
FIRST ADDENDUM TO INTERGOVERNMENTAL AGREEMENT FOR 
INTERSTATE 25 AND BELLEVIEW AVENUE NEPA STUDY

THIS FIRST ADDENDUM TO INTERGOVERNMENTAL AGREEMENT FOR 
INTERSTATE 25 AND BELLEVIEW AVENUE NEPA STUDY is made and entered into this 
___        day of _____________, by and between ARAPAHOE COUNTY BOARD OF 
COUNTY COMMISSIONERS, the CITY AND COUNTY OF DENVER, a Colorado home rule 
municipal corporation, and the CITY OF GREENWOOD VILLAGE, COLORADO, a Colorado 
home rule municipal corporation (the “Village”), which entities are jointly referred to as "the 
Parties" or “project partners.”

RECITALS

WHEREAS, the Arapahoe County Board of County Commissioners, the City and County 
of Denver, and the City of Greenwood Village are parties to an Intergovernmental Agreement for 
Interstate 25 and Belleview Avenue NEPA Study (“IGA”) dated February 8, 2018 with the City 
of Greenwood Village wherein  the parties agreed to participate in the selection of a consultant 
("Consultant") to perform the NEPA study with said consultant being under contract with the 
City of Greenwood Village acting as Project Manager; and 

WHEREAS, pursuant to Paragraph 7 of said IGA, if one of the Parties requires specific 
additional work for their individual benefit which is not included in the scope of work with the 
Consultant, such Party, prior to the commencement of any additional work, will appropriate the 
cost of such work and will pay the actual cost for the work being requested to the City of 
Greenwood Village to cover said request; and

WHEREAS, Paragraph 7 of the IGA further requires the requesting party and the Village 
to agree upon the scope of the additional services being requested and the associated fee in 
writing prior to the Village authorizing the additional services via addendum to the Consultant 
agreement with the Village.

WHEREAS, the City and County of Denver has requested additional work for its 
individual benefit pertaining to further study of the “Diamond Plus” alternative which has not 
been included in the scope of work with the Consultant and agrees to procure $200,000 to pay 
for said work (Exhibit A); and 

WHEREAS, the project partners wish to enter into this first addendum to the IGA for the 
additional work to be assigned to the Consultant and paid for by the City and County of Denver. 

 
NOW, THEREFORE, in consideration of the mutual covenants and promises contained 

herein and for the purpose of setting forth the Parties’ mutual understanding:

1.  The City and County of Denver agrees to appropriate additional funds in the amount 
of two hundred thousand dollars ($200,000) to pay for specific additional work from the 
Consultant for its individual benefit. 



2.  Upon payment for the work, Greenwood Village, as Project Manager, will direct the 
Consultant to perform the additional work and require its completion by July 1, 2022 for an 
amount not to exceed $200,000.  

3.  As the additional work is performed, should it be determined by the City and County 
of Denver that the Diamond Plus alternative is flawed to the point that it is not worth further 
evaluation, further work on the Diamond Plus alternative will cease, ending Denver's financial 
obligation for further analysis.  Greenwood Village will return any unspent funds to the City and 
County of Denver after paying any final invoices from the Consultant for the additional work.  

4.  All provisions of the Intergovernmental Agreement for Interstate 25 and Belleview 
Avenue NEPA Study (“IGA”) dated February 8, 2018 remain in full force and effect.  

IN WITNESS WHEREOF, the Parties have executed this Agreement as of the day and 
year first above written.

CITY OF GREENWOOD VILLAGE, 
COLORADO 

____________________________
John A. Jackson, City Manager

ATTEST:

___________________
Susan M. Ortiz, MMC
City Clerk

ARAPAHOE COUNTY BOARD OF 
COUNTY COMMISSIONERS

_____________________________

ATTEST:

_____________________



Contract Control Number:  DOTI-202161252-01 [201839753-01] 
Contractor Name: ARAPAHOE COUNTY BOARD OF COUNTY 

COMMISSIONERS AND CITY OF GREENWOOD 
VILLAGE  

 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of:   
 
 
 
SEAL CITY AND COUNTY OF DENVER: 

 
 
 

ATTEST: 
 
 
 
 
 
 

By:    
         
 
         
        

  
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED: 
 
Attorney for the City and County of Denver 
 
By:   
         
 
         

 
 
 
By:    
          
 
          
 
 
By:     
          
 
          

 
  



Contract Control Number: DOTI-202161252-01 [201839753-01] 
Contractor Name: ARAPAHOE COUNTY BOARD OF COUNTY 

COMMISSIONERS AND CITY OF GREENWOOD 
VILLAGE  

     By: _______________________________________ 

     Name: _____________________________________ 
    (please print) 

     Title: _____________________________________ 
    (please print) 

ATTEST: [if required] 

     By: _______________________________________ 

     Name: _____________________________________ 
    (please print) 

     Title: _____________________________________ 
    (please print) 

***See Attached Signature Pages***



 2.  Upon payment for the work, Greenwood Village, as Project Manager, will direct the 
Consultant to perform the additional work and require its completion by July 1, 2022 for an 
amount not to exceed $200,000.   

 3.  As the additional work is performed, should it be determined by the City and County 
of Denver that the Diamond Plus alternative is flawed to the point that it is not worth further 
evaluation, further work on the Diamond Plus alternative will cease, ending Denver's financial 
obligation for further analysis.  Greenwood Village will return any unspent funds to the City and 
County of Denver after paying any final invoices from the Consultant for the additional work.   

 4.  All provisions of the Intergovernmental Agreement for Interstate 25 and Belleview 
Avenue NEPA Study (“IGA”) dated February 8, 2018 remain in full force and effect.   

IN WITNESS WHEREOF, the Parties have executed this Agreement as of the day and 
year first above written. 

CITY OF GREENWOOD VILLAGE, 
COLORADO  
 
____________________________ 

       John A. Jackson, City Manager 
ATTEST: 
 
___________________ 
Susan M. Ortiz, MMC 
City Clerk 
 
       CITY AND COUNTY OF DENVER,  
       COLORADO 
 
       ______________________________ 
       Adam Phipps, Interim Executive Director 
 
 
       Department of Transportation and 

Infrastructure 
 
       ARAPAHOE COUNTY BOARD OF  
       COUNTY COMMISSIONERS 
 
       _____________________________ 
                 Bryan D. Weimer, P.W.L.F., Director PW&D 

            Authority Granted by Commissioner Reso 21-062 
ATTEST: 
 
_____________________ 

Reso 21-337
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IN WITNESS WHEREOF, the Parties have executed this Agreement as of the day and 
year first above written. 
 
 
 
 

CITY OF GREENWOOD VILLAGE, 
COLORADO  
 
____________________________ 

       George E. Lantz, Mayor 
 
ATTEST:           
 
___________________     
Susan M. Ortiz, MMC, City Clerk    
        
APPROVED AS TO FORM: 
 
___________________________ 
Tonya Haas Davidson, City Attorney 
 

CITY AND COUNTY OF DENVER,  
       COLORADO 
 
       ______________________________ 
       Adam Phipps, Interim Executive Director 
 
 
       Department of Transportation and 

Infrastructure 
 
       ARAPAHOE COUNTY BOARD OF  
       COUNTY COMMISSIONERS 
 
       _____________________________ 
 
ATTEST: 
 
_____________________ 

DocuSign Envelope ID: 39E23EBB-9E9F-4DC5-8626-1FDA39D67A30



I-25 and Belleview Avenue Interchange Improvements Study

Scope of Work for Additional Alternatives Analysis 

September 7, 2021 

Background and Overview 

Wilson & Company is providing this scope of work (SOW) and associated fee estimate as requested by 

the I-25 and Belleview Avenue Interchange Improvements Study funding partners (Arapahoe County, 

City and County of Denver, City of Greenwood Village, and Denver South TMA) for additional 

alternatives analysis.  The funding partners have decided that the next step in the project is to conduct 

additional, higher-level analysis on a specific interchange alternative combination (Diamond Plus) 

previously screened out in Level 2 screening for this project and the 2016 Belleview Avenue Corridor 

Study.  Wilson & Company will reconvene the Technical Advisory Committee (TAC) and execute the 

additional alternatives analysis with the following approach: 

• First, Wilson & Company will conduct an initial “design feasibility analysis” for the Diamond Plus

alternative, developing a level of design sufficient to determine the feasibility of advancing the

alternative through more detailed traffic analysis.

• Second, Wilson & Company will complete a full Level 3 analysis for the Diamond Plus

alternative.

• At the conclusion of this additional analysis, the TAC will make a technical recommendation to

the Executive Committee (EC) comparing the Diamond Plus alternative to the SPUI alternative.

• We anticipate that this additional technical analysis will begin in October 2021 and is expected

to take 6-8 months to complete depending on the results of the design feasibility analysis.

Task 1 – Project Administration and Management  

Wilson & Company’s PM Scott Waterman and Deputy PM Jon Chesser will maintain continuity with the 

overall project and all engaged parties as we execute this additional analysis.  This task includes monthly 

invoicing activities, internal coordination with Wilson & Company staff and subconsultants, scheduling 

and execution of weekly PMT meetings with the funding partners, and other activities required for the 

administration and management of this additional alternatives analysis. 

Task 2 – TAC and EC Project Meetings  

Wilson & Company will engage the project’s TAC and EC throughout this additional alternative analysis.  

The TAC will review all analysis and determine if the Diamond Plus alternative should advance to Level 3 

analysis.  We anticipate that the TAC will meet four (4) times and the EC will meet three (3) times during 

this additional analysis.  The TAC will meet almost monthly (as they did in the previous alternatives 

analysis) and the EC will meet at major milestones, such as the decision to advance the Diamond Plus 

alternative to Level 3 analysis and when the results of the technical analysis are ready.  

Exhibit A



Task 3 – Design Feasibility Analysis 

Wilson & Company will conduct an initial design feasibility analysis for the Diamond Plus alternative 

proposed by the City and County of Denver (CCD), developing a level of design sufficient to determine 

the feasibility of advancing the alternative through more detailed Level 3 analysis.  The Diamond Plus 

alternative combination being evaluated in this task was previously screened out in Level 2 screening for 

this project and the 2016 Belleview Avenue Corridor Study.  Wilson & Company will advance the design 

of this alternative to help determine the geometric feasibility and constructability of the concept.  The 

TAC will then review this information and determine if the alternative warrants advancement to the 

more detailed Level 3 analysis.  This scope assumes that the Diamond Plus alternative will advance to 

Level 3 analysis. 

 

Task 4 – Level 3 Analysis Documentation 

Wilson & Company will document the results of this additional Level 3 analysis in two reports: 

 

• Addendum to the project’s existing Traffic Technical Report & Safety Analysis (August 2020).  

The addendum will follow the same format as the existing report, presenting information in the 

same way for an accurate comparison of data.   

 

• Inclusion in the project’s Alternatives Analysis Report, to be completed when the alternatives 

analysis is completed and the project partners reach a conclusion on how to advance the 

project.   

 

Task 5 – Level 3 Alternatives Design 

Conceptual design of the Diamond Plus alternative to support Level 3 analysis is assumed. Following the 

design feasibility analysis (Task 3), the Diamond Plus alternative will be advanced to apply compliance 

with design standards, conceptual design profiles to confirm vertical clearances, conceptual layouts and 

locations for bridges, retaining walls, sidewalks, travel lanes, and shoulders. The alternative design will 

include coordination with the multimodal analysis to develop the typical section along Union Avenue 

(Union Avenue is proposed to be improved as part of this alternative) and intersection design as it 

relates to multimodal travel within the corridor that will impact traffic analysis. The Level 3 design will 

include coordination with the traffic analysis that will inform the need for geometric changes in the lane 

geometry to optimize the performance of the design, a process consistent with that executed for the 

current shortlisted alternatives. The Level 3 design will develop a conceptual cost estimate in the same 

manner as was developed for the current shortlisted alternatives. This task will include development of 

exhibits similar to those produced for the current shortlisted alternatives. 

 

The funding partners have requested additional graphics to be developed for the Diamond Plus 

alternative.  This effort has been included in the cost estimate and is outlined through the subtasks 

below:   

 

• Conceptual Design Graphics 

Develop one (1) roll plot illustrative plan views and supporting graphics (precedent examples) 

that intuitively communicate the intent of the conceptual designs for the Diamond Plus 

alternative for stakeholder and TAC meetings. Illustrative plan view graphics will be prepared for 

East Union Avenue and East Belleview Avenue.   



 

• Corridor Cross-section Development  

Develop up to five (5) illustrative corridor cross sections for mid-block and intersection locations 

along East Union Avenue and East Belleview Avenue to illustrate the design approach for the 

Diamond Plus alternative. We will work with the project team to develop the cross sections to 

ensure they meet desired outcome of the project.  

 

Task 6 – Level 3 Mulitmodal Analysis 

A multimodal analysis will be performed for the Diamond Plus alternative, assuming it advances to Level 

3 analysis. The following outlines the analysis to be performed for each mode of travel, similar to the 

work previously performed:  

 

• Pedestrian Mobility 

- Travel times will be estimated for pedestrians across I-25 on both Belleview Avenue and 

Union Avenue. Travel time will be calculated using distance of travel with HCM’s 

recommended average pedestrian speed for crosswalk crossings and the delays at the 

signalized intersections from the VISSIM models. Travel paths used will match the 

analysis previously performed for the SPUI and Split Diamond alternatives. 

- Delay associated with signalized intersections will be pulled from the VISSIM models. 

- Level of Traffic Stress for pedestrians will be developed for block segments and 

intersection experiences.  

- Safety of pedestrians on Union Avenue and Belleview Avenue will be measured by 

determining the number of conflict points. 

 

• Bicycle Mobility 

- Travel times will be estimated for bicyclists across I-25 on Union Avenue. Travel time will 

be calculated using distance of travel with HCM’s recommended average bicycle speed 

and the delays at the signalized intersections from the VISSIM models. Travel paths used 

will match the analysis previously performed for the SPUI and Split Diamond 

alternatives. 

- Delay associated with signalized intersections will be pulled from the VISSIM models. 

- Level of Traffic Stress for bicyclists will be developed for block segments and 

intersection experiences.  

- Safety of bicyclists on Union Avenue will be measured by determining the number of 

conflict points. 

 

• Transit (Bus) Mobility 

- Travel times will be estimated for transit across I-25 on Union Avenue. Travel time will 

be determined using the general vehicular traffic travel times from VISSIM, with 

assumptions developed for the reduction in travel times compared to general traffic as a 

result of the bus only lane on Union Avenue. 

- Delay associated with signalized intersections on Union Avenue will be developed based 

on a combination of Synchro and VISSIM, depending on the specifics of the Diamond 

Plus alternative moving into Level 3 analysis. 



- Safety for transit on Union Avenue will be measured by determining the number of 

conflict points. 

 

The funding partners have requested additional graphics to be developed for the Diamond Plus 

alternative.  This effort has been included in the cost estimate and is outlined through the subtask 

below:    

 

• Conflict Diagram Development 

To supplement the safety analysis, develop conflict diagrams for each existing intersection and 

intersection alternative to understand the level of exposure associated with the various 

intersection design alternatives for people traveling by bicycle and people walking along East 

Union Avenue and East Belleview Avenue. Up to nine (9) diagrams. 

 

Task 7 – Level 3 Travel Demand Volume Analysis 

Following the design feasibility analysis (Task 3), travel demand forecasts for the Diamond Plus 

alternative will be developed under the same process that was executed for the current shortlisted 

alternatives. The forecasts will be developed assuming the intersection relocation alternative that 

produced the most performance improvement for the current shortlisted alternatives: the frontage road 

that relocates all left turns at Quebec Street and Belleview Avenue. Demand volumes for design year 

2040 will be distributed to the one additional alternative as inputs to the VISSIM model developed in 

Task 8. Additionally, and similar to requests for this data for the current shortlisted alternatives, 

origin/destination analysis will be performed to compare how the Diamond Plus alternative delivers 

traffic to/from I-25 and the surrounding roadway network.  

 

Task 8 – Level 3 Traffic Modeling (VISSIM) Analysis 

Baseline 2040 Models will be developed in VISSIM starting with the current AM and PM 2040 No Build 

Models and incorporating the Belleview/Quebec and Belleview/Syracuse improvements identified in the 

previous Level 3 Analysis. This includes the south frontage road on the west side of the interchange to 

allow for rerouting of the left turns at the Belleview/Quebec intersection and the median U-turn on the 

east side of the interchange to improve operations at Belleview/Syracuse.   

 

The Baseline 2040 Models will be updated to incorporate the Diamond Plus alternative. The measures of 

effectiveness (MOEs) used in previous Level 3 analysis will be extracted from the models; these will 

include intersection delay (LOS), travel times, vehicle miles traveled (VMT), vehicle hours traveled (VHT), 

average speed per vehicle, and unserved demand. 

 

 



September 7, 2021

I-25 and Belleview Interchange Improvement Study

Additional Alternatives Analysis

Cost and Schedule Estimates

Cost Estimate Overview
Wilson & Company Apex TOTAL

One Alternative through Level 3 Analysis $115,331 $83,903 $199,234

Schedule Estimate Overview

We estimate 6-8 months  to complete the proposed effort.  As a comparison, it took our team approximately 8-9 months to complete this effort in 2019.  



Project Manager Deputy PM Design Lead Traffic Lead Graphics GIS/CAD Administration

Scott Waterman Jon Chesser
Danny 

Zamarripa

Maureen Paz de 

Araujo Todd Riddle Tiffany Haugh
Marlo 

Grabstzul
Multiplier

$305.40 $214.32 $157.68 $240.00 $151.68 $132.96 $131.76 3.00

1.1 - Project Administration and Management 4 60 8 72 $15,134.88

TASK 1 TOTALS 4 60 0 0 0 0 8 72 $15,134.88

2.1 - Internal Project Team Meetings 4 6 6 6 22 $4,893.60

2.2 - Stakeholder Meetings (TAC, EC, Agency) 8 34 34 34 110 $23,251.20

TASK 2 TOTALS 12 40 40 40 0 0 0 132 $28,144.80

3.1 - Documentation of Previous Screening Efforts 2 16 8 16 42 $9,141.36

3.2 - Geometric Design Analysis 2 4 60 8 4 78 $13,380.72

TASK 3 TOTALS 4 20 68 24 0 4 0 120 $22,522.08

4.1 - Documentation of Level 3 Analysis Results 2 40 14 16 8 80 $16,294.80

TASK 4 TOTALS 2 40 14 16 0 8 0 80 $16,294.80

5.1 - Alternative 1 Design 2 86 4 92 $15,131.28

5.2 - Conceptual Design Graphics Support 40 40 $6,067.20
5.3 - Corridor Cross-Section Development and Support 8 8 $1,213.44

TASK 5 TOTALS 2 0 86 4 48 0 0 0 140 $22,411.92

6.1 - Alternative 1 Multimodal Analysis 4 4 4 12 $2,448.00

6.2 - Conflict Diagram Development 8 8 $1,213.44

TASK 6 TOTALS 0 4 4 4 8 0 0 0 20 $3,661.44

7.1 - Alternative 1  Travel Demand Volume Analysis 2 24 26 $6,370.80

TASK 7 TOTALS 2 0 0 24 0 0 0 26 $6,370.80

8.1 - Base VISSIM Model with Quebec and Syracuse Improvements 0 $0.00
8.2 - Alternative 1 VISSIM Analysis 0 $0.00
8.3 - Documentation of Level 3 Analysis 0 $0.00

TASK 8 TOTALS 0 0 0 0 0 0 0 0 0 0

Labor Total 26 164 212 112 56 12 8 0 590 $114,540.72

Mileage ($0.58 rate/mile per current GSA rates) $290.00

Printing - roll plots, color grpahics, etc. $500.00

Expenses Total $790.00

Wilson & Company Total Fee $115,330.72

Wilson & Company

Task 5:  Level 3 Alternatives Design

Task Description
Total 

Hours
Cost

Fee Estimate

Expenses

Task 1: Project Administration and Management

Task 2: Project Meetings

Task 4: Level 3 Analysis Documentation

Task 6:  Level 3 Multimodal Analysis

Task 7: Level 3 Travel Demand Volume Analysis

Task 3: Feasibility Analysis 

Task 8: Level 3 Traffic Modeling (VISSIM) Analysis



$206.00 $142.00 $112.00 $112.00 $170.00 $170.00 $92.00

1.1 - Project Administration and Management 16 8 24 $4,032.00
TASK 1 TOTALS 16 0 0 0 0 0 8 24 $4,032.00

2.1 - Stakeholder Meetings 12 9 9 9 39 $6,288.00
TASK 2 TOTALS 12 9 0 9 9 0 0 39 $6,288.00

3.1 - Feasibility Review 16 20 20 56 $8,376.00
TASK 3 TOTALS 16 20 20 0 0 0 0 56 $8,376.00

4.1 - Documentation of Previous Screening Efforts 8 24 16 48 $6,848.00
TASK 4 TOTALS 8 24 16 0 0 0 0 48 $6,848.00

5.1 - Alternative Design Traffic Support 8 8 16 24 56 $8,656.00
5.2 - Conceptual Design Graphics Support 2 8 12 22 $3,348.00
5.3 - Corridor Cross-Section Development and Support 24 4 28 $3,368.00
TASK 5 TOTALS 10 8 16 32 40 0 0 106 $15,372.00

6.1 - Alternative 1 (Half Diamond) Multimodal Analysis 8 16 24 8 56 $7,488.00
6.2 - Conflict Diagram Development 24 8 32 $4,048.00
TASK 6 TOTALS 8 0 16 48 16 0 0 88 $11,536.00

7.1 - Travel Demand Volume Coordination 4 4 8 $1,392.00
TASK 7 TOTALS 4 4 0 0 0 0 0 8 $1,392.00

8.1 - Base VISSIM Model with Quebec and Syracuse Improvements 8 24 16 48 $6,848.00
8.2 - Alternative 1 VISSIM Analysis 16 60 40 116 $16,296.00
8.3 - Documentation of Level 3 Analysis 8 24 16 48 $6,848.00
TASK 8 TOTALS 32 108 72 0 0 0 0 212 $29,992.00

Labor Total 106 173 140 89 65 0 8 581 $83,836.00

Mileage (a total of 120 miles at a $0.56 rate/mile per current GSA rates) $67.20
Expenses Total $67.20

Apex Design Total Fee $83,903.20

Refer to the 2021 Standard Rates by Category for a full list of rates that may be used for this contract, not to exceed $83,903.20.

I-25 & Belleview Additional Analysis

Apex Design

Fee Estimate

Task Description

Senior Traffic 

Engineer II

Transportation 

Engineer II
EIT III

Transportation 

Planner

Senior 

Transportation 

Planner II

Senior Civil 

Engineer

Senior 

Administrator Total 

Hours
Cost

Task 1: Project Administration and Management

Task 2: Project Meetings

Expenses

Task 3: Design Feasibility Analysis

Task 4: Level 3 Analysis Documentation

Task 5: Level 3 Alternative Design

Task 6: Level 3 Multimodal Analysis

Task 7: Level 3 Travel Demand Volume Analysis

Task 8: Level 3 Traffic Modeling (VISSIM) Analysis


