

ORDINANCE/RESOLUTION REQUEST

Please email requests to the Mayor's Legislative Team

at [MileHighOrdinance@DenverGov.org](mailto: MileHighOrdinance@DenverGov.org) by **9 a.m. Friday**. Contact the Mayor's Legislative team with questions

Date of Request: **02.02.2026**

Please mark one: Bill Request or Resolution Request

Please mark one: The request directly impacts developments, projects, contracts, resolutions, or bills that involve property and impact within .5 miles of the South Platte River from Denver's northern to southern boundary? (Check map [HERE](#))

Yes No

1. Type of Request:

- Contract/Grant Agreement Intergovernmental Agreement (IGA) Rezoning/Text Amendment
 Dedication/Vacation Appropriation/Supplemental DRMC Change
 Other:

2. Title: (Start with *approves, amends, dedicates*, etc., include name of company or contractor and indicate the type of request: grant acceptance, contract execution, contract amendment, municipal code change, supplemental request, etc.)

Approves a contract with GOODLAND CONSTRUCTION, INC. for \$2,939,547.26 and NTP + 365 Days for the Mississippi Ave Vision Zero Safety Project which will redesign the flow of traffic on W Mississippi Ave from S Quivas St to S Eliot St, in Council District 7 (DOTI-202581736).

3. Requesting Agency: DOTI Transportation and Infrastructure

4. Contact Person:

Contact person with knowledge of proposed ordinance/resolution (e.g., subject matter expert)	Contact person for council members or mayor-council
Name: Eric Pogue	Name: Alaina McWhorter
Email: Eric.Pogue@denvergov.org	Email: Alaina.McWhorter@denvergov.org

5. General description or background of proposed request. Attach executive summary if more space needed:

Approves a contract with GOODLAND CONSTRUCTION, INC. Contract Capacity: \$2,939,547.26. Contract Term: NTP + 365 Days. Mississippi Ave Vision Zero Safety Project will redesign the flow of traffic on W Mississippi Ave from S Quivas St to S Eliot St. Project Location: City Council District 7. DOTI-202581736.

The project will remove one through lane in each direction on Mississippi Ave. from Quivas to Eliot St. Raised medians will be constructed to restrict turns from side-streets while still allowing left turns from Mississippi Ave to select side streets. It will also build curb extensions and ADA ramp replacement at various intersections throughout the project limits. Lastly select drainage inlets and lateral connections will be relocated to accommodate the curb extensions.

6. City Attorney assigned to this request (if applicable): Not yet assigned

7. City Council District: 7

8. ****For all contracts, fill out and submit accompanying Key Contract Terms worksheet****

To be completed by Mayor's Legislative Team:

Resolution/Bill Number: _____

Date Entered: _____

Key Contract Terms

Type of Contract: (e.g. Professional Services > \$500K; IGA/Grant Agreement, Sale or Lease of Real Property): Construction

Vendor/Contractor Name (including any dba's): GOODLAND CONSTRUCTION, INC.

Contract control number (legacy and new): DOTI-202581736

Location: City Council District 7

Is this a new contract? Yes No **Is this an Amendment?** Yes No **If yes, how many?** _____

Contract Term/Duration (for amended contracts, include existing term dates and amended dates): NTP + 365 Days

Contract Amount (indicate existing amount, amended amount and new contract total): \$2,939,547.26

<i>Current Contract Amount</i> (A)	<i>Additional Funds</i> (B)	<i>Total Contract Amount</i> (A+B)
\$2,939,547.26	N/A	\$2,939,547.26

<i>Current Contract Term</i>	<i>Added Time</i>	<i>New Ending Date</i>
NTP + 365 Days	N/A	NTP + 365 Days

Scope of work: The project will remove one through lane in each direction on Mississippi Ave. from Quivas to Eliot St. Raised medians will be constructed to restrict turns from side-streets while still allowing left turns from Mississippi Ave to select side streets. It will also build curb extensions and ADA ramp replacement at various intersections throughout the project limits. Lastly select drainage inlets and lateral connections will be relocated to accommodate the curb extensions.

Was this contractor selected by competitive process? YES **If not, why not?**

Has this contractor provided these services to the City before? Yes No

Source of funds:
 PRJ-10003381 ; 31050 ; PQ015 ; C5011000
 PRJ-10003381 ; 31050 ; PS006 ; C5011000
 PRJ-10003381 ; 31050 ; PY001 ; C5011000
 PRJ-10003381 ; 34801 ; PQ015 ; C5011000
 PRJ-10003381 ; 34801 ; PS006 ; C5011000
 PRJ-10003381 ; 38820 ; GR00001937 ; C5011000

Is this contract subject to: W/MBE DBE SBE XO101 ACDBE N/A

WBE/MBE/DBE commitments (construction, design, Airport concession contracts): N/A

Who are the subcontractors to this contract? None ; Self Performing

To be completed by Mayor's Legislative Team:

Resolution/Bill Number: _____

Date Entered: _____