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ON-CALL ENGINEERING SERVICES AGREEMENT

THIS AGREEMENT is made and entered into this day of 2011,
between the CITY AND COUNTY OF DENVER (the "City"), a municipal corporation of the
State of Colorado, and MATRIX DESIGN GROUP, INC. (the "Consultant"), a Colorado
corporation, whose address is 1601 Blake Street, Suite 200, Denver, Colorado 80202.

RECITALS:
1. The City, through its Department of Public Works desires to secure “readily

available” professional engineering services and related technical services to support the
Department’s Wastewater Management Division on an "as needed" basis, Contract Control
Number OC11007; and

2. The Consultant represents that its members include a duly-licensed engineer of
the State of Colorado, and that the Consultant has the present capacity, experience and
qualifications to perform professional engineering services for the City in connection with the
planning, design and construction of vartous City projects, as specified in this Agreement; and

3. In response to the City’s Request for Qualifications and Proposal, the Consultan
submitted a Proposal for such services to the City. The Consultant and the City have negotiated
a Scope of Services and Fee Proposal for such professional services, a copy of which is attached
hereto and incorporated herein as Exhibit A and Exhibit B;

NOW, THEREFORE, in consideration of the premises and the mutual covenants and
obligations herein set forth, the parties hereto mutually agree as follows:

SECTION 1 - ENGAGEMENT

1.61 Engagement. The City engages the Consultant with respect to the furmnishing of
professional engineering services on an on-call basis, as set forth in this Agreement. The
Consultant accepts such engagement upon, subject to and in accordance with the terms,
conditions and provisions of this Agreement.

1.02  Line of Authority for Centract Administration. The City’s Manager of Public Works
(*Manager”) is the City's representative responsible for authorizing and approving the work
performed under this Agreement. The Manager hereby designates the Director of Engineering as
the Manager’s authorized representative for the purpose of designating a Project Manager, for
the purpose of issuing a written Notice to Proceed and for purposes of administering,
coordinating and finally approving the work performed by the Consultant under this Agreement.
The Project Manager shall be responsible for the day-to-day administration, coordination and
approval of work performed by the Consultant, except for approvals which are specifically
identified in this Agreement as requiring the Manager's approval. The Manager expressly
reserves the right to designate another authorized representative to perform on the Manager’s
behalf by written notice to the Consultant.

1.63 Independent Coniractor. The Consultant is an independent contractor retained to
perform professional or technical services for limited periods of time. Neither the Consultant nor
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any of its employees are employees or officers of the City under Chapter 18 of the Denver
Revised Municipal Code, or for any purpose whatsoever.

1.804  Scope of Consultant’s Authority. The Consultant shall have no authority to act on
behalf of the City other than as expressly provided in this Agreement. The Consultant is not
authorized to act as a general agent for or to undertake, direct or modify any contracts on behalf
of the City. The Consultant lacks any authority to bind the City on any contractual matters.
Final approval of all contractual matters that purport to obligate the City must be executed by the
City in accordance with the City’s Charter and the DR.M.C.

SECTION 2 - CONSULTANT’S SERVICES

2.81  General. The Consultant shall provide professional engineering services for any
assigned project, on an as-needed basis, in accordance with the terms and conditions of this
Agreement.

2.82 Professional Besponsibility: Project Reguirements.

(a) All of the work performed by the Consultant under this Agreement shall be
performed in accordance with the standards of care, skill and diligence
provided by competent professionals who perform work of a nature similar to
the Work described in this Agreement.

(b}  The Consultant agrees to strictly conform to and be bound by written standards,
criteria, budgetary considerations and memoranda of policy furnished to it by
the City and further agrees to design and engineer each project in compliance
with applicable laws, statues, codes, ordinances, rules and regulations, and
industry standards.

(c) All professional services, plans and specifications and other work, or
deliverables provided under this Agreement for the Project shall be adequate
and sufficient for the proper construction of the Project and its intended
purpose.

(d) All drawings, specifications and other products shall be prepared so that the
Project, when constructed in accordance with such drawings and specifications,
complies with the Department of Public Works Standard Specifications for
Construction - General Conditions, all applicable laws, statutes, codes,
ordinances, rules and regulations of the City, state and federal government.

(e) Any design changes required by changes in such applicable laws, statutes,
codes, ordinances or tules and regulations of the City, state or federal
government, which are enacted after the City’s acceptance of Construction
Documents, will be outside the scope of the Consultant’s basic services and
basic fee, and will be compensated for approval as an additional service,
subject fo the additional services budget for that project.

(f)  The Consultant shall prepare the plans, specifications and other documents as
requested for each project in a format that complies with all City, state and
federal requirements. It shail be the Consultant’s responsibility to contact the
reviewing agencies to determine the acceptable format for the final documents.

Si\Municipal Operations\WheelerRG\Public Works\On-Call\Matrix Design Group\OC1 1007 1221 10.doc
é;'



(g)

@

@

No documents will be considered final until approved by the City, even though
any responsible federal and state agencies have approved such documents.

The City reserves the right to proceed with the construction of each project
using either the City's standard general contractor bidding approach, on call
contractors or other construction management techniques. The Consultant
agrees to organize its Contract Documents for the selected construction
technique and coordinate the documents into selected bid packages, as
appropriate. The City will notify the Consultant prior to the completion of the
Preliminary Design Phase which method will be used and the amount of work
or the limits of construction to be included in the proposed bid package(s).

The reports, studies, drawings and specifications and other products prepared
by the Consultant under this Agreement, when submitted by the Consultant 1o
the Manager and the user agency for any identified phase of a project, must
represent a thorough study and competent solution for the project as per usual
and customary professional standards and shall reflect all architectural and
engineering skills applicable to that phase of the project.

The responsibilities and obligations of the Consultant under this Agreement
shall not be relieved or affected in any respect by the presence on the site of
any agent, consultant or subconsultant, or an employee of the City.

The Consultant shall provide all professional services required by the City in
defending all claims against the City, which relate in any way to alleged default
hereunder, errors or omissions of the Consultant or its subconsultants, without
additional compensation.

2.83 Program and Budeet:

(@

(b)

The Consultant agrees to discuss the City's program and budget for each
assigned project with the Project Manager and further agrees, unless it has
notified the City in writing that the project cannot be accomplished within such
budget, to accomplish the project within the intent of the program and final
proposal cost. Should the Consultant determine that an assigned project cannot
be accomplished within the final proposed cost, the Consultant shall
immediately notify the Project Manager, in writing, so that the project scope or
project budget can be reviewed and modified if necessary.

If the City requires the Consultant to prepare a formal propesal with a
maximum estimated fee for a particular project, the Consultant agrees to
complete the project within the limits of the approved final proposal cost,
unless otherwise modified by the City. Should all project work exceed such
cost, the Consultant agrees fo redesign and/or complete the Project at no
additional cost to City and, in 2 manner acceptable to the City.

204 Ceordination and Coeperation:

(a)

The Consultant agrees to perform under this Agreement in such a manner and
at such times that the City or any Contractor who has work to perform, or
contracts to execute, can do so without unreasonable delay.
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Coordination with the City and other involved agencies shall be a continuing
work item through all phases of each assigned project. Such coordination shall
consist of regular progress and review meetings with the City, work sessions
with Wastewater, or as otherwise directed by the City. Such coordination may
also include field and office reviews of plans and documents as required during
the development of the design for any specific project. If requested, the
Consultant shall document conferences and distribute notes to the City.

2065 Personnel Assienments:

(@)

(b)

(©)

(d)

(e)

(5

The key professional personnel identified in Exhibit C will be assigned by the
Consultant or its subconsultants to perform the services required under this
Agreement, as appropriate.

1

The Consultant’s services shall be diligently performed by the regular
professional and technical staff of the Consultant. In the event the Consultant
does not have as part of its regular staff certain professional consultants, then
such consulting services shall be performed, with City approval, by practicing
professional consultants outside of the employ of the Consultant.

The Consultant agrees, at all times during the term of this Agreement, to
maintain on 1ts payroll or to have access to through outside subconsultants,
professional design personnel and technicians in sufficient strength to meet the
requirements of the City. Such personnel and technicians shall be of the
classifications referenced in Exhibit B. The hourly rates specified therein
include all costs except those specifically referenced as reimbursables in the
appropriate hourly rate schedule.

Prior to designating an outside professional to perform subconsultant work, the
Consultant shall submit the name of such subconsultant, together with a resume
of training and experience in work of like character and magnitude of the
project being contemplated, to the City and receive prior approval in writing.

It is the intent of the Parties hereto that all key professional personnel be
engaged to perform their specialty for all such services required by this
Agreement and that the Consultant's and the subconsultant's key professional
personnel be retained for the life of this Agreement to the extent practicable
and to the extent that such services maximize the quality of work performed
hereunder.

If the Consultant or a subconsuliant decides to replace any of its key
professional personnel, the Consultant shall notify the Manager in writing of
the desired change. No such changes shall be made until replacement
personnel are recommended by the Consultant and approved in writing by the
Manager, which approval shall not be unreasonably withheld.

If, during the term of this Agreement, the Manager determines that the
performance of approved key personnel or a subconsultant is not acceptable,
the Manager shall notify the Consultant and give the Consultant the time which
the Manager considers reasonable to correct such performance. Thereafter, the
Manager may require the Consultant {o reassign or replace such key personnel.

S:Municipal_Operations\WheelerRG\Public Works\On-CalliMatrix Design Group\OC11007 21131 1.doc

6



if the Manager notifies the Consultant that certain of its key personnel or a
subconsultant should be replaced, Consultant will use its best efforts to replace
such key personnel or a subconsultant within ten (10) days from the date of the
Manager's notice.

(h)  Neither the Consultant nor any subconsultant shall have other interests which
conflict with the interests of the City, including being connected with the sale
or promotion of equipment or material which may be used on a project to
which they may be assigned, and the Consultant shall make written inquiry of
all of its subconsultants concerning the existence of a potential for such
conflict. In unusual circumstances, and with full disclosure to the City of such
conflict of interest, the City, in its sole discretion, may grant a written waiver
for the particular consultant or subconsultant.

(i)  Actions taken by the City under this Article shall not relieve the Consultant of
its responsibility for contractual or professional deficiencies, errors or
omissions.

()  The Consultant shall submit to the Manager a list of any additional key
professional personnel who will perform work under this Agreement within
thirty (30) days after this Agreement has been executed, together with complete
resumes and other information describing their ability to perform the tasks
which may be assigned. Such additional personnel must be recommended by
the Consultant and approved by the Manager before they are assigned to a
specific project.

(k) The Manager shall respond to the Consultant's written notice regarding
replacement of key professional personnel within fifteen (15) days after the
Manager receives the list of changes. If the Manager or his designated
representative does not respond within that time, the changes shall be deemed
to be approved.

2.06  Basic Services - General

{a) The Consultant shall, under the general direction of and at the written request of
the Manager, furnish experienced engineering personnel to support the
Department’s existing personnel. Subject to an express, agreed upon limitation of
such duties set forth in any approved project proposal for the particular project
assigned to the Consultant under this Agreement, the Consultant agrees to
perform all of the services and duties set forth in this Agreement in regard to each
project to which it is assigned and its proposal is approved.

(b} ~ When directed by the Manager to perform under this Agreement on a particular
project, the Consultant shall prepare a project specific proposal in accordance
with the provided scope or description of Work for that project. A separate
project specific proposal shall be prepared for each project for which the
Consultant’s services are required and shall set forth, at a minimum all of the
following:

(1)  The maximum fee for the Consultant’s proposed services.
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(@)

(2)  The surveying, utility locating and testing budget for the project if
applicable.

(3)  The additional services budget, if any, for the Project.

(4)  The budget for reimbursable expenses if applicable.

(5) A description of the project and requested scope of work (the “W. ork™).
(6)  Anagreed upon schedule for the Consultant’s performance.

Upon approval by the Manager of a project proposal, the approval and
appropriation of funding for such project, and the issuance of a written Notice to
Proceed, the Consultant shall proceed to perform required Work.

The assigned Work shall be performed in conformance with the approved project
specific proposal.

The Consultant's basic services for each project to which it is assigned may
consist of any one or combination of the phases described below and shall
include, but are not limited to the civil, structural, mechanical, and electrical
engineering and testing services appropriate to each phase of each project and the
services described in Exhibit A.

The Consultant shall obtain written authorization from the City before proceeding
with each phase of each assigned project.

Nothing in this Agreement shall be construed as placing any obligation on City to
proceed with any phase beyond the latest phase authorized in writing by City for
each assigned project. Further, nothing in this Agreement shall be construed as
guaranteeing the Consultant any minimum amount of Work or number of projects
assigned under this Agreement.

If a project which is assigned to the Consultant under this Agreement is funded in
whole or part by federal funds, each of the applicable terms set forth in any
funding arrangement for such funds shall be, and by this reference are
incorporated into the project specific proposal for such project, and included in
the Consultant's basic services responsibilities for such project.

The responsibilities and obligations of the Consultant under this Agreement shall
not be relieved or affected in any respect by the presence on the site of any agent,
consultant, subconsultant, or employee of the City.

2.67  Basic Services - Phase Specific; All of the services described in this Section 2.07, unless

specifically noted as omitted in the project specific proposal for a specific project, are included in
the Consultant Basic Fee for each project to which the Consultant is assigned.

() Programming and Investigation Phase:

(O The Consultant shall attend such conferences as may be required
for a complete understanding of each project, and the Consultant
shall document all such conference notices and distribute minutes
of such conferences to the City.

SiMunicipal_Operations'WheelerRG\Public Works\On-CalMatrix Design Group\OCTI007 122110.doc
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4

©)

(6)

&)

If construction, design or document standards have been adopted by
the City, the state, or the federal government for the Project, the

Consultant shall comply with all such standards when applicable.

The Consultant shall perform all additional research or
investigation it deems necessary to ensure a complete
understanding of the project.

The Consultant shall review the needs and requirements of the City
and affected agencies to determine the specific requirements of the
specific project based on the information provided by the City.

The Consultant shall then review with the City the project
requirements with the City to confirm its understanding of the
project, budget and any applicable limitations.

Upon approval of such costs by the City, and subject. to the
surveying, utility locating and testing budget for the specific
project, the Consultant shall obtain all plats, special studies and
engineering data necessary to properly investigate and report on the
project.

The Consultant shall then, through a written report and informal
presentation, review with the City alternate methods or approaches
to the design and construction of the project and recommend those
methods or approaches best suited to program needs and overall
budget constraints of the City.

The Consultant shall also include as part of this phase all applicable
portions referenced in Exhibit A.

) Schematic Design Phase:

M

(3)

he Consultant shall not begin work on the Schematic Design
Phase of any project unless and until written notice to proceed with
such phase is received from the Project Manager.

During the Schematic Design Phase for each project, the Consultant
shall, in response to the City's requirements, the budget restrictions
of the project and the format of design and construction selected by
City, prepare for the City's approval schematic design documents
including, but not limited to, drawings and other documents
demonstrating and illustrating the scope and scale of the project and
the relationship of the project components. Such documents shall
be in sufficient detail so as to allow the City to make
knowledgeable and informed decisions as to the selection of
alternates and resolution of other scope and budget questions.

The Consultant shall also provide a preliminary Statement of
Probable Construction Cost of the project for the City, taking into
account the City's project budget.

SiiMuricipal_Operations\WheelerRG\Publie Works\On-Call\Matrix Design Group\OC1 1007 1221 18.doc
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(4 The Consultant shall also include as part of this phase all applicable
portions referenced in Exhibit A.

(c) Design Development Phase:

O Prior to beginning the Design Development Phase of each project,
the Consultant shall obtain written approval of its final Schematic
Design Documents and the Statement of Probable Cost.

(2 The Consultant shall prepare Design Development Documents
based upon the approved schematic design documents and any
adjustments in the program and budget authorized by the Manager.

(3) The Design Development Documents shall include but not be
limited to sufficient data, information and material to define the
scope of the project and to demonstrate the general design of the
project, including the size and character of the project as to
architectural, civil, structural, mechanical and electrical systems,
materials, and any other project elements appropriate under each
project scope and design.

(4) As required, the Consultant shall prepare Design Development
drawings which shall include but not be limited to:

(1) Drawings which show existing topographic features and
improvements affecting or relating to the proposed project.
The Consultant shall indicate revisions to be made to
existing topographic features and improvements such as
grading and construction of drainage facilities. Where
drainage facilities are to be provided, the Consultant shall
indicate direction of flow and point of discharge by
appropriate symbol or notes.

(i)  Drawings setting forth the basic information necessary to
establish space requirements and functional arrangement.

(ii) Drawings which demonstrate the functional layout of
mechanical, electrical and electronic features, special
equipment and, plumbing and heating, where applicable.

(tv)  Drawings demonstrating the location, dimension, sections,
areas and capacities applicable to parking areas, access
roads, driveways, walks, and similar features.

(v} Drawings demonstrating the location and size of existing or
proposed storm or sanitary sewers, water mains, gas main
and electrical services as needed for the construction of the
project, as well as elevations of gravity lines and location
of proposed building connections with notations showing
which of proposed building connections with notations
showing which of the necessary utility extensions or
connections will be provided by others.
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(vi)  Drawings showing simplified schematic electrical diagrams
for each electronic or instrumentation system for any
required system functions.

(5) The Consultant shall also prepare preliminary specifications, when
specifically requested, for each project. The Consultant must
ensure that existing standard details and technical specifications for
specific requesting agencies are strictly followed. Alteration and
editing of existing standards is not acceptable. Project specific
alterations which are necessary to existing standards must be
addressed using revision sheets.

(6)  The Consultant shall provide a proposed project time schedule,
including key dates and milestones.

{7 The Consultant shall then prepare a Statement of Probable
Construction Cost which shall be calculated by the Consultant to a
uniform and detailed level, based on the drawings and the
preliminary specifications for this phase of the project, reflecting
the probable project construction costs and taking into account the
building trades and construction components utilized in the project
design.

(8) ~ The Consultant shall also provide, as part of this phase, all
applicable services referenced in Exhibit A.

{d) Construction Documents Phase:

(1) Prior to beginning the Construction Documents Phase, the
Consultant shall obtain acceptance in writing of the Design
Development Documents and the accompanying Statement of
Probable Construction Cost. Upon acceptance by the City, in
writing, of the Statement of Probable Construction Cost, such
statement shall become the City's Final Budget for Project
Construction. Acceptance of the Design Development Documents
shall not be construed as approval of the adequacy of the Design
Development Documents and shall not relieve the Consultant of
any liability for any defaults, deficiencies, errors or omissions
contained therein.

(2 The Consultant shall prepare the Construction Documents from the
approved Design Development Documents and by incorporation of
any further changes authorized by the City and agreed to by the
Consuitant. The Construction Documents shall set forth in detail
the requirements for the completion of the entire project. At a
minimum, these documents must include complete information
necessary to bid the project, and shall contain complete bidding
documents meeting all City and, as applicable, state and federal
requirements.
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)

4)

(%)

(6)

(8)

©)

(10)

The Construction Documents shall mclude, but not be limited to,
complete drawings and specifications setting forth the
requirements for the completion of the project in adequate,
reasonable, reliable and final detail.

The Consultant shall file all documents necessary and required for
the approval of the project design by governmental authorities
having jurisdiction over the project. The City will lend any
required assistance, such as signing apphication(s) and paying any
permit or other fees.

Acceptance of the Construction Documents shall not relieve the
Consultant of any responsibility for design deficiencies, omissions
O e1TOrs.

All final plans and specifications shall bear the signature(s) and
seal(s) of Consultant and/or the responsible subconsultant, in
conformity with the requirements of Articles 4 and 25 of title 12,
C.RS. It is intended by the parties that the Construction
Documents, including all plans and specifications, will be signed
and sealed, in whole or in part as appropriate, by the licensed
professional engineer and/or architect in responsible charge of the
preparation of such plans and specifications or parts thereof. The
Consultant shall be ultimately responsible for all design work
provided under this Agreement.

The Consultant shall make available for review, by the City, all
design data forming the basis for drawings and specifications.

The Consultant shall provide a list of long lead items to the City’s
Project Manager.

The Consultant shall provide the City with a Final Statement of
Construction Cost based upon the submitted Design Documents for
the City’s consideration.

The Consultant shall also inciude as part of this phase ali
applicable portions of Exhibit A.

(e} Bidding Phase:

(D

)

Prior to beginning the Bidding Phase of the project, the Consultant
shall obtain the City's acceptance, in writing, of the Construction
Documents. Such acceptance shall not be construed as approval of
the adequacy of the Construction Documents.

The time schedule for work under this phase shall be governed by
the times shown in the printed project bid package(s), as modified
by any addenda. During this phase, the Consultant's duties shall
include, but not be limited to:
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() Preparing and submitting the project documents, bid
documents, and the invitation for bids for the written
acceptance of City prior to the advertising by the City and
sohcitation of bids. Such acceptance shall not be construed
as approval of the adequacy of the documents and shall not
relieve the Consultant of the responsibility for design
deficiencies, errors, or omissions;

(i) Assisting the City in advertising the Invitation(s) for Bids
and assisting in the distribution of Bid Documents;

(iif)  Preparation and submittal to the City of a tentative pre-bid
project schedule, in a form approved by the City, in
sufficient detail to show the major completion milestones
required by the City, and appropriate to the size,
complexity and scope of the project;

(iv)  Providing the City with twenty-five (25) copies of the Bid
Package and Bid Documents or such other number as are
required by the proposal;

() Distributing copies of the Bid Package(s) and Bid
Documents, and collecting deposits, if any, for same. The
amount of the deposits will be set by the City;

(vi)  Answering questions by bidders and approving “equals” to
specified materials. Lists of those materials approved as
equals shall be prepared and distributed to the bidders as an
addendum, with explanatory notes if necessary;

(vi)  Preparing any necessary addenda:

(viii) Participating in the pre-bid conference with prospective
bidders;

(ix)  Attending the bid opening set by the City and furnishing
tabulation sheets for bidders;

(x)  Reviewing all bids for the reasonableness of the bid price
and the qualifications of the lowest responsive bidders,
assisting in the preparation and certification of the bid
tabulation and recommending the lowest responsive bidder:
and

(xi)  Performing all work noted in all applicable portions of
Exhibit A.

{H) Construction Administration Phase:

(1)  The Construction Administration Phase shall commence with
execution of the Construction Contract(s) and the issuance of the
Notice to Proceed to the Project Contractor(s), or the first of them,
by the City.
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The time schedule for Consultant's Work under this phase shall be
set and governed by the approved project schedule. However, the
Consultant’s schedule for this phase may be changed due to project
change orders or due to time extensions to such schedule, and will
in any event be extended until all project documents (original and
record drawings, specifications, test reports, surveying notes,
design calculations and other pertinent information) have been
received by the City and the final payment for services is paid. No
additional compensation will be paid to the Consultant because of
extensions of the Contractor's period of performance or othe
performance schedule revisions.

The Consultant shall assist at a pre-construction conference with

the Contractor and shall take and distribute to the City and the
Contractor written minutes of the pre-construction conference and
of all meetings conducted by the Consultant.

The Consultant shall take written minutes of all project meetings
and shall distribute such minutes to the City and Contractor within
five (5) days.

The Consultant shall conduct meetings, which shall be held on a
weekly basis, at which time the Contractor and the Consultant may
discuss and, in conjunction with the City, resolve such matters as
procedures, job progress, construction problems, scheduling or
other matters relating to the timely and successful completion of
the project in accordance with the contract requirements.
Additional special job site meetings shall be held when deemed
necessary by the Consultant.

On the basis of the Consultant's on-site visits, the Consultant shall

“keep the City informed through a monthly written report of the

progress and quality of work.

The Consultant shall, within five (5) working days of receipt of
each pay request from Contractor, determine the amount owing to
Contractor and shall certify requests for payment in such amounts,
on the basis that the Work has progressed to the point indicated

‘and that the quality of work is in accordance with the Contract

Documents, or, within the same five (5) days, reject the pay
request for due cause and advise the Contractor and, in either
scenario, submit the pay request to the responsible City official.

If, in the Consuitant's opinion, the Contracior has fallen behind
schedule, the Consultant shall immediately notify the Project
Manager. If the Contractor refuses or fails to prosecute the work,
or any part thereof, with such diligence as will insure it
completion within the time specified in the Contract Documents, or
any extension thereof, or fails to complete said work within such
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time, or refuses to correct defective work, the Consultant shall
immediately notify the City and recommend a course of action.

(9) The Consultant will be the interpreter of the requirements of the
Project Plans and Specifications. The Consultant will render
written interpretations within ten (10) days of receipt of any
written request or within an agreed upon time limit.

{10) The Consultant shall reject work which, in the Consultant's
opinion, does not conform to the Contract Documents, and shall
notify the Centractor and the City of the reason for each such
rejection. To confirm compliance with the Contract Documents,
drawings, specifications, designs and plans, the Consuitant may
request approval by the City to direct the Contractor to uncover
any portion of the work in accordance with the General Contract
Conditions.

(11) The Consuliant shall review and approve all shop drawings,
samples and other required submissions of the Contractor in a
timely manner. Such general submissions shall be approved for
use on the project only if, and when, the Consultant has ascertained
that they are in conformance with the design concept of the project
and in compliance with contract documents. Submissions of
Contractor(s) shall be acted on and returned to the Contractor
within ten (10) days of receipt thereof. If review and return are
delayed beyond the time set out above, the Consultant shall notify
Contractor and City of such delay, in writing, before expiration of
the approval date, stating the reason for the delay., Resubmittals
shall be acted on and returned to Contractor within five (5) days.
The Contractor shall submit to the Consultant prior to the
beginning of construction, a schedule of submittals. No shop
drawing or submittal will be approved prior to the receipt of the
submittal schedule.

(12)  The Consultant shall review and analyze all written requests for
Change Orders, including any documents offered to substantiate
such  requests. The Consultant shall submit written
recommendations to the City concerning all requests for Change
Orders, and shall prepare and issue those Change Orders approved
by City.

(13}  All change orders shall be on forms supplied by the City. The
Consultant shall keep a current record of all variations or
departures from the drawings and specifications as originally
approved and shall maintain careful supervision over all changes in
final drawings in the course of the work.

(14)  The City will transmit a copy of all completed change orders to the
Consultant for use in checking shop drawings and compiling
record drawings for project construction.
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The Consuliant shall ensure that no changes are made in the work,
by any party, without prior written consent of the City except as
hereinafter provided: The Consultant may authorize minor
changes in the work not affecting the project value or cost or time
of completion, and shall inform the City of such approvals or
directions in writing.

(16) The Consultant shall chserve and systematically review the
performance of the work or in such a manner and at such times as
is necessary to determine that the work has been or is being
mstalled in conformance with the Contract Documents. If any
work is not in conformance with the Contract Documents, the
Consultant shall immediately make an oral report of such
nonconformance to the Contractor, followed by a written report of
such nonconformance to both the nonconforming Contractor and
the City. The Consultant, however, does not assume and is not
responsible for any of the Contractor's construction means,
methods, techniques, or safety programs in constructing  the
project. The on-site visits by the Consultant shall be made by
members of the appropriate engineering or architectural discipline
according to the status of the work and may vary with the progress
of work from daily to weekly. The frequency of on-site visits shall
be that which the Consultant considers necessary to safeguard the
interests of the City through a determination that the Work is being
performed in compliance with the Contract Documents, and with
applicable laws, statutes, codes, ordinances, rules and regulations
and standards.

(17)  On each visit to the site, the Consultant shall make, and file within
seven (7) days with the City, a field report using the form(s)
approved by the Project Manager for each individual project.

(18)  Should the Contractor or any subcontractor fail to comply with the
Contract Documents, drawings, specifications, designs and plans
prepared by the Consultant, the Consultant shall report such failure
to the non-complying Contractor and City's project manager. If the
City's Project Manager is unable to be reached in person or by
phone, the Consultant shall, if appropriate, issue a stop-work order
to the contractor for up to four hours. If in issuing such a stop-
work order to the contractor, the Consultant acts in accordance
with the professional standards for performance of its services
under this Agreement, it shall not be responsible for any delay in
the performance of the work caused by the issuance of such stop-
work order. After the expiration of the four-hour stop-work order,
or as soon as notice is given to the City by the Consultant,
whichever occurs first, the Consultant shall recommend to the City
whether the suspension should continue and provide the City with
a written statement regarding the circumstances surrounding the
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(19)

(20)

(21

(23)

issuance of the stop-work order. Any further suspension of the
work shall be the responsibility of the City.

The Consultant shall notify the Project Manager of specific critical
observations it intends to carry out during the various phases of the
project.

If the Consultant becomes aware of any condition or event
constituting a material default by the Contractor or that otherwise
Justify termination of a Contractor for cause, the Consultant shall
notify the City immediately,

Upon the completion of the entire work or a designated portion
thereof, the Consultant shall, in consultation with the City, issue a
Certificate of Substantial Completion in accordance with the
provisions of the construction contract and its ‘General and/or
Special Contract Conditions.

The Consuitant shall, in consultation with the City, provide to the
Contractor(s) and to the City a close-out program, including a
comprehensive process to ensure timely, efficient and proper
completion of all punch list items by the Contractor in accordance
with the provisions of the Contract Documents.

“Record Drawings” shall be defined as a revised set of drawings
submitted by a consultant or contractor wpeﬁ completion of a
project or a particular job that reflect all changes made in the
specifications and working drawings during the construction
process, and locations of all elements of the work completed under
the contract. Record Drawings may also be referred to as as-built
drawings or just as-builts.

Prior to Final Inspection, the Consultant shall obtain the o ﬁgmei
"Red-line" drawings and final survey, if applicable, as well as

conformed copy of the Project Specifications from e&da
Contractor. Based on these documents, the Consultant shall
prepare, as necessary, and deliver to the Project Manager Record
Drawings and a conformed copy of the Project Specifications
showing all changes made during construction. Such Record
Drawings shall reflect all known modifications to the original
drawings and shall be made from the "Red-line" sets of drawings
prepared by Contractor along with the final survey information as
applicable. These final Record Drawings shall incorporate the
Consultant's observations, shall be made in a professional manner
and shall be stamped and signed by the Consultant as being Record
Drawings. These final Record Drawings shall be delivered to the
City Project Manager in hard copy and .pdf format, together with
all of the "Red-line" drawings provided by the Contractor(s) and
the final survey records, as applicable, from which they were
derived. The last five percent (5%) of the Consultants basic
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services fee for each project will not be paid until such Record
Drawings and all support documents required are received.

(24) The Consultant shall attend the Final Inspection with the
Contractor and the City to ascertain that all work performed by the
Contractor has been performed in accordance with the Contract
Documents. At the time of such Final Inspection, a final punch list
shall be agreed to by the Consultant and the City, and made in
sufficient detail to fully outline to the Contractor: (1) any work to
be completed; (2) any work not in compliance with the drawings or
specifications; and (3) any unsatisfactory work.

(25)  Prior to final payment to the Contractor, the Consultant shall
review all outstanding claims, Contractor requests and final punch
list work, of any type or description, which have not been settled
during the Contractor's work on the project and shall prepare a
written report outlining the background and status of such claims.
deficient or outstanding work and deficient or outstanding Work
and making recommendations as to the ultimate disposition of such
outstanding claims and Work.

(26) One month prior to the expiration of the warranty or other
correction of work period provided for in the General and/or
Special Contract Conditions to the Contract Documents, the
Consultant shall inspect the project for any deficiencies that may
have become apparent. Upon completion of such inspection, a
writien report of the inspection shall be furnished by the
Consultant to the City and the Contractor and the Consultant shall
issue the necessary directives to the Contractor to require that the
deficiencies are corrected at no cost to the City.

(27)  The Consultant shall also include as part of this phase all
remaining and applicable portions of Exhibit A.

2.08 Surveving and Testine:

(a) The Consultant shall obtain all necessary surveying, tests and reports to
properly design and administer the construction of each project, including,
but not limited to, soils and hazardous materials testing. The Consultant
shall be responsible for the accuracy, adequacy and content of such tests,
surveying and reports.

(b) The Consultant and its appropriate subconsultant shall review all survey
and test results reports and shall follow the recommendation of the soils
engineer or other subconsultant unless, in the exercise of appropriate
professional judgment, the Consultant or appropriate subconsultant
discovers, or should in the exercise of professional judgment discover,
factors indicating the report or results are not reliable.

() If any such inadequacy or any inconsistency, based upon such exercise of
professional judgment, is noted the Consultant and/or its appropriate
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subconsultant shall report such mnconsistency or inadequacy promptly to
the City and require such inadequacy or inconsistency to be addressed by
the soils engineer, testing laboratory or land surveyor before any further
use is put to the data.

(d)  The Consultant shall require all surveying, engineering and testing entities
it selects to carry and maintain Comprehensive Auto Liability and
roperty Damage Insurance, General Commercial Liability and Property
Damage Insurance and Professional Errors and Omissions coverage as
required by the City's Office of Risk Management which will adequately
protect the interests of the City and third parties from the acts and
omissions of the testing entity.

(¢} The amount of surveying or testing, the cost, and the types of reports
required must be approved by the Manager prior to the Consultant actually
ordering any such work to be accomplished. Such approvals by the City
shall be for purposes of compensation only and shall not relieve the
Consultant of any responsibility for determining the scope and amount of
surveying and testing necessary for the design of the project.

{H It is understood and agreed that this Agreement does not include the
investigation, sampling, testing, planning, abatement design, and
remediation management of asbestos or other hazardous waste material,
Should the presence of asbesios or other hazardous waste material he
known to exist on a specific project or if the Consultant shall observe the
presence of asbestos or hazardous waste material on any project site
during its performance of services under this Agreement, the Consultant
shall notify the City in writing immediately.

(g)  Payment to the Consultant for such surveying, testing, and abatement shall
not exceed the surveying and testing budget set forth in the project specific
proposal for each project.

2.0% Compliance with M/AWRBE Reaguirements.

{a&)  This Agreement is subject to Article 1, Divisions 1 and 3 of Chapter 28,
Denver Revised Municipal Code (D.R.M.C.), designated as Sections 28-
31 1o 28-36 and 28-52 to 28-90 D.R.M.C. (the “M/WBE Ordinance™) and
any Rules or Regulations promulgated pursuant thereto. The Consultant
identified in its Proposal MBE and/or WBE firms with which it intends 1o
subcontract under this Agreement, with a total participation level by such
firms of 12%.

(b)  Under §28-72 DRM.C., the Consultant has an ongoing, affirmative

obligation to maintain for the duration of this Agreement, at a minimum,
compliance with its originally achieved level of MBE and WRBE
participation upon which this Agreement was awarded, unless the City
initiates a material alteration to the scope of work affecting MBEs or
WBEs performing on this Agreement through change order, contract
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amendment, force account, or as otherwise described in § 28-73 D.R.M.C.
The Consultant acknowledges that:

H

(3)

(4)

It must establish and maintain records and submit regular reports,
as required, which will allow the City to assess progress in
achieving the M/WBE participation goal.

If change orders or any other contract modifications are issued
under the Agreement, the Consultant shall have a continuing
obligation to immediately inform DSBO in writing of any agreed
upon increase or decrease in the scope of work of such contract,
upon any of the bases discussed in § 28-73, D.R.M.C., regardless
of whether such increase or decrease in scope of work has been
reduced to writing at the time of notification.

If change orders or other contract modifications are issued under
the contract, that include an increase in scope of work of this
Agreement, whether by amendment, change order, force account
or otherwise which increases the dollar value of the contract,
whether or not such change is within the scope of work designated
for performance by an M/WBE at the time of contract award, such
change orders or contract modification shall be immediately
submitted to DSBO for notification purposes. Those amendments,
change orders, force accounts or other contract modifications that
involve a changed scope of work that cannot be performed by
existing project subconsultants or by the Consultant shall be
subject to a goal for M/WBEs equal to the original goal on the
contract which was included in the proposal. The Consultant shall
satisfy such goal with respect to such changed scope of work by
soliciting new M/WBEs in accordance with § 28-73, D.RM.C., as
applicable, or the Consultant must show each element of modified
good faith set out in § 28-75(c) D.RM.C. The Consultant shall
supply to the director the documentation described in § 28-75-(c)
D.R.M.C. with respect to the increased dollar value of the contract.

Failure to comply with these provisions may subject the Consultant
to sanctions set forth in the M/WBE Ordinance.  Should any
questions arise regarding specific circumstances, the Consultant
must consult the M/WBE Ordinance or contact the Project’s
designated DSBO representative at (720) 913-1999

SECTION 3 ~- COMPENSATION, PAYMENT. AND FUNDING

The City shall compensate the Consultant for its service performed and expenses incurred under
this Agreement and each Task Order as follows.

3.01

Basic Services: The City agrees to pay the Consultant, as compensation for any basic

services rendered for a particular Project, either a maximum basic services fee, to be set forth in
each approved Project, proposals prepared prior to commencement of any and all work under
this Agreement, or an amount based on the Consultant’s periodic invoices, whichever is less.
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3.62 Reimbursable Expenses: Unless expressly authorized by the City as part of any
approved project proposal or specified in Exhibit B, the City will not compensate the Consultant
for expenses such as postage, travel, mileage, telephone, reproduction and messenger service
costs incurred in connection with Work performed under this Agreement. Such costs are, in all
such instances, included in the hourly rates paid by the City. Reproduction of submittals
requested by the City including such items as end-of-phase reports, drawings, bid documents,
record drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as
part of each on-call work order as 2 not-to-exceed reproducible expense.

3.03  Surveving and Testing: The Consultant shall be reimbursed its costs for any previously
approved surveying, utility locating and testing services it provides for any assigned project,
subject to the terms and conditions set forth herein and any surveying, utility locating and testing
budget limits for that specific project.

3.04 Additional Services: The Consultant shall be compensated for any previously approved
additional services performed for any assigned project, subject to the terms and conditions set
forth herein and an additional services budget limits for that specific project.

3.65 Special Services: Subject to prior approval of such costs by the Manager, the Consultant
shall be paid its actual costs for special supplies or services and when applicable for Consultant's
actual time spent overseeing work not included within either Exhibit A or any other exhibits for
individual projects subsequently incorporated herein, but which the Ciry specifically directs the
Consultant to provide under this Agreement.

3.06  Invoices: The Consultant shall invoice and be paid monthly in proportion fo the progress
of the Work on each assigned project. Such invoices shall reflect the Consuitant's actual hours,
sub-consultant costs and reimbursable costs, and shall be based on the hourly rates or other rates
for services contained in Exhibit B. The Consultant shall maintain hourly records of the time
worked by its personnel and subconsultants, records of all allowable reimbursable expenses, and
records of expendable supplies and services as necessary to support any audits by the City, and
shall bill the City monthly for fees and costs accrued during the preceding month. The
Consultant’s invoice shall be separated as necessary to show direct charges to specific projects
and to distinguish fees and expenses. Upon submission of such invoices to the City Project
Manager, and approval by the City, payment shall issue. Final payment to the Consultant, for
each assigned project, shall not be made until afier the project is accepted, all guarantees,
certificates of completion, and Record Drawings and support documentation are delivered to the
City, and the duties agreed to in the approved project proposal for that project are otherwise fully
performed by the Consultant. No deductions shall be made from the Consultant's compensation
on account of penalty, Hquidated damages or other sums withheld from payments to any
assigned project contractor.

3.67  Maximum Contract Amount: Funding:

(a) It is understood and agreed by the parties hereto that payment or
eimbursement of all kinds to the Consultant, for all Work performed
under this Agreement, shall not exceed a maximum of TWO MILLION
FIVE HUNDRED THOUSAND DOLLARS (82,500,000.00), with 2
vearly expenditure not to exceed FIVE HUNDRED THOUSAND
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4.61

4.02

(®)

(©)

DOLLARS (3500,000.00). In no event shall the maximum payment {o
the Consultant, for all work and services performed throughout the entire
term of this Agreement exceed the contract maximum amount set forth
above.

Notwithstanding any other term, provision, or condition herein, all
payment obligations under this Agreement shall be limited to the funds
duly and lawfully appropriated and encumbered or otherwise made
available by the Denver City Council for the particular projects assigned
to the Consultant under this Agreement for the particular year(s) in which
this Agreement is in effect, and paid into the Treasury of the City. As of
the date of this Agreement, no funds have been appropriated for this
Agreement. Instead, it is the City's intent to appropriate the funds
necessary io compensate the Consultant for the work it performs on any
assigned project, at the time it accepts each proposal for a specific project.
The Manager of Public Works, upon reasonable written request, will
advise the Consultant in writing of the total amount of appropriated and
encumbered funds which are or remain available for payment for all work
by the Consultant on a specific project.

The issuance of any form of order or directive by the City which would
cause the aggregate amount payable to the Consultant for a specific
project to exceed the amount appropriated for the Consultant's work on a
specific project is expressly prohibited. In no event shall the issuance of
any change order or other form of order or directive by the City be
considered valid or binding if it requires additional compensable work to
be performed, which work will cause the aggregate amount payable for
such work to exceed the amount appropriated and encumbered, unless and
until such time as the Consultant has been advised in writing by the
Manager of Public Works that a lawful appropriation sufficient to cover

- the entire cost of such additional work, has been made. It shall be the

responsibility of the Consultant to verify that the amounts already
appropriated for the Consultant's Work on a project are sufficient to cover
the entire cost of such Work, and any work undertaken or performed in
excess of the amount appropriated is undertaken or performed in violation
of the terms of this Agreement, without the proper authorization for such
work, and at the Consultant's own risk and sole expense.

SECTION 4 - TERM AND TERMINATION

Term. The term of this Agreement shall commence on March 1, 2011, and shall expire
five years from this date, unless sooner terminated or extended by written amendment. The
Consultant shall complete any task orders in progress as of the expiration date of this agreement
and the term will extend until the work is completed or earlier terminated by the Manager.

Termination.
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(d)

(e)

Nothing herein shall be construed as giving the Consultant the right to perform
the services contemplated under this Agreement beyond the time when its
services become unsatisfactory to the Manager.

The Manager may terminate this Agreement for cause at any time if the
Consultant’s services become unsatisfactory, in the sole discretion of the
Manager. The City shall have the sole discretion to permit the Consultant to
remedy the cause of a contemplated termination for cause without waiving the
City's right to terminate the Agreement.

In the event of a termination for cause, or in the event the Consultant becomes
unable to serve under this Agreement, the City may take over work to be done
under this Agreement and prosecute the work to the completion by contract or
otherwise, and the Consultant shall be liable to City for all reasonable cost in
excess of what the City would have paid the Consultant had there been no
termination for cause..

The City may, for convenience, cancel and terminate this Agreement by giving
not less than thirty (30) days' prior written notice to the Consultant, which notice
shall state the date of cancellation and termination.

If the Consultant's services are terminated, postponed or revised, or if the
Consultant shall be discharged before all the work and services contemplated
have been completed, or if the project is, for any reason, stopped or discontinued,
the Consultant shall be paid only for the portion of work or services which has
been satisfactorily completed at the time of such dismissal, termination,
cancellation, postponement, revision or stoppage.

All drawings, specifications, and other documents relating to the design or
administration of work completed or partially completed shall be delivered by the
Consultant to the City in the event of any dismissal, termination, cancellation,
postponement, revision or stoppage.

In the event of any dismissal, termination, cancellation, postponement, revision
or stoppage, the Consultant shall cooperate in all respects with the City. Such
cooperation shall include, but not be limited to, delivery of drawings,
specifications, and other documents referred to herein, and assisting the City
during a transition to another Consultant, if applicable.

SECTION 5 - GENERAL PROVISIONS

581 Citv’s Responsibilities,

(@)

The City shall provide available information regarding its requirements for
each project, including related budgetary information, and shall cooperate
fully with the Consultant at all times. However, the City does not guarantee
the accuracy of any such information and assumes no liability therefore. The
Consultant shall notify City in writing of any information or requirements
provided by the City which the Consultant believes to be inaccurate or
inappropriate to the design or construction of the project.
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(b)

If the City observes or otherwise becomes aware of any fault or defect in the
project or non-conformance with Contract Documents, it shall give prompt
notice thereof to Consultant.

502 Ownership of Documents:

(a)

(b)

©

(d)

(e)

The City shall have titie and all intellectual and other property rights, in and to
all phased and final engineering documents, and all data used in the
development of the same, including the results of any tests, surveys or
inspections at each project site, and all photographs, drawings, drafts, studies,
estimates, reports, models, notes and any other materials or work products,
whether in electronic or hard copy format, created by the Consultant pursuant
to this Agreement, in preliminary and final forms and on any media
whatsoever (collectively, the “Documents™), whether the project for which the
Documents were created is executed or not. The Consultant shall identify and
disclose, as requested, all such Documents to the City.

To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., as
the same may be amended from time to time, the Documents are a “work
made for hire,” and all ownership of copyright in the Documents shall vest in
the City at the time the Documents are created. To the extent that the
Documents are not a “work made for hire,” the Consultant hereby assi gns and
transfers all right, title and interest in and to the Documents to the C ity, as of
the time of the creation of the Documents, including the right to secure
copyright, patent, trademark, and other intellectual property rights throughout
the world and to have and to hold such copyright, patent, trademark, and other
inteliectual property rights in perpetuity.

The Consultant shall provide (and cause its employees and subcontractors to
provide) all assistance reasonably requested in securing for the City’s benefit
any patent, copyright, trademark, service mark, license, right or other
evidence of ownership of such Documents, and shall provide full information
regarding the Documents and execute all appropriate documentation in
applying for or otherwise registering, in the City’s name, all rights to such
Documents.

The Consultant agrees to allow the City to review any of the procedures used
in performing the work and services hereunder, and to make available for
inspection the field notes and other documents used in the preparation for and
performance of any of the services performed hereunder.

The Consultant shall be permitted to retain reproducible copies of all of the
Documents for their information and reference, and the originals of all of the
Documents, including all AutoCAD files, shall be delivered to the City
promptly upon completion thereof, or if authorized by the City’s Project
Manager, upon termination or expiration of this Agreement.

5.03  Taxes and Licenses: The Consultant shall promptly pay, when they are due, all taxes,

excises, license fees and permit fees of whatever nature applicable to the work and services
which it performs under this Agreement, and shall take out and keep current all required
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municipal, county, state or federal licenses required to perform its services under this Agreement,
The Consultant shall furnish the Manager, upon request, duplicate receipts or other satisfactory
evidence showing or certifying to the proper payment of all required licenses and/or registrations
and taxes. The Consultant shall promptly pay all owed bills, debts and obligations it incurs
performing work under this Agreement and shall not allow any lien, verified claim, mortgage,
judgment or execution to be filed against land, facilities or improvements owned or beneficially
owned by the City as a result of such bills, debts or obligations.

5.04  Consultant's Records: Records of the Consultant's direct personnel, consultant and
reimbursable expenses pertaining to this Agreement and records of accounts between the City
and the Consultant shall be kept on a generally recognized accounting basis. The Consultant
agrees that any duly authorized representative of the City, including the City Auditor, shall, until
the expiration of three (3) years after the final payment under this Agreement, have access to and
the right to examine any books, documents, papers and records of the Consultant, involving
transactions related to this Agreement.

3.05  Assignment and Subcontracting: The City is not obligated or liable under this
Agreement to any party other than the Consultant named herein. The Consultant understands
and agrees that it shall not assign or subcontract with respect to any of its rights, benefits,
obligations or duties under this Agreement except upon prior written consent and approval of the
City to such assignment or subcontracting. Any attempt by the Consultant to assign or
subcontract its rights hereunder without such prior written consent of the City shall, at the option
of the City, automatically terminate this Agreement and all rights of the Consultant hereunder.
Such consent may be granted or denied at the sole and absolute discretion of the City. Inthe
event any such subcontracting shall occur, with the City's approval, such action shall not be
construed to create any contractual relationship between the City and such subcontractor, and the
Consultant named herein shall in any and all events be and remain responsible to the City
according to the terms of this Agreement.

5.06 No Discrimination in Employment: In connection with the performance of work under
this Agreement, the Consultant agrees not to refuse to hire, discharge, promote or demote, or to
discriminate in matters of compensation against any person otherwise qualified, solely because
of race, color, religion, national origin, gender, age, military status, sexual orientation, marital
status, or physical or mental disability. The Consultant agrees to insert the foregoing provision
in all subcontracts hereunder.

2807 Insurance:

(a) General Conditions: Consultant agrees to secure, at or before the time of
execution of this Agreement, the following insurance covering all operations, goods or services
provided pursuant to this Agreement. Consultant shall keep the required insurance coverage in
force at all times during the term of the Agreement, or any extension thereof, during any
warranty period, and for three (3) years after termination of the Agreement. The required
insurance shall be underwritten by an insurer licensed or authorized to do business in Colorado
and rated by A.M. Best Company as “A-"VIHI or better. Each policy shall contain a valid
provision or endorsement stating “Should any of the above-described policies be canceled or
non-renewed before the expiration date thereof, the issuing company shall send written notice to
Denver Risk Management, 201 West Colfax Avenue, Dept. 1105, Denver, Colorado 80202.
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Such written notice shall be sent thirty (30) days prior 1o such cancellation or non-renewal unless
due to non-payment of premiums for which notice shall be sent ten (10) days prior.”
Additionally, Consultant shall provide written notice of cancellation, non-renewal and any
reduction in coverage to the address above by certified mail, return receipt requested. If any
policy is in excess of a deductible or self-insured retention, the City must be notified by the
Consultant. Consultant shall be responsible for the payment of any deductible or self-insured
retention. The insurance coverages specified in this Agreement are the minimum requirements,
and these requirements do not lessen or limit the lability of the Consultant. The Consultant shall
maintain, at its own expense, any additional kinds or amounts of insurance that it may deem
necessary to cover its obligations and labilities under this Agreement.

(b) Proof of Insurance: Consultant shall provide a copy of this Agreement to
its insurance agent or broker. Consuliant may not commence services or work relating to the
Agreement prior to placement of coverage. Consultant certifies that the certificate of insurance
attached as Exhibit D, preferably an ACORD certificate, complies with all insurance
requirements of this Agreement. The City requests that the City’s contract number be referenced
on the Certificate. The City’s acceptance of a certificate of insurance or other proof of insurance
that does not comply with all insurance requirements set forth in this Agreement shall not act as
a waiver of Consultant’s breach of this Agreement or of any of the City’s rights or remedies
under this Agreement. The City’s Risk Management Office may require additional proof of
insurance, including but not limited to policies and endorsements.

() Additional Insureds: For Commercial General Liability, Auto Liability
and Excess Liability/Umbrella, Consultant and subcontractor’s insurer(s) shall name the City and
County of Denver, its elected and appointed officials, employees and volunteers as additional
insured.

(d) Waiver of Subrogation: For all coverages, Consultant’s insurer shall
waive subrogation rights against the City.

(e} Subcontractors and Subconsultants: All subcontractors and subconsultants
(including independent contractors, suppliers or other entities providing goods or services
required by this Agreement) shall be subject to all of the requirements herein and shall procure
and maintain the same coverages required of the Consultant. Consultant shall include all such
subcontractors as additional insured under its policies (with the exception of Workers’
Compensation) or shall ensure that all such subcontractors and subconsultants maintain the
required coverages. Consultant agrees to provide proof of insurance for all such subcontractors
and subconsultants upon request by the City.

H Workers” Compensation/Employer’s Liability Insurance: Consultant shall
maintain the coverage as required by statute for each work location and shall maintain
Employer’s Liability insurance with limits of $100,000 per occurrence for each bodily injury
claim, $100,000 per occurrence for each bodily injury caused by disease claim, and $500,000
aggregate for all bodily injuries caused by disease claims. Consultant expressly represents to the
City, as a material representation upon which the City is relying in entering into this Agreement,
that none of the Consultant’s officers or employees who may be eligible under any statute or law
to reject Workers” Compensation Insurance shall effect such rejection during any part of the term
of this Agreement, and that any such rejections previously effected, have been revoked as of the
date Consultant executes this Agreement.
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(g)  Commercial General Liability: Consultant shall maintain a Commercial
General Liability insurance policy with limits of $1,000,000 for each occurrence, $1,000,000 for
each personal and advertising injury claim, $2,000,000 products and completed operations
aggregate, and $2,000,000 policy aggregate.

(h)  Business Automobile Liability: Consultant shall maintain Business
Automobile Liability with limits of $1,000,000 combined single limit applicable to all owned,
hired and non-owned vehicles used in performing services under this Agreement

(i) Professional Liability: Consultant shall maintain limits of $1,000,000 per
claim and 51,000,000 policy aggregate limit.

e

o Additional Provisions:

(h For Commercial General Liability and Excess Liability, the
policies must provide the following:

{1) That this Agreement is an Insured Contract under the
policy;

{(i1) Defense costs in excess of policy limits;

(i1) A severability of interests, separation of insureds or cross
liability provision; and

(i) A provision that coverage is primary and non-contributory
with other coverage or self-insurance maintained by the
City.

(2) For claims-made coverage:
(1) The retroactive date must be on or before the contract date
or the first date when any goods or services were provided
to the City, whichever is earlier

3 Consultant shall advise the City in the event any general aggregate
or other aggregate limits are reduced below the required per
occurrence limits. At their own expense, and where such general
aggregate or other aggregate limits have been reduced below the
required per occurrence limit, the Consultant will procure such pe
occurrence limits and furnish a new certificate of insurance
showing such coverage is in force.

5.08 Indemnification:

() To the fullest extent permitted by law, the Consultant hereby agrees to defend,
indemnify, reimburse and hold harmless City, its appointed and elected officials,
agents and employees for, from and against all liabilities, claims, judgments, suits or
demands for damages to persons or property arising out of, resulting from, or related to
the work performed under this Agreement that are due to the negligence or fault of the
Consultant or the Consultant’s agents, representatives, subcontractors, or suppliers
(*“Claims™). This indemnity shall be interpreted in the broadest possible manner
consistent with the applicable law to indemnify the City.
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(b)  Consultant’s duty to defend and indemnify City shall arise at the time written notice of
the Claim is first provided to City regardiess of whether suit has been filed and even if
Consultant is not named as a Defendant.

(¢) Consultant will defend any and all Claims which may be brought or threatened against
City and will pay on behalf of City any expenses incurred by reason of such Claims
including, but not limited to, court costs and attorney fees incurred in defending and
investigating such Claims or secking to enforce this indemnity obligation. Such
payments on behalf of City shall be in addition to any other legal remedies available to
City and shall not be considered City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen or
limit the liability of the Consultant under the terms of this indemnification obligation.
The Consultant shall obtain, at its own expense, any additional insurance that it deems
necessary for the City’s protection.

(¢) This defense and indemnification obligation shall survive the expiration or termination
of this Agreement.

5.09 Colorado Governmental Immunity Act: The parties hereto understand and agree that
the City is relying upon, and has not waived, the monetary limitations (presently $150,000 per
person, $600,000 per occurrence) and all other rights, immunities and protection provided by the
Colorado Governmental Immunity Act, C.R.S. § 24-10-101, er seq.

5.10  Contract Documents; Order of Precedence. This Agreement consists of Sections 1
through 5, which precede the signature page, and the following attachment, which is
incorporated herein and made a part hereof by reference:

Exhibit A Consultant’s Scope of Work
Exhibit B Consuliant’s Rates

Exhibit C Consultant’s Key Personnel
Exhibit D ACORD Insurance Certificate

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the
listed attachments, or between provisions of any attachments, such that it is impossible to give
effect to both, the order of precedence to determine which provision shall control to resolve such
conflict, is as follows, in descending order:

Sections 1 through 5
Exhibit D
Exhibit C
Exhibit B,
Exhibit A

5.11  When Rights and Remedies Not Waived: In no event shall any payment by the City
constitute a waiver of any breach of covenant or default which may then exist on the part of the
Consultant. No assent, expressed or implied, to any breach of the Agreement shall be held to be
a waiver of any later or other breach.
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SI2  Governing Law; Venue: This Agreement shall be construed and enforced in accordance

with the laws of the State of Colorado, the Charter and Revised Municipal Code of the City and
County of Denver, and the ordinances, regulations and Executive Orders enacted or promulgated
pursuant to the Charter and Code, including any amendments. The Charter and Revised
Municipal Code of the City and County of Denver, as the same may be amended from time to
time, are hereby expressly incorporated into this Agreement. Venue for any action arising
hereunder shall be in the City and County of Denver, Colorado.

5,13, Conflict of Interest:

(a)

(®)

(©

The Consultant has a continuing duty to disclose, in writing, any actual or
potential conflicts of interest including work the Consultant is performing or
anticipates performing for other entities on the same or interrelated projects.
In the event that Consultant fails to disclose in writing actual or potential
conflicts, the Manager, in his sole discretion, may terminate the applicable
task order or the Agreement.

The parties agree that no employee of the City shall have any personal or
beneficial interest in the services or property described herein, and the
Consultant further agrees not to hire or contract for services with any
employee or officer of the City which would be in violation of the Revised
Municipal Code Chapter 2, Article IV, Code of Ethics or Denver City Charter
provisions 1.2.9 and 1.2.12. ’

The Consultant agrees that it will not engage in any transaction, activity or
conduct that would result in a conflict of interest under this Agreement. The
Consultant represents that it has disclosed any and all current or potential
conflicts of interest. A conflict of interest shall include transactions, activifies
or conduct that would affect the judgment, actions or work of the Consultant
by placing the Consultant’s own interests, or the interests of any party with
whom the Consultant has a contractual arrangement, in conflict with those of
the City. The City, in its sole discretion, shall determine the existence of a
conflict of interest and may terminate this Agreement in the event such a
conflict exists after it has given the Consultant written notice which describes
the conflict. The Consultant shall have thirty (30) days after the notice is
received to eliminate or cure the conflict of interest in a manner that is
acceptable to the City.

5.14  No Third Party Beneficiaries: Enforcement of the terms and conditions of this

Agreement, and all rights of action relating to such enforcement, shall be strictly reserved to the
City and the Consultant, and nothing contained in this Agreement shall give or allow any claim
or right of action by any other or third person under this Agreement. It is the express intention of
the parties that any person other than the City or the Consultant receiving services or benefits
under this Agreement shall be deemed to be an incidental beneficiary only.

3.15  Time is of the Essence: The parties agree that in the performance of the terms,

conditions and requirements of this Agreement by the Consultant, time is of the essence.
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5.16  Taxes. Charges and Penalties: The City and County of Denver shall not be liable for

the payment of taxes, late charges, or penalties of any nature except as provided in the City’s
Prompt Payment Ordinance,

5.17  Proprietary or Confidential Information:

(a)

(b}

City Information: The Consultant acknowledges and accepts that, in
performance of its work under the terms of this Agreement. the Consultant
may have access to Proprietary Data or confidential information which may
be owned or controlled by the City and that the disclosure of such data or
information may be damaging to the City or third parties. As such, the
Consultant agrees that all information provided or otherwise disclosed by the
City to the Consultant be held in confidence and used only in the performance
of its obligations under this Agreement. The Consultani shall exercise the
same standard of care to protect such information as a reasonably prudent
Consultant would 1o protect its own proprietary or confidential data,
“Proprietary Data” shall mean geographic materials or Geographic
Information Systems (“GIS™) data owned by the City and County of Denver
including but not limited to maps, computer programs, aerial photography,
methodologies, software. diagnostics and documents: or any other materials or
information  which may be designated or marked “Proprietary” or
“Confidential” and provided to or made available to the Consultant by the
City. Such Proprietary Data may be in hardcopy, printed, digital or electronic
format.

Consultant’s Information: The parties understand that all the material
provided or produced under this Agreement may be subject to the Colorado
Open Records Act, CR.S. 24-72-201, et seq., and that in the event of a
request to the City for disclosure of such information, the City shall advise the
Consultant of such request in order to give the Consultant the opportunity to
object to the disclosure of any of its proprietary or confidential material, In
the event of the filing of a lawsuit to compel such disclosure, the City wili
tender all such material to the court for judicial determination of the issue of
disclosure and the Consultant agrees to mtervene in such lawsuit to protect
and assert its claims of privilege and against disclosure of such material or
waive the same. The Consultant further agrees to defend, indemnify and save
and hold harmless the City, its officers, agents and employees, from any
claim, damages, expense, Ioss or costs arising out of the Consultant’s
intervention to protect and assert its claim of privilege against disclosure
under this Article including, but not limited to, prompt reimbursement to the
City of all reasonable attorney fees, costs and damages that the City may incur
directly or may be ordered 1o pay by such court.

Use, Possession or Sale of Alcohel or Drugs: The C onsultant, its officers, agents, and

5.18
employees shall cooperate and comply with the provisions of Executive Order 94 and

Attachm

ent A thereto concerning the use, possession or sale of alcohol or drugs. Violation of

these provisions or refusal to cooperate with implementation of the policy can result in the City’s
barring the Consultant from City facilities or participating in City operations.
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5.19 Neo Emplovment of Illegal Aliens to Perform Work Under the Acreement:

{a This Agreement is subject to Division 5 of Article IV of Chapter 20 of the
greem 0] p
Denver Revised Municipal Code, and any amendments (the “Certification
) F 3
Ordinance™).
() The Consultant certifies that:
(O At the time of its execution of this Agreement, it does not

P

(2)

knowingly employ or contract with an illegal alien who will
perform work under this Agreement.

It will participate in the E-Verify Program, as defined in
§ 8-17.5-101(3.7), C.R.S,, to confirm the employment eligibility
of all employees who are newly hired for employment to
perform work under this Agreement.

{c) The Consultant also agrees and represents that:

(M

(3)

4

)

It shall not knowingly employ or contract with an illegal alien to
perform work under the Agreement.

It shall not enter into a contract with a subconsultant or
subcontractor that fails to certify to the Consultant that it shall
not knowingly employ or contract with an illegal alien to
perform work under the Agreement.

It has confirmed the employment eligibility of all employees
who are newly hired for employment to perform work under this
Agreement, through participation in the E-Verify Program.

It is prohibited from using the E-Verify Program procedures to
undertake pre-employment screening of job applicants while
performing its obligations under the Agreement, and that
otherwise requires the Consultant to comply with any and all
federal requirements related to use of the E-Verify Program
including, by way of example, all program requirements related
to employee notification and preservation of employee rights.

If it obtains actual knowledge that a subconsultant or
subcontractor performing work under the Agreement knowingly
employs or contracts with an illegal alien, it will notify such
subconsultant or subcontractor and the City within three (3)
days. The Consultant will also then terminate such subconsultant
or subcontractor if within three (3) days after such notice the
subconsultant or subcontractor does not stop employing or
contracting with the illegal alien, unless during such three-day
period the subconsultant or subcontractor provides information
to establish that the subconsultant or subcontractor has not
knowingly employed or contracted with an illegal alien.

It will comply with any reasonable request made in the course of
an investigation by the Colorado Department of Labor and
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City Auditor, under authority of D.R.M.C. 20-90.3.

{d) The Consultant is liable for any violations as provided in the Certification
Ordinance. If Consultant violates any provision of this section or the
Certification Ordinance, the City may terminate this Agreement for a breach
of the Agreement. If the Agreement is so terminated, the Consultant shall be
liable for actual and consequential damages to the C ity. Any such termination
of a contract due to a violation of this section or the Certification Ordinance
may also, at the discretion of the City, constitute grounds for disqualifying
Consultant from submitting bids or proposals for future contracts with the
City.

5.26  Disputes: All disputes between the City and Consultant regarding this Agreement shall
be resoived by administrative hearing pursuant to the procedure established by DR.M.C. § 56-
106(b), ef seq. For the purposes of that procedure, the C ity official rendering a final
determination shall be the Manager.

S.21 Waiver of C.R.S. 13-20-802. et seq.. The Consultant specifically waives all the
provisions of Chapter 8 of Article 20 of Title 13, Colorado Revised Statutes (also designated
C.R.S. 13-20-802 e1 seq.) relating to design defects in any project under this Agreement.

3.22  Survival of Certain Contract Provisions. The parties understand and agree that all
terms and conditions of this Agreement, together with the exhibits and attachments hereto,
which, by reasonable implication, contemplate continued performance or compliance bevond the
termination of this Agreement, (by expiration of the term or otherwise), shall survive such
termination and shall continue to be enforceable as provided herein. Without limiting the
generality of the foregoing, the Consultant’s obligations for the provision of insurance and to
indemnify the City shall survive for a period equal to any and all relevant statutes of limitation,
plus the time necessary to fully resolve any claims, matters, or actions begun within that period.

5.23  Advertising And Public Disclosure. The Consultant shall not include any reference to
this Agreement or to services performed pursuant to this Agreement in any of its advertising or
public relations materials without first obtaining the written approval of the Manager, which will
not be unreasonably withheld. Any oral presentation or written materials related to services
performed under this Agreement shall include only services that have been accepted by the City.
The Manager shall be notified in advance of the date and time of any such presentation. Nothing
in this provision shall preclude the transmittal of any information to officials of the City,
including without limitation the Mayor, the Manager, City Council or the Auditor.

3.24  Legal Authority. Consultant represents and warrants that it possesses the legal
authority, pursuant to any proper, appropriate and official motion, resolution or action passed or
taken, to enter into this Agreement. Each person signing and executing this Agreement on behalf
of Consultant represents and warrants that he has been fully authorized by Consultant to execute
this Agreement on behalf of Consultant and to validly and legally bind Consultant to all the
terms, performances and provisions of this Agreement. The City shall have the right, in its sole

discretion, to either temporarily suspend or permanently terminate this Agreement if there is a
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dispute as to the legal authority of either Consultant or the person signing the Agreement to enter
into this Agreement.

5.25 [Notices. Notices, concerning the termination of this Contract, notices of alleged or actual
violations of the terms or conditions of this Contract, and other notices of similar importance,
including changes to the person to be notified or their addresses, shall be made:

to the City: Manager of Public Works
201 West Colfax Avenue, Dept. 1110
Denver, Colorado 80202

with a copy to: Assistant City Attorney
201 West Colfax Avenue, Dept. 1207
enver, Colorado 80202

to the Consultant: Aatrix Design Group, Inc.
1601 Blake Street, Suite 200
Denver, Colorado 80202
Attention: Stu Williams

All notices shall be in writing and provided by either personal delivery or certified mail, return
receipt requested. All notices are effective upon personal delivery or upon placing the notice in
the United States mail. The addresses may be changed by the Parties by written notice.

5.26  Severability: It is understood and agreed by the parties hereto that, if any part, term, or
provision of this Agreement, except for the provisions of this Agreement requiring prior
appropriation and limiting the total amount to be paid by the City, is by the courts held to be
illegal or in conflict with any law of the State of Colorado, the validity of the remaining portions
or provisions shall not be affected, and the rights and obligations of the parties shall be construed
and enforced as if the Agreement did not contain the particular part, term or provision held to be
invalid.

5.27 Apreement as Complete Integration-Amendments: This Agreement is intended as the
complete integration of all understandings between the parties. No prior or contemporaneous
addition, deletion or other amendment shall have any force or effect, unless embodied herein in
writing. No subsequent novation, renewal, addition, deletion or other amendment hereto shall
have any force or effect unless embodied in a written amendatory or other agreement executed
by the parties and signed by the signatories to the original Agreement. This Agreement and any
amendments shall be binding upon the parties, their successors and assigns.

5.28 Counterparts of this Agreement: This Agreement will be executed in two (2)
counterparts, each of which shall be deemed to be an original, and all of which, taken together,
shall constitute one and the same instrument.

REMAINDER OF PAGE LEFT INTENTIONALLY BLANK
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IN WITNESS WHEREOF, the City and the Consultant have executed this Agreement
as of the day and year first above written.

CITY AND COUNTY OF DENVER

ATTEST:

By:
STEPHANIE Y. O'MALLEY, Clerk and JOHN W. HICKENLOOPER,
Recorder, Ex-Officio Clerk of the Mayor

City and County of Denver
RECOMMENDED AND AFPPROVED:

APPROVED AS TO FORM: By, -
DAVID R. FINE, Attorney Managenof Public Works /
For the City and County of Denver

REGISTERED AND COUNTERSIGNED:
By:
Assistant City Attorney

By:

Manager of Finance
Contract Control No: OC 11007

By
DENNIS GALLAGHER, Auditor of the
City and County of Denver

“CITY”

MA'ER%( DESIGN GROUP, INC.

up

7

“CONSULTANT”
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EXHIBIT A
SCOPE OF WORK

A. Proiect Description

This contract (or these contracts) will provide on-call professional engineering services to support the
Wastewater Capital Projects Management program, as well as provide general engineering services
throughout Public Works, as requested. These services include, but are not limited to: hydraulic and
hydrologic studies, feasibility analyses and full project design for storm sewer basins and facilities:
sanitary sewer system analyses and full project design; utility coordination, relocation and permitting;
surveying; traffic engineering; geotechnical investigations; and other Civil Engineering design services.

Numerous firms may be selected from the RFP. Task orders will be issued on a variety of projects and
scope. Estimated expenditure for each consultant team’s service contract is $500,000/year for a one year

term with an option to renew each year for a total of five (5) years.

B. Summary of Reguired Services

The following is a list of anticipated general engineering services and work scope needed through this
{these) on-call contracts:
Planning and Design Services
I.  Hydraulic and Hydrologic engineering services to include planning level analyses,
feasibility studies, and full project design services
Sanitary sewer system analyses and full project design services
Water quality analyses and design
Environmental assessments and preliminary testing
Infrastructure planning and programming services
Utility relocation, design and coordination (including permitting)
Plan review to include storm and sanitary sewer systems
Cost estimation and specification preparation for provided services
Soil borings and analyses
10, Roadway and pavement design
I1. Full range of structural design services for Wastewater and Transportation infrastructure -
steel, timber, and concrete (including cast-in-place, pre-stressed or post-tensioned concrete
design; retaining walls, piers, columns, bridges, pedestrian crossings, culverts, abutments
and other related structures)
12. Traffic engineering, analysis, signing, striping, signals and control
13. Land surveying to include topographical, improvement and design survey services
14.  Landscape architecture, irrigation design and urban/streetscape design

»

090 N O b

Censtruction Services

i, Monuwmnentation and construction surveying services

2. Geotechnical engineering, materials testing, environmental and hazardous materials analysis

3. Planreviews and constructability analysis

4. Construction Engineering and Project Management assistance to include constructability
reviews and phasing

5. Cost estimation and review

6. Inspection Services: utility installation and rehabilitation (storm/sanitary infrastructure),

asphalt, concrete, bridge condition, ete.



Miscellaneous Services

- - _ o .

t.  Database services, program development and GIS interfacing
2. Project and resource scheduling

3. Clerical, and contract administration
4
5

Traffic signal and signal system design to include electrical and lighting engineering
Special district creation/management

Public involvement, outreach

Coordination with City agencies and utility companies

8. Data collection and input for infrastructure or other assets as needed

3. Parking studies, traffic and safety analyses



EXHIBITB
CONSULTANT’S RATES



Personne! Clarification Rilling Rate per hour (53

President {Cost Estimating/Financial) 3180
Vice President & Principal-in-Charge $160
Si. Project Manager $140
Project Manager ‘ 130
Project Engineer 399
Jr. Project Engineer 386
Construction Management $t50
Structural Engineer $110
Trensportation Planner 3165
Landscape Architeet 5130
Project Inspector : 590
CAD Drafier 5 8¢
IS Manager SH1G
GIS Technician | 589
Word Processing / Clerical 360

The Consultant’s multiplier, which when multiplied by the direct labor rate yields the
above Hourly Billing Rate, 1s 2.55.



Matrix Design Group
The additional expenses of the Consultant reimbursable by the City shall include:

t. Actual cost of transportation and living expenses of the Consuliant’s personnel traveling outside of Denver
Metropolitan area, when authorized by the City under this Agreement.

2. Actual cost of long distance telephone calls and/or mobiie phone service plans.

Td

Actual cost of reproduction of drawings and specifications.
P g

ey

Expendeble supplies and services, such as aerial photography other than those normally used in an engineering
office, provided especially under this Agreement {or the Benefit of the City-actual cost phe Hosgiid e

The Consultans will be required to submit a complete list of reimbursable #tems for all of the Consuliant’s charges.
A typical list of reimbursable items is noted herein and can be modified by the Consultant 1o conform 1o the
present needs and operations.

List of Fxpenses

Reimbursable Expenses

i Charge Per
Hem Description Rate Unit
Mileage outside Metio $.488 mi.
Copies Letler 8%xit $0.10 ea.
Coples Legal 8%k x 14" $0.15 £a.
Copies Ledger T x AT $0.20 ea.
Copies Color — Letler B¥xir $1.00 es,
Copies Color — Legal 8 Ve x 14" $1.50 3.
Fax per sheet $1.00 ea.
Foam Core Square Fool $1.50 SF
Plotter - Bond (8 & W) Square Foot $0.50 SF
Piotter - Bond {Color) Square Foot $2.00 SF
Plotter — Vellum (B & W) Square Foot $0.85 SF
Plotter — Vellum (Color} Square Foot 33.00 SF
Plotter — Mylar (B & W) Square Fool $1.00 SF
Plotter - Mylar {Color} Square Fool $4.00 SF
Xerox Coples 24" x 36" $4.00 2a.
Xerox Copies A0 x 42° $6.00 28,
Xerox Copies 36" x 48" $8.00 ea.
cD $1.00 es.

Sub-Consuliants Cestplas H%s a1 cost - No mark up



ATTACHMENT 3
San ENomeErRIWs, LLG

HOURLY RATE SCHEDULE
Personnel Clanfication? Billing Rato perhour (8%
Principals 3 UL 00
Senior Project Engincers d12.¢c0
Project Engineers $104. 00
Environmental Engingers
Proiect Managers {non-licensed)
Landscape Architects
Senior CAD Technicians % 18.00
CAD Technicians
Draflers
Real Estate Appraisers
Survey Chief
Surveyors (Three-man Crew)
Surveyors (Two-man Crow)
Project Inspector $90.00

* These arc examples - please list your firms’ actual categories 1o be vsed on this work,

The Consultant’s muliiplier, which when multiplied by the direct Izbor rate vields the above
Hously Billing Rate,is__ 4. D



ATTACHMENT 3 (Cont’d)
Reimbursable Expenses

S senf Entormieeninil, LLG

The additional expenses of the Consultant reimbursable by the City shall include:

H
i

b

o3

=N

. Actaal cost of reproduction of drawings and specifi

Actual cost of trangportation and lving cxpenses of the Consultant's personnel traveling
outside of Deaver Metropolitan area, when authorized by the City under this Agreement,

. Actual cost of long distance telephone calls and/or mobile phone service plans.

zations.

. Expendable supplies and services, such as aerial photography other than those normally used

in an cngineering office, provided especially under this Agreement for the Benefit of the
City~-acmal cost plus Ten Percent (1094},

ha

The Consultant will bo required to submit a complete list of reimbursable items for all of
Consultant’s charges. A typical list of reimbursable items is noted herein and can be modified by the

Consultant 1o conform to the present needs and operations.

item

Subgistence outside Metro Area
Mileage outside Matro Arca
Computer

Coples 8 12 x 117

Coples (8 172 x 14™)

Red-line coples

Pian Reproduction (247367, ANSI D}
Myiar

Sepias

Cutside - Materials/Supplies/Services

Subconsultants

List of Expenses

Charge Rale
$ ?*55?3%“ i day
$ 080 /mile
by 2\55.:““? { hour
§ 040 Jeach

s O 0 ‘each
5015 /SF.
$ 2.715 /page
$_ATQRr/SE
$ AT(RT /ST
Costplug 10%

Cost plus 10%



HOURLY RATE SCHEDULE
Yeh and Associates, Ine.

Personnel Clarificatiop* Billing Rate per hour {§)
Principal 5150
Project Manager $135
Sr. Engineer/Geologist 110
{sraphic Specialist %120
Project Engineer/Geologist 393
Siaff Engineer/Geologist $ 75
Sr. Field Inspector 95
Field Inspector $80
Sr. Drafter/ Technician 275
Field Engineering Technician 365
Drafter $63
.ab Technician 60

* These are examples - please list your firms’ actual categories fo be used on this work.

The Consualtant’s multiplicr, which when multiplied by the direct fabor rate yields the above
Hourly Billing Rate, is _2.9



HReimbursable Expenses

The additional expenses of the Consultant reimbursable by the City shall include:

—

. Actual cost of transpertation and living expenses of the Consultant's personnel

traveling owside of Denver Metropolitan area, when authorized by the Gity

under this Agreement.

f

3. Actual cost of reproduciion of drawings and specifications.

. Actual cost of long distance telephone calls and/or mobile phone service plans,

4, Expendable supplies and services, such as acrial photography other than those
normally used in an engineering office, provided especially under this
Agreement for the Benefit of the City-actual cost plus Ten Percent (10%).

The Consultant will be required to submit a cornplete list of reimbursable items for all of
the Consultant's charges. A tvpical list of reimbursable items is noted herein and can be
modified by the Consultant to conform to the present needs and operations.

List of Expenses

3

e

|

suhsistence cutside Meiro Aren

7

Mileage outside Metro Area
Computer

Copies 8 1/2x 117}

Copies (8 1/2 2 147}

Blueline copies

RMyiar

Sepias

Qutside - Materials/Supplies/Services

Subconsultants

Yeu + Associares

Charge Hate
$.125  Jday

%050 _Jmilke

3 { hour
kY !/ each
% __jeach
NiA
N/A
N/A

Cost plus 10%

Costplus  10%



HOURLY RATE SCHEDULE
Romero + Linses

Personpel Clarification® ) Billing Rate per hour (53
Principals $105.60
Account Manager $63.00

*These are examples — please lisi your firms” actual categories w be used on this work,

The Consultant’s multiplier, which when muliiphed by the divect labor eate vields the above
Hourly Billing Rate. is



Table 3 (Cont’d)
Reimbursable Expenses

The additional expenses of the Consultant reimbursable by the City shall inelude:

{1} Actual cost of transporiation and living expenses of the Consultant’s personnel traveling
outside of Denver Metropolitan area. when authorized by the Uity under this Agreement.

{2y Actual cost of long distance wlephone calls and telegrams.

{3y Actual cost of reproduction of drawings and specifications.

{4} Expendable supplies and services, such as aerizl photography other than those normally
used in an engineering office. provided especially under this Agreement for the Benelt of the
City-actual cost plus Ten Percent (10%)

The Consultant will be required 1o submit a complete list of reimbursable for all of the

Consultant’s charges. A typical list of reimbursable is noted herein and can be modified by the
Consultant to conform to the present needs and operations.

List of Expenses Romoie & L_‘,{:,_Smj
Trem Charge Rae
Subsisience outside Metro Area g /dav
Milcage owside Metro Area 3 485 /mile*
Computer 3 _fhowr
Kerox type. coples (B ¥ x 117 g 08 feach
Kerox type copies{ 82 x 147) 5 feach
Rlueline copies 3 SF.
Mylar b iSF,
Sepias b S.F.
Outgide — Materials/Supplies/Services Costplus  10%
Subconsultants Costplus 10%

*Current Federal Government Allowed Rate



HOURLY RATE SCHEDULE
VILIL Lawd CoSucTaurs, /nC.

Pormonned Clarificatnon® Balline Bare pes hour (9
S o0/
Principals LLdld ne

T eers 5
Engincers

sentor Project

Project Enpincers

i

Environmenta! Enginecrs

Project Manapers {non-licensed) I S/ hv

{andscape Architeats

Sentor CAD Technicians

CAD Techniciang D
Dirafters

Real Estate Appraisers
Survey Chief gﬁ?&”)

Surveyors {Three-man Crew) £ S
Surveyors { Two-man Crew) < ;?3 @

Project Inspector

* These are examples - please Hat vour firnw’ aciual eategories 1o be used on this work.

The Consuliant’s muhipiier, which whan nsuitiplied by the direct labor rate vields ibe sbove

e o
Hourly Bitling Rate.is /. 8



Reimbursable Expenses
The sdditional expenses of the Consubiant reimbarsable by the O shadl include:

PoAcwal cost of wansponation and ning expenses of the f‘a" whant's persennet ruseling
owmside of Denver Metropolitan arca, when authorized by the Ul under this Agreoment,
% Y

I, Actual cosi of Jong distance wlephone ealls snd or mobide phone senvise plans.

3. Actunl caxt of reproduction of dranings and specili
4. Expondable \’;jg} ey and services, such me acrial photography other than those normadly ased
in an engincering office. provided especially under this Apreement tor the Benefit of the
Chv-uetual cost plus Ten Percont (i ‘%
The Copsultamt wiil he reguired 1o submit o complete list of re ?ﬁﬁmﬁxa jwms for ol of the

Consuliant's charges. A typical list of reimbursable tems is noted ‘uw 1 and can be madified by the
Consuliant 10 canform to the present needs and aperations,

List of FExpenses V;&& LA—A{Q &»{Su&&d“@:’ !fw’ﬂn
item Charee Rare

Subzistence outside Meiro Arca 3 cda
Mileage ouside Metn Area i imike
Computer 5 hour
Coples (8 172 x 117 5 each
Coples (8 ¥x 1Y ¥ _‘each
Red-line coples ) SF
Plan Reproduction (2478367, ANSI T R sf_@ page
hviar 5 s
Seplas 5 S.F.
Outside - Materals Supplies Services Costplus 1h¥,

Suboonsuliants Cost plus 1%,



2010 Billing Rate Schedule

) Person Position Hg;éiy
~ 1 Rick Moser, P.E. PrincipalfProject Manager §128
Rich Ommer!, P.E. Project Manager $108
Teresz Patterson, P.E Proiect Manager £a0
David Delagarzs PE. Project Manager/Project Enginser $80
Lee Rosen, E.L Project Engineer 375
§ Tony Tran, E.L Proisct Engineer $70
 Amy Cornelius Engineering Technician $65
0roo L Amy Teigen Engineering Technician 365
7. | Robert Mitchell Engineering Technician $65
: | Kyle Anderson, E . Engineering Intern $45
Rebecca Maser Administrative 550
Expenses
Mileage i Regulatory Rate
| Postage/Courier Al cost
Vendor Printing and Binding At cost )
Other Expenses T Al cost




Name

Classification

Alan Eckman, PE, PTOR

Senior Project Manager

Gary Mait, PE Senior Project Manager
Terry Tymell, PE Senior Enginesr

John Segho, PE Senior Engineer

David Cenler, PE Drainage Engineer
Tom Fuentes, PE Senior Enginger

Sieve Wilensky Principal

hike Bouchard Senior Planner

Grelchen Wilson, LA Landscane Architect

Houtly
Clagsificalion Rale  Responsibililies
Principal $225.00 1 Confract execution and qualily oversight
Senior Project
Manager $165.00 | Project management o include preparation. of pay requests and budget
Project Manager $150.00 | Technical management (o include fechnical isam coordination
Technical engineering expertise fo include cost estimates and
Senior Engineer $150.00 | specificalions

Construchion :
Manage $120.00 | Managemen! of field consiruction activities :
Senior Planner 3120.00 | Preparation of studies ;
Project Engineer $110.00 | Preparation of engineering drawings ;
Landscape Architect | $100.00 | Preparation of landscale design drawings

Planner $90.00 | Support fol preparation of studies

Senior Technician $80.00 | Drafling, grading and design, and GIS

inspecior $75.00 | Field inspections

Technician $70.00 | Draffing and GIS

Admministrative $50.00 | Prolect supporl o include minutes, quality control, and correspondance




A P Ventures, Inc.

REM W Crosx Drive, FE 4307
Latleton, CO 881232200
{3031 6974437 ofilee

3031 657-3472 fux

Apnil 16,2010

Robert Krehbiel

Matrix Design Group. Ine,
1601 Blake Street, Suite 200
Denver, CO 80202

Mr. Krehbiel:

RE:  Utility Potholing

Mr, Krehbiel,

T am pleased to submit 1o you a quotation for utility potholing using our Air/Vacuum
excavalion technology, My proposal is as {oliows:

+ PER HOLE §  280.80 (up to six holes in one day)

= DAILY RATE § 1,500.00 (in excess of six holes in one dav)
+ PERHOUR 5 21660

o CORE DRILLING S 90.60/EA

Specific inclusions:
e Excavate. expose and dentify utility up to 10 foot depth.
s Physically mark centerline and depth of utility on ground surface,
s Provide sketch with:
Uity identity
Utility depth below existing grade
Horizontal offset measurements from permanent structure
= Backfil and compact soil from pothole.
s Paved surfaces restored with cold mix asphait.

Specific exclusions:
s Permits.
+ Traffic control.

Please call me if vou require any additional information. Thank vou for your
consideration.

Sincerely.
Rob Eflis

Director
Al Ventures, Inc.



EXHIBIT C
KEY PERSONNEL



#a. Rosert Kaensiey (Marrix} (40% Avaianis) will
serve as the overall program/fproject manager, and will
be the main point of contadt for the (ity. Robert has
bean working with the staff of Public Works, Parks and
Recreation, Planning and the Cily atlorney’s office for
over 8 years on several projects. Robert commands

an understanding of City processes and more critically
the needs of the ity project managers. Robertisa
Vice President and a licensed Professional Engineer

in Colerado. He has over 20 years of experience as

& Civil Engineer and Water Resource Engineering
specialist. He holds 3 Bachelor of Science degree from
Colorade School of Mines, and 2 Masters in Hydraulic
Engineering from Colorado State University, His
experiance includes watershed ydrology, bydraulic
analysis, river mechanics, channel stabilization, sediment
iransport analysis, water rights investigation, water
resource planning, ulility design and storm drainage
design. He has extensive sxperience in hydrologic/
hydraulic modeling, river restoration, master planning,
construction documents preparation, permiiting,
tonstruction management and cost estimating.

Ma. Stuant Wnuasms (Marrix] (20% Avanasee] will
serve as principal in charge, as well as deputy program
manager {in Robert's absence], St has worked with
and for the City for over 20 years in a number of
capacities and on numerous projects and programs.
Siu has more than 35 years of experience in the design
#nd managemeni of a broad range of civil engineering
and construction management projects, including
airports, roads, streets, highways, drainage sysiems,
sanitary sewer collec~tion, water distribution, site
development, and municipal engineering for both large
anil small cities, in addition 1o his techrical abilities,
he is an excellent manager for large, complex programs
and projects involving multi-disciplined teams, His
experience also includes cosi estimating, budgeling,
program development, phasing and project scheduling,
#r. Witliams has developed strong working relationships
with varfous agencies and departments within the (ity &
County of Denver, DIA, (DOT, Army Corps of Engineers,
Urban Drainage and Flood Control District, FEMA, RTD,
Denver Water, FRICO, Commerce City, Aurora, US.

Fish and Wildlife, Arvada, Broomfield, Boulder, Adams
County, Arapa-hoe {ounty, Lakewood, 35 well as the
major utility companies.

Mnr, jous Brancuasp {Marrix} {10% Avanasiglis a
principal and co-founder of the Mavrm DEssan Groue
with a broad based background in municipal engineering
design, environmental permitting, and economic

analysis, and 2 sivong experlise in waler resources.
He is recognized 33 an expert in urban drainage and
flood control, and actively teaches for the American
Society of Civil Enginears throughout the 115, and
Canada. Mr. Blanchard serves as project manager on
interdisciplinary projects from the initial planning
siages through design development and construction
and has directed innovative designs on award winning
development projects by successfully integrating the
efferts of land planners, landscape architects, natural
scientists, and engineers.

Gaanam Thomeson, PE, (Maraix} (30% AvanasLe)
Storm Drainage Project Lead, brings 15 years of
experience {6 the Waler Resources team at Matrix
Design Group, Inc. with responsibilities in personnet
and project management, planning, modeling, design,
and regulatory compliance. He has managed the design
and construction of numerous water and wastewaler
treatment facilities, stream restoration projects, and
stormwater facilities for federal, municipal, and private
clients. Most recently, Me, Thompson was the team
lead on the conditions assessment and infrastruciure
master planning of water and wastewater infrastruciyre
and treatment facilities st the 13,773 acre Kansas Army
Ammunition Plant and was the project manager of 5
wastewater treatmenti plant oplimization study at the
U5, Air Force Acadamy.

¥r. Thompson has alse completed watershed planning
studies and floodplain mapping projects including the
high-profile LS. Army Corps of Engineers Fountain
Creek Watershed Study and the award-winning U.S.
&ir Force Academy Ketlie Creek Watershed Study.

fdr, Thompsen is a professional engineer and holds a
Master of Science in Environmental Engineering from
New Mexiro State University.

Geonrse Stovensyy, PE, (Matnix (50% Avanesis)
Storm Drainage Project Lead, is a water resources
engineer with 2 Master's Degree in hydraulics and

1 years of experience as a consulting enginesr. He
has worked on a wide range of projects including
river restoration and stabilization, river diversions,
hydrology and floodplain studies, and master plansing
of stormwater, wastewater and raw water collection

A8 5 Ieprated Desipgn Sclstions

* Matrix Design Group.



systerns. Most recently, Mr. Slovensky was Project
Manager for the Fountain Creek Siabilization and
Restoration Plan. This study developed stabilization and
restoration plans for a 5 mile reach of Founiain Creek
through the City of Colorado Springs.

fe. Wisom Wuesies [Marn] [50% Avainanie) is 2 GIS
and database specialist with eight vears of experience.
He has managed and provided technical oversighton
many successful projects involving environmental
investigations, civil engineering, land development and
waler resources engineering. Mr. Wheeler specializes in
oroviding lechnical solutions for projects requiring the
application of GIS, database management, data analysis,
photogrammetric analysis, hydrautic and hydrologic
modeling, watershed modeling, exhibit preparation,
topographic analysis and terrain modeling, and
environmental characterizations,

Huus Tone Ho, EIT, [Marrix) (75% AvaiLasie) Storm
Drainage Engineering Support, has a Master's Degree
in Water Resources from the University of Colorado at
Denver and 3 years of experience in waler resources
engineering involving floodplain hydraulic analysis,
CLOMR and LOMR applications, watershed hydrology,
channe! design, and drainage infrastructure design.
He also has 13 years of experience in Civil Engineering
involving bridge construction inspection, road work
inspeciion, channel rehabilitation inspection and
construction plan reviewing,

jewwirer Newsy, EIT, (Marnix) (75% Avanasie} Storm
Drainage Enginesring Support, is a Waler Resources
Enginser with over 2 years of experience in watershed
hydrology, channel design, hydrautics, and drainage
infrastructure design. Ms. Newby holds a Bachelor's
Degree in Civil Engineering from North Dakota State
University, She is currently serving as the Project
Engineer for multiple drainage infrastructure projecis in
the Denver Metro area.

Lucas Bassirr, PE, {Marnix} {50% Avanaste] Storm
Drainage Engineering Support, is 2 Water Resources
Engineer with over 5 years of experience in hydraulic
and hydrologic modeling and design. Mr. Babbitt

holds 2 Bachelor's Degree and a Master's Degree in
Civil Engineering from Colorado State University. His
experience ranges from watershed planning studies to
final design of roadway drainage systems. Unique areas
of experience include design and selection of BMPs, LiD
planning, and geomorphelogy studies. Projects he has
been involved with have consisied of iraditional and

non-traditional stermwater management approaches
giving him a wide range of experience. He is proficient
in HEC-HMS, GeoHMS, HEG-RAS, CulveriMaster,
FlowhMaster, StormCAD, AutoCAD and Microsoft
products.

Mir. Lee Kevear (Marrix} [28% Avanasie) has 31 years
of experience in managing transportation projects

of varying size and scope. He is adept at developing
creative, well-supported solutions to complex and
controversial projects, Major strengths include
sensitivity {o stakeholder needs and values, the ability
to communicate difficull problems and concepts in
terms that peepie undersiand, and his diverse technical
skills, Over the last 20 years, Lee has either managed or

© had a key role on ten major projects in the Downtown

Denver area {Downtown Area Plan, 1-25 (BD Access
Study, Auraria Parkway Design, 23rd Avenue Viaduct
Replacement, 20th Street Viaduct/HOV Facility, Coors
Field, Pepsi Center, Ocean Journey, Invesco Field at

Mile High, and the Downtown Multimodal Access

Flan). He also contributed to the recently adopted

Civic Center District Plan. All of these projecis involved
worling closely with Denver, (DOT, and RTD staffs, The
experience gained and the relationships developed from
these projects will be directly applied 1o this project.

jonn Jace) Biswurs (Mamix] (50% Avanasiethas over
25 years direct related experience and is Vice President
and Birector of Construction for Matrix. Mr. Biswurm is
an award wianing construction manager with extensive
experience in construction of transportation and
infrastructure projects. He is a Licensed Professional
Engineer in two states, including Colorade. Projects

led and managed by Mr. Biswurm have included
rontracted, subcontracied, and direct-hire work forces,
and have incorporated project conirels and construction
inspection 1o assure quality work within schedule and
budget. He is a former member of the construction
panel of the American Arbitration Association, and

has extensive experience in construction innovation,
project documentation, change management and claims
avoidance.

Matrix Design Group.u
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Mins. Macneste Stovensay {Marrix]} (56% Avaiasie)

is LEED-AP cerlified and has over 20 years of providing
inter-disciplinary professional experience in landscape
archilecture, architecture and restoration ecology,
which enables optimal integration of these elements
for project solutions. She is a recognized leader in the
application of ecological restoration technigues in

the Racky Mountain Region 21 & result of extensive
project experience and independent research to public
and private sedior clients. She has managed and
designed a variety of projects including public parks,
greenways, and sireetscapes; restoration of natural
systems; urban drainage ways; national park service;
institutional facilities; urban and corporate campuses;
resorls; landscape preservation; and cultural district
planning. Her focus produces innovative solutions for
hybridizing natural sysiems with the urban environment.
Her design approach includes methodology that
addresses ecological issues that encourages and creates
sustainable environments while fundamentally meeting
the clients’ objectives.

#a. Eouareo San (San Encineering} has 0 years of
experience in transportation engineering which includes
rondway desige, iraffic control plans, erosion control
plans, signing and striping, intersection design, and
proiect inspecior. in the land development area Eduardo
has experience in residential development. Some of the
areas of expertise consist of grading, parking lot design,
sanitary sewer design, storm sewer design, and waler-
tine design. Eduardo is currently using AutelAD, Land
Development Desktop, Pipeworks, and Microstation as
design tools.

#n. Jonu {lavl Vien {Visn Lawp Consutvants) has

over 30 years of professional experience a5 a licensed
surveyer, spacializing in survey practices that

range from single building site lo large engineering
design applications, Survey types that he routinely
supervises include American Land Title Surveys [ALTA},
improvement Survey, Easements, right-of-way, legal
description and resolution, transportation, Utility
Corridor, construction staking, topographic, aerial
control, Grading Plans, Utilily Plans, Street Plans,
Foundation Plans, Zoning Submittals, Preliminary Plats,
and Public Hearing Presentation. When called upon,
Mr. Vigil also serves as an expert witness on survey —
related cases.

#n. Epwanp 0. Romero is co-founder and chief
executive officer of ROMEROZWILSON, a public
relations, marketing, and advertising firm. As CEQ, Mr.
Romero directs the management team, develops new

marketing opportunities and is responsible for the
pubtlic relations outreach of the company. Mr. Romero
has management experience in Federal, State, Rural
and ity transitfiransporiation projects. This experience
includes Light rall projects in Denver, State Highway
bridge projects in Trinidad, City Street projects in
Denver and current involvement in RTDs FasTracks 347
hitlion transit project.

#4s. Linna Wusown is co-founder and president of
ROMERORWILSON, and has the primary responsibility
of managing and coordinating outreach sirategies,
client coordination and targeted project planning.

Ms, Wilson's 26-year professional career includes a
combination of management and strategy development.
Her experience includes the creation and development
of comprehensive, multi-faceted ovtreach campaigns,
television and radio production, corporate branding
programs, corporate imaging, and multi-culfural

| multi-Lingual public and community outreach
campaigns. She created, developed and managed

an in-depth and innovative DBE outreach program

for CDOT Region 2 that measures the far-reaching
implications of 3 transportation project in a small
town. Ms. Wilson actively manages, conrdinates and
nerforms public involvement outreach to various
communities for transportation projects, She works
closely with the neighborhoods, husinesses and
community organizations in the affecied area o easure
a substantial community outreach effort is achieved.

Ricx Mosen, PE[Mosen Assocmres) Rick is the
principal at Moser Associates and provides 23 years
of experience in the areas of water resource planning
and design. He has successfully completed a number
of stormwater related projects that involved watershed
master planning, channel restoration, floodplain
management, stormwater quality improvements,
drainage design, and construction inspection services,
Rick has served as project manager on 3 variaty of
prajecis for local and state governments, Heis the
Principal of Moser & Assoriates and is responsible for
the overall performance and client services offered by
the company.

Matrix Design Group.se-
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Ricuano Ommery, BE, CEM. (Moser Assoqiares)

Rich's 13 years of experience have been in stormwater
planning and design. He has worked as Project
Manager for numerous projects for the Urban Drainage
and Flood Control District, Denver international Airport,
and for local governments. The iype of work completed
includes watershed master plans, channel restoration,
storm sewer design, erosion conirol design, and
parmanent siormwater quality controls,

Tenesa Parrenson, BE, CEM. (Moser Associanes)
Teresa has 10 vears of engineering planning and design
experience, She has completed a number of watershed
master plans and design projects for Urban Drainage
and Flood Control District and local governments. She is
skilted at both hydrelogic and hydraulic medeling, and
has experience navigating the CLOMR/LOMR process.
She has alse completed the design and censtruction
plans for large capital improvement projects.

Avan R Ecossan, PE, PTOE, Projscr MANAGER/TRAFFIC
Ensiueen (AECOM)

Mr, Eckman is department manager/project manager in
the Transportation Services group of AECOM's Denver
office. He has twelve years of iransportation planning
and design experience including the assessment

of roadway and transit operations and urban and
highway design ranging from roadway geomedtric
design, construction phasing and traffic controd, and
permanent traffic signals and controls. His project
experience includes management of NEPA, DOT, private
development, and municipal projects requiring project
teams, public process, and agency coordination. e,
Eckman has been involved in 3 variety of City of Danver
design profecis including the design of 23¢d Avenue, Bth
fvenue, Civic Center Pedesirian Improvements, and the
Denver Union Statien traffic and TS design. He has also
led recent planning and special studies including the
Denver Strategic Transportation Plan and the East Side
Mobitity Plan. Alan worked coliaboratively with Matrix
Design Group on the 16th Sireet Rehabilitation project
and the East Side Mobility Plan.

it Matrix Design Group e
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PERSONNEL
CLASSITICATION
President {Cost Estimating/Financial}

Vice President & Principal-In-Chargs

Sr. Project Manager  (Master Planning)
{Hydrology/Hydraulics)
{Roadway Design)
(Lhility Engineer)

Project Manager {Hvdrology/Hydraulics)
© {Utility Engineer)

Praject Engineer {Unility Engineer)
{Hydrology/Hydraulics)
{Roadwav Design)
{Hvdrology/Hydraulies)
Ir. Project Engineer  (Storm Drainage)

Construction Management

Structural Engineer

Transporiation Planner
Landseape Architect
Project Inspector
CAD Drafier

1S Manager

(318 Technician

Word Processing / Clerical

NAME OF
INDIVIDUAL

John Blanchard. P.E.
St Williams, P.E,
Robert Krehbiel, P.E.
Graham Thompseon, P.E.
Gerrit Slatter, P.IE.

hMace Pemberton, P.E.

George Slovensky, P.E.
Mike McGoldrick, P.E.

Kyle Morgheim. P.E.
Lucas Babbig, P.E.
Brian Bem, P.E.

Hung Teng Ho. P.E.
Jennifer Newby. ELT.
Jack Biswurm. P.E.

Stan Rudar, P.E.
Michael Burke, P.E.

Lee Keliar

Michelle Slovensky

Charlie Sanchez

Bob Schmad

Wilson Wheeler

Ron Ramoid. Chris Martin, Joff Cloms

Carol MNeedham
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PERSONNEL
CLASSIFICATION

NAME OF
INDIVIDUAL

T N D0 (:»;r’% N

; ; .
Principal fﬁwé Sl .‘{5'i5§i?“% LRGN

Senior Projcet Manager ‘rautruta L Tesand

f . P 5 i o
Project Mansper  Hu D‘i‘?{‘i@ﬁ Y / Hoppau it ey

“‘g?:t:am Mz&i%@( e

~ }
Creozee oot ™N

Proiect Engineer  TRLCALATON OF (s

A0S LaAnUBE- 1 .

i
Project Inspecior e B0pL—r el /j %ﬁ'?@ TS

Mte] / SHOPE

Senior Drafier  —r AL OB 6T 5& FUnputail S

CAD Technician

Z%%e(&@m

Ward Processing / Clerical

i} )
Other AR~ oG & L

LAATT SHUPE. .

Other

ther

Oiher

Other

Provide a bisting of responsibilities for each of the personnel classifications above. Such

responsibilities may include:
# Preparation of Engineering and Inspection Reports

= Project management to include preparation of pay requests and budget managemeny

s Preparation of Drawings, Maps and photographs
+  Preparation of Engineering Estimates



Firm Name: Yeh and Associates, Inc.

PERSONNEL NAME OF
CLASSIFICATION INDIVIDUAL
Principal Shan-Tai Yeh

Project Manager

lere Strickland

Sr. Engineer/Geologist

Todd Schlittenhant

Project Engineer Sam Yu
Senior Drafter Mike Walz
Staff Engineer Art Canono
Drafter Mark Norris
Lab Technician Bob Janini
Other

Other

Other

Provide a listing of responsibilities for each of the personnel classifications above. Such
responsibilities may include:
# Preparation of Enginesring Reports
e Project management to include preparation of pay reguests and budge management
» Preparation of Drawing, Maps, and photographs
e Preparation of Engineering Estimates
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PERSONNEL MNAME OF
CLASSIFICATION INDIVIDUAL
Principal Linda Wilson
Principal Ed Romero
Account Manager " Lillianne Sy

Provide a listing of responsibilities for each of the personne! for each of the personnel
classifications above. Such responsibilities may include:

Linda Wilson
Internal Project Management
Quality Control
Budgets
QOuireach Swrategies
Sub Consultant Coordination

Ed Romero
Community Outreach
Multi-cultural Quireach
Political Outreach

Lillianne Sy
Public Mreting Coordination
Outreach Follow-up
Assist with Outreach Strategies



View éz;mfb Cgﬁf&%?%wm /Lf;:;.

PERSONNEL NAME OF 7
CLASSIFICATION INDIVIDUAL
T L o ) o
Prinvipal /ot =od ~Sfepvie g0 ,J "‘;hg& —. Yia !f

.

Senior Proiect Mannger
; -
Project Manooer %f‘ A ‘i‘/ 5;

Prowecd Eagineer

Project Inspector

Sermior Draller

. . ! }
A3 Technician %& [ fryeren?.

- » - e - & ]
Word Processing - Clerical Pt iiaa \f Jeiire k
e
Other
{her e
{ber - o
{nher -
{nher o .

Provide o hsting of respomibilities or cach af the pessonnel clagsilications shove, Sueh
rusponsibilities may inchade:

Preparation of Fagincering und Inspection Reports

Project management o include preparation of pay reguests and budpet manugement

]

o
¢ Preparstion of Drawings, Maps ond photographs
@« Prepuration of Pogincering Fathmates
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MMDDIYYYY}
10/25/201¢0

THIS CERTIFICATE 15 ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:

if the certificate holder is an ADDITIONAL INSURED, the policy{ies) must be endorsed.

if SUBROGATION IS WAIVED, subject to

the terms and conditions of the policy, certain policies may reguire an endorsement. A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement{(s).

TORTACY -
PRQD%?‘*‘ _ NAM%: Mable Griest
Van Gilder Insurance Corp. NE [FAX
1815 Wynkoop, Suite 200 g’gﬁﬂ o, Bt 203 -837-8500 4G NoE 303 -833 22295
Denvey CO B0202 ADDRESS: mgriest@vgic.com
PRODUCER
CUSTOMERID & MATDE
INSURER(S) AFFORDING COVERAGE NAIC
INSURED ) MSURERA :Travelers Insurance 0
Matrix Design Group, Inc. X
= = RB: XL Speci irance Co. }
2435 Research Parkway, §300 INSURER B: X1, Specialty Insurance Co ¢
Colorado Springs CO 80320 INSURER © ;
INSURER D
INSURER E :
INSURERF

COVERAGES CERTIFICATE NUMBER: 287849344

REVISION NUMBER:

THIS I8 TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY
PERIOD INDICATED. NOTWATHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO
WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJEC

TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

WNER EDDLISUBR] SOLIGY EFF | POLICY EXP
TR TYPE OF INSURANCE INSR WD POLICY NUMBER (MRIDBAYYYY) | (MMIDDIYYYY) LIS
A | GENERAL LIABWITY Y |Y |680D6387L567 10/1/2010 [10/1/2011 | caeu OOrURRENGE $1,000,000
. , AMAGE 10 RENTED Y -
X | COMMERCIAL GENERAL LIABILITY | PREMISES [Ea ccourrence) | $1,000, 600
3 CLAMS-MADE X | OCCUR MED EXP (Any one person) $10,000
o PERSONAL & ADV INJURY 151,000,000
_— GENERAL AGGREGATE $2,000, 000
| GENLAGG aﬂem E LIMIT APPLIES PER PRODUCTS - COMPOP AGG | §2, 000,000
I poucy x| BS i Loc $
A Ai}?{}guﬁﬁ,s LIABILITY Y Y |BA6254L544 107172010 110/1/2011 | COMBINED SINGLE LIMIT 81000, 600
S {Er gocident) PEEEe T
X T
S ANY AUTO BODILY INJURY (Perperson} | §
AL OWNED AUTOS SODILY INJURY (Per accidenty| §
SCHEDULED AUTOS PROPERTY DAMAGE s
X | HIRED AUTOS {Per sccident)
X | NON-OWNED AUTOS $
$
A |X | UMBRELLALIAB  x  |ooour ¥ Y CUP7754Y753 10/71/2030 |10/1/2011 | EACH QCCURRENCE $3,000,000
EXCESS LA CLAIMS-MADE AGQEREGATE £3,000,000
DEDUCTIBLE 3
X | RETENTION $10,000 5
A | WORKERS COMPENSATION ¥ [UB7713Y039 10/3/2010 |10/3/2011 x| NCSTAIUC T CTEE
AND EMPLOYERS' LIABILITY vin : LRI
ANY PROPRIETOR/PARTNER/EXECUTIVE EL EACH ACCIDENT $1,000,000
OFFICERMEMBER EXCLUDED? D NiA
{Mandataw in NH} £1 DISEASE - EA EMPLOYEE §1, 000,000
f vas, describe under
E}ES@R’F’ TION OF OPERATIONS batow £.1 DISEASE - POLICY LIMIT | $1, 000, 000
B professional Liability DFRS689492 1G6/1/2010 10/1/2011 |Per Claim S') Q00, 0O0
Claims Made Anmmal Aggregste $5,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS ! VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

The City and County of Denver,

its elected and appointed officials,
additional insured with regards to the Commercial General Liability policy

a4 ag

employees and volun
and Automobil

teers are namse
le Liability

policy.
CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED
BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED
N ACCORDANCE WITH THE POLICY PROVISIONS.
City and County of Denver
201 W, Celfax Avenue
Denver CO 80202 AUTHORIZED REPRESENTATIVE
& 1988-2008 ACORD CORPORATION, All rights reserved.
ACORD 25 {2008/03) The ACORD name and logo are registered marks of ACORD




