Docusign Envelope ID: 7C1D32E3-C70A-4ABE-9CCB-BB3A9FF26219

ON-CALL ARCHITECTURAL PLANNING, DESIGN, AND RELATED CONSULTING
SERVICES AGREEMENT

THIS AGREEMENT is made between the CITY AND COUNTY OF DENVER (the "City"), a
municipal corporation of the State of Colorado, and ENERGETICS CONSULTING ENGINEERS,
LLC, a Colorado limited liability company, with an address of 46587 Indian Brush Ct., Parker, CO 80138
(the "Design Consultant"), collectively “the Parties”.

NOW, THEREFORE, in consideration of the premises and the mutual covenants and obligations
herein set forth, the Parties hereto mutually agree as follows:

SECTION 1 - ENGAGEMENT

1.01  Engagement. The City engages the Design Consultant with respect to the furnishing of
professional design services under Exhibit A, attached hereto and incorporated herein, on an on-call basis
and as set forth in this Agreement. The Design Consultant accepts such engagement upon, subject to and
in accordance with the terms, conditions and provisions of this Agreement.

1.02  Line of Authority for Contract Administration. The City’s Executive Director of the
Department of Transportation and Infrastructure (“DOTI”) (“Executive Director”) is the City's
representative responsible for authorizing and approving the work performed under this Agreement. The
Executive Director shall designate a DOTI Project Manager (“Project Manager”) as the Executive
Director’s authorized representative for the purpose of issuing a written Notice to Proceed and for purposes
of administering, coordinating and final approval of the work performed by the Design Consultant under
this Agreement. The Project Manager shall be responsible for the day-to-day administration, coordination
and approval of work performed by the Design Consultant, except for approvals which are specifically
identified in this Agreement as requiring the Executive Director's approval. The Executive Director
expressly reserves the right to designate another authorized representative to perform on the Executive
Director’s behalf by written notice to the Design Consultant.

1.03  Independent Contractor. The Design Consultant is an independent contractor retained to
perform professional or technical services for limited periods of time. Neither the Design Consultant nor
any of its employees are employees or officers of the City under Chapter 18 of the Denver Revised
Municipal Code (D.R.M.C,), or for any purpose whatsoever.

1.04  Scope of Design Consultant’s Authority. The Design Consultant shall have no authority to
act on behalf of the City other than as expressly provided in this Agreement. The Design Consultant is not
authorized to act as a general agent for or to undertake, direct or modify any contracts on behalf of the City.
The Design Consultant lacks any authority to bind the City on any contractual matters. Final approval of
all contractual matters that purport to obligate the City must be executed by the City in accordance with the
City’s Charter and the D.R.M.C.

1.05  Task Order. As the Executive Director determines the need and availability of funding for
each Work Project, the City will issue a Task Order to the Design Consultant detailing the nature and extent
of services to be provided and the timeframes for the Work Project, with a projected amount to be paid to
the Design Consultant (the “Work Project Amount”) based on the Work items contained in the scope of
services in Exhibit A. Exhibit B attached to this Agreement and incorporated herein by reference contains
the Rate Schedules, which the Design Consultant acknowledges and affirms that the City may rely upon in
the preparation of Task Orders as provided herein. Exhibit C attached to this Agreement and incorporated
herein by reference substantially reflects the form of the Task Order to be issued by the City. Following
receipt of the issued Task Order, the Design Consultant shall, within two (2) business days and in good

ENERGETICS CONSULTING ENGINEERS, LLC
DOTI-202578761-00 1



Docusign Envelope ID: 7C1D32E3-C70A-4ABE-9CCB-BB3A9FF26219

faith, confirm the scope of services detailed therein and the associated Work Project Amount, all of which
must be in accordance with the terms and conditions of this Agreement, and respond back to DOTI as to
the Design Consultant’s ability to initiate and complete the Work Project in the timeframes specified in the
Task Order. The Design Consultant assumes all responsibility and risks, including any additional work or
additional costs, for failure to confirm the completeness and accuracy of the Task Order and the Work
Project Amount, including any inquiries with the Project Manager as to any directions or specifications in
the Task Order which are not clear. If the Design Consultant fails to contact DOTI within two (2) business
days following receipt of the issued Task Order and state unequivocally that the Design Consultant is ready
and willing to perform the Work Project in the manner and timeframes indicated on the Task Order, the
City reserves the right to immediately withdraw the issued Task Order. Upon the Design Consultant
executing the Task Order, the City shall finalize and execute the Task Order for the Work Project and return
a copy of the executed Task Order to the Design Consultant. The City will not execute the Task Order
unless any material changes proposed by the Design Consultant to the terms of the issued Task Order and/or
additions to the Work Project Amount are deemed acceptable by the Executive Director and incorporated
into the Task Order and until funding adequate to cover the entire Work Project Amount is available.

1.06  Task Order Change. If, after execution of a Task Order and commencement on the Work
Project, additions, deletions or modifications to the Work described in the Task Order, along with any
associated changes in the Work Project Amount, are required by the City or are requested by the Design
Consultant and approved in advance by the Executive Director, a Task Order Change, in substantially the
form as set forth in Exhibit D attached to this Agreement and incorporated herein by reference, may be
issued in accordance to the same standards and procedures prescribed for Task Orders. The Design
Consultant shall promptly and thoroughly review and respond to the proposed changes, in accordance with
the same standards and procedures prescribed for Task Orders, and notify the Project Manager that the
Design Consultant is ready and willing to perform the Work Project in the manner and timeframes as
modified by the Task Order Change. The City will not execute the Task Order Change unless any material
changes proposed by the Design Consultant to the terms of the issued Task Order and/or additions to the
Work Project Amount are deemed acceptable by the Executive Director and incorporated into the Task
Order Change and until funding adequate to cover the entire Work Project Amount, if modified, is available.

SECTION 2 — DESIGN CONSULTANT’S SERVICES

2.01  General. The Design Consultant shall provide professional design services for any assigned
project, on an as-needed basis, in accordance with the terms and conditions of this Agreement.

2.02  Professional Responsibility; Project Requirements.

(a) All of the work performed by the Design Consultant under this Agreement shall
be performed in accordance with the standards of care, skill and diligence provided
by competent professionals who perform work of a nature similar to the Work
described in this Agreement.

(b) The Design Consultant agrees to strictly conform to and be bound by written
standards, criteria, budgetary considerations and memoranda of policy furnished
to it by the City and further agrees to design each project in compliance with
applicable laws, statues, codes, ordinances, rules and regulations, and industry
standards.

(©) All professional services, plans and specifications and other work, or deliverables
provided under this Agreement for the Project shall be adequate and sufficient for
the proper construction of the Project and its intended purpose.
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(d)

(e)

()

(2

(h)

(@)

W)

(k)

All drawings, specifications and other products shall be prepared so the Work
Project, when constructed in accordance with such drawings and specifications, is
in compliance with all applicable laws, statutes, codes, ordinances, rules and
regulations and executive orders of the City, the state and the federal government
including the Americans with Disabilities Act (as may be amended).

Any design changes required by changes in such applicable laws, statutes, codes,
ordinances or rules and regulations of the City, the state or the federal government,
which are enacted after the City’s acceptance of Construction Documents, defined
herein, will be outside the scope of the Design Consultant’s basic services and
basic fee, and will be compensated for approval as an additional service, subject to
the additional services budget for that project.

The Design Consultant shall prepare the plans, specifications and other projects
for each Task Order in a format that complies with all City requirements as well
as all state and federal requirements for that project. No funds will be paid to the
Design Consultant for the preparation of Contract Documents in a form other than
that considered usual and customary by DOTI. It shall be the responsibility of the
Design Consultant to contact the reviewing agencies and determine the acceptable
format for the final documents. No documents will be considered final until
approved by the City, even though any responsible federal and state agencies have
approved such documents.

Without limiting the foregoing, unless it is specifically directed otherwise in
writing by the Executive Director, the Design Consultant shall comply with DOTI
Standards for the final deliverable Record Documents. Final Payment will be held
until the receipt of the Record Documents.

The City reserves the right to proceed with the construction of each project using
either the City's standard general contractor bidding approach, on call contractors
or using construction management techniques. The Design Consultant agrees to
organize its Contract Documents for either construction technique and to
coordinate the Construction Documents into selected bid packages, as appropriate.
The City will notify the Design Consultant prior to the completion of the
Preliminary Design Phase which method will be used and the amount of work or
the limits of construction to be included in the proposed bid package(s).

The reports, studies, drawings and specifications and other products prepared by
the Design Consultant under this Agreement, when submitted by the Design
Consultant to the Executive Director and the user agency for any identified phase
of a project, must represent a thorough study and competent solution for the project
as per usual and customary professional standards and shall reflect all architectural
and engineering skills applicable to that phase of the project.

The responsibilities and obligations of the Design Consultant under this
Agreement shall not be relieved or affected in any respect by the presence on the
site of any agent, consultant or subconsultant, or an employee of the City.

The Design Consultant shall provide all professional services required by the City
in defending all claims against the City which relate in any way to alleged default

ENERGETICS CONSULTING ENGINEERS, LLC

DOTI-202578761-00



Docusign Envelope ID: 7C1D32E3-C70A-4ABE-9CCB-BB3A9FF26219

hereunder, errors or omissions of the Design Consultant or its subconsultants,
without additional compensation.

2.03  Program and Budget.

(a)

(b)

(©)

The Design Consultant agrees to review the City's program and budget for each
assigned Task Order and further agrees, unless it has timely notified the City that
the project cannot be accomplished within such budget, to accomplish the project
within the intent of the program and established budget. Should the Design
Consultant determine that an assigned Task Order cannot be accomplished within
the established budget, the Design Consultant shall immediately notify the City, in
writing, so that the project scope or project budget can be reviewed and modified
if necessary.

The term "Project Construction Cost" shall mean the estimated cost to the City
of actually constructing an assigned project, but such cost shall not include any
Design Consultant's or special consultant's fees or reimbursements or the cost of
equipment installed by the City under separate contract, unless the Design
Consultant is required by the City to prepare drawings and specifications for such
equipment. The initial Project Construction Cost for the project to which the
Design Consultant is assigned shall be provided to the Design Consultant at the
time the Design Consultant prepares its proposal for that project. Such cost shall
be subject to increase or decrease at the sole option of the Executive Director.

If the City requires the Design Consultant to prepare a formal cost estimate for a
particular Task Order, the Design Consultant agrees to design the project within
the project’s estimated Project Construction Cost. Should all responsive bids or
proposals received for the project work provided for in the design exceed such
cost, the Design Consultant agrees to redesign the Work Project at no additional
cost to City and, in a manner acceptable to the City.

2.04  Coordination and Cooperation.

(a)

(b)

The Design Consultant agrees to perform under this Agreement in such a manner
and at such times that the City or any Contractor who has work to perform, or
contracts to execute, can do so without unreasonable delay.

Coordination with the City and other involved agencies shall be a continuing work
item through all phases of each assigned Task Order. Such coordination shall
consist of regular progress and review meetings with the City, work sessions with
DOTI, or as otherwise directed by the City. Such coordination may also include
field and office reviews of plans and documents as required during the
development of the design for any specific project. The Design Consultant shall
document all such conferences and distribute notes to the City upon request.

2.05  Personnel Assignments.

(a)

The Key Personnel identified in Exhibit B will be assigned by the Design
Consultant or its subconsultants to perform the services required under this
Agreement, as appropriate.
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(b)

(©)

(d)

(e)

®

(2

(h)

The Design Consultant’s services shall be diligently performed by the regular
professional and technical staff of the Design Consultant. In the event the Design
Consultant does not have as part of its regular staff certain professional consultants,
then such consulting services shall be performed, with City approval, by practicing
professional consultants outside of the employ of the Design Consultant.

The Design Consultant agrees, at all times during the term of this Agreement, to
maintain on its payroll or to have access to outside subconsultants, professional
design personnel and technicians in sufficient strength to meet the requirements of
the City. Such personnel and technicians shall be of the classifications referenced
in Exhibit B. The hourly rates specified therein include all costs except those
specifically referenced as reimbursables in the appropriate hourly rate schedule.

Prior to designating an outside professional to perform subconsultant work, the
Design Consultant shall submit the name of such subconsultant, hourly rates, and
a résumés of training and experience in work of like character and magnitude of
the project being contemplated, and a conflict of interest statement (if applicable)
pursuant to paragraph 2.05(h) to the Project Manager and receive prior approval in
writing.

It is the intent of the Parties hereto that all Key Personnel be engaged to perform
their specialty for all such services required by this Agreement and that the Design
Consultant's and the subconsultant's key professional personnel be retained for the
life of this Agreement to the extent practicable and to the extent that such services
maximize the quality of work performed hereunder.

If the Design Consultant or a subconsultant decides to replace any of its key
professional personnel, the Design Consultant shall notify the Project Manager in
writing of the desired change. No such changes shall be made until replacement
personnel are recommended by the Design Consultant and approved in writing by
the Project Manager, which approval shall not be unreasonably withheld.

If, during the term of this Agreement, the Executive Director determines that the
performance of approved Key Personnel or a subconsultant is not acceptable, they
shall notify the Design Consultant and give the Design Consultant the time which
the Executive Director considers reasonable to correct such performance.
Thereafter, they may require the Design Consultant to reassign or replace such key
personnel. If the Executive Director notifies the Design Consultant that certain of
its key personnel or a subconsultant should be replaced, Design Consultant will
use its best efforts to replace such key personnel or a subconsultant within ten (10)
days from the date of the Executive Director's notice.

Neither the Design Consultant nor any subconsultant shall have other interests
which conflict with the interests of the City, including being connected with the
sale or promotion of equipment or material which may be used on a Task Order to
which they may be assigned, and the Design Consultant shall make written inquiry
of all of its subconsultants concerning the existence of a potential for such conflict.
In unusual circumstances, and with full disclosure to the City of such conflict of
interest, the City, in its sole discretion, may grant a written waiver for the particular
consultant or subconsultant.
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(1)

\)

(k)

Actions taken by the City under this Article shall not relieve the Design Consultant
of its responsibility for contractual or professional deficiencies, errors or
omissions.

The Design Consultant shall submit to the Project Manager a list of any additional
key professional personnel who will perform work under this Agreement within
thirty (30) days after this Agreement has been executed, together with complete
résumés, hourly rates, and other information describing their ability to perform the
tasks which may be assigned. Such additional personnel must be recommended by
the Design Consultant and approved by the Project Manager before they are
assigned to a specific Task Order.

The Project Manager shall respond to the Design Consultant's written notice
regarding replacement of key professional personnel within fifteen (15) days after
the Project Manager receives the list of changes. If the Project Manager does not
respond within that time, the changes shall be deemed to be approved.

2.06  Basic Services — General.

(a)

(b)

The Design Consultant shall, under the general direction of and at the written
request of the Executive Director, furnish experienced architectural personnel to
support DOTI’s existing personnel. Subject to an express, agreed upon limitation
of such duties set forth in any approved Task Order proposal for the particular
project assigned to the Design Consultant under this Agreement, the Design
Consultant agrees to perform all of the services and duties set forth in this
Agreement in regard to each project to which it is assigned and its proposal is
approved.

When directed by the Executive Director to perform under this Agreement on a
particular Task Order, the Design Consultant shall prepare a project-specific
proposal in accordance with the provided scope or description of Work for that
project. A separate project-specific proposal shall be prepared for each Task Order
for which the Design Consultant’s services are required and shall set forth, at a
minimum all of the following:

(1) The maximum fee for the Design Consultant’s basic services.

(2) The Supplemental Services budget (not to exceed 10% of the proposed fee),
if any, for the Work Project.

(3) The budget for reimbursable expenses if applicable.

(4) A description of the project and requested scope of work (the “Work™).
(5) An agreed upon schedule for the Design Consultant’s performance.

(6) A lump sum maximum price for all of the Design Consultant’s Work.

(7)  An Itemized Hourly Estimate per the Key Personnel and Rate Schedule in
Exhibit B, unless waived by the Executive Director.
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(©)

(d)

(e)

()

(2

(h)

(1)

Upon approval by the Executive Director of a Task Order proposal, the approval
and appropriation of funding for such Task Order, and the issuance of a written
Notice to Proceed, the Design Consultant shall proceed to perform required Work.

The assigned Work shall be performed in conformance with the approved Task
Order-specific proposal upon approval of the proposal.

The Design Consultant's basic services for each Task Order to which it is assigned
may consist of any one or combination of the phases described below and shall
include, but is not limited to planning, landscape architectural design, civil
engineering, architecture, irrigation, and structural, mechanical and electrical
services appropriate to each phase of each project and the services described in
Exhibit A.

Unless waived by the City, the Design Consultant shall obtain written
authorization from the Project Manager before proceeding with each phase of each
assigned Task Order.

Nothing in this Agreement shall be construed as placing any obligation on City to
proceed with any phase beyond the latest phase authorized in writing by City for
each assigned Task Order. Further, nothing in this Agreement shall be construed
as guaranteeing the Design Consultant any minimum amount of Work or number
of projects assigned under this Agreement.

If a Task Order which is assigned to the Design Consultant under this Agreement
is funded in whole or part by federal funds, each of the applicable terms set forth
in any funding arrangement for such funds shall be, and by this reference is
incorporated into the project-specific proposal for such project, and included in the
Design Consultant's basic services responsibilities for such project.

The responsibilities and obligations of the Design Consultant under this
Agreement shall not be relieved or affected in any respect by the presence on the
site of any agent, consultant, subconsultant, or employee of the City.

2.07  Basic Services - Phase Specific. All of the services described in this Section 2.07, unless

specifically noted as omitted in the project-specific proposal or Task Order for a specific project, are
included in the Design Consultant Basic Fee for each project to which the Design Consultant is assigned.

(a)

Programming and Investigation Phase:

(1)  The Design Consultant shall attend such meetings as may be required for a
complete understanding of each project, and the Design Consultant shall
document all such meetings, meeting notices, agendas, and distribute
minutes to the City upon completion.

(2) Ifconstruction, design or document standards have been adopted by the City,
the state, or the federal government for, or relevant to, the Work Project, the
Design Consultant shall comply with all such standards when applicable.

(3) The Design Consultant shall perform all additional research or investigation
it deems necessary to develop a complete understanding of the project.
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(b)

4)

)

(6)

(7

(®)

)

The Design Consultant shall review the needs and requirements of the City
and affected agencies to determine the specific requirements of the specific
project based on available information and as provided by the City.

The Design Consultant shall review the project requirements with the City
to confirm its understanding of the project program, budget and any potential
modifications or limitations.

The Design Consultant shall review and incorporate all available
information provided by the City, including surveys, plats, special studies
and engineering data as necessary to properly investigate and report on the
project.

The Design Consultant shall review with the City alternate methods or
approaches to the design and construction of the project and recommend
those methods or approaches best suited to the project needs, schedule, and
budget.

The Design Consultant shall also include as part of this phase all services
necessary for successful completion of the applicable approved project-
specific proposal.

Typical deliverables for the Programming and Investigation phase would
include analyses, studies, surveys, reports and recommendations, as
stipulated in the approved Task Order.

Schematic Design Phase:

(1)

2)

)

4)

Unless waived by the City, the Design Consultant shall not begin work on
the Schematic Design Phase until written notice to proceed with such phase
is received from the Project Manager.

The Design Consultant shall, in response to the City's requirements, the
budget restrictions of the project and the delivery method of design and
construction approved by City, prepare schematic design documents
including, but not limited to, drawings and other documents demonstrating
and illustrating the scope and scale of the project and the relationship of the
project components. Such documents shall be in sufficient detail the City
can make knowledgeable and informed decisions as to the selection of
alternates and resolution of scope and budget questions.

The Design Consultant shall provide a preliminary Statement of Probable
Construction Cost of the project to the City, taking into account the City's
project budget and provide recommendation for alternatives to keep the
project within the stated project budget.

The Design Consultant shall include as part of this phase all services
necessary for successful completion of the approved project-specific
proposal.

ENERGETICS CONSULTING ENGINEERS, LLC

DOTI-202578761-00



Docusign Envelope ID: 7C1D32E3-C70A-4ABE-9CCB-BB3A9FF26219

(©)

)

Typical deliverables for the Schematic Design (30% complete phase would
include concept plans, alternatives, sketches, renderings, model sketches,
analyses, Statement of Probable Cost, and recommendations, per the City’s
standard submittal requirements and as stipulated in the approved Task
Order.

Design Development Phase:

(1)

2)

3)

4)

)

(6)

(7

Unless waived by the City, prior to beginning the Design Development
Phase of each Task Order, the Design Consultant shall obtain written
approval of its final Schematic Design documents and the Statement of
Probable Cost.

The Design Consultant shall prepare Design Development documents based
upon the approved Schematic Design documents and any adjustments in the
program and budget authorized by the Executive Director.

The Design Development documents shall provide sufficient design
graphics, data, information and supporting material to define the design
solution for the project, including the shape, size and character of the project
as to landscape architectural design, grading and drainage, erosion control,
planting, irrigation, details, and any necessary architectural, structural,
mechanical and electrical engineering, and any other project elements
necessary for successful implementation of the project scope and design.

Design Consultant shall prepare Design Development drawings which shall
include but not be limited to:

(i) Drawings which show existing conditions, vegetation, and
topographic features and improvements affecting or relating to the
proposed project. The Design Consultant shall include plans and
specifications required for the City QA/QC review per DOTI’s
standard drawings list, including title sheet, survey, demolition and
removals, erosion control, tree protection, layout and materials,
grading and drainage, planting, irrigations, details enlargements, and
any project specific architectural or engineering supplemental
drawings as necessary.

The Design Consultant shall prepare preliminary specifications which shall
include general requirements and special conditions (DOTI) standards and
project specific needs.

The Design Consultant shall prepare a Statement of Probable Construction
Cost which shall be calculated by the Design Consultant to a uniform and
detailed level, based on the drawings and the preliminary specifications
reflecting estimated project construction costs and taking into account the
building trades and construction components utilized in the project design.

The Design Consultant shall provide all services necessary for successful
completion of the approved project-specific proposal.
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(®)

The Design Consultant shall also provide outline specifications that include
the use of LEED standards and contractor requirements for recycling and
construction waste management.

(d) Construction Documents Phase:

(1

2)

3)

4)

)

(6)

Unless waived by the City, prior to beginning the Construction Documents
Phase, the Design Consultant shall obtain acceptance in writing of the
Design Development Documents and the accompanying Statement of
Probable Construction Cost. Unless waived by the City, upon acceptance
by the City, in writing, of the Statement of Probable Construction Cost, such
statement shall become the City's Final Budget for Project Construction.
Acceptance of the Design Development Documents shall not be construed
as approval of the adequacy of the Design Development Documents and
shall not relieve the Design Consultant of any liability for any defaults,
deficiencies, errors or omissions contained therein.

The Design Consultant shall prepare the Construction Documents from the
approved Design Development documents and by addressing all comments
received during the QA/QC review incorporation of any further changes
authorized by the City and agreed to by the Design Consultant. The
Construction Documents shall set forth in detail the requirements for the
completion of the entire project. At a minimum, these documents must
include complete information necessary to bid the project, for a competent
construction contractor to construct the project, and shall contain complete
bidding documents meeting all City and, as applicable, state and federal
requirements.

The Construction Documents shall include, but not be limited to, complete
drawings and specifications, compliant with the City’s Construction General
Conditions, setting forth the requirements for the completion of the project
in adequate, reasonable, reliable and final detail.

The Design Consultant shall file all documents necessary and required for
the approval of the project design by governmental authorities having
jurisdiction over the project, including, but not limited to, CASDP, SUDP,
and Floodplain permits. The City will lend any required assistance, such as
signing application(s) and paying any permit or other fees.

Acceptance of the Construction Documents shall not relieve the Design
Consultant of any responsibility for design deficiencies, omissions or errors.

All final plans and specifications shall bear the signature(s) and seal(s) of
the Design Consultant and/or the responsible subconsultant, in conformity
with the requirements of Articles 4 and 25 of title 12, C.R.S. It is intended
by the Parties that the Construction Documents, including all plans and
specifications, will be signed and sealed, in whole or in part as appropriate,
by the licensed professional landscape architect, engineer and/or architect in
responsible charge of the preparation of such plans and specifications or
parts thereof. The Design Consultant shall be ultimately responsible for all
design work provided under this Agreement.
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(e)

(7

®)

©)

(10)

(11

The Design Consultant shall make available for review, by the City, all
design data forming the basis for drawings and specifications.

The Design Consultant shall provide a list of long lead items to the Project
Manager.

The Design Consultant shall provide the City with a Final Opinion of
Probable Construction Cost based upon the submitted Final Construction
Documents for the City’s consideration.

The Design Consultant shall include as part of this phase all services
included in the applicable portions of the applicable approved project-
specific proposal.

If the Cost estimate indicates a budget shortfall, the Design Consultant shall
assist the City by identifying items that could be bid as add alternates and
identifying those items on the Construction Documents. The Final
Construction Documents and Opinion of Probable Construction Cost shall
include such bid alternates required and agreed upon as necessary to estimate
the Base Bid to be at or below the Project budget.

Bidding Phase:

(1

2)

3)

Prior to beginning the Bidding Phase of the Task Order, the Design
Consultant shall obtain the City's acceptance, in writing of the Construction
Documents. Such acceptance shall not be construed as approval of the
adequacy of the Construction Documents and shall not relieve the Design
Consultant of the responsibility for design deficiencies, errors or omissions.

The time schedule for work under this phase shall be governed by the times
shown in the printed project bid package(s), as modified by any addenda.

During this phase, the Design Consultant's duties shall include, but not be
limited to:

(i)  Preparing and submitting the project documents and bid documents
for the written acceptance of the City, unless that written acceptance
is waived by the City, prior to the advertising by the City and
solicitation of bids. Such acceptance shall not be construed as
approval of the adequacy of the documents and shall not relieve the
Design Consultant of the responsibility for design deficiencies, errors,
or omissions;

(i)  Unless waived by the City, the design consultant shall obtain written
approval for preparation and submittal to the City of a tentative pre-
bid project schedule, in a form approved by the City, in sufficient
detail to show the major completion milestones required by the City,
and appropriate to the size, complexity and scope of the project;

(ii1) Providing the City with bid documents in accordance with the format
required by the City;
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Q)

4)

(iv) Assist the Project Manager with answering questions by bidders and
approving “equals” to specified materials. Lists of those materials
approved as equals shall be prepared as an addendum item, with
explanatory notes if necessary;

(v)  Assist the Project Manager with the preparation of any necessary
addenda; and participating in the pre-bid conference with prospective
bidders;

(vi) Reviewing all bids for the reasonableness of the bid price and the
qualifications of the lowest responsive bidders; and

(vii) Performing all services included in the applicable portions of the
applicable approved project-specific proposal.

Value Engineering: Prior to the completion of the Bidding Phase, the Design
Consultant will lead the exercise to reduce costs by preparing a list of
substitutions that can be accepted by the City to bring the project back into
budget if there is a budget shortfall.

Construction Administration Phase:

(1)

2

3)

“4)

)

The Construction Administration Phase shall commence with execution of
the Construction Contract(s) and the issuance of the Notice to Proceed to the
Project Contractor(s), or the first of them, by the City.

The time schedule for the Design Consultant's Work under this phase shall
be set and governed by the approved project schedule. However, the Design
Consultant's schedule for this phase may be changed due to project change
orders or due to time extensions to such schedule, and will in any event be
extended until all project documents (original and record drawings,
specifications, test reports, punch lists, warranties, certifications, surveying
notes, design calculations and other pertinent information) have been
received by the City and the final payment for services is paid.

The Design Consultant shall assist at a pre-construction conference with the
Contractor and shall take and distribute to the City and the Contractor, upon
request, written minutes of the pre-construction conference and of all
meetings conducted.

The Design Consultant shall take written minutes of all project meetings and
shall distribute such minutes to the City for review upon request.

The Design Consultant shall attend Owner, Architects, Contractor (OAC)
meetings when requested by the Project Manager. The Design Consultant
may be called upon to assist with procedures, job progress, construction
problems, scheduling or other matters relating to the timely and successful
completion of the project in accordance with the contract requirements.
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(6)

(7

®)

)

(10)

(11

(12)

When requested by the Project Manager, the Design Consultant shall keep
the City informed through a monthly written report of the progress and
quality of work.

If, in the Design Consultant's opinion, the Contractor has fallen behind
schedule, the Design Consultant shall immediately notify the City Project
Manager. Ifthe Contractor refuses or fails to prosecute the work, or any part
thereof, with such diligence as will insure its completion within the time
specified in the Contract Documents, or any extension thereof, or fails to
complete said work within such time, or refuses to correct defective work,
the Design Consultant shall immediately notify the City Project Manager
and recommend a course of action.

The Design Consultant will assist the City Project Manager with interpreting
the requirements of the Project Plans and Specifications. The Design
Consultant will render written interpretations within ten (10) days of receipt
of any written request or within an agreed upon time limit.

The Design Consultant shall notify the City’s Project Manager of
unacceptable work which, in the Design Consultant's opinion, does not
conform to the Contract Documents. The Design Consultant shall review
and approve all shop drawings, mock-ups, samples and other required
submissions of the Contractor in a timely manner. Such general submissions
shall be approved for use on the project only if, and when, the Design
Consultant has ascertained that they are in conformance with the design
concept of the project and in compliance with Contract Documents.
Submissions of Contractor(s) shall be acted on and returned to the City and
Contractor within ten (10) days of receipt thereof. If review and return are
delayed beyond the time set out above, the Design Consultant shall notify
Contractor and City of such delay, in writing, before expiration of the
approval date, stating the reason for the delay. Resubmittals shall be acted
on and returned to City and Contractor within five (5) days. The Contractor
shall submit to the City Project Manager and Design Consultant prior to the
beginning of construction, a schedule of submittals. No shop drawing or
submittal will be approved prior to the receipt of the submittal schedule.

The Design Consultant shall review and analyze all written requests for
Change Orders, including any documents offered to substantiate such
requests. The Design Consultant shall submit Architect’s Supplemental
Instructions (ASI’s) and written recommendations to the City concerning all
directions and/or requests for Change Orders.

All Change Orders shall be on forms supplied by the City. The Design
Consultant shall keep a current record of all variations or departures from
the drawings and specifications as originally approved and shall maintain
careful supervision over all changes in final drawings in the course of the
work.

The City will transmit a copy of all completed change orders to the Design
Consultant for use in checking shop drawings and compiling record
drawings for project construction.
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(13)

(14)

(15)

(16)

(17)

(18)

(19)

The Design Consultant shall use reasonable efforts and professional
judgement to ensure that no changes are made in the work, by any party,
without prior written consent of the City except as hereinafter provided.
Only the City may authorize changes in the work.

The Design Consultant shall observe and systematically review the
performance of the work or in such a manner and at such times as is
necessary to determine that the work has been or is being installed in
conformance with the Contract Documents. If any work is not in
conformance with the Contract Documents, the Design Consultant shall
immediately make an oral report of such nonconformance to the City Project
Manager, followed by a written report of such nonconformance to both the
nonconforming Contractor and the City. The Design Consultant, however,
does not assume and is not responsible for any of the Contractor's
construction means, methods, techniques, or safety programs in constructing
the project. The on-site visits by the Design Consultant shall be made by
members of the appropriate engineering or architectural discipline according
to the status of the work and may vary with the progress of work from daily
to weekly. The frequency of on-site visits shall be that which the Project
Manager considers necessary to safeguard the interests of the City through a
determination that the Work is being performed in compliance with the
Contract Documents, and with applicable laws, statutes, codes, ordinances,
rules and regulations and standards.

On each visit to the site, the Design Consultant shall make, and file within
seven (7) days with the City, a written field observation report detailing their
observations.

If the Design Consultant knows or reasonably should have known that the
Contractor or any subcontractor fails to comply with the Contract
Documents, drawings, specifications, designs and plans prepared by the
Design Consultant, the Design Consultant shall report such failure to the
City's Project Manager immediately. The Design Consultant shall notify the
Project Manager of specific critical observations it intends to carry out
during the various phases of the project.

If the Design Consultant becomes aware of any condition or event
constituting a material default by the Contractor or that otherwise justify
termination of a Contractor for cause, the Design Consultant shall notify the
City immediately.

Upon the completion of the entire work or a designated portion thereof, the
Design Consultant shall, in consultation with the City, recommend issuance
of a Certificate of Substantial Completion in accordance with the provisions
of the construction contract and its General and/or Special Contract
Conditions. The referenced document will be issued by the City.

The Design Consultant shall, in consultation with the City, provide to the
City a close-out program, including a comprehensive process to ensure
timely, efficient and proper completion of all punch list items by the
Contractor in accordance with the provisions of the Contract Documents.
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(20) Prior to Final Inspection, the Design Consultant shall obtain the original
"Marked-up As Built" drawings and a conformed copy of the Project
Specifications from each Contractor. Based on these documents, the Design
Consultant shall prepare, as necessary, and deliver to the Project Manager
Record Drawings and a conformed copy of the Project Specifications
showing all changes made during construction. Such Record Drawings shall
reflect all known modifications to the original drawings and shall be made
from the "Marked-up As Built" sets of drawings prepared by Contractor.
The Record Drawings shall incorporate the Design Consultant's
observations, shall be made in a professional manner and shall be stamped
and signed by the Design Consultant as being Record Drawings. These
drawings shall be delivered on a CD in PDF and DWG formats to the City
Project Manager, together with all of the "Marked-up As Built" prints
provided by the Contractor(s) from which they were derived. If requested by
the City, the unstamped reproducibles shall be transmitted to the City with a
letter, sealed by the Design Consultant, stating that as of the date of such
transmittal, the reproducible drawings are identical to the Record Drawings
except for such seals and stamping. The last five percent (5%) of the Design
Consultant's basic services fee for each project will not be paid until such
Record Drawings and all Record Documents required are received.

(21) When requested, the Design Consultant shall attend the Final Inspection
with the City to ascertain that all work performed by the Contractor has been
performed in accordance with the Contract Documents. At the time of such
Final Inspection, a final punch list shall be agreed to by the Design
Consultant and the City, and made in sufficient detail to fully outline to the
Contractor: (1) any work to be completed; (2) any work not in compliance
with the drawings or specifications; and (3) any unsatisfactory work.

(22) Prior to final payment to the Contractor, the Design Consultant shall review
final punch list work and shall prepare a written report outlining the deficient
or outstanding work and making recommendations as to the ultimate
disposition of such outstanding Work.

(23) One month prior to the expiration of the warranty or other correction of work
period provided for in the General and/or Special Contract Conditions to the
Contract Documents, the Design Consultant shall inspect the project for any
deficiencies that may have become apparent. Upon completion of such
inspection, a written report of the inspection shall be furnished by the Design
Consultant to the City.

(24) The Design Consultant shall include as part of this phase all services
included in the applicable portions of the applicable approved project-
specific proposal and necessary for successful completion.

2.08  Surveying and Testing.

(a)

The Design Consultant and its appropriate subconsultant shall review all survey
and test results reports and shall follow the recommendation of the soils engineer
or other subconsultant unless, in the exercise of appropriate professional judgment,
the Design Consultant or appropriate subconsultant discovers, or should in the

ENERGETICS CONSULTING ENGINEERS, LLC

DOTI-202578761-00

15



Docusign Envelope ID: 7C1D32E3-C70A-4ABE-9CCB-BB3A9FF26219

exercise of professional judgment discover, factors indicating the report or results
are not reliable.

(b) If any such inadequacy or any inconsistency, based upon such exercise of
professional judgment, is noted, the Design Consultant and/or its appropriate
subconsultant shall report such inconsistency or inadequacy promptly to the City
such that any inadequacy or inconsistency can be addressed by the soils engineer,
testing laboratory or land surveyor before any further use is put to the data.

(©) It is understood and agreed that this Agreement does not include the investigation,
sampling, testing, planning, abatement design, and remediation management of
asbestos or other hazardous waste material. Should the presence of asbestos or
other hazardous waste material be known to exist on a specific project or if the
Design Consultant shall observe the presence of asbestos or hazardous waste
material on any project site during its performance of services under this
Agreement, the Design Consultant shall notify the City in writing immediately.

SECTION 3 - COMPENSATION, PAYMENT, AND FUNDING
The City shall compensate the Design Consultant for its services performed and expenses incurred under
this Agreement as follows.

3.01 Basic Services. The City agrees to pay the Design Consultant, as compensation for any
basic services rendered for a particular Project, either a maximum basic services fee, to be set forth in each
approved Work Project proposal prepared prior to commencement of any work under this Agreement, or
an amount based on the Design Consultant's periodic invoices, whichever is less.

3.02  Reimbursable Expenses. Unless expressly authorized by the City as part of any approved
Task Order, the City will not compensate the Design Consultant for expenses such as postage, travel,
mileage (if the project is within the City and County of Denver boundary), telephone, reproduction and
messenger service costs incurred in connection with Work performed under this Agreement. Such costs
are, in all such instances, included in the hourly rates paid by the City. Reproduction of submittals requested
by the City including such items as end-of-phase reports, drawings, bid documents, record drawing
reproducibles, etc. are not included in the hourly rates, and will be itemized as part of each on-call Task
Order as a not-to-exceed reproducible expense.

3.03  Supplemental Services. The Design Consultant shall be compensated for any additional
services pre-approved in writing for any assigned Task Order, subject to the terms and conditions set forth
herein and an additional services budget limits for that specific project.

3.04 Invoices. The Design Consultant shall invoice and be paid monthly in proportion to the
progress of the Work on each assigned Task Order. Such invoices shall reflect the Design Consultant's
actual hours, rates, personnel, sub-consultant costs and reimbursable costs, and shall be based on the hourly
rates or other rates for services contained in Exhibit B. The Design Consultant shall maintain hourly records
of the time worked by its personnel and subconsultants, records of all allowable reimbursable expenses,
and records of expendable supplies and services as necessary to support any audits by the City, and shall
bill the City monthly for fees and costs accrued during the preceding month. The Design Consultant's
invoice shall be separated as necessary to show direct charges to specific projects and to distinguish fees
and expenses. Upon submission of such invoices to the City, and approval by the City, payment shall be
issued. Final payment to the Design Consultant, for each assigned Task Order, shall not be made until after
the project is accepted, all guarantees, certificates of completion, and record drawings and reproducible
copies are delivered to the City, and the duties agreed to in the approved project proposal for that project
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are otherwise fully performed by the Design Consultant. No deductions shall be made from the Design
Consultant's compensation on account of penalty, liquidated damages or other sums withheld from
payments to any assigned project contractor.

3.05 Maximum Contract Amount; Funding.

(a)

(b)

(©)

It is understood and agreed by the Parties hereto that payment or reimbursement
of all kinds to the Design Consultant, for all Work performed under this
Agreement, shall not exceed a maximum of ONE MILLION FIVE HUNDRED
THOUSAND DOLLARS AND NO CENTS ($1,500,000.00). In no event shall
the maximum payment to the Design Consultant, for all work and services
performed throughout the entire term of this Agreement exceed the contract
maximum amount set forth above.

Notwithstanding any other term, provision, or condition herein, all payment
obligations under this Agreement shall be limited to the funds duly and lawfully
appropriated and encumbered or otherwise made available by the Denver City
Council for the particular Task Orders assigned to the Design Consultant under
this Agreement for the particular year(s) in which this Agreement is in effect and
paid into the Treasury of the City. As of the date of this Agreement, no funds have
been appropriated for this Agreement. Instead, it is the City's intent to appropriate
the funds necessary to compensate the Design Consultant for the work it performs
on any assigned Task Order, at the time it accepts each proposal for a specific
project. The Executive Director of DOTI, upon reasonable written request, will
advise the Design Consultant in writing of the total amount of appropriated and
encumbered funds which are or remain available for payment for all work by the
Design Consultant on a specific project.

The issuance of any form of order or directive by the City which would cause the
aggregate amount payable to the Design Consultant for a specific Task Order to
exceed the amount appropriated for the Design Consultant's work on a specific
project is expressly prohibited. In no event shall the issuance of any change order
or other form of order or directive by the City be considered valid or binding if it
requires additional compensable work to be performed, which work will cause the
aggregate amount payable for such work to exceed the amount appropriated and
encumbered, unless and until such time as the Design Consultant has been advised
in writing by the Executive Director of DOTI that a lawful appropriation sufficient
to cover the entire cost of such additional work, has been made. It shall be the
responsibility of the Design Consultant to verify that the amounts already
appropriated for the Design Consultant's Work on a project are sufficient to cover
the entire cost of such Work, and any work undertaken or performed in excess of
the amount appropriated is undertaken or performed in violation of the terms of
this Agreement, without the proper authorization for such work, and at the Design
Consultant's own risk and sole expense.

SECTION 4 — TERM AND TERMINATION

4.01  Term. The initial term of this Agreement shall commence upon execution and shall end
three years thereafter; provided, however, that any work in progress that was initiated during the term of
this Agreement shall continue and be paid for hereunder until the completion thereof. All terms and
conditions of the Agreement shall remain in full force and effect until such completion. The term may be
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extended, at the sole option of the City by written amendment pursuant to Executive Order 8. In no event,
however, shall the Design Consultant’s performance under this Agreement, including any extension, exceed
a five (5) year period ending on month and day of the execution of this Agreement. In addition, nothing
contained herein shall obligate the City to extend the Agreement beyond the initial term.

4.02  Termination.

(a)

(b)

(©)

(d)

(e)

Q)

(2

Nothing herein shall be construed as giving the Design Consultant the right to
perform the services contemplated under this Agreement beyond the time when its
services become unsatisfactory to the Executive Director.

The Executive Director may terminate this Agreement for cause at any time if the
Design Consultant's services become unsatisfactory, in the sole discretion of the
Executive Director. The City shall have the sole discretion to permit the Design
Consultant to remedy the cause of a contemplated termination for cause without
waiving the City's right to terminate the Agreement.

In the event of a termination for cause, or in the event the Design Consultant
becomes unable to serve under this Agreement, the City may take over work to be
done under this Agreement and prosecute the work to the completion by contract
or otherwise, and the Design Consultant shall be liable to the City for all reasonable
costs in excess of what the City would have paid the Design Consultant had there
been no termination for cause.

The City may, for convenience, cancel and terminate this Agreement by giving not
less than thirty (30) days' prior written notice to the Design Consultant, which
notice shall state the date of cancellation and termination.

If the Design Consultant's services are terminated, postponed or revised, or if the
Design Consultant shall be discharged before all the work and services
contemplated have been completed, or if the project is, for any reason, stopped or
discontinued, the Design Consultant shall be paid only for the portion of work or
services which has been satisfactorily completed at the time of such dismissal,
termination, cancellation, postponement, revision or stoppage.

All drawings, specifications, and other documents relating to the design or
administration of work completed or partially completed shall be delivered by the
Design Consultant to the City in the event of any dismissal, termination,
cancellation, postponement, revision or stoppage.

In the event of any dismissal, termination, cancellation, postponement, revision or
stoppage, the Design Consultant shall cooperate in all respects with the City. Such
cooperation shall include, but not be limited to, delivery of drawings,
specifications, and other documents referred to herein, and assisting the City
during a transition to another design consultant, if applicable.

SECTION 5 - GENERAL PROVISIONS

5.01 City’s Responsibilities.

ENERGETICS CONSULTING ENGINEERS, LLC

DOTI-202578761-00

18



Docusign Envelope ID: 7C1D32E3-C70A-4ABE-9CCB-BB3A9FF26219

(a)

(b)

The City shall provide available information regarding its requirements for each
Task Order, including related budgetary information, and shall cooperate fully
with the Design Consultant at all times. However, the City does not guarantee the
accuracy of any such information and assumes no liability therefore. The Design
Consultant shall notify the City in writing of any information or requirements
provided by the City which the Design Consultant believes to be inaccurate or
inappropriate to the design or construction of the project.

If the City observes or otherwise becomes aware of any fault or defect in the project
or non-conformance with Contract Documents, it shall give prompt notice thereof
to the Design Consultant.

5.02  Ownership of Documents.

(a)

(b)

(©)

(d)

(e)

The City shall have title and all intellectual and other property rights, in and to all
phased and final Contract Documents, and all data used in the development of the
same, including the results of any tests, surveys or inspections at each project site,
and all photographs, drawings, drafts, studies, estimates, reports, models, notes and
any other materials or work products, whether in electronic or hard copy format,
created by the Design Consultant pursuant to this Agreement, in preliminary and
final forms and on any media whatsoever (collectively, the "Documents”),
whether the project for which the Documents were created is executed or not. The
Consultant shall identify and disclose, as requested, all such Documents to the
City.

To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., as the
same may be amended from time to time, the Documents are a “work made for
hire,” and all ownership of copyright in the Documents shall vest in the City at the
time the Documents are created. To the extent that the Documents are not a “work
made for hire,” the Design Consultant hereby assigns and transfers all right, title
and interest in and to the Documents to the City, as of the time of the creation of
the Documents, including the right to secure copyright, patent, trademark, and
other intellectual property rights throughout the world and to have and to hold such
copyright, patent, trademark, and other intellectual property rights in perpetuity.

The Design Consultant shall provide (and cause its employees and subcontractors
to provide) all assistance reasonably requested in securing for the City’s benefit
any patent, copyright, trademark, service mark, license, right or other evidence of
ownership of such Documents, and shall provide full information regarding the
Documents and execute all appropriate documentation in applying for or otherwise
registering, in the City’s name, all rights to such Documents.

The Design Consultant agrees to allow the City to review any of the procedures
used in performing the work and services hereunder, and to make available for
inspection the field notes and other documents used in the preparation for and
performance of any of the services performed hereunder.

The Design Consultant shall be permitted to retain reproducible copies of all of the
Documents for the information and reference, and the originals of all of the
Documents, including all CAD disks, CAD files, (AutoCAD .dwg format), PDF
files of all drawings (flattened), specification, and reports shall be delivered to the
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City promptly upon completion thereof, or if authorized by the City’s Project
Manager, upon termination or expiration of this Agreement.

) If the City reuses Design Documents prepared by the Design Consultant other than
for their intended use or at a new location without the Design Consultant’s
approval, the City will have no claim against the Design Consultant arising out of
any alleged defects, deficiencies or flaws in the Design Documents.

5.03  Taxes and Licenses. The Design Consultant shall promptly pay, when they are due, all
taxes, excises, license fees and permit fees of whatever nature applicable to the work and services which it
performs under this Agreement, and shall take out and keep current all required municipal, county, state or
federal licenses required to perform its services under this Agreement. The Design Consultant shall furnish
the Executive Director, upon request, duplicate receipts or other satisfactory evidence showing or certifying
to the proper payment of all required licenses and/or registrations and taxes. The Design Consultant shall
promptly pay all owed bills, debts and obligations it incurs performing work under this Agreement and
shall not allow any lien, verified claim, mortgage, judgment or execution to be filed against land, facilities
or improvements owned or beneficially owned by the City as a result of such bills, debts or obligations.

5.04  Examination of Records and Audit. Any authorized agent of the City, including the City
Auditor or their representative, has the right to access, and the right to examine, copy and retain copies, at
the City’s election in paper or electronic form, any pertinent books, documents, papers and records related
to the Design Consultant’s performance pursuant to this Agreement, provision of any goods or services to
the City, and any other transactions related to this Agreement. The Design Consultant shall cooperate with
City representatives and City representatives shall be granted access to the foregoing documents and
information during reasonable business hours and until the latter of three (3) years after the final payment
under the Agreement or expiration of the applicable statute of limitations. When conducting an audit of
this Agreement, the City Auditor shall be subject to government auditing standards issued by the United
States Government Accountability Office by the Comptroller General of the United States, including with
respect to disclosure of information acquired during the course of an audit. No examination of records and
audits pursuant to this paragraph shall require the Design Consultant to make disclosures in violation of
state or federal privacy laws. The Design Consultant shall at all times comply with D.R.M.C. 20-276.

5.05  Assignment and Subcontracting. The City is not obligated or liable under this Agreement
to any party other than the Design Consultant named herein. The Design Consultant understands and agrees
that it shall not assign or subcontract with respect to any of its rights, benefits, obligations or duties under
this Agreement except upon prior written consent and approval of the City to such assignment or
subcontracting. Any attempt by the Design Consultant to assign or subcontract its rights hereunder without
such prior written consent of the City shall, at the option of the City, automatically terminate this Agreement
and all rights of the Design Consultant hereunder. Such consent may be granted or denied at the sole and
absolute discretion of the City. In the event any such subcontracting shall occur, with the City's approval,
such action shall not be construed to create any contractual relationship between the City and such
subcontractor, and the Design Consultant named herein shall in any and all events be and remain responsible
to the City according to the terms of this Agreement.

5.06  No Discrimination in Employment. In connection with the performance of work under this
Agreement, the Design Consultant may not refuse to hire, discharge, promote or demote, or discriminate in
matters of compensation against any person otherwise qualified, solely because of race, color, religion,
national origin, ethnicity, citizenship, immigration status, gender, age, sexual orientation, gender identity,
gender expression, marital status, source of income, military status, protective hairstyle, or disability. The
Consultant shall insert the foregoing provision in all subcontracts.
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5.07 Insurance.

(a)

(b)

(©)

(d)

(e)

General Conditions: The Design Consultant agrees to secure, at or before the time
of execution of this Agreement, the following insurance covering all operations,
goods or services provided pursuant to this Agreement. The Design Consultant
shall keep the required insurance coverage in force at all times during the term of
the Agreement, including any extension thereof, and during any warranty period.
The required insurance shall be underwritten by an insurer licensed or authorized
to do business in Colorado and rated by A.M. Best Company as “A-VIII" or better.
Each policy shall require notification to the City in the event any of the required
policies be canceled or non-renewed before the expiration date thereof. Such
written notice shall be sent to the Parties identified in the Notices section of this
Agreement. Such notice shall reference the City contract number listed on the
signature page of this Agreement. Said notice shall be sent thirty (30) days prior to
such cancellation or non-renewal unless due to non-payment of premiums for
which notice shall be sent ten (10) days prior. If such written notice is unavailable
from the insurer, the Design Consultant shall provide written notice of
cancellation, non-renewal and any reduction in coverage to the Parties identified
in the Notices section by certified mail, return receipt requested within three (3)
business days of such notice by its insurer(s) and referencing the City’s contract
number. The Design Consultant shall be responsible for the payment of any
deductible or self-insured retention. The insurance coverages specified in this
Agreement are the minimum requirements, and these requirements do not lessen
or limit the liability of the Design Consultant. The Design Consultant shall
maintain, at its own expense, any additional kinds or amounts of insurance that it
may deem necessary to cover its obligations and liabilities under this Agreement.

Proof of Insurance: The Design Consultant may not commence services or work
relating to this Agreement prior to placement of coverages required under this
Agreement. The Design Consultant certifies that the certificate of insurance
attached as Exhibit E, preferably an ACORD form, complies with all insurance
requirements of this Agreement. The City requests that the City’s contract number
be referenced on the certificate of insurance. The City’s acceptance of a certificate
of insurance or other proof of insurance that does not comply with all insurance
requirements set forth in this Agreement shall not act as a waiver of the Design
Consultant’s breach of this Agreement or of any of the City’s rights or remedies
under this Agreement. The City’s Risk Management Office may require additional
proof of insurance, including but not limited to policies and endorsements.

Additional Insureds: For Commercial General Liability and Automobile Liability,
the Design Consultant and subconsultant’s insurer(s) shall include the City and
County of Denver, its elected and appointed officials, employees and volunteers
as additional insured.

Waiver of Subrogation: For all coverages required under this Agreement, with the
exception of Professional Liability the Design Consultant’s insurer shall waive
subrogation rights against the City.

Subconsultants: The Design Consultant shall confirm and document that all
subcontractors and subconsultants (including independent contractors, suppliers
or other entities providing goods or services required by this Agreement) procure
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5.08

and maintain coverage as approved by the Design Consultant and appropriate to
their respective primary business risks considering the nature and scope of
services provided.

® Workers’ Compensation/Employer’s Liability Insurance: The Design Consultant
shall maintain the coverage as required by statute for each work location and shall
maintain Employer’s Liability insurance with limits of $100,000 per occurrence
for each bodily injury claim, $100,000 per occurrence for each bodily injury
caused by disease claim, and $500,000 aggregate for all bodily injuries caused by
disease claims.

(2) Commercial General Liability: The Design Consultant shall maintain a
Commercial General Liability insurance policy with minimum limits of
$1,000,000 for each bodily injury and property damage occurrence, $2,000,000
products and completed operations aggregate (if applicable), and $2,000,000
policy aggregate.

(h) Automobile Liability: The Design Consultant shall maintain Automobile Liability
with minimum limits of $1,000,000 combined single limit applicable to all owned,
hired and non-owned vehicles used in performing services under this Agreement.

) Professional Liability (Errors and Omissions): The Design Consultant shall
maintain minimum limits of $1,000,000 per claim and $1,000,000 policy aggregate
limit. The policy shall be kept in force, or a Tail policy placed, for three (3) years
for all contracts except construction contracts for which the policy or Tail shall be
kept in place for eight (8) years.

Defense and Indemnification.

(a) To the fullest extent permitted by law, the Consultant agrees to defend, indemnify,
reimburse and hold harmless the City, its appointed and elected officials, agents and
employees for, from and against all liabilities, claims, judgments, suits or demands for
damages to persons or property arising out of, resulting from, or related to the work performed
under this Agreement that are attributable to the negligence or fault of the Design Consultant
or the Design Consultant’s agents, representatives, subcontractors, or suppliers (“‘Claims”).
This indemnity shall be interpreted in the broadest possible manner consistent with the
applicable law to indemnify the City.

(b) The Design Consultant's obligation to defend and indemnify may be determined after
the Design Consultant's liability or fault has been determined by adjudication, alternative
dispute resolution, or otherwise resolved by mutual agreement between the Parties. The
Design Consultant's duty to defend and indemnify the City shall relate back to the time written
notice of the Claim is first provided to the City regardless of whether suit has been filed and
even if the Design Consultant is not named as a Defendant.

(c) The Design Consultant will defend any and all Claims which may be brought or
threatened against the City and will pay on behalf of the City any expenses incurred by reason
of such Claims including, but not limited to, court costs and attorney fees incurred in defending
and investigating such Claims or seeking to enforce this indemnity obligation. Such payments
on behalf of the City shall be in addition to any other legal remedies available to the City and
shall not be considered the City’s exclusive remedy.
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(d) Insurance coverage requirements specified in this Agreement shall in no way lessen
or limit the liability of the Design Consultant under the terms of this indemnification
obligation. The Design Consultant shall obtain, at its own expense, any additional insurance
that it deems necessary for the City’s protection

(e) This defense and indemnification obligation shall survive the expiration or
termination of this Agreement.

5.09  Colorado Governmental Immunity Act. The Parties hereto understand and agree that the
City is relying upon, and has not waived, the monetary limitations (presently $150,000 per person, $600,000
per occurrence) and all other rights, immunities and protection provided by the Colorado Governmental
Immunity Act, C.R.S. § 24-10-101, ef segq.

5.10  Contract Exhibits; Order of Precedence. This Agreement consists of Sections 1 through 5,
which precede the signature page, and the following Exhibits, which are incorporated herein and made a
part hereof by reference:

Exhibit A Scope of Work

Exhibit B Key Personnel and Rates
Exhibit C Task Order Form
Exhibit D Task Order Change Form
Exhibit E Certificate of Insurance

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed Exhibits,
or between provisions of any attachments, such that it is impossible to give effect to both, the order of
precedence to determine which provision shall control to resolve such conflict, is as follows, in descending
order:

Sections 1 through 5
Exhibit A
Exhibit B
Exhibit C
Exhibit D
Exhibit E

5.11  When Rights and Remedies Not Waived. In no event shall any payment by the City
constitute a waiver of any breach of covenant or default which may then exist on the part of the Design
Consultant. No assent, expressed or implied, to any breach of the Agreement shall be held to be a waiver
of any later or other breach.

5.12  Governing Law; Venue. This Agreement shall be construed and enforced in accordance
with the laws of the State of Colorado, the Charter and Revised Municipal Code of the City and County of
Denver, and the ordinances, regulations and Executive Orders enacted or promulgated pursuant to the
Charter and Code, including any amendments. The Charter and Revised Municipal Code of the City and
County of Denver, as the same may be amended from time to time, are hereby expressly incorporated into
this Agreement. Venue for any action arising hereunder shall be in the City and County of Denver,
Colorado.

5.13. Conflict of Interest.

(a) The Parties agree that no employee of the City shall have any personal or beneficial
interest in the services or property described herein, and the Design Consultant
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further agrees not to hire or contract for services with any employee or officer of
the City which would be in violation of the Revised Municipal Code Chapter 2,
Article IV, Code of Ethics or Denver City Charter provisions 1.2.9 and 1.2.12.

(b) The Design Consultant agrees that it will not engage in any transaction, activity or
conduct that would result in a conflict of interest under this Agreement. The
Design Consultant represents that it has disclosed any and all current or potential
conflicts of interest. A conflict of interest shall include transactions, activities or
conduct that would affect the judgment, actions or work of the Design Consultant
by placing the Design Consultant’s own interests, or the interests of any party with
whom the Design Consultant has a contractual arrangement, in conflict with those
of the City. The City, in its sole discretion, shall determine the existence of a
conflict of interest and may terminate this Agreement in the event such a conflict
exists after it has given the Design Consultant written notice which describes the
conflict. The Design Consultant shall have thirty (30) days after the notice is
received to eliminate or cure the conflict of interest in a manner that is acceptable
to the City.

5.14  No Third-Party Beneficiaries. Enforcement of the terms and conditions of this Agreement,
and all rights of action relating to such enforcement, shall be strictly reserved to the City and the Design
Consultant, and nothing contained in this Agreement shall give or allow any claim or right of action by any
other or third person under this Agreement. It is the express intention of the Parties that any person other
than the City or the Design Consultant receiving services or benefits under this Agreement shall be deemed
to be an incidental beneficiary only.

5.15  Time is of the Essence. The Parties agree that in the performance of the terms, conditions
and requirements of this Agreement by the Design Consultant, time is of the essence.

5.16  Taxes, Charges and Penalties. The City and County of Denver shall not be liable for the
payment of taxes, late charges, or penalties of any nature except as provided in the City’s Prompt Payment
Ordinance.

5.17  Proprietary or Confidential Information.

(a) City Information: The Design Consultant acknowledges and accepts that, in
performance of its work under the terms of this Agreement, the Design Consultant
may have access to Proprietary Data or confidential information which may be
owned or controlled by the City and that the disclosure of such data or information
may be damaging to the City or third parties. As such, the Design Consultant
agrees that all information provided or otherwise disclosed by the City to the
Design Consultant be held in confidence and used only in the performance of its
obligations under this Agreement. The Design Consultant shall exercise the same
standard of care to protect such information as a reasonably prudent professional
would to protect its own proprietary or confidential data. “Proprietary Data”
shall mean geographic materials or Geographic Information Systems (“GIS”) data
owned by the City and County of Denver including but not limited to maps,
computer programs, aerial photography, methodologies, software, diagnostics and
documents; or any other materials or information which may be designated or
marked “Proprietary” or “Confidential” and provided to or made available to the
Design Consultant by the City. Such Proprietary Data may be in hardcopy, printed,
digital or electronic format.
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(b) Design Consultant’s Information: The Parties understand that all the material
provided or produced under this Agreement may be subject to the Colorado Open
Records Act, C.R.S. § 24-72-201, et seq., and that in the event of a request to the
City for disclosure of such information, the City shall advise the Design Consultant
of such request in order to give the Design Consultant the opportunity to object to
the disclosure of any of its proprietary or confidential material. In the event of the
filing of a lawsuit to compel such disclosure, the City will tender all such material
to the court for judicial determination of the issue of disclosure and the Design
Consultant agrees to intervene in such lawsuit to protect and assert its claims of
privilege and against disclosure of such material or waive the same. The Design
Consultant further agrees to defend, indemnify and save and hold harmless the
City, its officers, agents and employees, from any claim, damages, expense, loss
or costs arising out of the Design Consultant’s intervention to protect and assert its
claim of privilege against disclosure under this Article including, but not limited
to, prompt reimbursement to the City of all reasonable attorney fees, costs and
damages that the City may incur directly or may be ordered to pay by such court.

5.18  Use, Possession or Sale of Alcohol or Drugs. The Design Consultant, its officers, agents,
and employees shall cooperate and comply with the provisions of Executive Order 94 and Attachment A
thereto concerning the use, possession or sale of alcohol or drugs. Violation of these provisions or refusal
to cooperate with implementation of the policy can result in the City’s barring the Design Consultant from
City facilities or participating in City operations.

5.19 Disputes. All disputes between the City and the Design Consultant regarding this
Agreement shall be resolved by administrative hearing pursuant to the procedure established by D.R.M.C.
§ 56-106(b), et seq. For the purposes of that procedure, the City official rendering a final determination
shall be the Executive Director.

5.20  Waiver of C.R.S. § 13-20-802, et seq. The Design Consultant specifically waives all the
provisions of the Colorado Construction Defect Action Reform Act (CDARA) and Chapter 8 of Article 20
of Title 13, Colorado Revised Statutes (also designated C.R.S. § 13-20-802 ef seq.) relating to design defects
in any project under this Agreement.

521  Compliance With Denver Wage Laws: To the extent applicable to the Design Consultant’s
provision of services hereunder, the Design Consultant shall comply with, and agrees to be bound by, all
rules, regulations, requirements, conditions, and City determinations regarding the City’s Minimum Wage
and Civil Wage Theft Ordinances, Sections 58-1 through 58-26 D.R.M.C., including, but not limited to, the
requirement that every covered worker shall be paid all earned wages under applicable state, federal, and
city law in accordance with the foregoing D.R.M.C. Sections. By executing this Agreement, the Design
Consultant expressly acknowledges that the Design Consultant is aware of the requirements of the City’s
Minimum Wage and Civil Wage Theft Ordinances and that any failure by the Design Consultant, or any
other individual or entity acting subject to this Agreement, to strictly comply with the foregoing D.R.M.C.
Sections shall result in the penalties and other remedies authorized therein.

5.22  Small Business Enterprise Requirements.

(a) This Agreement is subject to Article VII of Chapter 28, Denver Revised Municipal Code
(“D.R.M.C.”), designated as §§ 28-201 to 28-236 (the “SBE Ordinance”), and the Rules and
Regulations promulgated pursuant thereto. This Agreement is also subject to the defined selection
pool requirements of the SBE Ordinance. The Design Consultant is a certified Small Business
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Enterprise (“SBE”) and pursuant to § 28-208, D.R.M.C., the Design Consultant is required to
self-perform a minimum of 30% of the contract work.

(b) Under § 28-222, D.R.M.C., the Design Consultant has an ongoing, affirmative obligation for
the duration of this Agreement to comply with the SBE defined selection pool requirements and
with the SBE self-performance requirements upon which this Agreement was awarded, unless the
City initiates a material modification to the scope of work affecting this Agreement through
change order, contract amendment, force account, or other modification under § 28-223,
D.R.M.C. The Design Consultant acknowledges that:

5.23

(1) It must establish and maintain records and submit regular reports, as required, which
will allow the City to assess the Design Consultant’s compliance with the defined
selection pool requirements and SBE self-performance requirements.

(2) Design Consultant shall have a continuing obligation to promptly inform DSBO in
writing of any agreed upon increase or decrease in the scope of work of this Agreement,
upon any of the bases under § 28-223, D.R.M.C., regardless of whether such increase or
decrease in scope of work has been reduced to writing at the time of notification of the
change to the City. Any increase in the scope of services of this Agreement, whether by
amendment or other modification, which increases the dollar value of the Agreement, if
such change is within the scope of work designated for performance by the Design
Consultant at the time of award of this Agreement, shall be promptly submitted to the
DSBO.

(3) The Design Consultant shall achieve defined selection pool requirements and self-
performance requirements with respect to such changed scope of work by performing
such work.

(4) The Design Consultant shall supply to DSBO documentation required by ordinance
with respect to the increased dollar value of this Agreement. The Design Consultant shall
not, during the term of this Agreement:

(1) Fail to in fact perform as an SBE to achieve the work scope originally listed at
proposal submission in order to achieve defined selection pool and self-performance
requirements; or

(i) Modify or eliminate all or any portion of the scope of work upon which self-
performance is based and the contract was awarded, unless directed by the City.

(5) Failure to comply with these provisions may subject the Design Consultant to
sanctions set forth in § 28-229 of the SBE Ordinance.

(6) Should any questions arise regarding SBE and DSBO requirements the Design
Consultant should consult the SBE Ordinance or may contact the DSBO representative at
(720) 913-1999

Survival of Certain Contract Provisions. The Parties understand and agree that all terms

and conditions of this Agreement, together with the exhibits and attachments hereto, which, by reasonable
implication, contemplate continued performance or compliance beyond the termination of this Agreement,
(by expiration of the term or otherwise), shall survive such termination and shall continue to be enforceable
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as provided herein. Without limiting the generality of the foregoing, the Design Consultant’s obligations
for the provision of insurance and to indemnify the City shall survive for a period equal to any and all
relevant statutes of limitation, plus the time necessary to fully resolve any claims, matters, or actions begun
within that period.

5.24  Advertising and Public Disclosure. The Design Consultant shall not include any reference
to this Agreement or to services performed pursuant to this Agreement in any of its advertising or public
relations materials without first obtaining the written approval of the Executive Director, which will not be
unreasonably withheld. Any oral presentation or written materials related to services performed under this
Agreement shall include only services that have been accepted by the City. The Executive Director shall
be notified in advance of the date and time of any such presentation. Nothing in this provision shall preclude
the transmittal of any information to officials of the City, including without limitation the Mayor, the
Executive Director, City Council or the Auditor.

5.25  Legal Authority. Design Consultant represents and warrants that it possesses the legal
authority, pursuant to any proper, appropriate and official motion, resolution or action passed or taken, to
enter into this Agreement. Each person signing and executing this Agreement on behalf of Design
Consultant represents and warrants that he has been fully authorized by Design Consultant to execute this
Agreement on behalf of Design Consultant and to validly and legally bind Design Consultant to all the
terms, performances and provisions of this Agreement. The City shall have the right, in its sole discretion,
to either temporarily suspend or permanently terminate this Agreement if there is a dispute as to the legal
authority of either Design Consultant or the person signing the Agreement to enter into this Agreement.

5.26  Notices. Notices, bills, invoices or reports required by this Agreement shall be sufficiently
delivered if sent in the United States mail, postage prepaid, to the Parties at the following addresses:

To the City: Executive Director of Transportation and Infrastructure
201 West Colfax Avenue
Denver, Colorado 80202

To the Design Consultant: Energetics Consulting Engineers, LLC
6140 S. Gun Club, Rd., Suite K6-121
Aurora, Colorado 80016

The addresses may be changed by the Parties by written notice.

5.27  Severability. It is understood and agreed by the Parties hereto that, if any part, term, or
provision of this Agreement, except for the provisions of this Agreement requiring prior appropriation and
limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with any
law of the State of Colorado, the validity of the remaining portions or provisions shall not be affected, and
the rights and obligations of the Parties shall be construed and enforced as if the Agreement did not contain
the particular part, term or provision held to be invalid.

5.28  Agreement as Complete Integration-Amendments. This Agreement is intended as the
complete integration of all understandings between the Parties. No prior or contemporaneous addition,
deletion or other amendment shall have any force or effect, unless embodied herein in writing. No
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subsequent novation, renewal, addition, deletion or other amendment hereto shall have any force or effect
unless embodied in a written amendatory or other agreement executed by the Parties and signed by the
signatories to the original Agreement. This Agreement and any amendments shall be binding upon the
Parties, their successors and assigns.

5.29  Electronic Signatures and Flectronic Records. Design Consultant consents to the use of
electronic signatures by the City. The Agreement, and any other documents requiring a signature
hereunder, may be signed electronically by the City in the manner specified by the City. The Parties agree
not to deny the legal effect or enforceability of the Agreement solely because it is in electronic form or
because an electronic record was used in its formation. The Parties agree not to object to the admissibility
of the Agreement in the form of an electronic record, or a paper copy of an electronic document, or a paper
copy of a document bearing an electronic signature, on the ground that it is an electronic record or electronic
signature or that it is not in its original form or is not an original.

REMAINDER OF PAGE LEFT INTENTIONALLY BLANK
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Contract Control Number: DOTI-202578761-00
Contractor Name: Energetics Consulting Engineers, LLC

IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at
Denver, Colorado as of:

SEAL CITY AND COUNTY OF DENVER:
ATTEST: By:
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED:

Attorney for the City and County of Denver

By: By:

By:
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Contract Control Number: DOTI-202578761-00
Contractor Name: Energetics Consulting Engineers, LLC

Signed by:

6F7DBETS565B34A3

Elizabeth Gillmor
Name:

(please print)

Title: President

(please print)

ATTEST: [if required]

By:

Name:

(please print)

Title:

(please print)
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On-Call Professional Services- Specialty Services
Category 2- Sustainable Engineering Services

Detailed Scope of Work

The City and County of Denver (City) Department of Transportation and Infrastructure is soliciting
Requests for Proposals from Consultant Teams to provide On-call Professional Services: Specialty
Services, Category 2- Sustainable Engineering Services (EV charging and building electrification).
Architectural and/or Engineering firms are asked to partner with sub-consultants, when needed, creating
a complete Design Team capable of providing specialty landscape architectural and engineering services
in response to numerous and varied projects arising within the City. The Agreement for On-call
Professional Services: Specialty Services will have a three-year term and will have a contract limit of
$1,500,000. Projects will be initiated by issuing task orders to the contract with the aggregate fee for all
task orders limited to $1,500,000. The City reserves the right to issue Proposal Requests to multiple On-Call
Consultant Teams for a single Task Order.

Task order scopes can include but will not be limited to:

Category 2: Sustainable Engineering Services
e Sustainability Design and Engineering for building electrification efforts
o Fleet and Public Level Il and Level Il (DCFC) EV Charging Stations
o Commercial Rooftop Solar Photovoltaics (PV)
o Battery Energy Storage Systems (BESS)
o All-electric HVAC including air-to-air, air-to-water, water-to-air, and water-to-water heat
pumps
o Related building automation, controls, and energy monitoring
Mechanical Engineering
Electrical Engineering
Plumbing Engineering
As-built documentation
ADA and code evaluation and compliance
Sustainability/Commissioning
Cost Estimating
Peer Review
Data Collection
Project Management / Staff Augmentation
Program Management / Staff Augmentation
Construction administration
Facility Condition Assessment of existing facilities and building systems related to electrification and
sustainable building system strategies.
ADA Measurement/Inspection and review as it relates to EV charging stations and locations.
e Other design and engineering services required for the delivery of specialty services listed herein, but
not explicitly described in above list.

For specific task orders requiring specialty consultants under the On-call Professional Services: Specialty
Services, Category 2- Sustainable Engineering Services (the “Agreement), the Design Consultant may
solicit a proposal from a sub consultant who is not listed as a Consultant Team Member in the Agreement.
Participation from specialty sub-consultants added at the Task Order level who are not listed as a
Consultant Team Member in the Agreement can count towards the SBE goal if they have an SBE
Certification with the City.

To assist in expediting design services for task orders, consultant teams are encouraged to include more

1
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On-Call Professional Services- Specialty Services
Category 2- Sustainable Engineering Services

than one sub consultant for disciplines/firms often experiencing a back-log of work. The City expects its
On-Call Design Service consultants to provide responsive customer service as it relates to project needs
and requirements. Please note the prime consultant is responsible for managing the approach to meeting
the prescribed SBE goal associated with the Agreement.

State and local government facilities must follow the requirement of the 2010 ADA Standards for
Accessible Design (2010 ADA Standards). Facilities that do not comply with the 2010 ADA Standards may
prevent people with disabilities from fully and equally enjoying Denver’s services, programs, or activities
and may constitute discrimination on the basis of disability. Any construction or alterations to Denver
buildings and facilities by it or on its behalf will fully comply with the requirements of the 2010 ADA
Standards. Consultants are therefore responsible for ensuring architectural designs for construction
and/or alterations are compliant with the 2010 ADA Standards.

The Agreement is managed by Department of Transportation and Infrastructure, who has contract
authority on behalf of the City. Department of Transportation and Infrastructure is contractually
responsible for managing each task order, and a Project Manager within Department of Transportation
and Infrastructure will be the Consultant Team’s direct point of contact for each task order issued. The
awarded Consultant Teams shall ensure project communication between the Consultants and the End
User is conveyed and managed through the Department of Transportation and Infrastructure Project
Manager. In addition, the City would like the Design Consultant to identify a consistent point of contact
who will become familiar with the contract language, forms, and requirements set forth in the Agreement,
as well as fully understand the City’s process of doing business as it relates to the task orders and On-Call
Agreement.

The Consultant Team must possess the following capabilities, as needed per category scope
listed above.

e  Full-Service Landscape Architectural Design including compliance with Americans with

Disabilities Act (ADA) requirements and all applicable codes, regulations, and standards.

e Mechanical/Plumbing Engineering

e Electrical Engineering

e Structural Engineering

e Civil Engineering

e Cost Estimating

e Roof Consulting, design and engineering

e Sustainability / LEED Consulting

e Americans with Disabilities Act (ADA) Consulting

e Code Consulting

e Commissioning

e Cost Estimating (consultant) & Independent Cost Estimating (contractor)

Below is a list of various design projects completed using past On-Call Design Services. The
intent of providing this list is to provide examples of the types of projects the City may request
the awarded Design Consultants to propose on as part of the On-Call Design Services
Agreement:
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On-Call Professional Services- Specialty Services
Category 2- Sustainable Engineering Services

e Electric Vehicle Infrastructure Readiness - DFD 1 EV Charging Stations— Design Budget
$59,000
e Barnum Recreation Center - Electrification and Siding— Design Budget $158,000

Work under the Agreement will be performed within facilities operated by, but not limited to, the following City
Agencies:

e Denver Parks and Recreation

e Denver Arts and Venues

e Denver Public Libraries

e Denver Police Department

e Denver Fire Department

e Denver Sheriff Department

e Denver Department of General Services

e DenverZoo

e Denver Department of Transportation and Infrastructure

e Department of Housing Stability (HOST)

e Climate Action, Sustainability & Resiliency (CASR)

e Denver Real Estate/Department of Finance
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Tab 2: Team Qualifications — Firms

Team Organization

Energetics + CMTA Relationship

Energetics and CMTA have a strong working relationship with over a dozen projects together
as well as services that compliment each firm’s strengths creating the ideal team synergy to
work with the Department of Transportation of the City and County of Denver.

Our most recent project together was working with City and County of Denver Office of
Climate Action, Sustainability, and Resiliency. on the Downtown District Ambient Loop.

| e e
. CMTA '
DENVER

THE MILE HIGH CITY

g Elizabeth Gillmor
g I PE, LEED AP, BEMP LC
l W <

4 Principal-in-Charge
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r  John Goodin PE, CxA, CEM
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Profile
Role

Principal-in-Charge

Bio

Elizabeth is a nationally recognized expert in the
field of energy modeling, energy codes, building
electrification, and lighting/daylighting, and
brings an unparalleled enthusiasm and creativity
to projects. She has served as project manager
and energy modeler for hundreds of projects
enrolled in the Xcel EDA program and Fort
Collins Integrated Design Assistance Program
(IDAP), helping clients obtain millions of dollars
in utility rebates.

Education

B.S., Architectural Engineering
University of Colorado

Registrations

—  Professional Engineer: CO #45349, UT,
WY, AZ, NV, MT, LA

—  ASHRAE Certified Building Energy
Modeling Professional (BEMP)

—  Lighting Certified (LC)
—  LEED Accredited Professional

23 Years industry experience

Percentage of Contribution
5%

Location

Auora, Colorado
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Tab 3: Team Qualifications — Individual Key Personnel

Elizabeth Gillmor
PE, BEMP, LC, LEED AP

Firm: Energetics

Select Experience

Similar Project Examples
City + County of Denver On-Call Energy & Sustainability Consultant
Denver, Colorado (2022 to current)
- Worked with CASR and CPD to develop online, printed, and presentation
materials for successful deployment of the 2022 Denver Energy Code (NZE Hub)
- Energy modeling and reporting for pursuance of a grant with the DOE
-  Consulting, research, and support for preparation of the 2025 Denver Energy
Code

City + County of Denver — CASR, Downtown District Ambient Loop

Denver, Colorado (2024 to current)
- Principal in charge and SBE prime for the study, coordinated with multiple
consultants to plan and execute delivery ahead of schedule
- Directed the energy analysis and model calibration of (14) City and County of
Denver municipal buildings for purposes of sizing a district thermal energy loop,
including the Wellington Webb Building, Denver Art Museum, Denver Central

Library, and others

Denver Green Buildings Ordinance Technical Advisory Committee
Denver, Colorado (2019 to current)
—  Served as a volunteer member of this technical committee since its inception
—  Provide analysis and recommendations to the Denver Community Planning and
Development (CPD) and Department of Public Health and Environment (DDPHE)
regarding green building standards

Colorado Model Energy Code Board Member

Denver, Colorado (2022 to current)
—  Serves as a volunteer member of the Colorado Energy Code Board as the
Professional Engineer representative
—  Developed the Colorado Model Electric Ready and Solar Ready Code (published
2023)
—  Developing the Colorado Model Low Energy and Carbon Code (expected 2025)

Xcel Energy Design Assistance Program Provider

Denver, Colorado (2015 to current)

—  Energetics is one of the few approved providers of the Xcel EDA Program. We
have consulted to hundreds of design teams and provided energy modeling for
buildings of all types, helping teams obtain over $20M in Xcel rebates.

—  Leverage other Xcel rebate programs in combination with Denver electrification
incentives, and federal/state tax credits and tax deductions to fund building
electrification

—  Notable EDA projects include: SCL Lutheran Hospital Replacement, Broncos
Training Center, Denver Housing Authority SOL, VA Hospital Adaptive Reuse,
Denver 60 Multifamily Development

n
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Profile
Role

Project Manager

Bio

Larry identifies, analyzes, and presents energy
efficiency measures for commercial, industrial,
and multi- family buildings. With a background
in electrical engineering, Larry brings a depth
of experience with existing buildings in the New
York City metropolitan area and applies his
technical proficiency to drive energy and carbon
savings that meet environmental compliance
laws and cost reduction goals.

Education

B.S., Electrical Engineering
Tufts University

Registrations

—  Certified Energy Manager

—  Certified Measurement and Verification
Professional

—  Certified Renewable Energy Professional

15 Years industry experience

Percentage of Contribution
10%

Location

Auora, Colorado

Docusign Envelope ID: 7C1D32E3-C70A-4ABE-9CCB-BB3A9FF26219

Tab 3: Team Qualifications — Individual Key Personnel

Larry S. Katz
CEM, CMVP, REP

Firm: Energetics

Select Experience

Similar Project Examples
Denver Climate Action Sustainability and Resiliency (CASR)

Denver, Colorado
—  Participates in focus groups and engages with industry colleagues in support of

Energize Denver processes and procedures

New York City Climate Mobilization Act

New York, New York
—  Advisor to NYC Mayor’s Office of Climate and Environmental Justice, NYC
Department of Buildings, and affordable housing agency NYC Department of
Housing Preservation and Development (HPD) for the Climate Mobilization Act
—  Served on the New York City Technical Working Group development of “One City
Built to Last Report”, 2015

Energy Trust of Oregon

Portland, Oregon
—  Energy project consulting and financial incentive management for commercial

properties

New Jersey Clean Energy Program

New Jersey
—  Energy project consulting for HVAC system upgrades, lighting projects, envelope

improvements, and refrigeration equipment

Current / Projected Projects
City + County of Denver — CASR, Downtown District Ambient Loop

Denver, Colorado
—  Project Manager of a technical team to conduct a feasibility study for fourteen
municipal buildings currently using district energy services

—  Collaboration with Xcel Energy and Metro Water Recovery

GID ESG

Boston, Massachusetts
—  Energy audits and analysis for the Denver multifamily portfolio to support

Building Performance Colorado and Energize Denver compliance requirements.

City of Denver Equity Priority Buildings Program

Denver, Colorado
—  Subcontractor performing energy audits and providing related support for

multiple multifamily low-income housing complexes.

]
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Profile
Role

MEP Engineering Principal

Bio

Damian leads CMTA Denver’s mechanical and
plumbing design group. His robust foundation
in engineering complements his strong
communication skills and project-management
experience, which enable him to work
effectively with project team members and
stakeholders. His experience spans hospitality/
retail, commercial, multifamily, science & tech,
civic & government, and research/university
settings.

Education

B.S., Mechanical Engineering
The University of Texas at Austin

Registrations

—  Licensed Professional Engineer:
Colorado #39398, Oklahoma, Texas,
Utah

—  LEED Accredited Professional (BD+C)

25 Years industry experience

Percentage of Contribution
15%

Location

Golden, Colorado

Docusign Envelope ID: 7C1D32E3-C70A-4ABE-9CCB-BB3A9FF26219
Tab 3: Team Qualifications — Individual Key Personnel

Damian Smith
PE, LEED AP BD+C

Firm: CMTA

Select Experience

Similar Project Examples
City + County of Denver — CASR, Downtown District Ambient Loop
Denver, Colorado
—  Schematic design to transition existing district systems from traditional steam
and chilled water to water source heat pump based technology
—  Collaboration with Energetics to produce a feasibility study report for 14 pilot
project buildings in downtown Denver

Colorado Convention Center Expansion

Denver, Colorado
—  Plumbing design modeling as part of CMTA’s MEP consulting engineering work
on new 85,000 SF expansion and renovation of Convention Center in downtown
Denver

National Western Complex Livestock Center

Denver, Colorado
—  MEP engineering services provided for new livestock hall and center auction hall
at National Western Complex in Denver
— 250,000 SF; $70 million total construction cost

City & County of Denver, Scheitler Recreation Center

Denver, Colorado
—  Major HVAC replacement including a new pool air handling unit, other rooftop

units, and direct digital controls

Current / Projected Projects
National Western Center Hotel + Armour Building

Denver, Colorado
—  New 160-room hotel and adaptive reuse of adjacent historic building.
—  Both buildings will use the campus energy loop to support water-source heat
pumps so buildings are fully electrified

Hayden Ambient Loop

Hayden, Colorado
—  New geothermal system to support a new business park with 13 properties.
—  The project is being built by the Town of Hayden and will be operated as a utility

Douglas Valley PK-8 School Replacement

Colorado Springs, Colorado
—  New 68,000 square foot school for pre-school through eighth grades

—  Geothermal heat pumps are expected to be used to support Net Zero operation
[

g
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Profile
Role

Lead Mechanical Engineer

Bio

John brings 15 years of experience designing
and diagnosing building systems to CMTA
Energy Services. At previous firms he managed
consulting engineering, commissioning, and
energy reduction projects for hospitals, universi-
ties, public education, municipal, and commer-
cial institutions. His primary focus at CMTA is
leading guaranteed energy savings projects and
delivering exceptional facilities that are funded
by project savings.

Education

B.S., Mechanical Engineering,
Tulane University

Registrations

—  Licensed Professional Engineer:KY, LA
—  Commissioning Authority

19 Years industry experience

Percentage of Contribution
20%

Location

Golden, Colorado

Tab 3: Team Qualifications — Individual Key Personnel

John Goodin
PE, CxA

Firm: CMTA

Sele

Simila

ct Experience

r Project Examples

City + County of Denver — CASR, Downtown District Ambient Loop

Denver,

Colorado

—  Schematic design to transition existing district systems from traditional steam
and chilled water to water source heat pump based technology.
—  Collaboration with Energetics to produce a feasibility study report for 14 pilot

project buildings in downtown Denver

—  System will drastically reduce carbon emissions downtown and limit electrical

Fairfax
Fairfax,

grid impact compared to other proposed solutions

County Government Energy Performance Contract

Virginia
Multiphase project involving audits, design, construction, and commissioning,
including a new geothermal HVAC system at Spring Hill Rec Center

— 500,000 SF; $27 million total contract across three phases with more than

$470,000 in annual guaranteed savings, and
1,000 kW of photovoltaic arrays installed across six buildings

Shepherd University Energy Performance Contract
Shepherdstown, West Virgina

Phased performance contract involving audits, design, construction, and
commissioning across 28 existing buildings, including a full HVAC renovations
at Butcher Athletic Center, the Student Center, Byrd Science Center and
replacement of the natatorium units at the Wellness Center.

1,000,000 SF; $16 million contract across two phases with more than $500,000
in annual guaranteed savings.

Current / Projected Projects

Adams
Denver,

County Government Energy Performance Contract

Colorado
Investment grade audits of 23 municipal buildings across Adams County.
Generating energy conservation measures to both reduce energy costs and
comply with Adams County sustainability goals.
Project design will proceed in Spring 2025 and construction to start in Summer
2025

City + County of Denver — CASR Energize Denver Audits
Denver, Colorado

Investment grade audits of 10 buildings for Denver Arts and Venues, including
Colorado Convention Center, Arts Complex, Red Rocks, and Denver Coliseum
Evaluating compliance with the Energize Denver Ordinance and potential projects
to reduce energy consumption

City agencies are evaluating proposed scope for implementation

n
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Profile
Role

Principal | Lead Electrical Engineer

Bio

As the lead of CMTA Denver’s electrical design
group, Leif has extensive experience on a
diverse range of project types and scopes. He
is successful working with owners, architects,
and contractors throughout the design and
construction phases, guiding projects toward
innovative solutions that exceed client
expectations. As a LEED-accredited professional
with expertise in green building, he is a
high-value partner to stakeholders interested
in minimizing their projects’ impact on the
environment.

Education

Bachelor of Science, Electrical Engineering
North Dakota State University

Registrations

—  Professional engineer: Arizona,
Colorado, Montana, Oklahoma, Texas,
Wyoming

—  LEED Accredited Professional

23 Years industry experience

Percentage of Contribution
20%

Location

Golden, Colorado

Docusign Envelope ID: 7C1D32E3-C70A-4ABE-9CCB-BB3A9FF26219
Tab 3: Team Qualifications — Individual Key Personne!

Leif Rosenvold
PE, LEED AP

Firm: CMTA

Select Experience

Similar Project Examples
City + County of Denver — CASR, Downtown District Ambient Loop

Denver, Colorado
—  Schematic design to transition existing district systems from traditional steam
and chilled water to water source heat pump based technology.
—  Collaboration with Energetics to produce a feasibility study report for 14 pilot
project buildings in downtown Denver.

Mission Ballroom
Denver, Colorado
—  MEP engineering services for state-of-the-art music venue in the heart of River
North (RiNo)
— 62,000 SF music and event space with up to 4,000-person capacity

National Western Complex Livestock Center
Denver, Colorado
—  MEP engineering services provided for new livestock hall and center auction hall
at National Western Complex in Denver
— 250,000 SF; $70 million total construction cost

City & County of Denver, Scheitler Recreation Center
Denver, Colorado
—  Major HVAC replacement including a new pool air handling unit, other rooftop

units, and direct digital controls

Current / Projected Projects
National Western Center Hotel + Armour Building

Denver, Colorado
—  New 160-room hotel and adaptive reuse of adjacent historic building.
—  Both buildings will use the campus energy loop to support water-source heat
pumps so buildings are fully electrified.

Douglas Valley PK-8 School Replacement

Colorado Springs, Colorado
—  New 68,000 square foot school for pre-school through eighth grades
—  Geothermal heat pumps are expected to be used to support Net Zero operation

Copper Mountain Borne Mountain Hotel

Denver, Colorado
—  New resort condo and restaurant at the base of Coopper Mountain Ski resort
—  Distributed electrical system to all the individual site buildings
—  Parking garage with solar and back-feed to main building.

[
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PRIME TEAM MEMBERS

Prime: Energetics Consulting Engineers, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide
additional sheets as necessary.

Title

Classification Responsibilities

Rate/Hr.

Administrative Support
Assistant 1V

Principal assistant for administrative matters to a departmental head,
agency director, or another executive level enterprise leader.
Accomplishes varied and complex projects; makes decisions and acts as
a supervisor in administrative matters. Possesses a bachelor's degree in
a related field and/or has more than 4 years of qualifying experience.

$100

EITI

Entry-level/new graduate who uses prescribed methods, standard
techniques, and practices to perform beginning level engineering
assignments under the guidance of experienced engineers. Typically
has a bachelor’s degree, E.I.T. certification, and 0-2 years of
experience.

$126

EITII

Performs continuing development-level engineering work, requires
application of standard techniques and procedures. Receives
supervision from experienced engineers on non-routine, complex
projects and assignments. Could be new graduate with master’s degree
in lieu of experience. Typically has a bachelor’s or master’s degree,
E.I.T. certification, and 3-5 years of experience.

$147

EIT I

In addition to above, may coordinate work of technicians. Typically has
a bachelor’s or master’s degree, E.I.T. certification, and 6+ years of
experience.

$184

Engineer |

Professional engineer (PE) working under general supervision,
establishes basic design criteria and performs a variety of skilled
professional engineering work in the office or field. Requires
application of standard engineering techniques and procedures and
professional judgement to make modifications or execute complex
features or solutions. Typically has a bachelor’s or master’s degree and
4-8 years of experience. Requires a PE license.

$189

Engineer Il

PE with responsibility for technical performance on small to medium
projects or designated tasks on large projects. Work requires application
of standard engineering techniques and procedures and professional
judgment to make modifications or execute complex features or
solutions. May have some supervisory duties or work more
independently. Typically has a bachelor’s or master’s degree and 9-13
years of experience. Requires a PE license.

$195

Engineer 111

PE with major responsibility for technical performance on medium to
large projects or multiple projects. Possesses diversified knowledge of
engineering principles and practices. Applies advanced techniques,
modifications, and theories, and serves as technical liaison on matters
pertaining to field of practice. Supervises other PEs, and may have
project management duties. Typically has a bachelor’s or master’s
degree and 14-18 years of experience. Requires a PE license.

$205
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Engineering Intern —
Student

Under direction of engineer professionals, performs project assignments
to acquire relevant work experience. This is a paid, temporary
employment position that may or may not become permanent.
Typically has some college and 0 years of experience.

$79

Engineering VP

Responsible for a segment, discipline, business unit, geographic region,
or project type. In larger firms, there are typically multiple engineering
VPs. Typically reports to chief executive officer (CEO) in
smaller/medium sized firms, or an executive VP in larger firms. In very
small firms, this position could be the top level principal/CEO/president
who does actual engineering work and charges directly to projects.
Typically has a bachelor’s or master’s degree, PE license, and 12+
years of management-level experience.

$205

Principal Project
Manager

Proven leadership skills and a distinguished career in managing high-
profile public works projects. A bachelor's degree, a PMP certification,
and a PE license are expected.

$226

Project Manager |

Plans, coordinates, and oversees activities of entire projects to ensure
that goals or objectives are accomplished within prescribed time-frame
and funding parameters. Reviews project proposal or plan to determine
time-frame, funding limitations, procedures, staffing, and allotment of
resources to various phases of projects. Establishes work plan and
multi-disciplinary staffing for each phase of project, and arranges for
recruitment or assignment of project personnel. Is part of a team on
large projects, or has sole responsibility for small, minimally complex
projects. May have an associate or bachelor’s degree and 1-5 years of
management-level experience.

$126

Project Manager Il

Same as above. Has sole responsibility for small- to mid-level projects,
and/or multiple projects. Has bachelor’s degree and typically has 610
years of management-level experience.

$142

Project Manager |11

Same as above. Has sole responsibility for mid- to large-level projects,
and/or multiple projects. Has bachelor’s or master’s degree and
typically has 11-15 years of management-level experience.

$163

Project Manager IV

Same as above. Has sole responsibility for multiple large, complex
projects. May be executive- level employee. Has bachelor’s or master’s
degree and typically has 16+ years of management- level experience.

$195




Sub: CMTA

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide
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SUB TEAM MEMBERS

additional sheets as necessary.

Title

Classification Responsibilities

Rate/Hr.

Administrative
Assistant [

General office duties such as answering phones, preparing
correspondence and reports, scheduling and maintaining calendars of
appointments, setting up meetings, making travel arrangements, taking
meeting minutes, etc. High school graduate with office training and 0—4
years of experience.

$95

Administrative
Assistant 11

Same as above, but with additional/more complex duties, more
experience, and less oversight. High school graduate with computer
training and 5+ years of experience.

$100

CADD Technician I

Under general supervision, prepares layouts, drawings, and designs
according to engineering specs using CADD or other design software.
May have technical training with 0—5 years of experience.

$110

CADD Technician II

In addition to above, carries out more novel or complex assignments
using more independent judgment. May review lower-level staff work.
May have degree and/or technical training with 6+ years of experience.

$130

CADD/Designer
Manager

Considered 2nd level manager over projects and personnel to ensure
conformance to client requirements. Manages overall design delivery,
strategies, scope, and timing of deliverables. May have bachelor’s
degree with 15+ years of experience.

$200

CADD/Designer
Supervisor

Responsible for the coordination/supervision of operators/designers.
Assigns projects, coordinates schedules and ensures
accuracy/adherence to standards. Provides technical advice and
troubleshoots issues. May have bachelor’s degree with 10+ years of
experience.

$180

Designer/Drafter |

Assists professionals in designing, planning, and execution of segments
of projects. Uses BIM, MEP, CADD, and other design software. May
have associate degree or advanced technical training with 0-5 years of
experience.

$130

Designer/Drafter 11

In addition to above, converses with engineers and other subject matter
experts to interpret design concepts, determine nature and type of
required detailed working drawings, and coordinate work with others.
May have associate degree or advanced technical training with 6+ years
of experience.

$150
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Designer/Drafter 111

Same as above. Has additional experience and supervisory
responsibilities, works on more complex projects. May have associate
degree or advanced technical training with 10+ years of experience.

$160

EITI

Entry-level/new graduate who uses prescribed methods, standard
techniques, and practices to perform beginning level engineering
assignments under the guidance of experienced engineers. Typically has
a bachelor’s degree, E.L.T. certification, and 02 years of experience.

$160

EITII

Performs continuing development-level engineering work, requires
application of standard techniques and procedures. Receives
supervision from experienced engineers on non-routine, complex
projects and assignments. Could be new graduate with master’s degree
in lieu of experience. Typically has a bachelor’s or master’s degree,
E.LT. certification, and 3—5 years of experience.

§165

EIT III

In addition to above, may coordinate work of technicians. Typically has
a bachelor’s or master’s degree, E.I.T. certification, and 6+ years of
experience.

$170

Engineer [

Professional engineer (PE) working under general supervision,
establishes basic design criteria and performs a variety of skilled
professional engineering work in the office or field. Requires
application of standard engineering techniques and procedures and
professional judgement to make modifications or execute complex
features or solutions. Typically has a bachelor’s or master’s degree and
4-8 years of experience. Requires a PE license.

$190

Engineer 11

PE with responsibility for technical performance on small to medium
projects or designated tasks on large projects. Work requires application
of standard engineering techniques and procedures and professional
judgment to make modifications or execute complex features or
solutions. May have some supervisory duties or work more
independently. Typically has a bachelor’s or master’s degree and 9—13
years of experience. Requires a PE license.

$210

Engineer 111

PE with major responsibility for technical performance on medium to
large projects or multiple projects. Possesses diversified knowledge of
engineering principles and practices. Applies advanced techniques,
modifications, and theories, and serves as technical liaison on matters
pertaining to field of practice. Supervises other PEs, and may have
project management duties. Typically has a bachelor’s or master’s
degree and 1418 years of experience. Requires a PE license.

$240

Engineer [V

PE with full responsibility for large, complex projects or a number of
large projects. Generally reports directly to the firm’s
principal/president and has administrative qualifications needed to
develop a project or projects with clients. Has project management
duties and may be at the vice president (VP) level in the company.
Typically has a bachelor’s or master’s degree and 19+ years of
experience. Requires a PE license.

$270

Engineering Intern —
Student

Under direction of engineer professionals, performs project assignments
to acquire relevant work experience. This is a paid, temporary

$110
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employment position that may or may not become permanent. Typically
has some college and 0 years of experience.

Engineering Manager

Has on-site responsibility for day-to-day operations of a firm office
separate from the main office (i.e. division manager). Responsibilities
include divisional marketing, human resources (HR), and project
production. Typically reports to a VP. Typically has a bachelor’s or
master’s degree and 10+ years of management-level experience.
Requires a PE license.

$275

Engineering VP

Responsible for a segment, discipline, business unit, geographic region,
or project type. In larger firms, there are typically multiple engineering
VPs. Typically reports to chief executive officer (CEO) in
smaller/medium sized firms, or an executive VP in larger firms. In very
small firms, this position could be the top level principal/CEO/president
who does actual engineering work and charges directly to projects.
Typically has a bachelor’s or master’s degree, PE license, and 12+ years
of management-level experience.

$315

Executive Assistant

Supports executive by handling a wide variety of situations involving
the administrative functions of the office that cannot be brought to the
attention of the executive. Advises individuals inside and outside the
organization on the executive views on major policies or current issues
facing the organization. Contacts or replies to contacts from high-
ranking individuals who may be from large national or international
firms and may involve unique situations. Each contact must be handled
differently, using judgment and discretion. Associate degree with 5+
years of experience.

$120

Office Manager

Manages and organizes office operations and procedures, such as word
processing, bookkeeping, preparation of payrolls, flow of
correspondence, filing, requisition of supplies, and other clerical
services. Coordinates activities of various clerical departments or
workers within a department. Evaluates office production, updates
procedures, or devises new forms to improve efficiency of workflow.
Associate or bachelor’s degree with 5+ years of experience.

$120
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2 DENVER

' THE MILE HIGH CITY

On-Call Professional Services

Task Order
Project Name: Master Contract Alfresco/Jaggaer #:
Project Manager: Consultant/Supplier:
Task Order #: Supplier #: SC-
Alfresco/Jaggaer # / Workday PO: / PO- Supplier ID:
Workday Project ID(s): PRJ- % Complete Invoicing Allowed: No

Upon this task order being signed by the approving parties, the following described task order shall be executed by the
Consultant/Vendor without changing the terms of the Master On-Call Contract. The Consultant/Vendor agrees to furnish all materials
and labor and perform all work required to complete the task order, as described below and within the attached signed proposal, in
accordance with the requirements for similar work covered by the Contract:

ADD BRIEF SCOPE HERE

TASK ORDER 0 SUMMARY

This Task Order (Do Not Exceed):
Task Order Duration: Calendar Days from NTP Approved by Deputy City Engineer Date
Scope Includes M/W/S/D/EBE Participation: No

MASTER ON-CALL CATEGORYSUMMARY

Approved by Director (PDA) Date

TASK ORDER TYPE:
TASK ORDER CATEGORY (if applicable): N/A

On-Call Contract Expiration Date:
M/W/S/D/EBE On-Call Participation Commitment: Approved by Using Agency(s) — If Applicable Date

Total of All Task Orders Issued: $0.00
Total Task Additions/Deductions (all changes):
This Task Order:

Total of All Task Orders & Changes Issued:

Approved by Group Manager Date

wlo
o
o
o

Maximum On-Call Category Capacity: $0.00
Remaining On-Call Category Capacity: $ 0.00

Approved by Project Manager Date

(for category-based contracts)

Maximum On-Call Contract Capacity: $
Remaining On-Call Contract Capacity: $

Approved by On-Call Manager Date

NOTE: No person shall authorize or perform any of the above work until the task order has all signatures and an NTP has been issued.

Distribution: dsbo@denvergov.org, project manager name, contract manager name

1/2023 (rev.1)
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TASK ORDER CHANGE FORM
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2 DENVER
' THE MILE HIGH CITY

On-Call Professional Services
Task Order Change Request #

Project Name: Master Contract Alfresco/Jaggaer #:
Project Manager: Consultant/Supplier:

Task Order #: Supplier #: SC-

Alfresco/Jaggaer # / Workday PO: / PO- Supplier ID:

Workday Project ID(s): PRJ- % Complete Invoicing Allowed: No

It is mutually agreed that when this task order change has been signed by the approving parties, the following described changes shall
be executed by the Consultant/Vendor without changing the terms of the Master On-Call Contract. The Consultant/Vendor agrees to
furnish all materials and labor and perform all work required to complete the task order change, as described below and within the
attached signed proposal change, in accordance with the requirements for similar work covered by the Contract:

Add Scope

TASK ORDER 0, CHANGE REQUEST 0 SUMMARY
Original Task Order: $0.00

Original Task Order Duration: Calendar Days
Original Task Order Completion Date:

Scope Includes M/W/S/D/EBE Participation: No Approved by Deputy City Engineer Date

Previous Task Order Additions/Deductions: $0.00
This Task Order Change (+/-):
New Task Order Total (Do Not Exceed): $ 0.00

Approved by Director (PDA) Date
Adjust the Task Order Completion By: Calendar Days

New Task Order Completion Date:

TASK ORDER CATEGORY (if applicable): Approved by Using Agency(s) — If Applicable Date
Category Task Order Amount:

Remaining Category Task Order Amount:
MWABE On-Call Participation Commitment:

Approved by Group Manager Date

MASTER ON-CALL CONTRACT SUMMARY
On-Call Contract Expiration Date:
M/W/S/D/EBE On-Call Participation Commitment: 0

Approved by Project Manager Date
Total of All Task Orders Issued:

Total Task Additions/Deductions (All Changes):

This Task Order Change: $ 0.00

Total of All Task Orders and Changes Issued: S 0.00 Approved by On-Call Manager Date

Maximum On-Call Contract Capacity:
Remaining On-Call Contract Capacity: $ 0.00

NOTE: No person shall authorize or perform any of the above task changes until this task order change form has all signatures.

Distribution: dsbo@denvergov.org, project manager name@denvergov.org, on-call contract manager name@denvergov.org

1/2023 (rev.1)
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
3/11/2025

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
AssuredPartners Design Professionals Insurance Services, LLC
3697 Mt. Diablo Blvd Suite 230

CONTACT .
NAME: _ Joey Martin

(A o, Exty. 360-598-5019 (A% Noy: 360-598-5019

Lafayette CA 94549 DbbEss. joey.martin@assuredpartners.com
INSURER(S) AFFORDING COVERAGE NAIC #
License#: 6003745 INSURER A : Sentinel Insurance Company 11000
INSURED . . ENERCON-02| |\ surer & : Hartford Casualty Insurance Company 29424
Energetics Consulting Engineers LLC .
6140 S Gun Club Rd Suite K6-121 INSURER ¢ : Hartford Fire Insurance Company 19682
Aurora CO 80016 INSURER D :
INSURERE :
INSURER F:

COVERAGES CERTIFICATE NUMBER: 211427427

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WWD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
A | X | COMMERCIAL GENERAL LIABILITY Y Y | 52SBWNW6282 10/22/2024 | 10/22/2025 | EACH OCCURRENCE $2,000,000
DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | $ 1,000,000
MED EXP (Any one person) $ 10,000
PERSONAL & ADV INJURY $2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $4,000,000
POLICY |:| S’ng Loc PRODUCTS - COMP/OP AGG | $4,000,000
OTHER: $
A | AUTOMOBILELIABILITY Y | Y | 52sBWNW6282 10/22/2024 | 10/22/2025 | EMBIRED SINGLELIMIT | 52,000,000
ANY AUTO BODILY INJURY (Per person) | $
OWNED SCHEDULED -
AUTOS ONLY - AUTOS BODILY INJURY (Per accident) | $
X | HIRED NON-OWNED PROPERTY DAMAGE $
AUTOS ONLY AUTOS ONLY (Per accident)
$
A | X | UMBRELLALIAB X | occur Y Y | 52SBWNW6282 10/22/2024 | 10/22/2025 | EACH OCCURRENCE $1,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $1,000,000
DED ‘ X ‘ RETENTION $ 10 000 $
B |WORKERS COMPENSATION Y | 52WEGPK2173 10/22/2024 | 101222025 X |EER. e | | R
AND EMPLOYERS' LIABILITY
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
C | Professional Liab;Claims Made 520H043685725 3/1/2025 3/1/2026 Per Claim $1,000,000
Aggregate $2,000,000

The certificate holder is an additional insured per the attached.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Insured owns no company vehicles; therefore, hired/non-owned auto is the maximum coverage that applies.
The following policies are included in the underlying schedule of insurance for umbrella/excess liability: General Liability/Auto Liability/Employers Liability.

CERTIFICATE HOLDER

CANCELLATION

City of Denver Dept of Transportation & Infrastructure

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

201 W. Colfax Ave. Dept 1110
Denver CO 80202

AUTHORIZED REPRESENTATIVE
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