ORDINANCE/RESOLUTION REQUEST

Please email requests to the Mayor's Legislative Team

at MileHighOrdinance@DenverGov.org by 3:00pm on Monday.

All fields must be completed.

Incomplete request forms will be returned to sender which may cause a delay in processing.

					Date of Request:		
Please mark one:		⊠ Bill Request	or	☐ Resolution Req	uest		
1. H	Ias your agency	submitted this request in	the last	12 months?			
	☐ Yes	X No					
	If yes, please	e explain:					
-		cates the type of request: gr			ompany or contractor and contract control number, amendment, municipal code change,		
		19,152,540.47 for the "Run			ith Interstate Highway Construction, Inc. in the Rehabilitation and ADG V Improvements"		
3. R	Requesting Agen	acy: Department of Aviation	1				
4. C	Name: DonPhone: (303)	et Person: (With actual knowledge of proposed ordinance/resolution.) nme: Don Smith none: (303) 342-2604 nail: Donald.Smith@flydenver.com					
		(With actual knowledge of post first and second reading. Brian Elms 303-342-2278 brian.elms@flydenver.com	<u>if neces</u>		o will present the item at Mayor Council and wh		
6. G	General descript	ion of proposed ordinance	includi	ng contract scope of wo	k if applicable:		
					entified distressed pavement panels and portions ring 25' ADG IV standards to 35' ADG V		
	* Please complet nter N/A for that		omplete f	îelds may result in a dela	y in processing. If a field is not applicable, pleas		
	a. Contrac	t Control Number: CE 1	0041				
	b. Duration	Duration: 165 Consecutive Calendar Days					
	c. Location	n: DIA					
		Affected Council District: 11					
		Benefits: Runway Complex Safety improvement and Pavement life extended.					
	f. Costs:	Costs: \$19,152,540.47					
	Curr	ent Contract Amount		Additional Funds	Total Contract Amount		
		(A)		<i>(B)</i>	(A+B)		
		\$19,152,540.47			\$19,152,540.47		
	Cur	rent Contract Term		Added Time	New Ending Date		
		165 days					
		m 1	1 .	-11 M , T . 1			
		To be	complete	ed by Mayor's Legislative	e 1eam:		
SIRE	Tracking Number	er:		Da	te:		

h. Goals: Goals S	Set; 8% DBE: Goals Achieved 8% DBE	
7. Is there any controversy	y surrounding this ordinance? (Groups or individuals	who may have concerns about it?) Please
explain. No		
	To be completed by Mayor's Legislative	
SIRE Tracking Number:	Date	s:

g. Date Goals Assigned: February 7, 2011