
 

 

ON-CALL ENGINEERING SERVICES AGREEMENT 

between  

THE CITY AND COUNTY OF DENVER 

And 

 

JACOBS ENGINEERING GROUP INC. 

 

Contract No. 201309608 

 

 THIS AGREEMENT is made and entered into between the CITY AND COUNTY OF DENVER (the 

"City"), a municipal corporation of the State of Colorado, and JACOBS ENGINEERING GROUP INC. 

 (the "Consultant"), a Delaware corporation registered to do business in Colorado, whose address is 1111 S 

ARROYO PKWY PASADENA,CA 91105. 

 

RECITALS: 

 1. The City, through its Department of Public Works desires to secure “readily available” 

professional engineering services and related technical services to support the Department’s Capital Project 

Management Division on an "as needed" basis; and 

 2.  The Consultant represents that its members include a duly-licensed engineer of the State of 

Colorado, and that the Consultant has the present capacity, experience and qualifications to perform professional 

engineering services for the City in connection with the planning, design and construction of various City 

projects, as specified in this Agreement; and 

 3. In response to the City’s Request for Qualifications and Proposal, the Consultant submitted a 

Proposal for such services to the City.  The Consultant and the City have negotiated a Scope of Services and Fee 

Proposal for such professional services, a copy of which is attached hereto and incorporated herein as Exhibit A 

and Exhibit B; 

 NOW, THEREFORE, in consideration of the premises and the mutual covenants and obligations herein 

set forth, the parties hereto mutually agree as follows: 

SECTION 1 – ENGAGEMENT 

1.01 Engagement.  The City engages the Consultant with respect to the furnishing of professional engineering 

services on an on-call basis, as set forth in this Agreement.  The Consultant accepts such engagement upon, 

subject to and in accordance with the terms, conditions and provisions of this Agreement. 

1.02 Line of Authority for Contract Administration.  The City’s Manager of Public Works (“Manager”) is the 

City's representative responsible for authorizing and approving the work performed under this Agreement. The 

Manager hereby designates the Director of Engineering as the Manager’s authorized representative for the 

purpose of designating a Project Manager, for the purpose of issuing a written Notice to Proceed and for purposes 

of administering, coordinating and finally approving the work performed by the Consultant under this 

Agreement.  The Project Manager shall be responsible for the day-to-day administration, coordination and 

approval of work performed by the Consultant, except for approvals which are specifically identified in this 

Agreement as requiring the Manager's approval.  The Manager expressly reserves the right to designate another 

authorized representative to perform on the Manager’s behalf by written notice to the Consultant. 

1.03 Independent Contractor.  The Consultant is an independent contractor retained to perform professional or 

technical services for limited periods of time. Neither the Consultant nor any of its employees are employees or 

officers of the City under Chapter 18 of the Denver Revised Municipal Code, or for any purpose whatsoever.  



 

 

1.04 Scope of Consultant’s Authority.  The Consultant shall have no authority to act on behalf of the City 

other than as expressly provided in this Agreement.  The Consultant is not authorized to act as a general agent for 

or to undertake, direct or modify any contracts on behalf of the City.  The Consultant lacks any authority to bind 

the City on any contractual matters.  Final approval of all contractual matters that purport to obligate the City 

must be executed by the City in accordance with the City’s Charter and the D.R.M.C.  

SECTION 2 – CONSULTANT’S SERVICES 

2.01 General.  The Consultant shall provide professional engineering services for any assigned project, on an 

as-needed basis, in accordance with the terms and conditions of this Agreement.  

2.02 Professional Responsibility; Project Requirements. 

(a) All of the work performed by the Consultant under this Agreement shall be performed in 

accordance with the standards of care, skill and diligence provided by competent professionals 

who perform work of a nature similar to the Work described in this Agreement. 

(b) The Consultant agrees to strictly conform to and be bound by written standards, criteria, 

budgetary considerations and memoranda of policy furnished to it by the City and further 

agrees to design and engineer each project in compliance with applicable laws, statues, codes, 

ordinances, rules and regulations, and industry standards. 

(c) All professional services, plans and specifications and other work, or deliverables provided 

under this Agreement for the Project shall be adequate and sufficient for the proper 

construction of the Project and its intended purpose. 

(d) All drawings, specifications and other products shall be prepared so that the Project, when 

constructed in accordance with such drawings and specifications, complies with the 

Department of Public Works Standard Specifications for Construction - General Conditions, 

all applicable laws, statutes, codes, ordinances, rules and regulations of the City, state and 

federal government. 

(e) Any design changes required by changes in such applicable laws, statutes, codes, ordinances 

or rules and regulations of the City, state or federal government, which are enacted after the 

City’s acceptance of Construction Documents, will be outside the scope of the Consultant’s 

basic services and basic fee, and will be compensated for approval as an additional service, 

subject to the additional services budget for that project. 

(f) The Consultant shall prepare the plans, specifications and other documents as requested for 

each project in a format that complies with all City, state and federal requirements.  It shall be 

the Consultant’s responsibility to contact the reviewing agencies to determine the acceptable 

format for the final documents.  No documents will be considered final until approved by the 

City, even though any responsible federal and state agencies have approved such documents.  

(g) The City reserves the right to proceed with the construction of each project using either the 

City's standard general contractor bidding approach, on call contractors or other construction 

management techniques. The Consultant agrees to organize its Contract Documents for the 

selected construction technique and coordinate the documents into selected bid packages, as 

appropriate. The City will notify the Consultant prior to the completion of the Preliminary 

Design Phase which method will be used and the amount of work or the limits of construction 

to be included in the proposed bid package(s).   

(h) The reports, studies, drawings and specifications and other products prepared by the 

Consultant under this Agreement, when submitted by the Consultant to the Manager and the 

user agency for any identified phase of a project, must represent a thorough study and 

competent solution for the project as per usual and customary professional standards and shall 

reflect all architectural and engineering skills applicable to that phase of the project. 



 

 

(i) The responsibilities and obligations of the Consultant under this Agreement shall not be 

relieved or affected in any respect by the presence on the site of any agent, consultant or 

subconsultant, or an employee of the City. 

(j) The Consultant shall provide all professional services required by the City in defending all 

claims against the City, which relate in any way to alleged default hereunder, errors or 

omissions of the Consultant or its subconsultants, without additional compensation. 

2.03 Program and Budget: 

(a) The Consultant agrees to discuss the City's program and budget for each assigned project with 

the Project Manager and further agrees, unless it has notified the City in writing that the 

project cannot be accomplished within such budget, to accomplish the project within the intent 

of the program and final proposal cost. Should the Consultant determine that an assigned 

project cannot be accomplished within the final proposed cost, the Consultant shall 

immediately notify the Project Manager, in writing, so that the project scope or project budget 

can be reviewed and modified if necessary. 

(b) If the City requires the Consultant to prepare a formal proposal with a maximum estimated fee 

for a particular project, the Consultant agrees to complete the project within the limits of the 

approved final proposal cost, unless otherwise modified by the City.  Should all project work 

exceed such cost, the Consultant agrees to redesign and/or complete the Project at no 

additional cost to City and, in a manner acceptable to the City. 

2.04 Coordination and Cooperation: 

(a) The Consultant agrees to perform under this Agreement in such a manner and at such times 

that the City or any Contractor who has work to perform, or contracts to execute, can do so 

without unreasonable delay. 

(b) Coordination with the City and other involved agencies shall be a continuing work item 

through all phases of each assigned project. Such coordination shall consist of regular progress 

and review meetings with the City, work sessions with Project Managers, or as otherwise 

directed by the City.  Such coordination may also include field and office reviews of plans and 

documents as required during the development of the design for any specific project.  If 

requested, the Consultant shall document conferences and distribute notes to the City. 

2.05 Personnel Assignments: 

(a) The key professional personnel identified in Exhibit C will be assigned by the Consultant or 

its subconsultants to perform the services required under this Agreement, as appropriate. 

(b) The Consultant’s services shall be diligently performed by the regular professional and 

technical staff of the Consultant.  In the event the Consultant does not have as part of its 

regular staff certain professional consultants, then such consulting services shall be performed, 

with City approval, by practicing professional consultants outside of the employ of the 

Consultant. 

(c) The Consultant agrees, at all times during the term of this Agreement, to maintain on its 

payroll or to have access to through outside subconsultants, professional design personnel and 

technicians in sufficient strength to meet the requirements of the City.  Such personnel and 

technicians shall be of the classifications referenced in Exhibit A. The hourly rates specified 

therein include all costs except those specifically referenced as reimbursables in the 

appropriate hourly rate schedule. 

(d) Prior to designating an outside professional to perform subconsultant work, the Consultant 

shall submit the name of such subconsultant, together with a resume of training and 

experience in work of like character and magnitude of the project being contemplated, to the 

City and receive prior approval in writing. 



 

 

(e) It is the intent of the Parties hereto that all key professional personnel be engaged to perform 

their specialty for all such services required by this Agreement and that the Consultant's and 

the subconsultant's key professional personnel be retained for the life of this Agreement to the 

extent practicable and to the extent that such services maximize the quality of work performed 

hereunder. 

(f) If the Consultant or a subconsultant decides to replace any of its key professional personnel, 

the Consultant shall notify the Manager in writing of the desired change.  No such changes 

shall be made until replacement personnel are recommended by the Consultant and approved 

in writing by the Manager, which approval shall not be unreasonably withheld. 

(g) If, during the term of this Agreement, the Manager determines that the performance of 

approved key personnel or a subconsultant is not acceptable, the Manager shall notify the 

Consultant and give the Consultant the time which the Manager considers reasonable to 

correct such performance.  Thereafter, the Manager may require the Consultant to reassign or 

replace such key personnel.  If the Manager notifies the Consultant that certain of its key 

personnel or a subconsultant should be replaced, Consultant will use its best efforts to replace 

such key personnel or a subconsultant within ten (10) days from the date of the Manager's 

notice. 

(h) Neither the Consultant nor any subconsultant shall have other interests which conflict with the 

interests of the City, including being connected with the sale or promotion of equipment or 

material which may be used on a project to which they may be assigned, and the Consultant 

shall make written inquiry of all of its subconsultants concerning the existence of a potential 

for such conflict.  In unusual circumstances, and with full disclosure to the City of such 

conflict of interest, the City, in its sole discretion, may grant a written waiver for the particular 

consultant or subconsultant. 

(i) Actions taken by the City under this Article shall not relieve the Consultant of its 

responsibility for contractual or professional deficiencies, errors or omissions.  

(j) The Consultant shall submit to the Manager a list of any additional key professional personnel 

who will perform work under this Agreement within thirty (30) days after this Agreement has 

been executed, together with complete resumes and other information describing their ability 

to perform the tasks which may be assigned. Such additional personnel must be recommended 

by the Consultant and approved by the Manager before they are assigned to a specific project. 

(k) The Manager shall respond to the Consultant's written notice regarding replacement of key 

professional personnel within fifteen (15) days after the Manager receives the list of changes.  

If the Manager or his designated representative does not respond within that time, the changes 

shall be deemed to be approved. 

2.06 Basic Services - General 

(a) The Consultant shall, under the general direction of and at the written request of the Manager, 

furnish experienced engineering personnel to support the Department’s existing personnel.  

Subject to an express, agreed upon limitation of such duties set forth in any approved project 

proposal for the particular project assigned to the Consultant under this Agreement, the 

Consultant agrees to perform all of the services and duties set forth in this Agreement in regard to 

each project to which it is assigned and its proposal is approved. 

(b) When directed by the Manager to perform under this Agreement on a particular project, the 

Consultant shall prepare a project specific proposal in accordance with the provided scope or 

description of Work for that project.  A separate project specific proposal shall be prepared for 

each project for which the Consultant’s services are required and shall set forth, at a minimum all 

of the following: 

(1) The maximum fee for the Consultant’s proposed services. 



 

 

(2) The surveying, utility locating and testing budget for the project if applicable. 

(3) The additional services budget, if any, for the Project. 

(4) The budget for reimbursable expenses if applicable. 

(5) A description of the project and requested scope of work (the “Work”). 

(6) An agreed upon schedule for the Consultant’s performance. 

(c) Upon approval by the Manager of a project proposal, the approval and appropriation of funding 

for such project, and the issuance of a written Notice to Proceed, the Consultant shall proceed to 

perform required Work. 

(d) The assigned Work shall be performed in conformance with the approved project specific 

proposal. 

(e) The Consultant's basic services for each project to which it is assigned may consist of any one or 

combination of the phases described below and shall include, but are not limited to the civil, 

structural, mechanical, and electrical engineering and testing services appropriate to each phase 

of each project and the services described in Exhibit A. 

(f) The Consultant shall obtain written authorization from the City before proceeding with each 

phase of each assigned project. 

(g) Nothing in this Agreement shall be construed as placing any obligation on City to proceed with 

any phase beyond the latest phase authorized in writing by City for each assigned project.  

Further, nothing in this Agreement shall be construed as guaranteeing the Consultant any 

minimum amount of Work or number of projects assigned under this Agreement. 

(h) If a project which is assigned to the Consultant under this Agreement is funded in whole or part 

by federal funds, each of the applicable terms set forth in any funding arrangement for such funds 

shall be, and by this reference are incorporated into the project specific proposal for such project, 

and included in the Consultant's basic services responsibilities for such project. 

(i) The responsibilities and obligations of the Consultant under this Agreement shall not be relieved 

or affected in any respect by the presence on the site of any agent, consultant, subconsultant, or 

employee of the City. 

2.07 Basic Services - Phase Specific: All of the services described in this Section 2.07, unless specifically 

noted as omitted in the project specific proposal for a specific project, are included in the Consultant Basic Fee 

for each project to which the Consultant is assigned. 

  (a) Programming and Investigation Phase: 

(1) The Consultant shall attend such conferences as may be required for a complete 

understanding of each project, and the Consultant shall document all such 

conference notices and distribute minutes of such conferences to the City. 

(2) If construction, design or document standards have been adopted by the City, the 

state, or the federal government for the Project, the Consultant shall comply with 

all such standards when applicable. 

(3) The Consultant shall perform all additional research or investigation it deems 

necessary to ensure a complete understanding of the project. 

(4) The Consultant shall review the needs and requirements of the City and affected 

agencies to determine the specific requirements of the specific project based on 

the information provided by the City. 



 

 

(5) The Consultant shall then review with the City the project requirements with the 

City to confirm its understanding of the project, budget and any applicable 

limitations. 

(6) Upon approval of such costs by the City, and subject to the surveying, utility 

locating and testing budget for the specific project, the Consultant shall obtain all 

plats, special studies and engineering data necessary to properly investigate and 

report on the project.  

(7) The Consultant shall then, through a written report and informal presentation, 

review with the City alternate methods or approaches to the design and 

construction of the project and recommend those methods or approaches best 

suited to program needs and overall budget constraints of the City. 

(8) The Consultant shall also include as part of this phase all applicable portions 

referenced in Exhibit A. 

  (b) Schematic Design Phase: 

(1) The Consultant shall not begin work on the Schematic Design Phase of any 

project unless and until written notice to proceed with such phase is received 

from the Project Manager. 

(2) During the Schematic Design Phase for each project, the Consultant shall, in 

response to the City's requirements, the budget restrictions of the project and the 

format of design and construction selected by City, prepare for the City's approval 

schematic design documents including, but not limited to, drawings and other 

documents demonstrating and illustrating the scope and scale of the project and 

the relationship of the project components.  Such documents shall be in sufficient 

detail so as to allow the City to make knowledgeable and informed decisions as to 

the selection of alternates and resolution of other scope and budget questions. 

(3) The Consultant shall also provide a preliminary Statement of Probable 

Construction Cost of the project for the City, taking into account the City's 

project budget.  

(4) The Consultant shall also include as part of this phase all applicable portions 

referenced in Exhibit A. 

  (c) Design Development Phase: 

(1) Prior to beginning the Design Development Phase of each project, the 

Consultant shall obtain written approval of its final Schematic Design 

Documents and the Statement of Probable Cost. 

(2) The Consultant shall prepare Design Development Documents based upon the 

approved schematic design documents and any adjustments in the program and 

budget authorized by the Manager. 

(3) The Design Development Documents shall include but not be limited to 

sufficient data, information and material to define the scope of the project and to 

demonstrate the general design of the project, including the size and character of 

the project as to architectural, civil, structural, mechanical and electrical systems, 

materials, and any other project elements appropriate under each project scope 

and design. 

(4) As required, the Consultant shall prepare Design Development drawings which 

shall include but not be limited to: 



 

 

(i) Drawings which show existing topographic features and improvements 

affecting or relating to the proposed project.  The Consultant shall 

indicate revisions to be made to existing topographic features and 

improvements such as grading and construction of drainage facilities.  

Where drainage facilities are to be provided, the Consultant shall 

indicate direction of flow and point of discharge by appropriate symbol 

or notes. 

(ii) Drawings setting forth the basic information necessary to establish space 

requirements and functional arrangement. 

(iii) Drawings which demonstrate the functional layout of mechanical, 

electrical and electronic features, special equipment and, plumbing and 

heating, where applicable. 

(iv) Drawings demonstrating the location, dimension, sections, areas and 

capacities applicable to parking areas, access roads, driveways, walks, 

and similar features. 

(v) Drawings demonstrating the location and size of existing or proposed 

storm or sanitary sewers, water mains, gas main and electrical services 

as needed for the construction of the project, as well as elevations of 

gravity lines and location of proposed building connections with 

notations showing which of proposed building connections with 

notations showing which of the necessary utility extensions or 

connections will be provided by others.  

(vi) Drawings showing simplified schematic electrical diagrams for each 

electronic or instrumentation system for any required system functions. 

(5) The Consultant shall also prepare preliminary specifications, when specifically 

requested, for each project.  The Consultant must ensure that existing standard 

details and technical specifications for specific requesting agencies are strictly 

followed.  Alteration and editing of existing standards is not acceptable.  Project 

specific alterations which are necessary to existing standards must be addressed 

using revision sheets.     

(6) The Consultant shall provide a proposed project time schedule, including key 

dates and milestones. 

(7) The Consultant shall then prepare a Statement of Probable Construction Cost 

which shall be calculated by the Consultant to a uniform and detailed level, 

based on the drawings and the preliminary specifications for this phase of the 

project, reflecting the probable project construction costs and taking into account 

the building trades and construction components utilized in the project design. 

(8) The Consultant shall also provide, as part of this phase, all applicable services 

referenced in Exhibit A. 

  (d) Construction Documents Phase:   

(1) Prior to beginning the Construction Documents Phase, the Consultant shall 

obtain acceptance in writing of the Design Development Documents and the 

accompanying Statement of Probable Construction Cost.  Upon acceptance by 

the City, in writing, of the Statement of Probable Construction Cost, such 

statement shall become the City's Final Budget for Project Construction.  

Acceptance of the Design Development Documents shall not be construed as 

approval of the adequacy of the Design Development Documents and shall not 



 

 

relieve the Consultant of any liability for any defaults, deficiencies, errors or 

omissions contained therein. 

(2) The Consultant shall prepare the Construction Documents from the approved 

Design Development Documents and by incorporation of any further changes 

authorized by the City and agreed to by the Consultant.  The Construction 

Documents shall set forth in detail the requirements for the completion of the 

entire project.  At a minimum, these documents must include complete 

information necessary to bid the project, and shall contain complete bidding 

documents meeting all City and, as applicable, state and federal requirements.  

(3) The Construction Documents shall include, but not be limited to, complete 

drawings and specifications setting forth the requirements for the completion of 

the project in adequate, reasonable, reliable and final detail. 

(4) The Consultant shall file all documents necessary and required for the approval 

of the project design by governmental authorities having jurisdiction over the 

project.  The City will lend any required assistance, such as signing 

application(s) and paying any permit or other fees. 

(5) Acceptance of the Construction Documents shall not relieve the Consultant of 

any responsibility for design deficiencies, omissions or errors. 

(6) All final plans and specifications shall bear the signature(s) and seal(s) of 

Consultant and/or the responsible subconsultant, in conformity with the 

requirements of Articles 4 and 25 of title 12, C.R.S.   It is intended by the parties 

that the Construction Documents, including all plans and specifications, will be 

signed and sealed, in whole or in part as appropriate, by the licensed professional 

engineer and/or architect in responsible charge of the preparation of such plans 

and specifications or parts thereof.  The Consultant shall be ultimately 

responsible for all design work provided under this Agreement. 

(7) The Consultant shall make available for review, by the City, all design data 

forming the basis for drawings and specifications. 

(8) The Consultant shall provide a list of long lead items to the City’s Project 

Manager. 

(9) The Consultant shall provide the City with a Final Statement of Construction 

Cost based upon the submitted Design Documents for the City’s consideration. 

(10) The Consultant shall also include as part of this phase all applicable portions of 

Exhibit A. 

  (e) Bidding Phase: 

(1) Prior to beginning the Bidding Phase of the project, the Consultant shall obtain 

the City's acceptance, in writing, of the Construction Documents.  Such 

acceptance shall not be construed as approval of the adequacy of the 

Construction Documents. 

(2) The time schedule for work under this phase shall be governed by the times 

shown in the printed project bid package(s), as modified by any addenda.  

During this phase, the Consultant's duties shall include, but not be limited to: 

(i) Preparing and submitting the project documents, bid documents, and the 

invitation for bids for the written acceptance of City prior to the 

advertising by the City and solicitation of bids.  Such acceptance shall 

not be construed as approval of the adequacy of the documents and shall 



 

 

not relieve the Consultant of the responsibility for design deficiencies, 

errors, or omissions; 

(ii) Assisting the City in advertising the Invitation(s) for Bids and assisting 

in the distribution of Bid Documents; 

(iii) Preparation and submittal to the City of a tentative pre-bid project 

schedule, in a form approved by the City, in sufficient detail to show the 

major completion milestones required by the City, and appropriate to the 

size, complexity and scope of the project; 

(iv) Providing the City with twenty-five (25) copies of the Bid Package and 

Bid Documents or such other number as are required by the proposal; 

(v) Distributing copies of the Bid Package(s) and Bid Documents, and 

collecting deposits, if any, for same.  The amount of the deposits will be 

set by the City; 

(vi) Answering questions by bidders and approving “equals” to specified 

materials.  Lists of those materials approved as equals shall be prepared 

and distributed to the bidders as an addendum, with explanatory notes if 

necessary; 

(vii) Preparing any necessary addenda; 

(viii) Participating in the pre-bid conference with prospective bidders; 

(ix) Attending the bid opening set by the City and furnishing tabulation 

sheets for bidders; 

(x) Reviewing all bids for the reasonableness of the bid price and the 

qualifications of the lowest responsive bidders, assisting in the 

preparation and certification of the bid tabulation and recommending the 

lowest responsive bidder; and 

(xi) Performing all work noted in all applicable portions of Exhibit A. 

  (f) Construction Administration Phase: 

(1) The Construction Administration Phase shall commence with execution of the 

Construction Contract(s) and the issuance of the Notice to Proceed to the Project 

Contractor(s), or the first of them, by the City. 

(2) The time schedule for Consultant's Work under this phase shall be set and 

governed by the approved project schedule.  However, the Consultant's schedule 

for this phase may be changed due to project change orders or due to time 

extensions to such schedule, and will in any event be extended until all project 

documents (original and record drawings, specifications, test reports, surveying 

notes, design calculations and other pertinent information) have been received by 

the City and the final payment for services is paid.  No additional compensation 

will be paid to the Consultant because of extensions of the Contractor's period of 

performance or other performance schedule revisions. 

(3) The Consultant shall assist at a pre-construction conference with the Contractor 

and shall take and distribute to the City and the Contractor written minutes of the 

pre-construction conference and of all meetings conducted by the Consultant. 

(4) The Consultant shall take written minutes of all project meetings and shall 

distribute such minutes to the City and Contractor within five (5) days. 



 

 

(5) The Consultant shall conduct meetings, which shall be held on a weekly basis, at 

which time the Contractor and the Consultant may discuss and, in conjunction 

with the City, resolve such matters as procedures, job progress, construction 

problems, scheduling or other matters relating to the timely and successful 

completion of the project in accordance with the contract requirements.  

Additional special job site meetings shall be held when deemed necessary by the 

Consultant. 

(6) On the basis of the Consultant's on-site visits, the Consultant shall keep the City 

informed through a monthly written report of the progress and quality of work. 

(7) The Consultant shall, within five (5) working days of receipt of each pay request 

from Contractor, determine the amount owing to Contractor and shall certify 

requests for payment in such amounts, on the basis that the Work has progressed 

to the point indicated and that the quality of work is in accordance with the 

Contract Documents, or, within the same five (5) days, reject the pay request for 

due cause and advise the Contractor and, in either scenario, submit the pay 

request to the responsible City official. 

(8) If, in the Consultant's opinion, the Contractor has fallen behind schedule, the 

Consultant shall immediately notify the Project Manager.  If the Contractor 

refuses or fails to prosecute the work, or any part thereof, with such diligence as 

will insure its completion within the time specified in the Contract Documents, 

or any extension thereof, or fails to complete said work within such time, or 

refuses to correct defective work, the Consultant shall immediately notify the 

City and recommend a course of action. 

(9) The Consultant will be the interpreter of the requirements of the Project Plans 

and Specifications.  The Consultant will render written interpretations within ten 

(10) days of receipt of any written request or within an agreed upon time limit.   

(10) The Consultant shall reject work which, in the Consultant's opinion, does not 

conform to the Contract Documents, and shall notify the Contractor and the City 

of the reason for each such rejection.  To confirm compliance with the Contract 

Documents, drawings, specifications, designs and plans, the Consultant may 

request approval by the City to direct the Contractor to uncover any portion of 

the work in accordance with the General Contract Conditions. 

(11) The Consultant shall review and approve all shop drawings, samples and other 

required submissions of the Contractor in a timely manner.  Such general 

submissions shall be approved for use on the project only if, and when, the 

Consultant has ascertained that they are in conformance with the design concept 

of the project and in compliance with contract documents.  Submissions of 

Contractor(s) shall be acted on and returned to the Contractor within ten (10) 

days of receipt thereof.  If review and return are delayed beyond the time set out 

above, the Consultant shall notify Contractor and City of such delay, in writing, 

before expiration of the approval date, stating the reason for the delay.  

Resubmittals shall be acted on and returned to Contractor within five (5) days.  

The Contractor shall submit to the Consultant prior to the beginning of 

construction, a schedule of submittals.  No shop drawing or submittal will be 

approved prior to the receipt of the submittal schedule. 

(12) The Consultant shall review and analyze all written requests for Change Orders, 

including any documents offered to substantiate such requests.  The Consultant 

shall submit written recommendations to the City concerning all requests for 

Change Orders, and shall prepare and issue those Change Orders approved by 

City. 



 

 

(13) All change orders shall be on forms supplied by the City.  The Consultant shall 

keep a current record of all variations or departures from the drawings and 

specifications as originally approved and shall maintain careful supervision over 

all changes in final drawings in the course of the work. 

(14) The City will transmit a copy of all completed change orders to the Consultant 

for use in checking shop drawings and compiling record drawings for project 

construction. 

(15) The Consultant shall ensure that no changes are made in the work, by any party, 

without prior written consent of the City except as hereinafter provided:  The 

Consultant may authorize minor changes in the work not affecting the project 

value or cost or time of completion, and shall inform the City of such approvals 

or directions in writing.   

(16) The Consultant shall observe and systematically review the performance of the 

work or in such a manner and at such times as is necessary to determine that the 

work has been or is being installed in conformance with the Contract 

Documents.   If any work is not in conformance with the Contract Documents, 

the Consultant shall immediately make an oral report of such nonconformance to 

the Contractor, followed by a written report of such nonconformance to both the 

nonconforming Contractor and the City. The Consultant, however, does not 

assume and is not responsible for any of the Contractor's construction means, 

methods, techniques, or safety programs in constructing the project.  The on-site 

visits by the Consultant shall be made by members of the appropriate 

engineering or architectural discipline according to the status of the work and 

may vary with the progress of work from daily to weekly.  The frequency of on-

site visits shall be that which the Consultant considers necessary to safeguard the 

interests of the City through a determination that the Work is being performed in 

compliance with the Contract Documents, and with applicable laws, statutes, 

codes, ordinances, rules and regulations and standards. 

(17) On each visit to the site, the Consultant shall make, and file within seven (7) 

days with the City, a field report using the form(s) approved by the Project 

Manager for each individual project. 

(18) Should the Contractor or any subcontractor fail to comply with the Contract 

Documents, drawings, specifications, designs and plans prepared by the 

Consultant, the Consultant shall report such failure to the non-complying 

Contractor and City's project manager.  If the City's Project Manager is unable to 

be reached in person or by phone, the Consultant shall, if appropriate, issue a 

stop-work order to the contractor for up to four hours.  If in issuing such a stop-

work order to the contractor, the Consultant acts in accordance with the 

professional standards for performance of its services under this Agreement, it 

shall not be responsible for any delay in the performance of the work caused by 

the issuance of such stop-work order.  After the expiration of the four-hour stop-

work order, or as soon as notice is given to the City by the Consultant, 

whichever occurs first, the Consultant shall recommend to the City whether the 

suspension should continue and provide the City with a written statement 

regarding the circumstances surrounding the issuance of the stop-work order.  

Any further suspension of the work shall be the responsibility of the City. 

(19) The Consultant shall notify the Project Manager of specific critical observations 

it intends to carry out during the various phases of the project. 



 

 

(20) If the Consultant becomes aware of any condition or event constituting a 

material default by the Contractor or that otherwise justify termination of a 

Contractor for cause, the Consultant shall notify the City immediately. 

(21) Upon the completion of the entire work or a designated portion thereof, the 

Consultant shall, in consultation with the City, issue a Certificate of Substantial 

Completion in accordance with the provisions of the construction contract and its 

General and/or Special Contract Conditions. 

(22) The Consultant shall, in consultation with the City, provide to the Contractor(s) 

and to the City a close-out program, including a comprehensive process to 

ensure timely, efficient and proper completion of all punch list items by the 

Contractor in accordance with the provisions of the Contract Documents. 

(23) “Record Drawings” shall be defined as a revised set of drawings submitted by a 

consultant or contractor upon completion of a project or a particular job that 

reflect all changes made in the specifications and working drawings during the 

construction process, and locations of all elements of the work completed under 

the contract.  Record Drawings may also be referred to as as-built drawings or 

just as-builts.  

Prior to Final Inspection, the Consultant shall obtain the original "Red-line" 

drawings and final survey, if applicable, as well as a conformed copy of the 

Project Specifications from each Contractor.  Based on these documents, the 

Consultant shall prepare, as necessary, and deliver to the Project Manager 

Record Drawings and a conformed copy of the Project Specifications showing 

all changes made during construction.  Such Record Drawings shall reflect all 

known modifications to the original drawings and shall be made from the "Red-

line" sets of drawings prepared by Contractor along with the final survey 

information as applicable.  These final Record Drawings shall incorporate the 

Consultant's observations, shall be made in a professional manner and shall be 

stamped and signed by the Consultant as being Record Drawings.  These final 

Record Drawings shall be delivered to the City Project Manager in hard copy 

and .pdf format, together with all of the "Red-line" drawings provided by the 

Contractor(s) and the final survey records, as applicable, from which they were 

derived. The last five percent (5%) of the Consultant's basic services fee for each 

project will not be paid until such Record Drawings and all support documents 

required are received.   

(24) The Consultant shall attend the Final Inspection with the Contractor and the City 

to ascertain that all work performed by the Contractor has been performed in 

accordance with the Contract Documents.  At the time of such Final Inspection, 

a final punch list shall be agreed to by the Consultant and the City, and made in 

sufficient detail to fully outline to the Contractor: (1) any work to be completed; 

(2) any work not in compliance with the drawings or specifications; and (3) any 

unsatisfactory work. 

(25) Prior to final payment to the Contractor, the Consultant shall review all 

outstanding claims, Contractor requests and final punch list work, of any type or 

description, which have not been settled during the Contractor's work on the 

project and shall prepare a written report outlining the background and status of 

such claims, deficient or outstanding work and deficient or outstanding Work 

and making recommendations as to the ultimate disposition of such outstanding 

claims and Work. 

(26) One month prior to the expiration of the warranty or other correction of work 

period provided for in the General and/or Special Contract Conditions to the 



 

 

Contract Documents, the Consultant shall inspect the project for any deficiencies 

that may have become apparent.  Upon completion of such inspection, a written 

report of the inspection shall be furnished by the Consultant to the City and the 

Contractor and the Consultant shall issue the necessary directives to the 

Contractor to require that the deficiencies are corrected at no cost to the City. 

(27) The Consultant shall also include as part of this phase all remaining and 

applicable portions of Exhibit A. 

2.08 Surveying and Testing: 

(a) The Consultant shall obtain all necessary surveying, tests and reports to properly design 

and administer the construction of each project, including, but not limited to, soils and 

hazardous materials testing.  The Consultant shall be responsible for the accuracy, 

adequacy and content of such tests, surveying and reports. 

(b) The Consultant and its appropriate subconsultant shall review all survey and test results 

reports and shall follow the recommendation of the soils engineer or other subconsultant 

unless, in the exercise of appropriate professional judgment, the Consultant or 

appropriate subconsultant discovers, or should in the exercise of professional judgment 

discover, factors indicating the report or results are not reliable. 

(c) If any such inadequacy or any inconsistency, based upon such exercise of professional 

judgment, is noted the Consultant and/or its appropriate subconsultant shall report such 

inconsistency or inadequacy promptly of the City and require such inadequacy or 

inconsistency to be addressed by the soils engineer, testing laboratory or land surveyor 

before any further use is put to the data. 

(d) The Consultant shall require all surveying, engineering and testing entities it selects to 

carry and maintain Comprehensive Auto Liability and Property Damage Insurance, 

General Commercial Liability and Property Damage Insurance and Professional Errors 

and Omissions coverage as required by the City's Office of Risk Management which will 

adequately protect the interests of the City and third parties from the acts and omissions 

of the testing entity. 

(e) The amount of surveying or testing, the cost, and the types of reports required must be 

approved by the Manager prior to the Consultant actually ordering any such work to be 

accomplished.  Such approvals by the City shall be for purposes of compensation only 

and shall not relieve the Consultant of any responsibility for determining the scope and 

amount of surveying and testing necessary for the design of the project. 

(f) It is understood and agreed that this Agreement does not include the investigation, 

sampling, testing, planning, abatement design, and remediation management of asbestos 

or other hazardous waste material.   Should the presence of asbestos or other hazardous 

waste material be known to exist on a specific project or if the Consultant shall observe 

the presence of asbestos or hazardous waste material on any project site during its 

performance of services under this Agreement, the Consultant shall notify the City in 

writing immediately. 

(g) Payment to the Consultant for such surveying, testing, and abatement shall not exceed 

the surveying and testing budget set forth in the project specific proposal for each 

project. 

2.09 Compliance with M/WBE Requirements.  

(a) This Agreement is subject to Article III, Divisions 1 and 3 of Chapter 28, Denver 

Revised Municipal Code (D.R.M.C.), designated as Sections 28-31 to 28-36 and 28-52 to 

28-90 D.R.M.C. (the “M/WBE Ordinance”) and any Rules or Regulations promulgated 

pursuant thereto.  The Consultant identified in its Proposal MBE and/or WBE firms with 



 

 

which it intends to subcontract under this Agreement, with a total participation level by 

such firms of 11.5% 

(b) Under § 28-72 D.R.M.C., the Consultant has an ongoing, affirmative obligation to 

maintain for the duration of this Agreement, at a minimum, compliance with its 

originally achieved level of MBE and WBE participation upon which this Agreement 

was awarded, unless the City initiates a material alteration to the scope of work affecting 

MBEs or WBEs performing on this Agreement through change order, contract 

amendment, force account, or as otherwise described in § 28-73 D.R.M.C.  The 

Consultant acknowledges that: 

(1) It must establish and maintain records and submit regular reports, as required, 

which will allow the City to assess progress in achieving the M/WBE 

participation goal. 

(2) If change orders or any other contract modifications are issued under the 

Agreement, the Consultant shall have a continuing obligation to immediately 

inform DSBO in writing of any agreed upon increase or decrease in the scope of 

work of such contract, upon any of the bases discussed in § 28-73, D.R.M.C., 

regardless of whether such increase or decrease in scope of work has been 

reduced to writing at the time of notification.  

(3) If change orders or other contract modifications are issued under the contract, 

that include an increase in scope of work of this Agreement, whether by 

amendment, change order, force account or otherwise which increases the dollar 

value of the contract, whether or not such change is within the scope of work 

designated for performance by an M/WBE at the time of contract award, such 

change orders or contract modification shall be immediately submitted to DSBO 

for notification purposes.  Those amendments, change orders, force accounts or 

other contract modifications that involve a changed scope of work that cannot be 

performed by existing project subconsultants or by the Consultant shall be 

subject to a goal for M/WBEs equal to the original goal on the contract which 

was included in the proposal.  The Consultant shall satisfy such goal with respect 

to such changed scope of work by soliciting new M/WBEs in accordance with 

§ 28-73, D.R.M.C., as applicable, or the Consultant must show each element of 

modified good faith set out in § 28-75(c) D.R.M.C.  The Consultant shall supply 

to the director the documentation described in § 28-75-(c) D.R.M.C. with respect 

to the increased dollar value of the contract. 

(4) Failure to comply with these provisions may subject the Consultant to sanctions 

set forth in the M/WBE Ordinance.   Should any questions arise regarding 

specific circumstances, the Consultant must consult the M/WBE Ordinance or 

contact the Project’s designated DSBO representative at (720) 913-1999 

SECTION 3 – COMPENSATION, PAYMENT, AND FUNDING 

The City shall compensate the Consultant for its service performed and expenses incurred under this Agreement 

and each Task Order as follows. 

3.01 Basic Services:  The City agrees to pay the Consultant, as compensation for any basic services rendered 

for a particular Project, either a maximum basic services fee, to be set forth in each approved Project, proposals 

prepared prior to commencement of any and all work under this Agreement, or an amount based on the 

Consultant's periodic invoices, whichever is less. 

3.02 Reimbursable Expenses: Unless expressly authorized by the City as part of any approved project 

proposal or specified in Exhibit A, the City will not compensate the Consultant for expenses such as postage, 

travel, mileage, telephone, reproduction and messenger service costs incurred in connection with Work 



 

 

performed under this Agreement.  Such costs are, in all such instances, included in the hourly rates paid by the 

City.  Reproduction of submittals requested by the City including such items as end-of-phase reports, drawings, 

bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as 

part of each on-call work order as a not-to-exceed reproducible expense. 

3.03 Surveying and Testing: The Consultant shall be reimbursed its costs for any previously approved 

surveying, utility locating and testing services it provides for any assigned project, subject to the terms and 

conditions set forth herein and any surveying, utility locating and testing budget limits for that specific project.  

3.04 Additional Services:  The Consultant shall be compensated for any previously approved additional 

services performed for any assigned project, subject to the terms and conditions set forth herein and an additional 

services budget limits for that specific project. 

3.05 Special Services:  Subject to prior approval of such costs by the Manager, the Consultant shall be paid its 

actual costs for special supplies or services and when applicable for Consultant’s actual time spent overseeing 

work not included within either Exhibit A or any other exhibits for individual projects subsequently incorporated 

herein, but which the City specifically directs the Consultant to provide under this Agreement. 

3.06 Invoices:  The Consultant shall invoice and be paid monthly in proportion to the progress of the Work on 

each assigned project.  Such invoices shall reflect the Consultant's actual hours, sub-consultant costs and 

reimbursable costs, and shall be based on the hourly rates or other rates for services contained in Exhibit B.  The 

rates contained in Exhibit B can be modified only by a written amendatory or other agreement executed by the 

parties and signed by the signatories to this Agreement in accordance with Section 5.27. The Consultant shall 

maintain hourly records of the time worked by its personnel and subconsultants, records of all allowable 

reimbursable expenses, and records of expendable supplies and services as necessary to support any audits by the 

City, and shall bill the City monthly for fees and costs accrued during the preceding month.  The Consultant's 

invoice shall be separated as necessary to show direct charges to specific projects and to distinguish fees and 

expenses.  Upon submission of such invoices to the City Project Manager, and approval by the City, payment 

shall issue.  Final payment to the Consultant, for each assigned project, shall not be made until after the project is 

accepted, all guarantees, certificates of completion, and Record Drawings and support documentation are 

delivered to the City, and the duties agreed to in the approved project proposal for that project are otherwise fully 

performed by the Consultant.  No deductions shall be made from the Consultant's compensation on account of 

penalty, liquidated damages or other sums withheld from payments to any assigned project contractor.  

3.07 Maximum Contract Amount; Funding:   

(a) It is understood and agreed by the parties hereto that payment or reimbursement of all 

kinds to the Consultant, for all Work performed under this Agreement, shall not exceed a 

maximum of THREE MILLION DOLLARS ($3,000,000.00).  In no event shall the 

maximum payment to the Consultant, for all work and services performed throughout the 

entire term of this Agreement exceed the contract maximum amount set forth above. 

(b) Notwithstanding any other term, provision, or condition herein, all payment obligations 

under this Agreement shall be limited to the funds duly and lawfully appropriated and 

encumbered or otherwise made available by the Denver City Council for the particular 

projects assigned to the Consultant under this Agreement for the particular year(s) in 

which this Agreement is in effect, and paid into the Treasury of the City.  As of the date 

of this Agreement, no funds have been appropriated for this Agreement.  Instead, it is the 

City's intent to appropriate the funds necessary to compensate the Consultant for the 

work it performs on any assigned project, at the time it accepts each proposal for a 

specific project.  The Manager of Public Works, upon reasonable written request, will 

advise the Consultant in writing of the total amount of appropriated and encumbered 

funds which are or remain available for payment for all work by the Consultant on a 

specific project. 



 

 

(c) The issuance of any form of order or directive by the City which would cause the 

aggregate amount payable to the Consultant for a specific project to exceed the amount 

appropriated for the Consultant's work on a specific project is expressly prohibited.  In 

no event shall the issuance of any change order or other form of order or directive by the 

City be considered valid or binding if it requires additional compensable work to be 

performed, which work will cause the aggregate amount payable for such work to exceed 

the amount appropriated and encumbered, unless and until such time as the Consultant 

has been advised in writing by the Manager of Public Works that a lawful appropriation 

sufficient to cover the entire cost of such additional work, has been made.  It shall be the 

responsibility of the Consultant to verify that the amounts already appropriated for the 

Consultant's Work on a project are sufficient to cover the entire cost of such Work, and 

any work undertaken or performed in excess of the amount appropriated is undertaken or 

performed in violation of the terms of this Agreement, without the proper authorization 

for such work, and at the Consultant's own risk and sole expense. 

SECTION 4 – TERM AND TERMINATION 

4.01 Term.  The term of this Agreement shall commence on April 1, 2013, and shall expire on March 31, 

2016, unless sooner terminated or extended by written amendment.  The Consultant shall complete any task 

orders in progress as of the expiration date of this agreement and the term will extend until the work is completed 

or earlier terminated by the Manager. 

4.02 Termination. 

(a) Nothing herein shall be construed as giving the Consultant the right to perform the services 

contemplated under this Agreement beyond the time when its services become unsatisfactory to 

the Manager. 

(b) The Manager may terminate this Agreement for cause at any time if the Consultant's services 

become unsatisfactory, in the sole discretion of the Manager.  The City shall have the sole 

discretion to permit the Consultant to remedy the cause of a contemplated termination for cause 

without waiving the City's right to terminate the Agreement. 

(c) In the event of a termination for cause, or in the event the Consultant becomes unable to serve 

under this Agreement, the City may take over work to be done under this Agreement and 

prosecute the work to the completion by contract or otherwise, and the Consultant shall be liable 

to City for all reasonable cost in excess of what the City would have paid the Consultant had 

there been no termination for cause. 

(d) The City may, for convenience, cancel and terminate this Agreement by giving not less than 

thirty (30) days' prior written notice to the Consultant, which notice shall state the date of 

cancellation and termination. 

(e) If the Consultant's services are terminated, postponed or revised, or if the Consultant shall be 

discharged before all the work and services contemplated have been completed, or if the project 

is, for any reason, stopped or discontinued, the Consultant shall be paid only for the portion of 

work or services which has been satisfactorily completed at the time of such dismissal, 

termination, cancellation, postponement, revision or stoppage. 

(f) All drawings, specifications, and other documents relating to the design or administration of 

work completed or partially completed shall be delivered by the Consultant to the City in the 

event of any dismissal, termination, cancellation, postponement, revision or stoppage. 

(g) In the event of any dismissal, termination, cancellation, postponement, revision or stoppage, the 

Consultant shall cooperate in all respects with the City. Such cooperation shall include, but not 

be limited to, delivery of drawings, specifications, and other documents referred to herein, and 

assisting the City during a transition to another Consultant, if applicable. 



 

 

SECTION 5 – GENERAL PROVISIONS 

5.01 City’s Responsibilities. 

(a) The City shall provide available information regarding its requirements for each project, 

including related budgetary information, and shall cooperate fully with the Consultant at all 

times.   However, the City does not guarantee the accuracy of any such information and 

assumes no liability therefore.  The Consultant shall notify City in writing of any information 

or requirements provided by the City which the Consultant believes to be inaccurate or 

inappropriate to the design or construction of the project. 

(b) If the City observes or otherwise becomes aware of any fault or defect in the project or non-

conformance with Contract Documents, it shall give prompt notice thereof to Consultant. 

5.02 Ownership of Documents: 

(a) The City shall have title and all intellectual and other property rights, in and to all phased and 

final engineering documents, and all data used in the development of the same, including the 

results of any tests, surveys or inspections at each project site, and all photographs, drawings, 

drafts, studies, estimates, reports, models, notes and any other materials or work products, 

whether in electronic or hard copy format, created by the Consultant pursuant to this 

Agreement, in preliminary and final forms and on any media whatsoever (collectively, the 

"Documents”), whether the project for which the Documents were created is executed or not.  

The Consultant shall identify and disclose, as requested, all such Documents to the City.    

(b) To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., as the same may be 

amended from time to time, the Documents are a “work made for hire,” and all ownership of 

copyright in the Documents shall vest in the City at the time the Documents are created.  To 

the extent that the Documents are not a “work made for hire,” the Consultant hereby assigns 

and transfers all right, title and interest in and to the Documents to the City, as of the time of 

the creation of the Documents, including the right to secure copyright, patent, trademark, and 

other intellectual property rights throughout the world and to have and to hold such 

copyright, patent, trademark, and other intellectual property rights in perpetuity.  

(c) The Consultant shall provide (and cause its employees and subcontractors to provide) all 

assistance reasonably requested in securing for the City’s benefit any patent, copyright, 

trademark, service mark, license, right or other evidence of ownership of such Documents, 

and shall provide full information regarding the Documents and execute all appropriate 

documentation in applying for or otherwise registering, in the City’s name, all rights to such 

Documents. 

(d) The Consultant agrees to allow the City to review any of the procedures used in performing 

the work and services hereunder, and to make available for inspection the field notes and 

other documents used in the preparation for and performance of any of the services 

performed hereunder. 

(e) The Consultant shall be permitted to retain reproducible copies of all of the Documents for 

their information and reference, and the originals of all of the Documents, including all 

AutoCAD files, shall be delivered to the City promptly upon completion thereof, or if 

authorized by the City’s Project Manager, upon termination or expiration of this Agreement. 

5.03 Taxes and Licenses:  The Consultant shall promptly pay, when they are due, all taxes, excises, license 

fees and permit fees of whatever nature applicable to the work and services which it performs under this 

Agreement, and shall take out and keep current all required municipal, county, state or federal licenses required 

to perform its services under this Agreement.  The Consultant shall furnish the Manager, upon request, duplicate 

receipts or other satisfactory evidence showing or certifying to the proper payment of all required licenses and/or 

registrations and taxes.  The Consultant shall promptly pay all owed bills, debts and obligations it incurs 

performing work under this Agreement and shall not allow any lien, verified claim, mortgage, judgment or 



 

 

execution to be filed against land, facilities or improvements owned or beneficially owned by the City as a result 

of such bills, debts or obligations.   

5.04 Consultant's Records:  Records of the Consultant's direct personnel, consultant and reimbursable 

expenses pertaining to this Agreement and records of accounts between the City and the Consultant shall be kept 

on a generally recognized accounting basis. The Consultant agrees that any duly authorized representative of the 

City, including the City Auditor, shall, until the expiration of three (3) years after the final payment under this 

Agreement, have access to and the right to examine any books, documents, papers and records of the Consultant, 

involving transactions related to this Agreement. 

5.05 Assignment and Subcontracting:  The City is not obligated or liable under this Agreement to any party 

other than the Consultant named herein.  The Consultant understands and agrees that it shall not assign or 

subcontract with respect to any of its rights, benefits, obligations or duties under this Agreement except upon 

prior written consent and approval of the City to such assignment or subcontracting.  Any attempt by the 

Consultant to assign or subcontract its rights hereunder without such prior written consent of the City shall, at the 

option of the City, automatically terminate this Agreement and all rights of the Consultant hereunder.  Such 

consent may be granted or denied at the sole and absolute discretion of the City.  In the event any such 

subcontracting shall occur, with the City's approval, such action shall not be construed to create any contractual 

relationship between the City and such subcontractor, and the Consultant named herein shall in any and all events 

be and remain responsible to the City according to the terms of this Agreement.  

5.06 No Discrimination in Employment:  In connection with the performance of work under this Agreement, 

the Consultant agrees not to refuse to hire, discharge, promote or demote, or to discriminate in matters of 

compensation against any person otherwise qualified, solely because of race, color, religion, national origin, 

gender, age, military status, sexual orientation, marital status, or physical or mental disability.  The Consultant 

agrees to insert the foregoing provision in all subcontracts hereunder. 

5.07 Insurance: 

General Conditions:  Consultant agrees to secure, at or before the time of execution of this Agreement, the 

following insurance covering all operations, goods or services provided pursuant to this Agreement.  Consultant 

shall keep the required insurance coverage in force at all times during the term of the Agreement, or any 

extension thereof, during any warranty period, and for three (3) years after termination of the Agreement. The 

required insurance shall be underwritten by an insurer licensed or authorized to do business in Colorado and rated 

by A.M. Best Company as “A-”VIII or better.  Each policy shall contain a valid provision or endorsement 

requiring notification to the City in the event any of the required policies be canceled or non-renewed before the 

expiration date thereof.  Such written notice shall be sent to the parties identified in the Notices section of this 

Agreement. Such notice shall reference the City contract number listed on the signature page of this Agreement.   

Said notice shall be sent thirty (30) days prior to such cancellation or non-renewal unless due to non-payment of 

premiums for which notice shall be sent ten (10) days prior.  If such written notice is unavailable from the 

insurer, contractor shall provide written notice of cancellation, non-renewal and any reduction in coverage to the 

parties identified in the Notices section by certified mail, return receipt requested within three (3) business days 

of such notice by its insurer(s) and referencing the City’s contract number.  If any policy is in excess of a 

deductible or self-insured retention, the City must be notified by the Consultant.  Consultant shall be responsible 

for the payment of any deductible or self-insured retention.  The insurance coverages specified in this Agreement 

are the minimum requirements, and these requirements do not lessen or limit the liability of the Consultant.  The 

Consultant shall maintain, at its own expense, any additional kinds or amounts of insurance that it may deem 

necessary to cover its obligations and liabilities under this Agreement.   

Proof of Insurance:  Consultant shall provide a copy of this Agreement to its insurance agent or broker.  

Consultant may not commence services or work relating to the Agreement prior to placement of coverage. 

Consultant certifies that the certificate of insurance attached as Exhibit D, preferably an ACORD certificate, 

complies with all insurance requirements of this Agreement.  The City requests that the City’s contract number be 

referenced on the Certificate.  The City’s acceptance of a certificate of insurance or other proof of insurance that 



 

 

does not comply with all insurance requirements set forth in this Agreement shall not act as a waiver of 

Consultant’s breach of this Agreement or of any of the City’s rights or remedies under this Agreement. The 

City’s Risk Management Office may require additional proof of insurance, including but not limited to policies 

and endorsements.  

Additional Insureds:  For Commercial General Liability and Auto Liability, Consultant and subcontractor’s 

insurer(s) shall name the City and County of Denver, its elected and appointed officials, employees and 

volunteers as additional insured. 

Waiver of Subrogation:  For all coverages, Consultant’s insurer shall waive subrogation rights against the City.  

Subcontractors and Subconsultants:  All subcontractors and subconsultants (including independent contractors, 

suppliers or other entities providing goods or services required by this Agreement) shall be subject to all of the 

requirements herein and shall procure and maintain the same coverages required of the Consultant.  Consultant 

shall include all such subcontractors as additional insured under its policies (with the exception of Workers’ 

Compensation) or shall ensure that all such subcontractors and subconsultants maintain the required coverages.  

Consultant agrees to provide proof of insurance for all such subcontractors and subconsultants upon request by 

the City. 

Workers’ Compensation/Employer’s Liability Insurance:  Consultant shall maintain the coverage as required 

by statute for each work location and shall maintain Employer’s Liability insurance with limits of $100,000 per 

occurrence for each bodily injury claim, $100,000 per occurrence for each bodily injury caused by disease claim, 

and $500,000 aggregate for all bodily injuries caused by disease claims.  Consultant expressly represents to the 

City, as a material representation upon which the City is relying in entering into this Agreement, that none of the 

Consultant’s officers or employees who may be eligible under any statute or law to reject Workers’ 

Compensation Insurance shall effect such rejection during any part of the term of this Agreement, and that any 

such rejections previously effected, have been revoked as of the date Consultant executes this Agreement. 

Commercial General Liability:  Consultant shall maintain a Commercial General Liability insurance policy 

with limits of $1,000,000 for each occurrence, $1,000,000 for each personal and advertising injury claim, 

$2,000,000 products and completed operations aggregate, and $2,000,000 policy aggregate. 

Business Automobile Liability: Consultant shall maintain Business Automobile Liability with limits of 

$1,000,000 combined single limit applicable to all owned, hired and non-owned vehicles used in performing 

services under this Agreement 

Professional Liability:  Consultant shall maintain limits of $1,000,000 per claim and $1,000,000 policy 

aggregate limit.   

Additional Provisions:   

(1) For Commercial General Liability, the policies must provide the following: 

 

(i) That this Agreement is an Insured Contract under the policy; 

(ii) Defense costs in excess of policy limits; 

(ii) A severability of interests, separation of insureds or cross liability 

provision; and 

(iii) A provision that coverage is primary and non-contributory with other 

coverage or self-insurance maintained by the City. 

 

(2) For claims-made coverage: 

(i)  The retroactive date must be on or before the contract date or the first 

date when any goods or services were provided to the City, whichever is 

earlier 

    

(3) Consultant shall advise the City in the event any general aggregate or other 

aggregate limits are reduced below the required per occurrence limits.   At their 

own expense, and where such general aggregate or other aggregate limits have 



 

 

been reduced below the required per occurrence limit, the Consultant will 

procure such per occurrence limits and furnish a new certificate of insurance 

showing such coverage is in force. 

5.08 Indemnification:  

(a) To the fullest extent permitted by law, the Consultant hereby agrees to defend, indemnify, reimburse 

and hold harmless City, its appointed and elected officials, agents and employees for, from and against 

all liabilities, claims, judgments, suits or demands for damages to persons or property arising out of, 

resulting from, or related to the work performed under this Agreement that are due to the negligence or 

fault of the Consultant or the Consultant’s agents, representatives, subcontractors, or suppliers 

(“Claims”). This indemnity shall be interpreted in the broadest possible manner consistent with the 

applicable law to indemnify the City.  

(b) Consultant’s duty to defend and indemnify City shall arise at the time written notice of the Claim is 

first provided to City regardless of whether suit has been filed and even if Consultant is not named as a 

Defendant. 

(c) Consultant will defend any and all Claims which may be brought or threatened against City and will 

pay on behalf of City any expenses incurred by reason of such Claims including, but not limited to, 

court costs and attorney fees incurred in defending and investigating such Claims or seeking to enforce 

this indemnity obligation. Such payments on behalf of City shall be in addition to any other legal 

remedies available to City and shall not be considered City’s exclusive remedy. 

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen or limit the 

liability of the Consultant under the terms of this indemnification obligation. The Consultant shall 

obtain, at its own expense, any additional insurance that it deems necessary for the City’s protection. 

(e) This defense and indemnification obligation shall survive the expiration or termination of this 

Agreement. 

5.09 Colorado Governmental Immunity Act:  The parties hereto understand and agree that the City is relying 

upon, and has not waived, the monetary limitations (presently $150,000 per person, $600,000 per occurrence) and 

all other rights, immunities and protection provided by the Colorado Governmental Immunity Act, C.R.S. § 24-

10-101, et seq. 

5.10 Contract Documents; Order of Precedence.  This Agreement consists of Sections 1 through 5, which 

precede the signature page, and the following attachment, which is incorporated herein and made a part hereof by 

reference: 

Exhibit A Consultant’s Scope of Work 

Exhibit B Consultant’s Rates 

Exhibit C Consultant’s Key Personnel 

Exhibit D ACORD Insurance Certificate 

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed attachments, 

or between provisions of any attachments, such that it is impossible to give effect to both, the order of precedence 

to determine which provision shall control to resolve such conflict, is as follows, in descending order: 

Sections 1 through 5 

Exhibit D 

Exhibit C 

Exhibit B 

Exhibit A 

5.11 When Rights and Remedies Not Waived:  In no event shall any payment by the City constitute a waiver 

of any breach of covenant or default which may then exist on the part of the Consultant.  No assent, expressed or 

implied, to any breach of the Agreement shall be held to be a waiver of any later or other breach. 



 

 

5.12 Governing Law; Venue:  This Agreement shall be construed and enforced in accordance with the laws of 

the State of Colorado, the Charter and Revised Municipal Code of the City and County of Denver, and the 

ordinances, regulations and Executive Orders enacted or promulgated pursuant to the Charter and Code, 

including any amendments.  The Charter and Revised Municipal Code of the City and County of Denver, as the 

same may be amended from time to time, are hereby expressly incorporated into this Agreement. Venue for any 

action arising hereunder shall be in the City and County of Denver, Colorado. 

5.13. Conflict of Interest:   

(a) The Consultant has a continuing duty to disclose, in writing, any actual or potential conflicts 

of interest including work the Consultant is performing or anticipates performing for other 

entities on the same or interrelated projects.  In the event that Consultant fails to disclose in 

writing actual or potential conflicts, the Manager, in his sole discretion, may terminate the 

applicable task order or the Agreement. 

(b) The parties agree that no employee of the City shall have any personal or beneficial interest 

in the services or property described herein, and the Consultant further agrees not to hire or 

contract for services with any employee or officer of the City which would be in violation of 

the Revised Municipal Code Chapter 2, Article IV, Code of Ethics or Denver City Charter 

provisions 1.2.9 and 1.2.12. 

(c) The Consultant agrees that it will not engage in any transaction, activity or conduct that 

would result in a conflict of interest under this Agreement.  The Consultant represents that it 

has disclosed any and all current or potential conflicts of interest.  A conflict of interest shall 

include transactions, activities or conduct that would affect the judgment, actions or work of 

the Consultant by placing the Consultant’s own interests, or the interests of any party with 

whom the Consultant has a contractual arrangement, in conflict with those of the City.  The 

City, in its sole discretion, shall determine the existence of a conflict of interest and may 

terminate this Agreement in the event such a conflict exists after it has given the Consultant 

written notice which describes the conflict.  The Consultant shall have thirty (30) days after 

the notice is received to eliminate or cure the conflict of interest in a manner that is 

acceptable to the City.  

5.14 No Third Party Beneficiaries:  Enforcement of the terms and conditions of this Agreement, and all rights 

of action relating to such enforcement, shall be strictly reserved to the City and the Consultant, and nothing 

contained in this Agreement shall give or allow any claim or right of action by any other or third person under 

this Agreement.  It is the express intention of the parties that any person other than the City or the Consultant 

receiving services or benefits under this Agreement shall be deemed to be an incidental beneficiary only. 

5.15 Time is of the Essence:  The parties agree that in the performance of the terms, conditions and 

requirements of this Agreement by the Consultant, time is of the essence. 

5.16 Taxes, Charges and Penalties:  The City and County of Denver shall not be liable for the payment of 

taxes, late charges, or penalties of any nature except as provided in the City’s Prompt Payment Ordinance.   

5.17 Proprietary or Confidential Information: 

(a) City Information:  The Consultant acknowledges and accepts that, in performance of it work 

under the terms of this Agreement, the Consultant may have access to Proprietary Data or 

confidential information which may be owned or controlled by the City and that the 

disclosure of such data or information may be damaging to the City or third parties.  As such, 

the Consultant agrees that all information provided or otherwise disclosed by the City to the 

Consultant be held in confidence and used only in the performance of its obligations under 

this Agreement.  The Consultant shall exercise the same standard of care to protect such 

information as a reasonably prudent Consultant would to protect its own proprietary or 

confidential data.  “Proprietary Data” shall mean geographic materials or Geographic 



 

 

Information Systems (“GIS”) data owned by the City and County of Denver including but 

not limited to maps, computer programs, aerial photography, methodologies, software, 

diagnostics and documents; or any other materials or information which may be designated 

or marked “Proprietary” or “Confidential” and provided to or made available to the 

Consultant by the City.  Such Proprietary Data may be in hardcopy, printed, digital or 

electronic format.    

(b) Consultant’s Information:  The parties understand that all the material provided or produced 

under this Agreement may be subject to the Colorado Open Records Act, C.R.S. 24-72-201, 

et seq., and that in the event of a request to the City for disclosure of such information, the 

City shall advise the Consultant of such request in order to give the Consultant the 

opportunity to object to the disclosure of any of its proprietary or confidential material.  In 

the event of the filing of a lawsuit to compel such disclosure, the City will tender all such 

material to the court for judicial determination of the issue of disclosure and the Consultant 

agrees to intervene in such lawsuit to protect and assert its claims of privilege and against 

disclosure of such material or waive the same.  The Consultant further agrees to defend, 

indemnify and save and hold harmless the City, its officers, agents and employees, from any 

claim, damages, expense, loss or costs arising out of the Consultant’s intervention to protect 

and assert its claim of privilege against disclosure under this Article including, but not 

limited to, prompt reimbursement to the City of all reasonable attorney fees, costs and 

damages that the City may incur directly or may be ordered to pay by such court. 

5.18 Use, Possession or Sale of Alcohol or Drugs:  The Consultant, its officers, agents, and employees shall 

cooperate and comply with the provisions of Executive Order 94 and Attachment A thereto concerning the use, 

possession or sale of alcohol or drugs.  Violation of these provisions or refusal to cooperate with implementation 

of the policy can result in the City’s barring the Consultant from City facilities or participating in City operations. 

5.19 No Employment of Illegal Aliens to Perform Work Under the Agreement:  

(a) This Agreement is subject to Division 5 of Article IV of Chapter 20 of the Denver Revised 

Municipal Code, and any amendments (the “Certification Ordinance”). 

(b) The Consultant certifies that: 

(1) At the time of its execution of this Agreement, it does not knowingly employ 

or contract with an illegal alien who will perform work under this Agreement. 

(2) It will participate in the E-Verify Program, as defined in § 8-17.5-101(3.7), 

C.R.S., to confirm the employment eligibility of all employees who are newly 

hired for employment to perform work under this Agreement. 

(c) The Consultant also agrees and represents that: 

(1) It shall not knowingly employ or contract with an illegal alien to perform 

work under the Agreement. 

(2) It shall not enter into a contract with a subconsultant or subcontractor that fails 

to certify to the Consultant that it shall not knowingly employ or contract with 

an illegal alien to perform work under the Agreement. 

(3) It has confirmed the employment eligibility of all employees who are newly 

hired for employment to perform work under this Agreement, through 

participation in the E-Verify Program. 

(4) It is prohibited from using the E-Verify Program procedures to undertake pre-

employment screening of job applicants while performing its obligations 

under the Agreement, and that otherwise requires the Consultant to comply 

with any and all federal requirements related to use of the E-Verify Program 



 

 

including, by way of example, all program requirements related to employee 

notification and preservation of employee rights. 

(5) If it obtains actual knowledge that a subconsultant or subcontractor 

performing work under the Agreement knowingly employs or contracts with 

an illegal alien, it will notify such subconsultant or subcontractor and the City 

within three (3) days. The Consultant will also then terminate such 

subconsultant or subcontractor if within three (3) days after such notice the 

subconsultant or subcontractor does not stop employing or contracting with 

the illegal alien, unless during such three-day period the subconsultant or 

subcontractor provides information to establish that the subconsultant or 

subcontractor has not knowingly employed or contracted with an illegal alien. 

(6) It will comply with any reasonable request made in the course of an 

investigation by the Colorado Department of Labor and Employment under 

authority of § 8-17.5-102(5), C.R.S, or the City Auditor, under authority of 

D.R.M.C. 20-90.3. 

(d) The Consultant is liable for any violations as provided in the Certification Ordinance.  If 

Consultant violates any provision of this section or the Certification Ordinance, the City may 

terminate this Agreement for a breach of the Agreement.  If the Agreement is so terminated, 

the Consultant shall be liable for actual and consequential damages to the City.  Any such 

termination of a contract due to a violation of this section or the Certification Ordinance may 

also, at the discretion of the City, constitute grounds for disqualifying Consultant from 

submitting bids or proposals for future contracts with the City. 

5.20 Disputes: All disputes between the City and Consultant regarding this Agreement shall be resolved by 

administrative hearing pursuant to the procedure established by D.R.M.C. § 56-106(b), et seq. For the purposes of 

that procedure, the City official rendering a final determination shall be the Manager.  

5.21 Waiver of C.R.S. 13-20-802, et seq.:  The Consultant specifically waives all the provisions of Chapter 8 

of Article 20 of Title 13, Colorado Revised Statutes (also designated C.R.S. 13-20-802 et seq.) relating to design 

defects in any project under this Agreement. 

5.22 Survival of Certain Contract Provisions.    The parties understand and agree that all terms and conditions 

of this Agreement, together with the exhibits and attachments hereto, which, by reasonable implication, 

contemplate continued performance or compliance beyond the termination of this Agreement, (by expiration of 

the term or otherwise), shall survive such termination and shall continue to be enforceable as provided herein.   

Without limiting the generality of the foregoing, the Consultant’s obligations for the provision of insurance and to 

indemnify the City shall survive for a period equal to any and all relevant statutes of limitation, plus the time 

necessary to fully resolve any claims, matters, or actions begun within that period.” 

5.23 Advertising And Public Disclosure.  The Consultant shall not include any reference to this Agreement or 

to services performed pursuant to this Agreement in any of its advertising or public relations materials without 

first obtaining the written approval of the Manager, which will not be unreasonably withheld.  Any oral 

presentation or written materials related to services performed under this Agreement shall include only services 

that have been accepted by the City.  The Manager shall be notified in advance of the date and time of any such 

presentation.  Nothing in this provision shall preclude the transmittal of any information to officials of the City, 

including without limitation the Mayor, the Manager, City Council or the Auditor. 

5.24 Legal Authority.  Consultant represents and warrants that it possesses the legal authority, pursuant to any 

proper, appropriate and official motion, resolution or action passed or taken, to enter into this Agreement.  Each 

person signing and executing this Agreement on behalf of Consultant represents and warrants that he has been 

fully authorized by Consultant to execute this Agreement on behalf of Consultant and to validly and legally bind 

Consultant to all the terms, performances and provisions of this Agreement.  The City shall have the right, in its 



 

 

sole discretion, to either temporarily suspend or permanently terminate this Agreement if there is a dispute as to 

the legal authority of either Consultant or the person signing the Agreement to enter into this Agreement. 

5.25 Notices.  Notices, concerning the termination of this Contract, notices of alleged or actual violations of 

the terms or conditions of this Contract, and other notices of similar importance, including changes to the person 

to be notified or their addresses, shall be made:   

to the City: Manager of Public Works 

201 West Colfax Avenue, Dept. 1110 

Denver, Colorado 80202 

 

with a copy to: Assistant City Attorney 

201 West Colfax Avenue, Dept. 1207 

Denver, Colorado 80202 

 

to the Consultant: 1111 S ARROYO PKWY PASADENA,CA 91105 
 

All notices shall be in writing and provided by either personal delivery or certified mail, return receipt requested.  

All notices are effective upon personal delivery or upon placing the notice in the United States mail.  The 

addresses may be changed by the Parties by written notice.  

 

5.26 Severability:  It is understood and agreed by the parties hereto that, if any part, term, or provision of this 

Agreement, except for the provisions of this Agreement requiring prior appropriation and limiting the total 

amount to be paid by the City, is by the courts held to be illegal or in conflict with any law of the State of 

Colorado, the validity of the remaining portions or provisions shall not be affected, and the rights and obligations 

of the parties shall be construed and enforced as if the Agreement did not contain the particular part, term or 

provision held to be invalid. 

5.27 Agreement as Complete Integration-Amendments:  This Agreement is intended as the complete 

integration of all understandings between the parties.  No prior or contemporaneous addition, deletion or other 

amendment shall have any force or effect, unless embodied herein in writing.  No subsequent novation, renewal, 

addition, deletion or other amendment hereto shall have any force or effect unless embodied in a written 

amendatory or other agreement executed by the parties and signed by the signatories to the original Agreement.  

This Agreement and any amendments shall be binding upon the parties, their successors and assigns. 

5.28 Counterparts of this Agreement: This Agreement will be executed in two (2) counterparts, each of which 

shall be deemed to be an original, and all of which, taken together, shall constitute one and the same instrument. 
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Contract Control Number:

 
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of

SEAL      CITY AND COUNTY OF DENVER 
 
 
ATTEST: 
      By______________________________ 
       
___________________________   
 
 
 
 
 
APPROVED AS TO FORM:   REGISTERED AND COUNTERSIGNED: 
 
 
 
 
       By______________________________ 
 
 
By____________________________ 
 
 
 
      By______________________________ 
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EXHIBIT A 

SCOPE OF WORK 

A. Project Description 

This contract (or these contracts) will provide on-call professional engineering services to support the Capital 

Projects Management program, as well as provide general engineering services throughout Public Works, as 

requested.  These services include, but are not limited to:  hydraulic and hydrologic studies, feasibility analyses 

and full project design for storm sewer basins and facilities; sanitary sewer system analyses and full project 

design; utility coordination, relocation and permitting; surveying; traffic engineering; geotechnical investigations; 

and other Civil Engineering design services. 

B. Summary of Required Services 

The following is a list of anticipated general engineering services and work scope needed through this (these) on-

call contracts:    

 Design Services 

1. Full range of Structural  and Bridge Design  Services - Steel, timber, and concrete bridges (including 

cast-in-place, pre-stressed or post-tensioned; retaining walls, piers, columns, culverts, abutments and 

other related structures  

2. Hydraulic and Hydrologic studies, (including bridge scour mitigation), CLOMR and LOMR 

preparation, analysis and design of sanitary and storm sewers; Water Quality Analysis and temporary 

and/or permanent system design.  

3. Roadway and pavement design  

4. Utility design (including permitting) and Utility coordination. 

5. Land Surveying (including Topographical Surveys, Improvement Surveys, R.O.W. – preliminary, 

final legal descriptions, exhibits and monumentation) 

6. Electrical and Lighting Engineering  

7. Plan Review, including reviews of transportation, storm and sanitary sewer studies 

8. Landscape Architecture, irrigation design and Urban/Streetscape Design  

9. Traffic signal and signal system design 

10. ITS infrastructure analysis and design, including Traffic Management Center design 

11. Cost estimating 

12. Railroad Crossing Design 

13. Railroad coordination and permit application 

14. Transit Station Infrastructure Engineering 

15. Project Management Services 

16. Building commissioning 

 

Construction/Preconstruction Services 

1. Surveys/Construction Staking 

2. Geotechnical Engineering, materials testing, weld inspection, environmental and hazardous materials 

analysis 

3. Construction Engineering/Project Management Assistance 

4. Environmental Studies, clearances, evaluations, hazmat assessments and reports 

5. Inspection: all civil and structural, transportation and vertical (building) project components 
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Planning Services 

1. Signal system management including signal retiming along corridors or systems of corridors 

2. Traffic signal system communications including expansion of the signal system, fiber optic 

interconnect which may include cabinet changes, CDOT project  processes, plan preparation 

and splicing diagrams 

3. Performance measurement 

4. Multi-mode transportation planning and multi-mode traffic and operation simulation 

5. Traffic Forecasting  (Consultant must be familiar with DRCOG’s Travel Demand Model and 

TransCad™ Software) 

6. Development-related traffic impact analysis 

 

Miscellaneous Services 

1. Database program development and GIS interface and mapping. 

2. Bridge Inspection and management 

3. Project scheduling 

4. Clerical, and contract administration 

5. Parking Studies 

6. Special District Creation/management 

7. Public Involvement/Agency Coordination 

8. Data collection, including infrastructure assets or other information as needed 

9. Traffic and Safety analysis 

10. CAD and drafting  

11. Parking studies, traffic safety analyses, and other traffic studies.  



 

 

EXHIBIT B 

CONSULTANT’S RATES 

 



Ci t y a n d Co u n t y o f De n v e r  -  On-Ca l l En g i n e e r i n g Se r v i c e s

Billing Rates
 T

a
b 6 

Attachment 3
2012 Schedule of Personnel Billing Rates

Jacobs Engineering Group Inc. 
Personnel Classification Hourly Rates Personnel Classification Hourly Rates
Principal $220.00 Senior CADD Technician $82.00
Unit Manager $190.00 CADD Technician III $72.00
Group Manager $180.00 CADD Technician II $60.00
Senior Project Manager $165.00 CADD Technician $55.00
Project Manager III $150.00 Junior CADD Technician $44.00

Project Manager II $135.00 Senior GIS Technician $86.00
Project Manager $120.00 GIS Technician II $78.00
Senior Project Engineer $132.00 GIS Technician I $70.00
Project Engineer III $125.00 Construction Engineer $122.00
Project Engineer II $115.00 Resident Engineer $98.00
Project Engineer $105.00 Construction Inspector III $88.00
Design Engineer $95.00 Construction Inspector II $75.00
Engineer $85.00 Construction Inspector $60.00
Junior Engineer $75.00 Junior Construction Inspector $48.00
Senior Designer $102.00 Senior Graphic Designer $75.00
Designer III $95.00 Graphic Designer $62.00
Designer II $82.00 Junior Graphic Designer $45.00
Designer $65.00 Senior Project Controls $165.00
Junior Designer $48.00 Project Controls III $150.00
Technical Writer/Editor III $120.00 Project Controls II $135.00
Technical Writer/Editor II $105.00 Project Controls I $120.00
Technical Writer/Editor I $90.00 Project Coordinator III $102.00
Senior Transportation Planner $132.00 Project Coordinator II $87.00
Transportation Planner III $102.00 Project Coordinator I $78.00
Transportation Planner II $88.00 Senior Administrative Assistant $72.00
Transportation Planner $75.00 Administrative Assistant II $62.00
Junior Transportation Planner $65.00 Administrative Assistant $48.00
Senior Environmental Scientist $130.00 Intern $38.00
Environmental Scientist III $116.00 Survey Project Engineer PLS/Certified 

Photogrammetrist
$130.00

Environmental Scientist II $105.00 Survey Technician II/Photogrammetric Tech II $75.00
Environmental Scientist $92.00 Survey Technician/ Photogrammetric Tech I $68.00
Environmental Field Technician $70.00 Senior Survey CAD/Photogrammetric Editor $82.00
Senior Landscape Architect $125.00 Party Chief II $75.00
Landscape Architect III $115.00 Instrument Person $65.00
Landscape Architect II $102.00 GPS Surveyor (one person, no equipment) $75.00
Landscape Architect $85.00 Two Person Survey Crew $138.00
Junior Landscape Architect $70.00 Three Person Survey Crew $185.00

The Consultant’s multiplier, which when multiplied by the direct labor rate yields the above Hourly Billing Rate, is 2.45
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Hartwig & Associates, Inc. (M/WBE/DBE/SBE)
Personnel Classification Hourly Rates
Principal $157.00
Senior Project Manager $155.00
Project Engineer $155.00
CADD Technician $136.00

Clanton & Associates, Inc. (M/WBE/DBE/SBE)
Personnel Classification Hourly Rates
Project Principal $180.00
Senior Designer $100.00
Project Manager $90.00
Project Engineer $90.00
Designer $90.00
CADD Technician $60.00

All Traffic Data Services, Inc.
Personnel Classification Hourly Rates
Principal/Associate Principal $75.00
Project Manager $62.50
Technician $50.00

Aqua Engineering, Inc. 
Personnel Classification Hourly Rates
Principal/Associate Principal $150.00
Project Manager $115.00
Project Engineer $85.00
CADD Technician $70.00
Project Accounting $70.00

Attachment 3
2012 Subconsultant Schedule of Personnel Billing Rates

BT Construction, Inc. 
Personnel Classification Hourly Rates
Standard Truck and Crew Rates $165.00
Super Truck and Crew Rates $235.00
Core Asphalt/per hole $65.00
Core Drill Concrete/per hole $75.00
Permits (At cost +15%) -
Traffic Flaggers/per day $550.00
Traffic Control above and beyond road 
work ahead signs and cones/per day

$750.00

Geocal, Inc. (M/WBE/DBE/SBE)
Personnel Classification Hourly Rates
Principal $192.53
Project Manager $125.36
Project Engineer $78.16
Project Inspector $72.61
CADD Technician $51.39
Senior Technician $62.63
Technician $58.41
Word Processing/Clerical $51.39

Enginuity Engineering Solutions (M/WBE/SBE)
Personnel Classification Hourly Rates
Senior Project Manager $135.00
Senior  Technical Professional $135.00
Project Manager II $125.00
Project Manager I $115.00
Senior Engineer IV $110.00
Senior Engineer III $105.00
Senior Engineer II $100.00
Senior Engineer I $95.00
Engineer IV $85.00
Engineer III $80.00
Engineer II $75.00
Engineer I $70.00
Senior CADD Technician $75.00

H.C. Peck & Associates, Inc.
Personnel Classification Hourly Rates
Principal $115.50
Senior Project Manager $103.95
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RESPEC Consulting & Services 
Personnel Classification Hourly Rates
Principal $145.00
Project Manager $120.00
Project Engineer $100.00
CADD Technician $70.00
Engineer $75.00
Engineering Intern $45.00
Word Processing/Clerical $60.00

Attachment 3
2012 Subconsultant Schedule of Personnel Billing Rates

Romero & Wilson Corp (M/WBE)
Personnel Classification Hourly Rates
Principal Outreach $105.00
Senior Project Manager $105.00
Project Manager $75.00

Yeh & Associates, Inc. (M/BE/DBE/SBE)
Personnel Classification Hourly Rates
Principal $160.00
Senior Project Manager $145.00
Project Manager $135.00
Senior Project Engineer or Geologist $113.00
Graphics Specialist $120.00
Senior Project Inspector $98.00
Project Engineer or Geologist $98.00
Field Inspector $88.00
Staff Engineer or Geologist $83.00
Senior Field Engineering Technician $77.00
Field Engineering Technician $67.00
Laboratory Technician $62.00

Lamb-Star Engineering, LP
Personnel Classification Hourly Rates
Principal $141.31

Ordonez and Gogelsang, LLC (M/WBE)
Personnel Classification Hourly Rates
Principal $145.00
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Jacobs - Reimbursable Expenses
Item Charge Rate
Global Positioning System (GPS) per unit $110.00 /day
Photogrammatric Image Stations $25.00/hour
Total Station/Digital Level $40.00/day
Survey Vehicles 4 WDR (with equipment) $6.75 per hour + $0.25 per mile
Aerial Photography, Aerial Prints and Scans At cost

Equipment Rental At cost
Subconsultants At cost
Outside Vendor Reproduction At cost
Mileage (at the prevailing IRS rate) $0.555 per mile

Attachment 3
Reimbursable Expenses

The additional expenses of the Consultant reimbursable by the City shall include:

1.	 Actual cost of transportation and living expenses of the Consultant’s personnel traveling outside of Denver 
Metropolitan area, when authorized by the City under this Agreement.

2. 	 Actual cost of reproduction of drawings and specifications.
3. 	 Expendable supplies and services, such as aerial photography other than those normally used in an engineering 

office, provided especially under this Agreement for the Benefit of the City-actual cost plus Ten Percent (l0%). 

The Consultant will be required to submit a complete list of reimbursable items for all of the Consultant’s charges. A 
typical list of reimbursable items is noted herein and can be modified by the Consultant to conform to the present needs 
and operations.



 

 

EXHIBIT C 

KEY PERSONNEL 

 



Ci t y a n d Co u n t y o f De n v e r  -  On-Ca l l En g i n e e r i n g Se r v i c e s

 T
a

b 2 
Key Personnel

Key Staff Qualifications and Relevant Biographical Data
Key Personnel/Classification Responsibilities Biographical Data

Steve Summers, CEng
XX Principal-in-Charge

Years of Experience. 20
Availability. 10%

XX Project Resource 
Allocation

XX Management of the 
Denver Design Unit

As your principal-in-charge, Steve Summers commits the resources 
to successfully complete your project.  Steve is currently the 
Manager of Operations for Jacobs North American Infrastructure in 
Denver. He has 20 years of progressively responsible leadership 
experience directing as many as 400 employees. He has 
successfully managed, with proven delivery of client value and 
satisfaction, large multidisciplinary teams on programs involving 
multiple sites for private and public sector clients around the world.  
Steve’s motto is “my job is to keep the client happy and ensure that 
we deliver on our promises through continuous improvement.”

Mike Butters, PE, CFM 
XX Project Manager

Years of Experience. 20
Availability. 50%

XX Overall management of 
the project including cost, 
schedule and quality 
control

XX Contract and work order 
negotiation  

XX Day-to-day client 
coordination

XX Task order management

Mike is a senior project manager in a wide variety of transportation 
and engineering disciplines, including drainage studies, hydraulic 
analysis and design, utility design, and civil site design. He has 
prepared drainage reports, bridge/floodplain hydraulics reports 
(CLOMR/LOMR), utility plans, final construction plans, and contract 
special provisions. Mike is very familiar with CCD criteria for urban 
roadway projects, and has also coordinated closely with local utility 
companies on similar projects. His experience includes managing 
our current CCD Task Order contract, CCD South Broadway 
Reconstruction (AZ to IA); and CCD Larimer Street Reconstruction.

Steve Pouliot, PE
XX Deputy Project Manager

Years of Experience. 20
Availability. 50%

XX Management, scheduling, 
and coordination of 
transportation planing, 
environmental planning, 
and traffic engineering 
projects

XX Task Order Management

Steve has expertise in transportation planning and traffic 
engineering. He has managed transportation planning, 
environmental planning, and traffic engineering staff and 
coordinated inter-regional transportation planning and traffic 
engineering tasks. Projects have included construction traffic 
control documents, signing and striping, alignment studies, 
transportation demand modeling, and signal timing studies. He 
is an expert in diverging diamond interchange operations and 
design. Recent experience includes the Santa Fe and Kalamath 
Pedestrian and Bicycle Crossing Corridor Study.

Jeff Mehle, PE
Bridges & Structures

Years of Experience. 22
Availability. 50%

XX Oversite of Structural 
Engineers

XX Task Order Management

Jeff has expertise in design and construction engineering of 
complex structures, including prestressed and post-tensioned 
concrete and steel bridge structures. His background includes 
highway and transit structures, as well as structures spanning 
waterways. His work has included longitudinal and transverse 
analysis necessary to evaluate construction loading; evaluation of 
existing structures; and final design, including redesign and value 
engineering. Projects include CCD/CDOT Highland Pedestrian 
Bridge, Riverside Parkway, and CDOT SH-16 in El Paso County .

Beth Tosti, PE
Bridges & Structures

Years of Experience. 12
Availability.60%

XX Structural Design
XX Structural Calculations
XX Plan Preparation

With 12 years of experience, Beth is a bridge engineer with 
experience in designing various types of structures; including 
highway interchange bridges, light rail transit bridges, buried 
bridges for light rail transit, and pedestrian bridges. Beth has 
completed prestressed concrete girder, steel girder, and steel truss 
structures. Beth also has experience in ropeway structure design 
for tramways, designing foundations and structural components for 
the system.  Additional structural experience includes load rating 
of bridges, design of sign structures, retaining walls and sound 
barriers, and construction services. Recent experience includes the 
Red Rocks Bridge No. 2 Replacement project.

Attachment 2
The following table identifies key personnel assigned to this contract. The Jacobs team is committed 100% to the 

success of all CCD Task Orders. As Project Manager, Mike Butters, PE, CFM coordinates the overall work effort, Task 
Leaders, and project team. Several of the subconsultants are specialists who perform very specific related tasks for a 
defined amount of time. Other individuals participate across all phases of projects. 
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Heidi Schram, PE, CFM
XX Hydrology & Hydraulics
XX Water Quality/Analysis & Design
XX Utility Coordination/Design/
Permitting

Years of Experience. 12
Availability.60%

XX Hydrology/Hydraulics 
Analysis and Design

XX Client Coordination
XX Task Order Management

Heidi is experienced in transportation drainage design, bridge 
and culvert hydraulic design, drainage studies, and hydrology 
analysis. Her experience includes roadway and drainage design, 
plan production from schematic phase to construction phase, cost 
estimation, hydrology and hydraulics studies, GIS drawing and 
mapping, floodplain analysis and scour analysis for numerous 
cities, counties, states and municipalities, as well as federal 
highway projects. Her experience includes CCD 2010 and 2011 
General Storm Program, CCD South Broadway Reconstruction 
(AZ to IA), Grand Junction Regional Airport, and CDOT’s SH-16 in 
El Paso County.

Rick Moser, PE
XX Hydrology & Hydraulics
XX Water Quality

Years of Experience. 25
Availability. 50%

RESPEC Consulting & Services

XX Water Quality Design
XX Hydrology/Hydraulics 
Analysis and Design

Rick is a senior Water Resource Engineer with 25 years of 
experience in the area of stormwater planning and design. 
His expertise is in surface water hydrologic and hydraulics 
analysis.  He has served as both project engineer and project 
manager for numerous transportation related drainage planning 
and design projects. The hydraulic work elements completed 
for these transportation projects include bridge hydraulic and 
floodplain analysis, scour analysis, culvert analysis, storm sewer 
design, open channel and roadside ditch design, and permanent 
stormwater quality design.  His recent experience includes CDOT 
Region 1, I-70 Tower to Colfax and US 85 near Louviers.

Marvinetta Hartwig, PE
Roadway

Years of Experience. 20
Availability. 40%

Hartwig & Associates (M/WBE/SBE/DBE)

XX Roadway Design
XX Task Order Management

Marvinetta has over 20 years of experience in transportation 
projects. She is familiar with all aspects of transportation 
projects, including project management, permitting, feasibility 
and environmental studies, public involvement, roadway design, 
pavement design, parking lot design, utility coordination and 
design, traffic control plans, construction staging, construction 
scheduling, right-of-way plans, cost estimating, traffic analysis, 
safety studies, value engineering, and preparation of construction 
plans and specifications. Her experience includes CCD South 
Broadway NEPA , CDOT/RTD Colorado/Evans Interchange 
Design, and Town of Parker-Stroh/Parker Road Intersection 
Improvements.

Dean Van De Wege, PE
XX Roadway

Years of Experience. 35
Availability. 20%

XX Roadway Design

Dean had an extensive career at CDOT as a project and 
program engineer on a wide variety of roadway and hydraulic 
design projects. His projects have included reconstruction of 
interstate interchanges, urban and rural roadway widenings, 
bridge replacements, erosion control, and rockfall mitigation. His 
experience includes CDOT Parker Road from Arapahoe Road 
South, Grand Junction Regional Airport, CDOT I-70B West EA, 
and CDOT SH119 Gaming Access Corridor.

Paul Jordan
Pavement Design

Years of Experience. 26
Availability. 30%

Geocal, Inc. (M/WBE/SBE/DBE)

XX Geotechnical Engineering

Paul has over 25 years of experience with geotechnical, 
construction materials and environmental engineering.  He has 
worked with a variety of projects ranging from roadway and bridges 
to airports, and dam safety projects.  His expertise includes 
geotechnical engineering for design and construction issues, 
materials testing, special inspections, foundation and pavement 
investigations, slope stability, construction oversight, and geologic 
hazards.
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Mike Anders
Right-of-Way

Years of Experience. 30
Availability. 40%

H.C. Peck & Associates, Inc. 

XX Right-of-Way

Mike has over 30 experience and manages all functions and 
activities of the right of way program for H.C. Peck projects 
including internal resource allocation, staffing, contacts, securing of 
contract appraisers, budgeting, and all other specialty services not 
provided in-house.  Mike develops and implements companywide 
guidelines and procedures for acquisition of real property.  He 
directs work activities of the acquisition, relocation, property 
management, and other specialty services. Mike recently worked 
with CCD on Federal Boulevard Improvements from 5th Ave to 
Alameda. 

Gregg Adams, LC
Electrical/Lighting

Years of Experience. 23
Availability. 20%

Clanton & Associates (M/WBE/DBE)

XX Lighting & Electrical

Gregg has worked in the lighting industry for over 20 years. He has 
been responsible for all phases of projects from conceptual layout 
to services during and after construction. Gregg’s interior design 
projects include office buildings and schools while his exterior 
experience includes urban streetscapes, roadway, and landscape 
lighting. Several of his projects have won awards from the IESNA. 
Gregg is a member of the Illuminating Engineering Society of 
North America (IESNA) the International Association of Lighting 
Designers (IALD) Designers Lighting Forum, and the US Green 
Building Council (USGBC).  Recent experience includes CCD 16th 
Street Mall Renovation.

Jennifer Merer, ASLA
XX Landscape Architecture
XX Urban & Streetscape

Years of Experience. 14
Availability. 60%

XX Transportation Planning
XX Streetscape Design

Jennifer is a landscape architect with experience on transportation 
planning, transit, highway, transit-oriented development, and 
streetscape projects. Her project experience includes urban 
design, landscape design, site analysis, environmental mitigation, 
construction documents, visual imaging, and public involvement 
activities. Her experience includes CCD Denver Station Area 
Planning, CCD River North Plan, and CCD Denver Streetscapes.

Chuck Huffine, PE, 
PTOE, AICP

XX Traffic Signal & System Design
XX Traffic Engineering
XX Multi-Mode Traffic/Operation 
Simulation

XX Traffic Impact Analysis

Years of Experience. 26
Availability. 60%

XX Performs traffic impact 
studies, signal and timing 
and design.

XX Performs simulation 
modeling.

Chuck has expertise performing and managing employees in all 
aspects of transportation planning, traffic engineering and impact 
analysis. He is an expert in regional and corridor transportation 
planning, campus planning, traffic impact, and safety studies. He 
has conducted and managed data collection, site investigation, 
capacity analysis, travel forecasting, safety analysis, advanced 
travel modeling, cost estimates, signal coordination, parking 
evaluations, obtaining funding, environmental impact assessments, 
transit planning, and public involvement initiatives.  Recent 
experience includes Town of Monument Engineering On-Call, City 
and County of Denver Traffic On-Call, and CDOT US 36 HOT 
Lanes.

Dick Gillet, LEED AP 
BD+C

XX Program & Project Management

Years of Experience. 28
Availability. 10%

XX Project Management

Dick has 28 years of program/project management experience 
including 25 years with Jacobs.  His varied background includes 
public safety, justice, correctional, healthcare, office, laboratory, 
high-tech, commercial, recreational, library, cultural, and 
educational facilities. During the past 13 years, Dick has worked 
as a consultant to the City and County of Denver, providing 
program and project management on the 1998 Neighborhood 
Bond Program, the Denver Justice Center Program, and selected 
projects for the Better Denver Bond Program. In addition, he 
provided owner’s representative services on the Denver Museum 
of Contemporary Art. Dick has established relationships with a 
range of City agencies and local utilities—a definitive advantage for 
efficiently managing City of Denver Projects
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Bob La Force
XX Geotechnical

Years of Experience. 35
Availability. 30%

Yeh & Associates (M/WBE/DBE/SBE)

XX Geotechnical Engineering

Bob has 33 years of Colorado Department of Transportation 
experience of which the last 21 years were related to geotechnical 
engineering and materials testing.  He spent the last 6 years as 
Region 1 Materials Engineer overseeing project testing as well as 
supervising the preliminary engineering and design of pavement 
projects for CDOT Region 1. His recent experience includes CCD 
Central Park Boulevard, CDOT Region 6 US 36 Design-Build and 
I-225, Parker Road to Mississippi. 

Shawn Albert, PE
XX Construction Engineering
XX Project Management

Years of Experience. 15
Availability. 50%

XX Construction inspection 
for compliance with plans 
and specifications

XX Review plans for 
constructability

Shawn has experience in program and construction management, 
engineering design, and structural inspection and testing. 
His program management experience includes program and 
project planning; program oversight controls; master schedule 
development and updating; value engineering; cost estimating; 
budgeting; community and public relations; development of design 
criteria and standards; design development, coordination, and 
management; specifications development; plan review; auditing; 
quality assurance/quality control/special inspection and testing 
procedures development; final testing and start-up, inspection and 
acceptance; dispute resolution; staff management and coordination 
with local building officials; environmental, security, and safety 
plan development and implementation; and construction oversight. 
Recent project experience includes RTD’s FasTracks Eagle P3 
project, Northwest Rail Corridor, and US 36 Managed Lanes. 

Leonard Cheslock, PE
XX Signal System/Retiming & 
Communications

Years of Experience. 23
Availability. 40%

XX Signal design
XX Intersection timing
XX Signal progression 
studies

Leonard is a specialist in transportation planning and engineering. 
He is experienced in signal design; freeway/arterial signing and 
striping plans; maintenance of traffic plans and traffic control 
plans; intersection timing and signal progression studies; roadway 
design; and development of plans, specifications, and estimates. 
He is responsible for transportation corridor and planning studies, 
CMS, TDM/TSM studies, interchange alternative analysis reports 
and feasibility studies, interstate access reports, accident/safety 
studies, intersection safety project upgrades, incident management 
planning, site planning and analysis, parking studies, noise studies, 
special event parking management, and pedestrian and traffic 
impact studies. His recent experience includes CCD 2010 Signal 
Upgrade and DRCOG Traffic Responsive Control Test Bed.

Chris Primus, PTP
XX Multi-Mode Transportation Planning

Years of Experience. 20
Availability. 60%

XX Performs traffic impact 
studies, signal and timing 
and design.

XX Performs simulation 
modeling.

As a senior transportation planner, Chris has a sound 
understanding of all aspects of traffic and transportation planning 
projects, including project management, alternatives analysis, 
public involvement, data collection, and technical analysis. 
Chris’ multi-modal experience on corridor studies and regional 
transportation plans has included roadway, transit, managed lanes, 
bicycle/pedestrian, and travel demand management. He works 
in a collaborative manner with environmental planners, traffic 
engineers, transit planners, and roadway designers to execute 
successful transportation planning projects. He has extensive 
experience producing travel forecasts for transportation planning 
and NEPA projects and is familiar with DRCOG’s Travel Demand 
Model. Recent experience includes North I-25 PEL and EIS as well 
as DRCOG Denver Area Speed Study.



Ci t y a n d Co u n t y o f De n v e r  -  On-Ca l l En g i n e e r i n g Se r v i c e s

 T
a

b 2 
Key Personnel

Key Staff Qualifications and Relevant Biographical Data
Key Personnel/Classification Responsibilities Biographical Data

Kieth Fiebig, PE
XX Project & Resource Scheduling

Years of Experience. 28
Availability. 70%

XX Construction inspection 
for compliance with plans 
and specifications

XX Review plans for 
constructability

XX Produce and review 
construction schedules

Keith has 28 years experience in construction engineering, QA/
QC, and construction oversight management, including design-
build projects. He has been the engineer responsible and in 
charge of providing oversight engineering of several new bridge 
construction projects and a bridge rehabilitation projects. His 
experience includes CCD’s Central Park Blvd; Sheridan Parkway 
and Northwest Parkway Interchange (Northwest Parkway Public 
Highway Authority), City of Grand Junction Riverside Parkway, 
Northwest Parkway Public Highway Authority - Northwest Parkway 
Project Oversight Engineering, and CDOT I-70 Bridge Expansion 
Joint Replacement.

Beth Vogelsang, AICP
XX Public Involvement & Agency 
Coordiantion

Years of Experience. 19
Availability. 40%

Ordonez and Vogelsang, LLC (M/WBE)

XX Organize and facilitate 
public outreach and 
public meetings

XX One-on-one coordination/
outreach to property 
owners

XX Work with CCD on 
formation of business 
improvements and/or  
maintenance districts

Beth is an expert in understanding the dynamic between land 
use, sustainability and multi-modal changes in local and regional 
mobility. She has supplemented her planning expertise with 
a growing practice in public involvement and jurisdictional 
coordination for land use, transit and bike/pedestrian projects. 
Because she understands the planning and design process, Beth 
has a unique ability to effectively coordinate technical project 
needs and local community concerns. Recent managed transit and 
land use planning studies over the past ten years including the I-70 
Corridor Land Use and Transit Study, the Central Platte Valley LRT 
EA, Fastracks’ West Corridor Final Design, Gold Line EA, North 
Metro EA, the C470 EA, the US 24 EA and the Arapahoe and 
Parker Road Corridor Studies.

Ed Romero
XX Special District Creation & 
Management, Public Involvement & 
Public Relations

Years of Experience. 35
Availability. 40%

Romero & Wilson Corp.
(M/WBE/SBE/DBE)

XX Organize and facilitate 
public outreach and 
public meetings

XX One-on-one coordination/
outreach to property 
owners

XX Work with CCD on 
formation of business 
improvements and/or  
maintenance districts

Ed brings over 35 years of experience to the project team in the 
area of public involvement and community relations with a focus on 
transportation projects. His experience includes South Broadway 
Reconstruction (AZ to IA) (CCD), Larimer Street Reconstruction 
– 14th to 17th Streets (CCD), and South Federal Boulevard 
Reconstruction, Jewell to Louisiana (CCD). Romero & Wilson 
has successfully completed the passage of a BID and LMD on 
Broadway’s Antique Row which is currently under construction, 
and an LID and LMD on Broadway from Wesley to Yale. On both 
projects they coordinated closely with City Council, Brendon 
Kelly of the City of Denver, project team and affected property 
owners. The information about the impacts and responsibilities 
of the Improvement and Maintenance Districts were clearly 
defined in public meetings and one-on-one consultations. Once 
the assessments were determined they went in person to the 
local property owners for petition signatures and in the case of 
out of town owners, they sent certified mailings. The economic 
conditions were difficult yet they were able to get the required 
number of signatures to pass the formation of the Improvement 
and Maintenance Districts.

Eric Boivin
XX Data Collection

Years of Experience. 12
Availability. 40%

All Traffic Data Services, Inc.
(DBE)

XX Traffic counts and 
analysis

Eric has data collection experience, including manual counts, 
marketing and project management.  Data collection experience 
includes all forms of data collection, including: turning movement 
counts, average daily traffic counts, origin destination studies 
(manual and license plate recognition system methods), travel time 
studies and radar data collection.  He has served on projects for 
many local government agencies and consultants, including CDOT, 
El Paso County, as well as the Cities of Englewood, Golden, 
Littleton, and Westminster, and numerous engineering consultants 
and planners.
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Organization Chart
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a
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SIGNAL SYSTEM/RETIMING & 
COMMUNICATIONS

Leonard Cheslock, PE 1

Nitin Deshpande. PE, PTOE 1
Brett Higgins, PE 1

pERFORMANCE measurement
Matt Erker 1

Nitin Deshpande. PE, PTOE 1

mULTI-MODE tRANSPORTATION 
pLANNING

Chris Primus, PTP 1
Tom Underwood 1

mULTI-MODE TRAFFIC/OPERATION 
SIMULATION

Chris Vogelsang, PE 11

Chuck Huffine, PE, PTOE, AICP 1
Nitin Deshpande, PE, PTOE 1

TRAFFIC FORECASTING
Chris Primus, PTP 1

Paul Brown, PE, PTOE 1

tRAFFIC impact ANALYSIS
Chuck Huffine, PE, PTOE, AICP 1

Brett Higgins, PE 1

Bold Denotes Key Personnel

Quality management
Dean Van De Wege, PE 1

Bridges & 
Structures
Jeff Mehle, PE 1
Beth Tosti, PE 1

Greg Dreeszen, PE 1
Jeff Dobmeier, PE 1

Lee Felzien, PE 8

Hydrology & 
Hydraulics

Mike Butters, PE, CFM 1
Heidi Schram, PE, CFM 1

Rick Moser, PE 12

Virginia Ortiz, PE, CFM 1
Heather Hilgers, PE 1

Rich Ommert, PE,CFM 12

Sanitary Sewer
Jill Crockett, PE 1

Ed Itell, PE 1
Derek Velarde, PE 1

Virginia Ortiz, PE, CFM 1

Water quality/
analysis & design

Rick Moser, PE 12

Heidi Schram, PE, CFM 1
Rich Ommert, PE,CFM 12

Roadway
Marvinetta Hartwig, PE 8
Dean Van De Wege, PE 1

Velvet Kuesel, PE 1

Pavement Design
Paul Jordan, PE 7

Gabe Burgess, PE 7

Utility Locating
Robert Donavan 1
Steve Jacques 4

Utility coordinatioN/
Design/permitting

Heidi Schram, PE, CFM 1
Jim Mills, PE 1

Survey
Ken Carlson, PLS 1

Robert Boehm, PLS 1

RighT-of-Way
Mike Anders 9

Marla McOmber, PLS 1

Electrical & 
Lighting

Gregg Adams, LC 5
Nancy Clanton, PE 5

Plan Reviews
Matt Hoover, PE 1

Landscape 
Architecture,  

Urban & Streetscape
Jennifer Merer, RLA 1

Ricky Fahlstedt 1

Irrigation
Cullen Kinochita, CLIA 3

traffic SIGNAL & 
system Design

Chuck Huffine PE, PTOE, 
AICP 1

Nitin Deshpande, PE, 
PTOE 1

Leonard Cheslock, PE 1  

Brett Higgins, PE 1

COST ESTIMATING
Stephen Rogers 1
Jon Slaughter 1

Railroad CROSSING/
COORDINATION/PERMIT

Paul Brown, PE, PTOE 1

TRANSIT STATION 
INFRASTRUCTURE
Jim Krogman, PE 1

Jennifer Merer, RLA 1

Traffic engineering
Leonard Cheslock, PE 1

Chuck Huffine PE, PTOE, 
AICP 1

Brett Higgins, PE
Nitin Deshpande, PE, 

PTOE 1

 BUILDING 
COMMISSIONING

Chris Smith, PE, CxA, 
LEED AP 1

George Bourassa, PE, 
CCP, LEED AP-BD+C 1

Project 
Management 

Services
Dick Gillet, LEED AP 

BD+C 1

Design Services

Team Organization
The Jacobs team provides CCD with unparalleled breadth of services, depth of resources, and 

subject matter expertise. Our team can respond to any  task order rapidly to meet the most challenging 
project schedule.

D E N V E R
THE MILE HIGH CITY
James Barwick, PE

Project Manager
Mike Butters, PE, CFM 1

Principal-in-charge
Steve Summers, CEng 1

Deputy Project Manager
Heidi Schram, PE, CFM 1

Database Development/
GIS

Matt Erker 1
Brian Hoeschen, PE 1

bridge inspection/
management
Jeff Mehle, PE 1

Project & resource 
scheduling

Kieth Fiebig, PE 1

Jim Mills, PE 1

contract administration
Michelle Trujillo 1

Lisa Reich 1

parking Studies & 
traffic/ safety analysis

Steve Pouliot, PE 1
Scott Jones 1

Chris Primus, PTP 1

Special District 
Creation 

& Management
Ed Romero 13

Public Involvement & 
agency coordination 

Ed Romero 13

Beth Vogelsang, AICP 11

Reza Akhavan, PE 1
Bob Garcia, PE 1

data collection
Eric Boivin 2

CADD & Drafting
Paul Marquez 1
Dwight Hall 1

Personnel Placement/
Staff Augmentation

As needed 6

Graphic Design 
Karen Rhea 1

Miscellaneous ServicesPLANNING SERVICES
Monumentation & 

construction surveying
Ken Carlson, PLS  1

Geotechnical 
Bob LaForce, PE 14

Shan-Tai Yeh, PE 14

Gabe Burgess, PE 7

Materials Testing
Gabe Burgess, PE 7

Dustin Elsbernd 7

Environmental 
Assessments/STUDIES

Bob Quinlan 1
Jim Clarke, AICP 1
Sandy Beazley 1

Hazardous Materials
Jon Russ, CHMM 1

Construction 
Engineering & Project 

Management
Jeff Clevenger, PE 1
Shawn Albert, PE 1
Kieth Fiebig, PE  1

Inspections
 Chad Reich, PE (Civil) 1

Jeff Mehle, PE (Structural) 1
Rich Katzer (Concrete) 1
Scott Duncan (Asphalt) 1
Mike Hodgson (Utilities) 1

Kieth Fiebig, PE (Vertical/Welds) 1

Doug O’Dell (Structural) 10

Construction/PRECONSTRUCTION SErvices

Deputy Project Manager
Steve Pouliot, PE 1

XX 4(f)/6(f)/Air Quality Studies
XX Archaeology
XX Asphalt Inspection
XX Bridge Condition Inspection
XX Bridge Scour Mitigation
XX Database Program Development
XX Environmental Planning/Engineering
XX Historic/Cultural Resources
XX Improvement Surveys

XX Land Acquisition
XX Large Event Planning 
Materials/Quality Assurance/Testing
XX NEPA Documentation
XX Noise Studies
XX Paleontology
XX Pavement Design
XX Photogrammetry
XX Preparation of Splicing Diagrams

XX Project Management Assistance
XX Project Scheduling
XX Sanitary Sewer Analysis/Design
XX Signal Inspection
XX Socioeconomics
XX Soils Investigations
XX Special District Creation & 
Management
XX Specification Preparation

XX Storm Water Management Plans
XX Threatened and Endangered Species/
SB40
XX Topographical Surveys
XX Traffic Management Center Design
XX Wetlands/404 Permits

additional subject matter experts (If needed)

The Jacobs Team
1	 Jacobs Engineering Group Inc. 
SPECIALTY SUBCONSULTANTS
2	 All Traffic Data Services, Inc.
3	A qua Engineering, Inc.
4	 BT Construction
5	 Clanton & Associates, Inc. (M/WBE/DBE)
6	 Enginuity Engineering Solutions (M/WBE/SBE)
7	 Geocal, Inc. (M/WBE/DBE/SBE)

8	 Hartwig & Associates, Inc. (M/WBE/DBE/SBE)
9 	 H.C. Peck & Associates, Inc.
10	 Lamb-Star Engineering, LP                                 
11	 Ordonez and Vogelsang, LLC (M/WBE)
12 	RESPEC Consulting & Services 

(formerly Moser & Assoc.)
13	Romero & Wilson Corp. (M/WBE)
14	Yeh & Associates, Inc. (M/WBE/DBE/SBE)



 

 

EXHIBIT D 

CERTIFICATE OF INSURANCE 

 



07/01/12

07/01/12

LIC #0437153

CONTRACTUAL LIABILITY

HDO G25529030

1,000,000

500,000

Pasadena, CA 91101

Los Angeles, CA 90017-5822

SCF C46785812 (ME, WI)

WCU C46785976 (LA, OH, TX)*

WLR C46785770 (AOS)

nyumdo_newgalexy

X

Public Works Finance & Admin - 201 W. Colfax, Suite 614

31333160

31333160

07/01/13

07/01/13

07/01/13

07/01/13

1,000,000

1,000,000
1,000,000

insureds with regards to the Commercial General Liability and the Business Auto Liability policy.

07/01/12

The City and County of Denver, its elected and appointed officials, employees and volunteers are named as additional

07/01/12

100,000

07/01/12

ACE AMER INS CO

1-212-948-1306

155 North Lake Avenue, 9th Floor

5,000
X

City and County of Denver

ISA H08635651

777 S. Figueroa Street

X

2,000,000

07/01/12

USA

100,000

EON G21655065 003A

Fax to: 1-212-948-1306

CIRTS_Support@internal.jacobs.com
Marsh Risk & Insurance Services

250,000

DEFENSE INCLUDED

22667

AGGREGATE
PER CLAIM/PER

X

A

N

A

07/01/13

Denver, CO 80202

Attn: Elizabeth Zollo

2,000,000

"CLAIMS MADE"
PROFESSIONAL LIABILITY

1,000,000

07/01/13

A

A

A

Jacobs Engineering Group Inc.

01/03/2013

X
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SUPPLEMENT TO CERTIFICATE OF INSURANCE 
DATE 

 
 

NAME OF INSURED: 

 

01/03/2013

Jacobs Engineering Group Inc.


