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ON-CALL ENGINEERING, PLANNING, DESIGN, AND RELATED CONSULTING SERVICES
AGREEMENT

THIS AGREEMENT is made between the CITY AND COUNTY OF DENVER (the "City"), a
municipal corporation of the State of Colorado, and FOX TUTTLE TRANSPORTATION GROUP,
LLC, a Colorado limited liability company, with an address of 1580 N. Logan St., Suite 600 PMB 0604,
Denver, CO 80203 (the "Design Consultant" or “Consultant” and referred to herein, together with the
City, as the “Parties” or each individually as a “Party”).

RECITALS

1. The City, through its Department of Transportation and Infrastructure, wishes to secure
professional services and related services to support the Department’s Core Infrastructure and
Transportation Administration on an "as needed" basis; and

2. The Consultant represents that it has the present capacity, experience and qualifications to
perform professional services for the City in connection with the planning, design and construction, as
applicable, of various City projects, as specified in this Agreement; and

3. In response to the City’s Request for Qualifications, the Consultant submitted a Proposal
for specific categories and services to the City. The Consultant and the City have negotiated a basic scope
of categories and services, which includes the Consultant’s M/WBE participation commitment(s)
established by the Division of Small Business Opportunity (“DSBO”), and Rates for such professional
services.

NOW, THEREFORE, in consideration of the premises and the mutual covenants and obligations
herein set forth, the Parties hereto mutually agree as follows:

SECTION 1 - ENGAGEMENT

1.01  Engagement. The City engages the Design Consultant with respect to the furnishing of
professional design services under Exhibit A, attached hereto and incorporated herein, on an on-call basis
and as set forth in this Agreement. The Design Consultant accepts such engagement upon, subject to and
in accordance with the terms, conditions and provisions of this Agreement.

1.02  Line of Authority for Contract Administration. The City’s Executive Director of the
Department of Transportation and Infrastructure (“DOTI”) (“Executive Director”) is the City's
representative responsible for authorizing and approving the work performed under this Agreement. The
Executive Director shall designate a DOTI Project Manager (“Project Manager”) as the Executive
Director’s authorized representative for the purpose of issuing a written Notice to Proceed and for purposes
of administering, coordinating and final approval of the work performed by the Design Consultant under
this Agreement. The Project Manager shall be responsible for the day-to-day administration, coordination
and approval of work performed by the Design Consultant, except for approvals which are specifically
identified in this Agreement as requiring the Executive Director's approval. The Executive Director
expressly reserves the right to designate another authorized representative to perform on the Executive
Director’s behalf by written notice to the Design Consultant.

1.03  Independent Contractor. The Design Consultant is an independent contractor retained to
perform professional or technical services for limited periods of time. Neither the Design Consultant nor
any of its employees are employees or officers of the City under Chapter 18 of the Denver Revised
Municipal Code (D.R.M.C,), or for any purpose whatsoever.
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1.04  Scope of Design Consultant’s Authority. The Design Consultant shall have no authority to
act on behalf of the City other than as expressly provided in this Agreement. The Design Consultant is not
authorized to act as a general agent for or to undertake, direct or modify any contracts on behalf of the City.
The Design Consultant lacks any authority to bind the City on any contractual matters. Final approval of
all contractual matters that purport to obligate the City must be executed by the City in accordance with the
City’s Charter and the D.R.M.C.

1.05  Task Order. As the Executive Director determines the need and availability of funding for
each Work Project, the City will issue a Task Order to the Design Consultant detailing the nature and extent
of services to be provided and the timeframes for the Work Project, with a projected amount to be paid to
the Design Consultant (the “Work Project Amount”) based on the Work items contained in the scope of
services in Exhibit A. Exhibit B attached to this Agreement and incorporated herein by reference contains
the Rate Schedules, which the Design Consultant acknowledges and affirms that the City may rely upon in
the preparation of Task Orders as provided herein. Exhibit C attached to this Agreement and incorporated
herein by reference substantially reflects the form of the Task Order to be issued by the City. Following
receipt of the issued Task Order, the Design Consultant shall, within two (2) business days and in good
faith, confirm the scope of services detailed therein and the associated Work Project Amount, all of which
must be in accordance with the terms and conditions of this Agreement, and respond back to DOTI as to
the Design Consultant’s ability to initiate and complete the Work Project in the timeframes specified in the
Task Order. The Design Consultant assumes all responsibility and risks, including any additional work or
additional costs, for failure to confirm the completeness and accuracy of the Task Order and the Work
Project Amount, including any inquiries with the Project Manager as to any directions or specifications in
the Task Order which are not clear. If the Design Consultant fails to contact DOTI within two (2) business
days following receipt of the issued Task Order and state unequivocally that the Design Consultant is ready
and willing to perform the Work Project in the manner and timeframes indicated on the Task Order, the
City reserves the right to immediately withdraw the issued Task Order. Upon the Design Consultant
executing the Task Order, the City shall finalize and execute the Task Order for the Work Project and return
a copy of the executed Task Order to the Design Consultant. The City will not execute the Task Order
unless any material changes proposed by the Design Consultant to the terms of the issued Task Order and/or
additions to the Work Project Amount are deemed acceptable by the Executive Director and incorporated
into the Task Order and until funding adequate to cover the entire Work Project Amount is available.

1.06  Task Order Change. If, after execution of a Task Order and commencement on the Work
Project, additions, deletions or modifications to the Work described in the Task Order, along with any
associated changes in the Work Project Amount, are required by the City or are requested by the Design
Consultant and approved in advance by the Executive Director, a Task Order Change, in substantially the
form as set forth in Exhibit D attached to this Agreement and incorporated herein by reference, may be
issued in accordance to the same standards and procedures prescribed for Task Orders. The Design
Consultant shall promptly and thoroughly review and respond to the proposed changes, in accordance with
the same standards and procedures prescribed for Task Orders, and notify the Project Manager that the
Design Consultant is ready and willing to perform the Work Project in the manner and timeframes as
modified by the Task Order Change. The City will not execute the Task Order Change unless any material
changes proposed by the Design Consultant to the terms of the issued Task Order and/or additions to the
Work Project Amount are deemed acceptable by the Executive Director and incorporated into the Task
Order Change and until funding adequate to cover the entire Work Project Amount, if modified, is available.

SECTION 2 — DESIGN CONSULTANT’S SERVICES

2.01  General. The Design Consultant shall provide professional design services for any assigned
project, on an as-needed basis, in accordance with the terms and conditions of this Agreement.
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2.02  Professional Responsibility; Project Requirements.

(a)

(b)

(©)

(d)

(e)

¢

€]

(h)

All of the work performed by the Design Consultant under this Agreement shall
be performed in accordance with the standards of care, skill and diligence provided
by competent professionals who perform work of a nature similar to the Work
described in this Agreement.

The Design Consultant agrees to strictly conform to and be bound by written
standards, criteria, budgetary considerations and memoranda of policy furnished
to it by the City and further agrees to design each project in compliance with
applicable laws, statues, codes, ordinances, rules and regulations, and industry
standards.

All professional services, plans and specifications and other work, or deliverables
provided under this Agreement for the Project shall be adequate and sufficient for
the proper construction of the Project and its intended purpose.

All drawings, specifications and other products shall be prepared so the Work
Project, when constructed in accordance with such drawings and specifications, is
in compliance with all applicable laws, statutes, codes, ordinances, rules and
regulations and executive orders of the City, the state and the federal government
including the Americans with Disabilities Act (as may be amended).

Any design changes required by changes in such applicable laws, statutes, codes,
ordinances or rules and regulations of the City, the state or the federal government,
which are enacted after the City’s acceptance of Construction Documents, defined
herein, will be outside the scope of the Design Consultant’s basic services and
basic fee, and will be compensated for approval as an additional service, subject to
the additional services budget for that project.

The Design Consultant shall prepare the plans, specifications and other materials
for the Project in a format that complies with all City requirements as well as all
state and federal requirements for the Project. The Design Consultant shall prepare
and complete design documents in AutoCAD Civil 3D, unless otherwise approved
by the Director. No funds will be paid to the Design Consultant for the preparation
of contract documents in a form other than that considered usual and customary by
the Department of Transportation and Infrastructure. It shall be the responsibility
of the Design Consultant to contact the reviewing agencies and determine the
acceptable format for the final documents. No documents will be considered final
until approved by the City, even though any responsible federal and state agencies
have approved such documents.

Without limiting the foregoing, unless it is specifically directed otherwise in
writing by the Executive Director, the Design Consultant shall comply with DOTI
Standards for the final deliverable Record Documents. Final Payment will be held
until the receipt of the Record Documents.

The City reserves the right to proceed with the construction of each project using
either the City's standard general contractor bidding approach, on call contractors
or using construction management techniques. The Design Consultant agrees to
organize its Contract Documents for either construction technique and to
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(1)

\)

(k)

coordinate the Construction Documents into selected bid packages, as appropriate.
The City will notify the Design Consultant prior to the completion of the
Preliminary Design Phase which method will be used and the amount of work or
the limits of construction to be included in the proposed bid package(s).

The reports, studies, drawings and specifications and other products prepared by
the Design Consultant under this Agreement, when submitted by the Design
Consultant to the Executive Director and the user agency for any identified phase
of a project, must represent a thorough study and competent solution for the project
as per usual and customary professional standards and shall reflect all architectural
and engineering skills applicable to that phase of the project.

The responsibilities and obligations of the Design Consultant under this
Agreement shall not be relieved or affected in any respect by the presence on the
site of any agent, consultant or subconsultant, or an employee of the City.

The Design Consultant shall provide all professional services required by the City
in defending all claims against the City which relate in any way to alleged default
hereunder, errors or omissions of the Design Consultant or its subconsultants,
without additional compensation.

2.03 Program and Budget.

(a)

(b)

(©)

The Design Consultant agrees to review the City's program and budget for each
assigned Task Order and further agrees, unless it has timely notified the City that
the project cannot be accomplished within such budget, to accomplish the project
within the intent of the program and established budget. Should the Design
Consultant determine that an assigned Task Order cannot be accomplished within
the established budget, the Design Consultant shall immediately notify the City, in
writing, so that the project scope or project budget can be reviewed and modified
if necessary.

The term "Project Construction Cost" shall mean the estimated cost to the City
of actually constructing an assigned project, but such cost shall not include any
Design Consultant's or special consultant's fees or reimbursements or the cost of
equipment installed by the City under separate contract, unless the Design
Consultant is required by the City to prepare drawings and specifications for such
equipment. The initial Project Construction Cost for the project to which the
Design Consultant is assigned shall be provided to the Design Consultant at the
time the Design Consultant prepares its proposal for that project. Such cost shall
be subject to increase or decrease at the sole option of the Executive Director.

If the City requires the Design Consultant to prepare a formal cost estimate for a
particular Task Order, the Design Consultant agrees to design the project within
the project’s estimated Project Construction Cost. Should all responsive bids or
proposals received for the project work provided for in the design exceed such
cost, the Design Consultant agrees to redesign the Work Project at no additional
cost to City and, in a manner acceptable to the City.

2.04  Coordination and Cooperation.
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(a)

(b)

The Design Consultant agrees to perform under this Agreement in such a manner
and at such times that the City or any Contractor who has work to perform, or
contracts to execute, can do so without unreasonable delay.

Coordination with the City and other involved agencies shall be a continuing work
item through all phases of each assigned Task Order. Such coordination shall
consist of regular progress and review meetings with the City, work sessions with
DOTI, or as otherwise directed by the City. Such coordination may also include
field and office reviews of plans and documents as required during the
development of the design for any specific project. The Design Consultant shall
document all such conferences and distribute notes to the City upon request.

2.05  Personnel Assignments.

(a)

(b)

(©)

(d)

(e)

®

The Key Personnel identified in Exhibit B will be assigned by the Design
Consultant or its subconsultants to perform the services required under this
Agreement, as appropriate.

The Design Consultant’s services shall be diligently performed by the regular
professional and technical staff of the Design Consultant. In the event the Design
Consultant does not have as part of its regular staff certain professional consultants,
then such consulting services shall be performed, with City approval, by practicing
professional consultants outside of the employ of the Design Consultant.

The Design Consultant agrees, at all times during the term of this Agreement, to
maintain on its payroll or to have access to outside subconsultants, professional
design personnel and technicians in sufficient strength to meet the requirements of
the City. Such personnel and technicians shall be of the classifications referenced
in Exhibit B. The hourly rates specified therein include all costs except those
specifically referenced as reimbursables in the appropriate hourly rate schedule.

Prior to designating an outside professional to perform subconsultant work, the
Design Consultant shall submit the name of such subconsultant, hourly rates, and
résumés of training and experience in work of like character and magnitude of the
project being contemplated, and a conflict of interest statement (if applicable)
pursuant to paragraph 2.05(h) to the Project Manager and receive prior approval in
writing.

It is the intent of the Parties hereto that all Key Personnel be engaged to perform
their specialty for all such services required by this Agreement and that the Design
Consultant's and the subconsultant's key professional personnel be retained for the
life of this Agreement to the extent practicable and to the extent that such services
maximize the quality of work performed hereunder.

If the Design Consultant or a subconsultant decides to replace any of its key
professional personnel, the Design Consultant shall notify the Project Manager in
writing of the desired change. No such changes shall be made until replacement
personnel are recommended by the Design Consultant and approved in writing by
the Project Manager, which approval shall not be unreasonably withheld.
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(2

(h)

(1)

\)

(k)

If, during the term of this Agreement, the Executive Director determines that the
performance of approved Key Personnel or a subconsultant is not acceptable, they
shall notify the Design Consultant and give the Design Consultant the time which
the Executive Director considers reasonable to correct such performance.
Thereafter, they may require the Design Consultant to reassign or replace such key
personnel. If the Executive Director notifies the Design Consultant that certain of
its key personnel or a subconsultant should be replaced, Design Consultant will
use its best efforts to replace such key personnel or a subconsultant within ten (10)
days from the date of the Executive Director's notice.

Neither the Design Consultant nor any subconsultant shall have other interests
which conflict with the interests of the City, including being connected with the
sale or promotion of equipment or material which may be used on a Task Order to
which they may be assigned, and the Design Consultant shall make written inquiry
of all of its subconsultants concerning the existence of a potential for such conflict.
In unusual circumstances, and with full disclosure to the City of such conflict of
interest, the City, in its sole discretion, may grant a written waiver for the particular
consultant or subconsultant.

Actions taken by the City under this Article shall not relieve the Design Consultant
of its responsibility for contractual or professional deficiencies, errors or
omissions.

The Design Consultant shall submit to the Project Manager a list of any additional
key professional personnel who will perform work under this Agreement within
thirty (30) days after this Agreement has been executed, together with complete
résumés, hourly rates, and other information describing their ability to perform the
tasks which may be assigned. Such additional personnel must be recommended by
the Design Consultant and approved by the Project Manager before they are
assigned to a specific Task Order.

The Project Manager shall respond to the Design Consultant's written notice
regarding replacement of key professional personnel within fifteen (15) days after
the Project Manager receives the list of changes. If the Project Manager does not
respond within that time, the changes shall be deemed to be approved.

2.06  Basic Services — General.

(a)

(b)

The Design Consultant shall, under the general direction of and at the written
request of the Executive Director, furnish experienced personnel to support
DOTT’s existing personnel. Subject to an express, agreed upon limitation of such
duties set forth in any approved Task Order proposal for the particular project
assigned to the Design Consultant under this Agreement, the Design Consultant
agrees to perform all of the services and duties set forth in this Agreement in regard
to each project to which it is assigned and its proposal is approved.

When directed by the Executive Director to perform under this Agreement on a
particular Task Order, the Design Consultant shall prepare a project-specific
proposal in accordance with the provided scope or description of Work for that
project. A separate project-specific proposal shall be prepared for each Task Order

Fox Tuttle Transportation Group, LLC

DOTI-202580795-00



Docusign Envelope ID: 13FF97DC-5495-4AF4-8328-F53FBFF1DBC1

(©)

(d)

(e)

S

(2

(h)

(1)

for which the Design Consultant’s services are required and shall set forth, at a
minimum all of the following:

(1) The maximum fee for the Design Consultant’s basic services.

(2) The Supplemental Services budget (not to exceed 10% of the proposed fee),
if any, for the Work Project.

(3) The budget for reimbursable expenses if applicable.

(4) A description of the project and requested scope of work (the “Work™).
(5) An agreed upon schedule for the Design Consultant’s performance.

(6) A lump sum maximum price for all of the Design Consultant’s Work.

(7)  An Itemized Hourly Estimate per the Key Personnel and Rate Schedule in
Exhibit B, unless waived by the Executive Director.

Upon approval by the Executive Director of a Task Order proposal, the approval
and appropriation of funding for such Task Order, and the issuance of a written
Notice to Proceed, the Design Consultant shall proceed to perform required Work.

The assigned Work shall be performed in conformance with the approved Task
Order-specific proposal upon approval of the proposal.

The Design Consultant's basic services for each Task Order to which it is assigned
may consist of any one or combination of the phases described below and shall
include, but is not limited to planning, architectural, civil, structural, mechanical
and electrical systems, materials, and any other project elements as appropriate to
each phase of each project and the services described in Exhibit A.

The Design Consultant shall obtain written authorization from the Project Manager
before proceeding with each phase of each assigned Task Order.

Nothing in this Agreement shall be construed as placing any obligation on City to
proceed with any phase beyond the latest phase authorized in writing by City for
each assigned Task Order. Further, nothing in this Agreement shall be construed
as guaranteeing the Design Consultant any minimum amount of Work or number
of projects assigned under this Agreement.

If a Task Order which is assigned to the Design Consultant under this Agreement
is funded in whole or part by federal funds, each of the applicable terms set forth
in any funding arrangement for such funds shall be, and by this reference is
incorporated into the project-specific proposal for such project, and included in the
Design Consultant's basic services responsibilities for such project.

The responsibilities and obligations of the Design Consultant under this
Agreement shall not be relieved or affected in any respect by the presence on the
site of any agent, consultant, subconsultant, or employee of the City.
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2.07  Basic Services - Phase Specific. All of the services described in this Section 2.07, unless

specifically noted as omitted in the project-specific proposal or Task Order for a specific project, are
included in the Design Consultant Basic Fee for each project to which the Design Consultant is assigned.
In the interest of tracking progress towards completion of all work items necessary to complete the Project
specified herein, the required Basic Services tasks which must be performed on each element of the Project
have been separated into phases. As applicable for the Project, the Design Consultant shall satisfactorily
complete all work necessary to complete each phase as specifically set out in Exhibit A. To the extent
applicable to the services to be provided by the Design Consultant as specified in Exhibit A, the Design
Consultant shall comply with the following tasks based upon the applicable design phase:

(a) Programming and Investigation Phase:

(1)

2)

3)

4)

)

(6)

(7

(®)

)

The Design Consultant shall attend such meetings as may be required for a
complete understanding of each project, and the Design Consultant shall
document all such meetings, meeting notices, agendas, and distribute
minutes to the City upon completion.

If construction, design or document standards have been adopted by the City,
the state, or the federal government for, or relevant to, the Work Project, the
Design Consultant shall comply with all such standards when applicable.

The Design Consultant shall perform all additional research or investigation
it deems necessary to develop a complete understanding of the project.

The Design Consultant shall review the needs and requirements of the City
and affected agencies to determine the specific requirements of the specific
project based on available information and as provided by the City.

The Design Consultant shall review the project requirements with the City
to confirm its understanding of the project program, budget and any potential
modifications or limitations.

The Design Consultant shall review and incorporate all available
information provided by the City, including surveys, plats, special studies
and engineering data as necessary to properly investigate and report on the
project.

The Design Consultant shall review with the City alternate methods or
approaches to the design and construction of the project and recommend
those methods or approaches best suited to the project needs, schedule, and
budget.

The Design Consultant shall also include as part of this phase all services
necessary for successful completion of the applicable approved project-
specific proposal.

Typical deliverables for the Programming and Investigation phase would
include analyses, studies, surveys, reports and recommendations, as
stipulated in the approved Task Order.

(b) Planning/Concept Design Phase:

Fox Tuttle Transportation Group, LLC

DOTI-202580795-00



Docusign Envelope ID: 13FF97DC-5495-4AF4-8328-F53FBFF1DBC1

(©)

(1

2

)

4)

)

The Design Consultant shall not begin work on the Planning and Design
Phase until written notice to proceed with such phase is received from the
Project Manager.

The Design Consultant shall, in response to the City's requirements, the
budget restrictions of the project and the delivery method of design and
construction approved by City, prepare schematic design documents
including, but not limited to, drawings and other documents demonstrating
and illustrating the scope and scale of the project and the relationship of the
project components. Such documents shall be in sufficient detail the City
can make knowledgeable and informed decisions as to the selection of
alternates and resolution of scope and budget questions.

The Design Consultant shall provide a preliminary Statement of Probable
Construction Cost of the project to the City, taking into account the City's
project budget and provide recommendation for alternatives to keep the
project within the stated project budget.

The Design Consultant shall include as part of this phase all services
necessary for successful completion of the approved project-specific
proposal.

Typical deliverables for the Schematic Design (30% complete) phase would
include concept plans, alternatives, sketches, renderings, model sketches,
analyses, Statement of Probable Cost, and recommendations, per the City’s
standard submittal requirements and as stipulated in the approved Task
Order.

Design Development Phase:

(1)

2)

)

4)

Prior to beginning the Design Development Phase of each Task Order, the
Design Consultant shall obtain written approval of its final Schematic
Design documents and the Statement of Probable Cost.

The Design Consultant shall prepare Design Development documents based
upon the approved Schematic Design documents and any adjustments in the
program and budget authorized by the Executive Director.

The Design Development documents shall provide sufficient design
graphics, data, information and supporting material to define the design
solution for the project, including the shape, size and character of the project
as to architectural, civil, structural, mechanical and electrical engineering,
and any other project elements necessary for successful implementation of
the project scope and design.

Design Consultant shall prepare Design Development drawings which shall
include but not be limited to:

(i) Drawings which show existing topographic features and
improvements affecting or relating to the proposed project. The
Consultant shall indicate revisions to be made to existing topographic
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(d)

)

(6)

(7

®)

features and improvements such as grading and construction of
drainage facilities. Where drainage facilities are to be provided, the
Consultant shall indicate direction of flow and point of discharge by
appropriate symbol or notes.

(ii)) Drawings setting forth the basic information necessary to establish
space requirements and functional arrangement.

(iii)) Drawings which demonstrate the functional layout of mechanical,
electrical and electronic features, special equipment, and plumbing
and heating, where applicable.

(iv) Drawings demonstrating the location, dimension, sections, areas and
capacities applicable to parking areas, access roads, driveways, walks,
and similar features.

(v) Drawings demonstrating the location and size of existing or proposed
storm or sanitary sewers, water mains, gas mains and electrical
services as needed for the construction of the project, as well as
elevations of gravity lines and the location of proposed building
connections with notations showing which of the necessary utility
extensions or connections will be provided by others.

(vi) Drawings showing simplified schematic electrical diagrams for each
electronic or instrumentation system for any required system
functions.

The Design Consultant shall prepare preliminary specifications which shall
include general requirements and special conditions (DOTI) standards and
project specific needs.

The Design Consultant shall provide a proposed project time schedule,
including key dates and milestones.

The Design Consultant shall prepare a Statement of Probable Construction
Cost which shall be calculated by the Design Consultant to a uniform and
detailed level, based on the drawings and the preliminary specifications
reflecting estimated project construction costs and taking into account
construction components utilized in the project design.

The Design Consultant shall provide all services necessary for successful
completion of the approved project-specific proposal.

Construction Documents Phase:

(1

Prior to beginning the Construction Documents Phase, the Design
Consultant shall obtain acceptance in writing of the Design Development
Documents and the accompanying Statement of Probable Construction Cost.
Upon acceptance by the City, in writing, of the Statement of Probable
Construction Cost, such statement shall become the City's Final Budget for
Project Construction. Acceptance of the Design Development Documents
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2

3)

“4)

)

(6)

(7

(®)

)

shall not be construed as approval of the adequacy of the Design
Development Documents and shall not relieve the Design Consultant of any
liability for any defaults, deficiencies, errors or omissions contained therein.

The Design Consultant shall prepare the Construction Documents from the
approved Design Development documents and by addressing all comments
received during the QA/QC review incorporation of any further changes
authorized by the City and agreed to by the Design Consultant. The
Construction Documents shall set forth in detail the requirements for the
completion of the entire project. At a minimum, these documents must
include complete information necessary to bid the project, for a competent
construction contractor to construct the project, and shall contain complete
bidding documents meeting all City and, as applicable, state and federal
requirements.

The Construction Documents shall include, but not be limited to, complete
drawings and specifications, compliant with the City’s Construction General
Conditions, setting forth the requirements for the completion of the project
in adequate, reasonable, reliable and final detail.

The Design Consultant shall file all documents necessary and required for
the approval of the project design by governmental authorities having
jurisdiction over the project, including, but not limited to, CASDP, SUDP,
and Floodplain permits. The City will lend any required assistance, such as
signing application(s).

Acceptance of the Construction Documents shall not relieve the Design
Consultant of any responsibility for design deficiencies, omissions or errors.

All final plans and specifications shall bear the signature(s) and seal(s) of
the Design Consultant and/or the responsible subconsultant, in conformity
with the requirements of Articles 4 and 25 of title 12, C.R.S. It is intended
by the Parties that the Construction Documents, including all plans and
specifications, will be signed and sealed, in whole or in part as appropriate,
by the licensed engineer and/or architect in responsible charge of the
preparation of such plans and specifications or parts thereof. The Design
Consultant shall be ultimately responsible for all design work provided
under this Agreement.

The Design Consultant shall make available for review, by the City, all
design data forming the basis for drawings and specifications.

The Design Consultant shall provide a list of long lead items to the Project
Manager.

The Design Consultant shall provide the City with a Final Opinion of
Probable Construction Cost based upon the submitted Final Construction
Documents for the City’s consideration.
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(e)

(10)

(11

The Design Consultant shall include as part of this phase all services
included in the applicable portions of the applicable approved project-
specific proposal.

If the Cost estimate indicates a budget shortfall, the Design Consultant shall
assist the City by identifying items that could be bid as add alternates and
identifying those items on the Construction Documents. The Final
Construction Documents and Opinion of Probable Construction Cost shall
include such bid alternates required and agreed upon as necessary to estimate
the Base Bid to be at or below the Project budget.

Bidding Phase:

(1)

2)

3)

Prior to beginning the Bidding Phase of the Task Order, the Design
Consultant shall obtain the City's acceptance, in writing, of the Construction
Documents. Such acceptance shall not be construed as approval of the
adequacy of the Construction Documents and shall not relieve the Design
Consultant of the responsibility for design deficiencies, errors or omissions.

The time schedule for work under this phase shall be governed by the times
shown in the printed project bid package(s), as modified by any addenda.

During this phase, the Design Consultant's duties shall include, but not be
limited to:

(i)  Preparing and submitting the project documents and bid documents
for the written acceptance of the City prior to the advertising by the
City and solicitation of bids. Such acceptance shall not be construed
as approval of the adequacy of the documents and shall not relieve the
Design Consultant of the responsibility for design deficiencies, errors,
or omissions;

(i1) Preparation and submittal to the City of a tentative pre-bid project
schedule, in a form approved by the City, in sufficient detail to show
the major completion milestones required by the City, and appropriate
to the size, complexity and scope of the project;

(i) Providing the City with bid documents in accordance with the format
required by the City;

(iv) Assist the Project Manager with answering questions by bidders and
approving “equals” to specified materials. Lists of those materials
approved as equals shall be prepared as an addendum item, with
explanatory notes if necessary;

(v)  Assist the Project Manager with the preparation of any necessary
addenda; and participating in the pre-bid conference with prospective
bidders;

(vi) Reviewing all bids for the reasonableness of the bid price and the
qualifications of the lowest responsive bidders; and
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®

4)

(vii) Performing all services included in the applicable portions of the
applicable approved project-specific proposal.

Value Engineering: The Design Consultant will lead the exercise to reduce
costs by preparing a list of substitutions that can be accepted by the City to
bring the project back into budget if there is a budget shortfall.

Construction Administration Phase:

(1)

2

3)

4)

)

(6)

(7

®)

The Construction Administration Phase shall commence with execution of
the Construction Contract(s) and the issuance of the Notice to Proceed to the
Project Contractor(s), or the first of them, by the City.

The time schedule for the Design Consultant's Work under this phase shall
be set and governed by the approved project schedule. However, the Design
Consultant's schedule for this phase may be changed due to project change
orders or due to time extensions to such schedule, and will in any event be
extended until all project documents (original and record drawings,
specifications, test reports, punch lists, warranties, certifications, surveying
notes, design calculations and other pertinent information) have been
received by the City and the final payment for services is paid.

The Design Consultant shall assist at a pre-construction conference with the
Contractor and shall take and distribute to the City and the Contractor, upon
request, written minutes of the pre-construction conference and of all
meetings conducted.

The Design Consultant shall take written minutes of all project meetings and
shall distribute such minutes to the City for review upon request.

The Design Consultant shall attend meetings when requested by the Project
Manager. The Design Consultant may be called upon to assist with
procedures, job progress, construction problems, scheduling or other matters
relating to the timely and successful completion of the project in accordance
with the contract requirements.

When requested by the Project Manager, the Design Consultant shall keep
the City informed through a monthly written report of the progress and
quality of work.

If, in the Design Consultant's opinion, the Contractor has fallen behind
schedule, the Design Consultant shall immediately notify the City Project
Manager. Ifthe Contractor refuses or fails to prosecute the work, or any part
thereof, with such diligence as will ensure its completion within the time
specified in the Contract Documents, or any extension thereof, or fails to
complete said work within such time, or refuses to correct defective work,
the Design Consultant shall immediately notify the City Project Manager
and recommend a course of action.

The Design Consultant will assist the City Project Manager with interpreting
the requirements of the Project Plans and Specifications. The Design
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)

(10)

(11)

(12)

(13)

(14)

Consultant will render written interpretations within ten (10) days of receipt
of any written request or within an agreed upon time limit.

The Design Consultant shall notify the City’s Project Manager of
unacceptable work which, in the Design Consultant's opinion, does not
conform to the Contract Documents. The Design Consultant shall review
and approve all shop drawings, mock-ups, samples and other required
submissions of the Contractor in a timely manner. Such general submissions
shall be approved for use on the project only if, and when, the Design
Consultant has ascertained that they are in conformance with the design
concept of the project and in compliance with Contract Documents.
Submissions of Contractor(s) shall be acted on and returned to the City and
Contractor within ten (10) days of receipt thereof. If review and return are
delayed beyond the time set out above, the Design Consultant shall notify
Contractor and City of such delay, in writing, before expiration of the
approval date, stating the reason for the delay. Resubmittals shall be acted
on and returned to City and Contractor within five (5) days. The Contractor
shall submit to the City Project Manager and Design Consultant prior to the
beginning of construction, a schedule of submittals. No shop drawing or
submittal will be approved prior to the receipt of the submittal schedule.

The Design Consultant shall review and analyze all written requests for
Change Orders, including any documents offered to substantiate such
requests. The Design Consultant shall submit written recommendations to
the City concerning all directions and/or requests for Change Orders.

All Change Orders shall be on forms supplied by the City. The Design
Consultant shall keep a current record of all variations or departures from
the drawings and specifications as originally approved and shall maintain
careful supervision over all changes in final drawings in the course of the
work.

The City will transmit a copy of all completed change orders to the Design
Consultant for use in checking shop drawings and compiling record
drawings for project construction.

The Design Consultant shall use reasonable efforts and professional
judgement to ensure that no changes are made in the work, by any party,
without prior written consent of the City except as hereinafter provided.
Only the City may authorize changes in the work.

The Design Consultant shall observe and systematically review the
performance of the work or in such a manner and at such times as is
necessary to determine that the work has been or is being installed in
conformance with the Contract Documents. If any work is not in
conformance with the Contract Documents, the Design Consultant shall
immediately make an oral report of such nonconformance to the City Project
Manager, followed by a written report of such nonconformance to both the
nonconforming Contractor and the City. The Design Consultant, however,
does not assume and is not responsible for any of the Contractor's
construction means, methods, techniques, or safety programs in constructing
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(15)

(16)

(17)

(18)

(19)

(20)

the project. The on-site visits by the Design Consultant shall be made by
members of the appropriate engineering or architectural discipline according
to the status of the work and may vary with the progress of work from daily
to weekly. The frequency of on-site visits shall be that which the Project
Manager considers necessary to safeguard the interests of the City through a
determination that the Work is being performed in compliance with the
Contract Documents, and with applicable laws, statutes, codes, ordinances,
rules and regulations and standards.

On each visit to the site, the Design Consultant shall make, and file within
seven (7) days with the City, a written field observation report detailing their
observations.

If the Design Consultant knows or reasonably should have known that the
Contractor or any subcontractor fails to comply with the Contract
Documents, drawings, specifications, designs and plans prepared by the
Design Consultant, the Design Consultant shall report such failure to the
City's Project Manager immediately. The Design Consultant shall notify the
Project Manager of specific critical observations it intends to carry out
during the various phases of the project.

If the Design Consultant becomes aware of any condition or event
constituting a material default by the Contractor or that otherwise justify
termination of a Contractor for cause, the Design Consultant shall notify the
City immediately.

Upon the completion of the entire work or a designated portion thereof, the
Design Consultant shall, in consultation with the City, recommend issuance
of a Certificate of Substantial Completion in accordance with the provisions
of the construction contract and its General and/or Special Contract
Conditions. The referenced document will be issued by the City.

The Design Consultant shall, in consultation with the City, provide to the
City a close-out program, including a comprehensive process to ensure
timely, efficient and proper completion of all punch list items by the
Contractor in accordance with the provisions of the Contract Documents.

Prior to Final Inspection, the Design Consultant shall obtain the original
"Marked-up As Built" drawings and a conformed copy of the Project
Specifications from each Contractor. Based on these documents, the Design
Consultant shall prepare, as necessary, and deliver to the Project Manager
Record Drawings and a conformed copy of the Project Specifications
showing all changes made during construction. Such Record Drawings shall
reflect all known modifications to the original drawings and shall be made
from the "Marked-up As Built" sets of drawings prepared by Contractor.
The Record Drawings shall incorporate the Design Consultant's
observations, shall be made in a professional manner and shall be stamped
and signed by the Design Consultant as being Record Drawings. These
drawings shall be delivered electronically in PDF and DWG formats to the
City Project Manager, together with all of the "Marked-up As Built" prints
provided by the Contractor(s) from which they were derived. If requested by
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the City, the unstamped reproducibles shall be transmitted to the City with a
letter, sealed by the Design Consultant, stating that as of the date of such
transmittal, the reproducible drawings are identical to the Record Drawings
except for such seals and stamping. The last five percent (5%) of the Design
Consultant's basic services fee for each project will not be paid until such
Record Drawings and all Record Documents required are received.

(21) When requested, the Design Consultant shall attend the Final Inspection
with the City to ascertain that all work performed by the Contractor has been
performed in accordance with the Contract Documents. At the time of such
Final Inspection, a final punch list shall be agreed to by the Design
Consultant and the City, and made in sufficient detail to fully outline to the
Contractor: (1) any work to be completed; (2) any work not in compliance
with the drawings or specifications; and (3) any unsatisfactory work.

(22) Prior to final payment to the Contractor, the Design Consultant shall review
final punch list work and shall prepare a written report outlining the deficient
or outstanding work and making recommendations as to the ultimate
disposition of such outstanding Work.

(23) One month prior to the expiration of the warranty or other correction of work
period provided for in the General and/or Special Contract Conditions to the
Contract Documents, the Design Consultant shall inspect the project for any
deficiencies that may have become apparent. Upon completion of such
inspection, a written report of the inspection shall be furnished by the Design
Consultant to the City.

(24) The Design Consultant shall include as part of this phase all services
included in the applicable portions of the applicable approved project-
specific proposal and necessary for successful completion.

2.08  Surveying and Testing.

(a)

(b)

(©)

The Design Consultant and its appropriate subconsultant shall review all survey
and test results reports and shall follow the recommendation of the soils engineer
or other subconsultant unless, in the exercise of appropriate professional judgment,
the Design Consultant or appropriate subconsultant discovers, or should in the
exercise of professional judgment discover, factors indicating the report or results
are not reliable.

If any such inadequacy or any inconsistency, based upon such exercise of
professional judgment, is noted, the Design Consultant and/or its appropriate
subconsultant shall report such inconsistency or inadequacy promptly to the City
such that any inadequacy or inconsistency can be addressed by the soils engineer,
testing laboratory or land surveyor before any further use is put to the data.

It is understood and agreed that this Agreement does not include the investigation,
sampling, testing, planning, abatement design, and remediation management of
asbestos or other hazardous waste material. Should the presence of asbestos or
other hazardous waste material be known to exist on a specific project or if the
Design Consultant shall observe the presence of asbestos or hazardous waste
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2.09

(a)

material on any project site during its performance of services under this
Agreement, the Design Consultant shall notify the City in writing immediately.

(d) The amount of surveying or testing, the cost, and the types of reports required must
be approved by the Director prior to the Consultant actually ordering any such
work to be accomplished. Such approvals by the City shall be for purposes of
compensation only and shall not relieve the Consultant of any responsibility for
determining the scope and amount of surveying and testing necessary for the
design of the project.

(e) Payment to the Consultant for such surveying, testing, and abatement shall not
exceed the surveying and testing budget set forth in the project specific proposal
for each project.

Compliance with M/WBE Requirements.

This Agreement is subject to Article III, Divisions 1 and 3 of Chapter 28, Denver Revised
Municipal Code (“D.R.M.C.”), designated as §§ 28-31 to 28-40 and 28-51 to 28-90 (the
“MWBE Ordinance”); and any Rules and Regulations promulgated pursuant thereto. The
Consultant’s MWBE Participation Commitment(s) for this Agreement as stipulated in the
Division of Small Business Opportunity’s (“DSBO”’) Commitment to MWBE Participation
Form(s) submitted by the Consultant is/are as follows:

CATEGORY DESCRIPTION MWBE
COMMITMENT %

Category 4 Multimodal Design 25%

(b) Under § 28-68, D.R.M.C., the Consultant has an ongoing, affirmative obligation to

maintain for the duration of this Agreement, at a minimum, compliance with the MWBE
participation upon which this Agreement was awarded, unless the City initiates a material
modification to the scope of work affecting MWBEs performing on this Agreement
through contract amendment, or other modification under § 28-70, D.R.M.C. The
Consultant acknowledges that:

(D If directed by DSBO, the Consultant is required to develop and comply with a
Utilization Plan in accordance with § 28-62(b), D.R.M.C. Along with the
Utilization Plan requirements, the Consultant must establish and maintain records
and submit regular reports, as directed by DSBO, which will allow the City to
assess progress in complying with the Utilization Plan and achieving the MWBE
participation goal. The Utilization Plan is subject to modification by DSBO.

2) If change orders or any other contract modifications are issued under the
Agreement, the Consultant shall have a continuing obligation to promptly inform
DSBO in writing of any agreed upon increase or decrease in the scope of work of
such contract, upon any of the bases under § 28-70, D.R.M.C., regardless of
whether such increase or decrease in scope of work has been reduced to writing at
the time of notification of the change by the City.

3) If change orders or other amendments or modifications are issued under the
contract that include an increase in the scope of work of this Agreement, which
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increases the dollar value of the contract, whether or not such change is within the
scope of work designated for performance by an MWBE at the time of contract
award, such or contract modification shall be promptly submitted to DSBO for
notification purposes.

4) Those amendments, change orders, force accounts or other contract modifications
that involve a changed scope of work that cannot be performed by existing project
subconsultants are subject to the original goal. The Consultant shall satisty the goal
with respect to such changed scope of work by soliciting new MWBEs in
accordance with § 28-70, D.R.M.C. The Consultant must also satisfy the
requirements under §§ 28-60 and 28-73, D.R.M.C., with regard to changes in
scope or participation. The Consultant shall supply to the DSBO Director all
required documentation under §§ 28-60, 25-70, and 28-73, D.R.M.C., with respect
to the modified dollar value or work under the contract.

%) If applicable, for contracts of one million dollars ($1,000,000.00) and over, the
Consultant is required to comply with § 28-72, D.R.M.C., regarding prompt
payment to MWBEs. Payment to MWBE subcontractors shall be made by no later
than  thirty-five  (35) days  after receipt of the MWBE
subcontractor’s/subconsultant’s invoice.

(6) Failure to comply with these provisions may subject the Consultant to sanctions
set forth in § 28-76 of the MWBE Ordinance.

7 Should any questions arise regarding DSBO requirements, the Consultant should
consult the MWBE Ordinance or may contact the Project’s designated DSBO
representative at (720) 913-1999.

SECTION 3 — COMPENSATION, PAYMENT, AND FUNDING

The City shall compensate the Design Consultant for its services performed and expenses incurred under
this Agreement as follows.

3.01 Basic Services. The City agrees to pay the Design Consultant, as compensation for any
basic services rendered for a particular Project, either a maximum basic services fee, to be set forth in each
approved Work Project proposal prepared prior to commencement of any work under this Agreement, or
an amount based on the Design Consultant's periodic invoices, whichever is less.

3.02  Reimbursable Expenses. Unless expressly authorized by the City as part of any approved
Task Order, the City will not compensate the Design Consultant for expenses such as postage, travel,
mileage (if the project is within the City and County of Denver boundary), telephone, reproduction and
messenger service costs incurred in connection with Work performed under this Agreement. Such costs
are, in all such instances, included in the hourly rates paid by the City. Reproduction of submittals requested
by the City including such items as end-of-phase reports, drawings, bid documents, record drawing
reproducibles, etc. are not included in the hourly rates, and will be itemized as part of each on-call Task
Order as a not-to-exceed reproducible expense.

3.03  Supplemental Services. The Design Consultant shall be compensated for any additional
services pre-approved in writing for any assigned Task Order, subject to the terms and conditions set forth
herein and an additional services budget limits for that specific project.

3.04 Invoices. The Design Consultant shall invoice and be paid monthly in proportion to the
progress of the Work on each assigned Task Order. Such invoices shall reflect the Design Consultant's
actual hours, rates, personnel, sub-consultant costs and reimbursable costs, and shall be based on the hourly
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rates or other rates for services contained in Exhibit B. The Design Consultant shall maintain hourly records
of the time worked by its personnel and subconsultants, records of all allowable reimbursable expenses,
and records of expendable supplies and services as necessary to support any audits by the City, and shall
bill the City monthly for fees and costs accrued during the preceding month. The Design Consultant's
invoice shall be separated as necessary to show direct charges to specific projects and to distinguish fees
and expenses. Upon submission of such invoices to the City, and approval by the City, payment shall be
issued. Final payment to the Design Consultant, for each assigned Task Order, shall not be made until after
the project is accepted, all guarantees, certificates of completion, and record drawings and reproducible
copies are delivered to the City, and the duties agreed to in the approved project proposal for that project
are otherwise fully performed by the Design Consultant. No deductions shall be made from the Design
Consultant's compensation on account of penalty, liquidated damages or other sums withheld from
payments to any assigned project contractor.

3.05 Maximum Contract Amount; Funding.

(a) It is understood and agreed by the Parties hereto that payment or reimbursement
of all kinds to the Design Consultant, for all Work performed under this
Agreement, shall not exceed a maximum of THREE MILLION DOLLARS
AND ZERO CENTS ($3,000,000.00). In no event shall the maximum payment
to the Design Consultant, for all work and services performed throughout the entire
term of this Agreement exceed the contract maximum amount set forth above.

(b) Notwithstanding any other term, provision, or condition herein, all payment
obligations under this Agreement shall be limited to the funds duly and lawfully
appropriated and encumbered or otherwise made available by the Denver City
Council for the particular Task Orders assigned to the Design Consultant under
this Agreement for the particular year(s) in which this Agreement is in effect and
paid into the Treasury of the City. As of the date of this Agreement, no funds have
been appropriated for this Agreement. Instead, it is the City's intent to appropriate
the funds necessary to compensate the Design Consultant for the work it performs
on any assigned Task Order, at the time it accepts each proposal for a specific
project. The Executive Director of DOTI, upon reasonable written request, will
advise the Design Consultant in writing of the total amount of appropriated and
encumbered funds which are or remain available for payment for all work by the
Design Consultant on a specific project.

(©) The issuance of any form of order or directive by the City which would cause the
aggregate amount payable to the Design Consultant for a specific Task Order to
exceed the amount appropriated for the Design Consultant's work on a specific
project is expressly prohibited. In no event shall the issuance of any change order
or other form of order or directive by the City be considered valid or binding if it
requires additional compensable work to be performed, which work will cause the
aggregate amount payable for such work to exceed the amount appropriated and
encumbered, unless and until such time as the Design Consultant has been advised
in writing by the Executive Director of DOTI that a lawful appropriation sufficient
to cover the entire cost of such additional work, has been made. It shall be the
responsibility of the Design Consultant to verify that the amounts already
appropriated for the Design Consultant's Work on a project are sufficient to cover
the entire cost of such Work, and any work undertaken or performed in excess of
the amount appropriated is undertaken or performed in violation of the terms of
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this Agreement, without the proper authorization for such work, and at the Design
Consultant's own risk and sole expense.

SECTION 4 — TERM AND TERMINATION

4.01  Term. The initial term of this Agreement shall commence upon execution and shall end
three years thereafter; provided, however, that any work in progress that was initiated during the term of
this Agreement shall continue and be paid for hereunder until the completion thereof. All terms and
conditions of the Agreement shall remain in full force and effect until such completion. The term may be
extended, at the sole option of the City by written amendment pursuant to Executive Order 8. In no event,
however, shall the Design Consultant’s performance under this Agreement, including any extension, exceed
a five (5) year period ending on month and day of the execution of this Agreement. In addition, nothing
contained herein shall obligate the City to extend the Agreement beyond the initial term.

4.02  Termination.

(a)

(b)

(©)

(d)

(e)

()

(2

Nothing herein shall be construed as giving the Design Consultant the right to
perform the services contemplated under this Agreement beyond the time when its
services become unsatisfactory to the Executive Director.

The Executive Director may terminate this Agreement for cause at any time if the
Design Consultant's services become unsatisfactory, in the sole discretion of the
Executive Director. The City shall have the sole discretion to permit the Design
Consultant to remedy the cause of a contemplated termination for cause without
waiving the City's right to terminate the Agreement.

In the event of a termination for cause, or in the event the Design Consultant
becomes unable to serve under this Agreement, the City may take over work to be
done under this Agreement and prosecute the work to the completion by contract
or otherwise, and the Design Consultant shall be liable to the City for all reasonable
costs in excess of what the City would have paid the Design Consultant had there
been no termination for cause.

The City may, for convenience, cancel and terminate this Agreement by giving not
less than thirty (30) days' prior written notice to the Design Consultant, which
notice shall state the date of cancellation and termination.

If the Design Consultant's services are terminated, postponed or revised, or if the
Design Consultant shall be discharged before all the work and services
contemplated have been completed, or if the project is, for any reason, stopped or
discontinued, the Design Consultant shall be paid only for the portion of work or
services which has been satisfactorily completed at the time of such dismissal,
termination, cancellation, postponement, revision or stoppage.

All drawings, specifications, and other documents relating to the design or
administration of work completed or partially completed shall be delivered by the
Design Consultant to the City in the event of any dismissal, termination,
cancellation, postponement, revision or stoppage.

In the event of any dismissal, termination, cancellation, postponement, revision or
stoppage, the Design Consultant shall cooperate in all respects with the City. Such
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cooperation shall include, but not be limited to, delivery of drawings,
specifications, and other documents referred to herein, and assisting the City
during a transition to another design consultant, if applicable. Any and all use or
modification of the instruments of service which were not complete upon
termination of this Agreement in the City’s possession shall be used at the City’s
sole risk and without liability to the Design Consultant.

SECTION 5 — GENERAL PROVISIONS

5.01 City’s Responsibilities.

(a)

(b)

The City shall provide available information regarding its requirements for each
Task Order, including related budgetary information, and shall cooperate fully
with the Design Consultant at all times. However, the City does not guarantee the
accuracy of any such information and assumes no liability therefore. The Design
Consultant shall notify the City in writing of any information or requirements
provided by the City which the Design Consultant believes to be inaccurate or
inappropriate to the design or construction of the project.

If the City observes or otherwise becomes aware of any fault or defect in the project
or non-conformance with Contract Documents, it shall give prompt notice thereof
to the Design Consultant.

5.02  Ownership of Documents.

(a)

(b)

(©)

The City shall have title and all intellectual and other property rights, in and to all
phased and final Contract Documents, and all data used in the development of the
same, including the results of any tests, surveys or inspections at each project site,
and all photographs, drawings, drafts, studies, estimates, reports, models, notes and
any other materials or work products, whether in electronic or hard copy format,
created by the Design Consultant pursuant to this Agreement, in preliminary and
final forms and on any media whatsoever (collectively, the "Documents™),
whether the project for which the Documents were created is executed or not. The
Consultant shall identify and disclose, as requested, all such Documents to the
City. Any reuse of the Documents outside of the scope of work for which it was
prepared, or any alteration thereof without the Consultant’s review and approval,
shall be at the City’s sole risk and without liability to the Consultant.

To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., as the
same may be amended from time to time, the Documents are a “work made for
hire,” and all ownership of copyright in the Documents shall vest in the City at the
time the Documents are created. To the extent that the Documents are not a “work
made for hire,” the Design Consultant hereby assigns and transfers all right, title
and interest in and to the Documents to the City, as of the time of the creation of
the Documents, including the right to secure copyright, patent, trademark, and
other intellectual property rights throughout the world and to have and to hold such
copyright, patent, trademark, and other intellectual property rights in perpetuity.

The Design Consultant shall provide (and cause its employees and subcontractors
to provide) all assistance reasonably requested in securing for the City’s benefit
any patent, copyright, trademark, service mark, license, right or other evidence of
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ownership of such Documents, and shall provide full information regarding the
Documents and execute all appropriate documentation in applying for or otherwise
registering, in the City’s name, all rights to such Documents.

(d) The Design Consultant agrees to allow the City to review any of the procedures
used in performing the work and services hereunder, and to make available for
inspection the field notes and other documents used in the preparation for and
performance of any of the services performed hereunder.

(e) The Design Consultant shall be permitted to retain reproducible copies of all of the
Documents for the information and reference, and the originals of all of the
Documents, including all CAD disks, CAD files, (AutoCAD .dwg format), PDF
files of all drawings (flattened), specification, and reports shall be delivered to the
City promptly upon completion thereof, or if authorized by the City’s Project
Manager, upon termination or expiration of this Agreement.

® If the City reuses Design Documents prepared by the Design Consultant other than
for their intended use or at a new location without the Design Consultant’s
approval, the City will have no claim against the Design Consultant arising out of
any alleged defects, deficiencies or flaws in the Design Documents.

5.03  Taxes and Licenses. The Design Consultant shall promptly pay, when they are due, all
taxes, excises, license fees and permit fees of whatever nature applicable to the work and services which it
performs under this Agreement, and shall take out and keep current all required municipal, county, state or
federal licenses required to perform its services under this Agreement. The Design Consultant shall furnish
the Executive Director, upon request, duplicate receipts or other satisfactory evidence showing or certifying
to the proper payment of all required licenses and/or registrations and taxes. The Design Consultant shall
promptly pay all owed bills, debts and obligations it incurs performing work under this Agreement and
shall not allow any lien, verified claim, mortgage, judgment or execution to be filed against land, facilities
or improvements owned or beneficially owned by the City as a result of such bills, debts or obligations.

5.04 Examination of Records and Audit. Any authorized agent of the City, including the City
Auditor or their representative, has the right to access, and the right to examine, copy and retain copies, at
the City’s election in paper or electronic form, any pertinent books, documents, papers and records related
to the Design Consultant’s performance pursuant to this Agreement, provision of any goods or services to
the City, and any other transactions related to this Agreement. The Design Consultant shall cooperate with
City representatives and City representatives shall be granted access to the foregoing documents and
information during reasonable business hours and until the latter of three (3) years after the final payment
under the Agreement or expiration of the applicable statute of limitations. When conducting an audit of
this Agreement, the City Auditor shall be subject to government auditing standards issued by the United
States Government Accountability Office by the Comptroller General of the United States, including with
respect to disclosure of information acquired during the course of an audit. No examination of records and
audits pursuant to this paragraph shall require the Design Consultant to make disclosures in violation of
state or federal privacy laws. The Design Consultant shall at all times comply with D.R.M.C. 20-276.

5.05  Assignment and Subcontracting. The City is not obligated or liable under this Agreement
to any party other than the Design Consultant named herein. The Design Consultant understands and agrees
that it shall not assign or subcontract with respect to any of its rights, benefits, obligations or duties under
this Agreement except upon prior written consent and approval of the City to such assignment or
subcontracting. Any attempt by the Design Consultant to assign or subcontract its rights hereunder without
such prior written consent of the City shall, at the option of the City, automatically terminate this Agreement
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and all rights of the Design Consultant hereunder. Such consent may be granted or denied at the sole and
absolute discretion of the City. In the event any such subcontracting shall occur, with the City's approval,
such action shall not be construed to create any contractual relationship between the City and such
subcontractor, and the Design Consultant named herein shall in any and all events be and remain responsible
to the City according to the terms of this Agreement.

5.06  No Discrimination in Employment. In connection with the performance of work under this
Agreement, the Design Consultant may not refuse to hire, discharge, promote or demote, or discriminate in
matters of compensation against any person otherwise qualified, solely because race, color, religion,
national origin, ethnicity, citizenship, immigration status, gender, age, sexual orientation, gender identity,
gender expression, marital status, source of income, military status, protective hairstyle, or disability. The
Consultant shall insert the foregoing provision in all subcontracts.

5.07 Insurance.

(a) General Conditions: The Design Consultant agrees to secure, at or before the time
of execution of this Agreement, the following insurance covering all operations,
goods or services provided pursuant to this Agreement. The Design Consultant
shall keep the required insurance coverage in force at all times during the term of
the Agreement, including any extension thereof, and during any warranty period.
The required insurance shall be underwritten by an insurer licensed or authorized
to do business in Colorado and rated by A.M. Best Company as “A-VIII" or better.
Each policy shall require notification to the City in the event any of the required
policies be canceled or non-renewed before the expiration date thereof. Such
written notice shall be sent to the Parties identified in the Notices section of this
Agreement. Such notice shall reference the City contract number listed on the
signature page of this Agreement. Said notice shall be sent thirty (30) days prior to
such cancellation or non-renewal unless due to non-payment of premiums for
which notice shall be sent ten (10) days prior. If such written notice is unavailable
from the insurer, the Design Consultant shall provide written notice of
cancellation, non-renewal and any reduction in coverage to the Parties identified
in the Notices section by certified mail, return receipt requested within three (3)
business days of such notice by its insurer(s) and referencing the City’s contract
number. The Design Consultant shall be responsible for the payment of any
deductible or self-insured retention. The insurance coverages specified in this
Agreement are the minimum requirements, and these requirements do not lessen
or limit the liability of the Design Consultant. The Design Consultant shall
maintain, at its own expense, any additional kinds or amounts of insurance that it
may deem necessary to cover its obligations and liabilities under this Agreement.

(b) Proof of Insurance: The Design Consultant may not commence services or work
relating to this Agreement prior to placement of coverages required under this
Agreement. The Design Consultant certifies that the certificate of insurance
attached as Exhibit E, preferably an ACORD form, complies with all insurance
requirements of this Agreement. The City requests that the City’s contract number
be referenced on the certificate of insurance. The City’s acceptance of a certificate
of insurance or other proof of insurance that does not comply with all insurance
requirements set forth in this Agreement shall not act as a waiver of the Design
Consultant’s breach of this Agreement or of any of the City’s rights or remedies
under this Agreement. The City’s Risk Management Office may require additional
proof of insurance, including but not limited to policies and endorsements.
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5.08

(c) Additional Insureds: For Commercial General Liability and Automobile Liability,
the Design Consultant and subconsultant’s insurer(s) shall include the City and
County of Denver, its elected and appointed officials, employees and volunteers
as additional insured.

(d) Waiver of Subrogation: For all coverages required under this Agreement, the
Design Consultant’s insurer shall waive subrogation rights against the City.

(e) Subconsultants: The Design Consultant shall confirm and document that all
subcontractors and subconsultants (including independent contractors, suppliers
or other entities providing goods or services required by this Agreement) procure
and maintain coverage as approved by the Design Consultant and appropriate to
their respective primary business risks considering the nature and scope of
services provided.

€9} Workers’ Compensation/Employer’s Liability Insurance: The Design Consultant
shall maintain the coverage as required by statute for each work location and shall
maintain Employer’s Liability insurance with limits of $100,000 per occurrence
for each bodily injury claim, $100,000 per occurrence for each bodily injury
caused by disease claim, and $500,000 aggregate for all bodily injuries caused by
disease claims.

(2) Commercial General Liability: The Design Consultant shall maintain a
Commercial General Liability insurance policy with minimum limits of
$1,000,000 for each bodily injury and property damage occurrence, $2,000,000
products and completed operations aggregate (if applicable), and $2,000,000
policy aggregate.

(h) Automobile Liability: The Design Consultant shall maintain Automobile Liability
with minimum limits of $1,000,000 combined single limit applicable to all owned,
hired and non-owned vehicles used in performing services under this Agreement.

(1) Professional Liability (Errors and Omissions): The Design Consultant shall
maintain minimum limits of $1,000,000 per claim and $1,000,000 policy aggregate
limit. The policy shall be kept in force, or a Tail policy placed, for three (3) years.

Defense and Indemnification.

(a) To the fullest extent permitted by law, the Consultant agrees to defend, indemnify,
reimburse and hold harmless the City, its appointed and elected officials, agents and
employees for, from and against all liabilities, claims, judgments, suits or demands for
damages to persons or property arising out of, resulting from, or related to the work performed
under this Agreement that are attributable to the negligence or fault of the Design Consultant
or the Design Consultant’s agents, representatives, subcontractors, or suppliers (“‘Claims”).
This indemnity shall be interpreted in the broadest possible manner consistent with the
applicable law to indemnify the City.

(b) The Design Consultant's obligation to defend and indemnify may be determined after
the Design Consultant's liability or fault has been determined by adjudication, alternative
dispute resolution, or otherwise resolved by mutual agreement between the Parties. The
Design Consultant's duty to defend and indemnify the City shall relate back to the time written
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notice of the Claim is first provided to the City regardless of whether suit has been filed and
even if the Design Consultant is not named as a Defendant.

() The Design Consultant will defend any and all Claims which may be brought or
threatened against the City and will pay on behalf of the City any expenses incurred by reason
of such Claims including, but not limited to, court costs and attorney fees incurred in defending
and investigating such Claims or seeking to enforce this indemnity obligation. Such payments
on behalf of the City shall be in addition to any other legal remedies available to the City and
shall not be considered the City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen
or limit the liability of the Design Consultant under the terms of this indemnification
obligation. The Design Consultant shall obtain, at its own expense, any additional insurance
that it deems necessary for the City’s protection

(e) This defense and indemnification obligation shall survive the expiration or
termination of this Agreement.

5.09  Colorado Governmental Immunity Act. The Parties hereto understand and agree that the
City is relying upon, and has not waived, the monetary limitations (presently $150,000 per person, $600,000
per occurrence) and all other rights, immunities and protection provided by the Colorado Governmental
Immunity Act, C.R.S. § 24-10-101, et seq.

5.10  Contract Exhibits; Order of Precedence. This Agreement consists of Sections 1 through 5,
which precede the signature page, and the following Exhibits, which are incorporated herein and made a
part hereof by reference:

Exhibit A Scope of Work

Exhibit B Key Personnel and Rates
Exhibit C Task Order Form
Exhibit D Task Order Change Form
Exhibit E Certificate of Insurance

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed Exhibits,
or between provisions of any attachments, such that it is impossible to give effect to both, the order of
precedence to determine which provision shall control to resolve such conflict, is as follows, in descending
order:

Sections 1 through 5
Exhibit A
Exhibit B
Exhibit C
Exhibit D
Exhibit E

5.11  When Rights and Remedies Not Waived. In no event shall any payment by the City
constitute a waiver of any breach of covenant or default which may then exist on the part of the Design
Consultant. No assent, expressed or implied, to any breach of the Agreement shall be held to be a waiver
of any later or other breach.

5.12  Governing Law; Venue. This Agreement shall be construed and enforced in accordance
with the laws of the State of Colorado, the Charter and Revised Municipal Code of the City and County of
Denver, and the ordinances, regulations and Executive Orders enacted or promulgated pursuant to the
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Charter and Code, including any amendments. The Charter and Revised Municipal Code of the City and
County of Denver, as the same may be amended from time to time, are hereby expressly incorporated into
this Agreement. Venue for any action arising hereunder shall be in the City and County of Denver,
Colorado.

5.13. Conflict of Interest.

(a) The Parties agree that no employee of the City shall have any personal or beneficial
interest in the services or property described herein, and the Design Consultant
further agrees not to hire or contract for services with any employee or officer of
the City which would be in violation of the Revised Municipal Code Chapter 2,
Article IV, Code of Ethics or Denver City Charter provisions 1.2.9 and 1.2.12.

(b) The Design Consultant agrees that it will not engage in any transaction, activity or
conduct that would result in a conflict of interest under this Agreement. The
Design Consultant represents that it has disclosed any and all current or potential
conflicts of interest. A conflict of interest shall include transactions, activities or
conduct that would affect the judgment, actions or work of the Design Consultant
by placing the Design Consultant’s own interests, or the interests of any party with
whom the Design Consultant has a contractual arrangement, in conflict with those
of the City. The City, in its sole discretion, shall determine the existence of a
conflict of interest and may terminate this Agreement in the event such a conflict
exists after it has given the Design Consultant written notice which describes the
conflict. The Design Consultant shall have thirty (30) days after the notice is
received to eliminate or cure the conflict of interest in a manner that is acceptable
to the City.

5.14  No Third-Party Beneficiaries. Enforcement of the terms and conditions of this Agreement,
and all rights of action relating to such enforcement, shall be strictly reserved to the City and the Design
Consultant, and nothing contained in this Agreement shall give or allow any claim or right of action by any
other or third person under this Agreement. It is the express intention of the Parties that any person other
than the City or the Design Consultant receiving services or benefits under this Agreement shall be deemed
to be an incidental beneficiary only.

5.15  Time is of the Essence. The Parties agree that in the performance of the terms, conditions
and requirements of this Agreement by the Design Consultant, time is of the essence.

5.16  Taxes, Charges and Penalties. The City and County of Denver shall not be liable for the
payment of taxes, late charges, or penalties of any nature except as provided in the City’s Prompt Payment
Ordinance.

5.17  Proprietary or Confidential Information.

(a) City Information: The Design Consultant acknowledges and accepts that, in
performance of its work under the terms of this Agreement, the Design Consultant
may have access to Proprietary Data or confidential information which may be
owned or controlled by the City and that the disclosure of such data or information
may be damaging to the City or third parties. As such, the Design Consultant
agrees that all information provided or otherwise disclosed by the City to the
Design Consultant be held in confidence and used only in the performance of its
obligations under this Agreement. The Design Consultant shall exercise the same

Fox Tuttle Transportation Group, LLC
DOTI-202580795-00 26



Docusign Envelope ID: 13FF97DC-5495-4AF4-8328-F53FBFF1DBC1

standard of care to protect such information as a reasonably prudent professional
would to protect its own proprietary or confidential data. “Proprietary Data”
shall mean geographic materials or Geographic Information Systems (“GIS”) data
owned by the City and County of Denver including but not limited to maps,
computer programs, aerial photography, methodologies, software, diagnostics and
documents; or any other materials or information which may be designated or
marked “Proprietary” or “Confidential” and provided to or made available to the
Design Consultant by the City. Such Proprietary Data may be in hardcopy, printed,
digital or electronic format.

(b) Design Consultant’s Information: The Parties understand that all the material
provided or produced under this Agreement may be subject to the Colorado Open
Records Act, C.R.S. § 24-72-201, et seq., and that in the event of a request to the
City for disclosure of such information, the City shall advise the Design Consultant
of such request in order to give the Design Consultant the opportunity to object to
the disclosure of any of its proprietary or confidential material. In the event of the
filing of a lawsuit to compel such disclosure, the City will tender all such material
to the court for judicial determination of the issue of disclosure and the Design
Consultant agrees to intervene in such lawsuit to protect and assert its claims of
privilege and against disclosure of such material or waive the same. The Design
Consultant further agrees to defend, indemnify and save and hold harmless the
City, its officers, agents and employees, from any claim, damages, expense, loss
or costs arising out of the Design Consultant’s intervention to protect and assert its
claim of privilege against disclosure under this Article including, but not limited
to, prompt reimbursement to the City of all reasonable attorney fees, costs and
damages that the City may incur directly or may be ordered to pay by such court.

5.18  Use, Possession or Sale of Alcohol or Drugs. The Design Consultant, its officers, agents,
and employees shall cooperate and comply with the provisions of Executive Order 94 and Attachment A
thereto concerning the use, possession or sale of alcohol or drugs. Violation of these provisions or refusal
to cooperate with implementation of the policy can result in the City’s barring the Design Consultant from
City facilities or participating in City operations.

5.19  Disputes. All disputes between the City and the Design Consultant regarding this
Agreement shall be resolved by administrative hearing pursuant to the procedure established by D.R.M.C.
§ 56-106(b), et seq. For the purposes of that procedure, the City official rendering a final determination
shall be the Executive Director.

520  Waiver of C.R.S. § 13-20-802, et seq. The Design Consultant specifically waives all the
provisions of the Colorado Construction Defect Action Reform Act (CDARA) and Chapter 8 of Article 20
of Title 13, Colorado Revised Statutes (also designated C.R.S. § 13-20-802 et seq.) relating to design defects
in any project under this Agreement.

5.21  Compliance With Denver Wage Laws: To the extent applicable to the Design Consultant’s
provision of services hereunder, the Design Consultant shall comply with, and agrees to be bound by, all
rules, regulations, requirements, conditions, and City determinations regarding the City’s Minimum Wage
and Civil Wage Theft Ordinances, Sections 58-1 through 58-26 D.R.M.C., including, but not limited to, the
requirement that every covered worker shall be paid all earned wages under applicable state, federal, and
city law in accordance with the foregoing D.R.M.C. Sections. By executing this Agreement, the Design
Consultant expressly acknowledges that the Design Consultant is aware of the requirements of the City’s
Minimum Wage and Civil Wage Theft Ordinances and that any failure by the Design Consultant, or any
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other individual or entity acting subject to this Agreement, to strictly comply with the foregoing D.R.M.C.
Sections shall result in the penalties and other remedies authorized therein.

5.22  Survival of Certain Contract Provisions. The Parties understand and agree that all terms
and conditions of this Agreement, together with the exhibits and attachments hereto, which, by reasonable
implication, contemplate continued performance or compliance beyond the termination of this Agreement,
(by expiration of the term or otherwise), shall survive such termination and shall continue to be enforceable
as provided herein. Without limiting the generality of the foregoing, the Design Consultant’s obligations
for the provision of insurance and to indemnify the City shall survive for a period equal to any and all
relevant statutes of limitation, plus the time necessary to fully resolve any claims, matters, or actions begun
within that period.

5.23  Advertising and Public Disclosure. The Design Consultant shall not include any reference
to this Agreement or to services performed pursuant to this Agreement in any of its advertising or public
relations materials without first obtaining the written approval of the Executive Director, which will not be
unreasonably withheld. Any oral presentation or written materials related to services performed under this
Agreement shall include only services that have been accepted by the City. The Executive Director shall
be notified in advance of the date and time of any such presentation. Nothing in this provision shall preclude
the transmittal of any information to officials of the City, including without limitation the Mayor, the
Executive Director, City Council or the Auditor. Notwithstanding the foregoing, upon completion of the
Project, the Design Consultant shall have the right to accurately represent its role, contractual relationship,
and work performed under this Agreement in client proposals for the purpose of establishing work
experience.

5.24  Legal Authority. Design Consultant represents and warrants that it possesses the legal
authority, pursuant to any proper, appropriate and official motion, resolution or action passed or taken, to
enter into this Agreement. Each person signing and executing this Agreement on behalf of Design
Consultant represents and warrants that he has been fully authorized by Design Consultant to execute this
Agreement on behalf of Design Consultant and to validly and legally bind Design Consultant to all the
terms, performances and provisions of this Agreement. The City shall have the right, in its sole discretion,
to either temporarily suspend or permanently terminate this Agreement if there is a dispute as to the legal
authority of either Design Consultant or the person signing the Agreement to enter into this Agreement.

5.25 Notices. Notices, bills, invoices or reports required by this Agreement shall be sufficiently
delivered if sent in the United States mail, postage prepaid, to the Parties at the following addresses:

To the City: Executive Director of Transportation and Infrastructure
201 West Colfax Avenue
Denver, Colorado 80202

To the Design Consultant: Fox Tuttle Transportation Group, LLC
1580 N. Logan St., Suite 600 PMB 0604,
Denver, Colorado 80203

The addresses may be changed by the Parties by written notice.
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5.26  Severability. It is understood and agreed by the Parties hereto that, if any part, term, or
provision of this Agreement, except for the provisions of this Agreement requiring prior appropriation and
limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with any
law of the State of Colorado, the validity of the remaining portions or provisions shall not be affected, and
the rights and obligations of the Parties shall be construed and enforced as if the Agreement did not contain
the particular part, term or provision held to be invalid.

527  Agreement as Complete Integration-Amendments. This Agreement is intended as the
complete integration of all understandings between the Parties. No prior or contemporaneous addition,
deletion or other amendment shall have any force or effect, unless embodied herein in writing. No
subsequent novation, renewal, addition, deletion or other amendment hereto shall have any force or effect
unless embodied in a written amendatory or other agreement executed by the Parties and signed by the
signatories to the original Agreement. This Agreement and any amendments shall be binding upon the
Parties, their successors and assigns.

5.28  Electronic Signatures and Electronic Records. Design Consultant consents to the use of
electronic signatures by the City. The Agreement, and any other documents requiring a signature
hereunder, may be signed electronically by the City in the manner specified by the City. The Parties agree
not to deny the legal effect or enforceability of the Agreement solely because it is in electronic form or
because an electronic record was used in its formation. The Parties agree not to object to the admissibility
of the Agreement in the form of an electronic record, or a paper copy of an electronic document, or a paper
copy of a document bearing an electronic signature, on the ground that it is an electronic record or electronic
signature or that it is not in its original form or is not an original.

REMAINDER OF PAGE LEFT INTENTIONALLY BLANK
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Contract Control Number: DOTI-202580795-00
Contractor Name: Fox Tuttle Transportation Group, LLC

IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at
Denver, Colorado as of:

SEAL CITY AND COUNTY OF DENVER:
ATTEST: By:
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED:

Attorney for the City and County of Denver

By: By:
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Contract Control Number: DOTI-202580795-00
Contractor Name: Fox Tuttle Transportation Group, LLC

Signed by:
By: @ham Fimmurm

nnnnnnnnnnnnnnn

Name: Alicia Zimmerman

(please print)

Title: Principal

(please print)

ATTEST: [if required]

By:

Name:

(please print)

Title:

(please print)
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Exhibit A

Scope of Work
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Category 4 - Multimodal Design

Short Description:
Design of multimodal facilities, including bikeways, pedestrian improvements, traffic calming
treatments, and Transit improvements.

Definition:

Work in this category is related to the design of multimodal facilities, in support of our pedestrian, bike,
traffic calming, and transit programs. These projects will include intersection level projects and corridor
projects. Major roadway reconstruction or sidewalk projects are not included. Tasks and deliverables to
support multimodal design are included.

Primary Scope Elements:
e Bicycle facility and associated infrastructure design
Pedestrian infrastructure design including intersection reconfigurations and crossing improvements
Traffic calming treatments and associated infrastructure design
Design for ADA compliance
Plan, specification, and cost estimate preparation
Construction support

Secondary Scope Elements:
e General requirements required in the contract
o Transit and associated infrastructure design
e Traffic engineering services to inform multimodal improvement design including traffic
modeling, traffic analysis/studies
Vehicular/bike/ped counts
Signal design and signal design ancillary to multimodal improvements
Signs and marking design
Traffic control plans
Staff augmentation
Project Management
Geotechnical investigations
Survey
Environmental research and testing
Utility engineering and coordination
Minor storm sewer improvements
Grant writing and management
Permitting
Real Estate
Landscape architecture/streetscape improvements
Public Outreach and Stakeholder Engagement
e Integration of Institute for Sustainable Infrastructure ENVISION Rating
System credits and sustainability requirements and support project award
achievement verification
e Additional tasks as required

Skills and Requirements:
e  Multimodal design experience
e Expertise utilizing current traffic analysis/modeling software including Synchro,
True Traffic and VISSIM for traffic studies
e Experience with current bikeway, pedestrian, and transit design guidelines and standards
e Expertise providing public and stakeholder outreach support for engineering projects.
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Exhibit B

Key Personnel/Rates
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LIST OF KEY PERSONNEL

PERSONNEL CLASSIFICATION

NAME OF INDIVIDUAL

Principal 11 Steve Tuttle, Fox Tuttle Transportation Group
Principal I IAlicia Zimmerman, Fox Tuttle Transportation Group
Principal I Cassie Slade, Fox Tuttle Transportation Group

Sr. Transportation Engineer

Chris Sobie, Fox Tuttle Transportation Group

Transportation Engineer 11

Scott Kilgore, Fox Tuttle Transportation Group

Project Manager I

Ben Burns, Pinyon

Scientist IT

Jenn Hale, Pinyon

Senior Associate

I Annamarie Jazwick, CIG

Principal

J E Parker Jr., HC Peck

Director of Survey/Mapping

Robert Maestas, 105 West

[Engineer/Technical Specialist XXV

Marc Devos, Wilson & Company

Engineer/Technical Specialist X

Kyra McCool, Wilson & Company

[Engineer/Technical Specialist XII

Dylan Hesse, Wilson & Company

Project Manager
QAQC Engineer I

IAaron Egbert, Stantec

Sr. Engineer

Matt Wolf, Stantec
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Project Manager 111 Brett Higgins, Michael Baker
Project Manager II Ben Combs, Michael Baker
Project Manager 7L John Hausman, Muller

Sr. Project Manager 8 Nate Algoe, Muller
Principal Chris Vogelsang, OV Consulting
Outreach Manager INora Neureiter, OV Consulting
Principal 11 Jason Rutt, Consor
Principal Melanie Banfield, Ridgeview Data Collection
Operations Manager TJ Wethington, idax Data Solutions
Principal P2 Gretchen Wilson, Dig
Project Manager | [Natalie Farmer, Goodbee Associates
Senior Project Designer Travis Babcock, Clanton
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PRIME TEAM MEMBERS

Prime: Fox Tuttle Transportation Group

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal 111 Client-service management; technical advisor; provide $265
project direction and budget; overall quality control on all
task orders

Principal 11 Client-service management; technical advisor; provide $255
project direction and budget; overall quality control on all
task orders

Principal I Client-service management; technical advisor; provide $240
project direction and budget; overall quality control on all
task orders

Sr. Associate Client-service management; project management; quality |$230
control, senior advisor and mentoring

Sr. Transportation Project management; technical design direction; oversight |$220

Engineer of team; performs planning and design tasks; review of
deliverables

Transportation Engineer |Design, analysis/modeling, engineering calculations $205

II technical services

Transportation Engineer |Design, analysis/modeling, engineering calculations $185

I technical services

Sr. Transportation Project management, technical planning direction, $205

Planner outreach support, concept design, review of deliverables

Transportation Planner |Technical planning direction; performs planning tasks and |$185

II support

Transportation Planner I | Technical planning direction; performs planning tasks and |$145
support

Engineering Technician |Field studies; technical analysis and data processing $145
support

Administrative Clerical, operations, non-technical, and administrative $110
support

Field Technician Field surveys and studies, CAD support $100

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Prime: Fox Tuttle Transportation Group

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $.0.60 / each
Copies (8 1/2 x 14”) $0.75 / each
Red-line copies $.5.00 /S.F.

Reproducibles $0.25 / page



Docusign Envelope ID: 13FF97DC-5495-4AF4-8328-F53FBFF1DBC1

SUB-CONSULTANT TEAM MEMBERS

Firm Name: 105 West, Inc.

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Dir.of Survey/Mapping | Project Principal/Perform Survey work and ROW work $180

Project Surveyor Manage Projects/day-to-day field operations & surveying | $160
Survey Technician Perform all types of surveying required for completion $130
Party Chief Perform field work and coordination $120
Instrument Operator Assist Party Chief in performing field work/coordination | $90

Administrative Perform administrative duties $95

Survey Crew (1-Man) | Perform field work and coordination $175
Survey Crew (2-Man) | Perform field work and coordination $210
Survey Manager Manage Projects/Perform Survey work and ROW work $175

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs.
Reproduction, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed
reproducible expense and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub-Consultant: 105 West, Inc.

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel/transportation costs shall not be reimbursable by the City for Prime Consultants.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ 012 /each
Copies (8 1/2 x 147) $ 014 /each
Red-line copies $ NA /SF.
Reproducibles §_N/A_/page
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SUB TEAM MEMBERS

Sub:  Communication Infrastructure Group (CIG)

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal Executive Oversight $226

Chief Creative Creative Oversight $205

Officer

Senior Executive Oversight $205

Counselor

Sr. Strategic Strategic Counsel $200

Director

Counselor 11 Project Oversight $179

Counselor [ Project Oversight and Coordination $148

Account Project Management $135

Supervisor

Creative Art Creative Project Management and Graphic $132

Director Design

Senior Project Management and Coordination $127

Associate

Associate Creative Projects Coordination and Graphic $121

Creative Design

Director

Associate 11 Mid-Level Project Management and $104
Coordination

Graphic Design Graphic Design $100

Web Designer Web Design $88

Associate I Project Support $88

Specialist Entry-Level Project Support $71

Account Entry-Level Project Support $39

Coordinator
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub:  Communication Infrastructure Group (CIG)

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 172 x 117) $ 25 / each
Copies (8 1/2 x 14”) $ 25 / each
Red-line copies $ /S.F.
Reproducibles $ 25 / page
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SUB TEAM MEMBERS

Sub: Clanton & Associates

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

President Contracts, Staffing, Project Oversight, Professional $ 413
Engineering, Quality Control

Principal Contracts, Staffing, Project Oversight, Professional $ 340
Engineering, Quality Control

Director of Operations | Operations Management $ 289

Chief Executive Officer | Visioning, Project Approach, Quality Control $ 413

Controller Invoicing, Finance $ 153

Marketing Manager Marketing, Proposal Development, Contract Review $ 131

Office Manager Invoicing, Office Administration $ 131

CADD Technician | CADD Production $ 142

CADD Technician 1T CADD Production $ 148

Senior CADD CADD Production $ 159

Technician

Associate CADD CADD Production, Quality Control $ 171

Production Manager CADD Production, Deliverables Management, Quality | $ 261
Control

Intern Lighting Design, Electrical Engineering, Project $ 136
Support

Design Engineer Lighting Design, Electrical Engineering, Project $ 176
Support

Engineer Lighting Design, Electrical Engineering, Project $ 193
Support

Project Engineer Lighting Design, Electrical Engineering, Project $ 204
Support

Senior Project Engineer | Project Management, Electrical Engineering, Quality $ 232
Control
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Associate Engineer Project Management, Electrical Engineering, Quality $ 261
Control

Senior Associate Project Management, Electrical Engineering, Quality $ 278

Engineer Control

Senior Electrical Project Management, Electrical Engineering, Quality $ 278

Specialist Control

Assistant Designer Lighting Design, Project Support $ 171

Designer Lighting Design, Project Support $ 180

Project Designer Lighting Design, Project Support $ 193

Senior Project Designer | Project Management, Lighting Design, Quality Control | $ 216

Associate Designer Project Management, Lighting Design, Quality Control | $ 261

Senior Associate Project Management, Lighting Design, Quality Control | $ 278

Designer

Senior Lighting Project Management, Quality Control, Standards $ 278

Specialist Development

Assistant Lighting Standards Development, Lighting Design $ 171

Planner

Lighting Planner Standards Development, Lighting Design $ 181

Project Lighting Project Management, Standards Development, Lighting | $ 193

Planner Design

Senior Lighting Project Management, Standards Development, Lighting | $ 216

Planner Design, Quality Control

Associate Lighting Project Management, Standards Development, Lighting | $ 261

Planner Design, Quality Control

Senior Associate Project Management, Standards Development, Lighting | $ 278

Lighting Planner Design, Quality Control

Senior Planning & Project Management, Standards Development, Lighting | $ 278

Policy Manager Design, Quality Control

Senior Lighting Expert | Project Management, Quality Control, Standards $ 466
Development

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Clanton & Associates

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2 x 117) $ .07/ each
Copies (8 1/2 x 14”) $ .075/ each
Red-line copies $1.25/S.F.

Reproducibles $ 1.25/ page
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SUB TEAM MEMBERS

Prime: Consor North America, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal IV Contract management, general project oversight, quality $340
review, public involvement participation, business engagement,
and project design troubleshooting.
Principal III Contract management, general project oversight, quality $321
review, public involvement participation, business engagement,
and project design troubleshooting.
Principal 11 Contract management, general project oversight, quality $299
review, public involvement participation, business engagement,
and project design troubleshooting.
Principal I Contract management, general project oversight, quality $271
review, public involvement participation, business engagement,
and project design troubleshooting.
Principal Planner I Manages and performs technical tasks for complex projects or a[$233
number of large projects. Identifies and resolves problems as
they arise. Provides directions for planning reports, analysis and|
report preparation, preparation of technical graphics and
lanning-level cost estimates.
Senior ITS Engineer 111 Full responsibility for large, complex projects or several large ($320
projects. Provides direction for ITS engineering drawings,
analysis, preparation of specifications and engineering
estimates.
Senior Project Manager [V [Full responsibility for large, complex projects or several large [$318
projects. Provides direction for engineering drawings, analysis
and report preparation, preparation of specifications and
engineering estimates.
Senior Project Manager III  [Full responsibility for large, complex projects or several large [$295
projects. Provides direction for engineering drawings, analysis
and report preparation, preparation of specifications and
engineering estimates.
Senior Project Manager Il [Full responsibility for large, complex projects or several large ($278
projects. Provides direction for engineering drawings, analysis
and report preparation, preparation of specifications and
engineering estimates.
Senior Project Manager [ Full responsibility for large, complex projects or several large [$240
projects. Provides direction for engineering drawings, analysis
and report preparation, preparation of specifications and
engineering estimates.
Senior Transportation Full responsibility for large, complex projects or several large [$241
Engineer II1 projects. Provides directions for transportation engineering
drawings, analysis and report preparation, preparation of
specifications and engineering estimates.
Senior Transportation Contract management and general project oversight. Applies  [$211
Engineer II standard engineering techniques and procedures, professional
judgment to make modifications or execute complex features or
solutions on projects.
Senior Transportation Preparation of traffic and transportation engineering analysis, [$172
Engineer I design, and report preparation, preparation of specifications and
engineering estimates. Directs EIT work tasks.
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Project Manager 111

Responsibility for small and medium-sized, typical projects.
Provides direction for engineering drawings, analysis and report
preparation, preparation of specifications and engineering
estimates.

$271

Project Manager 11

Responsibility for small and medium-sized, typical projects.
Provides direction for engineering drawings, analysis and report
preparation, preparation of specifications and engineering
estimates.

$212

Project Manager I

Responsibility for small and medium-sized, typical projects.
IProvides direction for engineering drawings, analysis and report
preparation, preparation of specifications and engineering
estimates.

$200

Senior Planner I11

Project management applies planning methods and procedures,
professional judgment to make modifications or provide
solutions on multimodal transportation projects. Public
outreach, stakeholder engagement and consensus building.
Provide technical guidance and leads tasks throughout project.

$250

Senior Planner 11

Project management applies planning methods and procedures,
professional judgment to make modifications or provide
solutions on multimodal transportation projects. Public
outreach, stakeholder engagement and consensus building.

$229

Senior Civil Engineer

Manages and performs technical tasks, preparation of
engineering drawings, analysis, reports and specifications.

$225

Senior ITS Engineer 11

Preparation of ITS engineering concepts, analysis, report
preparation, design, and preparation of specifications and
engineering estimates. Directs EIT work tasks.

$233

Senior ITS Specialist

Providing technical expertise for traffic and ITS tasks,
overseeing and delivering projects, field work, analysis,
preparation of plans, specifications, estimates, and schedules.

$164

Construction Manager I1

Senior project management, construction oversite and manages
teams. Creates and manages construction schedules; Performs
pre-and post- installation field reviews; shares lessons learned
from installations, manages integration and testing infield.

$215

Planner IV

Manages and supports preparation of technical analysis, data

collection, GIS mapping, meeting and project graphics, and

report preparation. Leads tasks associated with a multimodal
lanning project.

$172

IPlanner I11

Supports preparation of technical analysis, data collection, GIS
mapping, meeting and project graphics, and report preparation.

$162

Planner 11

Supports preparation of technical analysis, data collection, GIS
mapping, meeting and project graphics, and report preparation.

$134

Planner I

Supports preparation of technical analysis, data collection, GIS
mapping, meeting and project graphics, and report preparation.

$107

Transportation Engineer I11

Preparation of engineering drawings, analysis and report
[preparation.

$186

Transportation Engineer I1

Preparation of engineering drawings, analysis and report
[preparation.

$180

Transportation Engineer I

Preparation of engineering drawings, analysis and report
[preparation.

$170

ITS Engineer I

Preparation of engineering drawings, analysis and report
reparation for ITS specific projects.

$170

Engineering Designer V

Performs engineering analysis, design and drafting assignments
under the general direction of a licensed professional engineer.

$167

Engineering Designer IV

Performs engineering analysis, design and drafting assignments
under the general direction of a licensed professional engineer.

$144

Engineering Designer I11

Performs engineering analysis, design and drafting assignments
under the general direction of a licensed professional engineer.

$133

Engineering Designer I1

Performs engineering analysis, design and drafting assignments

under the general direction of a licensed professional engineer.

$125
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EIT IV Preparation of engineering drawings, analysis and report $156
reparation.

EIT III Performs engineering analysis, design and drafting assignments ($136
under the general direction of a licensed professional engineer.

EIT II Performs engineering analysis, design and drafting assignments ($127
under the general direction of a licensed professional engineer.

EIT I Performs engineering analysis, design and drafting assignments [$121
under the general direction of a licensed professional engineer.

ITS Construction Specialist [Providing field reconnaissance, remote support, design $160

clarifications for ITS tasks, overseeing and delivering projects,
field work, analysis, preparation of plans, specification, and
estimates.

CI Level E Perform and supervise complex construction tasks. Performs  [$168
project management activities. Technical knowledge of
engineering specifications and constructions quality
requirements. Design plans, specifications; typical details; cost
estimating; remote support; design clarifications; field
revisions; as-builts.

CI Level D Field reconnaissance; design plans, specifications; typical $151
details; cost estimating; remote support; design clarifications;
field revisions; as-builts. Performs and supervises technical
construction tasks.

CI Level C Performs and supervises construction tasks. Thorough technical [$138
knowledge of construction requirements and standards.
CI Level B Performs construction inspection and documentation. $125
CI Level A Performs construction inspection and documentation. Entry $114
level.
Junior Transportation PlannerSupports preparation of technical analysis, data collection, GIS [$137
101 mapping, meeting and project graphics, and report preparation.
Junior Transportation Planner|Supports preparation of technical analysis, data collection, GIS [$113
I mapping, meeting and project graphics, and report preparation.
Junior Transportation Planner|Supports preparation of technical analysis, data collection, GIS [$85
I mapping, meeting and project graphics, and report preparation.
Project Accountant Responsible for all accounting aspects of project. $149
IAdmin Coordinator II Performs word processing, report preparation, specifications, [$112

mailings and reproduction. Provides invoicing support and
contract management.

IAdmin Coordinator I Performs word processing, report preparation, specifications, [$103
mailings and reproduction.

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Prime: Consor North America, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $atcost /each
Copies (8 1/2 x 14”) $atcost /each
Red-line copies $atcost /SF.

Reproducibles $atcost /page
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SUB TEAM MEMBERS

Sub: Dig Studio, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Principal P3 Principal $255
Principal P2 Principal $235
Principal P1 Principal $210
Designer VI Designer $185
Designer V Designer $170
Designer IV Designer $155
Designer II1 Designer $140
Designer 11 Designer $132
Designer I Designer $127
Administration Administration $155

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Dig Studio, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item

Copies (8 1/2x 117)
Copies (8 1/2 x 147)
Red-line copies
Reproducibles

Charge Rate

$055  /each
$1.10 / each
$1.65 /S.F.

$16.50__ /page
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SUB-CONSULTANT

Firm Name: Goodbee & Associates, Inc.

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their respective hourly
rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as necessary.

DOTI Area of Expertise/Position Cross

Goodbee Title/Classification Responsibilities Rate/Hr. Over
President Directs all aspects of the firm’s operations $230 Project Management
Principal Project Manager
Principal Directs all aspects of the firm’s operations $230 Engineering
Engineer IX
Landscape Architect (Principal) Leads and reviews technical work $180 Landscaping
Manager of Landscape Architecture
Landscape Architect Il Leads and reviews technical work $160 Landscaping
Landscape Architect Il
Landscape Architect Il Leads and reviews technical work $150 Landscaping
Landscape Architect Il
Landscape Architect | Leads and reviews technical work $140 Landscaping
Landscape Architect | (Entry Level)
Project Manager IV Leads and reviews technical work $170 Project Managers
Project Manger IV
Project Manager Il Leads and reviews technical work $160 Project Managers
Project Manger Il
Project Manager I Leads and reviews technical work $150 Project Managers
Project Manger ||
Project Manager | Leads and reviews technical work $140 Project Managers
Project Manger |
Designer IlI Completes technical work under direction of a PM/LA $120 Cadd & Designers
Designer/Drafter Il
Designer I Completes technical work under direction of a PM/LA $110 Cadd & Designers
Designer/Drafter Il
Designer | Completes technical work under direction of a PM/LA $100 Cadd & Designers
Designer/Drafter |
SUE Technician |l Leads and completes field work $130 Surveyors
Survey Manager
SUE Technician Il Completes field work under direction of manager $110 Surveyors
Survey Technician I
SUE Technician | Completes field work under direction of manager $90 Surveyors
Survey Technician |
Intern | Supports tasks under direction of manager $80 Engingeers
Engineering Intern - Student
Administrator Bookkeeping and general administration $110 Accounting & Finance
Accounting Manager
Administrative Assistant General administration $80 Office

Administrative Assistant Il

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. Reproductions, if requested by the
City, shall be reimbursed at actual cost if approved in advance by the Project Manager. Reproductions requested by the City such as
end-of-phase reports, drawings, bid documents, record drawing reproductions, etc. are not included in the hourly rates will be

itemized as a not-to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES
Sub: Goodbee & Associates, Inc.

The additional expense of the consultant reimbursable by the City shall include:
Actual cost of repoduction of drawings and specifications requested by the City.

Travel/transportation costs shall not be reimbursable by the City for Consultants.

Actual Costs

ltem Charge Rate

Copies (8 1/2x 11") $ at cost / each
Copies (8 1/2 x 14") $ at cost / each
Red-line copies $ at cost / each
Reproducibles $ at cost / each
Traffic control $ at cost / each
Potholing and restoration $ at cost / each
Utility Designating Supplies and Equipment (use fee) $190 per day

Survey Equipment (use fee) $100 per day
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SUB TEAM MEMBERS

Firm Name: H.C. Peck & Associates, Inc.

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Principal Overall project management; property analysis/cost estimates; 265
acquisition of property rights; business and residential
relocations
Sr. Project Manager Day to day project management; acquisition, relocation 185
Project Manager Day to day project management; acquisition; relocation 162
Sr. ROW Agent IAcquisition; relocation 151
ROW Agent 111 IAcquisition; relocation 139
ROW Agent Il /Acquisition; acquisition support; relocation 128
ROW Agent | Acquisition support; relocation 116
Admin/Support Staff IAcquisition and relocation support 110
Title Staff Title research; title commitments 180

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. Reproductions,
if requested by the City, shall be reimbursed at actual cost if approved in advance by Project Manager.
Reproductions requested by the City such as end-of-phase reports, drawings, bid documents, record drawing
reproductions, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed expense, and
will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub-Consultant;: H.C. Peck & Associates, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes

Actual Costs

Item Charge Rate
Copies (8 1/2 x 11”) (Courthouse) $0.25/ each
Copies (8 1/2 x 14”) (Courthouse) $0.25/ each
SKLD document copies $6.00/each
Red-line copies $N/A /S.F.
Reproducibles $N/A / page

RFQ — On-Call Professional Services Sidewalks
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SUB TEAM MEMBERS

Sub: Innovative Data Acquisitions LLC DBA IDAX Data Solutions

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal Visioning, Project Approach, Quality Control $215

IT/Development Integration, Development, Visualization, Governance| $200
Office Operations, Project Management, QC, $135

Operations Manager | Contracts, Business Developement

; Implementing & Coordinating Projects, Scoping, Scheduling
PrOJeCt Manager Quality Control, Data Processing $100
Field Technician Field Deployment, Field Collections $80

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Innovative Data Acquisitions LLC DBA IDAX Data Solutions

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) §.2.00 / each
Copies (8 1/2 x 14”) $3.00 / each
Red-line copies $1.00 /S.F.

Reproducibles $.2.00 / page
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SUB TEAM MEMBERS

Sub: Michael Baker International

List ALL potential personnel titles/classifications that may be utilized under the contract and their respective
hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as

necessary.

Title/Classification Responsibilities Rate/Hr.
Manages the office operations. Provides leadership and

Office Executive/Principal overs1ght to the Tes:hmcal Managers. Assures . . $320
commitment of office resources. Monitors quality, client
satisfaction and resolves issues as needed.

Department Manager 111 $300
Department Management. Provides leadership and

Department Manager 11 oversight of department processes and project $280
management.

Department Manager | $260

Technical Manager 111 Technical Group Management. Manages department $250

. resource assignments and commitments. Assures that

Technical Manager II qualified staff at the appropriate classification are $230

Technical Manager I assigned to tasks. $210

Project Manager V $280

Project Manager IV Task management. Technical lead on projects. QA/QC $255
and technical reviews of deliverables. Coordination with

Project Manager 111 project stakeholders. Preparation and review of project $230
documentation and submittals. Main point of contact for

Project Manager 11 clients, projects and tasks. $210

Project Manager I $190

Civil Engineer IV $185
Task technical leads (i.e. general civil, roadway, traffic,

Civil Engineer 111 drainage, structural). Mid to senior level. Responsible for $170
engineering design and analysis. Oversight of Civil

Civil Engineer 11 Associates and Designers. Preparation of plans, exhibits, $155
reports, and cost estimates.

Civil Engineer I $140

Civil Associate IV ) ) ' _ _ $134

.. - Responsible for engineering design and analysis under
Civil Associate ITI the supervision of an Engineer. Entry to junior level. $126
Civil Associate I1 Assist with preparation of plans, exhibits, reports, and $118
— : cost estimates.
Civil Associate I $110
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Technical Specialist V ) ) ) ) , $180
Technical Specialist IV Respon§1ble for ‘gechmcgl ana}ly51s, ca!cplatlons, design, $154
Technical Specialist 1T evalua'tlons, and inspections in a sp.emflc area of ' $136
- — expertise. Performs under supervision of the Project
Technical Specialist 11 Manager or Engineer. $118
Technical Specialist I $110
Designer V $170
Designer IV Preparation and conceptual designs, plans, and exhibits. $155
Designer TIT Assist. With CAD suppprt and with preparing r'eports, $140
quantities, and cost estimates under the supervision of an
Designer 11 Engineer. $125
Designer I $110
GIT Supervisor $180
GIS Specialist 11 $166
GIS Specialist I GIS database creation, modification, analysis and $152
GIS Associate 111 graphics preparation. Website creation and maintenance. $138
GIS Associate I1 $124
GIS Associate | $110
CADD Manager $170
CADD Technician IV $150
CADD Technician III Preparation of CAD drawings, maps, and exhibits. $130
CADD Technician II $110
CADD Technician I $90
Sr. Planner Task technical planning leads. Responsible for planning $180
Planner 111 level tasks, data collection and analysis, coordination $160
Planner 11 with designers and engineers. Assist with preparation of $140
Planner 1 reports. $120
Administrative Support Administrative tasks and assistance. $110
Intern Assisting with planning, engineering design and CAD $75
tasks.
Project set-up, tracks and maintains project financials,
Project Control Specialist | accounting, maintenance and close-out. Supports Project $130
Managers.

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Michael Baker International

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specificationsrequested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2 x 117) $0.10/ each

Copies (8 1/2 x 147) $0.10/ each
Red-line copies At Cost

Reproducibles At Cost
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SUB TEAM MEMBERS

Sub: Muller Engineering Company, Inc

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal Engineer 3 Project principal-in-charge and provides project direction, technical advice and $304
QA/QC oversight.

Principal Engineer 2 Project principal-in-charge and provides project direction, technical $281
advice and QA/QC oversight.

Principal Engineer 1 Project principal-in-charge and provides project direction, technical $266
advice and QA/QC oversight.

Senior Project Manager 9 Plans, designs and directs civil engineering projects, reports and construction $281
schedules as well as directing and supervising other engineer’s activities.

Senior Project Manager/En-  |Plans, designs and directs civil engineering projects, reports and construction $266

gineer 8 schedules as well as directing and supervising other engineer’ activities.

Project Manager/Engineer Plans, designs and directs civil engineering projects and reports as well as $254

7H directing technicians to convert designs to working drawings.

Project Manager/Engineer 7L [Plans, designs and directs civil engineering projects and reports as well as $242
directing technicians to convert designs to working drawings.

Project Manager/Engineer Plans, designs and directs civil engineering projects and reports as well as $230

6H directing technicians to convert designs to working drawings.

Project Manager/Engineer 6L Plans, designs and directs civil engineering projects and reports as well as $218
directing technicians to convert designs to working drawings.

Project Engineer 5H PE. working under general supervision, performing a variety of skilled profes- $207
sional engineering work in the office or field.

Project Engineer 5L PE. working under general supervision, performing a variety of skilled profes- $192
sional engineering work in the office or field.

Project Engineer 4 PE. working under general supervision, performing a variety of skilled profes- | $179
sional engineering work in the office or field.

Design Engineer 3 Engineer intern providing development-level engineering work using $163
standard techniques and procedures.

Design Engineer 2 Engineer intern providing development-level engineering work using $147
standard techniques and procedures.

Design Engineer 1 New graduate engineer intern providing beginning level of engineering $132
work using standard techniques and practices.

Environmental Planning Plans and directs multidisciplinary teams for environmental planning projects $254

Manager and applies knowledge of applicable regulatory and policy guidelines.

Environmental Planner 2 Performs advanced aspects of environmental planning assignments applying $163
knowledge of environmental planning principles and practices.

Environmental Planner 1 Performs environmental planning assignments applying $132
knowledge of environmental planning principles and practices.

Administrative Support Provides a wide variety of administrative and staff support services $108

Intern College student in an engineering discipline who assists with project
assignments under the direction of engineering professional. $82

Project Coordinator Provides project-specific support services. $123

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.

Page 1 of 3
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SUB TEAM MEMBERS

Sub: Muller Engineering Company, Inc

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Environmental Specialist / Supports environmental planning, permitting, and NEPA compliance through

Scientist 1 field studies, analyses, documentation, and recommendations for projects. $132

Environmental Specialist / Manages environmental projects, conducting field studies, regulatory compli- $147

Scientist 2 ance, and planning while developing solutions and preparing technical reports.

Construction Manager Provides technical advice, supervision and coordination of construction $213
related services for civil engineering projects.

CAD Manager Manages drawing production for conformance to client & engineering requirements. $197
Provides technical advice, supervision and coordination to operators & designers.

Senior Designer 3 Develops plans and prepares drawings, design and model requirements from $186
conceptual information through construction documentation.

Senior Designer 2 Develops plans and prepares drawings, design and model requirements from $172

5 conceptual information through construction documentation.
Desioner 1 Provides technical engineering support for designing, planning and execution | $154
8 of projects.

GIS Manager Manages GIS data support services for civil engineering projects. Provides techni- $172
cal advice, supervision and coordination to analysts & technicians.

GIS Analyst Provides GIS data support services for civil engineering projects. $154

GIS Technician Provides GIS data support services for civil engineering projects. $132

Technician/CADD Opera-  |Provides drafting and plan reproduction services for engineers during the $143

tor 4 planning, design and construction of civil engineering projects.

Technician/CADD Opera- Provides drafting and plan reproduction services for engineers during the $132

tor 3 planning, design and construction of civil engineering projects.

Technician/CADD Opera- Provides drafting and plan reproduction services for engineers during the $118

tor 2 planning, design and construction of civil engineering projects.

Technician/CADD Opera- Provides drafting and plan reproduction services for engineers during the $108

tor 1 planning, design and construction of civil engineering projects.

Graphic Designer Provides a wide variety of visual media and graphic design project support $132
services.

Communications Specialist ~ [Provides a wide variety of external communications support services. $148

Project Accountant Directs and is responsible for project accounting, including maintenance of
project fiscal records and preparation of invoices. $155

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.

Page 2 of 3
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REIMBURSABLE EXPENSES

Sub: Muller Engineering Company, Inc

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ N/A /each
Copies (8 1/2 x 14”) $ N/A /each
Red-line copies $ N/A /SF.
Reproducibles $ N/A  /page

*See pages 1 and 2 for reproduction cost information.

Page 3 of 3
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SUB TEAM MEMBERS

Sub: OV Consulting

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Principal Project Management, Transportation Management, Mobility $235
Planning, Design, Strategic Outreach
Senior Project Manager Project Management, Transportation & Urban Planning, $210
Transportation Engineering
Project Manager Project Management, Transportation & Urban Planning, $190
Transportation Engineering
Senior Engineer Transportation & Urban Engineering $200
Engineer II Transportation & Urban Engineering $175
Engineer | Transportation & Urban Engineering $145
Planning Manager Transportation & Urban Planning, Management $190
Senior Planner Transportation & Urban Planning $160
Planner II Transportation & Urban Planning $140
Planner I Transportation & Urban Planning $125
Planning Analyst Transportation & Urban Planning Analysis $105
Outreach Manager Communication and Outreach Management $185
Senior Outreach Specialist [Communication and Outreach $150
Outreach Specialist I1 Communication and Outreach $135
Outreach Specialist I Communication and Outreach $120
Outreach Analyst Communication and Outreach $95
GIS Analyst GIS, Data Review $105
Graphic Designer Graphic design, meeting materials, web-based materials $105
CAD Technician CAD Drafting $105
Clerical/ 'Word processing & administrative organization $85
|Administrative
Data Collection Technician |Collect field data $50
Intern 'Varying support tasks $50

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.



Docusign Envelope ID: 13FF97DC-5495-4AF4-8328-F53FBFF1DBC1

REIMBURSABLE EXPENSES

Sub: OV Consulting

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate

Copies (8 1/2x 117) $_0.30 /each
Copies (8 1/2 x 147) $ 2.00 /each
Red-line copies $_7.00 /SF.

Reproducibles $ 1.00 /page



Docusign Envelope ID: 13FF97DC-5495-4AF4-8328-F53FBFF1DBC1

SUBCONSULTANT TEAM MEMBER
Subconsultant: Pinyon Environmental, Inc.
List ALL potential personnel titles/classifications that may be utilized under the contract and their

respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

/Assistant Technical

L Conducts research and field services in support of a technical field. $67
Specialist

General office duties such as answering phones, preparing
correspondence and reports, scheduling and maintaining calendars of
Administration appointments, setting up meetings, making travel arrangements, $83
taking meeting minutes, etc. High school graduate with office training
and 0-2 years of experience.

Project Support General project administration, project support. $88

Project Support 1 Same.as above, but with afidltlonal/more complex duties, more $93
experience, and less oversight.

Project Support 1T Same.as above, but with at least 2 years of relevant position $104
experience.

Project Assistant Data management and administrative support, invoicing; maintain $114

field equipment; administrative contract control.

Task-level implementation related to data management and project
Project Assistant I support in both the field and office; assists in contract administration $124
including subcontractor management and detailed contract controls.
Oversee cost management for complex projects, conducting detailed
cost analysis, forecasting, and risk assessment. Provides strategic
guidance on cost optimization and mitigation strategies and may
supervise Cost Managers and Engineers.

IAutoCAD, floor plans, elevations, sections, scale drawings, layering
and concept design for architects and engineers. Duties may include
CAD Assistant configuring and maintaining CAD libraries, engineering $93
documentation management systems and CAD computer network
systems.

Same as above, but with at least 1 year of relevant position
experience.

Same as above but handles more complex requests and works more
independently.

Responsible for maintaining CAD libraries, engineering
documentation management systems and CAD computer network
systems. Individual may possess knowledge of 3-D High-Tech
\Animation for software 3-D Studio Maxx or 3-D Studio VIZ.

CAD Specialist I Same as above, but also responsible for supervising junior-level staff. $145

Project Controller $135

CAD Assistant [ $104

CAD Assistant 11 $114

CAD Specialist $129

Same as above, but with at least 6 years of relevant position

CAD Specialist 11 .
experience.

$160




Docusign Envelope ID: 13FF97DC-5495-4AF4-8328-F53FBFF1DBC1

Title/Classification Responsibilities Rate/Hr.

Directs and manages the CAD team and workload. Responsible for

CAD Specialist 111 overall deign delivery, strategies, scope, and timing of deliverables. 8176

GIS Designer Utilizes programs such ESRI ArcGIS to graphically present data or $98
create figures or maps.

GIS Designer I Same.as above, but with at least 1 year of relevant position $109
experience.

GIS Designer II Same as above, but handles more complex requests and works more $119
independently.

GIS Specialist Condpcts GIS data af:qulsmor}, input, conversion, documentation, $135
mapping, and analysis on projects.

GIS Specialist I Same as .above, but .also. r.espon51b1.e for. supervising junior-level staff $150
configuring and maintaining GIS libraries and computers.

GIS Specialist IT Same as above, but responsible for more complex mapping requests. $166

Positions needs at least 6 years of relevant position experience.

Directs and gathers GIS data and prepares complex reporting and
analysis. Oversight of technical products related to GIS project
management support. Conducts GIS data conversion, documentation,
GIS Specialist 111 mapping and analysis. Utilizes software such as ESRI ArcGIS, and $181
interprets data for various technical disciplines (e.g., biology,
economics, NEPA). Responsible for the technical completeness and
competency of all GIS submissions and work performed.

IAssistant Historian/

|Archaeology Conducts research and field services in support of a technical lead. $67
Technician
Assistant Historian/ Same as above, but with at least 1 year of relevant position
IArchaeology . $78
Technician I cxpetience.
Assistant Historian/  |[Conducts research to support evaluation and development of
|Archaeology recommendations for the significance, effect, and treatment of $88
Technician 11 cultural resources.
ﬁhssstl(s);?;; /Archacology Same.as above, but with at least 1 year of relevant position $98
Technician 111 cxperience.
Unearths archaeological sites, and documents, itemizes, and studies
Cultural Field unearthed items. Researches, categorizes, and interprets artifacts,
. . . $109
Specialist architectural features, and types of structures recovered by excavation
in order to determine age and cultural identity.
Cultural Field Same as above, but with 2 or more years of relevant position $119
Specialist I experience.
Cultural Resource Implements initial evaluations and recommendatiqns for signiﬁcance,
. effect, and treatment of cultural resources, and writes descriptive $129
Specialist ;
technical reports.
Cultural Resource Same as above, but with 2 or more years of relevant position $145

Specialist | experience.
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Title/Classification

Responsibilities

Rate/Hr.

Cultural Resource
Specialist 11

IPrepares complex reporting and analysis, including oversight of
technical products related to historic, archeological, paleontological,
Section 106 and Section 4(f) resources. Directs the implementation of
initial evaluations and recommendations for significance, effect, and
treatment of cultural resources.

$160

Cultural Resource
Specialist 111

Same as above, but with 4 or more years of relevant position
experience.

$186

Cultural Resource
Specialist [V

IResponsible for technical completeness and competency of all
submissions and work performed, including performance of junior-
and mid-level archaeologists and historians; development of work
plans, research designs, and mitigation proposals; adherence to
professional standards; and integration of field data into comparative
regional perspectives for analytical (evaluative) purposes.

$212

Regulated Materials
Specialist

Completes field services, including air clearances for asbestos/IH
abatement or remediation projects, or field oversight for soil
remediation projects such as asbestos with soil removal that requires
an Air Monitoring Specialist.

$98

Regulated Materials
Specialist I

Completes more complicated tasks than the Regulated Materials
Specialist, including small building inspection surveys, contractor
oversight, and air clearances; will also complete or manage individual
tasks assigned by others, and assemble data for reports.

$109

Regulated Materials
Specialist 11

Same as above, but with less oversight and at least 2 years of relevant
osition experience.

$119

Industrial Hygienist

Completes field services, including Certified Asbestos Building
Inspection surveys, contractor bid development and support, and
complicated oversight and air quality clearances.

$150

Industrial Hygienist |

Conducts industrial hygiene and/or hazardous materials (e.g.,
asbestos, lead paint, mold) assessments and investigations, asbestos
sampling, asbestos in soil evaluations/monitoring, and design. Gathers
and correlates data and evaluates information for preparation of
technical reports.

$160

Industrial Hygienist 11

IPrepares complex reporting and analysis, including oversight of
technical products related to regulated materials and industrial
hygiene, workplace safety, asbestos, mold and lead. Directs field
surveys related to industrial hygiene studies, such as asbestos, lead,
mold or other regulated materials. Gathers and correlates data and
evaluates information for preparation of technical reports.

$197

Industrial Hygienist 111

Responsible for technical completeness and competency of all
submissions and work performed, including performance of junior-
and mid-level industrial hygienists; development of work plans;
complicated designs and mitigation; adherence to regulatory
standards; and integration of field data into comprehensive
documents.

$238

Landscape Designer

|Assist with site inventory and analysis, design development,
construction documents, and written master plan/guideline
documents. Develops illustrative graphics (maps, perspectives,
sections), 3D modeling, and visualizations.

$114




Docusign Envelope ID: 13FF97DC-5495-4AF4-8328-F53FBFF1DBC1

Scientist [

equipment; records test data. Extracts data from various prescribed
sources; processes the data following well-defined methods; presents
the data in prescribed form.

Title/Classification Responsibilities Rate/Hr.
Conducts site inventory and analysis. Develops illustrative graphics,
I andscane Desiener I 3D models, design development, construction documents, and written $129
P & master plan/guideline documents. Assists with specifications and
formal reports.
Landscape Designer IT Same.as above, but with afidltlonal/more complex duties, more $145
experience, and less oversight.
Develops project requirements, site investigations, programming
requirements development, budget and programming
support, analyses, and project execution. Responsible for project
management, coordination with design team, client, and
Landscape Architect public. Directs and oversees site inventory and analysis, design $155
development, construction documents, written master
plan/guideline documents, graphics, and 3D modeling. Prepares
technical project documents scope, fee, schedule, permitting,
and master plan/guidelines. Conducts construction oversite on small
rojects.
Landscape Architect I [Same as above, with but with 2+ years of related work experience. $171
Same as above, but responsible for project management on larger
Landscape Architect II|complex projects, coordination with design $197
team, client, and public.
Same as above, and responsible for the completeness of work
including site inventory and analysis, design development,
Landscape Architect [construction documents, written master plan/guideline documents,
. . . $228
1! graphics, and 3D modeling. Conducts project management and
construction oversite on complex projects. Conducts construction
oversite on complex projects.
Ass1stgr’{t Field Conducts research and field services in support of a technical field. $67
Technician
Assistant Field Same as above but performs more complex tasks. $78
Support
Assistant Field Same as above but performs responsibilities more independently. $88
Support I
Assistant Field Same as above, but with 1 year of relevant field experience. $104
Support 11
. . Task-level implementation related to data management and project
Field Specialist support in both the field and office $114
Field Specialist T Same as above, but responsible for lower staff members when $119
conducting field work together.
Field Engineer/ Conducts routine field surveys to support General Professional levels, $129
Scientist as well as compilation of scientific data collection and research.
Performs standardized or prescribed assignments involving a
sequence of related operations. Conducts a variety of standardized
Field Engineer/ tests; may prepare test specimen; sets up and operates standard test $135
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Title/Classification

Responsibilities

Rate/Hr.

Field Engineer/
Scientist 11

Performs non-routine assignments of substantial variety and
complexity. Receives objectives and technical advice from
supervisor. May be assisted by lower-level Technicians. May conduct
tests requiring selection and adaptation or modifications of equipment
or procedures; records data; analyzes data and prepares reports.

$140

Field Engineer/
Scientist 111

Same as above, responsible for planning and coordinating field work
and equipment.

$150

Engineer

Conducts the collection and initial interpretation of engineering, and
assists with the preparation of figures, exhibits, charts and data tables.

$160

Engineer |

Conducts data analysis and input, field data gathering, and
miscellaneous field services related to environmental engineering, and
writes descriptive technical reports.

$176

Engineer 11

Prepares complex reporting and analysis including oversight of
technical products related to engineering studies, requirement
development and programming, engineering site investigations and
evaluation, facility criteria development, facility requirements
development, budget and programming support, environmental
analyses and program execution.

$207

Engineer 111

Same as above, but with 4-7 years of relevant position experience.

$259

Engineer [V

Fully competent engineer in all conventional aspects of subject matter
or functional area of assignments. Independently performs most
assignments with instruction only regarding general expected results.

$280

Engineer V

IResponsible for technical completeness and competency of all
submissions and work performed, including performance of junior-
and mid-level engineers; performing engineering studies; developing
requirements and programming; engineering site investigations and
evaluation; facility criteria development; facility requirements
development, budget and programming support; and environmental
analyses and program execution.

$295

Scientist

Conducts the collection and initial interpretation of scientific data,
such as soil logging, soil and groundwater sampling, water-level
surveying, scientific data, noise or air measurements.

$160

Scientist [

Conducts data analysis and input, field data gathering, miscellaneous
field services related to NEPA, air quality, noise, geology, chemistry
and environmental science, and writes descriptive technical reports.

$176

Scientist II

Same as above, but with 4-7 years of relevant position experience.

$207

Scientist 11T

Directs the gathering of data and prepares complex reporting and
analysis. Oversight of technical products and development of detailed
studies related to NEPA, air quality, noise, environmental justice,
biology, geology, chemistry and environmental science.

$259

Scientist [V

Fully competent scientist in all conventional aspects of subject matter
or functional area of assignments. Independently performs most

assignments with instruction only regarding general expected results.

$280
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Title/Classification

Responsibilities

Rate/Hr.

Scientist V

Responsible for technical completeness and competency of all
submissions and work performed, including performance of junior-
and mid-level planners and scientists. Conduct and supervise
professional and technical staff to complete studies focused on
planning, NEPA evaluations, air quality, noise, biology, geology,
chemistry and environmental science.

$295

Task Manager

Conducts task support to Project Managers or directly manages
smaller-scale projects.

$186

Project Manager

IProject management on routine projects. Develops project
requirements, site investigations, facility requirements development,
budget and programming support, analyses, and project execution.
Familiar with planning, supervising and overseeing the overall project
tasks.

$207

Project Manager I

IProject management on moderately complex projects, including
coordination of multi-disciplinary teams, preparing responses to
agency questions, and facilitates project meetings with client and
regulators. Develops project requirements, site investigations, facility
requirements development, budget and programming support,
analyses and project execution.

$223

Project Manager II

Project management, including coordination of multi-disciplinary
teams, negotiating complex solutions with regulatory agencies and
stakeholders, leads public information meetings, and develops and
implements complex project strategies.

$238

Program Manager

Responsible for planning, scheduling and overseeing the overall
program as well as directing and coordinating various project tasks.
The Program Manager also maintains a productive and effective
client relationship with the most senior levels of the client

organization.

$254

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.

Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the

Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid

documents, record drawing reproductions, etc., are not included in the hourly rates will be itemized as a

not-to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES
Subconsultant: Pinyon Environmental, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $0.15/ each
Copies (8 1/2 x 14”) $0.15/ each
Red-line copies $0.25/ S.F.

Reproducibles $0.25/ page



Docusign Envelope ID: 13FF97DC-5495-4AF4-8328-F53FBFF1DBC1

SUB-CONSULTANT TEAM MEMBERS

Sub-Consultant: Ridgeview Data Collection

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal Project management and quality control $116

Project Manager Project Management $90

QC/Report Technician | Report preparation, quality control and MS2 $83

Field Technician On-site data collection $70

Data Analysis Tech Computer analysis of video and data $70
compilation

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone
costs. Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance
by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by the City.
Reproduction of submittals requested by the City including such items as end-of-phase reports, drawings,
bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will be itemized
as a not-to-exceed reproducible expense and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Prime: Ridgeview Data Collection

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ NA_ /each
Copies (8 1/2 x 14”) $ NA_ /each
Red-line copies $ NA /SF.
Reproducibles $ NA /page
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SUB TEAM MEMBERS

Stantec Consulting Services Inc.
Sub:

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Administrative Administrative $138.00

Jr. Project Manager Asst. | Administrative, internal process setup $155.00

Project Manager Asst [ Administrative, contract/invoice preparation $171.00

Project Manager Asst 11 Administrative, contract/invoice preparation/program tracking $190.00

Sr. Project Manager Asst. Contract review/preparation, program oversight $260.00

Jr. CADD Technician CADD, Preparation of Drawings, Maps, and Photographs $123.00

CADD Technician CADD, Preparation of Drawings, Maps and Photographs $150.00

CADD Technician | CADD, Preparation of Drawings, Maps and Photographs $165.00

CADD Technician IT CADD, Preparation of Drawings, Maps and Photographs $183.00

Sr. CADD Technician CADD, Preparation of Drawings, Maps and Photographs, project file setup $204.00

Sr. CADD Technician II CADD, Preparation of Drawings, Maps and Photographs, project file setup, $210.00

) preparation and setup of complex projects

CADD Manager Resource assignment, CADD standards oversight, preparation and setup of $220.00
complex projects

3D Modeling/BIM Technician Digital technology, 3D based model design, virtual design & const., CADD $231.00
platforms, augmented and virtuals

Sr. CADD Manager Resource assignment, CADD standards oversight, prep. and setup of complex $260.00
projects

Digital Practice Lead Digital technology, 3D based model design, virtual design & const., CADD $295.00
platforms, augmented and virtual

Technical Writing Professional Non-engineering, professional studies, and reports $138.00

Technical Writing Professional I | Noon-engineering, professional studies, and reports $155.00

Technical Writing Professional Il | Non-engineering, professional studies, and reports $183.00

Sr. Technical Writing Professional Non-engineering, professional studies, and reports $210.00

Sr. Technical Editor Document Preparation, QC, standards, compliance $260.00

Engineering Intern I Design, Preparation of Engineering and Inspection Reports $138.00

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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SUB TEAM MEMBERS

Stantec Consulting Services Inc.
Sub:

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Engineering Intern 11 Design, Preparation of Engineering, and Inspection Reports $155.00
Jr. Designer Design, Preparation of Engineering, and Inspection Reports $155.00
Designer Design, Preparation of Engineering, and Inspection Reports $171.00
Jr. Engineer I - EIT Design, Preparation of Engineering, and Inspection Reports $183.00
Jr. Engineer II - EIT Design, Preparation of Engineering, and Inspection Reports $190.00
Sr. Designer Design, Preparation of Engineering, and Inspection Reports $204.00
Engineer Design, Preparation of Engineering, and Inspection Reports $204.00
Engineer | Design, Preparation of Engineering, and Inspection Reports $210.00
Engineer 11 Design, Preparation of Engineering, and Inspection Reports $220.00
Sr. Engineer Design, Preparation of Engineering, and Inspection Reports $231.00
Project Manager Project management, scope and invoice prep., budget mgmt. $260.00
QA/QC Engineer I Oversight of complex project deliverables, QA/QC $260.00
Sr. Project Manager Project manager, scope and invoice prep., budget mgmt., QA/QC $295.00
Principal Resource allocation, contract management $295.00
QA/QC Engineer 11 Oversight of complex project deliverables, QA/QC $307.00
Sr. Principal Resource allocation, contract management $307.00
Technical Advisor Technical oversight of complex projects, QA/QC $313.00
Vice President Resource allocation, contract and resolution mgmt. $313.00
Bridge Technician Structural Design, preparation of calculation $171.00
Design Engineer [ Structural design, preparation of calculation $204.00
Design Engineer 11 Structural design, preparation of calculation $210.00

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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SUB TEAM MEMBERS

Stantec Consulting Services Inc.
Sub:

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Design Engineer I1I Complex structural design, prep. of calculation, QA/QC $220.00
Structural Engineer Complex structural design, prep. of calculation, oversight of design $231.00
Sr. Structural Engineer Structural design, prep. of calculation, oversight of complex design, QA/QC $260.00
QA/QC Engineer II Structural design, prep. of calculation, oversight of complex design, QA/QC $307.00
Bridge Technician Inspection, mobilization, assistant inspector, prep. of reports $171.00
Team Assistant Inspection, mobilization, assistant inspector, prep. of reports $183.00
Team Assistant II Inspection, mobilization, assistant inspector, prep. of reports $190.00
Jr. Team Leader Inspection, mobilization, assistant inspector, prep. of reports $190.00
Team Leader I Inspection team leader, prep. of reports $204.00
Sr. Bridge Technician Inspection team leader, prep. of reports $210.00
Team Leader I Inspection, team leader, prep. of in-depth , QA/QC, scope development $220.00
Sr. Team Leader Inspection, team leader, prep. of in-depth , QA/QC, scope development $231.00
Sr. Team Leader II Inspection, team leader, prep. of in-depth , QA/QC, scope development $260.00
QA/QC Engineer I Inspection, team leader, prep. of in-depth , QA/QC, scope development $307.00
Jr. Planner Design, preparation of planning reports $171.00
Data Analyst Analysis of data, preparation of reports $190.00
Systems Specialist I ITS, Transit, Communication systems planning, design, estimating $190.00
Urban Planner II Urban planning, design, preparation of reports $204.00
Jr. Financial Planner Financial planning, forecasting, grant writing $210.00
Transportation Planner Design, preparation of planning reports $220.00
Sr. Urban Planner Urban planning, design, preparation of reports $220.00

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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SUB TEAM MEMBERS

Stantec Consulting Services Inc.
Sub:

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Systems Specialist 11 ITS, Transit, Communication systems planning, design, estimating $220.00
Data Analyst II Analysis and interpretation of data, travel demand modeling, preparation of reports $231.00
Sr. Data Analyst Process oversight, analysis and interpretation of data, travel demand modeling, preparation of reports $260.00
Financial Planner Financial planning, forecasting, grant writing $260.00
Sr. Planner Scope and project management, technical oversight, QC $307.00
Sr. Traffic Engineer Scope and project management, technical oversight, QC $307.00
Sr. Systems Specialist ITS, Transit, Communication systems planning, design, estimating $307.00
Sr. Financial Planner Financial planning, forecasting, grant writing $307.00
ITS Director ITS, Transit, Communication systems director $313.00
Landscape Architect Intern | Urban design and landscape architecture support $171.00
Urban Design Intern Urban design and landscape architecture support $171.00
Lighting Design Intern Lighting design support $171.00
Landscape Architect I Landscape architecture services $190.00
Urban Designer | Urban design services $190.00
Lighting Designer | Lighting design services $190.00
Landscape Architect II Landscape architecture services $210.00
Urban Designer 11 Urban design services $210.00
Lighting Designer 11 Lighting design services $210.00
Sr. Landscape Architect Lead Landscape architecture services $231.00
Sr. Urban Designer Lead Urban design services $231.00
Sr. Lighting Designer Lead Lighting design services $231.00

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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SUB TEAM MEMBERS

Stantec Consulting Services Inc.
Sub:

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Sr. Sustainability Designer | Lead sustainability planning and design services $231.00
Landscape Architect Advisor | Landscape architecture advisory services $295.00
Urban Design Advisor Urban design advisory services $295.00
Lighting Design Advisor |Lighting design advisory services $295.00
Sustainability Advisor Sustainable planning and design advisory services $295.00
Jr. Maintenance & Operations Technician | Operations phasing, estimating, utility coordination $165.00
Jr. Construction Inspector | On-site construction inspection, preparation of reports $171.00
Jr. Construction Inspector I| On-site construction inspection, preparation of reports $190.00
Construction Inspector/Engineer I | On-site construction inspection, preparation of reports $210.00
Construction Inspector/Engineer I | On-site construction inspection, preparation of reports $220.00
Maintenance & Operations Technician | Operations phasing, estimating, utility coordination $231.00
Sr. Construction Inspector/Engineer | On-site construction inspection and management, preparation of reports, QA/QC $260.00
Sr. Maintenance & Operations Technician | Operations phasing, estimating, utility coordination $260.00
Construction Management ]| Oversight of construction management staffing, resource allocation, QA/QC, contract review/mediation $307.00
GIS Technician GIS Services $155.00
Environmental Technician | Environmental science, field services, engineering report preparation $165.00
Jr. Environmental Scientist | Environmental science, field services, engineering report preparation $183.00
GIS Analyst GIS Services $190.00
Environmental Scientist Environmental science, field services, engineering report preparation $204.00
GIS Analyst/Programmer | GIS services oversight, QA/QC $210.00
Environmental Scientist I | Environmental science, field services, engineering report preparation $220.00

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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SUB TEAM MEMBERS

Stantec Consulting Services Inc.
Sub:

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

GIS Analyst/Programmer | GIS services oversight, QA/QC $210.00
Environmental Scientist II | Environmental science, field services, engineering report preparation $220.00
Sr. Environmental Scientist | Environmental science, field services, engineering report preparation $231.00
Sr. GIS Analyst/Programmer | GIS services oversight, QA/QC $231.00
Principal Engineer/Scientist | Environmental science, engineering report quality control, project management $26000
Managing Engineer/Scientist | Environmental science, engineering report quality control, project/contract management $295.00
Sr. Engineer 11 Design, preparation of engineering and inspection reports $260.00

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

qub:  Stantec Consulting Services Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ / each
Copies (8 1/2x 14”) $ / each
Red-line copies $.0 /S.E.

Reproducibles $.0 / page
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SUB TEAM MEMBERS

Sub: Wilson & Company, Inc., Engineers & Architects

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Engineer/Technical Specialist XXV| Principal III $300.00
Engineer/Technical Specialist XXIV| Principal II $290.00
Engineer/Technical Specialist XXI1l Principal I, Proj Manager V, Constr Manager 11 $280.00
Engineer/Technical Specialist XX11| Proj Manager IV $270.00
Engineer/Technical Specialist XXI | Proj Manager 111, Sr Engineer III, Environmental Lead III $260.00
Engineer/Technical Specialist XX | Proj Manager II, Sr Engineer 111 $250.00
Engineer/Technical Specialist XIX Egé\gﬁ?feg;ﬁ ’Lseggrﬁfessmnal’ Sr Engineer I1l, $240.00
Engineer/Technical Specialist XVIII Ili/rl(a)ljnlg/éirrletggru E;eilr Engineer II, Sr Engineer III, Constr $230.00
Engineer/Technical Specialist XVII| Proj Manager I, Sr Engineer II, Constr Manager, Architect II1 $220.00
Engineer/Technical Specialist XVI | St Engineer II, Proj Manager I $210.00
Engineer/Technical Specialist XV | Proj Manager I, Sr Engineer I, Prof Surveyor II $200.00
Engineer/Technical Specialist XIV | Sr Engineer I, Engineer III, Constr Manager, Prof Surveyor III $190.00
Engineer/Technical Specialist XIII | St Engineer I, Engineer III, Architect IT $180.00
Engineer/Technical Specialist XII | Prof Surveyor II, Sr Engineer I, Engineer III $170.00
Engineer/Technical Specialist XI | Engineer II, Prof Surveyor II $160.00
Engineer/Technical Specialist X | Engineer II, Sr Graphics Designer, Proj Accounting $150.00
Engineer/Technical Specialist IX ])Brfflt?fé%gsr:g;n%zrci ﬁ?gineer II, Proj Accounting, $140.00
Engineer/Technical Specialist VIII giﬁ;i?‘geggée%ﬂ;Slllf’IeCiahSt’ Engineer I, Architect, $130.00
Engineer/Technical Specialist VII éE}Illige}nIeﬁr I, Jr Engineer III, Drafting/Design Tech II, Party $120.00
Engineer/Technical Specialist V [;Ti (l;:(?ugri?ifg M1, Constr Observer 11, Party Chief III, Proj $100.00
Engineer/Technical Specialist IV | Jr Engineer II, Constr Observer I, Party Chief II, NEPA $90.00

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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SUB TEAM MEMBERS

Sub: Wilson & Company, Inc., Engineers & Architects

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Engincer/Technical Specialist 11 .;rp lgélgltllsie’:rAIarI;aigy Chief I, Constr Observer I, Social Media $80.00
Engineer/Technical Specialist I | Jr Engineer I $70.00
Engineer/Technical Specialist I Jr Engineer 1 $60.00

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Wilson & Company, Inc., Engineers & Architects

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $_AtCost /each
Copies (8 1/2 x 147) $ AtCost /each
Red-line copies § AtCost /SUF.

Reproducibles $_AtCost /page
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Task Order Form
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2 DENVER

' THE MILE HIGH CITY

On-Call Professional Services

Task Order
Project Name: Master Contract Alfresco/Jaggaer #:
Project Manager: Consultant/Supplier:
Task Order #: Supplier #: SC-
Alfresco/Jaggaer # / Workday PO: / PO- Supplier ID:
Workday Project ID(s): PRJ- % Complete Invoicing Allowed: No

Upon this task order being signed by the approving parties, the following described task order shall be executed by the
Consultant/Vendor without changing the terms of the Master On-Call Contract. The Consultant/Vendor agrees to furnish all materials
and labor and perform all work required to complete the task order, as described below and within the attached signed proposal, in
accordance with the requirements for similar work covered by the Contract:

ADD BRIEF SCOPE HERE

TASK ORDER 0 SUMMARY

This Task Order (Do Not Exceed):
Task Order Duration: Calendar Days from NTP Approved by Deputy City Engineer Date
Scope Includes M/W/S/D/EBE Participation: No

MASTER ON-CALL CATEGORYSUMMARY

Approved by Director (PDA) Date

TASK ORDER TYPE:
TASK ORDER CATEGORY (if applicable): N/A

On-Call Contract Expiration Date:
M/W/S/D/EBE On-Call Participation Commitment: Approved by Using Agency(s) — If Applicable Date

Total of All Task Orders Issued: $0.00
Total Task Additions/Deductions (all changes):
This Task Order:

Total of All Task Orders & Changes Issued:

Approved by Group Manager Date

wlo
o
o
o

Maximum On-Call Category Capacity: $0.00
Remaining On-Call Category Capacity: $ 0.00

Approved by Project Manager Date

(for category-based contracts)

Maximum On-Call Contract Capacity: $
Remaining On-Call Contract Capacity: $

Approved by On-Call Manager Date

NOTE: No person shall authorize or perform any of the above work until the task order has all signatures and an NTP has been issued.

Distribution: dsbo@denvergov.org, project manager name, contract manager name

1/2023 (rev.1)
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Exhibit D

Task Order Change Form
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” DENVER

' THE MILE HIGH CITY

On-Call Professional Services
Task Order Change Request #

Project Name:

Project Manager:

Task Order #:

Alfresco/Jaggaer # / Workday PO: / PO-
Workday Project ID(s): PRJ-

Master Contract Alfresco/Jaggaer #:
Consultant/Supplier:

Supplier #: SC-

Supplier ID:

% Complete Invoicing Allowed: No

It is mutually agreed that when this task order change has been signed by the approving parties, the following described changes shall
be executed by the Consultant/Vendor without changing the terms of the Master On-Call Contract. The Consultant/Vendor agrees to
furnish all materials and labor and perform all work required to complete the task order change, as described below and within the
attached signed proposal change, in accordance with the requirements for similar work covered by the Contract:

Add Scope

TASK ORDER 0, CHANGE REQUEST 0 SUMMARY
Original Task Order: $0.00

Original Task Order Duration: Calendar Days
Original Task Order Completion Date:

Scope Includes M/W/S/D/EBE Participation: No

New Task Order Completion Date:

TASK ORDER CATEGORY (if applicable):
Category Task Order Amount:

Remaining Category Task Order Amount:
MWABE On-Call Participation Commitment:

Previous Task Order Additions/Deductions: $0.00
This Task Order Change (+/-):

New Task Order Total (Do Not Exceed): $ 0.00
Adjust the Task Order Completion By: Calendar Days

MASTER ON-CALL CONTRACT SUMMARY

On-Call Contract Expiration Date:
M/W/S/D/EBE On-Call Participation Commitment: 0

Total of All Task Orders Issued:

Total Task Additions/Deductions (All Changes):

This Task Order Change: $ 0.00
Total of All Task Orders and Changes Issued: S 0.00

Maximum On-Call Contract Capacity:

Remaining On-Call Contract Capacity: $ 0.00

Approved by Deputy City Engineer Date
Approved by Director (PDA) Date
Approved by Using Agency(s) — If Applicable Date
Approved by Group Manager Date
Approved by Project Manager Date
Approved by On-Call Manager Date

NOTE: No person shall authorize or perform any of the above task changes until this task order change form has all signatures.

Distribution: dsbo@denvergov.org, project manager name@denvergov.org, on-call contract manager name@denvergov.org

1/2023 (rev.1)



mailto:dsbo@denvergov.org

Docusign Envelope ID: 13FF97DC-5495-4AF4-8328-F53FBFF1DBC1

Exhibit E

ACORD Certificate of Insurance
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IITHILT. LUV OUU

ACORD..

CERTIFICATE OF LIABILITY INSURANCE

FOXTUT

DATE (MM/DD/YYYY)
10/30/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
USI Insurance Services, LLC

8000 Norman Center DR Ste. 400

GENIACT Andrea Rose

AIONE, vy 952-248-4773 (AIC, Noy: 952-945-9477

EMAIL _ andrea.rose@usi.com

| . ADDRESS:
Bloomington, MN 55437 INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Hartford Casualty Insurance Company 29424
INSURED ] INSURER B : Hartford - WC Multiple Issuing Cos 00914
Fox Tuttle TranSportat_lon Group LLC INSURER C : Travelers Casualty & Surety Co. of Amer 31194
1580 Logan Street, Suite 600 - PMB 0604
INSURER D :
Denver, CO 80203
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

PR TYPE OF INSURANCE N oD POLICY NUMBER (MBS YY) | (MDY YY) LIMITS
A | X| COMMERCIAL GENERAL LIABILITY X | X |34SBWPE8709 10/10/2025|10/10/2026| EACH OCCURRENCE $1,000,000
CLAIMS-MADE | X| occur PRMAREL ( eatrence) | $1,000,000
| MED EXP (Any one person) $ 10,000
PERSONAL & ADV INJURY | $1,000,000
E\I'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000
| X| poLicy ’j ?ng D Loc PRODUCTS - COMP/OP AGG | $2,000,000
OTHER: $
A | AUTOMOBILE LIABILITY X | X | 34SBWPE8709 10/10/2025|10/10/2026 Ea'aemteny - “™T 1,000,000
ANY AUTO BODILY INJURY (Per person) | $
: S NED ONLY iﬁ;‘gg“'—ED BODILY INJURY (Per accident) | $
x| oy [X | S i
$
A | X|UMBRELLALIAB | X | occur X | 34SBWPE8709 10/10/2025 | 10/10/2026 EACH OCCURRENCE $3,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $3,000,000
pep | X| reTention$10,000 $
B | e Ny . X | 34WEGRE5170 10/10/2025 10/10/2026 X [E5Rryre | |9
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $1.000,000
OFFICER/MEMBER EXCLUDED? l:| N/A e
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $1,000,000
gr}—:/essc’gﬁbsﬁgﬁ L(J)nlggPERATIONS below E.L. DISEASE - PoLIcY LIMIT | $1,000,000
C |Professional Liab 105354784 10/10/2025|10/10/2026/ Each claim: $2,000,000
Incl. Pollution Aggregate: $2,000,000
Claims Made Ded.: $15,000/$45,000

Cancellation applies.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
County of Denver, its elected and appointed officials, employees and volunteers are included as additional

insureds on General Liability and Auto liability policies. Waiver of Subrogation applies to General
Liability, Auto liability, Umbrella Liability and Workers Compensation policies. 30 Days' Notice of

CERTIFICATE HOLDER

CANCELLATION

Denver, CO 80202

City and County of Denver
201 W. Colfax Avenue, Dept. 601

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

3
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