

**CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE**

CONTRACT NO. 202367926-00

AGREEMENT

THIS CONTRACT AND AGREEMENT, made between the **CITY AND COUNTY OF DENVER**, a municipal corporation of the State of Colorado, hereinafter referred to as the "City," party of the first part, and **PCL CONSTRUCTION SERVICES, INC.**, hereinafter referred to as the "Contractor," party of the second part, a Colorado Corporation located at 2000 S. Colorado Blvd., Suite 2-500, Denver, CO 80222.

WITNESSETH, commencing on February 15, 2023 and for at least three (3) days the City advertised a solicitation for qualifications and proposals from qualified general contractors to perform services for furnishing all labor, tools, supplies, equipment, materials, and everything necessary and required for the following:

**2023 ON-CALL VERTICAL CONSTRUCTION (LARGE)
SERVICES**

WHEREAS, proposals pursuant to said advertisement have been reviewed, evaluated and ranked by a selection committee and a recommendation was made to the Executive Director of the Department of Transportation and Infrastructure, who has recommended that a Contract for said work be made and entered into with the above-named Contractor, and

WHEREAS, said Contractor is now willing, able and has the present capacity to perform all of said work in accordance with this Construction Contract, said advertisement and the referenced selection documents.

NOW THEREFORE, in consideration of the compensation to be paid the Contractor, the mutual agreements hereinafter contained, and subject to the terms hereinafter stated, it is mutually agreed as follows:

1. CONTRACT DOCUMENTS

It is agreed by the parties hereto that the following list of documents, instruments, technical specifications, plans, drawings and other materials which are attached hereto and bound herewith, incorporated herein by reference or otherwise referenced in these documents constitute and shall be referred to either as the "Contract Documents" or the "Contract," and all of said documents, instruments, technical specifications, Plans, Drawings and other materials taken together as a whole constitute the Contract between the parties hereto, and they are as fully a part of this agreement as if they were set out verbatim and in full herein:

Request for Proposals

Contractor's Proposal

**Equal Employment Opportunity Provisions*

This Large On-Call Construction Services Agreement

Standard Specifications for Construction General Contract Conditions 2011 Edition (incorporated by reference only)

Special Contract Conditions

Exhibit A: Scope of Work

Exhibit B: Rates and Fee

Exhibit C: Acord Certificate of Insurance

Exhibit D: Payment and Performance Bond

Exhibit E: Prevailing Wage Rate Schedule(s)

Exhibit F: Workforce Requirements Targeted Areas Map

Exhibit G: Workforce Plan

**ACORD Certificate of Insurance*

- *Performance and Payment Bond*
- *Proposal Request*
- *Proposal Request Pricing Worksheet*
- *Workforce Requirements*
- *Work Order*
- *Work Order Notice to Proceed*
- *Contractor's Work Order Certification of Payment Form*
- *Work Order Final/Partial Lien Release Form*
- *Work Order Final Receipt*
- *Work Order Change Orders (as applicable)*
- *Prevailing Wage Rate Schedule(s)*
- Technical Specifications referenced in Special Condition 1 as supplemented by Work Order.*
- Work Order Contract Drawings (as applicable)*
- Work Order Scope of Work (as applicable)*
- Work Order Accepted Shop Drawings (as applicable)*

*Forms attached to Special Conditions

2. SCOPE OF WORK

This Contract contemplates performance of construction services by the Contractor on a variety of, as yet to be identified, City construction Projects on an "as needed" or "on-call" basis. Work on any assigned Project may require completion within short time duration or may be on a time sensitive nature and prompt turnaround of Projects will be required. As such the Contractor shall have all necessary resource available, on an as needed basis, to complete each such Project when directed by the City during the Term of the Contract, in accordance with the terms and conditions of this Contract. The Contractor agrees to price all Work described in any Proposal Pricing Request issued hereunder, in accordance with the terms and conditions contained herein and further agrees to and shall furnish all labor, tools, supplies, equipment, materials and everything necessary for and required to perform and complete all of the Work described in any Work Order issued by the City in accordance with the terms and conditions set forth herein.

It is anticipated that the On Call General Contractor's scope of work may entail construction in any area, including but not limited to:

General Construction	Construction Supervision	Competitive Bidding
Interiors and Tenant Finish	Doors and Hardware	Mechanical /HVAC Electrical &
Equipment Precon Services	Data and Telecommunications	Steel Fabrication and Erection
Carpentry	Masonry	Energy Efficient Construction
Roofing and Waterproofing	Asphalt/Concrete Work	Fire Alarm/Fire Protection
Landscape and Irrigation	Earthwork and Hauling	

Potential Types of Work:

Interiors / Tenant Finish / Signage
Security / Telecommunications / AV
Plumbing
Drywall and Painting
Landscape and Irrigation
Roofing
Carpet/ Flooring
Concrete
Demolition
Fire Alarm / Fire Protection
Janitorial / Cleaning
Trucking / Hauling
Asphalt Paving
Masonry
Miscellaneous Metals
Windows and Doors
Other or Miscellaneous

3. TERMS OF PERFORMANCE

The City will solicit proposals from multiple contractors in a mini-bid process. For any proposal Pricing Request submitted to the Contractor by the City for pricing, the Contractor agrees to review and, in good faith, submit comprehensive prices for each such Request within fourteen (14) consecutive calendar days of the issuance of such Request. In the event the City elects, at its sole discretion, to issue a Work Order pursuant to such a Request, the Contractor agrees to undertake the performance of all work described or referenced in the Pricing Request and Work Order and all other work necessary to complete the project in accordance with all plans and specifications within ten (10) consecutive calendar days of the issuance of a Notice to Proceed for the referenced Work Order. The Contractor agrees to satisfactorily perform and complete all Work or effort required to complete the scope of work or project described in each issued Work Order within the period of performance specified in the Work Order and Notice to Proceed, plus such extensions of time as may be granted by the Executive Director in accordance with the provision of the General Contract Conditions and Special Contract Conditions incorporated herein.

4. TERMS OF PAYMENT

The City agrees to pay the Contractor for the performance of all of the Work required under each authorized Work Order, in accordance with the provisions of the General Contract Conditions and any applicable Special Contract Conditions. In no event, however, shall the total amount of compensation paid to the Contractor by the City exceed the maximum contract amount specified herein.

5. NO DISCRIMINATION IN EMPLOYMENT

In connection with the performance of the Work under the Agreement, the Contractor may not refuse to hire, discharge, promote or demote, or discriminate in matters of compensation against any person otherwise qualified, solely because of race, color, religion, national origin, ethnicity, citizenship, immigration status, gender, age, military status, sexual orientation, gender identity, gender expression, marital status, source of income, protective hairstyle, or disability. The Contractor shall insert the foregoing provision in all subcontracts.

6. MWBE GOAL

a. This Agreement is subject to Article III, Divisions 1 and 3 of Chapter 28, Denver Revised Municipal Code (“D.R.M.C.”), designated as §§ 28-31 to 28-40 and 28-51 to 28-90 (the “MWBE Ordinance”); and any Rules and Regulations promulgated pursuant thereto. The contract goal for MWBE participation established for this Agreement by the Division of Small Business Opportunity (“DSBO”) is **21%**.

b. Under § 28-68, D.R.M.C., the Contractor has an ongoing, affirmative obligation to maintain for the duration of this Agreement, at a minimum, compliance with the MWBE participation upon which this Agreement was awarded, unless the City initiates a material modification to the scope of work affecting MWBEs performing on this Agreement through change order, contract amendment, force account, or other modification under § 28-70, D.R.M.C. The Contractor acknowledges that:

1. If directed by DSBO, the Contractor is required to develop and comply with a Utilization Plan in accordance with § 28-62(b), D.R.M.C. Along with the Utilization Plan requirements, the Contractor must establish and maintain records and submit regular reports, as directed by DSBO, which will allow the City to assess progress in complying with the Utilization Plan and achieving the MWBE participation goal. The Utilization Plan is subject to modification by DSBO.

2. If change orders or any other contract modifications are issued under the Agreement, the Contractor shall have a continuing obligation to promptly inform DSBO in writing of any agreed upon increase or decrease in the scope of work of such contract, upon any of the bases under § 28-70, D.R.M.C., regardless of whether such increase or decrease in scope of work has been reduced to writing at the time of notification of the change by the City.

3. If change orders or other amendments or modifications are issued under the contract that include an increase in the scope of work of this Agreement, whether by amendment, change order, force account or otherwise, which increases the dollar value of the contract, whether or not such change is within the scope of work designated for performance by an MWBE at the time of contract award, such change orders or contract modification shall be promptly submitted to DSBO for notification purposes.

4. Those amendments, change orders, force accounts or other contract modifications that involve a changed scope of work that cannot be performed by existing project subcontractors are subject to the original contract goal. The Contractor shall satisfy the goal with respect to such changed scope of work by soliciting new MWBEs in accordance with § 28-70, D.R.M.C. The Contractor must also satisfy the requirements under §§ 28-60 and 28-73, D.R.M.C., with regard to changes in scope or participation. The Contractor shall supply to DSBO all required documentation under §§ 28-60, 28-70, and 28-73, D.R.M.C., with respect to the modified dollar value or work under the contract.

5. If applicable, for contracts of one million dollars (\$1,000,000.00) and over, the Contractor is required to comply with § 28-72, D.R.M.C. regarding prompt payment to MWBEs. Payment to MWBE subcontractors shall be made by no later than thirty-five (35) days after receipt of the MWBE subcontractor's invoice.

6. Termination or substitution of an MWBE subcontractor requires compliance with § 28-73, D.R.M.C.

7. Failure to comply with these provisions may subject the Contractor to sanctions set forth in § 28-76 of the MWBE Ordinance.

8. Should any questions arise regarding specific circumstances, the Contractor should consult the MWBE Ordinance or may contact the Project's designated DSBO representative at (720) 913-1999.

7. WAGE RATE REQUIREMENTS

Contractor shall comply with, and agrees to be bound by, all requirements, conditions and City determinations regarding the Payment of Prevailing Wages Ordinance, Sections 20-76 through 20-79, D.R.M.C. including, but not limited to, the requirement that every covered worker working on a City owned or leased building or on City-owned land shall be paid no less than the prevailing wages and fringe benefits in effect on the date the bid or request for proposal was advertised. In the event a request for bids, or a request for proposal, was not advertised, Contractor shall pay every covered worker no less than the prevailing wages and fringe benefits in effect on the date funds for the contract were encumbered.

Date bid or request for qualifications/proposals was advertised: February 15, 2023.

If contract opportunity was not advertised, date of written encumbrance n/a.

Prevailing wage and fringe rates will adjust on, and only on, the anniversary of the date the Contract was fully executed. Unless expressly provided for in this Agreement, Contractor will receive no additional compensation for increases in prevailing wages or fringe benefits. Contractor shall provide the Auditor with a list of all subcontractors providing any services under the contract. Contractor shall provide the Auditor with electronically-certified payroll records for all covered workers employed under the contract. Contractor shall prominently post at the work site the current prevailing wage and fringe benefit rates. The posting must inform workers that any complaints regarding the payment of prevailing wages or fringe benefits may be submitted to the Denver Auditor by calling 720-913-5000 or emailing auditor@denvergov.org. If Contractor fails to pay workers as required by the Prevailing Wage Ordinance, Contractor will not be paid until documentation of payment satisfactory to the Auditor has been provided. The City may, by written notice, suspend or terminate work if Contractor fails to pay required wages and fringe benefits. Current prevailing wage rates are attached as **Exhibit E**.

8. APPLICABILITY OF LAWS

The Agreement between the Contractor and the City shall be deemed to have been made in the City and County of Denver, State of Colorado and shall be subject to, governed by, and interpreted and construed by or in accordance with the laws of the State of Colorado and the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders and fiscal rules of the City. As such, the Contractor shall at all times comply with the provisions of the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders and fiscal rules of the City, and those State of Colorado and Federal Laws, Rules and Regulations, which in any manner limit, control or apply to the actions or operations of the Contractor, any subcontractors, employees, agents or servants of the Contractor engaged in the Work or affecting the materials and equipment used in the performance of the Work, as the same may be, from time to time,

promulgated, revised or amended. The Charter and Revised Municipal Code of the City and County of Denver, as the same may be amended from time to time, are hereby expressly incorporated into this Agreement as if fully set out herein by this reference.

9. APPROPRIATION AND ENCUMBRANCE.

Notwithstanding any other term, provision, or condition herein, all payment obligations under this Contract shall be limited to the funds duly and lawfully appropriated and encumbered, or otherwise made available by the Denver City Council and paid into the Treasury of the City. As of the date of this Contract, Zero Dollars (\$0,000.00) has been appropriated and encumbered for this Contract. The Contractor is hereby notified pursuant to Section 24-91-103.6(7)(a) of the Colorado Revised Statutes that the City intends to encumber funds on a Work Order by Work Order basis. Receipt of a fully executed Work Order is the written notice that funds have been appropriated and encumbered. The issuance of any form of order or directive by the City which would cause the aggregate amount payable to the Contractor to exceed the amount appropriated and encumbered for the Work to be performed in accordance with the Contract Documents is expressly prohibited. In no event shall the issuance of any change order or other form of order or directive by the City be considered valid or binding if it requires additional compensable Work to be performed, which Work will cause the aggregate amount payable for such Work to exceed the amount appropriated and encumbered for the Work, unless and until such time as the Contractor has been advised in writing by the Project Manager that a lawful appropriation and encumbrance sufficient to cover the entire cost of such additional Work has been made. It shall be the responsibility of the Contractor to verify that the amounts already appropriated and encumbered for the Work are sufficient to cover the entire cost of such Work, and any Work undertaken or performed in excess of the amount appropriated and encumbered is undertaken or performed in violation of the terms of this Contract, without the proper authorization for such Work, and at the Contractor's own risk and sole expense.

10. APPROVALS

In the event this Contract calls for the payment by the City of five hundred thousand dollars (\$500,000.00) or more, approval by the City Council of the City and County of Denver, acting by ordinance, in accordance with Section 3.2.6 of the Charter of the City and County of Denver, is and shall be an express condition precedent to the lawful and binding execution and effect and performance of this contract.

11. ASSIGNMENT

The Contractor shall not assign any of its rights, benefits, obligations or duties under this Contract except upon the prior written consent and approval of the Executive Director to such assignment.

12. DISPUTES RESOLUTION PROCESS

It is the express intention of the parties to this Contract that all disputes of any nature whatsoever regarding the Contract including, but not limited to, any claims for compensation or damages arising out of breach or default under this Contract, shall be resolved by administrative hearing pursuant to the provisions of Section 56-106, D.R.M.C., or, as applicable, Section 28-33 D.R.M.C. for Small Business Enterprise disputes. The Contractor expressly agrees that this dispute resolution process is the only dispute resolution mechanism that will be recognized by the parties for any claims put forward by the Contractor, notwithstanding any other claimed theory of entitlement on the part of the Contractor or its subcontractors or suppliers.

13. CONTRACT BINDING

It is agreed that this Contract shall be binding on and inure to the benefit of the parties hereto, their heirs, executors, administrators, assigns and successors.

14. PARAGRAPH HEADINGS

The captions and headings set forth herein are for convenience of reference only and shall not be construed so as to define or limit the terms and provisions hereof.

15. SEVERABILITY

It is understood and agreed by the parties hereto that, if any part, term, or provision of this Contract, except for the provisions of this Contract requiring prior appropriation and limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with any law of the State of Colorado, the validity of the remaining portions or

provisions shall not be affected, and the rights and obligations of the parties shall be construed and enforced as if the Contract did not contain the particular part, term or provision held to be invalid.

16. MAXIMUM CONTRACT AMOUNT

Each Project will be assigned and authorized separately by Work Order and the maximum liability of the City for any one Project shall not exceed the sum of **Twenty-Five Million Dollars AND NO CENTS (\$25,000,000.00)**, including all authorize Work Order changes. The maximum amount to be paid by the City to the Contractor for satisfactory completion of all Work Orders authorized by the City and performed by the Contractor under this Contract shall in no event exceed the sum of **Twenty-Five Million Dollars AND NO CENTS (\$25,000,000.00)** unless this Contract is modified to increase said amount by a duly authorized, written contract amendment mutually agreeable to and executed by the parties hereto.

17. COMPLIANCE WITH WORKFORCE REQUIREMENTS. In the performance of all Work hereunder, the Contractor shall be subject to and comply with all terms and requirements set forth in the Workforce Requirements document attached hereto and incorporated herein.

18. TERM

The term of this agreement shall be three years from the date of execution unless extended by mutually agreeable contract amendment initiated at the sole discretion of the City. Nothing contained herein shall obligate the City to extend the Agreement beyond the initial term. The term of this agreement shall extend to include the term of any Work Order executed before the expiration of the three-year term of this agreement and any associated Work Order changes.

19. ELECTRONIC SIGNATURES AND ELECTRONIC RECORDS

Contractor consents to the use of electronic signatures by the City. The Agreement, and any other documents requiring a signature hereunder, may be signed electronically by the City in the manner specified by the City. The Parties agree not to deny the legal effect or enforceability of the Agreement solely because it is in electronic form or because an electronic record was used in its formation. The Parties agree not to object to the admissibility of the Agreement in the form of an electronic record, or a paper copy of an electronic document, or a paper copy of a document bearing an electronic signature, on the ground that it is an electronic record or electronic signature or that it is not in its original form or is not an original.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK

Contract Control Number: DOTI-202367926-00
Contractor Name: PCL CONSTRUCTION SERVICES, INC.

IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at Denver, Colorado as of:

SEAL

CITY AND COUNTY OF DENVER:

ATTEST:

By:

APPROVED AS TO FORM:

REGISTERED AND COUNTERSIGNED:

Attorney for the City and County of Denver


By:

By:

By:

Contract Control Number:
Contractor Name:

DOTI-202367926-00
PCL CONSTRUCTION SERVICES, INC.

By:  _____
E03F80A8054F480...

Name: David Clarke
(please print)

Title: Assistant Secretary
(please print)

ATTEST: [if required]

By: _____

Name: _____
(please print)

Title: _____
(please print)

**CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE**

SPECIAL CONTRACT CONDITIONS

SC-1 CONSTRUCTION SPECIFICATIONS

Except as amended herein or in the attached Technical Specifications, all Work performed under the terms of this Contract shall be governed by the applicable provisions of the following latest editions:

City and County of Denver:

Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS,
2011 Edition.

Transportation Standards and Details for the Engineering Division

City and County of Denver Traffic Standard Drawings

Wastewater Management Division

– *Standard Detail Drawings*

– *Public Works Wastewater Capital Projects Management Standard Construction Specifications*

Colorado Department of Transportation:

Standard Specifications for Road and Bridge Construction
(Sections 200 through 700 of the 2011 Edition)

Federal Highway Administration:

Manual on Uniform Traffic Control Devices for Streets & Highways (MUTCD)

Building & Fire Codes:

Building Code of the City and County of Denver

(International Building Code 2018 Series, City and County of Denver Amendments 2019)

<https://www.denvergov.org/content/denvergov/en/denver-development-services/help-me-find-/building-codes-and-policies.html>

National Fire Protection Association Standards

(As referenced in the Building Code of the City and County of Denver)

The *Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS* is available at:

<https://www.denvergov.org/content/denvergov/en/contract-administration/contractor-resources/general-contract-conditions.html>

Transportation Standards and Details for the Engineering Division and the *Wastewater Management Division – Standard Detail Drawings*, are available at <http://www.denvergov.org>.

The “*Colorado Department of Transportation Standard Specifications for Road and Bridge Construction*” is available for review on CDOT’s website at <http://www.coloradodot.info/> and can be purchased from the Colorado Department of Transportation.

The *Manual on Uniform Traffic Control Devices for Streets & Highways* is available for review at the Federal Highway Administration Website at: www.fhwa.dot.gov, The FHWA website also contains purchasing information.

SC-2 DEPUTY MANAGER / CITY ENGINEER

General condition 109 DEPUTY MANAGER is hereby deleted in its entirety and replaced with the following:

The “Deputy Manager” means the official who reports directly to the Executive Director and exercises supervisory responsibility in the City agency defined in Title 2 herein that is responsible for the Project. The Executive Director hereby designates the City Engineer as the Deputy Manager for purposes of this Contract. The City Engineer shall have responsibility for this Project and shall undertake all duties, responsibilities, rights and authority, including specific actions and decisions, delegated to the Deputy Manager under the various terms and conditions of this Contract.

SC-3 LIQUIDATED DAMAGES

Should the Contractor fail to complete any Work Order within the Contract Time allocated in that Work Order, the Contractor shall become liable to the City and County of Denver for liquidated damages, and not as a penalty, **at the liquidated damages rate specified in that Work Order**, for each consecutive calendar day that the Contractor exceeds the period of performance specified in the Work Order, all in accordance with the provisions of General Contract Condition 602.

If the Contract fails to commence work within ten (10) consecutive calendar days of the date of issuance of a Notice to Proceed for a referenced Work Order, the Contractor shall become liable to the City and County of Denver for liquidated damages, and not as a penalty, at the liquidated damages rate specified in the fully executed Work Order, for each consecutive calendar day after the expiration of the initial ten (10) day period after issuance of a Notice to Proceed that the contractor fails to commence Work on a fully executed Work Order issued by the City, all in accordance with provisions of General Contract Condition 602.

Representative hourly rates for the City administrative costs described in General Contract Condition 602.2 shall be as follows for this Project:

Project Manager	\$69 per hour
Project Engineer	\$63 per hour
Inspector	\$49 per hour
Surveying, if necessary	\$100 per hour

SC-4 SUBCONTRACTS

In accordance with General Contract Condition 501, SUBCONTRACTS, no limit shall apply to that percentage of the Work which may be sublet providing that the subcontractors receive prior approval in accordance with General Contract Condition 502, SUBCONTRACTOR ACCEPTANCE.

SC-5 BUILDING INSPECTION DIVISION PLAN REVIEW FEES

GC-317 of the General Contract Conditions shall apply to this Contract as supplemental by the following:

In addition to all permit and license fees required by GC-317, the Contractor is required to pay to the Building Inspection Division all plan review fees which may come due as a percentage of the Building Permit Fee in accordance with Chapter 1, Section 138.1 of the Denver Amendments to the Uniform Building Code (2009). For additional plan review fees that may be due as a result of the requirements of Denver Amendments Table 1-C footnote 4, the Contractor shall be entitled to compensation for the actual cost of all such fees paid, without any additional mark up, by execution of a change order in accordance with General Condition 1101.

SC-6 NO EMPLOYMENT OF ILLEGAL ALIENS

General condition 311 NO EMPLOYMENT OF ILLEGAL ALIENS TO PERFORM WORK UNDER THE CONTRACT is hereby deleted in its entirety.

SC-7 WAGE RATE SCHEDULE

General Contract Title 10 shall be amended by adding the following:

All work that has specialized skills or that has safety concerns shall be performed by the appropriate level tradesman including, but not limited to, work on energized, or potentially energized, electrical circuits until the circuit has been positively identified as having been de-energized; work on pressurized piping; work in potable waterlines; shoring and scaffolding; work involving handling refrigerants and hazardous materials; heavy equipment operation and work involving asbestos. Work not involving energized circuits, pressurized piping, etc. may be performed by personnel in demolition laborer classification.

Weekly, the Contractor and all of its Subcontractors shall pay all workers, mechanics, and laborers according to the rates and classifications established in the Contract Documents. Increases in prevailing wages subsequent to the date of the contract for a period not to exceed one (1) year shall not be mandatory on either the contractor or subcontractors. Future changes in prevailing wages on contracts whose period of performance exceeds one (1) year shall be mandatory for the contractor and subcontractors only on the yearly anniversary of the actual date of bid or proposal issuance, if applicable, or the date of the written encumbrance if no bid/proposal issuance date is applicable. Except as provided below, in no event shall any increases in prevailing wages over the amounts thereof as stated in such specifications result in any increased liability on the part of the city, and the possibility and risk of any such increase is assumed by all contractors entering into any such contract with the city. Notwithstanding the foregoing, the city may determine and may expressly provide in the context of specific agreements that the city will reimburse the contractor at the increased prevailing wage rate(s).

Date bid or proposal issuance was advertised February 15, 2023.

Contractor shall provide the Auditor with a list of all subcontractors providing any services under the contract.

Contractor shall provide the Auditor with electronically certified payroll records for all covered workers employed under the contract.

Contractor shall prominently post at the work site the current prevailing wage and fringe benefit rates. The posting must inform workers that any complaints regarding the payment of prevailing wages or fringe benefits may be submitted to the Denver Auditor by calling 720-913-5000 or emailing auditor@denvergov.org.

If Contractor fails to pay workers as required by the Prevailing Wage Ordinance, Contractor will not be paid until documentation of payment satisfactory to the Auditor has been provided. The City may, by written notice, suspend or terminate work if Contractor fails to pay required wages and fringe benefits.

SC-8 CONSTRUCTION INSPECTION BY THE CITY

General Condition 1701, CONSTRUCTION INSPECTION BY THE CITY, is modified as follows:

1702.1 Persons who are employees of the City or who are under contract to the City or the City as lessee will be assigned to inspect and test the Work. These persons may perform any tests and observe the Work to determine whether or not designs, materials used, manufacturing and construction processes and methods applied, and equipment installed satisfy the requirements of the drawings and specifications, accepted Shop Drawings, Product Data and Samples, and the General Contractor's warranties and guarantees. The General Contractor shall permit these inspectors unlimited access to the Work and provide means of safe access to the Work, which cost shall be included as a Cost of the Work without any increase to the Guaranteed Maximum Price. In addition, General Contractor shall provide whatever access and means of access are needed to off-site facilities used to store or manufacture materials and equipment to be incorporated into the Work and shall respond to any other reasonable request to further the

inspector's ability to observe or complete any tests. Such inspections shall not relieve the General Contractor of any of its quality control responsibilities or any other obligations under the Contract. All inspections and all tests conducted by the City are for the convenience and benefit of the City. These inspections and tests do not constitute acceptance of the materials or Work tested or inspected, and the City may reject or accept any Work or materials at any time prior to the inspections pursuant to G.C. 2002, whether or not previous inspections or tests were conducted by the inspector or a City representative.

.2 Building Inspections will perform building code compliance inspections for structures designed for human occupancy. It is the General Contractor's responsibility to schedule and obtain these inspections. If a code compliance inspection results in identification of a condition which will be at variance to the Contract Documents, the General Contractor shall immediately notify the Project Manager and confirm such notification with formal correspondence no later than forty-eight (48) hours after the occurrence.

.3 When any unit of government or political subdivision, utility or railroad corporation is to pay a portion of the cost of the Work, its respective representatives shall have the right to inspect the Work. This inspection shall not make any unit of government or political subdivision, utility or railroad corporation a party to the Contract, and shall not interfere with the rights of either party.

SC-9 DISPOSAL OF NON-HAZARDOUS WASTE AT DADS

In accordance with the Landfill Agreement made between the City and Waste Management of Colorado, Inc., bidders will be required to haul dedicated loads (non-hazardous entire loads of waste) to the Denver-Arapahoe Disposal Site ("DADS") for disposal. DADS is located at Highway 30 and Hampden Avenue in Arapahoe County, Colorado. The City will pay all fees associated with such disposal but the bidder shall be responsible for the costs of transporting the loads. Non-hazardous waste is defined as those substances and materials not defined or classified as hazardous by the Colorado Hazardous Waste Commission pursuant to C.R.S. §25-15-207, as amended from time to time, and includes construction debris, soil and asbestos. Bidders shall not use Gun Club Road between I-70 and Mississippi Avenue as a means of access to DADS.

SC-10 PROHIBITION ON USE OF CCA-TREATED WOOD PRODUCTS

The use of any wood products pressure-treated with chromated copper arsenate (CCA) is prohibited. Examples of CCA-treated wood products include wood used in play structures, decks, picnic tables, landscaping timbers, fencing, patios, walkways and boardwalks.

SC-11 WAIVER OF: PART 8 OF ARTICLE 20 OF TITLE 13, COLORADO REVISED STATUTES

The Contractor specifically waives all the provisions of Chapter 8 of Article 20 of Title 13, Colorado Revised Statutes regarding defects in the Work under this Construction Contract.

SC-12 PERIOD OF PERFORMANCE

The term or duration of this Agreement shall be three (3) years from the date of execution of this Agreement, unless extended by Contract amendment in accordance with the provisions of these Special Contract Conditions. With respect to any Work that is authorized by a Work Order issued prior to the contract completion date, but not completed by that date, the City shall have the option to terminate the Work in progress and pay only for that portion of the Work satisfactorily completed within the period of performance specified herein or to provide for, in writing, a limited extension of the contract completion date to complete the remaining Work at the prices agreed upon in the previously issued Work Order(s).

For each Proposal Pricing Request submitted to the Contractor for pricing, the Contractor agrees to review and price the Proposal Request within fourteen (14) consecutive calendar days of the date of such Proposal Request. In the event a Work Order is issued pursuant to a priced Proposal Request, the Contractor agrees to undertake the performance of the specified Work within ten (10) consecutive calendar days of the date of issuance of a Notice to Proceed for the referenced Work Order. The Contractor agrees to satisfactorily complete all work referenced in each Work Order within the agreed upon period of performance set forth in such Work Order or Notice to Proceed, plus such extension or extensions granted by the Executive Director in accordance with the provisions for Work Order Changes. For purposes of this Contract, "Contract Time", as used in the General Contract Conditions, shall mean the period of performance specified in each issued Work Order and shall run from the date of issuance of a Work Order Notice to Proceed to the date of Work Order Final Completion. Work Order Substantial Completion shall occur prior to Final Completion of any Work Order.

SC-13 PERFORMANCE OF WORK, AS DIRECTED BY THE CITY

Titles 1 and 3 of the General Contract Conditions shall generally apply to this Contract as supplemental by the following:

As described elsewhere in the Contract Documents, this Contract contemplates performance of construction services Work by the Contractor on a variety of, as yet to be identified, City construction Projects on an "as needed" or "on call" basis. Under the terms of this Contract, the City, in its sole discretion, will determine both the extent and nature of each scope of work or project it requires the Contractor to perform or complete and the specific terms and conditions under which it requires the Contractor to perform or complete this scope or project. Nothing contained herein, however, shall be construed by the Contractor as promise or guarantee of any minimum amount of Work or compensation hereunder.

In the event the City elects to direct the Contractor to perform work hereunder, the process by which both a specific work scope or project and specific performance terms or conditions shall be established prior to commencement of such work shall be as follows:

1. The City will identify a work scope or project for the Contractor to perform or complete and will issue to the Contractor a Proposal Pricing Request (in the format provided herein) containing, at a minimum, a detailed scope or project description, drawings, plans, specifications, the specific terms and conditions under which such project or scope must be performed and other pertinent materials.
2. In accordance with the terms and conditions of this Contract, the Contractor will review each Proposal Pricing Request and provide an itemized proposal with a not to exceed price to complete the work identified in the Proposal Pricing request utilizing the attached Proposal Request Pricing Worksheet. Contractor will also provide a project schedule responsive to each Proposal Pricing Request. The proposed price will include all costs necessary to complete the work.
3. If Contractor's proposal is accepted the Work will be authorized by issuance of a Work Order.
4. Upon receipt of the fully executed Work Order and a Work Order Notice to Proceed (in the format provided for herein), the Contractor shall have ten (10) consecutive calendar days to commence the performance.
5. With respect to each issued Work Order, the contractor shall furnish all tools, labor, supplies, equipment, materials and everything necessary to perform and complete the described scope of work or project contained in the Work Order.
6. During the course of performance of the Work authorized by each Work Order, the Contractor shall submit regular pay applications, in accordance with provisions of these Special Contract Conditions. The City shall issue payment for all satisfactorily completed Work authorized by Work Order, in accordance with the terms and conditions of the Contract Documents.
7. If additions, deletions or other modifications to the authorized Work scope or other terms or conditions are required or desired in the sole discretion of the City under a particular Work Order, a Work Order Change will be issued based on pricing prepared in the same manner as a Proposal Pricing Request and under the terms and conditions for issuance of a Change Order under the General Contract Conditions. The Work Order Change will identify any increase or decrease in the cost, change in the period of performance and any other modifications to the performance requirements for that particular Work Order.
8. Upon satisfactory completion, notice of Substantial Completion and Final Completion of the Work authorized and performed under each Work Order, Work Order Close-Out will occur, a Final Receipt for that Work Order will be issued, and final payment for the Work Order will be made.
9. Under this Contract, more than one Work Order may be issued and performed by the Contractor at the same time.

Given that under this Contract, the Contractor is committed to make available to the City and, as from time to time directed by the City under the process described, furnish all labor, tools, supplies, equipment, materials and everything necessary for and required to do, perform and complete each Work Order issued in accordance with the terms and conditions set forth herein, certain provisions, terms and conditions included in the General Contract Conditions either will not apply or will apply on a Work Order by Work Order basis rather than an overall Contract basis.

As such, the term Work, as issued in the Contract Documents shall mean the Contractor's equipment and physical plant, labor, management, administration, supervision, materials and supplies, and all other things needed to assemble, manufacture, complete or perform the various components into finished improvements pursuant to any Work Order

issued pursuant to the Contract Documents. Unless otherwise specified or clearly inapplicable from the context of a given provision, each and every General Contract Condition contained or referenced in the Contract Documents shall apply to and control all Work performed hereunder.

SC-14 PERFORMANCE AND PAYMENT BOND

Title 15 of the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

A Performance and Payment Bond, in the form included in these Contract Documents, shall be furnished covering all Work Orders performed hereunder. An initial bond in the amount of Three Million Dollars (\$3,000,000) shall be provided at time of Contract Execution. In the event the dollar amount of Work to be performed exceeds this amount on any given Work Order, the Contractor shall provide properly executed bond Change Riders, also in the form included in these Contract Documents, in the amount(s) not less than 100% of all Work Orders issued, per **Exhibit D**, which is attached and incorporated to this Agreement.

SC-15 PROPOSAL REQUEST PRICING

Title 9 of the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

A. In order to initiate Work hereunder, the City must prepare and issue a Proposal Pricing Request, in the form included in these Contract Documents. For each Proposal Pricing Request submitted to the Contractor for pricing, the Contractor shall price the request and submit a completed Proposal Request Pricing Worksheet, in the form included in these Contract Documents and complying with the terms and conditions set forth on the form, to the Project Manager, with all supporting materials, within fourteen (14) consecutive calendar days of the date of issuance of such Proposal Pricing Request. The Contractor shall price each request and prepare the appropriate documentation in accordance with the requirements stated herein.

B. **Prices** – The City’s policy is to award Work Orders by a mini-bid process. If a mini-bid process is used, Contractor may submit lump sum prices. The selected Contractor shall provide detailed pricing information prior to executing a work order no matter the circumstances. When required by the City, the Contractor will provide unit prices for all costs associated with each work item in the Proposal Request Pricing Worksheet. All labor, material, equipment, overhead and profit costs shall be included in the unit prices for the listed items. The City will award the Work Order to the lowest responsive “Bid –” in the Proposal Request Pricing Worksheet. See **Exhibit B**.

Direct labor costs shall include only the cost associated with the workers who actually perform the Work (including fringe benefits and the Contractor’s actual cost for Worker’s Compensation, Social Security and Payroll taxes). The costs of supervision, management and field or office overhead costs shall not be included or calculated as direct labor cost. For shop or plant components of the Work, the direct labor cost shall include only those workers who work directly on the item being manufactured or the actual operators of the equipment being used to handle the items being manufactured.

Material costs shall include the direct costs of materials, supplies and equipment incorporated in or consumed by the Work. The costs shall be based on buying the material, supplies and equipment other than small tools, or equipment rental rates without markup or operator, as listed in the appropriate rental rate book currently in use by the Colorado Department of Transportation.

Equipment costs shall be the actual cost to the Contractor of owned and/or rented equipment other than small tools, or equipment rental rates without markup or operator, as listed in the appropriate rental rate book currently in use by the Colorado Department of Transportation.

C. **Markup for Overhead and Profit** – The Contractor shall be entitled to **7%** of markup on the direct cost of the subcontractor’s work, including labor, materials, and equipment. The Contractor shall not apply markup to Special Conditions, markup, or bonds, taxes or insurance. The Contractor, subcontractor or sub-subcontractor who actually performs the Work shall be entitled to a markup of **12%** on the actual costs identified in item B, only, above. For terminology and methodology applicable to Work Order pricing, refer to General Contract Conditions (2011 Edition) Titles 9 and 11, Special Conditions 15 through 19, and the Proposal Request Pricing Worksheet forms (attached) of this document. Bonds, insurance and sales tax are to be added **after** markup.

A supervising subcontractor, if any, shall not be entitled to a markup on the actual price charged to the subcontractor by the sub-subcontractor.

The general contractor's percentage markup on subcontractor work shall be considered to support the full cost of office supervisors and assistants, including all clerical and general office help; review and coordination; estimating; expediting; office equipment and supplies, telephone, fax, conformance to OSHA requirements, safety programs, and all other general contractor company expenses. These percentage markups shall be applied one time only for each Work Order or Work Order Change and shall not pyramid in any way.

D. **Bonds, Insurance, Permits and Taxes** shall be reimbursed at the actual cost associated with all required bond riders, insurance, permits, licenses, and sales, use or other taxes related to the Work.

E. A Total Price to perform or complete the Work Order, the sum of all covered and uncovered work amount, must be in each Work Order.

F. If it is later determined that the pricing was not correct due to inaccurate or incomplete pricing data by the Contractor or any subcontractor or supplier, the price shall be reduced accordingly and the Work Order cost modified by a Work Order Change.

SC-16 WORK ORDERS

With respect to Each Work Order Issued hereunder, the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

Upon review of any Proposal Request Pricing Worksheet completed by the Contractor pursuant to a Proposal Request, the City may, at its sole discretion, reject the pricing submittal, enter into further negotiations regarding uncovered work prices or may direct that the Work described in the Proposal Request and priced by the Contractor be completed by issuance of a Work Order, in the form included in these Contract Documents to the Contractor. The City reserves the right to issue such a Work Order, at the price and under the terms of the Contractor's pricing submittal, at any time before the expiration of 120 consecutive calendar days from the date the pricing submittal was received by the City. If no Work Order is issued and the pricing submittal is not rejected within this period, the Contractor's pricing submittal shall be deemed rejected by the City.

A Work Order shall not issue and no Work for a priced Request shall commence until such time as: The Work Order is executed by the Contractor and all designated City officials; the Contractor has submitted a Payment and Performance bond or Bond Change Rider for the Work satisfactory to the City Attorney; for the Work described in the Proposal Request; and all administrative requirements are met. Until all Work Order issuance requirements are met, the City shall have no obligation to compensate the Contractor for Work performed.

Upon issuance of a Work Order, the Contractor agrees to satisfactorily perform and complete all Work necessary or required to fully perform or otherwise complete the scope of work as described in each issued Work Order or any subsequently issued Work Order Change within the period of performance specified in the Work Order plus such extensions of time as may be granted by the Executive Director in accordance with the provisions of this Contract.

SC-17 WORK ORDER NOTICE TO PROCEED

GC-302 of the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

Following the issuance of any fully executed Work Order hereunder, a Work Order Notice to Proceed, in the form included in these Contract Documents for that particular Work Order will be issued by the Director. The Contractor agrees to commence the Work in accordance with that particular Work Order within ten (10) consecutive calendar days of the date of the Work Order Notice to Proceed. No Work Order Notice to Proceed will issue and no Work will commence until such time as the Contractor has complied with all administrative requirements for that particular Work Order under SC-14 PERFORMANCE AND PAYMENT BOND. Thereafter, the Contractor shall prosecute the Work to be accomplished under the Work Order at such time and place as the Work Order directs and shall fully complete in every detail all specified Work in accordance with the terms and conditions of the Work Order and the provisions of these General Contract Conditions and Special Contract Conditions.

SC-18 PROGRESS PAYMENTS FOR WORK ORDERS

The application for payment shall be submitted through Textura® Corporations Construction Management Website. Contractor recognizes and agrees that it shall be required to use the Textura Construction Payment Management System (CPMS) for this Project. Contractor further agrees that, to the fullest extent possible within the CPMS, the City shall be entitled to all non-Confidential records, reports, data and other information related to the project that are available to Contractor through the CPMS, including, but not limited to, information related to Contractor and subcontractor billings. To that end, Contractor agrees that it will activate any available settings within the CPMS that are necessary to grant the City access to such non-Confidential information related to the contract and the project. Applications for payment shall be based on the Contract Unit Prices or the approved Schedule of Values described in GC 903.1

In accordance with General Contract Condition 902, PAYMENT PROCEDURE, the party(ies) responsible for review of all Pay Applications shall be the Project Manager assigned to each Work Order:

In accordance with General Contract Condition 906, APPLICATIONS FOR PAYMENT, each Application submitted shall include the following:

1. The estimate of Work completed shall be based on the approved schedule of values or unit prices, as applicable, and the percent of the Work complete.
2. Each Application for Payment shall include each and every independent subcontractor's payroll information including pay dates and pay amounts.
3. The Contractor shall also submit to the Auditor and other appropriate officials of the City in a timely fashion, information required by General Contract Condition 1004, REPORTING WAGES PAID.
4. Starting with the second payment application, the payment applications shall be accompanied by a completed Contractors' Certification of Payment Form (CCP), listing all first tier subcontractors and suppliers and all certified subcontractors or suppliers that are listed for participation towards any assigned SMWDBE program goal. The final payment application must be accompanied by an executed Final/Partial Release and Certification of Payment Form and Certificate of Contract Release Form from the Contractor.

* If subcontractor or supplier payments are disbursed via Textura® CPMS, those systems generated Final/Partial Release of Certification Form and CCP forms are acceptable.

Title 20, 2003 Final Settlement, section .2, item F is modified to read as follows:

F. At time of request for final payment, Contractor shall submit a complete and final, unconditional waiver or release of any and all lien and claim rights for all labor, equipment, and material used or furnished to complete the Work in the form and format generated within the Textura CPMS. Contractor shall also return an executed Certificate of Contract Release (above), upon request from the City.

SC-19 WORK ORDER CHANGES

Title 11 of the General Contract Conditions shall apply to this Contract, on a Work Order by Work Order basis, as supplemented by the following:

In accordance with all terms and conditions provided for standard change orders under Title 11 of the General Contract Conditions, the City may issue Work Order Changes providing for deletions, additions and modifications to the Work under a duly issued Work Order. Work Order Changes must be issued on the Work Order Change Form, in the form included in these Contract Documents.

Mark up for overhead and profit for Work Order Changes shall require completion of the Proposal Request Pricing Worksheet for Contractor and applicable Sub-Contractors.

SC-20 WORK ORDER CLOSE-OUT

Titles 19 and 20 of the General Contract Conditions shall apply to this Contract, on a Work Order by Work Order basis, as supplemented by the following:

Upon Substantial Completion of all Work performed under each Work Order in accordance with the Contract Documents, final close-out for that Work Order shall be made in accordance with the terms and conditions of Title 20 of the General Contract Conditions.

SC-21 CONTRACT CLOSE-OUT

Upon written notification from the City to the Contractor that no further Work Orders shall be issued hereunder and the completion of final close-out for any previously issued Work Orders in accordance with SC-20 WORK ORDER CLOSE-OUT, the Contract shall proceed to final close-out. The Contractor agrees to comply with all applicable Contract close-out procedures and requirements set forth in General Contract Condition 2002. In addition, the Contractor agrees to execute and deliver to the City a Final Receipt in the forms previously referenced and to provide to the City a consent of surety covering all Work performed hereunder. Until such time as all Contract close-out procedures are completed and each contract close-out requirement is satisfied, the City shall retain from amounts due the Contractor, in addition to any other withholdings provided for hereunder, a sum not greater than one percent (1%) of the maximum contract amount specified herein.

SC-22 ATTORNEY'S FEES

Colorado Revised Statute 38-26-107 requires that in the event any person or company files a verified statement of amounts due and unpaid in connection with a claim for labor and materials supplied on this project, the City shall withhold from payments to the Contractor sufficient funds to insure the payment of any such claims. Should the City and County of Denver be made a party to any lawsuit to enforce such unpaid claims or any lawsuit arising out of or relating to such withheld funds, the Contractor agrees to pay to the City its costs and a reasonable attorney's fee which cost shall be included as a Cost of the Work.

Because the City Attorney Staff does not bill the City for legal services on an hourly basis, the Contractor agrees a reasonable fee shall be computed at the rate of one hundred dollars per hour of City Attorney time.

SC-23 INSURANCE:

(1) General Conditions: Contractor agrees to secure, at or before the time of execution of this Agreement, the following insurance covering all operations, goods or services provided pursuant to this Agreement. Contractor shall keep the required insurance coverage in force at all times during the term of the Agreement, or any extension thereof, during any warranty period, and for eight (8) years after termination of the Agreement. The required insurance shall be underwritten by an insurer licensed or authorized to do business in Colorado and rated by A.M. Best Company as A-VIII or better. Each policy shall require notification to the City in the event any of the required policies be canceled or non-renewed before the expiration date thereof. Such written notice shall be sent to the parties identified in the Notices section of this Agreement. Such notice shall reference the City contract number listed on the signature page of this Agreement. Said notice shall be sent thirty (30) days prior to such cancellation or non-renewal unless due to non-payment of premiums for which notice shall be sent ten (10) days prior. If such written notice is unavailable from the insurer, Contractor shall provide written notice of cancellation, non-renewal and any reduction in coverage to the parties identified in the Notices section by certified mail, return receipt requested within three (3) business days of such notice by its insurer(s) and referencing the City's contract number. Contractor shall be responsible for the payment of any deductible or self-insured retention. The insurance coverages specified in this Agreement are the minimum requirements, and these requirements do not lessen or limit the liability of the Contractor. The Contractor shall maintain, at its own expense, any additional kinds or amounts of insurance that it may deem necessary to cover its obligations and liabilities under this Agreement.

(2) Proof of Insurance: Contractor may not commence services or work relating to the Agreement prior to placement of coverages required under this Agreement. Contractor certifies that the certificate of insurance attached as **Exhibit C**, preferably an ACORD form, complies with all insurance requirements of this Agreement. The City requests that the City's contract number be referenced on the

Certificate. The City's acceptance of a certificate of insurance or other proof of insurance that does not comply with all insurance requirements set forth in this Agreement shall not act as a waiver of Contractor's breach of this Agreement or of any of the City's rights or remedies under this Agreement. The City's Risk Management Office may require additional proof of insurance, including but not limited to policies and endorsements.

(3) Additional Insureds: For Commercial General Liability, Auto Liability, Contractors Pollution Liability (if required) and Excess Liability/Umbrella (if required), Contractor and subcontractor's insurer(s) shall include the City and County of Denver, its elected and appointed officials, employees and volunteers as additional insured.

(4) Waiver of Subrogation: For all coverages required under this Agreement, with the exception of Professional Liability - if required, Contractor's insurer shall waive subrogation rights against the City.

(5) Subcontractors and Subconsultants: All subconsultants, subcontractors, independent contractors, suppliers or other entities providing goods or services required by this Agreement shall be subject to all of the requirements herein. Contractor shall require all of its subcontractors and subconsultants of any tier to provide insurance coverage in types and amounts required by the Contractor, but in amounts of at least \$1,000,000 Commercial General Liability, Business Auto Liability insurance of \$1,000,000 combined single limit, statutory Workers' Compensation coverage, and \$1,000,000 professional liability for any subcontractor performing design or engineering work. Contractor agrees to provide proof of insurance for all such subcontractors, subconsultants, independent contractors, suppliers or other entities upon request by the City.

(6) Workers' Compensation and Employer's Liability Insurance: Contractor shall maintain the coverage as required by statute for each work location and shall maintain Employer's Liability insurance with minimum limits of \$100,000 per occurrence for each bodily injury claim, \$100,000 per occurrence for each bodily injury caused by disease claim, and \$500,000 aggregate for all bodily injuries caused by disease claims.

(7) Commercial General Liability: Contractor shall maintain a Commercial General Liability insurance policy with minimum limits of \$1,000,000 for each bodily injury and property damage occurrence, \$2,000,000 products and completed operations aggregate (if applicable), and \$2,000,000 policy aggregate.

(8) Business Automobile Liability: Contractor shall maintain Business Automobile Liability, or its equivalent, with minimum limits of \$1,000,000 combined single limit applicable to all owned, hired and non-owned vehicles used in performing services under this Agreement. If transporting wastes, hazardous material, or regulated substances, Contractor shall carry a pollution coverage endorsement and an MCS 90 endorsement on their policy. Transportation coverage under the Contractors Pollution Liability policy shall be an acceptable replacement for a pollution endorsement to the Business Automobile Liability policy.

(9) Builder's Risk or Installation Floater: Contractor shall maintain limits equal to the completed value of the project. Coverage shall be written on an all risk, replacement cost basis including coverage for soft costs, flood and earth movement, if in a flood or quake zone, and, if applicable, equipment breakdown including testing. The City and County of Denver, Contractor, and subcontractors shall be Additional Named Insureds under the policy. Policy shall remain in force until acceptance of the project by the City.

(10) Contractor's Pollution Liability: Contractor shall maintain minimum limits of \$1,000,000 per occurrence and \$2,000,000 policy aggregate. Policy to include bodily injury; property damage including loss of use of damaged property; defense costs including costs and expenses incurred in the investigation, defense or settlement of claims; and clean up costs. Policy shall include a severability of interest or separation of insured provision (no insured vs. insured exclusion) and a provision that coverage is primary and non-contributory with any other coverage or self-insurance maintained by the City.

(11) Additional Provisions:

- (a) For claims-made coverage:
 - (i) The retroactive date must be on or before the contract date or the first date when any goods or services were provided to the City, whichever is earlier
- (b) Contractor shall advise the City in the event any general aggregate or other aggregate limits are reduced below the required per occurrence limits. At their own expense, and where such general aggregate or other aggregate limits have been reduced below the required per occurrence limit, the Contractor will procure such per occurrence limits and furnish a new certificate of insurance showing such coverage is in force.

SC-24 APPLICATIONS FOR PAYMENT

General Condition 906, APPLICATIONS FOR PAYMENT, is hereby deleted in its entirety and replaced by the following:

1. Each complete application shall contain a list of Subcontractor and material invoices. The Contractor will furnish the City with invoices shown on the lists attached to the application(s) for payment.
2. Application for payment shall be based on approved Cost of the Work items incurred, completed and/or certified by the Contractor. The application shall specify the Cost of the Work so certified as having been incurred by the Contractor for Work performed during the preceding period. The Contractor's Fee shall be paid based on the actual Cost of Work items incurred. Each application for payment shall also be accompanied by a written schedule of values which sets out the Cost of the Work for the Project together with the Contractor's accounting of the percentage of completion of each line item of Cost of the Work of which the City is liable to pay the Contractor.
3. With each application for payment the Contractor shall certify in writing (in the Project Monthly Report) that to its knowledge the Project will be completed at a cost within the Guaranteed Maximum Price, as modified by change orders, and shall identify with reasonable particularity any circumstances which could result in the total cost to the Contractor (including Fee) in completing the Project exceeding the Guaranteed Maximum Price.
4. If long lead items are being fabricated off-site and the manufacturer requires partial payment to begin fabrication or manufacturing work, the City, in its sole discretion, may agree to reimburse Contractor for some or all of these costs. The City will only consider actual costs that must be paid in advance by Contractor. Contractor assumes all risk of loss, non-performance, damage or defect in long lead items. In no circumstance will Contractor be entitled to additional compensation if long lead items are defective, delayed or not delivered. In the case of loss, Contractor must replace all long lead items at its sole cost. If Contractor identifies specific long lead items requiring significant payments before off-site fabrication can begin and it would like the City to consider paying some or all of amounts required to start work, it must submit a written request for the Program Manager's review with all requested documentation well in advance of submitting an application for payment. Contractor will execute any additional assurances requested by City. If the City declines to approve the request, Contractor is entitled to no additional compensation.
5. Each application for payment for materials or equipment stored on or off the Project site shall be accompanied by bills of sale to establish the City's title to such material or equipment free and clear of liens and encumbrances; evidence of property insurance covering such materials or equipment; evidence, as to material and equipment stored off the Project site, that the same have been properly labeled as the City's property and segregated from the vendor's other inventory; and, if required by the City, contracts and financing statements sufficient to create a security interest in favor of the City in

materials or equipment stored off the Project site which remain in the possession of the vendor of such materials or equipment.

6. Each progress payment application shall show each Subcontractor or Supplier participating in the Work completed during the previous progress period and the dollar amount of such participation. The Contractor will assure that the Subcontractors and/or Suppliers are filing for and are being paid for only the value of materials and services delivered and performed upon or incurred for the Project and that the Subcontractors and/or Suppliers are not over-billing for the effort performed. The Contractor shall, prior to or with the submission of each application for payment, furnish to the City proper evidence accounting for the distribution to Subcontractors and/or Suppliers of funds received under prior applications together with proper releases and waiver, in form and content acceptable to the City, obtained in connection therewith.
7. If the Contractor disputes a Subcontractor's or Supplier's entitlement to a portion of the previous progress payment, the Contractor shall submit to the City copies of any written communication from the Contractor to such Subcontractor or Supplier explaining the Contractor's determination not to render payment to such Subcontractor or Supplier, together with proof of service of such written communication upon such Subcontractor or Supplier.
8. Each application for payment shall be signed. Such signed application for payment shall constitute a representation by the Contractor to the City that the Work has progressed to the point indicated; that the quality of the Work covered by the estimate is in accordance with the Contract Documents; that each obligation covered by the payment application has been properly incurred, is a proper charge and has not been the basis of any previous application (except as otherwise noted); that the money received as a result of the application will be used to discharge the Contractor's obligations under the Contract; and that the Contractor is entitled to payment in the amount requested. The Project Manager must also verify and certify the estimate of Work completed prior to any acceptance by the City. The Project Manager may delegate the verification of specific work to the Design Consultant.
9. By submitting an application for payment, the Contractor warrants that: (i) the title to the Work covered by an application for payment will pass to the City upon receipt of payment by the Contractor; (ii) the Work covered by previous payment applications is free and clear of liens, claims, security interests or encumbrances, hereinafter referred to as "liens", except for any interest created by retainage; and (iii) no Work covered by an application for payment is subject to an agreement under which an interest therein or an encumbrance thereon is retained by the seller or otherwise imposed by the Contractor or any other person or entity.
10. The Contractor shall not include in its application for payment any billing for defective Work or for work performed by Subcontractors or Suppliers if it does not intend to pay the Subcontractors or Suppliers for such work.
11. Approval of an application for payment of Work completed or actual payment by the City shall not foreclose the right of the City to examine the books and records of the Contractor to determine the correctness and accuracy of any item.
12. Should the City decline or fail to approve for payment any items of the Contractor's Fee, the Cost of the Work, or any other item shown on an application for payment, the City shall notify the Contractor in writing, setting forth the reasons for such action. The City shall pay that portion of each payment application which is not disapproved in writing by the City.
13. No progress payment or partial or entire use or occupancy of the Project by the City shall constitute an acceptance of Work not in accordance with the Contract Documents.

SC-25 CONTRACT FORMS

The following listed and attached "Contract Forms" shall be detached and utilized in accordance with the Contract Documents.

1. ACORD Certificate of Insurance
2. Payment and Performance Bond
3. Surety Authorization
4. Change Rider
5. Proposal Request
6. Proposal Request Pricing Worksheet
7. Sub-Contractor Worksheet for Proposal Requests
8. Work Order
9. Work Order Notice to Proceed
10. Work Order Change
11. Work Order Final Receipt
12. Instructions for Completing Contractor Certification of Payment form
13. Contractor Certification of Payment Form (sample)
14. Final/Partial Release and Certification of Payment
15. Prevailing Wage Rates
16. Workforce Requirements

RULES AND REGULATIONS

REGARDING

EQUAL EMPLOYMENT OPPORTUNITY

Promulgated and adopted by the Executive Director of the Department of Transportation and Infrastructure pursuant to and by authority of Article III, Division 2, Chapter 28 of the Revised Municipal Code of the City and County of Denver, and for the purpose of insuring that contractors, subcontractors and suppliers soliciting and receiving compensation for contract work from or through the City and County of Denver provide equal opportunity in employment without regard to race, color, creed, sex, national origin, age, religion, marital status, political opinion or affiliation or mental or physical handicap and meet certain requirements for the hiring, training, promotion, and treatment during employment of members of ethnic groups subject to differential treatment, including persons of African descent (Black), Spanish-surnamed (Hispanic), Asian-American and American Indian Groups.

RULE I - DEFINITIONS

- A. "City" means the City and County of Denver.
- B. "Manager" shall mean the Executive Director of the Department of Transportation and Infrastructure for the City and County of Denver.
- C. "Contract" means a contract entered into with the City and County of Denver, financed in whole or in part by local resources or funds of the City and County of Denver, for the construction of any public building or prosecution or completion of any public work.
- D. "Contractor" means the original party to a contract with the City and County of Denver, also referred to as the "general" or "prime" contractor.
- E. "Director" means the Director of the Division of Small Business Opportunity.
- F. "Subcontractor" means any person, company, association, partnership, corporation, or other entity, which assumes by subordinate agreement some or all of the obligations of the general or prime contractor.
- G. The phrase "Bidding Specifications" as used in Article III, Division 2 of Chapter 28 of the Revised Municipal Code shall include BID CONDITION, INVITATION TO BID, and NOTICE OF PROPOSAL.
- H. "Affirmative Action Program" means a set of specific and result-oriented procedures or steps to which a contractor commits himself to apply every good faith effort to employ members of ethnic minority groups, to include persons of African descent (Black), Spanish surnamed (Hispanic), Asian-American, American Indians, and persons with mental or physical handicap.
- I. "Division of Small Business Opportunity" means the City agency established pursuant to Article III, Division 1 of Chapter 28 of the Denver Revised Municipal Code.

RULE II - NOTICE OF HEARING

When results of conciliation efforts are unsatisfactory to the Manager and he is informed in accordance with Article III, Division 2 of Chapter 28 of the Revised Municipal code that a contractor or subcontractor has apparently failed to meet affirmative action and equal employment opportunity requirements after a reasonable period of notice to correct deficiencies, the Manager will, prior to imposition of any sanctions, afford the general contractor a hearing in order to determine whether the contractor or his subcontractors have failed to comply with the affirmative action and equal employment opportunity requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code

or of the contract. Written notice of such hearing shall be delivered personally or sent by certified mail, return receipt requested, to the contractor and to any subcontractor involved, at least ten (10) days prior to the date scheduled for the hearing.

RULE III - HEARING

- A. Contractors will appear at hearings and may be represented by counsel, and may present testimony orally and other evidence.
- B. Hearings shall be conducted by one or more hearing examiners designated as such by the Manager.
- C. The Director of the Division of Small Business Opportunity may participate in hearings as a witness.
- D. Hearings shall be held at the place specified in the notice of hearing.
- E. All oral testimony shall be given under oath or affirmation and a record of such proceedings shall be made.
- F. All hearings shall be open to the public.
- G. The hearing officer shall make recommendations to the Manager who shall make a final decision.

REGULATIONS

REGULATION NO. 1 - ORDINANCE:

The Rules and Regulations of the Manager shall be inserted in the bidding specifications for every contract for which bidding is required.

REGULATION NO. 2 - EXEMPTIONS:

Each contract and subcontract, regardless of the dollar amount, shall be subject to affirmative action requirements unless specifically exempted in writing individually by the Manager. Exemptions apply only to "affirmative action" in equal employment opportunity, and are not to be construed as condonation in any manner of "discrimination" or "discriminatory practices" in employment because of race, color, creed, sex, age, national origin, religion, marital status, political opinion or mental or physical handicap.

REGULATION NO. 3 - DIRECTOR OF CONTRACT COMPLIANCE:

The Director of the Division of Small Business Opportunity shall perform the duties assigned to such official by Article III, Division 2 Chapter 28 of the Revised Municipal Code and by the Manager. (1) The Director of the Division of Small Business Opportunity or designated representatives shall inform bidders and contractors of affirmative action procedures, programs, and goals in accordance with the Ordinance at pre-bid and pre-construction conference; (2) make regular on-site inspections; (3) supply contractors and subcontractors with report forms to be completed by them when requested, and furnished to the Director of the Division of Small Business Opportunity; and (4) review payroll records, employment records and practices of general contractors and their subcontractors and suppliers during the performance of any contract. The Director of the Division of Small Business Opportunity shall promptly report apparent affirmative action deficiencies to the Manager.

REGULATION NO. 4 - GOALS AND TIMETABLES:

In general, goals and timetables should take into account anticipated vacancies and the availability of skills in the market place from which employees should be drawn. In addition, where discrimination in employment by a general contractor or any of his subcontractors is indicated, a corrective action program will take into account the need by the general contractor and his subcontractors to correct past discriminatory practices and reach goals of minority manpower utilization on a timely basis through such recruiting and advertising efforts as are necessary and appropriate.

REGULATION NO. 5 - AWARD OF CONTRACTS:

It shall be the responsibility of the Director of the Division of Small Business Opportunity to determine the affirmative action capability of bidders, contractors and subcontractors and to recommend to the Manager the award of contracts to those bidders, contractors and subcontractors and suppliers who demonstrate the ability and willingness to comply with the terms of their contract.

REGULATION NO. 6 - PUBLICATION AND DUPLICATION:

Copies of these Rules and Regulations as amended by the Manager from time to time, shall as soon as practicable and after Notice being published will be made a part of all City Contracts.

REGULATION NO. 7 - NOTICE TO PROCEED:

Prior to issuance of the Notice to Proceed a sign-off will be required of the Director of the Division of Small Business Opportunity or his designee.

REGULATION NO. 8 - CONTRACTS WITH SUBCONTRACTORS:

To the greatest extent possible, the contractor shall make a good faith effort to contract with minority contractors, subcontractors and suppliers for services and supplies by taking affirmative actions, which include but are not limited to the following:

1. Advertise invitations for subcontractor bids in minority community news media.
2. Contact minority contractor organizations for referral of prospective subcontractors.
3. Purchase materials and supplies from minority material suppliers.

REGULATION NO. 9 - AGENCY REFERRALS:

It shall be no excuse that the union with which the contractor or subcontractor has an agreement providing for referral, exclusive or otherwise, failed to refer minority employees.

REGULATION NO. 10 - CLAUSES:

The Manager shall include the appropriate clauses in every contract and the contractor shall cause to be inserted in every subcontract the appropriate clauses:

1. APPENDIX A: City and County of Denver Equal Opportunity Clause - ALL CONTRACTS funded only with City and County of Denver monies.
2. APPENDIX B: Equal Opportunity Clause (11246) - ALL FEDERAL ASSISTED.
3. APPENDIX C: Section 3 - Assurance of Compliance - HUD ASSISTED PROJECTS.
4. APPENDIX D: Section 3 - Clause - HUD ASSISTED PROJECTS.

All amendments to the appendices shall be included by reference.

REGULATION NO. 11 - SHOW CAUSE NOTICES:

When the Manager has reasonable cause to believe that a contractor has violated Article III, Division 2 of Chapter 28 of the Denver Revised Municipal Code, he may issue a notice requiring the contractor to show cause, within fifteen (15) days why enforcement procedures, or other appropriate action to insure compliance, should not be instituted.

REGULATION NO. 12 - BID CONDITIONS - AFFIRMATIVE ACTION REQUIREMENTS - EQUAL EMPLOYMENT OPPORTUNITY:

1. APPENDIX E: The Bid Conditions - Affirmative Action Requirements - Equal Employment Opportunity as amended and published by the U.S. Department of Labor Employment Standards Administration, Office of Federal Contract Compliance, shall be inserted verbatim for bidding specification for every non-exempt contract involving the use of Federal funds.
2. APPENDIX F: The Bid Conditions - Affirmative Action Requirements - Equal Employment Opportunity as published by the Department of Transportation and Infrastructure, City and County

of Denver, shall be inserted verbatim as bidding specifications for every non-exempt contract using City funds.

**CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE**

APPENDIX A

**CITY AND COUNTY OF DENVER EQUAL OPPORTUNITY CLAUSE -
ALL CONTRACTS**

1. The Contractor will not discriminate against any employee or applicant for employment because of race, creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical handicap. The Contractor will take affirmative action to ensure that applicants are employed, and that employees are treated during employment without regard to their race, creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical handicap. Such action shall include, but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination clause.
2. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard to race, creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical handicap.
3. The Contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding, a notice to be provided, advising the said labor union or workers' representatives of the contractor's commitments under this section, and shall post copies of the notice in conspicuous places available to employees and applicants for employment.
4. Each Contractor will comply with all provisions of Article III, Division 2 of Chapter 28 of the Revised Municipal Code, and the rules, regulations, and relevant orders of the Manager and the Director.
5. The Contractor will furnish all information and reports required by Article III, Division 2 of Chapter 28 of the Revised Municipal Code, and by rules, regulations and orders of the Manager and Director or pursuant thereto, and will permit access to his books, records, and accounts by the Manager, Director, or their designee for purposes of investigation to ascertain compliance with such rules, regulations, and orders.
6. In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with any of the said rules, regulations or orders, this contract may be canceled, terminated, or suspended in whole or in part and the Contractor may be declared ineligible for further City contracts in accordance with procedures authorized in Article III, Division 2, Chapter 28 of the Revised Municipal Code, or by rules, regulations, or order of the Manager.
7. The Contractor will include Regulation 12, Paragraph 2 and the provisions of paragraphs (1) through (6) in every subcontract of purchase order unless exempted by rules, regulations, or orders of the Manager issued pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, so that such provisions will be binding on each subcontractor or supplier. The Contractor will take such action with respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions, including sanctions for noncompliance.

The applicant further agrees to be bound by the above equal opportunity clauses with respect to its own employment practices when it participates in City contracts. The Contractor agrees to assist and cooperate actively with the Manager and the Director in obtaining compliance of subcontractors and suppliers with the equal opportunity clause and the rules, regulations and relevant orders of the Manager, and will furnish the Manager and the Director such information as they may require for the supervision of compliance, and will otherwise assist the Manager and Director in the discharge of the City's primary responsibility for securing compliance. The Contractor further agrees to refrain from entering into any contract or contract modification subject to Article III, Division 2 of Chapter 28 of the Revised Municipal Code with a contractor debarred from, or who has not demonstrated eligibility for, City contracts.

The Contractor will carry out such sanctions and penalties for violation of the equal opportunity clause as may be imposed upon contractors and subcontractors by the Manager and Director. In addition, the Contractor agrees that failure or refusal to comply with these undertakings the Manager may take any or all of the following actions:

- A. Cancellation, termination, or suspension in whole or in part of this contract.
- B. Refrain from extending any further assistance to the applicant under the program with respect to which the failure occurred until satisfactory assurance of future compliance has been received from such applicant.
- C. Refer the case to the City Attorney for appropriate legal proceedings.

SUBCONTRACTS: Each prime Contractor or Subcontractor shall include the equal opportunity clause in each of its subcontracts.

**CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE**

APPENDIX F

AFFIRMATIVE ACTION REQUIREMENTS

EQUAL EMPLOYMENT OPPORTUNITY

For All Non-Exempt Construction Contracts to Be Awarded by the
City and County of Denver, Department of Transportation and Infrastructure.

NOTICE

EACH BIDDER, CONTRACTOR OR SUBCONTRACTOR (HEREINAFTER THE CONTRACTOR) MUST FULLY COMPLY WITH THE REQUIREMENTS OF THESE BID CONDITIONS AS TO EACH CONSTRUCTION TRADE IT INTENDS TO USE ON THIS CONSTRUCTION CONTRACT, AND ALL OTHER CONSTRUCTION WORK (BOTH CITY AND NON-CITY) IN THE DENVER AREA DURING THE PERFORMANCE OF THIS CONTRACT OR SUBCONTRACT. THE CONTRACTOR COMMITS ITSELF TO THE GOALS FOR MINORITY MANPOWER UTILIZATION, AS APPLICABLE, AND ALL OTHER REQUIREMENTS, TERMS AND CONDITION OF THESE BID CONDITIONS BY SUBMITTING A PROPERLY SIGNED BID.

THE CONTRACTOR SHALL APPOINT A COMPANY EXECUTIVE TO ASSUME THE RESPONSIBILITY FOR THE IMPLEMENTATION OF THE REQUIREMENTS, TERMS AND CONDITIONS OF THESE BID CONDITIONS.

/s/ _____

Executive Director of Transportation and
Infrastructure
City and County of Denver

A. REQUIREMENTS - AN AFFIRMATIVE ACTION PLAN:

Contractors shall be subject to the provisions and requirements of these bid conditions including the goals and timetables for minority* and female utilization, and specific affirmative action steps set forth by the Office of Contract Compliance. The contractor's commitment to the goals for minority, and female utilization as required constitutes a commitment that it will make every good faith effort to meet such goals.

1. GOALS AND TIMETABLES:

The goals and timetables for minority and female participation, expressed in percentage terms for the contractor's aggregate workforce in each trade are as follows:

GOALS FOR MINORITY PARTICIPATION FOR EACH TRADE	GOALS FOR FEMALE PARTICIPATION FOR EACH TRADE
From January 1, 1982 to Until Further Notice	From January 1, 1982 to Until Further Notice
21.7% - 23.5%	6.9%

The goals for minority and female utilization above are expressed in terms of hours of training and employment as a proportion of the total number of hours to be worked by the contractor's aggregate workforce, which includes all supervisory personnel, in each trade, on all projects for the City and County of Denver during the performance of its contract (i.e., The period beginning with the first day of work on the City and County of Denver funded construction contract and ending with the last day of work).

The hours of minority and female employment and training must be substantially uniform throughout the length of the contract in each trade and minorities and females must be employed evenly on each of a contractor's projects. Therefore, the transfer of minority or female employees from contractor to contractor or from project to project for the purpose of meeting the contractor's goals shall be a violation of these Bid Conditions.

If the Contractor counts the nonworking hours of apprentices they must be employed by the Contractor during the training period; the Contractor must have made a commitment to employ apprentices at the completion of their training subject to the availability of employment opportunities; and the apprentices must be trained pursuant to training programs approved by the Bureau of Apprenticeship and Training.

- * "Minority" is defined as including, Blacks, Spanish Surname Americans, Asian Americans, and American Indians, and includes both men and minority women.

2. SPECIFIC AFFIRMATIVE ACTION STEPS:

No contractor shall be found to be in noncompliance solely on account of its failure to meet its goals, but will be given an opportunity to demonstrate that the contractor has instituted all the specific affirmative action steps specified and has made every good faith effort to make these steps work toward the attainment of its goals within the timetables, all to the purpose of expanding minority and female utilization in its aggregate workforce. A contractor, who fails to comply with its obligation under the Equal Opportunity Clause of its contract and fails to achieve its commitments to the goals for minority and female utilization has the burden of proving that it has engaged in an Affirmative Action Program directed at increasing minority and female utilization and that such efforts were at least as extensive and as specific as the following:

- a. The Contractor should have notified minority and female organizations when employment opportunities were available and should have maintained records of the organization's response.

- b. The Contractor should have maintained a file of the names and addresses of each minority and female referred to it by any individual or organization and what action was taken with respect to each such referred individual, and if the individual was not employed by the Contractor, the reasons. If such individual was sent to the union hiring hall for referral and not referred back by the union or if referred, not employed by the Contractor, the file should have documented this and their reasons.
- c. The Contractor should have promptly notified the Department of Transportation and Infrastructure, and the Division of Small Business Opportunity when the union or unions with which the Contractor has collective bargaining agreements did not refer to the contractor a minority or female sent by the contractor, or when the Contractor has other information that the union referral process has impeded efforts to meet its goals.
- d. The Contractor should have disseminated its EEO policy within its organization by including it in any employee handbook or policy manual; by publicizing it in company newspapers and annual reports and by advertising such policy at reasonable intervals in union publications. The EEO policy should be further disseminated by conducting staff meetings to explain and discuss the policy; by posting of the policy; and by review of the policy with minority and female employees.
- e. The Contractor should have disseminated its EEO policy externally by informing and discussing it with all recruitment sources; by advertising in news media, specifically including minority and female news media; and by notifying and discussing it with all subcontractors.
- f. The Contractor should have made both specific and reasonably recurrent written and oral recruitment efforts. Such efforts should have been directed at minority and female organizations, schools with substantial minority and female enrollment, and minority and female recruitment and training organizations within the Contractor's recruitment area.
- g. The Contractor should have evidence available for inspection that all tests and other selection techniques used to select from among candidates for hire, transfer, promotion, training, or retention are being used in a manner that does not violate the OFCCP Testing Guidelines in 41 CFR Part 60-3.
- h. The Contractor should have made sure that seniority practices and job classifications do not have a discriminatory effect.
- i. The Contractor should have made certain that all facilities are not segregated by race.
- j. The Contractor should have continually monitored all personnel activities to ensure that its EEO policy was being carried out including the evaluation of minority and female employees for promotional opportunities on a quarterly basis and the encouragement of such employees to seek those opportunities.
- k. The Contractor should have solicited bids for subcontracts from available minority and female subcontractors engaged in the trades covered by these Bid Conditions, including circulation of minority and female contractor associations.

NOTE:

The Director and the Division of Small Business Opportunity will provide technical assistance on questions pertaining to minority and female recruitment sources, minority and female community organizations, and minority and female news media upon receipt of a request for assistance from a contractor.

3. NON - DISCRIMINATION:

In no event may a contractor utilize the goals and affirmative action steps required in such a manner as to cause or result in discrimination against any person on account of race, color, religion, sex, marital status, national origin, age, mental or physical handicap, political opinion or affiliation.

4. COMPLIANCE AND ENFORCEMENT:

In all cases, the compliance of a contractor will be determined in accordance with its obligations under the terms of these Bid Conditions. All contractors performing or to perform work on projects subject to these Bid Conditions hereby agree to inform their subcontractors in writing of their respective obligations under the terms and requirements of these Bid Conditions, including the provisions relating to goals of minority and female employment and training.

B. CONTRACTORS SUBJECT TO THESE BID CONDITIONS:

In regard to these Bid Conditions, if the Contractor meets the goals set forth therein or can demonstrate that it has made every good faith effort to meet these goals, the Contractor shall be presumed to be in compliance with Article III, Division 2 of Chapter 28 of the Revised Municipal Code, the implementing regulations and its obligations under these Bid Conditions. In the event, no formal sanctions or proceedings leading toward sanctions shall be instituted unless the contracting or administering agency otherwise determines that the contractor is violating the Equal Opportunity Clause.

1. Where the Office of Contract Compliance finds that a contractor failed to comply with the requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code or the implementing regulations and the obligations under these Bid Conditions, and so informs the Manager, the Manager shall take such action and impose such sanctions, which include suspension, termination, cancellation, and debarment, as may be appropriate under the Ordinance and its regulations. When the Manager proceeds with such formal action it has the burden of proving that the Contractor has not met the goals contained in these Bid Conditions. The Contractor's failure to meet its goals shall shift to it the requirement to come forward with evidence to show that it has met the good faith requirements of these Bid Conditions.
2. The pendency of such proceedings shall be taken into consideration by the Department of Transportation and Infrastructure in determining whether such contractor can comply with the requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code, and is therefore a "responsible prospective contractor".
3. The Division of Small Business Opportunity shall review the Contractor's employment practices during the performance of the contract. If the Division of Small Business Opportunity determines that the Contractor's Affirmative Action Plan is no longer an acceptable program, the Director shall notify the Manager.

C. OBLIGATIONS APPLICABLE TO CONTRACTORS:

It shall be no excuse that the union with which the Contractor has a collective bargaining agreement providing for exclusive referral failed to refer minority or female employees. Discrimination in referral for employment, even if pursuant to provisions of a collective bargaining agreement, is prohibited by the National Labor Relations Act, as amended, Title VI of the Civil Rights Act of 1964, as amended, and Article III, Division 2 of Chapter 28 of the Revised Municipal Code. It is the policy of the Department of Transportation and Infrastructure that contractors have a responsibility to provide equal employment opportunity, if they wish to participate in City and County of Denver contracts. To the extent they have delegated the responsibility for some of their employment practices to a labor organization and, as a result, are prevented from meeting their obligations pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, such Contractors cannot be considered to be in compliance with Article III, Division 2, Chapter 28 of the Revised Municipal Code, or its implementing rules and regulations.

D. GENERAL REQUIREMENTS:

Contractors are responsible for informing their subcontractors in writing regardless of tier, as to their respective obligations. Whenever a Contractor subcontracts a portion of work in any trade covered by these

Bid Conditions, it shall include these Bid Conditions in such subcontracts and each subcontractor shall be bound by these Bid Conditions to the full extent as if it were the prime contractor. The Contractor shall not, however, be held accountable for the failure of its subcontractors to fulfill their obligations under these Bid Conditions. However, the prime contractor shall give notice to the Director of any refusal or failure of any subcontractor to fulfill the obligations under these Bid Conditions. A subcontractor's failure to comply will be treated in the same manner as such failure by a prime contractor.

1. Contractors hereby agree to refrain from entering into any contract or contract modification subject to Article III, Division 2, Chapter 28 of the Revised Municipal Code with a contractor debarred from, or who is determined not to be a "responsive" bidder for the City and County of Denver contracts pursuant to the Ordinance.
2. The Contractor shall carry out such sanctions and penalties for violation of these Bid Conditions and the Equal Opportunity Clause including suspension, termination and cancellation of existing subcontracts and debarment from future contracts as may be ordered by the Manager pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code and its implementing regulations.
3. Nothing herein is intended to relieve any contractor during the term of its contract from compliance with Article III, Division 2, Chapter 28 of the Revised Municipal Code, and the Equal Opportunity Clause of its contract with respect to matters not covered in these Bid Conditions.
4. Contractors must keep such records and file such reports relating to the provisions of these Bid Conditions as shall be required by the Office of Contract Compliance.
5. Requests for exemptions from these Bid Conditions must be made in writing, with justification, to the Manager of the Department of Transportation and Infrastructure, 201 W. Colfax, Dept. 608, Denver, Colorado 80202, and shall be forwarded through and with the endorsement of the Director.



CITY AND COUNTY OF DENVER
Department of Transportation and Infrastructure

[SBE / LARGE] CONSTRUCTION ON-CALL PROPOSAL REQUEST
[PROJECT NAME]

BID DUE DATE:
[Date and 3:00PM, MST]

CITY & COUNTY OF DENVER PROJECT MANAGER

[Name, Phone, Email]

BID SUBMITTAL

Email bids in PDF format to City and County of Denver Project Manager by [Date and 3:00PM, MST]

PRE-BID CONFERENCE

A pre-bid site visit is scheduled for bidders on [Date and Time]. The pre-bid conference will be held at the project location, [Address]. Contractors are encouraged to attend the pre-bid site visit to become familiar with the project scope and location.

QUESTIONS FROM BIDDERS

All questions must be submitted in writing to the Project Manager by [Date and Time].

STATEMENT OF WORK

The work includes all labor, material and equipment required to complete the work described in this proposal request, and the accompanying bid documents.

Scope of Work:

[Provide a detailed summary of what the work will entail. Reference the file name(s) of the Construction Documents, Technical Specifications and/or Project Manual from which the project will be bid.]

Contractor shall include the cost for all required permit fees in their bid. Permits will be reimbursed at cost, with no markup allowed.

Contractor will be required to haul dedicated loads (non-hazardous entire loads of waste) to the Denver Arapahoe Disposal Site (DADS) for disposal, and pay all fees associated with such disposal.

Per Executive Order No. 123, Chapter 5, the Contractor shall recycle construction and demolition when possible. Contractor shall provide proof of any recycling of materials.

Special Considerations:

Liquidated damages are to be set at \$XXX/Day on this project. This project needs to be complete prior to date XXXXXX.

PROPOSAL REQUIREMENTS

The bid submission shall include the Project Cost Proposal and Project Schedule as outlined below. **Bids will be evaluated and awarded based on cost.** The Project Manager will confirm that all bids address the complete scope of work before awarding and notifying firms.



In the event the Contractor includes terms and conditions and/or assumptions and/or exclusions in their Proposal that contradict the terms and conditions of the On-Call Master Contract, and/or contradict the requirements or scope defined in this Proposal Request and associated documents, the City may deem the Contractor's proposal non-responsive.

Project Cost Proposal

The Project Cost Proposal shall be submitted using the On-Call proposal worksheet.

Each Bid Alternate shall be priced on a separate On-Call proposal worksheet with the subcontractor backup provided.

Contractor shall provide a list of ANY assumptions and qualifications associated with their bid on a separate document titled "[Project Name] - Bid Assumptions and Qualifications."

Project Schedule

Provide a project schedule with the start date of [Date]. The project is expected to be substantially complete on [Date]. Provide durations of all activities, lead times for material not readily available, breakout of project phasing (if required) and enough detail to illustrate the overall plan to successfully execute the project. The Contractor can assume Working Hours are: [7AM- 5PM Monday through Friday]. The Contractor agrees to achieve the schedule as outlined. If for some reason the Contractor cannot meet the schedule as outlined, the bid submission must include a notification of such.

Execution of Documents

The Contractor understands that if the Bid is accepted, the bidder must provide the Bond Rider and Schedule of Values within fourteen (14) calendar days from the date of the notification of the bid results. Otherwise the Contractor will be considered non-responsive. **Other bidders will not be notified of bid results until a Schedule of Values has been provided by the apparent low bidder, and the PM has reviewed and approved it.**

DOCUMENTS AND BID INFORMATION AVAILABLE

The bid documents consisting of Drawings and Specifications are being distributed as PDFs attached to the email containing this Proposal Request. The PDF [file(s) is/are] titled, ["File Name"]. Please contact the Project Manager if you have any issues viewing the documents.

MINORITY AND WOMEN BUSINESS ENTERPRISE (MWBE) PARTICIPATION

Contractors shall comply with their respective On-Call Contract.

MISCELLANEOUS

Contracts for construction, reconstruction, and remodeling are subject to the City prevailing wage rate requirements established pursuant to Section 20-76, D.R.M.C. For questions related to prevailing wage rates, Contractor shall contact the Office of the Auditor.

As its best interest may appear, the City and County of Denver reserves the right to reject any or all bids, and to waive informalities in bids.

If you have any questions related to this Construction On-Call Proposal Request, please contact the Project Manager whose contact information is listed at the top of this proposal request. Your interest in assisting with this project is greatly appreciated.

WORK ORDER PRICING REQUEST WORKSHEET

ON CALL CONSTRUCTION SERVICES

INFRASTRUCTURE PROJECT MANAGEMENT

DOT: CITY & COUNTY OF DENVER · 201 W. COLFAX AVE., DEPARTMENT 506 · DENVER, CO 80202 · (303) 913-4501 FAX (303) 913-4544

CONTRACTOR: _____ WORK ORDER PRICING REQUEST NO.: _____
PROJECT NO.: _____
PROJECT NAME: _____ DATE: _____

CERTIFICATIONS AND BASE BID

Base Bid Contract: The undersigned Bidder, having carefully examined the On-Call Construction Services Contract, General Contract Conditions, Special Contract Conditions, Work Order Pricing Request, Drawings, Specifications, and all subsequent Addenda, as prepared by the City and County of Denver and the City's Design Consultant(s), having visited the site, and being familiar with all conditions and requirements of the Work, hereby agrees to furnish all material, labor, equipment and services, including all scheduled allowances, necessary to complete the construction of the above-named project, according to the requirements, for the lump sum of:

1 _____ Dollars (\$ _____)

2 The above amount may be modified by amounts indicated by the Bidder on the "Alternates Form."

SUBCONTRACTORS

The following companies shall execute subcontracts for the portions of Work indicated :

Subcontractor 1:	_____	M/WBE (Yes/No): _____
Subcontractor 2:	_____	M/WBE (Yes/No): _____
Subcontractor 3:	_____	M/WBE (Yes/No): _____
Subcontractor 4:	_____	M/WBE (Yes/No): _____
Subcontractor 5:	_____	M/WBE (Yes/No): _____
Subcontractor 6:	_____	M/WBE (Yes/No): _____
Subcontractor 7:	_____	M/WBE (Yes/No): _____
Subcontractor 8:	_____	M/WBE (Yes/No): _____

ACKNOWLEDGEMENT OF ADDENDA

The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid.

Addendum No. 1: Date: _____
Addendum No. 2: Date: _____
Addendum No. 3: Date: _____

The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract Documents on a date specified in a written Notice to Proceed to be issued by the City and County of Denver, and shall fully complete the Work within _____ calendar days.

The undersigned Bidder hereby also represents and certifies to the City that it has received written commitments from the proposed subcontractors listed above to provide the work or materials specified at the prices indicated.

CONTRACTOR'S SIGNATURE _____ **DATE** _____

The City's Project Manager has reviewed the Work Order Pricing Request Worksheet and associated backup documentation and finds the information provided to be aligned with the scope of work described in the Work Order Pricing Request, and is within the project budget. The City's Project Manager recommends awarding the Work to the undersigned Bidder.

PROJECT MANAGER'S SIGNATURE _____ **DATE** _____



On-Call Construction Services Work Order

Project Name:	Master Contact Alfresco/Jaggaer #:
Project Manager:	Contractor/Supplier:
Work Order #:	Supplier #: SC-
Alfresco/Jaggaer # / Workday PO: / PO-	Supplier ID:
Workday Project ID(s): PRJ-	Bond Change Rider: Yes

It is mutually agreed that when this work order has been signed by the contracting and approving parties, the following described work shall be executed by the Contractor without changing the terms of the Master On-Call Contract. The Contractor agrees to furnish all materials and labor and perform all work required to complete the work order scope, as described below and within the attached proposal, in accordance with the requirements for similar work covered by the Contract:

Insert a very brief description of proposed work scope and attach a detailed Proposal from the Contractor. All text entered into this area should be formatted in font size 10 and Calibri font to match the entire document.

Accepted for Contractor By: _____ Title: _____ Date: _____
Printed Name Signature

<p><u>WORK ORDER 0 SUMMARY</u> Total Work Order Amount (Do Not Exceed): Work Order Duration: Calendar Days from NTP Scope Includes M/W/S/D/EBE Participation: Yes (M/WBE) Liquidated Damages \$ /Day</p> <hr/> <p><u>MASTER ON-CALL CONTRACT SUMMARY</u> On-Call Contract Expiration Date: M/W/S/D/EBE On-Call Participation Commitment: % (Goal Type)</p> <p>Total of All Work Orders Issued: Total Work Additions/Deductions (all changes): This Work Order: \$ <u>0.00</u> Total of All Work Orders & Changes Issued: \$ 0.00</p> <p>Maximum On-Call Contract Capacity: Remaining On-Call Contract Capacity: \$ 0.00</p>	<hr/> <p style="text-align: center;">Approved by Executive Director Date</p> <hr/> <p style="text-align: center;">Approved by City Attorney – If Applicable Date</p> <hr/> <p style="text-align: center;">Approved by Division Director Date</p> <hr/> <p style="text-align: center;">Approved by Using Agency(s) – If Applicable Date</p> <hr/> <p style="text-align: center;">Approved by Group Manager Date</p> <hr/> <p style="text-align: center;">Approved by Project Manager Date</p> <hr/> <p style="text-align: center;">Approved by On-Call Contract Manager Date</p>
--	--

NOTE: No person shall authorize or perform any of the above work until the work order has all signatures and an NTP has been issued.

Distribution: prevailingwage@denvergov.org, dsbo@denvergov.org, PROJECT MGR EMAIL, ON-CALL CONTRACT MGR EMAIL ADDL DISTRIBUTION



**ON-CALL CONSTRUCTION
WORK ORDER NOTICE TO PROCEED**

Click or tap to enter a date.

Click or tap here to enter text.

Attn: Click or tap here to enter text.

Click or tap here to enter text.

Click or tap here to enter text.

- RE: On-Call Contract No.: Click or tap here to enter text.
- On-Call Contract Expiration Date: Click or tap to enter a date.
- On-Call Contract Name: Click or tap here to enter text.
- Work Order Alfresco/Jaggaer No.: Click or tap here to enter text.
- Work Order No.: Click or tap here to enter text.
- Work Order Name: Click or tap here to enter text.
- Purchase Order No.: Click or tap here to enter text.

Dear Click or tap here to enter text.

In accordance with Section 302 of the Standard Specifications for Construction, General Contract Conditions, 2011 Edition, you are hereby authorized and directed to proceed on Click or tap to enter a date. with the work described in the above referenced Work Order No: Click or tap here to enter text., in accordance with the terms and conditions of your On-Call Contract with the City and county of Denver, dated Click or tap to enter a date..

The established period of performance for this Work Order is Click or tap here to enter text. consecutive calendar days; therefore, all work including Final Completion must be completed on or before Click or tap to enter a date. in accordance with Title 20 of the General Contract Conditions. The not to exceed amount for this work order is \$Click or tap here to enter text., which includes all costs, fees and expenses.

The Project Manager for this work order is Click or tap here to enter text., phone Click or tap here to enter text.. Please contact the Project Manager with any questions regarding the above referenced work. If you have not already done so, please submit your construction schedule, in accordance with General Contract Condition 306.2.B to the Project Manager within 10 days from the date of this letter.

Please note, all invoices should be submitted through Textura.

Sincerely,

Deputy City Engineer

Distribution: DSBO, Prevailing Wage, DOTI Contracts,

Reviewed by: On-Call Contract Manager _____ Project Manager _____ Supervisor _____

Group Manager _____ Division Director _____



**ON-CALL CONSTRUCTION
WORK ORDER LETTER OF FINAL ACCEPTANCE**

Click or tap to enter a date.

Click or tap here to enter text.

Attn: Click or tap here to enter text.

Click or tap here to enter text.

Click or tap here to enter text.

- RE: On-Call Contract No: Click or tap here to enter text.
- On-Call Contract Expiration Date: Click or tap to enter a date.
- On-Call Contract Name: Click or tap here to enter text.
- Work Order Contract No.: Click or tap here to enter text.
- Work Order No.: Click or tap here to enter text.
- Work Order Name: Click or tap here to enter text.

Dear Click or tap here to enter text.

Please be advised that final inspection of the work on the project referenced above was conducted on: Click or tap to enter a date..

The work was found to be acceptable and satisfactorily completed within the timeframe of the contract. Therefore, the project is considered complete in accordance with General Contract Condition 2002, Final Completion and Acceptance of the Work, of the Standard Specifications for Construction, General Contract Conditions 2011 Edition and is hereby accepted.

In accordance with General Contract Condition 1801 Contractor’s Warranties, Guarantees and Correction of Work, the warranty/guarantee period shall commence as of the date of Choose an item.

Final Settlement shall be contingent upon General Contract Condition 2003.2 and the final payment will be issued when all conditions outlined in General Contract Condition 2003 are satisfied.

Sincerely,

Deputy City Engineer

Distribution: DSBO, Prevailing Wage, DOTI Contracts, PRO,

Prepared by: Project Manager _____

Reviewed by: Supervisor _____ Group Manager _____ Division Director _____



On-Call Construction Services Work Order Change Request

Project Name:	Master Contract Alfresco/Jaggaer #:
Project Manager:	Contractor/Supplier:
Work Order #:	Supplier #: SC-
Alfresco/Jaggaer # / Workday PO: / PO-	Supplier ID:
Workday Project ID(s): PRJ-	

It is mutually agreed that when this work order change has been signed by the contracting and approving parties, the following described changes shall be executed by the Contractor without changing the terms of the Master On-Call Contract. The Contractor agrees to furnish all materials and labor and perform all work required to complete the work order change, as described below and within the attached change Proposal, in accordance with the requirements for similar work covered by the Contract:

Enter a brief description of the proposed work order change here. Attach a memo describing changes and a detailed Proposal outlining the changes from the Contractor. All text entered into this area should be formatted in font size 10 and Calibri font to match the entire document.

Accepted for Contractor By: _____ Title: _____ Date: _____
Printed Name Signature

<p><u>WORK ORDER 0, CHANGE REQUEST 0 SUMMARY</u></p> <p>Original Work Order: Original Work Order Duration: Calendar Days Original Work Order Completion Date: Scope Includes M/W/S/D/EBE Participation: Yes (M/WBE)</p> <p>Previous Work Order Additions/Deductions: This Work Order Change (+/-): _____ New Work Order Total (Do Not Exceed): \$ 0.00</p> <p>Adjust the Work Order Completion By: Calendar Days New Work Order Completion Date: _____</p> <hr/> <p><u>MASTER ON-CALL CONTRACT SUMMARY</u></p> <p>On-Call Contract Expiration Date: M/W/S/D/EBE On-Call Participation Commitment:</p> <p>Total of All Work Orders Issued: Total Work Additions/Deductions (All Changes): This Work Order Change: \$ 0.00 Total of All Work Orders and Changes Issued: \$ 0.00</p> <p>Maximum On-Call Contract Capacity: Remaining On-Call Contract Capacity: \$ 0.00</p>	<hr/> <p style="text-align: right;">Approved by Executive Director Date</p> <hr/> <p style="text-align: right;">Approved by Division Director Date</p> <hr/> <p style="text-align: right;">Approved by Using Agency(s) – If Applicable Date</p> <hr/> <p style="text-align: right;">Approved by Group Manager Date</p> <hr/> <p style="text-align: right;">Approved by Project Manager Date</p> <hr/> <p style="text-align: right;">Approved by On-Call Contract Manager Date</p>
--	---

NOTE: No person shall authorize or perform any of the above work changes until this work order change form has all signatures.

Distribution: prevailingwage@denvergov.org, dsbo@denvergov.org, PROJECT MGR EMAIL, ON-CALL CONTRACT MGR EMAIL ADDL DISTRIBUTION

WORK ORDER CHANGE REQUEST PRICING WORKSHEET

GENERAL CONTRACTOR ON-CALL CONSTRUCTION SERVICES

INFRASTRUCTURE PROJECT MANAGEMENT
 DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE | CITY & COUNTY OF DENVER | 201 W. COLFAX AVE. DENVER, CO 80202

CONTRACTOR NAME: _____

PROPOSAL NO.: _____

PROJECT NAME: _____

DATE: _____

SUB CONTRACTOR WORK ITEMS (Refer to Sub-Contractor Worksheets)
 SUB CONTRACTOR - Labor + Materials + Equipment

Provide Subcontractor Worksheets for each subcontractor		TOTALS
S1		\$ -
S2		\$ -
S3		\$ -
S4		\$ -
S5		\$ -
S6		\$ -
S7		\$ -
S8		\$ -
S9		\$ -
S10		\$ -
S11		\$ -
S12	SUB-CONTRACTOR SUB TOTAL FOR LABOR + MATERIAL + EQUIPMENT	\$ -
S13	TOTAL OF SUB-CONTRACTOR O&P + TAX + PERMIT + BOND (SC Worksheets Line 21)	\$ -
S14	TOTAL FOR SUB-CONTRACTORS (SC Worksheets Line 22)	\$ -

GENERAL CONTRACTOR NON-UNIT PRICE WORK ITEMS (Refer to General Contractor Worksheets)

	LABOR	MATERIAL	EQUIPMENT	TOTALS
G1	\$ -	\$ -	\$ -	\$ -
G2	\$ -	\$ -	\$ -	\$ -
G3	\$ -	\$ -	\$ -	\$ -
G4	\$ -	\$ -	\$ -	\$ -
G5	\$ -	\$ -	\$ -	\$ -
G6	\$ -	\$ -	\$ -	\$ -
G7	\$ -	\$ -	\$ -	\$ -
G8	\$ -	\$ -	\$ -	\$ -
G9	TOTAL (Lines G1 through G8)			\$ -
G10	GC O&P @ 13% of Line G9			\$ -
G11	Sales Tax on Materials as of 01/01/21 @ 4.81%		\$ -	\$ -
G11a	GC On-Site Reimbursable Costs			\$ -
G12	Permit Costs (At Cost)			\$ -
G13	GC SUB TOTAL (Sum of Lines G9 through G12)			\$ -
G14	Sub-Contractor Total (Line S14)			\$ -
G15	GC Markup of Sub Contractors (7% of Line S12)			\$ -
G16	Subtotal (Sum of Lines G13, G14, & G15)			\$ -
G17	Bond Costs (No greater than 2.5% of Line G16)			\$ -
G18	Total Proposal Request (Lines G16 + G17)			\$ -

CONTRACTOR'S TOTAL PROPOSED COST \$ -

TIME TO COMPLETE THE WORK IN THIS PROPOSAL REQUEST _____ CALENDAR DAYS

CONTRACTOR'S SIGNATURE _____

DATE _____



City and County of Denver Contractor's/Consultant's Certification of Payment (CCP)

Prime Contractor or Consultant:	Phone:	Project Manager:
Pay Application #:	Pay Period:	Amount Requested:
Contract #:	Project Name:	
Current Completion Date:	Percent Complete:	Prepared By:
Original Contract Amount:	Current Contract Amount:	

			A	B	C	D	E	F
Prime/Subcontractor/Supplier Name	Contracted to:	M/W/S/ DBE/ NON	Original Contract Amount	Current Contract Amount including Amendments	Requested Amount of this Pay Application	Amount Paid on the Previous Pay Application #	Net Paid To Date	Paid % Achieved (G/I)
General Contractor	City of Denver	MBE						
Self Performed	n/a							
Subcontracted	n/a							
Sub 1 - 1st Tier	General Contractor							
Sub 2 - 1st Tier	General Contractor							
Self Performed	n/a							
Sub 1 - 2nd Tier	Sub 2 - 1st Tier							
Sub 3 - 1st Tier	General Contractor							
Self Performed	n/a							
Sub 2 - 2nd Tier	Sub 3 - 1st Tier							
Self Performed	n/a							
Sub 1 - 3rd Tier	Sub 2 - 2nd Tier							
Totals			\$ -	\$ -	\$ -	\$ -	\$ -	0%

The undersigned certifies that the information contained in this document is true, accurate and that the payments shown have been made to all subcontractors and suppliers used on this project and listed herein. Please use an additional form, if more space is necessary.

Prepared By (Signature):	Date:
--------------------------	-------



DENVER
OFFICE OF ECONOMIC
DEVELOPMENT

Instructions for Completing the Contractor/Consultant Certification of Payment Form

Office of Economic Development
Division of Small Business Opportunity
Compliance Unit
201 W. Colfax Ave., Dept. 907
Denver, CO 80202
Phone: 720-913-1999
Fax: 720-913-1803
dsbo@denvergov.org

Note: The attached Contractor/Consultant Certification of Payment form must be completed by the Contractor/ Subconsultant and all subcontractors/subconsultant or suppliers used on the project at **any tier** and submitted with each pay application. The Contractor/Consultant is responsible for the accuracy of all information provided and is required to have each subcontractor/subconsultant or supplier fill out the appropriate forms. Please be sure to complete all information requested at the top of the form, including the name of the person who prepared this form.

If you reproduce this form, you must continue to list each of the originally listed firms, as well as any additional firms used during the performance period of the contract work or task order.

If you have any questions, please call the Compliance Unit of DSBO at 720.913.1999.

Instructions for Completing the Contractor/Consultant Certification of Payment Form, per Column

Contractor/Subcontractor or Subconsultant/Supplier Name: In the space provided, list all subcontractors/ subconsultants and suppliers used on the project. For all M/W/S/E/DBEs use the exact name listed in the DSBO Directory.

M/W/S/E/DBE/NON: For each name listed, indicate whether the entity is a certified M/W/S/E/DBE.

Column A: Provide the contract amount, as listed at bid time, for the Contractor/Consultant and each subcontractor/subconsultant or supplier.

Column B: Provide the percentage portion of each listed subcontractor/subconsultant or supplier contract amount (Column A) compared to the total original contract amount in (I).

Column C: Provide the original contract amount (Column A) for each subcontractor/subconsultant or supplier plus any awarded alternate and/or change order amounts applicable. If an alternate/change order does not apply to the listed firm, re-enter the original contract amount (Column A).

Column D: Provide the percent portion of each listed subcontractor/subconsultant or supplier contract amount (Column C) compare to the current total contract amount in (II).

Column E: Provide the amount requested for work performed or materials supplied by each listed subcontractor/subconsultant or supplier for this pay application. The sum of the items in this column should equal the estimated amount requested for this pay application.

Column F: Provide the amount paid to each subcontractor/subconsultant or supplier on the previous pay application. Enter the previous pay application number in the column heading. The sum of the items listed in this column should equal the warrant amount paid to the Contractor/Consultant on the previous pay application. The amounts paid to the subcontractor/subcontractor or suppliers should be the actual amount of each check issued.

Column G: Provide the net paid to date for the Contractor/Subconsultant and each listed subcontractor/subconsultant or supplier.

Column H: Provide the percent portion of the net paid to date (Column G) for the Contractor/Subconsultant and each listed subcontractor/subconsultant or supplier of the current total contract amount in (II).



Certificate of Contract Release
«Contract_No» - «Project_Name»

Current Date
Name
Street Address
City, State, Zip

Upon receipt of the below stated amount from the City and County of Denver, as full and final payment of the cost of the improvements provided for in the foregoing contract, _____dollars and _____ cents (\$_____), in cash, being the remainder of the full amount accruing to the undersigned by virtue of said contract; said cash also covering and including full payment for the cost of all work, extra work and material furnished by the undersigned in the construction of said improvements, and all incidentals thereto, and the undersigned hereby releases said City and County of Denver from any and all claims or demands whatsoever, regardless of how denominated, growing out of said contract.

The Undersigned further certifies that each of the undersigned's subcontractors and suppliers that incurred or caused to be incurred, on their behalf, costs, charges or expenses in connection with the undersigned's Work effort on the above referenced Project have been duly paid in full. The undersigned further agrees to defend, indemnify and save and hold harmless the City, its officers, employees, agents and assigns and the above-referenced Contractor from and against all costs, losses, damages, causes of action, judgments under the subcontract and expenses arising out of or in connection with any claim or claims against the City or the Contractor which arise out of the Undersigned's performance of the Work effort and which may be asserted by the Undersigned or any of its suppliers or subcontractors of any tier or any of their representatives, officers, agents, or employees.

And these presents are to certify that all persons performing work upon or furnishing materials for said improvements under the foregoing contract have been paid in full and this payment to be made as described herein is the last or final payment.

Contractor's Signature

Date Signed

If there are any questions, please contact me by telephone at (###) ###-####. Please return this document to me via email at pw.procurement@denvergov.org.

Sincerely,

Contract Administration

**DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE
FINAL/PARTIAL RELEASE AND CERTIFICATE OF PAYMENT
(PRIME CONTRACTOR)**

(PROJECT NO. and NAME)

Date: _____, 20__.

(NAME OF OWNER)

Contract #: _____.

(NAME OF PRIME CONTRACTOR)

Contract Value: \$ _____.

Current Progress Payment: \$ _____.

Date: _____.

Total Paid to Date: \$ _____.

Date of Last Work: _____.

The Undersigned hereby certifies that all costs, charges or expenses incurred by the undersigned or on behalf of the undersigned for any work, labor or services performed and for any materials, supplies or equipment provided on the above referenced Project or used in connection with the above referenced Subcontract (the "Work Effort") have been duly paid in full.

The Undersigned further certifies that each of the undersigned's subcontractors and suppliers that incurred or caused to be incurred, on their behalf, costs, charges or expenses in connection with the undersigned's Work Effort on the above referenced Project have been duly paid in full.

In consideration of \$ _____ representing the Current Progress Payment referenced above and in further consideration of the Total Paid to Date, also referenced above, and other good and valuable consideration received and accepted by the undersigned this __ day of _____, 20__, the Undersigned hereby releases and discharges the City and County of Denver (the "City"), the above referenced City Project, the City's premises and property and the above referenced Contractor from all claims, liens, rights, liabilities, demands and obligations, whether known or unknown, of every nature arising out of or in connection with the performance of the work effort.

As additional consideration for the payments referenced above, the undersigned agrees to defend, indemnify and save and hold harmless the City, its officers, employees, agents and assigns and the above-referenced Contractor from and against all costs, losses, damages, causes of action, judgments under the subcontract and expenses arising out of or in connection with any claim or claims against the City or the Contractor which arise out of the Undersigned's performance of the Work Effort and which may be asserted by the Undersigned or any of its suppliers or subcontractors of any tier or any of their representatives, officers, agents, or employees.

It is acknowledged that this release is for the benefit of and may be relied upon by the City and the referenced Contractor.

The foregoing shall not relieve the undersigned of any obligation under the provisions of the Undersigned's subcontract, as the subcontract may have been amended, which by their nature survive completion of the Undersigned's work effort including, without limitation, warranties, guarantees, insurance requirements and indemnities.

(Name of Contractor)

By: _____

Title: _____

Workforce Requirements

Workforce Requirements.

1.1 Objectives of Expanded Workforce Program. The City is committed to developing and implementing an Workforce Program for the Project that will increase outreach, training, job opportunities and employment of people in economically disadvantaged areas and populations. In addition, the City is committed to addressing shortages in qualified construction workers generally and in Targeted Categories by increasing the number of apprentices and pre-apprentices.

1.2 Targeted Categories. “Targeted Categories” are the Targeted Areas and Targeted Populations defined below.

1.3 Targeted Areas. “Targeted Areas” are economically disadvantaged areas of the City identified by zip code on the map attached as **Exhibit F**.

1.4 Targeted Populations. “Targeted Populations” are:

1.4.1 Veterans. A “Veteran” is any person who has served any amount of time in any branch of the United States Armed Forces.

1.4.2 Formerly Incarcerated Individuals. A “Formerly Incarcerated Individual” is anyone incarcerated for any amount of time because of a felony conviction.

1.4.3 TANF recipients. Individuals who have been Temporary Assistance for Needy Families (“TANF”) Recipients within the last two years.

1.4.4 History of Homelessness. People have a History of Homelessness if they are living in a place not meant for human habitation, in an emergency shelter, in transitional housing or are exiting an institution where they temporarily resided. People who lose their primary nighttime residence, which may include a motel or hotel, or a doubled-up situation also have a History of Homelessness. Individuals who are or have in the past two years lived in public or private shelters, transitional housing have a History of Homelessness.

1.4.5 Exiting the foster care system. Individuals who attest that they have aged out of the foster care system, or who have attained 16 years of age and left foster care for kinship, guardianship or adoption qualify as having exited the foster care system whether or not they return to their foster families before turning 18.

1.4.6 Graduates of pre-apprentice programs approved by the City’s Office of Economic Development in partnership with WORKNOW.

2.1 Apprenticeship.

2.1.1 Overall Apprenticeship Requirement. Fifteen percent (15%) of Construction Hours will be performed by apprentices in registered apprenticeship programs (“Overall Apprenticeship Requirement”).

2.1.2 Targeted Category Requirement. Twenty-five percent (25%) of the Overall Apprenticeship Requirement that are performed by Colorado residents will be performed by

apprentices in registered apprenticeship programs who reside in Targeted Areas or that are from Targeted Populations (“Targeted Category Requirement”).

2.1.3 First Year Apprentice Requirement. Twenty-five percent (25%) of the Overall Apprenticeship Requirement will be performed by first year apprentices in registered apprenticeship programs (“First Year Apprenticeship Requirement”).

2.1.4 Apprentices may be counted in all applicable categories for purposes of meeting the requirements in 2.1.1, 2.1.2 and 2.1.3.

2.1.5 “Construction Hours” are the hours of every worker, mechanic or other laborer employed by Contractor or its subcontractors in the work of construction, alteration, improvement, maintenance or demolition as documented in LCPtracker.

3.1 Failure to Achieve Overall Apprenticeship Requirements. Contractor must exercise good faith efforts to meet or exceed the Overall Apprenticeship Requirement. Contractor’s failure to deliver this scope item and achieve the stated Overall Apprenticeship Requirement as established by the apprentice work hours reflected in LCPtracker (or its replacement if LCPtracker is replaced) will result in a reduction in payment to Contractor. If Contractor does not meet or exceed the Overall Apprenticeship Requirement at Substantial Completion, the City will reduce contractor’s final payment by \$29 for each hour of apprentice work not achieved as reflected by LCPtracker up to a maximum of \$40,000.00. Contractor’s final payment shall not be reduced if it negotiates and the City approves a compliance plan.

4.1 Workforce Platform. Contractor shall utilize the City’s common workforce platform (“WORKNOW”) and coordinate its workforce efforts with any supporting program.

5.1 Workforce Plan. Contractor’s approved Workforce Plan is attached as **Exhibit G**. Contractor shall comply with all requirements of its approved Workforce Plan. The approved Workforce Plan shall at a minimum address:

5.1.1 Specific additional actions Contractor will take to increase outreach, training, job opportunities and employment in Target Categories.

5.1.2 Contractor’s commitment to coordinate and interface with WORKNOW.

5.1.3 Specific actions Contractor will take to meet the City’s Apprenticeship Requirements.

6.1 Mandatory Reporting Requirement and Coordinator. Contractor shall prepare and provide periodic reporting of progress meeting specific goals consistent with the objectives of the Workforce Program including data on outreach, training, job opportunities and the employment of people in Targeted Categories and apprentices. Contractor shall designate a Workforce coordinator who will be the central point of contact for workforce issues.

EXHIBIT A - SCOPE OF WORK

EXHIBIT B - RATES AND FEE

EXHIBIT C - INSURANCE ACORD

EXHIBIT D - PAYMENT AND PERFORMANCE BOND

EXHIBIT E - PREVAILING WAGE RATES

EXHIBIT F - WORKFORCE REQUIREMENTS TARGETED AREAS MAP

EXHIBIT G - WORKFORCE PLAN

EXHIBIT A – SCOPE OF WORK

A. Overview

The City and County of Denver Department of Transportation and Infrastructure is seeking general contractors to provide On-Call construction services as needed for construction work on municipal buildings. The City anticipates awarding multiple contracts to multiple general contractors. The Agreement for On-Call Construction Services (Agreement) will have a three-year term and will have a contract capacity of \$25,000,000. Projects will be initiated by issuing Work Orders under the Agreement.

Description of Services

To initiate a Work Order using the Agreement, the City will issue a proposal request describing the scope of work. The On-Call general contractor(s) will provide a bid for the work. The City reserves the right to request proposals from more than one On-Call general contractor. The City reserves the right to request the On-Call general contractors to bid the scope of work to multiple subcontractors within the same trade. On-Call general contractors will conduct bidding of work in accordance with City rules and regulations governing bidding and construction work, including the use of Denver Small Business Opportunity Division (DSBO) certified minority and women business enterprises (M/WBE).

This Contract contemplates performance of construction services by the Contractor on a variety of, as yet to be identified, City construction Projects on an “as needed” or “On-Call” basis. Work on any assigned Project may require completion within a short time frame or time sensitive nature and prompt turnaround of Projects will be required. As such the Contractor shall have all necessary resources available, on an as-needed basis, to complete each such Project when directed by the City during the Term of the Contract, in accordance with the terms and conditions of this Contract. The Contractor agrees to price all Work described in any Work Order Pricing Request issued hereunder, in accordance with the prices for covered items and terms and conditions contained herein and further agrees to and shall furnish all labor, tools, supplies, equipment, materials and everything necessary for and required to perform and complete all of the Work described in any Work Order issued by the City in accordance with the terms and conditions set forth herein.

It is anticipated that the On-Call General Contractor’s scope of work may entail construction in any area, including, but not limited to:

- General Construction
- Construction Supervision
- Competitive Bidding
- Interiors and Tenant Finish
- Doors and Hardware
- Mechanical/HVAC
- Electrical
- Pre-con Services
- Independent Cost Estimating (ICE)
 - ICE should have the skills and background required to prepare bottom-up, production-based estimates, and the ability to independently analyze the labor, equipment, production rates, and schedule required to construct the project. The ICE is expected to know the local market and maintain a relationship with Subcontractors, certified firms (SMWDBE’s), and other Subject Matter Experts to assist the ICE (if necessary) in validation of trade specific pricing and estimates.
- Data and Telecommunications
- Steel Fabrication and Erection

- Carpentry Masonry
- Bridge Construction
- Structural damage assessment, repair and renovation
- New building, ground-up construction
- General Interior Renovation
- Sidewalks and paving
- Energy Efficient Construction
- Roofing and Waterproofing
- Asphalt/Concrete Work
- Fire Alarm/Fire Protection
- Pre-fabricated structures (restrooms, pump houses, etc.)
- Landscape and Irrigation
- Landscape Maintenance
- Crane services
- Playground work
- ROW work
- Permitting
- Earthwork and Hauling
- Signage
- Traffic Control
- Security/Telecommunications/AV
- Plumbing Drywall and Painting
- Concrete Demolition
- Miscellaneous Metals
- Project Management
- Program Management
- Staff Augmentation
- Abatement, protection, and environmental mitigation

Work under the Agreement will be performed within facilities operated by, but not limited to, the following City Agencies:

- Denver Parks and Recreation
- Denver Arts and Venues
- Denver Public Libraries
- Denver Police Department
- Denver Fire Department
- Denver Sheriff Department
- Denver Department of General Services
- Denver Zoo
- Denver Department of Transportation and Infrastructure
- Department of Housing Stability (HOST)
- Climate Action, Sustainability & Resiliency (CASR)
- Denver Real Estate/Department of Finance

It is anticipated that the On-Call general contractor's scope of work may also entail construction in any area, including:

- CSI Division 03 - Concrete
- CSI Division 04 - Masonry
- CSI Division 05 – Metals
- CSI Division 06 – Wood, Plastics, and Composites
- CSI Division 07 – Thermal and Moisture Protection
- CSI Division 08 – Openings
- CSI Division 09 – Finishes
- CSI Division 10 – Specialties
- CSI Division 11 – Equipment
- CSI Division 12 – Furnishings
- CSI Division 13 – Special Construction
- CSI Division 14 – Conveying Equipment
- CSI Division 21 – Fire Suppression
- CSI Division 22 – Plumbing
- CSI Division 23 – HVAC
- CSI Division 25 – Integrated Automation
- CSI Division 26 – Electrical
- CSI Division 27 – Communications
- CSI Division 28 – Electronic Safety and Security
- CSI Division 31 – Earthwork
- CSI Division 32 – Exterior Improvements
- CSI Division 33 – Utilities

Below is a list of typical construction projects, for reference purposes, completed using recent On-Call Construction Services Agreements. The list provides examples of the various types of projects for which the City might request bid proposals.

- Inspiration Point Park Playground
- Montbello Central Park
- 48th Avenue Shelter - 4600 E 48th Ave
- DFD Stations 12, 16, 22 & 25 Renovations
- Environmental Learning For Kids (ELK)
- 2020 OMPD Relocation
- Sloan's Lake Playground & Tennis Court Replacement
- Gary and Gonzales Library Cooling
- Roof Projects Group A
- Sonny Lawson Park Restrooms
- Hiawatha Rec Center Bathroom Renovation
- Tooley Hall Renovation
- Urban Farm Renovations
- Courtroom 476
- 2601 West 7th Avenue Roof and Site
- Red Rocks Road Drainage & Ped Bridge
- CCB Marshals Office
- DHS Welcome Center
- Gary and Gonzales Library Cooling
- Arapahoe Studio Renovation
- Park Maintenance Facilities - Rosedale

EXHIBIT B - RATES AND FEE

Pricing

Hourly Billing Rates

A	General Contractor Project Manager	\$137.80/hr
B	General Contractor Superintendent	\$141.49/hr
C	On-site General Contractor Supervisor	See Superintendent Rate Above
D	Estimating / Pricing Services	\$116.03/hr
E	Clerical Services	\$64.60/hr
F	Financial / Accounting Services	\$89.99/hr
G	Construction Management Services	See Above & Below Rates for Services
H	Construction Manager	Not Anticipated
I	Project Manager	\$137.80/hr
J	Project Engineer	\$84.53/hr
K	Field Engineer	\$81.90/hr
L	Safety / HSE Manager	\$124.43/hr
M	Senior Project Manager	\$150.48/hr

EXHIBIT C - INSURANCE ACORD



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
04/26/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER MARSH USA LLC. 540 W. MADISON CHICAGO, IL 60661	CONTACT NAME: Marsh U.S. Operations PHONE (A/C. No. Ext): 866-966-4664 FAX (A/C. No.): E-MAIL ADDRESS: Chicago.CertRequest@marsh.com														
CN102628835-GAW...-22-23 DEN Yes	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <th style="text-align: center;">INSURER(S) AFFORDING COVERAGE</th> <th style="text-align: center;">NAIC #</th> </tr> <tr> <td>INSURER A : Old Republic Insurance Company</td> <td style="text-align: center;">24147</td> </tr> <tr> <td>INSURER B :</td> <td></td> </tr> <tr> <td>INSURER C :</td> <td></td> </tr> <tr> <td>INSURER D :</td> <td></td> </tr> <tr> <td>INSURER E :</td> <td></td> </tr> <tr> <td>INSURER F :</td> <td></td> </tr> </table>	INSURER(S) AFFORDING COVERAGE	NAIC #	INSURER A : Old Republic Insurance Company	24147	INSURER B :		INSURER C :		INSURER D :		INSURER E :		INSURER F :	
INSURER(S) AFFORDING COVERAGE	NAIC #														
INSURER A : Old Republic Insurance Company	24147														
INSURER B :															
INSURER C :															
INSURER D :															
INSURER E :															
INSURER F :															
INSURED PCL Construction Services, Inc. 2000 South Colorado Blvd., Tower Two, Suite 2-500 Denver, CO 80222															

COVERAGES **CERTIFICATE NUMBER:** CHI-010320332-00 **REVISION NUMBER:** 0

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:	X	X	MWZY 313941-22	07/01/2022	07/01/2023	EACH OCCURRENCE \$ 2,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 2,000,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 2,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000 \$
A	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY	X	X	MWTB 313942-22	07/01/2022	07/01/2023	COMBINED SINGLE LIMIT (Ea accident) \$ 2,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	<input type="checkbox"/> UMBRELLA LIAB <input type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$
A	<input checked="" type="checkbox"/> WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N <input checked="" type="checkbox"/> N	N/A	MWC 313940-22 (AK AL AR AZ CA CO CT, FL, GA, HI, ID, KY, LA, MD, MN, MO, MT, NC, NJ, NY, OK, OR, SC, TN, TX, UT, VA, VT, WI)	07/01/2022	07/01/2023	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ 2,000,000 E.L. DISEASE - EA EMPLOYEE \$ 2,000,000 E.L. DISEASE - POLICY LIMIT \$ 2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
 Evidence of Insurance the On-Call Construction Services Vertical Project for Solicitation No 202265762
 For Commercial General Liability, Auto Liability and Excess Liability/Umbrella (if required), Contractor and subcontractor's insurer(s) shall include the City and County of Denver, its elected and appointed officials, employees and volunteers as additional insured.

CERTIFICATE HOLDER City of Denver Department of Transportation & Infrastructure 201 West Colfax Ave, Dept 1110 Denver, CO 80202	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE of Marsh USA Inc. <i style="text-align: right;">Marsh USA LLC</i>
--	--



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
04/26/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER MARSH USA LLC. 540 W. MADISON CHICAGO, IL 60661 CN102628835--PROPO-22-23	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td colspan="2">CONTACT NAME: Marsh U.S. Operations</td> </tr> <tr> <td>PHONE (A/C. No. Ext): 866-966-4664</td> <td>FAX (A/C. No):</td> </tr> <tr> <td colspan="2">E-MAIL ADDRESS: Chicago.CertRequest@marsh.com</td> </tr> <tr> <td colspan="2" style="text-align: center;">INSURER(S) AFFORDING COVERAGE</td> </tr> <tr> <td>INSURER A : Indian Harbor Insurance Company</td> <td style="text-align: right;">36940</td> </tr> <tr> <td>INSURER B : Interstate Fire & Casualty Co</td> <td style="text-align: right;">22829</td> </tr> <tr> <td>INSURER C :</td> <td></td> </tr> <tr> <td>INSURER D :</td> <td></td> </tr> <tr> <td>INSURER E :</td> <td></td> </tr> <tr> <td>INSURER F :</td> <td></td> </tr> </table>	CONTACT NAME: Marsh U.S. Operations		PHONE (A/C. No. Ext): 866-966-4664	FAX (A/C. No):	E-MAIL ADDRESS: Chicago.CertRequest@marsh.com		INSURER(S) AFFORDING COVERAGE		INSURER A : Indian Harbor Insurance Company	36940	INSURER B : Interstate Fire & Casualty Co	22829	INSURER C :		INSURER D :		INSURER E :		INSURER F :	
CONTACT NAME: Marsh U.S. Operations																					
PHONE (A/C. No. Ext): 866-966-4664	FAX (A/C. No):																				
E-MAIL ADDRESS: Chicago.CertRequest@marsh.com																					
INSURER(S) AFFORDING COVERAGE																					
INSURER A : Indian Harbor Insurance Company	36940																				
INSURER B : Interstate Fire & Casualty Co	22829																				
INSURER C :																					
INSURER D :																					
INSURER E :																					
INSURER F :																					
INSURED PCL Construction Services, Inc. 2000 South Colorado Blvd., Tower Two, Suite 2-500 Denver, CO 80222																					

COVERAGES **CERTIFICATE NUMBER:** CHI-010320335-01 **REVISION NUMBER:** 1

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
	COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:						EACH OCCURRENCE \$ DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ PRODUCTS - COMP/OP AGG \$ \$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY						COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	UMBRELLA LIAB <input type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED <input type="checkbox"/> RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? <input type="checkbox"/> Y <input checked="" type="checkbox"/> N (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below						<input type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$
A	CONTRACTORS PROF. LIABILITY			CE0744694806	07/01/2022	07/01/2023	PER CLAIM/AGG 2,000,000
B	POLLUTION LIABILITY			USL02309122	07/01/2022	07/01/2023	PER CLAIM/AGG 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
 Evidence of Insurance for the On-Call Construction Services Vertical Project. Solicitation No 202265762

CERTIFICATE HOLDER City of Denver Department of Transportation & Infrastructure 201 West Colfax Ave, Dept 1110 Denver, CO 80202	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE of Marsh USA Inc. <div style="text-align: right;"><i>Marsh USA LLC</i></div>
--	---



EVIDENCE OF PROPERTY INSURANCE

 DATE (MM/DD/YYYY)
 05/03/2023

THIS EVIDENCE OF PROPERTY INSURANCE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE ADDITIONAL INTEREST NAMED BELOW. THIS EVIDENCE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS EVIDENCE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE ADDITIONAL INTEREST.

AGENCY MARSH USA, LLC. 540 W. MADISON CHICAGO, IL 60661		PHONE (A/C, No, Ext): 	COMPANY XL Insurance America, Inc.	
CN102628835--BR-20-21		DEN	Yes	
FAX (A/C, No): 212-948-0770	E-MAIL ADDRESS: Chicago.CertRequest@marsh.com			
CODE:		SUB CODE:		
AGENCY CUSTOMER ID #:				
INSURED PCL Construction Services, Inc. 2000 South Colorado Blvd., Tower Two, Suite 2-500 Denver, CO 80222		LOAN NUMBER		POLICY NUMBER US00075798CA21A
		EFFECTIVE DATE 07/01/2021	EXPIRATION DATE 07/01/2023	<input type="checkbox"/> CONTINUED UNTIL TERMINATED IF CHECKED
THIS REPLACES PRIOR EVIDENCE DATED:				

PROPERTY INFORMATION

LOCATION/DESCRIPTION Evidence of Insurance for the On-Call Construction Services Vertical Project. Solicitation No 202265762
--

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS EVIDENCE OF PROPERTY INSURANCE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

COVERAGE INFORMATION

PERILS INSURED BASIC BROAD SPECIAL

COVERAGE / PERILS / FORMS	AMOUNT OF INSURANCE	DEDUCTIBLE
Master Builders Risk		
Physical Damage:	15,000,000	25,000
Flood:	15,000,000	
Named Windstorm:	15,000,000	
Earthquake / Earth Movement	15,000,000	
Other deductibles may apply as per policy terms and conditions.		

REMARKS (Including Special Conditions)

--

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

ADDITIONAL INTEREST

CHI-010323258-00

NAME AND ADDRESS City of Denver Department of Transportation & Infrastructure 201 West Colfax Ave., Dept 1110 Denver, CO 80202	<input type="checkbox"/> ADDITIONAL INSURED	<input type="checkbox"/> LENDER'S LOSS PAYABLE	<input type="checkbox"/> LOSS PAYEE
	<input type="checkbox"/> MORTGAGEE		
	LOAN #		
AUTHORIZED REPRESENTATIVE of Marsh USA LLC <i>Marsh USA LLC</i>			

AGENCY CUSTOMER ID: CN102628835

LOC #: Chicago



ADDITIONAL REMARKS SCHEDULE

Page 2 of 2

AGENCY MARSH USA LLC.		NAMED INSURED PCL Construction Services, Inc. 2000 South Colorado Blvd., Tower Two, Suite 2-500 Denver, CO 80222	
POLICY NUMBER		EFFECTIVE DATE:	
CARRIER	NAIC CODE		

ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: 25 FORM TITLE: Certificate of Liability Insurance

CONTINUED FROM DESCRIPTION SECTION:

CONTRACTORS PROF. LIABILITY:
 SIR applies per policy terms & conditions

POLLUTION LIABILITY:
 Deductible: \$500,000



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
06/13/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER MARSH USA LLC. 540 W. MADISON CHICAGO, IL 60661 CN102628835--PROPO-22-23	<table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td colspan="2">CONTACT NAME: Marsh U.S. Operations</td> </tr> <tr> <td>PHONE (A/C. No. Ext): 866-966-4664</td> <td>FAX (A/C. No.):</td> </tr> <tr> <td colspan="2">E-MAIL ADDRESS: Chicago.CertRequest@marsh.com</td> </tr> <tr> <td colspan="2" style="text-align: center;">INSURER(S) AFFORDING COVERAGE</td> </tr> <tr> <td>INSURER A: Indian Harbor Insurance Company</td> <td style="text-align: right;">36940</td> </tr> <tr> <td>INSURER B: Interstate Fire & Casualty Co</td> <td style="text-align: right;">22829</td> </tr> <tr> <td>INSURER C:</td> <td></td> </tr> <tr> <td>INSURER D:</td> <td></td> </tr> <tr> <td>INSURER E:</td> <td></td> </tr> <tr> <td>INSURER F:</td> <td></td> </tr> </table>	CONTACT NAME: Marsh U.S. Operations		PHONE (A/C. No. Ext): 866-966-4664	FAX (A/C. No.):	E-MAIL ADDRESS: Chicago.CertRequest@marsh.com		INSURER(S) AFFORDING COVERAGE		INSURER A: Indian Harbor Insurance Company	36940	INSURER B: Interstate Fire & Casualty Co	22829	INSURER C:		INSURER D:		INSURER E:		INSURER F:	
CONTACT NAME: Marsh U.S. Operations																					
PHONE (A/C. No. Ext): 866-966-4664	FAX (A/C. No.):																				
E-MAIL ADDRESS: Chicago.CertRequest@marsh.com																					
INSURER(S) AFFORDING COVERAGE																					
INSURER A: Indian Harbor Insurance Company	36940																				
INSURER B: Interstate Fire & Casualty Co	22829																				
INSURER C:																					
INSURER D:																					
INSURER E:																					
INSURER F:																					
INSURED PCL Construction Services, Inc. 2000 South Colorado Blvd., Tower Two, Suite 2-500 Denver, CO 80222																					

COVERAGES **CERTIFICATE NUMBER:** CHI-010320335-02 **REVISION NUMBER:** 2

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
	COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:						EACH OCCURRENCE \$ DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ PRODUCTS - COMP/OP AGG \$ \$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS ONLY <input type="checkbox"/> NON-OWNED AUTOS ONLY						COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	UMBRELLA LIAB <input type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED <input type="checkbox"/> RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? <input type="checkbox"/> Y <input checked="" type="checkbox"/> N <input type="checkbox"/> N/A (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below						<input type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$
A	CONTRACTORS PROF. LIABILITY			CE0744694806	07/01/2022	07/01/2023	PER CLAIM/AGG 2,000,000
B	POLLUTION LIABILITY			USL02309122	07/01/2022	07/01/2023	PER CLAIM/AGG 2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
 Evidence of Insurance for the On-Call Construction Services Vertical Project. Solicitation No 202265762

CERTIFICATE HOLDER City of Denver Department of Transportation & Infrastructure 201 West Colfax Ave, Dept 1110 Denver, CO 80202	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE of Marsh USA LLC <i style="text-align: right;">Marsh USA LLC</i>
--	---

EXHIBIT D - PAYMENT AND PERFORMANCE BOND

Bond No. K41671154, 107573411, 47-SUR-300199-01-0095, 285072226

**CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE**

PERFORMANCE AND PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned PCL CONSTRUCTION SERVICES, INC., 2000 South Colorado Boulevard Ste 2-500, Denver, CO, 80222

,
a corporation organized and existing under and by virtue of the laws of the State of Colorado,
hereafter referred to as the "Contractor", and
Federal Insurance Company, Travelers Casualty and Surety Company of America, Berkshire Hathaway Specialty Insurance Company,
Liberty Mutual Insurance Company

,
a corporation organized and existing under and by virtue of the laws of the State of IN, CT, NE, MA,
and authorized to transact business in the State of Colorado, as Surety, are held and firmly bound unto the CITY AND COUNTY OF DENVER, a municipal corporation of the State of Colorado, hereinafter referred to as the "City", in the penal sum of **THREE MILLION DOLLARS AND NO CENTS (\$3,000,000.00)**, lawful money of the United States of America, for the payment of which sum, well and truly to be made, we bind ourselves and our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents;

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:

WHEREAS, the above bounden Contractor has entered into a written contract with the aforesaid City for furnishing all labor and tools, supplies, equipment, superintendence, materials and everything necessary for and required to do, perform and complete the construction of **CONTRACT NO. 202367926 2023 ON-CALL VERTICAL CONSTRUCTION (LARGE) SERVICES**, Denver, Colorado, and has bound itself to complete the project within the time or times specified or pay liquidated damages, all as designated, defined and described in the said Contract and Conditions thereof, and in accordance with the Plans and Technical Specifications therefore, a copy of said Contract being made a part hereof;

NOW, THEREFORE, if the said Contractor shall and will, in all particulars well and truly and faithfully observe, perform and abide by each and every Covenant, Condition and part of said Contract, and the Conditions, Technical Specifications, Plans, and other Contract Documents thereto attached, or by reference made a part thereof and any alterations in and additions thereto, according to the true intent and meaning in such case, then this obligation shall be and become null and void; otherwise, it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor shall satisfy all claims and demands incurred by the Contractor in the performance of said Contract, and shall fully indemnify and save harmless the City from all damages, claims, demands, expense and charge of every kind (including claims of patent infringement) arising from any act, omission, or neglect of said Contractor, its agents, or employees with relation to said work; and shall fully reimburse and repay to the City all costs, damages, and expenses which it may incur in making good any default based upon the failure of the Contractor to fulfill its obligation to furnish maintenance, repairs or replacements for the full guarantee period provided in the Contract Documents, then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if said Contractor shall at all times promptly make payments of all amounts lawfully due to all persons supplying or furnishing it or its subcontractors with labor and materials, rental machinery, tools or equipment used or performed in the prosecution of work provided for in the above Contract and that if the Contractor will indemnify and save harmless the City for the extent of any and all payments in connection with the carrying out of such Contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor fails to duly pay for any labor, materials, team hire, sustenance, provisions, provender, gasoline, lubricating oils, fuel oils, grease, coal, or any other supplies or materials used or consumed by said Contractor or its subcontractors in performance of the work contracted to be done, or fails to pay any person who supplies rental machinery, tools or equipment, all amounts due as the result of the use of such machinery, tools or equipment in the prosecution of the work, the Surety will pay the same in any amount not exceeding the amount of this obligation, together with interest as provided by law;

PROVIDED FURTHER, that the said Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract, or to contracts with others in connection with this project, or the work to be performed thereunder, or the Technical Specifications and Plans accompanying the same, shall in any way affect its obligation on this bond and it does hereby waive notice of any change, extension of time, alteration or addition to the terms of the Contract, or contracts, or to the work, or to the Technical Specifications and Plans.

IN WITNESS WHEREOF, said Contractor and said Surety have executed these presents as of this

24th day of May, 2023.

Attest:
[Signature]
Secretary Assistant Finance Manager

Contractor PCL Construction Services, Inc.

~~President~~ [Signature]
Secretary
Federal Insurance Company, Travelers Casualty and Surety
Surety Company of America, Berkshire Hathaway Specialty Insurance Company, Liberty Mutual Insurance Company

Attorney-In-Fact [Signature]
Sandra M. Winsted, Attorney-in-Fact

(Accompany this bond with Attorney-in-Fact's authority from the Surety to execute bond, certified to include the date of the bond).


APPROVED AS TO FORM:
Attorney for the City and County of Denver

By: [Signature]
Assistant City Attorney

APPROVED FOR THE CITY AND COUNTY OF DENVER

By: [Signature]
MAYOR

By: [Signature]
EXEC. DIR. OF DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE





Power of Attorney

Federal Insurance Company | Vigilant Insurance Company | Pacific Indemnity Company

Westchester Fire Insurance Company | ACE American Insurance Company

Know All by These Presents, that FEDERAL INSURANCE COMPANY, an Indiana corporation, VIGILANT INSURANCE COMPANY, a New York corporation, PACIFIC INDEMNITY COMPANY, a Wisconsin corporation, WESTCHESTER FIRE INSURANCE COMPANY and ACE AMERICAN INSURANCE COMPANY corporations of the Commonwealth of Pennsylvania, do each hereby constitute and appoint Corinne Chapman, Samantha Chierici, Jessica B. Dempsey, Derek J. Elston, Rachel Fore, Kristin L Hannigan, Jennifer L. Jakaitis, Nicholas Kertesz, Judith A. Lucky-Eftimov, James B. McTaggart, Christopher T. Moser, Sandra M. Nowak, Diane M. O'Leary, Nicholas Pantazis, Roger Paraison, Christina L. Sandoval, Bartlomiej Siepierski, Jean Torres, Christopher P. Troha, Aerie Walton, Susan A. Welsh and Sandra M. Winsted of Chicago, Illinois-----

each as their true and lawful Attorney-in-Fact to execute under such designation in their names and to affix their corporate seals to and deliver for and on their behalf as surety thereon or otherwise, bonds and undertakings and other writings obligatory in the nature thereof (other than bail bonds) given or executed in the course of business, and any instruments amending or altering the same, and consents to the modification or alteration of any instrument referred to in said bonds or obligations.

In Witness Whereof, said FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, PACIFIC INDEMNITY COMPANY, WESTCHESTER FIRE INSURANCE COMPANY and ACE AMERICAN INSURANCE COMPANY have each executed and attested these presents and affixed their corporate seals on this 19th day of January, 2022.

Dawn M. Chloros

Dawn M. Chloros, Assistant Secretary

Stephen M. Haney

Stephen M. Haney, Vice President



STATE OF NEW JERSEY
County of Hunterdon

ss.

On this 19th day of January, 2022 before me, a Notary Public of New Jersey, personally came Dawn M. Chloros and Stephen M. Haney, to me known to be Assistant Secretary and Vice President, respectively, of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, PACIFIC INDEMNITY COMPANY, WESTCHESTER FIRE INSURANCE COMPANY and ACE AMERICAN INSURANCE COMPANY, the companies which executed the foregoing Power of Attorney, and the said Dawn M. Chloros and Stephen M. Haney, being by me duly sworn, severally and each for herself and himself did depose and say that they are Assistant Secretary and Vice President, respectively, of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, PACIFIC INDEMNITY COMPANY, WESTCHESTER FIRE INSURANCE COMPANY and ACE AMERICAN INSURANCE COMPANY and know the corporate seals thereof, that the seals affixed to the foregoing Power of Attorney are such corporate seals and were thereto affixed by authority of said Companies; and that their signatures as such officers were duly affixed and subscribed by like authority.

Notarial Seal



KATHERINE J. ADELAAR
NOTARY PUBLIC OF NEW JERSEY
No. 2316885
Commission Expires July 18, 2024

Katherine J. Adelaar
Notary Public

CERTIFICATION

Resolutions adopted by the Boards of Directors of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY on August 30, 2016; WESTCHESTER FIRE INSURANCE COMPANY on December 11, 2006; and ACE AMERICAN INSURANCE COMPANY on March 20, 2009:

"RESOLVED, that the following authorizations relate to the execution, for and on behalf of the Company, of bonds, undertakings, recognizances, contracts and other written commitments of the Company entered into in the ordinary course of business (each a "Written Commitment"):

- (1) Each of the Chairman, the President and the Vice Presidents of the Company is hereby authorized to execute any Written Commitment for and on behalf of the Company, under the seal of the Company or otherwise.
- (2) Each duly appointed attorney-in-fact of the Company is hereby authorized to execute any Written Commitment for and on behalf of the Company, under the seal of the Company or otherwise, to the extent that such action is authorized by the grant of powers provided for in such person's written appointment as such attorney-in-fact.
- (3) Each of the Chairman, the President and the Vice Presidents of the Company is hereby authorized, for and on behalf of the Company, to appoint in writing any person the attorney-in-fact of the Company with full power and authority to execute, for and on behalf of the Company, under the seal of the Company or otherwise, such Written Commitments of the Company as may be specified in such written appointment, which specification may be by general type or class of Written Commitments or by specification of one or more particular Written Commitments.
- (4) Each of the Chairman, the President and the Vice Presidents of the Company is hereby authorized, for and on behalf of the Company, to delegate in writing to any other officer of the Company the authority to execute, for and on behalf of the Company, under the Company's seal or otherwise, such Written Commitments of the Company as are specified in such written delegation, which specification may be by general type or class of Written Commitments or by specification of one or more particular Written Commitments.
- (5) The signature of any officer or other person executing any Written Commitment or appointment or delegation pursuant to this Resolution, and the seal of the Company, may be affixed by facsimile on such Written Commitment or written appointment or delegation.

FURTHER RESOLVED, that the foregoing Resolution shall not be deemed to be an exclusive statement of the powers and authority of officers, employees and other persons to act for and on behalf of the Company, and such Resolution shall not limit or otherwise affect the exercise of any such power or authority otherwise validly granted or vested."

I, Dawn M. Chloros, Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, PACIFIC INDEMNITY COMPANY, WESTCHESTER FIRE INSURANCE COMPANY and ACE AMERICAN INSURANCE COMPANY (the "Companies") do hereby certify that

- (i) the foregoing Resolutions adopted by the Board of Directors of the Companies are true, correct and in full force and effect,
- (ii) the foregoing Power of Attorney is true, correct and in full force and effect.

Given under my hand and seals of said Companies at Whitehouse Station, NJ, this



Dawn M. Chloros

Dawn M. Chloros, Assistant Secretary

IN THE EVENT YOU WISH TO VERIFY THE AUTHENTICITY OF THIS BOND OR NOTIFY US OF ANY OTHER MATTER, PLEASE CONTACT US AT:

Telephone (908) 903-3493 Fax (908) 903-3656 e-mail: surety@chubb.com



**Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company
St. Paul Fire and Marine Insurance Company**

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint **Sandra M. Winsted** of **CHICAGO**, Illinois, their true and lawful Attorney(s)-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this **21st** day of **April, 2021**.



State of Connecticut


City of Hartford ss.

By: 
Robert L. Raney, Senior Vice President

On this the **21st** day of **April, 2021**, before me personally appeared **Robert L. Raney**, who acknowledged himself to be the Senior Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, I hereunto set my hand and official seal.

My Commission expires the **30th** day of **June, 2026**




Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this _____ day of _____




Kevin E. Hughes, Assistant Secretary

**To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.**



Power Of Attorney

BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY NATIONAL INDEMNITY COMPANY / NATIONAL LIABILITY & FIRE INSURANCE COMPANY

Know all men by these presents, that **BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY**, a corporation existing under and by virtue of the laws of the State of Nebraska and having an office at One Lincoln Street, 23rd Floor, Boston, Massachusetts 02111, **NATIONAL INDEMNITY COMPANY**, a corporation existing under and by virtue of the laws of the State of Nebraska and having an office at 3024 Harney Street, Omaha, Nebraska 68131 and **NATIONAL LIABILITY & FIRE INSURANCE COMPANY**, a corporation existing under and by virtue of the laws of the State of Connecticut and having an office at 100 First Stamford Place, Stamford, Connecticut 06902 (hereinafter collectively the "Companies"), pursuant to and by the authority granted as set forth herein, do hereby name, constitute and appoint: Sandra M. Winsted, Susan A. Welsh, Derek J. Elston, Christopher P. Troha, Jessica B. Dempsey, Judith A. Lucky-Eftimov, Christina L. Sandoval, Aerie Walton, Bartlomiej Sieplerski, Rachel Fore, Samantha Chierici, Corinne Chapman, Roger Paraison, Kristin L. Hannigan, Jean Torres, Nicholas Kertesz, Dartonya Wright, Tara Reimer, 200 East Randolph St, Aon Center of the city of Chicago, State of Illinois, their true and lawful attorney(s)-in-fact to make, execute, seal, acknowledge, and deliver, for and on their behalf as surety and as their act and deed, any and all undertakings, bonds, or other such writings obligatory in the nature thereof, in pursuance of these presents, the execution of which shall be as binding upon the Companies as if it has been duly signed and executed by their regularly elected officers in their own proper persons. **This authority for the Attorney-in-Fact shall be limited to the execution of the attached bond(s) or other such writings obligatory in the nature thereof.**

In witness whereof, this Power of Attorney has been subscribed by an authorized officer of the Companies, and the corporate seals of the Companies have been affixed hereto this date of December 20, 2018. This Power of Attorney is made and executed pursuant to and by authority of the Bylaws, Resolutions of the Board of Directors, and other Authorizations of **BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY, NATIONAL INDEMNITY COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY**, which are in full force and effect, each reading as appears on the back page of this Power of Attorney, respectively. The following signature by an authorized officer of the Company may be a facsimile, which shall be deemed the equivalent of and constitute the written signature of such officer of the Company for all purposes regarding this Power of Attorney, including satisfaction of any signature requirements on any and all undertakings, bonds, or other such writings obligatory in the nature thereof, to which this Power of Attorney applies.

BERKSHIRE HATHAWAY SPECIALTY
INSURANCE COMPANY,

By: _____
David Fields, Executive Vice President



NATIONAL INDEMNITY COMPANY,
NATIONAL LIABILITY & FIRE INSURANCE COMPANY,

By: _____
David Fields, Vice President




NOTARY

State of Massachusetts, County of Suffolk, ss:

On this 20th day of December, 2018, before me appeared David Fields, Executive Vice President of BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY and Vice President of NATIONAL INDEMNITY COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, who being duly sworn, says that his capacity is as designated above for such Companies; that he knows the corporate seals of the Companies; that the seals affixed to the foregoing instrument are such corporate seals; that they were affixed by order of the board of directors or other governing body of said Companies pursuant to its Bylaws, Resolutions and other Authorizations, and that he signed said instrument in that capacity of said Companies.

[Notary Seal]



Notary Public

I, Ralph Tortorella, the undersigned, Officer of **BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY, NATIONAL INDEMNITY COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY**, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies which is in full force and effect and has not been revoked. IN TESTIMONY WHEREOF, see hereunto affixed the seals of said Companies this _____.



Officer

To verify the authenticity of this Power of Attorney please contact us at BHSISurety Department, Berkshire Hathaway Specialty Insurance Company, One Lincoln Street, 23rd Floor Boston, MA 02111 | (770) 625-2516 or by email at Jennifer.Porter@bhsspecialty.com. THIS POWER OF ATTORNEY IS VOID IF ALTERED. To notify us of a claim please contact us on our 24-hour toll free number at (855) 453-9675, via email at claim@surety.com, via fax to (617) 507-8259, or via mail.



This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

Certificate No: 8207154 - 285057

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Christina L. Sandoval; Christopher T. Moser; Corinne Chapman; Diane M. O'Leary; James B. McTaggart; Jean Torres; Jennifer L. Jakaitis; Jessica B Dempsey; Judith A. Lucky-Eftimov; Kristin L. Hannigan; Nicholas Kertesz; Roger Paraison; Samantha Chierici; Sandra M. Nowak; Sandra M. Winsted; Susan A. Welsh

all of the city of Chicago state of IL each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 20th day of January, 2022.



Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

By: David M. Carey
David M. Carey, Assistant Secretary

State of PENNSYLVANIA ss
County of MONTGOMERY

On this 20th day of January, 2022 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.



Commonwealth of Pennsylvania - Notary Seal
Teresa Pastella, Notary Public
Montgomery County
My commission expires March 28, 2025
Commission number 1126044
Member, Pennsylvania Association of Notaries

By: Teresa Pastella
Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this _____ day of _____, _____.



By: Renee C. Llewellyn
Renee C. Llewellyn, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, currency rate, interest rate or residual value guarantees.

For bond and/or Power of Attorney (POA) verification inquiries, please call 610-832-8240 or email HOSUR@libertymutual.com.



Performance Bond and Payment Bond Date Authorization

Assistant City Attorney
City and County of Denver
201 W. Colfox Ave. Dept 1207
Denver, Colorado 80202
(as Obligee)

RE: PCL Construction Services, Inc. (as Principal)
Contract No.: 202367926
Project Name 2023 On-Call Vertical Construction (Large) Services
Contract Amount: \$3,000,000.00
Performance and Payment Bond No.: K41671154, 107573411, 47-SUR-300199-01-0095,
285072226

Dear Assistant City Attorney,

The Performance and Payment Bond(s) covering the above captioned project were executed by this agency, through Chubb Insurance Company, Travelers Casualty and Surety Company of America, Berkshire Hathaway Specialty Insurance Company, and Liberty Mutual Insurance Company, as Surety(ies), on April 28, 2023.

We hereby authorize the City and County of Denver, the Department of Transportation and Infrastructure, to date all bonds and powers of attorney to coincide with the date of the contract.

If you should have any additional questions or concerns, please do not hesitate to call Deanna Brewer, Aon VP C&I Surety at 780-423-9452

Thank you.

Sincerely,
Aon



Signature

Sandra M. Winsted

Print Name

Sr. Surety Analyst

Print Title

EXHIBIT E - PREVAILING WAGE RATES



TO: All Users of the City and County of Denver Prevailing Wage Schedules
FROM: Alex Marvin, Classification and Compensation Analyst Staff
DATE: January 20, 2023
SUBJECT: Latest Change to Prevailing Wage Schedules

The effective date for this publication will be **Friday, January 13, 2023**, and applies to the City and County of Denver for **BUILDING CONSTRUCTION PROJECTS** (does not include residential construction consisting of single family homes and apartments up to and including 4 stories) in accordance with the Denver Revised Municipal Code, Section 20-76(c).

General Wage Decision No. CO20230020
Superseded General Decision No. CO20220020
Modification No. 1
Publication Date: 1/13/2023
(7 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor (DOL). The employer and the individual apprentice must be registered in a program which has received prior approval by the DOL. Any employer who employs an apprentice and is found to be in violation of this provision shall be required to pay said apprentice the full journeyman scale.

Attachments as listed above.

***Career Service Board approved to adjust all Davis Bacon classifications under \$17.29 to comply with the city's minimum wage. The effective date is January 1, 2023.**

Office of Human Resources
201 W. Colfax Ave. Dept. 412 | Denver, CO 80202
p: 720.913.5751 | f: 720.913.5720
www.denvergov.org/humanresources

"General Decision Number: CO20230020 01/13/2023

Superseded General Decision Number: CO20220020

State: Colorado

Construction Type: Building

County: Denver County in Colorado.

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or apartments up to and including 4 stories).

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum wage rate required under Executive Order 14026 or Executive Order 13658.

Please note that these Executive Orders apply to covered contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).

If the contract is entered	. Executive Order 14026
into on or after January 30,	generally applies to the
2022, or the contract is	contract.
renewed or extended (e.g., an	. The contractor must pay
option is exercised) on or	all covered workers at
after January 30, 2022:	least \$16.20 per hour (or
	the applicable wage rate
	listed on this wage

	determination, if it is
	higher) for all hours
	spent performing on the
	contract in 2023.

If the contract was awarded on	. Executive Order 13658
or between January 1, 2015 and	generally applies to the
January 29, 2022, and the	contract.
contract is not renewed or	. The contractor must pay
all	covered workers at least
extended on or after January	\$12.15 per hour (or the
30, 2022:	applicable wage rate
listed	on this wage
determination,	if it is higher) for all
	hours spent performing on
	that contract in 2023.

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by one of the Executive Orders and a classification considered necessary for performance of work on the contract does not appear on this wage determination, the contractor must still submit a conformance request.

Additional information on contractor requirements and worker protections under the Executive Orders is available at <http://www.dol.gov/whd/govcontracts>.

Modification Number	Publication Date
0	01/06/2023
1	01/13/2023

ASBE0028-002 03/01/2022

	Rates	Fringes
ASBESTOS WORKER/HEAT & FROST INSULATOR - MECHANICAL (Duct, Pipe & Mechanical System Insulation).....	\$ 32.98	15.47

CARP0055-002 05/01/2022

	Rates	Fringes
CARPENTER (Drywall Hanging Only).....	\$ 33.72	12.17

CARP1607-001 06/01/2022

	Rates	Fringes
MILLWRIGHT.....	\$ 39.70	15.73

ELEC0068-012 06/01/2022

	Rates	Fringes
ELECTRICIAN (Includes Low Voltage Wiring).....	\$ 41.30	17.87

* ELEV0025-001 01/01/2023

	Rates	Fringes
ELEVATOR MECHANIC.....	\$ 51.94	37.335

FOOTNOTE:

a. Vacation: 6%/under 5 years based on regular hourly rate for all hours worked. 8%/over 5 years based on regular hourly rate for all hours worked.

b. PAID HOLIDAYS: New Year's Day; Memorial Day; Independence Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday after Thanksgiving Day; and Christmas Day.

 ENGI0009-017 05/01/2021

	Rates	Fringes
POWER EQUIPMENT OPERATOR (Crane)		
141 tons and over.....	\$ 35.17	12.35
50 tons and under.....	\$ 31.70	12.35
51 to 90 tons.....	\$ 31.97	12.35
91 to 140 tons.....	\$ 33.05	12.35

 IRON0024-009 12/01/2022

	Rates	Fringes
IRONWORKER, ORNAMENTAL.....	\$ 31.00	24.59

 IRON0024-010 12/01/2022

	Rates	Fringes
IRONWORKER, STRUCTURAL.....	\$ 31.00	24.59

PAIN0079-006 08/01/2022

	Rates	Fringes
PAINTER (Brush, Roller and Spray; Excludes Drywall Finishing/Taping).....	\$ 25.11	10.95

PAIN0079-007 08/01/2022

	Rates	Fringes
DRYWALL FINISHER/TAPER.....	\$ 25.81	10.95

PAIN0419-001 06/01/2022

	Rates	Fringes
SOFT FLOOR LAYER (Vinyl and Carpet).....	\$ 18.25	14.33

PAIN0930-002 06/01/2022

	Rates	Fringes
GLAZIER.....	\$ 31.92	11.74

PLUM0003-009 06/01/2022

	Rates	Fringes
PLUMBER (Excludes HVAC Duct, Pipe and Unit Installation).....	\$ 41.33	19.29

PLUM0208-008 06/01/2022

	Rates	Fringes
--	-------	---------

PIPEFITTER (Includes HVAC
 Pipe and Unit Installation;
 Excludes HVAC Duct
 Installation).....\$ 40.50 18.62

* SFCO0669-002 01/01/2023

	Rates	Fringes
SPRINKLER FITTER (Fire Sprinklers).....\$ 41.46	41.46	26.40

SHEE0009-004 07/01/2022

	Rates	Fringes
SHEET METAL WORKER (Includes HVAC Duct Installation; Excludes HVAC Pipe and Unit Installation).....\$ 37.17	37.17	20.05

* SUCO2013-006 07/31/2015

	Rates	Fringes
BRICKLAYER.....\$ 21.96	21.96	0.00
CARPENTER (Acoustical Ceiling Installation Only).....\$ 22.40	22.40	4.85
CARPENTER (Metal Stud Installation Only).....\$ 17.68	17.68	0.00
CARPENTER, Excludes Acoustical Ceiling Installation, Drywall Hanging, and Metal Stud Installation.....\$ 21.09	21.09	6.31
CEMENT MASON/CONCRETE FINISHER...\$ 20.09	20.09	7.03

LABORER: Common or General.....	\$ 14.49 **	5.22
LABORER: Mason Tender - Brick....	\$ 15.99 **	0.00
LABORER: Mason Tender - Cement/Concrete.....	\$ 16.00 **	0.00
LABORER: Pipelayer.....	\$ 16.96	3.68
OPERATOR: Backhoe/Excavator/Trackhoe.....	\$ 20.78	5.78
OPERATOR: Bobcat/Skid Steer/Skid Loader.....	\$ 19.10	3.89
OPERATOR: Grader/Blade.....	\$ 21.50	0.00
ROOFER.....	\$ 16.56	0.00
TRUCK DRIVER: Dump Truck.....	\$ 17.34	0.00
WATERPROOFER.....	\$ 12.71 **	0.00

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

**Office of Human Resources
Supplemental Rates
(Specific to the Denver projects)
Revision Date: 01-01-2023**

Classification		Base	Fringe
Boilermaker		\$30.97	\$21.45
Iron Worker, Reinforcing		\$18.49	\$3.87
Laborer: Concrete Saw		\$17.29	-
Paper Hanger		\$20.15	\$6.91
Plasterer		\$24.60	\$12.11
Plaster Tender		\$17.29	-
Power Equipment Operator	Concrete Mixer - Less than 1 yd	\$23.67	\$10.67
	Concrete Mixer - 1 yd and over	\$23.82	\$10.68
	Drillers	\$23.97	\$10.70
	Loader - up to and incl 6 cu yd	\$23.67	\$10.67
	Loaders - over 6 cu yd	\$23.82	\$10.68
	Mechanic	\$18.48	-
	Motor Grader	\$23.97	\$10.70
	Oilers	\$22.97	\$10.70
	Roller	\$23.67	\$10.67
Truck Driver	Flatbed	\$19.14	\$10.07
	Semi	\$19.48	\$10.11
Waterproofer		\$17.29	\$0.00

Go to www.denvergov.org/Auditor to view the Prevailing Wage Clarification Document for a list of complete classifications used.



TO: All Users of the City and County of Denver Prevailing Wage Schedules
FROM: Alex Marvin, Classification and Compensation Analyst Senior
DATE: January 20, 2023
SUBJECT: Latest Change to Prevailing Wage Schedules

The effective date for this publication will be **Friday, January 6, 2023**, and applies to the City and County of Denver for **HEAVY CONSTRUCTION PROJECTS** in accordance with the Denver Revised Municipal Code, Section 20-76(c).

General Wage Decision No. CO20230002
Superseded General Decision No. CO20220002
Modification No. 0
Publication Date: 1/06/2023
(6 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor (DOL). The employer and the individual apprentice must be registered in a program which has received prior approval by the DOL. Any employer who employs an apprentice and is found to be in violation of this provision shall be required to pay said apprentice the full journeyman scale.

Attachments as listed above.

***Career Service Board approved to adjust all Davis Bacon classifications under \$17.29 to comply with the city's minimum wage. The effective date is January 1, 2023. See page 8 for reference.**

Office of Human Resources
201 W. Colfax Ave. Dept. 412 | Denver, CO 80202
p: 720.913.5751 | f: 720.913.5720
www.denvergov.org/humanresources

"General Decision Number: CO20230002 01/06/2023

Superseded General Decision Number: CO20220002

State: Colorado

Construction Type: Heavy

Counties: Adams, Arapahoe, Boulder, Broomfield, Denver, Douglas, El Paso, Jefferson, Larimer, Mesa, Pueblo and Weld Counties in Colorado.

HEAVY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum wage rate required under Executive Order 14026 or Executive Order 13658. Please note that these Executive Orders apply to covered contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).

If the contract is entered into on or after January 30, 2022, or the contract is renewed or extended (e.g., an option is exercised) on or after January 30, 2022:	. Executive Order 14026 generally applies to the contract. . The contractor must pay all covered workers at least \$16.20 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the contract in 2023.
If the contract was awarded on or between January 1, 2015 and January 29, 2022, and the contract is not renewed or extended on or after January 30, 2022:	. Executive Order 13658 generally applies to the contract. . The contractor must pay all covered workers at least \$12.15 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on that contract in 2023.

The applicable Executive Order minimum wage rate will be

adjusted annually. If this contract is covered by one of the Executive Orders and a classification considered necessary for performance of work on the contract does not appear on this wage determination, the contractor must still submit a conformance request.

Additional information on contractor requirements and worker protections under the Executive Orders is available at <http://www.dol.gov/whd/govcontracts>.

Modification Number	Publication Date
0	01/06/2023

ASBE0028-001 03/01/2022

	Rates	Fringes
Asbestos Workers/Insulator (Includes application of all insulating materials, protective coverings, coatings and finishings to all types of mechanical systems).....	\$ 32.98	15.47

BRCO0007-004 01/01/2022

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS,
JEFFERSON AND WELD COUNTIES

	Rates	Fringes
BRICKLAYER.....	\$ 33.10	10.30

BRCO0007-006 05/01/2022

EL PASO AND PUEBLO COUNTIES

	Rates	Fringes
BRICKLAYER.....	\$ 30.17	12.92

ELEC0012-004 09/01/2021

PUEBLO COUNTY

	Rates	Fringes
ELECTRICIAN Electrical contract over		

\$1,000,000.....	\$ 29.80	13.00+3%
Electrical contract under		
\$1,000,000.....	\$ 24.85	13.00+3%

ELEC0068-001 06/01/2022

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS,
JEFFERSON, LARIMER, AND WELD COUNTIES

	Rates	Fringes
ELECTRICIAN.....	\$ 41.30	17.87

ELEC0111-001 09/01/2022

	Rates	Fringes
Line Construction:		
Groundman.....	\$ 23.89	21.25%+7.35
Line Equipment Operator.....	\$ 38.61	21.25%+7.35
Lineman and Welder.....	\$ 53.61	24.25%+7.35

ELEC0113-002 06/01/2022

EL PASO COUNTY

	Rates	Fringes
ELECTRICIAN.....	\$ 34.90	17.25

ELEC0969-002 06/01/2019

MESA COUNTY

	Rates	Fringes
ELECTRICIAN.....	\$ 25.20	10.06

ENGI0009-001 05/01/2021

	Rates	Fringes
Power equipment operators:		
Blade: Finish.....	\$ 31.37	12.35
Blade: Rough.....	\$ 31.05	12.35
Bulldozer.....	\$ 31.05	12.35
Cranes: 50 tons and under..	\$ 31.70	12.35
Cranes: 51 to 90 tons.....	\$ 31.97	12.35
Cranes: 91 to 140 tons.....	\$ 33.05	12.35
Cranes: 141 tons and over...	\$ 35.17	12.35
Forklift.....	\$ 30.67	12.35

Mechanic.....	\$ 31.20	12.35
Oiler.....	\$ 30.29	12.35
Scraper: Single bowl under 40 cubic yards.....	\$ 31.20	12.35
Scraper: Single bowl, including pups 40 cubic yards and over and tandem bowls.....	\$ 31.37	12.35
Trackhoe.....	\$ 31.20	12.35

IRON0024-003 12/01/2021

	Rates	Fringes
IRONWORKER, STRUCTURAL.....	\$ 31.00	24.59
Structural		

LABO0086-001 05/01/2009

	Rates	Fringes
Laborers:		
Pipelayer.....	\$ 18.68	6.78

PLUM0003-005 06/01/2022

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS,
JEFFERSON, LARIMER AND WELD COUNTIES

	Rates	Fringes
PLUMBER.....	\$ 46.58	19.29

PLUM0058-002 07/01/2022

EL PASO COUNTY

	Rates	Fringes
Plumbers and Pipefitters.....	\$ 42.20	16.69

PLUM0058-008 07/01/2022

PUEBLO COUNTY

	Rates	Fringes
Plumbers and Pipefitters.....	\$ 42.20	16.69

PLUM0145-002 07/01/2022

MESA COUNTY

	Rates	Fringes
Plumbers and Pipefitters.....	\$ 36.47	14.82

 PLUM0208-004 06/02/2022

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS,
 JEFFERSON, LARIMER AND WELD COUNTIES

	Rates	Fringes
PIPEFITTER.....	\$ 42.65	16.97

 SHEE0009-002 07/01/2022

	Rates	Fringes
Sheet metal worker.....	\$ 37.17	20.05

 TEAM0455-002 07/01/2022

	Rates	Fringes
Truck drivers:		
Pickup.....	\$ 24.71	4.67
Tandem/Semi and Water.....	\$ 25.34	4.67

 SUCO2001-006 12/20/2001

	Rates	Fringes
BOILERMAKER.....	\$ 17.60	

Carpenters:

Form Building and Setting...	\$ 16.97	2.74
All Other Work.....	\$ 15.14 **	3.37

Cement Mason/Concrete Finisher...\$ 17.31 2.85

IRONWORKER, REINFORCING.....\$ 18.83 3.90

Laborers:

Common.....	\$ 11.22 **	2.92
Flagger.....	\$ 8.91 **	3.80
Landscape.....	\$ 12.56 **	3.21

Painters:

Brush, Roller & Spray.....\$ 15.81 ** 3.26

Power equipment operators:		
Backhoe.....	\$ 16.36	2.48
Front End Loader.....	\$ 17.24	3.23
Skid Loader.....	\$ 15.37 **	4.41

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

**Office of Human Resources
Supplemental Rates
(Specific to the Denver Projects)
(Supp #74, Revised: 01-01-2023)**

Classification		Base	Fringe
Ironworker	Ornamental	\$24.80	\$10.03
Laborer	Group 1	\$18.18	\$8.27
	Group 2	\$21.59	\$8.61
Laborer (Common)		\$17.29	\$2.92
Laborer (Flagger)		\$17.29	\$3.80
Laborer (Landscape)		\$17.29	\$3.21
Laborer (Janitor)	Janitor/Yardmen	\$17.68	\$8.22
Laborer (Asbestos)	Removal of Asbestos	\$21.03	\$8.55
Laborer (Tunnel)	Group 1	\$18.53	\$8.30
	Group 2	\$18.63	\$8.31
	Group 3	\$19.73	\$8.42
	Group 4	\$21.59	\$8.61
	Group 5	\$19.68	\$8.42
Line Construction	Lineman, Gas Fitter/Welder	\$36.88	\$9.55
	Line Eq Operator/Line Truck Crew	\$25.74	\$8.09
Millwright		\$28.00	\$10.00
Power Equipment Operator	Group 1	\$22.97	\$10.60
	Group 2	\$23.32	\$10.63
	Group 3	\$23.67	\$10.67
	Group 4	\$23.82	\$10.68
	Group 5	\$23.97	\$10.70
	Group 6	\$24.12	\$10.71
	Group 7	\$24.88	\$10.79
Power Equipment Operator (Tunnels above and below ground, shafts and raises):	Group 1	\$25.12	\$10.81
	Group 2	\$25.47	\$10.85
	Group 3	\$25.57	\$10.86
	Group 4	\$25.82	\$10.88
	Group 5	\$25.97	\$10.90
	Group 6	\$26.12	\$10.91
	Group 7	\$26.37	\$10.94
Truck Driver	Group 1	\$18.42	\$10.00
	Group 2	\$19.14	\$10.07
	Group 3	\$19.48	\$10.11
	Group 4	\$20.01	\$10.16
	Group 5	\$20.66	\$10.23
	Group 6	\$21.46	\$10.31

Go to <http://www.denvergov.org/Auditor> to view the Prevailing Wage Clarification Document for a list of complete classifications used.



TO: All Users of the City and County of Denver Prevailing Wage Schedules
FROM: Alex Marvin, Classification and Compensation Analyst Staff
DATE: January 20, 2023
SUBJECT: Latest Change to Prevailing Wage Schedules

The effective date for this publication will be **Friday, January 6, 2023**, and applies to the City and County of Denver for **HIGHWAY CONSTRUCTION PROJECTS** in accordance with the Denver Revised Municipal Code, Section 20-76(c).

General Wage Decision No. CO20230009
Superseded General Decision No. CO20220009
Modification No. 0
Publication Date: 01/06/2023
(6 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor (DOL). The employer and the individual apprentice must be registered in a program which has received prior approval by the DOL. Any employer who employs an apprentice and is found to be in violation of this provision shall be required to pay said apprentice the full journeyman scale.

Attachments as listed above.

***Career Service Board approved to adjust all Davis Bacon classifications under \$17.29 to comply with the city's minimum wage. The effective date is January 1, 2023. See page 7 for reference.**

Office of Human Resources
201 W. Colfax Ave. Dept. 412 | Denver, CO 80202
p: 720.913.5751 | f: 720.913.5720
www.denvergov.org/humanresources

"General Decision Number: CO20230009 01/06/2023

Superseded General Decision Number: CO20220009

State: Colorado

Construction Type: Highway

Counties: Denver and Douglas Counties in Colorado.

HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum wage rate required under Executive Order 14026 or Executive Order 13658. Please note that these Executive Orders apply to covered contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).

If the contract is entered into on or after January 30, 2022, or the contract is renewed or extended (e.g., an option is exercised) on or after January 30, 2022:	. Executive Order 14026 generally applies to the contract. . The contractor must pay all covered workers at least \$16.20 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the contract in 2023.
If the contract was awarded on or between January 1, 2015 and January 29, 2022, and the contract is not renewed or extended on or after January 30, 2022:	. Executive Order 13658 generally applies to the contract. . The contractor must pay all covered workers at least \$12.15 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on that contract in 2023.

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by one of the Executive Orders and a classification considered necessary for performance of work on the contract does not appear on this

(3)-Loader (under 6 cu. yd.) Denver County.....	\$ 31.05	12.35
(3)-Motor Grader (blade-rough) Douglas County.....	\$ 31.05	12.35
(4)-Crane (50 tons and under), Scraper (single bowl, under 40 cu. yd).....	\$ 31.70	12.35
(4)-Loader (over 6 cu. yd) Denver County.....	\$ 31.20	12.35
(5)-Drill Rig Caisson (Watson 2500 similar or larger), Crane (51-90 tons), Scraper (40 cu.yd and over),.....	\$ 31.37	12.35
(5)-Motor Grader (blade-finish) Douglas County.....	\$ 31.37	12.35
(6)-Crane (91-140 tons).....	\$ 33.05	12.35

SUCO2011-004 09/15/2011

	Rates	Fringes
CARPENTER (Excludes Form Work)....	\$ 19.27	5.08
CEMENT MASON/CONCRETE FINISHER		
Denver.....	\$ 20.18	5.75
Douglas.....	\$ 18.75	3.00
ELECTRICIAN (Excludes Traffic Signal Installation).....	\$ 35.13	6.83
FENCE ERECTOR (Excludes Link/Cyclone Fence Erection).....	\$ 13.02 **	3.20
GUARDRAIL INSTALLER.....	\$ 12.89 **	3.20
HIGHWAY/PARKING LOT STRIPING:Painter		
Denver.....	\$ 12.62 **	3.21
Douglas.....	\$ 13.89 **	3.21
IRONWORKER, REINFORCING (Excludes Guardrail Installation).....	\$ 16.69	5.45
IRONWORKER, STRUCTURAL (Includes Link/Cyclone Fence Erection, Excludes Guardrail Installation).....	\$ 18.22	6.01

LABORER

Asphalt Raker.....	\$ 16.29	4.25
Asphalt Shoveler.....	\$ 21.21	4.25
Asphalt Spreader.....	\$ 18.58	4.65
Common or General		
Denver.....	\$ 16.76	6.77
Douglas.....	\$ 16.29	4.25
Concrete Saw (Hand Held)....	\$ 16.29	6.14
Landscape and Irrigation....	\$ 12.26 **	3.16
Mason Tender- Cement/Concrete		
Denver.....	\$ 16.96	4.04
Douglas.....	\$ 16.29	4.25
Pipelayer		
Denver.....	\$ 13.55 **	2.41
Douglas.....	\$ 16.30	2.18
Traffic Control (Flagger)....	\$ 9.55 **	3.05
Traffic Control (Sets Up/Moves Barrels, Cones, Install Signs, Arrow Boards and Place Stationary Flags) (Excludes Flaggers).....	\$ 12.43 **	3.22
PAINTER (Spray Only).....	\$ 16.99	2.87
POWER EQUIPMENT OPERATOR:		
Asphalt Laydown		
Denver.....	\$ 22.67	8.72
Douglas.....	\$ 23.67	8.47
Asphalt Paver		
Denver.....	\$ 24.97	6.13
Douglas.....	\$ 25.44	3.50
Asphalt Roller		
Denver.....	\$ 23.13	7.55
Douglas.....	\$ 23.63	6.43
Asphalt Spreader.....	\$ 22.67	8.72
Backhoe/Trackhoe		
Douglas.....	\$ 23.82	6.00
Bobcat/Skid Loader.....	\$ 15.37 **	4.28
Boom.....	\$ 22.67	8.72
Broom/Sweeper		
Denver.....	\$ 22.47	8.72
Douglas.....	\$ 22.96	8.22
Bulldozer.....	\$ 26.90	5.59
Concrete Pump.....	\$ 21.60	5.21
Drill		
Denver.....	\$ 20.48	4.71
Douglas.....	\$ 20.71	2.66
Forklift.....	\$ 15.91 **	4.68
Grader/Blade		

Denver.....	\$ 22.67	8.72
Guardrail/Post Driver.....	\$ 16.07 **	4.41
Loader (Front End)		
Douglas.....	\$ 21.67	8.22
Mechanic		
Denver.....	\$ 22.89	8.72
Douglas.....	\$ 23.88	8.22
Oiler		
Denver.....	\$ 23.73	8.41
Douglas.....	\$ 24.90	7.67
Roller/Compactor (Dirt and Grade Compaction)		
Denver.....	\$ 20.30	5.51
Douglas.....	\$ 22.78	4.86
Rotomill.....	\$ 16.22	4.41
Screed		
Denver.....	\$ 22.67	8.38
Douglas.....	\$ 29.99	1.40
Tractor.....	\$ 13.13 **	2.95

TRAFFIC SIGNALIZATION:

Groundsman

Denver.....	\$ 17.90	3.41
Douglas.....	\$ 18.67	7.17

TRUCK DRIVER

Distributor

Denver.....	\$ 17.81	5.82
Douglas.....	\$ 16.98	5.27

Dump Truck

Denver.....	\$ 15.27 **	5.27
Douglas.....	\$ 16.39	5.27

Lowboy Truck.....

.....	\$ 17.25	5.27
-------	----------	------

Mechanic.....

.....	\$ 26.48	3.50
-------	----------	------

Multi-Purpose Specialty &
Hoisting Truck

Denver.....	\$ 17.49	3.17
Douglas.....	\$ 20.05	2.88

Pickup and Pilot Car

Denver.....	\$ 14.24 **	3.77
Douglas.....	\$ 16.43	3.68

Semi/Trailer Truck.....

.....	\$ 18.39	4.13
-------	----------	------

Truck Mounted Attenuator.....

.....	\$ 12.43 **	3.22
-------	-------------	------

Water Truck

Denver.....	\$ 26.27	5.27
Douglas.....	\$ 19.46	2.58

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

**Office of Human Resources
Supplemental Rates
(Specific to the Denver Projects)
Revised 01/01/2023)**

Classification		Base	Fringe
Guard Rail Installer		\$17.29	\$3.20
Highway Parking Lot Striping: Painter		\$17.29	\$3.21
Ironworker (Ornamental)		\$26.05	\$12.00
Laborer	Removal of Asbestos	\$21.03	\$8.55
Laborer (Landscape & Irrigation)		\$17.29	\$3.16
Laborer: Traffic Control (Flagger)		\$17.29	\$3.05
Laborer: Stationary Flags (excludes Flaggers)		\$17.29	\$3.22
Line Construction	Lineman, Gas Fitter/Welder	\$36.88	\$9.55
	Line Eq Operator/Line Truck Crew	\$25.74	\$8.09
Millwright		\$28.00	\$10.00
Pipefitter		\$30.45	\$12.85
Plumber		\$30.19	\$13.55
Power Equipment Operator (Tunnels Above and Below Ground, shafts and raises):	Group 1	\$25.12	\$10.81
	Group 2	\$25.47	\$10.85
	Group 3	\$25.57	\$10.86
	Group 4	\$25.82	\$10.88
	Group 5	\$25.97	\$10.90
	Group 6	\$26.12	\$10.91
	Group 7	\$26.37	\$10.94
Power Equipment Operator	Group 1	\$22.97	\$10.60
	Group 2	\$23.32	\$10.63
	Group 3	\$23.67	\$10.67
	Group 4	\$23.82	\$10.68
	Group 5	\$23.97	\$10.70
	Group 6	\$24.12	\$10.71
	Group 7	\$24.88	\$10.79
Truck Driver	Group 1	\$18.42	\$10.00
	Group 2	\$19.14	\$10.07
	Group 3	\$19.48	\$10.11
	Group 4	\$20.01	\$10.16
	Group 5	\$20.66	\$10.23
	Group 6	\$21.46	\$10.31
Truck Driver: Truck Mounted Attenuator		\$17.29	\$3.22

Go to <http://www.denvergov.org/Auditor> to view the Prevailing Wage Clarification Document for a list of complete classifications used.

EXHIBIT F - WORKFORCE REQUIREMENTS TARGETED AREAS MAP




EXHIBIT G - WORKFORCE PLAN

WORKFORCE PLAN

The CCD DOTI On-Call Project, in conjunction with Denver's Workforce Services and the WORKNOW program, is positioned to create a workforce ecosystem that promotes broader inclusion of a diverse workforce, systemically addresses barriers to entry, and provides supportive services to promote successful worker performance and ongoing development.

PCL is committed to local craft workers' employment and understands the need to recruit using a targeted and regional approach. PCL will partner with the Denver Economic Development and Opportunity Workforce Services (DEDO) and WORKNOW in the development and execution of a strategy focused on diversity, inclusion, and equity in recruiting and hiring talent. We will leverage our previous experience and involvement with DEDO, WORKNOW, and local industry training partners to align with current efforts to create sustainable career opportunities.

Our Team will implement various outreach methods to raise awareness and interest in specific opportunities to work on the CCD DOTI On-Call Project. In coordination with DEDO, WORKNOW, and other regional collaborators, we will target our effort to the following demographics:

- Veterans
- Formerly incarcerated individuals
- Graduates of pre-apprentice programs
- DEDO target zip codes
- Individuals with a history of homelessness
- Individuals exiting the foster care system

WORKFORCE COORDINATION

- Our senior management team is committed to ensuring a successful workforce development plan execution by providing alignment with DEDO's objectives, clear direction, and dedicated resources.
- PCL's Craft Workforce Manager, Tiarra Martinez, will oversee the development and implementation of the program and will take ultimate responsibility for the workforce success of the project and will provide oversight and manage reporting requirements for the program as the primary contact for, and face to the community and subcontractors on the project.

Taurus Smith has been with PCL for over 16 years. He started his career as a PCL apprentice and is now a superintendent on recent On-Call projects at DEN and for Denver Parks & Rec.



PCL has a robust and tailored craft training plan that meets the needs of craft workers as well as the future work needed in the market. Bi-annual reviews are completed to assess the skills and abilities of workers. Training is planned and assigned according to the needs identified during the reviews. PCL has regular trainings on our job sites, the PCL office training center, or the PCL yard, depending on the topic. PCL often partners with subcontractors, suppliers and vendors to provide product-specific training; for example, PCL recently partnered with Colorado Doorways for door installation training and we regularly partner with the United Academy for equipment operation certifications. PCL participates in the Construction Industry Training Council (CITC) Apprenticeship program for our Carpenters to ensure our craft workers are receiving the best training that allows them to not only grow their skills but to also grow a career. PCL's goal is to be an employer of choice. **We purposely train and strive to build craft careers – not just jobs!**

Working collaboratively with the Project Managers and David Campbell, PCL's project executive, Tiarra will be responsible for overseeing all components of our workforce program, including workforce projections, outreach and communications, candidate sourcing, training, hiring, monitoring, and reporting. She has dedicated her career to developing Colorado's workforce and community engagement.

Over the last 5 years, Tiarra has created a large network with community based organizations dedicated to career development.

Outreach and Engagement

The workforce labor shortage in the construction industry is a compelling reason for taking a strategic, holistic, and regional approach to workforce development. The PCL workforce team will implement various outreach methods to raise awareness and interest and inform the community of specific opportunities to work on the CCD DOTI On-Call Project.

We will coordinate with WORKNOW by participating in their Job Fairs and "Meet and Greet" Informational sessions. These events allow job seekers to connect one-on-one with Project contractors, subcontractors, and registered apprenticeship programs. They also provide those interested in construction industry careers access to information regarding the benefits and opportunities aligned with these careers. Specific strategies include:

Job Information Fairs | Our workforce team will collaborate with WORKNOW to conduct job information fairs to bring together those interested in careers in the construction industry.

Disadvantaged Job Seeker Outreach | In line with “targeted outreach to disadvantaged populations,” PCL’s workforce team will visit and share information about training and work opportunities through organizations and agencies that advocate for underrepresented job seekers at least once per quarter.

Community Engagement/Awareness | PCL, in coordination with WORKNOW’s programs and industry events, will participate with their Women in Construction forum, Core Partner, and Career Navigator meetings. PCL will coordinate and direct job seekers to resources and hiring opportunities.

COVID-19 Compliance Approach | In-person interaction and hands-on approach are crucial, but we will evaluate when needed, based on current circumstances. Technology, such as smart phones, tablets, and/or computers will be used to ensure participation.

The workforce team will provide support and guidance to ensure that everyone can participate by creating an on-line registration form.

Engage/Inform with Denver Public Schools (DPS) | We will work with DPS and their already established programs to build the future construction workforce by exposing students to non-traditional career opportunities.

PCL’s workforce program will include supportive “wrap-around” services designed to mitigate barriers and address the core life management needs of participants. Some of these barriers include limited access to reliable transportation, childcare issues, language barriers, or limited finances for appropriate work apparel or other work-related expenses

Training

PCL’s workforce training is comprehensive and designed to be tailored to meet the specific needs of job seekers and incumbent workers. This includes a blend of work readiness, classroom training, on-the-job training (OJT), mentoring, and other approaches that have shown to increase graduation rates and high performance. Participants will receive either PCL or subcontractor internal training or training through WORKNOW providers. All provided training will be industry- endorsed, certified, or accredited, as applicable. The overarching goal for training is to create stackable credentials for participants that enable their progress within an identified career pathway.

Strategy for Exceeding Apprenticeship Requirements

We believe a proactive and robust strategy will support exceeding these goals. We don’t want to just hire apprentices; we want people to have the opportunity to be promoted and develop careers in construction with our support on this Project.

Our strategy is based upon a focused definition of apprenticeship needs and appropriate communication to the broader community. For instance, the identified zip codes included within the targeted areas have a high population of first language Spanish speakers. PCL’s Team includes resources adept at developing, implementing, and managing creative integrated marketing communications programs for minority markets.

We will calculate the specific hours anticipated for each scope of work by trade and anticipated need dates. This process allows for proactive training of the specifically required skillsets that PCL and our subcontractors will be hiring. Advanced planning allows for a full training cycle to occur ahead of hiring. A sample of how these projected needs are displayed is shown in Figure 7.3 below.

Anticipated Openings (Job Categories Matrix)			
Foreman	Carpenters	Laborers	Electricians
Plumbers	Pipe fitters	HVAC	Sheet Metal Workers

These projected hours and hiring needs are shared with our subcontract partners and active apprenticeship programs around the City. Our Craft Workforce Manager, Tierra Martinez, acts as our liaison with the many apprenticeships and targeted demographic agencies to leverage relationships, processes, and resources to align with the stated goals.

SUPPORTS OUR APPRENTICESHIP PARTNERS



Our outreach efforts will reach a wide range of interested applicants for our workforce program through a multi-channel effort, including:

Subcontractor Engagement

One-on-one sessions will be held with them on a bi-monthly basis to review how effectively they are tracking goals and determine what assistance is needed for compliance. Information regarding apprenticeship programs will be disseminated to MWBEs to inform them about the program structure, registration process, costs, and expectations of both employers and employees.

We will provide clarity to subcontractors around utilization metrics and apprenticeship goals and establish a flow down to all tiers for consistent interpretation, implementation, and outcome reporting.

Local Vocational High Schools, Community Colleges, and Universities

As many of the positions will be skilled and at the technical and professional levels, the Team will collaborate with WORKNOW and local academic institutions to source candidates, provide assessments, and support curriculum and degree programs for basic skills and advanced skill training. As part of our outreach to girls, we will coordinate our efforts with the Hoya Foundation's Transportation and Construction GIRL, which provides an inclusive and safe environment for girls to learn about construction career pathways interactively.

Walk-ins and Referrals

We anticipate receiving inquiries and interest from the general public about opportunities for OJT at PCL. Consequently, the Team will create a QR code that can be scanned and show the outline of the process for becoming an eligible participant. The QR code will be available at the various hubs within the community established by WORKNOW, on our website, and at the project site.

Online Applications

The workforce team will provide a link on the website, so interested individuals can be directed to WORKNOW and be pre-screened for an opportunity. A contact email address and telephone hotline will be provided so that, if desired, individuals can submit further questions to the workforce team.

When there are more candidates than openings, the workforce team will maintain these names in a database for future reference and share this with WORKNOW. When possible, the Team will refer unplaced individuals to other regional projects.

Reporting and Tracking

Participant placement, development, and retention are key indicators of the workforce program's overall effectiveness. PCL takes steps to create an environment where

individuals perform effectively, advance their skills, and maintain motivation to pursue jobs within the industry. Job preparedness training, mentoring, and supportive wrap-around services are a few examples of how we will influence retention. Both quantitative and qualitative metrics will be collected and reported to assess program effectiveness throughout the project's life.

PCL will implement the following practices and mechanisms to monitor and report our workforce program effectiveness and impact:

Performance Monitoring and Feedback

Project managers and supervisors will receive continuous training to provide regular feedback that engages participants in the dialogue, to identify successful behaviors, and to identify those that deter from performance effectiveness. All subcontractors will be asked to complete this process and will receive monthly reminders. To assist in the implementation of this process, we will develop a checklist of marketable skills/experience that should be evident at various stages of the OJT experience.

Monitor Training Participation/Completion

Our Team will maintain a database to track the progress of participants through all aspects of training. Periodic feedback will be gathered from workers, site managers, and educational partners to gain insight into the learning experience.

Monthly Reporting

We will collect the following information from all subcontractors and combine the data into a comprehensive report:

- Project description stating initial goals and achievements against those goals.
- Number, percentage of total, name, start date, work description/code, and demographics of eligible individuals entered into the workforce program.
- Total training hours completed in the prior month and to date by individual and classified by work category (e.g., apprentice, targeted demographic apprentice, first-year apprentice, journey worker, etc.).
- Total labor and construction hours completed in the prior month and to date by individual and classified by work category.

Number, percentage of total, and demographics for those participants who have successfully completed the program (e.g., completed training program, achieved applicable credentials, etc.).

- Number, percentage of total, and demographics of newly placed workers and/or advanced incumbent workers.

REPORTING SAMPLE

Tools for Tracking

LCPtracker will be the primary tool used for compliance monitoring, and is an efficient certified payroll and workforce reporting system which captures the details essential for ongoing analysis.

PCL FORECAST OF JOB OPPORTUNITIES

THE PCL AND CCD DOTI ON-CALL PROJECTS ARE COMMITTED TO HELP JOB SEEKERS GAIN ACCESS TO EMPLOYMENT AND CAREER ADVANCEMENT OPPORTUNITIES THROUGHOUT COLORADO. TO MEET THIS COMMITMENT, WE ARE COMMITTED TO TRACKING AND REPORTING ON THE FOLLOWING INFORMATION. ALL INFORMATION IS FOR YOUR INFORMATION ONLY. THE INFORMATION IS NOT TO BE USED FOR ANY OTHER PURPOSES. PLEASE CONTACT US AT 800-443-7272 FOR MORE INFORMATION OR TO REPORT ANY PROBLEMS WITH THIS FORM.

DATE: _____ PROJECT ID: _____ EMPLOYER: _____

PROJECT ID (REQUIRED) _____ PROJECT START DATE _____ PROJECT END DATE _____

PROJECT TYPE: NEW HIRE ADVANCEMENT RETIREMENT OTHER (PLEASE SPECIFY) _____

LOCATION: COLORADO NEARBY STATE OUTSIDE STATE OVERSEAS (PLEASE SPECIFY) _____

INDUSTRY: CONSTRUCTION MANUFACTURING SERVICE OTHER (PLEASE SPECIFY) _____

NUMBER OF POSITIONS: 1 2-5 6-10 11-25 26-50 51-100 101-250 251-500 500+

EDUCATION LEVEL: HIGH SCHOOL COLLEGE POSTGRADUATE

EXPERIENCE LEVEL: ENTRY LEVEL INTERMEDIATE SENIOR

SKILL LEVEL: ENTRY LEVEL INTERMEDIATE SENIOR

STATUS: NEW HIRE ADVANCEMENT RETIREMENT OTHER (PLEASE SPECIFY) _____

REASON FOR LEAVING: RETIREMENT REEMPLOYMENT LAYOFF VOLUNTARY OTHER (PLEASE SPECIFY) _____

We will employ voluntary surveys distributed during the new hire onboarding process to identify which of the targeted groups new employees fall into. Because the certified payroll management tool commonly used on projects does not capture this information, we have determined this to be a valuable alternative. Most importantly, this approach will directly collect essential data to help gauge how effectively we are tracking with the goals set forth by CCD.

Tracking Knowledge Gained

Every quarter, a summary of performance challenges, reconciliation efforts, and lessons learned, including strengths and areas for improvement, will be prepared. As part of this, PCL will discuss how the workforce efforts for The CCD DOTI On-Call Project could be scaled and/or altered for application on other projects and related benefits. This information will also be shared with partners in the regional workforce exchange. In addition, we will solicit feedback from our workforce development participants to understand what we can do better and what is working well.

Economic Impact

On an annual basis, an analysis of participant progress, placements, mobility, and salaries will be done by zip code to determine the economic impact for specifically targeted communities. This information will be shared with WORKNOW and DEDO.

Summary

Our focus will not be to just introduce workforce to different construction careers, but to provide advancement opportunities during the course of this project. We anticipate that the cumulative data collected will provide salient insights that inform future workforce programs and policies within PCL and the region. The wisdom gained from this process will contribute to the success of the WORKNOW program and provide a model for future large-scale construction projects within the region. Our Team is committed to meeting or exceeding all goals outlined for workforce development on the CCD DOTI On-Call Project. **We look forward to playing a contributing role in creating a workforce model that is a game-changer for skill and economic development within Colorado.**

PCL WILL CREATE AN ENVIRONMENT WHERE INDIVIDUALS PERFORM EFFECTIVELY, ADVANCE THEIR SKILLS, AND MAINTAIN MOTIVATION TO PURSUE JOBS WITHIN THE INDUSTRY.