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ON-CALL LANDSCAPE ARCHITECTURAL PLANNING, DESIGN, AND RELATED
CONSULTING SERVICES AGREEMENT

THIS AGREEMENT is made between the CITY AND COUNTY OF DENVER (the "City"), a
municipal corporation of the State of Colorado, and FLOW DESIGN COLLABORATIVE, INC., a
Colorado corporation, with an address of 301 W 45" Ave, Denver, CO 80216 (the "Design Consultant"),
collectively “the Parties”.

NOW, THEREFORE, in consideration of the premises and the mutual covenants and obligations
herein set forth, the parties hereto mutually agree as follows:

SECTION 1 - ENGAGEMENT

1.01  Engagement. The City engages the Design Consultant with respect to the furnishing of
professional design services under Exhibit A, attached hereto and incorporated herein, on an on-call basis
and as set forth in this Agreement. The Design Consultant accepts such engagement upon, subject to and
in accordance with the terms, conditions and provisions of this Agreement.

1.02  Line of Authority for Contract Administration. The City’s Executive Director of the
Department of Parks and Recreation (“DPR”) (“Executive Director”) is the City's representative responsible
for authorizing and approving the work performed under this Agreement. The Executive Director shall
designate a DPR Project Manager (“Project Manager”) as the Executive Director’s authorized
representative for the purpose of issuing a written Notice to Proceed and for purposes of administering,
coordinating and final approval of the work performed by the Design Consultant under this Agreement. The
Project Manager shall be responsible for the day-to-day administration, coordination and approval of work
performed by the Design Consultant, except for approvals which are specifically identified in this
Agreement as requiring the Executive Director's approval. The Executive Director expressly reserves the
right to designate another authorized representative to perform on the Executive Director’s behalf by written
notice to the Design Consultant.

1.03  Independent Contractor. The Design Consultant is an independent contractor retained to
perform professional or technical services for limited periods of time. Neither the Design Consultant nor
any of its employees are employees or officers of the City under Chapter 18 of the Denver Revised
Municipal Code (D.R.M.C,), or for any purpose whatsoever.

1.04  Scope of Design Consultant’s Authority. The Design Consultant shall have no authority to
act on behalf of the City other than as expressly provided in this Agreement. The Design Consultant is not
authorized to act as a general agent for or to undertake, direct or modify any contracts on behalf of the City.
The Design Consultant lacks any authority to bind the City on any contractual matters. Final approval of
all contractual matters that purport to obligate the City must be executed by the City in accordance with the
City’s Charter and the D.R.M.C.

1.05  Task Order. As the Executive Director determines the need and availability of funding for
each Work Project, the City will issue a Task Order to the Design Consultant detailing the nature and extent
of services to be provided and the timeframes for the Work Project, with a projected amount to be paid to
the Design Consultant (the “Work Project Amount”) based on the Work items contained in the scope of
services in Exhibit A. Exhibit B attached to this Agreement and incorporated herein by reference contains
the Rate Schedules, which the Design Consultant acknowledges and affirms that the City may rely upon in
the preparation of Task Orders as provided herein. Exhibit C attached to this Agreement and incorporated
herein by reference substantially reflects the form of the Task Order to be issued by the City. Following
receipt of the issued Task Order, the Design Consultant shall, within two (2) business days and in good
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faith, confirm the scope of services detailed therein and the associated Work Project Amount, all of which
must be in accordance with the terms and conditions of this Agreement, and respond back to DPR as to the
Design Consultant’s ability to initiate and complete the Work Project in the timeframes specified in the
Task Order. The Design Consultant assumes all responsibility and risks, including any additional work or
additional costs, for failure to confirm the completeness and accuracy of the Task Order and the Work
Project Amount, including any inquiries with the Project Manager as to any directions or specifications in
the Task Order which are not clear. If the Design Consultant fails to contact DPR within two (2) business
days following receipt of the issued Task Order and state unequivocally that the Design Consultant is ready
and willing to perform the Work Project in the manner and timeframes indicated on the Task Order, the
City reserves the right to immediately withdraw the issued Task Order. Upon the Design Consultant
executing the Task Order, the City shall finalize and execute the Task Order for the Work Project and return
a copy of the executed Task Order to the Design Consultant. The City will not execute the Task Order
unless any material changes proposed by the Design Consultant to the terms of the issued Task Order and/or
additions to the Work Project Amount are deemed acceptable by the Executive Director and incorporated
into the Task Order and until funding adequate to cover the entire Work Project Amount is available.

1.06 Task Order Change. If, after execution of a Task Order and commencement on the Work
Project, additions, deletions or modifications to the Work described in the Task Order, along with any
associated changes in the Work Project Amount, are required by the City or are requested by the Design
Consultant and approved in advance by the Executive Director, a Task Order Change, in substantially the
form as set forth in Exhibit D attached to this Agreement and incorporated herein by reference, may be
issued in accordance to the same standards and procedures prescribed for Task Orders. The Design
Consultant shall promptly and thoroughly review and respond to the proposed changes, in accordance with
the same standards and procedures prescribed for Task Orders, and notify the Project Manager that the
Design Consultant is ready and willing to perform the Work Project in the manner and timeframes as
modified by the Task Order Change. The City will not execute the Task Order Change unless any material
changes proposed by the Design Consultant to the terms of the issued Task Order and/or additions to the
Work Project Amount are deemed acceptable by the Executive Director and incorporated into the Task
Order Change and until funding adequate to cover the entire Work Project Amount, if modified, is available.

SECTION 2 — DESIGN CONSULTANT’S SERVICES

2.01  General. The Design Consultant shall provide professional design services for any assigned
project, on an as-needed basis, in accordance with the terms and conditions of this Agreement.

2.02  Professional Responsibility; Project Requirements.

(a) All of the work performed by the Design Consultant under this Agreement shall
be performed in accordance with the standards of care, skill and diligence provided
by competent professionals who perform work of a nature similar to the Work
described in this Agreement.

(b) The Design Consultant agrees to strictly conform to and be bound by written
standards, criteria, budgetary considerations and memoranda of policy furnished
to it by the City and further agrees to design each project in compliance with
applicable laws, statues, codes, ordinances, rules and regulations, and industry
standards.

(©) All professional services, plans and specifications and other work, or deliverables
provided under this Agreement for the Project shall be adequate and sufficient for
the proper construction of the Project and its intended purpose.

FLOW DESIGN COLLABORATIVE, INC.
202369133-00 2



DocuSign Envelope ID: 292B670F-B9D2-4E7B-B51D-488FE5072579

(d)

(e)

®

(2

(h)

(1)

\)

(k)

All drawings, specifications and other products shall be prepared so the Work
Project, when constructed in accordance with such drawings and specifications, is
in compliance with all applicable laws, statutes, codes, ordinances, rules and
regulations and executive orders of the City, the state and the federal government.

Any design changes required by changes in such applicable laws, statutes, codes,
ordinances or rules and regulations of the City, the state or the federal government,
which are enacted after the City’s acceptance of Construction Documents, defined
herein, will be outside the scope of the Design Consultant’s basic services and
basic fee, and will be compensated for approval as an additional service, subject to
the additional services budget for that project.

The Design Consultant shall prepare the plans, specifications and other projects
for each Task Order in a format that complies with all City requirements as well
as all state and federal requirements for that project. No funds will be paid to the
Design Consultant for the preparation of Contract Documents in a form other than
that considered usual and customary by DPR. It shall be the responsibility of the
Design Consultant to contact the reviewing agencies and determine the acceptable
format for the final documents. No documents will be considered final until
approved by the City, even though any responsible federal and state agencies have
approved such documents.

Without limiting the foregoing, unless it is specifically directed otherwise in
writing by the Executive Director, the Design Consultant shall comply with DPR
Standards for the final deliverable Record Documents. Final Payment will be held
until the receipt of the Record Documents.

The City reserves the right to proceed with the construction of each project using
either the City's standard general contractor bidding approach, on call contractors
or using construction management techniques. The Design Consultant agrees to
organize its Contract Documents for either construction technique and to
coordinate the construction documents into selected bid packages, as appropriate.
The City will notify the Design Consultant prior to the completion of the
Preliminary Design Phase which method will be used and the amount of work or
the limits of construction to be included in the proposed bid package(s).

The reports, studies, drawings and specifications and other products prepared by
the Design Consultant under this Agreement, when submitted by the Design
Consultant to the Executive Director and the user agency for any identified phase
of a project, must represent a thorough study and competent solution for the project
as per usual and customary professional standards and shall reflect all architectural
and engineering skills applicable to that phase of the project.

The responsibilities and obligations of the Design Consultant under this
Agreement shall not be relieved or affected in any respect by the presence on the
site of any agent, consultant or subconsultant, or an employee of the City.

The Design Consultant shall provide all professional services required by the City
in defending all claims against the City which relate in any way to alleged default
hereunder, errors or omissions of the Design Consultant or its subconsultants,
without additional compensation.
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2.03

2.04

2.05

Program and Budget.

(a)

(b)

(©)

The Design Consultant agrees to review the City's program and budget for each
assigned Task Order and further agrees, unless it has timely notified the City that
the project cannot be accomplished within such budget, to accomplish the project
within the intent of the program and established budget. Should the Design
Consultant determine that an assigned Task Order cannot be accomplished within
the established budget, the Design Consultant shall immediately notify the City, in
writing, so that the project scope or project budget can be reviewed and modified
if necessary.

The term "Project Construction Cost" shall mean the estimated cost to the City of
actually constructing an assigned project, but such cost shall not include any
Design Consultant's or special consultant's fees or reimbursements or the cost of
equipment installed by the City under separate contract, unless the Design
Consultant is required by the City to prepare drawings and specifications for such
equipment. The initial Project Construction Cost for the project to which the
Design Consultant is assigned shall be provided to the Design Consultant at the
time the Design Consultant prepares its proposal for that project. Such cost shall
be subject to increase or decrease at the sole option of the Executive Director.

If the City requires the Design Consultant to prepare a formal cost estimate for a
particular Task Order, the Design Consultant agrees to design the project within
the project’s estimated Project Construction Cost. Should all responsive bids or
proposals received for the project work provided for in the design exceed such
cost, the Design Consultant agrees to redesign the Work Project at no additional
cost to City and, in a manner acceptable to the City.

Coordination and Cooperation.

(a)

(b)

The Design Consultant agrees to perform under this Agreement in such a manner
and at such times that the City or any Contractor who has work to perform, or
contracts to execute, can do so without unreasonable delay.

Coordination with the City and other involved agencies shall be a continuing work
item through all phases of each assigned Task Order. Such coordination shall
consist of regular progress and review meetings with the City, work sessions with
DPR, or as otherwise directed by the City. Such coordination may also include
field and office reviews of plans and documents as required during the
development of the design for any specific project. The Design Consultant shall
document all such conferences and distribute notes to the City upon request.

Personnel Assignments.

(a)

(b)

The Key Personnel identified in Exhibit B will be assigned by the Design
Consultant or its subconsultants to perform the services required under this
Agreement, as appropriate.

The Design Consultant’s services shall be diligently performed by the regular
professional and technical staff of the Design Consultant. In the event the Design
Consultant does not have as part of its regular staff certain professional consultants,
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(©)

(d)

(e)

®

(2

(h)

(1)

then such consulting services shall be performed, with City approval, by practicing
professional consultants outside of the employ of the Design Consultant.

The Design Consultant agrees, at all times during the term of this Agreement, to
maintain on its payroll or to have access to outside subconsultants, professional
design personnel and technicians in sufficient strength to meet the requirements of
the City. Such personnel and technicians shall be of the classifications referenced
in Exhibit B. The hourly rates specified therein include all costs except those
specifically referenced as reimbursables in the appropriate hourly rate schedule.

Prior to designating an outside professional to perform subconsultant work, the
Design Consultant shall submit the name of such subconsultant, hourly rates, and
a résumés of training and experience in work of like character and magnitude of
the project being contemplated, and a conflict of interest statement (if applicable)
pursuant to paragraph 2.5(h) to the Project Manager and receive prior approval in
writing.

It is the intent of the Parties hereto that all Key Personnel be engaged to perform
their specialty for all such services required by this Agreement and that the Design
Consultant's and the subconsultant's key professional personnel be retained for the
life of this Agreement to the extent practicable and to the extent that such services
maximize the quality of work performed hereunder.

If the Design Consultant or a subconsultant decides to replace any of its key
professional personnel, the Design Consultant shall notify the Project Manager in
writing of the desired change. No such changes shall be made until replacement
personnel are recommended by the Design Consultant and approved in writing by
the Project Manager, which approval shall not be unreasonably withheld.

If, during the term of this Agreement, the Executive Director determines that the
performance of approved Key Personnel or a subconsultant is not acceptable, they
shall notify the Design Consultant and give the Design Consultant the time which
the Executive Director considers reasonable to correct such performance.
Thereafter, they may require the Design Consultant to reassign or replace such key
personnel. If the Executive Director notifies the Design Consultant that certain of
its key personnel or a subconsultant should be replaced, Design Consultant will
use its best efforts to replace such key personnel or a subconsultant within ten (10)
days from the date of the Executive Director's notice.

Neither the Design Consultant nor any subconsultant shall have other interests
which conflict with the interests of the City, including being connected with the
sale or promotion of equipment or material which may be used on a Task Order to
which they may be assigned, and the Design Consultant shall make written inquiry
of all of its subconsultants concerning the existence of a potential for such conflict.
In unusual circumstances, and with full disclosure to the City of such conflict of
interest, the City, in its sole discretion, may grant a written waiver for the particular
consultant or subconsultant.

Actions taken by the City under this Article shall not relieve the Design Consultant
of its responsibility for contractual or professional deficiencies, errors or
omissions.
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2.06

\)

(k)

The Design Consultant shall submit to the Project Manager a list of any additional
key professional personnel who will perform work under this Agreement within
thirty (30) days after this Agreement has been executed, together with complete
résumés, hourly rates, and other information describing their ability to perform the
tasks which may be assigned. Such additional personnel must be recommended by
the Design Consultant and approved by the Project Manager before they are
assigned to a specific Task Order.

The Project Manager shall respond to the Design Consultant's written notice
regarding replacement of key professional personnel within fifteen (15) days after
the Project Manager receives the list of changes. If the Project Manager does not
respond within that time, the changes shall be deemed to be approved.

Basic Services — General.

(a)

(b)

(©)

The Design Consultant shall, under the general direction of and at the written
request of the Executive Director, furnish experienced architectural personnel to
support DPR’s existing personnel. Subject to an express, agreed upon limitation
of such duties set forth in any approved Task Order proposal for the particular
project assigned to the Design Consultant under this Agreement, the Design
Consultant agrees to perform all of the services and duties set forth in this
Agreement in regard to each project to which it is assigned and its proposal is
approved.

When directed by the Executive Director to perform under this Agreement on a
particular Task Order, the Design Consultant shall prepare a project-specific
proposal in accordance with the provided scope or description of Work for that
project. A separate project-specific proposal shall be prepared for each Task Order
for which the Design Consultant’s services are required and shall set forth, at a
minimum all of the following:

(1) The maximum fee for the Design Consultant’s basic services.

(2) The Supplemental Services budget (not to exceed 10% of the proposed fee), if
any, for the Work Project.

(3)The budget for reimbursable expenses if applicable.

(4) A description of the project and requested scope of work (the “Work™).
(5)An agreed upon schedule for the Design Consultant’s performance.
(6)A Tump sum maximum price for all of the Design Consultant’s Work.

(7)An Itemized Hourly Estimate per the Key Personnel and Rate Schedule in
Exhibit B, unless waived by the Executive Director.

Upon approval by the Executive Director of a Task Order proposal, the approval
and appropriation of funding for such Task Order, and the issuance of a written
Notice to Proceed, the Design Consultant shall proceed to perform required Work.
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2.07

(d)

(e)

()

(2

(h)

(1)

The assigned Work shall be performed in conformance with the approved Task
Order-specific proposal upon approval of the proposal.

The Design Consultant's basic services for each Task Order to which it is assigned
may consist of any one or combination of the phases described below and shall
include, but is not limited to planning, landscape architectural design, civil
engineering, architecture, irrigation, and structural, mechanical and electrical
services appropriate to each phase of each project and the services described in
Exhibit A.

The Design Consultant shall obtain written authorization from the Project Manager
before proceeding with each phase of each assigned Task Order.

Nothing in this Agreement shall be construed as placing any obligation on City to
proceed with any phase beyond the latest phase authorized in writing by City for
each assigned Task Order. Further, nothing in this Agreement shall be construed
as guaranteeing the Design Consultant any minimum amount of Work or number
of projects assigned under this Agreement.

If a Task Order which is assigned to the Design Consultant under this Agreement
is funded in whole or part by federal funds, each of the applicable terms set forth
in any funding arrangement for such funds shall be, and by this reference is
incorporated into the project-specific proposal for such project, and included in the
Design Consultant's basic services responsibilities for such project.

The responsibilities and obligations of the Design Consultant under this
Agreement shall not be relieved or affected in any respect by the presence on the
site of any agent, consultant, subconsultant, or employee of the City.

Basic Services - Phase Specific. All of the services described in this Section 2.07, unless

specifically noted as omitted in the project-specific proposal or Task Order for a specific project, are
included in the Design Consultant Basic Fee for each project to which the Design Consultant is assigned.

(a)

Programming and Investigation Phase:

(1) The Design Consultant shall attend such meetings as may be required for a
complete understanding of each project, and the Design Consultant shall
document all such meetings, meeting notices, agendas, and distribute
minutes to the City upon completion.

(2) Ifconstruction, design or document standards have been adopted by the City,
the state, or the federal government for, or relevant to, the Work Project, the
Design Consultant shall comply with all such standards when applicable.

(3) The Design Consultant shall perform all additional research or investigation
it deems necessary to develop a complete understanding of the project.

(4) The Design Consultant shall review the needs and requirements of the City
and affected agencies to determine the specific requirements of the specific
project based on available information and as provided by the City.
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(b)

)

(6)

(7

®)

)

The Design Consultant shall review the project requirements with the City
to confirm its understanding of the project program, budget and any potential
modifications or limitations.

The Design Consultant shall review and incorporate all available
information provided by the City, including surveys, plats, special studies
and engineering data as necessary to properly investigate and report on the
project.

The Design Consultant shall review with the City alternate methods or
approaches to the design and construction of the project and recommend
those methods or approaches best suited to the project needs, schedule, and
budget.

The Design Consultant shall also include as part of this phase all services
necessary for successful completion of the applicable approved project-
specific proposal.

Typical deliverables for the Programming and Investigation phase would
include analyses, studies, surveys, reports and recommendations, as
stipulated in the approved Task Order.

Schematic Design Phase:

(1)

2)

)

4)

)

The Design Consultant shall not begin work on the Schematic Design Phase
until written notice to proceed with such phase is received from the Project
Manager.

The Design Consultant shall, in response to the City's requirements, the
budget restrictions of the project and the delivery method of design and
construction approved by City, prepare schematic design documents
including, but not limited to, drawings and other documents demonstrating
and illustrating the scope and scale of the project and the relationship of the
project components. Such documents shall be in sufficient detail the City
can make knowledgeable and informed decisions as to the selection of
alternates and resolution of scope and budget questions.

The Design Consultant shall provide a preliminary Statement of Probable
Construction Cost of the project to the City, taking into account the City's
project budget and provide recommendation for alternatives to keep the
project within the stated project budget.

The Design Consultant shall include as part of this phase all services
necessary for successful completion of the approved project-specific
proposal.

Typical deliverables for the Schematic Design (30% complete phase would
include concept plans, alternatives, sketches, renderings, model sketches,
analyses, Statement of Probable Cost, and recommendations, per the City’s
standard submittal requirements and as stipulated in the approved Task
Order.
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(©)

(d)

Design Development Phase:

(1)

2)

3)

4)

)

(6)

(7

(®)

Prior to beginning the Design Development Phase of each Task Order, the
Design Consultant shall obtain written approval of its final Schematic
Design documents and the Statement of Probable Cost.

The Design Consultant shall prepare Design Development documents based
upon the approved Schematic Design documents and any adjustments in the
program and budget authorized by the Executive Director.

The Design Development documents shall provide sufficient design
graphics, data, information and supporting material to define the design
solution for the project, including the shape, size and character of the project
as to landscape architectural design, grading and drainage, erosion control,
planting, irrigation, details, and any necessary architectural, structural,
mechanical and electrical engineering, and any other project elements
necessary for successful implementation of the project scope and design.

Design Consultant shall prepare Design Development drawings which shall
include but not be limited to:

(i) Drawings which show existing conditions, vegetation, and
topographic features and improvements affecting or relating to the
proposed project. The Design Consultant shall include plans and
specifications required for the City QA/QC review per DPR’s standard
drawings list, including title sheet, survey, demolition and removals,
erosion control, tree protection, layout and materials, grading and
drainage, planting, irrigations, details enlargements, and any project
specific architectural or engineering supplemental drawings as
necessary.

The Design Consultant shall prepare preliminary specifications which shall
include general requirements and special conditions (DPR) standards and
project specific needs.

The Design Consultant shall prepare a Statement of Probable Construction
Cost which shall be calculated by the Design Consultant to a uniform and
detailed level, based on the drawings and the preliminary specifications
reflecting estimated project construction costs and taking into account the
building trades and construction components utilized in the project design.

The Design Consultant shall provide all services necessary for successful
completion of the approved project-specific proposal.

The Design Consultant shall also provide outline specifications that include
the use of LEED standards and contractor requirements for recycling and
construction waste management.

Construction Documents Phase:

FLOW DESIGN COLLABORATIVE, INC.

202369133-00



DocuSign Envelope ID: 292B670F-B9D2-4E7B-B51D-488FE5072579

(1

2

)

4)

)

(6)

(7

®)

Prior to beginning the Construction Documents Phase, the Design
Consultant shall obtain acceptance in writing of the Design Development
Documents and the accompanying Statement of Probable Construction Cost.
Upon acceptance by the City, in writing, of the Statement of Probable
Construction Cost, such statement shall become the City's Final Budget for
Project Construction. Acceptance of the Design Development Documents
shall not be construed as approval of the adequacy of the Design
Development Documents and shall not relieve the Design Consultant of any
liability for any defaults, deficiencies, errors or omissions contained therein.

The Design Consultant shall prepare the Construction Documents from the
approved Design Development documents and by addressing all comments
received during the QA/QC review incorporation of any further changes
authorized by the City and agreed to by the Design Consultant. The
Construction Documents shall set forth in detail the requirements for the
completion of the entire project. At a minimum, these documents must
include complete information necessary to bid the project, for a competent
construction contractor to construct the project, and shall contain complete
bidding documents meeting all City and, as applicable, state and federal
requirements.

The Construction Documents shall include, but not be limited to, complete
drawings and specifications, compliant with the City’s Construction General
Conditions, setting forth the requirements for the completion of the project
in adequate, reasonable, reliable and final detail.

The Design Consultant shall file all documents necessary and required for
the approval of the project design by governmental authorities having
jurisdiction over the project, including, but not limited to, CASDP, SUDP,
and Floodplain permits. The City will lend any required assistance, such as
signing application(s) and paying any permit or other fees.

Acceptance of the Construction Documents shall not relieve the Design
Consultant of any responsibility for design deficiencies, omissions or errors.

All final plans and specifications shall bear the signature(s) and seal(s) of
Design Consultant and/or the responsible subconsultant, in conformity with
the requirements of Articles 4 and 25 of title 12, C.R.S. It is intended by
the parties that the Construction Documents, including all plans and
specifications, will be signed and sealed, in whole or in part as appropriate,
by the licensed professional landscape architect, engineer and/or architect in
responsible charge of the preparation of such plans and specifications or
parts thereof. The Design Consultant shall be ultimately responsible for all
design work provided under this Agreement.

The Design Consultant shall make available for review, by the City, all
design data forming the basis for drawings and specifications.

The Design Consultant shall provide a list of long lead items to the Project
Manager.
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(e)

)

(10)

(11)

The Design Consultant shall provide the City with a Final Opinion of
Probable Construction Cost based upon the submitted Final Construction
Documents for the City’s consideration.

The Design Consultant shall include as part of this phase all services
included in the applicable portions of the applicable approved project-
specific proposal.

If the Cost estimate indicates a budget shortfall, the Design Consultant shall
assist the City by identifying items that could be bid as add alternates and
identifying those items on the Construction Documents. The Final
Construction Documents and Opinion of Probable Construction Cost shall
include such bid alternates required and agreed upon as necessary to estimate
the Base Bid to be at or below the Project budget.

Bidding Phase:

(1

2)

3)

Prior to beginning the Bidding Phase of the Task Order, the Design
Consultant shall obtain the City's acceptance, in writing, of the Construction
Documents. Such acceptance shall not be construed as approval of the
adequacy of the Construction Documents and shall not relieve the Design
Consultant of the responsibility for design deficiencies, errors or omissions.

The time schedule for work under this phase shall be governed by the times
shown in the printed project bid package(s), as modified by any addenda.

During this phase, the Design Consultant's duties shall include, but not be
limited to:

(i)  Preparing and submitting the project documents, bid documents for
the written acceptance of City prior to the advertising by the City and
solicitation of bids. Such acceptance shall not be construed as
approval of the adequacy of the documents and shall not relieve the
Design Consultant of the responsibility for design deficiencies, errors,
or omissions;

(i1) Preparation and submittal to the City of a tentative pre-bid project
schedule, in a form approved by the City, in sufficient detail to show
the major completion milestones required by the City, and appropriate
to the size, complexity and scope of the project;

(i) Providing the City with bid documents in accordance with the format
required by the City;

(iv) Assist the Project Manager with answering questions by bidders and
approving “equals” to specified materials. Lists of those materials
approved as equals shall be prepared as an addendum item, with
explanatory notes if necessary;

FLOW DESIGN COLLABORATIVE, INC.

202369133-00

11



DocuSign Envelope ID: 292B670F-B9D2-4E7B-B51D-488FE5072579

®

4)

(1)

2)

)

4)

)

(6)

(7

(v)  Assist the Project Manager with the preparation of any necessary
addenda; and participating in the pre-bid conference with prospective
bidders;

(vi) Reviewing all bids for the reasonableness of the bid price and the
qualifications of the lowest responsive bidders; and

(vii) Performing all services included in the applicable portions of the
applicable approved project-specific proposal.

Value Engineering: The Design Consultant will lead the exercise to reduce
costs by preparing a list of substitutions that can be accepted by the City to
bring the project back into budget if there is a budget shortfall.

Construction Administration Phase:

The Construction Administration Phase shall commence with execution of
the Construction Contract(s) and the issuance of the Notice to Proceed to the
Project Contractor(s), or the first of them, by the City.

The time schedule for Design Consultant's Work under this phase shall be
set and governed by the approved project schedule. However, the Design
Consultant's schedule for this phase may be changed due to project change
orders or due to time extensions to such schedule, and will in any event be
extended until all project documents (original and record drawings,
specifications, test reports, punch lists, warranties, certifications, surveying
notes, design calculations and other pertinent information) have been
received by the City and the final payment for services is paid.

The Design Consultant shall assist at a pre-construction conference with the
Contractor and shall take and distribute to the City and the Contractor, upon
request, written minutes of the pre-construction conference and of all
meetings conducted.

The Design Consultant shall take written minutes of all project meetings and
shall distribute such minutes to the City for review upon request.

The Design Consultant shall attend Owner, Architects, Contractor (OAC)
meetings when requested by the Project Manager. The Design Consultant
may be called upon to assist with procedures, job progress, construction
problems, scheduling or other matters relating to the timely and successful
completion of the project in accordance with the contract requirements.

When requested by the Project Manager, the Design Consultant shall keep
the City informed through a monthly written report of the progress and
quality of work.

If, in the Design Consultant's opinion, the Contractor has fallen behind
schedule, the Design Consultant shall immediately notify the City Project
Manager. If the Contractor refuses or fails to prosecute the work, or any part
thereof, with such diligence as will insure its completion within the time
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®)

©)

(10)

(11

(12)

(13)

(14)

specified in the Contract Documents, or any extension thereof, or fails to
complete said work within such time, or refuses to correct defective work,
the Design Consultant shall immediately notify the City Project Manager
and recommend a course of action.

The Design Consultant will assist the City Project Manager with interpreting
the requirements of the Project Plans and Specifications. The Design
Consultant will render written interpretations within ten (10) days of receipt
of any written request or within an agreed upon time limit.

The Design Consultant shall notify the City’s Project Manager of
unacceptable work which, in the Design Consultant's opinion, does not
conform to the Contract Documents. The Design Consultant shall review
and approve all shop drawings, mock-ups, samples and other required
submissions of the Contractor in a timely manner. Such general submissions
shall be approved for use on the project only if, and when, the Design
Consultant has ascertained that they are in conformance with the design
concept of the project and in compliance with Contract Documents.
Submissions of Contractor(s) shall be acted on and returned to the City and
Contractor within ten (10) days of receipt thereof. If review and return are
delayed beyond the time set out above, the Design Consultant shall notify
Contractor and City of such delay, in writing, before expiration of the
approval date, stating the reason for the delay. Resubmittals shall be acted
on and returned to City and Contractor within five (5) days. The Contractor
shall submit to the City Project Manager and Design Consultant prior to the
beginning of construction, a schedule of submittals. No shop drawing or
submittal will be approved prior to the receipt of the submittal schedule.

The Design Consultant shall review and analyze all written requests for
Change Orders, including any documents offered to substantiate such
requests. The Design Consultant shall submit Architect’s Supplemental
Instructions (ASI’s) and written recommendations to the City concerning all
directions and/or requests for Change Orders.

All Change Orders shall be on forms supplied by the City. The Design
Consultant shall keep a current record of all variations or departures from
the drawings and specifications as originally approved and shall maintain
careful supervision over all changes in final drawings in the course of the
work.

The City will transmit a copy of all completed change orders to the Design
Consultant for use in checking shop drawings and compiling record
drawings for project construction.

The Design Consultant shall use reasonable efforts and professional
judgement to ensure that no changes are made in the work, by any party,
without prior written consent of the City except as hereinafter provided.
Only the City may authorize changes in the work.

The Design Consultant shall observe and systematically review the
performance of the work or in such a manner and at such times as is
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(15)

(16)

(17)

(18)

(19)

(20)

necessary to determine that the work has been or is being installed in
conformance with the Contract Documents. If any work is not in
conformance with the Contract Documents, the Design Consultant shall
immediately make an oral report of such nonconformance to the City Project
Manager, followed by a written report of such nonconformance to both the
nonconforming Contractor and the City. The Design Consultant, however,
does not assume and is not responsible for any of the Contractor's
construction means, methods, techniques, or safety programs in constructing
the project. The on-site visits by the Design Consultant shall be made by
members of the appropriate engineering or architectural discipline according
to the status of the work and may vary with the progress of work from daily
to weekly. The frequency of on-site visits shall be that which the Project
Manager considers necessary to safeguard the interests of the City through a
determination that the Work is being performed in compliance with the
Contract Documents, and with applicable laws, statutes, codes, ordinances,
rules and regulations and standards.

On each visit to the site, the Design Consultant shall make, and file within
seven (7) days with the City, a written field observation report detailing their
observations.

If the Design Consultant knows or reasonably should have known that the
Contractor or any subcontractor fails to comply with the Contract
Documents, drawings, specifications, designs and plans prepared by the
Design Consultant, the Design Consultant shall report such failure to the
City's Project Manager immediately. The Design Consultant shall notify the
Project Manager of specific critical observations it intends to carry out
during the various phases of the project.

If the Design Consultant becomes aware of any condition or event
constituting a material default by the Contractor or that otherwise justify
termination of a Contractor for cause, the Design Consultant shall notify the
City immediately.

Upon the completion of the entire work or a designated portion thereof, the
Design Consultant shall, in consultation with the City, recommend issuance
of a Certificate of Substantial Completion in accordance with the provisions
of the construction contract and its General and/or Special Contract
Conditions. The referenced document will be issued by the City.

The Design Consultant shall, in consultation with the City, provide to the
City a close-out program, including a comprehensive process to ensure
timely, efficient and proper completion of all punch list items by the
Contractor in accordance with the provisions of the Contract Documents.

Prior to Final Inspection, the Design Consultant shall obtain the original
"Marked-up As Built" drawings and a conformed copy of the Project
Specifications from each Contractor. Based on these documents, the Design
Consultant shall prepare, as necessary, and deliver to the Project Manager
Record Drawings and a conformed copy of the Project Specifications
showing all changes made during construction. Such Record Drawings shall
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21

(22)

(23)

24

reflect all known modifications to the original drawings and shall be made
from the "Marked-up As Built" sets of drawings prepared by Contractor.
The Record Drawings shall incorporate the Design Consultant's
observations, shall be made in a professional manner and shall be stamped
and signed by the Design Consultant as being Record Drawings. These
drawings shall be delivered on a CD in PDF and DWG format to the City
Project Manager, together with all of the "Marked-up As Built" prints
provided by the Contractor(s) from which they were derived. If requested by
the City, the unstamped reproducibles shall be transmitted to the City with a
letter, sealed by the Design Consultant, stating that as of the date of such
transmittal, the reproducible drawings are identical to the Record Drawings
except for such seals and stamping. The last five percent (5%) of the Design
Consultant's basic services fee for each project will not be paid until such
Record Drawings and all Record Documents required are received.

When requested, the Design Consultant shall attend the Final Inspection
with the City to ascertain that all work performed by the Contractor has been
performed in accordance with the Contract Documents. At the time of such
Final Inspection, a final punch list shall be agreed to by the Design
Consultant and the City, and made in sufficient detail to fully outline to the
Contractor: (1) any work to be completed; (2) any work not in compliance
with the drawings or specifications; and (3) any unsatisfactory work.

Prior to final payment to the Contractor, the Design Consultant shall review
final punch list work and shall prepare a written report outlining the deficient
or outstanding work and making recommendations as to the ultimate
disposition of such outstanding Work.

One month prior to the expiration of the warranty or other correction of work
period provided for in the General and/or Special Contract Conditions to the
Contract Documents, the Design Consultant shall inspect the project for any
deficiencies that may have become apparent. Upon completion of such
inspection, a written report of the inspection shall be furnished by the Design
Consultant to the City.

The Design Consultant shall include as part of this phase all services
included in the applicable portions of the applicable approved project-
specific proposal and necessary for successful completion.

Surveying and Testing.

(a)

(b)

The Design Consultant and its appropriate subconsultant shall review all survey
and test results reports and shall follow the recommendation of the soils engineer
or other subconsultant unless, in the exercise of appropriate professional judgment,
the Design Consultant or appropriate subconsultant discovers, or should in the
exercise of professional judgment discover, factors indicating the report or results
are not reliable.

If any such inadequacy or any inconsistency, based upon such exercise of

professional judgment, is noted the Design Consultant and/or its appropriate

subconsultant shall report such inconsistency or inadequacy promptly of the City
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such that any inadequacy or inconsistency can be addressed by the soils engineer,
testing laboratory or land surveyor before any further use is put to the data.

(©) It is understood and agreed that this Agreement does not include the investigation,
sampling, testing, planning, abatement design, and remediation management of
asbestos or other hazardous waste material. Should the presence of asbestos or
other hazardous waste material be known to exist on a specific project or if the
Design Consultant shall observe the presence of asbestos or hazardous waste
material on any project site during its performance of services under this
Agreement, the Design Consultant shall notify the City in writing immediately.

SECTION 3 — COMPENSATION, PAYMENT, AND FUNDING
The City shall compensate the Design Consultant for its services performed and expenses incurred under
this Agreement as follows.

3.01  Basic Services. The City agrees to pay the Design Consultant, as compensation for any
basic services rendered for a particular Project, either a maximum basic services fee, to be set forth in each
approved Work Project proposal prepared prior to commencement of any work under this Agreement, or
an amount based on the Design Consultant's periodic invoices, whichever is less.

3.02  Reimbursable Expenses. Unless expressly authorized by the City as part of any approved
Task Order, the City will not compensate the Design Consultant for expenses such as postage, travel,
mileage (if the project is within the City and County of Denver boundary), telephone, reproduction and
messenger service costs incurred in connection with Work performed under this Agreement. Such costs
are, in all such instances, included in the hourly rates paid by the City. Reproduction of submittals requested
by the City including such items as end-of-phase reports, drawings, bid documents, record drawing
reproducibles, etc. are not included in the hourly rates, and will be itemized as part of each on-call Task
Order as a not-to-exceed reproducible expense.

3.03  Supplemental Services. The Design Consultant shall be compensated for any additional
services pre-approved in writing for any assigned Task Order, subject to the terms and conditions set forth
herein and an additional services budget limits for that specific project.

3.04 Invoices. The Design Consultant shall invoice and be paid monthly in proportion to the
progress of the Work on each assigned Task Order. Such invoices shall reflect the Design Consultant's
actual hours, rates, personnel, sub-consultant costs and reimbursable costs, and shall be based on the hourly
rates or other rates for services contained in Exhibit B. The Design Consultant shall maintain hourly records
of the time worked by its personnel and subconsultants, records of all allowable reimbursable expenses,
and records of expendable supplies and services as necessary to support any audits by the City, and shall
bill the City monthly for fees and costs accrued during the preceding month. The Design Consultant's
invoice shall be separated as necessary to show direct charges to specific projects and to distinguish fees
and expenses. Upon submission of such invoices to the City, and approval by the City, payment shall be
issued. Final payment to the Design Consultant, for each assigned Task Order, shall not be made until after
the project is accepted, all guarantees, certificates of completion, and record drawings and reproducible
copies are delivered to the City, and the duties agreed to in the approved project proposal for that project
are otherwise fully performed by the Design Consultant. No deductions shall be made from the Design
Consultant's compensation on account of penalty, liquidated damages or other sums withheld from
payments to any assigned project contractor.

3.05 Maximum Contract Amount; Funding.
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(a)

(b)

(©)

It is understood and agreed by the parties hereto that payment or reimbursement of
all kinds to the Design Consultant, for all Work performed under this Agreement,
shall not exceed a maximum of SEVEN HUNDRED FIFTY THOUSAND
DOLLARS AND NO CENTS ($750,000.00). In no event shall the maximum
payment to the Design Consultant, for all work and services performed throughout
the entire term of this Agreement exceed the contract maximum amount set forth
above.

Notwithstanding any other term, provision, or condition herein, all payment
obligations under this Agreement shall be limited to the funds duly and lawfully
appropriated and encumbered or otherwise made available by the Denver City
Council for the particular Task Orders assigned to the Design Consultant under
this Agreement for the particular year(s) in which this Agreement is in effect and
paid into the Treasury of the City. As of the date of this Agreement, no funds have
been appropriated for this Agreement. Instead, it is the City's intent to appropriate
the funds necessary to compensate the Design Consultant for the work it performs
on any assigned Task Order, at the time it accepts each proposal for a specific
project. The Executive Director of DPR, upon reasonable written request, will
advise the Design Consultant in writing of the total amount of appropriated and
encumbered funds which are or remain available for payment for all work by the
Design Consultant on a specific project.

The issuance of any form of order or directive by the City which would cause the
aggregate amount payable to the Design Consultant for a specific Task Order to
exceed the amount appropriated for the Design Consultant's work on a specific
project is expressly prohibited. In no event shall the issuance of any change order
or other form of order or directive by the City be considered valid or binding if it
requires additional compensable work to be performed, which work will cause the
aggregate amount payable for such work to exceed the amount appropriated and
encumbered, unless and until such time as the Design Consultant has been advised
in writing by the Executive Director of DPR that a lawful appropriation sufficient
to cover the entire cost of such additional work, has been made. It shall be the
responsibility of the Design Consultant to verify that the amounts already
appropriated for the Design Consultant's Work on a project are sufficient to cover
the entire cost of such Work, and any work undertaken or performed in excess of
the amount appropriated is undertaken or performed in violation of the terms of
this Agreement, without the proper authorization for such work, and at the Design
Consultant's own risk and sole expense.

SECTION 4 — TERM AND TERMINATION

4.01  Term. The initial term of this Agreement shall commence upon execution and shall end
three years thereafter; provided, however, that any work in progress that was initiated during the term of
this Agreement shall continue and be paid for hereunder until the completion thereof. All terms and
conditions of the Agreement shall remain in full force and effect until such completion. The term may be
extended, at the sole option of the City by written amendment pursuant to Executive Order 8. In no event,
however, shall the Design Consultant’s performance under this Agreement, including any extension, exceed
a five (5) year period ending on month and day of the execution of this Agreement. In addition, nothing
contained herein shall obligate the City to extend the Agreement beyond the initial term.

4.02  Termination.
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(a)

(b)

(©)

(d)

(e)

®

(2

Nothing herein shall be construed as giving the Design Consultant the right to
perform the services contemplated under this Agreement beyond the time when its
services become unsatisfactory to the Executive Director.

The Executive Director may terminate this Agreement for cause at any time if the
Design Consultant's services become unsatisfactory, in the sole discretion of the
Executive Director. The City shall have the sole discretion to permit the Design
Consultant to remedy the cause of a contemplated termination for cause without
waiving the City's right to terminate the Agreement.

In the event of a termination for cause, or in the event the Design Consultant
becomes unable to serve under this Agreement, the City may take over work to be
done under this Agreement and prosecute the work to the completion by contract
or otherwise, and the Design Consultant shall be liable to City for all reasonable
cost in excess of what the City would have paid the Design Consultant had there
been no termination for cause.

The City may, for convenience, cancel and terminate this Agreement by giving not
less than thirty (30) days' prior written notice to the Design Consultant, which
notice shall state the date of cancellation and termination.

If the Design Consultant's services are terminated, postponed or revised, or if the
Design Consultant shall be discharged before all the work and services
contemplated have been completed, or if the project is, for any reason, stopped or
discontinued, the Design Consultant shall be paid only for the portion of work or
services which has been satisfactorily completed at the time of such dismissal,
termination, cancellation, postponement, revision or stoppage.

All drawings, specifications, and other documents relating to the design or
administration of work completed or partially completed shall be delivered by the
Design Consultant to the City in the event of any dismissal, termination,
cancellation, postponement, revision or stoppage.

In the event of any dismissal, termination, cancellation, postponement, revision or
stoppage, the Design Consultant shall cooperate in all respects with the City. Such
cooperation shall include, but not be limited to, delivery of drawings,
specifications, and other documents referred to herein, and assisting the City
during a transition to another Design Consultant, if applicable.

SECTION 5 — GENERAL PROVISIONS

5.01

City’s Responsibilities.

(a)

The City shall provide available information regarding its requirements for each
Task Order, including related budgetary information, and shall cooperate fully
with the Design Consultant at all times. However, the City does not guarantee the
accuracy of any such information and assumes no liability therefore. The Design
Consultant shall notify City in writing of any information or requirements provided
by the City which the Design Consultant believes to be inaccurate or inappropriate
to the design or construction of the project.
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5.02

(b)

If the City observes or otherwise becomes aware of any fault or defect in the project
or non-conformance with Contract Documents, it shall give prompt notice thereof
to Design Consultant.

Ownership of Documents.

(a)

(b)

(©)

(d)

(e)

®

The City shall have title and all intellectual and other property rights, in and to all
phased and final Contract Documents, and all data used in the development of the
same, including the results of any tests, surveys or inspections at each project site,
and all photographs, drawings, drafts, studies, estimates, reports, models, notes and
any other materials or work products, whether in electronic or hard copy format,
created by the Design Consultant pursuant to this Agreement, in preliminary and
final forms and on any media whatsoever (collectively, the "Documents”), whether
the project for which the Documents were created is executed or not. The
Consultant shall identify and disclose, as requested, all such Documents to the
City.

To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., as the
same may be amended from time to time, the Documents are a “work made for
hire,” and all ownership of copyright in the Documents shall vest in the City at the
time the Documents are created. To the extent that the Documents are not a “work
made for hire,” the Design Consultant hereby assigns and transfers all right, title
and interest in and to the Documents to the City, as of the time of the creation of
the Documents, including the right to secure copyright, patent, trademark, and
other intellectual property rights throughout the world and to have and to hold such
copyright, patent, trademark, and other intellectual property rights in perpetuity.

The Design Consultant shall provide (and cause its employees and subcontractors
to provide) all assistance reasonably requested in securing for the City’s benefit
any patent, copyright, trademark, service mark, license, right or other evidence of
ownership of such Documents, and shall provide full information regarding the
Documents and execute all appropriate documentation in applying for or otherwise
registering, in the City’s name, all rights to such Documents.

The Design Consultant agrees to allow the City to review any of the procedures
used in performing the work and services hereunder, and to make available for
inspection the field notes and other documents used in the preparation for and
performance of any of the services performed hereunder.

The Design Consultant shall be permitted to retain reproducible copies of all of the
Documents for the information and reference, and the originals of all of the
Documents, including all CAD disks, CAD files, (AutoCAD .dwg format), PDF
files of all drawings (flattened), specification, and reports shall be delivered to the
City promptly upon completion thereof, or if authorized by the City’s Project
Manager, upon termination or expiration of this Agreement.

If the City reuses Design Documents prepared by the Design Consultant other than
for their intended use or at a new location without the Design Consultant’s
approval, the City will have no claim against the Design Consultant arising out of
any alleged defects, deficiencies or flaws in the Design Documents.
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5.03  Taxes and Licenses. The Design Consultant shall promptly pay, when they are due, all
taxes, excises, license fees and permit fees of whatever nature applicable to the work and services which it
performs under this Agreement, and shall take out and keep current all required municipal, county, state or
federal licenses required to perform its services under this Agreement. The Design Consultant shall furnish
the Executive Director, upon request, duplicate receipts or other satisfactory evidence showing or certifying
to the proper payment of all required licenses and/or registrations and taxes. The Design Consultant shall
promptly pay all owed bills, debts and obligations it incurs performing work under this Agreement and
shall not allow any lien, verified claim, mortgage, judgment or execution to be filed against land, facilities
or improvements owned or beneficially owned by the City as a result of such bills, debts or obligations.

5.04 Examination of Records and Audit. Any authorized agent of the City, including the City
Auditor or his or her representative, has the right to access, and the right to examine, copy and retain copies,
at City’s election in paper or electronic form, any pertinent books, documents, papers and records related
to Design Consultant’s performance pursuant to this Agreement, provision of any goods or services to the
City, and any other transactions related to this Agreement. Design Consultant shall cooperate with City
representatives and City representatives shall be granted access to the foregoing documents and information
during reasonable business hours and until the latter of three (3) years after the final payment under the
Agreement or expiration of the applicable statute of limitations. When conducting an audit of this
Agreement, the City Auditor shall be subject to government auditing standards issued by the United States
Government Accountability Office by the Comptroller General of the United States, including with respect
to disclosure of information acquired during the course of an audit. No examination of records and audits
pursuant to this paragraph shall require Design Consultant to make disclosures in violation of state or federal
privacy laws. Design Consultant shall at all times comply with D.R.M.C. 20-276.

5.05  Assignment and Subcontracting. The City is not obligated or liable under this Agreement
to any party other than the Design Consultant named herein. The Design Consultant understands and agrees
that it shall not assign or subcontract with respect to any of its rights, benefits, obligations or duties under
this Agreement except upon prior written consent and approval of the City to such assignment or
subcontracting. Any attempt by the Design Consultant to assign or subcontract its rights hereunder without
such prior written consent of the City shall, at the option of the City, automatically terminate this Agreement
and all rights of the Design Consultant hereunder. Such consent may be granted or denied at the sole and
absolute discretion of the City. In the event any such subcontracting shall occur, with the City's approval,
such action shall not be construed to create any contractual relationship between the City and such
subcontractor, and the Design Consultant named herein shall in any and all events be and remain responsible
to the City according to the terms of this Agreement.

5.06  No Discrimination in Employment. In connection with the performance of work under this
Agreement, the Design Consultant may not refuse to hire, discharge, promote or demote, or discriminate in
matters of compensation against any person otherwise qualified, solely because of race, color, religion,
national origin, ethnicity, citizenship, immigration status, gender, age, military status, sexual orientation,
gender identity, gender expression, marital status, source of income, protective hairstyle, or disability. The
Design Consultant shall insert the foregoing provision in all subcontracts.

5.07 Insurance.

(a) General Conditions: Design Consultant agrees to secure, at or before the time of
execution of this Agreement, the following insurance covering all operations,
goods or services provided pursuant to this Agreement. Design Consultant shall
keep the required insurance coverage in force at all times during the term of the
Agreement, including any extension thereof, and during any warranty period. The
required insurance shall be underwritten by an insurer licensed or authorized to do
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(b)

(©)

(d)

(e)

¢

business in Colorado and rated by A.M. Best Company as “A-VIII" or better. Each
policy shall require notification to the City in the event any of the required policies
be canceled or non-renewed before the expiration date thereof. Such written notice
shall be sent to the parties identified in the Notices section of this Agreement. Such
notice shall reference the City contract number listed on the signature page of this
Agreement. Said notice shall be sent thirty (30) days prior to such cancellation or
non-renewal unless due to non-payment of premiums for which notice shall be sent
ten (10) days prior. If such written notice is unavailable from the insurer, Design
Consultant shall provide written notice of cancellation, non-renewal and any
reduction in coverage to the parties identified in the Notices section by certified
mail, return receipt requested within three (3) business days of such notice by its
insurer(s) and referencing the City’s contract number. Design Consultant shall be
responsible for the payment of any deductible or self-insured retention. The
insurance coverages specified in this Agreement are the minimum requirements,
and these requirements do not lessen or limit the liability of the Design Consultant.
The Design Consultant shall maintain, at its own expense, any additional kinds or
amounts of insurance that it may deem necessary to cover its obligations and
liabilities under this Agreement.

Proof of Insurance: Design Consultant may not commence services or work
relating to this Agreement prior to placement of coverages required under this
Agreement. Design Consultant certifies that the certificate of insurance attached
as Exhibit E, preferably an ACORD form, complies with all insurance
requirements of this Agreement. The City requests that the City’s contract number
be referenced on the certificate of insurance. The City’s acceptance of a certificate
of insurance or other proof of insurance that does not comply with all insurance
requirements set forth in this Agreement shall not act as a waiver of Design
Consultant’s breach of this Agreement or of any of the City’s rights or remedies
under this Agreement. The City’s Risk Management Office may require additional
proof of insurance, including but not limited to policies and endorsements.

Additional Insureds: For Commercial General Liability, Design Consultant and
subconsultant’s insurer(s) shall include the City and County of Denver, its elected
and appointed officials, employees and volunteers as additional insured.

Waiver of Subrogation: For all coverages required under this Agreement, with the
exception of Professional Liability, Design Consultant’s insurer shall waive
subrogation rights against the City.

Subconsultants: Design Consultant shall confirm and document that all
subcontractors and subconsultants (including independent contractors, suppliers
or other entities providing goods or services required by this Agreement) procure
and maintain coverage as approved by the Design Consultant and appropriate to
their respective primary business risks considering the nature and scope of
services provided.

Workers’ Compensation/Employer’s Liability Insurance: Design Consultant shall
maintain the coverage as required by statute for each work location and shall
maintain Employer’s Liability insurance with limits of $100,000 per occurrence
for each bodily injury claim, $100,000 per occurrence for each bodily injury
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5.08

caused by disease claim, and $500,000 aggregate for all bodily injuries caused by
disease claims.

(2) Commercial General Liability: Design Consultant shall maintain a Commercial
General Liability insurance policy with minimum limits of $1,000,000 for each
bodily injury and property damage occurrence, $2,000,000 products and
completed operations aggregate (if applicable), and $2,000,000 policy aggregate.

(h) Business Automobile Liability: Design Consultant shall maintain Automobile
Liability with minimum limits of $1,000,000 combined single limit applicable to
all owned, hired and non-owned vehicles used in performing services under this
Agreement.

) Professional Liability (Errors and Omissions): Design Consultant shall maintain
minimum limits of $1,000,000 per claim and $1,000,000 policy aggregate limit.
The policy shall be kept in force, or a Tail policy placed, for three (3) years for all
contracts except construction contracts for which the policy or Tail shall be kept
in place for eight (8) years.

Defense and Indemnification.

(a) To the fullest extent permitted by law, the Consultant agrees to defend, indemnify,
reimburse and hold harmless City, its appointed and elected officials, agents and employees
for, from and against all liabilities, claims, judgments, suits or demands for damages to persons
or property arising out of, resulting from, or related to the work performed under this
Agreement that are attributable to the negligence or fault of the Design Consultant or the
Design Consultant’s agents, representatives, subcontractors, or suppliers (“Claims”). This
indemnity shall be interpreted in the broadest possible manner consistent with the applicable
law to indemnify the City.

(b) Design Consultant's obligation to defend and indemnify may be determined after
Design Consultant's liability or fault has been determined by adjudication, alternative dispute
resolution, or otherwise resolved by mutual agreement between the parties. Design
Consultant's duty to defend and indemnify City shall relate back to the time written notice of
the Claim is first provided to City regardless of whether suit has been filed and even if Design
Consultant is not named as a Defendant.

(c) Design Consultant will defend any and all Claims which may be brought or
threatened against City and will pay on behalf of City any expenses incurred by reason of such
Claims including, but not limited to, court costs and attorney fees incurred in defending and
investigating such Claims or seeking to enforce this indemnity obligation. Such payments on
behalf of City shall be in addition to any other legal remedies available to City and shall not
be considered City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen
or limit the liability of the Design Consultant under the terms of this indemnification
obligation. The Design Consultant shall obtain, at its own expense, any additional insurance
that it deems necessary for the City’s protection

(e) This defense and indemnification obligation shall survive the expiration or
termination of this Agreement.

FLOW DESIGN COLLABORATIVE, INC.
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5.09  Colorado Governmental Immunity Act. The parties hereto understand and agree that the
City is relying upon, and has not waived, the monetary limitations (presently $150,000 per person, $600,000
per occurrence) and all other rights, immunities and protection provided by the Colorado Governmental
Immunity Act, C.R.S. § 24-10-101, et seq.

5.10  Contract Exhibits; Order of Precedence. This Agreement consists of Sections 1 through 5,
which precede the signature page, and the following Exhibits, which are incorporated herein and made a
part hereof by reference:

Exhibit A Scope of Work

Exhibit B Key Personnel and Rates
Exhibit C Task Order Form
Exhibit D Task Order Change Form
Exhibit E Certificate of Insurance

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed Exhibits,
or between provisions of any attachments, such that it is impossible to give effect to both, the order of
precedence to determine which provision shall control to resolve such conflict, is as follows, in descending
order:

Sections 1 through 5
Exhibit A
Exhibit B
Exhibit C
Exhibit D
Exhibit E

5.11  When Rights and Remedies Not Waived. In no event shall any payment by the City
constitute a waiver of any breach of covenant or default which may then exist on the part of the Design
Consultant. No assent, expressed or implied, to any breach of the Agreement shall be held to be a waiver
of any later or other breach.

5.12  Governing Law; Venue. This Agreement shall be construed and enforced in accordance
with the laws of the State of Colorado, the Charter and Revised Municipal Code of the City and County of
Denver, and the ordinances, regulations and Executive Orders enacted or promulgated pursuant to the
Charter and Code, including any amendments. The Charter and Revised Municipal Code of the City and
County of Denver, as the same may be amended from time to time, are hereby expressly incorporated into
this Agreement. Venue for any action arising hereunder shall be in the City and County of Denver,
Colorado.

5.13.  Conflict of Interest.

(a) The parties agree that no employee of the City shall have any personal or beneficial
interest in the services or property described herein, and the Design Consultant
further agrees not to hire or contract for services with any employee or officer of
the City which would be in violation of the Revised Municipal Code Chapter 2,
Article IV, Code of Ethics or Denver City Charter provisions 1.2.9 and 1.2.12.

(b) The Design Consultant agrees that it will not engage in any transaction, activity or
conduct that would result in a conflict of interest under this Agreement. The
Design Consultant represents that it has disclosed any and all current or potential
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conflicts of interest. A conflict of interest shall include transactions, activities or
conduct that would affect the judgment, actions or work of the Design Consultant
by placing the Design Consultant’s own interests, or the interests of any party with
whom the Design Consultant has a contractual arrangement, in conflict with those
of the City. The City, in its sole discretion, shall determine the existence of a
conflict of interest and may terminate this Agreement in the event such a conflict
exists after it has given the Design Consultant written notice which describes the
conflict. The Design Consultant shall have thirty (30) days after the notice is
received to eliminate or cure the conflict of interest in a manner that is acceptable
to the City.

5.14  No Third-Party Beneficiaries. Enforcement of the terms and conditions of this Agreement,
and all rights of action relating to such enforcement, shall be strictly reserved to the City and the Design
Consultant, and nothing contained in this Agreement shall give or allow any claim or right of action by any
other or third person under this Agreement. It is the express intention of the parties that any person other
than the City or the Design Consultant receiving services or benefits under this Agreement shall be deemed
to be an incidental beneficiary only.

5.15  Time is of the Essence. The parties agree that in the performance of the terms, conditions
and requirements of this Agreement by the Design Consultant, time is of the essence.

5.16  Taxes, Charges and Penalties. The City and County of Denver shall not be liable for the
payment of taxes, late charges, or penalties of any nature except as provided in the City’s Prompt Payment
Ordinance.

5.17  Proprietary or Confidential Information.

(a) City Information: The Design Consultant acknowledges and accepts that, in
performance of its work under the terms of this Agreement, the Design Consultant
may have access to Proprietary Data or confidential information which may be
owned or controlled by the City and that the disclosure of such data or information
may be damaging to the City or third parties. As such, the Design Consultant
agrees that all information provided or otherwise disclosed by the City to the
Design Consultant be held in confidence and used only in the performance of its
obligations under this Agreement. The Design Consultant shall exercise the same
standard of care to protect such information as a reasonably prudent professional
would to protect its own proprietary or confidential data. “Proprietary Data” shall
mean geographic materials or Geographic Information Systems (“GIS”) data
owned by the City and County of Denver including but not limited to maps,
computer programs, aerial photography, methodologies, software, diagnostics and
documents; or any other materials or information which may be designated or
marked “Proprietary” or “Confidential” and provided to or made available to the
Design Consultant by the City. Such Proprietary Data may be in hardcopy, printed,
digital or electronic format.

(b) Design Consultant’s Information: The parties understand that all the material
provided or produced under this Agreement may be subject to the Colorado Open
Records Act, C.R.S. § 24-72-201, et seq., and that in the event of a request to the
City for disclosure of such information, the City shall advise the Design Consultant
of such request in order to give the Design Consultant the opportunity to object to
the disclosure of any of its proprietary or confidential material. In the event of the
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5.18

filing of a lawsuit to compel such disclosure, the City will tender all such material
to the court for judicial determination of the issue of disclosure and the Design
Consultant agrees to intervene in such lawsuit to protect and assert its claims of
privilege and against disclosure of such material or waive the same. The Design
Consultant further agrees to defend, indemnify and save and hold harmless the
City, its officers, agents and employees, from any claim, damages, expense, loss
or costs arising out of the Design Consultant’s intervention to protect and assert its
claim of privilege against disclosure under this Article including, but not limited
to, prompt reimbursement to the City of all reasonable attorney fees, costs and
damages that the City may incur directly or may be ordered to pay by such court.

Use, Possession or Sale of Alcohol or Drugs. The Design Consultant, its officers, agents,

and employees shall cooperate and comply with the provisions of Executive Order 94 and Attachment A
thereto concerning the use, possession or sale of alcohol or drugs. Violation of these provisions or refusal
to cooperate with implementation of the policy can result in the City’s barring the Design Consultant from
City facilities or participating in City operations.

5.19

(a)

(b)

Compliance with Small Business Enterprise Requirements

This Agreement is subject to Article VII of Chapter 28, Denver Revised Municipal Code
(“D.R.M.C.”), designated as §§ 28-201 to 28-236 (the “SBE Ordinance”), and the Rules
and Regulations promulgated pursuant thereto. This Agreement is also subject to the
defined selection pool requirements of the SBE Ordinance. The Design Consultant is a
certified Small Business Enterprise (“SBE”) and pursuant to § 28-208, D.R.M.C., the
Design Consultant is required to self-perform a minimum of thirty percent (30%) of the
contract work.

Under § 28-222, D.R.M.C., the Design Consultant has an ongoing, affirmative obligation
for the duration of this Agreement to comply with the SBE defined selection pool
requirements and with the SBE self-performance requirements upon which this Agreement
was awarded, unless the City initiates a material modification to the scope of work affecting
this Agreement through change order, contract amendment, force account, or other
modification under § 28-223, D.R.M.C. The Design Consultant acknowledges that:

(1) It must establish and maintain records and submit regular reports, as required,
which will allow the City to assess the Design Consultant’s compliance with the
defined selection pool requirements and SBE self-performance requirements.

2) Design Consultant shall have a continuing obligation to promptly inform DSBO in
writing of any agreed upon increase or decrease in the scope of work of this
Agreement, upon any of the bases under § 28-223, D.R.M.C., regardless of
whether such increase or decrease in scope of work has been reduced to writing at
the time of notification of the change to the City. Any increase in the scope of
services of this Agreement, whether by amendment or other modification, which
increases the dollar value of the Agreement, if such change is within the scope of
work designated for performance by the Design Consultant at the time of award of
this Agreement, shall be promptly submitted to the DSBO.

3) The Design Consultant shall achieve defined selection pool requirements and self-
performance requirements with respect to such changed scope of work by
performing such work.
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@) The Design Consultant shall supply to DSBO documentation required by
ordinance with respect to the increased dollar value of this Agreement. The Design
Consultant shall not, during the term of this Agreement:

1) Fail to in fact perform as an SBE to achieve the work scope originally
listed at proposal submission in order to achieve defined selection pool
and self-performance requirements; or

(i1) Modify or eliminate all or any portion of the scope of work upon which
self-performance is based and the contract was awarded, unless directed
by the City.

(5) Failure to comply with these provisions may subject the Design Consultant to

sanctions set forth in § 28-229 of the SBE Ordinance.

(6) Should any questions arise regarding SBE and DSBO requirements the Design
Consultant should consult the SBE Ordinance or may contact the DSBO
representative at (720) 913-1999.

5.20  Disputes. All disputes between the City and Consultant regarding this Agreement shall be
resolved by administrative hearing pursuant to the procedure established by D.R.M.C. § 56-106(b), et seq.
For the purposes of that procedure, the City official rendering a final determination shall be the Executive
Director.

521  Waiver of C.R.S. § 13-20-802, et seq. The Design Consultant specifically waives all the
provisions of the Colorado Construction Defect Action Reform Act (CDARA) and Chapter 8 of Article 20
of Title 13, Colorado Revised Statutes (also designated C.R.S. § 13-20-802 et seq.) relating to design defects
in any project under this Agreement.

5.22  Minimum Wage: Design Consultant shall comply with, and agrees to be bound by, all
requirements, conditions, and City determinations regarding the City’s Minimum Wage Ordinance,
Sections 20-82 through 20-84 D.R.M.C., including, but not limited to, the requirement that every covered
worker shall be paid no less than the City Minimum Wage in accordance with the foregoing D.R.M.C.
Sections. By executing this Agreement, Design Consultant expressly acknowledges that the Design
Consultant is aware of the requirements of the City’s Minimum Wage Ordinance and that any failure by
the Design Consultant, or any other individual or entity acting subject to this Agreement, to strictly comply
with the foregoing Sections shall result in the penalties and other remedies authorized therein.

5.23  Survival of Certain Contract Provisions. The parties understand and agree that all terms
and conditions of this Agreement, together with the exhibits and attachments hereto, which, by reasonable
implication, contemplate continued performance or compliance beyond the termination of this Agreement,
(by expiration of the term or otherwise), shall survive such termination and shall continue to be enforceable
as provided herein. Without limiting the generality of the foregoing, the Design Consultant’s obligations
for the provision of insurance and to indemnify the City shall survive for a period equal to any and all
relevant statutes of limitation, plus the time necessary to fully resolve any claims, matters, or actions begun
within that period.

5.24  Advertising and Public Disclosure. The Design Consultant shall not include any reference
to this Agreement or to services performed pursuant to this Agreement in any of its advertising or public
relations materials without first obtaining the written approval of the Executive Director, which will not be
unreasonably withheld. Any oral presentation or written materials related to services performed under this
Agreement shall include only services that have been accepted by the City. The Executive Director shall
be notified in advance of the date and time of any such presentation. Nothing in this provision shall preclude
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the transmittal of any information to officials of the City, including without limitation the Mayor, the
Executive Director, City Council or the Auditor.

5.25  Legal Authority. Design Consultant represents and warrants that it possesses the legal
authority, pursuant to any proper, appropriate and official motion, resolution or action passed or taken, to
enter into this Agreement. Each person signing and executing this Agreement on behalf of Design
Consultant represents and warrants that he has been fully authorized by Design Consultant to execute this
Agreement on behalf of Design Consultant and to validly and legally bind Design Consultant to all the
terms, performances and provisions of this Agreement. The City shall have the right, in its sole discretion,
to either temporarily suspend or permanently terminate this Agreement if there is a dispute as to the legal
authority of either Design Consultant or the person signing the Agreement to enter into this Agreement.

5.26  Notices. Notices, bills, invoices or reports required by this Agreement shall be sufficiently
delivered if sent in the United States mail, postage prepaid, to the Parties at the following addresses:

to the City: Executive Director of Parks and Recreation
201 West Colfax Avenue, Dept 601
Denver, Colorado 80202

to the Design Consultant: 301 W. 45% Ave
Denver, CO 80216

The addresses may be changed by the Parties by written notice.

5.27  Severability. It is understood and agreed by the parties hereto that, if any part, term, or
provision of this Agreement, except for the provisions of this Agreement requiring prior appropriation and
limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with any
law of the State of Colorado, the validity of the remaining portions or provisions shall not be affected, and
the rights and obligations of the parties shall be construed and enforced as if the Agreement did not contain
the particular part, term or provision held to be invalid.

528  Agreement as Complete Integration-Amendments. This Agreement is intended as the
complete integration of all understandings between the parties. No prior or contemporaneous addition,
deletion or other amendment shall have any force or effect, unless embodied herein in writing. No
subsequent novation, renewal, addition, deletion or other amendment hereto shall have any force or effect
unless embodied in a written amendatory or other agreement executed by the parties and signed by the
signatories to the original Agreement. This Agreement and any amendments shall be binding upon the
parties, their successors and assigns.

5.29  Electronic Signatures and Electronic Records. Design Consultant consents to the use of
electronic signatures by the City. The Agreement, and any other documents requiring a signature
hereunder, may be signed electronically by the City in the manner specified by the City. The Parties agree
not to deny the legal effect or enforceability of the Agreement solely because it is in electronic form or
because an electronic record was used in its formation. The Parties agree not to object to the admissibility
of the Agreement in the form of an electronic record, or a paper copy of an electronic document, or a paper
copy of a document bearing an electronic signature, on the ground that it is an electronic record or electronic
signature or that it is not in its original form or is not an original.

REMAINDER OF PAGE LEFT INTENTIONALLY BLANK
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Contract Control Number: PARKS-202369133-00
Contractor Name: FLOW DESIGN COLLABORATIVE, INC.

IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at
Denver, Colorado as of:

SEAL CITY AND COUNTY OF DENVER:
ATTEST: By:
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED:

Attorney for the City and County of Denver

By: By:
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Contract Control Number: PARKS-202369133-00
Contractor Name: FLOW DESIGN COLLABORATIVE, INC.

Kok
By: @M’ .

A317414D51F543D...

Jay Henke
Name:

(please print)

) Principal
Title:

(please print)

ATTEST: [if required]

By:

Name:

(please print)

Title:

(please print)
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EXHIBIT A
Scope of Work

A. Types of work may include:

o System-wide planning and park-specific master planning efforts (individual park master
plans, system-wide assessment reports, asset specific planning, public engagement
and outreach);

o Design of new, or renovation of existing, parks and assets (fields, courts, playgrounds,
picnic facilities, walkways, etc.);

o Improvements and upgrades to system-wide assets (regional trail and greenway
systems, bridges, medians);

e Mountain Parks and Natural Areas improvements (trails and trailheads,
roadways/parking, historic structures, etc.); and

o Deferred maintenance and other repairs to parks and recreation facilities (recreation
centers, maintenance and operations facilities, renovation and rehabilitation of historic
buildings, fountains, and monuments).

B. For strategic guidance and planning DPR relies on The Game Plan for a Healthy City, which
can be accessed at:
https://www.denvergov.org/content/denvergov/en/denveright/parks-recreation.html.

All DPR projects are expected to embrace and demonstrate how they are consistent with the
strategic pillars identified in the plan, as supported by Denver citizens:
e Adapt to a changing climate

Diversify parks and recreation services and programs

Grow parks and recreation access

Reinvest in parks resources and people

Connect to Denver’s nature and culture

Denver has adopted goals and policies to address climate change. It is expected that all
projects initiated by DPR will recognize and address current efforts at developing resiliency
and reducing waste. DPR is exploring opportunities to apply Sustainable Sites Initiative
(SITES) certification for selected projects. In all cases, projects should recognize the value of
ecosystem services and strive to incorporate the principles of sustainability and resilience.
On-call consultants shall consider and apply triple bottom line (environmentally sound, socially
equitable, economically feasible) benefits including, but not limited to, protection of natural
and cultural resources, water and soil conservation and quality, reduction of urban heat island
effect, sustainably harvested and manufactured materials, recycling and materials reuse,
energy conservation and opportunities for renewable energy integration, responsible use of
local and locally appropriate materials, and other innovative practices.

In addition to the Game Plan, DPR has adopted standard policies, practices, specifications
and details that are to be followed in all task orders. These policies and practices are detailed
in the DPR Planning Design and Construction (PD&C) Manual (2021), which will be made
available to the consultant.

C. The consultant shall provide professional landscape architectural and parks planning and
design services, which may include architecture, engineering, and related technical
services, as required for the performance of master planning, conceptual design, design
development, construction drawings/plans and specifications, for various city projects.


https://www.denvergov.org/content/denvergov/en/denveright/parks-recreation.html
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The consultant and its team of subconsultants must be able to provide the following core
services:

Planning Services

System-wide planning for parks, recreation and open space uses

Master planning for parks, recreation amenities, open space, and trail systems

Landscape Architecture Services

Ecological/natural resource planning and analysis

Historic preservation assessment and design

Community recreational needs assessments including demographic, economic
research

Public information and community outreach, including public meetings

Multi-modal transportation, traffic, circulation and parking planning

Preparation of written reports, summaries, conceptual drawings and graphics,
or other services ancillary to the above-described planning activities

Related Technical Services

Project management

Project scheduling

Construction cost estimating

Bidding assistance

Construction inspection

Stormwater, Floodplain and Erosion Control Design

Green Infrastructure and Resiliency Design

Architectural design

Civil engineering

Site surveying

Structural engineering

Geotechnical engineering and materials testing

Mechanical engineering and plumbing

Electrical engineering and lighting design

Environmental services

Historic preservation design

ADA and code compliance services

Public involvement

Preparation of written reports, drawings, and graphic design
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EXHIBIT B
Schedule of Billing Rates

FLOW DESIGN COLLABORATIVE, INC
Consultant Name:

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR
PRINCIPAL $145.00
SENIOR LANDSCAPE ARCHITECT / $120.00

PROJECT MANAGER

LANDSCAPE ARCHITECT $110.00
LANDSCAPE DESIGNER $90.00
INTERN $65.00
IRRIGATION DESIGNER $85.00
ADMINISTRATION $65.00
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Schedule of Billing Rates

Consultant Name: LOEWEN ENGINEERING, INC

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR
PRINCIPAL $190.00
PROJECT MANAGER $190.00
LICENSED PROFESSIONAL $175.00
ENGINEER | $110.00
ENGINEER Il $125.00
ENGINEER Il $150.00
ENGINEERING INTERN $75.00
ADMINISTRATIVE SUPPORT $50.00
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Schedule of Billing Rates

Consultant Name: SAN ENGINEERING, LLC

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR
CIVIL ENGINEERING MGR $185.00
STRUCTURAL ENGINEERING MGR $185.00
GROUP MANAGER $185.00
SR PROJECT ENGINEER $165.00
STAFF ENGINEER $155.00
SR CAD / BIM DRAFTER $145.00
DRAFTER $130.00
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\'

Schedule of Billing Rates

Consultant Name:___ Two Forks Collective LLC

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR

Principal ~$110.00

Project Manager

Project Landscape Architect

Staff Landscape Architect

Planner

Executive/Manager

Licensed Professional

Designer $85.00

Engineer

Surveyor/GPS Tech

CAD Drafter

Administrative Support

Other
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Schedule of Billing Rates

Consultant Name: enLighten Engineering, LLC

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR
Principal $160/HR
Project Manager $130/HR

Project Landscape Architect

Staff Landscape Architect

Planner

Executive/Manager

Licensed Professional

Designer

Engineer $140HR
Surveyor/GPS Tech

CAD Drafter $100HR

Administrative Support

Other
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Schedule of Billing Rates

Consultant Name: JENSEN HUGHES

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR
Administrative $117
Technician $110
Associate 1 $150
Associate 2 $165
Associate 3 $185
Associate 4 $195
Consultant 1 $215
Consultant 2 $225
Consultant 3 $240
Consultant 4 $265
Sr. Consultant 1 $285
Sr. Consultant 2 $295
Sr. Consultant 3 $310
Sr. Consultant 4 $320
Sr. Consultant 5 $340
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Schedule of Billing Rates

Consultant Name: AloTerra Restoration Services, LLC

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR

Principal $155.00

Project Manager

Project Landscape Architect

Staff Landscape Architect

Planner

Executive/Manager

Licensed Professional

Designer $105.00
Engineer
Surveyor/GPS Tech $95.00

CAD Drafter

Administrative Support $45.00

Other
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SCHEDULE OF BILLING RATES

Consultant Name: Martinez Associates, Inc.

PERSONNEL CLASSIFICATION BILLING RATE/HOUR
Principal Professional $237.00
Senior Professional $167.50
Staff Professional $104.00
Clerical $46.50

Unit price for laboratory testing below.
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SCHEDULE OF BILLING RATES

Consultant Name: Martinez Associates, Inc.

LABORATORY TESTING

SOIL AND AGGREGATE TESTS
Standard Proctor, ASTM D69S .................. $139.00
Modified Proctor, ASTM D1557 ................ $156.00
Particle Size Analysis, ASTM D42252.00

e Fine Sieve (from +#200 to #4) ........ $98.00
Coarse Sieve (from +#200 to 3”) .. $121.50
Coarse Sieve (retained on #4) ...... $104.00

e  Hydrometer.....cccocovvevveveeeerennee. $138.50
Percent Passing #200 Sieve, ASTM D1140 .. $75.00
Atterberg Limits, ASTM D4318

e Three points .....cccveeeeeeeceeeereeennn, $99.00

e ONE POINt..cciecrecceeeeceee e, $79.00
Moisture Content

e Moisture Content & Dry (Bulk) Density,

ASTM D2216 and D2937 ................ $23.00

e Moisture Content, ASTM D2216 .... $17.50
Water Soluble Sulfate..........ccoceeeveeeerenenen. $63.50
Organic Content, ASTM D2974.................. $104.00

Unconfined Compression, ASTM 2166...... $110.00
Unconfined Compression (remolded)....... $139.00
Swell/Settlement.....coeeeeeeeeeceeieeeeeeeeeee, $146.00
Swell/Settlement, Remolded .................... $139.00
Specific Gravity and Absorption

e Coarse Aggregate, ASTM C127....... $69.50

e Fine Aggregate, ASTM C128............ $67.00
Unit Weight of Aggregate, ASTM C29 ......... $67.00
CONCRETE TESTS
Compression Test, ASTM C39

o COMPresSioN.....cooeeereeeeeeeeeereeereeeanes $23.00

e Flexure Test Beams .......ccccceevveeueennene $75.00

e  Unit Weight ..ccoeeveveeeeeeeeceeceeeveeee $29.00
Light Weight Concrete, ASTM C39

®  COMPIESSION...cuuveerereeereeeeteeereeeneeens $23.00

e  Unit Weight c.oooevveeeeeeeeeeeceee e $29.00
Specimen Preparation, Trimming or Coring.. $67.50
Core Compression Test, ASTM C12 ............... $69.50

Generator and Coring Machine, per day..... $335.00
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SCHEDULE OF BILLING RATES

Consultant Name: Martinez Associates, Inc.
LABORATORY TESTING
MASONRY TESTS
Moisture Content, as received........ccoueennn... $40.50
ADSOIPLION....ccvietiericteerececere ettt $81.00
COMPIrESSION...uieieeeieieeteecee et $23.00
Net Area and Volume.........c.ccceeevveeenreereencenn, $40.50
TrMMING ceveeeeeee et e $87.00
Compression Test
e Ungrouted prisms.......cccceeveevveenenns $121.50
o Grouted PriSMS......ccceevvveveeervvrennnns $139.00
e 27 x4” Mortar Cylinder ..........cu....... $35.00
e 3”x6” Grout Prisms......ccceveerverennen. $69.50
e 2" Cubes, ASTM C109.......ccccveeeeeennne $35.00

MOISTURE EMISSION TEST

Vapor Emission Test Kit......cccovveeeeeeenreeeennnnn. $46.50
RH Test Probe.....cceeeeiveeveeeiiiiieeeee i $185.00
ASPHALTIC CONCRETE

Asphalt Content with Gradation ................. $312.00
AC Ignition Oven Calibration ...........c.......... $520.00

Max. Specific Gravity of Mix, (Rice Method)$173.50
Unit Weight of Core or Compacted Sample .. $63.00
Generator and Coring Machine................... $335.00

FIELD EXPLORATION AND TESTING
Field Percolation Test.......ccccevvveveernnnenn. By Proposal
Geotechnical Investigation........ccccceeuuue. By Proposal

VIBRATION MONITORING

Vibration Monitoring Equipment ........... By Proposal
Calibration/Project........cccceeeeeeeveeeeeeeenerennn. 578.00
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Schedule of Billing Rates

Consultant Name: VANIR

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR
ESTIMATOR $145.00
SR. ESTIMATOR $195.00
PROJECT MANAGER $155.00
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Schedule of Billing Rates

Consultant Name: Fehr & Peers

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR
Principal 4/5 $350
Principal 3 $300
Principal 2 $275
Principal 1 $260
Sr. Associate 2 $250
Sr. Associate 1 $220
Associate 2 $210
Associate 1 $200
Sr. Engineer/Planner 3 $190
Sr. Engineer/Planner 2 $180
Sr. Engineer/Planner 1 $170
Engineer/Planner 3 $160
Engineer/Planner 2 $150
Engineer/Planner 1 $140
Intern $105
Sr. Engineering Tech 5 $190
Sr. Engineering Tech 4 $185
Sr. Engineering Tech 3 $180
Sr. Engineering Tech 2 $175
Sr. Engineering Tech 1 $170
Engineering Tech 3 $155
Engineering Tech 2 $145
Engineering Tech 1 $135

Sr. Business Services Admin. 5 $170
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Attachment E ctnd. — Fehr & Peers

Sr. Business Services Admin. 4 $165
Sr. Business Services Admin. 3 $155
Sr. Business Services Admin. 2 $145
Sr. Business Services Admin. 1 $135
Business Services Admin. 3 $125
Business Services Admin. 2 $120

Business Services Admin. 1 $115
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Schedule of Billing Rates

Consultant Name: studiotrope Design Collective

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR
PRINCIPAL $210.00
SENIOR PROJECT MANAGER $185.00
PROJECT MANAGER $170.00
DESIGNER II $159.00
ADMINISTRATION $105.00
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Schedule of Billing
Rates

Consultant Name: |CPOGRAPHIC CO.

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR
SENIOR PROJECT MANAGER (PLS/PE) $175.00
ADMINISTRATIVE SUPPORT $75.00

PROJECT MANAGER $130.00

SURVEY TECHNICIAN $110.00

SURVEY CREW -1 MAN $165.00

SURVEY CREW - 2 MAN $190.00
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Reimbursable Expenses

Consultant Name: FLOW DESIGN COLLABORATIVE, INC

(The consultant may copy this page or modify it to conform to the services being offered.)

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications.

The consultant will be required to submit a complete list of pricing reimbursable items.

List of Expenses

ITEM CHARGE / RATE

B & W Copies (8.5"x11”) $.20/EA

B & W Copies (11"x17”) $.35/EA

Color Prints (8.5"x117) S.45/EA

Color Prints (11”x17”) $.85/EA

Color Print Boards (24”x36”) $75.00/EA

Foam Core (24”x36”) $45.00/EA

Mylar $3.50/SF

Other Presentation Materials as approved ACTUAL COST +10% for
Handling

Attachment F represents anticipated potential expenses that may be required as part of the DPR On-Call
contract. ltems and Rates are provided for Flow Design Collaborative and all sub-consultant team members.
Other materials requested and or approved by the DPR project manager will be billed at actual cost plus 10% for
handling.
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List of Key
Personnel

Consultant Name: Flow Design Collaborative, Inc.

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION

PRINCIPAL

SENIOR LANDSCAPE ARCHITECT /
PROJECT MANAGER

LANDSCAPE ARCHITECT

LANDSCAPE DESIGNER

INTERN

IRRIGATION DESIGNER

ADMINISTRATION

RESPONSIBILITY

Overall project oversight and team management,
design lead and technical guidance, project review

Project lead and day-to-day project management,
design support, quality control

Project design and document development assistance

Entry level design and document development
assistance

Entry level project assistance

Irrigation design and specification lead

Project and office administration tasks and reporting
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List of Key
Personnel

Consultant Name: Loewen Engineering, Inc.

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION RESPONSIBILITY
Oversee civil engineering, stormwater, floodplain & erosion control
Principal design/permitting and/or hydrological engineering services
Manage civil engineering, stormwater, floodplain & erosion control
Project Manager design/permitting and/or hydrological engineering services
Project Landscape Architect NA
Staff Landscape Architect NA
Planner NA
Executive/Manager NA
Licensed Professional NA
Designer NA
Perform civil engineering, stormwater, floodplain & erosion control
Engineer (I-111) design/permitting and/or hydrological engineering services
Surveyor/GPS Tech NA
CAD Drafter NA

Project administrative support as needed
Administrative Support

Assist with civil engineering, stormwater, floodplain & erosion control
Other Engineering Intern design/permitting and/or hydrological engineering services

presented by Flow Design Collaborative | May 31,2023 | 59



DocuSign Envelope ID: 292B670F-B9D2-4E7B-B51D-488FE5072579

List of Key Personnel

Consultant Name: TWO FORBOLLECTIVE

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION

Principal Community Outreach

Designer Marketing/communication materials
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List of Key Personnel

Consultant Name: AloTerra Restoration Services, LLC

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION RESPONSIBILITY

Principal Ecological Design Development

Project Manager

Project Landscape Architect

Staff Landscape Architect

Planner

Executive/Manager

Licensed Professional

Designer Design Drafting
Engineer
Surveyor/GPS Tech Assessments/GIS/GPS/CADD

CAD Drafter

Administrative Support Invocing, HR, Insurance, Wage Act

Other
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List of Key Personnel

Consultant Name: enLighten Engineering, LLC

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION RESPONSIBILITY
Principal Professional Engineer, QAQC
Project Manager Electrical Design, Lighting Design, QAQC

Project Landscape Architect

Staff Landscape Architect

Planner

Executive/Manager

Licensed Professional

Designer

Engineer Engineering, Lighting Design, QAQC
Surveyor/GPS Tech

CAD Drafter Electrical Design, Revit and AutoCAD

Administrative Support

Other
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List of Key
Personnel

Consultant Name: Topographic Co.

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION RESPONSIBILITY

Sr Project Manager (PLS) Project oversight, QA/QC, review/approve final
delivery of products

Sr Project Manager (PE) Utility drawing review (as needed)

Project Manager Project management, calcs, research, field data
processing

Survey Technician Drafting

Survey Crew — 1 man Field Work

Survey Crew — 2 man Field Work

Administrative Support Contracting, progress reports, formatting
documents
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List of Key
Personnel

Consultant Name: JENSEN HUGHES

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION RESPONSIBILITY
Administrative Administrative duties
Technician / Intern Technical assistance & support
Associate 1 Professional consulting services & support
Associate 2 Professional consulting services & support
Associate 3 Professional consulting services & support
Associate 4 Professional consulting services & support

Professional consulting services, project management,
Consultant 1 supervision, QAQC

Professional consulting services, project management,
Consultant 2 supervision, QAQC

Professional consulting services, project management,
Consultant 3 supervision, QAQC

Professional consulting services, project management,
Consultant 4 supervision, QAQC

Professional consulting services, project management,
Sr. Consultant 1 supervision, QAQC

Professional consulting services, project management,
Sr. Consultant 2 supervision, QAQC

Professional consulting services, project management,
Sr. Consultant 3 supervision, QAQC

Professional consulting services, project management,
Sr. Consultant 4 supervision, QAQC

Professional consulting services, project management,
Sr. Consultant 5 supervision, QAQC
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List of Key
Personnel

COnsultant Name: StUdiOtrOpe DeSign CO”eCtive

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION RESPONSIBILITY

Principal . ... ... ... Oversight, primary contact

Senior Project Manager . . . . ... ... ... .... Oversight of project management

Project Manager . . . . . . . . ... ... L. Day-to-day operations, schedule, budget
Designer Il . . . . . . . .. Drafting, drawing coordination
Administration . . . . . ... ... o o Invoicing, bookkeeping
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List of Key
Personnel

Consultant Name: Vanir

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION RESPONSIBILITY
Sr. Estimator Cost Estimating
Estimator Cost Estimator
Project Manager Project coordination, local liason
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List of Key
Personnel

Consultant Name:  San Engineering

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION RESPONSIBILITY

PRINCIPAL Dedication of staff, decision-making, QA/QC

Coordination, structural calculation checking, decision-

PROJECT MANAGER making

LICENSED PROFESSIONAL Structural design, plan production
ENGINEER Structural design, plan production
CAD DRAFTER Plan production
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List of Key Personnel

Consultant Name: Fehr & Peers

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION RESPONSIBILITY

Principal 4/5

Project oversight, report review, QC of
deliverables

Principal 3

Project oversight, project management, report
review, QC of technical analysis and
deliverables

Principal 2

Project oversight, project management, report
review/preparation, QC of technical analysis
and deliverables

Principal 1

Project oversight, project management, report
review/preparation, QC of technical analysis
and deliverables

Sr. Associate 2

Project management, report preparation, QC of
technical analysis and deliverables

Sr. Associate 1

Project management, report preparation, QC of
technical analysis and deliverables

Associate 2 Project management, report preparation,
analysis and deliverable preparation
Associate 1 Project management, report preparation,

analysis and deliverable preparation

Sr. Engineer/Planner 3

Project management, technical memorandum
preparation, analysis and deliverable
preparation

Sr. Engineer/Planner 2

Project management, technical memorandum
preparation, analysis and deliverable
preparation

Sr. Engineer/Planner 1

Project management, technical memorandum
preparation, analysis and deliverable
preparation

Engineer/Planner 3

Project management, data collection, analysis
and deliverable preparation
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Attachment D ctnd. — Fehr & Peers

Engineer/Planner 2

Data collection, analysis and deliverable
preparation

Engineer/Planner 1

Data collection, analysis and deliverable
preparation

Intern

Data collection and analysis

Sr. Engineering Tech 5

Analysis, CAD/GIS, design preparation, design
review

Sr. Engineering Tech 4

Analysis, CAD/GIS, design preparation, design
review

Sr. Engineering Tech 3

Analysis, CAD/GIS, design preparation, design
review

Sr. Engineering Tech 2

Analysis, CAD/GIS, design preparation, design
review

Sr. Engineering Tech 1

Analysis, CAD/GIS, design preparation, design
review

Engineering Tech 3

Analysis, CAD/GIS, design preparation

Engineering Tech 2

Analysis, CAD/GIS, design preparation

Engineering Tech 1

Analysis, CAD/GIS, design preparation

Sr. Business Services Admin. 5

Subconsultant/'vendor management, project
setup, project accounting, graphics

Sr. Business Services Admin. 4

Subconsultant/vendor management, project
setup, project accounting, graphics

Sr. Business Services Admin. 3

Subconsultant/'vendor management, project
setup, project accounting, graphics

Sr. Business Services Admin. 2

Subconsultant/vendor management, project
setup, project accounting, graphics

Sr. Business Services Admin. 1

Subconsultant/'vendor management, project
setup, project accounting, graphics

Business Services Admin. 3

Project setup, project accounting

Business Services Admin. 2

Project setup, project accounting

Business Services Admin. 1

Project setup, project accounting
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List of Key
Personnel

Consultant Name: Martinez Associates

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION RESPONSIBILITY
Principal Professional Principal-in-Charge and senior reviewer
Senior Engineer Project Manager and reviewer
Project Manager Construction project manager
Staff Engineer Site investigations, engineering analysis
Sr Engineering Technician Construction inspection and testing
Engineering Technician Construction Testing
Administrative Support Clerical and accounting
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PARKS & RECREATION

ﬁ"% DENVER

EXHIBIT C
On-Call Services

TASK ORDER

NAME OF PROJECT:

Contractor:
OC Contract #: SC-
Contract Name: On-Call Landscape Architectural Planning,

Design, and Related Services

Task Order #:
Fund / Cost Center / Projectf# / Capital Program:

It is hereby mutually agreed that when this Task Order has been signed by the contracting parties, the following described scope of work shall be executed by the
contractor in accordance with all contract documents and as herein stipulated and agreed:

All work described in the narrative below, and summarized on the proposal attached.

Scope:

The sum, as indicated herein below, constitutes full and complete consideration, payment, and satisfaction to the contractor for the above-described scope of work,
and the contractor hereby agrees to make no further claims, demands, or requests of any kind whatsoever for further monies, extensions of time, or other consideration

for the above-described scope of work to the contract.

THE CONTRACTOR AGREES to furnish all services, material and labor and perform all work/tasks required to complete the above-described scope of work
in accordance with requirements for similar work covered by the Task Order, except as otherwise stipulated herein, for the following considerations:

The lump sum of: §

Task Order Completion Date:
On-Call Contract Expiration Date:

Contractor:

Accepted for contractor by:

Title

Date

DPR APPROVALS

COST SUMMARY FOR CONTRACT NO. 2023XXXX -

Previous Task Orders $
Net Prior to this Task Order $
This Task Order $
Maximum Contract Amount $
Amount Available $

Approved by PDC Project Manager, Date

Approved by PDC Supervisor, Date

Approved by PDC Assistant Director,

Date

NOTE: No persons shall authorize or perform any of the above until the Task

Order has all signatures and has been distributed.
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EXHIBIT D

E”% DENVER On-Call Services
PARKS & RECREATION TASK ORDER CHANGE

NAME OF PROJECT:

Contractor: Task Order #:
OC Contract #: SC- Change Order #:
Contract Name: On-Call Landscape Architectural Planning, Design, | Purchase Order #:

and Related Services

It is hereby mutually agreed that when this TASK ORDER CHANGE has been signed by the contracting parties, the following described changes shall be
executed by the contractor without changing the terms of the Task Order except as herein stipulated and agreed:

Modifications to the Task Order described in the narrative below and/or attached proposal.

Changes:

The additional sum, as indicated hereinbelow, constitutes full and complete consideration, payment and satisfaction to the contractor for the above- described
changes to the Task Order, and the contractor hereby agrees to make no further claims, demands, or requests of any kind whatsoever for further monies, extensions
of time, other consideration for the above described changes to the Task Order.

THE CONTRACTOR AGREES to furnish all services, material and labor and perform all work/tasks required to complete the above-described changes in
accordance with requirements for similar work covered by the Task Order, except as otherwise stipulated herein, for the following considerations:

Add to the Task Order the sum of: _ NA dollars ($00.00).
Task Order Revised Completion Date:

Contractor:

Accepted for contractor by: Title Date

TASK ORDER NO. 2023XXXX-

CHANGE ORDER # COST SUMMARY DPR APPROVALS

Original Task Order Amount

Previous Change Order Additions <Deductions>
SUB-TOTAL

This Task Order Change - Add <Deduct>
REVISED TOTAL

TASK ORDER AMOUNT

Approved by Project Manager, Name Date

@B LB PH B L

Approved by PDC Supervisor, Name Date

COST SUMMARY FOR CONTRACT NO. 2023

Total of All Work/Task Orders Issued $ Approved by PDC Assistant Director, Name Date
Previous Task Order Change Add/Deduct $
Net Prior to this Change

This Change -- Add <Deduct>

Revised Purchase Order Amount

Maximum Contract Amount

@B LB L B

Amount Available

NOTE: No persons shall authorize or perform any of the above until the Task Order
Change has all signatures and has been distributed.
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CERTIFICATE OF LIABILITY INSURANCE

FLOWDES-01 DCOOPER

DATE (MM/DD/YYYY)

6/29/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER License # 0757776

HUB International Insurance Services (COL)
2000 S. Colorado Blvd

Tower 2, Suite 150

Denver, CO 80222

GONTACT WAH.Debbie Cooper

(Mo, Exy: (720) 207-2372 | 7% noy: (866) 243-0727

Bk . WAH.Debbie.Cooper@hubinternational.com

INSURER(S) AFFORDING COVERAGE NAIC #
insurer A : Twin City Fire Insurance Company 29459
INSURED insurer B : Trumbull Insurance Company 27120
Flow Design Collaborative inc. insurer ¢ : Hartford Fire Insurance Company 19682
455 S Platte River Dr INSURER D :
Denver, CO 80223
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

A
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s 1,000,000
CLAIMS-MADE OCCUR X | X |34SBAAA1837 7/20/2023 | 7/20/2024 | BAMACETORENTED o s 1,000,000
[ MED EXP (Any one person) $ 10'000
L PERSONAL & ADV INJURY | $ 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
X | poLicy SECr Loc PRODUCTS - COMP/OP AGG | $ 2,000,000
OTHER: $
A | AUTOMOBILE LIABILITY ?E%%?é%%ﬁt)SINGLE LIMIT s 1,000,000
ANY AUTO 34SBAAA1837 7/20/2023 7120/2024 BODILY INJURY (Per person) | $
OWNED - SCHEDULED ]
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
HIRED NON-OWNED PROPERTY DAMAGE
L AUTOS ONLY AUTOS ONLY (Per accident) $
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE s
DED ‘ ‘ RETENTION $ $
B |WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY vIN X | STATuTE ‘ ER
ANY PROPRIETOR/PARTNER/EXECUTIVE X [B4WECACOGTY 71202023 | 7/20/2024 | ¢ | £ach accipenT $ 1,000,000
OFFICER/MEMBER EXCLUDED? N/A 1.000.000
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ g,
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
C |Errors & Omissions/P 340H0458719-23 7/20/2023 | 7/20/2024 |Ea occ $1,000,000 2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required) . o .
The City and County of Denver, its elected and appointed officials, employees and volunteers are included as additional insured for General Liability. Waiver

of Subrogation applies in favor of The City and County of Denver, its elected and appointed officials, employees and volunteers applies to General Liability.

CERTIFICATE HOLDER

CANCELLATION

City & County of Denver
201 W Colfax Ave, Dept 602
Denver, CO 80202

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
/f/;

—

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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