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DENVER
THE MILE HIGH CITY

NOTICE OF APPARENT LOW BIDDER

Chato’s Concrete, LLC
8326 Quivas Way
Denver, Colorado 80221

The EXECUTIVE DIRECTOR OF PUBLIC WORKS has considered the Bids submitted on May 10, 2018,
for work to be done and materials to be furnished in and for:

CONTRACT 201841147 - 2018 Neighborhood Sidewalk Repairs Phase I

as setforth in detail in the Contract Documents for the City and County of Denver, Colorado. It appears
that your Bid is fair, equitable, and to the best interest of the City and County; therefore, said Bid is
hereby accepted at the bid price contained herein, subject to the approval and execution of the
Contract Documents by the City in accordance with the Charter of the City and County of Denver, and
to your furnishing the items specified below. The award is based on the total bid items: bid item
numbers 202-00208 through 630-00002 (Seventeen [171) total bid items, the total estimated cost
thereof being: Nine Hundred Ninety-Five Thousand Two Hundred Fourteen Dollars and Zero Cents
($995.214.00).

It will be necessary for you to appear forthwith at the office of the Department of Public Works, Contract
Administration, 201 W. Colfax Ave., Dept 614, Denver, Colorado 80202, to receive the said Contract
Documents, execute the same and return them to the Department of Public Works, Contract
Administration within the time limit set forth in the Bid Package Documents.

In accordance with the requirements set forth in the Contract Documents, you are required to furnish
the following documents:

a. Insurance Certificates: General Liability and Automotive Liability, Workman’s Compensation
and Employer Liability;
b. Payment and Performance Bond along with One original Power of Attorney relative to
Performance and/or Payment Bond; and,

All construction Contracts made and entered into by the City and County of Denver are subject to
Affirmative Action and Equal Opportunity Rules and Regulations, as adopted by the Executive Director
of Public Works, and each contract requiring payment by the City of one-half million dollars
($500,000.00) or more shall first be approved by the City Council acting by ordinance and in
accordance with Section 3.2.6 of the Charter of the City and County of Denver.

Prior to issuance of Notice to Proceed, all Equal Opportunity requirements must be completed.
Additional information may be obtained by contacting the Director of Contract Compliance at (720-
913-1700).

Denver Public Works/Office of the Executive Director
201 West colfax Avenue, Dept 608 I Denver, co 80202

www.clenverov,orft/d ow

p. 720.865.8630 I f. 720.865.8795

311 I POCKETGOV.COM I DENVERGOV.ORG I DENVER 8 TV



DENVER
THE MILE HIGH CITY

NOTICE OF APPARENT LOW BIDDER

CONTRACT NO. 201841147
Page 2

The Bid Security submitted with your Bid, will be returned upon execution of the Contract and
furnishing of the Performance Bond. In the event you should fail to execute the Contract and to furnish
the performance Bond within the time limit specified, said Bid Security will be retained by the City and
County of Denver as liquidated damages, and not as a penalty for the delay and extra work caused
thereby.

Dated at Denver, Colorado this I day of 2018.

CITY AND COUNTY OF DENVER

By

__________

Eulois Cleckley
Executive Director of Public Works

cc: Kristen Moore (CAO), Treasury (taxauditadmindenvergov.org), Katerina Shimkina (Treasury), Natalie
Fraunfelter (DSBO), (dsbodenvergov.org), Jim Barwick, Prevailing
Wage(paiIingvagea_deneicov.oig), Abby Kreckman (Prey Wage), File.

Denver Public Works/Office of the Executive Director
201 West colfax Avenue, Dept 608 I Denver, co 80202

www.cIenverov.cjg/ipw
p. 720.865.8630 I f. 720.865.8795

311 I POCKETGOV.COM DENVERGOV.ORG I DENVER 8 TV
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This Checklist is provided solely for the assistance ofthe bidders,
and need not be returned by Bidders with your BID FORM PACKA GE.

BIDDER’S CHECKLIST

These forms comprise the Bid Form and Submittal Package. Designated forms must be completed and turned in at the time of
Bid Opening. Bidders should refer to the Contract Documents, particularly the Instructions to Bidders, accompanying this
package, in completing these forms.

FORM! COMMENTS COMPLETE
PAGE NO.

BF-4 — BF-5 a.) Legal name, address, Acknowledgment signature and
attestation (if required.)

BF-6+ a.) Fill in individual bid item dollars and totals in Numerical
figures only

b.) Complete all blanks
c.) Legal name required

BF-7 a.) Write out bid total or bid totals in words and figures in the
blank form space(s) provided

b.) Calculate Textura® Construction Payment Management
System Fee from chart on pg. BF-3 and write % and fee in
the space provided

BF-8 a.) List all subcontractors who are performing work on this lii’
project

BF-9 — BF-10 a.) Fully complete List of Proposed Minority 1oman Business V
Enterprise Bidders, Subcontractors, Suppliers, Manufacturers, or
Brokers — check appropriate boxes.

BF-1 1 a.) Complete all blanks l”
b.) If Addenda have been issued, complete bottom section.

BF-12 a.) Complete appropriate sections - signature(s) required.
b.) If corporation, then corporate seal required.

BF-13 a.) Fully complete Commitment to Participation lW!’

BF-16 a.) If applicable, fully complete Joint Venture Affidavit
(Submit 10 days prior to Bid Opening date)

BF-17 — BF-19 a.) If applicable, fully complete Joint Venture Eligibility Form
(Submit 10 days prior to Bid Opening date)

BF-20 a.) Fill in all Bid Bond blanks
b.) Signatures required
c.) Corporate Seal if required
d.) Dated
e.) Attach Surety Agents Power of Attorney
or
Certified or cashiers check made out to the Manager of Revenue
referencing Bidder’s Company and Contract Number.

BF-21- BF-24 a.) Each bidder, as a condition of responsiveness to this
solicitation, shall complete, sign, and return the “Diversity
and Inclusiveness in City Solicitations Information Request
Form” with their Bid.

Contract No. 201841147 BE -2 April 12, 2018
Neighborhood Sidewalk Repairs



Textura ® Construction Payment Management System (CPM System)
Contractor recognizes and agrees that it shall be required to use the Textura® Construction Payment Management System
(CPM System) for this Project. All fees associated with the CPM System are to be paid by the Contractor for billings for
work performed. Bidders are required, when preparing a bid, to enter the price of the CPM service on the line provided

for the service. The fee is all inclusive of all subcontractor, project and subscription fees associated with the CPM system.

The bidder will calculate the fee based on a percentage of their overall base bid, and then should include it on the line

item provided in the bid form labeled “Textura® Construction Payment Management System Fee”. This expense

becomes part of the contract and billable to the City. Textura will invoice the awarded contractor directly.

Project Fee
Project Value

(GC + Sub Usage)

For more information:

https://www.denvergov.org/content/denvergov/enlcontract-administrationlbidding•

BF -3

$1,625

$3,250

$5,850

$9,100

$12,220

$20,345

$32,500

$48,750

$69,095

$85,345

$109,720

$142,220

$162,500

$345,345

$650,000

$1,015,625

$1,503,125

$250,000- $499,999.99

$500,000 - $999,999.99

$1,000,000 - $2,999,999.99

$3,000,000- $4,999,999.99

$5,000,000 - $9,999,999.99

$10,000,000- $19,999,999.99

$20,000,000- $49,999,999.99

$50,000,000 - $99,999,999.99

$100,000,000 - $199,999,999.99

$200,000,000 - $299,999,999.99

$300,000,000 - $399,999,999.99

$400,000,000- $499,999,999.99

$500,000,000- $999,999,999.99

$1,000,000,000 - $1,999,999,999.99

$2,000,000,000 - $4,999,999,999.99

$5,000,000,000 - $9,999,999,999.99

$10,000,000,000 or greater

Contract No. 201841147
Neighborhood Sidewalk Repairs

April 12, 2018



CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS

BID FORM AND SUBMITTAL PACKAGE ACKNOWLEDGMENT

CONTRACT NO. 201841147

2018 Neighborhood Sidewalk Repairs Phase I

BIDDER: Ctib j LC
(Legal Name per Colorado Secretary of State)

ADDRESS: )2(o QA’,Vt’ (i)6j

en

The undersigned bidder states that the undersigned bidder has received and had an opportunity to fully arid thoroughly
examine a complete set of the Contract Documents for Contract No. 201841147, 2018 Neighborhood Sidewalk Repairs
Phase 1, made available to the undersigned bidder pursuant to Notice of Invitation for Bids dated April 12, 2018.

The undersigned bidder acknowledges that a complete and final set of the Contract Documents for the referenced
Project, the components of which are identified below, are bound and maintained as the record set of Contract Documents by
the Contract Administration Division of the Department of Public Works and that this Record Set is available for examination
by the undersigned bidder.

The undersigned bidder, having thoroughly examined each of the components identified below and contained in
Contract Documents, HEREBY SUBMITS THIS BID FORM AND SUBMITTAL PACKAGE, fully understanding that the
Contract Documents, as defined in Paragraph 1 of the contract, including this executed Bid Form and Submittal Package,
constitute all of the terms, conditions and requirements upon which this submissim is based and further understanding that, by
submission of this Bid Form and Submittal Package, the City shall rely on the representations and commitments of the
undersigned bidder contained herein.

The following completed documents comprising this Bid Form and Submittal Package will be included with and, by
this reference, are expressly incorporated into the Contract Doctuiients specified at Paragraph I of the Contract:

Bid Form and Submittal Package Acknowledgment Form
Bid Form
SBE Commitment Form and List of Proposed Participants
Joint Venture Affidavit (if applicable)
Joint Venture Eligibility Form (if applicable)
Bid Bond
Certificate of Insurance

B F -4Contract No. 201841147
Neighborhood Sidewalk Repairs

April 12. 2018



The following designated documents constitute that portion of the Contract Documents made available by the Notice of
Invitation for Bids, but not included in the Bid Form and Submittal Package:

Notice of Invitation for Bids
Instructions to Bidders
Addenda (as applicable)
Equal Employment Opportunity Provisions (Appendix A and Appendix F)
Contract Form
General Contract Conditions
Special Contract Conditions
Performance and Payment Bond
Notice to Apparent Low Bidder
Notice to Proceed
Contractor’s Certification of Payment Form
Final/Partial Lien Release Form
Final Receipt
Change Orders (as applicable)
Federal Requirements (as applicable)
Prevailing Wage Rate Schedule(s)
Technical Specifications
Contract Drawings

The undersigned bidder expressly assumes responsibility for the complete contents of these designated documents as bound
together with the Bid Form and Submittal Package submitted herewith and designated the Contract Documents.

IN WITNESS WHEREOF, the undersigned bidder has signed personally or by duly authorized officer or agent and duly
attested.

BIDDER:hcvC orcre,le, EL C ATTEST:

Name: I%AO4( raki By: €

By:

Title:

__________________

[SEAL]

Contract No. 201841147 BF -5 April 12, 2018
Neighborhood Sidewalk Repairs



CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS

BID FORM

CONTRACT NO. 201841147
2018 Neighborhood Sidewalk Repairs Phase 1

BIDDER n1-LC
(Legal ame per Colorado Secretary of State)

TO: The Manager of Public Works
City and County of Denver
c/o Contract Administration
201 West Colfax, Dept. 614
Denver, Colorado 80202

The Undersigned Bidder, having examined the plans, technical specifications, and remainder of the proposed Contract
Documents as designated and enumerated in the General and Special Contract Conditions and any and all addenda thereto;
having investigated the location of and conditions affecting the proposed Work; and being acquainted with and fully
understanding the extent and character of the Work covered by this bid, and all factors and conditions affecting or which may
be affected by Work, HEREBY SUBMITS THIS BID, pursuant to an advertisement of a Notice of Invitation for Bids as
published on April 12, 2018, to furnish all required materials, tools, appliances, equipment and plant; to perform all necessary
labor and to undertake and complete: CONTRACT NO. 201841147, 2018 Neighborhood Sidewalk Repairs Phase 1, in
Denver, Colorado, in full accordance with and conformity to the Plans, Technical Specifications, and Contract Documents
hereto attached or by reference made a part hereot at and for the following price(s) set forth on this Bid Form.

The following documents, which taken as a whole constitute the Contract Documents for this Project, and which are
incorporated herein, by reference, were made available to the Bidder as provided in the Advertisement of Notice of Invitation
for Bids, were received by the bidder, and form the basis for this bid:

Advertisement ofNotice ofInvitation for Bids
Instructions to Bidders
Commitment to SBE Participation/List ofProposed Participants/Letters ofIntent
Article VII of Chapter 28, D.R.M.C.
Bid Bond
Addenda (as applicable)
Equal Employment Opportunity Provisions (Appendix A and Appendix F)
Bid Form
Contract Form
General Contract Conditions
Special Contract C’onditions
Peiformance and Payment Bond
Notice to Apparent Low Bidder
Notice to Proceed
Contractor ‘s Certfication ofPayment Form
Final/Partial Lien Release Form
Final Receii
Change Orders (as applicable)
Federal Requirements (as applicable)
Prevailing Wage Rate Schedule(s)
Technical Specifications
Con tract Drawings

Contract No. 201841147 BF -6 April 12, 2018
Neighborhood Sidewalk Repairs



Item Description Estimated Estimated
No. and Price Quantity Cost

202-00208 Remove and Reset Flagstone Walk (Re

at the unit price of$J.Ø’ per 1,440 SF $ D, 9O. 00
SQUARE FEET.

202-002 10 Remove Concrete or Fl stone Walk
at the unit price of$ per 77,400 SF $ Ii BOO. (JO
SQUARE FEET.

202-05021 Trip Hazard Grinding (<5’)
attheunitpriceof$ 5p.oO per 1,000 LF-INCH $ O,0Q().CO
LINEAR FEET - INCH.

202-05021 Trip Hazard Grinding (>=5’)
at the unit price of$ 2{,. CX) per 700 LF - INCH $ ?1) Soo. 00
LINEAR FEET- INCH.

2 12-01050 Sodding
at the unit price of $ . (p3 per 2,000 SF $ (o0. 00
SQUARE FEET.

212-01200 Landscape Restoration
atthe unit price of$ S...S per 12,000 SF $‘1i aC.cic)
SQUARE FEET.

304-06000 Aggregate Base Course (CL 6)
attheunitpriceof$ per 2,000 TON $ 59,po.ac)
TON.

304-06 100 Aggregate Base Course - 1/4” Chip
at the unit price of $ ..Do O per 500 TON $ 10, (JO
TON.

412-00100 Geotech Materials Testing
attheunitpriceof$ 550.cô per 24 EACH $ 13,?oO. c
EACH.

413-00080 Concrete Levelling
at the unit price of$ 5. 0Lf per 1,100 LB $ .1, 5(4d1OE
POUND.

413-00100 Concrete Patching (Struct. Surface Repair,
=< 2”)
atthe unit price of$ (bt per 8,000 SF-INCH $ (c,OOO0O
SQUARE FEET-INCH.

608-00400 Concrete Sidewalk (4”)
at the unit price of$ 4 per 71,100 SF $ 3i, 950
SQUARE FEET.

Contract No. 201841147 BF-6.1 April 12, 2018
Neighborhood Sidewalk Repairs



Item Description Estimated Estimated
No. and Price Quantity Cost

608-00400 Colored Concrete Sid walk (4”)
at the unit price of $ tQ .00 per 9,000 SF $ 5’J, ODO.0O
SQUARE FEET.

608-00600 Concrete Pavement (62
at the unit price of$ ‘ .‘4 S per 11,400 SF $ (ii l3O OlD
SQUARE FEET.

625-00000 Reset Survey control
at the unit price of$ OO OD per 47 EACH $ °

,1jOO Ob
EACH.

630-00000 Traffic Control - Arterial/Collector
at the unit price of $ 1.D O. 00 per 20 BLOCK SIDE $ 13, OCO. 00
BLOCK SIDE.

630-00002 Traffic Control - Local
at the unit price of$ 3,O. OOper 70 BLOCK SIDE $ M 500.00
BLOCK SIDE.

17 ITEMS

Contract No. 201841147 BF-6.2 April 12, 2018
Neighborhood Sidewalk Repairs



Bid Items Total Amount (202-00208 through 630-00002 $ I 9(,L(. OO
(Seventeen 117]) total bid items)

Textura ® Fee from table on Page BF-3 Total Amount $ 3 0 00

Bid Items Total Amount plus Textura® Fee equals Total Bid

Amount $_________

)r4ec t,-4vQ. 4’iti)c 4i rivst 4vrjeep,.

________________________________________________Dollars

(8 9 ‘j”, 3/’i. Ob

If the Manager mails a written Notice of Apparent Low Bidder, addressed to the Bidder’s business address stated on this Bid
Form, the Undersigned Bidder shall, in accordance with the Contract Documents, be ready to, and shall, within five (5) days
after the date of the Notice: (i) execute the attached form of Contract in conformity with this bid; (ii) furnish the required proofs
of insurance; and (iii) furnish the required bond or bonds in the sum of the full amount of this bid, executed by a surety company
acceptable to the Manager.

corporation of the State of , is hereby offered as Surety on said
bond. If such surety is not approved by the Manager, another and satisfactory surety company shall be furnished.

Enclosed ith this bid is a bid guarantee, as defined in the attached Instructions to Bidders, in the amount of

7. . The Undersigned Bidder agrees that the entire amount of this bid guarantee is to be paid to
and become the property of the City as liquidated damages, and not as a penalty, if: (i) the bid is considered to be the best by
the City; (ii) the City notifies the Undersigned Bidder that it is the Apparent Low Bidder; and (iii) the Undersigned Bidder fails
to execute the Contract in the form prescribed or to furnish the required bond and proofs of insurance, within five (5) days after
the date of such notification.

The following persons, firms or corporations are interested with the Undersigned Bidder in this bid:

Name:

________________________ _____________________________

UrPt’
Address: CO iSO22 I Address:_______________________________

If there are no such persons, firms, or corporations, please so state in the following space:

Contract No. 201841147 BF -7 April 12, 2018
Neighborhood Sidewalk Repairs



The Undersigned Bidder proposes to subcontract the following Work in accordance with General Contract Conditions, Title 5,
SUBCONTRACTS, and represents that, to the greatest degree practical, all subcontractors known at the time of bid submittal
have been identified.

Percent
Item of Work (%) of Proposed Subcontractor and Address

Total;

_________ __

t

Aj S44 I,’11k

(Copy this page if additional room is required.)

Contract No. 201841147 BF -8 April 12, 2018
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I

DENVER List of Proposed
OiTIC of Economic DeveIcprTent

I OFFICE OF ECONOMIC SBE
Division of Small Business Oppotunity

DVEQPMNT Compliance Unit
Bidders Subcontractors. 20t IN. Colfax Ave. Dept. 7

Suppliers (Manufacturers) or Denver. CO 8fl202
Brokers Phone: 72n-g13-1gg

DSBOdenveraov.orQ

City & County of Denver Contract No.:_‘2(’)4 \ ‘4l

The undersigned Bidder proposes to utilize all listed firms. The fol4owing SBE(s) firms listed are CURRENTLY
certified by Ihe City and County of Denver. Only the level of SEE participation listed at the bid opening will count
toward satisfaction of the project goal. Only bona fide commisions may be counted r Brokers. SBE prime
bidders must detail their bid information below. Please copy and attach this page to list additional SEE.

Prime Bidder

Business Name: -k-’ (.oricrAe, L-L
Address:(7-)2(1, QJ\\Ja, t)io -J€y

ContaciPerson:%.Jp(yj,p cflZ’L,
Percent ofType of Servioe:

4 D4mount$

Certified SBE Prime Bidder

Business Name: 5 enn1!J, LrL C
Contact Person:Address: a39Ø to1\J

MDo4un:

Project:.c
Percent of3e of Serv -

Subcontractors, Suppliers Manufacturers or Brokers (chedc one box)

Vf’ubcontractor ( Supplier (‘ Broker (‘)

Business Name: (pgy’ -Jti I íz.4**1 echiblo 1s’j 13C.
Type of Ser¼00e: (‘qfl(y4. (igj,pi.Address:\Ljy(9

Project: l.1L1
Contact Person: Percent of

If’Subcontractor ‘} Supplier (‘) Manufacturer () Broker ()

Business Name:

Address:3N 0 vl
‘fJrAmount $: Percent of

ype of Service: liVcki
Contact Person:

1 (I.OD IProject:vSj

V’f’Subcontractor (‘) Supplier (‘I) Manufacturer () Broker (‘‘)

Business Name: IayJ( t2irj SI
Address: Type of Service{f4) ca. —a’ Q.iv’

Percent ofContact Person: Do lar Amount $LoB1 2f(bOE 1Pmject4.

Contract No. 201841147 BF -9 April 12, 2018
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Subcontractors, Suppliers Manufacturers or Brokers (check one box)

I Subcontractor () I I Supplier (‘u)
I I Manufacturer (‘.) I I Broker ()

Business Name:

Address: Type of Service:

Contact Person: Dollar Amount: $: Percent of
Project:

I Subcontractor () I I Supplier (i) I Manufacturer () I Broker (q)

Business Name:

Address: Type of Service:

Contact Person: Dollar Amount: $: Percent of
Project

I Subcontractor() I I Supplier() I Manufacturer(q) I Broker(’)

Business Name:

Address: Type of Service:

Contact Person: Dollar Amount: $: Percent of

Project

I Subcontractor () I I Supplier CI) I Manufacturer (‘J) I Broker (‘hi)

Business Name:

Address: Type of Service:

Contact Person: Dollar Amount: $: Percent of
Project:

I Subcontractor (q) I I Supplier (\‘) I Manufacturer (q) I Broker ()
Business Name:

Address: Type of Service:

Contact Person: Dollar Amount: $: Percent of
Project:

I Subcontractor (q) I I Supplier () I Manufacturer (‘J) I Broker (‘J)

Business Name:

Address: Type of Service:

Contact Person: Dollar Amount: $: Percent of
Project:

I Subcontractor
() I I Supplier (‘) I Manufacturer (v’) I Broker (q)

Business Name:

Address: Type of Service:

Contact Person: Dollar Amount: $: Percent of
Project:

List of Proposed SBE rev 011411 3(3

Contract No. 201841147 BF - 10 April 12, 2018
Neighborhood Sidewalk Repairs



The undersigned Bidder hereby certifies that the information provide above regarding its performance on the Project is true

and correct and that the undersigned Bidder is a currently certified SBE or qualifying Joint Venture.

Further, the undersigned Bidder hereby certifies that the aforementioned subcontractors and suppliers have full knowledge that
their names have been offered as subcontractors and suppliers for the work, and the Bidder further certifies that the dollar
amount of work to be performed by the aforementioned SBEs was furnished to the Bidder prior to the bid opening. The
undersigned Bidder agrees that after the bid opening, it shall submit to the City an executed and completed SBE “Letter of
lntenf’ in three (3) working days on a SBE project on each of its SBE subcontractors. The “Letter of Intent” form is contained
in the Contract Documents.

The undersigned Bidder acknowledges the right of the City to reject any or all bids submitted, to waive informalities in bids
and to re-advertise this Project for bids based on any failure to comply with the SBE program requirements set forth herein..

The undersigned certifies that it has carefully checked all words and figures and all statements made in these Bid Forms.

This bid is submitted upon the declaration that neither, I (we), nor, to the best of my (our) knowledge, none of the members of
my (our) firm or company have either directly or indirectly entered into any agreement, participated in any collusion or
otherwise taken any action in restraint of free competitive bidding in connection with this bid.

Business Address of Bidder:2(. c’A L’JL1’

City, State, Zip Code:_

Telephone N umber of B idder: 7-922 s
Contact Name for this Project: \ftfAV 1’ti1

FaxNo.D5421j)(O

Social Security or Federal Employer ID Number of Bidder: — I fl3LJ

Name and location of the last work of this kind herein contemplated upon which the Bidder was engaged:

Jt4 LLtrfrr &kld.J I2Dc& Tb’ 2
I

For information relative thereto, please refer to:

Addenda Number Date_

Addenda Number Date

Dated this

_______________

day of

__________

BF - II

201

April 12. 2018

The undersigned acknowledges receipt, understanding, and full consideration of the following addenda to the Contract
Documents:

Addenda Number Date_________________

Contract No. 201841 147
Neighborhood Sidewalk Repairs



Signature of Bidder:

If an Individual:

as

doing business

If a Partnership:

___________________________________________________

by: kGJAY1L. 4VV5r1 ,General Partner.

If a Corporation:

a

____________________________________________,

Corporation,

by: 7 , its President.

Attest:

Secretary (Corporate Seal)

If a Joint Venture, signature of all Joint Venture participants.

Firm:

______________________________________

Corporation ( ), Partnership ( ) or ( ) Limited Liability Company

By:________________________________________ (If a Corporation)
Attest:

Title:_____________________________________________

_________________________

Secretary (Corporate Seal)

Firm:

Corporation ( ), Partnership ( ) or ( ) Limited Liability Company

By:__________________________________________ (If a Corporation)
Attest:

Title:___________________________________________

________________________

Secretary (Corporate Seal)

Firm:______________________________________________

Corporation ( ), Partnership ( ) or ( ) Limited Liability Company

By:__________________________________________ (If a Corporation)
Attest:

Title:___________________________________________

________________________

Secretary (Corporate Seal)

ContractNo.20184l147 BF- 12 April 12,2018
Neighborhood Sidewalk Repairs



I I I) E N V ER Oflice of Economic Development

oFPIce OF ECONOMIC Division of Small Business Opportunity

DEVELOPMENT COMMITMENT TO SBE 201 V. Cdfax Ave. Dept. D7
PARTICIPATION Deiwer, CO 80202

Ptione: 720-913-1PQ
DSBOdenveriov.orq

The undersigned has satisfied the SBE participant requirements in the following manner
(Please check both boxes):

LJThe BidderiProposer is committed to the minimum ofO,b additional SBE utilization on the project,
and will submit Letters of Intent (LOl) or each subcontraclor’sub.consuttant listed in the Bid Forms as follows:
Hard Bids: Three (3) business days after the bid opening.
Request for Proposals/Qualifications: With the proposal when due.
Compliance Plans: With each task/work order.

The Bidder/Proposer is a certified SBE in good stand ing with the City and is committed to self-perform a
minimum of 30% of the work on the contract. The self-performing BidderProposer understands that they
must submit a Letter of Intent (LOl) for frtemseives no later than three (3) days after bid opening or with initial
proposals as a matter of responsibility as in accordance with DRMC Section 28-212(a)15f of Ordinance 85 to
the Division of Small Business Opportunity.

Bidder/Proposer (Name of Firm): C.. [/1CL.4EV Cor, L

Fims Representative (Please pnntl: ()w’ t’ La

Signature (Firms Representaliv9:

The: 0 fl

Address: c2(p uia
City: t7f v)V&v Siate: CC) Zip:

PhonelZO 221’1 Fa CC)Y1i

A copy of the SBE Certification letter be attached to each Letter of Intent (LOl).

Contract No. 201841147 BF - 13 April 12, 2018
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Conbact No.:I4l1 Project NameJ iiI4)c Qvr
& The FoUowinp Section Is To Be Completed by the BidibrlConsuRant

Tl Letter of bite,d Must be Signed by the Bidd&Consultant and MIWBE, SBE. EBE or DBE

NansutLU
1Perfoming:

4vi-&R ElMh4th6&, *‘ 5 *

Address:cp CftyJ stateLC I
B. The Following Section is To àe Completed by the MIWBE. SBE. EBE or DBE. at any Tier

This Letter of I Must be Signed by the WWBE, SBE. EBE or DBE and BidderlConsultant

Name of Certified Finn.: \ (z’%syeiç 1LLC.
Conct Person: Email: Fax:

Address: C ty: Slate: Zp:

fIUWBE / SBE /
H

DBE 4s’j

Indirect Utilization: if this n’vvt, SBE, EBE or OBE is not a drect first her subcontractorsubconsultant supplier or
broker to the Bidden Consultant, please mdicate the name of the subconactorsubconsuttant, supplier or broker lb$lich is
utIizir the partoipation of this firm:

A Copy of the MIWBE, SBE, EBE or DBE Letter of Certification must be Attached

Identify the scope of the work to be performed ci- supply item at W be provided by the MWBESBEDBE. On unit
once bids only. identify which bid line items the MIWBEIS BEIEBEIDBEs scope of work or supply corresponds to.

t (ki Ccvicii4e +rW cjyvfrol

I SchcontiactorlSiconsultant () Cl) BroiLer (‘))

Bidder intends to utlize Ihe afcremerrboned ktWBE, SBE, EBE or DBE for the Work?Supply described above. The cost
of the work and percentane of Ihe tolal subcontractor MW BE. SBE. EBE or DBE bid amount is:

S

ConsuRant intends to vlize the aforernenhioned WBE, SBE. EBE or DBE for
the WorkiSupply described above. The percentage of the work 02 the total sub
conani M,WBE, SBE, EBE on DBE will perform is:
lfthefeeamountofthework to be performed is requested, the fee amount is:

BiddetiConsultant’s Signature: Date:

Tde: OJV(y(1A-
MmBsBEBEç*9

Date: 6 /0 /6
1ite: (it)Q,’ ( CM40W
I. t’e above n-ed Bidder,Ctsttnt I not dotemmed be lie s1cfI eodetCoiiurt, this L.t. of itiot shall be rv.jI and void.

BF- 14

I

“‘ D E N V E R iismucno,s FOR ccwino & suwiissio
LE1TER OF INTENT (101)

OFFICE OF ECONOMIC

• A tnes nirf be 0oietea or marked N/A ç

• CetX’cat)oi Letter lst t’e nifed w LC
O1rle o 5concnc DethoTe’l

Bl • toe atcied corrteo’ nerkut int t?ILS leCher

coi,pIIara. unit • EtTi to
201 Wet Colax Ave ept C7 • FOR RFPs and FFQs LOIs boWd be mcwded w1z? Submmal
00i.ff, CO 902C2
Phone: 71-5 13-1 999
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Letter of Intent (LOl) Checklist
Ali lines mt,st be completed moi*ed N/A for!t4pfthle

Sthmit the attached completed rMe,cldi with this ietter

Completed I

Project Nuriber & Project Name
./ Section A: Name 04 BidderlConsultarit, Contact Person, Adck’ess. City, State, Zip, Phone,
l] Emad
( Section B: Name of Certified Firm, Contact Person, Address, City. State, Zip, Phone,

ILl, Emad
El Des4’iation checked for MBE/WBE, SBE, EBE or DBE

—4—--” Imbect Utilization: Name of subcontractorlsubconsultant, supplter or broker is indicated
if using the participation of a 2 tier subcontractc*Isubconsukant, stplier or broker.

,,

Scope of work performed or item supplied by MM!BE. SBE, EBE or DBE

C
Line items performed, if line-item bid.

, Copy of PvVWBE, SBE, EBE or DBE Letter of Certification Attached

Desiation checked for SubcontractoclSubconsultant Supplier or Broker

If project isa hard bid...

‘ Bidder has indicated dollar amoixit for value of work going to Subcontractor!

J Suonsuitant Supplier or Broker

‘ Bidder has indicated percentage for value of work going to Subcontractor! Sub sultant.
Supplier or Broker

If project is an RFPIRFQ...

‘& Consultant has indicated percentage for value of work going to Subcontractor!
Subconsultant, Splier or Broker Name & contact name for MWBE

v

Fee amount if fee amount of work to be performed is requested.

& BidderlConstitants Signature, Title & Date

Y MM/BE, SBE, EBE or DBE Firm’s Signature, Title and Date

SUBMITTED VIA... For Construction Hard Bids, Bidders are strongly urged to
deliver the LOl via one of the methods below. (The preferred method is to
scan/email completed forms to email address below. Delivery to any other point

Select One I cannot be guaranteed timely delivery.)

D Email to DSBOdenvergov.org

D Faxto72O-913-1803

The complete and accurate information that is required for the Letter of Intent is
based on the following sections of the Ordinance 85: Section 28-63 and Section
28-68. Failure to complete this information on the Letter of Intent (LOl) may
automatically deem a bid or proposal non-responsive.

COMP-FRM-012 ReviLe4-844
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I’ DENVER OceofEDevelepmit
OFFICE OF ECONOMIC Division of Small Business Oppotamity
DEVFLOPMENT Joint Venture Affidavit Compliance Unit

201 W.ColfaxAve. Dept. 007

f
Denver, CO 80202

/ Phone: 720-ola-i000

/ D5BOdenveroov.org

The Undersigned swears that the foregoing statements are cect and indude all matonal information necessary to identify and explain the
terms and operation of our joint venture and the intended participation by each joint venturer in the uridertaling. Further, the Undersigned
covenant and agree to prcede the City current, complete, and accurate information regarding actual joint venture work and the payment
thereof and any proposed changes in any of the joint venture arrangements and to permit the audit and exarninaon of the books, records,
and Illes of the joint venture, by authonzed representatives of the City or Federal fündng agency. if plicatle. Any maten)i
m tsrepresentabcn will be grounds for tenninathg any contract which mi be awarded and for nitdeng action under Federal or Stati-Iws
-,wninn f1c inP

Name of Firm:

Print Name: Title

Date: /
Signature: /

Notary Public

County of State of M ission Expi’
Subscribed and sworn before me this

dayof .20
// itar Se.a

Notary Signature:

Notary Comm isson #: /
Address:

Name of Firm

Print Name: /“ I Title

Signature:

/“ Notary Public

County of State of My Commission ExpEes
Subscribed an/sworn before me this

/ dayof .20

/
NoLaryioriature:

Nota7 Commission #:

Addess:

BF- 16Contract No. 201841147
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I V t t( Office of Economic Development

OFFICE OF ECONOMIC JOINT VENTURE Division of Small Business Opportunity

DEVELOPMENT ELIGIBILITy FORM 201 W. C&fax Ave Dept 07
Denver, Co 80202

/ Phone: 720-913-1
/ DSBOdenverqov.orq

Joint Venture means an association of two (2) or more busihs enterprises to constitute a sine business enterprise to perform a
City construction or ofessiona1 design and construction sences contract for which purpose they combine their property, capital,
efforts skils and knowledge, and in whrch each joint venturer is responsible for a distinct, dearly defined portion of the work of the
contract, perfurms a commercially useful fracben, d whose share in the capital conUbuton. control, management responsibilities,
risks and profits of the joint venture are equal to its onnership interest. Joint venjres must have an agreerrierit n writing specifying
the terms and conditions of the relationships between the jc4nt venturers and their relationship and responsrbil ty to the coriact.

The Drirsion of Srna Business Opportunity (DSBO) requires the fdloieng inforrr4atior be provided from participants of a prospecte
joint venture, to assist OSBO in evaluatng the proposed joint venture This Joint Venture Ehgibilityforrn and the Joint Venture
Adavit apply if SBEs, EBEs, MBEs, WBEs or DBEs participate in this joint venture.

Please return this form, the Joint Venture Affidavit and a copy of your Joint Venture Agreement to: Division of Small Business /
Opportunity, 201 West CoVax Avenue, Denver, CO 80202, at least ten (10) working days prior to bid opening cr proposal. 77

If you have questions regarding this process. please contact DSBO at 720.0 13-1090.

Jouit Venture bfaimiion V
Name: Contact Person:

Address:

City: IState: IZip:
Joint Venture Parlicipants

Name: I Con acerson:

Address:

City. I State: I Zip: /‘ I Phone:

% Ownership: Certifying Type Certification & Date
Entity: / (SfEIWW0rDBE)

Type of Work for which Certification was granted:

Name Contact Person:

Address:

City: I 5: I Zip: Phone:

% Ownership: Certifying / Type Certification & Date
Entity: / (SE!MiW or DBE)

Tyce of Work for which Certification washnted:
General Information

SBEIEBEftABEtWBEIDBE Inibal4’pital Ccntruticns: $ $

Future capital contributior,Jeiain requirements) (attach additional sheets if necessary):

Source of Funds4r the SBEEBEIMBEIWBEIDBE Capital Contributions:

Desibe thfr’4rtion of the work or elements of the business controlled by the SBEEBEi’MBEJWBE or DBE: (attach additional
sheets if riessxyl

Contract No. 201841147 BF - 17 April 12, 2018
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JOINT VENTURE ELIGIBILITY FORM

General jnfnrntIn

Describe the SBEIMBE/WBE or DBE’s involvement in the overall management of the joint venture (e.g., participation
management committee or managing board voting rights, etc.) (attach additional sheets if necessary)

/
Describe the SBEIMBEIWBE or DBE’s share in the Iwoltts of the joint venture:

/
/

Describe the SBE/MBEIWBE or DBE’s share in the risks of the pnt venture:

/
/

Describe there roles and responsibilities of each joint venture participanh respect to managing the joint venture (use
additional sheets ii necessary):

w SBEIMBE)WBE or DOE joint venture participant:

/
b. Non- SBE)MBEIWBE or DBE joint venture parlicipant/

/
Describe the roles and responsibilitIes 01 each joip{”venture participant with respect to operation of the joint venture (use
additional sheets if necessary): /
a. SBE/ME/WBE or DOE joint venture parjiipant:

/
b. Non- SBEIMBEIWBE or DBE join/enture participant:

Which firm will be responsi for accounting functions relative to the joint ventures business?

Explain wtiat authority’ach party will have to cormit or olligate the other to Insurance and bonding companies, financing
institutions, supplierS subcontractors, and/or other parties?

/
BF- 18

Please pJvide information relating to the approximate number of management, administrative, support and non
manag,h’rent employees that will be required to operate the business and indicate whether they will be employees of the
S E, non-SMWBE or joint venture:

/ Non- SBEIMBE!WBEIDBE SBEIMBEJWBEIDBE Joint Venture

Management

Administrative

Support

Hourly
Employees

Contract No. 201841147
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JOINT VENT9E ELIGIBILITY FORM

Geral Information

Please provide the name of the person who will be responsible for hiring employees for tile joint venture. -‘

.-

Who will they be employed by?

Axe any of the proposed joint ventire employees currently employees of any of the joprnture Yes No
partners? 7 ( ()

If yes, please list the number and positions and indicate which fimi currentIyA1loys the individual(s), (use additional sheets if
necessary) 7

Number of Position 7” Employed By

employees 7

V
/

/
/

./
Attach a copy of the proposed j9ilventure agreement, promissory note or loan agreement (if applicable), and any and l wiitten
agreements between the joinj4enture partners.

________________________________

List all other business reationsiiips between the joint venture participants, including other joint venture agreements in which the
pties are jointly invc,vêd.

/
/

it tnere,4’any significant changes ni or pertaining to this submittal, the joint venture members must immediately notify the Division of

SnI’Business Opportunity.

BF- 19

Revised 032211 JG
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CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC VORKS

BID BOND

KNOW ALL MEN BY THESE PRESENTS:

THAT Chato’s Concrete, LLC as Principal.

and SureTec Insurance Company

________,

a corporation organized and existing under
and by virtue olihe laws of the State of TX ,and authorized to do business within the State of Colorado, as

Surely. are held and firmly bound unto the City and County of Denver, Colorado, as Obligee, in full and just sum of —

Five Percent of Amount Bid--- Dollars, ( ---5%--- ), lawful money of the
United States, for the payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators.

successors and assigns,jointly and severally, firmly by these presents:

WHEREAS, the said Principal is herewith submitting its bid, dated May 10, , 20, for the
construction of: Contract No.201841147,2018 Neighborhood Sidewalk Repairs Phase 1, as set forth in detail in the Contract
Documents for the City and County of Denver, Colorado, and said Obligee has required as a condition for receiving said hid
that the Principal deposit specified bid security in the amount of not less than five percent (5%) of the amount of said bid, as it
relates to work to be performed for the City, conditioned that in event of failure of the Principal to execute the Contract, for
such construction and furnish required Performance and Payment Bond if the contract is offered him that said sum be paid
immediately to the Obligee as liquidated damages, and not as a penalty, for the Principals failure to perform.

The condition of this obligation is such that if the aforesaid Principal shall, within the period specified therefore, on
the prescribed form presented to him for signature, enter into a written contract with the Obligee in accordance with his bid as
accepted and give Perfnrmanre and Payment Bond with good and sufficient surety or sureties, upon the form prescribed by the
Obligee, For the faithful performance and the proper fl.ilfillment ofsaid Contract, or in the event of withdrawal of said bid within
the time specified, or upon the payment to the Obligee of the sum determined upon herein, as liquidated damages and not as
penalty, in the event the Principal fails to enter into said contract and give such Performance and Payment Bond within the time
specified, then this Obligation shall be null and void, otherwise to remain in full force and effect.

Signed, sealed and delivered this 10th day of May , 2018.

ATTEST - Chato’s Concrete, LLC -—

________

Principal

_______________________________

Secretary

Title

______

SureTec Insurance Company

Surety (.
Seal if Bidder is Corporation Jo L. And son, orn y-in-fact —

(Attach Power-of-Attorney) (SEAL.]

Coniract No. 201841147 1W- 20 April 12, 2018
Neighborhood Sidewalk Repairs
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POA#: 610049

SureTec Insurance Company
LIMITED POWER OF ATTORNEY

Know All Men by These Presents, That SURETEC INSURANCE COMPANY (the “Company”), a corporation duly organized and
existing under the laws of the State of Texas, and having its principal office in Houston, Harris County, Texas, does by these presents
make, constitute and appoint

Karen A. Feggestad, Bradley J. Moody, Jody L. Anderson, Ashlea McCaughey

its true and lawful Attorney-in-fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge
and deliver any and all bonds, recognizances, undertakings or other instruments or contracts of suretyship to include waivers to the
conditions of contracts and consents of surety for, providing the bond penalty does not exceed

Five Million and 00/1 00 Dollars ($5,000,000.00)

and to bind the Company thereby as fully and to the same extent as if such bond were signed by the President, sealed with the corporate
seal of the Company and duly attested by its Secretary, hereby ratif’ing and confirming all that the said Attorney-in-Fact may do in the
premises. Said appointment shall continue in force until 12)31/2018 and is made under and by authority of the following

resolutions of the Board of Directors of the SureTec Insurance Company:
Be it Resolved that the President, any Vice-President, any Assistant Vice-President, any Secretary or any Assistant Secretary shall be and is
hereby vested with full power and authority to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for and on
behalf of the Company subject to the following provisions:
Attorney-in-Fact may be given full power and authority for and in the name of and of behalf of the Company, to execute, acknowledge and
deliver, any and all bonds, recognizances, contracts, agreements or indemnity and other conditional or obligatory undertakings and any and all
notices and documents canceling or terminating the Company’s liability thereunder, and any such instruments so executed by any such
Attorney-in-Fact shall be binding upon the Company as if signed by the President and sealed and effected by the Corporate Secretary.
Be it Resolved, that the signature of any authorized officer and seal of the Company heretofore or hereafter affixed to any power of attorney or
any certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signature or facsimile seal shall be valid
and binding upon the Company with respect to any bond or undertalcing to which it is attached. (Adopted at a meeting held on 20th ofApril,
1999.)

In Witness Whereof SURETEC INSURANCE COMPANY has caused these presents to be signed by its President, and its corporate seal

to be hereto affixed this 6th day of March , A.D. 2017

State of Texas
County of Harris

ss:

By:

On this 6th day of March , AD. 2017 before me personally came John Knox Jr., to me known, who, being by me duly sworn, did depose and say, that
he resides in Houston, Texas, that he is President of SURETEC INSURANCE COMPANY, the company described in and which executed the above
instrument; that he knows the seal of said Company; that the seal affixed to said instrument is such corporate seal; that it was so affixed by order of the
Board of Directors of said Company; and that he signed his name thereto by lilce order.

Notary Public
commission expires September 10, 2020

I, M. Brent Beaty, Assistant Secretary of SURETEC INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct copy
of a Power of Attorney, executed by said Company, which is still in full force and effect; and furthermore, the resolutions of the Board of Directors, set
out in the Power of Attorney are in full force and effect.

Given under my hand and the seal of said Company at Houston, Texas this 10

Any instrument issued in excess of the penalty stated above is totally void and without any validity.
For verification of the authority of this power you may call (713) 812-0800 any business day between 8:00 am a:id 5:00 pm CST.

sSN

SURETEC

XENIA CHAVEZ
Notary Public, State of
Comm. Expires 09-10-2020

Notary ID 129117659



Office of Eccromic DeveIcpr,leM

4 DWGion of Sfn&I Business 0pportity

F OFFICE OF ECONOMIC 201W. 00111*5 A, Dept 907
DEVELOPMENT Q2O2

p: 720.91.3.19’99
f 72091Z.19

Diversity and Inclusiveness * in City Solicitations
Information Request Form

Type in your response, print out, sign and date; or print out and complete manually. Please
print legibly.

Denver Executive Order No. 101 establishes strategies between the City and private industry
to use diversity and inclusiveness to promote economic development in the City and County
of Denver and to encourage more businesses to compete for City contracts and
procurements. The Executive Order requires, among other thin, the collection of certain
information regarding the practices of the City’s contractors and consultants toward diversity
and inclusiveness and encourages/requires City agencies to include diversity and
inclusiveness policies in selection criteria where legally permitted in solicitations for City
services or goods.

Answer each question below. Missing or incomplete responses will be recorded as ‘no,
‘not applicable”, or none”. A proposal or response to a solicitation by a
COntraCtOr/COnsultant that does not Include this Completed form shall be deemed non-
responsive and rejected.

Business Email Address: fllO r 1P1 LOrn

Please include the Email address of the contact person facilitating this solicitation for the
City and County of Denver (YlP.. t’ I*)O Il &

Agency Name:
_Arts and Venue _Purchasing Division _Sheriff Department
_Auditor Office _Human Services _Technology Services
_Community Planning _Economic Development _Other
_Denver International Airport _Parks and Recreation
_Environmental Health _Police Department
_Fire Department _Public Works

Project Name: 20 (\4OO’ tLC7

BID/RFP No.: CI’jL9
Name of Contractor/Consultant: C+’ Con c.-4r”e-4e’, Lt(
What industry is your business?

_______________________________________________

Address:
(va’ uioq

i&—1(f) -zzI

Business Phone No.:flC) 21’1
Business Facsimile No.:)1Y 411 —US Cc

OED - E ecutie Order No. 101
Diversity drid Inckisiver*ess in City Soicittions lnfcelrldtiOn Reqvest Fonn

Rev. 12/29/2015
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1. How many employees does your company employ?

(j 1-10 LI 51-100
11-50 over 100

Li. How many of your company’s employees are:

Full-time_______ Part-Time

_______

2. Do you have a Diversity and Inclusiveness Program? Yes

If No, and your company size is less Than 10 employees continue to question it
Complete and sign the form.

If Yes, does it address:
2.1 Employment and retention? LI Yes LI No
2.2 Procurement and supply chain activities? LI Yes LI No
2.3 Customer service? []Yes LI No

3. Provide a detailed narrative of your company’s diversity and inclusiveness principles and
programs. This may include, for example, (i) diversity and inclusiveness employee training
programs, equal opportunity policies, and the budget amount spent on an annual basis
for workplace diversity; or (ii) diversity and inclusiveness training and information to
improve customer service.

I/

4. Does your company regularly communicate its diversity and inclusiveness policies to
employees? U 5

If Yes, hów does your company regularly communicate its diversity and
Inclusiveness policies to employees? (select all that apply)

[J.— Employee Training

LI Pamphlets
LI Public EEO postings
0ther— L
LI Not Applicable

BF - 22Contract No. 201841147
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5. If you responded that you do not have a diversity and inclusiveness program, describe any
plans your company may have to adopt such a program.

icttb’5 CO 4e1LC uYU t.AiOi -tP
a 5 -e ov-t

cd’ev.
6. How often do you provide training in diversity and inclusiveness principles?

E] Monthly

fl Quarterly
Annually

[J-Not Applicable El Other.

ftl What percentage of the total number of employees generally participate?

o - 25%
26- 50%

[1 51 - 75%
El 76 - 100%

7. State how you achieve diversity and inclusiveness in supply and procurement activities.
This may include, for example, narratives of training programs, equal opportunity policies,
diversity or inclusiveness partnership programs, mentoring and outreach programs, and
the amount and description of budget spent on an annual basis for procurement and
supplier diversity arid inclusiveness.

81 If Yes, how often does it meet?

Monthly Annually
Quarterly [] Other_

82 If you responded that you do not have a diversity and inclusiveness committee, describe
any plans your company may have to establish such a committee.

O7c(e-1 L 1p n€rr’ lc
uY ( It

E-1J6iApplicable

8. Do you have a diversity and inclusiveness committee? El Yes [io

El No Committee

OviC Cvakc’5
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9 Do you have a budget for diversity and inclusiveness efforts? El Yes

10 Does your company integrate diversity and inclusion competencies
into executive/manager performance evaluation plans? El Yes

it. Would vu like information detailing how to implement a Diversity and Inclusiveness
program?

[]Yes [JNo

If yes, please email XO1O1@denvergov org.

I attest that the information represented herein is true, correct and complete, to the best of’
my knowledge.

Signature of Person Completing Form Date

V;vv v&
Printed Name of Person Completing Form

NOTE Attach additional sheets or documentIon as necessary for a Complete response.

*Dwer5ity and nclusiveriess program” means a program that invites values. perspectives and contributions of
people from diverse backgrounds, arid integrates diversity into its hiring and retention policies, training
opportunities, and business deelopment methods to provide an equ& opportunity for each person to
participate, contribute, and succeed within the organization’s workplace. Diversity” encompasses a wide
variety of human differences, including differences such as race, age, gender, gender identity, sexual
orientation, ethnicity. physical disabilities, appearance, historically underutilized arid disadvantaged personis,
as well as social identities such as religion, marital status. socio-economic status, lifestft, education, parental
status, geographic background, language ability, and veteran status.
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202-00208 Remove and Reset Flagstone Walk (Re-Level) 1,440 SF 
    

202-00210 Remove Concrete or Flagstone Walk 77,400 SF 
    

202-05021 Trip Hazard Grinding (<5') 1,000 LF - INCH 
    

202-05021 Trip Hazard Grinding (>=5') 700 LF - INCH 
    

212-01050 Sodding 2,000 SF 
    

212-01200 Landscape Restoration 12,000 SF 
    

304-06000 Aggregate Base Course (CL 6) 2,000 TON 
    

304-06100 Aggregate Base Course - 1/4" Chip 500 TON 
    

412-00100 Geotech Materials Testing 24 EACH 
    

413-00080 Concrete Levelling 1,100 LB 
    

413-00100 Concrete Patching (Struct. Surface Repair, =< 2") 8,000 SF - INCH 
    

608-00400 Concrete Sidewalk (4") 71,100 SF 
    

608-00400 Colored Concrete Sidewalk (4") 9,000 SF 
    

608-00600 Concrete Pavement (6") 11,400 SF 
    

625-00000 Reset Survey control 47 EACH 
    

630-00000 Traffic Control - Arterial/Collector 20 BLOCK SIDE 
    

630-00002 Traffic Control - Local 70 BLOCK SIDE 
    

17 ITEMS    
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

 
NOTICE FOR INVITATION FOR BIDS 

FOR CONTRACT NO. 201841147 
 

2018 Neighborhood Sidewalk Repairs Phase 1 
 

BID SCHEDULE: 
11:00 a.m., LOCAL TIME 

May 10, 2018 
 
Sealed bids will be received in Room 6.G.7, 201 W. Colfax Ave., Denver, CO  80202, beginning at 10:30 a.m., no 
later than 11:00 a.m., on bid day. All properly delivered bids will then be publicly opened and read aloud. 
 
Bids submitted prior to 10:30 a.m. on the specified bid opening date/time shall be presented at the Office of Contract 
Administration, Attention:  Public Works Contract Administration, 201 W. Colfax Ave., Department 614, Denver, 
CO 80202.   
 
Prior to submitting a bid, the bidder shall consult the Contractor's Bulletin Board located at 201 W. Colfax Ave., 2nd 
Floor, Denver, CO 80202 and/or www.work4denver.com. 
 
GENERAL STATEMENT OF WORK: 
Contractor will go into neighborhood regions designated by the City and address damaged, sloping and uneven 
sidewalks identified as hazardous by City personnel. Repairs may include slab levelling (both concrete and flagstone), 
concrete sidewalk joint grinding and both concrete and flagstone replacement with concrete. Landscape/Irrigation 
system protection/replacement and traffic/pedestrian control are ancillary to the contract and will be paid for 
separately. 
 
PRE-BID CONFERENCE: 
A pre-bid conference will be held for this Project at 1:30 p.m., local time, on April 24, 2018.  This meeting will take 
place at: WEBB Building, 201 W Colfax Ave, 1st floor conference room 1.D.1., Denver, Colorado 80202. 
 
ESTIMATED CONSTRUCTION COST: 
The estimated cost of construction for this project is between $900,000.00 and $1,100,000.00. 
 
TEXTURA CONSTRUCTION PAYMENT MANAGEMENT: 
Bidders are required, when preparing a bid, to agree that it shall use the Textura® Construction Payment Management 
System (CPM System) for this Project and recognizes that all fees associated with the CPM System are to be paid by 
the awarded Contractor for billings for work performed. Use the pricing scale provided in Instructions to Bidders to 
price the Textura service appropriately. For details on the company and service contact the Textura® Corporation 
866-TEXTURA or www.texturacorp.com.    
 
DOCUMENTS AND BID INFORMATION AVAILABLE: 
Contract Documents complete with Technical Specifications and, if applicable, construction drawings will be 
available on the first day of publication at: www.work4denver.com. To download digital Contract Documents at a 
cost of $10.00 per download, reference eBid Document Number #5673760.  Contact QuestCDN at 952-233-1632 or 
info@questcdn.com for assistance. 
 
DEADLINE TO SUBMIT QUESTIONS: May 1, 2018 by 2:00 p.m. local time. 
 
PREQUALIFICATION REQUIREMENTS:  None 
 
 

http://www.work4denver.com/
http://www.texturacorp.com/
http://www.work4denver.com/
mailto:info@questcdn.com
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DEFINED POOL SELECTION REQUIREMENTS: 
This construction contract solicitation is subject to the defined pool selection requirements of Article VII, Chapter 28 
of the Denver Revised Municipal Code (D.R.M.C.) (the “SBE Ordinance”) and, as such, this contract is excluded 
from the coverage of Article III, Chapter 28 of the D.R.M.C. 
 
Section 28-207, D.R.M.C. of Article VII authorizes the Director of the Division of Small Business Opportunity 
(DSBO) to designate selected design and construction services contracts as restricted for award only to Small Business 
Enterprises (SBEs) participating in the defined pool selection program.  The Director has designated this project 
solicitation as a defined pool project, and in accordance with the SBE ordinance, award will be strictly limited to 
currently certified SBE bidders/joint venturers who comply with the requirements of Article VII.  Proper SBE 
certification in accordance Section 28-206, D.R.M.C. shall be a condition of responsiveness and award will only be 
made to the lowest, total, responsive, qualified SBE bidder.  Under Section 28-208, D.R.M.C., compliance with this 
defined pool selection requirement shall be mandatory for all bidders and shall require a demonstration that each 
bidder is either: (1) a certified SBE contractor or (2) a qualified joint venture that includes a certified SBE contractor.  
In addition, each bidder must establish that such SBE will perform a commercially useful function.    
Section 28-209, D.R.M.C. direct the Director of the Division of Small Business Opportunity to establish a mandatory 
SBE sub contractor participation requirement for selected projects.  The mandatory SBE participation requirement for 
this project is:  
 

30% Prime / 10% additional SBE subconsultant goal Small Business Enterprise (SBE) Participation 
 

This mandatory subcontractor participation requirement is in addition to the defined pool prime contractor selection 
requirement described above and, as such, must be met only with certified subcontractors, suppliers and other 
participants as set forth in Sections 28-209 and 28-210, D.R.M.C.  A bidder cannot meet this additional participation 
requirement through self performance. 
 
Each bidder shall submit, at the time of bid opening, the completed forms and other information required by DSBO 
to demonstrate compliance with the requirements of Article VII under § 28-212, D.R.M.C.  A determination by 
DSBO that a bidder has failed to comply with these defined pool selection requirements, as specified herein and set 
forth in Chapter VII, and as such, is non-responsive shall result in no further consideration of the bid by the Manager 
of Public Works. 

 
The Director of the Division of Small Business Opportunity urges all participants in City construction, reconstruction 
and remodeling projects to assist in achieving these goals.  
 
MISCELLANEOUS: 
Contracts for construction, reconstruction, and remodeling are subject to the City prevailing wage rate requirements 
established pursuant to Section 20-76, D.R.M.C. 
 
As its best interest may appear, the Manager of Public Works, the City and County of Denver, reserves the right to 
reject any or all bids and to waive informalities in bids. 
 
A modified version of this Notice of Invitation for Bids and the Project’s Statement of Quantities is available on the 
City and County of Denver’s website at:  www.work4denver.gov  
 
Publication Dates: April 12, 13, 16, 2018 
Published In:  The Daily Journal 
 

http://www.denvergov.org/SearchBidAdvertisements/tabid/385460/Default.aspx
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 CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

 
 

INSTRUCTIONS TO BIDDERS 
 
IB-1 INSTRUCTION TO BIDDERS 

These Instructions to Bidders are a part of the Contract Documents and are intended to serve as a guide to 
bidders.  They are general in nature and may be amended or supplemented as needed to support any one 
specific invitation to bid.  Each bidder shall prepare its bid in strict compliance with all requirements of the 
Contract Documents and by careful application of these instructions. 

 
IB-2 BIDDING 

The bound copy of the Contract Documents contains the Bid Form and Submittal Package for this Project, 
which must be used to submit a bid hereunder. The bidder must fully complete, execute and submit this Bid 
Form and Submittal Package, along with any other specified components of the Contract Documents, as its 
bid for the referenced Project.   

 
A bidder is not required to submit as part of its bid the entire set of Contract Documents printed and 
distributed in hard copy by the City pursuant to the Notice of Invitation for Bids, if the bidder executes and 
submits the Bidder Acknowledgment Form included with the Bid Form and Submittal Package as part of its 
bid.  However, each bidder, by submitting its bid, shall be conclusively presumed to have received and 
reviewed all of the information contained in the Contract Documents as this term is further defined herein. 

 
Each bid must be enclosed in a sealed envelope, must be addressed to the Manager and must show on the 
face of the envelope the full name of the bidder, the City Project Number, and descriptive title of the Project 
for which the bid is made. 

 
The advertisement for Notice of Invitation for Bids will identify where and when the bid must be delivered. 

 
IB-3 CONTRACT DOCUMENTS AS PUBLISHED BY CITY 

Each bidder shall be responsible for, and shall be deemed to have received, all the information contained in 
the Contract Documents as printed and distributed in hard copy by the City pursuant to the Notice of 
Invitation for Bids, including addenda, whether or not such bidder has reviewed all or part of the Contract 
Documents in either its hard copy form or in any other format.  If organizations or companies other than the 
City or its design professional distribute the City's Contract Documents for review by prospective bidders, 
whether in hard copy or via electronic or other media, neither the City nor its design professional shall be 
responsible for the content, completeness or accuracy of any information distributed or transmitted by any 
such organization or company. 

 
IB-4 COMPLETING AND SIGNING THE BID FORMS 

The bidder must complete the Bid Form by legibly writing or printing in ink, in words and figures as required, 
all the bidder's prices offered for the Work to be performed.  All blank spaces, which require a response of 
the bidder, must be properly completed in full.  If in the process of evaluating a bid, words and figures, as 
written on the Bid Form by the bidder, do not agree, the written words will govern. 

 
For Bid Forms requiring unit price bids, the bidder shall write in the Bid Form spaces provided a unit price 
for each item for which a quantity is given and shall also write the product of each unit price and the quantity 
specified in the “Amount” or “Total” space provided.    
 
Each bidder must sign the Bid Form and give the bidder's current business address.  If an individual, the 
signature must be of the individual offering the bid; if a partnership, the signature must be that of a general 
partner; and if a corporation, both the president and the secretary must sign and the seal of the corporation 
must be affixed.  Signatures of other persons may be acceptable if the bid contains sufficient evidence, 
satisfactory to the City in its sole discretion, to indicate that the other persons are authorized to bind the 
bidder. 
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IB-5 UNACCEPTABLE BIDS 
The City will not accept bids from Bidders not prequalified with the Department of Public Works (if 
prequalification is required for this project), in arrears to the City upon debt or contract, or which are 
defaulters (as surety or otherwise) upon any obligation to the City. 

 
IB-6 INFORMAL AND UNBALANCED BIDS 

Any alteration, interlineation, erasure, omission, deletion or addition by the bidder to the Bid Form and 
Submittal Package or other parts of the Contract Documents submitted with the Bid Form and Submittal 
Package, as originally issued to the bidder, shall render the accompanying bid informal and may constitute 
cause for rejection.   

 
Any unauthorized addition, conditional or alternate bids, failure to provide a unit price, lump sum amount or 
authorized alternate item specified or other irregularities of any kind which tend to render the bid incomplete, 
indefinite or ambiguous shall render the bid informal and may constitute cause for rejection.   

 
Bids that are unbalanced so that each item does not reasonably carry its own proportion of cost or that contain 
inadequate or unreasonable prices for any item may be rejected.  Bids, which have not acknowledged all 
addenda to the Contract Documents issued for this bid, may also be rejected.   

 
The right is reserved by the City to reject any or all bids and to waive any informalities where it is deemed 
by the City to be in the best interests of the City to do so. 

 
IB-7 ONLY ONE BID ACCEPTED 

The City will accept only one bid for the same work from any one bidder.  This includes bids that may be 
submitted under different names by one business enterprise. 

 
IB-8 BID GUARANTEE 

As a guarantee of good faith on the part of the bidder, each bid must be accompanied by a bid guarantee, 
consisting of either a certified or cashier's check made payable without condition to the order of the City and 
County of Denver or a bid bond written by an approved corporate surety in favor of the City and County of 
Denver. If the bid of a bidder is acceptable and the bidder is notified by the Manager that it is considered to 
be the Apparent Low Bidder and said bidder fails to execute a contract in the form prescribed or to furnish a 
performance and payment bond with a legally responsible and approved surety or to furnish the required 
evidence of insurance or satisfy all conditions precedent to contract execution within five (5) days after such 
notice is made by the City, said bid guarantee shall be forfeited to the City as liquidated damages and not as 
a penalty.   
 
The bid guarantee shall be in the amount of five percent (5%) of the total bid unless otherwise specified in 
the Notice of Invitation for Bids and on the form appearing in the Contract Documents in the Bid Form and 
Submittal Package.  Failure to submit a properly executed bid guarantee, on the form provided herein may, 
in the City’s sole discretion, constitute cause for rejection.   

 
Following award and execution of the Contract by the Apparent Low Bidder, or earlier in the sole discretion 
of the City, bid guarantees of all but the Apparent Low Bidder will be returned.  When the Apparent Low 
Bidder executes the Contract and delivers to the City satisfactory performance and payment bonds, required 
insurance documentation, and has satisfied all conditions precedent to contract execution by the City, and 
after approval, if any, by the Council of the City of the proposed Contract with the Apparent Low Bidder, 
the bid guarantee of the Apparent Low Bidder shall be returned.  Such return shall be made within one 
hundred twenty (120) days from date bids are opened unless otherwise specified in the Special Contract 
Conditions. 

 
IB-9 SITE INSPECTION AND INVESTIGATIONS 

Prior to submitting a bid, the bidder is invited to inspect the work site and its surroundings.  Although the 
bidder is not required to make such an inspection before bidding, for purposes of the Contract it shall be 
conclusively presumed that by failing to make such an inspection, the bidder has waived the right to later 
claim additional compensation or time extensions for conditions which would have been evident had the site 
been inspected. 
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Drawings and Technical Specifications, defining the Work to be done, were prepared on the basis of 
interpretation by the design professionals of information derived from investigations of the work site.  Such 
information and data are subject to sampling errors, and the interpretation of the information and data depends 
to a degree on the judgment of the design professional.  In view of this, the bidder is invited to make such 
additional investigations as the bidder's judgment dictates the need for such investigations.  Information about 
the degree of difficulty of the Work to be done cannot totally be derived from either the Drawings or 
Technical Specifications or from the Manager or his representatives. 

 
Since the bid information cannot be guaranteed, the Contractor shall have assumed the risks attendant to 
successful performance of the Work and shall never make claim for additional compensation or time 
extensions on the grounds that the nature or amount of work to be done was not understood by the bidder at 
the time of the bidding. 

 
IB-10 INCONSISTENCIES 

Any seeming inconsistencies or ambiguities between different provisions of the Contract Documents or any 
point which the bidder believes requires a decision or interpretation by the City must be inquired into by the 
bidder by addressing a formal written communication to the Manager of Public Works and sending or 
delivering it to the offices of the Division of Public Works advertising this Project for bid at least forty-eight 
(48) hours, excluding Saturdays, Sundays, and holidays, before the time set for the opening of bids  

 
Information about the decision or interpretation made in response to any inquiry will be posted on the 
Contractor's Bulletin Board (refer to IB-12 CONTRACTOR'S BULLETIN BOARD, for the location of the 
Contractor's Bulletin Board). If the matter raised requires, in the sole discretion of the Manager, that an 
addendum to the bid documents be issued, such addendum will be published and each bidder shall be required 
to acknowledge the addendum by signing and identifying it in the Bid Form when submitting the bid. 

 
After bids are opened, all bidders must abide by the formal response of the Manager, as to any interpretation.  
The City shall not be bound and the bidder shall not rely on any oral communication, interpretation 
clarification or determination of the Contract Documents prior to bid opening. 

 
IB-11 WITHDRAWAL OF BID 

A bidder may withdraw its bid at any time prior to the time for receipt of bids set forth in the Notice of 
Invitation for Bids by making written request upon the Manager of Public Works.  After such time, no bid 
may be withdrawn or modified. 

 
Such request must be signed by the persons authorized to bind the bidder as defined in IB-4, COMPLETING 
AND SIGNING BID FORMS. 

 
IB-12 CONTRACTOR'S BULLETIN BOARD 

It shall be conclusively presumed that the bidder has, before submitting any bid, read and shall take full 
responsibility for all addenda, posted decisions, and other information relevant to the bid posted by the City 
on the Contractor's Bulletin Board.  The Contractor's Bulletin Board is located at 201 W. Colfax, 2nd Floor, 
Denver, CO  80202, in the Wellington E. Webb Municipal Office Building. 

 
IB-13 PRE-BID MEETING 

Bidders are urged to attend the pre-bid meeting(s) scheduled for this Project.  Attendance is not mandatory; 
however, bidders will be held responsible for all information presented at such meeting(s). 

 
IB-14 ADDENDA 

As its best interests may require, the City may issue addenda to the Contract Documents.  Such addenda shall 
be posted on the Contractor’s Bulletin Board and made available to all persons having purchased a set of 
Contract Documents as set forth in the Notice of Invitation for Bids contained herein.  All bidders must 
acknowledge receipt of all addenda on the Bid Form at the time of submission of the bid.   

 
IB-15 BID OPENING 

Bidders are invited to be present at the bid opening.  Unless otherwise suspended, delayed or canceled by 
posted notice from the Manager, bid opening will occur at the time and place designated in the Notice of 
Invitation for Bid.   
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IB-16 EVALUATION OF BIDS AND BASIS OF BID SELECTION 

Bids will be evaluated after being read in open meeting at the place designated for such bid opening.  All low 
bidders' bids will be reviewed for responsiveness to the requirements of the Contract Documents and whether 
or not the bids contain irregularities which could give any bidder an unfair advantage.  
 
Selection will be made on the basis of the lowest, total, responsive, qualified bid, which bid shall include the 
total base bid set forth on the Bid Form, plus the total of any alternates set forth on the Bid Form and selected 
by the City during evaluation.  Alternates, if any are included in the bid, will be selected in the priority shown 
on the Bid Form, subject to the limits of available funds.  Bid selection will be subject to all requirements 
and special bidder qualifications contained herein and subject to approval of such resulting Contract in 
accordance with the Charter and Revised Municipal Code of the City and County of Denver.  In addition to 
all other specified requirements, the City will correct arithmetical errors in all bids and corrected totals only 
will be considered as the basis of selection. 

 
Upon concluding that the bid is, in fact, the lowest, total, responsive bid to the bidding conditions and that of 
a responsible, qualified bidder, the City will notify the Apparent Low Bidder. 

 
As its best interests may appear, the City and County of Denver reserves the right to waive informalities in 
bids, to reject any and all bids and to rebid the Project. 

 
IB-17 NOTICE TO APPARENT LOW BIDDER 

The Notice to Apparent Low Bidder, a form of which is included in the Contract Special Conditions Section 
of the Contract Documents, is issued by the City directly to the selected bidder and informs the bidder that 
the Manager intends to seek approval of the execution of the Contract by the City in accordance with the 
Charter and Revised Municipal Code of the City and County of Denver.  Specifically, it informs the bidder 
of its obligations with respect to execution of the Contract and instructs the bidder on how to proceed toward 
execution of the Contract.  The City reserves the right to notify the Apparent Low Bidder, at any time within 
one hundred twenty (120) days from the date of the opening of the bids, that approval to contract with the 
Apparent Low Bidder shall be sought in accordance with the Charter and Revised Municipal Code of the 
City and County of Denver. 

 
 In accordance with the terms and conditions contained in the Bid Form and Submittal Package and any 

additional requirements set forth in the Notice to Apparent Low Bidder or elsewhere in the Contract 
Documents, the Apparent Low Bidder shall execute the Contract Form contained in the Contract Documents 
made available by the City for execution in the appropriate number of counterparts.   The Apparent Low 
Bidder shall return the fully executed Contract Document sets, along with any supplemental documents 
required herein, to the City and shall comply with all other conditions precedent to Contract execution within 
five (5) days of the date of issuance of the Notice to Apparent Low Bidder by the City. Failure to comply 
with each of these requirements within five (5) days of the date of issuance of the Notice to Apparent Low 
Bidder by the City shall render the bid nonresponsive and may constitute cause for rejection.   

 
Issuance of such Notice shall not, however, constitute a commitment on the part of the City or create any 
rights in the Apparent Low Bidder to any contract with the City.   

 
IB-18 EXECUTION OF CONTRACT 

The process of executing a contract requires action by both the apparent low bidder and the City.  After it 
notifies the Apparent Low Bidder, the City will prepare the Contract Documents by incorporating all of the 
documents submitted by the Apparent Low Bidder into one or more executable copies.  Upon notification 
that contract documents are ready for execution the Apparent Low Bidder shall execute the contract 
documents.  At this time, the successful bidder shall also provide certain supplemental documents for 
incorporation into the Contract Documents.  These supplemental documents shall include: a properly 
executed Payment and Performance Bond Form and appropriate Power of Attorney evidencing the Apparent 
Low Bidder’s satisfactory compliance with the bonding requirements set forth in the Contract Documents; 
and documentation of compliance with any other conditions precedent to execution of the Contract by the 
City set forth in the Contract Documents. The insurance and bond forms contained in the Contract Special 
Conditions Section of the Contract Documents must be used in satisfying these supplemental document 
requirements.  
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These documents are then delivered to the City within the prescribed time period for examination of the 
documents to determine whether or not the Contractor has correctly executed the Contract and has correctly 
provided the required supplemental documents and that these documents are satisfactorily and properly 
completed.  From here, all of the documents are forwarded to the City Attorney who will, if the insurance 
and bonding offered is acceptable and if all other elements of the Contract Documents are in order, 
recommend that the Manager and the Mayor approve the documents and, when required by the City Charter, 
prepare an ordinance for submittal to City Council authorizing the execution of the Contract.  The City 
Attorney shall in all applicable instances submit the proposed contract and ordinance to City Council.  After 
City Council approval, the Contract shall be reviewed by the City Attorney and routed for execution by the 
Mayor, the Clerk for attestation and the Auditor for countersignature and registration.  When the total process 
of contract execution is complete, a Notice to Proceed will be issued and a single executed copy of the 
Contract will be delivered to the Contractor.  Any work performed or materials purchased prior to the 
issuance of Notice to Proceed is at the Contractor's risk. 

 
IB-19 BONDING REQUIREMENTS 

In accordance with the provisions of General Contract Conditions, Title 15, PERFORMANCE AND 
PAYMENT BONDS, the minimum bonding requirements for this Contract are set forth in the form CITY 
AND COUNTY OF DENVER PERFORMANCE AND PAYMENT BOND contained in the Special 
Conditions Section of the Contract Documents. Upon receipt of Notice to Apparent Low Bidder, the apparent 
low bidder must cause this form bond to be purchased, executed and furnished, along with appropriate Powers 
of Attorney and a surety authorization letter (in form similar to the one attached), to the City in accordance 
with the instructions contained herein. 

 
IB-20 INSURANCE REQUIREMENTS 

The minimum insurance requirements for this Contract are set forth in the Special Conditions Section of the 
Contract Documents.  Bidders are urged to consider, in preparing a bid hereunder, that each condition, 
requirement or specification set forth in the form certificate must be complied with by the Contractor and all 
subcontractors performing Work on the Project, unless such requirements are specifically accepted in writing 
by the City's Risk Management Administrator.  The Contractor must either include all subcontractors 
performing work hereunder as insureds under each required policy or furnish a separate certificate for each 
subcontractor. In either case, the Contractor shall insure that each subcontractor complies with all of the 
coverage requirements. 

 
IB-21 PERMITS AND LICENSES 

All permits, licenses and approvals required in the prosecution of the work shall be obtained and paid for by 
the Contractor. 

 
IB-22 WAGE RATE REQUIREMENTS 

Contractor shall comply with, and agrees to be bound by, all requirements, conditions and City 
determinations regarding the Payment of Prevailing Wages Ordinance, Sections 20-76 through 20-79, 
D.R.M.C. including, but not limited to, the requirement that every covered worker working on a City owned 
or leased building or on City-owned land shall be paid no less than the prevailing wages and fringe benefits 
in effect on the date the bid or request for proposal was advertised.  In the event a request for bids, or a request 
for proposal, was not advertised, Contractor shall pay every covered worker no less than the prevailing wages 
and fringe benefits in effect on the date funds for the contract were encumbered. 
 
Date bid or request for qualifications/proposals was advertised: April 12, 2018. 
 
Prevailing wage and fringe rates will adjust on, and only on, the anniversary of the date the Contract was 
fully executed. Unless expressly provided for in this Agreement, Contractor will receive no additional 
compensation for increases in prevailing wages or fringe benefits.   
 
Contractor shall provide the Auditor with a list of all subcontractors providing any services under the contract. 
 
Contractor shall provide the Auditor with electronically-certified payroll records for all covered workers 
employed under the contract. 
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Contractor shall prominently post at the work site the current prevailing wage and fringe benefit rates.  The 
posting must inform workers that any complaints regarding the payment of prevailing wages or fringe 
benefits may be submitted to the Denver Auditor by calling 720-913-5000 or emailing 
auditor@denvergov.org.   
 
If Contractor fails to pay workers as required by the Prevailing Wage Ordinance, Contractor will not be paid 
until documentation of payment satisfactory to the Auditor has been provided.  The City may, by written 
notice, suspend or terminate work if Contractor fails to pay required wages and fringe benefits. 

 
IB-23 TAX REQUIREMENTS 

General.  Bidders are referred to the General Contract Condition 323, TAXES, as to taxes to which they may 
be subject in performing the Work under this Contract, including but not limited to sales and use taxes and 
the Denver Occupational Privilege Tax.  The following instructions are to be considered along with the 
General Contract Conditions and not in lieu of them. 

 
Sales and Use Tax.  Construction and building materials sold to contractors and subcontractors for use on 
structures, roads, streets, highways, and other public works owned by the City and County of Denver are 
exempt from state, RTD, and Cultural Facilities District sales and use taxes.  However, such materials will 
be subject to sales and use taxes imposed by the City and County of Denver. 

 
It is the responsibility of the Contractor and its subcontractors to apply to the Colorado Department of 
Revenue (“CDOR”) for a certificate, or certificates, of exemption indicating that their purchase of 
construction or building materials is for a public project, and to deliver to the City copies of such applications 
as soon as possible after approval by the CDOR.  Bidders shall not include in their bid amounts the exempt 
state, RTD, and Cultural Facilities District Sales and Use Taxes. 

 
Denver Occupational Privilege Tax.  Any employee working for a contractor, or a subcontractor, who earns 
over $500 working in Denver during a calendar month, is subject to the payment of the Employee 
Occupational Privilege Tax.  The Contractor and any subcontractor must pay the Business Occupational 
Privilege Tax for each of its employees who is subject to such tax. 
 

IB-24 DIVERSITY AND INCLUSIVENESS IN CITY SOLICITATIONS 
Each bidder shall, as a condition of responsiveness to this solicitation, complete and return the “Diversity 
and Inclusiveness in City Solicitations Information Request Form” with their Bid. 
 
Using the “Diversity and Inclusiveness in City Solicitations Information Request Form” provided  please 
state whether you have a diversity and inclusiveness program for employment and retention, procurement 
and supply chain activities, or customer service and provide the additional information requested on the form.  
The information provided on the “Diversity and Inclusiveness in City Solicitations Information Request 
Form” will provide an opportunity for City contractors to describe their own diversity and inclusiveness 
practices. Contractors are not expected to conduct intrusive examinations of its employees, managers, or 
business partners in order to describe diversity and inclusiveness measures.  Rather, the City simply seeks a 
description of the contractor’s current practices, if any. 
Diversity and Inclusiveness information provided by City contractors in response to City solicitations for 
services or goods will be collated, analyzed, and made available in reports consistent with City Executive 
Order No. 101.  However, no personally identifiable provided by or obtained from contractor’s will be in 
such reports.  

 
IB- 25  DISCLOSURE OF INFORMATION 

All submissions and other materials provided or produced pursuant to this Invitation for Bids may be subject 
to the Colorado Open Records Law, C.R.S. 24-72-201, et seq.  As such, bidders are urged to review these 
disclosure requirements and any exceptions to disclosure of information furnished by another party and, prior 
to submission of a bid to the City, appropriately identify materials that are not subject to disclosure.  In the 
event of a request to the City for disclosure of such information, the City shall advise the bidder of such 
request to give the bidder an opportunity to object to the disclosure of designated confidential materials 
furnished to the City.  In the event of the filing of a lawsuit to compel such disclosure, the City will tender 
all such material to the court for judicial determination of the issue of disclosure and each bidder agrees to 
intervene in such lawsuit to protect and assert its claims of privilege against disclosure of such material.  Each 

mailto:auditor@denvergov.org
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bidder further agrees to defend, indemnify and save and hold harmless the City, its officers, agents and 
employees, from any claim, damages, expense, loss or costs arising out of the bidder’s intervention to protect 
and assert its claims of privilege against disclosure under the Open Records Law including, but not limited 
to, prompt reimbursement to the City of all reasonable attorney fees, costs and damages that the City may 
incur directly or may be ordered to pay by such court. 

 
IB-26 GENERAL BIDDING INFORMATION 
 Bidders are instructed to contact the Contract Administrator designated below for this Project for pre-bid, 

post-bid and general City bidding information.  Bidders can also visit www.work4denver.com for 
information, both general and project specific.  The Contract Administrator assigned to this project is 

 Diane Mora who can be reached via email at diane.mora@denvergov.org. 
 

IB-27 DEFINED POOL SMALL BUSINESS ENTERPRISE (SBE) REQUIREMENTS 
Article VII of Chapter 28 of the Revised Municipal Code (Section 28-201 et.seq., D.R.M.C.) (the “SBE 
Ordinance or Ordinance”) applies to this Project and is incorporated into this Contract by reference and this 
contract is excluded from the coverage of Article III, Chapter 28 of the D.R.M.C. As such, each bidder must 
comply with the terms and conditions of the Ordinance in making its bid and, if awarded the Contract, in 
performing all Work thereunder. A bidder’s failure to comply with the Ordinance, any Rules or Regulations 
promulgated pursuant thereto, or any additional requirements contained herein shall render the bid non-
responsive and shall constitute cause for rejection. Failure by the contractor awarded the contract to comply 
with Ordinance requirements during the performance of the contract is a material breach of the contract, and 
may result in the termination of this contract, sanctions or such other remedy, as deemed appropriate by 
DSBO. Copies of the Ordinance and its accompanying Rules and Regulations are available for the use and 
review of bidders from DSBO.  
 
Section 28-207, D.R.M.C. of Article VII authorizes the Director of the Division of Small Business 
Opportunity (DSBO) to designate selected design and construction services contracts as restricted for award 
only to Small Business Enterprises (SBEs) participating in the defined pool selection program. The Director 
has designated this project solicitation as a defined pool project and, in accordance with the SBE ordinance; 
award will be strictly limited to currently certified SBE bidders/joint venturers who comply with the 
requirements of Article VII. Proper SBE certification in accordance Section 28-206, D.R.M.C. shall be a 
condition of responsiveness and award will only be made to the lowest, total, responsive, qualified SBE 
bidder. Under Section 28-208, D.R.M.C., compliance with this defined pool selection requirement shall be 
mandatory for all bidders and shall require a demonstration that each bidder is either: (1) a certified SBE 
contractor or (2) a qualified joint venture that includes a certified SBE contractor. In addition, each bidder 
must establish that such SBE will perform a commercially useful function. Each bidder shall submit, at the 
time of bid opening, the completed forms and other information required by DSBO to demonstrate 
compliance with the requirements of this Article VII. A determination by DSBO that a bidder has failed to 
comply with this defined pool selection requirement, as specified herein and set forth in Chapter VII, and, as 
such, is non-responsive; shall result in no further consideration of the bid by the Manager of Public Works.  
 
In addition, Section 28-209, D.R.M.C. directs the Director of the Division of Small Business Opportunity to 
establish a mandatory SBE subcontractor participation requirement for selected projects. The mandatory SBE 
participation requirement for this Project is:  
30% Prime/ 10% additional SBE subconsultant goal - Small Business Enterprise (SBE) Participation 
This mandatory subcontractor participation requirement is in addition to the defined pool prime contractor 
selection requirement described above and, as such, must be met only with certified subcontractor, supplier 
and other participants as set forth in Sections 28-209 and 28-210, D.R.M.C. A bidder cannot meet this 
additional participation requirement through self performance.  
 
Meeting Established Goal  
In preparing a bid to meet the mandatory SBE participation requirement of the Ordinance, the bidder should 
carefully consider the following instructions relating to compliance with the Ordinance:  

 
1. In preparing its bid, each bidder shall list on the Bid Form pages entitled "List of Proposed Small Business 

Enterprise Subcontractors, Suppliers, Manufacturers, Manufacturers' Representatives or Brokers" the name, 
address, work description/supply, committed level of participation and other required information for each 
SBE of any tier which the bidder intends to use in performing the work on this Project. Only the SBE 

http://www.work4denver.com/
mailto:diane.mora@denvergov.org
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Subcontractors, Suppliers, Manufacturers, Manufacturers' Representatives or Brokers identified and 
the precise levels of participation listed for each on the Bid Form page, at the time of bid opening, will 
be considered in determining whether the bidder has met the mandatory participation requirement. 
Additional, revised or corrected participation submitted after bid opening will not be considered. SBE 
bidders may NOT count self-performance or joint venture activity in meeting the mandatory 
participation requirement for the project. SBE bidders may count joint venture activity in meeting the 
mandatory participation requirement for the project, but only for the scope of work performed as a 
commercially useful function and at a percentage level the SBE participant will be performing itself.  

 
All SBE Subcontractors, Suppliers, Manufacturers, Manufacturers' Representatives or Brokers listed on the 
Bid Form must be properly certified by the City on or before the date bids are opened in order to count 
towards meeting the designated requirement. DSBO maintains an SBE Directory (“Directory”), which is a 
current listing of SBE’s that have been certified by the City. A copy of the Directory is located at DSBO’s 
web site at: https://www.denvergov.org/content/denvergov/en/denver-office-of-economic-development/do-
business-with-denver.html 
 

2. Bidders are encouraged to use the Directory to assist in locating SBEs for the work and supplies required on 
the Project. Bidders are reminded that changes may be made to the Directory at anytime in accordance with 
the City's SBE program and a current copy of the Directory must always be used in preparing a bid. SBE 
certification or listing in the Directory is not a representation or warranty by the City as to the qualifications 
of any listed SBE.  

 
3. In accordance with the provisions of the Ordinance, DSBO will evaluate each bid to determine the 

responsiveness of the bid to the requirements of the Ordinance. In determining whether a bidder’s committed 
level of participation meets or exceeds the stated SBE requirement, DSBO shall base its calculation of 
applicable amounts and percentages on the total base bid amount, not including any listed alternates, of each 
bid as follows:  

 
a. The bid information provided by the agency will be used to determine the total base bid amount of 

each bid. Each bidder's total base bid amount will be multiplied by the SBE percentage established 
for the project to determine the exact dollar amount of required SBE participation for the Project. 
This amount will then be compared against the exact dollar amounts for the SBEs committed for 
participation by the bidder. If the total dollar amount of participation listed meets or exceeds the 
established SBE dollar amount requirement listed, then DSBO will determine that the goal has been 
met.  

 
b. In addition, DSBO will determine the exact commitment percentage for each listed SBE by dividing 

the dollar amount listed for each SBE by the total base bid dollar amount submitted by the bidder. 
These individual percentages, when totaled for all listed SBEs, will establish the total committed 
percentage level of SBE participation that the bidder must comply with during the life of the 
contract. In all cases, the committed percentage level of SBE participation must equal or exceed the 
assigned SBE goal for the Project.  

 
c. In providing the exact dollar amount of participation for each listed SBE, a bidder should take care 

never to round up in determining whether or not the total of these amounts meets or exceeds the 
established percentage goal. The mandatory requirement must be met or exceeded by dollar amounts 
and percentages in order for DSBO to determine that the bidder has met or exceeded the applicable 
SBE mandatory participation requirement.  

 
d. As previously mentioned, compliance with the SBE mandatory participation requirement will be 

determined on the base bid alone. If a bid contains alternates, participation contained in any alternate 
will not count towards satisfaction of the SBE mandatory participation requirement. However, 
should any designated alternate be selected by the City for inclusion in the contract ultimately 
awarded, the SBE requirement percentage level submitted at bid time, on the base bid, will also 
apply to the selected alternates and must be maintained for the life of the contract on the total 
contract amount, including any alternate work. Thus, even though such participation will not be 
considered in evaluating bids, bidders are urged to consider participation in preparing bids for 
designated alternates.  

https://www.denvergov.org/content/denvergov/en/denver-office-of-economic-development/do-business-with-denver.html
https://www.denvergov.org/content/denvergov/en/denver-office-of-economic-development/do-business-with-denver.html
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e. On projects where force account or allowance bid items have been included, bidders must meet the 

SBE mandatory participation requirement percentage based upon the total base bid, including all 
such items that are submitted to the City. However, when a force account or allowance is designated 
by the City to be either performed or purchased from a specific company, the bidder may back out 
the dollar amount of the force account or allowance from the total base bid and meet the SBE goal 
on the remaining reduced amount.  

 
f. On bids which, at the time of bid opening, are equal to or exceed Five Million Dollars 

($5,000,000.00), including any alternates which may be selected, only sixty percent (60%) of the 
value of the commercially useful function performed by SBE suppliers shall count toward 
satisfaction of the SBE mandatory participation requirement. On Projects under Five Million 
($5,000,000.00) the value of the commercially useful function of SBE supplier(s) will count at a 
one hundred percent (100%) level. Manufacturer’s representatives and packagers shall be counted 
in the same manner as brokers.  

 
g. To utilize the SBE participation of a Broker, only the bona fide commissions earned by such 

Broker for its performance of a commercially useful function will count toward meeting the SBE 
mandatory participation requirement. The bidder must separate the bona fide brokerage 
commissions from the actual cost of the supplies or materials provided to determine the actual dollar 
amount of participation that can be counted towards meeting the requirement.  

 
4. On or before the third (3

rd
) working day after bid opening, all of the Bidders are required to submit an 

executed "SBE Letter of Intent" for each SBE listed on the Bid Form as a subcontractor, supplier, 
manufacturer, manufacturers' representative or broker of any tier. An SBE bidder is not required to submit a 
Letter of Intent on themselves. Each Letter of Intent shall be submitted only for the SBEs listed at the time 
of bid opening, since this is the only participation that will be counted toward satisfaction of the SBE 
mandatory participation requirement. A form for the SBE Letter of Intent is included with the Bid Form. The 
SBE Letter of Intent is a written communication from the Bidder to the City evidencing an understanding 
that the Bidder has or will enter into a contractual relationship with the SBE or that its subcontractor(s) and 
supplier(s), manufacturer(s), manufacturers' representative(s) and broker(s) will do so. Each SBE Letter of 
Intent shall be accompanied by a copy of the City and County of Denver's SBE certification letter for each 
proposed SBE identified at bid time. Bidders are urged to carefully review these Letters before submission 
to the City to ensure that they are properly completed and executed by the appropriate parties.  

 
5. In accordance with the provisions of the Ordinance, the bidder agrees that it is committed to meeting the SBE 

mandatory participation requirement. This commitment must be expressly indicated on the "Commitment to 
Small Business Enterprise Participation" form included with the Bid Form. This commitment includes 
acceptance of the following understandings:  

 
a. The bidder understands it must maintain the committed SBE mandatory participation level 

throughout the performance of the Contract as required by D.R.M.C. 28-222.  
 

b. The bidder understands that it must establish and maintain records and submit regular reports, as 
required, which will allow the City to assess progress in achieving the committed SBE mandatory 
participation level.  

 
c. The bidder understands that if change orders or any other contract modifications are issued under 

the contract, the bidder shall have a continuing obligation to immediately inform DSBO in writing 
of any agreed upon increase or decrease in the scope of work of such contract, upon any of the bases 
discussed in Section 28-223 of the Ordinance, regardless of whether such increase or decrease in 
scope of work has been reduced to writing at the time of notification.  

 
d. The bidder understands that if change orders or other contract modifications are issued under the 

Contract, that include an increase in scope of work of a contract for construction, reconstruction, or 
remodeling, whether by amendment, change order, force account or otherwise which increases the 
dollar value of the contract, whether or not such change is within the scope of work designated for 
performance by an SBE at the time of contract award, such change orders or contract modification 
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shall be immediately submitted to DSBO for notification purposes. Those amendments, change 
orders, force accounts or other contract modifications that involve a changed scope of work that 
cannot be performed by existing project subcontractors or by the contractor shall be subject to a goal 
for SBEs equal to the original SBE mandatory participation commitment. The contractor shall 
satisfy such SBE mandatory participation requirement with respect to such changed scope of work 
by soliciting new SBEs in accordance with Section 28-206 of the Ordinance, as applicable, or the 
contractor must show each element of modified good faith set out in Section 28-221(c) of the 
Ordinance. The contractor shall supply to the Director the documentation described in Section 28-
221(c) of the Ordinance with respect to the increased dollar value of the contract.  

 
6. Section 28-212, D.R.M.C. requires each bidder to list, at the time of bid opening, the SBE prime contractor 

all subcontractors that meet the mandatory defined pool requirements for the bid. The bidder shall fully 
complete and execute the following forms to address the defined pool program requirements for this 
solicitation:  

 
a. SBE Participation List  
b. SBE Commitment Page  
c. SBE Letters of Intent (to be submitted 3 days after bid)  

 
7. If a bidder/proposer is participating in a joint venture with a certified SBE firm, complete the Joint Venture 

Eligibility form and Joint Venture Affidavit contained in this bid document/RFP. Submit the aforementioned 
forms with the firm’s Joint Venture Agreement, to the DSBO Director, at least 10 working days prior to 
the proposal submittal. The Joint Venture must be approved prior to the bid opening or proposal submittal 
by the DSBO Director. Approval by the DSBO Director includes determining the amount the Joint Venture 
will count towards meeting the project goal.  

 
8. DSBO will evaluate only the completed and fully executed forms provided with the bid or as otherwise 

specified and determine whether or not the bid is responsive under Section 28-213, D.R.M.C. If a bidder has 
failed to comply with the defined pool selection requirement process outlined in this section and the 
referenced forms, a bid may be found non-responsive and shall result in no further consideration of the bid 
by the Manager of Public Works.  

 
9. All bidders are charged with knowledge of and are solely responsible for complying with each and every 

provision of the Ordinance in making a bid and, if awarded, in performing the work described in the Contract 
Documents. Failure to comply with these provisions could constitute cause for rejection of a bid or subject 
the selected contractor to sanctions set forth in the Ordinance. These instructions are intended only to 
generally assist the bidder in preparing and submitting a compliant bid. Should any questions arise regarding 
specific circumstances, bidders must consult the Ordinance or contact the Project’s designated DSBO 
representative at (720) 913-1999.  
 

IB 28 PAYMENT PROCEDURE REQUIREMENTS 
Contractor recognizes and agrees that it shall be required to use the Textura® Construction Payment 
Management System (CPM System) for this Project. All fees associated with the CPM System are to be paid 
by the Contractor for billings for work performed.  Bidders are required, when preparing a bid, to enter the 
price of the CPM service on the line provided for the service.  The fee is all inclusive of all subcontractor, 
project and subscription fees associated with the CPM system.  The bidder will calculate the fee based on a 
percentage of their total bid, and then should include it on the line item provided in the bid form labeled 
“Textura® Construction Payment Management System Fee”.  This expense becomes part of the contract 
and billable to the City.  Textura will invoice the awarded contractor directly. All costs including but not 
limited to costs associated with training, entering data or utilizing Textura other than the Textura Construction 
Payment Management System Fee are overhead and shall not be reimbursed by the City. Contractor is 
responsible for tax on Textura fee.  As with other taxes, the City will not reimburse Contractor for this cost 
and therefore this cost should be included in Contractor’s bid. Textura will invoice the awarded contractor 
directly.  
 
  
 

 



Contract No. 201841147 BDP - 14 April 12, 2018 
Neighborhood Sidewalk Repairs   

Project Value Project Fee 
 (GC + Sub Usage) 

$250,000 - $499,999.99 $1,625  

$500,000 - $999,999.99 $3,250  

$1,000,000 - $2,999,999.99 $5,850  

$3,000,000 - $4,999,999.99 $9,100  

$5,000,000 - $9,999,999.99 $12,220  

$10,000,000 - $19,999,999.99 $20,345  

$20,000,000 - $49,999,999.99 $32,500  

$50,000,000 - $99,999,999.99 $48,750  

$100,000,000 - $199,999,999.99 $69,095  

$200,000,000 - $299,999,999.99 $85,345  

$300,000,000 - $399,999,999.99 $109,720  

$400,000,000 - $499,999,999.99 $142,220  

$500,000,000 - $999,999,999.99 $162,500  

$1,000,000,000 - $1,999,999,999.99 $345,345  

$2,000,000,000 - $4,999,999,999.99 $650,000  

$5,000,000,000 - $9,999,999,999.99 $1,015,625  

$10,000,000,000 or greater $1,503,125  

 
For more information: 
 
http://www.denvergov.org/content/denvergov/en/contract-administration/bidding-process.html 
 

. 
  

http://www.denvergov.org/content/denvergov/en/contract-administration/bidding-process.html
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RULES AND REGULATIONS 
REGARDING 

EQUAL EMPLOYMENT OPPORTUNITY 
 
Promulgated and adopted by the Manager of Public Works pursuant to and by authority of Article III, Division 2, 
Chapter 28 of the Revised Municipal Code of the City and County of Denver, and for the purpose of insuring that 
contractors, subcontractors and suppliers soliciting and receiving compensation for contract work from or through the 
City and County of Denver provide equal opportunity in employment without regard to race, color, creed, sex, national 
origin, age, religion, marital status, political opinion or affiliation or mental or physical handicap and meet certain 
requirements for the hiring, training, promotion, and treatment during employment of members of ethnic groups 
subject to differential treatment, including persons of African descent (Black), Spanish-surnamed (Hispanic), Asian-
American and American Indian Groups. 
 
 

RULE I - DEFINITIONS 
 
A. "City" means the City and County of Denver.  
 
B. "Manager" shall mean the Manager of Public Works for the City and County of Denver. 
 
C. "Contract" means a contract entered into with the City and County of Denver, financed in whole or in part 

by local resources or funds of the City and County of Denver, for the construction of any public building or 
prosecution or completion of any public work. 

 
D. "Contractor" means the original party to a contract with the City and County of Denver, also referred to as 

the "general" or "prime" contractor. 
 
E. "Director" means the Director of the Division of Small Business Opportunity. 
 
F. "Subcontractor" means any person, company, association, partnership, corporation, or other entity, which 

assumes by subordinate agreement some or all of the obligations of the general or prime contractor. 
 
G. The phrase "Bidding Specifications" as used in Article III, Division 2 of Chapter 28 of the Revised Municipal 

Code shall include BID CONDITION, INVITATION TO BID, and NOTICE OF PROPOSAL. 
 
H. "Affirmative Action Program" means a set of specific and result-oriented procedures or steps to which a 

contractor commits himself to apply every good faith effort to employ members of ethnic minority groups, 
to include persons of African descent (Black), Spanish surnamed (Hispanic), Asian-American, American 
Indians, and persons with mental or physical handicap. 

 
I. "Division of Small Business Opportunity" means the City agency established pursuant to Article III, Division 

1 of Chapter 28 of the Denver Revised Municipal Code. 
 
 

RULE II - NOTICE OF HEARING 
 
When results of conciliation efforts are unsatisfactory to the Manager and he is informed in accordance with Article 
III, Division 2 of Chapter 28 of the Revised Municipal code that a contractor or subcontractor has apparently failed to 
meet affirmative action and equal employment opportunity requirements after a reasonable period of notice to correct 
deficiencies, the Manager will, prior to imposition of any sanctions, afford the general contractor a hearing in order to 
determine whether the contractor or his subcontractors have failed to comply with the affirmative action and equal 
employment opportunity requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code or of 
the contract.  Written notice of such hearing shall be delivered personally or sent by certified mail, return receipt 
requested, to the contractor and to any subcontractor involved, at least ten (10) days prior to the date scheduled for the 
hearing. 
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RULE III - HEARING 
 
A. Contractors will appear at hearings and may be represented by counsel, and may present testimony orally 

and other evidence. 
 
B. Hearings shall be conducted by one or more hearing examiners designated as such by the Manager. 
 
C. The Director of the Division of Small Business Opportunity may participate in hearings as a witness. 
 
D. Hearings shall be held at the place specified in the notice of hearing. 
 
E. All oral testimony shall be given under oath or affirmation and a record of such proceedings shall be made. 
 
F. All hearings shall be open to the public. 
 
G. The hearing officer shall make recommendations to the Manager who shall make a final decision. 
 
 
 

REGULATIONS 
 
REGULATION NO. 1 - ORDINANCE: 

The Rules and Regulations of the Manager shall be inserted in the bidding specifications for every contract 
for which bidding is required. 

 
REGULATION NO. 2 - EXEMPTIONS: 

Each contract and subcontract, regardless of the dollar amount, shall be subject to affirmative action 
requirements unless specifically exempted in writing individually by the Manager.  Exemptions apply only 
to "affirmative action" in equal employment opportunity, and are not to be construed as condonation in any 
manner of "discrimination" or "discriminatory practices" in employment because of race, color, creed, sex, 
age, national origin, religion, marital status, political opinion or mental or physical handicap. 

 
REGULATION NO. 3 - DIRECTOR OF CONTRACT COMPLIANCE: 

The Director of the Division of Small Business Opportunity shall perform the duties assigned to such official 
by Article III, Division 2 Chapter 28 of the Revised Municipal Code and by the Manager.  (1) The Director 
of the Division of Small Business Opportunity or designated representatives shall inform bidders and 
contractors of affirmative action procedures, programs, and goals in accordance with the Ordinance at pre-
bid and pre-construction conference; (2) make regular on-site inspections; (3) supply contractors and 
subcontractors with report forms to be completed by them when requested, and furnished to the Director of 
the Division of Small Business Opportunity; and (4) review payroll records, employment records and 
practices of general contractors and their subcontractors and suppliers during the performance of any contract.  
The Director of the Division of Small Business Opportunity shall promptly report apparent affirmative action 
deficiencies to the Manager. 

 
REGULATION NO. 4 - GOALS AND TIMETABLES: 

In general, goals and timetables should take into account anticipated vacancies and the availability of skills 
in the market place from which employees should be drawn.  In addition, where discrimination in 
employment by a general contractor or any of his subcontractors is indicated, a corrective action program 
will take into account the need by the general contractor and his subcontractors to correct past discriminatory 
practices and reach goals of minority manpower utilization on a timely basis through such recruiting and 
advertising efforts as are necessary and appropriate. 

 
REGULATION NO. 5 - AWARD OF CONTRACTS: 

It shall be the responsibility of the Director of the Division of Small Business Opportunity to determine the 
affirmative action capability of bidders, contractors and subcontractors and to recommend to the Manager 
the award of contracts to those bidders, contractors and subcontractors and suppliers who demonstrate the 
ability and willingness to comply with the terms of their contract. 
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REGULATION NO. 6 - PUBLICATION AND DUPLICATION: 
Copies of these Rules and Regulations as amended by the Manager from time to time, shall as soon as 
practicable and after Notice being published will be made a part of all City Contracts. 

 
REGULATION NO. 7 - NOTICE TO PROCEED: 

Prior to issuance of the Notice to Proceed a sign-off will be required of the Director of the Division of Small 
Business Opportunity or his designee. 

 
REGULATION NO. 8 - CONTRACTS WITH SUBCONTRACTORS: 

To the greatest extent possible, the contractor shall make a good faith effort to contract with minority 
contractors, subcontractors and suppliers for services and supplies by taking affirmative actions, which 
include but are not limited to the following: 

 
1. Advertise invitations for subcontractor bids in minority community news media. 
2. Contact minority contractor organizations for referral of prospective subcontractors. 
3. Purchase materials and supplies from minority material suppliers. 

 
REGULATION NO. 9 - AGENCY REFERRALS: 

It shall be no excuse that the union with which the contractor or subcontractor has an agreement providing 
for referral, exclusive or otherwise, failed to refer minority employees. 

 
REGULATION NO. 10 - CLAUSES: 

The Manager shall include the appropriate clauses in every contract and the contractor shall cause to be 
inserted in every subcontract the appropriate clauses: 

 
1. APPENDIX A: City and County of Denver Equal Opportunity Clause - ALL CONTRACTS 

funded only with City and County of Denver monies. 
2. APPENDIX B: Equal Opportunity Clause (11246) - ALL FEDERAL ASSISTED. 
3. APPENDIX C: Section 3 - Assurance of Compliance - HUD ASSISTED PROJECTS. 
4. APPENDIX D: Section 3 - Clause - HUD ASSISTED PROJECTS. 

 
All amendments to the appendices shall be included by reference. 

 
REGULATION NO. 11 - SHOW CAUSE NOTICES:  

When the Manager has reasonable cause to believe that a contractor has violated Article III, Division 2 of 
Chapter 28 of the Denver Revised Municipal Code, he may issue a notice requiring the contractor to show 
cause, within fifteen (15) days why enforcement procedures, or other appropriate action to insure compliance, 
should not be instituted. 

 
REGULATION NO. 12 - BID CONDITIONS - AFFIRMATIVE ACTION 

REQUIREMENTS - EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. APPENDIX E: The Bid Conditions - Affirmative Action Requirements - Equal Employment 
Opportunity as amended and published by the U.S. Department of Labor Employment Standards 
Administration, Office of Federal Contract Compliance, shall be inserted verbatim for bidding 
specification for every non-exempt contract involving the use of Federal funds. 

 
2. APPENDIX F: The Bid Conditions - Affirmative Action Requirements - Equal Employment 

Opportunity as published by the Department of Public Works, City and County of Denver, shall be 
inserted verbatim as bidding specifications for every non-exempt contract using City funds. 
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

 
 

APPENDIX A 
 
 

CITY AND COUNTY OF DENVER EQUAL OPPORTUNITY CLAUSE - 
ALL CONTRACTS 

 
 
1. The Contractor will not discriminate against any employee or applicant for employment because of race, 

creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or 
physical handicap.  The Contractor will take affirmative action to ensure that applicants are employed, and 
that employees are treated during employment without regard to their race, creed, color, sex, age, national 
origin, religion, marital status, political opinion or affiliation, or mental or physical handicap.  Such action 
shall include, but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment 
or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection 
for training, including apprenticeship.  The Contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause. 

 
2. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 

contractor, state that all qualified applicants will receive consideration for employment without regard to 
race, creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental 
or physical handicap. 

 
3. The Contractor will send to each labor union or representative of workers with which he has a collective 

bargaining agreement or other contract or understanding, a notice to be provided, advising the said labor 
union or workers' representatives of the contractor's commitments under this section, and shall post copies of 
the notice in conspicuous places available to employees and applicants for employment. 

 
4. Each Contractor will comply with all provisions of Article III, Division 2 of Chapter 28 of the Revised 

Municipal Code, and the rules, regulations, and relevant orders of the Manager and the Director. 
 
5. The Contractor will furnish all information and reports required by Article III, Division 2 of Chapter 28 of 

the Revised Municipal Code, and by rules, regulations and orders of the Manager and Director or pursuant 
thereto, and will permit access to his books, records, and accounts by the Manager, Director, or their designee 
for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

 
6. In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with 

any of the said rules, regulations or orders, this contract may be canceled, terminated, or suspended in whole 
or in part and the Contractor may be declared ineligible for further City contracts in accordance with 
procedures authorized in Article III, Division 2, Chapter 28 of the Revised Municipal Code, or by rules, 
regulations, or order of the Manager. 

 
7. The Contractor will include Regulation 12, Paragraph 2 and the provisions of paragraphs (1) through (6) in 

every subcontract of purchase order unless exempted by rules, regulations, or orders of the Manager issued 
pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, so that such provisions will 
be binding on each subcontractor or supplier.  The Contractor will take such action with respect to any 
subcontract or purchase order as the administering agency may direct as a means of enforcing such 
provisions, including sanctions for noncompliance. 

 
The applicant further agrees to be bound by the above equal opportunity clauses with respect to its own 
employment practices when it participates in City contracts.  The Contractor agrees to assist and cooperate 
actively with the Manager and the Director in obtaining compliance of subcontractors and suppliers with the 
equal opportunity clause and the rules, regulations and relevant orders of the Manager, and will furnish the 
Manager and the Director such information as they may require for the supervision of compliance, and will 
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otherwise assist the Manager and Director in the discharge of the City's primary responsibility for securing 
compliance.  The Contractor further agrees to refrain from entering into any contract or contract modification 
subject to Article III, Division 2 of Chapter 28 of the Revised Municipal Code with a contractor debarred 
from, or who has not demonstrated eligibility for, City contracts. 

 
The Contractor will carry out such sanctions and penalties for violation of the equal opportunity clause as 
may be imposed upon contractors and subcontractors by the Manager and Director.  In addition, the 
Contractor agrees that failure or refusal to comply with these undertakings the Manager may take any or all 
of the following actions: 

 
A. Cancellation, termination, or suspension in whole or in part of this contract. 

 
B. Refrain from extending any further assistance to the applicant under the program with respect to 

which the failure occurred until satisfactory assurance of future compliance has been received from 
such applicant. 

 
C. Refer the case to the City Attorney for appropriate legal proceedings. 

 
SUBCONTRACTS: Each prime Contractor or Subcontractor shall include the equal opportunity clause in each of its 
subcontracts. 
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

 
 

APPENDIX F 
 

AFFIRMATIVE ACTION REQUIREMENTS 
 

EQUAL EMPLOYMENT OPPORTUNITY 
 

For All Non-Exempt Construction Contracts to Be Awarded by the 
City and County of Denver, Department of Public Works. 

 
 

NOTICE 
 

EACH BIDDER, CONTRACTOR OR SUBCONTRACTOR (HEREINAFTER THE CONTRACTOR) MUST 

FULLY COMPLY WITH THE REQUIREMENTS OF THESE BID CONDITIONS AS TO EACH 

CONSTRUCTION TRADE IT INTENDS TO USE ON THIS CONSTRUCTION CONTRACT, AND ALL OTHER 

CONSTRUCTION WORK (BOTH CITY AND NON-CITY) IN THE DENVER AREA DURING THE 

PERFORMANCE OF THIS CONTRACT OR SUBCONTRACT.  THE CONTRACTOR COMMITS ITSELF TO 

THE GOALS FOR MINORITY MANPOWER UTILIZATION, AS APPLICABLE, AND ALL OTHER 

REQUIREMENTS, TERMS AND CONDITION OF THESE BID CONDITIONS BY SUBMITTING A PROPERLY 

SIGNED BID. 

 

THE CONTRACTOR SHALL APPOINT A COMPANY EXECUTIVE TO ASSUME THE RESPONSIBILITY 

FOR THE IMPLEMENTATION OF THE REQUIREMENTS, TERMS AND CONDITIONS OF THESE BID 

CONDITIONS. 

 
 

 /s/       
 
Executive Director of Public Works 
City and County of Denver 



Contract No. 201841147 BDP - 21 April 12, 2018 
Neighborhood Sidewalk Repairs   

A. REQUIREMENTS - AN AFFIRMATIVE ACTION PLAN: 
Contractors shall be subject to the provisions and requirements of these bid conditions including the goals 
and timetables for minority* and female utilization, and specific affirmative action steps set forth by the 
Office of Contract Compliance.  The contractor's commitment to the goals for minority, and female utilization 
as required constitutes a commitment that it will make every good faith effort to meet such goals. 

 
1. GOALS AND TIMETABLES: 

The goals and timetables for minority and female participation, expressed in percentage terms for 
the contractor's aggregate workforce in each trade are as follows: 
 

GOALS FOR 
MINORITY PARTICIPATION 

FOR EACH TRADE 
 

From January 1, 1982 
to 

Until Further Notice 
 

21.7% - 23.5% 

GOALS FOR 
FEMALE PARTICIPATION 

FOR EACH TRADE 
 

From January 1, 1982 
to 

Until Further Notice 
 

6.9% 
 

The goals for minority and female utilization above are expressed in terms of hours of training and 
employment as a proportion of the total number of hours to be worked by the contractor's aggregate 
workforce, which includes all supervisory personnel, in each trade, on all projects for the City and County of 
Denver during the performance of its contract (i.e., The period beginning with the first day of work on the 
City and County of Denver funded construction contract and ending with the last day of work). 

 
The hours of minority and female employment and training must be substantially uniform throughout the 
length of the contract in each trade and minorities and females must be employed evenly on each of a 
contractor's projects.  Therefore, the transfer of minority or female employees from contractor to contractor 
or from project to project for the purpose of meeting the contractor's goals shall be a violation of these Bid 
Conditions. 

 
If the Contractor counts the nonworking hours of apprentices they must be employed by the Contractor during 
the training period; the Contractor must have made a commitment to employ apprentices at the completion 
of their training subject to the availability of employment opportunities; and the apprentices must be trained 
pursuant to training programs approved by the Bureau of Apprenticeship and Training. 

 
* "Minority" is defined as including, Blacks, Spanish Surname Americans, Asian Americans, 

and American Indians, and includes both men and minority women. 
 

2. SPECIFIC AFFIRMATIVE ACTION STEPS: 
No contractor shall be found to be in noncompliance solely on account of its failure to meet its goals, 
but will be given an opportunity to demonstrate that the contractor has instituted all the specific 
affirmative action steps specified and has made every good faith effort to make these steps work 
toward the attainment of its goals within the timetables, all to the purpose of expanding minority 
and female utilization in its aggregate workforce.  A contractor, who fails to comply with its 
obligation under the Equal Opportunity Clause of its contract and fails to achieve its commitments 
to the goals for minority and female utilization has the burden of proving that it has engaged in an 
Affirmative Action Program directed at increasing minority and female utilization and that such 
efforts were at least as extensive and as specific as the following: 

 
a. The Contractor should have notified minority and female organizations when employment 

opportunities were available and should have maintained records of the organization's 
response. 

 
b. The Contractor should have maintained a file of the names and addresses of each minority 

and female referred to it by any individual or organization and what action was taken with 
respect to each such referred individual, and if the individual was not employed by the 
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Contractor, the reasons.  If such individual was sent to the union hiring hall for referral and 
not referred back by the union or if referred, not employed by the Contractor, the file should 
have documented this and their reasons. 

 
c. The Contractor should have promptly notified the Department of Public Works, and the 

Division of Small Business Opportunity when the union or unions with which the 
Contractor has collective bargaining agreements did not refer to the contractor a minority 
or female sent by the contractor, or when the Contractor has other information that the 
union referral process has impeded efforts to meet its goals. 

 
d. The Contractor should have disseminated its EEO policy within its organization by 

including it in any employee handbook or policy manual; by publicizing it in company 
newspapers and annual reports and by advertising such policy at reasonable intervals in 
union publications.  The EEO policy should be further disseminated by conducting staff 
meetings to explain and discuss the policy; by posting of the policy; and by review of the 
policy with minority and female employees. 

 
e. The Contractor should have disseminated its EEO policy externally by informing and 

discussing it with all recruitment sources; by advertising in news media, specifically 
including minority and female news media; and by notifying and discussing it with all 
subcontractors. 

 
f. The Contractor should have made both specific and reasonably recurrent written and oral 

recruitment efforts.  Such efforts should have been directed at minority and female 
organizations, schools with substantial minority and female enrollment, and minority and 
female recruitment and training organizations within the Contractor's recruitment area. 

 
g. The Contractor should have evidence available for inspection that all tests and other 

selection techniques used to select from among candidates for hire, transfer, promotion, 
training, or retention are being used in a manner that does not violate the OFCCP Testing 
Guidelines in 41 CFR Part 60-3. 

 
h. The Contractor should have made sure that seniority practices and job classifications do 

not have a discriminatory effect. 
 

i. The Contractor should have made certain that all facilities are not segregated by race. 
 

j. The Contractor should have continually monitored all personnel activities to ensure that its 
EEO policy was being carried out including the evaluation of minority and female 
employees for promotional opportunities on a quarterly basis and the encouragement of 
such employees to seek those opportunities. 

 
k. The Contractor should have solicited bids for subcontracts from available minority and 

female subcontractors engaged in the trades covered by these Bid Conditions, including 
circulation of minority and female contractor associations. 

 
NOTE: The Director and the Division of Small Business Opportunity will provide technical assistance on 

questions pertaining to minority and female recruitment sources, minority and female community 
organizations, and minority and female news media upon receipt of a request for assistance from a 
contractor. 

 
3. NON - DISCRIMINATION: 

In no event may a contractor utilize the goals and affirmative action steps required in such a manner 
as to cause or result in discrimination against any person on account of race, color, religion, sex, 
marital status, national origin, age, mental or physical handicap, political opinion or affiliation. 
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4. COMPLIANCE AND ENFORCEMENT: 
In all cases, the compliance of a contractor will be determined in accordance with its obligations 
under the terms of these Bid Conditions.  All contractors performing or to perform work on projects 
subject to these Bid Conditions hereby agree to inform their subcontractors in writing of their 
respective obligations under the terms and requirements of these Bid Conditions, including the 
provisions relating to goals of minority and female employment and training. 

 
B. CONTRACTORS SUBJECT TO THESE BID CONDITIONS: 

In regard to these Bid Conditions, if the Contractor meets the goals set forth therein or can demonstrate that 
it has made every good faith effort to meet these goals, the Contractor shall be presumed to be in compliance 
with Article III, Division 2 of Chapter 28 of the Revised Municipal Code, the implementing regulations and 
its obligations under these Bid Conditions.  In the event, no formal sanctions or proceedings leading toward 
sanctions shall be instituted unless the contracting or administering agency otherwise determines that the 
contractor is violating the Equal Opportunity Clause. 

 
1. Where the Office of Contract Compliance finds that a contractor failed to comply with the 

requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code or the 
implementing regulations and the obligations under these Bid Conditions, and so informs the 
Manager, the Manager shall take such action and impose such sanctions, which include suspension, 
termination, cancellation, and debarment, as may be appropriate under the Ordinance and its 
regulations.  When the Manager proceeds with such formal action it has the burden of proving that 
the Contractor has not met the goals contained in these Bid Conditions.  The Contractor's failure to 
meet its goals shall shift to it the requirement to come forward with evidence to show that it has met 
the good faith requirements of these Bid Conditions. 

 
2. The pendency of such proceedings shall be taken into consideration by the Department of Public 

Works in determining whether such contractor can comply with the requirements of Article III, 
Division 2 of Chapter 28 of the Revised Municipal Code, and is therefore a "responsible prospective 
contractor". 

 
3. The Division of Small Business Opportunity shall review the Contractor's employment practices 

during the performance of the contract.  If the Division of Small Business Opportunity determines 
that the Contractor's Affirmative Action Plan is no longer an acceptable program, the Director shall 
notify the Manager. 

 
C. OBLIGATIONS APPLICABLE TO CONTRACTORS: 

It shall be no excuse that the union with which the Contractor has a collective bargaining agreement providing 
for exclusive referral failed to refer minority or female employees.  Discrimination in referral for 
employment, even if pursuant to provisions of a collective bargaining agreement, is prohibited by the 
National Labor Relations Act, as amended, Title VI of the Civil Rights Act of 1964, as amended, and Article 
III, Division 2 of Chapter 28 of the Revised Municipal Code.  It is the policy of the Department of Public 
Works that contractors have a responsibility to provide equal employment opportunity, if they wish to 
participate in City and County of Denver contracts.  To the extent they have delegated the responsibility for 
some of their employment practices to a labor organization and, as a result, are prevented from meeting their 
obligations pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, such Contractors 
cannot be considered to be in compliance with Article III, Division 2, Chapter 28 of the Revised Municipal 
Code, or its implementing rules and regulations. 

 
D. GENERAL REQUIREMENTS: 

Contractors are responsible for informing their subcontractors in writing regardless of tier, as to their 
respective obligations.  Whenever a Contractor subcontracts a portion of work in any trade covered by these 
Bid Conditions, it shall include these Bid Conditions in such subcontracts and each subcontractor shall be 
bound by these Bid Conditions to the full extent as if it were the prime contractor.  The Contractor shall not, 
however, be held accountable for the failure of its subcontractors to fulfill their obligations under these Bid 
Conditions.  However, the prime contractor shall give notice to the Director of any refusal or failure of any 
subcontractor to fulfill the obligations under these Bid Conditions.  A subcontractor's failure to comply will 
be treated in the same manner as such failure by a prime contractor. 
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1. Contractors hereby agree to refrain from entering into any contract or contract modification subject 
to Article III, Division 2, Chapter 28 of the Revised Municipal Code with a contractor debarred 
from, or who is determined not to be a "responsive" bidder for the City and County of Denver 
contracts pursuant to the Ordinance. 

 
2. The Contractor shall carry out such sanctions and penalties for violation of these Bid Conditions 

and the Equal Opportunity Clause including suspension, termination and cancellation of existing 
subcontracts and debarment from future contracts as may be ordered by the Manager pursuant to 
Article III, Division 2, Chapter 28 of the Revised Municipal Code and its implementing regulations. 

 
3. Nothing herein is intended to relieve any contractor during the term of its contract from compliance 

with Article III, Division 2, Chapter 28 of the Revised Municipal Code, and the Equal Opportunity 
Clause of its contract with respect to matters not covered in these Bid Conditions. 

 
4. Contractors must keep such records and file such reports relating to the provisions of these Bid 

Conditions as shall be required by the Office of Contract Compliance. 
 

5. Requests for exemptions from these Bid Conditions must be made in writing, with justification, to 
the Manager of Public Works, 201 W. Colfax, Dept. 608, Denver, Colorado 80202, and shall be 
forwarded through and with the endorsement of the Director. 
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

 
CONTRACT NO. 201841147 

 
2018 Neighborhood Sidewalk Repairs Phase 1 

 
CONTRACT 

 
THIS CONTRACT AND AGREEMENT, made and entered into by and between the City and County of Denver, a 
municipal corporation of the State of Colorado, hereinafter referred to as the "City," party of the first part, and 
 

Chato’s Concrete, LLC 
8326 Quivas Way 

Denver, Colorado 80221 
 
, hereinafter referred to as the "Contractor," party of the second part,  
 
WITNESSETH, commencing on April 12, 2018, and for at least three (3) days the City advertised that sealed bids 
would be received for furnishing all labor, tools, supplies, equipment, materials, and everything necessary and required 
for the following: 
 

CONTRACT NO. 201841147 
 

2018 Neighborhood Sidewalk Repairs Phase 1 
 

WHEREAS, bids pursuant to said advertisement have been received by the Manager of Public Works, who has 
recommended that a Contract for said work be made and entered into with the above named Contractor who was the 
lowest, responsive, qualified bidder therefore, and 
 
WHEREAS, said Contractor is now willing and able to perform all of said work in accordance with said advertisement 
and its bid. 
 
NOW THEREFORE, in consideration of the compensation to be paid the Contractor, the mutual agreements 
hereinafter contained, and subject to the terms hereinafter stated, it is mutually agreed as follows: 
 
1. CONTRACT DOCUMENTS 

It is agreed by the parties hereto that the following list of documents, instruments, technical specifications, 
plans, drawings and other materials which are attached hereto and bound herewith, incorporated herein by 
reference or otherwise referenced in these documents constitute and shall be referred to either as the “Contract 
Documents” or the “Contract,” and all of said documents, instruments, technical specifications, Plans, 
Drawings and other materials taken together as a whole constitute the Contract between the parties hereto, 
and they are as fully a part of this agreement as if they were set out verbatim and in full herein: 

 
Advertisement of Notice of Invitation for Bids 
Instructions to Bidders 
SBE Commitment Form and List of Participants 
Article VII, Chapter 28, D.R.M.C. 
Bid Bond 
Addenda (as applicable) 
Equal Employment Opportunity Provisions (Appendix A and Appendix F) 
Bid Form 
Contract Form 
General Contract Conditions  
Special Contract Conditions 
Performance and Payment Bond 
Notice to Apparent Low Bidder 
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Notice to Proceed 
Contractor’s Certification of Payment Form 
Final/Partial Lien Release Form 
Final Receipt 
Change Orders (as applicable) 
Federal Requirements (as applicable) 
Prevailing Wage Rate Schedule(s) 
Technical Specifications 
Contract Drawings 
Accepted Shop Drawings 

 
2. SCOPE OF WORK 

The Contractor agrees to and shall furnish all labor, tools, supplies, equipment, materials and everything 
necessary for and required to do, perform and complete all of the Work described, drawn, set forth, shown 
and included in said Contract Documents. 

 
3. TERMS OF PERFORMANCE 

The Contractor agrees to undertake the performance of the Work under this Contract within ten (10) days 
after being notified to commence work by issuance of a Notice to Proceed in substantially the form contained 
herein from the Manager and agrees to fully complete said Work within 360 (Three Hundred Sixty Days) 
consecutive calendar days from the effective date of said Notice, plus such extension or extensions of time 
as may be granted in accordance with the provisions of the General Contract Conditions and any applicable 
Special Contract Conditions. 
 

4. TERMS OF PAYMENT 
The City agrees to pay the Contractor for the performance of all of the Work required under this Contract, 
and the Contractor agrees to accept as the Contractor’s full and only compensation therefore, such sum or 
sums of money as may be proper in accordance with the price or prices set forth in the Contractor's Bid Form 
hereto attached and made a part hereof for bid item numbers_202-00208 through 630-00002 
(Seventeen[17]) total bid items, the total estimated cost thereof being Nine Hundred Ninety-Five 
Thousand Two Hundred Fourteen Dollars and Zero Cents ($995,214.00).  Adjustments to said Contract 
Amount and payment of amounts due hereunder shall be made in accordance with the provisions of the 
General Contract Conditions and any applicable Special Contract Conditions. 

 
5. NO DISCRIMINATION IN EMPLOYMENT 

In connection with the performance of work under this contract, the Contractor may not refuse to hire, 
discharge, promote or demote, or discriminate in matters of compensation against any person otherwise 
qualified, solely because of race, color, religion, national origin, gender, age, military status, sexual 
orientation, gender identity or gender expression, marital status, or physical or mental disability. The 
Contractor shall insert the foregoing provision in all subcontracts. 
 

 
6. DEFINED POOL SELECTION REQUIREMENTS: 
 This construction contract is subject to the defined pool program requirements of Article VII, Chapter 28 of 

the Denver Revised Municipal Code (D.R.M.C.) (the “SBE Ordinance”) and, as such, this contract is 
excluded from the coverage of Article III, Chapter 28 of the D.R.M.C.  Section 28-222, D.R.M.C. of Article 
VII requires that all Contractors participating in the defined pool solicitation program comply with all Small 
Business Enterprise (SBE) utilization commitments upon which an award was made.  

 
7. WAGE RATE REQUIREMENTS 

In performance of all Work hereunder, the Contractor agrees to comply with and be bound by all requirements 
and conditions of the City's Payment of Prevailing Wages Ordinance, Sections 20-76 through 20-79, 
D.R.M.C. and any determinations made by the City pursuant thereto. 

 
8. APPLICABILITY OF LAWS 

The Agreement between the Contractor and the City shall be deemed to have been made in the City and 
County of Denver, State of Colorado and shall be subject to, governed by, and interpreted and construed by 
or in accordance with the laws of the State of Colorado and the Charter, Revised Municipal Code, Rules, 
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Regulations, Executive Orders and fiscal rules of the City.  As such, the Contractor shall at all times comply 
with the provisions of the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders and fiscal 
rules of the City, and those State of Colorado and Federal Laws, Rules and Regulations, which in any manner 
limit, control or apply to the actions or operations of the Contractor, any subcontractors, employees, agents 
or servants of the Contractor engaged in the Work or affecting the materials and equipment used in the 
performance of the Work, as the same may be, from time to time, promulgated, revised or amended.  The 
Charter and Revised Municipal Code of the City and County of Denver, as the same may be amended from 
time to time, are hereby expressly incorporated into this Agreement as if fully set out herein by this reference. 

 
9. APPROPRIATION 

The amount of money, which has been appropriated and encumbered for the purpose of this contract, to date, 
is equal to or in excess of the Contract Amount.  The Manager, upon reasonable written request, will advise 
the Contractor in writing of the total amount of appropriated and encumbered funds, which remain available 
for payment for all Work under the Contract.  

 
The issuance of any change order or other form or order or directive by the City which would cause the 
aggregate payable under the contract to exceed the amount appropriated for the contract is expressly 
prohibited. In no event shall the issuance of any change order or other form of order or directive by the City 
be considered valid or binding if it requires additional compensable work to be performed, which work will 
cause the aggregate amount available under the Contract to exceed the amount appropriated and encumbered 
for this Contract, unless and until such time as the Contractor has been advised in writing by the Manager 
that a lawful appropriation, sufficient to cover the entire cost of such additional work, has been made. 

 
It shall be the responsibility of the Contractor to verify that the amounts already appropriated for this Contract 
are sufficient to cover the entire cost of such work, and any work undertaken or performed in excess of the 
amount appropriated is undertaken or performed in violation of the terms of this contract, without the proper 
authorization for such work, and at the Contractor's own risk. 

 
10. APPROVALS 

In the event this Contract calls for the payment by the City of five hundred thousand dollars ($500,000.00) 
or more, approval by the Board of Councilmen of the City and County of Denver, acting by ordinance, in 
accordance with Section 3.2.6 of the Charter of the City and County of Denver, is and shall be an express 
condition precedent to the lawful and binding execution and effect and performance of this contract. 

 
11. ASSIGNMENT 

The Contractor shall not assign any of its rights, benefits, obligations or duties under this Contract except 
upon the prior written consent and approval of the Manager to such assignment. 

 
12. DISPUTES RESOLUTION PROCESS 

It is the express intention of the parties to this Contract that all disputes of any nature whatsoever regarding 
the Contract including, but not limited to, any claims for compensation or damages arising out of breach or 
default under this Contract, shall be resolved by administrative hearing pursuant to the provisions of Section 
56-106, D.R.M.C., or, as applicable, Section 28-33 D.R.M.C. for Small Business Enterprise disputes.  The 
Contractor expressly agrees that this dispute resolution process is the only dispute resolution mechanism that 
will be recognized by the parties for any claims put forward by the Contractor, notwithstanding any other 
claimed theory of entitlement on the part of the Contractor or its subcontractors or suppliers. 
 

13. CONTRACT BINDING 
It is agreed that this Contract shall be binding on and inure to the benefit of the parties hereto, their heirs, 
executors, administrators, assigns and successors. 

 
14. PARAGRAPH HEADINGS 

The captions and headings set forth herein are for convenience of reference only and shall not be construed 
so as to define or limit the terms and provisions hereof. 

 
15. SEVERABILITY 

It is understood and agreed by the parties hereto that, if any part, term, or provision of this Contract, except 
for the provisions of this Contract requiring prior appropriation and limiting the total amount to be paid by 
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the City, is by the courts held to be illegal or in conflict with any law of the State of Colorado, the validity of 
the remaining portions or provisions shall not be affected, and the rights and obligations of the parties shall 
be construed and enforced as if the Contract did not contain the particular part, term or provision held to be 
invalid. 

 
16. ELECTRONIC SIGNATURES AND ELECTRONIC RECORDS: 

Contractor consents to the use of electronic signatures by the City.  The Agreement, and any other documents 
requiring a signature hereunder, may be signed electronically by the City in the manner specified by the City. 
The Parties agree not to deny the legal effect or enforceability of the Agreement solely because it is in 
electronic form or because an electronic record was used in its formation.  The Parties agree not to object to 
the admissibility of the Agreement in the form of an electronic record, or a paper copy of an electronic 
document, or a paper copy of a document bearing an electronic signature, on the ground that it is an electronic 
record or electronic signature or that it is not in its original form or is not an original. 
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Contract Control Number:

 
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of

SEAL      CITY AND COUNTY OF DENVER 
 
 
ATTEST: 
      By______________________________ 
       
___________________________   
 
 
 
 
 
APPROVED AS TO FORM:   REGISTERED AND COUNTERSIGNED: 
 
 
 
 
       By______________________________ 
 
 
By____________________________ 
 
 
 
      By______________________________ 
 



IN WITNESS WHEREOF, the parties have executed this agreement and affixed their seals at Denver, Colorado as of the
day first above written.

Contract Control Number: 201841147

Vendor Name: Chato’s Concrete, LLC

By:

________________________________

Name: M
(please print)

Title: cVkfcAfle/
(please print)

ATTEST: [if required]

By:____________

Name: tkczit.
(please print)

Title: scwt
(pease print)
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CITY AND COUNTY OF DENVER 

DEPARTMENT OF PUBLIC WORKS  
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

 
 

 
SPECIAL CONTRACT CONDITIONS 

 
SC-1 CONSTRUCTION SPECIFICATIONS 

Except as amended herein or in the attached Technical Specifications, all Work performed under the terms 
of this Contract shall be governed by the applicable provisions of the following latest editions: 
 
City and County of Denver: 

Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS,  
(2011 Edition)  

 
Transportation Standards and Details for the Engineering Division 
 
City and County of Denver Traffic Standard Drawings 

 
Wastewater Management Division  
– Standard Detail Drawings 
 
– Storm Drainage and Sanitary Sewer Construction Detail and Technical Specifications  
 
 

Colorado Department of Transportation: 
Standard Specifications for Road and Bridge Construction 
 (Sections 200 through 700 of the 2017 Edition) 
 

Federal Highway Administration: 
Manual on Uniform Traffic Control Devices for Streets & Highways (MUTCD) 
 

Building & Fire Codes: 
Building Code of the City and County of Denver 
(International Building Code 2015 Series, City and County of Denver Amendments 2016) 
 
National Fire Protection Association Standards 
(As referenced in the Building Code of the City and County of Denver) 
 

 
The aforementioned City and County of Denver documents are available for review at the Capital Projects 
Management Office, 201 W. Colfax Ave., Dept. 506, (5th floor), Denver, CO  80202.   The Standard 
Specifications for Construction, GENERAL CONTRACT CONDITIONS is available at: 
https://www.denvergov.org/content/denvergov/en/contract-administration/contractor-resources.html 
Transportation Standards and Details for the Engineering Division and the Wastewater Management 
Division – Standard Detail Drawings, are available at http://www.denvergov.org. 

 
The “Colorado Department of Transportation Standard Specifications for Road and Bridge Construction" 
is available for review on CDOT’s website at http://www.coloradodot.info/ and can be purchased from the 
Colorado Department of Transportation.  
 
The Manual on Uniform Traffic Control Devices for Streets & Highways is available for review at the Federal 
Highway Administration Website at:  www.fhwa.dot.gov, The FHWA website also contains purchasing 
information. 

 

https://www.denvergov.org/content/denvergov/en/contract-administration/contractor-resources.html
http://www.denvergov.org/
http://www.coloradodot.info/
http://www.fhwa.dot.gov/
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SC-2 DEPUTY MANAGER / CITY ENGINEER 
 General condition 109 DEPUTY MANAGER is hereby deleted in its entirety and replaced with the 

following: 

The “Deputy Manager” means the official who reports directly to the Manager and exercises supervisory 
responsibility in the City agency defined in Title 2 herein that is responsible for the Project. The Manager 
hereby designates the City Engineer as the Deputy Manager for purposes of this Contract.  The City Engineer 
shall have responsibility for this Project and shall undertake all duties, responsibilities, rights and authority, 
including specific actions and decisions, delegated to the Deputy Manager under the various terms and 
conditions of this Contract.  

 
SC-3 ENGINEERING DIVISION / CITY ENGINEER 

The Engineering Division is a unit of the Department of Public Works and is supervised by the City Engineer, 
who is subordinate to the Manager of Public Works.  This Division is responsible for the planning, design, 
construction, operation and maintenance of all of the City's transportation facilities and the planning, design 
and construction of all of the City’s wastewater facilities, except for the City's Municipal Airport System.  
All other references to the Transportation Division or the Deputy Manager of Public Works for 
Transportation are deleted and replaced with references to the Engineering Division and City Engineer, 
respectively. 

 
SC-4 WASTEWATER MANAGEMENT DIVISION 

The Wastewater Management Division is a unit of the Department of Public Works and is supervised by the 
Deputy Manager of Public Works for Wastewater Management, who is subordinate to the Manager of Public 
Works.  This Division is responsible for the operation and maintenance of the City's wastewater facilities. 

 
SC-5 CITY DELEGATION OF AUTHORITY 

With reference to General Contract Condition 109, DEPUTY MANAGER and General Contract Condition 
212, CITY’S CONTRACT ADMINISTRATION LINE OF AUTHORITY, the Manager hereby designates 
the City Engineer as the City official responsible for those certain actions and decisions designated as the 
responsibility of the Deputy Manager under the General Conditions and delegates to the City Engineer the 
authority necessary to undertake those responsibilities under this Contract.  The Director shall have 
supervisory responsibility over the Project Manager.  Additionally, Contractor questions concerning the Plans 
and Technical Specifications shall be directed to: 
 

 
City Project Manager      Telephone 
Jim Barwick       (720) 913-4535 

 
 
SC-6 LIQUIDATED DAMAGES 

Should the Contractor fail to complete all Work within the Contract Time allocated under the Contract Form 
at Paragraph 3, TERMS OF PERFORMANCE, the Contractor shall become liable to the City and County of 
Denver for liquidated damages, and not as a penalty, at the rate of $500.00 for each Day that the Contractor 
exceeds the time limits herein specified, all in accordance with provisions of General Contract Condition 
602, LIQUIDATED DAMAGES; ADMINISTRATIVE COSTS; ACTUAL DAMAGES. 

 
Representative hourly rates for the City administrative costs described in General Contract Condition 602.2 
shall be as follows for this Project: 

   Project Manager   $69 per hour 
   Project Engineer   $63 per hour 
   Inspector    $49 per hour 
   Surveying, if necessary  $100 per hour 
 
SC-7 SUBCONTRACTS 

In accordance with General Contract Condition 501, SUBCONTRACTS, no limit shall apply to that 
percentage of the Work, which may be sublet providing that the subcontractors receive prior approval in 
accordance with General Contract Condition 502, SUBCONTRACTOR ACCEPTANCE. 

 
SC-8 RESERVED 
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SC-9 PAYMENTS TO CONTRACTORS 

The application for payment shall be submitted through Textura® Corporations Construction Management 
Website.  Contractor recognizes and agrees that it shall be required to use the Textura Construction 
Payment Management System for this Project.  Contractor further agrees that, to the fullest extent possible 
within the CPM System, the City shall be entitled to all non-Confidential records, reports, data and other 
information related to the project that are available to Contractor through the CPM System, including, but 
not limited to, information related to Contractor and subcontractor billings.  To that end, Contractor agrees 
that it will activate any available settings within the CPM System that are necessary to grant the City access 
to such non-Confidential information related to the contract and the project. Applications for payment shall 
be based on the Contract Unit Prices or the approved Schedule of Values described in GC 903.1 
 
In accordance with General Contract Condition 902, PAYMENT PROCEDURE, the party(ies) responsible 
for review of all Pay Applications shall be: 
Agency/Firm Name    Telephone 
Public Works/Engineering Division Jim Barwick   (720) 913-4535   

 
In accordance with General Contract Condition 906, APPLICATIONS FOR PAYMENT, each Application 
submitted shall include the following: 

 
 1. The estimate of Work completed shall be based on the approved schedule of values or unit prices, 

as applicable, and the percent of the Work complete. 
 2. Each Application for Payment shall include each and every independent subcontractor’s payroll 

information including pay dates and pay amounts. 
 3. The Contractor shall also submit to the Auditor and other appropriate officials of the City in a timely 

fashion, information required by General Contract Condition 1004, REPORTING WAGES PAID. 
 

4. Applications for Payment must be accompanied by completed Partial or Final Claim Release 
Form, as appropriate, from EACH subcontractor and supplier, AND the Contractors’ Certification 
of Payment Form (CCP), unless an exception is approved pursuant to General contract condition 
907. 

 
The forms, Final/Partial Release and Certificate of Payment (Subcontractor/Supplier) and the Contractor’s 
Certification of Payment (CCP), both of which must be used are attached below.  If subcontractor or 
supplier payments are disbursed via Textura® CPM, those systems generated Release and CCP forms are 
acceptable. 
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DEPARTMENT OF PUBLIC WORKS 
 

FINAL/PARTIAL RELEASE AND CERTIFICATE OF PAYMENT 
(SUBCONTRACTOR/SUPPLIER) 

  
(CITY PROJECT NAME AND NUMBER) 

Date:                                                 , 20       . 

  
(NAME OF CONTRACTOR) 

Subcontract #:                                                   . 

 Subcontract Value: $                                        . 
  

(NAME OF SUBCONTRACTOR/SUPPLIER) 
Last Progress Payment: $                                 . 
Date:                                                                . 

   Total Paid to Date: $                                        . 
Date of Last Work:                                           . 

 
The Undersigned hereby certifies that all costs, charges or expenses incurred by the undersigned or on behalf of the 
undersigned for any work, labor or services performed and for any materials, supplies or equipment provided on the 
above referenced Project or used in connection with the above referenced Subcontract (the "Work Effort") have been 
duly paid in full. 
 
The Undersigned further certifies that each of the undersigned's subcontractors and suppliers that incurred or caused 
to be incurred, on their behalf, costs, charges or expenses in connection with the undersigned's Work Effort on the 
above referenced Project have been duly paid in full. 
 
In consideration of $                    representing the Last Progress Payment referenced above and in further consideration 
of the Total Paid to Date, also referenced above, and other good and valuable consideration received and accepted by 
the undersigned this             day of                                , 20    , the Undersigned hereby releases and discharges the City 
and County of Denver (the "City"), the above referenced City Project, the City's premises and property and the above 
referenced Contractor from all claims, liens, rights, liabilities, demands and obligations, whether known or unknown, 
of every nature arising out of or in connection with the performance of the work effort. 
 
As additional consideration for the payments referenced above, the undersigned agrees to defend, indemnify and save 
and hold harmless the City, its officers, employees, agents and assigns and the above-referenced Contractor from and 
against all costs, losses, damages, causes of action, judgments under the subcontract and expenses arising out of or in 
connection with any claim or claims against the City or the Contractor which arise out of the Undersigned's 
performance of the Work Effort and which may be asserted by the Undersigned or any of its suppliers or subcontractors 
of any tier or any of their representatives, officers, agents, or employees. 
 
It is acknowledged that this release is for the benefit of and may be relied upon by the City and the referenced 
Contractor. 
 
The foregoing shall not relieve the undersigned of any obligation under the provisions of the Undersigned's 
subcontract, as the subcontract may have been amended, which by their nature survive completion of the 
Undersigned's work effort including, without limitation, warranties, guarantees, insurance requirements and 
indemnities. 
 

STATE OF COLORADO       ) ss. 
CITY OF                                ) 

 
  

(Name of Subcontractor) 
Signed and sworn before me this                     
day of                                            , 20      . 

 
By:   

                                                                    . 
Notary Public/Commissioner of Oaths 
My Commission Expires                                           

 
Title:    
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SC-10 GENERAL CONTRACT CONDITION REVISION 
General Contract Condition 210 is hereby deleted in its entirety. 

 
SC-11 CONTRACT FORMS 

In accordance with the terms and conditions of the Contract Documents, the City requires the use of certain form 
documents in complying with or satisfying various obligations, notifications and conditions in contracting with 
the City or performing Work hereunder.  These form documents are referenced by title throughout the Contract 
Documents for mandatory use as directed.  The following are the forms that shall be detached and utilized in 
accordance with the Contract Documents: 
 

1. Performance and Payment Bond 
 2. Performance and Payment Bond Surety Authorization Letter (Sample) 

 
The following are forms that will be issued by the City during construction: 
 

 1. Notice to Apparent Low Bidder (Sample) 
 2. Notice To Proceed (Sample) 
 3. Certificate of Contract Release  (Sample) 
 

SC-12 CONSTRUCTION INSPECTION BY THE CITY 
 General Condition 1702, AUTHORITY OF INSPECTORS, is modified as follows: 

1702.1 Persons who are employees of the City or who are under contract to the City or the City as lessee will 
be assigned to inspect and test the Work.  These persons may perform any tests and observe the Work to determine 
whether or not designs, materials used, manufacturing and construction processes and methods applied, and 
equipment installed satisfy the requirements of the drawings and specifications, accepted Shop Drawings, Product 
Data and Samples, and the General Contractor's warranties and guarantees.  The General Contractor shall permit 
these inspectors unlimited access to the Work and provide means of safe access to the Work, which cost shall be 
included as a Cost of the Work without any increase to the Guaranteed Maximum Price.  In addition, General 
Contractor shall provide whatever access and means of access are needed to off-site facilities used to store or 
manufacture materials and equipment to be incorporated into the Work and shall respond to any other reasonable 
request to further the inspector's ability to observe or complete any tests.  Such inspections shall not relieve the 
General Contractor of any of its quality control responsibilities or any other obligations under the Contract.  All 
inspections and all tests conducted by the City are for the convenience and benefit of the City.  These inspections 
and tests do not constitute acceptance of the materials or Work tested or inspected, and the City may reject or 
accept any Work or materials at any time prior to the inspections pursuant to G.C. 2002, whether or not previous 
inspections or tests were conducted by the inspector or a City representative. 

.2 Building Inspection will perform building code compliance inspections for structures designed for 
human occupancy.  It is the General Contractor’s responsibility to schedule and obtain these inspections.  If a 
code compliance inspection results in identification of a condition which will be at variance to the Contract 
Documents, the General Contractor shall immediately notify the Project Manager and confirm such notification 
with formal correspondence no later than forty-eight (48) hours after the occurrence. 

 
.3 When any unit of government or political subdivision, utility or railroad corporation is to pay a portion 
of the cost of the Work, its respective representatives shall have the right to inspect the Work.  This inspection 
shall not make any unit of government or political subdivision, utility or railroad corporation a party to the 
Contract, and shall not interfere with the rights of either party. 
 

SC-13 DISPOSAL OF NON-HAZARDOUS WASTE AT DADS 
In accordance with the Landfill Agreement made between the City and Waste Management of Colorado, Inc., 
bidders will be required to haul dedicated loads (non-hazardous entire loads of waste) to the Denver-Arapahoe 
Disposal Site (“DADS”) for disposal.  DADS is located at Highway 30 and Hampden Avenue in Arapahoe 
County, Colorado.  The City will pay all fees associated with such disposal but the bidder shall be responsible 
for the costs of transporting the loads. Non-hazardous waste is defined as those substances and materials not 
defined or classified as hazardous by the Colorado Hazardous Waste Commission pursuant to C.R.S. §25-15-
101(6), as amended from time to time, and includes construction debris, soil and asbestos.  Bidders shall not use 
Gun Club Road between I-70 and Mississippi Avenue as a means of access to DADS. 
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SC-14 PROHIBITION ON USE OF CCA-TREATED WOOD PRODUCTS 
The use of any wood products pressure-treated with chromated copper arsenate (CCA) is prohibited.  Examples 
of CCA-treated wood products include wood used in play structures, decks, picnic tables, landscaping timbers, 
fencing, patios, walkways and boardwalks. 
 

SC- 15 WAIVER OF: PART 8 OF ARTICLE 20 OF TITLE 13, COLORADO REVISED STATUTES.   
The Contractor specifically waives all the provisions of Part 8 of Article 20 of Title 13, Colorado Revised Statutes 
regarding defects in the Work under this Construction Contract. 

 
SC-16 ATTORNEY’S FEES 

Colorado Revised Statute 38-26-107 requires that in the event any person or company files a verified statement 
of amounts due and unpaid in connection with a claim for labor and materials supplied on this project, the City 
shall withhold from payments to the Contractor sufficient funds to insure the payment of any such claims.  
Should the City and County of Denver be made a party to any lawsuit to enforce such unpaid claims or any 
lawsuit arising out of or relating to such withheld funds, the Contractor agrees to pay to the City its costs and a 
reasonable attorney’s fee which cost shall be included as a Cost of the Work.  
 
Because the City Attorney Staff does not bill the City for legal services on an hourly basis, the Contractor 
agrees a reasonable fee shall be computed at the rate of one hundred dollars per hour of City Attorney time. 
 

SC-17 INSURANCE 
General Condition 1601 is hereby deleted in its entirety and replaced with the following: 
 

 (1) General Conditions: Contractor agrees to secure, at or before the time of execution of this 
Agreement, the following insurance covering all operations, goods or services provided pursuant to this 
Agreement.  Contractor shall keep the required insurance coverage in force at all times during the term of the 
Agreement, or any extension thereof, during any warranty period, and for eight (8) years after termination of the 
Agreement. The required insurance shall be underwritten by an insurer licensed or authorized to do business in 
Colorado and rated by A.M. Best Company as “A-”VIII or better.  Each policy shall contain a valid provision or 
endorsement requiring notification to the City in the event any of the required policies be canceled or non-renewed 
before the expiration date thereof.  Such written notice shall be sent to the parties identified in the Notices section 
of this Agreement. Such notice shall reference the City contract number listed on the signature page of this 
Agreement.   Said notice shall be sent thirty (30) days prior to such cancellation or non-renewal unless due to 
non-payment of premiums for which notice shall be sent ten (10) days prior.  If such written notice is unavailable 
from the insurer, contractor shall provide written notice of cancellation, non-renewal and any reduction in 
coverage to the parties identified in the Notices section by certified mail, return receipt requested within three (3) 
business days of such notice by its insurer(s) and referencing the City’s contract number.  If any policy is in 
excess of a deductible or self-insured retention, the City must be notified by the Contractor.  Contractor shall be 
responsible for the payment of any deductible or self-insured retention.  The insurance coverages specified in this 
Agreement are the minimum requirements, and these requirements do not lessen or limit the liability of the 
Contractor.  The Contractor shall maintain, at its own expense, any additional kinds or amounts of insurance that 
it may deem necessary to cover its obligations and liabilities under this Agreement.   

 
 (2) Proof of Insurance:  Contractor shall provide a copy of this Agreement to its insurance agent or broker.  

Contractor may not commence services or work relating to the Agreement prior to placement of coverage. 
Contractor certifies that the certificate of insurance attached as part of the Contract Documents, preferably an 
ACORD certificate, complies with all insurance requirements of this Agreement. The City requests that the City’s 
contract number be referenced on the Certificate.  The City’s acceptance of a certificate of insurance or other 
proof of insurance that does not comply with all insurance requirements set forth in this Agreement shall not act 
as a waiver of Contractor’s breach of this Agreement or of any of the City’s rights or remedies under this 
Agreement. The City’s Risk Management Office may require additional proof of insurance, including but not 
limited to policies and endorsements.  

 
 (3) Additional Insureds:  For Commercial General Liability and Auto Liability, Contractor and 

subcontractor’s insurer(s) shall name the City and County of Denver, its elected and appointed officials, 
employees and volunteers as additional insured. 

 
 (4) Waiver of Subrogation:  For all coverages, Contractor’s insurer shall waive subrogation rights against 

the City.  
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 (5) Subcontractors and Subconsultants:  All subcontractors and subconsultants (including independent 
contractors, suppliers or other entities providing goods or services required by this Agreement) shall be subject 
to all of the requirements herein and shall procure and maintain the same coverages required of the Contractor.  
Contractor shall include all such subcontractors as additional insured under its policies (with the exception of 
Workers’ Compensation) or shall ensure that all such subcontractors and subconsultants maintain the required 
coverages.  Contractor agrees to provide proof of insurance for all such subcontractors and subconsultants upon 
request by the City. 

 
 (6) Workers’ Compensation/Employer’s Liability Insurance:  Contractor shall maintain the coverage as 

required by statute for each work location and shall maintain Employer’s Liability insurance with limits of 
$100,000 per occurrence for each bodily injury claim, $100,000 per occurrence for each bodily injury caused by 
disease claim, and $500,000 aggregate for all bodily injuries caused by disease claims.  Contractor expressly 
represents to the City, as a material representation upon which the City is relying in entering into this Agreement, 
that none of the Contractor’s officers or employees who may be eligible under any statute or law to reject 
Workers’ Compensation Insurance shall effect such rejection during any part of the term of this Agreement, and 
that any such rejections previously effected, have been revoked as of the date Contractor executes this Agreement.    

 
 (7) Commercial General Liability:  Contractor shall maintain a Commercial General Liability insurance policy 

with limits of $1,000,000 for each occurrence, $1,000,000 for each personal and advertising injury claim, 
$2,000,000 products and completed operations aggregate, and $2,000,000 policy aggregate.   

 
(8)  Business Automobile Liability: Contractor shall maintain Business Automobile Liability with limits of 
$1,000,000 combined single limit applicable to all owned, hired and non-owned vehicles used in performing 
services under this Agreement  

  
(9) Additional Provisions:   

  (a) For Commercial General Liability, the policies must provide the following: 
(i) That this Agreement is an Insured Contract under the policy; 
(ii) Defense costs in excess of policy limits; 
(iii) A severability of interests or separation of insureds provision (no insured vs. insured 

exclusion); and 
(iv) A provision that coverage is primary and non-contributory with other coverage or self-

insurance maintained by the City. 
(b) For claims-made coverage: 

(i) The retroactive date must be on or before the contract date or the first date when 
any goods or services were provided to the City, whichever is earlier  
  

(c) Contractor shall advise the City in the event any general aggregate or other aggregate limits 
are reduced below the required per occurrence limits.   At their own expense, and where such 
general aggregate or other aggregate limits have been reduced below the required per 
occurrence limit, the Contractor will procure such per occurrence limits and furnish a new 
certificate of insurance showing such coverage is in force. 

 
SC-18 GREENPRINT DENVER REQUIREMENTS 

In accordance with the City and County of Denver Executive Order 123: Greenprint Denver Office and 
Sustainability Policy, as amended, Contractor shall adhere to sections of Executive Order 123 pertinent to the 
construction of the built environment.  This includes but is not limited to: all construction and renovation of 
buildings shall follow instructions and memorandum for high performance buildings; horizontal projects shall 
include the use of fly ash concrete and recycled aggregate where possible; and, all projects shall recycle 
construction and demolition waste, and install materials that contain recycled content whenever possible using 
the U.S. Green Building Council Leadership in Energy and Environmental Design (LEED) as guidance. Non-
hazardous solid waste that is eligible for reuse or recycling is not subject to the DADS disposal requirement 
defined in SC-13. 
 
A completed “Greenprint Denver Closeout Form for Construction Projects” shall be delivered to the Project 
Manager as a submittal requirement of Final Acceptance.  
 
http://www.denvergov.org/constructioncontracts/Home/ContractorResources/tabid/443154/Default.aspx 

  

http://www.denvergov.org/constructioncontracts/Home/ContractorResources/tabid/443154/Default.aspx
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Bond #4412135

CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS

PERFORMANCE AND PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned Chato’s Concrete. LLC 8326 Ouivas Way
Denver, Colorado 80221, a corporation organized and existing under and by virtue of the laws of the State of Q,
hereafter referred to as the ‘Contractor, and SureTec Insurance Company, a corporation organized and existing under
and by virtue of the laws of the State of 3, and authorized to transact business in the State of Colorado, as Surety, are
held and firmly bound unto the CITY AND COUNTY OF DENVER, a municipal corporation of the State of Colorado,
hereinafter referred to as the “City”, in the penal sum of Nine Hundred Ninety-Five Thousand Two Hundred Fourteen
Dollars and Zero Cents ($995,214.00), lawful money of the United States of America, for the payment of which sum,
well and truly to be made, we bind ourselves and our heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents;

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:

WHEREAS, the above bounden Contractor has entered into a written contract with the aforesaid City for furnishing all
labor and tools, supplies, equipment, superintendence, materials and everything necessary for and required to do, perform
and complete the construction of CONTRACT NO. 201841147 2018 NEIGHBORHOOD SIDEWALK REPAIRS
PHASE 1, Denver, Colorado, and has bound itself to complete the project within the time or times specified or pay
liquidated damages, all as designated, defined and described in the said Contract and Conditions thereof and in accordance
with the Plans and Technical Specifications therefore, a copy of said Contract being made a part hereof;

NOW, THEREFORE, if the said Contractor shall and will, in all particulars well and truly and faithfully observe, perform
and abide by each and every Covenant, Condition and part of said Contract, and the Conditions, Technical Specifications,
Plans, and other Contract Documents thereto attached, or by reference made a part thereof and any alterations in and
additions thereto, according to the true intent and meaning in such case, then this obligation shall be and become null and
void; otherwise, it shall remain in hill force and effect;

PROVIDED FURTHER, that if the said Contractor shall satisfy all claims and demands incurred by the Contractor in the
performance of said Contract, and shall fully indemnify and save harmless the City from all damages, claims, demands,
expense and charge of every kind (including claims of patent infringement) arising from any act, omission, or neglect of
said Contractor, its agents, or employees with relation to said work; and shall fully reimburse and repay to the City all
costs, damages, and expenses which it may incur in making good any default based upon the failure of the Contractor to
fulfill its obligation to furnish maintenance, repairs or replacements for the full guarantee period provided in the Contract
Documents, then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if said Contractor shall at all times promptly make payments of all amounts lawfully due to
all persons supplying or furnishing it or its subcontractors with labor and materials, rental machinery, tools or equipment
used or performed in the prosecution of work provided for in the above Contract and that if the Contractor will indemnify
and save harmless the City for the extent of any and all payments in connection with the carrying out of such Contract,
then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor fails to duly pay for any labor, materials, team hire, sustenance,
provisions, provender, gasoline, lubricating oils, fuel oils, grease, coal, or any other supplies or materials used or consumed
by said Contractor or its subcontractors in performance of the work contracted tube done, or fails to pay any person who
supplies rental machinery, tools or equipment, all amounts due as the result of the use of such machinery, toDls or
equipment in the prosecution of the work, the Surety will pay the same in any amount not exceeding the amount of this
obligation, together with interest as provided by law;
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PROVIDED FURTHER, that the said Surety, for value received, hereby stipulates and agrees that no change, extension
of time, alteration or addition to the terms of the Contract, or to contracts with others in connection with this project, or
the work to be performed thereunder, or the Technical Specifications and Plans accompanying the same, shall in any way
affect its obligation on this bond and it does hereby waive notice of any change, extension of time, alteration or addition
to the terms of the Contract, or contracts, or to the work, or to the Technical Specifications and Plans.

IN WITNESS WHEREOF, said C ntractor and said Surety have executed these presents as of this

7 dayof ,20____

A7

Yi9
Secretary----’

APPROVED AS TO FORM:
Attorney for the City and County of
Denver

Assistant City Attorney

NASBP

BDP-46

Chato’s Concrete, LLC
Contractor

By:
PreshiiIT

iirTr Tniircin(’p (‘nrnnclnv

Surety

By:_________
Atterne L. Arnlajson

(Accompany this bond with Attorney-in.Fact’s authority from the Surety to execute bond, certified to include the date of
the bond).

CITY AND COUNTY OF

By:
‘!AYO

By:
EXECUTIVE DIRECTOR OF PUBLIC WORKS

ODY INSURANCE AGENCY, INC.

8055 East Tufts Avenue, Suite 1000

c::::JM0 DENVER, COLORADO 80237

PHONE: (303) 824-6600

Contract No 201841147
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POA# 610049

SureTec Insurance Company
LIMITED POWER OF ATTORNEY

Know All Men by These Presents, That SURETEC INSURANCE COMPANY (the “Company”), a corporation duly organized and

existing under the laws of the State of Texas, and having its principal office in Houston, Harris County, Texas, does by these presents
make, constitute and appoint

Karen A. Feggestad, Bradley J. Moody, Jody L. Anderson, Ashlea McCaughey

its true and lawful Attorney-in-fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge
and deliver any and all bonds, recognizances, undertalcings or other instruments or contracts of suretyship to include waivers to the
conditions of contracts and consents of surety for, providing the bond penalty does not exceed

Five Million and 00/1 00 Dollars ($5,000,000.00)

and to bind the Company thereby as fully and to the same extent as if such bond were signed by the President, sealed with the corporate

seal of the Company and duly attested by its Secretary, hereby ratifying and confirming all that the said Attorney-in-Fact may do in the

premises. Said appointment shall continue in force until 12)31/2015 and is made under and by authority of the following

resolutions of the Board of Directors of the SureTec Insurance Company:
Be it Resolved, that the President, any Vice-President, any Assistant Vice-President, any Secretary or any Assistant Secretary shall be and is
hereby vested with full power and authority to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for and on
behalf of the Company subject to the following provisions:
Attorney-in-Fact may be given full power and authority for and in the name of and of behalf of the Company, to execute, acknowledge and
deliver, any and all bonds, recognizances, contracts, agreements or indemnity and other conditional or obligatory undertakings and any and all
notices and documents canceling or terminating the Company’s liability thereunder, and any such instruments so executed by any such
Attorney-in-Fact shall be binding upon the Company as if signed by the President and sealed and effected by the Corporate Secretary.
Be it Resolved, that the signature of any authorized officer and seal of the Company heretofore or hereafter affixed to any power of attorney or
any certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signature or facsimile seal shall be valid
and binding upon the Company with respect to any bond or undertalcing to which it is attached. (Adopted at a meeting held on 20th ofApril,
1999.)

In Witness Whereof.; SURETEC INSURANCE COMPANY has caused these presents to be :signed by its President, and its corporate seal

to be hereto affixed this 6th day of March , A.D. 2017

By:

State of Texas ss:
County of Harris

*

On this 6th day of March , AD. 2017 before me personally came John Knox Jr., to me known, who, being by me duly sworn, did depose and say, that
he resides in Houston, Texas, that he is President of SURETEC INSURANCE COMPANY, the company described in and which executed the above
instrument; that he knows the seal of said Company; that the seal affixed to said instrument is such corporate seal; that it was so affixed by order of the
Board of Directors of said Company; and that he signed his name thereto by like order.

[zz;%%:Di2g,i76J L2vez,Noblic

y

commission expires September 10, 2020

I, M. Brent Beaty, Msistant Secretary of SURETEC INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct copy
of a Power of Attorney, executed by said Company, which is still in full force and effect; and furthermore, the resolutions of the Board of Directors, set
out in the Power of Attorney are in full force and effect.

Given under my hand and the seal of said Company at Houston, Texas this

________

da of________________

___________,

AD.

B nt Be ,Assistant Se etary

SURETEC

Any instrument issued in excess of the penalty stated above is totally void and without any validity.
For verification of the authority of this power you may call (713) 812-0800 any business day between 8:00 am and 5:00 pm CST.



DENVER
THE MILE HIGH CITY

PERFORMANCE AND P.YMENT BOND
SURETY AUTHORIZATION

(SAMPLE)

FAX NUMBER. 20.9l 3-3183
TELEPIIONb NUMB I R: 720-9 I 1-326’

Assistant City Attorney
201 W. Colfas Ave. DepI 1207
Denver, Colorado X0202

RE: Chato’s Concrete, LLC

Contract No’ 201841147
Project Name 2018 Neithhorhood Sidewalk Repairs Phase I

Cornract Amount: $995,214.00
Performance and Payment Bond No. 4412135

Dear AssiInI City Atiorney,

The Perfc’rinjiice and Paynwut Bonds eovenn the above captioned project were executed by this a’cnc, through
SureTec Insurance Company insurance company,

on May25

We herEby authorize the City and CountyofDcnvt.r Department of Public Works, to dat all bonds and powers of
attorney to coinude with the date of the contract.

If you should have any additional questions or concerns, please don’t hesitaL to give me a call at
303-824-6609 —.

Thank you.

Sincerely.

Surety Account Manager

Denver Public Works/Otfice of the Executive Direcior
201 West Colfax Avenue. Dept 608 I Denver, Co 80202

Jc ,t .:i.
p. 720.865.8630 If. 720.865.8795

311 POCKETCOV COM I DENVERGOV.ORG DENVER 8W

Cntrci No. 101M114 BDP-47 April 12,20[i’
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,,,S ACR2i CERTIFICATE OF LIABILITY INSURANCE
DATE(MM/DDr€:YY)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certIficate holder is an ADDITIONAL INSURED, the pollcy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

CONTACT Jen IanelliPRODUCER NAME:
PHONEMoody Insurance Agency, Inc. (AICExt)• (303) 8246600 (AIC,No): (303)370-0118

E-MAIL8055 East Tufts Avenue ADDRESS:Jeman@ffbodYh1150m

Suite 1000 INSURER(S) AFFORDING COVERAGE NAIC I

Denver CO 80237 INSuRER A:Charter Oak Fire Ins Co 25615

INSURED INSURERB:TraVelers Prop Cas Co of America 25674

Chato’s Concrete, LLC INSURER cPinriacol Assurance 41190

8326 Quivas Way ItISURERD:

INSURER E:

Denver CO 80221 INSURER F:

COVERAGES CERTIFICATE NUMBER:18—19 w/Forms REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADOL SUBR POUCY EFF POLICY EXP
LTR TYPE OF INSURANCE INSO wvu POLICY NUMBER (MMIDDIYYYY) (MMIDD/YYYY) LIMITS

X COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 1, 000, 000

DAMAGE TO RENTED
A CLAIMS-MADE X OCCUR PREMISES (Eaoccurrence) $ 300,000

K Al Form CGD246 (08/05) X DTC03F077737C0T18 1/1/2018 1/1/2019 MEDEXP(Anyonepersorr) $ 10,000

PERSONAL&ADVINJURY $ 1,000,000

GENL AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2, 000, 000

POUCY K LOG PRODUCTS-COMP/OPAGG $ 2,000,000

OTHER: $

AUTOMOBILE LIABILITY
COMBINED SINGLE LIMIT $ 1, 000, coo

B
X ANY AUTO BODILY INJURY (Per person) $

ALLOWNED SCHEDULED D8103F077737TLL18 1/1/2018 1/1/2019 BODILYINJURYIPeraccIdenI) $

X NON-OWNED PROPERTY DAMAGE
HIRED AUTOS AUTOS (Per accident)

combined single limit $

X UMBRELLALIAB X OCCUR EACI-IOCCURRENCE $ 5,000,000

B
EXCESSUAB CLAIMS-MADE AGGREGATE $ 5,000,000

DED RETENTION$ 10,000 CUP9518128A1826 1/1/2018 1/1/2019 $
WORKERS COMPENSATION x PER 0TH-

AND EMPLOYERS LIABILITY Vt N
STATUTE ER

ANY PROPRIETORPARTNEREXECUTIVE EL. EACr-I ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? N A

C (Mandatory In NH) 4095180 1/1/2018 1/1/2019 El DISEASE - EA EMPLOYEE $ 1, 000,000
It yes, describe under
DESCRIPTION OF OPERATIONS below EL. DISEASE - POLICY LIMIT $ 1, 000,000

DESCRIPTION OF OPERATIONS / LOCATIONS I VEHICLES (ACORD 101, Addiliorlal Remarks Schedule, may be attached if more space Is required)

RE: 2018 Neighborhood sidewalk Repair Phase 1 -j4

The City and County of Denver, its elected and appointeä officials, employees and volunteers are named as

Additional Insured with regards to General Liability and Auto Liability when required by written

contract. A Waiver of Subrogation in favor of the Additional Insured applies with respect to General and

Automobile Liability and Workers Compensation.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

City and County of Denver THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

201 West Colfax AVe
ACCORDANCE WITH THE POLICY PROVISIONS.

Dept 614
Denver, CO 80202 AUTHORIZED REPRESENTATIVE

Jeri lanelli/AMARRO

@1988-2014 ACORD CORPORATION. All rights reserved.

ACORD 25(2014/01) The ACORD name and logo are registered marks of ACORD

1NS025 (201401)
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PERFORMANCE AND PAYMENT BOND 
SURETY AUTHORIZATION 

(SAMPLE) 
 
 
 

FAX NUMBER:   720-913-3183 
TELEPHONE NUMBER:  720-913-3267 
 
 
 
Assistant City Attorney 
201 W. Colfax Ave. Dept 1207 
Denver, Colorado 80202 
 
RE: (Company name) 
 
 Contract No: 201841147 
 Project Name: 2018 Neighborhood Sidewalk Repairs Phase 1 
 Contract Amount:  
 Performance and Payment Bond No.:  
 
Dear Assistant City Attorney, 
 
The Performance and Payment Bonds covering the above captioned project were executed by this agency, through  
            insurance company, 
on     , 20__. 
 
We hereby authorize the City and County of Denver, Department of Public Works, to date all bonds and powers of 
attorney to coincide with the date of the contract. 
 
If you should have any additional questions or concerns, please don’t hesitate to give me a call at  
  . 
 
Thank you. 
 
Sincerely, 
 
 
 
 

Denver Public Works/Office of the Executive Director 
201 West Colfax Avenue, Dept 608 | Denver, CO 80202 

www.denvergov.org/dpw 
p. 720.865.8630 | f. 720.865.8795 

 

 
 
 
 
 

http://www.denvergov.org/
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N O T I C E     O F     A P P A R E N T     L O W     B I D D E R 
(SAMPLE) 

 
Current Date 
 
To:  
 
Gentlemen: 
 
The EXECUTIVE DIRECTOR OF PUBLIC WORKS has considered the Bids submitted on May 3, 2018 for work to 
be done and materials to be furnished in and for: 
 
PROJECT No.  201841147 2018 NEIGHBORHOOD SIDEWALK REPAIRS PHASE 1 
 
as set forth in detail in the Contract Documents for the City and County of Denver, Colorado.  It appears that your Bid 
is fair, equitable, and to the best interest of the City and County; therefore, said Bid is hereby accepted at the bid price 
contained herein, subject to execution of the Contract Documents and your furnishing the items specified below, the 
total cost thereof (Contract Amount Written), (Contract Amount Numeric). 
 
It will be necessary for you to appear forthwith at the office of the Department of Public Works, Finance and 
Administration, 201 W. Colfax Ave. Dept 614, Denver, Colorado 80202, to receive the said Contract Documents, 
execute the same and return them to the Department of Public Works, Finance and Administration, within the time 
limit set forth in the Bid Proposal. 
 
In accordance with the requirements set forth in the Contract Documents, you are required to furnish the following 
documents: 
 
a. One original plus four copies of the Power of Attorney relative to Performance and/or Payment Bond; and, 
b. ACORD Insurance Certificates:  General Liability and Automotive Liability, Workman’s Compensation   
               Employer Liability; or any other coverage required by contract. 
 
All construction Contracts made and entered into by the City and County of Denver are subject to Affirmative Action 
and Equal Opportunity Rules and Regulations, as adopted by the Manager of Public Works, and each contract 
requiring payment by the City of one-half million dollars ($500,000.00) or more shall first be approved by the City 
Council acting by ordinance and in accordance with Section 3.2.6 of the Charter of the City and County of Denver. 
 
Prior to issuance of Notice to Proceed, all Equal Opportunity requirements must be completed.  Additional information 
may be obtained by contacting the Director of Contract Compliance at (720-913-1700). 
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NOTICE  OF  APPARENT  LOW BIDDER 
(SAMPLE) 

 
PROJECT  NO.  201841147   
Page 2 
 
The Bid Security submitted with your Bid, will be returned upon execution of the Contract and furnishing of the 
Performance Bond.  In the event you should fail to execute the Contract and to furnish the performance Bond within 
the time limit specified, said Bid Security will be retained by the City and County of Denver as liquidated damages, 
and not as a penalty for the delay and extra work caused thereby. 
 
 
Dated at Denver, Colorado this __________ day of ___________20___. 
 
 
  CITY AND COUNTY OF DENVER 
 
 
 
 
 
 
 By __________________________________________                                                                                      
  Executive Director of Public Works 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Denver Public Works/Office of the Executive Director 
201 West Colfax Avenue, Dept 608 | Denver, CO 80202 

www.denvergov.org/dpw 
p. 720.865.8630 | f. 720.865.8795 

 

 
 

 
 
 

http://www.denvergov.org/
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Current Date 
 

NOTICE TO PROCEED 
(SAMPLE) 

 
Name  
Company 
Street 
City/State/Zip 
 
CONTRACT NO.  201841147, 2018 NEIGHBORHOOD SIDEWALK REPAIRS PHASE 1 
 
 
In accordance with General Contract Condition 302 of the Standard Specifications for Construction, 
General Contract Conditions, 2011 Edition, you are hereby authorized and directed to proceed on  
  with the work of constructing contract number  201841147, as set forth in detail in the contract 
documents for the City and County of Denver.  
 
With a contract time of _________ calendar days, the project must be complete on or before  
 . 
 
If you have not already done so, you must submit your construction schedule, in accordance with 
General Contract Condition 306.2.B, to the Project Manager within 10 days.  Additionally, you must 
submit your tax exempt certificate, and copies of your subcontractors’ certificates, in accordance with 
General Contract Condition 323.5, to the Project Manager as soon as possible.  Failure to submit these 
certificates will delay processing of payment applications. 
 
Sincerely, 
 
Lesley B. Thomas 
City Engineer  
 
 
cc: 
 

 
 

Denver Public Works/Office of the Executive Director 
201 West Colfax Avenue, Dept 608 | Denver, CO 80202 

www.denvergov.org/dpw 
p. 720.865.8630 | f. 720.865.8795 

 

 
 

 
 

http://www.denvergov.org/
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Certificate of Contract Release 

(SAMPLE) 
 

Date 
 
Name  
Company 
Street 
City/State/Zip 
 

RE:  Certificate of Contract Release for 
201841147, 2018 NEIGHBORHOOD SIDEWALK REPAIRS PHASE 1 

 
 

Received this date of the City and County of Denver, as full and final payment of the cost of the improvements 
provided for in the foregoing contract,                                                           dollars and                                cents 
($                     ), in cash, being the remainder of the full amount accruing to the undersigned by virtue of said 
contract; said cash also covering and including full payment for the cost of all extra work and material 
furnished by the undersigned in the construction of said improvements, and all incidentals thereto, and the 
undersigned hereby releases said City and County of Denver from any and all claims or demands whatsoever, 
regardless of how denominated, growing out of said contract. 
 
And these presents are to certify that all persons performing work upon or furnishing materials for said 
improvements under the foregoing contract have been paid in full and this payment to be made is the last or 
final payment. 
 
    
 
_________________________________________________________________________ 
Contractor’s Signature       Date Signed 

 
If there are any questions, please contact me by telephone at (720) 913-XXXX.  Please return this 
document via facsimile at (720) 913-1805 and mail to original to the above address. 

 
 
 
 

Denver Public Works/Office of the Executive Director 
201 West Colfax Avenue, Dept 608 | Denver, CO 80202 

www.denvergov.org/dpw 
p. 720.865.8630 | f. 720.865.8795 

 

 

http://www.denvergov.org/


 

CITY AND COUNTY OF DENVER 
STATE OF COLORADO 

 

 

 

 

DEPARTMENT OF PUBLIC WORKS 

 

Prevailing Wage Rates 

Contract Number: 201841147 

 

2018 Neighborhood Sidewalk Repairs 
Phase 1 

April 12, 2018 
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Career Service Authority 
Denver’s Human Resource Agency 

201 W. Colfax, Department 412 
Denver, CO  80202 

p: 720.913.5751 
f: 720.913.5720 

www.denvergov.org/csa 

TO: All Users of the City of Denver Prevailing Wage Schedules 

FROM:  Susan Keller, Human Resources Technician, Classification & Compensation 

DATE:             Wednesday, January 17, 2018 

SUBJECT: Latest Change to Prevailing Wage Schedules 

Please be advised, prevailing wage rates for some building, heavy, highway, and residential 
construction trades have not been updated by the United States Department of Labor (DOL) 
since March 1, 2002. The Career Service Board, in their meeting held on April 21, 2011, 
approved the use of the attached supplemental wage rates until prevailing wage rates for 
these classifications of work are again published by the United States Department of Labor 
in accordance with the Davis-Bacon Act. 

The effective date for this publication is Friday, January 5, 2018 and applies to the City and 
County of Denver for HIGHWAY CONSTRUCTION PROJECTS in accordance with the 
Denver Revised Municipal Code, Section 20-76(c).  

General Wage Decision No. CO180019 
Superseded General Decision No. CO20170019 

Modification No. 0 
Publication Date: 01/05/2018 

(7 pages) 

Unless otherwise specified in this document, apprentices shall be permitted only if they are 
employed pursuant to, and individually registered in, a bona fide apprenticeship program 
registered with the U.S. Department. Of Labor (DOL). The employer and the individual 
apprentice must be registered in a program, which has received prior approval, by the DOL. 
Any employer, who employs an apprentice and is found to be in violation of this provision, 
shall be required to pay said apprentice the full journeyman scale. 

Attachments as listed above. 



General Decision Number: CO180019 01/05/2018  CO19 
 
Superseded General Decision Number: CO20170019 
 
State: Colorado 
 
Construction Type: Highway 
 
Counties: Denver and Douglas Counties in Colorado. 
 
HIGHWAY CONSTRUCTION PROJECTS 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.35 for calendar year 2018 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is awarded 
(and any solicitation was issued) on or after January 1, 2015. 
If this contract is covered by the EO, the contractor must pay 
all workers in any classification listed on this wage 
determination at least $10.35 per hour (or the applicable 
wage rate listed on this wage determination, if it is higher) 
for all hours spent performing on the contract in calendar 
year 2018. The EO minimum wage rate will be adjusted annually. 
Please note that this EO applies to the above-mentioned types  
of contracts entered into by the federal government that are  
subject to the Davis-Bacon Act itself, but it does not apply  
to contracts subject only to the Davis-Bacon Related Acts,  
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional  
information on contractor requirements and worker protections  
under the EO is available at www.dol.gov/whd/govcontracts. 
 
 
 
Modification Number     Publication Date 
          0             01/05/2018 
 
 CARP9901-008 11/01/2016 
 
                                  Rates          Fringes 
 
CARPENTER (Form Work Only).......$ 25.50             7.47 
---------------------------------------------------------------- 
 ELEC0068-016 03/01/2011 
 
                                  Rates          Fringes 
 
TRAFFIC SIGNALIZATION:     
Traffic Signal Installation   
     Zone 1......................$ 26.42       4.75%+8.68 
     Zone 2......................$ 29.42       4.75%+8.68 
 
TRAFFIC SIGNAL INSTALLER ZONE DEFINITIONS 
 
  Zone 1 shall be a 35 mile radius, measured from the following 
  addresses in each of the following cities: 
Colorado Springs - Nevada & Bijou 
Denver - Ellsworth Avenue & Broadway 
Ft. Collins - Prospect & College 
Grand Junction - 12th & North Avenue 
Pueblo - I-25 & Highway 50 
All work outside of these areas shall be paid Zone 2 rates. 
 



---------------------------------------------------------------- 
* ENGI0009-008 05/01/2017 
 
                                  Rates          Fringes 
 
POWER EQUIPMENT OPERATOR:   
     (3)-Hydraulic Backhoe  
     (Wheel Mounted, under 3/4  
     yds), Hydraulic Backhoe  
     (Backhoe/Loader  
     combination), Drill Rig  
     Caisson (smaller than  
     Watson 2500 and similar),  
     Loader (up to and  
     including 6 cu. yd.)........$ 27.60            10.10 
     (3)-Loader (under 6 cu.  
     yd.) 
      Denver County..............$ 27.60            10.10 
     (3)-Motor Grader (blade- 
     rough) 
      Douglas County.............$ 27.60            10.10 
     (4)-Crane (50 tons and  
     under), Scraper (single  
     bowl, under 40 cu. yd)......$ 27.75            10.10 
     (4)-Loader (over 6 cu. yd) 
      Denver County..............$ 27.75            10.10 
     (5)-Drill Rig Caisson  
     (Watson 2500 similar or  
     larger), Crane (51-90  
     tons), Scraper (40 cu.yd  
     and over),..................$ 27.92            10.10 
     (5)-Motor Grader (blade- 
     finish) 
      Douglas County.............$ 27.92            10.10 
     (6)-Crane (91-140 tons).....$ 28.55            10.10 
---------------------------------------------------------------- 
  SUCO2011-004 09/15/2011 
 
                                  Rates          Fringes 
 
CARPENTER (Excludes Form Work)...$ 19.27             5.08 
   
CEMENT MASON/CONCRETE FINISHER   
     Denver......................$ 20.18             5.75 
     Douglas.....................$ 18.75             3.00 
   
ELECTRICIAN (Excludes Traffic    
Signal Installation).............$ 35.13             6.83 
   
FENCE ERECTOR (Excludes    
Link/Cyclone Fence Erection).....$ 13.02             3.20 
   
GUARDRAIL INSTALLER..............$ 12.89             3.20 
   
HIGHWAY/PARKING LOT    
STRIPING:Painter   
     Denver......................$ 12.62             3.21 
     Douglas.....................$ 13.89             3.21 
   
IRONWORKER, REINFORCING    
(Excludes Guardrail    



Installation)....................$ 16.69             5.45 
   
IRONWORKER, STRUCTURAL    
(Includes Link/Cyclone Fence    
Erection, Excludes Guardrail    
Installation)....................$ 18.22             6.01 
   
LABORER   
     Asphalt Raker...............$ 16.29             4.25 
     Asphalt Shoveler............$ 21.21             4.25 
     Asphalt Spreader............$ 18.58             4.65 
     Common or General 
      Denver.....................$ 16.76             6.77 
      Douglas....................$ 16.29             4.25 
     Concrete Saw (Hand Held)....$ 16.29             6.14 
     Landscape and Irrigation....$ 12.26             3.16 
     Mason Tender- 
     Cement/Concrete 
      Denver.....................$ 16.96             4.04 
      Douglas....................$ 16.29             4.25 
     Pipelayer 
      Denver.....................$ 13.55             2.41 
      Douglas....................$ 16.30             2.18 
     Traffic Control (Flagger)...$  9.55             3.05 
     Traffic Control (Sets  
     Up/Moves Barrels, Cones,  
     Install Signs, Arrow  
     Boards and Place  
     Stationary Flags)(Excludes  
     Flaggers)...................$ 12.43             3.22 
   
PAINTER (Spray Only).............$ 16.99             2.87 
   
POWER EQUIPMENT OPERATOR:   
     Asphalt Laydown 
      Denver.....................$ 22.67             8.72 
      Douglas....................$ 23.67             8.47 
     Asphalt Paver 
      Denver.....................$ 24.97             6.13 
      Douglas....................$ 25.44             3.50 
     Asphalt Roller 
      Denver.....................$ 23.13             7.55 
      Douglas....................$ 23.63             6.43 
     Asphalt Spreader............$ 22.67             8.72 
     Backhoe/Trackhoe 
      Douglas....................$ 23.82             6.00 
     Bobcat/Skid Loader..........$ 15.37             4.28 
     Boom........................$ 22.67             8.72 
     Broom/Sweeper 
      Denver.....................$ 22.47             8.72 
      Douglas....................$ 22.96             8.22 
     Bulldozer...................$ 26.90             5.59 
     Concrete Pump...............$ 21.60             5.21 
     Drill 
      Denver.....................$ 20.48             4.71 
      Douglas....................$ 20.71             2.66 
     Forklift....................$ 15.91             4.68 
     Grader/Blade 
      Denver.....................$ 22.67             8.72 
     Guardrail/Post Driver.......$ 16.07             4.41 
     Loader (Front End) 



      Douglas....................$ 21.67             8.22 
     Mechanic 
      Denver.....................$ 22.89             8.72 
      Douglas....................$ 23.88             8.22 
     Oiler 
      Denver.....................$ 23.73             8.41 
      Douglas....................$ 24.90             7.67 
     Roller/Compactor (Dirt and  
     Grade Compaction) 
      Denver.....................$ 20.30             5.51 
      Douglas....................$ 22.78             4.86 
     Rotomill....................$ 16.22             4.41 
     Screed 
      Denver.....................$ 22.67             8.38 
      Douglas....................$ 29.99             1.40 
     Tractor.....................$ 13.13             2.95 
   
TRAFFIC SIGNALIZATION:     
Groundsman   
     Denver......................$ 17.90             3.41 
     Douglas.....................$ 18.67             7.17 
   
TRUCK DRIVER   
     Distributor 
      Denver.....................$ 17.81             5.82 
      Douglas....................$ 16.98             5.27 
     Dump Truck 
      Denver.....................$ 15.27             5.27 
      Douglas....................$ 16.39             5.27 
     Lowboy Truck................$ 17.25             5.27 
     Mechanic....................$ 26.48             3.50 
     Multi-Purpose Specialty &  
     Hoisting Truck 
      Denver.....................$ 17.49             3.17 
      Douglas....................$ 20.05             2.88 
     Pickup and Pilot Car 
      Denver.....................$ 14.24             3.77 
      Douglas....................$ 16.43             3.68 
     Semi/Trailer  Truck.........$ 18.39             4.13 
     Truck Mounted Attenuator....$ 12.43             3.22 
     Water Truck 
      Denver.....................$ 26.27             5.27 
      Douglas....................$ 19.46             2.58 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 



Office of Human Resources 
Supplemental rates 

(Specific to the Denver Projects) 
Revised 4/11/2017) 

 
Classification   Base Fringe 
Ironworker (Ornamental)  $26.05 $12.00 
Laborer Removal of Asbestos $21.03 $8.55 
Line Construction Lineman, Gas Fitter/Welder $36.88 $9.55 
 Line Eq Operator/Line Truck Crew $25.74 $8.09 
Millwright  $28.00 $10.00 
Pipefitter  $30.45 $12.85 
Plumber  $30.19 $13.55 
Power Equipment Operator 
(Tunnels Above and Below 
Ground, shafts and raises): Group 1 $25.12 $10.81 

 Group 2  $25.47 $10.85 
 Group 3  $25.57 $10.86 
 Group 4  $25.82 $10.88 
 Group 5 $25.97 $10.90 
 Group 6 $26.12 $10.91 
 Group 7 $26.37 $10.94 
Power Equipment Operator Group 1 $22.97 $10.60 
 Group 2 $23.32 $10.63 
 Group 3 $23.67 $10.67 
 Group 4 $23.82 $10.68 
 Group 5 $23.97 $10.70 
 Group 6 $24.12 $10.71 
 Group 7 $24.88 $10.79 
Truck Driver Group 1 $18.42 $10.00 
 Group 2 $19.14 $10.07 
 Group 3 $19.48 $10.11 
 Group 4 $20.01 $10.16 
 Group 5 $20.66 $10.23 
 Group 6 $21.46 $10.31 

 
• Ironworker - Ornamental  

o Set pedestrian and ornamental railings on bridges 
o Erect and construct wrought iron fences (not performed by Group I Laborers) 
o Set bike racks  
o Set handrails 

 
• Laborer - Asbestos 

o Abatement of asbestos or remediation of hazardous materials inside or outside of a 
building  

o Asbestos Workers and Insulators do not perform abatement or remediation work 
 

• Power Equipment Operator (Tunnels Above and Below Ground, Shafts, and Raises) 
o Group 1 - Brakeman  
o Group 2 - Motorman  
o Group 3 - Compressor  
o Group 4 - Air Tractors; Grout Machine; Gunnite Machine; Jumbo Form  



o Group 5 - Concrete Placement Pumps; Mucking Machines and Front End Loaders, 
Underground, Slusher; Mine Hoist Operator; Mechanic  

o Group 6 - Mechanic Welder  
o Group 7 - Mole  

 
• Power Equipment Operator 

NOTE: Any equipment listed below being used in tunnel work, below or above ground shall be paid 
no less than $2.00 per hour above the listed wage rates. 
 

o Group 1 - Air compressor, brakeman, drill operator - smaller than Watson 2500 and 
similar, operators of 5 or more light plants, welding machines, generators, single unit 
conveyor, pumps, vacuum well point system, tractor, under 70 hp with or without 
attachments compressors, 360 C.F.M. or less. 

o Group 2 - Conveyor, handling building materials, ditch witch and similar trenching 
machine, haulage motor man, pugmill, portable screening plant with or without a spray 
bar, screening plants, with classifier. 

o Group 3 - Asphalt screed, asphalt plant, backfiller, bituminous spreader or laydown 
machine; cableway signalman, caisson drill, William MF, similar or larger; C.M.I. and 
similar, concrete batching plants, concrete finish machine, concrete gang saw on 
concrete paving, concrete mixer, less than 1 yd., concrete placement pumps, under 8 
inches, distributors, bituminous surfaces dozer, drill, diamond or core, drill rigs, rotary, 
churn, or cable tool, elevating graders, elevator operator, equipment, lubricating and 
service engineer, grout machine, gunnite machine, hoist, 1 drum, horizontal directional 
drill operator, sandblasting machine, single unit protable crusher, with or without washer, 
tie tamper, wheel mounted, tractor, 70 hp and over with or without attachments, trenching 
machine operator, winch on truck. 

o Group 4 - Cable operated power shovels, draglines, articulated truck operator, 
clamshells, and backhoes, 5 cubic yards and under, concrete mixer over 1 cubic yard, 
concrete paver 34E or similar, concrete placement pumps, 8 inches and over, grade 
checker, hoist, 2 drums, hydraulic backhoe, 3/4 yds and over, loader, over 6 cubic yards, 
mechanic, mixer mobile, multiple unit portable crusher, with or without washer; pile driver, 
tractor with side boom, roto- mill and similar, welder. 

o Group 5 - Cable operated power shovels, draglines, clamshells and backhoes over 5 
cubic yards, caisson drill Watson 2500 similar or larger, hoist 3 drum or more, mechanic 
– welder (heavy-duty). 

o Group 6 - Cableway, derrick, quad nine push unit, wheel excavator, belt or elevating 
loader 

o Group 7 - tower cranes all types 
 

• Truck Driver 
o Group 1 - Greasemen, Servicemen and Ambulance Drivers, Battery Men, Shuttle Truck 

or Bus, Flat Rack Tandem Axle. 
o Group 2 -   Fork Lift Driver, Straddle Truck Driver, Lumber Carrier, Liquid and Bulk 

Tankers Single Axle, Combination, Euclid Electric or Similar, Specialty and Hoisting, 
Truck Drivers Fuel Truck, Grease Truck, Combination Fuel and Grease. 

o Group 3 - Truck Driver Snow Plow, Truck Driver Dump or Type Jumbo and similar type 
equipment. 

o Group 4 - Cement Mixer Agitator Truck over 10 cubic yards to and including 15 cubic 
yards, Tire Man, Cab Operated Distributor Truck Driver. 

o Group 5 - Heavy Duty Diesel Mechanic, Body Man, Welders or Combination Men. 
 

• Trade classification workers cannot be classified as common laborers for performing incidental 
cleanup from the installation of their craft. Common Laborers perform final cleanup of the entire 
jobsite. 

• Go to http://www.denvergov.org/Auditor to view the Prevailing Wage Clarification Document for a list 
of complete classifications used. 

http://www.denvergov.org/Auditor
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CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS

CONTRACT NO: 201841147
PROJECT NAME: 2018 Neighborhood Sidewalk Repair Phase 1

ADDENDUM NO. 1 TO CONTRACT DOCUMENTS

Bidders are hereby instructed that the drawings, specifications, and other contract documents are modified, corrected,
supplemented and/or superseded for the above-mentioned project as hereinafter described in the following attachments:

This ADDENDUM shall be attached to, become a part of, and be returned with the Bid Proposal.

QUESTIONS:

01. I recently saw advertisement for the Denver 2018 Neighborhood Sidewalks project and am wondering how materials
testing will be handled on the project?

Al. There is a pay item in the contract for Geotechnical Testing. The successful contractor will need to hire a Geotechnical
Engineering company for this item.

02. We were recently shortlisted to be on the C&C of Denver’s on-call for materials testing. Would we propose under that
on-call contract, or to the general contractors?

AZ. To the Contractor.

Q3. I was looking through the specs for this project and can’t find a color specified for 608-00400 Colored concrete sidewalk.
Is there a specific color that the city had in mind?

A3. The colored concrete item is meant to match flagstone; depending on the color of flagstone that is being removed, we
will try to match that color, but it is assumed it will be some variant of red.

REGION 1 MAP: Attached

(..) Lesley B. Thomas

City Engineer

5s.i(
Date

The undersigned bidder acknowledges receipt of this Addendum. The Proposal submitted herewith is in accordance
with the stipulations set forth herein.

Contractor

ADDENDUM NO. 1

______________________

Date

Neighborhood Sidewalk Repairs Addendum #1 May 1, 2018
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Revision to Technical Specifications

TS -1

23

ENGINEERING DIVISION
Capital Projects Management

SPECIAL PROVISIONS
STANDARD CONCRETE CONSTRUCTION DETAILS AND TECHNICAL SPECIFICATIONS

It is the intent of the City to use the City of Denver Public Works “Transportation Standards and Details for the
Engineering Division” 2017 edition, the Wastewater Management Division Standard Details and Drawings (when
applicable) and the Contractor shall additionally abide by all rules and guidelines as required by the City and 
County of Denver Right of Way Street Occupancy Permit.  It is further the intent of the City to use applicable 
specifications from the Colorado Department of Transportation “Standard Specifications for Road and Bridge” 
2017 edition with revisions listed in the “Index of Revisions to the 2017 Colorado Department of Transportation 
Standard Specifications for Road and Bridge Construction.”

INDEX OF REVISIONS TO THE 2017 CDOT Standard Specifications for Road and Bridge Construction

Item Page
202-00208          TS-1
202-05021          TS-2
203 TS-4
208 TS-5
212 TS-18
304 TS-19
413 TS-20
414 TS-21
608          TS-22
608 TS-22
623 TS-24
625 TS-25
626 TS-25
630 

Description 
REMOVAL OF CONCRETE OR FLAGSTONE PAVEMENT (RE-LEVEL)    
TRIP HAZARD GRINDING
UNCLASSIFIED EXCAVATION
EROSION CONTROL
SEEDING, FERTILIZER AND SODDING 
AGGREGATE BASE COURSE 
CONCRETE PATCHING
SLAB JACKING
CONCRETE SIDEWALKS
FLAGSTONE SIDEWALK
IRRIGATION SYSTEM 
CONSTRUCTION SURVEYING 
MOBILIZATION 
CONSTRUCTION ZONE TRAFFIC CONTROL TS-27

REVISION OF SECTION 202
REMOVAL OF CONCRETE OR FLAGSTONE SIDEWALK

Section 202 of the Standard Specifications is hereby revised as follows:
All equipment, labor, hauling, sorting, removal, delivery and documentation of recyclable
materials as per SC-20 “Greenprint Denver Requirements” will not be paid separately; all costs
incurred by the Contractor to meet the requirements of SC-20 shall be included in the removal
of the related appurtenance. All non-hazardous waste is to be hauled to Denver Arapahoe
Disposal Site (DADS) as per “SC-12 DISPOSAL OF NON-HAZARDOUS WASTE AT DADS” of the
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Contract. All costs of saw cutting, removal, loading, hauling and disposal of all excavations, 
unsuitable and excess materials and removal items are included in the related Removal Pay Item 
and will not be paid separately.

Subsection 202.02 shall be revised to include the following:
The Project Inspector will mark the limits of removals in the field.  Removals near public trees to 
remain shall conform to applicable provisions of Office of the City Forester's Tree Retention and 
Protection Specifications. It shall be the responsibility of the Contractor to notify the Office of 
the City Forester prior to work commencing when there is potential for tree damage.  It shall be 
the responsibility of the Contractor to coordinate with the Construction Project Manager and 
the adjacent property owner for any damages to the tree, its roots and/or the coordination and 
approval with the Office of the City Forester if tree removal is warranted.

Subsection 202.03 is hereby replaced as follows:
All salvageable material shown on the plans shall be removed, without unnecessary damage, in 
sections or pieces that may be readily transported, and delivered by the Contractor to the 
location noted on the plans, or as directed by the Project Manager. The Contractor shall be held 
responsible for the safekeeping of all salvageable materials during the period of the Contract 
until they are delivered to the City. The Contractor shall make good or replace at the 
contractor’s own expense any such materials damaged, stolen or otherwise lost prior to receipt 
by the City. All salvageable materials, as designated on the plans, shall remain the property of 
the City. The bid item “Removal and Reset Flagstone (Includes
Salvage and Storage) shall include all costs associated with the means and method required to 
carefully remove, handle, palletize, and salvage existing flagstone, store the flagstone material, 
transport as needed, prep subgrade as needed and reset flagstone at locations designated by 
the Project Inspector/Manager.

Subsection 202.07 is hereby replaced as follows:
All concrete or flagstone sidewalk, sidewalks, structures, curbs, gutters, asphalt concrete or 
flagstone sidewalk, etc., designated for removal, shall be broken into pieces and disposed of 
outside the limits of the project at a concrete recycling site if possible, unless otherwise 
designated on the plans, or as directed by the Project Manager. Old concrete construction which 
abuts new construction, edges of concrete or flagstone sidewalk, sidewalks, curbs, etc., to be 
left in place shall be saw-cut at the nearest joint to true line with a vertical face.  Saw cutting 
will not be paid for separately and will be included in the removal price.

PAY ITEM                                                                                PAY UNIT
     Removal of Concrete Sidewalk                                                            SF
     Removal of Flagstone Sidewalk     SF
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REVISION OF SECTION 202-05021 
TRIP HAZARD GRINDING 

 

Subsection 202.08 shall be revised to include the following: 
All trip hazards shall be evaluated for correction: Releveling by saw or grind, panel reset or lifting 
by foam or grout, or replacement; to fulfill the requirements of the Americans with Disabilities 
Act.  The Contractor shall insure that Completed releveling item under this contract shall drain 
properly and, as such, there are no potential areas of standing water on new concrete items. 
 
A) When a raised edge is no more than 1.5 inches above the final desired plane of walk, (or 
grinded as allowed) may be used Each offset will be tapered at a maximum 1:12 (8.33%) slope 
and shall have a uniform 
appearance and texture that matches adjoining roughness or “light broom finish”. Method of 
trip hazard removal shall entail precise saw cutting of the 
concrete only. Grinding may be allowed when resulting surface has no voids, but pulverization 
of the concrete is not acceptable or allowed. All 
saw or grinding work shall be done with hand-held electrical powered equipment, capable of 
cutting at 
any angle and able to remove the concrete completely from all edges of the trip hazard and 
around obstacles that may be encountered. All saw cutting, or grinding shall be taken to an 
absolute zero 
point of differential to the adjacent opposing side, and to both edges of the sidewalk to 
eliminate the trip hazard in its entirety over the full width of the sidewalk. The adjacent stone 
(panel), 
along with any wall and/or obstacles abutting up to the sidewalk, shall not be cut into or 
marked in any way when saw cutting the trip hazard. Cutting into any landscaping, grass, 
rocks, walls, etc.; will not be permitted. Should damage occur to adjacent 
structures/landscaping the contractor shall repair the structure/landscaping at no cost to 
the project.  
B.) Fugitive dust shall be collected using a high-powered dust control system that 
will prevent fugitive dust from going into the air. The suction device shall be attached to 
hand-held electrical powered cutting equipment to assure the maximum amount of fugitive 
dust will be collected before it has a chance to be released into the atmosphere. All debris and 
concrete dust that remains on the sidewalk shall be completely cleaned from the surface as 
well as the surrounding area, i.e. landscaping, walls, etc. and be hauled off and disposed 
of at an approved site.  
C.) All costs incurred for disposal of waste material shall be included  
in the unit cost and will not be paid for separately. Temporary asphalt ramps at trip hazards shall 
be removed at the time of cutting. No additional payment shall be made for removal of 
asphalt ramps. The maximum average vertical cut allowed for repair is 1 ½ inches. It is the 
Contractor’s responsibility to adhere to the grades required (maximum of 8.33%, or 1:12 
slopes). 
Inspection and approval of work shall not relieve the Contractor from achieving all requirements 
set forth in these specifications. The Contractor shall be responsible to repair any work 
improperly performed. There will be no additional payment for these repairs, if required. 
 

Subsection 202.12 is hereby deleted and replaced as follows: 
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The accepted quantities will be paid for at the contract unit price for each of the pay items listed
below that appear in the Contract bid schedule. Payment shall be full compensation for all labor,
equipment, time and materials for each unit bid item complete in place including saw
cutting, scraping, sandblasting, removal, hauling and disposal of such items, excavation of
subgrade material reconditioning or installation of aggregate base course and subsequent
backfill, grading and compaction (with moisture/density control per the Revision of
Subsection 203.07) to proposed subgrade elevation. The price shall also include salvageable
materials removed, their custody, preservation, storage, hauling and disposal as provided
herein.

Clearing and grubbing includes all excavation, removal and hauling to DADS of all existing 
landscape materials including soil, sodding, plants, shrubs, landscape rock of any size or 
gradation, brick, stone pavers, stacked block wall, edging material, landscape fabric and fencing 
is included in the cost of the related work and is included in the cost of the related work and will 
not be paid separately unless otherwise noted under “PAY ITEMS”. Contractors may choose to 
accept materials for their own use.

Trip Hazard Sawing or Grinding repairs performed shall be measured by INCH-FEET of repair 
made. This will be calculated by measuring the width of the sidewalk to the nearest 0.5 feet in 
width and multiplying by the average height in inches of the cut to be performed. The vertical 
cut to be made will be measured by averaging the height of the offset at the two corners of the 
sidewalk (or other concrete flatwork) to be cut to the nearest 0.25 inches in height as compared 
to the finished surface. The vertical cut (in inches) shall be multiplied by the concrete width in 
feet and the resulting product is INCH-FEET. Field measurements will be submitted in neat 
tabular form by physical address or intersection of completed work items shall be done jointly 
by the City Inspector and the Contractor. All invoices shall list work by each specific physical 
street address. See Trip Hazard Sawing measurement example:  
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REVISION OF SECTION 203
EXCAVATION AND EMBANKMENT

Section 203 of the Standard Specifications is hereby revised as follows:
Subsection 203.04 shall include the following:

The Contractor shall protect and promptly dewater and recondition all excavations from water
regardless of source.

Subsection 203.05 (c), first paragraph, shall include the following:
Approved backfill material shall be Aggregate Base Course (Class 6) or other material approved
by the Project Manager. A ¼” nominal size free draining chip shall be used as fill over root zones.
Subsection 203.07 shall include the following:
Unless otherwise indicated on the plans, the density requirements for embankment material 
shall
be: clay soils – 95% of the maximum density determined in accordance with AASHTO T-99;
granular soils – 90% of the maximum density determined in accordance with AASHTO T-180. Use 
95% for street support subgrade including drainage and gutter pans.

Proof rolling of the subgrade shall be required. Proof rolling shall be done after specified
compaction has been obtained. Proof rolling shall be conducted with a flat plate or vertical 
Impact (jumping jack type) compactor for sidewalk areas. Equipment for roadway or drainage 
gutters shall be with double tandem ten wheel
end-dump truck, loaded to a minimum gross weight of 45,000 pounds, or other equipment as
approved by the Project Manager. Areas found to be weak and those areas which failed shall be
ripped, scarified, dried or wetted as necessary and re-compacted to the requirements for 
density and moisture at the Contractor's expense.

Proof-rolling over tree roots shall be by human feet, and the ¼” nominal size free draining chip 
shall be placed in a 2-inch layer and hand tamped.

Where unsuitable material is encountered below proposed subgrade, the Project Manager may
require the Contractor to remove the unsuitable materials and backfill to the finished grade with
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Class 6 aggregate base course, or other approved material. The Project Manager may designate
as unsuitable those soils that are detrimental to the finished roadway. All unsuitable material
shall be disposed of as directed. Excavation including unsuitable material, hauling and disposal
of unsuitable material and concrete or any debris related to infrastructure removal (except
asbestos or radioactive material), installation of aggregate base course, grading and compaction
of suitable material or aggregate base course to proposed subgrade elevation will not be paid
for separately but shall be included in the work associated with Section 202, Removal of
Structures and Obstructions.

Subsection 203.13 is hereby deleted and replaced as follows:
Muck Excavation, Barrow, Embankment Material, Stripping, Blading and Dozing will not be paid
separately but shall be included in the cost of the related work.
Proof rolling, blading, wetting, drying, dozing and sub-grade reconditioning, will not be 
measured
and paid for separately, but shall be included in the cost of the work.
Haul and disposal will not be measured and paid for separately but shall be included in the cost
of the work.
Unclassified Excavation will only be measured for payment at work locations where new ADA
ramps are constructed replacing sidewalk or existing landscaped areas and new crosspan
installations. The measurement for Unclassified Excavation shall be equal to the newly
constructed ADA Ramp/crosspan area in square yards multiplied by the depth of soil removed
and converted to cubic yards for example; Take the area of the ADA ramp/crosspan measured in
square yards then multiply by 1/3 for a quantity that is one foot of depth per square yard and
convert that volume to cubic yards of Unclassified Excavation.

Payment will be made under:

PAY ITEMS PAY UNIT
Unclassified Excavation     CY

When the contract does not include pay items for Unclassified Excavation and Embankment
Material, these items will not be paid for separately but shall be included in the work.

END OF REVISION OF SECTION 203

REVISION OF SECTION 208
EROSION CONTROL

Section 208 of the Standard Construction Specifications is hereby removed in its entirety and replaced 
with the following:

PART I: DEFINITIONS
Definitions used for this Section shall consist of those listed in Title 1 of the City and County of Denver 
“Standard Specifications for Construction, General Contract Conditions”, 2011 edition.

Definitions used for this Section hereby incorporate those identified within the City and County of 
Denver
Construction Activities Stormwater Manual (CASM).
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Additional Definitions applicable to this Section are listed heretofore:

Basis of Payment: The terms under which “Work” is paid, as a designated “Pay Item” in accordance with 
the quantity measured and the “Pay Unit.” 

Best Management Practices (BMPs): Schedules of activities, prohibitions of practices, installation of 
devices, maintenance procedures, and other management practices deployed to stabilize the 
construction site to prevent or reduce the pollution of State Waters (see definition below). Stormwater 
BMPs can be classified as "structural" (i.e., devices installed or constructed on a site) or "non-structural" 
(procedures, such as modified landscaping practices).

Colorado Department of Health and Environment (CDPHE): State of Colorado, Water Quality Control 
Division responsible for issuance of State Construction Stormwater Permit.

Construction Activities Stormwater Discharge Permit (CASDP): Permit issued by the City for compliance 
with City & County of Denver Revised Municipal Code and Department of Public Works Rules & 
Regulations concerning the discharge of pollutants in storm generated runoff from construction sites to 
Municipal Separate Storm Sewer System (MS4, see definition below) or State Waters, via the Municipal 
Separate Storm Sewer System (MS4).

Construction Activities Stormwater Manual (CASM): City and County of Denver Construction Activities 
Stormwater Manual (CASM), 2010 edition.

Colorado Department of Transportation (CDOT): State agency that has published standards for Erosion 
Control with accompanying Erosion Control Supervisor certification courses.

Erosion Control Supervisor (ECS): The Erosion Control Supervisor is assigned by the Contractor to 
perform duties as described in this Section. The ECS shall be properly trained in BMPs per requirements 
of Part V below, and shall be under the direction of a Professional Engineer licensed in the State of 
Colorado when performing any modifications to the Project Stormwater Management Plan (SWMP), as 
WCPM Standard Concrete Construction Details & Technical Specifications TS-13 July 2016 required by 
CDPHE.

Final Stabilization: Point of construction when all ground surface disturbing activities at the site have 
been completed and uniform vegetative cover has reached 70% of pre-disturbance vegetative cover (as 
judged by comparison to nearest fallow vegetation), or equivalent permanent features have been 
employed. At this point, all temporary BMPs can be removed, all construction and equipment 
maintenance wastes have been disposed of properly; and all elements of the Stormwater Management 
Plan have been completed.

Major SWMP Modification: Changes to the original SWMP that removes or adds additional area to the 
Project, or modifies the hydrology or drainage of the Project. A Major SWMP Modification requires the 
submission of revised Stormwater Management Plan (SWMP) elements to the Permit Authority for 
review and approval. Any adjustments to a SWMP must be performed either by or under the direction 
of a Professional Engineer licensed in the State of Colorado.
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Minor SWMP Modification: Modification to the SWMP that does NOT increase the scope or change 
hydrology of the Project but: modifies/improves specific BMPs in use at site, indicates progression in 
phasing of the Project, or specifies relocation of previously approved BMPs within the Project. Any 
adjustments to a SWMP must be performed either by or under the direction of a Professional Engineer 
licensed in the State of Colorado.

Municipal Separate Storm Sewer System (MS4): A conveyance or system of conveyances (including 
roads with drainage systems, municipal streets, catch basins, curbs, gutters, ditches, man-made 
channels, or storm drains):

a)   owned or operated by a State, city, town, county, district, association, or other public 
body         (created by or pursuant to State law) having jurisdiction over disposal of 
stormwater or other   wastes, including special   districts under State law such as a 
sewer district, flood control district   or drainage district, or similar entity, or a 
designated and approved management agency under Section 208 of the Federal 
Clean Water Act that discharges to State Waters;

b) designed or used for collecting or conveying stormwater;
c) which is not a combined sewer; and
d) which is not part of a Publicly Owned Treatment Works (POTW).

Permit Authority: The Department authorized by the City to review and process CASDP
Applications for Capital and/ or governmental sponsored Projects. The responsible City department
serving as the Permit Authority is the Engineering, Regulatory and Analytics Office. As a
clarification, the Denver Department of Development Services is the single intake point for all permits

Permit Enforcement Authority: The Department authorized by the City to inspect and enforce
CASDP Rules and Conditions for all construction Projects within the City’s MS4 Boundary. The
responsible City department serving as the Permit Enforcement Authority is the Wastewater
Management Division of the Department of Public Works.

State Construction Stormwater Permit: Colorado Revised Statues require that all construction 
sites/development Projects, which, by definition, disturb one or more acres in area, shall be covered by 
a State issued general permit for construction activities. Information on the application requirements for 
the State permit can be obtained by phone at 303-692-3500; or by visiting their offices located at 4300 
Cherry Creek Drive South, Denver, CO 80246 – 1530 or on the Web at: 
https://www.colorado.gov/pacific/cdphe/news/water-quality-permits

State Waters: Any and all surface waters which are contained in or flow in or through this State, not to 
include waters in sewage systems, waters in treatment works of disposal systems, waters in potable 
water distribution systems, and all water withdrawn for use until use and treatment have been 
completed.

Examples of State Waters include, but are not limited to, perennial streams, intermittent or 
ephemeral gulches and arroyos, ponds, lakes, reservoirs, irrigation canals or ditches, wetlands, 
stormwater conveyances (when they discharge to a surface water), and groundwater.

https://www.colorado.gov/pacific/cdphe/news/water-quality-permits
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Stormwater Management Plan (SWMP): The Stormwater Management Plan contains the requirements 
necessary to accomplish all the following:

The SWMP establishes a minimum standard to construct, install, maintain, and remove required BMPs 
during the life of the Contract to prevent or minimize pollution of stormwater due to erosion, sediment 
transport, and construction related pollutant generated during all phases of the Project. A SWMP 
consists of the following elements:

(i) CASDP Narrative Worksheet with Narrative Report. The Narrative Report and supporting 
documents should fully address the methods to be used to prevent sediment, debris, and other 
pollutants from entering the MS4 and/ or State Waters in and around the Project area. 
Proposed structural and non-structural BMPs should be described with sufficient 
implementation detail to ensure that the logical phases of the proposed construction Project 
meet the performance standards listed in the CASM.

(ii) Proposed site drawings and Best Management Practice (BMP) installation details as they 
apply to the site conforming to the Urban Storm Drainage Criteria Manual, Vol. 3, "Best 
Management Practices", most current version as issued by the Urban Drainage and Flood 
Control District (UDFCD), or those established by the City’s Department of Public Works. If 
erosion control drawings were included within the bid documents for the
Project, they shall be used for bid purposes and initial planning/ deployment of BMPs on the 
Project. If provided drawings are signed/ sealed by a Professional Engineer, they have been pre-
approved by the Permit Authority and may be used without revision for purposes of submitting 
for CASDP. If provided drawings do not have signature/ seal of Professional Engineer licensed by 
the State of Colorado, they will require revision by the
Contractor with Professional Engineer signature/ seal prior to submission to the City and County 
of Denver for CASDP.

(iii) Supporting documentation related to proposed BMPs that are not currently identified in 
UDFCD Vol. 3 or as otherwise published by the City.

Any preparation of or adjustments to a SWMP must be performed either by or under the supervision of 
a Professional Engineer licensed in the State of Colorado. SWMP elements submitted to the City shall 
also meet currently established criteria of the CDPHE as the SWMP must meet all local, State and 
Federal requirements.

Substantial Completion of Erosion Control: Point of construction when permanent BMPs have been
installed, initial growth is in place, and the site is waiting for vegetative cover to reach 70% of 
predisturbance
vegetative cover.

PART II: DESCRIPTION

This Work shall consist of constructing, installing, maintaining, and removing when required, BMPs 
during the life of the Contract until Final Stabilization to prevent or minimize erosion, sedimentation, 
and pollution of any waters including storm, drainage-ways, MS4, State Waters, and/ or wetlands. Work 
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under this Section includes the Contractor obtaining required Permits, utilizing SWMP elements 
provided in the Contract, and/ or SWMP elements specifically prepared by the Contractor as defined 
herein. The work shall also consist of providing on-going maintenance and monitoring of the SWMP as 
may be necessary due to the specific and/or dynamic needs of the Project as well as meet all 
requirements set forth within the CASM.

The Contractor shall coordinate the construction of temporary BMPs with the construction of 
permanent BMPs to assure economical, effective, and continuous erosion and sediment control and 
water pollution prevention throughout the construction period until Final Stabilization is achieved When 
a provision of this Section or an order by the Permit Enforcement Authority requires that an action be 
immediate or taken immediately, it shall be understood that the Contractor shall at once begin effecting 
completion of the action and pursue it to completion in a manner acceptable to the Permit Enforcement 
Authority, and in accordance with applicable Permitting requirements.

PART III: MATERIALS
The materials to be used for BMPs shall conform to each specific detail as set forth within the Project
SWMP or as noted on the Contract Drawings.

PART IV: EROSION CONTROL PERMIT STATUS

The current SWMP status for the Project is as follows:

A SWMP is currently not required for this project as the proposed disturbed area and/ or proximity to
stream does not meet the minimum criteria for requiring a CASDP. However, the responsibilities for 
minimizing sediment pollution from the Project have not been waived, and as such, the City hereby 
requires the Contractor to perform as specified in the following notes. Because a SWMP and CASDP are 
not necessary for the Project, all cost for performance of the following notes shall not be paid for 
separately, but shall be included in the work.

“A CASDP Permit will not be required for this project, however, the Contractor and/or their 
authorized agents shall ensure that all potential pollutants generated during demolition, 
excavation, trenching, boring, grading, or other construction Work associated with this permit, 
be prevented from discharge to Stormwater conveyance systems near the Project.

The Contractor and/or their authorized agents shall remove all sediment, mud, construction
debris, or other potential pollutants that may have been discharged to or, accumulate in the
flow lines of storm drainage appurtenances and public rights of ways of the City and County
of Denver because of construction activities associated with this Project. All removals shall
be conducted in a timely manner.

The Contractor shall be held responsible for remediation of any adverse impacts to the MS4,
State Waters, waterways, wetlands, and or other public or private properties, resulting from
work done as part of this Project.

The Contractor and/or their authorized agents shall insure that all loads of cut and fill
material imported to or exported from the Project shall be properly covered to prevent loss
of the material during transport on public rights of way.” (Sec.49-552; Revised Municipal Code)
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Approved erosion and sediment control ‘Best Management Practices’ shall be maintained
and kept in good repair for the duration of the Project. All necessary maintenance and repair
shall be completed immediately upon discovery of any deficiency or defect.

The Contractor and/or their authorized agents shall implement the following Best
Management Practices (BMPs) on site during construction. Best Management Practice (BMP)
installation details and maintenance shall conform to the Urban Storm Drainage Criteria
Manual, Vol. 3, "Best Management Practices", most current version as issued by the Urban
Drainage and Flood Control District (UDFCD), or those established by the City’s Department
of Public Works.

1. VEHICLE TRACKING CONTROL: This BMP is required at all access points to a 
construction site    that are used by vehicular traffic or construction equipment.

2. 2. INLET PROTECTION: This BMP is required on all existing or proposed storm sewer
inlets near the construction site that may receive site runoff. The BMP
must be appropriate to the type of storm inlet and appropriate for the ground
surface at the inlet.

3. INTERIM SITE STABILIZATION: This BMP is required to provide a measure for 
preventing the discharge of sediment from construction sites where overlot grading 
or other site disturbance has occurred. This BMP is particularly necessary on sites 
where

       construction activities/disturbance will be limited to small areas of the project site.
       Acceptable BMPs include:

a. Preserving existing vegetation
b. Seeding and planting
c. Mulching
d. Mulching and seeding
e. Temporary/Permanent re-vegetation operations
f. Chemical soil stabilizer application (requires Permit Enforcement
Authority approval)

4. WASTE MANAGEMENT/CONTAINMENT: This BMP requires that all construction
       wastes, fuels, lubricants, chemical wastes, trash, sanitary wastes, contaminated
       soils or debris shall be contained on site, protected from contact with
       precipitation or surface runoff, periodically removed from the construction site,
      and properly disposed of.

5. SPILL PREVENTION /CONTAINMENT: This BMP defines the measures proposed for
       preventing, controlling, or containing spills of fuel, lubricants, or other pollutants;
       and protecting potential pollutants from contact with precipitation or runoff.

6. CHUTE WASHOUT CONTAINMENT: Water used in the cleaning of ready mixed
concrete truck delivery chutes shall be discharged into a predefined, bermed
containment area on the job site. The required containment area is to be bermed so
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that wash water is totally contained. Wash water discharged into the containment
area shall be allowed to infiltrate or evaporate. Dried concrete waste shall be
removed from the containment area and properly disposed of.
The direct or indirect discharge of water containing waste concrete to the storm
sewer system is prohibited (Sec.56-102a, c; Revised Municipal Code, City and
County of Denver).

7. STREET SWEEPING: This BMP requires that paved surfaces which are adjacent to
construction sites be swept in a timely manner when sediment and other materials
are tracked or discharged on to them. Either sweeping by hand or use of street
sweepers is acceptable. Street sweepers using water while sweeping is preferred in
order to minimize dust. Flushing off paved surfaces with water is prohibited.

8. PERIMETER CONTROL: This BMP requires that a construction site install a perimeter
control measure along the edge of the construction site, to prevent, or filter the
discharge of surface runoff from the construction site. The type of perimeter control
used shall be determined based on-site conditions and location. Maintenance and
repair of the control measure shall occur as needed, in a timely manner. 

9. STOCK PILES: Soils that will be stockpiled for more than thirty (30) days shall be 
protected from wind and water erosion within fourteen (14) days of stockpile 
construction. Stabilization of stockpiles located within 100 feet of an MS4 or State 
Waters, or with slopes 3 to 1 or greater shall be completed within seven (7) days 
following stockpile construction. Stabilization and protection of the stockpile may be 
accomplished by any of the following: Mulching, Temporary/Permanent 
Revegetation Operations, Chemical Soil Stabilizer Application (requires Permit 
Enforcement Authority approval), or erosion control matting/Geotextiles. If 
stockpiles are located WCPM Standard Concrete Construction Details & Technical 
Specifications TS-18 July 2016 within 100 feet of top of bank of an MS4 or State 
Waters, a drainage-way or the site perimeter, additional sediment controls shall be 
required.

10. SAW CUTTING OPERATIONS: The Contractor shall protect all storm sewer facilities
adjacent to any location where concrete or flagstone sidewalk cutting operations 
involving wheel
cutting, saw cutting, or abrasive water jet cutting are to occur. The Contractor shall 
remove and properly dispose of all waste products generated by said cutting 
operations daily or as needed throughout the work day. The discharge of any water 
contaminated by waste products from cutting operations to the storm sewer system 
is prohibited. (Sec.56-102a, c; Revised Municipal Code, City and County of Denver).”

PART V: CONSTRUCTION REQUIREMENTS

A) SCHEDULES:
At least 10 working days prior to the beginning of any construction work, the Contractor shall submit
for approval a schedule for accomplishment of temporary and permanent BMPs shown in the SWMP.
This schedule shall specifically indicate the sequence of clearing and grubbing, earthwork
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operations, and construction of temporary and permanent BMPs. The schedule shall include BMPs
for all areas within the Project boundaries, including but not limited to, haul roads, borrow pits, and
storage and other staging sites. Work shall not be started until the BMP schedule has been approved
in writing by the Project Manager, and on-site pre-construction inspection is performed and approved
by CCD’s NPDES inspector. Once the work has started, and during the active construction period, the
Contractor shall update the schedule for all BMPs on a regular basis, and as required to keep the SWMP
in compliance.

B) CONSTRUCTION IMPLEMENTATION: The Contractor shall incorporate into the Project all BMPs that
are appropriate for the current phase of work, as outlined in the accepted schedule.

C) UNFORSEEN CONDITIONS: The Contractor shall direct the ECS (under the supervision of a 
Professional Engineer licensed in the State of Colorado) to design and implement BMPs for correcting 
conditions unforeseen during design of the Project, or as possible for emergency situations, which arise 
during construction. The Project’s SWMP, UDFCD Vol 3 standards and details, and CDOT’s “Erosion 
Control and Storm-Water Quality Guide,” and any approved modification to these documents as 
proposed by the Contractor, shall be used as reference documents for designing appropriate BMPs. 
Measures and methods proposed by the Contractor to deal with unforeseen conditions shall be 
reviewed and approved in writing by the Permit Enforcement Authority and the Project Manager prior 
to implementation and construction.  In an emergency, the Contractor shall use best judgment for 
immediately responding to the emergency as it arises, and shall notify the Permit Enforcement Authority 
and ECS of the emergency and BMPs employed in response as soon as practical after installation.

D) PERMITS:
The Contractor shall obtain all required permits for the Project including those required by federal, 
state,
and local agencies. The Contractor shall obtain (or transfer from the City when specified) required 
erosion control and water quality permits and shall be responsible for compliance with all requirements
under any such permits.

E) EROSION CONTROL SUPERVISOR:
Contractor shall assign to the Project an employee or subcontractor to serve as Erosion Control 
Supervisor (ECS). The ECS shall be a person other than the Contractor’s superintendent, foreman, or 
equivalent supervisory position. The ECS shall be experienced in aspects of BMP construction and have 
satisfactorily completed a Colorado DOT or equivalent ECS training program authorized by the City.  
Proof that this requirement has been met shall be submitted to the Project Manager at least ten 
working days prior to the beginning of any soil disturbance work. A list of authorized ECS training 
programs is available from the City upon request.  Additionally, per definition, the ECS shall be under the 
direction of a Professional Engineer licensed in the State of Colorado when performing any 
modifications to the Project Stormwater Management Plan (SWMP).
The ECS shall be responsible for oversight of the implementation, maintenance, and revision of the 
SWMP for the duration of the Project. CCD requires the ECS to fulfill responsibilities as outlined by CDPS 
such as having financial control and authority to implement BMPs. The ECS’s responsibilities shall be as 
follows:

1) Ensure compliance with all water quality permits or certifications in effect during the
       construction work.
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2) Supervise the installation, construction, and maintenance of all BMPs specified in the
Contract and coordinate the construction of BMPs with all other construction operations.

3) Direct the implementation of suitable BMPs as necessary to correct unforeseen conditions
or emergency situations. Direct the dismantling of those features when their purpose has
been fulfilled due to completion of each Project phase unless the Permit Enforcement
Authority agrees that the features be left in place.

4) Attend the preconstruction conference, erosion control preconstruction inspection,
Project scheduling meetings, weekly construction/ field meetings, substantial completion
and final stabilization inspections, and other meetings regarding construction that could
impact water quality.

5) Evaluate all non-stormwater coming onto the site, such as springs, seeps, and landscape
irrigation return flow. If such flow is identified, the ECS shall propose appropriate SWMP
modifications to the Contractor to protect off-site water from becoming contaminated with
sediment or other pollutants.

6) Coordinate with the Contractor to implement necessary actions to reduce anticipated or
presently existing water quality or erosion problems resulting from construction activities.

7) Coordinate with the Contractor to ensure all labor, material, and equipment deployed to
meet SWMP requirements is judged appropriately.

8) During construction, update and record the following items in the SWMP as changes occur:
(i) Construction boundaries (may require Major SWMP Modification)
(ii) Areas of disturbance (may require Major SWMP Modification)
(iii) Areas used for storage of construction materials, equipment, soils, or wastes.
(iv) Location of any dedicated asphalt or concrete batch plants.
(v) Location of construction offices and staging areas.
(vi) Location of work access routes during construction.
(vii) Location of borrow and waste.
(viii) Location of temporary and permanent stabilization

The ECS shall start a new site map before the current one becomes illegible. All site maps shall
remain with the SWMP paperwork.

9) Amend the SWMP whenever there are: additions, deletions, or changes in locations of BMPs 
SWMP revisions shall be recorded immediately. Items shall be dated and signed at time of 
occurrence. Specifically, amendments shall include the following:

(i) A change in design, construction, operation, or maintenance of the site which would 
require the implementation of new or revised BMPs; or
(ii) Changes when the SWMP proves to be ineffective in achieving the general objectives 
of controlling pollutants in stormwater discharges associated with construction activity.
(iii) Changes when temporary BMPs are no longer necessary from changes in Project 
phase and are removed. All inspection and maintenance activities or other repairs shall 
be documented.

All inspection and maintenance activities or other repairs shall be documented. The SWMP and 
documentation shall be kept on the Project site always.

10) Modify the site map with arrows to indicate direction of surface and storm water flowing 
across the Project site.
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11) When adding or revising BMPs in the SWMP, amend the narrative to explain what, when, 
where, why, and how the BMP is being used, and add a detail to the SWMP.

12) If using existing topography, vegetation, etc. as a BMP, label it as such in the SWMP site 
map; amend the Narrative to explain when, why, and how the BMP is being used in the 
SWMP.

13) Record on the SWMP, and implement the approved plan for concrete and asphalt saw 
cutting, grinding, and milling containment and removal.

14) Update the potential pollutants list in the SWMP throughout construction meeting CASDP 
requirements.

15) Spills, leaks, or overflows that result in the discharge of pollutants shall be documented on 
the inspection form. The ECS shall record the time and date, weather conditions, reasons for 
spill, and how it was remediated. The ECS shall immediately report to the Contractor and 
Project Manager the following instances of noncompliance:

(i) Noncompliance which may endanger health or environment.
(ii) Spills or discharge of hazardous substance or oil which may cause pollution of the 
City MS4 or State Waters.
(iii) Discharge of stormwater which may cause an exceedance of a water quality

16) Perform a thorough inspection of the stormwater management system at least every seven 
(7) days and    within 24 hours after any precipitation or snowmelt event with the potential 
to cause surface erosion. If no land disturbing construction activities are present during a 
storm event, post-storm event inspections shall be conducted prior to commencing any new 
land disturbing construction activities, but no later than seventy-two (72) hours following 
the storm event. The inspection records shall be kept on-site in a written or previously 
WCPM Standard Concrete Construction Details & Technical Specifications TS-21 July 2016 
approved format. Inspections shall be conducted during the progress of the work, during 
work suspensions, or until Final Stabilization of all disturbed areas is approved by Permit 
Enforcement Authority and shall include the following services at a minimum:

(i) The construction site perimeter, disturbed areas, and areas used for material 
storage that are exposed to precipitation shall be inspected for evidence of, or 
the potential for, pollutants entering the drainage system. BMPs identified in 
the SWMP shall be observed to ensure that they are operating correctly.

(ii) The description of potential pollutant sources, and the BMPs identified in the 
SWMP, shall be revised and modified as appropriate based on the results of the 
inspection as soon as practicable after such inspection. Modification to the 
SWMP shall be implemented in a timely manner and in accordance with 
applicable Permit requirements.

(iii) The operator shall keep a record of inspections. Uncontrolled releases of 
sediment or polluted storm water or measurable quantities of sediment found 
off the site shall be recorded with a brief explanation as to the measures taken 
to prevent future releases as well as any measures taken to clean up the 
sediment that has left the site. Inspection records shall be made available to the 
City upon request. Note: documentation of uncontrolled releases at site DOES 
NOT alleviate any State or Federal requirements for reporting of discharges or 
upset conditions. Care shall be taken to ensure compliance with all regulatory 
requirements at site. 
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(iv) Seven (7) day inspections are required during construction and always until
Final Stabilization has been achieved. Seeding and mulching of disturbed areas 
does NOT count as final stabilization until 70% pre-disturbed vegetative cover 
has been achieved. Sites with growth in place sufficient to deter erosion that 
have not yet achieved final stabilization may petition the City to grant an 
alternative inspection schedule while awaiting additional growth for final 
stabilization. These inspections must be conducted in accordance with the 
above paragraphs.

F) APPLYING BMPs TO STABILIZE SITE:
The duration of the exposure of incomplete construction to the effects of weather shall be as short as 
practicable. BMPs such as: seeding, surface roughening, mulching, applying tackifier, use of geotextiles 
and matting, permanent landscaping, or other selected BMPs shall be applied within fourteen (14) 
calendar days of completion of grading/soil disturbance activities to stabilize the construction site unless 
disturbed area is within 100 feet of an MS4 or State Waters or has slopes of 3 to 1 or greater in which 
case BMPs shall be implemented within seven (7) calendar days of completion of grading activities. 
Disturbed areas where work is temporarily halted shall be temporarily stabilized within seven (7) days 
after the activity ceased unless work is to be resumed within thirty (30) calendar days after the activity 
ceased.

Clearing and grubbing operations shall be scheduled and performed to minimize both the area of the 
Project disturbed at a given time and the amount of time that disturbed areas remain open. BMPs such 
as temporary seeding are required between successive construction stages when disturbed areas will 
not be stable or active for thirty (30) calendar days or more. No payment will be made for WCPM 
Standard Concrete Construction Details & Technical SpecificationsTS-22 July 2016 additional work 
required because the Contractor has failed to properly coordinate the BMP schedule, thus causing 
previously stabilized areas to be disturbed by operations that could have been performed prior to the 
stabilization. Upon failure of the Contractor to coordinate the permanent BMPs with the grading 
operations in a manner to effectively control erosion and prevent water pollution, the Permit 
Enforcement Authority can suspend the Contractor’s grading operations and the Project
Manager can withhold monies due to the Contractor on current estimates until such time that all 
aspects
of the work are coordinated in an acceptable manner.

G) WORK OUTSIDE LIMITS OF CONSTRUCTION: Non-contiguous areas outside the limits of construction 
that are used by the Contractor that include, but are not limited to, borrow pits, haul routes, storage 
and disposal areas, field offices, maintenance, batching areas, etc., shall have appropriate BMPs 
implemented by the Contractor at the Contractor’s expense. Should said areas meet applicable CASDP 
Permit criteria, the Contractor shall obtain a separate CASDP or amend existing CASDP for each area as 
applicable at no additional expense to the City.

H)  MAINTENANCE: The Contractor shall continuously maintain erosion and sediment control BMPs daily 
or as directed by the ECS so that they function properly during and after construction (including work 
suspensions) until Final Stabilization has been approved by the Permit Enforcement Authority 
Maintenance includes, but is not limited to, the following items:
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(i) From the time seeding and mulching work begins until the date the Project has reached
Substantial Completion of Erosion Control, the Contractor shall keep all seeded areas
stabilized always. Any damage to seeded areas or to mulch materials shall be
promptly repaired.

(ii) All inspection sediment removal, and BMP maintenance activities to comply with all
Federal, State & Local erosion control permit requirements until Final Stabilization is
reached.

(iii) All removal and replacement of existing BMPs due to damage to same suffered either by 
the contractor, outside agencies, the public, or acts of God.

(iv) All required mechanical and/ or manual street sweeping.
(v) Discretionary changes required of any regulatory enforcement officer. If the Contractor 

fails to maintain the BMPs in accordance with the Contract, or as directed, the City may at 
the expiration of a period of 48 hours, after having given the Contractor written notice, 
proceed to maintain BMPs as deemed necessary. The cost thereof will be deducted from 
any compensation due, or which may become due to the Contractor under this Contract.

I) MINOR SWMP MODIFICATIONS: Shall be made in the field by the Contractor and thoroughly 
documented in the Contractor’s SWMP narrative and drawings. Should the Permit Enforcement

Authority deem minor field modifications inadequate, the Contractor may be required to a) 
make
specific modifications as requested by the Permit Enforcement Authority or
b) Return to the original approved design specifications. Minor SWMP Modifications are 
allowed,
covered under the original CASDP, and required as part of standard maintenance and operation.

J)  MAJOR SWMP MODIFICATION: The City reserves the right to require changes in the Work or Project
      Limits that may require a Major Modification to the SWMP and/ or CASDP due to unforeseen
      WCPM Standard Concrete Construction Details & Technical Specifications TS-23 July 2016
      circumstances. Should this occur, the Contractor will be responsible for the following (as applicable) 
and
      applying for CASDP amendment: 

(i) Make required revisions to comply with changing Federal or State rulemaking if it
occurs within timeframe of the Project

(ii) Make required revisions due to unforeseen or unplanned conditions leading to deficient
Drawings/ SWMP (hazardous materials encountered, landfills, expansion of work
limits, etc.)

(iii) Prepare revised SWMP elements endorsed by a Professional Engineer licensed in the
State of Colorado.

K)  SUBSTANTIAL COMPLETION OF EROSION CONTROL: When a CASDP is required for the Project,
      Substantial Completion of the Project as defined by the City and County of Denver General Contract
      Conditions cannot be reached until Substantial Completion of Erosion Control has been granted. 
Granting
       of Substantial Completion of Erosion Control must be requested by the Contractor and be approved
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       by the Permit Enforcement Authority in the form of a “Certificate of Substantial Completion of 
Erosion
       Control”.

L)  Granting of Final Stabilization must be requested by the Contractor and be
      approved by the Permit Enforcement Authority. Other permanent soil stabilization techniques may 
be
      proposed, in writing, by the Contractor and used upon approval, in writing, by the Project Manager 
and
      Permit Enforcement Authority.

The Contractor shall follow the following procedures for approval of Final Stabilization:
(i) The Contractor shall file Inactivation Request for Construction Activities Stormwater 

Discharge      Permit (available within CASDP guidance documents) with the Permit 
Enforcement Authority.

(ii)    The Contractor shall coordinate with the Permit Enforcement Authority to hold a Final
    Inactivation Inspection.

(iii) If passing, the Permit Enforcement Authority transmits a letter of approval for Final
Stabilization.

(iv) If not passing, the Permit Enforcement Authority transmits a letter of denial for Final
    Stabilization with associated inspection report to Contractor.

(v) Stabilization, inspection and maintenance requirements shall continue until 
confirmation of having met final closure requirements have been granted in writing 
by the Permit Enforcement Authority. When Final Stabilization has been reached, the 
Permit Enforcement Authority shall issue a “Certificate of Final Stabilization”.

(vi) Once the Inactivation request is approved by the City and County of Denver, the 
contractor can apply to close the State Stormwater Permit.

M) FINAL ACCEPTANCE:
CASDP obligations (including reaching Final Stabilization) may hinder the ability to reach Final
Acceptance for the overall Project as defined in the City General Contract Conditions.

PART VI: CONSTRUCTION OF BMPs
BMPs shall be constructed so that they conform to all requirements as set forth within the Project
SWMP. They shall meet all requirements set forth within each BMP detail and shall be installed and
maintained so that they function in an effective and operable manner.

PART VI: METHOD OF
MEASUREMENT

Because a SWMP and CASDP are not necessary for the Project, all cost for performance of the Best
Management Practices, except for inlet protection, shall not be paid for separately but shall be
included in the work. Inlet protection shall be paid on a per unit basis.  Removal of sediment & trash 
that is or is not generated by construction activities will not be measured separately but shall be 
included in the work.
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Any excavation required for the removal of sediment from traps, basins, areas adjacent to silt fences 
and erosion bales, and any other cleanout excavation of accumulated sediment, and removal of check 
dams or storm drain inlet protection will not be measured separately but shall be included in the work.

PART VII: BASIS OF PAYMENT

Because a SWMP and CASDP are not necessary for the Project, all cost for performance of the Work to 
furnish, install, maintain, replace (if not due to contractor negligence), remove, and dispose of BMPs 
specified in the Contract shall not be paid for separately, but shall be included in the work. Only Storm 
Drainage Inlet Protection will be measured and each Bid Item unit includes all materials, equipment and 
labor necessary to protect each inlet regardless of the size, type or timeframe as per the current City of 
Denver Stormwater Management Plans / (SWMP) requirements.  The cost for any corrective actions 
required by the State or City due to contractor’s failure to obtain or comply with applicable Permits will 
be borne by the Contractor, including fines and
penalties. In the case of failures on the part of the Contractor in controlling erosion, sedimentation, 
and/or water pollution, the City may provide the necessary corrective actions. All corrective action costs, 
including Project Managing costs, will be charged to the Contractor, and appropriate deduction will be 
made from the Contractor’s monthly pay estimate.  The sole remedy for additional costs associated with 
installation of BMPs as required by regulatory agencies to ensure compliance with local and State 
requirements shall be included in the cost of the adjacent concrete repair work as provided in the Bid 
Schedule of this Contract. The Contractor however may submit a separate itemized Change Order for 
any required Major SWMP Modification proposed by the City during the Project.
All other work required as set forth in this Revised Section 208–Erosion Control including all materials, 
equipment and labor, to permit, set-up, maintain, document, remove and clean-up all erosion control 
BMP’s as per current City of Denver Stormwater Management Plans/(SWMP) requirements will not be 
paid separately; all costs incurred by the Contractor to meet the requirements of this Section regarding 
Erosion Control unless provided for in the Bid shall be included in the related appurtenance.  

All work required as set forth in this Revised Section 208 –Erosion Control including all
materials, equipment and labor, to permit, set-up, maintain, document, remove and clean-up all
erosion control BMP’s as per current City of Denver Stormwater Management Plans /(SWMP)
requirements will not be paid separately; all costs incurred by the Contractor to meet the
requirements of this Section regarding Erosion Control unless provided for in the Bid shall be
included in the related appurtenance. When the contract does not include pay items for Erosion
Control, these items will not be paid for separately but shall be included in the work.

Payment for each BMP item will be full compensation for all work, materials and equipment required to 
furnish, install, maintain, remove, and dispose of it. BMPs as deployed per the SWMP requiring 
replacement due to Contractor negligence and or carelessness shall be provided at the Contactor’s 
expense.

Temporary BMPs required due to the Contractor’s negligence, carelessness, or failure to install 
permanent controls as a part of the work as scheduled or for the Contractor’s convenience, shall be 
performed at the Contractor’s expense.
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If the Contractor fails to complete construction within the approved contract time, payment will not be 
made for Section 208 pay items for the period after expiration of the approved contract time. These 
items shall be provided at the Contractor’s expense.

The cost for any corrective actions required by the State or City due to contractor’s failure to obtain or 
comply with applicable Permits will be borne by the Contractor, including fines and penalties. In the case 
of failures on the part of the Contractor in controlling erosion, sedimentation, and/or water pollution, 
the City may provide the necessary corrective actions. All corrective action costs, including Project 
engineering costs, will be charged to the Contractor, and appropriate deduction will be made from the 
Contractor’s monthly pay estimate.

The sole remedy for additional costs associated with installation of BMPs as required by regulatory 
agencies to ensure compliance with local and State requirements shall be per unit BMP as provided in 
the Bid Schedule of this Contract. The Contractor however may submit a separate itemized Change 
Order for any required Major SWMP Modification proposed by the City during the Project.

MISCELLANEOUS CITY AND COUNTY OF DENVER EROSION CONTROL NOTES:
(Normally in a plan set)

The Owner, Site Developer, Contractor and/or their authorized agents shall ensure that all potential 
pollutants generated during demolition or construction work associated with this Project, be 
prevented from discharge to streams, wetlands or any water body in the vicinity of this Project Site in 
accordance with the following: 
1. The Owner, Site Developer, Contractor and/or their authorized agents shall prevent sediment, 
debris and all other pollutants from entering the waterway during all demolition, excavation, 
trenching, boring, grading, or other construction operations that are part of this Project. The Owner, 
Site Developer, Contractor and/or their authorized agents shall be held responsible for remediation of 
any adverse impacts to the Municipal Separate Storm Sewer System, receiving waters, waterways, 
wetlands, and or other public or private properties, resulting from work done as part of this Project. 
2. The Owner, Site Developer, Contractor and/or their authorized agents shall remove all sediment, 
mud, construction debris, or other potential pollutants that may have been discharged to or, 
accumulate in the flow lines of storm drainage appurtenances, and public rights of ways of the City 
and County of Denver, as a result of construction activities associated with this Project. All removals 
shall be conducted in a timely manner. 
3. The Owner, Site Developer, Contractor and/or their authorized agents shall insure that all loads of 
cut and fill material imported to or exported from this site shall be properly covered to prevent loss of 
the material during transport on public rights of way. (Sec.49-552; Revised Municipal Code) 
4. The use of rebar to anchor best management practices, other than portable toilets, is prohibited. 
5. The Owner, Site Developer, Contractor and/or their authorized agents shall implement the 
following Best Management Practices (BMPs) on site during construction: 
I. VEHICLE TRACKING CONTROL: This BMP is required at all access points for ingress/egress 
from off-site impervious surfaces to construction site pervious areas that are used by vehicular traffic 
or construction equipment. 
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II. INLET PROTECTION: This BMP is required on all existing or proposed storm sewer inlets in the 
vicinity of the construction site that may receive site runoff. The BMP must be appropriate to the 
type of storm inlet and appropriate for the ground surface at the inlet.
 III. INTERIM SITE STABILIZATION: This BMP is required to provide a measure for preventing 
the discharge of sediment from construction sites where overlot grading or other site disturbance has 
occurred. This BMP is particularly necessary on sites where construction activities/disturbance will 
be limited to small areas of the Project site. Acceptable BMPs include: a) Preserving existing 
vegetation b) Seeding and planting c) Mulching d) Mulching and seeding e) Temporary/Permanent 
re-vegetation operations f) Chemical soil stabilizer application (requires WMD approval)
 IV. WASTE MANAGEMENT/CONTAINMENT: This BMP requires that all construction wastes, 
fuels, lubricants, chemical wastes, trash, sanitary wastes, contaminated soils or debris shall be 
contained on site, protected from contact with precipitation or surface runoff, periodically removed 
from the construction site, and properly disposed of.
V. SPILL PREVENTION /CONTAINMENT: This BMP defines the measures proposed for 
reventing, controlling, or containing spills of fuel, lubricants, or other pollutants; and protecting 
potential pollutants from contact with precipitation or runoff. 
VI. CHUTE WASHOUT CONTAINMENT: Water used in the cleaning of cement truck delivery 
chutes shall be discharged into a predefined, bermed containment area on the job site. The required 
containment area is to be bermed so that wash water is totally contained. Wash water discharged into 
the containment area shall be allowed to infiltrate or evaporate. Dried cement waste is removed from 
the containment area and properly disposed of. a) The direct or indirect discharge of water containing 
waste cement to the storm sewer system is prohibited (Sec.56-102a, c; Revised Municipal Code, City 
and County of Denver). 
VII. SWEEPING: This BMP requires that impervious surfaces which are adjacent to or contained 
within construction sites be swept on a daily basis or as needed during the day when sediment and 
other materials are tracked or discharged on to them. Either sweeping by hand or use of Street 
Sweepers is acceptable. Street sweepers using water while sweeping is preferred in order to minimize 
dust. Flushing off paved surfaces with water is prohibited. 
VIII. PERIMETER CONTROL: This BMP requires that a construction site install a perimeter 
control measure along the edge of the construction Site, to prevent, or filter the discharge of surface 
runoff from the construction site. The type of perimeter control used shall be determined based on 
site conditions and location. Maintenance and repair of the control measure shall occur as needed, in 
a timely manner. 
IX. STOCK PILES: Soils that will be stockpiled for more than thirty (30) days shall be protected 
from wind and water erosion within fourteen (14) days of stockpile construction. Stabilization of 
stockpiles located within 100 feet of receiving waters, or with slopes 3 to 1 or greater shall be 
completed within seven (7) days following stockpile construction. Stabilization and protection of the 
stockpile may be accomplished by any of the following: Mulching, Temporary/Permanent 
Revegetation Operations, Chemical Soil Stabilizer Application (requires Denver Public Works 
approval), or erosion control matting/Geotextiles. If stockpiles are located within 100 feet of 
receiving waters, a drainageway or the site perimeter, additional sediment controls shall be required. 
X. SAW CUTTING OPERATIONS: The Contractor shall protect all storm sewer facilities adjacent 
to any location where pavement cutting operations involving wheel cutting, saw cutting, or abrasive 
water jet cutting are to take place. The Contractor shall remove and properly dispose of all waste 
products generated by said cutting operations on a daily basis or as needed throughout the work day. 
The discharge of any water contaminated by waste products from cutting operations to the storm 
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sewer system is prohibited. (Sec.56-102a, c; Revised Municipal Code, City and County of Denver) 
XI. STRUCTURAL CONTROLS: Development sites that are required to provide 
detention and water quality enhancement facilities for storm runoff need to install the detention 
facilities early in the construction build-out of the site. Projects that are using underground detention 
are required to install a pretreatment structure(s) or sedimentation basin(s) as a means of treating 
potentially polluted storm water prior to entering the detention structure. Use of these structures is 
required for entrapping sediment and construction debris during the active construction phase of the 
project. A narrative section of a Management Plan should address operation and maintenance of the 
structural controls being used as an active construction BMP. 
6. Erosion and sediment control ‘Best Management Practices’ shall be maintained and kept in 
effective operating condition for the duration of this Project. All necessary maintenance and repair 
shall be completed immediately upon discovery of any deficiency or defect. 

When the contract does not include pay items for Erosion Control these items will not be paid 
for separately but shall be included in the work.

END OF REVISION OF SECTION 208

REVISION OF SECTION 209 WATERING AND DUST PALLIATIVES

Section 209 of the Standard Specifications is hereby revised as follows:

Subsections 209.07 and 209.08 shall be revised as follows:
Watering and Dust Palliatives will not be measured and paid for separately but shall be included in the 
cost of the work.

END OF REVISION OF SECTION 209

REVISION OF SECTION 212
SEEDING, FERTILIZER AND SODDING

Section 212 of the Standard Specifications is hereby revised as follows:

All landscape restoration will be completed and accepted prior to consideration of the reduction of 
retainage. Normally landscape restoration will start as soon as possible after concrete construction has 
been completed but landscape restoration shall be completed within 7 calendar days after the date the 
adjacent concrete was poured. Minor exceptions may be requested by the Contractor in writing for 
consideration by the Project Manager during cold weather months when landscape work is not 
practical.

Subsection 212.01 shall include the following:
This work shall include restoring all existing landscaping that is within twelve inches (12”) of the 
concrete repair reconstruction areas that are damaged because of the reconstruction activity.
The bid item “Restore Landscaping, In Kind” item shall apply to all landscaping within the limits 
of
construction unless agreed upon in writing by the Project Manager in advance of the related
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concrete repair work. Materials used to restore landscaping shall be replaced "in-kind" unless
otherwise approved by the Project Manager. All landscaped area to be restored shall be
backfilled and compacted with native soil so that they may have a minimum of 4” and a 
maximum
of 6” of amended topsoil or planters mix placed in lieu of existing backfill material in the top 4”
cross sectional vertical area below finish grade that is hand tamped and topped off to avoid
settlement. Amended topsoil or planter’s mix shall be 70% top soil with 30% compost and the
source must be submitted and approved by the Project Manager prior to use. Seeding areas 
larger
than twelve inches must include hydraulic mulching with all costs to be included in the square
foot price of “Restore Landscaping, In-Kind”. Only at the direction of the Project Manager will
seeding be accepted in lieu of sodding. Amended Top Soil and Planter’s Mix samples and mix
design and supplier must be submitted for approval prior to use.
“Restore Landscaping, In Kind” shall include restoring all landscaping that is disturbed within the
limits of construction. This includes all landscape plants, trees, shrubs, or other materials
including concrete, asphalt, pavers or blocks (concrete or brick), landscape rock, sodding,
flowers, shrubs and landscape timbers or statuaries. The Contractor shall be required to
maintain the landscaping planting in accordance with Section 214.

Subsection 212.01 shall include the following:
Work performed in areas under the jurisdiction of Denver Parks and Recreation Department shall 
conform to the standards of that Department. All costs related to acquiring the Denver Parks ROW 
permit are included in the Restore Landscaping, In-Kind Pay Item and will not be paid separately.

Subsection 212.07 is hereby revised to include the following:

Only the work restoring existing landscaping that is within twelve inches (12”) of the concrete repair 
reconstruction areas that are damaged because of the reconstruction activity will be measured for 
payment. Any areas beyond twelve inches (12”) that are damaged by the Contractor will not be 
measured for payment and will be repaired by the Contractor at no expense to the City. Copies of Top 
Soil load tickets including a summary sheet shall be submitted for review and acceptance in advance of 
each pay application. All quantities to be submitted for payment must be measured in person by the 
Contractor with the Project Inspector and recorded by location in tabular form and summarized utilizing 
the Field Measurement Report (FMR), see FMR sample in APPENDICES at the end of the Technical 
Specifications, in manner acceptable to the Project Manager and be submitted for review and 
acceptance in advance of each pay application.

PAY ITEMS                                                                                                    PAY UNIT
Sodding                                                                                                              SF
Restore Landscaping, in-kind                                                                         SF

When the contract does not include pay items for landscape repair, top soil, fertilizer, seeding
or sodding, these items will not be paid for separately but shall be included in the work.

END OF REVISION OF SECTION 212
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REVISION OF SECTION 304 
AGGREGATE BASE COURSE

Section 304 of the Standard Specifications is hereby revised as follows: 

Subsection 304.01 is revised as follows:

This work includes any type of removal or excavation of in-fill material, loading, removal, hauling and 
disposal of unsuitable materials and consists of furnishing and placing aggregate base course, only if 
required or at the direction of the Project Inspector or Project Manager on prepared sub- grade. The 
Contractor shall work to minimize the removal of suitable undisturbed existing subgrade when performing 
the removal of existing concrete or asphalt infrastructure or grading existing soil.

Subsection 304.02 is revised as follows:
The use of Aggregate Road Base made from recycled concrete is prohibited between the flowline and 
property line and in any work areas adjacent to landscaped areas.

Subsection 304.06 is revised as follows:

All material within the street section shall be compacted to 100% of maximum density as determined in 
accordance with AASHTO T-99, or 95% of T-180 with moisture content at +/- 2% from optimum moisture 
content; all areas outside the street section shall be compacted to 90% of the maximum density 
determined in accordance with AASHTO T-180, or 95% of T-99 with moisture content at +/- 2% from 
optimum moisture content. It is the Contractor’s responsibility to provide Quality Control for material 
density and strength testing and provide test results in a testing frequency, method and report as per Pre-
construction submittal approved by the City Project Manager.  Quality Control testing, reports and 
submittals will not be paid for separately but shall be included in the work.

The ¼” nominal size chips placed over tree root shall be carefully placed and hand tamped to prevent any 
physical damage to any root.

Subsection 304.07 is hereby revised as follows:

Aggregate Base Course will be measured by the ton. All quantities to be submitted for payment must 
include copies of the load tickets, delivered to the project location, accompanied by a summary including 
the load ticket number supplier, date and weight in tabular form and summarized utilizing the Field 
Measurement Report (FMR), see FMR sample in APPENDICES at the end of the Technical Specifications, in 
manner acceptable to the Project Manager and must be submitted for review and acceptance in advance 
of each pay application.

Subsection 304.08 is hereby revised as follows: 

Payment for the accepted quantities of Aggregate Base Course measured per ton shall be full 
compensation for all labor, equipment, time and materials for each unit bid item complete in place 
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including excavation, removal, hauling and disposal of removal items, excavation of subgrade material, 
installation of aggregate base course and subsequent backfill, grading and compaction (with 
moisture/density control per the Revision of Subsection 203.07) to proposed subgrade elevation. 
 

PAY ITEM          PAY UNIT 
Aggregate Base Course (Class 6) (Complete in-Place)          TN 
Aggregate Base Course (1/4” Chip) (Complete in-Place)         TN 
 
 
When the contract does not include pay items for Aggregate Base Course, these items will not be paid for 
separately but shall be included in the work. 
 

END OF REVISION OF SECTION 304 
 

SECTION 413 
CONCRETE PATCHING  

DESCRIPTION 
413.1 This work consists of patching and sidewalk repairs on existing concrete sidewalks. Slabs with 
Badly spalled or voided surfaces, or those with many small or large cracks should be replaced and not 
repaired with patching. 

The Contractor shall insure that Completed patching items under this contract shall drain 
properly and, as such, there are no potential areas of standing water on new or repaired 
surfaces. 

MATERIALS 
413.2 Concrete patching material must be a one component (additive plus cementitious mix, with 
possible added aggregate for deep fills) system that requires an exact 
addition of water. They must meet the following performance requirements at maximum water. 
 

A.    Bond Strength:                                      1 Day                                                             1500 psi. 
           ASTM C-882                                          7 Day                                                             2500 psi. 

                                                                                                          
B. Length Change:                                     28 Days Dry                                                      -0.05% 

                         ASTM C-157                                       28 Days Wet                                                    +0.05% 
 

C.   Compressive Strength:                          2 Hours                                                          2500 psi. 
                         ASTM C-109                                         1 Day                                                              5000 psi. 
                                                                                        7 Days                                                            7000 psi. 
                                                                                  
D. Scaling Resistance (freeze/thaw w/ salt) ASTM C 672    28 days   3 pounds per square foot 
maximum at 50 cycles 
                                                                                  
Aggregate extender shall normally consist of 3/8” clean, washed and dried gravel or crushed stone of 
reasonably uniform 
quality throughout. Follow manufacture’s stated mixing and placement procedures. 
 
A few examples for various applications are listed below: 
Fushion-Crete® (added to a needed cementitious mixed) , Castek/Transpo T-17 MMA Polymer Concrete 
Patching Material, Five Star® 
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Highway Patch, -, Aquafin Catch Pavemend®, Dayton Superior Corp HD-50 Horizontal 
Repair Mortar are all approved concrete patching material. Follow manufacture’s stated mixing and 
placement procedures. 
Concrete patching material brand and technical specifications shall be submitted for approval. 
CONSTRUCTION REQUIREMENTS 
413.3 Preparation of Concrete Surface: 

Remove all grease, oil, dirt, curing compounds, laitance and other deleterious materials from 
the concrete. Roughen the surfaces by sand blasting and provide a near vertical face on the 
edges of existing concrete to ensure bond. Loose or broken concrete shall be removed. If 
any existing rebar reinforcing is exposed, it shall be sandblasted. All surfaces shall be 
thoroughly saturated, and free standing excess water shall be removed with clean compressed 
air before applying the structural repair material. Minimum depth of patching is 1/2 inches. 

413.4 Placing Concrete Patch Material: 
Carefully read and understand the manufacturer’s instructions as printed on the container. 
The mixing operation should be close to the repair area. A mortar mixer is recommended. For 
small quantities, an electric drill and paddle mixer is recommended. The mixing order for mortar 
type mixer shall be as follows: 
 
1. Clean water shall be placed in the mixer at the rate specified on the container instructions. 
    Water content is critical; do not deviate from the amount specified. 

 
2. When temperatures exceed 90°F, a prepackaged set retarder shall be used as recommended 
     by the manufacturer. Add retarder to mixing water, maximizing dispersion in the mix. 

 
3. For pours with greatest depth exceeding 3” or per patch material instructions, 3/8-inch clean         

washed pea gravel shall be added to the mix at a rate not to exceed 25 lbs. per 50 lb. pail. 
 

4. Add the repair material. This sequence is important to produce a consistent mix 
     and to reduce mixing time. Allow approximately 3 minutes mixing time. 
 
5. When pouring large volumes of material, special consideration should be given to 
     maintaining a continuous flow of material producing a wet leading edge. More than one 
     mixer may be necessary to deliver enough material to insure no cold joints. 

 
Place the mixed material into the prepared area, starting from one side of the repair and working to 
the other side. Do not place the repair material in lifts. Work the material firmly into the bottom 
and sides of the repair. Screed the material to the desired level. Close edges of the repair with a 
trowel. Finish the material to the desired texture. Do not re-temper the material. Clean the mixer 
and tools periodically with water to prevent build-up, especially in hot temperatures. As soon as the 
material sets, all exposed surfaces must be thoroughly saturated for 30 minutes. 

 
 

METHOD OF MEASUREMENT 
 

413.6   All type of Concrete Patching (Structural) shall include removal and hauling of the  material to be 
removed and includes surface preparation, sawing jagged edges as necessary,  removal of loose material 
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and cleaning of the existing concrete surface as per material supplier’s recommendations according to 
the material product data sheets included in the submittal for any and all materials used for Concrete 
Patching (Structural). Concrete surface patch shall be measured by the average of depth measured in 
inches patching multiplied by the square foot or as required by the Project Manager. All quantities to be 
submitted for payment must be measured in person by the Contractor with the Project Inspector and 
recorded by location in tabular form and summarized utilizing the Field Measurement Report (FMR), see 
FMR sample in APPENDICES at the end of the Technical Specifications, in manner acceptable to the 
Project Manager and be submitted for review and acceptance in advance of each pay application.  

BASIS OF PAYMENT
413.7 The accepted quantities will be paid for at the contract unit price for each of the pay items
listed below that appear in the bid schedule.

Payment will be made under:

PAY ITEM PAY UNIT

Concrete Patching (Structural surface or full depth repair)   SF-IN

Payment shall be full compensation for labor and materials including, but not limited to,
reconditioning, grading, backfill including topsoil and soil amendments, compaction, quality
control material testing, curing compound, control and expansion joint and sealant as required
to complete these Pay Items.
When the contract does not include pay items for FIBERMESH® or APPROVED EQUIVALENT
reinforcement additive, cure-sealer, curing compound, saw cut for construction, control or
expansion joints and sealant will not be paid for separately but shall be included in the
related concrete work.
Saw-cut Expansion Joint only includes those areas where existing pavement must be cut for the
sole purpose of installing an expansion joint. Payment shall be full compensation for "soft
cutting" and tooling necessitated by City and County of Denver Noise Control Ordinance
(D.R.M.C. Chapter 36), saw cutting hardened concrete, cleaning out the saw cut, expansion
material and sealant.  All work necessary and incidental to the concrete patching and curb head 
replacement will not be measured and paid for separately but shall be included in the work.

END OF SECTION 413

SECTION 414
SLAB JACKING

(a) Construction Requirements.

Preparation.  A preliminary profile shall be performed to determine where and how much 
concrete or flagstone sidewalk needs to be raised. The profile shall be taken in the area to 
be raised. The interval between each point on the profile shall not exceed 2 feet. The plot of 
the preliminary profile shall be provided to the Engineer prior to raising any concrete or 
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flagstone sidewalk. 
Drilling.    A series of 5/8-inch holes shall be drilled at a maximum of 2 holes per 5’ x 5’ slab 
or as determined by the contractor.  The exact location and spacing of the holes shall be 
determined by the Contractor. The drilled holes shall not crack the concrete or flagstone 
sidewalk. 

MATERIAL shall be 2-part, closed cell, water insensitive High-Density (free rise density of 
approx. 3.6 pounds per cubic foot for lifting, 3.0 for void filling) system. Other specifics in 
ITEM 15 =

Minimum Compressive strength (ASTM 1621) of 50 psi, 

Minimum Tensile strength (ASTM 1623) of 50 psi

To be environmentally safe in cured condition

Injecting.  The high-density polyurethane formulation shall then be injected through 
injection tubes inserted into the drilled holes to the proper depth or depths as required to 
improve the weak soils or raise the concrete or flagstone sidewalk to the required elevation. 
The Contractor shall construct cofferdams or other temporary structures to ensure that 
excessive material does not escape. The amount of rise shall be controlled by regulating the 
rate of injection of the high-density polyurethane material.  When the nozzle is removed 
from the hole, all excessive polyurethane material shall be removed from the area and the 
hole sealed with a non-expansive cementitious grout, as approved by the Engineer.

Final Profile.  Final elevations shall be within 1/8 inch of the elevations proposed by profile.  
A tight string line may be used to monitor and verify elevations for areas with length less 
than 50 feet.  For longer sections, a laser level shall be used to monitor and verify 
elevations.  

All concrete or flagstone sidewalk blowouts, excessive concrete or flagstone sidewalk lifting 
which may result from the process and new cracks that form within 45 days of placement 
shall be repaired or replaced at the Contractor’s expense. 

Subsection 601.19 shall include the following:

Sidewalk Jacking will be measured by the pounds of injected polyurethane material. Injection 
tubes will be measured by the linear feet of installed tubing.

Subsection 601.20 shall include the following:

Pay Item Pay Unit
Slab Jacking    LB

Payment will be full compensation for all work and materials necessary to bring the slabs to grade. All 
tubing, sampling, testing, and non-expansive cementitious grout will not be measured and paid for 
separately, but shall be included in the work. 
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REVISION OF SECTION 608 
SIDEWALKS AND BIKEWAYS 

Section 608 of the Standard Specifications is hereby revised as follows: 
 

As a condition acceptance and of payment the Contractor must certify and shall be 
responsible to ensure that All Concrete Sidewalk and all Concrete Curb ramps shall be 
constructed by and additionally meet the requirements of the City of Denver Public 
Works Transportation Standards and Details for the Engineering Division. It shall be the 
Contractor’s responsibility to assess the existing conditions and notify the Project 
Manager in advance of the work of any existing field conditions, obstacles or conflicts 
that might inhibit any section of sidewalk or curb ramp from meeting the design criteria 
outlined in the City of Denver Public Works Transportation Standards and Details for the 
Engineering Division.  

 
Subsection 608.02 shall be deleted in its entirety and replaced with the following: 

Materials shall meet the requirements specified in subsection 705.01 Joint Fillers. 
Concrete for sidewalks, curb ramps and bikeways shall be Class “P”, as specified in 
subsections 601.02 and 601.03, except that No. 67 coarse aggregate shall be used.  The 
use of calcium chloride, is prohibited.  It is the Contractor’s responsibility to provide 
Quality Control for material density and strength testing and provide test results in a 
testing frequency, method and report as per Pre-construction submittal Quality Control 
Plan (QCP) that must be approved by the City Project Manager prior to starting work. 
Quality Control material testing, reports and submittals and unless provided for 
separately in this Contract will not be paid for separately but shall be included in the 
work. 
 

Flagstone. (Also known as Sandstone) Flagstone may be used for limited in kind replacement 
material when approved by the PW project manager.  Per Public Works standards, no horizontal 
or vertical gaps or joints larger than 0.25” are allowed and should be filled with sand to the 
bottom surface of flagstone.  Stones should be sidewalk width (i.e. 5’) and a minimum of 2.5’ 
long and no less than 4 inches thick. Driving surfaces must be a minimum of 6 inches thick.  Use 
of two layers to achieve this thickness will be allowed.  Sandstone must be set in a minimum 2 
inches sand base underlain by a rot resistant geotextile fabric.   
   
 
 
 

QUALITY CONTROL PLAN 
 

The Quality Control Plan (QCP) is a required submittal that is Contract Specific and states how 
the process controls of materials, material testing, equipment, personnel and operations shall 
be maintained. As a minimum the QCP shall include the following: 

 
1. Project Contract Control Number and Name. Date of the NTP and subsequent close out 

date with respect to allotted calendar days. 
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2. The company name, personnel names and duties, telephone number(s), of all quality  
control personnel to be utilized from a certified lab including current copies of their 
certification letter. 

 
3. Sub-grade compaction and concrete tests will be once weekly or additionally as needed             

for Quality Control in critical conditions. Additional concrete tests are required for each 
instance High Early Strength Concrete is used. 
 

4. Written test reports including all pertinent information in a form acceptable to the 
Project Manager. Test reports must be submitted in a timely fashion, as a minimum            
test reports must be submitted within 30 days of the test and acceptance of the related 
materials or product is contingent upon receipt of acceptable reports. 

 
 

Subsection 608.03(a) shall be revised as follows: 
Delete the third sentence and add: 
Where excavation or fill to the finished grade elevation results in subgrade of unsuitable 
soil, the Project Manager or Project Inspector may designate the unsuitable material to 
be removed and replaced with approved material. Removal or reconditioning of 
unsuitable material, excavation and backfill with Class 6 Aggregate Base Course, in 
accordance with Revision of Section 203.05(c), or other material approved by the 
Project Manager shall not be paid separately but is included in the cost of the related 
concrete bid item. Excavation to proposed subgrade elevation will not be paid for 
separately but shall be included in the work associated with Section 201, Clearing and 
Grubbing or Section 202, Removal of Structures and Obstructions. Any forming and curb 
work to match existing surrounding landscaped or paved areas is included in the cost of 
the curb ramp and measured by the square yard of finished area. 

 
Subsection 608.03(d) shall be revised to include the following: 

 
Finishing shall occur only after the disappearance of bleed water. The addition of 
superficial water to the surface of the concrete to assist in finishing operations will not 
be permitted. Sprinkling of water or Con-film onto the freshly poured surface will not be 
permitted.  Any Finishing Aid products proposed shall have technical and application 
instructions submitted to the Engineer for review and possible approval. 
Subsection 608.03(e) shall be revised to include the following:  
 
For Bikeways, control joints shall be zip-strip or saw cut to a minimum depth of ¼ of the 
total slab thickness and no greater than ¼ inch wide. Control joints shall be spaced at 10 
feet on center or as noted on the plans. Any damage to the concrete such as spalling, 
dislodging of aggregate particles, or cracking will be repaired by the Contractor at no 
additional cost to the Project. If said damage cannot be adequately repaired to the 
satisfaction of the Project Manager, the Contractor shall remove and replace the 
damaged concrete at no additional cost to the Project. 
 

Subsection 608.03(f) shall be revised to include the following: 
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The Contractor shall insure that new concrete items built under this contract drain 
properly and, as such, there are no potential areas of standing water on new concrete 
items. The Contractor shall protect all new concrete items built under this Contract 
against defacement, or other injury, from any cause. If said damage cannot be 
adequately repaired to the satisfaction of the Project Manager, the Contractor shall 
remove and replace the unacceptable items at Contractor’s expense. 

 
 

Subsection 608.05 shall be revised to include the following: 
 

When authorized for use by the Project Manager/Inspector the accepted quantities for 
“High Early Strength Concrete” will be compensation only for the difference in concrete 
cost per cubic yard and extra labor per yard for all work performed using High Early 
Strength Concrete and will be measured by the cubic yard based on copies of the 
approved supplier’s concrete load tickets provided with a summary in tabular form with 
each Application for Payment. 
Copies of all concrete tickets are required for concrete used during that pay period; a 
separate summary is required for the Quantity of High Early Strength Concrete and 
includes the ticket number, date and address where it was placed.  Saw-cut Expansion 
Joint only includes those areas where existing concrete or flagstone sidewalk must be 
cut for the sole purpose of installing an expansion joint. Payment shall be full 
compensation for "soft cutting" and tooling necessitated by City and County of Denver 
Noise Control Ordinance (D.R.M.C. Chapter 36), saw cutting hardened concrete, 
cleaning out the saw cut, expansion material and sealant. 
All quantities to be submitted for payment must be measured in person by the 
Contractor with 
the Project Inspector and recorded by location in tabular form and summarized utilizing 
the Field Measurement Report (FMR), see FMR sample in APPENDICES at the end of the 
Technical 
Specifications, in manner acceptable to the Project Manager and be submitted for 
review and 
acceptance in advance of each pay application. 
 

PAY ITEM                                                                                PAY UNIT 
      Concrete Sidewalk                                                                                 SF 
      Flagstone Sidewalk          SF 

 
Payment shall be full compensation for labor and materials including, but not limited to, reconditioning, 
grading, backfill including topsoil and soil amendments, compaction, quality control material testing, 
curing compound, control and expansion joint and sealant as required to complete these Pay Items.  
 
When the contract does not include pay items cure-sealer, curing compound, saw cut for construction, 
control or expansion joints, zip-strip and sealant will not be paid for separately but shall be included in 
the related concrete work. 
 



Revision to Technical Specifications

TS -32

END OF REVISION OF SECTION 608

REVISION OF SECTION 623
IRRIGATION SYSTEM

Section 623 of the Standard Specifications is revised as follows:

Subsection 623.01 is revised to include the following:

Irrigation systems within twelve inches (12”) of the reconstruction areas which are damaged because of 
the reconstruction activity will be repaired and paid for. Irrigation systems beyond this limit which are 
damaged by the Contractor will be repaired by the Contractor at no expense to the City.

Subsection 623.02 is revised to include the following:

Materials required to be replaced shall be of like kind to those removed. If like kind materials are 
unavailable, the Contractor may substitute comparable materials of comparable quality, if approved by 
the Project Manager.
Materials used in areas under the jurisdiction of the City and County of Denver Parks and Recreation 
Department shall comply with the current specifications of that department.

Subsection 623.28 is revised to include the following:
Pipes and fittings will be measured by the lineal foot, regardless of type, size or manufacturer and shall be 
paid under “Sprinkler System – Irrigation Reconstruction.”

New Sprinkler heads will be measured per each, regardless of type, size or manufacturer, and shall be
paid under “Sprinkler System – Sprinkler Head.”

Sprinkler heads to be adjusted will be measured per each regardless of type, size or manufacturer, and 
shall be paid under “Sprinkler System – Adjust Sprinkler Head.”

PVC sleeves are required to be placed under new concrete as needed for current or future use and will be
measured by the lineal foot, regardless of type, size or manufacturer and shall be paid under “Sprinkler
System – Irrigation Reconstruction.”

Subsection 623.32 is revised to include the following:

All quantities to be submitted for payment must be measured in person by the Contractor with the 
Project Inspector and recorded by location in tabular form and summarized utilizing the Field 
Measurement Report (FMR), see FMR sample in APPENDICES at the end of the Technical Specifications, in 
manner acceptable to the Project Manager and be submitted for review and acceptance in advance of 
each pay application.

When the contract does not include pay items for Irrigation System, this item will not be paid for separately but 
shall be included in the work.

END OF REVISION OF SECTION 623

REVISION OF SECTION 625
CONSTRUCTION SURVEYING
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Section 625 of the Standard Specifications is hereby clarified with the following:

1. Prior to beginning work on the project, the contractor shall retain a Colorado licensed 
professional land surveyor. the contractor’s surveyor shall tie out all survey markers within the 
project area. To schedule the required pre-construction survey conference contact:

Public Works – Survey Department
Attn: City Surveyor
201 W. Colfax Ave.
Denver, CO 80202
720-865-3121

2. At the completion of the project, the contractor’s surveyor shall replace all land survey 
monuments disrupted by construction activities. Monuments shall meet current City and County 
of Denver standards and follow Colorado state law regarding survey monuments. A survey shall 
be deposited with the City and County of Denver per state statute indicating monuments that 
were replaced due to the construction activities. 

3. Any person who knowingly removes, alters, or defaces any public land survey monument and/or 
boundary monument or accessory, commits a class two (2) misdemeanor pursuant to state 
statute CRS Section 18-4-508.

4. The Contractor shall furnish all equipment, materials and qualified personnel/labor as needed 
for construction staking and to establish lines and grades as necessary to complete the work and 
ensure drainage. When the contract does not include pay items for setting line and grade 
control, this item will not be paid for separately but shall be included in the work.

PAY ITEM                                                                                PAY UNIT
      Reset Survey Monument                                                                    EA

END OF REVISION OF SECTION 625

REVISION OF SECTION 626
MOBILIZATION

Section 626 of the Standard Specifications is revised as follows:

Section 626.01 shall be revised to including the following:

The list of work locations for this project is not included within this Contract document. A 
sample of the “Potential Work Locations Map” is included in the APPENDICES at the end of the 
Technical Specifications. The scope of work with the locations will be assigned utilizing the 
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“Address worksheet form” and will be given to the contractor in batches of blocks, (a sample is 
included in the APPENDICES at the end of the Technical Specifications). Concrete repair 
locations are generated through the City’s Neighborhood Sidewalk Repair program Project 
Manager from referrals by inspectors working in the district where repairs are being targeted. 
The Contractor shall consider that mobilization costs are not paid separately when scheduling 
this work and are included in the related concrete repair work. Locations are Citywide, and 
repairs will be confined to only one side of the street of any particular block at one time. The 
Project Manager may revise, add or delete locations for which the Contractor will arrange Blue 
Stake locates; City of Denver Right-of-Way and Denver Parks permits and coordinate notification 
with all affected municipal, utility and property owner and provide on a weekly basis a three-
week work schedule in advance to the Project Manager for approval prior to performing the 
work for each and all the assigned work locations. The Contractor shall normally not schedule 
work on Saturdays, Sundays, City of Denver observed Holidays or City of Denver furlough days. 
The Contractor must submit in writing requests to work longer than normal work hours (8 hours 
per day and 40 hours per week) or on Holidays or weekends the written request must be 
submitted to and approved by the Project Manager 48 hours in advance of the scheduled work.

Section 626.02 of the Standard Specifications is hereby revised as follows:
Mobilization and meeting attendance shall not be measured and paid for separately 
but shall be included in the price of the work.

END OF REVISION OF SECTION 626

REVISION OF SECTION 630
CONSTRUCTION ZONE TRAFFIC CONTROL

Section 630 of the Standard Specifications is hereby revised as follows:
Subsection 630.01 shall be modified to read:

…as required by, these plans and special specifications, conform to the Manual on Uniform 
Traffic
Control Devices for Streets and Highways.

Subsection 630.02 through 630.08 shall be as provided in the MUTCD, latest edition. In addition, the
following shall apply:

Traffic Control. Traffic control through the construction area is the responsibility of the 
Contractor. Before starting construction, the Contractor shall submit, in writing, the proposed 
Method of Handling Traffic (MHT) for the initial phase of construction. When a different MHT is 
required for a subsequent construction phase, it must be submitted two weeks prior to starting 
that phase. All proposed MHTs shall be approved, in writing, by the Project Manager. No phase 
of construction shall start until an acceptable MHT has been received and approved by the 
Project Manager. The proposed methods
shall include, as a minimum, the following:
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A detailed diagram that shows the location of all sign placements, including advance 
construction signs (if not previously approved) and speed limit signs; method, length and time 
duration for lane closures; and location of flag persons.

Certain traffic control devices may be used for more than one operation or phase.

Number of hours for uniformed traffic control shall be tabulated for submittal. 

 Approval of the proposed MHT is intended to indicate those devices for which payment is to be made. 
Such approval does not relieve the Contractor of liability specifically assigned to him under the contract. 
The Contractor shall erect and maintain warning lights, signs, barricades, and sufficient safeguards 
around all excavations, embankments, and obstructions.

Non-metallic drums may be substituted for vertical panel channelizing devices.

The Contractor shall, at the preconstruction conference, designate one of his employees, other 
than the Superintendent, to be responsible for traffic control management. This responsibility 
shall include management of the Contractor’s signing and all other details covered by the 
Specifications which contribute to the convenience, safety, and orderly movement of traffic and 
to the comfort of the traveling public. The designated employee will have the Certification of the 
Traffic Control Supervisor as a Worksite Traffic Supervisor by the American Traffic Safety 
Services Association (ATSSA) in lieu of
completion of the CDOT minimum training requirements. Traffic control management shall be 
maintained on a 24-hour per day basis. The Contractor shall make arrangements so that the 
Traffic Control Supervisor or his approved representative will be available on every working day, 
“on call” at all times and available upon the Project Manager’s request at other than normal 
working hours. The Traffic
Control Supervisor shall have an up-to-date copy of part VI of the MUTCD, pertaining to traffic 
controls for street and highway construction, as well as the City and County Traffic Barricade 
manual, available always.

The flagger’s STOP/SLOW sign paddle shall be 18 inches with letters six inches high.

Subsections 630.09 through 630.14 of the Standard Specifications shall apply except as otherwise
provided herein.

Subsection 630.09 (4) shall be revised to include the following:

Access to driveways shall be maintained always during construction. The Contractor shall
coordinate driveway work with the property owner.

The amount paid per day shall not exceed one unit of Traffic Control for an Arterial, one unit of 
traffic control for Local/Collector and includes all materials, equipment, personnel and traffic 
controls plans to conform to all Rules & Regulations for any Street Occupancy Request required 
to complete the assigned work by the City of Denver, adjacent municipalities and CDOT.
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Subsection 630.15 shall be revised to include the following:

When the contract bid schedule includes Traffic Control pay items as a lump sum per day:

The PAY UNIT: BLOCK SIDE for Traffic Control Arterial/Collector and Traffic Control Local shall be 
defined for the purposes of this Contract only include the traffic control required to complete a 
block face.  A block face for these purposes is defined as one side of an average City block.   
Traffic Control devices will not be measured but will be paid for on a lump sum basis. This pay 
item includes any devices or equipment necessary to provide a safe and unfettered work area.

Payment for traffic control shall be as follows:

PAY ITEM                                                                                                                                         PAY UNIT
Traffic Control Arterial/Collector*                                                                                               BLOCK FACE
Traffic Control Local*                                                                                                                     BLOCK FACE

* - The designation of which roads are Arterial/Collector and which roads are Local and shall be 
determined by the City’s Right of Way Permitting Department. Arterials and collector streets generally 
have centerline striping.

END OF REVISION OF SECTION 630

REVISION OF SECTION 631
PUBLIC INFORMATION SERVICES

DESCRIPTION
631.1 The work consists of providing various public involvement activities for the project.

REQUIREMENTS

631.2 The Contractor shall provide the following public information services on an ongoing basis
throughout the duration of the project:

(a) A contact person and phone number for the project shall be designated by the Contractor at the pre-
construction meeting. This individual shall be primarily responsible for maintaining communications with 
the Project Manager and affected businesses and property owners.

(b) The Contractor will also distribute door hang tags to all property owners adjacent to construction and also 
all residences and businesses impacted by construction or road closures or detours no less than 48 hours 
(as per General Contract Conditions Section 703) prior to commencing removal operations, outlining the 
proposed work as well as the company name, phone number, and contact person familiar with the 
project. The hang tag shall be supplied by the City and it shall be the Contractor’s responsibility to request 
and adequate number of hang
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tags one week in advance to properly notify all affected property owners/residents. Occasionally as 
needed supplemental written notices will be required to be delivered one week in advance at the 
direction of the Project Manager for issues such as construction conflicts related to business access, 
special landscape, and fence or tree removal. The cost of delivering the door hang tags and any other 
letter or notice to the public shall not be paid for separately, it is included in the related work.

(c) The Contractor shall maintain a written log detailing the time, date, name, contact information, location, 
nature of the call or complaint and resolution (if needed) regarding all contacts from constituents. The 
Contractor will revise and submit a current copy of this log with each Application for Payment.

METHOD OF MEASUREMENT

631.3 Public information services will not be measured and paid for separately, but shall be included in the
work.

END OF SECTION 631

REVISION OF SECTION 711
CONCRETE CURING MATERIALS AND ADMIXTURES

Section 711.01 Concrete Curing Materials shall be modified; Liquid Membrane-Forming Compounds
for Curing Concrete AASHTO M148, TYPE curing compound is deleted and shall additionally require:

For all Portland Cement Concrete sidewalk placed on this project a combination cure-sealer shall 
be used that meets or exceeds ASTM-1315 Type I, Class A (clear, non-yellowing). The compound 
must be an acrylic copolymer type, non-freezing solvent based, with a minimum of 25% solids 
content. Compound must be VOC compliant in accordance with EPA 40 CFR Part 59. The final 
gloss appearance will serve as proof of application.

The Contractor shall use the cure-sealer according to the manufacturers recommendations so 
that when applied it will not adversely affect the skid resistance of the concrete or flagstone 
sidewalk. 

The Contract does not include separate pay items for Concrete Curing Materials; these items 
will not be paid for separately but shall be included in the work.

END OF REVISION OF SECTION 711


