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ON-CALL ARCHITECTURAL PLANNING, DESIGN, AND RELATED CONSULTING 
SERVICES AGREEMENT

THIS AGREEMENT is made between the CITY AND COUNTY OF DENVER (the "City"), a 
municipal corporation of the State of Colorado, and DIG STUDIO, INC., a Colorado corporation, with an 
address of 1521 15th Street, Denver, CO 80202 (the "Design Consultant"), collectively “the Parties”. 

NOW, THEREFORE, in consideration of the premises and the mutual covenants and obligations 
herein set forth, the Parties hereto mutually agree as follows:

SECTION 1 – ENGAGEMENT

1.01 Engagement. The City engages the Design Consultant with respect to the furnishing of 
professional design services under Exhibit A, attached hereto and incorporated herein, on an on-call basis 
and as set forth in this Agreement.  The Design Consultant accepts such engagement upon, subject to and 
in accordance with the terms, conditions and provisions of this Agreement.

1.02 Line of Authority for Contract Administration. The City’s Executive Director of the 
Department of Transportation and Infrastructure (“DOTI”) (“Executive Director”) is the City's 
representative responsible for authorizing and approving the work performed under this Agreement. The 
Executive Director shall designate a DOTI Project Manager (“Project Manager”) as the Executive 
Director’s authorized representative for the purpose of issuing a written Notice to Proceed and for purposes 
of administering, coordinating and final approval of the work performed by the Design Consultant under 
this Agreement.  The Project Manager shall be responsible for the day-to-day administration, coordination 
and approval of work performed by the Design Consultant, except for approvals which are specifically 
identified in this Agreement as requiring the Executive Director's approval.  The Executive Director 
expressly reserves the right to designate another authorized representative to perform on the Executive 
Director’s behalf by written notice to the Design Consultant.

1.03 Independent Contractor. The Design Consultant is an independent contractor retained to 
perform professional or technical services for limited periods of time. Neither the Design Consultant nor 
any of its employees are employees or officers of the City under Chapter 18 of the Denver Revised 
Municipal Code (D.R.M.C,), or for any purpose whatsoever. 

1.04 Scope of Design Consultant’s Authority. The Design Consultant shall have no authority to 
act on behalf of the City other than as expressly provided in this Agreement.  The Design Consultant is not 
authorized to act as a general agent for or to undertake, direct or modify any contracts on behalf of the City.  
The Design Consultant lacks any authority to bind the City on any contractual matters.  Final approval of 
all contractual matters that purport to obligate the City must be executed by the City in accordance with the 
City’s Charter and the D.R.M.C. 

1.05 Task Order.  As the Executive Director determines the need and availability of funding for 
each Work Project, the City will issue a Task Order to the Design Consultant detailing the nature and extent 
of services to be provided and the timeframes for the Work Project, with a projected amount to be paid to 
the Design Consultant (the “Work Project Amount”) based on the Work items contained in the scope of 
services in Exhibit A. Exhibit B attached to this Agreement and incorporated herein by reference contains 
the Rate Schedules, which the Design Consultant acknowledges and affirms that the City may rely upon in 
the preparation of Task Orders as provided herein. Exhibit C attached to this Agreement and incorporated 
herein by reference substantially reflects the form of the Task Order to be issued by the City. Following 
receipt of the issued Task Order, the Design Consultant shall, within two (2) business days and in good 
faith, confirm the scope of services detailed therein and the associated Work Project Amount, all of which 
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must be in accordance with the terms and conditions of this Agreement, and respond back to DOTI as to 
the Design Consultant’s ability to initiate and complete the Work Project in the timeframes specified in the 
Task Order. The Design Consultant assumes all responsibility and risks, including any additional work or 
additional costs, for failure to confirm the completeness and accuracy of the Task Order and the Work 
Project Amount, including any inquiries with the Project Manager as to any directions or specifications in 
the Task Order which are not clear. If the Design Consultant fails to contact DOTI within two (2) business 
days following receipt of the issued Task Order and state unequivocally that the Design Consultant is ready 
and willing to perform the Work Project in the manner and timeframes indicated on the Task Order, the 
City reserves the right to immediately withdraw the issued Task Order. Upon the Design Consultant 
executing the Task Order, the City shall finalize and execute the Task Order for the Work Project and return 
a copy of the executed Task Order to the Design Consultant. The City will not execute the Task Order 
unless any material changes proposed by the Design Consultant to the terms of the issued Task Order and/or 
additions to the Work Project Amount are deemed acceptable by the Executive Director and incorporated 
into the Task Order and until funding adequate to cover the entire Work Project Amount is available.

1.06 Task Order Change. If, after execution of a Task Order and commencement on the Work 
Project, additions, deletions or modifications to the Work described in the Task Order, along with any 
associated changes in the Work Project Amount, are required by the City or are requested by the Design 
Consultant and approved in advance by the Executive Director, a Task Order Change, in substantially the 
form as set forth in Exhibit D attached to this Agreement and incorporated herein by reference, may be 
issued in accordance to the same standards and procedures prescribed for Task Orders. The Design 
Consultant shall promptly and thoroughly review and respond to the proposed changes, in accordance with 
the same standards and procedures prescribed for Task Orders, and notify the Project Manager that the 
Design Consultant is ready and willing to perform the Work Project in the manner and timeframes as 
modified by the Task Order Change. The City will not execute the Task Order Change unless any material 
changes proposed by the Design Consultant to the terms of the issued Task Order and/or additions to the 
Work Project Amount are deemed acceptable by the Executive Director and incorporated into the Task 
Order Change and until funding adequate to cover the entire Work Project Amount, if modified, is available.

SECTION 2 – DESIGN CONSULTANT’S SERVICES

2.01 General. The Design Consultant shall provide professional design services for any assigned 
project, on an as-needed basis, in accordance with the terms and conditions of this Agreement. 

2.02 Professional Responsibility; Project Requirements.

(a) All of the work performed by the Design Consultant under this Agreement shall 
be performed in accordance with the standards of care, skill and diligence provided 
by competent professionals who perform work of a nature similar to the Work 
described in this Agreement.

(b) The Design Consultant agrees to strictly conform to and be bound by written 
standards, criteria, budgetary considerations and memoranda of policy furnished 
to it by the City and further agrees to design each project in compliance with 
applicable laws, statues, codes, ordinances, rules and regulations, and industry 
standards.

(c) All professional services, plans and specifications and other work, or deliverables 
provided under this Agreement for the Project shall be adequate and sufficient for 
the proper construction of the Project and its intended purpose.
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(d) All drawings, specifications and other products shall be prepared so the Work 
Project, when constructed in accordance with such drawings and specifications, is 
in compliance with all applicable laws, statutes, codes, ordinances, rules and 
regulations and executive orders of the City, the state and the federal government 
including the Americans with Disabilities Act (as may be amended).

(e) Any design changes required by changes in such applicable laws, statutes, codes, 
ordinances or rules and regulations of the City, the state or the federal government, 
which are enacted after the City’s acceptance of Construction Documents, defined 
herein, will be outside the scope of the Design Consultant’s basic services and 
basic fee, and will be compensated for approval as an additional service, subject to 
the additional services budget for that project.

(f) The Design Consultant shall prepare the plans, specifications and other projects 
for each Task Order in a format that complies with all City requirements as well 
as all state and federal requirements for that project.  No funds will be paid to the 
Design Consultant for the preparation of Contract Documents in a form other than 
that considered usual and customary by DOTI. It shall be the responsibility of the 
Design Consultant to contact the reviewing agencies and determine the acceptable 
format for the final documents.  No documents will be considered final until 
approved by the City, even though any responsible federal and state agencies have 
approved such documents. 

(g) Without limiting the foregoing, unless it is specifically directed otherwise in 
writing by the Executive Director, the Design Consultant shall comply with DOTI 
Standards for the final deliverable Record Documents. Final Payment will be held 
until the receipt of the Record Documents. 

(h) The City reserves the right to proceed with the construction of each project using 
either the City's standard general contractor bidding approach, on call contractors 
or using construction management techniques. The Design Consultant agrees to 
organize its Contract Documents for either construction technique and to 
coordinate the Construction Documents into selected bid packages, as appropriate. 
The City will notify the Design Consultant prior to the completion of the 
Preliminary Design Phase which method will be used and the amount of work or 
the limits of construction to be included in the proposed bid package(s).  

(i) The reports, studies, drawings and specifications and other products prepared by 
the Design Consultant under this Agreement, when submitted by the Design 
Consultant to the Executive Director and the user agency for any identified phase 
of a project, must represent a thorough study and competent solution for the project 
as per usual and customary professional standards and shall reflect all architectural 
and engineering skills applicable to that phase of the project.

(j) The responsibilities and obligations of the Design Consultant under this 
Agreement shall not be relieved or affected in any respect by the presence on the 
site of any agent, consultant or subconsultant, or an employee of the City.

(k) The Design Consultant shall provide all professional services required by the City 
in defending all claims against the City which relate in any way to alleged default 
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hereunder, errors or omissions of the Design Consultant or its subconsultants, 
without additional compensation.

2.03 Program and Budget.

(a) The Design Consultant agrees to review the City's program and budget for each 
assigned Task Order and further agrees, unless it has timely notified the City that 
the project cannot be accomplished within such budget, to accomplish the project 
within the intent of the program and established budget. Should the Design 
Consultant determine that an assigned Task Order cannot be accomplished within 
the established budget, the Design Consultant shall immediately notify the City, in 
writing, so that the project scope or project budget can be reviewed and modified 
if necessary.

(b) The term "Project Construction Cost" shall mean the estimated cost to the City 
of actually constructing an assigned project, but such cost shall not include any 
Design Consultant's or special consultant's fees or reimbursements or the cost of 
equipment installed by the City under separate contract, unless the Design 
Consultant is required by the City to prepare drawings and specifications for such 
equipment.  The initial Project Construction Cost for the project to which the 
Design Consultant is assigned shall be provided to the Design Consultant at the 
time the Design Consultant prepares its proposal for that project.  Such cost shall 
be subject to increase or decrease at the sole option of the Executive Director.

(c) If the City requires the Design Consultant to prepare a formal cost estimate for a 
particular Task Order, the Design Consultant agrees to design the project within 
the project’s estimated Project Construction Cost.  Should all responsive bids or 
proposals received for the project work provided for in the design exceed such 
cost, the Design Consultant agrees to redesign the Work Project at no additional 
cost to City and, in a manner acceptable to the City.

2.04 Coordination and Cooperation.

(a) The Design Consultant agrees to perform under this Agreement in such a manner 
and at such times that the City or any Contractor who has work to perform, or 
contracts to execute, can do so without unreasonable delay.

(b) Coordination with the City and other involved agencies shall be a continuing work 
item through all phases of each assigned Task Order. Such coordination shall 
consist of regular progress and review meetings with the City, work sessions with 
DOTI, or as otherwise directed by the City.  Such coordination may also include 
field and office reviews of plans and documents as required during the 
development of the design for any specific project.  The Design Consultant shall 
document all such conferences and distribute notes to the City upon request.

2.05 Personnel Assignments.

(a) The Key Personnel identified in Exhibit B will be assigned by the Design 
Consultant or its subconsultants to perform the services required under this 
Agreement, as appropriate.
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(b) The Design Consultant’s services shall be diligently performed by the regular 
professional and technical staff of the Design Consultant.  In the event the Design 
Consultant does not have as part of its regular staff certain professional consultants, 
then such consulting services shall be performed, with City approval, by practicing 
professional consultants outside of the employ of the Design Consultant.

(c) The Design Consultant agrees, at all times during the term of this Agreement, to 
maintain on its payroll or to have access to outside subconsultants, professional 
design personnel and technicians in sufficient strength to meet the requirements of 
the City.  Such personnel and technicians shall be of the classifications referenced 
in Exhibit B.  The hourly rates specified therein include all costs except those 
specifically referenced as reimbursables in the appropriate hourly rate schedule.

(d) Prior to designating an outside professional to perform subconsultant work, the 
Design Consultant shall submit the name of such subconsultant, hourly rates, and 
a résumés of training and experience in work of like character and magnitude of 
the project being contemplated, and a conflict of interest statement (if applicable) 
pursuant to paragraph 2.05(h) to the Project Manager and receive prior approval in 
writing.

(e) It is the intent of the Parties hereto that all Key Personnel be engaged to perform 
their specialty for all such services required by this Agreement and that the Design 
Consultant's and the subconsultant's key professional personnel be retained for the 
life of this Agreement to the extent practicable and to the extent that such services 
maximize the quality of work performed hereunder.

(f) If the Design Consultant or a subconsultant decides to replace any of its key 
professional personnel, the Design Consultant shall notify the Project Manager in 
writing of the desired change.  No such changes shall be made until replacement 
personnel are recommended by the Design Consultant and approved in writing by 
the Project Manager, which approval shall not be unreasonably withheld.

(g) If, during the term of this Agreement, the Executive Director determines that the 
performance of approved Key Personnel or a subconsultant is not acceptable, they 
shall notify the Design Consultant and give the Design Consultant the time which 
the Executive Director considers reasonable to correct such performance.  
Thereafter, they may require the Design Consultant to reassign or replace such key 
personnel.  If the Executive Director notifies the Design Consultant that certain of 
its key personnel or a subconsultant should be replaced, Design Consultant will 
use its best efforts to replace such key personnel or a subconsultant within ten (10) 
days from the date of the Executive Director's notice.

(h) Neither the Design Consultant nor any subconsultant shall have other interests 
which conflict with the interests of the City, including being connected with the 
sale or promotion of equipment or material which may be used on a Task Order to 
which they may be assigned, and the Design Consultant shall make written inquiry 
of all of its subconsultants concerning the existence of a potential for such conflict.  
In unusual circumstances, and with full disclosure to the City of such conflict of 
interest, the City, in its sole discretion, may grant a written waiver for the particular 
consultant or subconsultant.
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(i) Actions taken by the City under this Article shall not relieve the Design Consultant 
of its responsibility for contractual or professional deficiencies, errors or 
omissions. 

(j) The Design Consultant shall submit to the Project Manager a list of any additional 
key professional personnel who will perform work under this Agreement within 
thirty (30) days after this Agreement has been executed, together with complete 
résumés, hourly rates, and other information describing their ability to perform the 
tasks which may be assigned. Such additional personnel must be recommended by 
the Design Consultant and approved by the Project Manager before they are 
assigned to a specific Task Order.

(k) The Project Manager shall respond to the Design Consultant's written notice 
regarding replacement of key professional personnel within fifteen (15) days after 
the Project Manager receives the list of changes.  If the Project Manager does not 
respond within that time, the changes shall be deemed to be approved.

2.06 Basic Services – General.

(a) The Design Consultant shall, under the general direction of and at the written 
request of the Executive Director, furnish experienced architectural personnel to 
support DOTI’s existing personnel.  Subject to an express, agreed upon  limitation 
of such duties set forth in any approved Task Order proposal for the particular 
project assigned to the Design Consultant under this Agreement, the Design 
Consultant agrees to perform all of the services and duties set forth in this 
Agreement in regard to each project to which it is assigned and its proposal is 
approved.

(b) When directed by the Executive Director to perform under this Agreement on a 
particular Task Order, the Design Consultant shall prepare a project-specific 
proposal in accordance with the provided scope or description of Work for that 
project.  A separate project-specific proposal shall be prepared for each Task Order 
for which the Design Consultant’s services are required and shall set forth, at a 
minimum all of the following:

(1) The maximum fee for the Design Consultant’s basic services.

(2) The Supplemental Services budget (not to exceed 10% of the proposed fee), 
if any, for the Work Project.

(3) The budget for reimbursable expenses if applicable.

(4) A description of the project and requested scope of work (the “Work”).

(5) An agreed upon schedule for the Design Consultant’s performance.

(6) A lump sum maximum price for all of the Design Consultant’s Work.  

(7)An Itemized Hourly Estimate per the Key Personnel and Rate Schedule in 
Exhibit B, unless waived by the Executive Director.
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(c) Upon approval by the Executive Director of a Task Order proposal, the approval 
and appropriation of funding for such Task Order, and the issuance of a written 
Notice to Proceed, the Design Consultant shall proceed to perform required Work.

(d) The assigned Work shall be performed in conformance with the approved Task 
Order-specific proposal upon approval of the proposal.

(e) The Design Consultant's basic services for each Task Order to which it is assigned 
may consist of any one or combination of the phases described below and shall 
include, but is not limited to planning, landscape architectural design, civil 
engineering, architecture, irrigation, and structural, mechanical and electrical 
services appropriate to each phase of each project and the services described in 
Exhibit A.

(f) Unless waived by the City, the Design Consultant shall obtain written 
authorization from the Project Manager before proceeding with each phase of each 
assigned Task Order.

(g) Nothing in this Agreement shall be construed as placing any obligation on City to 
proceed with any phase beyond the latest phase authorized in writing by City for 
each assigned Task Order.  Further, nothing in this Agreement shall be construed 
as guaranteeing the Design Consultant any minimum amount of Work or number 
of projects assigned under this Agreement.

(h) If a Task Order which is assigned to the Design Consultant under this Agreement 
is funded in whole or part by federal funds, each of the applicable terms set forth 
in any funding arrangement for such funds shall be, and by this reference is 
incorporated into the project-specific proposal for such project, and included in the 
Design Consultant's basic services responsibilities for such project.

(i) The responsibilities and obligations of the Design Consultant under this 
Agreement shall not be relieved or affected in any respect by the presence on the 
site of any agent, consultant, subconsultant, or employee of the City.

2.07 Basic Services - Phase Specific. All of the services described in this Section 2.07, unless 
specifically noted as omitted in the project-specific proposal or Task Order for a specific project, are 
included in the Design Consultant Basic Fee for each project to which the Design Consultant is assigned.

(a) Programming and Investigation Phase:

(1) The Design Consultant shall attend such meetings as may be required for a 
complete understanding of each project, and the Design Consultant shall 
document all such meetings, meeting notices, agendas, and distribute 
minutes to the City upon completion.

(2) If construction, design or document standards have been adopted by the City, 
the state, or the federal government for, or relevant to, the Work Project, the 
Design Consultant shall comply with all such standards when applicable.

(3) The Design Consultant shall perform all additional research or investigation 
it deems necessary to develop a complete understanding of the project.
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(4) The Design Consultant shall review the needs and requirements of the City 
and affected agencies to determine the specific requirements of the specific 
project based on available information and as provided by the City.

(5) The Design Consultant shall review the project requirements with the City 
to confirm its understanding of the project program, budget and any potential 
modifications or limitations.

(6) The Design Consultant shall review and incorporate all available 
information provided by the City, including surveys, plats, special studies 
and engineering data as necessary to properly investigate and report on the 
project. 

(7) The Design Consultant shall review with the City alternate methods or 
approaches to the design and construction of the project and recommend 
those methods or approaches best suited to the project needs, schedule, and 
budget. 

(8) The Design Consultant shall also include as part of this phase all services 
necessary for successful completion of the applicable approved project-
specific proposal.

(9) Typical deliverables for the Programming and Investigation phase would 
include analyses, studies, surveys, reports and recommendations, as 
stipulated in the approved Task Order. 

(b) Schematic Design Phase:

(1) Unless waived by the City, the Design Consultant shall not begin work on 
the Schematic Design Phase until written notice to proceed with such phase 
is received from the Project Manager.

(2) The Design Consultant shall, in response to the City's requirements, the 
budget restrictions of the project and the delivery method of design and 
construction approved by City, prepare schematic design documents 
including, but not limited to, drawings and other documents demonstrating 
and illustrating the scope and scale of the project and the relationship of the 
project components.  Such documents shall be in sufficient detail the City 
can make knowledgeable and informed decisions as to the selection of 
alternates and resolution of scope and budget questions.

(3) The Design Consultant shall provide a preliminary Statement of Probable 
Construction Cost of the project to the City, taking into account the City's 
project budget and provide recommendation for alternatives to keep the 
project within the stated project budget.

(4) The Design Consultant shall include as part of this phase all services 
necessary for successful completion of the approved project-specific 
proposal.
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(5) Typical deliverables for the Schematic Design (30% complete_ phase would 
include concept plans, alternatives, sketches, renderings, model sketches, 
analyses, Statement of Probable Cost, and recommendations, per the City’s 
standard submittal requirements and as stipulated in the approved Task 
Order. 

(c) Design Development Phase:

(1) Unless waived by the City, prior to beginning the Design Development 
Phase of each Task Order, the Design Consultant shall obtain written 
approval of its final Schematic Design documents and the Statement of 
Probable Cost.

(2) The Design Consultant shall prepare Design Development documents based 
upon the approved Schematic Design documents and any adjustments in the 
program and budget authorized by the Executive Director.

(3) The Design Development documents shall provide sufficient design 
graphics, data, information and supporting material to define the design 
solution for the project, including the shape, size and character of the project 
as to landscape architectural design, grading and drainage, erosion control, 
planting, irrigation, details, and any necessary architectural, structural, 
mechanical and electrical engineering, and any other project elements 
necessary for successful implementation of the  project scope and design.

(4) Design Consultant shall prepare Design Development drawings which shall 
include but not be limited to:

(i) Drawings which show existing conditions, vegetation, and 
topographic features and improvements affecting or relating to the 
proposed project.  The Design Consultant shall include plans and 
specifications required for the City QA/QC review per DOTI’s 
standard drawings list, including title sheet, survey, demolition and 
removals, erosion control, tree protection, layout and materials, 
grading and drainage, planting, irrigations, details enlargements, and 
any project specific architectural or engineering supplemental 
drawings as necessary. 

(5) The Design Consultant shall prepare preliminary specifications which shall 
include general requirements and special conditions (DOTI) standards and 
project specific needs.  

(6) The Design Consultant shall prepare a Statement of Probable Construction 
Cost which shall be calculated by the Design Consultant to a uniform and 
detailed level, based on the drawings and the preliminary specifications 
reflecting estimated project construction costs and taking into account the 
building trades and construction components utilized in the project design.

(7) The Design Consultant shall provide all services necessary for successful 
completion of the approved project-specific proposal.
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(8) The Design Consultant shall also provide outline specifications that include 
the use of LEED standards and contractor requirements for recycling and 
construction waste management.

(d) Construction Documents Phase:  

(1) Unless waived by the City, prior to beginning the Construction Documents 
Phase, the Design Consultant shall obtain acceptance in writing of the 
Design Development Documents and the accompanying Statement of 
Probable Construction Cost.  Unless waived by the City, upon acceptance 
by the City, in writing, of the Statement of Probable Construction Cost, such 
statement shall become the City's Final Budget for Project Construction.  
Acceptance of the Design Development Documents shall not be construed 
as approval of the adequacy of the Design Development Documents and 
shall not relieve the Design Consultant of any liability for any defaults, 
deficiencies, errors or omissions contained therein.

(2) The Design Consultant shall prepare the Construction Documents from the 
approved Design Development documents and by addressing all comments 
received during the QA/QC review incorporation of any further changes 
authorized by the City and agreed to by the Design Consultant.  The 
Construction Documents shall set forth in detail the requirements for the 
completion of the entire project.  At a minimum, these documents must 
include complete information necessary to bid the project, for a competent 
construction contractor to construct the project, and shall contain complete 
bidding documents meeting all City and, as applicable, state and federal 
requirements. 

(3) The Construction Documents shall include, but not be limited to, complete 
drawings and specifications, compliant with the City’s Construction General 
Conditions, setting forth the requirements for the completion of the project 
in adequate, reasonable, reliable and final detail.

(4) The Design Consultant shall file all documents necessary and required for 
the approval of the project design by governmental authorities having 
jurisdiction over the project, including, but not limited to, CASDP, SUDP, 
and Floodplain permits.  The City will lend any required assistance, such as 
signing application(s) and paying any permit or other fees.

(5) Acceptance of the Construction Documents shall not relieve the Design 
Consultant of any responsibility for design deficiencies, omissions or errors.

(6) All final plans and specifications shall bear the signature(s) and seal(s) of 
the Design Consultant and/or the responsible subconsultant, in conformity 
with the requirements of Articles 4 and 25 of title 12, C.R.S.   It is intended 
by the Parties that the Construction Documents, including all plans and 
specifications, will be signed and sealed, in whole or in part as appropriate, 
by the licensed professional landscape architect, engineer and/or architect in 
responsible charge of the preparation of such plans and specifications or 
parts thereof.  The Design Consultant shall be ultimately responsible for all 
design work provided under this Agreement.
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(7) The Design Consultant shall make available for review, by the City, all 
design data forming the basis for drawings and specifications.

(8) The Design Consultant shall provide a list of long lead items to the Project 
Manager.

(9) The Design Consultant shall provide the City with a Final Opinion of 
Probable Construction Cost based upon the submitted Final Construction 
Documents for the City’s consideration.

(10) The Design Consultant shall include as part of this phase all services 
included in the applicable portions of the applicable approved project-
specific proposal.

(11) If the Cost estimate indicates a budget shortfall, the Design Consultant shall 
assist the City by identifying items that could be bid as add alternates and 
identifying those items on the Construction Documents. The Final 
Construction Documents and Opinion of Probable Construction Cost shall 
include such bid alternates required and agreed upon as necessary to estimate 
the Base Bid to be at or below the Project budget. 

(e) Bidding Phase:

(1) Prior to beginning the Bidding Phase of the Task Order, the Design 
Consultant shall obtain the City's acceptance, in writing of the Construction 
Documents.  Such acceptance shall not be construed as approval of the 
adequacy of the Construction Documents and shall not relieve the Design 
Consultant of the responsibility for design deficiencies, errors or omissions. 

(2) The time schedule for work under this phase shall be governed by the times 
shown in the printed project bid package(s), as modified by any addenda.  

(3) During this phase, the Design Consultant's duties shall include, but not be 
limited to:

(i) Preparing and submitting the project documents and bid documents 
for the written acceptance of the City, unless that written acceptance 
is waived by the City, prior to the advertising by the City and 
solicitation of bids.  Such acceptance shall not be construed as 
approval of the adequacy of the documents and shall not relieve the 
Design Consultant of the responsibility for design deficiencies, errors, 
or omissions;

(ii) Unless waived by the City, the design consultant shall obtain written 
approval for preparation and submittal to the City of a tentative pre-
bid project schedule, in a form approved by the City, in sufficient 
detail to show the major completion milestones required by the City, 
and appropriate to the size, complexity and scope of the project;

(iii) Providing the City with bid documents in accordance with the format 
required by the City;
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(iv) Assist the Project Manager with answering questions by bidders and 
approving “equals” to specified materials.  Lists of those materials 
approved as equals shall be prepared as an addendum item, with 
explanatory notes if necessary;

(v) Assist the Project Manager with the preparation of any necessary 
addenda; and participating in the pre-bid conference with prospective 
bidders;

(vi) Reviewing all bids for the reasonableness of the bid price and the 
qualifications of the lowest responsive bidders; and

(vii) Performing all services included in the applicable portions of the 
applicable approved project-specific proposal.

(4) Value Engineering: Prior to the completion of the Bidding Phase, the Design 
Consultant will lead the exercise to reduce costs by preparing a list of 
substitutions that can be accepted by the City to bring the project back into 
budget if there is a budget shortfall.

(f) Construction Administration Phase:

(1) The Construction Administration Phase shall commence with execution of 
the Construction Contract(s) and the issuance of the Notice to Proceed to the 
Project Contractor(s), or the first of them, by the City.

(2) The time schedule for the Design Consultant's Work under this phase shall 
be set and governed by the approved project schedule.  However, the Design 
Consultant's schedule for this phase may be changed due to project change 
orders or due to time extensions to such schedule, and will in any event be 
extended until all project documents (original and record drawings, 
specifications, test reports, punch lists, warranties, certifications, surveying 
notes, design calculations and other pertinent information) have been 
received by the City and the final payment for services is paid.  

(3) The Design Consultant shall assist at a pre-construction conference with the 
Contractor and shall take and distribute to the City and the Contractor, upon 
request, written minutes of the pre-construction conference and of all 
meetings conducted.

(4) The Design Consultant shall take written minutes of all project meetings and 
shall distribute such minutes to the City for review upon request.

(5) The Design Consultant shall attend Owner, Architects, Contractor (OAC) 
meetings when requested by the Project Manager. The Design Consultant 
may be called upon to assist with procedures, job progress, construction 
problems, scheduling or other matters relating to the timely and successful 
completion of the project in accordance with the contract requirements.  
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(6) When requested by the Project Manager, the Design Consultant shall keep 
the City informed through a monthly written report of the progress and 
quality of work.

(7) If, in the Design Consultant's opinion, the Contractor has fallen behind 
schedule, the Design Consultant shall immediately notify the City Project 
Manager.  If the Contractor refuses or fails to prosecute the work, or any part 
thereof, with such diligence as will insure its completion within the time 
specified in the Contract Documents, or any extension thereof, or fails to 
complete said work within such time, or refuses to correct defective work, 
the Design Consultant shall immediately notify the City Project Manager 
and recommend a course of action.

(8) The Design Consultant will assist the City Project Manager with interpreting 
the requirements of the Project Plans and Specifications.  The Design 
Consultant will render written interpretations within ten (10) days of receipt 
of any written request or within an agreed upon time limit.  

(9) The Design Consultant shall notify the City’s Project Manager of 
unacceptable work which, in the Design Consultant's opinion, does not 
conform to the Contract Documents.  The Design Consultant shall review 
and approve all shop drawings, mock-ups, samples and other required 
submissions of the Contractor in a timely manner.  Such general submissions 
shall be approved for use on the project only if, and when, the Design 
Consultant has ascertained that they are in conformance with the design 
concept of the project and in compliance with Contract Documents.  
Submissions of Contractor(s) shall be acted on and returned to the City and 
Contractor within ten (10) days of receipt thereof.  If review and return are 
delayed beyond the time set out above, the Design Consultant shall notify 
Contractor and City of such delay, in writing, before expiration of the 
approval date, stating the reason for the delay.  Resubmittals shall be acted 
on and returned to City and Contractor within five (5) days.  The Contractor 
shall submit to the City Project Manager and Design Consultant prior to the 
beginning of construction, a schedule of submittals.  No shop drawing or 
submittal will be approved prior to the receipt of the submittal schedule.

(10) The Design Consultant shall review and analyze all written requests for 
Change Orders, including any documents offered to substantiate such 
requests. The Design Consultant shall submit Architect’s Supplemental 
Instructions (ASI’s) and written recommendations to the City concerning all 
directions and/or requests for Change Orders.

(11) All Change Orders shall be on forms supplied by the City.  The Design 
Consultant shall keep a current record of all variations or departures from 
the drawings and specifications as originally approved and shall maintain 
careful supervision over all changes in final drawings in the course of the 
work.

(12) The City will transmit a copy of all completed change orders to the Design 
Consultant for use in checking shop drawings and compiling record 
drawings for project construction.

Docusign Envelope ID: 8433BE5F-7171-41C5-B7E5-7A02EA524064



DIG STUDIO, INC.
DOTI-202578760-00 14

(13) The Design Consultant shall use reasonable efforts and professional 
judgement to ensure that no changes are made in the work, by any party, 
without prior written consent of the City except as hereinafter provided.  
Only the City may authorize changes in the work.  

(14) The Design Consultant shall observe and systematically review the 
performance of the work or in such a manner and at such times as is 
necessary to determine that the work has been or is being installed in 
conformance with the Contract Documents.   If any work is not in 
conformance with the Contract Documents, the Design Consultant shall 
immediately make an oral report of such nonconformance to the City Project 
Manager, followed by a written report of such nonconformance to both the 
nonconforming Contractor and the City. The Design Consultant, however, 
does not assume and is not responsible for any of the Contractor's 
construction means, methods, techniques, or safety programs in constructing 
the project.  The on-site visits by the Design Consultant shall be made by 
members of the appropriate engineering or architectural discipline according 
to the status of the work and may vary with the progress of work from daily 
to weekly.  The frequency of on-site visits shall be that which the Project 
Manager considers necessary to safeguard the interests of the City through a 
determination that the Work is being performed in compliance with the 
Contract Documents, and with applicable laws, statutes, codes, ordinances, 
rules and regulations and standards.

(15) On each visit to the site, the Design Consultant shall make, and file within 
seven (7) days with the City, a written field observation report detailing their 
observations.

(16) If the Design Consultant knows or reasonably should have known that the 
Contractor or any subcontractor fails to comply with the Contract 
Documents, drawings, specifications, designs and plans prepared by the 
Design Consultant, the Design Consultant shall report such failure to the 
City's Project Manager immediately.  The Design Consultant shall notify the 
Project Manager of specific critical observations it intends to carry out 
during the various phases of the project.

(17) If the Design Consultant becomes aware of any condition or event 
constituting a material default by the Contractor or that otherwise justify 
termination of a Contractor for cause, the Design Consultant shall notify the 
City immediately.

(18) Upon the completion of the entire work or a designated portion thereof, the 
Design Consultant shall, in consultation with the City, recommend issuance 
of a Certificate of Substantial Completion in accordance with the provisions 
of the construction contract and its General and/or Special Contract 
Conditions.  The referenced document will be issued by the City.

(19) The Design Consultant shall, in consultation with the City, provide to the 
City a close-out program, including a comprehensive process to ensure 
timely, efficient and proper completion of all punch list items by the 
Contractor in accordance with the provisions of the Contract Documents.
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(20) Prior to Final Inspection, the Design Consultant shall obtain the original 
"Marked-up As Built" drawings and a conformed copy of the Project 
Specifications from each Contractor.  Based on these documents, the Design 
Consultant shall prepare, as necessary, and deliver to the Project Manager 
Record Drawings and a conformed copy of the Project Specifications 
showing all changes made during construction.  Such Record Drawings shall 
reflect all known modifications to the original drawings and shall be made 
from the "Marked-up As Built" sets of drawings prepared by Contractor.  
The Record Drawings shall incorporate the Design Consultant's 
observations, shall be made in a professional manner and shall be stamped 
and signed by the Design Consultant as being Record Drawings.  These 
drawings shall be delivered on a CD in PDF and DWG formats to the City 
Project Manager, together with all of the "Marked-up As Built" prints 
provided by the Contractor(s) from which they were derived. If requested by 
the City, the unstamped reproducibles shall be transmitted to the City with a 
letter, sealed by the Design Consultant, stating that as of the date of such 
transmittal, the reproducible drawings are identical to the Record Drawings 
except for such seals and stamping.   The last five percent (5%) of the Design 
Consultant's basic services fee for each project will not be paid until such 
Record Drawings and all Record Documents required are received.

(21) When requested, the Design Consultant shall attend the Final Inspection 
with the City to ascertain that all work performed by the Contractor has been 
performed in accordance with the Contract Documents.  At the time of such 
Final Inspection, a final punch list shall be agreed to by the Design 
Consultant and the City, and made in sufficient detail to fully outline to the 
Contractor: (1) any work to be completed; (2) any work not in compliance 
with the drawings or specifications; and (3) any unsatisfactory work.

(22) Prior to final payment to the Contractor, the Design Consultant shall review 
final punch list work and shall prepare a written report outlining the deficient 
or outstanding work and making recommendations as to the ultimate 
disposition of such outstanding Work.

(23) One month prior to the expiration of the warranty or other correction of work 
period provided for in the General and/or Special Contract Conditions to the 
Contract Documents, the Design Consultant shall inspect the project for any 
deficiencies that may have become apparent.  Upon completion of such 
inspection, a written report of the inspection shall be furnished by the Design 
Consultant to the City.

(24) The Design Consultant shall include as part of this phase all services 
included in the applicable portions of the applicable approved project-
specific proposal and necessary for successful completion.

2.08 Surveying and Testing.

(a) The Design Consultant and its appropriate subconsultant shall review all survey 
and test results reports and shall follow the recommendation of the soils engineer 
or other subconsultant unless, in the exercise of appropriate professional judgment, 
the Design Consultant or appropriate subconsultant discovers, or should in the 
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exercise of professional judgment discover, factors indicating the report or results 
are not reliable.

(b) If any such inadequacy or any inconsistency, based upon such exercise of 
professional judgment, is noted, the Design Consultant and/or its appropriate 
subconsultant shall report such inconsistency or inadequacy promptly to the City 
such that any inadequacy or inconsistency can be addressed by the soils engineer, 
testing laboratory or land surveyor before any further use is put to the data.

(c) It is understood and agreed that this Agreement does not include the investigation, 
sampling, testing, planning, abatement design, and remediation management of 
asbestos or other hazardous waste material.   Should the presence of asbestos or 
other hazardous waste material be known to exist on a specific project or if the 
Design Consultant shall observe the presence of asbestos or hazardous waste 
material on any project site during its performance of services under this 
Agreement, the Design Consultant shall notify the City in writing immediately.

SECTION 3 – COMPENSATION, PAYMENT, AND FUNDING
The City shall compensate the Design Consultant for its services performed and expenses incurred under 
this Agreement as follows.

3.01 Basic Services. The City agrees to pay the Design Consultant, as compensation for any 
basic services rendered for a particular Project, either a maximum basic services fee, to be set forth in each 
approved Work Project proposal prepared prior to commencement of any work under this Agreement, or 
an amount based on the Design Consultant's periodic invoices, whichever is less.

3.02 Reimbursable Expenses. Unless expressly authorized by the City as part of any approved 
Task Order, the City will not compensate the Design Consultant for expenses such as postage, travel, 
mileage (if the project is within the City and County of Denver boundary), telephone, reproduction and 
messenger service costs incurred in connection with Work performed under this Agreement.  Such costs 
are, in all such instances, included in the hourly rates paid by the City.  Reproduction of submittals requested 
by the City including such items as end-of-phase reports, drawings, bid documents, record drawing 
reproducibles, etc. are not included in the hourly rates, and will be itemized as part of each on-call Task 
Order as a not-to-exceed reproducible expense.

3.03 Supplemental Services. The Design Consultant shall be compensated for any additional 
services pre-approved in writing for any assigned Task Order, subject to the terms and conditions set forth 
herein and an additional services budget limits for that specific project.

3.04 Invoices. The Design Consultant shall invoice and be paid monthly in proportion to the 
progress of the Work on each assigned Task Order.  Such invoices shall reflect the Design Consultant's 
actual hours, rates, personnel, sub-consultant costs and reimbursable costs, and shall be based on the hourly 
rates or other rates for services contained in Exhibit B. The Design Consultant shall maintain hourly records 
of the time worked by its personnel and subconsultants, records of all allowable reimbursable expenses, 
and records of expendable supplies and services as necessary to support any audits by the City, and shall 
bill the City monthly for fees and costs accrued during the preceding month.  The Design Consultant's 
invoice shall be separated as necessary to show direct charges to specific projects and to distinguish fees 
and expenses.  Upon submission of such invoices to the City, and approval by the City, payment shall be 
issued.  Final payment to the Design Consultant, for each assigned Task Order, shall not be made until after 
the project is accepted, all guarantees, certificates of completion, and record drawings and reproducible 
copies are delivered to the City, and the duties agreed to in the approved project proposal for that project 
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are otherwise fully performed by the Design Consultant.  No deductions shall be made from the Design 
Consultant's compensation on account of penalty, liquidated damages or other sums withheld from 
payments to any assigned project contractor. 

3.05 Maximum Contract Amount; Funding.  

(a) It is understood and agreed by the Parties hereto that payment or reimbursement 
of all kinds to the Design Consultant, for all Work performed under this 
Agreement, shall not exceed a maximum of THREE MILLION DOLLARS 
AND NO CENTS ($3,000,000.00).  In no event shall the maximum payment to 
the Design Consultant, for all work and services performed throughout the entire 
term of this Agreement exceed the contract maximum amount set forth above.

(b) Notwithstanding any other term, provision, or condition herein, all payment 
obligations under this Agreement shall be limited to the funds duly and lawfully 
appropriated and encumbered or otherwise made available by the Denver City 
Council for the particular Task Orders assigned to the Design Consultant under 
this Agreement for the particular year(s) in which this Agreement is in effect and 
paid into the Treasury of the City.  As of the date of this Agreement, no funds have 
been appropriated for this Agreement.  Instead, it is the City's intent to appropriate 
the funds necessary to compensate the Design Consultant for the work it performs 
on any assigned Task Order, at the time it accepts each proposal for a specific 
project.  The Executive Director of DOTI, upon reasonable written request, will 
advise the Design Consultant in writing of the total amount of appropriated and 
encumbered funds which are or remain available for payment for all work by the 
Design Consultant on a specific project.

(c) The issuance of any form of order or directive by the City which would cause the 
aggregate amount payable to the Design Consultant for a specific Task Order to 
exceed the amount appropriated for the Design Consultant's work on a specific 
project is expressly prohibited.  In no event shall the issuance of any change order 
or other form of order or directive by the City be considered valid or binding if it 
requires additional compensable work to be performed, which work will cause the 
aggregate amount payable for such work to exceed the amount appropriated and 
encumbered, unless and until such time as the Design Consultant has been advised 
in writing by the Executive Director of DOTI that a lawful appropriation sufficient 
to cover the entire cost of such additional work, has been made.  It shall be the 
responsibility of the Design Consultant to verify that the amounts already 
appropriated for the Design Consultant's Work on a project are sufficient to cover 
the entire cost of such Work, and any work undertaken or performed in excess of 
the amount appropriated is undertaken or performed in violation of the terms of 
this Agreement, without the proper authorization for such work, and at the Design 
Consultant's own risk and sole expense.

SECTION 4 – TERM AND TERMINATION

4.01 Term. The initial term of this Agreement shall commence upon execution and shall end 
three years thereafter; provided, however, that any work in progress that was initiated during the term of 
this Agreement shall continue and be paid for hereunder until the completion thereof.  All terms and 
conditions of the Agreement shall remain in full force and effect until such completion.   The term may be 
extended, at the sole option of the City by written amendment pursuant to Executive Order 8.  In no event, 
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however, shall the Design Consultant’s performance under this Agreement, including any extension, exceed 
a five (5) year period ending on month and day of the execution of this Agreement.  In addition, nothing 
contained herein shall obligate the City to extend the Agreement beyond the initial term.

4.02 Termination.

(a) Nothing herein shall be construed as giving the Design Consultant the right to 
perform the services contemplated under this Agreement beyond the time when its 
services become unsatisfactory to the Executive Director.

(b) The Executive Director may terminate this Agreement for cause at any time if the 
Design Consultant's services become unsatisfactory, in the sole discretion of the 
Executive Director.  The City shall have the sole discretion to permit the Design 
Consultant to remedy the cause of a contemplated termination for cause without 
waiving the City's right to terminate the Agreement.

(c) In the event of a termination for cause, or in the event the Design Consultant 
becomes unable to serve under this Agreement, the City may take over work to be 
done under this Agreement and prosecute the work to the completion by contract 
or otherwise, and the Design Consultant shall be liable to the City for all reasonable 
costs in excess of what the City would have paid the Design Consultant had there 
been no termination for cause.

(d) The City may, for convenience, cancel and terminate this Agreement by giving not 
less than thirty (30) days' prior written notice to the Design Consultant, which 
notice shall state the date of cancellation and termination.

(e) If the Design Consultant's services are terminated, postponed or revised, or if the 
Design Consultant shall be discharged before all the work and services 
contemplated have been completed, or if the project is, for any reason, stopped or 
discontinued, the Design Consultant shall be paid only for the portion of work or 
services which has been satisfactorily completed at the time of such dismissal, 
termination, cancellation, postponement, revision or stoppage.

(f) All drawings, specifications, and other documents relating to the design or 
administration of work completed or partially completed shall be delivered by the 
Design Consultant to the City in the event of any dismissal, termination, 
cancellation, postponement, revision or stoppage.

(g) In the event of any dismissal, termination, cancellation, postponement, revision or 
stoppage, the Design Consultant shall cooperate in all respects with the City. Such 
cooperation shall include, but not be limited to, delivery of drawings, 
specifications, and other documents referred to herein, and assisting the City 
during a transition to another design consultant, if applicable.

SECTION 5 – GENERAL PROVISIONS

5.01 City’s Responsibilities.

(a) The City shall provide available information regarding its requirements for each 
Task Order, including related budgetary information, and shall cooperate fully 
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with the Design Consultant at all times.   However, the City does not guarantee the 
accuracy of any such information and assumes no liability therefore.  The Design 
Consultant shall notify the City in writing of any information or requirements 
provided by the City which the Design Consultant believes to be inaccurate or 
inappropriate to the design or construction of the project.

(b) If the City observes or otherwise becomes aware of any fault or defect in the project 
or non-conformance with Contract Documents, it shall give prompt notice thereof 
to the Design Consultant.

5.02 Ownership of Documents.

(a) The City shall have title and all intellectual and other property rights, in and to all 
phased and final Contract Documents, and all data used in the development of the 
same, including the results of any tests, surveys or inspections at each project site, 
and all photographs, drawings, drafts, studies, estimates, reports, models, notes and 
any other materials or work products, whether in electronic or hard copy format, 
created by the Design Consultant pursuant to this Agreement, in preliminary and 
final forms and on any media whatsoever (collectively, the "Documents”), 
whether the project for which the Documents were created is executed or not.  The 
Consultant shall identify and disclose, as requested, all such Documents to the 
City.   

(b) To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., as the 
same may be amended from time to time, the Documents are a “work made for 
hire,” and all ownership of copyright in the Documents shall vest in the City at the 
time the Documents are created.  To the extent that the Documents are not a “work 
made for hire,” the Design Consultant hereby assigns and transfers all right, title 
and interest in and to the Documents to the City, as of the time of the creation of 
the Documents, including the right to secure copyright, patent, trademark, and 
other intellectual property rights throughout the world and to have and to hold such 
copyright, patent, trademark, and other intellectual property rights in perpetuity. 

(c) The Design Consultant shall provide (and cause its employees and subcontractors 
to provide) all assistance reasonably requested in securing for the City’s benefit 
any patent, copyright, trademark, service mark, license, right or other evidence of 
ownership of such Documents, and shall provide full information regarding the 
Documents and execute all appropriate documentation in applying for or otherwise 
registering, in the City’s name, all rights to such Documents.

(d) The Design Consultant agrees to allow the City to review any of the procedures 
used in performing the work and services hereunder, and to make available for 
inspection the field notes and other documents used in the preparation for and 
performance of any of the services performed hereunder.

(e) The Design Consultant shall be permitted to retain reproducible copies of all of the 
Documents for the information and reference, and the originals of all of the 
Documents, including all CAD disks, CAD files, (AutoCAD .dwg format), PDF 
files of all drawings (flattened), specification, and reports shall be delivered to the 
City promptly upon completion thereof, or if authorized by the City’s Project 
Manager, upon termination or expiration of this Agreement.
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(f) If the City reuses Design Documents prepared by the Design Consultant other than 
for their intended use or at a new location without the Design Consultant’s 
approval, the City will have no claim against the Design Consultant arising out of 
any alleged defects, deficiencies or flaws in the Design Documents.

5.03 Taxes and Licenses. The Design Consultant shall promptly pay, when they are due, all 
taxes, excises, license fees and permit fees of whatever nature applicable to the work and services which it 
performs under this Agreement, and shall take out and keep current all required municipal, county, state or 
federal licenses required to perform its services under this Agreement.  The Design Consultant shall furnish 
the Executive Director, upon request, duplicate receipts or other satisfactory evidence showing or certifying 
to the proper payment of all required licenses and/or registrations and taxes.  The Design Consultant shall 
promptly pay all owed bills, debts and obligations it incurs performing work under this Agreement and 
shall not allow any lien, verified claim, mortgage, judgment or execution to be filed against land, facilities 
or improvements owned or beneficially owned by the City as a result of such bills, debts or obligations.  

5.04 Examination of Records and Audit. Any authorized agent of the City, including the City 
Auditor or their representative, has the right to access, and the right to examine, copy and retain copies, at 
the City’s election in paper or electronic form, any pertinent books, documents, papers and records related 
to the Design Consultant’s performance pursuant to this Agreement, provision of any goods or services to 
the City, and any other transactions related to this Agreement.  The Design Consultant shall cooperate with 
City representatives and City representatives shall be granted access to the foregoing documents and 
information during reasonable business hours and until the latter of three (3) years after the final payment 
under the Agreement or expiration of the applicable statute of limitations.  When conducting an audit of 
this Agreement, the City Auditor shall be subject to government auditing standards issued by the United 
States Government Accountability Office by the Comptroller General of the United States, including with 
respect to disclosure of information acquired during the course of an audit.  No examination of records and 
audits pursuant to this paragraph shall require the Design Consultant to make disclosures in violation of 
state or federal privacy laws. The Design Consultant shall at all times comply with D.R.M.C. 20-276.

5.05 Assignment and Subcontracting. The City is not obligated or liable under this Agreement 
to any party other than the Design Consultant named herein.  The Design Consultant understands and agrees 
that it shall not assign or subcontract with respect to any of its rights, benefits, obligations or duties under 
this Agreement except upon prior written consent and approval of the City to such assignment or 
subcontracting.  Any attempt by the Design Consultant to assign or subcontract its rights hereunder without 
such prior written consent of the City shall, at the option of the City, automatically terminate this Agreement 
and all rights of the Design Consultant hereunder.  Such consent may be granted or denied at the sole and 
absolute discretion of the City.  In the event any such subcontracting shall occur, with the City's approval, 
such action shall not be construed to create any contractual relationship between the City and such 
subcontractor, and the Design Consultant named herein shall in any and all events be and remain responsible 
to the City according to the terms of this Agreement. 

5.06 No Discrimination in Employment. In connection with the performance of work under this 
Agreement, the Design Consultant may not refuse to hire, discharge, promote or demote, or discriminate in 
matters of compensation against any person otherwise qualified, solely because of  race, color, religion, 
national origin, ethnicity, citizenship, immigration status, gender, age, sexual orientation, gender identity, 
gender expression, marital status, source of income, military status, protective hairstyle, or disability. The 
Consultant shall insert the foregoing provision in all subcontracts.

5.07 Insurance.
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(a) General Conditions:  The Design Consultant agrees to secure, at or before the time 
of execution of this Agreement, the following insurance covering all operations, 
goods or services provided pursuant to this Agreement. The Design Consultant 
shall keep the required insurance coverage in force at all times during the term of 
the Agreement, including any extension thereof, and during any warranty period. 
The required insurance shall be underwritten by an insurer licensed or authorized 
to do business in Colorado and rated by A.M. Best Company as “A-VIII" or better. 
Each policy shall require notification to the City in the event any of the required 
policies be canceled or non-renewed before the expiration date thereof. Such 
written notice shall be sent to the Parties identified in the Notices section of this 
Agreement. Such notice shall reference the City contract number listed on the 
signature page of this Agreement. Said notice shall be sent thirty (30) days prior to 
such cancellation or non-renewal unless due to non-payment of premiums for 
which notice shall be sent ten (10) days prior. If such written notice is unavailable 
from the insurer, the Design Consultant shall provide written notice of 
cancellation, non-renewal and any reduction in coverage to the Parties identified 
in the Notices section by certified mail, return receipt requested within three (3) 
business days of such notice by its insurer(s) and referencing the City’s contract 
number. The Design Consultant shall be responsible for the payment of any 
deductible or self-insured retention. The insurance coverages specified in this 
Agreement are the minimum requirements, and these requirements do not lessen 
or limit the liability of the Design Consultant. The Design Consultant shall 
maintain, at its own expense, any additional kinds or amounts of insurance that it 
may deem necessary to cover its obligations and liabilities under this Agreement. 

(b) Proof of Insurance: The Design Consultant may not commence services or work 
relating to this Agreement prior to placement of coverages required under this 
Agreement. The Design Consultant certifies that the certificate of insurance 
attached as Exhibit E, preferably an ACORD form, complies with all insurance 
requirements of this Agreement. The City requests that the City’s contract number 
be referenced on the certificate of insurance. The City’s acceptance of a certificate 
of insurance or other proof of insurance that does not comply with all insurance 
requirements set forth in this Agreement shall not act as a waiver of the Design 
Consultant’s breach of this Agreement or of any of the City’s rights or remedies 
under this Agreement. The City’s Risk Management Office may require additional 
proof of insurance, including but not limited to policies and endorsements. 

(c) Additional Insureds: For Commercial General Liability and Automobile Liability, 
the Design Consultant and subconsultant’s insurer(s) shall include the City and 
County of Denver, its elected and appointed officials, employees and volunteers 
as additional insured.

(d) Waiver of Subrogation: For all coverages required under this Agreement, with the 
exception of Professional Liability the Design Consultant’s insurer shall waive 
subrogation rights against the City.   

(e) Subconsultants: The Design Consultant shall confirm and document that all 
subcontractors and subconsultants (including independent contractors, suppliers 
or other entities providing goods or services required by this Agreement) procure 
and maintain coverage as approved by the Design Consultant and appropriate to 
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their respective primary business risks considering the nature and scope of 
services provided.

(f) Workers’ Compensation/Employer’s Liability Insurance: The Design Consultant 
shall maintain the coverage as required by statute for each work location and shall 
maintain Employer’s Liability insurance with limits of $100,000 per occurrence 
for each bodily injury claim, $100,000 per occurrence for each bodily injury 
caused by disease claim, and $500,000 aggregate for all bodily injuries caused by 
disease claims.

(g) Commercial General Liability: The Design Consultant shall maintain a 
Commercial General Liability insurance policy with minimum limits of 
$1,000,000 for each bodily injury and property damage occurrence, $2,000,000 
products and completed operations aggregate (if applicable), and $2,000,000 
policy aggregate.  

(h) Automobile Liability: The Design Consultant shall maintain Automobile Liability 
with minimum limits of $1,000,000 combined single limit applicable to all owned, 
hired and non-owned vehicles used in performing services under this Agreement.

(i) Professional Liability (Errors and Omissions): The Design Consultant shall 
maintain minimum limits of $1,000,000 per claim and $1,000,000 policy aggregate 
limit. The policy shall be kept in force, or a Tail policy placed, for three (3) years 
for all contracts except construction contracts for which the policy or Tail shall be 
kept in place for eight (8) years.  

5.08 Defense and Indemnification.

(a) To the fullest extent permitted by law, the Consultant agrees to defend, indemnify, 
reimburse and hold harmless the City, its appointed and elected officials, agents and 
employees for, from and against all liabilities, claims, judgments, suits or demands for 
damages to persons or property arising out of, resulting from, or related to the work performed 
under this Agreement that are attributable to the negligence or fault of the Design Consultant 
or the Design Consultant’s agents, representatives, subcontractors, or suppliers (“Claims”). 
This indemnity shall be interpreted in the broadest possible manner consistent with the 
applicable law to indemnify the City.  

(b) The Design Consultant's obligation to defend and indemnify may be determined after 
the Design Consultant's liability or fault has been determined by adjudication, alternative 
dispute resolution, or otherwise resolved by mutual agreement between the Parties. The 
Design Consultant's duty to defend and indemnify the City shall relate back to the time written 
notice of the Claim is first provided to the City regardless of whether suit has been filed and 
even if the Design Consultant is not named as a Defendant.

(c)  The Design Consultant will defend any and all Claims which may be brought or 
threatened against the City and will pay on behalf of the City any expenses incurred by reason 
of such Claims including, but not limited to, court costs and attorney fees incurred in defending 
and investigating such Claims or seeking to enforce this indemnity obligation. Such payments 
on behalf of the City shall be in addition to any other legal remedies available to the City and 
shall not be considered the City’s exclusive remedy.
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(d) Insurance coverage requirements specified in this Agreement shall in no way lessen 
or limit the liability of the Design Consultant under the terms of this indemnification 
obligation. The Design Consultant shall obtain, at its own expense, any additional insurance 
that it deems necessary for the City’s protection

(e) This defense and indemnification obligation shall survive the expiration or 
termination of this Agreement. 

5.09 Colorado Governmental Immunity Act. The Parties hereto understand and agree that the 
City is relying upon, and has not waived, the monetary limitations (presently $150,000 per person, $600,000 
per occurrence) and all other rights, immunities and protection provided by the Colorado Governmental 
Immunity Act, C.R.S. § 24-10-101, et seq.

5.10 Contract Exhibits; Order of Precedence. This Agreement consists of Sections 1 through 5, 
which precede the signature page, and the following Exhibits, which are incorporated herein and made a 
part hereof by reference:

Exhibit A Scope of Work
Exhibit B
Exhibit C

Key Personnel and Rates 
Task Order Form 

Exhibit D
Exhibit E

Task Order Change Form
Certificate of Insurance

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed Exhibits, 
or between provisions of any attachments, such that it is impossible to give effect to both, the order of 
precedence to determine which provision shall control to resolve such conflict, is as follows, in descending 
order:

Sections 1 through 5
Exhibit A
Exhibit B
Exhibit C
Exhibit D
Exhibit E

5.11 When Rights and Remedies Not Waived. In no event shall any payment by the City 
constitute a waiver of any breach of covenant or default which may then exist on the part of the Design 
Consultant.  No assent, expressed or implied, to any breach of the Agreement shall be held to be a waiver 
of any later or other breach.

5.12 Governing Law; Venue. This Agreement shall be construed and enforced in accordance 
with the laws of the State of Colorado, the Charter and Revised Municipal Code of the City and County of 
Denver, and the ordinances, regulations and Executive Orders enacted or promulgated pursuant to the 
Charter and Code, including any amendments.  The Charter and Revised Municipal Code of the City and 
County of Denver, as the same may be amended from time to time, are hereby expressly incorporated into 
this Agreement. Venue for any action arising hereunder shall be in the City and County of Denver, 
Colorado.

5.13. Conflict of Interest.

(a) The Parties agree that no employee of the City shall have any personal or beneficial 
interest in the services or property described herein, and the Design Consultant 
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further agrees not to hire or contract for services with any employee or officer of 
the City which would be in violation of the Revised Municipal Code Chapter 2, 
Article IV, Code of Ethics or Denver City Charter provisions 1.2.9 and 1.2.12.

(b) The Design Consultant agrees that it will not engage in any transaction, activity or 
conduct that would result in a conflict of interest under this Agreement.  The 
Design Consultant represents that it has disclosed any and all current or potential 
conflicts of interest.  A conflict of interest shall include transactions, activities or 
conduct that would affect the judgment, actions or work of the Design Consultant 
by placing the Design Consultant’s own interests, or the interests of any party with 
whom the Design Consultant has a contractual arrangement, in conflict with those 
of the City.  The City, in its sole discretion, shall determine the existence of a 
conflict of interest and may terminate this Agreement in the event such a conflict 
exists after it has given the Design Consultant written notice which describes the 
conflict.  The Design Consultant shall have thirty (30) days after the notice is 
received to eliminate or cure the conflict of interest in a manner that is acceptable 
to the City. 

5.14 No Third-Party Beneficiaries. Enforcement of the terms and conditions of this Agreement, 
and all rights of action relating to such enforcement, shall be strictly reserved to the City and the Design 
Consultant, and nothing contained in this Agreement shall give or allow any claim or right of action by any 
other or third person under this Agreement.  It is the express intention of the Parties that any person other 
than the City or the Design Consultant receiving services or benefits under this Agreement shall be deemed 
to be an incidental beneficiary only.

5.15 Time is of the Essence. The Parties agree that in the performance of the terms, conditions 
and requirements of this Agreement by the Design Consultant, time is of the essence.

5.16 Taxes, Charges and Penalties. The City and County of Denver shall not be liable for the 
payment of taxes, late charges, or penalties of any nature except as provided in the City’s Prompt Payment 
Ordinance.  

5.17 Proprietary or Confidential Information.

(a) City Information:  The Design Consultant acknowledges and accepts that, in 
performance of its work under the terms of this Agreement, the Design Consultant 
may have access to Proprietary Data or confidential information which may be 
owned or controlled by the City and that the disclosure of such data or information 
may be damaging to the City or third parties.  As such, the Design Consultant 
agrees that all information provided or otherwise disclosed by the City to the 
Design Consultant be held in confidence and used only in the performance of its 
obligations under this Agreement.  The Design Consultant shall exercise the same 
standard of care to protect such information as a reasonably prudent professional 
would to protect its own proprietary or confidential data.  “Proprietary Data” 
shall mean geographic materials or Geographic Information Systems (“GIS”) data 
owned by the City and County of Denver including but not limited to maps, 
computer programs, aerial photography, methodologies, software, diagnostics and 
documents; or any other materials or information which may be designated or 
marked “Proprietary” or “Confidential” and provided to or made available to the 
Design Consultant by the City.  Such Proprietary Data may be in hardcopy, printed, 
digital or electronic format.   
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(b) Design Consultant’s Information:  The Parties understand that all the material 
provided or produced under this Agreement may be subject to the Colorado Open 
Records Act, C.R.S. § 24-72-201, et seq., and that in the event of a request to the 
City for disclosure of such information, the City shall advise the Design Consultant 
of such request in order to give the Design Consultant the opportunity to object to 
the disclosure of any of its proprietary or confidential material.  In the event of the 
filing of a lawsuit to compel such disclosure, the City will tender all such material 
to the court for judicial determination of the issue of disclosure and the Design 
Consultant agrees to intervene in such lawsuit to protect and assert its claims of 
privilege and against disclosure of such material or waive the same.  The Design 
Consultant further agrees to defend, indemnify and save and hold harmless the 
City, its officers, agents and employees, from any claim, damages, expense, loss 
or costs arising out of the Design Consultant’s intervention to protect and assert its 
claim of privilege against disclosure under this Article including, but not limited 
to, prompt reimbursement to the City of all reasonable attorney fees, costs and 
damages that the City may incur directly or may be ordered to pay by such court.

5.18 Use, Possession or Sale of Alcohol or Drugs. The Design Consultant, its officers, agents, 
and employees shall cooperate and comply with the provisions of Executive Order 94 and Attachment A 
thereto concerning the use, possession or sale of alcohol or drugs.  Violation of these provisions or refusal 
to cooperate with implementation of the policy can result in the City’s barring the Design Consultant from 
City facilities or participating in City operations.

5.19 Disputes. All disputes between the City and the Design Consultant regarding this 
Agreement shall be resolved by administrative hearing pursuant to the procedure established by D.R.M.C. 
§ 56-106(b), et seq. For the purposes of that procedure, the City official rendering a final determination 
shall be the Executive Director. 

5.20 Waiver of C.R.S. § 13-20-802, et seq. The Design Consultant specifically waives all the 
provisions of the Colorado Construction Defect Action Reform Act (CDARA) and Chapter 8 of Article 20 
of Title 13, Colorado Revised Statutes (also designated C.R.S. § 13-20-802 et seq.) relating to design defects 
in any project under this Agreement.

5.21 Compliance With Denver Wage Laws: To the extent applicable to the Design Consultant’s 
provision of services hereunder, the Design Consultant shall comply with, and agrees to be bound by, all 
rules, regulations, requirements, conditions, and City determinations regarding the City’s Minimum Wage 
and Civil Wage Theft Ordinances, Sections 58-1 through 58-26 D.R.M.C., including, but not limited to, the 
requirement that every covered worker shall be paid all earned wages under applicable state, federal, and 
city law in accordance with the foregoing D.R.M.C. Sections. By executing this Agreement, the Design 
Consultant expressly acknowledges that the Design Consultant is aware of the requirements of the City’s 
Minimum Wage and Civil Wage Theft Ordinances and that any failure by the Design Consultant, or any 
other individual or entity acting subject to this Agreement, to strictly comply with the foregoing D.R.M.C. 
Sections shall result in the penalties and other remedies authorized therein.

5.22 Small Business Enterprise Requirements.

(a) This Agreement is subject to Article VII of Chapter 28, Denver Revised Municipal Code 
(“D.R.M.C.”), designated as §§ 28-201 to 28-236 (the “SBE Ordinance”), and the Rules and 
Regulations promulgated pursuant thereto. This Agreement is also subject to the defined selection 
pool requirements of the SBE Ordinance. The Design Consultant is a certified Small Business 
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Enterprise (“SBE”) and pursuant to § 28-208, D.R.M.C., the Design Consultant is required to 
self-perform a minimum of 30% of the contract work.

(b) Under § 28-222, D.R.M.C., the Design Consultant has an ongoing, affirmative obligation for 
the duration of this Agreement to comply with the SBE defined selection pool requirements and 
with the SBE self-performance requirements upon which this Agreement was awarded, unless the 
City initiates a material modification to the scope of work affecting this Agreement through 
change order, contract amendment, force account, or other modification under § 28-223, 
D.R.M.C. The Design Consultant acknowledges that:

(1) It must establish and maintain records and submit regular reports, as required, which 
will allow the City to assess the Design Consultant’s compliance with the defined 
selection pool requirements and SBE self-performance requirements.

(2) Design Consultant shall have a continuing obligation to promptly inform DSBO in 
writing of any agreed upon increase or decrease in the scope of work of this Agreement, 
upon any of the bases under § 28-223, D.R.M.C., regardless of whether such increase or 
decrease in scope of work has been reduced to writing at the time of notification of the 
change to the City. Any increase in the scope of services of this Agreement, whether by 
amendment or other modification, which increases the dollar value of the Agreement, if 
such change is within the scope of work designated for performance by the Design 
Consultant at the time of award of this Agreement, shall be promptly submitted to the 
DSBO.

(3) The Design Consultant shall achieve defined selection pool requirements and self-
performance requirements with respect to such changed scope of work by performing 
such work.

(4) The Design Consultant shall supply to DSBO documentation required by ordinance 
with respect to the increased dollar value of this Agreement. The Design Consultant shall 
not, during the term of this Agreement:

(i) Fail to in fact perform as an SBE to achieve the work scope originally listed at 
proposal submission in order to achieve defined selection pool and self-performance 
requirements; or

(ii) Modify or eliminate all or any portion of the scope of work upon which self-
performance is based and the contract was awarded, unless directed by the City.

(5) Failure to comply with these provisions may subject the Design Consultant to 
sanctions set forth in § 28-229 of the SBE Ordinance.

(6) Should any questions arise regarding SBE and DSBO requirements the Design 
Consultant should consult the SBE Ordinance or may contact the DSBO representative at 
(720) 913-1999

5.23 Survival of Certain Contract Provisions. The Parties understand and agree that all terms 
and conditions of this Agreement, together with the exhibits and attachments hereto, which, by reasonable 
implication, contemplate continued performance or compliance beyond the termination of this Agreement, 
(by expiration of the term or otherwise), shall survive such termination and shall continue to be enforceable 
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as provided herein.   Without limiting the generality of the foregoing, the Design Consultant’s obligations 
for the provision of insurance and to indemnify the City shall survive for a period equal to any and all 
relevant statutes of limitation, plus the time necessary to fully resolve any claims, matters, or actions begun 
within that period.

5.24 Advertising and Public Disclosure. The Design Consultant shall not include any reference 
to this Agreement or to services performed pursuant to this Agreement in any of its advertising or public 
relations materials without first obtaining the written approval of the Executive Director, which will not be 
unreasonably withheld. Any oral presentation or written materials related to services performed under this 
Agreement shall include only services that have been accepted by the City.  The Executive Director shall 
be notified in advance of the date and time of any such presentation.  Nothing in this provision shall preclude 
the transmittal of any information to officials of the City, including without limitation the Mayor, the 
Executive Director, City Council or the Auditor.

5.25 Legal Authority. Design Consultant represents and warrants that it possesses the legal 
authority, pursuant to any proper, appropriate and official motion, resolution or action passed or taken, to 
enter into this Agreement.  Each person signing and executing this Agreement on behalf of Design 
Consultant represents and warrants that he has been fully authorized by Design Consultant to execute this 
Agreement on behalf of Design Consultant and to validly and legally bind Design Consultant to all the 
terms, performances and provisions of this Agreement.  The City shall have the right, in its sole discretion, 
to either temporarily suspend or permanently terminate this Agreement if there is a dispute as to the legal 
authority of either Design Consultant or the person signing the Agreement to enter into this Agreement.

5.26 Notices. Notices, bills, invoices or reports required by this Agreement shall be sufficiently 
delivered if sent in the United States mail, postage prepaid, to the Parties at the following addresses:

To the City: Executive Director of Transportation and Infrastructure
201 West Colfax Avenue
Denver, Colorado 80202

To the Design Consultant: DIG Studio, Inc.
1521 15th Steet,
Denver, CO 80202

The addresses may be changed by the Parties by written notice. 

5.27 Severability. It is understood and agreed by the Parties hereto that, if any part, term, or 
provision of this Agreement, except for the provisions of this Agreement requiring prior appropriation and 
limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with any 
law of the State of Colorado, the validity of the remaining portions or provisions shall not be affected, and 
the rights and obligations of the Parties shall be construed and enforced as if the Agreement did not contain 
the particular part, term or provision held to be invalid.

5.28 Agreement as Complete Integration-Amendments. This Agreement is intended as the 
complete integration of all understandings between the Parties.  No prior or contemporaneous addition, 
deletion or other amendment shall have any force or effect, unless embodied herein in writing.  No 
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subsequent novation, renewal, addition, deletion or other amendment hereto shall have any force or effect 
unless embodied in a written amendatory or other agreement executed by the Parties and signed by the 
signatories to the original Agreement.  This Agreement and any amendments shall be binding upon the 
Parties, their successors and assigns.

5.29 Electronic Signatures and Electronic Records. Design Consultant consents to the use of 
electronic signatures by the City.  The Agreement, and any other documents requiring a signature 
hereunder, may be signed electronically by the City in the manner specified by the City. The Parties agree 
not to deny the legal effect or enforceability of the Agreement solely because it is in electronic form or 
because an electronic record was used in its formation.  The Parties agree not to object to the admissibility 
of the Agreement in the form of an electronic record, or a paper copy of an electronic document, or a paper 
copy of a document bearing an electronic signature, on the ground that it is an electronic record or electronic 
signature or that it is not in its original form or is not an original. 

REMAINDER OF PAGE LEFT INTENTIONALLY BLANK

Docusign Envelope ID: 8433BE5F-7171-41C5-B7E5-7A02EA524064



Contract Control Number:  DOTI-202578760-00 
Contractor Name:   DIG Studio, Inc.  
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of:   
 
 
 
SEAL CITY AND COUNTY OF DENVER: 

 
 
 

ATTEST: 
 
 
 
 
 
 

By:    
         
 
         
        

  
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED: 
 
Attorney for the City and County of Denver 
 
By:   
         
 
         

 
 
 
By:    
          
 
          
 
 
By:     
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         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
         Title: _____________________________________ 
         (please print) 
 
 
 
 
                    ATTEST: [if required] 
 
 
         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
 
         Title: _____________________________________ 
         (please print) 
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EXHIBIT A 

 

SCOPE OF WORK 
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On-Call Professional Services- Specialty Services 
Category 1- Landscape Architectural Services 

1 

 

 

Detailed Scope of Work 
The City and County of Denver (City) Department of Transportation and Infrastructure is soliciting 
Requests for Proposals from Consultant Teams to provide On-call Professional Services: Specialty 
Services; Category 1- Landscape Architectural Services. Architectural and/or Engineering firms are asked 
to partner with sub-consultants, when needed, creating a complete Design Team capable of providing 
specialty landscape architectural and engineering services in response to numerous and varied projects 
arising within the City. The Agreement for On-call Professional Services: Specialty Services will have a 
three-year term and will have a contract limit of $3,000,000. Projects will be initiated by issuing task orders 
to the contract with the aggregate fee for all task orders limited to $3,000,000. The City reserves the right 
to issue Proposal Requests to multiple On-Call Consultant Teams for a single Task Order. 

 
Task order scopes can include but will not be limited to: 

 
Category 1: Landscape Architecture 

• Landscape Architecture 
• Landscape site programming and design studies 
• Mechanical Engineering 
• Electrical Engineering 
• Plumbing Engineering 
• Civil Engineering 
• As-built documentation 
• ADA and code evaluation and compliance 
• Cost Estimating 
• Historic Preservation 
• Fire Protection and Life Safety 
• Peer Review 
• Public Engagement 
• Bridge, sidewalk, ROW elements, roadway design 
• Data Collection 
• Project Management / Staff Augmentation 
• Program Management / Staff Augmentation 
• Structural evaluations, studies, and designs 
• Construction administration 
• ADA Measurement/Inspection and review 
• Other design and engineering services required for the delivery of specialty services listed herein, 

but not explicitly described in above list. 

For specific task orders requiring specialty consultants under the On-call Professional Services: Specialty 
Services, the Design Consultant may solicit a proposal from a sub consultant who is not listed as a 
Consultant Team Member in the Agreement. Participation from specialty sub-consultants added at the 
Task Order level who are not listed as a Consultant Team Member in the Agreement can count towards 
the SBE goal if they have an SBE Certification with the City. 

 
To assist in expediting design services for task orders, consultant teams are encouraged to include more 
than one sub consultant for disciplines/firms often experiencing a back-log of work. The City expects its 
On-Call Design Service consultants to provide responsive customer service as it relates to project needs 
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and requirements. Please note the prime consultant is responsible for managing the approach to meeting 
the prescribed SBE goal associated with the Agreement. 

State and local government facilities must follow the requirement of the 2010 ADA Standards for 
Accessible Design (2010 ADA Standards). Facilities that do not comply with the 2010 ADA Standards may 
prevent people with disabilities from fully and equally enjoying Denver’s services, programs, or activities 
and may constitute discrimination on the basis of disability. Any construction or alterations to Denver 
buildings and facilities by it or on its behalf will fully comply with the requirements of the 2010 ADA 
Standards. Consultants are therefore responsible for ensuring architectural designs for construction 
and/or alterations are compliant with the 2010 ADA Standards. 

 
The Agreement is managed by Department of Transportation and Infrastructure, who has contract 
authority on behalf of the City. Department of Transportation and Infrastructure is contractually 
responsible for managing each task order, and a Project Manager within Department of Transportation 
and Infrastructure will be the Consultant Team’s direct point of contact for each task order issued. The 
awarded Consultant Teams shall ensure project communication between the Consultants and the End 
User is conveyed and managed through the Department of Transportation and Infrastructure Project 
Manager. In addition, the City would like the Design Consultant to identify a consistent point of contact 
who will become familiar with the contract language, forms, and requirements set forth in the Agreement, 
as well as fully understand the City’s process of doing business as it relates to the task orders and On-Call 
Agreement. 

The Consultant Team must possess the following capabilities, as needed per category scope 
listed above. 

• Full-Service Landscape Architectural Design including compliance with Americans with 
Disabilities Act (ADA) requirements and all applicable codes, regulations, and standards. 

• Mechanical/Plumbing Engineering 
• Electrical Engineering 
• Structural Engineering 
• Civil Engineering 
• Cost Estimating 
• Roof Consulting, design and engineering 
• Sustainability / LEED Consulting 
• Americans with Disabilities Act (ADA) Consulting 
• Code Consulting 
• Commissioning 
• Cost Estimating (consultant) & Independent Cost Estimating (contractor) 

Below is a list of various design projects completed using past On-Call Design Services. The 
intent of providing this list is to provide examples of the types of projects the City may request 
the awarded Design Consultants to propose on as part of the On-Call Design Services 
Agreement: 

 
• Sloan’s Lake Play and Tennis Courts– Design budget $30,000 
• Cuernavaca Park design– Design Budget $660,000 
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• Montbello Park - Tennis Court Replacement, Lights, and Baseball Improvements– Design 
Budget $225,000 

Work under the Agreement will be performed within facilities operated by, but not limited to, the following City 
Agencies: 

• Denver Parks and Recreation 
• Denver Arts and Venues 
• Denver Public Libraries 
• Denver Police Department 
• Denver Fire Department 
• Denver Sheriff Department 
• Denver Department of General Services 
• Denver Zoo 
• Denver Department of Transportation and Infrastructure 
• Department of Housing Stability (HOST) 
• Climate Action, Sustainability & Resiliency (CASR) 
• Denver Real Estate/Department of Finance 
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Tab 3. Team Qualifications – Individual Key Personnel

A. LIST THE NAMES, TITLES, AND RESPONSIBILITIES OF KEY PROFESSIONAL STAFF (INCLUDING SUB-
CONSULTANTS) THAT ARE EXPECTED TO WORK ON THE PROJECT IF AWARDED THE CONTRACT.

B. PROVIDE BRIEF BIOGRAPHICAL DATA OF THE KEY PROJECT MEMBERS. DESCRIBE QUALIFICATIONS 
AND EXPERIENCE OF THE KEY INDIVIDUALS (INCLUDING SUB-CONSULTANTS), WHO WILL BE ASSIGNED 
TO THIS PROJECT, AS INDICATED BY PRIOR INVOLVEMENT IN SIMILAR PROJECTS.
Relevant license, certifications, and educational background information for each proposed team member can 
be found on each team member’s resume, which can be found on the following pages.

Dig Studio  
Landscape Architecture
• Gretchen Wilson, ASLA, PLA, LEED 
AP, WEDG, Principal, Landscape 
Architect

• Laurel Raines, FASLA, PLA, Principal, 
Landscape Architect

• Greg Adelberg, Senior Associate, 
Urban Design

• Kelly Finkowski, PLA, Associate, 
Landscape Architect

• Will Coleman, PLA, ASLA, Senior 
Associate, Landscape Architect

• Chris Brueckner, ASLA, PLA, LEED 
AP, WEDG, Senior Associate, 
Landscape Architect

360  
Mechanical & Plumbing Engineering
• Denise M. Dihle, PE, LEED AP BD+C, 
HBDP, CxA,Principal

• Kerri Zoetewey, PE, Lead Project 
Engineer

AE Design 
Electrical Engineering, Lighting Design, 
Technology/Low Voltage Design
• Jon Brooks, PE, IALD, WELL AP, 
LEED AP BD+C, CXA, Principal

• Melina Saunders, EI, ASSOC. IALD, 
LEED GA, CXA, Senior PM

Anderson Hallas 
Historic Preservation
• Wells Squier, AIA, NCARB, LEED AP, 
Principal

Fox Tuttle 
Traffic, Multimodal
• Steve Tuttle, PE PTOE, Principal 
Trans. Engineer

• Alicia Zimmerman, PE, PTOE, LEED 
AP, Principal Trans. Engineer

HCL  
Surveying and Mapping, Subsurface 
Utility Engineering (SUE)
• Jon Spirk, PLS, Survey Project 
Manager

• Kim Martin, PE, SUE Senior Project 
Manager

Hydrosystems*KDI 
Irrigation Design
• Jill Bersano, President, Principal, 
Project Manager

• Amber Clark, Principal, Project 
Manager

Incandescence 
Code Consulting, Life Safety, Fire 
Protection Engineering
• Todd Daily, PE, Principal Fire 
Protection Engineer

KL&A 
Civil & Structural Engineering
• K. Robbie Camann, PE, Principal 
Senior Engineering PM

Martin/Martin 
Civil & Structural Engineering, Bridge, 
Survey
• Patsy Sullivan, PE, LEED AP, Civil 
Principal

• Nicole Lane, PE, Investigative 
Principal, Structural Inspections

• Logan Erf, PE, Senior Project 
Engineer, Bridge Inspection and 
Design

• Ryan Bryson, PLS, Survey Manager

Marx Okubo 
Accessibility Consulting
• Sarah Strauch, APAC-BE, ADAC, Dir. 
of Accessibility

• Magda Joyce, ADAC, Associate
• Alie Green, ADAC, Project Coord.

McKinstry 
Mechanical, Electrical & Plumbing 
Engineering
• Clay Herrin, PE, CEM, CMVP, CBCP, 
CDSM, LEED AP, Lead Mechanical 
Engineer

• Jonathan Franzese, PE, CPD, Lead 
Plumbing Engineer

• Noah Poe, PE, CPQ, LEED GA, Lead 
Electrical Engineer

OV Consulting 
Urban Planning, Mobility & 
Transportation, Public Involvement, 
Stormwater Resiliency
• Nora Neureiter, Community 
Engagement and Outreach Manager

• Elizabeth Rencher, Bilingual 
Outreach Specialist

Studiotrope 
Architecture, Interior Design, Graphic 
Design
• Jared Floyd, RA, Principal Design 
Leader, Senior PM

Toole Design 
Traffic, Multimodal
• Trung Vo, PE, AICP, Senior Planner
• Janine White, PE, Senior Civil 
Engineer

• Annette Marquez, PE, Senior Traffic 
Engineer

Wilson 
Civil Engineering, Bridge, Roadway 
Design, Survey
• Danny Zamarripa, PE, Civil Practice 
Lead

• Dylan Hesse, PE, Civil Project 
Manager

• David Stewart, PLS, Survey Practice 
Lead
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Alicia Zimmerman, PE, 
PTOE, LEED AP  
Principal Transportation 
Engineer, Fox Tuttle
Background
• B.S. Civil Eng., Valparaiso University 
(Magna Cum Laude)

• CO PE #48118, PTOE #2735
• 22 years in the industry

Selected Projects
• 2023 Multimodal Intersections 
Projects, Denver, CO

• Connecting Auraria (Larimer & 
Speer) Multimodal Imp., Denver, CO 

• E. Colfax Pedestrian and Safety 
Improvements, Denver, CO 

Steve Tuttle, PE PTOE  
Principal Transportation 
Engineer, Fox Tuttle
Background
• B.S. Civil Engineering, University of 
Colorado at Boulder

• CO PE #34336, PTOE #2619
• 30 years in the industry

Selected Projects
• 2021 Multimodal Intersections 
Projects, Denver, CO

• Connecting Auraria (Larimer & 
Speer) Multimodal Improvements, 
Denver, CO 

• E. Colfax Pedestrian and Safety 
Improvements, Denver, CO

Jon Spirk, PLS  
Survey Project Manager, 
HCL
Background
• BS, Metropolitan State, Land 
Surveying

• Professional Land Surveyor, 
#38351, CO

• 25 years in the industry

Selected Projects
• CCD 2021 Survey On-Call, Denver, CO
• Dailey Park, Denver, CO
• Red Rocks Loading Platform, 
Morrison, CO

• 2023 New Traffic Signals – 
Northeast Denver, Denver, CO

Kim Martin, PE  
SUE Senior Project 
Manager, HCL
Background
• BS, Southern Polytechnic State 
University, Civil Eng. Tech.

• Professional Engineer, #40270, CO
• 29 years in the industry

Selected Projects
• 2023 New Traffic Signals – 
Northeast Denver, Denver, CO

• Evans Avenue Vision Zero, Denver, 
CO

• Nino Gallo Park, Longmont, CO

Melina Saunders, EI, 
Assoc. IALD, LEED GA, 
CXA  
Senior PM, AE Design
Background
• BS, Architectural Engineering 
University of Colorado, Boulder

• 12 years in the industry

Selected Projects
• DOTI Judicial Courts, Denver, CO
• Denver Academy Performing Arts 
Center, Denver, CO

• Denver Zoo Sting Rays and 
Flamingos Oasis, Denver, CO

• Denver Pavilions Lighting Design, 
Denver, CO

Wells Squier, AIA, 
NCARB, LEED AP  
Principal, Anderson Hallas
Background
• Master of Arch., Univ. of Florida
• Bachelor of Design in Architecture, 
Vicenza Institute of Architecture

• Professional Architect: CO 
#00400451, LEED AP, NCARB

• 25 years in the industry

Selected Projects
• CCD DOTI DPL Hampden Library
• CCD DOTI DPL Ross-Broadway Lib.
• CCD DOTI DPL Athmar Park Reno.
• DPR Landscape Arch. On-Call
• DOTI/DPW Arch. Design On-Call

Jon Brooks, PE, IALD, 
WELL AP, LEED AP BD+C, 
CXA  
Principal, AE Design
Background
• BS, Architectural Engineering 
University of Colorado, Boulder

• CO PE #35717
• 30 years in the industry

Selected Projects
• DOTI Judicial Courts, Denver, CO
• St. Charles Place Park, Denver, CO
• Aviation Way Streetscape and EV 
Charging Stations, Denver, CO

• Pauline Robinson Library, Denver, 
CO

Denise M. Dihle, PE, LEED 
AP BD+C, HBDP, CxA 
Principal, 360 Engineering
Background
• BS in Mechanical Engineering, 
Colorado School of Mines

• Professional Engineer, CO (33412) 
and 40+ States, LEED AP, ASHRAE 
HBDP, CxA

• 32 years in the industry

Selected Projects
• CCD DMP CCC Camp 
Assessments, Morrison, CO

• CCD DMP CCC Camp Phase 3 
Renovation, Morrison, CO

Kerri Zoetewey, PE 
Lead Project Engineer,  
360 Engineering
Background
• BS Engineering Concentration 
Mechanical Eng., Calvin College

• Professional Engineer, CO (59869)
• 24 years in the industry

Selected Projects
• CCD Accessibility Improvements 
for Multiple Buildings, Denver, CO

• CCD SWAT Building Facility 
Assessment Denver, CO

• CCD DPD PADF Evidence 
Relocation, Denver, CO

Tab 3. Team Qualifications – Individual Key Personnel
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Tab 3. Team Qualifications – Individual Key Personnel

Jill Bersano  
President, Principal, 
Project Manager, 
Hydrosystems*KDI
Background
• Business Mgmt., Metro. State Univ.
• 25 years of industry experience

Selected Projects
• Parkfield Lake Park, Denver, CO
• Colfax & Lipan Medians, Denver, CO 
• Peoria Crossing, Denver/Aurora, 
CO

• Westerly Creek, Denver, CO

Amber Clark 
Principal, Project Manager, 
Hydrosystems*KDI
Background
• Acts as an In-House Horiculture 
Consultant for other designers

• 27 years in the industry

Selected Projects
• Several Urban Corridor Projects, 
including: 16th Street Mall 
Renovation, “Ambassador Street” 
14th Street, South Federal Green 
Boulevard, South Broadway, 
Denver, CO

• 200+ On‐Structure (Roof Deck or 
Amenity Deck) Projects

Todd Daily, PE  
Principal Fire Protection 
Engineer, incandescence 
life safety, inc.
Background
• BS Fire Protection Eng., Univ. of MD
• CO Professional Engineer #36244
• 28 years in the industry

Selected Projects
• Buell Theater Imp., Denver, CO
• City Park Pavilion Fire Alarm Retrofit, 
Denver, CO

• ELK Education Center, Denver, CO
• Denver Art Museum, Hamilton 
and Bannock Building, Life Safety 
Retrofit, Denver, CO

K. Robbie Camann, PE 
Principal Senior Engineering 
PM, KL&A Engineers 
Background
• MS, Civil Eng. (Structural 
Emphasis), California Polytechnic

• BS, Civil Eng., CU Boulder
• CO PE #44865
• 15 years in the industry

Selected Projects
• Fire & Police Station, Edwards, CO
• Sustainability Park, Denver, CO
• Apex Recreation Center, Arvada, CO
• Whitlock Rec. Center, Lakewood, CO
• Mesa County Lifton Library, Grand 
Junction, CO

Patsy Sullivan, PE, LEED AP 
Civil Principal,  
Martin/Martin
Background
• BS, Civil Engineering, University of 
Illinois at Champaign-Urbana 

• CO PE #33931, LEED AP
• 32 years in the industry

Selected Projects
• CCD Broadway Park Master Plan 
and Roadway Imp., Denver, CO

• CCD Paco Sanchez Park, Denver, CO
• Denver Housing Authority Park 
Avenue Redevelopment, Denver, CO

• Colorado Boulevard Landscaping 
Rehabilitation, Thornton, CO

Nicole Lane, PE 
Investigative Principal, 
Structural Inspections, 
Martin/Martin 
Background
• BS, Arch. Eng., Univ. of Texas
• CO PE #38116
• 26 years in the industry

Selected Projects
• CCD On-Call Professional Structural 
Engineering Services, Denver, CO

• CCD Wellshire Inn Gable Wall 
Assessment and Repair, Denver, CO

• Denver Museum of Nature and 
Science Various Projects, Denver, 
CO

Ryan Bryson, PLS  
Survey Manager,  
Martin/Martin
Background
• Penn State World Campus, Post 
Baccalaureate Cert. in Geographic 
Information Systems (GIS)

• BA, Anthropology, NAU
• CO PLS #38538
• 21 years in the industry

Selected Projects
• Denver Zoo Conservation Alliance 
Survey Services, Denver, CO

• CCD Broadway Park Master Plan 
and Roadway Improvements, 
Denver, CO

Logan Erf, PE 
Senior Project Engineer, 
Bridge Inspection and 
Design, Martin/Martin
Background
• BS, Civil Eng., Structural Emphasis, 
New Mexico State University

• CO PE #55837
• 13 years in the industry

Selected Projects
• High Point Boulevard Bridge, 
Denver, CO

• Hoffman Way Parallel Drainage 
System, Thornton, CO

• North Sky Trail and Pedestrian 
Bridges, Boulder, CO

Sarah Strauch, APAC-
BE, ADAC   
Director of Accessibility, 
Marx|Okubo
Background
• Certified in the Built Environment, 
Accessibility Professionals 
Association (APAC-BE)

• APA-ADA Specialist; APA-ADA 
Transient Lodging Specialist

• ICC Certified Accessibility 
Inspector/Plans Examiner

Selected Projects
• Conducted accessibility reviews for 
a broad range of project types from 
libraries to performance venues to 
affordable housing to hotels
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Tab 3. Team Qualifications – Individual Key Personnel

Alie Green, ADAC 
Project Coordinator, 
Marx|Okubo
Background
• 15 years of experience
• Business Computer Applications 
Cert., Lanier Technical College

• Construction Estimating Cert.,  
Community College of Aurora

• ICC Certified Accessibility 
Inspector/Plans Examiner

• ADA Coordinator Training 
Certificate Program (ACTCP)

• Member, Accessibility 
Professionals Association (APA)

Magda Joyce, ADAC 
Associate, Marx|Okubo
Background
• ADA Coordinator Training 
Certification Program (ACTCP)

• ICC Certified Accessibility 
Inspector/Plans Examiner

• Member, Accessibility 
Professionals Association (APA)

• Americans with Disabilities Act 
(ADA) and Fair Housing Act (FHA) 
expertise

• Conducts thorough accessibility 
reviews of construction plans, 
related to architectural, civil, and 
landscape designs

Clay Herrin, PE, CEM, 
CMVP, CBCP, CDSM, 
LEED AP 
Lead Mech. Eng., McKinstry
Background
• B.S. Mech. Eng., Purdue
• MBA, Univ. of Southern Indiana
• PE, CO – 0056641; LEED AP
• 28 years in the industry

Selected Projects
• CCD Energy Performance Contract, 
Denver, CO

• Louisville Decarbonization 
Roadmap, Louisville, CO

• DIA Energy Savings Performance 
Contract, Denver, CO

Jonathan Franzese, PE, 
CPD 
Lead Plumbing Engineer, 
McKinstry
Background
• B.S. Mech. Eng., Miami University
• PE; Certified Plumbing Design
• 19 years in the industry

Selected Projects
• Whitman County Phase 4 
Construction, Colfax, WA 

• Bellevue 600 Phase 1 & 2, Bellevue, 
WA 

• Avista Smart Cities Micro-
Transactive Grid, Spokane, WA

Noah Poe, PE, CPQ, 
LEED GA 
Lead Electrical Engineer, 
McKinstry
Background
• B.S. Elec. Eng., Washington State
• M.S. Gonzaga University
• PE; Certified Power Quality 
Professional; LEED GA

• 22 years in the industry

Selected Projects
• Prime Datacenters, Santa Clara, CA
• EdgeConneX Greenfield Datacenter, 
Hillsboro, OR

• Hess Energy Center 800MW 
Combined Cycle Power Generating 
Facility, Newark, NJ

Nora Neureiter 
Community Engagement 
and Outreach Manager,  
OV Consulting
Background
• M. of Public Affairs, Univ. of Texas
• BA, Government, Smith College
• 20+ years in the industry

Selected Projects
• CCD Denver Moves: Cherry Creek 
Mobility Plan, Denver, CO

• CCD Central Community Trans. 
Network Planning, Denver, CO

• CCD Shared Streets Program 
Design, Denver, CO

• 13th Avenue Multi-modal Mobility 
Study, Aurora, CO

Elizabeth Rencher 
Bilingual Outreach 
Specialist, OV Consulting
Background
• Bachelor of Science, Business 
Administration, Minor in Spanish, 
Colorado State University

Selected Projects
• CCD Neighborhood Planning 
Initiative (NPI) SW & FSW 
Engagement, Denver, CO

• 124th Avenue Multimodal 
Improvements, Thornton, CO

• Summit County Safe Streets for All 
Action Plan, Summit County, CO

Jared Floyd, RA   
Principal Design Leader, 
Senior PM, Studiotrope 
Background
• M.Arch, University of Colorado
• BA, University of Georgia
• CO Registered Architect #407593
• 20 years in the industry

Selected Projects
• City Park Living Land Ack., Denver, CO
• Red Rocks Amp. Imp., Denver, CO
• Richard Castro Building Site ADA 
Improvements, Denver, CO

• Levitt Pavilion at Ruby Hill Park, 
Denver, CO

Trung Vo, PE, AICP   
Senior Planner, Toole Design
Background
• BS, Civil Eng., Georgia Tech
• MS, Civil Eng., Georgia Tech
• CO PE #0056006, American 
Institute of Certified Planners

• 14 years in the industry

Selected Projects
• Denver Community Transportation 
Network Planning and Design On-
Calls, Denver, CO

• Denver Complete Streets Design 
Guidelines, Denver, CO

• Morrison Road Improvements, 
Denver, CO
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Tab 3. Team Qualifications – Individual Key Personnel

Janine White, PE   
Sr. Civil Eng., Toole Design
Background
• BS, Civil Eng., Univ. of VT
• CO PE #0056556
• Certified Municipal Vulnerability 
Preparedness (MVP) Provider

• 22 years in the industry

Selected Projects
• Morrison Road Improvements, 
Denver, CO

• Denver Community Network 
Design Services, Denver, CO

• West Floyd Avenue and South Elati 
Street Improvements, Englewood, 
CO

Annette Marquez, PE   
Senior Traffic Engineer, 
Toole Design
Background
• BS, Civil Eng., New Mexico State
• CO PE # 46203
• 22 years in the industry

Selected Projects
• Morrison Road Improvements, 
Denver, CO 

• 16th Street Mall Design Build, 
Denver, CO

• N 30th Street Preliminary Design, 
Boulder, CO

Danny Zamarripa, PE  
Civil Practice Lead, Wilson
Background
• BS, Civil Engineering, 
Colorado State University

• CO PE #54261
• 12 years in the industry

Selected Projects
• Jewell Evans Pedestrian Bridge, 
City and County of Denver, CO

• District 8 Sidewalk Gaps, City and 
County of Denver, CO

• Sports Walk, City and County of 
Denver, CO

David Stewart, PLS  
Survey Lead, Wilson
Background
• Survey Practice Lead 
Rocky Mountain Region

• A.S., Surveying and Mapping, 
Denver Institute of Technology

• Colorado Professional Land 
Surveyor PLS.0028664

Selected Projects
• Connecting Auraria, City & County 
of Denver, CO

• La Raza Park, City & County of 
Denver, CO

• Yukon St. Olde Town, Arvada, CO

Dylan Hesse, PE  
Civil Project Manager, 
Wilson
Background
• BS, Civil Engineering, Texas Tech 
University

• CO PE #55101
• 11 years in the industry

Selected Projects
• Brighton Blvd; 44th Ave to Race Ct, 
City and County of Denver, CO

• Jewell Evans Pedestrian Bridge, 
City and County of Denver, CO

• 47th & York Bridge, City and County 
of Denver, CO

Docusign Envelope ID: 8433BE5F-7171-41C5-B7E5-7A02EA524064



PRIME TEAM MEMBERS 
 

 
Prime:               
 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary.  
 

Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.  

Dig Studio

Principal P3 Principal $247

Principal P2 Principal $227

Principal P1 Principal $201

Designer VI Designer $175

Designer V Designer $157

Designer IV Designer $146

Designer III Designer $135

Designer II Designer $125

Designer I Designer $120

Administration Administration $146

Docusign Envelope ID: 8433BE5F-7171-41C5-B7E5-7A02EA524064



REIMBURSABLE EXPENSES 

 
Prime:               

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes. 

 

Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 
 

 
 

 

Dig Studio

0.55
1.10
1.65
16.50
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RFQ – La Alma Lincoln Park Attachment 1 July 1, 2024 

SUB TEAM MEMBERS 

 

Sub:                                        
 
List ALL potential personnel titles/classifications that may be utilized under the contract and their respective hourly 
rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as necessary. 
 

Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. Reproductions, if 
requested by the City, shall be reimbursed at actual cost if approved in advance by the Project Manager. 
Reproductions requested by the City such as end-of-phase reports, drawings, bid documents, record drawing 
reproductions, etc. are not included in the hourly rates will be itemized as a not-to-exceed expense, and will be 
reimbursed at actual cost.    

Team Oversight/Coordination, Professional Engineer, Quality ControlSenior Project Manager
(Engineer VI)

$217

$212Drafting Management, Professional Engineer, Quality Control
CAD/BIM Manager
(CADD/Design Manager)

Specifications, Invoicing, General Office Duties
Administrative Support
(Administrative Support Asst. I) $117

$159

$180

$201

$233

$249

$265

Drafting Support

Design, Research, Supports Project Engineers 2 and 3

Design, Supports Project Lead Engineer 3 and PM

Design Coordination, Meetings, Design, Supports PM

Professional Engineer, Quality Control, Project Development

Principal-In-Charge, Professional Engineer, Quality Control

CAD/BIM Drafter
(Designer/Drafter I)

Project Engineer - Level 1
(Engineer I)

Project Engineer - Level 2
(Engineer II)

Project Lead Engineer - Level 3
(Engineer III)

Project Manager
(Engineer V)

Principal 
(Principal Project Manager)

Three Sixty Engineering, Inc. (DBA 360 Engineering)
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REIMBURSABLE EXPENSES 

 
Sub:               

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes. 
 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 
 
 
 

1.50

0.75
0.10
0.10

Three Sixty Engineering, Inc. (DBA 360 Engineering)
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SUB TEAM MEMBERS 

 

Sub:                                        
 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 
 

Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.    

AE Design, Inc.

$265.00/hr

$245.00/hr

$235.00/hr

$235.00/hr
$225.00/hr

$225.00/hr
$205.00/hr

$190.00/hr
$190.00/hr

$165.00/hr

$105.00/hr

$105.00/hr

$125.00/hr

Principal

Director

Senior Project Manager

Studio Lead

Project Manager

Senior Engineer

Engineer

Senior Designer

BIM Manager

Designer

Intern Designer

CAD/Revit Technician

Administrative

PIC, PE, Provides Project and Team Oversight

Designer I - Provides design assistance when needed

 CADD Technician I - Prepares layouts, drawings, and designs

Admin. Support Assistant IV - Marketing and Admin support services

Designer II - Provides design and decision assistance when needed

Project Manager II - Oversees multiple mid-level projects, coordinates, 
quality checks, and primary point of contact

PE, Coordinates entire team and tracks progress

Project Manager IV - Provides technical oversight to specific 
studio team across multiple projects

Project Manager IV - Oversees high-level,complex projects, coordinates, 
quality checks, and primary point of contact, provides direction

Designer III - Coordinates, directs, checks quality of work

Designer/Drafter III - Coordinates with design team, oversees quality control, 
supervises other designer/drafters

Engineer VII - Organizing, executing, coordinating designs, 
Point of Contact

Engineer III - Design & editing, attends meetings, provides support
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REIMBURSABLE EXPENSES 

 
Sub:               

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 
 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 
 
 
 

0.10
0.10
0.75
1.50

Architectural Engineering Design Group, Inc. (DBA AE Design, Inc.)
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SUB TEAM MEMBERS 

Sub:             

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

  

  

  

  

  

  

  

  

  

  

  

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.   

Anderson Hallas Architects

Principal

Project Manager

Project Architect

BIM Manager
Job Captain

Draftsperson III
Draftsperson II

Draftsperson I
Administration

Clerical

Marketing

135

84

96

154

142
139

136

160

242

190

167

Makes authoritative decisions and recommendations of significant 
impact on firm's primary architectural activities

Plans, coordinates, oversees activities of entire project to ensure that goals  
are accomplished within prescribed time-frame and funding parameters
Applies sound and diverse knowledge of architectural principles and 
practices in broad array of assignments and related fields
Considered 2nd level manager over projects and personnel to ensure 
conformance to client requirements
Developmental level performs routine architectural assignments under 
direct supervision
Same as below. Has additional experience and supervisory responsibilities, 
works on more complex projects
Same as below. Converses with engineers to interpret design concepts and 
type of required detailed working drawings
Assists professionals in designing, planning, and execution of segments of 
projects. Uses BIM, MEP, CADD, and other design software
Manages accounting functions and the preparation of reports including 
earnings, profits/losses, cash balances, and cost accounting

Responsible for planning, coordinating, executing and evaluating strategic 
marketing plans

Provides administrative support

Docusign Envelope ID: 8433BE5F-7171-41C5-B7E5-7A02EA524064



REIMBURSABLE EXPENSES 

Sub: Anderson Hallas Architects

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

Actual Costs 

Item  
Copies (8 1/2 x 11”) 
Copies (8 1/2 x 14”) 
Red-line copies 
Reproducibles (mylar)

Charge Rate 
$1/each 
$1/each 

$1.50/ S.F. 
$15/ page 

Docusign Envelope ID: 8433BE5F-7171-41C5-B7E5-7A02EA524064



Sub:  

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.  

Engineer IX Client-service management; technical advisor; provide project direction and 
budget; overall quality control on all task orders $235

Engineer VIII Client-service management; technical advisor; provide project direction and 
budget; overall quality control on all task orders $220

Engineer VII Client-service management; project management; quality control, senior 
advisor and mentoring $210
Project management; technical design direction; oversight of
team; performs planning and design tasks; review of deliverables $200

Engineer IV $190Design, analysis/modeling, engineering calculations technical services

Engineer III $170Design, analysis/modeling, engineering calculations technical services

SUB TEAM MEMBERS 

Fox Tuttle Transportation Group

Engineer VI
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REIMBURSABLE EXPENSES 

Sub:  

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes. 

Actual Costs 

Charge Rate
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 

Item

Fox Tuttle Transportation Group

0.60
0.75
5.00
0.25
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SUB TEAM MEMBERS 

 

 

Sub:   HCL Engineering & Surveying, LLC 

 
List ALL potential personnel titles/classifications that may be utilized under the contract and their respective hourly 
rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as necessary.  

 
Title/Classification Responsibilities Rate/Hr. 

Principal Contract compliance/oversight $225.00  

Director (Civil, Structural, Survey, 
Architecture) 

Project management, responsible for project deliverables $205.00  

Senior Project Manager (Civil, 
Structural, Survey) 

Directs surveying operations, client coordination $185.00  

SUE Manager Directs SUE investigations, client coordination $180.00  

Senior Project Engineer Management and Design Capabilities $165.00  

Project Architect Prepares and/or supervises the preparation of architectural 
plans and renderings 

$155.00  

Project Engineer Assists in the design of the project $145.00  

Design Engineer II Higher Level Design Capabilities $125.00  

Design Engineer I Entry-Level Design $110.00  

Senior Project Surveyor Provides calculation, reports, and field oversight $150.00  

Project Surveyor In charge of field crews $135.00  

Field Coordinator In charge of field crews $145.00  

Senior CAD Technician Provides supervision of drafting of surveys $130.00  

Utility Locator Locates existing underground utilities. $125.00  

CAD Technician Provides drafting of surveys $115.00  

Party Chief Organizes the efficiency of the field survey crew, calculates 
and records field data 

$150.00  

Instrument Operator Performs data collection/stake out with support $80.00  

Drafter/Designer I Uses BIM, CADD, and other design software to prepare plans $100.00  

SUE Utility Designator Designates underground utilities $125.00  

UAV Pilot Performs robotic survey data collection $125.00  

Project Accountant Oversees project billing $105.00  

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. Reproductions, if 
requested by the City, shall be reimbursed at actual cost if approved in advance by the Project Manager. Reproductions 
requested by the City such as end-of-phase reports, drawings, bid documents, record drawing reproductions, etc. are 
not included in the hourly rates will be itemized as a not-to-exceed expense, and will be reimbursed at actual cost.   
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REIMBURSABLE EXPENSES 
 

 

 

Sub: HCL Engineering & Surveying, LLC  

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and  
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for  
Primes.

 

Actual Costs 

 

Item Charge Rate 
Copies (8 1/2 x 11”) $  0 / each 
Copies (8 1/2 x 14”) $  0 / each 
Red-line copies $  0 / S.F. 
Reproducible $  0 / page 
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SUB TEAM MEMBERS 

 

Sub:                                        
 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 
 

Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.    

HydroSystems*KDI, Inc.

Attend meetings; oversee designer; quality control 
checks on all designs, specifications and cost estimates 

Principal $155.00

Senior Associate/
Project Manager

Associate/Designer

Field Personnel/
Construction 
Observation

Main contact for all work/projects; oversee entire team; 
final quality control checks; attend meetings as needed; 
contract administration

Irrigation Design; create specifications; cost estimates

Site observation; submittal reviews; RFI responses

$140.00

$130.00

$120.00
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REIMBURSABLE EXPENSES 

 
Sub:               

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 
 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 
 
 
 

HydroSystems*KDI, Inc.

$0.25
$0.35
$3.10
$5.20
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SUB TEAM MEMBERS 

Sub:                              

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.   

incandescence life safety, inc.

Fire Protection EIT / Engineer II $103.68

Fire Protection Engineer / Engineer III $151.20
Sr. Fire Protection Engineer / Engineer IV $172.80
Principal Fire Protection Engineer / Engineer IX $210.33

Sr. Fire Protection Technician / Engineer Tech IV $138.29
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REIMBURSABLE EXPENSES 

Sub:  incandescence life safety, inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 

Docusign Envelope ID: 8433BE5F-7171-41C5-B7E5-7A02EA524064



SUB TEAM MEMBERS 

Sub: 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.   

KL&A Engineers & Builders

Supports team

Supports team

Creates and manages BIM models for coordination and
visualization.

Assists with civil layouts, grading, and utility drafting.

Prepares structural drawings and supports documentation
under guidance.

Develops civil design plans and coordinates with engineering
teams.

Produces advanced structural drawings and ensures
constructability.

Executes detailed engineering design and supports project
coordination.

Leads technical design, QA/QC, and mentoring of engineering
staff.

Directs daily project execution, team coordination, and client
communication.

Manages complex projects, teams, schedules, and budgets
from start to finish.

Oversees project direction, client satisfaction, and resource
alignment.

Leads firm strategy, major client relationships, and high-level
oversight.

$250

$215

$195

$175

$170

$155

$145

$135

$130

$125

$130

$105

$95Intern

Administrative

BIM Technician

Civil Designer

Structural Designer

Senior Civil Designer

Senior Structural Designer

Project Engineer

Senior Project Engineer

Project Manager

Senior Project Manager

Project Principal

Executive Principal
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REIMBURSABLE EXPENSES 

 
Sub:               

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 
 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 
 
 
 

0.50

0.50

0.10
0.15

KL&A Engineers & Builders
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SUB TEAM MEMBERS 

Sub:  McKinstry Essention 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 

respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 

sheets as necessary. 

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 

Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 

Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 

documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 

to-exceed expense, and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 

 
 

Sub:  McKinstry Essention  

 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 

specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 

Primes. 

 

Actual Costs 
 

Item Charge Rate 

Copies (8 1/2 x 11”) $ 1/ each 

Copies (8 1/2 x 14”) $ 1/ each 

Red-line copies                                                                                 TBD based on complexity of request 

Reproducibles                                                                                   TBD based on complexity of request 
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SUB TEAM MEMBERS 

Sub: 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.   

Clerical duties, administrative requests, prepare reports

Process field survey data, prepare final drawing for design, boundary,
and ALTA surveys including plotting of legal descriptions

Determine boundaries based on field evidence and other evidence, write
legal descriptions, and preparation of survey documents

Collect design survey data in field. Collect evidence of boundary 
monumentation and ownership, and layout of design for construction

Computer­aided drafting and modeling

Computer­aided drafting and modeling

Collect design survey data in field. Collect evidence of boundary 
monumentation and ownership, and layout of design for construction

Computer­aided drafting and modeling

Assists engineers as a para­Design Professional working with the
model and developing drawings.

Designer position, supervises, directs, schedules, and manages
Technician and Designer staff

Structural or civil engineering investigation, design, and construction
administration support

Structural or civil engineering investigation, design, preparation of
construction documents, and construction administration support

Structural or civil engineering investigation, design, preparation of
construction documents, and construction administration services

Building envelope investigation/design/preparation of construction
documents.

Structural or civil engineering investigation, design, preparation of
construction documents, and construction administration services

Building envelope investigation/design/construction.

Structural or civil engineering investigation, design, consultation, and
detailing for construction documents

Project manager for individual task orders: manage subconsultants,
engineering staff, and internal survey crews

Overall contract management, principal­in­charge,
engineer­of­record, quality assurance, scheduling staff

$85.00

$103.00

Administrative
Assistant

Survey Tech I

$151.00Professional Land
Surveyor

$167.00Survey Crew (One-Man)

$254.00Survey Crew (Two-Man)

$108.00Technician I

$119.00Technician II

$130.00Technician III

$146.00Designer

$167.00Senior Designer

$124.00Engineer-in-Training I

$135.00Engineer-in-Training II

$157.00Professional Engineer

$162.00Building Envelope
Specialist

$167.00Project Engineer

$200.00
Senior Building Envelope
Specialist

$200.00Senior Project Engineer

$221.00Associate

$254.00Principal

Martin/Martin, Inc.
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REIMBURSABLE EXPENSES 

 
Sub:               

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 
 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 
 
 
 

N/A

N/A
N/A

0.04

Martin/Martin, Inc.
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SUB TEAM MEMBERS 

Sub: 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

  

   

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.   

Marx|Okubo Associates

Director of Accessibility $275/hr

Accessibility Specialist $250/hr

Quality Control and Consultation

Drawing Reviews, Field Surveys and Consultation
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REIMBURSABLE EXPENSES 

Sub:                              

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 

Marx|Okubo Associates
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SUB TEAM MEMBERS 
 

 
Sub: OV Consulting  

 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

Principal 

  Applicable DOTI Area of Expertise – Position: 
 Engineering - Engineer IX 
 Project Management - Principal Project Manager 
 Engineers - Engineering VP 
 Project Managers - Project Managers IV 

Project Management, Transportation 
Management, Mobility Planning, Design, 
Strategic Outreach 

$225 

Senior Project Manager 

  Applicable DOTI Area of Expertise – Position: 
 Project Management - Senior Project Manager 
 Project Managers - Project Managers III 
 Accounting & Finance – Finance Manager 
 Project, Contract, & Compliance Coordinators - 

Contract Manager 

Project Management, Transportation & Urban 
Planning, Transportation Engineering 

$200 

Project Manager 

  Applicable DOTI Area of Expertise – Position: 
 Project Managers - Project Manager I 
 Project Management - Project Manager 

Functional III 

Project Management, Transportation & Urban 
Planning, Transportation Engineering 

$180 

Senior Engineer 

  Applicable DOTI Area of Expertise – Position: 
 Engineers – Engineer III 
 Project Managers - Project Manager II 

Transportation & Urban Engineering $185 

Engineer II 

  Applicable DOTI Area of Expertise – Position: 
 Engineering - Engineer IV 
 Engineers - Engineer I 

Transportation & Urban Engineering $160 

Engineer I 

  Applicable DOTI Area of Expertise – Position: 
 Engineers - EIT I 

Transportation & Urban Engineering $135 

Planning Manager 

  Applicable DOTI Area of Expertise – Position: 
 Project Managers - Project Managers I 
 Project Management - Project Manager 

Functional III 

Transportation & Urban Planning, Management $180 

Senior Planner 

  Applicable DOTI Area of Expertise – Position: 
 Office – Office Manager 
 Planners – Planner III/Manager 
 Landscaping - Landscape Architect II 

Transportation & Urban Planning $150 

Docusign Envelope ID: 8433BE5F-7171-41C5-B7E5-7A02EA524064



SUB TEAM MEMBERS 
 

Planner II 

  Applicable DOTI Area of Expertise – Position: 
 Architects (Including Landscape) – Urban 

Planner 
 Geographic Information Systems (GIS) – GIS III 
 Project Management - Project Manager 

Functional I 

Transportation & Urban Planning $135 

Planner I 

  Applicable DOTI Area of Expertise – Position: 
 Planners – Planner II 

Transportation & Urban Planning $120 

Planning Analyst 

  Applicable DOTI Area of Expertise – Position: 
 Analytics Development - Data Analyst II 

Transportation & Urban Planning Analysis $105 

Outreach Manager 

  Applicable DOTI Area of Expertise – Position: 
 Project Managers - Project Managers I 
 Project Management - Project Manager 

Functional III 

Communication and Outreach Management $180 

Senior Outreach Specialist 

  Applicable DOTI Area of Expertise – Position: 
 Graphic Designers - Graphic Manager 

Communication and Outreach $145 

Outreach Specialist II 

  Applicable DOTI Area of Expertise – Position: 
 Graphic Designers - Graphic II 

Communication and Outreach $130 

Outreach Specialist I 

  Applicable DOTI Area of Expertise – Position: 
 Planners – Planner I 

Communication and Outreach $115 

Outreach Analyst 

  Applicable DOTI Area of Expertise – Position: 
 Geographic Information Systems (GIS) - GIS I  
 Graphic Designers - Graphic I 

Communication and Outreach $95 

GIS Analyst 

  Applicable DOTI Area of Expertise – Position: 
 Geographic Information Systems (GIS) - GIS II 

GIS, Data Review $105 

Graphic Designer 

  Applicable DOTI Area of Expertise – Position: 
 Geographic Information Systems (GIS) - GIS I  

Graphic design, meeting materials, web-based 
materials 

$95 

CAD Technician 

  Applicable DOTI Area of Expertise – Position: 
 Cadd & Designers - CADD Tech II 

CAD Drafting $95 

Clerical/ 
Administrative 

  Applicable DOTI Area of Expertise – Position: 
 Office - Admin Assist II 

Word processing & administrative organization $85 
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SUB TEAM MEMBERS 
 

Data Collection Technician 

  Applicable DOTI Area of Expertise – Position: 
 Construction - Field Engineer 
 Analytics Development - Data Analyst I 
 Cadd & Designers - CADD Technician I 

Collect field data $50 

Intern 

  Applicable DOTI Area of Expertise – Position: 
 Auditing - Lab Tech I 
 Technical Writers - Word Processing 
 Office - Admin Assist I 

Varying support tasks $50 

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 
 

 
Sub: OV Consulting  

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $   0.30   / each 
Copies (8 1/2 x 14”) $   2.00   / each 
Red-line copies $   7.00   / S.F. 
Reproducibles $   1.00   / page 
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SUB TEAM MEMBERS 

 

Sub:                                        
 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 
 

Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.    

studiotrope Design Collective

Architect I

Architect II

Architect IV

Architect VI

Architect VIII

Interior Designer II

Interior Designer III

Accountant

Designer/Drafter II

Graphic II

Graphic Manager

Project Manager II

Project Manager IV

 $130.00 

 $144.00 

 $161.00 

 $178.00 

 $219.00 

 $144.00 

 $178.00 

 $92.00 

 $154.00 

 $161.00 

 $219.00 

 $178.00 

 $190.00 

Performs elementary architectural assignments

Performs specific/limited portions of assignments

Performs work requiring independent judgment

Responsible for interpreting/organizing/executing/coordinating

Makes authoritative decisions and recommendations

Applies design principles in development and preparation of drawings

Coordinates construction administration and performs complex tasks

Maintains a complete and systematic set of records

Converses with engineers and other SMEs to interpret designs

Designs art and layouts for material

Supervises graphic design staff. Decision-maker with final say

Has sole responsibility for small, mid, multiple projects

Has sole responsibility for multiple large, complex projects
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REIMBURSABLE EXPENSES 

 
Sub:               

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 
 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 
 
 
 

studiotrope Design Collective

0.37
0.27

0.32
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SUB TEAM MEMBERS 
 

 
Sub: Toole Design Group, LLC  

 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

Administrative Support Assistant III  154 
Data Analyst II  164 
Data Analyst IV  198 
Engineer I  146 
Engineer II  166 
Engineer III  192 
Engineer IV  206 
Engineer V  226 
Engineer VI  256 
Engineer VII  294 
Engineer VIII  324 
Engineer IX  374 
Engineer Technician I  106 
Engineer Technician II  114 
Engineer Technician III  225 
Engineer Technician IV  234 
Landscape Architect II  190 
Manager of Landscape Architecture  300 
Senior Landscape Architect  220 
Project Manager Functional IV  302 
Senior Project Manager  354 
Principal Project Manager  400 
Planner I  140 
Planner II  164 
Planner III/Manager  186 
Project Manager I  200 
Project Manager II  218 
Project Manager III  236 
Project Manager IV  264 
Word Processor  102 
Technical Editor  150 

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 
 

 
Sub: Toole Design Group, LLC  

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $0.35 / each 
Copies - color (8 1/2 x 11”) $1.00 / each 
Display Posters $75 / poster 
Other Direct Expenses At cost 
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SUB TEAM MEMBERS 

 

Sub: Wilson & Company  
 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 

respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 

sheets as necessary. 

 

Title/Classification Responsibilities Rate/Hr. 

Engineer/Technical Specialist XXV Principal III $300.00 

Engineer/Technical Specialist XXIV Principal II $290.00 

Engineer/Technical Specialist XXIII Principal I, Proj Manager V, Constr Manager II $280.00 

Engineer/Technical Specialist XXII Proj Manager IV $270.00 

Engineer/Technical Specialist XXI Proj Manager III, Sr Engineer III, Environmental Lead III $260.00 

Engineer/Technical Specialist XX Proj Manager II,  Sr Engineer III $250.00 

Engineer/Technical Specialist XIX 
Proj Manager I,  Sr Professional,  Sr Engineer III, , Environmental 

Lead II 
$240.00 

Engineer/Technical Specialist XVIII 
Proj Manager II, Sr Engineer II, Sr Engineer III, Constr Manager I, 

Survey 
$230.00 

Engineer/Technical Specialist XVII Proj Manager I, Sr Engineer II, Constr Manager, Architect III $220.00 

Engineer/Technical Specialist XVI Sr Engineer II, Proj Manager I $210.00 

Engineer/Technical Specialist XV Proj Manager I, Sr Engineer I, Prof Surveyor II $200.00 

Engineer/Technical Specialist XIV Sr Engineer I, Engineer III, Constr Manager, Prof Surveyor III $190.00 

Engineer/Technical Specialist XIII Sr Engineer I, Engineer III,  Architect II $180.00 

Engineer/Technical Specialist XII Prof Surveyor II, Sr Engineer I, Engineer III $170.00 

Engineer/Technical Specialist XI Engineer II, Prof Surveyor II $160.00 

Engineer/Technical Specialist X Engineer II, Sr Graphics Designer, Proj Accounting $150.00 

Engineer/Technical Specialist IX 
Biologist, Engineer I, Engineer II, Proj Accounting, Drafting/Design 

Tech III 
$140.00 

Engineer/Technical Specialist VIII 
Hazardous Materials Specialist, Engineer I, Architect, Drafting/Design 

Tech III 
$130.00 

Engineer/Technical Specialist VII Engineer I, Jr Engineer III, Drafting/Design Tech II, Party Chief III $120.00 

Engineer/Technical Specialist VI Jr Engineer III, Constr Observer II, Party Chief III, Proj Accounting $110.00 

Engineer/Technical Specialist V Jr Engineer II, Constr Observer I, Party Chief II, NEPA $100.00 

Engineer/Technical Specialist IV 
Jr Engineer I, Party Chief I, Constr Observer I, Social Media 

Specialist, Admin 
$90.00 

Engineer/Technical Specialist III Drafting/Design Tech I, Marketing $80.00 

Engineer/Technical Specialist II Office Administration, Instrument Person $70.00 

Engineer/Technical Specialist I Instrument Person, Intern $60.00 

 

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 

Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 

Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 

documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 

to-exceed expense, and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 

 
 

Sub: Wilson & Company  

 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 

specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 

Primes. 

 

Actual Costs 
 

Item Charge Rate 

Copies (8 1/2 x 11”) $ 0.10 / each 

Copies (8 1/2 x 14”) $ 0.20 / each 
Red-line copies $ 4.0 / S.F. 

Reproducibles @ Cost 
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EXHIBIT C 

 

TASK ORDER FORM 
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On-Call Professional Services 

Task Order 

                                                                                                                                                                                                                                         1/2023  (rev.1) 

   
Project Name:         Master Contract Alfresco/Jaggaer #:        
 
Project Manager:        Consultant/Supplier:           
 
Task Order #:         Supplier #:  SC-       
 
Alfresco/Jaggaer # / Workday PO:      / PO-      Supplier ID:        
               
Workday Project ID(s):  PRJ-            % Complete Invoicing Allowed:  No   
        
     
Upon this task order being signed by the approving parties, the following described task order shall be executed by the 
Consultant/Vendor without changing the terms of the Master On-Call Contract.  The Consultant/Vendor agrees to furnish all materials 
and labor and perform all work required to complete the task order, as described below and within the attached signed proposal, in 
accordance with the requirements for similar work covered by the Contract: 

 
ADD BRIEF SCOPE HERE 

 

 
      

 
TASK ORDER 0 SUMMARY 
This Task Order (Do Not Exceed):         
Task Order Duration:       Calendar Days from NTP 
Scope Includes M/W/S/D/EBE Participation: No  
 
                                      

 
                 
 
 

 
Approved by Deputy City Engineer                                     Date 
 
 
 
 
Approved by Director (PDA)                                                 Date 
 
 
 
 
Approved by Using Agency(s) – If Applicable                  Date 
 
 
 
 
Approved by Group Manager                                              Date 
 
 
 
 
Approved by Project Manager                                            Date 
 
 
 
 
Approved by On-Call Manager                                            Date 

MASTER ON-CALL CATEGORYSUMMARY  
 
TASK ORDER TYPE: _____ 
TASK ORDER CATEGORY (if applicable): N/A 
 
On-Call Contract Expiration Date:                                                               
M/W/S/D/EBE On-Call Participation Commitment:       
 
Total of All Task Orders Issued:                                  $0.00 
Total Task Additions/Deductions (all changes):            
This Task Order:                                                            0           
Total of All Task Orders & Changes Issued:            $   0.00
  
Maximum On-Call Category Capacity:                         $0.00  
Remaining On-Call Category Capacity:                       $   0.00  
 
 
(for category-based contracts) 
 
Maximum On-Call Contract Capacity:      $              
Remaining On-Call Contract Capacity:    $      
 

 
NOTE: No person shall authorize or perform any of the above work until the task order has all signatures and an NTP has been issued. 

 
Distribution: dsbo@denvergov.org, project manager name,  contract manager name       

Docusign Envelope ID: 8433BE5F-7171-41C5-B7E5-7A02EA524064
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EXHIBIT D 

 

TASK ORDER CHANGE FORM 
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On-Call Professional Services 

                                                                                                                                                                                                                                                             1/2023 (rev.1) 

Task Order Change Request #      
  

Project Name:         Master Contract Alfresco/Jaggaer #:        
 

Project Manager:            Consultant/Supplier:         
 

Task Order #:        Supplier #:  SC-       
 

Alfresco/Jaggaer # / Workday PO:       / PO-      Supplier ID:        
               

Workday Project ID(s):  PRJ-            % Complete Invoicing Allowed:  No   
        
     
It is mutually agreed that when this task order change has been signed by the approving parties, the following described changes shall 
be executed by the Consultant/Vendor without changing the terms of the Master On-Call Contract.  The Consultant/Vendor agrees to 
furnish all materials and labor and perform all work required to complete the task order change, as described below and within the 
attached signed proposal change, in accordance with the requirements for similar work covered by the Contract: 
   
Add Scope
 

 
TASK ORDER 0, CHANGE REQUEST 0 SUMMARY 
Original Task Order:   $0.00 
Original Task Order Duration:       Calendar Days  
Original Task Order Completion Date:        
Scope Includes M/W/S/D/EBE Participation: No  
 
Previous Task Order Additions/Deductions:            $0.00 
This Task Order Change (+/-):                                          
New Task Order Total (Do Not Exceed):                 $   0.00 
 
Adjust the Task Order Completion By:       Calendar Days 
New Task Order Completion Date:        
 
TASK ORDER CATEGORY (if applicable):       
Category Task Order Amount:            
Remaining Category Task Order Amount:        
MWBE On-Call Participation Commitment:                  
                                      

 
                
 
 
 
Approved by Deputy City Engineer                                   Date 
 
 
 
Approved by Director (PDA)                                               Date 
 
 
 
Approved by Using Agency(s) – If Applicable                  Date 
 
 
 
Approved by Group Manager                                              Date 
 
 
 
Approved by Project Manager                                            Date 
 
 
 

Approved by On-Call Manager                                              Date 

MASTER ON-CALL CONTRACT SUMMARY  
On-Call Contract Expiration Date:                                                               
M/W/S/D/EBE On-Call Participation Commitment: 0 
 
Total of All Task Orders Issued:                                        
Total Task Additions/Deductions (All Changes):            
This Task Order Change:                                              $   0.00           
Total of All Task Orders and Changes Issued:        $   0.00
  
Maximum On-Call Contract Capacity:                                
Remaining On-Call Contract Capacity:                       $   0.00     
 

 
NOTE: No person shall authorize or perform any of the above task changes until this task order change form has all signatures.   
 
Distribution: dsbo@denvergov.org, project manager name@denvergov.org, on-call contract manager name@denvergov.org       
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EXHIBIT E 

 

CERTIFICATE OF INSURANCE 
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INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N

N / A
(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED

$PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $

$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $

AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

Travelers Casualty Ins Co of America

Travelers Casualty and Surety Company

Charter Oak Fire Insurance Company

Berkley Insurance Company

3/12/2025

USI Insurance Services, LLC
4600 S. Ulster Street, Suite 1200
Denver, CO  80237
800 873-8500

Leticia Ortiz
800 873-8500

den.certificate@usi.com

Dig Studio Inc.
1521 15th St
Denver, CO  80202

19046
19038
25615
32603

A X
X

X

X X 6803K7839022447 11/26/2024 11/26/2025 2,000,000
1,000,000
5,000
2,000,000
4,000,000
4,000,000

A

X X

X X 6803K7839022447 11/26/2024 11/26/2025 2,000,000

B X X

X 10,000

X X CUP3K7843822447 11/26/2024 11/26/2025 5,000,000
5,000,000

C

N

X UB3K50973A2447 11/26/2024 11/26/2025 X
1,000,000

1,000,000
1,000,000

D Professional
Liability
Claims Made

AEC908244907 11/26/2024 11/26/2025 $2,000,000 per claim
$4,000,000 annl aggr.

As required by written contract or written agreement, the following provisions apply subject to the policy
terms, conditions, limitations and exclusions: The Certificate Holder and owner are included as Automatic
Additional Insured's for ongoing and completed operations under General Liability; Designated Insured under
Automobile Liability; and Additional Insured under Umbrella / Excess Liability but only with respect to
liability arising out of the Named Insured's work performed on behalf of the certificate holder and owner.
(See Attached Descriptions)

City of Denver
Department of Transportation & Infrastructure
201 West Colfax Ave, Dept 1110
Denver, CO  80202

1 of 2
#S48489765/M47104274

DIGSTUClient#: 1089906

HAMZP
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SAGITTA 25.3 (2016/03)      

DESCRIPTIONS (Continued from Page 1)
The General Liability, Automobile Liability, Umbrella/Excess insurance policies applies on a primary and
non-contributory basis. A Blanket Waiver of Subrogation applies for General Liability, Automobile
Liability, Umbrella/Excess Liability and Workers Compensation. The Umbrella / Excess Liability policy
provides excess coverage over the General Liability, Automobile Liability and Employers Liability.

Please note that Additional Insured status does not apply to Professional Liability or Workers'
Compensation.

2 of 2

#S48489765/M47104274
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