
INTERGOVERNMENTAL AGREEMENT
BETWEEN THE COLORADO DEPARTMENT OF TRANSPORTATION

AND THE CITY AND COUNTY OF DENVER

THIS INTERGOVERNMENTAL AGREEMENT ("Agreement') is made and entered
into by and among the Colorado Department of Transportation, adivision of the State of
Colorado, created pursuant to the Transportation Act, C.R.S. § 43-1-101, et seq. ("CDOT"), the
Colorado High Performance Transportation Enterprise ("HPTE"), a government-owned
business within CDOT, created pursuant to C.R.S. § 43-4-806, and the Colorado Bridge
Enterprise (`BE"), a government-owned business within CDOT created pursuant to C.R.S.
§ 43-4-805 (CDOT, HPTE and BE may be collectively refereed to herein as the "State") and the
City and County of Denver, a home rule city and political subdivision created by the Colorado
Constitution ("City"). The City, the State, CDOT, HPTE, BE, each a Party, and the State and
City (collectively referred to as the "Parties").

This Agreement shall not be enforceable until the date on which this Agreement has been
approved and signed by all Parties, and the Colorado State Controller or designee (the date of the
signature of the Colorado State Controller or designee being the "Effective Date").

RECITALS

WHEREAS, CDOT, HPTE and BE, after more than ten years of study, have determined
that the deteriorating conditions and inadequate capacity of I-70 between I-25 and Tower Road
in Denver (the "I-70 East Corridor") require a comprehensive transportation solution to resolve
these challenges; and

WHEREAS, based on an ongoing review process being conducted in accordance with the
National Environmental Policy Act of 1969 ("NEPA"), the preliminarily preferred technical
solution to address these challenges is officially known as the "Partial Cover Lowered
Alternative with Managed Lanes Option" (the "Partial Cover Lowered Alternative"). As
currently conceived, the Partial Cover Lowered Alternative would include:

a. the removal of the existing viaduct between Brighton Boulevard and Colorado
Boulevard;

b. the reconstruction of the I-70 East Corridor, with a portion below the existing
ground level; and

c. the construction of a landscaped highway "cover" above one segment of the
reconstructed highway, which cover would physically reconnect a divided
neighborhood; and

WHEREAS, although CDOT, HPTE and BE cannot definitively commit to the Partial
Cover Lowered Alternative or any other technical solution until the conclusion of the ongoing
NEPA process, it has determined that it is appropriate to prepare for the possibility that the
Partial Cover Lowered Alternative ultimately receives approval; and



WHEREAS, the procurement for the potential design, construction, financing, operation
and maintenance of a portion of the I-70 East Corridor (the "I-70 East Project') began with the
issuance of the Request for Qualifications to Design, Build, Finance, Operate and Maintain the
I-70 East Project, issued Mazch 25, 2015, with a view to ultimately selecting an entity to
implement the I-70 East Project; and

WHEREAS, the State intends to issue a draft RFP in the Fall of 2015, with proposals due
in the Summer of 2016, and with selection of the developer for the I-70 East Project (the
"Developer") and financial close in late 2016; and

WHEREAS, the City supports the I-70 East Project as it will provide an opportunity for
needed infrastructure and transportation improvements to occur, and will address the safety issue
of the aging viaduct, create jobs, restore elements of connectivity to the adjacent neighborhoods
and communities, and result in new development; and

WHEREAS, CDOT, HPTE, BE and the City continue to explore additional savings and
funding and enhancement opportunities for the I-70 East Project; and

WHEREAS, CDOT, HPTE, and BE must provide 100-year storm protection for the
entire I-70 East Project, and a plan for providing that protection is included in the Supplemental
Dra$ Environmental Impact Statement and Section 4(fl Evaluation, dated August 4, 2014 (the
"SDEIS") and the ongoing NEPA review; and

WHEREAS, the SDEIS contemplated further development and design for the drainage
plan needed for the protection of the I-70 East Project; and

WHEREAS, the City has sepazately and independently created a drainage plan to provide
100-year storm protection for areas that could be inundated by water from the Montclair and
Park Hill basins, including the I-70 East Project alignment (the "Two Basin Drainage Project' or
"TBDP"); and

WHEREAS, the City is prepared to initiate construction of the TBDP in order to preserve
the property necessary for conshvction of the proposed TBDP project and to provide protection
for certain developing areas of Denver from a 100-year storm event; and

WHEREAS, CDOT, HPTE, BE and the City have decided upon a cooperative approach
that will result in savings to, and funding contributions for, the I-70 East Project, and which will
also result in funding for enhancements to the I-70 East Project desired by the City; and

WHEREAS, the Parties have determined that there are significant mutual benefits to be
achieved by cooperating and working together on the I-70 East Project and related
enhancements, including transportation improvements, efficiencies in timely decision making
and turnaround, the design of the partial cover identified in the NEPA documents, and other
improvements; and



WHEREAS, to the extent permitted by the NEPA process and applicable federal, state,
and local laws and regulations, it is the intent of the Parties to set forth their understandings and
goals with regard to their respective wmmitments for funding part of the costs of the I-70 East
Project; and

WHEREAS, this Agreement is executed under the authority set forth in C.R.S. §§ 29-1-
203, 43-1-110, 43-4-805(5)(1), and 43-4-806(5)(h), and Article XIV, Section 18 of the Colorado
Constitution.

NOW, THEREFORE, in consideration of the mutual promises and covenants contained
herein, the sufficiency of which are mutually acknowledged, the Parties hereto agree as follows.

1. The Two Basin Drainaee Project and the Early Action Drainase Project —
The Drainaee Collaboration.

A. The City intends to design and construct the TBDP, beginning with the
first phase project, the Early Action Drainage Project ("EADP"). The Parties acknowledge that
the total estimated cost for the TBDP is $134 million, which sum includes the EADP portion
estimated to cost $69 million. The TBDP, including the EADP, is depicted on Exhibit A.
Additional drainage elements not a part of the TBDP but important for the I-70 East Project are
the drainage pipe along the southern edge of I-70 as part of the I-70 East Project ("Residual
Drainage Pipe") (depicted in E~chibit A) estimated to cost $14.9 million and the Brighton
Boulevard Box Culvert estimated to cost $2.5 million (depicted in Eachibit A). 1'he Residual
Drainage Pipe will be constructed, paid for, and owned by the State, and the Brighton Boulevard
Box Culvert will be constructed by the City but will be paid for by the State. The State shall
pay the City $2.5 million for the Brighton Boulevard Box Culvert on or before September 15,
2015.

B. The Parties believe the TBDP is a necessary and important drainage
project, with benefits for the State and the City respectively.

C. The Parties agree that the City, in partnership with the Urban Drainage and
Flood Control District ("UDFCD"), will undertake the design, construction and installation of all
of the TBDP, including the acquisition of property interests for the entire TBDP. The City will
own the TBDP. City procurement rules shall apply to the design and construction of the TBDP.

D. The City intends to begin construction of the EADP in the first quarter of
2016, and agrees to have the EADP segment from Pond 7 to the South Platte River operational
by December 1, 2017 (see E~ibit A). If the City does not awazd a contract for conshuction of
the EADP and give notice to proceed to the contractor by April 1, 2016, the Parties shall meet to
assess the extent and impact of any delays, and determine an appropriate course of action. The
City agrees to have the remaining portion of the EADP operational by September 1, 2019. T'he
City also intends to acquire all of the property interests needed for the entire TBDP as part of
the EADP. The Parties acknowledge that not all of the necessary property interests maybe
acquired by December I, 2017. The City acknowledges that the State is relying on the
wmpletion schedule for each phase of the TBDP as it structures the contract for the I-70 East
Project and related project ageement. The City acknowledges that a delay in having the EADP



from Pond 7 to the South Platte River operational by December 1, 2017 or the remainder of the
EADP operational by September 1, 2019, could result in additional costs to the I-70 East Project
that can only be estimated at this time. The City and the State have estimated that any delay in
meeting the deadlines listed in this paragraph could result in at least $5,000 a day in additional
costs to the I-70 East Project. Therefore, the City will include a liquidated damages provision in
the contract for construction of the EADP that provides for $5,000 per day of liquidated
damages in the event that the time limits in any work order are exceeded. All work orders for
work required to make the segment of the EADP from Pond 7 to the South Platte River
operational will require that the segment be operational no later than December 1, 2017. All
work orders necessary to make the remainder of the EADP operational will require that the
EADP be operational no later than September 1, 2019. If the EADP segment from Pond 7 to the
South Platte River is not operational by December 1, 2017 or the remainder of the EADP is not
operational by September 1, 2019 and this delays the I-70 East Project, the City will enforce the
liquidated damages provision and reimburse the State for actual additional costs to the I-70 East
Project in the amount of liquidated damages obtained from the City's contractor.

E. The State believes the TBDP will result in significant benefits for the I-70
East Project and will result in a redundant and enhanced storm protection system for the I-70
East Project. As a result, it is the general intent of the Parties that CDOT, HPTE, and BE will
pay 40% of the cost of the TBDP, currently estimated to be $53.6 million, and the City will pay
60% of the cost of the TBDP, currently estimated to be $80.4 million. The State's funding
obligation is limited to the drainage facilities of the TBDP, eligible to be funded by the Denver
Wastewater Enterprise Fund under the Denver Revised Municipal Code and shall not be used
for amenities, such as trails or lighting unrelated to maintenance, amphitheaters, wayfinding,
and art work. If the actual cost of the drainage component of the TBDP exceeds $134 million,
the State will pay 40% of the cost increase directly attributable to the drainage elements of the
TBDP subject to the limitation described in Pazagraph 3.

F. The Parties intend to establish a mutually agreeable maintenance,
operation and repair agreement for the TBDP, which will be generally proportional in cost.

G. The City agrees to design the TBDP to handle 100-yeaz storm protection,
as defined in the Letter of Recommendation from the Multi-Agency Technical Team dated
January 2015, for the partially covered portion of the I-70 East Project subject to CDOT's
review, to meet the State's plan for providing that protection as included in the SDEIS and the
ongoing NEPA review. The Parties recognize that the Residual Drainage Pipe and the Brighton
Boulevard Box Culvert are necessary components to provide redundant 100-yeaz protection for
this portion of the I-70 East Project. The City agrees that its ongoing drainage plans, policies
and regulations will be developed with the goal of maintaining the functional capacity of the
TBDP tb handle the 100-year flood. The City further agrees not to permit any modifications of
the TBDP that would adversely impact the ability of TBDP to convey, carry or otherwise
mitigate the 100-yeaz design flow required for the I-70 East Project. This provision shall
survive the termination of this Agreement.

H. In order that CDOT, HPTE and BE realize the anticipated benefits of the
TBDP, the City agrees to make the TBDP operational by September 1, 2019. The City
acknowledges that the State is relying on this schedule as it structures the contract for the I-70



East Project. The City acknowledges that a delay in having the TBDP operational by September
1, 2019, could result in the State having to make delay payments or compensation event
payments to the Developer of the I-70 East Project that can only be estimated at this time. The
City and the State have estimated that any delay in meeting the September 1, 2019, deadline
could result in at least $5,000 a day in additional costs to the I-70 East Project. Therefore, the

City will include a liquidated damages provision in the contract for construction of the TBDP
that provides for $5,000 per day of liquidated damages in the event that the TBDP is not
operational by September 1, 2019. If the TBDP is not operational by September 1, 2019, and
this delays the I-70 East Project, the City will enforce the liquidated damages provision and
reimburse the State for actual additional costs to the I-70 East Project in the amount of
liquidated damages obtained from the City's contractor.

I. With the TBDP, the planned detention ponds at Steele and Vasquez that are
currently included in the SDEIS will no longer be needed, permitting a significant reduction in
impacts on adjacent neighborhoods. The TBDP is also expected to reduce the pond size at
Colorado Boulevard.

J. The Parties agree that if circumstances arise that allow for a later
completion date of either the EADP or the TBDP, that upon request of the City, the State or the
Developer may extend the completion date required of the City by written notice to the City, in
the sole discretion of the State or the Developer.

2. Funding for the EADP.

A. The City will contract for, or cause the UDFCD to contract for, the design
of the EADP. CDOT, HPTE, and BE will have the right to review and comment on the design
for the EADP as set forth herein, and will have staff assigned to assist in the review and selection
process. The City will contract for the construction of the EADP, and the State will have the
right to review and comment on the construction contract.

B. The Parties agree to fund the EADP, as follows:

(i) The City will fund $26.8 million which will be the first dollars
spent for design and construction draws, as well as acquisition of property interests, until
said amount is expended ("City EADP Funds").

(ii) Upon the full expenditure of the City EADP Funds, CDOT, HPTE
and BE will fund the remaining amount for the EADP, estimated to be $42.2 million
("State EADP Funds") by transmitting to the City funds for each additional design or
construction draw and/or property interest acquisirion payment until the EADP is
completed. The State's obligation will be to fund the amount of the actual cost of EADP
above the City EADP Funds, whether that cost is higher or lower than the estimated
$42.2 million. However, in no event shall the State's obligation with respect to the
EADP exceed $49.1 million, unless agreed to by the Parties by subsequent amendment to

this Agreement, and the State's obligation herein assumes that the assumed EADP project
budget contingency of at least 12%will have been expended prior to seeking additional
funding from the State. The State EADP Funds will be paid to the City monthly for the



requisite design, construction and/or property interest acquisition draw payment in

accordance with this Agreement. Any amount the State is required to fund for the EADP

in excess of $42.2 million shall be credited to and deducted from the State's obligation to

pay $11.4 million for the remainder of the TBDP. For each payment request submitted to

the State for acquisition of property interests, the City shall provide any appraisal and

valuation information for said payment. The City agrees that it will generally follow the

Federal Uniform Relocation Assistance and Real Property Acquisition Act ("Relocation

AcY') in its acquisition of property interests for the TBDP. T'he Parties acknowledge that

property owned by a railroad is not subject to the Relocation Act.

3. Funding for the Remainder of the TBDP. The Parties intend to fund the TBDP

as set forth in Paragraph 1. If the final cost for the TBDP for drainage elements exceeds $134

million, it is the agreement of the Parties that any amount above $134 million be funded 60% by

the City and 40% by the State; provided, however, that the State obligation for any amount in

excess of $53.6 million shall not exceed an additional $6.9 million. If the State's share of the

TBDP costs exceed the additional $6.9 million amount, any further funding on the part of the

State must be negotiated and any changes in scope will require the State's consent and approval.

The City agrees that it will not include in the TBDP pricing for which it asks the State to shaze in

the funding any costs that are not necessary drainage elements eligible to be funded by the

Denver Wastewater Enterprise Fund under the Denver Revised Municipal Code.

4. City-Provided Benefits for the I-70 East Project. In addition to benefits

realized by CDOT/HPTEBE on the I-70 East Project from the TBDP, the City agrees to the

following which will also provide direct benefit to the I-70 East Project:

A. Permit Waivers/Suspensions - $15 Million.

(i) The City assesses various fees for demolition and construction

projects, and agrees to waive/suspend most'of those fees for the design and construction

of the I-70 East Project as shown on Eachibit B. CDOT/HPTEBE and/or the Developer

(or its contractor) will need to apply for permits, including the estimated construction

duration under each permit, and submit to inspections in the ordinary course; however,

the process will be expedited and facilitated. The State shall include its project

agreement with the Developer provisions for cooperation and coordination with the City

to effectuate the processes set forth in this section. The State shall also require the

Developer to identify all contractors and subcontractors working on the I-70 East Project

in order for the City to be able to determine whether a permit application is subject to the

waiver/suspension of fees under this Agreement.

(ii) The waiver/suspension of such fees is estimated to save the State

$15 million. CDOT/HPTEBE or the Developer (or its contractor) shall apply for all

applicable permits necessary for construction, operation and maintenance of the project

and all fees customarily charged by City for such permits shall be identified, and such

fees identified on Exhibit B as waived shall not be paid but shall be deemed part of City's

participation in the I-70 East Project.



(iii) With regard to street occupancy permit fees, including fees related
to traffic lanes, curb lanes, alleys, sidewalks and meter permits, the State or the
Developer (or its contractor) will adhere to the following procedure: Prior to entering
into an agreement with a contractor that requires a street occupancy permit, an authorized
representative of the State or Developer (or its contractors) shall provide City with
documents describing the projects scope and agood-faith estimate of the time period the
project will impact City rights-of-way. The State and/or the Developer (or its
contractors) and City will mutually determine the time period the project will impact City
rights-of-way, which will be defined as the "Reasonable Construction Time Period(s)."
The State and/or the Developer will include the Reasonable Construction Time Periods)
in the contract documents issued to the contractor for that construction project. The City,
through the normal course of its review, shall issue the requisite entity street occupancy
permits and the associated permit fees shall not be paid but shall be deemed part of City's
participation in the I-70 East Project. The duration of the street occupancy permits shall
be the Reasonable Construction Time Periods) plus a grace period of 10% of that time.
If the impact of the I-70 East Project on City rights-of-way has not ceased or will not
cease prior to the expiration of the permitted Reasonable Construction Time Periods)
plus the grace period, then the State or the Developer (or its contractor) shall apply for a
new or amended street occupancy permit and any remaining time it occupies the right-of-
way shall be charged to and paid by the Developer (or its contractor) at the prevailing rate
for street occupancy permits.

(iv) City shall not unreasonably withhold or delay any required
permits. Except as otherwise provided, applicable City permitting requirements shall
apply to all project elements constructed within City. Nothing herein shall be construed
as committing City to issue permits or accept any plans for construction or other related
work or work product that does not meet all applicable codes, ordinances and regulations.

B. Risk Reduction - $10 Million. Benefits attributed to reduced risk total an
estimated $10 million, including the certainty for developers and contractors bidding on the I-70
East Project procurement which should in turn result in cost savings for CDOT/HPTE/BE. In
particular, these risk reduction benefits can provide savings due to the prevention of delays.
These specific benefits include: 1)pre-negotiation of costs related to the conveyance of City-
owned right-of-way to CDOT, saving appraisal costs, and saving staff time; 2) utilizing the City
franchise agreements with Xcel and Comcast and other City authority to facilitate utility
relocarion within the franchises' 90-day period upon the State's request; 3) expediting and
facilitating cooperation with Denver Water; and 4) the City agrees to dedicate at least two FTE
staff to work with the State and the Developer (and its contractors) at the project office for the
I-70 East Project to facilitate and expedite reviews and permits, and the State agrees to provide
office space, and office furniture (but not computers) for any FTEs dedicated by the City for the
I-70 East Project.

C. Ri¢ht-of-Wav Aereement and Cost Savings - $13 Million. The Parties
agree that the State needs to, and shall, acquire property interests from the City for the I-70 East
Project for $25.7 million. The property interests to be acquired by the State are set forth on
Exhibit C. The Parties also agree that the State will pay the City $12.7 million for said right-of-
way, and the State agrees that the City's property provides an additional $13 million contribution
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to the I-70 East Project. The Parties agree that the payment for and conveyance of said property
interests will occur by May 31, 2016. By this Agreement, the City Council approves the
conveyance of the property on Exhibit C to CDOT in recognition of CDOT's statutory authority
to acquire property, C.R.S. §§ 43-i-208, 43-1-210, and 43-3-106.

D. Fiil Dirt -Haul Savings - $3 Million. As a result of the I-70 East Project,
the State will have an excess of suitable clean fill dirt, and the State and the Developer (and its
contractor) can realize significant transportation and disposal costs savings if the City accepts fill
dirt for reuse in City projects near the I-70 East Project. Such fill dirt must meet the Colorado
Departrnent of Public Health and Environment ("CDPHE") regulatory standards and guidance
for the recipient site's proposed land use before the City will accept it. The City agrees to accept
a minimum of 200,000 cubic yards and a maximum of 400,000 cubic yards of fill dirt that meets
both the City's structural standards and CDPHE's environmental standards. The estimated
savings is $3 million. In addition, traffic and noise impacts will be lessened in the adjacent
neighborhoods.

E. Devolution of Briehton Boulevard - $5 Million. CDOT and the City
currently own and maintain Brighton Boulevard north of I-70 to the City limits, and Brighton
Boulevard is currently a part of the state highway system. The Parties agree that as part of this
Agreement, CDOT will consider abandonment of a certain portion of Brighton Boulevard to the
City, pursuant to C.R.S. § 43-2-106 no later than July 31, 2016. In the event the Transportation
Commission determines that the abandonment of Brighton Boulevazd is warranted, the City will
then consider an ordinance as provided for in C.R.S § 43-2-106 within 90 days of the
determination of the Transportation Commission, which ordinance will include provisions for the
City to accept full ownership and maintenance responsibilities for the abandoned portions of
Brighton Boulevazd. In consideration for taking over the ownership and maintenance of that
portion of Brighton Boulevard, the City will be deemed to have contributed $5 million to offset
estimated future operation and maintenance costs, access and utility permit review, and other
State costs and risks to the I-70 East Project.

5. Transportation Elements to be Included in the I-70 East Proiect in Exchange
for City's Payments.

A. Transportation Elements in the Base Scope - $10 Million. Certain of the
transportation elements are included in the State's base scope of work for the I-70 East Project as
noted in the Atkins Phase 1 Base Scope dated May 6, 2015. Specifically, (1) the "bookends" for
the partial cover at an estimated value of $4.5 million (E~ibit D); (2) neighborhood street
amenities and improvements in connection with 46 h̀ Avenue and the neighborhood streets valued
at $3.5 million (Exhibit E ); and (3) improvements to lengthen the Quebec Street Bridge to allow
fora 12-lane section on Quebec and lengthen the Peoria Street Bridge to allow for 10-lane
section on Peoria estimated at $2.0 million aze components of the I-70 East Project base scope
that the State has agreed to include in the I-70 East Project and in part, for which the City has
agreed to make payments to the State as described in Paragraph 6 herein.

B. Slip Ramps and Bypass Lanes - $17 Million. The slip ramps and bypass
lanes aze included in the City's preferred alternative 2C, as shown on Exhibit F. These elements
aze included in the NEPA review, and will be included in the I-70 East Project should the Partial



Cover Lowered Alternative be the preferred alternative and be cleared in the NEPA process. The
estimated cost of these elements is approximately $17 million. Maintenance of the slip ramps
and bypass lanes shall be the responsibility of the State.

C. Enhancements to the Partial Cover - $10 Million. If the Partial Cover
Lowered Alternative is the alternative approved in the FEIS and the Record of Decision, the
Parties agree as follows:

(i) The Parties each acknowledge that the State has committed to
constructing approximately a 999-foot long cover over I-70 East between Columbine and
Clayton Streets. The costs of constructing this cover aze estimated to be $80 million,
which does not include additional design and landscaping costs, which are in addition to
the estimated $80 million construction costs. (Eachibit G.)

(ii) The State is also committed to funding a base level of landscaping
necessary to meet the requirements expected to result from the FEIS and the Record of
Decision, once completed and issued, including a cover that can provide an active
community space for surrounding residents and local neighborhoods, support social and
pedestrian connections in the Elyria-Swansea neighborhood, and provide new space for
the Swansea Elementary School.

(iii) The Parties acknowledge there is a cost increase between the base
cover to be provided by the State and an enhanced cover desired by the City and the
community that includes additional elements. This addirional cost includes "above-
ground" costs such as plazas, pavilions, and water features, as well as the addirional
structural elements to support them. This additional cost is estimated by the State to be
$45 per square foot, totaling an estimated $10 million. These costs do not include any
costs for ongoing maintenance. The final design will be informed by the community-led
design process. (Current preliminary plan is depicted on Exhibit H.)

(iv) T'he base project lid cover for the I-70 East Project must be
designed and conshucted, and have the structural integrity, to contain and support the
enhanced elements described above.

(v) The State agrees to include the additional elements set forth above
in the I-70 East Project in exchange for the City's agreement to make payments as set
forth herein.

(vi) Maintenance for the cover that relates to landscaping, open space
development, and recreational and/or educational activities will be the responsibility of
the City. Maintenance and repair for the structural elements of the lid, including the
Bookends, will be the responsibility of the State.

D. Riplit of First Refusal. Upon completion of the I-70 East Project, the City
shall have a right of first refusal to acquire any remnant pazcels owned by CDOT to the extent
permitted as follows. If the property or interest therein is of use only to one abutting owner, such
owner shall have the right of first refusal to purchase or exchange the property in accordance
with C.R.S. § 43-1-210(5)(a)(iii). If, however the abutting owner does not exercise the first right
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of refusal to purchase such property, or CDOT determines such property is of use to more than
one abutting owner or potential owner, the City shall have the right of first refusal to purchase or
exchange such property at the fair market value, in accordance with C.R.S.
§ 43-1-210(5)(a)(iv)(A).

6. Payments by City - $37 Million.

A. If the Partial Cover Lowered Alternative is the alternative identified in the
FEIS and the Record of Decision, the City agrees to provide $37 million of funding to the State
by making payments in equal annual installments of $2,688,010 for 30 years to be used by the
State in making availability payments to the Developer. 1'he City's annual payments will begin
upon substantial completion of the I-70 East Project.

B. The City's payment obligations will be subject to annual appropriation.
The Parties acknowledge that (i) by this Agreement, the City does not irrevocably pledge present
cash reserves for payments in future fiscal years, and (ii) this Agreement is not intended to create
a multiple-fiscal year direct or indirect debt or financial obligation of the City, except to the
extent that the funds are currently encumbered or can be legally made available from an
enterprise fund. The Parties agree that any expenditure of the City shall extend only to funds
appropriated by the Denver City Council for the purpose of this Agreement, encumbered for the
purpose of this Agreement and paid into the Treasury of the City and County of Denver. The
City, through the Deparhnent of Public Works, agrees to include in budget request funds
sufficient to fulfill its commitments herein.

C. Financial obligations oFthe City payable a$er the current fiscal year are
contingent upon funds for that purpose being appropriated, budgeted, and otherwise made
available.

D. The failure of the City to appropriate funds for said payments shall not be
considered a default or breach of the Agreement and shall not give rise to any Party to have a
claim of any kind.

E. Should the City fail to appropriate the annual payment in any year, the
State shall have the right to notify the rating agencies of the City's event ofnon-appropriation.

F. Upon financial close of the procurement process, the State will notify the
City that the I-70 East Project is moving forwazd. The State will also advise the City of the
contract date for completion of the I-70 East Project, and the date upon which the City's
payments are projected to begin. One year prior to completion and the date that the State expects
the City's payments to commence, the State and the City will meet and determine the process
and procedures for the City to make such payments.

7. Sharing of Cost SavinEs. The Parties acknowledge that the planned P3
procurement for the I-70 East Project may result in a total construction cost less than the
currently estimated $800 million. Should savings in fact be realized, the Parties agree that City
will receive a proportionate share of the savings to offset the cost of the slip ramps and bypass
lanes. The percent of savings that City will receive is 4.6%, calculated based on the City's
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proportionate share of the cost of the total construction of the I-70 East Project. Any amount of

savings credited to the City will reduce the City's annual payment accordingly.

8. I-25 Santa Fe Interchange Reconstruction (Alameda to Cedar)/TIGER Grant

Support. The City agrees, at CDOT's request, to make the currently estimated $30 million I-25

Santa Fe/Alameda project (Valley Highway Phase 2.0) its first priority in the next round of TIP

requests (2020-2025) to the Denver Regional Council of Governments ("DRCOG") (see

Exhibit I). This project is included in the DRCOG Fiscally Constrained Regional Transportation

Plan ("RTP") and prior phases aze underway and shown in the 2012-17 and 2016-21 TIP and

STIP. The local match is estimated to be $6 million, and City and CDOT have each agreed that

each intends to fund 50% of the local match, subject to the availability of funds and

appropriations of funds. CDOT agrees, at City's request, to support the City's proposed TIGER

grant application for the City's I-25 and Broadway project in the next round of applications (see

Eachibit J).

9. Mutual Cooperarion. The Parties agree to cooperate in the design and

implementation of the I-70 East Project and the TBDP, including providing all appropriate access

and license agreements on reasonable terms at no additional cost.

10. Project Manasement and Coordination. The Parties desire to manage the I-70

East Project, the EADP and the TBDP so that the scope and schedule of each of these projects

aze achieved with a quality work product and timely schedule so that that the project benefits are

recognized for all Parties. It is the intent of the Parties to establish regulaz interaction,

consultation and collaboration on the projects referenced in this Agreement. From design review

and comment at appropriate intervals, to Developer selection, to contract review and comment,

the Parties commit to establishing a protowl of review and comment for each project referenced

in this Agreement.

A. The Parties agree that CDOT/HPTEBE shall manage the Developer and

the design and construction of the I-70 East Project and be responsible for coordination as

necessary to wmplete the I-70 East Project within the schedule and budget. CDOT/HPTE/BE

shall be responsible for coordination of the Developer with the Project Management Team

("PMT") described in Subparagraph 10.D.

B. The City shall manage the contractors designing and constructing the

TBDP. The City shall manage the designer and contractor, and all associated contracts and be

responsible for coordination as necessary to complete the TBDP within time frame and budget

for the TBDP. The City shall be responsible for coordination of the TBDP consultants and

contractors with the PMT.

C. The Parties shall act in the best interest of the timely completion of the

TBDP and the I-70 East Project. There shall be weekly status meetings with the Project

Contractor in the field, which shall be attended by the Denver and the CDOT/HPTEBE Project

Manager.

D. Project Management Team. To ensure coordination among all the Parties,

a PMT is hereby created consisting of one (1) employee each from the State and the City. The
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PMT shall meet at least monthly or as often as necessary. The Project Managers for the projects

shall present project schedule and budget updates to the PMT on a monthly basis. The PMT will

establish procedures for comment resolution and issue escalation for the TDBP and the I-70 East

Project.

E. Design Review — EADP.

(i) CDOT shall have the right to review all plans for the TBDP,

including the EADP. CDOT will provide comments focused on the functionality of the

drainage plans as they relate to the needs of the I-70 East Project. When plans for the

EADP have achieved 30%design, the City shall submit the plans to CDOT for review

and comment. CDOT will have 10 business days to review and comment back to the

City. The City will then have 14 business days to discuss with CDOT, if necessary, and

to respond to the contractor with comments. When plans are at 60%design, the City will

submit the plans to CDOT. CDOT will have 10 business days to review and comment

back to the City, as well as verify that responses to the 30%design are acceptable. The

City will then have 14 business days to discuss with CDOT, if necessary, and to respond

to the contractor with comments. At the time the 100% design plans aze submitted,

CDOT will have 10 business days to respond and if CDOT provided comments on the

60%design, then the City will provide responses as well as the 100% design. At that

time, CDOT will verify that all responses to the 60%design aze acceptable. This will be

the last time that new comments can be submitted on this plan set. The City will then

have 14 days to respond to the contractor with comments. When RFC design has been

achieved, CDOT will have five business days to verify that all responses aze acceptable.

Unless major changes have been to the plans, no additional comments will be considered

at this time. City has 10 business days to respond to the contractor to assure that all

comments have been incorporated.

F. Desien Review — TBDP. A similar process will be followed for the design

review for the TBDP.

G. I-70 East Project Coordination. The detailed process for cooperation

between the State and the City for the I-70 East Project is set forth in Exhibit K.

H. Design Review — Ongoipg Consultation. It is the intent of the Parties that

there will be ongoing, interactive consultation with regard to the both the EADP/TBDP and the

I-70 East Project.

I. Proiect Payment Provisions.

(i) EADP/TBDP. The State will reimburse the City for the State's

share of the TBDP after the State's review and approval of such charges, subject to the

terms and conditions of this Agreement. However, any charges incurred by the City prior

to the date this Agreement is executed by the State Controller or his designee will not be

reimbursed absent specific State Controller approval thereof.

12



(ii) The State will reimburse the City's reasonable, allocable, allowable
performance of the work, not exceeding the maximum total amount described in
Paragraph 2.B.(ii). To be eligible for reimbursement, costs incurred by the City shall be:

of the TBDP;

provided;

(1) in accordance with the with the terms of this Agreement;

(2) necessary for the accomplishment of the drainage portion

(3) reasonable in the amount for the goods and services

(4) actual net cost to the City (i.e. the price paid minus any
refund in respect of other items of value received by the City that have the effect of
reducing the cost actually incurred);

Agreement; and
(5) incurred for work performed after the effective date of this

(6) satisfactorily documented.

(iii) The City shall establish and maintain a proper accounting system
in accordance with generally accepted accounting standazds (a separate set of accounts,
or as a sepazate part of its current accounting scheme) to assure that project funds aze
expended and costs accounted for in a manner consistent with this Agreement and project
objectives.

(1) All allowable costs incurred for the TBDP, including any
approved services contributed by the City or others, shall be supported by properly
executed payrolls, time records, invoices, contracts or vouchers evidencing the chazges.

(2) Any check or order drawn up by the City, including any
item which is or will be chazgeable against the project account shall be drawn with a
properly signed voucher then on file in the office of the City which will detail the purpose
for which said check or order is drawn. All checks, payrolls, invoices, contracts,
vouchers, orders or other accounting documents shall be clearly identified, readily
accessible, and to the extent feasible, kept separate from all other such documents.

(iv) On or before the 15~h day of each month, the City will prepare and
submit to the State, no more than monthly, costs incurred relative to the EADP and the
TBDP. The City's invoices shall include a description of the amounts of services
performed, the dates of performance and the amounts and reimbursable expenses. The
invoices will be prepared in accordance with the State's standard policies, procedures and
standardized billing format to be supplied by the State. The City shall document that all
costs for which it is seeking the State's payment are drainage elements of the TBDP.

(v) To be eligible for payment, billings must be received within 60
days after the period for which payment is being requested and final billings on this

13



Agreement must be received within 60 days a8er the completion of conshuction of the
EADP and TBDP, respectively. The State shall pay invoices submitted by the City within
30 days, unless the State has questions about a given invoice, in which case the State
shall notify the City, and representatives shall meet to address and resolve any such
issues. Issues shall be resolved by the issue escalation process developed by the PMT.

(1) Payments pursuant to this Agreement shall be made as
earned, in whole or in part form available funds, encumbered for the purchase of the
described services. The liability of the State, at any time, for such payments shall be
limited to the amount remaining of such encumbered funds.

(2) In the event this Agreement is terminated, final payment to
the City maybe withheld at the discretion of the State until completion of final audit.

(3) Incorrect payments to the City due to omission, error, fraud
of defalcation shall be recovered from the City by deduction from subsequent payment
under this Agreement or other agreements between the State and City, or by the State as a
debt due to the State.

(vi) A sufficient unencumbered fund balance for the obligations of the
State contained herein remains available for the payment of such obligations in the Total
Contract Encumbrance Amount of $75.7 million.

J. Warranties. The State will require the Developer (or its contractor) to
include in contracts for construction work done pursuant to this Agreement and the project
agreement a warranty on all parts, materials, components, equipment, systems and other items
incorporated into the work related to those elements that upon completion of the I-70 East
Project, will either be conveyed to the City or for which the City will have ongoing maintenance
responsibility. The Developer (or its contractor) shall warrant that all materials are new, unless
otherwise specified, suitable for the intended purpose, of good quality, free from faults and
defects and in conformance with the contract documents.

(i) The Developer (or its contractor) will be required to promptly
investigate, repair, replace or otherwise correct any of its workmanship and any parts,
materials, components, equipment or other items in the work which contain faults or
defects. The Developer (or its contractor) shall beaz all costs of investigating and
correcting, which includes the design efforts necessary to correct such work covered by
the warranties and guazantees.

(ii) The Developer's (or its contractor's) warranties and guarantees for
all work components shall continue for a period of one (1) year after the date of final
acceptance for work required to be covered by said warranties.

(iii) The Developer (or its contractor), at its own expense, shall also
investigate, repair or replace any damages to any equipment, facilities or other personal or
real property owned or leased by the City, which is damaged as a result of any fault or
defect in the work, at no cost to the City.
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K. The City shall begin operation and maintenance of any local
improvements constructed by the State or its Developer (or its contractor) upon the 5tate's and

the City's final acceptance of these improvements in the I-70 East Project from the Developer

and conveyance of the right-of-way interests for local streets back to the City for the I-70 East

Project.

11. Term ofAareement. This Agreement shall not be enforceable until the date on

which this Agreement has been approved and signed by all Parties, and the Colorado State
Controller or designee (the date of the signature of the Colorado State Controller or designee

being the Effecrive Date). The term of this Agreement shall continue until the earlier of thirty
years following substantial completion of the I-70 East Project, or until the date of the City's last

payment as set forth pursuant to Paragraph 6.B, unless terminated by the State as provided
herein. This Agreement may be terminated earlier by mutual written agreement of the Parties.

In particular, if the Partial Cover Lowered Alternative is not cleared ttu-ough the NEPA process

and is not identified as the selected, preferred alternative in the Record of Decision for the I-70

East Project by December 31, 2016, this Agreement may be terminated by mutual written
agreement of the Parties.

12. Survivability. Only those provisions so expressly stating shall survive the
termination of this Agreement.

13. Covenants. The Parties' contractors and developers shall construct
improvements in a good and workmanlike manner and in substantial compliance with the plans
and specifications and requirements of this Agreement.

14. Representations. Each Party represents that it possesses the legal authority to
enter into this Agreement and that it has taken all actions required by its procedures, bylaws,

and/or other applicable law to exercise that authority, and to lawfully authorize its undersigned

signatory to execute this Agreement and to bind the signing party to its terms.

15. Notices. Any notice required or permitted by this Agreement shall be in writing

and shall be deemed to have been sufficiently given for all purposes if sent by certified mail or
registered mail, postage and fees prepaid, addressed to the Party to whom such notice is to be

given, at the address set forth below, or at such other address as has been previously furnished in

writing, to the other Party. Such notice shall be deemed to have been given when deposited in
the United States mail.

If to City:

Manager of Public Works
201 West Colfax Avenue, Dept. 601
Denver, Colorado 80202
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With a copy of any such notice to:

Denver City Attorney's Office
1437 Bannock St., Room 353
Denver, Colorado 80202

If to CDOT:

Colorado Department of Transportation
Attn: Executive Director
4201 East Arkansas Avenue
Denver, Colorado 80222

If to HPTE:

High Performance Transportation Enterprise
Attn: Director
4201 East Arkansas Avenue
Denver, Colorado 80222

If to BE:

Bridge Enterprise
c/o Chief Engineer
4201 East Arkansas Avenue
Denver, Colorado 80222

16. Appropriation. The Parties acknowledge that (i) financial obligations of the

State payable after the current fiscal yeaz aze contingent upon funds for that purpose being

appropriated, budgeted and otherwise made available, (ii) the Parties by this Agreement do not

irrevocably pledge present cash reserves for payments in future fiscal years, and (iii) this

Agreement is not intended to create amultiple-fiscal year direct or indirect debt or financial

obligation of the Parties, except to the extent that the funds are currently encumbered or can be

legally made available from an enterprise fund. The Parties agree that any expenditure of the

City shall extend only to funds appropriated by the Denver City Council for the purpose of this

Agreement, encumbered for the purpose of this Agreement and paid into the Treasury of the City

and County of Denver. City, through the Department of Public Works, agrees to include in

budget requests funds sufficient to fulfill its commitments herein.

17. Liability of the Parties. The Parties agree each party is relying upon, and has not

waived, the monetary limitations and all other rights, immunities and protections provided by the

Colorado Governmental Immunity Act, C.R.S. § 24-10-101, et seq. The provision of services

under this Agreement is for the benefit of the Parties. Each party agees to be responsible for its

own liability incurred as a result of its participation in Chis Agreement. If any claim is litigated,

each Party will be responsible for its own expenses of litigation or other costs associated with

enforcing this Agreement.



18. Additional Documents. The Parties agree to execute any additional documents

or take any additional action that is necessary to carry out the intent of this Agreement or to

request approval, in good faith, from their legislative bodies for such agreements or documents.

19. Venue. Venue for any action hereunder shall be in the District Court, City and

County of Denver, State of Colorado, and the Parties waive any right to remove any action to any

other court, whether state or federal.

20. Separate Entities. The Parties enter into this Agreement as separate, independent

governmental entities and shall maintain such status throughout.

21. Third Party Beneficiaries. Enforcement of the terms of this Agreement and all

rights of action relating to enforcement are strictly reserved to the Parties. Nothing contained in

this Agreement gives or allows any claim or right of action to any third person or entity. Any

person or entity other than the Parties receiving benefits pursuant to this Agreement is an

incidental beneficiary only.

22. Amendments. This Agreement maybe amended, in whole or in part, only by

written instrument executed by the Parties.

23. Non-Discrimination in Employment. In connection with the performance of

work under the Agreement, the Parties may not refuse to hire, discharge, promote or demote, or

discriminate in matters of compensation against any person otherwise qualified, solely because

of race, color, religion, national origin, gender, age, military status, sexual orientation, gender

variance, marital status, or physical or mental disability. The Parties shall insert the foregoing

provision in all contracts, and direct that the foregoing provision be included in all subcontracts.

24. Force Maieure. No Party shall be deemed in default hereunder and neither shall

be liable to the other if either is subsequently unable to perform, or is delayed in performing, its

obligations hereunder by reason of any cause beyond the reasonable control of said Party,

including an act of God, fire, strike, riot, civil disturbance, act of public enemy, embargo, or any

judicial order; provided, however, that no party shall be entitled to relief under this paragraph

unless such Party shall have given the other Parties reasonable notice of such event, and shall

have exhausted all reasonable means of complying or implementing alternative means of
compliance with its contractual obligations hereunder.

25. Examination of Records. Any authorized agent of the City, including the City

Auditor or his or her representative, has the right to access and the right to examine any pertinent

books, documents, papers and records, involving transactions related to this Agreement until the

latter of three (3) years after the final payment under this Agreement or expiration of the

applicable statute of limitations.

26. Counterparts, Sisnatures. This Agreement maybe executed in counterparts,

each of which shall be deemed to be an original, but all of which shall together constitute one

and the same document.

27. Statewide Contract ManaEement System. If the maximum amount payable to

the City under this Agreement is $100,000 or greater, either on the Effective Date or at any time
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thereafter, the Statewide Contract Management System applies. The City agrees to be governed,

and to abide by the provisions of C.R.S. §§ 24-102-205, 24-102-206, 24-103-601, 24-103.5-101

and 24-105-102 concerning the monitoring of vendor performance on state contracts and

inclusion of contract performance information in a statewide contract management system. The

City's performance shall be subject to Evaluation and Review in accordance with the terms and

conditions of this Agreement, state law, including C.R.S. § 24-103.5-101, and State Fiscal Rules,

Policies and Guidance.

28. Special Provisions.

A. Controller's Approval. C.R.S. § 24-30-202(1). This Agreement shall not

be valid until it has been approved by the Colorado State Controller or designee.

B. Fund Availability. C.R.S. § 24-30-202(5.5). Financial obligations of the

State payable after the current fiscal year aze contingent upon funds for that purpose being

appropriated, budgeted, and otherwise made available.

C. Governmental Immunity. No term or condition of this Agreement shall

be construed or interpreted as a waiver, express or implied, of any of the immunities, rights,

benefits, protecrions, or other provisions, of the Colorado Governmental Immunity Act, C.R.S.

§ 24-10-101 et seq., or the Federal Tort Claims Act, 28 U.S.C. §§ 1346(b) and 2671 et seq.,

as applicable now or hereafter amended.

D. Independent Contractor. The City shall perform its duties hereunder as an

independent contractor and not as an employee. Neither the City nor any agent or employee of

the City shall be deemed to be an agent or employee of the State. City and its employees and

agents are not entitled to unemployment insurance or workers compensation benefits through the

State and the State shall not pay for or otherwise provide such coverage for the City or any of its

agents or employees. Unemployment insurance benefits will be available to the City and its

employees and agents only if such coverage is made available by the City or a third party. The

City shall pay when due all applicable employment taxes and income taxes and local head

taxes incurred pursuant to this Agreement. The City shall not have authorization, express or

implied, to bind the State to any agreement, liability or understanding, except as expressly set

forth herein. The City shall (a) provide and keep in force workers' compensation and

unemployment compensation insurance in the amounts required by law, (b) provide proof

thereof when requested by the State, and (c) be solely responsible for its acts and those of its

employees and agents.

E. Compliance with Law. The Parties shall strictly comply with all

applicable federal and state laws, rules, and regulations in effect or hereafter established,

including, without limitation, laws applicable to discrimination and unfair employment

practices.

F. Choice of Law. Colorado law, and rules and regulations issued pursuant

thereto, shall be applied in the interpretation, execution, and enforcement of this Agreement.

Any provision included or incorporated herein by reference which conflicts with said laws, rules,

and regulations shall be null and void. Any provision incorporated herein by reference which
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purports to negate this or any other Special Provision in whole or in part shall not be valid or
enforceable or available in any action at law, whether by way of complaint, defense, or
otherwise. Any provision rendered null and void by the operation of this provision shall not
invalidate the remainder of this Agreement, to the extent capable of execution.

G. Binding Arbitration Prohibited. The State does not agree to binding
arbitration by any extra-judicial body or person. Any provision to the contrary in this
Agreement or incorporated herein by reference shall be null and void.

H. SoBware Piracv Prohibition. Governor's Executive Order D 002 00.
State or other public funds payable under this Agreement shall not be used for the acquisition,

operation, or maintenance of computer software in violation of federal copyright laws or
applicable licensing restrictions. The City hereby certifies that, during the term of this
Agreement and any extensions, the City has and shall maintain in place appropriate systems and

controls to prevent such improper use of public funds. If the State determines that the City is in

violation of this provision, the State may exercise any remedy available at law or in equity or
under this Agreement, including, without limitation, immediate termination of this Agreement

and any remedy consistent with federal copyright laws or applicable licensing restrictions.

I. EmploveeFinancialInteresUConflictofInterest. C.R.S. §§24-18-201 and

24-50-507. The signatories aver that to their knowledge, no employee of the State has any
personal or beneficial interest whatsoever in the service or property described in this
Agreement. The City has no interest and shall not acquire any interest, direct or indirect, that

would conflict in any manner or degree with the performance of the City's services and the

City shall not employ any person having such known interests.

Remainder of Page Intentionally Blank
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement as of the
Effective Date set forth above.

STATE OF COLORADO
John W. Hickenlooper, GOVERNOR

COLORADO DEPARTMENT OF TRANSPORTATION

By: Shailen P. Bhatt
EXECUTIVE DIRECTOR

Date:

COLORADO HIGH PERFORMANCE TRANSPORTATION ENTERPRISE

By: Michael Cheroutes
DIRECTOR

Date:

COLORADO BRIDGE ENTERPRISE

By: _
Title:

Date:

APPROVED:
Cynthia H. Coffinan, ATTORNEY GENERAL

ASSISTANT ATTORNEY GENERAL

Date:
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ALL AGREEMENTS REQUIRE APPROVAL BY THE STATE CONTROLLER

C.R.S. §24-30-202 requires the State Controller to approve ail State Agreements.
This Agreement is not valid until signed and dated below by the State Controller or
delegate. The City is not authorized to begin performance until such time. If the City
begins performing prior thereto, the State of Colorado is not obligated to pay the City for
such performance and/or for any goods and/or services provided hereunder.

STATE CONTROLLER
Robert Jaros, CPA, MBA, JD

By:
ne~egee

Date
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CITY AND COUNTY OF DENVER
SEAL

ATTEST:

DEBRA JOHNSON,
Clerk and Recorder, Ex-Officio Clerk
of the City and County of Denver

APPROVED AS TO FORM:

Mayor

REGISTERED AND COUNTERSIGNED:

D. SCOTT MARTINEZ,
Attorney for the City and County
of Denver ~

jr

BY t_ BY.
Assistant City Attorney

Manager of Finance

22

Auditor
Contract Control No. ,~~/~~~~5~



LIST OF EXHIBITS

Exhibit A - Combined Drainage System Proposed 100-Year Protection
Montclair and Park Hill Basins

Exhibit B - Schedule of City's Customary Permit Fees

Exhibit C - Property Interests State will Acquire from City

Exhibit D - Bookends Related to Lid Cover

Exhibit E - Neighborhood Street Improvements

Exhibit F - Slip Ramps and Bypass Lanes included in Denver's Preferred Alternative
2C

Exhibit G - Base Lid Cover

Exhibit H - Cover with Currently-Discussed Enhancements

Exhibit I - Estimated $30 Million I-25 Santa Fe/Alameda Project in the NexC Round
of TIP Requests to Denver Regional Councii of Governments

Exhibit J - Proposed TIGER Grant Application for City's I-25 and Broadway Project

Exhibit K - City and County of Denver I-70 East Project Document Review Process

23



EXHIBIT A

Combined Drainage System Proposed 100-Year Protection
Montclair and Park Hill Basins
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Schedule of Cily's Customary Permit Fees
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Properly Interests State will Acquire from City



w_ .:n: ~
Properly Interests State will Acquire

from City

Description '" Area (AC) Area (SF)

South Platte River to End of Viaduct
Fee Acquisition -Denver ROW (under I-70 Viaduct) 17.1 743,269
Fee Acquisition -Denver ROW (outside I-70 Viaduct) 11.7 509,865
Fee Acquisition -Denver property 1.6 70,994
Permanent Easement 4.0 172,062
Temporery Easement 7.9 342,077

End of Viaduct to Quebec Street
Fee Acquisition -Denver ROW (on-grade I-70 alignment) 38.6 1,681,277
Fee Acquisition -Denver ROW (outside I-70 alignment) 27.4 1,193,797
Temporary Easement 11.6 503,493

Total 119.90

Estimated Administrative Acquisition Costr: $1,500,000

Negotiated Price: $25,700,000

Notes:
• Timing of the transaction assumed at closing for land which is about Final RFP planned for May 2016
' Reference ROW maps dated March 31, 2015



EXIIIBIT D

Bookends Related to Lid Cover
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Neighborhood Street Improvements



Exhibit E—Neighborhood Street Amenity Opportunities for City Street Network

All City streets encompassing improvements through the I-70 East project such as the 46'" Avenue
frontage road design should respond to varying functional needs and neighborhood conte~R. The
following are general guidelines for amenities associated with the I-70 East project. The City requests
that the Elyria and Swansea Neighborhood Plan adopted by City Council on February 23, 2015 be a
reference document in the I-70 East RFP for amenity types for the City streets. The Elyria and Swansea
Neighborhood Plan is intended to be reference guidelines for City street amenities versus prescriptive
Standard requirements for the Developer. All amenities realized in the final I-7D East project are
understood to be constrained by the construction limits as defined by the I-70 East Final Environmental
Impact Statement (FEIS) and subsequent Record of Decision (ROD).

One way streets generelly from Brighton Interchange to York Character Area: l way collector streetr
are intended to support vehicle and large truck access to and from the Brighton Boulevard interchange.
Pedestrian trips should be accommodated, but use will be minimal given the grade separation of the
frontage road below the adjacent residential uses (north side) and industrial uses (mouth side).
Pedestrian-scaled amenities such as lighting and periodic decorative elements (such as railing, murel
artwork, etc.) can contribute to sohening the intensity of these vehicle-dominated segments of the
frontage road system.

Two way streets genereliy between York and Vasquez Interchange Character Area: A 2-way local street
on the north side and a collector street on the south side should be designed to support an active
neighborhood center and high levels of pedestrian activity. The frontage road should function as a main
street with on-street parking, detached sidewalks, street trees and other amenities to reinforce a
pedestrian scale and character, especially surrounding the cover with construction limits as defined by
the I-70 East Final Environmental Impact Statement (FEISj and subsequent Record of Decision (ROD) The
street and streetscape should 6e designed to prioritize and enhance the safety, quality, identity, physical
function, and economic vitality of the area. The south edge of the cover, along 46th Ave. should be
designed with enhanced pedestrian amenities. Where Elizabeth St. and Thompson Ct. terminate into
46th Ave, additional amenities should be considered, such as bulb ouu, artwork, and iconic treatmenu
to orient and attract the community to cross 46th Ave. and use the cover. The enhancements will help
catalyze surrounding private development (see the Strong chapter of the Elyria and Swansea
Neighborhoods Plan), which will add eyes on the cover and contribute to its success. Street design
should discourage through truck movement with a high frequency of signalized intersections. Trevel lane
widths should 6e consistent with City standards instead of State highway standards. The design speed
should be low to encourage slowerspeeds. This is the mast critical character area along the corridor.

One way streets generally between Steele/Vasquez interchange and Colorado Boulevard Interchange
Charetter Area: Substantial redevelopment is anticipated in the future, especially north of the 40th and
Colorado commuter rail station and on all sides of the Steele/Vasquez interchange. Frontage roads
should be designed to not preclude an additional highway cover between Vasquez blvd and Cook St.
One way streets may encourage high speeds, which highlight the need for detached sidewalks for
pedestrian safety within the construction limits as defined by the I-70 East Final Environmental Impact
Statement (FEIS) and subsequent Record of Decision (ROD). Efforts should be made to reduce the A-line
only to the area needed to convey highway traffic. Access to and from the frontage roads will be critical
for economic success of adjacent redeveloping land.



The Elyria and Swansea Neighborhood Plan can be located at
http://www.denvereov.or¢/Portals/646/documents/olannin¢lPlans/elvria Swansea/Elyria Swansea Ne
iRhborhood Final Web sm.odf



EXHIBIT F

Slip Ramps and Bypass Lanes included in Denver's Preferred Alternative 2C
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EXHIBIT H

Cover with Currently-Discussed Enhancements
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Estimated $30 Million I-25 Santa Fe/Alameda Project in the Next Round of TIP Requests
to Denver Regional Council of Governments
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Proposed TIGER Grant Application for City's I-25 and Broadway Project
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City and County of Denver I-70 East Project Document Review Process
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Public Work's Design, Pian and Construction Permit Review Process

Preamble: The City and County of Denver (the City) is very sensitive to the overall I-70 East

schedule as it pertains to agency review times which affect cost and schedule. The City also feels that in

orderto prevent issues with changes to the budget and schedule during the design and construction

phases a proper review is required for a project the magnitude of I-70 East. In orderto allow for a

known process to review protect documents we are requesting a submittal schedule be produced by the

successful Developerwithin 60 days of Notice to Proceed from CDOT. Understanding that the submittal

schedule is su6jed to change, CDDT and Denver will use the submittal schedule to prepare far upcoming

reviews and designate the appropriate staff for a particularsu6mittal review. CDOT and the City will

work with the Developerto understand the Developer's needs and to package and time submittal

packages to facilitate Puhlic Work's reviews within SO business days. Changes to the initial Developer

provided submittal schedule will require a minimum of three days for the City to evaluate and respond

and may require corresponding revisions to Public Work's review times. Public Work's review period for

each of its reviews is SO husiness days. Should the Developer provided submittal schedule require

multiple reviews concurrently or request a review ofthe complete project by the City, the SO business

day maximum review time will be adjusted to reflect the level of information in the overlapping, or

project wide reviews. Within 10 business days, the City will provide all comments on each submittal

directly to the Developer and copy CDOT on those comment transmittals. The City will require that all

comments be responded to indicating a good faith effort as part of the subsequent submittal or earlier

as part of a formal comment resolution process. Any comments not responded to 6y the Developer, or

comment responses that cannot be resolved informally will be resolved pursuant to an escalation

process which will be agreed to in writing. If the Developer indicates that a City comment is outside the

Contract, the issue will be resolved pursuant to the written escalation process.

Note: The City will review project elements and documents with a nexus to City infrastructure and

concerns, with a focus on work in City ROW, City-owned infrastructure and any mitigation requirements

noted or commented on in the Record of Decision. CDOT will require the Developerto submit a

narrative with each review that will assist City staff in locating the applicable information to review.

The City anticipates reviewin¢/commenting on and participating in:

1) Developer Selection Process: The City will participate in the executive oversight committee for

the developer selection. The City will be a member of the finance and technical review teams

and review Developer qualifications and proposals.

2) RFP Documents:

a) Invitation to Bid -introduction/Project Description

b) RFP Selection Process

cj Alternative Technical Concepts (ATCs)



EXHIBIT K

Pu61ic Works Design, Plan and Construction Permit Review Process

d) Sample Contrail

e) Ffnal Executed Contract (for information, not for City review)

~ Technical Requirements

g) Technical Specifications

At a minimum the City antidpates reviewing/commenting on the following Developer submittals. The

City will review other submittals with a nexus to City-owned infrastructure or that are necessary to

achieve City goals for the project:

i) Design Documents

aj Preliminary Reports

b) Baseline Schedule and on-going updates

c) List of plan set structure and breakdown, with naming conventions to be used by Developer

d) Design Quality Management Plan

e) Construction Quality Management Plan

f) Materials Management Plan (MMP)

g) Pavement Design (City Network)

h) Geotechnical Report

i) Public Information Plan

j) Incident Management Plan

k) Drainage Reports

I) Traffic Management Plan

m) Health &Safety Plan

n) Trek Studies and Reports

o) Environmental mitigation plans, as required 6y the NEPA Record Of Decision (ROD)

2) Plan Reviews

aJ RFP Design Review

b) Over-the-shoulder Design Review

c) 60%, and lOD%Design Review

d) RFC Design Review

e) The above reviews will most likely include these major elements:

Utilities

Roadway

Drainage

Landscaping

■ Lighting

■ Signals

Signing &Striping
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Public Works Design, Plan and Construction Permit Review Process

3) Construction and Post-Design Submittals:

a) Methods of Handing Traffic (MHT's)

6) Mix Designs (City Streets/Infrastructure)

c) Lighting (CityStreetr/Infrastructure)

d) Landscaping &Irrigation (City Streets/Infrastructure)

e) Requests for Information (RFI's) related to City infrastructure

f) Non-Conformance Reports (NCR's) related to City infrastructure

g) Design changes related to City infrastructure

h) On-going environmental mitigation efforts, as required by the NEPA ROD


