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ON-CALL ENGINEERING, PLANNING, DESIGN, AND RELATED CONSULTING SERVICES
AGREEMENT

THIS AGREEMENT is made between the CITY AND COUNTY OF DENVER (the "City"), a
municipal corporation of the State of Colorado, and WSP USA INC., a New York corporation registered
to do business in Colorado, with an address of 1 Penn Plz, 4th Floor, New York, NY 10119 (the "Design
Consultant" or “Consultant” and referred to herein, together with the City, as the “Parties” or each
individually as a “Party”).

RECITALS

1. The City, through its Department of Transportation and Infrastructure, wishes to secure
professional services and related services to support the Department’s Core Infrastructure and
Transportation Administration on an "as needed" basis; and

2. The Consultant represents that it has the present capacity, experience and qualifications to
perform professional services for the City in connection with the planning, design and construction, as
applicable, of various City projects, as specified in this Agreement; and

3. In response to the City’s Request for Qualifications, the Consultant submitted a Proposal
for specific categories and services to the City. The Consultant and the City have negotiated a basic scope
of categories and services, which includes the Consultant’s M/WBE participation commitment(s)
established by the Division of Small Business Opportunity (“DSBO”), and Rates for such professional
services.

NOW, THEREFORE, in consideration of the premises and the mutual covenants and obligations
herein set forth, the Parties hereto mutually agree as follows:

SECTION 1 - ENGAGEMENT

1.01  Engagement. The City engages the Design Consultant with respect to the furnishing of
professional design services under Exhibit A, attached hereto and incorporated herein, on an on-call basis
and as set forth in this Agreement. The Design Consultant accepts such engagement upon, subject to and
in accordance with the terms, conditions and provisions of this Agreement.

1.02  Line of Authority for Contract Administration. The City’s Executive Director of the
Department of Transportation and Infrastructure (“DOTI”) (“Executive Director”) is the City's
representative responsible for authorizing and approving the work performed under this Agreement. The
Executive Director shall designate a DOTI Project Manager (“Project Manager”) as the Executive
Director’s authorized representative for the purpose of issuing a written Notice to Proceed and for purposes
of administering, coordinating and final approval of the work performed by the Design Consultant under
this Agreement. The Project Manager shall be responsible for the day-to-day administration, coordination
and approval of work performed by the Design Consultant, except for approvals which are specifically
identified in this Agreement as requiring the Executive Director's approval. The Executive Director
expressly reserves the right to designate another authorized representative to perform on the Executive
Director’s behalf by written notice to the Design Consultant.

1.03  Independent Contractor. The Design Consultant is an independent contractor retained to
perform professional or technical services for limited periods of time. Neither the Design Consultant nor
any of its employees are employees or officers of the City under Chapter 18 of the Denver Revised
Municipal Code (D.R.M.C,), or for any purpose whatsoever.
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1.04  Scope of Design Consultant’s Authority. The Design Consultant shall have no authority to
act on behalf of the City other than as expressly provided in this Agreement. The Design Consultant is not
authorized to act as a general agent for or to undertake, direct or modify any contracts on behalf of the City.
The Design Consultant lacks any authority to bind the City on any contractual matters. Final approval of
all contractual matters that purport to obligate the City must be executed by the City in accordance with the
City’s Charter and the D.R.M.C.

1.05  Task Order. As the Executive Director determines the need and availability of funding for
each Work Project, the City will issue a Task Order to the Design Consultant detailing the nature and extent
of services to be provided and the timeframes for the Work Project, with a projected amount to be paid to
the Design Consultant (the “Work Project Amount”) based on the Work items contained in the scope of
services in Exhibit A. Exhibit B attached to this Agreement and incorporated herein by reference contains
the Rate Schedules, which the Design Consultant acknowledges and affirms that the City may rely upon in
the preparation of Task Orders as provided herein. Exhibit C attached to this Agreement and incorporated
herein by reference substantially reflects the form of the Task Order to be issued by the City. Following
receipt of the issued Task Order, the Design Consultant shall, within two (2) business days and in good
faith, confirm the scope of services detailed therein and the associated Work Project Amount, all of which
must be in accordance with the terms and conditions of this Agreement, and respond back to DOTI as to
the Design Consultant’s ability to initiate and complete the Work Project in the timeframes specified in the
Task Order. The Design Consultant assumes all responsibility and risks, including any additional work or
additional costs, for failure to confirm the completeness and accuracy of the Task Order and the Work
Project Amount, including any inquiries with the Project Manager as to any directions or specifications in
the Task Order which are not clear. If the Design Consultant fails to contact DOTI within two (2) business
days following receipt of the issued Task Order and state unequivocally that the Design Consultant is ready
and willing to perform the Work Project in the manner and timeframes indicated on the Task Order, the
City reserves the right to immediately withdraw the issued Task Order. Upon the Design Consultant
executing the Task Order, the City shall finalize and execute the Task Order for the Work Project and return
a copy of the executed Task Order to the Design Consultant. The City will not execute the Task Order
unless any material changes proposed by the Design Consultant to the terms of the issued Task Order and/or
additions to the Work Project Amount are deemed acceptable by the Executive Director and incorporated
into the Task Order and until funding adequate to cover the entire Work Project Amount is available.

1.06  Task Order Change. If, after execution of a Task Order and commencement on the Work
Project, additions, deletions or modifications to the Work described in the Task Order, along with any
associated changes in the Work Project Amount, are required by the City or are requested by the Design
Consultant and approved in advance by the Executive Director, a Task Order Change, in substantially the
form as set forth in Exhibit D attached to this Agreement and incorporated herein by reference, may be
issued in accordance to the same standards and procedures prescribed for Task Orders. The Design
Consultant shall promptly and thoroughly review and respond to the proposed changes, in accordance with
the same standards and procedures prescribed for Task Orders, and notify the Project Manager that the
Design Consultant is ready and willing to perform the Work Project in the manner and timeframes as
modified by the Task Order Change. The City will not execute the Task Order Change unless any material
changes proposed by the Design Consultant to the terms of the issued Task Order and/or additions to the
Work Project Amount are deemed acceptable by the Executive Director and incorporated into the Task
Order Change and until funding adequate to cover the entire Work Project Amount, if modified, is available.

SECTION 2 — DESIGN CONSULTANT’S SERVICES

2.01  General. The Design Consultant shall provide professional design services for any assigned
project, on an as-needed basis, in accordance with the terms and conditions of this Agreement.

WSP USA INC.
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2.02  Professional Responsibility; Project Requirements.

(a)

(b)

(©)

(d)

(e)

¢

€]

(h)
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All of the work performed by the Design Consultant under this Agreement shall
be performed in accordance with the standards of care, skill and diligence provided
by competent professionals who perform work of a nature similar to the Work
described in this Agreement.

The Design Consultant agrees to strictly conform to and be bound by written
standards, criteria, budgetary considerations and memoranda of policy furnished
to it by the City and further agrees to design each project in compliance with
applicable laws, statues, codes, ordinances, rules and regulations, and industry
standards.

All professional services, plans and specifications and other work, or deliverables
provided under this Agreement for the Project shall be adequate and sufficient for
the proper construction of the Project and its intended purpose.

All drawings, specifications and other products shall be prepared so the Work
Project, when constructed in accordance with such drawings and specifications, is
in compliance with all applicable laws, statutes, codes, ordinances, rules and
regulations and executive orders of the City, the state and the federal government
including the Americans with Disabilities Act (as may be amended).

Any design changes required by changes in such applicable laws, statutes, codes,
ordinances or rules and regulations of the City, the state or the federal government,
which are enacted after the City’s acceptance of Construction Documents, defined
herein, will be outside the scope of the Design Consultant’s basic services and
basic fee, and will be compensated for approval as an additional service, subject to
the additional services budget for that project.

The Design Consultant shall prepare the plans, specifications and other materials
for the Project in a format that complies with all City requirements as well as all
state and federal requirements for the Project. The Design Consultant shall prepare
and complete design documents in AutoCAD Civil 3D, unless otherwise approved
by the Director. No funds will be paid to the Design Consultant for the preparation
of contract documents in a form other than that considered usual and customary by
the Department of Transportation and Infrastructure. It shall be the responsibility
of the Design Consultant to contact the reviewing agencies and determine the
acceptable format for the final documents. No documents will be considered final
until approved by the City, even though any responsible federal and state agencies
have approved such documents.

Without limiting the foregoing, unless it is specifically directed otherwise in
writing by the Executive Director, the Design Consultant shall comply with DOTI
Standards for the final deliverable Record Documents. Final Payment will be held
until the receipt of the Record Documents.

The City reserves the right to proceed with the construction of each project using
either the City's standard general contractor bidding approach, on call contractors
or using construction management techniques. The Design Consultant agrees to
organize its Contract Documents for either construction technique and to
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coordinate the Construction Documents into selected bid packages, as appropriate.
The City will notify the Design Consultant prior to the completion of the
Preliminary Design Phase which method will be used and the amount of work or
the limits of construction to be included in the proposed bid package(s).

The reports, studies, drawings and specifications and other products prepared by
the Design Consultant under this Agreement, when submitted by the Design
Consultant to the Executive Director and the user agency for any identified phase
of a project, must represent a thorough study and competent solution for the project
as per usual and customary professional standards and shall reflect all architectural
and engineering skills applicable to that phase of the project.

The responsibilities and obligations of the Design Consultant under this
Agreement shall not be relieved or affected in any respect by the presence on the
site of any agent, consultant or subconsultant, or an employee of the City.

The Design Consultant shall provide all professional services required by the City
in defending all claims against the City which relate in any way to alleged default
hereunder, errors or omissions of the Design Consultant or its subconsultants,
without additional compensation.

2.03 Program and Budget.

(a)

(b)

(©)

The Design Consultant agrees to review the City's program and budget for each
assigned Task Order and further agrees, unless it has timely notified the City that
the project cannot be accomplished within such budget, to accomplish the project
within the intent of the program and established budget. Should the Design
Consultant determine that an assigned Task Order cannot be accomplished within
the established budget, the Design Consultant shall immediately notify the City, in
writing, so that the project scope or project budget can be reviewed and modified
if necessary.

The term "Project Construction Cost" shall mean the estimated cost to the City
of actually constructing an assigned project, but such cost shall not include any
Design Consultant's or special consultant's fees or reimbursements or the cost of
equipment installed by the City under separate contract, unless the Design
Consultant is required by the City to prepare drawings and specifications for such
equipment. The initial Project Construction Cost for the project to which the
Design Consultant is assigned shall be provided to the Design Consultant at the
time the Design Consultant prepares its proposal for that project. Such cost shall
be subject to increase or decrease at the sole option of the Executive Director.

If the City requires the Design Consultant to prepare a formal cost estimate for a
particular Task Order, the Design Consultant agrees to design the project within
the project’s estimated Project Construction Cost. Should all responsive bids or
proposals received for the project work provided for in the design exceed such
cost, the Design Consultant agrees to redesign the Work Project at no additional
cost to City and, in a manner acceptable to the City.

2.04  Coordination and Cooperation.

WSP USA INC.
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(a)

(b)

The Design Consultant agrees to perform under this Agreement in such a manner
and at such times that the City or any Contractor who has work to perform, or
contracts to execute, can do so without unreasonable delay.

Coordination with the City and other involved agencies shall be a continuing work
item through all phases of each assigned Task Order. Such coordination shall
consist of regular progress and review meetings with the City, work sessions with
DOTI, or as otherwise directed by the City. Such coordination may also include
field and office reviews of plans and documents as required during the
development of the design for any specific project. The Design Consultant shall
document all such conferences and distribute notes to the City upon request.

2.05  Personnel Assignments.

(a)

(b)

(©)

(d)

(e)

®

WSP USA INC.
DOTI-202580823-00

The Key Personnel identified in Exhibit B will be assigned by the Design
Consultant or its subconsultants to perform the services required under this
Agreement, as appropriate.

The Design Consultant’s services shall be diligently performed by the regular
professional and technical staff of the Design Consultant. In the event the Design
Consultant does not have as part of its regular staff certain professional consultants,
then such consulting services shall be performed, with City approval, by practicing
professional consultants outside of the employ of the Design Consultant.

The Design Consultant agrees, at all times during the term of this Agreement, to
maintain on its payroll or to have access to outside subconsultants, professional
design personnel and technicians in sufficient strength to meet the requirements of
the City. Such personnel and technicians shall be of the classifications referenced
in Exhibit B. The hourly rates specified therein include all costs except those
specifically referenced as reimbursables in the appropriate hourly rate schedule.

Prior to designating an outside professional to perform subconsultant work, the
Design Consultant shall submit the name of such subconsultant, hourly rates, and
résumés of training and experience in work of like character and magnitude of the
project being contemplated, and a conflict of interest statement (if applicable)
pursuant to paragraph 2.05(h) to the Project Manager and receive prior approval in
writing.

It is the intent of the Parties hereto that all Key Personnel be engaged to perform
their specialty for all such services required by this Agreement and that the Design
Consultant's and the subconsultant's key professional personnel be retained for the
life of this Agreement to the extent practicable and to the extent that such services
maximize the quality of work performed hereunder.

If the Design Consultant or a subconsultant decides to replace any of its key
professional personnel, the Design Consultant shall notify the Project Manager in
writing of the desired change. No such changes shall be made until replacement
personnel are recommended by the Design Consultant and approved in writing by
the Project Manager, which approval shall not be unreasonably withheld.
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If, during the term of this Agreement, the Executive Director determines that the
performance of approved Key Personnel or a subconsultant is not acceptable, they
shall notify the Design Consultant and give the Design Consultant the time which
the Executive Director considers reasonable to correct such performance.
Thereafter, they may require the Design Consultant to reassign or replace such key
personnel. If the Executive Director notifies the Design Consultant that certain of
its key personnel or a subconsultant should be replaced, Design Consultant will
use its best efforts to replace such key personnel or a subconsultant within ten (10)
days from the date of the Executive Director's notice.

Neither the Design Consultant nor any subconsultant shall have other interests
which conflict with the interests of the City, including being connected with the
sale or promotion of equipment or material which may be used on a Task Order to
which they may be assigned, and the Design Consultant shall make written inquiry
of all of its subconsultants concerning the existence of a potential for such conflict.
In unusual circumstances, and with full disclosure to the City of such conflict of
interest, the City, in its sole discretion, may grant a written waiver for the particular
consultant or subconsultant.

Actions taken by the City under this Article shall not relieve the Design Consultant
of its responsibility for contractual or professional deficiencies, errors or
omissions.

The Design Consultant shall submit to the Project Manager a list of any additional
key professional personnel who will perform work under this Agreement within
thirty (30) days after this Agreement has been executed, together with complete
résumés, hourly rates, and other information describing their ability to perform the
tasks which may be assigned. Such additional personnel must be recommended by
the Design Consultant and approved by the Project Manager before they are
assigned to a specific Task Order.

The Project Manager shall respond to the Design Consultant's written notice
regarding replacement of key professional personnel within fifteen (15) days after
the Project Manager receives the list of changes. If the Project Manager does not
respond within that time, the changes shall be deemed to be approved.

2.06  Basic Services — General.

(a)

(b)

WSP USA INC.
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The Design Consultant shall, under the general direction of and at the written
request of the Executive Director, furnish experienced personnel to support
DOTT’s existing personnel. Subject to an express, agreed upon limitation of such
duties set forth in any approved Task Order proposal for the particular project
assigned to the Design Consultant under this Agreement, the Design Consultant
agrees to perform all of the services and duties set forth in this Agreement in regard
to each project to which it is assigned and its proposal is approved.

When directed by the Executive Director to perform under this Agreement on a
particular Task Order, the Design Consultant shall prepare a project-specific
proposal in accordance with the provided scope or description of Work for that
project. A separate project-specific proposal shall be prepared for each Task Order
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S
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for which the Design Consultant’s services are required and shall set forth, at a
minimum all of the following:

(1) The maximum fee for the Design Consultant’s basic services.

(2) The Supplemental Services budget (not to exceed 10% of the proposed fee),
if any, for the Work Project.

(3) The budget for reimbursable expenses if applicable.

(4) A description of the project and requested scope of work (the “Work™).
(5) An agreed upon schedule for the Design Consultant’s performance.

(6) A lump sum maximum price for all of the Design Consultant’s Work.

(7)  An Itemized Hourly Estimate per the Key Personnel and Rate Schedule in
Exhibit B, unless waived by the Executive Director.

Upon approval by the Executive Director of a Task Order proposal, the approval
and appropriation of funding for such Task Order, and the issuance of a written
Notice to Proceed, the Design Consultant shall proceed to perform required Work.

The assigned Work shall be performed in conformance with the approved Task
Order-specific proposal upon approval of the proposal.

The Design Consultant's basic services for each Task Order to which it is assigned
may consist of any one or combination of the phases described below and shall
include, but is not limited to planning, architectural, civil, structural, mechanical
and electrical systems, materials, and any other project elements as appropriate to
each phase of each project and the services described in Exhibit A.

The Design Consultant shall obtain written authorization from the Project Manager
before proceeding with each phase of each assigned Task Order.

Nothing in this Agreement shall be construed as placing any obligation on City to
proceed with any phase beyond the latest phase authorized in writing by City for
each assigned Task Order. Further, nothing in this Agreement shall be construed
as guaranteeing the Design Consultant any minimum amount of Work or number
of projects assigned under this Agreement.

If a Task Order which is assigned to the Design Consultant under this Agreement
is funded in whole or part by federal funds, each of the applicable terms set forth
in any funding arrangement for such funds shall be, and by this reference is
incorporated into the project-specific proposal for such project, and included in the
Design Consultant's basic services responsibilities for such project.

The responsibilities and obligations of the Design Consultant under this
Agreement shall not be relieved or affected in any respect by the presence on the
site of any agent, consultant, subconsultant, or employee of the City.



Docusign Envelope ID: 89E1BD61-8000-40F8-B083-0F9C901127D0

2.07  Basic Services - Phase Specific. All of the services described in this Section 2.07, unless

specifically noted as omitted in the project-specific proposal or Task Order for a specific project, are
included in the Design Consultant Basic Fee for each project to which the Design Consultant is assigned.
In the interest of tracking progress towards completion of all work items necessary to complete the Project
specified herein, the required Basic Services tasks which must be performed on each element of the Project
have been separated into phases. As applicable for the Project, the Design Consultant shall satisfactorily
complete all work necessary to complete each phase as specifically set out in Exhibit A. To the extent
applicable to the services to be provided by the Design Consultant as specified in Exhibit A, the Design
Consultant shall comply with the following tasks based upon the applicable design phase:

(a) Programming and Investigation Phase:

(1)

2)

3)

4)

)

(6)

(7

(®)

)

The Design Consultant shall attend such meetings as may be required for a
complete understanding of each project, and the Design Consultant shall
document all such meetings, meeting notices, agendas, and distribute
minutes to the City upon completion.

If construction, design or document standards have been adopted by the City,
the state, or the federal government for, or relevant to, the Work Project, the
Design Consultant shall comply with all such standards when applicable.

The Design Consultant shall perform all additional research or investigation
it deems necessary to develop a complete understanding of the project.

The Design Consultant shall review the needs and requirements of the City
and affected agencies to determine the specific requirements of the specific
project based on available information and as provided by the City.

The Design Consultant shall review the project requirements with the City
to confirm its understanding of the project program, budget and any potential
modifications or limitations.

The Design Consultant shall review and incorporate all available
information provided by the City, including surveys, plats, special studies
and engineering data as necessary to properly investigate and report on the
project.

The Design Consultant shall review with the City alternate methods or
approaches to the design and construction of the project and recommend
those methods or approaches best suited to the project needs, schedule, and
budget.

The Design Consultant shall also include as part of this phase all services
necessary for successful completion of the applicable approved project-
specific proposal.

Typical deliverables for the Programming and Investigation phase would
include analyses, studies, surveys, reports and recommendations, as
stipulated in the approved Task Order.

(b) Planning/Concept Design Phase:

WSP USA INC.
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(1

2

)

4)

)

The Design Consultant shall not begin work on the Planning and Design
Phase until written notice to proceed with such phase is received from the
Project Manager.

The Design Consultant shall, in response to the City's requirements, the
budget restrictions of the project and the delivery method of design and
construction approved by City, prepare schematic design documents
including, but not limited to, drawings and other documents demonstrating
and illustrating the scope and scale of the project and the relationship of the
project components. Such documents shall be in sufficient detail the City
can make knowledgeable and informed decisions as to the selection of
alternates and resolution of scope and budget questions.

The Design Consultant shall provide a preliminary Statement of Probable
Construction Cost of the project to the City, taking into account the City's
project budget and provide recommendation for alternatives to keep the
project within the stated project budget.

The Design Consultant shall include as part of this phase all services
necessary for successful completion of the approved project-specific
proposal.

Typical deliverables for the Schematic Design (30% complete) phase would
include concept plans, alternatives, sketches, renderings, model sketches,
analyses, Statement of Probable Cost, and recommendations, per the City’s
standard submittal requirements and as stipulated in the approved Task
Order.

Design Development Phase:

(1)

2)

)

4)

Prior to beginning the Design Development Phase of each Task Order, the
Design Consultant shall obtain written approval of its final Schematic
Design documents and the Statement of Probable Cost.

The Design Consultant shall prepare Design Development documents based
upon the approved Schematic Design documents and any adjustments in the
program and budget authorized by the Executive Director.

The Design Development documents shall provide sufficient design
graphics, data, information and supporting material to define the design
solution for the project, including the shape, size and character of the project
as to architectural, civil, structural, mechanical and electrical engineering,
and any other project elements necessary for successful implementation of
the project scope and design.

Design Consultant shall prepare Design Development drawings which shall
include but not be limited to:

(i) Drawings which show existing topographic features and
improvements affecting or relating to the proposed project. The
Consultant shall indicate revisions to be made to existing topographic
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features and improvements such as grading and construction of
drainage facilities. Where drainage facilities are to be provided, the
Consultant shall indicate direction of flow and point of discharge by
appropriate symbol or notes.

(ii)) Drawings setting forth the basic information necessary to establish
space requirements and functional arrangement.

(iii)) Drawings which demonstrate the functional layout of mechanical,
electrical and electronic features, special equipment, and plumbing
and heating, where applicable.

(iv) Drawings demonstrating the location, dimension, sections, areas and
capacities applicable to parking areas, access roads, driveways, walks,
and similar features.

(v) Drawings demonstrating the location and size of existing or proposed
storm or sanitary sewers, water mains, gas mains and electrical
services as needed for the construction of the project, as well as
elevations of gravity lines and the location of proposed building
connections with notations showing which of the necessary utility
extensions or connections will be provided by others.

(vi) Drawings showing simplified schematic electrical diagrams for each
electronic or instrumentation system for any required system
functions.

The Design Consultant shall prepare preliminary specifications which shall
include general requirements and special conditions (DOTI) standards and
project specific needs.

The Design Consultant shall provide a proposed project time schedule,
including key dates and milestones.

The Design Consultant shall prepare a Statement of Probable Construction
Cost which shall be calculated by the Design Consultant to a uniform and
detailed level, based on the drawings and the preliminary specifications
reflecting estimated project construction costs and taking into account
construction components utilized in the project design.

The Design Consultant shall provide all services necessary for successful
completion of the approved project-specific proposal.

Construction Documents Phase:

(1

Prior to beginning the Construction Documents Phase, the Design
Consultant shall obtain acceptance in writing of the Design Development
Documents and the accompanying Statement of Probable Construction Cost.
Upon acceptance by the City, in writing, of the Statement of Probable
Construction Cost, such statement shall become the City's Final Budget for
Project Construction. Acceptance of the Design Development Documents

10
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3)

“4)

)

(6)

(7
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)

shall not be construed as approval of the adequacy of the Design
Development Documents and shall not relieve the Design Consultant of any
liability for any defaults, deficiencies, errors or omissions contained therein.

The Design Consultant shall prepare the Construction Documents from the
approved Design Development documents and by addressing all comments
received during the QA/QC review incorporation of any further changes
authorized by the City and agreed to by the Design Consultant. The
Construction Documents shall set forth in detail the requirements for the
completion of the entire project. At a minimum, these documents must
include complete information necessary to bid the project, for a competent
construction contractor to construct the project, and shall contain complete
bidding documents meeting all City and, as applicable, state and federal
requirements.

The Construction Documents shall include, but not be limited to, complete
drawings and specifications, compliant with the City’s Construction General
Conditions, setting forth the requirements for the completion of the project
in adequate, reasonable, reliable and final detail.

The Design Consultant shall file all documents necessary and required for
the approval of the project design by governmental authorities having
jurisdiction over the project, including, but not limited to, CASDP, SUDP,
and Floodplain permits. The City will lend any required assistance, such as
signing application(s).

Acceptance of the Construction Documents shall not relieve the Design
Consultant of any responsibility for design deficiencies, omissions or errors.

All final plans and specifications shall bear the signature(s) and seal(s) of
the Design Consultant and/or the responsible subconsultant, in conformity
with the requirements of Articles 4 and 25 of title 12, C.R.S. It is intended
by the Parties that the Construction Documents, including all plans and
specifications, will be signed and sealed, in whole or in part as appropriate,
by the licensed engineer and/or architect in responsible charge of the
preparation of such plans and specifications or parts thereof. The Design
Consultant shall be ultimately responsible for all design work provided
under this Agreement.

The Design Consultant shall make available for review, by the City, all
design data forming the basis for drawings and specifications.

The Design Consultant shall provide a list of long lead items to the Project
Manager.

The Design Consultant shall provide the City with a Final Opinion of

Probable Construction Cost based upon the submitted Final Construction
Documents for the City’s consideration.

11
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The Design Consultant shall include as part of this phase all services
included in the applicable portions of the applicable approved project-
specific proposal.

If the Cost estimate indicates a budget shortfall, the Design Consultant shall
assist the City by identifying items that could be bid as add alternates and
identifying those items on the Construction Documents. The Final
Construction Documents and Opinion of Probable Construction Cost shall
include such bid alternates required and agreed upon as necessary to estimate
the Base Bid to be at or below the Project budget.

Bidding Phase:

(1)

2)

3)

Prior to beginning the Bidding Phase of the Task Order, the Design
Consultant shall obtain the City's acceptance, in writing, of the Construction
Documents. Such acceptance shall not be construed as approval of the
adequacy of the Construction Documents and shall not relieve the Design
Consultant of the responsibility for design deficiencies, errors or omissions.

The time schedule for work under this phase shall be governed by the times
shown in the printed project bid package(s), as modified by any addenda.

During this phase, the Design Consultant's duties shall include, but not be
limited to:

(i)  Preparing and submitting the project documents and bid documents
for the written acceptance of the City prior to the advertising by the
City and solicitation of bids. Such acceptance shall not be construed
as approval of the adequacy of the documents and shall not relieve the
Design Consultant of the responsibility for design deficiencies, errors,
or omissions;

(i1) Preparation and submittal to the City of a tentative pre-bid project
schedule, in a form approved by the City, in sufficient detail to show
the major completion milestones required by the City, and appropriate
to the size, complexity and scope of the project;

(i) Providing the City with bid documents in accordance with the format
required by the City;

(iv) Assist the Project Manager with answering questions by bidders and
approving “equals” to specified materials. Lists of those materials
approved as equals shall be prepared as an addendum item, with
explanatory notes if necessary;

(v)  Assist the Project Manager with the preparation of any necessary
addenda; and participating in the pre-bid conference with prospective
bidders;

(vi) Reviewing all bids for the reasonableness of the bid price and the
qualifications of the lowest responsive bidders; and
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4)

(vii) Performing all services included in the applicable portions of the
applicable approved project-specific proposal.

Value Engineering: The Design Consultant will lead the exercise to reduce
costs by preparing a list of substitutions that can be accepted by the City to
bring the project back into budget if there is a budget shortfall.

Construction Administration Phase:

(1)

2

3)

4)

)

(6)

(7

®)

The Construction Administration Phase shall commence with execution of
the Construction Contract(s) and the issuance of the Notice to Proceed to the
Project Contractor(s), or the first of them, by the City.

The time schedule for the Design Consultant's Work under this phase shall
be set and governed by the approved project schedule. However, the Design
Consultant's schedule for this phase may be changed due to project change
orders or due to time extensions to such schedule, and will in any event be
extended until all project documents (original and record drawings,
specifications, test reports, punch lists, warranties, certifications, surveying
notes, design calculations and other pertinent information) have been
received by the City and the final payment for services is paid.

The Design Consultant shall assist at a pre-construction conference with the
Contractor and shall take and distribute to the City and the Contractor, upon
request, written minutes of the pre-construction conference and of all
meetings conducted.

The Design Consultant shall take written minutes of all project meetings and
shall distribute such minutes to the City for review upon request.

The Design Consultant shall attend meetings when requested by the Project
Manager. The Design Consultant may be called upon to assist with
procedures, job progress, construction problems, scheduling or other matters
relating to the timely and successful completion of the project in accordance
with the contract requirements.

When requested by the Project Manager, the Design Consultant shall keep
the City informed through a monthly written report of the progress and
quality of work.

If, in the Design Consultant's opinion, the Contractor has fallen behind
schedule, the Design Consultant shall immediately notify the City Project
Manager. Ifthe Contractor refuses or fails to prosecute the work, or any part
thereof, with such diligence as will ensure its completion within the time
specified in the Contract Documents, or any extension thereof, or fails to
complete said work within such time, or refuses to correct defective work,
the Design Consultant shall immediately notify the City Project Manager
and recommend a course of action.

The Design Consultant will assist the City Project Manager with interpreting
the requirements of the Project Plans and Specifications. The Design
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)

(10)

(11)

(12)

(13)

(14)

Consultant will render written interpretations within ten (10) days of receipt
of any written request or within an agreed upon time limit.

The Design Consultant shall notify the City’s Project Manager of
unacceptable work which, in the Design Consultant's opinion, does not
conform to the Contract Documents. The Design Consultant shall review
and approve all shop drawings, mock-ups, samples and other required
submissions of the Contractor in a timely manner. Such general submissions
shall be approved for use on the project only if, and when, the Design
Consultant has ascertained that they are in conformance with the design
concept of the project and in compliance with Contract Documents.
Submissions of Contractor(s) shall be acted on and returned to the City and
Contractor within ten (10) days of receipt thereof. If review and return are
delayed beyond the time set out above, the Design Consultant shall notify
Contractor and City of such delay, in writing, before expiration of the
approval date, stating the reason for the delay. Resubmittals shall be acted
on and returned to City and Contractor within five (5) days. The Contractor
shall submit to the City Project Manager and Design Consultant prior to the
beginning of construction, a schedule of submittals. No shop drawing or
submittal will be approved prior to the receipt of the submittal schedule.

The Design Consultant shall review and analyze all written requests for
Change Orders, including any documents offered to substantiate such
requests. The Design Consultant shall submit written recommendations to
the City concerning all directions and/or requests for Change Orders.

All Change Orders shall be on forms supplied by the City. The Design
Consultant shall keep a current record of all variations or departures from
the drawings and specifications as originally approved and shall maintain
careful supervision over all changes in final drawings in the course of the
work.

The City will transmit a copy of all completed change orders to the Design
Consultant for use in checking shop drawings and compiling record
drawings for project construction.

The Design Consultant shall use reasonable efforts and professional
judgement to ensure that no changes are made in the work, by any party,
without prior written consent of the City except as hereinafter provided.
Only the City may authorize changes in the work.

The Design Consultant shall observe and systematically review the
performance of the work or in such a manner and at such times as is
necessary to determine that the work has been or is being installed in
conformance with the Contract Documents. If any work is not in
conformance with the Contract Documents, the Design Consultant shall
immediately make an oral report of such nonconformance to the City Project
Manager, followed by a written report of such nonconformance to both the
nonconforming Contractor and the City. The Design Consultant, however,
does not assume and is not responsible for any of the Contractor's
construction means, methods, techniques, or safety programs in constructing
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(15)

(16)

(17)

(18)

(19)

(20)

the project. The on-site visits by the Design Consultant shall be made by
members of the appropriate engineering or architectural discipline according
to the status of the work and may vary with the progress of work from daily
to weekly. The frequency of on-site visits shall be that which the Project
Manager considers necessary to safeguard the interests of the City through a
determination that the Work is being performed in compliance with the
Contract Documents, and with applicable laws, statutes, codes, ordinances,
rules and regulations and standards.

On each visit to the site, the Design Consultant shall make, and file within
seven (7) days with the City, a written field observation report detailing their
observations.

If the Design Consultant knows or reasonably should have known that the
Contractor or any subcontractor fails to comply with the Contract
Documents, drawings, specifications, designs and plans prepared by the
Design Consultant, the Design Consultant shall report such failure to the
City's Project Manager immediately. The Design Consultant shall notify the
Project Manager of specific critical observations it intends to carry out
during the various phases of the project.

If the Design Consultant becomes aware of any condition or event
constituting a material default by the Contractor or that otherwise justify
termination of a Contractor for cause, the Design Consultant shall notify the
City immediately.

Upon the completion of the entire work or a designated portion thereof, the
Design Consultant shall, in consultation with the City, recommend issuance
of a Certificate of Substantial Completion in accordance with the provisions
of the construction contract and its General and/or Special Contract
Conditions. The referenced document will be issued by the City.

The Design Consultant shall, in consultation with the City, provide to the
City a close-out program, including a comprehensive process to ensure
timely, efficient and proper completion of all punch list items by the
Contractor in accordance with the provisions of the Contract Documents.

Prior to Final Inspection, the Design Consultant shall obtain the original
"Marked-up As Built" drawings and a conformed copy of the Project
Specifications from each Contractor. Based on these documents, the Design
Consultant shall prepare, as necessary, and deliver to the Project Manager
Record Drawings and a conformed copy of the Project Specifications
showing all changes made during construction. Such Record Drawings shall
reflect all known modifications to the original drawings and shall be made
from the "Marked-up As Built" sets of drawings prepared by Contractor.
The Record Drawings shall incorporate the Design Consultant's
observations, shall be made in a professional manner and shall be stamped
and signed by the Design Consultant as being Record Drawings. These
drawings shall be delivered electronically in PDF and DWG formats to the
City Project Manager, together with all of the "Marked-up As Built" prints
provided by the Contractor(s) from which they were derived. If requested by
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the City, the unstamped reproducibles shall be transmitted to the City with a
letter, sealed by the Design Consultant, stating that as of the date of such
transmittal, the reproducible drawings are identical to the Record Drawings
except for such seals and stamping. The last five percent (5%) of the Design
Consultant's basic services fee for each project will not be paid until such
Record Drawings and all Record Documents required are received.

(21) When requested, the Design Consultant shall attend the Final Inspection
with the City to ascertain that all work performed by the Contractor has been
performed in accordance with the Contract Documents. At the time of such
Final Inspection, a final punch list shall be agreed to by the Design
Consultant and the City, and made in sufficient detail to fully outline to the
Contractor: (1) any work to be completed; (2) any work not in compliance
with the drawings or specifications; and (3) any unsatisfactory work.

(22) Prior to final payment to the Contractor, the Design Consultant shall review
final punch list work and shall prepare a written report outlining the deficient
or outstanding work and making recommendations as to the ultimate
disposition of such outstanding Work.

(23) One month prior to the expiration of the warranty or other correction of work
period provided for in the General and/or Special Contract Conditions to the
Contract Documents, the Design Consultant shall inspect the project for any
deficiencies that may have become apparent. Upon completion of such
inspection, a written report of the inspection shall be furnished by the Design
Consultant to the City.

(24) The Design Consultant shall include as part of this phase all services
included in the applicable portions of the applicable approved project-
specific proposal and necessary for successful completion.

2.08  Surveying and Testing.

(a)

(b)

(©)

WSP USA INC.
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The Design Consultant and its appropriate subconsultant shall review all survey
and test results reports and shall follow the recommendation of the soils engineer
or other subconsultant unless, in the exercise of appropriate professional judgment,
the Design Consultant or appropriate subconsultant discovers, or should in the
exercise of professional judgment discover, factors indicating the report or results
are not reliable.

If any such inadequacy or any inconsistency, based upon such exercise of
professional judgment, is noted, the Design Consultant and/or its appropriate
subconsultant shall report such inconsistency or inadequacy promptly to the City
such that any inadequacy or inconsistency can be addressed by the soils engineer,
testing laboratory or land surveyor before any further use is put to the data.

It is understood and agreed that this Agreement does not include the investigation,
sampling, testing, planning, abatement design, and remediation management of
asbestos or other hazardous waste material. Should the presence of asbestos or
other hazardous waste material be known to exist on a specific project or if the
Design Consultant shall observe the presence of asbestos or hazardous waste
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2.09

(a)

material on any project site during its performance of services under this
Agreement, the Design Consultant shall notify the City in writing immediately.

(d) The amount of surveying or testing, the cost, and the types of reports required must
be approved by the Director prior to the Consultant actually ordering any such
work to be accomplished. Such approvals by the City shall be for purposes of
compensation only and shall not relieve the Consultant of any responsibility for
determining the scope and amount of surveying and testing necessary for the
design of the project.

(e) Payment to the Consultant for such surveying, testing, and abatement shall not
exceed the surveying and testing budget set forth in the project specific proposal
for each project.

Compliance with M/WBE Requirements.

This Agreement is subject to Article III, Divisions 1 and 3 of Chapter 28, Denver Revised
Municipal Code (“D.R.M.C.”), designated as §§ 28-31 to 28-40 and 28-51 to 28-90 (the
“MWBE Ordinance”); and any Rules and Regulations promulgated pursuant thereto. The
Consultant’s MWBE Participation Commitment(s) for this Agreement as stipulated in the
Division of Small Business Opportunity’s (“DSBO”’) Commitment to MWBE Participation
Form(s) submitted by the Consultant is/are as follows:

CATEGORY DESCRIPTION MWBE
COMMITMENT %

Category 2 Bridge Design 17%

Category 13 Project/Program Management 24%

(b) Under §28-68, D.R.M.C., the Consultant has an ongoing, affirmative obligation to

maintain for the duration of this Agreement, at a minimum, compliance with the MWBE
participation upon which this Agreement was awarded, unless the City initiates a material
modification to the scope of work affecting MWBEs performing on this Agreement
through contract amendment, or other modification under § 28-70, D.R.M.C. The
Consultant acknowledges that:

@8 If directed by DSBO, the Consultant is required to develop and comply with a
Utilization Plan in accordance with § 28-62(b), D.R.M.C. Along with the
Utilization Plan requirements, the Consultant must establish and maintain records
and submit regular reports, as directed by DSBO, which will allow the City to
assess progress in complying with the Utilization Plan and achieving the MWBE
participation goal. The Utilization Plan is subject to modification by DSBO.

2) If change orders or any other contract modifications are issued under the
Agreement, the Consultant shall have a continuing obligation to promptly inform
DSBO in writing of any agreed upon increase or decrease in the scope of work of
such contract, upon any of the bases under § 28-70, D.R.M.C., regardless of
whether such increase or decrease in scope of work has been reduced to writing at
the time of notification of the change by the City.

WSP USA INC.
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3) If change orders or other amendments or modifications are issued under the
contract that include an increase in the scope of work of this Agreement, which
increases the dollar value of the contract, whether or not such change is within the
scope of work designated for performance by an MWBE at the time of contract
award, such or contract modification shall be promptly submitted to DSBO for
notification purposes.

4) Those amendments, change orders, force accounts or other contract modifications
that involve a changed scope of work that cannot be performed by existing project
subconsultants are subject to the original goal. The Consultant shall satisfy the goal
with respect to such changed scope of work by soliciting new MWBEs in
accordance with §28-70, D.R.M.C. The Consultant must also satisfy the
requirements under §§ 28-60 and 28-73, D.R.M.C., with regard to changes in
scope or participation. The Consultant shall supply to the DSBO Director all
required documentation under §§ 28-60, 25-70, and 28-73, D.R.M.C., with respect
to the modified dollar value or work under the contract.

(5) If applicable, for contracts of one million dollars ($1,000,000.00) and over, the
Consultant is required to comply with § 28-72, D.R.M.C., regarding prompt
payment to MWBEs. Payment to MWBE subcontractors shall be made by no later
than  thirty-five  (35) days  after receipt of the MWBE
subcontractor’s/subconsultant’s invoice.

(6) Failure to comply with these provisions may subject the Consultant to sanctions
set forth in § 28-76 of the MWBE Ordinance.

(7 Should any questions arise regarding DSBO requirements, the Consultant should
consult the MWBE Ordinance or may contact the Project’s designated DSBO
representative at (720) 913-1999.

SECTION 3 — COMPENSATION, PAYMENT, AND FUNDING

The City shall compensate the Design Consultant for its services performed and expenses incurred under
this Agreement as follows.

3.01  Basic Services. The City agrees to pay the Design Consultant, as compensation for any
basic services rendered for a particular Project, either a maximum basic services fee, to be set forth in each
approved Work Project proposal prepared prior to commencement of any work under this Agreement, or
an amount based on the Design Consultant's periodic invoices, whichever is less.

3.02  Reimbursable Expenses. Unless expressly authorized by the City as part of any approved
Task Order, the City will not compensate the Design Consultant for expenses such as postage, travel,
mileage (if the project is within the City and County of Denver boundary), telephone, reproduction and
messenger service costs incurred in connection with Work performed under this Agreement. Such costs
are, in all such instances, included in the hourly rates paid by the City. Reproduction of submittals requested
by the City including such items as end-of-phase reports, drawings, bid documents, record drawing
reproducibles, etc. are not included in the hourly rates, and will be itemized as part of each on-call Task
Order as a not-to-exceed reproducible expense.

3.03  Supplemental Services. The Design Consultant shall be compensated for any additional
services pre-approved in writing for any assigned Task Order, subject to the terms and conditions set forth
herein and an additional services budget limits for that specific project.

WSP USA INC.
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3.04 Invoices. The Design Consultant shall invoice and be paid monthly in proportion to the
progress of the Work on each assigned Task Order. Such invoices shall reflect the Design Consultant's
actual hours, rates, personnel, sub-consultant costs and reimbursable costs, and shall be based on the hourly
rates or other rates for services contained in Exhibit B. The Design Consultant shall maintain hourly records
of the time worked by its personnel and subconsultants, records of all allowable reimbursable expenses,
and records of expendable supplies and services as necessary to support any audits by the City, and shall
bill the City monthly for fees and costs accrued during the preceding month. The Design Consultant's
invoice shall be separated as necessary to show direct charges to specific projects and to distinguish fees
and expenses. Upon submission of such invoices to the City, and approval by the City, payment shall be
issued. Final payment to the Design Consultant, for each assigned Task Order, shall not be made until after
the project is accepted, all guarantees, certificates of completion, and record drawings and reproducible
copies are delivered to the City, and the duties agreed to in the approved project proposal for that project
are otherwise fully performed by the Design Consultant. No deductions shall be made from the Design
Consultant's compensation on account of penalty, liquidated damages or other sums withheld from
payments to any assigned project contractor.

3.05 Maximum Contract Amount; Funding.

(a) It is understood and agreed by the Parties hereto that payment or reimbursement
of all kinds to the Design Consultant, for all Work performed under this
Agreement, shall not exceed a maximum of TEN MILLION DOLLARS AND
ZERO CENTS ($10,000,000.00). In no event shall the maximum payment to the
Design Consultant, for all work and services performed throughout the entire term
of this Agreement exceed the contract maximum amount set forth above.

(b) Notwithstanding any other term, provision, or condition herein, all payment
obligations under this Agreement shall be limited to the funds duly and lawfully
appropriated and encumbered or otherwise made available by the Denver City
Council for the particular Task Orders assigned to the Design Consultant under
this Agreement for the particular year(s) in which this Agreement is in effect and
paid into the Treasury of the City. As of the date of this Agreement, no funds have
been appropriated for this Agreement. Instead, it is the City's intent to appropriate
the funds necessary to compensate the Design Consultant for the work it performs
on any assigned Task Order, at the time it accepts each proposal for a specific
project. The Executive Director of DOTI, upon reasonable written request, will
advise the Design Consultant in writing of the total amount of appropriated and
encumbered funds which are or remain available for payment for all work by the
Design Consultant on a specific project.

(©) The issuance of any form of order or directive by the City which would cause the
aggregate amount payable to the Design Consultant for a specific Task Order to
exceed the amount appropriated for the Design Consultant's work on a specific
project is expressly prohibited. In no event shall the issuance of any change order
or other form of order or directive by the City be considered valid or binding if it
requires additional compensable work to be performed, which work will cause the
aggregate amount payable for such work to exceed the amount appropriated and
encumbered, unless and until such time as the Design Consultant has been advised
in writing by the Executive Director of DOTI that a lawful appropriation sufficient
to cover the entire cost of such additional work, has been made. It shall be the
responsibility of the Design Consultant to verify that the amounts already
appropriated for the Design Consultant's Work on a project are sufficient to cover
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the entire cost of such Work, and any work undertaken or performed in excess of
the amount appropriated is undertaken or performed in violation of the terms of
this Agreement, without the proper authorization for such work, and at the Design
Consultant's own risk and sole expense.

SECTION 4 — TERM AND TERMINATION

4.01  Term. The initial term of this Agreement shall commence upon execution and shall end
three years thereafter; provided, however, that any work in progress that was initiated during the term of
this Agreement shall continue and be paid for hereunder until the completion thereof. All terms and
conditions of the Agreement shall remain in full force and effect until such completion. The term may be
extended, at the sole option of the City by written amendment pursuant to Executive Order 8. In no event,
however, shall the Design Consultant’s performance under this Agreement, including any extension, exceed
a five (5) year period ending on month and day of the execution of this Agreement. In addition, nothing
contained herein shall obligate the City to extend the Agreement beyond the initial term.

4.02  Termination.

(a)

(b)

(©)

(d)

(e)

&)

WSP USA INC.
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Nothing herein shall be construed as giving the Design Consultant the right to
perform the services contemplated under this Agreement beyond the time when its
services become unsatisfactory to the Executive Director.

The Executive Director may terminate this Agreement for cause at any time if the
Design Consultant's services become unsatisfactory, in the sole discretion of the
Executive Director. The City shall have the sole discretion to permit the Design
Consultant to remedy the cause of a contemplated termination for cause without
waiving the City's right to terminate the Agreement.

In the event of a termination for cause, or in the event the Design Consultant
becomes unable to serve under this Agreement, the City may take over work to be
done under this Agreement and prosecute the work to the completion by contract
or otherwise, and the Design Consultant shall be liable to the City for all reasonable
costs in excess of what the City would have paid the Design Consultant had there
been no termination for cause.

The City may, for convenience, cancel and terminate this Agreement by giving not
less than thirty (30) days' prior written notice to the Design Consultant, which
notice shall state the date of cancellation and termination.

If the Design Consultant's services are terminated, postponed or revised, or if the
Design Consultant shall be discharged before all the work and services
contemplated have been completed, or if the project is, for any reason, stopped or
discontinued, the Design Consultant shall be paid only for the portion of work or
services which has been satisfactorily completed at the time of such dismissal,
termination, cancellation, postponement, revision or stoppage.

All drawings, specifications, and other documents relating to the design or
administration of work completed or partially completed shall be delivered by the
Design Consultant to the City in the event of any dismissal, termination,
cancellation, postponement, revision or stoppage.
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(2

In the event of any dismissal, termination, cancellation, postponement, revision or
stoppage, the Design Consultant shall cooperate in all respects with the City. Such
cooperation shall include, but not be limited to, delivery of drawings,
specifications, and other documents referred to herein, and assisting the City
during a transition to another design consultant, if applicable. Any and all use or
modification of the instruments of service which were not complete upon
termination of this Agreement in the City’s possession shall be used at the City’s
sole risk and without liability to the Design Consultant.

SECTION 5 — GENERAL PROVISIONS

5.01 City’s Responsibilities.

(a)

(b)

The City shall provide available information regarding its requirements for each
Task Order, including related budgetary information, and shall cooperate fully
with the Design Consultant at all times. However, the City does not guarantee the
accuracy of any such information and assumes no liability therefore. The Design
Consultant shall notify the City in writing of any information or requirements
provided by the City which the Design Consultant believes to be inaccurate or
inappropriate to the design or construction of the project.

If the City observes or otherwise becomes aware of any fault or defect in the project
or non-conformance with Contract Documents, it shall give prompt notice thereof
to the Design Consultant.

5.02  Ownership of Documents.

(a)

(b)

WSP USA INC.
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The City shall have title and all intellectual and other property rights, in and to all
phased and final Contract Documents, and all data used in the development of the
same, including the results of any tests, surveys or inspections at each project site,
and all photographs, drawings, drafts, studies, estimates, reports, models, notes and
any other materials or work products, whether in electronic or hard copy format,
created by the Design Consultant pursuant to this Agreement, in preliminary and
final forms and on any media whatsoever (collectively, the "Documents”),
whether the project for which the Documents were created is executed or not. The
Consultant shall identify and disclose, as requested, all such Documents to the
City. Any reuse of the Documents outside of the scope of work for which it was
prepared, or any alteration thereof without the Consultant’s review and approval,
shall be at the City’s sole risk and without liability to the Consultant.

To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., as the
same may be amended from time to time, the Documents are a “work made for
hire,” and all ownership of copyright in the Documents shall vest in the City at the
time the Documents are created. To the extent that the Documents are not a “work
made for hire,” the Design Consultant hereby assigns and transfers all right, title
and interest in and to the Documents to the City, as of the time of the creation of
the Documents, including the right to secure copyright, patent, trademark, and
other intellectual property rights throughout the world and to have and to hold such
copyright, patent, trademark, and other intellectual property rights in perpetuity.
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(c) The Design Consultant shall provide (and cause its employees and subcontractors
to provide) all assistance reasonably requested in securing for the City’s benefit
any patent, copyright, trademark, service mark, license, right or other evidence of
ownership of such Documents, and shall provide full information regarding the
Documents and execute all appropriate documentation in applying for or otherwise
registering, in the City’s name, all rights to such Documents.

(d) The Design Consultant agrees to allow the City to review any of the procedures
used in performing the work and services hereunder, and to make available for
inspection the field notes and other documents used in the preparation for and
performance of any of the services performed hereunder.

(e) The Design Consultant shall be permitted to retain reproducible copies of all of the
Documents for the information and reference, and the originals of all of the
Documents, including all CAD disks, CAD files, (AutoCAD .dwg format), PDF
files of all drawings (flattened), specification, and reports shall be delivered to the
City promptly upon completion thereof, or if authorized by the City’s Project
Manager, upon termination or expiration of this Agreement.

® If the City reuses Design Documents prepared by the Design Consultant other than
for their intended use or at a new location without the Design Consultant’s
approval, the City will have no claim against the Design Consultant arising out of
any alleged defects, deficiencies or flaws in the Design Documents.

5.03  Taxes and Licenses. The Design Consultant shall promptly pay, when they are due, all
taxes, excises, license fees and permit fees of whatever nature applicable to the work and services which it
performs under this Agreement, and shall take out and keep current all required municipal, county, state or
federal licenses required to perform its services under this Agreement. The Design Consultant shall furnish
the Executive Director, upon request, duplicate receipts or other satisfactory evidence showing or certifying
to the proper payment of all required licenses and/or registrations and taxes. The Design Consultant shall
promptly pay all owed bills, debts and obligations it incurs performing work under this Agreement and
shall not allow any lien, verified claim, mortgage, judgment or execution to be filed against land, facilities
or improvements owned or beneficially owned by the City as a result of such bills, debts or obligations.

5.04  Examination of Records and Audit. Any authorized agent of the City, including the City
Auditor or their representative, has the right to access, and the right to examine, copy and retain copies, at
the City’s election in paper or electronic form, any pertinent books, documents, papers and records related
to the Design Consultant’s performance pursuant to this Agreement, provision of any goods or services to
the City, and any other transactions related to this Agreement. The Design Consultant shall cooperate with
City representatives and City representatives shall be granted access to the foregoing documents and
information during reasonable business hours and until the latter of three (3) years after the final payment
under the Agreement or expiration of the applicable statute of limitations. When conducting an audit of
this Agreement, the City Auditor shall be subject to government auditing standards issued by the United
States Government Accountability Office by the Comptroller General of the United States, including with
respect to disclosure of information acquired during the course of an audit. No examination of records and
audits pursuant to this paragraph shall require the Design Consultant to make disclosures in violation of
state or federal privacy laws. The Design Consultant shall at all times comply with D.R.M.C. 20-276.

5.05  Assignment and Subcontracting. The City is not obligated or liable under this Agreement
to any party other than the Design Consultant named herein. The Design Consultant understands and agrees
that it shall not assign or subcontract with respect to any of its rights, benefits, obligations or duties under
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this Agreement except upon prior written consent and approval of the City to such assignment or
subcontracting. Any attempt by the Design Consultant to assign or subcontract its rights hereunder without
such prior written consent of the City shall, at the option of the City, automatically terminate this Agreement
and all rights of the Design Consultant hereunder. Such consent may be granted or denied at the sole and
absolute discretion of the City. In the event any such subcontracting shall occur, with the City's approval,
such action shall not be construed to create any contractual relationship between the City and such
subcontractor, and the Design Consultant named herein shall in any and all events be and remain responsible
to the City according to the terms of this Agreement.

5.06  No Discrimination in Employment. In connection with the performance of work under this
Agreement, the Design Consultant may not refuse to hire, discharge, promote or demote, or discriminate in
matters of compensation against any person otherwise qualified, solely because race, color, religion,
national origin, ethnicity, citizenship, immigration status, gender, age, sexual orientation, gender identity,
gender expression, marital status, source of income, military status, protective hairstyle, or disability. The
Consultant shall insert the foregoing provision in all subcontracts.

5.07 Insurance.

(a) General Conditions: The Design Consultant agrees to secure, at or before the time
of execution of this Agreement, the following insurance covering all operations,
goods or services provided pursuant to this Agreement. The Design Consultant
shall keep the required insurance coverage in force at all times during the term of
the Agreement, including any extension thereof, and during any warranty period.
The required insurance shall be underwritten by an insurer licensed or authorized
to do business in Colorado and rated by A.M. Best Company as “A-VIII" or better.
Each policy shall require notification to the City in the event any of the required
policies be canceled or non-renewed before the expiration date thereof. Such
written notice shall be sent to the Parties identified in the Notices section of this
Agreement. Such notice shall reference the City contract number listed on the
signature page of this Agreement. Said notice shall be sent thirty (30) days prior to
such cancellation or non-renewal unless due to non-payment of premiums for
which notice shall be sent ten (10) days prior. If such written notice is unavailable
from the insurer, the Design Consultant shall provide written notice of
cancellation, non-renewal and any reduction in coverage to the Parties identified
in the Notices section by certified mail, return receipt requested within three (3)
business days of such notice by its insurer(s) and referencing the City’s contract
number. The Design Consultant shall be responsible for the payment of any
deductible or self-insured retention. The insurance coverages specified in this
Agreement are the minimum requirements, and these requirements do not lessen
or limit the liability of the Design Consultant. The Design Consultant shall
maintain, at its own expense, any additional kinds or amounts of insurance that it
may deem necessary to cover its obligations and liabilities under this Agreement.

(b) Proof of Insurance: The Design Consultant may not commence services or work
relating to this Agreement prior to placement of coverages required under this
Agreement. The Design Consultant certifies that the certificate of insurance
attached as Exhibit E, preferably an ACORD form, complies with all insurance
requirements of this Agreement. The City requests that the City’s contract number
be referenced on the certificate of insurance. The City’s acceptance of a certificate
of insurance or other proof of insurance that does not comply with all insurance
requirements set forth in this Agreement shall not act as a waiver of the Design
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(©)

(d)

(e)

Q)

(2

(h)

(i)

Consultant’s breach of this Agreement or of any of the City’s rights or remedies
under this Agreement. The City’s Risk Management Office may require additional
proof of insurance, including but not limited to policies and endorsements.

Additional Insureds: For Commercial General Liability and Automobile Liability,
the Design Consultant and subconsultant’s insurer(s) shall include the City and
County of Denver, its elected and appointed officials, employees and volunteers
as additional insured.

Waiver of Subrogation: For all coverages required under this Agreement, the
Design Consultant’s insurer shall waive subrogation rights against the City.

Subconsultants: The Design Consultant shall confirm and document that all
subcontractors and subconsultants (including independent contractors, suppliers
or other entities providing goods or services required by this Agreement) procure
and maintain coverage as approved by the Design Consultant and appropriate to
their respective primary business risks considering the nature and scope of
services provided.

Workers” Compensation/Employer’s Liability Insurance: The Design Consultant
shall maintain the coverage as required by statute for each work location and shall
maintain Employer’s Liability insurance with limits of $100,000 per occurrence
for each bodily injury claim, $100,000 per occurrence for each bodily injury
caused by disease claim, and $500,000 aggregate for all bodily injuries caused by
disease claims.

Commercial General Liability: The Design Consultant shall maintain a
Commercial General Liability insurance policy with minimum limits of
$1,000,000 for each bodily injury and property damage occurrence, $2,000,000
products and completed operations aggregate (if applicable), and $2,000,000
policy aggregate.

Automobile Liability: The Design Consultant shall maintain Automobile Liability
with minimum limits of $1,000,000 combined single limit applicable to all owned,
hired and non-owned vehicles used in performing services under this Agreement.

Professional Liability (Errors and Omissions): The Design Consultant shall
maintain minimum limits of $1,000,000 per claim and $1,000,000 policy aggregate
limit. The policy shall be kept in force, or a Tail policy placed, for three (3) years.

5.08 Defense and Indemnification.

(a)

To the fullest extent permitted by law, the Consultant agrees to defend, indemnify,

reimburse and hold harmless the City, its appointed and elected officials, agents and
employees for, from and against all liabilities, claims, judgments, suits or demands for
damages to persons or property arising out of, resulting from, or related to the work performed
under this Agreement that are attributable to the negligence or fault of the Design Consultant
or the Design Consultant’s agents, representatives, subcontractors, or suppliers (“‘Claims”).
This indemnity shall be interpreted in the broadest possible manner consistent with the
applicable law to indemnify the City.
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(b) The Design Consultant's obligation to defend and indemnify may be determined after
the Design Consultant's liability or fault has been determined by adjudication, alternative
dispute resolution, or otherwise resolved by mutual agreement between the Parties. The
Design Consultant's duty to defend and indemnify the City shall relate back to the time written
notice of the Claim is first provided to the City regardless of whether suit has been filed and
even if the Design Consultant is not named as a Defendant.

(c) The Design Consultant will defend any and all Claims which may be brought or
threatened against the City and will pay on behalf of the City any expenses incurred by reason
of such Claims including, but not limited to, court costs and attorney fees incurred in defending
and investigating such Claims or seeking to enforce this indemnity obligation. Such payments
on behalf of the City shall be in addition to any other legal remedies available to the City and
shall not be considered the City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen
or limit the liability of the Design Consultant under the terms of this indemnification
obligation. The Design Consultant shall obtain, at its own expense, any additional insurance
that it deems necessary for the City’s protection

(e) This defense and indemnification obligation shall survive the expiration or
termination of this Agreement.

5.09  Colorado Governmental Immunity Act. The Parties hereto understand and agree that the
City is relying upon, and has not waived, the monetary limitations (presently $150,000 per person, $600,000
per occurrence) and all other rights, immunities and protection provided by the Colorado Governmental
Immunity Act, C.R.S. § 24-10-101, et segq.

5.10  Contract Exhibits; Order of Precedence. This Agreement consists of Sections 1 through 5,
which precede the signature page, and the following Exhibits, which are incorporated herein and made a
part hereof by reference:

Exhibit A Scope of Work

Exhibit B Key Personnel and Rates
Exhibit C Task Order Form
Exhibit D Task Order Change Form
Exhibit E Certificate of Insurance

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed Exhibits,
or between provisions of any attachments, such that it is impossible to give effect to both, the order of
precedence to determine which provision shall control to resolve such conflict, is as follows, in descending
order:

Sections 1 through 5
Exhibit A
Exhibit B
Exhibit C
Exhibit D
Exhibit E

5.11  When Rights and Remedies Not Waived. In no event shall any payment by the City
constitute a waiver of any breach of covenant or default which may then exist on the part of the Design
Consultant. No assent, expressed or implied, to any breach of the Agreement shall be held to be a waiver
of any later or other breach.

WSP USA INC.
DOTI-202580823-00 25



Docusign Envelope ID: 89E1BD61-8000-40F8-B083-0F9C901127D0

5.12  Governing Law; Venue. This Agreement shall be construed and enforced in accordance
with the laws of the State of Colorado, the Charter and Revised Municipal Code of the City and County of
Denver, and the ordinances, regulations and Executive Orders enacted or promulgated pursuant to the
Charter and Code, including any amendments. The Charter and Revised Municipal Code of the City and
County of Denver, as the same may be amended from time to time, are hereby expressly incorporated into
this Agreement. Venue for any action arising hereunder shall be in the City and County of Denver,
Colorado.

5.13. Conflict of Interest.

(a) The Parties agree that no employee of the City shall have any personal or beneficial
interest in the services or property described herein, and the Design Consultant
further agrees not to hire or contract for services with any employee or officer of
the City which would be in violation of the Revised Municipal Code Chapter 2,
Article IV, Code of Ethics or Denver City Charter provisions 1.2.9 and 1.2.12.

(b) The Design Consultant agrees that it will not engage in any transaction, activity or
conduct that would result in a conflict of interest under this Agreement. The
Design Consultant represents that it has disclosed any and all current or potential
conflicts of interest. A conflict of interest shall include transactions, activities or
conduct that would affect the judgment, actions or work of the Design Consultant
by placing the Design Consultant’s own interests, or the interests of any party with
whom the Design Consultant has a contractual arrangement, in conflict with those
of the City. The City, in its sole discretion, shall determine the existence of a
conflict of interest and may terminate this Agreement in the event such a conflict
exists after it has given the Design Consultant written notice which describes the
conflict. The Design Consultant shall have thirty (30) days after the notice is
received to eliminate or cure the conflict of interest in a manner that is acceptable
to the City.

5.14  No Third-Party Beneficiaries. Enforcement of the terms and conditions of this Agreement,
and all rights of action relating to such enforcement, shall be strictly reserved to the City and the Design
Consultant, and nothing contained in this Agreement shall give or allow any claim or right of action by any
other or third person under this Agreement. It is the express intention of the Parties that any person other
than the City or the Design Consultant receiving services or benefits under this Agreement shall be deemed
to be an incidental beneficiary only.

5.15  Time is of the Essence. The Parties agree that in the performance of the terms, conditions
and requirements of this Agreement by the Design Consultant, time is of the essence.

5.16  Taxes, Charges and Penalties. The City and County of Denver shall not be liable for the
payment of taxes, late charges, or penalties of any nature except as provided in the City’s Prompt Payment
Ordinance.

5.17  Proprietary or Confidential Information.

(a) City Information: The Design Consultant acknowledges and accepts that, in
performance of its work under the terms of this Agreement, the Design Consultant
may have access to Proprietary Data or confidential information which may be
owned or controlled by the City and that the disclosure of such data or information
may be damaging to the City or third parties. As such, the Design Consultant
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agrees that all information provided or otherwise disclosed by the City to the
Design Consultant be held in confidence and used only in the performance of its
obligations under this Agreement. The Design Consultant shall exercise the same
standard of care to protect such information as a reasonably prudent professional
would to protect its own proprietary or confidential data. “Proprietary Data”
shall mean geographic materials or Geographic Information Systems (“GIS”) data
owned by the City and County of Denver including but not limited to maps,
computer programs, aerial photography, methodologies, software, diagnostics and
documents; or any other materials or information which may be designated or
marked “Proprietary” or “Confidential” and provided to or made available to the
Design Consultant by the City. Such Proprietary Data may be in hardcopy, printed,
digital or electronic format.

(b) Design Consultant’s Information: The Parties understand that all the material
provided or produced under this Agreement may be subject to the Colorado Open
Records Act, C.R.S. § 24-72-201, et seq., and that in the event of a request to the
City for disclosure of such information, the City shall advise the Design Consultant
of such request in order to give the Design Consultant the opportunity to object to
the disclosure of any of its proprietary or confidential material. In the event of the
filing of a lawsuit to compel such disclosure, the City will tender all such material
to the court for judicial determination of the issue of disclosure and the Design
Consultant agrees to intervene in such lawsuit to protect and assert its claims of
privilege and against disclosure of such material or waive the same. The Design
Consultant further agrees to defend, indemnify and save and hold harmless the
City, its officers, agents and employees, from any claim, damages, expense, loss
or costs arising out of the Design Consultant’s intervention to protect and assert its
claim of privilege against disclosure under this Article including, but not limited
to, prompt reimbursement to the City of all reasonable attorney fees, costs and
damages that the City may incur directly or may be ordered to pay by such court.

5.18  Use, Possession or Sale of Alcohol or Drugs. The Design Consultant, its officers, agents,
and employees shall cooperate and comply with the provisions of Executive Order 94 and Attachment A
thereto concerning the use, possession or sale of alcohol or drugs. Violation of these provisions or refusal
to cooperate with implementation of the policy can result in the City’s barring the Design Consultant from
City facilities or participating in City operations.

5.19 Disputes. All disputes between the City and the Design Consultant regarding this
Agreement shall be resolved by administrative hearing pursuant to the procedure established by D.R.M.C.
§ 56-106(b), et seq. For the purposes of that procedure, the City official rendering a final determination
shall be the Executive Director.

520  Waiver of C.R.S. § 13-20-802, et seq. The Design Consultant specifically waives all the
provisions of the Colorado Construction Defect Action Reform Act (CDARA) and Chapter 8 of Article 20
of Title 13, Colorado Revised Statutes (also designated C.R.S. § 13-20-802 et seq.) relating to design defects
in any project under this Agreement.

521  Compliance With Denver Wage Laws: To the extent applicable to the Design Consultant’s
provision of services hereunder, the Design Consultant shall comply with, and agrees to be bound by, all
rules, regulations, requirements, conditions, and City determinations regarding the City’s Minimum Wage
and Civil Wage Theft Ordinances, Sections 58-1 through 58-26 D.R.M.C., including, but not limited to, the
requirement that every covered worker shall be paid all earned wages under applicable state, federal, and
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city law in accordance with the foregoing D.R.M.C. Sections. By executing this Agreement, the Design
Consultant expressly acknowledges that the Design Consultant is aware of the requirements of the City’s
Minimum Wage and Civil Wage Theft Ordinances and that any failure by the Design Consultant, or any
other individual or entity acting subject to this Agreement, to strictly comply with the foregoing D.R.M.C.
Sections shall result in the penalties and other remedies authorized therein.

5.22  Survival of Certain Contract Provisions. The Parties understand and agree that all terms
and conditions of this Agreement, together with the exhibits and attachments hereto, which, by reasonable
implication, contemplate continued performance or compliance beyond the termination of this Agreement,
(by expiration of the term or otherwise), shall survive such termination and shall continue to be enforceable
as provided herein. Without limiting the generality of the foregoing, the Design Consultant’s obligations
for the provision of insurance and to indemnify the City shall survive for a period equal to any and all
relevant statutes of limitation, plus the time necessary to fully resolve any claims, matters, or actions begun
within that period.

5.23  Advertising and Public Disclosure. The Design Consultant shall not include any reference
to this Agreement or to services performed pursuant to this Agreement in any of its advertising or public
relations materials without first obtaining the written approval of the Executive Director, which will not be
unreasonably withheld. Any oral presentation or written materials related to services performed under this
Agreement shall include only services that have been accepted by the City. The Executive Director shall
be notified in advance of the date and time of any such presentation. Nothing in this provision shall preclude
the transmittal of any information to officials of the City, including without limitation the Mayor, the
Executive Director, City Council or the Auditor. Notwithstanding the foregoing, upon completion of the
Project, the Design Consultant shall have the right to accurately represent its role, contractual relationship,
and work performed under this Agreement in client proposals for the purpose of establishing work
experience.

5.24  Legal Authority. Design Consultant represents and warrants that it possesses the legal
authority, pursuant to any proper, appropriate and official motion, resolution or action passed or taken, to
enter into this Agreement. Each person signing and executing this Agreement on behalf of Design
Consultant represents and warrants that he has been fully authorized by Design Consultant to execute this
Agreement on behalf of Design Consultant and to validly and legally bind Design Consultant to all the
terms, performances and provisions of this Agreement. The City shall have the right, in its sole discretion,
to either temporarily suspend or permanently terminate this Agreement if there is a dispute as to the legal
authority of either Design Consultant or the person signing the Agreement to enter into this Agreement.

5.25  Notices. Notices, bills, invoices or reports required by this Agreement shall be sufficiently
delivered if sent in the United States mail, postage prepaid, to the Parties at the following addresses:

To the City: Executive Director of Transportation and Infrastructure
201 West Colfax Avenue
Denver, Colorado 80202

To the Design Consultant: WSP USA Inc.
999 18th Street, Suite 1825N
Denver, Colorado 80202
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The addresses may be changed by the Parties by written notice.

5.26  Severability. It is understood and agreed by the Parties hereto that, if any part, term, or
provision of this Agreement, except for the provisions of this Agreement requiring prior appropriation and
limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with any
law of the State of Colorado, the validity of the remaining portions or provisions shall not be affected, and
the rights and obligations of the Parties shall be construed and enforced as if the Agreement did not contain
the particular part, term or provision held to be invalid.

5.27  Agreement as Complete Integration-Amendments. This Agreement is intended as the
complete integration of all understandings between the Parties. No prior or contemporaneous addition,
deletion or other amendment shall have any force or effect, unless embodied herein in writing. No
subsequent novation, renewal, addition, deletion or other amendment hereto shall have any force or effect
unless embodied in a written amendatory or other agreement executed by the Parties and signed by the
signatories to the original Agreement. This Agreement and any amendments shall be binding upon the
Parties, their successors and assigns.

5.28  Electronic Signatures and Electronic Records. Design Consultant consents to the use of
electronic signatures by the City. The Agreement, and any other documents requiring a signature
hereunder, may be signed electronically by the City in the manner specified by the City. The Parties agree
not to deny the legal effect or enforceability of the Agreement solely because it is in electronic form or
because an electronic record was used in its formation. The Parties agree not to object to the admissibility
of the Agreement in the form of an electronic record, or a paper copy of an electronic document, or a paper
copy of a document bearing an electronic signature, on the ground that it is an electronic record or electronic
signature or that it is not in its original form or is not an original.

REMAINDER OF PAGE LEFT INTENTIONALLY BLANK
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Contract Control Number: DOTI-202580823-00
Contractor Name: WSP USA Inc.

IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at
Denver, Colorado as of:

SEAL CITY AND COUNTY OF DENVER:
ATTEST: By:
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED:

Attorney for the City and County of Denver

By: By:

By:
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Contract Control Number:

Contractor Name:

DOTI-202580823-00

WSP USA Inc.
Signed by:
By: Natalie Sﬁfﬂw
) DDFEH E£03940D—
Name: Natalie Stiffler

(please print)

Title: Colorado Transportation Lead

(please print)

ATTEST: [if required]

By:

Name:

(please print)

Title:

(please print)
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Scope of Work
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Category 2 - Bridge Design

Short Description:

Design and analysis for bridge, culvert, retaining wall, and miscellaneous structures

Definition:

Work in this category is related to the design of new bridges, bridge replacements, bridge
rehabilitation, and bridge preservation projects, including both vehicular and pedestrian bridges.
Structural work may also include culverts, retaining walls, or miscellaneous structures. Tasks and
deliverables to support bridge design are included. Standalone bridge inspections will be addressed
in another category.

Primary Scope Elements:

Structural design and plan development for bridge or wall replacements and rehabilitations
Structural analysis of new and existing bridges

Site Visits

Visual Inspections

Nonredundant Steel Tension Member (NSTM) Bridge Inspection

Rehabilitation Reports

Load ratings for vehicular bridges per CDOT requirements using AASHTO BrR Software
Provide a detailed review of work performed by other designers

Structure Selection Reports for vehicular bridges, pedestrian bridges, wall, and miscellaneous
structures

Provide PE stamped plans, specifications, quantities, cost estimate preparation per CDOT
requirements, and project cost worksheets, per CCD requirements

Design support during construction, including site visits, shop drawing review, RFIs,
meetings, and value engineering proposals

Structural consultation

Secondary Scope Elements:

General requirements required in the contract

Bridge inspections to support design efforts

Staff augmentation

Project Management

Geotechnical investigations

Survey / ROW

Bridge/Structural Painting

Bridge lighting designs, including for both new and replacement light systems on
existing bridges. Work may also include miscellaneous electrical repair designs.
Environmental Engineering (field research and testing, historical, wetlands, general
NEPA, Hazmat, etc. support)

Utility engineering, coordination, SUE

Railroad, RTD, and DTO coordination

Federal, CDOT, and Local Agency Coordination

MHFD Coordination

Bridge hydraulic analyses and CLOMR/LOMR’s

Grant writing and management

Permitting

Real Estate

Design/Engineering on Emergency Projects

Phasing and Traffic Control

Public involvement

Additional tasks as required
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Skills and Requirements:
e Bridge design and analysis experience
e Seasoned project management experience for multifaceted projects
e Technical writing
Current bridge design software
Experience with current design codes and standards
Verbal and written communication
Expertise providing public and stakeholder outreach support for engineering projects

Cateqgory 13 - Program and Project Management

Short Description:
Development and implementation of project and program management best practices, procedures,
tools, and techniques.

Definition:

Work in this category will include provision of professional services related to the development and
implementation of industry best practices, procedures, tools, and techniques related to the
programmatic delivery of capital infrastructure projects. Work may also include providing project
management services in the form of staff augmentation and/or specialty support services. Qualified
firms must be able to provide program management, project management through all phases of a
project lifecycle, and construction management.

Primary Scope Elements:
e Program Management
0 Provide strategic planning and guidance and/or analysis to support strategic planning
efforts
o0 Provide support throughout Program Lifecycle (From Set-Up through
Transition and Sustainment of Benefits and Closure) following DOTI Program
Management standards.
o Facilitate standup and implementation of program governance
Develop program escalation protocol with Governance
Monitor and report on program goals, objectives, and KPIs to Stakeholders and
Governance at an agreed upon cadence, while remaining withing scope,
schedule, and budget

Track and communicate program goals, objectives, and key performance indicators
Coordinate program communications
Oversee program resources to ensure staffing to meet evolving City needs
Maintain lessons learned repository and archive during Program Closure
0 Support and monitor project delivery strategies and overall project management
e Portfolio Coordination — general project oversight and coordination with City staff
regarding projects in development, design, and construction
0 Support development and upkeep of project management plans and risk registers
Support project leadership team meetings and content development
Facilitate project closeout team meetings and content development
Project tracking across project lifecycle
Risk management support (identification, analysis, response planning, and monitoring)
0 Gap Analysis and resource allocation support
e Controls/Technology/Communications — management of scope, schedule, budget, and
risk including change management, including development of new technology solutions

o Controls — Prepare monthly and quarterly reports, oversee budget, cost and
schedule data, coordinate program and project funding

0 Technology - develop, improve, update, and maintain tracking tools for
program and project level decision making, including Excel and PowerBI

o0

O 00O

O o0oo0oo
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o Communications — facilitation of written, verbal, and electronic communication to
support city goal of increasing program awareness

Project Management
0 Provide staff augmentation with potential needs including:
= Design and preconstruction services
= Construction management, inspection, and materials testing
= Utility, railroad, RTD and other external agency coordination
= Communications support
0 Assist in the preparation of procurement documents, including requests for
qualifications, requests for proposals, boilerplate contract specifications and other
contract documents as requested by the City to support procurement activities
related to Project and Program implementation Provide contract compliance and
administration
Professionally facilitated workshops for organizational development
Current state and “path forward” alternatives analysis
Strategy development
Implementation recommendations
Performing a “gap analysis” with a report and recommendations on how to bridge resource
shortfalls
Providing highly specialized staff to augment program delivery with roles in:
0 Scheduling
0 Costestimating
o Contracting and procurement
0 Establishment of program document management procedures and systems
Integration of Institute for Sustainable Infrastructure ENVISION Rating System
credits and sustainability requirements and support project award achievement
verification
Construction Management and oversight (including construction administration and
inspection services)

Secondary Scope Elements:

General requirements required in the contract
Additional tasks as required

Skills and Requirements:

Program management experience that includes demonstrated experience as the
prime program management consultant on municipal government-led, integrated
capital improvement programs

Project management experience including the initiation, planning, execution,
monitoring, controlling and closeout of programs using industry best practices
Primavera P6 for development and maintenance of cost and resource-loaded schedules
Ability to perform independent cost estimates in accordance with AACE International
Recommended Practice

Ability to establish SharePoint sites and optimization of file structures

Experience in management of design and construction management consultants and
alternative delivery contracts (CMGC and design/build) as well as experience in serving
as an owner’s advisor

Experience in performing program audits and gap analysis and facilitation of workshops
and training session

Project management capabilities including cost, schedule, and stakeholder management
in a matrix- style management structure with coordination across multiple functional
groups

Experience with industry technology such as Enterprise Asset Management/Computerized
Maintenance Management Systems, Design & Construction Management software
(ProCore, PM4+, BlueBeam, BIM, etc.), Program Management programs (Cascade, etc.),
and Project Management software (MS Project, Primavera P6, etc.).
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Key Personnel/Rates
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WSP - Cat 2 - LIST OF KEY PERSONNEL

PERSONNEL CLASSIFICATION

NAME OF INDIVIDUAL

Engineering Manager ($287)

Isaac Anthony

Senior Principal Engineer ($324) Dillon Beck
Senior Principal Engineer ($324) Chengyu Li
Principal Engineer ($261) Emily Ullmer

Sr. Project Manager ($303)

Jennifer Whiteside

Lead Engineer ($227)

IAlex Abbott

Sr. Project Manager ($303)

Courtney Meade

Principal Consultant 11 ($320)

John Loranger

Principal Consultant I11 ($354)

Tony Ledesma

Engineering Specialist ($197)

Chris Krook (ACL Inc.)
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WSP - Cat 13 - LIST OF KEY PERSONNEL

PERSONNEL CLASSIFICATION

NAME OF INDIVIDUAL

Principal ($362)

Natriece Bryant

Lead Planner ($210)

Charlie Stanfield

Senior Supervising Construction Coordinator ($185)

IAndrea Meduna

Public Involvement ($164)

Nicholas Fazio

Financial Planning Specialist ($266)

Liz Neely

Principal Consultant I11 ($354)

Kate lverson

Senior Principal Technical Specialist ($265)

Charles Warren

Lead Financial Planner/Analyst ($184)

Roberto Sierra

Lead Planner ($210)

Xavier Williams

IAdmin Assistant ($106)

Ivy Chipinda

Technical Manager ($291)

Lindsay Schindler

Planning Manager ($312)

Paige Cureton

Principal Consultant 111 ($354)

Gina Bocra

Principal Project Manager ($328)

Colleen Roberts
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Firm Name: _WSP USA Inc.

Attachment 5 - Consultant Team M embers Rate Sheets

Title/Classification Responsibilities Rate/Hr.
Engineer In Training EIT with O - 4 years of experience, responsible for $108
specific design elements and routine calculations.
Assistant Engineer EIT with 2 - 5 years of experience, responsible for $122
specific design elements and routine calculations.
Engineer | EIT with 3 - 8 years of experience, responsible for $134
specific design elements and routine calculations.
Engineer 1l Professional Engineer/EIT with 4 - 8 years of $175
experience, responsible for specific design elements and
Senior Engineer Professional engineer with 5 - 15 years experience, acts $188
as a task manager/leads specific design elements.
Lead Engineer Professional Engineer with technical expertise in a $227
specific discipline, 10 - 20 years of experience.
o . Professional Engineer with technical expertise in a
Principal Engineer specific discipline, 15 - 20 years of experience. $261
. L . Professional Engineer with technical expertise in a
Senior Principal Engineer specific discipline, 20+ years of experience. $324
. . Professional Engineer with 15 - 20 years of experience,
Engineering Manager leads engineering team. $287
. . . Professional Engineer with 20+ years of experience,
Senior Engineering Manager leads engineering team. $312
Sr. Project Manager Project management, team coordination, project $303
coordination including site, utility, partner/agency
Project Manager Project management, team coordination, project $252
coordination including site, utility, partner/agency
Sr. Program Manager Program oversight reserved for senior executive $460
management on an as- needed basis
Program Manager Project management, team coordination, project $282
coordination including site, utility, partner/agency
Associate Consultant | Entry level Consultant with 0-1 yr experience $106
Associate Consultant 1 Entry level Consultant with 1-2 yrs experience $127
Associate Consultant 111 Entry level Consultant with 2-3 yrs experience $135
Consultant | Consultant with 3-4 yrs experience $150
Consultant 11 Consultant with 4-5 yrs experience $171
Consultant 111 Consultant with 6-7 yrs experience $210
Principal Consultant | Consultant with 8-10 yrs experience $289
Principal Consultant 11 Consultant with 10-15 yrs experience $320
Principal Consultant Il1 Consultant with 15+ yrs experience $354
Lead Financial Planner/Analyst Financial Planner with 5+ years experience $184
Financial Planner Specialist Financial Planner with 10+ years experience $266
Planner In Training Entry level Planner with 0-1 yr experience $84
Assistant Planner Entry level Planner with 2-3 yrs experience $110




Firm Name: _WSP USA Inc.

Docusign Envelope ID: 89E1BD61-8000-40F8-B083-0F9C901127D0

Title/Classification Responsibilities Rate/Hr.
Planner I Planner with 3-4 yrs experience $127
Planner I Planner with 4-5 yrs experience $140
Senior Planner Planner with 6-7 yrs experience $161
Lead Planner Planner with 8-10 yrs experience $210
Supervising Planner Planner with 8-10 yrs experience that manages others $251
Senior Supervising Planner Managing Planner with +10 yrs experience $273
Senior Planning Manager Managing Planner with +12 yrs experience $291
Planning Manager Planner with +15 yrs experience that manages a $312
department
Drafter | Entry level Drafter with 0-1 yr experience $75
Drafter 1l Entry level Drafter with 2-3 yrs experience $102
Senior Supervising Drafter Drafter with +5 yrs experience that manages others $160
CADD Operator | CADD Operator with 0-2 years experience $81
CADD Operator Il CADD Operator with 2-3 years experience $97
CADD Operator 111 CADD Operator with 3-4 years experience $112
Senior CADD Operator | CADD Operator with +5 years experience $138
Senior CADD Operator Il CADD Operator with +10 years experience $168
Senior CADD Operator Il CADD Operator with +15 years experience $172
CADD Designer | CADD Designer with 0-2 years experience $87
CADD Designer Il CADD Designer with 2-3 years experience $100
CADD Designer IlI CADD Designer with 3-4 years experience $112
Senior CADD Designer | CADD Designer with +5 years experience $148
Senior CADD Designer 1l CADD Designer with +10 years experience $154
Senior CADD Designer Il CADD Designer with +15 years experience $185
Supervising Designer CADD Designer that supervises a team $169
CADD Supervisor | CADD Designer that supervises a group $206
CADD Manager | CADD Designer with +20 yrs experience that manages $217
a group
CADD Manager Il CADD Designer with +25 yrs experience that manages $227

a group




Firm Name: _WSP USA Inc.
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Title/Classification Responsibilities Rate/Hr.
. . o Entry level Technician with 0-2 yrs experience
Assistant Technical Specialist $104
. o Technician with 2-3 yrs experience
Technical Specialist | $135
. L Technician with 3-4 yrs experience
Technical Specialist 11 $165
Technical Specialist 111 Technician with 4-5 yrs experience $176
Supervising Technician Technician with +5 yrs experience who supervises a $160
group

Senior Technical Specialist Technician with 5-10 yrs experience $211
Senior Principal Technical Specialist Technician with +10 yrs experience $265
Technical Manager Technician with +15 yrs experience $291
Senior Technical Manager Technician with +20 yrs experience $315
Lead Scheduler Scheduler with +5 yrs experience $227
Senior Supervising Scheduler Scheduler with +10 yrs experience $337
Environmental Engineer | Environmental Engineer with 0-5 yrs experience $135
Senior Environmental Engineer Environmental Engineer with 5-7 yrs experience $168
Lead Environmental Engineer Environmental Engineer with 7-10 yrs experience $203
Supervising Environmental Engineer Environmental Engineer with +10 yrs experience $215
Senior Senior Supervising Environmental Environmental Engineer with +15 yrs experience $244
Engineer

Environmental Manager Environmental Engineer with +20 yrs experience $312
Assistant Environmental Scientist Entry level Enviro Scientist with 0-2 yrs experience $112
Environmental Scientist | Enviro Scientist with 2-5 yrs experience $127
Environmental Scientist I Enviro Scientist with 5-7 yrs experience $152
Senior Environmental Scientist Enviro Scientist with 7-10 yrs experience $173
Lead Environmental Scientist Enviro Scientist with +10 yrs experience $197
Supervising Environmental Scientist Enviro Scientist with +15 yrs experience $215
Senior Senior Supervising Environmental Enviro Scientist with +20 yrs experience $294
Scientist

Geologist | Geologist with 0-2 years experience $142
Geologist 1 Geologist with 2-3 years experience $150
Lead Geologist Geologist with 4-5 years experience $203
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Firm Name: _WSP USA Inc.

Title/Classification Responsibilities Rate/Hr.

Supervising Geologist Geologist with 5-10 years experience $244

Senior Supervising Geologist Geologist with +10 years experience $304

Supervising Archaeologist Avrchaeologist with 5-10 years experience $226

Construction Coordinator Performs on-site observation and monitors and $106
documents work procedures, 0 - 5 years experience

Sr Construction Coordinator Performs on-site observation and monitors and $146
documents work procedures, 5 - 10 years experience

Supervising Construction Coordinator Performs on-site observation and monitors and $155
documents work procedures, 10 - 15 years experience

Senior Supervising Construction Coordinator |Oversees construction projects, reviews and prepares $185
progress reports and is responsible for documentation

Construction Service Manager Oversees construction programs, reviews overall project $517
progress reports and maintain client relations, 20+

Assistant Architect Entry level Architect with 0-2 yrs experience $118

Architect | Acrchitect with 3-4 yrs experience $123

Avrchitect 1l Architect with 4-5 yrs experience $138

Senior Architect Acrchitect with 5-6 yrs experience $177

Lead Architect Architect with 6-8 yrs experience $220

Supervising Architect Acrchitect with 8-10 yrs experience $244

Senior Supervising Architect Architect with +10 yrs experience $333

Senior Architectural Manager Acrchitect with +15 yrs experience $356

Inspector | Inspector with 3-4 yrs experience $102

Inspector 11 Inspector with 4-5 yrs experience $119

Senior Inspector Inspector with 6-8 yrs experience $140

Supervising Inspector Inspector with 8-10 yrs experience $159

Senior Supervising Inspector Inspector with +10 yrs experience $189

Principal Supervising Inspector Inspector with +15 yrs experience $224

Supervising Surveyor Surveyor with 8-10 yrs experience $185

. . Estimator with 6-8 yrs experience
Senior Estimator $189
. . Estimator with 8-10 yrs experience
Supervising Estimator $240
. = . Estimator with +10 yrs experience
Senior Supervising Estimator $340

Admin Assistant |

Entry level Admin Support with 0-2 yrs experience

$84
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Title/Classification Responsibilities Rate/Hr.
. . Admin Support with 2-5 yrs experience
Admin Assistant I1 $106
. Admin Manager with +5 yrs experience
Admin Manager | $115
. Admin Manager with +10 yrs experience
Admin Manager I $135
. Contract Admin with 0-5 yrs experience
Contract Admin | $138
. Contract Admin with 5-10 yrs experience
Contract Admin 11 $179
. Contract Admin with 10-20 yrs experience
Contract Admin Il $238
. Project Accountant with 0-2 yrs experience
Project Accountant | $115
. Project Accountant with 2-4 yrs experience
Project Accountant |1 $127
. Project Accountant with +5 yrs experience
Project Accountant 111 $140
. . Project Accountant with +10 yrs experience
Senior Project Accountant $159
. . Project Accounting Manager with +11 yrs experience
Project Accounting Manager $185
. Manages office staff with +10 yrs experience
Principal $362
. Oversees the identification, collection and management
Document Control Coordinator of $114
. o Plans, executes, and finalizes the operation of sections
Project Controls Specialist of a project and ensures budgets and deadlines are met $164
. . L Plans, executes, and finalizes the operation of sections
Senior Project Controls Specialist of a project and ensures budgets and deadlines are met $228
. . Plans, executes, and finalizes the operation of sections
Senior Project Controls Manager of a project and ensures budgets and deadlines are met $320
. L Required to meet identified business needs. Responsible
Computer Graphics Specialist for prototype, design, and build graphic user interfaces $152
. . o Specializes in designing and architecting computer
Senior Lead Computer Graphics Specialist graphics and user interfaces for systems in place on the $189
. Oversees the day-to-day operations of the computer
Computer Operations Manager equipment and applications and manager technical $224
L Ensures the stability, integrity, and efficient operation
Computer Systems Specialist of the in- house information systems that support core $262
. L Provides both remote and on-site client services,
Senior Manager of Systems Applications management overview of remote and local Systems $269
Coding services for web page development
HTML Developer $150
. . Develops responsive web-based deliverables
UI/UX Web Graphic Designer $160
. . . L 3d modeling, rendering and animation
Design Visulation Specialist $164
. . . - 3d modeling, rendering and animation
Sr. Design Visulation Specialist $360
. Software engineering and program for front-end
Software Engineer software tools $215
Responsible for identifying, assessing, and mitigatin
Risk Analyst P ying 9 gating $224

potential risks that could impact an orgs operations and
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Firm Name: _WSP USA Inc.

Title/Classification Responsibilities Rate/Hr.
. . Analyzes past and present financial data of organization
Financial Analyst and estimates future revenues and expenditures, $131

Responsible for fostering communication and

engagement between an organization and the $164

Public Involvement

Ensures products or services meet established quality

standards and specifications. $209

Quality Control

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 2.661

REIMBURSABLE EXPENSES

Prime: WSP USA Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $NA / each
Copies (8 1/2 x 14") $NA /each
Red-line copies $NA /SF

Reproducibles $NA / page
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SUB TEAM MEMBERS
Sub Consultant: ACL, Inc.

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their respective
hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal/President Assigning resources, QA/QC, coordination, client outreach, $202.00
payments/budgets, design, studies, reports, specifications, QA/QC

Principal/Vice President | Assigning resources, QA/QC, coordination, client outreach, $199.00
payments/budgets, design, studies, reports, specifications, QA/QC

Engineering Specialist Project/task management, payment/budgets, design, studies, $197.00
reports, specifications, QA/QC

Senior Project Manager | Project/task management, payment/budgets, design, studies, $194.00
reports, specifications, QA/QC

Project Manager Project/task management, payment/budgets, design, studies, $189.00
reports, specifications, QA/QC

Project Specialist Project/task management, payment/budgets, design, studies, $178.00
reports, specifications, QA/QC

Project Engineer Project/task management, payment/budgets, design, studies, $175.00
reports, specifications, QA/QC

Engineer V Design, drawings, studies, specifications, estimates, reports $170.00

Engineer IV Design, drawings, studies, specifications, estimates, reports $164.00

Engineer III Design, drawings, studies, specifications, estimates, reports $159.00

Engineer 11 Design, drawings, studies, reports, data collection $146.00

Senior Designer CADD, design plan production, drawings, exhibits, studies $145.00

Designer 11 CADD, design plan production, drawings, exhibits $138.00

Engineer | Design, drawings, studies, data collection $135.00

Designer | CADD, design plan production $132.00

Technician 11 CADD, design plan production, drawings, exhibits, studies $130.00

Technician I CADD, design plan production, drawings, exhibits $124.00

Senior Administrative Administrative/office support $119.00

Assistant

EIT III CADD, design, drawings, reports, quantities, studies $116.00

EIT II CADD, design, drawings, reports, quantities, studies $103.00

EIT1 CADD, design, drawings, reports, quantities, studies $90.00

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs.
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible
expense and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub Consultant : ACL, Inc.

The additional expenses of the Consultant reimbursable by the City shall include the actual cost of reproduction of
drawings and specifications requested by the City. Travel/transportation costs shall not be reimbursable by the City
for Sub Consultant.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) Invoice Cost
Copies (8 1/2 x 147) Invoice Cost
Red-line copies Invoice Cost

Reproducibles Invoice Cost
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SUB TEAM MEMBERS

sub: CDR Associates

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Principal Project management, meeting facilitation, conflict resolution/mediation
strategic advising $275
. Project management, meeting facilitation, conflict resolution/mediation,
Senior Program Manager | srategic advising, engagement planning and strategization $245
Project management, staff management, meeting facilitation,
Program Manager engagement planning and strategization $225
. Meeting facilitation support, engagement planning support,
Program Associate engagement summarization, public involvement support. $1 85
Program Coordinator Outreach, event coordination, logistics, note-taking $155
Financial Director Invoicing, strategic advising $205

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: CDR Associates

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $0.25 / each
Copies (8 1/2x 147) $0.35 / each
Red-line copies $1.25 /S.E.

Reproducibles $5 / page
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SUB TEAM MEMBERS

Sub:  Communication Infrastructure Group (CIG)

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal Executive Oversight $226

Chief Creative Creative Oversight $205

Officer

Senior Executive Oversight $205

Counselor

Sr. Strategic Strategic Counsel $200

Director

Counselor II Project Oversight $179

Counselor I Project Oversight and Coordination $148

Account Project Management $135

Supervisor

Creative Art Creative Project Management and Graphic $132

Director Design

Senior Project Management and Coordination $127

Associate

Associate Creative Projects Coordination and Graphic $121

Creative Design

Director

Associate 11 Mid-Level Project Management and $104
Coordination

Graphic Design Graphic Design $100

Web Designer Web Design $88

Associate [ Project Support $88

Specialist Entry-Level Project Support $71

Account Entry-Level Project Support $39

Coordinator
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub:  Communication Infrastructure Group (CIG)

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ 25 / each
Copies (8 1/2 x 147) $§ 25 / each
Red-line copies $ /S.F.
Reproducibles $ 25 / page
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SUB TEAM MEMBERS

Sub: Currie Consulting Group, LLC (CCG)

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide
additional sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal-in-Charge (PIC) Client and project contact, develops $200.00
engagement plan, strategy, approach, timeline,
budget. Ensures CCG materials and services are
high quality and responsive to client needs.

Project Manager (PM) Primary project contact, implements project $195.00
plan, responsible for tracking (on-time and on-
budget) delivery of program components,
oversees engagement activities and
development of project reports with PIC.

Senior Associate - Bilingual Leads facilitation for Spanish first engagement $185.00
activities and supports bilingual community
outreach efforts as a fully engaged and informed
team member.

Senior Associate Supports implementation of engagement $170.00
activities, leads interactive and social media
components of plan, coordinates engagement
activities, and on-site support in coordination
with Admin Support.

Project Coordinator (Admin Responsible for coordination of all engagement $130.00
Support) activities to ensure projects benefit from a well-
planned, coordinated and executed community
engagement process.

DOTI On-Call Professional Services - Solicitation #202579252
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance
by the Project Manager. Reproductions requested by the City such as end-of-phase reports,
drawings, bid documents, record drawing reproductions, etc. are not included in the hourly rates
will be itemized as a not-to-exceed expense, and will be reimbursed at actual cost.

DOTI On-Call Professional Services - Solicitation #202579252
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REIMBURSABLE EXPENSES

Sub: Currie Consulting Group, LLC (CCG)

The additional expenses reimbursable by the City shall include the actual cost to reproduce
drawings and specifications requested by the City. Travel/transportation costs shall not be
reimbursed by the City for Primes.

Actual Costs

ltem Charge Rate

Copies (81/2x11”) $ / each
Copies (81/2x14”) $ / each
Red-line copies $ /S.F.
Reproducibles $ / page

DOTI On-Call Professional Services - Solicitation #202579252
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PRIME TEAM MEMBERS

Prime: Engineering Operations, LLC.

List ALL potential personnel titles/classifications that may be utilized under the contract and
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide

additional sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Engineering Intern - Student Temporary employment position with 0 years of experience $60
EITI EIT with 0-3 years of experience $113
EIT I EIT with 4+ years of experience $150
Engineer I Professional Engineer with 4-8 years of experience $172
Engineer 11 Professional Engineer with 9-14 years of experience $242
Senior Engineer Professional Engineer with 15+ years of experience $245
Principal Engineer Egzgfsisciz?:cliﬁﬁineer with 15+ years of experience with technical expertise in a $300
VP Engineer Senior executive management responsible for business unit or geographic region $395
Project Manager Responsible for project management and team coordination $278
Admin Assistant I Administrative assistant with 0-5 years of experience $75
Admin Assistant IT Administrative assistant with 5+ years of experience $113
CADD Technician CADD Tech with less than 10 years of experience $135
Assistant Inspector I Entry level inspector with 0-2 years of experience $95
Assistant Inspector 11 Inspector with 2+ years of experience $124
Inspection Team Leader Inspector responsible for team oversight $147
Senior Inspection Team Leader Senior inspector with technical expertise responsible for team oversight $232
Diver I Certified diver with 0-5 years of experience $99
Diver I Certified diver with 6+ years of experience $154
Dive Supervisor Certified diver with 10+ years of experience responsible for team oversight $225

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Prime: Engineering Operations, LLC

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $NA / each
Copies (8 1/2 x 14”) $NA / each
Red-line copies $NA /S.F.

Reproducibles $NA  /page
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SUB TEAM MEMBERS

Sub: Eugene Lynne, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Contract Manager Oversee contract administration, scheduling $210
Principal Project lead, design concepts, project oversight $195
Project Manager Oversee project design, coordination, schedule and budget $190
Professional Engineer Drainage and water quality design and production $185
Sr. Professional Land Dir§ct Professiong] Land Surveyor and field staff. Produce $180
Surveyor design survey deliverables.

Professional Land Direct field staff and produce design survey deliverables. $175
Surveyor

Engineering Technician Draft plans, compile reports, develop calculations. $160
Survey Technician Tl fa)lisrkesc‘zl SSl(;li*;/:C};e"l("fchnician I, perform field and office survey $145
Survey Technician | Perform field and office survey tasks as directed. $125
Engineering Technician Draft plans, compile reports, develop calculations. $115
Cad Technician Perform drafting for design deliverables. $90
One-Person Field Crew Data collection in field (one person) $175
Two-Person Field Crew Data collection in field (two person) $215

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Eugene Lynne, LLC

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ na__ /each
Copies (8 1/2x 147) $ na__ /each
Red-line copies $ na__ /SF
Reproducibles $ n/a__ /page
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Sub: Fehr & Peers

SUB TEAM MEMBERS

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal 4/5 Project oversight, report review, QC of deliverables $375
Project oversight, project management, report review, QC of technical

Principal 3 analysis and deliverables $345
Project oversight, project management, report review/preparation, QC

Principal 2 of technical analysis and deliverables $320
Project oversight, project management, report review/preparation, QC

Principal 1 of technical analysis and deliverables $310
Project management, report preparation, QC of technical analysis and

Sr. Associate 2 deliverables $285
Project management, report preparation, QC of technical analysis and

Sr. Associate 1 deliverables $270
Project management, report preparation, analysis and deliverable

Associate 2 preparation $260
Project management, report preparation, analysis and deliverable

Associate 1 preparation $240
Project management, technical memorandum preparation, analysis and

Sr. Engineer/Planner 3  [deliverable preparation $230
Project management, technical memorandum preparation, analysis and

Sr. Engineer/Planner 2 [deliverable preparation $210
Project management, technical memorandum preparation, analysis and

Sr. Engineer/Planner 1  [deliverable preparation $195
Project management, data collection, analysis and deliverable

Engineer/Planner 3 preparation $185

Engineer/Planner 2 Data collection, analysis and deliverable preparation $170

Engineer/Planner 1 Data collection, analysis and deliverable preparation $150

Intern Data collection and analysis $105

Sr. Engineering Tech 5  |Analysis, CAD/GIS, design preparation, design review $230

Sr. Engineering Tech 4 |Analysis, CAD/GIS, design preparation, design review $215

Sr. Engineering Tech 3 |Analysis, CAD/GIS, design preparation, design review $200

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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Sr. Engineering Tech 2 |Analysis, CAD/GIS, design preparation, design review $185
Sr. Engineering Tech 1 |Analysis, CAD/GIS, design preparation, design review $170
Engineering Tech 3 Analysis, CAD/GIS, design preparation $160
Engineering Tech 2 Analysis, CAD/GIS, design preparation $150
Engineering Tech 1 Analysis, CAD/GIS, design preparation $140
Sr. Business Services Subconsultant/vendor management, project setup, project accounting,

Admin. 5 graphics $200
Sr. Business Services Subconsultant/vendor management, project setup, project accounting,

Admin. 4 graphics $190
Sr. Business Services Subconsultant/vendor management, project setup, project accounting,

Admin. 3 graphics $180
Sr. Business Services Subconsultant/vendor management, project setup, project accounting,

Admin. 2 graphics $170
Sr. Business Services Subconsultant/vendor management, project setup, project accounting,

Admin. 1 graphics $160
Business Services Admin.

3 Project setup, project accounting $150
Business Services Admin.

2 Project setup, project accounting $140
Business Services Admin.

1 Project setup, project accounting $130

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Fehr & Peers

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $0.10 / each
Copies (8 1/2 x 14”) $0.10 / each
Red-line copies $0.10 /SF.

Reproducibles $0.10 / page
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SUB-CONSULTANT

Firm Name: Goodbee & Associates, Inc.

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their respective hourly
rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as necessary.

DOTI Area of Expertise/Position Cross

Goodbee Title/Classification Responsibilities Rate/Hr. Over
President Directs all aspects of the firm’s operations $230 Project Management
Principal Project Manager
Principal Directs all aspects of the firm’s operations $230 Engineering
Engineer IX
Landscape Architect (Principal) Leads and reviews technical work $180 Landscaping
Manager of Landscape Architecture
Landscape Architect Il Leads and reviews technical work $160 Landscaping
Landscape Architect Il
Landscape Architect Il Leads and reviews technical work $150 Landscaping
Landscape Architect Il
Landscape Architect | Leads and reviews technical work $140 Landscaping
Landscape Architect | (Entry Level)
Project Manager IV Leads and reviews technical work $170 Project Managers
Project Manger IV
Project Manager Il Leads and reviews technical work $160 Project Managers
Project Manger Il
Project Manager I Leads and reviews technical work $150 Project Managers
Project Manger ||
Project Manager | Leads and reviews technical work $140 Project Managers
Project Manger |
Designer IlI Completes technical work under direction of a PM/LA $120 Cadd & Designers
Designer/Drafter Il
Designer I Completes technical work under direction of a PM/LA $110 Cadd & Designers
Designer/Drafter Il
Designer | Completes technical work under direction of a PM/LA $100 Cadd & Designers
Designer/Drafter |
SUE Technician |l Leads and completes field work $130 Surveyors
Survey Manager
SUE Technician Il Completes field work under direction of manager $110 Surveyors
Survey Technician I
SUE Technician | Completes field work under direction of manager $90 Surveyors
Survey Technician |
Intern | Supports tasks under direction of manager $80 Engingeers
Engineering Intern - Student
Administrator Bookkeeping and general administration $110 Accounting & Finance
Accounting Manager
Administrative Assistant General administration $80 Office

Administrative Assistant Il

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. Reproductions, if requested by the
City, shall be reimbursed at actual cost if approved in advance by the Project Manager. Reproductions requested by the City such as
end-of-phase reports, drawings, bid documents, record drawing reproductions, etc. are not included in the hourly rates will be

itemized as a not-to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES
Sub: Goodbee & Associates, Inc.

The additional expense of the consultant reimbursable by the City shall include:
Actual cost of repoduction of drawings and specifications requested by the City.

Travel/transportation costs shall not be reimbursable by the City for Consultants.

Actual Costs

ltem Charge Rate

Copies (8 1/2x 11") $ at cost / each
Copies (8 1/2 x 14") $ at cost / each
Red-line copies $ at cost / each
Reproducibles $ at cost / each
Traffic control $ at cost / each
Potholing and restoration $ at cost / each
Utility Designating Supplies and Equipment (use fee) $190 per day

Survey Equipment (use fee) $100 per day
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SUB TEAM MEMBERS

HCL Engineering & Surveying, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their respective
hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as

necessary.

Title/Classification Responsibilities Rate/Hr.
Oversee firm-wide strategy and operations, ensuring quality, profitability, and

Principal client satisfaction across departments. $298.00

Manager of Leads the surveying and mapping department, setting technical standards and

Surveying & managing staffing, scheduling, and high-level client coordination.

Mapping $254.00

Manager of Civil Leads the civil engineering division, overseeing project portfolios, staffing,

Engineering business development, and quality assurance. $254.00

Manager of Oversees structural engineering practice, providing technical leadership, team

Structural management, and strategic growth planning.

Engineering $254.00

Senior Project Directs large, complex projects from initiation to completion, managing budgets,

Manager teams, and client relationships. $254.00
Oversees day-to-day project execution, coordinating between teams, clients, and

Project Manager subcontractors to deliver projects on time and within budget. $239.00

Senior Project Leads technical aspects of complex projects, coordinates multidisciplinary teams,

Engineer and ensures deliverables meet codes and client needs. $239.00

Senior Bridge Oversees complex bridge inspections, ensuring structural integrity, safety

Inspector compliance, and leading reporting and maintenance recommendations. $239.00

Lead Bridge Manages inspection teams, plans inspection schedules, and ensures adherence to

Inspector engineering standards and regulatory guidelines. $194.00
Conducts intermediate-level inspections of bridges and related structures,

Bridge Inspector II documenting conditions and identifying needed repairs. $160.00
Assists in performing routine inspections under supervision, collecting data and

Bridge Inspector I supporting senior inspectors with condition assessments. $138.00
Supports bridge inspection teams by performing basic engineering tasks,

Engineering Intern collecting field data, and learning inspection protocols and reporting methods. $ 94.00
Manages Subsurface Utility Engineering operations, ensuring accurate utility

SUE Manager detection, mapping, and conflict analysis for design teams. $221.00
Organizes field crew schedules, ensures equipment readiness, and manages

Field Coordinator logistics and safety compliance for survey operations. $188.00

Senior Project Leads survey tasks on significant projects, managing data quality, deliverables,

Surveyor and junior staff training. $183.00

1-man Crew — Party | Conducts field surveys independently using GNSS and robotic instruments,

Chief ensuring accurate data collection and safety compliance. $183.00
Prepares survey documents, coordinates field work, and performs QA/QC on

Project Surveyor deliverables to meet project requirements. $166.00
Operates drones for aerial data collection, including photogrammetry, mapping,

UAV Pilot and inspection missions. $166.00

Senior CAD Produces complex survey drawings and models, mentors junior CAD staff, and

Technician ensures adherence to CAD standards. $160.00
Uses geophysical tools to locate underground utilities and marks them in the field

Utility Locator to prevent damage during construction. $160.00
Prepares base maps and detailed drawings using CAD software based on survey

CAD Technician and engineering input. $133.00
Performs design tasks with moderate supervision, contributes to reports, plans,

Design Engineer 11 and specs, and may mentor junior staff. $124.00
Entry-level engineer assisting with calculations, design drafting, and report

Design Engineer | preparation under close supervision. $115.00
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Provides clerical and project support, including document control, scheduling,

Administrative and communication with internal and external stakeholders. $100.00
Assists the crew chief in field data collection using total stations, GPS, and other

Instrument Operator | survey instruments. S 94.00

Project Analyst Analyzes in-project accounting tasks $133.00

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. Reproductions,
if requested by the City, shall be reimbursed at actual cost if approved in advance by the Project Manager.
Reproductions requested by the City such as end-of-phase reports, drawings, bid documents, record drawing
reproductions, etc. are not included in the hourly rates will be itemized as a not- to-exceed expense, and will be

reimbursed at actual cost.

REIMBURSABLE EXPENSES

Sub:  HCL Engineering & Surveying, LLC

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes.

Actual Costs

Item Charge Rate
Copies (8 127 x 117) $ 0.10/each
Copies (117 x 177) $ 0.16 /each

Red-line copies $ 1.00/S.F.
Reproducibles $ 6.00/ page
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SUB TEAM MEMBERS

Sub: HDR Engineering, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Rate/Hr.
$91.00

Title/Classification Responsibilities

Administrative support personnel who provides support
for work processing, spreadsheets, graphics, scheduling,

Administrative | budget control and communication. 0-5 years

Administrative support personnel who provides support | $111.00
for work processing, spreadsheets, graphics, scheduling,

Administrative Il budget control and communication. 5-10 years

Assists with market value estimates in conformance with | $138.00
a variety of local, county, state and/or federal
requirements and preparation of value estimates,
appraisals or appraisal review reports involving valuation
conditions, including partial acquisitions, entire
acquisitions and easement valuations.

Appraiser | 0-3 years

Assists with market value estimates in conformance with | $176.00
a variety of local, county, state and/or federal
requirements and preparation of value estimates,
appraisals or appraisal review reports involving valuation
conditions, including partial acquisitions, entire
acquisitions and easement valuations.

Appraiser Il 3-7 years

A professional with specific experience in design, $109.00
mapping, technical graphics, GIS, and computer
applications for transportation projects; 0-10 years of

CAD/GIS Technician | experience.

A professional able to manage tasks with specific $124.00
experience in design, mapping, technical graphics, GIS,
and computer applications for transportation projects; 5-

CAD/GIS Technician Il 15 years of experience.

A senior professional with specific experience in CAD $164.00
design, mapping, technical graphics, GIS, and computer
applications for transportation projects; Works on multi-
discipline projects and leading the development of

CAD/GIS Technician Ill | complex plan sets; 10-15 years of experience.

A senior professional with specific experience in CAD $190.00
design, mapping, technical graphics, GIS, and computer
applications for transportation projects; Works on multi-
discipline projects and leading the development of

CAD/GIS Technician IV | complex plan sets; 15+ years of experience.

Communication
Coordinator/Public
Outreach Assistant

A professional with specific experience in developing
materials for agency and stakeholder outreach including
public meetings and communications materials.

$99.00
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Communication A professional with specific experience in agency and $122.00
Coordinator/Public stakeholder outreach including public meetings and
Outreach | (Entry) communications materials; 0-5 years of experience.
A professional able to manage tasks with specific $156.00
Communication experience in agency and stakeholder outreach including
Coordinator/Public public meetings and communications materials; 5-15
Outreach Il (Mid-Level) |years of experience.
A senior professional with specific experience in agency | $184.00
and stakeholder outreach including public meetings and
Communication communications materials; Works on multi-discipline
Coordinator/Public projects and leading the development of complex
Outreach Il (Senior) projects; 10+ years of experience.
A senior manager with specific experience in agency and | $249.00
stakeholder outreach including public meetings and
communications materials; Works on multi-discipline
Communication/Public | projects and leading the development of complex
Outreach Manager projects; 15+ years of experience.
A professional with experience leading projects with $207.00
agency and stakeholder outreach including public
Communication/Public | meetings and communications materials; 5-15 years of
Outreach Project Lead | experience.
A professional with specific experience in developing $137.00
Communication/Public | graphic design for agency and stakeholder outreach
Outreach, Graphic including public meetings and communications
Artist materials.0-3 years
Communication/Public | A professional who is self-directed in developing graphic | $122.00
Outreach, Graphic design for agency and stakeholder outreach including
Assistant public meetings and communications materials.3-5 years
Communication/Public | A professional with experience developing graphic $160.00
Outreach, Sr. Graphic design materials such as branding materials, media, and
Artist agency and stakeholder outreach materials 5+ years
A professional with experience in construction, $118.00
management, and/or materials testing; Basic
Construction Inspector | understanding of general civil construction; 0-7 years of
I experience.
A professional with experience in managing and $151.00
inspecting civil construction projects that may include
roads, bridges, structures, pipelines, streetscapes, and
Construction Inspector | more; May be a PE, CCM. Likely has supervisory
Il experience; 5-15 years of experience.
A professional with experience in managing and $181.00
inspecting civil construction projects that may include
roads, bridges, structures, pipelines, streetscapes, and
Construction Inspector | more; May be a PE, CCM with supervisory experience;
1 10+ years of experience.
A licensed engineer with experience in construction, $187.00

Construction Project
Engineer |

management, and/or materials testing with an
understanding of general civil construction; May have
inspection certifications such as CDOT Core curriculum,
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WAQTC, El, ATSSA Traffic Control Supervisor,
Environmental TECS; 0-10 years of experience.

Construction Project
Engineer |

A licensed engineer with experience in managing and
inspecting civil construction projects that may include
roads, bridges, structures, pipelines, streetscapes, and
more; May have certifications including

CDOT Core Curriculum, ACI, CAPA, ATSSA Traffic Control
Supervisor, WAQTC, Transportation Erosion Control
Supervisor; Likely has supervisory experience; 10+ years
of experience.

$236.00

Construction Project
Engineer Il

Manages individual task orders; Works to develop scopes
and budgets; Directs technical work and coordinates
directly with CCD task order manager; 4-8 years of
experience.

$275.00

Construction Schedule
Reviewer |

A professional who assesses construction schedules and
provides insights into the approximate time required for
work using industry standard production rates.

$187.00

Contract Manager

A senior officer of the company; Authority to dedicate
resources; Extensive knowledge of transportation
professional practices; Knowledge of vast resources
available especially within HDR

$331.00

Designer |

A junior professional who manages design, traffic, or
planning tasks; Performs work assigned by mid-level and
senior staff; 4-6 years of experience.

$128.00

Designer Il

A professional who manages design, traffic, or planning
tasks; Works to develop scopes and budgets; Well-
trained within their respective discipline; Directs the
works of junior staff; 5-10 years of experience.

$166.00

Designer Il

A senior professional who manages design, traffic, or
planning tasks; Works to develop scopes and budgets;
Well-trained within their respective discipline; Directs
the works of junior and mid-level staff; 10+ years of
experience.

$190.00

Economist |

A professional who collects and compiles data utilizing
knowledge of available sources of data and various
econometric and sampling techniques. This individual
will also review economic data in order to prepare
reports detailing results of investigation and formulate
recommendations, policies or plans to aid in market
interpretation or solution of economic issues with clear,
specified objectives and limited variables. 0-5 years of
experience

$129.00

Economist I

A professional who collects and reviews existing research
and assesses the applicability of results to the problem at
hand. Compiles and assesses data relating to research
issues, utilizing knowledge of available data sources and
various econometric and sampling techniques and
formulates recommendations, policies or plans to aid in
market interpretation or solution of client issues with

$143.00
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clear, specified objectives and limited variables. 5-10
years of experience

EITI

A recent college graduate; Performs work assigned by
licensed midlevel and senior staff; 1-3 years of
experience.

$130.00

EITII

Performs work assigned by licensed mid-level and senior
staff; Well-trained within their respective discipline;
Directs the works of junior staff; 2-5 years of experience.

$152.00

EIT I

Performs work assigned by licensed mid-level and senior
staff; Well-trained within their respective discipline;
Directs the works of junior and mid-level staff; 3+ years
of experience.

$168.00

EITIV

Performs work assigned by licensed mid-level and senior
staff; Well-trained within their respective discipline;
Directs the works of junior and mid-level staff; 5+ years
of experience.

$175.00

Environmental
Specialist |

Performs work assigned by mid-level and senior staff;
Performs field reconnaissance; 0-5 years of experience.

$124.00

Environmental
Specialist Il

Manages individual work tasks; Works to develop scopes
and budgets; Well-trained within their respective
discipline; Directs the works of junior staff; 3-10 years of
experience.

$157.00

Environmental
Specialist Il

Works to develop scopes and budgets; Well-trained
within their respective discipline; Directs the works of
junior and mid-level staff; Provides QA/QC of all
environmental deliverables; 7+ years of experience.

$195.00

Financial Consultant

A professional who develops financial analysis for
financial plans, cost of service/rate studies and cost
benefit analysis for projects

and generates technical reports and memoranda, give
presentations. 0-3 years of experience

$161.00

Intern

Performs work assigned by mid-level and senior staff;
Performs research and data collection; Supports others
in the preparation of technical reports, GIS maps,
graphics.

$89.00

National Discipline
Advisor

A senior officer of the company; Extensive knowledge of
individual transportation disciplines; Internal and/or
national expert and presenter on transportation
specialty; Knowledge of vast resources available; 15+
years of experience.

$375.00

Planner |

Manages individual task orders; Performs work assigned
by mid-level and senior staff; Prepares technical reports,
GIS maps, graphics; 2-5 years of experience.

$128.00

Planner Il

Manages individual task orders; Well-trained within their
respective planning discipline; Works to develop scopes
and budgets; Directs technical work with junior staff; 3-
10 years of experience.

$157.00

Planner IlI

Manages individual task orders; Experienced within their

$188.00
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respective planning discipline; Works to develop scopes
and budgets; Directs technical work with junior and mid-
level staff; 8+ years of experience.

Planner Jr.

Performs work assigned by mid-level and senior staff;
Prepares technical reports, GIS maps, graphics; 0-4 years
of experience.

$116.00

Principal Economist

Conducts research, analysis and devises methods and
procedures for collecting and processing data, utilizing
knowledge of available sources of data and various
economic techniques as well as aid in the interpretation
and solution of complex problems with economic
relationships. Plans, organizes, and supervises work of
professional staff and provide staff support. Manages
project teams to deliver client assignments. 15+ years of
experience

$272.00

Principal In Charge

A senior officer of the company; Authority to dedicate
resources; Extensive knowledge of engineering practices;
Knowledge of vast resources available especially within
HDR

$316.00

Project Controller |

Project support personnel who provides support for
invoicing, accounts payable/receivable, project controls,
budgeting and scheduling. 0-10 years of experience.

$124.00

Project Controller Il

Senior project support personnel who provides support
for invoicing, accounts payable/receivable, project
controls, budgeting and scheduling. 5+ years of
experience.

$141.00

Project Controller Il

Senior project support personnel who provides support
for invoicing, accounts payable/receivable, project
controls, budgeting and scheduling. 7+ years of
experience.

$156.00

Project Coordinator |

Administrative support personnel who provides support
for work processing, spreadsheets, graphics, scheduling,
budget control and communications; Develops project
controls and leads internal project set up and review
meetings. 0-5 years of experience

$107.00

Project Coordinator Il

Administrative support personnel who provides support
for work processing, spreadsheets, graphics, scheduling,
budget control and communications; Develops project
controls and leads internal project set up and review
meetings. 5+ years of experience

$134.00

Project Engineer |

A recent registered professional engineer; Performs
work assigned by mid-level and senior staff; 4-6 years of
experience.

$181.00

Project Engineer Il

A registered professional engineer; Manages individual
work tasks; Works to develop scopes and budgets; Well-
trained within their respective discipline; Directs the
works of junior staff; 5-10 years of experience.

$204.00

Project Engineer llI

A senior registered professional engineer; Manages
technical resources, individual work tasks, and projects;

$230.00
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Works to develop scopes and budgets; Well-trained
within their respective discipline; Directs the works of
junior and mid-level staff; 10-20 years of experience.

Project Engineer IV

A senior registered professional engineer; Manages
complex projects; Works to develop scopes and budgets;
Well-trained within their respective discipline; Directs
the works of junior and mid-level staff; 15+ years of
experience.

$248.00

Project Manager |

Works to develop scopes and budgets; Manages task
orders and coordinates between technical disciplines;
Provides day-to-day technical management of task
orders; Coordinates directly with the client task order
manager on a day-to-day basis; 5-10 years of experience.

$236.00

Project Manager Il

Works to develop scopes and budgets; Manages complex
task orders and coordinates between technical
disciplines; Provides day-to-day technical management
of task orders; Coordinates directly with the client task
order manager on a day-to-day basis; 8+ years of
experience.

$251.00

Project Manager Il

Works to develop scopes and budgets; Manages complex
task orders and coordinates between technical
disciplines; Provides day-to-day technical management
of task orders; Coordinates directly with the client task
order manager on a day-to-day basis; 10+ years of
experience.

$260.00

Project Professional |

A recent graduate who has technical training in design,
planning, CAD and GIS; Capable of working productively
under the direction of senior staff; Well-trained within
their discipline; 6-12 years of experience

$186.00

Project Professional Il

A registered professional engineer or accredited
position; Fully trained within their discipline; Direct the
work of junior staff; 10-15 years of experience

$200.00

Project Professional Il

A registered professional engineer or accredited
position; Fully trained within their discipline; Direct the
work of junior staff; 15+ years of experience

$214.00

Regional Discipline
Leader

A senior engineer or planner with extensive knowledge
of individual transportation disciplines; Regional and/or
national expert and presenter on transportation
specialty; Knowledge of vast resources available. 15+
years of experience.

$341.00

ROW Agent |

Manages individual right-of-way work tasks; Experience
providing appraisals and valuations; Well-trained within
their respective discipline. 0-5 years of experience

$126.00

ROW Agent I

Manages individual right-of-way work tasks; Experience
providing appraisals and valuations; Works to develop
scopes and budgets; Well-trained within their respective
discipline; Directs the work of junior staff; Provides
QA/QC of all right-of-way deliverables; 5- 10 years of
experience.

$141.00
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ROW Agent IlI

Manages individual right-of-way work tasks; Experience
providing appraisals and valuations; Works to develop
scopes and budgets; Well-trained within their respective
discipline; Directs the work of junior staff; Provides
QA/QC of all right-of-way deliverables; 7+ years of
experience.

$179.00

Senior Economist

A professional who conducts economic modeling, cost-
benefit analysis, and risk or financial analysis. Studies
economic and statistical data in area of specialization.
Devises methods and procedures for collecting and
processing data, utilizing knowledge of available sources
of data and various econometric and sampling
techniques. Formulate recommendations, policies or
plans to aid in market interpretation or solution of
economic issues. 10+ years of experience

$186.00

Senior Financial
Consultant

A professional who researches, analyzes and evaluates
financial programs and projects, prepares and analyzes
cost of service/rate studies and develops technical
approach to resolve operational, management, budget,
capital and other financial and policy-related issues. 5-10
years of experience

$200.00

Sr. Project Manager |

Works to develop scopes and budgets; Manages multi-
discipline task orders and coordinates between technical
disciplines; Provides day-today technical management of
task orders; Coordinates directly with the client task
order manager on a day-to-day basis; 8- 12 years of
experience

$269.00

Sr. Project Manager Il

Works to develop scopes and budgets; Manages multi-
discipline task orders and coordinates between technical
disciplines; Provides day-today technical management of
task orders; Develops assignments for staff; Coordinates
directly with the client task order manager on a dayto-
day basis; 12+ years of experience.

$283.00

Sr. Project Manager Il

Works to develop scopes and budgets; Manages multi-
discipline task orders and coordinates between technical
disciplines; Provides day-today technical management of
task orders; Develops assignments for staff; Coordinates
directly with the client task order manager on a day to-
day basis; 20+ years of experience.

$301.00

Sr. Project Professional

Handles complex issues within their discipline;
Coordinates between technical disciplines; Performs
technical work and manages technical staff; Often
performs QC review and solves complex problems; 8-15
years of experience.

$222.00

Sr. Project Professional

Handles or directs the most complex issues within their
discipline; Coordinates between technical disciplines;
Performs technical work and manages technical staff;
Often performs QC review and solves complex problems;
10-20 years of experience.

$259.00
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Sr. Project Professional
1

Manages the most complex issues within their discipline;
Coordinates between technical disciplines; Directs
technical work and manages technical staff; Often
performs QC review and solves complex problems; 15+
years of experience.

$299.00

Sr. Schedule/Claims
Analysyt

Administers on-going contracts, including compliance
with the contract documents for conformance such that
the requirements of the contracts are implemented and
maintained. Reviews warranties, bonds, insurances,
guarantees, etc. are maintained and updated in
accordance with the contract and are in compliance with
the client’s requirements. Assists Project Controls with
respect to contractual implications of change orders,
quality control. Assists in monitoring schedule for
submission of deliverables and other contractual
deliverables and certifications.

$367.00

Sr. Technical Advisor

Extensive knowledge of individual transportation
disciplines; Internal and/or national expert and presenter
on transportation specialty; Oversees mid- level staff and
provide technical quality review of their work; 15-30
years of experience.

$325.00

Technical Writer

Provides technical writing for planning and engineering
documents; Experience with Microsoft Word and
InDesign; Well-trained within their respective discipline;
Provides QA/QC of planning documents and construction
specifications.

$190.00

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-

to-exceed expense, and will be reimbursed at actual cost.




Docusign Envelope ID: 89E1BD61-8000-40F8-B083-0F9C901127D0

REIMBURSABLE EXPENSES

Sub: HDR Engineering, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes.

Actual Costs

Item Charge Rate

Plots (Mylar) At Cost

Plots (Bond) At Cost

Copies (8 1/2x 11”7 B&W) At Cost

Copies (8 1/2x 117 Color) At Cost

Copies (11 x 17” B&W) At Cost

Copies (11 x 17” Color) At Cost

Travel Costs IRS allowable/at cost
Meals, Fuel Per Diem/At Cost

Outside Expenses At Cost
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Docusign Envelope ID: 89E1BD61-8000-40F8-B083-0F9C901127D0

SUB TEAM MEMBERS

Sub: Hg Consult, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Responsible for a segment, discipline, business unit, geographic region, or project type. Typically has a

Engineel‘ing VP bachelor's or master's degree, PE certification, and 12+ years of management-level experience. $3 28 98

Has on-site responsibility for day-to-day operations of a firm office or group. Responsibilities include

: . divisional marketing, human resources (HR), and project production. Typically has a bachelor's or master's
Englneerlng Manager degree and 10+ years management experience. Requires a PE certification. $2 83 N 64

PE with full responsibility for large, complex projects or a number of large projects. Has project
Engineer IV management duties. Typically has a bachelor's or master's degree and 19+ years of experience. $249 72

PE with major responsibility for technical performance on medium to large projects or multiple projects.
. Supervises other PEs, and may have project management duties. Typically has a bachelor's or master's
Englneer III degree and 14-18 years of experience. $ 1 9095

PE with responsibility for technical performance on small to medium projects or designated tasks on large
projects. May have some supervisory duties or work more independently. Typically has a bachelor's or master's| $ 1 6 2 78
degree and 9-13 years of experience .

Engineer 11

PE with responsibility for technical performance on small to medium projects or designated tasks on large
3 projects. May have some supervisory duties or work more independently. Typically has a bachelor's
Englneer I or master's degree and 6-10 years of experience. $ 145 43

Has on-site responsibility for day-to-day operations of a firm office or group. Works independently and has
. supervisory responsibilities. Works on large/complex projects. Has bachelor's degree and certification with
Plannlng Manager 10+ years of management-level experience. $29 1 4 1

Works independently and/or has supervisory responsibilities. Works on planning aspects of large/complex

Planner/ Scientist III projects. Has bachelor's degree and certification with 11+ years of experience. $243 02

Develops scope and cost estimates, and manages budgets and schedules. Performs planning tasks and analyses.

Planner/ Scienﬁst II May lead small teams. May have a bachelor’s degree or certification and 6-10 years of experience. $2 1 5 76

Develops scope and cost estimates, and manages budgets and schedules. Performs planning tasks and analyses.

Planner/ Scientist 1 May have a bachelor’s degree or certification and 05 years of experience $ 1 23 49

Responsible for a segment or key function within a program of delivery or projects. Typically has a

Pr() gram Manager bachelor's or master's degree, professional certification and 12+ years of management-level experience. $3 3 9 42

Responsible for a segment or key function within a procurement for a major alterntavie delivery project.
L Typically has a bachelor's or master's degree, professional certification and 12+ years of management-level
Sr. Procure Specialist ey geep 4 ¢ $368.19

experience.

Assists professionals in designing, planning, and execution of segments of major projects. May supervise

3 11 others. Uses BIM, MEP, CADD, and other design software. May have associate degree or advanced
Sr‘ DeSIgner/TeChrnClan technical training with 10+ years of experience. $ 1 8 1 04

Assists professionals in designing, planning, and execution of segments of major projects. May supervise
others. Uses BIM, MEP, CADD, and other design software. May have associate degree or advanced $ 1 49 6 6

DeSIgner/ TeChHICIan II technical training with 5+ years of experience.

Assists professionals in designing, planning, and execution of segments of projects. Uses BIM, MEP,
CADD, and other design software. May have associate degree or advanced technical training with 1+

DeSigner/TeChniCian I years of experience. $ 1 1 0.85

Responsible for the organization’s financial information and administration. Supervises accounting, budgeting,
and payroll functions. May be a strategic/tactical manager. Reports to CFO. Typically has a bachelor’s degree

Finance/contrOIS Mgr or higher with 7+ years of experience. $25955

Analyzes past and present financial data of organization and estimates future revenues and expenditures,

PI‘O] eCt/COIltI‘OIS Analyst applying principles of finance. Aids organization with financial and control functions. Typically has an $ 1 4763

associate or bachelor’s degree with 1+ years of experience.

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.



Docusign Envelope ID: 89E1BD61-8000-40F8-B083-0F9C901127D0

REIMBURSABLE EXPENSES

Sub: Hg Consult, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $_090 /each
Copies (8 1/2x 147) $ 1.60 /each
Red-line copies $ /S.F.

Reproducibles $ / page
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SUB TEAM MEMBERS

Sub: Leadline Project Management, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal-in-Charge Contract and project oversight, task order success, risk mitigation $245%

customer management.
. . Leads project management strategy, planning, and execution; Manages

Senior Project Manager | Prey & &P & reeu g $215%

Project Manager Plans & implements projects; mitigates risks; communicates progress $175*

Project Coordinator Coordinates project logistics, tracks project schedule; produces project $140%
status updates
Conducts adminstrative tasks such as file storage; contract $105*

Administrative Support A o
administration; event set up; invoicing

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.



Docusign Envelope ID: 89E1BD61-8000-40F8-B083-0F9C901127D0

REIMBURSABLE EXPENSES

Sub: _T eadline Prnje(“r Management, [] C

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ / each
Copies (8 1/2x 147) $ / each
Red-line copies $ /S.F.

Reproducibles $ / page
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SUB TEAM MEMBERS

Mead & Hunt, Inc.
Sub:

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
. Overall project management, quality control, subconsultant, managemen,
Project Manager technical supervision and responsible for schedules, budgets, $275/ Hour
Senior Engineer/ Task management, technical lead, supervises planning, analysis and design $230/ Hour
Planner activities, stakeholder coordination, construction plans and reports
Project Engineer/ Leads project planning, analysis and design activities, performs calculations, estimates, $190/ Hour
Planner prepares drawings, supports stakeholder coordination writes technical reports.
Junior Engineer/ Support project/ task planning, analysis and design activities, assists wit $155/ Hour
Planner calculations, estimates, drawings, techincal report writing, and field investigations
CADD Designer CADD base and design plan development, drafting, quantity $140/ Hour
estimates, field investigations and traffic data collection
GIS / Data Analyst Data development, database management, cartography, $125/ Hour

spatial analysis and graphic production for reports

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Mead & Hunt, Inc.
Sub:

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $_ 015 /each
Copies (8 1/2x 147) $_ 020 /each
Red-line copies $__ 050 /SF.

Reproducibles $_ 025 /page
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SUB TEAM MEMBERS

Sub:  Nelson\Nygaard Consulting Associates, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
. .. Project Principal-in-Charge, project management, project technical advisory, oversight
Senior Pr1n01pa1 4 of task work, subconsultant management, facilitation, quality assurance and control $389
. .. Project Principal-in-Charge, project management, project technical advisory, oversight
Senior Pr1n01pa1 3 of'task work, subconsultant management, facilitation, quality assurance and control $3 57
. . Project Principal-in-Charge, project management, project technical advisory, oversight
Senior Pr1n01pa1 2 of task work, subconsultant management, facilitation, quality assurance and control $3 36
. . Project Principal-in-Charge, project management, project technical advisory, oversight
Senior PTlnClpal 1 of'task work, subconsultant management, facilitation, quality assurance and control $305
L Project Principal-in-Charge, project management, project technical advisory, oversight
PrlnCIP al 3 of task work, subconsultant management, facilitation, quality assurance and control $2 89
o s Project Principal-in-Charge, project management, project technical advisory, oversight
Pr1n01pal 2 of'task work, subconsultant management, facilitation, quality assurance and control $263
. Project Principal-in-Charge, project management, project technical advisory, oversight
Princ 1p al 1 of task work, subconsultant management, facilitation, quality assurance and control $242
. L Project Principal-in-Charge, project management, project technical advisory, oversight
Associate PTlnClpal 1 of'task work, subconsultant management, facilitation, quality assurance and control $226
: . Project management, deputy project management, technical task lead,
Senior Associate 2 planning and analysis oversight, expert technical analysis $200
. . Project management, deputy project management, technical task lead,
Senior Associate 1 Joct management, deputy proj gom : $179
planning and analysis oversight, expert technical analysis
Associate 3 Deputy Project Management, Transportation Planning $168
Associate 2 Deputy Project Management, Transportation Planning $158
Associate 1 Transportation Planning $137
Intern Transportation Planning Support $100
Senior Associate Engineer 2 Project Manager, Project Advisor, Transportation Engineering $221
Senior Associate Engineer 1| Project Manager, Project Advisor, Transportation Engineering $200
Associate Engineer 3 Deputy Project Management, Transportation Engineering $184
Associate Engineer 2 Deputy Project Management, Transportation Engineering $173
Associate Engineer 1 Transportation Engineering $142
Associate EIT 3 Transportation Engineering Support $168
Associate EIT 2 Transportation Engineering Support $158

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.



Docusign Envelope ID: 89E1BD61-8000-40F8-B083-0F9C901127D0

SUB TEAM MEMBERS

qub:  Nelson\Nygaard Consulting Associates, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Associate EIT 1 Transportation Engineering Support $131
Senior Manager Marketing/Business Services Manager, Project Management $268
Manager Marketing/Business Services Manager, Project Management $215
Assistant Manager Marketing/Business Services Manager, Project Management $205
Marketing Manager Marketing Management, Proposal Coordination, Subconsultant Management $210
Senior Marketing Coordinator | Proposal Coordination, Subconsultant Management $194
Marketing Coordinator Proposal Coordination, Subconsultant Management $147
Outreach Coordinator Outreach/Engagement Management and Coordination $168
Administrative Assistant Marketing/Business Services Support $110
Senior Project Assistant Project Support, Marketing/Business Services Support $126
Project Accountant Project Financial Management $168
Compliance Specialist Legal Oversight, Risk Management $142
Senior Contract Specialist Legal Oversight, Contract Review $168

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Nelson\Nygaard Consulting Associates, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $__ 048 /each
Copies (8 1/2 x 14”) $ 098 /each
Red-line copies $_ 024 /SF.

Reproducibles $__ 048 /page
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SUB TEAM MEMBERS

Sub:  Otak, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
e

Sr. PIC/Sr. PM Civil QA/QC, Task Order Manager, Engineering Support $325
PIC/Sr. PM Civil QA/QC, Task Order Manager, Engineering Support $265
Civil Engineer X QA/QC, Task Order Manager, Engineering Support $246
Civil Engineer IX Task Order Manager, Engineering Support $232
Civil Engineer VIl Task Order Manager, Engineering Support $211
Civil Engineer VI Task Order Manager, Engineering Support, CADD/Design $193
Civil Engineer VI Task Order Manager, Engineering Support, CADD/Design $182
Civil Engineer V Engineering Support, CADD/Design $168
Civil Engineer IV Engineering Support, CADD/Design $159
Civil Engineer Il Engineering Support, CADD/Design $146
Civil Engineer |l Engineering Support, CADD/Design $136
Civil Engineer | Engineering Support, CADD/Design $125
Engineering Designer V Engineering Support, CADD/Design $155
Engineering Designer IV Engineering Support, CADD/Design $138
Engineering Designer Il Engineering Support, CADD/Design $125
Engineering Designer |l Engineering Support, CADD/Design $115
Engineering Designer | Engineering Support, CADD/Design $98
Engineering Tech VI Engineering Support, CADD/Design $183
Engineering Tech VI Engineering Support, CADD/Design $143
Engineering Tech V Engineering Support, CADD/Design $132

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
toexceed expense, and will be reimbursed at actual cost.



Docusign Envelope ID: 89E1BD61-8000-40F8-B083-0F9C901127D0

SUB TEAM MEMBERS

Sub:  Otak, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Engineering Tech IV Engineering Support, CADD/Design $123
Engineering Tech Il Engineering Support, CADD/Design $96
Engineering Tech Il Engineering Support, CADD/Design $86
Engineering Tech | Engineering Support, CADD/Design $76

@ cemmEbes |

Sr. PIC/Sr. PM LA/Mst PIn Senior Project Oversight, QA/QC, Planning Task Oversight $330
PIC/Sr. PM LA/Master Plan Senior Project Oversight, QA/QC, Planning Task Oversight $283
Landscape Architect VIl Contract Manager, Project Lead, Task Order Manager and Oversight $212
Landscape Architect VI Contract Manager, Project Lead, Task Order Manager and Oversight $182
Landscape Architect V Contract Manager, Project Lead, Task Order Manager and Oversight $165
Landscape Architect IV Planning Support, Task Order Manager and Oversight, CADD $154
Landscape Architect I1] Planning Support, Public Engagement, GIS, CADD $138
Landscape Architect II Planning Support, Public Engagement, GIS, CADD $128
Landscape Architect | Planning Support, Public Engagement, GIS, CADD $116
Landscape Technician 11l Planning Support, Public Engagement, GIS, CADD $118
Landscape Technician II Planning Support, Public Engagement, GIS, CADD $108
Landscape Technician | Planning Support, Public Engagement, GIS, CADD $90
Planner VI Planning Support, Public Engagement, GIS $201
Planner V Planning Support, Public Engagement, GIS $185
Planner IV Planning Support, Public Engagement, GIS $170
Planner il Planning Support, Public Engagement, GIS $158

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
toexceed expense, and will be reimbursed at actual cost.



Sub:  Otak, Inc.

Docusign Envelope ID: 89E1BD61-8000-40F8-B083-0F9C901127D0

SUB TEAM MEMBERS

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Senior Project Oversight, QA/QC, Scientific Task Oversight

Title/Classification Responsibilities Rate/Hr.

Planner | Planning Support, Public Engagement, GIS $132
Planner | Planning Support, Public Engagement, GIS $118
Planner Associate IV Planning Support, Public Engagement, GIS $127
Planner Associate Il| Planning Support, Public Engagement, GIS $117
Planner Associate || Planning Support, Public Engagement, GIS $102
Planner Associate | Planning Support, Public Engagement, GIS $84
Sr. GIS Specialist Planner Planning Support, Public Engagement, GIS $157
GIS Specialist - Planner Planning Support, Public Engagement, GIS $125

PIC/Scientist $250
Scientist VI Project Oversight, Scientific Task Oversight $213
Scientist V Project Oversight, Scientific Task Oversight $193
Scientist [V Scientific Task Oversight, GIS, CADD $145
Scientist Ill Scientific Task Oversight, GIS, CADD $136
Scientist Il Scientific Task Oversight, GIS, CADD $126
Scientist | Scientific Task Oversight, GIS, CADD $99
Environmental Specialist Specialized Environmental Services $153

Graphics Specialist Specialized Graphics Production $132
Project Coordinator Il Contract Assistance, General Admin. Support $160
Project Coordinator |l Contract Assistance, General Admin. Support $150

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
toexceed expense, and will be reimbursed at actual cost.



Docusign Envelope ID: 89E1BD61-8000-40F8-B083-0F9C901127D0

SUB TEAM MEMBERS

Sub:  Otak, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Project Coordinator | Contract Assistance, General Admin. Support $130

Project Admin. Asst General Project Administrative Tasks $105

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
toexceed expense, and will be reimbursed at actual cost.



Docusign Envelope ID: 89E1BD61-8000-40F8-B083-0F9C901127D0

REIMBURSABLE EXPENSES

Sub: Otak, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 11™) / each

Copies (8 1/2x 14”)
Red-line copies
Reproducibles

/ each
/S.F.

/ page

& A A m

*Qutsourced printing will be billed at cost (or cost +10%)
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SUB TEAM MEMBERS

Sub: Peak Consulting Group LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Top executive with final responsibility for planning and direction of all
Principal Project Manager aspects of the company’s operations $328 .00
Project Manager IV lF;]fgnes: Cc;)noqrpdlier;(a;ers(;jz:(::lS .oversees activities of entire projects including multiple $ 29500
Prject Manager I | ot 0 s W O e 96 50
ProctManager| | M s s e et 550 50
Project Manager | Eﬁ;ﬁﬁ;ﬁﬁi’x a;i) joe\:t:;sees activities of entire projects including small, 196.50
Provides support to Project Managers and takes on tasks as assigned to plan,
Assistant Project Manager | coordinate, and oversee activities of entire projects. $164.00
GIS Manager |t b s s e i Mo ik 967,00
Planner V Kmowlede of planning priniplesand patice,Seves o echnil exper. | $224.00
Planner IV o S S S S 191,00
Pranmer I o s i e st g15g 50
Planner II lglearrtl’(r)lilr;s ;;)llrllt(glpel :Ss;;i?sp ;):c;;ilsél;ing assignments applying knowledge of $ 125.50
Planner T e et 563,00
Scientist v S R e (5235 00
Scientist IV li(iizrtiie;seieéq;iersﬁrzfsts, directs studies, leads investigations, and advises $ 2 07 . 5 0
Scientist I L e s 617500
Scientist || Performs a broad range of field studies and technical analyses. $ 142.00
Scientist | }()Ir(z)rjl;i;c;s field studies and technical analyses on smaller, less complex $ 10950
Under the direction of planning or environmental professionals,
Intern performs project assignments to acquire relevant work experience. $82 .00
Administrative Assistant | Provides a wide variety of administrative and staff support services. $1 04.00
Project Coordinator I1 | reicus rom preliminry desgn trough contructon phasen | $153.50
Project CoOrdinator || rejet fom preiminary desen through consmcton i | $136.50

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Prime: Peak Consulting

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes.

Actual Costs

Item Charge Rate
Copies (8 /2 x 117) $NA / each
Copies (8 1/2 x 14”) $NA / each
Red-line copies

Reproducibles $NA / each

$ NA / each
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SUBCONSULTANT TEAM MEMBER
Subconsultant: Pinyon Environmental, Inc.
List ALL potential personnel titles/classifications that may be utilized under the contract and their

respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

/Assistant Technical

L Conducts research and field services in support of a technical field. $67
Specialist

General office duties such as answering phones, preparing
correspondence and reports, scheduling and maintaining calendars of
Administration appointments, setting up meetings, making travel arrangements, $83
taking meeting minutes, etc. High school graduate with office training
and 0-2 years of experience.

Project Support General project administration, project support. $88

Project Support 1 Same.as above, but with afidltlonal/more complex duties, more $93
experience, and less oversight.

Project Support 1T Same.as above, but with at least 2 years of relevant position $104
experience.

Project Assistant Data management and administrative support, invoicing; maintain $114

field equipment; administrative contract control.

Task-level implementation related to data management and project
Project Assistant I support in both the field and office; assists in contract administration $124
including subcontractor management and detailed contract controls.
Oversee cost management for complex projects, conducting detailed
cost analysis, forecasting, and risk assessment. Provides strategic
guidance on cost optimization and mitigation strategies and may
supervise Cost Managers and Engineers.

IAutoCAD, floor plans, elevations, sections, scale drawings, layering
and concept design for architects and engineers. Duties may include
CAD Assistant configuring and maintaining CAD libraries, engineering $93
documentation management systems and CAD computer network
systems.

Same as above, but with at least 1 year of relevant position
experience.

Same as above but handles more complex requests and works more
independently.

Responsible for maintaining CAD libraries, engineering
documentation management systems and CAD computer network
systems. Individual may possess knowledge of 3-D High-Tech
\Animation for software 3-D Studio Maxx or 3-D Studio VIZ.

CAD Specialist I Same as above, but also responsible for supervising junior-level staff. $145

Project Controller $135

CAD Assistant [ $104

CAD Assistant 11 $114

CAD Specialist $129

Same as above, but with at least 6 years of relevant position

CAD Specialist 11 .
experience.

$160
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Title/Classification Responsibilities Rate/Hr.

Directs and manages the CAD team and workload. Responsible for

CAD Specialist 111 overall deign delivery, strategies, scope, and timing of deliverables. 8176

GIS Designer Utilizes programs such ESRI ArcGIS to graphically present data or $98
create figures or maps.

GIS Designer I Same.as above, but with at least 1 year of relevant position $109
experience.

GIS Designer II Same as above, but handles more complex requests and works more $119
independently.

GIS Specialist Condpcts GIS data af:qulsmor}, input, conversion, documentation, $135
mapping, and analysis on projects.

GIS Specialist I Same as .above, but .also. r.espon51b1.e for. supervising junior-level staff $150
configuring and maintaining GIS libraries and computers.

GIS Specialist IT Same as above, but responsible for more complex mapping requests. $166

Positions needs at least 6 years of relevant position experience.

Directs and gathers GIS data and prepares complex reporting and
analysis. Oversight of technical products related to GIS project
management support. Conducts GIS data conversion, documentation,
GIS Specialist 111 mapping and analysis. Utilizes software such as ESRI ArcGIS, and $181
interprets data for various technical disciplines (e.g., biology,
economics, NEPA). Responsible for the technical completeness and
competency of all GIS submissions and work performed.

IAssistant Historian/

|Archaeology Conducts research and field services in support of a technical lead. $67
Technician
Assistant Historian/ Same as above, but with at least 1 year of relevant position
IArchaeology . $78
Technician I cxpetience.
Assistant Historian/  |[Conducts research to support evaluation and development of
|Archaeology recommendations for the significance, effect, and treatment of $88
Technician 11 cultural resources.
ﬁhssstl(s);?;; /Archacology Same.as above, but with at least 1 year of relevant position $98
Technician 111 cxperience.
Unearths archaeological sites, and documents, itemizes, and studies
Cultural Field unearthed items. Researches, categorizes, and interprets artifacts,
. . . $109
Specialist architectural features, and types of structures recovered by excavation
in order to determine age and cultural identity.
Cultural Field Same as above, but with 2 or more years of relevant position $119
Specialist I experience.
Cultural Resource Implements initial evaluations and recommendatiqns for signiﬁcance,
. effect, and treatment of cultural resources, and writes descriptive $129
Specialist ;
technical reports.
Cultural Resource Same as above, but with 2 or more years of relevant position $145

Specialist | experience.
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Title/Classification

Responsibilities

Rate/Hr.

Cultural Resource
Specialist 11

IPrepares complex reporting and analysis, including oversight of
technical products related to historic, archeological, paleontological,
Section 106 and Section 4(f) resources. Directs the implementation of
initial evaluations and recommendations for significance, effect, and
treatment of cultural resources.

$160

Cultural Resource
Specialist 111

Same as above, but with 4 or more years of relevant position
experience.

$186

Cultural Resource
Specialist [V

IResponsible for technical completeness and competency of all
submissions and work performed, including performance of junior-
and mid-level archaeologists and historians; development of work
plans, research designs, and mitigation proposals; adherence to
professional standards; and integration of field data into comparative
regional perspectives for analytical (evaluative) purposes.

$212

Regulated Materials
Specialist

Completes field services, including air clearances for asbestos/IH
abatement or remediation projects, or field oversight for soil
remediation projects such as asbestos with soil removal that requires
an Air Monitoring Specialist.

$98

Regulated Materials
Specialist I

Completes more complicated tasks than the Regulated Materials
Specialist, including small building inspection surveys, contractor
oversight, and air clearances; will also complete or manage individual
tasks assigned by others, and assemble data for reports.

$109

Regulated Materials
Specialist 11

Same as above, but with less oversight and at least 2 years of relevant
osition experience.

$119

Industrial Hygienist

Completes field services, including Certified Asbestos Building
Inspection surveys, contractor bid development and support, and
complicated oversight and air quality clearances.

$150

Industrial Hygienist |

Conducts industrial hygiene and/or hazardous materials (e.g.,
asbestos, lead paint, mold) assessments and investigations, asbestos
sampling, asbestos in soil evaluations/monitoring, and design. Gathers
and correlates data and evaluates information for preparation of
technical reports.

$160

Industrial Hygienist 11

IPrepares complex reporting and analysis, including oversight of
technical products related to regulated materials and industrial
hygiene, workplace safety, asbestos, mold and lead. Directs field
surveys related to industrial hygiene studies, such as asbestos, lead,
mold or other regulated materials. Gathers and correlates data and
evaluates information for preparation of technical reports.

$197

Industrial Hygienist 111

Responsible for technical completeness and competency of all
submissions and work performed, including performance of junior-
and mid-level industrial hygienists; development of work plans;
complicated designs and mitigation; adherence to regulatory
standards; and integration of field data into comprehensive
documents.

$238

Landscape Designer

|Assist with site inventory and analysis, design development,
construction documents, and written master plan/guideline
documents. Develops illustrative graphics (maps, perspectives,
sections), 3D modeling, and visualizations.

$114
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Scientist [

equipment; records test data. Extracts data from various prescribed
sources; processes the data following well-defined methods; presents
the data in prescribed form.

Title/Classification Responsibilities Rate/Hr.
Conducts site inventory and analysis. Develops illustrative graphics,
I andscane Desiener I 3D models, design development, construction documents, and written $129
P & master plan/guideline documents. Assists with specifications and
formal reports.
Landscape Designer IT Same.as above, but with afidltlonal/more complex duties, more $145
experience, and less oversight.
Develops project requirements, site investigations, programming
requirements development, budget and programming
support, analyses, and project execution. Responsible for project
management, coordination with design team, client, and
Landscape Architect public. Directs and oversees site inventory and analysis, design $155
development, construction documents, written master
plan/guideline documents, graphics, and 3D modeling. Prepares
technical project documents scope, fee, schedule, permitting,
and master plan/guidelines. Conducts construction oversite on small
rojects.
Landscape Architect I [Same as above, with but with 2+ years of related work experience. $171
Same as above, but responsible for project management on larger
Landscape Architect II|complex projects, coordination with design $197
team, client, and public.
Same as above, and responsible for the completeness of work
including site inventory and analysis, design development,
Landscape Architect [construction documents, written master plan/guideline documents,
. . . $228
1! graphics, and 3D modeling. Conducts project management and
construction oversite on complex projects. Conducts construction
oversite on complex projects.
Ass1stgr’{t Field Conducts research and field services in support of a technical field. $67
Technician
Assistant Field Same as above but performs more complex tasks. $78
Support
Assistant Field Same as above but performs responsibilities more independently. $88
Support I
Assistant Field Same as above, but with 1 year of relevant field experience. $104
Support 11
. . Task-level implementation related to data management and project
Field Specialist support in both the field and office $114
Field Specialist T Same as above, but responsible for lower staff members when $119
conducting field work together.
Field Engineer/ Conducts routine field surveys to support General Professional levels, $129
Scientist as well as compilation of scientific data collection and research.
Performs standardized or prescribed assignments involving a
sequence of related operations. Conducts a variety of standardized
Field Engineer/ tests; may prepare test specimen; sets up and operates standard test $135
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Title/Classification

Responsibilities

Rate/Hr.

Field Engineer/
Scientist 11

Performs non-routine assignments of substantial variety and
complexity. Receives objectives and technical advice from
supervisor. May be assisted by lower-level Technicians. May conduct
tests requiring selection and adaptation or modifications of equipment
or procedures; records data; analyzes data and prepares reports.

$140

Field Engineer/
Scientist 111

Same as above, responsible for planning and coordinating field work
and equipment.

$150

Engineer

Conducts the collection and initial interpretation of engineering, and
assists with the preparation of figures, exhibits, charts and data tables.

$160

Engineer |

Conducts data analysis and input, field data gathering, and
miscellaneous field services related to environmental engineering, and
writes descriptive technical reports.

$176

Engineer 11

Prepares complex reporting and analysis including oversight of
technical products related to engineering studies, requirement
development and programming, engineering site investigations and
evaluation, facility criteria development, facility requirements
development, budget and programming support, environmental
analyses and program execution.

$207

Engineer 111

Same as above, but with 4-7 years of relevant position experience.

$259

Engineer [V

Fully competent engineer in all conventional aspects of subject matter
or functional area of assignments. Independently performs most
assignments with instruction only regarding general expected results.

$280

Engineer V

IResponsible for technical completeness and competency of all
submissions and work performed, including performance of junior-
and mid-level engineers; performing engineering studies; developing
requirements and programming; engineering site investigations and
evaluation; facility criteria development; facility requirements
development, budget and programming support; and environmental
analyses and program execution.

$295

Scientist

Conducts the collection and initial interpretation of scientific data,
such as soil logging, soil and groundwater sampling, water-level
surveying, scientific data, noise or air measurements.

$160

Scientist [

Conducts data analysis and input, field data gathering, miscellaneous
field services related to NEPA, air quality, noise, geology, chemistry
and environmental science, and writes descriptive technical reports.

$176

Scientist II

Same as above, but with 4-7 years of relevant position experience.

$207

Scientist 11T

Directs the gathering of data and prepares complex reporting and
analysis. Oversight of technical products and development of detailed
studies related to NEPA, air quality, noise, environmental justice,
biology, geology, chemistry and environmental science.

$259

Scientist [V

Fully competent scientist in all conventional aspects of subject matter
or functional area of assignments. Independently performs most

assignments with instruction only regarding general expected results.

$280
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Title/Classification

Responsibilities

Rate/Hr.

Scientist V

Responsible for technical completeness and competency of all
submissions and work performed, including performance of junior-
and mid-level planners and scientists. Conduct and supervise
professional and technical staff to complete studies focused on
planning, NEPA evaluations, air quality, noise, biology, geology,
chemistry and environmental science.

$295

Task Manager

Conducts task support to Project Managers or directly manages
smaller-scale projects.

$186

Project Manager

IProject management on routine projects. Develops project
requirements, site investigations, facility requirements development,
budget and programming support, analyses, and project execution.
Familiar with planning, supervising and overseeing the overall project
tasks.

$207

Project Manager I

IProject management on moderately complex projects, including
coordination of multi-disciplinary teams, preparing responses to
agency questions, and facilitates project meetings with client and
regulators. Develops project requirements, site investigations, facility
requirements development, budget and programming support,
analyses and project execution.

$223

Project Manager II

Project management, including coordination of multi-disciplinary
teams, negotiating complex solutions with regulatory agencies and
stakeholders, leads public information meetings, and develops and
implements complex project strategies.

$238

Program Manager

Responsible for planning, scheduling and overseeing the overall
program as well as directing and coordinating various project tasks.
The Program Manager also maintains a productive and effective
client relationship with the most senior levels of the client

organization.

$254

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.

Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the

Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid

documents, record drawing reproductions, etc., are not included in the hourly rates will be itemized as a

not-to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES
Subconsultant: Pinyon Environmental, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $0.15/ each
Copies (8 1/2 x 14”) $0.15/ each
Red-line copies $0.25/ S.F.

Reproducibles $0.25/ page
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SUB TEAM MEMBERS

Sub: Shrewsberry & Associates, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Engineer 6 220.99

Engineer 8 281.08
250.87

Project Manager 6

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-

to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub:

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ / each
Copies (8 1/2x 147) $ / each
Red-line copies $ /S.F.

Reproducibles $ / page
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Sub:

Docusign Envelope ID: 89E1BD61-8000-40F8-B083-0F9C901127D0

SUB TEAM MEMBERS

Toole Design Group, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification

Responsibilities

Rate/Hr.

Principal-in-Charge

IProvides senior-level client contact and services and is ultimately
responsible for team performance.

$430

Engineering Lead III

Responsible for QC of engineering products; leads preparation of
complex engineering efforts, allocates staff and resources, ensures
roject compliance.

$350

Engineering Lead 11

Responsible for QC of engineering products; leads preparation of
complex engineering efforts, allocates staff and resources, ensures
roject compliance.

$330

Engineering Lead |

Responsible for QC of engineering products; leads preparation of
engineering efforts and provides direction to junior staff and
interface with clients.

$288

Senior Engineer

Responsible for overall QC, leads preparation of design efforts and
rovides direction to junior staff and interface with clients.

$260

Project Engineer 11

Prepares design criteria and design analysis reports, develop contract
documents (plans and specifications), develops opinions of cost.

$228

Project Engineer

IPrepares design criteria and design analysis reports, develop contract
documents (plans and specifications), develops opinions of cost.

$202

Engineer I11

Designs and completes project elements, prepares reports,
specifications, and calculations under supervision.

5186

Engineer 11

Designs and completes project elements, prepares reports,
specifications, and calculations under supervision.

$156

Engineer [

Designs project elements under supervision, data entry and analysis,
prepares graphics and designs using design software, conducts
quantity take-offs and price research.

$144

Technician Manager

Manages the CADD operations of the firm, responsible for CADD
helpdesk support, prepares project CADD drawings.

$194

Technician

IAssists CADD helpdesk support, prepares project CADD drawings.

$112

Planning Lead III

Responsible for quality control of planning products, leads
preparation of complex planning efforts, allocates staff and
resources, ensures project compliance.

$362

Planning Lead II

IResponsible for quality control of planning products, leads
preparation of complex planning efforts, allocates staff and
resources, ensures project compliance.

$308

Planning Lead I

IResponsible for quality control of planning products; leads
preparation of planning efforts and provides direction to junior staff
and interface with clients.

$266

Senior Planner

Prepares analysis reports, develops preliminary improvement
recommendations, leads data gathering and GIS mapping efforts,
supports engineering efforts and

$240

Project Planner

Prepares analysis reports, develops preliminary improvement
recommendations, leads data gathering and GIS mapping efforts,
supports engineering efforts and oversees public involvement

material development.

$200
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SUB TEAM MEMBERS

Planner 111 Directs and oversees production of work products for multiple small [$184
to medium sized efforts, assists with analysis reports, develops
recommendations, leads data gathering.

Planner 11 Completes planning project elements and prepares reports under $162
supervision, manages individual tasks, speaks at community
imeetings.

Planner I Under supervision, supports report development, conducts data entry|$142

and analysis, prepares graphics, supports clients and public
meetings, performs fieldwork and on-site data gathering activities.

Senior Designer Designs and completes project elements under supervision, prepares [$244
graphics and designs using various design software programs,
repares cost estimates for non-complex projects.

Designer 11 Designs and completes project elements under supervision, prepares [$200
graphics and designs using various design software programs,
repares cost estimates for non-complex projects.

Designer | IPrepares graphics and technical files, under supervision, using $134
CADD, Sketchup, Photoshop, and InDesign software, prepares
layout of landscape plans, conducts takeoffs.

GIS Specialist Completes GIS analysis and map creation under supervision, $204
follows data management protocol, conducts fieldwork data
gathering activities

GIS Analyst Responsible for GIS databases, designs new and updates existing  [$168
maps, prepares metadata and other information.
Graphic Designer Leads development of marketing materials, facilitates graphic design$152

meetings with stakeholders, fluent in Adobe Creative Suite.

Landscape Architect Lead|Applies broad multi-disciplined knowledge of landscape architecture($314
and urban design technical criteria, standard methods, and
techniques to design tasks.

Senior Landscape Oversees landscape architecture designs, develops contract $222
Architect documents, develops opinions of cost within streetscape and

landscaping focus areas, develops environmentally sustainable

design.
Landscape Architect Designs and completes landscape architecture and urban design $198

documents, manages projects, prepares cost estimates for complex
rojects, prepares specifications, manages engagement efforts

IAdmin Technical-level services involving the preparation of project $166
deliverables, word processing and project accounting.
Intern Assists with data gathering, research, and document production. $106

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Toole Design Group, LLC

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.
Actual Costs
Item Charge Rate
Copies (8 1/2x 117) $ 035 /each
Copies (8 1/2x 147) $ 0.53 / each
Red-line copies $_ 0.55/SF.
Reproducibles $ 0.55 / page
Toole Design In-House Printing

Size Finish Single Side | Duplex/Paper

8.57x 117 Black/White $0.35 $0.53

8.5”x 11”7 Color $1.00 $1.50

11”x17” Black/White $0.65 $0.98

11”x 17”7 Color $2.00 $3.00

18” x 24” Black/White $1.50

18” x 24” Color $15.00

24” x 36” Black/White $3.00

24” x 36” Color $30.00

36” x 48” Black/White $5.00

36” x 48” Color $65.00
Odd Sizes:

Per Square Foot ~ Back/White ~ $0.55
Per Square Foot  Color $5.12
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SUB TEAM MEMBERS

Sub: _Ulteig Operations, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

and schedule.

Title/Classification Responsibilities Rate/Hr.
Principal Engineer Oversees project execution, contract management client $243
interaction, resource management, neqgotiates and signs contracts.
Senior Engineer Manages and provides full responsibility or Targe, complex $233
engineering projects or multiple projects, staff oversight.
Lead Engineer Performs engineering analysis, calculations, design and drafting, $202
and prepares engineering drawings, analysis, and reports.
Engineer Performs engineering analysis, calculations, design and drafting, $181
and prepares engineering drawings, analysis, and reports.
Desian Endineer Performs engineering analysis, calculations, and design and
an =g drafting under the direction of a licensed professional engineer. §150
Graduate Engineer Performs engineering analysis, calculations, and design and
v g drafting undegr the dirgectionyof a licensed professional%ngi_neer. $140
Enaineering Intern Performs engineering analysis, calculations, and design and
gneering drafting under the direction of a licensed professional engineer. §104
Senior Designer (Fj’rrgv\ciicrj]zsé CADD drafting, design, and production for engineering $181
Lead Designer ggg\yviiizsé.CADD drafting, design, and production for engineering $160
Designer Provides CADD drafting, design, and production for engineering $150
drawings. _ . _ B
Engineering Techniian gggxiizsé.CADD drafting, design, and production for engineering $129
Senior CADD Lead grrg\\/ciﬁ%sé.CADD drafting, design, and production for engineering $140
Provides CADD drafting, design, and production for engineering $129
CADD Lead draw_incs . , : , .
CADD Technician II Srrao\\/ciiii CADD drafting, design, and production for engineering $129
Provides CADD drafting, design, and production for engineerin
CADD Technician | v g cesign. anap gmneering $119
CADD Technician Intern Err:\x;iiiss CADD drafting, design, and production for engineering $93
Senior Program Manager z;%v;%ﬁse gxﬁar.mght on projects to track and manage scope, costs, $233
Program Manager z;%v;%ﬁse gxﬁar.mght on programs to track and manage scope, costs, 5228
Senior Project Manager z;%v;%ﬁse ccj)L\J/ﬁarsight on projects to track and manage scope, costs, §233
Project Manager Zrl;(()jvg:%z (cj)l\Jlleér_SIth on projects to track and manage scope, costs, $202
Associate Project Manager | Provides oversight on projects to track and manage scope, costs, $155

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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SUB TEAM MEMBERS

Sub: _ Ulteig Operations, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification

Responsibilities

Rate/Hr.

Oversees project planning, scheduling, budgeting, and performance

Sr. Project Controls Spec. tracking to ensure projects are delivered on time and within budget. $217
171
Senior Project Analyst t(?;/;:%eoetsop;gjseucrte p{l)a:n_ning, scheduling, budgeting, and _pe_rfohrlrlr:ia:’rlcte $160
Project Analyst t?;/celzﬁqeaetsopggjseucrte plrl)a:nning, scheduling, budgeting, and _pe_rfohrlr}:%r;cie $140
st
Project Coordinator Sv%orgir\mﬁst A/veitgréhe project team to track scope, costs, and sc_r;ggule. $129
Senior GIS Analyst Err]:\ll\ggs technical oversight and direction for GIS support and $186
Lead GIS Analyst Err]:\(;ggs technical oversight and direction for GIS support and $176
GIS Analyst Provides GIS support and analysis. $150
GIS Technician Provides GIS support and analysis. - $124
Right-of-Way (ROW) Mgr. chZr:iagghetSoEfa-w;ftlggrm .and support on projects, provides direction to $233
Sr. ROW Spedialist chgnriaqghetSo?j\(/q:\i/Stiggr?] .and support on projects, provides direction to $176
Lead ROW Specialist Manages and provides direction for right-of-way acquisition services. $155
ROW Specialist Il Provides right-of-way acquisition services. $135
ROW Specialist | Provides right-of-way acquisition services. $119
ROW Document Specialist Provides right-of-way acquisition services support. $109
Principal Land Surveyor ;ﬁg(i(l}?lrllgt srli/r\g/];r;gl;i é)r:gﬁcts, ensuring accurate measurements $243
Senior Land Surveyor ;ﬁgdrixl:?ﬂ:t srli/r\éim)gl}i ;;:?:_Ct& ensuring accurate measurements $228
Lead Land Surveyor Ia_ggdl’ZCI}?JTgt;:/r\(/gﬂ;ﬁi a?rzgjee.d& ensuring accurate measurements $181
Land Surveyor Egl:fr?ér;r?elsnd measurements and mapping to establish property $176
Land Surveyor-in-Training Assists with land measurements and survey data under supervision. $155

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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SUB TEAM MEMBERS

Sub: Ulteig Operations, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Survey Crew Chief Leads survey crews in conducting field measurements and data collection. $150
Senior Survey Technician Performs advanced survey data collection and supports project accuracy. $150
Lead Survey Technician Leads survey technicians in field data collection and quality control. $135
Survey Technician Collects and records field survey data to support surveying projects. $119
Survey Technician Intern Assists with field data collection and supports survey team tasks. $93
) Oversees construction management and provides oversight and high-level $223
Sr. Construction Manager technical expertise and reviews plans for constructability.

) Construction engineer that oversees projects, conducts plan reviews, 176
Construction Manager constructability reviews, and reviews construction schedule. $
Construction Inspector IlI Performs inspections to ensure construction meets specifications and standards. $160
Construction Inspector Il Performs inspections to ensure construction meets specifications and standards. $140
Construction Inspector | Performs inspections to ensure construction meets specifications and standards. $129
Prin Cult Resource Spec Leads cultural resource studies and ensures compliance with preservation laws. $228

) Conducts and oversees cultural resource assessments and regulatory
Senior Cult Resource Spec | compliance. $203
Lead Cult Resource Spec :ﬁsds cultural resource projects and coordinates compliance with preservation $155
Cultural Resource Spec rSplgﬁ;l);)tritnsncsuItural resource surveys and ensures compliance with preservation $129
Assists with field surveys, data collection, and documentation of
Cultural Resource Tech cuftural resources $104
Cultural Resource Intern Supports cultural resource fieldwork and documentation under supervision. $88
. Conducts data collection, technical analysis, and prepares planning
Senior Planner recommendations, graphics, and repors. $228
Lead Planner Conducts data collection, technical analysis, and prepares planning $166
recommendations, graphics, and reports
Planner Conducts data collection, technical analysis, and prepares planning $145
recommendations, graphics, and reports.
Senior Data Scientist Leads data analysis projects, builds models, and delivers insights to support $211
decision-making.
Lead Data Scientist Oversees data science projects, guides teams, and develops $193
advanced analytical solutions.

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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SUB TEAM MEMBERS

Sub: Ulteig Operations, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Data Scientist Analyzes complex data sets to extract insights, build models, and $141
support data-driven decision-making.

. o Leads environmental projects, ensures regulatory compliance, and 240
Principal Env. Speciliast provides expert guidance on complex environmental issues. $
Senior Env. Specialist Oversees field data, provides technical support for reports and $218

i permitting, and manages NEPA studies.
Lead Env. Specialist Conducts field data collection and analysis including biological and $171
wetland field mapping. prepares reports and permits.
Environmental Specialist Conducts field data collection and analysis including biological and $129
wetland field mapping. prepares reports and permits.

. . Conducts field data collection and technical analysis including 104
Environmental Technician biological and wetland field mapping, prepares reports and permits. $
Environmental Intern Ass_ists with data qollection, resea!'ch, and support tasks related to $88

environmental projects and compliance.
Princioal Provides strategic leadership, oversees operations, and guides teams $259
cipa to achieve organizational goals.
Provides administrative and logistical assistance to support team 38
Staff Support operations and daily activities. $
Clerical Provides clerical and administrative support. $67

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Ulteig Operations, LLC

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ 065 /each
Copies (8 1/2 x 14”) $ 070 /each
Red-line copies $ 350 /SF.
Reproducibles $_ 150 /page
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SUB TEAM MEMBERS

Sub: Y2K Engineering, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Designer / Drafter II1 » Develop signal design plans and coordinate with traffic $165.00
engineers.

* Draft signing and marking plans following MUTCD and local
standards.

* Prepare lighting design layouts for roadway and intersection
projects.

» Support Maintenance of Traffic (MOT) plans and temporary
traffic control.

EIT I * Perform entry-level engineering work in support of $135.00
transportation planning and design projects

» Assist in data collection, analysis, and report preparation

» Work under the supervision of a licensed engineer to develop
technical plans, reports and recommendations

EIT II * Perform entry-level engineering work in support of $150.00
transportation planning and design projects

* Assist in data collection, analysis, and report preparation

» Work under the supervision of a licensed engineer to develop
technical plans, reports and recommendations

EIT III *» Perform entry-level engineering work in support of $165.00
transportation planning and design projects

» Assist in data collection, analysis, and report preparation

» Work under the supervision of a licensed engineer to develop
technical plans, reports and recommendations

Engineer I * Support traffic engineering studies through data analysis, $180.00
modeling, and field observation

» Conduct signal timing evaluations and assist with developing
optimized timing plans

* Prepare Synchro models and perform capacity and delay
analyses at intersections and corridors

» Analyze traffic volumes, turning movement counts, and crash
data to identify operational issues

* Draft technical memorandums and figures for traffic impact
studies, warrant analyses, and corridor reviews

Engineer 11 » Supervise analysts and junior engineers working on safety and [$195.00
multimodal transportation projects

» Provide QA/QC review and guidance for Road Safety
IAssessments, Safe Routes to School plans, and corridor studies
» Coordinate data analysis, mapping, and planning
recommendations for transportation projects

» Mentor staff in report development, client communication, and
technical task execution

Engineer II1 » Manage complex engineering tasks, develop design solutions, [$210.00
and oversee project implementation

» Review engineering documents for compliance with standards
and client requirements

» Mentor junior engineers and lead coordination efforts with
stakeholders

Engineer I11 » Lead traffic engineering studies including signal warrant $210.00
analysis, traffic impact assessments, signal timing plan
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SUB TEAM MEMBERS

development, and corridor operational reviews

» Oversee development of Synchro/SimTraffic models and
interpret output for planning and design recommendations

» Supervise staff in conducting traffic engineering evaluations
and studies

» Review technical deliverables, ensure QA/QC, and support
client presentations and coordination

» Collaborate with design and planning teams to integrate
operational analysis into multimodal project development

Engineer IV

» Manage design production for signals, signing/marking,
lighting, and MOT plans

» Oversee quality assurance reviews and redlines of construction
plan sets

» Provide training, technical guidance, and performance
feedback to design team

» Serve as primary point of contact for agency coordination and
client meetings

» Support proposal development and staff scheduling for
engineering deliverables

$230.00

Engineering Intern — Student

» Conduct fieldwork and data analysis for transportation
planning and engineering projects.

* Prepare figures and report content with oversight.

 Support public involvement and client coordination as needed.

$75.00

Engineering Manager

» Supervise analysts and junior engineers working on safety and
multimodal transportation projects

» Provide QA/QC review and guidance for Road Safety
IAssessments, Safe Routes to School plans, and corridor studies
» Coordinate data analysis, mapping, and planning
recommendations for transportation projects

» Mentor staff in report development, client communication, and
technical task execution

» Support proposal writing, strategic outreach, and project
scoping across multiple contracts

$210.00

Graphic Manager

* Design public-facing materials including flyers, maps, social
media graphics, and videos to support transportation projects

» Collaborate with planners and engineers to visually convey
technical content for community outreach

» Format reports, presentations, and infographics that align with
agency branding and accessibility guidelines

» Support public meetings and engagement campaigns with
compelling and informative visual tools

$120.00

Planner I

» Develop GIS-based maps and spatial tools to analyze
multimodal infrastructure and socioeconomic data

$140.00

Planner II

* Lead SRTS planning efforts, including conducting school walk
audits, student travel tallies, and parent surveys

» Coordinate directly with school staff, crossing guards, and
local agencies to assess safety and access concerns

» Facilitate school workshops, community meetings, and safety
education outreach

$180.00

Planner 11

» Support safety action plans and corridor studies with planning,
land use, and performance monitoring

» Assist with public engagement by creating visual materials and
participating in outreach events

» Summarize findings and prepare planning recommendations
for draft reports and presentations

» Collaborate across teams to ensure planning considerations
align with design constraints

$155.00

Planner I1I/Manager

» Lead strategic communication planning and execution for
transportation safety, planning, and design projects

$210.00
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SUB TEAM MEMBERS

» Create tailored engagement materials including websites,
social media posts, videos, signage, and digital surveys

» Coordinate with internal teams to ensure timely, inclusive, and
accessible public outreach

» Facilitate stakeholder meetings, pop-up events, workshops, and
community presentations

» Support report development and messaging to ensure clear,
audience-specific communication of technical content

design projects

» Provide expert review of signal infrastructure, and grading
plans

» Oversee project scopes, quality assurance, staffing
assignments, and client relations

» Coordinate with clients and internal teams to resolve technical
and scheduling issues

* Train junior staff and ensure design documentation meets

Engineering VP » Lead overall strategic direction for transportation safety, $265.00
planning, and design services
» Oversee project scopes, quality assurance, staffing
assignments, and client relations
» Represent Y2K Engineering in municipal, regional, and
professional meetings
» Review key deliverables and ensure alignment with agency
goals and funding requirements
* Support team growth, business development, and mentorship
across disciplines
Software Engineer 111 » Develop custom tools and applications to streamline traffic $210.00
engineering workflows (e.g., signal warrant calculators, data
processing utilities)
» Automate repetitive analysis tasks and enhance usability of
modeling and data visualization tools
» Collaborate with engineers and analysts to define software
requirements and test performance
Project Coordinator I » Coordinate traffic data collection by requesting counts and $120.00
managing field services
* Prepare scopes of work and fee estimates for small-scale
studies and local traffic tasks
* Support project managers with tracking budgets, preparing
invoices, and organizing project documentation
Project Manager 11 » Manage transportation planning and data inventory projects  [$210.00
* Lead scheduling, budgeting, and coordination across internal
teams and agency clients
» Prepare scopes of work, data requests, and technical
deliverables
» Oversee volume and speed data analysis, system inventories,
and tool development
Project Manager 111 » Supervise planning team responsible for GIS analysis, planning$210.00
studies, and public involvement
» Provide strategic direction and coordination for cross-
functional transportation projects
» Develop and review technical content for grant applications,
corridor plans, and policy documents
» Facilitate stakeholder meetings, pop-up events, workshops, and
community presentations and ensure feedback is reflected in
deliverables
» Mentor planning staff and support agency/client
communications
Project Manager [V » Oversee production of signal, ADA, and civil engineering $235.00

agency requirements
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SUB TEAM MEMBERS

» Lead QA/QC efforts and support development of construction-
ready plan sets

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Y2K Engineering, LLC

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $0.00 / each
Copies (8 1/2x 147) $0.00 / each
Red-line copies $0.00 /S.F.

Reproducibles $0.00 / page
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SUB-CONSULTANT TEAM MEMBERS

Sub-Consultant: _Yeh and Associates. Inc.

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles (i.e., Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal Ensure project receives all needed support. Review Schedule, $260.00
budget

Senior Project Manager Responsible for day-to-day management of large projects $250.00

Senior Project Specialist Performs specialized engineering/geological investigations $235.00

Project Manager Responsible for day-to-day management of limited scope $225.00
projects

Senior Project Engineer /Geologist | Performs engineering/geological investigations $195.00

Project Engineer / Geologist Performs investigations, prepares reports $170.00

Staff Engineer / Geologist Performs calculations, sketches, checks drawings supplied by $155.00
others

Engineer / Geologist Intern Performs calcs, sketches, and works with the supervision of an $95.00
engineer

Resident Construction Engineer Manage, schedule, and deliver construction projects, Licensed $240.00

Construction Manager Management of limited scope projects, non-Licensed $220.00

Construction Observer 3 Inspects construction, submits daily field reports $175.00

Construction Observer 2 Provide Construction Inspection services, written field reports $160.00

Construction Observer 1 Provide Construction Inspection services, written field reports $145.00

Technician Leader/Supervisor Provides quality control for field project documentation $185.00

Laboratory Supervisor Organizes and oversees all lab activities for materials testing $165.00

Technician 3 Samples and tests asphalt, concrete, aggregate, and soils, $140.00
Certified

Technician 2 Samples and tests asphalt, concrete, aggregate, and soils, $125.00
Certified

Technician 1 Samples and tests asphalt, concrete, aggregate, and soils, $115.00
Certified

CAD Designer Prepares conceptual study graphics and CAD designs $175.00

CAD Technician Assists in preparing CAD designs $115.00

Project Controller Monthly B2G audit reporting, prompt payment, MWBE $185.00
compliance

Administrative Assistant Contract Coordination, Invoicing, audit reporting $115.00

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs.
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of submittals
requested by the City including such items as end-of-phase reports, drawings, bid documents, record drawing
reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible expense
and will be reimbursed at actual cost.

RFQ—CCD DOTI 2026 Category On-Call Professional Services
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REIMBURSABLE EXPENSES

Sub-Consultant: Yeh and Associates. Inc.

The additional expenses of the consultant reimbursable by the City shall include:
1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved
by the DOTI PM.

The consultant will be required to submit a complete list of pricing reimbursable items.

Actual Costs

Item Charge Rate

Copies (8 1/2x 117) $0.00 / each

Copies (8 1/2 x 147) $0.00 / each

Red-line copies $0.00 / S.F.
Reproducibles $0.00 / page

Mileage outside the Denver Metro area $ current IRS mileage rate
Outside Materials / Services / Supplies Cost + 10%
Subconsultants / Vendors Cost + 10%

RFQ—CCD DOTI 2026 Category On-Call Professional Services
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Exhibit C

Task Order Form
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2 DENVER

' THE MILE HIGH CITY

On-Call Professional Services

Task Order
Project Name: Master Contract Alfresco/Jaggaer #:
Project Manager: Consultant/Supplier:
Task Order #: Supplier #: SC-
Alfresco/Jaggaer # / Workday PO: / PO- Supplier ID:
Workday Project ID(s): PRJ- % Complete Invoicing Allowed: No

Upon this task order being signed by the approving parties, the following described task order shall be executed by the
Consultant/Vendor without changing the terms of the Master On-Call Contract. The Consultant/Vendor agrees to furnish all materials
and labor and perform all work required to complete the task order, as described below and within the attached signed proposal, in
accordance with the requirements for similar work covered by the Contract:

ADD BRIEF SCOPE HERE

TASK ORDER 0 SUMMARY

This Task Order (Do Not Exceed):
Task Order Duration: Calendar Days from NTP Approved by Deputy City Engineer Date
Scope Includes M/W/S/D/EBE Participation: No

MASTER ON-CALL CATEGORYSUMMARY

Approved by Director (PDA) Date

TASK ORDER TYPE:
TASK ORDER CATEGORY (if applicable): N/A

On-Call Contract Expiration Date:
M/W/S/D/EBE On-Call Participation Commitment: Approved by Using Agency(s) — If Applicable Date

Total of All Task Orders Issued: $0.00
Total Task Additions/Deductions (all changes):
This Task Order:

Total of All Task Orders & Changes Issued:

Approved by Group Manager Date

wlo
o
o
o

Maximum On-Call Category Capacity: $0.00
Remaining On-Call Category Capacity: $ 0.00

Approved by Project Manager Date

(for category-based contracts)

Maximum On-Call Contract Capacity: $
Remaining On-Call Contract Capacity: $

Approved by On-Call Manager Date

NOTE: No person shall authorize or perform any of the above work until the task order has all signatures and an NTP has been issued.

Distribution: dsbo@denvergov.org, project manager name, contract manager name

1/2023 (rev.1)
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Exhibit D

Task Order Change Form
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” DENVER

' THE MILE HIGH CITY

On-Call Professional Services
Task Order Change Request #

Project Name:

Project Manager:

Task Order #:

Alfresco/Jaggaer # / Workday PO: / PO-
Workday Project ID(s): PRJ-

Master Contract Alfresco/Jaggaer #:
Consultant/Supplier:

Supplier #: SC-

Supplier ID:

% Complete Invoicing Allowed: No

It is mutually agreed that when this task order change has been signed by the approving parties, the following described changes shall
be executed by the Consultant/Vendor without changing the terms of the Master On-Call Contract. The Consultant/Vendor agrees to
furnish all materials and labor and perform all work required to complete the task order change, as described below and within the
attached signed proposal change, in accordance with the requirements for similar work covered by the Contract:

Add Scope

TASK ORDER 0, CHANGE REQUEST 0 SUMMARY
Original Task Order: $0.00

Original Task Order Duration: Calendar Days
Original Task Order Completion Date:

Scope Includes M/W/S/D/EBE Participation: No

New Task Order Completion Date:

TASK ORDER CATEGORY (if applicable):
Category Task Order Amount:

Remaining Category Task Order Amount:
MWABE On-Call Participation Commitment:

Previous Task Order Additions/Deductions: $0.00
This Task Order Change (+/-):

New Task Order Total (Do Not Exceed): $ 0.00
Adjust the Task Order Completion By: Calendar Days

MASTER ON-CALL CONTRACT SUMMARY

On-Call Contract Expiration Date:
M/W/S/D/EBE On-Call Participation Commitment: 0

Total of All Task Orders Issued:

Total Task Additions/Deductions (All Changes):

This Task Order Change: $ 0.00
Total of All Task Orders and Changes Issued: S 0.00

Maximum On-Call Contract Capacity:

Remaining On-Call Contract Capacity: $ 0.00

Approved by Deputy City Engineer Date
Approved by Director (PDA) Date
Approved by Using Agency(s) — If Applicable Date
Approved by Group Manager Date
Approved by Project Manager Date
Approved by On-Call Manager Date

NOTE: No person shall authorize or perform any of the above task changes until this task order change form has all signatures.

Distribution: dsbo@denvergov.org, project manager name@denvergov.org, on-call contract manager name@denvergov.org

1/2023 (rev.1)
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ACORD Certificate of Insurance
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ACORD' CERTIFICATE OF LIABILITY INSURANCE oATE (e )

8/26/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER . . ﬁmECT AJG Service Team
Arthur J. Gallagher Risk Management Services, LLC PHONE ‘ FAX
300 Madison Avenue (AIC. No, Ext): 212-994-7020 (AIC, No):
28th Floor DbhEss. GGB.WSPUS.CertRequests@ajg.com
New York NY 10017 INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Liberty Insurance Corporation 42404
INSURED WSPGLOB-01 . . .
WSP USA | INSURER B : Zurich American Insurance Company 16535
nc.
One Penn Plaza INSURER C :
New York, NY 10119 INSURER D :
INSURER E :
INSURER F :
COVERAGES CERTIFICATE NUMBER: 556011298 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WWD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
B | X | COMMERCIAL GENERAL LIABILITY Y | Y | GLO9835819-12 5/1/2025 5/1/2026 | EACH OCCURRENCE $3,500,000
DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | $ 3,500,000
MED EXP (Any one person) $ 10,000
PERSONAL & ADV INJURY $3,500,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 14,000,000
X | poLicy |:| S’ng |:| Loc PRODUCTS - COMP/OP AGG | $7,000,000
OTHER: $
A | AUTOMOBILELIABILITY Y | Y | AS7-621-094060-035 5(1/2025 | 5/1/2026 | GOMBREDSNCGLELMIT 155,000,000
X | ANY AUTO BODILY INJURY (Per person) | $
OWNED SCHEDULED .
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
HIRED NON-OWNED PROPERTY DAMAGE $
AUTOS ONLY AUTOS ONLY (Per accident)
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED ‘ ‘ RETENTION $ $
A |WORKERS COMPENSATION Y | WA7-62D-094060-015 5/1/2025 51/2026 X | BER o[ [ OFF
A |AND EMPLOYERS' LIABILITY Y /N WA7-62D-095609-075 5/1/2025 5/1/2026
A | ANYPROPRIETOR/PARTNER/EXECUTIVE N WC7-621-094060-915 5/1/2025 5/1/2026 E.L. EACH ACCIDENT $2,000,000
OFFICER/MEMBER EXCLUDED? - N7A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $2,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
THIRTY (30) DAYS NOTICE OF CANCELLATION.
2026 Category On-Call - Categories 2 & 13

City and County of Denver, its elected and appointed officials, employees and volunteers are included as Additional Insured with respect to the General Liability
and Automobile Liability policies as required by written agreement, pursuant to and subject to the policy's terms, definitions, conditions and exclusions. Waiver
of Subrogation applies to Additional Insured with respect to the General Liability, Automobile Liability and Workers Compensation / Employers Liability policies
as required by written agreement, pursuant to and subject to the policy's terms, definitions, conditions and exclusions.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

City of Denver, Department of Transportation & ACCORDANCE WITH THE POLICY PROVISIONS.

Infrastructure

201 West Colfax Ave, Dept 1110 AUTHORIZED REPRESENTATIVE
Denver CO 80202 e o
| |

© 1988-2015 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
10/27/2025

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER

Arthur J. Gallagher Risk Management Services, LLC
300 Madison Ave 28th Floor

New York NY 10017

CONTACT -
NAME: . AJG Service Team

(AN, Exty: 212-994-7020 (AC. Noy:

ADDRESS: ggb.wspus.certrequests@ajg.com

INSURER(S) AFFORDING COVERAGE NAIC #

INSURER A : QBE Specialty Insurance Company 11515

INSURED WSPGLOB-01
WSP USA Inc.
One Penn Plaza

New York, NY 10119

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

COVERAGES CERTIFICATE NUMBER: 231775254

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR POLICY EFF [ POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $
|:| DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) $
MED EXP (Any one person) $
PERSONAL & ADV INJURY $
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
POLICY S’ECOT' LoC PRODUCTS - COMP/OP AGG | $
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accident) $
ANY AUTO BODILY INJURY (Per person) | $
OWNED SCHEDULED ;
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
HIRED NON-OWNED PROPERTY DAMAGE $
AUTOS ONLY AUTOS ONLY (Per accident)
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED ‘ ‘ RETENTION $ $
WORKERS COMPENSATION PER ‘ OTH-
AND EMPLOYERS' LIABILITY STATUTE ER
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICER/MEMBEREXCLUDED? N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $
A | Professional Liability QPL0022630 11/1/2025 10/31/2026 | Per Claim $1,000,000
CLAIMS-MADE Aggregate $1,000,000

THIRTY (30) DAYS NOTICE OF CANCELLATION.
2026 Category On-Call - Categories 2 & 13

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

City of Denver, Department of Transportation &
Infrastructure

201 West Colfax Ave, Dept 1110

Denver CO 80202

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

.
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