ON-CALL ENGINEERING SERVICES AGREEMENT

between
THE CITY AND COUNTY OF DENVER
And

CH2M HILL Engineers, Inc.
Contract No. 201309614

THIS AGREEMENT is made and entered into between the CITY AND COUNTY OF DENVER (the
"City"), a municipal corporation of the State of Colorado, and CH2M HILL Engineers, Inc.
(the "Consultant™), a Delaware corporation registered to do business in Colorado, whose address is 9127
SOUTH JAMIACA ST ENGLEWOOD,CO 80112.

RECITALS:

1. The City, through its Department of Public Works desires to secure “readily available”
professional engineering services and related technical services to support the Department’s Capital Project
Management Division on an "as needed" basis; and

2. The Consultant represents that its members include a duly-licensed engineer of the State of
Colorado, and that the Consultant has the present capacity, experience and qualifications to perform professional
engineering services for the City in connection with the planning, design and construction of various City
projects, as specified in this Agreement; and

3. In response to the City’s Request for Qualifications and Proposal, the Consultant submitted a
Proposal for such services to the City. The Consultant and the City have negotiated a Scope of Services and Fee
Proposal for such professional services, a copy of which is attached hereto and incorporated herein as Exhibit A
and Exhibit B;

NOW, THEREFORE, in consideration of the premises and the mutual covenants and obligations herein
set forth, the parties hereto mutually agree as follows:
SECTION 1 - ENGAGEMENT

1.01 Engagement. The City engages the Consultant with respect to the furnishing of professional engineering
services on an on-call basis, as set forth in this Agreement. The Consultant accepts such engagement upon,
subject to and in accordance with the terms, conditions and provisions of this Agreement.

1.02  Line of Authority for Contract Administration. The City’s Manager of Public Works (“Manager”) is the
City's representative responsible for authorizing and approving the work performed under this Agreement. The
Manager hereby designates the Director of Engineering as the Manager’s authorized representative for the
purpose of designating a Project Manager, for the purpose of issuing a written Notice to Proceed and for purposes
of administering, coordinating and finally approving the work performed by the Consultant under this
Agreement. The Project Manager shall be responsible for the day-to-day administration, coordination and
approval of work performed by the Consultant, except for approvals which are specifically identified in this
Agreement as requiring the Manager's approval. The Manager expressly reserves the right to designate another
authorized representative to perform on the Manager’s behalf by written notice to the Consultant.

1.03  Independent Contractor. The Consultant is an independent contractor retained to perform professional or
technical services for limited periods of time. Neither the Consultant nor any of its employees are employees or
officers of the City under Chapter 18 of the Denver Revised Municipal Code, or for any purpose whatsoever.



1.04  Scope of Consultant’s Authority. The Consultant shall have no authority to act on behalf of the City
other than as expressly provided in this Agreement. The Consultant is not authorized to act as a general agent for
or to undertake, direct or modify any contracts on behalf of the City. The Consultant lacks any authority to bind
the City on any contractual matters. Final approval of all contractual matters that purport to obligate the City
must be executed by the City in accordance with the City’s Charter and the D.R.M.C.

SECTION 2 — CONSULTANT’S SERVICES

2.01  General. The Consultant shall provide professional engineering services for any assigned project, on an
as-needed basis, in accordance with the terms and conditions of this Agreement.

2.02  Professional Responsibility; Project Requirements.
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All of the work performed by the Consultant under this Agreement shall be performed in
accordance with the standards of care, skill and diligence provided by competent professionals
who perform work of a nature similar to the Work described in this Agreement.

The Consultant agrees to strictly conform to and be bound by written standards, criteria,
budgetary considerations and memoranda of policy furnished to it by the City and further
agrees to design and engineer each project in compliance with applicable laws, statues, codes,
ordinances, rules and regulations, and industry standards.

All professional services, plans and specifications and other work, or deliverables provided
under this Agreement for the Project shall be adequate and sufficient for the proper
construction of the Project and its intended purpose.

All drawings, specifications and other products shall be prepared so that the Project, when
constructed in accordance with such drawings and specifications, complies with the
Department of Public Works Standard Specifications for Construction - General Conditions,
all applicable laws, statutes, codes, ordinances, rules and regulations of the City, state and
federal government.

Any design changes required by changes in such applicable laws, statutes, codes, ordinances
or rules and regulations of the City, state or federal government, which are enacted after the
City’s acceptance of Construction Documents, will be outside the scope of the Consultant’s
basic services and basic fee, and will be compensated for approval as an additional service,
subject to the additional services budget for that project.

The Consultant shall prepare the plans, specifications and other documents as requested for
each project in a format that complies with all City, state and federal requirements. It shall be
the Consultant’s responsibility to contact the reviewing agencies to determine the acceptable
format for the final documents. No documents will be considered final until approved by the
City, even though any responsible federal and state agencies have approved such documents.

The City reserves the right to proceed with the construction of each project using either the
City's standard general contractor bidding approach, on call contractors or other construction
management techniques. The Consultant agrees to organize its Contract Documents for the
selected construction technique and coordinate the documents into selected bid packages, as
appropriate. The City will notify the Consultant prior to the completion of the Preliminary
Design Phase which method will be used and the amount of work or the limits of construction
to be included in the proposed bid package(s).

The reports, studies, drawings and specifications and other products prepared by the
Consultant under this Agreement, when submitted by the Consultant to the Manager and the
user agency for any identified phase of a project, must represent a thorough study and
competent solution for the project as per usual and customary professional standards and shall
reflect all architectural and engineering skills applicable to that phase of the project.
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The responsibilities and obligations of the Consultant under this Agreement shall not be
relieved or affected in any respect by the presence on the site of any agent, consultant or
subconsultant, or an employee of the City.

The Consultant shall provide all professional services required by the City in defending all
claims against the City, which relate in any way to alleged default hereunder, errors or
omissions of the Consultant or its subconsultants, without additional compensation.

Program and Budget:

(a)

(b)

The Consultant agrees to discuss the City's program and budget for each assigned project with
the Project Manager and further agrees, unless it has notified the City in writing that the
project cannot be accomplished within such budget, to accomplish the project within the intent
of the program and final proposal cost. Should the Consultant determine that an assigned
project cannot be accomplished within the final proposed cost, the Consultant shall
immediately notify the Project Manager, in writing, so that the project scope or project budget
can be reviewed and modified if necessary.

If the City requires the Consultant to prepare a formal proposal with a maximum estimated fee
for a particular project, the Consultant agrees to complete the project within the limits of the
approved final proposal cost, unless otherwise modified by the City. Should all project work
exceed such cost, the Consultant agrees to redesign and/or complete the Project at no
additional cost to City and, in a manner acceptable to the City.

Coordination and Cooperation:

(a)

(b)

The Consultant agrees to perform under this Agreement in such a manner and at such times
that the City or any Contractor who has work to perform, or contracts to execute, can do so
without unreasonable delay.

Coordination with the City and other involved agencies shall be a continuing work item
through all phases of each assigned project. Such coordination shall consist of regular progress
and review meetings with the City, work sessions with Project Managers, or as otherwise
directed by the City. Such coordination may also include field and office reviews of plans and
documents as required during the development of the design for any specific project. If
requested, the Consultant shall document conferences and distribute notes to the City.

Personnel Assignments:

(a)

(b)
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The key professional personnel identified in Exhibit C will be assigned by the Consultant or
its subconsultants to perform the services required under this Agreement, as appropriate.

The Consultant’s services shall be diligently performed by the regular professional and
technical staff of the Consultant. In the event the Consultant does not have as part of its
regular staff certain professional consultants, then such consulting services shall be performed,
with City approval, by practicing professional consultants outside of the employ of the
Consultant.

The Consultant agrees, at all times during the term of this Agreement, to maintain on its
payroll or to have access to through outside subconsultants, professional design personnel and
technicians in sufficient strength to meet the requirements of the City. Such personnel and
technicians shall be of the classifications referenced in Exhibit A. The hourly rates specified
therein include all costs except those specifically referenced as reimbursables in the
appropriate hourly rate schedule.

Prior to designating an outside professional to perform subconsultant work, the Consultant
shall submit the name of such subconsultant, together with a resume of training and
experience in work of like character and magnitude of the project being contemplated, to the
City and receive prior approval in writing.
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It is the intent of the Parties hereto that all key professional personnel be engaged to perform
their specialty for all such services required by this Agreement and that the Consultant's and
the subconsultant's key professional personnel be retained for the life of this Agreement to the
extent practicable and to the extent that such services maximize the quality of work performed
hereunder.

If the Consultant or a subconsultant decides to replace any of its key professional personnel,
the Consultant shall notify the Manager in writing of the desired change. No such changes
shall be made until replacement personnel are recommended by the Consultant and approved
in writing by the Manager, which approval shall not be unreasonably withheld.

If, during the term of this Agreement, the Manager determines that the performance of
approved key personnel or a subconsultant is not acceptable, the Manager shall notify the
Consultant and give the Consultant the time which the Manager considers reasonable to
correct such performance. Thereafter, the Manager may require the Consultant to reassign or
replace such key personnel. If the Manager notifies the Consultant that certain of its key
personnel or a subconsultant should be replaced, Consultant will use its best efforts to replace
such key personnel or a subconsultant within ten (10) days from the date of the Manager's
notice.

Neither the Consultant nor any subconsultant shall have other interests which conflict with the
interests of the City, including being connected with the sale or promotion of equipment or
material which may be used on a project to which they may be assigned, and the Consultant
shall make written inquiry of all of its subconsultants concerning the existence of a potential
for such conflict. In unusual circumstances, and with full disclosure to the City of such
conflict of interest, the City, in its sole discretion, may grant a written waiver for the particular
consultant or subconsultant.

Actions taken by the City under this Article shall not relieve the Consultant of its
responsibility for contractual or professional deficiencies, errors or omissions.

The Consultant shall submit to the Manager a list of any additional key professional personnel
who will perform work under this Agreement within thirty (30) days after this Agreement has
been executed, together with complete resumes and other information describing their ability
to perform the tasks which may be assigned. Such additional personnel must be recommended
by the Consultant and approved by the Manager before they are assigned to a specific project.

The Manager shall respond to the Consultant's written notice regarding replacement of key
professional personnel within fifteen (15) days after the Manager receives the list of changes.
If the Manager or his designated representative does not respond within that time, the changes
shall be deemed to be approved.

2.06  Basic Services - General

(@)

(b)

The Consultant shall, under the general direction of and at the written request of the Manager,
furnish experienced engineering personnel to support the Department’s existing personnel.
Subject to an express, agreed upon limitation of such duties set forth in any approved project
proposal for the particular project assigned to the Consultant under this Agreement, the
Consultant agrees to perform all of the services and duties set forth in this Agreement in regard to
each project to which it is assigned and its proposal is approved.

When directed by the Manager to perform under this Agreement on a particular project, the
Consultant shall prepare a project specific proposal in accordance with the provided scope or
description of Work for that project. A separate project specific proposal shall be prepared for
each project for which the Consultant’s services are required and shall set forth, at a minimum all
of the following:

(1)  The maximum fee for the Consultant’s proposed services.
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(2)  The surveying, utility locating and testing budget for the project if applicable.
(3)  The additional services budget, if any, for the Project.

(4)  The budget for reimbursable expenses if applicable.

(5) A description of the project and requested scope of work (the “Work™).

(6)  An agreed upon schedule for the Consultant’s performance.

Upon approval by the Manager of a project proposal, the approval and appropriation of funding
for such project, and the issuance of a written Notice to Proceed, the Consultant shall proceed to
perform required Work.

The assigned Work shall be performed in conformance with the approved project specific
proposal.

The Consultant's basic services for each project to which it is assigned may consist of any one or
combination of the phases described below and shall include, but are not limited to the civil,
structural, mechanical, and electrical engineering and testing services appropriate to each phase
of each project and the services described in Exhibit A.

The Consultant shall obtain written authorization from the City before proceeding with each
phase of each assigned project.

Nothing in this Agreement shall be construed as placing any obligation on City to proceed with
any phase beyond the latest phase authorized in writing by City for each assigned project.
Further, nothing in this Agreement shall be construed as guaranteeing the Consultant any
minimum amount of Work or number of projects assigned under this Agreement.

If a project which is assigned to the Consultant under this Agreement is funded in whole or part
by federal funds, each of the applicable terms set forth in any funding arrangement for such funds
shall be, and by this reference are incorporated into the project specific proposal for such project,
and included in the Consultant's basic services responsibilities for such project.

The responsibilities and obligations of the Consultant under this Agreement shall not be relieved
or affected in any respect by the presence on the site of any agent, consultant, subconsultant, or
employee of the City.

2.07  Basic Services - Phase Specific: All of the services described in this Section 2.07, unless specifically
noted as omitted in the project specific proposal for a specific project, are included in the Consultant Basic Fee
for each project to which the Consultant is assigned.

@ Programming and Investigation Phase:

Q) The Consultant shall attend such conferences as may be required for a complete
understanding of each project, and the Consultant shall document all such
conference notices and distribute minutes of such conferences to the City.

2 If construction, design or document standards have been adopted by the City, the
state, or the federal government for the Project, the Consultant shall comply with
all such standards when applicable.

3 The Consultant shall perform all additional research or investigation it deems
necessary to ensure a complete understanding of the project.

(G))] The Consultant shall review the needs and requirements of the City and affected
agencies to determine the specific requirements of the specific project based on
the information provided by the City.
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The Consultant shall then review with the City the project requirements with the
City to confirm its understanding of the project, budget and any applicable
limitations.

Upon approval of such costs by the City, and subject to the surveying, utility
locating and testing budget for the specific project, the Consultant shall obtain all
plats, special studies and engineering data necessary to properly investigate and
report on the project.

The Consultant shall then, through a written report and informal presentation,
review with the City alternate methods or approaches to the design and
construction of the project and recommend those methods or approaches best
suited to program needs and overall budget constraints of the City.

The Consultant shall also include as part of this phase all applicable portions
referenced in Exhibit A.

Schematic Design Phase:

@)

)
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The Consultant shall not begin work on the Schematic Design Phase of any
project unless and until written notice to proceed with such phase is received
from the Project Manager.

During the Schematic Design Phase for each project, the Consultant shall, in
response to the City's requirements, the budget restrictions of the project and the
format of design and construction selected by City, prepare for the City's approval
schematic design documents including, but not limited to, drawings and other
documents demonstrating and illustrating the scope and scale of the project and
the relationship of the project components. Such documents shall be in sufficient
detail so as to allow the City to make knowledgeable and informed decisions as to
the selection of alternates and resolution of other scope and budget questions.

The Consultant shall also provide a preliminary Statement of Probable
Construction Cost of the project for the City, taking into account the City's
project budget.

The Consultant shall also include as part of this phase all applicable portions
referenced in Exhibit A.

Design Development Phase:
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Prior to beginning the Design Development Phase of each project, the
Consultant shall obtain written approval of its final Schematic Design
Documents and the Statement of Probable Cost.

The Consultant shall prepare Design Development Documents based upon the
approved schematic design documents and any adjustments in the program and
budget authorized by the Manager.

The Design Development Documents shall include but not be limited to
sufficient data, information and material to define the scope of the project and to
demonstrate the general design of the project, including the size and character of
the project as to architectural, civil, structural, mechanical and electrical systems,
materials, and any other project elements appropriate under each project scope
and design.

As required, the Consultant shall prepare Design Development drawings which
shall include but not be limited to:
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Q) Drawings which show existing topographic features and improvements
affecting or relating to the proposed project. The Consultant shall
indicate revisions to be made to existing topographic features and
improvements such as grading and construction of drainage facilities.
Where drainage facilities are to be provided, the Consultant shall
indicate direction of flow and point of discharge by appropriate symbol
or notes.

(i) Drawings setting forth the basic information necessary to establish space
requirements and functional arrangement.

(iii) ~ Drawings which demonstrate the functional layout of mechanical,
electrical and electronic features, special equipment and, plumbing and
heating, where applicable.

(iv) Drawings demonstrating the location, dimension, sections, areas and
capacities applicable to parking areas, access roads, driveways, walks,
and similar features.

(v) Drawings demonstrating the location and size of existing or proposed
storm or sanitary sewers, water mains, gas main and electrical services
as needed for the construction of the project, as well as elevations of
gravity lines and location of proposed building connections with
notations showing which of proposed building connections with
notations showing which of the necessary utility extensions or
connections will be provided by others.

(vi) Drawings showing simplified schematic electrical diagrams for each
electronic or instrumentation system for any required system functions.

The Consultant shall also prepare preliminary specifications, when specifically
requested, for each project. The Consultant must ensure that existing standard
details and technical specifications for specific requesting agencies are strictly
followed. Alteration and editing of existing standards is not acceptable. Project
specific alterations which are necessary to existing standards must be addressed
using revision sheets.

The Consultant shall provide a proposed project time schedule, including key
dates and milestones.

The Consultant shall then prepare a Statement of Probable Construction Cost
which shall be calculated by the Consultant to a uniform and detailed level,
based on the drawings and the preliminary specifications for this phase of the
project, reflecting the probable project construction costs and taking into account
the building trades and construction components utilized in the project design.

The Consultant shall also provide, as part of this phase, all applicable services
referenced in Exhibit A.

Construction Documents Phase:

)

Prior to beginning the Construction Documents Phase, the Consultant shall
obtain acceptance in writing of the Design Development Documents and the
accompanying Statement of Probable Construction Cost. Upon acceptance by
the City, in writing, of the Statement of Probable Construction Cost, such
statement shall become the City's Final Budget for Project Construction.
Acceptance of the Design Development Documents shall not be construed as
approval of the adequacy of the Design Development Documents and shall not
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relieve the Consultant of any liability for any defaults, deficiencies, errors or
omissions contained therein.

The Consultant shall prepare the Construction Documents from the approved
Design Development Documents and by incorporation of any further changes
authorized by the City and agreed to by the Consultant. The Construction
Documents shall set forth in detail the requirements for the completion of the
entire project. At a minimum, these documents must include complete
information necessary to bid the project, and shall contain complete bidding
documents meeting all City and, as applicable, state and federal requirements.

The Construction Documents shall include, but not be limited to, complete
drawings and specifications setting forth the requirements for the completion of
the project in adequate, reasonable, reliable and final detail.

The Consultant shall file all documents necessary and required for the approval
of the project design by governmental authorities having jurisdiction over the
project.  The City will lend any required assistance, such as signing
application(s) and paying any permit or other fees.

Acceptance of the Construction Documents shall not relieve the Consultant of
any responsibility for design deficiencies, omissions or errors.

All final plans and specifications shall bear the signature(s) and seal(s) of
Consultant and/or the responsible subconsultant, in conformity with the
requirements of Articles 4 and 25 of title 12, C.R.S. It is intended by the parties
that the Construction Documents, including all plans and specifications, will be
signed and sealed, in whole or in part as appropriate, by the licensed professional
engineer and/or architect in responsible charge of the preparation of such plans
and specifications or parts thereof. The Consultant shall be ultimately
responsible for all design work provided under this Agreement.

The Consultant shall make available for review, by the City, all design data
forming the basis for drawings and specifications.

The Consultant shall provide a list of long lead items to the City’s Project
Manager.

The Consultant shall provide the City with a Final Statement of Construction
Cost based upon the submitted Design Documents for the City’s consideration.

The Consultant shall also include as part of this phase all applicable portions of
Exhibit A.

Bidding Phase:

1)

()

Prior to beginning the Bidding Phase of the project, the Consultant shall obtain
the City's acceptance, in writing, of the Construction Documents. Such
acceptance shall not be construed as approval of the adequacy of the
Construction Documents.

The time schedule for work under this phase shall be governed by the times
shown in the printed project bid package(s), as modified by any addenda.
During this phase, the Consultant's duties shall include, but not be limited to:

(1 Preparing and submitting the project documents, bid documents, and the
invitation for bids for the written acceptance of City prior to the
advertising by the City and solicitation of bids. Such acceptance shall
not be construed as approval of the adequacy of the documents and shall
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not relieve the Consultant of the responsibility for design deficiencies,
errors, or omissions;

(i) Assisting the City in advertising the Invitation(s) for Bids and assisting
in the distribution of Bid Documents;

(iii) Preparation and submittal to the City of a tentative pre-bid project
schedule, in a form approved by the City, in sufficient detail to show the
major completion milestones required by the City, and appropriate to the
size, complexity and scope of the project;

(iv) Providing the City with twenty-five (25) copies of the Bid Package and
Bid Documents or such other number as are required by the proposal,

(V) Distributing copies of the Bid Package(s) and Bid Documents, and
collecting deposits, if any, for same. The amount of the deposits will be
set by the City;

(vi)  Answering questions by bidders and approving “equals” to specified
materials. Lists of those materials approved as equals shall be prepared
and distributed to the bidders as an addendum, with explanatory notes if
necessary;

(vii)  Preparing any necessary addenda;
(viii)  Participating in the pre-bid conference with prospective bidders;

(ix)  Attending the bid opening set by the City and furnishing tabulation
sheets for bidders;

x) Reviewing all bids for the reasonableness of the bid price and the
qualifications of the lowest responsive bidders, assisting in the
preparation and certification of the bid tabulation and recommending the
lowest responsive bidder; and

(xi) Performing all work noted in all applicable portions of Exhibit A.

Construction Administration Phase:

)

)
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The Construction Administration Phase shall commence with execution of the
Construction Contract(s) and the issuance of the Notice to Proceed to the Project
Contractor(s), or the first of them, by the City.

The time schedule for Consultant's Work under this phase shall be set and
governed by the approved project schedule. However, the Consultant's schedule
for this phase may be changed due to project change orders or due to time
extensions to such schedule, and will in any event be extended until all project
documents (original and record drawings, specifications, test reports, surveying
notes, design calculations and other pertinent information) have been received by
the City and the final payment for services is paid. No additional compensation
will be paid to the Consultant because of extensions of the Contractor's period of
performance or other performance schedule revisions.

The Consultant shall assist at a pre-construction conference with the Contractor
and shall take and distribute to the City and the Contractor written minutes of the
pre-construction conference and of all meetings conducted by the Consultant.

The Consultant shall take written minutes of all project meetings and shall
distribute such minutes to the City and Contractor within five (5) days.
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The Consultant shall conduct meetings, which shall be held on a weekly basis, at
which time the Contractor and the Consultant may discuss and, in conjunction
with the City, resolve such matters as procedures, job progress, construction
problems, scheduling or other matters relating to the timely and successful
completion of the project in accordance with the contract requirements.
Additional special job site meetings shall be held when deemed necessary by the
Consultant.

On the basis of the Consultant's on-site visits, the Consultant shall keep the City
informed through a monthly written report of the progress and quality of work.

The Consultant shall, within five (5) working days of receipt of each pay request
from Contractor, determine the amount owing to Contractor and shall certify
requests for payment in such amounts, on the basis that the Work has progressed
to the point indicated and that the quality of work is in accordance with the
Contract Documents, or, within the same five (5) days, reject the pay request for
due cause and advise the Contractor and, in either scenario, submit the pay
request to the responsible City official.

If, in the Consultant's opinion, the Contractor has fallen behind schedule, the
Consultant shall immediately notify the Project Manager. If the Contractor
refuses or fails to prosecute the work, or any part thereof, with such diligence as
will insure its completion within the time specified in the Contract Documents,
or any extension thereof, or fails to complete said work within such time, or
refuses to correct defective work, the Consultant shall immediately notify the
City and recommend a course of action.

The Consultant will be the interpreter of the requirements of the Project Plans
and Specifications. The Consultant will render written interpretations within ten
(10) days of receipt of any written request or within an agreed upon time limit.

The Consultant shall reject work which, in the Consultant's opinion, does not
conform to the Contract Documents, and shall notify the Contractor and the City
of the reason for each such rejection. To confirm compliance with the Contract
Documents, drawings, specifications, designs and plans, the Consultant may
request approval by the City to direct the Contractor to uncover any portion of
the work in accordance with the General Contract Conditions.

The Consultant shall review and approve all shop drawings, samples and other
required submissions of the Contractor in a timely manner. Such general
submissions shall be approved for use on the project only if, and when, the
Consultant has ascertained that they are in conformance with the design concept
of the project and in compliance with contract documents. Submissions of
Contractor(s) shall be acted on and returned to the Contractor within ten (10)
days of receipt thereof. If review and return are delayed beyond the time set out
above, the Consultant shall notify Contractor and City of such delay, in writing,
before expiration of the approval date, stating the reason for the delay.
Resubmittals shall be acted on and returned to Contractor within five (5) days.
The Contractor shall submit to the Consultant prior to the beginning of
construction, a schedule of submittals. No shop drawing or submittal will be
approved prior to the receipt of the submittal schedule.

The Consultant shall review and analyze all written requests for Change Orders,
including any documents offered to substantiate such requests. The Consultant
shall submit written recommendations to the City concerning all requests for
Change Orders, and shall prepare and issue those Change Orders approved by
City.
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All change orders shall be on forms supplied by the City. The Consultant shall
keep a current record of all variations or departures from the drawings and
specifications as originally approved and shall maintain careful supervision over
all changes in final drawings in the course of the work.

The City will transmit a copy of all completed change orders to the Consultant
for use in checking shop drawings and compiling record drawings for project
construction.

The Consultant shall ensure that no changes are made in the work, by any party,
without prior written consent of the City except as hereinafter provided: The
Consultant may authorize minor changes in the work not affecting the project
value or cost or time of completion, and shall inform the City of such approvals
or directions in writing.

The Consultant shall observe and systematically review the performance of the
work or in such a manner and at such times as is necessary to determine that the
work has been or is being installed in conformance with the Contract
Documents. If any work is not in conformance with the Contract Documents,
the Consultant shall immediately make an oral report of such nonconformance to
the Contractor, followed by a written report of such nonconformance to both the
nonconforming Contractor and the City. The Consultant, however, does not
assume and is not responsible for any of the Contractor's construction means,
methods, techniques, or safety programs in constructing the project. The on-site
visits by the Consultant shall be made by members of the appropriate
engineering or architectural discipline according to the status of the work and
may vary with the progress of work from daily to weekly. The frequency of on-
site visits shall be that which the Consultant considers necessary to safeguard the
interests of the City through a determination that the Work is being performed in
compliance with the Contract Documents, and with applicable laws, statutes,
codes, ordinances, rules and regulations and standards.

On each visit to the site, the Consultant shall make, and file within seven (7)
days with the City, a field report using the form(s) approved by the Project
Manager for each individual project.

Should the Contractor or any subcontractor fail to comply with the Contract
Documents, drawings, specifications, designs and plans prepared by the
Consultant, the Consultant shall report such failure to the non-complying
Contractor and City's project manager. If the City's Project Manager is unable to
be reached in person or by phone, the Consultant shall, if appropriate, issue a
stop-work order to the contractor for up to four hours. If in issuing such a stop-
work order to the contractor, the Consultant acts in accordance with the
professional standards for performance of its services under this Agreement, it
shall not be responsible for any delay in the performance of the work caused by
the issuance of such stop-work order. After the expiration of the four-hour stop-
work order, or as soon as notice is given to the City by the Consultant,
whichever occurs first, the Consultant shall recommend to the City whether the
suspension should continue and provide the City with a written statement
regarding the circumstances surrounding the issuance of the stop-work order.
Any further suspension of the work shall be the responsibility of the City.

The Consultant shall notify the Project Manager of specific critical observations
it intends to carry out during the various phases of the project.



(20)
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If the Consultant becomes aware of any condition or event constituting a
material default by the Contractor or that otherwise justify termination of a
Contractor for cause, the Consultant shall notify the City immediately.

Upon the completion of the entire work or a designated portion thereof, the
Consultant shall, in consultation with the City, issue a Certificate of Substantial
Completion in accordance with the provisions of the construction contract and its
General and/or Special Contract Conditions.

The Consultant shall, in consultation with the City, provide to the Contractor(s)
and to the City a close-out program, including a comprehensive process to
ensure timely, efficient and proper completion of all punch list items by the
Contractor in accordance with the provisions of the Contract Documents.

“Record Drawings” shall be defined as a revised set of drawings submitted by a
consultant or contractor upon completion of a project or a particular job that
reflect all changes made in the specifications and working drawings during the
construction process, and locations of all elements of the work completed under
the contract. Record Drawings may also be referred to as as-built drawings or
just as-builts.

Prior to Final Inspection, the Consultant shall obtain the original "Red-line"
drawings and final survey, if applicable, as well as a conformed copy of the
Project Specifications from each Contractor. Based on these documents, the
Consultant shall prepare, as necessary, and deliver to the Project Manager
Record Drawings and a conformed copy of the Project Specifications showing
all changes made during construction. Such Record Drawings shall reflect all
known maodifications to the original drawings and shall be made from the "Red-
line" sets of drawings prepared by Contractor along with the final survey
information as applicable. These final Record Drawings shall incorporate the
Consultant's observations, shall be made in a professional manner and shall be
stamped and signed by the Consultant as being Record Drawings. These final
Record Drawings shall be delivered to the City Project Manager in hard copy
and .pdf format, together with all of the "Red-line" drawings provided by the
Contractor(s) and the final survey records, as applicable, from which they were
derived. The last five percent (5%) of the Consultant's basic services fee for each
project will not be paid until such Record Drawings and all support documents
required are received.

The Consultant shall attend the Final Inspection with the Contractor and the City
to ascertain that all work performed by the Contractor has been performed in
accordance with the Contract Documents. At the time of such Final Inspection,
a final punch list shall be agreed to by the Consultant and the City, and made in
sufficient detail to fully outline to the Contractor: (1) any work to be completed;
(2) any work not in compliance with the drawings or specifications; and (3) any
unsatisfactory work.

Prior to final payment to the Contractor, the Consultant shall review all
outstanding claims, Contractor requests and final punch list work, of any type or
description, which have not been settled during the Contractor's work on the
project and shall prepare a written report outlining the background and status of
such claims, deficient or outstanding work and deficient or outstanding Work
and making recommendations as to the ultimate disposition of such outstanding
claims and Work.

One month prior to the expiration of the warranty or other correction of work
period provided for in the General and/or Special Contract Conditions to the



Contract Documents, the Consultant shall inspect the project for any deficiencies
that may have become apparent. Upon completion of such inspection, a written
report of the inspection shall be furnished by the Consultant to the City and the
Contractor and the Consultant shall issue the necessary directives to the
Contractor to require that the deficiencies are corrected at no cost to the City.

(27)  The Consultant shall also include as part of this phase all remaining and
applicable portions of Exhibit A.

2.08  Surveying and Testing:

(@)

(b)

(©)

(d)

(€)

()

(9)

The Consultant shall obtain all necessary surveying, tests and reports to properly design
and administer the construction of each project, including, but not limited to, soils and
hazardous materials testing. The Consultant shall be responsible for the accuracy,
adequacy and content of such tests, surveying and reports.

The Consultant and its appropriate subconsultant shall review all survey and test results
reports and shall follow the recommendation of the soils engineer or other subconsultant
unless, in the exercise of appropriate professional judgment, the Consultant or
appropriate subconsultant discovers, or should in the exercise of professional judgment
discover, factors indicating the report or results are not reliable.

If any such inadequacy or any inconsistency, based upon such exercise of professional
judgment, is noted the Consultant and/or its appropriate subconsultant shall report such
inconsistency or inadequacy promptly of the City and require such inadequacy or
inconsistency to be addressed by the soils engineer, testing laboratory or land surveyor
before any further use is put to the data.

The Consultant shall require all surveying, engineering and testing entities it selects to
carry and maintain Comprehensive Auto Liability and Property Damage Insurance,
General Commercial Liability and Property Damage Insurance and Professional Errors
and Omissions coverage as required by the City's Office of Risk Management which will
adequately protect the interests of the City and third parties from the acts and omissions
of the testing entity.

The amount of surveying or testing, the cost, and the types of reports required must be
approved by the Manager prior to the Consultant actually ordering any such work to be
accomplished. Such approvals by the City shall be for purposes of compensation only
and shall not relieve the Consultant of any responsibility for determining the scope and
amount of surveying and testing necessary for the design of the project.

It is understood and agreed that this Agreement does not include the investigation,
sampling, testing, planning, abatement design, and remediation management of asbestos
or other hazardous waste material. Should the presence of asbestos or other hazardous
waste material be known to exist on a specific project or if the Consultant shall observe
the presence of asbestos or hazardous waste material on any project site during its
performance of services under this Agreement, the Consultant shall notify the City in
writing immediately.

Payment to the Consultant for such surveying, testing, and abatement shall not exceed
the surveying and testing budget set forth in the project specific proposal for each
project.

2.09  Compliance with M/WBE Requirements.

(@)

This Agreement is subject to Article Ill, Divisions 1 and 3 of Chapter 28, Denver
Revised Municipal Code (D.R.M.C.), designated as Sections 28-31 to 28-36 and 28-52 to
28-90 D.R.M.C. (the “M/WBE Ordinance”) and any Rules or Regulations promulgated
pursuant thereto. The Consultant identified in its Proposal MBE and/or WBE firms with



(b)

which it intends to subcontract under this Agreement, with a total participation level by
such firms of 10%.

Under §28-72 D.R.M.C., the Consultant has an ongoing, affirmative obligation to
maintain for the duration of this Agreement, at a minimum, compliance with its
originally achieved level of MBE and WBE participation upon which this Agreement
was awarded, unless the City initiates a material alteration to the scope of work affecting
MBEs or WBEs performing on this Agreement through change order, contract
amendment, force account, or as otherwise described in § 28-73 D.R.M.C. The
Consultant acknowledges that:

)

()

©)

(4)

It must establish and maintain records and submit regular reports, as required,
which will allow the City to assess progress in achieving the M/WBE
participation goal.

If change orders or any other contract modifications are issued under the
Agreement, the Consultant shall have a continuing obligation to immediately
inform DSBO in writing of any agreed upon increase or decrease in the scope of
work of such contract, upon any of the bases discussed in § 28-73, D.R.M.C,,
regardless of whether such increase or decrease in scope of work has been
reduced to writing at the time of notification.

If change orders or other contract modifications are issued under the contract,
that include an increase in scope of work of this Agreement, whether by
amendment, change order, force account or otherwise which increases the dollar
value of the contract, whether or not such change is within the scope of work
designated for performance by an M/WBE at the time of contract award, such
change orders or contract modification shall be immediately submitted to DSBO
for notification purposes. Those amendments, change orders, force accounts or
other contract modifications that involve a changed scope of work that cannot be
performed by existing project subconsultants or by the Consultant shall be
subject to a goal for M/WBEs equal to the original goal on the contract which
was included in the proposal. The Consultant shall satisfy such goal with respect
to such changed scope of work by soliciting new M/WBEs in accordance with
§ 28-73, D.R.M.C., as applicable, or the Consultant must show each element of
modified good faith set out in § 28-75(c) D.R.M.C. The Consultant shall supply
to the director the documentation described in § 28-75-(c) D.R.M.C. with respect
to the increased dollar value of the contract.

Failure to comply with these provisions may subject the Consultant to sanctions
set forth in the M/WBE Ordinance.  Should any questions arise regarding
specific circumstances, the Consultant must consult the M/WBE Ordinance or
contact the Project’s designated DSBO representative at (720) 913-1999

SECTION 3 - COMPENSATION, PAYMENT, AND FUNDING

The City shall compensate the Consultant for its service performed and expenses incurred under this Agreement
and each Task Order as follows.

3.01 Basic Services: The City agrees to pay the Consultant, as compensation for any basic services rendered
for a particular Project, either a maximum basic services fee, to be set forth in each approved Project, proposals
prepared prior to commencement of any and all work under this Agreement, or an amount based on the
Consultant's periodic invoices, whichever is less.

3.02  Reimbursable Expenses: Unless expressly authorized by the City as part of any approved project
proposal or specified in Exhibit A, the City will not compensate the Consultant for expenses such as postage,
travel, mileage, telephone, reproduction and messenger service costs incurred in connection with Work



performed under this Agreement. Such costs are, in all such instances, included in the hourly rates paid by the
City. Reproduction of submittals requested by the City including such items as end-of-phase reports, drawings,
bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as
part of each on-call work order as a not-to-exceed reproducible expense.

3.03  Surveying and Testing: The Consultant shall be reimbursed its costs for any previously approved
surveying, utility locating and testing services it provides for any assigned project, subject to the terms and
conditions set forth herein and any surveying, utility locating and testing budget limits for that specific project.

3.04  Additional Services: The Consultant shall be compensated for any previously approved additional
services performed for any assigned project, subject to the terms and conditions set forth herein and an additional
services budget limits for that specific project.

3.05  Special Services: Subject to prior approval of such costs by the Manager, the Consultant shall be paid its
actual costs for special supplies or services and when applicable for Consultant’s actual time spent overseeing
work not included within either Exhibit A or any other exhibits for individual projects subsequently incorporated
herein, but which the City specifically directs the Consultant to provide under this Agreement.

3.06 Invoices: The Consultant shall invoice and be paid monthly in proportion to the progress of the Work on
each assigned project. Such invoices shall reflect the Consultant's actual hours, sub-consultant costs and
reimbursable costs, and shall be based on the hourly rates or other rates for services contained in Exhibit B. The
rates contained in Exhibit B can be modified only by a written amendatory or other agreement executed by the
parties and signed by the signatories to this Agreement in accordance with Section 5.27. The Consultant shall
maintain hourly records of the time worked by its personnel and subconsultants, records of all allowable
reimbursable expenses, and records of expendable supplies and services as necessary to support any audits by the
City, and shall bill the City monthly for fees and costs accrued during the preceding month. The Consultant's
invoice shall be separated as necessary to show direct charges to specific projects and to distinguish fees and
expenses. Upon submission of such invoices to the City Project Manager, and approval by the City, payment
shall issue. Final payment to the Consultant, for each assigned project, shall not be made until after the project is
accepted, all guarantees, certificates of completion, and Record Drawings and support documentation are
delivered to the City, and the duties agreed to in the approved project proposal for that project are otherwise fully
performed by the Consultant. No deductions shall be made from the Consultant's compensation on account of
penalty, liquidated damages or other sums withheld from payments to any assigned project contractor.

3.07  Maximum Contract Amount; Funding:

@ It is understood and agreed by the parties hereto that payment or reimbursement of all
kinds to the Consultant, for all Work performed under this Agreement, shall not exceed a
maximum of THREE MILLION DOLLARS ($3,000,000.00). In no event shall the
maximum payment to the Consultant, for all work and services performed throughout the
entire term of this Agreement exceed the contract maximum amount set forth above.

(b) Notwithstanding any other term, provision, or condition herein, all payment obligations
under this Agreement shall be limited to the funds duly and lawfully appropriated and
encumbered or otherwise made available by the Denver City Council for the particular
projects assigned to the Consultant under this Agreement for the particular year(s) in
which this Agreement is in effect, and paid into the Treasury of the City. As of the date
of this Agreement, no funds have been appropriated for this Agreement. Instead, it is the
City's intent to appropriate the funds necessary to compensate the Consultant for the
work it performs on any assigned project, at the time it accepts each proposal for a
specific project. The Manager of Public Works, upon reasonable written request, will
advise the Consultant in writing of the total amount of appropriated and encumbered
funds which are or remain available for payment for all work by the Consultant on a
specific project.



(c) The issuance of any form of order or directive by the City which would cause the
aggregate amount payable to the Consultant for a specific project to exceed the amount
appropriated for the Consultant's work on a specific project is expressly prohibited. In
no event shall the issuance of any change order or other form of order or directive by the
City be considered valid or binding if it requires additional compensable work to be
performed, which work will cause the aggregate amount payable for such work to exceed
the amount appropriated and encumbered, unless and until such time as the Consultant
has been advised in writing by the Manager of Public Works that a lawful appropriation
sufficient to cover the entire cost of such additional work, has been made. It shall be the
responsibility of the Consultant to verify that the amounts already appropriated for the
Consultant's Work on a project are sufficient to cover the entire cost of such Work, and
any work undertaken or performed in excess of the amount appropriated is undertaken or
performed in violation of the terms of this Agreement, without the proper authorization
for such work, and at the Consultant's own risk and sole expense.

SECTION 4 - TERM AND TERMINATION

4.01  Term. The term of this Agreement shall commence on April 1, 2013, and shall expire on March 31,
2016, unless sooner terminated or extended by written amendment. The Consultant shall complete any task
orders in progress as of the expiration date of this agreement and the term will extend until the work is completed
or earlier terminated by the Manager.

4,02 Termination.

(a)

(b)

(©

(d)

(€)

()

(9)

Nothing herein shall be construed as giving the Consultant the right to perform the services
contemplated under this Agreement beyond the time when its services become unsatisfactory to
the Manager.

The Manager may terminate this Agreement for cause at any time if the Consultant's services
become unsatisfactory, in the sole discretion of the Manager. The City shall have the sole
discretion to permit the Consultant to remedy the cause of a contemplated termination for cause
without waiving the City's right to terminate the Agreement.

In the event of a termination for cause, or in the event the Consultant becomes unable to serve
under this Agreement, the City may take over work to be done under this Agreement and
prosecute the work to the completion by contract or otherwise, and the Consultant shall be liable
to City for all reasonable cost in excess of what the City would have paid the Consultant had
there been no termination for cause.

The City may, for convenience, cancel and terminate this Agreement by giving not less than
thirty (30) days' prior written notice to the Consultant, which notice shall state the date of
cancellation and termination.

If the Consultant's services are terminated, postponed or revised, or if the Consultant shall be
discharged before all the work and services contemplated have been completed, or if the project
is, for any reason, stopped or discontinued, the Consultant shall be paid only for the portion of
work or services which has been satisfactorily completed at the time of such dismissal,
termination, cancellation, postponement, revision or stoppage.

All drawings, specifications, and other documents relating to the design or administration of
work completed or partially completed shall be delivered by the Consultant to the City in the
event of any dismissal, termination, cancellation, postponement, revision or stoppage.

In the event of any dismissal, termination, cancellation, postponement, revision or stoppage, the
Consultant shall cooperate in all respects with the City. Such cooperation shall include, but not
be limited to, delivery of drawings, specifications, and other documents referred to herein, and
assisting the City during a transition to another Consultant, if applicable.



SECTION 5 - GENERAL PROVISIONS

5.01 City’s Responsibilities.

(@) The City shall provide available information regarding its requirements for each project,
including related budgetary information, and shall cooperate fully with the Consultant at all
times. However, the City does not guarantee the accuracy of any such information and
assumes no liability therefore. The Consultant shall notify City in writing of any information
or requirements provided by the City which the Consultant believes to be inaccurate or
inappropriate to the design or construction of the project.

(b) If the City observes or otherwise becomes aware of any fault or defect in the project or non-
conformance with Contract Documents, it shall give prompt notice thereof to Consultant.

5.02  Ownership of Documents:

(@) The City shall have title and all intellectual and other property rights, in and to all phased and
final engineering documents, and all data used in the development of the same, including the
results of any tests, surveys or inspections at each project site, and all photographs, drawings,
drafts, studies, estimates, reports, models, notes and any other materials or work products,
whether in electronic or hard copy format, created by the Consultant pursuant to this
Agreement, in preliminary and final forms and on any media whatsoever (collectively, the
"Documents”), whether the project for which the Documents were created is executed or not.
The Consultant shall identify and disclose, as requested, all such Documents to the City.

(b) To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., as the same may be
amended from time to time, the Documents are a “work made for hire,” and all ownership of
copyright in the Documents shall vest in the City at the time the Documents are created. To
the extent that the Documents are not a “work made for hire,” the Consultant hereby assigns
and transfers all right, title and interest in and to the Documents to the City, as of the time of
the creation of the Documents, including the right to secure copyright, patent, trademark, and
other intellectual property rights throughout the world and to have and to hold such
copyright, patent, trademark, and other intellectual property rights in perpetuity.

(© The Consultant shall provide (and cause its employees and subcontractors to provide) all
assistance reasonably requested in securing for the City’s benefit any patent, copyright,
trademark, service mark, license, right or other evidence of ownership of such Documents,
and shall provide full information regarding the Documents and execute all appropriate
documentation in applying for or otherwise registering, in the City’s name, all rights to such
Documents.

(d) The Consultant agrees to allow the City to review any of the procedures used in performing
the work and services hereunder, and to make available for inspection the field notes and
other documents used in the preparation for and performance of any of the services
performed hereunder.

(e) The Consultant shall be permitted to retain reproducible copies of all of the Documents for
their information and reference, and the originals of all of the Documents, including all
AutoCAD files, shall be delivered to the City promptly upon completion thereof, or if
authorized by the City’s Project Manager, upon termination or expiration of this Agreement.

5.03 Taxesand Licenses: The Consultant shall promptly pay, when they are due, all taxes, excises, license
fees and permit fees of whatever nature applicable to the work and services which it performs under this
Agreement, and shall take out and keep current all required municipal, county, state or federal licenses required
to perform its services under this Agreement. The Consultant shall furnish the Manager, upon request, duplicate
receipts or other satisfactory evidence showing or certifying to the proper payment of all required licenses and/or
registrations and taxes. The Consultant shall promptly pay all owed bills, debts and obligations it incurs
performing work under this Agreement and shall not allow any lien, verified claim, mortgage, judgment or



execution to be filed against land, facilities or improvements owned or beneficially owned by the City as a result
of such bills, debts or obligations.

5.04  Consultant's Records: Records of the Consultant's direct personnel, consultant and reimbursable
expenses pertaining to this Agreement and records of accounts between the City and the Consultant shall be kept
on a generally recognized accounting basis. The Consultant agrees that any duly authorized representative of the
City, including the City Auditor, shall, until the expiration of three (3) years after the final payment under this
Agreement, have access to and the right to examine any books, documents, papers and records of the Consultant,
involving transactions related to this Agreement.

5.05  Assignment and Subcontracting: The City is not obligated or liable under this Agreement to any party
other than the Consultant named herein. The Consultant understands and agrees that it shall not assign or
subcontract with respect to any of its rights, benefits, obligations or duties under this Agreement except upon
prior written consent and approval of the City to such assignment or subcontracting. Any attempt by the
Consultant to assign or subcontract its rights hereunder without such prior written consent of the City shall, at the
option of the City, automatically terminate this Agreement and all rights of the Consultant hereunder. Such
consent may be granted or denied at the sole and absolute discretion of the City. In the event any such
subcontracting shall occur, with the City's approval, such action shall not be construed to create any contractual
relationship between the City and such subcontractor, and the Consultant named herein shall in any and all events
be and remain responsible to the City according to the terms of this Agreement.

5.06  No Discrimination in Employment: In connection with the performance of work under this Agreement,
the Consultant agrees not to refuse to hire, discharge, promote or demote, or to discriminate in matters of
compensation against any person otherwise qualified, solely because of race, color, religion, national origin,
gender, age, military status, sexual orientation, marital status, or physical or mental disability. The Consultant
agrees to insert the foregoing provision in all subcontracts hereunder.

5.07 Insurance:

General Conditions: Consultant agrees to secure, at or before the time of execution of this Agreement, the
following insurance covering all operations, goods or services provided pursuant to this Agreement. Consultant
shall keep the required insurance coverage in force at all times during the term of the Agreement, or any
extension thereof, during any warranty period, and for three (3) years after termination of the Agreement. The
required insurance shall be underwritten by an insurer licensed or authorized to do business in Colorado and rated
by A.M. Best Company as “A-"VIII or better. Each policy shall contain a valid provision or endorsement
requiring notification to the City in the event any of the required policies be canceled or non-renewed before the
expiration date thereof. Such written notice shall be sent to the parties identified in the Notices section of this
Agreement. Such notice shall reference the City contract number listed on the signature page of this Agreement.
Said notice shall be sent thirty (30) days prior to such cancellation or non-renewal unless due to non-payment of
premiums for which notice shall be sent ten (10) days prior. If such written notice is unavailable from the
insurer, contractor shall provide written notice of cancellation, non-renewal and any reduction in coverage to the
parties identified in the Notices section by certified mail, return receipt requested within three (3) business days
of such notice by its insurer(s) and referencing the City’s contract number. If any policy is in excess of a
deductible or self-insured retention, the City must be notified by the Consultant. Consultant shall be responsible
for the payment of any deductible or self-insured retention. The insurance coverages specified in this Agreement
are the minimum requirements, and these requirements do not lessen or limit the liability of the Consultant. The
Consultant shall maintain, at its own expense, any additional kinds or amounts of insurance that it may deem
necessary to cover its obligations and liabilities under this Agreement.

Proof of Insurance: Consultant shall provide a copy of this Agreement to its insurance agent or broker.
Consultant may not commence services or work relating to the Agreement prior to placement of coverage.
Consultant certifies that the certificate of insurance attached as Exhibit D, preferably an ACORD certificate,
complies with all insurance requirements of this Agreement. The City requests that the City’s contract number be
referenced on the Certificate. The City’s acceptance of a certificate of insurance or other proof of insurance that



does not comply with all insurance requirements set forth in this Agreement shall not act as a waiver of
Consultant’s breach of this Agreement or of any of the City’s rights or remedies under this Agreement. The
City’s Risk Management Office may require additional proof of insurance, including but not limited to policies
and endorsements.

Additional Insureds: For Commercial General Liability and Auto Liability, Consultant and subcontractor’s
insurer(s) shall name the City and County of Denver, its elected and appointed officials, employees and
volunteers as additional insured.

Waiver of Subrogation: For all coverages, Consultant’s insurer shall waive subrogation rights against the City.

Subcontractors and Subconsultants: All subcontractors and subconsultants (including independent contractors,
suppliers or other entities providing goods or services required by this Agreement) shall be subject to all of the
requirements herein and shall procure and maintain the same coverages required of the Consultant. Consultant
shall include all such subcontractors as additional insured under its policies (with the exception of Workers’
Compensation) or shall ensure that all such subcontractors and subconsultants maintain the required coverages.
Consultant agrees to provide proof of insurance for all such subcontractors and subconsultants upon request by
the City.

Workers’ Compensation/Employer’s Liability Insurance: Consultant shall maintain the coverage as required
by statute for each work location and shall maintain Employer’s Liability insurance with limits of $100,000 per
occurrence for each bodily injury claim, $100,000 per occurrence for each bodily injury caused by disease claim,
and $500,000 aggregate for all bodily injuries caused by disease claims. Consultant expressly represents to the
City, as a material representation upon which the City is relying in entering into this Agreement, that none of the
Consultant’s officers or employees who may be eligible under any statute or law to reject Workers’
Compensation Insurance shall effect such rejection during any part of the term of this Agreement, and that any
such rejections previously effected, have been revoked as of the date Consultant executes this Agreement.

Commercial General Liability: Consultant shall maintain a Commercial General Liability insurance policy
with limits of $1,000,000 for each occurrence, $1,000,000 for each personal and advertising injury claim,
$2,000,000 products and completed operations aggregate, and $2,000,000 policy aggregate.

Business Automobile Liability: Consultant shall maintain Business Automobile Liability with limits of
$1,000,000 combined single limit applicable to all owned, hired and non-owned vehicles used in performing
services under this Agreement

Professional Liability: Consultant shall maintain limits of $1,000,000 per claim and $1,000,000 policy
aggregate limit.

Additional Provisions:
@ For Commercial General Liability, the policies must provide the following:

(i) That this Agreement is an Insured Contract under the policy;

(i) Defense costs in excess of policy limits;

(i) A severability of interests, separation of insureds or cross liability
provision; and

(iii) A provision that coverage is primary and non-contributory with other
coverage or self-insurance maintained by the City.

2 For claims-made coverage:
(1) The retroactive date must be on or before the contract date or the first
date when any goods or services were provided to the City, whichever is
earlier

3) Consultant shall advise the City in the event any general aggregate or other
aggregate limits are reduced below the required per occurrence limits. At their
own expense, and where such general aggregate or other aggregate limits have



been reduced below the required per occurrence limit, the Consultant will
procure such per occurrence limits and furnish a new certificate of insurance
showing such coverage is in force.

5.08  Indemnification:

(@ To the fullest extent permitted by law, the Consultant hereby agrees to defend, indemnify, reimburse
and hold harmless City, its appointed and elected officials, agents and employees for, from and against
all liabilities, claims, judgments, suits or demands for damages to persons or property arising out of,
resulting from, or related to the work performed under this Agreement that are due to the negligence or
fault of the Consultant or the Consultant’s agents, representatives, subcontractors, or suppliers
(“Claims”). This indemnity shall be interpreted in the broadest possible manner consistent with the
applicable law to indemnify the City.

(b) Consultant’s duty to defend and indemnify City shall arise at the time written notice of the Claim is
first provided to City regardless of whether suit has been filed and even if Consultant is not named as a
Defendant.

(c) Consultant will defend any and all Claims which may be brought or threatened against City and will
pay on behalf of City any expenses incurred by reason of such Claims including, but not limited to,
court costs and attorney fees incurred in defending and investigating such Claims or seeking to enforce
this indemnity obligation. Such payments on behalf of City shall be in addition to any other legal
remedies available to City and shall not be considered City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen or limit the
liability of the Consultant under the terms of this indemnification obligation. The Consultant shall
obtain, at its own expense, any additional insurance that it deems necessary for the City’s protection.

(e) This defense and indemnification obligation shall survive the expiration or termination of this
Agreement.

5.09 Colorado Governmental Immunity Act: The parties hereto understand and agree that the City is relying
upon, and has not waived, the monetary limitations (presently $150,000 per person, $600,000 per occurrence) and
all other rights, immunities and protection provided by the Colorado Governmental Immunity Act, C.R.S. § 24-
10-101, et seq.

5.10 Contract Documents; Order of Precedence. This Agreement consists of Sections 1 through 5, which
precede the signature page, and the following attachment, which is incorporated herein and made a part hereof by
reference:

Exhibit A Consultant’s Scope of Work
Exhibit B Consultant’s Rates

Exhibit C Consultant’s Key Personnel
Exhibit D ACORD Insurance Certificate

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed attachments,
or between provisions of any attachments, such that it is impossible to give effect to both, the order of precedence
to determine which provision shall control to resolve such conflict, is as follows, in descending order:

Sections 1 through 5
Exhibit D
Exhibit C
Exhibit B
Exhibit A

5.11  When Rights and Remedies Not Waived: In no event shall any payment by the City constitute a waiver
of any breach of covenant or default which may then exist on the part of the Consultant. No assent, expressed or
implied, to any breach of the Agreement shall be held to be a waiver of any later or other breach.



5.12  Governing Law; Venue: This Agreement shall be construed and enforced in accordance with the laws of
the State of Colorado, the Charter and Revised Municipal Code of the City and County of Denver, and the
ordinances, regulations and Executive Orders enacted or promulgated pursuant to the Charter and Code,
including any amendments. The Charter and Revised Municipal Code of the City and County of Denver, as the
same may be amended from time to time, are hereby expressly incorporated into this Agreement. Venue for any
action arising hereunder shall be in the City and County of Denver, Colorado.

5.13. Conflict of Interest:

@ The Consultant has a continuing duty to disclose, in writing, any actual or potential conflicts
of interest including work the Consultant is performing or anticipates performing for other
entities on the same or interrelated projects. In the event that Consultant fails to disclose in
writing actual or potential conflicts, the Manager, in his sole discretion, may terminate the
applicable task order or the Agreement.

(b) The parties agree that no employee of the City shall have any personal or beneficial interest
in the services or property described herein, and the Consultant further agrees not to hire or
contract for services with any employee or officer of the City which would be in violation of
the Revised Municipal Code Chapter 2, Article 1V, Code of Ethics or Denver City Charter
provisions 1.2.9 and 1.2.12.

(©) The Consultant agrees that it will not engage in any transaction, activity or conduct that
would result in a conflict of interest under this Agreement. The Consultant represents that it
has disclosed any and all current or potential conflicts of interest. A conflict of interest shall
include transactions, activities or conduct that would affect the judgment, actions or work of
the Consultant by placing the Consultant’s own interests, or the interests of any party with
whom the Consultant has a contractual arrangement, in conflict with those of the City. The
City, in its sole discretion, shall determine the existence of a conflict of interest and may
terminate this Agreement in the event such a conflict exists after it has given the Consultant
written notice which describes the conflict. The Consultant shall have thirty (30) days after
the notice is received to eliminate or cure the conflict of interest in a manner that is
acceptable to the City.

5.14  No Third Party Beneficiaries: Enforcement of the terms and conditions of this Agreement, and all rights
of action relating to such enforcement, shall be strictly reserved to the City and the Consultant, and nothing
contained in this Agreement shall give or allow any claim or right of action by any other or third person under
this Agreement. It is the express intention of the parties that any person other than the City or the Consultant
receiving services or benefits under this Agreement shall be deemed to be an incidental beneficiary only.

5.15 Time is of the Essence: The parties agree that in the performance of the terms, conditions and
requirements of this Agreement by the Consultant, time is of the essence.

5.16  Taxes, Charges and Penalties: The City and County of Denver shall not be liable for the payment of
taxes, late charges, or penalties of any nature except as provided in the City’s Prompt Payment Ordinance.

5.17  Proprietary or Confidential Information:

@ City Information: The Consultant acknowledges and accepts that, in performance of it work
under the terms of this Agreement, the Consultant may have access to Proprietary Data or
confidential information which may be owned or controlled by the City and that the
disclosure of such data or information may be damaging to the City or third parties. As such,
the Consultant agrees that all information provided or otherwise disclosed by the City to the
Consultant be held in confidence and used only in the performance of its obligations under
this Agreement. The Consultant shall exercise the same standard of care to protect such
information as a reasonably prudent Consultant would to protect its own proprietary or
confidential data. “Proprietary Data” shall mean geographic materials or Geographic




(b)

()

(b)

(©)

Information Systems (“GIS”) data owned by the City and County of Denver including but
not limited to maps, computer programs, aerial photography, methodologies, software,
diagnostics and documents; or any other materials or information which may be designated
or marked “Proprietary” or “Confidential” and provided to or made available to the
Consultant by the City. Such Proprietary Data may be in hardcopy, printed, digital or
electronic format.

Consultant’s Information: The parties understand that all the material provided or produced
under this Agreement may be subject to the Colorado Open Records Act, C.R.S. 24-72-201,
et seq., and that in the event of a request to the City for disclosure of such information, the
City shall advise the Consultant of such request in order to give the Consultant the
opportunity to object to the disclosure of any of its proprietary or confidential material. In
the event of the filing of a lawsuit to compel such disclosure, the City will tender all such
material to the court for judicial determination of the issue of disclosure and the Consultant
agrees to intervene in such lawsuit to protect and assert its claims of privilege and against
disclosure of such material or waive the same. The Consultant further agrees to defend,
indemnify and save and hold harmless the City, its officers, agents and employees, from any
claim, damages, expense, loss or costs arising out of the Consultant’s intervention to protect
and assert its claim of privilege against disclosure under this Article including, but not
limited to, prompt reimbursement to the City of all reasonable attorney fees, costs and
damages that the City may incur directly or may be ordered to pay by such court.

Use, Possession or Sale of Alcohol or Drugs: The Consultant, its officers, agents, and employees shall
cooperate and comply with the provisions of Executive Order 94 and Attachment A thereto concerning the use,
possession or sale of alcohol or drugs. Violation of these provisions or refusal to cooperate with implementation
of the policy can result in the City’s barring the Consultant from City facilities or participating in City operations.

No Employment of lllegal Aliens to Perform Work Under the Agreement:

This Agreement is subject to Division 5 of Article IV of Chapter 20 of the Denver Revised
Municipal Code, and any amendments (the “Certification Ordinance”).

The Consultant certifies that:

@ At the time of its execution of this Agreement, it does not knowingly employ
or contract with an illegal alien who will perform work under this Agreement.
2 It will participate in the E-Verify Program, as defined in § 8-17.5-101(3.7),

C.R.S., to confirm the employment eligibility of all employees who are newly
hired for employment to perform work under this Agreement.

The Consultant also agrees and represents that:

@ It shall not knowingly employ or contract with an illegal alien to perform
work under the Agreement.

(@) It shall not enter into a contract with a subconsultant or subcontractor that fails
to certify to the Consultant that it shall not knowingly employ or contract with
an illegal alien to perform work under the Agreement.

3) It has confirmed the employment eligibility of all employees who are newly
hired for employment to perform work under this Agreement, through
participation in the E-Verify Program.

4) It is prohibited from using the E-Verify Program procedures to undertake pre-
employment screening of job applicants while performing its obligations
under the Agreement, and that otherwise requires the Consultant to comply
with any and all federal requirements related to use of the E-Verify Program



including, by way of example, all program requirements related to employee
notification and preservation of employee rights.

5) If it obtains actual knowledge that a subconsultant or subcontractor
performing work under the Agreement knowingly employs or contracts with
an illegal alien, it will notify such subconsultant or subcontractor and the City
within three (3) days. The Consultant will also then terminate such
subconsultant or subcontractor if within three (3) days after such notice the
subconsultant or subcontractor does not stop employing or contracting with
the illegal alien, unless during such three-day period the subconsultant or
subcontractor provides information to establish that the subconsultant or
subcontractor has not knowingly employed or contracted with an illegal alien.

(6) It will comply with any reasonable request made in the course of an
investigation by the Colorado Department of Labor and Employment under
authority of § 8-17.5-102(5), C.R.S, or the City Auditor, under authority of
D.R.M.C. 20-90.3.

(d) The Consultant is liable for any violations as provided in the Certification Ordinance. If
Consultant violates any provision of this section or the Certification Ordinance, the City may
terminate this Agreement for a breach of the Agreement. If the Agreement is so terminated,
the Consultant shall be liable for actual and consequential damages to the City. Any such
termination of a contract due to a violation of this section or the Certification Ordinance may
also, at the discretion of the City, constitute grounds for disqualifying Consultant from
submitting bids or proposals for future contracts with the City.

5.20 Disputes: All disputes between the City and Consultant regarding this Agreement shall be resolved by
administrative hearing pursuant to the procedure established by D.R.M.C. § 56-106(b), et seq. For the purposes of
that procedure, the City official rendering a final determination shall be the Manager.

5.21  Waiver of C.R.S. 13-20-802, et seq.: The Consultant specifically waives all the provisions of Chapter 8
of Article 20 of Title 13, Colorado Revised Statutes (also designated C.R.S. 13-20-802 et seq.) relating to design
defects in any project under this Agreement.

5.22  Survival of Certain Contract Provisions. The parties understand and agree that all terms and conditions
of this Agreement, together with the exhibits and attachments hereto, which, by reasonable implication,
contemplate continued performance or compliance beyond the termination of this Agreement, (by expiration of
the term or otherwise), shall survive such termination and shall continue to be enforceable as provided herein.
Without limiting the generality of the foregoing, the Consultant’s obligations for the provision of insurance and to
indemnify the City shall survive for a period equal to any and all relevant statutes of limitation, plus the time
necessary to fully resolve any claims, matters, or actions begun within that period.”

5.23  Advertising And Public Disclosure. The Consultant shall not include any reference to this Agreement or
to services performed pursuant to this Agreement in any of its advertising or public relations materials without
first obtaining the written approval of the Manager, which will not be unreasonably withheld. Any oral
presentation or written materials related to services performed under this Agreement shall include only services
that have been accepted by the City. The Manager shall be notified in advance of the date and time of any such
presentation. Nothing in this provision shall preclude the transmittal of any information to officials of the City,
including without limitation the Mayor, the Manager, City Council or the Auditor.

5.24  Legal Authority. Consultant represents and warrants that it possesses the legal authority, pursuant to any
proper, appropriate and official motion, resolution or action passed or taken, to enter into this Agreement. Each
person signing and executing this Agreement on behalf of Consultant represents and warrants that he has been
fully authorized by Consultant to execute this Agreement on behalf of Consultant and to validly and legally bind
Consultant to all the terms, performances and provisions of this Agreement. The City shall have the right, in its



sole discretion, to either temporarily suspend or permanently terminate this Agreement if there is a dispute as to
the legal authority of either Consultant or the person signing the Agreement to enter into this Agreement.

5.25 Notices. Notices, concerning the termination of this Contract, notices of alleged or actual violations of
the terms or conditions of this Contract, and other notices of similar importance, including changes to the person
to be notified or their addresses, shall be made:

to the City: Manager of Public Works
201 West Colfax Avenue, Dept. 1110
Denver, Colorado 80202

with a copy to: Assistant City Attorney
201 West Colfax Avenue, Dept. 1207
Denver, Colorado 80202

to the Consultant: 9127 SOUTH JAMIACA ST ENGLEWOOD,CO
80112

All notices shall be in writing and provided by either personal delivery or certified mail, return receipt requested.
All notices are effective upon personal delivery or upon placing the notice in the United States mail. The
addresses may be changed by the Parties by written notice.

5.26  Severability: It is understood and agreed by the parties hereto that, if any part, term, or provision of this
Agreement, except for the provisions of this Agreement requiring prior appropriation and limiting the total
amount to be paid by the City, is by the courts held to be illegal or in conflict with any law of the State of
Colorado, the validity of the remaining portions or provisions shall not be affected, and the rights and obligations
of the parties shall be construed and enforced as if the Agreement did not contain the particular part, term or
provision held to be invalid.

5.27  Agreement as Complete Integration-Amendments: This Agreement is intended as the complete
integration of all understandings between the parties. No prior or contemporaneous addition, deletion or other
amendment shall have any force or effect, unless embodied herein in writing. No subsequent novation, renewal,
addition, deletion or other amendment hereto shall have any force or effect unless embodied in a written
amendatory or other agreement executed by the parties and signed by the signatories to the original Agreement.
This Agreement and any amendments shall be binding upon the parties, their successors and assigns.

5.28  Counterparts of this Agreement: This Agreement will be executed in two (2) counterparts, each of which
shall be deemed to be an original, and all of which, taken together, shall constitute one and the same instrument.
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Contract Control Number: PWADM-201309614-00
Contractor Name: CH2M HILL ENGINEERS INC
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(please print)

ATTEST: [if required]

By:

Name:
(please print)

Title:
(please print)




Contract Control Number: PWADM-201309614-00

Contractor Name: CH2M HILL ENGINEERS INC

IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at
Denver, Colorado as of

SEAL CITY AND COUNTY OF DENVER
ATTEST:

By
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED:

DOUGLAS J. FRIEDNASH, Attorney
for the City and County of Denver

By

By

By




EXHIBIT A
SCOPE OF WORK

A. Project Description

This contract (or these contracts) will provide on-call professional engineering services to support the Capital
Projects Management program, as well as provide general engineering services throughout Public Works, as
requested. These services include, but are not limited to: hydraulic and hydrologic studies, feasibility analyses
and full project design for storm sewer basins and facilities; sanitary sewer system analyses and full project
design; utility coordination, relocation and permitting; surveying; traffic engineering; geotechnical investigations;
and other Civil Engineering design services.

B. Summary of Required Services

The following is a list of anticipated general engineering services and work scope needed through this (these) on-
call contracts:
Design Services

1.

Full range of Structural and Bridge Design Services - Steel, timber, and concrete bridges (including
cast-in-place, pre-stressed or post-tensioned; retaining walls, piers, columns, culverts, abutments and
other related structures

Hydraulic and Hydrologic studies, (including bridge scour mitigation), CLOMR and LOMR
preparation, analysis and design of sanitary and storm sewers; Water Quality Analysis and temporary
and/or permanent system design.

Roadway and pavement design

Utility design (including permitting) and Utility coordination.

Land Surveying (including Topographical Surveys, Improvement Surveys, R.O.W. — preliminary,
final legal descriptions, exhibits and monumentation)

Electrical and Lighting Engineering

Plan Review, including reviews of transportation, storm and sanitary sewer studies

Landscape Architecture, irrigation design and Urban/Streetscape Design

Traffic signal and signal system design

. ITS infrastructure analysis and design, including Traffic Management Center design
. Cost estimating

. Railroad Crossing Design

. Railroad coordination and permit application

. Transit Station Infrastructure Engineering

. Project Management Services

. Building commissioning

Construction/Preconstruction Services

1.
2.

3.
4.
5

Surveys/Construction Staking

Geotechnical Engineering, materials testing, weld inspection, environmental and hazardous materials
analysis

Construction Engineering/Project Management Assistance

Environmental Studies, clearances, evaluations, hazmat assessments and reports

Inspection: all civil and structural, transportation and vertical (building) project components

On Call Engineering Services 1



Planning Services

1.
2.

ok w

Signal system management including signal retiming along corridors or systems of corridors
Traffic signal system communications including expansion of the signal system, fiber optic
interconnect which may include cabinet changes, CDOT project processes, plan preparation
and splicing diagrams

Performance measurement

Multi-mode transportation planning and multi-mode traffic and operation simulation

Traffic Forecasting (Consultant must be familiar with DRCOG’s Travel Demand Model and
TransCad™ Software)

Development-related traffic impact analysis

Miscellaneous Services

N~ E

9.
10.
11.

Database program development and GIS interface and mapping.
Bridge Inspection and management

Project scheduling

Clerical, and contract administration

Parking Studies

Special District Creation/management

Public Involvement/Agency Coordination

Data collection, including infrastructure assets or other information as needed
Traffic and Safety analysis

CAD and drafting

Parking studies, traffic safety analyses, and other traffic studies.

On Call Engineering Services 2



EXHIBIT B
CONSULTANT’S RATES



Firm Name: CH2M HILL

Attachment 2
LIST OF BILLING RATES

Title/Classification

Responsibilities

Rate/Hr.

Project Manager

Manage the On-Call Projects

$200

Quality Manager

Ensure Quality on the On-Call Projects

$195

Task Lead

Civil Engineering, Water Engineering,
Construction Management, Public
Involvement, and Environmental/NEPA

$195

Senior Technologists

Special District Creation and
Management, Value Engineering,
Multi-Modal Planning, Traffic
Planning/Safety/Parking, ITS, Hydrology
& Hydraulics, Water Quality, Storm
Sewers, Urban Design/Streetscape/LEED,
Transit Station Infrastructure

$180

Senior Engineer

Roadways/Alleys, Multi-Modal Planning,
Utilities, Railroad Coordination,
Construction Management,
Structures/Bridges, Plan Review, Traffic
Planning/ Safety/Parking, Traffic
Forecasting, Signalization, ITS,
Hydrology & Hydraulics, Water Quality,
Storm Sewers, Sanitary Engineering,
Transit Station Infrastructure, Cost
Estimating, and Project Scheduling

$160

Engineer

Roadways/Alleys, Multi-Modal Planning,
Utilities, Railroad Coordination,
Construction Management,
Structures/Bridges, Plan Review, Traffic
Planning/ Safety/Parking, Traffic
Forecasting, Signalization, ITS,
Hydrology & Hydraulics, Water Quality,
Storm Sewers, Sanitary Engineering, and
Transit Station Infrastructure

$120

Junior Engineer

Roadways/Alleys, Multi-Modal Planning,
Utilities, Railroad Coordination,
Construction Management,
Structures/Bridges, Plan Review, Traffic
Planning/ Safety/Parking, Traffic
Forecasting, Signalization, ITS,
Hydrology & Hydraulics, Water Quality,
Storm Sewers, Sanitary Engineering, and
Transit Station Infrastructure

$100

Senior Planner

Environmental/NEPA/Hazardous
Materials, Plan Review, Traffic Planning/
Safety/Parking, Landscape Architecture,
Urban Design/Streetscape/LEED, Transit
Station Infrastructure

$150




Title/Classification

Responsibilities

Rate/Hr.

Planner Environmental/NEPA/Hazardous $120
Materials, Plan Review, Traffic Planning/
Safety/Parking, Landscape Architecture,
Urban Design/Streetscape/LEED, Transit
Station Infrastructure, Data Collection
Junior Planner Environmental/NEPA/Hazardous $75
Materials, Plan Review, Traffic Planning/
Safety/Parking, Landscape Architecture,
Urban Design/Streetscape/LEED, Transit
Station Infrastructure, Data Collection
Senior Drafter CAD/Drafting $105
CAD Technician CAD/Drafting $60
Senior Project Inspector Construction Inspection $165
Project Inspector Construction Inspection $90
Admin Clerical/Contract Administration $60
Accountant $70

Project financial tracking and invoicing

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 2.75




Attachment 3
REIMBURSABLE EXPENSES

Firm Name: CH2M HILL

The additional expenses of the Consultant reimbursable by the City shall include:

1. Actual cost of transportation and living expenses of the Consultant's personnel traveling outside of
Denver Metropolitan area, when authorized by the City under this Agreement.

2. Actual cost of reproduction of drawings and specifications.

3. Expendable supplies and services, such as aerial photography other than those normally used in an
engineering office, provided especially under this Agreement for the Benefit of the City-actual cost plus
Ten Percent (10%).

The Consultant will be required to submit a complete list of reimbursable items for all of the Consultant's

charges. A typical list of reimbursable items is noted herein and can be modified by the Consultant to
conform to the present needs and operations.

List of Expenses

Item Charge Rate
Mileage to Project Site $0.555/mile or as in

accordance with IRS Mileage
Rate adjustments as

published
Meeting Facilities outside of Actual Cost
City and County or CH2M HILL
Facilities as requested by the City and County
Subconsultants For invoicing to the city and

County, subconsultant billing
rates will have a 5%
administration fee applied



Attachment 3

LIST OF BILLING RATES

Firm Name: _ Apex Design, PC

Title/Classification Responsibilities Rate/Hr.
ITS Infrastructure and Traffic
Engineering Tasks and Task
Principal Management $135.00
Senior Design Engineer ITS and Traffic Engineering Design $100.00
Design Engineer ITS and Traffic Engineering Support $90.00
Civil Engineering Technician Field Support and Troubleshooting $75.00
Project Administrator Task Order Administration $80.00
Project Assistant Project Support $65.00

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate:

N/A




Attachment 3

REIMBURSABLE EXPENSES

Firm Name: _ Apex Design, PC

The additional expenses of the Consultant reimbursable by the City shall include:

1. Actual cost of transportation and living expenses of the Consultant's personnel traveling outside of
Denver Metropolitan area, when authorized by the City under this Agreement.

2. Actual cost of reproduction of drawings and specifications.

3. Expendable supplies and services, such as aerial photography other than those normally used in an
engineering office, provided especially under this Agreement for the Benefit of the City-actual cost plus
Ten Percent (10%).

The Consultant will be required to submit a complete list of reimbursable itemsfor all of the Consultant's

charges. A typical list of reimbursable itemsis noted herein and can be modified by the Consultant to
conform to the present needs and operations.

List of Expenses

Item Charge Rate

Subsistence outside Metro Area $ 250.00 /day

Copies (8 %2 x 11”) Black and White $ 007 Jeach
Copies (8 ¥2x 11") Color $ 1.00 /each
Copies (11 x 17") Black and White $ 015 /each
Copies (11 x 17") Color $ 150 /each
Roll plots $ 1.00 IS.F.

Outside — Material s/Supplies/Services Cost Plus 10%



Attachment 3

LIST OF BILLING RATES

Firm Name: Clanton & Associates, Inc.

Table Classification Responsibilities Rate/Hr.
Oversees fees, contracts, tracks

Project Principal progress. $180/hr

Senior Designer Electrical designer $100/hr
Designs, performs calculations,

Engineer chooses fixtures $90/hr
Designs, performs calculations,
chooses fixtures, tracks budget and

Designer timing $90/hr

CAD Technician Oversees and prepares drawings $60/hr

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate:

On Call Engineering Services

Attachment 2

25

9.26.12




ATTACHMENT 3

REIMBURSABLE EXPENSES

The additional expenses of the Consultant reimbursable by the City shall include:

1. Actual cost of transportation and living expenses of the Consultant's personnel traveling
outside of Denver Metropolitan area, when authorized by the City under this Agreement.

2. Actual cost of reproduction of drawings and specifications.

3. Expendable supplies and services, such as aerial photography other than those normally
used in an engineering office, provided especially under this Agreement for the Benefit of
the City-actual cost plus Ten Percent (10%).

The Consultant will be required to submit a complete list of reimbursable items for all of the
Consultant's charges. A typical list of reimbursable items is noted herein and can be modified by
the Consultant to conform to the present needs and operations.

Firm Name: Clanton & Associates, Inc.

List of Expenses

Item Charge Rate
Subsistence outside Metro Area $ /day
Copies (82 x 117) $ .10 [each
Copies (8 2 x 14”) $ .15 leach
Red-line copies $ IS.F.
Plan Reproduction (24”x36”, ANSI D) $ 1.75 Ipage
Mylar $ 125 IS.F.
Sepias $ 2.00 IS.F.
Outside — Materials/Supplies/Services Cost Plus 10%

On Call Engineering Services Attachment 2 9.26.12



Attachment 3

LIST OF BILLING RATES

Firm Name: Fehr & Peers—Transportation Services

Title/Classification Responsibilities Rate/Hr.
Principa QA/QC $225
Associatel Sr. Project Manager Project M anagement and oversight | $155
— Transportation
Project Engineer Project support $125
Project Planner Project support $115
Administrative support $75

Word Processing / Clerical

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 3.1-3.9




Attachment 3

REIMBURSABLE EXPENSES

Firm Name: Fehr & Peers— Transportation Services

The additional expenses of the Consultant reimbursable by the City shall include:

1. Actua cost of transportation and living expenses of the Consultant's personnel traveling outside of
Denver Metropolitan area, when authorized by the City under this Agreement.

2. Actual cost of reproduction of drawings and specifications.

3. Expendable supplies and services, such as aeria photography other than those normally used in an
engineering office, provided especially under this Agreement for the Benefit of the City-actual cost plus
Ten Percent (10%).

The Consultant will be required to submit a complete list of reimbursable items for all of the Consultant's

charges. A typical list of reimbursable itemsis noted herein and can be modified by the Consultant to
conform to the present needs and operations.

List of Expenses

Item Charge Rate
Subsistence outside Metro Area $ / day
Copies (8 1/2x 11") $ / each
Copies (8 1/2x 14") $ / each
Red-line copies $ / SF.
Plan Reproduction (24”x36”, ANSI D) $ / page
Mylar $ IS.F.
Sepias $ ISF.
Outside - Materials/Supplies/Services Cost plus 10%

e Other Direct Costs / Reimbursable expenses are invoiced at cost plus 10% for

handling.

o Personal auto mileage is reimbursed at the then current IRS approved rate (55.5
cents per mile as of Jul 2012).

¢ Voice & Data Communications (Telephone, fax, computer, e-mail, etc.) are
invoiced at cost as a percentage of project labor.



Attachment 3

LIST OF BILLING RATES

Firm Name: Groupl14 Engineering, Inc.
Title/Classification Responsibilities Rate/Hr.
Principal Proj e(_;t overs ght, contrgct $146

negotiations and execution
Sr. Project Manager
Project Manager
Project Engineer
Project Inspector
Senior Drafter
CAD Technician
Word Processing / Clerical
Commissioning services $120

Commissioning Agent

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate:




Attachment 3

REIMBURSABLE EXPENSES

Firm Name: Groupl4 Engineering, Inc.

The additional expenses of the Consultant reimbursable by the City shall include:

1. Actua cost of transportation and living expenses of the Consultant's personnel traveling outside of
Denver Metropolitan area, when authorized by the City under this Agreement.

2. Actual cost of reproduction of drawings and specifications.

3. Expendable supplies and services, such as aeria photography other than those normally used in an
engineering office, provided especially under this Agreement for the Benefit of the City-actual cost plus
Ten Percent (10%).

The Consultant will be required to submit a complete list of reimbursable items for all of the Consultant's

charges. A typical list of reimbursable itemsis noted herein and can be modified by the Consultant to
conform to the present needs and operations.

List of Expenses

Item Charge Rate
Subsistence outside Metro Area $ 0  /day
Copies (8 1/2x 11") $ 0  J/each
Copies (8 1/2x 14") $ 0  /each
Red-line copies $ 0 /SF
Plan Reproduction (24”x36”, ANSI D) $ 0 /page
Mylar $ 0 /SF.
Sepias $ 0 /SF.

Outside - Materials/Supplies/Services Cost plus 10%



Attachment 3

LIST OF BILLING RATES

Firm Name: HCL Engineering & Surveying, LLC

Title/Classification Responsibilities Rate/Hr.

Principal Manage all aspects of the company | $140.00

Survey Manager M anage Survey Department (Office | $115.00
& Field)

Project Manager

Project Engineer

Project Inspector

Senior Drafter

CAD Technician

Administrative Manage and Invoice Projects $50.00

Survey Technician Manage Projects & Data $80.00
Management

Survey Crew (Two-man) Field Surveying & Processing Data | $135.00
Field Equipment $105.00

GPS Robotics

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate:




Attachment 3

REIMBURSABLE EXPENSES

Firm Name: _ HCL Engineering & Surveying, LLC

The additional expenses of the Consultant reimbursable by the City shall include:

1. Actua cost of transportation and living expenses of the Consultant's personnel traveling outside of
Denver Metropolitan area, when authorized by the City under this Agreement.

2. Actual cost of reproduction of drawings and specifications.

3. Expendable supplies and services, such as aeria photography other than those normally used in an
engineering office, provided especially under this Agreement for the Benefit of the City-actual cost plus
Ten Percent (10%).

The Consultant will be required to submit a complete list of reimbursable items for all of the Consultant's

charges. A typical list of reimbursable itemsis noted herein and can be modified by the Consultant to
conform to the present needs and operations.

List of Expenses

Item Charge Rate
Subsistence outside Metro Area $ 30.00 /day
Copies (8 1/2x 11") $ 020 /each
Copies (8 1/2x 14") $ 024 / each
Red-line copies $ 0.50 / SF.
Plan Reproduction (24”x36”, ANSI D) $ 200 /page
Mylar $ 25.00 /SF.
Sepias $ 10.00 /SF.

Outside - Materials/Supplies/Services Cost plus 10%



Attachment 3

LIST OF BILLING RATES

Firm Name: i3 Integration LLC
Title/Classification Responsibilities Rate/Hr.
Principal / Sr. Program Manager 237.00
Program Manager 187.25
Deputy Program Manager 169.50
Project Manager 3 154.35
Project Manager 2 127.85
Project Manager 1 115.50
Project Coordinator 108.05
Project Engineer -
Project Inspector -
Senior Drafter -
CAD Technician -
Word Processing / Clerical 54.00
Database Information Systems — 141.65
Business Processes
Database Information Systems — 154.35
Solution Architect
Web Designer 75.00

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: _ 2.5

Rates above are 2013 rates. Escalation of 5% per year beyond 2013 shall apply.



Attachment 3

REIMBURSABLE EXPENSES

Firm Name: i3 Integration LLC

The additional expenses of the Consultant reimbursable by the City shall include:

1. Actual cost of transportation and living expenses of the Consultant's personnel traveling outside of
Denver Metropolitan area, when authorized by the City under this Agreement.

2. Actual cost of reproduction of drawings and specifications.

3. Expendable supplies and services, such as aerial photography other than those normally used in an
engineering office, provided especially under this Agreement for the Benefit of the City-actual cost plus
Ten Percent (10%).

The Consultant will be required to submit a complete list of reimbursable items for all of the Consultant's

charges. A typical list of reimbursable items is noted herein and can be modified by the Consultant to
conform to the present needs and operations.

List of Expenses

Item Charge Rate

Subconsultants (as may be required and authorized in advance) Cost plus 7%
Outside - Materials/Supplies Cost plus 10%
Travel (airfare, hotels, meals, incidentals) Cost plus 10%

Travel (auto mileage) - actual IRS rate for cost per mile Cost plus 10%



Attachment 2

LIST OF BILLING RATES

Firm Name: OV Consulting

Title/Classification Responsibilities Rate/Hr.

Principal Manages all assignments $145

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate:  2.75




Attachment 3

REIMBURSABLE EXPENSES

Firm Name: OV _Consulting

The additional expenses of the Consultant reimbursable by the City shall include:

1. Actua cost of transportation and living expenses of the Consultant's personnel traveling outside of
Denver Metropolitan area, when authorized by the City under this Agreement.

2. Actual cost of reproduction of drawings and specifications.

3. Expendable supplies and services, such as aeria photography other than those normally used in an
engineering office, provided especially under this Agreement for the Benefit of the City-actual cost plus
Ten Percent (10%).

The Consultant will be required to submit a complete list of reimbursable items for all of the Consultant's
charges. A typical list of reimbursable itemsis noted herein and can be modified by the Consultant to
conform to the present needs and operations.

List of Expenses

Item Charge Rate

Mileage to Project Site $0.555/mile or asin
accordance with IRS Mileage
Rate adjustments as

published



Corporate Headquarters

. - 9100 West Jewell Avenue, Suite 200 Lakewood, CO 80232
I I I I I TEL 303 980 5200 FAX 303 980 0089
WwWw.pinyon-env.com

Environmental, Inc.

SCHEDULE OF BILLING RATES - 2012

Title/Classification Responsibility Rate/Hr.
Principal Engineer/Scientist QA/QC by Principal, Meetings with Regulatory and
Oversight Agencies $170.00
ght Ag
Senior Engineer/Scientist Remediation, Engineering and Investigation Design,
Development of Work Plans, Database Design, $150.00
Training, Industrial Hygiene
Project Manager Project Management, Response to Agency
Questions, Project Meetings with Client $130.00
Project Specialist Reports to Regulatory and Oversight Agencies,
Preparation of Permits, GIS Library Development $98.00
and Data Analysis, Technical Review of Documents
Project Engineer/Scientist Phase | ESA Site Visits, Interpretation of Data,
Collection of Non-Field Data, Development of Logs
and Maps, Pilot Testing, Biological and Wetland
Field Mapping, Preparation of Reports to Clients, $93.00
GIS Data Collection (including GPS), Technical
Editor Review of Documents
Staff Il Engineer/Scientist Soil Logging, Monitoring Well Installation, Level
Surveying, Slug Tests, Field Oversight, Lead Diriller,
Miscellaneous Field Services, ACM Building $84.75
Inspector
Staff | Technician Groundwater Sampling, Sampling During UST
Removals, Surveyor’s Assistant, Driller’s Assistant $7650
Field Technician/Project Maintain Field Equipment, Data Management
Assistant $64.00
CAD Technician Drafting (CADD) $ 68.00
Administrator Word Processing, Clerical $ 50.00

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 2.95

On Call Engineering Services Attachment 2 9.26.12



Corporate Headquarters

b 9100 West Jewell Avenue, Suite 200 Lakewood, CO 80232
I I I @I I TEL 303 980 5200 FAX 303 980 0089
WWWw.pinyon-env.com

Environmental, Inc.

REIMBURSABLE EXPENSES

List of Expenses

ltem Charge Rate
Subsistence outside Metro Area $160/ day
Mileage outside Metro Area $0.555/mile*

*current IRS rate

Copies-B&W (8-1/2 x 117) $0.10/each
Copies-Color (8-1/2 x 117) $0.12/each
Copies-B&W (11 x 177) $0.25/each
Copies-Color (I'1 x 17”) $.075/each
Plan Reproduction (24”x36”, ANSI D) $5.00/ page
Outside - Materials/Supplies/Services Cost plus 10%
Outside — Subconsultants/Lab Fees Cost plus 10%
Specialty In-House Equipment (as proposed on Task Order/Work Order) Cost plus 10%

On Call Engineering Services Attachment 3 9.26.12



Attachment 3

LIST OF BILLING RATES

Firm Name: RNL

Title/Classification Responsibilities Rate/Hr.

RNL Principal Project Discipline Leadership 225.00

Urban Design & Landscape

Urban Design Principal Architecture Leadership 185.00
Landscape Architect Landscape Design/Production 100.00
Landscape Designer Design & Graphics Support 100.00
Director of Sustainability Sustainable Consulting Leadership | 160.00
Sustainable Design Specialist Sustainable Design Coordination 90.00

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 3.2%




Attachment 3

REIMBURSABLE EXPENSES

Firm Name: RNL
The additional expenses of the Consultant reimbursable by the City shall include:

1. Actual cost of transportation and living expenses of the Consultant's personnel traveling outside of
Denver Metropolitan area, when authorized by the City under this Agreement.

2. Actual cost of reproduction of drawings and specifications.

3. Expendable supplies and services, such as aerial photography other than those normally used in an
engineering office, provided especially under this Agreement for the Benefit of the City-actual cost
plus Ten Percent (10%).

The Consultant will be required to submit a complete list of reimbursable items for all of the Consultant's

charges. A typical list of reimbursable items is noted herein and can be modified by the Consultant to
conform to the present needs and operations.

List of Expenses

Item_ Charge Rate
Subsistence outside Metro Area S / day
Copies (8 1/2 x 11”) S .10 /each
Copies (8 1/2 x 14”) S / each
Red-line copies S /S.F.
Plan Reproduction (24”x36”, ANSI D) S _.27sgft.
Mylar S /S.F.
Sepias S /S.F.

Outside - Materials/Supplies/Services Cost plus 10%



Attachment 3

LIST OF BILLING RATES

Firm Name: __ RockSol Consulting Group, Inc.
Title/Classification Responsibilities Rate/Hr.
Principal/Project Manager Proj gct manager responsible for overseeing all RockSol’s $169.78
services
Sr. Structural Engineer Lead Engineer responsible for Structural Tasks $130.36
Sr. Geotechnical Engineer Lead Engineer responsible for Geotechnical Tasks $109.80
Staff Geotechnical Engineer/ Staff engineer responsible for performing geotechnical $76.95
Geologist investigations and preparing reports
Staff Engineering Assistant Engineering Assistant responsible for geotechnical investigations | $ 69.83
Construction ServicesManager / | Lead engineer responsible for Construction Services Tasks $163.70
Project Engineer
Construction Manager Administration of construction contracts and providing quality $104.60
assurance
Construction Inspector Quality assurance inspection & documentation support $89.24
Sr Technician/Lab Manager Laboratory testing and documentation oversight $84.92
Technician 111 Field quality assurancetesting (7+ years of experience) $68.17
Technician 11 Field quality assurance testing (3-7 years of experience) $62.34
Technician | Field quality assurance testing (1-2 years of experience) $55.38
CAD Operator Drafting & CAD files $69.48
Technical Writer Technical writing support for reports $67.14
Clerical General administrative duties $67.14

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate:

2.74




Attachment 3

REIMBURSABLE EXPENSES

Firm Name: RockSol Consulting Group, Inc.

The additional expenses of the Consultant reimbursable by the City shall include:

1. Actua cost of transportation and living expenses of the Consultant's personnel traveling outside of
Denver Metropolitan area, when authorized by the City under this Agreement. Mileage will be charged at
the current federal government rate.

2. Actual cost of reproduction of drawings and specifications.

3. Expendable supplies and services, such as aeria photography other than those normally used in an
engineering office, provided especially under this Agreement for the Benefit of the City-actual cost plus
Ten Percent (10%).

The Consultant will be required to submit a complete list of reimbursable items for all of the Consultant's

charges. A typical list of reimbursable itemsis noted herein and can be modified by the Consultant to
conform to the present needs and operations.

List of Expenses

ltem Charge Rate
Mileage $_ 0555 /mile
Permits At cost

Drilling Cost plus 10%
Coring Cost plus 10%
Traffic Control Cost plus 10%
R-Vaue Testing Cost plus 10%
Supplies Cost plus 10%

Outside - Material §/Supplies/Services Cost plus 10%



Attachment 3

LIST OF BILLING RATES

Firm Name: _Wenk Associates, Inc.

Title/Classification Responsibilities Rate/Hr.
Principal $186
Sr. Project Manager $134-125
Project Manager $96
Landscape Designer | $65
Landscape Designer 11 $75

$45

Word Processing / Clerical

Multiplier, which when multiplied by the direct |abor rate yields the above hourly billing rate: 195




Attachment 3

REIMBURSABLE EXPENSES

Firm Name: _ Wenk Associates, Inc.

The additional expenses of the Consultant reimbursable by the City shall include:

1. Actua cost of transportation and living expenses of the Consultant's personnel traveling outside of
Denver Metropolitan area, when authorized by the City under this Agreement.

2. Actual cost of reproduction of drawings and specifications.

3. Expendable supplies and services, such as aeria photography other than those normally used in an
engineering office, provided especially under this Agreement for the Benefit of the City-actual cost plus
Ten Percent (10%).

The Consultant will be required to submit a complete list of reimbursable items for all of the Consultant's

charges. A typical list of reimbursable itemsis noted herein and can be modified by the Consultant to
conform to the present needs and operations.

List of Expenses

Item Charge Rate
Subsistence outside Metro Area $ / day
Copies (8 1/2x 11") $ .20 /each
Copies (8 1/2x 14") $ 50  /each
Red-line copies $ / SF.
Plan Reproduction (24”x36", ANSI D) $ 25 /SF
Mylar 75SF.

Sepias $ ISF.

Outside - Materials/Supplies/Services Cost plus 10%
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Attachment 2
LIST OF KEY PERSONNEL

PERSONNEL NAME OF
CLASSIFICATION INDIVIDUAL
Project Manager (CH2M HILL) Bill Lang, PE
Quality Manager (CH2M HILL) Tim Eversoll, PE
Agency Coordination and Task Management
Support Task Lead (i3) Scott Hergenrader, PMP
Civil Engineering Task Lead (CH2M HILL) Michelle Pinkerton, PE
Transportation/ Traffic Engineering Task Lead Emily Gloeckner, PE
Water Engineering Task Lead (CH2M HILL) Terry Baus, PE
Urban Design/Landscape Architecture Task Lead
(Wenk Associates) Bill Wenk, FASLA, RLA

Construction Management Task Lead
(CH2M HILL) Jeff Mack, PE
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DDIYYYY)
01/31/2013

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

certificate holder in lieu of such endorsement(s).

IMPORTANT: if the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

9127 SOUTH JAMAICA STREET

PRODUCER ﬁgﬁl‘g\cr

MARSH USA INC, SHONS FAX

1225 17TH STREET, SUITE 2100 | {A/C, No, Ext): {A/C, No):

DENVER, CO 80202-5534 E'DNl')l}z“éss:

INSURER(S) AFFORDING COVERAGE NAIC #

15114 -12345-5EX2P-12/13 HNL SPWD INSURER A ; Greenwich Insurance Company 22322
INSURED . N/A N/A

CH2M HILL ENGINEERS, INC. INSURER B : T

INSURER ¢ : XL Specialty Insurance Co.

ENGLEWOOD, CO 80112 INSURER b : WA N/A
INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: SEA-002366004-16 REVISION NUMBER: 20

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

TTSr? TYPE OF INSURANCE II\N?}% ?,b’yBS POLICY NUMBER ﬁ@%co%) ﬁ@':‘)%%) LiMITS
GENERAL LIABILITY X EACH OCCURRENCE $ 1,500,000
A | X | COMMERCIAL GENERAL LIABILITY RGES00025501 050112012 (050112013 | BANACE IO RERTED o) 1S 1,500,000
! CLAIMS-MADE OCCUR MED EXP (Any one person) $
| X [8500,000 SIR PERSONAL & ADV INJURY | § 1,500,000
. GENERAL AGGREGATE $ 5,000,000
GEN'L. AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMPIOP AGG | $ 5,000,000
POLICY PRO: Loc $
AUTOMOBILE LIABILITY X Ny oLELIMIT | 2,000,000
A | X | any AUTO RAD500025401 {AOS) 05/01/2012 05/01/2013 BODILY INJURY (Per person) | $
A ﬁbLT8¥VNED iﬁ?ggULED RADS500025601 (MA) 05/01/2012 05/01/2013 BODILY INJURY (Per accident)| $
] NON-OWNED Y E
HIRED AUTOS AUTOS P e $
$
| | UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
pep | | ReTenTions $
WORKERS COMPENSATION XT e STAT oTF-
AND EMPLOYERS' LIABILITY YIN
C | ANY PROPRIETOR/PARTNER/EXECUTIVE NIA RWD500025201 (AOS) 0500172012 |05/01/2013 E.L. EACH ACCIDENT $ 1,000,000
C | (andatonyin NHy - CLUPED? RWR500025301 (W) 05012012 [05012013 | £ DISEASE - EA EMPLOYES $ 1,000,000
If yes, describe under 1000.000
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | § 005,

RE: 2012 GENERAL ENGINEERING SERVICES ON-CALL; RFP 2012-03.

GENERAL LIABILITY POLICY AND BUSINESS AUTO LIABILITY POLICY.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, [f more space Is required)

THE CITY AND COUNTY OF DENVER, ITS ELECTED AND APPOINTED OFFICIALS, EMPLOYEES AND VOLUTEERS ARE NAMED AS ADDITIONAL INSURED WITH REGARDS TO THE COMMERCIAL

CERTIFICATE HOLDER

CANCELLATION

CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS
201 WEST COLFAX, DEPT. 611
DENVER, CO 80202

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
of Marsh USA Inc.

Sharon A. Hammer P Reeccan (X . Hexnrmnse>

ACORD 25 (2010/05)
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