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ARCHITECTURAL & ENGINEERING DESIGN SERVICES AGREEMENT

[Martinez Park, Phase 1 Project - Contract Number 202264577]

THIS ARCHITECTURAL & ENGINEERING DESIGN SERVICES AGREEMENT 
(the “Agreement”) is entered into between the CITY AND COUNTY OF DENVER (the "City"), 
a municipal corporation of the State of Colorado, and LIVIABLE CITIES STUDIO, INC. (the 
"Design Consultant" or “Consultant”), a Colorado Corporation, whose address is 3858 Walnut 
Street, #135, Denver, CO 80205(the Design Consultant and the City are sometimes referred to 
herein collectively as the “Parties” or each individually as a “Party”).

RECITALS:

1. The City, through its Department of Transportation and Infrastructure (“DOTI”), 
seeks “readily available” professional architectural and engineering design services and related 
technical services to support the Joseph P. Martinez Park, Phase 1 Project, located at 900 Raleigh 
Street, Denver, CO 80204 (the “Project”).  

2. The Design Consultant represents that its members include a duly-licensed 
landscape architect and a duly-licensed professional engineer in the State of Colorado, and that the 
Design Consultant has the present capacity and is experienced and qualified to perform such 
professional architecture and engineering services for the City in connection with the planning, 
design and construction of the Project, as specified in this Agreement. 

3. In response to the City’s Request for Qualifications, dated January 10, 2022 (the 
“RFQ”), the Design Consultant has provided a responsive submittal, dated February 16, 2022 (the 
“Submittal”) for such services to the City. The Design Consultant and the City have negotiated a 
Scope of Services for such professional services, a copy of which is attached hereto and 
incorporated herein as Exhibit A.

SECTION 1 – ENGAGEMENT

1.01 Engagement.  The City engages the Design Consultant to furnish professional 
architectural and engineering design services for the Project as set forth in this Agreement. The 
Design Consultant accepts such engagement upon, subject to and in accordance with the terms, 
conditions and provisions of this Agreement.  

1.02 Incorporation.  The Parties each hereby acknowledge the accuracy of the Recitals 
set forth above and incorporate the same into the operative provisions of this Agreement.  

1.03 Line of Authority for Contract Administration.  The City's Executive Director 
of the Department of Transportation and Infrastructure ("Director") is the City's representative 
responsible for authorizing and approving the work performed under this Agreement.  The Director 
in his or her sole discretion may designate one or more representatives to act as Project Manager, 
to issue written Notice to Proceed and to administer, coordinate and approve the work performed 
by the Design Consultant under this Agreement.  The Project Manager shall be responsible for the 
day-to-day administration, coordination and approval of work performed by the Design Consultant, 
except for approvals which are specifically identified in this Agreement as requiring the Director’s 
approval.  The Director expressly reserves the right to designate another authorized representative 
to perform on the Director’s behalf by written notice to the Design Consultant.
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1.04 Independent Contractor.  The Design Consultant is an independent contractor 
retained to perform professional or technical services for limited periods of time. Neither the Design 
Consultant nor any of its employees are employees or officers of the City under Chapter 18 of the 
Denver Revised Municipal Code, or for any purpose whatsoever. 

1.05 Scope of Design Consultant’s Authority.  The Design Consultant shall have no 
authority to act on behalf of the City other than as expressly provided in this Agreement. The Design 
Consultant is not authorized to act as a general agent for or to undertake, direct or modify any 
contracts on behalf of the City. The Design Consultant lacks any authority to bind the City on any 
contractual matters. Final approval of all contractual matters that purport to obligate the City must 
be executed by the City in accordance with the City’s Charter and the Denver Revised Municipal 
Code (“DRMC”).

SECTION 2 – DESIGN CONSULTANT’S SERVICES

2.01 General.  The Design Consultant shall provide professional architectural and 
engineering design services for the Project in accordance with the terms and conditions of this 
Agreement.  The Design Consultant's basic services shall consist of all of those services described 
in this Agreement and in Exhibit A.

2.02 Professional Responsibility.

(a) All of the work performed by the Design Consultant under this Agreement shall 
be performed in accordance with the standards of care, skill and diligence 
provided by competent professionals who perform work of a nature similar to 
the Work described in this Agreement.

(b) The Design Consultant agrees to strictly conform to and be bound by written 
standards, criteria, budgetary considerations and memoranda of policy 
furnished to it by the City and further agrees to design each element of the 
Project in compliance with applicable laws, statues, codes, ordinances, rules and 
regulations, and industry standards.

(c) All professional services, plans and specifications and other work, or 
deliverables provided under this Agreement for the Project shall be adequate 
and sufficient for the proper construction of the Project and its intended purpose.

(d) All drawings, specifications and other products shall be prepared so the Project, 
when constructed in accordance with such drawings and specifications, is in 
compliance with all applicable laws, statutes, codes, ordinances, and rules and 
regulations of the City, the State and the Federal government.

(e) Any design changes required by changes in such applicable laws, statutes, 
codes, ordinances or rules and regulations of the City, the state or the federal 
government, which are enacted after the City’s acceptance of Construction 
Documents, defined herein, will be outside the scope of the Design Consultant’s 
basic services and basic fee, and will be compensated for approval as an 
additional service, subject to the additional services budget for that element of 
the Project.

(f) The Design Consultant shall prepare the plans, specifications and other 
materials for the Project in a format that complies with all City requirements as 
well as all state and federal requirements for the Project.  No funds will be paid 
to the Design Consultant for the preparation of contract documents in a form 
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other than that considered usual and customary by the Department of 
Transportation and Infrastructure. It shall be the responsibility of the Design 
Consultant to contact the reviewing agencies and determine the acceptable 
format for the final documents.  No documents will be considered final until 
approved by the City, even though any responsible federal and state agencies 
have approved such documents.

(g) The City reserves the right to proceed with the construction of the Project using 
either the City's standard general contractor bidding approach, on call 
contractors or using construction management techniques. The Design 
Consultant agrees to organize its Contract Documents for either construction 
technique and to coordinate the construction documents into selected bid 
packages, as appropriate. The City will notify the Design Consultant prior to the 
completion of the Design Development Design Phase which method will be 
used and the amount of work or the limits of construction to be included in the 
proposed bid package(s).  

(h) The reports, studies, drawings and specifications and other products prepared 
by the Design Consultant under this Agreement, when submitted by the Design 
Consultant to the Director and the user agency for any identified phase of the 
Project, must represent a thorough study and competent solution for the Project 
as per usual and customary professional standards and shall reflect all 
architectural and engineering skills applicable to that phase of the Project.

(i) The responsibilities and obligations of the Design Consultant under this 
Agreement shall not be relieved or affected in any respect by the presence on 
the site of any agent, consultant or subconsultant, or an employee of the City.

(j) The Design Consultant shall provide all professional services required by the 
City in defending all claims against the City, which relate in any way to alleged 
default hereunder, errors or omissions of the Design Consultant or its 
subconsultants, without additional compensation.

2.03 Program and Budget.

(a) The Design Consultant agrees to review the City's program and budget for the 
Project and further agrees, unless it has timely notified the City that the Project 
cannot be accomplished within such budget, to accomplish the Project within 
the intent of the program and established budget. Should the Design Consultant 
determine that The Project cannot be accomplished within the established 
budget, the Design Consultant shall immediately notify the City, in writing, so 
that the Project scope or Project budget can be reviewed and modified if 
necessary.

(b) The term "Project Construction Cost" shall mean the estimated cost to the City 
of actually constructing the Project, but such cost shall not include any Design 
Consultant's or special consultant's fees or reimbursements or the cost of 
equipment installed by the City under separate contract, unless the Design 
Consultant is required by the City to prepare drawings and specifications for 
such equipment.  The initial Project Construction Cost has been provided to the 
Design Consultant.

(c) The Design Consultant agrees to design the Project within the estimated Project 
Construction Cost for the Project.  Should all responsive bids or proposal 
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received for the Project work provided for in the design exceed such cost, the 
Design Consultant agrees to redesign the Project at no additional cost to City 
and, in a manner acceptable to the City.

2.04 Coordination and Cooperation.

(a) The Design Consultant agrees to perform under this Agreement in such a 
manner and at such times that the City or any Contractor who has work to 
perform, or contracts to execute, can do so without unreasonable delay.

(b) Coordination with the City and other involved agencies shall be a continuing 
work item through all phases of the Project. Such coordination shall consist of 
regular progress and review meetings with the City, work sessions with the 
City's Mayor’s Office of the National Western Center, and other user agencies 
or as otherwise directed by the City.  Such coordination may also include field 
and office reviews of plans and documents as required during the development 
of the design for any specific aspect of the Project.  The Design Consultant shall 
document all such conferences and distribute notes to the City.

2.05 Personnel Assignments.

(a) The key professional personnel identified in Exhibit B will be assigned by the 
Design Consultant or its subconsultants to perform the services required under 
this Agreement, as appropriate.

(b) The Design Consultant’s services shall be diligently performed by the regular 
professional and technical staff of the Design Consultant.  In the event the 
Design Consultant does not have as part of its regular staff certain professional 
consultants, then such consulting services shall be performed, with City 
approval, by practicing professional consultants outside of the employ of the 
Design Consultant.

(c) The Design Consultant agrees, at all times during the term of this Agreement, 
to maintain on its payroll or to have access to through outside subconsultants, 
professional design personnel and technicians in sufficient strength to meet the 
requirements of the City.  Such personnel and technicians shall be of the 
classifications referenced in Exhibit B.  The hourly rates specified therein 
include all costs except those specifically referenced as reimbursables in the 
appropriate hourly rate schedule.

(d) Prior to designating an outside professional to perform subconsultant work, the 
Design Consultant shall submit the name of such subconsultant, together with a 
resume of training and experience in work of like character and magnitude of 
the work being contemplated, to the City and receive prior approval in writing.

(e) It is the intent of the Parties hereto that all key professional personnel be 
engaged to perform their specialty for all such services required by this 
Agreement and that the Design Consultant's and the subconsultant's key 
professional personnel be retained for the life of this Agreement to the extent 
practicable and to the extent that such services maximize the quality of work 
performed hereunder.

(f) If the Design Consultant or a subconsultant decides to replace any of its key 
professional personnel, the Design Consultant shall notify the Director in 
writing of the desired change.  No such changes shall be made until replacement 
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personnel are recommended by the Design Consultant and approved in writing 
by the Director, which approval shall not be unreasonably withheld.

(g) If, during the term of this Agreement, the Director determines that the 
performance of approved key personnel or a subconsultant is not acceptable, 
she shall notify the Design Consultant and give the Design Consultant the time 
which the Director considers reasonable to correct such performance.  
Thereafter, she may require the Design Consultant to reassign or replace such 
key personnel.  If the Director notifies the Design Consultant that certain of its 
key personnel or a subconsultant should be replaced, Design Consultant will use 
its best efforts to replace such key personnel or a subconsultant within ten (10) 
days from the date of the Director's notice.

(h) Neither the Design Consultant nor any subconsultant shall have other interests 
which conflict with the interests of the City, including being connected with the 
sale or promotion of equipment or material which may be used on any aspect of 
the Project to which they may be assigned, and the Design Consultant shall 
make written inquiry of all of its subconsultants concerning the existence of a 
potential for such conflict.  In unusual circumstances, and with full disclosure 
to the City of such conflict of interest, the City, in its sole discretion, may grant 
a written waiver for the particular consultant or subconsultant.

(i) Actions taken by the City under this Article shall not relieve the Design 
Consultant of its responsibility for contractual or professional deficiencies, 
errors or omissions. 

(j) The Design Consultant shall submit to the Director a list of any additional key 
professional personnel who will perform work under this Agreement within 
thirty (30) days after this Agreement has been executed, together with complete 
resumes and other information describing their ability to perform the tasks 
which may be assigned. Such additional personnel must be recommended by 
the Design Consultant and approved by the Director before they are assigned to 
a specific element of the Project.

(k) The Director shall respond to the Design Consultant's written notice regarding 
replacement of key professional personnel within fifteen (15) days after the 
Director receives the list of changes.  If the Director or his designated 
representative does not respond within that time, the changes shall be deemed 
to be approved.

2.06 Basic Services – General.

(a) These services shall be diligently performed by the regular professional and 
technical staff of the Design Consultant.  In the event the Design Consultant 
does not have as part of its regular staff certain professional consultants, then 
such consulting services shall be performed, with City approval, by practicing 
professional consultants outside of the employ of the Design Consultant.  

(b) Prior to designating an outside professional to perform work or services under 
this Agreement, the Design Consultant shall submit the name of such 
professional, together with a resume of training and experience in work of like 
character and magnitude as the work being contemplated, to the City and receive 
prior approval in writing.  
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(c) All professional consultants and subconsultants must be retained for the life of 
the Project to the extent practicable, except that acceptable replacements may 
be substituted with prior written approval from the City as set out in Section 
2.05.

(d) The Design Consultant's basic services for the Project shall consist of the phases 
described below and shall include, but not be limited to, landscape architectural, 
structural, mechanical, civil and electrical engineering services appropriate to 
each element of the Project for each phase.  

(e) The Design Consultant shall obtain written authorization from the City before 
proceeding with each phase.  

(f) Nothing in this Agreement shall be construed as placing any obligation on the 
City to proceed with any phase beyond the latest phase authorized in writing by 
City.

(g) The responsibilities and obligations of the Design Consultant under this 
Agreement shall not be relieved or affected in any respect by the presence on 
the site of any agent, consultant, subconsultant, or employee of the City.

2.07 Basic Services - Phase Specific. In the interest of tracking progress towards 
completion of all work items necessary to complete the Project specified herein, the required Basic 
Services tasks which must be performed on each element of the Project have been separated into 
phases.   As applicable for the Project, the Design Consultant shall satisfactorily complete all work 
necessary to complete each phase as specifically set out in Exhibit A.

2.08 Additional Services. 

(a) If the Design Consultant performs services in addition to its Basic Services, as 
a result of material changes in the Project or due to other circumstances beyond 
the Design Consultant's control, and if such services (1) are pre-approved in 
writing;  (2) will not cause the total compensation payable to the Design 
Consultant to exceed the Maximum Contract Amount; and  (3) are not 
occasioned by any neglect, breach or default of the Design Consultant, then the 
Design Consultant will be reimbursed its pre-approved cost for performance of 
such service(s).

(b) Before providing any such services, the Design Consultant first shall file with 
the City, and secure the City's written approval of, a complete description of the 
proposed services including an estimate of the maximum cost of any and all 
such services, on the basis set out in Exhibits A and B, of rates per hour, per 
day, or other basis of cost.  Such description shall also include a statement from 
the Design Consultant that the maximum cost of such services will not cause 
the total amount payable to the Design Consultant under this Agreement to 
exceed the maximum contract amount.  In no event shall any form of 
authorization or pre-approval of additional services be deemed valid or binding 
upon either the City or the Design Consultant if the maximum cost of such 
services would cause the aggregate amount payable under this Agreement to 
exceed the maximum contract amount.  Payment for additional services shall 
not, in any event, exceed the cost estimated by the Design Consultant and 
approved in writing by the City.
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(c) The cost of such additional service shall be deemed to be the lesser of the 
estimated maximum cost or:

(1) The actual time card cost of all design personnel including principal 
designer's time at the rates as set out in Exhibit B;

(2) The actual cost to the Design Consultant for other necessary outside 
services, such as structural, mechanical or electrical engineering 
performed by independent consultants; and

(3) The Design Consultant's actual reproduction cost for drawings.

(d) The Design Consultant shall maintain an accurate and acceptable cost 
accounting as to all such additional expenses and shall make available to the 
City all records, canceled checks and other disbursement media to substantiate 
any and all requests for payment for additional services.

(e) Payment to the Design Consultant for such additional services shall not, in any 
event, exceed the maximum additional services amount set forth in Section 3.

2.09 Compliance with M/WBE Requirements. 

(a) This Agreement is subject to Article III, Divisions 1 and 3 of Chapter 28, 
Denver Revised Municipal Code (“D.R.M.C.”), designated as §§ 28-31 to 28-
40 and 28-51 to 28-90 (the “MWBE Ordinance”); and any Rules and 
Regulations promulgated pursuant thereto.  The contract goal for MWBE 
participation established for this Agreement by the Division of Small Business 
Opportunity (“DSBO”) is fifty-five percent (55%).  

(b) Under § 28-68, D.R.M.C., the Consultant has an ongoing, affirmative 
obligation to maintain for the duration of this Agreement, at a minimum, 
compliance with the MWBE participation upon which this Agreement was 
awarded, unless the City initiates a material modification to the scope of work 
affecting MWBEs performing on this Agreement through contract 
amendment, or other contract modifications under § 28-70, D.R.M.C.  The 
Consultant acknowledges that:

(1) If directed by DSBO, the Consultant is required to develop and comply 
with a Utilization Plan in accordance with § 28-63(c), D.R.M.C. 
Along with the Utilization Plan requirements, the Consultant must 
establish and maintain records and submit regular reports, as directed 
by DSBO, which will allow the City to assess progress in complying 
with the Utilization Plan and achieving the MWBE participation goal. 
The Utilization Plan is subject to modification by DSBO.

(2) If contract modifications are issued under the Agreement, the 
Consultant shall have a continuing obligation to promptly inform 
DSBO in writing of any agreed upon increase or decrease in the scope 
of work of such contract, upon any of the bases under § 28-70, 
D.R.M.C., regardless of whether such increase or decrease in scope of 
work has been reduced to writing at the time of notification of the 
change by the City. 

(3) If amendments or other contract modifications are issued under the 
contract that include an increase in the scope of work of this 
Agreement, which increases the dollar value of the contract, whether 
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or not such change is within the scope of work designated for 
performance by an MWBE at the time of contract award, such 
amendments or modifications shall be promptly submitted to DSBO 
for notification purposes.

(4) Those amendments or other modifications that involve a changed 
scope of work that cannot be performed by existing project 
subconsultants are subject to the original goal. The Consultant shall 
satisfy the goal with respect to such changed scope of work by 
soliciting new MWBEs in accordance with § 28-70, D.R.M.C. The 
Consultant must also satisfy the requirements under §§ 28-64 and 28-
73, D.R.M.C., with regard to changes in scope or participation. The 
Consultant shall supply to the DSBO Director all required 
documentation under §§ 28-64, 25-70, and 28-73, D.R.M.C., with 
respect to the modified dollar value or work under the contract.

(5) If applicable, for contracts of one million dollars ($1,000,000.00) and 
over, the Consultant is required to comply with § 28-72, D.R.M.C., 
regarding prompt payment to MWBEs. Payment to MWBE 
subcontractors shall be made by no later than thirty-five (35) days after 
receipt of the MWBE subcontractor’s invoice.

(6) Termination or substitution of an MWBE subcontractor requires 
compliance with § 28-73, D.R.M.C.

(7) Failure to comply with these provisions may subject the Consultant to 
sanctions set forth in § 28-76 of the MWBE Ordinance.

(8) Should any questions arise regarding DSBO requirements, the 
Consultant should consult the MWBE Ordinance or may contact the 
Project’s designated DSBO representative at (720) 913-1635.

SECTION 3 – COMPENSATION, PAYMENT AND FUNDING
The City shall compensate the Design Consultant for its service performed and expenses incurred 
under this Agreement as follows:

3.01 Fee for Basic Services. The City agrees to pay the Design Consultant, as full 
compensation for its basic services rendered hereunder, a fee not to exceed SIX HUNDRED 
SIXTY-SEVEN THOUSAND, THREE HUNDRED FORTY-NINE DOLLARS AND FIFTY 
CENTS ($667,349.50), in accordance with the billing rates and project budget stated in Exhibits 
A and B.  The amounts budgeted for phases may be increased or decreased, and the amounts 
allocated for services and expenses adjusted, upon written approval of the Director or his designee, 
and subject to the Maximum Contract Amount stated in this Section 3.

3.02 Reimbursable Expenses.  Except for those reimbursable expenses specifically 
identified in Exhibit A or approved in writing by the City as reasonably related to or necessary for 
the Design Consultant’s services, all other expenses shall be included in the Design Consultant’s 
fee and will not be reimbursed hereunder. The maximum amount to be paid for all reimbursable 
expenses under this Agreement is SIXTEEN THOUSAND, EIGHT HUNDRED TWENTY-
FIVE DOLLARS AND ZERO CENTS ($16,825.00) unless an additional amount is approved by 
the Director or his designee in writing, subject to the Maximum Contract Amount stated herein.  
Unless this Agreement is amended in writing according to its terms to increase the Maximum 
Contract Amount, any increase in the maximum amount of reimbursable expenses will reduce the 
Design Consultant’s maximum fee amount accordingly.
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3.03 Additional Services.  If pre-approved additional services are performed by the 
Design Consultant, the City agrees to pay the Design Consultant for such additional services in 
accordance with Section 2.08.  The maximum amount to be paid by the City for all additional 
services under this contract is THIRTY-THREE THOUSAND DOLLARS AND ZERO 
CENTS ($33,000.00).

3.04 Invoicing and Payment.  The City will make monthly progress payments for all 
services performed under this Agreement based upon the Design Consultant’s monthly invoices.  
Such invoices shall be in a form acceptable to the City and shall include detail of the time worked 
by the Design Consultant's own personnel, billings from subcontractors, and all other information 
necessary to assess the Design Consultant’s progress.  Invoices shall be accompanied by 
documentation of expenses for which reimbursement is sought, and all other supporting 
documentation required by the City.  The City’s Prompt Payment Ordinance, §§ 20-107 to 20-118, 
D.R.M.C., applies to invoicing and payment under this Agreement. Final Payment to the Design 
Consultant shall not be made until after the Project is accepted, and all certificates of completion, 
record drawings and reproducible copies are delivered to the City, and the Agreement is otherwise 
fully performed by the Design Consultant.  The City may, at the discretion of the Director, withhold 
reasonable amounts from billing and the entirety of the final payment until all such requirements 
are performed to the satisfaction of the Director.  However, no deductions shall be made from the 
Design Consultant's compensation on account of penalty, liquidated damages or other sums 
withheld from payments to contractor(s).

3.05 Maximum Contract Amount.

(a) Notwithstanding any other provision of the Agreement, the City’s maximum 
payment obligation will not exceed SEVEN HUNDRED SEVENTEEN 
THOUSAND, ONE HUNDRED SEVENTY-FOUR DOLLARS AND 
FIFTY CENTS ($717,174.50) (the “Maximum Contract Amount”). The City 
is not obligated to execute an Agreement or any amendments for any further 
services, including any services performed by Design Consultant beyond that 
specifically described in Exhibit A. Any services performed beyond those set 
forth therein are performed at Design Consultant’s risk and without 
authorization under the Agreement. 

(b) The City’s payment obligation, whether direct or contingent, extends only to 
funds appropriated annually by the Denver City Council, paid into the 
Treasury of the City, and encumbered for the purpose of the Agreement. The 
City does not by the Agreement irrevocably pledge present cash reserves for 
payment or performance in future fiscal years, and the Agreement does not and 
is not intended to create a multiple-fiscal year direct or indirect debt or 
financial obligation of the City. 

(c) The Design Consultant understands and agrees that the provision of any 
services by the Design Consultant, which would cause the total amount 
payable to the Design Consultant to exceed the amount of previously 
appropriated and encumbered funds, is strictly prohibited. In the event the 
continuation of services by the Design Consultant would cause the amount 
payable to the Design Consultant to exceed such amounts, the Design 
Consultant agrees to give to the Project Director at least two (2) weeks notice 
of the exhaustion of available funds. In the event additional funds are not made 
10 available within such two (2) week period, the Design Consultant agrees to 
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stop providing services until such time as additional funds are appropriated 
and encumbered for the purposes of this Agreement and amounts which 
remain available for payment to the Design Consultant.

SECTION 4 – TERM AND TERMINATION

4.01 Term.  The term of this Agreement shall commence on the date on which the City 
issues the Notice to Proceed under this Agreement (the “NTP Date”) and expire on One Thousand 
Ninety-Five (1,095) days after the NTP Date, unless sooner terminated or extended on the terms 
set forth herein.   The Director shall have the right, in his/her sole discretion, to extend the term of 
this Agreement by written agreement signed by the Director and the Design Consultant. 

4.02 Termination.

(a) Nothing herein shall be construed as giving the Design Consultant the right to 
perform the services contemplated under this Agreement beyond the time 
when its services become unsatisfactory to the Director.

(b) The Director may terminate this Agreement for cause at any time if the Design 
Consultant's services become unsatisfactory, in the sole discretion of the 
Director.  The City shall have the sole discretion to permit the Design 
Consultant to remedy the cause of a contemplated termination for cause 
without waiving the City's right to terminate the Agreement.

(c) In the event of a termination for cause, or in the event the Design Consultant 
becomes unable to serve under this Agreement, the City may take over work 
to be done under this Agreement and prosecute the work to the completion by 
contract or otherwise, and the Design Consultant shall be liable to City for all 
reasonable cost in excess of what the City would have paid the Design 
Consultant had there been no termination for cause.

(d) The City may, for convenience, cancel and terminate this Agreement by giving 
not less than thirty (30) days' prior written notice to the Design Consultant, 
which notice shall state the date of cancellation and termination.

(e) If the Design Consultant's services are terminated, postponed or revised, or if 
the Design Consultant shall be discharged before all the work and services 
contemplated have been completed, or if the Project is, for any reason, stopped 
or discontinued, the Design Consultant shall be paid only for the portion of 
work or services which has been satisfactorily completed at the time of such 
dismissal, termination, cancellation, postponement, revision or stoppage.

(f) All drawings, specifications, and other documents relating to the design or 
administration of work completed or partially completed shall be delivered by 
the Design Consultant to the City in the event of any dismissal, termination, 
cancellation, postponement, revision or stoppage.

(g) In the event of any dismissal, termination, cancellation, postponement, 
revision or stoppage, the Design Consultant shall cooperate in all respects with 
the City. Such cooperation shall include, but not be limited to, delivery of 
drawings, specifications, and other documents referred to herein, and assisting 
the City during a transition to another Design Consultant, if applicable.
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SECTION 5 – GENERAL PROVISIONS

5.01 City’s Responsibilities.

(a) The City shall provide available information regarding its requirements for the 
Project, including related budgetary information, and shall cooperate fully 
with the Design Consultant at all times.   However, the City does not guarantee 
the accuracy of any such information and assumes no liability therefore.  The 
Design Consultant shall notify City in writing of any information or 
requirements provided by the City which the Design Consultant believes to be 
inaccurate or inappropriate to the design or construction of the Project.

(b) If the City observes or otherwise becomes aware of any fault or defect in the 
Project or non-conformance with Contract Documents, it shall give prompt 
notice thereof to Design Consultant.

5.02 Ownership of Documents.

(a) The City shall have title and all intellectual and other property rights, in and to 
all phased and final Design documents, and all data used in the development 
of the same, including the results of any tests, surveys or inspections at the 
Project site, and all photographs, drawings, drafts, studies, estimates, reports, 
models, notes and any other materials or work products, whether in electronic 
or hard copy format, created by the Design Consultant pursuant to this 
Agreement, in preliminary and final forms and on any media whatsoever 
(collectively, the "Documents”), whether the Project for which the Documents 
were created is executed or not.  The Design Consultant shall identify and 
disclose, as requested, all such Documents to the City.   

(b) To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., as 
the same may be amended from time to time, the Documents are a “work made 
for hire,” and all ownership of copyright in the Documents shall vest in the 
City at the time the Documents are created.  To the extent that the Documents 
are not a “work made for hire,” the Design Consultant hereby assigns and 
transfers all right, title and interest in and to the Documents to the City, as of 
the time of the creation of the Documents, including the right to secure 
copyright, patent, trademark, and other intellectual property rights throughout 
the world and to have and to hold such copyright, patent, trademark, and other 
intellectual property rights in perpetuity. 

(c) The Design Consultant shall provide (and cause its employees and 
subcontractors to provide) all assistance reasonably requested in securing for 
the City’s benefit any patent, copyright, trademark, service mark, license, right 
or other evidence of ownership of such Documents, and shall provide full 
information regarding the Documents and execute all appropriate 
documentation in applying for or otherwise registering, in the City’s name, all 
rights to such Documents.

(d) The Design Consultant agrees to allow the City to review any of the procedures 
used in performing the work and services hereunder, and to make available for 
inspection the field notes and other documents used in the preparation for and 
performance of any of the services performed hereunder.
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(e) The Design Consultant shall be permitted to retain reproducible copies of all 
of the Documents for the information and reference, and the originals of all of 
the Documents, including all CAD disks, shall be delivered to the City 
promptly upon completion thereof, or if authorized by the City’s Project 
Manager, upon termination or expiration of this Agreement.

5.03 Taxes and Licenses.  The Design Consultant shall promptly pay, when they are 
due, all taxes, excises, license fees and permit fees of whatever nature applicable to the work and 
services which it performs under this Agreement and shall take out and keep current all required 
municipal, county, state or federal licenses required to perform its services under this Agreement.  
The Design Consultant shall furnish the Director, upon request, duplicate receipts or other 
satisfactory evidence showing or certifying to the proper payment of all required licenses and/or 
registrations and taxes.  The Design Consultant shall promptly pay all owed bills, debts and 
obligations it incurs performing work under this Agreement and shall not allow any lien, verified 
claim, mortgage, judgment or execution to be filed against land, facilities or improvements owned 
or beneficially owned by the City as a result of such bills, debts or obligations.  

5.04 Design Consultant's Records.  Any authorized agent of the City, including the 
City Auditor or his or her representative, has the right to access, and the right to examine, copy and 
retain copies, at City’s election in paper or electronic form, any pertinent books, documents, papers 
and records related to Consultant’s performance pursuant to this agreement, provision of any goods 
or services to the City, and any other transactions related to this Agreement. Consultant shall 
cooperate with City representatives and City representatives shall be granted access to the forgoing 
documents and information during reasonable business hours and until the latter of three (3) years 
after the final payment under the Agreement or expiration of the applicable statute of limitations. 
When conducting an audit of this Agreement, the City Auditor shall be subject to government 
auditing standards issued by the United States Government Accountability Office by the 
Comptroller General of the United States, including with respect to disclosure of information 
acquired during the course of an audit.  No examination of records and audits pursuant to this 
paragraph shall require Consultant to make disclosures in violation of state or federal privacy laws.  
Consultant shall at all time comply with D.R.M.C. 20-276. 

5.05 Assignment and Subcontracting.  The City is not obligated or liable under this 
Agreement to any party other than the Design Consultant named herein.  The Design Consultant 
understands and agrees that it shall not assign or subcontract with respect to any of its rights, 
benefits, obligations or duties under this Agreement except upon prior written consent and approval 
of the City to such assignment or subcontracting.  Any attempt by the Design Consultant to assign 
or subcontract its rights hereunder without such prior written consent of the City shall, at the option 
of the City, automatically terminate this Agreement and all rights of the Design Consultant 
hereunder.  Such consent may be granted or denied at the sole and absolute discretion of the City.  
In the event any such subcontracting shall occur, with the City's approval, such action shall not be 
construed to create any contractual relationship between the City and such subcontractor, and the 
Design Consultant named herein shall in any and all events be and remain responsible to the City 
according to the terms of this Agreement. 

5.06 No Discrimination in Employment.  In connection with the performance of work 
under the Agreement, the Consultant may not refuse to hire, discharge, promote or demote, or 
discriminate in matters of compensation against any person otherwise qualified, solely because of 
race, color, religion, national origin, ethnicity, citizenship, immigration status, gender, age, military 
status, sexual orientation, gender identity, gender expression, marital status, source of income, 
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protective hairstyle, or disability.  The Consultant shall insert the foregoing provision in all 
subcontracts. 

5.07 Insurance.

(a) General Conditions:   Consultant agrees to secure, at or before the time of 
execution of this Agreement, the following insurance covering all operations, 
goods or services provided pursuant to this Agreement.  Consultant shall keep 
the required insurance coverage in force at all times during the term of the 
Agreement, or any extension thereof, during any warranty period, and for three 
(3) years after termination of the Agreement. The required insurance shall be 
underwritten by an insurer licensed or authorized to do business in Colorado 
and rated by A.M. Best Company as “A-”VIII or better.  Each policy shall 
contain a valid provision or endorsement requiring notification to the City in 
the event any of the required policies be canceled or non-renewed before the 
expiration date thereof. Such written notice shall be sent to the parties 
identified in the Notices section of this Agreement. Such notice shall reference 
the City contract number listed on the signature page of this Agreement.   Said 
notice shall be sent thirty (30) days prior to such cancellation or non-renewal 
unless due to non-payment of premiums for which notice shall be sent ten (10) 
days prior.  If such written notice is unavailable from the insurer, Consultant 
shall provide written notice of cancellation, non-renewal and any reduction in 
coverage to the parties identified in the Notices section by certified mail, return 
receipt requested within three (3) business days of such notice by its insurer(s) 
and referencing the City’s contract number.  If any policy is in excess of a 
deductible or self-insured retention, the City must be notified by the 
Consultant.  Consultant shall be responsible for the payment of any deductible 
or self-insured retention.  The insurance coverages specified in this Agreement 
are the minimum requirements, and these requirements do not lessen or limit 
the liability of the Consultant. The Consultant shall maintain, at its own 
expense, any additional kinds or amounts of insurance that it may deem 
necessary to cover its obligations and liabilities under this Agreement. 

(b) Proof of Insurance:  Consultant shall provide a copy of this Agreement to its 
insurance agent or broker.  Consultant may not commence services or work 
relating to the Agreement prior to placement of coverages required under this 
Agreement. Consultant certifies that the certificate of insurance attached as 
Exhibit C, preferably an ACORD certificate, complies with all insurance 
requirements of this Agreement.  The City requests that the City’s contract 
number be referenced on the Certificate.  The City’s acceptance of a certificate 
of insurance or other proof of insurance that does not comply with all insurance 
requirements set forth in this Agreement shall not act as a waiver of 
Consultant’s breach of this Agreement or of any of the City’s rights or 
remedies under this Agreement. The City’s Risk Management Office may 

(c) Additional Insureds:  For Commercial General Liability, Auto Liability and 
Excess Liability/Umbrella (if required), Consultant and subcontractor’s 
insurer(s) shall include the City and County of Denver, its elected and 
appointed officials, employees and volunteers as additional insured.  

(d) Waiver of Subrogation:  For all coverages required under this Agreement, 
Consultant’s insurer shall waive subrogation rights against the City.  
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(e) Subcontractors and Subconsultants:  All subcontractors and subconsultants 
(including independent contractors, suppliers or other entities providing goods 
or services required by this Agreement) shall be subject to all of the 
requirements herein and shall procure and maintain the same coverages 
required of the Consultant.  Consultant shall include all such subconsultants as 
additional insured under its policies (with the exception of Workers’ 
Compensation) or shall ensure that all such subcontractors and subconsultants 
maintain the required coverages.  Consultant agrees to provide proof of 
insurance for all such subcontractors and subconsultants upon request by the 
City.

(f) Workers’ Compensation/Employer’s Liability Insurance:  Consultant 
shall maintain the coverage as required by statute for each work location and 
shall maintain Employer’s Liability insurance with limits of $100,000 per 
occurrence for each bodily injury claim, $100,000 per occurrence for each 
bodily injury caused by disease claim, and $500,000 aggregate for all bodily 
injuries caused by disease claims.  Consultant expressly represents to the City, 
as a material representation upon which the City is relying in entering into this 
Agreement, that none of the Consultant’s officers or employees who may be 
eligible under any statute or law to reject Workers’ Compensation Insurance 
shall effect such rejection during any part of the term of this Agreement, and 
that any such rejections previously effected, have been revoked as of the date 
Consultant executes this Agreement.   

(g) Commercial General Liability:  Consultant shall maintain a Commercial 
General Liability insurance policy with limits of $1,000,000 for each 
occurrence, $1,000,000 for each personal and advertising injury claim, 
$2,000,000 products and completed operations aggregate, and $2,000,000 
policy aggregate.   

(h) Professional Liability (Errors & Omissions):  Consultant shall maintain 
limits of $1,000,000 per claim and $1,000,000 policy aggregate limit.  

5.08 Defense & Indemnification.

(a) To the fullest extent permitted by law, the Consultant agrees to defend, indemnify, 
reimburse and hold harmless City, its appointed and elected officials, agents and 
employees for, from and against all liabilities, claims, judgments, suits or demands 
for damages to persons or property arising out of, resulting from, or related to the 
work performed under this Agreement that are attributable to the negligence or 
fault of the Consultant or the Consultant’s agents, representatives, subcontractors, 
or suppliers (“Claims”). This indemnity shall be interpreted in the broadest 
possible manner consistent with the applicable law to indemnify the City. 

(b) Consultant’s obligation to defend and indemnify may be determined after 
Consultant’s liability or fault has been determined by adjudication, alternative 
dispute resolution, or otherwise resolved by mutual agreement between the parties. 
Consultant’s duty to defend and indemnify City shall relate back to the time written 
notice of the Claim is first provided to City regardless of whether suit has been 
filed and even if Consultant is not named as a Defendant.

(c) Consultant will defend any and all Claims which may be brought or threatened 
against City and will pay on behalf of City any expenses incurred by reason of 
such Claims including, but not limited to, court costs and attorney fees incurred in 
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defending and investigating such Claims or seeking to enforce this indemnity 
obligation. Such payments on behalf of City shall be in addition to any other legal 
remedies available to City and shall not be considered City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way 
lessen or limit the liability of the Consultant under the terms of this indemnification 
obligation. The Consultant shall obtain, at its own expense, any additional 
insurance that it deems necessary for the City’s protection.

(e) This defense and indemnification obligation shall survive the expiration or 
termination of this Agreement.

5.09 Colorado Governmental Immunity Act.  The parties hereto understand and 
agree that the City is relying upon, and has not waived, the monetary limitations (presently 
$150,000 per person, $600,000 per occurrence) and all other rights, immunities and protection 
provided by the Colorado Governmental Immunity Act, C.R.S. § 24-10-101, et seq.

5.10 Contract Documents; Order of Precedence.  This Agreement consists of 
Sections 1 through 5, which precede the signature page, and the following items, which are 
incorporated herein and made a part hereof by reference:

Exhibit A Scope of Work 
Exhibit B Key Personnel/Rates
Exhibit C
The RFQ 
The Submittal

ACORD Certificate of Insurance

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed 
items, or between provisions of any attachments, such that it is impossible to give effect to both, 
the order of precedence to determine which provision shall control to resolve such conflict, is as 
follows:

Sections 1 through 5
Exhibit A
Exhibit B
Exhibit C
The RFQ
The Submittal

5.11 When Rights and Remedies Not Waived.  In no event shall any payment by the 
City constitute a waiver of any breach of covenant or default which may then exist on the part of 
the Design Consultant.  No assent, expressed or implied, to any breach of the Agreement shall be 
held to be a waiver of any later or other breach.

5.12 Governing Law; Venue.  This Agreement shall be construed and enforced in 
accordance with the laws of the State of Colorado, the Charter and Revised Municipal Code of the 
City and County of Denver, and the ordinances, regulations and Executive Orders enacted or 
promulgated pursuant to the Charter and Code, including any amendments.  The Charter and 
Revised Municipal Code of the City and County of Denver, as the same may be amended from 
time to time, are hereby expressly incorporated into this Agreement. Venue for any action arising 
hereunder shall be in the City and County of Denver, Colorado.
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5.13 Conflict of Interest.  

(a) The parties agree that no employee of the City shall have any personal or 
beneficial interest in the services or property described herein, and the Design 
Consultant further agrees not to hire or contract for services with any employee 
or officer of the City which would be in violation of the Revised Municipal 
Code Chapter 2, Article IV, Code of Ethics or Denver City Charter provisions 
1.2.9 and 1.2.12.

(b) The Design Consultant agrees that it will not engage in any transaction, 
activity or conduct that would result in a conflict of interest under this 
Agreement.  The Design Consultant represents that it has disclosed any and all 
current or potential conflicts of interest.  A conflict of interest shall include 
transactions, activities or conduct that would affect the judgment, actions or 
work of the Design Consultant by placing the Design Consultant’s own 
interests, or the interests of any party with whom the Design Consultant has a 
contractual arrangement, in conflict with those of the City.  The City, in its 
sole discretion, shall determine the existence of a conflict of interest and may 
terminate this Agreement in the event such a conflict exists after it has given 
the Design Consultant written notice which describes the conflict.  The Design 
Consultant shall have thirty (30) days after the notice is received to eliminate 
or cure the conflict of interest in a manner that is acceptable to the City. 

5.14 No Third Party Beneficiaries.  Enforcement of the terms and conditions of this 
Agreement, and all rights of action relating to such enforcement, shall be strictly reserved to the 
City and the Design Consultant, and nothing contained in this Agreement shall give or allow any 
claim or right of action by any other or third person under this Agreement.  It is the express intention 
of the parties that any person other than the City or the Design Consultant receiving services or 
benefits under this Agreement shall be deemed to be an incidental beneficiary only.

5.15 Time is of the Essence.  The parties agree that in the performance of the terms, 
conditions and requirements of this Agreement by the Design Consultant, time is of the essence.

5.16 Taxes, Charges and Penalties.  The City and County of Denver shall not be liable 
for the payment of taxes, late charges, or penalties of any nature except as provided in the City’s 
Prompt Payment Ordinance.  

5.17 Proprietary or Confidential Information.
(a) City Information:  The Design Consultant acknowledges and accepts that, in 

performance of it work under the terms of this Agreement, the Design 
Consultant may have access to Proprietary Data or confidential information 
which may be owned or controlled by the City and that the disclosure of such 
data or information may be damaging to the City or third parties.  As such, the 
Design Consultant agrees that all information provided or otherwise disclosed 
by the City to the Design Consultant be held in confidence and used only in 
the performance of its obligations under this Agreement.  The Design 
Consultant shall exercise the same standard of care to protect such information 
as a reasonably prudent Design Consultant would to protect its own proprietary 
or confidential data.  “Proprietary Data” shall mean geographic materials or 
Geographic Information Systems (“GIS”) data owned by the City and County 
of Denver including but not limited to maps, computer programs, aerial 
photography, methodologies, software, diagnostics and documents; or any 
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other materials or information which may be designated or marked 
“Proprietary” or “Confidential” and provided to or made available to the 
Design Consultant by the City.  Such Proprietary Data may be in hardcopy, 
printed, digital or electronic format.   

(b) Design Consultant’s Information:  The parties understand that all the 
material provided or produced under this Agreement may be subject to the 
Colorado Open Records Act, C.R.S. 24-72-201, et seq., and that in the event 
of a request to the City for disclosure of such information, the City shall advise 
the Design Consultant of such request in order to give the Design Consultant 
the opportunity to object to the disclosure of any of its proprietary or 
confidential material.  In the event of the filing of a lawsuit to compel such 
disclosure, the City will tender all such material to the court for judicial 
determination of the issue of disclosure and the Design Consultant agrees to 
intervene in such lawsuit to protect and assert its claims of privilege and 
against disclosure of such material or waive the same.  The Design Consultant 
further agrees to defend, indemnify and save and hold harmless the City, its 
officers, agents and employees, from any claim, damages, expense, loss or 
costs arising out of the Design Consultant’s intervention to protect and assert 
its claim of privilege against disclosure under this Article including, but not 
limited to, prompt reimbursement to the City of all reasonable attorney fees, 
costs and damages that the City may incur directly or may be ordered to pay 
by such court.

5.18 Use, Possession or Sale of Alcohol or Drugs.  The Design Consultant, its officers, 
agents, and employees shall cooperate and comply with the provisions of Executive Order 94 and 
Attachment A thereto concerning the use, possession or sale of alcohol or drugs.  Violation of these 
provisions or refusal to cooperate with implementation of the policy can result in the City’s barring 
the Design Consultant from City facilities or participating in City operations.

5.19 No Employment of a Worker Without Authorization to Perform Work Under 
the Agreement. 

(a) This Agreement is subject to Division 5 of Article IV of Chapter 20 of the 
Denver Revised Municipal Code, and any amendments (the “Certification 
Ordinance”).

(b) The Consultant certifies that: 

(1) At the time of its execution of this Agreement, it does not knowingly 
employ or contract with a worker without authorization who will 
perform work under this Agreement, nor will it knowingly employ or 
contract with a worker without authorization to perform work under 
this Agreement in the future.

(2) It will participate in the E-Verify Program, as defined in § 8-17.5-
101(3.7), C.R.S., to confirm the employment eligibility of all 
employees who are newly hired for employment to perform work 
under this Agreement.
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(3) It shall not enter into a contract with a subconsultant or subcontractor 
that fails to certify to the Consultant that it shall not knowingly employ 
or contract with a worker without authorization to perform work under 
the Agreement.

(4) It is prohibited from using either the E-Verify Program procedures to 
undertake pre-employment screening of job applicants while 
performing its obligations under the Agreement, and it is required to 
comply with any and all federal requirements related to use of the E-
Verify Program including, by way of example, all program 
requirements related to employee notification and preservation of 
employee rights.

(5) If it obtains actual knowledge that a subconsultant or subcontractor 
performing work under the Agreement knowingly employs or 
contracts with a worker without authorization, it will notify such 
subconsultant or subcontractor and the City within three (3) days.  The 
Consultant shall also terminate such subconsultant or subcontractor if 
within three (3) days after such notice the subconsultant or 
subcontractor does not stop employing or contracting with the worker 
without authorization, unless during such three-day period the 
subconsultant or subcontractor provides information to establish that 
the subconsultant or subcontractor has not knowingly employed or 
contracted with a worker without authorization.

(6) It will comply with any reasonable request made in the course of an 
investigation by the Colorado Department of Labor and Employment 
under authority of § 8-17.5-102(5), C.R.S., or the City Auditor, under 
authority of D.R.M.C. 20-90.3.

(c) The Consultant is liable for any violations as provided in the Certification 
Ordinance.  If Consultant violates any provision of this section or the 
Certification Ordinance, the City may terminate this Agreement for a breach 
of the Agreement.  If the Agreement is so terminated, the Consultant shall be 
liable for actual and consequential damages to the City.  Any such termination 
of a contract due to a violation of this section or the Certification Ordinance 
may also, at the discretion of the City, constitute grounds for disqualifying 
Consultant from submitting bids or proposals for future contracts with the City.

5.20 Disputes. All disputes between the City and Design Consultant regarding this 
Agreement shall be resolved by administrative hearing pursuant to the procedure established by 
D.R.M.C. § 56-106(b), et seq. For the purposes of that procedure, the City official rendering a final 
determination shall be the Director.

5.21 Waiver of C.R.S. 13-20-802, et seq.  The Design Consultant specifically waives 
all the provisions of Chapter 8 of Article 20 of Title 13, Colorado Revised Statutes (also designated 
C.R.S. 13-20-802 et seq.) relating to design defects in the Project under this Agreement.

5.22 Survival of Certain Contract Provisions.    The parties understand and agree that 
all terms and conditions of this Agreement, together with the exhibits and attachments hereto, 
which, by reasonable implication, contemplate continued performance or compliance beyond the 
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termination of this Agreement, (by expiration of the term or otherwise), shall survive such 
termination and shall continue to be enforceable as provided herein.   Without limiting the 
generality of the foregoing, the Design Consultant’s obligations for the provision of insurance and 
to indemnify the City shall survive for a period equal to any and all relevant statutes of limitation, 
plus the time necessary to fully resolve any claims, matters, or actions begun within that period.”

5.23 Advertising and Public Disclosure.  The Design Consultant shall not include any 
reference to this Agreement or to services performed pursuant to this Agreement in any of its 
advertising or public relations materials without first obtaining the written approval of the Director, 
which will not be unreasonably withheld.  Any oral presentation or written materials related to 
services performed under this Agreement shall include only services that have been accepted by 
the City.  The Director shall be notified in advance of the date and time of any such presentation.  
Nothing in this provision shall preclude the transmittal of any information to officials of the City, 
including without limitation the Mayor, the Director, City Council or the Auditor.

5.24 Legal Authority.  Design Consultant represents and warrants that it possesses the 
legal authority, pursuant to any proper, appropriate and official motion, resolution or action passed 
or taken, to enter into this Agreement.  Each person signing and executing this Agreement on behalf 
of Design Consultant represents and warrants that he has been fully authorized by Consultant to 
execute this Agreement on behalf of Design Consultant and to validly and legally bind Design 
Consultant to all the terms, performances and provisions of this Agreement.  The City shall have 
the right, in its sole discretion, to either temporarily suspend or permanently terminate this 
Agreement if there is a dispute as to the legal authority of either Design Consultant or the person 
signing the Agreement to enter into this Agreement.

5.25 Notices.  Notices, bills, invoices or reports required by this Agreement shall be 
sufficiently delivered if sent in the United States mail, postage prepaid, to the Parties at the 
following addresses:

to the City: Executive Director of the Department of 
Transportation and Infrastructure
201 W Colfax Ave, Dept 608
Denver, CO 80202

to the Design Consultant: Meredith Wenskoski
Livable Cities Studio, Inc.
3858 Walnut Street, Suite 135 
Denver, CO 80205

 
The addresses may be changed by the Parties by written notice.

5.26 Severability.  It is understood and agreed by the parties hereto that, if any part, 
term, or provision of this Agreement, except for the provisions of this Agreement requiring prior 
appropriation and limiting the total amount to be paid by the City, is by the courts held to be illegal 
or in conflict with any law of the State of Colorado, the validity of the remaining portions or 
provisions shall not be affected, and the rights and obligations of the parties shall be construed and 
enforced as if the Agreement did not contain the particular part, term or provision held to be invalid.

5.27 Agreement as Complete Integration-Amendments.  This Agreement is intended 
as the complete integration of all understandings between the parties. No prior or contemporaneous 
addition, deletion or other amendment shall have any force or effect, unless embodied herein in 
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writing. No subsequent novation, renewal, addition, deletion or other amendment hereto shall have 
any force or effect unless embodied in a written amendatory or other agreement executed by the 
parties and signed by the signatories to the original Agreement. This Agreement and any 
amendments shall be binding upon the parties, their successors and assigns.

5.28 Electronic Signatures and Electronic Records. Design Consultant   consents to 
the use of electronic signatures by the City.  The Agreement, and any other documents requiring a 
signature hereunder, may be signed electronically by the City in the manner specified by the City. 
The Parties agree not to deny the legal effect or enforceability of the Agreement solely because it 
is in electronic form or because an electronic record was used in its formation.  The Parties agree 
not to object to the admissibility of the Agreement in the form of an electronic record, or a paper 
copy of an electronic document, or a paper copy of a document bearing an electronic signature, on 
the ground that it is an electronic record or electronic signature or that it is not in its original form 
or is not an original.
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Contract Control Number:  DOTI-202264577-00 
Contractor Name:   Livable Cities Studio, Inc. 
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of:   
 
 
 
SEAL CITY AND COUNTY OF DENVER: 

 
 
 

ATTEST: 
 

 
 
 
 
 

By:    
         
 
         
        

  
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED: 
 
Attorney for the City and County of Denver 
 
By:   
         
 
         

 
 
 
By:    
          
 
          
 
 
By:     
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         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
         Title: _____________________________________ 
         (please print) 
 
 
 
 
                    ATTEST: [if required] 
 
 
         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
 
         Title: _____________________________________ 
         (please print) 
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July 19, 2022 
Rev 2 Sept. 13 2022 

Melanie Short  
City and County of Denver 
Dept. of Transportation & Infrastructure 
Melanie.Short@denvergov.org 

Re: Landscape Architecture Services 
 Joseph P. Martinez Park - Phase 1A 
 Final Design, Bid and Construction Period Services 

Dear Melanie, 

Thank you again for the opportunity to submit our updated proposal for the final design, 
documentation and construction observation for Phase 1A of Joseph P. Martinez Park. As with the 
previous phases, we understand this work will be done in partnership between DOTI and DPR in 
collaboration with other community stakeholder groups. 

As the project lead, Livable Cities Studio brings extensive design and technical expertise  
with a strong focus on community engagement, creative design and implementation. We  
have led various parks, open space, and public realm design projects that combine technical 
design expertise, community engagement, and large teams of subconsultants to deliver a  
design that gets built.  

In addition, Livable Cities will be supported by: 

● Muller Engineering providing expertise in drainageways and civil engineering, also a preferred
vendor for Mile High Flood District. Mullers scope has been provided as attachment 4.
● Pinyon Environmental providing hazardous materials management
● Changing Paces, will be the lead for community engagement.
● Handprint will support the team with architectural services
● Reid Structural will provide structural engineering
● Flatirons will provide the supplemental tree survey
● Sav-A-Tree will support the team with detailed tree drip line and size data as well as air spading
needs
● Clanton will provide lighting design
● HydroSystems KDI will provide irrigation design
● Kumar will support the team with geotechnical services.

EXHIBIT A 
Scope of Work 
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● Jensen Hughes will provide ADA review services 
● Charles Ware will support the team with quality assurance and quality control reviews.  
 
 
We’re excited to get going and look forward to working with you on realizing this amazing park 
project for the community!  
 
 
Sincerely, 

 

Meredith Wenskoski 
Principal 
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SCOPE SUMMARY SHEET 
 
The scope of work herein includes the following services: 
 
3.01 Fee for Basic Services : $667,349.50 
 
3.02 Reimbursable Expenses : $16,825.00 
 

Includes: 
 
• Printing 
• Translation 
• Interpretation 
• Geotech direct costs (lab testing, etc.) 
• Air Spading 
• Denver Water Irrigation Review Fee 
• City and County of Denver Review and Permit Fees for: SUDP (Application and Review), 

CASDP (Application and Review), Building Permit for Pavilion Structure 
 
 
Total Amount Basic Services and Expenses: $684,174.50 
 
3.03 Additional Services including Reimbursable Expenses : $33,000.00 
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SCOPE OF SERVICES  
 
Based on the scope and schedule provided by DOTI and DPR, we understand that the area of 
focus for this design effort includes Phase 1A from the master plan and the parks channel 
maintenance design improvements. For clarification on the project study area a project scope map 
has been provided as Attachment 1 at the end of this document. 
 
This scope of work and proposal follows the previously park-wide master planning effort. The site is 
located north of 7th Avenue between Tennyson Street and Perry Street.  Per the RFP, Joseph P. 
Martinez Park is an existing 12-acre neighborhood park located in Denver’s Villa Park 
neighborhood.  The park is surrounded by single family homes and Lakewood Gulch runs through it.  
The new park will be divided into four phases with Phase 1A improvements including the Joseph P. 
Martinez memorial plaza, shade structure / pavilion, cultural playground, parking lot improvements, 
pollinator garden, multi-sports court, fitness station, multi-use lawn area and improvements to 
Lakewood Gulch. The scope of work below is based off the assumptions and concepts outlined in 
the master plan.  
 
The basic schedule assumes services for Task 1 through Task 6 will be completed within a 10-12-
month timeframe, and the services for Task 7 will be completed within a 12- month timeframe 
following the design efforts. A project schedule has been included as Attachment 2 for reference. 
The basic scope of work to be performed in connection with this agreement is as follows: 
 
Task 1 | Project Management 
 
Livable Cities Studio will manage the design team/staff, communications, schedule, and quality 
control for the project.  
 
LCS shall provide the following:  
● Hold a project kickoff meeting with all key project team members and project partners to 

introduce scope and schedule.   
● Schedule, attend and facilitate regular occurring weekly calls/virtual meetings with DPR and 

DOTI project managers.  
o For such meetings, LCS will develop an agenda for and lead all project meetings. 
o Meeting minutes will be recorded and distributed within three (3) business days.   
o 52 weekly meetings with DPR / DoTI staff are assumed 

● Develop project schedule and update as necessary throughout the entirety of the project.   
● Prepare monthly project invoicing and status reports. 
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● Conduct internal consultant team meetings and manage consultant team coordination. 
(Note: Fees for this effort have been included within specific design tasks.) 

 
 
Task 1 Deliverables  
● Meeting Agendas  
● Meeting Minutes  
● Project Schedule  
● Monthly invoices and progress reports 
 
Task 2 | Public and Stakeholder Engagement 
 
Continuing to seek neighborhood feedback and support of a final concept/30% Design before 
moving into construction documentation will be critical to the success of all phases. A robust 
community engagement process was performed to support the master plan. During design of each 
remaining phase, follow up meetings with stakeholders and community will be required to provide 
information and gain support. The below scope is for Phase 1A only.  
 
 
LCS shall provide the following:  
• Provide public engagement plan and schedule for events as coordinated with overall design 

schedule 
• Develop materials for and host (2) stakeholder/ steering committee meetings to gather and 

review data and discuss recommendations. Each meeting is assumed to be two (2) hours in 
length.  

o Create meeting minutes and provide copies to attendees within three (3) business 
days.  

• Host one (1) public meeting to provide community input and stakeholder feedback on park 
programming and plan recommendations 

o Meeting is assumed to be two (2) hours in length.  
o The intent for the public meeting is a design evolution milestone that will be shared 

with the public.  
o Simultaneous Spanish translation will be provided 
o Create a meeting summary to DPR that includes feedback from the meeting and 

online survey. 
• Provide (2) interactive online surveys to run concurrently with the public outreach process. 
• Provide all necessary meeting graphics to communicate the intent of the project, including 

plans, illustrations, surveys and flyers. 
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• Provide 2000 printed flyers for the public meeting. Flyers will be distributed by DPR. Flyers shall 
be printed on front and back in English with Spanish translation.  

• All meeting presentation materials shall be provided to DPR as ADA accessible documents for 
online posting.  

• All public outreach materials shall include English and Spanish translation. 
• Follow-up with stakeholders/ steering committee/ RNOs as needed.  
• Develop and submit monthly project updates to DPR for posting to DPR’s website.  
• Develop a Public Outreach and Engagement Report that synopsizes all public outreach efforts, 

and provides final plans, renderings, and graphics. 
• DPR staff will be responsible for advertising meetings, publishing news releases, and providing 

meeting locations.  
  
 
Task 2 Deliverables  
 
• Public Engagement Plan and Schedule  
• Meeting Agendas  
• Meeting Minutes  
• Meeting Graphics, Plans, Survey’s, and Flyers  
• Content for Monthly Online Project Updates  
• Public and Stakeholder Engagement Report/ Results   
 
 
Task 3 | Base Mapping, Site Analysis, and Testing 
 
LCS shall visit and study the site, and obtain all necessary survey, tests and reports necessary to 
properly design the project and shall be responsible for their accuracy, adequacy, and content. The 
consultant shall review information provided in all test results/reports and shall follow the 
recommendation of said reports unless – in the exercise of appropriate professional judgment – the 
consultant discovers factors indicating the report/results are not reliable. Denver Parks and 
Recreation will provide the findings and test results of the in-house environmental report and Phase 
1 Report initiated by DDPHE.  
  
LCS and team shall provide the following:   
 
• Conduct geotechnical investigation, identifying boring locations as relevant to project work. 
• Provide a geotechnical report and recommendations.  
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• Conduct an additional survey capturing trees, driplines and other necessary elements and 
adding those elements to the Alta Survey. This effort will be done for the entirety of the park. 

• Provide air spading investigation for tree roots to determine potential tree impacts and site 
element locations. An allowance has been included within the project fees however, actual 
linear foot calculation for the effort will be determined after the survey is performed accounting 
for specific tree sizes and driplines.  

• Conduct soil analysis and provide soil amendment recommendations for intended landscape 
improvements.   

  
Task 3 Deliverables   
 
• Geotechnical Report  
• Amended Alta Survey including Trees  
• Air Spading Report for trees identified for investigation as part of the phase 1A effort 
• Soil Analysis Report 
 
Task 4 | Stream Maintenance Design 
 
Removed From scope. 
 
Task 5 | Construction Documents (CD) – 30% 
 
LCS and team shall provide the following:   
 
Incorporating stakeholder and public input from Task 2, the Master Plan, and City-supplied 
supporting documents, the consultant will develop and refine the plans to a Schematic Design 
(30%) level for staff and ER review. 30% submittal will include the following: 
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● Construction Documents: 
o 30% CDs shall include, but are not limited to, the following sheets:  

▪ Cover sheet,  
▪ Existing conditions plan(s) 
▪ Erosion control plan(s) 
▪ Tree protection plan(s) 
▪ Demolition plan(s) 
▪ Utilities plan(s) 
▪ Grading plan(s) 
▪ Site materials and layout plan(s) 
▪ Enlargement plan(s)  
▪ Section(s) 
▪ Parking area plan(s) 
▪ Building plans and elevations for site structures. 

● Outline of Specifications. 
● One (1) Lighting report including proposed luminaire types and Schematic lighting concept 

development for standard park lighting.  
● Draft Opinion of Probable Cost. 

o If the estimate exceeds the construction budget, provide an itemized list of 
recommended deletions and/or modifications to enable the project to be 
constructed within budget. 

● Drainage Report:  
o Identifying project area hydrology and needs for detention and water quality 

● Submittal to ER for 30% CD review – include all required items per ER checklist. 
● Meeting(s) with DPR and DOTI staff after 30% CD review has been completed. 
 
 
Task 5 Deliverables   
 
● 30% Schematic Design Construction Drawings 
● Outline Specifications 
● Opinion of Probable Cost (30% level) 
● Graphic Collateral for flyer, social media and website 

o One (1) overall illustrative plan rendering  
o Four (4) perspective graphics to reflect the final design and project improvements 

 
 
Task 6 | Construction Documents (CD) – 60%, 90%, 100%, and Bid Set 
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LCS and team shall provide the following:   
 
Building on the 30% CD submittal and incorporating all review comments, the consultant shall 
provide, at a minimum, the following services for 60%, 90%, 100% and bid documents: 
 
● Prepare Construction Documents. 

o CDs shall include, but are not limited to, the following sheets:  
▪ Cover Sheet and Notes  
▪ Survey 
▪ Existing conditions/control,  
▪ Drainage report, 
▪ SWMP 
▪ CASDP 
▪ SUDP 
▪ Tree protection plan(s) 
▪ Demolition plan(s) 
▪ Utilities plan(s) 
▪ Grading plan(s) 
▪ Site plan(s) 
▪ Enlargement plans,  
▪ Materials plan(s),  
▪ Site details,  
▪ Planting plan(s)  
▪ Irrigation plan(s) 
▪ Structural plan(s) 
▪ Electrical plan(s) 
▪ Parking plan(s)  
▪ Building plans site structures. 

● Cut sheets of products and equipment 
● The construction documents shall include complete drawings compliant with the City’s 

Construction General Contract conditions, setting forth the requirements for the completion 
of the project in adequate, reasonable, reliable and final detail. 

● Design documentation to comply with all documentation needed and required for all federal, 
state and local permits associated to the channel design scope 

● Technical Specifications. 
● Opinion of Probable Cost. 
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● If the project is estimated higher than the project budget the consultant shall provide bid 
alternates or revise design as necessary to keep within budget. 

● The Final Bid Set shall include: 
o Approved and stamped plans, technical specifications book, cost estimate for DOTI 

bid form, and utility clearance record. 
o All final plans and specifications shall bear the signature(s) and seal(s) of the 

consultant and/or the responsible subconsultant, in conformity with the 
requirements of Articles 4 and 25 of title 12, C.R.S. It is intended by the parties that 
the construction documents, including all plans and specifications, will be signed 
and sealed, in whole or in part, as appropriate, by the licensed professional 
engineer, architect, and/or design professional in charge of the preparation of such 
plans and specifications or parts thereof. The consultant shall be ultimately 
responsible for all design work provided under the Agreement. 

o The consultant shall file all documents necessary and required for the approval of 
the project design by governmental authorities having jurisdiction over the project. 
The consultant will be required to pay the review fees and will be reimbursed for 
the fees per the contract. The City will lend any required assistance, such as 
signing applications(s). 

o Acceptance of the construction documents shall not relieve the consultant of any 
responsibility for design deficiencies, omissions or errors. 

● Submittal to ER for 60%, 90%, and 100% reviews. 
o The consultant will be responsible for any additional submittals needed to address 

and clear ER comments prior to issuing the completed Bid Set. 
● Submittal to DPR QA/QC Team for parallel review during 60% and 90% ER submittals. 
● Review meeting(s) with DPR and DOTI staff. 
● Assume three (3) meetings, one (1) after each review cycle (60%, 90%, and 100%). 
● Coordination with utility providers as needed for necessary relocations or improvements. 
● Review supplied Limited Subsurface Investigation and coordinate with Denver Department 

of Public Health and Environment (DDPHE) on project requirements for soil use/disposal. 
● Estimate number of soil loads and C&D loads expected to be taken to DADS during 

construction. 
● Assist the City in implementing the Public Art Program. This may include coordinating the 

placement or the structural foundation of the art. 
 
Task 6 Deliverables   
 
● Construction Drawings (60%, 90%, 100% and bid set) 
● Technical Specifications Book (60%, 90%, 100% and bid set) 
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● Opinion of Probable Cost (60%, 90%, 100%) 
● Final Bid Set 
● Project Permits and Reports 
● Utility Clearance Record 
 
Task 7 | Bidding and Construction Administration (CA) 
 
LCS and team shall provide the following:   
  
● Attend pre-bid meeting. 
● Provide administrative services during the bidding process including addenda responses 

and clarifications to questions as necessary. 
● Attend Owner, Architect, Contractor (OAC) meetings and site visits, conducted at the 

project site. 
o The consultant may be called upon to assist with procedures, job progress, 

construction problems, scheduling or other matters relating to the timely and 
successful completion of the project in accordance with the contract requirements. 

● Review and respond to submittals, shop drawings, mock-up reviews, RFIs, and ASIs as 
necessary. 

o The consultant will assist the Project Manager with interpreting the requirements of 
the project plans and specifications. The consultant will render written 
interpretations within ten (10) business days of receipt of any written request (or an 
alternative agreed upon time limit). 

● Observe and review the performance of the work or in such a manner and at such times as 
is necessary to determine that the work has been or is being installed in conformance with 
the contract documents. If any work is not in conformance with the contract documents, the 
consultant shall immediately notify the Project Manager, followed by a written report of such 
nonconformance to both the nonconforming contractor and the City. The consultant, 
however, does not assume and is not responsible for any of the contractor's construction 
means, methods, techniques, or safety programs in constructing the project. The on-site 
visits by the consultant shall be made by members of the appropriate engineering or 
architectural discipline according to the status of the work and may vary with the progress 
of work from daily to weekly. The frequency of on-site visits shall be that which the Project 
Manager considers necessary to safeguard the interests of the City through a determination 
that the work is being performed in compliance with the contract documents, and with 
applicable laws, statutes, codes, ordinances, rules and regulations and standards. 

● Assist with reviewing and clarifying change orders. 
● Attend Punchlist/Substantial Completion walk. 
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● Attend Final Acceptance walk. 
● Attend one (1) year warranty walk. 
 
Task 7 Deliverables   
 
● Attend Pre-Bid, Contractor Selection, Preconstruction and OAC meetings 
● Verify schedule of values and contractor bids. 
● Addenda Responses 
● Provide Shop and Submittal Reviews 
● Provide responses to RFIs 
● Issue ASI’s, addenda as required. 
● Conduct Site Visits and Provide Field Observation Reports 
● Change Order Reviews 
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FEES AND EXPENSES 
 
1. Basic Services 
The estimated fees are as follows:  
 

Task 1 | Project Management $61,184.00 
Task 2 | Public and Stakeholder Engagement $37,487.00 
Task 3 | Base Mapping, Site Analysis and Testing $36,720.00 
Task 4 | Stream Maintenance Design – Removed From Scope 
Task 5 | Construction Documents (CD) – 30% 

 
$97,126.00 

Task 6 | Construction Documents (CD) – 60%, 90%, 100%, and Bid Set $318,803.50 
Task 7 | Bidding and Construction Administration (CA) $116.029.00 

 
Subtotal 

 
$667,349.50* 

  
Reimbursable Expenses $16,825.00 

     
*Reimbursable expenses will be billed at cost and are excluded from the fee total above.  
 
NOTE: Detailed fee breakdown has been included as attachment 3 
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2. Additional Services 
Services and fees that may fall under additional services include but are not limited to:  
  
A. Additional Coordination with partners and MHFD      $15,000  
 
B. Additional Lighting Design for Phase 1A Plaza or Structure     $10,000 
 
C. Additional Public Meeting or Stakeholder Meeting         $8,000 

 Additional Services Total                 $33,000* 
 

*Total includes reimbursable expenses  
 
Services in addition to those described above are to be compensated on a Time and Materials basis 
per the contract approved rate schedule. Additional services will include (but are not limited to) 
redesign of previously approved work, major revisions to program and/or expansion of scope of 
work.  Whenever practical, changes, additions, or modifications to the scope of work shall be 
authorized by written change request. 
 
Conditions and Exclusions 
 
Client shall provide the following information or services as required for performance of the work.  
Livable Cities Studio assumes no responsibility for the accuracy of such information or services and 
shall not be liable for errors or omissions therein.  Should Livable Cities Studio be required to 
provide services in obtaining or coordinating compilation of this information, such services shall be 
billed as Additional Services. 
 
Fees and services excluded from the base proposal: 
1. Environmental Remediation 
2. Interpretation graphics/ signage for memorial or other park locations  
3. Specialty lighting within the plaza, memorial and pavilion structure 
4. Coordination with the United States Army Corp of Engineers 
5. Phase 1B, 2 and 3 of the park  
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1‐ Project Administration / Project Management
1.1 Project Initiation and Administration 8 24 12 8 4  $                                          7,520.00 
1.2 Project Set‐up and Monthly Invoicing  12 36 6 15 15  $                                        12,015.00 
1.3 Project Schedule 4 12  $                                          2,280.00 
1.4 Project Inception/Kick‐off meeting 4 8 4 2 3 6 2 3 3 4  $                                          5,584.00 
1.5 DoTI ‐ DPR Weekly Meetings (52) 52 52 52 24 12 20  $                                        26,880.00 
1.6 Meeting Agendas and Notes 52 1  $                                          6,905.00 

Subtotal 80 184 56 24 32 0 3 49 2 3 3 0 0 19 0 0 0.0 0.0 0.0 0.0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0 0 0 0 0 0 0 0 0 0 4 SUBTOTAL  $                                        61,184.00 

2‐Stakeholder and Public Engagement
2.1 Public Engagement Plan and Schedule 4 1 6 4 2  $                                          2,078.00 
2.2 Stakeholder / Steering Committee Meeting #1 4 2 8 6 3 6 3 3 2  $                                          3,826.00 
2.4 Small Group Outreach 1 Meetings 8 4 2 8  $                                          2,750.00 
2.5 Stakeholder / Steering Committee Meeting #2 4 2 8 8 3  $                                          2,775.00 
2.6 Public Meeting #1 6 2 12 4 6 4 4 12 12 16 20  $                                          8,056.00 
2.7 Online Survey #1 4 2 4 8 2  $                                          2,234.00 
2.7 Online Survey #2 4 2 4 8 2  $                                          2,234.00 
3.2 Public Meeting Flyers 2 6  $                                              840.00 
3.3 Public Meeting Presentation and ADA Conversion 2 2 16 4 4  $                                          3,206.00 
3.4 Public Outreach and Engagment Report 4 16 4 4 8  $                                          3,156.00 
3.5 Monthly Project Updates for DPR 12 4 18 12 6  $                                          6,332.00 

Subtotal 54 15 32 12 92 0 0 8 0 8 0 0 0 0 6 0 0.0 0.0 0.0 0.0 48 33 33 22 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 SUBTOTAL  $                                        37,487.00 

3 ‐ Base Mapping, Site Analysis
3.1 Supplemental Tree Survey 1 4 8 20 9  $                                          5,800.00 
3.2 Soil Analysis and Report 2 4 4 12 8 48  $                                          9,280.00 
3.3 Geotechnical Investigation 1 2 2 18  $                                          2,080.00 
3.4 Geotech Report 4 8 2 10 3 1  $                                          3,350.00 
3.5 Air Spading Report 2 4 4 12  $                                          3,580.00 
3.6 Soil Analysis and Amendment Recommendations 1 4 2  $                                              850.00 
3.7 Environmental Materials Management 1 1 2 8 4 4 12 4 16 25 4  $                                        11,125.00 
3.8 Irrigation Site Visit and Existing System Verification 1 5.0  $                                              655.00 

Subtotal 12 28 14 0 0 0 2 8 0 4 0 4 12 0 0 0 0.0 0.0 0.0 5.0 0 0 0 0 2 12 18 3 1 20 9 0 0 0 0 0 0 12 8 28 33 52 0 0 0 SUBTOTAL  $                                        36,720.00 

5 ‐ Design Development (30%)
5.1 30% Landscape Design Plans and Specs 12 60 260 100  $                                        38,460.00 
5.2 30% Architectural  Plans and Specs 2 4 60 6 10  $                                        15,876.00 
5.3 30% Civil Engineering Plans and Specs 2 12 6 1 6 16 30 36 2 28  $                                        19,194.00 
5.4 30% Irrigation Plans and Specs 1 2 2 1.0 2.0 6.0  $                                          1,700.00 
5.5 30% Lighting Plans and Specs 2 4 4 3 9 2  $                                          3,355.00 
5.6 30% Structural Plans and Specs 2 4 4 28  $                                          4,680.00 
5.7 Drainage Report 2 4 4 1 2 1 8 24 4  $                                          6,776.00 
5.8 Seed Mix Design 1 8 4  $                                          1,520.00 
5.9 30% 3rd Party QA/QC  2 8 1 1 40  $                                          5,565.00 

Subtotal 26 106 285 101 0 1 7 18 1 38 60 2 32 0 60 28 1.0 2.0 6.0 0.0 0 0 0 0 0 0 0 0 0 0 0 0 3 9 0 0 2 0 0 0 0 0 6 10 40 SUBTOTAL  $                                       97,126.00 

6 ‐ Construction Documents (60%, 90%, 100% and Bid Package)
6.1 60% Landscape Design Plans and Specs 8 40 300 140  $                                        41,740.00 
6.2 60% Architectural  Plans and Specs 2 4 60  $                                        11,980.00 
6.3 60% Civil Engineering Plans and Specs 2 6 1 6 34 66 120 2 70  $                                        42,042.00 
6.4 60% Irrigation Plans and Specs 2 1.0 4.0 12.0  $                                          2,340.00 
6.5 60% Lighting Plans and Specs 2  $                                              260.00 
6.6 60% Structural Plans and Specs 4 30  $                                          4,270.00 
6.7 60% ER Submittal 1 6 4  $                                          1,260.00 
6.8 60% Opinion of Probable Cost 2 6 12 2 0.5 2.0  $                                          2,592.50 
6.9 60% 3rd Party QA/QC 4 2 8 12 48  $                                        10,350.00 
6.10 60% QA QC Reviews with DPR, DoTI and MHFD 4 4 4  $                                          1,540.00 
6.11 90% Landscape Design Plans and Specs 8 40 300 120  $                                        39,940.00 
6.12 90% Architectural  Plans and Specs 4 62  $                                        11,990.00 
6.13 90% Civil Engineering Plans and Specs 4 4 22 41 57 40  $                                        23,233.00 
6.14 90% Irrigation Plans and Specs 2 1.0 4.0 12.0  $                                          2,340.00 
6.15 90% Lighting Plans and Specs 2 2 4 39 3 19  $                                        10,500.00 
6.16 90% Structural Plans and Specs 4 24  $                                          3,520.00 
6.17 90% ER Submittal 1 6 4  $                                          1,260.00 
6.18 90% Opinion of Probable Cost 2 6 12 4 0.5 1.0  $                                          2,722.50 
6.19 90% 3rd Party QA/QC  4 2 8 12 48  $                                        10,350.00 
6.20 90% QA QC Reviews with DPR, DoTI and MHFD 4 4 4  $                                          1,540.00 
6.21 100% Landscape Design Plans and Specs 6 24 180 120  $                                        28,500.00 
6.22 100% Architectural  Plans and Specs 1 4 62  $                                        12,170.00 
6.23 100% Civil Engineering Plans and Specs 1 4 6 26 32 16  $                                        11,764.00 
6.24 100% Irrigation Plans and Specs 1 2 1.0 2.0 12.0  $                                          2,270.00 
6.25 100% Lighting, Electrical Plans, and Specs 1 2  $                                              440.00 
6.26 100% Structural Plans, and Specs 2 2 10  $                                          1,870.00 
6.27 100% ER Submittal 1 8 2 13  $                                          2,870.00 
6.28 SUDP Plans 4  $                                              520.00 
6.29 100% Opinion of Probable Cost 2 8 12 2 0.5 1.0  $                                          2,732.50 
6.30 100% 3rd Party QA/QC 4 2 6 12 48  $                                          9,838.00 
6.31 100% QA QC Review with DPR + DoTI 2 8 4  $                                          1,700.00 
6.32 Final Bid Package ‐ Construction Documents, Bid Tab, Specs 6 24 80 36 8 2 4 6 1.0 1.0 2.0  $                                        16,819.00 
6.33 Attend meeetings with DoTI and DPR staff 4 4 4  $                                          1,540.00 

Subtotal 61 252 928 416 0 1 10 70 0 135 213 2 132 0 184 72 4.0 12.5 42.0 0.0 0 0 0 0 0 0 0 0 0 0 13 2 4 39 3 0 19 0 0 0 0 0 22 36 144 SUBTOTAL  $                                     318,803.50 

7 ‐ Bidding and Construction Administration
7.1 Assist DoTI in preparing the final bid/contracting material and  4 12  $                                          2,280.00 
7.2 Review substitutions and alternatives as requested by the  6 24 2  $                                          4,570.00 
7.3 Attend one (1) pre‐bid meeting. 2 2 2 2 2 4.0  $                                          2,118.00 
7.4 Respond to contractor questions and provided clarifications as  6 24 4 8 12 4 1.0  $                                          9,333.00 
7.5 Prepare addenda and/or issue supplemental instructions as  6 20 40 4 1.0  $                                          7,525.00 

 Subtotal Park Design 

Section/Tasks

Livable Cities Jensen 
HughesHydroSystems PinyonChanging Paces FlatironsKumarMuller Clanton
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7.6 Review bids and advise DoTI on contractor selection. 2 4  $                                              880.00 
7.7 Contractor Selection Meeting (1) 2 4  $                                              880.00 
7.8 Pre‐construction Meeting 4 4 4 3 3 2 5.0  $                                          3,377.00 
7.9 Weekly OAC meetings (52 Assumed) 13 52 2 8 16 4  $                                        14,162.00 
7.10 Nursery Visits (2) 8  $                                          1,040.00 
7.11 Review and approve shop drawings, samples, mock‐ups and other  8 24 2 6 12 16 8 6.0 2  $                                        12,960.00 
7.12 RFI Responses 12 40 2 6 12 4 8 1.0 1  $                                        12,870.00 
7.13 Prepare supplemental instructions (ASI’s) and bulletins as  4 16 28 4  $                                          5,640.00 
7.14 Review and advise on owner submitted field orders. 6 16  $                                          3,160.00 

7.15 Observe formwork and installation of foundations, walls, caissons  2 8 4 2
 $                                          2,390.00 

7.16 Observe wet and dry utility work 4  $                                              520.00 
7.17 Observe pavilion installation 2 8 40 6  $                                          9,550.00 

7.18
Observe paving and overall layouts and quality of workmanship 
of paving and surface materials.

2 16
 $                                          2,440.00 

7.19

Observe rough and fine grading, drainage, wet and dry utilities, 
foundation or wall formwork, cast‐in‐place reinforcing and 
finishes, architectural elements and furnishings 

2 16 2 16 24

 $                                          9,834.00 

7.2
Observe layout and installation of irrigation systems and specified 
coverage tests.

4 6.0
 $                                          1,150.00 

7.21 Observe location and quality of plant material. 4 12  $                                          2,280.00 
7.22 Conduct up to (4) completion punch list walks. 4 8 4 2 6.0 4  $                                          3,960.00 

7.23
Perform warranty review(s) and for final acceptance at 
completion of punch list.

2 4 2 4 4 4.0  $                                          3,110.00 
Subtotal 93 330 72 0 0 0 14 53 0 85 0 0 0 0 84 32 0.0 0.0 0.0 34.0 0 0 0 0 0 0 0 0 0 0 0 0 0 7 0 0 0 0 0 0 0 0 0 0 0 SUBTOTAL 116,029.00$                            

Full Project Hours Subtotal 326 915 1,387 553 124 2 36 206 3 273 276 8 176 19 334 132 5.0 14.5 48.0 39.0 48 33 33 22 2 12 18 3 1 20 22 2 7 56 3 0 21 12 8 28 33 52 28 46 188 TOTAL FEE 667,349.50$                            

Handprint
Jon Reid 
Structural

 Sav A Tree  Chuck Ware

Subcosultant Total $61,790 $16,500 $2,400 $18,800 $667,349.50

Expense Total $0 $0 $7,375 $0 $16,825.00

$684,174.50 FEE AND R.E. TOTAL

 Livable Cities   HydroSystems   Flatirons   Pinyon 
 Jensen 
Hughes 

$18,024$6,000 $15,125

$4,000 $0 $0 $0$100 $0 $2,670 $0

 Kumar 

$341,345 $12,368 $11,035

 Changing Paces  Muller 

$3,230$147,158

Clanton

$13,575

$50
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EXHIBIT B 
Key Personnel / Rates 

 

Livable Cities Studio, Inc. has identified the following individuals as ‘Key Personnel’ for the Martinez 
Park Phase 1 Project: 
 

• Meredith Wenskoski – Principal-In-Charge 

• Will Viitanen – Project Manager 

• Todd Wenskoski – Technical Design Lead 

• Yishuen Lo – Project Designer 

• Conrey Morris – Project Designer 

• Joe Juergensen – Civil Engineering and Drainageway Principal 

• Audrey Rogers – Civil Engineering and Drainageway Project Manager 

• Andy Pultorak – Structural Design Lead 

• Lori Pace – Outreach and Engagement 

• Carla Kaplan-Gomez – Outreach and Engagement 

• Chuck Ware – Project Quality Assurance 

• Jill Bersano – Irrigation 

• Dane Sanders – Lighting Design Lead 

• David Roederer – Senior Lighting Designer 

• Moneka Worah – Ecology 

• Amy Kennedy – Sustainability Specialist 

• Marie Russo – Biologist 

• Ashley Pitts – Accessibility Consultant 

• Tom Willis – Lead Surveyor 

• Steve Geist – Arborist 

• Tania Selgado – Lead Architect 

• Jon Reid – Structural Design 

• Jim Noll – Geotechnical Investigation 

• Tim Grenier – Hazmat 
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CONSULTANT TEAM MEMBERS 

PRIME CONSULTANT: Livable Cities Studio, Inc.
List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ___ 2.9  _____.  
The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone costs. Reproduction and travel 
costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project Manager. Such costs are, in all such 
instances, included in the hourly rates paid by the City. Reproduction of submittals requested by the City including such items as end-of-
phase reports, drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a 
not-to-exceed reproducible expense and will be reimbursed at actual cost. 

Principal 4

Principal 3

Principal 2

Responsible for strategic direction, vision and overall leadership for the company. 
Company executive.

Principal 1

Senior Designer 2

Senior Designer 1

Designer 6

Designer 5

Designer 4

Designer 3

Designer 2

Designer 1

Administrative

Intern

Responsible for strategic direction and company vision. A senior officer of the 
company; Project leadership. Extensive knowledge of design practices. 
A senior officer of the company; Lead project and development of content. 
Extensive knowledge of design practices
A senior officer of the company; Lead project and development of content. Lead 
project and development of content, complex project management.
Lead design and project management. Develops scopes and budgets. Provides 
day-to-day technical management.
Lead design and project management. Develops scopes and budgets. Provides 
day-to-day technical management.
Project management. Develops scopes and budgets. Provides day-to-day technical 
management of task. Development of content and technical design.
Project management. Develops scopes and budgets. Provides day-to-day technical 
management of task. Development of content and technical design.
Project management. Development and advancement of design content.  

Some project management, design production and technical design resolution. 

Design production. Research and design production. 

Performs design production work directed by mid and senior level staff.

Provides a wide variety of administrative and staff support services. 

Students in a design discipline who assists with project development under the 
direction of design professional. 

$225

$200

$180

$160

$155

$145

$140

$130

$115

$100

$90

$75

$80

$60
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The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the city.
2. Travel cost for sub consultants not local to the project. Travel shall be pre-approved by the DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items. 

Actual Costs 

Charge Rate 
$_ ____/ each 
$__ ___/ each 

_A_t __cost__$__ / S.F. 

Item  
Copies (8 1/2 x 11”) 
Copies (8 1/2 x 14”) 
Red-line copies 
Reproducibles At ____cost_$__ _/ page 

REIMBURSABLE EXPENSES 

PRIME CONSULTANT:  Livable Cities Studio, Inc. 

0.___10
0.1___0
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SUB-CONSULTANT TEAM MEMBERS 

Firm Name: ___Changing Paces International , LLC________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary. 

Title/Classification Responsibilities Rate/Hr.
Principal/Project Lead Design and direct community Audit and 

training resources, Managing and
implementing strategies from information 
collected. Organize and oversee and facilitate 
community events. Design and execute 
agendas for all meetings and activities 
related to community interactive 
experiences. Analyze growth and connection 
opportunities. Cultivate community 
volunteers and strategic partnerships. 
Monitoring budgets and evaluation tools. 
Foster network opportunities and provide
consistent follow-up and communication.
Director of operations and team time 
management. Primary speaker, and facilitator 
of events. Project Management.

$127/Hr.

Administrative Support 
Staff/Subcontractor

Undertakes any secondary tasking and 
coordination. Outreach support. Assist with 
Spanish communications and relationship-
building and network activities. Coordinates 
execution of inspirational and wellness 
programming. Co- Facilitation of meetings
and assisting with coordinating resources 
with community partnerships.

$120/Hr.

Administrative Support Staff Provides clerical support to the team to 
include Maintaining files, managing and 
coordinating schedules, and related 
communication. Assist with event planning,
outgoing outreach, and execution of team 
plans. Record meeting notes and assists with 
the development of reports.

$21/Hr.

Youth advisor/Intern Liaison for youth initiative programming.  
Develops social media and in-person 
engagement campaigns, exercises, and 
activities. Assist with youth advocacy 
initiatives and experiential learning 
opportunities.  

$13/Hr.

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ___2.0_____.  
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The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs. Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if 
approved in advance by Project Manager. Such costs are, in all such instances, included in the hourly 
rates paid by the City. Reproduction of submittals requested by the City including such items as end-of-
phase reports, drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly 
rates, and will be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost. 

REIMBURSABLE EXPENSES 

Firm Name: ______Changing Paces International LLC______________________________ 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the city.
2. Travel cost for sub-consultants not local to the project. Travel shall be pre-approved by the DOTI

PM.

The Consultant will be required to submit a complete list of pricing reimbursable items. 

Charge Rate

$___1.25____/ each
$____1.30___/ each
$0.12/sf. 
$2.25 SF. Small Format Copies.

Item

Copies (8 1/2 x 11”) 
Copies (8 1/2 x 14”) 
Red-line copies 
Polypropylene. 

Clear add $0.25 for cardstock Sq. Ft.
Vellum Mylar Mylar Mounting and Laminating Price per SF Laminating (encapsulation) ..............$2.50 
up to 40” wide Mounting (on white foam core) .......... $4.50 ea

Mounting (on black foam core)........... $5.00 
Comb Binding (up to 1”) ................... $1.90 ea 
Comb Binding (1” +) ........................ $2.40 ea 
Wire Binding.................................... $2.75 ea UniBind
Glue Binding ........................ $2.75 ea (Up to 100 sheets)
UniBind Glue Binding ........... $3.25 ea (Over 100 Sheets)

Padding ......................................... $4.00/100 
Small Format Black and White 40 Miscellaneous Mount & Laminate (on white)............. $7.00 
Mount & Laminate (on black) ............. $7.50 Up to 40” X 60” Framing (for foam-core mounts) 
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SUB-CONSULTANT TEAM MEMBERS 

Firm Name: _________________Charles Ware, Landscape Architect___________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ___ 1.5 _____. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone costs. Reproduction and travel 
costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project Manager. Such costs are, in all such 
instances, included in the hourly rates paid by the City. Reproduction of submittals requested by the City including such items as end-of-
phase reports, drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a 
not-to-exceed reproducible expense and will be reimbursed at actual cost. 

 Project Quality Assurance Landscape Architect  $100
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REIMBURSABLE EXPENSES 
Firm Name: ____________________________________ 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the city.
2. Travel cost for sub consultants not local to the project. Travel shall be pre-approved by the DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items. 

Actual Costs 

Charge Rate 
$ _____/ each 
$ _____/ each 

____Billed at cost___/ S.$_ F. 

Item  
Copies (8 1/2 x 11”) 
Copies (8 1/2 x 14”) 
Red-line copies 
Reproducibles  _____Billed at cost___/ $ page 

Charles Ware, Landscape Architect

___0.10
___0.10
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SUB-CONSULTANT TEAM MEMBERS 

Firm Name: ___________Clanton & Associates_________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ___ _____. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone costs. Reproduction and travel 
costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project Manager. Such costs are, in all such 
instances, included in the hourly rates paid by the City. Reproduction of submittals requested by the City including such items as end-of-
phase reports, drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a 
not-to-exceed reproducible expense and will be reimbursed at actual cost. 

 Principal Contracts, Staffing, Project Oversight, Professional Engineer, Quality Control

Contracts, Staffing, Project Oversight, Professional Engineer, Quality Control

 Contracts, Staffing, Project Oversight, Professional Engineer, Quality Control

 Visioning, Project Approach, Quality Control Chief Executive Officer

 President

$220

 $235

$310 

$325

 Senior Engineer II

Associate

 Senior Engineer I

Engineer II

Engineer I

Senior Designer II

Senior Designer I

Designer II

Designer I

Intern

Production Manager

Senior CADD Technician

 CADD Technician

 Marketing Manager

 Office Manager

 $175

$210 

$145

$130

$200

$155

$135

$125

$100

$195

$130

$100

$95

$95

3.5

 Project Management, Electrical Engineering, Quality Control

 Project Management, Electrical Engineering, Quality Control

 Lighting Design, Electrical Engineering, Project Support

 Lighting Design, Electrical Engineering, Project Support

 Project Management, Lighting Design, Quality Control

Project Management, Lighting Design, Quality Control

Lighting Design, Project Support

Lighting Design, Project Support

Lighting Design, Electrical Engineering, Project Support

CADD Production, Deliverables Management, Quality Control

CADD Production

CADD Production 

 Marketing, Proposal Development, Contract Review

 Invoicing, Office Administration
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REIMBURSABLE EXPENSES 
Firm Name: ____________________________________ 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the city.
2. Travel cost for sub consultants not local to the project. Travel shall be pre-approved by the DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items. 

Actual Costs 

Charge Rate 
$________/ each 
$________/ each 
$________/ S.F. 

Item  
Copies (8 1/2 x 11”) 
Copies (8 1/2 x 14”) 
Red-line copies 
Reproducibles  $________/ page 

.07

.075
1.25

1.25

Clanton & Associates
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SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ERO Resources Corporation 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Hourly Rate 

Project Principal Manages activities and advises professional-level personnel for 
large-scale, complex projects in a variety of resources including 
wetlands, biology, ecology, due diligence, cultural resources and 
paleontological resources. May have a bachelor’s degree or 
higher and 20+ years of experience. $194.97 

Senior Project Biologist Performs or conducts investigations, studies, biological 
assessments (BAs), biological evaluations (BEs), reports. Leads 
teams on medium to large scale projects. May have bachelor’s 
degree or higher with 20+ years of experience. $144.45 

Biologist I Performs or conducts investigations, studies, BAs, BEs, reports. 
Leads small teams. May have bachelor’s degree or higher with 
15+ years of experience. $118.79 

Biologist II Performs investigations, studies, BAs, BEs and reports with 
some supervision.  May lead small teams. May have bachelor’s 
degree with 10+ years of experience. $111.80 

Staff Biologist Performs field sampling, data collection and research under 
limited supervision. May have a bachelor’s degree with 5+ years 
of experience. $71.60 

Biological Technician Performs field sampling and data collection under supervision. 
May have some college with 0-5 years of experience. $58.91 

Senior Environmental 
Planner 

Develops scopes and cost estimates, and manages budgets and 
schedules, including for the comprehensive programs and plans 
for development of natural spaces. Lead teams or works 
independently and/or has supervisory responsibilities. Works on 
large/complex projects. May have a bachelor’s degree or higher 
and relevant certification with 20+ years’ experience. $185.28 

Project Environmental 
Planner 

Develops scopes and cost estimates and manages budgets and 
schedules. May lead small teams. May have a bachelor’s degree 
or higher and relevant certification with 10+ years’ experience. $133.12 

Staff Environmental Planner 
I 

Develops scopes and cost estimates and manages budgets and 
schedules. May lead small teams. May have a bachelor’s degree 
or higher and relevant certification with 10+ years’ experience. $100.12 

Staff Environmental Planner 
II 

Develops scopes and cost estimates and manages budgets and 
schedules. May have a bachelor’s degree or certification and 5-
10 years’ experience. $84.15 

Geoscientist I Designs, implements, manages small to medium projects 
including site assessments. Monitors progress of small to 
medium sized projects. May lead small teams. May have a 
bachelor’s degree or higher, relevant professional certifications, 
and has 15+ years’ experience. $135.04 

Geoscientist II Monitors, conducts, and completes site progress, designs, and 
reports. May have a bachelor’s degree or higher, relevant 
professional certifications, and has 10+ years’ experience. $126.83 

Geoscience Technician Assists with investigations under supervision. May have a 
bachelor’s degree or higher, relevant professional certifications, 
and 0-5 years’ experience. $72.60 
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GIS/Graphics Specialist Creates/maintains databases, maps, and graphics that can be 
combined with geographically referenced data, working with 
GIS software and programs that have the capacity to relate 
different types of data, such as socioeconomic, demographic, 
administrative, or political boundaries, land use, land cover, 
environmental, infrastructure, and transportation networks. Can 
work independently or as part of a team. Requires technical 
training. $129.26 

Senior Cultural Resource 
Specialist 

Manages large, complex archeological projects and leads teams. 
May have a bachelor’s degree or higher and 20+ years of 
experience. $127.46 

Project Cultural Resource 
Specialist 

Unearths archeological sites, and documents, itemizes, and 
studies unearthed items. Researches, categorizes, and interprets 
artifacts, architectural features, and types of structures recovered 
by excavation in order to determine age and cultural identity. 
Leads small teams. May have a bachelor’s degree or higher and 
15+ years of experience. $89.12 

Staff Cultural Resource 
Specialist I 

Assists with archeological projects with some supervision. May 
lead field teams. May have a bachelor’s degree or higher and at 
least 10+ years of experience. $72.73 

Staff Cultural Resource 
Specialist II 

Assists with archeological projects under limited supervision. 
May have a bachelor’s degree or higher and 5+ years of 
experience. $69.33 

Cultural Resource 
Technician 

Assists with archeological projects under supervision. May have 
a bachelor’s degree or higher with 0-5 years of experience. 

$66.55 

Word Processing/Editor 

Refines work and coordinates activities of writers engages in 
preparing technical/scientific material for publication in 
conjunction with or independent from technical activities. May 
have a degree or technical training. 

$104.06 

Administrative Staff 

Responsible for maintaining critical business operations 
including reconciling accounts, accounting files, invoices, and 
various other items pertinent to the operation of a business. May 
have an associate’s or bachelor’s degree. 

$99.83 

Clerical Staff 
General office duties and performance of a variety of routine 
tasks for managing business operations. May have an associate’s 
or bachelor’s degree. 

$57.42 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 3.3 . 

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed 
reproducible expense and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 

Sub-Consultant:  ERO Resources Corporation 

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel/transportation costs shall not be reimbursable by the City for Prime Consultants.

Actual Costs 

Item Charge Rate 
$ 0.15 / each 

/ each $ 0.15 
$ N/A / S.F. 

Copies (8 1/2 x 11”) 
Copies (8 1/2 x 14”) 
Red-line copies 

Reproducibles $ N/A / page 
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SUB-CONSULTANT TEAM MEMBERS 

Firm Name: _________________Flatirons Inc. Land Surveying Services___________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ___

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone costs. Reproduction and travel 
costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project Manager. Such costs are, in all such 
instances, included in the hourly rates paid by the City. Reproduction of submittals requested by the City including such items as end-of-
phase reports, drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a 
not-to-exceed reproducible expense and will be reimbursed at actual cost. 

One person field crew Field Surveying $140

Two person field crew Field Surveying 175

Licensed Land Surveyor Senior Project Management, Quality Control 145

Survey Project Mgr. Project Management 115

Drafter AutoCAD Drafting 95

Administration Clerical/Administrative 75

2.5 - 3.0
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REIMBURSABLE EXPENSES 
Firm Name: _____Flatiron________s Inc. Land_____________ Surveying Services__________ 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the city.
2. Travel cost for sub consultants not local to the project. Travel shall be pre-approved by the DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items. 

Actual Costs 

Item  
Copies (8 1/2 x 11”) 
Copies (8 1/2 x 14”) 
Red-line copies 
Reproducibles  

Charge Rate 
$________/ each 
$________/ each 
$________/ S.F. 
$________/ page 

All are included in hourly rates.
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SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  Handprint Architecture, Inc. 

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their respective 
hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as necessary. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 3.0 . 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by 
Project Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction 
of submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost. 

Title/Classification Responsibilities Rate/Hr.

Principal / Project 
Manager

The Principal/Project Manager will lead the team, coordinate 
with consultants, and organize all administrative tasks. He/she 
will also be instrumental in setting the design direction for the 
project.

$185

 Architect The Architect works collaboratively with the full team to design,
document, and coordinate the project. This includes consultant
coordination and technical documentation.

$165

 Intern The Intern will support the team in design, technical 
documentation, and management tasks as appropriate to their 
experience and project requirements.

$150
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REIMBURSABLE EXPENSES 

Firm Name:             Handprint Architecture, Inc. 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications, requested by the city.
2. Travel cost for sub consultants not local to the project. Travel shall be pre-approved by the City PM.

Actual Costs 

Large Format B&W Bond – First Set 
Large Format B&W Bond – Additional Sets 

Smart Color - B&W - First Set 
Smart Color - B&W - Additional 
Smart Color - Lines - First Set 
Smart Color - Lines - Additional 

BW Copies 8.5” x 11” 
BW Copies 11” x 17” 

Digital BW Print 1st  Out 8.5” x 11” 
Digital BW Print 1st  Out 11” x 17” 

Color Prints 8.5” x 11” (First Set) 24# Text 
Color Prints 11” x 17” (First Set) 24# Text 
Color Prints 12” x 18” (First Set) 24# Text 

Color Copies 8.5” x 11” 24# Text 
Color Copies 11” x 17” 24# Text 
Color Copies 12” x 18” 24# Text 

Color Prints 8.5” x 11” Premium Text 
Color Prints 11” x 17” Premium Text 
Color Prints 12” x 18” Premium Text 

Color Prints 8.5” x 11” Cover 
Color Prints 11” x 17” Cover 
Color Prints 12” x 18” Cover 

Small Format Scan – BW 
Color Scan up to 11” x 17” 
LF Document Scan – BW 
Digital Processing 

$ 0.09 per square foot
$ 0.06 per square foot

$ 0.09 per square foot
$ 0.06 per square foot
$ 0.20 per square foot
$ 0.18 per square foot

$ 0.05 per image
$ 0.10 per image

$ 0.06 per image
$ 0.12 per image

$ 0.65 per image
$ 0.85 per image
$ 1.15 per image

$ 0.55 per image
$ 0.75 per image
$ 1.05 per image

$ 0.65 per image
$ 0.85 per image
$ 1.15 per image

$ 0.85 per image
$ 1.25 per image
$ 1.35 per image

$ 0.10 per image
$ 2.00 per image
$ 1.00 per sheet
$ 0.25 each
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SUB-CONSULTANT TEAM MEMBERS 

Firm Name: ___________Kumar & Associates, Inc._________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ___ 2.85 _____. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone costs. Reproduction and travel 
costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project Manager. Such costs are, in all such 
instances, included in the hourly rates paid by the City. Reproduction of submittals requested by the City including such items as end-of-
phase reports, drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a 
not-to-exceed reproducible expense and will be reimbursed at actual cost. 

 Principal  $215.00
 $180.00 Principal-in-Charge

Senior Project Manager
 Project Manager, 
Geotechnical

 $140.00
 Project Engineer,

Geotechnical
 $110.00

 Staff Engineer,
Geotechnical

 $95.00
 Field Engineer  $80.00
 Exploration Manager  $80.00
 Word Processing/Clerical  $60.00
 CAD Drafting  $90.00

 Project Oversight, Contracts/Negotiations

 Coordinates and conducts geotechnical subsurface investigative
programs, provides geotechnical report review and recommendations

 Project Oversight, Geotechnical Report Review, Value Engineering, Attend 
Meetings, Budget Management

 Preparation of geotechnical engineering reports, performs geotechnical 
engineering study/investigation(s), coordinates drilling procedures/scheduling
 Performs analysis of field and laboratory data for generation of geotechnical 
recommendations 
 Supervises drilling activities including logging and sampling of 
subsurface conditions
 Coordinates drilling schedule and performs drilling procedures
 Word processing of reports, filing/record keeping, and data entry
 Development of drawings/schematics, IT support
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REIMBURSABLE EXPENSES 
Firm Name: ____________________________________ 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the city.
2. Travel cost for sub consultants not local to the project. Travel shall be pre-approved by the DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items. 

Actual Costs 

Charge Rate 
$________/ each 
$________/ each 
$________/ S.F. 

Item  
Copies (8 1/2 x 11”) 
Copies (8 1/2 x 14”) 
Red-line copies 
Reproducibles  $________/ page 

Kumar & Associates, Inc.

N/A

N/A
N/A

N/A
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SUB-CONSULTANT TEAM MEMBERS 

Firm Name:   Muller Engineering Company, Inc. 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). 

Title/Classification Responsibilities Rate/Hr. 

Sr. Project Manager 9 
Plans, designs and directs civil engineering projects, reports and 
construction schedules as well as directing and supervising other 
engineer’s activities. 

$230 

Sr. Project 
Engineer/Manager 7 

Plans, designs and directs civil engineering projects and reports as 
well as directing technicians to convert designs to working drawings. $207 

Project Engineer 5H Uses computer engineering and design software to assist in the 
preparation of engineering and design documents. $167 

Project Engineer 5L Uses computer engineering and design software to assist in the 
preparation of engineering and design documents. $156 

Project Engineer 4 Uses computer engineering and design software to assist in the 
preparation of engineering and design documents. $145 

Design Engineer 3 Engineering intern providing development-level engineering work 
using standard techniques and procedures. $132 

Design Engineer 2 Engineering intern providing development-level engineering work 
using standard techniques and procedures. $119 

Designer 1 Provides technical engineering support for designing, planning and 
execution of projects. $125 

CADD Operator 4 Provides drafting and plan reproduction services for engineers during 
the planning, design and construction of civil engineering projects. $117 

CADD Operator 1 Provides drafting and plan reproduction services for engineers during 
the planning, design and construction of civil engineering projects. $86 

Project Accountant Directs and is responsible for accounting practices, maintenance of 
fiscal records and the preparation of financial reports. $126 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate:   3.053 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if approved in advance 
by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. 
Reproduction of submittals requested by the City including such items as end-of-phase reports, drawings, bid 
documents, record drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-
to-exceed reproducible expense and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 
Firm Name: ____________Muller Engineering Company________________________ 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the city.
2. Travel cost for sub consultants not local to the project. Travel shall be pre-approved by the DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items. 

Actual Costs 

Item  
Copies (8 1/2 x 11”) 
Copies (8 1/2 x 14”) 
Red-line copies 
Reproducibles 

Charge Rate 
$________/ each 
$________/ each 
$________/ S.F. 
$________/ page 

All reproducibles will be provided by the prime so Muller does not have any cost.
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SUB-CONSULTANT TEAM MEMBERS

Firm Name: ___Pinyon Environmental, Inc. _

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal/ 
Executive Management

Responsible for providing strategic direction, vision, and leadership. 
Performs senior-level QA/QC and conducts meetings and negotiations 
with regulatory and oversight agencies. $205

Project Manager

Project management, including coordination of multi-disciplinary teams, 
preparing responses to agency questions, and facilitates project meetings 
with client and regulators. Develops project requirements, site 
investigations, facility requirements development, budget and 
programming support, analyses and project execution. $185

Staff Engineer/Scientist III

Directs the gathering of data and prepares complex reporting and analysis. 
Oversight of technical products and development of detailed studies 
related to NEPA, air quality, noise, environmental justice, biology, geology, 
chemistry and environmental science. $205

Staff Engineer/Scientist II 

Conducts data analysis and input, field data gathering, miscellaneous field 
services related to engineering, NEPA, air quality, noise, geology, 
chemistry and environmental science, and writes descriptive technical 
reports.  $160

Staff Engineer/Scientist I 

Conducts the collection and initial interpretation of scientific data, such as 
soil logging, soil and groundwater sampling, water-level surveying, 
botanical data, noise or air measurements. $135

Staff Engineer/Scientist
Data management and administrative support, maintain field equipment; 
administrative contract controls. $125

CAD/GIS Specialist 
(Graphics)

AutoCAD, floor plans, elevations, sections, scale drawings, layering and 
concept design for architects and engineers. Duties may include 
configuring and maintaining CADD libraries, engineering documentation 
management systems and CADD computer network systems. $105

Field Specialist/Project 
Assistant Maintain Field Equipment, Data Management, Invoicing $92

Administration Word Processing, Clerical $70

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 3.03 .

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone costs. Reproduction and travel
costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project Manager. Such costs are, in all such
instances, included in the hourly rates paid by the City. Reproduction of submittals requested by the City including such items as end-of-
phase reports, drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a
not-to-exceed reproducible expense and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES 

Firm Name: Pinyon Environmental, Inc. 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the city.
2. Travel cost for sub consultants not local to the project. Travel shall be pre-approved by the DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items. 

List of Expenses 
EXPENSE OR SERVICE RATE BILLING 

RATE 
General Field Visits (general projects, asbestos sampling kit [bulk sampling]) Day $50 
Biological Field Visit (includes sub-meter GPS, wetland flags, field notebook, and other 
incident Day $250 
Soil Logging/Screening (during drilling/test pits; includes PID or other instruments, GPS, 
and other incidentals)  Day $250 
Groundwater Sampling (includes YSI field measurements, water level meter, bailers, 
and other incidentals) Day $250 
Noise Monitoring Day $250 
Asbestos Air Monitoring Field Kit Day $115 

Mileage (passenger car) Mile 
Current 
IRS Rate 

Outside Expenses (e.g., shipping, rental equipment, travel, 
subcontractor/subconsultant, laboratory fees) 

Cost + 
10% 

Cost + 
10% 

Specialty In-house Equipment Billed as Indicated in Project-specific Proposals 
Pass Through Rate – Subcontractor Costs and Management 

All Subcontracted Services Cost + 
10% 

Cost + 
10% 

Field Sampling and Investigation Supplies and Materials as preapproved by City and 
County of Denver Project Manager  

Cost + 
10% 

Cost + 
10% 

Remediation Supplies and Materials as preapproved by City and County of Denver 
Project Manager  

Cost + 
10% 

Cost + 
10% 

Other In-House or Rented Equipment1 Cost + 
10% 

Cost + 
10% 

Bonding Rate2 Cost + 
10% 

Cost + 
10% 

1 – Specialized equipment not listed will be denoted in task-specific proposals and will be subject to the review and approval 
of the City.   
2 – Costs for bonding will be applied to first task order. Should additional bonding be required, Pinyon will invoice cost 
accordingly to those specific task orders.  
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SUB-CONSULTANT TEAM MEMBERS 

Firm Name: _____Reid S___ t___ruct______ural Design___________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ___ _____. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone costs. Reproduction and travel 
costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project Manager. Such costs are, in all such 
instances, included in the hourly rates paid by the City. Reproduction of submittals requested by the City including such items as end-of-
phase reports, drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a 
not-to-exceed reproducible expense and will be reimbursed at actual cost. 

 Principal  Project Management, Structural Design and Detailing $120

 1.2
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REIMBURSABLE EXPENSES 
Firm Name: ____Reid S____t__ruct_________ural Design_________________ 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the city.
2. Travel cost for sub consultants not local to the project. Travel shall be pre-approved by the DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items. 

Actual Costs 

Charge Rate 
N____.A.$_ ___/ each 

$_ ___/ each 
_N__.A._$_ ___/ S.F. 

Item  
Copies (8 1/2 x 11”) 
Copies (8 1/2 x 14”) 
Red-line copies 
Reproducibles $_ ___/ page 

N____.A.

N____.A.
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SUB-CONSULTANT TEAM MEMBERS 

Firm Name: ________SavATree____________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: __4.0 - 4.5_ _____. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone costs. Reproduction and travel 
costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project Manager. Such costs are, in all such 
instances, included in the hourly rates paid by the City. Reproduction of submittals requested by the City including such items as end-of-
phase reports, drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a 
not-to-exceed reproducible expense and will be reimbursed at actual cost. 

Consulting Arborist Inventory and tree assessment $185.00

General Tree Care Specialist Pneumatic excavation and root exploration $160.00
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REIMBURSABLE EXPENSES 
Firm Name: ___________SavATree_________________________ 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the city.
2. Travel cost for sub consultants not local to the project. Travel shall be pre-approved by the DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items. 

Actual Costs 

Charge Rate 
$_ ___/ each 

0.70____$_ ___/ each 
__0.70__$_ ___/ S.F. 

Item  
Copies (8 1/2 x 11”) 
Copies (8 1/2 x 14”) 
Red-line copies 
Reproducibles  ___0.70$_ ____/ page 

____0.55
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EXHIBIT C 
Insurance ACORD 
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04/22/2022

Moody Insurance Agency, Inc.
8055 East Tufts Avenue
Suite 1000
Denver CO 80237

Moody Insurance Agency
(303) 824-6600 (303) 370-0118

certrequest@moodyins.com

Livable Cities Studio, Inc.
3858 Walnut St
Ste 135
Denver CO 80205

Sentinel Insurance Co Ltd 11000
Trumbull Insurance Co 27120
Underwriters at Lloyd's London

22-23 Master

A Y 34SBAAC0013 03/15/2022 03/15/2023

1,000,000
1,000,000
10,000
1,000,000
2,000,000
2,000,000

Hired/NonOwned 1,000,000

A
10,000

34SBAAC0013 03/15/2022 03/15/2023
5,000,000
5,000,000

B 34WECID3865 07/18/2022 07/18/2023
1,000,000
1,000,000
1,000,000

C
Professional Liability

ANE172317622 04/27/2022 04/27/2023
Each claim 2,000,000
Retention 10,000

RE: The City & County of Denver, its Elected & Appointed Officials, Employees & Volunteers are included as Additional Insured for General, Auto &
Excess/Umbrella liability insurances

City and County of Denver, Denver Parks and Recreation
101 W Colfax Ave
Ste 900
Denver CO 80202

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY
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