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ON-CALL LANDSCAPE ARCHITECTURAL PLANNING, DESIGN, AND RELATED 
CONSULTING SERVICES AGREEMENT

THIS AGREEMENT is made between the CITY AND COUNTY OF DENVER (the "City"), a 
municipal corporation of the State of Colorado, and WENK ASSOCIATES, INC., a Colorado corporation, 
with an address of 1130 31st Street, Ste. 101, Denver, CO 80205 (the "Design Consultant"), collectively 
“the Parties”. 

NOW, THEREFORE, in consideration of the premises and the mutual covenants and obligations 
herein set forth, the Parties hereto mutually agree as follows:

SECTION 1 – ENGAGEMENT

1.01 Engagement. The City engages the Design Consultant with respect to the furnishing of 
professional design services under Exhibit A, attached hereto and incorporated herein, on an on-call basis 
and as set forth in this Agreement.  The Design Consultant accepts such engagement upon, subject to and 
in accordance with the terms, conditions and provisions of this Agreement.

1.02 Line of Authority for Contract Administration. The City’s Executive Director of the 
Department of Parks and Recreation (“DPR”) (“Executive Director”) is the City's representative 
responsible for authorizing and approving the work performed under this Agreement. The Executive 
Director shall designate a DPR Project Manager (“Project Manager”) as the Executive Director’s 
authorized representative for the purpose of issuing a written Notice to Proceed and for purposes of 
administering, coordinating and final approval of the work performed by the Design Consultant under this 
Agreement.  The Project Manager shall be responsible for the day-to-day administration, coordination and 
approval of work performed by the Design Consultant, except for approvals which are specifically 
identified in this Agreement as requiring the Executive Director's approval.  The Executive Director 
expressly reserves the right to designate another authorized representative to perform on the Executive 
Director’s behalf by written notice to the Design Consultant.

1.03 Independent Contractor. The Design Consultant is an independent contractor retained to 
perform professional or technical services for limited periods of time. Neither the Design Consultant nor 
any of its employees are employees or officers of the City under Chapter 18 of the Denver Revised 
Municipal Code (“D.R.M.C”), or for any purpose whatsoever. 

1.04 Scope of Design Consultant’s Authority. The Design Consultant shall have no authority to 
act on behalf of the City other than as expressly provided in this Agreement.  The Design Consultant is not 
authorized to act as a general agent for or to undertake, direct or modify any contracts on behalf of the City.  
The Design Consultant lacks any authority to bind the City on any contractual matters.  Final approval of 
all contractual matters that purport to obligate the City must be executed by the City in accordance with the 
City’s Charter and the D.R.M.C. 

1.05 Task Order.  As the Executive Director determines the need and availability of funding for 
each Work Project, the City will issue a Task Order to the Design Consultant detailing the nature and extent 
of services to be provided and the timeframes for the Work Project, with a projected amount to be paid to 
the Design Consultant (the “Work Project Amount”) based on the Work items contained in the scope of 
services in Exhibit A. Exhibit B attached to this Agreement and incorporated herein by reference contains 
the Rate Schedules, which the Design Consultant acknowledges and affirms that the City may rely upon in 
the preparation of Task Orders as provided herein. Exhibit C attached to this Agreement and incorporated 
herein by reference substantially reflects the form of the Task Order to be issued by the City. Following 
receipt of the issued Task Order, the Design Consultant shall, within two (2) business days and in good 
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faith, confirm the scope of services detailed therein and the associated Work Project Amount, all of which 
must be in accordance with the terms and conditions of this Agreement, and respond back to DPR as to the 
Design Consultant’s ability to initiate and complete the Work Project in the timeframes specified in the 
Task Order. The Design Consultant assumes all responsibility and risks, including any additional work or 
additional costs, for failure to confirm the completeness and accuracy of the Task Order and the Work 
Project Amount, including any inquiries with the Project Manager as to any directions or specifications in 
the Task Order which are not clear. If the Design Consultant fails to contact DPR within two (2) business 
days following receipt of the issued Task Order and state unequivocally that the Design Consultant is ready 
and willing to perform the Work Project in the manner and timeframes indicated on the Task Order, the 
City reserves the right to immediately withdraw the issued Task Order. Upon the Design Consultant 
executing the Task Order, the City shall finalize and execute the Task Order for the Work Project and return 
a copy of the executed Task Order to the Design Consultant. The City will not execute the Task Order 
unless any material changes proposed by the Design Consultant to the terms of the issued Task Order and/or 
additions to the Work Project Amount are deemed acceptable by the Executive Director and incorporated 
into the Task Order and until funding adequate to cover the entire Work Project Amount is available.

1.06 Task Order Change. If, after execution of a Task Order and commencement on the Work 
Project, additions, deletions or modifications to the Work described in the Task Order, along with any 
associated changes in the Work Project Amount, are required by the City or are requested by the Design 
Consultant and approved in advance by the Executive Director, a Task Order Change, in substantially the 
form as set forth in Exhibit D attached to this Agreement and incorporated herein by reference, may be 
issued in accordance to the same standards and procedures prescribed for Task Orders. The Design 
Consultant shall promptly and thoroughly review and respond to the proposed changes, in accordance with 
the same standards and procedures prescribed for Task Orders, and notify the Project Manager that the 
Design Consultant is ready and willing to perform the Work Project in the manner and timeframes as 
modified by the Task Order Change. The City will not execute the Task Order Change unless any material 
changes proposed by the Design Consultant to the terms of the issued Task Order and/or additions to the 
Work Project Amount are deemed acceptable by the Executive Director and incorporated into the Task 
Order Change and until funding adequate to cover the entire Work Project Amount, if modified, is available.

SECTION 2 – DESIGN CONSULTANT’S SERVICES

2.01 General. The Design Consultant shall provide professional design services for any assigned 
project, on an as-needed basis, in accordance with the terms and conditions of this Agreement. 

2.02 Professional Responsibility; Project Requirements.

(a) All of the work performed by the Design Consultant under this Agreement shall 
be performed in accordance with the standards of care, skill and diligence provided 
by competent professionals who perform work of a nature similar to the Work 
described in this Agreement.

(b) The Design Consultant agrees to strictly conform to and be bound by written 
standards, criteria, budgetary considerations and memoranda of policy furnished 
to it by the City and further agrees to design each project in compliance with 
applicable laws, statues, codes, ordinances, rules and regulations, and industry 
standards.

(c) All professional services, plans and specifications and other work, or deliverables 
provided under this Agreement for the Work Project shall be adequate and 
sufficient for the proper construction of the Work Project and its intended purpose.
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(d) All drawings, specifications and other products shall be prepared so the Work 
Project, when constructed in accordance with such drawings and specifications, is 
in compliance with all applicable laws, statutes, codes, ordinances, rules and 
regulations and executive orders of the City, the state and the federal government.

(e) Any design changes required by changes in such applicable laws, statutes, codes, 
ordinances or rules and regulations of the City, the state or the federal government, 
which are enacted after the City’s acceptance of Construction Documents, defined 
herein, will be outside the scope of the Design Consultant’s basic services and 
basic fee, and will be compensated for approval as a supplemental service, subject 
to the supplemental services budget for that project.

(f) The Design Consultant shall prepare the plans, specifications and other projects 
for each Task Order in a format that complies with all City requirements as well 
as all state and federal requirements for that project.  No funds will be paid to the 
Design Consultant for the preparation of Contract Documents in a form other than 
that considered usual and customary by DPR. It shall be the responsibility of the 
Design Consultant to contact the reviewing agencies and determine the acceptable 
format for the final documents.  No documents will be considered final until 
approved by the City, even if any responsible federal and state agencies have 
approved such documents. 

(g) Without limiting the foregoing, unless it is specifically directed otherwise in 
writing by the Executive Director, the Design Consultant shall comply with DPR 
Standards for the final deliverable Record Documents. Final Payment will be held 
until the receipt of the Record Documents. 

(h) The City reserves the right to proceed with the construction of each project using 
either the City's standard general contractor bidding approach, on-call contractors 
or using construction management techniques. The Design Consultant agrees to 
organize its Contract Documents for either construction technique and to 
coordinate the construction documents into selected bid packages, as appropriate. 
The City will notify the Design Consultant prior to the completion of the Schematic 
Design Phase which method will be used and the amount of work or the limits of 
construction to be included in the proposed bid package(s).  

(i) The reports, studies, drawings and specifications and other products prepared by 
the Design Consultant under this Agreement, when submitted by the Design 
Consultant to the Executive Director and the user agency for any identified phase 
of a project, must represent a thorough study and competent solution for the project 
as per usual and customary professional standards and shall reflect all architectural 
and engineering skills applicable to that phase of the project.

(j) The responsibilities and obligations of the Design Consultant under this 
Agreement shall not be relieved or affected in any respect by the presence on the 
site of any agent, consultant or subconsultant, or an employee of the City.

(k) The Design Consultant shall provide all professional services required by the City 
in defending all claims against the City which relate in any way to alleged default 
hereunder, errors or omissions of the Design Consultant or its subconsultants, 
without additional compensation.
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2.03 Program and Budget.

(a) The Design Consultant agrees to review the City's program and budget for each 
assigned Task Order and further agrees, unless it has timely notified the City that 
the project cannot be accomplished within such budget, to accomplish the project 
within the intent of the program and established budget. Should the Design 
Consultant determine that an assigned Task Order cannot be accomplished within 
the established budget, the Design Consultant shall immediately notify the City, in 
writing, so that the project scope or project budget can be reviewed and modified 
if necessary.

(b) The term "Project Construction Cost" shall mean the estimated cost to the City of 
actually constructing an assigned project, but such cost shall not include any 
Design Consultant's or special consultant's fees or reimbursements or the cost of 
equipment installed by the City under separate contract, unless the Design 
Consultant is required by the City to prepare drawings and specifications for such 
equipment.  The initial Project Construction Cost for the project to which the 
Design Consultant is assigned shall be provided to the Design Consultant at the 
time the Design Consultant prepares its proposal for that project.  Such cost shall 
be subject to increase or decrease at the sole option of the Executive Director.

(c) If the City requires the Design Consultant to prepare a formal cost estimate for a 
particular Task Order, the Design Consultant agrees to design the project within 
the project’s estimated Project Construction Cost.  Should all responsive bids or 
proposals received for the project work provided for in the design exceed such 
cost, the Design Consultant agrees to redesign the Work Project at no additional 
cost to City and, in a manner acceptable to the City.

2.04 Coordination and Cooperation.

(a) The Design Consultant agrees to perform under this Agreement in such a manner 
and at such times that the City or any Contractor who has work to perform, or 
contracts to execute, can do so without unreasonable delay.

(b) Coordination with the City and other involved agencies shall be a continuing work 
item through all phases of each assigned Task Order. Such coordination shall 
consist of regular progress and review meetings with the City, work sessions with 
DPR, or as otherwise directed by the City.  Such coordination may also include 
field and office reviews of plans and documents as required during the 
development of the design for any specific project.  The Design Consultant shall 
document all such conferences and distribute notes to the City upon request.

2.05 Personnel Assignments.

(a) The key professional personnel identified in Exhibit B will be assigned by the 
Design Consultant or its subconsultants to perform the services required under this 
Agreement, as appropriate.

(b) The Design Consultant’s services shall be diligently performed by the regular 
professional and technical staff of the Design Consultant.  In the event the Design 
Consultant does not have as part of its regular staff certain professional consultants, 
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then such consulting services shall be performed, with City approval, by practicing 
professional consultants outside of the employ of the Design Consultant.

(c) The Design Consultant agrees, at all times during the term of this Agreement, to 
maintain on its payroll or to have access to outside subconsultants, professional 
design personnel and technicians in sufficient strength to meet the requirements of 
the City.  Such personnel and technicians shall be of the classifications referenced 
in Exhibit B.  The hourly rates specified therein include all costs except those 
specifically referenced as reimbursables in the appropriate hourly rate schedule.

(d) Prior to designating an outside professional to perform subconsultant work, the 
Design Consultant shall submit the name of such subconsultant, hourly rates, and 
résumés of training and experience in work of like character and magnitude of the 
project being contemplated, and a conflict of interest statement (if applicable) 
pursuant to paragraph 2.5(h), to the Project Manager and receive prior approval in 
writing.

(e) It is the intent of the Parties hereto that all key professional personnel be engaged 
to perform their specialty for all such services required by this Agreement and that 
the Design Consultant's and the subconsultant's key professional personnel be 
retained for the life of this Agreement to the extent practicable and to the extent 
that such services maximize the quality of work performed hereunder.

(f) If the Design Consultant or a subconsultant decides to replace any of its key 
professional personnel, the Design Consultant shall notify the Project Manager in 
writing of the desired change.  No such changes shall be made until replacement 
personnel are recommended by the Design Consultant and approved in writing by 
the Project Manager, which approval shall not be unreasonably withheld.

(g) If, during the term of this Agreement, the Executive Director determines that the 
performance of approved key professional personnel or a subconsultant is not 
acceptable, they shall notify the Design Consultant and give the Design Consultant 
the time which the Executive Director considers reasonable to correct such 
performance.  Thereafter, they may require the Design Consultant to reassign or 
replace such key professional personnel.  If the Executive Director notifies the 
Design Consultant that certain of its key professional personnel or a subconsultant 
should be replaced, Design Consultant will use its best efforts to replace such key 
professional personnel or a subconsultant within ten (10) days from the date of the 
Executive Director's notice.

(h) Neither the Design Consultant nor any subconsultant shall have other interests 
which conflict with the interests of the City, including being connected with the 
sale or promotion of equipment or material which may be used on a Task Order to 
which they may be assigned, and the Design Consultant shall make written inquiry 
of all of its subconsultants concerning the existence of a potential for such conflict.  
In unusual circumstances, and with full disclosure to the City of such conflict of 
interest, the City, in its sole discretion, may grant a written waiver for the particular 
consultant or subconsultant.
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(i) Actions taken by the City under this Article shall not relieve the Design Consultant 
of its responsibility for contractual or professional deficiencies, errors or 
omissions. 

(j) The Design Consultant shall submit to the Project Manager a list of any additional 
key professional personnel who will perform work under this Agreement within 
thirty (30) days after this Agreement has been executed, together with complete 
résumés, hourly rates, and other information describing their ability to perform the 
tasks which may be assigned. Such additional personnel must be recommended by 
the Design Consultant and approved by the Project Manager before they are 
assigned to a specific Task Order.

(k) The Project Manager shall respond to the Design Consultant's written notice 
regarding replacement of key professional personnel within fifteen (15) days after 
the Project Manager receives the list of changes.  If the Project Manager does not 
respond within that time, the changes shall be deemed to be approved.

2.06 Basic Services – General.

(a) The Design Consultant shall, under the general direction of and at the written 
request of the Executive Director, furnish experienced architectural personnel to 
support DPR’s existing personnel.  Subject to an express, agreed upon limitation 
of such duties set forth in any approved Task Order proposal for the particular 
project assigned to the Design Consultant under this Agreement, the Design 
Consultant agrees to perform all of the services and duties set forth in this 
Agreement in regard to each project to which it is assigned and its proposal is 
approved.

(b) When directed by the Executive Director to perform under this Agreement on a 
particular Task Order, the Design Consultant shall prepare a project-specific 
proposal in accordance with the provided scope or description of Work for that 
project.  A separate project-specific proposal shall be prepared for each Task Order 
for which the Design Consultant’s services are required and shall set forth, at a 
minimum, all of the following:

(1)The maximum fee for the Design Consultant’s basic services.

(2)The supplemental services budget, limited to ten percent (10%) of the basic 
services fee for the Project.

(3)The budget for reimbursable expenses, if applicable.

(4)A description of the project and proposed scope of work (the “Work”).

(5)An agreed upon schedule for the Design Consultant’s performance of all phases 
of their work.

(6)A lump sum maximum price for all of the Design Consultant’s Work.  

(7)An Itemized Hourly Estimate per the key professional personnel and Rate 
Schedule in Exhibit B, unless waived by the Executive Director.
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(c) Upon approval by the Executive Director of a Task Order proposal, the approval 
and appropriation of funding for such Task Order, and the issuance of a written 
Notice to Proceed, the Design Consultant shall proceed to perform required Work.

(d) The assigned Work shall be performed in conformance with the approved Task 
Order-specific proposal upon approval of the proposal.

(e) The Design Consultant's basic services for each Task Order to which it is assigned 
may consist of any one or combination of the phases described below and shall 
include, but are not limited to the architectural, design, civil, structural, mechanical 
and electrical services appropriate to each phase of each project and the services 
described in Exhibit A.

(f) The Design Consultant shall obtain written authorization from the Project Manager 
before proceeding with each phase of each assigned Task Order.

(g) Nothing in this Agreement shall be construed as placing any obligation on the City 
to proceed with any phase beyond the latest phase authorized in writing by the City 
for each assigned Task Order.  Further, nothing in this Agreement shall be 
construed as guaranteeing the Design Consultant any minimum amount of Work 
or number of projects assigned under this Agreement.

(h) If a Task Order which is assigned to the Design Consultant under this Agreement 
is funded in whole or part by federal funds, each of the applicable terms set forth 
in any funding arrangement for such funds shall be, and by this reference is 
incorporated into the project-specific proposal for such project, and included in the 
Design Consultant's basic services responsibilities for such project.

(i) The responsibilities and obligations of the Design Consultant under this 
Agreement shall not be relieved or affected in any respect by the presence on the 
site of any agent, consultant, subconsultant, or employee of the City.

2.07 Basic Services - Phase Specific. All of the services described in this Section 2.07, unless 
specifically noted as omitted in the project-specific proposal or Task Order for a specific project, are 
included in the Design Consultant Basic Fee for each project to which the Design Consultant is assigned.

(a) Programming and Investigation Phase:

(1) The Design Consultant shall attend such conferences as may be required for 
a complete understanding of each Work Project, and the Design Consultant 
shall prepare and distribute all notices and minutes of such conferences to 
the City upon request. The Design Consultant shall manage the Project and 
the work of staff subconsultants in an efficient manner so that work produced 
meets the requirements of the contract and Task Order. 

(2) If construction, design or document standards have been adopted by the City, 
the State, or the Federal government for the Project, the Design Consultant 
shall comply with all such standards when applicable.

(3) The Design Consultant shall perform all additional research or investigation 
it deems necessary to have a complete understanding of the Work Project. If 
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prior plans exist for the project the Design Consultant shall familiarize 
themselves with them and follow applicable guidance.

(4) The Design Consultant shall review the needs and requirements of the City 
and affected agencies to determine the specific requirements of the specific 
Work Project based on the information provided by the City.

(5) The Design Consultant shall then review the project requirements with the 
City to confirm its understanding of the Work Project program, budget and 
any applicable limitations.

(6) The Design Consultant shall review and coordinate with all surveys, plans, 
special studies and engineering data necessary to properly investigate and 
report on the Work Project. 

(7) The Design Consultant shall then review with the City alternate methods or 
approaches to the design and construction of the Work Project and 
recommend those methods or approaches best suited to program needs and 
budget of City.

(8) The Design Consultant shall also include as part of this phase all services 
included in the applicable portions of the applicable approved Work Project-
specific proposal.

(b) Schematic Design Phase:

(1) The Design Consultant shall not begin work on the Schematic Design Phase 
of any Work Project unless and until written notice to proceed with such 
phase is received from the Project Manager.

(2) During the Schematic Design Phase for each Task Order, the Design 
Consultant shall, in response to the City's requirements, the budget 
restrictions of the Work Project and the format of design and construction 
selected by the City, prepare for the City's approval of Schematic Design 
Documents including, but not limited to, drawings and other documents that 
demonstrate and illustrate the conceptual design, scope and scale of the 
Work Project and the relationship of Work Project components.  Such 
documents shall be in sufficient detail so as to allow the City to make 
knowledgeable and informed decisions as to the selection of alternatives and 
resolution of other scope and budget questions.

(3) The Design Consultant shall also provide a preliminary Opinion of Probable 
Construction Cost of the Work Project for the City, taking into account the 
City's Work Project budget prior to payment for this phase of the work.

(4) The Design Consultant shall also include as part of this phase all services 
included in the applicable portions of the applicable approved Work Project-
specific proposal.

(c) Design Development Phase:
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(1) Prior to beginning the Design Development Phase of each Task Order, the 
Design Consultant shall obtain written approval of its final Schematic 
Design Documents and the Statement of Probable Cost.

(2) The Design Consultant shall prepare Design Development Documents based 
upon the approved Schematic Design Documents and any adjustments in the 
program and budget authorized by the Executive Director.

(3) The Design Development Documents shall include but not be limited to 
sufficient data, information and material to define the scope of the Work 
Project and to demonstrate the general design of the Work Project, including 
the size and character of the Work Project as to architectural, design, 
structural, mechanical and electrical systems, materials, and any other 
project elements appropriate under each Work Project scope and design.

(4) As required, the Design Consultant shall prepare Design Development 
Drawings which shall include but not be limited to:

(i) Drawings which show existing trees, planimetric and topographic 
features and improvements affecting or relating to the proposed Work 
Project.  The Design Consultant shall indicate tree protection zones, 
revisions to be made to existing topographic features and 
improvements such as grading and construction of drainage facilities.  
Where drainage facilities are to be provided, the Design Consultant 
shall indicate direction of flow and point of discharge by appropriate 
symbol or notes. Where permits are required Design Consultant shall 
prepare preliminary plans for review.

(ii) Drawings setting forth the basic information necessary to establish 
space requirements, layout and functional arrangement.

(iii) Drawings which show enlargements and preliminary of areas of detail, 
such as special use areas that demonstrate form, texture, color, 
structure and special use needs, including sections, elevations, details 
and other drawings and notes that fully depict the design of proposed 
elements. 

(iv) Drawings demonstrating the location, dimension, sections, areas and 
capacities applicable to parking areas, access roads, driveways, walks, 
and similar features, including calculations for capacities and 
reference to standards applied.

(v) Drawings demonstrating the location and size of existing and 
proposed underground and above-ground utilities as needed for the 
construction of the Work Project, as well as elevations of gravity lines 
and location of proposed building connections with notations showing 
which of which of the necessary utility extensions or connections will 
be provided by others. 

(vi) Drawings showing required irrigation calculations, hydrozones, 
mainline layouts and special conditions .
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(5) The Design Consultant shall prepare preliminary specifications which shall 
include but not be limited to DPR’s current standard specifications as edited 
by the Design consultant, and an updated Work Project schedule.

(6) The Design Consultant shall prepare an Opinion of Probable Construction 
Cost which shall be calculated by the Design Consultant to a uniform and 
detailed level, based on the drawings and the preliminary specifications for 
this phase of the Work Project, reflecting the probable project construction 
costs and taking into account the building trades and construction 
components utilized in the project design.

(7) The Design Consultant shall also provide, as part of this phase, all services 
included in the applicable portions of the applicable approved Work Project-
specific proposal.

(8) The Design Consultant shall also provide outline specifications that include 
the use of LEED or SITES standards and contractor requirements for 
recycling and construction waste management, as applicable.

(d) Construction Documents Phase:  

(1) Prior to beginning the Construction Documents Phase, the Design 
Consultant shall obtain acceptance in writing of the Design Development 
Documents and the accompanying Statement of Probable Construction Cost.  
Upon acceptance by the City, in writing, of the Statement of Probable 
Construction Cost, such statement shall become the City's Final Budget for 
Project Construction.  Acceptance of the Design Development Documents 
shall not be construed as approval of the adequacy of the Design 
Development Documents and shall not relieve the Design Consultant of any 
liability for any defaults, deficiencies, errors or omissions contained therein.

(2) The Design Consultant shall prepare the Construction Documents from the 
approved Design Development Documents and by incorporation of any 
further changes authorized by the City and agreed to by the Design 
Consultant.  The Construction Documents shall set forth in detail the 
requirements for the completion of the entire project.  At a minimum, these 
documents must include complete information necessary to bid the project, 
and shall contain complete bidding documents meeting all City and, as 
applicable, State and Federal requirements. 

(3) The Construction Documents shall include, but not be limited to, complete 
drawings and specifications, compliant with the City’s Construction General 
Conditions, setting forth the requirements for the completion of the Work 
Project in adequate, reasonable, reliable and final detail.

(4) The Design Consultant shall file all documents necessary and required for 
the approval of the Work Project design by governmental authorities having 
jurisdiction over the project.  The City will lend any required assistance, such 
as signing application(s) and paying any permit or other fees.
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(5) Acceptance of the Construction Documents shall not relieve the Design 
Consultant of any responsibility for design deficiencies, omissions or errors.

(6) All final plans and specifications shall bear the signature(s) and seal(s) of 
Design Consultant and/or the responsible subconsultant, in conformity with 
the requirements of Articles 4 and 25 of title 12, C.R.S.   It is intended by 
the Parties that the Construction Documents, including all plans and 
specifications, will be signed and sealed, in whole or in part as appropriate, 
by the licensed professional engineer and/or architect in charge of the 
preparation of such plans and specifications or parts thereof.  The Design 
Consultant shall be ultimately responsible for all design work provided 
under this Agreement.

(7) The Design Consultant shall make available for review, by the City, all 
design data forming the basis for drawings and specifications.

(8) The Design Consultant shall provide a list of long lead items to the Project 
Manager.

(9) The Design Consultant shall provide the City with a Final Opinion of 
Construction Cost based upon the submitted Design Documents for the 
City’s consideration.

(10) The Design Consultant shall also include as part of this phase all services 
included in the applicable portions of the applicable approved Work Project-
specific proposal.

(11) If the cost estimate indicates a budget shortfall, the Design Consultant shall 
assist the City by identifying items that could be bid as add alternates and 
identifying those items on the construction documents and in the Final 
Opinion of Project Cost. 

(e) Bidding Phase:

(1) Prior to beginning the Bidding Phase of the Task Order, the Design 
Consultant shall obtain the City's acceptance, in writing, of the Construction 
Documents.  Such acceptance shall not be construed as approval of the 
adequacy of the Construction Documents.

(2) The time schedule for work under this phase shall be governed by the times 
shown in the printed Work Project bid package(s), as modified by any 
addenda.  

(3) During this phase, the Design Consultant's duties shall include, but not be 
limited to:

(i) Preparing and submitting the Work Project documents, bid documents 
for the written acceptance of the City prior to the advertising by the 
City and solicitation of bids. Such acceptance shall not be construed 
as approval of the adequacy of the documents and shall not relieve the 
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Design Consultant of the responsibility for design deficiencies, errors, 
or omissions;

(ii) Preparation and submittal to the City of a tentative pre-bid Work 
Project schedule, in a form approved by the City, in sufficient detail 
to show the major completion milestones required by the City, and 
appropriate to the size, complexity and scope of the Work Project;

(iii) Providing the City with bid documents in accordance with the format 
required by the City;

(iv) Attending the prebid meeting and assisting the Project Manager with 
answering questions by bidders and approving “equals” to specified 
materials.  Lists of those materials approved as equals shall be 
prepared as an addendum item, with explanatory notes if necessary;

(v) Assisting the Project Manager with the preparation of any necessary 
addenda and participating in the pre-bid conference with prospective 
bidders;

(vi) Reviewing all bids for the reasonableness of the bid price and the 
qualifications of the lowest responsive bidders; and

(vii) Performing all services included in the applicable portions of the 
applicable approved Work Project-specific proposal.

(4) Value Engineering: The Design Consultant will lead the exercise to reduce 
costs by preparing a list of substitutions that can be accepted by the City to 
bring the Work Project back into budget if there is a budget shortfall.

(f) Construction Administration Phase:

(1) The Construction Administration Phase shall commence with execution of 
the Construction Contract(s) and the issuance of the Notice to Proceed to the 
Project Contractor(s), or the first of them, by the City.

(2) The time schedule for Design Consultant's Work under this phase shall be 
set and governed by the approved Work Project schedule.  However, the 
Design Consultant's schedule for this phase may be changed due to Work 
Project change orders or due to time extensions to such schedule, and will in 
any event be extended until all project documents (original and record 
drawings, specifications, test reports, surveying notes, design calculations 
and other pertinent information) have been received by the City and the final 
payment for services is paid.  

(3) The Design Consultant shall assist at a pre-construction conference with the 
Contractor and shall take and distribute to the City and the Contractor, upon 
request, written minutes of the pre-construction conference and of all 
meetings conducted.
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(4) The Design Consultant shall take written minutes of all project meetings and 
shall distribute such minutes to the City for review upon request.

(5) The Design Consultant shall attend Owner, Architects, Contractor 
(“O.A.C.”) meetings when requested by the Project Manager. The Design 
Consultant may be called upon to assist with procedures, job progress, 
construction problems, scheduling or other matters relating to the timely and 
successful completion of the project in accordance with the contract 
requirements.  

(6) When requested by the Project Manager, the Design Consultant shall keep 
the City informed through a monthly written report of the progress and 
quality of work.

(7) If, in the Design Consultant's opinion, the Contractor has fallen behind 
schedule, the Design Consultant shall immediately notify the Project 
Manager.  If the Contractor refuses or fails to prosecute the work, or any part 
thereof, with such diligence as will insure its completion within the time 
specified in the Contract Documents, or any extension thereof, or fails to 
complete said work within such time, or refuses to correct defective work, 
the Design Consultant shall immediately notify the Project Manager and 
recommend a course of action.

(8) The Design Consultant will assist the Project Manager with interpreting the 
requirements of the Project Plans and Specifications.  The Design Consultant 
will render written interpretations within ten (10) days of receipt of any 
written request or within an agreed upon time limit.  

(9) The Design Consultant shall notify the City’s Project Manager of 
unacceptable work which, in the Design Consultant's opinion, does not 
conform to the Contract Documents.  The Design Consultant shall review 
and approve all shop drawings, samples and other required submissions of 
the Contractor in a timely manner.  Such general submissions shall be 
approved for use on the project only if, and when, the Design Consultant has 
ascertained that they are in conformance with the design concept of the Work 
Project and in compliance with Contract Documents.  Submissions of 
Contractor(s) shall be acted on and returned to the Contractor within ten (10) 
days of receipt thereof.  If review and return are delayed beyond the time set 
out above, the Design Consultant shall notify Contractor and City of such 
delay, in writing, before expiration of the approval date, stating the reason 
for the delay.  Resubmittals shall be acted on and returned to Contractor 
within five (5) days.  The Contractor shall submit to the City Project 
Manager and Design Consultant prior to the beginning of construction, a 
schedule of submittals.  No shop drawing or submittal will be approved prior 
to the receipt of the submittal schedule.

(10) The Design Consultant shall review and analyze all written requests for 
Change Orders, including any documents offered to substantiate such 
requests. The Design Consultant shall submit written recommendations to 
the City concerning all requests for Change Orders.
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(11) All Change Orders shall be on forms supplied by the City.  The Design 
Consultant shall keep a current record of all variations or departures from 
the drawings and specifications as originally approved and shall maintain 
careful supervision over all changes in final drawings in the course of the 
work.

(12) The City will transmit a copy of all completed Change Orders to the Design 
Consultant for use in checking shop drawings and compiling record 
drawings for project construction.

(13) The Design Consultant shall use reasonable efforts and professional 
judgment to ensure that no changes are made in the work, by any party, 
without prior written consent of the City except as hereinafter provided.  
Only the City may authorize changes in the work.  

(14) The Design Consultant shall observe and systematically review the 
performance of the work or in such a manner and at such times as is 
necessary to determine that the work has been or is being installed in 
conformance with the Contract Documents. If any work is not in 
conformance with the Contract Documents, the Design Consultant shall 
immediately make an oral report of such nonconformance to the City Project 
Manager, followed by a written report of such nonconformance to both the 
nonconforming Contractor and the City. The Design Consultant, however, 
does not assume and is not responsible for any of the Contractor's 
construction means, methods, techniques, or safety programs in constructing 
the project.  The on-site visits by the Design Consultant shall be made by 
members of the appropriate design discipline according to the status of the 
work and may vary with the progress of work from daily to weekly.  The 
frequency of on-site visits shall be that which the Project Manager considers 
necessary to safeguard the interests of the City through a determination that 
the Work is being performed in compliance with the Contract Documents, 
and with applicable laws, statutes, codes, ordinances, rules and regulations 
and standards.

(15) On each visit to the site, the Design Consultant shall make, and file within 
seven (7) days with the City, a written field observation report detailing their 
observations.

(16) If the Design Consultant knows or reasonably should have known that the 
Contractor or any subcontractor fails to comply with the Contract 
Documents, drawings, specifications, designs and plans prepared by the 
Design Consultant, the Design Consultant shall report such failure to the 
City's Project Manager immediately.  The Design Consultant shall notify the 
Project Manager of specific critical observations it intends to carry out 
during the various phases of the Work Project.

(17) If the Design Consultant becomes aware of any condition or event 
constituting a material default by the Contractor or that otherwise justify 
termination of the Contractor for cause, the Design Consultant shall notify 
the City immediately.
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(18) Upon the completion of the entire work or a designated portion thereof, the 
Design Consultant shall, in consultation with the City, recommend issuance 
of a Certificate of Substantial Completion in accordance with the provisions 
of the construction contract and its General and/or Special Contract 
Conditions. The referenced document will be issued by the City.

(19) The Design Consultant shall, in consultation with the City, provide to the 
City a close-out program, including a comprehensive process to ensure 
timely, efficient and proper completion of all punch list items by the 
Contractor in accordance with the provisions of the Contract Documents.

(20) Prior to Final Inspection, the Design Consultant shall obtain the original 
"Marked-up As Built" drawings and a conformed copy of the Project 
Specifications from each Contractor.  Based on these documents, the Design 
Consultant shall prepare, as necessary, and deliver to the Project Manager 
Record Drawings and a conformed copy of the Project Specifications 
showing all changes made during construction.  Such Record Drawings shall 
reflect all known modifications to the original drawings and shall be made 
from the "Marked-up As Built" sets of drawings prepared by Contractor.  
The Record Drawings shall incorporate the Design Consultant's 
observations, shall be made in a professional manner and shall be stamped 
and signed by the Design Consultant as being Record Drawings.  These 
drawings shall be delivered on a CD in PDF and DWG format to the City 
Project Manager, together with all of the "Marked-up As Built" prints 
provided by the Contractor(s) from which they were derived. If requested by 
the City, the unstamped reproducibles shall be transmitted to the City with a 
letter, sealed by the Design Consultant, stating that as of the date of such 
transmittal, the reproducible drawings are identical to the Record Drawings 
except for such seals and stamping.   The last five percent (5%) of the Design 
Consultant's basic services fee for each Work Project will not be paid until 
such Record Drawings and all Record Documents required are received.

(21) When requested, the Design Consultant shall attend the Final Inspection 
with the City to ascertain that all Work performed by the Contractor has been 
performed in accordance with the Contract Documents.  At the time of such 
Final Inspection, a final punch list shall be agreed to by the Design 
Consultant and the City, and made in sufficient detail to fully outline to the 
Contractor: (1) any work to be completed; (2) any work not in compliance 
with the drawings or specifications; and (3) any unsatisfactory work.

(22) Prior to final payment to the Contractor, the Design Consultant shall review 
final punch list Work and shall prepare a written report outlining the 
deficient or outstanding Work and making recommendations as to the 
ultimate disposition of such outstanding Work.

(23) One (1) month prior to the expiration of the warranty or other correction of 
work period provided for in the General and/or Special Contract Conditions 
to the Contract Documents, the Design Consultant shall inspect the project 
for any deficiencies that may have become apparent.  Upon completion of 
such inspection, a written report of the inspection shall be furnished by the 
Design Consultant to the City.
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(24) The Design Consultant shall also include as part of this phase all services 
included in the applicable portions of the applicable approved Work Project-
specific proposal.

2.08 Surveying and Testing.

(a) The Design Consultant and its appropriate subconsultant shall review all survey 
and test results reports and shall follow the recommendation of the soils engineer 
or other subconsultant unless, in the exercise of appropriate professional judgment, 
the Design Consultant or appropriate subconsultant discovers, or should in the 
exercise of professional judgment discover, factors indicating the report or results 
are not reliable.

(b) If any such inadequacy or any inconsistency, based upon such exercise of 
professional judgment, is noted the Design Consultant and/or its appropriate 
subconsultant shall report such inconsistency or inadequacy promptly to the City 
such that any inadequacy or inconsistency can be addressed by the soils engineer, 
testing laboratory or land surveyor before any further use is put to the data.

(c) It is understood and agreed that this Agreement does not include the investigation, 
sampling, testing, planning, abatement design, and remediation management of 
asbestos or other hazardous waste material.   Should the presence of asbestos or 
other hazardous waste material be known to exist on a specific project or if the 
Design Consultant shall observe the presence of asbestos or hazardous waste 
material on any Work Project site during its performance of services under this 
Agreement, the Design Consultant shall notify the City in writing immediately.

2.09 Compliance with M/WBE Requirements.
(a) This Agreement is subject to Article III, Divisions 1 and 3 of Chapter 28, Denver 

Revised Municipal Code (“D.R.M.C.”), designated as §§ 28-31 to 28-40 and 28-
51 to 28-90 (the “MWBE Ordinance”); and any Rules and Regulations 
promulgated pursuant thereto.  The contract goal for MWBE participation 
established for this Agreement by the Division of Small Business Opportunity 
(“DSBO”) is 20%.  

(b) Under § 28-68, D.R.M.C., the Design Consultant has an ongoing, affirmative 
obligation to maintain for the duration of this Agreement, at a minimum, 
compliance with the MWBE participation upon which this Agreement was 
awarded, unless the City initiates a material modification to the scope of work 
affecting MWBEs performing on this Agreement through contract amendment, or 
other contract modifications under § 28-70, D.R.M.C. The Design Consultant 
acknowledges that:

(1) If directed by DSBO, the Design Consultant is required to develop and comply 
with a Utilization Plan in accordance with § 28-63(c), D.R.M.C. Along with the 
Utilization Plan requirements, the Design Consultant must establish and maintain 
records and submit regular reports, as directed by DSBO, which will allow the City 
to assess progress in complying with the Utilization Plan and achieving the MWBE 
participation goal. The Utilization Plan is subject to modification by DSBO.

(2) If contract modifications are issued under the Agreement, the Design Consultant 
shall have a continuing obligation to promptly inform DSBO in writing of any 
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agreed upon increase or decrease in the scope of work of such contract, upon any 
of the bases under § 28-70, D.R.M.C., regardless of whether such increase or 
decrease in scope of work has been reduced to writing at the time of notification 
of the change by the City. 

(3) If amendments or other contract modifications are issued under the contract that 
include an increase in the scope of work of this Agreement, which increases the 
dollar value of the contract, whether or not such change is within the scope of work 
designated for performance by an MWBE at the time of contract award, such 
amendments or modifications shall be promptly submitted to DSBO for 
notification purposes.

(4) Those amendments or other modifications that involve a changed scope of work 
that cannot be performed by existing project subconsultants are subject to the 
original goal. The Design Consultant shall satisfy the goal with respect to such 
changed scope of work by soliciting new MWBEs in accordance with § 28-70, 
D.R.M.C. The Design Consultant must also satisfy the requirements under §§ 28-
64 and 28-73, D.R.M.C., with regard to changes in scope or participation. The 
Consultant shall supply to DSBO all required documentation under §§ 28-64, 25-
70, and 28-73, D.R.M.C., with respect to the modified dollar value or work under 
the contract.

(5) If applicable, for contracts of one million dollars ($1,000,000.00) and over, the 
Consultant is required to comply with § 28-72, D.R.M.C., regarding prompt 
payment to MWBEs. Payment to MWBE subcontractors shall be made by no later 
than thirty-five (35) days after receipt of the MWBE subcontractor’s invoice.

(6) Termination or substitution of an MWBE subcontractor requires compliance with 
§ 28-73, D.R.M.C.

(7) Failure to comply with these provisions may subject the Design Consultant to 
sanctions set forth in § 28-76 of the MWBE Ordinance.

(8) Should any questions arise regarding DSBO requirements, the Design Consultant 
should consult the MWBE Ordinance or may contact the Project’s designated 
DSBO representative at (720) 913-1999.

SECTION 3 – COMPENSATION, PAYMENT, AND FUNDING

The City shall compensate the Design Consultant for its services performed and expenses incurred under 
this Agreement as follows.

3.01 Basic Services. The City agrees to pay the Design Consultant, as compensation for any 
basic services rendered for a particular Project, either a maximum basic services fee, to be set forth in each 
approved Project proposal prepared prior to commencement of any work under this Agreement, or an 
amount based on the Design Consultant's periodic invoices, whichever is less.

3.02 Reimbursable Expenses. Unless expressly authorized by the City as part of any approved 
Task Order, the City will not compensate the Design Consultant for expenses such as postage, travel, 
mileage (if the project is within the City and County of Denver boundary), telephone, reproduction and 
messenger service costs incurred in connection with Work performed under this Agreement.  Such costs 
are, in all such instances, included in the hourly rates paid by the City.  Reproduction of submittals requested 
by the City including such items as end-of-phase reports, drawings, bid documents, record drawing 
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reproducibles, etc. are not included in the hourly rates, and will be itemized as part of each on-call Task 
Order as a not-to-exceed reproducible expense.

3.03 Supplemental Services. The Design Consultant shall be compensated for any supplemental 
services pre-approved in writing for any assigned Task Order, subject to the terms and conditions set forth 
herein and supplemental services budget limits for that specific project.

3.04 Invoices. The Design Consultant shall invoice and be paid monthly in proportion to the 
progress of the Work on each assigned Task Order.  Such invoices shall reflect the Design Consultant's 
actual hours, rates, personnel, sub-consultant costs and reimbursable costs, and shall be based on the hourly 
rates or other rates for services contained in Exhibit B. The Design Consultant shall maintain hourly records 
of the time worked by its personnel and subconsultants, records of all allowable reimbursable expenses, 
and records of expendable supplies and services as necessary to support any audits by the City, and shall 
bill the City monthly for fees and costs accrued during the preceding month.  The Design Consultant's 
invoice shall be separated as necessary to show direct charges to specific projects and to distinguish fees 
and expenses.  Upon submission of such invoices to the City, and approval by the City, payment shall be 
issued.  Final payment to the Design Consultant, for each assigned Task Order, shall not be made until after 
the project is accepted, all guarantees, certificates of completion, and record drawings and reproducible 
copies are delivered to the City, and the duties agreed to in the approved project proposal for that project 
are otherwise fully performed by the Design Consultant.  No deductions shall be made from the Design 
Consultant's compensation on account of penalty, liquidated damages or other sums withheld from 
payments to any assigned project contractor. 

3.05 Maximum Contract Amount; Funding.  

(a) It is understood and agreed by the Parties hereto that payment or reimbursement 
of all kinds to the Design Consultant, for all Work performed under this 
Agreement, shall not exceed a maximum of ONE MILLION FIVE HUNDRED 
THOUSAND DOLLARS AND 0/100 CENTS ($1,500,000.00).  In no event shall 
the maximum payment to the Design Consultant, for all Work and services 
performed throughout the entire term of this Agreement exceed the contract 
maximum amount set forth above.

(b) Notwithstanding any other term, provision, or condition herein, all payment 
obligations under this Agreement shall be limited to the funds duly and lawfully 
appropriated and encumbered or otherwise made available by the Denver City 
Council for the particular Task Orders assigned to the Design Consultant under 
this Agreement for the particular year(s) in which this Agreement is in effect and 
paid into the Treasury of the City.  As of the date of this Agreement, no funds have 
been appropriated for this Agreement.  Instead, it is the City's intent to appropriate 
the funds necessary to compensate the Design Consultant for the work it performs 
on any assigned Task Order, at the time it accepts each proposal for a specific 
project.  The Executive Director of DPR, upon reasonable written request, will 
advise the Design Consultant in writing of the total amount of appropriated and 
encumbered funds which are or remain available for payment for all Work by the 
Design Consultant on a specific Work Project.

(c) The issuance of any form of order or directive by the City which would cause the 
aggregate amount payable to the Design Consultant for a specific Task Order to 
exceed the amount appropriated for the Design Consultant's work on a specific 
Work Project is expressly prohibited.  In no event shall the issuance of any Task 
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Order Change or other form of order or directive by the City be considered valid 
or binding if it requires additional compensable Work to be performed, which 
Work will cause the aggregate amount payable for such Work to exceed the 
amount appropriated and encumbered, unless and until such time as the Design 
Consultant has been advised in writing by the Executive Director of DPR that a 
lawful appropriation sufficient to cover the entire cost of such additional Work, 
has been made.  It shall be the responsibility of the Design Consultant to verify 
that the amounts already appropriated for the Design Consultant's Work on a Work 
Project are sufficient to cover the entire cost of such Work, and any Work 
undertaken or performed in excess of the amount appropriated is undertaken or 
performed in violation of the terms of this Agreement, without the proper 
authorization for such Work, and at the Design Consultant's own risk and sole 
expense.

SECTION 4 – TERM AND TERMINATION

4.01 Term. The initial term of this Agreement shall commence upon execution and shall end 
three (3) years thereafter; provided, however, that any Work in progress that was initiated during the term 
of this Agreement shall continue and be paid for hereunder until the completion thereof.  All terms and 
conditions of the Agreement shall remain in full force and effect until such completion.   The term may be 
extended, at the sole option of the City by written amendment pursuant to Executive Order 8.  In no event, 
however, shall the Design Consultant’s performance under this Agreement, including any extension, exceed 
a five (5) year period ending on month and day of the execution of this Agreement.  In addition, nothing 
contained herein shall obligate the City to extend the Agreement beyond the initial term.

4.02 Termination.

(a) Nothing herein shall be construed as giving the Design Consultant the right to 
perform the services contemplated under this Agreement beyond the time when its 
services become unsatisfactory to the Executive Director.

(b) The Executive Director may terminate this Agreement for cause at any time if the 
Design Consultant's services become unsatisfactory, in the sole discretion of the 
Executive Director.  The City shall have the sole discretion to permit the Design 
Consultant to remedy the cause of a contemplated termination for cause without 
waiving the City's right to terminate the Agreement.

(c) In the event of a termination for cause, or in the event the Design Consultant 
becomes unable to serve under this Agreement, the City may take over Work to be 
done under this Agreement and prosecute the Work to the completion by contract 
or otherwise, and the Design Consultant shall be liable to City for all reasonable 
cost in excess of what the City would have paid the Design Consultant had there 
been no termination for cause.

(d) The City may, for convenience, cancel and terminate this Agreement by giving not 
less than thirty (30) days' prior written notice to the Design Consultant, which 
notice shall state the date of cancellation and termination.

(e) If the Design Consultant's services are terminated, postponed or revised, or if the 
Design Consultant shall be discharged before all the Work and services 
contemplated have been completed, or if the Work Project is, for any reason, 
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stopped or discontinued, the Design Consultant shall be paid only for the portion 
of work or services which has been satisfactorily completed at the time of such 
dismissal, termination, cancellation, postponement, revision or stoppage.

(f) All drawings, specifications, and other documents relating to the design or 
administration of Work completed or partially completed shall be delivered by the 
Design Consultant to the City in the event of any dismissal, termination, 
cancellation, postponement, revision or stoppage.

(g) In the event of any dismissal, termination, cancellation, postponement, revision or 
stoppage, the Design Consultant shall cooperate in all respects with the City. Such 
cooperation shall include, but not be limited to, delivery of drawings, 
specifications, and other documents referred to herein, and assisting the City 
during a transition to another Design Consultant, if applicable.

SECTION 5 – GENERAL PROVISIONS

5.01 City’s Responsibilities.

(a) The City shall provide available information regarding its requirements for each 
Task Order, including related budgetary information, and shall cooperate fully 
with the Design Consultant at all times.   However, the City does not guarantee the 
accuracy of any such information and assumes no liability therefore.  The Design 
Consultant shall notify City in writing of any information or requirements provided 
by the City which the Design Consultant believes to be inaccurate or inappropriate 
to the design or construction of the project.

(b) If the City observes or otherwise becomes aware of any fault or defect in the project 
or non-conformance with Contract Documents, it shall give prompt notice thereof 
to Design Consultant.

5.02 Ownership of Documents.

(a) The City shall have title and all intellectual and other property rights, in and to all 
phased and final Design Documents, and all data used in the development of the 
same, including the results of any tests, surveys or inspections at each project site, 
and all photographs, drawings, drafts, studies, estimates, reports, models, notes and 
any other materials or work products, whether in electronic or hard copy format, 
created by the Design Consultant pursuant to this Agreement, in preliminary and 
final forms and on any media whatsoever (collectively, the "Documents”), whether 
the Work Project for which the Documents were created is executed or not.  The 
Consultant shall identify and disclose, as requested, all such Documents to the 
City.   

(b) To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., as the 
same may be amended from time to time, the Documents are a “work made for 
hire,” and all ownership of copyright in the Documents shall vest in the City at the 
time the Documents are created.  To the extent that the Documents are not a “work 
made for hire,” the Design Consultant hereby assigns and transfers all right, title 
and interest in and to the Documents to the City, as of the time of the creation of 
the Documents, including the right to secure copyright, patent, trademark, and 
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other intellectual property rights throughout the world and to have and to hold such 
copyright, patent, trademark, and other intellectual property rights in perpetuity. 

(c) The Design Consultant shall provide (and cause its employees and subcontractors 
to provide) all assistance reasonably requested in securing for the City’s benefit 
any patent, copyright, trademark, service mark, license, right or other evidence of 
ownership of such Documents, and shall provide full information regarding the 
Documents and execute all appropriate documentation in applying for or otherwise 
registering, in the City’s name, all rights to such Documents.

(d) The Design Consultant agrees to allow the City to review any of the procedures 
used in performing the work and services hereunder, and to make available for 
inspection the field notes and other documents used in the preparation for and 
performance of any of the services performed hereunder.

(e) The Design Consultant shall be permitted to retain reproducible copies of all of the 
Documents for the information and reference, and the originals of all of the 
Documents, including all CAD disks, shall be delivered to the City promptly upon 
completion thereof, or if authorized by the City’s Project Manager, upon 
termination or expiration of this Agreement.

(f) If the City reuses Design Documents prepared by the Design Consultant other than 
for their intended use or at a new location without the Design Consultant’s 
approval, the City will have no claim against the Design Consultant arising out of 
any alleged defects, deficiencies or flaws in the Design Documents.

5.03 Taxes and Licenses. The Design Consultant shall promptly pay, when they are due, all 
taxes, excises, license fees and permit fees of whatever nature applicable to the Work and services which it 
performs under this Agreement, and shall take out and keep current all required municipal, county, state or 
federal licenses required to perform its services under this Agreement.  The Design Consultant shall furnish 
the Executive Director, upon request, duplicate receipts or other satisfactory evidence showing or certifying 
to the proper payment of all required licenses and/or registrations and taxes.  The Design Consultant shall 
promptly pay all owed bills, debts and obligations it incurs performing Work under this Agreement and 
shall not allow any lien, verified claim, mortgage, judgment or execution to be filed against land, facilities 
or improvements owned or beneficially owned by the City as a result of such bills, debts or obligations.  

5.04 Examination of Records and Audit. Any authorized agent of the City, including the City 
Auditor or his or her representative, has the right to access, and the right to examine, copy and retain copies, 
at City’s election in paper or electronic form, any pertinent books, documents, papers and records related 
to Design Consultant’s performance pursuant to this Agreement, provision of any goods or services to the 
City, and any other transactions related to this Agreement.  Design Consultant shall cooperate with City 
representatives and City representatives shall be granted access to the foregoing documents and information 
during reasonable business hours and until the latter of three (3) years after the final payment under the 
Agreement or expiration of the applicable statute of limitations.  When conducting an audit of this 
Agreement, the City Auditor shall be subject to government auditing standards issued by the United States 
Government Accountability Office by the Comptroller General of the United States, including with respect 
to disclosure of information acquired during the course of an audit.  No examination of records and audits 
pursuant to this paragraph shall require Design Consultant to make disclosures in violation of state or federal 
privacy laws. Design Consultant shall at all times comply with D.R.M.C. 20-276.
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5.05 Assignment and Subcontracting. The City is not obligated or liable under this Agreement 
to any party other than the Design Consultant named herein.  The Design Consultant understands and agrees 
that it shall not assign or subcontract with respect to any of its rights, benefits, obligations or duties under 
this Agreement except upon prior written consent and approval of the City to such assignment or 
subcontracting.  Any attempt by the Design Consultant to assign or subcontract its rights hereunder without 
such prior written consent of the City shall, at the option of the City, automatically terminate this Agreement 
and all rights of the Design Consultant hereunder.  Such consent may be granted or denied at the sole and 
absolute discretion of the City.  In the event any such subcontracting shall occur, with the City's approval, 
such action shall not be construed to create any contractual relationship between the City and such 
subcontractor, and the Design Consultant named herein shall in any and all events be and remain responsible 
to the City according to the terms of this Agreement. 

5.06 No Discrimination in Employment. In connection with the performance of work under this 
Agreement, the Design Consultant may not refuse to hire, discharge, promote or demote, or discriminate in 
matters of compensation against any person otherwise qualified, solely because of race, color, religion, 
national origin, ethnicity, citizenship, immigration status, gender, age, sexual orientation, gender identity, 
gender expression, marital status, source of income, military status, protective hairstyle, or disability. The 
Design Consultant shall insert the foregoing provision in all subcontracts.

5.07 Insurance.

(a) General Conditions:  Design Consultant agrees to secure, at or before the time of 
execution of this Agreement, the following insurance covering all operations, 
goods or services provided pursuant to this Agreement. Design Consultant shall 
keep the required insurance coverage in force at all times during the term of the 
Agreement, including any extension thereof, and during any warranty period. The 
required insurance shall be underwritten by an insurer licensed or authorized to do 
business in Colorado and rated by A.M. Best Company as “A-VIII" or better. Each 
policy shall require notification to the City in the event any of the required policies 
be canceled or non-renewed before the expiration date thereof. Such written notice 
shall be sent to the Parties identified in the Notices section of this Agreement. Such 
notice shall reference the City contract number listed on the signature page of this 
Agreement. Said notice shall be sent thirty (30) days prior to such cancellation or 
non-renewal unless due to non-payment of premiums for which notice shall be sent 
ten (10) days prior. If such written notice is unavailable from the insurer, Design 
Consultant shall provide written notice of cancellation, non-renewal and any 
reduction in coverage to the Parties identified in the Notices section by certified 
mail, return receipt requested within three (3) business days of such notice by its 
insurer(s) and referencing the City’s contract number. Design Consultant shall be 
responsible for the payment of any deductible or self-insured retention. The 
insurance coverages specified in this Agreement are the minimum requirements, 
and these requirements do not lessen or limit the liability of the Design Consultant. 
The Design Consultant shall maintain, at its own expense, any additional kinds or 
amounts of insurance that it may deem necessary to cover its obligations and 
liabilities under this Agreement. 

(b) Proof of Insurance: Design Consultant may not commence services or work 
relating to this Agreement prior to placement of coverages required under this 
Agreement. Design Consultant certifies that the certificate of insurance attached 
as Exhibit E, preferably an ACORD form, complies with all insurance 
requirements of this Agreement. The City requests that the City’s contract number 
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be referenced on the certificate of insurance. The City’s acceptance of a certificate 
of insurance or other proof of insurance that does not comply with all insurance 
requirements set forth in this Agreement shall not act as a waiver of Design 
Consultant’s breach of this Agreement or of any of the City’s rights or remedies 
under this Agreement. The City’s Risk Management Office may require additional 
proof of insurance, including but not limited to policies and endorsements. 

(c) Additional Insureds: For Commercial General Liability and Automobile Liability, 
Design Consultant and subconsultant’s insurer(s) shall include the City and County 
of Denver, its elected and appointed officials, employees and volunteers as 
additional insured.

(d) Waiver of Subrogation: For all coverages required under this Agreement, Design 
Consultant’s insurer shall waive subrogation rights against the City.   

(e) Subconsultants: Design Consultant shall confirm and document that all 
subcontractors and subconsultants (including independent contractors, suppliers or 
other entities providing goods or services required by this Agreement) procure and 
maintain coverage as approved by the Design Consultant and appropriate to their 
respective primary business risks considering the nature and scope of services 
provided.

(f) Workers’ Compensation/Employer’s Liability Insurance: Design Consultant shall 
maintain the coverage as required by statute for each work location and shall 
maintain Employer’s Liability insurance with limits of $100,000 per occurrence 
for each bodily injury claim, $100,000 per occurrence for each bodily injury 
caused by disease claim, and $500,000 aggregate for all bodily injuries caused by 
disease claims.

(g) Commercial General Liability: Design Consultant shall maintain a Commercial 
General Liability insurance policy with minimum limits of $1,000,000 for each 
bodily injury and property damage occurrence, $2,000,000 products and 
completed operations aggregate (if applicable), and $2,000,000 policy aggregate.  

(h) Automobile Liability: Design Consultant shall maintain Automobile Liability with 
minimum limits of $1,000,000 combined single limit applicable to all owned, hired 
and non-owned vehicles used in performing services under this Agreement.

(i) Professional Liability (Errors and Omissions): Design Consultant shall maintain 
minimum limits of $1,000,000 per claim and $1,000,000 policy aggregate limit. 
The policy shall be kept in force, or a Tail policy placed, for three (3) years. 

5.08 Defense and Indemnification.

(a) To the fullest extent permitted by law, the Consultant agrees to defend, indemnify, 
reimburse and hold harmless City, its appointed and elected officials, agents and employees 
for, from and against all liabilities, claims, judgments, suits or demands for damages to persons 
or property arising out of, resulting from, or related to the work performed under this 
Agreement that are attributable to the negligence or fault of the Design Consultant or the 
Design Consultant’s agents, representatives, subcontractors, or suppliers (“Claims”). This 
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indemnity shall be interpreted in the broadest possible manner consistent with the applicable 
law to indemnify the City.  

(b) Design Consultant's obligation to defend and indemnify may be determined after 
Design Consultant's liability or fault has been determined by adjudication, alternative dispute 
resolution, or otherwise resolved by mutual agreement between the Parties. Design 
Consultant's duty to defend and indemnify City shall relate back to the time written notice of 
the Claim is first provided to City regardless of whether suit has been filed and even if Design 
Consultant is not named as a Defendant.

(c)  Design Consultant will defend any and all Claims which may be brought or 
threatened against City and will pay on behalf of City any expenses incurred by reason of such 
Claims including, but not limited to, court costs and attorney fees incurred in defending and 
investigating such Claims or seeking to enforce this indemnity obligation. Such payments on 
behalf of City shall be in addition to any other legal remedies available to City and shall not 
be considered City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen 
or limit the liability of the Design Consultant under the terms of this indemnification 
obligation. The Design Consultant shall obtain, at its own expense, any additional insurance 
that it deems necessary for the City’s protection

(e) This defense and indemnification obligation shall survive the expiration or 
termination of this Agreement. 

5.09 Colorado Governmental Immunity Act. The Parties hereto understand and agree that the 
City is relying upon, and has not waived, the monetary limitations (presently $150,000 per person, $600,000 
per occurrence) and all other rights, immunities and protection provided by the Colorado Governmental 
Immunity Act, C.R.S. § 24-10-101, et seq.

5.10 Contract Documents; Order of Precedence. This Agreement consists of Sections 1 through 
5, which precede the signature page, and the following Exhibits, which are incorporated herein and made a 
part hereof by reference:

Exhibit A Scope of Work
Exhibit B
Exhibit C

Key Professional Personnel and Rates 
Task Order Form 

Exhibit D
Exhibit E

Task Order Change Form
Certificate of Insurance

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed Exhibits, 
or between provisions of any attachments, such that it is impossible to give effect to both, the order of 
precedence to determine which provision shall control to resolve such conflict, is as follows, in descending 
order:

Sections 1 through 5
Exhibit A
Exhibit B
Exhibit C
Exhibit D
Exhibit E
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5.11 When Rights and Remedies Not Waived. In no event shall any payment by the City 
constitute a waiver of any breach of covenant or default which may then exist on the part of the Design 
Consultant.  No assent, expressed or implied, to any breach of the Agreement shall be held to be a waiver 
of any later or other breach.

5.12 Governing Law; Venue. This Agreement shall be construed and enforced in accordance 
with the laws of the State of Colorado, the Charter and Revised Municipal Code of the City and County of 
Denver, and the ordinances, regulations and Executive Orders enacted or promulgated pursuant to the 
Charter and Code, including any amendments.  The Charter and Revised Municipal Code of the City and 
County of Denver, as the same may be amended from time to time, are hereby expressly incorporated into 
this Agreement. Venue for any action arising hereunder shall be in the City and County of Denver, 
Colorado.

5.13. Conflict of Interest.

(a) The Parties agree that no employee of the City shall have any personal or beneficial 
interest in the services or property described herein, and the Design Consultant 
further agrees not to hire or contract for services with any employee or officer of 
the City which would be in violation of the Revised Municipal Code Chapter 2, 
Article IV, Code of Ethics or Denver City Charter provisions 1.2.9 and 1.2.12.

(b) The Design Consultant agrees that it will not engage in any transaction, activity or 
conduct that would result in a conflict of interest under this Agreement.  The 
Design Consultant represents that it has disclosed any and all current or potential 
conflicts of interest.  A conflict of interest shall include transactions, activities or 
conduct that would affect the judgment, actions or work of the Design Consultant 
by placing the Design Consultant’s own interests, or the interests of any party with 
whom the Design Consultant has a contractual arrangement, in conflict with those 
of the City.  The City, in its sole discretion, shall determine the existence of a 
conflict of interest and may terminate this Agreement in the event such a conflict 
exists after it has given the Design Consultant written notice which describes the 
conflict.  The Design Consultant shall have thirty (30) days after the notice is 
received to eliminate or cure the conflict of interest in a manner that is acceptable 
to the City. 

5.14 No Third-Party Beneficiaries. Enforcement of the terms and conditions of this Agreement, 
and all rights of action relating to such enforcement, shall be strictly reserved to the City and the Design 
Consultant, and nothing contained in this Agreement shall give or allow any claim or right of action by any 
other or third person under this Agreement.  It is the express intention of the Parties that any person other 
than the City or the Design Consultant receiving services or benefits under this Agreement shall be deemed 
to be an incidental beneficiary only.

5.15 Time is of the Essence. The Parties agree that in the performance of the terms, conditions 
and requirements of this Agreement by the Design Consultant, time is of the essence.

5.16 Taxes, Charges and Penalties. The City and County of Denver shall not be liable for the 
payment of taxes, late charges, or penalties of any nature except as provided in the City’s Prompt Payment 
Ordinance.  

5.17 Proprietary or Confidential Information.

DocuSign Envelope ID: 9C53DDCC-46A9-485A-87C6-FFE6A0715500



WENK ASSOCIATES, INC.
PARKS-202367810 26

(a) City Information:  The Design Consultant acknowledges and accepts that, in 
performance of its work under the terms of this Agreement, the Design Consultant 
may have access to Proprietary Data or confidential information which may be 
owned or controlled by the City and that the disclosure of such data or information 
may be damaging to the City or third parties.  As such, the Design Consultant 
agrees that all information provided or otherwise disclosed by the City to the 
Design Consultant be held in confidence and used only in the performance of its 
obligations under this Agreement.  The Design Consultant shall exercise the same 
standard of care to protect such information as a reasonably prudent professional 
would to protect its own proprietary or confidential data.  “Proprietary Data” shall 
mean geographic materials or Geographic Information Systems (“GIS”) data 
owned by the City and County of Denver including but not limited to maps, 
computer programs, aerial photography, methodologies, software, diagnostics and 
documents; or any other materials or information which may be designated or 
marked “Proprietary” or “Confidential” and provided to or made available to the 
Design Consultant by the City.  Such Proprietary Data may be in hardcopy, printed, 
digital or electronic format.   

(b) Design Consultant’s Information:  The Parties understand that all the material 
provided or produced under this Agreement may be subject to the Colorado Open 
Records Act, C.R.S. § 24-72-201, et seq., and that in the event of a request to the 
City for disclosure of such information, the City shall advise the Design Consultant 
of such request in order to give the Design Consultant the opportunity to object to 
the disclosure of any of its proprietary or confidential material.  In the event of the 
filing of a lawsuit to compel such disclosure, the City will tender all such material 
to the court for judicial determination of the issue of disclosure and the Design 
Consultant agrees to intervene in such lawsuit to protect and assert its claims of 
privilege and against disclosure of such material or waive the same.  The Design 
Consultant further agrees to defend, indemnify and save and hold harmless the 
City, its officers, agents and employees, from any claim, damages, expense, loss 
or costs arising out of the Design Consultant’s intervention to protect and assert its 
claim of privilege against disclosure under this Article including, but not limited 
to, prompt reimbursement to the City of all reasonable attorney fees, costs and 
damages that the City may incur directly or may be ordered to pay by such court.

5.18 Use, Possession or Sale of Alcohol or Drugs. The Design Consultant, its officers, agents, 
and employees shall cooperate and comply with the provisions of Executive Order 94 and Attachment A 
thereto concerning the use, possession or sale of alcohol or drugs.  Violation of these provisions or refusal 
to cooperate with implementation of the policy can result in the City’s barring the Design Consultant from 
City facilities or participating in City operations.

5.19 Payment of City Minimum Wage: Contractor shall comply with, and agrees to be bound 
by, all requirements, conditions, and City determinations regarding the City’s Minimum Wage Ordinance, 
Sections 20-82 through 20-84 D.R.M.C., including, but not limited to, the requirement that every covered 
worker shall be paid no less than the City Minimum Wage in accordance with the foregoing D.R.M.C. 
Sections. By executing this Agreement, Contractor expressly acknowledges that the Contractor is aware of 
the requirements of the City’s Minimum Wage Ordinance and that any failure by the Contractor, or any 
other individual or entity acting subject to this Agreement, to strictly comply with the foregoing Sections 
shall result in the penalties and other remedies authorized therein.
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5.20 Disputes. All disputes between the City and Design Consultant regarding this Agreement 
shall be resolved by administrative hearing pursuant to the procedure established by D.R.M.C. § 56-106(b), 
et seq. For the purposes of that procedure, the City official rendering a final determination shall be the 
Executive Director. 

5.21 Waiver of C.R.S. § 13-20-802, et seq. The Design Consultant specifically waives all the 
provisions of Chapter 8 of Article 20 of Title 13, Colorado Revised Statutes (also designated C.R.S. § 13-
20-802 et seq.) relating to design defects in any project under this Agreement.

5.22 Survival of Certain Contract Provisions. The Parties understand and agree that all terms 
and conditions of this Agreement, together with the exhibits and attachments hereto, which, by reasonable 
implication, contemplate continued performance or compliance beyond the termination of this Agreement, 
(by expiration of the term or otherwise), shall survive such termination and shall continue to be enforceable 
as provided herein.   Without limiting the generality of the foregoing, the Design Consultant’s obligations 
for the provision of insurance and to indemnify the City shall survive for a period equal to any and all 
relevant statutes of limitation, plus the time necessary to fully resolve any claims, matters, or actions begun 
within that period.

5.23 Advertising and Public Disclosure. The Design Consultant shall not include any reference 
to this Agreement or to services performed pursuant to this Agreement in any of its advertising or public 
relations materials without first obtaining the written approval of the Executive Director, which will not be 
unreasonably withheld. Any oral presentation or written materials related to services performed under this 
Agreement shall include only services that have been accepted by the City.  The Executive Director shall 
be notified in advance of the date and time of any such presentation.  Nothing in this provision shall preclude 
the transmittal of any information to officials of the City, including without limitation the Mayor, the 
Executive Director, City Council or the Auditor.

5.24 Legal Authority. Design Consultant represents and warrants that it possesses the legal 
authority, pursuant to any proper, appropriate and official motion, resolution or action passed or taken, to 
enter into this Agreement.  Each person signing and executing this Agreement on behalf of Design 
Consultant represents and warrants that he has been fully authorized by Design Consultant to execute this 
Agreement on behalf of Design Consultant and to validly and legally bind Design Consultant to all the 
terms, performances and provisions of this Agreement.  The City shall have the right, in its sole discretion, 
to either temporarily suspend or permanently terminate this Agreement if there is a dispute as to the legal 
authority of either Design Consultant or the person signing the Agreement to enter into this Agreement.

5.25 Notices. Notices, bills, invoices or reports required by this Agreement shall be sufficiently 
delivered if sent in the United States mail, postage prepaid, to the Parties at the following addresses:

to the City: Executive Director of Parks and Recreation
201 West Colfax Avenue, Dept 601
Denver, Colorado 80202

to the Design Consultant: Wenk Associates, Inc.
1130 31st Street, Ste. 101
Denver, CO 80205
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The addresses may be changed by the Parties by written notice. 

5.26 Severability. It is understood and agreed by the Parties hereto that, if any part, term, or 
provision of this Agreement, except for the provisions of this Agreement requiring prior appropriation and 
limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with any 
law of the State of Colorado, the validity of the remaining portions or provisions shall not be affected, and 
the rights and obligations of the Parties shall be construed and enforced as if the Agreement did not contain 
the particular part, term or provision held to be invalid.

5.27 Agreement as Complete Integration-Amendments. This Agreement is intended as the 
complete integration of all understandings between the Parties.  No prior or contemporaneous addition, 
deletion or other amendment shall have any force or effect, unless embodied herein in writing.  No 
subsequent novation, renewal, addition, deletion or other amendment hereto shall have any force or effect 
unless embodied in a written amendatory or other agreement executed by the Parties and signed by the 
signatories to the original Agreement.  This Agreement and any amendments shall be binding upon the 
Parties, their successors and assigns.

5.28 Electronic Signatures and Electronic Records. Design Consultant consents to the use of 
electronic signatures by the City.  The Agreement, and any other documents requiring a signature 
hereunder, may be signed electronically by the City in the manner specified by the City. The Parties agree 
not to deny the legal effect or enforceability of the Agreement solely because it is in electronic form or 
because an electronic record was used in its formation.  The Parties agree not to object to the admissibility 
of the Agreement in the form of an electronic record, or a paper copy of an electronic document, or a paper 
copy of a document bearing an electronic signature, on the ground that it is an electronic record or electronic 
signature or that it is not in its original form or is not an original. 
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IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 

Denver, Colorado as of:   

 

 

 

SEAL CITY AND COUNTY OF DENVER: 

 

 

 

ATTEST: 

 

 
 

 

 

 

By:    

         

 

         

        

  

APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED: 

 
Attorney for the City and County of Denver 

 

By:   

         

 

         

 
 

 

By:    

          

 

          

 

 

By:     
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         By: _______________________________________ 

 

 

 

         Name: _____________________________________ 

         (please print) 

 

         Title: _____________________________________ 

         (please print) 

 

 

 

 

                    ATTEST: [if required] 

 

 

         By: _______________________________________ 

 

 

 

         Name: _____________________________________ 

         (please print) 

 

 

         Title: _____________________________________ 

         (please print) 
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EXHIBIT A

A. GENERAL DESCRIPTION:
The work will typically consist of (but is not limited to) assessment, planning, design, 
preparation of planning and construction documents, and construction observation services 
related to parks and park facilities. 

Types of Work include:
 System-wide planning and park-specific master planning efforts (individual park master 

plans, system-wide assessment reports, asset specific planning, public engagement 
and outreach);

 Design of new, or renovation of existing, parks and DPR assets (such as fields, courts, 
playgrounds, picnic facilities, walkways, and associated landscapes, irrigation systems, 
etc.);

 Improvements and upgrades to system-wide assets (regional trail and greenway 
systems, bridges, medians); 

 Mountain Parks and Natural Areas improvements (trails and trailheads, 
roadways/parking, historic structures, etc.); and

 Deferred maintenance and other repairs to parks and recreation facilities

B. BACKGROUND INFORMATION:
For strategic guidance and planning DPR relies on The Game Plan for a Healthy City, which 
can be accessed at: 
https://www.denvergov.org/content/denvergov/en/denveright/parks-recreation.html. 
All DPR projects are expected to embrace and demonstrate how they are consistent with the 
strategic pillars identified in the plan, as supported by Denver citizens:

 Adapt to a changing climate
 Diversify parks and recreation services and programs
 Grow parks and recreation access
 Reinvest in parks resources and people
 Connect to Denver’s nature and culture

Denver has adopted goals and policies to address climate change.  It is expected that all 
projects initiated by DPR will recognize and address current efforts at developing resiliency 
and reducing waste.  DPR is exploring opportunities to apply Sustainable Sites Initiative 
(SITES) certification for selected projects.  In all cases, projects should recognize the value of 
ecosystem services and strive to incorporate the principles of sustainability and resilience. 
On-call consultants shall consider and apply triple bottom line (environmentally sound, socially 
equitable, economically feasible) benefits including, but not limited to, protection of natural 
and cultural resources, water and soil conservation and quality, reduction of urban heat island 
effect, sustainably harvested and manufactured materials, recycling and materials reuse, 
energy conservation and opportunities for renewable energy integration, responsible use of 
local and locally appropriate materials, and other innovative practices.

In addition to the Game Plan DPR has adopted standard policies, practices, specifications 
and details that are to be followed in all planning and design Task Orders. These policies and 
practices are detailed in the DPR Planning Design and Construction (PD&C) Manual (2021) 
which will be made available to all firms that are selected for this on-call contract. 
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C. DESCRIPTION OF SERVICES:
The Consultant shall provide professional landscape architectural, parks, and irrigation 
design, which may include architecture, engineering, and related technical services, as 
required for the performance of master planning, conceptual design, design development, 
construction drawings/plans/specifications, and construction administration services for 
various city projects. 

The Consultant and its team of subconsultants must provide the following core services:

Planning Services
System-wide planning for parks, recreation and open space uses
Master planning for parks, recreation amenities, open space, and trail systems
Landscape Architecture Services
Ecological/natural resource planning and analysis
Historic preservation assessment and design
Community recreational needs assessments including demographic, economic 

research
Public information and community outreach, including public meetings
Multi-modal transportation, traffic, circulation and parking planning
Preparation of written reports, summaries, conceptual drawings and graphics, 
or other services ancillary to the above-described planning activities

Related Technical Services 
Project management
Project scheduling
Construction cost estimating
Bidding assistance
Construction observation
Stormwater, Floodplain and Erosion Control Design
Green Infrastructure and Resiliency Design
Architectural design
Civil engineering
Site surveying
Structural engineering
Geotechnical engineering and materials testing
Mechanical engineering and plumbing
Electrical engineering and lighting design
Environmental services
Historic preservation design
ADA and code compliance services
Irrigation Design
Community Engagement
Preparation of written reports, illustrations, and graphic design
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 List of Key 
Personnel 

Consultant Name:_____________________________ 

(The consultant may copy this page or modify it to conform to the services being offered. 
Provide one copy for each subconsultant as well as the prime consultant.) 

Provide a list of responsibilities for each of the personnel classifications below. 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Principal  ____________________ 

Project Manager  ____________________ 

Project Landscape Architect  ____________________ 

Staff Landscape Architect  _____________________ 

Planner  _____________________ 

Executive/Manager 

Licensed Professional    

Designer 

Engineer 

Surveyor/GPS Tech 

CAD Drafter 

Administrative Support 

MWBE Coordinator________ ________________________ 

Other 

ENGINEERING FOR INFRASTRUCTURE PLLC

PE FOR ELECTRICAL ENGINEERING
AND LIGHTING DESIGN

28

DocuSign Envelope ID: 9C53DDCC-46A9-485A-87C6-FFE6A0715500



List of Key Personnel 

Consultant Name: ERO Resources Corporation 

(The consultant may copy this page or modify it to conform to the services being offered  Provide one copy for each subconsultant as well as the prime consultant ) 
Provide a list of responsibilities for each of the personnel classifications below  

Position Description 

Senior Principal 
Manages activities and advises professional-level personnel concerned with contracts for large-scale, complex projects in a variety 
of resources including wetlands, biology, ecology, due diligence, cultural resources and paleontological resources.  May have a 
bachelor’s degree or higher and 25+ years of experience. 

Project Principal 
Manages activities and advises professional-level personnel concerned with contracts for large-scale, complex projects in a variety 
of resources including wetlands, biology, ecology, due diligence, cultural resources and paleontological resources.  May have a 
bachelor’s degree or higher and 20+ years of experience. 

Senior Project 
Biologist 

Performs or conducts investigations, studies, biological assessments (BAs), biological evaluations (BEs), reports.  Leads teams on 
medium to large scale projects.  May have bachelor’s degree or higher with 20+ years of experience 

Biologist I Performs or conducts investigations, studies, BAs, BEs, reports.  Leads small teams.  May have bachelor’s degree or higher with 
15+ years of experience. 

Biologist II Performs investigations, studies, BAs, BEs and reports with some supervision.  May lead small teams.  May have bachelor’s degree 
with 10+ years of experience. 

Staff Biologist Performs field sampling, data collection and research under limited supervision.  May have a bachelor’s degree with 5+ years of 
experience. 

Biological Technician Performs field sampling and data collection under supervision.  May have some college with 0-5 years of experience. 

Senior Environmental 
Planner 

Develops scopes and cost estimates, and manages budgets and schedules, including for the comprehensive programs and plans 
for development of natural spaces.  Lead teams or works independently and/or has supervisory responsibilities.  Works on 
large/complex projects.  May have a bachelor’s degree or higher and relevant certification with 20+ years’ experience. 

Project Environmental 
Planner 

Develops scopes and cost estimates, and manages budgets and schedules. May lead small teams.  May have a bachelor’s degree 
or higher and relevant certification with 10+ years’ experience. 

Staff Environmental 
Planner I 

Develops scopes and cost estimates, and manages budgets and schedules.  May have a bachelor’s degree or certification and 5+ 
years’ experience. 

Staff Environmental 
Planner II 

Develops scopes and cost estimates, and manages budgets and schedules.  May have a bachelor’s degree or certification and 0-5 
years’ experience. 

Senior Engineer 
Professional engineer with full responsibility for technical performance for small to large scale projects. Possesses diversified 
knowledge of engineering principles and practices.  Has project management duties.  May have 20+ years’ experience, and 
requires professional engineering certification.     

Project Engineer 

Professional engineer working under general supervision, establishes basic design criteria and performs a variety of skilled 
professional engineering work in the office or field.  Requires application of standard engineering techniques and procedures and 
professional judgement to make modifications or execute complex solutions.  May have a bachelors or master’s degree and 10+ 
years of experience. 

Senior Geoscientist 
Oversees geoscientific projects including site and hazardous waste investigations, and project management for large/complex 
scale projects.  Manages large teams for complex projects.  May have a bachelor’s degree or higher, relevant professional 
certifications, and has 20+ years’ experience. 

Geoscientist I 
Designs, implements, manages small to medium projects including site assessments.  Monitors progress of small to medium sized 
projects.  May lead small teams. May have a bachelor’s degree or higher, relevant professional certifications, and has 15+ years’ 
experience, 

Geoscientist II Monitors, conducts and completes site progress, designs, and reports.  May have a bachelor’s degree or higher, relevant 
professional certifications, and has 10+ years’ experience. 

Staff Geoscientist Performs subsurface investigations and related work under limited supervision.  May have a bachelor’s degree or higher, relevant 
professional certifications, and has 5+ years’ experience. 

Geoscience 
Technician 

Assists with investigations under supervision.  May have a bachelor’s degree or higher, relevant professional certifications, and 0-
5 years’ experience. 

GIS/Graphics 
Specialist 

Creates/maintains databases, maps, and graphics that can be combined with geographically referenced data, working with GIS 
software and programs that have the capacity to relate different types of data, such as socioeconomic, demographic, 
administrative, or political boundaries, land use, land cover, environmental, infrastructure, and transportation networks.  Can 
work independently or as part of a team.  Requires technical training.  

Cultural Resource 
Principal Investigator 

Meets Secretary of the Interior Standards for permitting cultural resource projects. Oversees all aspects of cultural resource 
management. 

Senior Cultural 
Resource Specialist 

Manages large, complex archeological projects and leads teams.  May have a bachelor’s degree or higher and 20+ years of 
experience. 

Project Cultural 
Resource Specialist 

Unearths archeological sites, and documents, itemizes, and studies unearthed items.  Researches, categorizes, and interprets 
artifacts, architectural features, and types of structures recovered by excavation in order to determine age and cultural identity.  
Leads small teams.  May have a bachelor’s degree or higher and 15+ years of experience. 

Staff Cultural 
Resource Specialist I 

Assists with archeological projects with some supervision.  May lead field teams.  May have a bachelor’s degree or higher and at 
least 10+ years of experience. 

Staff Cultural 
Resource Specialist II Assists with archeological projects under limited supervision.  May have a bachelor’s degree or higher and 5+ years of experience. 

Cultural Resources 
Technician Assists with archeological projects under supervision.  May have a bachelor’s degree or higher with 0-5 years of experience. 

Architectural 
Historian I 

Assists with projects involving historical archaeology and structures of historical significance.  May lead small teams. May have a 
bachelor’s degree or higher and at least 10+ years of experience. 

Architectural 
Historian II 

Assists with projects involving historical archaeology and structures of historical significance with some supervision. May have a 
bachelor’s degree or higher and 5+ years of experience. 

Architectural 
Historian III 

Assists with projects involving historical archaeology and structures of historical significance under limited supervision. May have 
a bachelor’s degree or higher and 0-5 years of experience. 

Word Processing/ 
Editor 

Refines work and coordinates activities of writers engages in preparing technical/scientific material for publication in conjunction 
with or independent from technical activities.  May have a degree or technical training. 

Administrative Staff Responsible for maintaining critical business operations including reconciling accounts, accounting files, invoices, and various 
other items pertinent to the operation of a business.  May have an associate’s or bachelor’s degree. 

Clerical Staff General office duties and performance of a variety of routine tasks for managing business operations.  May have an associate’s or 
bachelor’s degree.  

Field Technician Performs field services including sampling and data collection under supervision.  May have some college and/or 0-2 years of 
experience. 
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Denver Parks & Recreation:  February 6, 2023 
On-Call Landscape Architectural Planning, Design, 
& Related Consulting Services 

Consultant Name: 

LIST OF KEY PERSONNEL 

Form+Works Design Group, LLC 

Provide list of responsibilities for each of the personnel classifications. 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Principal Project Oversight, Client Coordination, Consultant Coordination, Field 
Documentation, Quality Control 

Project Manager / Project 
Architect 

Consultant Coordination, Field Documentation, REVIT model 
management, production of deliverables 

Designer Field Documentation, production of deliverables 

Architectural Intern Production of deliverables 
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Denver Parks & Recreation:  February 6, 2023 
On-Call Landscape Architectural Planning, Design, 
& Related Consulting Services 

Consultant Name: 
LIST OF KEY PERSONNEL 

HCL Engineering & Surveying, LLC 
Provide list of responsibilities for each of the personnel classifications. 

PERSONNEL CLASSIFICATION RESPONSIBILITY 

Principal Program Manager 

Director of Engineering Technical QC/QC review and project 
coordination/drainage/water resources analysis and design. 

Director of Surveying & Mapping Oversight of survey department. 

Senior Project Manager Oversight of civil, structural, or architectural department. 

Project Manager Design team coordination/plan review/transportation design. 

Project Engineer Drainage and water resources design and 
analysis/transportation design/technical specifications. 

Design Engineer II Responsible for roadway layout and geometric design, EOPC. 

Design Engineer I Assists in drainage calculations transportation sheet production. 

Senior CAD Technician Develops survey base sheets from field survey information for 
design purposes. 

CAD Technician Assists in plan production. 

SUE Manager Gathers all utility information and prepares SUE plan set. 

Senior Project Surveyor Prepares technical data and oversees the overall process of all 
field data processing for final deliverable, oversees QA/QC. 

Project Surveyor Manages survey production/survey QA/QC. 

Utility Locator Locates existing underground utilities. 

Field Coordinator Oversees all field survey operations. 

Party Chief 
Organizes the efficiency of the field survey crew, calculates and 
records field data, reviews job specifications to determine best 
course to complete the fieldwork. 

Instrument Operator Stakes out and elevates survey points, completes preliminary 
and final land surveys to ensure accuracy of surveys. 

UAV Pilot Conducts drone flights. 

Administrative Support Coordinates billing, client database, project filing system, HR 
management, MWBE program. 
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List of Key Personnel 
Consultant Name: Muller Engineering Company, Inc. 

(The consultant may copy this page or modify it to conform to the services being offered. 
Provide one copy for each subconsultant as well as the prime consultant.) 

Provide a list of responsibilities for each of the personnel classifications below. 

Personnel Classification Responsibility 
Principal Engineer 3 Project principal-in-charge and provides project direction, technical advice 

and QA/QC oversight. 
Principal Engineer 2 Project principal-in-charge and provides project direction, technical advice 

and QA/QC oversight. 
Principal Engineer 1 Project principal-in-charge and provides project direction, technical advice 

and QA/QC oversight. 
Senior Project Manager 9 Plans, designs and directs civil engineering projects and is specifically 

responsible for contract administration, project budgets & schedules. 
Senior Project Manager / 
Engineer 8 

Plans, designs and directs civil engineering projects and is specifically 
responsible for contract administration, project budgets & schedules. 

Project Manager 7H / Senior 
Project Engineer 7H 

Plans, designs and directs civil engineering projects, reports and 
construction schedules as well as directing and supervising other 
engineer’s activities. 

Project Manager 7L / Senior 
Project Engineer 7L 

Plans, designs and directs civil engineering projects, reports and 
construction schedules as well as directing and supervising other 
engineer’s activities. 

Project Manager 6H / Senior 
Project Engineer 6H 

Plans, designs and directs civil engineering projects, reports and 
construction schedules as well as directing and supervising other 
engineer’s activities. 

Project Manager 6L / Senior 
Project Engineer 6L 

Plans, designs and directs civil engineering projects, reports and 
construction schedules as well as directing and supervising other 
engineer’s activities. 

Project Engineer 5H Plans, designs, and directs civil engineering projects and reports as well as 
directing technicians to convert designs to working drawings. 

Project Engineer 5L Plans, designs, and directs civil engineering projects and reports as well as 
directing technicians to convert designs to working drawings. 

Project Engineer 4 Establishes design criteria and performs a variety of skilled professional 
engineering work in the office or field. 

Design Engineer 3 Graduate engineer providing development-level engineering work using 
standard techniques and procedures, under supervision of a licensed PE. 

Design Engineer 2 Graduate engineer providing development-level engineering work using 
standard techniques and procedures, under supervision of a licensed PE. 

Design Engineer 1 New graduate engineer intern providing beginning level of engineering 
work using standard techniques and practices. 

Environmental Planning 
Manager 

Plans and directs multidisciplinary teams for environmental planning 
projects and applies knowledge of applicable regulatory and policy 
guidelines. 

Environmental Planner 2 Performs advanced aspects of environmental planning assignments 
applying knowledge of environmental planning principles and practices. 

Environmental Planner 1 Performs routine aspects of environmental planning assignments applying 
knowledge of environmental planning principles and practices. 

Construction Manager Provides technical advice, supervision, and coordination of construction-
related services for civil engineering projects. 
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PERSONNEL CLASSIFICATION RESPONSIBILITY 

Principal  ____________________ 

Project Manager  ____________________ 

Project Landscape Architect  ____________________ 

Staff Landscape Architect  _____________________ 

Planner  _____________________ 

Executive/Manager 

Licensed Professional 

Designer 

Engineer 

Surveyor/GPS Tech 

CAD Drafter 

Administrative Support     

MWBE Coordinator________ ________________________ 

Other    

List of Key Personnel 

Consultant Name:_________NHN Consulting LLC____________________ 

(The consultant may copy this page or modify it to conform to the services being offered. 
Provide one copy for each subconsultant as well as the prime consultant.) 

Provide a list of responsibilities for each of the personnel classifications below. 

Public engagement strategy, communica ion, 
government relations

Administration and logistics support

Bi-lingual outreach support

Public outreach strategy and execution 

Public outreach and Spanish
language support
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Consultant Name: 

REIMBURSABLE 

EXPENSES 

Wenk Associates (Prime) 

(The consultant may copy this page or modify it to conform to the services being offered.) 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of Reproduction of drawings and specifications

The Consultant will be required to submit a complete list of pricing reimbursable items. 

Item 
B&W Copies 
Color Copies (8.5" x 11") 
Color Copies {llx17") 
Graphic Boards

Denver Parks & Recreation: 

On-Call Landscape Architectural Planning, Design, 

& Related Consulting Services 

List of Expenses 

Charge Rate 

$ .10 /ea 
1.00 /ea 
1.50 /ea 

quoted by project  

February 6, 2023 
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Reimbursable Expenses 

Consultant Name• ERO Resources Corooration 

(The consultant may copy this page or modify it to conform to the services being offered 

The additional expenses of the consultant reimbursable by the City shall include: 
1. Actual cost of reproduction of drawings and specifications.

The consultant will be required to submit a complete list of pricing reimbursable items. 

Expense Fee 

 

Field Equipment: 

Black and white copies: 

Color copies: 

Large-format plots: 

Cultural Resource Data 
Collector: 

Other direct expenses: 

Subcontractors: 

 

$10/day 

8.5" x 11" at $0.15 each 

8.5" x 11" at $0.30 each 

$2 square foot 

$50/day 

Cost+ 8% 

Cost+ 8% 
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Consultant Name: 

REIMBURSABLE 

EXPENSES 

Felsburg, Holt & Ullevig 

(The consultant may copy this page or modify it to conform to the services being offered.) 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of Reproduction of drawings and specifications

The Consultant will be required to submit a complete list of pricing reimbursable items. 

List of Expenses 

Item 

Plots- Bond 

Prints - Black & White 

Prints - Color 

Bond Foam Core Mounted  

Denver Parks & Recreation: 

On-Call Landscape Architectural Planning, Design, 

& Related Consulting Services 

Charge Rate 

$ 0.31/S.F. 

$ 0.12/ea 

$ 0.19/ea 

$ 1.51/S.F. 
 

February 6, 2023 
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Denver Parks & Recreation:  February 6, 2023 
On-Call Landscape Architectural Planning, Design, 
& Related Consulting Services 

Consultant Name:  Martinez Associates, Inc. 

PERSONNEL CLASSIFICATION BILLING RATE/HOUR 

Principal Professional $237.00 

Senior Professional $167.50 

Staff Professional $104.00 

Clerical $46.50 

Unit price for laboratory testing below. 

SCHEDULE OF BILLING RATES 
(Page 1 of 3)
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Denver Parks & Recreation:  February 6, 2023 
On-Call Landscape Architectural Planning, Design, 
& Related Consulting Services 

Consultant Name:  Martinez Associates, Inc. 

LABORATORY TESTING  

SOIL AND AGGREGATE TESTS 
Standard Proctor, ASTM D698  .................. $139.00 
Modified Proctor, ASTM D1557 ................. $156.00 
Particle Size Analysis, ASTM D42252.00 

• Fine Sieve (from +#200 to #4) ......... $98.00 
• Coarse Sieve (from +#200 to 3”) ... $121.50
• Coarse Sieve (retained on #4) ....... $104.00 
• Hydrometer ................................... $138.50 

Percent Passing #200 Sieve, ASTM D1140 ... $75.00 
Atterberg Limits, ASTM D4318 

• Three points .................................... $99.00 
• One point ........................................ $79.00 

Moisture Content 
• Moisture Content & Dry (Bulk) Density,

ASTM D2216 and D2937 ................. $23.00 
• Moisture Content, ASTM D2216 ..... $17.50 

Water Soluble Sulfate… ............................... $63.50 
Organic Content, ASTM D2974 .................. $104.00 
Unconfined Compression, ASTM 2166 ...... $110.00 
Unconfined Compression (remolded)........ $139.00 
Swell/Settlement ....................................... $146.00 
Swell/Settlement, Remolded ..................... $139.00 
Specific Gravity and Absorption 

• Coarse Aggregate, ASTM C127 ....... $69.50 
• Fine Aggregate, ASTM C128 ............ $67.00 

Unit Weight of Aggregate, ASTM C29 .......... $67.00 

CONCRETE TESTS 
Compression Test, ASTM C39 

• Compression ..................................... $23.00 
• Flexure Test Beams ........................... $75.00 
• Unit Weight ....................................... $29.00 

Light Weight Concrete, ASTM C39 
• Compression ..................................... $23.00 
• Unit Weight ....................................... $29.00 

Specimen Preparation, Trimming or Coring .. $67.50 
Core Compression Test, ASTM C12 ................ $69.50 
Generator and Coring Machine, per day ..... $335.00 

SCHEDULE OF BILLING RATES 
(Page 2 of 3)
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Denver Parks & Recreation:  February 6, 2023 
On-Call Landscape Architectural Planning, Design, 
& Related Consulting Services 

Consultant Name:  Martinez Associates, Inc. 

LABORATORY TESTING 

MASONRY TESTS 
Moisture Content, as received ....................... $40.50 
Absorption ..................................................... $81.00 
Compression .................................................. $23.00 
Net Area and Volume ..................................... $40.50 
Trimming ........................................................ $87.00 
Compression Test 

• Ungrouted prisms ........................... $121.50 
• Grouted prisms ............................... $139.00 
• 2” x 4” Mortar Cylinder ..................... $35.00 
• 3” x 6” Grout Prisms .......................... $69.50 
• 2” Cubes, ASTM C109 ....................... $35.00 

MOISTURE EMISSION TEST 
Vapor Emission Test Kit .................................. $46.50 
RH Test Probe ............................................... $185.00 

ASPHALTIC CONCRETE 
Asphalt Content with Gradation .................. $312.00 
AC Ignition Oven Calibration ........................ $520.00 
Max. Specific Gravity of Mix, (Rice Method) $173.50 
Unit Weight of Core or Compacted Sample... $63.00 
Generator and Coring Machine ................... $335.00 

FIELD EXPLORATION AND TESTING 
Field Percolation Test ............................. By Proposal 
Geotechnical Investigation .................... By Proposal 

VIBRATION MONITORING 
Vibration Monitoring Equipment ........... By Proposal 
Calibration/Project……………………………………578.00 

SCHEDULE OF BILLING RATES 
(Page 3 of 3)
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Exhibit C
On-Call Services
TASK ORDER

NAME OF PROJECT:       

Administered by: PARKS PLANNING, DESIGN AND CONSTRUCTION, DEPARTMENT OF PARKS AND RECREATION
101 W. COLFAX AVE. DEPT. 900 DENVER, CO 80202 EMAIL: margaret.lopez@denvergov.org

Contractor: 
OC Contract #: 
Vendor ID#:
Contract Name: On-Call Landscape Architectural Planning, 
Design, and Related Services

Task Order #:     
Fund / Org. / Project# / Cap. Program: 

Retainage for Construction:    Yes  ☐        No  ☐
Contract Jaggaer# /PO#: 

It is hereby mutually agreed that when this TASK ORDER has been signed by the contracting parties, the following described scope of work shall be executed by the 
contractor/consultant in accordance with all contract documents and as herein stipulated and agreed:

All work described in the narrative below, summarized on scope table on next page and in Bid/Proposal, dated       and attached as Exhibit A. 

Scope: 

The sum, as indicated herein below, constitutes full and complete consideration, payment, and satisfaction to the Contractor for the above-described scope of work, 
and the Contractor hereby agrees to make no further claims, demands, or requests of any kind whatsoever for further monies, extensions of time, or other consideration 
for the above-described scope of work to the contract.

THE CONTRACTOR AGREES to furnish all services, material and labor and perform all work/tasks required to complete the above-described changes in 
accordance with requirements for similar work covered by the Work/Task Order, except as otherwise stipulated herein, for the following considerations:

The lump sum of: $      

Task Order Duration:      
On-Call Contract Expiration Date: 
Liquidated Damage: ____/day

Contractor:                                                                

Accepted for Contractor/Consultant by:                                                                        Title __  Date          

USING AGENCY
I hereby certify that funds are available that will be reserved to pay the 
Contractor in full for the work to be performed under this 
WORK/TASK ORDER.

________________________________________________________
By Using Agency - Administrative or Budget Office Date

COST SUMMARY FOR CONTRACT NO. -     
Previous Work/Task Orders $ 
Work/Task Order Change Add/Deduct                          $ 
Net Prior to this Work/Task Order $  
This Work/Task Order - Add or Deduct $ 
Revised Contract Amount                                              $ 
Maximum Contract Amount                                          $ 
Amount Available                                                        $

TO/WO CHANGE ORDER APPROVALS 

Approved by PDC Project Manager,                          Date

Approved by PDC Supervisor,                                        Date 

Approved by PDC Assistant Director,                                        Date

                                                                                                                                          

NOTE:  No persons shall authorize or perform any of the above until the 
Work/Task Order has all signatures and has been distributed.

DISTRIBUTION:  Auditor, Contract Administration, Parks and Recreation 
Contract Admin, Parks On-Call Admin, City Engineering (PMO), DSBO, and 
Contractor. 

DocuSign Envelope ID: 9C53DDCC-46A9-485A-87C6-FFE6A0715500
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SUMMARY LISTING OF THE SCOPE OF WORK

Page 2 of 2

 

ITEM PR NO. DESCRIPTION COST BASIS (*)

1 Exhibit A – See Attached $ A

BASIS OF CHANGE

A Using Agency Request F Field Condition
C Contractor Request X-___ other:  ________
D Design Consultant Request X-___ other:  ________
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Exhibit D 
On-Call Services

WORK/TASK ORDER CHANGE

NAME OF PROJECT:      

Administered by: PARKS PLANNING, DESIGN AND CONSTRUCTION, DEPARTMENT OF PARKS AND RECREATION
101 W. COLFAX AVE. DEPT. 900 DENVER, CO 80202 EMAIL: margaret.lopez@denvergov.org 

Contractor: 
OC Contract #: 
Vendor ID#: 
Contract Name: On-Call Landscape Architectural Planning, Design, 
and Related Services

Task Order #:      
Change Order #:      
Fund / Org. / Project # / Cap. Program:

Contract (PO) #: 

It is hereby mutually agreed that when this WORK/TASK ORDER CHANGE has been signed by the contracting parties, the following described changes shall 
be executed by the Contractor/Consultant without changing the terms of the Contract except as herein stipulated and agreed:

Modifications to the Work/Task Order described in the narrative below, summarized on scope table on next page and in Bid/Proposal, dated       and attached as 
Exhibit A. 

Scope: 

The additional sum, as indicated hereinbelow, constitutes full and complete consideration, payment and satisfaction to the Contractor/Consultant for the above 
described changes to the work order, and the Contractor/Consultant hereby agrees to make no further claims, demands, or requests of any kind whatsoever for 
further monies, extensions of time, other consideration for the above described changes to the work order.

THE CONTRACTOR AGREES to furnish all services, material and labor and perform all work/tasks required to complete the above described changes in 
accordance with requirements for similar work covered by the Work/Task Order, except as otherwise stipulated herein, for the following considerations:

Add to the Work/Task Order the sum of:      NA   dollars ($00.00).

Work/Task Order Revised Completion Date: ________________

Contractor/Consultant: Design 

Accepted for Contractor/Consultant by:    Title    Date  

TASK ORDER NO. 2023XXXX-         
CHANGE ORDER #     COST SUMMARY

Original Work/Task Order Amount $ 
Previous Change Order Additions <Deductions> $  
SUB-TOTAL $  
This Work/Task Order Change - Add <Deduct> $  
REVISED TOTAL WORK/ $
TASK ORDER AMOUNT                                        

COST SUMMARY FOR CONTRACT NO. 2023 

Total of All Work/Task Orders Issued $          
Previous Work/Task Order Change Add/Deduct           $ 
Net Prior to this Change $          
This Change -- Add <Deduct>                               $ 
Revised Contract Amount $
Maximum Contract Amount $
Amount Available $     

USING AGENCY
I hereby certify that funds are available that will be reserved to pay the 
Contractor in full for the work to be performed under this WORK/TASK 
ORDER CHANGE.

________________________________________________________
By Using Agency - Administrative or Budget Office Date
                                                                                                                                      

APPROVALS

 
Approved by Project Manager, Name                                           Date

Approved by PDC Manager, Name                                             Date

Approved by PDC Assistant Director, Name                                 Date

NOTE:  No persons shall authorize or perform any of the above until the Work/Task Order 
Change has all signatures and has been distributed.

DISTRIBUTION:  Auditor (Contracts), Auditor Import (Prevailing Wage), P&R Contract 
Administration, Parks On-Call Admin, City Engineering (PMO), DSBO, and Contractor.

DocuSign Envelope ID: 9C53DDCC-46A9-485A-87C6-FFE6A0715500
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LISTING OF CHANGES IN SCOPE OF WORK

Page 2 of 2

ITEM PR NO. DESCRIPTION COST BASIS(*)

See Attached 

BASIS OF CHANGE

A Using Agency Request F Field Condition
C Contractor Request X-___ other:  ________
D Design Consultant Request X-___ other:  ________
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INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N

N / A
(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED

$PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $

$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $

AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

Hartford Fire Insurance Company

Hartford Accident and Indemnity Co

XL Specialty Insurance Company

4/14/2023

USI Insurance Services, LLC
P.O. Box 7050
Englewood, CO  80155
800 873-8500

800 873-8500
den.certificate@usi.com

Wenk Associates, Inc
1130 31st Street
Suite 101
Denver, CO  80205

19682
22357
37885

A X
X

X

X X 34SBWAC3404 11/17/2022 11/17/2023 2,000,000
300,000
10,000
2,000,000
4,000,000
4,000,000

A

X X

X X 34SBWAC3404 11/17/2022 11/17/2023 1,000,000

A X X

X 10000

X X 34SBWAC3404 11/17/2022 11/17/2023 2,000,000
2,000,000

B

Y

X 34WEGAN8G65 11/17/2022 11/17/2023 X
1,000,000

1,000,000
1,000,000

C Professional
Liability
Claims Made

DPR5005360 11/17/2022 11/17/2023 $2,000,000 per claim
$2,000,000 annl aggr.

As required by written contract or written agreement, the following provisions apply subject to the policy 
terms, conditions, limitations and exclusions: The Certificate Holder and owner are included as Automatic  
Additional Insured's for ongoing and completed operations under General Liability; Designated Insured under
Automobile Liability; and Additional Insured under Umbrella / Excess Liability but only with respect to  
liability arising out of the Named Insured's work performed on behalf of the certificate holder and owner. 
(See Attached Descriptions)

Denver Parks & Recreation
201 W Colfax Ave, #601
Denver, CO  80202

1 of 2
#S39772547/M38064142

WENKASSClient#: 1083883

JARZP
1 of 2

#S39772547/M38064142
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