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ON-CALL IRRIGATION PLANNING, DESIGN, AND RELATED CONSULTING SERVICES
AGREEMENT

THIS AGREEMENT is made between the CITY AND COUNTY OF DENVER (the "City"), a
municipal corporation of the State of Colorado, and HYDROSYSTEMS-KDI, INC., a Colorado
corporation, with an address of 13949 W. Colfax Avenue, Suite 260, Lakewood, CO 80401 (the "Design
Consultant"), collectively “the Parties”.

NOW, THEREFORE, in consideration of the premises and the mutual covenants and obligations
herein set forth, the Parties hereto mutually agree as follows:

SECTION 1 - ENGAGEMENT

1.01  Engagement. The City engages the Design Consultant with respect to the furnishing of
professional design services under Exhibit A, attached hereto and incorporated herein, on an on-call basis
and as set forth in this Agreement. The Design Consultant accepts such engagement upon, subject to and
in accordance with the terms, conditions and provisions of this Agreement.

1.02  Line of Authority for Contract Administration. The City’s Executive Director of the
Department of Parks and Recreation (“DPR”) (“Executive Director”) is the City's representative
responsible for authorizing and approving the Work (“Work™) performed under this Agreement. The
Executive Director shall designate a DPR Project Manager (“Project Manager”) as the Executive
Director’s authorized representative for the purpose of issuing a written Notice to Proceed (“NTP”") and for
purposes of administering, coordinating and final approval of work performed by the Design Consultant
under this Agreement. The Project Manager shall be responsible for the day-to-day administration,
coordination and approval of work performed by the Design Consultant, except for approvals which are
specifically identified in this Agreement as requiring the Executive Director's approval. The Executive
Director expressly reserves the right to designate another authorized representative to perform on the
Executive Director’s behalf by written notice to the Design Consultant.

1.03  Independent Contractor. The Design Consultant is an independent contractor retained to
perform professional or technical services for limited periods of time. Neither the Design Consultant nor
any of its employees are employees or officers of the City under Chapter 18 of the Denver Revised
Municipal Code (“D.R.M.C.”), or for any purpose whatsoever.

1.04  Scope of Design Consultant’s Authority. The Design Consultant shall have no authority to
act on behalf of the City other than as expressly provided in this Agreement. The Design Consultant is not
authorized to act as a general agent for or to undertake, direct or modify any contracts on behalf of the City.
The Design Consultant lacks any authority to bind the City on any contractual matters. Final approval of
all contractual matters that purport to obligate the City must be executed by the City in accordance with the
City’s Charter and the D.R.M.C.

1.05  Task Order. As the Executive Director determines the need and availability of funding for
each Work Project, the City will issue a Task Order to the Design Consultant detailing the nature and extent
of services to be provided and the timeframes for the Work Project, with a projected amount to be paid to
the Design Consultant (the “Work Project Amount”) based on the Work items contained in the scope of
services in Exhibit A. Exhibit B attached to this Agreement and incorporated herein by reference contains
the Rate Schedules, which the Design Consultant acknowledges and affirms that the City may rely upon in
the preparation of Task Orders as provided herein. Exhibit C attached to this Agreement and incorporated
herein by reference substantially reflects the form of the Task Order to be issued by the City. Following
receipt of the issued Task Order, the Design Consultant shall, within two (2) business days and in good
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faith, confirm the scope of services detailed therein and the associated Work Project Amount, all of which
must be in accordance with the terms and conditions of this Agreement, and respond back to DPR as to the
Design Consultant’s ability to initiate and complete the Work Project in the timeframes specified in the
Task Order. The Design Consultant assumes all responsibility and risks, including any additional work or
additional costs, for failure to confirm the completeness and accuracy of the Task Order and the Work
Project Amount, including any inquiries with the Project Manager as to any directions or specifications in
the Task Order which are not clear. If the Design Consultant fails to contact DPR within two (2) business
days following receipt of the issued Task Order and state unequivocally that the Design Consultant is ready
and willing to perform the Work Project in the manner and timeframes indicated on the Task Order, the
City reserves the right to immediately withdraw the issued Task Order. Upon the Design Consultant
executing the Task Order, the City shall finalize and execute the Task Order for the Work Project and return
a copy of the executed Task Order to the Design Consultant. The City will not execute the Task Order
unless any material changes proposed by the Design Consultant to the terms of the issued Task Order and/or
additions to the Work Project Amount are deemed acceptable by the Executive Director and incorporated
into the Task Order and until funding adequate to cover the entire Work Project Amount is available.

1.06 _Task Order Change. If, after execution of a Task Order and commencement on the Work
Project, additions, deletions or modifications to the Work described in the Task Order, along with any
associated changes in the Work Project Amount, are required by the City or are requested by the Design
Consultant and approved in advance by the Executive Director, a Task Order Change, in substantially the
form as set forth in Exhibit D attached to this Agreement and incorporated herein by reference, may be
issued in accordance to the same standards and procedures prescribed for Task Orders. The Design
Consultant shall promptly and thoroughly review and respond to the proposed changes, in accordance with
the same standards and procedures prescribed for Task Orders, and notify the Project Manager that the
Design Consultant is ready and willing to perform the Work Project in the manner and timeframes as
modified by the Task Order Change. The City will not execute the Task Order Change unless any material
changes proposed by the Design Consultant to the terms of the issued Task Order and/or additions to the
Work Project Amount are deemed acceptable by the Executive Director and incorporated into the Task
Order Change and until funding adequate to cover the entire Work Project Amount, if modified, is available.

SECTION 2 — DESIGN CONSULTANT’S SERVICES

2.01  General. The Design Consultant shall provide professional design services for any assigned
Work Project, on an as-needed basis, in accordance with the terms and conditions of this Agreement.

2.02  Professional Responsibility; Project Requirements.

(a) All of the work performed by the Design Consultant under this Agreement shall
be performed in accordance with the standards of care, skill and diligence provided
by competent professionals who perform work of a nature similar to the Work
described in this Agreement.

(b) The Design Consultant agrees to strictly conform to and be bound by written
standards, criteria, budgetary considerations and memoranda of policy furnished
to it by the City and further agrees to design each Work Project in compliance with
applicable laws, statues, codes, ordinances, rules and regulations, and industry
standards.

(©) All professional services, plans and specifications and other work, or deliverables
provided under this Agreement for the Work Project shall be adequate and
sufficient for the proper construction of the Work Project and its intended purpose.
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(d)

(e)

®

(2

(h)

\)

All drawings, specifications and other products shall be prepared so the Work
Project, when constructed in accordance with such drawings and specifications, is
in compliance with all applicable laws, statutes, codes, ordinances, rules and
regulations and executive orders of the City, the state and the federal government.

Any design changes required by changes in such applicable laws, statutes, codes,
ordinances or rules and regulations of the City, the state or the federal government,
which are enacted after the City’s acceptance of Construction Documents, defined
herein, will be outside the scope of the Design Consultant’s basic services and
basic fee, and will be compensated for approval as an additional service, subject to
the additional services budget for that Work Project.

The Design Consultant shall prepare the plans, specifications and other projects
for each Task Order in a format that complies with all City requirements as well
as all state and federal requirements for that Work Project. No funds will be paid
to the Design Consultant for the preparation of Contract Documents in a form other
than that considered usual and customary by DPR. It shall be the responsibility of
the Design Consultant to contact the reviewing agencies and determine the
acceptable format for the final documents. No documents will be considered final
until approved by the City, even if any responsible federal and state agencies have
approved such documents.

The City reserves the right to proceed with the construction of each project using
either the City's standard general contractor bidding approach, on-call contractors
or using construction management techniques. The Design Consultant agrees to
organize its Contract Documents for either construction technique and to
coordinate the construction documents into selected bid packages, as appropriate.
The City will notify the Design Consultant prior to the completion of the
Preliminary Design Phase which method will be used and the amount of work or
the limits of construction to be included in the proposed bid package(s).

The reports, studies, drawings and specifications and other products prepared by
the Design Consultant under this Agreement, when submitted by the Design
Consultant to the Executive Director and the user agency for any identified phase
of a project, must represent a thorough study and competent solution for the project
as per usual and customary professional standards and shall reflect all architectural
and engineering skills applicable to that phase of the project.

The responsibilities and obligations of the Design Consultant under this
Agreement shall not be relieved or affected in any respect by the presence on the
site of any agent, consultant or subconsultant, or an employee of the City.

The Design Consultant shall provide all professional services required by the City
in defending all claims against the City which relate in any way to alleged default
hereunder, errors or omissions of the Design Consultant or its subconsultants,
without additional compensation.

2.03  Program and Budget.

(a)
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The Design Consultant agrees to review the City's program and budget for each
assigned Task Order and further agrees, unless it has timely notified the City that
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(b)

(©)

the Work Project cannot be accomplished within such budget, to accomplish the
project within the intent of the program and established budget. Should the Design
Consultant determine that an assigned Task Order cannot be accomplished within
the established budget, the Design Consultant shall immediately notify the City, in
writing, so that the Work Project scope or project budget can be reviewed and
modified if necessary.

The term "Project Construction Cost" shall mean the estimated cost to the City of
actually constructing an assigned project, but such cost shall not include any
Design Consultant's or special consultant's fees or reimbursements or the cost of
equipment installed by the City under separate contract, unless the Design
Consultant is required by the City to prepare drawings and specifications for such
equipment. The initial Project Construction Cost for the project to which the
Design Consultant is assigned shall be provided to the Design Consultant at the
time the Design Consultant prepares its proposal for that project. Such cost shall
be subject to increase or decrease at the sole option of the Executive Director.

If the City requires the Design Consultant to prepare a formal cost estimate for a
particular Task Order, the Design Consultant agrees to design the project within
the project’s estimated Project Construction Cost. Should all responsive bids or
proposals received for the Project Work provided for in the design exceed such
cost, the Design Consultant agrees to redesign the project at no additional cost to
City and, in a manner acceptable to the City.

2.04  Coordination and Cooperation.

(a)

(b)

The Design Consultant agrees to perform under this Agreement in such a manner
and at such times that the City or any Contractor who has work to perform, or
contracts to execute, can do so without unreasonable delay.

Coordination with the City and other involved agencies shall be a continuing work
item through all phases of each assigned Task Order. Such coordination shall
consist of regular progress and review meetings with the City, work sessions with
DPR, or as otherwise directed by the City. Such coordination may also include
field and office reviews of plans and documents as required during the
development of the design for any specific Project. The Design Consultant shall
document all such conferences and distribute notes to the City upon request.

2.05  Personnel Assignments.

(a)

(b)

PARKS-202367575

The key professional personnel(“Key Personnel”) identified in Exhibit B will be
assigned by the Design Consultant or its subconsultants to perform the services
required under this Agreement, as appropriate.

The Design Consultant’s services shall be diligently performed by the regular
professional and technical staff of the Design Consultant. In the event the Design
Consultant does not have as part of its regular staff certain professional consultants,
then such consulting services shall be performed, with City approval, by practicing
professional consultants outside of the employ of the Design Consultant.
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(©)

(d)

(e)

&)

(2

(h)

(i)

W)
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The Design Consultant agrees, at all times during the term of this Agreement, to
maintain on its payroll or to have access to outside subconsultants, professional
design personnel and technicians in sufficient strength to meet the requirements of
the City. Such personnel and technicians shall be of the classifications referenced
in Exhibit B. The hourly rates specified therein include all costs except those
specifically referenced as reimbursables in the appropriate hourly rate schedule.

Prior to designating an outside professional to perform subconsultant work, the
Design Consultant shall submit the name of such subconsultant, hourly rates, and
resumes of training and experience in work of like character and magnitude of the
project being contemplated and a conflict-of-interest statement (if applicable)
pursuant to paragraph 2.5(h.), to the Project Manager and receive prior approval in
writing.

It is the intent of the Parties hereto that all Key Personnel be engaged to perform
their specialty for all such services required by this Agreement and that the Design
Consultant's and the subconsultant's Key Personnel be retained for the life of this
Agreement to the extent practicable and to the extent that such services maximize
the quality of work performed hereunder.

If the Design Consultant or a subconsultant decides to replace any of its Key
Personnel, the Design Consultant shall notify the Project Manager in writing of the
desired change. No such changes shall be made until replacement personnel are
recommended by the Design Consultant and approved in writing by the Project
Manager, which approval shall not be unreasonably withheld.

If, during the term of this Agreement, the Executive Director determines that the
performance of approved Key Personnel or a subconsultant is not acceptable, they
shall notify the Design Consultant and give the Design Consultant the time which
the Executive Director considers reasonable to correct such performance.
Thereafter, they may require the Design Consultant to reassign or replace such Key
Personnel. If the Executive Director notifies the Design Consultant that certain of
its Key Personnel or a subconsultant should be replaced, Design Consultant will
use its best efforts to replace such Key Personnel or a subconsultant within ten (10)
days from the date of the Executive Director's notice.

Neither the Design Consultant nor any subconsultant shall have other interests
which conflict with the interests of the City, including being connected with the
sale or promotion of equipment or material which may be used on a Task Order to
which they may be assigned, and the Design Consultant shall make written inquiry
of all of its subconsultants concerning the existence of a potential for such conflict.
In unusual circumstances, and with full disclosure to the City of such conflict of
interest, the City, in its sole discretion, may grant a written waiver for the particular
consultant or subconsultant.

Actions taken by the City under this Article shall not relieve the Design Consultant
of its responsibility for contractual or professional deficiencies, errors or
omissions.

The Design Consultant shall submit to the Project Manager a list of any additional
Key Personnel who will perform work under this Agreement within thirty (30)
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(k)

days after this Agreement has been executed, together with complete resumes,
hourly rates, and other information describing their ability to perform the tasks
which may be assigned. Such additional personnel must be recommended by the
Design Consultant and approved by the Project Manager before they are assigned
to a specific Task Order.

The Project Manager shall respond to the Design Consultant's written notice
regarding replacement of Key Personnel within fifteen (15) days after the Project
Manager receives the list of changes. If the Project Manager does not respond
within that time, the changes shall be deemed to be approved.

2.06 Basic Services — General.

(a)

(b)

(c)

(d)
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The Design Consultant shall, under the general direction of and at the written
request of the Executive Director, furnish experienced personnel to support DPR’s
existing personnel. Subject to an express, agreed-upon limitation of such duties
set forth in any approved Task Order proposal for the particular project assigned
to the Design Consultant under this Agreement, the Design Consultant agrees to
perform all of the services and duties set forth in this Agreement in regard to each
project to which it is assigned and its proposal is approved.

When directed by the Executive Director to perform under this Agreement on a
particular Task Order, the Design Consultant shall prepare a project-specific
proposal in accordance with the provided scope or description of Work for that
project. A separate project-specific proposal shall be prepared for each Task Order
for which the Design Consultant’s services are required and shall set forth, at a
minimum, all of the following:

(1) The maximum fee for the Design Consultant’s basic services.

(2) The supplemental services budget, limited to ten percent (10%) of the basic
services fee, for the Project.

(3) The budget for reimbursable expenses, if applicable.
(4) A description of the project and proposed scope of work (the “Work”).

(5) An agreed upon schedule for the Design Consultant’s performance of all
phases of their work.

(6) A lump sum maximum price for all of the Design Consultant’s Work.

(7) An Itemized Hourly Estimate per the Key Personnel and Rate Schedule in
Exhibit B, unless waived by the Executive Director.

Upon approval by the Executive Director of a Task Order proposal, the approval
and appropriation of funding for such Task Order, and the issuance of a written
Notice to Proceed, the Design Consultant shall proceed to perform required Work.

The assigned Work shall be performed in conformance with the approved Task
Order-specific proposal upon approval of the proposal.

HYDROSYSTEMS-KDI, INC. 6
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(e)

®

(2

(h)

(1)

The Design Consultant's basic services for each Task Order to which it is assigned
may consist of any one or combination of the phases described below and shall
include, but are not limited to the irrigation, design, civil, structural, mechanical
and electrical services appropriate to each phase of each Work Project and the
services described in Exhibit A.

The Design Consultant shall obtain written authorization from the Project Manager
before proceeding with each phase of each assigned Task Order.

Nothing in this Agreement shall be construed as placing any obligation on the City
to proceed with any phase beyond the latest phase authorized in writing by the City
for each assigned Task Order. Further, nothing in this Agreement shall be
construed as guaranteeing the Design Consultant any minimum amount of Work
or number of projects assigned under this Agreement.

If a Task Order which is assigned to the Design Consultant under this Agreement
is funded in whole or part by federal funds, each of the applicable terms set forth
in any funding arrangement for such funds shall be, and by this reference is
incorporated into the project-specific proposal for such project, and included in the
Design Consultant's basic services responsibilities for such project.

The responsibilities and obligations of the Design Consultant under this
Agreement shall not be relieved or affected in any respect by the presence on the
site of any agent, consultant, subconsultant, or employee of the City.

2.07  Basic Services - Phase Specific. All of the services described in this Section 2.07, unless

specifically noted as omitted in the project-specific proposal or Task Order for a specific Work Project, are
included in the Design Consultant Basic Fee for each Work Project to which the Design Consultant is

assigned.

(a)

PARKS-202367575

Programming and Investigation Phase:

(1)  The Design Consultant shall attend such conferences as may be required for
a complete understanding of each Project, and the Design Consultant shall
prepare and distribute all such conference notices and minutes of such
conferences to the City upon request.

(2) Ifconstruction, design or document standards have been adopted by the City,
the state, or the federal government for the Project, the Design Consultant
shall comply with all such standards when applicable.

(3) The Design Consultant shall perform all additional research or investigation
it deems necessary to have a complete understanding of the Project.

(4) The Design Consultant shall review the needs and requirements of the City
and affected agencies to determine the specific requirements of the specific
Project based on the information provided by the City.

(5) The Design Consultant shall then review the Project requirements with the
City to confirm its understanding of the Project program, budget and any
applicable limitations.
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(6)

(7

®)

The Design Consultant shall review and coordinate with all plats, special
studies and engineering data necessary to properly investigate and report on
the Work Project.

The Design Consultant shall then review with the City alternate methods or
approaches to the design and construction of the project and recommend
those methods or approaches best suited to program needs and budget of
City.

The Design Consultant shall also include as part of this phase all services
included in the applicable portions of the applicable approved Project-
specific proposal.

(b) Schematic Design Phase:

(1)

2)

3)

4)

The Design Consultant shall not begin work on the Schematic Design Phase
of any Project unless and until written notice to proceed with such phase is
received from the Project Manager.

During the Schematic Design Phase for each Task Order, the Design
Consultant shall, in response to the City's requirements, the budget
restrictions of the project and Work Project and the format of design and
construction selected by the City, prepare for the City's approval schematic
design documents including, but not limited to, drawings and other
documents demonstrating and illustrating the conceptual design, scope and
scale of the Project and the relationship of the project components. Such
documents shall be in sufficient detail so as to allow the City to make
knowledgeable and informed decisions as to the selection of alternates and
resolution of other scope and budget questions.

The Design Consultant shall also provide a preliminary Opinion of Probable
Construction Cost of the Project for the City, taking into account the City's
Project budget prior to payment for this phase of the work.

The Design Consultant shall also include as part of this phase all services
included in the applicable portions of the applicable approved Project-
specific proposal.

(© Design Development Phase:

(1)

2)

3)

PARKS-202367575
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Prior to beginning the Design Development Phase of each Task Order, the
Design Consultant shall obtain written approval of its final Schematic
Design Documents and the Statement of Probable Cost.

The Design Consultant shall prepare Design Development Documents based
upon the approved Schematic Design Documents and any adjustments in the
program and budget authorized by the Executive Director.

The Design Development Documents shall include but not be limited to
sufficient data, information and material to define the scope of the Project
and to demonstrate the general design of the Project, including the size and
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character of the Project as to irrigation, design, structural, mechanical and
electrical systems, materials, and any other Project elements appropriate
under each project scope and design.

(4) As required, the Design Consultant shall prepare Design Development
drawings which shall include but not be limited to:

(i) Drawings which show existing trees, planimetric and topographic
features and improvements affecting or relating to the proposed
Project. The Design Consultant shall indicate proposed improvements
such as for trenching and landscape work necessary for the
construction of irrigation facilities. The Design Consultant shall
indicate location and size of tap, hydrozone diagrams, direction of
flow and point of discharge by appropriate symbol or notes.

(ii)) Drawings setting forth the basic information necessary to establish
design requirements and functional arrangement, including drawings
and notes regarding special design requirements and details.

(iii) Drawings which demonstrate the functional layout of mechanical,
electrical and hydraulic features, special equipment and, plumbing and
heating, where applicable.

(iv) Drawings demonstrating the location, dimension, sections, areas and
capacities applicable to parking areas, access roads, driveways, walks,
and similar features.

(v) Drawings demonstrating the location and size of existing or proposed
storm or sanitary sewers, water mains, gas main and electrical services
as needed for the construction of the Project, as well as elevations of
gravity lines and location of proposed building connections with
notations showing which of which of the necessary utility extensions
or connections will be provided by others.

(5) The Design Consultant shall also prepare preliminary specifications which
shall include but not be limited to a proposed Project time schedule.

(6) The Design Consultant shall then prepare an Opinion of Probable
Construction Cost which shall be calculated by the Design Consultant to a
uniform and detailed level, based on the drawings and the preliminary
specifications for this phase of the Project, reflecting the probable Project
construction costs and taking into account the building trades and
construction components utilized in the Project design.

(7)  The Design Consultant shall also provide, as part of this phase, all services
included in the applicable portions of the applicable approved Project-
specific proposal.

(d) Construction Documents Phase:

PARKS-202367575
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(1

2

3)

4)

)

(6)

(7

®)

)
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Prior to beginning the Construction Documents Phase, the Design
Consultant shall obtain acceptance in writing of the Design Development
Documents and the accompanying Statement of Probable Construction Cost.
Upon acceptance by the City, in writing, of the Statement of Probable
Construction Cost, such statement shall become the City's Final Budget for
Project Construction. Acceptance of the Design Development Documents
shall not be construed as approval of the adequacy of the Design
Development Documents and shall not relieve the Design Consultant of any
liability for any defaults, deficiencies, errors or omissions contained therein.

The Design Consultant shall prepare the Construction Documents from the
approved Design Development Documents and by incorporation of any
further changes authorized by the City and agreed to by the Design
Consultant. The Construction Documents shall set forth in detail the
requirements for the completion of the entire project. At a minimum, these
documents must include complete information necessary to bid the project,
and shall contain complete bidding documents meeting all City and, as
applicable, state and federal requirements.

The Construction Documents shall include, but not be limited to, complete
drawings and specifications, compliant with the City’s Construction General
Conditions, setting forth the requirements for the completion of the Project
in adequate, reasonable, reliable and final detail.

The Design Consultant shall file all documents necessary and required for
the approval of the Project design by governmental authorities having
jurisdiction over the project. The City will lend any required assistance, such
as signing application(s) and paying any permit or other fees.

Acceptance of the Construction Documents shall not relieve the Design
Consultant of any responsibility for design deficiencies, omissions or errors.

All final plans and specifications shall bear the signature(s) and seal(s) of
Design Consultant and/or the responsible subconsultant, in conformity with
the requirements of Articles 4 and 25 of title 12, C.R.S. It is intended by the
Parties that the Construction Documents, including all plans and
specifications, will be signed and sealed, in whole or in part as appropriate,
by the licensed professional engineer and/or architect in charge of the
preparation of such plans and specifications or parts thereof. The Design
Consultant shall be ultimately responsible for all design work provided
under this Agreement.

The Design Consultant shall make available for review, by the City, all
design data forming the basis for drawings and specifications.

The Design Consultant shall provide a list of long lead items to the Project
Manager.

The Design Consultant shall provide the City with a Final Opinion of

Construction Cost based upon the submitted Design Documents for the
City’s consideration.
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(10)

(11

The Design Consultant shall also include as part of this phase all services
included in the applicable portions of the applicable approved Project-
specific proposal.

If the Cost estimate indicates a budget shortfall, the Design Consultant shall
assist the City by identifying items that could be bid as alternates and
identifying those items on the construction documents and Final Opinion of
Probable Cost.

(e) Bidding Phase:

(1)

2)

)

PARKS-202367575
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Prior to beginning the Bidding Phase of the Task Order, the Design
Consultant shall obtain the City's acceptance, in writing, of the Construction
Documents. Such acceptance shall not be construed as approval of the
adequacy of the Construction Documents.

The time schedule for work under this phase shall be governed by the times
shown in the printed Work Project bid package(s), as modified by any
addenda.

During this phase, the Design Consultant's duties shall include, but not be
limited to:

(i)  Preparing and submitting the Work Project documents, bid documents
for the written acceptance of the City prior to the advertising by the
City and solicitation of bids. Such acceptance shall not be construed
as approval of the adequacy of the documents and shall not relieve the
Design Consultant of the responsibility for design deficiencies, errors,
or omissions;

(il))  Preparation and submittal to the City of a tentative pre-bid Work
Project schedule, in a form approved by the City, in sufficient detail
to show the major completion milestones required by the City, and
appropriate to the size, complexity and scope of the Work Project;

(iii) Providing the City with bid documents in accordance with the format
required by the City;

(iv) Attending the pre-bid conference and assisting the Project Manager
with answering questions by bidders and approving “equals” to
specified materials. Lists of those materials approved as equals shall
be prepared as an addendum item, with explanatory notes if necessary;

(v)  Assisting the Project Manager with the preparation of any necessary
addenda and participating in the pre-bid conference with prospective

bidders;

(vi) Reviewing all bids for the reasonableness of the bid price and the
qualifications of the lowest responsive bidders; and
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4)

(vii) Performing all services included in the applicable portions of the
applicable approved Work Project-specific proposal.

Value Engineering: The Design Consultant will lead the exercise to reduce
costs by preparing a list of substitutions that can be accepted by the City to
bring the Work Project back into budget if there is a budget shortfall.

69} Construction Administration Phase:

(1)

2

3)

4)

)

(6)

(7

PARKS-202367575
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The Construction Administration Phase shall commence with execution of
the Construction Contract(s) and the issuance of the Notice to Proceed to the
Project Contractor(s), or the first of them, by the City.

The time schedule for Design Consultant's Work under this phase shall be
set and governed by the approved Work Project schedule. However, the
Design Consultant's schedule for this phase may be changed due to Work
Project change orders or due to time extensions to such schedule, and will in
any event be extended until all project documents (original and record
drawings, specifications, test reports, surveying notes, design calculations
and other pertinent information) have been received by the City and the final
payment for services is paid.

The Design Consultant shall assist at a pre-construction conference with the
Contractor and shall take and distribute to the City and the Contractor, upon
request, written minutes of the pre-construction conference and of all
meetings conducted.

The Design Consultant shall take written minutes of all project meetings and
shall distribute such minutes to the City for review upon request.

The Design Consultant shall attend Owner, Architects, Contractor
(“O.A.C.”) meetings when requested by the Project Manager. The Design
Consultant may be called upon to assist with procedures, job progress,
construction problems, scheduling or other matters relating to the timely and
successful completion of the Work Project in accordance with the contract
requirements.

When requested by the Project Manager, the Design Consultant shall keep
the City informed through a monthly written report of the progress and
quality of work.

If, in the Design Consultant's opinion, the Contractor has fallen behind
schedule, the Design Consultant shall immediately notify the Project
Manager. Ifthe Contractor refuses or fails to prosecute the work, or any part
thereof, with such diligence as will insure its completion within the time
specified in the Contract Documents, or any extension thereof, or fails to
complete said work within such time, or refuses to correct defective work,
the Design Consultant shall immediately notify the Project Manager and
recommend a course of action.

12
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The Design Consultant will assist the Project Manager with interpreting the
requirements of the Project Plans and Specifications. The Design Consultant
will render written interpretations within ten (10) days of receipt of any
written request or within an agreed upon time limit.

The Design Consultant shall notify the Project Manager of unacceptable
work which, in the Design Consultant's opinion, does not conform to the
Contract Documents. The Design Consultant shall review and approve all
shop drawings, samples and other required submissions of the Contractor in
a timely manner. Such general submissions shall be approved for use on the
project only if, and when, the Design Consultant has ascertained that they
are in conformance with the design concept of the Work Project and in
compliance with Contract Documents. Submissions of Contractor(s) shall
be acted on and returned to the Contractor within ten (10) days of receipt
thereof. If review and return are delayed beyond the time set out above, the
Design Consultant shall notify Contractor and City of such delay, in writing,
before expiration of the approval date, stating the reason for the delay.
Resubmittals shall be acted on and returned to Contractor within five (5)
days. The Contractor shall submit to the Project Manager and Design
Consultant prior to the beginning of construction, a schedule of submittals.
No shop drawing or submittal will be approved prior to the receipt of the
submittal schedule.

The Design Consultant shall review and analyze all written requests for
Change Orders, including any documents offered to substantiate such
requests. The Design Consultant shall submit written recommendations to
the City concerning all requests for Change Orders.

All Change Orders shall be on forms supplied by the City. The Design
Consultant shall keep a current record of all variations or departures from
the drawings and specifications as originally approved and shall maintain
careful supervision over all changes in final drawings in the course of the
work.

The City will transmit a copy of all completed Change Orders to the Design
Consultant for use in checking shop drawings and compiling record
drawings for project construction.

The Design Consultant shall use reasonable efforts and professional
judgment to ensure that no changes are made in the Work, by any party,
without prior written consent of the City except as hereinafter provided.
Only the City may authorize changes in the Work.

The Design Consultant shall observe and systematically review the
performance of the Work or in such a manner and at such times as is
necessary to determine that the Work has been or is being installed in
conformance with the Contract Documents. If any work is not in
conformance with the Contract Documents, the Design Consultant shall
immediately make an oral report of such nonconformance to the City Project
Manager, followed by a written report of such nonconformance to both the
nonconforming Contractor and the City. The Design Consultant, however,

13
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does not assume and is not responsible for any of the Contractor's
construction means, methods, techniques, or safety programs in constructing
the project. The on-site visits by the Design Consultant shall be made by
members of the appropriate engineering or architectural discipline according
to the status of the Work and may vary with the progress of Work from daily
to weekly. The frequency of on-site visits shall be that which the Project
Manager considers necessary to safeguard the interests of the City through a
determination that the Work is being performed in compliance with the
Contract Documents, and with applicable laws, statutes, codes, ordinances,
rules and regulations and standards.

On each visit to the site, the Design Consultant shall make, and file within
seven (7) days with the City, a written field observation report detailing their
observations.

If the Design Consultant knows or reasonably should have known that the
Contractor or any subcontractor fails to comply with the Contract
Documents, drawings, specifications, designs and plans prepared by the
Design Consultant, the Design Consultant shall report such failure to the
Project Manager immediately. The Design Consultant shall notify the
Project Manager of specific critical observations it intends to carry out
during the various phases of the Work Project.

If the Design Consultant becomes aware of any condition or event
constituting a material default by the Contractor or that otherwise justify
termination of the Contractor for cause, the Design Consultant shall notify
the City immediately.

Upon the completion of the entire Work or a designated portion thereof, the
Design Consultant shall, in consultation with the City, recommend issuance
of a Certificate of Substantial Completion in accordance with the provisions
of the construction contract and its General and/or Special Contract
Conditions. The referenced document will be issued by the City.

The Design Consultant shall, in consultation with the City, provide to the
City a close-out program, including a comprehensive process to ensure
timely, efficient and proper completion of all punch list items by the
Contractor in accordance with the provisions of the Contract Documents.

Prior to Final Inspection, the Design Consultant shall obtain the original
"Marked-up As Built" drawings and a conformed copy of the Project
Specifications from each Contractor. Based on these documents, the Design
Consultant shall prepare, as necessary, and deliver to the Project Manager
Record Drawings and a conformed copy of the Project Specifications
showing all changes made during construction. Such Record Drawings shall
reflect all known modifications to the original drawings and shall be made
from the "Marked-up As Built" sets of drawings prepared by Contractor.
The Record Drawings shall incorporate the Design Consultant's
observations, shall be made in a professional manner and shall be stamped
and signed by the Design Consultant as being Record Drawings. These
drawings shall be delivered on a CD in PDF and DWG format to the City

14
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Project Manager, together with all of the "Marked-up As Built" prints
provided by the Contractor(s) from which they were derived. If requested by
the City, the unstamped reproducibles shall be transmitted to the City with a
letter, sealed by the Design Consultant, stating that as of the date of such
transmittal, the reproducible drawings are identical to the Record Drawings
except for such seals and stamping. The last five percent (5%) of the Design
Consultant's basic services fee for each Work Project will not be paid until
such Record Drawings and all Record Documents required are received.

(21) When requested, the Design Consultant shall attend the Final Inspection
with the City to ascertain that all Work performed by the Contractor has been
performed in accordance with the Contract Documents. At the time of such
Final Inspection, a final punch list shall be agreed to by the Design
Consultant and the City, and made in sufficient detail to fully outline to the
Contractor: (1) any work to be completed; (2) any work not in compliance
with the drawings or specifications; and (3) any unsatisfactory work.

(22) Prior to final payment to the Contractor, the Design Consultant shall review
final punch list Work and shall prepare a written report outlining the
deficient or outstanding Work and making recommendations as to the
ultimate disposition of such outstanding Work.

(23) One (1) month prior to the expiration of the warranty or other correction of
work period provided for in the General and/or Special Contract Conditions
to the Contract Documents, the Design Consultant shall inspect the Work
Project for any deficiencies that may have become apparent. Upon
completion of such inspection, a written report of the inspection shall be
furnished by the Design Consultant to the City.

(24) The Design Consultant shall also include as part of this phase all services
included in the applicable portions of the applicable approved Work Project-
specific proposal.

2.08 Surveying and Testing.

(a)

(b)

(©)
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The Design Consultant and its appropriate subconsultant shall review all survey
and test results reports and shall follow the recommendation of the soils engineer
or other subconsultant unless, in the exercise of appropriate professional judgment,
the Design Consultant or appropriate subconsultant discovers, or should in the
exercise of professional judgment discover, factors indicating the report or results
are not reliable.

If any such inadequacy or any inconsistency, based upon such exercise of
professional judgment is noted, the Design Consultant and/or its appropriate
subconsultant shall report such inconsistency or inadequacy promptly to the City
such that any inadequacy or inconsistency can be addressed by the soils engineer,
testing laboratory or land surveyor before any further use is put to the data.

It is understood and agreed that this Agreement does not include the investigation,
sampling, testing, planning, abatement design, and remediation management of
asbestos or other hazardous waste material. Should the presence of asbestos or
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other hazardous waste material be known to exist on a specific project or if the
Design Consultant shall observe the presence of asbestos or hazardous waste
material on any project site during its performance of services under this
Agreement, the Design Consultant shall notify the City in writing immediately.

2.09 [RESERVED]

SECTION 3 — COMPENSATION, PAYMENT, AND FUNDING

The City shall compensate the Design Consultant for its services performed and expenses incurred under
this Agreement as follows:

3.01 Basic Services. The City agrees to pay the Design Consultant, as compensation for any
basic services rendered for a particular Project, either a maximum basic services fee, to be set forth in each
approved Project proposal prepared prior to commencement of any Work under this Agreement, or an
amount based on the Design Consultant's periodic invoices, whichever is less.

3.02  Reimbursable Expenses. Unless expressly authorized by the City as part of any approved
Task Order, the City will not compensate the Design Consultant for expenses such as postage, travel,
mileage (if the project is within the City and County of Denver boundary), telephone, reproduction and
messenger service costs incurred in connection with Work performed under this Agreement. Such costs
are, in all such instances, included in the hourly rates paid by the City. Reproduction of submittals requested
by the City including such items as end-of-phase reports, drawings, bid documents, record drawing
reproducibles, etc. are not included in the hourly rates, and will be itemized as part of each on-call Task
Order as a not-to-exceed reproducible expense.

3.03  Additional Services. The Design Consultant shall be compensated for any additional
services pre-approved in writing for any assigned Task Order, subject to the terms and conditions set forth
herein and in accordance with the additional services budget limits for that specific project.

3.04 Invoices. The Design Consultant shall invoice and be paid monthly in proportion to the
progress of the Work on each assigned Task Order. Such invoices shall reflect the Design Consultant's
actual hours, rates, personnel, sub-consultant costs and reimbursable costs, and shall be based on the hourly
rates or other rates for services contained in Exhibit B. The Design Consultant shall maintain hourly records
of the time worked by its personnel and subconsultants, records of all allowable reimbursable expenses,
and records of expendable supplies and services as necessary to support any audits by the City, and shall
bill the City monthly for fees and costs accrued during the preceding month. The Design Consultant's
invoice shall be separated as necessary to show direct charges to specific projects and to distinguish fees
and expenses. Upon submission of such invoices to the City, and approval by the City, payment shall be
issued. Final payment to the Design Consultant, for each assigned Task Order, shall not be made until after
the project is accepted, all guarantees, certificates of completion, and record drawings and reproducible
copies are delivered to the City, and the duties agreed to in the approved project proposal for that project
are otherwise fully performed by the Design Consultant. No deductions shall be made from the Design
Consultant's compensation on account of penalty, liquidated damages or other sums withheld from
payments to any assigned project contractor.

3.05 Maximum Contract Amount; Funding.

(a) It is understood and agreed by the Parties hereto that payment or reimbursement
of all kinds to the Design Consultant, for all Work performed under this
Agreement, shall not exceed a maximum of SEVEN HUNDRED AND FIFTY

PARKS-202367575
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(b)

(©)

THOUSAND DOLLARS AND 0/100 CENTS ($750,000.00). In no event shall
the maximum payment to the Design Consultant, for all Work and services
performed throughout the entire term of this Agreement exceed the contract
maximum amount set forth above.

Notwithstanding any other term, provision, or condition herein, all payment
obligations under this Agreement shall be limited to the funds duly and lawfully
appropriated and encumbered or otherwise made available by the Denver City
Council for the particular Task Orders assigned to the Design Consultant under
this Agreement for the particular year(s) in which this Agreement is in effect and
paid into the Treasury of the City. As of the date of this Agreement, no funds have
been appropriated for this Agreement. Instead, it is the City's intent to appropriate
the funds necessary to compensate the Design Consultant for the work it performs
on any assigned Task Order, at the time it accepts each proposal for a specific
project. The Executive Director of DPR, upon reasonable written request, will
advise the Design Consultant in writing of the total amount of appropriated and
encumbered funds which are or remain available for payment for all Work by the
Design Consultant on a specific Work Project.

The issuance of any form of order or directive by the City which would cause the
aggregate amount payable to the Design Consultant for a specific Task Order to
exceed the amount appropriated for the Design Consultant's work on a specific
Project is expressly prohibited. In no event shall the issuance of any Task Order
Change or other form of order or directive by the City be considered valid or
binding if it requires additional compensable Work to be performed, which work
will cause the aggregate amount payable for such Work to exceed the amount
appropriated and encumbered, unless and until such time as the Design Consultant
has been advised in writing by the Executive Director of DPR that a lawful
appropriation sufficient to cover the entire cost of such additional Work, has been
made. It shall be the responsibility of the Design Consultant to verify that the
amounts already appropriated for the Design Consultant's Work on a Project are
sufficient to cover the entire cost of such Work, and any Work undertaken or
performed in excess of the amount appropriated is undertaken or performed in
violation of the terms of this Agreement, without the proper authorization for such
Work, and at the Design Consultant's own risk and sole expense.

SECTION 4 — TERM AND TERMINATION

4.01  Term. The initial term of this Agreement shall commence upon execution and shall end
three (3) years thereafter; provided, however, that any Work in progress that was initiated during the term
of this Agreement shall continue and be paid for hereunder until the completion thereof. All terms and
conditions of the Agreement shall remain in full force and effect until such completion. The term may be
extended, at the sole option of the City by written amendment pursuant to Executive Order 8. In no event,
however, shall the Design Consultant’s performance under this Agreement, including any extension, exceed
a five (5) year period ending on month and day of the execution of this Agreement. In addition, nothing
contained herein shall obligate the City to extend the Agreement beyond the initial term.

4.02 Termination.

PARKS-202367575
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(b)

(©)

(d)

(e)

®

(2

Nothing herein shall be construed as giving the Design Consultant the right to
perform the services contemplated under this Agreement beyond the time when its
services become unsatisfactory to the Executive Director.

The Executive Director may terminate this Agreement for cause at any time if the
Design Consultant's services become unsatisfactory, in the sole discretion of the
Executive Director. The City shall have the sole discretion to permit the Design
Consultant to remedy the cause of a contemplated termination for cause without
waiving the City's right to terminate the Agreement.

In the event of a termination for cause, or in the event the Design Consultant
becomes unable to serve under this Agreement, the City may take over Work to be
done under this Agreement and prosecute the Work to the completion by contract
or otherwise, and the Design Consultant shall be liable to City for all reasonable
cost in excess of what the City would have paid the Design Consultant had there
been no termination for cause.

The City may, for convenience, cancel and terminate this Agreement by giving not
less than thirty (30) days' prior written notice to the Design Consultant, which
notice shall state the date of cancellation and termination.

If the Design Consultant's services are terminated, postponed or revised, or if the
Design Consultant shall be discharged before all the Work and services
contemplated have been completed, or if the Work Project is, for any reason,
stopped or discontinued, the Design Consultant shall be paid only for the portion
of Work or services which has been satisfactorily completed at the time of such
dismissal, termination, cancellation, postponement, revision or stoppage.

All drawings, specifications, and other documents relating to the design or
administration of Work completed or partially completed shall be delivered by the
Design Consultant to the City in the event of any dismissal, termination,
cancellation, postponement, revision or stoppage.

In the event of any dismissal, termination, cancellation, postponement, revision or
stoppage, the Design Consultant shall cooperate in all respects with the City. Such
cooperation shall include, but not be limited to, delivery of drawings,
specifications, and other documents referred to herein, and assisting the City
during a transition to another Design Consultant, if applicable.

SECTION 5 — GENERAL PROVISIONS

5.01 City’s Responsibilities.

(a)

PARKS-202367575

The City shall provide available information regarding its requirements for each
Task Order, including related budgetary information, and shall cooperate fully
with the Design Consultant at all times. However, the City does not guarantee the
accuracy of any such information and assumes no liability therefor. The Design
Consultant shall notify City in writing of any information or requirements provided
by the City which the Design Consultant believes to be inaccurate or inappropriate
to the design or construction of the project.
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(b)

If the City observes or otherwise becomes aware of any fault or defect in the Work
Project or non-conformance with Contract Documents, it shall give prompt notice
thereof to Design Consultant.

5.02  Ownership of Documents.

(a)

(b)

(©)

(d)

(e)

()
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The City shall have title and all intellectual and other property rights, in and to all
phased and final Design documents, and all data used in the development of the
same, including the results of any tests, surveys or inspections at each Work Project
site, and all photographs, drawings, drafts, studies, estimates, reports, models,
notes and any other materials or work products, whether in electronic or hard copy
format, created by the Design Consultant pursuant to this Agreement, in
preliminary and final forms and on any media whatsoever (collectively, the
"Documents”), whether the project for which the Documents were created is
executed or not. The Consultant shall identify and disclose, as requested, all such
Documents to the City.

To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., as the
same may be amended from time to time, the Documents are a “work made for
hire,” and all ownership of copyright in the Documents shall vest in the City at the
time the Documents are created. To the extent that the Documents are not a “work
made for hire,” the Design Consultant hereby assigns and transfers all right, title
and interest in and to the Documents to the City, as of the time of the creation of
the Documents, including the right to secure copyright, patent, trademark, and
other intellectual property rights throughout the world and to have and to hold such
copyright, patent, trademark, and other intellectual property rights in perpetuity.

The Design Consultant shall provide (and cause its employees and subcontractors
to provide) all assistance reasonably requested in securing for the City’s benefit
any patent, copyright, trademark, service mark, license, right or other evidence of
ownership of such Documents, and shall provide full information regarding the
Documents and execute all appropriate documentation in applying for or otherwise
registering, in the City’s name, all rights to such Documents.

The Design Consultant agrees to allow the City to review any of the procedures
used in performing the work and services hereunder, and to make available for
inspection the field notes and other documents used in the preparation for and
performance of any of the services performed hereunder.

The Design Consultant shall be permitted to retain reproducible copies of all of the
Documents for the information and reference, and the originals of all of the
Documents, including all CAD disks, shall be delivered to the City promptly upon
completion thereof, or if authorized by the City’s Project Manager, upon
termination or expiration of this Agreement.

If the City reuses Design Documents prepared by the Design Consultant other than
for their intended use or at a new location without the Design Consultant’s
approval, the City will have no claim against the Design Consultant arising out of
any alleged defects, deficiencies or flaws in the Design Documents.
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5.03  Taxes and Licenses. The Design Consultant shall promptly pay, when they are due, all
taxes, excises, license fees and permit fees of whatever nature applicable to the Work and services which it
performs under this Agreement, and shall take out and keep current all required municipal, county, state or
federal licenses required to perform its services under this Agreement. The Design Consultant shall furnish
the Executive Director, upon request, duplicate receipts or other satisfactory evidence showing or certifying
to the proper payment of all required licenses and/or registrations and taxes. The Design Consultant shall
promptly pay all owed bills, debts and obligations it incurs performing Work under this Agreement and
shall not allow any lien, verified claim, mortgage, judgment or execution to be filed against land, facilities
or improvements owned or beneficially owned by the City as a result of such bills, debts or obligations.

5.04 Examination of Records and Audit. Any authorized agent of the City, including the City
Auditor or his or her representative, has the right to access, and the right to examine, copy and retain copies,
at City’s election in paper or electronic form, any pertinent books, documents, papers and records related
to Design Consultant’s performance pursuant to this Agreement, provision of any goods or services to the
City, and any other transactions related to this Agreement. Design Consultant shall cooperate with City
representatives and City representatives shall be granted access to the foregoing documents and information
during reasonable business hours and until the latter of three (3) years after the final payment under the
Agreement or expiration of the applicable statute of limitations. When conducting an audit of this
Agreement, the City Auditor shall be subject to government auditing standards issued by the United States
Government Accountability Office by the Comptroller General of the United States, including with respect
to disclosure of information acquired during the course of an audit. No examination of records and audits
pursuant to this paragraph shall require Design Consultant to make disclosures in violation of state or federal
privacy laws. Design Consultant shall at all times comply with D.R.M.C. 20-276.

5.05  Assignment and Subcontracting. The City is not obligated or liable under this Agreement
to any party other than the Design Consultant named herein. The Design Consultant understands and agrees
that it shall not assign or subcontract with respect to any of its rights, benefits, obligations or duties under
this Agreement except upon prior written consent and approval of the City to such assignment or
subcontracting. Any attempt by the Design Consultant to assign or subcontract its rights hereunder without
such prior written consent of the City shall, at the option of the City, automatically terminate this Agreement
and all rights of the Design Consultant hereunder. Such consent may be granted or denied at the sole and
absolute discretion of the City. In the event any such subcontracting shall occur, with the City's approval,
such action shall not be construed to create any contractual relationship between the City and such
subcontractor, and the Design Consultant named herein shall in any and all events be and remain responsible
to the City according to the terms of this Agreement.

5.06  No Discrimination in Employment. In connection with the performance of work under this
Agreement, the Design Consultant may not refuse to hire, discharge, promote or demote, or discriminate in
matters of compensation against any person otherwise qualified, solely because of race, color, religion,
national origin, ethnicity, citizenship, immigration status, gender, age, sexual orientation, gender identity,
gender expression, marital status, source of income, military status, protective hairstyle, or disability. The
Design Consultant shall insert the foregoing provision in all subcontracts.

5.07 Insurance.

(a) General Conditions: Design Consultant agrees to secure, at or before the time of
execution of this Agreement, the following insurance covering all operations,
goods or services provided pursuant to this Agreement. Design Consultant shall
keep the required insurance coverage in force at all times during the term of the
Agreement, including any extension thereof, and during any warranty period. The
required insurance shall be underwritten by an insurer licensed or authorized to do

PARKS-202367575
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(b)
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(d)

(e)

)
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business in Colorado and rated by A.M. Best Company as “A-VIII" or better. Each
policy shall require notification to the City in the event any of the required policies
be canceled or non-renewed before the expiration date thereof. Such written notice
shall be sent to the Parties identified in the Notices section of this Agreement. Such
notice shall reference the City contract number listed on the signature page of this
Agreement. Said notice shall be sent thirty (30) days prior to such cancellation or
non-renewal unless due to non-payment of premiums for which notice shall be sent
ten (10) days prior. If such written notice is unavailable from the insurer, Design
Consultant shall provide written notice of cancellation, non-renewal and any
reduction in coverage to the Parties identified in the Notices section by certified
mail, return receipt requested within three (3) business days of such notice by its
insurer(s) and referencing the City’s contract number. Design Consultant shall be
responsible for the payment of any deductible or self-insured retention. The
insurance coverages specified in this Agreement are the minimum requirements,
and these requirements do not lessen or limit the liability of the Design Consultant.
The Design Consultant shall maintain, at its own expense, any additional kinds or
amounts of insurance that it may deem necessary to cover its obligations and
liabilities under this Agreement.

Proof of Insurance: Design Consultant may not commence services or work
relating to this Agreement prior to placement of coverages required under this
Agreement. Design Consultant certifies that the certificate of insurance attached
as Exhibit E, preferably an ACORD form, complies with all insurance
requirements of this Agreement. The City requests that the City’s contract number
be referenced on the certificate of insurance. The City’s acceptance of a certificate
of insurance or other proof of insurance that does not comply with all insurance
requirements set forth in this Agreement shall not act as a waiver of Design
Consultant’s breach of this Agreement or of any of the City’s rights or remedies
under this Agreement. The City’s Risk Management Office may require additional
proof of insurance, including but not limited to policies and endorsements.

Additional Insureds: For Commercial General Liability and Automobile Liability,
Design Consultant and subconsultant’s insurer(s) shall include the City and County
of Denver, its elected and appointed officials, employees and volunteers as
additional insured.

Waiver of Subrogation: For all coverages required under this Agreement, Design
Consultant’s insurer shall waive subrogation rights against the City.

Subconsultants: Design Consultant shall confirm and document that all
subcontractors and subconsultants (including independent contractors, suppliers or
other entities providing goods or services required by this Agreement) procure and
maintain coverage as approved by the Design Consultant and appropriate to their
respective primary business risks considering the nature and scope of services
provided.

Workers’ Compensation/Employer’s Liability Insurance: Design Consultant shall
maintain the coverage as required by statute for each work location and shall

maintain Employer’s Liability insurance with limits of $100,000 per occurrence
for each bodily injury claim, $100,000 per occurrence for each bodily injury
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5.08

5.09

caused by disease claim, and $500,000 aggregate for all bodily injuries caused by
disease claims.

(2) Commercial General Liability: Design Consultant shall maintain a Commercial
General Liability insurance policy with minimum limits of $1,000,000 for each
bodily injury and property damage occurrence, $2,000,000 products and
completed operations aggregate (if applicable), and $2,000,000 policy aggregate.

(h) Automobile Liability: Design Consultant shall maintain Automobile Liability with
minimum limits of $1,000,000 combined single limit applicable to all owned, hired
and non-owned vehicles used in performing services under this Agreement.

(1) Professional Liability (Errors and Omissions): Design Consultant shall maintain
minimum limits of $1,000,000 per claim and $1,000,000 policy aggregate limit..
The policy shall be kept in force, or a Tail policy placed, for three (3) years.

Defense and Indemnification.

(a) To the fullest extent permitted by law, the Consultant agrees to defend, indemnify,
reimburse and hold harmless City, its appointed and elected officials, agents and employees
for, from and against all liabilities, claims, judgments, suits or demands for damages to persons
or property arising out of, resulting from, or related to the work performed under this
Agreement that are attributable to the negligence or fault of the Design Consultant or the
Design Consultant’s agents, representatives, subcontractors, or suppliers (“Claims”). This
indemnity shall be interpreted in the broadest possible manner consistent with the applicable
law to indemnify the City.

(b) Design Consultant's obligation to defend and indemnify may be determined after
Design Consultant's liability or fault has been determined by adjudication, alternative dispute
resolution, or otherwise resolved by mutual agreement between the Parties. Design
Consultant's duty to defend and indemnify City shall relate back to the time written notice of
the Claim is first provided to City regardless of whether suit has been filed and even if Design
Consultant is not named as a Defendant.

(c) Design Consultant will defend any and all Claims which may be brought or
threatened against City and will pay on behalf of City any expenses incurred by reason of such
Claims including, but not limited to, court costs and attorney fees incurred in defending and
investigating such Claims or seeking to enforce this indemnity obligation. Such payments on
behalf of City shall be in addition to any other legal remedies available to City and shall not
be considered City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen
or limit the liability of the Design Consultant under the terms of this indemnification
obligation. The Design Consultant shall obtain, at its own expense, any additional insurance
that it deems necessary for the City’s protection

(e) This defense and indemnification obligation shall survive the expiration or
termination of this Agreement.

Colorado Governmental Immunity Act. The Parties hereto understand and agree that the

City is relying upon, and has not waived, the monetary limitations (presently $150,000 per person, $600,000
per occurrence) and all other rights, immunities and protection provided by the Colorado Governmental
Immunity Act, C.R.S. § 24-10-101, et segq.

PARKS-202367575
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5.10  Contract Documents; Order of Precedence. This Agreement consists of Sections 1 through
5, which precede the signature page, and the following Exhibits, which are incorporated herein and made a
part hereof by reference:

Exhibit A Scope of Work

Exhibit B Key Personnel and Rates
Exhibit C Task Order Form
Exhibit D Task Order Change Form
Exhibit E Certificate of Insurance

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed Exhibits,
or between provisions of any attachments, such that it is impossible to give effect to both, the order of
precedence to determine which provision shall control to resolve such conflict, is as follows, in descending
order:

Sections 1 through 5
Exhibit A
Exhibit B
Exhibit C
Exhibit D
Exhibit E

5.11  When Rights and Remedies Not Waived. In no event shall any payment by the City
constitute a waiver of any breach of covenant or default which may then exist on the part of the Design
Consultant. No assent, expressed or implied, to any breach of the Agreement shall be held to be a waiver
of any later or other breach.

5.12  Governing Law; Venue. This Agreement shall be construed and enforced in accordance
with the laws of the State of Colorado, the Charter and Revised Municipal Code of the City and County of
Denver, and the ordinances, regulations and Executive Orders enacted or promulgated pursuant to the
Charter and Code, including any amendments. The Charter and Revised Municipal Code of the City and
County of Denver, as the same may be amended from time to time, are hereby expressly incorporated into
this Agreement. Venue for any action arising hereunder shall be in the City and County of Denver,
Colorado.

5.13. Conflict of Interest.

(a) The Parties agree that no employee of the City shall have any personal or beneficial
interest in the services or property described herein, and the Design Consultant
further agrees not to hire or contract for services with any employee or officer of
the City which would be in violation of the Revised Municipal Code Chapter 2,
Article IV, Code of Ethics or Denver City Charter provisions 1.2.9 and 1.2.12.

(b) The Design Consultant agrees that it will not engage in any transaction, activity or
conduct that would result in a conflict of interest under this Agreement. The
Design Consultant represents that it has disclosed any and all current or potential
conflicts of interest. A conflict of interest shall include transactions, activities or
conduct that would affect the judgment, actions or work of the Design Consultant
by placing the Design Consultant’s own interests, or the interests of any party with
whom the Design Consultant has a contractual arrangement, in conflict with those
of the City. The City, in its sole discretion, shall determine the existence of a
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conflict of interest and may terminate this Agreement in the event such a conflict
exists after it has given the Design Consultant written notice which describes the
conflict. The Design Consultant shall have thirty (30) days after the notice is
received to eliminate or cure the conflict of interest in a manner that is acceptable
to the City.

5.14  No Third-Party Beneficiaries. Enforcement of the terms and conditions of this Agreement,
and all rights of action relating to such enforcement, shall be strictly reserved to the City and the Design
Consultant, and nothing contained in this Agreement shall give or allow any claim or right of action by any
other or third person under this Agreement. It is the express intention of the Parties that any person other
than the City or the Design Consultant receiving services or benefits under this Agreement shall be deemed
to be an incidental beneficiary only.

5.15  Time is of the Essence. The Parties agree that in the performance of the terms, conditions
and requirements of this Agreement by the Design Consultant, time is of the essence.

5.16  Taxes, Charges and Penalties. The City and County of Denver shall not be liable for the
payment of taxes, late charges, or penalties of any nature except as provided in the City’s Prompt Payment
Ordinance.

5.17  Proprietary or Confidential Information.

(a) City Information: The Design Consultant acknowledges and accepts that, in
performance of its work under the terms of this Agreement, the Design Consultant
may have access to Proprietary Data or confidential information which may be
owned or controlled by the City and that the disclosure of such data or information
may be damaging to the City or third parties. As such, the Design Consultant
agrees that all information provided or otherwise disclosed by the City to the
Design Consultant be held in confidence and used only in the performance of its
obligations under this Agreement. The Design Consultant shall exercise the same
standard of care to protect such information as a reasonably prudent professional
would to protect its own proprietary or confidential data. “Proprietary Data” shall
mean geographic materials or Geographic Information Systems (“GIS”) data
owned by the City and County of Denver including but not limited to maps,
computer programs, aerial photography, methodologies, software, diagnostics and
documents; or any other materials or information which may be designated or
marked “Proprietary” or “Confidential” and provided to or made available to the
Design Consultant by the City. Such Proprietary Data may be in hardcopy, printed,
digital or electronic format.

(b) Design Consultant’s Information: The Parties understand that all the material
provided or produced under this Agreement may be subject to the Colorado Open
Records Act, C.R.S. § 24-72-201, et seq., and that in the event of a request to the
City for disclosure of such information, the City shall advise the Design Consultant
of such request in order to give the Design Consultant the opportunity to object to
the disclosure of any of its proprietary or confidential material. In the event of the
filing of a lawsuit to compel such disclosure, the City will tender all such material
to the court for judicial determination of the issue of disclosure and the Design
Consultant agrees to intervene in such lawsuit to protect and assert its claims of
privilege and against disclosure of such material or waive the same. The Design
Consultant further agrees to defend, indemnify and save and hold harmless the
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City, its officers, agents and employees, from any claim, damages, expense, loss
or costs arising out of the Design Consultant’s intervention to protect and assert its
claim of privilege against disclosure under this Article including, but not limited
to, prompt reimbursement to the City of all reasonable attorney fees, costs and
damages that the City may incur directly or may be ordered to pay by such court.

5.18  Use, Possession or Sale of Alcohol or Drugs. The Design Consultant, its officers, agents,
and employees shall cooperate and comply with the provisions of Executive Order 94 and Attachment A
thereto concerning the use, possession or sale of alcohol or drugs. Violation of these provisions or refusal
to cooperate with implementation of the policy can result in the City’s barring the Design Consultant from
City facilities or participating in City operations.

5.19  Disputes. All disputes between the City and Design Consultant regarding this Agreement
shall be resolved by administrative hearing pursuant to the procedure established by D.R.M.C. § 56-106(b),
et seq. For the purposes of that procedure, the City official rendering a final determination shall be the
Executive Director.

520  Waiver of C.R.S. § 13-20-802, et seq. The Design Consultant specifically waives all the
provisions of Chapter 8 of Article 20 of Title 13, Colorado Revised Statutes (also designated C.R.S. § 13-
20-802 et seq.) relating to design defects in any project under this Agreement.

5.21  Survival of Certain Contract Provisions. The Parties understand and agree that all terms
and conditions of this Agreement, together with the exhibits and attachments hereto, which, by reasonable
implication, contemplate continued performance or compliance beyond the termination of this Agreement,
(by expiration of the term or otherwise), shall survive such termination and shall continue to be enforceable
as provided herein. Without limiting the generality of the foregoing, the Design Consultant’s obligations
for the provision of insurance and to indemnify the City shall survive for a period equal to any and all
relevant statutes of limitation, plus the time necessary to fully resolve any claims, matters, or actions begun
within that period.

5.22  Advertising and Public Disclosure. The Design Consultant shall not include any reference
to this Agreement or to services performed pursuant to this Agreement in any of its advertising or public
relations materials without first obtaining the written approval of the Executive Director, which will not be
unreasonably withheld. Any oral presentation or written materials related to services performed under this
Agreement shall include only services that have been accepted by the City. The Executive Director shall
be notified in advance of the date and time of any such presentation. Nothing in this provision shall preclude
the transmittal of any information to officials of the City, including without limitation the Mayor, the
Executive Director, City Council or the Auditor.

5.23  Legal Authority. Design Consultant represents and warrants that it possesses the legal
authority, pursuant to any proper, appropriate and official motion, resolution or action passed or taken, to
enter into this Agreement. Each person signing and executing this Agreement on behalf of Design
Consultant represents and warrants that he has been fully authorized by Design Consultant to execute this
Agreement on behalf of Design Consultant and to validly and legally bind Design Consultant to all the
terms, performances and provisions of this Agreement. The City shall have the right, in its sole discretion,
to either temporarily suspend or permanently terminate this Agreement if there is a dispute as to the legal
authority of either Design Consultant or the person signing the Agreement to enter into this Agreement.

5.24  Notices. Notices, bills, invoices or reports required by this Agreement shall be sufficiently
delivered if sent in the United States mail, postage prepaid, to the Parties at the following addresses:
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to the City: Executive Director of Parks and Recreation
201 West Colfax Avenue, Dept 601
Denver, Colorado 80202

to the Design Consultant: HydroSystems-KDI, Inc.
13949 W. Colfax Ave., Ste. 260
Lakewood, CO 80401

The addresses may be changed by the Parties by written notice.

5.25  Severability. It is understood and agreed by the Parties hereto that, if any part, term, or
provision of this Agreement, except for the provisions of this Agreement requiring prior appropriation and
limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with any
law of the State of Colorado, the validity of the remaining portions or provisions shall not be affected, and
the rights and obligations of the Parties shall be construed and enforced as if the Agreement did not contain
the particular part, term or provision held to be invalid.

526  Agreement as Complete Integration-Amendments. This Agreement is intended as the
complete integration of all understandings between the parties. No prior or contemporaneous addition,
deletion or other amendment shall have any force or effect, unless embodied herein in writing. No
subsequent novation, renewal, addition, deletion or other amendment hereto shall have any force or effect
unless embodied in a written amendatory or other agreement executed by the Parties and signed by the
signatories to the original Agreement. This Agreement and any amendments shall be binding upon the
parties, their successors and assigns.

5.27  Electronic Signatures and Electronic Records. Design Consultant consents to the use of
electronic signatures by the City. The Agreement, and any other documents requiring a signature
hereunder, may be signed electronically by the City in the manner specified by the City. The Parties agree
not to deny the legal effect or enforceability of the Agreement solely because it is in electronic form or
because an electronic record was used in its formation. The Parties agree not to object to the admissibility
of the Agreement in the form of an electronic record, or a paper copy of an electronic document, or a paper
copy of a document bearing an electronic signature, on the ground that it is an electronic record or electronic
signature or that it is not in its original form or is not an original.

REMAINDER OF PAGE LEFT INTENTIONALLY BLANK
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Contract Control Number: PARKS-202367575-00
Contractor Name: HYDROSYSTEMS-KDI, INC.

IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at
Denver, Colorado as of:

SEAL CITY AND COUNTY OF DENVER:
ATTEST: By:
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED:

Attorney for the City and County of Denver

By: By:

By:
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Contract Control Number: PARKS-202367575-00
Contractor Name: HYDROSYSTEMS-KDI, INC.

@{(L Bursans
By:

OABDEC14FA214ES...

Ji1ll Bersano

Name:

(please print)

President

Title:

(please print)

ATTEST: [if required]

By:

Name:

(please print)

Title:

(please print)
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EXHIBIT A

A. SCOPE:
The work will typically consist of (but is not limited to) assessment, planning, design,
preparation of construction documents, and construction observation services related to
water supply and irrigation design at parks and park facilities.

Types of work may include:

o Assessment of existing park irrigation assets;

o Design documents for repair, renovation, or replacement of existing park irrigation
assets;

Design documents for improvements and upgrades to existing irrigation assets;

e System-wide planning and park-specific irrigation master planning efforts (individual
park master plans, system-wide assessment reports, asset-specific planning, public
engagement, and outreach);

o Water supply infrastructure including ditch work, pump station facilities, and other
delivery infrastructure; and

e Conversion from potable to reclaimed or raw water supply.

B. BACKGROUND INFORMATION:
For strategic guidance and planning DPR relies on The Game Plan for a Healthy City, which
can be accessed at:

https://www.denvergov.org/content/denvergov/en/denveright/parks-recreation.html.

All DPR projects are expected to embrace and demonstrate how they are consistent with the
strategic pillars identified in the plan, as supported by Denver citizens:

Adapt to a changing climate

Diversify parks and recreation services and programs
Grow parks and recreation access

Reinvest in parks resources and people

Connect to Denver’s nature and culture

Denver has adopted goals and policies to address climate change. It is expected that all
projects initiated by DPR will recognize and address current efforts at developing resiliency
and reducing waste. DPR is exploring opportunities to apply Sustainable Sites Initiative
(SITES) certification for selected projects. In all cases, projects should recognize the value of
ecosystem services and strive to incorporate the principles of sustainability and resilience.
On-call consultants shall consider and apply triple bottom line (environmentally sound, socially
equitable, economically feasible) benefits including, but not limited to, protection of natural
and cultural resources, water and soil conservation and quality, reduction of urban heat island
effect, sustainably harvested and manufactured materials, recycling and materials reuse,
energy conservation and opportunities for renewable energy integration, responsible use of
local and locally appropriate materials, and other innovative practices.

In addition to the Game Plan, DPR has adopted standard policies, practices, specifications
and details that are to be followed in all planning and design Task Orders. These policies and
practices are detailed in the DPR Planning Design and Construction (PD&C) Manual (2021).


https://www.denvergov.org/content/denvergov/en/denveright/parks-recreation.html
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C. DESCRIPTION OF SERVICES:
The consultant shall provide professional irrigation design services, including engineering,
and related technical services, as required for the performance of planning, design,
construction documents (plans and specifications) and construction administration services
for irrigation design on various City projects.

Core services of the irrigation design work include:

Irrigation Design and Planning Services

Assessment of existing irrigation systems

Irrigation master planning

Irrigation design

Construction document/plans preparation

Technical specification writing

Bidding assistance

Construction observation

Related Technical Services

Project management

Project scheduling

Construction cost estimating

Water service connections and permitting

Hydrozone development

Landscape design

Water efficiency design
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EXHIBIT B

List of Key Personnel
Consultant Name: HydroSystems*KDI, Inc.

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION RESPONSIBILITY

Principal Main contact for all work/projects;
oversee entire team; final quality
control checks; attend meetings as
needed; contract administration

Senior Associate/Project Manager Attend meetings; oversee
designer; quality control checks
on all designs, specifications and
cost estimates

. . Irrigation Design; create
Associate/Designer specifications; cost estimates

Field Personnel/Construction Observation Sitg observation; submittal
reviews; RFI| responses
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List of Key Personnel

Consultant Name: Topographic, Co.

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION RESPONSIBILITY
SURVEYING

Sr Project Manager (PLS) Project oversight, QA/QC, review/approve final
delivery of products

Sr Project Manager (PE) LEED consultation, drawing review (as needed)

. Project management, calcs, research, field

Project Manager data processing

Survey Technician Drafting

Survey Crew — 1 man Field work
Field work

Survey Crew — 2 man

Contracting, progress reports, as-needed

Administrative Support document formatting

CIVIL ENGINEERING
Director Division Management and Strategic Direction

Principal Contracts; General oversight of staff and projects

. Project oversight and management; Manages and
Sr Project Manager mentors staff

Project management and design. Manages a small

Project Manager number of staff

Project Engineer Design, Calculations, Drawings and Specifications
Civil Engineer |l Design, Drafting, Calculations, Drawings, Specifications
Civil Engineer | Design, Drafting, Calculations, Drawings, Specifications

Project management and design. Manages a small

Project Coordinator number of staff; Unlicensed, but works under licensed PE

Civil Designer |l Technical design, drafting
Civil Designer | Technical design, drafting
Drafter Il Drafting, Redline pickups, coordination
Drafter | Drafting, Redline pickups

Contracting, progress reports, as-needed

Administrative Support document formatting
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List of Key Personnel

Consultant Name: Fabre Engineering, Inc.

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION RESPONSIBILITY

Executive/Manager Attend meetings, develop scope &

fees; QA/QC, set schedules,
ensure deadlines are met
. . Attend meetings, develop scope &
Licensed Professional

! ! fees; QA/QC, set schedules,
ensure deadlines are met

Designer Prepare plans & specifications

Engineer Prepare plans & specifications

CAD Drafter Aid in preparing plans

Administrative Administrative duties, billing, etc.
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List of Key Personnel

Consultant Name; “F Design

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION RESPONSIBILITY
Principal Electrical Engineering Design
Project Manager Electrical Engineering Design

Project Landscape Architect

Staff Landscape Architect

Planner

Executive/Manager

Licensed Professional

Designer

Engineer Electrical Engineering Design

Surveyor/GPS Tech

CAD Drafter

Administrative Support

MWBE Coordinator

Other
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List of Key Personnel

Consultant Name: Parks & Gardens LLC dba StudioCPG

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION RESPONSIBILITY

Senior Principal Design, Construction Documents, CO, Quality Review, Contracting, Billings
Principal Design, Construction Documents, CO, Quality Review, Contracting, Billings
Sr. Project Manager Design, Construction Documents, CO, Project Managt., Quality Review
Project Manager Design, Construction Documents, CO, Project Managt., Quality Review
Landscape Architect | Design, Construction Documents, CO, Quality Review
Landscape Architect || Design, Construction Documents, ACAD

Landscape Designer | Design Development, Construction Documents, ACAD
Landscape Designer Il Design Development, Construction Documents, ACAD

Administration Admin. Support, Document Production, Clerical, Support, Billings
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Schedule of Billing Rates

Consultant Name: YydroSystems*KDI, Inc.

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

PERSONNEL CLASSIFICATION
Principal

Senior Associate/Project Manager

Associate/Designer

Field Personnel/Construction Observation

BILLING RATE PER HOUR
$145.00

$130.00

$120.00

$110.00
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Schedule of Billing Rates

Consultant Name: Topographic, Co.

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

Provide a list of responsibilities for each of the personnel classifications below.

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR
SURVEYING
Sr Project Manager (PLS) $175.00
Sr Project Manager (PE) $175.00
Project Manager $130.00
Survey Technician $110.00
Survey Crew — 1 man $165.00
Survey Crew — 2 man $190.00
Administrative Support $ 75.00
CIVIL ENGINEERING
Director $235.00
Principal $210.00
Sr Project Manager $175.00
Project Manager $165.00
Project Engineer $155.00
Civil Engineer 1l $140.00
Civil Engineer | $130.00
Project Coordinator $155.00
Civil Designer Il $130.00
Civil Designer | $120.00
Drafter Il $ 105.00
Drafter | $ 95.00

Administrative Support $ 75.00
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Schedule of Billing Rates

Consultant Name: Fabre Engineering, Inc.

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR
Executive/Manager $180.00
Licensed Professional $180.00
Designer $150.00
Engineer $150.00
CAD Drafter $85.00
Administrative $45.00

Aerial Surveying $120.00
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Schedule of Billing Rates

Consultant Name: AE Design

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR

Principal Principal $265/hour
Senior PM $235/hour

Project Manager

Project Landscape Architect

Staff Landscape Architect

Planner

Executive/Manager

Licensed Professional

Designer

Engineer Project Engineer $205/hour

Surveyor/GPS Tech

CAD Drafter

Administrative Support

MWBE Coordinator

Other
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Schedule of Billing Rates

Consultant Name: Parks & Gardens LLC dba StudoCPG

(The consultant may copy this page or modify it to conform to the services being offered.
Provide one copy for each subconsultant as well as the prime consultant.)

PERSONNEL CLASSIFICATION BILLING RATE PER HOUR
Senior Principal $226
Principal $215
Sr. Project Manager $133
Project Manager $125
Landscape Architect | $118
Landscape Architect Il $110
Landscape Designer | $102
Landscape Designer || $90

Administration $75
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Reimbursable Expenses

Consultant Name: | YdroSystems™KDI, Inc.

(The consultant may copy this page or modify it to conform to the services being offered.)

The additional expenses of the consultant reimbursable by the City shall include:
1. Actual cost of reproduction of drawings and specifications.
The consultant will be required to submit a complete list of pricing reimbursable items.

List of Expenses

Item Charge Rate
Copies (8.5 x 11") $ 025  /each
Copies (8.5 x 147) $ 035  Jeach
Red-line copies $ 3.10 / S.F.
Reproducible Materials $ 5.20 /page
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Reimbursable Expenses

Consultant Name: Topographic, Co.

(The consultant may copy this page or modify it to conform to the services being offered.)

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications.

The consultant will be required to submit a complete list of pricing reimbursable items.

List of Expenses

Item Charge Rate
Copies (8.5 x 117 $_N/A /each
Copies (8.5 x 14") $_N/A /each
Mylar $ NA / S.F.
Reproducible Materials $_N/A /page

SUBCONSULTANTS @COST
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Reimbursable Expenses

Consultant Name: Fabre Engineering, Inc.

(The consultant may copy this page or modify it to conform to the services being offered.)

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications.

The consultant will be required to submit a complete list of pricing reimbursable items.

List of Expenses

Item Charge Rate
Copies (8.5 x 11") ¢ 0.10 /each
Copies (8.5 x 14”) g 010 jeach
Red-line copies $ 1.00 / S.F.
Reproducible Materials $ 0.10 /page
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Reimbursable Expenses

AE Design
Consultant Name: g

(The consultant may copy this page or modify it to conform to the services being offered.)

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications.

The consultant will be required to submit a complete list of pricing reimbursable items.

List of Expenses

Item Charge Rate
Copies (8.5x 117) $50 /each
Copies (8.5 x 14”) $ 50 /each
Red-line copies $ 30 / S.F.

Reproducible Materials $$1.17 /page
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Reimbursable Expenses

Consultant Name: Parks & Gardens LLC dba StudioCPG

(The consultant may copy this page or modify it to conform to the services being offered.)

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications.

The consultant will be required to submit a complete list of pricing reimbursable items.

List of Expenses

Item Charge Rate
Copies (8.5 x 11”) Color $ 1.00 /each
Copies (8.5x1 ") $1.25 /each
Red-line copies $ Direct Cost / S.F.
Reproducible Materials $ Direct Cost /page
Plotting, Color $6.45 SF

Public Engagement: Supplies Direct Cost
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EXHIBIT C

E”% DENVER On-Call Services
PARKS & RECREATION WORK — TASK ORDER

NAME OF PROJECT:

Administered by: PARKS PLANNING, DESIGN AND CONSTRUCTION, DEPARTMENT OF PARKS AND RECREATION

101 W. COLFAX AVE. DEPT. 900 DENVER, CO 80202

EMAIL: margaret.lopez@denvergov.org

Contractor:
OC Contract #:
Vendor ID#:

Contract Name: Construction

Task/Work Order #:

Fund / Org. / Project# / Cap. Program:

Retainage for Construction: Yes [ No [
Contract (PO) #: TBD

It is hereby mutually agreed that when this WORK/TASK ORDER has been signed by the contracting parties, the following described scope of work
shall be executed by the contractor/consultant in accordance with all contract documents and as herein stipulated and agreed:

All work described in the narrative below, summarized on scope table on next page and in Bid/Proposal, dated DATE and attached as Exhibit A.

Scope:

The sum, as indicated herein below, constitutes full and complete consideration, payment and satisfaction to the Contractor for the above described
scope of work, and the Contractor hereby agrees to make no further claims, demands, or requests of any kind whatsoever for further monies, extensions
of time, or other consideration for the above described scope of work to the contract.

THE CONTRACTOR AGREES to furnish all services, material and labor and

perform all work/tasks required to complete the above described

changes in accordance with requirements for similar work covered by the Work/Task Order, except as otherwise stipulated herein, for the following

considerations:

The lump sum of: Dollars and xx/100 ($ ).

Work Order Completion Date:
Liquidated Damage: XXXX /day

Contractor:

Accepted for Contractor/Consultant by:

Title Date

USING AGENCY

I hereby certify that funds are available that will be reserved to pay the
Contractor in full for the work to be performed under this
WORK/TASK ORDER.

By Using Agency - Administrative or Budget Office Date

APPROVALS

Approved by PDC Project Manager, Name Date

COST SUMMARY FOR CONTRACT NO. - PLEASE LEAVE
BLANK

Previous Work/Task Orders
Work/Task Order Change Add/Deduct
Net Prior to this Work/Task Order

This Work/Task Order - Add or Deduct

Revised Contract Amount

Z
>

Maximum Contract Amount

P L B s B v

Amount Available

Approved by PDC Manager, Name Date



mailto:margaret.lopez@denvergov.org
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SUMMARY LISTING OF THE SCOPE OF WORK

NOTE: No persons shall authorize or perform any of the above until the DISTRIBUTION: Auditor, Contract Administration, Parks and Recreation

Work/Task Order has all signatures and has been distributed. Contract Admin, Parks On-Call Admin, City Engineering (PMO), DSBO, and
Contractor.
ITEM = PRNO. DESCRIPTION COST BASIS(*)

Exhibit A — See Attached

BASIS OF CHANGE
A Using Agency Request F Field Condition
C Contractor Request X- other:
D Design Consultant Request X- other:

Page 2 of 2
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EXHIBIT D

PARKS & RECREATION

E”% DENVER

On-Call Services
WORK/TASK ORDER CHANGE

NAME OF PROJECT:

Administered by: PARKS PLANNING, DESIGN AND CONSTRUCTION, DEPARTMENT OF PARKS AND RECREATION
101 W. COLFAX AVE. DEPT. 900 DENVER, CO 80202 EMAIL: margaret.lopez@denvergov.org

Contractor/Consultant:
Vendor ID#:

OC Contract #:

Contract Name: I.e. On-Call

Work or Task Order #:

Change Order #:

Fund / Org. / Project # / Cap. Program:
Contract (PO) #:

It is hereby mutually agreed that when this WORK/TASK ORDER CHANGE has been signed by the contracting parties, the following described changes shall
be executed by the Contractor/Consultant without changing the terms of the Contract except as herein stipulated and agreed:

Modifications to the Work/Task Order described in the narrative below, summarized on scope table on next page and in Bid/Proposal, dated DATE and attached as

Exhibit A.

Scope:

The additional sum, as indicated hereinbelow, constitutes full and complete consideration, payment and satisfaction to the Contractor/Consultant for the above
described changes to the work order, and the Contractor/Consultant hereby agrees to make no further claims, demands, or requests of any kind whatsoever for
further monies, extensions of time, other consideration for the above described changes to the work order.

THE CONTRACTOR AGREES to furnish all services, material and labor and perform all work/tasks required to complete the above described changes in
accordance with requirements for similar work covered by the Work/Task Order, except as otherwise stipulated herein, for the following considerations:

Add to the Work/Task Order the sum of: _ NA dollars ($00.00).
Work/Task Revised Completion Date:

Contractor/Consultant:

Accepted for Contractor/Consultant by:

Title Date

WORK/TASK ORDER NO. 23-01 COST SUMMARY
PLESAE LEAVE BLANK
Original Work/Task Order Amount
Previous Change Order Additions <Deductions>
SUB-TOTAL
This Work/Task Order Change - Add <Deduct>
REVISED TOTAL WORK/
TASK ORDER AMOUNT

&L L P s H

COST SUMMARY FOR CONTRACT NO. - PLEASE LEAVE
BLANK

Total of All Work/Task Orders Issued

Previous Work/Task Order Change Add/Deduct
Net Prior to this Change

This Change -- Add <Deduct>

Revised Contract Amount

Maximum Contract Amount

L I S R e - )

Amount Available

USING AGENCY

I hereby certify that funds are available that will be reserved to pay the
Contractor in full for the work to be performed under this WORK/TASK
ORDER CHANGE.

By Using Agency - Administrative or Budget Office Date

APPROVALS

Approved by Project Manager (Parks Dept.), Name Date
Approved by PDC Manager, Name Date
Approved by PDC Director, Gordon Robertson Date

NOTE: No persons shall authorize or perform any of the above until the Work/Task Order
Change has all signatures and has been distributed.

DISTRIBUTION: Auditor (Contracts), Auditor Import (Prevailing Wage), P&R Contract
Administration, Parks On-Call Admin, City Engineering (PMO), DSBO, and Contractor.

Page 1 of 2
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LISTING OF CHANGES IN SCOPE OF WORK

ITEM : PRNO. DESCRIPTION COST BASIS(*)
See Attached
BASIS OF CHANGE
A Using Agency Request F Field Condition
C Contractor Request X- other:
D Design Consultant Request X- other:

Page 2 of 2
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CERTIFICATE OF LIABILITY INSURANCE

“XHIBIT E

DATE (MM/DD/YYYY)
03/31/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT  sebrina Bush Hillard
; PHONE - FAX
Insurance Design & Placement, Inc (AIC No. Ext): (504) 408-1437 (AIC, No):
E-MAIL ; F
PO Box 26397 ADDRESS: sebrinab@insurancedp.net
INSURER(S) AFFORDING COVERAGE NAIC #
New Orleans LA 70186 INSURER A : Hartford Fire Insurance Co 19682
INSURED INSURER B :
Hydrosystems, Inc., DBA: HydroSystems-KDI, Inc. INSURER C -
13949 W Colfax Avenue INSURER D -
Suite 260 INSURER E :
Golden CO 80401 INSURER F :
COVERAGES CERTIFICATE NUMBER:  22-23 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
TNSR ADDL|SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
>X| COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE ¢ 1,000,000
DAMAGE TO RENTED
| CLAIMS-MADE OCCUR PREMISES (Ea occurrence) $ 300,000
MED EXP (Any one person) $ 10,000
A Y 34SBAEQ4119 11/01/2022 | 11/01/2023 | pepsonal g ADVINJURY | 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE ¢ 2,000,000
POLICY FECOT' Loc PRODUCTS - COMP/OPAGG | s 2:000,000
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accident) $ 1,000,000
ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED ;
A D LY - SCHED Y 34SBAEQ4119 11/01/2022 | 11/01/2023 | BODILY INJURY (Per accident) | $
| HIRED | NON-OWNED PROPERTY DAMAGE A
AUTOS ONLY AUTOS ONLY (Per accident)
| no owned $
X| UMBRELLA LIAB X| occur EACH OCCURRENCE ¢ 1,000,000
A EXCESS LIAB cLams-mane | Y 34SBAEQ4119 11/01/2022 | 11/01/2023 | AcGREGATE ¢ 1,000,000
DED | X| RETENTION $ © $
WORKERS COMPENSATION PER | OTH-
AND EMPLOYERS' LIABILITY YIN STATUTE ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICER/MEMBER EXCLUDED? I:I N/A
(Mandatory in NH) E.L. DISEASE - EAEMPLOYEE | $
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT [ $

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Formal Proposal No. 202265802 On Call Irrigation Planning, Design & Related Consulting Services. As required by written contract, the City and County of
Denver, its Elected and Appointed Officials, Employees and Volunteers are included as Additional Insured as respects the General Liability, Auto and
Umbrella.

CERTIFICATE HOLDER

CANCELLATION

City & County of Denver Dept. of Parks and Recreation
201 W. Colfax Avenue #601

Denver
]

CO 80202

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

22—

ACORD 25 (2016/03)
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
02/09/2023

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

this certificate does not confer rights to the certificate holder in lieu of such

IMPORTANT: |If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on

endorsement(s).

PRODUCER

CONTACT i
NAME: Maston Prewitt

; PHONE R FAX -
Associates Insurance Group Ao No. Ext): (303) 793-3388 (AIC. No): (303) 793-3386
E-MAIL :
7395 E. Orchard Rd. ADDRESs: Mprewitt@getage.com
INSURER(S) AFFORDING COVERAGE NAIC #
Greenwood Village CO 80111 INSURER A : Pinnacol 41190
INSURED INSURER B :
Intandem Human Resources LLC INSURER C :
650 S Cherry Ste Suite 1221 INSURER D -
INSURER E :
INSURER F :
COVERAGES CERTIFICATE NUMBER:  Master REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
TNSR ADDL|SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $
DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) $
MED EXP (Any one person) $
PERSONAL & ADV INJURY $
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
POLICY FECOT' Loc PRODUCTS - COMP/OPAGG [ $
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accident $
ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED ;
AUTOS ONLY AUTOS BODILY INJURY (Per accident) $
HIRED NON-OWNED PROPERTY DAMAGE $
AUTOS ONLY AUTOS ONLY (Per accident)
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE
DED | | RETENTION $ $
WORKERS COMPENSATION xl PER OTH-
AND EMPLOYERS' LIABILITY YIN STATUTE ER 000,000
A N RO O R T NER/EXECUTIVE N/A| Y | 4144793 01/01/2023 | 01/01/2024 | E-L-EACHACCIDENT $
Mandatory in NH ' B 1,000,000
(Mandatory in NH) E.L. DISEASE - EAEMPLOYEE | $
If yes, describe under 1.000.000
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT [ $ —VFY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

RE: Formal Proposal No. 201845004 On Call Irrigation Planning, Design & Related Consulting
Services. Hydro Systems-KDI Inc is covered under the master policy for Intandem Human Resources LLC with regard to workers compensation.

CERTIFICATE HOLDER

CANCELLATION

City and County of Denver Department of Parks & Recreation
201 W. Colfax Avenue #602

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

Denver CO 80202

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
3/31/2023

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
AssuredPartners Design Professionals Insurance Services, LLC
19689 7th Ave NE, Ste 183, PMB #369

ﬁ%’}?” Lynn Hotchkiss

(A o, Exty. 360-293-2385 (A% Noy: 360-293-2385

Poulsbo WA 98370 DBRESs: lynn.hotchkiss@assuredpartners.com

INSURER(S) AFFORDING COVERAGE NAIC #

License#: 6003745| INSURER A : National Casualty Company 11991
INSURED HYDRKDI-01) |\ surer B :
Hydrosystems KDI Inc .
13949 W Colfax Ave #260 INSURER C :
Lakewood CO 80401 INSURER D :
INSURERE :
INSURER F:

COVERAGES CERTIFICATE NUMBER: 356461787

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $
|:| DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) $
MED EXP (Any one person) $
PERSONAL & ADV INJURY $
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
POLICY S’ECOT' Loc PRODUCTS - COMP/OP AGG | $
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accident) $
ANY AUTO BODILY INJURY (Per person) | $
OWNED SCHEDULED -
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
HIRED NON-OWNED PROPERTY DAMAGE $
AUTOS ONLY AUTOS ONLY (Per accident)
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED ‘ ‘ RETENTION $ $
WORKERS COMPENSATION PER ‘ OTH-
AND EMPLOYERS' LIABILITY STATUTE ER
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICER/MEMBEREXCLUDED? N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $
A | Professional Liability;claims mad Y | JEO0001575 11/28/2022 11/28/2024 | Each Occurence 2,000,000
Agregate 2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Formal Proposal No. #202265802 for On-Call Irrigation Design and Related Services

CERTIFICATE HOLDER

CANCELLATION

City and County of Denver Department of Parks and
Recreation

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

201 W. Colfax Avenue, Dept. 601
Denver CO 80202

AUTHORIZED REPRESENTATIVE

Ut A2 el

ACORD 25 (2016/03)
THIS CERTIFICATE SUPERSEDES PREVIOUSLY ISSUED CERTIFICATE
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