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” DENVER

THE MILE HIGH CITY

NOTICE TO APPARENT LOW BIDDER
Silva Construction, Inc.
154 Cisne Circle
Brighton, CO 80601

The EXECUTIVE DIRECTOR OF THE DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE
has considered the Bids submitted on March 7, 2024, for work to be done and materials to be furnished in and for:

CONTRACT 202472398 - 2024 Citywide Concrete Spot Repair

as set forth in detail in the Contract Documents for the City and County of Denver, Colorado. It appears that your
Bid is fair, equitable, and to the best interest of the City and County; therefore, said Bid is hereby accepted at the
bid price contained herein, subject to the approval and execution of the Contract Documents by the City in
accordance with the Charter of the City and County of Denver, and to your furnishing the items specified below.
The award is based on the total bid items: Sixty-One (61) bid items (202-00019 through 630-00003) the total
estimated cost thereof being:_ One Million Four Hundred Seventeen Thousand Five Hundred Thirteen Dollars
and No Cents ($1.417,513.00).

In accordance with the requirements set forth in the Contract Documents, you are required to furnish the following
documents:

a. Insurance Certificates: General Liability and Automotive Liability, Workman’s Compensation and
Employer Liability; and

b. Payment and Performance Bond along with One original Power of Attorney relative to Performance
and/or Payment Bond.

All construction contracts made and entered into by the City and County of Denver are subject to Affirmative Action
and Equal Opportunity Rules and Regulations, as adopted by the Manager of the Department of Transportation and
Infrastructure, and each contract requiring payment by the City of one-half million dollars ($500,000.00) or more
shall first be approved by the City Council acting by ordinance or resolution and in accordance with Section 3.2.6
of the Charter of the City and County of Denver.

The Bid Security submitted with your Bid will be returned upon execution of the Contract and furnishing of the
Performance Bond. In the event you should fail to furnish the Performance Bond or execute the contract within the
time limit specified, said Bid Security will be retained by the City and County of Denver as liquidated damages,
and not as a penalty for the delay and extra work caused thereby.

Contract No. 202472398
2024 Spot Repair
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NOTICE TO APPARENT LOW BIDDER
CONTRACT NO. 202472398
Page 2

Dated at Denver, Colorado this  15th  day of March, 2024.

CITY AND COUNTY OF DENVER

By e, 2, (2

Clty/ Engineer
artment of Transportatlon and Infrastructure

City and County of Denver Department of Transportation & Infrastructure
201 West Colfax Avenue, Dept 608 | Denver, CO 80202
www.denvergov.org/doti

311 | POCKETGOV.COM | DENVERGOV.ORG | DENVER 8 TV

Contract No. 202472398
2024 Spot Repair
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7 DENVER

' THE MILE HIGH CITY

This Checklist is provided solely for the assistance of the bidders,

and need not be returned by Bidders with your BID FORM PACKAGE.

BIDDER'S CHECKLIST

These forms comprise the Bid Form and Submittal Package. Please note that a copy of the executed Bid Bond is to
be submitted via QuestCDN at the time of bid opening, and that the original Bid Bond must be sent and received
within 7 calendar days after the bid due date.

Bidders must utilize the Bid Worksheet in the online bidding section of QuestCDN to submit their bid item pricing.
The totals from the worksheet are required on page BF-7 of the Submittal Package.

PAGE NO. ACTION ITEM(S) COMPLETE
e  Use legal name, per Colorado Secretary of State (SOS).
BF-4-BF-5 e Provide contact and signatory information.
e Provide acknowledgment signature and attestation (if required).
BF-6 e  Use legal name, per Colorado Secretary of State (SOS).
e Calculate Textura® Fee from chart on page BF-3.
BF-7 e  Write Total Basq Bid Amount in words and figures in the space provided.
e Ifapplicable, write out Add Alt amounts in words and figures.
e  Provide surety/bid guarantee information.
L]

BF-8

Complete all blanks for bid acknowledgement.

Bp-1] e [If Addenda have been issued, complete addenda acknowledgement.
e Complete appropriate sections and include signature(s) as required.
BF-12 : ; o ;
e If bidder is a corporation, include corporate seal as required.
BELS omplete-DSBO-CommitmentioParticipation—-{Reguired Eorm i
o @EFH]EIE#EI E&Bl’eglﬂtiﬂtﬁg EEE]:I EE:Ei'ﬁEl ﬁ . . l l ﬂ ﬁ :55
BE14 fea-TRoquimilF ] ik bid
e Fill in all Bid Bond blank spaces.
e  Provide signatures as required.
BF-15 e Ifbidder is a corporation, include corporate seal as required.
L ]

Attach Surety Agents Power of Attorney OR Certified or cashier's check made out
to the Manager of Revenue referencing Bidder’s Company and Contract Number.

QERAR R |JRYIAY R |HRYYYHRNE

Contract No. 202472398
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Textura ® Construction Payment Management System (“Textura”)

Bidder recognizes and agrees that it shall be required to use the Textura® Construction Payment Management
System (“Textura”) for this Project to request payment from the City and to pay all first tier subcontractors and
suppliers and further record payment to all certified subcontractors or suppliers that are listed for participation
towards any assigned program goal. All fees associated with Textura are to be paid by the bidder for billings for
work performed. Bidders are required, when preparing a bid, to enter the price of Textura on the line provided for
the service on the Bid Worksheet. The fee is all inclusive of all subcontractor, project and subscription fees
associated with Textura. The bidder will calculate the fee based on their Base Bid Total (including Force Accounts
and Allowances but not including any alternates, if applicable) and the table below, and then include it on the line
item provided in the bid form labeled “Textura® Fee”. This expense becomes part of the contract and billable to
the City. All costs including, but not limited to, costs associated with training, entering data, and/or utilizing Textura
other than the Textura Construction Payment Management System Fee are overhead and shall not be reimbursed
by the City. Bidder will be responsible for any tax on the Textura fee. As with other taxes, the City will not reimburse
bidder for this cost and therefore this cost should be included in bidder’s bid. Textura will invoice the awarded

bidder directly.

Project Value ( Ggiogic; S:Ege)
$100,000.01 — 250,000.00 $858.00
$250,000.01 - $500,000.00 ' $1,787.50

$500,000.01 - 51,000,000'.00 $3,575.00
$1,000,000.01 - $3,000,000.00 $6,435.00
$3,000,000.01 - $5,000,000.00 $10,010.00
$5,000,000.01 - $10,000,000.00 ' $13,455.00
$10,000,000.01 - $20,000,000.00 $22,425.00
$20,000,000.01 - $50,000,000.00 $35,750.00
$50,000,000.01 - $100,000,000.00 $53,625.00

$100,000,000.01 - $200,000,000.00 ' ' $76,050.00 '

For more information:

http://www.denvergov.org/content/denvergov/en/contract-administration/bidding-process.htm|

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]

Contract No. 202472398 BF-3 January 30, 2024
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CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

BID FORM AND SUBMITTAL PACKAGE ACKNOWLEDGMENT
CONTRACT NO. 202472398

2024 CITYWIDE CONCRETE SPOT REPAIR

BIDDER: S'\\UO» Cm\%xr (‘U(A'\OV\, j’“Q

(Legal Name per Colorado Secretary of State)

ADDRESS: \‘f)k‘l C;C}ﬂe_ Q'\rc,[g
‘(Er‘.glf\ko{\l CO %0tLol

CONTACT PERSON FOR ALL MATTERS RELATING TO THIS DOCUMENT
f
NAME: \\o 54 gf{vc} TITLE: (Pﬂ"es'; A,an’Jr

EMALL: silyacanshocki 00154 Ropuil. com PHONE NUMBER: 207~ 1]0- 05479

The undersigned bidder states that the undersigned bidder has received and had an opportunity to fully and
thoroughly examine a complete set of the Contract Documents for Contract No. 202472398 - 2024 Citywide
Concrete Spot Repair, made available to the undersigned bidder pursuant to Notice of Invitation for Bids dated
January 30, 2024.

The undersigned bidder acknowledges that a complete and final set of the Contract Documents for the
referenced Project, the components of which are identified below, are bound and maintained as the record set of
Contract Documents by the Contract Administration Division of the Department of Transportation and
Infrastructure and that this Record Set is available for examination by the undersigned bidder.

The undersigned bidder, having thoroughly examined each of the components identified below and
contained in Contract Documents, HEREBY SUBMITS THIS BID FORM AND SUBMITTAL PACKAGE, fully
understanding that the Contract Documents, as defined in Paragraph I of the contract, including this executed Bid
Form and Submittal Package, constitute all of the terms, conditions and requirements upon which this submission
is based and further understanding that, by submission of this Bid Form and Submittal Package, the City shall rely
on the representations and commitments of the undersigned bidder contained herein.

The following completed documents comprising this Bid Form and Submittal Package will be included
with and, by this reference, are expressly incorporated into the Contract Documents specified at Paragraph 1 of the
Contract:

Bid Form and Submittal Package Acknowledgment Form
Bid Form

?

Bid Bond
Certificate of Insurance

Contract No. 202472398 BF-4 January 30, 2024

2024 Spot Repair
Addendum 1
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The following designated documents constitute that portion of the Contract Documents made available by the
Notice of Invitation for Bids, but not included in the Bid Form and Submittal Package:

Notice of Invitation for Bids

Instructions to Bidders

Addenda (as applicable)

Equal Employment Opportunity Provisions (Appendix A and Appendix F)
Contract Form

General Contract Conditions

Special Contract Conditions

Performance and Payment Bond

Notice to Apparent Low Bidder

Notice to Proceed

Contractor’s Certification of Payment Form
Final/Partial Release and Certificate of Payment
Change Orders (as applicable)

Federal Requirements (as applicable)
Prevailing Wage Rate Schedule(s)

Technical Specifications

Contract Drawings

Accepted Shop Drawings

The undersigned bidder expressly assumes responsibility for the complete contents of these designated documents
as bound together with the Bid Form and Submittal Package submitted herewith and designated the Contract
Documents.

IN WITNESS WHEREQF, the undersigned bidder has signed personally or by duly authorized officer or
agent and duly attested.

BIDDER:S'\\U(}\ Con5¥r o Mon SNAC ATTEST:

Name: ()Oﬁ?t SJ[VO\ By:
By: J Osei S '\& Vo
Title: (Q(‘gs\ (\_,U\a\' [SEAL]

Contract No. 202472398 BF-5 January 30, 2024
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CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

BID FORM
CONTRACT NO. 202472398

2024 CITYWIDE CONCRETE SPOT REPAIR
BIDDER: 5'\ \\/ O CO\AS" FULX\ oN AncC

(Legal Name per Colorado Secretary of State)

TO:  The Manager of the Department of Transportation and Infrastructure
City and County of Denver
c/o Contract Administration
201 West Colfax, Dept. 614
Denver, Colorado 80202

The Undersigned Bidder, having examined the plans, technical specifications, and remainder of the proposed
Contract Documents as designated and enumerated in the General and Special Contract Conditions and any and all
addenda thereto; having investigated the location of and conditions affecting the proposed Work; and being
acquainted with and fully understanding the extent and character of the Work covered by this bid, and all factors
and conditions affecting or which may be affected by Work, HEREBY SUBMITS THIS BID, pursuant to an
advertisement of a Notice of Invitation for Bids as published on January 30, 2024, to furnish all required materials,
tools, appliances, equipment and plant; to perform all necessary labor and to undertake and complete: Contract
No. 202472398 - 2024 Citywide Concrete Spot Repair, in Denver, Colorado, in full accordance with and
conformity to the Plans, Technical Specifications, and Contract Documents hereto attached or by reference made a
part hereof, at and for the following price(s) set forth on this Bid Form.

The following documents, which taken as a whole constitute the Contract Documents for this Project, and which
are incorporated herein, by reference, were made available to the Bidder as provided in the Advertisement of Notice
of Invitation for Bids, were received by the bidder, and form the basis for this bid:

Advertisement of Notice of Invitation for Bids

Instructions to Bidders Special Contract Conditions
Commirment-to-SBEParticipation Performance and Payment Bond
F—tistof-Proposed-Subeomtractors: Notice to Apparent Low Bidder
Subeensittants—andiorSoppltiors Notice to Proceed

fetter(soitreterit Contractor’s Certification of Payment Form
Article VII of Chapter 28, D.R.M.C. Final/Partial Release and Certificate of Payment
Bid Bond Final Receipt

Addenda (as applicable) Change Orders (as applicable)

Equal Employment Opportunity Provisions (Appendix Federal Requirements (as applicable)

A and Appendix F) Prevailing Wage Rate Schedule(s)

Bid Form Technical Specifications

Contract Form Contract Drawings

General Contract Conditions

Contract No. 202472398 BF-6 January 30, 2024
2024 Spot Repair
Addendum 1
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Contract No. 202472398
2024 Spot Repair

BF-6.1

2024 Citywide Concrete Spot Repair NTP+200 Days ilva Construction, Inc.:

Contract No. 202472398 Nationwide Mutual Insurance Company
Bid Item Description Qty | Units Unit Cost Total Cost Unit Bid Total Bid
202-00019 |REMOVAL OF INLET 4 EA $265.00 $1,060.00 $200.00 $800.00
202-00033 |REMOVAL OF SIPHON 3] EA $337.00 $1,011.00 $200.00 $600.00
202-00200 |REMOVAL OF SIDEWALK 2150| SY $20.00 $43,000.00 $14.00 $30,100.00
202-00201 |REMOVAL OF CURBHEAD 200] LF $20.00 $4,000.00 $17.00 $3,400.00
202-00203 |REMOVAL OF CURB AND GUTTER 2550| LF $6.00 $15,300.00 $12.00 $30,600.00
202-00204 |REMOVAL OF COMBO CURB/GUTTER 2002| LF $6.00 $12,012.00 $13.00 $26,026.00
202-00205 |REMOVAL OF DETATCHED SIDEWALK 1910f sY $35.00 $66,850.00 $12.00 $22,920.00
202-00208 |REMOVAL AND RESET FLAGSTONE (INCLUDES SALVAGE AND STORAGE) 22| Sy $70.00 $1,540.00 $60.00 $1,320.00
202-00210 |REMOVAL OF CONCRETE PAVEMENT 2190| sy $7.00 $15,330.00 $18.00 $39,420.00
202-00212 |REMOVAL OF CONCRETE ADA CURB RAMP 100] sy $35.00 $3,500.00 $20.00 $2,000.00
202-00213 |COMPRESSED AIR EXCAVATION FOR TREE ROOTS 40 HR $210.00 $8,400.00 $200.00 $8,000.00
202-00214 |WATER EXCAVATION FOR TREE ROOTS 40| HR $210.00 $8,400.00 $200.00 $8,000.00
202-00215 |TREE PROTECTION FENCE 10] EA $53.00 $530.00 $200.00 $2,000.00
202-01000 |REMOVAL AND RESET OF FENCE 27| LF $19.00 $513.00 $20.00 $540.00
202-02000 |SAW CUTTING OR GRINDING OF SIDEWALK 10000] LF-IN $25.00 $250,000.00 $3.00 $30,000.00
203-00200 |UNCLASSIFIED EXCAVATION 400| cY $31.00 $12,400.00 $50.00 $20,000.00
203-02330 |3-MAN LABOR CREW 19| HR $97.00 $1,843.00 $60.00 $1,140.00
206-00065 |STRUCTURE BACK FILL (FLOW FILL) 15| ¢y $179.00 $2,685.00 $150.00 $2,250.00
208-00050 |STORM DRAINAGE INLET PROTECTION 49| EA $35.00 $1,715.00 $25.00 $1,225.00
210-00810 |RESET GROUND SIGN 15| EA $137.00 $2,055.00 $100.00 $1,500.00
210-04010 |ADJUST MANHOLE/PULLBOX 20| EA $186.00 $3,720.00 $150.00 $3,000.00
210-04011 |ADJUST INLET FRAME AND ADJUSTABLE CURBHEAD 7| EA $226.00 $1,582.00 $200.00 $1,400.00
210-04020 |RESET INLET GRATE,FRAME, AND ADJUSTABLE CURB BOX (NEW CASTING) 5| EA $1,186.00 $5,930.00 $900.00 $4,500.00
212-00050 |SODDING 200| SF $20.00 $4,000.00 $8.00 $1,600.00
212-01200 |RESTORE LANDSCAPING 7150| SF $3.00 $21,450.00 $1.00 $7,150.00
212-01201 |AMENDED TOP SOIL OR LANDSCAPE PLANTER'S SOIL MIX 150| ¢y $80.00 $12,000.00 $100.00 $15,000.00
304-06000 |AGGREGATE BASE COURSE 500/ TON $29.00 $14,500.00 $24.00 $12,000.00
403-00720 |HBP PATCH/OVERLAY 1600 TON $140.00 $224,000.00 $133.00 $212,800.00
412-00000 [24-HOUR HIGH EARLY STRENGTH CONCRETE 200| CY $42.00 $8,400.00 $60.00 $12,000.00
412-00001 [ADD PIGMENT TO CONCRETE 8 ¢y $137.00 $1,096.00 $140.00 $1,120.00
412-00100 |GEO TECH MATERIAL TESTING CONCRETE 10| EA $521.00 $5,210.00 $500.00 $5,000.00
412-00400 [4" CONCRETE PAVEMENT 50| SY $90.00 $4,500.00 $80.00 $4,000.00
412-00600 |6" CONCRETE PAVEMENT 400| sy $110.00 $44,000.00 $87.00 $34,800.00
412-00800 (8" CONCRETE PAVEMENT 1600{ sY $120.00 $192,000.00 $97.00 $155,200.00
412-01000 [10" CONCRETE PAVEMENT 110| sy $180.00 $19,800.00 $138.00 $15,180.00
412-01200 [12" CONCRETE PAVEMENT 30 SY $175.00 $5,250.00 $150.00 $4,500.00
413-00100 [CONCRETE PATCHING (STRUCTURAL SURFACE REPAIR <2" DEPTH) 25| SF-IN $20.00 $500.00 $20.00 $500.00
601-00100 |PAVESTONE STACKED PRE-CAST WALL BLOCK 25| S $29.00 $725.00 $20.00 $500.00
601-00400 |REINFORCED VARIABLE HEIGHT CONCRETE RETAINING WALL 80| SF $29.00 $2,320.00 $20.00 $1,600.00
601-06150 |CONCRETE PATCHING (STRUCTURAL CURB REPAIR) 80| LF $23.00 $1,840.00 $20.00 $1,600.00
604-14050 |NUMBER 14 INLET (L=6') 1| EA $3,198.00 $3,198.00 $3,000.00 $3,000.00
604-16050 |SINGLE NUMBER 16 INLET 1| EA $3,148.00 $3,148.00 $3,000.00 $3,000.00
604-18050 |CHASE DRAIN AND TREAD PLATE (1' WIDTH) 8 LF $438.00 $3,504.00 $500.00 $4,000.00
604-20050 |CHASE DRAIN AND TREAD PLATE (2' WIDTH) 8 LF $459.00 $3,672.00 $500.00 $4,000.00
608-00000 |CONCRETE SIDEWALK 2150 SY $75.00 $161,250.00 $80.00 $172,000.00
608-00005 |DETATCHED CONCRETE SIDEWALK 1910] sY $80.00 $152,800.00 $80.00 $152,800.00
608-00010 |CONCRETE CURB RAMP 100| sy $86.00 $8,600.00 $100.00 $10,000.00
608-00018 |TRUNCATED DOMES (SPECIAL CAST IRON) MATERIAL ONLY 50| SF $43.00 $2,150.00 $50.00 $2,500.00
609-20000 |CONCRETE GUTTER OVERLAY 1450 LF $14.00 $20,300.00 $19.00 $27,550.00
609-21020 |CURB & GUTTER TYPE II, SECTION 2B 2550| LF $40.00 $102,000.00 $36.00 $91,800.00
609-21023 |CURB & GUTTER TYPE IIB (9") CURBHEAD 200 LF $35.00 $7,000.00 $35.00 $7,000.00
609-22021 |COMBO CURB, GUTTER & SIDEWALK (2'-8") 1001 LF $80.00 $80,080.00 $70.00 $70,070.00
609-22025 |COMBO CURB, GUTTER & SIDEWALK (3'-11") 1001 LF $85.00 $85,085.00 $72.00 $72,072.00
610-00026 |MEDIAN COVER MATERIAL (6" PATTERNED COLORED CONCRETE) 40| sy $154.00 $6,160.00 $150.00 $6,000.00
613-07000 |RESET PULL BOX 5 EA $121.00 $605.00 $100.00 $500.00
623-00204 |SPRINKLER SYSTEM/ADJUST SPRINKLER HEAD 76| EA $48.00 $3,648.00 $50.00 $3,800.00
623-00205 |SPRINKLER SYSTEM/NEW SPRINKLER HEAD 200] EA $53.00 $10,600.00 $50.00 $10,000.00
623-00505 |SPRINKLER SYSTEM/IRRIGATION RECONSTRUCTION 405| LF $4.00 $1,620.00 $3.00 $1,215.00
630-00000 |TRAFFIC CONTROL - ARTERIAL/COLLECTOR 20| DAY $1,000.00 $20,000.00 $1,000.00 $20,000.00
630-00002 | TRAFFIC CONTROL - LOCAL 20| DAY $1,000.00 $20,000.00 $1,000.00 $20,000.00
630-00003 |TRAFFIC CONTROL - UNIFORMED TRAFFIC CONTROL 32| HR $115.00 $3,680.00 $140.00 $4,480.00
Engineers Estimate of Base Bid Total: $1,724,067.00)

BID ITEMS TOTAL AMOUNT $1,411,078.00
TEXTURA FEE $6,435.00
$1,417,513.00

January 30, 2024
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Sum of estimated cost for item numbers 202-00019 through 630-00003 (Sixty-One |61] bid items) and the
Textura Fee equals Total Base Bid Amount:
One_wilinn Lour-hondeed covonteon +hovsand  Live- hondred

4—-\'\\!’ Ye-en éo Ware and 7000 (CONAYS
Dollars$_} 412 513 . 00 )

If the Manager mails a written Notice of Apparent Low Bidder, addressed to the Bidder's business address stated
on this Bid Form, the Undersigned Bidder shall, in accordance with the Contract Documents, be ready to, and shall,
within five (5) days after the date of the Notice: (i) execute the attached form of Contract in conformity with this
bid; (ii) furnish the required proofs of insurance; and (iii) furnish the required bond or bonds in the sum of the full
amount of this bid, executed by a surety company acceptable to the Manager.

The N X'\ NAw) Lu Tyt a corporation of the State of _ QJQ_'._Q__, is hereby offered as Surety
on said bond. If such surety is not approved by the Manager, another and satisfactory surety company shall be
furnished.

Enclosed with this bid is a bid guarantee, as defined in the attached Instructions to Bidders, in the amount of

S 7% . The Undersigned Bidder agrees that the entire amount of this bid guarantee is to
be paid to and become the property of the City as liquidated damages, and not as a penalty, if: (i) the bid is considered
to be the best by the City; (ii) the City notifies the Undersigned Bidder that it is the Apparent Low Bidder; and (iii)
the Undersigned Bidder fails to execute the Contract in the form prescribed or to furnish the required bond and
proofs of insurance, within five (5) days after the date of such notification.

The following persons, firms or corporations are interested with the Undersigned Bidder in this bid: ,\// A

Name: Name:

Address: Address:

If there are no such persons, firms, or corporations, please so state in the following space: N /A

Contract No. 202472398 BF-7 January 30, 2024
2024 Spot Repair B —
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The Undersigned Bidder proposes to subcontract the following Work in accordance with General Contract
Conditions, Title 5, SUBCONTRACTS, and represents that, to the greatest degree practical, all subcontractors
known at the time of bid submittal have been identified.

Percent
Item of Work (%) of Proposed Subcontractor and Address
Total;

S\ £ - Qorwﬁf\g _&th

(Copy this page if additional room is required.)

Contract No. 202472398 BF-8 January 30, 2024
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ECONOMIC DEVELOPMENT
& OPPORTUNITY

E”% DENVER

. : kit ed ol
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Contract-Value $:

e

Contract No. 202472398
2024 Spot Repair

BF-10
Addendum 1
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The undersigned Bidder acknowledges the right of the City to reject any or all bids submitted, to waive informalities
in bids and to re-advertise this Project for bids.

The undersigned certifies that it has carefully checked all words and figures and all statements made in these Bid
Forms.

This bid is submitted upon the declaration that neither, I (we), nor, to the best of my (our) knowledge, none of the
members of my (our) firm or company have either directly or indirectly entered into any agreement, participated in
any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this bid.

Business Address of Bidder: 154 Cisne Cicele
City, State, Zip Code:____ 3¢ gb\&o n, CO %060l

Teleplione Number of Bidder: 20%- FI10 - 05493
Fax No. EEZ- 689- 985S0

Social Security or Federal Employer ID Number of Bidder: 176 -5 1 O[ O % q G

Name and location of the last work of this kind herein contemplated upon which the Bidder was engaged:
2o1™ & Ly Uy (‘lg AOA @o.m%) Z: (oncrgle PV 3

For information relative thereto, please refer to:

Name: r}.(Q \[\ M “Q.g

Title: /\7( O\QC,Jr Mmf\mﬁp F
Address:  1-00 o WM. /5 AUQ rDLf\.VQF p CO % 022%

The undersigned acknowledges receipt, understanding, and full consideration of the following addenda to the Contract

Documents:
Addenda Number :!:b ﬂ-* Date Z‘A | / Z L‘\
Addenda Number Date
Addenda Number Date
YA
Dated this R day of M Mle\ 2024.
Contract No. 202472398 BF-11 January 30, 2024
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Signature of Bidder:
If an Individual: doing business
as
If a Partnership:
by: General Partner.
If a Corporation: 5 \ lV’U‘ COV\S'\‘FUC,‘M on dncC
a (,0 LQF 0- é 0] Corporation,
by: {5 9} 5‘d S\ l‘/ N , its President.
Attest: J %
Secretary \/ (Corporate Seal)

If a Joint Venture, signature of all Joint Venture participants.

Firm:

Corporation ( ), Partnership ( ) or ( ) Limited Liability Company

By: (If a Corporation)

Attest:
Title:

Secretary (Corporate Seal)
Firm:

Corporation ( ), Partnership ( ) or ( ) Limited Liability Company

By: (If a Corporation)

Attest:
Title:

Secretary (Corporate Seal)
Firm:

Corporation ( ), Partnership ( ) or ( ) Limited Liability Company

By: (If a Corporation)
Attest:
Title:
Secretary (Corporate Seal)
Contract No. 202472398 BF-12 January 30, 2024
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E* DENVER

' ECONOMIC DEVELOPMENT
& OPPORTUNITY

Sigrature-{Firmis-Representative): Dates
Sedlghrass
City: State: Zip:
Phere: Ll
. PSBOVersiondLast RevisedJune-5,2020
Contract No. 202472398 BF-13 January 30, 2024
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,
% DENVER
’ ECONOMIC DEVELOPMENT
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CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

BID BOND
KNOW ALL MEN BY THESE PRESENTS:
THAT Silva Construction, Inc. : . as
Principal, and Nationwide Mutual Insurance Company a corporation organized and
existing under and by virtue of the laws of the State of Ohio , and authorized to do business

within the State of Colorado, as Surety, are held and firmly bound unto the City and County of Denver, Colorado,
as Obligee, in full and just sum of Five Percent (5%) of the Total Bid Amount

Dollars, ($.5% of the total bid ) lawful money of the United States, for the payment of which sum, well and truly
to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally,
firmly by these presents:

WHEREAS, the said Principal is herewith submitting its bid, dated March 7th

2024, for the construction of: Contract No. 202472398 - 2024 Citywide Concrete Spot Repair, as set forth in
detail in the Contract Documents for the City and County of Denver, Colorado, and said Obligee has required as a
condition for receiving said bid that the Principal deposit specified bid security in the amount of not less than five
percent (5%) of the amount of said bid, as it relates to work to be performed for the City, conditioned that in event
of failure of the Principal to execute the Contract, for such construction and furnish required Performance and
Payment Bond if the contract is offered him that said sum be paid immediately to the Obligee as liquidated damages,
and not as a penalty, for the Principal's failure to perform.

The condition of this obligation is such that if the aforesaid Principal shall, within the period specified
therefore, on the prescribed form presented to him for signature, enter into a written contract with the Obligee in
accordance with his bid as accepted and give Performance and Payment Bond with good and sufficient surety or
sureties, upon the form prescribed by the Obligee, for the faithful performance and the proper fulfillment of said
Contract, or in the event of withdrawal of said bid within the time specified, or upon the payment to the Obligee of
the sum determined upon herein, as liquidated damages and not as penalty, in the event the Principal fails to enter
into said contract and give such Performance and Payment Bond within the time specified, then this Obligation
shall be null and void, otherwise to remain in full force and effect.

Signed, sealed and delivered this 7th day of _March ,2024.

ATTEST Silva Construction, Inc.
Principal

By: @a 58( 51 (z/ 0N

Title: Jose Silva, President

Secretary, Jose L. Silva

Nationwide Mutual Insurance Company

o Tl botsl

Seal if Bidder is Corporation Tim Mitchell, Attorney-in-Fact
(Attach Power-of-Attorney) [SEAL]
Contract No. 202472398 BF-15 January 30, 2024

2024 Spot Repair



DocuSign Envelope ID: DD10276A-BAC0-4FE0-933E-110F1D63992C

Power of Attorney

KNOW ALL MEN BY THESE PRESENTS THAT:

Nationwide Mutual Insurance Company, an Ohio corporation

hereinafter referred to severally as the “Company” and collectively as “the Companies” does hereby make, constitute and appoint:
TIM MITCHELL; WILLIAM R GREER;

each in their individual capacity, its true and lawful attorney-in-fact, with full power and authority to sign, seal, and execute on its behalf any and all bonds and
undertakings, and other obligatory instruments of similar nature, in penalties not exceeding the sum of

UNLIMITED

and to bind the Company thereby, as fully and to the same extent as if such instruments were signed by the duly authorized officers of the Company; and all acts
of said Attorney pursuant to the authority given are hereby ratified and confirmed.

This power of attorney is made and executed pursuant to and by authority of the foliowing resolution duly adopted by the board of directors of the Company:

"RESOLVED, that the president, or any vice president be, and each hereby is, authorized and empowered to appoint attorneys-in-fact of the Company,
and to authorize them to execute and deliver on behalf of the Company any and all bonds, forms, applications, memorandums, undertakings,
recognizances, transfers, contracts of indemnity, policies, contracts guaranteeing the fidelity of persons holding positions of public or private trust, and other
writings obligatory in nature that the business of the Company may require; and to modify or revoke, with or without cause, any such appointment or
authority; provided, however, that the authority granted hereby shall in no way limit the authority of other duly authorized agents to sign and countersign any
of said documents on behalf of the Company.”

“RESOLVED FURTHER, that such attorneys-in-fact shall have full power and autharity to execute and deliver any and all such documents and to bind the
Company subject to the terms and limitations of the power of attorney issued to them, and to affix the seal of the Company thereto; provided, however, that
said seal shall not be necessary for the validity of any such documents.”

This power of attorney is signed and sealed under and by the following bylaws duly adopted by the board of directors of the Company.

Execution of Instruments. Any vice president, any assistant secretary or any assistant treasurer shall have the power and authority to sign or attest all
approved documents, instruments, contracts, or other papers in connection with the operation of the business of the company in addition to the chairman of
the board, the chief executive officer, president, treasurer or secretary; provided, however, the signature of any of them may be printed, engraved, or
stamped on any approved document, contract, instrument, or other papers of the Company.

IN WITNESS WHEREOQF, the Company has caused this instrument to be sealed and duly attested by the signature of its officer the 20th day of August, 2021.

Ao——

Antonio C. Albanese, Vice President of Nationwide Mutual Insurance Company

ACKNOWLEDGMENT
0“‘ ;
’@\wm% ‘ STATE OF NEW YORK COUNTY OF NEW YORK: ss
’;ﬁﬁ-' "r On this 20th day of August, 2021, before me came the above-named officer for the Company

aforesaid, to me personally known to be the officer described in and who executed the preceding

instrument, and he acknowledged the execution of the same, and being by me duly

i sworn, deposes and says, that he is the officer of the Company aforesaid, that the seal affixed

~~(p{m® 24 hereto is the corporate seal of said Company, and the said corporate seal and his signature were
\"’ duly affixed and subscribed to said instrument by the authority and direction of said Company.

Stephanie Rubina McArthur ; 7 mm
Notary Public, State of New York

P cpal
§-SEAL 2

No, 02MC6270117

Qualified in New York County Notary Public
Commission Expires October 19, 2024 | My Commission Expires

QOctober 19, 2024
CERTIFICATE
I, Laura B. Guy, Assistant Secretary of the Company, do hereby certify that the foregoing is a full, true and correct copy of the original power of attorney issued
by the Company; that the resolution included therein is a true and correct transcript from the minutes of the meetings of the boards of directors and the same has
not been revoked or amended in any manner; that said Antonio C. Albanese was on the date of the execution of the foregoing power of attorney the duly elected
officer of the Company, and the corporate seal and his signature as officer were duly affixed and subscribed to the said instrument by the authority of said board
of directors; and the foregoing power of attorney is still in full force and effect.

IN WITNESS WHERE%F | have hereunto subscribed my name as Assistant Secretary, and affixed the corporate seal of said Company this 7th day of
Marc 2024
&{am 3 Gu %

Assistant Secretary

BDJ 1(08-21)00
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Nationwide’

is on your side

SURETY BOND SEAL ADDENDUM

Nationwide Mutual Insurance Company

Due to logistical issues associated with the use of traditional seals during the COVID-19
pandemic, Nationwide Mutual Insurance Company has authorized its Attorneys-in-Fact to affix
Nationwide Mutual Insurance Company’s corporate seal to any bond executed on behalf of
Nationwide Mutual Insurance Company by any such Attorney-in-Fact by attaching this
Addendum to said bond.

To the extent this Addendum is attached to a bond that is executed on behalf of Nationwide
Mutual Insurance Company by its Attorney-in-Fact, Nationwide Mutual Insurance Company
hereby agrees that the seal below shall be deemed affixed to said bond to the same extent as if
its raised corporate seal was physically affixed to the face of the bond.

Dated this Z’%ay of Alnr‘-\ , 2020.

Nationwide Mutual Insurance Company

" ZJ@ (o

Antonkjc. Albanese, Vice President — Surety
Nationwide Mutual Insurance Company
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CITY AND COUNTY OF DENVER
STATE OF COLORADO

” DENVER

' THE MILE HIGH CITY

DEPARTMENT OF TRANSPORTATION &
INFRASTRUCTURE

Bid Documents Package

Contract Number: 202472398

2024 Citywide Concrete Spot Repair
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CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE
SBE DEFINED POOL

TABLE OF CONTENTS FOR CONTRACT DOCUMENTS

BID FORM AND SUBMITTAL PACKAGE PAGE
Package (returned separately and incorporated as part of these contract documents)
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Addendum 1 - Revised Statement of Quantities

CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

STATEMENT OF QUANTITIES

ITEM NO. DESCRIPTION ESTIMATED UNIT
TYPE
202-00019 REMOVAL OF INLET 4 EA
202-00033 REMOVAL OF SIPHON 3 EA
202-00200 REMOVAL OF SIDEWALK 2,150 SY
202-00201 REMOVAL OF CURBHEAD 200 LF
202-00203 REMOVAL OF CURB AND GUTTER 2,550 LF
202-00204 REMOVAL OF COMBO CURB/GUTTER 2,002 LF
202-00205 REMOVAL OF DETATCHED SIDEWALK 1,910 SY
REMOVAL AND RESET FLAGSTONE (INCLUDES SALVAGE AND
202-00208 STORAGE) 22 SY
202-00210 REMOVAL OF CONCRETE PAVEMENT 2,190 SY
202-00212 REMOVAL OF CONCRETE ADA CURB RAMP 100 SY
202-00213 COMPRESSED AIR EXCAVATION FOR TREE ROOTS 40 HR
202-00214 WATER EXCAVATION FOR TREE ROOTS 40 HR
202-00215 TREE PROTECTION FENCE 10 EA
202-01000 REMOVAL AND RESET OF FENCE 27 LF
202-02000 SAW CUTTING OR GRINDING OF SIDEWALK 10,000 LF-IN
203-00200 UNCLASSIFIED EXCAVATION 400 CY
203-02330 3-MAN LABOR CREW 19 HR
206-00065 STRUCTURE BACK FILL (FLOW FILL) 15 CY
208-00050 STORM DRAINAGE INLET PROTECTION 49 EA
210-00810 RESET GROUND SIGN 15 EA
210-04010 ADJUST MANHOLE/PULLBOX 20 EA
210-04011 ADJUST INLET FRAME AND ADJUSTABLE CURBHEAD 7 EA
RESET INLET GRATE,FRAME, AND ADJUSTABLE CURB BOX
210-04020 (NEW CASTING) 5 EA
212-00050 SODDING 200 SF
212-01200 RESTORE LANDSCAPING 7,150 SF
212-01201 AMENDED TOP SOIL OR LANDSCAPE PLANTER'S SOIL MIX 150 CY
304-06000 AGGREGATE BASE COURSE 500 TON
403-00720 HBP PATCH/OVERLAY 1,600 TON
412-00000 24-HOUR HIGH EARLY STRENGTH CONCRETE 200 CY
412-00001 ADD PIGMENT TO CONCRETE 8 CY
412-00100 GEO TECH MATERIAL TESTING CONCRETE 10 EA
412-00400 4" CONCRETE PAVEMENT 50 SY
412-00600 6" CONCRETE PAVEMENT 400 SY
412-00800 8" CONCRETE PAVEMENT 1,600 SY
412-01000 10" CONCRETE PAVEMENT 110 SY
412-01200 12" CONCRETE PAVEMENT 30 SY
413-00100 ggyj(}}f;)ETE PATCHING (STRUCTURAL SURFACE REPAIR <2 25 SF-IN
601-00100 PAVESTONE STACKED PRE-CAST WALL BLOCK 25 SF
601-00400 REINFORCED VARIABLE HEIGHT CONCRETE RETAINING WALL 80 SF
601-06150 CONCRETE PATCHING (STRUCTURAL CURB REPAIR) 80 LF
604-14050 NUMBER 14 INLET (L=6") 1 EA
604-16050 SINGLE NUMBER 16 INLET 1 EA
Contract No. 202472398 SQ-1 January 30, 2024
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CITY AND COUNTY OF DENVER

DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

STATEMENT OF QUANTITIES

ITEM NO. DESCRIPTION ESTIMATED UNIT
TYPE
604-18050 CHASE DRAIN AND TREAD PLATE (1' WIDTH) 8 LF
604-20050 CHASE DRAIN AND TREAD PLATE (2' WIDTH) 8 LF
608-00000 CONCRETE SIDEWALK 2,150 SY
608-00005 DETATCHED CONCRETE SIDEWALK 1,910 SY
608-00010 CONCRETE CURB RAMP 100 SY
608-00018 TRUNCATED DOMES (SPECIAL CAST IRON) MATERIAL ONLY 50 SF
609-20000 CONCRETE GUTTER OVERLAY 1,450 LF
609-21020 CURB & GUTTER TYPE II, SECTION 2B 2,550 LF
609-21023 CURB & GUTTER TYPE IIB (9") CURBHEAD 200 LF
609-22021 COMBO CURB, GUTTER & SIDEWALK (2'-8") 1,001 LF
609-22025 COMBO CURB, GUTTER & SIDEWALK (3'-11") 1,001 LF
MEDIAN COVER MATERIAL (6" PATTERNED COLORED

610-00026 CONCRETE) 40 SY
613-07000 RESET PULL BOX 5 EA
623-00204 SPRINKLER SYSTEM/ADJUST SPRINKLER HEAD 76 EA
623-00205 SPRINKLER SYSTEM/NEW SPRINKLER HEAD 200 EA
623-00505 SPRINKLER SYSTEM/IRRIGATION RECONSTRUCTION 405 LF
630-00000 TRAFFIC CONTROL - ARTERIAL/COLLECTOR 20 DAY
630-00002 TRAFFIC CONTROL - LOCAL 20 DAY
630-00003 TRAFFIC CONTROL - UNIFORMED TRAFFIC CONTROL 32 HR

Contract No. 202472398
2024 Spot Repair

SQ-2
Addendum 1

January 30, 2024
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CITY AND COUNTY OF DENVER

NOTICE OF INVITATION FOR BIDS
FOR CONTRACT NO. 202472398

2024 CITYWIDE CONCRETE SPOT REPAIR

BID SCHEDULE:
11:00 a.m., Local Time
March 7, 2024

Bids will be received and accepted via the online electronic bid service, www.QuestCDN.com . Bids must be
submitted via QuestCDN no later than March 7, 2024 at 11:00 a.m. To access the electronic bid form, download
the required documents from QuestCDN and click online bidding button at the top of the advertisement. Prospective
bidders must be on the plan holders list at QuestCDN for bids to be accepted. Bidders will be charged a fee of
$30.00 to submit a bid electronically. All properly uploaded bids will then be opened, witnessed and read aloud.

GENERAL STATEMENT OF WORK:

The work will consist of spot repairs to concrete curbs, gutters, sidewalk, cross pans, street panels, and alley panels.
The concrete will be replaced to match existing conditions and resolve damage and/or hazards. If asphalt pavement
adjacent to concrete work will be disturbed or removed due to construction, it will be replaced with new asphalt. If
landscaping and/or sprinklers are damaged during construction, they will be replaced. The work includes hauling
and disposal of removed material.

PRE-BID MEETING:
A virtual pre-bid meeting will be held for this Project at 11:00 a.m., local time, on February 8, 2024. The
teleconference call-in number and conference ID can be found on the project page at www.work4denver.com.

ESTIMATED CONSTRUCTION COST:
The estimated cost of construction for this project is between $1,550,000.00 and $1,900,000.00.

DOCUMENTS AND BID INFORMATION AVAILABLE:

Contract Documents complete with Technical Specifications and, if applicable, construction drawings will be
available on the first day of publication at: www.work4denver.com. To download digital Contract Documents at a
cost of $15.00 per download, reference eBid Document Number #8936772. Contact QuestCDN at 952-233-1632
or info@questcdn.com for assistance.

DEADLINE TO SUBMIT QUESTIONS: February 21, 2024 by 2:00 p.m. local time.

PREQUALIFICATION REQUIREMENTS:

Each bidder must be prequalified in category 1F(3) CONCRETE SIDEWALK, CURB, GUTTER AND ADA
RAMPS at or above the $3,000,000.00 monetary level in accordance with the City’s Rules and Regulations Governing
Prequalification of Contractors. Each bidder must have submitted a prequalification application a minimum of ten (10)
calendar days prior to the response due date. Applications must be submitted via B2Gnow. To view the Rules and
information on how to apply, please visit our website at www.denvergov.org/prequalification.

SMALL BUSINESS ENTERPRISE DEFINED POOL PARTICIPATION:
Article VII, of Chapter 28 of the Denver Revised Municipal Code (D.R.M.C.) grants authority to the Division of
Small Business Opportunity (DSBO) to establish participation requirements under the Small Business Enterprise

Contract No. 202472398 BDP-2 January 30, 2024
2024 Spot Repair Addendum 1
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(SBE) defined pool program as related to expenditures and related contracts by and through the City and County of
Denver. The participation requirement for this project is:

Small Business Enterprise (SBE) Defined Pool

Award will be strictly limited to SBE firms certified with the City and County of Denver on or before the bid due
date. § 28-207 D.R.M.C. The SBE contractor self-performance requirement is 30%.

MISCELLANEOUS:
Contracts for construction, reconstruction, and remodeling are subject to the City prevailing wage rate requirements
established pursuant to Section 20-76, D.R.M.C.

City contracts are subject to payment of City Minimum Wage established pursuant to Section 20-82 through 20-84
D.RM.C.

As its best interest may appear, the City and County of Denver reserves the right to reject any or all bids and to
waive informalities in bids.

A modified version of this Notice of Invitation for Bids and the Project’s Statement of Quantities is available on
the City and County of Denver’s website at: www.work4denver.com.

Publication Dates: January 30, 31, February 1, 2024
Published In: The Daily Journal
Contract No. 202472398 BDP-3 January 30, 2024
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IB-1

I1B-2

IB-3

I1B-4

CITY AND COUNTY OF DENVER
INSTRUCTIONS TO BIDDERS

INSTRUCTION TO BIDDERS

These Instructions to Bidders are a part of the Contract Documents and are intended to serve as a guide to
bidders. They are general in nature and may be amended or supplemented as needed to support any one
specific invitation to bid. Each bidder shall prepare its bid in strict compliance with all requirements of the
Contract Documents and by careful application of these instructions.

BIDDING

The copy of the Contract Documents contains the Bid Form and Submittal Package for this Project, which
must be used to submit a bid hereunder. The bidder must fully complete, execute and submit this Bid Form
and Submittal Package, along with any other specified components of the Contract Documents, via
QuestCDN.com’s electronic bidding platform as its bid for the referenced Project.

A bidder is not required to submit as part of its bid the entire set of Contract Documents distributed by the
City pursuant to the Notice of Invitation for Bids, if the bidder executes and submits the Bidder
Acknowledgment Form included with the Bid Form and Submittal Package as part of its bid. However,
each bidder, by submitting its bid, shall be conclusively presumed to have received and reviewed all of the
information contained in the Contract Documents as this term is further defined herein.

Bid guarantee will be accepted electronically as part of the Bid packet submitted via QuestCDN, The bid
guarantee must be received by the City within seven calendar days following the bid opening date to:

Department of Transportation and Infrastructure
Attention: Contract Administration
201 W. Colfax Ave. Dept. 614
Denver, CO 80202

CONTRACT DOCUMENTS AS PUBLISHED BY CITY

Each bidder shall be responsible for, and shall be deemed to have received, all the information contained in
the Contract Documents as printed and distributed in hard copy by the City pursuant to the Notice of
Invitation for Bids, including addenda, whether or not such bidder has reviewed all or part of the Contract
Documents in either its hard copy form or in any other format. If organizations or companies other than the
City or its design professional distribute the City's Contract Documents for review by prospective bidders,
whether in hard copy or via electronic or other media, neither the City nor its design professional shall be
responsible for the content, completeness or accuracy of any information distributed or transmitted by any
such organization or company.

COMPLETING AND SIGNING THE BID FORMS

The bidder must complete the Bid Form by legibly writing or printing in ink, in words and figures as
required, all the bidder's prices offered for the Work to be performed. All blank spaces, which require a
response of the bidder, must be properly completed in full. If in the process of evaluating a bid, words and
figures, as written on the Bid Form by the bidder, do not agree, the written words will govern.

For Bid Forms requiring unit price bids, the bidder shall enter in the Bid Worksheet spaces provided a unit
price for each item for which a quantity is given.

Each bidder must sign the Bid Form and give the bidder's current business address. If an individual, the
signature must be of the individual offering the bid; if a partnership, the signature must be that of a general
partner; and if a corporation, both the president and the secretary must sign and the seal of the corporation

Contract No. 202472398 BDP-4 January 30, 2024
2024 Spot Repair
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IB-5

IB-6

I1B-7

IB-8

must be affixed to be visible via electronic format. Signatures of other persons may be acceptable if the bid
contains sufficient evidence, satisfactory to the City in its sole discretion, to indicate that the other persons
are authorized to bind the bidder.

UNACCEPTABLE BIDS

The City will not accept bids from Bidders not prequalified with the City (if prequalification is required for
this project), in arrears to the City upon debt or contract, or which are defaulters (as surety or otherwise)
upon any obligation to the City.

INFORMAL AND UNBALANCED BIDS

Any alteration, interlineation, erasure, omission, deletion or addition by the bidder to the Bid Form and
Submittal Package or other parts of the Contract Documents submitted with the Bid Form and Submittal
Package, as originally issued to the bidder, shall render the accompanying bid informal and may constitute
cause for rejection.

Any unauthorized addition, conditional or alternate bids, failure to provide a unit price, lump sum amount
or authorized alternate item specified or other irregularities of any kind which tend to render the bid
incomplete, indefinite or ambiguous shall render the bid informal and may constitute cause for rejection.

Bids that are unbalanced so that each item does not reasonably carry its own proportion of cost or that
contain inadequate or unreasonable prices for any item may be rejected. Bids, which have not acknowledged
all addenda to the Contract Documents issued for this bid, may also be rejected.

The right is reserved by the City to reject any or all bids and to waive any informalities where it is deemed
by the City to be in the best interests of the City to do so.

ONLY ONE BID ACCEPTED
The City will accept only one bid for the same work from any one bidder. This includes bids that may be
submitted under different names by one business enterprise.

BID GUARANTEE

As a guarantee of good faith on the part of the bidder, each bid must be accompanied by a bid guarantee,
consisting of either a certified or cashier's check made payable without condition to the order of the City
and County of Denver or a bid bond written by an approved corporate surety in favor of the City and County
of Denver. If the bid of a bidder is acceptable and the bidder is notified by the Manager that it is considered
to be the Apparent Low Bidder and said bidder fails to execute a contract in the form prescribed or to furnish
a performance and payment bond with a legally responsible and approved surety or to furnish the required
evidence of insurance or satisfy all conditions precedent to contract execution within five (5) days after
such notice is made by the City, said bid guarantee shall be forfeited to the City as liquidated damages and
not as a penalty.

The bid guarantee shall be in the amount of five percent (5%) of the total bid unless otherwise specified
in the Notice of Invitation for Bids and on the form appearing in the Contract Documents in the Bid Form
and Submittal Package. Failure to submit a properly executed bid guarantee, on the form provided herein
may, in the City’s sole discretion, constitute cause for rejection.

Following award and execution of the Contract by the Apparent Low Bidder, or earlier in the sole discretion
of the City, bid guarantees of all but the Apparent Low Bidder will be returned. When the Apparent Low
Bidder executes the Contract and delivers to the City satisfactory performance and payment bonds, required
insurance documentation, and has satisfied all conditions precedent to contract execution by the City, and
after approval, if any, by the Council of the City of the proposed Contract with the Apparent Low Bidder,
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the bid guarantee of the Apparent Low Bidder shall be returned. Such return shall be made within one
hundred twenty (120) days from date bids are opened unless otherwise specified in the Special Contract
Conditions.

SITE INSPECTION AND INVESTIGATIONS

Prior to submitting a bid, the bidder is invited to inspect the work site and its surroundings. Although the
bidder is not required to make such an inspection before bidding, for purposes of the Contract it shall be
conclusively presumed that by failing to make such an inspection, the bidder has waived the right to later
claim additional compensation or time extensions for conditions which would have been evident had the
site been inspected.

Drawings and Technical Specifications, defining the Work to be done, were prepared on the basis of
interpretation by the design professionals of information derived from investigations of the work site. Such
information and data are subject to sampling errors, and the interpretation of the information and data
depends to a degree on the judgment of the design professional. In view of this, the bidder is invited to
make such additional investigations as the bidder's judgment dictates the need for such investigations.
Information about the degree of difficulty of the Work to be done cannot totally be derived from either the
Drawings or Technical Specifications or from the Manager or his representatives.

Since the bid information cannot be guaranteed, the Contractor shall have assumed the risks attendant to
successful performance of the Work and shall never make claim for additional compensation or time
extensions on the grounds that the nature or amount of work to be done was not understood by the bidder
at the time of the bidding.

INCONSISTENCIES

Any seeming inconsistencies or ambiguities between different provisions of the Contract Documents or any
point which the bidder believes requires a decision or interpretation by the City must be inquired into by
the bidder by addressing a formal written communication to the Manager of the Department of
Transportation and Infrastructure and sending or delivering it to the office advertising this Project for bid
at least forty-eight (48) hours, excluding Saturdays, Sundays, and holidays, before the time set for the
opening of bids.

Information about the decision or interpretation made in response to any inquiry will be posted on
www.work4denver.com. If the matter raised requires, in the sole discretion of the Manager, that an
addendum to the bid documents be issued, such addendum will be published, and each bidder shall be
required to acknowledge the addendum by signing and identifying it in the Bid Form when submitting the
bid.

After bids are opened, all bidders must abide by the formal response of the Manager, as to any interpretation.
The City shall not be bound, and the bidder shall not rely on any oral communication, interpretation
clarification or determination of the Contract Documents prior to bid opening.

WITHDRAWAL OF BID

A bidder may withdraw its bid at any time prior to the time for receipt of bids set forth in the Notice of
Invitation for Bids by making written request upon the Manager of the Department of Transportation and
Infrastructure. After such time, no bid may be withdrawn or modified.

Such request must be signed by the persons authorized to bind the bidder as defined in IB-4, COMPLETING
AND SIGNING BID FORMS.
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WEBSITE

It shall be conclusively presumed that the bidder has, before submitting any bid, read and shall take full
responsibility for all addenda, posted decisions, and other information relevant to the bid posted by the City
on the www.QuestCDN.com website.

PRE-BID MEETING
Bidders are urged to attend the pre-bid meeting(s) scheduled for this Project. Attendance is not mandatory;
however, bidders will be held responsible for all information presented at such meeting(s).

ADDENDA

As its best interests may require, the City may issue addenda to the Contract Documents. Such addenda
shall be made available to all persons having purchased a set of Contract Documents as set forth in the
Notice of Invitation for Bids contained herein. All bidders must acknowledge receipt of all addenda on the
Bid Form at the time of submission of the bid.

VIRTUAL BID OPENING
Unless otherwise suspended, delayed or canceled by posted notice from the Manager, bid opening will
occur via teleconference at the time designated in the Notice of Invitation for Bid.

EVALUATION OF BIDS AND BASIS OF BID SELECTION

Bids will be evaluated after being read out loud on the date and at the time designated in the legal
advertisement. All bids will be reviewed for responsiveness to the requirements of the Contract Documents
and whether or not the bids contain irregularities which could give any bidder an unfair advantage.

The Base Bid Total shall include the Textura Fee and any applicable allowances and/or force accounts.
Alternates, if any are included in the bid, will be selected in the priority shown on the Bid Form, subject to
the limits of available funds. Selection will be made on the basis of the lowest, total, responsive, qualified
base bid plus the total of any alternates set forth on the Bid Form and selected by the City during evaluation.
Bid selection will be subject to all requirements and special bidder qualifications contained herein and
subject to approval of such resulting Contract in accordance with the Charter and Revised Municipal Code
of the City and County of Denver. In addition to all other specified requirements, the City will correct
arithmetical errors in all bids and corrected totals only will be considered as the basis of selection.

Upon concluding that the bid is, in fact, the lowest, total, responsive bid to the bidding conditions and that
of a responsible, qualified bidder, the City will notify the Apparent Low Bidder.

As its best interests may appear, the City and County of Denver reserves the right to waive informalities in
bids, to reject any and all bids and to rebid the Project.

NOTICE TO APPARENT LOW BIDDER

The Notice to Apparent Low Bidder, a form of which is included in the Contract Special Conditions Section
of the Contract Documents, is issued by the City directly to the selected bidder and informs the bidder that
the Manager intends to seek approval of the execution of the Contract by the City in accordance with the
Charter and Revised Municipal Code of the City and County of Denver. Specifically, it informs the bidder
of'its obligations with respect to execution of the Contract and instructs the bidder on how to proceed toward
execution of the Contract. The City reserves the right to notify the Apparent Low Bidder, at any time within
one hundred twenty (120) days from the date of the opening of the bids, that approval to contract with the
Apparent Low Bidder shall be sought in accordance with the Charter and Revised Municipal Code of the
City and County of Denver.
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In accordance with the terms and conditions contained in the Bid Form and Submittal Package and any
additional requirements set forth in the Notice to Apparent Low Bidder or elsewhere in the Contract
Documents, the Apparent Low Bidder shall execute the Contract Form contained in the Contract
Documents made available by the City for execution in the appropriate number of counterparts. The
Apparent Low Bidder shall return the fully executed Contract Document sets, along with any supplemental
documents required herein, to the City and shall comply with all other conditions precedent to Contract
execution within five (5) days of the date of issuance of the Notice to Apparent Low Bidder by the City.
Failure to comply with each of these requirements within five (5) days of the date of issuance of the Notice
to Apparent Low Bidder by the City shall render the bid nonresponsive and may constitute cause for
rejection.

Issuance of such Notice shall not, however, constitute a commitment on the part of the City or create any
rights in the Apparent Low Bidder to any contract with the City.

EXECUTION OF CONTRACT

The process of executing a contract requires action by both the apparent low bidder and the City. After the
City notifies the Apparent Low Bidder, the successful bidder shall provide certain supplemental documents
for incorporation into the Contract Documents. These supplemental documents shall include: the properly
executed Certificate of Insurance Forms evidencing the apparent low bidder’s satisfactory compliance with
the insurance requirements set forth in the Contract Documents; a properly executed Payment and
Performance Bond Form and appropriate Power of Attorney evidencing the Apparent Low Bidder’s
satisfactory compliance with the bonding requirements set forth in the Contract Documents; and
documentation of compliance with any other conditions precedent to execution of the Contract by the City
set forth in the Contract Documents. The insurance and bond forms contained in the Contract Special
Conditions Section of the Contract Documents must be used in satisfying these supplemental document
requirements. The City will prepare the Contract Documents by incorporating all of the documents
submitted by the Apparent Low Bidder into an executable contract, which the Apparent Low Bidder will
sign electronically.

From here, all of the documents are forwarded to the City Attorney who will, if the insurance and bonding
offered is acceptable and if all other elements of the Contract Documents are in order, recommend that the
Manager and the Mayor approve the documents and, when required by the City Charter, prepare an
ordinance for submittal to City Council authorizing the execution of the Contract. The City Attorney shall
in all applicable instances submit the proposed contract and ordinance to City Council. After City Council
approval, the Contract shall be reviewed by the City Attorney and routed for execution by the Mayor, the
Clerk for attestation and the Auditor for countersignature and registration. When the total process of
contract execution is complete, a Notice to Proceed will be issued and a single executed copy of the Contract
will be delivered to the Contractor. Any work performed or a material purchased prior to the issuance of
Notice to Proceed is at the Contractor's risk.

BONDING REQUIREMENTS

In accordance with the provisions of General Contract Conditions, Title 15, PERFORMANCE AND
PAYMENT BONDS, the minimum bonding requirements for this Contract are set forth in the form CITY
AND COUNTY OF DENVER PERFORMANCE AND PAYMENT BOND contained in the Special
Conditions Section of the Contract Documents. Upon receipt of Notice to Apparent Low Bidder, the
apparent low bidder must cause this form bond to be purchased, executed and furnished, along with
appropriate Powers of Attorney and a surety authorization letter (in form similar to the one attached), to the
City in accordance with the instructions contained herein.
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INSURANCE REQUIREMENTS

The minimum insurance requirements for this Contract are set forth in the Special Conditions Section of
the Contract Documents. Bidders are urged to consider, in preparing a bid hereunder, that each condition,
requirement or specification set forth in the form certificate must be complied with by the Contractor and
all subcontractors performing Work on the Project, unless such requirements are specifically accepted in
writing by the City's Risk Management Administrator. The Contractor must either include all
subcontractors performing work hereunder as insureds under each required policy or furnish a separate
certificate for each subcontractor. In either case, the Contractor shall insure that each subcontractor
complies with all of the coverage requirements.

PERMITS AND LICENSES
All permits, licenses and approvals required in the prosecution of the work shall be obtained and paid for
by the Contractor.

RESERVED

PAYMENT OF CITY MINIMUM WAGE

Contractor shall comply with, and agrees to be bound by, all requirements, conditions, and City
determinations regarding the City’s Minimum Wage Ordinance, Sections 20-82 through 20-84 D.R.M.C,
including, but not limited to, the requirement that every covered worker shall be paid no less than the City
Minimum Wage in accordance with the foregoing D.R.M.C. Sections.

Instances in which a worker is covered by both Prevailing Wage rate requirements and City Minimum
Wage rate requirements, Contractor shall pay every covered worker the greater of the two.

The services being requested in this solicitation may involve services that are covered pursuant to Division
3.75 of Article IV of Chapter 20 of the Denver Revised Municipal Code (“D.R.M.C.”), which is designed
to address the issue of wage equity and cost of living affordability in the City & County of Denver.
Contractor agrees that any contract with the City shall include a requirement that Contractor will comply
with the provisions of D.R.M.C. §§20-82 through 20-84, including, but not limited to, paying all covered
workers no less than the City Minimum Wage for all covered services rendered in connection with the
Contract. Additionally, Contractor agrees that the contract shall require compliance with all current and
future federal and state laws and City ordinances.

TAX REQUIREMENTS

General. Bidders are referred to the General Contract Condition 323, TAXES, as to taxes to which they
may be subject in performing the Work under this Contract, including but not limited to sales and use taxes
and the Denver Occupational Privilege Tax. The following instructions are to be considered along with the
General Contract Conditions and not in lieu of them.

Sales and Use Tax. The City of Denver imposes consumer use tax on all construction and building materials
used on any construction project located in Denver. Denver does not exempt governmental or charitable
projects.

It is the responsibility of the Contractor and its subcontractors to apply to the Colorado Department of
Revenue (“CDOR”) for a certificate, or certificates, of exemption indicating that their purchase of
construction or building materials is for a public project, and to deliver to the City copies of such
applications as soon as possible after approval by the CDOR. Bidders shall include Denver sales/use tax,
Occupational Privilege taxes, and shall not include in their bid amounts the exempt state, RTD, and Cultural
Facilities District Sales and Use Taxes.
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Denver Occupational Privilege Tax. Any employee working for a contractor, or a subcontractor, who earns
$500 or more working in Denver during a calendar month, is subject to the payment of the Employee
Occupational Privilege Tax. The Contractor and any subcontractor must pay the Business Occupational
Privilege Tax for each of its employees who are subject to such tax.

RESERVED

SMALL BUSINESS ENTERPRISE (SBE) DEFINED POOL PROGRAM

The Division of Small Business Opportunity (DSBO) has designated a Small Business Enterprise (SBE)
requirement for this project, bid requirements for which are set forth in below. This procurement and
resulting contract are governed by Article VII, of Chapter 28 of the Denver Revised Municipal Code
(D.RM.C.) (the “DSBO Ordinance”) and accompanying rules and regulations (collectively, the “SBE
Program”). Throughout the life of the contract, the awarded Contractor (the “Contractor”) will be required
to comply with the SBE Program. Failure by the Contractor to comply therewith during the performance of
the contract is a material breach of the contract, which may result in the imposition of sanctions on the
Contractor, as deemed appropriate by DSBO.

The City and County of Denver (“City”) is committed to advancing its vision of equity, diversity, inclusion,
and sustainability through growing the capacity of historically underutilized businesses, which include SBE
firms, providing significant contracting opportunities, and ensuring they benefit from said contracts.

Counting SBE Participation

During performance, accounting of SBE participation will be maintained for all purchase orders, task
orders, and work orders, which participation will collectively be applied to the contract’s overall SBE self-
performance attainment.

If the SBE is a supplier, the degree to which their participation counts towards satisfaction of the SBE self-
performance requirement varies. If materials or supplies are obtained from a SBE manufacturer, one
hundred percent (100%) of the cost of the materials or supplies counts toward the requirement. Sixty percent
(60%) of the value of the commercially useful function performed by SBE regular dealers counts toward
satisfaction of the requirement. Only the bona fide commissions earned by manufacturer representatives or
brokers for their performance of a commercially useful function counts toward meeting the requirement.
Therefore, Bidder must separate bona fide brokerage commissions from the actual cost of the supplies or
materials provided to determine the actual dollar amount of participation that can be counted towards
meeting the SBE self-performance requirement.

Should any designated alternate be selected by the City for inclusion in the contract ultimately awarded,
the SBE 30% self-performance requirement will also apply to the selected alternates and must be
maintained through the remaining term of the contract on the total contract amount, including any alternate
work. Therefore, bidders are urged to consider participation in preparing bids for designated alternates.

SBE Responsiveness Requirements

DSBO has designated this procurement as SBE defined pool. Accordingly, award will be strictly limited to
certified SBE firms. § 28-207 D.R.M.C. Conditions of responsiveness are listed below; failure to submit a
responsive submission constitutes cause for rejection thereof.

1. Certification
Before the bid due date, the bidder (“Bidder”) must be SBE certified by the City in the NAICS work
code(s) that coincide with the scope of work they will be performing for SBE self-performance
credit. DSBO maintains an SBE Directory (‘“Directory’), which is a current listing of SBEs that have
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been certified by the City. The Directory may be accessed via the DSBO web site at
https://www.denvergov.org/dsbo.

2. Joint Ventures
If Bidder is participating in a joint venture with a non-SBE firm, bidder must submit the firm’s Joint
Venture Agreement to DSBO at least 10 working days prior to the bid-response submission. The
Joint Venture must be approved by DSBO.

A Joint Venture is an association of an SBE firm and one or more other non-SBE firms to carry out
a single, for-profit business enterprise, for which the parties combine their property, capital efforts,
skills and knowledge, and in which the SBE is responsible for a distinct, clearly defined portion of
the work of the contract and whose share in the capital contribution, control, management, risks, and
profits of the joint venture are commensurate with its ownership interest.

DSBO will count a portion of the total dollar value of the joint venture contract toward the SBE self-
performance requirement equal to the distinct, clearly defined portion of the work that the SBE
performs with its own forces in a NAICS code in which the firm is SBE certified. The joint venture
agreement MUST specify the services, dollar value, reporting structure, and details of the SBE’s
performance requirements associated with their percent of the joint venture ownership.

3. Authority

The DSBO Ordinance and rules and regulations promulgated pursuant thereto apply to this project
and are incorporated into these solicitation documents by reference. Compliance with those, and any
additional requirement contained herein, are conditions of responsiveness. The DSBO Ordinance,
its accompanying rules and regulations, and additional SBE guidance are available here:
https://www.denvergov.org/dsbo. Bidder is encouraged to contact the procuring agency/Buyer with
specific questions related to compliance therewith, who will coordinate with DSBO to reply to
Bidder’s questions.

DISCLOSURE OF INFORMATION

All submissions and other materials provided or produced pursuant to this Invitation for Bids may be subject
to the Colorado Open Records Law, C.R.S. 24-72-201, et seq. As such, bidders are urged to review these
disclosure requirements and any exceptions to disclosure of information furnished by another party and,
prior to submission of a bid to the City, appropriately identify materials that are not subject to disclosure.
In the event of a request to the City for disclosure of such information, the City shall advise the bidder of
such request to give the bidder an opportunity to object to the disclosure of designated confidential materials
furnished to the City. In the event of the filing of a lawsuit to compel such disclosure, the City will tender
all such material to the court for judicial determination of the issue of disclosure and each bidder agrees to
intervene in such lawsuit to protect and assert its claims of privilege against disclosure of such material.
Each bidder further agrees to defend, indemnify and save and hold harmless the City, its officers, agents
and employees, from any claim, damages, expense, loss or costs arising out of the bidder’s intervention to
protect and assert its claims of privilege against disclosure under the Open Records Law including, but not
limited to, prompt reimbursement to the City of all reasonable attorney fees, costs and damages that the
City may incur directly or may be ordered to pay by such court.

GENERAL BIDDING INFORMATION

Bidders are instructed to contact the Contract Administrator designated below for this Project for pre-bid,
post-bid and general City bidding information. Bidders can also visit www.work4denver.com for
information, both general and project specific. The Contract Administrator assigned to this project is
Michele Foust who can be reached via email at DOTI.Procurement@denvergov.org.
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Textura ® Construction Payment Management System (“Textura”)

Bidder recognizes and agrees that it shall be required to use the Textura® Construction Payment
Management System (“Textura’) for this Project to request payment from the City and to pay all first-tier
subcontractors and suppliers and further record payment to all certified subcontractors or suppliers that are
listed for participation towards any assigned program goal. All fees associated with Textura are to be paid
by the bidder for billings for work performed. Bidders are required, when preparing a bid, to enter the price
of Textura on the line provided for the service on the Bid Worksheet. The fee is all inclusive of all
subcontractor, project and subscription fees associated with Textura. The bidder will calculate the fee based
on their Base Bid Total (including Force Accounts and Allowances but not including any alternates, if
applicable) and the table below, and then include it on the line item provided in the bid form labeled
“Textura® Fee”. This expense becomes part of the contract and billable to the City. All costs including,
but not limited to, costs associated with training, entering data, and/or utilizing Textura other than the
Textura Construction Payment Management System Fee are overhead and shall not be reimbursed by the
City. Bidder will be responsible for any tax on the Textura fee. As with other taxes, the City will not
reimburse bidder for this cost and therefore this cost should be included in bidder’s bid. Textura will invoice
the awarded bidder directly.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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RULES AND REGULATIONS
REGARDING

EQUAL EMPLOYMENT OPPORTUNITY

Promulgated and adopted by the Manager of Public Works pursuant to and by authority of Article III, Division 2, Chapter 28
of the Revised Municipal Code of the City and County of Denver, and for the purpose of insuring that contractors.
subcontractors and suppliers soliciting and receiving compensation for contract work from or through the City and County of
Denver provide equal opportunity in employment without regard to race, color, creed, sex, national origin, age, religion,
marital status, political opinion or affiliation or mental or physical handicap and meet certain requirements for the hiring'
training promotion and treatment during employment of members of ethnic groups subjected to differential treatment ,
including persons of African descent (Black), Spanish-surnamed (Hispanic), Asian-American and American Indian groups.

RULE I DEFINITIONS

A. "City' means the City and County of Denver.

B. "Manager" shall mean the Manager of Public Works for the City and County of Denver.

C. "Contract" means a contract entered into with the City and County of Denver, financed in whole or in part by
local resources or funds of the City and County of Denver, for the construction of any public building or
prosecution or completion of any public work.

D. "Contractor" means the original party to a contract with the City and County of Denver, also referred to as the
"general" or "prime" contractor.

E. "Director" means the Director of the Mayor's Office of Contract Compliance.

F. "Subcontractor" means any person company, association, partnership, corporation, or other entity which
assumes by subordinate agreement some or all of the obligations of the general or prime contractor.

G. The Phrase "Bidding Specifications" as used in Article 111, Division 2 of Chapter 28 of the Revised Municipal
Code shall include BID CONDITION, INVITATION TO BID AND NOTICE OF PROPOSAL.

H. "Affirmative Action Program" means a set of specific and result-oriented procedures or steps to which a
contractor commits himself to apply every good faith effort to employ members of ethnic minority groups, to
include persons of African descent (Black), Spanish surnamed (Hispanic), Asian-American, American Indians,
and persons with mental or physical handicap.

I "Mayor's Office of Contract Compliance" means the City agency established pursuant to Article III, Division 1
of Chapter 28 of the Denver Revised Municipal Code.

Revised: 10/19/93
EEO-2
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RULE 11 NOTICE OF HEARING

When results of conciliation efforts are unsatisfactory to the Manager and he is informed in accordance with
Article III, Division 2 of Chapter 28 of the Revised Municipal Code that a contractor or subcontractor has
apparently failed to meet affirmative action and equal employment opportunity requirements after a reasonable
period of notice to correct deficiencies, the Manager will, prior to imposition of any sanctions, afford the general
contractor a hearing in order to determine whether the contractor or his subcontractors have failed to comply with
the affirmative action and equal employment opportunity requirements of Article III, Division 2 of Chapter 28 of
the Revised Municipal Code or of the contract. Written notice of such hearing shall be delivered personally or
sent by certified mail return receipt requested, to the contractor and to any subcontractor involved at least ten days
prior to the date scheduled for the hearing.

RULE IIT HEARING

>

Contractors will appear at hearings and may be represented by counsel, and may present testimony orally and
other evidence.

Hearings shall be conducted by one or more hearing examiners designated as such by the Manager.

The Director of the Mayor's Office of Contract Compliance may participate in hearings as a witness.
Hearings shall be held at the place specified in the notice of hearing.

All oral testimony shall be given under oath or affirmation and a record of such proceedings shall be made.

All hearings shall be open to the public.

6O m YO0

The hearing officer shall make recommendations to the Manager who shall make a final decision.

REGULATIONS

REGULATION NO. 1. ORDINANCE: The Rules and Regulations of the
Manager shall be inserted in the bidding specifications for every contract for which bidding is required.

REGULATION NO. 2. EXEMPTIONS: Each contract and subcontract,
regardless of dollar amount, shall be subject to affirmative action requirements unless specifically exempted in
writing individually by the Manager. Exemptions apply only to "affirmative action" in equal employment
opportunity, and are not to be construed as condonation in any manner of "discrimination" or "discriminatory
practices" in employment because of race, color, creed sex age national origin, religion, marital status, political
opinion or mental or physical handicap.

Revised: 10/19/93

EEO-3
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REGULATION NO.3. DIRECTOR OF CONTRACT COMPLIANCE: The Director of the Mayor's

Office of Contract Compliance shall perform the duties assigned to such official by Article III, Division 2 of Chapter 28
of the Revised Municipal Code and by the Manager. (1) The Director of the Mayor's Office of Contract Compliance or
designated representatives shall inform. bidders and contractors of affirmative action procedures, programs, and goals in
accordance with the ordinance at pre-bid and pre-construction conference; (2) make regular on-site inspections; (3)
supply contractors and subcontractors with report forms to be completed by them when requested, and furnished to the
Director of the Mayor's Office of Contract Compliance; and (4) review payroll records, employment records and
practices of general contractors and their subcontractors and suppliers during the performance of any contract. The
Director of the Mayor's Office of Contract Compliance shall promptly report apparent affirmative action deficiencies to
the Manager.

REGULATION NO. 4. GOALS AND TIMETABLES: In general, goals and timetables should take into account
anticipated vacancies and the availability of skills in the market place from which employees should be drawn. In addition,
where discrimination in employment by a general contractor or any of his subcontractors is indicated, a corrective action
program will take into account the need by the general contractor and his subcontractors to correct past discriminatory
practices and reach goals of minority manpower utilization on a timely basis through such recruiting and advertising efforts
as are necessary and appropriate.

REGULATION NO.5. AWARD OF CONTRACTS: It shall be the responsibility of the Director of the Mayor's Office
of Contract Compliance to determine the affirmative action capability of bidders, contractors and subcontractors and to
recommend to the Manager the award of contracts to those bidders, contractors and subcontractors and suppliers who
demonstrate the ability and willingness to comply with the terms of their contract.

REGULATION NO. 6.  PUBLICATION AND DUPLICATION: Copies of these Rules and Regulations as amended
by the Manager from time to time, shall as soon as practicable and after Notice being published will be made a part of
all City Contracts.

REGULATION NO. 7. NOTICE TO PROCEED: Prior to issuance of Notice to Proceed a sign-off will be required
of the Director of the Mayor's Office of Contract Compliance or his designee.

REGULATION NO. 8. CONTRACTS WITH SUBCONTRACTORS: To the greatest extent possible the contractor shall
make a good faith effort to contract with minority contractors, subcontractors and suppliers for services and supplies by
taking affirmative actions which include but are not limited to the following:

1. Adbvertise invitations for subcontractor bids in minority community news media.
2. Contact minority contractor organizations for referral of prospective subcontractors.
3. Purchase materials and supplies from minority material suppliers.
Revised: 10/19/93
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REGULATION NO. 9. AGENCY REFERRALS: it shall be no excuse that the union with which the_contractor or
subcontractor has an agreement providing for referral, exclusive or otherwise, failed to refer minority employees.

REGULATION NO. 10. CLAUSES: The Manager shall include the appropriate clauses in every contract and the
contractor shall cause to be inserted in every subcontract the appropriate clauses:

1. APPENDIX A: City and County of Denver Equal Opportunity Clause-ALL CONTRACTS funded only
with City & County of Denver monies.

2. APPENDIX B: Equal Opportunity Clause (11246)-ALL FEDERAL ASSISTED

3. APPENDIX C: Section 3-Assurance of Compliance-HUD ASSISTED PROJECTS.

4. APPENDIX D: Section 3-Clause-HUD ASSISTED PROJECTS.

All amendments to the appendices shall be included by reference.

REGULATION NO. 11. SHOW CAUSE NOTICES: When the Manager has reasonable cause to believe that a
contractor has violated Article I1I, Division 2 of Chapter 28 of the Revised Municipal Code, he may issue a notice
requiring the contractor to show cause, within fifteen days why enforcement procedures, or other appropriate action to
insure compliance, should not be instituted.

REGULATION NO. 12. BID CONDITIONS-AFFIRMATIVE ACTION
REQUIREMENTS-
EQUAL EMPLOYMENT OPPORTUNITY:

1. APPENDIX E:

The Bid Conditions-Affirmative Action Requirements-Equal Employment Opportunity as amended and published by the
U.S. Department of Labor, Employment Standards Administration, Office of Federal Contract Compliance, shall be
inserted verbatim for bidding specification for every non-exempt contract involving the use of Federal funds.

2. APPENDIX F:

The Bid Conditions-Affirmative Action Requirements-Equal Employment Opportunity as published by the Department of
Public Works, City and County of Denver shall be inserted verbatim as bidding specifications for every non-exempt
contract using City funds.

Revised: 04/12/91
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APPENDIX A

CITY AND COUNTY OF DENVER EQUAL OPPORTUNITY CLAUSE-ALL CONTRACTS

1 The contractor will not discriminate against any employee or applicant for employment because of race
creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or
physical handicap. The contractor will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment without regard to their race , creed, color, sex, age, national
origin, religion, marital status, political opinion or affiliation, or mental or physical handicap. Such action
shall include, but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment
or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection
for training, including apprenticeship. The contractor agrees to post in conspicuous places, available to
employees and applicants for employment, notices to be provided setting forth the provisions of this
nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor,
state that all qualified applicants will receive consideration for employment without regard to race, creed, color,
sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical handicap.

3. The contractor will send to each labor union or representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a notice to be provided, advising the said labor union
or workers’ representatives of the contractor's commitments under this section, and shall post copies of the
notice in conspicuous places available to employees and applicants for employment.

4, Each contractor will comply with all provisions of Article III, Division 2, Chapter 28 of the Revised Municipal
Code, and the rules, regulations, and relevant orders of the Manager and Director.

5. The contractor will furnish all information and reports required by Article III, Division 2, Chapter 28 of the
Revised Municipal Code, and by rules, regulations and orders of the Manager and Director or pursuant thereto,
and will permit access to his books, records, and accounts by the Manager, Director or their designee for
purposes of investigation to ascertain compliance with such rules, regulations, and orders.

6. In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with any of
the said rules, regulations or orders this contract may be cancelled, terminated., or suspended in whole or in part
and the contractor may be declared ineligible for further City contracts in accordance with procedures
authorized in Article III, Division 2, Chapter 28 of the Revised Municipal Code, or by rules, regulations, or
order of the Manager.

Revised: 09/28/90
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7. The contractor will include Regulation 12 Paragraph 2 and the provisions of paragraphs (1) through (6)
in every subcontract or purchase order unless, exempted by rules, regulations, or orders of the Manager issued
pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, so that such provisions will be
binding upon each subcontractor or suppliers. The contractor will take such action with respect to any
subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions,
including sanctions for noncompliance.

The applicant further agrees to be bound by the above equal opportunity clauses with respect to its own
employment practices when it participates in City contracts. The contractor agrees to assist and cooperate
actively with the Manager and the Director in obtaining compliance of subcontractors and suppliers with the
equal opportunity clause and the rules, regulations and relevant orders of the Manager, and will furnish the
Manager and the Director such information as they may require for the supervision of compliance, and will
otherwise assist the Manager and Director in the discharge of the City's primary responsibility for securing
compliance. The contractor further agrees to refrain from entering into any contract or contract modification
subject to Article III, Division 2, Chapter 28 of the Revised Municipal Code with a contractor debarred from, or
who has not demonstrated eligibility for, City contracts.

The contractor will carry out such sanctions and penalties for violation of the equal opportunity clause as may
be imposed upon contractors and subcontractors by the Manager and Director. In addition, the contractor agrees
that failure or refusal to comply with these undertakings the Manager may take any or all of the following
actions:

(A) Cancellation, termination, or suspension in whole or in part of this contract.
(B) Refrain from extending any further assistance to the applicant under the program with respect to which the
failure occurred until satisfactory assurance of future compliance has been received from such applicant.
© Refer the case to the City Attorney for appropriate legal proceedings.
SUBCONTRACTS: Each prime contractor or subcontractor shall include the equal opportunity clause in each of its
subcontracts.
Revised: 10/02/90
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APPENDIX F

BID CONDITIONS
AFFIRMATIVE ACTION REQUIREMENTS
EQUAL EMPLOYMENT OPPORTUNITY

For all Non-Exempt Construction Contracts to be Awarded
by the City and County of Denver, Department of Public Works
NOTICE

EACH BIDDER, CONTRACTOR OR SUBCONTRACTOR (HEREINAFTER THE

CONTRACTOR) MUST FULLY COMPLY WITH THE REQUIREMENTS OF THESE BID

CONDITIONS AS TO EACH CONSTRUCTION TRADE IT INTENDS TO USE ON THIS

CONSTRUCTION CONTRACT, AND ALL OTHER CONSTRUCTION WORK (BOTH CITY

AND NON-CITY) IN THE DENVER AREA DURING THE PERFORMANCE OF THIS

CONTRACT OR SUBCONTRACT. THE CONTRACTOR COMMITS ITSELF TO THE GOALS FOR MINORITY

MANPOWER UTILIZATION, AS APPLICABLE, AND ALL OTHER REQUIREMENTS, TERMS AND
CONDITION OF THESE BID CONDITIONS BY SUBMITTING A PROPERLY SIGNED BID.

THE CONTRACTOR SHALL APPOINT A COMPANY EXECUTIVE TO ASSUME THE RESPONSIBILITY FOR
THE IMPLEMENTATION OF THE REQUIREMENTS, TERMS AND CONDITIONS OF THESE BID CONDITIONS.

MICHAEL D. MUSGRAVE
Manager of Public Works
City and County of Denver

Revised: 10/19/93
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A. REQUIREMENTS --AN AFFIRMATIVE ACTION PLAN:

Contractors shall be subject to the provisions and requirements of these bid conditions including the goals and
timetables for minority' and female utilization, and specific affirmative action steps set forth by the Office of
Contract Compliance. The contractor's commitment to the goals for minority, and female utilization as required
constitutes a commitment that it will make every good faith effort to meet such goals.

1. GOALS AND TIMETABLES:

The goals and timetables for minority and female participation, expressed in percentage terms for the
contractor's aggregate workforce in each trade are as follows:

GOALS FOR MINORITY PARTICIPATIONGOALS FOR FEMALE PARTICIPATION

FOR EACH TRADE FOR EACH TRADE
From January 1, 1982 From January 1, 1982
to 21.7% -23.5% to 6.9%

Until Further Notice Until Further Notice

The goals for minority and female utilization above are expressed in terms of hours of training and employment
as a proportion of the total number of hours to be worked by the contractor's aggregate workforce, which
includes all supervisory personnel, in each trade, on all projects for the City and County of Denver during the
performance of its contract (i.e., The period beginning with the first day of work on the City and County of

Denver funded construction contract and ending with the last day of work).

"Minority" is defined as including, Blacks, Spanish Surname Americans, Asian-Americans, and American Indians, and
& 2 2 2 2

includes both men and Minority women.

Revised: 10/02/90
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The hours of minority and female employment and training must be substantially uniform throughout the length of
the contract in each trade and minorities and females must be employed evenly on each of a contractor's projects.
Therefore, the transfer of minority or female employees from contractor to contractor or from project to project for
the purpose of meeting the contractor's goals shall be a violation of these Bid Conditions.

If the contractor counts the nonworking hours of apprentices they must be employed by the contractor during
the training period; the contractor must have made a commitment to employ apprentices at the completion of
their training subject to the availability of employment opportunities; and the apprentices must be trained
pursuant to training programs approved by the Bureau of Apprenticeship and Training.

2. SPECIFIC AFFIRMATIVE ACTION STEPS:

No contractor shall be found to be in noncompliance solely on account of its failure to meet its goals, but will
be given an opportunity to demonstrate that the contractor has instituted all the specific affirmative action steps
specified and has made every good faith effort to make these steps work toward the attainment of its goals
within the timetables, all to the purpose of expanding minority and female utilization in its aggregate
workforce. A contractor, who fails to comply with its obligation under the Equal Opportunity Clause of its
contract and fails to achieve its commitments to the goals for minority and female utilization has the burden of
proving that it has engaged in an Affirmative Action Program directed at increasing minority and female
utilization and that such efforts were at least as extensive and as specific as the following:

Revised: 11/12/82
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a. The contractor should have notified minority and female organizations when employment opportunities were
available and should have maintained records of the organization's response.

b. The contractor should have maintained a file of the names and addresses of each minority and female referred to
it by any individual or organization and what action was taken with respect to each such referred individual, and
if the individual was not employed by the contractor, the reasons. If such individual was sent to the union hiring
hall for referral and not referred back by the union or if referred, not employed by the contractor, the file should
have documented this and their reasons.

C. The contractor should have promptly notified the Department of Public Works, and Mayor's Office of Contract
Compliance when the union or unions with which the contractor has collective bargaining agreements did not
refer to the contractor a minority or female sent by the contractor, or when the contractor has other information
that the union referral process has impeded efforts to meet its goals.

d. The contractor should have disseminated its EEO policy within its organization by including it in any employee
handbook or policy manual; by publicizing it in company newspapers and annual reports and by advertising such
policy at reasonable intervals in union publications. The EEO policy should be further disseminated by
conducting staff meetings to explain and discuss the policy; by posting of the policy; and by review of the policy
with minority and female employees.

Revised: 10/19/93
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e. The contractor should have disseminated its EEO policy externally by informing and discussing it with all
recruitment sources; by advertising in news media, specifically including minority and female news media; and
by notifying and discussing it with all subcontractors.

f. The contractor should have made both specific and reasonably recurrent written and oral recruitment efforts.
Such efforts should have been directed at minority and female organizations, schools with substantial minority
and female enrollment, and minority and female recruitment and training organizations within the contractor's
recruitment area.

g. The contractor should have evidence available for inspection that all tests and other selection techniques used to
select from among candidates for hire, transfer, promotion, training, or retention are being used in a manner that
does not violate the OFCCP Testing Guidelines in 41 CFR Part 60-3.

h. The contractor should have made sure that seniority practices and job classifications do not have a
discriminatory effect.

I. The contractor should have made certain that all facilities are not segregated by race.

] The contractor should have continually monitored all personnel activities to ensure that its EEO policy was
being carried out including the evaluation of minority and female employees for promotional

Revised: 10/19/93

EEO-F5

Contract No. 202472398 BDP-23 January 30, 2024
2024 Spot Repair



DocuSign Envelope ID: DD10276A-

BACO0-4FE0-933E-110F1D63992C

opportunities on a quarterly basis and the encouragement of such employees to seek those opportunities.

k. The

contractor should have solicited bids for subcontracts from available minority and female

subcontractors engaged in the trades covered by these Bid conditions, including circulation of minority and
female contractor associations.

Contract No. 202472398
2024 Spot Repair

NOTE: The Director and the Mayor's Office of Contract Compliance will provide technical assistance
on questions pertaining to minority and female recruitment sources, minority and female community
organizations, and minority and female news media upon receipt of a request for assistance from a
contractor.

3. NON-DISCRIMINATION: In no event may a contractor utilize the
goals and affirmative action steps required in such a manner as to cause or result in discrimination

against any person on account of race, color, religion, sex, marital status, national origin, age, mental
or physical handicap, political opinion or affiliation.

4, COMPLIANCE AND ENFORCEMENT: In all cases, the compliance

of a contractor will be determined in accordance with its obligations under the terms of these Bid

Conditions. All contractors performing or to perform work on projects subject to these Bid Conditions
hereby agree to inform their subcontractors in writing of their respective obligations under the terms
and requirements of these Bid Conditions, including the provisions relating to goals of minority and

female employment and training.

Revised: 10/19/93
EEO-F6

BDP-24 January 30, 2024



DocuSign Envelope ID: DD10276A-

Contract No. 202472398
2024 Spot Repair

BACO0-4FE0-933E-110F1D63992C

Contractors Subject to these Bid Conditions:

In regard to these Bid Conditions, if the contractor meets the goals set forth therein or can demonstrate
that it has made every good faith effort to meet these goals, the contractor shall be presumed to be in
compliance with Article III, Division 2, Chapter 28 of the Revised Municipal Code, the implementing
regulations and its obligations under these Bid Conditions. In the event, no formal sanctions or
proceedings leading toward sanctions shall be instituted unless the contracting or administering agency
otherwise determines that the contractor is violating the Equal Opportunity Clause.

Where the Office of Contract Compliance finds that a contractor failed to comply with the
requirements of Article 111, Division 2, Chapter 28 of the Revised Municipal Code or the
implementing regulations and the obligations under these Bid Conditions, and so informs the
Manager, the Manager shall take such action and impose such sanctions, which include suspension,
termination, cancellation, and debarment, as may be appropriate under the Ordinance and its
regulations. When the Manager proceeds with such formal action it has the burden of proving that the
contractor has not met the goals contained in these Bid Conditions. The contractor's failure to meet its
goals shall shift to it the requirement to come forward with evidence to show that it has met the good

faith requirements of these Bid Conditions.

The pendency of such proceedings shall be taken into consideration by the Department of Public
Works in determining whether such contractor can comply with the requirements of Article 111,
Division 2, Chapter 28 of the Revised Municipal Code, and is therefore a "responsible prospective
contractor".

Revised: 09/26/90
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The Mayor's Office of Contract Compliance shall review the contractor's employment practices during

the performance of the contract. If the Mayor's Office of Contract Compliance determines that the

contractor's Affirmative Action Plan is no longer an acceptable program, the Director shall notify the

Manager.

B.

Obligations Applicable to Contractors:
It shall be no excuse that the union with which the contractor has a collective bargaining

agreement providing for exclusive referral failed to refer minority or female employees.
Discrimination in referral for employment, even if pursuant to provisions of a collective
bargaining agreement, is prohibited by the National Labor Relations Act, as amended, Title
VI of the Civil Rights Act of 1964, as amended, and Article III, Division 2, Chapter 28 of the
Revised Municipal Code. It is the policy of the Department of Public Works that contractors
have a responsibility to provide equal employment opportunity, if they wish to participate in
City and County of Denver contracts. To the extent they have delegated the responsibility for
some of their employment practices to a labor organization and, as a result, are prevented
from meeting their obligations pursuant to Article III, Division 2, Chapter 28 of the Revised
Municipal Code, such Contractors cannot be considered to be in compliance with Article III,
Division 2, Chapter 28 of the Revised Municipal Code, or its implementing rules and
regulations.

Revised: 10/19/93
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C. General Requirements
Contractors are responsible for informing their subcontractors in writing regardless of tier, as

to their respective obligations. Whenever a contractor subcontracts a portion of work in any
trade covered by these Bid Conditions, it shall include these Bid Conditions in such
subcontracts and each subcontractor shall be bound by these Bid Conditions to the full extent
as if it were the prime contractor. The contractor shall not, however, be held accountable for
the failure of its subcontractors to fulfill their obligations under these Bid Conditions.
However, the prime contractor shall give notice to the Director of any refusal or failure of
any subcontractor to fulfill the obligations under these Bid Conditions. A subcontractor's
failure to comply will be treated in the same manner as such failure by a prime contractor.

1. Contractors hereby agree to refrain from entering into any contract or contract modification
subject to Article 111, Division 2, Chapter 28 of the Revised Municipal Code with a
contractor debarred from, or who is determined not to be a "responsive" bidder for the City
and County of Denver contracts pursuant to the Ordinance.

2. The contractor shall carry out such sanctions and penalties for violation of these Bid
Conditions and the Equal Opportunity Clause including suspension, termination and
cancellation of existing subcontracts and debarment from future contracts as may be ordered
by the Manager pursuant to Article 111, Division 2, Chapter 28 of the Revised Municipal
Code and its implementing regulations.

Revised: 04/12/91
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3. Nothing herein is intended to relieve any contractor during the term of its contract from
compliance with Article III, Division 2, Chapter 28 of the Revised Municipal Code, and the
Equal Opportunity Clause of its contract with respect to matters not covered in these Bid
Conditions.

4. Contractors must keep such records and file such reports relating to the provisions of these
Bid Conditions as shall be required by the Office of Contract Compliance.

5. Requests for exemptions from these Bid Conditions must be made in writing, with
justification, to the Manager of Public Works, City and County Building, Room 379, Denver,
Colorado 80202, and shall be forwarded through and with the endorsement of the Director.

Revised: 04/12/91
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CITY AND COUNTY OF DENVER
CONTRACT NO. 202472398

2024 CITYWIDE CONCRETE SPOT REPAIR
CONTRACT

THIS CONTRACT AND AGREEMENT, made and entered into by and between the City and County of Denver,
a municipal corporation of the State of Colorado, hereinafter referred to as the "City," party of the first part, and
contractor listed below, hereinafter referred to as the "Contractor," party of the second part,

Silva Construction, Inc.

154 Cisne Circle

Brighton, CO 80601
WITNESSETH, commencing on January 30, 2024, and for at least three (3) days the City advertised that sealed
bids would be received for furnishing all labor, tools, supplies, equipment, materials, and everything necessary
and required for the following:

CONTRACT NO. 202472398

2024 CITYWIDE CONCRETE SPOT REPAIR

WHEREAS, bids pursuant to said advertisement have been received by the Manager of the Department of
Transportation and Infrastructure, who has recommended that a Contract for said work be made and entered into
with the above-named Contractor who was the lowest, responsive, qualified bidder therefore, and

WHEREAS, said Contractor is now willing and able to perform all of said work in accordance with said
advertisement and its bid.

NOW THEREFORE, in consideration of the compensation to be paid the Contractor, the mutual agreements
hereinafter contained, and subject to the terms hereinafter stated, it is mutually agreed as follows:

1. CONTRACT DOCUMENTS
It is agreed by the parties hereto that the following list of documents, instruments, technical specifications,
plans, drawings and other materials which are attached hereto and bound herewith, incorporated herein by
reference or otherwise referenced in these documents constitute and shall be referred to either as the
“Contract Documents” or the “Contract,” and all of said documents, instruments, technical specifications,
Plans, Drawings and other materials taken together as a whole constitute the Contract between the parties
hereto, and they are as fully a part of this agreement as if they were set out verbatim and in full herein:

Advertisement of Notice of Invitation for Bids
Instructions to Bidders

- . SBE Particingti
Article VII, Chapter 28, D.R.M.C.

Bid Bond

Addenda (as applicable)

Equal Employment Opportunity Provisions (Appendix A and Appendix F)
Bid Form

Contract Form
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General Contract Conditions

Special Contract Conditions

Performance and Payment Bond

Notice to Apparent Low Bidder

Notice to Proceed

Contractor’s Certification of Payment Form
Final/Partial Release and Certificate of Payment
Change Orders (as applicable)

Federal Requirements (as applicable)
Prevailing Wage Rate Schedule(s)
Technical Specifications

Contract Drawings

Accepted Shop Drawings

2. SCOPE OF WORK
The Contractor agrees to and shall furnish all labor, tools, supplies, equipment, materials and everything
necessary for and required to do, perform and complete all of the Work described, drawn, set forth, shown
and included in said Contract Documents.

3. TERMS OF PERFORMANCE
The Contractor agrees to undertake the performance of the Work under this Contract within ten (10) days
after being notified to commence work by issuance of a Notice to Proceed in substantially the form
contained herein from the Manager and agrees to fully complete said Work within 200 (Two Hundred)
consecutive calendar days from the effective date of said Notice, plus such extension or extensions of time
as may be granted in accordance with the provisions of the General Contract Conditions and any applicable
Special Contract Conditions.

4. TERMS OF PAYMENT
The City agrees to pay the Contractor for the performance of all of the Work required under this Contract,
and the Contractor agrees to accept as the Contractor’s full and only compensation therefore, such sum or
sums of money as may be proper in accordance with the price or prices set forth in the Contractor's Bid
Form hereto attached and made a part hereof for bid item numbers 202-00019 through 630-00003 (Sixty-
One [61] total) and the Textura Fee, the total estimated cost thereof being (One Million Four Hundred
Seventeen Thousand Five Hundred Thirteen Dollars and No Cents ($1,417,513.00). Adjustments to
said Contract Amount and payment of amounts due hereunder shall be made in accordance with the
provisions of the General Contract Conditions and any applicable Special Contract Conditions.

5. NO DISCRIMINATION IN EMPLOYMENT
In connection with the performance of work under the Agreement, the Contractor may not refuse to hire,
discharge, promote, demote, or discriminate in matters of compensation against any person otherwise
qualified, solely because of race, color, religion, national origin, ethnicity, citizenship, immigration status,
gender, age, sexual orientation, gender identity, gender expression, marital status, source of income,
military status, protective hairstyle, or disability. The Contractor shall insert the foregoing provision in
all subcontracts.

6. COMPLIANCE WITH SBE DEFINED POOL SELECTION REQUIREMENTS:
(a) This Agreement is subject to Article VII of Chapter 28, Denver Revised Municipal Code
(“D.R.M.C.”), designated as §§ 28-201 to 28-236 (the “SBE Ordinance™), and the Rules and
Regulations promulgated pursuant thereto. This Agreement is also subject to the defined selection
pool requirements of the SBE Ordinance. The Contractor is a certified Small Business Enterprise
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(“SBE”) and pursuant to § 28-208, D.R.M.C., the Contractor is required to self-perform a minimum
of 30% of the contract work

(b) Under § 28-222, D.R.M.C., the Contractor has an ongoing, affirmative obligation for the duration
of this Agreement to comply with the SBE defined selection pool requirements and with the SBE
self-performance requirements upon which this Agreement was awarded, unless the City initiates

a material modification to the scope of work affecting this Agreement through change order,

contract amendment, force account, or other modification under § 28-223, D.R.M.C. The

Contractor acknowledges that:

(1) It must establish and maintain records and submit regular reports, as required, which will
allow the City to assess the Contractor’s compliance with the defined selection pool
requirements and SBE self-performance requirements.

2) Contractor shall have a continuing obligation to promptly inform DSBO in writing of any
agreed upon increase or decrease in the scope of work of this Agreement, upon any of the
bases under § 28-223, D.R.M.C., regardless of whether such increase or decrease in scope
of work has been reduced to writing at the time of notification of the change to the City.
Any increase in the scope of services of this Agreement, whether by amendment or other
modification, which increases the dollar value of the Agreement, if such change is within
the scope of work designated for performance by the Contractor at the time of award of
this Agreement, shall be promptly submitted to the DSBO.

3) The Contractor shall achieve defined selection pool requirements and self-performance
requirements with respect to such changed scope of work by performing such work.

@) The Contractor shall supply to DSBO documentation required by ordinance with respect
to the increased dollar value of this Agreement. The Contractor shall not, during the term
of this Agreement:

(1) Fail to in fact perform as an SBE to achieve the work scope originally listed at
proposal submission in order to achieve defined selection pool and self-
performance requirements; or

(i1) Modify or eliminate all or any portion of the scope of work upon which self-
performance is based and the contract was awarded, unless directed by the City.
%) Failure to comply with these provisions may subject the Contractor to sanctions set forth

in § 28-229 of the SBE Ordinance.
(6) Should any questions arise regarding SBE and DSBO requirements the Contractor should
consult the SBE Ordinance or may contact the DSBO representative at (720) 913-1999.

7. COMPLIANCE WITH DENVER WAGE LAWS

To the extent applicable to the Contractor’s provision of Services hereunder, the Contractor shall comply
with, and agrees to be bound by, all rules, regulations, requirements, conditions, and City determinations
regarding the City’s Minimum Wage and Civil Wage Theft Ordinances, Sections 58-1 through 58-26
D.R.M.C,, including, but not limited to, the requirement that every covered worker shall be paid all earned
wages under applicable state, federal, and city law in accordance with the foregoing D.R.M.C. Sections.
By executing this Agreement, the Contractor expressly acknowledges that the Contractor is aware of the
requirements of the City’s Minimum Wage and Civil Wage Theft Ordinances and that any failure by the
Contractor, or any other individual or entity acting subject to this Agreement, to strictly comply with the
foregoing D.R.M.C. Sections shall result in the penalties and other remedies authorized therein.

8. APPLICABILITY OF LAWS
The Agreement between the Contractor and the City shall be deemed to have been made in the City and
County of Denver, State of Colorado and shall be subject to, governed by, and interpreted and construed
by or in accordance with the laws of the State of Colorado and the Charter, Revised Municipal Code, Rules,
Regulations, Executive Orders, Health Orders and fiscal rules of the City. As such, the Contractor shall at
all times comply with the provisions of the Charter, Revised Municipal Code, Rules, Regulations, Executive
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10.

11.

12.

13.

Orders and fiscal rules of the City, and those State of Colorado and Federal Laws, Rules and Regulations,
which in any manner limit, control or apply to the actions or operations of the Contractor, any
subcontractors, employees, agents or servants of the Contractor engaged in the Work or affecting the
materials and equipment used in the performance of the Work, as the same may be, from time to time,
promulgated, revised or amended. The Charter and Revised Municipal Code of the City and County of
Denver, as the same may be amended from time to time, are hereby expressly incorporated into this
Agreement as if fully set out herein by this reference. Without limiting the generality of the foregoing, the
Contractor shall comply with any and all applicable public emergency or public health orders issued by any
federal, state, municipal or local governmental entity, or any department or agency thereof, including the
Colorado Department of Public Health & Environment (CDPHE) and the Denver Department of Public
Health & Environment (DDPHE).

APPROPRIATION

The amount of money, which has been appropriated and encumbered for the purpose of this contract, to
date, is equal to or in excess of the Contract Amount. The Manager, upon reasonable written request, will
advise the Contractor in writing of the total amount of appropriated and encumbered funds, which remain
available for payment for all Work under the Contract.

The issuance of any change order or other form or order or directive by the City which would cause the
aggregate payable under the contract to exceed the amount appropriated for the contract is expressly
prohibited. In no event shall the issuance of any change order or other form of order or directive by the City
be considered valid or binding if it requires additional compensable work to be performed, which work will
cause the aggregate amount available under the Contract to exceed the amount appropriated and
encumbered for this Contract, unless and until such time as the Contractor has been advised in writing by
the Manager that a lawful appropriation, sufficient to cover the entire cost of such additional work, has been
made.

It shall be the responsibility of the Contractor to verify that the amounts already appropriated for this
Contract are sufficient to cover the entire cost of such work, and any work undertaken or performed in
excess of the amount appropriated is undertaken or performed in violation of the terms of this contract,
without the proper authorization for such work, and at the Contractor's own risk.

RESERVED

ASSIGNMENT
The Contractor shall not assign any of its rights, benefits, obligations or duties under this Contract except
upon the prior written consent and approval of the Manager to such assignment.

DISPUTES RESOLUTION PROCESS

It is the express intention of the parties to this Contract that all disputes of any nature whatsoever regarding
the Contract including, but not limited to, any claims for compensation or damages arising out of breach or
default under this Contract, shall be resolved by administrative hearing pursuant to the provisions of Section
56-106, D.R.M.C,, or, as applicable, Section 28-33 D.R.M.C. for Small Business Enterprise disputes. The
Contractor expressly agrees that this dispute resolution process is the only dispute resolution mechanism
that will be recognized by the parties for any claims put forward by the Contractor, notwithstanding any
other claimed theory of entitlement on the part of the Contractor or its subcontractors or suppliers.

CONTRACT BINDING
It is agreed that this Contract shall be binding on and inure to the benefit of the parties hereto, their heirs,
executors, administrators, assigns and successors.
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14.

15.

16.

PARAGRAPH HEADINGS
The captions and headings set forth herein are for convenience of reference only and shall not be construed
so as to define or limit the terms and provisions hereof.

SEVERABILITY

It is understood and agreed by the parties hereto that, if any part, term, or provision of this Contract, except
for the provisions of this Contract requiring prior appropriation and limiting the total amount to be paid by
the City, is by the courts held to be illegal or in conflict with any law of the State of Colorado, the validity
of the remaining portions or provisions shall not be affected, and the rights and obligations of the parties
shall be construed and enforced as if the Contract did not contain the particular part, term or provision held
to be invalid.

ELECTRONIC SIGNATURES AND ELECTRONIC RECORDS

Contractor consents to the use of electronic signatures by the City. The Agreement, and any other
documents requiring a signature hereunder, may be signed electronically by the City in the manner specified
by the City. The Parties agree not to deny the legal effect or enforceability of the Agreement solely because
it is in electronic form or because an electronic record was used in its formation. The Parties agree not to
object to the admissibility of the Agreement in the form of an electronic record, or a paper copy of an
electronic document, or a paper copy of a document bearing an electronic signature, on the ground that it
is an electronic record or electronic signature or that it is not in its original form or is not an original.
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Contract Control Number: DOTI-202472398-00

Contractor Name: Silva Construction, Inc.

IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at
Denver, Colorado as of:

SEAL CITY AND COUNTY OF DENVER:
ATTEST: By:
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED:

Attorney for the City and County of Denver

By: By:

Contract No. 202472398 BDP-34 January 30, 2024
2024 Spot Repair



DocuSign Envelope ID: DD10276A-BAC0-4FE0-933E-110F1D63992C

Contract Control Number: DOTI-202472398-00
Contractor Name: Silva Construction, Inc.

DocuSigned by:

$OsSE UL va
By: D1F640111E47498...
JOSE SILVA
Name:
(please print)
President
Title:
(please print)

ATTEST: [if required]

By:

Name:
(please print)

Title:

(please print)
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CITY AND COUNTY OF DENVER

SPECIAL CONTRACT CONDITIONS

SC-1 CONSTRUCTION SPECIFICATIONS
Except as amended herein or in the attached/incorporated Technical Specifications, all Work performed
under the terms of this Contract shall be governed by the applicable provisions of the following latest
editions:
City and County of Denver:
Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS,
(2011 Edition)
Transportation Standards and Details for the Engineering Division
City and County of Denver Traffic Standard Drawings
Wastewater Capital Projects Management
https://www.denvergov.org/content/denvergov/en/wastewater-management/capital-projects-
management.html
Colorado Department of Transportation:
Standard Specifications for Road and Bridge Construction
(Sections 200 through 700 of the 2019 Edition)
Federal Highway Administration:
Manual on Uniform Traffic Control Devices for Streets & Highways (MUTCD)
Building & Fire Codes:
Building Code of the City and County of Denver
(International Building Code 2018 Series, City and County of Denver Amendments 2019)
https://www.denvergov.org/content/denvergov/en/denver-development-services/help-me-find-
/building-codes-and-policies.html
The Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS is available at:
https://www.denvergov.org/content/denvergov/en/contract-administration/contractor-resources.html
Transportation Standards and Details for the Engineering Division and the Wastewater Management
Division — Standard Detail Drawings, are available at http://www.denvergov.org.
The “Colorado Department of Transportation Standard Specifications for Road and Bridge
Construction" is available for review on CDOT’s website at:
https://www.codot.gov/business/designsupport/cdot-construction-specifications/202 1 -construction-
specifications/2021-specs-book.
The Manual on Uniform Traffic Control Devices for Streets & Highways is available for review at the
Federal Highway Administration Website at: www.thwa.dot.gov, The FHWA website also contains
purchasing information.
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SC-2

SC-3

SC-4

SC-5

SC-6

DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE (REPLACES GENERAL
CONTRACT CONDITION 203)

As of January 1, 2020, the functions of Public Works are housed in the new Department of Transportation
and Infrastructure. For purposes of this Contract all references (including, but not limited to, references
appearing in the body of the contract, General Conditions, Special Conditions, Exhibits, Contract
Documents or Policies and Procedures) to the Department of Public Works will have the same meaning as
the Department of Transportation and Infrastructure.

Vested exclusively in the Department of Transportation and Infrastructure is the management and control
of the design and construction of general and local public improvements undertaken by the City and County
of Denver, except for: (i) work which is under the management and control of the Department of Aviation;
(i) that work performed by the Denver Board of Water Commissioners; (iii) any such work that the Mayor
has specifically assigned to another department or agency; and (iv) work under the authority of the
Department of Transportation and Infrastructure that is performed with the permission of the Manager
of Transportation and Infrastructure by private entities at their own expense.

MANAGER OF DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE
(REPLACES GENERAL CONTRACT CONDITION 204)

General Condition 204 "Manager of Public Works" is hereby deleted in its entirety and replaced with the
following:

As of January 1, 2020, the functions of Public Works are housed in the new Department of Transportation
and Infrastructure. The Manager of Public Works / Executive Director of Public Works will become the
Executive Director of Transportation and Infrastructure. Manager of Public Works, Executive Director of
Public Works, Executive Director of Transportation and Infrastructure and Manager of Transportation and
Infrastructure will have the same meaning for purposes of this Agreement.

DEPUTY MANAGER / CITY ENGINEER
General condition 109 DEPUTY MANAGER is hereby deleted in its entirety and replaced with the
following:

The “Deputy Manager” means the official who reports directly to the Manager and exercises supervisory
responsibility in the City agency defined in Title 2 herein that is responsible for the Project. The Manager
hereby designates the City Engineer as the Deputy Manager for purposes of this Contract. The City
Engineer shall have responsibility for this Project and shall undertake all duties, responsibilities, rights and
authority, including specific actions and decisions, delegated to the Deputy Manager under the various
terms and conditions of this Contract.

PROJECT DELIVERY ADMINISTRATION / CITY ENGINEER

Project Delivery Administration is a division of the Department of Transportation and Infrastructure and is
supervised by the City Engineer, who is subordinate to the Manager of Transportation and Infrastructure.
This Division is responsible for the planning, design, construction, operation and maintenance of all of the
City’s transportation facilities and the planning, design and construction of all of the City’s wastewater
facilities, except for the City’s Municipal Airport System. All other references to the Transportation
Division or the Deputy Manager of Public Works are deleted and replaced with references to the
Engineering Division and the City Engineer, respectively.

CITY DELEGATION OF AUTHORITY

With reference to General Contract Condition 109, DEPUTY MANAGER and General Contract Condition
212, CITY’S CONTRACT ADMINISTRATION LINE OF AUTHORITY, the Manager hereby designates
the City Engineer as the City official responsible for those certain actions and decisions designated as the
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SC-7

SC-8

responsibility of the Deputy Manager under the General Conditions and delegates to the City Engineer the
authority necessary to undertake those responsibilities under this Contract. The City Engineer shall have
supervisory responsibility over the Project Manager. Additionally, Contractor questions concerning the
Plans and Technical Specifications shall be directed to:

Department of Transportation and Infrastructure:

Project Manager Telephone
Finch Pluto 720-753-7620

PREVAILING WAGE REQUIREMENTS
General Contract Condition 1003 RATE AND FREQUENCY OF WAGES PAID (.2), is hereby deleted in
its entirety and replaced with the following:

(.2) Contractor shall comply with, and agrees to be bound by, all requirements, conditions and City
determinations regarding the Payment of Prevailing Wages Ordinance, Sections 20-76 through 20-79,
D.R.M.C. including, but not limited to, the requirement that every covered worker working on a City owned
or leased building or on City-owned land shall be paid no less than the prevailing wages and fringe benefits
in effect on the date the bid or request for proposal was advertised. In the event a request for bids, or a
request for proposal, was not advertised, Contractor shall pay every covered worker no less than the
prevailing wages and fringe benefits in effect on the date funds for the contract were encumbered.

Date bid or request for qualifications/proposals was advertised January 30, 2024.

Prevailing wage and fringe rates will adjust on the yearly anniversary of the actual date of bid or proposal
issuance, if applicable, or the date of the written encumbrance if no bid/proposal issuance date is applicable.
Unless expressly provided for in this Agreement, Contractor will receive no additional compensation for
increases in prevailing wages or fringe benefits.

Contractor shall provide the Auditor with a list of all subcontractors providing any services under the
contract.

Contractor shall provide the Auditor with electronically-certified payroll records for all covered workers
employed under the contract.

Contractor shall prominently post at the work site the current prevailing wage and fringe benefit rates. The
posting must inform workers that any complaints regarding the payment of prevailing wages or fringe
benefits may be submitted to the Denver Auditor by calling 720-913-5000 or emailing
auditor@denvergov.org.

If Contractor fails to pay workers as required by the Prevailing Wage Ordinance, Contractor will not be
paid until documentation of payment satisfactory to the Auditor has been provided. The City may, by
written notice, suspend or terminate work if Contractor fails to pay required wages and fringe benefits.

LIQUIDATED DAMAGES

Should the Contractor fail to complete all Work within the Contract Time allocated under the Contract
Form at Paragraph 3, TERMS OF PERFORMANCE, the Contractor shall become liable to the City and
County of Denver for liquidated damages, and not as a penalty, at the rate of $1,000.00 for each Day that
the Contractor exceeds the time limits herein specified, all in accordance with provisions of General
Contract Condition 602, LIQUIDATED DAMAGES; ADMINISTRATIVE COSTS; ACTUAL
DAMAGES.
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SC-10

Representative hourly rates for the City administrative costs described in General Contract Condition 602.2
shall be as follows for this Project:

Project Manager $69 per hour
Project Engineer $63 per hour
Inspector $49 per hour
Surveying, if necessary $100 per hour

SUBCONTRACTS

In accordance with General Contract Condition 501, SUBCONTRACTS, no limit shall apply to that
percentage of the Work, which may be sublet providing that the subcontractors receive prior approval in
accordance with General Contract Condition 502, SUBCONTRACTOR ACCEPTANCE.

PAYMENTS TO CONTRACTORS

The application for payment shall be submitted through Textura® Corporations Construction Management
Website. Contractor recognizes and agrees that it shall be required to use the Textura® Construction
Payment Management System (“Textura”) for this Project to request payment from the City and to pay all
first tier subcontractors and suppliers and further record payment to all certified subcontractors or suppliers
that are listed for participation towards any assigned SMWDBE program goal. Contractor further agrees
that, to the fullest extent possible within Textura, the City shall be entitled to all non-Confidential records,
reports, data and other information related to the project that are available to Contractor through Textura,
including, but not limited to, information related to Contractor and subcontractor billings. To that end,
Contractor agrees it will activate any available settings within Textura necessary to grant the City access to
such non-Confidential information related to the contract and the project. Applications for payment shall
be based on the Contract Unit Prices or the approved Schedule of Values described in GC 903.1

In accordance with General Contract Condition 902, PAYMENT PROCEDURE, the party(ies) responsible
for review of all Pay Applications shall be:

Agency/Firm Name Telephone
Department of Transportation and Infrastructure Finch Pluto 720-753-7620

In accordance with General Contract Condition 906, APPLICATIONS FOR PAYMENT, each Application
submitted shall include the following:

1. The estimate of Work completed shall be based on the approved schedule of values or unit prices, as
applicable, and the percent of the Work complete.

2. FEach Application for Payment shall include each and every independent subcontractor’s payroll
information including pay dates and pay amounts.

3. The Contractor, and its subcontractors of all tiers who have performed work, shall also submit to the
Auditor and other appropriate officials of the City prior to submitting the payment application,
information required by General Contract Condition 1004, REPORTING WAGES PAID.

4. Starting with the second payment application, the payment applications shall be accompanied by a
completed Contractors’ Certification of Payment Form (CCP), listing all first tier subcontractors and
suppliers and all certified subcontractors or suppliers that are listed for participation towards any
assigned SMWDBE program goal. The final payment application must be accompanied by an executed
Final Claim Release Form and Certificate of Contract Release Form from the Contractor.

If subcontractor or supplier payments are disbursed via Textura® CPM, those systems generated
Release and CCP forms are acceptable.
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Title 20, 2003 Final Settlement, section .2, item F is modified to read as follows:

F. At time of request for final payment, Contractor shall submit a complete and final, unconditional
waiver or release of any and all lien and claim rights for all labor, equipment, and material used or
furnished to complete the Work in the form and format generated within the Textura CPM system.
Contractor shall also return an executed Certificate of Contract Release (below), upon request from the
City.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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CONTRACTOR’S CERTIFICATION OF PAYMENT (SAMPLE)

T, -
£ ] City and County of Denver
' Contractor's/Consultant's Certification of Payment (CCP)
THE MILE HIGH CITY
Prime Contractor or Consultant: Phone: Project Manager:
Pay Application #: Pay Period Amount Reguested.
Contract #: Project Name
Current Completion Date. Percent Complete: Prepared By:
Original Contract Amount: Current Contract Amount:
A B C D E F
MAWVIS] Amount Paid on the Paid %
DBE/ Current Contract Amount Requested Amount of this Previous Pay Net Paid Achieved
Prime/Subcontractor/Supplier Name Contracted to: NON Original Contract Amount including Amendments Pay Application Application # To Date (i)
General Cor o City of Denve MBE N 4 |
Self Per =d nia A y | |
Subcontra. n/a !
Sub1 - 1st Tier | Ge iosiuacen
Sub2 - Tiar © _ral Contractor !
Self Performed nia
Sub 1 - 2nd Tier Sub 2 - 1st Tier
Sub 3 - 1st Tier General Contractor
Self Performed n‘a
Sub 2 - 2nd Tier Sub 3 - 1st Tier
Self Performed nfa
Sub 1 - 3rd Tier Sub 2 - 2nd Tier
Totals $ - $ - $ - $ - $ - 0%
[The undersigned certifies that the information contained in this documentis true, accurate and that the payments shown have been made to all subcontractors and suppliers used on this project and listed herein. Please use an
additional form, if more space is necessary.
Prepared By (Signature): Date:
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SC-11

SC-12

SC-13

CONTRACT FORMS

In accordance with the terms and conditions of the Contract Documents, the City requires the use of certain
form documents in complying with or satisfying various obligations, notifications and conditions in
contracting with the City or performing Work hereunder. These form documents are referenced by title
throughout the Contract Documents for mandatory use as directed. The following are the forms that shall
be utilized in accordance with the Contract Documents:

Performance and Payment Bond (Sample)

Performance and Payment Bond Surety Authorization Letter (Sample)
Contractor’s Certification of Payment (Sample)

Final/Partial Release and Certificate of Payment Form (Sample)
Notice to Apparent Low Bidder (Sample)

Notice to Proceed (Sample)

Certificate of Contract Release (Sample)

NoUvhA LN

CONSTRUCTION INSPECTION BY THE CITY
General Condition 1701, CONSTRUCTION INSPECTION BY THE CITY, is modified as follows:

1701.1 Persons who are employees of the City or who are under contract to the City or the City as lessee
will be assigned to inspect and test the Work. These persons may perform any tests and observe the Work
to determine whether or not designs, materials used, manufacturing and construction processes and methods
applied, and equipment installed satisfy the requirements of the drawings and specifications, accepted Shop
Drawings, Product Data and Samples, and the General Contractor's warranties and guarantees. The General
Contractor shall permit these inspectors unlimited access to the Work and provide means of safe access to
the Work, which cost shall be included as a Cost of the Work without any increase to the Guaranteed
Maximum Price. In addition, General Contractor shall provide whatever access and means of access are
needed to off-site facilities used to store or manufacture materials and equipment to be incorporated into
the Work and shall respond to any other reasonable request to further the inspector's ability to observe or
complete any tests. Such inspections shall not relieve the General Contractor of any of its quality control
responsibilities or any other obligations under the Contract. All inspections and all tests conducted by the
City are for the convenience and benefit of the City. These inspections and tests do not constitute acceptance
of the materials or Work tested or inspected, and the City may reject or accept any Work or materials at any
time prior to the inspections pursuant to G.C. 2002, whether or not previous inspections or tests were
conducted by the inspector or a City representative.

.2 Building Inspection will perform building code compliance inspections for structures designed for
human occupancy. It is the General Contractor’s responsibility to schedule and obtain these inspections. If
a code compliance inspection results in identification of a condition which will be at variance to the Contract
Documents, the General Contractor shall immediately notify the Project Manager and confirm such
notification with formal correspondence no later than forty-eight (48) hours after the occurrence.

.3 When any unit of government or political subdivision, utility or railroad corporation is to pay a portion
of the cost of the Work, its respective representatives shall have the right to inspect the Work. This
inspection shall not make any unit of government or political subdivision, utility or railroad corporation a
party to the Contract, and shall not interfere with the rights of either party.

DISPOSAL OF NON-HAZARDOUS WASTE AT DADS

In accordance with the Landfill Agreement made between the City and Waste Management of Colorado,
Inc., bidders will be required to haul dedicated loads (non-hazardous entire loads of waste) to the Denver-
Arapahoe Disposal Site (“DADS”) for disposal. DADS is located at Highway 30 and Hampden Avenue in
Arapahoe County, Colorado. The City will pay all fees associated with such disposal, but the bidder shall
be responsible for the costs of transporting the loads. Non-hazardous waste is defined as those substances
and materials not defined or classified as hazardous by the Colorado Hazardous Waste Commission
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SC-14

pursuant to C.R.S. §25-15-101(6), as amended from time to time, and includes construction debris, soil and
asbestos. Bidders shall not use Gun Club Road between I-70 and Mississippi Avenue as a means of access
to DADS.

PROHIBITION ON USE OF CCA-TREATED WOOD PRODUCTS

The use of any wood products pressure-treated with chromated copper arsenate (CCA) is prohibited.
Examples of CCA-treated wood products include wood used in play structures, decks, picnic tables,
landscaping timbers, fencing, patios, walkways and boardwalks.

SC- 15 WAIVER OF: PART 8 OF ARTICLE 20 OF TITLE 13, COLORADO REVISED STATUTES

SC-16

SC-17

The Contractor specifically waives all the provisions of Part 8 of Article 20 of Title 13, Colorado Revised
Statutes regarding defects in the Work under this Construction Contract.

ATTORNEY’S FEES

Colorado Revised Statute 38-26-107 requires that in the event any person or company files a verified
statement of amounts due and unpaid in connection with a claim for labor and materials supplied on this
project, the City shall withhold from payments to the Contractor sufficient funds to insure the payment of
any such claims. Should the City and County of Denver be made a party to any lawsuit to enforce such
unpaid claims or any lawsuit arising out of or relating to such withheld funds, the Contractor agrees to pay
to the City its costs and a reasonable attorney’s fee which cost shall be included as a Cost of the Work.

Because the City Attorney Staff does not bill the City for legal services on an hourly basis, the Contractor
agrees a reasonable fee shall be computed at the rate of one hundred dollars per hour of City Attorney time.

INSURANCE
General Condition 1601 is hereby deleted in its entirety and replaced with the following:

) General Conditions: Contractor agrees to secure, at or before the time of execution of
this Agreement, the following insurance covering all operations, goods or services provided pursuant to
this Agreement. Contractor shall keep the required insurance coverage in force at all times during the term
of the Agreement, including any extension thereof, during any warranty period, and for eight (8) years after
the termination of the Agreement. The required insurance shall be underwritten by an insurer licensed or
authorized to do business in Colorado and rated by A.M. Best Company as A-VIII or better. Each policy
shall require notification to the City in the event any of the required policies be canceled or non-renewed
before the expiration date thereof. Such written notice shall be sent to the parties identified in the Notices
section of this Agreement. Such notice shall reference the City contract number listed on the signature page
of this Agreement. Said notice shall be sent thirty (30) days prior to such cancellation or non-renewal
unless due to non-payment of premiums for which notice shall be sent ten (10) days prior. If such written
notice is unavailable from the insurer, Contractor shall provide written notice of cancellation, non-renewal
and any reduction in coverage to the parties identified in the Notices section by certified mail, return receipt
requested within three (3) business days of such notice by its insurer(s) and referencing the City’s contract
number. Contractor shall be responsible for the payment of any deductible or self-insured retention. The
insurance coverages specified in this Agreement are the minimum requirements, and these requirements do
not lessen or limit the liability of the Contractor. The Contractor shall maintain, at its own expense, any
additional kinds or amounts of insurance that it may deem necessary to cover its obligations and liabilities
under this Agreement.

) Proof of Insurance: Contractor may not commence services or work relating to this
Agreement prior to placement of coverages required under this Agreement. Contractor certifies that the
certificate of insurance, preferably an ACORD form, complies with all insurance requirements of this
Agreement. The City requests that the City’s contract number be referenced on the certificate of insurance.
The City’s acceptance of a certificate of insurance or other proof of insurance that does not comply with all
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insurance requirements set forth in this Agreement shall not act as a waiver of Contractor’s breach of this
Agreement or of any of the City’s rights or remedies under this Agreement. The City’s Risk Management
Office may require additional proof of insurance, including but not limited to policies and endorsements.

A3 Additional Insureds: For Commercial General Liability, Auto Liability and Excess
Liability/Umbrella (if required), Contractor and subcontractor’s insurer(s) shall include the City and County
of Denver, its elected and appointed officials, employees and volunteers as additional insured.

“) Waiver of Subrogation: For all coverages required under this Agreement, with the
exception of Professional Liability, Contractor’s insurer shall waive subrogation rights against the City.
Q) Subcontractors: All subconsultants, subcontractors, independent contractors, suppliers or

other entities providing goods or services required by this Agreement shall be subject to all of the
requirements herein. Contractor shall require all of its subcontractors and subconsultants of any tier to
provide insurance coverage in types and amounts required by the Contractor, but in amounts of at least
$1,000,000 Commercial General Liability, Business Auto Liability insurance of $1,000,000 combined
single limit, statutory Workers” Compensation coverage, and $1,000,000 professional liability for any
subcontractor performing design or engineering work. Contractor agrees to provide proof of insurance for
all such subcontractors, subconsultants, independent contractors, suppliers or other entities upon request by
the City.

6) Workers’ Compensation and Employer’s Liability Insurance: Contractor shall
maintain the coverage as required by statute for each work location and shall maintain Employer’s Liability
insurance with limits of $100,000 per occurrence for each bodily injury claim, $100,000 per occurrence for
each bodily injury caused by disease claim, and $500,000 aggregate for all bodily injuries caused by disease
claims.

@) Commercial General Liability: Contractor shall maintain a Commercial General
Liability insurance policy with minimum limits of $1,000,000 for each bodily injury and property damage
occurrence, $2,000,000 products and completed operations aggregate (if applicable), and $2,000,000 policy
aggregate.

3 Business Automobile Liability: Contractor shall maintain Business Automobile Liability,
or its equivalent, with minimum limits of $1,000,000 combined single limit applicable to all owned, hired
and non-owned vehicles used in performing services under this Agreement. If transporting wastes,
hazardous material, or regulated substances, Contractor shall carry a pollution coverage endorsement and
an MCS 90 endorsement on their policy. Transportation coverage under the Contractors Pollution Liability
policy shall be an acceptable replacement for a pollution endorsement to the Business Automobile Liability
policy.

(10) Additional Provisions:
(a) For claims-made coverage:
The retroactive date must be on or before the contract date or the first date when any goods or services were
provided to the City, whichever is earlier
(b) Contractor shall advise the City in the event any general aggregate or other
aggregate limits are reduced below the required per occurrence limits. At their own expense, and where
such general aggregate or other aggregate limits have been reduced below the required per occurrence limit,
the Contractor will procure such per occurrence limits and furnish a new certificate of insurance showing
such coverage is in force.
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SC-18

SC-19

SC-20

GREENPRINT DENVER REQUIREMENTS

In accordance with the City and County of Denver Executive Order 123: Greenprint Denver Office and
Sustainability Policy, as amended, Contractor shall adhere to sections of Executive Order 123 pertinent to
the construction of the built environment. This includes but is not limited to: all construction and renovation
of buildings shall follow instructions and memorandum for high performance buildings; horizontal projects
shall include the use of fly ash concrete and recycled aggregate where possible; and, all projects shall
recycle construction and demolition waste, and install materials that contain recycled content whenever
possible using the U.S. Green Building Council Leadership in Energy and Environmental Design (LEED)
as guidance. Non-hazardous solid waste that is eligible for reuse or recycling is not subject to the DADS
disposal requirement defined in SC-13.

A completed “Greenprint Denver Closeout Form for Construction Projects” shall be delivered to the Project
Manager as a submittal requirement of Final Acceptance.

https://www.denvergov.org/content/denvergov/en/contract-administration/contractor-resources.html

EXAMINATION OF RECORDS AND AUDITS

Any authorized agent of the City, including the City Auditor or his or her representative, has the right to
access and the right to examine, copy and retain copies, at City’s election in paper or electronic form, any
pertinent books, documents, papers and records related to Consultant’s performance pursuant to this
Agreement, provision of any goods or services to the City, and any other transactions related to this
Agreement. Consultant shall cooperate with City representatives and City representatives shall be granted
access to the foregoing documents and information during reasonable business hours and until the latter of
three (3) years after the final payment under the Agreement or expiration of the applicable statute of
limitations. When conducting an audit of this Agreement, the City Auditor shall be subject to government
auditing standards issued by the United States Government Accountability Office by the Comptroller
General of the United States, including with respect to disclosure of information acquired during the course
of an audit. No examination of records and audit pursuant to this paragraph shall require Parties to make
disclosures in violation of state or federal privacy laws. Parties shall at all times comply with D.R.M.C. 20-
276.

DEFENSE AND INDEMNIFICATION
Title 1602 is hereby deleted in its entirety and replaced with the following:

(a) To the fullest extent permitted by law, the Contractor hereby agrees to defend, indemnify, reimburse and
hold harmless City, its appointed and elected officials, agents and employees for, from and against all
liabilities, claims, judgments, suits or demands for damages to persons or property arising out of, resulting
from, or related to the work performed under this Agreement that are due to the negligence or fault of the
Contractor or the Contractor’s agents, representatives, subcontractors, or suppliers (“Claims”). This
indemnity shall be interpreted in the broadest possible manner consistent with the applicable law to
indemnify the City.

(b) Contractor’s duty to defend and indemnify City shall arise at the time written notice of the Claim is first
provided to City regardless of whether suit has been filed and even if Contractor is not named as a
Defendant.

(¢) Contractor will defend any and all Claims which may be brought or threatened against City and will pay
on behalf of City any expenses incurred by reason of such Claims including, but not limited to, court
costs and attorney fees incurred in defending and investigating such Claims or seeking to enforce this
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SC-21

SC-22

SC-23

SC-24

SC-25

indemnity obligation. Such payments on behalf of City shall be in addition to any other legal remedies
available to City and shall not be considered City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen or limit the liability
of the Contractor under the terms of this indemnification obligation. The Contractor shall obtain, at its
own expense, any additional insurance that it deems necessary for the City’s protection.

(e) This defense and indemnification obligation shall survive the expiration or termination of this Agreement.

CONSTRUCTION SURVEYS
Hereby Replaces General Contract Condition 318 General Contract Condition 318 CONSTRUCTION
SURVEYS is hereby deleted in its entirety and replaced with the following:

The City does not take responsibility for the accuracy of any survey data provided by the City. The
Contractor must establish and validate the accuracy of all survey data and ensure that all elements of the
Work are correctly located. The Contractor must accurately determine and transfer the survey control
information to the points of application to ensure that all elements of the Work are correctly located.

Any Work that the Contractor begins before confirming the reference points may be rejected. Should any
reference points be obliterated or dislodged by operations that the Contractor controls, the Contractor will
replace them subject to consultation with and approval by the Project Manager.

PRESERVATION OF PERMANENT LAND SURVEY CONTROL MARKERS

Hereby Replaces General Contract Condition 319 General Contract Condition 319 PRESERVATION OF
PERMANENT LAND SURVEY CONTROL MARKERS is hereby deleted in its entirety and replaced
with the following:

Throughout the City there exists an extensive system of benchmarks and monuments installed for the
purpose of maintaining a land survey control grid. Prior to the commencement of work on the Project, the
Contractor shall tie out each existing survey monument and benchmark so that it can be reestablished after
completion of the Work should it be damaged. The Contractor shall maintain all ties during construction.
The Contractor shall reset and rehabilitate all survey monuments and benchmarks that existed prior to
construction, but that were damaged or destroyed during construction, in accordance with City and State
requirements at no cost to the City.

USE, POSSESSION OR SALE OF ALCOHOL OR DRUGS. The Contractor, its officers, agents, and
employees shall cooperate and comply with the provisions of Executive Order 94 and Attachment A thereto
concerning the use, possession or sale of alcohol or drugs. Violation of these provisions or refusal to
cooperate with implementation of the policy can result in the City’s barring the Contractor from City
facilities or participating in City operations.

Title 311 NO EMPLOYMENT OF ILLEGAL ALIENS TO PERFORM WORK UNDER THE
CONTRACT is hereby deleted in its entirety.

DISPUTES
General Contract Condition 1301 DISPUTES is hereby deleted in its entirety and replaced with the

following:

1301 DISPUTES
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.1 It is the express intention of the parties that all disputes of any nature whatsoever regarding this
Construction Contract including, but not limited to, any claims for compensation or damages arising out of
breach or default under this Construction Contract, shall be resolved by administrative hearing pursuant to
the provisions of Section 56-106, DRMC for Public Works Department Contracts, pursuant to the
provisions of DRMC §5-17 for Department of Aviation contracts, or an alternative process that is
established for a specific issue by the DRMC or associated rules and regulations.

.2 When the DRMC, or rules and regulations promulgated pursuant to the DRMC, provide an alternative
review or resolution process for specific disputes that may arise out of this Construction Contract the more
specific process set forth in the DRMC and associated rules and regulations controls.

.3 The Contractor expressly agrees that these dispute resolution processes are the sole and only dispute
resolution mechanisms that will be recognized and employed by the parties for any claims put forward by
the Contractor, notwithstanding any other claimed theory of entitlement on the part of the Contractor or its
Subcontractors or Suppliers.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

PERFORMANCE AND PAYMENT BOND Bond No.:7901124699

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned Silva Construction, Inc., 154 Cisne Circle,
Brighton, CO 80601, a corporation organized and existing under and by virtue of the laws of the State of _CO
hereafter referred to as the "Contractor”, and _Nationwide Mutual Insurance Company ,
a corporation organized and existing under and by virtue of the laws of the State of Qhio

and authorized to transact business in the State of Colorado, as Surety, are held and firmly bound unto the CITY
AND COUNTY OF DENVER, a municipal corporation of the State of Colorado, hereinafter referred to as the
"City", in the penal sum of One Million Four Hundred Seventeen Thousand Five Hundred Thirteen Dollars
and No Cents ($1,417,513.00), lawful money of the United States of America, for the payment of which sum, well
and truly to be made, we bind ourselves and our heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents;

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:

WHEREAS, the above bounden Contractor has entered into a written contract with the aforesaid City for furnishing
all labor and tools, supplies, equipment, superintendence, materials and everything necessary for and required to
do, perform and complete the construction of Contract No. 202472398 - 2024 Citywide Concrete Spot Repair,
Denver, Colorado, and has bound itself to complete the project within the time or times specified or pay liquidated
damages, all as designated, defined and described in the said Contract and Conditions thereof, and in accordance
with the Plans and Technical Specifications therefore, a copy of said Contract being made a part hereof;,

NOW, THEREFORE, if the said Contractor shall and will, in all particulars well and truly and faithfully observe,
perform and abide by each and every Covenant, Condition and part of said Contract, and the Conditions, Technical
Specifications, Plans, and other Contract Documents thereto attached, or by reference made a part thereof and any
alterations in and additions thereto, according to the true intent and meaning in such case, then this obligation shall
be and become null and void; otherwise, it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor shall satisfy all claims and demands incurred by the Contractor
in the performance of said Contract, and shall fully indemnify and save harmless the City from all damages, claims,
demands, expense and charge of every kind (including claims of patent infringement) arising from any act,
omission, or neglect of said Contractor, its agents, or employees with relation to said work; and shall fully reimburse
and repay to the City all costs, damages, and expenses which it may incur in making good any default based upon
the failure of the Contractor to fulfill its obligation to furnish maintenance, repairs or replacements for the full
guarantee period provided in the Contract Documents, then this obligation shall be null and void; otherwise it shall
remain in full force and effect;

PROVIDED FURTHER, that if said Contractor shall at all times promptly make payments of all amounts lawfully
due to all persons supplying or furnishing it or its subcontractors with labor and materials, rental machinery, tools
or equipment used or performed in the prosecution of work provided for in the above Contract and that if the
Contractor will indemnify and save harmless the City for the extent of any and all payments in connection with the
carrying out of such Contract, then this obligation shall be null and void; otherwise it shall remain in full force and
effect;

PROVIDED FURTHER, that if the said Contractor fails to duly pay for any labor, materials, team hire, sustenance,
provisions, provender, gasoline, lubricating oils, fuel oils, grease, coal, or any other supplies or materials used or
consumed by said Contractor or its subcontractors in performance of the work contracted to be done, or fails to pay
any person who supplies rental machinery, tools or equipment, all amounts due as the result of the use of such
machinery, tools or equipment in the prosecution of the work, the Surety will pay the same in any amount not
exceeding the amount of this obligation, together with interest as provided by law;

PROVIDED FURTHER, that the said Surety, for value received, hereby stipulates and agrees that no change,

extension of time, alteration or addition to the terms of the Contract, or to contracts with others in connection with
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this project, or the work to be performed thereunder, or the Technical Specifications and Plans accompanying the
same, shall in any way affect its obligation on this bond and it does hereby waive notice of any change, extension
of time, alteration or addition to the terms of the Contract, or contracts, or to the work, or to the Technical
Specifications and Plans.

of APl L2024

Silva Construction, Inc.

; Contractor
Attest:
74 ; Z By:____ _iﬂi’g\w .
Secretary upér, Jose L. Silva President, Jose Silva, President

____Nationwide Mutual Insurange Company
Surety

By:
Attorney-In-Fact,

im Mitchell

(Accompany this bond with Attorney-in-Fact's authority from the Surety to execute bond, certified to include the
date of the bond).
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Power of Attorney

KNOW ALL MEN BY THESE PRESENTS THAT:

Nationwide Mutual Insurance Company, an Ohio corporation

hereinafier referred to severally as the “Company” and collectively as “the Companies” does hereby make, constitute and appoint:
TIM MITCHELL; WILLIAM R GREER;

each in their individual capacity, its true and lawful attorney-in-fact, with full power and authority to sign, seal, and execute on its behalf any and all bonds and
undertakings, and other obligatory instruments of similar nature, in penalties not exceeding the sum of

UNLIMITED

and to bind the Company thereby, as fully and to the same extent as if such instruments were signed by the duly authorized officers of the Company; and all acts
of said Attorney pursuant to the authority given are hereby ratified and confirmed.

This power of attomey is made and executed pursuant to and by authority of the following resolution duly adopted by the board of directors of the Company:

“RESOLVED, that the president, or any vice president be, and each hereby is, authorized and empowered to appoint attorneys-in-fact of the Company,
and to authorize them to execute and deliver on behalf of the Company any and all bonds, forms, applications, memorandums, undertakings,
recognizances, transfers, contracts of indemnity, policies, contracts guaranteeing the fidelity of persons holding positions of public or private frust, and other
writings obligatory in nature that the business of the Company may require; and to modify or revoke, with or without cause, any such appointment or
authority; provided, however, that the authority granted heraby shall in no way limit the authority of other duly authorized agents to sign and countersign any
of said documents on behalf of the Company.”

“RESOLVED FURTHER, that such attorneys-in-fact shall have full power and authority to execule and deliver any and all such documents and to bind the
Company subject to the terms and limitations of the power of attormey issued o them, and to affix the seal of the Company thereto; provided, however, that
said seal shall not be necessary for the validity of any such documents.”

This power of attorney is signed and sealed under and by the following bylaws duly adopted by the board of directors of the Company.

Execution of Inslruments. Any vice president, any assistant secretary or any assistant treasurer shall have the power and authority to sign or attest all
approved documents, instruments, contracts, or other papers in connection with the operation of the business of the company in addition to the chairman of
the board, the chief executive officer, president, treasurer or secretary; provided, however, the signature of any of them may be printed, engraved, or
stamped on any approved document, contract, instrument, or other papers of the Campany.

IN WITNESS WHEREOF, the Company has caused this instrument to be sealed and duly attested by the signature of its officer the 20th day of August, 2021.

/iy —

Antonio C. Albanese, Vice President of Nationwide Mutual Insurance Company
ACKNOWLEDGMENT

STATE OF NEW YORK COUNTY OF NEW YORK: ss

On this 20th day of August, 2021, before me came the above-named officer for the Company
aforesaid, to me personally known to be the officer described in and who executed the preceding
instrument, and he acknowledged the execution of the same, and being by me duly

sworn, deposes and says, that he is the officer of the Company aferesaid, that the seal affixed
hereto is the corporate seal of said Company, and the said corporate seal and his signature were
duly affixed and subscribed to said instrument by the authority and direction of said Company.

Stephanie Rubino MeArthur . A MM_‘
Notary Public, State of New York

No_02MC6270117

Qualified In New York County Notary Public
Commission Expires October 19, 2024 My Commission Expines
October 19, 2024

CERTIFICATE
I, Laura B. Guy, Assistant Secretary of the Company, do hereby certify that the foregoing is a full, true and correct copy of the original power of attorney issued
by the Company; that the resolution included therein is a true and correct transcript from the minutes of the meetings of the boards of directors and the same has
not been revoked or amended in any manner; that said Antonio C. Albanese was on the date of the execution of the foregoing power of attorney the duly elected
officer of the Company, and the corporate seal and his signature as officer were duly affixed and subscribed to the said instrument by the authority of said board
of directors; and the foregeing power of attorney is still in full force and effect.

IN WITNESS WHEREOF. | have hereunto subscribed my name as Assistani Secretary, and affixed the corporale sea! of said Company this _____ day of
&(M G- Gv %
Assistant Secretary

BDJ 1(08-21)00
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adeln . ol
INSURANCE AGENCY

DATE: March 27th, 2024

OBLIGEE: City and County of Denver
ADDRESS 201 W. Colfax Ave., Dept. 608
Denver, CO 80202

Re: CONTRACTOR: Silva Construction, Inc.
Contract No: 202472398
Project Name: 2024 City Concrete Spot Repair
Contract Amount: $1,417,513.00
Bond Number: 7901124699

To Whom It May Concern:

Enclosed are the Performance and Payment Bonds for the referenced project. Because
the agreement date is not known, the bonds and powers have not been dated.

. City and Count(y L
We hereby authorize of Denver to date all bonds and powers of attorney to coincide

with the date of the contract.

Please forward a copy of the contract date for this project to complete our file to
tmitchell@trustedadvisors.agency.

Thank you.

Mltchell Attorney-m -Fact

BDP-54 January 30, 2024

Q 303-378-3316 @ tmitchell@trustedadvisors.agency @ P.O. Box 602 Parker, CO 80134
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' ®
ACORD
v

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
3/22/2024

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER

CRS Insurance Brokerage
9780 S Meridian Blvd Suite 400
Englewood CO 80112

ﬁ%’}ECT Scott Anderson, CIC

PHONE ). 303-996-7833 (A% Noy: 303-757-7719

E-MAIL
ADDRESS: Sanderson@crsdenver.com

INSURER(S) AFFORDING COVERAGE NAIC #

INSURER A : Pinnacol Assurance 41190
INSURED . SILVA-1| \\surer B : Selective Ins. Co. of America 12572
Silva Construction, Inc.
Avlis Equipment, LLC INSURER C : Travelers Prop Casualty of AM 25674
421 W. 70th Place INSURER D : Westchester Surplus Lines 10172
Denver CO 80221 INSURERE -

INSURER F:
COVERAGES CERTIFICATE NUMBER: 914653640 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

lity.

INSR ADDL[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
B | X | COMMERCIAL GENERAL LIABILITY Y S 2305224 3/1/2024 3/1/2025 | EACH OCCURRENCE $1,000,000
DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | $ 500,000
1,000 MED EXP (Any one person) $ 15,000
PERSONAL & ADV INJURY | $ 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $3,000,000
POLICY s Loc PRODUCTS - COMP/OP AGG | $ 3,000,000
OTHER: $
B | AUTOMOBILELIABILITY Y S 2305224 3/1/2024 3172025 | EMeiteny CHEUMIT | 51,000,000
ANY AUTO BODILY INJURY (Per person) | $
OWNED SCHEDULED .
AUTOS ONLY - AUTOS BODILY INJURY (Per accident) | $
X | HIRED NON-OWNED PROPERTY DAMAGE $
4BfZSA(J:H—IQ§I8N|E¥F OPERA IéHEC)E(S%\‘HONS VEHICLES [(ACORD 101, Additional Remarks Schedule, may be attached if more space isﬁ'%%%%%%%’ﬁ“"
#202472398 - 2024 |Citywide Concrete Spot Repair $
B | X | UMBRELLALIAB | X' | occur ) S 2305224 ) 3/1/2024 3/1/2025 | EACH OCCURRENCE 10,000,000, .
—As E&ﬂ#’éﬁ’ B\y writter con%ract, the Gity and County of Denver, its Elected and Appointed As required by writterr contract, the City-and County of Denver, ity
El& A Nppointed OHiaI¥EMEREpIoyees and Volunteers are included as Additional Insured as respects [tAE €Ra@MErcial General ﬁa‘tﬂlﬁQ@QﬂAulo_Llatn
Wegkers XompensaliQr soverage includes a waiver of subrogation., jjjjj s
A | WORKERS COMPENSATION Y |41 1/2024 1/202 X | PER OTH-
AND EMPLOYERS' LIABILITY VIN 30080 31120 3112025 STATUTE ‘ ER
ANYPROPRIETOR/PARTNER/EXECUTIVE [y E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? - N7A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
C | Inland Marine 6606J776725 3/1/2024 3/1/2025 | L&R EqLmt/Ded 250,000/1,000
D | Pollution Liability G7178616A004 3/1/2024 3/1/2025 | Occ Limit 1,000,000
Agg Limit 2,000,000

policies ONLY.

"As required by written contract, The City and County Of Denver, Its Elected and Appointed Officials,
Employees and Volunteers are included as Additional Insured" with regards to the appropriate

CERTIFICATE HOLDER

CANCELLATION

City and County of Denver

Department of Transportation & Infrastructure
Project Delivery Administration

201 W. Colfax, Dept. 608

Denver CO 80202

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

L,

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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” DENVER

THE MILE HIGH CITY

NOTICE TO APPARENT LOW BIDDER
Silva Construction, Inc.
154 Cisne Circle
Brighton, CO 80601

The EXECUTIVE DIRECTOR OF THE DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE
has considered the Bids submitted on March 7, 2024, for work to be done and materials to be furnished in and for:

CONTRACT 202472398 - 2024 Citywide Concrete Spot Repair

as set forth in detail in the Contract Documents for the City and County of Denver, Colorado. It appears that your
Bid is fair, equitable, and to the best interest of the City and County; therefore, said Bid is hereby accepted at the
bid price contained herein, subject to the approval and execution of the Contract Documents by the City in
accordance with the Charter of the City and County of Denver, and to your furnishing the items specified below.
The award is based on the total bid items: Sixty-One (61) bid items (202-00019 through 630-00003) the total
estimated cost thereof being:_ One Million Four Hundred Seventeen Thousand Five Hundred Thirteen Dollars
and No Cents ($1.417,513.00).

In accordance with the requirements set forth in the Contract Documents, you are required to furnish the following
documents:

a. Insurance Certificates: General Liability and Automotive Liability, Workman’s Compensation and
Employer Liability; and

b. Payment and Performance Bond along with One original Power of Attorney relative to Performance
and/or Payment Bond.

All construction contracts made and entered into by the City and County of Denver are subject to Affirmative Action
and Equal Opportunity Rules and Regulations, as adopted by the Manager of the Department of Transportation and
Infrastructure, and each contract requiring payment by the City of one-half million dollars ($500,000.00) or more
shall first be approved by the City Council acting by ordinance or resolution and in accordance with Section 3.2.6
of the Charter of the City and County of Denver.

The Bid Security submitted with your Bid will be returned upon execution of the Contract and furnishing of the
Performance Bond. In the event you should fail to furnish the Performance Bond or execute the contract within the
time limit specified, said Bid Security will be retained by the City and County of Denver as liquidated damages,
and not as a penalty for the delay and extra work caused thereby.

Contract No. 202472398 BDP-55 January 30, 2024
2024 Spot Repair
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NOTICE TO APPARENT LOW BIDDER
CONTRACT NO. 202472398
Page 2

Dated at Denver, Colorado this day of 20

CITY AND COUNTY OF DENVER

By

City Engineer
Department of Transportation and Infrastructure

City and County of Denver Department of Transportation & Infrastructure
201 West Colfax Avenue, Dept 608 | Denver, CO 80202
www.denvergov.org/doti

311 | POCKETGOV.COM | DENVERGOV.ORG | DENVER 8 TV

Contract No. 202472398 BDP-56 January 30, 2024
2024 Spot Repair
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™ DENVER

THE MILE HIGH CITY

NOTICE TO PROCEED (SAMPLE)

Current Date

Name
Company
Street
City/State/Zip

CONTRACT NO. 202472398 - 2024 Citywide Concrete Spot Repair

In accordance with General Contract Condition 302 of the Standard Specifications for Construction, General Contract

Conditions, 2011 Edition, you are hereby authorized and directed to proceed on with  the work of
constructing contract number 202472398, as set forth in detail in the contract documents for the City and County of
Denver.

With a contract time of 200 calendar days, the project must be complete on or before

If you have not already done so, you must submit your construction schedule, in accordance with General Contract
Condition 306.2.B, to the Project Manager within 10 days. Additionally, you must submit your tax-exempt
certificate, and copies of your subcontractors’ certificates, in accordance with General Contract Condition 323.5, to
the Project Manager as soon as possible. Failure to submit these certificates will delay processing of payment

applications.
Sincerely,
By:
City Engineer
CC:
City and County of Denver Department of Transportation & Infrastructure
201 West Colfax Avenue, Dept 608 | Denver, CO 80202
www.denvergov.org/doti
311 | POCKETGOV.COM | DENVERGOV.ORG | DENVER 8 TV
Contract No. 202472398 BDP-57 January 30, 2024

2024 Spot Repair
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™ DENVER

THE MILE HIGH CITY

CERTIFICATE OF CONTRACT RELEASE (SAMPLE)
202472398 - 2024 Citywide Concrete Spot Repair

Current Date
Name

Street Address
City, State, Zip

Upon receipt of the below stated amount from the City and County of Denver, as full and final payment of the cost of the
improvements provided for in the foregoing contract, dollars and cents ($ ), in cash, being
the remainder of the full amount accruing to the undersigned by virtue of said contract; said cash also covering and including
full payment for the cost of all work, extra work and material furnished by the undersigned in the construction of said
improvements, and all incidentals thereto, and the undersigned hereby releases said City and County of Denver from any and
all claims or demands whatsoever, regardless of how denominated, growing out of said contract.

The Undersigned further certifies that each of the undersigned's subcontractors and suppliers that incurred or caused to be
incurred, on their behalf, costs, charges or expenses in connection with the undersigned's Work effort on the above referenced
Project have been duly paid in full. The undersigned further agrees to defend, indemnify and save and hold harmless the City,
its officers, employees, agents and assigns and the above-referenced Contractor from and against all costs, losses, damages,
causes of action, judgments under the subcontract and expenses arising out of or in connection with any claim or claims against
the City or the Contractor which arise out of the Undersigned's performance of the Work effort and which may be asserted by
the Undersigned or any of its suppliers or subcontractors of any tier or any of their representatives, officers, agents, or
employees.

And these presents are to certify that all persons performing work upon or furnishing materials for said improvements under

the foregoing contract have been paid in full and this payment to be made as described herein is the last or final payment.

Contractor’s Signature Date Signed

If there are any questions, please contact me by telephone at (###) ###-####. Please return this document to me via email at

doti.procurement@denvergov.org.

Sincerely,

Contract Administration

City and County of Denver Department of Transportation & Infrastructure
201 West Colfax Avenue, Dept 608 | Denver, CO 80202
www.denvergov.org/doti

311 | POCKETGOV.COM | DENVERGOV.ORG | DENVER 8 TV

Contract No. 202472398 BDP-58 January 30, 2024
2024 Spot Repair
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DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE
FINAL/PARTIAL RELEASE AND CERTIFICATE OF PAYMENT (SAMPLE)
(PRIME CONTRACTOR)

Date: , 20

(PROJECT NO. and NAME)

Contract #:

(NAME OF OWNER)

Contract Value: $

Current Progress Payment: $

(NAME OF PRIME CONTRACTOR) Date:
Total Paid to Date: $
Date of Last Work:

The Undersigned hereby certifies that all costs, charges or expenses incurred by the undersigned or on behalf of the undersigned
for any work, labor or services performed and for any materials, supplies or equipment provided on the above referenced Project
or used in connection with the above referenced Subcontract (the "Work Effort") have been duly paid in full.

The Undersigned further certifies that each of the undersigned's subcontractors and suppliers that incurred or caused to be
incurred, on their behalf, costs, charges or expenses in connection with the undersigned's Work Effort on the above referenced
Project have been duly paid in full.

In consideration of $ representing the Current Progress Payment referenced above and in further consideration of
the Total Paid to Date, also referenced above, and other good and valuable consideration received and accepted by the
undersigned this day of , 20__, the Undersigned hereby releases and discharges the City and County

of Denver (the "City"), the above referenced City Project, the City's premises and property and the above referenced Contractor
from all claims, liens, rights, liabilities, demands and obligations, whether known or unknown, of every nature arising out of
or in connection with the performance of the work effort.

As additional consideration for the payments referenced above, the undersigned agrees to defend, indemnify and save and hold
harmless the City, its officers, employees, agents and assigns and the above-referenced Contractor from and against all costs,
losses, damages, causes of action, judgments under the subcontract and expenses arising out of or in connection with any claim
or claims against the City or the Contractor which arise out of the Undersigned's performance of the Work Effort and which
may be asserted by the Undersigned or any of its suppliers or subcontractors of any tier or any of their representatives, officers,
agents, or employees.

It is acknowledged that this release is for the benefit of and may be relied upon by the City and the referenced Contractor.
The foregoing shall not relieve the undersigned of any obligation under the provisions of the Undersigned's subcontract, as the

subcontract may have been amended, which by their nature survive completion of the Undersigned's work effort including,
without limitation, warranties, guarantees, insurance requirements and indemnities.

(Name of Contractor)

By:

Title:

Contract No. 202472398 BDP-59 January 30, 2024
2024 Spot Repair
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CITY AND COUNTY OF DENVER
STATE OF COLORADO

” DENVER

' THE MILE HIGH CITY

DEPARTMENT OF TRANSPORTATION &
INFRASTRUCTURE

Prevailing Wage Rates

Contract Number: 202472398

2024 Citywide Concrete Spot Repair
January 30, 2024
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City and County of Denver

TIMOTHY M. O'BRIEN, CPA 201 West Colfax Avenue, #705 « Denver, Colorado 80202
AUDITOR (720) 913-5000 « Fax (720) 913-5253 « denvergov.org/auditor
TO: All Users of the City and County of Denver Prevailing Wage Schedules
FROM: Luis Osorio Jimenez, Prevailing Wage Administrator
DATE: January 8, 2024

SUBJECT: Latest Change to Prevailing Wage Schedules

The effective date for this publication will be, Tuesday, January 9, 2024, and applies to the City
and County of Denver for HIGHWAY CONSTRUCTION PROJECTS (does not include residential
construction consisting of single family homes and apartments up to and including 4 stories)
in accordance with the Denver Revised Municipal Code, Section 20-76(c).

General Wage Decision No. CO 20240009
Superseded General Decision No. CO 20230009
Modification No. 0
Publication Date: 1/9/2024
(9 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are
employed pursuant to and individually registered in a bona fide apprenticeship program
registered with the U.S. Department of Labor (DOL). The employer and the individual
apprentice must be registered in a program which has received prior approval by the DOL. Any
employer who employs an apprentice and is found to be in violation of this provision shall be
required to pay said apprentice the full journeyman scale.

Attachments as listed above.

In accordance to the amendment of Section 20-76, Division 3, Article IV, Chapter 20 of the
Denver Revised Municipal Code enacted on Aug 21%, 2023, the Prevailing Wage Administrator
is authorized to approve and adjust all Davis Bacon classifications under $18.29 to comply with
the city’s minimum wage.
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"General Decision Number: C020240009 01/05/2024
Superseded General Decision Number: C020230009
State: Colorado

Construction Type: Highway

Counties: Denver and Douglas Counties in Colorado.
HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are
generally required to pay at least the applicable minimum
wage rate required under Executive Order 14026, Executive
Order 13658 or Denver Minimum Wage for 2024, whichever is
highest.

Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1 (a) (1).

Tff the contract is entered | . Executive Order 14026
:into on or after January 30, | generally applies to the
:2022, or the contract is | contract.

:renewed or extended (e.g., an |. The contractor must pay
:option is exercised) on or | all covered workers at
:after January 30, 2022: | least $17.20 per hour (or

|
| the applicable wage rate

| listed on this wage

| determination, if it is
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| higher) for all hours
| spent performing on the
| contract in 2024.

Tff the contract was awarded on|. Executive Order 13658

|
|or between January 1, 2015 and| generally applies to the

| January 29, 2022, and the | contract.

|

| contract is not renewed or | . The contractor must pay
all]

|extended on or after January | covered workers at least
|

|30, 2022: | $12.90 per hour (or the

| | applicable wage rate
listed]

| | on this wage
determination, |

| | if it is higher) for all

| hours spent performing on

| that contract in 2024.

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of
the Executive Orders and a classification considered
necessary for performance of work on the contract does not
appear on this wage determination, the contractor must
still submit a conformance request.

Additional information on contractor requirements and
worker protections under the Executive Orders 1is available
at http://www.dol.gov/whd/govcontracts.
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Modification Number Publication Date
0 01/05/2024

CARP9901-008 11/01/2019

Rates Fringes
CARPENTER (Form Work Only)....... S 26.50 10.32
ELEC0068-016 03/01/2011
Rates Fringes
TRAFFIC SIGNALIZATION:
Traffic Signal Installation
Zone L. et neeennenn S 26.42 4.75%+8.68
ZONE 2 i ittt et eeeeeeeennns $ 29.42 4.75%+8.68

TRAFFIC SIGNAL INSTALLER ZONE DEFINITIONS

Zzone 1 shall be a 35 mile radius, measured from the
following
addresses in each of the following cities:
Colorado Springs - Nevada & Bijou
Denver - Ellsworth Avenue & Broadway
Ft. Collins - Prospect & College
Grand Junction - 12th & North Avenue
Pueblo - I-25 & Highway 50
All work outside of these areas shall be paid Zone 2 rates.

ENGI0O009-008 05/01/2023
Rates Fringes

POWER EQUIPMENT OPERATOR:
(3) -Hydraulic Backhoe
(Wheel Mounted, under 3/4
yds), Hydraulic Backhoe
(Backhoe/Loader
combination), Drill Rig
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Caisson (smaller than
Watson 2500 and similar),
Loader (up to and
including 6 cu. yd.)........ S 33.14 14.20
(3) -Loader (under 6 cu.
yd.)
Denver County..........oo... S 33.14 14.20
(3) -Motor Grader (blade-
rough)
Douglas County.......euu... $ 33.19 14.20
(4)-Crane (50 tons and
under), Scraper (single

bowl, under 40 cu. yd)...... S 33.83 14.20
(4) -Loader (over 6 cu. yd)
Denver County.........ououv... S 33.30 14.20

(5)-Drill Rig Caisson
(Watson 2500 similar or
larger), Crane (51-90
tons), Scraper (40 cu.yd

ANd OVEeT) ;v vttt et eeeennn S 33.48 14.20
(5) -Motor Grader (blade-

finish)

Douglas County.......euue... S 33.65 14.20
(6) -Crane (91-140 tons)..... $ 35.28 14.20

SUC02011-004 09/15/2011

Rates Fringes

CARPENTER (Excludes Form Work)...S 19.27 5.08
CEMENT MASON/CONCRETE FINISHER

DSy o RV Y S 20.18 5.75

DOUGLlaS . v v vt e eeeeeeeeennnns $ 18.75 3.00
ELECTRICIAN (Excludes Traffic
Signal Installation)............. S 35.13 ©.83
FENCE ERECTOR (Excludes
Link/Cyclone Fence Erection)..... S 18.29 *%* 3.20

GUARDRATIL INSTALLER.............. $ 18.29 ** 3.20
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HIGHWAY/PARKING LOT
STRIPING:Painter

IRONWORKER, REINFORCING
(Excludes Guardrail

Installation) «ve e e e ettt eeeeeennns

IRONWORKER, STRUCTURAL

(Includes Link/Cyclone Fence
Erection, Excludes Guardrail
Installation) «ve e e e e

LABORER

Asphalt Raker...............
Asphalt Shoveler............
Asphalt Spreader............

Common or General

Concrete Saw (Hand Held)....
Landscape and Irrigation....

Mason Tender-
Cement/Concrete

DENVET & i i it e e e et et et eeeeenn
Douglas.......coiiiiie..

Pipelayer

Douglas. vt ieeeeenenns
Traffic Control (Flagger)...

Traffic Control (Sets

Up/Moves Barrels, Cones,

Install Signs, Arrow
Boards and Place

Stationary Flags) (Excludes
Flaggers) « v v et et eeeeeeeeeens

PAINTER (Spray Only) .............

POWER EQUIPMENT OPERATOR:
Asphalt Laydown

[0 Y/

18.
15.

lo.

18.

l6.
21.
18.

lo.
16.
l6.
15.

l6.

l6.

18.

16.
18.

18.

l6.

22

29
89

69

22

29
21
58

76
29
29
26

96

29

29

30
29

29

99

.67
23.

67

* K%

* %

* x

* *

* %

* K

* %

* %

* %

* %

* *

* k

* x

[EENRTAN

w o b O

.21
.21

.45

.01

.25
.25
.65

LT
.25
.14
.16

.04

.25

.41

.18
.05

.22

.87

.72
.47
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Asphalt Paver
Denver..... .ot
Douglas.....civiiiiieenn..
Asphalt Roller

Douglas.....civieiiieeenn..
Asphalt Spreader............
Backhoe/Trackhoe

Douglas.....oeeeieniinennens

Broom/Sweeper
Denver.......oiiiiiiiieenn.
Douglas....uoeeiienineeneens

Bulldozer.......coviiieon..

Concrete Pump.......oevuee...

Drill

Douglas. ...t eenenns
Forklift....oueiiiieeeeeenn.
Grader/Blade

Guardrail/Post Driver.......
Loader (Front End)

Douglas. ...t ieeenenns
Mechanic

Douglas ..o e it ieeeeenenns
Roller/Compactor (Dirt and
Grade Compaction)

DENVET & i it i e e ettt e et eeeeen

Douglas.......oiiiiiieon..
Rotomill......ciiiiieenenan.
Screed

TRAFFIC SIGNALIZATION:
Groundsman

24.
25.

23.
23.
22.

23.
18.
22.

22.
22.
26.
21.

20.
20.
15.

22.
16.

21

22.
23.

23.
24 .

20.
22.
l6.

22.

29.
13.

18.

97
44

13
63
67

82
29
677

47
96
90
60

48
71
91

67
07

.67

89
88

73
90

30
78
22

67

99
13

29

* %

[ oTaN

U1 U1 0O o

N >

.13
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DOUGLAS e vttt ittt e e eeeeenennn S 18.67 7.17

TRUCK DRIVER

Distributor
DENVET e v i ettt et et eeeeennnnn $ 18.29 5.82
DOUGlasS . v veeeeeeeeneeennnnn $ 16.98 *x 5.27
Dump Truck
DENVEeT e v i ettt ettt et eeenenn $ 18.29 ** 5.27
Douglas.....eeieenneennn.. $ 16.39 ** 5.27
Lowboy Truck................ S 18.29 5.27
Mechanic....... .. S 26.48 3.50
Multi-Purpose Specialty &
Hoisting Truck
DENVEeT et ittt it ettt eeeeennn S 18.29 3.17
DOUGLlasS .t v it tie et S 20.05 2.88
Pickup and Pilot Car
DENVET . ittt e eee et eennnns $ 18.29 ** 3.77
DOUGLlasS .t vttt tieteeeeenennn S 16.43 ** 3.68
Semi/Trailer Truck......... $ 18.39 4.13
Truck Mounted Attenuator....$ 18.29 *x* 3.22
Water Truck
DENVET . ittt et e eee e e eennnns $ 26.27 5.27
DOUGLlasS .t vttt tie e teeeenennn S 19.46 2.58
WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.
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Office of the Prevailing Wage
Administrator for Supplemental Rates
(Specific to Denver projects)
Revision Date 01-01-2024

Classification Base Fringe
Guard Rail Installer $18.29 $3.20
Highway Parking Lot Striping:
Painter $18.29 $3.21
Ironworker (Ornamental) $26.05 $12.00
Laborer Removal of Asbestos $21.03 $8.55
Laborer (Landscape & Irrigation) $18.29 $3.16
Laborer: Traffic Control (Flagger) $18.29 $3.05
Laborer: Stationary Flags
(excludes Flaggers) $18.29 $3.22
Line Construction Lineman, Gas Fitter/Welder $36.88 $9.55
Line Eq Operator/Line Truck Crew $25.74 $8.09
Millwright $28.00 $10.00
Pipefitter $30.45 $12.85
Plumber $30.19 $13.55
Power Equipment Operator
(Tunnels Above and Below Group 1 $25.12 $10.81

Ground, shafts and raises):

Group 2 $25.47 $10.85
Group 3 $25.57 $10.86
Group 4 $25.82 $10.88
Group 5 $25.97 $10.90
Group 6 $26.12 $10.91
Group 7 $26.37 $10.94
Power Equipment Operator Group 1 $22.97 $10.60
Group 2 $23.32 $10.63
Group 3 $23.67 $10.67
Group 4 $23.82 $10.68
Group 5 $23.97 $10.70
Group 6 $24.12 $10.71
Group 7 $24.88 $10.79
Truck Driver Group 1 $18.42 $10.00
Group 2 $19.14 $10.07
Group 3 $19.48 $10.11
Group 4 $20.01 $10.16
Group 5 $20.66 $10.23
Group 6 $21.46 $10.31
Truck Driver: Truck Mounted
Attenuator $18.29 $3.22

Go to http://www.denvergov.org/Auditor to view the Prevailing Wage Clarification Document for a list of
complete classifications used
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CITY AND COUNTY OF DENVER
STATE OF COLORADO
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Addenda
Contract Number: 202472398

2024 Citywide Concrete Spot Repair
January 30, 2024
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CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

CONTRACT NO. 202472398
PROJECT NAME: 2024 Citywide Concrete Spot Repair

ADDENDUM NO. _1 TO CONTRACT DOCUMENTS

DATE OF ADDENDUM: FEBRUARY 21, 2024

Bidders are hereby instructed that the drawings, specifications, and other contract documents are modified,
corrected, supplemented and/or superseded for the above-mentioned project as hereinafter described in the following
attachments:

REVISIONS TO BID DOCUMENTS

Corrections are attached and the updated pages will be incorporated into the executed contract for the following
items:

Bid Form (BF)
e BF-1: Removal of DSBO required forms listed in the Table of Contents

BF-2: Removal of DSBO required forms in Bidder’s Checklist

BF-4: Removal of DSBO required forms listed

BF-6: Removal of DSBO required forms listed

BF-7: Addition of four bid items. New total # of bid items is “Sixty-One [61]”

BF-9-10: Removal of entire DSBO form (1A-List of Proposed Subcontractors, Subconsultants, and/or
Suppliers)

e BF-13: Removal of entire DSBO form (Commitment to SBE Participation)

e BF-14: Removal of entire DSBO form (Letter of Intent (LOI))

Bid Documents Package (BDP)

e Table of Contents: Removal of DSBO required forms listed in the Bid Forms and Submittal Package
Table of Contents
SQ-1-2: Replacement of original Statement of Quantities with Revised Statement of Quantities
BDP-2: Revision of Estimated Construction Cost to between “$1,550,000.00 and $1,900,000.00”
BDP-2: Revision of monetary level of Prequalification to at or above “$3,000,000.00”
BDP-29: Removal of DSBO required forms listed
BDP-30: Addition of four bid items. New total # of bid items is “Sixty-One [61]”
BDP-48: Removal of “(9) Contractor’s Pollution Liability” insurance requirement listed

Technical Specifications
e Replacement of original Technical Specifications with Revised Technical Specifications (2/7/24)

Contract No. 202472398 Addendum 1 February 21, 2024
2024 Spot Repair
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This ADDENDUM shall be attached to, become a part of, and be returned with the Bid Proposal.
/ James G. Potter,’ City Engineer

- 2/26/2024
Date

Contract No. 202472398 Addendum 1 February 21, 2024
2024 Spot Repair



DocuSign Envelope ID: DD10276A-BAC0-4FE0-933E-110F1D63992C

CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE
SBE DEFINED POOL

TABLE OF CONTENTS FOR BID FORM AND SUBMITTAL PACKAGE

BIDDER'S CHECKLIST ....ooiiiiiiiiieiit ettt a st st s e ne s BF-2
BID FORM AND SUBMITTAL PACKAGE ACKNOWLEDGMENT ......cccccccniiiiiininieiinieicnieneee e BF-4
BID FORM ...ttt st st a e st a e b e b e s aeesaesa e n e e sneenesaeennenne s BF-6

LETTER_OE INTENT (O RE_14
DT THAVOT 1INV INT \J-J\Jl} ............................................................................................................................ 1T T
BID BOND ...ttt ettt sttt ettt s b et b ettt sb e et s bt ebe et s bt s a e bt e et et s bt et h e e b e b sbeeneenee BF-15
Contract No. 202472398 BF-1 January 30, 2024

2024 Spot Repair Addendum 1



DocuSign Envelope ID: DD10276A-BAC0-4FE0-933E-110F1D63992C

DENVER

THE MILE HIGH CITY

E,’A
This Checklist is provided solely for the assistance of the bidders,
and need not be returned by Bidders with your BID FORM PACKAGE.

BIDDER'S CHECKLIST

These forms comprise the Bid Form and Submittal Package. Please note that a copy of the executed Bid Bond is to
be submitted via QuestCDN at the time of bid opening, and that the original Bid Bond must be sent and received
within 7 calendar days after the bid due date.

Bidders must utilize the Bid Worksheet in the online bidding section of QuestCDN to submit their bid item pricing.
The totals from the worksheet are required on page BF-7 of the Submittal Package.

PAGE NO. ACTION ITEM(S) COMPLETE
e  Use legal name, per Colorado Secretary of State (SOS). O
BF-4-BF-5 e Provide contact and signatory information. O
e  Provide acknowledgment signature and attestation (if required). U
BF-6 e Use legal name, per Colorado Secretary of State (SOS). U
e (Calculate Textura® Fee from chart on page BF-3. U
BF-7 e  Write Total Base Bid Amount in words and figures in the space provided. O
e Ifapplicable, write out Add Alt amounts in words and figures. 0
e Provide surety/bid guarantee information. ]
BF-8 e List all subcontractors who are performing work on this project. U
omnlete DSPRO) m A 1 of Pranaced N N a
BE-9 BI-10 U
BE-11 e  Complete all blanks for bid acknowledgement. U
e If Addenda have been issued, complete addenda acknowledgement. U
e Complete appropriate sections and include signature(s) as required. U
BF-12 . . S .
e Ifbidder is a corporation, include corporate seal as required. U]
BF13 sl DD Cam i ep e epelaate e snde s e das o O
BE 14 O—Gemﬁlet%e&epeﬁm%enkfepeaeh%emﬁed—ﬁﬁﬂrﬁgﬂed—by—m%ﬁ#mis 0
representative{(Required Form-due-with-bid)
e Fill in all Bid Bond blank spaces. O
e Provide signatures as required. O
BF-15 e Ifbidder is a corporation, include corporate seal as required. m
e  Attach Surety Agents Power of Attorney OR Certified or cashier's check made out O
to the Manager of Revenue referencing Bidder’s Company and Contract Number.

Contract No. 202472398

2024 Spot Repair

BF-2
Addendum 1

January 30, 2024
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CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

BID FORM AND SUBMITTAL PACKAGE ACKNOWLEDGMENT

CONTRACT NO. 202472398

2024 CITYWIDE CONCRETE SPOT REPAIR

BIDDER:

(Legal Name per Colorado Secretary of State)

ADDRESS:

CONTACT PERSON FOR ALL MATTERS RELATING TO THIS DOCUMENT

NAME: TITLE:

EMAIL: PHONE NUMBER:

The undersigned bidder states that the undersigned bidder has received and had an opportunity to fully and
thoroughly examine a complete set of the Contract Documents for Contract No. 202472398 - 2024 Citywide
Concrete Spot Repair, made available to the undersigned bidder pursuant to Notice of Invitation for Bids dated
January 30, 2024.

The undersigned bidder acknowledges that a complete and final set of the Contract Documents for the
referenced Project, the components of which are identified below, are bound and maintained as the record set of
Contract Documents by the Contract Administration Division of the Department of Transportation and
Infrastructure and that this Record Set is available for examination by the undersigned bidder.

The undersigned bidder, having thoroughly examined each of the components identified below and
contained in Contract Documents, HEREBY SUBMITS THIS BID FORM AND SUBMITTAL PACKAGE, fully
understanding that the Contract Documents, as defined in Paragraph 1 of the contract, including this executed Bid
Form and Submittal Package, constitute all of the terms, conditions and requirements upon which this submission
is based and further understanding that, by submission of this Bid Form and Submittal Package, the City shall rely
on the representations and commitments of the undersigned bidder contained herein.

The following completed documents comprising this Bid Form and Submittal Package will be included
with and, by this reference, are expressly incorporated into the Contract Documents specified at Paragraph 1 of the
Contract:

Bid Form and Submittal Package Acknowledgment Form
Bid Form

Bid Bond
Certificate of Insurance

Contract No. 202472398 BF-4 January 30, 2024

2024 Spot Repai
pot Bepatt Addendum 1
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CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

BID FORM
CONTRACT NO. 202472398

2024 CITYWIDE CONCRETE SPOT REPAIR

BIDDER:

(Legal Name per Colorado Secretary of State)

TO: The Manager of the Department of Transportation and Infrastructure
City and County of Denver
c/o Contract Administration
201 West Colfax, Dept. 614
Denver, Colorado 80202

The Undersigned Bidder, having examined the plans, technical specifications, and remainder of the proposed
Contract Documents as designated and enumerated in the General and Special Contract Conditions and any and all
addenda thereto; having investigated the location of and conditions affecting the proposed Work; and being
acquainted with and fully understanding the extent and character of the Work covered by this bid, and all factors
and conditions affecting or which may be affected by Work, HEREBY SUBMITS THIS BID, pursuant to an
advertisement of a Notice of Invitation for Bids as published on January 30, 2024, to furnish all required materials,
tools, appliances, equipment and plant; to perform all necessary labor and to undertake and complete: Contract
No. 202472398 - 2024 Citywide Concrete Spot Repair, in Denver, Colorado, in full accordance with and
conformity to the Plans, Technical Specifications, and Contract Documents hereto attached or by reference made a
part hereof, at and for the following price(s) set forth on this Bid Form.

The following documents, which taken as a whole constitute the Contract Documents for this Project, and which
are incorporated herein, by reference, were made available to the Bidder as provided in the Advertisement of Notice
of Invitation for Bids, were received by the bidder, and form the basis for this bid:

Advertisement of Notice of Invitation for Bids

Instructions to Bidders Special Contract Conditions
Commitment-to-SBEParticipation Performance and Payment Bond
+A-Listof Proposed-Subeontractorss Notice to Apparent Low Bidder
Subeonstitantsandtor-Supptiers Notice to Proceed

5)-of- Contractor’s Certification of Payment Form
Article VII of Chapter 28, D.R.M.C. Final/Partial Release and Certificate of Payment
Bid Bond Final Receipt
Addenda (as applicable) Change Orders (as applicable)
Equal Employment Opportunity Provisions (Appendix Federal Requirements (as applicable)
A and Appendix F) Prevailing Wage Rate Schedule(s)
Bid Form Technical Specifications
Contract Form Contract Drawings

General Contract Conditions

Contract No. 202472398 BF-6 January 30, 2024
2024 Spot Repair
Addendum 1
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Sum of estimated cost for item numbers 202-00019 through 630-00003 (Sixty-One [61] bid items) and the
Textura Fee equals Total Base Bid Amount:

Dollars ($ )

If the Manager mails a written Notice of Apparent Low Bidder, addressed to the Bidder's business address stated
on this Bid Form, the Undersigned Bidder shall, in accordance with the Contract Documents, be ready to, and shall,
within five (5) days after the date of the Notice: (i) execute the attached form of Contract in conformity with this
bid; (ii) furnish the required proofs of insurance; and (iii) furnish the required bond or bonds in the sum of the full
amount of this bid, executed by a surety company acceptable to the Manager.

The , a corporation of the State of , is hereby offered as Surety
on said bond. If such surety is not approved by the Manager, another and satisfactory surety company shall be
furnished.

Enclosed with this bid is a bid guarantee, as defined in the attached Instructions to Bidders, in the amount of
. The Undersigned Bidder agrees that the entire amount of this bid guarantee is to
be paid to and become the property of the City as liquidated damages, and not as a penalty, if: (i) the bid is considered
to be the best by the City; (ii) the City notifies the Undersigned Bidder that it is the Apparent Low Bidder; and (iii)
the Undersigned Bidder fails to execute the Contract in the form prescribed or to furnish the required bond and
proofs of insurance, within five (5) days after the date of such notification.

The following persons, firms or corporations are interested with the Undersigned Bidder in this bid:

Name: Name:

Address: Address:

If there are no such persons, firms, or corporations, please so state in the following space:

Contract No. 202472398 BF-7 January 30, 2024
2024 Spot Repair Addendum 1
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E"% DENVER

P =conomic DEvELOPMENT
& OPPORTUNITY

LA ST OF PROPOSED SURCONTRACTORS. SHBCONS T ANTE ANDIOR SUDDPLIERS

City & County of Denver Contract No.:

Signoire Dotes
Adldress:
Subcontractors, Subconsultants,and/orSuppliers

Firr’s B e

N ‘s Date: Ntini L letion Date:

Firr’s B e

N s Date: Atic] L letion Date:

N 'S Date: At L letion Date:
Contract No. 202472398 BF-9 January 30, 2024
2024 Spot Repair Addendum 1
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. e

Type-ofService: ContractValue S:

o e

Type-ofService: ContractValue S:
Type-ofService: ContractValue S:

— e

Type-ofService: ContractValue S:

. e

Type-ofService: ContractValue S:

Firrelo B o

N s Date: N - letion Date:
Contract No. 202472398 BF-10 January 30, 2024

2024 Spot Repair Addendum 1
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E"% DENVER

ECONOMIC DEVELOPMENT
& OPPORTUNITY

Aeldeess:

City: State: Zip:

Phene: Eraaik

Contract No. 202472398 BF-13 January 30, 2024

2024 Spot Repair Addendum 1
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i"% DENVER

ECONOMIC DEVELOPMENT

Contract No. 202472398 BF-14 January 30, 2024
2024 Spot Repair Addendum 1
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CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE
SBE DEFINED POOL

TABLE OF CONTENTS FOR CONTRACT DOCUMENTS

BID FORM AND SUBMITTAL PACKAGE PAGE
Package (returned separately and incorporated as part of these contract documents)

BIDDER'S CHECKLIST ...ttt ettt sttt ettt et st st st e bt e bt e sme e st e eaaeenneen BF-2
BID FORM AND SUBMITTAL PACKAGE ACKNOWLEDGMENT ......cccooiiiiiiiiiiiiieeeeee e BF-4
BID FORM ...ttt ettt h e sttt et e b e bt e bt e e ht e e ae e e ate et e e bt e ebeesateeabeeabeenbeenbeabtesbeesateenteentean BF-6

EHEFFER OEFINTENT O e BF+4
BID BOND ...ttt ettt ettt b et e bt e et et e b e st e bt e st et e e bt et e ehe e et et e h e et e ebe et e eteentebeeneenee BF-15
BID DOCUMENTS
STATEMENT OF QUANTITIES ..ottt ettt ettt sttt ettt ettt et b et e b saee e e SQ-1
NOTICE OF INVITATION FOR BIDS ...ttt ettt et ettt et seeeneessesneeneenseeneenes BDP-2
INSTRUCTIONS TO BIDDERS ..ottt ettt ettt ettt ae st et e aeenee s e sneensesseeneensesseensens BDP-4
EQUAL EMPLOYMENT OPPORTUNITY RULES AND REGULATIONS .......coooiviieiieiieieesiee e BDP-13
APPENDIX A ..ottt ettt ettt et e bt e st et e e st ea s e st ent e beeseente bt entente st entenseenteteeaeennens BDP-17
APPENDIX F oottt ettt s h et s a et e bt et e st e e at et e s bt et e b eat et e e bt enees BDP-19
CONTRACT ..ttt et ettt ettt e a et e sh et e e bt e a e et e e bt et e ee e ebtembesbeeste bt ebeentenbeenteneeeneenees BDP-29
GENERAL CONTRACT CONDITIONS (INDEX) ..uetitteieiieieiesieteie ettt sie sttt sae st ee e eneeseeeneeneas BDP-35
SPECIAL CONTRACT CONDITIONS ..ottt ettt ettt sttt st sbe st et ees BDP-40
CONTRACTOR’S CERTIFICATION OF PAYMENT (SAMPLE).....cccocoiiiiiieieeeeeee e BDP-45
PERFORMANCE AND PAYMENT BOND ......ooiiiiiiiiieieestee ettt ettt sae e enes BDP-52
PERFORMANCE AND PAYMENT BOND SURETY AUTHORIZATION (SAMPLE)......cccccecvevvvnnne BDP-54
NOTICE TO APPARENT LOW BIDDER (SAMPLE) ......ooiiiiieeeeee ettt BDP-55
NOTICE TO PROCEED (SAMPLE)........ooiiiieieeieese ettt sttt sttt sttt e BDP-57
CERTIFICATE OF CONTRACT RELEASE (SAMPLE) .....oiiiiiiiiiiieeeee et BDP-58
FINAL/PARTIAL RELEASE AND CERTIFICATE OF PAYMENT (SAMPLE).....cccooiiiieiiieieeee BDP-59
PREVAILING WAGE RATE SCHEDULE .......ooooiiiiiiie ettt ettt et eteesaee e seeessaeeennee s 10 pages

TECHNICAL SPECIFICATIONS ......oottttitiireeese ettt ettt ettt st ettt et st s s 77 pages
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Addendum 1 - Revised Statement of Quantities

CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

STATEMENT OF QUANTITIES

ITEM NO. DESCRIPTION ESTIMATED UNIT
TYPE
202-00019 REMOVAL OF INLET 4 EA
202-00033 REMOVAL OF SIPHON 3 EA
202-00200 REMOVAL OF SIDEWALK 2,150 SY
202-00201 REMOVAL OF CURBHEAD 200 LF
202-00203 REMOVAL OF CURB AND GUTTER 2,550 LF
202-00204 REMOVAL OF COMBO CURB/GUTTER 2,002 LF
202-00205 REMOVAL OF DETATCHED SIDEWALK 1,910 SY
REMOVAL AND RESET FLAGSTONE (INCLUDES SALVAGE AND
202-00208 STORAGE) 22 SY
202-00210 REMOVAL OF CONCRETE PAVEMENT 2,190 SY
202-00212 REMOVAL OF CONCRETE ADA CURB RAMP 100 SY
202-00213 COMPRESSED AIR EXCAVATION FOR TREE ROOTS 40 HR
202-00214 WATER EXCAVATION FOR TREE ROOTS 40 HR
202-00215 TREE PROTECTION FENCE 10 EA
202-01000 REMOVAL AND RESET OF FENCE 27 LF
202-02000 SAW CUTTING OR GRINDING OF SIDEWALK 10,000 LF-IN
203-00200 UNCLASSIFIED EXCAVATION 400 CY
203-02330 3-MAN LABOR CREW 19 HR
206-00065 STRUCTURE BACK FILL (FLOW FILL) 15 CY
208-00050 STORM DRAINAGE INLET PROTECTION 49 EA
210-00810 RESET GROUND SIGN 15 EA
210-04010 ADJUST MANHOLE/PULLBOX 20 EA
210-04011 ADJUST INLET FRAME AND ADJUSTABLE CURBHEAD 7 EA
RESET INLET GRATE,FRAME, AND ADJUSTABLE CURB BOX
210-04020 (NEW CASTING) 5 EA
212-00050 SODDING 200 SF
212-01200 RESTORE LANDSCAPING 7,150 SF
212-01201 AMENDED TOP SOIL OR LANDSCAPE PLANTER'S SOIL MIX 150 CY
304-06000 AGGREGATE BASE COURSE 500 TON
403-00720 HBP PATCH/OVERLAY 1,600 TON
412-00000 24-HOUR HIGH EARLY STRENGTH CONCRETE 200 CY
412-00001 ADD PIGMENT TO CONCRETE 8 CY
412-00100 GEO TECH MATERIAL TESTING CONCRETE 10 EA
412-00400 4" CONCRETE PAVEMENT 50 SY
412-00600 6" CONCRETE PAVEMENT 400 SY
412-00800 8" CONCRETE PAVEMENT 1,600 SY
412-01000 10" CONCRETE PAVEMENT 110 SY
412-01200 12" CONCRETE PAVEMENT 30 SY
413-00100 ggyj(}}f;)ETE PATCHING (STRUCTURAL SURFACE REPAIR <2 25 SF-IN
601-00100 PAVESTONE STACKED PRE-CAST WALL BLOCK 25 SF
601-00400 REINFORCED VARIABLE HEIGHT CONCRETE RETAINING WALL 80 SF
601-06150 CONCRETE PATCHING (STRUCTURAL CURB REPAIR) 80 LF
604-14050 NUMBER 14 INLET (L=6") 1 EA
604-16050 SINGLE NUMBER 16 INLET 1 EA
Contract No. 202472398 SQ-1 January 30, 2024

2024 Spot Repair Addendum 1
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CITY AND COUNTY OF DENVER

DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

STATEMENT OF QUANTITIES

ITEM NO. DESCRIPTION ESTIMATED UNIT
TYPE
604-18050 CHASE DRAIN AND TREAD PLATE (1' WIDTH) 8 LF
604-20050 CHASE DRAIN AND TREAD PLATE (2' WIDTH) 8 LF
608-00000 CONCRETE SIDEWALK 2,150 SY
608-00005 DETATCHED CONCRETE SIDEWALK 1,910 SY
608-00010 CONCRETE CURB RAMP 100 SY
608-00018 TRUNCATED DOMES (SPECIAL CAST IRON) MATERIAL ONLY 50 SF
609-20000 CONCRETE GUTTER OVERLAY 1,450 LF
609-21020 CURB & GUTTER TYPE II, SECTION 2B 2,550 LF
609-21023 CURB & GUTTER TYPE IIB (9") CURBHEAD 200 LF
609-22021 COMBO CURB, GUTTER & SIDEWALK (2'-8") 1,001 LF
609-22025 COMBO CURB, GUTTER & SIDEWALK (3'-11") 1,001 LF
MEDIAN COVER MATERIAL (6" PATTERNED COLORED

610-00026 CONCRETE) 40 SY
613-07000 RESET PULL BOX 5 EA
623-00204 SPRINKLER SYSTEM/ADJUST SPRINKLER HEAD 76 EA
623-00205 SPRINKLER SYSTEM/NEW SPRINKLER HEAD 200 EA
623-00505 SPRINKLER SYSTEM/IRRIGATION RECONSTRUCTION 405 LF
630-00000 TRAFFIC CONTROL - ARTERIAL/COLLECTOR 20 DAY
630-00002 TRAFFIC CONTROL - LOCAL 20 DAY
630-00003 TRAFFIC CONTROL - UNIFORMED TRAFFIC CONTROL 32 HR

Contract No. 202472398
2024 Spot Repair

SQ-2
Addendum 1

January 30, 2024
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CITY AND COUNTY OF DENVER

NOTICE OF INVITATION FOR BIDS
FOR CONTRACT NO. 202472398

2024 CITYWIDE CONCRETE SPOT REPAIR

BID SCHEDULE:
11:00 a.m., Local Time
March 7, 2024

Bids will be received and accepted via the online electronic bid service, www.QuestCDN.com . Bids must be
submitted via QuestCDN no later than March 7, 2024 at 11:00 a.m. To access the electronic bid form, download
the required documents from QuestCDN and click online bidding button at the top of the advertisement. Prospective
bidders must be on the plan holders list at QuestCDN for bids to be accepted. Bidders will be charged a fee of
$30.00 to submit a bid electronically. All properly uploaded bids will then be opened, witnessed and read aloud.

GENERAL STATEMENT OF WORK:

The work will consist of spot repairs to concrete curbs, gutters, sidewalk, cross pans, street panels, and alley panels.
The concrete will be replaced to match existing conditions and resolve damage and/or hazards. If asphalt pavement
adjacent to concrete work will be disturbed or removed due to construction, it will be replaced with new asphalt. If
landscaping and/or sprinklers are damaged during construction, they will be replaced. The work includes hauling
and disposal of removed material.

PRE-BID MEETING:
A virtual pre-bid meeting will be held for this Project at 11:00 a.m., local time, on February 8, 2024. The
teleconference call-in number and conference ID can be found on the project page at www.work4denver.com.

ESTIMATED CONSTRUCTION COST:
The estimated cost of construction for this project is between $1,550,000.00 and $1,900,000.00.

DOCUMENTS AND BID INFORMATION AVAILABLE:

Contract Documents complete with Technical Specifications and, if applicable, construction drawings will be
available on the first day of publication at: www.work4denver.com. To download digital Contract Documents at a
cost of $15.00 per download, reference eBid Document Number #8936772. Contact QuestCDN at 952-233-1632
or info@questcdn.com for assistance.

DEADLINE TO SUBMIT QUESTIONS: February 21, 2024 by 2:00 p.m. local time.

PREQUALIFICATION REQUIREMENTS:

Each bidder must be prequalified in category 1F(3) CONCRETE SIDEWALK, CURB, GUTTER AND ADA
RAMPS at or above the $3,000,000.00 monetary level in accordance with the City’s Rules and Regulations Governing
Prequalification of Contractors. Each bidder must have submitted a prequalification application a minimum of ten (10)
calendar days prior to the response due date. Applications must be submitted via B2Gnow. To view the Rules and
information on how to apply, please visit our website at www.denvergov.org/prequalification.

SMALL BUSINESS ENTERPRISE DEFINED POOL PARTICIPATION:
Article VII, of Chapter 28 of the Denver Revised Municipal Code (D.R.M.C.) grants authority to the Division of
Small Business Opportunity (DSBO) to establish participation requirements under the Small Business Enterprise
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CITY AND COUNTY OF DENVER
CONTRACT NO. 202472398

2024 CITYWIDE CONCRETE SPOT REPAIR
CONTRACT

THIS CONTRACT AND AGREEMENT, made and entered into by and between the City and County of Denver,
a municipal corporation of the State of Colorado, hereinafter referred to as the "City," party of the first part, and
contractor listed below, hereinafter referred to as the "Contractor," party of the second part,

[NAME AND ADDRESS OF AWARDED CONTRACTOR]
WITNESSETH, commencing on January 30, 2024, and for at least three (3) days the City advertised that sealed

bids would be received for furnishing all labor, tools, supplies, equipment, materials, and everything necessary
and required for the following:

CONTRACT NO. 202472398

2024 CITYWIDE CONCRETE SPOT REPAIR

WHEREAS, bids pursuant to said advertisement have been received by the Manager of the Department of
Transportation and Infrastructure, who has recommended that a Contract for said work be made and entered into
with the above-named Contractor who was the lowest, responsive, qualified bidder therefore, and

WHEREAS, said Contractor is now willing and able to perform all of said work in accordance with said
advertisement and its bid.

NOW THEREFORE, in consideration of the compensation to be paid the Contractor, the mutual agreements
hereinafter contained, and subject to the terms hereinafter stated, it is mutually agreed as follows:

1. CONTRACT DOCUMENTS
It is agreed by the parties hereto that the following list of documents, instruments, technical specifications,
plans, drawings and other materials which are attached hereto and bound herewith, incorporated herein by
reference or otherwise referenced in these documents constitute and shall be referred to either as the
“Contract Documents” or the “Contract,” and all of said documents, instruments, technical specifications,
Plans, Drawings and other materials taken together as a whole constitute the Contract between the parties
hereto, and they are as fully a part of this agreement as if they were set out verbatim and in full herein:

Advertisement of Notice of Invitation for Bids
Instructions to Bidders

Article VII, Chapter 28, D.R.M.C.

Bid Bond

Addenda (as applicable)

Equal Employment Opportunity Provisions (Appendix A and Appendix F)
Bid Form

Contract Form

Contract No. 202472398 BDP-29 January 30, 2024
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General Contract Conditions

Special Contract Conditions

Performance and Payment Bond

Notice to Apparent Low Bidder

Notice to Proceed

Contractor’s Certification of Payment Form
Final/Partial Release and Certificate of Payment
Change Orders (as applicable)

Federal Requirements (as applicable)
Prevailing Wage Rate Schedule(s)
Technical Specifications

Contract Drawings

Accepted Shop Drawings

2. SCOPE OF WORK
The Contractor agrees to and shall furnish all labor, tools, supplies, equipment, materials and everything
necessary for and required to do, perform and complete all of the Work described, drawn, set forth, shown
and included in said Contract Documents.

3. TERMS OF PERFORMANCE
The Contractor agrees to undertake the performance of the Work under this Contract within ten (10) days
after being notified to commence work by issuance of a Notice to Proceed in substantially the form
contained herein from the Manager and agrees to fully complete said Work within 200 (Two Hundred)
consecutive calendar days from the effective date of said Notice, plus such extension or extensions of time
as may be granted in accordance with the provisions of the General Contract Conditions and any applicable
Special Contract Conditions.

4. TERMS OF PAYMENT

The City agrees to pay the Contractor for the performance of all of the Work required under this Contract,
and the Contractor agrees to accept as the Contractor’s full and only compensation therefore, such sum or
sums of money as may be proper in accordance with the price or prices set forth in the Contractor's Bid
Form hereto attached and made a part hereof for bid item numbers 202-00019 through 630-00003 (Sixty-
One |61] total) and the Textura Fee, the total estimated cost thereof being (Insert Written Amount)($ ).
Adjustments to said Contract Amount and payment of amounts due hereunder shall be made in
accordance with the provisions of the General Contract Conditions and any applicable Special Contract
Conditions.

5. NO DISCRIMINATION IN EMPLOYMENT
In connection with the performance of work under the Agreement, the Contractor may not refuse to hire,
discharge, promote, demote, or discriminate in matters of compensation against any person otherwise
qualified, solely because of race, color, religion, national origin, ethnicity, citizenship, immigration status,
gender, age, sexual orientation, gender identity, gender expression, marital status, source of income,
military status, protective hairstyle, or disability. The Contractor shall insert the foregoing provision in all
subcontracts.

6. COMPLIANCE WITH SBE DEFINED POOL SELECTION REQUIREMENTS:
(a) This Agreement is subject to Article VII of Chapter 28, Denver Revised Municipal Code
(“D.R.M.C.”), designated as §§ 28-201 to 28-236 (the “SBE Ordinance”), and the Rules and
Regulations promulgated pursuant thereto. This Agreement is also subject to the defined selection
pool requirements of the SBE Ordinance. The Contractor is a certified Small Business Enterprise
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insurance requirements set forth in this Agreement shall not act as a waiver of Contractor’s breach of this
Agreement or of any of the City’s rights or remedies under this Agreement. The City’s Risk Management
Office may require additional proof of insurance, including but not limited to policies and endorsements.

A3 Additional Insureds: For Commercial General Liability, Auto Liability and Excess
Liability/Umbrella (if required), Contractor and subcontractor’s insurer(s) shall include the City and County
of Denver, its elected and appointed officials, employees and volunteers as additional insured.

“) Waiver of Subrogation: For all coverages required under this Agreement, with the
exception of Professional Liability, Contractor’s insurer shall waive subrogation rights against the City.
Q) Subcontractors: All subconsultants, subcontractors, independent contractors, suppliers or

other entities providing goods or services required by this Agreement shall be subject to all of the
requirements herein. Contractor shall require all of its subcontractors and subconsultants of any tier to
provide insurance coverage in types and amounts required by the Contractor, but in amounts of at least
$1,000,000 Commercial General Liability, Business Auto Liability insurance of $1,000,000 combined
single limit, statutory Workers” Compensation coverage, and $1,000,000 professional liability for any
subcontractor performing design or engineering work. Contractor agrees to provide proof of insurance for
all such subcontractors, subconsultants, independent contractors, suppliers or other entities upon request by
the City.

6) Workers’ Compensation and Employer’s Liability Insurance: Contractor shall
maintain the coverage as required by statute for each work location and shall maintain Employer’s Liability
insurance with limits of $100,000 per occurrence for each bodily injury claim, $100,000 per occurrence for
each bodily injury caused by disease claim, and $500,000 aggregate for all bodily injuries caused by disease
claims.

@) Commercial General Liability: Contractor shall maintain a Commercial General
Liability insurance policy with minimum limits of $1,000,000 for each bodily injury and property damage
occurrence, $2,000,000 products and completed operations aggregate (if applicable), and $2,000,000 policy
aggregate.

3 Business Automobile Liability: Contractor shall maintain Business Automobile Liability,
or its equivalent, with minimum limits of $1,000,000 combined single limit applicable to all owned, hired
and non-owned vehicles used in performing services under this Agreement. If transporting wastes,
hazardous material, or regulated substances, Contractor shall carry a pollution coverage endorsement and
an MCS 90 endorsement on their policy. Transportation coverage under the Contractors Pollution Liability
policy shall be an acceptable replacement for a pollution endorsement to the Business Automobile Liability
policy.

(10) Additional Provisions:
(a) For claims-made coverage:
The retroactive date must be on or before the contract date or the first date when any goods or services were
provided to the City, whichever is earlier
(b) Contractor shall advise the City in the event any general aggregate or other
aggregate limits are reduced below the required per occurrence limits. At their own expense, and where
such general aggregate or other aggregate limits have been reduced below the required per occurrence limit,
the Contractor will procure such per occurrence limits and furnish a new certificate of insurance showing
such coverage is in force.
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ADDENDUM 1 - REVISED TECHNICAL SPECIFICATIONS (2/7/24)

” DENVER

P TrRANSPORTATION &
INFRASTRUCTURE

STREET MAINTENANCE DIVISION

SPECIAL PROVISIONS
STANDARD CONCRETE CONSTRUCTION DETAILS AND TECHNICAL SPECIFICATIONS
It is the intent of the City to use the City of Denver Public Works “Transportation Standards and Details for the
Engineering Division” 2019 edition, the Wastewater Management Division Standard Details and Drawings (when

applicable), the Department of Public Works “Standard Specifications For Construction General Contract

Conditions” 2011 edition, and the Contractor shall additionally abide by all rules and guidelines as required by:
City and County of Denver Right of Way Street Occupancy Permit.
It is further the intent of the City to use applicable specifications from the Colorado Department of
Transportation “Standard Specifications for Road and Bridge” 2019 edition with revisions listed in the “Index of
Revisions to the 2019 Colorado Department of Transportation Standard Specifications for Road and Bridge
Construction.”

INDEX OF REVISIONS TO THE
2019 CDOT Standard Specifications for Road and Bridge Construction

Item Description Page
201 CLEARING AND GRUBBING TS-1
202 REMOVAL OF STRUCTURES AND OBSTRUCTIONS TS-2
203 EXCAVATION AND EMBANKMENT TS-6
206 EXCAVATION AND BACKFILL FOR STRUCTURES TS-8
208 EROSION CONTROL TS-9
209 WATERING AND DUST PALLIATIVES TS-23
210 RESET STRUCTURES TS-24
212 SEEDING, FERTILIZER AND SODDING TS-26
304 AGGREGATE BASE COURSE TS-28
306 RECONDITIONING TS-29
401 & 403 PLANT MIX PAVEMENTS TS-30
412 PORTLAND CEMENT CONCRETE PAVEMENT TS-31
413 CONCRETE PATCHING AND CURB HEAD REPLACEMENT TS-38
601 STRUCTURAL CONCRETE TS-41
604 MANHOLES, INLETS AND METER VAULTS TS-43
608 SIDEWALKS, BIKEWAYS AND CURB RAMPS TS-45
609 CURB AND GUTTER TS-49
612 TUBULAR MARKER (CITY POST SM) TS-52
613 LIGHTING TS-54
623 IRRIGATION SYSTEM TS-55
625 CONSTRUCTION SURVEYING TS-57
626 MOBILIZATION TS-58
627,708,713 PAVEMENT MARKING TS-59
630 CONSTRUCTION ZONE TRAFFIC CONTROL TS-66
631 PUBLIC INFORMATION SERVICES TS-69
705 JOINT, WATERPROOFING AND BEARING MATERIALS TS-70
711 CONCRETE CURING MATERIALS AND ADMIXTURES TS-71
APPENDICES

A. Field Measurement Report (FMR) Sample
B. Annotated Revisions
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REVISION OF SECTION 201
CLEARING AND GRUBBING

Section 201.01 of the Standard Specifications is hereby revised as follows:

The Contractor shall only perform work consisting of clearing, grubbing, removing, and
disposing of vegetation and debris within 12” of the proposed concrete repair and only as
needed to set forms and complete the required concrete construction or repairs unless
otherwise directed by the Project Inspector/Manager.

Section 201.03 of the Standard Specifications shall be deleted and replaced with:

Clearing and Grubbing shall not be measured separately, and all costs associated with Clearing
and Grubbing shall be included in the related concrete construction or repair work.

Section 201.04 of the Standard Specifications shall be deleted and replaced with:

Clearing and Grubbing shall not be paid separately, and all costs associated with Clearing and
Grubbing shall be included in the related concrete construction or repair work.

When the Contract does not include pay items in Section 201, “Clearing and Grubbing”, the
removal will not be paid for separately but shall be included in the work.

END OF REVISION OF SECTION 201
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REVISION OF SECTION 202
REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Section 202 of the Standard Specifications is hereby revised as follows:
All equipment, labor, hauling, sorting, removal, delivery and documentation of recyclable
materials as per SC-20 “Greenprint Denver Requirements” will not be paid separately; all
costs incurred by the Contractor to meet the requirements of SC-20 shall be included in the
removal of the related appurtenance. All non-hazardous waste is to be hauled to Denver
Arapahoe Disposal Site (DADS) as per “SC-12 DISPOSAL OF NON-HAZARDOUS WASTE AT
DADS” of the Contract. All costs of removal, loading, hauling and disposal of all excavations,
unsuitable and excess materials and removal items are included in the related Removal Pay
Item and will not be paid separately.

Subsection 202.02 shall be revised to include the following:
The Project Inspector will mark the limits of removals in the field. All damage to structures to
remain in place shall be repaired at the Contractor’s expense.

Removals in the vicinity of trees to remain shall conform to applicable provisions of the
Tree Retention and Protection specification, as prepared by Denver Forestry. It shall be
the responsibility of the Contractor to notify the City of Denver Forestry and coordinate
with the Construction Project Manager and the adjacent property owner for any damages
to the tree or its roots.

Where work is proposed within a tree protection zone, the Contractor shall submit a work
plan on how the work within these areas will be accomplished. The work shall be
approved by the City Forester prior to the start of work. The methods for work in these
areas can include the following:

1. Compressed air excavation tool.

2. Water excavation.

3. Other methods approved by the City Forester.

Tree protection fence shall be installed prior to any site activity and shall remain in place
and maintained in condition in which they were installed until its removal is authorized by
the City Forester or the Project Manager.

Subsection 202.03 is hereby replaced as follows:
All salvageable material shown on the plans shall be removed, without unnecessary damage,
in sections or pieces that may be readily transported, and delivered by the Contractor to the
location noted on the plans, or as directed by the Project Manager. The Contractor shall be
held responsible for the safekeeping of all salvageable materials during the period of the
Contract until they are delivered to the City. The Contractor shall make good or replace at the
contractor’s own expense any such materials damaged, stolen or otherwise lost prior to
receipt by the City. All salvageable materials, as designated on the plans, shall remain the
property of the City. The bid item “Removal and Reset Flagstone (Includes Salvage and
Storage) shall include all costs associated with the means and method required to carefully
remove, handle, palletize, and salvage existing flagstone, store the flagstone material,

TS-2
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transport as needed, prep subgrade as needed and reset flagstone at locations designated by
the Project Inspector/Manager.

Subsection 202.07 is hereby replaced as follows:

All concrete pavement, sidewalks, structures, curbs, gutters, asphalt pavement, etc.,
designated for removal, shall be broken into pieces and disposed of outside the limits of the
project at a concrete recycling site if possible, unless otherwise designated on the plans, or
as directed by the Project Manager.

Old construction which abuts new construction, edges of pavement, sidewalks, curbs, etc.,
to be left in place shall be saw-cut at the nearest joint to true line with a vertical face.

Where old asphalt construction abuts new construction, edges of asphalt pavement,
patching, etc., asphalt to be left in place shall be saw-cut to a neat vertical face with minimal
jagged edges to the satisfaction of the Project Manager.

Removal of stone curb shall include the complete removal of the curb head and concrete
foundation. No payment will be made for sprinkler relocation, utility relocation, etc., beyond
the limits of construction as shown on the plans. Stone curb designated for salvage shall be
carefully removed to prevent damage and delivered to the location indicated in the plans or
specifications, or as directed by the Project Manager.

Subsection 202.08 shall be revised to include the following:

E”% DENVER

TRANSPORTATION &
INFRASTRUCTURE

All trip hazards will be addressed by saw cutting or grinding to fulfill the requirements of the
Americans with Disabilities Act. Each offset will be tapered at a minimum 1:12 slope and shall
have a smooth uniform appearance and texture. Method of trip hazard removal shall entail
precise saw cutting or grinding of the concrete only. Pulverization of the concrete are not
acceptable or allowed. Work shall be done with electrical powered equipment, capable of
cutting at any angle and able to remove the concrete completely from all edges of the trip
hazard and around obstacles that may be encountered. Saw cutting and grinding shall be
taken to an absolute zero point of differential to the adjacent opposing side, and to both
edges of the sidewalk to eliminate the trip hazard in its entirety over the full width of the
sidewalk. The adjacent stone, along with any wall and/or obstacles abutting up to the
sidewalk, shall not be cut into or marked in any way when saw cutting the trip hazard. Cutting
into any landscaping, grass, rocks, walls, etc.; will not be permitted. Should damage occur to
adjacent structures/landscaping the contractor shall repair the structure/landscaping at no
cost to the project. Fugitive dust shall be collected using a high-powered dust control system
that will prevent fugitive dust from going into the air. The suction device shall be attached to
hand-held electrical powered cutting equipment to assure the maximum amount of fugitive
dust will be collected before it has a chance to be released into the atmosphere. All debris
and concrete dust that remains on the sidewalk shall be completely cleaned from the surface
as well as the surrounding area, i.e. landscaping, walls, etc. and be hauled off and disposed of
at an approved site. All costs incurred for disposal of waste material shall be included in unit
cost and will not be paid for separately. Temporary asphalt ramps at trip hazards shall be
removed at the time of cutting. No additional payment shall be made for removal of asphalt
ramps. The maximum vertical cut allowed for repair is 1 % inches. It is the Contractor’s
responsibility to adhere to the grades required (minimum of 1:12 slopes). Inspection and
TS-3
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approval of work shall not relieve the Contractor from achieving all requirements set forth in
these specifications. The Contractor shall be responsible to repair any work improperly
performed. There will be no additional payment for these repairs, if required.

Subsection 202.09 shall be revised to include the following:
Removal of asphalt mat from gutters shall be accomplished by planing, and/or scraping. If
the existing gutter is to remain, the gutter shall be cleaned by sandblasting until the pan is
completely clean of residue. Fugitive dust shall be collected using a high-powered dust

control system that will prevent fugitive dust from going into the air. Gutters which are
excessively (greater than one-quarter inch in depth) planed or damaged shall be removed
and replaced by the Contractor at the Contractor’s expense. If gutter is designated for
removal, no separate payment shall be made for asphalt removal.

Subsection 202.11 shall be revised to include the following:
All quantities to be submitted for payment must be measured in person by the Contractor
with the Project Inspector and recorded by location in tabular form and summarized utilizing
the Field Measurement Report (FMR), see FMR sample in APPENDICES at the end of the
Technical Specifications, in manner acceptable to the Project Manager and be submitted for
review and acceptance in advance of each pay application.

Removal of concrete paving, crosspans, curb ramps, driveways will be measured by area in
square yards, regardless of thickness and includes re-grading.

Removal of asphalt mat will be measured by square yard. If the existing asphalt mat is over
9" asphalt mat will be paid at a prorated price determined by the Project Manager. If the
asphalt mat is more than 5" and is over concrete pavement, both asphalt removal and
concrete pavement removal will be paid. If the asphalt mat is less than 5" and is over
concrete pavement, only concrete pavement removal will be paid.

Removal of asphalt mat (planning or milling) will be measured by the square yard, regardless
of thickness.

Removal of trolley tracks will be measured by centerline lineal track foot, and shall include
the removal of rails, ties, connections, cobblestones and concrete runners.

Removal of asphalt mat from concrete gutter and other concrete designated to remain shall
be measured by the square yard. Removal of asphalt mat from gutter shall include
sandblasting and compressed air cleaning as part of that pay item. Fugitive dust shall be
collected using a high- powered dust control system that will prevent fugitive dust from
going into the air.

Remove Siphon will be measured as a lump sum for each siphon and shall include:
removing the connector pipe, two (2) inlets, grates and frames, any related materials,
concrete, metal, sealant, debris, excavation and suitable backfill placed and compacted, all
materials, labor equipment, hauling and disposal needed to complete this item.

Subsection 202.12 is hereby deleted and replaced as follows:
The accepted quantities will be paid for at the contract unit price for each of the pay items
TS-4
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listed below that appear in the Contract bid schedule. Payment shall be full compensation for
all labor, equipment, time and materials for each unit bid item complete in place including
saw cutting, scraping, sandblasting, removal, hauling and disposal of such items, excavation
of subgrade material reconditioning or installation of aggregate base course and subsequent
backfill, grading and compaction (with moisture/density control per the Revision of
Subsection 203.07) to proposed subgrade elevation. The price shall also include salvageable
materials removed, their custody, preservation, storage, hauling and disposal as provided
herein.

Clearing and grubbing includes any and all excavation, removal and hauling to DADS of all
existing landscape materials including soil, sodding, plants, shrubs, landscape rock of any
size or gradation, brick, stone pavers, stacked block wall, edging material, landscape fabric
and fencing is included in the cost of the related work and is included in the cost of the
related work and will not be paid separately unless otherwise noted under “PAY ITEMS”.

Payment will be made under:

PAY ITEMS PAY UNIT
Remove Inlet EA

Remove Siphon EA

Removal of Sidewalk Sy

Removal of Detached Sidewalk Sy

Saw Cutting or Grinding of Sidewalk LF-IN
Removal of Curbhead LF

Removal of Curb and Gutter LF

Removal of Combination Curb, Gutter and Sidewalk LF

Removal and Reset Flagstone (Includes Salvage and Storage) SY

Removal of Concrete Ramp SY

Removal of Concrete Pavement Sy

Removal and Reset of Fence LF
Compressed air excavation for tree roots EA (per tree)
Water excavation for tree roots EA (per tree)
Tree protection fence EA (per tree)

When the Contract does not include pay items in Section 202, “Removal of Structures and
Obstructions”, the removal will not be paid for separately but shall be included in the work.

END OF REVISION OF SECTION 202
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REVISION OF SECTION 203
EXCAVATION AND EMBANKMENT

Section 203 of the Standard Specifications is hereby revised as follows:

Subsection 203.04 shall include the following:
The Contractor shall protect and promptly dewater and recondition all excavations from
water regardless of source.

Subsection 203.05 (c), first paragraph, shall include the following:
Approved backfill material shall be Class 6 Recycled Concrete or other material approved by
the Project Manager.

Subsection 203.07 shall include the following:
Unless otherwise indicated on the plans, the density requirements for embankment material
shall be: clay soils — 95% of the maximum density determined in accordance with AASHTO T-
99; granular soils — 95% of the maximum density determined in accordance with AASHTO T-
180.
Proof rolling of the subgrade shall be required. Proof rolling shall be done after specified
compaction has been obtained. Adequate compaction shall be demonstrated by the absence
of rutting, pumping, or deflection following a proof roll of the test strip using any piece of
construction equipment that is a pneumatic tired vehicle (100 psi tire pressure) and exerts a
minimum 18-kip per axle load. Areas found to be weak and those areas which failed shall be
ripped, scarified, dried or wetted as necessary and re-compacted to the requirements for
density and moisture at the Contractor's expense.
Where unsuitable material is encountered below proposed subgrade, the Project Manager
may require the Contractor to remove the unsuitable materials and backfill to the finished
grade with Class 6 Recycled Concrete, or other approved material. The Project Manager may
designate as unsuitable those soils that are detrimental to the finished roadway. All
unsuitable material shall be disposed of as directed. Excavation including unsuitable
material, hauling and disposal of unsuitable material and concrete or any debris related to
infrastructure removal (except asbestos or radioactive material), installation of aggregate
base course, grading and compaction of suitable material or aggregate base course to
proposed subgrade elevation will be paid for as outlined in Subsection 203.11.

Subsection 203.11 is hereby deleted and replaced as follows:
Muck Excavation, Barrow, Embankment Material, Stripping, Blading and Dozing will be paid
for as follows: the top 6” shall be included in the cost of the related work. Excavation over 6”
will be measured and paid for as unclassified excavation, payment will be for depth minus 6”.
Proof rolling, blading, wetting, drying, dozing and sub-grade reconditioning, will not be
measured and paid for separately, but shall be included in the cost of the work.
Haul and disposal will not be measured and paid for separately but shall be included in the
cost of the work.
Unclassified Excavation will only be measured for payment at work locations where new ADA
ramps are constructed replacing sidewalk or existing landscaped areas , a ramp is lowered to
meet the grade and slope requirements, or a new crosspan is installed. Unclassified
excavation will be paid for as follows: the top 6” shall be included in the cost of the related
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work. Depths greater than 6” will be paid for as unclassified excavation, payment will be for
depth minus 6”. The measurement for Unclassified Excavation shall be equal to the newly
constructed ADA Ramp/crosspan area in square yards multiplied by the depth of soil

removed and converted to cubic yards for example; Take the area of the ADA ramp/crosspan
measured in square yards then multiply by 1/3 for a quantity that is one foot of depth per
square yard and convert that volume to cubic yards of Unclassified Excavation.

3-Man Labor Crew will be measured as the actual number of hours worked and shall include
with each application for payment the name, date and hours worked agreed to daily as directed
by the City’s Construction Project Manager.

Payment will be made under:

PAY ITEMS PAY UNIT
Unclassified Excavation (Greater than 6”) cYy
3-Man Labor Crew HR

Payment for the replacement of unsuitable material shall be as follows: payment for
replacement of unsuitable material shall be for the quantity that is placed in the excavated
area at the respective unit price for the material that is approved by the Engineer and used.

When the contract does not include pay items for Unclassified Excavation and Embankment
Material, these items will not be paid for separately but shall be included in the work.

END OF REVISION OF SECTION 203
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REVISION OF SECTION 206
EXCAVATION AND BACKFILL FOR STRUCTURES

Section 206 of the Standard Specifications is hereby revised as follows:
Subsection 206.02 shall include the following:

For areas between the flowline and property lines the Contractor shall only use Class 6
Recycled Concrete.

Flow fill may only be used between the flowlines in the street and only if approved by the
Project Manager.

Subsection 206.03 is hereby deleted and replaced as follows:
The Contractor is required to provide submittals for approval for both Class 6 Recycled Concrete
and Structural Backfill (Flow Fill).

Only Structural Backfill (Flow fill) will be considered for payment and shall be measured by cubic
yards delivered. For acceptance and payment, the Contractor must provide copies of load
tickets with a summary in tabular form to the Project Manager for review with each pay
application for which payment for this item is requested.

Payment will be made under:
PAY ITEM PAY UNIT

Structural Back Fill (Flow Fill) cYy

When the contract does not include pay items for Excavation and Backfill for Structures these
items will not be paid for separately but shall be included in the work.

END OF REVISION OF SECTION 206
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REVISION OF SECTION 208
EROSION CONTROL

Section 208 of the Standard Construction Specifications is hereby removed in its entirety and
replaced with the following:

PART I: DEFINITIONS

Definitions used for this Section shall consist of those listed in Title 1 of the City and County of Denver
“Standard Specifications for Construction, General Contract Conditions”, 2011 edition.

Definitions used for this Section hereby incorporate those identified within the City and County of
Denver Construction Activities Stormwater Manual (CASM).

Additional Definitions applicable to this Section are listed heretofore:

Basis of Payment: The terms under which “Work” is paid, as a designated “Pay Item” in accordance
with the quantity measured and the “Pay Unit.”

Best Management Practices (BMPs): Schedules of activities, prohibitions of practices, installation of
devices, maintenance procedures, and other management practices deployed to stabilize the
construction site to prevent or reduce the pollution of State Waters (see definition below).
Stormwater BMPs can be classified as "structural" (i.e., devices installed or constructed on a site) or
"non-structural" (procedures, such as modified landscaping practices).

Colorado Department of Health and Environment (CDPHE): State of Colorado, Water Quality Control
Division responsible for issuance of State Construction Stormwater Permit.

Construction Activities Stormwater Discharge Permit (CASDP): Permit issued by the City for
compliance with City & County of Denver Revised Municipal Code and Department of Public Works
Rules & Regulations concerning the discharge of pollutants in storm generated runoff from
construction sites to Municipal Separate Storm Sewer System (MS4, see definition below) or State
Waters, via the Municipal Separate Storm Sewer System (MS4).

Construction Activities Stormwater Manual (CASM): City and County of Denver Construction
Activities Stormwater Manual (CASM), 2010 edition.

Colorado Department of Transportation (CDOT): State agency that has published standards for
Erosion Control with accompanying Erosion Control Supervisor certification courses.

Erosion Control Supervisor (ECS): The Erosion Control Supervisor is assigned by the Contractor to
perform duties as described in this Section. The ECS shall be properly trained in BMPs per
requirements of Part V below, and shall be under the direction of a Professional Engineer licensed in
the State of Colorado when performing any modifications to the Project Stormwater Management
Plan (SWMP), as required by CDPHE.
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Final Stabilization: Point of construction when all ground surface disturbing activities at the site
have been completed and uniform vegetative cover has reached 70% of pre-disturbance
vegetative cover (as judged by comparison to nearest fallow vegetation), or equivalent permanent
features have been employed. At this point, all temporary BMPs can be removed, all construction
and equipment maintenance wastes have been disposed of properly; and all elements of the
Stormwater Management Plan have been completed.

Major SWMP Modification: Changes to the original SWMP that removes or adds additional area to
the Project, or modifies the hydrology or drainage of the Project. A Major SWMP Modification
requires the submission of revised Stormwater Management Plan (SWMP) elements to the Permit
Authority for review and approval. Any adjustments to a SWMP must be performed either by or
under the direction of a Professional Engineer licensed in the State of Colorado.

Minor SWMP Modification: Modification to the SWMP that does NOT increase the scope or change
hydrology of the Project but: modifies/improves specific BMPs in use at site, indicates progression in
phasing of the Project, or specifies relocation of previously approved BMPs within the Project. Any
adjustments to a SWMP must be performed either by or under the direction of a Professional
Engineer licensed in the State of Colorado.

Municipal Separate Storm Sewer System (MS4): A conveyance or system of conveyances
(including roads with drainage systems, municipal streets, catch basins, curbs, gutters,
ditches, man-made channels, or storm drains):
a) owned or operated by a State, city, town, county, district, association, or other
public body (created by or pursuant to State law) having jurisdiction over disposal
of stormwater or other wastes, including special districts under State law such as a
sewer district, flood control district or drainage district, or similar entity, or a
designated and approved management agency under Section 208 of the Federal
Clean Water Act that discharges to State Waters;
b) designed or used for collecting or conveying stormwater;
c) which is not a combined sewer; and
d) which is not part of a Publicly Owned Treatment Works (POTW).

Permit Authority: The Department authorized by the City to review and process CASDP Applications
for Capital and/ or governmental sponsored Projects. The responsible City department serving as
the Permit Authority is the Engineering, Regulatory and Analytics Office. As a clarification, the
Denver Department of Development Services is the single intake point for all permits

Permit Enforcement Authority: The Department authorized by the City to inspect and enforce
CASDP Rules and Conditions for all construction Projects within the City’s MS4 Boundary. The
responsible City department serving as the Permit Enforcement Authority is the Wastewater
Management Division of the Department of Public Works.
State Construction Stormwater Permit: Colorado Revised Statues require that all construction
sites/development Projects, which by definition, disturb one or more acres in area, shall be
covered by a State issued general permit for construction activities. Information on the
application requirements for the State permit can be obtained by phone at 303-692-3500; or by
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visiting their offices located at 4300 Cherry Creek Drive South, Denver, CO 80246 — 1530 or on the
Web at: https://www.colorado.gov/pacific/cdphe/news/water-quality-permits

State Waters: Any and all surface waters which are contained in or flow in or through this State,
not to include waters in sewage systems, waters in treatment works of disposal systems, waters in
potable water distribution systems, and all water withdrawn for use until use and treatment have
been completed.

Examples of State Waters include, but are not limited to, perennial streams, intermittent or
ephemeral gulches and arroyos, ponds, lakes, reservoirs, irrigation canals or ditches,
wetlands, stormwater conveyances (when they discharge to a surface water), and
groundwater.

Stormwater Management Plan (SWMP): The Stormwater Management Plan contains the
requirements necessary to accomplish all the following:

The SWMP establishes a minimum standard to construct, install, maintain, and remove required
BMPs during the life of the Contract to prevent or minimize pollution of stormwater due to
erosion, sediment transport, and construction related pollutant generated during all phases of
the Project. A SWMP consists of the following elements:

(i)  CASDP Narrative Worksheet with Narrative Report. The Narrative Report and
supporting documents should fully address the methods to be used to prevent
sediment, debris, and other pollutants from entering the MS4 and/ or State Waters in
and around the Project area. Proposed structural and non-structural BMPs should be
described with sufficient implementation detail to ensure that the logical phases of the
proposed construction Project meet the performance standards listed in the CASM.

(ii)  Proposed site drawings and Best Management Practice (BMP) installation details as
they apply to the site conforming to the Urban Storm Drainage Criteria Manual, Vol. 3,
"Best Management Practices", most current version as issued by the Urban Drainage
and Flood Control District (UDFCD), or those established by the City’s Department of
Public Works. If erosion control drawings were included within the bid documents for
the Project, they shall be used for bid purposes and initial planning/ deployment of
BMPs on the Project. If provided drawings are signed/ sealed by a Professional
Engineer, they have been pre-approved by the Permit Authority and may be used
without revision for purposes of submitting for CASDP. If provided drawings do not
have signature/ seal of Professional Engineer licensed by the State of Colorado, they
will require revision by the Contractor with Professional Engineer signature/ seal prior
to submission to the City and County of Denver for CASDP.

(iii) Supporting documentation related to proposed BMPs that are not currently identified in
UDFCD Vol. 3 or as otherwise published by the City.

Any preparation of or adjustments to a SWMP must be performed either by or under the supervision
of a Professional Engineer licensed in the State of Colorado. SWMP elements submitted to the City
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shall also meet currently established criteria of the CDPHE as the SWMP must meet all local, State and
Federal requirements.

Substantial Completion of Erosion Control: Point of construction when permanent BMPs have been
installed, initial growth is in place, and the site is waiting for vegetative cover to reach 70% of pre-
disturbance vegetative cover.

PART II: DESCRIPTION

This Work shall consist of constructing, installing, maintaining, and removing when required, BMPs
during the life of the Contract until Final Stabilization to prevent or minimize erosion, sedimentation,
and pollution of any waters including storm, drainage-ways, MS4, State Waters, and/ or wetlands.
Work under this Section includes the Contractor obtaining required Permits, utilizing SWMP elements
provided in the Contract, and/ or SWMP elements specifically prepared by the Contractor as defined
herein. The work shall also consist of providing on-going maintenance and monitoring of the SWMP as
may be necessary due to the specific and/or dynamic needs of the Project as well as meet all
requirements set forth within the CASM.

The Contractor shall coordinate the construction of temporary BMPs with the construction of
permanent BMPs to assure economical, effective, and continuous erosion and sediment control and
water pollution prevention throughout the construction period until Final Stabilization is achieved

When a provision of this Section or an order by the Permit Enforcement Authority requires that an
action be immediate or taken immediately, it shall be understood that the Contractor shall at once
begin effecting completion of the action and pursue it to completion in a manner acceptable to the
Permit Enforcement Authority, and in accordance with applicable Permitting requirements.

PART Ill: MATERIALS

The materials to be used for BMPs shall conform to each specific detail as set forth within the Project
SWMP or as noted on the Contract Drawings.

PART IV: EROSION CONTROL PERMIT STATUS
The current SWMP status for the Project is as follows:

A SWMP is currently not required for this project as the proposed disturbed area and/ or proximity to
stream does not meet the minimum criteria for requiring a CASDP. However, the responsibilities for
minimizing sediment pollution from the Project have not been waived, and as such, the City hereby
requires the Contractor to perform as specified in the following notes. Because a SWMP and CASDP
are not necessary for the Project, all cost for performance of the following notes shall not be paid for
separately, but shall be included in the work.

“A CASDP Permit will not be required for this project, however, the Contractor and/or their
authorized agents shall ensure that all potential pollutants generated during demolition,
excavation, trenching, boring, grading, or other construction Work associated with this
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permit, be prevented from discharge to stormwater conveyance systems in the vicinity of
the Project.

The Contractor and/or their authorized agents shall remove all sediment, mud, construction
debris, or other potential pollutants that may have been discharged to or, accumulate in the
flow lines of storm drainage appurtenances and public rights of ways of the City and County
of Denver as a result of construction activities associated with this Project. All removals shall
be conducted in a timely manner.

The Contractor shall be held responsible for remediation of any adverse impacts to the MS4,
State Waters, waterways, wetlands, and or other public or private properties, resulting from
work done as part of this Project.

The Contractor and/or their authorized agents shall insure that all loads of cut and fill
material imported to or exported from the Project shall be properly covered to prevent
loss of the material during transport on public rights of way.” (Sec.49-552; Denver Revised
Municipal Code)

Approved erosion and sediment control ‘Best Management Practices’ shall be maintained
and kept in good repair for the duration of the Project. All necessary maintenance and
repair shall be completed immediately upon discovery of any deficiency or defect.

The Contractor and/or their authorized agents shall implement the following Best
Management Practices (BMPs) on site during construction. Best Management Practice (BMP)
installation details and maintenance shall conform to the Urban Storm Drainage Criteria
Manual, Vol. 3, "Best Management Practices", most current version as issued by the Urban
Drainage and Flood Control District (UDFCD), or those established by the City’s Department
of Public Works.

1. VEHICLE TRACKING CONTROL: This BMP is required at all access points to a
construction site that are used by vehicular traffic or construction
equipment.

2. INLET PROTECTION: This BMP is required on all existing or proposed storm sewer
inlets in the vicinity of the construction site that may receive site runoff. The
BMP must be appropriate to the type of storm inlet and appropriate for the
ground surface at the inlet.

3. INTERIM SITE STABILIZATION: This BMP is required to provide a measure for
preventing the discharge of sediment from construction sites where overlot grading
or other site disturbance has occurred. This BMP is particularly necessary on sites
where construction activities/disturbance will be limited to small areas of the project
site.

Acceptable BMPs include:
a. Preserving existing vegetation
b. Seeding and planting
¢. Mulching
d. Mulching and seeding
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e. Temporary/Permanent re-vegetation operations
f. Chemical soil stabilizer application (requires Permit
Enforcement Authority approval)

4. WASTE MANAGEMENT/CONTAINMENT: This BMP requires that all construction
wastes, fuels, lubricants, chemical wastes, trash, sanitary wastes, contaminated
soils or debris shall be contained on site, protected from contact with
precipitation or surface runoff, periodically removed from the construction site,
and properly disposed of.

5. SPILL PREVENTION /CONTAINMENT: This BMP defines the measures proposed for
preventing, controlling, or containing spills of fuel, lubricants, or other pollutants;
and protecting potential pollutants from contact with precipitation or runoff.

6. CHUTE WASHOUT CONTAINMENT: Water used in the cleaning of ready mixed
concrete truck delivery chutes shall be discharged into a predefined, bermed
containment area on the job site. The required containment area is to be bermed
so that wash water is totally contained. Wash water discharged into the
containment area shall be allowed to infiltrate or evaporate. Dried concrete waste
shall be removed from the containment area and properly disposed of.

The direct or indirect discharge of water containing waste concrete to the storm
sewer system is prohibited (Sec.56-102a, c; Denver Revised Municipal Code).

7. STREET SWEEPING: This BMP requires that paved surfaces which are adjacent to
construction sites be swept in a timely manner when sediment and other
materials are tracked or discharged on to them. Either sweeping by hand or use of
street sweepers is acceptable. Street sweepers using water while sweeping is
preferred in order to minimize dust. Flushing off paved surfaces with water is
prohibited.

8. PERIMETER CONTROL: This BMP requires that a construction site install a perimeter
control measure along the edge of the construction site, to prevent, or filter the
discharge of surface runoff from the construction site. The type of perimeter
control used shall be determined based on site conditions and location.
Maintenance and repair of the control measure shall occur as needed, in a timely
manner.

9. STOCK PILES: Soils that will be stockpiled for more than thirty (30) days shall be
protected from wind and water erosion within fourteen (14) days of stockpile
construction. Stabilization of stockpiles located within 100 feet of an MS4 or State
Waters, or with slopes 3 to 1 or greater shall be completed within seven (7) days
following stockpile construction. Stabilization and protection of the stockpile may be
accomplished by any of the following: Mulching, Temporary/Permanent
Revegetation Operations, Chemical Soil Stabilizer Application (requires Permit
Enforcement Authority approval), or erosion control matting/Geotextiles. If
stockpiles are located within 100 feet of top of bank of an MS4 or State Waters, a
drainage-way or the site perimeter, additional sediment controls shall be required.

10. SAW CUTTING OPERATIONS: The Contractor shall protect all storm sewer facilities
adjacent to any location where pavement cutting operations involving wheel
cutting, saw cutting, or abrasive water jet cutting are to occur. The Contractor
shall remove and properly dispose of all waste products generated by said cutting
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operations on a daily basis or as needed throughout the work day. The discharge
of any water contaminated by waste products from cutting operations to the
storm sewer system is prohibited. (Sec.56-102a, c; Denver Revised Municipal
Code).

PART V: CONSTRUCTION REQUIREMENTS

A) SCHEDULES:

At least 10 working days prior to the beginning of any construction work, the Contractor shall submit
for approval a schedule for accomplishment of temporary and permanent BMPs shown in the SWMP.
This schedule shall specifically indicate the sequence of clearing and grubbing, earthwork operations,
and construction of temporary and permanent BMPs. The schedule shall include BMPs for all areas
within the Project boundaries, including but not limited to, haul roads, borrow pits, and storage and
other staging sites. Work shall not be started until the BMP schedule has been approved in writing by
the Project Manager, and on-site pre-construction inspection is performed and approved by CCD’s
NPDES inspector. Once the work has started, and during the active construction period, the
Contractor shall update the schedule for all BMPs on a regular basis, and as required to keep the
SWMP in compliance.

B) CONSTRUCTION IMPLEMENTATION: The Contractor shall incorporate into the Project all BMPs
that are appropriate for the current phase of work, as outlined in the accepted schedule.

C) UNFORSEEN CONDITIONS: The Contractor shall direct the ECS (under the supervision of a
Professional Engineer licensed in the State of Colorado) to design and implement BMPs for
correcting conditions unforeseen during design of the Project, or as possible for emergency
situations, which arise during construction. The Project’s SWMP, UDFCD Vol 3 standards and details,
and CDOTs “Erosion Control and Storm-Water Quality Guide,” and any approved modification to
these documents as proposed by the Contractor, shall be used as reference documents for the
purpose of designing appropriate BMPs. Measures and methods proposed by the Contractor to deal
with unforeseen conditions shall be reviewed and approved in writing by the Permit Enforcement
Authority and the Project Manager prior to implementation and construction.

In an emergency situation, the Contractor shall use best judgment for immediately responding to the
emergency situation as it arises, and shall notify the Permit Enforcement Authority and ECS of the
emergency situation and BMPs employed in response as soon as practical after installation.

D) PERMITS:

The Contractor shall obtain all required permits for the Project including those required by federal,
state, and local agencies. The Contractor shall obtain (or transfer from the City when specified)
required erosion control and water quality permits and shall be responsible for compliance with all
requirements under any such permits.

E) EROSION CONTROL SUPERVISOR:

Contractor shall assign to the Project an employee or subcontractor to serve as Erosion Control

Supervisor (ECS). The ECS shall be a person other than the Contractor’s superintendent, foreman, or

equivalent supervisory position. The ECS shall be experienced in aspects of BMP construction and
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have satisfactorily completed a Colorado DOT or equivalent ECS training program authorized by the
City. Proof that this requirement has been met shall be submitted to the Project Manager at least ten
working days prior to the beginning of any soil disturbance work. A list of authorized ECS training
programs is available from the City upon request. Additionally, per definition, the ECS shall be under
the direction of a Professional Engineer licensed in the State of Colorado when performing any
modifications to the Project Stormwater Management Plan (SWMP).

The ECS shall be responsible for oversight of the implementation, maintenance, and revision of the
SWMP for the duration of the Project. CCD requires the ECS to fulfill responsibilities as outlined by
CDPS such as having financial control and authority to implement BMPs. The ECS’s responsibilities

shall be as follows:

1)

2)

3)

4)

5)

6)

7)

8)

Ensure compliance with all water quality permits or certifications in effect during the
construction work.
Supervise the installation, construction, and maintenance of all BMPs specified in the
Contract and coordinate the construction of BMPs with all other construction
operations.
Direct the implementation of suitable BMPs as necessary to correct unforeseen conditions
or emergency situations. Direct the dismantling of those features when their purpose has
been fulfilled due to completion of each Project phase unless the Permit Enforcement
Authority agrees that the features be left in place.
Attend the preconstruction conference, erosion control preconstruction inspection,
Project scheduling meetings, weekly construction/ field meetings, substantial completion
and final stabilization inspections, and other meetings regarding construction that could
impact water quality.
Evaluate all non-stormwater coming onto the site, such as springs, seeps, and landscape
irrigation return flow. If such flow is identified, the ECS shall propose appropriate SWMP
modifications to the Contractor to protect off-site water from becoming contaminated
with sediment or other pollutants.
Coordinate with the Contractor to implement necessary actions to reduce anticipated or
presently existing water quality or erosion problems resulting from construction activities.
Coordinate with the Contractor to ensure all labor, material, and equipment deployed to
meet SWMP requirements is judged appropriately.
During construction, update and record the following items in the SWMP as changes occur:
(i) Construction boundaries (may require Major SWMP Modification)
(ii) Areas of disturbance (may require Major SWMP Modification)
(iii) Areas used for storage of construction materials, equipment, soils, or wastes.

(iv) Location of any dedicated asphalt or concrete batch plants.
(v) Location of construction offices and staging areas.
(vi) Location of work access routes during construction.

(vii)  Location of borrow and waste.
(viii)  Location of temporary and permanent stabilization

The ECS shall start a new site map before the current one becomes illegible. All site maps shall
remain with the SWMP paperwork.
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9) Amend the SWMP whenever there are: additions, deletions, or changes in locations of BMPs
SWMP revisions shall be recorded immediately. Items shall be dated and signed at time of
occurrence. Specifically, amendments shall include the following:

(i) A change in design, construction, operation, or maintenance of the site which
would require the implementation of new or revised BMPs; or
(ii) Changes when the SWMP proves to be ineffective in achieving the general

objectives of controlling pollutants in stormwater discharges associated with
construction activity.

(iii) Changes when temporary BMPs are no longer necessary from changes in Project
phase and are removed. All inspection and maintenance activities or other repairs
shall be documented.

All inspection and maintenance activities or other repairs shall be documented. The SWMP
and documentation shall be kept on the Project site at all times.

10) Modify the site map with arrows to indicate direction of surface and storm water flowing
across the Project site.

11) When adding, or revising BMPs in the SWMP, amend the narrative to explain what, when,
where, why, and how the BMP is being used, and add a detail to the SWMP.

12) If using existing topography, vegetation, etc. as a BMP, label it as such in the SWMP site
map; amend the Narrative to explain when, why, and how the BMP is being used in the
SWMP.

13) Record on the SWMP, and implement the approved plan for concrete and asphalt saw
cutting, grinding, and milling containment and removal.

14) Update the potential pollutants list in the SWMP throughout construction meeting CASDP
requirements.

15) Spills, leaks, or overflows that result in the discharge of pollutants shall be documented on
the inspection form. The ECS shall record the time and date, weather conditions, reasons
for spill, and how it was remediated. The ECS shall immediately report to the Contractor and
Project Manager the following instances of noncompliance:

(i) Noncompliance which may endanger health or environment.

(ii) Spills or discharge of hazardous substance or oil which may cause pollution of the
City MS4 or State Waters.

(iii) Discharge of stormwater which may cause an exceedance of a water quality
standard.

16) Perform a thorough inspection of the stormwater management system at least every seven
(7) days and within 24 hours after any precipitation or snowmelt event with the potential
to cause surface erosion. If no land disturbing construction activities are present during a
storm event, post-storm event inspections shall be conducted prior to commencing any
new land disturbing construction activities, but no later than seventy-two (72) hours
following the storm event. The inspection records shall be kept on-site in a written or
previously approved format. Inspections shall be conducted during the progress of the
work, during work suspensions, or until Final Stabilization of all disturbed areas is approved
by Permit Enforcement Authority and shall include the following services at a minimum:

(i) The construction site perimeter, disturbed areas, and areas used for material storage
that are exposed to precipitation shall be inspected for evidence of, or the potential
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(i)

(iv)

for, pollutants entering the drainage system. BMPs identified in the SWMP shall be
observed to ensure that they are operating correctly.

The description of potential pollutant sources, and the BMPs identified in the SWMP,
shall be revised and modified as appropriate based on the results of the inspection as
soon as practicable after such inspection. Modification to the SWMP shall be
implemented in a timely manner and in accordance with applicable Permit
requirements.

(iii) The operator shall keep a record of inspections. Uncontrolled releases of

sediment or polluted storm water or measurable quantities of sediment found
off the site shall be recorded with a brief explanation as to the measures taken
to prevent future releases as well as any measures taken to clean up the
sediment that has left the site. Inspection records shall be made available to the
City upon request. Note: documentation of uncontrolled releases at site DOES
NOT alleviate any State or Federal requirements for reporting of discharges or
upset conditions. Care shall be taken to ensure compliance with all regulatory
requirements at site.
Seven (7) day inspections are required during construction and at all times until Final
Stabilization has been achieved. Seeding and mulching of disturbed areas does NOT
count as final stabilization until such time as 70% pre-disturbed vegetative cover has
been achieved. Sites with growth in place sufficient to deter erosion that have not yet
achieved final stabilization may petition the City to grant an alternative inspection
schedule while awaiting additional growth for final stabilization. These inspections
must be conducted in accordance with the above paragraphs.

F) APPLYING BMPs TO STABILIZE SITE:

The duration of the exposure of incomplete construction to the effects of weather shall be as short as
practicable. BMPs such as: seeding, surface roughening, mulching, applying tackifier, use of
geotextiles and matting, permanent landscaping, or other selected BMPs shall be applied within
fourteen (14) calendar days of completion of grading/soil disturbance activities to stabilize the
construction site unless disturbed area is within 100 feet of an MS4 or State Waters or has slopes of 3
to 1 or greater in which case BMPs shall be implemented within seven (7) calendar days of completion
of grading activities. Disturbed areas where work is temporarily halted shall be temporarily stabilized
within seven (7) days after the activity ceased unless work is to be resumed within thirty (30) calendar
days after the activity ceased.

Clearing and grubbing operations shall be scheduled and performed to minimize both the area of the
Project disturbed at a given time and the amount of time that disturbed areas remain open.

BMPs, such as temporary seeding, are required between successive construction stages when
disturbed areas will not be stable or active for thirty (30) calendar days or more. No payment will be
made for additional work required because the Contractor has failed to properly coordinate the
BMP schedule, thus causing previously stabilized areas to be disturbed by operations that could

have been performed prior to the stabilization. Upon failure of the Contractor to coordinate the
permanent BMPs with the grading operations in a manner to effectively control erosion and prevent
water pollution, the Permit Enforcement Authority can suspend the Contractor’s grading operations
and the Project Manager can withhold monies due to the Contractor on current estimates until such
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time that all aspects of the work are coordinated in an acceptable manner.

G) WORK OUTSIDE LIMITS OF CONSTRUCTION: Non-contiguous areas outside the limits of
construction that are used by the Contractor that include, but are not limited to, borrow pits, haul
routes, storage and disposal areas, field offices, maintenance, batching areas, etc., shall have
appropriate BMPs implemented by the Contractor at the Contractor’s expense. Should said areas
meet applicable CASDP Permit criteria, the Contractor shall obtain a separate CASDP or amend
existing CASDP for each area as applicable at no additional expense to the City.

H) MAINTENANCE: The Contractor shall continuously maintain erosion and sediment control BMPs
on a daily basis or as directed by the ECS so that they function properly during and after construction
(including work suspensions) until Final Stabilization has been approved by the Permit Enforcement
Authority Maintenance includes, but is not limited to, the following items:

(i)  From the time seeding and mulching work begins until the date the Project has reached
Substantial Completion of Erosion Control, the Contractor shall keep all seeded areas
stabilized at all times. Any damage to seeded areas or to mulch materials shall be
promptly repaired.

(i)  All inspection sediment removal, and BMP maintenance activities to comply with all
Federal, State & Local erosion control permit requirements until Final Stabilization is
reached.

(iii) All removal and replacement of existing BMPs due to damage to same suffered either
by the contractor, outside agencies, the public, or acts of God.

(iv) All required mechanical and/ or manual street sweeping.

(v) Discretionary changes required of any regulatory enforcement officer.

If the Contractor fails to maintain the BMPs in accordance with the Contract, or as directed, the City
may at the expiration of a period of 48 hours, after having given the Contractor written notice,
proceed to maintain BMPs as deemed necessary. The cost thereof will be deducted from any
compensation due, or which may become due to the Contractor under this Contract.

[) MINOR SWMP MODIFICATIONS: Shall be made in the field by the Contractor and thoroughly
documented in the Contractor’s SWMP narrative and drawings. Should the Permit Enforcement
Authority deem minor field modifications inadequate, the Contractor may be required to a) make
specific modifications as requested by the Permit Enforcement Authority or

b) Return to the original approved design specifications. Minor SWMP Modifications are allowed,
covered under the original CASDP, and required as part of standard maintenance and operation.

J) MAJOR SWMP MODIFICATION: The City reserves the right to require changes in the Work or
Project Limits that may require a Major Modification to the SWMP and/ or CASDP due to unforeseen
circumstances. Should this occur, the Contractor will be responsible for the following (as applicable)
and applying for CASDP amendment:

(i) Make required revisions to comply with changing Federal or State rulemaking if it
occurs within timeframe of the Project
(i) Make required revisions due to unforeseen or unplanned conditions leading to
deficient Drawings/ SWMP (hazardous materials encountered, landfills, expansion
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of work limits, etc.)
(iii) Prepare revised SWMP elements endorsed by a Professional Engineer licensed in
the State of Colorado.

K) SUBSTANTIAL COMPLETION OF EROSION CONTROL: When a CASDP is required for the Project,
Substantial Completion of the Project as defined by the City and County of Denver General Contract
Conditions cannot be reached until Substantial Completion of Erosion Control has been granted.
Granting of Substantial Completion of Erosion Control must be requested by the Contractor and be
approved by the Permit Enforcement Authority in the form of a “Certificate of Substantial
Completion of Erosion Control”.

L) FINAL STABILIZATION: Granting of Final Stabilization must be requested by the Contractor and be
approved by the Permit Enforcement Authority. Other permanent soil stabilization techniques may
be proposed, in writing, by the Contractor and used upon approval, in writing, by the Project
Manager and Permit Enforcement Authority.

The Contractor shall follow the following procedures for approval of Final Stabilization:

(i) The Contractor shall file Inactivation Request for Construction Activities
Stormwater Discharge Permit (available within CASDP guidance documents) with
the Permit Enforcement Authority.

(ii) The Contractor shall coordinate with the Permit Enforcement Authority to hold a
Final Inactivation Inspection.

(iii) If passing, the Permit Enforcement Authority transmits a letter of approval for
Final Stabilization.

(iv) If not passing, the Permit Enforcement Authority transmits a letter of denial for
Final Stabilization with associated inspection report to Contractor.

(v) Stabilization, inspection and maintenance requirements shall continue until
confirmation of having met final closure requirements have been granted in writing
by the Permit Enforcement Authority.

When Final Stabilization has been reached, the Permit Enforcement Authority shall
issue a “Certificate of Final Stabilization”.

(vi) Once the Inactivation request is approved by the City and County of Denver, the
contractor can apply to close the State Stormwater Permit.

M) FINAL ACCEPTANCE:
CASDP obligations (including reaching Final Stabilization) may hinder the ability to reach Final
Acceptance for the overall Project as defined in the City General Contract Conditions.

PART VI: CONSTRUCTION OF BMPs

BMPs shall be constructed so that they conform to all requirements as set forth within the Project
SWMP. They shall meet all requirements set forth within each BMP detail and shall be installed and
maintained so that they function in an effective and operable manner.
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PART VI: METHOD OF MEASUREMENT

Because a SWMP and CASDP are not necessary for the Project, all cost for performance of the Best
Management Practices, with the exception of inlet protection, shall not be paid for separately but
shall be included in the work. Inlet protection shall be paid on a per unit basis.

Removal of sediment & trash that is or is not generated by construction activities will not be
measured separately but shall be included in the work.

Any excavation required for the removal of sediment from traps, basins, areas adjacent to silt fences
and erosion bales, and any other cleanout excavation of accumulated sediment, and removal of
check dams or storm drain inlet protection will not be measured separately but shall be included in
the work.

PART VII: BASIS OF PAYMENT

Because a SWMP and CASDP are not necessary for the Project, all cost for performance of the
Work to furnish, install, maintain, replace (if not due to contractor negligence), remove, and
dispose of BMPs specified in the Contract shall not be paid for separately, but shall be included in
the work. Only Storm Drainage Inlet Protection will be measured and each Bid Item unit includes
all materials, equipment and labor necessary to protect each inlet regardless of the size, type or
timeframe as per the current City of Denver Stormwater Management Plans / (SWMP)
requirements. The cost for any corrective actions required by the State or City due to contractor’s
failure to obtain or comply with applicable Permits will be borne by the Contractor, including fines
and penalties. In the case of failures on the part of the Contractor in controlling erosion,
sedimentation, and/or water pollution, the City may provide the necessary corrective actions. All
corrective action costs, including Project Managing costs, will be charged to the Contractor, and
appropriate deduction will be made from the Contractor’s monthly pay estimate.

The sole remedy for additional costs associated with installation of BMPs as required by regulatory
agencies to ensure compliance with local and State requirements shall be included in the cost of
the adjacent concrete repair work as provided in the Bid Schedule of this Contract. The Contractor
however may submit a separate itemized Change Order for any required Major SWMP
Modification proposed by the City during the course of the Project.

All other work required as set forth in this Revised Section 208—Erosion Control including all
materials, equipment and labor, to permit, set-up, maintain, document, remove and clean-up all
erosion control BMP’s as per current City of Denver Stormwater Management Plans/

(SWMP) requirements will not be paid separately; all costs incurred by the Contractor to meet the
requirements of this Section regarding Erosion Control unless provided for in the Bid shall be
included in the related appurtenance.

Payment will be made under:
PAY ITEM PAY UNIT

Storm Drainage Inlet Protection EA

Only Storm Drainage Inlet Protection will be measured for payment and each Bid Item unit
includes all materials, equipment and labor necessary to protect each inlet regardless of the
size or type as per the current City of Denver Stormwater Management Plans / (SWMP)
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requirements. All other work required as set forth in this Revised Section 208 —Erosion
Control including all materials, equipment and labor, to permit, set-up, maintain, document,
remove and clean-up all erosion control BMP’s as per current City of Denver Stormwater
Management Plans /(SWMP) requirements will not be paid separately; all costs incurred by
the Contractor to meet the requirements of this Section regarding Erosion Control unless
provided for in the Bid shall be included in the related appurtenance. When the contract does
not include pay items for Erosion Control, these items will not be paid for separately but shall
be included in the work.

Payment for each BMP item will be full compensation for all work, materials and equipment required
to furnish, install, maintain, remove, and dispose of it. BMPs as deployed per the SWMP requiring
replacement due to Contractor negligence and or carelessness shall be provided at the Contactor’s
expense.

Temporary BMPs required due to the Contractor’s negligence, carelessness, or failure to install
permanent controls as a part of the work as scheduled or for the Contractor’s convenience, shall be
performed at the Contractor’s expense.

If the Contractor fails to complete construction within the approved contract time, payment will not
be made for Section 208 pay items for the period of time after expiration of the approved contract
time. These items shall be provided at the Contractor’s expense.

The cost for any corrective actions required by the State or City due to contractor’s failure to obtain
or comply with applicable Permits will be borne by the Contractor, including fines and penalties. In
the case of failures on the part of the Contractor in controlling erosion, sedimentation, and/or water
pollution, the City may provide the necessary corrective actions. All corrective action costs, including
Project engineering costs, will be charged to the Contractor, and appropriate deduction will be made
from the Contractor’s monthly pay estimate.

The sole remedy for additional costs associated with installation of BMPs as required by regulatory
agencies to ensure compliance with local and State requirements shall be per unit BMP as provided
in the Bid Schedule of this Contract. The Contractor however may submit a separate itemized Change
Order for any required Major SWMP Modification proposed by the City during the course of the
Project.

When the contract does not include pay items for Erosion Control these items will not be paid for
separately but shall be included in the work.

END OF REVISION OF SECTION 208
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REVISION OF SECTION 209
WATERING AND DUST PALLIATIVES

Section 209 of the Standard Specifications is hereby revised as follows:

Subsections 209.07 and 209.08 shall be revised as follows:
Watering and Dust Palliatives will not be measured and paid for separately but shall be
included in the cost of the work.

END OF REVISION OF SECTION 209
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REVISION OF SECTION 210
RESET STRUCTURES

Section 210 of the Standard Specifications is hereby revised as follows:

Subsection 210.09 shall include the following:
Signs and traffic signals shall be reset in accordance with the City and County of Denver
Transportation Engineering Services requirements needed to remove and restore existing
signage and at locations indicated on the plans, or as directed by the Project Manager. It will
be the Contractor's responsibility to supply and install any new materials needed to restore
the signs and traffic signals to service at the new location.

Subsection 210.10 shall include the following:
Manholes, water meters, inlet castings, valve boxes and pull boxes shall be adjusted in
accordance with the applicable standards of the Utility Owner. The Contractor shall be
responsible for determining the proper Utility Owner and coordinating these adjustments.
Survey range boxes shall be adjusted as directed by the Project Manager. Bid Item “Reset Inlet
Grate, Frame and Adjustable Curbhead with new castings” will include for each existing single
inlet all materials, equipment and labor, to remove and dispose of the existing castings and
provide and place new castings with mounting hardware, grout and up to 1 course of
standard brick riser as per Wastewater Standard Details DRWG NO. S-716 and all other labor,
equipment, materials and hauling and disposal necessary to complete the work. Both Bid
Items; “Adjust Inlet Frame” and “Adjustable Curbhead and reset Inlet Frame, Grate and
Adjustable Curbhead” shall include all related work required to construct the rebar reinforced
8” x 12” x inlet width concrete Curb Head Beam as per Wastewater Standard Details Drawings
616.1-3. Restoration of landscaping beyond 12” limits outlined on the plans and/or as marked
in the field by the Project Manager will not be paid for.

Subsection 210.12 shall include the following:
All quantities to be submitted for payment must be measured in person by the Contractor
with the Project Inspector and recorded by location in tabular form and summarized
utilizing the Field Measurement Report (FMR), see FMR sample in APPENDICES at the end
of the Technical Specifications, in manner acceptable to the Project Manager and be
submitted for review and acceptance in advance of each pay application.

Subsection 210.13 shall be revised to include the following:
The accepted quantities will be paid for at the contract unit price for each of the pay items
listed below that appear in the Contract bid schedule. Payment shall be full compensation for
all labor, equipment, time and materials for each unit bid item complete in place including
saw cutting, scraping, sandblasting, removal, hauling and disposal of such items, excavation
of subgrade material reconditioning or installation of aggregate base course and subsequent
backfill, grading and compaction (with moisture/density control per the Revision of
Subsection 203.07) to proposed subgrade elevation. The price shall also include salvageable
materials removed, their custody, preservation, storage.
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PAY ITEMS PAY UNIT
Reset Ground Sign EA
Adjust Manhole, Meter, Valve Box, Pull Box EA
Adjust Inlet Frame and Adjustable Curb Head EA
Reset Inlet Grate, Frame and Adjustable Curbbox (New Castings) EA

When the contract does not include pay items for Reset Structures, these items will not be
paid for separately but shall be included in the work.

END OF REVISION OF SECTION 210
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REVISION OF SECTION 212
SEEDING, FERTILIZER AND SODDING

Section 212 of the Standard Specifications is hereby revised as follows:

All landscape restoration will be completed and accepted prior to consideration of the reduction of
retainage. Normally landscape restoration will start as soon as possible after concrete construction has
been completed but landscape restoration shall be completed within 7 calendar days after the date the
adjacent concrete was poured. Minor exceptions may be requested by the Contractor in writing for
consideration by the Project Manager during cold weather months when landscape work is not
practical.

Subsection 212.01 shall include the following:
This work shall include restoring all existing landscaping that is within twelve inches (12”) of
the concrete repair reconstruction areas that are damaged as a result of the reconstruction
activity. The bid item “Restore Landscaping, In Kind” item shall apply to all landscaping within
the limits of construction unless agreed upon in writing by the Project Manager in advance of
the related concrete repair work. Materials used to restore landscaping shall be replaced "in-
kind" unless otherwise approved by the Project Manager. All landscaped area to be restored
shall be backfilled and compacted with native soil so that they may have a minimum of 4” and
a maximum of 6” of amended topsoil or planters mix placed in lieu of existing backfill material
in the top 4” cross sectional vertical area below finish grade that is hand tamped and
topped off to avoid settlement. Amended topsoil or planter’s mix shall be 70% top soil with
30% compost and the source must be submitted and approved by the Project Manager prior
to use. Seeding areas larger than twelve inches must include hydraulic mulching with all costs
to be included in the square foot price of “Restore Landscaping, In-Kind”. Only at the
direction of the Project Manager will sodding be accepted in lieu of seeding. Amended Top
Soil and Planter’s Mix samples and mix design and supplier must be submitted for approval
prior to use.

“Restore Landscaping, In Kind” shall include restoring all landscaping that is disturbed within
the limits of construction. This includes any and all landscape plants, trees, shrubs, or other
materials including concrete, asphalt, pavers or blocks (concrete or brick), landscape rock,
sodding, flowers, shrubs and landscape timbers or statuaries. The Contractor shall be required
to maintain the landscaping planting in accordance with Section 214.

Subsection 212.01 shall include the following:
Work performed in areas under the jurisdiction of Denver Parks and Recreation Department
shall conform to the standards of that Department. All costs related to acquiring the Denver
Parks ROW permit are included in the Restore Landscaping, In-Kind Pay Item and will not be
paid separately.

Subsection 212.07 is hereby revised to include the following:
Only the work restoring existing landscaping that is within twelve inches (12") of the
concrete repair reconstruction areas that are damaged as a result of the reconstruction
activity will be measured for payment. Any areas beyond twelve inches (12”) that are
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damaged by the Contractor will not be measured for payment and will be repaired by the
Contractor at no expense to the City. Copies of Top Soil load tickets including a summary
sheet shall be submitted for review and acceptance in advance of each pay application.
All quantities to be submitted for payment must be measured in person by the Contractor
with the Project Inspector and recorded by location in tabular form and summarized
utilizing the Field Measurement Report (FMR), see FMR sample in APPENDICES at the end
of the Technical Specifications, in manner acceptable to the Project Manager and be
submitted for review and acceptance in advance of each pay application.

Landscaping work must be completed within 10 days of request to contractor of repair.

PAY ITEMS PAY UNIT
Sodding SF
Restore Landscaping, In-Kind SF
Amended Top Soil or Landscape Planter’s Soil Mix cYy

When the contract does not include pay items for landscape repair, top soil, fertilizer,
seeding or sodding, these items will not be paid for separately but shall be included in the
work.

END OF REVISION OF SECTION 212
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REVISION OF SECTION 304
AGGREGATE BASE COURSE

Section 304 of the Standard Specifications is hereby revised as follows:

Subsection 304.01 is revised as follows:

This work includes any type of removal or excavation of in-fill material, loading, removal, hauling and
disposal of unsuitable materials and consists of furnishing and placing aggregate base course, only if
required or at the direction of the Project Inspector or Project Manager on prepared sub-grade. The
Contractor shall work to minimize the removal of suitable undisturbed existing subgrade when performing
the removal of existing concrete or asphalt infrastructure or grading existing soil.

Subsection 304.06 is revised as follows:
All material within the street section shall be compacted to 95% of maximum density as
determined in accordance with AASHTO T-99; all areas outside the street section shall be
compacted to 95% of the maximum density determined in accordance with AASHTO T-180. It
is the Contractor’s responsibility to provide Quality Control for material density and strength
testing and provide test results in a testing frequency, method and report as per Pre-
construction submittal approved by the City Project Manager. Quality Control testing, reports
and submittals will not be paid for separately but shall be included in the work.

Subsection 304.07 is hereby revised as follows:
Aggregate Base Course will be measured by the ton. All quantities to be submitted for
payment must include copies of the load tickets, delivered to the project location,
accompanied by a summary including the load ticket number supplier, date and weight in
tabular form and summarized utilizing the Field Measurement Report (FMR), see FMR sample
in APPENDICES at the end of the Technical Specifications, in manner acceptable to the Project
Manager and must be submitted for review and acceptance in advance of each pay
application.

Subsection 304.08 is hereby revised as follows:
Payment for the accepted quantities of Aggregate Base Course measured per ton shall be full
compensation for all labor, equipment, time and materials for each unit bid item complete in
place including excavation, removal, hauling and disposal of removal items, excavation of
subgrade material, installation of aggregate base course and subsequent backfill, grading and
compaction (with moisture/density control per the Revision of Subsection 203.07) to
proposed subgrade elevation.

PAY ITEM PAY UNIT

Aggregate Base Course (Class 6) (Complete in-Place) TN

When the contract does not include pay items for Aggregate Base Course, these items will not be
paid for separately but shall be included in the work.

END OF REVISION OF SECTION 304
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REVISION OF SECTION 306
RECONDITIONING

Section 306 of the Standard Specifications is hereby revised as follows:
Subsection 306.01 shall be revised to include the following:
All existing subgrade on alleys and streets from back of curb to back of curb shall be

reconditioned.

Subsection 306.02 shall be revised to include:
Unless otherwise indicated on the plans, the density requirements for reconditioning

shall be:
e Clay Sails - 95% of the maximum density determined in accordance with
AASHTO T 99
e Granular Soils - 95% of the maximum density determined in accordance
with AASHTO T 180

It is the Contractor’s responsibility to provide Quality Control for material density and
strength testing and provide test results in a testing frequency, method and compile
comprehensive reports as per Pre-construction submittal approved by the City Project
Manager. Quality Control material testing, reports and submittals will not be paid for
separately but shall be included in the work.

The Quality Control Plan (QCP) is a required submittal that is Contract Specific and
states how the process controls of materials, material testing, equipment, personnel
and operations shall be maintained. As a minimum, the QCP shall include the
following:

1. Project Contract Control Number and Name. Date of the NTP and subsequent close out
date with respect to allotted calendar days.

2. The company name, personnel names and duties, telephone number(s), of all quality
control personnel to be utilized from a certified lab including current copies of their
certification letter.

3. Sub-grade compaction and concrete tests will be once weekly or additionally as needed
for Quality Control in critical conditions. Additional concrete tests are required for each
instance High Early Strength Concrete is used.

4. \Written test reports including all pertinent information in a form acceptable to the
Project Manager. Test reports must be submitted in a timely fashion, as a minimum test
reports must be submitted within 30 days of the test and acceptance of the related
materials or product is contingent upon receipt of acceptable reports.

Subsection 306.04 is revised as follows:
Reconditioning will not be measured and paid for separately but shall be included in the work.

END OF REVISION OF SECTION 306
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REVISION OF SECTION 401 AND 403
PLANT MIX PAVEMENTS

Sections 401 and 403 of the Standard Specifications for Road and Bridge Construction are hereby
deleted and replaced with the Metropolitan Government Pavement Engineers Council (MGPEC)
Pavement Design Standards and Construction Specification Manual Item 20.,

All Asphalt Mix Designs are a required submittal and must be approved prior to use in the City and
County of Denver. The Contractor is required to submit a detailed list of paving equipment for approval
by the Project Manager prior to commencing any construction activities.

It is the Contractor’s responsibility to provide Quality Control testing for material density and strength
testing and provide test results in a testing frequency, method and report as per Pre-construction
submittal Quality Control Plan (QCP) that must be approved by the City Project Manager prior to starting
work. Quality Control material testing, reports and submittals will not be paid for separately but shall
be included in the work.

The Quality Control Plan (QCP) is a required submittal that is Contract Specific and states how the
process controls of materials, material testing, equipment, personnel and operations shall be
maintained. As a minimum, the QCP shall include the following:

1. Project Contract Control Number and Name. Date of the NTP and subsequent close
out date with respect to allotted calendar days.

2. The company name, personnel names and duties, telephone number(s), of all
quality control personnel to be utilized from a certified lab including current
copies of their certification letter.

3. Asphalt tests shall be at the request of the Project Manager as needed for Quality
Control in critical conditions.

4. Written test reports including all pertinent information in a form acceptable to the
Project Manager. Test reports must be submitted in a timely fashion, as a minimum
test reports must be submitted within 30 days of the test and acceptance of the
related materials or product is contingent upon receipt of acceptable reports.

METHOD OF MEASUREMENT

Item 27.5 of the MGPEC specifications is hereby revised as follows:
All work performed will be measured by the ton based on copies of the approved supplier’s
asphalt load tickets provided with a summary table with each Application for Payment Tack
Coat will not be measured and paid for separately but shall be included in the cost of the

work.

Payment will be made under:
PAY ITEM PAY UNIT
HBP Patch/Overlay SX(75) PG 64-22 TON

When the contract does not include pay items for Plant Mix Pavements, these items will not be
paid for separately but shall be included in the work.
END OF REVISION OF SECTION 401 / 403
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REVISION OF SECTION 412
PORTLAND CEMENT CONCRETE PAVEMENT

Section 412 of the Standard Specifications is hereby revised as follows:

Subsection 412.01 shall be revised to include the following:
This work shall also include concrete streets, driveways, crosspans, valley gutter, bus pads and
alley paving.

Subsection 412.03 shall be revised to include the following:

All Portland Cement Concrete Pavement used on this Contract shall meet the requirements of
MGPEC Item 30 Designation P-DR concrete with a minimum 20% Class F or N fly ash.
Polypropylene fibers shall be included and shall be FIBERMESH® or APPROVED EQUIVALENT.
Length of fibers shall be as recommended by the manufacturer. Add 1.5 pounds FIBERMESH®
or APPROVED EQUIVALENT per cubic yard of concrete. The Contractor is required to submit
copies of all concrete batch tickets for loads delivered during the previous pay period with each
Application for Payment to the Project Manager on the Contract. All Portland cement concrete
mix designs must be approved prior to use in the City and County of Denver.

It is the Contractor’s responsibility to provide Quality Control for material properties and
strength testing and provide test results in a testing frequency, method and report as per Pre-
construction submittal Quality Control Plan (QCP) that must be approved by the City Project
Manager prior to starting work.

The Quality Control Plan (QCP) is a required submittal that is Contract Specific and states
how the process controls of materials, material testing, equipment, personnel and
operations shall be maintained. As a minimum, the QCP shall include the following:

1. Project Contract Control Number and Name. Date of the NTP and subsequent close
out date with respect to allotted calendar days.

2. Hand finishing shall be performed under the supervision of a Craftsman holding an
ACI Flatwork Finisher certificate or another approved finisher certificate.

3. The company name, personnel names and duties, telephone number(s), of all
quality control personnel to be utilized from a certified lab including current
copies of their certification letter.

4. Concrete tests will be one per 300 cubic yards of concrete, minimum one per week.
Additional tests may be performed as needed for Quality Control in critical
conditions. Additional concrete tests are required for each instance High Early
Strength Concrete is used.

5. Written test reports including all pertinent information in a form acceptable to the
Project Manager. Test reports must be submitted in a timely fashion, as a minimum test
reports must be submitted within 30 days of the test and acceptance of the related
materials or product is contingent upon receipt of acceptable reports.

Subsection 412.04 shall be deleted and replaced with Subsection 601.05, with the following
revisions: Non-chloride (up to 1 percent by weight of cement) or Type C or E accelerators
may be used under the following conditions:

a) The median daily temperature is less than 55 degrees (Average of previous
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three days).
b) The date of placement is between September 30th and May 30th.
c) The concrete temperature may not exceed 80 degrees F prior to placement.

Difficulties encountered as a result of use of accelerators, the costs of associated delays, and
corrective action costs shall be borne by the Contractor.

When High Early Strength Concrete is requested by the City’s Project Manager for the
convenience of the City, the concrete mix designs shall be submitted to the Project Manager
for approval. High Early strength concrete shall meet the requirements of MPGPEC Item 30
and develop a strength of 3000 psi (minimum required for additional payment) in 24 hours or
less.. The additional charge per cubic yard paid for high early concrete will be compensation
only for the difference in concrete cost per cubic yard when directed to be used by the
Project Manager. If high early concrete is placed by the contractor without the request of the
City the entire additional cost will be borne by the contractor. When directed by the Project
Manager, a maturity meter shall be used to monitor on-site maturity of pavement concrete.
The Contractor shall provide the Project Manger data outlining an established maturity versus
strength relationship for the concrete mixture being used. This correlation may be achieved
by casting and curing cylinders on site, monitoring temperature and maturity of cylinders and
paving concrete versus time, and testing cylinders at time intervals to establish the
correlation.

When High Early Strength Concrete is requested by the City’s Project Manager for the
convenience of the City, a strength of 3000 psi shall be achieved within 24 hours and a
strength of 4500 psi (minimum required for additional payment) shall be achieved in 28 days
or less. The additional charge per cubic yard will be paid for High Early Strength Concrete will
be compensation only for the difference in concrete cost per cubic yard and extra labor per
yard for all work performed using High Strength Concrete when directed to be used by the
Project Manager. If High Early Strength Concrete is placed by the contractor without the
request of the City the entire additional cost will be borne by the contractor.

Subsection 412.07 shall be revised to include the following:
The Contractor is required to submit a detailed breakdown of paving equipment, vibratory
devices, finishing tools, and provisions for protection from or avoidance of damage from
weather impacts. This information shall be submitted for approval by the Project Manager
prior to commencing any construction activities.

Subsection 412.12 shall be revised to include the following:
The Contractor shall insure that new concrete items built under this contract drain properly
and, as such, there are no areas of standing water on new concrete items.

The Contractor shall protect all new concrete items built under this Contract against
defacement, or other injury, from any cause. If said damage cannot be adequately repaired to
the satisfaction of the Project Manager or if there are any areas of standing water, the
Contractor shall remove and replace the unacceptable items at Contractor’s expense.
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Subsection 412.13(a) 1, shall be deleted and replaced with the following:
Longitudinal Construction Joints.
Deformed steel tie bars of specified length, size, spacing, and material shall be placed
perpendicular to the longitudinal joints by an approved method. When adjacent lanes of
pavement are constructed separately, Grade 40 (not Grade 60) tie bars may be bent at right
angles against the form of the first lane constructed and straightened into final position
before the concrete of the adjacent lane is placed. If epoxy-coated steel tie bars are bent and
then straightened into final position, at the Project Manager’s discretion the bars shall be
repainted with epoxy coating prior to placement of the adjacent concrete. The tie bars shall
be inserted into the plastic state concrete between the auger and the vibrators. Other
methods of the bar placement may be acceptable if the Contractor can demonstrate
satisfactory performance of his alternate method. Proposals of alternate methods or
additional costs associated with other methods shall be at the Contractor's expense.

Subsection 412.13(b), delete the first sentence and replace it with the following:
Weakened plane joints shall be formed by sawing to the depth specified on the drawings, in
accordance with the requirements of this subsection or as otherwise approved by the Project
Manager, except as follows: The contractor shall adhere to the City and County of Denver
Noise Control Ordinance (D.R.M.C. Chapter 36), joints shall be formed initially by deep tooling
or "soft-cut" methods, followed by sawing at the first available time within the ordinance.

Subsection 412.13(b) 2, delete the first and second paragraphs and replace with the following:
Transverse weakened plane joints shall be formed by sawing a groove in hardened concrete in
accordance with City of Denver Transportation Standards and Details for the Engineering
Division as per STD. DWG. NO. 11.3 Concrete Pavement Joint Sealant plan details.

The Contractor shall cut the transverse and longitudinal joints to the width and depth
required in accordance with City of Denver Transportation Standards and Details for the
Engineering Division. The cut shall be made with a power-driven saw. Any damage to the
concrete pavement such as spalling or fracturing shall be repaired by the Contractor as
directed by the Project Manager at no cost to the project. The joints shall be immediately
flushed with water to remove any sawing residue from the joint and pavement surface.

If concrete approaches or any widening beyond the width of the initial pass is constructed
subsequent to the driving lanes, transverse weakened plane joints shall immediately be
formed in the approaches extending from any joints in the driving lanes.

Subsection 412.13(b) 2, shall be revised to include the following:
The time schedule for sawing weakened plane joints shall be as follows: Every second joint
shall be sawed 2 to 12 hours after pavement placement, provided the concrete has
sufficiently set so as to preclude the dislodging of aggregate particles by the saw. Unless
otherwise directed by the Project Manager, the exact time of sawing shall be determined by
the Contractor and will be dependent on weather conditions, ambient temperature, mix
characteristics and other factors that may affect the setting time of the concrete. Every effort
shall be made to saw early enough to control or limit random cracking. The intermediate
joints shall be sawed prior to opening to traffic, but in no case, longer than 48 hours after
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placement of the concrete.

The Contractor shall adhere to the City and County of Denver Noise Control Ordinance
(D.R.M.C. Chapter 36). In the event that the need for saw cutting is anticipated during
restricted time periods, a "soft-cut" saw shall be used before restricted hours, or deep tooling
of joints shall be performed on plastic concrete, followed by saw cutting of the concrete as
soon as possible during unrestricted hours. At the discretion of the Project Manager, saw
cutting will be prohibited between 10:00 p.m. and 7:00 a.m.

Subsection 412.14 and referenced Section 711.01 Concrete Curing Materials shall be modified,

allowable curing compound types and specification for all Portland Cement Concrete
Pavement placed on this Contract shall be a combination cure-sealer that meets or exceeds
ASTM C 1315 Type |, Class A (clear, non-yellowing). The compound must be an acrylic
copolymer type, non- freezing solvent based, with a minimum of 25% solids content.
Compound must be VOC compliant in accordance with EPA 40 CFR Part 59. The final gloss
appearance will serve as proof of application.

The Contractor shall use the cure-sealer according to the manufacturers recommendations so
that when applied it will not adversely affect the skid resistance of the pavement.

Subsection 412.18 shall be deleted and replaced with the following:
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This work shall consist of sawing, cleaning and sealing Portland cement concrete pavement
joints for new pavements. All Joint Sealing methods and products must be submitted to and
approved by the Project Manager in advance of scheduling the work.

Cleaning, repairing and proper curing of any spalls, fractures, breaks or voids in the concrete
surface of the joints shall be accomplished at least 4 days prior to installing the backer rod
material or joint sealant. Joint sealing or resealing shall be performed only when the ambient
and pavement temperatures are 50 degrees F or higher, unless otherwise approved by the
Project Manager. The pavement surface and joints shall be dry and the sealant shall not be
placed unless the weather conditions are dry. The sealant shall be placed a minimum of 4 days
after joints are washed clean.

The Contractor shall thoroughly clean the joint and adjacent pavement for a width of not less
than one inch on each side of the joint of all scale, dirt, dust, residue, or any foreign material
that will impair bonding of the joint sealant. Immediately prior to the placement of backer rod
material and the sealant, the joints shall be cleansed using a minimum of 100 psi compressed
air.

Work shall be stopped when and if it is found that there is oil or moisture in the compressed
air. Work shall not resume until suitable adjustments are made. The Contractor is to check for
such oil or moisture at the start of every work cycle and periodically during the cycle using a
Project Manager approved method. The backer rod shall be placed in such a manner that the
grade for the proper depth of the sealant material is maintained. Under no conditions shall
the Contractor place the backer rod material or the sealant if there is dust, moisture, oil or
any foreign material on that portion of the concrete that is to receive the backer rod material
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or joint sealant.

A copy of the manufacturer's recommendations pertaining to the heating and application of
the sealant shall be submitted to the Project Manager prior to the beginning or work, and
these recommendations shall be adhered to by the Contractor, with such exceptions as this
specification may require.

The sealant material shall be hot applied into the joint using equipment and techniques
recommended by the joint sealant manufacturer. The surface of the finished joint seal shall
have a flat level surface that is 3/16 +/- 1/16 inch below the surface of the concrete
pavement. Sealant not placed within these tolerances will not be measured and paid for, and
the Contractor shall remove the joint sealant material and clean and reseal these joints in
accordance with the criteria outlined in the special provision at no additional cost to the
project. If, in the opinion of the Project Manager, the Contractor shows an inconsistency in his
ability to fill the joints to the required dimensions, the Contractor shall cease his operations
until such time as he can comply with the required criteria in a consistent manner.

In addition, the Project Manager may elect to check for bonding or adherence to the sides of
the joint. Material shall conform to Subsection 705.01(a).

The joint material must withstand a 20 pound pull force applied perpendicular to the joint as
indicated in "COLORADO PROCEDURE 67-90".

Subsection 412.22 shall be deleted and replaced with the following:

The pavement shall be cleaned and opened to traffic in accordance with the time
requirements shown on the plans or in the specifications.

Pavement shall not be opened until it has reached a compressive strength of 3000 psi in-
place, regardless of the curing time required by the Traffic Control Plan. The TCP may
necessitate the required compressive strength to be attained within 72 hours or less.

Subsection 412.23 shall be revised to include the following:
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Payment under Concrete Pavement shall be full compensation for all materials and labor
required to complete the various pavement sections, including the areas of thickened edges,
driveways, bus pads and alley paving.

New curb and gutter that is adjacent to new concrete pavement will not be measured and
paid for separately but included in the square yard measurement for concrete pavement.
Measurement and payment will be to back of curb except where curb ramp limits

overlap.

This work shall also include concrete streets, driveways, crosspans, bus pads and alley paving
with the finished area measured by the square yard and paid by their respective thickness as

Concrete Pavement.

Geo-Tech Material Testing Concrete quantities to be measured will include all equipment,
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materials and labor to sample concrete at the site of the pour, perform air and slump test,
batch weight, make cylinders, transport to lab and perform cylinder strength compression
break tests (at 7, 14 and two at 28 days unless otherwise specified for high early strength
concrete by the Project Inspector/Manager) for 4 cylinders for each test including report as
outlined in Subsection 412.03 all to be completed by a Certified Laboratory/Personnel.
Concrete strength test reports submitted to the Project Manager in advance of each Pay
Application to be considered for payment.

The accepted quantities for “Concrete Pavement (-“) will be paid for at the contract unit
price for each of the pay items listed below that appear in the Contract bid schedule.
Payment shall be full compensation for all labor, equipment, time and materials for each
unit bid item complete in place including saw cutting, joint sealing, scraping, sandblasting,
removal, hauling and disposal of such items, excavation of subgrade material reconditioning
or installation of aggregate base course and subsequent backfill, grading and compaction
(with moisture/density control per the Revision of Subsection 203.07) to proposed subgrade
elevation. The price shall also include salvageable materials removed, their custody,
preservation, storage, hauling and disposal as provided herein.

When authorized for use by the Project Manager/Inspector the accepted quantities for “High
Early Strength Concrete” and “Concrete Class D (Colored)” will be compensation only for the
difference in concrete cost per cubic yard and extra labor per yard for all work performed
using “High Early Strength Concrete” and Concrete Class D(Colored) will be measured by the
cubic yard based on copies of the approved supplier’s concrete load tickets provided with a
summary in tabular form and summarized utilizing the Field Measurement Report (FMR), see
FMR sample in APPENDICES at the end of the Technical Specifications, with each Application
for Payment. Copies of all concrete tickets are required for concrete used during that pay
period; a separate summary is required for the Quantity of High Early Strength Concrete and
includes the ticket number, date and address where it was poured.

PAY ITEMS PAY UNIT
24-Hour High Early Strength Concrete cYy
Concrete Class D (Colored) cYy
Geo-Tech Material Testing Concrete EA
(") Concrete Pavement SY

Payment shall be full compensation for labor and materials including, but not limited to,
reconditioning, grading, backfill including topsoil and soil amendments, compaction, quality control
material testing, curing compound, control and expansion joint and sealant as required to complete these
Pay Items.

When the contract does not include pay items for FIBERMESH® or APPROVED EQUIVALENT
reinforcement additive, cure-sealer, curing compound, saw cut for construction, control or
expansion joints and sealant will not be paid for separately but shall be included in the related
concrete work.
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Saw-cut Expansion Joint only includes those areas where existing pavement must be cut for
the sole purpose of installing an expansion joint. Payment shall be full compensation for "soft
cutting" and tooling necessitated by City and County of Denver Noise Control Ordinance

(D.R.M.C. Chapter 36), saw cutting hardened concrete, cleaning out the saw cut, expansion
material and sealant.

When the contract does not include pay items for Portland Cement Concrete Pavement, these
items will not be paid for separately but shall be included in the work.

END OF REVISION OF SECTION 412
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SECTION 413
CONCRETE PATCHING AND CURB HEAD REPLACEMENT

DESCRIPTION
413.01 This work consists of patching and curb head replacement on existing concrete pavement.
MATERIALS
413.02 Concrete patching material must be a one component system that requires an exact

addition of water. They must meet the following performance requirements at
maximum water.

A. Bond 1 Day 1500 psi.
Strength: 7 Days 2500 psi.
ASTM C-882

B. Length 28 Days Dry -0.05%
Change: ASTM 28 Days Wet +0.05%
C-157

C. Compressive 2 Hours 2500 psi.
Strength: ASTM C-109 1 Day 5000 psi.

7 Days 7000 psi.

Aggregate shall consist of 3/8” clean, washed and dried gravel or crushed stone of reasonably
uniform quality throughout.

Fushion-Crete®, Transpo T-17 Methyl Methacrylate Polymer Concrete Patching Material, Five Star®
Highway Patch, U.S. Grout Corporation® Cementitious Grout, Catch Pavemend®, HD-50 Horizontal
Repair Mortar by Dayton ® Superior ® Corporation are all approved concrete patching material.
Concrete patching material brand and technical specifications shall be submitted for approval.

CONSTRUCTION REQUIREMENTS

413.03 Preparation of Concrete Surface:
Remove all grease, oil, dirt, curing compounds, laitance and other deleterious materials
from the concrete. Roughen the surfaces by sand blasting and provide a near vertical face
on the edges of existing concrete to ensure bond. Loose or broken concrete shall be
removed. If any existing rebar reinforcing is exposed, it shall be sandblasted. All surfaces
shall be thoroughly saturated, and free standing excess water shall be removed with clean
compressed air before applying the structural repair material. Minimum depth of patching
is 1/2 inches.

413.04 Placing Concrete Patch Material:
Carefully read and understand the manufacturer’s instructions as printed on the container.
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The mixing operation should be close to the repair area. A mortar mixer is recommended. For
small quantities, an electric drill and paddle mixer is recommended. The mixing order for
mortar type mixer shall be as follows:

1. Clean water shall be placed in the mixer at the rate specified on the container
instructions. Water content is critical; do not deviate from the amount specified.

2. When temperatures exceed 90° F, a prepackaged set retarder shall be used as
recommended by the manufacturer. Add retarder to mixing water, maximizing dispersion
in the mix.

3. For pours with greatest depth exceeding 3”, 3/8-inch clean washed pea gravel shall
be added to the mix at a rate not to exceed 25 Ibs. per 50 Ib. pail.

4. Add the repair material. This sequence is important in order to produce a consistent
mix and to reduce mixing time. Allow approximately 3 minutes mixing time.

5.  When pouring large volumes of material, special consideration should be given to
maintaining a continuous flow of material producing a wet leading edge. More than
one mixer may be necessary to deliver enough material to insure no cold joints.

Place the mixed material into the prepared area, starting from one side of the repair and
working to the other side. Do not place the repair material in lifts. Work the material
firmly into the bottom and sides of the repair. Screed the material to the desired level.
Close up edges of the repair with a trowel. Finish the material to the desired texture. Do
not re-temper the material. Clean the mixer and tools periodically with water to prevent
build-up, especially in hot temperatures. As soon as the material sets, all exposed
surfaces must be thoroughly saturated for 30 minutes.

413.05 Concrete Curb Head Replacement. Concrete curb head that was paved with
the concrete pavement shall be constructed as follows:

1. Remove broken curb head and concrete pieces from sound concrete.

2. Place no. 4 deformed vertical bars, 18” O.C. by drilling. Place no. 4 horizontal bars
across vertical bars.

3.  Prior to pouring new curb head, sand blast existing concrete pavement at curb head
location or use other cleaning method as approved by the Project Manager.

4. Saturate sand blasted area and remove standing water immediately prior to
replacing concrete.

5. Consolidate concrete by use of high frequency internal vibrators.

6. Provide 1/8” open joint in curb head at existing contraction joints in concrete pavement.

METHOD OF MEASUREMENT
413.05 All type of Concrete Patching (Structural “-“) shall include removal and hauling of the
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413.06

material to be removed and also includes surface preparation and removal of loose
material and cleaning of the existing concrete surface as per material supplier’s
recommendations according to the material product data sheets included in the submittal
for any and all materials used for Concrete Patching (Structural “-“). Concrete surface
patch shall be measured by the average of depth measured in inches patching multiplied
by the square foot or as required by the Project Manager. All quantities to be submitted
for payment must be measured in person by the Contractor with the Project Inspector and
recorded by location in tabular form and summarized utilizing the Field Measurement
Report (FMR), see FMR sample in APPENDICES at the end of the Technical Specifications,
in manner acceptable to the Project Manager and be submitted for review and acceptance
in advance of each pay application.

BASIS OF PAYMENT

The accepted quantities will be paid for at the contract unit price for each of the pay
items listed below that appear in the bid schedule.

Payment will be made under:

PAY ITEMS PAY UNIT
Concrete Patching (Structural surface repair) SF-IN
Concrete Patching (Structural Curbhead) LF

Payment shall be full compensation for labor and materials including, but not limited to,
reconditioning, grading, backfill including topsoil and soil amendments, compaction, quality
control material testing, curing compound, control and expansion joint and sealant as
required to complete these Pay ltems.

When the contract does not include pay items for FIBERMESH® or APPROVED EQUIVALENT
reinforcement additive, cure-sealer, curing compound, saw cut for construction, control or
expansion joints and sealant will not be paid for separately but shall be included in the
related concrete work.

Saw-cut Expansion Joint only includes those areas where existing pavement must be cut for
the sole purpose of installing an expansion joint. Payment shall be full compensation for
"soft cutting" and tooling necessitated by City and County of Denver Noise Control
Ordinance (D.R.M.C. Chapter 36), saw cutting hardened concrete, cleaning out the saw cut,
expansion material and sealant.

All work necessary and incidental to the concrete patching and curb head replacement will not be
measured and paid for separately but shall be included in the work.
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END OF SECTION 413
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REVISION OF SECTION 601
STRUCTURAL CONCRETE

Section 601 of the Standard Specifications is hereby revised as follows:

Subsection 601.06, Item 7, is modified as follows:
(7) Supplier's Mix I.D. number

Subsection 601.07, (d) is deleted. Self-contained mobile mixers will not be allowed.

METHOD OF MEASUREMENT

601.19 Shall be revised as follows:
Pavestone® or equivalent product acceptable to the adjacent property owner as needed to
repair or reconstruct existing stacked concrete block wall will be measured by the square
foot of vertical face. Re-enforced Variable Height Concrete Retaining Wall will be
constructed 8” thick between 9”-12"with Fibermesh® or approved equivalent only and 8"
wall thickness from 12”-30” including #4 rebar placed 12” on center each way (minimum)
with vertical to horizontal “L” rebar integrated into monolithically poured adjacent 8”
thickened concrete flatwork thickened to 8” for a minimum of 24” from the vertical face be
used as directed by the Project Inspector/Manager for Re- enforced Variable Height
Concrete Retaining Walls greater than 9” to be measured by the square foot of the vertical
face and SF area of 24” wide thickened horizontal adjacent concrete flatwork as directed by
the Project Inspector/Manager. All type of Concrete Patching (Structural “-“) shall include
removal and hauling of the material to be removed and also includes surface preparation
and removal of loose material and cleaning of the existing concrete surface as per material
supplier’s recommendations according to the material product data sheets included in the
submittal for any and all materials used for Concrete Patching (Structural “-“). Curb head
repair or replacement will be measured by the lineal foot along the front of the curb head.
All quantities to be submitted for payment must be measured in person by the Contractor
with the Project Inspector and recorded by location in tabular form and summarized
utilizing the Field Measurement Report (FMR), see FMR sample in APPENDICES at the end
of the Technical Specifications, in manner acceptable to the Project Manager and be
submitted for review and acceptance in advance of each pay application.

BASIS OF PAYMENT

601.20 The accepted quantities will be paid for at the contract unit price for each of the
pay items listed below that appear in the bid schedule.

Payment will be made under:

PAY ITEMS PAY UNIT

Pavestone® Stacked Pre-cast Wall Blocks SF

Reinforced Variable Height Concrete Retaining Wall SF

Concrete Patching (Structural Curbhead) LF
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Payment shall be full compensation for labor, equipment and materials including, but not
limited to, grade 60 reinforcing #4 rebar, soil reconditioning, grading, backfill and soil
including topsoil and soil amendments, compaction, quality control material testing, curing
compound, control and expansion joint and sealant as required to complete these Pay Iltems.

When the contract does not include pay items for FIBERMESH® or APPROVED EQUIVALENT
reinforcement additive, cure-sealer, curing compound, saw cut for construction, control or
expansion joints, zip-strip and sealant will not be paid for separately but shall be included in
the related concrete work.

END OF REVISION OF SECTION 601
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REVISION OF SECTION 604
MANHOLES, INLETS, METER VAULTS, AND CHASE DRAINS

Section 604 of the Standard Specifications is hereby revised as follows:

CONSTRUCTION REQUIREMENTS

Subsection 604.04 (c) shall include the following:
Inlets shall be constructed in accordance with the most current version of the Department of
Public Works City and County of Denver Wastewater Management Division Standard Details.
Single #16 Inlets are shown on sheet S-616.1
#14 Inlet (L=6") are shown on sheet S-620.1 and $-620.2

Sidewalk chase drain and tread plate shall be constructed in accordance with the current version
of the City of Denver Public Works Transportation Standards and Details for the Engineering
Division Standard Drawing 8.1.

METHOD OF MEASUREMENT

Subsection 604.06 shall be replaced with the following:
The unit price bid per inlet structure shall include all of the Contractor’s costs of whatsoever
nature. The price bid shall include: furnishing, transporting, and installing all materials;
excavation, including over-excavation to remove unsuitable foundation materials; hauling
and disposal of excess material, concrete, pipe collars, reinforcement steel, mortar and
grout; manhole lids, rings, covers, grates, frames and curb boxes; open throat construction;
galvanized steel rods; manhole steps; concrete ribbed deflectors; backfilling and
compaction; removal and replacement of pavement, base coarse, sub-base materials, sod,
decorative landscaping and any other surfacing materials; constructing and shaping of the
base and invert; replacement of curb, gutter and sidewalk between the
transitions as stipulated on the Details; and all other related and necessary materials,
work, and equipment required to construct the storm inlet.

BASIS OF PAYMENT

Subsection 604.07 shall include the following:
The accepted quantities will be paid for at the contract unit price for each of the
pay items listed below that appear in the bid schedule.

Payment will be made under:

PAY ITEMS PAY UNIT

Number 14 Inlet EA

Single Number 16 Inlet EA

Chase drain and tread plate (1’ width) LF

Chase drain and tread plate (2’ width) LF
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Payment shall be full compensation for labor, equipment and materials including, but not
limited to, grade 60 reinforcing #4 rebar, soil reconditioning, grading, backfill and soil including
topsoil and soil amendments, compaction, quality control material testing, curing compound,
control and expansion joint sealant as required to complete these Pay Items.

When the contract does not include pay items for FIBERMESH® or APPROVED EQUIVALENT
reinforcement additive, cure-sealer, curing compound, saw cut for construction, control joints
or expansion joints, zip-strip and sealant will not be paid for separately but shall be included
in the related concrete work.

END OF REVISION OF SECTION 604
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REVISION OF SECTION 608
SIDEWALKS, BIKEWAYS AND
CURB RAMPS

Section 608 of the Standard Specifications is hereby revised as follows:

As a condition acceptance and of payment the Contractor must certify and shall be
responsible to ensure that All Concrete Sidewalk and all Concrete Curb ramps shall be
constructed by and additionally meet the requirements of the City of Denver Public
Works Transportation Standards and Details for the Engineering Division. It shall be the
Contractor’s responsibility to assess the existing conditions and notify the Project
Manager in advance of the work of any existing field conditions, obstacles or conflicts
that might inhibit any section of sidewalk or curb ramp from meeting the design criteria
outlined in the City of Denver Public Works Transportation Standards and Details for the
Engineering Division. All concrete used for Sidewalks, Curb Ramps and Bikeways shall be
MGPEC Item 30 Designation EXT-DR and shall be reinforced with polypropylene fibers.
Polypropylene fibers shall be FIBERMESH® or APPROVED EQUIVALENT. Length of fibers
shall be as recommended by the manufacturer. Add 1.5 pounds FIBERMESH® or
APPROVED EQUIVALENT per cubic yard of concrete.

Subsection 608.02 shall be deleted in its entirety and replaced with the following:

Materials shall meet the requirements specified in subsection 705.11 joint Fillers. Portland
cement concrete for sidewalks, curb ramps and bikeways shall meet the requirements of

MGPEC Item 30 Designation EXT-DR. The concrete shall have a minimum 20% Class F or N fly
ash and shall include polypropylene fibers. The concrete curb ramp shall include the cost of an

approved truncated dome material and its installations. A sample of the truncated dome
material shall be submitted to the Project Manager for approval prior to construction. Only

cast-iron ADA dome panels will be paid separately and will cover only the cost of the ADA cast
iron dome panel material. The use of calcium chloride, as permitted under Revision of Section
412, subsection 412.04, is prohibited in colored concrete. It is the Contractor’s responsibility to
provide Quality Control for material density and strength testing and provide test results in a
testing frequency, method and report as per Pre-construction submittal Quality Control Plan

(QCP) that must be approved by the City Project Manager prior to starting work.

The Quality Control Plan (QCP) is a required submittal that is Contract Specific and states

how the process controls of materials, material testing, equipment, personnel and

operations shall be maintained. As a minimum, the QCP shall include the following:

1. Project Contract Control Number and Name. Date of the NTP and subsequent close
out date with respect to allotted calendar days.

2. Hand finishing shall be performed under the supervision of a Craftsman holding an
ACI Flatwork Finisher certificate or another approved finisher certificate.

3. The company name, personnel names and duties, telephone number(s), of all
quality control personnel to be utilized from a certified lab including current
copies of their certification letter.

4. Concrete tests will be one per 300 cubic yards of concrete, minimum one per week.
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Additional tests may be performed as needed for Quality Control in critical
conditions. Additional concrete tests are required for each instance High Early
Strength Concrete is used.

5. Written test reports including all pertinent information in a form acceptable to the

Project Manager. Test reports must be submitted in a timely fashion, as a minimum test
reports must be submitted within 30 days of the test and acceptance of the related
materials or product is contingent upon receipt of acceptable reports.

Subsection 608.03(a) shall be revised as follows:
Delete the third sentence and add:
Where excavation or fill to the finished grade elevation results in subgrade of unsuitable soil,
the Project Manager or Project Inspector may designate the unsuitable material to be
removed and replaced with approved material. Removal or reconditioning of unsuitable
material, excavation and backfill with Class 6 Recycled Concrete, in accordance with Revision
of Section 203.05(c), or other material approved by the Project Manager shall not be paid
separately but is included in the cost of the related concrete bid item. Excavation to
proposed subgrade elevation will not be paid for separately but shall be included in the work
associated with Section 201, Clearing and Grubbing or Section 202, Removal of Structures
and Obstructions. Any forming and curb work to match existing surrounding landscaped or
paved areas is included in the cost of the curb ramp and measured by the square yard of
finished area.

Subsection 608.03(d) shall be revised to include the following:
Finishing shall occur only after the disappearance of bleed water. The addition of superficial
water to the surface of the concrete to assist in finishing operations will not be permitted.
Sprinkling of water or Con-film onto the freshly poured surface will not be permitted. Use of
an approved finishing aid may be allowed with prior approval from the Project Manager.

Contractor shall stamp each curb ramp with the company name and construction year. Each
continuous section of sidewalk shall be stamped with the contractor name and construction
year.

Subsection 608.03(e) shall be revised to include the following:
For Bikeways, control joints shall be zip-strip or saw cut to a minimum depth of % of the
total slab thickness and no greater than % inch wide. Control joints shall be spaced at 10
feet on center or as noted on the plans. Any damage to the concrete such as spalling,
dislodging of aggregate particles, or cracking will be repaired by the Contractor at no
additional cost to the Project. If said damage cannot be adequately repaired to the
satisfaction of the Project Manager, the Contractor shall remove and replace the damaged
concrete at no additional cost to the Project.

Subsection 608.03(f) shall be revised to include the following:
The Contractor shall insure that new concrete items built under this contract drain properly
and, as such, there are no areas of standing water on new concrete items.
The Contractor shall protect all new concrete items built under this Contract against
defacement, or other injury, from any cause. If said damage cannot be adequately repaired to
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the satisfaction of the Project Manager, the Contractor shall remove and replace the
unacceptable items at Contractor’s expense.

Subsection 608.05 shall be revised to include the following:

Only Concrete Curb Ramp areas poured 6” thick that may include variable height curb as
directed by the Project Inspector and are placed at a slope that meets minimum and
maximum slope requirements as per the latest revision of the City of Denver Transportation
Standards and Details for the Engineering Division with respect to ADA accessibility
standards shall be measured as Concrete Curb Ramp. Any variable height curb poured
monolithically with the Concrete Curb Ramp will not be paid separately but shall be
measured by the exposed square yard surface area and paid as Concrete Curb Ramp. The
accepted quantities for “Concrete Sidewalk/Curb Ramp will be paid for at the contract unit
price for each of the pay items listed below that appear in the Contract bid schedule.
Payment shall be full compensation for all labor, equipment, time and materials for each
unit bid item complete in place including saw cutting, scraping, sandblasting, removal,
hauling and disposal of such items, excavation of subgrade material reconditioning or
installation of aggregate base course and subsequent backfill, grading and compaction (with
moisture/density control per the Revision of Subsection 203.07) to proposed subgrade
elevation. The price shall also include salvageable materials removed, their custody,
preservation, storage, hauling and disposal as provided herein.

When authorized for use by the Project Manager/Inspector the accepted quantities for “High
Early Strength Concrete” and/or “Concrete Class D (Colored)” will be compensation only for
the difference in concrete cost per cubic yard and extra labor per yard for all work performed
using “High Early Strength Concrete” and will be measured by the cubic yard based on copies
of the approved supplier’s concrete load tickets provided with a summary in tabular form
with each Application for Payment.

Copies of all concrete tickets are required for concrete used during that pay period; a
separate summary is required for the Quantity of High Early Strength Concrete and includes
the ticket number, date and address where it was poured.

Saw-cut Expansion Joint only includes those areas where existing pavement must be cut for
the sole purpose of installing an expansion joint. Payment shall be full compensation for "soft
cutting" and tooling necessitated by City and County of Denver Noise Control Ordinance
(D.R.M.C. Chapter 36), saw cutting hardened concrete, cleaning out the saw cut, expansion
material and sealant.

All quantities to be submitted for payment must be measured in person by the Contractor
with the Project Inspector and recorded by location in tabular form and summarized utilizing
the Field Measurement Report (FMR), see FMR sample in APPENDICES at the end of the
Technical Specifications, in manner acceptable to the Project Manager and be submitted for
review and acceptance in advance of each pay application.

PAY ITEM PAY UNIT

Concrete Sidewalk SY

Detached Concrete Sidewalk SY
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Concrete Curb Ramp SY
Truncated Domes (Special Cast Iron) Material Only SF

Payment shall be full compensation for labor and materials including, but not limited to,
reconditioning, grading, backfill including topsoil and soil amendments, compaction, quality
control material testing, curing compound, control and expansion joint and sealant as
required to complete these Pay ltems.

When the contract does not include pay items for FIBERMESH® or APPROVED EQUIVALENT
reinforcement additive, cure-sealer, curing compound, saw cut for construction, control or
expansion joints, zip-strip and sealant will not be paid for separately but shall be included in the
related concrete work.

END OF REVISION OF SECTION 608
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REVISION OF SECTION 609
CURB AND GUTTER

Section 609 of the Standard Specifications is hereby revised as follows:
All Concrete Gutter Overlay, Variable Height Curb Head with reinforcement, Curb and
Gutter and Combination Curb, Gutter and Sidewalk shall additionally meet the requirements
of the City of Denver Public Works Transportation Standards and Details for the Engineering
Division. All concrete used shall be Portland Cement Concrete Pavement and shall meet the
requirements of MGPEC Item 30 Designation EXT-DR with 20 % minimum Class F or N fly ash
and shall be reinforced with polypropylene fibers.
Polypropylene fibers shall be FIBERMESH® or APPROVED EQUIVALENT. Length of fibers shall
be as recommended by the manufacturer. Add 1.5 pounds FIBERMESH® or APPROVED
EQUIVALENT per cubic yard of concrete.

Subsection 609.01 shall be revised to include the following:
Concrete Gutter Overlay
Variable Height Curb with Reinforcement
Curb and Gutter
Combination Curb, Gutter and Sidewalk

Subsection 609.02 shall be revised as follows:
Reference to Section 703.07, Bed Course Material, shall be deleted.
Additionally, Joint Filler must be approved by the Project Manager.
Reference to Class B concrete shall be deleted and replaced with the following:
Concrete shall conform to the requirements for Class “P” concrete as specified in subsections
601.02 and 601.03. When curb machines are used, the Contractor will be permitted to use
AASHTO M 43 Size 57 or 67 aggregate in lieu of the coarse aggregate specified in Table 601-
1, and a lesser slump will be permitted.

It is the Contractor’s responsibility to provide Quality Control for material density and
strength testing and provide test results in a testing frequency, method and report as per
Pre- construction submittal Quality Control Plan (QCP) that must be approved by the City
Project Manager prior to starting work.

The Quality Control Plan (QCP) is a required submittal that is Contract Specific and states
how the process controls of materials, material testing, equipment, personnel and
operations shall be maintained. As a minimum, the QCP shall include the following:

1. Project Contract Control Number and Name. Date of the NTP and subsequent close
out date with respect to allotted calendar days.

2. The company name, personnel names and duties, telephone number(s), of all
quality control personnel to be utilized from a certified lab including current copies
of their certification letter.

3. Sub-grade compaction and concrete tests will be once weekly or additionally as
needed for Quality Control in critical conditions. Additional concrete tests are
required for each instance High Early Strength Concrete is used.
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4. Written test reports including all pertinent information in a form acceptable to the
Project Manager. Test reports must be submitted in a timely fashion, as a minimum
test reports must be submitted within 30 days of the test and acceptance of the
related materials or product is contingent upon receipt of acceptable reports.

Subsection 609.03(a) shall be revised as follows:
Where excavation or fill to the finished grade elevation results in subgrade of unsuitable soil,
the Project Manager or Project Inspector may designate the unsuitable material to be
removed and replaced with approved material. Removal or reconditioning of unsuitable
material, excavation and backfill with Class 6 Recycled Concrete, in accordance with Revision
of Section 203.05(c), or other material approved by the Project Manager shall not be paid
separately but is included in the cost of the related concrete bid item.

Subsection 609.03(c) shall be revised to include the following:
The Contractor shall protect all new concrete items built under this Contract against
defacement, or other injury, from any cause. If said damage cannot be adequately repaired to
the satisfaction of the Project Manager, the Contractor shall remove and replace the
unacceptable items at Contractor’s expense.

Subsection 609.03(d) shall be revised to include the following:
For construction of curb and gutter adjacent to existing concrete pavement, the joint
pattern shall match that of the concrete pavement. The joint pattern shall be approved by
the Project Manager prior to construction.

Subsection 609.03(i) shall be revised to include the following:
The Contractor shall insure that new concrete items built under this contract drain properly
and, as a condition of acceptance for payment, there shall be no areas of standing water on
new concrete items.

Subsection 609.04 shall be revised to include the following:
Variable Height Curb with Reinforcement shall be used only at the request of the Project
Manager and shall reference City of Denver Public Works Transportation Standards and
Details STD. DWG. NO. 10.4 For Alley Curb Head.

Subsection 609.06 shall be revised to include the following:
All quantities to be submitted for payment must be measured in person by the Contractor
with the Project Inspector and recorded by location in tabular form and summarized
utilizing the Field Measurement Report (FMR), see FMR sample in APPENDICES at the end
of the Technical Specifications, in manner acceptable to the Project Manager and be
submitted for review and acceptance in advance of each pay application.

Subsection 609.07 shall be revised to include the following:
The accepted quantities for Concrete Gutter Overlay, Curb & Gutter Type ( ), Section (“ “) and
Combination Curb, Gutter and Sidewalk ( * “), Median Cover (6” Patterned Colored Concrete)
will be paid for at the contract unit price for each of the pay items listed below that appear in
the Contract bid schedule. Payment shall be full compensation for all labor, equipment, time
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and materials for each unit bid item complete in place including saw cutting, scraping,
sandblasting, removal, hauling and disposal of such items, excavation of subgrade material
reconditioning or installation of aggregate base course and subsequent backfill, grading and
compaction (with moisture/density control per the Revision of Subsection 203.07) to
proposed subgrade elevation. The price shall also include salvageable materials removed,
their custody, preservation, storage, hauling and disposal as provided herein.

When authorized for use by the Project Manager/Inspector the accepted quantities for “High
Early Strength Concrete” and “Concrete Class D (Colored)” will be compensation only for the
difference in concrete cost per cubic yard and labor per yard for all work performed using
High Early Strength Concrete and will be measured by the cubic yard based on copies of the
approved supplier’s concrete load tickets provided with a summary in tabular form with each
Application for Payment.

Copies of all concrete tickets are required for concrete used during that pay period; a separate
summary is required for the Quantity of High Early Strength Concrete and includes the ticket
number, date and address where it was poured.

PAY ITEM PAY UNIT
Concrete Gutter Overlay LF
Curb & Gutter, Type ( ), (Section * ") LF
Combination Curb, Gutter and Sidewalk ( ' ") LF
Median Cover Material (6” Patterned Colored Concrete) SY

Payment shall be full compensation for labor and materials including, but not limited to,
reconditioning, grading, backfill including topsoil and soil amendments, compaction, quality
control material testing, curing compound, control and expansion joint and sealant as required to
complete these Pay ltems.

When the contract does not include pay items for FIBERMESH® or APPROVED EQUIVALENT
reinforcement additive, cure-sealer, curing compound, saw cut for construction, control or
expansion joints and sealant will not be paid for separately but shall be included in the related
concrete work.

Saw-cut Expansion Joint only includes those areas where existing pavement must be cut for the
sole purpose of installing an expansion joint. Payment shall be full compensation for "soft cutting"
and tooling necessitated by City and County of Denver Noise Control Ordinance (D.R.M.C. Chapter
36), saw cutting hardened concrete, cleaning out the saw cut, expansion material and sealant.

Excavation to proposed sub-grade elevation will not be paid for separately but shall be included in
the related curb & gutter.

END OF REVISION OF SECTION 609
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REVISION OF SECTION 612
TUBULAR MARKER (CITY POST SM)

Section 612 of the Standard Specifications is hereby revised for this project as follows:
Subsection 612.01 shall be revised to include the following:

This work consists of the installation and furnishing of tubular markers in accordance with these
specifications and in conformity with the lines, grades and details shown on the plans or established.

Subsection 612.02 shall be revised to include the following:
(d) Tubular Marker (City Post SM). The City Post Surface Mount is a high-performance channelizer post
system comprised of a tubular marker, a top cap and an integrated mounting base that work together for

superior impact resistance and rebound.

All city posts shall be capable of sustaining a minimum of direct whell-over impacts at 70 MPH (112 km/h)
without damage to the posts or as approved equivalent by the City.

The City Post SM Surface Mount shall consist of a system comprised of a tubular marker, a top cap and an
integrated mounting base assembly. The tubular marker portion shall consist of round post a minimum of
3.15” in diameter, with 0.125” thick walls (minimum). All posts shall be constructed of UV-stabilized
thermos-plastic polyurethane or approved equivalent by the City. The tubular marker mounting base
assembly portion shall be permanently bonded to the mounting base assembly. The post assembly shall
be affixed to the roadway with mechanical fasteners appropriate for the roadway surface (concrete or
asphalt). This includes the Dewalt Screw Anchor Mfr. Model # PFM1411280.

The tubular marker top cap portion shall also be permanently bonded to a polyurethane top cap. The Top
Cap shall be provided with name of the manufacturer and a plurality of holes to allow the escapement of
air when impacted and prevent the collection of rubbish or debris into the tubular marker of the post.

Subsection 612.03 shall be revised to include the following:

Spacing, location, color of reflectors, color of tape and placement of tubular markers shall be as shown on
the plans.

Subsection 612.04 shall be revised to include the following:
Tubular Markers will be measure by the actual number of the various types installed and accepted.
Subsection 612.05 shall be revised to include the following:

Payment will be made under:
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PAY ITEM PAY UNIT
Tubular Marker (SM) (Surface Mount) Each

When the contract does not include pay items for Tubular Markers, these items will not be paid for
separately but shall be included in the work.

END OF REVISION OF SECTION 612
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REVISION OF SECTION
613LIGHTING

Subsection 613.12 is revised to include the following:
All quantities to be submitted for payment must be measured in person by the Contractor
with the Project Inspector and recorded by location in tabular form and summarized
utilizing the Field Measurement Report (FMR), see FMR sample in APPENDICES at the end
of the Technical Specifications, in manner acceptable to the Project Manager and be
submitted for review and acceptance in advance of each pay application.

PAY ITEM PAY UNIT

Adjust Pull Box EA

When the contract does not include pay items for Lighting, this item will not be paid
for separately but shall be included in the work.

END OF REVISION OF SECTION 613
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REVISION OF SECTION 623
IRRIGATION SYSTEM

Section 623 of the Standard Specifications is revised as follows: Subsection

623.01 is revised to include the following:
Irrigation systems within twelve inches (12”) of the reconstruction areas which are damaged
as a result of the reconstruction activity will be repaired and paid for. Irrigation systems
beyond this limit which are damaged by the Contractor will be repaired by the Contractor at
no expense to the City.

Subsection 623.02 is revised to include the following:
Materials required to be replaced shall be of like kind to those removed. If like kind materials
are unavailable, the Contractor may substitute comparable materials of comparable quality, if
approved by the Project Manager.

Materials used in areas under the jurisdiction of the City and County of Denver Parks and
Recreation Department shall comply with the current specifications of that department.

Subsection 623.28 is revised to include the following:
Pipes and fittings will be measured by the lineal foot, regardless of type, size or manufacturer
and shall be paid under “Sprinkler System — Irrigation Reconstruction.”

New Sprinkler heads will be measured per each, regardless of type, size or manufacturer, and
shall be paid under “Sprinkler System — Sprinkler Head.”

Sprinkler heads to be adjusted will be measured per each regardless of type, size or
manufacturer, and shall be paid under “Sprinkler System — Adjust Sprinkler Head.”

PVC sleeves are required to be placed under new concrete as needed for current or future
use and will be measured by the lineal foot, regardless of type, size or manufacturer and shall
be paid under “Sprinkler System — Irrigation Reconstruction.”

Irrigation work must be completed within 10 days of request to contractor of repair.

Subsection 623.32 is revised to include the following:
All quantities to be submitted for payment must be measured in person by the Contractor
with the Project Inspector and recorded by location in tabular form and summarized
utilizing the Field Measurement Report (FMR), see FMR sample in APPENDICES at the end
of the Technical Specifications, in manner acceptable to the Project Manager and be
submitted for review and acceptance in advance of each pay application.
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PAY ITEM PAY UNIT
Sprinkler System — New Sprinkler Head EA
Sprinkler System — Adjust Sprinkler Head EA
Sprinkler System — Irrigation Reconstruction LF

When the contract does not include pay items for Irrigation System, this item will not be paid for
separately but shall be included in the work.

END OF REVISION OF SECTION 623
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REVISION OF SECTION 625
CONSTRUCTION SURVEYING

Section 625 of the Standard Specifications is hereby clarified with the following:

The Contractor shall furnish all equipment, materials and qualified personnel/labor as
needed for construction staking and to establish lines and grades as necessary to complete
the work and ensure drainage.

When the contract does not include pay items for Construction Surveying, this item will not be
paid for separately but shall be included in the work.

END OF REVISION OF SECTION 625
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REVISION OF SECTION 626
MOBILIZATION

Section 626 of the Standard Specifications is revised as follows:

Section 626.01 shall be revised to including the following:

Prior to starting work the Contractor’s staff including superintendents, foreman, lead workers,
TCS, ECS, concrete lead-workers and sub-contractors shall attend a 2-hour preconstruction
meeting that will include ADA ramp construction training and forum to coordinate, identify and
discuss operating procedures regarding sensitive contract issues. The Contractor’s TCS and
designated lead worker may also be required to attend meetings specific to areas sensitive to
the MHT including the Central Business District (Downtown between Broadway to Speer
Boulevards from Colfax Avenue to |-25) and major arterial lane closures (Downtown
Construction Coordination Meetings). The list of work locations for this project is not included
within this Contract document. A sample of the “Potential Work Locations Map” is included in
the APPENDICES at the end of the Technical Specifications. The scope of work with the locations
will be assigned utilizing the “Work Initiation Form” by a location or groups of locations after
the Notice to Proceed. Work assignments may be requested in these “Potential Work
Locations” or other requested locations where spot repairs are needed utilizing the Work
Initiation Form by the Project Manager. Concrete repair locations are citywide and generated
through complaints or follow the City of Denver’s current and projected Annual Street Paving
Program with the focus on building curb ramps. There is no guarantee that all the locations
assigned will be done under the Contract or that the locations will be done in any priority order.
The Project Manager may revise, add or delete locations for which the Contractor will arrange
Blue Stake locates; City of Denver Right-of-Way and Denver Parks permits and coordinate
notification with all affected municipal, utility and property owner and provide on a weekly
basis a three-week work schedule in advance to the Project Manager for approval prior to
performing the work for each and all the assigned work locations. The Contractor shall normally
not schedule work on Saturdays, Sundays, City of Denver observed Holidays or City of Denver
furlough days. The Contractor must submit in writing requests to work longer than normal work
hours (8 hours per day and 40 hours per week) or on Holidays or weekends the written request
must be submitted to and approved by the Project Manager 48 hours in advance of the
scheduled work.

Section 626.02 of the Standard Specifications is hereby revised as follows:
Payment for mobilization will be made if directed by Project Manager to mobilize farther than
1 mile before 20 cubic yards of concrete is placed.

Meeting attendance by the contractor’s personnel shall not be measured and paid for
separately but shall be included in the price of the work.

END OF REVISION OF SECTION 626
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REVISION OF SECTION 627 and 708
PAVEMENT MARKING
Section 627 of the Standard Specifications is hereby revised for this project as follows:

Subsection 627.03 (c) is revised as follows:

Roadways constructed under traffic.
All multi-lane roadways, arterial roadways, and major collectors must be striped at the end of the
day with full compliance pavement markings. Paint may be used for temporary markings.

All other roadways must be tabbed at minimum at the end of each day with a minimum of 8” tabs
for lane lines and centerline markings.

Layouts for striping shall match existing conditions and roadway striping must be confirmed with
Traffic Engineering Services prior to installation of final striping. Existing conditions shall be
determined by an on-site inspection.

Final striping must be installed within 5 days from completion of the paving.

Final striping shall be completed with the following materials:

- Cross walks, stop lines and word symbols shall be completed with preformed thermoplastic
pavement marking.

- Lane markings shall be completed with extruded thermoplastic pavement markings.

- Preference is to complete edge lines and center lines with extruded thermoplastic pavement
markings. However, edge lines and centerlines may use epoxy with the approval of the Project
Manager and Traffic Engineering Services.

Subsection 627.13 is revised as follows:

The materials and installation of pavement markings shall be price reduced for failure to install within 10
days upon receipt of written request from Traffic Engineering Services or the Engineer/Project Manager.

>10daysand <30 | 230daysand <60 | 260 days and <90 > 90 days
days after days after days after
% Price Reduction 20 % 50 % 70 % 85 %

Delete the third paragraph of 627.13 and replace with the following:

Sandblasting will not be measured and paid for separately but shall be included in the work.
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REVISION OF SECTIONS 627 and 708
PAVEMENT MARKING WITH WATERBORNE PAINT

Sections 627 and 708 of the Standard Specifications are hereby revised for this project as follows:
Delete subsection 627.04 and replace with the following:

627.04 Pavement Marking with Waterborne Base Paint. Striping shall be applied when the air and
pavement temperatures are no less than 52 °F for waterborne paint. The pavement surface shall be dry
and clean. Surface cleaning shall be required when there is deicing material on the road. Weather
conditions shall be conducive to satisfactory results.

The Contractor shall utilize equipment that meets the following requirements, as approved:

(1) Equipment shall permit traffic to pass safely within the limits of the roadway surface and shoulder
while operating.

(2) Equipment shall be designed for placement of both solid and broken line stripes with a reasonably
clean-edged stripe of the width and location as shown on the contract.

(3) Equipment shall have a glass bead dispenser directly behind, synchronized with the paint
applicator. Each applicator shall have individual control and automatic skip control that will paint
a strip with a gap as shown in the contract.

(4) The equipment may be equipped with a heat exchanger to heat the paint to reduce drying time.

(5) The operation shall include a trailing vehicle equipped with a flashing arrow board.

The Contractor shall prevent traffic from crossing a wet stripe. Stripes which have been marred or picked
up by traffic before they have dried shall be repaired at the Contractor’s expense. Removal of paint from
vehicles that crossed wet paint shall be at the Contractor’s expense.

The water-based paint and stripes shall fall within the following minimum and maximum ranges:

DESCRIPTION MINIMUM MAXIMUM
Alignment Lateral Deviation N/A 2.0 inch per 200 ft
Coverage rate per
Verage rate p 100 sq. ft 110 sq. ft
gallon of paint
Paint Thickness 20 mil N/A
Width of painted lines 4 inch N/A
Width Variance N/A 1/4 inch
Dry time to no trackin
Water-Based Paint ¥ . & N/A 60 seconds
conditions
Application rate per
Beads EE ) > 5 Ibs 3 oz 6 |bs 3 oz
gallon of paint
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Delete subsection 708.01 and replace with the following:

708.01 General. This specification covers ready-mix paints and coatings. Paints and coatings shall be
manufactured eight weeks or less prior to delivery to the project. Each paint container shall be labeled
with the name and address of the manufacturer, trade name or trademark, type of paint, number of
gallons, batch number, and date of manufacture.

Paints shall be free of foreign material that is capable of clogging screens, valves, pumps, and other parts
of the application equipment. Paint shall not contain the following:

1)
)
©)
(4)
()
(6)
(7)
(8)
(9)

Benzene

Chlorinated solvents
Ethylene glycol ethers
Ethylene glycol acetates
Lead

Mercury

Chromium

Cadmium

Petroleum products

The Contractor shall obtain certification in writing from the manufacturer showing that the product is free
of the materials described above and that it meets or exceeds the requirements of 29 CFR 1910.1200.

Paints shall not form a surface skin within 48 hours in three-quarter filled, tightly closed containers. Paint
and coating pigments shall be lead free, and shall not thicken, become granular, or curdle in their
containers.
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Delete subsection 708.05 and replace with the following:

708.05 Pavement Marking Materials. Pavement marking materials shall be selected from the
Department’s Approved Products List (APL). Prior to start of work, a Certified Test Report (CTR) for all
pavement marking materials shall be submitted in accordance with subsection 106.13.

For white paint, the color after drying shall be a flat-white, free from tint, and shall provide the maximum
amount of opacity and visibility under both daylight and artificial light. For yellow paint, the Federal
Standard 595B shall be used to designate colors and the ASTM E308 shall be used to quantitatively define
colors. After drying, the yellow paint shall visually match Federal Standard 595B color chip number 33538,
and shall be within 6 percent of central color, PR-1 Chart, where x = 0.5007 and y = 0.4555 (The four pairs
of chromaticity coordinates determine the acceptable color in terms of the CIE 1931 Standard Colorimetric
System measured with Standard llluminant D65.)

(a) Acrylic Waterborne Paint. Acrylic waterborne paint shall be a lead-free, 100 percent Acrylic resin
polymer waterborne product. The finished product shall maintain its consistency during
application at temperatures compatible with conventional equipment.

Waterborne paint shall meet all of the following requirements:

Performance Requirements: The paint shall be water resistant and shall show no softening, blistering or
loss in gloss.
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ACRYLIC WATERBORNE PAINT

Property Minimum | Maximum | Test Method
Nonvolatile portion of vehicle (white and yellow), % 42.5
Pigment Composition
ASTM D 4451
. 0 .
(white and yellow), % by weight 58.0 62.0 ASTM D 3723
White Paint
0/ .
Titanium Dioxide 10.0%; 1.0 ASTM D 476, Type llI
Ib/gal
Calcium Carbonate, % 92.0 ASTM D 1199, Type GC-II
Yellow Paint
L . 5.0%; 0.2
Titanium Dioxide Ib/gal ASTM D 476, Type llI
Calcium Carbonate 93.0 ASTM D 1199, Type GC-lI
Organic Yellow Pigments, % 5.0
. 0.063%;
Yellow Iron Oxide 0.025 Ib/gal ASTM D 768
Vehicle Composition, 100% acrylic polymers, FTMS 141C - Method 4031 or
(white and yellow), % 43.0 Method 4053.1
Properties of the Finished Paint
Total Non-volatiles, (solids) % by weight
White Paint, % 77.0 FTMS 141C - Method 4053.1,
ASTM D 2369, or
. 0, 7’
Yellow Paint, % 76.0 ASTM D 4758
Density, Ibs/gal 1
ASTM D 1475 using U.S.
. . Standard weight per gallon
White and Yellow Paint 14.0 cup as defined in U.S. Military
Standard 4566A
Con5|stency‘ (Viscosity) White and Yellow, Krebs- 85 95 ASTM D 562
Stormer Units
Freeze Thaw Stability shall complete 5 ormore |\ o) b 553
test cycles successfully
3 ASTM D 1210
Hydrogen ion content: pH 9.6 ASTM E 70
Directional Reflectance: [15 mil Wet Film] ASTM E 1347
White, dried 85
Yellow, dried 50
Dry Opacity (Contrast Ratio): [15 mil Wet Film] ASTM D 2805
White Paint 0.95
Yellow Paint 0.88

1Density shall not vary more than 0.3 Ibs/gal between batches

REVISION OF SECTIONS 627 and 713
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THERMOPLASTIC PAVEMENT MARKING
(Extruded Thermoplastic Pavement Marking for Lane Markings, Edge Lines and Center Lines)

Specifications for Extruded Thermoplastic Pavement Marking as specified in Sections 627.06 and 713.12
are specified without revision for lane markings and edge lines.

REVISION OF SECTIONS 627 and 713
PREFORMED THERMOPLASTIC PAVEMENT MARKING
(for Cross walks, Stop lines and Word Symbols)

Sections 627 and 708 of the Standard Specifications are hereby revised for this project as follows:

SECTION 627.09 Preformed Thermoplastic Pavement Marking. The markings shall consist of a resilient
white or yellow thermoplastic product with glass beads uniformly distributed throughout the entire cross
sectional area. Legends and symbols shall be capable of being affixed to bituminous pavements by
heating.

The markings shall conform to pavement contours, breaks and faults through the action of traffic at
normal pavement temperatures. The material shall have resealing characteristics with the capability of
fusing with itself and previously applied thermoplastic markings under normal use.

The preformed thermoplastic markings shall be packaged in a protective plastic film with cardboard
stiffeners where necessary to prevent damage in transit. The carton in which the material is packed shall
be clearly labeled for ease of identification.

(a) Application. Application temperature shall be as recommended by the manufacturer. The
pavement and air temperature shall be as recommended by the manufacturer at the time of
application. The material shall be applied using a heating method recommended by the
manufacturer. The contractor shall provide the Engineer a copy of the manufacturer’s installation
recommendations prior to beginning work. The pavement shall be clean dry and free from debris.
The preformed thermoplastic markings may be installed on top of existing thermoplastic markings
after all loose material has been removed. The preformed thermoplastic markings shall not be
installed on top of existing preformed plastic pavement markings without first removing the
existing markings to a depth that insures removal of the adhesive backing of the preformed
plastic. It shall not be installed on top of pavement marking paint without first removing paint.

(b) Equipment. The Contractor shall use a heating method specifically recommended by the
manufacturer for the installation of preformed thermoplastic markings.

SECTION 713.14 Preformed Thermoplastic Material

(a) General. Preformed thermoplastic markings shall be composed of aggregates, pigments, binders
and Glass beads, and shall conform to AASHTO designation M 249 with the exception of the
relevant differences due to the fact that the material is supplied in a preformed state. The
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material shall be either alkyd or hydrocarbon based. Only preformed thermoplastic pavement
markings material listed on the Departments approved products list may be used.

(b) Physical Requirements.

1. Graded Glass Beads. The material shall contain a minimum of 30 percent graded glass
beads by weight. The beads shall be clear and transparent. Twenty percent or less shall
consist of irregular, fused spheroids, or silica. The refractive index shall be at least 1.50.

2. Pigments. White — Sufficient titanium dioxide pigment shall be used to insure a color
similar to Federal Highway White, Color Number 17886, conforming to Federal Standard
595. Yellow — Sufficient yellow pigment shall be used to insure a color similar to Federal
Highway Yellow, Color Number 13655, conforming to Federal Standard 595. The yellow
pigment shall be organic and contain no lead chromate.

3. Skid Resistance. The surface of the preformed thermoplastic markings shall provide a
minimum resistance value of 45 BPN when tested according to ASTM E 303.

4. Thickness. The material shall be supplied at a minimum thickness of 90 mils.

5. Environmental Resistance. The preformed thermoplastic material shall be resistant to
deterioration due to exposure to sunlight, water, oil, gasoline, salt and adverse weather
conditions.

6. Application. The top surface material must have regularly-spaced indents which provide a
visual cue during application that the material has reached a molten state indicating
satisfactory adhesion and proper bead embedment has been achieved. Installation must
be a no preheated of surface material.

Subsection 627.13 shall include the following:

Payment shall be made under:

PAY ITEM PAY UNIT
Epoxy Pavement Marking Gallon
(Lane Marking Alternative)

Preformed Thermoplastic Pavement Marking Square Foot
(X-Walk, Stop Line)

When the contract does not include pay items for Pavement Marking Material, these items will not be
paid for separately but shall be included in the work.

END OF REVISION OF SECTIONS 627 and 713
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REVISION OF SECTION 630
CONSTRUCTION ZONE TRAFFIC CONTROL

Section 630 of the Standard Specifications is hereby revised as follows:

Subsection 630.01 shall be modified to read:
...as required by, these plans and special specifications, conform to the Manual on Uniform
Traffic Control Devices for Streets and Highways.

Subsection 630.02 through 630.08 shall be as provided in the MUTCD, latest edition. In addition,
the following shall apply:

Traffic Control. Traffic control through the construction area is the responsibility of
the Contractor. Before starting construction, the Contractor shall submit, in writing,
the proposed Method of Handling Traffic (MHT) for the initial phase of construction.
When a different MHT is required for a subsequent construction phase, it must be
submitted two weeks prior to starting that phase. All proposed MHTs shall be
approved, in writing, by the Project Manager. No phase of construction shall start
until an acceptable MHT has been received and approved by the Project Manager.
The proposed methods shall include, as a minimum, the following:

A detailed diagram that shows the location of all sign placements, including advance
construction signs (if not previously approved) and speed limit signs; method, length
and time duration for lane closures; and location of flag persons.

Certain traffic control devices may be used for more than one operation or phase.
Number of hours for uniformed traffic control shall be tabulated for submittal.

Approval of the proposed MHT is intended to indicate those devices for which
payment is to be made. Such approval does not relieve the Contractor of liability
specifically assigned to him under the contract. The Contractor shall erect and
maintain warning lights, signs, barricades, and sufficient safeguards around all
excavations, embankments, and obstructions.

Non-metallic drums may be substituted for vertical panel channelizing devices.

The Contractor shall, at the preconstruction conference, designate one of his
employees, other than the Superintendent, to be responsible for traffic control
management. Traffic control shall be the primary duty of this employee. This
responsibility shall include management of the Contractor’s signing and all other
details covered by the Specifications which contribute to the convenience, safety, and
orderly movement of traffic and to the comfort of the traveling public. The designated
employee shall be certified as a worksite traffic supervisor by either the American
Traffic Safety Services Association (ATSSA) or the Colorado Contractors Association
(CCA) and shall have a current Department flaggers certificate. A copy of the Traffic
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Control Supervisor's certifications shall be provided to the Engineer at the
preconstruction conference.

This employee should be on site during working hours when working on an arterial and
may be required by the Project Manager to remain on site when working on local roads.
This employee should check all traffic control devices before and after the a.m. and p.m.
rush hours and periodically throughout the day. Traffic control management shall be
maintained on a 24-hour per day basis. The Contractor shall make arrangements so that
the Traffic Control Supervisor or his approved representative will be available on every
working day, “on call” at all times and available upon the Project Manager’s request at
other than normal working hours. The Traffic Control Supervisor shall have an up-to-date
copy of part VI of the MUTCD, pertaining to traffic controls for street and highway
construction, as well as the City and County Traffic Barricade manual, available at all times.

If the proposed traffic control affects a signalized intersection or digging will occur within
100 feet of a signalized intersecthe contractor will be required to provide Uniformed
Traffic Control (UTC). The contractor must use off duty Denver Police.

The flagger’s STOP/SLOW sign paddle shall be 18 inches with letters six inches high.

Subsections 630.09 through 630.14 of the Standard Specifications shall apply except as otherwise
provided herein.

Subsection 630.09 (4) shall be revised to include the following:

Access to driveways shall be maintained at all times during construction. The Contractor
shall coordinate driveway work with the property owner.

The amount paid per day shall not exceed one unit of Traffic Control for an Arterial, one unit of traffic
control for Local/Collector and includes all materials, equipment, personnel and traffic controls plans
to conform to all Rules & Regulations for any Street Occupancy Request required to complete the
assigned work by the City of Denver, adjacent municipalities and CDOT.

Subsection 630.15 shall be revised to include the following:
When the contract bid schedule includes Traffic Control pay items as a lump sum per day:

The PAY UNIT: LS/DAY for Traffic Control Arterial/Collector and Traffic Control Local shall be defined
for the purposes of this Contract only include a work day when the Contractor is on-site completing
some phase of the assigned repair work from 12:00 midnight to 12:00 midnight, furthermore
weekends, City Holidays, City furlough days and days the Contractor is not on-site completing work
other than Traffic Control are not included in this Pay Item. Traffic Control devices will not be
measured but will be paid for on a lump Sum basis. For a complete road closure in a residential
street for a crosspan removal and repair the traffic control shall be paid as 1 LS/DAY of Traffic
Control Arterial/Collector for that application for the entire duration at that location that shall
include set-up, maintenance and take down for as many days needed to complete work at that
location.
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Payment shall be for arterial/collector or local per day, whichever is greater.

Payment for traffic control shall be as follows:

PAY ITEM PAY UNIT
Traffic Control Arterial/Collector* LS/DAY
Traffic Control Local* LS/DAY
Uniformed Traffic Control Officer HOUR

* - The designation of which roads are Arterial/Collector and which roads are Local and shall be
determined by the City’s Right of Way Permitting Department. Arterials and collector streets

generally
have center line striping.

When the contract bid schedule does not include pay items for Traffic Control; Payment for
all Traffic Control shall be included in the work.

END OF REVISION OF SECTION 630
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REVISION OF SECTION 631
PUBLIC INFORMATION SERVICES

DESCRIPTION

631.01 The work consists of providing various public involvement activities for the project.

REQUIREMENTS

631.02 The Contractor shall provide the following public information services on an ongoing
basis throughout the duration of the project:

631.02.1 A contact person and phone number for the project shall be designated by the
Contractor at the pre-construction meeting. This individual shall be primarily responsible for
maintaining communications with the Project Manager and affected businesses and property

owners.

631.02.2 The Contractor will also distribute door hang tags to all property owners adjacent to
construction and also all residences and businesses impacted by construction or road closures
or detours no less than 48 hours (as per General Contract Conditions Section 703) prior to
commencing removal operations, outlining the proposed work as well as the company name,
phone number, and contact person familiar with the project. The hang tag template shall be
supplied by the City and it shall be the Contractor’s responsibility to produce an adequate
number of hang tags one week in advance to properly notify all affected property
owners/residents. Occasionally as needed supplemental written notices will be required to be
delivered one week in advance at the direction of the Project Manager for issues such as
construction conflicts related to business access, special landscape, and fence or tree removal.
The cost of delivering the door hang tags and any other letter or notice to the public shall not

be paid for separately, it is included in the related work.

631.02.3 The Contractor shall maintain a written log detailing the time, date, name, contact
information, location, nature of the call or complaint and resolution (if needed) regarding any
and all contacts from constituents. The Contractor will revise and submit a current copy of this

log with each Application for Payment.

METHOD OF MEASUREMENT

631.03 Public information services will not be measured and paid for separately but shall be
included in the work.

END OF SECTION 631
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REVISION OF SECTION 705
JOINT, WATERPROOFING AND BEARING MATERIALS

Section 705 of the Standard specifications is hereby revised for this project as follows:

Subsection 705.01(a) shall be revised to include the following:
Sealant shall be heated only for the time limit recommended by the manufacturer. Also, the sealant
shall not be reheated more times than recommended by the manufacturer.

Subsection 705.01 shall be revised to include the following:

(c) Hot Joint Sealants, Concrete Pavement. Hot-poured joint sealer material for concrete slab
joints shall conform to the requirements of ASTM D 1190 or ASTM D 3405 and to the
following:

Mortar blocks for the bond test shall be as described in ASTM D 1191
Coal tar base material is not acceptable.

The shipping containers shall be marked by the manufacturer with the name of the
material, the name and brand of the manufacturer, the weight, the batch number and
the safe heating temperature.

The materials shall be stored in accordance with manufacturer’s recommendations,
but they shall not be exposed to ambient temperatures in excess of 125 degrees F, or
stored in direct sunlight.

The sealer material shall be melted in a heating kettle, or tank, constructed as a
double boiler, with a space between the inner and outer shells filled with oil, asphalt,
or other material for heat transfer and for positive temperature control.

The heating and melting unit shall be equipped so that the heat may be adjusted to
provide control of the temperature of the heating medium used for melting the sealer
material. The sealer material shall not be subjected to temperatures in excess of 450
degrees F at any stage or time during the melting operation.

When the contract bid schedule does not include pay items for Joint, Waterproofing
and Bearing Materials; Payment for all Joint, Waterproofing and Bearing Materials
shall be included in the work.

END OF REVISION OF SECTION 705

TS-70
E”% DENVER

TRANSPORTATION &
INFRASTRUCTURE



DocuSign Envelope ID: DD10276A-BAC0-4FE0-933E-110F1D63992C

REVISION OF SECTION 711
CONCRETE CURING MATERIALS AND ADMIXTURES

711.01 Concrete Curing Materials shall be modified; Liquid Membrane-Forming Compounds for

Curing Concrete AASHTO M148, TYPE curing compound is deleted and shall additionally
require:

For all Portland Cement Concrete Pavement placed between April 15t and September 14,
a white wax cure shall be used that meets or exceeds ASTM C-309.

For all Portland Cement Concrete Pavement placed between September 15™ and March
31*, a combination cure-sealer shall be used that meets or exceeds ASTM C 1315 Type |,
Class A (clear, non-yellowing). The compound must be an acrylic copolymer type, non-
freezing solvent based, with a minimum of 25% solids content. Compound must be VOC
compliant in accordance with EPA 40 CFR Part 59. The final gloss appearance will serve as
proof of application.

The Contractor shall use the cure-sealer according to the manufacturers recommendations
so that when applied it will not adversely affect the skid resistance of the pavement. The
cure-sealer shall be applied 5 days after placement or when concrete meets 80% of design
strength.

Curing materials, finishing aids, and admixtures not listed may be used with prior approval
from the Project Manager.

The Contract does not include separate pay items for Concrete Curing Materials; these items will not
be paid for separately but shall be included in the work.
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A. Field Measurement Report (FMR) Sample

", CITY AND COUNTY OF DENVER
%2 DENVER

TRANSPORTATION & DEPARTMENT OF PUBLIC WORKS

INFRASTRUCTURE
FIELD MEASUREMENT REPORT
Contract Project Name Locations Measured
[20X000KXX] [Project Name]
Name Title Company
[Project Manager] Office of Asset Management
[Contractor Signer] || [Contracting Bussiness]
“Signatures certify that all of the information contained in this report has been reviewed and found to be acceptable. Furthermore, it shall represent the attendee’s concurrence with the
quantities or agreements outlined below.
Item

Item Description Number | Units | Bid Qty | Measured QTY Notes Comments
REMOVAL OF INLET 202-00019 EA -
REMOVAL OF SIPHON 202-00033 EA
REMOVAL OF SIDEWALK 202-00200 SY
REMOVAL OF CURBHEAD 202-00201 LF
REMOVAL OF CURB AND GUTTER 202-00203 LF
REMOVAL OF COMBO CURB/GUTTER 202-00204 LF
REMOVAL OF DETATCHED SIDEWALK 202-00205 SY -
REMOVAL AND RESET FLAGSTONE (INCLUDES SALVAGE AND STORAGE) 202-00208 SY -
REMOVAL OF CONCRETE PAVEMENT 202-00210 SY
REMOVAL OF CONCRETE ADA CURB RAMP 202-00212 SY
REMOVAL OF ASPHALT MAT 202-00220 SY
REMOVAL AND RESET OF FENCE 202-01000 LF -
UNCLASSIFIED EXCAVATION 203-00200 CY -
2-MAN LABOR CREW 203-02330 HR
STRUCTURE BACK FILL (FLOW FILL) 206-00065 cY
STORM DRAINAGE INLET PROTECTION 208-00050 EA
RESET GROUND SIGN 210-00810 EA
ADJUST MANHOLE/PULLBOX 210-04010 EA
ADJUST INLET FRAME AND ADJUSTABLE CURBHEAD 210-04011 EA -
RESET INLET GRATE,FRAME, AND ADJUSTABLE CURB BOX (NEW CASTING) 210-04020 EA -
SODDING 212-00050 SF
RESTORE LANDSCAFPING 212-01200 SF -
AMENDED TOP SOIL OR LANDSCAPE PLANTER'S SOIL MIX 212-01201 CcY -
AGGREGATE BASE COURSE 304-06000 TON
HBP PATCH/OVERLAY 403-00720 TON
24-HOUR HIGH EARLY STRENGTH CONCRETE 412-00000 cY
ADD PIGMENT TO CONCRETE 412-00001 cY
GEO TECH MATERIAL TESTING CONCRETE 412-00100 EA
4" CONCRETE PAVEMENT 412-00400 SY
6" CONCRETE PAVEMENT 412-00600 SY
8" CONCRETE PAVEMENT 412-00800 SY
10" CONCRETE PAVEMENT 412-01000 5Y
12" CONCRETE PAVEMENT 412-01200 SY
CONCRETE PATCHING (STRUCTURAL SURFACE REPAIR <2" DEPTH) 413-00100 SF-IN
PAVESTONE STACKED PRE-CAST WALL BLOCK 601-00100 SF
REINFORCED VARIABLE HEIGHT CONCRETE RETAINING WALL 601-00400 SF
CONCRETE PATCHING (STRUCTURAL CURB REPAIR) 601-06150 LF
NUMBER 14 INLET (L=6") 604-14050 EA
SINGLE NUMBER 16 INLET 604-16050 EA
CHASE DRAIN AND TREAD PLATE (1" WIDTH) 604-18050 LF
CHASE DRAIN AND TREAD PLATE (2" WIDTH) 604-20050 LF
CONCRETE SIDEWALK 608-00000 SY
DETATCHED CONCRETE SIDEWALK 608-00005 5Y
CONCRETE CURB RAMP 608-00010 5Y
TRUNCATED DOMES (SPECIAL CAST IRON) MATERIAL ONLY 608-00018 SF
(CONCRETE GUTTER OVERLAY 609-20000 LF

Prepared by |[Project Manager] Project Manager

Printed Name Title Signature
Accepted for |[Contracter Signer] Treasurer
Contractor by |Printed Name Title Signature
Page _1_of _2_ 11/8/2022
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" DENVER

TRANSPORTATION &

CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS

INFRASTRUCTURE
FIELD MEASUREMENT REPORT
Contract Project Name Date of Meeting Locations Measured
20X000000] [Project Name] Agreed via Electronic
Correspondance
Name Title Company

[Project Manager]

Office of Asset Management

[Contractor Signer] u

[Contracting Bussiness]

*Signatures certify that all of the information contained in this report has been reviewed and found to be acceptable. Furthermore, it shall represent the attendee's concurrence with the

lquantities or agreements outlined below.

ltem

Item Description Number | Units | Bid Qty | Measured QTY Notes Comments
CURB & GUTTER TYPE Ill, SECTION 2B 609-21020 LF =
CURB & GUTTER TYPE IIB (9") CURBHEAD 609-21023 LF =
COMBO CURB, GUTTER & SIDEWALK (2'-8") 609-22021 LF =
COMBO CURB, GUTTER & SIDEWALK (3-11") 609-22025 LF =
MEDIAN COVER MATERIAL (6" PATTERNED COLORED CONCRETE) 610-00026 SiG -
RESET PULL BOX 613-07000 EA =
SPRINKLER SYSTEM/ADJUST SPRINKLER HEAD 623-00204 EA -
SPRINKLER SYSTEM/NEW SPRINKLER HEAD 623-00205 EA =
SPRINKLER SYSTEM/IRRIGATION RECONSTRUCTION 623-00505 LF =
SURVEY MONUMENT 626-00001 EA -
SURVEY MONUNENT - BP2 (TYPE 5'S) 626-00003 EA =
MONUMENT BOX 626-00005 EA
ADJUST MONUMENT BOX 626-00007 EA
TRAFFIC CONTROL - ARTERIAL/COLLECTOR 630-00000 DAY
TRAFFIC CONTROL - LOCAL 630-00002 DAY
TRAFFIC CONTROL - UNIFORMED TRAFFIC CONTROL 630-00003 HR
TEXTURA PER CONTRACTS ADMINISTRATION TEXTURA LS
ADDITIONAL LINE ITEMS = EA

Prepared by |[Project Manager] Project Manager

Printed Name Title Signature

Accepted for |[Contractor Signer] Treasurer

Contractor by |Printed Name Title Signature
Page _2_of 2__ 5/12/2022
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B. Annotated Revisions Since Last Publication

202 — The following was added: “Where work is proposed within a tree protection zone, the
Contractor shall submit a work plan on how the work within these areas will be accomplished. The
work shall be approved by the City Forester prior to the start of work. The methods for work in
these areas can include the following:

1.Compressed air excavation tool.

2.Water excavation.

3.0ther methods approved by the City Forester.

Tree protection fence shall be installed prior to any site activity and shall remain in place and
maintained in condition in which they were installed until its removal is authorized by the City
Forester or the Project Manager.”

202 — Section was revised to allow grinding sidewalk trip hazards as well as saw cutting. Pay item for
saw cutting and grinding added.

212 - Following statement was added “Landscaping work must be completed within 10 days of
request to contractor of repair.”

612 — Section added for Tubular Marker (City Post SM).

623 - Following statement was added “Irrigation work must be completed within 10 days for request
to contractor of repair.

627, 708, 713 - Sections for Pavement Marking added.

629 — Section deleted
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