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ON-CALL PROFESSIONAL SERVICES AGREEMENT
between

THE CITY AND COUNTY OF DENVER
and

HDR ENGINEERING, INC.

Contract Number: 202477138

THIS AGREEMENT (“Agreement”) is made and entered into between the CITY AND 
COUNTY OF DENVER (the “City”), a home rule and municipal corporation of the State of 
Colorado, and HDR ENGINEERING, INC., a Nebraska corporation (the “Consultant”), with a 
principal place of business at 1670 Broadway, Suite 3400, Denver, CO 80202.

RECITALS

1. The City, through its Department of Community Planning and Development 
(“CPD”) and its Department of Transportation and Infrastructure (“DOTI”), desires to secure certain 
readily available professional services to support the City’s program to provide for the potential 
redevelopment of the land known and commonly referred to as the Burnham Yard in Denver, 
Colorado on an “as needed” and “on-call” basis (the “Program”).  The area to be influenced by the 
Program is depicted in a general way on Attachment 1 attached hereto (the “Program Site”).

2. The Consultant represents that it has the present capacity, experience, and 
qualifications to provide program management services including strategic planning, program 
management, professional design services. program and project controls, NEPA clearances, and 
management, project coordination, technical support and communications for the Program.

3. In response to the City’s Request for Qualifications, the Consultant submitted a 
Qualifications Statement for such services to the City and was selected as the most qualified 
submitter.  The Consultant and the City have negotiated a Scope of Services and Rates for such 
professional services, attached hereto and incorporated herein as Exhibit A and Exhibit B.

NOW, THEREFORE, in consideration of the premises and the mutual covenants and 
obligations herein set forth, the parties hereto mutually agree as follows:

SECTION 1 – ENGAGEMENT
1.01 Engagement.  The City hereby engages the Consultant with respect to the performance and 
delivery of the Work and professional services set forth and defined in Exhibit A attached hereto on 
an On-Call basis, as set forth in this Agreement (the “Services” or the “Scope of Services”). The 
Consultant accepts such engagement upon, subject to, and in accordance with the terms, conditions, 
and provisions of this Agreement.

1.02 Line of Authority for Contract Administration.  The City’s Executive Director of the 
DOTI (“Executive Director”) is the City's representative responsible for authorizing and approving 
the Work performed under this Agreement. The Executive Director will designate an individual 

Docusign Envelope ID: BDE979BE-4773-4B73-BBDF-B984F69419F0



2

(referred to herein as the “Program Manager”), as the Executive Director’s authorized representative 
for the purpose of issuing a written Notice to Proceed and for purposes of administering, 
coordinating, and finally approving the Work performed by the Consultant under this Agreement. 
The Executive Director expressly reserves the right to designate another authorized representative to 
perform on the Executive Director’s behalf as the “Program Manager” hereunder by written notice 
to the Consultant.

1.03 Independent Contractor.  The Consultant is an independent contractor retained to perform 
professional or technical Services for limited periods of time. Neither the Consultant nor any of its 
employees, subconsultants, or subcontractors are employees or officers of the City under Chapter 18 
of the Denver Revised Municipal Code, or for any purpose whatsoever.

1.04 Scope of Consultant’s Authority.  The Consultant shall have no authority to act on behalf 
of the City other than as expressly provided in this Agreement. The Consultant is not authorized to 
act as a general agent for or to undertake, direct or modify any contracts on behalf of the City. The 
Consultant lacks any authority to bind the City on any contractual matters. Final approval of all 
contractual matters that purport to obligate the City must be executed by the City in accordance with 
the City’s Charter and the Denver Revised Municipal Code (“DRMC”).

SECTION 2 – CONSULTANT’S SERVICES
2.01 General.  The Consultant shall provide professional Services as assigned by the City from 
time-to-time by written Task Order, on an as-needed basis, in accordance with the terms and 
conditions of this Agreement.  The Consultant’s Services shall consist of all Services described in 
this Agreement and in Exhibit A.  Tasks may be added or removed at the written direction of the 
Program Manager.

2.02 Professional Responsibility and Task Requirements.
(a) All Work performed by the Consultant shall be performed in accordance with the 

standards of care, skill, training, diligence, and judgment provided by competent 
individuals performing services of a similar nature to those described in the 
Agreement and in accordance with the terms of the Agreement.

(b) The Consultant agrees to strictly conform to and be bound by written standards, 
criteria, budgetary considerations and memoranda of policy furnished to it by the City 
and shall comply with all applicable laws, statues, codes, ordinances, rules and 
regulations, of the City, state and federal government as well as any applicable 
industry standards.

(c) All professional Services or deliverables provided under this Agreement shall be 
adequate and sufficient for the project or task and its intended purpose, as reflected 
in the applicable Task Order.

(d) The Consultant shall prepare all documents as requested in a format that complies 
with all City, state and federal requirements. It shall be the Consultant’s responsibility 
to contact the reviewing agencies to determine the acceptable format for the final 
documents. No documents will be considered final until approved by the City, even 
though any responsible federal and state agencies have approved such documents.

(e) The reports, studies, and other products prepared by the Consultant under this 
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Agreement, when submitted by the Consultant to the Executive Director and the user 
agency for any identified phase of a task, must represent a thorough study and 
competent solution for the task as per usual and customary professional standards and 
shall reflect all skills applicable to the assigned task. 

(f) The responsibilities and obligations of the Consultant under this Agreement shall not 
be relieved or affected in any respect by the presence on the site of any agent, 
consultant or subconsultant, or an employee of the City. 

(g) The Consultant shall take direction only from the Program Manager.  
(h) The Consultant shall provide all professional Services required by the City in 

defending all claims against the City, which relate in any way to alleged default 
hereunder, errors or omissions of the Consultant or its subconsultants, without 
additional compensation.

2.03 Program and Budget.  Each task proposal will include a maximum fee.  The Consultant 
agrees to consult with the Program Manager to review the City’s program and budget for 
each assigned Task Order at the time of issuance.  After issuance, the Consultant shall notify 
the City in writing within five (5) business days after Consultant becomes aware of any 
unforeseen circumstances that may impact the Consultant’s ability to complete an approved  
Task Order within the established time and cost specified therein.  If the Consultant provides 
timely notice, adjustments to the Task Order may be made at the Program Manager’s sole 
discretion.  If the Consultant does not provide timely notification to the City, the Consultant 
agrees to complete the Task Order at no additional cost to City and in a manner acceptable 
to the City.

2.04 Coordination and Cooperation.
(a) The Consultant agrees to perform under this Agreement in such a manner and at such 

times that the City or any contractor who has work to perform, or contracts to execute, 
can do so without unreasonable delay.

(b) Coordination with the City and other involved agencies shall be a continuing Work 
item through all phases of each assigned task. Such coordination shall consist of 
regular progress and review meetings with the City, work sessions with the City 
Program Manager, or as otherwise directed by the City. If requested, the Consultant 
shall document conferences and distribute notes to the City.

2.05 Personnel Assignments.
(a) The key professional personnel identified in Exhibit C will be assigned by the 

Consultant or its subconsultants to perform the Services required under this 
Agreement, as appropriate.

(b) The Consultant’s Services shall be diligently performed by the regular professional 
and technical staff of the Consultant. In the event the Consultant does not have as part 
of its regular staff certain professional consultants, then such consulting Services 
shall be performed, with City approval, by practicing professional consultants outside 
of the employ of the Consultant.

(c) The Consultant agrees, at all times during the term of this Agreement, to maintain on 
its payroll or to have access to through subconsultants, personnel in sufficient 
strength to meet the requirements of the City. Such personnel shall be of the 
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classifications referenced in Exhibit B. The hourly rates specified in Exhibit B 
include all costs except those specifically referenced as reimbursables in the 
appropriate hourly rate schedule.

(d) Prior to designating an outside professional to perform subconsultant work, the 
Consultant shall submit the name of such subconsultant, together with a resume of 
training and experience in work of like character and magnitude of the task being 
contemplated, to the City and receive prior approval in writing.

(e) It is the intent of the parties hereto that all key professional personnel be engaged to 
perform their specialty for all such Services required by this Agreement and that the 
Consultant's and the subconsultant's key professional personnel be retained for the 
life of this Agreement to the extent practicable and to the extent that such Services 
maximize the quality of Work performed hereunder.

(f) If the Consultant or a subconsultant decides to replace any of its key professional 
personnel, the Consultant shall notify the Executive Director in writing of the desired 
change. No such changes shall be made until replacement personnel are 
recommended by the Consultant and approved in writing by the Executive Director, 
which approval shall not be unreasonably withheld.

(g) If, during the term of this Agreement, the Executive Director determines that the 
performance of approved key personnel or a subconsultant is not acceptable, the 
Executive Director shall notify the Consultant and give the Consultant the time which 
the Executive Director considers reasonable to correct such performance. Thereafter, 
the Executive Director may require the Consultant to reassign or replace such key 
personnel. If the Executive Director notifies the Consultant that certain of its key 
personnel or a subconsultant should be replaced, Consultant will use its best efforts 
to propose replacements for such key personnel or a subconsultant within ten (10) 
days from the date of the Executive Director's notice.

(h) Neither the Consultant nor any subconsultant shall have other interests which conflict 
with the interests of the City, and the Consultant shall make written inquiry of all 
subconsultants and subcontractors concerning the existence of a potential for such 
conflict. In unusual circumstances, and with full disclosure to the City of such conflict 
of interest, the City, in its sole discretion, may grant a written waiver for a particular 
subconsultant.

(i) Actions taken by the City under this Section 2.05 shall not relieve the Consultant of 
its responsibility for contractual or professional deficiencies, errors or omissions.

(j) The Consultant shall submit to the Executive Director a list of any additional key 
professional personnel who will perform Work under this Agreement within thirty 
(30) days after this Agreement has been executed, together with complete resumes 
and other information describing their ability to perform the tasks which may be 
assigned. Such additional personnel must be recommended by the Consultant and 
approved by the Executive Director before they are assigned to a specific task.

(k) The Executive Director shall respond to the Consultant's written notice regarding 
replacement of key professional personnel within fifteen (15) days after the Executive 
Director receives the list of changes. If the Executive Director or his designated 
representative does not respond within that time, the changes shall be deemed to be 
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approved. 
2.06 Basic Services.

(a) The Consultant shall, under the general direction of and at the written request of the 
Program Manager, furnish experienced program management support Services as set 
forth in this Agreement. Subject to an express, agreed upon limitation of such duties 
set forth in any approved Task Order for the particular task assigned to the Consultant 
under this Agreement, the Consultant agrees to perform all of the Services and duties 
set forth in this Agreement in regard to each task to which it is assigned, and its 
proposal is approved.

(b) When directed by the Program Manager to perform a particular task, the Consultant 
shall prepare a task specific proposal in accordance with the scope or description of 
Work for that task.  A separate task specific proposal shall be prepared for each task 
for which the Consultant’s Services are required and shall set forth, at a minimum all 
the following:

1. The maximum fee for the Consultant’s proposed Services. 

2. Itemized fee breakdown.

3. The additional services budget, if any, for the task.

4. Any reimbursable expenses approved pursuant to Section 3.02.

5. A detailed description of the task and Scope of Work (the “Work”).

6. A list of deliverables for the task.

7. An agreed upon schedule for deliverables and completion of the Work.

(c) Upon approval by the Program Manager of a Task Order, the approval and 
appropriation of funding for such Task Order, and the issuance of a written Notice to 
Proceed (“NTP”), the Consultant shall proceed to perform required Work.

(d) The assigned Work shall be performed in conformance with an approved Task Order.  

(e) The Consultant's basic Services for each task to which it is assigned may consist of 
any of the Services described in Exhibit A or similar professional Services related to 
Program and the Work described in this Agreement. 

(f) An NTP may pertain to all or portions of each Task Order.  The Consultant shall 
obtain an NTP from the City before proceeding with any Task Order.

(g) Nothing in this Agreement shall be construed as placing any obligation on City to 
proceed with any Work beyond Work authorized by an executed NTP.   Further, 
nothing in this Agreement shall be construed as guaranteeing the Consultant any 
minimum amount of Work or number of tasks assigned under this Agreement.

SECTION 3 – COMPENSATION, PAYMENT, AND FUNDING

The City shall compensate the Consultant for Services performed and expenses incurred under this 
Agreement and each Task Order as follows.

3.01 Basic Services.  The City agrees to pay the Consultant, as compensation for any Services 
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rendered for a particular task, either the maximum fee, to be set forth in each approved Task Order, 
or an amount based on the Consultant's periodic invoices, whichever is less.

3.02 Reimbursable Expenses.  Unless expressly authorized by the City as part of any approved 
Task Order or specified in Exhibit B, the City will not compensate the Consultant for expenses such 
as postage, travel, mileage, telephone, reproduction and messenger service costs incurred in 
connection with Work performed under this Agreement. Such costs are, in all such instances, 
included in the hourly rates paid by the City. 

3.03 Additional Services.  The Consultant will be compensated for additional services the City 
pre-approves in writing in a Task Order, subject to the terms and conditions set forth herein and the 
additional services budget limits set forth in a Task Order.

3.04 Invoices.  The Consultant shall invoice and be paid monthly for the Work performed on each 
assigned Task Order. Such invoices shall reflect the Consultant's actual hours, sub-consultant costs 
and reimbursable costs, and shall be based on the hourly rates or other rates for Services contained 
in Exhibit B. The rates contained in Exhibit B can be modified only by a written amendatory or 
other agreement executed in the same manner as this Agreement. Notwithstanding the foregoing, 
the City and the Consultant hereby agree to negotiate in good faith for a one-time adjustment to the 
rates to be effective as of the beginning of the third (3rd) year of the term (the “Adjusted Rates”).  
The Executive Director is authorized to approve the Adjusted Rates on behalf of the City without an 
amendatory agreement. Upon mutual acceptance of the Adjusted Rates, (i) the Executive Director 
and the Consultant shall execute a written confirmation of such acceptance, and (ii) the Adjusted 
Rates shall  be substituted for the original Exhibit B attached hereto and all referenced to Exhibit B 
shall be deemed to refer to the Adjusted Rates.  The Consultant shall maintain contemporaneous 
hourly records of the actual hours worked by its personnel and subconsultants, records of all 
allowable reimbursable expenses, and records of expendable supplies and services as necessary to 
support any audits by the City and shall bill the City monthly for fees and costs accrued during the 
preceding month.  The Consultant's invoice shall be separated by Task Order.  Upon submission of 
such invoices to the City Program Manager, and approval by the City, payment shall issue.  Final 
payment to the Consultant, for each assigned Task Order, shall not be made until after all Task Order 
Work is performed and all deliverables are delivered.  Payments will be made in accordance with 
the City’s prompt payment ordinance. 

3.05 Maximum Contract Amount; Funding.  It is understood and agreed by the parties hereto 
that payment or reimbursement of all kinds to the Consultant, for all Work performed under this 
Agreement, shall not exceed a maximum of Fifteen Million and NO/100 Dollars ($15,000,000.00). 
In no event shall the maximum payment to the Consultant, for all Work and Services performed 
throughout the entire term of this Agreement exceed the contract maximum amount set forth above.

3.06 Appropriation and Funding.
(a) The City’s payment obligation, whether direct or contingent, extends only to funds 

appropriated annually by the Denver City Council, paid into the Treasury of the City, 
and encumbered for the purpose of the Agreement. The City does not by the 
Agreement irrevocably pledge present cash reserves for payment or performance in 
future fiscal years, and the Agreement does not and is not intended to create a 
multiple-fiscal year direct or indirect debt or financial obligation of the City.
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(b) As of the date of this Agreement, no funds have been appropriated for this Agreement. 
Instead, it is the City's intent to appropriate the funds necessary to compensate the 
Consultant for the Work it performs on any assigned task, at the time it executes each 
Task Order. The applicable Manager or his designee, upon reasonable written request, 
will advise the Consultant in writing of the total amount of appropriated and 
encumbered funds which are or remain available for payment for all Work by the 
Consultant on an assigned Task Order.

(c) The issuance of any form of order or directive by the City which would cause the 
aggregate amount payable to the Consultant for a specific Task Order to exceed the 
amount appropriated for that Task Order is prohibited.  In no event shall the issuance 
of any change order or other form of order or directive by the City be considered valid 
or binding if it requires additional compensable Work to be performed, which Work 
will cause the aggregate amount payable for such Work to exceed the amount 
appropriated and encumbered, unless and until such time as the Consultant has been 
advised in writing by the Manager that a lawful appropriation sufficient to cover the 
entire cost of such additional Work, has been made.  It shall be the responsibility of 
the Consultant to verify that the amounts already appropriated for the Consultant's 
Work on a task are sufficient to cover the entire cost of such Work, and any work 
undertaken or performed in excess of the amount appropriated is undertaken or 
performed in violation of the terms of this Agreement, without the proper 
authorization for such Work, and at the Consultant's own risk and sole expense.

SECTION 4 – TERM AND TERMINATION
4.01 Term.  The term of this Agreement shall commence on the Effective Date, and shall expire 
on the fifth (5th) anniversary of the Effective Date, unless sooner terminated or extended by written 
amendment. The Consultant shall complete any Work authorized by Task Order before the 
expiration of this Agreement and the term will extend until the Work is completed or earlier 
terminated by the Executive Director. 

4.02 Termination.
(a) Nothing herein shall be construed as giving the Consultant the right to perform the 

Services contemplated under this Agreement beyond the time when its Services 
become unsatisfactory to the Executive Director.

(b) The Executive Director may terminate this Agreement for cause at any time if the 
Consultant's Services become unsatisfactory. As a condition precedent to termination 
for cause, the City shall provide the Consultant with a reasonable opportunity to 
remedy the cause of a contemplated termination for cause in a manner and within in 
period of time determined by the City in its sole discretion as specified in a written 
notification to the Consultant.

(c) In the event of a termination for cause, or in the event the Consultant becomes unable 
to serve under this Agreement, the City may take over Work to be done under this 
Agreement and prosecute the Work to the completion by contract or otherwise, and 
the Consultant shall be liable to City for all reasonable cost in excess of what the City 
would have paid the Consultant had there been no termination for cause.

(d) The City may, for convenience, cancel and terminate this Agreement by giving not 
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less than thirty (30) days' prior written notice to the Consultant, which notice shall 
state the date of cancellation and termination.

(e) If the Consultant's Services are terminated, postponed or revised (“revised” or 
“revision” as used herein meaning no additional Work to be performed for such 
task(s) or portions thereof), or if the Consultant shall be discharged before all the 
Work and Services contemplated have been completed, or if the project is, for any 
reason, stopped or discontinued, the Consultant shall be paid only for the portion of 
Work or Services which has been satisfactorily completed at the time of such 
dismissal, termination, cancellation, postponement, revision or stoppage. 

(f) All documents relating to the administration of Work completed or partially 
completed shall be delivered by the Consultant to the City in the event of any 
dismissal, termination, cancellation, postponement, revision or stoppage.  Any reuse 
of documents that the Consultant has not had the opportunity to finalize and seal will 
be at the City’s sole risk, without liability to the Consultant.

(g) In the event of any dismissal, termination, cancellation, postponement, revision or 
stoppage, the Consultant shall cooperate in all respects with the City. Such 
cooperation shall include, but not be limited and other documents referred to herein 
and assisting the City during a transition to another Consultant, if applicable.

SECTION 5 - GENERAL PROVISIONS
5.01 City’s Responsibilities.

(a) The City shall provide information regarding its requirements for each assigned task.  
However, the City does not guarantee the accuracy or completeness of any such 
information and assumes no liability therefore. The Consultant shall notify the City 
in writing of any information or requirements provided by the City which the 
Consultant knows to be inaccurate. 

(b) If the City observes or otherwise becomes aware of any unsatisfactory or non-
conforming Services, it will notify the Consultant.  Consultant will diligently correct 
deficiencies and resubmit impacted deliverables.

5.02 Compliance With Federal Requirements.  Consultant understands that the City intends to 
seek reimbursement of amounts paid Consultant from federal funding sources, which may 
include, without limitation, funds that may be provided by a grant from the Federal Railroad 
Administration (“FRA”) and/or another agency of  the United States Department of 
Transportation (“DOT”) (collectively, the “Federal Funding Sources”).  Consultant 
understands and agrees that the Program and all Services to be provided by the Consultant 
will be subject to, and must remain in full compliance with, the terms of any Federal Funding 
Source and all applicable laws, rules, regulations, terms, and requirements of the DOT, FRA, 
or any other Federal Funding Sources. Consultant shall, to the maximum extent feasible, 
provide all Services so that they are eligible for reimbursement from the Federal Funding 
Sources and in full compliance with all applicable federal requirements.  If a task which is 
assigned to the Consultant under this Agreement is funded in whole or part by any Federal 
Funding Source, each of the applicable terms set forth in any Federal Funding Source or 
other grant or funding arrangement for such funds shall be, and by this reference are 
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incorporated into the Task Order for such task and included in the Consultant's basic 
Services responsibilities for such task.  The Executive Director (and, by delegation, the 
Program Manager) is hereby expressly authorized to incorporate such terms, conditions, and 
requirements into any Task Orders issued hereunder, or to execute an amendment to this 
Agreement to incorporate such terms and requirements. All FRA, DOT, or other Federal 
Funding Source mandated terms shall be deemed to control in the event of a conflict with 
other provisions contained in this Agreement. Consultant shall not perform any act, fail to 
perform any act, or refuse to comply with any City requests which would cause the City to 
be in violation of any applicable FRA, DOT, or other Federal Funding Source terms and 
conditions. The incorporation of FRA, DOT, and other Federal Funding Source terms may 
have unlimited flow down to any third party contract as applicable.

5.03 Ownership of Documents.
(a) The City shall have title and all intellectual and other property rights, in and to all 

documents, and all data used in the development of the same, whether in electronic 
or hard copy format, created by the Consultant pursuant to this Agreement, in 
preliminary and final forms and on any media whatsoever (collectively, the 
"Documents”), whether the project for which the Documents were created is executed 
or not. The Consultant shall identify and disclose, as requested, all such Documents 
to the City.

(b) To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., as the same 
may be amended from time to time, the Documents are a “work made for hire,” and 
all ownership of copyright in the Documents shall vest in the City at the time the 
Documents are created. To the extent that the Documents are not a “work made for 
hire,” the Consultant hereby assigns and transfers all right, title and interest in and to 
the Documents to the City, as of the time of the creation of the Documents, including 
the right to secure copyright, patent, trademark, and other intellectual property rights 
throughout the world and to have and to hold such copyright, patent, trademark, and 
other intellectual property rights in perpetuity.

(c) The Consultant shall provide (and cause its employees and subcontractors to provide) 
all assistance reasonably requested in securing for the City’s benefit any patent, 
copyright, trademark, service mark, license, right or other evidence of ownership of 
such Documents, and shall provide full information regarding the Documents and 
execute all appropriate documentation in applying for or otherwise registering, in the 
City’s name, all rights to such Documents.

(d) The Consultant agrees to allow the City to review any of the procedures used in 
performing the Work and Services hereunder, and to make available for inspection 
the field notes and other documents used in the preparation for and performance of 
any of the Services performed hereunder.

(e) The Consultant shall be permitted to retain reproducible copies of all the Documents 
for their information and reference, and the originals of all of the Documents shall be 
delivered to the City promptly upon completion thereof, or if authorized by the City 
Manager, upon termination or expiration of this Agreement.

(f) City acknowledges and agrees that in the performance of the Work, Consultant may 
utilize its proprietary data, concepts, methods, techniques, processes, protocols, ideas, 
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inventions, know-how, trade secrets, algorithm, software, works of authorship, 
software and hardware architecture, databases, tools, other background technologies 
and standards of judgment that Consultant developed itself or licensed from third 
parties prior to the Effective Date (the “Pre-Existing Technology”).  Subject to the 
terms and conditions of this Agreement, Consultant hereby grants to City a non-
exclusive, non-transferable, royalty-free license to utilize the Pre-Existing 
Technology for the purpose of the City’s Program. City shall not, and shall not allow 
any third party to: (i) modify or otherwise create derivative works of the Pre-Existing 
Technology; (ii) use the Pre-Existing Technology for any other purpose, other than 
the City Program; (iii) make, have made, use, reproduce, license, display, perform, 
distribute, sell, offer for sale, service, support, or import any product that incorporates, 
embodies and/or is based upon the Pre-Existing Technology; (iv) sublicense, 
distribute or otherwise transfer to a third party any of the Pre-Existing Technology by 
itself or as incorporated into software or hardware; or (v) reverse engineer, 
disassemble, decompile or attempt to derive the source code or underlying ideas or 
algorithms of the Pre-Existing Technology. Any additional use of the Pre-Existing 
Technology shall require a separate written license agreement.

5.04 Disadvantaged Business Enterprises.  This Agreement is subject to 49 C.F.R. Part 26. 
Therefore, Consultant must satisfy the requirements for Disadvantaged Business Enterprise (“DBE”) 
participation as set forth in Exhibit D attached hereto.  These requirements are in addition to all 
other equal opportunity employment requirements set forth in this Agreement.

5.05 Taxes and Licenses.  The Consultant shall promptly pay, when they are due, all taxes, 
excises, license fees and permit fees of whatever nature applicable to the Work and Services which 
it performs under this Agreement, and shall take out and keep current all required municipal, county, 
state or federal licenses required to perform its Services under this Agreement.  The Consultant shall 
furnish the Executive Director, upon request, duplicate receipts or other satisfactory evidence 
showing or certifying to the proper payment of all required licenses and/or registrations and taxes. 
The Consultant shall promptly pay all owed bills, debts and obligations it incurs performing Work 
under this Agreement and shall not allow any lien, verified claim, mortgage, judgment or execution 
to be filed against land, facilities or improvements owned or beneficially owned by the City as a 
result of such bills, debts or obligations.

5.06 Examination Of Records.  Any authorized agent of the City, including the City Auditor or 
his or her representative, has the right to access, and the right to examine, copy and retain copies, at 
City’s election in paper or electronic form, any pertinent books, documents, papers and records 
related to Consultant’s performance pursuant to this Agreement, provision of any goods or services 
to the City, and any other transactions related to this Agreement. Consultant shall cooperate with 
City representatives and City representatives shall be granted access to the forgoing documents and 
information during reasonable business hours and until the latter of three (3) years after the final 
payment under the Agreement or expiration of the applicable statute of limitations. When conducting 
an audit of this Agreement, the City Auditor shall be subject to government auditing standards issued 
by the United States Government Accountability Office by the Comptroller General of the United 
States, including with respect to disclosure of information acquired during the course of an audit.  
No examination of records and audits pursuant to this paragraph shall require Consultant to make 
disclosures in violation of state or federal privacy laws.  Consultant shall at all times comply with 
Denver Revised Municipal Code 20-276.

Docusign Envelope ID: BDE979BE-4773-4B73-BBDF-B984F69419F0



11

5.07 Assignment.  The Consultant shall not voluntarily or involuntarily assign any of its rights or 
obligations, or subcontract performance obligations, under this Agreement without obtaining the 
Executive Director’s prior written consent.  Any assignment without such consent will be ineffective 
and void and will be cause for termination of this Agreement by the City.  The Executive Director 
has sole and absolute discretion whether to consent to any assignment or to terminate the Agreement 
because of unauthorized assignment.  In the event of any unauthorized assignment: (i) the Consultant 
shall remain responsible to the City; and (ii) no contractual relationship shall be created between the 
City and any assign.

5.08 No Discrimination in Employment.  In connection with the performance of Work under 
this Agreement, the Consultant may not refuse to hire, discharge, promote or demote, or discriminate 
in matters of compensation against any person otherwise qualified, solely because of race, color, 
religion, national origin, gender, age, military status, protective hairstyle, sexual orientation, gender 
identity or gender expression, marital status, or physical or mental disability.  The Consultant shall 
insert the foregoing provision in all subcontracts.

5.09 Insurance.
(a) General Conditions.  Consultant agrees to secure, at or before the time of execution 

of this Agreement, the following insurance covering all operations, goods or services 
provided pursuant to this Agreement.  Consultant shall keep the required insurance 
coverage in force at all times during the term of the Agreement, or any extension 
thereof, during any warranty period, and for three (3) years after termination of the 
Agreement.  The required insurance shall be underwritten by an insurer licensed or 
authorized to do business in Colorado and rated by A.M. Best Company as “A-VIII” 
or better.  Each policy shall contain a valid provision or endorsement requiring 
notification to the City in the event any of the above-described policies be canceled 
or non-renewed before the expiration date thereof.  Such written notice shall be sent 
to the parties identified in the Notices section of this Agreement.  Such notice shall 
reference the City contract number listed on the signature page of this Agreement.  
Said notice shall be sent thirty (30) days prior to such cancellation or non-renewal 
unless due to non-payment of premiums for which notice shall be sent ten (10) days 
prior.  If such written notice is unavailable from the insurer, Consultant shall provide 
written notice of cancellation, non-renewal and any reduction in coverage to the 
parties identified in the Notices section by certified mail, return receipt requested 
within three (3) business days of such notice by its insurer(s) and referencing the 
City’s contract number.  If any policy is in excess of a deductible or self-insured 
retention, the City must be notified by the Consultant.  Consultant shall be responsible 
for the payment of any deductible or self-insured retention.  The insurance coverages 
specified in this Agreement are the minimum requirements, and these requirements 
do not lessen or limit the liability of the Consultant.  The Consultant shall maintain, 
at its own expense, any additional kinds or amounts of insurance that it may deem 
necessary to cover its obligations and liabilities under this Agreement.

(b) Proof of Insurance.  Consultant shall provide a copy of this Agreement to its 
insurance agent and/or legal counsel for review to verify coverage is in place to 
satisfy the requirements set forth in this Agreement.  Consultant may not commence 
Services or Work relating to this Agreement prior to placement of coverages required 
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under this Agreement.  Consultant certifies that the certificate of insurance attached 
as Exhibit E, preferably an ACORD certificate, complies with all insurance 
requirements of this Agreement.  The City requests that the City’s contract number 
be referenced on the Certificate.  The City’s acceptance of a certificate of insurance 
or other proof of insurance that does not comply with all insurance requirements set 
forth in this Agreement shall not act as a waiver of Consultant’s breach of this 
Agreement or of any of the City’s rights or remedies under this Agreement.  The 
City’s Risk Management Office may require additional proof of insurance, including 
but not limited to policies and endorsements.

(c) Additional Insureds.  For Commercial General Liability, Auto Liability and Excess 
Liability/Umbrella (if required) Consultant and subcontractor’s insurer(s) shall 
include the City and County of Denver, its elected and appointed officials, employees 
and volunteers as additional insured.

(d) Waiver of Subrogation. For all coverages, with the exception of Professional 
Liability, Consultant’s insurer shall waive subrogation rights against the City.

(e) Subcontractors and Subconsultants. All subcontractors and subconsultants (including 
independent contractors, suppliers or other entities providing goods or services 
required by this Agreement) shall be subject to all of the requirements herein and 
shall procure and maintain the same coverages required of the Consultant.  Consultant 
shall include all such subcontractors as additional insured under its policies (with the 
exception of Workers’ Compensation) or shall ensure that all such subcontractors and 
subconsultants maintain the required coverages.  Consultant agrees to provide proof 
of insurance for all such subcontractors and subconsultants upon request by the City.

(f) Workers’ Compensation/Employer’s Liability Insurance. Consultant shall maintain 
the coverage as required by statute for each work location and shall maintain 
Employer’s Liability insurance with limits of $100,000 per occurrence for each 
bodily injury claim, $100,000 per occurrence for each bodily injury caused by disease 
claim, and $500,000 aggregate for all bodily injuries caused by disease claims. 
Consultant expressly represents to the City, as a material representation upon which 
the City is relying in entering into this Agreement, that none of the Consultant’s 
officers or employees who may be eligible under any statute or law to reject Workers’ 
Compensation Insurance shall effect such rejection during any part of the term of this 
Agreement, and that any such rejections previously effected, have been revoked as 
of the date Consultant executes this Agreement.

(g) Commercial General Liability. Consultant shall maintain a Commercial General 
Liability insurance policy with limits of $1,000,000 for each occurrence, $1,000,000 
for each personal and advertising injury claim, $2,000,000 products and completed 
operations aggregate, and $2,000,000 policy aggregate.

(h) Business Automobile Liability. Consultant shall maintain Business Automobile 
Liability with limits of $1,000,000 combined single limit applicable to all owned, 
hired and non-owned vehicles used in performing Services under this Agreement.

(i) Professional Liability (Errors & Omissions). Consultant shall maintain limits of 
$1,000,000 per claim and $1,000,000 policy aggregate limit.  The policy shall be kept 
in force for the term of the contract and for three (3) years thereafter or a tail policy 
shall be placed. 
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5.10 Defense and Indemnification.
(a) To the fullest extent permitted by law, Consultant  agrees to defend, indemnify, 

reimburse and hold harmless City, its appointed and elected officials, agents and 
employees for, from and against all liabilities, claims, judgments, suits or demands 
for damages to persons or property arising out of, resulting from, or related to the 
Work performed under this Agreement that are attributable to the negligence or fault 
of the Consultant or the Consultant’s agents, representatives, subcontractors, or 
suppliers (“Claims”). This indemnity shall be interpreted in the broadest possible 
manner consistent with the applicable law to indemnify the City.

(b) Consultant’s obligation to defend and indemnify may be determined after Consultant’s 
liability or fault has been determined by adjudication, alternative dispute resolution, or 
otherwise resolved by mutual agreement between the parties.  Consultant’s duty to 
defend and indemnify City shall relate back to the time written notice of the Claim is 
first provided to City regardless of whether suit has been filed and even if Consultant 
is not named as a Defendant.

(c) Consultant will defend any and all Claims which may be brought or threatened against 
City and will pay on behalf of City any expenses incurred by reason of such Claims 
including, but not limited to, court costs and attorney fees incurred in defending and 
investigating such Claims or seeking to enforce this indemnity obligation. Such 
payments on behalf of City shall be in addition to any other legal remedies available 
to City and shall not be considered City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen 
or limit the liability of the Consultant under the terms of this indemnification 
obligation.  The Consultant shall obtain, at its own expense, any additional insurance 
that it deems necessary for the City’s protection.

(e) This defense and indemnification obligation shall survive the expiration or termination 
of this Agreement.

5.11 Colorado Governmental Immunity Act.  The parties hereto understand and agree that the 
City is relying upon, and has not waived, the monetary limitations and all other rights, immunities 
and protection provided by the Colorado Governmental Immunity Act, C.R.S. § 24-10-101, et seq.
5.12 Contract Documents; Order of Precedence. This Agreement consists of Sections 1 
through 5, which precede the signature page, and the following attachments, which are incorporated 
herein and made a part hereof by reference:

Attachment 1 Program Site
Exhibit A Consultant’s Scope of Work
Exhibit B Consultant’s Rates
Exhibit C Consultant’s Key Personnel

Exhibit D Disadvantaged Business Enterprise Requirements
Exhibit E ACORD Insurance Certificate

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed 
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attachments, or between provisions of any attachments, such that it is impossible to give effect to 
both, the order of precedence to determine which provision shall control to resolve such conflict, is 
as follows, in descending order:

Sections 1 through 5
Attachment 1
Exhibits A through E

5.11 When Rights and Remedies Not Waived.  In no event shall any payment by the City 
constitute a waiver of any breach of covenant or default which may then exist on the part of the 
Consultant.  No assent, expressed or implied, to any breach of the Agreement shall be held to be a 
waiver of any later or other breach.

5.12 Governing Law; Venue. The Agreement will be construed and enforced in accordance 
with applicable federal law, the laws of the State of Colorado, and the Charter, Revised Municipal 
Code, ordinances, regulations and Executive Orders of the City and County of Denver, which are 
expressly incorporated into the Agreement.  Unless otherwise specified, any reference to statutes, 
laws, regulations, charter or code provisions, ordinances, executive orders, or related memoranda, 
includes amendments or supplements to same.  Venue for any legal action relating to the Agreement 
will be in the District Court of the State of Colorado, Second Judicial District (Denver District 
Court).

5.13 Conflict of Interest.
(a) No employee of the City shall have any personal or beneficial interest in the Services 

or property described in the Agreement.  The Consultant shall not hire, or contract 
for services with, any employee or officer of the City that would be in violation of 
the City’s Code of Ethics, DRMC §2-51, et seq. or the Charter §§ 1.2.8, 1.2.9, and 
1.2.12.

(b) The Consultant agrees that it will not engage in any transaction, activity or conduct 
that would result in a conflict of interest under this Agreement.  The Consultant 
represents that it has disclosed all current or potential conflicts of interest.  A conflict 
of interest shall include transactions, activities or conduct that would affect the 
judgment, actions or work of the Consultant or subconsultant(s) by placing the 
Consultant’s own interests, or the interests of any party with whom the Consultant 
has a contractual arrangement, in conflict with those of the City.  The City, in its sole 
discretion, shall determine the existence of a conflict of interest and may terminate 
this Agreement in the event such a conflict exists after it has given the Consultant 
written notice which describes the conflict.  The Consultant shall have thirty (30) 
days after the notice is received to eliminate or cure the conflict of interest in a 
manner that is acceptable to the City. 

(c) Consultants shall not use City resources for non-City business purposes.  City 
resources include computers, computer access, telephones, email accounts, copiers, 
printers, office space and other City facilities and equipment.  

(d) As a result of the services Consultant will provide, Consultant will have access to 
non-public information regarding contemplated or actual City projects.  Access to 
non-public information may result in Consultant having an actual and/or perceived 
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unfair advantage in procurements to select firms to provide design or construction 
management services.  In addition, serving in a program or project management role 
and a design or construction management role on the same project may result in an 
organizational conflict of interest. The City reserves the right to determine that a 
conflict exists.

(e) Under no circumstances shall the Consultant in its role providing program 
management Services, oversee or approve its own Work or the Work of its 
subconsultants or subcontractors under an agreement to provide owner’s 
representative Services.  

5.14 No Third-Party Beneficiaries.  Enforcement of the terms of the Agreement and all rights 
of action relating to enforcement are strictly reserved to the parties.  Nothing contained in the 
Agreement gives or allows any claim or right of action to any third person or entity.  Any person or 
entity other than the City or the Consultant receiving services or benefits pursuant to the Agreement 
is an incidental beneficiary only.

5.15 Time is of the Essence.  The parties agree that in the performance of the terms, conditions 
and requirements of this Agreement by the Consultant, time is of the essence.

5.16 Taxes, Charges and Penalties.  The City is not liable for the payment of taxes, late charges 
or penalties of any nature, except for any additional amounts that the City may be required to pay 
under the City’s prompt payment ordinance DRMC § 20-107, et seq.  The Consultant shall promptly 
pay when due, all taxes, bills, debts and obligations it incurs performing the Services under the 
Agreement and shall not allow any lien, mortgage, judgment or execution to be filed against City 
property.

5.17 Proprietary or Confidential Information.
(a) Consultant acknowledges and accepts that, in performance of all Work under the 

terms of this Agreement, Consultant will have access to Proprietary Data or 
confidential information that may be owned or controlled by the City, and that the 
disclosure of such Proprietary Data or information would be damaging to the City or 
third parties.  Consultant agrees that all Proprietary Data, confidential information or 
other non-public data or information provided or otherwise disclosed by the City to 
Consultant shall be held in confidence and used only in the performance of its 
obligations under this Agreement.  Consultant shall exercise the same standard of 
care to protect such Proprietary Data and information as a reasonably prudent 
consultant would to protect its own proprietary or confidential data.  

(b) Consultant acknowledges that as a result of the Services it provides pursuant to this 
Agreement it will have access to non-public information that, if disclosed, would give 
proposers and bidders an unfair competitive advantage in selection processes used to 
award contracts.  Consultant will not disclose non-public information without the 
City’s written permission.  Consultant agrees to abide by written direction from the 
City concerning communications and interactions with contractors and consultants.  
Consultant is responsible for monitoring subconsultant and subcontractor compliance 
with these requirements. 

5.18 Use, Possession or Sale of Alcohol or Drugs.  The Consultant shall cooperate and comply 
with the provisions of Executive Order 94 and Attachment A thereto concerning the use, possession 
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or sale of alcohol or drugs. Violation of these provisions or refusal to cooperate with implementation 
of the policy can result in the City’s barring the Consultant from City facilities or participating in 
City operations.

5.19 Compliance with all Laws.  All Services provided pursuant to this Agreement shall be 
performed in full compliance with all applicable laws, rules, regulations and codes of the United 
States, the State of Colorado; and the Charter, ordinances, rules, regulations and Executive Orders 
of the City and County of Denver and any grant providing funding for this Agreement.

5.20 Debarment and Suspension (Executive Orders 12549 and 12689).  Consultant confirms 
neither they, nor their subcontractors or subconsultants, are parties listed on the government wide 
exclusions in the System for Award Management (SAM), in accordance with the OMB guidelines 
at 2 CFR 180 that implement Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 
(3 CFR part 1989 Comp., p. 235), “Debarment and Suspension.”  SAM Exclusions contains the 
names of parties debarred, suspended, or otherwise excluded by agencies, as well as parties declared 
ineligible under statutory or regulatory authority other than Executive Order 12549. 

5.21 Byrd Anti-Lobbying Amendment (31 U.S.C. 1352).  Consultant certifies that it has not 
and will not use federal funds to pay any person or organization for influencing or attempting to 
influence an officer or employee of any agency, a member of Congress, officer or employee of 
Congress, or an employee of a member of Congress in connection with obtaining any Federal 
contract, grant or any other award covered by 31 U.S.C. 1352.  Consultant and their 
subcontractors/subconsultants must disclose to the City any lobbying with non-Federal funds that 
takes place in connection with obtaining any Federal award. 

5.22 Disputes. All disputes between the City and Consultant arising out of or regarding the 
Agreement will be resolved by administrative hearing pursuant to the procedure established by 
DRMC § 56-106(b)-(f).  For the purposes of that administrative procedure, the City official 
rendering a final determination shall be the Executive Director as defined in this Agreement.

5.23 Survival of Certain Contract Provisions. The terms of the Agreement and any exhibits 
and attachments that by reasonable implication contemplate continued performance, rights, or 
compliance beyond expiration or termination of the Agreement survive the Agreement and will 
continue to be enforceable.  Without limiting the generality of this provision, the Consultant’s 
obligations to provide insurance and to indemnify the City will survive for a period equal to any and 
all relevant statutes of limitation, plus the time necessary to fully resolve any claims, matters, or 
actions begun within that period.

5.24 Advertising and Public Disclosure.  The Consultant shall not include any reference to the 
Agreement or to Services performed pursuant to the Agreement in any of the Consultant’s 
advertising or public relations materials without first obtaining the written approval of the Executive 
Director.  Any oral presentation or written materials related to Services performed under the 
Agreement will be limited to Services that have been accepted by the City.  The Consultant shall 
notify the Executive Director in advance of the date and time of any presentation.  Nothing in this 
provision precludes the transmittal of any information to City officials.

5.25 Legal Authority.  Consultant represents and warrants that it possesses the legal authority, 
pursuant to any proper, appropriate and official motion, resolution or action passed or taken, to enter 
into the Agreement.  Each person signing and executing the Agreement on behalf of Consultant 
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represents and warrants that he has been fully authorized by Consultant to execute the Agreement 
on behalf of Consultant and to validly and legally bind Consultant to all the terms, performances and 
provisions of the Agreement.  The City shall have the right, in its sole discretion, to either 
temporarily suspend or permanently terminate the Agreement if there is a dispute as to the legal 
authority of either Consultant or the person signing the Agreement to enter into the Agreement.

5.26 Notices.  All notices required by the terms of the Agreement must be hand delivered, sent by 
overnight courier service, mailed by certified mail, return receipt requested, or mailed via United 
States mail, postage prepaid, to the following addresses:

 
to the City: Department of Transportation and Infrastructure

Attention:  Executive Director
201 West Colfax Avenue, Dept. 608
Denver, Colorado  80202

with a copy to: City Attorney’s Office 
Attention:  Director of Municipal Operations 
201 West Colfax Avenue, Dept. 1207
Denver, Colorado  80202

to the Consultant: HDR Engineering, Inc.
1670 Broadway, Suite 3400
Denver, Colorado  80202

Notices hand delivered or sent by overnight courier are effective upon delivery.  Notices sent by 
certified mail are effective upon receipt.  Notices sent by mail are effective upon deposit with the 
U.S. Postal Service.  The parties may designate substitute addresses where or persons to whom 
notices are to be mailed or delivered.  However, these substitutions will not become effective until 
actual receipt of written notification.

5.27 Severability. Except for the provisions of the Agreement requiring appropriation of funds 
and limiting the total amount payable by the City, if a court of competent jurisdiction finds any 
provision of the Agreement or any portion of it to be invalid, illegal, or unenforceable, the validity 
of the remaining portions or provisions will not be affected, if the intent of the parties can be fulfilled.

5.28 Agreement as Complete Integration-Amendments. The Agreement is the complete 
integration of all understandings between the parties as to the subject matter of the Agreement.  No 
prior, contemporaneous or subsequent addition, deletion, or other modification has any force or 
effect, unless embodied in the Agreement in writing.  No oral representation by any officer or 
employee of the City at variance with the terms of the Agreement or any written amendment to the 
Agreement will have any force or effect or bind the City.

5.29 No Construction Against Drafting Party.  The parties and their respective counsel have 
had the opportunity to review the Agreement, and the Agreement will not be construed against any 
party merely because any provisions of the Agreement were prepared by a particular party.

5.30 City Execution of Agreement.  The Agreement will not be effective or binding on the City 
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until it has been fully executed by all required signatories of the City and County of Denver, and if 
required by Charter, approved by the City Council.

5.31 Electronic Signatures and Electronic Records.  Consultant and City consent to the use of 
electronic signatures.  The Agreement, and any other documents requiring a signature under the 
Agreement, may be signed electronically by the City and Consultant in the manner specified by the 
City.  The parties agree not to deny the legal effect or enforceability of the Agreement solely because 
it is in electronic form or because an electronic record was used in its formation.  The parties agree 
not to object to the admissibility of the Agreement in the form of an electronic record, or a paper 
copy of an electronic document, or a paper copy of a document bearing an electronic signature, on 
the ground that it is an electronic record or electronic signature or that it is not in its original form or 
is not an original.  As used herein, the term “Effective Date” shall mean the date on the City’s 
signature page of this Agreement.  

REMAINDER OF PAGE LEFT INTENTIONALLY BLANK
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Contract Control Number:  DOTI-202477138-00 
Contractor Name:   HDR ENGINEERING, INC. 
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of:   
 
 
 
SEAL CITY AND COUNTY OF DENVER: 

 
 
 

ATTEST: 
 
 
 
 
 
 

By:    
         
 
         
        

  
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED: 
 
Attorney for the City and County of Denver 
 
By:   
         
 
         

 
 
 
By:    
          
 
          
 
 
By:     
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Contract Control Number:  DOTI-202477138-00 
Contractor Name:   HDR ENGINEERING, INC. 
 
 
 
 
         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
         Title: _____________________________________ 
         (please print) 
 
 
 
 
                    ATTEST: [if required] 
 
 
         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
 
         Title: _____________________________________ 
         (please print) 
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SVP



 
 

EXHIBIT A 
 
 

CONSULTANT’S SCOPE OF WORK 
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SCOPE OF WORK 

 
The successful team will be able to dynamically adapt and respond to a complex set of relationships among 
agencies and funding partners. This will be achieved through the issuance of Task Orders that will anticipate 
and accomplish as much as possible at a single time, as explained below.  
 
The idealized delivery of this project would have complete funding in advance, with a single “lead” agency 
and an idealized process from conceptual design and land planning; to preliminary engineering and land 
entitlements, to final design, and construction.  
 
The realities of this project are that funding will be uneven, arriving through grants and annual budgets in 
ways that may feel incomplete, constrained, and overly focused. The ownership and regulatory 
responsibilities of partner agencies, while having common aspirational goals, will often have differing 
perspectives on what is important and when things can or should be accomplished. Optimal outcomes will 
require all agencies to move beyond the lowest-common-denominator of doing nothing or holding to least-
cost for only ‘my’ agency. Optimal outcomes will consider benefits and costs and acknowledge that many 
social benefits or social goods can only be achieved through the expenditure of scarce and real dollars, 
and/or precise and carefully crafted ‘value capture’ propositions.  
 
The Burnham Yard area contains or is bounded by interstate highways and federally designated highways 
managed by FHWA and CDOT, with freight and proposed inter-city passenger rail managed by FRA and 
private freight railroads, adjacent to other metropolitan bus and light rail systems managed by FTA and 
RTD. These are all interwoven with local roads, utilities, parks, historic buildings and sites, and other pieces 
of community infrastructure funded at the local, district, or regional level. 
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EXHIBIT B 

 

CONSULTANT’S RATES 
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Area of Expertise Position Hourly Rate Professional Experience Qualifications
Administrative Support Administrative Support Assistant I 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 

Administrative Support Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Administrative Support Assistant III 100.88 3-4 Years Same as above, with more experience, and less oversight. Able to lead one or more major program
Administrative Support Assistant IV 135.2 4+ Years or more Principal assistant for administrative matters to a departmental head, agency director, or another 

Analytics Development Data Architect I 0 2 years Requires a bachelor's degree in computer science or a related field, proficiency in database management
Data Architect II 0 2-5 Years Typically requires a bachelor's degree in computer science or a related field, along with 2-5 years of
Data Architect III 0 5-10 Years Requires a bachelor's or master's degree in computer science or a related field, along with 5-10 years of
Data Architect IV 0 10 Years or more Typically requires a master's degree in computer science or a related field, along with 10+ years of
Data Analyst I 0 2 Years Typically requires a bachelor's degree in mathematics, statistics, computer science, or a related field,
Data Analyst II 0 2-5 Years Requires a bachelor's degree in a quantitative field or equivalent experience, along with 2-5 years of
Data Analyst III 0 5-10 Years Typically requires a bachelor's or master's degree in a quantitative field, along with 5-10 years of
Data Analyst IV 0 10 Years or more Requires a master's degree in a quantitative field or equivalent experience, along with 10+ years of

Auditing Internal Auditor 0 3 Years or more Is responsible for auditing accounting, financial, and statistical reports and data within the company to 
Job Captain 0 Provides coordination of drafting required to for bidding purposes and construction. May be called to work
Laboratory Technician I 0 1-2 Years Entry-level laboratory services where work is closely supervised and in accordance with well-defined 
Laboratory Technician II 0 2-3 Years Performs routine scientific tasks under close supervision or from detailed and controlled laboratory
Laboratory Technician III 0 3-5 Years Performs standardized or prescribed assignments involving a sequence of related operations. Conducts
Laboratory Technician IV 0 5-7 Years Performs wide variety of non-routine assignments of differing complexities under general supervisory
Laboratory Technician V 0 8-10 Years Performs non-routine and complex scientific laboratory assignments with responsibility for planning and
Supervising Laboratory Technician/Laboratory 0 10 Years or more Supervises employees engaged in technical laboratory services. Conducts technically complex laboratory

Architectural Design Architect I 0 0-1 Years Entry level or professional work requiring bachelor's degree in architecture and no experience, or degree 
Architect II 0 1-2 Years Developmental level performs routine architectural assignments under direct supervision. Works from
Architect III 0 2-4 Years Independently evaluates, selects, and applies standard architectural techniques, procedures, and criteria
Architect IV 0 4-8 Years Fully competent architect in all conventional aspects of architecture. Performs work requiring independent
Architect V 0 8-12 Years Applies sound and diverse knowledge of architectural principles and practices in broad array of
Architect VI 0 12-16 Years Responsible for interpreting, organizing, executing, and coordinating assignments. Plans and develops
Architect VII 0 16-20 Years Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 
Architect VIII 0 20 Years or more Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 

Commissioning Commissioning Agent I 0 1-2 Years Entry level commissioning agent. Performs simple and routine tasks under close supervision by higher-level 
Commissioning Agent II 0 2-4 Years Mid-level commissioning agent. Performs non-routine assignments of substantial variety and complexity.
Commissioning Agent III 0 4-6 Years Senior level commissioning agent. Independently performs non-routine and complex commissioning work
Commissioning Supervisor 0 6-10 Years Commissioning supervisor. Monitors, reviews, and coordinates all commissioning activities for an assigned 
Commissioning Manager 0 10 Years or more Commissioning manager. Accountable for delivery of commissioning services across multiple projects. May

Construction Chief Construction Representative 0 10 Years or more Plans and coordinates all field-inspection activities and reviews the work of Inspectors to ensure 
Construction Coordinator 0 1-4 Years Position supervises the installation of (discipline) equipment, systems, and components, using the technical 
Construction Manager 0 6-10 Years Responsible, through subordinate Resident Construction Managers, for overall management direction of
Construction Representative 0 2-5 Years Ensures, through testing and observation, that the project construction complies with plans and 
Field Engineer 0 0-2 Years Position monitors the activities of contractors on the construction site within a discipline or multiple 
Field Superintendent 0 2-5 Years Responsible for the day-to-day construction activities of contractors on-site with regard to scheduling 
Materials Manager 0 5 Years or more Monitors, reviews, and coordinates all materials movement and storage. May be required to negotiate 
Materials Tester 0 Under general supervision, performs specialized materials testing assignments, including collecting and 
Resident Construction Manager I 0 1-3 years Responsible for all field-construction activities on small to medium-size projects. Accountability includes
Resident Construction Manager II 0 3 Years or more Responsible for all field-construction activities on a large-scale project. May have own project work force,
Resident Engineer 0 5 Years or more Position is responsible for multiple construction projects or a single project of a large scale requiring 
Senior Construction Manager 0 10 Years or more Oversees the managerial direction of many projects where technical complexity is at the highest and 
Senior Construction Representative 0 5-10 Years This level has significant inspection experience with capability of handling large projects of moderate 

Contract Management Contract Administrator I 0 2 Years Manages basic contracts, overseeing compliance and documentation. Typically handles routine 
Contract Administrator II 0 2-5 Years Coordinates and manages moderately complex contracts and changes, conducting negotiations and 
Contract Manager I 0 5-10 Years Prepares requests for proposals and reviews technical specifications for accuracy. Will develop bid 
Contract Manager II 0 10 Years or more Manages high-value and complex contracts, leading negotiations, mitigating risks, and ensuring compliance 

Cost Management Cost Engineer 0 1-2 Years Analyzes project costs, develops basic cost estimates, and identifies cost-saving opportunities. Typically
Cost Manager I 0 2-6 Years Manages cost estimation and control processes for projects of moderate complexity. Coordinates with 
Cost Manager II 0 6-10 years Oversees cost management for complex projects, conducting detailed cost analysis, forecasting, and risk
Cost Manager III 0 10 years or more Directs cost management strategies for large-scale projects or portfolios, leading cost forecasting, risk

Digital Information Digital Information System Coordinator 0 0-6 Years Coordinates the implementation and maintenance of digital information systems, ensuring effective use 
Digital Information System Manager 0 6 Years or more Oversees the strategic planning, implementation, and management of digital information systems within 

Document Management Document Controller I 0 2 Years Responsible for organizing and managing project documentation, ensuring accuracy, version control, and 
Document Controller II 0 2-5 Years Manages the document control process for multiple projects, overseeing document workflows,
Document Manager I 0 5-10 Years Oversees the document management process, ensuring compliance with regulations and organizational 
Document Manager II 0 10-20 Years or more Directs strategic document management initiatives, implementing systems for efficient document creation,
Project Controls Engineer I 0 2 years Assists in the development and implementation of project control systems, including cost estimating,
Project Controls Engineer II 0 2-5 years Manages project control activities for moderate to complex projects, developing and implementing cost,
Project Controls Manager I 0 5-10 Years Oversees the project controls function, leading the development and implementation of project control 

Engineering Engineer I 0 0 (with education) Entry-level professional requiring Bachelor's Degree in Engineering and no experience, or the equivalent (to 
Engineer II 124.8 1-4 Years Continuing developmental level, performs standard engineering work requiring application of standard 
Engineer III 173.68 4-7 Years Independently evaluates, selects, and applies standard engineering techniques and procedures while using
Engineer IV 194.48 7-10 Years .Fully competent engineer in all conventional aspects of subject matter or functional area of assignments; 
Engineer V 219.44 10-13 Years Applies diversified knowledge of engineering principles and practices to broad variety of assignments and 
Engineer VI 0 13-18 Years Has full responsibility for interpreting, organizing, executing and coordinating assignments. Plans and 
Engineer VII 238.16 18-23 Years Makes authoritative decisions and recommendations having important impact on extensive engineering 
Engineer VIII 0 23-28 Years Makes authoritative decisions and recommendations having significant impact on extensive engineering 
Engineer IX 0 28 Years or more Provides overall supervision to Department to assure that technical, administrative, man-hour, and 
Engineer/Architect Specialist 0 3 Years or more Performs specialized and advance engineering or architectural work involving project management on the 
Engineer/Architect Supervisor 0 3 Years or more Performs supervisory work over professional engineers or architects, and develops, implements, and 
Engineer Technician I 0 0-2 Years Performs simple and routine tasks under close supervision or from detailed procedural guidelines. Gathers
Engineer Technician II 0 2-4 Years Performs standardized or prescribed assignments involving a sequence of related operations. Con- ducts a
Engineer Technician III 0 4-6 Years Performs non-routine assignments of substantial variety and complexity. Receives objectives and technical 
Enginner Technician IV 0 6 Years or more Performs non-routine and complex assignments with responsibility for planning and conducting a complete 
Instrument Technician 0 0-2 Years Maintains and operates all instruments and measuring devices needed to complete different types of

Estimating Estimator I Civil 0 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Civil 0 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Civil 0 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Civil 0 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Structural 0 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Structural 0 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Structural 0 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Structural 0 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Architectural 0 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Architectural 0 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Architectural 0 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Architectural 0 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Electrical 0 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Electrical 0 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Electrical 0 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Electrical 0 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Mechanical 0 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Mechanical 0 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Mechanical 0 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Mechanical 0 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimating I Plumbing 0 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimating II Plumbing 0 2-5 Years Provide budgetary estimates for particular trade, review design estimate.
Estimating III Plumbing 0 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Plumbing 0 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Comms / IT 0 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Comms / IT 0 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Comms / IT 0 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Comms / IT 0 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Security 0 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Security 0 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Security 0 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Security 0 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 

Interior Design Interior Design Apprentice 0 0-4 Years Assists basic drawing preparation, model making, and assembly assignments. Requires basic graphic skills
Interior Designer I 0 0-2 years (with education) Degree in Interior Design with limited experience in professional office. Requires basic understanding of
Interior Designer II 0 2-4 Years Degree in Interior Design with minimum 2 years' experience in professional office. Requires basic
Interior Deisgner III 0 4-6 Years Degree in Interior Design with minimum 4 years' experience in professional office. Experience at Level II
Interior Designer IV 0 6-8 years Degree in Interior Design with minimum 6 years' professional experience and Architect License. Ability to 
Interior Designer V 0 8-10 years Degree in Interior Design with minimum 8 years' professional experience and Architect License. Extensive 
Interior Designer VI 0 10 years or more Degree in Interior Design with minimum 10 years' professional experience and Architect License. Extensive 

Landscaping Landscape Architect I (Entry Level) 0 0-2 years (with education) Entry level professional work requiring bachelor's degree in applicable science and no experience, or the 
Landscape Architect II 0 2-4 years Intermediate professional level with developing ability to perform moderately complex project tasks with 
Landscape Architect III 0 4-6 years Fully competent in all conventional aspects of landscape architecture. Plans and conducts work requiring 
Manager of Landscape Architecture 0 6 years or more Provides technical and administrative supervision and direction to assigned landscape architecture and 
Project Accountant 0 2-4 Years Performs various specialized accounting functions of moderate complexity and ensures that procedures
Project Manager 0 Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager I 0 1-6 Years Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager II 0 6 years or more Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects.
Senior Landscape Architect 0 6 Years or more Interprets, organizes, executes, and coordinates project assignments. Normally has science degree with 5

Primavera P6 Support Technical Support I 0 2 Years Primavera P6 Certification Required
Technical Support II 0 2-5 Years Primavera P6 Certification Required
Technical Support III 0 5-10 Years Primavera P6 Certification Required

Project Management Project Engineer 0 < 2 Years A bachelor's degree in engineering is required, with strong technical skills and an eagerness to learn from
Assistant Project Manager 0 5-10 Years Along with a bachelor's degree in a relevant field (engineering or construction management preferred),
Project Manager Functional I 190.32 2-5 years A minimum of 2-5 years of experience in project management, with a proven ability to deliver projects on 
Project Manager Functional II 212.16 5-7 Years 5-7 years of experience managing projects, with a strong understanding of public works procedures and 
Project Manager Functional III 276.64 7-10 Years 7-10 years of experience leading complex projects, with a focus on problem-solving and stakeholder 
Project Manager Functional IV 295.36 10 years or more 10+ years of experience managing large-scale public works projects, with a proven track record of success.
Senior Project Manager 0 15 years or more Extensive experience (15+ years) leading and mentoring project teams. Expertise in public works
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Principal Project Manager 0 20 years or more Proven leadership skills and a distinguished career in managing high-profile public works projects. A 
Quality Assurance Facilities QA Inspector I 0 0-2 Years Entry level facilities quality assurance inspector. Performs simple and routine tasks under close supervision 

Facilities QA Inspector II 0 2-4 years Mid-level facilities quality assurance inspector. Performs non-routine assignments of substantial variety
Facilities QA Inspector III 0 4-7 Years Senior level facilities quality assurance inspector. Performs non-routine and complex assignments with 
Facilities QA Inspector Supervisor 0 7 Years or more Facilities quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection 
Civil QA Inspector I 0 0-2 Years Entry level civil quality assurance inspector. Performs simple and routine tasks under close supervision by
Civil QA Inspector II 0 2-4 years Mid-level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector 0 4-7 Years Senior level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector Supervisor 0 7 Years or more Civil quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection activities.
Civil Electrical QA Inspector 0 4 Years or more Full experienced quality assurance electrical inspector. Performs non-routine assignments of substantial 

Quality Control Quality-Control Engineer 0 4 years or more Position involves the performance of conventional quality-control functions within a discipline to ensure 
Risk Management Risk Manager I 0 2 Years A bachelor's degree in risk management, finance, or a related field is required. Experience in risk

Risk Manager II 0 2-5 Years 2-5 years of experience in risk management, with a strong understanding of risk management frameworks
Risk Manager III 0 5-10 Years 5-10 years of experience in risk management, with a proven track record of implementing and managing 
Risk Manager IV 0 10-20 Years or more 10+ years of experience in risk management, with leadership experience in a risk management team.

Scheduling Scheduler I 0 0-2 Years An associate's degree or relevant experience in project scheduling is preferred. Strong organizational skills,
Scheduler II 0 2-4 Years 2-4 years of experience in project scheduling, with the ability to develop and maintain project schedules.
Scheduler III 0 5-7 Years 5-7 years of experience in complex project scheduling, with a proven track record of managing multiple 
Scheduler Manager 0 7 Years or more 7+ years of experience in project scheduling, with strong leadership and communication skills. Ability to 

Specialist Services Scientist I 0 0-2 years (with education) Entry level professional requiring Bachelor’s Degree in Science and no experience, or the equivalent (to a
Scientist II 0 2-3 Years Continuing developmental level, performs standard scientific work requiring application of standard 
Scientist III 0 3-5 Years Independently evaluates, selects, and applies standard scientific techniques and procedures while using 
Scientist IV 0 5-10 Years Fully competent scientist in all conventional aspects of subject matter or functional area of assignments; 
Scientist V 0 10 Years or more Applies diversified knowledge of scientific principles and practices to broad variety of assignments and 

Surveying Chain/Rod Technician 0 Stakes out and elevates survey points. Performs maintenance of certain equipment and maintains supplies
Land Surveyer 0 Responsible for initiating and completing both the preliminary and final land surveys and ensuring that
Party Chief 0 4 Years or more Organizes and maintains efficiency of field survey crew in completing specific jobs. Accurately calculates

Systems Development Systems Developer I 0 2 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer II 0 2-5 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer III 0 5-10 Years or more Systems Certification Required, Business Process Design, Implementation, Testing

Systems Support Technical Support I 0 2 Years Systems Certification Required
Technical Support II 0 2-5 Years Systems Certification Required
Technical Support III 0 5-10 Years Systems Certification Required

Accounting & Finance Accounting Technician/Bookkeeper 0 2 Years Under supervision, performs a variety of routine tasks, including reconciling bank accounts, posting to and 
Accountant 0 2-5 Years Responsible for maintaining a complete and systematic set of records of business transactions. Balances
Accounting Manager 0 7 Years or more Manages professional level accounting functions and the preparation of reports including earnings,
Financial Analyst 0 1 Year or more (with education) Analyzes past and present financial data of organization and estimates future revenues and expenditures,
Finance Manager 0 7 Years or more Responsible for the organization’s financial information and administration. Supervises accounting,

Architects (Including Landscape) Architect I 0 0-1 Years Plans and designs building projects for clients according to their desires, needs, and financial resources,
Architect II 0 1-2 Years Same as above. May have supervisory responsibilities. Typically has a bachelor’s degree and 7+ years of
Landscape Architect I 0 0-2 years (with education) Designs and plans development of land areas for projects, such as parks, highways, commercial/residential 
Landscape Architect II 0 2-4 years Same as above. May have supervisory responsibilities. Typically has an associate degree and license with 
Urban Planner 0 1 Year or more Plans and develops comprehensive programs and plans for development, growth, revitalization, and 

Cadd & Designers CADD Technician I 0 0-5 Years Under general supervision, prepares layouts, drawings, and designs according to engineering specs using 
CADD Technician II 0 6 years or more In addition to above, carries out more novel or complex assignments using more independent judgment.
Designer/Drafter I 0 0-5 Years Assists professionals in designing, planning, and execution of segments of projects. Uses BIM, MEP, CADD,
Designer/Drafter II 118.56 6 years or more In addition to above, converses with engineers and other subject matter experts to interpret design 
Designer/Drafter III 156 10 Years or more Same as above. Has additional experience and supervisory responsibilities, works on more complex 
CADD/Designer Supervisor 0 10 Years or more Responsible for the coordination/supervision of operators/designers. Assigns projects, coordinates
CADD/Designer Manager 0 15 Years or more Considered 2nd level manager over projects and personnel to ensure conformance to client requirements.

Construction Inspectors & Managers Construction Inspector I 0 0-2 Years Observes and inspects construction of bridges, buildings, dams, highways, and other types of construction 
Construction Inspector II 0 3-7 Years Same as above. Typically reports to Project Manager or Construction Manager and may have certification 
Construction Inspector III 0 8-11 Years Same as above. Inspects difficult/complex phases of construction. May process change orders. May have 
Construction Inspector Lead/Supervisor 0 11 Years or more Performs/supervises complex tasks. Responsible for training/supervision of technicians and/or large 
Construction Manager I 0 0-5 Years Liaison between field staff and project manager. Ensures adherence to contract terms, performance,
Construction Manager II 184.08 6-10 Years Same as above. Responsible for larger projects. Typically requires bachelor’s degree and 6–10 years of
Construction Manager III 199.68 11 Years or more Same as above. Responsible for largest projects. Typically requires bachelor’s degree and 11+ years of

Engineers Engineering Intern – Student 0 0 Years Under direction of engineer professionals, performs project assignments to acquire relevant work
EIT I 124.8 0-2 Years Entry-level/new graduate who uses prescribed methods, standard techniques, and practices to perform
EIT II 145.6 3-5 Years Performs continuing development-level engineering work, requires application of standard techniques and 
EIT III 161.2 6 Years or more In addition to above, may coordinate work of technicians. Typically has a bachelor’s or master’s degree,
Engineer I 173.68 4-8 Years Professional engineer (PE) working under general supervision, establishes basic design criteria and 
Engineer II 195.52 9-13 Years PE with responsibility for technical performance on small to medium projects or designated tasks on large 
Engineer III 220.48 14-18 Years PE with major responsibility for technical performance on medium to large projects or multiple projects.
Engineer IV 238.16 19 Years or more PE with full responsibility for large, complex projects or a number of large projects. Generally reports
Software Engineer I 0 0-4 Years Working under general supervision, develops, researches, designs, implements, tests, and evaluates
Software Engineer II 0 5-10 Years Same as Software Engineer I, with more autonomy. May have major responsibility on small or medium
Software Engineer III 0 11-15 Years Same as Software Engineer I, with autonomy and some supervisory responsibilities. Major responsibility on 
Software Engineer IV 0 16 Years or more Same as Software Engineer I, with full autonomy and supervisory responsibilities. Major or full 
Engineering Manager 0 10 Years or more Has on-site responsibility for day-to-day operations of a firm office separate from the main office (i.e.
Engineering VP 0 12 Years or more Responsible for a segment, discipline, business unit, geographic region, or project type. In larger firms,

Geographic Information Systems (GIS) GIS I 104 1-2 Years Creates/maintains databases, maps, and graphs that can be combined with geographically referenced 
GIS II 118.56 3-7 Years Same as above. Less oversight of work and more independence. May have limited supervisory
GIS III 157.04 8 Years or more Same as above. Works without supervision, and may supervise others. Typically has a bachelor’s degree or 

Graphic Designers Graphic I 118.56 1-5 Years Designs art and layouts for material to be presented by visual communications media such as books,
Graphic II 123.76 6 Years or more Same as above. May have limited supervisory responsibilities. Bachelor’s degree with a minimum of 6+ 
Graphic Manager 180.96 7 Years or more Supervises graphic design staff. Decision-maker with final say of layout and content of materials.

Information Technology (IT) IT Technician 0 1-5 Years Plans and coordinates activities such as the installation and upgrading of hardware and software,
Network/Systems Administrator 0 3-5 Years Administers design, organization, and implementation of network, and heads technical support staff who 
Programmer Analyst 0 5 Years or more Analyzes and critiques computer programs and systems, and develops new programs. Reviews users’
IT Department Manager 0 5 Years or more Responsible for firm’s computerized operations. Oversees IT technicians and network administrators. Plans

Marketing Marketing Assistant 0 1-5 Years Provides administrative support for marketing activities. High school graduate with 1–5 years of experience
Marketing Associate 0 6 Years or more Gives support to advertising programs to promote products or services. Assists in the development and 
Marketing Manager 0 5 Years or more Responsible for planning, coordinating, executing and evaluating strategic marketing plans. Leads teams
Marketing Director 0 5 Years or more Senior member of firm management who is responsible for all marketing activities, research, market
Business Development Associate 0 5 Years or more Seeks business opportunities for the firm. Majority of time is spent making client contacts. Responsible for 
Business Development Manager/Director 0 7 Years or more Manages and aids in the analyzing, planning, research, and development of organization's objectives and 

Office Administrative Assistant I 87.36 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 
Administrative Assistant II 106.08 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Executive Assistant 0 5 Years or more Supports executive by handling a wide variety of situations involving the administrative functions of the 
Office Manager 0 5 Years or more Manages and organizes office operations and procedures, such as word processing, bookkeeping,
Records Specialist 0 2 Years or more Maintains official records. Oversees on- and off-site storage, retention schedules, and disaster recovery
HR Generalist 0 3 Years or more Responsible for day-to-day HR functions such as employee relations, payroll, benefits, training, hiring, etc.
HR Manager 0 5 Years or more Responsible for coordinating the hiring, training, and retention of professional staff for the firm, benefits

Photogrammetists Photogrammetist I 0 1-6 Years Measures and assesses aerial photographs to prepare detailed maps and drawings. Examines source data
Photogrammetist II 0 7 Years or more Same as above. May supervise others or work independently. Bachelor’s degree with 7+ years of

Pilots Pilot (non-jet) 0 8 Years or more Pilots corporate turboprop or piston airplanes to transport passengers, mail, or freight, or for other 
Planners Planner I 122.72 0-5 Years Develops scope and cost estimates, and manages budgets and schedules. May have a bachelor's degree or 

Planner II 150.8 6-10 Years Same as above but with more experience/education. May lead small teams. Has bachelor’s degree and 
Planner III/Manager 179.92 11 Years or more Same as above. Works independently and/or has supervisory responsibilities. Works on large/complex 

Project, Contract, & Compliance Coordinators Project Coordinator I 101.92 1-5 Years Checks master schedule and work orders, establishes priorities, and changes schedule according to 
Project Coordinator II 127.92 6 Years or more Same as above. May have limited supervisory responsibilities. Typically has bachelor’s degree and 6+ years
Contract Administrator 0 5 Years or more Administers activities concerned with contracts for purchase or sale of equipment, materials, or services,
Contract Manager 0 5 Years or more Manages activities of professional-level personnel concerned with contracts for purchase or sale of
Compliance Officer I 0 7 Years or more Researches and maintains knowledge of regulatory practices and requirements, analyzes the Company’s
Compliance Officer II 0 7 Years or more Oversees and coordinates the development, maintenance, implementation, and revision of policies and 

Project Managers Project Manager I 245.44 2-5 years Plans, coordinates, and oversees activities of entire projects to ensure that goals or objectives are 
Project Manager II 261.04 5-7 Years Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects. Has
Project Manager III 270.4 7-10 Years Same as above. Has sole responsibility for mid- to large-level projects, and/or multiple projects. Has
Project Manager IV 303.68 10 years or more Same as above. Has sole responsibility for multiple large, complex projects. May be executive- level

Right-Of-Way Specialists Right-of-Way Specialist 171.6 12 Years or more Secures purchase or lease of land and right-of-ways for construction projects through negotiation with 
Scientists Environmental Scientist I 0 1-5 Years Researches to identify and abate or eliminate sources of pollutants that affect people, wildlife, and their 

Environmental Scientist II 0 6-10 Years Same as above. Less oversight of work and more independence. May help train lower-level staff or have 
Environmental Scientist III 0 11 Years or more Same as above. Works on large/complex projects. May have supervisory responsibilities. May have a
Environmental Scientist Manager 0 10 Years or more Oversees the work of scientists. Assigns and directs projects. Serves as expert advisor to clients and 
Laboratory Assistant 0 1-5 Years Logs samples, tests materials, supports investigation of problems, and identifies corrective actions.
Laboratory Manager 0 6 Years or more Responsible for the direction, administration, and operation of the laboratory. Oversees staff and ensures
Archaeologist 0 5 Years or more Unearths archaeological sites, and documents, itemizes, and studies unearthed items. Researches,
Historian 0 5 Years or more Creates chronological account of past events dealing with some phase of human activity, either in terms of

Surveyors Survey Technician I 0 0-3 Years Entry-level work under the immediate supervision and direction of the project surveyor and/or party chief
Survey Technician II 0 4 Years or more Same as above, with more experience. Less direct oversight from supervisor. Typically has some technical
Surveyor I 0 1-6 Years Professional licensed surveyor who establishes official land, air-space, and water boundaries by surveying.
Surveyor II 0 7 Years or more Same as above. May supervise/train lower-level surveyors and/or survey technicians. Typically has college 
Party Chief 0 4 Years or more Plans, organizes, and directs work of one or more survey parties engaged in surveying the Earth’s surface to 
Survey Manager 0 8 Years or more Plans, manages, and directs surveying/mapping activities and related projects. Supervises professional 
Principal Surveyor 0 10 Years or more Final responsibility for planning and direction of all aspects of a firm’s surveying operations, including 

Technical Writers Word Processor 0 0 Years or more Types, compiles, edits, prints, and stores documents, such as correspondence, reports, records, forms,
Technical Writer 182 1 Year or more Writes and updates material for reports, manuals, briefs, proposals, instruction books, catalogs, and 
Technical Editor 3 Years or more Refines work and heads and coordinates activities of writers engaged in preparing technical/scientific
Proposal Writer 2 Years or more Coordinates the full life-cycle of proposal development. Reviews requests for proposals,
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Planners 
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Planner III 
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GIS III 
Planner III 

$175 

Associate Analytics Development 
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Planner III 

$150 
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DOTI; Program Management Division

Professional Services

Classification Standard

Version: June 2024

Area of Expertise Position Hourly Rate Professional Experience Qualifications
Administrative Support Administrative Support Assistant I $80 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and maintaining 

Administrative Support Assistant IV $100 4+ Years or more Principal assistant for administrative matters to a departmental head, agency director, or another executive level 
Project Controls Engineer II $180 2-5 years Manages project control activities for moderate to complex projects, developing and implementing cost, schedule, and 
Project Controls Manager I $275 5-10 Years Oversees the project controls function, leading the development and implementation of project control policies, 

Engineering Engineer I $115 0 (with education) Entry-level professional requiring Bachelor's Degree in Engineering and no experience, or the equivalent (to a degree) in 
Engineer II $130 1-4 Years Continuing developmental level, performs standard engineering work requiring application of standard techniques and 
Engineer III $160 4-7 Years Independently evaluates, selects, and applies standard engineering techniques and procedures while using
Engineer IV $175 7-10 Years .Fully competent engineer in all conventional aspects of subject matter or functional area of assignments; plans and 
Engineer V $195 10-13 Years Applies diversified knowledge of engineering principles and practices to broad variety of assignments and related fields. 
Engineer VI $220 13-18 Years Has full responsibility for interpreting, organizing, executing and coordinating assignments. Plans and develops  
Engineer IX $340 28 Years or more Provides overall supervision to Department to assure that technical, administrative, man-hour, and schedule targets of 
Estimator II Civil $165 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimating Manager Civil $260 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change order 
Assistant Project Manager $105 5-10 Years Along with a bachelor's degree in a relevant field (engineering or construction management preferred), experience 
Project Manager Functional I $195 2-5 years A minimum of 2-5 years of experience in project management, with a proven ability to deliver projects on time and 
Project Manager Functional II $205 5-7 Years 5-7 years of experience managing projects, with a strong understanding of public works procedures and contracts. A 
Project Manager Functional III $265 7-10 Years 7-10 years of experience leading complex projects, with a focus on problem-solving and stakeholder management. A 
Project Manager Functional IV $280 10 years or more 10+ years of experience managing large-scale public works projects, with a proven track record of success. A bachelor's 
Senior Project Manager $305 15 years or more Extensive experience (15+ years) leading and mentoring project teams. Expertise in public works contracting and a focus 
Principal Project Manager $350 20 years or more Proven leadership skills and a distinguished career in managing high-profile public works projects. A bachelor's degree, a 

Cadd & Designers CADD Technician I $110 0-5 Years Under general supervision, prepares layouts, drawings, and designs according to engineering specs using CADD or other 
Designer/Drafter II $165 6 years or more In addition to above, converses with engineers and other subject matter experts to interpret design concepts, determine 

Planners Planner I $110 0-5 Years Develops scope and cost estimates, and manages budgets and schedules. May have a bachelor's degree or certification 
Planner II $135 6-10 Years Same as above but with more experience/education. May lead small teams. Has bachelor’s degree and certification with 

Project, Contract, & Compliance CoordinatorsProject Coordinator I $115 1-5 Years Checks master schedule and work orders, establishes priorities, and changes schedule according to projects, work order 
Project Coordinator II $145 6 Years or more Same as above. May have limited supervisory responsibilities. Typically has bachelor’s degree and 6+ years of experience.
Project Manager II $175 5-7 Years Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects. Has bachelor’s degree 

Right-Of-Way Specialists Right-of-Way Specialist $215 12 Years or more Secures purchase or lease of land and right-of-ways for construction projects through negotiation with property owners 
Technical Writer $105 1 Year or more Writes and updates material for reports, manuals, briefs, proposals, instruction books, catalogs, and related technical and 
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DOTI; Program Management Division
Professional Services

Classification Standard

BRIDGE STRATEGIES

Version: June 2024
Area of Expertise Position Hourly Rate Professional Experience Qualifications

Project Manager Project Manager Functional 
III

$150.00 7-10 Years 7-10 years of experience leading complex projects, with a 
focus on problem-solving and stakeholder management. A
bachelor's degree and a PMP certification are typically 
required.
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CDR ASSOCIATES

Area of Expertise Position  Hourly Rate 
Professional 
Experience

Qualifications

Administrative Support Administrative Support Assistant I  $             130 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and maintaining calendars of appointments, 
setting up meetings, making travel arrangements, taking meeting minutes, etc. High school graduate with office training and 0–2 years of 
experience. 

Administrative Support Assistant II  $             150 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school graduate with computer training and 
2+ years of experience

Project Management Assistant Project Manager  $             195 5-10 Years Along with a bachelor's degree in a relevant field (engineering or construction management preferred), experience assisting with project tasks and 
a focus on organization and communication is necessary.

Project Manager Functional I  $             150 2-5 years A minimum of 2-5 years of experience in project management, with a proven ability to deliver projects on time and within budget. A bachelor's 
degree is usually required.

Project Manager Functional II  $             180 5-7 Years 5-7 years of experience managing projects, with a strong understanding of public works procedures and contracts. A bachelor's degree and a PMP 
certification are often preferred.

Project Manager Functional III  $             195 7-10 Years 7-10 years of experience leading complex projects, with a focus on problem-solving and stakeholder management. A bachelor's degree and a PMP 
certification are typically required.

Project Manager Functional IV  $             210 10 years or 
more

10+ years of experience managing large-scale public works projects, with a proven track record of success. A bachelor's degree, a PMP 
certification, and a PE license may be required.

Senior Project Manager  $             240 15 years or 
more

Extensive experience (15+ years) leading and mentoring project teams. Expertise in public works contracting and a focus on strategic planning are 
essential.

Principal Project Manager  $             260 20 years or 
more

Proven leadership skills and a distinguished career in managing high-profile public works projects. A bachelor's degree, a PMP certification, and a 
PE license are expected.

Accounting & Finance Accounting Technician/Bookkeeper 195$              2 Years Under supervision, performs a variety of routine tasks, including reconciling bank accounts, posting to and balancing ledgers, processing payroll, 
preparing draft invoices, assisting in maintenance of accounting files, etc. Typically has some college with 0–2 years of experience.

Accountant 195$              2-5 Years Responsible for maintaining a complete and systematic set of records of business transactions. Balances books and prepares reports to show 
receipts, expenditures, accounts receivable and payable, and various other items pertinent to the operation of a business. Typically has an 
associate or bachelor’s degree with 2–5 years of experience.

Accounting Manager 205$              7 Years or mo Manages professional level accounting functions and the preparation of reports including earnings, profits/losses, cash balances, and cost 
accounting. Assigns and reviews work of lower- level staff. Not a controller-level position. Typically has a bachelor’s degree or higher with 7+ years 
of experience.

Project Managers Project Manager I 150$              2-5 years Plans, coordinates, and oversees activities of entire projects to ensure that goals or objectives are accomplished within prescribed time-frame and 
funding parameters. Reviews project proposal or plan to determine time-frame, funding limitations, procedures, staffing, and allotment of 
resources to various phases of projects. Establishes work plan and multi-disciplinary staffing for each phase of project, and arranges for 
recruitment or assignment of project personnel. Is part of a team on large projects, or has sole responsibility for small, minimally complex 
projects. May have an associate or bachelor’s degree and 1–5 years of management-level experience.

Project Manager II 180$              5-7 Years Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects. Has bachelor’s degree and typically has 6–10 
years of management-level experience.

Project Manager III 230$              7-10 Years Same as above. Has sole responsibility for mid- to large-level projects, and/or multiple projects. Has bachelor’s or master’s degree and typically 
has 11–15 years of management-level experience.

Project Manager IV 260$              10 years or moSame as above. Has sole responsibility for multiple large, complex projects. May be executive- level employee. Has bachelor’s or master’s degree 
and typically has 16+ years of management- level experience.

Planners Planner I 150$              0-5 Years Develops scope and cost estimates, and manages budgets and schedules. May have a bachelor's degree or certification and 0–5 years of 
Planner II 230$              6-10 Years Same as above but with more experience/education. May lead small teams. Has bachelor’s degree and certification with 6–10 years of experience.
Planner III/Manager 260$              11 Years or moSame as above. Works independently and/or has supervisory responsibilities. Works on large/complex projects. Has bachelor’s degree and 
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Area of Expertise Position Hourly Rate Professional Experience Qualifications
Administrative Support Administrative Support Assistant I 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 

Administrative Support Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Administrative Support Assistant III 3-4 Years Same as above, with more experience, and less oversight. Able to lead one or more major program activities 
Administrative Support Assistant IV 4+ Years or more Principal assistant for administrative matters to a departmental head, agency director, or another executive 

Analytics Development Data Architect I 2 years Requires a bachelor's degree in computer science or a related field, proficiency in database management 
Data Architect II 2-5 Years Typically requires a bachelor's degree in computer science or a related field, along with 2-5 years of 
Data Architect III 5-10 Years Requires a bachelor's or master's degree in computer science or a related field, along with 5-10 years of 
Data Architect IV 10 Years or more Typically requires a master's degree in computer science or a related field, along with 10+ years of experience 
Data Analyst I 2 Years Typically requires a bachelor's degree in mathematics, statistics, computer science, or a related field, 
Data Analyst II 2-5 Years Requires a bachelor's degree in a quantitative field or equivalent experience, along with 2-5 years of 
Data Analyst III 5-10 Years Typically requires a bachelor's or master's degree in a quantitative field, along with 5-10 years of experience in 
Data Analyst IV 10 Years or more Requires a master's degree in a quantitative field or equivalent experience, along with 10+ years of experience 

Auditing Internal Auditor 3 Years or more Is responsible for auditing accounting, financial, and statistical reports and data within the company to ensure 
Job Captain Provides coordination of drafting required to for bidding purposes and construction. May be called to work on
Laboratory Technician I 1-2 Years Entry-level laboratory services where work is closely supervised and in accordance with well-defined standards
Laboratory Technician II 2-3 Years Performs routine scientific tasks under close supervision or from detailed and controlled laboratory 
Laboratory Technician III 3-5 Years Performs standardized or prescribed assignments involving a sequence of related operations. Conducts variety 
Laboratory Technician IV 5-7 Years Performs wide variety of non-routine assignments of differing complexities under general supervisory 
Laboratory Technician V 8-10 Years Performs non-routine and complex scientific laboratory assignments with responsibility for planning and
Supervising Laboratory Technician/Laboratory 10 Years or more Supervises employees engaged in technical laboratory services. Conducts technically complex laboratory

Architectural Design Architect I 0-1 Years Entry level or professional work requiring bachelor's degree in architecture and no experience, or degree 
Architect II 1-2 Years Developmental level performs routine architectural assignments under direct supervision. Works from designs 
Architect III 2-4 Years Independently evaluates, selects, and applies standard architectural techniques, procedures, and criteria using 
Architect IV 4-8 Years Fully competent architect in all conventional aspects of architecture. Performs work requiring independent 
Architect V 8-12 Years Applies sound and diverse knowledge of architectural principles and practices in broad array of assignments 
Architect VI 12-16 Years Responsible for interpreting, organizing, executing, and coordinating assignments. Plans and develops 
Architect VII 16-20 Years Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 
Architect VIII 20 Years or more Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 

Commissioning Commissioning Agent I 1-2 Years Entry level commissioning agent. Performs simple and routine tasks under close supervision by higher-level 
Commissioning Agent II 2-4 Years Mid-level commissioning agent. Performs non-routine assignments of substantial variety and complexity. 
Commissioning Agent III 4-6 Years Senior level commissioning agent. Independently performs non-routine and complex commissioning work 
Commissioning Supervisor 6-10 Years Commissioning supervisor. Monitors, reviews, and coordinates all commissioning activities for an assigned 
Commissioning Manager 10 Years or more Commissioning manager. Accountable for delivery of commissioning services across multiple projects. May be 

Construction Chief Construction Representative 10 Years or more Plans and coordinates all field-inspection activities and reviews the work of Inspectors to ensure compliance 
Construction Coordinator 1-4 Years Position supervises the installation of (discipline) equipment, systems, and components, using the technical 
Construction Manager 6-10 Years Responsible, through subordinate Resident Construction Managers, for overall management direction of 
Construction Representative 2-5 Years Ensures, through testing and observation, that the project construction complies with plans and specifications 
Field Engineer 0-2 Years Position monitors the activities of contractors on the construction site within a discipline or multiple 
Field Superintendent 2-5 Years Responsible for the day-to-day construction activities of contractors on-site with regard to scheduling 
Materials Manager 5 Years or more Monitors, reviews, and coordinates all materials movement and storage. May be required to negotiate 
Materials Tester Under general supervision, performs specialized materials testing assignments, including collecting and 
Resident Construction Manager I 1-3 years Responsible for all field-construction activities on small to medium-size projects. Accountability includes 
Resident Construction Manager II 3 Years or more Responsible for all field-construction activities on a large-scale project. May have own project work force, and 
Resident Engineer 5 Years or more Position is responsible for multiple construction projects or a single project of a large scale requiring multiple 
Senior Construction Manager 10 Years or more Oversees the managerial direction of many projects where technical complexity is at the highest and 
Senior Construction Representative 5-10 Years This level has significant inspection experience with capability of handling large projects of moderate 

Contract Management Contract Administrator I 2 Years Manages basic contracts, overseeing compliance and documentation. Typically handles routine administrative 
Contract Administrator II 2-5 Years Coordinates and manages moderately complex contracts and changes, conducting negotiations and ensuring 
Contract Manager I 5-10 Years Prepares requests for proposals and reviews technical specifications for accuracy. Will develop bid documents, 
Contract Manager II 10 Years or more Manages high-value and complex contracts, leading negotiations, mitigating risks, and ensuring compliance 

Cost Management Cost Engineer 1-2 Years Analyzes project costs, develops basic cost estimates, and identifies cost-saving opportunities. Typically 
Cost Manager I 2-6 Years Manages cost estimation and control processes for projects of moderate complexity. Coordinates with project
Cost Manager II 6-10 years Oversees cost management for complex projects, conducting detailed cost analysis, forecasting, and risk 
Cost Manager III 10 years or more Directs cost management strategies for large-scale projects or portfolios, leading cost forecasting, risk analysis,

Digital Information Digital Information System Coordinator 0-6 Years Coordinates the implementation and maintenance of digital information systems, ensuring effective use and 
Digital Information System Manager 6 Years or more Oversees the strategic planning, implementation, and management of digital information systems within an 

Document Management Document Controller I 2 Years Responsible for organizing and managing project documentation, ensuring accuracy, version control, and 
Document Controller II 2-5 Years Manages the document control process for multiple projects, overseeing document workflows, distribution, 
Document Manager I 5-10 Years Oversees the document management process, ensuring compliance with regulations and organizational 
Document Manager II 10-20 Years or more Directs strategic document management initiatives, implementing systems for efficient document creation,
Project Controls Engineer I 2 years Assists in the development and implementation of project control systems, including cost estimating,
Project Controls Engineer II 2-5 years Manages project control activities for moderate to complex projects, developing and implementing cost, 
Project Controls Manager I 5-10 Years Oversees the project controls function, leading the development and implementation of project control 

Engineering Engineer I 0 (with education) Entry-level professional requiring Bachelor's Degree in Engineering and no experience, or the equivalent (to a 
Engineer II 1-4 Years Continuing developmental level, performs standard engineering work requiring application of standard 
Engineer III 4-7 Years Independently evaluates, selects, and applies standard engineering techniques and procedures while using
Engineer IV 7-10 Years .Fully competent engineer in all conventional aspects of subject matter or functional area of assignments; 
Engineer V 10-13 Years Applies diversified knowledge of engineering principles and practices to broad variety of assignments and 
Engineer VI 13-18 Years Has full responsibility for interpreting, organizing, executing and coordinating assignments. Plans and develops   
Engineer VII 18-23 Years Makes authoritative decisions and recommendations having important impact on extensive engineering 
Engineer VIII 23-28 Years Makes authoritative decisions and recommendations having significant impact on extensive engineering and 
Engineer IX 28 Years or more Provides overall supervision to Department to assure that technical, administrative, man-hour, and schedule 
Engineer/Architect Specialist 3 Years or more Performs specialized and advance engineering or architectural work involving project management on the
Engineer/Architect Supervisor 3 Years or more Performs supervisory work over professional engineers or architects, and develops, implements, and evaluates 
Engineer Technician I 0-2 Years Performs simple and routine tasks under close supervision or from detailed procedural guidelines. Gathers 
Engineer Technician II 2-4 Years Performs standardized or prescribed assignments involving a sequence of related operations. Con- ducts a 
Engineer Technician III 4-6 Years Performs non-routine assignments of substantial variety and complexity. Receives objectives and technical 
Enginner Technician IV 6 Years or more Performs non-routine and complex assignments with responsibility for planning and conducting a complete 
Instrument Technician 0-2 Years Maintains and operates all instruments and measuring devices needed to complete different types of 

Estimating Estimator I Civil 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Civil 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Civil 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Civil 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Structural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Structural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Structural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Structural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Architectural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Architectural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Architectural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Architectural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Electrical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Electrical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Electrical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Electrical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Mechanical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Mechanical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Mechanical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Mechanical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimating I Plumbing 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimating II Plumbing 2-5 Years Provide budgetary estimates for particular trade, review design estimate.
Estimating III Plumbing 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Plumbing 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Comms / IT 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Comms / IT 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Comms / IT 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Comms / IT 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Security 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Security 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Security 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Security 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 

Interior Design Interior Design Apprentice 0-4 Years Assists basic drawing preparation, model making, and assembly assignments. Requires basic graphic skills and 
Interior Designer I 0-2 years (with education) Degree in Interior Design with limited experience in professional office. Requires basic understanding of 
Interior Designer II 2-4 Years Degree in Interior Design with minimum 2 years' experience in professional office. Requires basic knowledge 
Interior Deisgner III 4-6 Years Degree in Interior Design with minimum 4 years' experience in professional office. Experience at Level II with 
Interior Designer IV 6-8 years Degree in Interior Design with minimum 6 years' professional experience and Architect License. Ability to 
Interior Designer V 8-10 years Degree in Interior Design with minimum 8 years' professional experience and Architect License. Extensive 
Interior Designer VI 10 years or more Degree in Interior Design with minimum 10 years' professional experience and Architect License. Extensive 

Landscaping Landscape Architect I (Entry Level) 0-2 years (with education) Entry level professional work requiring bachelor's degree in applicable science and no experience, or the 
Landscape Architect II 2-4 years Intermediate professional level with developing ability to perform moderately complex project tasks with 
Landscape Architect III 4-6 years Fully competent in all conventional aspects of landscape architecture. Plans and conducts work requiring 
Manager of Landscape Architecture 6 years or more Provides technical and administrative supervision and direction to assigned landscape architecture and 
Project Accountant 2-4 Years Performs various specialized accounting functions of moderate complexity and ensures that procedures and 
Project Manager Responsible for supervising, directing, and coordinating construction management of commercial, industrial, 
Project Manager I 1-6 Years Responsible for supervising, directing, and coordinating construction management of commercial, industrial, 
Project Manager II 6 years or more Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects. 
Senior Landscape Architect 6 Years or more Interprets, organizes, executes, and coordinates project assignments. Normally has science degree with 5 

Primavera P6 Support Technical Support I 2 Years Primavera P6 Certification Required
Technical Support II 2-5 Years Primavera P6 Certification Required
Technical Support III 5-10 Years Primavera P6 Certification Required

Project Management Project Engineer < 2 Years A bachelor's degree in engineering is required, with strong technical skills and an eagerness to learn from 
Assistant Project Manager 5-10 Years Along with a bachelor's degree in a relevant field (engineering or construction management preferred), 
Project Manager Functional I 2-5 years A minimum of 2-5 years of experience in project management, with a proven ability to deliver projects on 
Project Manager Functional II 5-7 Years 5-7 years of experience managing projects, with a strong understanding of public works procedures and
Project Manager Functional III $155.00 7-10 Years 7-10 years of experience leading complex projects, with a focus on problem-solving and stakeholder
Project Manager Functional IV $215.00 10 years or more 10+ years of experience managing large-scale public works projects, with a proven track record of success. A
Senior Project Manager $210 15 years or more Extensive experience (15+ years) leading and mentoring project teams. Expertise in public works contracting
Principal Project Manager $237.00 20 years or more Proven leadership skills and a distinguished career in managing high-profile public works projects. A

Quality Assurance Facilities QA Inspector I 0-2 Years Entry level facilities quality assurance inspector. Performs simple and routine tasks under close supervision by
Facilities QA Inspector II 2-4 years Mid-level facilities quality assurance inspector. Performs non-routine assignments of substantial variety and
Facilities QA Inspector III 4-7 Years Senior level facilities quality assurance inspector. Performs non-routine and complex assignments with
Facilities QA Inspector Supervisor 7 Years or more Facilities quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection activities.
Civil QA Inspector I 0-2 Years Entry level civil quality assurance inspector. Performs simple and routine tasks under close supervision by
Civil QA Inspector II 2-4 years Mid-level civil quality assurance inspector. Performs non-routine assignments of substantial variety and
Civil Senior QA Inspector 4-7 Years Senior level civil quality assurance inspector. Performs non-routine assignments of substantial variety and
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Civil Senior QA Inspector Supervisor 7 Years or more Civil quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection activities. May 
Civil Electrical QA Inspector 4 Years or more Full experienced quality assurance electrical inspector. Performs non-routine assignments of substantial 

Quality Control Quality-Control Engineer 4 years or more Position involves the performance of conventional quality-control functions within a discipline to ensure 
Risk Management Risk Manager I 2 Years A bachelor's degree in risk management, finance, or a related field is required. Experience in risk 

Risk Manager II 2-5 Years 2-5 years of experience in risk management, with a strong understanding of risk management frameworks and
Risk Manager III $155 5-10 Years 5-10 years of experience in risk management, with a proven track record of implementing and managing risk
Risk Manager IV $188 10-20 Years or more 10+ years of experience in risk management, with leadership experience in a risk management team. 

Scheduling Scheduler I 0-2 Years An associate's degree or relevant experience in project scheduling is preferred. Strong organizational skills, 
Scheduler II 2-4 Years 2-4 years of experience in project scheduling, with the ability to develop and maintain project schedules.
Scheduler III 5-7 Years 5-7 years of experience in complex project scheduling, with a proven track record of managing multiple
Scheduler Manager 7 Years or more 7+ years of experience in project scheduling, with strong leadership and communication skills. Ability to 

Specialist Services Scientist I 0-2 years (with education) Entry level professional requiring Bachelor’s Degree in Science and no experience, or the equivalent (to a 
Scientist II 2-3 Years Continuing developmental level, performs standard scientific work requiring application of standard 
Scientist III 3-5 Years Independently evaluates, selects, and applies standard scientific techniques and procedures while using 
Scientist IV 5-10 Years Fully competent scientist in all conventional aspects of subject matter or functional area of assignments; plans 
Scientist V 10 Years or more Applies diversified knowledge of scientific principles and practices to broad variety of assignments and related 

Surveying Chain/Rod Technician Stakes out and elevates survey points. Performs maintenance of certain equipment and maintains supplies for 
Land Surveyer Responsible for initiating and completing both the preliminary and final land surveys and ensuring that 
Party Chief 4 Years or more Organizes and maintains efficiency of field survey crew in completing specific jobs. Accurately calculates and 

Systems Development Systems Developer I 2 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer II 2-5 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer III 5-10 Years or more Systems Certification Required, Business Process Design, Implementation, Testing

Systems Support Technical Support I 2 Years Systems Certification Required
Technical Support II 2-5 Years Systems Certification Required
Technical Support III 5-10 Years Systems Certification Required

Accounting & Finance Accounting Technician/Bookkeeper 2 Years Under supervision, performs a variety of routine tasks, including reconciling bank accounts, posting to and 
Accountant 2-5 Years Responsible for maintaining a complete and systematic set of records of business transactions. Balances books 
Accounting Manager 7 Years or more Manages professional level accounting functions and the preparation of reports including earnings, 
Financial Analyst 1 Year or more (with education) Analyzes past and present financial data of organization and estimates future revenues and expenditures, 
Finance Manager 7 Years or more Responsible for the organization’s financial information and administration. Supervises accounting, budgeting, 

Architects (Including Landscape) Architect I 0-1 Years Plans and designs building projects for clients according to their desires, needs, and financial resources, 
Architect II 1-2 Years Same as above. May have supervisory responsibilities. Typically has a bachelor’s degree and 7+ years of 
Landscape Architect I 0-2 years (with education) Designs and plans development of land areas for projects, such as parks, highways, commercial/residential 
Landscape Architect II 2-4 years Same as above. May have supervisory responsibilities. Typically has an associate degree and license with 6+ 
Urban Planner 1 Year or more Plans and develops comprehensive programs and plans for development, growth, revitalization, and utilization 

Cadd & Designers CADD Technician I 0-5 Years Under general supervision, prepares layouts, drawings, and designs according to engineering specs using 
CADD Technician II 6 years or more In addition to above, carries out more novel or complex assignments using more independent judgment. May 
Designer/Drafter I 0-5 Years Assists professionals in designing, planning, and execution of segments of projects. Uses BIM, MEP, CADD, and 
Designer/Drafter II 6 years or more In addition to above, converses with engineers and other subject matter experts to interpret design concepts, 
Designer/Drafter III 10 Years or more Same as above. Has additional experience and supervisory responsibilities, works on more complex projects. 
CADD/Designer Supervisor 10 Years or more Responsible for the coordination/supervision of operators/designers. Assigns projects, coordinates schedules 
CADD/Designer Manager 15 Years or more Considered 2nd level manager over projects and personnel to ensure conformance to client requirements. 

Construction Inspectors & Managers Construction Inspector I 0-2 Years Observes and inspects construction of bridges, buildings, dams, highways, and other types of construction 
Construction Inspector II 3-7 Years Same as above. Typically reports to Project Manager or Construction Manager and may have certification with 
Construction Inspector III 8-11 Years Same as above. Inspects difficult/complex phases of construction. May process change orders. May have 
Construction Inspector Lead/Supervisor 11 Years or more Performs/supervises complex tasks. Responsible for training/supervision of technicians and/or large projects. 
Construction Manager I 0-5 Years Liaison between field staff and project manager. Ensures adherence to contract terms, performance, quality 
Construction Manager II 6-10 Years Same as above. Responsible for larger projects. Typically requires bachelor’s degree and 6–10 years of 
Construction Manager III 11 Years or more Same as above. Responsible for largest projects. Typically requires bachelor’s degree and 11+ years of 

Engineers Engineering Intern – Student 0 Years Under direction of engineer professionals, performs project assignments to acquire relevant work experience. 
EIT I 0-2 Years Entry-level/new graduate who uses prescribed methods, standard techniques, and practices to perform 
EIT II 3-5 Years Performs continuing development-level engineering work, requires application of standard techniques and 
EIT III 6 Years or more In addition to above, may coordinate work of technicians. Typically has a bachelor’s or master’s degree, E.I.T. 
Engineer I 4-8 Years Professional engineer (PE) working under general supervision, establishes basic design criteria and performs a 
Engineer II 9-13 Years PE with responsibility for technical performance on small to medium projects or designated tasks on large 
Engineer III 14-18 Years PE with major responsibility for technical performance on medium to large projects or multiple projects. 
Engineer IV 19 Years or more PE with full responsibility for large, complex projects or a number of large projects. Generally reports directly 
Software Engineer I 0-4 Years Working under general supervision, develops, researches, designs, implements, tests, and evaluates software 
Software Engineer II 5-10 Years Same as Software Engineer I, with more autonomy. May have major responsibility on small or medium sized 
Software Engineer III 11-15 Years Same as Software Engineer I, with autonomy and some supervisory responsibilities. Major responsibility on 
Software Engineer IV 16 Years or more Same as Software Engineer I, with full autonomy and supervisory responsibilities. Major or full responsibility 
Engineering Manager 10 Years or more Has on-site responsibility for day-to-day operations of a firm office separate from the main office (i.e. division 
Engineering VP 12 Years or more Responsible for a segment, discipline, business unit, geographic region, or project type. In larger firms, there 

Geographic Information Systems (GIS) GIS I 1-2 Years Creates/maintains databases, maps, and graphs that can be combined with geographically referenced data, 
GIS II 3-7 Years Same as above. Less oversight of work and more independence. May have limited supervisory responsibilities. 
GIS III 8 Years or more Same as above. Works without supervision, and may supervise others. Typically has a bachelor’s degree or 

Graphic Designers Graphic I $105.00 1-5 Years Designs art and layouts for material to be presented by visual communications media such as books, 
Graphic II $127.00 6 Years or more Same as above. May have limited supervisory responsibilities. Bachelor’s degree with a minimum of 6+ years 
Graphic Manager $139.00 7 Years or more Supervises graphic design staff. Decision-maker with final say of layout and content of materials. Bachelor’s 

Information Technology (IT) IT Technician $92 1-5 Years Plans and coordinates activities such as the installation and upgrading of hardware and software, 
Network/Systems Administrator 3-5 Years Administers design, organization, and implementation of network, and heads technical support staff who 
Programmer Analyst 5 Years or more Analyzes and critiques computer programs and systems, and develops new programs. Reviews users’ requests 
IT Department Manager 5 Years or more Responsible for firm’s computerized operations. Oversees IT technicians and network administrators. Plans 

Marketing Marketing Assistant 1-5 Years Provides administrative support for marketing activities. High school graduate with 1–5 years of experience
Marketing Associate 6 Years or more Gives support to advertising programs to promote products or services. Assists in the development and 
Marketing Manager 5 Years or more Responsible for planning, coordinating, executing and evaluating strategic marketing plans. Leads teams and 
Marketing Director 5 Years or more Senior member of firm management who is responsible for all marketing activities, research, market 
Business Development Associate 5 Years or more Seeks business opportunities for the firm. Majority of time is spent making client contacts. Responsible for 
Business Development Manager/Director 7 Years or more Manages and aids in the analyzing, planning, research, and development of organization's objectives and 

Office Administrative Assistant I $41 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 
Administrative Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Executive Assistant 5 Years or more Supports executive by handling a wide variety of situations involving the administrative functions of the office 
Office Manager $88.00 5 Years or more Manages and organizes office operations and procedures, such as word processing, bookkeeping, preparation 
Records Specialist 2 Years or more Maintains official records. Oversees on- and off-site storage, retention schedules, and disaster recovery plans. 
HR Generalist 3 Years or more Responsible for day-to-day HR functions such as employee relations, payroll, benefits, training, hiring, etc. 
HR Manager 5 Years or more Responsible for coordinating the hiring, training, and retention of professional staff for the firm, benefits 

Photogrammetists Photogrammetist I 1-6 Years Measures and assesses aerial photographs to prepare detailed maps and drawings. Examines source data and 
Photogrammetist II 7 Years or more Same as above. May supervise others or work independently. Bachelor’s degree with 7+ years of experience.

Pilots Pilot (non-jet) 8 Years or more Pilots corporate turboprop or piston airplanes to transport passengers, mail, or freight, or for other 
Planners Planner I 0-5 Years Develops scope and cost estimates, and manages budgets and schedules. May have a bachelor's degree or 

Planner II 6-10 Years Same as above but with more experience/education. May lead small teams. Has bachelor’s degree and 
Planner III/Manager 11 Years or more Same as above. Works independently and/or has supervisory responsibilities. Works on large/complex 

Project, Contract, & Compliance Coordinators Project Coordinator I $75.00 1-5 Years Checks master schedule and work orders, establishes priorities, and changes schedule according to projects, 
Project Coordinator II 6 Years or more Same as above. May have limited supervisory responsibilities. Typically has bachelor’s degree and 6+ years of 
Contract Administrator 5 Years or more Administers activities concerned with contracts for purchase or sale of equipment, materials, or services, and 
Contract Manager 5 Years or more Manages activities of professional-level personnel concerned with contracts for purchase or sale of 
Compliance Officer I 7 Years or more Researches and maintains knowledge of regulatory practices and requirements, analyzes the Company’s 
Compliance Officer II 7 Years or more Oversees and coordinates the development, maintenance, implementation, and revision of policies and 

Project Managers Project Manager I $109.00 2-5 years Plans, coordinates, and oversees activities of entire projects to ensure that goals or objectives are 
Project Manager II $133.00 5-7 Years Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects. Has bachelor’s 
Project Manager III $142.00 7-10 Years Same as above. Has sole responsibility for mid- to large-level projects, and/or multiple projects. Has bachelor’s 
Project Manager IV $215.00 10 years or more Same as above. Has sole responsibility for multiple large, complex projects. May be executive- level employee. 

Right-Of-Way Specialists Right-of-Way Specialist 12 Years or more Secures purchase or lease of land and right-of-ways for construction projects through negotiation with 
Scientists Environmental Scientist I 1-5 Years Researches to identify and abate or eliminate sources of pollutants that affect people, wildlife, and their 

Environmental Scientist II 6-10 Years Same as above. Less oversight of work and more independence. May help train lower-level staff or have 
Environmental Scientist III 11 Years or more Same as above. Works on large/complex projects. May have supervisory responsibilities. May have a master’s 
Environmental Scientist Manager 10 Years or more Oversees the work of scientists. Assigns and directs projects. Serves as expert advisor to clients and interfaces 
Laboratory Assistant 1-5 Years Logs samples, tests materials, supports investigation of problems, and identifies corrective actions. Maintains, 
Laboratory Manager 6 Years or more Responsible for the direction, administration, and operation of the laboratory. Oversees staff and ensures 
Archaeologist 5 Years or more Unearths archaeological sites, and documents, itemizes, and studies unearthed items. Researches, categorizes, 
Historian 5 Years or more Creates chronological account of past events dealing with some phase of human activity, either in terms of 

Surveyors Survey Technician I 0-3 Years Entry-level work under the immediate supervision and direction of the project surveyor and/or party chief to 
Survey Technician II 4 Years or more Same as above, with more experience. Less direct oversight from supervisor. Typically has some technical 
Surveyor I 1-6 Years Professional licensed surveyor who establishes official land, air-space, and water boundaries by surveying. 
Surveyor II 7 Years or more Same as above. May supervise/train lower-level surveyors and/or survey technicians. Typically has college 
Party Chief 4 Years or more Plans, organizes, and directs work of one or more survey parties engaged in surveying the Earth’s surface to 
Survey Manager 8 Years or more Plans, manages, and directs surveying/mapping activities and related projects. Supervises professional 
Principal Surveyor 10 Years or more Final responsibility for planning and direction of all aspects of a firm’s surveying operations, including business 

Technical Writers Word Processor 0 Years or more Types, compiles, edits, prints, and stores documents, such as correspondence, reports, records, forms, minutes 
Technical Writer $92 1 Year or more Writes and updates material for reports, manuals, briefs, proposals, instruction books, catalogs, and related 
Technical Editor 3 Years or more Refines work and heads and coordinates activities of writers engaged in preparing technical/scientific material 
Proposal Writer 2 Years or more Coordinates the full life-cycle of proposal development. Reviews requests for proposals, researches/gathers 
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Area of Expertise Position Hourly Rate Professional Experience Qualifications
Administrative Support Administrative Support Assistant I 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 

Administrative Support Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Administrative Support Assistant III 3-4 Years Same as above, with more experience, and less oversight. Able to lead one or more major program
Administrative Support Assistant IV 4+ Years or more Principal assistant for administrative matters to a departmental head, agency director, or another 

Analytics Development Data Architect I 2 years Requires a bachelor's degree in computer science or a related field, proficiency in database management
Data Architect II 2-5 Years Typically requires a bachelor's degree in computer science or a related field, along with 2-5 years of
Data Architect III 5-10 Years Requires a bachelor's or master's degree in computer science or a related field, along with 5-10 years of
Data Architect IV 10 Years or more Typically requires a master's degree in computer science or a related field, along with 10+ years of
Data Analyst I 2 Years Typically requires a bachelor's degree in mathematics, statistics, computer science, or a related field,
Data Analyst II 2-5 Years Requires a bachelor's degree in a quantitative field or equivalent experience, along with 2-5 years of
Data Analyst III 5-10 Years Typically requires a bachelor's or master's degree in a quantitative field, along with 5-10 years of
Data Analyst IV 10 Years or more Requires a master's degree in a quantitative field or equivalent experience, along with 10+ years of

Auditing Internal Auditor 3 Years or more Is responsible for auditing accounting, financial, and statistical reports and data within the company to 
Job Captain Provides coordination of drafting required to for bidding purposes and construction. May be called to work
Laboratory Technician I 1-2 Years Entry-level laboratory services where work is closely supervised and in accordance with well-defined 
Laboratory Technician II 2-3 Years Performs routine scientific tasks under close supervision or from detailed and controlled laboratory
Laboratory Technician III 3-5 Years Performs standardized or prescribed assignments involving a sequence of related operations. Conducts
Laboratory Technician IV 5-7 Years Performs wide variety of non-routine assignments of differing complexities under general supervisory
Laboratory Technician V 8-10 Years Performs non-routine and complex scientific laboratory assignments with responsibility for planning and
Supervising Laboratory Technician/Laboratory 10 Years or more Supervises employees engaged in technical laboratory services. Conducts technically complex laboratory

Architectural Design Architect I 0-1 Years Entry level or professional work requiring bachelor's degree in architecture and no experience, or degree 
Architect II 1-2 Years Developmental level performs routine architectural assignments under direct supervision. Works from
Architect III 2-4 Years Independently evaluates, selects, and applies standard architectural techniques, procedures, and criteria
Architect IV 4-8 Years Fully competent architect in all conventional aspects of architecture. Performs work requiring independent
Architect V 8-12 Years Applies sound and diverse knowledge of architectural principles and practices in broad array of
Architect VI 12-16 Years Responsible for interpreting, organizing, executing, and coordinating assignments. Plans and develops
Architect VII 16-20 Years Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 
Architect VIII 20 Years or more Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 

Commissioning Commissioning Agent I 1-2 Years Entry level commissioning agent. Performs simple and routine tasks under close supervision by higher-level 
Commissioning Agent II 2-4 Years Mid-level commissioning agent. Performs non-routine assignments of substantial variety and complexity.
Commissioning Agent III 4-6 Years Senior level commissioning agent. Independently performs non-routine and complex commissioning work
Commissioning Supervisor 6-10 Years Commissioning supervisor. Monitors, reviews, and coordinates all commissioning activities for an assigned 
Commissioning Manager 10 Years or more Commissioning manager. Accountable for delivery of commissioning services across multiple projects. May

Construction Chief Construction Representative 10 Years or more Plans and coordinates all field-inspection activities and reviews the work of Inspectors to ensure 
Construction Coordinator 1-4 Years Position supervises the installation of (discipline) equipment, systems, and components, using the technical 
Construction Manager 6-10 Years Responsible, through subordinate Resident Construction Managers, for overall management direction of
Construction Representative 2-5 Years Ensures, through testing and observation, that the project construction complies with plans and 
Field Engineer 0-2 Years Position monitors the activities of contractors on the construction site within a discipline or multiple 
Field Superintendent 2-5 Years Responsible for the day-to-day construction activities of contractors on-site with regard to scheduling 
Materials Manager 5 Years or more Monitors, reviews, and coordinates all materials movement and storage. May be required to negotiate 
Materials Tester Under general supervision, performs specialized materials testing assignments, including collecting and 
Resident Construction Manager I 1-3 years Responsible for all field-construction activities on small to medium-size projects. Accountability includes
Resident Construction Manager II 3 Years or more Responsible for all field-construction activities on a large-scale project. May have own project work force,
Resident Engineer 5 Years or more Position is responsible for multiple construction projects or a single project of a large scale requiring 
Senior Construction Manager 10 Years or more Oversees the managerial direction of many projects where technical complexity is at the highest and 
Senior Construction Representative 5-10 Years This level has significant inspection experience with capability of handling large projects of moderate 

Contract Management Contract Administrator I 2 Years Manages basic contracts, overseeing compliance and documentation. Typically handles routine 
Contract Administrator II 2-5 Years Coordinates and manages moderately complex contracts and changes, conducting negotiations and 
Contract Manager I 5-10 Years Prepares requests for proposals and reviews technical specifications for accuracy. Will develop bid 
Contract Manager II 10 Years or more Manages high-value and complex contracts, leading negotiations, mitigating risks, and ensuring compliance 

Cost Management Cost Engineer 1-2 Years Analyzes project costs, develops basic cost estimates, and identifies cost-saving opportunities. Typically
Cost Manager I 2-6 Years Manages cost estimation and control processes for projects of moderate complexity. Coordinates with 
Cost Manager II 6-10 years Oversees cost management for complex projects, conducting detailed cost analysis, forecasting, and risk
Cost Manager III 10 years or more Directs cost management strategies for large-scale projects or portfolios, leading cost forecasting, risk

Digital Information Digital Information System Coordinator 0-6 Years Coordinates the implementation and maintenance of digital information systems, ensuring effective use 
Digital Information System Manager 6 Years or more Oversees the strategic planning, implementation, and management of digital information systems within 

Document Management Document Controller I 2 Years Responsible for organizing and managing project documentation, ensuring accuracy, version control, and 
Document Controller II 2-5 Years Manages the document control process for multiple projects, overseeing document workflows,
Document Manager I 5-10 Years Oversees the document management process, ensuring compliance with regulations and organizational 
Document Manager II 10-20 Years or more Directs strategic document management initiatives, implementing systems for efficient document creation,
Project Controls Engineer I 2 years Assists in the development and implementation of project control systems, including cost estimating,
Project Controls Engineer II 2-5 years Manages project control activities for moderate to complex projects, developing and implementing cost,
Project Controls Manager I 5-10 Years Oversees the project controls function, leading the development and implementation of project control 

Engineering Engineer I 0 (with education) Entry-level professional requiring Bachelor's Degree in Engineering and no experience, or the equivalent (to 
Engineer II 1-4 Years Continuing developmental level, performs standard engineering work requiring application of standard 
Engineer III 4-7 Years Independently evaluates, selects, and applies standard engineering techniques and procedures while using
Engineer IV 7-10 Years .Fully competent engineer in all conventional aspects of subject matter or functional area of assignments; 
Engineer V 10-13 Years Applies diversified knowledge of engineering principles and practices to broad variety of assignments and 
Engineer VI 13-18 Years Has full responsibility for interpreting, organizing, executing and coordinating assignments. Plans and 
Engineer VII 18-23 Years Makes authoritative decisions and recommendations having important impact on extensive engineering 
Engineer VIII 23-28 Years Makes authoritative decisions and recommendations having significant impact on extensive engineering 
Engineer IX 28 Years or more Provides overall supervision to Department to assure that technical, administrative, man-hour, and 
Engineer/Architect Specialist 3 Years or more Performs specialized and advance engineering or architectural work involving project management on the 
Engineer/Architect Supervisor 3 Years or more Performs supervisory work over professional engineers or architects, and develops, implements, and 
Engineer Technician I 0-2 Years Performs simple and routine tasks under close supervision or from detailed procedural guidelines. Gathers
Engineer Technician II 2-4 Years Performs standardized or prescribed assignments involving a sequence of related operations. Con- ducts a
Engineer Technician III 4-6 Years Performs non-routine assignments of substantial variety and complexity. Receives objectives and technical 
Enginner Technician IV 6 Years or more Performs non-routine and complex assignments with responsibility for planning and conducting a complete 
Instrument Technician 0-2 Years Maintains and operates all instruments and measuring devices needed to complete different types of

Estimating Estimator I Civil 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Civil 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Civil 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Civil 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Structural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Structural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Structural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Structural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Architectural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Architectural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Architectural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Architectural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Electrical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Electrical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Electrical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Electrical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Mechanical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Mechanical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Mechanical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Mechanical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimating I Plumbing 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimating II Plumbing 2-5 Years Provide budgetary estimates for particular trade, review design estimate.
Estimating III Plumbing 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Plumbing 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Comms / IT 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Comms / IT 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Comms / IT 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Comms / IT 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Security 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Security 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Security 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Security 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 

Interior Design Interior Design Apprentice 0-4 Years Assists basic drawing preparation, model making, and assembly assignments. Requires basic graphic skills
Interior Designer I 0-2 years (with education) Degree in Interior Design with limited experience in professional office. Requires basic understanding of
Interior Designer II 2-4 Years Degree in Interior Design with minimum 2 years' experience in professional office. Requires basic
Interior Deisgner III 4-6 Years Degree in Interior Design with minimum 4 years' experience in professional office. Experience at Level II
Interior Designer IV 6-8 years Degree in Interior Design with minimum 6 years' professional experience and Architect License. Ability to 
Interior Designer V 8-10 years Degree in Interior Design with minimum 8 years' professional experience and Architect License. Extensive 
Interior Designer VI 10 years or more Degree in Interior Design with minimum 10 years' professional experience and Architect License. Extensive 

Landscaping Landscape Architect I (Entry Level) 0-2 years (with education) Entry level professional work requiring bachelor's degree in applicable science and no experience, or the 
Landscape Architect II 2-4 years Intermediate professional level with developing ability to perform moderately complex project tasks with 
Landscape Architect III 4-6 years Fully competent in all conventional aspects of landscape architecture. Plans and conducts work requiring 
Manager of Landscape Architecture 6 years or more Provides technical and administrative supervision and direction to assigned landscape architecture and 
Project Accountant 2-4 Years Performs various specialized accounting functions of moderate complexity and ensures that procedures
Project Manager Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager I 1-6 Years Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager II 6 years or more Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects.
Senior Landscape Architect 6 Years or more Interprets, organizes, executes, and coordinates project assignments. Normally has science degree with 5

Primavera P6 Support Technical Support I 2 Years Primavera P6 Certification Required
Technical Support II 2-5 Years Primavera P6 Certification Required
Technical Support III 5-10 Years Primavera P6 Certification Required

Project Management Project Engineer < 2 Years A bachelor's degree in engineering is required, with strong technical skills and an eagerness to learn from
Assistant Project Manager 5-10 Years Along with a bachelor's degree in a relevant field (engineering or construction management preferred),
Project Manager Functional I 2-5 years A minimum of 2-5 years of experience in project management, with a proven ability to deliver projects on 
Project Manager Functional II 5-7 Years 5-7 years of experience managing projects, with a strong understanding of public works procedures and 
Project Manager Functional III 7-10 Years 7-10 years of experience leading complex projects, with a focus on problem-solving and stakeholder 
Project Manager Functional IV 10 years or more 10+ years of experience managing large-scale public works projects, with a proven track record of success.
Senior Project Manager $325 15 years or more Extensive experience (15+ years) leading and mentoring project teams. Expertise in public works
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Principal Project Manager 20 years or more Proven leadership skills and a distinguished career in managing high-profile public works projects. A 
Quality Assurance Facilities QA Inspector I 0-2 Years Entry level facilities quality assurance inspector. Performs simple and routine tasks under close supervision 

Facilities QA Inspector II 2-4 years Mid-level facilities quality assurance inspector. Performs non-routine assignments of substantial variety
Facilities QA Inspector III 4-7 Years Senior level facilities quality assurance inspector. Performs non-routine and complex assignments with 
Facilities QA Inspector Supervisor 7 Years or more Facilities quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection 
Civil QA Inspector I 0-2 Years Entry level civil quality assurance inspector. Performs simple and routine tasks under close supervision by
Civil QA Inspector II 2-4 years Mid-level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector 4-7 Years Senior level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector Supervisor 7 Years or more Civil quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection activities.
Civil Electrical QA Inspector 4 Years or more Full experienced quality assurance electrical inspector. Performs non-routine assignments of substantial 

Quality Control Quality-Control Engineer 4 years or more Position involves the performance of conventional quality-control functions within a discipline to ensure 
Risk Management Risk Manager I 2 Years A bachelor's degree in risk management, finance, or a related field is required. Experience in risk

Risk Manager II 2-5 Years 2-5 years of experience in risk management, with a strong understanding of risk management frameworks
Risk Manager III 5-10 Years 5-10 years of experience in risk management, with a proven track record of implementing and managing 
Risk Manager IV 10-20 Years or more 10+ years of experience in risk management, with leadership experience in a risk management team.

Scheduling Scheduler I 0-2 Years An associate's degree or relevant experience in project scheduling is preferred. Strong organizational skills,
Scheduler II 2-4 Years 2-4 years of experience in project scheduling, with the ability to develop and maintain project schedules.
Scheduler III 5-7 Years 5-7 years of experience in complex project scheduling, with a proven track record of managing multiple 
Scheduler Manager 7 Years or more 7+ years of experience in project scheduling, with strong leadership and communication skills. Ability to 

Specialist Services Scientist I 0-2 years (with education) Entry level professional requiring Bachelor’s Degree in Science and no experience, or the equivalent (to a
Scientist II 2-3 Years Continuing developmental level, performs standard scientific work requiring application of standard 
Scientist III 3-5 Years Independently evaluates, selects, and applies standard scientific techniques and procedures while using 
Scientist IV 5-10 Years Fully competent scientist in all conventional aspects of subject matter or functional area of assignments; 
Scientist V 10 Years or more Applies diversified knowledge of scientific principles and practices to broad variety of assignments and 

Surveying Chain/Rod Technician Stakes out and elevates survey points. Performs maintenance of certain equipment and maintains supplies
Land Surveyer Responsible for initiating and completing both the preliminary and final land surveys and ensuring that
Party Chief 4 Years or more Organizes and maintains efficiency of field survey crew in completing specific jobs. Accurately calculates

Systems Development Systems Developer I 2 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer II 2-5 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer III 5-10 Years or more Systems Certification Required, Business Process Design, Implementation, Testing

Systems Support Technical Support I 2 Years Systems Certification Required
Technical Support II 2-5 Years Systems Certification Required
Technical Support III 5-10 Years Systems Certification Required

Accounting & Finance Accounting Technician/Bookkeeper 2 Years Under supervision, performs a variety of routine tasks, including reconciling bank accounts, posting to and 
Accountant 2-5 Years Responsible for maintaining a complete and systematic set of records of business transactions. Balances
Accounting Manager 7 Years or more Manages professional level accounting functions and the preparation of reports including earnings,
Financial Analyst 1 Year or more (with education) Analyzes past and present financial data of organization and estimates future revenues and expenditures,
Finance Manager 7 Years or more Responsible for the organization’s financial information and administration. Supervises accounting,

Architects (Including Landscape) Architect I 0-1 Years Plans and designs building projects for clients according to their desires, needs, and financial resources,
Architect II 1-2 Years Same as above. May have supervisory responsibilities. Typically has a bachelor’s degree and 7+ years of
Landscape Architect I 0-2 years (with education) Designs and plans development of land areas for projects, such as parks, highways, commercial/residential 
Landscape Architect II 2-4 years Same as above. May have supervisory responsibilities. Typically has an associate degree and license with 
Urban Planner 1 Year or more Plans and develops comprehensive programs and plans for development, growth, revitalization, and 

Cadd & Designers CADD Technician I 0-5 Years Under general supervision, prepares layouts, drawings, and designs according to engineering specs using 
CADD Technician II 6 years or more In addition to above, carries out more novel or complex assignments using more independent judgment.
Designer/Drafter I 0-5 Years Assists professionals in designing, planning, and execution of segments of projects. Uses BIM, MEP, CADD,
Designer/Drafter II 6 years or more In addition to above, converses with engineers and other subject matter experts to interpret design 
Designer/Drafter III 10 Years or more Same as above. Has additional experience and supervisory responsibilities, works on more complex 
CADD/Designer Supervisor 10 Years or more Responsible for the coordination/supervision of operators/designers. Assigns projects, coordinates
CADD/Designer Manager 15 Years or more Considered 2nd level manager over projects and personnel to ensure conformance to client requirements.

Construction Inspectors & Managers Construction Inspector I 0-2 Years Observes and inspects construction of bridges, buildings, dams, highways, and other types of construction 
Construction Inspector II 3-7 Years Same as above. Typically reports to Project Manager or Construction Manager and may have certification 
Construction Inspector III 8-11 Years Same as above. Inspects difficult/complex phases of construction. May process change orders. May have 
Construction Inspector Lead/Supervisor 11 Years or more Performs/supervises complex tasks. Responsible for training/supervision of technicians and/or large 
Construction Manager I 0-5 Years Liaison between field staff and project manager. Ensures adherence to contract terms, performance,
Construction Manager II 6-10 Years Same as above. Responsible for larger projects. Typically requires bachelor’s degree and 6–10 years of
Construction Manager III 11 Years or more Same as above. Responsible for largest projects. Typically requires bachelor’s degree and 11+ years of

Engineers Engineering Intern – Student 0 Years Under direction of engineer professionals, performs project assignments to acquire relevant work
EIT I 0-2 Years Entry-level/new graduate who uses prescribed methods, standard techniques, and practices to perform
EIT II 3-5 Years Performs continuing development-level engineering work, requires application of standard techniques and 
EIT III 6 Years or more In addition to above, may coordinate work of technicians. Typically has a bachelor’s or master’s degree,
Engineer I 4-8 Years Professional engineer (PE) working under general supervision, establishes basic design criteria and 
Engineer II 9-13 Years PE with responsibility for technical performance on small to medium projects or designated tasks on large 
Engineer III 14-18 Years PE with major responsibility for technical performance on medium to large projects or multiple projects.
Engineer IV 19 Years or more PE with full responsibility for large, complex projects or a number of large projects. Generally reports
Software Engineer I 0-4 Years Working under general supervision, develops, researches, designs, implements, tests, and evaluates
Software Engineer II 5-10 Years Same as Software Engineer I, with more autonomy. May have major responsibility on small or medium
Software Engineer III 11-15 Years Same as Software Engineer I, with autonomy and some supervisory responsibilities. Major responsibility on 
Software Engineer IV 16 Years or more Same as Software Engineer I, with full autonomy and supervisory responsibilities. Major or full 
Engineering Manager 10 Years or more Has on-site responsibility for day-to-day operations of a firm office separate from the main office (i.e.
Engineering VP 12 Years or more Responsible for a segment, discipline, business unit, geographic region, or project type. In larger firms,

Geographic Information Systems (GIS) GIS I 1-2 Years Creates/maintains databases, maps, and graphs that can be combined with geographically referenced 
GIS II 3-7 Years Same as above. Less oversight of work and more independence. May have limited supervisory
GIS III 8 Years or more Same as above. Works without supervision, and may supervise others. Typically has a bachelor’s degree or 

Graphic Designers Graphic I 1-5 Years Designs art and layouts for material to be presented by visual communications media such as books,
Graphic II 6 Years or more Same as above. May have limited supervisory responsibilities. Bachelor’s degree with a minimum of 6+ 
Graphic Manager 7 Years or more Supervises graphic design staff. Decision-maker with final say of layout and content of materials.

Information Technology (IT) IT Technician 1-5 Years Plans and coordinates activities such as the installation and upgrading of hardware and software,
Network/Systems Administrator 3-5 Years Administers design, organization, and implementation of network, and heads technical support staff who 
Programmer Analyst 5 Years or more Analyzes and critiques computer programs and systems, and develops new programs. Reviews users’
IT Department Manager 5 Years or more Responsible for firm’s computerized operations. Oversees IT technicians and network administrators. Plans

Marketing Marketing Assistant 1-5 Years Provides administrative support for marketing activities. High school graduate with 1–5 years of experience
Marketing Associate 6 Years or more Gives support to advertising programs to promote products or services. Assists in the development and 
Marketing Manager 5 Years or more Responsible for planning, coordinating, executing and evaluating strategic marketing plans. Leads teams
Marketing Director 5 Years or more Senior member of firm management who is responsible for all marketing activities, research, market
Business Development Associate 5 Years or more Seeks business opportunities for the firm. Majority of time is spent making client contacts. Responsible for 
Business Development Manager/Director 7 Years or more Manages and aids in the analyzing, planning, research, and development of organization's objectives and 

Office Administrative Assistant I 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 
Administrative Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Executive Assistant 5 Years or more Supports executive by handling a wide variety of situations involving the administrative functions of the 
Office Manager 5 Years or more Manages and organizes office operations and procedures, such as word processing, bookkeeping,
Records Specialist 2 Years or more Maintains official records. Oversees on- and off-site storage, retention schedules, and disaster recovery
HR Generalist 3 Years or more Responsible for day-to-day HR functions such as employee relations, payroll, benefits, training, hiring, etc.
HR Manager 5 Years or more Responsible for coordinating the hiring, training, and retention of professional staff for the firm, benefits

Photogrammetists Photogrammetist I 1-6 Years Measures and assesses aerial photographs to prepare detailed maps and drawings. Examines source data
Photogrammetist II 7 Years or more Same as above. May supervise others or work independently. Bachelor’s degree with 7+ years of

Pilots Pilot (non-jet) 8 Years or more Pilots corporate turboprop or piston airplanes to transport passengers, mail, or freight, or for other 
Planners Planner I 0-5 Years Develops scope and cost estimates, and manages budgets and schedules. May have a bachelor's degree or 

Planner II 6-10 Years Same as above but with more experience/education. May lead small teams. Has bachelor’s degree and 
Planner III/Manager 11 Years or more Same as above. Works independently and/or has supervisory responsibilities. Works on large/complex 

Project, Contract, & Compliance Coordinators Project Coordinator I 1-5 Years Checks master schedule and work orders, establishes priorities, and changes schedule according to 
Project Coordinator II 6 Years or more Same as above. May have limited supervisory responsibilities. Typically has bachelor’s degree and 6+ years
Contract Administrator 5 Years or more Administers activities concerned with contracts for purchase or sale of equipment, materials, or services,
Contract Manager 5 Years or more Manages activities of professional-level personnel concerned with contracts for purchase or sale of
Compliance Officer I 7 Years or more Researches and maintains knowledge of regulatory practices and requirements, analyzes the Company’s
Compliance Officer II 7 Years or more Oversees and coordinates the development, maintenance, implementation, and revision of policies and 

Project Managers Project Manager I 2-5 years Plans, coordinates, and oversees activities of entire projects to ensure that goals or objectives are 
Project Manager II 5-7 Years Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects. Has
Project Manager III 7-10 Years Same as above. Has sole responsibility for mid- to large-level projects, and/or multiple projects. Has
Project Manager IV $325 10 years or more Same as above. Has sole responsibility for multiple large, complex projects. May be executive- level

Right-Of-Way Specialists Right-of-Way Specialist 12 Years or more Secures purchase or lease of land and right-of-ways for construction projects through negotiation with 
Scientists Environmental Scientist I 1-5 Years Researches to identify and abate or eliminate sources of pollutants that affect people, wildlife, and their 

Environmental Scientist II 6-10 Years Same as above. Less oversight of work and more independence. May help train lower-level staff or have 
Environmental Scientist III 11 Years or more Same as above. Works on large/complex projects. May have supervisory responsibilities. May have a
Environmental Scientist Manager 10 Years or more Oversees the work of scientists. Assigns and directs projects. Serves as expert advisor to clients and 
Laboratory Assistant 1-5 Years Logs samples, tests materials, supports investigation of problems, and identifies corrective actions.
Laboratory Manager 6 Years or more Responsible for the direction, administration, and operation of the laboratory. Oversees staff and ensures
Archaeologist 5 Years or more Unearths archaeological sites, and documents, itemizes, and studies unearthed items. Researches,
Historian 5 Years or more Creates chronological account of past events dealing with some phase of human activity, either in terms of

Surveyors Survey Technician I 0-3 Years Entry-level work under the immediate supervision and direction of the project surveyor and/or party chief
Survey Technician II 4 Years or more Same as above, with more experience. Less direct oversight from supervisor. Typically has some technical
Surveyor I 1-6 Years Professional licensed surveyor who establishes official land, air-space, and water boundaries by surveying.
Surveyor II 7 Years or more Same as above. May supervise/train lower-level surveyors and/or survey technicians. Typically has college 
Party Chief 4 Years or more Plans, organizes, and directs work of one or more survey parties engaged in surveying the Earth’s surface to 
Survey Manager 8 Years or more Plans, manages, and directs surveying/mapping activities and related projects. Supervises professional 
Principal Surveyor 10 Years or more Final responsibility for planning and direction of all aspects of a firm’s surveying operations, including 

Technical Writers Word Processor 0 Years or more Types, compiles, edits, prints, and stores documents, such as correspondence, reports, records, forms,
Technical Writer 1 Year or more Writes and updates material for reports, manuals, briefs, proposals, instruction books, catalogs, and 
Technical Editor 3 Years or more Refines work and heads and coordinates activities of writers engaged in preparing technical/scientific
Proposal Writer 2 Years or more Coordinates the full life-cycle of proposal development. Reviews requests for proposals,

CONVENTUM GROUP
Docusign Envelope ID: BDE979BE-4773-4B73-BBDF-B984F69419F0



Area of Expertise Position Hourly Rate Professional Experience Qualifications
Administrative Support Administrative Support Assistant I 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 

Administrative Support Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Administrative Support Assistant III 3-4 Years Same as above, with more experience, and less oversight. Able to lead one or more major program
Administrative Support Assistant IV 4+ Years or more Principal assistant for administrative matters to a departmental head, agency director, or another 

Analytics Development Data Architect I 2 years Requires a bachelor's degree in computer science or a related field, proficiency in database management
Data Architect II 2-5 Years Typically requires a bachelor's degree in computer science or a related field, along with 2-5 years of
Data Architect III 5-10 Years Requires a bachelor's or master's degree in computer science or a related field, along with 5-10 years of
Data Architect IV 10 Years or more Typically requires a master's degree in computer science or a related field, along with 10+ years of
Data Analyst I 2 Years Typically requires a bachelor's degree in mathematics, statistics, computer science, or a related field,
Data Analyst II 2-5 Years Requires a bachelor's degree in a quantitative field or equivalent experience, along with 2-5 years of
Data Analyst III 5-10 Years Typically requires a bachelor's or master's degree in a quantitative field, along with 5-10 years of
Data Analyst IV 10 Years or more Requires a master's degree in a quantitative field or equivalent experience, along with 10+ years of

Auditing Internal Auditor 3 Years or more Is responsible for auditing accounting, financial, and statistical reports and data within the company to 
Job Captain Provides coordination of drafting required to for bidding purposes and construction. May be called to work
Laboratory Technician I 1-2 Years Entry-level laboratory services where work is closely supervised and in accordance with well-defined 
Laboratory Technician II 2-3 Years Performs routine scientific tasks under close supervision or from detailed and controlled laboratory
Laboratory Technician III 3-5 Years Performs standardized or prescribed assignments involving a sequence of related operations. Conducts
Laboratory Technician IV 5-7 Years Performs wide variety of non-routine assignments of differing complexities under general supervisory
Laboratory Technician V 8-10 Years Performs non-routine and complex scientific laboratory assignments with responsibility for planning and
Supervising Laboratory Technician/Laboratory 10 Years or more Supervises employees engaged in technical laboratory services. Conducts technically complex laboratory

Architectural Design Architect I 0-1 Years Entry level or professional work requiring bachelor's degree in architecture and no experience, or degree 
Architect II 1-2 Years Developmental level performs routine architectural assignments under direct supervision. Works from
Architect III 2-4 Years Independently evaluates, selects, and applies standard architectural techniques, procedures, and criteria
Architect IV 4-8 Years Fully competent architect in all conventional aspects of architecture. Performs work requiring independent
Architect V 8-12 Years Applies sound and diverse knowledge of architectural principles and practices in broad array of
Architect VI 12-16 Years Responsible for interpreting, organizing, executing, and coordinating assignments. Plans and develops
Architect VII 16-20 Years Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 
Architect VIII 20 Years or more Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 

Commissioning Commissioning Agent I 1-2 Years Entry level commissioning agent. Performs simple and routine tasks under close supervision by higher-level 
Commissioning Agent II 2-4 Years Mid-level commissioning agent. Performs non-routine assignments of substantial variety and complexity.
Commissioning Agent III 4-6 Years Senior level commissioning agent. Independently performs non-routine and complex commissioning work
Commissioning Supervisor 6-10 Years Commissioning supervisor. Monitors, reviews, and coordinates all commissioning activities for an assigned 
Commissioning Manager 10 Years or more Commissioning manager. Accountable for delivery of commissioning services across multiple projects. May

Construction Chief Construction Representative 10 Years or more Plans and coordinates all field-inspection activities and reviews the work of Inspectors to ensure 
Construction Coordinator 1-4 Years Position supervises the installation of (discipline) equipment, systems, and components, using the technical 
Construction Manager 6-10 Years Responsible, through subordinate Resident Construction Managers, for overall management direction of
Construction Representative 2-5 Years Ensures, through testing and observation, that the project construction complies with plans and 
Field Engineer 0-2 Years Position monitors the activities of contractors on the construction site within a discipline or multiple 
Field Superintendent 2-5 Years Responsible for the day-to-day construction activities of contractors on-site with regard to scheduling 
Materials Manager 5 Years or more Monitors, reviews, and coordinates all materials movement and storage. May be required to negotiate 
Materials Tester Under general supervision, performs specialized materials testing assignments, including collecting and 
Resident Construction Manager I 1-3 years Responsible for all field-construction activities on small to medium-size projects. Accountability includes
Resident Construction Manager II 3 Years or more Responsible for all field-construction activities on a large-scale project. May have own project work force,
Resident Engineer 5 Years or more Position is responsible for multiple construction projects or a single project of a large scale requiring 
Senior Construction Manager 10 Years or more Oversees the managerial direction of many projects where technical complexity is at the highest and 
Senior Construction Representative 5-10 Years This level has significant inspection experience with capability of handling large projects of moderate 

Contract Management Contract Administrator I 2 Years Manages basic contracts, overseeing compliance and documentation. Typically handles routine 
Contract Administrator II 2-5 Years Coordinates and manages moderately complex contracts and changes, conducting negotiations and 
Contract Manager I 5-10 Years Prepares requests for proposals and reviews technical specifications for accuracy. Will develop bid 
Contract Manager II 10 Years or more Manages high-value and complex contracts, leading negotiations, mitigating risks, and ensuring compliance 

Cost Management Cost Engineer 1-2 Years Analyzes project costs, develops basic cost estimates, and identifies cost-saving opportunities. Typically
Cost Manager I 2-6 Years Manages cost estimation and control processes for projects of moderate complexity. Coordinates with 
Cost Manager II 6-10 years Oversees cost management for complex projects, conducting detailed cost analysis, forecasting, and risk
Cost Manager III 10 years or more Directs cost management strategies for large-scale projects or portfolios, leading cost forecasting, risk

Digital Information Digital Information System Coordinator 0-6 Years Coordinates the implementation and maintenance of digital information systems, ensuring effective use 
Digital Information System Manager 6 Years or more Oversees the strategic planning, implementation, and management of digital information systems within 

Document Management Document Controller I 2 Years Responsible for organizing and managing project documentation, ensuring accuracy, version control, and 
Document Controller II 2-5 Years Manages the document control process for multiple projects, overseeing document workflows,
Document Manager I 5-10 Years Oversees the document management process, ensuring compliance with regulations and organizational 
Document Manager II 10-20 Years or more Directs strategic document management initiatives, implementing systems for efficient document creation,
Project Controls Engineer I 2 years Assists in the development and implementation of project control systems, including cost estimating,
Project Controls Engineer II 2-5 years Manages project control activities for moderate to complex projects, developing and implementing cost,
Project Controls Manager I 5-10 Years Oversees the project controls function, leading the development and implementation of project control 

Engineering Engineer I 0 (with education) Entry-level professional requiring Bachelor's Degree in Engineering and no experience, or the equivalent (to 
Engineer II 93.29 1-4 Years Continuing developmental level, performs standard engineering work requiring application of standard 
Engineer III 101.29 4-7 Years Independently evaluates, selects, and applies standard engineering techniques and procedures while using
Engineer IV 7-10 Years .Fully competent engineer in all conventional aspects of subject matter or functional area of assignments; 
Engineer V 154.65 10-13 Years Applies diversified knowledge of engineering principles and practices to broad variety of assignments and 
Engineer VI 13-18 Years Has full responsibility for interpreting, organizing, executing and coordinating assignments. Plans and 
Engineer VII 228.13 18-23 Years Makes authoritative decisions and recommendations having important impact on extensive engineering 
Engineer VIII 234.71 23-28 Years Makes authoritative decisions and recommendations having significant impact on extensive engineering 
Engineer IX 234.71 28 Years or more Provides overall supervision to Department to assure that technical, administrative, man-hour, and 
Engineer/Architect Specialist 3 Years or more Performs specialized and advance engineering or architectural work involving project management on the 
Engineer/Architect Supervisor 3 Years or more Performs supervisory work over professional engineers or architects, and develops, implements, and 
Engineer Technician I 0-2 Years Performs simple and routine tasks under close supervision or from detailed procedural guidelines. Gathers
Engineer Technician II 2-4 Years Performs standardized or prescribed assignments involving a sequence of related operations. Con- ducts a
Engineer Technician III 4-6 Years Performs non-routine assignments of substantial variety and complexity. Receives objectives and technical 
Enginner Technician IV 6 Years or more Performs non-routine and complex assignments with responsibility for planning and conducting a complete 
Instrument Technician 0-2 Years Maintains and operates all instruments and measuring devices needed to complete different types of

Estimating Estimator I Civil 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Civil 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Civil 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Civil 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Structural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Structural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Structural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Structural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Architectural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Architectural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Architectural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Architectural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Electrical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Electrical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Electrical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Electrical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Mechanical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Mechanical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Mechanical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Mechanical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimating I Plumbing 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimating II Plumbing 2-5 Years Provide budgetary estimates for particular trade, review design estimate.
Estimating III Plumbing 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Plumbing 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Comms / IT 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Comms / IT 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Comms / IT 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Comms / IT 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Security 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Security 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Security 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Security 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 

Interior Design Interior Design Apprentice 0-4 Years Assists basic drawing preparation, model making, and assembly assignments. Requires basic graphic skills
Interior Designer I 0-2 years (with education) Degree in Interior Design with limited experience in professional office. Requires basic understanding of
Interior Designer II 2-4 Years Degree in Interior Design with minimum 2 years' experience in professional office. Requires basic
Interior Deisgner III 4-6 Years Degree in Interior Design with minimum 4 years' experience in professional office. Experience at Level II
Interior Designer IV 6-8 years Degree in Interior Design with minimum 6 years' professional experience and Architect License. Ability to 
Interior Designer V 8-10 years Degree in Interior Design with minimum 8 years' professional experience and Architect License. Extensive 
Interior Designer VI 10 years or more Degree in Interior Design with minimum 10 years' professional experience and Architect License. Extensive 

Landscaping Landscape Architect I (Entry Level) 0-2 years (with education) Entry level professional work requiring bachelor's degree in applicable science and no experience, or the 
Landscape Architect II 2-4 years Intermediate professional level with developing ability to perform moderately complex project tasks with 
Landscape Architect III 4-6 years Fully competent in all conventional aspects of landscape architecture. Plans and conducts work requiring 
Manager of Landscape Architecture 6 years or more Provides technical and administrative supervision and direction to assigned landscape architecture and 
Project Accountant 2-4 Years Performs various specialized accounting functions of moderate complexity and ensures that procedures
Project Manager Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager I 1-6 Years Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager II 6 years or more Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects.
Senior Landscape Architect 6 Years or more Interprets, organizes, executes, and coordinates project assignments. Normally has science degree with 5

Primavera P6 Support Technical Support I 2 Years Primavera P6 Certification Required
Technical Support II 2-5 Years Primavera P6 Certification Required
Technical Support III 5-10 Years Primavera P6 Certification Required

Project Management Project Engineer < 2 Years A bachelor's degree in engineering is required, with strong technical skills and an eagerness to learn from
Assistant Project Manager 5-10 Years Along with a bachelor's degree in a relevant field (engineering or construction management preferred),
Project Manager Functional I 2-5 years A minimum of 2-5 years of experience in project management, with a proven ability to deliver projects on 
Project Manager Functional II 5-7 Years 5-7 years of experience managing projects, with a strong understanding of public works procedures and 
Project Manager Functional III 7-10 Years 7-10 years of experience leading complex projects, with a focus on problem-solving and stakeholder 
Project Manager Functional IV 10 years or more 10+ years of experience managing large-scale public works projects, with a proven track record of success.
Senior Project Manager 15 years or more Extensive experience (15+ years) leading and mentoring project teams. Expertise in public works
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Principal Project Manager 20 years or more Proven leadership skills and a distinguished career in managing high-profile public works projects. A 
Quality Assurance Facilities QA Inspector I 0-2 Years Entry level facilities quality assurance inspector. Performs simple and routine tasks under close supervision 

Facilities QA Inspector II 2-4 years Mid-level facilities quality assurance inspector. Performs non-routine assignments of substantial variety
Facilities QA Inspector III 4-7 Years Senior level facilities quality assurance inspector. Performs non-routine and complex assignments with 
Facilities QA Inspector Supervisor 7 Years or more Facilities quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection 
Civil QA Inspector I 0-2 Years Entry level civil quality assurance inspector. Performs simple and routine tasks under close supervision by
Civil QA Inspector II 2-4 years Mid-level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector 4-7 Years Senior level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector Supervisor 7 Years or more Civil quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection activities.
Civil Electrical QA Inspector 4 Years or more Full experienced quality assurance electrical inspector. Performs non-routine assignments of substantial 

Quality Control Quality-Control Engineer 4 years or more Position involves the performance of conventional quality-control functions within a discipline to ensure 
Risk Management Risk Manager I 2 Years A bachelor's degree in risk management, finance, or a related field is required. Experience in risk

Risk Manager II 2-5 Years 2-5 years of experience in risk management, with a strong understanding of risk management frameworks
Risk Manager III 5-10 Years 5-10 years of experience in risk management, with a proven track record of implementing and managing 
Risk Manager IV 10-20 Years or more 10+ years of experience in risk management, with leadership experience in a risk management team.

Scheduling Scheduler I 0-2 Years An associate's degree or relevant experience in project scheduling is preferred. Strong organizational skills,
Scheduler II 2-4 Years 2-4 years of experience in project scheduling, with the ability to develop and maintain project schedules.
Scheduler III 5-7 Years 5-7 years of experience in complex project scheduling, with a proven track record of managing multiple 
Scheduler Manager 7 Years or more 7+ years of experience in project scheduling, with strong leadership and communication skills. Ability to 

Specialist Services Scientist I 0-2 years (with education) Entry level professional requiring Bachelor’s Degree in Science and no experience, or the equivalent (to a
Scientist II 2-3 Years Continuing developmental level, performs standard scientific work requiring application of standard 
Scientist III 3-5 Years Independently evaluates, selects, and applies standard scientific techniques and procedures while using 
Scientist IV 5-10 Years Fully competent scientist in all conventional aspects of subject matter or functional area of assignments; 
Scientist V 10 Years or more Applies diversified knowledge of scientific principles and practices to broad variety of assignments and 

Surveying Chain/Rod Technician Stakes out and elevates survey points. Performs maintenance of certain equipment and maintains supplies
Land Surveyer Responsible for initiating and completing both the preliminary and final land surveys and ensuring that
Party Chief 4 Years or more Organizes and maintains efficiency of field survey crew in completing specific jobs. Accurately calculates

Systems Development Systems Developer I 2 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer II 2-5 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer III 5-10 Years or more Systems Certification Required, Business Process Design, Implementation, Testing

Systems Support Technical Support I 2 Years Systems Certification Required
Technical Support II 2-5 Years Systems Certification Required
Technical Support III 5-10 Years Systems Certification Required

Accounting & Finance Accounting Technician/Bookkeeper 2 Years Under supervision, performs a variety of routine tasks, including reconciling bank accounts, posting to and 
Accountant 2-5 Years Responsible for maintaining a complete and systematic set of records of business transactions. Balances
Accounting Manager 164.07 7 Years or more Manages professional level accounting functions and the preparation of reports including earnings,
Financial Analyst 1 Year or more (with education) Analyzes past and present financial data of organization and estimates future revenues and expenditures,
Finance Manager 7 Years or more Responsible for the organization’s financial information and administration. Supervises accounting,

Architects (Including Landscape) Architect I 0-1 Years Plans and designs building projects for clients according to their desires, needs, and financial resources,
Architect II 1-2 Years Same as above. May have supervisory responsibilities. Typically has a bachelor’s degree and 7+ years of
Landscape Architect I 0-2 years (with education) Designs and plans development of land areas for projects, such as parks, highways, commercial/residential 
Landscape Architect II 2-4 years Same as above. May have supervisory responsibilities. Typically has an associate degree and license with 
Urban Planner 1 Year or more Plans and develops comprehensive programs and plans for development, growth, revitalization, and 

Cadd & Designers CADD Technician I 0-5 Years Under general supervision, prepares layouts, drawings, and designs according to engineering specs using 
CADD Technician II 6 years or more In addition to above, carries out more novel or complex assignments using more independent judgment.
Designer/Drafter I 0-5 Years Assists professionals in designing, planning, and execution of segments of projects. Uses BIM, MEP, CADD,
Designer/Drafter II 6 years or more In addition to above, converses with engineers and other subject matter experts to interpret design 
Designer/Drafter III 10 Years or more Same as above. Has additional experience and supervisory responsibilities, works on more complex 
CADD/Designer Supervisor 10 Years or more Responsible for the coordination/supervision of operators/designers. Assigns projects, coordinates
CADD/Designer Manager 15 Years or more Considered 2nd level manager over projects and personnel to ensure conformance to client requirements.

Construction Inspectors & Managers Construction Inspector I 0-2 Years Observes and inspects construction of bridges, buildings, dams, highways, and other types of construction 
Construction Inspector II 3-7 Years Same as above. Typically reports to Project Manager or Construction Manager and may have certification 
Construction Inspector III 8-11 Years Same as above. Inspects difficult/complex phases of construction. May process change orders. May have 
Construction Inspector Lead/Supervisor 11 Years or more Performs/supervises complex tasks. Responsible for training/supervision of technicians and/or large 
Construction Manager I 0-5 Years Liaison between field staff and project manager. Ensures adherence to contract terms, performance,
Construction Manager II 6-10 Years Same as above. Responsible for larger projects. Typically requires bachelor’s degree and 6–10 years of
Construction Manager III 11 Years or more Same as above. Responsible for largest projects. Typically requires bachelor’s degree and 11+ years of

Engineers Engineering Intern – Student 0 Years Under direction of engineer professionals, performs project assignments to acquire relevant work
EIT I 93.29 0-2 Years Entry-level/new graduate who uses prescribed methods, standard techniques, and practices to perform
EIT II 3-5 Years Performs continuing development-level engineering work, requires application of standard techniques and 
EIT III 6 Years or more In addition to above, may coordinate work of technicians. Typically has a bachelor’s or master’s degree,
Engineer I 101.29 4-8 Years Professional engineer (PE) working under general supervision, establishes basic design criteria and 
Engineer II 154.65 9-13 Years PE with responsibility for technical performance on small to medium projects or designated tasks on large 
Engineer III 228.13 14-18 Years PE with major responsibility for technical performance on medium to large projects or multiple projects.
Engineer IV 234.71 19 Years or more PE with full responsibility for large, complex projects or a number of large projects. Generally reports
Software Engineer I 0-4 Years Working under general supervision, develops, researches, designs, implements, tests, and evaluates
Software Engineer II 5-10 Years Same as Software Engineer I, with more autonomy. May have major responsibility on small or medium
Software Engineer III 11-15 Years Same as Software Engineer I, with autonomy and some supervisory responsibilities. Major responsibility on 
Software Engineer IV 16 Years or more Same as Software Engineer I, with full autonomy and supervisory responsibilities. Major or full 
Engineering Manager 234.71 10 Years or more Has on-site responsibility for day-to-day operations of a firm office separate from the main office (i.e.
Engineering VP 234.71 12 Years or more Responsible for a segment, discipline, business unit, geographic region, or project type. In larger firms,

Geographic Information Systems (GIS) GIS I 1-2 Years Creates/maintains databases, maps, and graphs that can be combined with geographically referenced 
GIS II 3-7 Years Same as above. Less oversight of work and more independence. May have limited supervisory
GIS III 8 Years or more Same as above. Works without supervision, and may supervise others. Typically has a bachelor’s degree or 

Graphic Designers Graphic I 1-5 Years Designs art and layouts for material to be presented by visual communications media such as books,
Graphic II 6 Years or more Same as above. May have limited supervisory responsibilities. Bachelor’s degree with a minimum of 6+ 
Graphic Manager 7 Years or more Supervises graphic design staff. Decision-maker with final say of layout and content of materials.

Information Technology (IT) IT Technician 1-5 Years Plans and coordinates activities such as the installation and upgrading of hardware and software,
Network/Systems Administrator 3-5 Years Administers design, organization, and implementation of network, and heads technical support staff who 
Programmer Analyst 5 Years or more Analyzes and critiques computer programs and systems, and develops new programs. Reviews users’
IT Department Manager 5 Years or more Responsible for firm’s computerized operations. Oversees IT technicians and network administrators. Plans

Marketing Marketing Assistant 1-5 Years Provides administrative support for marketing activities. High school graduate with 1–5 years of experience
Marketing Associate 6 Years or more Gives support to advertising programs to promote products or services. Assists in the development and 
Marketing Manager 5 Years or more Responsible for planning, coordinating, executing and evaluating strategic marketing plans. Leads teams
Marketing Director 5 Years or more Senior member of firm management who is responsible for all marketing activities, research, market
Business Development Associate 5 Years or more Seeks business opportunities for the firm. Majority of time is spent making client contacts. Responsible for 
Business Development Manager/Director 7 Years or more Manages and aids in the analyzing, planning, research, and development of organization's objectives and 

Office Administrative Assistant I 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 
Administrative Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Executive Assistant 5 Years or more Supports executive by handling a wide variety of situations involving the administrative functions of the 
Office Manager 5 Years or more Manages and organizes office operations and procedures, such as word processing, bookkeeping,
Records Specialist 2 Years or more Maintains official records. Oversees on- and off-site storage, retention schedules, and disaster recovery
HR Generalist 3 Years or more Responsible for day-to-day HR functions such as employee relations, payroll, benefits, training, hiring, etc.
HR Manager 5 Years or more Responsible for coordinating the hiring, training, and retention of professional staff for the firm, benefits

Photogrammetists Photogrammetist I 1-6 Years Measures and assesses aerial photographs to prepare detailed maps and drawings. Examines source data
Photogrammetist II 7 Years or more Same as above. May supervise others or work independently. Bachelor’s degree with 7+ years of

Pilots Pilot (non-jet) 8 Years or more Pilots corporate turboprop or piston airplanes to transport passengers, mail, or freight, or for other 
Planners Planner I 0-5 Years Develops scope and cost estimates, and manages budgets and schedules. May have a bachelor's degree or 

Planner II 6-10 Years Same as above but with more experience/education. May lead small teams. Has bachelor’s degree and 
Planner III/Manager 11 Years or more Same as above. Works independently and/or has supervisory responsibilities. Works on large/complex 

Project, Contract, & Compliance Coordinators Project Coordinator I 1-5 Years Checks master schedule and work orders, establishes priorities, and changes schedule according to 
Project Coordinator II 6 Years or more Same as above. May have limited supervisory responsibilities. Typically has bachelor’s degree and 6+ years
Contract Administrator 5 Years or more Administers activities concerned with contracts for purchase or sale of equipment, materials, or services,
Contract Manager 5 Years or more Manages activities of professional-level personnel concerned with contracts for purchase or sale of
Compliance Officer I 7 Years or more Researches and maintains knowledge of regulatory practices and requirements, analyzes the Company’s
Compliance Officer II 7 Years or more Oversees and coordinates the development, maintenance, implementation, and revision of policies and 

Project Managers Project Manager I 2-5 years Plans, coordinates, and oversees activities of entire projects to ensure that goals or objectives are 
Project Manager II 5-7 Years Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects. Has
Project Manager III 7-10 Years Same as above. Has sole responsibility for mid- to large-level projects, and/or multiple projects. Has
Project Manager IV 10 years or more Same as above. Has sole responsibility for multiple large, complex projects. May be executive- level

Right-Of-Way Specialists Right-of-Way Specialist 12 Years or more Secures purchase or lease of land and right-of-ways for construction projects through negotiation with 
Scientists Environmental Scientist I 1-5 Years Researches to identify and abate or eliminate sources of pollutants that affect people, wildlife, and their 

Environmental Scientist II 6-10 Years Same as above. Less oversight of work and more independence. May help train lower-level staff or have 
Environmental Scientist III 11 Years or more Same as above. Works on large/complex projects. May have supervisory responsibilities. May have a
Environmental Scientist Manager 10 Years or more Oversees the work of scientists. Assigns and directs projects. Serves as expert advisor to clients and 
Laboratory Assistant 1-5 Years Logs samples, tests materials, supports investigation of problems, and identifies corrective actions.
Laboratory Manager 6 Years or more Responsible for the direction, administration, and operation of the laboratory. Oversees staff and ensures
Archaeologist 5 Years or more Unearths archaeological sites, and documents, itemizes, and studies unearthed items. Researches,
Historian 5 Years or more Creates chronological account of past events dealing with some phase of human activity, either in terms of

Surveyors Survey Technician I 0-3 Years Entry-level work under the immediate supervision and direction of the project surveyor and/or party chief
Survey Technician II 4 Years or more Same as above, with more experience. Less direct oversight from supervisor. Typically has some technical
Surveyor I 1-6 Years Professional licensed surveyor who establishes official land, air-space, and water boundaries by surveying.
Surveyor II 7 Years or more Same as above. May supervise/train lower-level surveyors and/or survey technicians. Typically has college 
Party Chief 4 Years or more Plans, organizes, and directs work of one or more survey parties engaged in surveying the Earth’s surface to 
Survey Manager 8 Years or more Plans, manages, and directs surveying/mapping activities and related projects. Supervises professional 
Principal Surveyor 10 Years or more Final responsibility for planning and direction of all aspects of a firm’s surveying operations, including 

Technical Writers Word Processor 0 Years or more Types, compiles, edits, prints, and stores documents, such as correspondence, reports, records, forms,
Technical Writer 1 Year or more Writes and updates material for reports, manuals, briefs, proposals, instruction books, catalogs, and 
Technical Editor 3 Years or more Refines work and heads and coordinates activities of writers engaged in preparing technical/scientific
Proposal Writer 2 Years or more Coordinates the full life-cycle of proposal development. Reviews requests for proposals,
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Dig Category DOTI Category Name (s) Billing Rate
Principal P3 Architect VIII Bill Vitek 260
Principal P2 Architect VII Paul Stewart 240
Principal P1 Architect VI 205

Designer VI

Project Manager

Manager of Landscape 
Architecture

Ryan Sotirakis

Greg Adelberg

185

Designer V
Senior Landscape Architect

Will Coleman 165
Designer IV Landscape Architect III Kelly Finkowski 155

Designer III Landscape Architect II

Rui Zou
Tyson Marinis

142

Designer II Landscape Architect II
Sara Peppers
Brice Tegeler 131

Designer I Landscape Architect I (Entry Level Arianna Solomon 125
Administration Project Accountant Jennifer Puckett 153
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Area of Expertise Position Hourly Rate Professional Experience Qualifications
Administrative Support Administrative Support Assistant I 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 

Administrative Support Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Administrative Support Assistant III 3-4 Years Same as above, with more experience, and less oversight. Able to lead one or more major program
Administrative Support Assistant IV 4+ Years or more Principal assistant for administrative matters to a departmental head, agency director, or another 

Analytics Development Data Architect I 2 years Requires a bachelor's degree in computer science or a related field, proficiency in database management
Data Architect II 2-5 Years Typically requires a bachelor's degree in computer science or a related field, along with 2-5 years of
Data Architect III 5-10 Years Requires a bachelor's or master's degree in computer science or a related field, along with 5-10 years of
Data Architect IV 10 Years or more Typically requires a master's degree in computer science or a related field, along with 10+ years of
Data Analyst I 2 Years Typically requires a bachelor's degree in mathematics, statistics, computer science, or a related field,
Data Analyst II 2-5 Years Requires a bachelor's degree in a quantitative field or equivalent experience, along with 2-5 years of
Data Analyst III 5-10 Years Typically requires a bachelor's or master's degree in a quantitative field, along with 5-10 years of
Data Analyst IV 10 Years or more Requires a master's degree in a quantitative field or equivalent experience, along with 10+ years of

Auditing Internal Auditor 3 Years or more Is responsible for auditing accounting, financial, and statistical reports and data within the company to 
Job Captain Provides coordination of drafting required to for bidding purposes and construction. May be called to work
Laboratory Technician I 1-2 Years Entry-level laboratory services where work is closely supervised and in accordance with well-defined 
Laboratory Technician II 2-3 Years Performs routine scientific tasks under close supervision or from detailed and controlled laboratory
Laboratory Technician III 3-5 Years Performs standardized or prescribed assignments involving a sequence of related operations. Conducts
Laboratory Technician IV 5-7 Years Performs wide variety of non-routine assignments of differing complexities under general supervisory
Laboratory Technician V 8-10 Years Performs non-routine and complex scientific laboratory assignments with responsibility for planning and
Supervising Laboratory Technician/Laboratory 10 Years or more Supervises employees engaged in technical laboratory services. Conducts technically complex laboratory

Architectural Design Architect I 0-1 Years Entry level or professional work requiring bachelor's degree in architecture and no experience, or degree 
Architect II 1-2 Years Developmental level performs routine architectural assignments under direct supervision. Works from
Architect III 2-4 Years Independently evaluates, selects, and applies standard architectural techniques, procedures, and criteria
Architect IV 4-8 Years Fully competent architect in all conventional aspects of architecture. Performs work requiring independent
Architect V 8-12 Years Applies sound and diverse knowledge of architectural principles and practices in broad array of assignments
Architect VI 12-16 Years Responsible for interpreting, organizing, executing, and coordinating assignments. Plans and develops
Architect VII 16-20 Years Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 
Architect VIII 20 Years or more Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 

Commissioning Commissioning Agent I 1-2 Years Entry level commissioning agent. Performs simple and routine tasks under close supervision by higher-level 
Commissioning Agent II 2-4 Years Mid-level commissioning agent. Performs non-routine assignments of substantial variety and complexity.
Commissioning Agent III 4-6 Years Senior level commissioning agent. Independently performs non-routine and complex commissioning work
Commissioning Supervisor 6-10 Years Commissioning supervisor. Monitors, reviews, and coordinates all commissioning activities for an assigned 
Commissioning Manager 10 Years or more Commissioning manager. Accountable for delivery of commissioning services across multiple projects. May

Construction Chief Construction Representative 10 Years or more Plans and coordinates all field-inspection activities and reviews the work of Inspectors to ensure 
Construction Coordinator 1-4 Years Position supervises the installation of (discipline) equipment, systems, and components, using the technical 
Construction Manager 6-10 Years Responsible, through subordinate Resident Construction Managers, for overall management direction of
Construction Representative 2-5 Years Ensures, through testing and observation, that the project construction complies with plans and 
Field Engineer 0-2 Years Position monitors the activities of contractors on the construction site within a discipline or multiple 
Field Superintendent 2-5 Years Responsible for the day-to-day construction activities of contractors on-site with regard to scheduling 
Materials Manager 5 Years or more Monitors, reviews, and coordinates all materials movement and storage. May be required to negotiate 
Materials Tester Under general supervision, performs specialized materials testing assignments, including collecting and 
Resident Construction Manager I 1-3 years Responsible for all field-construction activities on small to medium-size projects. Accountability includes
Resident Construction Manager II 3 Years or more Responsible for all field-construction activities on a large-scale project. May have own project work force,
Resident Engineer 5 Years or more Position is responsible for multiple construction projects or a single project of a large scale requiring 
Senior Construction Manager 10 Years or more Oversees the managerial direction of many projects where technical complexity is at the highest and 
Senior Construction Representative 5-10 Years This level has significant inspection experience with capability of handling large projects of moderate 

Contract Management Contract Administrator I 2 Years Manages basic contracts, overseeing compliance and documentation. Typically handles routine 
Contract Administrator II 2-5 Years Coordinates and manages moderately complex contracts and changes, conducting negotiations and 
Contract Manager I 5-10 Years Prepares requests for proposals and reviews technical specifications for accuracy. Will develop bid 
Contract Manager II 10 Years or more Manages high-value and complex contracts, leading negotiations, mitigating risks, and ensuring compliance 

Cost Management Cost Engineer 1-2 Years Analyzes project costs, develops basic cost estimates, and identifies cost-saving opportunities. Typically
Cost Manager I 2-6 Years Manages cost estimation and control processes for projects of moderate complexity. Coordinates with 
Cost Manager II 6-10 years Oversees cost management for complex projects, conducting detailed cost analysis, forecasting, and risk
Cost Manager III 10 years or more Directs cost management strategies for large-scale projects or portfolios, leading cost forecasting, risk

Digital Information Digital Information System Coordinator 0-6 Years Coordinates the implementation and maintenance of digital information systems, ensuring effective use 
Digital Information System Manager 6 Years or more Oversees the strategic planning, implementation, and management of digital information systems within 

Document Management Document Controller I 2 Years Responsible for organizing and managing project documentation, ensuring accuracy, version control, and 
Document Controller II 2-5 Years Manages the document control process for multiple projects, overseeing document workflows, distribution,
Document Manager I 5-10 Years Oversees the document management process, ensuring compliance with regulations and organizational 
Document Manager II 10-20 Years or more Directs strategic document management initiatives, implementing systems for efficient document creation,
Project Controls Engineer I 2 years Assists in the development and implementation of project control systems, including cost estimating,
Project Controls Engineer II 2-5 years Manages project control activities for moderate to complex projects, developing and implementing cost,
Project Controls Manager I 5-10 Years Oversees the project controls function, leading the development and implementation of project control 

Engineering Engineer I 0 (with education) Entry-level professional requiring Bachelor's Degree in Engineering and no experience, or the equivalent (to 
Engineer II 1-4 Years Continuing developmental level, performs standard engineering work requiring application of standard 
Engineer III 4-7 Years Independently evaluates, selects, and applies standard engineering techniques and procedures while using
Engineer IV 7-10 Years .Fully competent engineer in all conventional aspects of subject matter or functional area of assignments; 
Engineer V 10-13 Years Applies diversified knowledge of engineering principles and practices to broad variety of assignments and 
Engineer VI 13-18 Years Has full responsibility for interpreting, organizing, executing and coordinating assignments. Plans and 
Engineer VII 18-23 Years Makes authoritative decisions and recommendations having important impact on extensive engineering 
Engineer VIII 23-28 Years Makes authoritative decisions and recommendations having significant impact on extensive engineering 
Engineer IX 28 Years or more Provides overall supervision to Department to assure that technical, administrative, man-hour, and 
Engineer/Architect Specialist 3 Years or more Performs specialized and advance engineering or architectural work involving project management on the 
Engineer/Architect Supervisor 3 Years or more Performs supervisory work over professional engineers or architects, and develops, implements, and 
Engineer Technician I 0-2 Years Performs simple and routine tasks under close supervision or from detailed procedural guidelines. Gathers
Engineer Technician II 2-4 Years Performs standardized or prescribed assignments involving a sequence of related operations. Con- ducts a
Engineer Technician III 4-6 Years Performs non-routine assignments of substantial variety and complexity. Receives objectives and technical 
Enginner Technician IV 6 Years or more Performs non-routine and complex assignments with responsibility for planning and conducting a complete 
Instrument Technician 0-2 Years Maintains and operates all instruments and measuring devices needed to complete different types of

Estimating Estimator I Civil 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Civil 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Civil 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Civil 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Structural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Structural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Structural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Structural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Architectural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Architectural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Architectural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Architectural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Electrical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Electrical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Electrical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Electrical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Mechanical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Mechanical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Mechanical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Mechanical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimating I Plumbing 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimating II Plumbing 2-5 Years Provide budgetary estimates for particular trade, review design estimate.
Estimating III Plumbing 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Plumbing 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Comms / IT 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Comms / IT 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Comms / IT 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Comms / IT 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Security 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Security 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Security 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Security 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 

Interior Design Interior Design Apprentice 0-4 Years Assists basic drawing preparation, model making, and assembly assignments. Requires basic graphic skills
Interior Designer I 0-2 years (with education) Degree in Interior Design with limited experience in professional office. Requires basic understanding of
Interior Designer II 2-4 Years Degree in Interior Design with minimum 2 years' experience in professional office. Requires basic
Interior Deisgner III 4-6 Years Degree in Interior Design with minimum 4 years' experience in professional office. Experience at Level II
Interior Designer IV 6-8 years Degree in Interior Design with minimum 6 years' professional experience and Architect License. Ability to 
Interior Designer V 8-10 years Degree in Interior Design with minimum 8 years' professional experience and Architect License. Extensive 
Interior Designer VI 10 years or more Degree in Interior Design with minimum 10 years' professional experience and Architect License. Extensive 

Landscaping Landscape Architect I (Entry Level) 0-2 years (with education) Entry level professional work requiring bachelor's degree in applicable science and no experience, or the 
Landscape Architect II 2-4 years Intermediate professional level with developing ability to perform moderately complex project tasks with 
Landscape Architect III 4-6 years Fully competent in all conventional aspects of landscape architecture. Plans and conducts work requiring 
Manager of Landscape Architecture 6 years or more Provides technical and administrative supervision and direction to assigned landscape architecture and 
Project Accountant 2-4 Years Performs various specialized accounting functions of moderate complexity and ensures that procedures
Project Manager Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager I 1-6 Years Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager II 6 years or more Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects.
Senior Landscape Architect 6 Years or more Interprets, organizes, executes, and coordinates project assignments. Normally has science degree with 5

Primavera P6 Support Technical Support I 2 Years Primavera P6 Certification Required
Technical Support II 2-5 Years Primavera P6 Certification Required
Technical Support III 5-10 Years Primavera P6 Certification Required

Project Management Project Engineer < 2 Years A bachelor's degree in engineering is required, with strong technical skills and an eagerness to learn from
Assistant Project Manager 5-10 Years Along with a bachelor's degree in a relevant field (engineering or construction management preferred),
Project Manager Functional I 2-5 years A minimum of 2-5 years of experience in project management, with a proven ability to deliver projects on 
Project Manager Functional II 5-7 Years 5-7 years of experience managing projects, with a strong understanding of public works procedures and 
Project Manager Functional III 7-10 Years 7-10 years of experience leading complex projects, with a focus on problem-solving and stakeholder 
Project Manager Functional IV 10 years or more 10+ years of experience managing large-scale public works projects, with a proven track record of success.
Senior Project Manager 15 years or more Extensive experience (15+ years) leading and mentoring project teams. Expertise in public works
Principal Project Manager 20 years or more Proven leadership skills and a distinguished career in managing high-profile public works projects. A 

Quality Assurance Facilities QA Inspector I 0-2 Years Entry level facilities quality assurance inspector. Performs simple and routine tasks under close supervision 
Facilities QA Inspector II 2-4 years Mid-level facilities quality assurance inspector. Performs non-routine assignments of substantial variety
Facilities QA Inspector III 4-7 Years Senior level facilities quality assurance inspector. Performs non-routine and complex assignments with 
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Facilities QA Inspector Supervisor 7 Years or more Facilities quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection 
Civil QA Inspector I 0-2 Years Entry level civil quality assurance inspector. Performs simple and routine tasks under close supervision by
Civil QA Inspector II 2-4 years Mid-level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector 4-7 Years Senior level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector Supervisor 7 Years or more Civil quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection activities.
Civil Electrical QA Inspector 4 Years or more Full experienced quality assurance electrical inspector. Performs non-routine assignments of substantial 

Quality Control Quality-Control Engineer 4 years or more Position involves the performance of conventional quality-control functions within a discipline to ensure 
Risk Management Risk Manager I 2 Years A bachelor's degree in risk management, finance, or a related field is required. Experience in risk

Risk Manager II 2-5 Years 2-5 years of experience in risk management, with a strong understanding of risk management frameworks
Risk Manager III 5-10 Years 5-10 years of experience in risk management, with a proven track record of implementing and managing 
Risk Manager IV 10-20 Years or more 10+ years of experience in risk management, with leadership experience in a risk management team.

Scheduling Scheduler I 0-2 Years An associate's degree or relevant experience in project scheduling is preferred. Strong organizational skills,
Scheduler II 2-4 Years 2-4 years of experience in project scheduling, with the ability to develop and maintain project schedules.
Scheduler III 5-7 Years 5-7 years of experience in complex project scheduling, with a proven track record of managing multiple 
Scheduler Manager 7 Years or more 7+ years of experience in project scheduling, with strong leadership and communication skills. Ability to 

Specialist Services Scientist I 0-2 years (with education) Entry level professional requiring Bachelor’s Degree in Science and no experience, or the equivalent (to a
Scientist II 2-3 Years Continuing developmental level, performs standard scientific work requiring application of standard 
Scientist III 3-5 Years Independently evaluates, selects, and applies standard scientific techniques and procedures while using 
Scientist IV 5-10 Years Fully competent scientist in all conventional aspects of subject matter or functional area of assignments; 
Scientist V 10 Years or more Applies diversified knowledge of scientific principles and practices to broad variety of assignments and 

Surveying Chain/Rod Technician Stakes out and elevates survey points. Performs maintenance of certain equipment and maintains supplies
Land Surveyer Responsible for initiating and completing both the preliminary and final land surveys and ensuring that
Party Chief 4 Years or more Organizes and maintains efficiency of field survey crew in completing specific jobs. Accurately calculates

Systems Development Systems Developer I 2 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer II 2-5 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer III 5-10 Years or more Systems Certification Required, Business Process Design, Implementation, Testing

Systems Support Technical Support I 2 Years Systems Certification Required
Technical Support II 2-5 Years Systems Certification Required
Technical Support III 5-10 Years Systems Certification Required

Accounting & Finance Accounting Technician/Bookkeeper 2 Years Under supervision, performs a variety of routine tasks, including reconciling bank accounts, posting to and 
Accountant 2-5 Years Responsible for maintaining a complete and systematic set of records of business transactions. Balances
Accounting Manager 7 Years or more Manages professional level accounting functions and the preparation of reports including earnings,
Financial Analyst 1 Year or more (with education) Analyzes past and present financial data of organization and estimates future revenues and expenditures,
Finance Manager 7 Years or more Responsible for the organization’s financial information and administration. Supervises accounting,

Architects (Including Landscape) Architect I 0-1 Years Plans and designs building projects for clients according to their desires, needs, and financial resources,
Architect II 1-2 Years Same as above. May have supervisory responsibilities. Typically has a bachelor’s degree and 7+ years of
Landscape Architect I 0-2 years (with education) Designs and plans development of land areas for projects, such as parks, highways, commercial/residential 
Landscape Architect II 2-4 years Same as above. May have supervisory responsibilities. Typically has an associate degree and license with 6+ 
Urban Planner 1 Year or more Plans and develops comprehensive programs and plans for development, growth, revitalization, and 

Cadd & Designers CADD Technician I 0-5 Years Under general supervision, prepares layouts, drawings, and designs according to engineering specs using 
CADD Technician II 6 years or more In addition to above, carries out more novel or complex assignments using more independent judgment.
Designer/Drafter I 0-5 Years Assists professionals in designing, planning, and execution of segments of projects. Uses BIM, MEP, CADD,
Designer/Drafter II 6 years or more In addition to above, converses with engineers and other subject matter experts to interpret design 
Designer/Drafter III 10 Years or more Same as above. Has additional experience and supervisory responsibilities, works on more complex 
CADD/Designer Supervisor 10 Years or more Responsible for the coordination/supervision of operators/designers. Assigns projects, coordinates
CADD/Designer Manager 15 Years or more Considered 2nd level manager over projects and personnel to ensure conformance to client requirements.

Construction Inspectors & Managers Construction Inspector I 0-2 Years Observes and inspects construction of bridges, buildings, dams, highways, and other types of construction 
Construction Inspector II 3-7 Years Same as above. Typically reports to Project Manager or Construction Manager and may have certification 
Construction Inspector III 8-11 Years Same as above. Inspects difficult/complex phases of construction. May process change orders. May have 
Construction Inspector Lead/Supervisor 11 Years or more Performs/supervises complex tasks. Responsible for training/supervision of technicians and/or large 
Construction Manager I 0-5 Years Liaison between field staff and project manager. Ensures adherence to contract terms, performance,
Construction Manager II 6-10 Years Same as above. Responsible for larger projects. Typically requires bachelor’s degree and 6–10 years of
Construction Manager III 11 Years or more Same as above. Responsible for largest projects. Typically requires bachelor’s degree and 11+ years of

Engineers Engineering Intern – Student 0 Years Under direction of engineer professionals, performs project assignments to acquire relevant work
EIT I 0-2 Years Entry-level/new graduate who uses prescribed methods, standard techniques, and practices to perform
EIT II 3-5 Years Performs continuing development-level engineering work, requires application of standard techniques and 
EIT III 6 Years or more In addition to above, may coordinate work of technicians. Typically has a bachelor’s or master’s degree,
Engineer I 4-8 Years Professional engineer (PE) working under general supervision, establishes basic design criteria and performs
Engineer II 9-13 Years PE with responsibility for technical performance on small to medium projects or designated tasks on large 
Engineer III 14-18 Years PE with major responsibility for technical performance on medium to large projects or multiple projects.
Engineer IV 19 Years or more PE with full responsibility for large, complex projects or a number of large projects. Generally reports
Software Engineer I 0-4 Years Working under general supervision, develops, researches, designs, implements, tests, and evaluates
Software Engineer II 5-10 Years Same as Software Engineer I, with more autonomy. May have major responsibility on small or medium
Software Engineer III 11-15 Years Same as Software Engineer I, with autonomy and some supervisory responsibilities. Major responsibility on 
Software Engineer IV 16 Years or more Same as Software Engineer I, with full autonomy and supervisory responsibilities. Major or full 
Engineering Manager 10 Years or more Has on-site responsibility for day-to-day operations of a firm office separate from the main office (i.e.
Engineering VP 12 Years or more Responsible for a segment, discipline, business unit, geographic region, or project type. In larger firms,

Geographic Information Systems (GIS) GIS I 1-2 Years Creates/maintains databases, maps, and graphs that can be combined with geographically referenced data,
GIS II 3-7 Years Same as above. Less oversight of work and more independence. May have limited supervisory
GIS III 8 Years or more Same as above. Works without supervision, and may supervise others. Typically has a bachelor’s degree or 

Graphic Designers Graphic I 1-5 Years Designs art and layouts for material to be presented by visual communications media such as books,
Graphic II 6 Years or more Same as above. May have limited supervisory responsibilities. Bachelor’s degree with a minimum of 6+ 
Graphic Manager 7 Years or more Supervises graphic design staff. Decision-maker with final say of layout and content of materials. Bachelor’s

Information Technology (IT) IT Technician 1-5 Years Plans and coordinates activities such as the installation and upgrading of hardware and software,
Network/Systems Administrator 3-5 Years Administers design, organization, and implementation of network, and heads technical support staff who 
Programmer Analyst 5 Years or more Analyzes and critiques computer programs and systems, and develops new programs. Reviews users’
IT Department Manager 5 Years or more Responsible for firm’s computerized operations. Oversees IT technicians and network administrators. Plans

Marketing Marketing Assistant 1-5 Years Provides administrative support for marketing activities. High school graduate with 1–5 years of experience
Marketing Associate 6 Years or more Gives support to advertising programs to promote products or services. Assists in the development and 
Marketing Manager 174.97 5 Years or more Responsible for planning, coordinating, executing and evaluating strategic marketing plans. Leads teams
Marketing Director 5 Years or more Senior member of firm management who is responsible for all marketing activities, research, market
Business Development Associate 5 Years or more Seeks business opportunities for the firm. Majority of time is spent making client contacts. Responsible for 
Business Development Manager/Director 7 Years or more Manages and aids in the analyzing, planning, research, and development of organization's objectives and 

Office Administrative Assistant I 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 
Administrative Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Executive Assistant 5 Years or more Supports executive by handling a wide variety of situations involving the administrative functions of the 
Office Manager 138.15 5 Years or more Manages and organizes office operations and procedures, such as word processing, bookkeeping,
Records Specialist 2 Years or more Maintains official records. Oversees on- and off-site storage, retention schedules, and disaster recovery
HR Generalist 3 Years or more Responsible for day-to-day HR functions such as employee relations, payroll, benefits, training, hiring, etc.
HR Manager 5 Years or more Responsible for coordinating the hiring, training, and retention of professional staff for the firm, benefits

Photogrammetists Photogrammetist I 1-6 Years Measures and assesses aerial photographs to prepare detailed maps and drawings. Examines source data
Photogrammetist II 7 Years or more Same as above. May supervise others or work independently. Bachelor’s degree with 7+ years of

Pilots Pilot (non-jet) 8 Years or more Pilots corporate turboprop or piston airplanes to transport passengers, mail, or freight, or for other 
Planners Planner I 149.18 0-5 Years Develops scope and cost estimates, and manages budgets and schedules. May have a bachelor's degree or 

Planner II 188.58 6-10 Years Same as above but with more experience/education. May lead small teams. Has bachelor’s degree and 
Planner III/Manager 204.01 11 Years or more Same as above. Works independently and/or has supervisory responsibilities. Works on large/complex 

Project, Contract, & Compliance Coordinators Project Coordinator I 1-5 Years Checks master schedule and work orders, establishes priorities, and changes schedule according to 
Project Coordinator II 6 Years or more Same as above. May have limited supervisory responsibilities. Typically has bachelor’s degree and 6+ years
Contract Administrator 5 Years or more Administers activities concerned with contracts for purchase or sale of equipment, materials, or services,
Contract Manager 5 Years or more Manages activities of professional-level personnel concerned with contracts for purchase or sale of
Compliance Officer I 7 Years or more Researches and maintains knowledge of regulatory practices and requirements, analyzes the Company’s
Compliance Officer II 7 Years or more Oversees and coordinates the development, maintenance, implementation, and revision of policies and 

Project Managers Project Manager I 2-5 years Plans, coordinates, and oversees activities of entire projects to ensure that goals or objectives are 
Project Manager II 5-7 Years Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects. Has
Project Manager III 303.73 7-10 Years Same as above. Has sole responsibility for mid- to large-level projects, and/or multiple projects. Has
Project Manager IV 380.79 10 years or more Same as above. Has sole responsibility for multiple large, complex projects. May be executive- level

Right-Of-Way Specialists Right-of-Way Specialist 12 Years or more Secures purchase or lease of land and right-of-ways for construction projects through negotiation with 
Scientists Environmental Scientist I 1-5 Years Researches to identify and abate or eliminate sources of pollutants that affect people, wildlife, and their 

Environmental Scientist II 6-10 Years Same as above. Less oversight of work and more independence. May help train lower-level staff or have 
Environmental Scientist III 11 Years or more Same as above. Works on large/complex projects. May have supervisory responsibilities. May have a
Environmental Scientist Manager 10 Years or more Oversees the work of scientists. Assigns and directs projects. Serves as expert advisor to clients and 
Laboratory Assistant 1-5 Years Logs samples, tests materials, supports investigation of problems, and identifies corrective actions.
Laboratory Manager 6 Years or more Responsible for the direction, administration, and operation of the laboratory. Oversees staff and ensures
Archaeologist 5 Years or more Unearths archaeological sites, and documents, itemizes, and studies unearthed items. Researches,
Historian 5 Years or more Creates chronological account of past events dealing with some phase of human activity, either in terms of

Surveyors Survey Technician I 0-3 Years Entry-level work under the immediate supervision and direction of the project surveyor and/or party chief
Survey Technician II 4 Years or more Same as above, with more experience. Less direct oversight from supervisor. Typically has some technical
Surveyor I 1-6 Years Professional licensed surveyor who establishes official land, air-space, and water boundaries by surveying.
Surveyor II 7 Years or more Same as above. May supervise/train lower-level surveyors and/or survey technicians. Typically has college 
Party Chief 4 Years or more Plans, organizes, and directs work of one or more survey parties engaged in surveying the Earth’s surface to 
Survey Manager 8 Years or more Plans, manages, and directs surveying/mapping activities and related projects. Supervises professional 
Principal Surveyor 10 Years or more Final responsibility for planning and direction of all aspects of a firm’s surveying operations, including 

Technical Writers Word Processor 0 Years or more Types, compiles, edits, prints, and stores documents, such as correspondence, reports, records, forms,
Technical Writer 1 Year or more Writes and updates material for reports, manuals, briefs, proposals, instruction books, catalogs, and 
Technical Editor 3 Years or more Refines work and heads and coordinates activities of writers engaged in preparing technical/scientific
Proposal Writer 2 Years or more Coordinates the full life-cycle of proposal development. Reviews requests for proposals, researches/gathers
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Area of Expertise Position Hourly Rate Professional Experience Qualifications
Administrative Support Administrative Support Assistant I 115 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 

Administrative Support Assistant II 120 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Administrative Support Assistant III 125 3-4 Years Same as above, with more experience, and less oversight. Able to lead one or more major program
Administrative Support Assistant IV 130 4+ Years or more Principal assistant for administrative matters to a departmental head, agency director, or another 

Analytics Development Data Architect I 2 years Requires a bachelor's degree in computer science or a related field, proficiency in database management
Data Architect II 2-5 Years Typically requires a bachelor's degree in computer science or a related field, along with 2-5 years of
Data Architect III 5-10 Years Requires a bachelor's or master's degree in computer science or a related field, along with 5-10 years of
Data Architect IV 10 Years or more Typically requires a master's degree in computer science or a related field, along with 10+ years of
Data Analyst I 2 Years Typically requires a bachelor's degree in mathematics, statistics, computer science, or a related field,
Data Analyst II 2-5 Years Requires a bachelor's degree in a quantitative field or equivalent experience, along with 2-5 years of
Data Analyst III 5-10 Years Typically requires a bachelor's or master's degree in a quantitative field, along with 5-10 years of
Data Analyst IV 10 Years or more Requires a master's degree in a quantitative field or equivalent experience, along with 10+ years of

Auditing Internal Auditor 3 Years or more Is responsible for auditing accounting, financial, and statistical reports and data within the company to 
Job Captain Provides coordination of drafting required to for bidding purposes and construction. May be called to work
Laboratory Technician I 1-2 Years Entry-level laboratory services where work is closely supervised and in accordance with well-defined 
Laboratory Technician II 2-3 Years Performs routine scientific tasks under close supervision or from detailed and controlled laboratory
Laboratory Technician III 3-5 Years Performs standardized or prescribed assignments involving a sequence of related operations. Conducts
Laboratory Technician IV 5-7 Years Performs wide variety of non-routine assignments of differing complexities under general supervisory
Laboratory Technician V 8-10 Years Performs non-routine and complex scientific laboratory assignments with responsibility for planning and
Supervising Laboratory Technician/Laboratory 10 Years or more Supervises employees engaged in technical laboratory services. Conducts technically complex laboratory

Architectural Design Architect I 0-1 Years Entry level or professional work requiring bachelor's degree in architecture and no experience, or degree 
Architect II 1-2 Years Developmental level performs routine architectural assignments under direct supervision. Works from
Architect III 2-4 Years Independently evaluates, selects, and applies standard architectural techniques, procedures, and criteria
Architect IV 4-8 Years Fully competent architect in all conventional aspects of architecture. Performs work requiring independent
Architect V 8-12 Years Applies sound and diverse knowledge of architectural principles and practices in broad array of
Architect VI 12-16 Years Responsible for interpreting, organizing, executing, and coordinating assignments. Plans and develops
Architect VII 16-20 Years Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 
Architect VIII 20 Years or more Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 

Commissioning Commissioning Agent I 1-2 Years Entry level commissioning agent. Performs simple and routine tasks under close supervision by higher-level 
Commissioning Agent II 2-4 Years Mid-level commissioning agent. Performs non-routine assignments of substantial variety and complexity.
Commissioning Agent III 4-6 Years Senior level commissioning agent. Independently performs non-routine and complex commissioning work
Commissioning Supervisor 6-10 Years Commissioning supervisor. Monitors, reviews, and coordinates all commissioning activities for an assigned 
Commissioning Manager 10 Years or more Commissioning manager. Accountable for delivery of commissioning services across multiple projects. May

Construction Chief Construction Representative 10 Years or more Plans and coordinates all field-inspection activities and reviews the work of Inspectors to ensure 
Construction Coordinator 1-4 Years Position supervises the installation of (discipline) equipment, systems, and components, using the technical 
Construction Manager 6-10 Years Responsible, through subordinate Resident Construction Managers, for overall management direction of
Construction Representative 2-5 Years Ensures, through testing and observation, that the project construction complies with plans and 
Field Engineer 0-2 Years Position monitors the activities of contractors on the construction site within a discipline or multiple 
Field Superintendent 2-5 Years Responsible for the day-to-day construction activities of contractors on-site with regard to scheduling 
Materials Manager 5 Years or more Monitors, reviews, and coordinates all materials movement and storage. May be required to negotiate 
Materials Tester Under general supervision, performs specialized materials testing assignments, including collecting and 
Resident Construction Manager I 1-3 years Responsible for all field-construction activities on small to medium-size projects. Accountability includes
Resident Construction Manager II 3 Years or more Responsible for all field-construction activities on a large-scale project. May have own project work force,
Resident Engineer 5 Years or more Position is responsible for multiple construction projects or a single project of a large scale requiring 
Senior Construction Manager 10 Years or more Oversees the managerial direction of many projects where technical complexity is at the highest and 
Senior Construction Representative 5-10 Years This level has significant inspection experience with capability of handling large projects of moderate 

Contract Management Contract Administrator I 2 Years Manages basic contracts, overseeing compliance and documentation. Typically handles routine 
Contract Administrator II 2-5 Years Coordinates and manages moderately complex contracts and changes, conducting negotiations and 
Contract Manager I 5-10 Years Prepares requests for proposals and reviews technical specifications for accuracy. Will develop bid 
Contract Manager II 10 Years or more Manages high-value and complex contracts, leading negotiations, mitigating risks, and ensuring compliance 

Cost Management Cost Engineer 1-2 Years Analyzes project costs, develops basic cost estimates, and identifies cost-saving opportunities. Typically
Cost Manager I 2-6 Years Manages cost estimation and control processes for projects of moderate complexity. Coordinates with 
Cost Manager II 6-10 years Oversees cost management for complex projects, conducting detailed cost analysis, forecasting, and risk
Cost Manager III 10 years or more Directs cost management strategies for large-scale projects or portfolios, leading cost forecasting, risk

Digital Information Digital Information System Coordinator 0-6 Years Coordinates the implementation and maintenance of digital information systems, ensuring effective use 
Digital Information System Manager 6 Years or more Oversees the strategic planning, implementation, and management of digital information systems within 

Document Management Document Controller I 2 Years Responsible for organizing and managing project documentation, ensuring accuracy, version control, and 
Document Controller II 2-5 Years Manages the document control process for multiple projects, overseeing document workflows,
Document Manager I 5-10 Years Oversees the document management process, ensuring compliance with regulations and organizational 
Document Manager II 10-20 Years or more Directs strategic document management initiatives, implementing systems for efficient document creation,
Project Controls Engineer I 2 years Assists in the development and implementation of project control systems, including cost estimating,
Project Controls Engineer II 2-5 years Manages project control activities for moderate to complex projects, developing and implementing cost,
Project Controls Manager I 5-10 Years Oversees the project controls function, leading the development and implementation of project control 

Engineering Engineer I 175 0 (with education) Entry-level professional requiring Bachelor's Degree in Engineering and no experience, or the equivalent (to 
Engineer II 210 1-4 Years Continuing developmental level, performs standard engineering work requiring application of standard 
Engineer III 235 4-7 Years Independently evaluates, selects, and applies standard engineering techniques and procedures while using
Engineer IV 255 7-10 Years .Fully competent engineer in all conventional aspects of subject matter or functional area of assignments; 
Engineer V 275 10-13 Years Applies diversified knowledge of engineering principles and practices to broad variety of assignments and 
Engineer VI 300 13-18 Years Has full responsibility for interpreting, organizing, executing and coordinating assignments. Plans and 
Engineer VII 320 18-23 Years Makes authoritative decisions and recommendations having important impact on extensive engineering 
Engineer VIII 340 23-28 Years Makes authoritative decisions and recommendations having significant impact on extensive engineering 
Engineer IX 370 28 Years or more Provides overall supervision to Department to assure that technical, administrative, man-hour, and 
Engineer/Architect Specialist 3 Years or more Performs specialized and advance engineering or architectural work involving project management on the 
Engineer/Architect Supervisor 3 Years or more Performs supervisory work over professional engineers or architects, and develops, implements, and 
Engineer Technician I 0-2 Years Performs simple and routine tasks under close supervision or from detailed procedural guidelines. Gathers
Engineer Technician II 2-4 Years Performs standardized or prescribed assignments involving a sequence of related operations. Con- ducts a
Engineer Technician III 4-6 Years Performs non-routine assignments of substantial variety and complexity. Receives objectives and technical 
Enginner Technician IV 6 Years or more Performs non-routine and complex assignments with responsibility for planning and conducting a complete 
Instrument Technician 0-2 Years Maintains and operates all instruments and measuring devices needed to complete different types of

Estimating Estimator I Civil 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Civil 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Civil 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Civil 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Structural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Structural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Structural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Structural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Architectural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Architectural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Architectural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Architectural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Electrical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Electrical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Electrical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Electrical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Mechanical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Mechanical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Mechanical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Mechanical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimating I Plumbing 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimating II Plumbing 2-5 Years Provide budgetary estimates for particular trade, review design estimate.
Estimating III Plumbing 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Plumbing 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Comms / IT 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Comms / IT 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Comms / IT 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Comms / IT 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Security 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Security 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Security 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Security 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 

Interior Design Interior Design Apprentice 0-4 Years Assists basic drawing preparation, model making, and assembly assignments. Requires basic graphic skills
Interior Designer I 0-2 years (with education) Degree in Interior Design with limited experience in professional office. Requires basic understanding of
Interior Designer II 2-4 Years Degree in Interior Design with minimum 2 years' experience in professional office. Requires basic
Interior Deisgner III 4-6 Years Degree in Interior Design with minimum 4 years' experience in professional office. Experience at Level II
Interior Designer IV 6-8 years Degree in Interior Design with minimum 6 years' professional experience and Architect License. Ability to 
Interior Designer V 8-10 years Degree in Interior Design with minimum 8 years' professional experience and Architect License. Extensive 
Interior Designer VI 10 years or more Degree in Interior Design with minimum 10 years' professional experience and Architect License. Extensive 

Landscaping Landscape Architect I (Entry Level) 175 0-2 years (with education) Entry level professional work requiring bachelor's degree in applicable science and no experience, or the 
Landscape Architect II 185 2-4 years Intermediate professional level with developing ability to perform moderately complex project tasks with 
Landscape Architect III 200 4-6 years Fully competent in all conventional aspects of landscape architecture. Plans and conducts work requiring 
Manager of Landscape Architecture 240 6 years or more Provides technical and administrative supervision and direction to assigned landscape architecture and 
Project Accountant 2-4 Years Performs various specialized accounting functions of moderate complexity and ensures that procedures
Project Manager Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager I 1-6 Years Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager II 6 years or more Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects.
Senior Landscape Architect 6 Years or more Interprets, organizes, executes, and coordinates project assignments. Normally has science degree with 5

Primavera P6 Support Technical Support I 2 Years Primavera P6 Certification Required
Technical Support II 2-5 Years Primavera P6 Certification Required
Technical Support III 5-10 Years Primavera P6 Certification Required

Project Management Project Engineer < 2 Years A bachelor's degree in engineering is required, with strong technical skills and an eagerness to learn from
Assistant Project Manager 5-10 Years Along with a bachelor's degree in a relevant field (engineering or construction management preferred),
Project Manager Functional I 2-5 years A minimum of 2-5 years of experience in project management, with a proven ability to deliver projects on 
Project Manager Functional II 5-7 Years 5-7 years of experience managing projects, with a strong understanding of public works procedures and 
Project Manager Functional III 7-10 Years 7-10 years of experience leading complex projects, with a focus on problem-solving and stakeholder 
Project Manager Functional IV 10 years or more 10+ years of experience managing large-scale public works projects, with a proven track record of success.
Senior Project Manager 15 years or more Extensive experience (15+ years) leading and mentoring project teams. Expertise in public works
Principal Project Manager 20 years or more Proven leadership skills and a distinguished career in managing high-profile public works projects. A 

Quality Assurance Facilities QA Inspector I 0-2 Years Entry level facilities quality assurance inspector. Performs simple and routine tasks under close supervision 
Facilities QA Inspector II 2-4 years Mid-level facilities quality assurance inspector. Performs non-routine assignments of substantial variety
Facilities QA Inspector III 4-7 Years Senior level facilities quality assurance inspector. Performs non-routine and complex assignments with 
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Facilities QA Inspector Supervisor 7 Years or more Facilities quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection 
Civil QA Inspector I 0-2 Years Entry level civil quality assurance inspector. Performs simple and routine tasks under close supervision by
Civil QA Inspector II 2-4 years Mid-level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector 4-7 Years Senior level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector Supervisor 7 Years or more Civil quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection activities.
Civil Electrical QA Inspector 4 Years or more Full experienced quality assurance electrical inspector. Performs non-routine assignments of substantial 

Quality Control Quality-Control Engineer 4 years or more Position involves the performance of conventional quality-control functions within a discipline to ensure 
Risk Management Risk Manager I 2 Years A bachelor's degree in risk management, finance, or a related field is required. Experience in risk

Risk Manager II 2-5 Years 2-5 years of experience in risk management, with a strong understanding of risk management frameworks
Risk Manager III 5-10 Years 5-10 years of experience in risk management, with a proven track record of implementing and managing 
Risk Manager IV 10-20 Years or more 10+ years of experience in risk management, with leadership experience in a risk management team.

Scheduling Scheduler I 0-2 Years An associate's degree or relevant experience in project scheduling is preferred. Strong organizational skills,
Scheduler II 2-4 Years 2-4 years of experience in project scheduling, with the ability to develop and maintain project schedules.
Scheduler III 5-7 Years 5-7 years of experience in complex project scheduling, with a proven track record of managing multiple 
Scheduler Manager 7 Years or more 7+ years of experience in project scheduling, with strong leadership and communication skills. Ability to 

Specialist Services Scientist I 0-2 years (with education) Entry level professional requiring Bachelor’s Degree in Science and no experience, or the equivalent (to a
Scientist II 2-3 Years Continuing developmental level, performs standard scientific work requiring application of standard 
Scientist III 3-5 Years Independently evaluates, selects, and applies standard scientific techniques and procedures while using 
Scientist IV 5-10 Years Fully competent scientist in all conventional aspects of subject matter or functional area of assignments; 
Scientist V 10 Years or more Applies diversified knowledge of scientific principles and practices to broad variety of assignments and 

Surveying Chain/Rod Technician Stakes out and elevates survey points. Performs maintenance of certain equipment and maintains supplies
Land Surveyer Responsible for initiating and completing both the preliminary and final land surveys and ensuring that
Party Chief 4 Years or more Organizes and maintains efficiency of field survey crew in completing specific jobs. Accurately calculates

Systems Development Systems Developer I 2 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer II 2-5 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer III 5-10 Years or more Systems Certification Required, Business Process Design, Implementation, Testing

Systems Support Technical Support I 2 Years Systems Certification Required
Technical Support II 2-5 Years Systems Certification Required
Technical Support III 5-10 Years Systems Certification Required

Accounting & Finance Accounting Technician/Bookkeeper 110 2 Years Under supervision, performs a variety of routine tasks, including reconciling bank accounts, posting to and 
Accountant 135 2-5 Years Responsible for maintaining a complete and systematic set of records of business transactions. Balances
Accounting Manager 150 7 Years or more Manages professional level accounting functions and the preparation of reports including earnings,
Financial Analyst 125 1 Year or more (with education) Analyzes past and present financial data of organization and estimates future revenues and expenditures,
Finance Manager 7 Years or more Responsible for the organization’s financial information and administration. Supervises accounting,

Architects (Including Landscape) Architect I 0-1 Years Plans and designs building projects for clients according to their desires, needs, and financial resources,
Architect II 1-2 Years Same as above. May have supervisory responsibilities. Typically has a bachelor’s degree and 7+ years of
Landscape Architect I 0-2 years (with education) Designs and plans development of land areas for projects, such as parks, highways, commercial/residential 
Landscape Architect II 2-4 years Same as above. May have supervisory responsibilities. Typically has an associate degree and license with 6+ 
Urban Planner 1 Year or more Plans and develops comprehensive programs and plans for development, growth, revitalization, and 

Cadd & Designers CADD Technician I 145 0-5 Years Under general supervision, prepares layouts, drawings, and designs according to engineering specs using 
CADD Technician II 165 6 years or more In addition to above, carries out more novel or complex assignments using more independent judgment.
Designer/Drafter I 200 0-5 Years Assists professionals in designing, planning, and execution of segments of projects. Uses BIM, MEP, CADD,
Designer/Drafter II 220 6 years or more In addition to above, converses with engineers and other subject matter experts to interpret design 
Designer/Drafter III 240 10 Years or more Same as above. Has additional experience and supervisory responsibilities, works on more complex 
CADD/Designer Supervisor 10 Years or more Responsible for the coordination/supervision of operators/designers. Assigns projects, coordinates
CADD/Designer Manager 15 Years or more Considered 2nd level manager over projects and personnel to ensure conformance to client requirements.

Construction Inspectors & Managers Construction Inspector I 0-2 Years Observes and inspects construction of bridges, buildings, dams, highways, and other types of construction 
Construction Inspector II 3-7 Years Same as above. Typically reports to Project Manager or Construction Manager and may have certification 
Construction Inspector III 8-11 Years Same as above. Inspects difficult/complex phases of construction. May process change orders. May have 
Construction Inspector Lead/Supervisor 11 Years or more Performs/supervises complex tasks. Responsible for training/supervision of technicians and/or large 
Construction Manager I 0-5 Years Liaison between field staff and project manager. Ensures adherence to contract terms, performance,
Construction Manager II 6-10 Years Same as above. Responsible for larger projects. Typically requires bachelor’s degree and 6–10 years of
Construction Manager III 11 Years or more Same as above. Responsible for largest projects. Typically requires bachelor’s degree and 11+ years of

Engineers Engineering Intern – Student 0 Years Under direction of engineer professionals, performs project assignments to acquire relevant work
P1 EIT I 175 0-2 Years Entry-level/new graduate who uses prescribed methods, standard techniques, and practices to perform
P3 EIT II 210 3-5 Years Performs continuing development-level engineering work, requires application of standard techniques and 
P4 EIT III 235 6 Years or more In addition to above, may coordinate work of technicians. Typically has a bachelor’s or master’s degree,

Engineer I 245 4-8 Years Professional engineer (PE) working under general supervision, establishes basic design criteria and 
Engineer II 275 9-13 Years PE with responsibility for technical performance on small to medium projects or designated tasks on large 
Engineer III 300 14-18 Years PE with major responsibility for technical performance on medium to large projects or multiple projects.
Engineer IV 320 19 Years or more PE with full responsibility for large, complex projects or a number of large projects. Generally reports
Software Engineer I 0-4 Years Working under general supervision, develops, researches, designs, implements, tests, and evaluates
Software Engineer II 5-10 Years Same as Software Engineer I, with more autonomy. May have major responsibility on small or medium
Software Engineer III 11-15 Years Same as Software Engineer I, with autonomy and some supervisory responsibilities. Major responsibility on 
Software Engineer IV 16 Years or more Same as Software Engineer I, with full autonomy and supervisory responsibilities. Major or full 
Engineering Manager 10 Years or more Has on-site responsibility for day-to-day operations of a firm office separate from the main office (i.e.
Engineering VP 12 Years or more Responsible for a segment, discipline, business unit, geographic region, or project type. In larger firms,

Geographic Information Systems (GIS) GIS I 1-2 Years Creates/maintains databases, maps, and graphs that can be combined with geographically referenced data,
GIS II 3-7 Years Same as above. Less oversight of work and more independence. May have limited supervisory
GIS III 8 Years or more Same as above. Works without supervision, and may supervise others. Typically has a bachelor’s degree or 

Graphic Designers Graphic I 1-5 Years Designs art and layouts for material to be presented by visual communications media such as books,
Graphic II 6 Years or more Same as above. May have limited supervisory responsibilities. Bachelor’s degree with a minimum of 6+ 
Graphic Manager 7 Years or more Supervises graphic design staff. Decision-maker with final say of layout and content of materials. Bachelor’s

Information Technology (IT) IT Technician 1-5 Years Plans and coordinates activities such as the installation and upgrading of hardware and software,
Network/Systems Administrator 3-5 Years Administers design, organization, and implementation of network, and heads technical support staff who 
Programmer Analyst 5 Years or more Analyzes and critiques computer programs and systems, and develops new programs. Reviews users’
IT Department Manager 5 Years or more Responsible for firm’s computerized operations. Oversees IT technicians and network administrators. Plans

Marketing Marketing Assistant 1-5 Years Provides administrative support for marketing activities. High school graduate with 1–5 years of experience
Marketing Associate 6 Years or more Gives support to advertising programs to promote products or services. Assists in the development and 
Marketing Manager 5 Years or more Responsible for planning, coordinating, executing and evaluating strategic marketing plans. Leads teams
Marketing Director 5 Years or more Senior member of firm management who is responsible for all marketing activities, research, market
Business Development Associate 5 Years or more Seeks business opportunities for the firm. Majority of time is spent making client contacts. Responsible for 
Business Development Manager/Director 7 Years or more Manages and aids in the analyzing, planning, research, and development of organization's objectives and 

Office Administrative Assistant I 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 
Administrative Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Executive Assistant 5 Years or more Supports executive by handling a wide variety of situations involving the administrative functions of the 
Office Manager 5 Years or more Manages and organizes office operations and procedures, such as word processing, bookkeeping,
Records Specialist 2 Years or more Maintains official records. Oversees on- and off-site storage, retention schedules, and disaster recovery
HR Generalist 3 Years or more Responsible for day-to-day HR functions such as employee relations, payroll, benefits, training, hiring, etc.
HR Manager 5 Years or more Responsible for coordinating the hiring, training, and retention of professional staff for the firm, benefits

Photogrammetists Photogrammetist I 1-6 Years Measures and assesses aerial photographs to prepare detailed maps and drawings. Examines source data
Photogrammetist II 7 Years or more Same as above. May supervise others or work independently. Bachelor’s degree with 7+ years of

Pilots Pilot (non-jet) 8 Years or more Pilots corporate turboprop or piston airplanes to transport passengers, mail, or freight, or for other 
Planners Planner I 200 0-5 Years Develops scope and cost estimates, and manages budgets and schedules. May have a bachelor's degree or 

Planner II 240 6-10 Years Same as above but with more experience/education. May lead small teams. Has bachelor’s degree and 
Planner III/Manager 280 11 Years or more Same as above. Works independently and/or has supervisory responsibilities. Works on large/complex 

Project, Contract, & Compliance Coordinators Project Coordinator I 1-5 Years Checks master schedule and work orders, establishes priorities, and changes schedule according to 
Project Coordinator II 6 Years or more Same as above. May have limited supervisory responsibilities. Typically has bachelor’s degree and 6+ years
Contract Administrator 5 Years or more Administers activities concerned with contracts for purchase or sale of equipment, materials, or services,
Contract Manager 5 Years or more Manages activities of professional-level personnel concerned with contracts for purchase or sale of
Compliance Officer I 7 Years or more Researches and maintains knowledge of regulatory practices and requirements, analyzes the Company’s
Compliance Officer II 7 Years or more Oversees and coordinates the development, maintenance, implementation, and revision of policies and 

Project Managers Project Manager I 2-5 years Plans, coordinates, and oversees activities of entire projects to ensure that goals or objectives are 
Project Manager II 5-7 Years Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects. Has
Project Manager III 7-10 Years Same as above. Has sole responsibility for mid- to large-level projects, and/or multiple projects. Has
Project Manager IV 10 years or more Same as above. Has sole responsibility for multiple large, complex projects. May be executive- level

Right-Of-Way Specialists Right-of-Way Specialist 12 Years or more Secures purchase or lease of land and right-of-ways for construction projects through negotiation with 
Scientists Environmental Scientist I 1-5 Years Researches to identify and abate or eliminate sources of pollutants that affect people, wildlife, and their 

Environmental Scientist II 6-10 Years Same as above. Less oversight of work and more independence. May help train lower-level staff or have 
Environmental Scientist III 11 Years or more Same as above. Works on large/complex projects. May have supervisory responsibilities. May have a
Environmental Scientist Manager 10 Years or more Oversees the work of scientists. Assigns and directs projects. Serves as expert advisor to clients and 
Laboratory Assistant 1-5 Years Logs samples, tests materials, supports investigation of problems, and identifies corrective actions.
Laboratory Manager 6 Years or more Responsible for the direction, administration, and operation of the laboratory. Oversees staff and ensures
Archaeologist 5 Years or more Unearths archaeological sites, and documents, itemizes, and studies unearthed items. Researches,
Historian 5 Years or more Creates chronological account of past events dealing with some phase of human activity, either in terms of

Surveyors Survey Technician I 0-3 Years Entry-level work under the immediate supervision and direction of the project surveyor and/or party chief
Survey Technician II 4 Years or more Same as above, with more experience. Less direct oversight from supervisor. Typically has some technical
Surveyor I 160 1-6 Years Professional licensed surveyor who establishes official land, air-space, and water boundaries by surveying.
Surveyor II 200 7 Years or more Same as above. May supervise/train lower-level surveyors and/or survey technicians. Typically has college 
Party Chief 4 Years or more Plans, organizes, and directs work of one or more survey parties engaged in surveying the Earth’s surface to 
Survey Manager 240 8 Years or more Plans, manages, and directs surveying/mapping activities and related projects. Supervises professional 
Principal Surveyor 280 10 Years or more Final responsibility for planning and direction of all aspects of a firm’s surveying operations, including 

Technical Writers Word Processor 0 Years or more Types, compiles, edits, prints, and stores documents, such as correspondence, reports, records, forms,
Technical Writer 1 Year or more Writes and updates material for reports, manuals, briefs, proposals, instruction books, catalogs, and 
Technical Editor 3 Years or more Refines work and heads and coordinates activities of writers engaged in preparing technical/scientific
Proposal Writer 2 Years or more Coordinates the full life-cycle of proposal development. Reviews requests for proposals, researches/gathers
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Area of Expertise Position Hourly Rate Professional Experience Qualifications
Administrative Support Administrative Support Assistant I 100 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 

Administrative Support Assistant II 110 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Administrative Support Assistant III 135 3-4 Years Same as above, with more experience, and less oversight. Able to lead one or more major program
Administrative Support Assistant IV 160 4+ Years or more Principal assistant for administrative matters to a departmental head, agency director, or another 

Analytics Development Data Architect I 2 years Requires a bachelor's degree in computer science or a related field, proficiency in database management
Data Architect II 2-5 Years Typically requires a bachelor's degree in computer science or a related field, along with 2-5 years of
Data Architect III 5-10 Years Requires a bachelor's or master's degree in computer science or a related field, along with 5-10 years of
Data Architect IV 10 Years or more Typically requires a master's degree in computer science or a related field, along with 10+ years of
Data Analyst I 2 Years Typically requires a bachelor's degree in mathematics, statistics, computer science, or a related field,
Data Analyst II 2-5 Years Requires a bachelor's degree in a quantitative field or equivalent experience, along with 2-5 years of
Data Analyst III 5-10 Years Typically requires a bachelor's or master's degree in a quantitative field, along with 5-10 years of
Data Analyst IV 10 Years or more Requires a master's degree in a quantitative field or equivalent experience, along with 10+ years of

Auditing Internal Auditor 3 Years or more Is responsible for auditing accounting, financial, and statistical reports and data within the company to 
Job Captain Provides coordination of drafting required to for bidding purposes and construction. May be called to work
Laboratory Technician I 1-2 Years Entry-level laboratory services where work is closely supervised and in accordance with well-defined 
Laboratory Technician II 2-3 Years Performs routine scientific tasks under close supervision or from detailed and controlled laboratory
Laboratory Technician III 3-5 Years Performs standardized or prescribed assignments involving a sequence of related operations. Conducts
Laboratory Technician IV 5-7 Years Performs wide variety of non-routine assignments of differing complexities under general supervisory
Laboratory Technician V 8-10 Years Performs non-routine and complex scientific laboratory assignments with responsibility for planning and
Supervising Laboratory Technician/Laboratory 10 Years or more Supervises employees engaged in technical laboratory services. Conducts technically complex laboratory

Architectural Design Architect I 0-1 Years Entry level or professional work requiring bachelor's degree in architecture and no experience, or degree 
Architect II 1-2 Years Developmental level performs routine architectural assignments under direct supervision. Works from
Architect III 2-4 Years Independently evaluates, selects, and applies standard architectural techniques, procedures, and criteria
Architect IV 4-8 Years Fully competent architect in all conventional aspects of architecture. Performs work requiring independent
Architect V 8-12 Years Applies sound and diverse knowledge of architectural principles and practices in broad array of
Architect VI 12-16 Years Responsible for interpreting, organizing, executing, and coordinating assignments. Plans and develops
Architect VII 16-20 Years Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 
Architect VIII 20 Years or more Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 

Commissioning Commissioning Agent I 1-2 Years Entry level commissioning agent. Performs simple and routine tasks under close supervision by higher-level 
Commissioning Agent II 2-4 Years Mid-level commissioning agent. Performs non-routine assignments of substantial variety and complexity.
Commissioning Agent III 4-6 Years Senior level commissioning agent. Independently performs non-routine and complex commissioning work
Commissioning Supervisor 6-10 Years Commissioning supervisor. Monitors, reviews, and coordinates all commissioning activities for an assigned 
Commissioning Manager 10 Years or more Commissioning manager. Accountable for delivery of commissioning services across multiple projects. May

Construction Chief Construction Representative 10 Years or more Plans and coordinates all field-inspection activities and reviews the work of Inspectors to ensure 
Construction Coordinator 1-4 Years Position supervises the installation of (discipline) equipment, systems, and components, using the technical 
Construction Manager 6-10 Years Responsible, through subordinate Resident Construction Managers, for overall management direction of
Construction Representative 2-5 Years Ensures, through testing and observation, that the project construction complies with plans and 
Field Engineer 0-2 Years Position monitors the activities of contractors on the construction site within a discipline or multiple 
Field Superintendent 2-5 Years Responsible for the day-to-day construction activities of contractors on-site with regard to scheduling 
Materials Manager 5 Years or more Monitors, reviews, and coordinates all materials movement and storage. May be required to negotiate 
Materials Tester Under general supervision, performs specialized materials testing assignments, including collecting and 
Resident Construction Manager I 1-3 years Responsible for all field-construction activities on small to medium-size projects. Accountability includes
Resident Construction Manager II 3 Years or more Responsible for all field-construction activities on a large-scale project. May have own project work force,
Resident Engineer 5 Years or more Position is responsible for multiple construction projects or a single project of a large scale requiring 
Senior Construction Manager 10 Years or more Oversees the managerial direction of many projects where technical complexity is at the highest and 
Senior Construction Representative 5-10 Years This level has significant inspection experience with capability of handling large projects of moderate 

Contract Management Contract Administrator I 110 2 Years Manages basic contracts, overseeing compliance and documentation. Typically handles routine 
Contract Administrator II 135 2-5 Years Coordinates and manages moderately complex contracts and changes, conducting negotiations and 
Contract Manager I 160 5-10 Years Prepares requests for proposals and reviews technical specifications for accuracy. Will develop bid 
Contract Manager II 250 10 Years or more Manages high-value and complex contracts, leading negotiations, mitigating risks, and ensuring compliance 

Cost Management Cost Engineer 1-2 Years Analyzes project costs, develops basic cost estimates, and identifies cost-saving opportunities. Typically
Cost Manager I 2-6 Years Manages cost estimation and control processes for projects of moderate complexity. Coordinates with 
Cost Manager II 6-10 years Oversees cost management for complex projects, conducting detailed cost analysis, forecasting, and risk
Cost Manager III 10 years or more Directs cost management strategies for large-scale projects or portfolios, leading cost forecasting, risk

Digital Information Digital Information System Coordinator 0-6 Years Coordinates the implementation and maintenance of digital information systems, ensuring effective use 
Digital Information System Manager 6 Years or more Oversees the strategic planning, implementation, and management of digital information systems within 

Document Management Document Controller I 2 Years Responsible for organizing and managing project documentation, ensuring accuracy, version control, and 
Document Controller II 2-5 Years Manages the document control process for multiple projects, overseeing document workflows,
Document Manager I 5-10 Years Oversees the document management process, ensuring compliance with regulations and organizational 
Document Manager II 10-20 Years or more Directs strategic document management initiatives, implementing systems for efficient document creation,
Project Controls Engineer I 2 years Assists in the development and implementation of project control systems, including cost estimating,
Project Controls Engineer II 2-5 years Manages project control activities for moderate to complex projects, developing and implementing cost,
Project Controls Manager I 5-10 Years Oversees the project controls function, leading the development and implementation of project control 

Engineering Engineer I 130 0 (with education) Entry-level professional requiring Bachelor's Degree in Engineering and no experience, or the equivalent (to 
Engineer II 160 1-4 Years Continuing developmental level, performs standard engineering work requiring application of standard 
Engineer III 170 4-7 Years Independently evaluates, selects, and applies standard engineering techniques and procedures while using
Engineer IV 185 7-10 Years .Fully competent engineer in all conventional aspects of subject matter or functional area of assignments; 
Engineer V 205 10-13 Years Applies diversified knowledge of engineering principles and practices to broad variety of assignments and 
Engineer VI 250 13-18 Years Has full responsibility for interpreting, organizing, executing and coordinating assignments. Plans and 
Engineer VII 290 18-23 Years Makes authoritative decisions and recommendations having important impact on extensive engineering 
Engineer VIII 320 23-28 Years Makes authoritative decisions and recommendations having significant impact on extensive engineering 
Engineer IX 370 28 Years or more Provides overall supervision to Department to assure that technical, administrative, man-hour, and 
Engineer/Architect Specialist 3 Years or more Performs specialized and advance engineering or architectural work involving project management on the 
Engineer/Architect Supervisor 3 Years or more Performs supervisory work over professional engineers or architects, and develops, implements, and 
Engineer Technician I 120 0-2 Years Performs simple and routine tasks under close supervision or from detailed procedural guidelines. Gathers
Engineer Technician II 145 2-4 Years Performs standardized or prescribed assignments involving a sequence of related operations. Con- ducts a
Engineer Technician III 155 4-6 Years Performs non-routine assignments of substantial variety and complexity. Receives objectives and technical 
Enginner Technician IV 170 6 Years or more Performs non-routine and complex assignments with responsibility for planning and conducting a complete 
Instrument Technician 0-2 Years Maintains and operates all instruments and measuring devices needed to complete different types of

Estimating Estimator I Civil 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Civil 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Civil 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Civil 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Structural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Structural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Structural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Structural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Architectural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Architectural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Architectural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Architectural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Electrical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Electrical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Electrical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Electrical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Mechanical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Mechanical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Mechanical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Mechanical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimating I Plumbing 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimating II Plumbing 2-5 Years Provide budgetary estimates for particular trade, review design estimate.
Estimating III Plumbing 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Plumbing 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Comms / IT 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Comms / IT 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Comms / IT 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Comms / IT 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Security 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Security 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Security 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Security 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 

Interior Design Interior Design Apprentice 0-4 Years Assists basic drawing preparation, model making, and assembly assignments. Requires basic graphic skills
Interior Designer I 0-2 years (with education) Degree in Interior Design with limited experience in professional office. Requires basic understanding of
Interior Designer II 2-4 Years Degree in Interior Design with minimum 2 years' experience in professional office. Requires basic
Interior Deisgner III 4-6 Years Degree in Interior Design with minimum 4 years' experience in professional office. Experience at Level II
Interior Designer IV 6-8 years Degree in Interior Design with minimum 6 years' professional experience and Architect License. Ability to 
Interior Designer V 8-10 years Degree in Interior Design with minimum 8 years' professional experience and Architect License. Extensive 
Interior Designer VI 10 years or more Degree in Interior Design with minimum 10 years' professional experience and Architect License. Extensive 

Landscaping Landscape Architect I (Entry Level) 0-2 years (with education) Entry level professional work requiring bachelor's degree in applicable science and no experience, or the 
Landscape Architect II 2-4 years Intermediate professional level with developing ability to perform moderately complex project tasks with 
Landscape Architect III 4-6 years Fully competent in all conventional aspects of landscape architecture. Plans and conducts work requiring 
Manager of Landscape Architecture 6 years or more Provides technical and administrative supervision and direction to assigned landscape architecture and 
Project Accountant 2-4 Years Performs various specialized accounting functions of moderate complexity and ensures that procedures
Project Manager Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager I 1-6 Years Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager II 6 years or more Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects.
Senior Landscape Architect 6 Years or more Interprets, organizes, executes, and coordinates project assignments. Normally has science degree with 5

Primavera P6 Support Technical Support I 2 Years Primavera P6 Certification Required
Technical Support II 2-5 Years Primavera P6 Certification Required
Technical Support III 5-10 Years Primavera P6 Certification Required

Project Management Project Engineer < 2 Years A bachelor's degree in engineering is required, with strong technical skills and an eagerness to learn from
Assistant Project Manager 5-10 Years Along with a bachelor's degree in a relevant field (engineering or construction management preferred),
Project Manager Functional I 2-5 years A minimum of 2-5 years of experience in project management, with a proven ability to deliver projects on 
Project Manager Functional II 5-7 Years 5-7 years of experience managing projects, with a strong understanding of public works procedures and 
Project Manager Functional III 7-10 Years 7-10 years of experience leading complex projects, with a focus on problem-solving and stakeholder 
Project Manager Functional IV 10 years or more 10+ years of experience managing large-scale public works projects, with a proven track record of success.
Senior Project Manager 15 years or more Extensive experience (15+ years) leading and mentoring project teams. Expertise in public works
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Principal Project Manager 20 years or more Proven leadership skills and a distinguished career in managing high-profile public works projects. A 
Quality Assurance Facilities QA Inspector I 0-2 Years Entry level facilities quality assurance inspector. Performs simple and routine tasks under close supervision 

Facilities QA Inspector II 2-4 years Mid-level facilities quality assurance inspector. Performs non-routine assignments of substantial variety
Facilities QA Inspector III 4-7 Years Senior level facilities quality assurance inspector. Performs non-routine and complex assignments with 
Facilities QA Inspector Supervisor 7 Years or more Facilities quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection 
Civil QA Inspector I 0-2 Years Entry level civil quality assurance inspector. Performs simple and routine tasks under close supervision by
Civil QA Inspector II 2-4 years Mid-level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector 4-7 Years Senior level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector Supervisor 7 Years or more Civil quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection activities.
Civil Electrical QA Inspector 4 Years or more Full experienced quality assurance electrical inspector. Performs non-routine assignments of substantial 

Quality Control Quality-Control Engineer 4 years or more Position involves the performance of conventional quality-control functions within a discipline to ensure 
Risk Management Risk Manager I 2 Years A bachelor's degree in risk management, finance, or a related field is required. Experience in risk

Risk Manager II 2-5 Years 2-5 years of experience in risk management, with a strong understanding of risk management frameworks
Risk Manager III 5-10 Years 5-10 years of experience in risk management, with a proven track record of implementing and managing 
Risk Manager IV 10-20 Years or more 10+ years of experience in risk management, with leadership experience in a risk management team.

Scheduling Scheduler I 125 0-2 Years An associate's degree or relevant experience in project scheduling is preferred. Strong organizational skills,
Scheduler II 145 2-4 Years 2-4 years of experience in project scheduling, with the ability to develop and maintain project schedules.
Scheduler III 165 5-7 Years 5-7 years of experience in complex project scheduling, with a proven track record of managing multiple 
Scheduler Manager 185 7 Years or more 7+ years of experience in project scheduling, with strong leadership and communication skills. Ability to 

Specialist Services Scientist I 0-2 years (with education) Entry level professional requiring Bachelor’s Degree in Science and no experience, or the equivalent (to a
Scientist II 2-3 Years Continuing developmental level, performs standard scientific work requiring application of standard 
Scientist III 3-5 Years Independently evaluates, selects, and applies standard scientific techniques and procedures while using 
Scientist IV 5-10 Years Fully competent scientist in all conventional aspects of subject matter or functional area of assignments; 
Scientist V 10 Years or more Applies diversified knowledge of scientific principles and practices to broad variety of assignments and 

Surveying Chain/Rod Technician Stakes out and elevates survey points. Performs maintenance of certain equipment and maintains supplies
Land Surveyer Responsible for initiating and completing both the preliminary and final land surveys and ensuring that
Party Chief 4 Years or more Organizes and maintains efficiency of field survey crew in completing specific jobs. Accurately calculates

Systems Development Systems Developer I 2 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer II 2-5 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer III 5-10 Years or more Systems Certification Required, Business Process Design, Implementation, Testing

Systems Support Technical Support I 2 Years Systems Certification Required
Technical Support II 2-5 Years Systems Certification Required
Technical Support III 5-10 Years Systems Certification Required

Accounting & Finance Accounting Technician/Bookkeeper 2 Years Under supervision, performs a variety of routine tasks, including reconciling bank accounts, posting to and 
Accountant 155 2-5 Years Responsible for maintaining a complete and systematic set of records of business transactions. Balances
Accounting Manager 200 7 Years or more Manages professional level accounting functions and the preparation of reports including earnings,
Financial Analyst 1 Year or more (with education) Analyzes past and present financial data of organization and estimates future revenues and expenditures,
Finance Manager 7 Years or more Responsible for the organization’s financial information and administration. Supervises accounting,

Architects (Including Landscape) Architect I 0-1 Years Plans and designs building projects for clients according to their desires, needs, and financial resources,
Architect II 1-2 Years Same as above. May have supervisory responsibilities. Typically has a bachelor’s degree and 7+ years of
Landscape Architect I 0-2 years (with education) Designs and plans development of land areas for projects, such as parks, highways, commercial/residential 
Landscape Architect II 2-4 years Same as above. May have supervisory responsibilities. Typically has an associate degree and license with 
Urban Planner 1 Year or more Plans and develops comprehensive programs and plans for development, growth, revitalization, and 

Cadd & Designers CADD Technician I 0-5 Years Under general supervision, prepares layouts, drawings, and designs according to engineering specs using 
CADD Technician II 6 years or more In addition to above, carries out more novel or complex assignments using more independent judgment.
Designer/Drafter I 0-5 Years Assists professionals in designing, planning, and execution of segments of projects. Uses BIM, MEP, CADD,
Designer/Drafter II 6 years or more In addition to above, converses with engineers and other subject matter experts to interpret design 
Designer/Drafter III 10 Years or more Same as above. Has additional experience and supervisory responsibilities, works on more complex 
CADD/Designer Supervisor 10 Years or more Responsible for the coordination/supervision of operators/designers. Assigns projects, coordinates
CADD/Designer Manager 15 Years or more Considered 2nd level manager over projects and personnel to ensure conformance to client requirements.

Construction Inspectors & Managers Construction Inspector I 0-2 Years Observes and inspects construction of bridges, buildings, dams, highways, and other types of construction 
Construction Inspector II 3-7 Years Same as above. Typically reports to Project Manager or Construction Manager and may have certification 
Construction Inspector III 8-11 Years Same as above. Inspects difficult/complex phases of construction. May process change orders. May have 
Construction Inspector Lead/Supervisor 11 Years or more Performs/supervises complex tasks. Responsible for training/supervision of technicians and/or large 
Construction Manager I 0-5 Years Liaison between field staff and project manager. Ensures adherence to contract terms, performance,
Construction Manager II 6-10 Years Same as above. Responsible for larger projects. Typically requires bachelor’s degree and 6–10 years of
Construction Manager III 11 Years or more Same as above. Responsible for largest projects. Typically requires bachelor’s degree and 11+ years of

Engineers Engineering Intern – Student 0 Years Under direction of engineer professionals, performs project assignments to acquire relevant work
EIT I 120 0-2 Years Entry-level/new graduate who uses prescribed methods, standard techniques, and practices to perform
EIT II 145 3-5 Years Performs continuing development-level engineering work, requires application of standard techniques and 
EIT III 155 6 Years or more In addition to above, may coordinate work of technicians. Typically has a bachelor’s or master’s degree,
Engineer I 185 4-8 Years Professional engineer (PE) working under general supervision, establishes basic design criteria and 
Engineer II 205 9-13 Years PE with responsibility for technical performance on small to medium projects or designated tasks on large 
Engineer III 250 14-18 Years PE with major responsibility for technical performance on medium to large projects or multiple projects.
Engineer IV 320 19 Years or more PE with full responsibility for large, complex projects or a number of large projects. Generally reports
Software Engineer I 0-4 Years Working under general supervision, develops, researches, designs, implements, tests, and evaluates
Software Engineer II 5-10 Years Same as Software Engineer I, with more autonomy. May have major responsibility on small or medium
Software Engineer III 11-15 Years Same as Software Engineer I, with autonomy and some supervisory responsibilities. Major responsibility on 
Software Engineer IV 16 Years or more Same as Software Engineer I, with full autonomy and supervisory responsibilities. Major or full 
Engineering Manager 250 10 Years or more Has on-site responsibility for day-to-day operations of a firm office separate from the main office (i.e.
Engineering VP 320 12 Years or more Responsible for a segment, discipline, business unit, geographic region, or project type. In larger firms,

Geographic Information Systems (GIS) GIS I 125 1-2 Years Creates/maintains databases, maps, and graphs that can be combined with geographically referenced 
GIS II 145 3-7 Years Same as above. Less oversight of work and more independence. May have limited supervisory
GIS III 8 Years or more Same as above. Works without supervision, and may supervise others. Typically has a bachelor’s degree or 

Graphic Designers Graphic I 1-5 Years Designs art and layouts for material to be presented by visual communications media such as books,
Graphic II 6 Years or more Same as above. May have limited supervisory responsibilities. Bachelor’s degree with a minimum of 6+ 
Graphic Manager 7 Years or more Supervises graphic design staff. Decision-maker with final say of layout and content of materials.

Information Technology (IT) IT Technician 1-5 Years Plans and coordinates activities such as the installation and upgrading of hardware and software,
Network/Systems Administrator 3-5 Years Administers design, organization, and implementation of network, and heads technical support staff who 
Programmer Analyst 5 Years or more Analyzes and critiques computer programs and systems, and develops new programs. Reviews users’
IT Department Manager 5 Years or more Responsible for firm’s computerized operations. Oversees IT technicians and network administrators. Plans

Marketing Marketing Assistant 140 1-5 Years Provides administrative support for marketing activities. High school graduate with 1–5 years of experience
Marketing Associate 185 6 Years or more Gives support to advertising programs to promote products or services. Assists in the development and 
Marketing Manager 200 5 Years or more Responsible for planning, coordinating, executing and evaluating strategic marketing plans. Leads teams
Marketing Director 250 5 Years or more Senior member of firm management who is responsible for all marketing activities, research, market
Business Development Associate 185 5 Years or more Seeks business opportunities for the firm. Majority of time is spent making client contacts. Responsible for 
Business Development Manager/Director 200 7 Years or more Manages and aids in the analyzing, planning, research, and development of organization's objectives and 

Office Administrative Assistant I 100 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 
Administrative Assistant II 110 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Executive Assistant 5 Years or more Supports executive by handling a wide variety of situations involving the administrative functions of the 
Office Manager 5 Years or more Manages and organizes office operations and procedures, such as word processing, bookkeeping,
Records Specialist 2 Years or more Maintains official records. Oversees on- and off-site storage, retention schedules, and disaster recovery
HR Generalist 3 Years or more Responsible for day-to-day HR functions such as employee relations, payroll, benefits, training, hiring, etc.
HR Manager 5 Years or more Responsible for coordinating the hiring, training, and retention of professional staff for the firm, benefits

Photogrammetists Photogrammetist I 1-6 Years Measures and assesses aerial photographs to prepare detailed maps and drawings. Examines source data
Photogrammetist II 7 Years or more Same as above. May supervise others or work independently. Bachelor’s degree with 7+ years of

Pilots Pilot (non-jet) 8 Years or more Pilots corporate turboprop or piston airplanes to transport passengers, mail, or freight, or for other 
Planners Planner I 155 0-5 Years Develops scope and cost estimates, and manages budgets and schedules. May have a bachelor's degree or 

Planner II 185 6-10 Years Same as above but with more experience/education. May lead small teams. Has bachelor’s degree and 
Planner III/Manager 210 11 Years or more Same as above. Works independently and/or has supervisory responsibilities. Works on large/complex 

Project, Contract, & Compliance Coordinators Project Coordinator I 1-5 Years Checks master schedule and work orders, establishes priorities, and changes schedule according to 
Project Coordinator II 6 Years or more Same as above. May have limited supervisory responsibilities. Typically has bachelor’s degree and 6+ years
Contract Administrator 5 Years or more Administers activities concerned with contracts for purchase or sale of equipment, materials, or services,
Contract Manager 5 Years or more Manages activities of professional-level personnel concerned with contracts for purchase or sale of
Compliance Officer I 135 7 Years or more Researches and maintains knowledge of regulatory practices and requirements, analyzes the Company’s
Compliance Officer II 155 7 Years or more Oversees and coordinates the development, maintenance, implementation, and revision of policies and 

Project Managers Project Manager I 230 2-5 years Plans, coordinates, and oversees activities of entire projects to ensure that goals or objectives are 
Project Manager II 250 5-7 Years Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects. Has
Project Manager III 275 7-10 Years Same as above. Has sole responsibility for mid- to large-level projects, and/or multiple projects. Has
Project Manager IV 290 10 years or more Same as above. Has sole responsibility for multiple large, complex projects. May be executive- level

Right-Of-Way Specialists Right-of-Way Specialist 12 Years or more Secures purchase or lease of land and right-of-ways for construction projects through negotiation with 
Scientists Environmental Scientist I 1-5 Years Researches to identify and abate or eliminate sources of pollutants that affect people, wildlife, and their 

Environmental Scientist II 6-10 Years Same as above. Less oversight of work and more independence. May help train lower-level staff or have 
Environmental Scientist III 11 Years or more Same as above. Works on large/complex projects. May have supervisory responsibilities. May have a
Environmental Scientist Manager 10 Years or more Oversees the work of scientists. Assigns and directs projects. Serves as expert advisor to clients and 
Laboratory Assistant 1-5 Years Logs samples, tests materials, supports investigation of problems, and identifies corrective actions.
Laboratory Manager 6 Years or more Responsible for the direction, administration, and operation of the laboratory. Oversees staff and ensures
Archaeologist 5 Years or more Unearths archaeological sites, and documents, itemizes, and studies unearthed items. Researches,
Historian 5 Years or more Creates chronological account of past events dealing with some phase of human activity, either in terms of

Surveyors Survey Technician I 0-3 Years Entry-level work under the immediate supervision and direction of the project surveyor and/or party chief
Survey Technician II 4 Years or more Same as above, with more experience. Less direct oversight from supervisor. Typically has some technical
Surveyor I 1-6 Years Professional licensed surveyor who establishes official land, air-space, and water boundaries by surveying.
Surveyor II 7 Years or more Same as above. May supervise/train lower-level surveyors and/or survey technicians. Typically has college 
Party Chief 4 Years or more Plans, organizes, and directs work of one or more survey parties engaged in surveying the Earth’s surface to 
Survey Manager 8 Years or more Plans, manages, and directs surveying/mapping activities and related projects. Supervises professional 
Principal Surveyor 10 Years or more Final responsibility for planning and direction of all aspects of a firm’s surveying operations, including 

Technical Writers Word Processor 0 Years or more Types, compiles, edits, prints, and stores documents, such as correspondence, reports, records, forms,
Technical Writer 1 Year or more Writes and updates material for reports, manuals, briefs, proposals, instruction books, catalogs, and 
Technical Editor 3 Years or more Refines work and heads and coordinates activities of writers engaged in preparing technical/scientific
Proposal Writer 2 Years or more Coordinates the full life-cycle of proposal development. Reviews requests for proposals,
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Area of Expertise Position Hourly Rate Professional Experience Qualifications
Administrative Support Administrative Support Assistant I 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 

Administrative Support Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Administrative Support Assistant III 3-4 Years Same as above, with more experience, and less oversight. Able to lead one or more major program
Administrative Support Assistant IV 4+ Years or more Principal assistant for administrative matters to a departmental head, agency director, or another 

Analytics Development Data Architect I 2 years Requires a bachelor's degree in computer science or a related field, proficiency in database management
Data Architect II 2-5 Years Typically requires a bachelor's degree in computer science or a related field, along with 2-5 years of
Data Architect III 5-10 Years Requires a bachelor's or master's degree in computer science or a related field, along with 5-10 years of
Data Architect IV 10 Years or more Typically requires a master's degree in computer science or a related field, along with 10+ years of
Data Analyst I 2 Years Typically requires a bachelor's degree in mathematics, statistics, computer science, or a related field,
Data Analyst II 2-5 Years Requires a bachelor's degree in a quantitative field or equivalent experience, along with 2-5 years of
Data Analyst III 5-10 Years Typically requires a bachelor's or master's degree in a quantitative field, along with 5-10 years of
Data Analyst IV 10 Years or more Requires a master's degree in a quantitative field or equivalent experience, along with 10+ years of

Auditing Internal Auditor 3 Years or more Is responsible for auditing accounting, financial, and statistical reports and data within the company to 
Job Captain Provides coordination of drafting required to for bidding purposes and construction. May be called to work
Laboratory Technician I 1-2 Years Entry-level laboratory services where work is closely supervised and in accordance with well-defined 
Laboratory Technician II 2-3 Years Performs routine scientific tasks under close supervision or from detailed and controlled laboratory
Laboratory Technician III 3-5 Years Performs standardized or prescribed assignments involving a sequence of related operations. Conducts
Laboratory Technician IV 5-7 Years Performs wide variety of non-routine assignments of differing complexities under general supervisory
Laboratory Technician V 8-10 Years Performs non-routine and complex scientific laboratory assignments with responsibility for planning and
Supervising Laboratory Technician/Laboratory 10 Years or more Supervises employees engaged in technical laboratory services. Conducts technically complex laboratory

Architectural Design Architect I 0-1 Years Entry level or professional work requiring bachelor's degree in architecture and no experience, or degree 
Architect II 1-2 Years Developmental level performs routine architectural assignments under direct supervision. Works from
Architect III 2-4 Years Independently evaluates, selects, and applies standard architectural techniques, procedures, and criteria
Architect IV 4-8 Years Fully competent architect in all conventional aspects of architecture. Performs work requiring independent
Architect V 8-12 Years Applies sound and diverse knowledge of architectural principles and practices in broad array of
Architect VI 12-16 Years Responsible for interpreting, organizing, executing, and coordinating assignments. Plans and develops
Architect VII 16-20 Years Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 
Architect VIII 20 Years or more Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 

Commissioning Commissioning Agent I 1-2 Years Entry level commissioning agent. Performs simple and routine tasks under close supervision by higher-level 
Commissioning Agent II 2-4 Years Mid-level commissioning agent. Performs non-routine assignments of substantial variety and complexity.
Commissioning Agent III 4-6 Years Senior level commissioning agent. Independently performs non-routine and complex commissioning work
Commissioning Supervisor 6-10 Years Commissioning supervisor. Monitors, reviews, and coordinates all commissioning activities for an assigned 
Commissioning Manager 10 Years or more Commissioning manager. Accountable for delivery of commissioning services across multiple projects. May

Construction Chief Construction Representative 10 Years or more Plans and coordinates all field-inspection activities and reviews the work of Inspectors to ensure 
Construction Coordinator 1-4 Years Position supervises the installation of (discipline) equipment, systems, and components, using the technical 
Construction Manager 6-10 Years Responsible, through subordinate Resident Construction Managers, for overall management direction of
Construction Representative 2-5 Years Ensures, through testing and observation, that the project construction complies with plans and 
Field Engineer 0-2 Years Position monitors the activities of contractors on the construction site within a discipline or multiple 
Field Superintendent 2-5 Years Responsible for the day-to-day construction activities of contractors on-site with regard to scheduling 
Materials Manager 5 Years or more Monitors, reviews, and coordinates all materials movement and storage. May be required to negotiate 
Materials Tester Under general supervision, performs specialized materials testing assignments, including collecting and 
Resident Construction Manager I 1-3 years Responsible for all field-construction activities on small to medium-size projects. Accountability includes
Resident Construction Manager II 3 Years or more Responsible for all field-construction activities on a large-scale project. May have own project work force,
Resident Engineer 5 Years or more Position is responsible for multiple construction projects or a single project of a large scale requiring 
Senior Construction Manager 10 Years or more Oversees the managerial direction of many projects where technical complexity is at the highest and 
Senior Construction Representative 5-10 Years This level has significant inspection experience with capability of handling large projects of moderate 

Contract Management Contract Administrator I 2 Years Manages basic contracts, overseeing compliance and documentation. Typically handles routine 
Contract Administrator II 2-5 Years Coordinates and manages moderately complex contracts and changes, conducting negotiations and 
Contract Manager I 5-10 Years Prepares requests for proposals and reviews technical specifications for accuracy. Will develop bid 
Contract Manager II 10 Years or more Manages high-value and complex contracts, leading negotiations, mitigating risks, and ensuring compliance 

Cost Management Cost Engineer 1-2 Years Analyzes project costs, develops basic cost estimates, and identifies cost-saving opportunities. Typically
Cost Manager I 2-6 Years Manages cost estimation and control processes for projects of moderate complexity. Coordinates with 
Cost Manager II 6-10 years Oversees cost management for complex projects, conducting detailed cost analysis, forecasting, and risk
Cost Manager III 10 years or more Directs cost management strategies for large-scale projects or portfolios, leading cost forecasting, risk

Digital Information Digital Information System Coordinator 0-6 Years Coordinates the implementation and maintenance of digital information systems, ensuring effective use 
Digital Information System Manager 6 Years or more Oversees the strategic planning, implementation, and management of digital information systems within 

Document Management Document Controller I 2 Years Responsible for organizing and managing project documentation, ensuring accuracy, version control, and 
Document Controller II 2-5 Years Manages the document control process for multiple projects, overseeing document workflows,
Document Manager I 5-10 Years Oversees the document management process, ensuring compliance with regulations and organizational 
Document Manager II 10-20 Years or more Directs strategic document management initiatives, implementing systems for efficient document creation,
Project Controls Engineer I 2 years Assists in the development and implementation of project control systems, including cost estimating,
Project Controls Engineer II 2-5 years Manages project control activities for moderate to complex projects, developing and implementing cost,
Project Controls Manager I 5-10 Years Oversees the project controls function, leading the development and implementation of project control 

Engineering Engineer I 0 (with education) Entry-level professional requiring Bachelor's Degree in Engineering and no experience, or the equivalent (to 
Engineer II 1-4 Years Continuing developmental level, performs standard engineering work requiring application of standard 
Engineer III 4-7 Years Independently evaluates, selects, and applies standard engineering techniques and procedures while using
Engineer IV 7-10 Years .Fully competent engineer in all conventional aspects of subject matter or functional area of assignments; 
Engineer V 10-13 Years Applies diversified knowledge of engineering principles and practices to broad variety of assignments and 
Engineer VI 13-18 Years Has full responsibility for interpreting, organizing, executing and coordinating assignments. Plans and 
Engineer VII 18-23 Years Makes authoritative decisions and recommendations having important impact on extensive engineering 
Engineer VIII 23-28 Years Makes authoritative decisions and recommendations having significant impact on extensive engineering 
Engineer IX 28 Years or more Provides overall supervision to Department to assure that technical, administrative, man-hour, and 
Engineer/Architect Specialist 3 Years or more Performs specialized and advance engineering or architectural work involving project management on the 
Engineer/Architect Supervisor 3 Years or more Performs supervisory work over professional engineers or architects, and develops, implements, and 
Engineer Technician I 0-2 Years Performs simple and routine tasks under close supervision or from detailed procedural guidelines. Gathers
Engineer Technician II 2-4 Years Performs standardized or prescribed assignments involving a sequence of related operations. Con- ducts a
Engineer Technician III 4-6 Years Performs non-routine assignments of substantial variety and complexity. Receives objectives and technical 
Enginner Technician IV 6 Years or more Performs non-routine and complex assignments with responsibility for planning and conducting a complete 
Instrument Technician 0-2 Years Maintains and operates all instruments and measuring devices needed to complete different types of

Estimating Estimator I Civil 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Civil 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Civil 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Civil 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Structural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Structural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Structural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Structural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Architectural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Architectural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Architectural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Architectural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Electrical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Electrical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Electrical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Electrical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Mechanical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Mechanical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Mechanical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Mechanical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimating I Plumbing 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimating II Plumbing 2-5 Years Provide budgetary estimates for particular trade, review design estimate.
Estimating III Plumbing 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Plumbing 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Comms / IT 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Comms / IT 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Comms / IT 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Comms / IT 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Security 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Security 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Security 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Security 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 

Interior Design Interior Design Apprentice 0-4 Years Assists basic drawing preparation, model making, and assembly assignments. Requires basic graphic skills
Interior Designer I 0-2 years (with education) Degree in Interior Design with limited experience in professional office. Requires basic understanding of
Interior Designer II 2-4 Years Degree in Interior Design with minimum 2 years' experience in professional office. Requires basic
Interior Deisgner III 4-6 Years Degree in Interior Design with minimum 4 years' experience in professional office. Experience at Level II
Interior Designer IV 6-8 years Degree in Interior Design with minimum 6 years' professional experience and Architect License. Ability to 
Interior Designer V 8-10 years Degree in Interior Design with minimum 8 years' professional experience and Architect License. Extensive 
Interior Designer VI 10 years or more Degree in Interior Design with minimum 10 years' professional experience and Architect License. Extensive 

Landscaping Landscape Architect I (Entry Level) 0-2 years (with education) Entry level professional work requiring bachelor's degree in applicable science and no experience, or the 
Landscape Architect II 2-4 years Intermediate professional level with developing ability to perform moderately complex project tasks with 
Landscape Architect III 4-6 years Fully competent in all conventional aspects of landscape architecture. Plans and conducts work requiring 
Manager of Landscape Architecture 6 years or more Provides technical and administrative supervision and direction to assigned landscape architecture and 
Project Accountant 2-4 Years Performs various specialized accounting functions of moderate complexity and ensures that procedures
Project Manager Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager I 1-6 Years Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager II 6 years or more Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects.
Senior Landscape Architect 6 Years or more Interprets, organizes, executes, and coordinates project assignments. Normally has science degree with 5

Primavera P6 Support Technical Support I 2 Years Primavera P6 Certification Required
Technical Support II 2-5 Years Primavera P6 Certification Required
Technical Support III 5-10 Years Primavera P6 Certification Required

Project Management Project Engineer < 2 Years A bachelor's degree in engineering is required, with strong technical skills and an eagerness to learn from
Assistant Project Manager 5-10 Years Along with a bachelor's degree in a relevant field (engineering or construction management preferred),
Project Manager Functional I 2-5 years A minimum of 2-5 years of experience in project management, with a proven ability to deliver projects on 
Project Manager Functional II 5-7 Years 5-7 years of experience managing projects, with a strong understanding of public works procedures and 
Project Manager Functional III 7-10 Years 7-10 years of experience leading complex projects, with a focus on problem-solving and stakeholder 
Project Manager Functional IV 10 years or more 10+ years of experience managing large-scale public works projects, with a proven track record of success.
Senior Project Manager 15 years or more Extensive experience (15+ years) leading and mentoring project teams. Expertise in public works
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Principal Project Manager 20 years or more Proven leadership skills and a distinguished career in managing high-profile public works projects. A 
Quality Assurance Facilities QA Inspector I 0-2 Years Entry level facilities quality assurance inspector. Performs simple and routine tasks under close supervision 

Facilities QA Inspector II 2-4 years Mid-level facilities quality assurance inspector. Performs non-routine assignments of substantial variety
Facilities QA Inspector III 4-7 Years Senior level facilities quality assurance inspector. Performs non-routine and complex assignments with 
Facilities QA Inspector Supervisor 7 Years or more Facilities quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection 
Civil QA Inspector I 0-2 Years Entry level civil quality assurance inspector. Performs simple and routine tasks under close supervision by
Civil QA Inspector II 2-4 years Mid-level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector 4-7 Years Senior level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector Supervisor 7 Years or more Civil quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection activities.
Civil Electrical QA Inspector 4 Years or more Full experienced quality assurance electrical inspector. Performs non-routine assignments of substantial 

Quality Control Quality-Control Engineer 4 years or more Position involves the performance of conventional quality-control functions within a discipline to ensure 
Risk Management Risk Manager I 2 Years A bachelor's degree in risk management, finance, or a related field is required. Experience in risk

Risk Manager II 2-5 Years 2-5 years of experience in risk management, with a strong understanding of risk management frameworks
Risk Manager III 5-10 Years 5-10 years of experience in risk management, with a proven track record of implementing and managing 
Risk Manager IV 10-20 Years or more 10+ years of experience in risk management, with leadership experience in a risk management team.

Scheduling Scheduler I 0-2 Years An associate's degree or relevant experience in project scheduling is preferred. Strong organizational skills,
Scheduler II 2-4 Years 2-4 years of experience in project scheduling, with the ability to develop and maintain project schedules.
Scheduler III 5-7 Years 5-7 years of experience in complex project scheduling, with a proven track record of managing multiple 
Scheduler Manager 7 Years or more 7+ years of experience in project scheduling, with strong leadership and communication skills. Ability to 

Specialist Services Scientist I 0-2 years (with education) Entry level professional requiring Bachelor’s Degree in Science and no experience, or the equivalent (to a
Scientist II 2-3 Years Continuing developmental level, performs standard scientific work requiring application of standard 
Scientist III 3-5 Years Independently evaluates, selects, and applies standard scientific techniques and procedures while using 
Scientist IV 5-10 Years Fully competent scientist in all conventional aspects of subject matter or functional area of assignments; 
Scientist V 10 Years or more Applies diversified knowledge of scientific principles and practices to broad variety of assignments and 

Surveying Chain/Rod Technician Stakes out and elevates survey points. Performs maintenance of certain equipment and maintains supplies
Land Surveyer Responsible for initiating and completing both the preliminary and final land surveys and ensuring that
Party Chief 4 Years or more Organizes and maintains efficiency of field survey crew in completing specific jobs. Accurately calculates

Systems Development Systems Developer I 2 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer II 2-5 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer III 5-10 Years or more Systems Certification Required, Business Process Design, Implementation, Testing

Systems Support Technical Support I 2 Years Systems Certification Required
Technical Support II 2-5 Years Systems Certification Required
Technical Support III 5-10 Years Systems Certification Required

Accounting & Finance Accounting Technician/Bookkeeper 2 Years Under supervision, performs a variety of routine tasks, including reconciling bank accounts, posting to and 
Accountant 2-5 Years Responsible for maintaining a complete and systematic set of records of business transactions. Balances
Accounting Manager 7 Years or more Manages professional level accounting functions and the preparation of reports including earnings,
Financial Analyst 1 Year or more (with education) Analyzes past and present financial data of organization and estimates future revenues and expenditures,
Finance Manager 7 Years or more Responsible for the organization’s financial information and administration. Supervises accounting,

Architects (Including Landscape) Architect I 0-1 Years Plans and designs building projects for clients according to their desires, needs, and financial resources,
Architect II 1-2 Years Same as above. May have supervisory responsibilities. Typically has a bachelor’s degree and 7+ years of
Landscape Architect I 0-2 years (with education) Designs and plans development of land areas for projects, such as parks, highways, commercial/residential 
Landscape Architect II 2-4 years Same as above. May have supervisory responsibilities. Typically has an associate degree and license with 
Urban Planner 1 Year or more Plans and develops comprehensive programs and plans for development, growth, revitalization, and 

Cadd & Designers CADD Technician I 0-5 Years Under general supervision, prepares layouts, drawings, and designs according to engineering specs using 
CADD Technician II 6 years or more In addition to above, carries out more novel or complex assignments using more independent judgment.
Designer/Drafter I 0-5 Years Assists professionals in designing, planning, and execution of segments of projects. Uses BIM, MEP, CADD,
Designer/Drafter II 6 years or more In addition to above, converses with engineers and other subject matter experts to interpret design 
Designer/Drafter III 10 Years or more Same as above. Has additional experience and supervisory responsibilities, works on more complex 
CADD/Designer Supervisor 10 Years or more Responsible for the coordination/supervision of operators/designers. Assigns projects, coordinates
CADD/Designer Manager 15 Years or more Considered 2nd level manager over projects and personnel to ensure conformance to client requirements.

Construction Inspectors & Managers Construction Inspector I 0-2 Years Observes and inspects construction of bridges, buildings, dams, highways, and other types of construction 
Construction Inspector II 3-7 Years Same as above. Typically reports to Project Manager or Construction Manager and may have certification 
Construction Inspector III 8-11 Years Same as above. Inspects difficult/complex phases of construction. May process change orders. May have 
Construction Inspector Lead/Supervisor 11 Years or more Performs/supervises complex tasks. Responsible for training/supervision of technicians and/or large 
Construction Manager I 0-5 Years Liaison between field staff and project manager. Ensures adherence to contract terms, performance,
Construction Manager II 6-10 Years Same as above. Responsible for larger projects. Typically requires bachelor’s degree and 6–10 years of
Construction Manager III 11 Years or more Same as above. Responsible for largest projects. Typically requires bachelor’s degree and 11+ years of

Engineers Engineering Intern – Student 0 Years Under direction of engineer professionals, performs project assignments to acquire relevant work
EIT I 0-2 Years Entry-level/new graduate who uses prescribed methods, standard techniques, and practices to perform
EIT II 3-5 Years Performs continuing development-level engineering work, requires application of standard techniques and 
EIT III 6 Years or more In addition to above, may coordinate work of technicians. Typically has a bachelor’s or master’s degree,
Engineer I 4-8 Years Professional engineer (PE) working under general supervision, establishes basic design criteria and 
Engineer II 9-13 Years PE with responsibility for technical performance on small to medium projects or designated tasks on large 
Engineer III 14-18 Years PE with major responsibility for technical performance on medium to large projects or multiple projects.
Engineer IV 19 Years or more PE with full responsibility for large, complex projects or a number of large projects. Generally reports
Software Engineer I 0-4 Years Working under general supervision, develops, researches, designs, implements, tests, and evaluates
Software Engineer II 5-10 Years Same as Software Engineer I, with more autonomy. May have major responsibility on small or medium
Software Engineer III 11-15 Years Same as Software Engineer I, with autonomy and some supervisory responsibilities. Major responsibility on 
Software Engineer IV 16 Years or more Same as Software Engineer I, with full autonomy and supervisory responsibilities. Major or full 
Engineering Manager 10 Years or more Has on-site responsibility for day-to-day operations of a firm office separate from the main office (i.e.
Engineering VP 12 Years or more Responsible for a segment, discipline, business unit, geographic region, or project type. In larger firms,

Geographic Information Systems (GIS) GIS I 1-2 Years Creates/maintains databases, maps, and graphs that can be combined with geographically referenced 
GIS II 3-7 Years Same as above. Less oversight of work and more independence. May have limited supervisory
GIS III 8 Years or more Same as above. Works without supervision, and may supervise others. Typically has a bachelor’s degree or 

Graphic Designers Graphic I 1-5 Years Designs art and layouts for material to be presented by visual communications media such as books,
Graphic II 6 Years or more Same as above. May have limited supervisory responsibilities. Bachelor’s degree with a minimum of 6+ 
Graphic Manager 7 Years or more Supervises graphic design staff. Decision-maker with final say of layout and content of materials.

Information Technology (IT) IT Technician 1-5 Years Plans and coordinates activities such as the installation and upgrading of hardware and software,
Network/Systems Administrator 3-5 Years Administers design, organization, and implementation of network, and heads technical support staff who 
Programmer Analyst 5 Years or more Analyzes and critiques computer programs and systems, and develops new programs. Reviews users’
IT Department Manager 5 Years or more Responsible for firm’s computerized operations. Oversees IT technicians and network administrators. Plans

Marketing Marketing Assistant 1-5 Years Provides administrative support for marketing activities. High school graduate with 1–5 years of experience
Marketing Associate 6 Years or more Gives support to advertising programs to promote products or services. Assists in the development and 
Marketing Manager 5 Years or more Responsible for planning, coordinating, executing and evaluating strategic marketing plans. Leads teams
Marketing Director 5 Years or more Senior member of firm management who is responsible for all marketing activities, research, market
Business Development Associate 5 Years or more Seeks business opportunities for the firm. Majority of time is spent making client contacts. Responsible for 
Business Development Manager/Director 7 Years or more Manages and aids in the analyzing, planning, research, and development of organization's objectives and 

Office Administrative Assistant I 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 
Administrative Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Executive Assistant 5 Years or more Supports executive by handling a wide variety of situations involving the administrative functions of the 
Office Manager 5 Years or more Manages and organizes office operations and procedures, such as word processing, bookkeeping,
Records Specialist 2 Years or more Maintains official records. Oversees on- and off-site storage, retention schedules, and disaster recovery
HR Generalist 3 Years or more Responsible for day-to-day HR functions such as employee relations, payroll, benefits, training, hiring, etc.
HR Manager 5 Years or more Responsible for coordinating the hiring, training, and retention of professional staff for the firm, benefits

Photogrammetists Photogrammetist I 1-6 Years Measures and assesses aerial photographs to prepare detailed maps and drawings. Examines source data
Photogrammetist II 7 Years or more Same as above. May supervise others or work independently. Bachelor’s degree with 7+ years of

Pilots Pilot (non-jet) 8 Years or more Pilots corporate turboprop or piston airplanes to transport passengers, mail, or freight, or for other 
Planners Planner I $131.00 0-5 Years Develops scope and cost estimates, and manages budgets and schedules. May have a bachelor's degree or 

Planner II 6-10 Years Same as above but with more experience/education. May lead small teams. Has bachelor’s degree and 
Planner III/Manager $229.00 11 Years or more Same as above. Works independently and/or has supervisory responsibilities. Works on large/complex 

Project, Contract, & Compliance Coordinators Project Coordinator I 1-5 Years Checks master schedule and work orders, establishes priorities, and changes schedule according to 
Project Coordinator II 6 Years or more Same as above. May have limited supervisory responsibilities. Typically has bachelor’s degree and 6+ years
Contract Administrator 5 Years or more Administers activities concerned with contracts for purchase or sale of equipment, materials, or services,
Contract Manager 5 Years or more Manages activities of professional-level personnel concerned with contracts for purchase or sale of
Compliance Officer I 7 Years or more Researches and maintains knowledge of regulatory practices and requirements, analyzes the Company’s
Compliance Officer II 7 Years or more Oversees and coordinates the development, maintenance, implementation, and revision of policies and 

Project Managers Project Manager I 2-5 years Plans, coordinates, and oversees activities of entire projects to ensure that goals or objectives are 
Project Manager II 5-7 Years Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects. Has
Project Manager III 7-10 Years Same as above. Has sole responsibility for mid- to large-level projects, and/or multiple projects. Has
Project Manager IV $252.00 10 years or more Same as above. Has sole responsibility for multiple large, complex projects. May be executive- level

Right-Of-Way Specialists Right-of-Way Specialist 12 Years or more Secures purchase or lease of land and right-of-ways for construction projects through negotiation with 
Scientists Environmental Scientist I $140.00 1-5 Years Researches to identify and abate or eliminate sources of pollutants that affect people, wildlife, and their 

Environmental Scientist II $197.00 6-10 Years Same as above. Less oversight of work and more independence. May help train lower-level staff or have 
Environmental Scientist III $227.00 11 Years or more Same as above. Works on large/complex projects. May have supervisory responsibilities. May have a
Environmental Scientist Manager 10 Years or more Oversees the work of scientists. Assigns and directs projects. Serves as expert advisor to clients and 
Laboratory Assistant 1-5 Years Logs samples, tests materials, supports investigation of problems, and identifies corrective actions.
Laboratory Manager 6 Years or more Responsible for the direction, administration, and operation of the laboratory. Oversees staff and ensures
Archaeologist 5 Years or more Unearths archaeological sites, and documents, itemizes, and studies unearthed items. Researches,
Historian 5 Years or more Creates chronological account of past events dealing with some phase of human activity, either in terms of

Surveyors Survey Technician I 0-3 Years Entry-level work under the immediate supervision and direction of the project surveyor and/or party chief
Survey Technician II 4 Years or more Same as above, with more experience. Less direct oversight from supervisor. Typically has some technical
Surveyor I 1-6 Years Professional licensed surveyor who establishes official land, air-space, and water boundaries by surveying.
Surveyor II 7 Years or more Same as above. May supervise/train lower-level surveyors and/or survey technicians. Typically has college 
Party Chief 4 Years or more Plans, organizes, and directs work of one or more survey parties engaged in surveying the Earth’s surface to 
Survey Manager 8 Years or more Plans, manages, and directs surveying/mapping activities and related projects. Supervises professional 
Principal Surveyor 10 Years or more Final responsibility for planning and direction of all aspects of a firm’s surveying operations, including 

Technical Writers Word Processor 0 Years or more Types, compiles, edits, prints, and stores documents, such as correspondence, reports, records, forms,
Technical Writer 1 Year or more Writes and updates material for reports, manuals, briefs, proposals, instruction books, catalogs, and 
Technical Editor 3 Years or more Refines work and heads and coordinates activities of writers engaged in preparing technical/scientific
Proposal Writer 2 Years or more Coordinates the full life-cycle of proposal development. Reviews requests for proposals,
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Title/Classification Responsibilities Rate/hour

Principal Project Manager

Proven leadership skills and a distinguished career in 
managing high-profile public works projects.

310.69$                 

Project Manager IV

Same as Project Manager I. Has sole responsibility for 
multiple large, complex projects. May be executive- 
level employee. 294.34$                 

Project Manager III

Same as Project Manager I. Has sole responsibility for 
mid- to large-level projects, and/or multiple projects. 

245.28$                 

Project Manager II

Same as Project Manager I. Has sole responsibility for 
small- to mid-level projects, and/or multiple projects. 

210.55$                 

Project Manager I

Plans, coordinates, and oversees activities of entire 
projects to ensure that goals or objectives are 
accomplished within prescribed time-frame and funding 
parameters. Reviews project proposal or plan to 
determine time-frame, funding limitations, procedures, 
staffing, and allotment of resources to various phases of 
projects. Establishes work plan and multi-disciplinary 
staffing for each phase of project, and arranges for 
recruitment or assignment of project personnel. Is part 
of a team on large projects, or has sole responsibility for 
small, minimally complex projects.

163.52$                 

Project Coordinator II
Same as Project Coordinator I. May have limited 
supervisory responsibilities. 130.49$                 

Project Coordinator I

Checks master schedule and work orders, establishes 
priorities, and changes schedule according to projects, 
work order specifications, and established priorities.

114.47$                 

List  ALL  potential personnel titles/classifications that may be utilized under the contract and their respective 
hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the Project 
Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid documents, record 
drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-to-exceed expense, 
and will be reimbursed at actual cost.

Subconsultant Name:
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GIS III

Creates/maintains databases, maps, and graphs that 
can be combined with geographically referenced data, 
working with GIS software and programs that have the 
capacity to relate different types of data, such as 
socioeconomic, demographic, administrative or political 
boundaries, land use, land cover, environmental, 
infrastructure, and transportation networks. Works 
without supervision, and may supervise others.

228.93$                 
Planner II Same as Planner I. May lead small teams. 149.36$                 

Planner I
Develops scope and cost estimates, and manages 
budgets and schedules. 99.06$  

Environmental Scientist Manager

Oversees the work of scientists. Assigns and directs 
projects. Serves as expert advisor to clients and 
interfaces with regulatory agencies. 228.93$                 

Environmental Scientist III

Same as Environmental Scientist I. Works on 
large/complex projects. May have supervisory 
responsibilities. May have a master’s degree or higher 
and 11+ years of experience. 184.78$                 

Environmental Scientist II

Same as Environmental Scientist I . Less oversight of 
work and more independence. May help train lower-
level staff or have limited supervisory responsibilities.

121.01$                 

Environmental Scientist I

Researches to identify and abate or eliminate sources of 
pollutants that affect people, wildlife, and their 
environments. Analyzes and documents measurements 
and observations of air, water, soil, and other sources to 
make recommendations on how best to clean and 
preserve the environment. Designs and evaluates waste 
disposal sites, preserves water supplies, and reclaims 
contaminated land and water. Includes all types of 
scientists (biologists, chemists, geologists, hydrologists, 
etc.).

91.18$  

Engineering Intern – Student

Under direction of engineer professionals, performs 
project assignments to acquire relevant work 
experience. 71.95$  
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Area of Expertise Position Hourly Rate Professional Experience Qualifications
Administrative Support Administrative Support Assistant I $95 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 

Administrative Support Assistant II $105 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Administrative Support Assistant III $109 3-4 Years Same as above, with more experience, and less oversight. Able to lead one or more major program
Administrative Support Assistant IV $116 4+ Years or more Principal assistant for administrative matters to a departmental head, agency director, or another 

Analytics Development Data Architect I x 2 years Requires a bachelor's degree in computer science or a related field, proficiency in database management
Data Architect II x 2-5 Years Typically requires a bachelor's degree in computer science or a related field, along with 2-5 years of
Data Architect III x 5-10 Years Requires a bachelor's or master's degree in computer science or a related field, along with 5-10 years of
Data Architect IV x 10 Years or more Typically requires a master's degree in computer science or a related field, along with 10+ years of
Data Analyst I x 2 Years Typically requires a bachelor's degree in mathematics, statistics, computer science, or a related field,
Data Analyst II x 2-5 Years Requires a bachelor's degree in a quantitative field or equivalent experience, along with 2-5 years of
Data Analyst III x 5-10 Years Typically requires a bachelor's or master's degree in a quantitative field, along with 5-10 years of
Data Analyst IV x 10 Years or more Requires a master's degree in a quantitative field or equivalent experience, along with 10+ years of

Auditing Internal Auditor x 3 Years or more Is responsible for auditing accounting, financial, and statistical reports and data within the company to 
Job Captain x Provides coordination of drafting required to for bidding purposes and construction. May be called to work
Laboratory Technician I x 1-2 Years Entry-level laboratory services where work is closely supervised and in accordance with well-defined 
Laboratory Technician II x 2-3 Years Performs routine scientific tasks under close supervision or from detailed and controlled laboratory
Laboratory Technician III x 3-5 Years Performs standardized or prescribed assignments involving a sequence of related operations. Conducts
Laboratory Technician IV x 5-7 Years Performs wide variety of non-routine assignments of differing complexities under general supervisory
Laboratory Technician V x 8-10 Years Performs non-routine and complex scientific laboratory assignments with responsibility for planning and
Supervising Laboratory Technician/Laboratory x 10 Years or more Supervises employees engaged in technical laboratory services. Conducts technically complex laboratory

Architectural Design Architect I $130 0-1 Years Entry level or professional work requiring bachelor's degree in architecture and no experience, or degree 
Architect II $150 1-2 Years Developmental level performs routine architectural assignments under direct supervision. Works from
Architect III $165 2-4 Years Independently evaluates, selects, and applies standard architectural techniques, procedures, and criteria
Architect IV $172 4-8 Years Fully competent architect in all conventional aspects of architecture. Performs work requiring independent
Architect V $184 8-12 Years Applies sound and diverse knowledge of architectural principles and practices in broad array of
Architect VI $190 12-16 Years Responsible for interpreting, organizing, executing, and coordinating assignments. Plans and develops
Architect VII $221 16-20 Years Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 
Architect VIII $266 20 Years or more Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 

Commissioning Commissioning Agent I x 1-2 Years Entry level commissioning agent. Performs simple and routine tasks under close supervision by higher-level 
Commissioning Agent II x 2-4 Years Mid-level commissioning agent. Performs non-routine assignments of substantial variety and complexity.
Commissioning Agent III x 4-6 Years Senior level commissioning agent. Independently performs non-routine and complex commissioning work
Commissioning Supervisor x 6-10 Years Commissioning supervisor. Monitors, reviews, and coordinates all commissioning activities for an assigned 
Commissioning Manager x 10 Years or more Commissioning manager. Accountable for delivery of commissioning services across multiple projects. May

Construction Chief Construction Representative x 10 Years or more Plans and coordinates all field-inspection activities and reviews the work of Inspectors to ensure 
Construction Coordinator x 1-4 Years Position supervises the installation of (discipline) equipment, systems, and components, using the technical 
Construction Manager x 6-10 Years Responsible, through subordinate Resident Construction Managers, for overall management direction of
Construction Representative x 2-5 Years Ensures, through testing and observation, that the project construction complies with plans and 
Field Engineer x 0-2 Years Position monitors the activities of contractors on the construction site within a discipline or multiple 
Field Superintendent x 2-5 Years Responsible for the day-to-day construction activities of contractors on-site with regard to scheduling 
Materials Manager x 5 Years or more Monitors, reviews, and coordinates all materials movement and storage. May be required to negotiate 
Materials Tester x Under general supervision, performs specialized materials testing assignments, including collecting and 
Resident Construction Manager I x 1-3 years Responsible for all field-construction activities on small to medium-size projects. Accountability includes
Resident Construction Manager II x 3 Years or more Responsible for all field-construction activities on a large-scale project. May have own project work force,
Resident Engineer x 5 Years or more Position is responsible for multiple construction projects or a single project of a large scale requiring 
Senior Construction Manager x 10 Years or more Oversees the managerial direction of many projects where technical complexity is at the highest and 
Senior Construction Representative x 5-10 Years This level has significant inspection experience with capability of handling large projects of moderate 

Contract Management Contract Administrator I x 2 Years Manages basic contracts, overseeing compliance and documentation. Typically handles routine 
Contract Administrator II x 2-5 Years Coordinates and manages moderately complex contracts and changes, conducting negotiations and 
Contract Manager I x 5-10 Years Prepares requests for proposals and reviews technical specifications for accuracy. Will develop bid 
Contract Manager II x 10 Years or more Manages high-value and complex contracts, leading negotiations, mitigating risks, and ensuring compliance 

Cost Management Cost Engineer x 1-2 Years Analyzes project costs, develops basic cost estimates, and identifies cost-saving opportunities. Typically
Cost Manager I x 2-6 Years Manages cost estimation and control processes for projects of moderate complexity. Coordinates with 
Cost Manager II x 6-10 years Oversees cost management for complex projects, conducting detailed cost analysis, forecasting, and risk
Cost Manager III x 10 years or more Directs cost management strategies for large-scale projects or portfolios, leading cost forecasting, risk

Digital Information Digital Information System Coordinator x 0-6 Years Coordinates the implementation and maintenance of digital information systems, ensuring effective use 
Digital Information System Manager x 6 Years or more Oversees the strategic planning, implementation, and management of digital information systems within 

Document Management Document Controller I x 2 Years Responsible for organizing and managing project documentation, ensuring accuracy, version control, and 
Document Controller II x 2-5 Years Manages the document control process for multiple projects, overseeing document workflows,
Document Manager I x 5-10 Years Oversees the document management process, ensuring compliance with regulations and organizational 
Document Manager II x 10-20 Years or more Directs strategic document management initiatives, implementing systems for efficient document creation,
Project Controls Engineer I x 2 years Assists in the development and implementation of project control systems, including cost estimating,
Project Controls Engineer II x 2-5 years Manages project control activities for moderate to complex projects, developing and implementing cost,
Project Controls Manager I x 5-10 Years Oversees the project controls function, leading the development and implementation of project control 

Engineering Engineer I x 0 (with education) Entry-level professional requiring Bachelor's Degree in Engineering and no experience, or the equivalent (to 
Engineer II x 1-4 Years Continuing developmental level, performs standard engineering work requiring application of standard 
Engineer III x 4-7 Years Independently evaluates, selects, and applies standard engineering techniques and procedures while using
Engineer IV x 7-10 Years .Fully competent engineer in all conventional aspects of subject matter or functional area of assignments; 
Engineer V x 10-13 Years Applies diversified knowledge of engineering principles and practices to broad variety of assignments and 
Engineer VI x 13-18 Years Has full responsibility for interpreting, organizing, executing and coordinating assignments. Plans and 
Engineer VII x 18-23 Years Makes authoritative decisions and recommendations having important impact on extensive engineering 
Engineer VIII x 23-28 Years Makes authoritative decisions and recommendations having significant impact on extensive engineering 
Engineer IX x 28 Years or more Provides overall supervision to Department to assure that technical, administrative, man-hour, and 
Engineer/Architect Specialist x 3 Years or more Performs specialized and advance engineering or architectural work involving project management on the 
Engineer/Architect Supervisor x 3 Years or more Performs supervisory work over professional engineers or architects, and develops, implements, and 
Engineer Technician I x 0-2 Years Performs simple and routine tasks under close supervision or from detailed procedural guidelines. Gathers
Engineer Technician II x 2-4 Years Performs standardized or prescribed assignments involving a sequence of related operations. Con- ducts a
Engineer Technician III x 4-6 Years Performs non-routine assignments of substantial variety and complexity. Receives objectives and technical 
Enginner Technician IV x 6 Years or more Performs non-routine and complex assignments with responsibility for planning and conducting a complete 
Instrument Technician x 0-2 Years Maintains and operates all instruments and measuring devices needed to complete different types of

Estimating Estimator I Civil x 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Civil x 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Civil x 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Civil x 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Structural x 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Structural x 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Structural x 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Structural x 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Architectural x 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Architectural x 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Architectural x 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Architectural x 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Electrical x 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Electrical x 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Electrical x 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Electrical x 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Mechanical x 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Mechanical x 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Mechanical x 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Mechanical x 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimating I Plumbing x 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimating II Plumbing x 2-5 Years Provide budgetary estimates for particular trade, review design estimate.
Estimating III Plumbing x 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Plumbing x 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Comms / IT x 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Comms / IT x 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Comms / IT x 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Comms / IT x 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Security x 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Security x 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Security x 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Security x 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 

Interior Design Interior Design Apprentice $115 0-4 Years Assists basic drawing preparation, model making, and assembly assignments. Requires basic graphic skills
Interior Designer I $120 0-2 years (with education) Degree in Interior Design with limited experience in professional office. Requires basic understanding of
Interior Designer II $126 2-4 Years Degree in Interior Design with minimum 2 years' experience in professional office. Requires basic
Interior Deisgner III $160 4-6 Years Degree in Interior Design with minimum 4 years' experience in professional office. Experience at Level II
Interior Designer IV $172 6-8 years Degree in Interior Design with minimum 6 years' professional experience and Architect License. Ability to 
Interior Designer V $182 8-10 years Degree in Interior Design with minimum 8 years' professional experience and Architect License. Extensive 
Interior Designer VI $266 10 years or more Degree in Interior Design with minimum 10 years' professional experience and Architect License. Extensive 

Landscaping Landscape Architect I (Entry Level) $102 0-2 years (with education) Entry level professional work requiring bachelor's degree in applicable science and no experience, or the 
Landscape Architect II $150 2-4 years Intermediate professional level with developing ability to perform moderately complex project tasks with 
Landscape Architect III $228 4-6 years Fully competent in all conventional aspects of landscape architecture. Plans and conducts work requiring 
Manager of Landscape Architecture $325 6 years or more Provides technical and administrative supervision and direction to assigned landscape architecture and 
Project Accountant $120 2-4 Years Performs various specialized accounting functions of moderate complexity and ensures that procedures
Project Manager x Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager I x 1-6 Years Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager II x 6 years or more Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects.
Senior Landscape Architect $260 6 Years or more Interprets, organizes, executes, and coordinates project assignments. Normally has science degree with 5

Primavera P6 Support Technical Support I x 2 Years Primavera P6 Certification Required
Technical Support II x 2-5 Years Primavera P6 Certification Required
Technical Support III x 5-10 Years Primavera P6 Certification Required

Project Management Project Engineer x < 2 Years A bachelor's degree in engineering is required, with strong technical skills and an eagerness to learn from
Assistant Project Manager $250 5-10 Years Along with a bachelor's degree in a relevant field (engineering or construction management preferred),
Project Manager Functional I $265 2-5 years A minimum of 2-5 years of experience in project management, with a proven ability to deliver projects on 
Project Manager Functional II $270 5-7 Years 5-7 years of experience managing projects, with a strong understanding of public works procedures and 
Project Manager Functional III $280 7-10 Years 7-10 years of experience leading complex projects, with a focus on problem-solving and stakeholder 
Project Manager Functional IV $300 10 years or more 10+ years of experience managing large-scale public works projects, with a proven track record of success.
Senior Project Manager $330 15 years or more Extensive experience (15+ years) leading and mentoring project teams. Expertise in public works
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Principal Project Manager (Principal) $395 20 years or more Proven leadership skills and a distinguished career in managing high-profile public works projects. A 
Quality Assurance Facilities QA Inspector I x 0-2 Years Entry level facilities quality assurance inspector. Performs simple and routine tasks under close supervision 

Facilities QA Inspector II x 2-4 years Mid-level facilities quality assurance inspector. Performs non-routine assignments of substantial variety
Facilities QA Inspector III x 4-7 Years Senior level facilities quality assurance inspector. Performs non-routine and complex assignments with 
Facilities QA Inspector Supervisor x 7 Years or more Facilities quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection 
Civil QA Inspector I x 0-2 Years Entry level civil quality assurance inspector. Performs simple and routine tasks under close supervision by
Civil QA Inspector II x 2-4 years Mid-level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector x 4-7 Years Senior level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector Supervisor x 7 Years or more Civil quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection activities.
Civil Electrical QA Inspector x 4 Years or more Full experienced quality assurance electrical inspector. Performs non-routine assignments of substantial 

Quality Control Quality-Control Engineer x 4 years or more Position involves the performance of conventional quality-control functions within a discipline to ensure 
Risk Management Risk Manager I x 2 Years A bachelor's degree in risk management, finance, or a related field is required. Experience in risk

Risk Manager II x 2-5 Years 2-5 years of experience in risk management, with a strong understanding of risk management frameworks
Risk Manager III x 5-10 Years 5-10 years of experience in risk management, with a proven track record of implementing and managing 
Risk Manager IV x 10-20 Years or more 10+ years of experience in risk management, with leadership experience in a risk management team.

Scheduling Scheduler I x 0-2 Years An associate's degree or relevant experience in project scheduling is preferred. Strong organizational skills,
Scheduler II x 2-4 Years 2-4 years of experience in project scheduling, with the ability to develop and maintain project schedules.
Scheduler III x 5-7 Years 5-7 years of experience in complex project scheduling, with a proven track record of managing multiple 
Scheduler Manager x 7 Years or more 7+ years of experience in project scheduling, with strong leadership and communication skills. Ability to 

Specialist Services Scientist I x 0-2 years (with education) Entry level professional requiring Bachelor’s Degree in Science and no experience, or the equivalent (to a
Scientist II x 2-3 Years Continuing developmental level, performs standard scientific work requiring application of standard 
Scientist III x 3-5 Years Independently evaluates, selects, and applies standard scientific techniques and procedures while using 
Scientist IV x 5-10 Years Fully competent scientist in all conventional aspects of subject matter or functional area of assignments; 
Scientist V x 10 Years or more Applies diversified knowledge of scientific principles and practices to broad variety of assignments and 

Surveying Chain/Rod Technician x Stakes out and elevates survey points. Performs maintenance of certain equipment and maintains supplies
Land Surveyer x Responsible for initiating and completing both the preliminary and final land surveys and ensuring that
Party Chief x 4 Years or more Organizes and maintains efficiency of field survey crew in completing specific jobs. Accurately calculates

Systems Development Systems Developer I x 2 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer II x 2-5 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer III x 5-10 Years or more Systems Certification Required, Business Process Design, Implementation, Testing

Systems Support Technical Support I x 2 Years Systems Certification Required
Technical Support II x 2-5 Years Systems Certification Required
Technical Support III x 5-10 Years Systems Certification Required

Accounting & Finance Accounting Technician/Bookkeeper x 2 Years Under supervision, performs a variety of routine tasks, including reconciling bank accounts, posting to and 
Accountant x 2-5 Years Responsible for maintaining a complete and systematic set of records of business transactions. Balances
Accounting Manager x 7 Years or more Manages professional level accounting functions and the preparation of reports including earnings,
Financial Analyst x 1 Year or more (with education) Analyzes past and present financial data of organization and estimates future revenues and expenditures,
Finance Manager x 7 Years or more Responsible for the organization’s financial information and administration. Supervises accounting,

Architects (Including Landscape) Architect I $128 0-1 Years Plans and designs building projects for clients according to their desires, needs, and financial resources,
Architect II $173 1-2 Years Same as above. May have supervisory responsibilities. Typically has a bachelor’s degree and 7+ years of
Landscape Architect I $221 0-2 years (with education) Designs and plans development of land areas for projects, such as parks, highways, commercial/residential 
Landscape Architect II $158 2-4 years Same as above. May have supervisory responsibilities. Typically has an associate degree and license with 
Urban Planner $195 1 Year or more Plans and develops comprehensive programs and plans for development, growth, revitalization, and 

Cadd & Designers CADD Technician I $127 0-5 Years Under general supervision, prepares layouts, drawings, and designs according to engineering specs using 
CADD Technician II $170 6 years or more In addition to above, carries out more novel or complex assignments using more independent judgment.
Designer/Drafter I $140 0-5 Years Assists professionals in designing, planning, and execution of segments of projects. Uses BIM, MEP, CADD,
Designer/Drafter II $152 6 years or more In addition to above, converses with engineers and other subject matter experts to interpret design 
Designer/Drafter III $178 10 Years or more Same as above. Has additional experience and supervisory responsibilities, works on more complex 
CADD/Designer Supervisor x 10 Years or more Responsible for the coordination/supervision of operators/designers. Assigns projects, coordinates
CADD/Designer Manager x 15 Years or more Considered 2nd level manager over projects and personnel to ensure conformance to client requirements.

Construction Inspectors & Managers Construction Inspector I x 0-2 Years Observes and inspects construction of bridges, buildings, dams, highways, and other types of construction 
Construction Inspector II x 3-7 Years Same as above. Typically reports to Project Manager or Construction Manager and may have certification 
Construction Inspector III x 8-11 Years Same as above. Inspects difficult/complex phases of construction. May process change orders. May have 
Construction Inspector Lead/Supervisor x 11 Years or more Performs/supervises complex tasks. Responsible for training/supervision of technicians and/or large 
Construction Manager I x 0-5 Years Liaison between field staff and project manager. Ensures adherence to contract terms, performance,
Construction Manager II x 6-10 Years Same as above. Responsible for larger projects. Typically requires bachelor’s degree and 6–10 years of
Construction Manager III x 11 Years or more Same as above. Responsible for largest projects. Typically requires bachelor’s degree and 11+ years of

Engineers Engineering Intern – Student x 0 Years Under direction of engineer professionals, performs project assignments to acquire relevant work
EIT I x 0-2 Years Entry-level/new graduate who uses prescribed methods, standard techniques, and practices to perform
EIT II x 3-5 Years Performs continuing development-level engineering work, requires application of standard techniques and 
EIT III x 6 Years or more In addition to above, may coordinate work of technicians. Typically has a bachelor’s or master’s degree,
Engineer I x 4-8 Years Professional engineer (PE) working under general supervision, establishes basic design criteria and 
Engineer II x 9-13 Years PE with responsibility for technical performance on small to medium projects or designated tasks on large 
Engineer III x 14-18 Years PE with major responsibility for technical performance on medium to large projects or multiple projects.
Engineer IV x 19 Years or more PE with full responsibility for large, complex projects or a number of large projects. Generally reports
Software Engineer I x 0-4 Years Working under general supervision, develops, researches, designs, implements, tests, and evaluates
Software Engineer II x 5-10 Years Same as Software Engineer I, with more autonomy. May have major responsibility on small or medium
Software Engineer III x 11-15 Years Same as Software Engineer I, with autonomy and some supervisory responsibilities. Major responsibility on 
Software Engineer IV x 16 Years or more Same as Software Engineer I, with full autonomy and supervisory responsibilities. Major or full 
Engineering Manager x 10 Years or more Has on-site responsibility for day-to-day operations of a firm office separate from the main office (i.e.
Engineering VP x 12 Years or more Responsible for a segment, discipline, business unit, geographic region, or project type. In larger firms,

Geographic Information Systems (GIS) GIS I $145 1-2 Years Creates/maintains databases, maps, and graphs that can be combined with geographically referenced 
GIS II $160 3-7 Years Same as above. Less oversight of work and more independence. May have limited supervisory
GIS III $190 8 Years or more Same as above. Works without supervision, and may supervise others. Typically has a bachelor’s degree or 

Graphic Designers Graphic I $84 1-5 Years Designs art and layouts for material to be presented by visual communications media such as books,
Graphic II $128 6 Years or more Same as above. May have limited supervisory responsibilities. Bachelor’s degree with a minimum of 6+ 
Graphic Manager $220 7 Years or more Supervises graphic design staff. Decision-maker with final say of layout and content of materials.

Information Technology (IT) IT Technician x 1-5 Years Plans and coordinates activities such as the installation and upgrading of hardware and software,
Network/Systems Administrator x 3-5 Years Administers design, organization, and implementation of network, and heads technical support staff who 
Programmer Analyst x 5 Years or more Analyzes and critiques computer programs and systems, and develops new programs. Reviews users’
IT Department Manager x 5 Years or more Responsible for firm’s computerized operations. Oversees IT technicians and network administrators. Plans

Marketing Marketing Assistant x 1-5 Years Provides administrative support for marketing activities. High school graduate with 1–5 years of experience
Marketing Associate x 6 Years or more Gives support to advertising programs to promote products or services. Assists in the development and 
Marketing Manager x 5 Years or more Responsible for planning, coordinating, executing and evaluating strategic marketing plans. Leads teams
Marketing Director x 5 Years or more Senior member of firm management who is responsible for all marketing activities, research, market
Business Development Associate x 5 Years or more Seeks business opportunities for the firm. Majority of time is spent making client contacts. Responsible for 
Business Development Manager/Director x 7 Years or more Manages and aids in the analyzing, planning, research, and development of organization's objectives and 

Office Administrative Assistant I $95 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 
Administrative Assistant II $105 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Executive Assistant $125 5 Years or more Supports executive by handling a wide variety of situations involving the administrative functions of the 
Office Manager $135 5 Years or more Manages and organizes office operations and procedures, such as word processing, bookkeeping,
Records Specialist x 2 Years or more Maintains official records. Oversees on- and off-site storage, retention schedules, and disaster recovery
HR Generalist x 3 Years or more Responsible for day-to-day HR functions such as employee relations, payroll, benefits, training, hiring, etc.
HR Manager x 5 Years or more Responsible for coordinating the hiring, training, and retention of professional staff for the firm, benefits

Photogrammetists Photogrammetist I x 1-6 Years Measures and assesses aerial photographs to prepare detailed maps and drawings. Examines source data
Photogrammetist II x 7 Years or more Same as above. May supervise others or work independently. Bachelor’s degree with 7+ years of

Pilots Pilot (non-jet) x 8 Years or more Pilots corporate turboprop or piston airplanes to transport passengers, mail, or freight, or for other 
Planners Planner I $135 0-5 Years Develops scope and cost estimates, and manages budgets and schedules. May have a bachelor's degree or 

Planner II $170 6-10 Years Same as above but with more experience/education. May lead small teams. Has bachelor’s degree and 
Planner III/Manager $219 11 Years or more Same as above. Works independently and/or has supervisory responsibilities. Works on large/complex 

Project, Contract, & Compliance Coordinators Project Coordinator I x 1-5 Years Checks master schedule and work orders, establishes priorities, and changes schedule according to 
Project Coordinator II x 6 Years or more Same as above. May have limited supervisory responsibilities. Typically has bachelor’s degree and 6+ years
Contract Administrator x 5 Years or more Administers activities concerned with contracts for purchase or sale of equipment, materials, or services,
Contract Manager x 5 Years or more Manages activities of professional-level personnel concerned with contracts for purchase or sale of
Compliance Officer I x 7 Years or more Researches and maintains knowledge of regulatory practices and requirements, analyzes the Company’s
Compliance Officer II x 7 Years or more Oversees and coordinates the development, maintenance, implementation, and revision of policies and 

Project Managers Project Manager I $205 2-5 years Plans, coordinates, and oversees activities of entire projects to ensure that goals or objectives are 
Project Manager II $250 5-7 Years Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects. Has
Project Manager III $280 7-10 Years Same as above. Has sole responsibility for mid- to large-level projects, and/or multiple projects. Has
Project Manager IV $395 10 years or more Same as above. Has sole responsibility for multiple large, complex projects. May be executive- level

Right-Of-Way Specialists Right-of-Way Specialist x 12 Years or more Secures purchase or lease of land and right-of-ways for construction projects through negotiation with 
Scientists Environmental Scientist I x 1-5 Years Researches to identify and abate or eliminate sources of pollutants that affect people, wildlife, and their 

Environmental Scientist II x 6-10 Years Same as above. Less oversight of work and more independence. May help train lower-level staff or have 
Environmental Scientist III x 11 Years or more Same as above. Works on large/complex projects. May have supervisory responsibilities. May have a
Environmental Scientist Manager x 10 Years or more Oversees the work of scientists. Assigns and directs projects. Serves as expert advisor to clients and 
Laboratory Assistant x 1-5 Years Logs samples, tests materials, supports investigation of problems, and identifies corrective actions.
Laboratory Manager x 6 Years or more Responsible for the direction, administration, and operation of the laboratory. Oversees staff and ensures
Archaeologist x 5 Years or more Unearths archaeological sites, and documents, itemizes, and studies unearthed items. Researches,
Historian x 5 Years or more Creates chronological account of past events dealing with some phase of human activity, either in terms of

Surveyors Survey Technician I x 0-3 Years Entry-level work under the immediate supervision and direction of the project surveyor and/or party chief
Survey Technician II x 4 Years or more Same as above, with more experience. Less direct oversight from supervisor. Typically has some technical
Surveyor I x 1-6 Years Professional licensed surveyor who establishes official land, air-space, and water boundaries by surveying.
Surveyor II x 7 Years or more Same as above. May supervise/train lower-level surveyors and/or survey technicians. Typically has college 
Party Chief x 4 Years or more Plans, organizes, and directs work of one or more survey parties engaged in surveying the Earth’s surface to 
Survey Manager x 8 Years or more Plans, manages, and directs surveying/mapping activities and related projects. Supervises professional 
Principal Surveyor x 10 Years or more Final responsibility for planning and direction of all aspects of a firm’s surveying operations, including 

Technical Writers Word Processor x 0 Years or more Types, compiles, edits, prints, and stores documents, such as correspondence, reports, records, forms,
Technical Writer x 1 Year or more Writes and updates material for reports, manuals, briefs, proposals, instruction books, catalogs, and 
Technical Editor x 3 Years or more Refines work and heads and coordinates activities of writers engaged in preparing technical/scientific
Proposal Writer x 2 Years or more Coordinates the full life-cycle of proposal development. Reviews requests for proposals,
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Area of Expertise Position Hourly Rate Professional Experience Qualifications
Administrative Support Administrative Support Assistant I $84 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 

Administrative Support Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Administrative Support Assistant III 3-4 Years Same as above, with more experience, and less oversight. Able to lead one or more major program
Administrative Support Assistant IV 4+ Years or more Principal assistant for administrative matters to a departmental head, agency director, or another 

Analytics Development Data Architect I 2 years Requires a bachelor's degree in computer science or a related field, proficiency in database management
Data Architect II 2-5 Years Typically requires a bachelor's degree in computer science or a related field, along with 2-5 years of
Data Architect III 5-10 Years Requires a bachelor's or master's degree in computer science or a related field, along with 5-10 years of
Data Architect IV 10 Years or more Typically requires a master's degree in computer science or a related field, along with 10+ years of
Data Analyst I 2 Years Typically requires a bachelor's degree in mathematics, statistics, computer science, or a related field,
Data Analyst II 2-5 Years Requires a bachelor's degree in a quantitative field or equivalent experience, along with 2-5 years of
Data Analyst III 5-10 Years Typically requires a bachelor's or master's degree in a quantitative field, along with 5-10 years of
Data Analyst IV 10 Years or more Requires a master's degree in a quantitative field or equivalent experience, along with 10+ years of

Auditing Internal Auditor 3 Years or more Is responsible for auditing accounting, financial, and statistical reports and data within the company to 
Job Captain Provides coordination of drafting required to for bidding purposes and construction. May be called to work
Laboratory Technician I 1-2 Years Entry-level laboratory services where work is closely supervised and in accordance with well-defined 
Laboratory Technician II 2-3 Years Performs routine scientific tasks under close supervision or from detailed and controlled laboratory
Laboratory Technician III 3-5 Years Performs standardized or prescribed assignments involving a sequence of related operations. Conducts
Laboratory Technician IV 5-7 Years Performs wide variety of non-routine assignments of differing complexities under general supervisory
Laboratory Technician V 8-10 Years Performs non-routine and complex scientific laboratory assignments with responsibility for planning and
Supervising Laboratory Technician/Laboratory 10 Years or more Supervises employees engaged in technical laboratory services. Conducts technically complex laboratory

Architectural Design Architect I 0-1 Years Entry level or professional work requiring bachelor's degree in architecture and no experience, or degree 
Architect II 1-2 Years Developmental level performs routine architectural assignments under direct supervision. Works from
Architect III 2-4 Years Independently evaluates, selects, and applies standard architectural techniques, procedures, and criteria
Architect IV 4-8 Years Fully competent architect in all conventional aspects of architecture. Performs work requiring independent
Architect V 8-12 Years Applies sound and diverse knowledge of architectural principles and practices in broad array of
Architect VI 12-16 Years Responsible for interpreting, organizing, executing, and coordinating assignments. Plans and develops
Architect VII 16-20 Years Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 
Architect VIII 20 Years or more Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 

Commissioning Commissioning Agent I 1-2 Years Entry level commissioning agent. Performs simple and routine tasks under close supervision by higher-level 
Commissioning Agent II 2-4 Years Mid-level commissioning agent. Performs non-routine assignments of substantial variety and complexity.
Commissioning Agent III 4-6 Years Senior level commissioning agent. Independently performs non-routine and complex commissioning work
Commissioning Supervisor 6-10 Years Commissioning supervisor. Monitors, reviews, and coordinates all commissioning activities for an assigned 
Commissioning Manager 10 Years or more Commissioning manager. Accountable for delivery of commissioning services across multiple projects. May

Construction Chief Construction Representative 10 Years or more Plans and coordinates all field-inspection activities and reviews the work of Inspectors to ensure 
Construction Coordinator 1-4 Years Position supervises the installation of (discipline) equipment, systems, and components, using the technical 
Construction Manager 6-10 Years Responsible, through subordinate Resident Construction Managers, for overall management direction of
Construction Representative 2-5 Years Ensures, through testing and observation, that the project construction complies with plans and 
Field Engineer 0-2 Years Position monitors the activities of contractors on the construction site within a discipline or multiple 
Field Superintendent 2-5 Years Responsible for the day-to-day construction activities of contractors on-site with regard to scheduling 
Materials Manager 5 Years or more Monitors, reviews, and coordinates all materials movement and storage. May be required to negotiate 
Materials Tester Under general supervision, performs specialized materials testing assignments, including collecting and 
Resident Construction Manager I 1-3 years Responsible for all field-construction activities on small to medium-size projects. Accountability includes
Resident Construction Manager II 3 Years or more Responsible for all field-construction activities on a large-scale project. May have own project work force,
Resident Engineer 5 Years or more Position is responsible for multiple construction projects or a single project of a large scale requiring 
Senior Construction Manager 10 Years or more Oversees the managerial direction of many projects where technical complexity is at the highest and 
Senior Construction Representative 5-10 Years This level has significant inspection experience with capability of handling large projects of moderate 

Contract Management Contract Administrator I $116 2 Years Manages basic contracts, overseeing compliance and documentation. Typically handles routine 
Contract Administrator II $126 2-5 Years Coordinates and manages moderately complex contracts and changes, conducting negotiations and 
Contract Manager I 5-10 Years Prepares requests for proposals and reviews technical specifications for accuracy. Will develop bid 
Contract Manager II 10 Years or more Manages high-value and complex contracts, leading negotiations, mitigating risks, and ensuring compliance 

Cost Management Cost Engineer 1-2 Years Analyzes project costs, develops basic cost estimates, and identifies cost-saving opportunities. Typically
Cost Manager I 2-6 Years Manages cost estimation and control processes for projects of moderate complexity. Coordinates with 
Cost Manager II 6-10 years Oversees cost management for complex projects, conducting detailed cost analysis, forecasting, and risk
Cost Manager III 10 years or more Directs cost management strategies for large-scale projects or portfolios, leading cost forecasting, risk

Digital Information Digital Information System Coordinator 0-6 Years Coordinates the implementation and maintenance of digital information systems, ensuring effective use 
Digital Information System Manager 6 Years or more Oversees the strategic planning, implementation, and management of digital information systems within 

Document Management Document Controller I 2 Years Responsible for organizing and managing project documentation, ensuring accuracy, version control, and 
Document Controller II 2-5 Years Manages the document control process for multiple projects, overseeing document workflows,
Document Manager I 5-10 Years Oversees the document management process, ensuring compliance with regulations and organizational 
Document Manager II 10-20 Years or more Directs strategic document management initiatives, implementing systems for efficient document creation,
Project Controls Engineer I $137 2 years Assists in the development and implementation of project control systems, including cost estimating,
Project Controls Engineer II 2-5 years Manages project control activities for moderate to complex projects, developing and implementing cost,
Project Controls Manager I 5-10 Years Oversees the project controls function, leading the development and implementation of project control 

Engineering Engineer I $163 0 (with education) Entry-level professional requiring Bachelor's Degree in Engineering and no experience, or the equivalent (to 
Engineer II $179 1-4 Years Continuing developmental level, performs standard engineering work requiring application of standard 
Engineer III $210 4-7 Years Independently evaluates, selects, and applies standard engineering techniques and procedures while using
Engineer IV $263 7-10 Years .Fully competent engineer in all conventional aspects of subject matter or functional area of assignments; 
Engineer V $284 10-13 Years Applies diversified knowledge of engineering principles and practices to broad variety of assignments and 
Engineer VI $299 13-18 Years Has full responsibility for interpreting, organizing, executing and coordinating assignments. Plans and 
Engineer VII 18-23 Years Makes authoritative decisions and recommendations having important impact on extensive engineering 
Engineer VIII 23-28 Years Makes authoritative decisions and recommendations having significant impact on extensive engineering 
Engineer IX 28 Years or more Provides overall supervision to Department to assure that technical, administrative, man-hour, and 
Engineer/Architect Specialist 3 Years or more Performs specialized and advance engineering or architectural work involving project management on the 
Engineer/Architect Supervisor 3 Years or more Performs supervisory work over professional engineers or architects, and develops, implements, and 
Engineer Technician I $131 0-2 Years Performs simple and routine tasks under close supervision or from detailed procedural guidelines. Gathers
Engineer Technician II $137 2-4 Years Performs standardized or prescribed assignments involving a sequence of related operations. Con- ducts a
Engineer Technician III $142 4-6 Years Performs non-routine assignments of substantial variety and complexity. Receives objectives and technical 
Enginner Technician IV $152 6 Years or more Performs non-routine and complex assignments with responsibility for planning and conducting a complete 
Instrument Technician 0-2 Years Maintains and operates all instruments and measuring devices needed to complete different types of

Estimating Estimator I Civil 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Civil 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Civil 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Civil 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Structural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Structural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Structural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Structural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Architectural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Architectural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Architectural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Architectural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Electrical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Electrical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Electrical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Electrical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Mechanical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Mechanical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Mechanical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Mechanical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimating I Plumbing 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimating II Plumbing 2-5 Years Provide budgetary estimates for particular trade, review design estimate.
Estimating III Plumbing 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Plumbing 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Comms / IT 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Comms / IT 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Comms / IT 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Comms / IT 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Security 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Security 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Security 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Security 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 

Interior Design Interior Design Apprentice 0-4 Years Assists basic drawing preparation, model making, and assembly assignments. Requires basic graphic skills
Interior Designer I 0-2 years (with education) Degree in Interior Design with limited experience in professional office. Requires basic understanding of
Interior Designer II 2-4 Years Degree in Interior Design with minimum 2 years' experience in professional office. Requires basic
Interior Deisgner III 4-6 Years Degree in Interior Design with minimum 4 years' experience in professional office. Experience at Level II
Interior Designer IV 6-8 years Degree in Interior Design with minimum 6 years' professional experience and Architect License. Ability to 
Interior Designer V 8-10 years Degree in Interior Design with minimum 8 years' professional experience and Architect License. Extensive 
Interior Designer VI 10 years or more Degree in Interior Design with minimum 10 years' professional experience and Architect License. Extensive 

Landscaping Landscape Architect I (Entry Level) $116 0-2 years (with education) Entry level professional work requiring bachelor's degree in applicable science and no experience, or the 
Landscape Architect II $158 2-4 years Intermediate professional level with developing ability to perform moderately complex project tasks with 
Landscape Architect III $179 4-6 years Fully competent in all conventional aspects of landscape architecture. Plans and conducts work requiring 
Manager of Landscape Architecture 6 years or more Provides technical and administrative supervision and direction to assigned landscape architecture and 
Project Accountant 2-4 Years Performs various specialized accounting functions of moderate complexity and ensures that procedures
Project Manager Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager I 1-6 Years Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager II 6 years or more Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects.
Senior Landscape Architect 6 Years or more Interprets, organizes, executes, and coordinates project assignments. Normally has science degree with 5

Primavera P6 Support Technical Support I 2 Years Primavera P6 Certification Required
Technical Support II 2-5 Years Primavera P6 Certification Required
Technical Support III 5-10 Years Primavera P6 Certification Required

Project Management Project Engineer < 2 Years A bachelor's degree in engineering is required, with strong technical skills and an eagerness to learn from
Assistant Project Manager 5-10 Years Along with a bachelor's degree in a relevant field (engineering or construction management preferred),
Project Manager Functional I 2-5 years A minimum of 2-5 years of experience in project management, with a proven ability to deliver projects on 
Project Manager Functional II 5-7 Years 5-7 years of experience managing projects, with a strong understanding of public works procedures and 
Project Manager Functional III 7-10 Years 7-10 years of experience leading complex projects, with a focus on problem-solving and stakeholder 
Project Manager Functional IV 10 years or more 10+ years of experience managing large-scale public works projects, with a proven track record of success.
Senior Project Manager 15 years or more Extensive experience (15+ years) leading and mentoring project teams. Expertise in public works
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Principal Project Manager 20 years or more Proven leadership skills and a distinguished career in managing high-profile public works projects. A 
Quality Assurance Facilities QA Inspector I 0-2 Years Entry level facilities quality assurance inspector. Performs simple and routine tasks under close supervision 

Facilities QA Inspector II 2-4 years Mid-level facilities quality assurance inspector. Performs non-routine assignments of substantial variety
Facilities QA Inspector III 4-7 Years Senior level facilities quality assurance inspector. Performs non-routine and complex assignments with 
Facilities QA Inspector Supervisor 7 Years or more Facilities quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection 
Civil QA Inspector I 0-2 Years Entry level civil quality assurance inspector. Performs simple and routine tasks under close supervision by
Civil QA Inspector II 2-4 years Mid-level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector 4-7 Years Senior level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector Supervisor 7 Years or more Civil quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection activities.
Civil Electrical QA Inspector 4 Years or more Full experienced quality assurance electrical inspector. Performs non-routine assignments of substantial 

Quality Control Quality-Control Engineer 4 years or more Position involves the performance of conventional quality-control functions within a discipline to ensure 
Risk Management Risk Manager I 2 Years A bachelor's degree in risk management, finance, or a related field is required. Experience in risk

Risk Manager II 2-5 Years 2-5 years of experience in risk management, with a strong understanding of risk management frameworks
Risk Manager III 5-10 Years 5-10 years of experience in risk management, with a proven track record of implementing and managing 
Risk Manager IV 10-20 Years or more 10+ years of experience in risk management, with leadership experience in a risk management team.

Scheduling Scheduler I 0-2 Years An associate's degree or relevant experience in project scheduling is preferred. Strong organizational skills,
Scheduler II 2-4 Years 2-4 years of experience in project scheduling, with the ability to develop and maintain project schedules.
Scheduler III 5-7 Years 5-7 years of experience in complex project scheduling, with a proven track record of managing multiple 
Scheduler Manager 7 Years or more 7+ years of experience in project scheduling, with strong leadership and communication skills. Ability to 

Specialist Services Scientist I $163 0-2 years (with education) Entry level professional requiring Bachelor’s Degree in Science and no experience, or the equivalent (to a
Scientist II $179 2-3 Years Continuing developmental level, performs standard scientific work requiring application of standard 
Scientist III $210 3-5 Years Independently evaluates, selects, and applies standard scientific techniques and procedures while using 
Scientist IV $263 5-10 Years Fully competent scientist in all conventional aspects of subject matter or functional area of assignments; 
Scientist V $284 10 Years or more Applies diversified knowledge of scientific principles and practices to broad variety of assignments and 

Surveying Chain/Rod Technician Stakes out and elevates survey points. Performs maintenance of certain equipment and maintains supplies
Land Surveyer Responsible for initiating and completing both the preliminary and final land surveys and ensuring that
Party Chief 4 Years or more Organizes and maintains efficiency of field survey crew in completing specific jobs. Accurately calculates

Systems Development Systems Developer I 2 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer II 2-5 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer III 5-10 Years or more Systems Certification Required, Business Process Design, Implementation, Testing

Systems Support Technical Support I 2 Years Systems Certification Required
Technical Support II 2-5 Years Systems Certification Required
Technical Support III 5-10 Years Systems Certification Required

Accounting & Finance Accounting Technician/Bookkeeper $116 2 Years Under supervision, performs a variety of routine tasks, including reconciling bank accounts, posting to and 
Accountant $126 2-5 Years Responsible for maintaining a complete and systematic set of records of business transactions. Balances
Accounting Manager 7 Years or more Manages professional level accounting functions and the preparation of reports including earnings,
Financial Analyst 1 Year or more (with education) Analyzes past and present financial data of organization and estimates future revenues and expenditures,
Finance Manager 7 Years or more Responsible for the organization’s financial information and administration. Supervises accounting,

Architects (Including Landscape) Architect I 0-1 Years Plans and designs building projects for clients according to their desires, needs, and financial resources,
Architect II 1-2 Years Same as above. May have supervisory responsibilities. Typically has a bachelor’s degree and 7+ years of
Landscape Architect I 0-2 years (with education) Designs and plans development of land areas for projects, such as parks, highways, commercial/residential 
Landscape Architect II 2-4 years Same as above. May have supervisory responsibilities. Typically has an associate degree and license with 
Urban Planner 1 Year or more Plans and develops comprehensive programs and plans for development, growth, revitalization, and 

Cadd & Designers CADD Technician I $100 0-5 Years Under general supervision, prepares layouts, drawings, and designs according to engineering specs using 
CADD Technician II $110 6 years or more In addition to above, carries out more novel or complex assignments using more independent judgment.
Designer/Drafter I $131 0-5 Years Assists professionals in designing, planning, and execution of segments of projects. Uses BIM, MEP, CADD,
Designer/Drafter II $147 6 years or more In addition to above, converses with engineers and other subject matter experts to interpret design 
Designer/Drafter III $163 10 Years or more Same as above. Has additional experience and supervisory responsibilities, works on more complex 
CADD/Designer Supervisor $179 10 Years or more Responsible for the coordination/supervision of operators/designers. Assigns projects, coordinates
CADD/Designer Manager 15 Years or more Considered 2nd level manager over projects and personnel to ensure conformance to client requirements.

Construction Inspectors & Managers Construction Inspector I 0-2 Years Observes and inspects construction of bridges, buildings, dams, highways, and other types of construction 
Construction Inspector II 3-7 Years Same as above. Typically reports to Project Manager or Construction Manager and may have certification 
Construction Inspector III 8-11 Years Same as above. Inspects difficult/complex phases of construction. May process change orders. May have 
Construction Inspector Lead/Supervisor 11 Years or more Performs/supervises complex tasks. Responsible for training/supervision of technicians and/or large 
Construction Manager I 0-5 Years Liaison between field staff and project manager. Ensures adherence to contract terms, performance,
Construction Manager II 6-10 Years Same as above. Responsible for larger projects. Typically requires bachelor’s degree and 6–10 years of
Construction Manager III 11 Years or more Same as above. Responsible for largest projects. Typically requires bachelor’s degree and 11+ years of

Engineers Engineering Intern – Student 0 Years Under direction of engineer professionals, performs project assignments to acquire relevant work
EIT I 0-2 Years Entry-level/new graduate who uses prescribed methods, standard techniques, and practices to perform
EIT II 3-5 Years Performs continuing development-level engineering work, requires application of standard techniques and 
EIT III 6 Years or more In addition to above, may coordinate work of technicians. Typically has a bachelor’s or master’s degree,
Engineer I 4-8 Years Professional engineer (PE) working under general supervision, establishes basic design criteria and 
Engineer II 9-13 Years PE with responsibility for technical performance on small to medium projects or designated tasks on large 
Engineer III 14-18 Years PE with major responsibility for technical performance on medium to large projects or multiple projects.
Engineer IV 19 Years or more PE with full responsibility for large, complex projects or a number of large projects. Generally reports
Software Engineer I 0-4 Years Working under general supervision, develops, researches, designs, implements, tests, and evaluates
Software Engineer II 5-10 Years Same as Software Engineer I, with more autonomy. May have major responsibility on small or medium
Software Engineer III 11-15 Years Same as Software Engineer I, with autonomy and some supervisory responsibilities. Major responsibility on 
Software Engineer IV 16 Years or more Same as Software Engineer I, with full autonomy and supervisory responsibilities. Major or full 
Engineering Manager 10 Years or more Has on-site responsibility for day-to-day operations of a firm office separate from the main office (i.e.
Engineering VP 12 Years or more Responsible for a segment, discipline, business unit, geographic region, or project type. In larger firms,

Geographic Information Systems (GIS) GIS I $137 1-2 Years Creates/maintains databases, maps, and graphs that can be combined with geographically referenced 
GIS II $152 3-7 Years Same as above. Less oversight of work and more independence. May have limited supervisory
GIS III $168 8 Years or more Same as above. Works without supervision, and may supervise others. Typically has a bachelor’s degree or 

Graphic Designers Graphic I 1-5 Years Designs art and layouts for material to be presented by visual communications media such as books,
Graphic II 6 Years or more Same as above. May have limited supervisory responsibilities. Bachelor’s degree with a minimum of 6+ 
Graphic Manager 7 Years or more Supervises graphic design staff. Decision-maker with final say of layout and content of materials.

Information Technology (IT) IT Technician 1-5 Years Plans and coordinates activities such as the installation and upgrading of hardware and software,
Network/Systems Administrator 3-5 Years Administers design, organization, and implementation of network, and heads technical support staff who 
Programmer Analyst 5 Years or more Analyzes and critiques computer programs and systems, and develops new programs. Reviews users’
IT Department Manager 5 Years or more Responsible for firm’s computerized operations. Oversees IT technicians and network administrators. Plans

Marketing Marketing Assistant 1-5 Years Provides administrative support for marketing activities. High school graduate with 1–5 years of experience
Marketing Associate 6 Years or more Gives support to advertising programs to promote products or services. Assists in the development and 
Marketing Manager 5 Years or more Responsible for planning, coordinating, executing and evaluating strategic marketing plans. Leads teams
Marketing Director 5 Years or more Senior member of firm management who is responsible for all marketing activities, research, market
Business Development Associate 5 Years or more Seeks business opportunities for the firm. Majority of time is spent making client contacts. Responsible for 
Business Development Manager/Director 7 Years or more Manages and aids in the analyzing, planning, research, and development of organization's objectives and 

Office Administrative Assistant I 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 
Administrative Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Executive Assistant 5 Years or more Supports executive by handling a wide variety of situations involving the administrative functions of the 
Office Manager 5 Years or more Manages and organizes office operations and procedures, such as word processing, bookkeeping,
Records Specialist 2 Years or more Maintains official records. Oversees on- and off-site storage, retention schedules, and disaster recovery
HR Generalist 3 Years or more Responsible for day-to-day HR functions such as employee relations, payroll, benefits, training, hiring, etc.
HR Manager 5 Years or more Responsible for coordinating the hiring, training, and retention of professional staff for the firm, benefits

Photogrammetists Photogrammetist I 1-6 Years Measures and assesses aerial photographs to prepare detailed maps and drawings. Examines source data
Photogrammetist II 7 Years or more Same as above. May supervise others or work independently. Bachelor’s degree with 7+ years of

Pilots Pilot (non-jet) 8 Years or more Pilots corporate turboprop or piston airplanes to transport passengers, mail, or freight, or for other 
Planners Planner I 0-5 Years Develops scope and cost estimates, and manages budgets and schedules. May have a bachelor's degree or 

Planner II 6-10 Years Same as above but with more experience/education. May lead small teams. Has bachelor’s degree and 
Planner III/Manager 11 Years or more Same as above. Works independently and/or has supervisory responsibilities. Works on large/complex 

Project, Contract, & Compliance Coordinators Project Coordinator I 1-5 Years Checks master schedule and work orders, establishes priorities, and changes schedule according to 
Project Coordinator II 6 Years or more Same as above. May have limited supervisory responsibilities. Typically has bachelor’s degree and 6+ years
Contract Administrator 5 Years or more Administers activities concerned with contracts for purchase or sale of equipment, materials, or services,
Contract Manager 5 Years or more Manages activities of professional-level personnel concerned with contracts for purchase or sale of
Compliance Officer I 7 Years or more Researches and maintains knowledge of regulatory practices and requirements, analyzes the Company’s
Compliance Officer II 7 Years or more Oversees and coordinates the development, maintenance, implementation, and revision of policies and 

Project Managers Project Manager I $189 2-5 years Plans, coordinates, and oversees activities of entire projects to ensure that goals or objectives are 
Project Manager II $210 5-7 Years Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects. Has
Project Manager III $226 7-10 Years Same as above. Has sole responsibility for mid- to large-level projects, and/or multiple projects. Has
Project Manager IV $257 10 years or more Same as above. Has sole responsibility for multiple large, complex projects. May be executive- level

Right-Of-Way Specialists Right-of-Way Specialist 12 Years or more Secures purchase or lease of land and right-of-ways for construction projects through negotiation with 
Scientists Environmental Scientist I $137 1-5 Years Researches to identify and abate or eliminate sources of pollutants that affect people, wildlife, and their 

Environmental Scientist II $168 6-10 Years Same as above. Less oversight of work and more independence. May help train lower-level staff or have 
Environmental Scientist III $200 11 Years or more Same as above. Works on large/complex projects. May have supervisory responsibilities. May have a
Environmental Scientist Manager $252 10 Years or more Oversees the work of scientists. Assigns and directs projects. Serves as expert advisor to clients and 
Laboratory Assistant $105 1-5 Years Logs samples, tests materials, supports investigation of problems, and identifies corrective actions.
Laboratory Manager 6 Years or more Responsible for the direction, administration, and operation of the laboratory. Oversees staff and ensures
Archaeologist $121 5 Years or more Unearths archaeological sites, and documents, itemizes, and studies unearthed items. Researches,
Historian $121 5 Years or more Creates chronological account of past events dealing with some phase of human activity, either in terms of

Surveyors Survey Technician I 0-3 Years Entry-level work under the immediate supervision and direction of the project surveyor and/or party chief
Survey Technician II 4 Years or more Same as above, with more experience. Less direct oversight from supervisor. Typically has some technical
Surveyor I 1-6 Years Professional licensed surveyor who establishes official land, air-space, and water boundaries by surveying.
Surveyor II 7 Years or more Same as above. May supervise/train lower-level surveyors and/or survey technicians. Typically has college 
Party Chief 4 Years or more Plans, organizes, and directs work of one or more survey parties engaged in surveying the Earth’s surface to 
Survey Manager 8 Years or more Plans, manages, and directs surveying/mapping activities and related projects. Supervises professional 
Principal Surveyor 10 Years or more Final responsibility for planning and direction of all aspects of a firm’s surveying operations, including 

Technical Writers Word Processor $105 0 Years or more Types, compiles, edits, prints, and stores documents, such as correspondence, reports, records, forms,
Technical Writer 1 Year or more Writes and updates material for reports, manuals, briefs, proposals, instruction books, catalogs, and 
Technical Editor 3 Years or more Refines work and heads and coordinates activities of writers engaged in preparing technical/scientific
Proposal Writer 2 Years or more Coordinates the full life-cycle of proposal development. Reviews requests for proposals,
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Area of Expertise Position Hourly Rate Professional Experience Qualifications
Administrative Support Administrative Support Assistant I 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 

Administrative Support Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Administrative Support Assistant III 3-4 Years Same as above, with more experience, and less oversight. Able to lead one or more major program
Administrative Support Assistant IV 4+ Years or more Principal assistant for administrative matters to a departmental head, agency director, or another 

Analytics Development Data Architect I 2 years Requires a bachelor's degree in computer science or a related field, proficiency in database management
Data Architect II 2-5 Years Typically requires a bachelor's degree in computer science or a related field, along with 2-5 years of
Data Architect III 5-10 Years Requires a bachelor's or master's degree in computer science or a related field, along with 5-10 years of
Data Architect IV 10 Years or more Typically requires a master's degree in computer science or a related field, along with 10+ years of
Data Analyst I 2 Years Typically requires a bachelor's degree in mathematics, statistics, computer science, or a related field,
Data Analyst II 2-5 Years Requires a bachelor's degree in a quantitative field or equivalent experience, along with 2-5 years of
Data Analyst III 5-10 Years Typically requires a bachelor's or master's degree in a quantitative field, along with 5-10 years of
Data Analyst IV 10 Years or more Requires a master's degree in a quantitative field or equivalent experience, along with 10+ years of

Auditing Internal Auditor 3 Years or more Is responsible for auditing accounting, financial, and statistical reports and data within the company to 
Job Captain Provides coordination of drafting required to for bidding purposes and construction. May be called to work
Laboratory Technician I 1-2 Years Entry-level laboratory services where work is closely supervised and in accordance with well-defined 
Laboratory Technician II 2-3 Years Performs routine scientific tasks under close supervision or from detailed and controlled laboratory
Laboratory Technician III 3-5 Years Performs standardized or prescribed assignments involving a sequence of related operations. Conducts
Laboratory Technician IV 5-7 Years Performs wide variety of non-routine assignments of differing complexities under general supervisory
Laboratory Technician V 8-10 Years Performs non-routine and complex scientific laboratory assignments with responsibility for planning and
Supervising Laboratory Technician/Laboratory 10 Years or more Supervises employees engaged in technical laboratory services. Conducts technically complex laboratory

Architectural Design Architect I 0-1 Years Entry level or professional work requiring bachelor's degree in architecture and no experience, or degree 
Architect II 1-2 Years Developmental level performs routine architectural assignments under direct supervision. Works from
Architect III 2-4 Years Independently evaluates, selects, and applies standard architectural techniques, procedures, and criteria
Architect IV 4-8 Years Fully competent architect in all conventional aspects of architecture. Performs work requiring independent
Architect V 8-12 Years Applies sound and diverse knowledge of architectural principles and practices in broad array of
Architect VI 12-16 Years Responsible for interpreting, organizing, executing, and coordinating assignments. Plans and develops
Architect VII 16-20 Years Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 
Architect VIII 20 Years or more Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 

Commissioning Commissioning Agent I 1-2 Years Entry level commissioning agent. Performs simple and routine tasks under close supervision by higher-level 
Commissioning Agent II 2-4 Years Mid-level commissioning agent. Performs non-routine assignments of substantial variety and complexity.
Commissioning Agent III 4-6 Years Senior level commissioning agent. Independently performs non-routine and complex commissioning work
Commissioning Supervisor 6-10 Years Commissioning supervisor. Monitors, reviews, and coordinates all commissioning activities for an assigned 
Commissioning Manager 10 Years or more Commissioning manager. Accountable for delivery of commissioning services across multiple projects. May

Construction Chief Construction Representative 10 Years or more Plans and coordinates all field-inspection activities and reviews the work of Inspectors to ensure 
Construction Coordinator 1-4 Years Position supervises the installation of (discipline) equipment, systems, and components, using the technical 
Construction Manager 6-10 Years Responsible, through subordinate Resident Construction Managers, for overall management direction of
Construction Representative 2-5 Years Ensures, through testing and observation, that the project construction complies with plans and 
Field Engineer 0-2 Years Position monitors the activities of contractors on the construction site within a discipline or multiple 
Field Superintendent 2-5 Years Responsible for the day-to-day construction activities of contractors on-site with regard to scheduling 
Materials Manager 5 Years or more Monitors, reviews, and coordinates all materials movement and storage. May be required to negotiate 
Materials Tester Under general supervision, performs specialized materials testing assignments, including collecting and 
Resident Construction Manager I 1-3 years Responsible for all field-construction activities on small to medium-size projects. Accountability includes
Resident Construction Manager II 3 Years or more Responsible for all field-construction activities on a large-scale project. May have own project work force,
Resident Engineer 5 Years or more Position is responsible for multiple construction projects or a single project of a large scale requiring 
Senior Construction Manager 10 Years or more Oversees the managerial direction of many projects where technical complexity is at the highest and 
Senior Construction Representative 5-10 Years This level has significant inspection experience with capability of handling large projects of moderate 

Contract Management Contract Administrator I 2 Years Manages basic contracts, overseeing compliance and documentation. Typically handles routine 
Contract Administrator II 2-5 Years Coordinates and manages moderately complex contracts and changes, conducting negotiations and 
Contract Manager I 5-10 Years Prepares requests for proposals and reviews technical specifications for accuracy. Will develop bid 
Contract Manager II 10 Years or more Manages high-value and complex contracts, leading negotiations, mitigating risks, and ensuring compliance 

Cost Management Cost Engineer 1-2 Years Analyzes project costs, develops basic cost estimates, and identifies cost-saving opportunities. Typically
Cost Manager I 2-6 Years Manages cost estimation and control processes for projects of moderate complexity. Coordinates with 
Cost Manager II 6-10 years Oversees cost management for complex projects, conducting detailed cost analysis, forecasting, and risk
Cost Manager III 10 years or more Directs cost management strategies for large-scale projects or portfolios, leading cost forecasting, risk

Digital Information Digital Information System Coordinator 0-6 Years Coordinates the implementation and maintenance of digital information systems, ensuring effective use 
Digital Information System Manager 6 Years or more Oversees the strategic planning, implementation, and management of digital information systems within 

Document Management Document Controller I 2 Years Responsible for organizing and managing project documentation, ensuring accuracy, version control, and 
Document Controller II 2-5 Years Manages the document control process for multiple projects, overseeing document workflows,
Document Manager I 5-10 Years Oversees the document management process, ensuring compliance with regulations and organizational 
Document Manager II 10-20 Years or more Directs strategic document management initiatives, implementing systems for efficient document creation,
Project Controls Engineer I 2 years Assists in the development and implementation of project control systems, including cost estimating,
Project Controls Engineer II 2-5 years Manages project control activities for moderate to complex projects, developing and implementing cost,
Project Controls Manager I 5-10 Years Oversees the project controls function, leading the development and implementation of project control 

Engineering Engineer I 0 (with education) Entry-level professional requiring Bachelor's Degree in Engineering and no experience, or the equivalent (to 
Engineer II 1-4 Years Continuing developmental level, performs standard engineering work requiring application of standard 
Engineer III 4-7 Years Independently evaluates, selects, and applies standard engineering techniques and procedures while using
Engineer IV 7-10 Years .Fully competent engineer in all conventional aspects of subject matter or functional area of assignments; 
Engineer V 10-13 Years Applies diversified knowledge of engineering principles and practices to broad variety of assignments and 
Engineer VI 13-18 Years Has full responsibility for interpreting, organizing, executing and coordinating assignments. Plans and 
Engineer VII 18-23 Years Makes authoritative decisions and recommendations having important impact on extensive engineering 
Engineer VIII 23-28 Years Makes authoritative decisions and recommendations having significant impact on extensive engineering 
Engineer IX 28 Years or more Provides overall supervision to Department to assure that technical, administrative, man-hour, and 
Engineer/Architect Specialist 3 Years or more Performs specialized and advance engineering or architectural work involving project management on the 
Engineer/Architect Supervisor 3 Years or more Performs supervisory work over professional engineers or architects, and develops, implements, and 
Engineer Technician I 0-2 Years Performs simple and routine tasks under close supervision or from detailed procedural guidelines. Gathers
Engineer Technician II 2-4 Years Performs standardized or prescribed assignments involving a sequence of related operations. Con- ducts a
Engineer Technician III 4-6 Years Performs non-routine assignments of substantial variety and complexity. Receives objectives and technical 
Enginner Technician IV 6 Years or more Performs non-routine and complex assignments with responsibility for planning and conducting a complete 
Instrument Technician 0-2 Years Maintains and operates all instruments and measuring devices needed to complete different types of

Estimating Estimator I Civil 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Civil 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Civil 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Civil 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Structural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Structural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Structural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Structural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Architectural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Architectural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Architectural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Architectural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Electrical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Electrical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Electrical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Electrical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Mechanical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Mechanical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Mechanical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Mechanical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimating I Plumbing 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimating II Plumbing 2-5 Years Provide budgetary estimates for particular trade, review design estimate.
Estimating III Plumbing 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Plumbing 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Comms / IT 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Comms / IT 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Comms / IT 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Comms / IT 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Security 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Security 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Security 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Security 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 

Interior Design Interior Design Apprentice 0-4 Years Assists basic drawing preparation, model making, and assembly assignments. Requires basic graphic skills
Interior Designer I 0-2 years (with education) Degree in Interior Design with limited experience in professional office. Requires basic understanding of
Interior Designer II 2-4 Years Degree in Interior Design with minimum 2 years' experience in professional office. Requires basic
Interior Deisgner III 4-6 Years Degree in Interior Design with minimum 4 years' experience in professional office. Experience at Level II
Interior Designer IV 6-8 years Degree in Interior Design with minimum 6 years' professional experience and Architect License. Ability to 
Interior Designer V 8-10 years Degree in Interior Design with minimum 8 years' professional experience and Architect License. Extensive 
Interior Designer VI 10 years or more Degree in Interior Design with minimum 10 years' professional experience and Architect License. Extensive 

Landscaping Landscape Architect I (Entry Level) 0-2 years (with education) Entry level professional work requiring bachelor's degree in applicable science and no experience, or the 
Landscape Architect II 2-4 years Intermediate professional level with developing ability to perform moderately complex project tasks with 
Landscape Architect III 4-6 years Fully competent in all conventional aspects of landscape architecture. Plans and conducts work requiring 
Manager of Landscape Architecture 6 years or more Provides technical and administrative supervision and direction to assigned landscape architecture and 
Project Accountant 2-4 Years Performs various specialized accounting functions of moderate complexity and ensures that procedures
Project Manager Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager I 1-6 Years Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager II 6 years or more Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects.
Senior Landscape Architect 6 Years or more Interprets, organizes, executes, and coordinates project assignments. Normally has science degree with 5

Primavera P6 Support Technical Support I 2 Years Primavera P6 Certification Required
Technical Support II 2-5 Years Primavera P6 Certification Required
Technical Support III 5-10 Years Primavera P6 Certification Required

Project Management Project Engineer < 2 Years A bachelor's degree in engineering is required, with strong technical skills and an eagerness to learn from
Assistant Project Manager 5-10 Years Along with a bachelor's degree in a relevant field (engineering or construction management preferred),
Project Manager Functional I 140 2-5 years A minimum of 2-5 years of experience in project management, with a proven ability to deliver projects on 
Project Manager Functional II 5-7 Years 5-7 years of experience managing projects, with a strong understanding of public works procedures and 
Project Manager Functional III 7-10 Years 7-10 years of experience leading complex projects, with a focus on problem-solving and stakeholder 
Project Manager Functional IV 240 10 years or more 10+ years of experience managing large-scale public works projects, with a proven track record of success.
Senior Project Manager 290 15 years or more Extensive experience (15+ years) leading and mentoring project teams. Expertise in public works
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Principal Project Manager 330 20 years or more Proven leadership skills and a distinguished career in managing high-profile public works projects. A 
Quality Assurance Facilities QA Inspector I 0-2 Years Entry level facilities quality assurance inspector. Performs simple and routine tasks under close supervision 

Facilities QA Inspector II 2-4 years Mid-level facilities quality assurance inspector. Performs non-routine assignments of substantial variety
Facilities QA Inspector III 4-7 Years Senior level facilities quality assurance inspector. Performs non-routine and complex assignments with 
Facilities QA Inspector Supervisor 7 Years or more Facilities quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection 
Civil QA Inspector I 0-2 Years Entry level civil quality assurance inspector. Performs simple and routine tasks under close supervision by
Civil QA Inspector II 2-4 years Mid-level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector 4-7 Years Senior level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector Supervisor 7 Years or more Civil quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection activities.
Civil Electrical QA Inspector 4 Years or more Full experienced quality assurance electrical inspector. Performs non-routine assignments of substantial 

Quality Control Quality-Control Engineer 4 years or more Position involves the performance of conventional quality-control functions within a discipline to ensure 
Risk Management Risk Manager I 2 Years A bachelor's degree in risk management, finance, or a related field is required. Experience in risk

Risk Manager II 2-5 Years 2-5 years of experience in risk management, with a strong understanding of risk management frameworks
Risk Manager III 5-10 Years 5-10 years of experience in risk management, with a proven track record of implementing and managing 
Risk Manager IV 10-20 Years or more 10+ years of experience in risk management, with leadership experience in a risk management team.

Scheduling Scheduler I 0-2 Years An associate's degree or relevant experience in project scheduling is preferred. Strong organizational skills,
Scheduler II 2-4 Years 2-4 years of experience in project scheduling, with the ability to develop and maintain project schedules.
Scheduler III 5-7 Years 5-7 years of experience in complex project scheduling, with a proven track record of managing multiple 
Scheduler Manager 7 Years or more 7+ years of experience in project scheduling, with strong leadership and communication skills. Ability to 

Specialist Services Scientist I 0-2 years (with education) Entry level professional requiring Bachelor’s Degree in Science and no experience, or the equivalent (to a
Scientist II 2-3 Years Continuing developmental level, performs standard scientific work requiring application of standard 
Scientist III 3-5 Years Independently evaluates, selects, and applies standard scientific techniques and procedures while using 
Scientist IV 5-10 Years Fully competent scientist in all conventional aspects of subject matter or functional area of assignments; 
Scientist V 10 Years or more Applies diversified knowledge of scientific principles and practices to broad variety of assignments and 

Surveying Chain/Rod Technician Stakes out and elevates survey points. Performs maintenance of certain equipment and maintains supplies
Land Surveyer Responsible for initiating and completing both the preliminary and final land surveys and ensuring that
Party Chief 4 Years or more Organizes and maintains efficiency of field survey crew in completing specific jobs. Accurately calculates

Systems Development Systems Developer I 2 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer II 2-5 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer III 5-10 Years or more Systems Certification Required, Business Process Design, Implementation, Testing

Systems Support Technical Support I 2 Years Systems Certification Required
Technical Support II 2-5 Years Systems Certification Required
Technical Support III 5-10 Years Systems Certification Required

Accounting & Finance Accounting Technician/Bookkeeper 2 Years Under supervision, performs a variety of routine tasks, including reconciling bank accounts, posting to and 
Accountant 2-5 Years Responsible for maintaining a complete and systematic set of records of business transactions. Balances
Accounting Manager 7 Years or more Manages professional level accounting functions and the preparation of reports including earnings,
Financial Analyst 1 Year or more (with education) Analyzes past and present financial data of organization and estimates future revenues and expenditures,
Finance Manager 7 Years or more Responsible for the organization’s financial information and administration. Supervises accounting,

Architects (Including Landscape) Architect I 0-1 Years Plans and designs building projects for clients according to their desires, needs, and financial resources,
Architect II 1-2 Years Same as above. May have supervisory responsibilities. Typically has a bachelor’s degree and 7+ years of
Landscape Architect I 0-2 years (with education) Designs and plans development of land areas for projects, such as parks, highways, commercial/residential 
Landscape Architect II 2-4 years Same as above. May have supervisory responsibilities. Typically has an associate degree and license with 
Urban Planner 1 Year or more Plans and develops comprehensive programs and plans for development, growth, revitalization, and 

Cadd & Designers CADD Technician I 0-5 Years Under general supervision, prepares layouts, drawings, and designs according to engineering specs using 
CADD Technician II 6 years or more In addition to above, carries out more novel or complex assignments using more independent judgment.
Designer/Drafter I 0-5 Years Assists professionals in designing, planning, and execution of segments of projects. Uses BIM, MEP, CADD,
Designer/Drafter II 6 years or more In addition to above, converses with engineers and other subject matter experts to interpret design 
Designer/Drafter III 10 Years or more Same as above. Has additional experience and supervisory responsibilities, works on more complex 
CADD/Designer Supervisor 10 Years or more Responsible for the coordination/supervision of operators/designers. Assigns projects, coordinates
CADD/Designer Manager 15 Years or more Considered 2nd level manager over projects and personnel to ensure conformance to client requirements.

Construction Inspectors & Managers Construction Inspector I 0-2 Years Observes and inspects construction of bridges, buildings, dams, highways, and other types of construction 
Construction Inspector II 3-7 Years Same as above. Typically reports to Project Manager or Construction Manager and may have certification 
Construction Inspector III 8-11 Years Same as above. Inspects difficult/complex phases of construction. May process change orders. May have 
Construction Inspector Lead/Supervisor 11 Years or more Performs/supervises complex tasks. Responsible for training/supervision of technicians and/or large 
Construction Manager I 0-5 Years Liaison between field staff and project manager. Ensures adherence to contract terms, performance,
Construction Manager II 6-10 Years Same as above. Responsible for larger projects. Typically requires bachelor’s degree and 6–10 years of
Construction Manager III 11 Years or more Same as above. Responsible for largest projects. Typically requires bachelor’s degree and 11+ years of

Engineers Engineering Intern – Student 0 Years Under direction of engineer professionals, performs project assignments to acquire relevant work
EIT I 0-2 Years Entry-level/new graduate who uses prescribed methods, standard techniques, and practices to perform
EIT II 3-5 Years Performs continuing development-level engineering work, requires application of standard techniques and 
EIT III 6 Years or more In addition to above, may coordinate work of technicians. Typically has a bachelor’s or master’s degree,
Engineer I 4-8 Years Professional engineer (PE) working under general supervision, establishes basic design criteria and 
Engineer II 9-13 Years PE with responsibility for technical performance on small to medium projects or designated tasks on large 
Engineer III 14-18 Years PE with major responsibility for technical performance on medium to large projects or multiple projects.
Engineer IV 19 Years or more PE with full responsibility for large, complex projects or a number of large projects. Generally reports
Software Engineer I 0-4 Years Working under general supervision, develops, researches, designs, implements, tests, and evaluates
Software Engineer II 5-10 Years Same as Software Engineer I, with more autonomy. May have major responsibility on small or medium
Software Engineer III 11-15 Years Same as Software Engineer I, with autonomy and some supervisory responsibilities. Major responsibility on 
Software Engineer IV 16 Years or more Same as Software Engineer I, with full autonomy and supervisory responsibilities. Major or full 
Engineering Manager 10 Years or more Has on-site responsibility for day-to-day operations of a firm office separate from the main office (i.e.
Engineering VP 12 Years or more Responsible for a segment, discipline, business unit, geographic region, or project type. In larger firms,

Geographic Information Systems (GIS) GIS I 1-2 Years Creates/maintains databases, maps, and graphs that can be combined with geographically referenced 
GIS II 3-7 Years Same as above. Less oversight of work and more independence. May have limited supervisory
GIS III 8 Years or more Same as above. Works without supervision, and may supervise others. Typically has a bachelor’s degree or 

Graphic Designers Graphic I 1-5 Years Designs art and layouts for material to be presented by visual communications media such as books,
Graphic II 6 Years or more Same as above. May have limited supervisory responsibilities. Bachelor’s degree with a minimum of 6+ 
Graphic Manager 7 Years or more Supervises graphic design staff. Decision-maker with final say of layout and content of materials.

Information Technology (IT) IT Technician 1-5 Years Plans and coordinates activities such as the installation and upgrading of hardware and software,
Network/Systems Administrator 3-5 Years Administers design, organization, and implementation of network, and heads technical support staff who 
Programmer Analyst 5 Years or more Analyzes and critiques computer programs and systems, and develops new programs. Reviews users’
IT Department Manager 5 Years or more Responsible for firm’s computerized operations. Oversees IT technicians and network administrators. Plans

Marketing Marketing Assistant 1-5 Years Provides administrative support for marketing activities. High school graduate with 1–5 years of experience
Marketing Associate 6 Years or more Gives support to advertising programs to promote products or services. Assists in the development and 
Marketing Manager 5 Years or more Responsible for planning, coordinating, executing and evaluating strategic marketing plans. Leads teams
Marketing Director 5 Years or more Senior member of firm management who is responsible for all marketing activities, research, market
Business Development Associate 5 Years or more Seeks business opportunities for the firm. Majority of time is spent making client contacts. Responsible for 
Business Development Manager/Director 7 Years or more Manages and aids in the analyzing, planning, research, and development of organization's objectives and 

Office Administrative Assistant I 90 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 
Administrative Assistant II 120 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Executive Assistant 5 Years or more Supports executive by handling a wide variety of situations involving the administrative functions of the 
Office Manager 5 Years or more Manages and organizes office operations and procedures, such as word processing, bookkeeping,
Records Specialist 2 Years or more Maintains official records. Oversees on- and off-site storage, retention schedules, and disaster recovery
HR Generalist 3 Years or more Responsible for day-to-day HR functions such as employee relations, payroll, benefits, training, hiring, etc.
HR Manager 5 Years or more Responsible for coordinating the hiring, training, and retention of professional staff for the firm, benefits

Photogrammetists Photogrammetist I 1-6 Years Measures and assesses aerial photographs to prepare detailed maps and drawings. Examines source data
Photogrammetist II 7 Years or more Same as above. May supervise others or work independently. Bachelor’s degree with 7+ years of

Pilots Pilot (non-jet) 8 Years or more Pilots corporate turboprop or piston airplanes to transport passengers, mail, or freight, or for other 
Planners Planner I 0-5 Years Develops scope and cost estimates, and manages budgets and schedules. May have a bachelor's degree or 

Planner II 6-10 Years Same as above but with more experience/education. May lead small teams. Has bachelor’s degree and 
Planner III/Manager 11 Years or more Same as above. Works independently and/or has supervisory responsibilities. Works on large/complex 

Project, Contract, & Compliance Coordinators Project Coordinator I 1-5 Years Checks master schedule and work orders, establishes priorities, and changes schedule according to 
Project Coordinator II 6 Years or more Same as above. May have limited supervisory responsibilities. Typically has bachelor’s degree and 6+ years
Contract Administrator 5 Years or more Administers activities concerned with contracts for purchase or sale of equipment, materials, or services,
Contract Manager 5 Years or more Manages activities of professional-level personnel concerned with contracts for purchase or sale of
Compliance Officer I 7 Years or more Researches and maintains knowledge of regulatory practices and requirements, analyzes the Company’s
Compliance Officer II 7 Years or more Oversees and coordinates the development, maintenance, implementation, and revision of policies and 

Project Managers Project Manager I 2-5 years Plans, coordinates, and oversees activities of entire projects to ensure that goals or objectives are 
Project Manager II 5-7 Years Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects. Has
Project Manager III 7-10 Years Same as above. Has sole responsibility for mid- to large-level projects, and/or multiple projects. Has
Project Manager IV 10 years or more Same as above. Has sole responsibility for multiple large, complex projects. May be executive- level

Right-Of-Way Specialists Right-of-Way Specialist 12 Years or more Secures purchase or lease of land and right-of-ways for construction projects through negotiation with 
Scientists Environmental Scientist I 1-5 Years Researches to identify and abate or eliminate sources of pollutants that affect people, wildlife, and their 

Environmental Scientist II 6-10 Years Same as above. Less oversight of work and more independence. May help train lower-level staff or have 
Environmental Scientist III 11 Years or more Same as above. Works on large/complex projects. May have supervisory responsibilities. May have a
Environmental Scientist Manager 10 Years or more Oversees the work of scientists. Assigns and directs projects. Serves as expert advisor to clients and 
Laboratory Assistant 1-5 Years Logs samples, tests materials, supports investigation of problems, and identifies corrective actions.
Laboratory Manager 6 Years or more Responsible for the direction, administration, and operation of the laboratory. Oversees staff and ensures
Archaeologist 5 Years or more Unearths archaeological sites, and documents, itemizes, and studies unearthed items. Researches,
Historian 5 Years or more Creates chronological account of past events dealing with some phase of human activity, either in terms of

Surveyors Survey Technician I 0-3 Years Entry-level work under the immediate supervision and direction of the project surveyor and/or party chief
Survey Technician II 4 Years or more Same as above, with more experience. Less direct oversight from supervisor. Typically has some technical
Surveyor I 1-6 Years Professional licensed surveyor who establishes official land, air-space, and water boundaries by surveying.
Surveyor II 7 Years or more Same as above. May supervise/train lower-level surveyors and/or survey technicians. Typically has college 
Party Chief 4 Years or more Plans, organizes, and directs work of one or more survey parties engaged in surveying the Earth’s surface to 
Survey Manager 8 Years or more Plans, manages, and directs surveying/mapping activities and related projects. Supervises professional 
Principal Surveyor 10 Years or more Final responsibility for planning and direction of all aspects of a firm’s surveying operations, including 

Technical Writers Word Processor 0 Years or more Types, compiles, edits, prints, and stores documents, such as correspondence, reports, records, forms,
Technical Writer 1 Year or more Writes and updates material for reports, manuals, briefs, proposals, instruction books, catalogs, and 
Technical Editor 3 Years or more Refines work and heads and coordinates activities of writers engaged in preparing technical/scientific
Proposal Writer 2 Years or more Coordinates the full life-cycle of proposal development. Reviews requests for proposals,
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Area of Expertise Position Hourly Rate Professional Experience Qualifications
Administrative Support Administrative Support Assistant I 85 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 

Administrative Support Assistant II 90 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Administrative Support Assistant III 105 3-4 Years Same as above, with more experience, and less oversight. Able to lead one or more major program
Administrative Support Assistant IV 135 4+ Years or more Principal assistant for administrative matters to a departmental head, agency director, or another 

Analytics Development Data Architect I 2 years Requires a bachelor's degree in computer science or a related field, proficiency in database management
Data Architect II 2-5 Years Typically requires a bachelor's degree in computer science or a related field, along with 2-5 years of
Data Architect III 5-10 Years Requires a bachelor's or master's degree in computer science or a related field, along with 5-10 years of
Data Architect IV 10 Years or more Typically requires a master's degree in computer science or a related field, along with 10+ years of
Data Analyst I 2 Years Typically requires a bachelor's degree in mathematics, statistics, computer science, or a related field,
Data Analyst II 2-5 Years Requires a bachelor's degree in a quantitative field or equivalent experience, along with 2-5 years of
Data Analyst III 5-10 Years Typically requires a bachelor's or master's degree in a quantitative field, along with 5-10 years of
Data Analyst IV 10 Years or more Requires a master's degree in a quantitative field or equivalent experience, along with 10+ years of

Auditing Internal Auditor 3 Years or more Is responsible for auditing accounting, financial, and statistical reports and data within the company to 
Job Captain Provides coordination of drafting required to for bidding purposes and construction. May be called to work
Laboratory Technician I 1-2 Years Entry-level laboratory services where work is closely supervised and in accordance with well-defined 
Laboratory Technician II 2-3 Years Performs routine scientific tasks under close supervision or from detailed and controlled laboratory
Laboratory Technician III 3-5 Years Performs standardized or prescribed assignments involving a sequence of related operations. Conducts
Laboratory Technician IV 5-7 Years Performs wide variety of non-routine assignments of differing complexities under general supervisory
Laboratory Technician V 8-10 Years Performs non-routine and complex scientific laboratory assignments with responsibility for planning and
Supervising Laboratory Technician/Laboratory 10 Years or more Supervises employees engaged in technical laboratory services. Conducts technically complex laboratory

Architectural Design Architect I 0-1 Years Entry level or professional work requiring bachelor's degree in architecture and no experience, or degree 
Architect II 1-2 Years Developmental level performs routine architectural assignments under direct supervision. Works from
Architect III 2-4 Years Independently evaluates, selects, and applies standard architectural techniques, procedures, and criteria
Architect IV 4-8 Years Fully competent architect in all conventional aspects of architecture. Performs work requiring independent
Architect V 8-12 Years Applies sound and diverse knowledge of architectural principles and practices in broad array of
Architect VI 12-16 Years Responsible for interpreting, organizing, executing, and coordinating assignments. Plans and develops
Architect VII 16-20 Years Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 
Architect VIII 20 Years or more Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 

Commissioning Commissioning Agent I 1-2 Years Entry level commissioning agent. Performs simple and routine tasks under close supervision by higher-level 
Commissioning Agent II 2-4 Years Mid-level commissioning agent. Performs non-routine assignments of substantial variety and complexity.
Commissioning Agent III 4-6 Years Senior level commissioning agent. Independently performs non-routine and complex commissioning work
Commissioning Supervisor 6-10 Years Commissioning supervisor. Monitors, reviews, and coordinates all commissioning activities for an assigned 
Commissioning Manager 10 Years or more Commissioning manager. Accountable for delivery of commissioning services across multiple projects. May

Construction Chief Construction Representative 10 Years or more Plans and coordinates all field-inspection activities and reviews the work of Inspectors to ensure 
Construction Coordinator 1-4 Years Position supervises the installation of (discipline) equipment, systems, and components, using the technical 
Construction Manager 6-10 Years Responsible, through subordinate Resident Construction Managers, for overall management direction of
Construction Representative 2-5 Years Ensures, through testing and observation, that the project construction complies with plans and 
Field Engineer 0-2 Years Position monitors the activities of contractors on the construction site within a discipline or multiple 
Field Superintendent 2-5 Years Responsible for the day-to-day construction activities of contractors on-site with regard to scheduling 
Materials Manager 5 Years or more Monitors, reviews, and coordinates all materials movement and storage. May be required to negotiate 
Materials Tester Under general supervision, performs specialized materials testing assignments, including collecting and 
Resident Construction Manager I 1-3 years Responsible for all field-construction activities on small to medium-size projects. Accountability includes
Resident Construction Manager II 3 Years or more Responsible for all field-construction activities on a large-scale project. May have own project work force,
Resident Engineer 5 Years or more Position is responsible for multiple construction projects or a single project of a large scale requiring 
Senior Construction Manager 10 Years or more Oversees the managerial direction of many projects where technical complexity is at the highest and 
Senior Construction Representative 5-10 Years This level has significant inspection experience with capability of handling large projects of moderate 

Contract Management Contract Administrator I 2 Years Manages basic contracts, overseeing compliance and documentation. Typically handles routine 
Contract Administrator II 2-5 Years Coordinates and manages moderately complex contracts and changes, conducting negotiations and 
Contract Manager I 5-10 Years Prepares requests for proposals and reviews technical specifications for accuracy. Will develop bid 
Contract Manager II 10 Years or more Manages high-value and complex contracts, leading negotiations, mitigating risks, and ensuring compliance 

Cost Management Cost Engineer 1-2 Years Analyzes project costs, develops basic cost estimates, and identifies cost-saving opportunities. Typically
Cost Manager I 2-6 Years Manages cost estimation and control processes for projects of moderate complexity. Coordinates with 
Cost Manager II 6-10 years Oversees cost management for complex projects, conducting detailed cost analysis, forecasting, and risk
Cost Manager III 10 years or more Directs cost management strategies for large-scale projects or portfolios, leading cost forecasting, risk

Digital Information Digital Information System Coordinator 0-6 Years Coordinates the implementation and maintenance of digital information systems, ensuring effective use 
Digital Information System Manager 6 Years or more Oversees the strategic planning, implementation, and management of digital information systems within 

Document Management Document Controller I 2 Years Responsible for organizing and managing project documentation, ensuring accuracy, version control, and 
Document Controller II 2-5 Years Manages the document control process for multiple projects, overseeing document workflows,
Document Manager I 5-10 Years Oversees the document management process, ensuring compliance with regulations and organizational 
Document Manager II 10-20 Years or more Directs strategic document management initiatives, implementing systems for efficient document creation,
Project Controls Engineer I 2 years Assists in the development and implementation of project control systems, including cost estimating,
Project Controls Engineer II 2-5 years Manages project control activities for moderate to complex projects, developing and implementing cost,
Project Controls Manager I 5-10 Years Oversees the project controls function, leading the development and implementation of project control 

Engineering Engineer I 125 0 (with education) Entry-level professional requiring Bachelor's Degree in Engineering and no experience, or the equivalent (to 
Engineer II 140 1-4 Years Continuing developmental level, performs standard engineering work requiring application of standard 
Engineer III 165 4-7 Years Independently evaluates, selects, and applies standard engineering techniques and procedures while using
Engineer IV 190 7-10 Years .Fully competent engineer in all conventional aspects of subject matter or functional area of assignments; 
Engineer V 210 10-13 Years Applies diversified knowledge of engineering principles and practices to broad variety of assignments and 
Engineer VI 235 13-18 Years Has full responsibility for interpreting, organizing, executing and coordinating assignments. Plans and 
Engineer VII 235 18-23 Years Makes authoritative decisions and recommendations having important impact on extensive engineering 
Engineer VIII 290 23-28 Years Makes authoritative decisions and recommendations having significant impact on extensive engineering 
Engineer IX 290 28 Years or more Provides overall supervision to Department to assure that technical, administrative, man-hour, and 
Engineer/Architect Specialist 3 Years or more Performs specialized and advance engineering or architectural work involving project management on the 
Engineer/Architect Supervisor 3 Years or more Performs supervisory work over professional engineers or architects, and develops, implements, and 
Engineer Technician I 85 0-2 Years Performs simple and routine tasks under close supervision or from detailed procedural guidelines. Gathers
Engineer Technician II 85 2-4 Years Performs standardized or prescribed assignments involving a sequence of related operations. Con- ducts a
Engineer Technician III 95 4-6 Years Performs non-routine assignments of substantial variety and complexity. Receives objectives and technical 
Enginner Technician IV 115 6 Years or more Performs non-routine and complex assignments with responsibility for planning and conducting a complete 
Instrument Technician 0-2 Years Maintains and operates all instruments and measuring devices needed to complete different types of

Estimating Estimator I Civil 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Civil 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Civil 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Civil 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Structural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Structural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Structural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Structural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Architectural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Architectural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Architectural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Architectural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Electrical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Electrical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Electrical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Electrical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Mechanical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Mechanical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Mechanical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Mechanical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimating I Plumbing 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimating II Plumbing 2-5 Years Provide budgetary estimates for particular trade, review design estimate.
Estimating III Plumbing 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Plumbing 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Comms / IT 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Comms / IT 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Comms / IT 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Comms / IT 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Security 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Security 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Security 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Security 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 

Interior Design Interior Design Apprentice 0-4 Years Assists basic drawing preparation, model making, and assembly assignments. Requires basic graphic skills
Interior Designer I 0-2 years (with education) Degree in Interior Design with limited experience in professional office. Requires basic understanding of
Interior Designer II 2-4 Years Degree in Interior Design with minimum 2 years' experience in professional office. Requires basic
Interior Deisgner III 4-6 Years Degree in Interior Design with minimum 4 years' experience in professional office. Experience at Level II
Interior Designer IV 6-8 years Degree in Interior Design with minimum 6 years' professional experience and Architect License. Ability to 
Interior Designer V 8-10 years Degree in Interior Design with minimum 8 years' professional experience and Architect License. Extensive 
Interior Designer VI 10 years or more Degree in Interior Design with minimum 10 years' professional experience and Architect License. Extensive 

Landscaping Landscape Architect I (Entry Level) 0-2 years (with education) Entry level professional work requiring bachelor's degree in applicable science and no experience, or the 
Landscape Architect II 2-4 years Intermediate professional level with developing ability to perform moderately complex project tasks with 
Landscape Architect III 4-6 years Fully competent in all conventional aspects of landscape architecture. Plans and conducts work requiring 
Manager of Landscape Architecture 6 years or more Provides technical and administrative supervision and direction to assigned landscape architecture and 
Project Accountant 2-4 Years Performs various specialized accounting functions of moderate complexity and ensures that procedures
Project Manager Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager I 1-6 Years Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager II 6 years or more Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects.
Senior Landscape Architect 6 Years or more Interprets, organizes, executes, and coordinates project assignments. Normally has science degree with 5

Primavera P6 Support Technical Support I 2 Years Primavera P6 Certification Required
Technical Support II 2-5 Years Primavera P6 Certification Required
Technical Support III 5-10 Years Primavera P6 Certification Required

Project Management Project Engineer < 2 Years A bachelor's degree in engineering is required, with strong technical skills and an eagerness to learn from
Assistant Project Manager 5-10 Years Along with a bachelor's degree in a relevant field (engineering or construction management preferred),
Project Manager Functional I 2-5 years A minimum of 2-5 years of experience in project management, with a proven ability to deliver projects on 
Project Manager Functional II 5-7 Years 5-7 years of experience managing projects, with a strong understanding of public works procedures and 
Project Manager Functional III 7-10 Years 7-10 years of experience leading complex projects, with a focus on problem-solving and stakeholder 
Project Manager Functional IV 10 years or more 10+ years of experience managing large-scale public works projects, with a proven track record of success.
Senior Project Manager 15 years or more Extensive experience (15+ years) leading and mentoring project teams. Expertise in public works
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Principal Project Manager 20 years or more Proven leadership skills and a distinguished career in managing high-profile public works projects. A 
Quality Assurance Facilities QA Inspector I 0-2 Years Entry level facilities quality assurance inspector. Performs simple and routine tasks under close supervision 

Facilities QA Inspector II 2-4 years Mid-level facilities quality assurance inspector. Performs non-routine assignments of substantial variety
Facilities QA Inspector III 4-7 Years Senior level facilities quality assurance inspector. Performs non-routine and complex assignments with 
Facilities QA Inspector Supervisor 7 Years or more Facilities quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection 
Civil QA Inspector I 0-2 Years Entry level civil quality assurance inspector. Performs simple and routine tasks under close supervision by
Civil QA Inspector II 2-4 years Mid-level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector 4-7 Years Senior level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector Supervisor 7 Years or more Civil quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection activities.
Civil Electrical QA Inspector 4 Years or more Full experienced quality assurance electrical inspector. Performs non-routine assignments of substantial 

Quality Control Quality-Control Engineer 4 years or more Position involves the performance of conventional quality-control functions within a discipline to ensure 
Risk Management Risk Manager I 2 Years A bachelor's degree in risk management, finance, or a related field is required. Experience in risk

Risk Manager II 2-5 Years 2-5 years of experience in risk management, with a strong understanding of risk management frameworks
Risk Manager III 5-10 Years 5-10 years of experience in risk management, with a proven track record of implementing and managing 
Risk Manager IV 10-20 Years or more 10+ years of experience in risk management, with leadership experience in a risk management team.

Scheduling Scheduler I 0-2 Years An associate's degree or relevant experience in project scheduling is preferred. Strong organizational skills,
Scheduler II 2-4 Years 2-4 years of experience in project scheduling, with the ability to develop and maintain project schedules.
Scheduler III 5-7 Years 5-7 years of experience in complex project scheduling, with a proven track record of managing multiple 
Scheduler Manager 7 Years or more 7+ years of experience in project scheduling, with strong leadership and communication skills. Ability to 

Specialist Services Scientist I 135 0-2 years (with education) Entry level professional requiring Bachelor’s Degree in Science and no experience, or the equivalent (to a
Scientist II 145 2-3 Years Continuing developmental level, performs standard scientific work requiring application of standard 
Scientist III 150 3-5 Years Independently evaluates, selects, and applies standard scientific techniques and procedures while using 
Scientist IV 185 5-10 Years Fully competent scientist in all conventional aspects of subject matter or functional area of assignments; 
Scientist V 210 10 Years or more Applies diversified knowledge of scientific principles and practices to broad variety of assignments and 

Surveying Chain/Rod Technician Stakes out and elevates survey points. Performs maintenance of certain equipment and maintains supplies
Land Surveyer Responsible for initiating and completing both the preliminary and final land surveys and ensuring that
Party Chief 4 Years or more Organizes and maintains efficiency of field survey crew in completing specific jobs. Accurately calculates

Systems Development Systems Developer I 2 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer II 2-5 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer III 5-10 Years or more Systems Certification Required, Business Process Design, Implementation, Testing

Systems Support Technical Support I 2 Years Systems Certification Required
Technical Support II 2-5 Years Systems Certification Required
Technical Support III 5-10 Years Systems Certification Required

Accounting & Finance Accounting Technician/Bookkeeper 2 Years Under supervision, performs a variety of routine tasks, including reconciling bank accounts, posting to and 
Accountant 2-5 Years Responsible for maintaining a complete and systematic set of records of business transactions. Balances
Accounting Manager 7 Years or more Manages professional level accounting functions and the preparation of reports including earnings,
Financial Analyst 1 Year or more (with education) Analyzes past and present financial data of organization and estimates future revenues and expenditures,
Finance Manager 7 Years or more Responsible for the organization’s financial information and administration. Supervises accounting,

Architects (Including Landscape) Architect I 0-1 Years Plans and designs building projects for clients according to their desires, needs, and financial resources,
Architect II 1-2 Years Same as above. May have supervisory responsibilities. Typically has a bachelor’s degree and 7+ years of
Landscape Architect I 0-2 years (with education) Designs and plans development of land areas for projects, such as parks, highways, commercial/residential 
Landscape Architect II 2-4 years Same as above. May have supervisory responsibilities. Typically has an associate degree and license with 
Urban Planner 1 Year or more Plans and develops comprehensive programs and plans for development, growth, revitalization, and 

Cadd & Designers CADD Technician I 110 0-5 Years Under general supervision, prepares layouts, drawings, and designs according to engineering specs using 
CADD Technician II 125 6 years or more In addition to above, carries out more novel or complex assignments using more independent judgment.
Designer/Drafter I 0-5 Years Assists professionals in designing, planning, and execution of segments of projects. Uses BIM, MEP, CADD,
Designer/Drafter II 6 years or more In addition to above, converses with engineers and other subject matter experts to interpret design 
Designer/Drafter III 10 Years or more Same as above. Has additional experience and supervisory responsibilities, works on more complex 
CADD/Designer Supervisor 10 Years or more Responsible for the coordination/supervision of operators/designers. Assigns projects, coordinates
CADD/Designer Manager 15 Years or more Considered 2nd level manager over projects and personnel to ensure conformance to client requirements.

Construction Inspectors & Managers Construction Inspector I 0-2 Years Observes and inspects construction of bridges, buildings, dams, highways, and other types of construction 
Construction Inspector II 3-7 Years Same as above. Typically reports to Project Manager or Construction Manager and may have certification 
Construction Inspector III 8-11 Years Same as above. Inspects difficult/complex phases of construction. May process change orders. May have 
Construction Inspector Lead/Supervisor 11 Years or more Performs/supervises complex tasks. Responsible for training/supervision of technicians and/or large 
Construction Manager I 0-5 Years Liaison between field staff and project manager. Ensures adherence to contract terms, performance,
Construction Manager II 6-10 Years Same as above. Responsible for larger projects. Typically requires bachelor’s degree and 6–10 years of
Construction Manager III 11 Years or more Same as above. Responsible for largest projects. Typically requires bachelor’s degree and 11+ years of

Engineers Engineering Intern – Student 0 Years Under direction of engineer professionals, performs project assignments to acquire relevant work
EIT I 0-2 Years Entry-level/new graduate who uses prescribed methods, standard techniques, and practices to perform
EIT II 3-5 Years Performs continuing development-level engineering work, requires application of standard techniques and 
EIT III 6 Years or more In addition to above, may coordinate work of technicians. Typically has a bachelor’s or master’s degree,
Engineer I 4-8 Years Professional engineer (PE) working under general supervision, establishes basic design criteria and 
Engineer II 9-13 Years PE with responsibility for technical performance on small to medium projects or designated tasks on large 
Engineer III 14-18 Years PE with major responsibility for technical performance on medium to large projects or multiple projects.
Engineer IV 19 Years or more PE with full responsibility for large, complex projects or a number of large projects. Generally reports
Software Engineer I 0-4 Years Working under general supervision, develops, researches, designs, implements, tests, and evaluates
Software Engineer II 5-10 Years Same as Software Engineer I, with more autonomy. May have major responsibility on small or medium
Software Engineer III 11-15 Years Same as Software Engineer I, with autonomy and some supervisory responsibilities. Major responsibility on 
Software Engineer IV 16 Years or more Same as Software Engineer I, with full autonomy and supervisory responsibilities. Major or full 
Engineering Manager 10 Years or more Has on-site responsibility for day-to-day operations of a firm office separate from the main office (i.e.
Engineering VP 12 Years or more Responsible for a segment, discipline, business unit, geographic region, or project type. In larger firms,

Geographic Information Systems (GIS) GIS I 110 1-2 Years Creates/maintains databases, maps, and graphs that can be combined with geographically referenced 
GIS II 125 3-7 Years Same as above. Less oversight of work and more independence. May have limited supervisory
GIS III 145 8 Years or more Same as above. Works without supervision, and may supervise others. Typically has a bachelor’s degree or 

Graphic Designers Graphic I 1-5 Years Designs art and layouts for material to be presented by visual communications media such as books,
Graphic II 6 Years or more Same as above. May have limited supervisory responsibilities. Bachelor’s degree with a minimum of 6+ 
Graphic Manager 7 Years or more Supervises graphic design staff. Decision-maker with final say of layout and content of materials.

Information Technology (IT) IT Technician 1-5 Years Plans and coordinates activities such as the installation and upgrading of hardware and software,
Network/Systems Administrator 3-5 Years Administers design, organization, and implementation of network, and heads technical support staff who 
Programmer Analyst 5 Years or more Analyzes and critiques computer programs and systems, and develops new programs. Reviews users’
IT Department Manager 5 Years or more Responsible for firm’s computerized operations. Oversees IT technicians and network administrators. Plans

Marketing Marketing Assistant 1-5 Years Provides administrative support for marketing activities. High school graduate with 1–5 years of experience
Marketing Associate 6 Years or more Gives support to advertising programs to promote products or services. Assists in the development and 
Marketing Manager 5 Years or more Responsible for planning, coordinating, executing and evaluating strategic marketing plans. Leads teams
Marketing Director 5 Years or more Senior member of firm management who is responsible for all marketing activities, research, market
Business Development Associate 5 Years or more Seeks business opportunities for the firm. Majority of time is spent making client contacts. Responsible for 
Business Development Manager/Director 7 Years or more Manages and aids in the analyzing, planning, research, and development of organization's objectives and 

Office Administrative Assistant I 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 
Administrative Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Executive Assistant 5 Years or more Supports executive by handling a wide variety of situations involving the administrative functions of the 
Office Manager 5 Years or more Manages and organizes office operations and procedures, such as word processing, bookkeeping,
Records Specialist 2 Years or more Maintains official records. Oversees on- and off-site storage, retention schedules, and disaster recovery
HR Generalist 3 Years or more Responsible for day-to-day HR functions such as employee relations, payroll, benefits, training, hiring, etc.
HR Manager 5 Years or more Responsible for coordinating the hiring, training, and retention of professional staff for the firm, benefits

Photogrammetists Photogrammetist I 1-6 Years Measures and assesses aerial photographs to prepare detailed maps and drawings. Examines source data
Photogrammetist II 7 Years or more Same as above. May supervise others or work independently. Bachelor’s degree with 7+ years of

Pilots Pilot (non-jet) 8 Years or more Pilots corporate turboprop or piston airplanes to transport passengers, mail, or freight, or for other 
Planners Planner I 0-5 Years Develops scope and cost estimates, and manages budgets and schedules. May have a bachelor's degree or 

Planner II 6-10 Years Same as above but with more experience/education. May lead small teams. Has bachelor’s degree and 
Planner III/Manager 11 Years or more Same as above. Works independently and/or has supervisory responsibilities. Works on large/complex 

Project, Contract, & Compliance Coordinators Project Coordinator I 1-5 Years Checks master schedule and work orders, establishes priorities, and changes schedule according to 
Project Coordinator II 6 Years or more Same as above. May have limited supervisory responsibilities. Typically has bachelor’s degree and 6+ years
Contract Administrator 5 Years or more Administers activities concerned with contracts for purchase or sale of equipment, materials, or services,
Contract Manager 5 Years or more Manages activities of professional-level personnel concerned with contracts for purchase or sale of
Compliance Officer I 7 Years or more Researches and maintains knowledge of regulatory practices and requirements, analyzes the Company’s
Compliance Officer II 7 Years or more Oversees and coordinates the development, maintenance, implementation, and revision of policies and 

Project Managers Project Manager I 150 2-5 years Plans, coordinates, and oversees activities of entire projects to ensure that goals or objectives are 
Project Manager II 160 5-7 Years Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects. Has
Project Manager III 185 7-10 Years Same as above. Has sole responsibility for mid- to large-level projects, and/or multiple projects. Has
Project Manager IV 210 10 years or more Same as above. Has sole responsibility for multiple large, complex projects. May be executive- level

Right-Of-Way Specialists Right-of-Way Specialist 12 Years or more Secures purchase or lease of land and right-of-ways for construction projects through negotiation with 
Scientists Environmental Scientist I 135 1-5 Years Researches to identify and abate or eliminate sources of pollutants that affect people, wildlife, and their 

Environmental Scientist II 185 6-10 Years Same as above. Less oversight of work and more independence. May help train lower-level staff or have 
Environmental Scientist III 210 11 Years or more Same as above. Works on large/complex projects. May have supervisory responsibilities. May have a
Environmental Scientist Manager 210 10 Years or more Oversees the work of scientists. Assigns and directs projects. Serves as expert advisor to clients and 
Laboratory Assistant 1-5 Years Logs samples, tests materials, supports investigation of problems, and identifies corrective actions.
Laboratory Manager 6 Years or more Responsible for the direction, administration, and operation of the laboratory. Oversees staff and ensures
Archaeologist 185 5 Years or more Unearths archaeological sites, and documents, itemizes, and studies unearthed items. Researches,
Historian 185 5 Years or more Creates chronological account of past events dealing with some phase of human activity, either in terms of

Surveyors Survey Technician I 0-3 Years Entry-level work under the immediate supervision and direction of the project surveyor and/or party chief
Survey Technician II 4 Years or more Same as above, with more experience. Less direct oversight from supervisor. Typically has some technical
Surveyor I 1-6 Years Professional licensed surveyor who establishes official land, air-space, and water boundaries by surveying.
Surveyor II 7 Years or more Same as above. May supervise/train lower-level surveyors and/or survey technicians. Typically has college 
Party Chief 4 Years or more Plans, organizes, and directs work of one or more survey parties engaged in surveying the Earth’s surface to 
Survey Manager 8 Years or more Plans, manages, and directs surveying/mapping activities and related projects. Supervises professional 
Principal Surveyor 10 Years or more Final responsibility for planning and direction of all aspects of a firm’s surveying operations, including 

Technical Writers Word Processor 0 Years or more Types, compiles, edits, prints, and stores documents, such as correspondence, reports, records, forms,
Technical Writer 1 Year or more Writes and updates material for reports, manuals, briefs, proposals, instruction books, catalogs, and 
Technical Editor 3 Years or more Refines work and heads and coordinates activities of writers engaged in preparing technical/scientific
Proposal Writer 2 Years or more Coordinates the full life-cycle of proposal development. Reviews requests for proposals,
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Y2K Engineering, LLC Standard Rate Schedule 

December 9, 2024 

 

1. STANDARD RATE SCHEDULE.  For lump sum or cost plus a fee Proposals, the basis for Y2K’s 
compensation shall be the amount stated in the Proposal. Unless otherwise agreed in writing, Y2K’s 
compensation for Time and Materials work and Additional Services shall be charged on an hourly 
basis according to the following Standard Rate Schedule:  

Position Classification Hourly Billing Rate 

Technician $75.00 

Technician – Sr. $105.00 

Graphic Designer $120.00 

Project Administrator $120.00 

Designer I $135.00 

Designer II $150.00 

Designer III $165.00 

Transportation Planner I $140.00 

Transportation Planner II $155.00 

Transportation Planner III $180.00 

Transportation Planner IV $210.00 

Programmer $210.00 

Engineer I $180.00 

Engineer II $195.00 

Engineer III $210.00 

Engineer IV $225.00 

Project Manager $210.00 

Project Manager – Sr. $235.00 

Professional $210.00 

Sr. Professional I $230.00 

Sr. Professional II $260.00 

Project Principal $265.00 

NOTES TO RATE SCHEDULE: 

a. Reimbursable direct costs, such as authorized travel and subsistence, and 
services rendered by other vendors such subcontractors, outside printing 
companies and express mail/delivery companies shall be billed at IRS Allowable 
Rates and Y2K’s cost. 

b. Services of contract/agency and/or temporary personnel shall be billed according 
to Y2K’s hourly billing rates for that position classification. 

c. Y2K’s hourly billing rates are effective for services performed through December 
31, 2025, and subject   to revision thereafter. 
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Area of Expertise Position Hourly Rate Professional Experience Qualifications
Administrative Support Administrative Support Assistant I 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 

Administrative Support Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Administrative Support Assistant III 120 3-4 Years Same as above, with more experience, and less oversight. Able to lead one or more major program
Administrative Support Assistant IV 4+ Years or more Principal assistant for administrative matters to a departmental head, agency director, or another 

Analytics Development Data Architect I 2 years Requires a bachelor's degree in computer science or a related field, proficiency in database management
Data Architect II 2-5 Years Typically requires a bachelor's degree in computer science or a related field, along with 2-5 years of
Data Architect III 5-10 Years Requires a bachelor's or master's degree in computer science or a related field, along with 5-10 years of
Data Architect IV 10 Years or more Typically requires a master's degree in computer science or a related field, along with 10+ years of
Data Analyst I 2 Years Typically requires a bachelor's degree in mathematics, statistics, computer science, or a related field,
Data Analyst II 2-5 Years Requires a bachelor's degree in a quantitative field or equivalent experience, along with 2-5 years of
Data Analyst III 5-10 Years Typically requires a bachelor's or master's degree in a quantitative field, along with 5-10 years of
Data Analyst IV 10 Years or more Requires a master's degree in a quantitative field or equivalent experience, along with 10+ years of

Auditing Internal Auditor 3 Years or more Is responsible for auditing accounting, financial, and statistical reports and data within the company to 
Job Captain Provides coordination of drafting required to for bidding purposes and construction. May be called to work
Laboratory Technician I 1-2 Years Entry-level laboratory services where work is closely supervised and in accordance with well-defined 
Laboratory Technician II 2-3 Years Performs routine scientific tasks under close supervision or from detailed and controlled laboratory
Laboratory Technician III 3-5 Years Performs standardized or prescribed assignments involving a sequence of related operations. Conducts
Laboratory Technician IV 5-7 Years Performs wide variety of non-routine assignments of differing complexities under general supervisory
Laboratory Technician V 8-10 Years Performs non-routine and complex scientific laboratory assignments with responsibility for planning and
Supervising Laboratory Technician/Laboratory 10 Years or more Supervises employees engaged in technical laboratory services. Conducts technically complex laboratory

Architectural Design Architect I 0-1 Years Entry level or professional work requiring bachelor's degree in architecture and no experience, or degree 
Architect II 1-2 Years Developmental level performs routine architectural assignments under direct supervision. Works from
Architect III 2-4 Years Independently evaluates, selects, and applies standard architectural techniques, procedures, and criteria
Architect IV 4-8 Years Fully competent architect in all conventional aspects of architecture. Performs work requiring independent
Architect V 8-12 Years Applies sound and diverse knowledge of architectural principles and practices in broad array of
Architect VI 12-16 Years Responsible for interpreting, organizing, executing, and coordinating assignments. Plans and develops
Architect VII 16-20 Years Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 
Architect VIII 20 Years or more Makes authoritative decisions and recommendations of significant impact on firm's primary architectural 

Commissioning Commissioning Agent I 1-2 Years Entry level commissioning agent. Performs simple and routine tasks under close supervision by higher-level 
Commissioning Agent II 2-4 Years Mid-level commissioning agent. Performs non-routine assignments of substantial variety and complexity.
Commissioning Agent III 4-6 Years Senior level commissioning agent. Independently performs non-routine and complex commissioning work
Commissioning Supervisor 6-10 Years Commissioning supervisor. Monitors, reviews, and coordinates all commissioning activities for an assigned 
Commissioning Manager 10 Years or more Commissioning manager. Accountable for delivery of commissioning services across multiple projects. May

Construction Chief Construction Representative 10 Years or more Plans and coordinates all field-inspection activities and reviews the work of Inspectors to ensure 
Construction Coordinator 1-4 Years Position supervises the installation of (discipline) equipment, systems, and components, using the technical 
Construction Manager 6-10 Years Responsible, through subordinate Resident Construction Managers, for overall management direction of
Construction Representative 2-5 Years Ensures, through testing and observation, that the project construction complies with plans and 
Field Engineer 0-2 Years Position monitors the activities of contractors on the construction site within a discipline or multiple 
Field Superintendent 2-5 Years Responsible for the day-to-day construction activities of contractors on-site with regard to scheduling 
Materials Manager 5 Years or more Monitors, reviews, and coordinates all materials movement and storage. May be required to negotiate 
Materials Tester Under general supervision, performs specialized materials testing assignments, including collecting and 
Resident Construction Manager I 1-3 years Responsible for all field-construction activities on small to medium-size projects. Accountability includes
Resident Construction Manager II 3 Years or more Responsible for all field-construction activities on a large-scale project. May have own project work force,
Resident Engineer 5 Years or more Position is responsible for multiple construction projects or a single project of a large scale requiring 
Senior Construction Manager 10 Years or more Oversees the managerial direction of many projects where technical complexity is at the highest and 
Senior Construction Representative 5-10 Years This level has significant inspection experience with capability of handling large projects of moderate 

Contract Management Contract Administrator I 2 Years Manages basic contracts, overseeing compliance and documentation. Typically handles routine 
Contract Administrator II 2-5 Years Coordinates and manages moderately complex contracts and changes, conducting negotiations and 
Contract Manager I 5-10 Years Prepares requests for proposals and reviews technical specifications for accuracy. Will develop bid 
Contract Manager II 10 Years or more Manages high-value and complex contracts, leading negotiations, mitigating risks, and ensuring compliance 

Cost Management Cost Engineer 1-2 Years Analyzes project costs, develops basic cost estimates, and identifies cost-saving opportunities. Typically
Cost Manager I 2-6 Years Manages cost estimation and control processes for projects of moderate complexity. Coordinates with 
Cost Manager II 6-10 years Oversees cost management for complex projects, conducting detailed cost analysis, forecasting, and risk
Cost Manager III 10 years or more Directs cost management strategies for large-scale projects or portfolios, leading cost forecasting, risk

Digital Information Digital Information System Coordinator 0-6 Years Coordinates the implementation and maintenance of digital information systems, ensuring effective use 
Digital Information System Manager 6 Years or more Oversees the strategic planning, implementation, and management of digital information systems within 

Document Management Document Controller I 2 Years Responsible for organizing and managing project documentation, ensuring accuracy, version control, and 
Document Controller II 2-5 Years Manages the document control process for multiple projects, overseeing document workflows,
Document Manager I 5-10 Years Oversees the document management process, ensuring compliance with regulations and organizational 
Document Manager II 10-20 Years or more Directs strategic document management initiatives, implementing systems for efficient document creation,
Project Controls Engineer I 2 years Assists in the development and implementation of project control systems, including cost estimating,
Project Controls Engineer II 2-5 years Manages project control activities for moderate to complex projects, developing and implementing cost,
Project Controls Manager I 5-10 Years Oversees the project controls function, leading the development and implementation of project control 

Engineering Engineer I 0 (with education) Entry-level professional requiring Bachelor's Degree in Engineering and no experience, or the equivalent (to 
Engineer II 1-4 Years Continuing developmental level, performs standard engineering work requiring application of standard 
Engineer III 4-7 Years Independently evaluates, selects, and applies standard engineering techniques and procedures while using
Engineer IV 7-10 Years .Fully competent engineer in all conventional aspects of subject matter or functional area of assignments; 
Engineer V 10-13 Years Applies diversified knowledge of engineering principles and practices to broad variety of assignments and 
Engineer VI 13-18 Years Has full responsibility for interpreting, organizing, executing and coordinating assignments. Plans and 
Engineer VII 18-23 Years Makes authoritative decisions and recommendations having important impact on extensive engineering 
Engineer VIII 23-28 Years Makes authoritative decisions and recommendations having significant impact on extensive engineering 
Engineer IX 28 Years or more Provides overall supervision to Department to assure that technical, administrative, man-hour, and 
Engineer/Architect Specialist 3 Years or more Performs specialized and advance engineering or architectural work involving project management on the 
Engineer/Architect Supervisor 3 Years or more Performs supervisory work over professional engineers or architects, and develops, implements, and 
Engineer Technician I 0-2 Years Performs simple and routine tasks under close supervision or from detailed procedural guidelines. Gathers
Engineer Technician II 2-4 Years Performs standardized or prescribed assignments involving a sequence of related operations. Con- ducts a
Engineer Technician III 4-6 Years Performs non-routine assignments of substantial variety and complexity. Receives objectives and technical 
Enginner Technician IV 6 Years or more Performs non-routine and complex assignments with responsibility for planning and conducting a complete 
Instrument Technician 0-2 Years Maintains and operates all instruments and measuring devices needed to complete different types of

Estimating Estimator I Civil 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Civil 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Civil 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Civil 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Structural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Structural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Structural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Structural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Architectural 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Architectural 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Architectural 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Architectural 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Electrical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Electrical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Electrical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Electrical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Mechanical 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Mechanical 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Mechanical 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Mechanical 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimating I Plumbing 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimating II Plumbing 2-5 Years Provide budgetary estimates for particular trade, review design estimate.
Estimating III Plumbing 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Plumbing 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Comms / IT 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Comms / IT 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Comms / IT 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Comms / IT 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 
Estimator I Security 2 Years Provide support to senior estimators; develop simple estimates with oversight from senior estimator.
Estimator II Security 2-5 Years Provide budgetary estimates for particular trade, review design estimates.
Estimator III Security 5-10 Years Provide budgetary estimates, review design estimates, review proposals and bid tabs, provide analysis on 
Estimating Manager Security 10-20 Years or more Review design estimates, provide independent estimates for change orders, support contract and change 

Interior Design Interior Design Apprentice 0-4 Years Assists basic drawing preparation, model making, and assembly assignments. Requires basic graphic skills
Interior Designer I 0-2 years (with education) Degree in Interior Design with limited experience in professional office. Requires basic understanding of
Interior Designer II 2-4 Years Degree in Interior Design with minimum 2 years' experience in professional office. Requires basic
Interior Deisgner III 4-6 Years Degree in Interior Design with minimum 4 years' experience in professional office. Experience at Level II
Interior Designer IV 6-8 years Degree in Interior Design with minimum 6 years' professional experience and Architect License. Ability to 
Interior Designer V 8-10 years Degree in Interior Design with minimum 8 years' professional experience and Architect License. Extensive 
Interior Designer VI 10 years or more Degree in Interior Design with minimum 10 years' professional experience and Architect License. Extensive 

Landscaping Landscape Architect I (Entry Level) 0-2 years (with education) Entry level professional work requiring bachelor's degree in applicable science and no experience, or the 
Landscape Architect II 2-4 years Intermediate professional level with developing ability to perform moderately complex project tasks with 
Landscape Architect III 4-6 years Fully competent in all conventional aspects of landscape architecture. Plans and conducts work requiring 
Manager of Landscape Architecture 6 years or more Provides technical and administrative supervision and direction to assigned landscape architecture and 
Project Accountant 2-4 Years Performs various specialized accounting functions of moderate complexity and ensures that procedures
Project Manager Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager I 1-6 Years Responsible for supervising, directing, and coordinating construction management of commercial,
Project Manager II 6 years or more Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects.
Senior Landscape Architect 6 Years or more Interprets, organizes, executes, and coordinates project assignments. Normally has science degree with 5

Primavera P6 Support Technical Support I 2 Years Primavera P6 Certification Required
Technical Support II 2-5 Years Primavera P6 Certification Required
Technical Support III 5-10 Years Primavera P6 Certification Required

Project Management Project Engineer < 2 Years A bachelor's degree in engineering is required, with strong technical skills and an eagerness to learn from
Assistant Project Manager 5-10 Years Along with a bachelor's degree in a relevant field (engineering or construction management preferred),
Project Manager Functional I 2-5 years A minimum of 2-5 years of experience in project management, with a proven ability to deliver projects on 
Project Manager Functional II 5-7 Years 5-7 years of experience managing projects, with a strong understanding of public works procedures and 
Project Manager Functional III 7-10 Years 7-10 years of experience leading complex projects, with a focus on problem-solving and stakeholder 
Project Manager Functional IV 10 years or more 10+ years of experience managing large-scale public works projects, with a proven track record of success.
Senior Project Manager 235 15 years or more Extensive experience (15+ years) leading and mentoring project teams. Expertise in public works
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Principal Project Manager 265 20 years or more Proven leadership skills and a distinguished career in managing high-profile public works projects. A 
Quality Assurance Facilities QA Inspector I 0-2 Years Entry level facilities quality assurance inspector. Performs simple and routine tasks under close supervision 

Facilities QA Inspector II 2-4 years Mid-level facilities quality assurance inspector. Performs non-routine assignments of substantial variety
Facilities QA Inspector III 4-7 Years Senior level facilities quality assurance inspector. Performs non-routine and complex assignments with 
Facilities QA Inspector Supervisor 7 Years or more Facilities quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection 
Civil QA Inspector I 0-2 Years Entry level civil quality assurance inspector. Performs simple and routine tasks under close supervision by
Civil QA Inspector II 2-4 years Mid-level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector 4-7 Years Senior level civil quality assurance inspector. Performs non-routine assignments of substantial variety and 
Civil Senior QA Inspector Supervisor 7 Years or more Civil quality assurance inspector supervisor. Monitors, reviews, and coordinates all inspection activities.
Civil Electrical QA Inspector 4 Years or more Full experienced quality assurance electrical inspector. Performs non-routine assignments of substantial 

Quality Control Quality-Control Engineer 4 years or more Position involves the performance of conventional quality-control functions within a discipline to ensure 
Risk Management Risk Manager I 2 Years A bachelor's degree in risk management, finance, or a related field is required. Experience in risk

Risk Manager II 2-5 Years 2-5 years of experience in risk management, with a strong understanding of risk management frameworks
Risk Manager III 5-10 Years 5-10 years of experience in risk management, with a proven track record of implementing and managing 
Risk Manager IV 10-20 Years or more 10+ years of experience in risk management, with leadership experience in a risk management team.

Scheduling Scheduler I 0-2 Years An associate's degree or relevant experience in project scheduling is preferred. Strong organizational skills,
Scheduler II 2-4 Years 2-4 years of experience in project scheduling, with the ability to develop and maintain project schedules.
Scheduler III 5-7 Years 5-7 years of experience in complex project scheduling, with a proven track record of managing multiple 
Scheduler Manager 7 Years or more 7+ years of experience in project scheduling, with strong leadership and communication skills. Ability to 

Specialist Services Scientist I 0-2 years (with education) Entry level professional requiring Bachelor’s Degree in Science and no experience, or the equivalent (to a
Scientist II 2-3 Years Continuing developmental level, performs standard scientific work requiring application of standard 
Scientist III 3-5 Years Independently evaluates, selects, and applies standard scientific techniques and procedures while using 
Scientist IV 5-10 Years Fully competent scientist in all conventional aspects of subject matter or functional area of assignments; 
Scientist V 10 Years or more Applies diversified knowledge of scientific principles and practices to broad variety of assignments and 

Surveying Chain/Rod Technician Stakes out and elevates survey points. Performs maintenance of certain equipment and maintains supplies
Land Surveyer Responsible for initiating and completing both the preliminary and final land surveys and ensuring that
Party Chief 4 Years or more Organizes and maintains efficiency of field survey crew in completing specific jobs. Accurately calculates

Systems Development Systems Developer I 2 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer II 2-5 Years Systems Certification Required, Business Process Design, Implementation, Testing
Systems Developer III 5-10 Years or more Systems Certification Required, Business Process Design, Implementation, Testing

Systems Support Technical Support I 2 Years Systems Certification Required
Technical Support II 2-5 Years Systems Certification Required
Technical Support III 5-10 Years Systems Certification Required

Accounting & Finance Accounting Technician/Bookkeeper 2 Years Under supervision, performs a variety of routine tasks, including reconciling bank accounts, posting to and 
Accountant 2-5 Years Responsible for maintaining a complete and systematic set of records of business transactions. Balances
Accounting Manager 7 Years or more Manages professional level accounting functions and the preparation of reports including earnings,
Financial Analyst 1 Year or more (with education) Analyzes past and present financial data of organization and estimates future revenues and expenditures,
Finance Manager 7 Years or more Responsible for the organization’s financial information and administration. Supervises accounting,

Architects (Including Landscape) Architect I 0-1 Years Plans and designs building projects for clients according to their desires, needs, and financial resources,
Architect II 1-2 Years Same as above. May have supervisory responsibilities. Typically has a bachelor’s degree and 7+ years of
Landscape Architect I 0-2 years (with education) Designs and plans development of land areas for projects, such as parks, highways, commercial/residential 
Landscape Architect II 2-4 years Same as above. May have supervisory responsibilities. Typically has an associate degree and license with 
Urban Planner 1 Year or more Plans and develops comprehensive programs and plans for development, growth, revitalization, and 

Cadd & Designers CADD Technician I 0-5 Years Under general supervision, prepares layouts, drawings, and designs according to engineering specs using 
CADD Technician II 6 years or more In addition to above, carries out more novel or complex assignments using more independent judgment.
Designer/Drafter I 135 0-5 Years Assists professionals in designing, planning, and execution of segments of projects. Uses BIM, MEP, CADD,
Designer/Drafter II 6 years or more In addition to above, converses with engineers and other subject matter experts to interpret design 
Designer/Drafter III 165 10 Years or more Same as above. Has additional experience and supervisory responsibilities, works on more complex 
CADD/Designer Supervisor 10 Years or more Responsible for the coordination/supervision of operators/designers. Assigns projects, coordinates
CADD/Designer Manager 15 Years or more Considered 2nd level manager over projects and personnel to ensure conformance to client requirements.

Construction Inspectors & Managers Construction Inspector I 0-2 Years Observes and inspects construction of bridges, buildings, dams, highways, and other types of construction 
Construction Inspector II 3-7 Years Same as above. Typically reports to Project Manager or Construction Manager and may have certification 
Construction Inspector III 8-11 Years Same as above. Inspects difficult/complex phases of construction. May process change orders. May have 
Construction Inspector Lead/Supervisor 11 Years or more Performs/supervises complex tasks. Responsible for training/supervision of technicians and/or large 
Construction Manager I 0-5 Years Liaison between field staff and project manager. Ensures adherence to contract terms, performance,
Construction Manager II 6-10 Years Same as above. Responsible for larger projects. Typically requires bachelor’s degree and 6–10 years of
Construction Manager III 11 Years or more Same as above. Responsible for largest projects. Typically requires bachelor’s degree and 11+ years of

Engineers Engineering Intern – Student 0 Years Under direction of engineer professionals, performs project assignments to acquire relevant work
EIT I 135 0-2 Years Entry-level/new graduate who uses prescribed methods, standard techniques, and practices to perform
EIT II 150 3-5 Years Performs continuing development-level engineering work, requires application of standard techniques and 
EIT III 6 Years or more In addition to above, may coordinate work of technicians. Typically has a bachelor’s or master’s degree,
Engineer I 180 4-8 Years Professional engineer (PE) working under general supervision, establishes basic design criteria and 
Engineer II 195 9-13 Years PE with responsibility for technical performance on small to medium projects or designated tasks on large 
Engineer III 210 14-18 Years PE with major responsibility for technical performance on medium to large projects or multiple projects.
Engineer IV 225 19 Years or more PE with full responsibility for large, complex projects or a number of large projects. Generally reports
Software Engineer I 0-4 Years Working under general supervision, develops, researches, designs, implements, tests, and evaluates
Software Engineer II 5-10 Years Same as Software Engineer I, with more autonomy. May have major responsibility on small or medium
Software Engineer III 11-15 Years Same as Software Engineer I, with autonomy and some supervisory responsibilities. Major responsibility on 
Software Engineer IV 16 Years or more Same as Software Engineer I, with full autonomy and supervisory responsibilities. Major or full 
Engineering Manager 10 Years or more Has on-site responsibility for day-to-day operations of a firm office separate from the main office (i.e.
Engineering VP 12 Years or more Responsible for a segment, discipline, business unit, geographic region, or project type. In larger firms,

Geographic Information Systems (GIS) GIS I 1-2 Years Creates/maintains databases, maps, and graphs that can be combined with geographically referenced 
GIS II 3-7 Years Same as above. Less oversight of work and more independence. May have limited supervisory
GIS III 8 Years or more Same as above. Works without supervision, and may supervise others. Typically has a bachelor’s degree or 

Graphic Designers Graphic I 1-5 Years Designs art and layouts for material to be presented by visual communications media such as books,
Graphic II 6 Years or more Same as above. May have limited supervisory responsibilities. Bachelor’s degree with a minimum of 6+ 
Graphic Manager 120 7 Years or more Supervises graphic design staff. Decision-maker with final say of layout and content of materials.

Information Technology (IT) IT Technician 1-5 Years Plans and coordinates activities such as the installation and upgrading of hardware and software,
Network/Systems Administrator 3-5 Years Administers design, organization, and implementation of network, and heads technical support staff who 
Programmer Analyst 210 5 Years or more Analyzes and critiques computer programs and systems, and develops new programs. Reviews users’
IT Department Manager 5 Years or more Responsible for firm’s computerized operations. Oversees IT technicians and network administrators. Plans

Marketing Marketing Assistant 1-5 Years Provides administrative support for marketing activities. High school graduate with 1–5 years of experience
Marketing Associate 6 Years or more Gives support to advertising programs to promote products or services. Assists in the development and 
Marketing Manager 5 Years or more Responsible for planning, coordinating, executing and evaluating strategic marketing plans. Leads teams
Marketing Director 5 Years or more Senior member of firm management who is responsible for all marketing activities, research, market
Business Development Associate 5 Years or more Seeks business opportunities for the firm. Majority of time is spent making client contacts. Responsible for 
Business Development Manager/Director 7 Years or more Manages and aids in the analyzing, planning, research, and development of organization's objectives and 

Office Administrative Assistant I 0-2 Years General office duties such as answering phones, preparing correspondence and reports, scheduling and 
Administrative Assistant II 2-3 Years Same as above, but with additional/more complex duties, more experience, and less oversight. High school 
Executive Assistant 5 Years or more Supports executive by handling a wide variety of situations involving the administrative functions of the 
Office Manager 5 Years or more Manages and organizes office operations and procedures, such as word processing, bookkeeping,
Records Specialist 2 Years or more Maintains official records. Oversees on- and off-site storage, retention schedules, and disaster recovery
HR Generalist 3 Years or more Responsible for day-to-day HR functions such as employee relations, payroll, benefits, training, hiring, etc.
HR Manager 5 Years or more Responsible for coordinating the hiring, training, and retention of professional staff for the firm, benefits

Photogrammetists Photogrammetist I 1-6 Years Measures and assesses aerial photographs to prepare detailed maps and drawings. Examines source data
Photogrammetist II 7 Years or more Same as above. May supervise others or work independently. Bachelor’s degree with 7+ years of

Pilots Pilot (non-jet) 8 Years or more Pilots corporate turboprop or piston airplanes to transport passengers, mail, or freight, or for other 
Planners Planner I 140 0-5 Years Develops scope and cost estimates, and manages budgets and schedules. May have a bachelor's degree or 

Planner II 155 6-10 Years Same as above but with more experience/education. May lead small teams. Has bachelor’s degree and 
Planner III/Manager 180 11 Years or more Same as above. Works independently and/or has supervisory responsibilities. Works on large/complex 

Project, Contract, & Compliance Coordinators Project Coordinator I 1-5 Years Checks master schedule and work orders, establishes priorities, and changes schedule according to 
Project Coordinator II 6 Years or more Same as above. May have limited supervisory responsibilities. Typically has bachelor’s degree and 6+ years
Contract Administrator 5 Years or more Administers activities concerned with contracts for purchase or sale of equipment, materials, or services,
Contract Manager 5 Years or more Manages activities of professional-level personnel concerned with contracts for purchase or sale of
Compliance Officer I 7 Years or more Researches and maintains knowledge of regulatory practices and requirements, analyzes the Company’s
Compliance Officer II 7 Years or more Oversees and coordinates the development, maintenance, implementation, and revision of policies and 

Project Managers Project Manager I 2-5 years Plans, coordinates, and oversees activities of entire projects to ensure that goals or objectives are 
Project Manager II 5-7 Years Same as above. Has sole responsibility for small- to mid-level projects, and/or multiple projects. Has
Project Manager III 210 7-10 Years Same as above. Has sole responsibility for mid- to large-level projects, and/or multiple projects. Has
Project Manager IV 235 10 years or more Same as above. Has sole responsibility for multiple large, complex projects. May be executive- level

Right-Of-Way Specialists Right-of-Way Specialist 12 Years or more Secures purchase or lease of land and right-of-ways for construction projects through negotiation with 
Scientists Environmental Scientist I 1-5 Years Researches to identify and abate or eliminate sources of pollutants that affect people, wildlife, and their 

Environmental Scientist II 6-10 Years Same as above. Less oversight of work and more independence. May help train lower-level staff or have 
Environmental Scientist III 11 Years or more Same as above. Works on large/complex projects. May have supervisory responsibilities. May have a
Environmental Scientist Manager 10 Years or more Oversees the work of scientists. Assigns and directs projects. Serves as expert advisor to clients and 
Laboratory Assistant 1-5 Years Logs samples, tests materials, supports investigation of problems, and identifies corrective actions.
Laboratory Manager 6 Years or more Responsible for the direction, administration, and operation of the laboratory. Oversees staff and ensures
Archaeologist 5 Years or more Unearths archaeological sites, and documents, itemizes, and studies unearthed items. Researches,
Historian 5 Years or more Creates chronological account of past events dealing with some phase of human activity, either in terms of

Surveyors Survey Technician I 0-3 Years Entry-level work under the immediate supervision and direction of the project surveyor and/or party chief
Survey Technician II 4 Years or more Same as above, with more experience. Less direct oversight from supervisor. Typically has some technical
Surveyor I 1-6 Years Professional licensed surveyor who establishes official land, air-space, and water boundaries by surveying.
Surveyor II 7 Years or more Same as above. May supervise/train lower-level surveyors and/or survey technicians. Typically has college 
Party Chief 4 Years or more Plans, organizes, and directs work of one or more survey parties engaged in surveying the Earth’s surface to 
Survey Manager 8 Years or more Plans, manages, and directs surveying/mapping activities and related projects. Supervises professional 
Principal Surveyor 10 Years or more Final responsibility for planning and direction of all aspects of a firm’s surveying operations, including 

Technical Writers Word Processor 0 Years or more Types, compiles, edits, prints, and stores documents, such as correspondence, reports, records, forms,
Technical Writer 1 Year or more Writes and updates material for reports, manuals, briefs, proposals, instruction books, catalogs, and 
Technical Editor 3 Years or more Refines work and heads and coordinates activities of writers engaged in preparing technical/scientific
Proposal Writer 2 Years or more Coordinates the full life-cycle of proposal development. Reviews requests for proposals,
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hdrinc.com 

1670 Broadway, Suite 3400, Denver, CO  80202-4824 
(303) 764-1520

September 1, 2023 

Attn: Tricia Ortega, Senior Contract Administrator 

CC: John Courtney, Project Manager 

Department of Transportation and Infrastructure 

201 W Colfax Ave 

Denver, CO 80202 

RE: Burnham Yard Planning and Infrastructure Projects Key Personnel 

Dear Mrs. Ortega, 

Though we provided a full organization chart in our proposal we would like to reduce the number of people 

who are identified as Key Personnel for this project.  Please use the following list to identify those people 

that will serve in critical roles as Key Personnel. 

Jason Longsdorf, Project Manager (HDR) 

Mike Washington, Equity Lead (HDR) 

Chau Nguyen, Design Lead (HDR) 

Colleen Roberts, NEPA Lead (Peak) 

Ken Szeliga, Program Controls (Atkins) 

Jonathan Bartsch, Engagement Lead (CDR) 

Emily Hauber, Government Relations (Conventum) 

Geeti Silwal, Small Area Plan Lead (Perkins & Will) 

Mike Griffith, Alameda Underpass Lead (Kimley Horn) 

We are pleased to continue our partnership with Denver and to begin work on this important project. 

Please contact HDR’s Project Manager by phone at 303-301-4017, or via e-mail at 

Jason.Longsdorf@HDRinc.com if you have questions or require additional information. 

Sincerely, 

Jason Longsdorf, AICP 

Project Manager 

HDR Engineering, Inc. 
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Disadvantaged Business Enterprise Requirements 

a) 49 C.F.R. Part 26 or 40 C.F.R. Part 30 (“DBE Requirements”) apply to this Agreement (or
“Contract”). Consultant, its sub-consultants (or “subcontractors”) shall not discriminate on the
basis of race, color, national origin, or sex in the performance of this Agreement. The Consultant
shall carry out applicable DBE Requirements in the award and administration of federally assisted
contracts. Failure by the Consultant to carry out these requirements is a material breach of this
Agreement, which may result in the termination of this Agreement or such other remedy as the City
deems appropriate as, which may include, but is not limited to:

1. Withholding monthly progress payments;
2. Assessing sanctions;
3. Liquidated damages; and/or
4. Disqualifying the Consultant from future bidding as not responsible.

Consequently, Consultant must fully comply with the DBE Requirements in bidding and 
performing hereunder. 

b) The DBE Requirements provide for the adoption of a good faith goals program, to be administered
by the Division of Small Business Opportunity (DSBO). As such, each proposer must comply with
the terms and conditions of the DBE Requirements in submitting its proposal and, if awarded the
Agreement, in performing all Work thereunder. A proposer’s failure to comply with the DBE
Requirements, any Rules or Regulations promulgated pursuant thereto, or any additional
requirements contained herein may render a proposal non-responsive and may constitute cause for
rejection.

c) In accordance with the DBE Requirements, the Consultant is committed to, at a minimum, meet
the DBE participation goal established on each Task Order for this Program utilizing properly
certified DBE subconsultants, subcontractors, suppliers, manufacturers, manufacturer’s
representatives or brokers.

d) In addition to DBE requirements, Consultant shall develop, receive approval from the City, and
comply with a DBE Equity, Diversity and Inclusiveness Plan (“DBE EDI Plan”) as provided in the
Request for Qualifications. The initial approved DBE EDI Plan is attached as Exhibit F. Thereafter,
the Contractor/Consultant is required to prepare and submit to the DSBO an updated DBE EDI
Plan on an annual basis throughout the Agreement duration without further amendment to this
Agreement, which updated plan shall be subject to DSBO revision and once approved by DSBO,
shall become the active DBE EDI Plan with which this clause obligates Consultant to comply. Each
approved DBE EDI Plan is incorporated herein by reference.

e) The Consultant(s) are required to report participation in the Small Business Certification and
Contract Management System also known as B2GNow. B2Gnow is the compliance monitoring
system DSBO utilizes to implement these payment monitoring requirements. Prime consultant(s),
are required to confirm in B2Gnow payments received from the City and County of Denver
monthly. This monthly requirement is known as an “audit” in B2GNow and will be referred to as
such within the system and in any future communication received regarding such. You must inform
subcontractors at all tiers of their responsibility to respond to audits. If certified subcontractors fail
to confirm payments through the audits, participation for those payments will not count towards
meeting the DBE commitment and will result in noncompliance action.

f) By committing to working on this Agreement which is subjected to DBE Requirements, all DBE
subconsultants, subcontractors, supplier, manufacturer, manufacturer's representative or broker
must undergo a commercially useful function review (“CUF”) or a DBE compliance review before
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their contract can be closed by DSBO. DBEs are required to fully cooperate with DSBO or its 
designee in the CUF and compliance review processes. The CUF review process will be initiated 
with a request for documents relating to contract performance and management of the actual work 
performed on the contract. The scope and intensity of each CUF review will depend on the specific 
facts and circumstances. The CUF review is purposed to verify the amount of DBE participation 
credit, to ensure that work is actually performed by the DBE consistent with the DBE Program 
requirements and/or to ensure that there is no activity engaged in by the DBE inconsistent with the 
intent and objectives of the DBE Program. The CUF review is formal and will be initiated with an 
orientation/explanation process and closed out with a briefing and determination. The DBE 
subcontractor may be subjected to an informal DBE compliance review by DSBO or its designee 
with or without notice. The informal compliance review will generally be conducted at the work 
site where the City observes and assesses the services/supplies being provided by the DBE. 

g) For all questions, concerns, and guidance pertaining to DBE Requirements for this Agreement, the
Consultant or DBE/Non-DBE subcontractors are highly encouraged to consult the DBE
Requirements or contact the DSBO designated Compliance Officer or DSBO representative at
dsbo@denvergov.org.

h) Required Subcontract DBE Flow-Down Provisions for all Tiers. While no subcontractor will
be considered a third-party beneficiary to the Agreement between the City and the Consultant, the
City considers subconsultants and subcontractors of every tier to be agents of the Consultant.
Therefore, subconsultants and subcontractors of every tier will be held to all the requirements of
the Agreement. With that understanding, the Consultant is well advised to conform all subcontracts
to the requirements of the Agreement and make the Agreement available to all subconsultants and
subcontractors. At the very least, the Consultant must include the following provisions in their
subcontracts with their DBE subcontractors as well as ensure that all tiered-subcontractors
comply with and insert the provisions of the section into all-tiered subcontract
agreements/purchase orders: 1. Non-Discrimination clause, 2. Contractor Prompt Payment,
3. Counting and Reporting, 4. Joint Check Utilization, 5. DBE
Termination/Substitution/Reduction Of Scope From Contract, 6. Changes, Amendments,
Modifications.

i) The Consultant will be required to submit to DSBO all DBE subcontracts within 30  days of
execution. Throughout the Agreement if Consultant makes good faith efforts and engages or
subcontracts with additional DBEs, Consultant must get approval from DSBO if the Consultant
intends to count DBE participation from those additional DBEs. To count DBE participation toward
the commitments made by the Consultant for DBE utilization, the DSBO must review DBE
subcontract agreements and ensure that those additional DBEs are properly certified as a DBE(s)
with the City and County of Denver or CDOT under the appropriate North American Industry
Classification System (“NAICS”) code that coincides with the scope of work that they will perform.
Notwithstanding, DSBO shall also request any appropriate documents it deems necessary. The
Consultant shall ensure that this information flows down to all tiers of DBE subcontractors.

j) Flow-Down Provision: Non-Discrimination. The Consultant, subconsultant or subcontractor
shall not discriminate on the basis of race, color, national origin, or sex in the performance of this
Agreement. The Consultant shall carry out applicable DBE Requirements. Failure by the
Consultant to carry out these requirements is a material breach of this Agreement, which may result
in the termination of this Agreement or such other remedy as the recipient deems appropriate, which
may include, but is not limited to: (1) Withholding monthly progress payments; (2) Assessing
sanctions; (3) Liquidated damages; and/or (4) Disqualifying the Consultant from future bidding as
not responsible.
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k) Flow-Down Provision: Contractor Prompt Payment of Subcontractors. The Contractor shall:

i. Pay every subconsultant and subcontractor any invoiced and undisputed amounts
for accepted and completed work within thirty (30) days of the Contractor's
receipt of payment from the City and County of Denver. Any subcontractor,
regardless of whether that subcontractor holds a city contract, may be required to
make payments to subcontractors as set forth in this section.

ii. Retention
1. From the total of the amount determined to be payable on a partial

payment, 5 percent of such total amount will be deducted and retained by
the Owner for protection of the Owner’s interests. Unless otherwise
instructed by the Owner or provided in the Contract, the amount retained
by the Owner will be in effect until the final payment is made as provided
in the Contract.

2. The Contractor is required to pay all subcontractors for satisfactory
performance of their work no later than 7 days after the Contractor has
received a payment for that work as provided in the Prompt Pay
Ordinance, D.R.M.C. §§ 20‐107 to 20‐118. Contractor must provide the
Owner evidence of prompt and full payment of retainage held by the prime
Contractor to the subcontractor within 7 days after the subcontractor’s
work is satisfactorily completed and the retainage is paid. A
subcontractor’s work is satisfactorily completed when all the tasks called
for in the subcontract have been accomplished and documented as required
by the Owner. When the Owner has made an incremental acceptance of a
portion of a prime contract, the work of a subcontractor covered by that
acceptance is deemed to be satisfactorily completed for the purposes of
completing final settlement of the Contract.

iii. Failure to comply with the payment requirements in this section may be grounds
for the City withholding payment and considered a breach of this Agreement.

iv. The payment requirements under this section shall apply to all subcontractors
regardless of tier.

l) Flow-Down Provisions: Counting and Reporting. In accordance with DBE Requirements, Firms
identified to count toward DSBO’s established participation goal must be certified by DSBO in that
specified program and certified in the applicable NAICS code(s) to count toward the participation
goal. In addition, Only the value of the work actually performed by the certified DBE will count
toward the DBE participation goal.

m) Flow-Down Provision: Joint Check Utilization. A joint check is a check issued by the Consultant
to a DBE subcontractor and a material supplier or other third party. All joint check arrangements
with DBE subs must be pre-approved by DSBO and must strictly adhere to the joint check
requirements set forth in USDOT guidance regarding same. At a minimum, the request must be
initiated by the DBE to remedy a financial hardship for a specific period of time. DSBO will closely
monitor the use of joint checks to ensure that the independence of the DBE firm is not
compromised. Joint check usage will not be approved merely for the convenience of the prime
Consultant.

n) Flow-Down Provision: DBE Termination/Substitution/Reduction of Scope from Contract.
The Consultant must have good cause to remove/terminate/substitute/replace a DBE subcontractor
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and such removal/termination/substitution requires the consent and approval of City and County of 
Denver’s DSBO. This section also includes reductions to the DBE scope of services and/or 
commitment values. No DBE subcontract agreement may contain a “termination for convenience” 
clause/provision because any termination for convenience provision/clause is contrary to the 
objectives of this part and the objectives of 49 CFR Part 26. To initiate the termination, substitution, 
removal, or replacement process with a DBE contractor/supplier (regardless of the tier), the 
Consultant or lower tier contractor/subcontractor must do the following: 

 
i. Before transmitting to DSBO its request to terminate and/or substitute a DBE 

subcontractor, the Consultant must give notice in writing to the DBE subcontractor and 
notify City and County of Denver DSBO of such notice. The notice must include its request 
to terminate and/or substitute, replace and/or remove the DBE, the reason for the request 
and all documentation to support its claim. The Consultant must submit a copy of the notice 
and support documentation to DSBO at the time the original letter is sent to the DBE 
contractor. 

ii. The Consultant must give the DBE subcontractor five (5) business days to respond to the 
notice and provide DSBO with reasons, if any, why it objects to the proposed termination 
of its DBE contract and why DSBO should not consent the Consultant’s action;  

iii. DSBO will then open a formal investigation inclusive of review of all documentation, 
conduct interviews and site visits, if necessary. The Consultant carries the burden of proof 
to demonstrate good cause for the termination and/or substitution;  

iv. If DSBO determines that the Consultant has good cause to terminate the DBE firm, the 
DSBO will provide written consent of DBE removal and the requirements to substitute 
work to another DBE firm. If DSBO finds that good cause does not exist to terminate the 
DBE firm, DSBO will provide a written denial of the request to terminate/replace the DBE 
subcontractor and will immediately request a corrective action plan from the Consultant. 
Please note that if a consultant elects to terminate, substitute and or reduce the scope of 
work initially committed to a DBE without the approval or consent of the City and County 
of Denver DSBO, this constitutes a material breach of a contract, which may result in the 
termination of the contract or such other remedy as the recipient/City and County of Denver 
deems necessary as set forth under the DBE Requirements. These legal remedies may 
include but are not limited to: withholding monthly progress payments, assessing 
sanctions, liquidated damages, and/or disqualifying the Consultant from future bidding as 
nonresponsible.  

v. For purposes of good cause to remove, replace, or terminate a DBE the following 
circumstances should exist: (1) failure or refusal by the DBE subcontractor to execute a 
written contract without good cause, (2) failure or refusal by the DBE subcontractor to 
perform the work of its subcontract in a way consistent with normal industry practice and 
the Consultant has not acted in bad faith, (3) failure by the DBE subcontractor to meet the 
Consultant’s reasonable bonding or insurance requirements, (4) insolvency, bankruptcy or 
credit unworthiness by the DBE subcontractor that creates a risk for the contract, (5) 
ineligibility by the DBE subcontractor to work on public works Program because of 
suspension or debarment proceedings, (6) a determination by City And County Of Denver 
that the DBE is not a responsible contractor, (7) voluntary withdrawal from the Program 
by written notification that has been verified, (8) ineligibility to receive DBE participation 
credit for the type of work to be performed, (9) other documented good cause that compels 
the replacement of the DBE.  

vi. When a DBE subcontractor is terminated with the approval of DSBO or fails to complete 
its work on the contract for any reason, prime contractors are required to make good faith 
efforts to find another DBE subcontractor to substitute for the original DBE.  
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vii. Prime contractors must show that it took all necessary and reasonable steps to find another
DBE to perform at least the same amount of work under the contract as the DBE that was
terminated, to the extent needed to meet the contract goal DSBO has established for this
Agreement and or commitments made by the Consultant for DBE utilization/participation.
49 CFR Part 26.53 shall serve as the criteria for evaluating compliance with the good faith
efforts requirements. Additionally, bidders/proposers are required to solicit the support and
assistance of the DSBO if they are unable to meet the DBE participation goal assigned to
this contract.

viii. The good faith efforts shall be documented by the Consultant. If the DSBO requests
documentation under this provision, the Consultant shall submit the documentation to the
DSBO Compliance Officer within 7 days, which may be extended for an additional 7 days,
if necessary, at the request of the Consultant, and DSBO shall provide a written
determination to the Consultant stating whether or not good faith efforts have been
demonstrated.

ix. Consultant shall comply with Good Faith Efforts procedures as defined in the DBE
Requirements. Consultant shall comply with this section of the DBE Requirements or any
DBE program requirements and failure by the Consultant to carry out the requirements of
this part as they administer this contract is a material  breach of contract, which may result
in the termination of the contract or such other remedy as the recipient deems necessary as
set forth in the DBE Requirements. The legal remedies include but is not limited to:
withholding monthly progress payments, assessing sanctions, liquidated damages, and/or
disqualifying the Consultant from future bidding as non-responsible.

x. The Consultant shall ensure that DBE tiered subcontractors comply with this Section and
insert the provisions of this Section into all DBE lower tiered subcontractor agreements,
regardless of their certification status.

A. Flow-Down Provision: Changes, Amendments, Modifications. The DBE Goal(s) shall apply to
the performance/value of all obligations under this Agreement, including any Changes,
Modifications, Amendments and Change Orders whether initiated by the Consultant or City and
County of Denver.
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EXHIBIT E 

ACORD INSURANCE CERTIFICATE 
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Willis Towers Watson Midwest, Inc.
c/o 26 Century Blvd
P.O. Box 305191
Nashville, TN   372305191  USA

HDR Engineering, Inc.
1917 South 67th Street
Omaha, NE 68106

BURNHAM YARD ON-CALL PROFESSIONAL SERVICES AGREEMENT. Contract number is 202477138. Certificate Holder is named as 
Additional Insured on General Liability, Automobile Liability and Umbrella/Excess Liability on a Primary, Non-
contributory basis where required by written contract. Waiver of Subrogation applies on General Liability, Automobile 
Liability, Umbrella/Excess Liability and Workers Compensation where required by written contract and as permitted by 
law. Umbrella/Excess policy is follow form over General Liability, Auto Liability and Employers Liability.

City and County of Denver
Attn: Sam Meza
201 W. Colfax Ave.
Denver, CO 80202

12/12/2024

1-877-945-7378 1-888-467-2378

certificates@wtwco.com

Liberty Mutual Fire Insurance Company 23035

Ohio Casualty Insurance Company

Liberty Insurance Corporation

24074

42404

W36604939

A

2,000,000

1,000,000

10,000Contractual Liability

2,000,000

4,000,000

4,000,000

Y Y TB2-641-444950-034 06/01/2024 06/01/2025

A

2,000,000

06/01/202506/01/2024Y Y AS2-641-444950-044

B
5,000,000

0

Y Y EUO(25)57919363 06/01/2024 06/01/2025 5,000,000

WA7-64D-444950-014
C

Y
1,000,000

No 06/01/2024 06/01/2025
1,000,000

1,000,000

373986726907217SR ID: BATCH:

WTW Certificate Center
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HDR Engineering, Inc.
1917 South 67th Street
Omaha, NE 68106

Project: City and County of Denver Burnham Yard On-Call Contract.

Additional Insureds: The City and County of Denver, its Elected and Appointed Officials, Employees and Volunteer

2 2

Willis Towers Watson Midwest, Inc.

See Page 1

See Page 1 See Page 1 See Page 1

25 Certificate of Liability Insurance

W36604939CERT:3739867BATCH:26907217SR ID:
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ACORD
® 

CERTIFICATE OF LIABILITY INSURANCE I 
DATE (MM/DD/YYYY) 

� 6/1/2025 12/12/2024 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on 
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

PRODUCER Lockton Companies, LLC CONTACT 
NAME: 

444 W. 47th Street, Suite 900 PHONE I FAX 
IA/C No Extl: IA/C Nol: 

Kansas City MO 64112-1906 E-MAIL 
(816) 960-9000

ADDRESS: 

kcasu@lockton.com INSURER/SI AFFORDING COVERAGE 

1NsuRER A: Llovds of London
INSURED 

HDR ENGINEERING, INC. INSURER B: 
1429583 1917 SOUTH 67TH STREET INSURER C: 

OMAHA NE 68106 INSURER D: 

INSURER E: 

INSURER F :  

COVERAGES CERTIFICATE NUMBER: 21222807 REVISION NUMBER: 

NAIC# 

xxxxxxx 

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

INSR 
LTR 

A 

TYPE OF INSURANCE 
COMMERCIAL GENERAL LIABILITY 

f--

D CLAIMS-MADE □ OCCUR 

f--

GEN'L AGGREGATE LIMIT APPLIES PER: Fl □ PRO-POLICY JECT 

OTHER: 
AUTOMOBILE LIABILITY 

f--

ANY AUTO 
f-- � 

DLoc 

OWNED SCHEDULED 
f--

AUTOS ONLY 
f--

AUTOS 
HIRED NON-OWNED 

f--
AUTOS ONLY 

f--
AUTOS ONLY 

UMBRELLA LIAB 

H
OCCUR 

f--

EXCESS LIAB CLAIMS-MADE 

DED I I RETENTION $ 
WORKERS COMPENSATION 
AND EMPLOYERS' LIABILITY Y / N  
ANY PROPRIETOR/PARTNER/EXECUTIVE 

□ OFFICER/MEMBER EXCLUDED? 
(Mandatory in NH) 
If yes, describe under 
DESCRIPTION OF OPERATIONS below 
ARCH&ENG 
PROFESSIONAL 
LIABILITY 

ADDL SUBR POLICY EFF POLICY EXP 
,.,.,n ••n,n POLICY NUMBER IMM/DD/YYYYI IMM/DD/YYYYI LIMITS 

NOT APPLICABLE EACH OCCURRENCE $ xxxxxxx
DAMAGE TO RENTED 
PREMISES (Ea occurrence) $ xxxxxxx

MED EXP (Any one person) $ xxxxxxx

PERSONAL & ADV INJURY $ xxxxxxx

GENERAL AGGREGATE $ xxxxxxx

PRODUCTS • COMP/OP AGG $ xxxxxxx
$ 

NOT APPLICABLE COMBINED SINGLE LIMIT $ xxxxxxxIEa accident\ 
BODILY INJURY (Per person) $ xxxxxxx
BODILY INJURY (Per accident) $ xxxxxxx
iP�?��c�Je':igAMAGE $ xxxxxxx

$ xxxxxxx

NOT APPLICABLE EACH OCCURRENCE $ xxxxxxx

AGGREGATE $ xxxxxxx

$ xxxxxxx
NOT APPLICABLE I PER I STATUTE IOTH-

ER 

N / A  E.L. EACH ACCIDENT $ xxxxxxx

E.L. DISEASE • EA EMPLOYEE $ xxxxxxx

E.L. DISEASE - POLICY LIMIT $ xxxxxxx
N N Pl001412400 6/1/2024 6/1/2025 PER CLAIM: $1,000,000 

AGGREGATE: $1,000,000 

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required) 
RE: BURNHAM YARD ON-CALL PROFESSIONAL SERVICES AGREEMENT. CONTRACT # 202477138

CERTIFICATE HOLDER 

21222807 

CITY A ND COUNTY OF DENVER 
ATTN: SAM MEZA 
201 W. COLFAX AVE. 
DENVER, CO 80202 

CANCELLATION See Attachment 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
ACCORDANCE WITH THE POLICY PROVISIONS. 

dt 
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD 
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Disadvantaged Business Enterprise Requirements

a) 49 C.F.R. Part 26 or 40 C.F.R. Part 30 (“DBE Requirements”) apply to this Agreement (or 
“Contract”). Consultant, its sub-consultants (or “subcontractors”) shall not discriminate on the 
basis of race, color, national origin, or sex in the performance of this Agreement. The Consultant 
shall carry out applicable DBE Requirements in the award and administration of federally assisted 
contracts. Failure by the Consultant to carry out these requirements is a material breach of this 
Agreement, which may result in the termination of this Agreement or such other remedy as the City 
deems appropriate as, which may include, but is not limited to:

1. Withholding monthly progress payments;
2. Assessing sanctions;
3. Liquidated damages; and/or
4. Disqualifying the Consultant from future bidding as not responsible.

Consequently, Consultant must fully comply with the DBE Requirements in bidding and 
performing hereunder.

b) The DBE Requirements provide for the adoption of a good faith goals program, to be administered 
by the Division of Small Business Opportunity (DSBO). As such, each proposer must comply with 
the terms and conditions of the DBE Requirements in submitting its proposal and, if awarded the 
Agreement, in performing all Work thereunder. A proposer’s failure to comply with the DBE 
Requirements, any Rules or Regulations promulgated pursuant thereto, or any additional 
requirements contained herein may render a proposal non-responsive and may constitute cause for 
rejection.

c) In accordance with the DBE Requirements, the Consultant is committed to, at a minimum, meet 
the DBE participation goal established on each Task Order for this Program utilizing properly 
certified DBE subconsultants, subcontractors, suppliers, manufacturers, manufacturer’s 
representatives or brokers.

d) In addition to DBE requirements, Consultant shall develop, receive approval from the City, and 
comply with a DBE Equity, Diversity and Inclusiveness Plan (“DBE EDI Plan”) as provided in the 
Request for Qualifications. The initial approved DBE EDI Plan is attached as Exhibit F. Thereafter, 
the Contractor/Consultant is required to prepare and submit to the DSBO an updated DBE EDI 
Plan on an annual basis throughout the Agreement duration without further amendment to this 
Agreement, which updated plan shall be subject to DSBO revision and once approved by DSBO, 
shall become the active DBE EDI Plan with which this clause obligates Consultant to comply. Each 
approved DBE EDI Plan is incorporated herein by reference.

e) The Consultant(s) are required to report participation in the Small Business Certification and 
Contract Management System also known as B2GNow. B2Gnow is the compliance monitoring 
system DSBO utilizes to implement these payment monitoring requirements. Prime consultant(s), 
are required to confirm in B2Gnow payments received from the City and County of Denver 
monthly. This monthly requirement is known as an “audit” in B2GNow and will be referred to as 
such within the system and in any future communication received regarding such. You must inform 
subcontractors at all tiers of their responsibility to respond to audits. If certified subcontractors fail 
to confirm payments through the audits, participation for those payments will not count towards 
meeting the DBE commitment and will result in noncompliance action.

f) By committing to working on this Agreement which is subjected to DBE Requirements, all DBE 
subconsultants, subcontractors, supplier, manufacturer, manufacturer's representative or broker 
must undergo a commercially useful function review (“CUF”) or a DBE compliance review before 
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their contract can be closed by DSBO. DBEs are required to fully cooperate with DSBO or its 
designee in the CUF and compliance review processes. The CUF review process will be initiated 
with a request for documents relating to contract performance and management of the actual work 
performed on the contract. The scope and intensity of each CUF review will depend on the specific 
facts and circumstances. The CUF review is purposed to verify the amount of DBE participation 
credit, to ensure that work is actually performed by the DBE consistent with the DBE Program 
requirements and/or to ensure that there is no activity engaged in by the DBE inconsistent with the 
intent and objectives of the DBE Program. The CUF review is formal and will be initiated with an 
orientation/explanation process and closed out with a briefing and determination. The DBE 
subcontractor may be subjected to an informal DBE compliance review by DSBO or its designee 
with or without notice. The informal compliance review will generally be conducted at the work 
site where the City observes and assesses the services/supplies being provided by the DBE.

g) For all questions, concerns, and guidance pertaining to DBE Requirements for this Agreement, the 
Consultant or DBE/Non-DBE subcontractors are highly encouraged to consult the DBE 
Requirements or contact the DSBO designated Compliance Officer or DSBO representative at 
dsbo@denvergov.org. 

h) Required Subcontract DBE Flow-Down Provisions for all Tiers. While no subcontractor will 
be considered a third-party beneficiary to the Agreement between the City and the Consultant, the 
City considers subconsultants and subcontractors of every tier to be agents of the Consultant. 
Therefore, subconsultants and subcontractors of every tier will be held to all the requirements of 
the Agreement. With that understanding, the Consultant is well advised to conform all subcontracts 
to the requirements of the Agreement and make the Agreement available to all subconsultants and 
subcontractors. At the very least, the Consultant must include the following provisions in their 
subcontracts with their DBE subcontractors as well as ensure that all tiered-subcontractors 
comply with and insert the provisions of the section into all-tiered subcontract 
agreements/purchase orders: 1. Non-Discrimination clause, 2. Contractor Prompt Payment, 
3. Counting and Reporting, 4. Joint Check Utilization, 5. DBE 
Termination/Substitution/Reduction Of Scope From Contract, 6. Changes, Amendments, 
Modifications.

i) The Consultant will be required to submit to DSBO all DBE subcontracts within 30  days of 
execution. Throughout the Agreement if Consultant makes good faith efforts and engages or 
subcontracts with additional DBEs, Consultant must get approval from DSBO if the Consultant 
intends to count DBE participation from those additional DBEs. To count DBE participation toward 
the commitments made by the Consultant for DBE utilization, the DSBO must review DBE 
subcontract agreements and ensure that those additional DBEs are properly certified as a DBE(s) 
with the City and County of Denver or CDOT under the appropriate North American Industry 
Classification System (“NAICS”) code that coincides with the scope of work that they will perform. 
Notwithstanding, DSBO shall also request any appropriate documents it deems necessary. The 
Consultant shall ensure that this information flows down to all tiers of DBE subcontractors.

j) Flow-Down Provision: Non-Discrimination. The Consultant, subconsultant or subcontractor 
shall not discriminate on the basis of race, color, national origin, or sex in the performance of this 
Agreement. The Consultant shall carry out applicable DBE Requirements. Failure by the 
Consultant to carry out these requirements is a material breach of this Agreement, which may result 
in the termination of this Agreement or such other remedy as the recipient deems appropriate, which 
may include, but is not limited to: (1) Withholding monthly progress payments; (2) Assessing 
sanctions; (3) Liquidated damages; and/or (4) Disqualifying the Consultant from future bidding as 
not responsible. 
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k) Flow-Down Provision: Contractor Prompt Payment of Subcontractors. The Contractor shall:

i. Pay every subconsultant and subcontractor any invoiced and undisputed amounts 
for accepted and completed work within thirty (30) days of the Contractor's 
receipt of payment from the City and County of Denver. Any subcontractor, 
regardless of whether that subcontractor holds a city contract, may be required to 
make payments to subcontractors as set forth in this section. 

ii. Retention
1. From the total of the amount determined to be payable on a partial 

payment, 5 percent of such total amount will be deducted and retained by 
the Owner for protection of the Owner’s interests. Unless otherwise 
instructed by the Owner or provided in the Contract, the amount retained 
by the Owner will be in effect until the final payment is made as provided 
in the Contract.

2. The Contractor is required to pay all subcontractors for satisfactory 
performance of their work no later than 7 days after the Contractor has 
received a payment for that work as provided in the Prompt Pay 
Ordinance, D.R.M.C. §§ 20‐107 to 20‐118. Contractor must provide the 
Owner evidence of prompt and full payment of retainage held by the prime 
Contractor to the subcontractor within 7 days after the subcontractor’s 
work is satisfactorily completed and the retainage is paid. A 
subcontractor’s work is satisfactorily completed when all the tasks called 
for in the subcontract have been accomplished and documented as required 
by the Owner. When the Owner has made an incremental acceptance of a 
portion of a prime contract, the work of a subcontractor covered by that 
acceptance is deemed to be satisfactorily completed for the purposes of 
completing final settlement of the Contract. 

iii. Failure to comply with the payment requirements in this section may be grounds 
for the City withholding payment and considered a breach of this Agreement.

iv. The payment requirements under this section shall apply to all subcontractors 
regardless of tier. 

l) Flow-Down Provisions: Counting and Reporting. In accordance with DBE Requirements, Firms 
identified to count toward DSBO’s established participation goal must be certified by DSBO in that 
specified program and certified in the applicable NAICS code(s) to count toward the participation 
goal. In addition, Only the value of the work actually performed by the certified DBE will count 
toward the DBE participation goal. 

m) Flow-Down Provision: Joint Check Utilization. A joint check is a check issued by the Consultant 
to a DBE subcontractor and a material supplier or other third party. All joint check arrangements 
with DBE subs must be pre-approved by DSBO and must strictly adhere to the joint check 
requirements set forth in USDOT guidance regarding same. At a minimum, the request must be 
initiated by the DBE to remedy a financial hardship for a specific period of time. DSBO will closely 
monitor the use of joint checks to ensure that the independence of the DBE firm is not 
compromised. Joint check usage will not be approved merely for the convenience of the prime 
Consultant.

n) Flow-Down Provision: DBE Termination/Substitution/Reduction of Scope from Contract. 
The Consultant must have good cause to remove/terminate/substitute/replace a DBE subcontractor 
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and such removal/termination/substitution requires the consent and approval of City and County of 
Denver’s DSBO. This section also includes reductions to the DBE scope of services and/or 
commitment values. No DBE subcontract agreement may contain a “termination for convenience” 
clause/provision because any termination for convenience provision/clause is contrary to the 
objectives of this part and the objectives of 49 CFR Part 26. To initiate the termination, substitution, 
removal, or replacement process with a DBE contractor/supplier (regardless of the tier), the 
Consultant or lower tier contractor/subcontractor must do the following:

i. Before transmitting to DSBO its request to terminate and/or substitute a DBE 
subcontractor, the Consultant must give notice in writing to the DBE subcontractor and 
notify City and County of Denver DSBO of such notice. The notice must include its request 
to terminate and/or substitute, replace and/or remove the DBE, the reason for the request 
and all documentation to support its claim. The Consultant must submit a copy of the notice 
and support documentation to DSBO at the time the original letter is sent to the DBE 
contractor.

ii. The Consultant must give the DBE subcontractor five (5) business days to respond to the 
notice and provide DSBO with reasons, if any, why it objects to the proposed termination 
of its DBE contract and why DSBO should not consent the Consultant’s action; 

iii. DSBO will then open a formal investigation inclusive of review of all documentation, 
conduct interviews and site visits, if necessary. The Consultant carries the burden of proof 
to demonstrate good cause for the termination and/or substitution; 

iv. If DSBO determines that the Consultant has good cause to terminate the DBE firm, the 
DSBO will provide written consent of DBE removal and the requirements to substitute 
work to another DBE firm. If DSBO finds that good cause does not exist to terminate the 
DBE firm, DSBO will provide a written denial of the request to terminate/replace the DBE 
subcontractor and will immediately request a corrective action plan from the Consultant. 
Please note that if a consultant elects to terminate, substitute and or reduce the scope of 
work initially committed to a DBE without the approval or consent of the City and County 
of Denver DSBO, this constitutes a material breach of a contract, which may result in the 
termination of the contract or such other remedy as the recipient/City and County of Denver 
deems necessary as set forth under the DBE Requirements. These legal remedies may 
include but are not limited to: withholding monthly progress payments, assessing 
sanctions, liquidated damages, and/or disqualifying the Consultant from future bidding as 
nonresponsible. 

v. For purposes of good cause to remove, replace, or terminate a DBE the following 
circumstances should exist: (1) failure or refusal by the DBE subcontractor to execute a 
written contract without good cause, (2) failure or refusal by the DBE subcontractor to 
perform the work of its subcontract in a way consistent with normal industry practice and 
the Consultant has not acted in bad faith, (3) failure by the DBE subcontractor to meet the 
Consultant’s reasonable bonding or insurance requirements, (4) insolvency, bankruptcy or 
credit unworthiness by the DBE subcontractor that creates a risk for the contract, (5) 
ineligibility by the DBE subcontractor to work on public works Program because of 
suspension or debarment proceedings, (6) a determination by City And County Of Denver 
that the DBE is not a responsible contractor, (7) voluntary withdrawal from the Program 
by written notification that has been verified, (8) ineligibility to receive DBE participation 
credit for the type of work to be performed, (9) other documented good cause that compels 
the replacement of the DBE. 

vi. When a DBE subcontractor is terminated with the approval of DSBO or fails to complete 
its work on the contract for any reason, prime contractors are required to make good faith 
efforts to find another DBE subcontractor to substitute for the original DBE. 
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vii. Prime contractors must show that it took all necessary and reasonable steps to find another 
DBE to perform at least the same amount of work under the contract as the DBE that was 
terminated, to the extent needed to meet the contract goal DSBO has established for this 
Agreement and or commitments made by the Consultant for DBE utilization/participation. 
49 CFR Part 26.53 shall serve as the criteria for evaluating compliance with the good faith 
efforts requirements. Additionally, bidders/proposers are required to solicit the support and 
assistance of the DSBO if they are unable to meet the DBE participation goal assigned to 
this contract. 

viii. The good faith efforts shall be documented by the Consultant. If the DSBO requests 
documentation under this provision, the Consultant shall submit the documentation to the 
DSBO Compliance Officer within 7 days, which may be extended for an additional 7 days, 
if necessary, at the request of the Consultant, and DSBO shall provide a written 
determination to the Consultant stating whether or not good faith efforts have been 
demonstrated. 

ix. Consultant shall comply with Good Faith Efforts procedures as defined in the DBE 
Requirements. Consultant shall comply with this section of the DBE Requirements or any 
DBE program requirements and failure by the Consultant to carry out the requirements of 
this part as they administer this contract is a material  breach of contract, which may result 
in the termination of the contract or such other remedy as the recipient deems necessary as 
set forth in the DBE Requirements. The legal remedies include but is not limited to: 
withholding monthly progress payments, assessing sanctions, liquidated damages, and/or 
disqualifying the Consultant from future bidding as non-responsible.

x. The Consultant shall ensure that DBE tiered subcontractors comply with this Section and 
insert the provisions of this Section into all DBE lower tiered subcontractor agreements, 
regardless of their certification status. 

A. Flow-Down Provision: Changes, Amendments, Modifications. The DBE Goal(s) shall apply to 
the performance/value of all obligations under this Agreement, including any Changes, 
Modifications, Amendments and Change Orders whether initiated by the Consultant or City and 
County of Denver.
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CCD Department of Transportation and Infrastructure 

Burnham Yard Planning & Infrastructure Projects 

This agreement has been executed by the signatories listed below. In addition to all applicable provisions of the Title 49 Code of Federal Regulation 

((FR) Part 26 and any corresponding Rules and Regulations, HDR Engineering, Inc. shall comply with the requirements of this approved DBE EDI 

Plan. Updates to this plan will be performed annually by HDR Engineering, Inc. and approved by the Division of Small Business Opportunity (DSBO), 

beginning in September 2024 or at DSBO's request. 

R. Bradley Martin, Seni

HDR Engineering, Inc.

Brittany Eroen

Director of Compliance 

Division of Small Business Opportunity (DSBO) 

City and County of Denver 

(delegated authority from Chief Officer)

Date 

I 06 

September 21, 2023
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