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AGREEMENT 
 

THIS AGREEMENT FOR  PROFESSIONAL SERVICES   PHASES  2-5 AND 
SOFTWARE HOSTING SERVICES (Contract Number 201628452-00) and its appendices 
and exhibits (“Agreement”), made and entered into as of the latest date set forth on the 
signature page below (the “Effective  Date”)  by  and between the  CITY AND  COUNTY OF 
DENVER, a municipal corporation of the State of Colorado (“City”),  Party of  the First 
Part,  and     INTERNATIONAL    BUSINESS    MACHINES     CORPORATION, a 
corporation organized under the laws of the state of New York and authorized to do business 
in Colorado  (“Consultant” or “IBM”), Party of the Second Part; 

 
W I T N E S S E T H: 

 

WHEREAS, the City owns and operates Denver International Airport (“DIA” or 
the  “Airport”),  and  will  require  software,  professional  services  for  staff  augmentation 
support and   software maintenance, testing, licensing, software hosting and such other work 
as may  be   requested  by  the  City,  at  Denver  International  Airport  in  support  of  the 
Maximo enhancements to DIA’s proprietary systems; and 

 
 

WHEREAS, the Consultant is qualified and ready, willing and able to provide the 
requested software and professional services to the City, in accordance with the terms of 
this Agreement; 

 
NOW, THEREFORE,  for and in  consideration of the premises and other  good 

and valuable consideration, the parties hereto agree as follows: 
 

1. LINE  OF AUTHORITY: 
 

The Chief Executive Officer for the Department of Aviation, her designee or successor 
in function (the "CEO of Aviation" or the "CEO") authorizes all work performed under this 
Agreement. The CEO hereby delegates her authority over  the  work  described  herein  to 
the Airport’s Senior Vice President - Technologies (the "SVP - Technologies”) as the CEO's 
authorized representative for the purpose of administering, coordinating and approving work 
performed by the Consultant under this Agreement. The SVP - Technologies’ authorized 
representative for day- to-day administration of the Consultant's services under this Agreement 
is the City Project Manager. The Consultant shall submit its reports, memoranda, 
correspondence and submittals to the City Project Manager. The CEO and the SVP - 
Technologies may rescind or amend any  such designation of representatives or delegation 
of authority and the SVP - Technologies may from time to time designate a different individual 
to act as City Project Manager, upon written notice to the Consultant. 

 
2. STATEMENT OF WORK: 

 
A. The Consultant, under the  general  direction  of,  and  in  coordination  with 

the CEO, or other designated supervisory personnel as set forth herein, shall exert 
commercially reasonable efforts to perform any and all authorized services provided under 
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this Agreement. The Consultant shall provide the Services provided in the attached: Exhibit 
A-1, “IBM Global Services Statement of Work for Maximo and TRIRIGA Enhancements 
Phases 2-5 Implementation Services”, 
Exhibit A-2, “IBM Statement of Work WITUS160815246633 for IBM   Maximo 
Software Hosting Services”, and 
Exhibit  A-3, “IBM  Statement of Work MWOD-9UKJHU for IBM TRIRIGA Software 
Hosting Services”. 

 
B. Additional Services: The Consultant may also perform services, hereinafter 

referred to as "Additional Services," which relate to the subject matter of this Agreement, 
but which the SVP - Technologies determines to be not described in the Statement of Work 
or in excess of the requirements of the Statement of Work. Change orders and/or additional 
Statements of Work (SOWs) will be provided as needed to document work beyond that 
identified in Exhibits A-1, A-2, and A-3. The Consultant shall be compensated for such 
Additional Services only if the services and the amount of fees and reimbursable expenses 
for the services have been authorized in writing in advance by the SVP - Technologies. The 
total amount of fees and reimbursable expense costs for Additional Services shall not cause 
this Agreement to exceed the Maximum Contract Liability set forth herein, and in no event 
shall the approval of Additional Services and the cost of performing them be deemed to 
constitute an agreement by the City to an increase in the Maximum Contract Liability. 
Changes to this Agreement described in this section B shall be handled in accordance with 
the Project Change Control Procedure in the respective Statement of Work in Exhibits A-1, 
A-2, and A-3. 

 
C. Additional Requirements for Hosting Based Services: All hosting services 

provided under this agreement shall be subject to the provisions of this Agreement, Exhibit 
A-2 or Exhibit  A-3, and Exhibit B, “Hosting Services Addendum”. 

 
D. The Consultant shall exert commercially reasonable efforts to perform the 

work required under this Agreement in accordance with the Warranty for Consultant 
Services in  section 54 below. 

 
3. TERM: 

 
The Term of this Agreement shall commence on the Effective Date, and shall terminate 

five years thereafter, unless sooner terminated. The term of this Agreement may be extended 
for two periods of one (1) year each, by written amendment to this Agreement. Notwithstanding 
any other extension of term under this paragraph 3, the term of this Agreement may be 
extended by the mutual agreement of the parties, confirmed by written notice from the City 
to the Consultant, to allow the completion of any work which has been commenced prior 
to the date upon which this Agreement otherwise would terminate. However, no extension 
of the Term shall increase the Maximum Contract Liability stated herein; such amount may 
be changed only by a duly executed written amendment to this Agreement. 
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4. COMPENSATION AND PAYMENT: 
 

A. Fee: The City agrees to pay to the Consultant, and the Consultant agrees to 
accept as its sole compensation for services rendered and costs incurred under this 
Agreement, the rates set forth in Exhibit A-1,  Section  2 . 8  “Charges”,  Exhibit  A-2, Section 
8 “Charges”, Exhibit A-3, Section 8 “Charges”, and as may be further described herein. 

B. Reimbursement Expenses: There are no reimbursable expenses allowed under 
Agreement, unless approved in writing, in advance, by the SVP - Technologies. 

 
C. Invoicing: Consultant shall provide the City with monthly invoices in a format 

and with a level of detail acceptable to the City and the Consultant. Invoices are due upon 
receipt, and the City shall pay any undisputed amounts in accordance with its obligations 
under the City’s Prompt Payment Ordinance. 

 
D. Maximum Contract Liability: 

 

(i) Any other provision of this Agreement notwithstanding, in no event 
shall the City be liable to pay for services rendered and expenses incurred by the Consultant 
under the terms of this Agreement for any amount in excess of Five Million Two Hundred 
Eighty Eight Thousand Nine Hundred Seventy Two Dollars and 00 Cents ($5,288,972.00) (the 
“Maximum Contract Liability”), allocated as follows: 

a. That  portion  of  the  Maximum  Contract  Liability  allocated  to  the 
Maximo and TRIRIGA Phases 2-5 Implementation, as more fully described in 
Exhibit  A-1, as well as any “Additional Services” as described at paragraph 
2B,  above,  shall  not  exceed Three Million Three Hundred Four Thousand 
Three  Hundred  Seven  Dollars  and  00  Cents  ($3,304,307.00),  hereinafter 
referred to as the “Implementation Maximum Contract Liability”. 

 
b. That portion of the Maximum Contract Liability allocated to IBM 
Maximo and TRIRIGA Software Hosting Services, as more fully described in 
Exhibit A-2 and Exhibit A-3, shall not exceed One Million Nine Hundred 
Eighty Four Thousand Six Hundred Sixty Five Dollars and 00 Cents 
($1,984,665.00), hereinafter referred to as the “Hosting Maximum Contract 
Liability”. 

 
(ii) Funding under the provisions of this paragraph 4.D. may be payable 

from the City’s Airport System Capital Replacement Fund and/or Airport Operations and 
Maintenance Fund. The Consultant acknowledges that the City is not obligated to execute 
an Order, agreement or an amendment to this Agreement for any services and that any services 
performed by Consultant beyond that specifically described in an Order are performed at 
Consultant’s risk and without authorization under this Agreement. The Parties agree that the 
City’s payment obligation, whether direct or contingent, shall extend only to funds appropriated 
as stated herein and encumbered for the purpose of this Agreement. The Parties agree that (a) 
the City does not by this Agreement irrevocably pledge present cash reserves for payment 
or performance in future fiscal years and (b) this Agreement is not intended to create a 
multiple-fiscal  year direct or indirect debt  or financial obligation of the City. 
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5. TAXES AND COSTS: 

 
A. The Consultant, at its own expense, shall endeavor to promptly pay, when 

due, all taxes, bills, debts and obligations it incurs performing work under this Agreement 
and thus no valid lien, mortgage, judgment or execution should be filed against land, 
facilities or  improvements owned by the City with regards to this Agreement. 

 
B. The City shall provide to Consultant, at no cost, all necessary clearances and 

permits necessary to install and/or deliver the products and/or services under this Agreement. 
Where such clearances, permits, leases, or fees of a similar nature are required to be obtained 
and paid for directly by Consultant, the City shall reimburse Consultant the actual cost of such 
items. 

 
C. The City affirms that it is a tax-exempt entity under the Laws of the State 

of Colorado and this purchase qualifies for the Denver and Colorado sales tax exemption 
for sales to the United States government, the State of Colorado, its departments and 
institutions, and its political subdivisions (county and local governmental, school districts 
and special districts); is a government purchase used only in an official governmental capacity; 
and will be paid directly by a government agency. Taking into account the City’s status, 
Consultant confirms that all Charges are inclusive of all taxes, levies, duties and assessments 
(“Taxes”) of every nature in effect as of the Effective Date and due in connection with its 
performance of its obligations under this Agreement.  Consultant is responsible  for payment 
of such Taxes to the appropri ate governmental authority. 

 
6. STATUS OF CONSULTANT: 

 
It  is  agreed and  understood by and  between the parties hereto that  the status of 

the  Consultant shall be that of an independent contractor retained on a contractual basis to 
perform professional or technical services for limited periods of time as described in Section 
9.1.1(E)(x)  of the Charter of the City and County of Denver, and it is not intended, nor shall 
it be construed, that the Consultant or its personnel are employees or officers of the City under 
Chapter 18 of the Revised Municipal Code for any purpose whatsoever. 

 
7. NO AUTHORITY TO BIND CITY TO CONTRACTS: 

 
The Consultant has no authority to bind the City on any contractual matters. Final 

approval of all contractual matters which obligate the City must be by the City as required 
by Charter and Ordinance. 

 
8. PERSONNEL ASSIGNMENTS: 

 
A. The Consultant shall assign a Project Manager to this Project that has 

experience and knowledge satisfactory to the City. The Project Manager shall be  the contact 
person in dealing with the City’s Project Manager on  matters  concerning this Project and 
shall have the authority to act for the Consultant’s organization. To the extent 
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possible, Consultant shall endeavor to keep Consultant’s designated Project Manager 
assigned on this contract during the entire contract term, while in the employ of the 
Consultant, or, until such time that his or her performance is deemed unsatisfactory by the 
City and a formal written request is submitted which requests the removal of the Consultant’s 
Project Manager. Prior to replacing Consultant’s Project Manager, Consultant shall provide 
written notice of at least fifteen (15)  calendar days for reassignment or five 
(5) calendar days for voluntary resignation to the City Project Manager. Consultant shall 
have thirty (30) days from the written notice to provide resumes of qualified candidates 
to the City Project Manager, and the City shall in its sole discretion, either approve or 
disapprove of IBM’s candidates as to whether they are suitable to perform in the vacated 
position, such approval shall not be unreasonably withheld or delayed. 

 
B. The Consultant may submit and the City will consider a request for 

reassignment of a Project Manager, should the Consultant deem it to be in the best interest of 
the City, the best interest of the Consultant’s organization or in the best interest of the 
Consultant’s Project  Manager. 

 
C. If the City allows the removal of a Project Manager, the  replacement Project 

Manager must have, at least, similar or equal experience and qualifications to that of the 
original Project Manager. The replacement Project Manager’s assignment is subject to the 
approval of the SVP - Technologies. 

 
D. All key professional personnel identified by the Consultant will be assigned 

by the Consultant or subcontractors to perform work under the applicable Statement of 
Work. The SVP - Technologies must approve additional key professional personnel in 
writing. It is the intent of the parties hereto that all key professional personnel be engaged 
to perform their specialty for all such services required by the applicable Statement of Work, 
and that the Consultant's and the sub-consultant’s key professional personnel be retained for 
the life of this Agreement to  the  extent  practicable and  to  the  extent  that such services 
maximize the quality of work performed hereunder. 

 
E. If the Consultant decides to replace any of its key professional personnel, it 

shall notify the SVP - Technologies in writing of the changes it desires to make. No such 
replacement shall be made until the replacement is approved in writing by the SVP - 
Technologies, which approval shall be timely and shall not be unreasonably withheld. The 
SVP - Technologies shall respond to  the Consultant's written notice regarding replacement 
of key professional personnel within fifteen days after the SVP - Technologies receives the 
list of  key professional  personnel, which  the  Consultant  desires  to  replace. If  the  SVP 
- Technologies or his designated representative does not respond within that  time,  the listed 
personnel shall be deemed to be approved. 

 
F. If, during the term of this Agreement, the SVP - Technologies determines that 

the performance of approved key personnel is not acceptable, he shall notify the Consultant, 
and he may give the Consultant notice of the period of time, which the SVP - Technologies 
considers reasonable to correct such performance. If the SVP - Technologies notifies the 
Consultant that certain of its key personnel should be reassigned, the Consultant shall exert 
commercially reasonable efforts to obtain adequate substitute personnel within ten days 
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from the date of the SVP - Technologies’ notice. 
 
9. SUBCONTRACTORS: 

 
A. Although the Consultant may retain, hire and contract with outside 

subcontractors, no final agreement or contract with any such subcontractor shall be entered 
into without the prior written consent of the SVP - Technologies or his authorized 
representative. Requests for such approval must be made in writing and include a description 
of the nature and extent of the services to be provided, the name, address and professional 
experience of the proposed  subcontractor, and  other pertinent  information requested by 
the SVP - Technologies. 

B. For subcontractors that provide Services onsite at the City, because the 
Consultant's represented professional qualifications are a consideration to the City in entering 
into this Agreement, the SVP - Technologies shall have the right to reject any proposed outside 
subcontractor deemed by him, in his sole discretion, to be unqualified or unsuitable for any 
reason to perform the proposed services, and the SVP - Technologies shall have the right to 
limit the number of outside subcontractors, or to limit the percentage of Work to be  
performed by them, all in his sole and absolute discretion. 

 
C. The Consultant shall not retain any subcontractor to perform  work  under this 

Agreement if the Consultant is aware, after a reasonable written inquiry has been made, that 
the subcontractor is connected with the sale or promotion of equipment or material which is or 
may be used on work related to or following on from this Agreement, or that any other 
conflict of interest exists. 

 
10. NO EMPLOYMENT OF ILLEGAL ALIENS  TO PERFORM WORK 
UNDER THE  AGREEMENT: 

 
Pursuant to CRS 8-17.5-101, as amended, Colorado’s Illegal Aliens – Public Contracts 

for Services statute is not applicable to agreements relating to the offer, issuance, or sale of 
securities, investment advisory services or fund management services, sponsored projects, 
intergovernmental agreements, or information technology services or products and 
services. 

 
11. NO  DISCRIMINATION IN  EMPLOYMENT: 

 
In connection with the performance of work under this Agreement, the Consultant 

agrees not to fail or refuse to hire, discharge, promote or demote, or to discriminate in 
matters of compensation, terms, conditions or privileges of employment against any person 
otherwise qualified, solely because of race, color, religion, national origin, gender, age, 
military status, sexual orientation, marital status, or physical or mental disability; and the 
Consultant further  agrees to insert the foregoing provision in all subcontracts hereunder. 
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12. DSBO GOALS: 
 

The Consultant may be subject to the City’s ordinance, DRMC Chapter 28, Article 
III (MBE/WBE Ordinance) which prohibits discrimination in the awarding of contracts and 
subcontracts and directs the DSBO Director to establish goals for MBE and WBE 
participation in the preconstruction and construction of City-owned facilities. The goal for 
this Agreement is: Not Applicable. If it is determined that project goals apply, such project 
goals must be met with certified MBE and WBE participants or by demonstrating good 
faith efforts under the MBE/WBE Ordinance. The Consultant must comply with the terms 
and conditions of the MBE/WBE Ordinance in soliciting and contracting with its 
subcontractors in administering the performance of the work hereunder. It shall be an ongoing, 
affirmative obligation of the Consultant to maintain, at a minimum, compliance with the 
originally achieved level of MBE/WBE participation upon which this Agreement was 
awarded, for the duration of this Agreement, unless the Cityinitiates a material alteration to 
the scope of work. 

13. PREVAILING WAGES: 
 

Employees of the Consultant or its subcontractors may be subject to the payment 
of prevailing wages pursuant to D.R.M.C. 20-76, depending upon the nature of the Work. By 
executing this Agreement, the Consultant covenants that it is familiar with this Code Section 
and is prepared to pay or cause to be paid prevailing wages, if any, applicable to the work 
conducted by the Consultant’s or its subcontractor’s employees. The schedule of prevailing 
wage is periodically updated and Consultant is responsible for payment of then current 
prevailing wage. The Consultant may obtain a current schedule of prevailing wage rates at 
any time from the City Auditor’s Office. 

14. PROMPT PAY: 
 

The Consultant is subject to D.R.M.C. Section 20-112 wherein the Consultant is to 
pay its subcontractors in a timely fashion. A payment is timely if it is paid within the terms 
specified in the Consultant’s subcontract agreement.  Any late payments are subject to a late 
payment penalty as provided for in the prompt pay ordinance (Section 20-107 through 20- 
118). 

 
15. RESERVED. 

 
16. COORDINATION OF SERVICES: 

 
The Consultant agrees to perform its work under this Agreement in accordance with the 
operational requirements of DIA, and  all  work  and  movement  of  personnel  or equipment 
on areas included within the DIA site shall be subject to the regulations and restrictions 
established by the City or its authorized agents, provided that any such regulations or restrictions 
are provided  in writing in advance to IBM. 
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17. INSURANCE: 
 

A. The Consultant shall obtain and keep in force during the entire term of this 
Agreement, including any warranty periods, all of the minimum insurance coverage forms 
and amounts set forth in Exhibit C, which is incorporated into this Agreement by this 
reference. The Consultant shall submit to the City  fully  completed and executed certificates 
of insurance (ACORD form or equivalent approved by the City) which specifies  the issuing 
company or companies, policy numbers and policy periods for each required form of 
coverage. The certificates for each insurance policy are to be signed by a person authorized 
by the insurer to bind coverage on its behalf, and must be submitted to the City at the time 
the Consultant signs this Agreement. 

 
B. All certificates and any required endorsements must be received and approved 

by the City before any work commences. Each insurance policy required by this Agreement 
must be in effect at or prior to commencement of work under this Agreement and remain in 
effect for the duration of the project, including any warranty periods. Failure to maintain the 
insurance policies as required by this Agreement or to provide evidence of renewal may be 
considered a material breach of the Agreement. All subcontractors’ work shall also be subject 
to the minimum requirements identified in Exhibit C. All subcontractors’ certificates and 
endorsements must be received and approved by the Consultant before work commences. The 
City reserves the right to request copies of these certificates at any time. 

 
C. All certificates required by this Agreement shall be sent directly to Denver 

International Airport, Risk Management, Airport Office Building, Room 8810, 8500 Pena 
Boulevard, Denver, Colorado 80249. The City Project/Agreement number and project 
description shall be noted on the certificate of insurance. 

 
D. The City’s acceptance of any submitted insurance certificate is subject  to the 

approval of the City’s Risk Management Administrator. All coverage requirements specified 
in the certificate shall be enforced unless waived or otherwise modified in writing by the 
City’s Risk Management Administrator. 

 
E. The Consultant shall comply with all conditions and requirements set forth in 

the insurance certificate for each required form of coverage during all periods in which 
coverage is in effect. 

 
F. The insurance coverage forms specified in this Agreement are the minimum 

requirements, and these requirements do not lessen or limit the liability of the Consultant 
under the terms of this Agreement, including the Indemnification provisions herein. The 
Consultant shall maintain, at its own expense, any additional kinds and amounts of insurance 
that it may deem necessary to cover its obligations and liabilities under this Agreement. 
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18. INTELLECTUAL PROPERTY PROTECTION: 
 

A. Third Party Claims. If a third party asserts a claim against the City that a 
Material Consultant provides to the City under this Agreement  infringes  that  party's patent 
or copyright, Consultant will defend the City against that claim at Consultant’s expense and 
pay all costs, damages, and attorney's fees that  a  court  finally  awards against  the City or 
that are included in a settlement approved in advance by Consultant, provided that the City: 

• promptly notifies Consultant in writing of the claim; 
• allows Consultant to control, and cooperates with Consultant in, the defense and 

any related settlement negotiations; and 
• is and remains in compliance with the Material’s applicable license terms and 

the City’s obligations under section B. Remedies below. 
 

B. Remedies. If such a claim is made or appears likely to be made, the City agrees 
to permit Consultant, in Consultant’s discretion, either to i) enable the City to continue to 
use the Material, ii) modify it, or iii) replace it with one that is at least functionally equivalent. 
If Consultant determines that none of these alternatives is reasonably available, then on 
Consultant’s written request, the City agrees to promptly return the Material to Consultant 
and discontinue its use. Consultant will then give the City a credit equal to the amount the 
City paid Consultant for the creation of the Materials. 

 
C. Claims for Which IBM is Not Responsible.  Consultant has no 

obligation regarding any claim based on any of the following: 
• anything provided by the City or a third party on the City’s behalf that is 

incorporated into a Material or Consultant’s compliance with any designs, 
specifications, or instructions provided by the City or a third party on the 
City’s behalf; 

• modification of a Material by the City or a third party on the City’s behalf; 
• the combination, operation, or use of a Material with any product, hardware 

device,  program, data, apparatus, method, or process that Consultant did not 
provide as a  system, if the infringement would not have occurred were it not 
for such combination, operation or use; or 

• the distribution, operation or use of a Material outside the City’s Enterprise. 
 

This Intellectual Property Protection section states IBM’s entire obligation and Customer’s 
exclusive remedy regarding any third party intellectual property claims. 

19. DEFENSE  AND INDEMNIFICATION: 
 

A. Consultant hereby agrees to defend, indemnify, and hold harmless City, its 
appointed and elected officials, agents and employees against all third party liabilities, 
claims, judgments, suits or demands for damages to persons or real or tangible personal 
property arising out of, resulting from, or relating to the work performed under this 
Agreement for which IBM is legally liable (“Claims”) by paying all costs, damages, and 
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attorney's fees  that  a  court  finally awards against the City or that are included in a 
settlement approved in advance by Consultant, provided that the City: 

• promptly notifies Consultant in writing of the Claim; and 
• allows Consultant to control, and cooperates with Consultant in, the defense 

and any related settlement negotiations. 
 

B. This indemnity shall be interpreted in the broadest possible manner to 
indemnify City for any acts or omissions of Consultant or its subcontractors with respect to 
such damages to persons or real or tangible personal property for which IBM is legally 
liable. 

 
C. Consultant’s duty to defend and indemnify City shall arise at the time 

when such written notice of the Claim is first provided to City. Consultant’s duty to 
defend and indemnify City shall arise even if City is the only party sued by claimant. 

 
D. Insurance coverage requirements specified in this Agreement shall in no way 

lessen or limit the liability of the Consultant under the terms of this indemnification 
obligation. The Consultant shall obtain, at its own expense, any additional insurance that it 
deems necessary for the City’s protection. 

 
E. This defense and indemnification obligation shall survive the 

expiration or termination of this Agreement. 
 
This Section 19 states IBM’s entire obligation and Customer’s exclusive remedy regarding 
any third party Claims for damages to persons or real or tangible personal property for 
which IBM is legally liable. 

 
20. COLORADO GOVERNMENTAL IMMUNITY  ACT: 

 
The parties hereto understand and agree that the City and County of Denver, its 

officers, officials and employees, are relying on, and do not waive or intend to waive by any 
provisions of this Agreement, the monetary limitations or any other rights, immunities and 
protections provided by the Colorado Governmental Immunity Act, §§ 24-10-101 to 120, 
C.R.S., or otherwise available to the City and County of Denver, its officers, officials and 
employees. 

 
21. LIMITATION OF LIABILITY: 

 
A. Items for Which IBM May be Liable. Circumstances may arise where, 

because of a default on Consultant’s part or other liability, the City is entitled to recover 
damages from Consultant. Regardless of the basis on which the City is entitled to claim 
damages from Consultant (including fundamental breach, negligence, misrepresentation, or 
other contract or tort claim), Consultant’s entire liability for all claims in the aggregate arising 
from or related to this Agreement will not exceed the amount of any actual direct damages 
up to three times the applicable Maximum Contract Liability. 

For purposes of clarification, damages available under this paragraph 21.A. which 
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arise from or relate to Implementation or Additional Services as  described in Exhibit A- 
1  and  paragraph  2.B  will  not  exceed  actual  direct  damages  up  to  three  times the 
Implementation Maximum Contract Liability, as defined in section 4. D. (i) a. above. 

 
For purposes of further clarification, damages available under this paragraph 21.A. 

which arise from or relate to Maximo and TRIRIGA Software Hosting Services as described 
in Exhibit A-2 and Exhibit A-3 will not exceed actual direct damages up to three times the 
Hosting Maximum Contract Liability, as defined in section 4. D. (i) b. above. 

 
This limit also applies to any of Consultant’s subcontractors and program developers. It is 
the maximum for which Consultant and its subcontractors and program developers are 
collectively responsible. The following amounts are not subject to a cap on the amount of 
damages: 

• payments referred to in section 18. Intellectual Property Protection above; and 
• damages for bodily injury (including death) and damage to real property and 

tangible personal property for which Consultant is legally liable. 
 

B. Items for Which IBM is Not Liable. Except as expressly required by law 
without the possibility of contractual waiver, under no circumstances is Consultant, its 
subcontractors, or program developers liable for any of the following even if informed of 
their possibility: 

• loss of, or damage to, data; 
• special, incidental, exemplary, or indirect damages or for any economic 

consequential  damages; or 
• lost profits, business, revenue, goodwill, or anticipated savings. 

 
22. COMPLIANCE WITH PATENT, TRADEMARK, AND 

COPYRIGHT   LAWS: 

A. The Consultant agrees that all work performed under this Agreement shall 
comply with all applicable patent, trademark, copyright and software licensing laws, rules, 
regulations and codes of the United States. The Consultant will not utilize any protected 
patent, trademark or copyright in performance of its work unless it has obtained proper 
permission and all releases and other necessary documents. The City’s sole remedy with 
regard to this provision is the intellectual property indemnification in section 18 above. 

B. RESERVED. 

23. RESERVED. 

24. ADVERTISING  AND PUBLIC  DISCLOSURES: 
 

The Consultant shall not include any reference to this Agreement or to work 
performed hereunder in any of its advertising or public relations materials without first 
obtaining the written  approval of the CEO. Any oral presentation or written materials 
related to DIA shall include  only presentation materials, work product, and technical data 
which have been accepted by the City, and designs and renderings, if any, which have been 
accepted by the City. The CEO shall be notified in advance of the date and time of any 12 
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such presentations. Nothing herein, however, shall preclude the Consultant's use of this contract 
and its component parts in GSA form 254 or  255  presentations,  or  the transmittal of any 
information to officials of the City, including without limitation, the Mayor, the CEO, any 
member or members of City Council, and the Auditor. 
25. COLORADO OPEN RECORDS  ACT: 

 
The Consultant acknowledges that the City is subject to the provisions of the 

Colorado Open Records Act, Colorado Revised Statutes §24-72-201 et seq., and the Consultant 
agrees that it will cooperate with the City in the event of a request or lawsuit arising under 
such act for the disclosure of any materials or information which the Consultant asserts is 
confidential and exempt from disclosure. Any other provision of this Agreement 
notwithstanding, including exhibits, attachments and other documents incorporated into this 
Agreement by reference, all materials, records and information provided by the Consultant 
to the City shall be considered confidential by the City only to the extent provided in the 
Open Records Act, and the Consultant agrees that any disclosure of information by the City 
consistent with the provisions of the Open Records Act shall result in no liability of the City 
subject to the terms herein. 

26. DATA  CONFIDENTIALITY: 
A. The parties agree that any exchange of confidential information under this 

Agreement shall be handled under the terms of the mutually executed Agreement for 
Exchange of Confidential Information (AECI), Agreement number HW64334, attached in 
Exhibit D, which is hereby incorporated herein. 

27. EXAMINATION  OF RECORDS: 
 

A. The Consultant agrees that the City's duly authorized representatives, including 
but not limited to the  City’s  Auditor, shall,  until the  expiration of  three (3)  years after 
the final payment under this Agreement for the respective Statement of Work in Exhibits A 
and A-1, have access to and the right to examine any directly pertinent books, documents, 
papers and records of the Consultant involving this Agreement. 

 
B. In connection with any services performed hereunder on items of  work toward 

which federal funds may be received under the Airport and Airway Development Act of 1970, 
as amended, the City, the Federal Aviation Administration, the Comptroller General of the 
United States, and any of their duly authorized representatives, shall have access to any 
books, documents, papers and records of the Consultant which are directly pertinent to a 
specific grant program for the purpose of making audit, examination, excerpts and 
transcriptions. The Consultant further agrees that such records will contain information 
concerning the personnel, hours and specific tasks performed, along with the applicable federal 
project number. 
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C. The parties agree that access by the City or any third party, shall not be granted 
to Consultant’s confidential financial information including, but not limited to cost or pricing 
methodologies, overheads, profit margins, internal audit results, Consultant’s personnel data 
or those of its subcontractors. The City or any third-party shall have such access up to one 
time in a twelve month period. Such audit activity shall be conducted during normal business 
hours in a manner that is not disruptive to the Consultant’s normal business activities. The 
City or any third-party shall bear all costs associated with all such records access and audit 
activity. 

28. INFORMATION FURNISHED BY CITY: 
 

The City will furnish to the Consultant available information concerning DIA and 
any such other matters that may be necessary or useful in connection with the work to be 
performed by the Consultant under this Contract. 

29. TERMINATION: 
 

A. Termination for Convenience. 
• For the Implementation Statement of Work in Exhibit A-1, the City has the 

right to terminate this Agreement without cause on thirty (30) days written 
notice to the Consultant. 

• For the Hosting Statements of Work in Exhibit A-2 and Exhibit A-3, the 
City has the right to terminate this Agreement without cause on ninety (90) 
days written notice to the Consultant after the first year. 

 
B. Termination for Cause. Either party may terminate this contract in whole or 

in part for the other party’s failure (Breaching Party) to materially perform any of the services, 
duties, terms, or conditions contained in this contract after giving the Breaching Party 
written notice of the stated failure and a reasonable opportunity to comply. The written 
notice must demand performance of the stated failure within a specified period of time of 
not less than 30 days or as mutually agreed by the parties. If the demanded performance 
is not completed within the specified period, the termination is effective at the end of the 
specified period. However, if it is not practical to remedy the breach within the specified 
number of days, the period for cure will be extended by a reasonable period, so long as 
the Breaching Party takes and continues to take reasonable steps toward remedying the 
breach. If the demanded performance is not completed within the specified period, as 
extended, the termination is effective at the end of the specified period. 

 
C. If the Consultant is discharged before all the services contemplated hereunder 

have been completed, or if the Consultant's services are for any reason terminated, stopped or 
discontinued because of the inability of the Consultant to provide service under this 
Agreement, the Consultant shall be paid only for those services satisfactorily performed and 
actual expenses incurred, up through the date specified on the notice of termination. 



15 
International Business Machines Corporation (IBM) 
IBM Maximo & TRIRIGA Implementation Phases 2-5 and Hosting Services 
Contract Number 201628452-00 

 

 

D. If this Agreement is terminated, the City shall take possession of all 
materials, equipment, tools and facilities owned by the City which the Consultant is using 
by whatever method it deems expedient, and the Consultant shall deliver to the City all drafts 
or other documents it has completed or partially completed under this Agreement, together 
with all other items, materials and documents which have been paid for by the City, and the 
ownership of these  Materials shall be as defined in the applicable Statement of Work. 

 
E. Upon termination of this Agreement, the Consultant shall be entitled to 

reimbursement for the reasonable cost of the Work to the date specified on the notice of 
termination, including multiplier, and reasonable costs of orderly termination, provided 
request for such reimbursement is made no later than six (6) months from the effective date 
of termination. The Consultant shall not be entitled to loss of anticipated profits or any 
other consequential damages as a result of any such termination for convenience, and in no 
event shall the total sums paid exceed the Maximum Contract Liability specified in section 4. D. 
above. 

 
30. RIGHTS  AND REMEDIES NOT WAIVED: 

 
In no event shall any payment by the City hereunder constitute or be construed to 

be a waiver by the City of any breach of covenant or default which may then exist on the 
part of the Consultant, and the making of any such payment when any such breach or default 
shall exist shall not impair or prejudice any right or remedy available to the City with respect 
to such breach or default; and no assent, expressed or implied, to any breach of any one 
or more covenants, provisions or conditions of this Agreement shall be deemed or taken to 
be a waiver of any other breach. 

 
31. SURVIVAL OF CERTAIN  CONTRACT PROVISIONS: 

The parties understand and agree that all terms and conditions of this Agreement, 
including any warranty provision, which by reasonable implication contemplate continued 
performance or compliance beyond the termination of this Agreement (by expiration of the 
term or otherwise) shall survive such termination and shall continue to be enforceable as 
provided  herein. 

 
32. NOTICES: 

 
Notwithstanding any other provision of this Agreement, notices concerning termination 

of this Agreement, notices of alleged or actual violations of the terms of this Agreement, 
and other notices of similar importance shall be made as follows: 

 
By Consultant to:  CEO of Aviation 

Denver International 
Airport 
8500 Peña Boulevard, 9th Floor 
Denver, Colorado 80249-6340 



16 
International Business Machines Corporation (IBM) 
IBM Maximo & TRIRIGA Implementation Phases 2-5 and Hosting Services 
Contract Number 201628452-00 

 

 

And by City to: Brent Hinkston 
Client Executive, Colorado Enterprise 
4700 S Syracuse 
Denver, Colorado 80237-2710 

 
Said notices shall be delivered personally during normal business hours to the 

appropriate office above or by prepaid U.S. certified mail, return receipt requested. Mailed 
notices shall be deemed effective upon deposit with the U.S. Postal Service. Either party 
may from time to time designate substitute addresses or persons where and to whom such 
notices are to be mailed or delivered, but such substitutions shall not be effective until actual 
receipt of written notification thereof. 

 
Notices (physical, e-mail or facsimile) may also be provided as specified in an applicable 

transaction document, such as an applicable Statement of Work. The parties consent to the 
use of electronic means and facsimile transmissions to send and  receive communications 
in connection with our business relationship arising out of this Agreement, and such 
communications are acceptable as a signed writing. An identification code (called a “user ID”) 
contained in an electronic document is sufficient to verify the sender’s identity and the 
document’s authenticity. 

 
33. NO THIRD  PARTY  BENEFICIARIES: 

 
It is expressly understood and agreed that enforcement of the terms and conditions of 

this Agreement and all rights of action relating to such enforcement shall be strictly reserved 
to the City and the Consultant, and nothing contained in this Agreement shall give or allow 
any such claim or right of action by any other or third person on such Agreement. It is 
the express intention of the City and the Consultant that any person other than the City or 
the Consultant receiving services or benefits under this Agreement shall be deemed to be an 
incidental beneficiary only. This Agreement and any transaction under it do not create an 
agency, joint venture, or partnership between the City and the Consultant. Each party is free 
to enter into similar agreements with others to develop, acquire, or provide competitive 
products and services. 

 
34. ASSIGNMENT  AND RESALE: 

 
Neither party may assign this Agreement, in whole or in part, without the prior 

written consent of the other. Any attempt to assign without consent is void. The assignment 
of this Agreement, in whole or in part, within the Enterprise of which either party is a 
part or to a successor organization by merger or acquisition does not require the consent of 
the other. Consultant is also permitted to assign its rights to payments without obtaining the 
City’s consent. It is not considered an assignment for Consultant to divest a portion of its 
business in a manner that similarly affects all of its customers. 

 
The City agrees not to resell any Service without IBM’s prior written consent.  Any 
attempt to do so is void. 
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35. CONFLICT OF INTEREST: 
 

The Consultant agrees that it and its subsidiaries, affiliates, subcontractors, principals, 
or employees will not knowingly engage in any transaction, activity or conduct which would 
result in a conflict of interest. The Consultant represents that to the best of the undersigned’s 
knowledge and belief, it has disclosed any and  all  current or potential conflicts of interest. 
A conflict of interest shall include transactions, activities, or conduct that would affect the 
judgment, actions or work of the Consultant by placing the Consultant's own interests, or 
the interest of any party with whom the Consultant has a contractual arrangement, in conflict 
with those of the City. The City, in its sole discretion, shall determine the existence of a 
conflict of interest and may terminate this Agreement for convenience if such a conflict 
exists, after it has given the Consultant written notice which describes such conflict. The 
Consultant shall have thirty days after the notice is received, or as mutually agreed,  in which 
to eliminate or cure the conflict of interest in a manner which is acceptable to the City. 

 
36. GOVERNING  LAW; BOND ORDINANCES; VENUE; DISPUTES: 

 
A. This Agreement is made under and shall be governed by the laws of Colorado. 

Each and every term, provision or condition herein is subject to the provisions of Colorado 
law, the Charter of the City and County of Denver, and the ordinances and regulations 
enacted pursuant thereto. Venue for any action  arising  hereunder  shall be  in the City and 
County of Denver, Colorado. This Agreement is in all respects subject and subordinate to 
any and all City bond ordinances applicable to the Denver Municipal Airport System and to 
any other bond ordinances which amend, supplement, or replace such bond ordinances. 

 
B. All disputes between the City and Consultant regarding this Agreement shall 

be resolved as per section 57 Dispute Resolution Procedure below, and if  such  process does 
not result in resolution of the dispute(s) by administrative hearing pursuant to the procedure 
established by D.R.M.C. § 5-17. 

 
37. COMPLIANCE WITH  ALL  APPLICABLE LAWS AND REGULATIONS: 

 
All of the work performed under this Agreement by the Consultant shall comply 

with the laws, rules, regulations and codes of the United States and the  State  of  Colorado, 
the charter, ordinances and rules and regulations of the City and County of Denver, and all 
Denver International Airport Rules and Regulations and any other laws, rules, and regulations 
referenced in this Agreement that are applicable to the Consultant in its role under this 
Agreement as the provider of information technology products and services. The Charter 
and Revised Municipal Code for the City and County of Denver can be found at: 

https://www.municode.com/library/co/denver/codes/code_of_ordinances 
 

The Denver International Airport Rules and Regulations can be found at:  

http://www.flydenver.com/about/administration/rules_regulations 

http://www.municode.com/library/co/denver/codes/code_of_ordinances
http://www.flydenver.com/about/administration/rules_regulations


18 
International Business Machines Corporation (IBM) 
IBM Maximo & TRIRIGA Implementation Phases 2-5 and Hosting Services 
Contract Number 201628452-00 

 

 
38. FEDERAL  PROVISIONS: 

 
This Agreement is subject and subordinate to the terms, reservations, restrictions 

and conditions of any existing agreements between the City and the United States, the 
execution of which has been or may be required as a condition precedent to the transfer 
of federal rights or property to the City for airport purposes and the expenditure of federal 
funds for the extension, expansion or development of the Denver Municipal Airport System, 
including DIA. The provisions of the attached Federal Aviation Administration Required 
Contract Provisions are incorporated herein by reference. 

 
39. AIRPORT SECURITY: 

 
A. It is a material requirement of this Contract that the Consultant shall comply 

with all rules, regulations, written policies and authorized directives from the City and/or 
the Transportation Security Administration with respect to Airport security.  The Consultant 
shall conduct all of its activities at the Airport in compliance with the policies and 
procedures of the Airport security program, which is administered by the Security Section 
of the Airport Operations Division, Department of Aviation (“Airport Security”), and a 
copy of such policies and procedures will be provided to Consultant in writing prior 
to the commencement of Services under this Agreement which can be viewed at 
http://www.flydenver.com/about/administration/rules_regulations. Violation by the 
Consultant or any of its employees, subcontractors or vendors of any rule, regulation or 
authorized directive from the City or the Transportation Security Administration with respect 
to Airport Security shall be grounds for immediate termination by the City of this Contract 
for cause. 

B. The Consultant shall promptly upon notice of award of this Contract, meet 
with the Airport’s Assistant Security Manager to establish badging and vehicle permit 
requirements for the Consultant’s operations under this Contract. The Consultant shall obtain 
the proper access authorizations for all of its employees, subcontractors and vendors who 
will enter the Airport to perform work or make deliveries, and shall be responsible for 
each such person’s compliance in the performance of the Services with all Airport rules 
and regulations, including without limitation those pertaining to security. Any person who 
violates such rules may be subject to revocation of  his/her  access  authorization.  The failure 
of the Consultant or any subcontractor to complete any required services hereunder shall not 
be excused on account of the revocation for good cause of access authorization of any 
person. 

 
C. The security status of the Airport is subject to change without notice. If the 

security status of the Airport changes at any time during the term of this Contract, the 
Consultant shall take steps to comply with security modifications which occur as a result 
of the changed status. The Consultant may at any time obtain current information from 
the Airport Security Office regarding the Airport’s security status in relation to the 
Consultant’s operations at the Airport. 

http://www.flydenver.com/about/administration/rules_regulations
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D. The Consultant shall return to the City at the expiration or termination of 
this Contract, or upon demand by the City, all access keys or access badges issued to 
it or any subcontractor for any area of the Airport, whether or not restricted. If the 
Consultant fails to do so, the Consultant shall be liable to reimburse the City for all the 
City’s costs for work required to prevent compromise of the Airport security system. The 
City may withhold funds in the amount of such costs from any amounts due and payable to 
the Consultant under this Contract. 
 

40. USE, POSSESSION OR SALE OF ALCOHOL OR DRUGS: 
 
The Consultant and Consultant’s agents shall cooperate and comply with the provisions of 
the City and County of Denver Executive Order No. 94 and Attachment A thereto concerning 
the use, possession or sale of alcohol or drugs. Violation of these provisions or refusal to 
cooperate with implementation of the policy can result in the City’s barring the Consultant 
and Consultant’s agents from City facilities or participating in City operations. The parties agree 
that Consultant’s personnel shall not be subject to drug or alcohol testing. 

 
41. CITY SMOKING  POLICY: 

 
Consultant acknowledges that smoking is not permitted in Airport buildings and 

facilities except for designated Airport Smoking Concessions, and so agrees that it will 
prohibit smoking by its employees and the public in indoor areas and within 15 feet of 
entryways of the Airport Premises, except as may otherwise be permitted by the Colorado 
Clean Indoor Air Act, C.R.S. 
§§ 25-14-201 to 209. Consultant and its officers, agents, and employees shall cooperate 
and comply with the provisions of the Denver Revised Municipal Code, §§ 24-301 to 317 et. 
seq., the Colorado Clean Indoor Air Act, C.R.S. §§ 25-14-201 to 209, City’s Executive 
Order No. 99 dated December 1, 1993, and Executive Order No. 13 dated July 31, 2002. 

42. PARAGRAPH HEADINGS: 
 

The captions and headings set forth herein are for convenience of reference only, 
and shall not be construed so as to define or limit the terms and provisions hereof. 

43. CONTRACT DOCUMENTS;  ORDER  OF PRECEDENCE: 
 

This Agreement consists of Sections 1 through 57 which precede the signature page, 
and the following attachments which are incorporated herein and made a part hereof by 
reference (the “Contract Documents”): 

 

Appendix 1: Federal Aviation Administration Required 
Contract Provisions 
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Exhibit A-1: IBM Statement of Work – Implementation 
Exhibit A-2: IBM Statement of Work – Maximo Hosting 
Exhibit A-3: IBM Statement of Work – TRIRIGA Hosting 
Exhibit B: Hosting Services Addendum 
Exhibit C: Certificate of Insurance 
Exhibit D: Agreement for Exchange of Confidential Information (AECI) 

 
In the event of an irreconcilable conflict between a provision of Sections 1 through 

57 and any of the listed  attachments  or  between  provisions  of  any  attachments,  such that 
it is impossible to give effect to both, the order of precedence to determine which 
document shall control to resolve such conflict, is as follows, in descending order: 

Appendix 1 
Exhibits A-1, A-2, and A-3 
Sections 1 through 57 
hereof Exhibit B 
Exhibit C 
Exhibit D 

44. AGREEMENT AS COMPLETE INTEGRATION; AMENDMENTS: 
 

This Agreement, including its applicable appendices and exhibits is the complete 
integration of all understandings between the parties, and replaces all prior  oral  or written 
communications, representations, understandings, warranties, promises, covenants, and 
commitments between the City and the Consultant. In entering into this Agreement, 
including its applicable appendices and exhibits, neither party is relying on any 
representation that is not specified in this Agreement. Additional or different terms in any 
written communication from the City (such as a purchase order) are void. No prior or 
contemporaneous addition, deletion, or other amendment hereto shall have any force or effect 
whatsoever, unless embodied herein in writing. No subsequent novation, renewal, addition, 
deletion, or other amendment hereto shall have any force or effect unless embodied in a 
written amendatory or other agreement properly executed by the parties. This Agreement 
and any amendments shall be binding upon the parties, their successors and assigns. 

45. INUREMENT: 
 

The rights and obligations of the parties herein set forth shall inure to the benefit of and 
be binding upon the parties hereto and their respective successors and assigns permitted under 
this Agreement. 
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46. FORCE MAJEURE: 
 

Neither party shall be liable for any failure to perform any of its obligations 
hereunder due to or caused by, in whole or in part, fire, strikes, lockouts, unusual delay 
by common carriers, unavoidable casualties, war, riots, acts of terrorism, acts of civil or 
military authority, acts of God, judicial action, or any other causes beyond the control of the 
parties. Both parties shall have the duty to take reasonable actions to mitigate or prevent 
further delays or losses resulting from such causes. 

 
47. SEVERABILITY; ENTIRE AGREEMENT: 

 
If any part, portion or provision of this Agreement shall be found or declared null, 

void, or unenforceable for any reason whatsoever by any court of competent jurisdiction or 
any governmental agency having applicable authority, only such part, portion, or provision 
shall be affected thereby and all other parts, portions and  provisions  of  this  Agreement shall 
remain in full force and effect. The Contract Documents form the entire agreement between 
the parties and are fully binding on the parties. No oral representations or other agreements 
have been made except as specifically stated in the Contract Documents. 

 
48. COUNTERPARTS OF THIS  AGREEMENT: 

 
This Agreement may be executed in counterparts, each of which shall be deemed to be 

an original of this Agreement. 

49. ELECTRONIC SIGNATURES AND ELECTRONIC RECORDS: 
 

Written communications, including notices to the receiving party’s designated 
representative, are to be sent to the address (physical, e-mail or facsimile) specified in an 
applicable Statement of Work. The parties consent to the use of electronic means and facsimile 
transmissions to send and receive communications in connection with our business relationship 
arising out of this Agreement, and such communications are acceptable as a signed writing. 
An  identification code (called a “user ID”) contained in an electronic document is sufficient 
to verify the sender’s identity and the document’s authenticity. The Agreement, and any 
other documents requiring a signature hereunder, may be signed electronically by the City 
and Consultant. The Parties agree not to deny the legal effect or enforceability of the 
Agreement solely because it is in electronic form or because an electronic record was used in 
its formation. The Parties agree not to object to the admissibility of the Agreement in the form 
of an electronic record, or a paper copy of an electronic document, or a paper copy of a 
document bearing an electronic signature, on the ground that it is an electronic record or 
electronic signature or that it is not in its original form or is not an original. 
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50. CITY  EXECUTION OF AGREEMENT: 
 

This Agreement is expressly subject to and shall not be or become effective or binding 
on the City until it has been approved by City Council, if so required by law, and 
fully executed by all signatories of the City and County of Denver. 

51. DEFINITIONS: 
 

Enterprise – any legal entity (such as a corporation) and the subsidiaries it owns by 
more than 50 percent. The term “Enterprise” applies only to the portion of the Enterprise 
located in the United States. With regards to the City, Enterprise shall mean the City and 
County of Denver. 

Materials – literary works or other works of authorship (such as software programs 
and code, documentation, reports, and similar works) that Consultant may deliver to the City 
as part of a Service. The term “Materials" does not include programs, machine code, or 
other items available under their own license terms or agreements. 

Service – performance of a task, assistance, support, or access to resources (such as 
an information database) that Consultant makes available to the City. 

52. MATERIALS OWNERSHIP AND LICENSE: 
 

The Statements of Work in Exhibits A-1, A-2, and A-3 will specify Materials to be 
delivered to the City. IBM or its suppliers will own the copyright in Materials created as 
part of a Services transaction that are identified as Materials. Consultant grants the City an 
irrevocable, nonexclusive, worldwide, paid-up license to use, execute, reproduce, display, 
perform, and distribute (within the City’s Enterprise only) copies of Materials. 

 
Consultant or its suppliers retains ownership of the copyright in any of Consultant’s or 

its suppliers’ works that pre-exist or were developed outside of this Agreement and any 
modifications or enhancements of such works that may be made under this Agreement. To 
the extent they are embedded in any Materials, such works are licensed in accordance with 
their separate licenses provided to the City, if any, or otherwise as Materials. 

 
Each party agrees to reproduce the copyright notice and any other legend of ownership 

on any copies made under the licenses granted in this section. 
 
53. CITY  RESOURCES: 

 
If the City is making available to Consultant any facilities, software, hardware or other 
resources in connection with Consultant’s performance of Services, the City agrees to obtain 
any licenses or approvals related to these resources that may be necessary for Consultant to 
perform the Services and develop Materials. Consultant will be relieved of its obligations 
that are adversely affected by the City’s failure to promptly obtain such licenses or approvals. 
The City agrees to reimburse Consultant for any reasonable costs and other amounts that 
Consultant may incur from the City’s failure to obtain these licenses or approvals. 

 
Unless otherwise agreed in a Statement of Work, the City is responsible for i) any data 
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and the content of any database the City makes available to Consultant in connection with a 
Service under this Agreement, ii) the selection and implementation of procedures and controls 
regarding access, security, encryption, use, and transmission of data, and iii) backup and 
recovery of the database and any stored data. 

 
Consultant’s responsibilities regarding such data or database, including any 

confidentiality and security obligations, are governed by the applicable Statement of Work to 
the particular Services (which prevail over the terms of any separate confidentiality 
agreements) and subject to the Limitation of Liability and other terms in this Agreement. 

54. WARRANTY FOR CONSULTANT  SERVICES: 
 

Consultant warrants that it performs each Consultant Service using reasonable care 
and skill and according to its current description (including any completion criteria) contained 
in this Agreement or a Statement of Work. The City agrees to provide timely written notice 
of any failure to comply with this warranty so that Consultant can take corrective action. 

 
Extent of Warranty. THIS WARRANTY IS THE CITY’S EXCLUSIVE 

WARRANTY AND REPLACES ALL OTHER WARRANTIES OR CONDITIONS, 
EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED 
WARRANTY OR CONDITION OF MERCHANTABILITY AND FITNESS FOR A 
PARTICULAR PURPOSE AND ANY WARRANTY OR CONDITION OF NON- 
INFRINGEMENT. 

 
Items Not Covered by Warranty. Consultant does not warrant uninterrupted or error- free 
operation of any Service or that Consultant will correct all defects. Unless otherwise specified 
in a Statement of Work, Consultant provides Materials and non-Consultant Services WITHOUT 
WARRANTIES OF ANY KIND. However, non-Consultant suppliers may provide their 
own warranties to the City. 

55. DISPUTE  RESOLUTION: 
 

Each party will allow the other reasonable opportunity to comply before it claims that 
the other has not met its obligations under this Agreement. The parties will attempt in good 
faith to resolve all disputes, disagreements, or claims between the parties relating to this 
Agreement. Unless otherwise required by applicable law without the possibility of 
contractual waiver or limitation, i) neither party will bring a legal action, regardless of form, 
arising out of or related to this Agreement or any transaction under it more than two years 
after the cause of action arose;  and ii) after such time limit, any legal action arising out 
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of this Agreement or any transaction  under it and all respective rights related to any such 
action lapse. 

56. GENERAL PRINCIPLES: 
 

a. Neither party grants the other the right to use its (or any of its Enterprise's) 
trademarks,  trade names, or other designations in any promotion or publication 
without prior written consent. 

b. The exchange of any confidential information will be made under a separate, 
signed confidentiality agreement. However, to the extent confidential 
information is exchanged in connection with any Service under this 
Agreement, the applicable confidentiality agreement is incorporated into, and 
subject to, this Agreement. 

c. This Agreement and any transaction under it do not create an agency, joint 
venture, or partnership between the City and IBM. Each party is free to enter 
into similar agreements with others to develop, acquire, or provide competitive 
products and services. 

d. Each party grants only the licenses and rights specified in this Agreement. No 
other licenses or rights (including licenses or rights under patents) are granted 
either directly, by implication, or otherwise. The rights and licenses granted to 
the City under this Agreement may be terminated if the City fails to fulfill its 
applicable payment obligations. 

e. The City authorizes the Consultant and its subsidiaries (and their 
successors and assigns, contractors and Consultant business partners) to 
store and use the City’s business contact information wherever they do 
business, in connection with Consultant products and Services or in 
furtherance of Consultant’s business relationship with the City. 

f. No right or cause of action for any third party is created by this Agreement or 
any transaction under it, nor is Consultant responsible for any third party 
claims against  the City except as described in Section 18 (Intellectual 
Property Protection) and Section 19 (Defense and Indemnification) above or 
as permitted by the Limitation of Liability section above for bodily injury 
(including death) or damage to real or tangible personal property for which 
Consultant is legally liable to that third party. 

g. The City is responsible for selecting the Services that meet its needs and for the 
results obtained from the use of the Services, including the City’s decision to 
implement any recommendation concerning the City’s business practices and 
operations. 

h. Where approval, acceptance, consent or similar action by either party is required 
under this Agreement, such action will not be unreasonably delayed or withheld. 

i. Neither party is responsible for failure to fulfill any non-monetary obligations due to 
events beyond its control. 
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j. As reasonably required by Consultant to fulfill its obligations under this 
Agreement, the City agrees to provide Consultant with sufficient and safe access 
(including remote access) to the City’s facilities, systems, information, personnel, 
and resources, all at no charge to Consultant. Consultant is not responsible for 
any delay in performing or failure to perform caused by the City’s delay in 
providing such access or performing other City responsibilities under this 
Agreement. 

57. DISPUTE RESOLUTION PROCEDURE: 
 

The following procedure will be followed if resolution is required to a conflict 
arising during the performance of this Agreement. 

1. When a conflict arises between the City and Consultant, the project team 
member(s) will first strive to work out the problem internally. 

2. Level 1: If the project team cannot resolve the conflict within two (2) 
working days, the City Project Manager and  Consultant  Project  Manager will 
meet to resolve the issue. 

3. Level 2: If the conflict is not resolved within three (3) working days after 
being escalated to Level 1, the City Executive Sponsor will meet with the 
Consultant Project Executive to resolve the issue. 

4. Level 3: If the conflict is resolved by either Level 1 or Level 2 intervention, 
the resolution will be addressed in accordance with the Project Change Control 
Procedure set forth in the applicable Statement of Work. 

5. If the conflict remains unresolved after Level 3 intervention, then except for 
the termination of the applicable Statement of Work, either party may resort to 
its other available remedies or terminate the applicable Statement of Work. 
If the conflict is addressed by termination, the City agrees to pay Consultant 
for a) all Services Consultant provides and any products and Materials IBM 
delivers through termination, and b) all expenses Consultant incurs through 
termination. 

6. During any conflict resolution, Consultant agrees to provide Services relating to 
items not in dispute, to the extent practicable pending resolution of the conflict. 
The City agrees to pay invoices per the applicable Statement of Work and 
the Agreement relating to items not in dispute. 
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Appendix 1 

Federal Aviation Administration Required Contract Provisions 

As used in these Contract Provisions, “Sponsor” means The City and County of Denver, 

Department of Aviation, and “Contractor” or “Consultant” means the Party of the Second Part as 

set forth in Contract Number PLANE 201628452-00 

A. Title VI Clauses for Compliance with Nondiscrimination Requirements 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 

interest (hereinafter referred to as the “contractor”) agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes contractor’s 

subcontractors) will comply with the Title VI List of Pertinent Nondiscrimination Acts And 

Authorities, as they may be amended from time to time, which are herein incorporated by 

reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the 

contract, will not discriminate on the grounds of race, color, or national origin in the selection 

and retention of subcontractors, including procurements of materials and leases of equipment. 

The contractor will not participate directly or indirectly in the discrimination prohibited by the 

Nondiscrimination Acts and Authorities, including employment practices when the contract 

covers any activity, project, or program set forth in Appendix B of 49 CFR part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 

solicitations, either by competitive bidding, or negotiation made by the contractor for work to be 

performed under a subcontract, including procurements of materials, or leases of equipment, 

each potential subcontractor or supplier will be notified by the contractor of the contractor’s 

obligations under this contract and the Nondiscrimination Acts And Authorities on the grounds 

of race, color, or national origin. 

4. Information and Reports: The contractor will provide all information and reports required by 

the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its 

books, records, accounts, other sources of information, and its facilities as may be determined by 

the sponsor or the Federal Aviation Administration to be pertinent to ascertain compliance with 

such Nondiscrimination Acts And Authorities and instructions. Where any information required 

of a contractor is in the exclusive possession of another who fails or refuses to furnish the 

information, the contractor will so certify to the sponsor or the Federal Aviation Administration, 

as appropriate, and will set forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of a contractor’s noncompliance with the Non- 

discrimination provisions of this contract, the sponsor will impose such contract sanctions as it or 

the Federal Aviation Administration may determine to be appropriate, including, but not limited 

to: 

a. Withholding payments to the contractor under the contract until the contractor 

complies; and/or 
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b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one 

through six in every subcontract, including procurements of materials and leases of equipment, 

unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor 

will take action with respect to any subcontract or procurement as the sponsor or the Federal 

Aviation Administration may direct as a means of enforcing such provisions including sanctions 

for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with 

litigation by a subcontractor, or supplier because of such direction, the contractor may request 

the sponsor to enter into any litigation to protect the interests of the sponsor. In addition, the 

contractor may request the United States to enter into the litigation to protect the interests of the 

United States. 

B. Title VI List of Pertinent Nondiscrimination Acts and Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and successors in 

interest (hereinafter referred to as the “contractor”) agrees to comply with the following non- 

discrimination statutes and authorities; including but not limited to: 

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 

discrimination on the basis of race, color, national origin); 

• 49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The Department of 

Transportation—Effectuation of Title VI of the Civil Rights Act of 1964); 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 

U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 

acquired because of Federal or Federal-aid programs and projects); 

• Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits 

discrimination on the basis of disability); and 49 CFR part 27; 

• The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 

discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, 

(prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and 

applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 

and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 

“programs or activities” to include all of the programs or activities of the Federal-aid recipients, 

sub-recipients and contractors, whether such programs or activities are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act of 1990, which prohibit discrimination 

on the basis of disability in the operation of public entities, public and private transportation 
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systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 – 

12189) as implemented by Department of Transportation regulations at 49 CFR parts 37 and 

38; 

• The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 

47123) (prohibits discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 

Populations and Low-Income Populations, which ensures non-discrimination against 

minority populations by discouraging programs, policies, and activities with 

disproportionately high and adverse human health or environmental effects on minority and 

low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 

Proficiency, and resulting agency guidance, national origin discrimination includes 

discrimination because of limited English proficiency (LEP). To ensure compliance with 

Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access 

to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 

discriminating because of sex in education programs or activities (20 U.S.C. § 1681 et 

seq). 

C. FAIR LABOR STANDARDS ACT 

All contracts and subcontracts that result from this solicitation incorporate by reference the 

provisions of 29 CFR part 201, the Federal Fair Labor Standards Act (FLSA), with the 

same force and effect as if given in full text. The FLSA sets minimum wage, overtime 

pay, recordkeeping, and child labor standards for full and part time workers. 

The contractor has full responsibility to monitor compliance to the referenced statute or 

regulation. The contractor must address any claims or disputes that arise from this requirement 

directly with the U.S. Department of Labor – Wage and Hour Division. 

D. OCCUPATIONAL SAFETY AND HEALTH ACT 

All contracts and subcontracts that result from this solicitation incorporate by reference the 

requirements of 29 CFR Part 1910 with the same force and effect as if given in full text. 

Contractor must provide a work environment that is free from recognized hazards that may 

cause death or serious physical harm to the employee. The Contractor retains full 

responsibility to monitor its compliance and their subcontractor’s compliance with the 

applicable requirements of the Occupational Safety and Health Act of 1970 (20 CFR Part 

1910). Contractor must address any claims or disputes that pertain to a referenced requirement 

directly with the U.S. Department of Labor – Occupational Safety and Health Administration. 
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Unless otherwise provided  by law, the information  in this Statement of Work may not be disclosed outside 

of Denver International Airport and may not be duplicated, used or disclosed in whole or in part for any purpose 

other than to evaluate  the Statement of Work, provided  that, if a contract is awarded  to IBM as a result of 

or in connection with the submission of this Statement of Work, Denver International Airport will have the right 

to duplicate, use or disclose the information to the extent provided  by the contract.  This  restriction does 

not limit the right of Denver International Airport to use information contained in this Statement of Work if it is 

obtained from another source without restriction.  IBM retains ownership  of this Statement of Work. 
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1. Overview and Approach 
 

IBM Corporation, through its Global Business Services Public Sector – US Federal division (IBM),  is 

pleased to present this Statement of Work (SOW) for Phase 2-5 enhancements to DIA’s proprietary 

systems Maximo and Tririga. This SOW consists of consulting services for Maximo Scheduler and TRIRIGA 

Facility Condition Assessment (FCA) (Phase 2), Maximo Linear Assets and Inventory Insights (Phase 3), 

Maximo OPTIM, Predictive Quality Maintenance (PMQ), Maximo Anywhere (Phase 4), and Maximo V8 

or current version  Upgrade  services  (Phase 5) and estimated prices. 

 
It is DIA’s and IBM’s goal to implement a base process and application for Maximo Scheduler and 

TRIRIGA’s  FCA module. 

 
This Statement of Work is between DIA (also called the “Customer”,  “you”, and “your”)  and IBM and 

will be governed by the terms and conditions of the agreement identified in the signature block of this 

SOW (the “Agreement”). 

1.1 IBM’s Approach 
 

The IBM approach is to work  with DIA as one team. We will work alongside your designated team 

members to achieve the goals of this project and this SOW (Phases 2-5). The objective  is to facilitate 

the transfer of knowledge between the participants without disrupting the day -to-day responsibilities of 

the project team. IBM will use the standard Project Methodology as was demonstrated with the successful 

Phase 1 Maximo 7.5 Re-Implementation  project to implement  for all Phases 2-5. 

1.2 IBM Assets and Intellectual Capital 

 
Among IBM's great strengths are the capabilities and experience of its people and teams. Our professionals 

have worked on complex projects ranging from multiple systems integration, to business process 

reengineering, to the deployment of the newest products and technologies. IBM values this knowledge 

and experience. We have a process  to capture,  manage  and  leverage  this intellectual capital across 

the globe. The result is a networked community of professionals who can create, share, and build upon 

knowledge across time and distance. The potential benefits include reuse of intellectual capital to shorten 

cycle times and leverage  innovation  and creativity. 

 

2. Statement of Work (SOW) 
 

The   following   sections  describe   IBM’s  Proposal,   to  include   Project   Scope,  Assumptions,  IBM 

Responsibilities and Deliverables,  Completion Criteria,  and DIA responsibilities. 

 
Changes to this SOW will be processed in accordance with the procedure described in Appendix A -1 

Project Change  Control Procedure.   The investigation  and the implementation  of changes  may result in 

modifications to the Estimated Schedule, Charges, and other terms of this SOW and the Agreement. 

 
The following are incorporated  in and made part of this SOW: 

 Appendix A – Project Procedures 

 Appendix B – Deliverable  Materials Guidelines 

 
In entering into this SOW, DIA is not relying upon any representation  made by or on behalf of IBM that 

is not specified in the Agreement or the SOW, including, without limitation, the actual or estimated 

completion date, amount of hours to provide any of the Services, charges to be paid, or the results of 

any of the Services to be provided under this SOW. This SOW, its Appendices, and the Agreement 

represent the entire agreement between the parties regarding  the subject matter and replace any prior 

oral or written communications. 
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2.1 Project Scope 

Under this SOW, IBM will conduct design workshops, configure  the applications, perform  testing, train 

DIA staff, support deployment, and provide  post-implementation support  for the Maximo Scheduler 

and TRIRIGA  FCA implementations.   For the TRIRIGA  FCA work, IBM will configure the Operations 

module and enable FCA functionality for each of the facility/building asset classes currently in DIA ’s 

Maximo system. Additionally, after the conclusion of Phase 2, the IBM team and DIA team will 

conduct a discovery and requirements gathering workshop to verify Phase 3 requirements  and scope. This 

requirements workshops will verify each Phase scope and requirements before the start of each respective  

Phase (3-5). 

 
 

2.2 Key Assumptions 

This SOW and IBM's estimates for Phases 2-5 are based on the following key assumptions, and those 

listed in the activities in Section 2.3 - IBM Responsibilities, if any. Deviations that arise during the 

proposed project will be managed through the procedure described in Appendix A-1: Project Change 

Control Procedure, and may result in adjustments to the Project Scope, Estimated Schedule, Charges 

and other terms. These adjustments may include charges on a time and materials basis using IBM’s 

standard rates in effect at such time for any resulting additional work or waiting time. If an assumption 

deviation is not resolved  through Appendix  A-1 Project Change  Control Procedure within 30 days then 

the issue will be resolved  in accordance with Appendix  A-3 Escalation Procedure. 

 

 Work under this SOW will be performed at DIA facilities in Denver, Colorado except for any 

project related activity which IBM determines would  be best performed  on IBM premises  in order 

to complete its obligations and responsibilities under this SOW. Such activity will be billable to 

DIA. The majority of Maximo Scheduler work will be performed  remotely. 

 IBM will provide the Services under this SOW during normal business hours, 8:00 AM to 5:00 

PM Monday through Friday, except DIA holidays. If necessary, DIA will provide after-hours 

access to DIA facilities to IBM personnel. Out -of-town personnel may work hours other than those 

defined  as normal business hours  to accommodate their travel  schedules. 

 DIA will provide access to the current DIA systems and environments as necessary to perform 
work outlined in this SOW. 

 DIA will provide access to key personnel during the implementation  timeline as described  in 

the schedule to provide  assistance and access to existing systems. 

 Barring events outside of IBM’s control such as voluntary resignation, death  or  leave  of absence 

of employees, IBM resources will not be replaced until the tasks the resource has started are 

complete or with the express written agreement of DIA, such agreement not to be unreasonably  

withheld or delayed. 

 IBM will provide  staff with the appropriate  skills and experience.   If any of IBM’s staff fails to 

perform  as required,  IBM will make suitable additional or alternative  staff available. 

 If tasks scheduled by DIA are not completed as per the agreed upon schedule at project start, 

the material affect to the project time and cost will be the collective time delay of all the IBM 

resources in addition to the subsequent propagated scheduling delays caused by initial delay. 

The collective cost and updated project plan will be provided to DIA and DIA will be responsible 

for this cost impact. 

 DIA will acquire licenses for TRIRIGA  FCA and Maximo Scheduler software  and Subscription 

and Support (“S&S” software maintenance)  under a separat e agreement  with IBM. 

 DIA will ensure the Maximo system is fully tested, validated and approved by their user population 

 DIA will work with the IBM support organization and submit a Problem Management Report 

(PMR) for functional issue resolution when needed. 

 DIA is responsible for making the go / no-go decision for the final LIVE upgrade iteration. Any 

delay to the agreed upon schedule may result in additional costs which will be addressed thorough 

the Project Change Control  Procedure (App A-1). 

 Historical facility condition assessment data migration is not in scope 
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 All assets will be in Maximo prior to facility condition assessment project start. All asset locations 

are in DIA’s BIM and all BIM data will be loaded into Maximo prior to facility conditi on assessment 

project  start. 

 No new business objects will be configured or new workflows will be  configured  for  the TRIRIGA 

FCA implementation. IBM is implementing base  configuration  TRIRIGA  facility condition 

assessment functionality. 

 IBM will make every effort to upgrade the source database provided, but ultimately cannot be held 

responsible for corrupt, invalid or missing data. DIA is responsible for any data errors encountered 

during the upgrade process that may be unrecoverable, or that cause  the estimated level of 

effort  to upgrade  the database to increase. 

 DIA agrees that  their source database schema configuration will not be changed or altered 

during the execution of the project. Any changes made to the source database  schema structure 

by client’s Maximo Administrator or DBA during project execution may cause the level of effort  to 

increase. 

 BIM Drawings  and Diagrams as part of the FCA is out of scope and will not be included as part 
of this project. 

 DIA has installed or will install IBM Maximo Integrators  for TRIRIGA. 

 The following specific technical items are considered out of scope: 

o Configuration  of Maximo for HTTPS  (SSL) Encryption 

o LDAP Authentication and/or Single Sign On (SSO) configuration 

o Setup of Maximo in a Fault Tolerant  or Disaster Recovery  scenario 

o Configuration   of  Maximo  for  public  (internet  based)  users  outside  client’s  external 
firewall 

o Configuration   of the target  Maximo with third party  reporting  tools such as  Cognos, 

Crystal Business Objects. 

o Setup & configuration  of formal  concurrent  user load test simulation using Rational, 

Load Runner  or similar tools 

Note:   The above  items can optionally  be incorporated  into this project through  the PCR 

(Project Change Request) process detailed in Appendix A-1. 

 DIA will have  Linear Asset Data in good condition 

 Maximo Anywhere will be out of the box configuration with up to 5 simple customizations such 

as add/hide fields on the screen for each mobile application 

 The Maximo 8.0 upgrade  will involve  no reengineering,  only retraining  to the new processes 

 Before each Phase, both IBM and DIA will verify scope and use PCR process if more scope is 

needed 

 IBM will assist DIA’s QA team in resolving  issues and provide  adhoc  training if necessary 

 
2.3 IBM Responsibilities 

 
Under this SOW, IBM will undertake the following activities: 

 
2.3.1 Project  Management 

 
IBM will provide project management for the IBM responsibilities in this SOW. The purpose  of this activity 

is to provide technical direction and management of IBM project personnel and to provide a framework  

for project planning,  communications, reporting,  procedural  and contractual activity. 

 
In this activity, IBM will perform  Services  which consist of the following tasks: 

 Review the SOW and the contractual responsibilities of both parties with the DIA  Project Manager 

 Maintain project communications through the DIA Project Manager 

 Obtain  and  provide   information,  data,  and  decisions within  five  (5)  working  days  of DIA’s 

request unless DIA and IBM agree in writing to a different  response time 
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 Prepare, communicate and maintain the IBM Project Schedule via Microsoft  Project  (.mpp) which 

defines the activities, tasks, assignments, milestones, deliverables,  risks (risk impacts and 

schedule impacts), roles and estimates for performance of this SOW and communicate status 

(accomplishments, next steps, risks, issues, action items and other items of note) and schedule 

weekly to DIA Project Manager 

 Review project tasks, schedules, and resources and make changes  or  additions,  as appropriate 

via Appendix A-1:  Project  Change  Control  Procedures.  Measure,  communicate, and evaluate 

progress against the IBM Project Schedule  with the DIA Project Manager  and DIA Project 

Team. 

 Work with the DIA Project Manager  to address  and resolve  deviations  from  the IBM Project 

Schedule 

 Review  the IBM standard invoice format and billing proc edure  to be used on the project 

 Conduct regularly  (weekly) scheduled project status meetings and if necessary web meetings 

 Administer the Project Change  Control Procedure  with the DIA Project Manager 

 Coordinate  and manage the technical activities of IBM project personnel 

 Maintain   an   issue  log  which   tracks  issues   raised   and   their   resolution   including   the 
establishment of urgency and escalation criteria 

 Manage all IBM resources, productivity,  deliverables,  and quality 

 In the event issues or defects are encountered during the course of this SOW, the IBM PM will 

assist DIA with the submission and management  of product issues or defects that DIA submits 

to IBM under the terms of DIA’s Subscription and Support software maintenance  agreement with 

IBM 

 Produce  status  meeting  minutes  (notes)  of  proceedings   and  decision  summary  made  in 
meetings and workshops 

 
Completion Criteria:   This activity will be complete when IBM has satisfied the completion criteria for 

the remaining  activities in Section 2.3 - IBM Responsibilities. 

 
Deliverable  Materials: 

 Weekly Status Reports (Risk List, Action List, Issue Log) 

 Weekly Updated  Project Schedule 

 
2.3.2 TRIRIGA FCA Design 

 
The  objective  of  this  activity  is to define  DIA  facility  condition  assessment  requirements  to enable 

TRIRIGA  FCA functionality. 

 
In this activity, IBM will perform  Services  which consist of the following tasks: 

 Conduct requirements  gathering  workshops 

 Perform  gap analysis relative  to baseline FCA functionality 

 Develop  functional and technical design for the TRIRIGA  Operations  module, the FCA 

functionality, and for the TRIRIGA  integration with Maximo. 

 
Completion Criteria: This activity will be complete when IBM has delivered the TRIRIGA FCA 

Functional Design Document and it is approved by the DIA Project Manager per the deliverables 

acceptance procedure  in Appendix A–2. 

 
Deliverable Materials: TRIRIGA  FCA Functional Design  Document 

 
2.3.3 QA Team Introduction to TRIRIGA 

 
The objective of this activity is to provide  up to 1 week of TRIRIGA  training to the DIA QA team so that 

they are familiar enough with the tool to create coherent  test plans . 
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In this activity, IBM will perform  the following  tasks: 

1. Provide  a resource for up to 1 week of TRIRIGA  training. 

 
Completion Criteria: This  activity  will  be  complete  once  IBM  has  provided   the  TRIRIGA   training 

support as noted above. 

 
Deliverable Materials:   None 

 

 
2.3.4 Integration  Workshop 

The objective of this activity is to provide  assistance in developing  a Maximo to TRIRIGA  integration. 

In this activity, IBM will perform  the following  tasks: 

1. Provide up to 4 weeks Maximo of Integrator work. This will include a 4 day Maximo to TRIRIGA 

integration workshop and the development  of an Integration Configuration Design Document 

deliverable. 

 
Completion Criteria: This activity will be  complete once  the  Integration  Configuration  Design Document 

is delivered to and approved by the DIA Project Manager per the deliverables acceptance procedure  in 

Appendix A–2. 

 
Deliverable Materials:   Integration Configuration   Design Document 

 
2.3.5 TRIRIGA  FCA Configuration 

 
This phase includes the configuration  of the application,  integration  between  Maximo and TRIRIGA , 

and data migration. IBM will prepare a functionally complete version of the application, perform the 

TRIRIGA  integration related activities, and validate  data migration. 

 
During this activity, IBM will perform  Services  which consist of the following  tasks: 

 Configure the TRIRIGA Portfolio and FCA Module according to the TRIRIGA Functional Design 

Document 

 Provide  a TRIRIGA  Integration  Consultant who will perform  the TRIRIGA  integration related 

activities 

 Build required reports. IBM will modify four “out-of-the-box” reports. Each modified report  is subject 

to two iterations of adjustment at which point they will be considered complete and accepted 

by DIA. 

 Advise DIA on data migration, validation,  and integration,  as needed 

 Promote the completed application into a test environment 

 
Task  Specific Assumptions: 

 IBM will load location, assets, and people data, from Maximo, as necessary, into the TRIRIGA 

portfolio for the FCA 

 DIA will have sole responsibility for data validation, cleansing, formatting, and performing the 

integration work required  within Maximo 

 The DIA Integration Team will provide a subject matter expert during  this task to assist and gain 

knowledge transfer for the Maximo and TRIRIGA Integration.  This task is dependent  upon full 

cooperation with the DIA Integration  Team and the TRIRIGA  FCA Integration  Consultant. 
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Completion Criteria: This activity will be complete once IBM promotes  the completed applicat ion into 

DIA’s  test environment. 

 
Deliverable Materials: None 

 
2.3.6 Maximo 7.5 Scheduler Workshops  and Configurations 

 
The objective  of this activity is to assist and define DIA  scheduling and planning requirements  via use 

of Maximo Scheduler.  The IBM Maximo consultant will assist DIA  with achieving  following: 

 Define required  data for the usage of Maximo Scheduler e.g., Crews, Crew Schedules. 

 View and schedule work orders and tasks in a Gantt chart 

 View and manage resource load and availability  for optimal resource usage 

 Identify  and mange critical activities through critical path method 

 Manage dependencies  between work orders, crews and tasks 

 View  and  manage  work  schedules,  progress  toward  completion  targets,  and  dynamically 

adjust the schedule based on resource availability 

 
In each of the areas listed in this activity, IBM will perform  the following tasks: 

 Capture  any  issues  discovered   via  workshops  in  the  planning  or  scheduling  process  and 

communicate them to the IBM and DIA Project Managers 

 Document  the requirements  captured during the Maximo Scheduler workshops 

 Produce a configuration  document  which accounts for Maximo Scheduler configurations  and 

processes captured during the workshops 

 
Task  Specific Assumption: 

 IBM  will lead  this  activity  but must have  access  to DIA  subject matter  experts  in order  to 
accomplish this task. 

 
Completion Criteria: This activity will be complete once the Maximo Scheduler Requirements and 

Configuration documents are delivered to and approved by the DIA Project  Manager  per  the deliverables  

acceptance procedure  in Appendix A–2. 

 
Deliverable Materials: 

 Maximo Scheduler  Requirements  Document 

 Maximo Scheduler  Configuration  Document 

 
2.3.7 Testing Support of Maximo Scheduler and TRIRIGA  FCA 

 
The objective of this activity is to support  DIA during User Acceptance Testing (UAT) to validate  that the 

Maximo application suite and TRIRIGA FCA will function as designed when  the  systems are activated 

for production use.  Testing will include: 

 Assist DIA with data validation 

 Assist the DIA Quality Assurance (QA) testing team with UAT 

 
During this activity, IBM will perform  the following  tasks: 

 Provide  one (1) FTE to support the DIA QA testing team for the duration of this task 

 Assist the DIA QA testing team with the development of test plans, test schedules and if 

necessary the development of new test cases. The DIA QA team is overall responsible for UAT 

success. 

 IBM and DIA will evaluate test results and the nature of any open issues and whether corrective 

actions need to be taken with the software or through user education 

 If a test scenario  does not meet  specifications, IBM will propose  corrective  actions for  those 

items that are configurable  within the respective  software  applications.   Based on approval  of 
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those actions by the DIA Project Manager, IBM will perform  appropriate  software configurations 

and schedule a repeat  of the test for the specific test scenario. 

 IBM will provide  the test scripts that we use for TRIRIGA  FCA system testing, to the DIA QA 
test team, prior to the start of UAT 

 
Task  Specific Assumptions: 

 Any extra software  needed  for testing (e.g., Load Runner)  will not be provided  by IBM but by 
the DIA QA testing team 

 IBM cannot ensure specific performance levels  based on variables  outside of our control such 

as hardware failure, storage configuration or failures, available network bandwidth & latency, quality 

of data, middleware  (operating system, database) failure or issues that require patching or fix 

packs of third party non-IBM  systems 

 DIA is responsible for DIA data and any data cleansing efforts  or validation 

 
Completion Criteria: This activity will be complete when  DIA users have accepted the system. 

 
Deliverable Materials: None 

 
2.3.8 Training 

 
IBM conducts Train the Trainer  classes. 

 
In this activity, IBM will perform  the following  tasks: 

 Conduct train the trainer Maximo Scheduler classes 

 Conduct TRIRIGA  FCA train the trainer classes for up to 20 DIA trainers 

 
Task  Specific Assumptions: 

 Proposed  trainers  must possess basic Internet  and Microsoft  Windows  navigation  skills and 
have  previously  used Microsoft Word and Excel or other similar programs 

 Proposed trainers should have  previous  training experience (preferably  2 years or more) 

 Proposed trainers should  have  an understanding  of facility management  and capital planning 

concepts and terminology 

 
Completion Criteria: This task will be complete once the classes are conducted and five TRIRIGA FCA 

printed User Guides and one TRIRIGA FCA System Administrator Guide are delivered to and approved  

by the DIA Project Manager per the deliverables  acceptance procedure  in Appendix A –2. 

 
Deliverable Materials: Five TRIRIGA  FCA printed User Guides, One TRIRIGA  FCA System 

Administrator Guide. 

 

 
2.3.9 TRIRIGA  FCA Deployment 

The objective of this activity is to deploy a production version  of the TRIRIGA  FCA at DIA.  This 

activity is composed of the following  tasks: 

 Create a “go-live”  cutover checklist for use during application installation 

 DIA installs the configured  application into the production environment 

 IBM provides  one full data load into the production application 

 Correct or provide  a work-around  for any errors or problems  identified by IBM during 
installation and cutover 

 Complete the cutover checklist items with DIA and provide  assistance to DIA with cutover of 
the application to a production environment 

 Assist DIA with completion of DIA’s readiness  checklist items 
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Completion Criteria:  This activity will be complete when the Go-live  cutover checklist is completed 

and system is live in production. 

 

Deliverable Materials: None 

 
2.3.10 Post-implementation  Support 

 
The  objective  of this activity is to provide  on-call technical support for  up to thirty (30) calendar  days 

after production  go-live. 

 
In this activity, IBM will perform  the following  tasks: 

1. Provide  post-implementation  support  consisting of answering  questions for the DIA help desk 

personnel 

2. Provide   knowledge   transfer   and   mentoring   to  DIA   help   desk   personnel   and   system 

administrators on the process of issue identification,  research, and resolution 

 
Note: The Maximo resources will provide dedicated, on-call support to DIA for duration up to thirty (30) 

days after go-live. DIA will be charged eight (8) hours minimum per day for this resource and service. 

Services  may be provided  remotely or on site based on mutual agreement. 

 
Completion Criteria: This activity will be complete once IBM has provided  technical support as noted 

above. 

 
Deliverable Materials:   None 

 

 
2.3.11 (Phase 3) Maximo Linear Assets  and Inventory Insights 

 
The objective of this activity is to implement Maximo Linear Assets and Inventory  Insights. 

This activity is composed of the following  tasks: 

Maximo Linear Assets 

 Conduct workshop to define Feature set 

 Assist with Linear Referencing  Data 

 Develop  Proof of Concept (POC) 

 Develop  Train the Trainer  Documentation 

 Conduct a Train the Trainer  training session for up to 15 students 

 Assist in rollout 

Inventory Insights 

 Install Software 

 Assist with defining  KPI 

 Conduct an Inventory  Insights Materials and Purchasing Staff training session for up to 15 

students 

 
Completion Criteria: This activity will be complete once IBM has developed a Maximo Linear Assets 

POC demo, conducted a Maximo Linear Assets Train the Trainer Training session for up to 15 students, 

installed Inventory Insights, and conducted an Inventory  Insights  Materials  and  Purchasing  Staff training 

session for up to 15 students. 

 
Deliverable Materials: 

Maximo Linear  Assets: 

 Linear Data Collection Definitions  Document 

 Linear Train the Trainer  Training  Document 

 Linear POC Demo Materials 

Maximo Linear  Assets: 
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 Inventory  Insights KPI Definition  Document 

 Inventory  Insights Materials and Purchasing Training  Document 

 

 
2.3.12 (Phase 4) Maximo Optim, Predictive Maintenance Quality, and Mobile Maximo Anywhere 

 
The  objective  of this activity  is to implement  Maximo Optim, Predictive  Maintenance  Quality (PMQ), 

and Maximo Anywhere. 

This activity is composed of the following  tasks: 

Maximo Optim 

 Install Software 

 Conduct a Optim user training session for up to 15 students 

 Assist with object definition 

Predictive Maintenance Quality (PMQ) 

 Conduct Workshop on IoT 

 Develop  POC for Passenger Bridges 

 Provide  PMQ training as necessary (Jim Young adhoc training) 

Maximo Anywhere 

 Install Maximo Anywhere in DEV 

 Install Maximo Anywhere in TEST 

 Install Maximo Anywhere in PROD 

 Configure  Anywhere  Applications 

 Perform  up to 5 simple customizations such as add/hide fields on the screen for each mobile 

application 

 
Completion Criteria: This activity will be complete once IBM has installed Maximo Optim, conducted 

an Optim user training session for up to 15 students, conducted an IoT workshop, developed a PMQ 

POC for Passenger Bridges, Installed Maximo Anywhere in PROD, and configured Maximo Anywhere 

including up to 5 simple customizations such as add/hide  fields on the screen for each mobile application. 

 
Deliverable Materials: 

Maximo Optim 

 Maximo Optim Object Definition  Document 

 Maximo Optim Training  Document 

PMQ 

 IoT Workshop Document 

 PMQ Passenger  Bridge POC Document 

Maximo Anywhere 

 Maximo Anywhere 7.6 DEV Field Certificate Form 

 Maximo Anywhere 7.6 TEST Field Certificate Form 

 Maximo Anywhere 7.6 PROD Field Certificate Form 

 Maximo Anywhere  7.6 Application Installation Guide 

 Maximo Anywhere  7.6 Application Configuration  Document 

 

 
2.3.13 (Phase 5) Maximo 8.0 Upgrade 

 
The  objective  of this activity  is to Upgrade  Maximo to version  8.0 (or current version)  in iterations  of 

Trial Run, Dry Run and Go Live. 

This activity is composed of the following  tasks: 

 Perform  Trial  Database Upgrade  (offsite) 
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 Perform  Maximo Product Installation  (DEV environment) 

 Maximo 8.0 (or current version)  Installation of Upgraded  Database (DEV environment) 

 Perform  Maximo Product Installation (TEST & TRAIN environments) 

 Maximo 8.0 (or current version)  Installation of Upgraded  Database (TEST & TRAIN 
environments) 

 Perform  Dry Run Upgrade  (offsite) 

 Perform  Maximo Product Installation  (PROD environment) 

 Maximo 8.0 (or current version)  Installation of Upgraded  Database (PROD environment) 

 Perform  LIVE (Production) Upgrade  (offsite) 

 Provide  adhoc assistance to the Cloud team and DIA infrastructure team as necessary 

 Support the QA and DIA Testing team with functional  defects 

 
Completion Criteria: This activity will be complete when the IBM has performed  the LIVE Production 

Upgrade  to Maximo 8.0 or current version. 

 
Deliverable Materials: 

The following deliverables  will be similar as to the process in Phase I V7.5 upgrade successful 

project. We will work in conjunction with the IBM cloud services  team and DIA infrastructure  team to 

produce the following  work products and deliverables: 

 IBM Maximo Trial Database Upgrade  Tracking Log 

 DEV Environment  Maximo Field Certification  Document 

 Upgraded  DEV Maximo Field Certification  Document 

 TEST Environment  Maximo Field Certification  Document 

 TRAIN  Environment  Maximo Field Certification  Document 

 Upgraded  TEST Environment  Maximo Field Certification Document 

 Upgraded  TRAIN  Environment  Maximo Field Certification Document 

 IBM Maximo Dry Run Upgrade  Tracking Log 

 PROD Environment  Maximo Field Certification  Document 

 Dry Run Upgraded  PROD Maximo Field Certification Document 

 IBM Maximo LIVE Upgrade  Tracking Log 

 Go Live Run PROD Upgraded  Maximo Field Certification  Document 

 
 

2.4 DIA Responsibilities 

The successful completion of the proposed scope of work depends on the full commitment and participation 

of DIA management and personnel. The  responsibilities  listed in  this  section are  in addition to those 

responsibilities specified in the Agreement, and are to be provided at no charge to IBM. IBM's performance 

is predicated upon the following responsibilities being fulfilled by  DIA, as represented in the IBM project 

schedule. Delays in performance of these responsibi lities may result in additional cost and/or delay of the 

completion of the project, and will be handled in accordance with Appendix A-1: Project Change Control  

Procedure. 

 
2.4.1 DIA Project Manager 

 
Prior to the start of this SOW, DIA will designate a person (the “Project Manager”) who will be the focal 

point for IBM communications relative to this project and will have  the authority to act on behalf of DIA 

in all matters regarding  this project.  The DIA Project Manager's  responsibilities  include: 

a. Manage DIA personnel  and responsibilities for this assessment 

b. Serve  as the interface between  IBM and all DIA departments  participating in the project 

c. Administer the Project Change  Control Procedure  with the IBM Project Manager 

d. Participate in project status meetings 

e. Obtain  and  provide   information,  data,  and  decisions  within  five  (5)  working  days  of IBM's 

request  unless DIA and IBM agree  in writing to a different  response time. Review  deliverabl e 



Denver International Airport 

Maximo Scheduler and TRIRIGA FCA SOW 
27 September 2016 

Exhibit A-1 

Inf ormation on this page is subject to the disclosure terms and conditions on the Title Page Page 11 

 

 

 

Materials submitted by IBM in accordance with Appendix A-2 Deliverable  Materials Acceptance 

Procedure 

f. Resolve and/or communicate need for project change control procedures to address deviations 

from the estimated schedule, which may be caused by DIA 

g. Help resolve  project issues and escalate issues within DIA’s organization,  as necessary 

h. In the event issues or defects are encountered during the course of this statement of work, DIA will 

submit product issues  and manage these issues or defects under the terms of DIA’s Subscription 

and Support software maintenance agreement with IBM using the IBM Servic e Request (SR)  

application. 

i. Review  with  the IBM  Project  Manager  any  of DIA’s  invoice  or  billing  requirements  or  any 

requirements  that deviate from IBM's standard invoice format  or billing. 

j. Provide access to the current Maximo system and environment  to perform an analysis of the 

existing design. 

k. Provide  a network  login ID with supervisor,  administrator  or equivalent  access to the network 

and  server   (or)  provide   the  IBM  consultants  with  a  system  administrator  or  databas e 

administrator (DBA) to allow this type of access when required. 

l. In the event  of deviation,  an estimated effort  will be provided  and will be managed  through the 

Project Change  Control Procedure  in Appendix A-1. 

 
2.4.2 Other Responsibilities 

DIA agrees to: 

 Ensure that the appropriate DIA personnel are made available  by the DIA  organization  to provide 

such assistance as IBM reasonably requires, as well as any members of its staff to enable IBM 

to provide  the Services. This will include: 

i. Manager(s)  of the support operation 

ii. Lead support  analyst(s) 

iii. Database,  network, and operating  systems administrator(s) 

iv. Maximo and DIA facility Subject Matter Experts (SME’s) 

b. Supply all prerequisite hardware and software to be used during the performance of this SOW. 

Validate that the target system hardware and software for Maximo 7 meets IBM minimum 

requirements and sufficient disk space is supplied to install the software and  upgraded database. 

Maximo 7.5 system platform  requirements  can be found at this URL: 

http://www- 

1. ibm.com/support/docview.wss? rs=321 4&context=SSLK T6&q 1=plat fo rm+matrix&ui d=s 

wg27014419&loc=en_ US&cs=utf-8&lan g=en 

c. Provide IBM and its personnel with suitable office space, and other accommodations  and facilities 

that IBM may reasonably require to perform the Services, in particular secretarial support, 

supplies, furniture, computer facilities, telephone/fax communications, remote VPN access, and 

high speed internet connectivity. The IBM project team will be located in an area adjacent to 

DIA‘s subject matter experts and technical personnel, and all necessary security badges and 

clearance will be provided for access to this area. DIA will be responsible for ensuring that it has 

appropriate backup, security and virus -checking procedures  in place for any computer facilities 

DIA provides  or which may be affected by the Services; 

d. Make staff available  to provide  such assistance as IBM requires  and that IBM is given  access 

to DIA’s senior management, as well as any members of its staff to enable IBM to provide the 

Services according to the mutually accepted project plan. DIA will provide staff that has the 

appropriate skills and experience as defined by the Project Control Document. If any of DIA’s staff 

fails to perform  as required,  DIA will make suitable additional or alternative  staff availabl e. 

e. Provide all information and materials required  to enable  IBM to provide  the Services.  IBM will not 

be responsible for any loss, damage, delay, or deficiency arising from inaccurate, incomplete, or 

otherwise defective information or materials supplied by DIA or their representative. 

f. DIA will be responsible for the review and evaluation  of the IBM recommendat ions  as well as 

all final decisions and implementations relating to, or resulting from, the IBM recommendations 

contained in the deliverable  Materials 

http://www-/
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g. DIA will be responsible for the identification of, interpretation of, and compliance with, any 

applicable laws, regulations, and statutes that affect DIA’s existing systems, applications, 

programs, or data to which IBM will have access during the Services, including applicable data 

privacy, export, import laws and regulations, and product safety and regulatory compliance for non-

IBM products including those recommended by IBM. DIA is solely responsible for obtaining advice 

of competent legal counsel as to the identification and  interpretation  of any  relevant laws, rules 

and regulations that may affect DIA's business and any actions DIA may need to take to comply 

with such laws.  IBM makes no representations or warranties with respect  to product safety or 

regulatory  compliance of non-IBM  products. 

h. DIA will obtain any necessary consent and take any other actions required by applicable laws, 

including but not limited to data privacy laws, prior to disclosing any of its employee information 

or other personal information or data to IBM. DIA also agrees that with respect to data that is 

transferred or hosted outside of the United States, DIA is responsible for ensuring that all such 

data transmitted outside of the United States adheres to the laws and regulations governi ng 

such data. 

i. Before making available any facilities, software, hardware  or other resources, DIA will obtain any 

licenses or approvals related to these resources that may be necessary for IBM and its 

subcontractors to perform the Services and develop Materials. IBM will be relieved of its obligations 

that are adversely affected by DIA’s failure to promptly obtain such licenses or approvals. DIA 

agrees to reimburse IBM for any reasonable costs and other amounts, including costs of litigation 

and settlements that IBM may incur from DIA’s failure to obtain these licenses or approvals. 

j. DIA will be responsible for any data and the content of any database DIA makes available to 

IBM in connection with a Service, ii) the selection and implementation of procedures  and controls 

regarding access, security, encryption, use, and transmission of data, and iii) backup and recovery 

and integrity of the database and any stored data. This security will also include any procedures 

necessary to safeguard the integrity and security of software and data used in the Services from 

access by unauthorized personnel.  IBM’s  responsibilities  regarding  such data or database, 

including any confidentiality and security obligations, are governed by the terms of this SOW, 

including the referenced Agreement and applicable Attachments (which prevails  over the terms of 

any separate confidentiality agreements) and subject to the Limitation of Liability and other terms 

in the Agreement. 

k. Any delay or idle time attributed to DIA, including but not limited to dependencies, prerequisites, 

acceptance of deliverable Materials, data  migration, data provisioning, data   cleansing, availability 

of hardware and software as per project plan,  or  availability  of  infrastructure including data 

center, at any stage of the Services, will be managed through the Project Change Control  

Procedure in Appendix B-1. 

l. DIA will develop the end user training plan, materials, and provide training for  the DIA  end users. 

m. DIA will have sole responsibility for data validation, cleansing, formatting, and performing the 

TRIRIGA  FCA related integration work required within Maximo. 

 
2.4.3 Data File Content and Security 

DIA is solely responsible for the actual content of any data file, selection and implementation of controls 

on its access and use, and security of the stored data, except that IBM shall take reasonable care to 

prevent  loss of content or data while performing  services covered  by this statement of work. 
 

2.5 Deliverable Materials 

IBM will deliver  one copy of each of the following  Materials.  The content of each deliverable  Material 

is described in Appendix B – Deliverable  Materials Guidelines. 

 
1. Weekly Status Reports (Para  2.3.1) 

2. Weekly Updated  Project Schedule (Para 2.3.1) 

3. TRIRIGA  FCA Functional Design Document (Para 2.3.2) 

4. Integration  Configuration  Design Document  (Para 2.3.4) 
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5. Maximo Scheduler Requirements  Document (Para  2.3.6) 

6. Maximo Scheduler Configuration  Document  (Para 2.3.6) 

7. Five TRIRIGA  FCA printed User Guides (Para 2.3.8) 

8. One TRIRIGA  FCA System Administrator Guide (Para 2.3.8) 

9. Linear Data Collection Definitions  Document (Para 2.3.11) 

10. Linear Train the Trainer  Training  Document  (Para 2.3.11) 

11. Linear POC Demo Document (Para 2.3.11) 

12. Inventory  Insights KPI Definition  Document (Para 2.3.11) 

13. Inventory  Insights Materials and Purchasing Training  Document  (Para 2.3.11) 

14. Maximo Optim Object Definition Document  (Para 2.3.12) 

15. Maximo Optim Training  Document  (Para 2.3.12) 

16. IoT Workshop Document (Para 2.3.12) 

17. PMQ Passenger Bridge POC Document  (Para 2.3.12) 

18. Maximo Anywhere 7.6 DEV Field Certificate Form (Para 2.3.12) 

19. Maximo Anywhere 7.6 TEST Field Certificate Form (Para 2.3.12) 

20. Maximo Anywhere 7.6 PROD Field Certificate Form (Para 2.3.12) 

21. Maximo Anywhere 7.6 Application Installation Guide (Para 2.3.12) 

22. Maximo Anywhere 7.6 Application Configuration  Document  (Para 2.3.12) 

23. IBM Maximo Trial Database Upgrade  Tracking Log (Para 2.3.13) 

24. DEV Environment  Maximo Field Certification Document  (Para 2.3.13) 

25. Upgraded  DEV Maximo Field Certification  Document  (Para 2.3.13) 

26. TEST Environment  Maximo Field Certification  Document  (Para 2.3.13) 

27. TRAIN  Environment  Maximo Field Certification Document  (Para 2.3.13) 

28. Upgraded  TEST Environment  Maximo Field Certification Document  (Para 2.3.13) 

29. Upgraded  TRAIN  Environment  Maximo Field Certification Document  (Para 2.3.13) 

30. IBM Maximo Dry Run Upgrade  Tracking Log (Para 2.3.13) 

31. PROD Environment  Maximo Field Certification Document  (Para 2.3.13) 

32. Dry Run Upgraded  PROD Maximo Field Certification Document  (Para 2.3.13) 

33. IBM Maximo LIVE Upgrade  Tracking Log (Para 2.3.13) 

34. Go Live Run PROD Upgraded  Maximo Field Certification  Document  (Para 2.3.13) 

 
2.6 Completion Criteria 

IBM will have fulfilled  its obligations under this SOW when any one of the following first occurs: 

 IBM accomplishes the IBM activities described in Section 2.3 - IBM Responsibilities, including 

delivery to Client of the deliverable Materials described in Section 2.5 – Deliverable Materials; and 

upon DIA final acceptance or, 

 IBM provides  the number of estimated hours of Services  specified in any subsequent  Change 

Authorization  or, 

 Either of us terminates the project in accordance with the provisions  of the Agreement. 

 

2.7 Estimated Schedule 

The Services will be provided  between dates to be determined  by both parties and currently estimated 

to be between December 1, 2016 (“Estimated Start Date”) and November 30,  2021 (“Estimated End 

Date”). 
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Phase 2 

Figure 1.1: Estimated High-Level Project Schedule 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Phase 3 

Figure 1.2: Estimated Phase 2 Project Schedule 

 

 
 
 
 
 
 

 
Phase 4 

Figure 1.3: Estimated Phase 3 Project Schedule 

 

Figure 1.4: Estimated Phase 4 Project Schedule 
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Figure 1.5: Estimated Phase 5 Project Schedule 
 

 
 

 
2.8 Charges 

The Services  will be provided  on a fixed price basis in the amount of $2,647,223.71.  This is exclusive 

of any travel and living expenses, other reasonable expenses incurred in connection with the Services , 

and any applicable taxes. 

 

Purchase Orders will be provided to IBM for charges as described in this Charges Section 2.8, and are 

due prior to the performance of the Services and delivery  of Materials.  IBM will invoice DIA monthly for 

the Firm Fixed Price services and material provided over the period of performance according to the 

monthly amounts identified in Table 2.8-1, plus applicable  taxes.  IBM will also invoice  monthly  for actual 

expenses incurred which would include any travel and living expenses,  other reasonabl e expenses 

incurred in connection with the Services, and any applicable  taxes.  Travel  shall be  done using the most 

reasonable cost and means under the circumstances. Travel expenses are reasonable, appropriate, and 

necessary travel and business related expense(s) that are incurred while carrying out official City business 

as it relates to the consultant’s contractual obligations and scope of work. The City shall reimburse the 

Traveler for expenses based on rates published by the U.S. General Services Administration website www. 

gsa.gov  and established IRS regulations. 
 

Meals and Incidental Expenses (M&IE) are billed as per diem and IBM consultants will submit expenses 

without receipts based on state and local rates for Denver. Payment is due upon receipt of invoice, 

payable within 30 days. Payment may be made electronically to an account specified by IBM or by 

other means agreed to by the parties. In the event of late payment, IBM reserves  the right to suspe nd 

the provision  of services  and to charge interest on amounts overdue. 

 
 

Phase 2 
 

 
Table 2.8-1: Phase 2 Payment Schedule 

 

 
 

Phase 3  
Table 2.8-2: Phase 3 Payment Schedule 
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Phase 4  
Table 2.8-3: Phase 4 Payment Schedule 

 

 
 
 

 
Phase 5 

 

 
Table 2.8-4: Phase 5 Payment Schedule 

 

 

Neither DIA nor IBM shall be obligated in any manner with respect to this project until a written 

contract reflecting agreed upon terms and conditions is mutually executed. 
 

2.9 Additional Terms and Conditions 

2.9.1 Early Termination 

 DIA may terminate this  Statement of Work for any reason deemed appropriate in its sole discretion 

without prior notice. Such termination without prior notice shall be deemed a termination for 

convenience and shall not be represented by DIA as a breach of contract on the part of IBM. 

 Either DIA or IBM may terminate this Statement of Work for cause in the event of a material 

breach of this SOW by the other. Prior to such termination, however, the party seeking the 

termination shall give to the other party written notice of t he breach and of the party's intent to 

terminate.   If the party has not entirely  cured the breach within fifteen  (15) days of the notice, 

or in a period of time as mutually agreed, then the party giving the notice may terminate the 

Statement of Work at any time thereafter  by giving a written notice of termination. 

2.9.2 Payment On  Early Termination 

In the event of termination under paragraph 2.9.1, Early Termination hereof,  DIA shall pay IBM for 

work performed and approved expenses incurred in accordance with this SOW up to and including 

the termination  date. 

2.9.3 Remedies 

 In the event of termination under paragraph 2.9.1, Early Termination, hereof, by DIA due to a 

breach by IBM, then DIA may complete the work either itself, by agreement with another 

contractor or by a combination thereof. 

 The remedies provided  to DIA under paragraph  2.9.2, Payment on Early Termination  shall be 

as defined in the Agreement. 

 In the event  of breach of this SOW by DIA, then IBM's remedy shall be limited to termination of 

the SOW and receipt of payment as  provided above in paragraph 2.9.2 Payment on Early 

Termination  hereof. 

2.9.4 Open Source Software 

IBM may use open source software in connection with the software application Services provi ded 

under this SOW. Open source software is licensed and distributed to DIA by the open source software 

distributors and/or respective copyright and other right holders (“Right Holders”) under the Right 

Holders’ terms  and conditions. IBM is neither a party to the Right Holders’ license nor a distributor 

of the open source software  and is performing  the Services  on DIA’ behalf  and based 
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upon DIA’ specification.  IBM does not provide any express or implied patent license or other license 

to open source software.   IBM uses open source software “AS IS” and makes no representations 

or warranties, either express or implied, with respect to open source software or any software or 

Material provided to DIA under this SOW that links to or interacts with such open source software. 

IBM will not indemnify DIA against any claim that open source software infringes a third party’s 

intellectual property right nor will IBM be liable for any damages arising out of your  use  or distribution 

of open source software. Both of us agree that modification or creation of derivat ive works of open 

source software is outside the scope of this SOW. IBM represents, to the best of our knowledge 

and belief,  that IBM will use no open source software on this project. 

 
2.10 Invoicing and Payment 

IBM will invoice DIA for services on a monthly basis, per t he payment schedule in Section 2.8. Actual 

travel will be billed monthly as incurred. Payment terms are NET thirty (30) days from date of invoice. 

Payment shall be remitted to the following  address: 
 

Wire Transfer IBM Corporation 
c/o PNC Bank – Lockbox 643584 
500 First Avenue 
Pittsburgh, PA 15219 

ABA Routing Number: #043000096 

Depositor Account: 1017305745 
 

2.11 Validity 

 
IBM’s proposal shall remain valid until October 31, 2016, unless extended in writing by IBM. 



Inf ormation on this page is subject to the disclosure terms and conditions on the Title Page Page 18 

Denver International Airport 

Maximo Scheduler and TRIRIGA FCA SOW 
27 September 2016 

Exhibit A-1 
 

 

 

2.12 Signature Acceptance 

This SOW, its Appendices and the Agreement (or any equivalent  agreement  in effect  between  the parties) 

identified below, are the complete agreement regarding Services, and replace any prior oral or written 

communications, representations, undertakings, warranties, promises,  covenants,  and commitments 

between Customer and IBM regarding the Services. In entering into this SOW, neither party is relying 

upon any representation  that is not specified in this SOW or the Agreement.  Additional or different terms 

in any written communication from Customer (such as a purchase  order)  are void. Each party agrees  

that no modifications  have  been made to this SOW. 

 
Each party accepts the terms of this SOW by signing this SOW (or another document that incorporates 

it by reference)  by hand or, where recognized by law, electronically.  Once signed, please return a copy 

of this document to the IBM address shown below. Any reproduction of this SOW made by reliabl e means 

(for example, electronic image, photocopy, or facsimile) is considered an original and all Services and 

Materials ordered under this SOW are subject to it. 

 
IBM agrees to provide the Services described in this SOW provided Customer accepts this SOW, without 

modification,  by signing in the space provided  below, on or before  October 31, 2016. 

 

Agreed to:  Agreed to: 

Denver  International  Airport 
 

International  Business Machines Corporation 

   

By:  By: 

Authorized signature 
 

Authorized signature 

Title:  Title: 

Name (type or print):  Name (type or print): 

Date: 
 

Date: 

Customer  number:  Referenced  Agreement  Name: 

IBM   Maximo  & TRIRIGA Implementation Phases 

2-5  and   Hosting Services  Agreement 

  Referenced  Agreement  number: 

PLANE-201628452-00 

 

Customer  address: 
 

Statement of Work number: 

  IBM Office Address: 

Project Name:   

Estimated Start Date: December  1, 2016 
  

Estimated End Date: November  30, 2021   
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Appendix A: Project Procedures 

A - 1:   Project Change Control Procedure 
 

The following process will be followed  if a change to this SOW is required: 

 A Project Change Request (PCR) will be the vehicle for communicating change. The PCR must 

describe the change, the rationale for the change and the effect the change will have on the 

project. 

 The designated Project Manager of the requesting party will review the proposed change and 

determine whether to submit the request to the other party 

 Both Project Managers will review the proposed change and rec ommend it for further investigation 

or reject it. IBM will specify any charges for such investigation. A PCR must be signed by 

authorized representatives from both parties to authorize investigation of the recommended 

changes. IBM will invoice DIA for any such charges. The investigation will determine the effect that 

the implementation of the PCR will have on price, schedule and other terms and conditions of 

this SOW and the Agreement 

 A written change authorization and/or PCR must be signed by authorized representatives from 

both parties to authorize implementation of the investigated changes. Until a change is agreed 

in writing, both parties will continue to act in accordance with the latest agreed version of the 

SOW 

 

A - 2:   Deliverables Materials Acceptance Procedure 

 
Except for Weekly Status Reports, Intellectual Property Services Components, and code,  each deliverable 

Material as defined in Appendix B – Deliverable Materials Guidelines will be reviewed and accepted in 

accordance with the following  procedure: 

 One (1) electronic draft of the deliverable Materials will be submitted to DIA Project Manager 

and DIA Project Team. It is DIA Project Manager's responsibility to make  and  distribute additional  

copies to any other reviewers 

 Within five (5) business days of receipt, DIA Project Manager will either accept the deliverabl e 

Material or provide the IBM Project Manager a written (electronic or paper) list of requested 

revisions. If IBM receives no response from DIA Project Manager within five (5) business days, 

then the deliverable  Material will be deemed accepted 

 The IBM Project Manager will consider DIA‘s  timely request for revisions, if any, within the context 

of IBM’s obligations as stated in Appendix B – Deliverable  Materials Guidelines. 

 Those DIA revisions agreed to by IBM will be made and the deliverable Material will be resubmitted 

to DIA Project Manager and DIA Project Team, at which time the deliverabl e Material will be 

reviewed  for acceptance in accordance with acceptance procedures 

 Those DIA revisions not agreed to by IBM will be managed in accordance with Appendix A-1 

Project Change  Control Procedure 

 Any conflict arising from this Deliverable Materials Acceptance Procedure will be addressed as 
specified in the Escalation Procedure set forth in Appendix  A-3 

 

A - 3:   Escalation Procedure 
 

The  following  procedure  will  be  followed  if  resolution  is required  to  a  conflict  arising  during  the 

performance  of this SOW. 

 When a conflict arises between DIA and IBM, the project team member(s) will first strive to 
work out the problem  internally 

 Level 1: If the project team cannot resolve the conflict within two (2) working days, DIA Project 
Manager and IBM Project Manager will meet to resolve the issue 

 Level 2: If the conflict is not resolved within three (3) working days  aft er being escalated to Level  

1, DIA Executive Sponsor will meet with the IBM Project Executive to resolve the issue 
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 If the conflict is resolved by either Level 1 or Level 2 intervention,  the  resolution  will  be addressed 

in accordance with the Project Change  Control Procedure  set forth in Appendix  A- 1 

 If the conflict remains unresolved  after Level  2 intervention,  then either party  may terminate 

this SOW. If the conflict is addressed by termination, DIA agrees to pay IBM invoices not in 

dispute for a) all Services IBM provides and any Products and Materials IBM delivers through 

termination, b) the parties shall bear their own expenses and charges related to and through 

termination. 

 During any conflict resolution,  IBM agrees  to provide  Services  relating to items not in dispute, 

to the extent practicable pending resolution of the conflict. DIA agrees  to pay invoices  relating 

to items not in dispute per this SOW and the Agreement . 
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Appendix B: Deliverable Materials Guidelines 

B - 1:   Weekly Status Report 
 

Purpose: IBM will provide Weekly Status Reports advising DIA  Project Manager of the progress and status 

of IBM activities worked on during that period. Significant accomplishments, milestones, and problems  will 

be identified. 

 
Content:   The report will generally  consist of the following,  as appropriate: 

 Activities performed  during the current reporting period 

 Activities planned  for the next reporting period 

 Risk List 

 Action Item List 

 Issue Log 

 Project change  control summary 

 Problems, concerns, and recommendations 

 Other items of importance 

 
Delivery:   IBM will deliver  one (1) copy of this document in electronic format . 

 

B - 2:   Project Schedule (Updated Weekly) 
 

Purpose:   IBM will provide  a Weekly Updated Project Schedule advising the DIA Project Manager and 

DIA Maximo and TRIRIGA  FCA Core Project Teams  of the progress  and status of IBM activities. 

 
Content:   The schedule will generally  consist of the following,  as appropriate: 

 Scheduled  Tasks 

 Planned  Hours 

 Actual Hours 

 Estimated Start/Completion  Date 

 Actual Start/Completion  Date 

 Roles  required/Assigned  Resources 

 Milestones 

 Deliverables 

 
Delivery:   IBM will deliver  one (1) copy of this document in electronic Microsoft Project format. 

 

B - 3:   TRIRIGAFunctional Design Document 
 

Purpose: The TRIRIGA Functional Design Document defines the customizations and configurations 

required in TRIRIGA to satisfy the requirements of the project. It is designed to provide  a blueprint to guide 

the work necessary for configuration and testing. This document is created as a result of a gap analysis 

and/or design sessions and documents the functionality that deviates from  the  base application. 

 
Content: This document will consist of the following,  as applicable: project introduction, outstanding 

items and decision log, overview  of changes, high level business requirements,  process 

requirements,  functional  design requirements,  reports  design, portal design, usability requirements, 

data migration and integration requirements,  configuration  requirements,  security design,  and 

nonfunctional  requirements.   It will reflect the “as-built” design. 

 
Delivery:   IBM will deliver  one (1) copy of this document in electronic format. 
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B - 4:   Integration Configuration Design Document 

 
Purpose: The  Integration  Configuration  Design Document  defines  the configurations  required  to build 

a Maximo to TRIRIGA integration. It is designed to provide a blueprint to guide the work necessary for 

configuration and testing. This document is created as a result of the Maximo to TRIRIGA integration 

workshop. 

 
Content:  This document will consist of the following,  as applicable: overview  of changes, high level 

business requirements,  process requirements,  functional  design requirements,  integration 

requirements,  security design, and nonfunctional  requirements.   It will reflect the “as-built” design. 

 
Delivery:   IBM will deliver  one (1) printed copy of this document 

 

B - 5:   Maximo Scheduler Requirements Document 
 

Purpose:   The Maximo Schedule Requirements  Document  provides  functional requirements  collected 

during  client workshops. 

 
Content: The Requirements  Document is a document that is used to verify  that the system being built will 

satisfy the customer or business requirements. The Requirements Document outlines requirement s 

identified during the workshops  and design phase. It will reflect the “as-built” requirements. 

 
Delivery: IBM will deliver  one (1) copy of this document in electronic format . 

 

B - 6:   Maximo Scheduler Configuration Document 

 
Purpose: The Maximo System Configuration Document is used to document the Maximo System 

Configuration that results from the requirements. The document  is provided  by IBM for completion by 

the DIA infrastructure  administrator. 

 
Content:  The Maximo Configuration  will capture: 

 Maximo Scheduler configurations  that meet DIA design workshop generated  requirements 

 Processes described during the workshops 

 It will reflect the “as-built” configurations 

 
Delivery:   IBM will deliver  one (1) copy of this document in electronic format. 

 

B - 7:    TRIRIGAFCA Printed User Guides (Five) 

Purpose: This document serves  as an end-user guide that specifies how to make use of Tririga 

functionality to accomplish FCA work in the application 

 
Content:  This document provides  a step-by-step, end-user view  for using the FCA functionality 

 
Delivery:   IBM will deliver  five  (5) printed copies of this document 

 

B - 8:   TRIRIGAFCA System Administrator Guide (One) 

Purpose: This document serves  as a system administrator guide that specifies  how to administer the 

Tririga  platform and application module(s) deployed for DIA’s FCA project 

 
Content:  This document provides  content required  to enable a system administrator to manage the 

Tririga  platform and application module(s) deployed for DIA’s project 



Denver International Airport 

Maximo Scheduler and TRIRIGA FCA SOW 
27 September 2016 

Exhibit A-1 

Inf ormation on this page is subject to the disclosure terms and conditions on the Title Page Appendix B - 3 

 

 

 

Delivery:   IBM will deliver  one (1) printed copy of this document 

 

B - 9:   Linear Data Collection Definitions Document 

Purpose: The purpose of the Linear Data Collection Definitions  Document is to detail the Linear Data 

Collection  definitions. 

 
Content:  This document, estimated to be up to 5-25 pages in length, will consist of the following,  as 

appropriate: 

 Linear Data Collection definitions 
 

B - 10: Linear Train the Trainer Training Document 

Purpose: The purpose of the Linear Train  the Trainer  Training  Document is to provide  electronic 

reference  materials for each student that takes the Linear Train the Trainer  Training  Course. 

 
Content:  This document, estimated to be up to 10-25 pages in length, will consist of the following,  as 

appropriate: 

 Linear training materials based on the course provided. 
 

B - 11: Linear POC Demo Document 
 

Purpose: The purpose of the Linear POC Demo Document  is to provide  supplemental information for 

the Linear POC Demo. 

 
Content:  This document, estimated to be up to 10-50 pages in length, will consist of the following,  as 

appropriate: 

 Information  based on the Linear POC Demo and any necessary supplemental  information 

 Configuration  details of the Linear POC 

 

 

B - 12: Inventory Insights KPI Definition Document 
 

Purpose: The purpose of the Inventory  Insights KPI Definition Document  is to detail the Inventory 

Insights KPI definition 

 
Content:  This document, estimated to be up to 5-25 pages in length, will consist of the following,  as 

appropriate: 

 Inventory  Insights KPI definitions 
 

B - 13: Inventory Insights Materials and Purchasing Training Document 
 

Purpose: The purpose of the Inventory  Insights Materials and Purchasing Training  Document  is to 

provide  electronic reference  materials for each student that takes the Inventory  Insights Materials and 

Purchasing Training  Course. 

 
Content:  This document, estimated to be up to 10-25 pages in length, will consist of the following,  as 

appropriate: 

 Inventory  Insights Introductory  information  as it relates the Materials and Purchasing staff 

processes. 
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B - 14: Maximo Optim Object Definition Document 

Purpose: The purpose of the Maximo Optim Object Definition Document is to detail the M aximo 

Optim object definition 

 
Content:  This document, estimated to be up to 5-25 pages in length, will consist of the following,  as 

appropriate: 

 Maximo Option object definition 
 

B - 15: Maximo Optim Training Document 

Purpose: The purpose of the Maximo Optim Training  Document  is to provide  electronic reference 

materials for each student that takes the Maximo Optim Training  Course. 

 
Content:  This document, estimated to be up to 10-25 pages in length, will consist of the following,  as 

appropriate: 

 Maximo Optim Introductory  Information 
 

B - 16: IoT Workshop Document 

Purpose: The purpose of the IoT Workshop Document  is to provide  supplemental information for the 

IoT Workshop. 

 
Content:  This document, estimated to be up to 5-25 pages in length, will consist of the following,  as 

appropriate: 

 Information  based on the IoT Workshop and any necessary supplemental  information 
 

B - 17: PMQ Passenger Bridge POC Document 

Purpose: The purpose of the PMQ Passenger Bridge POC Document  is to provide  information 

surrounding  the PMQ Passenger Bridge POC. 

 
Content:  This document, estimated to be up to 10-50 pages in length, will consist of the following,  as 

appropriate: 

 Configuration  details of the PMQ Passenger Bridge POC 
 

B - 18: Maximo Anywhere 7.6 DEV Field Certificate Form 

Purpose: To be completed by IBM Infrastructure  Engineer. Details Maximo installation specifics. 

 
Content:  The certification form, estimated to be up to 10 pages in length, will generally consists of 

the following,  as appropriate: 

 Maximo Applications 

 Maximo Components 

 Maximo System Diagram 
 

B - 19: Maximo Anywhere 7.6 TEST Field Certificate Form 

Purpose: To be completed by IBM Infrastructure  Engineer. Details Maximo installation specifics. 

 
Content:  The certification form, estimated to be up to 10 pages in length, will generally consists of 

the following,  as appropriate: 

 Maximo Applications 

 Maximo Components 

 Maximo System Diagram 
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B - 20: Maximo Anywhere 7.6 PROD Field Certificate Form 

Purpose: To be completed by IBM Infrastructure  Engineer. Details Maximo installation specifics. 

 
Content:  The certification form, estimated to be up to 10 pages in length, will generally consists of 

the following,  as appropriate: 

 Maximo Applications 

 Maximo Components 

 Maximo System Diagram 
 

B - 21: Maximo Anywhere 7.6 Application Installation Guide 

Purpose: The purpose of the Anywhere Application Installation Guide is to detail steps required to 

install Anywhere applications on iOS devices 

 
Content:  Steps required to install Anywhere applications on iOS devices 

 

B - 22: Maximo Anywhere 7.6 Application Configuration Document 

Purpose: The purpose of the Anywhere Application Configuration  Document is to detail DIA 

configuration  for Anywhere  applications. 

 
Content:   DIA configuration  for Anywhere applications 

 

B - 23: IBM Maximo Trial Database Upgrade Tracking Log 

Purpose: The Maximo Upgrade  Issues Tracking Log is used to document all issues, checklists, and 

tasks that are identified in the Maximo upgrade process.  The document will capture the specific 

actions that must be taken during the upgrade  process for the final upgraded  system to attain the 

intended  configuration. 

 
Content:  The Maximo Upgrade  Issues Tracking Log will be maintained in a spreadsheet  format and 

will consist of detailed procedures,  notes, issues, upgrade  actions, and other notes applicable to the 

performance  of the production upgrade.   Open issues will be monitored and tracked using this 

document. 

 
Delivery:   IBM will deliver  one (1) copy of this document in softcopy format. 

 

B - 24: DEV Environment Maximo Field Certification Document 

Purpose: To be completed by IBM Infrastructure  Engineer. Details Maximo installation specifics. 

 
Content:  The certification form, estimated to be up to 10 pages in length, will generally consists of 

the following,  as appropriate: 

 Maximo Applications 

 Maximo Components 

 Maximo System Diagram 

 
Delivery:   IBM will deliver  one (1) copy of this document in softcopy format. 

 

B - 25: Upgraded DEV Maximo Field Certification Document 

Purpose: To be completed by IBM Infrastructure  Engineer. Details Maximo installat ion specifics. 
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Content:  The certification form, estimated to be up to 10 pages in length, will generally consists of 

the following,  as appropriate: 

 Maximo Applications 

 Maximo Components 

 Maximo System Diagram 

 
Delivery: IBM will deliver  one (1) copy of this document in softcopy format. 

 

B - 26: TEST Environment Maximo Field Certification Document 

Purpose: To be completed by IBM Infrastructure  Engineer. Details Maximo installation specifics. 

 
Content:  The certification form, estimated to be up to 10 pages in length, will generally consists of 

the following,  as appropriate: 

 Maximo Applications 

 Maximo Components 

 Maximo System Diagram 

 
Delivery:   IBM will deliver  one (1) copy of this document in softcopy format. 

 

B - 27: TRAIN Environment Maximo Field Certification Document 

Purpose: To be completed by IBM Infrastructure  Engineer. Details Maximo installation specifics. 

 
Content:  The certification form, estimated to be up to 10 pages in length, will generally consists of 

the following,  as appropriate: 

 Maximo Applications 

 Maximo Components 

 Maximo System Diagram 

 
Delivery:   IBM will deliver  one (1) copy of this document in softcopy format. 

 

B - 28: Upgraded TEST Environment Maximo Field Certification Document 

Purpose: To be completed by IBM Infrastructure  Engineer. Details Maximo installation specifics. 

 
Content:  The certification form, estimated to be up to 10 pages in length, will generally consists of 

the following,  as appropriate: 

 Maximo Applications 

 Maximo Components 

 Maximo System Diagram 

 
Delivery:   IBM will deliver  one (1) copy of this document in softcopy format. 

 

B - 29: Upgraded TRAIN Environment Maximo Field Certification Document 

Purpose: To be completed by IBM Infrastructure  Engineer. Details Maximo installation specifics. 

 
Content:  The certification form, estimated to be up to 10 pages in length, will generally consists of 

the following,  as appropriate: 

 Maximo Applications 

 Maximo Components 

 Maximo System Diagram 
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Delivery:   IBM will deliver  one (1) copy of this document in softcopy format. 

 

B - 30: IBM Maximo Dry Run Upgrade Tracking Log 

Purpose: The Maximo Upgrade  Issues Tracking Log is used to document all issues, c hecklists, and 

tasks that are identified in the Maximo upgrade process.  The document will capture the specific 

actions that must be taken during the upgrade  process for the final upgraded  system to attain the 

intended  configuration. 

 
Content:  The Maximo Upgrade  Issues Tracking Log will be maintained in a spreadsheet  format and 

will consist of detailed procedures,  notes, issues, upgrade  actions, and other notes applicable to the 

performance  of the production upgrade.   Open issues will be monitored and tracked using this 

document. 

 
Delivery: IBM will deliver  one (1) copy of this document in softcopy format. 

 

B - 31: PROD Environment Maximo Field Certification Document 

Purpose: To be completed by IBM Infrastructure  Engineer. Details Maximo installation specifics. 

 
Content:  The certification form, estimated to be up to 10 pages in length, will generally consists of 

the following,  as appropriate: 

 Maximo Applications 

 Maximo Components 

 Maximo System Diagram 

 
Delivery:   IBM will deliver  one (1) copy of this document in softcopy format. 

 

B - 32: Dry Run Upgraded PROD Maximo Field Certification Document 

Purpose: To be completed by IBM Infrastructure  Engineer. Details Maximo installation specifics. 

 
Content:  The certification form, estimated to be up to 10 pages in length, will generally consists of 

the following,  as appropriate: 

 Maximo Applications 

 Maximo Components 

 Maximo System Diagram 

 
Delivery:   IBM will deliver  one (1) copy of this document in softcopy format. 

 

B - 33: IBM Maximo LIVE Upgrade Tracking Log 

Purpose: The Maximo Upgrade  Issues Tracking Log is used to document all issues, checklists, and 

tasks that are identified in the Maximo upgrade process.  The document will capture the specific 

actions that must be taken during the upgrade  process for the final upgraded  system to attain the 

intended  configuration. 

 
Content:  The Maximo Upgrade  Issues Tracking Log will be maintained in a spreadsheet  format and 

will consist of detailed procedures,  notes, issues, upgrade  actions, and other notes applicable to the 

performance  of the production upgrade.   Open issues will be monitored and tracked using this 

document. 
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Delivery:   IBM will deliver  one (1) copy of this document in softcopy format. 

 

B - 34: Go Live Run PROD Upgraded Maximo Field Certification Document 
 

Purpose: To be completed by IBM Infrastructure  Engineer. Details Maximo installation specifics. 

 
Content:  The certification form, estimated to be up to 10 pages in length, will generally consists of 

the following,  as appropriate: 

 Maximo Applications 

 Maximo Components 

 Maximo System Diagram 

 
Delivery:   IBM will deliver  one (1) copy of this document in softcopy format. 
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Statement of Work WITUS160815246633 

for 

IBM Maximo Software Hosting Services 

Prepared for 

Denver International Airport 

September 1, 2016 

 
The information in this Statement of Work may not be disclosed outside of Denver International Airport 
and may not be duplicated, used or disclosed in whole or in part for any purpose other than to evaluate 
the Statement of Work, provided that, if a contract is awarded to IBM as a result of or in connection with 
the submission of this Statement of Work, Denver International Airport will have the right to duplicate, use 
or disclose the information to the extent provided by the contract. This restriction does not limit the right of 
Denver International Airport to use information contained in this Statement of Work if it is obtained from 
another source without restriction. IBM retains ownership of this Statement of Work. 
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This Statement of Work (“SOW”) is between the Client (also called “you” and “your”) and the IBM legal 
entity referenced below (“IBM”), and will be governed by the terms and conditions of the agreement 
identified in the signature block of this SOW (the “Agreement”). 

 

1. Definitions 

The following definitions apply to this SOW: 

Authorized Registered User – a User that has full access to all functions of the Program in accordance 

with the associated license agreement for the Program. 

Authorized Requestor User – a User that has access to only the self-service functions of the Program in 

accordance with the associated license agreement for the Program. 

Content – your electronic information, owned by you and created, uploaded and transferred by a User 

while accessing the Services. 

Development Environment – a virtual server provided for Client to control design of the Program. This 
virtual server is isolated from the Hosting Environment and is accessed through the Internet via a web link 
provided by IBM. 

Development Environment User – a User that has access to the Development Environment. 

Hosting Environment – the IBM-provided hardware, software, and networking components at an IBM- 

designated location on which the Program will be installed and which you will access via the Internet. 
The Hosting Environment includes the production environment and a test environment. 

Internet – the public worldwide network of TCP/IP-based networks. 

Limited Use Authorized Registered User – a User that has limited access to functions of the Program 

in accordance with the associated license agreement for the Program. 

Program – the IBM Maximo software program licensed to you by IBM under a separate license 

agreement. 

User – the individuals authorized by you to access and use the Services. A User includes “Authorized 

Registered User;” “Authorized Requestor User;” “Limited Use Authorized Registered User” and 
“Development Environment User.” 

2. Scope of Work 

IBM will provide the following which will collectively be referred to herein as, the “Services”: 1) the 
Hosting Environment and the technical support to manage the Hosting Environment that will enable you 
to access the Program, via the Internet, and use the Program in accordance with the provisions of its 
associated license agreement; and 2) the support to install any patches and fixes you are entitled to 
receive under the software subscription and support agreement that pertains to the Program. 

This SOW is for the Services only. As a prerequisite, you must obtain a license to the Program under the 
applicable license agreement as well as maintenance for the Program under the applicable software 
subscription and support agreement. You are not receiving a grant of license to the Program or 
maintenance services under this SOW. You represent that you have previously obtained a separate 
license agreement and a separate subscription and support agreement for the Program from IBM or an 
IBM authorized third party under which you presently have valid rights to use the Program and to obtain 
subscription and support, and that such valid rights will continue for the Term of this SOW. 

The responsibilities of both parties are listed below. Any changes to this SOW will be processed in 
accordance with the project change control procedure described herein. To the extent there is any 
contradiction, inconsistency or ambiguity between the terms of this SOW and the Agreement, this SOW 
will govern. 

3. Project Management Responsibilities 

3.1 IBM Project Management 

IBM will identify a project manager who will: 

a. review the SOW, and any associated documents, with your project manager as defined in the 
section below entitled “Your Project Manager;” 

b. coordinate and manage the technical activities of IBM's personnel; 
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c. establish and maintain communications through your project manager; 

d. review and administer the project change control procedure with your project manager; 

e. manage, measure, track and evaluate progress under this SOW and resolve any issues with your 
project manager; and 

f. conduct regularly scheduled meetings with your project team to review status. 

3.2 Your Project Manager 

Prior to the start of this SOW, you will designate a person called your project manager who will be the 
focal point for IBM communications relative to the Services and will have the authority to act on behalf of 
you in all matters regarding this SOW. Your project manager's responsibilities include: 

a. manage your personnel and responsibilities under this SOW; 

b. serve as the interface between IBM and all your organizations participating in the Services; 

c. administer the project change control procedure with the IBM project manager; 

d. participate in any status meetings; 

e. obtain and provide information, data, and decisions within three working days of IBM's request 
unless you and IBM agree in writing to a different response time; 

f. help resolve any issues and escalate issues within your organization, as necessary; and 

g. review with the IBM project manager any of your invoice or billing requirements. Such requirements 
that deviate from IBM's standard invoice format or billing procedures may have an effect on price, 
and will be managed through the project change control procedure. 

4. Services 

4.1 IBM Responsibilities 

IBM will provide the Services as described in this SOW. 

IBM will: 

a. provide, manage and maintain the Hosting Environment at an IBM or IBM-controlled facility 
(including facilities subcontracted by IBM); 

b. install the Program within the Hosting Environment and activate using the Program entitlements you 

are authorized to receive in accordance with the associated license agreement for the Program; 

c. configure the Program within the Hosting Environment for the number of Users, as specified in the 
“Charges” section of this SOW, to access and use the Program; 

d. provide you with URL addresses for the Hosting Environment in order for you to access the 
Program via the Internet; 

e. provide industry standard Secure Socket Layer (SSL) encryption (128 bit or higher) for Content; 

f. provide File Transfer Protocol (FTP) access to the Hosting Environment; 

g. provide 24x7 monitoring of the Hosting Environment and the Program; 

h. perform Hosting Environment system administration activities including but not limited to database 
updates, application deployments, application troubleshooting, and network optimization. These 
activities will be scheduled through the IBM Project Manager; 

i. provide and perform incident, problem and change management for the Hosting Environment in 
accordance with IBM’s then-current processes and procedures; 

j. perform daily incremental backups and weekly full backups; 

k. rotate backup tapes weekly to an off-site location as determined by IBM and retain such backup 
tapes for a three month period; 

l. provide access to the IBM Maximo and TRIRIGA service desk: http://servicedesk.mro.com for up to 
three (3) of your personnel; 

m. apply any fixes, upgrades or enhancements to the Program agreed to between you and IBM that 
you are entitled to receive under the then-current separate subscription and support agreement; 

http://servicedesk.mro.com/
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n. deploy changes, created by you, between the Development Environment (if applicable) and the test 
and production portions of the Hosting Environment in accordance with the then-current change 
management processes; and 

o. provide a copy of the Content to you within 30 days from the expiration or termination of this SOW. 
IBM will delete all remaining Content from the Hosting Environment within 45 days from the 
expiration or termination of this SOW. 

p. provide, manage and maintain the Development Environment at an IBM or IBM-controlled facility 
(including facilities subcontracted by IBM); 

q. install the Program within the Development Environment and activate in accordance with the 
Program entitlements you are authorized to receive with the associated license agreement for the 
Program; 

r. configure the Program for the number of Development Users, as specified in the “Charges” section 
of this SOW, to access and use the Program; 

s. configure report design tools for use by you; 

t. provide a web link for Internet access to the Development Environment; 

u. provide FTP access to the Development Environment; 

v. perform hardware and operating system administration activities including but not limited to 
database updates, application deployments, application troubleshooting, and network optimization. 
These activities will be scheduled through the IBM Project Manager; 

w. provide and perform incident, problem and change management for the Development Environment 
in accordance with IBM’s then-current processes and procedures; and 

x. provide 24x7 monitoring of the Development Environment. 

4.2 Your Responsibilities 

The completion of the effort depends on the full commitment and participation of your management and 
personnel. 

The responsibilities listed in this section are in addition to those responsibilities specified in the 
Agreement, and are to be provided at no charge to IBM. IBM's performance is predicated upon the 
following responsibilities being fulfilled by you. Delays in performance of these responsibilities may result 
in additional cost and/or delay of the completion of the Services, and will be handled in accordance with 
the project change control procedure below. 

You will: 

a. be responsible for the Internet connection (type and speed) between your Users and the Hosting 
Environment. The typical bandwidth requirement is approximately 6.2 Kilobytes/second (Kbps) per 
concurrent User; 

b. access the Program using a standard web browser as specified in the Program documentation; 

c. provide IBM with valid license keys to the Program for the Term of this SOW; 

d. maintain the correct number of valid Program license rights and entitlements and the software 
subscription and support during the Term of this SOW; 

e. follow the incident, problem and change management processes and procedures as provided by 
IBM; and 

f. be responsible for ensuring the security and confidentiality of all User IDs, including establishing, 
distributing, and monitoring unique User identification names and passwords for access to and use 
of the Services; 

g. be responsible for all development activities within the Development Environment; and 

h. perform system administration activities within the Development Environment including but not 
limited to application deployment, application server starting/stopping, and database configuration. 

4.3 Your Other Responsibilities 

You agree to: 

a. make appropriate personnel available to assist IBM in the performance of its responsibilities; 
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b. provide information and materials IBM requires to provide the Services. IBM will not be responsible 
for any loss, damage, delay, or deficiencies in the Services arising from inaccurate, incomplete, or 
otherwise deficient information or materials supplied by you or on behalf of you; 

c. be responsible for the identification of, interpretation of, and compliance with, any applicable laws, 
regulations, and statutes that affect your existing systems, applications, programs, or data to which 
IBM will have access during the Services, including applicable data privacy, export, import laws and 
regulations, and product safety and regulatory compliance for non-IBM products including those 
recommended by IBM. You are solely responsible for obtaining advice of legal counsel as to the 
compliance with such laws, and regulations; 

d. grant IBM the rights, as necessary, to use, access, modify and process Content being transferred 
into and out of the Hosting Environment for IBM to perform its responsibilities under this SOW; 

e. obtain any necessary consents and take any other actions required by applicable laws, including but 
not limited to data privacy laws, prior to disclosing any of its employee information or other personal 
information or data to IBM. Client also agrees that with respect to data that is transferred or hosted 
outside of the United States, Client is responsible for ensuring that all such data transmitted outside 
of the United States adheres to the laws and regulations governing such data; 

f. be solely responsible for all Content including, without limitation, its selection, creation, design, 
licensing, installation, accuracy, maintenance, testing, backup and support and all copyright, patent 
and trademark clearances in all applicable jurisdictions and usage agreements for any and all 
Content. IBM will be relieved of its obligations to the extent your failure to promptly obtain such 
licenses or approvals adversely affect IBM’s ability to perform its obligations. If a third party asserts 
a claim against IBM as a result of your failure to promptly obtain these licenses or approvals, you 
agree to reimburse IBM for any costs and damages that IBM may reasonably incur in connection 
with such claim; 

g. be solely responsible for any Content file, the selection and implementation of controls on its access 
and use, and the security of Content during transmission on the Client’s network or the Internet (and 
for correcting transmission errors and data corruption problems) notwithstanding any other provision 
herein. 

5. Availability and Support 

5.1 Availability Objective 

The Services allow for access to the Program 24 hours per day, seven days per week. The availability 
objective for such access to the Program is 99.8% during any given month during the Term of this SOW 
(“Availability”). Availability is measured at the Hosting Environment on a monthly basis, exclusive of any 
Outages. An “Outage” is your inability to access the Program or recognition by IBM that you are unable 
to access the Program. 

A scheduled maintenance period is the time each Saturday morning from 2:00 GMT until 5:00 GMT 
(Friday from 10:00 pm through Saturday at 1:00 am, Eastern Time) at the Hosting Environment location. 
The Program may be available during scheduled maintenance periods, however performance may be 
slower than normal and the Program may become unavailable during any such scheduled maintenance 
periods. 

The Availability measurement will begin 30 days after access to the Program is made available to you via 
the Internet. IBM will monitor the Availability and will investigate any performance deviations or Outages. 

To the extent there are any performance deviations or Outages, IBM will use commercially reasonable 
efforts to restore the Services. IBM will examine root causes, identify problems and attempt to minimize 
recurrences by making recommendations for actions to be taken by you and IBM. 

5.2 Exclusions 

Outages under this SOW are: 

a. scheduled maintenance periods; 

b. planned activities, such as database maintenance and fixes, upgrades or enhancements to the 
Program, as agreed to with you; 

c. any failure of the Program. Failure of the Program is covered under the separate software 
subscription and support agreement that pertains to the Program; and 

d. any event outside of IBM’s control, including but not limited to the following: 
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(1) periods of emergency maintenance activities for hardware or software; 

(2) your lack of availability or untimely response to respond to incidents that require your 
participation for resolution; 

(3) your nonperformance of your obligations under this SOW; 

(4) failures due to hardware, software, network components, power outages or applications, for 
which IBM is not responsible; 

(5) modifications of the IBM-provided software or hardware by you or any third party, unless 
approved in writing by IBM; 

(6) other activities you direct, denial of service attacks, natural disasters, changes resulting from 
government, political, or other regulatory actions or court orders, strikes or labor disputes, acts 
of civil disobedience, acts of war, acts against parties (including carriers and your or IBM’s 
other vendors), and other force majeure items. 

5.3 Program Support 

Should you require technical support for the Program, you may contact the IBM Support Center, as set 
forth in your software subscription and support agreement. IBM will provide you with access to problem 
report submission and tracking information as well as to a Client support knowledgebase via the IBM 
Software Support web site. 

5.4 Services Support 

Should you require technical support for the Services, you may contact the IBM Maximo and TRIRIGA 

Hosting service desk at: http://servicedesk.mro.com/ or via email at: hostedservices@ca.ibm.com. 

IBM will work with you to determine the nature of the problem and then assign one of the following 
“Severity Levels” as defined below to the problem: 

a. Severity Level 1 

Critical situation/system is down: A business critical component is inoperable or a critical interface 
has failed. Client is unable to use the Services. Severity Level 1 applies to the production 
environment only. 

b. Severity Level 2 

Significant impact: A component is severely restricted in its use, causing significant business 
impact. Client’s use of Services is severely limited. 

c. Severity Level 3 

Moderate impact: A non-critical component is malfunctioning, causing moderate business impact. 
Client’s use of Services is possible with less significant features. 

d. Severity Level 4 

Minimal impact: A non-critical component is malfunctioning, causing minimal business impact, or a 
non-technical request is made. 

6. Project Change Control Procedure 

The following process will be followed if a change to this SOW is required. 

a. A Project Change Request (“PCR”) will be the vehicle for communicating a change. The PCR must 
describe the change, the rationale for the change and the effect the change will have on the SOW. 
The investigation and the implementation of changes may result in modifications to the Term, 
charges, and other terms of this SOW and the Agreement. 

b. IBM and you may determine that it is necessary to add additional Services or extend the Term. In 
such event, you may authorize additional amounts or a Term extension by execution of a PCR. If 
accepted or initiated by IBM, a letter or an e-mail will act as a PCR to this SOW. All other requested 
changes will require execution of a PCR as discussed below. 

c. A PCR must be signed by authorized representatives from both parties to authorize implementation 
of the change. Until a change is agreed to in writing, both parties will continue to act in accordance 
with the latest agreed version of the SOW. 

http://servicedesk.mro.com/
mailto:hostedservices@ca.ibm.com
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7. Term 

The term of the Services to be provided (“Term”) will begin between a start date to be determined by both 
parties and currently estimated to be 12/01/2016 (the “Effective Date”) and an estimated end date of 
09/30/2021, or on other dates mutually agreed to between you and IBM. 

The first 6 months of this Term are transferred from SOW LCAN-9BEN7Y at the request of Denver 
International Airport. The balance is aligned to end at the same time as the TRIRIGA hosting SOW to 
align future renewals. 

8. Charges 

The charge for the Services described in this SOW, exclusive of applicable taxes, is $1,331,518.88. 
 
 

 

IBM Maximo and TRIRIGA Hosting Services 
 

Quantity 
 

Unit Price 
Extended 

Price 

1 Year-Maximo Hosting Authorized Concurrent Users December 
1, 2016 -May 31, 2017 (transfer final 6 months of original hosting 
to new contract) 

115 $937.50 $107,812.50 

1 Year-Maximo Hosting Development Environment Users (up to a 
maximum of 5 Users) December 1, 2016 -May 31, 2017 (transfer 
final 6 months of original hosting to new contract) 

1 $12,500.00 $12,500.00 

1 Year - Maximo Hosting Authorized Concurrent Users June 1, 
2017 – September 30, 2018 (16 months to align with same term 
as TRIRIGA contract) 

115 $2,666.67 $306,667.05 

1 Year – Maximo Hosting Development Environment Users (up to 
a maximum of 5 Users) June 1, 2017 – September 30, 2018 (16 
months to align with same term as TRIRIGA contract) 

1 $34,333.33 $34,333.33 

1Yr - Maximo Hosting - Concurrent Authorized User October 
1, 2018 – September 30, 2019 

115 $2,200.00 $253,000.00 

1 Year – Maximo Hosting Development Environment Users (up to 
a maximum of 5 Users) October 1, 2018 – September 30, 2019 

1 $25,750.00 $25,750.00 

1Yr - Maximo Hosting - Concurrent Authorized User October 
1, 2019 – September 30, 2020 

115 $2,334.00 $268,410.00 

1 Year – Maximo Hosting Development Environment Users (up to 
a maximum of 5 Users) October 1, 2019 – September 30, 2020 

1 $27,318.00 $27,318.00 

1Yr - Maximo Hosting - Concurrent Authorized User October 
1, 2020 – September 30, 2021 

115 $2,334.00 $268,410.00 

1 Year – Maximo Hosting Development Environment Users (up to 
a maximum of 5 Users) October 1, 2020 – September 30, 2021 

1 $27,318.00 $27,318.00 

 

You will be invoiced in advance for the charge for the Services at the beginning of each quarter of the 
Term under this SOW. You will be invoiced for any optional services upon signature of the PCR 
authorizing such optional services and charges. 

 
 

Invoice Date Invoice Description Billing Period Invoice 
Amount 
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December 1, 
2016 

Maximo Cloud Delivery 
Services 

Dec 1, 2016-Feb 28, 2017 $60,156.25 

March 1, 
2017 

Maximo Cloud Delivery 
Services 

Mar 1, 2017 – May 31, 2017 $60,156.25 

June 1, 2017 Maximo Cloud Delivery 
Services (Start of renewal) 

Jun 1, 2017 – Aug 31, 2017 $63,937.57 

September 1, 
2017 

Maximo Cloud Delivery 
Services 

Sept 1, 2017 – Nov 30, 2017 $63,937.57 

December 1, 
2017 

Maximo Cloud Delivery 
Services 

Dec 1, 2017 – Feb 28, 2018 $63,937.57 

March 1, 
2018 

Maximo Cloud Delivery 
Services 

Mar 1, 2018 – May 31, 2018 $63,937.57 

June 1, 2018 Maximo Cloud Delivery 
Services 

Jun 1, 2018 – Sept 30, 2018 (1 month 
longer to align with the new TRIRIGA 
contract) 

$85,250.10 

October 1, 
2018 

Maximo Cloud Delivery 
Services 

October 1, 2018 – Dec 1, 2018 $69,687.50 

January 1, 
2019 

Maximo Cloud Delivery 
Services 

Jan 1, 2019 – Mar 31, 2019 $69,687.50 

April 1, 2019 Maximo Cloud Delivery 
Services 

Apr 1, 2019 – Jun 30, 2019 $69,687.50 

July 1, 2019 Maximo Cloud Delivery 
Services 

Jul 1, 2019 – Sept 30, 2019 $69,687.50 

October 1, 
2019 

Maximo Cloud Delivery 
Services 

Oct 1, 2019 – Dec 31, 2019 $73,932.00 

January 1, 
2020 

Maximo Cloud Delivery 
Services 

Jan 1, 2020 – Mar 31, 2020 $73,932.00 

April 1, 2020 Maximo Cloud Delivery 
Services 

Apr 1, 2020 – Jun 30, 2020 $73,932.00 

July 1, 2020 Maximo Cloud Delivery 
Services 

Jul 1, 2020 – Sept 30, 2020 $73,932.00 

October 1, 
2020 

Maximo Cloud Delivery 
Services 

Oct 1, 2020 – Dec 31, 2020 $73,932.00 

January 1, 
2021 

Maximo Cloud Delivery 
Services 

Jan 1, 2021 – Mar 31, 2021 $73,932.00 

April 1, 2021 Maximo Cloud Delivery 
Services 

Apr 1, 2021 – Jun 30, 2021 $73,932.00 

July 1, 2021 Maximo Cloud Delivery 
Services 

Jul 1, 2021 – Sept 30, 2021 $73,932.00 
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Amounts are due upon receipt of the invoice and payable within 30 days of the invoice date to an account 
specified by IBM. Late payment fees may apply. 

8.1 Optional Services Charges 

Any optional services required by you will be handled in accordance with the project change control 
procedure. 

8.1.1 Additional Users 

In the event you require an additional number of Users to be enabled to access and use the Program, you 
will notify IBM in writing and IBM will provide you with a PCR for such additional Users within a reasonable 
period of time after your request. You will be required to obtain the correct number of                     
Program licenses and entitlements for such Users. 

9. Additional Terms and Conditions 

9.1 Continuation of Services 

You will notify IBM in writing at least 60 days prior to expiration of the current Term if you wish to either a) 
continue the Services without interruption, beyond any current Term; or b) terminate the Services at the 
end of any current Term. 

If you fail to do either of the foregoing, IBM will terminate the Services immediately upon expiration of the 
current Term. 

IBM reserves the right to withdraw the Services at any time, and will provide you notice of such 
withdrawal three months prior to the end of any current Term of this SOW. 

9.2 Termination 

Either party may terminate this SOW for material breach by the other upon written notice containing the 
specific nature of the material breach. The breaching party will have one month from receipt of notice to 
cure such breach unless otherwise agreed in writing, except for nonpayment by you which breach must 
be cured within five days from receipt of notice. If breach has not been timely cured, then the non- 
breaching party may immediately terminate this SOW upon written notice. 

Upon termination of this SOW, other than for uncured material breach by IBM, you agree to pay to IBM: 
a) all applicable charges due IBM for the remainder of the current Term; and b) any costs IBM incurs in 
terminating the Services. 

9.3 Compliance with Import and Export Laws 

IBM and Client will each comply with applicable export and import laws and regulations, including those of 
the United States that prohibit or limit export for certain uses or to certain end users, and each of us will 
cooperate with the other by providing all necessary information to the other, as needed for compliance. 

Each of us shall provide the other with advance written notice prior to providing the other party with 
access to data requiring an export license. 

9.4 Regulated Services 

IBM does not operate as a provider of services regulated by the Federal Communications Commission 
(“FCC”) or state regulatory authorities (called “State Regulators”), and does not intend to provide any 
services which are regulated by the FCC or State Regulators. If the FCC or any State Regulator imposes 
regulatory requirements or obligations on any services provided by IBM hereunder, IBM may change the 
way in which such services are provided to you to avoid the application of such requirements or 
obligations to IBM (e.g., by acting as your agent for acquiring such services from a third party common 
carrier). 

 
 
 
 
 

IBM agrees to provide the Services described in this SOW provided you accept this SOW, without 
modification, by signing in the space provided below on or before October 31, 2016. 
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Each of us agrees that the complete agreement, which replaces any prior oral or written communications between 
us regarding this transaction, consists of 1) the Statement of Work, and 2) the Agreement referenced below or any 
equivalent agreement in effect between us as identified below. 

 
 
 
 

In entering into this SOW, you are not relying upon any representation made by or on behalf of IBM that is not 
specified in the Agreement or this SOW, including, without limitation, charges to be paid, the experiences of other 
Clients; or the results or savings you may achieve. 

An authorized signature on this page by you indicates your acceptance of this Statement of Work. 
 

Agreed to: 

Denver International Airport 

 Agreed to: 

International Business Machines Corporation 

By:  By: 

Authorized signature  Authorized signature 

Title:  Title: 

Name (type or print):  Name (type or print): 

Date:  Date: 

Agreement name:  

IBM MAXIMO & TRIRIGA 
IMPLEMENTATION PHASES 2-5 AND 
HOSTING SERVICES  
 
 
Agreement number:  201628452-00 

 

 
Client City and State: 

  
IBM Fax number: 845-264-6467 

IBM E-mail address: us3ls@us.ibm.com 

 

mailto:us3ls@us.ibm.com
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Statement of Work MWOD-9UKJHU 

for 

IBM TRIRIGA Software Hosting Services 

Prepared for 

Denver International Airport 
 

August 17, 2016 
 
 
 
 
 
 
 
 
 

 
Unless otherwise provided by law, the information in this Statement of Work may not be disclosed outside 
of Denver International Airport and may not be duplicated, used or disclosed in whole or in part for any 
purpose other than to evaluate the Statement of Work, provided that, if a contract is awarded to IBM as a 
result of or in connection with the submission of this Statement of Work, Denver International Airport will 
have the right to duplicate, use or disclose the information to the extent provided by the contract. This 
restriction does not limit the right of Denver International Airport to use information contained in this 
Statement of Work if it is obtained from another source without restriction. IBM retains ownership of this 
Statement of Work. 
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This Statement of Work (“SOW”) is between the Customer (also called “you” and “your”) and the IBM 
legal entity referenced below (“IBM”) and will be governed by the terms and conditions of the agreement 
identified in the signature block of this SOW (the “Agreement”). 

1. Definitions 

The following definitions apply to this SOW: 

Authorized Registered User – a User that has full access to all functions of the Program in accordance 

with the associated license agreement for the Program. 

Authorized Requestor User – a User that has access to only the self-service functions of the Program in 

accordance with the associated license agreement for the Program. 

Content – your electronic information, owned by you and created, uploaded and transferred by a User 

while accessing the Services. 

Development Environment – a virtual server provided for Customer to control design of the Program. 
This virtual server is isolated from the Hosting Environment and is accessed through the Internet via a 
web link provided by IBM. 

Development Environment User – a User that has access to the Development Environment. 

Hosting Environment – the IBM-provided hardware, software, and networking components at an IBM- 

designated location on which the Program will be installed and which you will access via the Internet. 
The Hosting Environment includes the production environment and a test environment. 

Internet – the public worldwide network of TCP/IP-based networks. 

Limited Use Authorized Registered User – a User that has limited access to functions of the Program 

in accordance with the associated license agreement for the Program. 

Program – the IBM TRIRIGA software program licensed to you by IBM under a separate license 

agreement. 

User – the individuals authorized by you to access and use the Services. A User includes “Authorized 

Registered User;” “Authorized Requestor User;” “Limited Use Authorized Registered User” and 
“Development Environment User.” 

2. Scope of Work 

IBM will provide the following which will collectively be referred to herein as, the “Services”: 1) the 
Hosting Environment and the technical support to manage the Hosting Environment that will enable you 
to access the Program, via the Internet, and use the Program in accordance with the provisions of its 
associated license agreement; and 2) the support to install any patches and fixes you are entitled to 
receive under the software subscription and support agreement that pertains to the Program. 

This SOW is for the Services only. As a prerequisite, you must obtain a license to the Program under the 
applicable license agreement as well as maintenance for the Program under the applicable software 
subscription and support agreement. You are not receiving a grant of license to the Program or 
maintenance services under this SOW. You represent that you have previously obtained a separate 
license agreement and a separate subscription and support agreement for the Program from IBM or an 
IBM authorized third party under which you presently have valid rights to use the Program and to obtain 
subscription and support, and that such valid rights will continue for the Term of this SOW. 

The responsibilities of both parties are listed below. Any changes to this SOW will be processed in 
accordance with the project change control procedure described herein. To the extent there is any 
contradiction, inconsistency or ambiguity between the terms of this SOW and the Agreement, this SOW 
will govern. 

3. Project Management Responsibilities 

3.1 IBM Project Management 

IBM will identify a project manager who will: 

a. review the SOW, and any associated documents, with your project manager as defined in the 
section below entitled “Your Project Manager;” 

b. coordinate and manage the technical activities of IBM's personnel; 
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c. establish and maintain communications through your project manager; 

d. review and administer the project change control procedure with your project manager; 

e. manage, measure, track and evaluate progress under this SOW and resolve any issues with your 
project manager; and 

f. conduct regularly scheduled meetings with your project team to review status. 

3.2 Your Project Manager 

Prior to the start of this SOW, you will designate a person called your project manager who will be the 
focal point for IBM communications relative to the Services and will have the authority to act on behalf of 
you in all matters regarding this SOW. Your project manager's responsibilities include: 

a. manage your personnel and responsibilities under this SOW; 

b. serve as the interface between IBM and all your organizations participating in the Services; 

c. administer the project change control procedure with the IBM project manager; 

d. participate in any status meetings; 

e. obtain and provide information, data, and decisions within three working days of IBM's request 
unless you and IBM agree in writing to a different response time; 

f. help resolve any issues and escalate issues within your organization, as necessary; and 

g. review with the IBM project manager any of your invoice or billing requirements. Such requirements 
that deviate from IBM's standard invoice format or billing procedures may have an effect on price, 
and will be managed through the project change control procedure. 

4. Services 

4.1 IBM Responsibilities 

IBM will provide the Services as described in this SOW. 

IBM will: 

a. provide, manage and maintain the Hosting Environment at an IBM or IBM-controlled facility 
(including facilities subcontracted by IBM); 

b. install the Program within the Hosting Environment and activate using the Program entitlements you 
are authorized to receive in accordance with the associated license agreement for the Program; 

c. configure the Program within the Hosting Environment for the number of Users, as specified in the 
“Charges” section of this SOW, to access and use the Program; 

d. provide you with URL addresses for the Hosting Environment in order for you to access the 
Program via the Internet; 

e. provide industry standard Secure Socket Layer (SSL) encryption (128 bit or higher) for Content; 

f. provide File Transfer Protocol (FTP) access to the Hosting Environment; 

g. provide 24x7 monitoring of the Hosting Environment and the Program; 

h. perform Hosting Environment system administration activities including but not limited to database 
updates, application deployments, application troubleshooting, and network optimization. These 
activities will be scheduled through the IBM Project Manager; 

i. provide and perform incident, problem and change management for the Hosting Environment in 

accordance with IBM’s then-current processes and procedures; 

j. perform daily incremental backups and weekly full backups; 

k. rotate backup tapes weekly to an off-site location as determined by IBM and retain such backup 
tapes for a three month period; 

l. provide access to the IBM TRIRIGA service desk: http://servicedesk.mro.com for up to three (3) 
of your personnel; 

m. apply any fixes, upgrades or enhancements to the Program agreed to between you and IBM that 
you are entitled to receive under the then-current separate subscription and support agreement; 

http://servicedesk.mro.com/
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n. deploy changes, created by you, between the Development Environment (if applicable) and the test 
and production portions of the Hosting Environment in accordance with the then-current change 
management processes; and 

o. provide a copy of the Content to you within 30 days from the expiration or termination of this SOW. 
IBM will delete all remaining Content from the Hosting Environment within 45 days from the 
expiration or termination of this SOW. 

p. provide, manage and maintain the Development Environment at an IBM or IBM-controlled facility 
(including facilities subcontracted by IBM); 

q. install the Program within the Development Environment and activate in accordance with the 
Program entitlements you are authorized to receive with the associated license agreement for the 
Program; 

r. configure the Program for the number of Development Users, as specified in the “Charges” section 
of this SOW, to access and use the Program; 

s. configure report design tools for use by you; 

t. provide a web link for Internet access to the Development Environment; 

u. provide FTP access to the Development Environment; 

v. perform hardware and operating system administration activities including but not limited to 
database updates, application deployments, application troubleshooting, and network optimization. 
These activities will be scheduled through the IBM Project Manager; 

w. provide and perform incident, problem and change management for the Development Environment 
in accordance with IBM’s then-current processes and procedures; and 

x. provide 24x7 monitoring of the Development Environment. 

4.2 Your Responsibilities 

The completion of the effort depends on the full commitment and participation of your management and 
personnel. 

The responsibilities listed in this section are in addition to those responsibilities specified in the 
Agreement, and are to be provided at no charge to IBM. IBM's performance is predicated upon the 
following responsibilities being fulfilled by you. Delays in performance of these responsibilities may result 
in additional cost and/or delay of the completion of the Services, and will be handled in accordance with 
the project change control procedure below. 

You will: 

a. be responsible for the Internet connection (type and speed) between your Users and the Hosting 
Environment. The typical bandwidth requirement is approximately 6.2 Kilobytes/second (Kbps) per 
concurrent User; 

b. access the Program using a standard web browser as specified in the Program documentation; 

c. provide IBM with valid license keys to the Program for the Term of this SOW; 

d. maintain the correct number of valid Program license rights and entitlements and the software 
subscription and support during the Term of this SOW; 

e. follow the incident, problem and change management processes and procedures as provided by 
IBM; and 

f. be responsible for ensuring the security and confidentiality of all User IDs, including establishing, 
distributing, and monitoring unique User identification names and passwords for access to and use 
of the Services; 

g. be responsible for all development activities within the Development Environment; and 

h. perform system administration activities within the Development Environment including but not 
limited to application deployment, application server starting/stopping, and database configuration. 

4.3 Your Other Responsibilities 

You agree to: 
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a. ensure that your staff is available to provide such assistance as IBM reasonably requires and that 
IBM is given reasonable access to your senior management, as well as any members of your staff 
to enable IBM to provide the Services, if any. You will ensure that your staff has the appropriate 
skills and experience. If any of your staff fails to perform as required, you will make suitable 
additional or alternative staff available; 

b. provide all information and materials reasonably required to enable IBM to provide the Services, if 
any. You agree that all information disclosed or to be disclosed to IBM is and will be true, accurate 
and not misleading in any material respect. IBM will not be liable for any loss, damage or 
deficiencies in the Services, if any, arising from inaccurate, incomplete, or otherwise defective 
information and materials supplied by you; 

c. be responsible for the identification and interpretation of any applicable laws, regulations, and 
statutes that affect Customer’s existing systems, programs, or data to which IBM will have access 
during the Services. It is Customer’s responsibility to ensure the systems, programs, and data meet 
the requirements of those laws, regulations and statutes; 

d. grant IBM the rights, as necessary, to use, access, modify and process Content being transferred 
into and out of the Hosting Environment for IBM to perform its responsibilities under this SOW; 

e. obtain any necessary consents and take any other actions required by applicable laws, including but 
not limited to data privacy laws, prior to disclosing any of its employee information or other personal 
information or data to IBM. Customer also agrees that with respect to data that is transferred or 
hosted outside of the United States, Customer is responsible for ensuring that all such data 
transmitted outside of the United States adheres to the laws and regulations governing such data; 

f. be solely responsible for all Content including, without limitation, its selection, creation, design, 
licensing, installation, accuracy, maintenance, testing, backup and support and all copyright, patent 
and trademark clearances in all applicable jurisdictions and usage agreements for any and all 
Content. IBM will be relieved of its obligations to the extent your failure to promptly obtain such 
licenses or approvals adversely affect IBM’s ability to perform its obligations. If a third party asserts 
a claim against IBM as a result of your failure to promptly obtain these licenses or approvals, you 
agree to reimburse IBM for any costs and damages that IBM may reasonably incur in connection 
with such claim; and 

g. be solely responsible for any Content file, the selection and implementation of controls on its access 
and use, and the security of Content during transmission on the Customer’s network or the Internet 
(and for correcting transmission errors and data corruption problems) notwithstanding any other 
provision herein. 

5. Availability and Support 

5.1 Availability Objective 

The Services allow for access to the Program 24 hours per day, seven days per week. The availability 
objective for such access to the Program is 99.5% during any given month during the Term of this SOW 
(“Availability”). Availability is measured at the Hosting Environment on a monthly basis, exclusive of any 
Outages. An “Outage” is your inability to access the Program or recognition by IBM that you are unable 
to access the Program. 

A scheduled maintenance period is the time each Saturday morning from 2:00 GMT until 5:00 GMT 
(Friday from 10:00 pm through Saturday at 1:00 am, Eastern Time) at the Hosting Environment location. 
The Program may be available during scheduled maintenance periods, however performance may be 
slower than normal and the Program may become unavailable during any such scheduled maintenance 
periods. 

The Availability measurement will begin 30 days after access to the Program is made available to you via 
the Internet. IBM will monitor the Availability and will investigate any performance deviations or Outages. 

To the extent there are any performance deviations or Outages, IBM will use commercially reasonable 
efforts to restore the Services. IBM will examine root causes, identify problems and attempt to minimize 
recurrences by making recommendations for actions to be taken by you and IBM. 

5.2 Exclusions 

Outages under this SOW are: 
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a. scheduled maintenance periods; 

b. planned activities, such as database maintenance and fixes, upgrades or enhancements to the 
Program, as agreed to with you; 

c. any failure of the Program. Failure of the Program is covered under the separate software 
subscription and support agreement that pertains to the Program; and 

d. any event outside of IBM’s control, including but not limited to the following: 

(1) periods of emergency maintenance activities for hardware or software; 

(2) your lack of availability or untimely response to respond to incidents that require your 
participation for resolution; 

(3) your nonperformance of your obligations under this SOW; 

(4) failures due to hardware, software, network components, power outages or applications, for 
which IBM is not responsible; 

(5) modifications of the IBM-provided software or hardware by you or any third party, unless 
approved in writing by IBM; 

(6) other activities you direct, denial of service attacks, natural disasters, changes resulting from 
government, political, or other regulatory actions or court orders, strikes or labor disputes, acts 
of civil disobedience, acts of war, acts against parties (including carriers and your or IBM’s 
other vendors), and other force majeure items. 

5.3 Program Support 

Should you require technical support for the Program, you may contact the IBM Support Center, as set 
forth in your software subscription and support agreement. IBM will provide you with access to problem 
report submission and tracking information as well as to a customer support knowledgebase via the IBM 
Software Support web site. 

5.4 Services Support 

Should you require technical support for the Services, you may contact the IBM TRIRIGA Hosting service 
desk at: http://servicedesk.mro.com/ or via email at: hostedservices@ca.ibm.com. 

IBM will work with you to determine the nature of the problem and then assign one of the following 

“Severity Levels” as defined below to the problem: 

a. Severity Level 1 

Critical situation/system is down: A business critical component is inoperable or a critical interface 
has failed. Customer is unable to use the Services. Severity Level 1 applies to the production 
environment only. 

b. Severity Level 2 

Significant impact: A component is severely restricted in its use, causing significant business 
impact. Customer’s use of Services is severely limited. 

c. Severity Level 3 

Moderate impact: A non-critical component is malfunctioning, causing moderate business impact. 
Customer’s use of Services is possible with less significant features. 

d. Severity Level 4 

Minimal impact: A non-critical component is malfunctioning, causing minimal business impact, or a 
non-technical request is made. 

6. Project Change Control Procedure 

The following process will be followed if a change to this SOW is required. 

a. A Project Change Request (“PCR”) will be the vehicle for communicating a change. The PCR must 
describe the change, the rationale for the change and the effect the change will have on the SOW. 
The investigation and the implementation of changes may result in modifications to the Term, 
charges, and other terms of this SOW and the Agreement. 

http://servicedesk.mro.com/
mailto:hostedservices@ca.ibm.com
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b. IBM and you may determine that it is necessary to add additional Services or extend the Term. In 
such event, you may authorize additional amounts or a Term extension by execution of a PCR. If 
accepted or initiated by IBM, a letter or an e-mail will act as a PCR to this SOW. All other requested 
changes will require execution of a PCR as discussed below. 

c. A PCR must be signed by authorized representatives from both parties to authorize implementation 
of the change. Until a change is agreed to in writing, both parties will continue to act in accordance 
with the latest agreed version of the SOW. 

7. Term 

The term of the Services to be provided (“Term”) will begin between a start date to be determined by both 
parties and currently estimated to be 12/01/2016 (the “Effective Date”) and an estimated end date of 
09/30/2021, or on other dates mutually agreed to between you and IBM. 

8. Charges 

The charge for the Services described in this SOW, exclusive of applicable taxes, is $546,904.00. 
 
 

IBM TRIRIGA Hosting Services Quantity Unit Price Extended Price 

1Yr - TRIRIGA Hosting –Up to 20 Concurrent Authorized 
Users (minimum sizing) 

20 $1,500.00 $30,000.00 

1Yr - TRIRIGA Hosting - Development Environment up to 5 
users 

1 $25,000.00 $25,000.00 

1Yr - TRIRIGA Hosting - Test Environment 1 $23,000.00 $23,000.00 

1 Yr – TRIRIGA Hosting – Train Environment 1 $25,000.00 $25,000.00 

Year 1 TOTAL   $103,000.00 

1 YR – TRIRIGA Hosting – Up to 20 Concurrent Authorized 
Users (minimum sizing) 

20 $1,545.00 $30,900.00 

1Yr - TRIRIGA Hosting - Development Environment up to 5 
users 

1 $25,750.00 $25,750.00 

1 Yr – TRIRIGA Hosting – Test Environment 1 $23,690.00 $23,690.00 

1 Yr – TRIRIGA Hosting – Train Environment 1 $25,750.00 $25,750.00 

Year 2 TOTAL 
  $106,090.00 

1 Yr – TRIRIGA Hosting – Up to 20 Concurrent Authorized 
Users (minimum sizing) 

20 $1,592.00 $31,840.00 

1 Yr - TRIRIGA Hosting - Development Environment up to 
5 users 

1 $26,522.00 $26,522.00 
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1 Yr – TRIRIGA Hosting – Test Environment 1 $24,400.00 $24,400.00 

1 Yr – TRIRIGA Hosting – Train Environment 1 $26,522.00 $26,522.00 

Year 3 TOTOAL   $109,284.00 

1 YR – TRIRIGA Hosting – Up to 20 Concurrent Authorized 
Users (minimum sizing) 

20 $1,640.00 $32,800.00 

1Yr - TRIRIGA Hosting - Development Environment up to 5 
users 

1 $27,318.00 $27,318.00 

1 Yr – TRIRIGA Hosting – Test Environment 1 $25,132.00 $25,132.00 

1 Yr – TRIRIGA Hosting – Train Environment 1 $27,318.00 $27,318.00 

Year 4 TOTAL   $112,568.00 

1 YR – TRIRIGA Hosting – Up to 20 Concurrent Authorized 
Users (minimum sizing) 

20 $1,690.00 $33,800.00 

1Yr - TRIRIGA Hosting - Development Environment up to 5 
users 

1 $28,138.00 $28,138.00 

1 Yr – TRIRIGA Hosting – Test Environment 1 $25,886.00 $25,886.00 

1 Yr – TRIRIGA Hosting – Train Environment 1 $28,138.00 $28,138.00 

Year 5 TOTAL   $115,962.00 

 

You will be invoiced in advance for the charge for the Services at the beginning of each quarter of the 
Term under this SOW. You will be invoiced for any optional services upon signature of the PCR 
authorizing such optional services and charges. 

 

Invoice Date Invoice Description Billing Period Invoice Amount 

 

October 1, 2016 

 

TRIRIGA Hosting 

 

October 1, 2016 – December 31, 2016 

 

$25,750.00 

January 1, 2017 TRIRIGA Hosting January 1 – March 31, 2017 $25,750.00 

April 1, 2017 TRIRIGA Hosting April 1 – June 30, 2017 $25,750.00 

July 1, 2017 TRIRIGA Hosting July 1 – September 30, 2017 $25,750.00 

October 1, 2017 TRIRIGA Hosting October 1– December 31, 2017 $26,522.50 
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January 1, 2018 TRIRIGA Hosting January 1 – March 31, 2018 $26,522.50 

April 1, 2018 TRIRIGA Hosting April 1 – June 30, 2018 $26,522.50 

July 1, 2018 TRIRIGA Hosting July 1 – September 30, 2018 $26,522.50 

October 1, 2018 TRIRIGA Hosting October 1 – December 31, 2018 $27,321.00 

January 1, 2019 TRIRIGA Hosting January 1, 2019 – March 31, 2019 $27,321.00 

April 1, 2019 TRIRIGA Hosting April 1 – June 30, 2019 $27,321.00 

July 1, 2019 TRIRIGA Hosting July 1 – September 30, 2019 $27,321.00 

October 1, 2019 TRIRIGA Hosting October 1 – December 31, 2019 $28,142.00 

January 1, 2020 TRIRIGA Hosting January 1 – March 31, 2020 $28,142.00 

April 1, 2020 TRIRIGA Hosting April 1 – June 30, 2020 $28,142.00 

July 1, 2018 TRIRIGA Hosting July 1 – September 30, 2020 $28,142.00 

October 1, 2020 TRIRIGA Hosting October 1 – December 31, 2020 $28,990.50 

January 1, 2021 TRIRIGA Hosting January 1 – March 31, 2021 $28,990.50 

April 1, 2021 TRIRIGA Hosting April 1 – June 30, 2021 $28,990.50 

July 1, 2021 TRIRIGA Hosting July 1 – September 30, 2021 $28,990.50 

 

Amounts are due upon receipt of invoice and payable within 30 days. You agree to pay accordingly, 
including any late payment fee. Payment may be made electronically to an account specified by IBM or 
by other means agreed to by the parties. 

8.1 Optional Services Charges 

Any optional services required by you will be handled in accordance with the project change control 
procedure. 

8.1.1 Additional Users 

In the event you require an additional number of Users to be enabled to access and use the Program, you 
will notify IBM in writing and IBM will provide you with a PCR for such additional Users within a reasonable 
period of time after your request. You will be required to obtain the correct number of                     
Program licenses and entitlements for such Users. 

9. Additional Terms and Conditions 

9.1 Continuation of Services 

You will notify IBM in writing at least 60 days prior to expiration of the current Term if you wish to either a) 
continue the Services without interruption, beyond any current Term; or b) terminate the Services at the 
end of any current Term. 

If you fail to do either of the foregoing, IBM will terminate the Services immediately upon expiration of the 
current Term. 

IBM reserves the right to withdraw the Services at any time, and will provide you notice of such 
withdrawal three months prior to the end of any current Term of this SOW. 
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9.2 Termination 

Either party may terminate this SOW for material breach by the other upon written notice containing the 
specific nature of the material breach. The breaching party will have one month from receipt of notice to 
cure such breach unless otherwise agreed in writing, except for nonpayment by you which breach must 
be cured within five days from receipt of notice. If breach has not been timely cured, then the non- 
breaching party may immediately terminate this SOW upon written notice. 

Upon termination of this SOW, other than for uncured material breach by IBM, you agree to pay to IBM: 
a) all applicable charges due IBM for the remainder of the current Term; and b) any costs IBM incurs in 
terminating the Services. 

9.3 Compliance with Import and Export Laws 

IBM and Customer will each comply with applicable export and import laws and regulations, including 
those of the United States that prohibit or limit export for certain uses or to certain end users, and each of 
us will cooperate with the other by providing all necessary information to the other, as needed for 
compliance. Each of us shall provide the other with advance written notice prior to providing the other 
party with access to data requiring an export license. 

9.4 Regulated Services 

IBM does not operate as a provider of services regulated by the Federal Communications Commission 
(“FCC”) or state regulatory authorities (called “State Regulators”), and does not intend to provide any 
services which are regulated by the FCC or State Regulators. If the FCC or any State Regulator imposes 
regulatory requirements or obligations on any services provided by IBM hereunder, IBM may change the 
way in which such services are provided to you to avoid the application of such requirements or 
obligations to IBM (e.g., by acting as your agent for acquiring such services from a third party common 
carrier). 
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IBM agrees to provide the Services described in this SOW provided you accept this SOW, without 
modification, by signing in the space provided below on or before October 31, 2016. 

 
 

 

 

Each of us agrees that the complete agreement, which replaces any prior oral or written communications between 
us regarding this transaction, consists of 1) the Statement of Work, and 2) the Agreement referenced below or any 
equivalent agreement in effect between us as identified below. 

In entering into this SOW, you are not relying upon any representation made by or on behalf of IBM that is not 
specified in the Agreement or this SOW, including, without limitation, charges to be paid, the experiences of other 
customers; or the results or savings you may achieve. 

An authorized signature on this page by you indicates your acceptance of this Statement of Work. 
 

Agreed to: 

Denver International Airport 

 Agreed to: 

International Business Machines Corporation 

By:  By: 

Authorized signature  Authorized signature 

Title:  Title: 

Name (type or print):  Name (type or print): 

Date:  Date: 

Agreement name:  
IBM MAXIMO & TRIRIGA IMPLEMENTATION 
PHASES 2-5 AND HOSTING SERVICES 
AGREEMENT 
 
 
 
Agreement number:   201628452-00 
 

 
 

Customer City and State: 

Denver, CO 

  
 

IBM Fax number: 845-491-5180 

IBM E-mail address: us3ls@us.ibm.com 

 

mailto:us3ls@us.ibm.com


International Business Machines Corporation (IBM) 
IBM Maximo & TRIRIGA Implementation Phases 2-5 and Hosting Services 
Contract Number 201628452-00 

 

 

EXHIBIT B 
 

HOSTING SERVICES ADDENDUM 
 

Throughout this Agreement, Consultant agrees to comply with statutory or regulatory 
requirements that are applicable to Consultant in its role as the provider of information 
technology products and Services under this Agreement. 

 
1. DEFINITIONS 

 

Whenever used in this Addendum, any schedules, exhibits, or addenda to this Addendum, 
the following terms shall have the meanings assigned below. Other capitalized terms used 
in this Addendum are defined in the context in which they are used. 
For the purposes of this Exhibit B, “Contractor” shall mean “Consultant”. 

 
1.1 "Addendum" means this Hosting Services Addendum between City and 
Contractor, inclusive of all schedules, exhibits, attachments, addenda and other 
documents incorporated by reference. 

 
1.2 “Agreement” means the agreement between the City and Contractor, Contract 
Number 201628452-00, as may from time to time be amended. 

 
1.3 “Brand Features” means the trade names, trademarks, service marks, logos, domain 
names, and other distinctive brand features of each party, respectively, as secured by such 
party from time to time. 

 
1.4 RESERVED. 

 

1.5 “Data” means the same as “Content” as defined in section 1 Definitions in the Hosting 
Services Statement of Work in Exhibit A-1. 

 
1.6 “Data Compromise” means any actual unauthorized access to or unauthorized acquisition 
of computerized Data that compromises the security, confidentiality, or integrity of the Data, or 
the ability of City to access the Data. 

 
1.7 "Documentation" means, collectively: (a) all materials published or otherwise made 
available to City by Contractor that relate to the functional, operational and/or performance 
capabilities of the Services; (b) all user, operator, system administration, technical, support and 
other manuals and all other materials published or otherwise made available by Contractor that 
describe the functional, operational and/or performance capabilities of the Services; (c) any 
Requests for Information and/or Requests for Proposals (or documents of similar effect) issued by 
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City, and the responses thereto from Contractor, and any document which purports to update or 
revise any of the foregoing; and (d) the results of any Contractor “Use Cases Presentation”, 
“Proof of Concept” or similar type presentations or tests provided by Contractor to City. The 
ownership of any documentation that is provided to the City as a deliverable Material of a 
Statement of Work in Exhibits A-1, A-2, and A-3 shall be as defined in section 52 Materials 
Ownership and License above. 

 
1.8 “Downtime” means any period of time of any duration that the Services are not made 
available by Contractor to City for any reason, including scheduled maintenance or Enhancements. 

 
1.9 “End User” means the individuals (including, but not limited to employees, authorized 
agents, students and volunteers of City; Third Party consultants, auditors and other independent 
contractors performing services for City; any governmental, accrediting or regulatory bodies 
lawfully requesting or requiring access to any Services; customers of City provided services; and 
any external users collaborating with City) authorized by City to access and use the Services 
provided by Contractor under this Addendum. 

 
1.10 “End User Data” includes End User account credentials and information, and all records 
sent, received, or created by or for End Users, including email content, headers, and attachments, 
and any Protected Information of any End User or Third Party contained therein or in any logs 
or other records of Contractor reflecting End User’s use of Contractor Services. 

1.11 "Enhancements" means any improvements, modifications, upgrades, updates, fixes, 
revisions and/or expansions to the Services that Contractor may develop or acquire and 
incorporate  into its standard version of the Services or which the Contractor has elected to make 
generally available to its customers during the term of this Agreement. 

 
1.12 “Intellectual Property Rights” includes without limitation all right, title, and interest in 
and to all (a) Patents and all filed, pending, or potential applications for Patents, including any 
reissue, reexamination, division, continuation, or continuation-in-part applications throughout the 
world now or hereafter filed; (b) trade secret rights and equivalent rights arising under the common 
law, state law, and federal law; (c) copyrights, other literary property or authors rights, whether or 
not protected by copyright or as a mask work, under common law, state law, and federal law; and 
(d) proprietary indicia, trademarks, trade names, symbols, logos, and/or brand names under 
common law, state law, and federal law. 

 
1.13 ”Protected Information” is information, including but not limited to, personally-  
identifiable information,  student records, protected health information, or individual financial 
information (collectively,  “Protected Information”) that is subject to state or federal laws 
restricting the use and disclosure of  such information, including, but not limited to, the Colorado 
Constitution; the Colorado Consumer  Protection Act (Colo. Rev. Stat. Ann. § 6-1-716); and the 
privacy and information security aspects  of the Administrative Simplification provisions of the 
federal Health Insurance Portability and  Accountability Act (45 CFR Part 160 and Subparts A, C, 
and E of Part 164). 

 
1.14 “Project Manager” means the individual who shall serve as each party’s point of contact 
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with the other party’s personnel as provided in this Addendum. The initial Project Managers and 
their contact information are set forth in the Notices section below and may be changed by a party 
at any time upon written notice to the other party. 

 
1.15 Not used. 

 

1.16 RESERVED. 
 

1.17 "Third Party" means persons, corporations and entities other than Contractor, City 
or any of their employees, contractors or agents. 

 
1.18 “City Data” includes all records relating to City’s use of Contractor Services and 
administration of End User accounts, including any Protected Information of City personnel 
that does not otherwise constitute Protected Information of an End User. 

 
 

2. RIGHTS AND LICENSE IN AND TO CITY AND END USER DATA 
 

2.1 The parties agree that as between them, all rights, including all Intellectual Property Rights, 
in and to City and End User Data shall remain the exclusive property of City, and Contractor has a 
limited, nonexclusive license to access and use these Data as provided in this Addendum solely for 
the purpose of performing its obligations under this Agreement. 

 
2.2 All End User Data and City Data created and/or processed by the Services is and shall 
remain the property of City and shall in no way become attached to the Services, nor shall 
Contractor have any rights in or to the Data of City. 

 
2.3 This Addendum does not give a party any rights, implied or otherwise, to the other’s Data, 
content, or intellectual property, except as expressly stated in the Addendum. 

 
2.4 City retains the right to use the Services to access and retrieve City and End User Data 
stored on Contractor’s Services infrastructure at any time at its sole discretion during the term 
of the Agreement. 

 
 

3. DATA PRIVACY 
 

3.1 Except as otherwise set forth herein, IBM will limit access and use of City’s proprietary 
Data to IBM employees and contractors as needed to deliver the Services. IBM will not disclose 
City’s proprietary Data, and will return or destroy City’s Data upon the expiration or cancellation 
of the Services, or earlier upon City’s request. IBM reserves the right to charge for certain 
activities performed at City’s request or direction (such as delivering Data in a specific format). 

 
3.2 Contractor will provide access to City and End User Data only to those Contractor 
employees, contractors and subcontractors (“Contractor Staff”) who need to access the Data to 
fulfill Contractor’s obligations under this Addendum. Contractor will confirm that, prior to 
being  granted access to the Data, newly hired Contractor Staff who perform work under this 
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Addendum have all undergone and passed criminal background screenings; have successfully 
completed annual instruction of a nature sufficient to enable them to effectively comply with 
all Data protection provisions of this Addendum; and possess all qualifications appropriate to 
the nature of the employees’ duties and the sensitivity of the Data they will be handling. 

 
 

4. DATA SECURITY AND INTEGRITY 
 

4.1 All facilities used to store and process City and End User Data will implement and 
maintain administrative, physical, technical, and procedural safeguards and best practices that are 
designed to secure such Data from unauthorized access, destruction, use, modification, or 
disclosure. Such measures will be no less protective than those used to secure Contractor’s own 
Data of a similar type, and in no event less than reasonable in view of the type and nature of the 
Data involved. 

 
4.2 Contractor represents that all City Data and End User Data will be encrypted in 
transmission (including via web interface) and in storage at a level equivalent to or stronger than 
128-bit level encryption. 

 
4.3 Contractor shall at all times use industry-standard and up-to-date security tools, 
technologies and procedures including, but not limited to anti-virus and anti-malware protections 
and intrusion detection and reporting in providing Services under this Agreement. 

 
4.4 Prior to the Effective Date of this Agreement, Contractor will at its expense conduct 
or have conducted the following, and thereafter, Contractor will at its expense conduct or 
have  conducted the following at least once per year, and promptly after any actual Data 
Compromise: 

 
a) A SSAE 16/SOC 2 audit of Contractor’s security policies, procedures and controls; 
b) RESERVED. 
c) RESERVED. 
d) RESERVED. 

 
4.5 Contractor will provide City the reports or other documentation resulting from the above 
audits, certifications, scans and tests within seven (7) business days of Contractor’s receipt of such 
results. 

 
4.6 Based on the results of the above audits, certifications, scans and tests, Contractor will, 
within thirty (30) calendar days of receipt of such results, promptly modify its security measures in 
order to meet its obligations under this Agreement, and provide City with written evidence of 
remediation. 

 
4.7 City may require, at its expense, that Contractor perform additional audits and tests, the 
results of which will be provided to City within seven (7) business days of Contractor’s receipt of 
such results. 
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4.8 RESERVED. 
 
 

5. RESPONSE TO LEGAL ORDERS, DEMANDS OR REQUESTS FOR DATA 
 

5.1 Except as otherwise expressly prohibited by law, Contractor will: 
 

a) If required by a court of competent jurisdiction or an administrative body to 
disclose City and/or End User Data, Contractor will promptly notify City in writing 
upon receiving notice of such requirement and prior to any such disclosure; 
b) Consult with City regarding its response; 
c) Cooperate with City’s reasonable requests in connection with efforts by City to 
intervene and quash or modify the legal order, demand or request, at the City's cost 
and expense; and 
d) Upon City’s request, provide City with a copy of its response to the extent legally 

permissible, and except where prohibited by law or court order. 
 

5.2 If City receives a subpoena, warrant, or other legal order, demand or request seeking City 
or End User Data maintained by Contractor, City will promptly provide a copy to Contractor. 
Contractor will exert commercially reasonable efforts to supply City with copies of Data required 
for City to respond within five (5) business days or as mutually agreed after receipt of copy from 
City, and will cooperate with City’s reasonable requests in connection with its response, at the 
City's cost and expense. 

 
 

6. DATA COMPROMISE RESPONSE 
 

6.1 Contractor shall report, either orally or in writing, to City any Data Compromise involving 
City or End User Data not authorized by this Addendum or in writing by City. Contractor shall 
make the report to City promptly upon discovery of the unauthorized disclosure, but in no event 
more than ten (10) business days after Contractor reasonably believes there has been such 
unauthorized use or disclosure. Oral reports by Contractor regarding Data Compromises will be 
reduced to writing, which may be in email form, and supplied to City as soon as reasonably 
practicable, but in no event more than forty-eight (48) hours after oral report. 

 
6.2 Upon becoming aware of any such Data Compromise, Contractor shall promptly 
investigate the circumstances, extent and causes of the Data Compromise, and report the results to 
City and continue to keep City reasonably informed of the progress of its investigation until the 
issue has been resolved. 

 
6.3 Contractor’s report discussed herein shall identify: (i) the nature of the unauthorized use or 
disclosure, (ii) the City or End User Data used or disclosed, (iii) who made the unauthorized use or 
received the unauthorized disclosure (if known), (iv) what Contractor has done or shall do to 
mitigate any deleterious effect of the unauthorized use or disclosure, and (v) what reasonable 
corrective action  Contractor has taken or shall take to prevent future similar unauthorized use or 
disclosure. 
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6.4 Within a commercially reasonable period after the date Contractor becomes aware of any 
such Data Compromise, Contractor shall have completed implementation of corrective actions to 
remedy the Data Compromise, restore City access to the Services as directed by City, and prevent 
further similar unauthorized use or disclosure. 

 
6.5 Contractor shall cooperate fully with City’s investigation of and response to any such Data 
Compromise incident. 

 
6.6 Except as otherwise required by law, Contractor will not provide notice of the incident 
directly to the persons whose Data were involved, regulatory agencies, or other entities, without 
prior written permission from City. 

 
6.7 In the event of an unauthorized disclosure of the City’s Protected Information resulting in a 
Data Compromise by Contractor, Contractor will reimburse the City for all reasonable costs 
related to the investigation of such breach as well as, at the City’s election, the furnishing of notice 
to any affected City End Users, and/or the offer to such affected individuals of ongoing monitoring 
services (e.g., credit bureau monitoring) not to exceed one year per incident; provided that             
a series of directly related incidents that present the same facts and circumstances shall be 
considered one incident. The principles of contributory negligence will apply when determining 
the amounts that Contractor is obligated to pay hereunder. . 

 
 

7. DATA RETENTION AND DISPOSAL 
 

7.1 Contractor will retain Data in an End User’s account, including attachments, until the End 
User deletes them or for the time period mutually agreed to by the parties in this Addendum. 

 
7.2 Using appropriate and reliable storage media, Contractor will regularly backup City and 
End User Data and retain such backup copies for 90 days. 

 
7.3 At the City’s election, Contractor will either securely destroy or transmit to City repository 
any backup copies of City and/or End User Data. Contractor will supply City a certification 
indicating the records disposed of, the date disposed of, and the method of disposition used. 

 
7.4 RESERVED. 

 
7.5 Contractor will promptly place a “hold” on Data destruction or disposal under its usual 
records retention policies of records that include City and End User Data, in response to a written 
request, such as an email, from City indicating that those records may be relevant to litigation that 
City reasonably anticipates. City will promptly coordinate with Contractor regarding the 
preservation and disposition of these records. Contractor shall continue to preserve the records 
until further notice by City. 
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8. DATA TRANSFER UPON TERMINATION OR EXPIRATION 
 

8.1 Upon termination or expiration of this Addendum, Contractor will confirm that all City 
and  End User Data are securely transferred to City, or a Third Party designated by City, within 
thirty (30) calendar days. Contractor will migrate the data in DB2 format. 

 
8.2 Contractor will provide City with no less than ninety (90) calendar days notice of 
impending cessation of its business or that of any Contractor subcontractor and any contingency 
plans in the event of notice of such cessation. This includes immediate transfer of any Data and 
providing City written confirmation that all City data has been deleted from the hosting systems. 

 
8.3 Along with the notice described above, as defined in the applicable Statement of Work, 
Contractor will provide information to and cooperate with the successor and with the City to 
identify gaps. 

 
8.4 Contractor will provide a full inventory and configuration of servers, routers, other 
hardware, and software involved in service delivery along with supporting documentation, 
indicating which if any of these are owned by or dedicated to City. 

 
8.5 Contractor shall implement its contingency and/or exit plans and take all necessary actions 
to provide for an effective and efficient transition of service with minimal disruption to City. 
Contractor will work closely with its successor to enable a successful transition to the new service 
and/or equipment, with minimal Downtime and effect on City, all such work to be coordinated and 
performed no less than ninety (90) calendar days in advance of the formal, final transition date. 

 
 

9. SERVICE LEVELS 
 

Not used in this Addendum. Incorporated into Agreement and Scope of Work. 
 

10. INTERRUPTIONS IN SERVICE; SUSPENSION AND TERMINATION OF 

SERVICE; CHANGES TO SERVICE 
 

Not used in this Addendum. Incorporated into Agreement and Scope of Work. 
 

 
11. RESERVED 

 

 

12. COMPLIANCE WITH APPLICABLE LAWS AND CITY POLICIES 
 

Contractor will comply with all applicable laws in performing Services under this Addendum 
that are applicable to Contractor in its role as the provider of information technology products 
and Services under the Agreement. Any Contractor personnel visiting City’s facilities will 
comply with all applicable City policies regarding access to, use of, and conduct within such 
facilities. City will provide copies of such policies to Contractor upon request. 
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13. WARRANTIES, REPRESENTATIONS AND COVENANTS 

 

13.1 Services Warranty. The Warranty for Consultant Services is provided in section 54 
above. 

 
Contractor’s obligations for breach of the Services Warranty shall be limited to using 
commercially reasonable efforts, at its own expense, to correct or replace that portion of the 
Services which fails to conform to such warranty, and, if Contractor is unable to correct any 
material breach in the Services Warranty by the  date which is sixty (60) calendar days after City 
provides notice of such breach, City may, in its  sole discretion, either extend the time for 
Contractor to cure the breach or terminate this  Addendum and receive a refund for the portion of 
the Services that Contractor is not able to correct or replace. 

 
13.2 No Disabling Code. Contractor represents and agrees that to the best of the Contractor’s 
knowledge and belief, the Services do  not contain and City will not receive from Contractor any 
virus, worm, trap door, back door, timer,  clock, counter or other limiting routine, instruction or 
design, or other malicious, illicit or similar unrequested code, including surveillance software or 
routines which may, or is designed to, permit access by any person, or on its own, to erase, or 
otherwise harm or modify any City system or Data (a "Disabling Code"). 

 
In the event a Disabling Code is identified, Contractor shall exert commercially reasonable efforts, 
at no additional cost to City, to: (a) furnish to City a corrected version of the Services without the 
presence of Disabling Codes; and, (b) as needed, re-implement the Services at no additional cost to 
City. This representation shall remain in full force and effect as long as this Addendum remains  in 
effect. 

 
13.3 RESERVED. 

 

13.4 Representation of Authority. Each party represents that it has the right to enter into this 
Addendum. Contractor represents that it has the unrestricted right to provide the Services, and 
that it has the financial viability to fulfill its obligations under this Addendum.  Contractor 
represents and agrees that the Services shall be free and clear of all liens,  claims, encumbrances 
or demands of Third Parties, provided that with respect to third party Intellectual Property 
infringement claims, the sole remedy is the Intellectual Property Protection indemnification 
provision in section 18 above. Contractor represents that it has no knowledge of any pending or 
threatened litigation, dispute or controversy arising from or related to the Services. This 
representation shall survive the expiration or termination of this Addendum. 

 
13.5 Third Party Warranties. Unless otherwise specified in a Statement of Work, Consultant 
provides Materials and non-Consultant Services WITHOUT WARRANTIES OF ANY KIND. 
However, non-Consultant suppliers may provide their own warranties to the City. 

. 
13.6 RESERVED. 

 

13.7 RESERVED. 
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13.8 RESERVED. 
 

13.9 RESERVED. 
 

14. CONFIDENTIALITY 
 

14.1 Each party acknowledges that certain information that it shall acquire from the other is of a 
special and unique character and constitutes Confidential Information. 

 
14.2 RESERVED. 

14.3 Nothing in this Addendum shall in any way limit the ability of City to comply with any 
laws or legal process concerning disclosures by public entities. Contractor acknowledges that any 
responses, materials, correspondence, documents or other information provided to City are subject 
to applicable state and federal law, including the Colorado Public Records Act, and that the  
release of Confidential Information in compliance with those acts or any other law will not 
constitute a  breach or threatened breach of this Addendum. 

 
 

15. PROTECTED INFORMATION 
 

15.1 During the course of this Addendum, should Contractor come into possession of any 
Protected Information, unless otherwise required by law, Contractor may not disclose this 
information to any Third Party under any circumstances. 

 
15.2 Some of City's Data, Protected Information or other data may be subject to 
governmental regulation or otherwise may require security measures beyond those specified by 
Contractor for the Services (collectively, “Sensitive Data”). Notwithstanding anything to the 
contrary in the Agreement, Exhibit A-2, Exhibit A-3, or this Exhibit B, City agrees not to input 
such Sensitive Data in the Services or to otherwise provide such Sensitive Data in conjunction 
with the Services  unless Contractor has first agreed in writing to provide additional required 
security measures.  City is responsible for all necessary permissions to include the Sensitive Data 
in the Services and  City grants Contractor permission to use, store and process the Sensitive  
Data in the delivery of  the Services. 
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EXHIBIT C 
CITY AND COUNTY OF DENVER 

CERTIFICATE OF INSURANCE FOR DEPARTMENT OF AVIATION 

 

Original COI Advice of Renewal Change 

Party to Whom this Certificate is Issued:  Name and Address of Insured: 

CITY AND COUNTY OF DENVER 

Attn: Risk Management, Suite 8810 
Manager of Aviation 
Denver International Airport 
8500 Peña Boulevard, Room 8810 

Denver CO 80249 
 

CONTRACT NAME & NUMBER TO WHICH THIS INSURANCE APPLIES: 201628452-00 – Maximo Enhancements and Support 
 

 

 

I. MANDATORY COVERAGE 
 

Colorado Workers’ Compensation and Employer Liability Coverage 
 

Coverage: COLORADO Workers’ Compensation 

 

Minimum Limits of Liability (In Thousands) 

 
WC Limits: $100, $500, $100 

 
And Employer’s Liability Limits: 

 
Any Policy issued under this section must contain, include or provide for the following: 

1. All States Coverage or Colorado listed as a covered state for the Workers’ Compensation 
2. Waiver of Subrogation and Rights of Recovery against the City and County of Denver (the “City”), its officers, officials 

and employees. However Waiver of Subrogation does not apply in instances of gross negligence on the part of the 
City, where gross negligence is defined to mean carelessness that is reckless disregard for the safety of others and/or 
a failure to use the slightest degree of care. 

 
Commercial General Liability Coverage 

 

Coverage:  Commercial General Liability (coverage at least as broad as that provided by ISO form CG0001 or equivalent) 

 
Minimum Limits of Liability (In Thousands): 

 

Each Occurrence: $1,000 
General Aggregate Limit: $2,000 

Products-Completed Operations Aggregate Limit: $2,000 
Personal & Advertising Injury: $1,000 
Fire Damage Legal - Any one fire: $1,000 

 
 

Any Policy issued under this section must contain, include or provide for the following: 

1. City, its officers, officials and employees as additional insureds, per ISO form CG2010 and CG 2037 or equivalents. 
2. Coverage for defense costs of additional insureds outside the limits of insurance, per CG0001. 
3. Liability assumed under an Insured Contract (Contractual Liability). 
4. The full limits of coverage must be dedicated to apply to this project/location, per ISO form CG2503 or equivalent. 
5. Waiver of Subrogation and Rights of Recovery, per ISO form CG2404 or equivalent. 

6. Separation of Insureds Provision required 

7. General Aggregate Limit Applies Per: Policy Project _Location , if applicable 
 

Business Automobile Liability Coverage 
 

Coverage: Business Automobile Liability (coverage at least as broad as ISO form CA0001) 

s 
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Minimum Limits of Liability (In Thousands):   Combined Single Limit $1,000 

Any Policy issued under this section must contain, include or provide for the following: 

1. Symbol 1, coverage for any auto. If no autos are owned, Symbols 8 & 9, (Hired and Non-owned) auto liability. 

2. If this contract involves the transport of hazardous cargo such as fuel, solvents or other hazardous materials may 
occur, then Broadened Pollution Endorsement, per ISO form CA 9948 or equivalent and MCS 90 are required. 

 

 

II. ADDITIONAL COVERAGE 
 

Umbrella Liability 
 

Coverage: 
 

Excess Liability, Non Restricted Area Minimum 
Limits of Liability (In Thousands) 

Umbrella Liability Restricted Area Each Occurrence and aggregate $9,000 
 
 

Any Policy issued under this section must contain, include or provide for the following: 

1. City, its officers, officials and employees as additional insureds. 
2. Coverage in excess of, and at least as broad as, the primary policies in sections WC-1, CGL-1, and BAL-1. 
3.  If operations include unescorted airside access at DIA, then a $9 million Excess Liability Limit is required. 

 
 

Professional Liability only as applicable Information Technology Contracts 
 

Coverage: Professional Liability including Cyber Liability for Errors and Omissions 

(If contract involves software development, computer consulting, website design/programming, multi- 
media designers, integrated computer system design, data management, and other computer service 
providers.) 

 

Minimum Limits of Liability (In Thousands) Per Claim $1,000 
 
 

Any Policy issued under this section must contain, include or provide for the following: 

 

1. The insurance shall provide coverage for the following risks: 
 

a. Liability arising from theft, dissemination and / or use of confidential information (a defined term including but not 
limited to bank account, credit card account, personal information such as name, address, social security numbers, 
etc. information) stored or transmitted in electronic form 

b. Network Security Liability arising from the unauthorized access to, use of or tampering with computer systems 
including hacker attacks, inability of an authorized third party, to gain access to your services including denial of 
service, unless caused by a mechanical or electrical failure 

c. Liability arising from the introduction of a computer virus into, or otherwise causing damage to, a customer’s or third 
person’s computer, computer system, network or similar computer related property and the data, software, and 
programs thereon. 

 

2. Policies written on a claims-made basis must remain in full force and effect in accordance with CRS 13-80-104. 
The Insured warrants that any retroactive date under the policy shall precede the effective date of this Contract; and 
that either continuous coverage will be maintained or an extended discovery period will be exercised for a period of 
two (2) years beginning at the time work under the Contract is completed. 

 
3 Any cancellation notice required herein may be provided by either certified or regular mail. 

 

4. The policy shall be endorsed to include the City, its elected officials, officers and employees as additional insureds 
with respect to liability arising out of the activities performed by, or on behalf of the Insured 

 

5. Coverage must include advertising injury, personal injury (including invasion of privacy) and intellectual property 
offenses related to internet. 

s 
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III. ADDITIONAL CONDITIONS 
 

It is understood and agreed, for the benefit of the City, that the following additional conditions shall apply to all 
coverage specified herein 

 All coverage provided herein shall be primary and any insurance maintained by the City shall be considered 
excess. 

 RESERVED. 

 The City shall have the right to verify or confirm, at any time, all coverage, information or representations 
contained herein, and the insured and its undersigned agent shall promptly and fully cooperate in any such 
audit the City may elect to undertake. Coverage shall solely be evidenced in a Certificate of Insurance. 

 Advice of renewal is required. 

 All insurance companies issuing policies hereunder must carry at least an A -VI rating from A.M. Best 
Company or obtain a written waiver of this requirement from the City’s Risk Administrator. 

 Compliance with coverage requirement by equivalent herein must be approved in writing by the City’s Risk 
Administrator prior to contract execution. 

 No changes, modifications or interlineations on this Certificate of Insurance shall be allowed without the 
review and approval of the Risk Administrator prior to contract execution. 

 
 

NOTICE OF CANCELLATION 

 
It is understood and agreed that should any Policy issued hereunder be cancelled or non-renewed before the expiration date 
thereof, or sustain a material change in coverage adverse to the City, the issuing company or its authorized Agent shall give 
notice to the Department of Aviation in accordance with policy provisions. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

s 



 

 

EXHIBIT D – Agreement for Exchange of Confidential Information 
 

Any exchange of confidential information under this Agreement shall be handled under the terms and 
conditions of the mutually executed Agreement for Exchange of Confidential Information (AECI), 
Agreement number HW64334, as shown below.  
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Exhibit D 
 

Agreement for Exchange of Confidential Information 
 

 

The parties’ mutual objective under this Agreement for Exchange of Confidential Information (Agreement) is to 
provide protection for confidential information (Information) while maintaining each party’s ability to conduct its 
respective business activities. Each party agrees that the following terms apply when one party (Discloser) 
discloses Information to the other (Recipient). 

1. Disclosure 

Information will be disclosed either: 

a. in writing; 

b. by delivery of items; 

c. by initiation of access to Information, such as may be in a data base; or 

d. by oral or visual presentation. 

Information should be marked with a restrictive legend of the Discloser. If Information is not marked with 
such legend or is disclosed orally, the Information will be identified as confidential at the time of 
disclosure. 

2. Obligations 

The Recipient agrees to: 

a. use the same care and discretion to avoid disclosure, publication or dissemination of the 
Discloser’s Information as it uses with its own similar information that it does not wish to disclose, 
publish or disseminate; and 

b. use the Discloser’s Information for the purpose for which it was disclosed or otherwise for the 
benefit of the Discloser. 

The Recipient may disclose Information to: 

a. its employees who have a need to know, and employees of any legal entity that it controls, controls 
it, or with which it is under common control, who have a need to know. Control means to own or 
control, directly or indirectly, over 50% of voting shares; and 

b. any other party with the Discloser’s prior written consent. 

Before disclosure to any of the above parties, the Recipient will have a written agreement with the party 
sufficient to require that party to treat Information in accordance with this Agreement. 

The Recipient may disclose Information to the extent required by law. However, the Recipient will give 
the Discloser prompt notice to allow the Discloser a reasonable opportunity to obtain a protective order. 

3. Confidentiality Period 

Information disclosed under this Agreement will be subject to this Agreement for two years following the 
initial date of disclosure. 

4. Exceptions to Obligations 

The Recipient may disclose, publish, disseminate, and use Information that is: 

a. already in its possession without obligation of confidentiality; 

b. developed independently; 

c. obtained from a source other than the Discloser without obligation of confidentiality; 
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d. publicly available when received, or subsequently becomes publicly available through no fault of 
the Recipient; 

e. disclosed by the Discloser to another without obligation of confidentiality; or 
 

f. a “Public Record” subject to inspection or disclosure pursuant to the provisions of the Colorado Open 
Records Act, C.R.S. § 24-72-201, et seq. 

The Recipient may use in its business activities the ideas, concepts and know-how contained in the 
Discloser’s Information which are retained in the memories of Recipient’s employees who have had 
access to the Information under this Agreement. 

5. Disclaimers 

THE DISCLOSER PROVIDES INFORMATION WITHOUT WARRANTIES OF ANY KIND. 

Any Information regarding the Discloser’s future products or services is subject to change or withdrawal 
without notice. The development, release, and timing of any future features or functionality described for 
Discloser’s products and services remains at Discloser’s sole discretion. 

The Discloser will not be liable for any damages arising out of the use of Information disclosed under this 
Agreement. 

Neither this Agreement nor any disclosure of Information made under it grants the Recipient any right or 
license under any trademark, copyright or patent now or subsequently owned or controlled by the 
Discloser. 

6. Import/Export 

The Recipient will: 

a. comply with all applicable export and import laws, regulations, and associated embargo and 
sanction regulations, including prohibitions on export for certain end uses or to certain end users, 

and 

b. unless authorized by applicable governmental license or regulation, not directly or indirectly export 
or re-export any technical information or software subject to this Agreement (including direct 
products of such technical information or software) to any prohibited destination or country 
(including release to nationals, wherever they may be located, of any prohibited country) as 
specified in such applicable export regulations. 

This section will survive the termination or expiration of this Agreement and the confidentiality period 
above and will remain in effect until fulfilled. 

7. Termination 

Either party may terminate this Agreement by providing one month’s written notice to the other. Any 
terms of this Agreement which by their nature extend beyond its termination remain in effect until 
fulfilled, and apply to respective successors and assignees. 

8. General 

a. This Agreement does not require either party to disclose or to receive Information, perform any 
work, or enter into any license, business engagement or other agreement. 

b. Neither party may assign, or otherwise transfer, its rights or delegate its duties or obligations under 
this Agreement without prior written consent. Any attempt to do so is void. 

c. The exchange of Information under this Agreement does not create any joint relationship, or 
authorize either party to act or speak on behalf of the other. 

d. The receipt of Information under this Agreement will not in any way limit the Recipient from: 
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After signing, please return a copy of this Agreement to the “IBM address” shown above. 

(1) developing, manufacturing, marketing or providing to others products or services which may 
be competitive with products or services of the Discloser; 

(2) developing, manufacturing, marketing or providing products or services to others who 
compete with the Discloser; 

(3) assigning its employees in any way it may choose; or 

(4) entering into any business relationship with any other party. 

e. Any feedback (including suggestions, data and/or written materials) provided by a Recipient of 
Information regarding the Discloser’s products or services (or future plans about them) shall not be 
subject to any obligation of confidentiality under this Agreement, provided that there shall be no 
right to identify a party as the source of any such feedback. 

f. Only a written agreement signed by both parties can modify this Agreement. 

g. Both parties agree to the application of the laws of the State of Colorado to govern, interpret, and 
enforce all of the parties’ respective rights, duties, and obligations arising from, or relating in any 
manner to, the subject matter of this Agreement, without regard to conflict of law principles. 

 
 

This Agreement, including its applicable supplements, is the complete agreement regarding disclosures of 
Information, and replaces all prior oral or written communications, representations, undertakings, warranties, 
promises, covenants, and commitments between Customer and IBM. In entering into this Agreement, including 
each supplement, neither party is relying on any representation that is not specified in this Agreement.  Additional 

or different terms in any written communication from Customer are void. 

Each party accepts, on behalf of its enterprise, the terms of this Agreement by signing this Agreement (or another 
document that incorporates it by reference) by hand or electronically. Once signed, i) any reproduction of this 
Agreement or a supplement made by reliable means (for example, electronic image, photocopy or facsimile) is 
considered an original and ii) all disclosures of Information under this Agreement are subject to it. 

 

Agreed to: Agreed to: 

City and County of Denver (“Customer”) International Business Machines Corporation (“IBM”) 

 
 

By     

Authorized Signature 

 

By     

Authorized Signature 

 

Name (type or print): Name (type or print): Brent Hinkston 

Title: Title: Client Executive 

Date: Date:  

Identification number: Agreement number: HW64334 

Address: IBM address: 4700 S Syracuse St 
Denver, CO  80237 

 


