ON-CALL ENGINEERING SERVICES AGREEMENT
between
THE CITY AND COUNTY OF DENVER
and
MATRIX DESIGN GROUP, INC.

Contract No. 201631679

THIS AGREEMENT entered into between the CITY AND COUNTY OF DENVER (the
"City"), a municipal corporation of the State of Colorado, and MATRIX DESIGN GROUP, INC. (the
"Consultant"), a Colorado corporation, whose mailing address is 1601 Blake Street, Suite 200, Denver,
Colorado 80202.

RECITALS

1. The City wishes to secure professional engineering services and related services to
support the Department’s Capital Projects Management Division on an "as needed" basis; and

2. The Consultant represents that its members include a duly-licensed engineer of the State
of Colorado, and that the Consultant has the present capacity, experience and qualifications to perform
professional engineering services for the City in connection with the planning, design and construction
of various City projects, as specified in this Agreement; and

3. In response to the City’s Request for Qualifications, the Consultant submitted a Proposal
for such services to the City. The Consultant and the City have negotiated a basic Scope of Services
and Rates for such professional services, copies of which are attached hereto and incorporated herein as
Exhibit A and Exhibit B.

NOW, THEREFORE, in consideration of the premises and the mutual covenants and
obligations herein set forth, the parties hereto mutually agree as follows:

SECTION 1-ENGAGEMENT

1.01 Engagement. The City engages the Consultant with respect to the furnishing of professional
engineering services on an on-call basis, as set forth in this Agreement. The Consultant accepts such
engagement upon, subject to and in accordance with the terms, conditions and provisions of this
Agreement.

1.02 Line of Authority for Contract Administration. The City's Executive Director of Public
Works ("Manager"”) is the City's representative responsible for authorizing and approving the work
performed under this Agreement. The Manager hereby designates the City Engineer as the Manager’s
authorized representative for the purpose of issuing a written Notice to Proceed and administering,
coordinating and initially approving the services performed by the Consultant under this Agreement.
The Project Manager, who reports to the City Engineer shall be responsible for the day-to-day
administration, coordination and approval of services performed by the Consultant, except for approvals
that are specifically identified in this Agreement as requiring the Manager's approval.



1.03 Independent Contractor. The Consultant is an independent contractor retained to perform
professional or technical services for limited periods of time. Neither the Consultant nor any of its
employees are employees or officers of the City under Chapter 18 of the Denver Revised Municipal
Code, or for any purpose whatsoever.

1.04 Scope of Consultant’s Authority. The Consultant shall have no authority to act on behalf of
the City other than as expressly provided in this Agreement. The Consultant is not authorized to act as a
general agent for or to undertake, direct or modify any contracts on behalf of the City. The Consultant
lacks any authority to bind the City on any contractual matters. Final approval of all contractual matters
that purport to obligate the City must be executed by the City in accordance with the City’s Charter and
the D.R.M.C.

SECTION 2 - CONSULTANT’S SERVICES

2.01 General. The Consultant shall provide professional engineering services as assigned by written
task order, on an as-needed basis, in accordance with the terms and conditions of this Agreement.

2.02 Professional Responsibility; Project Requirements.

@ All of the work performed by the Consultant under this Agreement shall be performed in
accordance with the standards of care, skill and diligence provided by competent
professionals who perform work of a nature similar to the Work described in this
Agreement.

(b) The Consultant agrees to strictly conform to and be bound by written standards, criteria,
budgetary considerations and memoranda of policy furnished to it by the City and further
agrees to design and engineer each project in compliance with applicable laws, statues,
codes, ordinances, rules and regulations, and industry standards.

(© All professional services, plans and specifications and other work, or deliverables
provided under this Agreement shall be adequate and sufficient for their intended
purpose.

(d) All drawings, specifications and other products shall be prepared so that the Project,
when constructed in accordance with such drawings and specifications, is in compliance
with all applicable laws, statutes, codes, ordinances, rules, regulations and executive
orders of the City, state and federal government.

(e) Any design changes required by changes in such applicable laws, statutes, codes,
ordinances or rules and regulations of the City, state or federal government, which are
enacted after the City’s acceptance of Construction Documents, will be outside the scope
of the Consultant’s basic services and basic fee, and will be compensated for approval as
an additional service, subject to the additional services budget for that project.

()] The Consultant shall prepare the plans, specifications and other documents as requested
in a format that complies with all City, state and federal requirements. It shall be the
Consultant’s responsibility to contact the reviewing agencies to determine the acceptable
format for the final documents. No documents will be considered final until approved by
the City, even though any responsible federal and state agencies have approved such
documents.

(9) Without limiting the foregoing, unless it is specifically directed otherwise in writing by
the Deputy Manager, the Consultant shall produce plans and Record Documents using



2.03

2.04

(h)

(i)

1)

AutoCAD Civil 3D and comply with applicable CAD Standards. An electronic copy of
all final project documents, filed using CPM standard directory structure, shall be
delivered to the Project Manager on completion of the Work. Final payment will be held
until the receipt of the Record Documents and electronic documents. The City reserves
the right to proceed with the construction of each project using either the City's standard
general contractor bidding approach, on call contractors or other construction
management techniques. The Consultant agrees to organize its Contract Documents for
the selected construction technique and coordinate the documents into selected bid
packages, as appropriate. The City will notify the Consultant prior to the completion of
the Preliminary Design Phase which method will be used and the amount of work or the
limits of construction to be included in the proposed bid package(s).

The reports, studies, drawings and specifications and other products prepared by the
Consultant under this Agreement, when submitted by the Consultant to the Manager and
the user agency must represent a thorough study and competent solution as per usual and
customary professional standards and shall reflect all architectural and engineering skills
applicable to the assigned task.

The responsibilities and obligations of the Consultant under this Agreement shall not be
relieved or affected in any respect by the presence on the site of any employee, agent,
consultant or subconsultant of the City.

The Consultant shall provide all professional services required by the City in defending
all claims against the City, which relate in any way to alleged default hereunder, errors or
omissions of the Consultant or its subconsultants, without additional compensation.

Program and Budget.

(a)

(b)

The Consultant agrees to discuss the City's program and budget for each assigned task
with the Project Manager and further agrees, unless it has notified the City in writing that
the task cannot be accomplished within such budget, to accomplish the task within the
intent of the program and final proposal cost. Should the Consultant determine that an
assigned task cannot be accomplished within the final proposed cost, the Consultant shall
immediately notify the Project Manager, in writing.

Consultant shall prepare a proposal with a maximum estimated fee for a particular task.
Consultant agrees to complete the task within the limits of the approved final proposal
cost, unless otherwise modified by the City. Should all task work exceed such cost, the
Consultant agrees to complete the Task at no additional cost to City and, in a manner
acceptable to the City.

Coordination and Cooperation.

(@)

(b)

The Consultant agrees to perform under this Agreement in such a manner and at such
times that the City or any Contractor who has work to perform, or contracts to execute,
can do so without unreasonable delay.

Coordination with the City and other involved agencies shall be a continuing work item
through all phases of each assigned task. Such coordination shall consist of regular
progress and review meetings with the City, work sessions with Project Managers, or as
otherwise directed by the City. Such coordination may also include field and office
reviews of plans and documents as required during the development of the design for any



specific task. If requested, the Consultant shall document conferences and distribute
notes to the City.

2.05 Personnel Assignments.

(@)

(b)

(©)

(d)

(€)

(f)

(9)

(h)

The key professional personnel identified in Exhibit C will be assigned by the
Consultant or its subconsultants to perform the services required under this Agreement,
as appropriate.

The Consultant’s services shall be diligently performed by the regular professional and
technical staff of the Consultant. In the event the Consultant does not have as part of its
regular staff certain professional consultants, then such consulting services shall be
performed, with City approval, by practicing professional consultants outside of the
employ of the Consultant.

The Consultant agrees, at all times during the term of this Agreement, to maintain on its
payroll or to have access to through subconsultants, professional design personnel in
sufficient strength to meet the requirements of the City. Such personnel shall be of the
classifications referenced in Exhibit B. The hourly rates specified therein include all
costs except those specifically referenced as reimbursables in the appropriate hourly rate
schedule or authorized in advance by a fully executed written task order.

Prior to designating an outside professional to perform subconsultant work, the
Consultant shall submit the name of such subconsultant, together with a resume of
training and experience in work of like character and magnitude of the task being
contemplated, to the City and receive prior approval in writing.

It is the intent of the Parties hereto that all key professional personnel be engaged to
perform their specialty for all such services required by this Agreement and that the
Consultant's and the subconsultant's key professional personnel be retained for the life of
this Agreement to the extent practicable and to the extent that such services maximize the
quality of work performed hereunder.

If the Consultant or a subconsultant decides to replace any of its key professional
personnel, the Consultant shall notify the Manager in writing of the desired change. No
such changes shall be made until replacement personnel are recommended by the
Consultant and approved in writing by the Manager, which approval shall not be
unreasonably withheld.

If, during the term of this Agreement, the Manager determines that the performance of
approved key personnel or a subconsultant is not acceptable, the Manager shall notify the
Consultant and give the Consultant the time which the Manager considers reasonable to
correct such performance. Thereafter, the Manager may require the Consultant to
reassign or replace such key personnel. If the Manager notifies the Consultant that
certain of its key personnel or a subconsultant should be replaced, Consultant will use its
best efforts to replace such key personnel or a subconsultant within ten (10) days from
the date of the Manager's notice.

Neither the Consultant nor any subconsultant shall have other interests which conflict
with the interests of the City. Consultant shall make written inquiry of all of its
subconsultants concerning the existence of a potential for such conflict. In unusual
circumstances, and with full disclosure to the City of such conflict of interest, the City, in



2.06

(i)

)

(k)

its sole discretion, may grant a written waiver for the particular consultant or
subconsultant.

Actions taken by the City under this Article shall not relieve the Consultant of its
responsibility for contractual or professional deficiencies, errors or omissions.

The Consultant shall submit to the Manager a list of any additional key professional
personnel who will perform work under this Agreement within thirty (30) days after this
Agreement has been executed, together with complete resumes and other information
describing their ability to perform the tasks which may be assigned. Such additional
personnel must be recommended by the Consultant and approved by the Manager before
they are assigned to a specific task.

The Manager shall respond to the Consultant's written notice regarding replacement of
key professional personnel within fifteen (15) days after the Manager receives the list of
changes. If the Manager or his designated representative does not respond within that
time, the changes shall be deemed to be approved.

Basic Services — General.

(a)

(b)

(©)

(d)

The Consultant shall, under the general direction of and at the written request of the
Manager, furnish experienced engineering personnel to support the Department’s
existing personnel. Subject to an express, agreed upon limitation of such duties set forth
in any approved task proposal for the particular task assigned to the Consultant under this
Agreement, the Consultant agrees to perform all of the services and duties set forth in
this Agreement in regard to each task to which it is assigned and its proposal is approved.

When directed by the Manager to perform a particular task, the Consultant shall prepare
a task specific proposal in accordance with the scope or description of Work for that task.
A separate task specific proposal shall be prepared for each task for which the
Consultant’s services are required and shall set forth, at a minimum all of the following:

1) A not to exceed maximum fee for the Consultant’s proposed services.

2) Itemized fee breakdown. No markup will be allowed on basic services or
reimbursables.

3) The additional services budget, if any, for the task.

4) Any reimbursable expenses approved pursuant to paragraph 3.02.

(5) A detailed description of the task and scope of work (the “Work™).

(6) A list of deliverables for the task.

(7 An agreed upon schedule for deliverables and completion of the Work.

Upon approval by the Manager of a task proposal, the approval and appropriation of

funding for such task, and the issuance of a written Notice to Proceed, the Consultant
shall proceed to perform the Work.

The assigned task shall be performed in conformance with the approved task specific
proposal. The terms of this Agreement cannot be altered by task order.



(€)

(f)

(9)

(h)

The Consultant's basic services for each task may consist of any one or combination of
the anticipated services described below, in Exhibit A or services related to the services
described in this Agreement.

The Consultant shall not proceed with any Task until a Notice to Proceed is execute by
the City and issued to the Consultant.

Nothing in this Agreement shall be construed as placing any obligation on City to
proceed with any task beyond the latest task authorized in writing by City. Further,
nothing in this Agreement shall be construed as guaranteeing the Consultant any
minimum amount of Work or number of tasks assigned under this Agreement.

If a task which is assigned to the Consultant under this Agreement is funded in whole or
part by federal funds, or any other funding source, each of the applicable terms set forth
in any funding arrangement for such funds shall be, and by this reference are
incorporated into the task specific proposal for such task, and included in the
Consultant's basic services responsibilities for such task.

The responsibilities and obligations of the Consultant under this Agreement shall not be
relieved or affected in any respect by the presence on the site of any agent, consultant,
subconsultant, or employee of the City.

2.07 Basic Services - Specific. The services described in this Section 2.08, unless specifically noted
as omitted in a task order, are included in the agreed to fee for each task.

(a)

(b)

(©)

(d)

(€)

(f)

(9)

Review and Assessment. Assess and measure likelihood of Program financial success,
and identify and propose improvements to ensure quality of financial information
available. Provide a review and assessment of the Program’s scope, progress,
performance and financial status and forecasts as measured against baseline schedules
and budgets.

Risk Analysis. Identify potential issues, risks and cost exposures, and provide early
warning of issues in order to mitigate or minimize impacts.

Reporting and Communication. Report and communicate key issues and opportunities to
interested agencies including but not limited to Public Works, Arts Venues Denver, the
Mayor’s Office, Parks and Recreation, City Council members, and outside partners to
manage expectations and needs of affected parties.

Financial Tracking and Reporting. Gather necessary data, prepare and deliver financial
reports that meet the needs of the City and other stakeholders.

Support Financial Tracking. Consultant will direct City staff on financial reporting
requirements and compile financial information to prepare summary level data of project
expenses (both projected and actual). Consult will support “change management”
practices to address needed project funding adjustments.

Scheduling Support. Consultant will compile necessary information to prepare
summary level data of overall project schedules. Consultant will support “change
management” practices to address needed project schedule adjustments.

Contract Support. Consultant will support Intergovernmental Agreements (IGAs) and
other contracts related to Program.



(h)

(i)

)

(k)

Status Updates. Provide ongoing formal and informal presentations to the City team,
City Council, and outside partners on status of the Program, including details on project
status and financials.

Meetings. The Consultant shall attend such meetings as may be required for a complete
understanding of each task, and the Consultant shall document all such meetings and
distribute minutes to the City within a week of the meeting.

1)

)

The Consultant shall then, through a written report and informal presentation,
review with the City alternate methods or approaches to the design and
construction of the project and recommend those methods or approaches best
suited to program needs and budget of the City.

The Consultant shall also include as part of this phase all services included in the
applicable portions of the approved project specific Proposal.

Schematic Design Phase:

1)

(2)

3)
(4)

The Consultant shall not begin work on the Schematic Design Phase of any
project unless and until written notice to proceed with such phase is received
from the Project Manager.

During the Schematic Design Phase for each project, the Consultant shall, in
response to the City's requirements, the budget restrictions of the project and the
format of design and construction selected by City, prepare for the City's
approval schematic design documents including, but not limited to, drawings and
other documents demonstrating and illustrating the scope and scale of the project
and the relationship of the project components. Such documents shall be in
sufficient detail so as to allow the City to make knowledgeable and informed
decisions as to the selection of alternates and resolution of other scope and budget
questions.

The Consultant shall also provide a preliminary Statement of Probable
Construction Cost of the project, taking into account the City's project budget.

The Consultant shall also include as part of this phase all services included in the
applicable portions of the approved project specific Proposal.

Design Development Phase:

1)

(2)

©)

Prior to beginning the Design Development Phase of each project, the Consultant
shall obtain written approval of its final Schematic Design Documents and the
Statement of Probable Cost.

The Consultant shall prepare Design Development Documents based upon the
approved schematic design documents and any adjustments in the program and
budget authorized by the Manager.

The Design Development Documents shall include but not be limited to sufficient
data, information and material to define the scope of the project and to
demonstrate the general design of the project, including the size and character of
the project as to architectural, civil, structural, mechanical and electrical systems,
materials, and any other project elements appropriate under each project scope
and design.



(1

(4)

()

(6)
(")

(8)

As required, the Consultant shall prepare Design Development drawings which
shall include but not be limited to:

Q) Drawings which show existing topographic features and improvements
affecting or relating to the proposed project. The Consultant shall indicate
revisions to be made to existing topographic features and improvements
such as grading and construction of drainage facilities. Where drainage
facilities are to be provided, the Consultant shall indicate direction of flow
and point of discharge by appropriate symbol or notes.

(i) Drawings setting forth the basic information necessary to establish space
requirements and functional arrangement.

(i) Drawings which demonstrate the functional layout of mechanical,
electrical and electronic features, special equipment and, plumbing and
heating, where applicable.

(iv)  Drawings demonstrating the location, dimension, sections, areas and
capacities applicable to parking areas, access roads, driveways, walks, and
similar features.

(V) Drawings demonstrating the location and size of existing or proposed
storm or sanitary sewers, water mains, gas main and electrical services as
needed for the construction of the project, as well as elevations of gravity
lines and the location of proposed building connections with notations
showing which of the necessary utility extensions or connections will be
provided by others.

(vi)  Drawings showing simplified schematic electrical diagrams for each
electronic or instrumentation system for any required system functions.

The Consultant shall also prepare preliminary specifications. The Consultant
must ensure that existing standard details and technical specifications for specific
requesting agencies are strictly followed. Alteration and editing of existing
standards is not acceptable. Project specific alterations which are necessary to
existing standards must be addressed using revision sheets.

The Consultant shall provide a proposed project time schedule, including key
dates and milestones.

The Consultant shall then prepare a Statement of Probable Construction Cost
which shall be calculated by the Consultant to a uniform and detailed level, based
on the drawings and the preliminary specifications for this phase of the project,
reflecting the probable project construction costs and taking into account the
building trades and construction components utilized in the project design.

The Consultant shall provide, as part of this phase, all services included in
applicable portions of the approved project specific Proposal.

Construction Documents Phase:

(1)

Prior to beginning the Construction Documents Phase, the Consultant shall obtain
acceptance in writing of the Design Development Documents and the
accompanying Statement of Probable Construction Cost. Upon acceptance by the
City, in writing, of the Statement of Probable Construction Cost, such statement



(m)
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©)

(4)

(5)
(6)

(")
(8)
9)
(10)

(11)

shall become the City's Final Budget for Project Construction. Acceptance of the
Design Development Documents shall not be construed as approval of the
adequacy of the Design Development Documents and shall not relieve the
Consultant of any liability for any defaults, deficiencies, errors or omissions
contained therein.

The Consultant shall prepare the Construction Documents from the approved
Design Development Documents and by incorporation of any further changes
authorized by the City and agreed to by the Consultant. The Construction
Documents shall set forth in detail the requirements for the completion of the
entire project. At a minimum, these documents must include complete
information necessary to bid the project, and shall contain complete bidding
documents meeting all City and, as applicable, state and federal requirements.

The Construction Documents shall include, but not be limited to, complete
drawings and specifications setting forth the requirements for the completion of
the project in adequate, reasonable, reliable and final detail.

The Consultant shall file all documents necessary and required for the approval of
the project design by governmental authorities having jurisdiction over the
project. The City will lend any required assistance, such as signing application(s)
and paying any permit or other fees.

Acceptance of the Construction Documents shall not relieve the Consultant of
any responsibility for design deficiencies, omissions or errors.

All final plans and specifications shall bear the signature(s) and seal(s) of
Consultant and/or the responsible subconsultant, in conformity with the
requirements of Articles 4 and 25 of title 12, C.R.S. It is intended by the parties
that the Construction Documents, including all plans and specifications, will be
signed and sealed, in whole or in part as appropriate, by the licensed professional
engineer and/or architect in responsible charge of the preparation of such plans
and specifications or parts thereof. ~The Consultant shall be ultimately
responsible for all design work provided under this Agreement.

The Consultant shall make available for review, by the City, all design data
forming the basis for drawings and specifications.

The Consultant shall provide a list of long lead items to the City’s Project
Manager.

The Consultant shall provide the City with a Final Statement of Construction
Cost based upon the submitted Design Documents for the City’s consideration.

The Consultant shall also include as part of this phase all services included in the
applicable portions of the applicable approved project specific Proposal.

If the Cost estimate indicates a budget shortfall, the Consultant shall assist the
City by identifying items that could be bid as add alternates and identifying those
items on the construction documents.

Bidding Phase:

1)

Prior to beginning the Bidding Phase of the project, the Consultant shall obtain
the City's acceptance, in writing, of the Construction Documents. Such



)

acceptance shall not be construed as approval of the adequacy of the Construction
Documents.

The time schedule for work under this phase shall be governed by the times
shown in the printed project bid package(s), as modified by any addenda. During
this phase, the Consultant's duties shall include, but not be limited to:

Q) Preparing and submitting the project documents, bid documents, and the
invitation for bids for the written acceptance of City prior to the
advertising by the City and solicitation of bids. Such acceptance shall not
be construed as approval of the adequacy of the documents and shall not
relieve the Consultant of the responsibility for design deficiencies, errors,
or omissions;

(i) Preparation and submittal to the City of a tentative pre-bid project
schedule, in a form approved by the City, in sufficient detail to show the
major completion milestones required by the City, and appropriate to the
size, complexity and scope of the project;

(iii)  Providing the City with bid documents in accordance with the format
required by the City;

(iv)  Assist the Project Manager with answering questions by bidders and
approving “equals” to specified materials. Lists of those materials
approved as equals shall be prepared as an addendum item, with
explanatory notes if necessary;

(V) Assist the Project Manager with the preparation of any necessary
addenda;

(vi)  Participating in the pre-bid conference with prospective bidders;

(vii) Reviewing all bids for the reasonableness of the bid price and the
qualifications of the lowest responsive bidders; and

(viii) Performing all services included in the applicable portions of the
applicable approved project specific Proposal.

(n) Construction Administration Phase:

(1)

)

The Construction Administration Phase shall commence with execution of the
Construction Contract(s) and the issuance of the Notice to Proceed to the Project
Contractor(s), or the first of them, by the City.

The time schedule for Consultant's Work under this phase shall be set and
governed by the approved project schedule. However, the Consultant's schedule
for this phase may be changed due to project change orders or due to time
extensions to such schedule, and will in any event be extended until all project
documents (original and record drawings, specifications, test reports, surveying
notes, design calculations and other pertinent information) have been received by
the City and the final payment for services is paid. No additional compensation
will be paid to the Consultant because of extensions of the Contractor's period of
performance or other performance schedule revisions.

10
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(4)
(5)

(6)

(7)

(8)

(9)

(10)

The Consultant shall attend Owner, Architects, Contractor (OAC) meetings when
requested by the Project Manager. The Consultant may be called upon to assist
with procedures, job progress, construction problems, scheduling or other matters
relating to the timely and successful completion of the project in accordance with
the contract requirements.

Consultant shall keep the City informed through a monthly written report of the
progress and quality of work.

If, in the Consultant's opinion, the Contractor has fallen behind schedule, the
Consultant shall immediately notify the Project Manager. If the Contractor
refuses or fails to prosecute the work, or any part thereof, with such diligence as
will insure its completion within the time specified in the Contract Documents, or
any extension thereof, or fails to complete said work within such time, or refuses
to correct defective work, the Consultant shall immediately notify the City and
recommend a course of action.

The Consultant will assist the City Project Manager with interpreting the
requirements of the Project Plans and Specifications. The Consultant will render
written interpretations within ten (10) days of receipt of any written request or
within an agreed upon time limit.

The Consultant shall notify the City’s Project Manager of unacceptable work
which, in the Consultant's opinion, does not conform to the Contract Documents.
The Consultant shall review and approve all shop drawings, samples and other
required submissions of the Contractor in a timely manner. Such general
submissions shall be approved for use on the project only if, and when, the
Consultant has ascertained that they are in conformance with the design concept
of the project and in compliance with contract documents. Submissions of
Contractor(s) shall be acted on and returned to the Contractor within ten (10)
days of receipt thereof. If review and return are delayed beyond the time set out
above, the Consultant shall notify Contractor and City of such delay, in writing,
before expiration of the approval date, stating the reason for the delay.
Resubmittals shall be acted on and returned to Contractor within five (5) days.
The Contractor shall submit to the City Project Manager and Consultant prior to
the beginning of construction, a schedule of submittals. No shop drawing or
submittal will be approved prior to the receipt of the submittal schedule.

The Consultant shall review and analyze all written requests for Change Orders,
including any documents offered to substantiate such requests. The Consultant
shall submit written recommendations to the City concerning all requests for
Change Orders.

All change orders shall be on forms supplied by the City. The Consultant shall
keep a current record of all variations or departures from the drawings and
specifications as originally approved and shall maintain careful supervision over
all changes in final drawings in the course of the work.

The City will transmit a copy of all completed change orders to the Consultant for
use in checking shop drawings and compiling record drawings for project
construction.

11
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(12)

(13)

(14)

(15)

(16)

(17)

(18)

The Consultant shall use reasonable efforts and professional judgement to ensure
that no changes are made in the work, by any party, without prior written consent
of the City except as hereinafter provided. Only the City may authorize changes
in the work.

The Consultant shall observe and systematically review the performance of the
work or in such a manner and at such times as is necessary to determine that the
work has been or is being installed in conformance with the Contract Documents.
If any work is not in conformance with the Contract Documents, the Consultant
shall immediately make an oral report of such nonconformance to the City
Project Manager, followed by a written report of such nonconformance to both
the nonconforming Contractor and the City. The Consultant, however, does not
assume and is not responsible for any of the Contractor's construction means,
methods, techniques, or safety programs in constructing the project. The on-site
visits by the Consultant shall be made by members of the appropriate engineering
or architectural discipline according to the status of the work and may vary with
the progress of work from daily to weekly. The frequency of on-site visits shall
be that which the Project Manager considers necessary to safeguard the interests
of the City through a determination that the Work is being performed in
compliance with the Contract Documents, and with applicable laws, statutes,
codes, ordinances, rules and regulations and standards.

On each visit to the site, the Consultant shall make, and file within seven (7) days
with the City, a written field observation report using the form(s) approved by the
Project Manager for each individual project.

If the Consultant knows or reasonably should have known that the Contractor or
any subcontractor fail to comply with the Contract Documents, drawings,
specifications, designs and plans prepared by the Consultant, the Consultant shall
report such failure to the City's project manager immediately. The Consultant
shall notify the Project Manager of specific critical observations it intends to
carry out during the various phases of the project.

If the Consultant becomes aware of any condition or event constituting a material
default by the Contractor or that otherwise justify termination of a Contractor for
cause, the Consultant shall notify the City immediately.

Upon the completion of the entire work or a designated portion thereof, the
Consultant shall, in consultation with the City, recommend issuance of a
Certificate of Substantial Completion in accordance with the provisions of the
construction contract and its General and/or Special Contract Conditions. The
referenced document will be issued by the City.

The Consultant shall, in consultation with the City, provide to the City a close-out
program, including a comprehensive process to ensure timely, efficient and
proper completion of all punch list items by the Contractor in accordance with the
provisions of the Contract Documents.

“As-Built Drawings” shall be defined as a revised set of drawings submitted by a
consultant or contractor upon completion of a project or a particular job that
reflect all changes made in the specifications and working drawings during the
construction process, and locations of all elements of the work completed under

12
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(20)

(21)

(22)

the contract. “As-Built Drawings” may also be referred to as “Record As-Built
Drawings.”

Prior to Final Inspection, the Consultant shall obtain the original "Marked-up As-
Built" drawings and final survey, if applicable, as well as a conformed copy of
the Project Specifications from each Contractor. Since the original construction
drawings are signed and stamped by a Professional Engineer and/ or Architect,
the submitted As-Built changes shall also be signed and stamped by the
Professional Engineer or Architect of record. These drawings shall be delivered
on a CD in PDF and DWG format to the City Project Manager, together with all
of the "Marked-up As-Built" prints provided by the Contractor(s) from which
they were derived. If requested by the City, the unstamped reproducibles shall be
transmitted to the City with a letter, sealed by the Consultant, stating that as of
the date of such transmittal, the reproducible drawings are identical to the Record
Drawings except for such seals and stamping. The last five percent (5%) of the
Consultant's basic services fee for each project will not be paid until such As-
Built Drawings and all Record Documents required are received by the City
Project Manager and accepted by PWERA.

The Consultant shall attend the Final Inspection with the Contractor and the City
to ascertain that all work performed by the Contractor has been performed in
accordance with the Contract Documents. At the time of such Final Inspection, a
final punch list shall be agreed to by the Consultant and the City, and made in
sufficient detail to fully outline to the Contractor: (1) any work to be completed;
(2) any work not in compliance with the drawings or specifications; and (3) any
unsatisfactory work.

Prior to final payment to the Contractor, the Consultant shall review final punch
list work and shall prepare a written report outlining the deficient or outstanding
work and making recommendations as to the ultimate disposition of such
outstanding Work.

One month prior to the expiration of the warranty or other correction of work
period provided for in the General and/or Special Contract Conditions to the
Contract Documents, the Consultant shall inspect the project for any deficiencies
that may have become apparent. Upon completion of such inspection, a written
report of the inspection shall be furnished to the City.

The Consultant shall also include as part of this phase all services included in the
applicable portions of the approved project specific Proposal.

2.08 Surveying and Testing.

(@)

(b)

The Consultant and its appropriate subconsultant shall review all survey and test results
reports and shall follow the recommendation of the soils engineer or other subconsultant
unless, in the exercise of appropriate professional judgment, the Consultant or
appropriate subconsultant discovers, or should in the exercise of professional judgment
discover, factors indicating the report or results are not reliable.

If any such inadequacy or any inconsistency, based upon such exercise of professional

judgment, is noted the Consultant and/or its appropriate subconsultant shall report such

inconsistency or inadequacy promptly to the City.
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(o) It is understood and agreed that this Agreement does not include the investigation,
sampling, testing, planning, abatement design, and remediation management of asbestos
or other hazardous waste material. Should the presence of asbestos or other hazardous
waste material be known to exist on a specific project or if the Consultant shall observe
the presence of asbestos or hazardous waste material on any project site during its
performance of services under this Agreement, the Consultant shall notify the City in
writing immediately.

(d) Payment to the Consultant for such surveying, testing, and abatement shall not exceed
the surveying and testing budget set forth in the project specific proposal for each
project.

SECTION 3 - COMPENSATION, PAYMENT, AND FUNDING

The City shall compensate the Consultant for its services performed and expenses incurred
under this Agreement and each Task Order as follows.

3.01 Compensation. The City agrees to pay the Consultant, as compensation for any services
rendered for a particular Task, either the maximum fee, to be set forth in each approved task order
proposal, or an amount based on the Consultant's periodic invoices, whichever is less.

3.02 Reimbursable Expenses. Unless expressly authorized by the City as part of an approved task
proposal or specified in Exhibit B, the City will not compensate the Consultant for expenses such as
postage, travel, mileage, parking, telephone, copies or messenger service costs incurred in connection
with Work performed under this Agreement. Such costs are included in the hourly rates paid by the
City. The inclusion of rates for expenses in a proposal attached to a task order does not authorize
reimbursable expenses unless the executed task includes a not to exceed maximum amount for
reimbursable expenses.

3.03 Additional Services. The Consultant shall only be compensated for additional services if the
additional services are approved in advance by written task order and subject to an additional services
budget for that specific task.

3.04 Invoices. The Consultant shall invoice and be paid monthly based on hours worked at hourly
rates included in Exhibit B, reimbursable expenses and additional services all subject to the maximum
task order amount and the Maximum Contract Amount. Such invoices shall reflect the Consultant's
actual hours, sub-consultant costs and reimbursable costs, and shall be based on the hourly rates or other
rates for services contained in Exhibit B. The rates contained in Exhibit B can be modified only by a
written amendatory or other agreement executed by the parties and signed by the signatories to this
Agreement in accordance with Section 5.27. The Consultant shall maintain contemporaneous hourly
records of the actual hours worked by its personnel and subconsultants, records of all allowable
reimbursable expenses, and records of expendable supplies and services as necessary to support any
audits by the City, and shall bill the City monthly for fees and costs accrued during the preceding
month. The Consultant's invoice shall be separated by task order. Upon submission of such invoices to
the City Project Manager, and approval by the City, payment shall issue. Final payment to the
Consultant, for each assigned task, shall not be made until after the task is accepted and deliverables are
delivered to the City, and the duties agreed to in the approved task proposal for that task are otherwise
fully performed by the Consultant.

3.05 Maximum Contract Amount; Funding.
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(@)

(b)

(©)

It is understood and agreed by the parties hereto that payment or reimbursement of all
kinds to the Consultant, for all Work performed under this Agreement, shall not exceed a
maximum of FOUR MILLION DOLLARS AND NO CENTS ($4,000,000.00). In no
event shall the maximum payment to the Consultant, for all work and services performed
throughout the entire term of this Agreement exceed the contract maximum amount set
forth above.

Notwithstanding any other term, provision, or condition herein, all payment obligations
under this Agreement shall be limited to the funds duly and lawfully appropriated and
encumbered or otherwise made available by the Denver City Council under this
Agreement for the particular year(s) in which this Agreement is in effect, and paid into
the Treasury of the City. As of the date of this Agreement, no funds have been
appropriated for this Agreement. Instead, it is the City's intent to appropriate the funds
necessary to compensate the Consultant for the work it performs on any assigned task, at
the time it accepts each proposal for a specific task. The Manager of Finance, upon
reasonable written request, will advise the Consultant in writing of the total amount of
appropriated and encumbered funds which are or remain available for payment for all
work by the Consultant on a specific task.

The issuance of any form of order or directive by the City which would cause the
aggregate amount payable to the Consultant for a specific task to exceed the amount
appropriated for the Consultant's work on a specific task is expressly prohibited. In no
event shall the issuance of any change order or other form of order or directive by the
City be considered valid or binding if it requires additional compensable work to be
performed, which work will cause the aggregate amount payable for such work to exceed
the amount appropriated and encumbered, unless and until such time as the Consultant
has been advised in writing by the Manager of Public Works that a lawful appropriation
sufficient to cover the entire cost of such additional work, has been made. It shall be the
responsibility of the Consultant to verify that the amounts already appropriated for the
Consultant's Work on a task are sufficient to cover the entire cost of such Work, and any
work undertaken or performed in excess of the amount appropriated is undertaken or
performed in violation of the terms of this Agreement, without the proper authorization
for such work, and at the Consultant's own risk and sole expense.

3.06 Appropriation and Funding.

(@)

(b)

The City’s payment obligation, whether direct or contingent, extends only to funds
appropriated annually by the Denver City Council, paid into the Treasury of the City, and
encumbered for the purpose of the Agreement. The City does not by the Agreement
irrevocably pledge present cash reserves for payment or performance in future fiscal
years, and the Agreement does not and is not intended to create a multiple-fiscal year
direct or indirect debt or financial obligation of the City.

As of the date of this Agreement, no funds have been appropriated for this Agreement.
Instead, it is the City's intent to appropriate the funds necessary to compensate the
Consultant for the work it performs on any assigned Project, at the time it executes the
Task Order for a Project. The applicable Manager or his designee, upon reasonable
written request, will advise the Consultant in writing of the total amount of appropriated
and encumbered funds which are or remain available for payment for all work by the
Consultant on an assigned Project.
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(©)

The issuance of any form of order or directive by the City which would cause the
aggregate amount payable to the Consultant for a specific Project to exceed the amount
appropriated for the Consultant's work on that Project is expressly prohibited. In no
event shall the issuance of any form of order or directive by the City be considered valid
or binding if it requires additional compensable services to be performed, which would
cause the aggregate amount payable for such services to exceed the amount appropriated
and encumbered, unless and until such time as the Consultant has been advised in writing
by the applicable Department Manager that a lawful appropriation sufficient to cover the
entire cost of such additional work, has been made. Consultant shall work with the City
to verify that the amounts already appropriated for the Consultant's services on a Project
are sufficient to cover the entire cost of such services. Any services undertaken or
performed in excess of the amount appropriated is undertaken or performed in violation
of the terms of this Agreement, without the proper authorization for such work, and at
the Consultant's own risk and sole expense.

SECTION 4 — TERM AND TERMINATION

4,01 Term. The term of this Agreement shall commence on January 15, 2017, and shall expire on
January 15, 2020, unless sooner terminated or extended by written amendment. The Consultant shall
complete any task orders in progress as of the expiration date of this agreement and the term will extend
until the work is completed or earlier terminated by the Manager. The term of this agreement may be
extended for one additional year at the City’s sole discretion by written amendment.

4.02 Termination.

(a)

(b)

(©)

(d)

(€)

Nothing herein shall be construed as giving the Consultant the right to perform the
services contemplated under this Agreement beyond the time when its services become
unsatisfactory to the Manager.

The Manager may terminate this Agreement for cause at any time if the Consultant's
services become unsatisfactory, in the sole discretion of the Manager. The City shall
have the sole discretion to permit the Consultant to remedy the cause of a contemplated
termination for cause without waiving the City's right to terminate the Agreement.

In the event of a termination for cause, or in the event the Consultant becomes unable to
serve under this Agreement, the City may take over work to be done under this
Agreement and prosecute the work to the completion by contract or otherwise, and the
Consultant shall be liable to the City for all reasonable cost in excess of what the City
would have paid the Consultant had there been no termination for cause.

The City may, for convenience, cancel and terminate this Agreement by giving not less
than thirty (30) days' prior written notice to the Consultant, which notice shall state the
date of cancellation and termination.

If the Consultant's services are terminated, postponed or revised, or if the Consultant
shall be discharged before all the work and services contemplated have been completed,
or if the task is, for any reason, stopped or discontinued, the Consultant shall be paid
only for the portion of work or services which has been satisfactorily completed at the
time of such dismissal, termination, cancellation, postponement, revision or stoppage.
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()

(9)

All documents relating to the work completed or partially completed shall be delivered
by the Consultant to the City in the event of any dismissal, termination, cancellation,
postponement, revision or stoppage.

In the event of any dismissal, termination, cancellation, postponement, revision or
stoppage, the Consultant shall cooperate in all respects with the City. Such cooperation
shall include, but not be limited to, assisting the City during a transition to another
Consultant, if applicable.

SECTION 5 - COMPLIANCE WITH M/WBE REQUIREMENTS

5.01 This Agreement is subject to Article Ill, Divisions 1 and 3 of Chapter 28, Denver Revised
Municipal Code (D.R.M.C.), designated as Sections 28-31 to 28-36 and 28-52 to 28-90 (the “M/WBE
Ordinance”) and any Rules or Regulations promulgated pursuant thereto. The Consultant identified in
its Proposal MBE and/or WBE firms with which it intends to subcontract under this Agreement, with a
total participation level by such firms of 17%.

(a)

Under §28-72 D.R.M.C., the Consultant has an ongoing, affirmative obligation to
maintain for the duration of this Agreement, at a minimum, compliance with its
originally achieved level of MBE and WBE participation upon which this Agreement
was awarded, unless the City initiates a material alteration to the scope of work affecting
MBEs or WBEs performing on this Agreement through change order, contract
amendment, force account, or as otherwise described in 8§ 28-73 D.R.M.C. The
Consultant acknowledges that:

1) It must establish and maintain records and submit regular reports, as required,
which will allow the City to assess progress in achieving the M/WBE
participation goal.

(2 If change orders or any other contract modifications are issued under the
Agreement, the Consultant shall have a continuing obligation to immediately
inform DSBO in writing of any agreed upon increase or decrease in the scope of
work of such contract, upon any of the bases discussed in § 28-73, D.R.M.C.,
regardless of whether such increase or decrease in scope of work has been
reduced to writing at the time of notification.

3) If change orders or other contract modifications are issued under the contract, that
include an increase in scope of work of this Agreement, whether by amendment,
change order, force account or otherwise which increases the dollar value of the
contract, whether or not such change is within the scope of work designated for
performance by an M/WBE at the time of contract award, such change orders or
contract modification shall be immediately submitted to DSBO for notification
purposes. Those amendments, change orders, force accounts or other contract
modifications that involve a changed scope of work that cannot be performed by
existing project subconsultants or by the Consultant shall be subject to a goal for
M/WBEs equal to the original goal on the contract which was included in the
proposal. The Consultant shall satisfy such goal with respect to such changed
scope of work by soliciting new M/WBEs in accordance with § 28-73, D.R.M.C.,
as applicable, or the Consultant must show each element of modified good faith
set out in 8 28-75(c) D.R.M.C. The Consultant shall supply to the director the
documentation described in § 28-75-(c) D.R.M.C. with respect to the increased
dollar value of the contract.
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4 Failure to comply with these provisions may subject the Consultant to sanctions
set forth in the M/WBE Ordinance.  Should any questions arise regarding
specific circumstances, the Consultant must consult the M/WBE Ordinance or
contact the Project’s designated DSBO representative at (720) 913-1999.

SECTION 6 — GENERAL PROVISIONS

6.01 City’s Responsibilities.

(@)

(b)

The City shall provide available information regarding its requirements for each task,
including related budgetary information, and shall cooperate fully with the Consultant at
all times. However, the City does not guarantee the accuracy of any such information
and assumes no liability therefore. The Consultant shall notify City in writing of any
information or requirements provided by the City which the Consultant believes to be
inaccurate or inappropriate to the design or construction of the task.

If the City observes or otherwise becomes aware of any fault or defect in the task or non-
conformance with Contract Documents, it shall give prompt notice thereof to Consultant.

6.02 Ownership of Documents. Engineering documents and deliverables, and all data used in the
development of the same, including the results of any tests, surveys or inspections at each project site,
and all photographs, drawings, drafts, studies, estimates, reports, models, notes and any other materials
or work products, whether in electronic or hard copy format, created by the Consultant pursuant to this
Agreement, in preliminary and final forms and on any media whatsoever (collectively, the
"Documents”), whether the task for which the Documents were created is executed or not. The
Consultant shall identify and disclose, as requested, all such Documents to the City.

(a)

(b)

(©)

(d)

To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., as the same
may be amended from time to time, the Documents are a “work made for hire,” and all
ownership of copyright in the Documents shall vest in the City at the time the
Documents are created. To the extent that the Documents are not a “work made for
hire,” the Consultant hereby assigns and transfers all right, title and interest in and to the
Documents to the City, as of the time of the creation of the Documents, including the
right to secure copyright, patent, trademark, and other intellectual property rights
throughout the world and to have and to hold such copyright, patent, trademark, and
other intellectual property rights in perpetuity.

The Consultant shall provide (and cause its employees and subcontractors to provide) all
assistance reasonably requested in securing for the City’s benefit any patent, copyright,
trademark, service mark, license, right or other evidence of ownership of such
Documents, and shall provide full information regarding the Documents and execute all
appropriate documentation in applying for or otherwise registering, in the City’s name,
all rights to such Documents.

The Consultant agrees to allow the City to review any of the procedures used in
performing the work and services hereunder, and to make available for inspection the
field notes and other documents used in the preparation for and performance of any of
the services performed hereunder.

The Consultant shall be permitted to retain reproducible copies of all of the Documents
for their information and reference, and the originals of all of the Documents, including
all CAD disks, shall be delivered to the City promptly upon completion thereof, or if
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authorized by the City’s Project Manager, upon termination or expiration of this
Agreement.

(e) If the City reuses Design Documents prepared by the Consultant other than for their
intended use or at a new location without the Consultant’s approval, the City will have
no claim against the Consultant arising out of any alleged defects, deficiencies or flaws
in the Documents.

6.03 Taxes and Licenses. The Consultant shall promptly pay, when they are due, any taxes, license
fees of whatever nature applicable to the work and services which it performs under this Agreement,
and shall take out and keep current all required municipal, county, state or federal licenses required to
perform its services under this Agreement. The Consultant shall furnish the Manager, upon request,
duplicate receipts or other satisfactory evidence showing or certifying to the proper payment of all
required licenses and/or registrations and taxes. The Consultant shall promptly pay all owed bills, debts
and obligations it incurs performing work under this Agreement and shall not cause any lien, verified
claim, mortgage, judgment or execution to be filed against land, facilities or improvements owned or
beneficially owned by the City as a result of such bills, debts or obligations.

6.04 Consultant’'s Records / Examination of Records. Records of the Consultant's direct
personnel, Consultant’s sub consultants and records of reimbursable expenses pertaining to this
Agreement shall be kept on a generally recognized accounting basis. The Consultant agrees that any
duly authorized representative of the City, including the City Auditor, shall, until the expiration of three
(3) years after the final payment under this Agreement, have access to and the right to examine any
books, documents, papers and records of the Consultant, involving transactions related to this
Agreement.

6.05 Assignment and Subcontracting. The City is not obligated or liable under this Agreement to
any party other than the Consultant named herein. The Consultant understands and agrees that it shall
not assign or subcontract with respect to any of its rights, benefits, obligations or duties under this
Agreement except upon prior written consent and approval of the City to such assignment or
subcontracting. Any attempt by the Consultant to assign or subcontract its rights hereunder without
such prior written consent of the City shall, at the option of the City, automatically terminate this
Agreement and all rights of the Consultant hereunder. Such consent may be granted or denied at the
sole and absolute discretion of the City. In the event any such subcontracting shall occur, with the
City's approval, such action shall not be construed to create any contractual relationship between the
City and such subcontractor, and the Consultant named herein shall in any and all events be and remain
responsible to the City according to the terms of this Agreement.

6.06 No Discrimination in Employment. In connection with the performance of work under this
Agreement, the Consultant agrees not to refuse to hire, discharge, promote or demote, or to discriminate
in matters of compensation against any person otherwise qualified, solely because of race, color,
religion, national origin, gender, age, military status, sexual orientation, marital status, or physical or
mental disability. The Consultant agrees to insert the foregoing provision in all subcontracts hereunder.

6.07 Insurance.

@) General Conditions. Consultant agrees to secure, at or before the time of execution of
this Agreement, the following insurance covering all operations, goods or services
provided pursuant to this Agreement. Consultant shall keep the required insurance
coverage in force at all times during the term of the Agreement, or any extension thereof,
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(b)

(©)

(d)

(€)

during any warranty period, and for three (3) years after termination of the Agreement.
The required insurance shall be underwritten by an insurer licensed or authorized to do
business in Colorado and rated by A.M. Best Company as “A-"VIII or better. Each
policy shall contain a valid provision or endorsement requiring notification to the City in
the event any of the required policies be canceled or non-renewed before the expiration
date thereof. Such written notice shall be sent to the parties identified in the Notices
section of this Agreement. Such notice shall reference the City contract number listed on
the signature page of this Agreement. Said notice shall be sent thirty (30) days prior to
such cancellation or non-renewal unless due to non-payment of premiums for which
notice shall be sent ten (10) days prior. If such written notice is unavailable from the
insurer, Consultant shall provide written notice of cancellation, non-renewal and any
reduction in coverage to the parties identified in the Notices section by certified mail,
return receipt requested within three (3) business days of such notice by its insurer(s) and
referencing the City’s contract number. If any policy is in excess of a deductible or self-
insured retention, the City must be notified by the Consultant. Consultant shall be
responsible for the payment of any deductible or self-insured retention. The insurance
coverages specified in this Agreement are the minimum requirements, and these
requirements do not lessen or limit the liability of the Consultant. The Consultant shall
maintain, at its own expense, any additional kinds or amounts of insurance that it may
deem necessary to cover its obligations and liabilities under this Agreement.

Proof of Insurance. Consultant shall provide a copy of this Agreement to its insurance
agent or broker. Consultant may not commence services or work relating to the
Agreement prior to placement of coverages required under this Agreement. Consultant
certifies that the certificate of insurance attached as Exhibit D, preferably an ACORD
certificate, complies with all insurance requirements of this Agreement. The City
requests that the City’s contract number be referenced on the Certificate. The City’s
acceptance of a certificate of insurance or other proof of insurance that does not comply
with all insurance requirements set forth in this Agreement shall not act as a waiver of
Consultant’s breach of this Agreement or of any of the City’s rights or remedies under
this Agreement. The City’s Risk Management Office may require additional proof of
insurance, including but not limited to policies and endorsements.

Additional Insureds. For Commercial General Liability, Auto Liability and Excess
Liability/Umbrella (if required), Consultant and subcontractor’s insurer(s) shall include
the City and County of Denver, its elected and appointed officials, employees and
volunteers as additional insured.

Waiver of Subrogation. For all coverages required under this Agreement, with the
exception of Professional Liability - if required, Consultant’s insurer shall waive
subrogation rights against the City.

Subcontractors and Subconsultants. All subcontractors and subconsultants (including
independent contractors, suppliers or other entities providing goods or services required
by this Agreement) shall be subject to all of the requirements herein and shall procure
and maintain the same coverages required of the Consultant. Consultant shall include all
such subcontractors as additional insured under its policies (with the exception of
Workers’ Compensation) or shall ensure that all such subcontractors and subconsultants
maintain the required coverages. Consultant agrees to provide proof of insurance for all
such subcontractors and subconsultants upon request by the City.
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M Workers’ Compensation/Employer’s Liability Insurance. Consultant shall maintain the
coverage as required by statute for each work location and shall maintain Employer’s
Liability insurance with limits of $100,000 per occurrence for each bodily injury claim,
$100,000 per occurrence for each bodily injury caused by disease claim, and $500,000
aggregate for all bodily injuries caused by disease claims. Consultant expressly
represents to the City, as a material representation upon which the City is relying in
entering into this Agreement, that none of the Consultant’s officers or employees who
may be eligible under any statute or law to reject Workers’ Compensation Insurance
shall effect such rejection during any part of the term of this Agreement, and that any
such rejections previously effected, have been revoked as of the date Consultant executes
this Agreement.

(9) Commercial General Liability. Consultant shall maintain a Commercial General
Liability insurance policy with limits of $1,000,000 for each occurrence, $1,000,000 for
each personal and advertising injury claim, $2,000,000 products and completed
operations aggregate, and $2,000,000 policy aggregate.

(h) Business Automobile Liability. Consultant shall maintain Business Automobile Liability
with limits of $1,000,000 combined single limit applicable to all owned, hired and non-
owned vehicles used in performing services under this Agreement.

Q) Professional Liability (Errors & Omissions). Consultant shall maintain limits of
$1,000,000 per claim and $1,000,000 policy aggregate limit.

() Additional Provisions.
1) For Commercial General Liability, the policies must provide the following:
Q) That this Agreement is an Insured Contract under the policy;

(i) Defense costs are outside the limits of liability;

(iii) A severability of interests or separation of insureds provision (no insured
vs. insured exclusion); and

(iv) A provision that coverage is primary and non-contributory with other
coverage or self-insurance maintained by the City.

2) For claims-made coverage:

Q) The retroactive date must be on or before the contract date or the first date
when any goods or services were provided to the City, whichever is
earlier.

(3)  Consultant shall advise the City in the event any general aggregate or other
aggregate limits are reduced below the required per occurrence limits. At their
own expense, and where such general aggregate or other aggregate limits have
been reduced below the required per occurrence limit, the Consultant will procure
such per occurrence limits and furnish a new certificate of insurance showing
such coverage is in force.

6.08 Defense and Indemnification.

@ To the fullest extent permitted by law, the Consultant agrees to defend, indemnify,
reimburse and hold harmless City, its appointed and elected officials, agents and employees
for, from and against all liabilities, claims, judgments, suits or demands for damages to
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persons or property arising out of, resulting from, or related to the work performed under
this Agreement that are attributable to the negligence or fault of the Consultant or the
Consultant’s agents, representatives, subcontractors, or suppliers (“Claims”). This
indemnity shall be interpreted in the broadest possible manner consistent with the applicable
law to indemnify the City.

(b) Consultant’s obligation to defend and indemnify may be determined after Consultant’s
liability or fault has been determined by adjudication, alternative dispute resolution, or
otherwise resolved by mutual agreement between the parties. Consultant’s duty to defend
and indemnify City shall relate back to the time written notice of the Claim is first provided
to City regardless of whether suit has been filed and even if Consultant is not named as a
Defendant.

(© Consultant will defend any and all Claims which may be brought or threatened against City
and will pay on behalf of City any expenses incurred by reason of such Claims including,
but not limited to, court costs and attorney fees incurred in defending and investigating such
Claims or seeking to enforce this indemnity obligation. Such payments on behalf of City
shall be in addition to any other legal remedies available to City and shall not be considered
City’s exclusive remedy.

d) Insurance coverage requirements specified in this Agreement shall in no way lessen or limit
the liability of the Consultant under the terms of this indemnification obligation. The
Consultant shall obtain, at its own expense, any additional insurance that it deems necessary
for the City’s protection.

(e) This defense and indemnification obligation shall survive the expiration or termination of
this Agreement.

6.09 Colorado Governmental Immunity Act. The parties hereto understand and agree that the City
is relying upon, and has not waived, the monetary limitations (presently $150,000 per person, $600,000
per occurrence) and all other rights, immunities and protection provided by the Colorado Governmental
Immunity Act, C.R.S. 8 24-10-101, et seq.

6.10 Contract Documents; Order of Precedence. This Agreement consists of Sections 1 through 6,
which precede the signature page, and the following exhibits, which are incorporated herein and made a
part hereof by reference:

Exhibit A Consultant’s Scope of Work

Exhibit B Consultant’s Rates & Reimbursable Expenses
Exhibit C Consultant’s Key Personnel

Exhibit D ACORD Insurance Certificate

In the event of an irreconcilable conflict between a provision of Sections 1 through 6 and the listed
exhibits, or between provisions of any attachments, such that it is impossible to give effect to both, the
order of precedence to determine which provision shall control to resolve such conflict, is as follows, in
the following order:

Sections 1 through 6
Exhibit A
Exhibit B
Exhibit D
Exhibit C

22



6.11 When Rights and Remedies Not Waived. In no event shall any payment by the City constitute
a waiver of any breach of covenant or default which may then exist on the part of the Consultant. No
assent, expressed or implied, to any breach of the Agreement shall be held to be a waiver of any later or
other breach.

6.12 Governing Law; Venue. This Agreement shall be construed and enforced in accordance with
the laws of the State of Colorado, the Charter and Revised Municipal Code of the City and County of
Denver, and the ordinances, regulations and Executive Orders enacted or promulgated pursuant to the
Charter and Code, including any amendments. The Charter and Revised Municipal Code of the City
and County of Denver, as the same may be amended from time to time, are hereby expressly
incorporated into this Agreement. Venue for any action arising hereunder shall be in the City and
County of Denver, Colorado.

6.13 Conflict of Interest.

@ The Consultant has a continuing duty to disclose, in writing, any actual or potential
conflicts of interest including work the Consultant is performing or anticipates
performing for other entities on the same or interrelated tasks. In the event that
Consultant fails to disclose in writing actual or potential conflicts, the Manager, in his
sole discretion, may terminate the applicable task order or the Agreement.

(b) The parties agree that no employee of the City shall have any personal or beneficial
interest in the services or property described herein, and the Consultant further agrees not
to hire or contract for services with any employee or officer of the City which would be
in violation of the Revised Municipal Code Chapter 2, Article 1V, Code of Ethics or
Denver City Charter provisions 1.2.9 and 1.2.12.

(© The Consultant agrees that it will not engage in any transaction, activity or conduct that
would result in a conflict of interest under this Agreement. The Consultant represents
that it has disclosed any and all current or potential conflicts of interest. A conflict of
interest shall include transactions, activities or conduct that would affect the judgment,
actions or work of the Consultant by placing the Consultant’s own interests, or the
interests of any party with whom the Consultant has a contractual arrangement, in
conflict with those of the City. The City, in its sole discretion, shall determine the
existence of a conflict of interest and may terminate this Agreement in the event such a
conflict exists after it has given the Consultant written notice which describes the
conflict. The Consultant shall have thirty (30) days after the notice is received to
eliminate or cure the conflict of interest in a manner that is acceptable to the City.

(d) Consultants shall not use City resources for non-City business purposes. City resources
include computers, computer access, telephones, email accounts, copiers, printers, office
space and other City facilities and equipment. If, as a result of access to City resources
or as a result of Consultant providing services pursuant to the Agreement, Consultant
obtains information about potential City contracts before that information is publicly
available, Consultant shall notify the City in writing. The City, in its sole discretion, will
determine if Consultant obtained an unfair advantage and is therefore disqualified from
proposing or bidding.

6.14 No Third Party Beneficiaries. Enforcement of the terms and conditions of this Agreement, and
all rights of action relating to such enforcement, shall be strictly reserved to the City and the Consultant,
and nothing contained in this Agreement shall give or allow any claim or right of action by any other or
third person under this Agreement. It is the express intention of the parties that any person other than
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the City or the Consultant receiving services or benefits under this Agreement shall be deemed to be an
incidental beneficiary only.

6.15 Time is of the Essence. The parties agree that in the performance of the terms, conditions and
requirements of this Agreement by the Consultant, time is of the essence.

6.16 Taxes, Charges and Penalties. The City and County of Denver shall not be liable for the
payment of taxes, late charges, or penalties of any nature except as provided in the City’s Prompt
Payment Ordinance.

6.17 Proprietary or Confidential Information.

€)) City Information. The Consultant acknowledges and accepts that, in performance of it
work under the terms of this Agreement, the Consultant may have access to Proprietary
Data or confidential information which may be owned or controlled by the City and that
the disclosure of such data or information may be damaging to the City or third parties.
As such, the Consultant agrees that all information provided or otherwise disclosed by
the City to the Consultant be held in confidence and used only in the performance of its
obligations under this Agreement. The Consultant shall exercise the same standard of
care to protect such information as a reasonably prudent Consultant would to protect its
own proprietary or confidential data. “Proprietary Data” shall include, but not be limited
to, geographic materials or Geographic Information Systems (“GIS”) data owned by the
City and County of Denver including but not limited to maps, computer programs, aerial
photography, methodologies, software, diagnostics and documents; or any other
materials or information which may be designated or marked “Proprietary” or
“Confidential” and provided to or made available to the Consultant by the City. Such
Proprietary Data may be in hardcopy, printed, digital or electronic format.

(b) Consultant’s Information. The Consultant understands that all the material provided or
produced under this Agreement may be subject to the Colorado Open Records Act,
C.R.S. 24-72-201, et seq., and that in the event of a request to the City for disclosure of
such information, the City shall advise the Consultant of such request in order to give the
Consultant the opportunity to object to the disclosure of any of its proprietary or
confidential material. In the event of the filing of a lawsuit to compel such disclosure,
the City will tender all such material to the court for judicial determination of the issue of
disclosure and the Consultant agrees to intervene in such lawsuit to protect and assert its
claims of privilege and against disclosure of such material or waive the same. The
Consultant further agrees to defend, indemnify and save and hold harmless the City, its
officers, agents and employees, from any claim, damages, expense, loss or costs arising
out of the Consultant’s intervention to protect and assert its claim of privilege against
disclosure under this Article including, but not limited to, prompt reimbursement to the
City of all reasonable attorney fees, costs and damages that the City may incur directly or
may be ordered to pay by such court.

6.18 Use, Possession or Sale of Alcohol or Drugs. The Consultant, its officers, agents, and
employees shall cooperate and comply with the provisions of Executive Order 94 and Attachment A
thereto concerning the use, possession or sale of alcohol or drugs. Violation of these provisions or
refusal to cooperate with implementation of the policy can result in the City’s barring the Consultant
from City facilities or participating in City operations.
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6.19

No Employment of Illegal Aliens to Perform Work Under the Agreement.

(@)

(b)

(©)

(d)

This Agreement is subject to Division 5 of Article IV of Chapter 20 of the Denver
Revised Municipal Code, and any amendments (the “Certification Ordinance”).

The Consultant certifies that:

1)

)

At the time of its execution of this Agreement, it does not knowingly employ or
contract with an illegal alien who will perform work under this Agreement.

It will participate in the E-Verify Program, as defined in §8-17.5-101(3.7),
C.R.S., to confirm the employment eligibility of all employees who are newly
hired for employment to perform work under this Agreement.

The Consultant also agrees and represents that:

1)

(2)

(3)

(4)

()

(6)

It shall not knowingly employ or contract with an illegal alien to perform work
under the Agreement.

It shall not enter into a contract with a subconsultant or subcontractor that fails to
certify to the Consultant that it shall not knowingly employ or contract with an
illegal alien to perform work under the Agreement.

It has confirmed the employment eligibility of all employees who are newly hired
for employment to perform work under this Agreement, through participation in
the E-Verify Program.

It is prohibited from using the E-Verify Program procedures to undertake pre-
employment screening of job applicants while performing its obligations under
the Agreement, and that otherwise requires the Consultant to comply with any
and all federal requirements related to use of the E-Verify Program including, by
way of example, all program requirements related to employee notification and
preservation of employee rights.

If it obtains actual knowledge that a subconsultant or subcontractor performing
work under the Agreement knowingly employs or contracts with an illegal alien,
it will notify such subconsultant or subcontractor and the City within three (3)
days. The Consultant will also then terminate such subconsultant or subcontractor
if within three (3) days after such notice the subconsultant or subcontractor does
not stop employing or contracting with the illegal alien, unless during such three-
day period the subconsultant or subcontractor provides information to establish
that the subconsultant or subcontractor has not knowingly employed or contracted
with an illegal alien.

It will comply with any reasonable request made in the course of an investigation
by the Colorado Department of Labor and Employment under authority of § 8-
17.5-102(5), C.R.S, or the City Auditor, under authority of D.R.M.C. 20-90.3.

The Consultant is liable for any violations as provided in the Certification Ordinance. If
Consultant violates any provision of this section or the Certification Ordinance, the City
may terminate this Agreement for a breach of the Agreement. If the Agreement is so
terminated, the Consultant shall be liable for actual and consequential damages to the
City. Any such termination of a contract due to a violation of this section or the
Certification Ordinance may also, at the discretion of the City, constitute grounds for
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disqualifying Consultant from submitting bids or proposals for future contracts with the
City.

6.20 Disputes. All disputes between the City and Consultant regarding this Agreement shall be
resolved by administrative hearing pursuant to the procedure established by D.R.M.C. § 56-106(b), et
seq. For the purposes of that procedure, the City official rendering a final determination shall be the
Manager.

6.21 Waiver of C.R.S. 13-20-802, et seq. The Consultant specifically waives all the provisions of
Chapter 8 of Article 20 of Title 13, Colorado Revised Statutes (also designated C.R.S. 13-20-802 et
seq.) relating to design defects in any project under this Agreement.

6.22 Survival of Certain Contract Provisions. The parties understand and agree that all terms and
conditions of this Agreement, together with the exhibits and attachments hereto, which, by reasonable
implication, contemplate continued performance or compliance beyond the termination of this
Agreement, (by expiration of the term or otherwise), shall survive such termination and shall continue
to be enforceable as provided herein. Without limiting the generality of the foregoing, the Consultant’s
obligations for the provision of insurance and to indemnify the City shall survive for a period equal to
any and all relevant statutes of limitation, plus the time necessary to fully resolve any claims, matters, or
actions begun within that period.”

6.23  Advertising and Public Disclosure. The Consultant shall not include any reference to this
Agreement or to services performed pursuant to this Agreement in any of its advertising or public
relations materials without first obtaining the written approval of the Manager, which will not be
unreasonably withheld. Any oral presentation or written materials related to services performed under
this Agreement shall include only services that have been accepted by the City. The Manager shall be
notified in advance of the date and time of any such presentation. Nothing in this provision shall
preclude the transmittal of any information to officials of the City, including without limitation the
Mayor, the Manager, City Council or the Auditor.

6.24 Legal Authority. Consultant represents and warrants that it possesses the legal authority,
pursuant to any proper, appropriate and official motion, resolution or action passed or taken, to enter
into this Agreement. Each person signing and executing this Agreement on behalf of Consultant
represents and warrants that he has been fully authorized by Consultant to execute this Agreement on
behalf of Consultant and to validly and legally bind Consultant to all the terms, performances and
provisions of this Agreement. The City shall have the right, in its sole discretion, to either temporarily
suspend or permanently terminate this Agreement if there is a dispute as to the legal authority of either
Consultant or the person signing the Agreement to enter into this Agreement.

6.25 Notices. Notices, concerning the termination of this Contract, notices of alleged or actual
violations of the terms or conditions of this Contract, and other notices of similar importance, including
changes to the person to be notified or their addresses, shall be made:

to the City: Executive Director of Public Works
201 West Colfax Avenue, Dept. 608
Denver, Colorado 80202

with a copy to: Assistant City Attorney

201 West Colfax Avenue, Dept. 1207
Denver, Colorado 80202
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to the Consultant: Matrix Design Group, Inc.
1601 Blake Street
Suite 200
Denver, Colorado 80202

All notices shall be in writing and provided by either personal delivery or certified mail, return receipt
requested. All notices are effective upon personal delivery or upon placing the notice in the United
States mail. The addresses may be changed by the Parties by written notice.

6.26  Severability. It is understood and agreed by the parties hereto that, if any part, term, or
provision of this Agreement, except for the provisions of this Agreement requiring prior appropriation
and limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with
any law of the State of Colorado, the validity of the remaining portions or provisions shall not be
affected, and the rights and obligations of the parties shall be construed and enforced as if the
Agreement did not contain the particular part, term or provision held to be invalid.

6.27 Agreement as Complete Integration-Amendments. This Agreement is intended as the
complete integration of all understandings between the parties. No prior or contemporaneous addition,
deletion or other amendment shall have any force or effect, unless embodied herein in writing. No
subsequent novation, renewal, addition, deletion or other amendment hereto shall have any force or
effect unless embodied in a written amendatory or other agreement executed by the parties and signed
by the signatories to the original Agreement. This Agreement and any amendments shall be binding
upon the parties, their successors and assigns.

6.28 Electronic Signatures. Consultant consents to the use of electronic signatures by the City.
The Agreement, and any other documents requiring a signature hereunder, may be signed electronically
by the City in the manner specified by the City. The Parties agree not to deny the legal effect or
enforceability of the Agreement solely because it is in electronic form or because an electronic record
was used in its formation. The Parties agree not to object to the admissibility of the Agreement in the
form of an electronic record, or a paper copy of an electronic document, or a paper copy of a document
bearing an electronic signature, on the ground that it is an electronic record or electronic signature or
that it is not in its original form or is not an original.

REMAINDER OF PAGE LEFT INTENTIONALLY BLANK
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Contract Control Number: PWADM-201631679-00

Contractor Name: MATRIX DESIGN GROUP, INC.

IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at
Denver, Colorado as of

SEAL CITY AND COUNTY OF DENVER
ATTEST:
By
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED:
Attorney for the City and County of
Denver
By
By
By
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Scope of Work

To provide comprehensive engineering services to support the various capital projects for the
Engineering Division. Also to supplement the City’s Design, Planning and/or Construction
Engineering forces as needed. In this respect, the Consultant shall supply resources in sufficient
strength to meet the requirements of the City in the technical areas needed. Detailed scope of
work will be done by individual Task Order.
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Attachment 1

FIRM RESPONSONSIBILTIIES

Prime Consultant: Matrix Design Group

PERCENT
SERVICES PROVIDED NAME OF FIRM PARTICIPATION M/WBE?
General Design Services Matrix Design Group 65% | N
Traffic Engineering
Hydrology and Hydraulics Design
Environmental
Construction /Preconstruction Services
Surveying
Right-of-Way
Miscellaneous Services
Construction / Preconstruction Services Mortenson 3% | N
Miscellaneous Services
Facilities
General Engineering Services Fox Tuttle Hernandez 3% | N
Traffic Engineering Transportation Group
General Design Services Bohannan Huston, Inc. 4% | N
Hydrology and Hydraulics Design
Survey
Miscellaneous Services
General Design Services Clanton and Associates 1% | Y
Construction / Preconstruction Coggins Consultants, LLC 2% | N
Miscellaneous Services
Right-of-Way / Easement Acquisition Services HC Peck & Associates 1% | Y
General Design Services Hydrosystems- KDI 1% | Y
General Design Services Kleinfelder 1% | N
Construction / Preconstruction Services
Miscellaneous Services
General Design Services Livable Cities Studio 2% | N
Miscellaneous Services
General Design Services LS Gallegos & Associates, Inc. 2% | Y
Construction / Preconstruction Services
Miscellaneous Services
General Design Services OV Consulting 2% | Y
Traffic Engineering
Miscellaneous Services
General Design Services Pinyon Environmental, Inc. 2% | Y
Environmental
Construction/ Preconstruction
Miscellaneous Services
General Design Services Railroad Coordination, LLC 1% | Y
General Design Services San Engineering 2% | Y
Hydrology and Hydraulics Design
Miscellaneous Services
Construction / Preconstruction Stanton Constructability 3% | N
Miscellaneous Services Services, LLC
General Design Services Triunity Engineering and 3% | Y
Construction / Preconstruction Management Inc,
Miscellaneous Services
General Design Services Yeh and Associates, Inc 1% | Y
Construction / Preconstruction Services
Miscellaneous Services
Miscellaneous Services Zoeller Consulting 1% | Y

100% 17%
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ATTACHMENT 2
CONSULTANT TEAM MEMBERS

FIRM NAME: Matrix Design Group

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles, (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.
Principal ErrrirTCipal engineer responsible for contractual requirements of the $255.00
Exec. Vice President fSirir?ior engineer responsible for contractual requirements of the $240.00
Senior Vice President Senior project manager with over 20 years of experience $215.00
Vice President Project manager with over 15 years of experience $205.00
Principal/Associate Planner g;g(iecr)ireﬁr:gect manager with over 20 years of planning $205.00
Executive Associate Engineering manager with over 15 years of experience $190.00
Senior Associate Licensed engineer or planner with over 20 years of experience $175.00
Associate Project manager, engineer or scientist $165.00
Senior Consultant Project manager engineer or planner with 15 years of experience | $150.00
Director of Survey Services Survey Department Manager $150.00
Environmental Manager Senior Environmental project manager/scientist $190.00
Environmental Scientist Environmental scientist with 10-15 years of experience $140.00
Consultant Il Engineer or planner with 10-15 years of experience $125.00
Consultant Il Engineer or planner with 5-10 years of experience $115.00
Consultant | Engineer or planner with 0-5 years of experience $100.00
Professional Il Manager of GIS services $130.00
Professional I GIS specialist with over 10 years of experience $110.00
Professional | GIS specialist with 5-10 years of experience $90.00
GIS Technician | GIS specialist with 0-5 years of experience $80.00
Lead CAD Designer CAD designer with over 15 year of experience $135.00
Sr. CAD Designer CAD designer with over 10 years of experience $125.00
CAD Technician Il CAD designer with 5-10 years of experience $110.00

Attachment Two




CAD Technician | CAD designer with 0-5 years of experience $100.00
Sr. Project Accountant Project accountant with over 10 years of experience $120.00
Project Accountant || Project accountant with 5-10 years of experience $100.00
Project Accountant | Project accountant with 0-5 years of experience $90.00
Administrative Manager Manager of Administrative staff $95.00
Sr. Administrative Assistant Administrative assistant with over 10 years of experience $90.00
Administrative Assistant Il Administrative assistant with 5-10 years of experience $75.00
Administrative Assistant | Administrative assistant with 0-5 years of experience $60.00

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: _ 2.85

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the
Consultant reimbursable by the City shall include:

(1) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to
drive to a project located outside the City and County of Denver Boundary.

2 Actual cost of reproducing and printing reports, drawings, specifications and other work products,
and the associated cost for shipping and handling. These reimbursable expenses pertain only to
requests made to the Consultant from the City, and exclude intra-office printing, scanning and
reproduction required by the Consultant to complete the work.

3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in
an architectural or engineering office (i.e. aerial photography) and which are provided especially
under this Agreement for the benefit of the City.
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ATTACHMENT 2
SUB-CONSULTANT TEAM MEMBERS

FIRM NAME: Mortenson Construction

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their

respective hourly rate. Do not list names of personnel, only titles, (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.
Senior Project Manager | Construction Project Manager w/ 15+ years of experience $123.80
Senior Project Manager | Construction Project Manager w/ 10+ years of experience $109.50
Construction Executive | Construction Executive responsible for contract $158.50
Estimating Coordinator Construction estimator coordinator $55.50
Estimator | Construction estimator w/ 1+ years of experience $60.10
Estimator I Construction estimator w/ 5+ years of experience $76.70
Estimator Il Construction estimator w/ 10+ years of experience $86.20
Senior Estimator I Senior construction estimator w/ 10+ years of experience $107.10
Senior Estimator I Senior construction estimator w/ 15+ years of experience $108.70
Design Phase Engineer | Construction Design Engineer w/ 1+ years of experience $69.10
Design Phase Engineer |l Construction Design Engineer w/ 5+ years of experience $79.40
Design Phase Manager | Construction Design Manager w/ 5+ years of experience $94.80
Design Phase Manager Il Construction Design Manager w/ 10+ years of experience $114.10
Senior Design Phase Manager | Senior Construction Design Manager w/ 10+ years of experience | $117.40
Senior Design Phase Manager Il Senior Construction Design Manager w/ 15+ years of experience | $139.40
Scheduling Engineer | Scheduling Engineer w/ 1+ years of experience $78.80
Scheduling Engineer I Scheduling Engineer w/ 5+ years of experience $81.30
Senior Scheduling Engineer Scheduling Engineer w/ 10+ years of experience $92.30
Scheduling Manager Scheduling Manager w/ 10+ years of experience $105.30
Safety Engineer | Safety Engineer w/ 1+ years of experience $69.10
Safety Engineer || Safety Engineer w/ 5+ years of experience $73.60
Senior Safety Engineer Safety Engineer w/ 10+ years of experience $88.10
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Safety Manager $94.50
Quality Engineer | Quality Engineer w/ 1+ years of experience $61.70
Senior Quality Manager Quality Manager w/ 10+ years of experience $113.90
Project Administrative Assistant Administrate assistant for project w/ 1+ years of experience $45.80
Administrative Assistant Administrate assistant w/ 1+ years of experience $46.80
Executive Assistant Administrate assistant w/ 5+ years of experience $62.90
Senior Surveyor Senior construction surveyor $77.20
Community Participation Specialist Public involvement specialist $53.30

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate:

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the
Consultant reimbursable by the City shall include:

Q) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to
drive to a project located outside the City and County of Denver Boundary.

(2 Actual cost of reproducing and printing reports, drawings, specifications and other work products,
and the associated cost for shipping and handling. These reimbursable expenses pertain only to
requests made to the Consultant from the City, and exclude intra-office printing, scanning and
reproduction required by the Consultant to complete the work.

3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in
an architectural or engineering office (i.e. aerial photography) and which are provided especially
under this Agreement for the benefit of the City.
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ATTACHMENT 2
SUB-CONSULTANT TEAM MEMBERS

FIRM NAME: Fox Tuttle Hernandez Transportation Group, LLC

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles, (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.
Principal Project QA/QC, Technical advisor $180.00
Principal Project QA/QC, Technical advisor, design, analysis $170.00
Principal Stakeholder involvement, Consensus building $170.00
Senior Associate Project management, planning and design, analysis, graphics $150.00
Senior Transportation Engineer Project management, planning, engineering design and analysis | $150.00
Senior Transportation Planner Project management, planning and design, analysis, graphics $140.00
Transportation Planner Planning and design, graphics $95.00
Administrative Administrative tasks $70.00
Field Technician Field data gathering $60.00

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 2

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the
Consultant reimbursable by the City shall include:

(1) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to
drive to a project located outside the City and County of Denver Boundary.

2 Actual cost of reproducing and printing reports, drawings, specifications and other work products,
and the associated cost for shipping and handling. These reimbursable expenses pertain only to
requests made to the Consultant from the City, and exclude intra-office printing, scanning and
reproduction required by the Consultant to complete the work.

3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in
an architectural or engineering office (i.e. aerial photography) and which are provided especially
under this Agreement for the benefit of the City.
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ATTACHMENT 2
SUB-CONSULTANT TEAM MEMBERS

FIRM NAME: Bohannan Huston. Inc.

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles, (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.
Engineer 6 Site Development, Civil, H&H, Design Review $205.00
Engineering Technician 7 CAD/Programming Support $135.00
Programmer/Analyst 4 CAD/Programming Support $155.00
Engineer 3 Civil, Drainage, Site Development, Design Review $125.00
Engineering Technician 5 CAD and Drafting Support $100.00
Engineer 7 Principal, Structural Engineering Manager $235.00
Engineer 4 Structural Engineering $145.00
Engineer 4 Hydraulics and Hydrology $145.00

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: _ 2.85

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the
Consultant reimbursable by the City shall include:

(1) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to
drive to a project located outside the City and County of Denver Boundary.

2 Actual cost of reproducing and printing reports, drawings, specifications and other work products,
and the associated cost for shipping and handling. These reimbursable expenses pertain only to
requests made to the Consultant from the City, and exclude intra-office printing, scanning and
reproduction required by the Consultant to complete the work.

3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in
an architectural or engineering office (i.e. aerial photography) and which are provided especially
under this Agreement for the benefit of the City.
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SUB-CONSULTANT TEAM MEMBERS

Firm Name: Clanton & Associates, Inc.

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.
Senior Principal Professional Engineer / QAQC $260.00
Principal Professional Engineer / Project Management / Day to Day Contact | $180.00

Senior Engineer Electrical Design and Engineering $115.00
Senior Designer Lighting Design / Project Management $115.00

Engineer Project Support $95.00
Designer Project Support $95.00
Intern Project Support $80.00
Production Manager | CADD Production / Deliverables Management $115.00

_Sl_ggri]?]rig:nDD CADD Production $95.00

CADD Technician CADD Production $70.00

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 2-479

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the

Consultant reimbursable by the City shall include:

(1) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to

drive to a project located outside the City and County of Denver Boundary.

2 Actual cost of reproducing and printing reports, drawings, specifications and other work products,
and the associated cost for shipping and handling. These reimbursable expenses pertain only to
requests made to the Consultant from the City, and exclude intra-office printing, scanning and

reproduction required by the Consultant to complete the work.

3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in
an architectural or engineering office (i.e. aerial photography) and which are provided especially

under this Agreement for the benefit of the City. .
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SUB-CONSULTANT TEAM MEMBERS

Firm Name: Coggins Consultants

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.

Senior Program Program management, project management, S195/HR
Implementation Manager  [innovative project delivery, CCD liaison

Multiplier, which when multiplied by the direct labor rate yields the above hourly billingrate: 1

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of
the Consultant reimbursable by the City shall include:
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(1)

()

3)

Attachment 2

Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is
required to drive to a project located outside the City and County of Denver Boundary.

Actual cost of reproducing and printing reports, drawings, specifications and other work
products, and the associated cost for shipping and handling. These reimbursable expenses
pertain only to requests made to the Consultant from the City, and exclude intra-office
printing, scanning and reproduction required by the Consultant to complete the work.

Actual cost for expendable supplies and services not normally used on a routine or normal
basis in an architectural or engineering office (i.e. aerial photography) and which are
provided especially under this Agreement for the benefit of the City.



ATTACHMENT 2
CONSULTANT TEAM MEMBERS

FIRM NAME: H.C. Peck & Associates, Inc.

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles, (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.
Principal Overall project management; acquisition of property rights 149

Sr. Project Mgr. Day to day project management; acquisition 128
Project Mgr. Day to day project management; acquisition 117

Sr. ROW Agent Acquisition 107

ROW Agent IlI Acquisition 96

ROW Agent Il Acquisition; acquisition support 85

ROW Agent | Acquisition; acquisition support 75
Support Staff Acquisition support 64

Title Staff Title work and curative; closings 118

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ~ N/A

(1) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is
required to drive to a project located outside the City and County of Denver Boundary.

(2)  Actual cost of reproducing and printing reports, drawings, specifications and other work
products, and the associated cost for shipping and handling. These reimbursable expenses
pertain only to requests made to the Consultant from the City, and exclude intra-office
printing, scanning and reproduction required by the Consultant to complete the work.

(3) Actual cost for expendable supplies and services not normally used on a routine or normal
basis in an architectural or engineering office (i.e. aerial photography) and which are
provided especially under this Agreement for the benefit of the City.
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ATTACHMENT 2
SUB-CONSULTANT TEAM MEMBERS

FIRM NAME: Hydrosystems-KDI, Inc.

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles, (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.

Ken DiPaolo Principle in charge, start up meetings, quality control $100.00

3ill Bersano Pro!ect Managgr, manage meeting, coordination and Hydro $90.00
designers, quality control

Amber Clark Project Manager / Designer $85.00

Hugo Ochoa Site Personnel, handles all site work and CA $85.00

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate:

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the
Consultant reimbursable by the City shall include:

Q) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to
drive to a project located outside the City and County of Denver Boundary.

2 Actual cost of reproducing and printing reports, drawings, specifications and other work products,
and the associated cost for shipping and handling. These reimbursable expenses pertain only to
requests made to the Consultant from the City, and exclude intra-office printing, scanning and
reproduction required by the Consultant to complete the work.

3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in
an architectural or engineering office (i.e. aerial photography) and which are provided especially
under this Agreement for the benefit of the City.

Attachment Two




SUB-CONSULTANT TEAM MEMBERS

Firm Name: KLEINFELDER

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles, (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.
Senior Program Manager 232
Principal Professional 185
Project Manager I 145
Project Controls Specialist 98
Administrative Il 64

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rates: 28

All reimbursable expenses are subject to the review and approval of the City. The additional expense of the
Consultant reimbursable by the City shall include:

(1) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to drive to a
project located outside the City and County of Denver Boundary.

(2) Actual cost of reproducing and printing reports, drawings, specifications and other work products, and the
associated cost for shipping and handling. These reimbursable expense pertain only to requests made to the
Consultant from the City, and exclude intra-office printing, scanning and reproduction required by the
Consultant to complete the work.

(3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in an
architectural or engineering office (i.e. aerial photography) and which are provided especially under this
Agreement for the benefit of the City.

Attachment 2



SUB-CONSULTANT TEAM MEMBERS

Firm Name: Livable Cities Studio, Inc.

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement,
and their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.
Principal 1 S 200
Principal 2 S 175
Principal 3 S 150
Project Designer 1 5130
Project Designer 2 5115
Project Designer 3 5100
Project Designer 4 S90
Project Designer 5 S75
Project Designer 6 S60

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate:

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the
Consultant reimbursable by the City shall include:

Q) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to
drive to a project located outside the City and County of Denver Boundary.

2 Actual cost of reproducing and printing reports, drawings, specifications and other work products,
and the associated cost for shipping and handling. These reimbursable expenses pertain only to
requests made to the Consultant from the City, and exclude intra-office printing, scanning and
reproduction required by the Consultant to complete the work.

3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in
an architectural or engineering office (i.e. aerial photography) and which are provided especially
under this Agreement for the benefit of the City.




SUB-CONSULTANT TEAM MEMBERS

Firm Name;: L.S. Gallegos & Associates, Inc.

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.
Scheduler Scheduling services $92.25
Sr. Cost Estimator Cost-estimating services $135.29
Contract Administrator Contract admin services $92.25
Sr. Inspector Field Inspection services $77.73

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 2.45 (home
Office), 2.06 (Field Office)

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the
Consultant reimbursable by the City shall include:

@ Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to
drive to a project located outside the City and County of Denver Boundary.

(2)  Actual cost of reproducing and printing reports, drawings, specifications and other work
products, and the associated cost for shipping and handling. These reimbursable expenses
pertain only to requests made to the Consultant from the City, and exclude intra-office printing,

scanning and reproduction required by the Consultant to complete the work.

(3)  Actual cost for expendable supplies and services not normally used on a routine or normal basis
in an architectural or engineering office (i.e. aerial photography) and which are provided
especially under this Agreement for the benefit of the City.



FIRM NAME: OV Consulting

ATTACHMENT 2
SUB-CONSULTANT TEAM MEMBERS

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.
Principal Project Management, outreach and engagement, planning, traffic $155
engineering, transportation management, public relations

Senior Engineer Transportation Engineering $125
Senior Planner Transportation and related Planing $115
Planner Transportation Planning, public engagement $105
Engineer Transportation Engineering $105
GIS Analyst GIS, data review $85
Graphic Designer Graphic design, meeting materials, web-based materials $85
CAD Technician CAD drafting $70
Clerical Word processing and administrative organization $50

Administrative

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate:

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of
the Consultant reimbursable by the City shall include:

(1) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to
drive to a project located outside the City and County of Denver Boundary.

(2) Actual cost of reproducing and printing reports, drawings, specifications and other work products,
and the associated cost for shipping and handling. These reimbursable expenses pertain only to
requests made to the Consultant from the City, and exclude intra-office printing, scanning and
reproduction required by the Consultant to complete the work.

(3) Actual cost for expendable supplies and services not normally used on a routine or normal basis
in an architectural or engineering office (i.e. aerial photography) and which are provided
especially under this Agreement for the benefit of the City.




SUB-CONSULTANT TEAM MEMBERS

Firm Name: Pinyon Environmental, Inc.

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.
Expert Witness Expert Witness Preparation and Deposition $248.00
Principal Engineer/ QAJ/QC by Principal or Senior Technical Reviewer, Meetings with $226.00
Scientist Regulatory and Oversight Agencies
Senior Engineer/ Scientist | Remediation, Engineering Design, Investigation Design, Development of

Work Plans, Database Design, Training, Industrial Hygiene $201.00

Project Manager Project Management, Coordinates Multi-Disciplinary Teams, Response to $179.00

Agency Questions, Project Meetings with Clients/ Regulators

Project Specialist Reports to Regulatory and Oversight Agencies, Preparation of $132.00
Permits, GIS Library Development and Data Analysis, Technical
Review of Documents

Project Engineer/ Scientist| Phase | ESA Site Visits/Reporting, Interpretation of Data, Collection of
Non-Field Data, Development of Logs and Maps, Pilot Testing, Biological | $127.00
and Wetland Field Mapping, Preparation of Reports to Clients, GIS Data
Collection/Processing/Presentation, Asbestos Designer/Air Monitoring
Specialist/Project Manager, Technical Review of Documents

Technical Editor Review and revision of documents for submittal to clients.
$127.00

Staff || Engineer/Scientist | Soil Logging, Monitoring Well Installation Oversight, Water-Level
Surveying, Slug Tests, Field Oversight, Lead Driller, Miscellaneous Field $117.00
Services, Asbestos Building Inspector

Staff | Technician Groundwater Sampling, Sampling During UST Removals, Surveyor’s $102.00
Assistant

Drafting (Graphics) AutoCad or Microstation Drafting $95.00

Project Assistant Monthly Invoicing $90.00

Clerical Word Processing, Clerical $67.00

On attached pg.
Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: _ 3.00_

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the
Consultant reimbursable by the City shall include:

(1) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to
drive to a project located outside the City and County of Denver Boundary.

(2 Actual cost of reproducing and printing reports, drawings, specifications and other work products,
and the associated cost for shipping and handling. These reimbursable expenses pertain only to
reqguests made to the Consultant from the City, and exclude intra-office printing, scanning and
reproduction required by the Consultant to complete the work.

3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in
an architectural or engineering office (i.e. aerial photography) and which are provided especially
under this Agreement for the benefit of the City.




ATTACHMENT 2
SUB-CONSULTANT TEAM MEMBERS

FIRM NAME: Railroad Coordination, LLC

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles, (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.

Project Manager Manage coordination with the BNSF 185.00

Railway, review plans and specs.

Accounting Manage invoices and track time for project. 75.00

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ~ 1.108

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the
Consultant reimbursable by the City shall include:

Q) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to
drive to a project located outside the City and County of Denver Boundary.

2 Actual cost of reproducing and printing reports, drawings, specifications and other work products,
and the associated cost for shipping and handling. These reimbursable expenses pertain only to
requests made to the Consultant from the City, and exclude intra-office printing, scanning and
reproduction required by the Consultant to complete the work.

3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in
an architectural or engineering office (i.e. aerial photography) and which are provided especially
under this Agreement for the benefit of the City.

Attachment Two



SUB-CONSULTANT TEAM MEMBERS

Firm Name: San Engineering, LLC

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.
Civil Engineering Mgr. | Design / Manageme $130.0(
Struct. Engineering Mg | Design / Manageme $130.0¢(
Sr. Project Engine: Design / Manageme $120.0(
Staff Enginee Design / Productio $115.0(
Sr. CAD Drafte Drafting / Desigt $105.0(
Drafter Drafting $95.0(

-Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: _ 2:53

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the
Consultant reimbursable by the City shall include:

) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to
drive to a project located outside the City and County of Denver Boundary.

2 Actual cost of reproducing and printing reports, drawings, specifications and other work products,
and the associated cost for shipping and handling. These reimbursable expenses pertain only to
requests made to the Consultant from the City, and exclude intra-office printing, scanning and
reproduction required by the Consultant to complete the work.

3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in
an architectural or engineering office (i.e. aerial photography) and which are provided especially
under this Agreement for the benefit of the City.

Attachment 2
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ATTACHMENT 2
SUB-CONSULTANT TEAM MEMBERS

FIRM NAME:Stanton Constructability Services, LLC

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles, (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.
Estimator/Principal Senior Estimator/Negotiator/Owner $179
Estimator Estimator $179
Scheduler Schedule Review and Development $163

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: _ 1.0

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the
Consultant reimbursable by the City shall include:

(1) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to
drive to a project located outside the City and County of Denver Boundary.

2 Actual cost of reproducing and printing reports, drawings, specifications and other work products,
and the associated cost for shipping and handling. These reimbursable expenses pertain only to
requests made to the Consultant from the City, and exclude intra-office printing, scanning and
reproduction required by the Consultant to complete the work.

3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in
an architectural or engineering office (i.e. aerial photography) and which are provided especially
under this Agreement for the benefit of the City.

Attachment Two




Attachment 2
SUB-CONSULTANT TEAM MEMBERS

Firm Name: _Lriunity Engineering & Management, Inc.

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their

respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.
Lead Utility Coordinator Utility Coordination Lead $120.00
Support Utility Coordinator | Utility Coordination Support $107.00
Lead Electrical Engineer Electrical and Systems Engineering Lead $243.00
Support Electrical Engineer | Electrical and Systems Engineering Support $165.00
ITS/Traffic Engineer Traffic and ITS Design and Analysis $170.00
Drafter CAD & Drafting Support $92.00
Project Manager Project Management Functions $227.00
Construction Manager Construction Phasing, Constructability Reviews, Scheduling $146.00
Civil/Structural Inspector Civil/Structural Field Inspections $123.00
Lead
Civil/Structural Inspector Civil/Structural Field Inspections $105.00
Junior
Project Controls Manager | Project Management, Project Controls Lead $212.00
Project Controls Support Scheduling, Estimating, Contract Admin $118.00
Administration Support Administration and Clerical Support $78.00

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate:

Direct Labor X 2.161 X 1.1

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the
Consultant reimbursable by the City shall include:




(D
2

3)

Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to
drive to a project located outside the City and County of Denver Boundary.

Actual cost of reproducing and printing reports, drawings, specifications and other work products,
and the associated cost for shipping and handling. These reimbursable expenses pertain only to
requests made to the Consultant from the City, and exclude intra-office printing, scanning and
reproduction required by the Consultant to complete the work.

Actual cost for expendable supplies and services not normally used on a routine or normal basis in
an architectural or engineering office (i.e. aerial photography) and which are provided especially
under this Agreement for the benefit of the City.




Attachment 2
SUB-CONSULTANT TEAM MEMBERS

Firm Name: _Yeh and Associates, Inc.

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their

respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.
Principal Ensure project receives all needed support. Review schedule, budget. $200
Senior Project Manager Responsible for day to day management of project. $160
Project Manager Responsible for day to day management of limited scope projects. $135
Sr. Engineer/Geologist Performs engineering/geological investigations. $115
Project Engineer/Geologist  [Performs investigations, prepares reports. $100
Staff Engineer/Geologist Performs calculations, sketches, checks drawings supplied by others. $85
Engineer/Geologist Intern Supports more senior geologists in investigations and evaluations. $60
Construction Project Manager [Performs construction inspection, submits daily reports, reviews specs. $130
Senior Field Inspector Inspects construction, submits daily field reports. $105
Field Inspector Provide construction inspection services, write field reports. $90
Senior Field Eng. Technician |Conducts tests on soils, concrete, asphalt. Is fully certified. $85
Field Eng. Technician Samples and tests asphalt, concrete, aggregate, and soils. $68
Laboratory Supervisor Organizes and oversees all lab activities for materials testing. $85
Laboratory Technician Conducts tests on soils, concrete, asphalt. $68
Graphics/CAD Specialist Prepares conceptual studies and designs. $105
CAD Technician IAssists in preparing CAD designs. $65
Administrative Assistant Composes and types correspondence; maintains file system. $60

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: _2.7699

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the
Consultant reimbursable by the City shall include:

@ Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to
drive to a project located outside the City and County of Denver Boundary.

2 Actual cost of reproducing and printing reports, drawings, specifications and other work products,
and the associated cost for shipping and handling. These reimbursable expenses pertain only to
reguests made to the Consultant from the City, and exclude intra-office printing, scanning and
reproduction required by the Consultant to complete the work.

3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in
an architectural or engineering office (i.e. aerial photography) and which are provided especially
under this Agreement for the benefit of the City. .




ATTACHMENT 2
SUB-CONSULTANT TEAM MEMBERS

FIRM NAME:Zoeller Consulting

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles, (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.
Owner Oversee all Pl and governmental relations $140

Pl anq _Government Relations Support Pl and governmental relations $125
Specialist

Logistical Pl and Language Support Pl support and Spanish language needs $85
Administrative Administrative support $65

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: _2.7699

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the
Consultant reimbursable by the City shall include:

(1) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to
drive to a project located outside the City and County of Denver Boundary.

2 Actual cost of reproducing and printing reports, drawings, specifications and other work products,
and the associated cost for shipping and handling. These reimbursable expenses pertain only to
requests made to the Consultant from the City, and exclude intra-office printing, scanning and
reproduction required by the Consultant to complete the work.

(3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in
an architectural or engineering office (i.e. aerial photography) and which are provided especially
under this Agreement for the benefit of the City. .

Attachment Two
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Attachment 2
LIST OF KEY PERSONNEL

MATRIX DESIGN GROUP

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL
Principal/Associate Planner Aldrete, Laura Elena
Senior Consultant Beck, Drew
Executive Associate Buster, Matt
Senior Vice President Elters, Sam
Senior Consultant Killion, Jeff
Vice President Krehbiel, Robert
Director of Survey Services Meadows, Robert L.
Executive Vice President Price, James L. (Jamie)
Executive Associate Rutt, Jason
Executive Associate Voegtle, Philip J.

Environmental Manager Young. Steve




Attachment 2
LIST OF KEY PERSONNEL

Mortenson

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL
Construction Executive | Derek Brown
Senior Project Manager | Brent Sampson
Senior Project Manager | Nate Ferguson
Senior Estimator Il Mike Sandene

Senior Estimator 11 Parker Moore




Attachment 2
LIST OF KEY PERSONNEL

Fox Tuttle Hernandez Transportation Group, LLC

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL
Principal Steve Tuttle
Senior Associate Joshua Mehlem
Senior Associate Molly Veldkamp

Senior Engineer Alicia Zimmerman




Attachment 2
LIST OF KEY PERSONNEL

Bohannan Huston, Inc.

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL
Engineer 6 Jared Lee, PE, LEED AP
Engineering Technician 7 Pat Callahan, CET
Programmer/Analyst 4 Moss Tryer
Engineer 3 Andrea Lowery, PE
Engineering Technician 5 Brady Weingardt
Engineer 7 Sean Melville, PE
Engineer 4 Amanda White, PE

Engineer 4 Rifka Wine, PE, CFM




Attachment 2
LIST OF KEY PERSONNEL
Clanton & Associates, Inc.

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL
Senior Principal Nancy Clanton

Principal Dane Sanders

Senior Designer David Roederer

Senior Designer Josie Wratten

Senior Engineer Greg Flageolle

Engineer Annie Kuczkowski

Engineer April Stevenson

Engineer Kevin Sisto

Senior CADD Technician Jon Ehnert

CADD Technician Travis Babcock
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Attachment 2
LIST OF KEY PERSONNEL

Coggins Consultants

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL

Senior Program Implementation Manager Steve Coggins




Attachment 2
LIST OF KEY PERSONNEL

H.C. Peck & Associates, Inc.

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL
Principal Lee Hamre
Principal J E Parker, Ir.
Sr. Project Manager Leslie Deluca
Sr. Project Manager Ron Lorenz
Project Manager Mark Kendell

Sr. ROW Agent

Magaly Fernandez

Sr. ROW Agent

Jerry Kanter

Sr. ROW Agent Larry Helbig
ROW Agent Il Open

ROW Agent IlI Open

ROW Agent I Lynn Bean

ROW Agent Il Jeff Sherman
Title Russ Gager
Title Shawn Reynolds

Title — Escrow Officer/Closer

Michele Spencer




Attachment 2
LIST OF KEY PERSONNEL

Hydrosystems-KDI, Inc.

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL
Principle in charge, | Ken DiPaolo
Project Manager, Jill Bersano
Project Manager Amber Clark

Site Personnel Hugo Ochoa




Attachment 2
LIST OF KEY PERSONNEL

Kleinfelder, Inc.

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL
Senior Program Manager Tom Wood
Principal Professional Matt Zoss
Principal Professional James (Kevin) White

Project Manager Nathan Pilcher




Attachment 2
LIST OF KEY PERSONNEL

Livable Cities Studio, Inc.

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL
Principal 3 Meredith Wenskoski
Project Designer 3 Jom Naknakorn

Project Designer 5 Jack Baiyang




Attachment 2
LIST OF KEY PERSONNEL

L.S. Gallegos & Associates, Inc.

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL
Cost Estimator Dean Lee
Scheduler Meegan Davis
Contract Administrator Garry McCulloch

Sr. Inspector Ray Leon




Attachment 2
LIST OF KEY PERSONNEL
OV Consulting

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL
Principal - Engineer Chris Vogelsang, PE
Principal - Planner Beth Vogelsang, AICP
Planner Shari Moore, AICP
Planner Max Lubarsky




Attachment 2
LIST OF KEY PERSONNEL
Pinyon Environmental, INC

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL
Project Manager Amy Kennedy

Project Engineer/Scientist Karin McShea

Project Specialist Michelle Marin

Project Specialist Karin Hadley, AICP

Project Specialist Russ Cirillo, PE

Project Engineer/Scientist Julie Linn, PG

Project Specialist

Bridget Mitchell, PE

Project Engineer/Scientist William "Travis" Gwin,




Attachment 2
LIST OF KEY PERSONNEL

Railroad Coordination, LLC

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL

Project Manager Susan Grabler




Attachment 2
LIST OF KEY PERSONNEL
San Engineering, LLC

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL

Civil Engineering Manager Eduardo San, PE

Structural Engineering Manager John Migliaccio, PE

Senior Project Engineer Paulus Limasalle, PE

Senior Project Enginer

Jeremy Zeid, PE

Structural Engineering Manager Sally Doles, PE

Staff Engineer

Steven Hakes, PE

Staff Engineer Juan Meneses

Sr. CADD Drafter Kip Backlund

Sr. CADD Drafter Ray Kassmeier




Attachment 2
LIST OF KEY PERSONNEL

Stanton Constructability Services, LLC

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL

Estimator / Principal Marko Pala

Estimator Ed Jones

Scheduler Sara Schott




Attachment 2
LIST OF KEY PERSONNEL

Triunity Engineering & Management, Inc.

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION

NAME OF INDIVIDUAL

Lead Electrical Engineer

Jonnie Thomas

ITS Traffic Engineer, Support Electrical Engineer

Dean Erickson

Support Electrical Engineer

Alana Dwyer

Project Manager

Mike Kuyper

Construction Manager

Don Cabrera

Project Manager /Project Controls Manager

Mike Peek

Civil/Structural Inspector Lead

Dave Lewis

Project Controls Manager

Monte Menard

Lead Utility Coordinator

Andrew Bock

Project Controls Support

Andrew Kean

Construction Manager/Utility Coordinator

Colby Childs




Attachment 2
LIST OF KEY PERSONNEL

Yeh and Associates

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL

Engineering Technician IV

Partner / Principal

Mustapha Aichiouene

Engineer 9/Department Head

Richard Andrew

Materials Manager

Robert LaForce

Engineering Technician Il

Masoud Ghaeli

Engineering Technician IV

Kelley Bass

Engineering Technician Ill

Lev Bekker

Engineering Technician IV

Kip Book

Engineering Technician IV

Anthony Campbell

Engineering Technician Il

Art Canono

Engineering Technician |

Spenser Greason

Engineering Technician Il

lan Irby

Engineering Technician IlI

Robert Janini

Engineering Technician |

Brian Johnson

Engineering Technician IV

Roger Lin

Engineering Technician Ill

George Medved

Engineering Technician IV

Rand Ravnsborg

Engineering Technician I

Leo Rodriguez

Engineering Technician |

Kelly Velasquez

Engineer 5

Kaleb Walker

Partner / Principal

Samantha Sherwood

Shan-Tai Yeh




Attachment 2
LIST OF KEY PERSONNEL

ZOELLER CONSULTING

(Consultant may copy this page or modify it to conform to the services being offered.)

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL

Owner Lisa Zoeller




Exhibit D



Client#: 1085892

ACORD..

MATRIDES

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

1/03/2017

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER
USI Colorado, LLC Prof Liab

P.O. Box 7050

CONTACT
NAME:

FHONG, . .. 800 873-8500

FAX
(AIC, No):

E-MAIL

ADDRESS:
EngleWOOd' CO 80155 INSURER(S) AFFORDING COVERAGE NAIC #
800 873-8500 INSURER A : Travelers Indemnity Co. of Amer 25666
INSURED ) _ INSURER B : Travelers Indemnity Company 25658
Matrix Design Group, Inc. INSURER c : Travelers Property Cas. Co. of 25674
2435 Research Parkway, #300 NsURer b : XL Specialty Insurance Company 37885
Colorado Springs, CO 80920
INSURER E :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

Ri) TYPE OF INSURANCE o [ POLICY NUMBER (MBS YY) | (MDY YY) LIMITS
A | X| COMMERCIAL GENERAL LIABILITY X | X |6806H18715A 10/01/2016|10/01/2017| EACH OCCURRENCE $1,000,000
CLAIMS-MADE | X| occur PRMAREL ( eatrence) | $1,000,000
|| MED EXP (Any one person) $ 10,000
| PERSONAL & ADV INJURY | $1,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000
| | poLicy @ ?ng D Loc PRODUCTS - COMP/OP AGG | $2,000,000
OTHER: $
C | AUTOMOBILE LIABILITY X | X |BA6254L544 10/01/2016|10/01/2017 & hemteny - “MT 141,000,000
X| ANY AUTO BODILY INJURY (Per person) | $
] ﬁb'-Tg’gVNED SCHggU'-ED BODILY INJURY (Per accident) | $
X wmepsutos | X |257ed" Ao s
$
B | X|UMBRELLALIAB | X | occur X | X |CUP7754Y753 10/01/2016|10/01/2017 EACH OCCURRENCE $4,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $4,000,000
pep | X| ReTenTion $10000 $
C | WORKERS COMPENSATION . X |UB7713Y039 10/01/2016 10/01/2017 X [ERryre | [T
A PRcPRICoREATTNERECUTVE T e enchaccioent 1,000,000
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $1,000,000
gr}—:/essc’gﬁbsﬁgﬁ L(J)nlggPERATIONS below E.L. DISEASE - PoLIcY LIMIT | $1,000,000
D |Professional X |DPR9907372 10/01/2016|10/01/2017 $2,000,000 per claim
Liability $5,000,000 annl aggr.
Claims Made

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
As required by written contract, the City and County of Denver, its Elected and Appointed Officials,

Employees and Volunteers are included as Additional Insured as respects the Commercial General Liability

and Business Auto.

CERTIFICATE HOLDER

CANCELLATION

City and County of Denver
Department of Public Works
201 W. Colfax Ave Dept 608

Denver, CO 80202

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF,

ACCORDANCE WITH THE POLICY PROVISIONS.

NOTICE WILL BE DELIVERED IN

AUTHORIZED REPRESENTATIVE

(o e S8 ey d
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