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APPENDIX 1 

SCOPE DOCUMENTS 

Developer is responsible for the D&C Work, the scope of which is described in Appendix 1‐A below and 

the Scope Exhibits set forth as Appendix 1‐B to the Technical Requirements (the “Scope Exhibits”).  In 

the event of any inconsistency or conflict between the Scope Exhibits or Appendix 1‐C to the Technical 

Requirements  and  the  narrative  component  of  these  Scope  Documents  set  forth  in  Appendix 1‐A 

below,  the  specific  matters  contemplated  in  the  relevant  Scope  Exhibits  and  Appendix  1‐C,  as 

applicable, shall take precedence. 

These Scope Documents describe and define the scope of work and basis of design for the Terminal 

Improvements, and outline the disposition and adjacencies of the Functional Areas.  The Scope Exhibits 

provide the agreed upon use and occupancy space  list outlined in the Area Space Program and the 

associated  net  square  feet  requirements  (excluding  unknown  partitions  and  currently  unknown 

internal circulation).   As the Design Work progresses, this schedule of net square feet areas may be 

varied by mutual written agreement of the Parties. 

1-A TERMINAL IMPROVEMENTS TABLE OF CONTENTS 

1.1 Physical Scope of Work (General Requirements) 

1.2 D&C Work Physical Scope 

1.2.1 Create New Security Screening Checkpoints 

1.2.2 Reconfigure Airline Areas on Level 6 

1.2.3 AOB Corridor Expansion 

1.2.4 Core Airport Operations (DEN Operational Areas and Core Support 
Functions) 

1.2.5 Optimize Curbside Passenger Arrival Experience 

1.2.6  Redevelop and Reconfigure the Concessions Space and Public Circulation 
Space 

1.2.7 Develop Goods and Materials Screening 

1.2.8 Relocate the Central Monitoring Facility 

1.2.9 AGTS and Platform Modifications 

1.2.10 Refresh Baggage Claim Areas 

1.2.11 Develop and Implement Unique Customer Experience Elements 

1.2.12 Modifications to the South Vestibule 

1.2.13 Modifications to Terminal water Service Utility 

1.2.14 Media Broadcast Locations 

1.3 Project Wide Features and Other Areas 

1.3.1 Circulation and Path of Travel 
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1.3.2 Signage and Wayfinding 

1.3.3 Provision of Tornado Shelters 

1.3.4 Art and Exhibits 

1.3.5 Audio, Visual, Acoustics, Noise and Vibration Control 

1.3.6 Aesthetics and Finishes 

1.3.7 Building Systems 

1.3.8 Airport Special Systems 

1.3.9 IT and Low Voltage Systems 

1.3.10 Other Project Requirements 
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1-A TERMINAL IMPROVEMENTS 

1.1 Physical Scope of Work (General Requirements) 

Developer shall  redevelop, reconfigure,  renovate, upgrade, and/or relocate all uses, occupancies 

and  elements  related  to  such  Terminal  Improvements,  as  further described  below  and  in  these 

Scope Documents. 

The layouts shown in the Scope Exhibits have been agreed between the Owner and Developer, but 

will be  further developed and will  go  through Owner  review and comment of Schematic Design 

(30%), Design Development (60%) and IFR and IFC packages in accordance with Section I.8.3 of the 

Technical Requirements. 

Developer shall perform and provide, as applicable: 

 all  D&C  Work  for  the  Terminal  Improvements  as  arranged  by  Functional  Areas  and 
associated support Areas, as identified in Section I.4 of the Technical Requirements. 

 all  Design  Work  required  to  obtain  and  complete  all  Construction  Documents  for 
Governmental Approval; 

 all  finishes,  and all    furniture,  fixtures and equipment  (FF&E),  as  indicated  in  the Scope 
Exhibits in a complete and functional state, so that all DEN, TSA and Airline occupants who 
are the primary occupants of Functional Areas 3, 4, 5, 6, 7, 8, 11, and 19, are “move‐in 
ready”  (assumptions  considered  for defining move‐in  ready  areas  are  included  in  these 
Scope Documents);  

 all (FF&E) are considered included if shown in the FF&E tables in the Scope Exhibits;  

 all public space FF&E within the O&M Limits as indicated in the Scope Exhibits, including 
public seating and power access for the public; 

 Airline ticket counters, bag drops and kiosks  in  the amounts and  locations shown in the 
Scope Exhibits; which will be considered as Allowance Items under Section 13.4.1 of the 
Agreement; 

 all  conduits,  cable  and  wiring  for  all  fiber,  power,  data,  and  communications  as  the 
preliminary concept described in these Scope Documents; adequate spare conduits shall 
be provided per the Technologies Capabilities and Associated Standards manual; 

 start‐up testing and coordination services necessary to operate the Airline ticket counters, 
kiosks, and bag drop equipment and conveyance; excluding any activity relating to items 
using Airline proprietary software and licenses; 

 moveable walls in the Security Screening Areas, as indicated in  Scope Documents;  

 power walls, which shall be designed to maintain structural  integrity and security of the 
TSA Functional Areas ;  

 space for TSA K‐9 operations; 

 FIDS/BIDS to be provided in key locations as shown in the preliminary concept in the Scope 
Exhibits;  
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 all  new  Building  Systems  and modifications  to  existing  Building  Systems  as  required  by 
these Contract Documents; and as necessary to implement the Terminal Improvements in 
accordance with Contract Documents; 

 all  Building  Systems,  including  Low  Voltage  and  IT  systems  as  described  in  the  Scope 
Exhibits;    this  includes  all  freestanding  racks  required,  separation  of  systems,  cable 
management systems,  along with clearances for access; 

 finish upgrades to elevator cabs within the allowance established as provided in the Scope 
Exhibits 

 all new and modified conveyances as identified in the Scope Exhibits; 

 all structural modifications necessary to accommodate the Work as indicated in the Scope 
Exhibits; 

 any modifications to existing structure shall be designed to ensure that the new structure 
or configuration meets the loads allowed by the DEN Structural DSM which accounts for 
vibration and Airport Systems, unless otherwise specifically agreed by the Owner in writing, 
in its sole discretion (but subject to the Required Design Exception/Deviation process set 
forth in Section 12.3.2 of the Agreement); 

 all due diligence required to verify existing as‐built conditions pursuant to the D&C Work; 

 all design and engineering necessary to integrate the Project with existing building, except 
to the extent expressly otherwise provided in the Technical Requirements; 

 all demolition work necessary to perform the Construction Work within any Construction 
Work Area following handover of such area by the Owner to Developer;  

 coordination with the Owner in respect of all equipment that is currently under the DEN 
asset management system for proper decommissioning prior to removal from services and 
taken offsite;   

 establishment of temporary utilities necessary to perform the Construction Work; 

 restroom shall be developed to meet the restroom design standards outlined in the DEN 
Architectural DSM; and 

 clean in place existing roof mast columns;  

Developer is not responsible for snow melt systems at exterior paving and hardscape locations. 

1.2 D&C Work Physical Scope 

1.3.1 1.2.1  Create New Security Screening Areas and Associated TSA Support Space 

The Security Screening Areas are located within Functional Areas 7, 8 and 11.   

Developer  shall  complete  the  required  Work  necessary  to  host  in  Level  6,  the  Security 

Screening Areas  and  related DPD  activities,  including  both DEN, DPD  and  TSA  support  and 

operational areas, allowing the removal of TSA from Level 5, and from the A Bridge, as shown 

in the Scope Exhibits.     
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TSA support  spaces and Public Circulation Space are  to be move‐in  ready;  the assumptions 

considered  for  defining move‐in  ready  areas  are  provided  in  the  FF&E  tables  of  the  Scope 

Exhibits. 

As part of the Work, Developer shall: 

 account  for  current  TSA  guidelines  unless  they  contradict  the  Scope  Exhibits  and 
collaboration with TSA and DPD as necessary; 

 provide for all connectivity and coordination with the Owner for the installation of new 
TSA equipment. TSA screening lane equipment, testing and calibration of the screening 
lane equipment is to be provided by the Owner; Developer shall coordinate with the 
Owner and designated installer to provide integration and access as needed; 

 provide the ancillary DPD and TSA support spaces indicated in the Scope Exhibits 

 provide all Building Systems and modifications to existing Building Systems as required 
by the Contract Documents. 

 provide an escalator (east‐west orientation) from Level 5 to 6 to accommodate the flow 
of passengers for screening of  international arrivals who are connecting to domestic 
flights at DEN as identified in the Scope Exhibits. 

 provide for the ”Pet Shop” screening of bags per TSA direction. 

 Denver  Police  Department  and  emergency  services  access,  egress  and  staging  as 
identified in the Scope Exhibits; 

 employee portals and known crew member access as identified in the Scope Exhibits;  

 required Airport security systems and surveillance, which shall be designed to comply 
with Airport Rules and Regulations and provide for Core Airport Operational needs as 
stated in the Scope Exhibits; and 

 all data and power to enable the installation and operation of Security Screening Area 
equipment as included in the Scope Exhibits 

1.3.2 1.2.1.1  Additional Security Screening Area and TSA Requirements 

The support space locations and adjacencies are shown on the Scope Exhibits. 

Security screening equipment will be provided by the Owner, and installed, tested and 

calibrated by the Owner or Owner designated agents. Developer will coordinate with the 

installer and coordinate access as needed. 

1.3.3   1.2.2  Reconfigure Airline Areas on Level 6 

These Airline requirements apply to Functional Areas 3, 4, 5, and 6, with additional support 

spaces on Level 5.    

Developer shall complete the required Work necessary to host in Level 6, Airline Exclusive Use 

Space, Airline Shared Use Space, and baggage drop areas provided within the layouts as shown 

in the Scope Exhibits 1.     



CITY AND COUNTY OF DENVER ‐ Great Hall Project      VOLUME II – APPENDIX 1‐A 

Contract Number 201735867      FINAL DRAFT JULY 15, 2017    6 

 

Airline  queuing  area  flexibility  and  allow  changes  in  fixture  positions  or  locations  to 

accommodate relocation and modification of kiosk locations, without structural impact to the 

integrity of the floor.  

Airlines areas are to be move‐in ready; the assumptions considered for defining move‐in ready 

areas are provided in the Scope Exhibits. 

In addition to the general scope included in this Section, Terminal Improvements shall include 

the following unless noted otherwise in the Scope Exhibits: 

 all  finishes and utilities so that Airline and Core Airport Operation areas are move‐in 
ready (excluding Concessions Space) as per the FF&E tables in the Scope Exhibits; 

 all millwork; 

 all Airline counters, bag‐drop devices and kiosks, in the amounts and locations shown 
in  the  Scope  Exhibits,  all  conduits  and wiring  for  power  and  data  (excluding  Airline 
specific licenses and software) and other services necessary to operate the kiosks; 

 Baggage Handling System conveyance from the point of bag drop to induction into the 
existing  Airport  Baggage  Handling  System  and  interface with  the  existing  system  as 
necessary to accommodate Work;  

 Display monitors (excluding video walls) for counter positions and for Airline branding 
as included in the FIDS/BIDS Table in the Scope Exhibits; 

 Airline personnel access from Level 6 to airline operational areas on  Level 5 and Level 
3, as shown in the Scope Exhibits; 

 provide for required space to accommodate airline ATO and BSO operations and space 
as shown in the Area Space Program; and 

 Required  space  to  accommodate  Core  Airport  Operations  TSA  designated  in  this 
Functional Area, as shown in the Area Space Program included in the Scope Exhibits; 
including TSA “Pet Shop” for special baggage screening. 

 Additional Airline Area Requirements 

Developer shall provide the ancillary Airport and Airline support spaces, and functions and 

systems indicated in the Scope Exhibits.  

For each Airline area the Developer shall provide all Building Systems and modifications 

to existing Building Systems as required by the Contract Documents. 

Developer  shall  coordinate  with  the  Owner  and  provide  as  part  of  the  Terminal 

Improvements: 

 self‐tag, self‐bag drop equipment as approved by Owner in accordance with the 
Technical Requirements; and 

 provide  an  Airport  security  layout  that  includes  Airport  security  systems  in 
coordination  with  Core  Airport  Operations  needs  and  that  comply  with  the 
Airport Rules and Regulations as preliminarily described in the Scope Exhibits 
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1.3.4 1.2.3  AOB Corridor Expansion 

These requirements apply to Functional Area 11. 

Developer shall build an expansion to Level 6 along the AOB Corridor between the Terminal 

and the AOB, to accommodate new and displaced users and occupancies as indicated in the 

Area  Space  Program  and  drawings  of  the  Scope Work  Documents.  This  expansion  should 

include access both secured and non‐secured to the AOB lobby, including an employee portal 

between the landside and airside spaces. 

The AOB Corridor is primarily shown in Functional Area 11.  Within this Functional Area, TSA 

support spaces and Public Circulation Space are to be move‐in ready (excluding the CBP offices) 

the  assumptions  considered  for  defining  move‐in  ready  areas  are  provided  in  the  Scope 

Exhibits.  

Developer shall coordinate with the Owner and provide as part of the Terminal Improvements: 

 mechanical, electrical and plumbing rough‐in for locker room facilities within the gym 
space  (lockers and/or their relocation excluded); 

 airside and landside restrooms; 

 concession offices on Level 5; 

 TSA break room to be move in ready per the tables included in the Scope Exhibits; and 

 TSA Remote Viewing room to be move in ready per TSA Guidelines 

1.3.5 1.2.4  Core  Airport  Operations  (DEN  Operational  Areas  and  Core  Support 
Functions) 

The Developer shall provide the functions listed below:  

 Airport administration: operational and office space for the exclusive use of the Airport 
operations and administration staff as shown in the Scope Exhibits 

 Airport  services  and  public  interface  points,  including  customer  service  areas, 
meditative chapels, parking booth as shown in the Area Space Program;  

 Owner service areas, inducing DPD and paramedic staging;  

 Owner leasable space; 

 administrative offices  should be move‐in  ready spaces,  including  typical  finishes and 
connectivity and FF&E as shown in the Scope Exhibits;    

 specialized equipment is to be provided by the Owner or its tenant; and 

 occupancies and uses,  locations and adjacencies of all  these areas are shown  in  the 
Scope Exhibits and in the associated Area Space Program.  

1.3.6 1.2.5  Optimize Curbside Passenger Arrival Experience 

These requirements apply to Functional Areas 1 and 2. 

Developer shall provide additional curb, building a median on both the east and west Level 6 

and reconfigure the drive lanes as shown in the Scope Exhibits. 
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(1) As  part  of  the Work,  Developer  shall  provide  a median  and  canopy  footprint  over  the 
median at both the east and west Level 6 curbside as shown in the Scope Exhibits. 

(2) As part of the Work, Developer shall: 

 reconfigure the drive lanes; 

 update the curb wayfinding, signage for Levels 4, 5 and 6; 

 provide curb wayfinding and signage for median;  

 maintain current curbside check‐in and bag drop facilities. 

 maintain and protect existing vehicles barriers for Level 5 and 6 

(3) As part of the Work, Developer shall provide new exterior curtain wall and entrances on 
Level 6 as shown in the Scope Exhibits. 

1.3.7 1.2.6   Redevelop  and  Reconfigure  the  Concessions  Space  and  Public 
Circulation Space 

1.2.6.1 Public Circulation and Conveyance 

Public  Circulation  and  conveyance  are  provided  in  every  Functional  Area;  the 

assumptions, quantities, disposition and location for all conveyances are provided in the 

Scope Exhibits. 

Throughout the Concessions Space and Public Circulation Space, Developer shall provide 

clear, intuitive way‐finding from all points of departure and arrival, through processing 

functions, to the concourse train, hotel, and any other points of interest or necessary for 

the convenience or safety of the traveling public.  

Work shall also include: 

 the finishes indicated in these Scope Documents  

 provide the following amenities  to Users: drinking fountains, bottle fills,  trash 
and recycling receptacles, and charging stations; 

 FIDS and BIDS as shown in the in the Scope Exhibits; 

 Smart Cart locations, power and data (excluding Smart Cart vendor system) 

 Public pay phones and airport phone locations power and data (excluding phone 
devices); and 

 ATM locations, power and data (excluding ATM vendor device). 

The  Developer  shall  develop  a  quality  concession  experience  and  efficient  public 

circulation  for  both  landside  and  airside  customers  as  defined  in  the  Concessions 

Development  and  Management  Plan.  The  layout,  areas  and  adjacencies  of  the 

concession spaces are shown in the Scope Exhibits 

1.2.6.2 Landside Plaza 

The Landside Plaza requirements apply to Functional Area 12.  
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Terminal  Improvements  on  Level  5  shall  maintain  the  area  directly  adjacent  to  the 

Landside Plaza vestibule in the central area of the southernmost mod as non‐secure.  

As part of the D&C Work, Developer shall: 

 provide customer interface points that allow the Owner to respond to customer 
needs and provide services  in  the  locations and areas as  shown  in  the Scope 
Exhibits;  

 provide  customer  amenities  including  seating  and  power  access  as  shown  in 
these Scope Documents; and 

 provide for a significant meet and greet arrival experience as identified in the 
Scope Exhibits; 

1.2.6.3 Airside Plaza 

The Airside Plaza requirements apply to Functional Areas 13 and 14.  

As part of the D&C Work, Developer shall: 

 FIDS and BIDS key locations as shown in the preliminary concept in the Scope 
Exhibits; 

 provide any interface with the AGTS to accommodate new passenger flow to the 
existing departing and arrival platforms as defined in the Scope Exhibits; 

 maintain  the  terminal  station  configuration  (AGTS)  that  allows  for  several 
operating modes to be executed on an almost immediate basis in a method that 
is seamless to the User, including Irregular Operations.  

 coordinate  the vertical  circulation  to and  from Level 5 and  the existing AGTS 
platforms as defined in the Scope Exhibits;  

 ensure that there is no reduction in the AGTS systems current capacity or back 
up operating modes due to Developer’s Work; and 

 utilize  displays  that  integrate  technology  to  provide  relevant  information  to 
passengers (i.e. wait times and distances)(Owner will provide the data on train 
arrivals as contemplated in Section I.1.3.2 of the Technical Requirements) 

As part of the D&C Work, Developer shall: 

 provide access to and from the hotel and Transit Center through the south face 
of the Terminal as shown in the Scope Exhibits;  

 accommodate employee access from arrival points to secure work areas and to 
AOB as shown in the Scope Exhibits; 

 allow  for  regular  passage  of  screened  passengers  to  and  from  concourse  A 
across the A Bridge as shown in the Scope Exhibits; and 

 accommodate  Irregular  Operations  across  the  A  Bridge  (e.g.  resulting  from 
disabling of concourse train) as shown in the Scope Exhibits; 

1.2.6.4 International Arrival Plaza 

As part of the D&C Work, Developer shall: 
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 follow all the requirements of the Landside Area plaza;  

 install currency exchange booth location, data and power; and 

 provide and install interactive kiosk element for Multilanguage messaging and 
signage 

1.3.8 1.2.7  Develop Goods and Materials Screening 

The goods and materials screening requirements apply to Functional Area 18.  

Work shall include provision of: 

 modifications to accommodate the movement of goods between the Level 4 screening 
area and the new secure (airside) Concessions Space environment in Level 5, as shown 
in the Scope Exhibits; 

 all areas necessary for the delivery and screening of goods that will take place at the 
Terminal; and 

 all equipment and services necessary to screen and store goods and materials  

During the D&C Work, Developer will not have exclusive use of the existing loading dock; all 

planned  uses  will  need  to  be  coordinated  through  the  Owner.    Final  D&C Work  shall  not 

encroach upon or limit the existing ROW for the CBRA or Concourse Baggage extensions. 

1.3.9  1.2.8  Relocate the Central Monitoring Facility 

The Central Monitoring Facility requirements defined in Appendix 12 of the Technical 
Requirements apply to Functional Area 19. 

As part of the D&C Work, Developer shall provide: 

 the  finishes  indicated  in  the  Scope  Exhibits  so  that  all  areas are move‐in  ready;  the 
assumptions  considered  for  defining  move‐in  ready  areas  are  shown  in  Scope 
Documents; 

 all millwork; 

 all conduits and wiring for power and data as defined in Appendix 12 to the Technical 
Requirements;  

 electrical and data outlets; and  

 watertight  roof  system  for  the    facility  that  would  divert  any  potential  water  from 
above; 

All Work necessary as defined in the Denver International Airport ‐ Architectural Program for a 

New Central Monitoring Facility (CMF) dated April 17, 2017 and included in Appendix 12 to the 

Technical Requirements.  

1.3.10 1.2.9  AGTS Area and Platform Modifications 

The AGTS requirements apply to Functional Areas 15, 16 and 17.  

The quantity of conveyance and general locations and adjacencies are shown in these Scope 

Documents. Conveyance quantities and locations, emergency egress and access and locations 

of real‐time dynamic signage to be provided by Developer, on the AGTS platform and Level 5 

Airside Plaza, as shown in the Scope Exhibits. 

As part of the D&C Work, Developer shall provide: 
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 all finishes to the arrival and departure platforms as shown in the Scope Exhibits and,  

 retain and protect the “mountain wall” at both arrival platforms 

1.3.11 1.2.10  Refresh Baggage Claim Areas 

The requirements included in this Section apply to Areas 21 and 22.  

D&C Work  includes refresh of floor and wall  finishes with a new ceiling system and  lighting 

coordinated with all Building Systems within the ceiling. 

All modified BSO spaces are to be move‐in ready including millwork and finished as shown in 

the Scope Exhibits and the Area Space Program. 

D&C Work will coordinate with the L 5.5 Project through the Owner.  D&C Work will need to 

be coordinated so that this area can be maintained for public occupancy during hours of Airline 

operation  during  Construction Work.      Developer  will  not  be  responsible  for  any Work  in 

respect of the baggage claim devices. 

1.3.12 1.2.11  Develop and Implement Unique Customer Experience Elements 

Provide Customer Experience Elements as located and defined in the Scope Exhibits. 

As part of the D&C Work, Developer shall design and install the Customer Experience Elements 

listed below:  

 Media escalators 1 from Level 6 to Level 5 on Airside plaza; 

 Media escalators 2 Level 6 to Level 5 in the Airside Plaza; 

 Media Wall, from gridline 18 to gridline 24 

 Overhead cloud feature; 

 Interactive kids area 1 at Landside Plaza; and 

 Iconic Sphere and Interactive Floor. 

The Customer Experience Elements will be considered standalone elements and do not need 

to be  completed as  a  condition precedent  to  Functional Area Readiness  for  the Functional 

Areas  in  which  they  are  located;  however,  all  Customer  Experience  Elements  need  to  be 

completed by Project Substantial Completion. 

These Customer Experience Elements are subject to the Executive Design Review process, and 

once incorporated into Construction Documents they will be subject to the Technical Design 

Review process. 

1.3.13 1.2.12  Modification to South Vestibule 

The following requirement set forth in this Section apply to Functional Area 12: Developer shall 

upgrade the existing plaza vestibule with three (3) pairs of new doors and over door heaters. 

1.3.14 1.2.13  Modification to Terminal Water Service Utility 

Developer will design and construct an additional domestic water service line from the service 

provider main line to the terminal distribution pump room as necessary increase the overall 

capacity of water service in the terminal, the final capacity of which shall be confirmed during 

Design Development; Developer  to  install  new 6”  domestic water  line, with  a  demarcation 

point of not more than 100 LF outside the face of the building.   
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Water  supply  design  calculations  shall  include  redundancy  within  the  terminal  of  20% 

additional capacity over proposed new work and concessions calculations. 

1.3.15 1.2.14  Media Broadcast Location 

Developer will design and construct a location within the public area of the Terminal for media 

outlets to broadcast from the terminal including necessary power and data connections, similar 

to the existing Media Broadcast Locations within the Terminal.

1.3 Project Wide Features and Other Areas 

As part of the D&C Work, Developer shall include the following project wide features, facilities and 

services.  The following may be located in all or any or several Functional Areas. 

1.3.16 Circulation and Path of Travel 

Terminal Improvements shall accommodate the following Users paths and flows:   

 arriving passengers from curb and Transit Center to AGTS including modifications to the 
curbside in accordance with the Scope Exhibits; 

 departing passengers from AGTS to curb and Transit Center; 

 staff and employees from parking and Transit Center to work areas (secure and non‐
secure); 

 goods delivery;  

 waste disposal; 

 sterile passenger to and from the A concourse across A Bridge; 

 irregular operation passengers across the A Bridge;  

 on‐parity experience for Users with disabilities; 

 users to and from the AOB; and 

 emergency egress paths (airside and landside through the Terminal). 

The Scope Exhibits include a representation of the flows listed in this section and includes the 

specific  escalator  and  elevator  conveyances which  are  to  be  removed,  built  or modified  in 

support of the requirements listed in this Section. 

1.3.17 Signage and Wayfinding 

Developer shall provide clear,  intuitive way‐finding  from all points of departure and arrival, 

through processing functions, to the concourse train, hotel, and any other points of interest 

and as necessary for the convenience or safety of the Users.   All signage shall be compliant 

with  these  Scope  Documents  and  more  particularly  the  DEN  Signage  and  Wayfinding 

Guidelines.  The Scope Exhibits identify the number and location of the key decision points.  

It is the Developer’s responsibility to collaborate with the Owner appointed signage consultant 

to ensure that the design of all new signage and wayfinding is consistent with Owner’s signage 

strategy. Developer shall integrate technology and means of passenger information wayfinding 

that provides up to the moment relevant information to passengers (i.e. facilitate passage such 

as wait times and distances).  These Scope Documents identify the number and location of the 

dynamic  and  static  displays  that  provide  such  passenger  wayfinding  elements.  Owner  will 

provide data for these dynamic and static displays, in the Terminal, which includes: 
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1) information about the schedule for the next four (4) trains;  

2) information about the frequency of trains; and  

3) information about the time for the train to reach each concourse.   

The Developer shall provide the hardware and associated D&C Work for these dynamic and 

static displays. 

Any  modifications  to  the  agreed  location  and  definition  for  key  wayfinding  elements 

contemplated  in  the  Scope  Exhibits  shall  be mutually  agreed  between  Developer  and  the 

Owner. 

1.3.18 Provision of Tornado Shelters 

Storm Shelter protection will not be less than as provided in the existing Terminal, as shown in 

the Scope Exhibits. 

1.3.19 Art and Exhibits 

The  Developer  shall  coordinate  with  the  requirements  of  the  City  and  County  of  Denver 

Ordinance for Art, which allocates a percentage of all new construction expenditures for public 

art programs. 

Developer shall provide D&C Work associated with the final  integration of artworks into the 

Project, which Work will be an Owner Change 

The Owner shall: 

 confirm artwork to de‐assess and work with the City Art Department to manage this de‐

assessment process;  

 remove and store existing art and exhibits not being de‐assessed in a timely manner to 

meet the Turnover Dates; and 

 reinstall and/or relocate existing art and exhibits in mutually agreed upon locations. 

The Developer shall: 

 collaborate with and help the Owner to reinstall and/or relocate existing art and exhibits 

in coordination with Owner; 

 collaborate with the Owner to identify and provide locations for the existing art pieces; 

and 

 specifically  identify  the existing art pieces  in  the art  inventory as  identified  in Scope 

Documents  that will be affected by the Project. 

New Art  installations and existing art and exhibit  installations will be considered standalone 

elements and do not need to be completed as a condition precedent to the Functional Area 

Readiness for the Functional Areas in which they are located. 

Developer shall incorporate art elements into the Issued for Construction Document, where 

they will be subject to the Technical Design Review process for the technical aspects that affect 

the D&C Work. 

In addition, the following existing elements shall be handled as follows: 
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a) Existing Jeppesen Exhibits 

 Display cases for the Jeppesen displays should be integrated into the Project.   

 The Jeppesen statue should be incorporated into the Landside Plaza arrivals area. 

b) Ansbaucher Hall display cases are to be reinstalled in the Project. 

1.3.20 Audio, Visual, Acoustics, Noise and Vibration Control Design and Construction 
Services 

D&C Work shall include design and construction of audio, visual, acoustics, noise and vibration 

control systems in accordance with the Scope Exhibits, as part of design, Acoustic modeling of 

the  affected  spaces  within  the  Terminal  shall  be  performed  by  the  Developer  to  ensure 

intelligibility, as outlined in the [Scope Exhibits].  Developer shall tie in and coordinate the same 

with the existing BAS and Low Voltage systems. 

1.3.21 Aesthetics and Finishes  

The preliminary schedule of finishes and cut sheets as agreed to by Owner is included in the 

Scope  Exhibits.  The  complete  final  finish  schedule  will  be  provided  as  part  of  the  Design 

Development Package Submittal. 

1.3.22 Building Systems 

Developer shall provide design, engineering and construction services for all Building Systems, 

including HVAC systems, life safety systems, building management system, plumbing, lighting, 

electrical, door hardware, that are part of the Work or interface with the Project as outlined in 

the Scope Exhibits.  The D&C Work includes all necessary temporary and permanent Building 

Systems  and  coordination  required  for  the  Temporary  Certificate  of  Occupancy  of  each 

Functional Area, for Functional Area Readiness of each Functional Area, and for the Certificate 

of Occupancy.  Developer shall identify required activities to comply with these requirements 

in the Construction Documents and Transition and Phasing Plan, by Functional Area.  

1.3.23 Airport Special Systems 

Work  shall  include  all  design,  engineering  and  construction  services  required  for  the 

integration of Airport Special Systems within the Project as shown in the preliminary concept 

described in in the Scope Exhibits. 

Airport Special Systems comprise: 

 Baggage Handling System in Level 6 to the check‐in pod injection points; 

 FIDS/BIDS; key locations as shown in the preliminary concept in the Scope Exhibits; 

 Common use passenger processing systems, common use systems; 

 Power  and data  for  the  “Beacon”  location  systems;(Owner  to provide  the  “Beacon” 
devices) 

 Security surveillance CCTV; 

 Door hardware systems;  

 Access control systems including security access control network; 

 Public (TVn) media access drop locations  

 power and data for public pay phones and courtesy phones (excluding phone devices); 

 DEN TV distribution; 
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 Radio frequency distribution systems; 

 Emergency communications systems; 

 Dynamic and static signage;  

 Network and network monitoring systems; and 

 Premise Wiring and Communications infrastructure (PWCS) connecting systems 

Developer  shall  not  limit  the  function  of  any  Airport  Special  System  without  specific 

coordination with and approval by  the Owner.   Developer  shall  provide all  systems  related 

hardware as part of the D&C Work.  The only exception to this is Airline specific proprietary 

hardware.    Final  testing  and  checkout  of  some  of  these  systems will  require  a  joint  effort 

between the Developer and Owner. 

All  Airport  Special  Systems  shall  be  designed  and  constructed  in  accordance with  the DEN 

Design Principles Guidelines, and with the Design and Construction Specifications. 

1.3.24 IT and Low Voltage Systems 

As  part  of  the D&C Work,  Developer  shall  provide  all  design  engineering  and  construction 

services for IT, data and communication, and low voltage systems to include all required copper 

and  fiber  optic  cabling,  patch  panels,  frames,  racks,  UPS  units,  communications  room 

appurtenances  such  as  cable  tray,  conduit  paths,  equipment  backboards  and  cable 

management systems as defined in the Scope Exhibits.  Fiber optic and copper capacity shall 

be upgraded, whenever possible, to leave Owner with the same / similar expansion capacity as 

before the implementation of the Project.   

In  general,  low  voltage  systems  should  be  relocated  and/or  expanded  in  a  “like  and  kind” 

fashion,  except  where  existing  system  technology  has  become  obsolete.    In  the  case  of 

obsolescence, system functionality shall be provided by using current generation technology.  

The design, construction and implementation of such systems (including current generation 

technology) shall be performed by the Developer.   

Where  specified  in  the  Design  and  Construction  Specifications,  Developer  shall  utilize  DEN 

Technologies approved Contractors to perform Premise Wiring and Communications Systems 

(PWCS)  work.    Additionally,  approved  and  licensed  contractors  shall  be  utilized  for  all 

proprietary systems which are to be extended. 

Many IT and low voltage systems are considered “mission critical” for Core Airport Operations 

at  DEN.    Consequently,  any  and  all  system outages  due  to  the Work  shall  be  approved  in 

advance by the Owner and carefully coordinated with the respective operational users.   

The following SOW shall be addressed in the design development drawings: 

 specialty IT and Communication for Denver Police Department, with secure connection 
to other law enforcement systems; 

 adequate site storage for CCTV video as mandated by TSA, DPD, DFD, TSA, and DEN; 

 creating heat maps to confirm emergency radio (DPD, DFD, TSA, DEN) transmissions on 
800 and/or 900 mhz bands, and provide repeaters as necessary to provide coverage; 

 identify separate IT s for DEN, Airlines, and TSA, and space for DPD; 
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 provide  adequate  facility  wide  coverage  for  DEN  carrier  for  Wifi  and  cell  phone 
coverage; and 

 provide stand alone and secure IT connections for ATM and/or credit card locations as 
mandated by federal financial security requirements. 

1.3.25 Other Project Requirements  

 at  no  time  shall  there  be  a  reduction  in  the  existing  baggage  claim  capacity  in  the 
Terminal due to Developer’s D&C Work; and 

 at no time shall there be a reduction in the AGTS systems capacity or back up operating 
modes due to Developer’s D&C Work. 




