CITY AND COUNTY OF DENVER DEPARTMENT OF PUBLIC WORKS

CONTRACT NO. 201839453

SBE On-Call Construction Services

AGREEMENT

THIS CONTRACT AND AGREEMENT, made between the **CITY AND COUNTY OF DENVER**, a municipal corporation of the State of Colorado, hereinafter referred to as the "City," party of the first part, and **INTERLOCK CONSTRUCTION CORP.**, a Colorado corporation, whose address is 2492 West Second Avenue, Denver, Colorado 80223, hereinafter referred to as the "Contractor," party of the second part,

WITNESSETH, commencing on October 13, 2017, and for at least three (3) days, the City advertised a solicitation for qualifications and proposals from qualified general contractors to perform services for furnishing all labor, tools, supplies, equipment, materials, and everything necessary and required for the following:

ON-CALL CONSTRUCTION SERVICES

WHEREAS, proposals pursuant to said advertisement have been reviewed, evaluated and ranked by a selection committee and a recommendation was made to the Executive Director of Public Works, who has recommended that a Contract for said work be made and entered into with the above-named Contractor, and

WHEREAS, said Contractor is now willing, able and has the present capacity to perform all of said work in accordance with this Construction Contract, said advertisement and the referenced selection documents.

NOW THEREFORE, in consideration of the compensation to be paid the Contractor, the mutual agreements hereinafter contained, and subject to the terms hereinafter stated, it is mutually agreed as follows:

1. CONTRACT DOCUMENTS

It is agreed by the parties hereto that the following list of documents, instruments, technical specifications, plans, drawings and other materials which are attached hereto and bound herewith, incorporated herein by reference or otherwise referenced in these documents constitute and shall be referred to either as the "Contract Documents" or the "Contract," and all of said documents, instruments, technical specifications, Plans, Drawings and other materials taken together as a whole constitute the Contract between the parties hereto, and they are as fully a part of this agreement as if they were set out verbatim and in full herein:

Request for Proposals (incorporated by reference only) Contractor's Proposal (incorporated by reference only) Compliance Plan (Attached as **Exhibit A**) Equal Employment Opportunity Provisions (Attached as **Exhibit B**) This SBE On-Call Construction Services Agreement Standard Specifications for Construction General Contract Conditions 2011 Edition (incorporated by *reference only*) Special Contract Conditions (Attached as **Exhibit E**) ACORD Certificate of Insurance (Attached as **Exhibit** C) *Performance and Payment Bond *Change Rider *Proposal Request *Proposal Request Pricing Worksheet *Work Order *Work Order Notice to Proceed *Contractor's Work Order Certification of Payment Form *Work Order Final/Partial Lien Release Form *Work Order Final Receipt *Work Order Change Orders (as applicable) *Prevailing Wage Rate Schedule(s) (Attached as Exhibit D*) Technical Specifications referenced in Special Condition 1 as supplemented by Work Order. *Work Order Contract Drawings (as applicable) Work Order Scope of Work (as applicable) Work Order Accepted Shop Drawings (as applicable)*

*Forms attached to Special Conditions

2. SCOPE OF WORK

This Contract contemplates performance of construction services by the Contractor on a variety of, as yet to be identified, City construction Projects supporting the Citywide Sidewalk Gap Program on an "as needed" or "on call" basis. Work on any assigned Project may require completion within a short time or may be of an emergency or time sensitive nature and prompt turnaround of Projects will be required. As such the Contractor shall have all necessary resources available, on an as-needed basis, to complete each such Project when directed by the City during the Term of the Contract, in accordance with the terms and conditions of this Contract. The Contractor agrees to price all Work described in any Proposal Pricing Request issued hereunder, in accordance with the terms and conditions contained herein and further agrees to and shall furnish all labor, tools, supplies, equipment, materials and everything necessary for and required to perform and complete all of the Work described in any Work Order issued by the City in accordance with herein.

On-Call Contractor's scope of work may include, but is not limited to:

General Missing Sidewalk Construction: Concrete Sidewalk- Attached or detached Concrete Sidewalk – 5 foot wide Concrete Sidewalk – 6 foot wide Concrete Sidewalk – 8 foot wide Crusher fine trails Concrete curb ramp (directional) Concrete curb ramp (directional) Concrete curb ramp (apex) Truncated Domes (special cast iron) material only Curb & Cutter Type II, Section 2B Sod Restore Landscaping Amended Top Soil or Landscape Planter's solid Mix Air spade (working under drip line of trees) Sprinkler system adjust/install new Tree Protection Reset pull box Adjust fire hydrant location (vertically and horizontally) Aggregate Base Course Asphalt patching Concrete patching Pavestone stacked pre-cast retaining wall Reinforced variable height retaining wall Adjust inlet frame and Reset inlet grate, frame and adjustable curb box Traffic Control-Arterial Traffic Control- Collector Traffic Control- Local

3. TERMS OF PERFORMANCE

The City will solicit proposals from multiple contractors in a mini-bid process. For any proposal Pricing Request submitted to the Contractor by the City for pricing, the Contractor agrees to review and, in good faith, submit comprehensive prices for each such Request within fourteen (14) consecutive calendar days of the issuance of such Request. In the event the City elects, at its sole discretion, to issue a Work Order pursuant to such a Request, the Contractor agrees to undertake the performance of all work described or referenced in the Pricing Request and Work Order and all other work necessary to complete the project in accordance with all plans and specifications within ten (10) consecutive calendar days of the issuance of a Notice to Proceed for the referenced Work Order. The Contractor agrees to satisfactorily perform and complete all Work or effort required to complete the scope of work or project described in each issued Work Order within the period of performance specified in the Work Order and Notice to Proceed, plus such extensions of time as may be granted by the Executive Director in accordance with the provision of the General Contract Conditions and Special Contract Conditions incorporated herein.

4. TERMS OF PAYMENT

The City agrees to pay the Contractor for the performance of all of the Work required under each authorized Work Order, in accordance with the provisions of the General Contract Conditions and any applicable Special Contract Conditions. In no event, however, shall the total amount of compensation paid to the Contractor by the City exceed the maximum contract amount specified herein.

5. NO DISCRIMINATION IN EMPLOYMENT

In connection with the performance of the Work under this Contract, the Contractor agrees not to refuse to hire, discharge, promote or demote, or to discriminate in matters of compensation against any person otherwise qualified, solely because of race, color, religion, national origin, gender, age, military status, sexual orientation, gender identity or gender expression, marital status, or physical or mental disability; and the Contractor further agrees to insert the foregoing provision in all subcontracts hereunder.

6. COMPLIANCE WITH SBE REQUIREMENT

This Contract is subject to Article VII of Chapter 28, Denver Revised Municipal Code (D.R.M.C.), designated as §§ 28-201 to 28-234 (the "SBE Ordinance"), and the Rules and Regulations promulgated pursuant thereto. This Agreement is also subject to the defined selection pool requirements of the SBE Ordinance. The Contractor is an eligible certified Small Business Enterprise ("SBE") and it identified in its Proposal SBE firms with which it intends to subcontract under this Agreement. Pursuant to § 28-209, D.R.M.C., the Director of the City's Division of Small Business Opportunity ("DSBO") has determined that an additional **5% mandatory SBE participation** must be achieved through the utilization of certified SBE subcontractors or suppliers for this Agreement. Under § 28-222 D.R.M.C., the Contractor

has an ongoing, affirmative obligation to maintain for the duration of this Contract, at a minimum, compliance with the SBE defined selection pool requirements and with its originally achieved level of SBE participation upon which this Agreement was awarded, unless the City initiates a material alteration to the scope of work affecting SBEs performing on this Contract through change order, contract amendment, force account, or as otherwise described in § 28-223 D.R.M.C.

The Contractor acknowledges that:

(1) It must establish and maintain records and submit regular reports, as required, which will allow the City to assess the Contractor's compliance with the defined selection pool requirements and additional SBE participation requirements. Contractor shall have a continuing obligation to immediately inform the DSBO in writing of any agreed upon increase or decrease in the scope of work of this Agreement, upon any of the bases described in § 28-223, D.R.M.C., regardless of whether such increase or decrease in scope of work has been reduced to writing at the time of notification.

(2) Any increase in the scope of services of this Contract, whether by amendment or any other addition of special, additional or other services to the Agreement, which increases the dollar value of the Agreement, if such change is within the scope of work designated for performance by the Consultant or any utilized SBE subcontractor, subconsultant or supplier at the time of award of this Agreement, shall be contemporaneously submitted to the DSBO. The Contractor shall achieve defined selection pool requirements and the minimum SBE subcontractor, subconsultant and supplier utilization requirements as respects such changed scope of work by performing such work or by retaining additional SBE subcontractor(s), subconsultant(s) and/or supplier(s). The Contractor shall supply to the Director of DSBO the documentation required by the Director of DSBO with respect to the increased dollar value of this Contract.

The Contractor shall not, during the term of this Contract:

(1) Fail to in fact perform as an SBE to achieve the work scope which was originally listed at proposal submission in order to achieve defined selection pool requirements; or

(2) Fail to in fact utilize SBE subcontractor(s), subconsultant(s) and/or supplier(s) to achieve the work scope which was originally listed at proposal submission in order to achieve required minimum utilization of SBE subcontractors, subconsultants and suppliers; or

(3) Modify or eliminate all or a portion of the scope of work attributable to the SBE upon which the contract was awarded, unless directed by the City.

(4) Any action by the Contractor in violation of this Section shall constitute a material breach of this Contract, for which the City may exercise all of its rights at law or equity, and shall also subject the Contractor to the sanctions set out in the SBE Ordinance. Should any questions arise regarding specific circumstances, the Contractor must consult the SBE Ordinance or contact the Project's designated DSBO representative at (720) 913-1999.

7. WAGE RATE REQUIREMENTS

Contractor shall comply with, and agrees to be bound by, all requirements, conditions and City determinations regarding the Payment of Prevailing Wages Ordinance, Sections 20-76 through 20-79, D.R.M.C. including, but not limited to, the requirement that every covered worker working on a City owned or leased building or on City-owned land shall be paid no less than the prevailing wages and fringe benefits in effect on the date the bid or request for proposal was advertised. In the event a request for bids, or a request for proposal, was not advertised, Contractor shall pay every covered worker no less than the prevailing wages and fringe benefits in effect on the date the field or the date funds for the contract were encumbered.

Date bid or request for qualifications/proposals was advertised: October 13, 2017. If contract opportunity was not advertised, date of written encumbrance $\underline{n/a}$.

Prevailing wage and fringe rates will adjust on, and only on, the anniversary of the date the Contract was fully executed. Unless expressly provided for in this Agreement, Contractor will receive no additional compensation for increases in prevailing wages or fringe benefits. Contractor shall provide the Auditor with a list of all subcontractors providing any services under the contract. Contractor shall provide the Auditor with electronically-certified payroll records for all covered workers employed under the contract. Contractor shall prominently post at the work site the current prevailing wage and fringe benefit rates. The posting must inform workers that any complaints regarding the payment of prevailing wages or fringe benefits may be submitted to the Denver Auditor by calling 720-913-5000 or emailing auditor@denvergov.org. If Contractor fails to pay workers as required by the Prevailing Wage Ordinance, Contractor will not be paid until documentation of payment satisfactory to the Auditor has been provided. The City may, by written notice, suspend or terminate work if Contractor fails to pay required wages and fringe benefits.

Current prevailing wage rates are attached as Exhibit D.

8. APPLICABILITY OF LAWS

The Agreement between the Contractor and the City shall be deemed to have been made in the City and County of Denver, State of Colorado and shall be subject to, governed by, and interpreted and construed by or in accordance with the laws of the State of Colorado and the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders and fiscal rules of the City. As such, the Contractor shall at all times comply with the provisions of the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders and fiscal rules of Colorado and Federal Laws, Rules and Regulations, which in any manner limit, control or apply to the actions or operations of the Contractor, any subcontractors, employees, agents or servants of the Contractor engaged in the Work or affecting the materials and equipment used in the performance of the Work, as the same may be, from time to time, promulgated, revised or amended. The Charter and Revised Municipal Code of the City and County of Denver, as the same may be amended from time to time, are hereby expressly incorporated into this Agreement as if fully set out herein by this reference.

9. APPROPRIATION AND FUNDING

- (1) The City's payment obligation, whether direct or contingent, extends only to funds appropriated annually by the Denver City Council, paid into the Treasury of the City, and encumbered for the purpose of the Agreement. The City does not by the Agreement irrevocably pledge present cash reserves for payment or performance in future fiscal years, and the Agreement does not and is not intended to create a multiple-fiscal year direct or indirect debt or financial obligation of the City.
- (2) As of the date of this Agreement, no funds have been appropriated for this Agreement. Instead, it is the City's intent to appropriate the funds necessary to compensate the Consultant for the work it performs on any assigned task, at the time it executes each Task Order. The applicable Manager or his designee, upon reasonable written request, will advise the Consultant in writing of the total amount of appropriated and encumbered funds which are or remain available for payment for all work by the Consultant on an assigned Project.
- (3) The issuance of any form of order or directive by the City which would cause the aggregate amount payable to the Consultant for a specific Task Order to exceed the amount appropriated for that Task Order is prohibited. In no event shall the issuance of any change order or other form of order or directive by the City be considered valid or binding if it requires additional compensable work to be performed, which work will cause the aggregate amount payable for such work to exceed the amount appropriated and encumbered, unless and until such time as the Consultant has been advised in writing by the Manager that a lawful appropriation sufficient to cover the entire cost of such additional work, has been made. It shall be the responsibility of the Consultant to

verify that the amounts already appropriated for the Consultant's Work on a task are sufficient to cover the entire cost of such Work, and any work undertaken or performed in excess of the amount appropriated is undertaken or performed in violation of the terms of this Agreement, without the proper authorization for such work, and at the Consultant's own risk and sole expense.

10. APPROVALS

In the event this Contract calls for the payment by the City of five hundred thousand dollars (\$500,000.00) or more, approval by the City Council of the City and County of Denver, acting by ordinance, in accordance with Section 3.2.6 of the Charter of the City and County of Denver, is and shall be an express condition precedent to the lawful and binding execution and effect and performance of this contract.

11. ASSIGNMENT

The Contractor shall not assign any of its rights, benefits, obligations or duties under this Contract except upon the prior written consent and approval of the Executive Director to such assignment.

12. DISPUTES RESOLUTION PROCESS

It is the express intention of the parties to this Contract that all disputes of any nature whatsoever regarding the Contract including, but not limited to, any claims for compensation or damages arising out of breach or default under this Contract, shall be resolved by administrative hearing pursuant to the provisions of Section 56-106, D.R.M.C., or, as applicable, Section 28-33 D.R.M.C. for Small Business Enterprise disputes. The Contractor expressly agrees that this dispute resolution process is the only dispute resolution mechanism that will be recognized by the parties for any claims put forward by the Contractor, notwithstanding any other claimed theory of entitlement on the part of the Contractor or its subcontractors or suppliers.

13. CONTRACT BINDING

It is agreed that this Contract shall be binding on and inure to the benefit of the parties hereto, their heirs, executors, administrators, assigns and successors.

14. PARAGRAPH HEADINGS

The captions and headings set forth herein are for convenience of reference only and shall not be construed so as to define or limit the terms and provisions hereof.

15. SEVERABILITY

It is understood and agreed by the parties hereto that, if any part, term, or provision of this Contract, except for the provisions of this Contract requiring prior appropriation and limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with any law of the State of Colorado, the validity of the remaining portions or provisions shall not be affected, and the rights and obligations of the parties shall be construed and enforced as if the Contract did not contain the particular part, term or provision held to be invalid.

16. MAXIMUM CONTRACT AMOUNT

Each Project will be assigned and authorized separately by Work Order and the maximum liability of the City for any one Project shall not exceed the sum of **FOUR HUNDRED FIFTY THOUSAND DOLLARS AND NO CENTS (\$450,000.00)**, including all authorized Work Order changes. The maximum amount to be paid by the City to the Contractor for satisfactory completion of all Work Orders authorized by the City and performed by the Contractor under this Contract shall in no event exceed the sum of **THREE MILLION DOLLARS AND NO CENTS (\$3,000,000.00)**, unless this Contract is modified to increase said amount by a duly authorized, written contract amendment mutually agreeable to and executed by the parties hereto.

17. TERM

The term of this agreement shall be three years from the date of execution unless extended by mutually agreeable contract amendment initiated at the sole discretion of the City. Nothing contained herein shall obligate the City to extend the Agreement beyond the initial term. The term of this agreement shall extend to include the term of any Work Order executed before the expiration of the three-year term of this agreement and any associated Work Order changes.

18. ELECTRONIC SIGNATURES AND ELECTRONIC RECORDS

Contractor consents to the use of electronic signatures by the City. The Agreement, and any other documents requiring a signature hereunder, may be signed electronically by the City in the manner specified by the City. The Parties agree not to deny the legal effect or enforceability of the Agreement solely because it is in electronic form or because an electronic record was used in its formation. The Parties agree not to object to the admissibility of the Agreement in the form of an electronic record, or a paper copy of an electronic document, or a paper copy of a document bearing an electronic signature, on the ground that it is an electronic record or electronic signature or that it is not in its original form or is not an original.

[ELECTRONIC SIGNATURES FOLLOW]

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK

Contract Control Number:

IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at Denver, Colorado as of

SEAL	CITY AND COUNTY OF DENVER
ATTEST:	By
APPROVED AS TO FORM:	REGISTERED AND COUNTERSIGNED:
	By
By	

By_____



Contract Control Number:

PWADM-201839453-00

Contractor Name:

Interlock Construction Corp.



(please print)

Presic ter

(please print)

ATTEST: [if required] By: nier Name:

-10

(please print)

Title: Secret (please print)



EXHIBIT A

Compliance Plan



Office of Economic Development Division of Economic Mobility Small Business Opportunity 201 W Colfax Ave, Dept 907 Denver, C0 80202 p: 720.913.1999 f: 720.913.1809 www.denvergov.org/dsbo

Denver International Airport Airport Office Building, Suite 7810 8500 Pena Blvd Denver, C0 80249 p: 303.342-2180 f: 303.342.2190 www.flydenver.com

January 16, 2018

Robert Sarlo Interlock Construction Corp. 2492 W 2nd Avenue Denver, CO 80223

Re: 2017 SBE Construction Services On-Call - Compliance Plan

The Division of Small Business Opportunity (DSBO) has reviewed the attached Compliance Plan submitted by Interlock Construction Corp. on the above referenced project and has determined that this plan complies with the SBE requirements according to Chapter 28, Article VII, of the Denver Revised Municipal Code (D.R.M.C.).

The Division of Small Business Opportunity approves the Compliance Plan and the commitment to meet or exceed the additional 5% SBE goal for the total construction price under the On-Call contract.

Should there be questions, contact Cindy Ackerman, Compliance Analyst, at 720-913-1636 or cynthia.ackerman@denvergov.org

Sincerely

Tanya Davis, Manager Division of Small Business

CC: Cindy Ackerman, Compliance Analyst Deb Turner, Project Manager Diane Mora, PW Contract Administration

CITY AND COUNTY OF DENVER DIVISION OF SMALL BUSINESS OPPORTUNITY

CONSTRUCTION CONTRACT COMPLIANCE PLAN FOR SBE PARTICIPATION

Interlock Construction Corp. SBE Construction On-Call Services CONTRACT NO.

SECTION 1:	INTRODUCTION	. 2
SECTION 2:	KEY PERSONNEL	. 3
SECTION 3:	STRUCTURING BID PACKAGES FOR SBE PARTICIPATION	. 3
SECTION 4:	COMMUNITY OUTREACH EFFORTS AND ADVERTISING TO SBE CERTIFIED FIRMS:	. 5
SECTION 5:	SBE PARTICIPATION; MAINTAINING COMMITMENTS	. 6
SECTION 6:	COMPLIANCE DOCUMENTS AND REPORTING	. 7
SECTION 7:	PLAN ADMINISTRATION; MONITORING; CLOSEOUT	. 7
SECTION 8:	NON-COMPLIANCE; SANCTIONS; REMEDIATION PLAN	. 8
SECTION 9:	MEDIATION	. 9

CITY AND COUNTY OF DENVER DIVISION OF SMALL BUSINESS OPPORTUNITY

CONSTRUCTION CONTRACT COMPLIANCE PLAN FOR SBE PARTICIPATION

Interlock Construction Corp. SBE Construction On-Call Services CONTRACT NO.

SECTION 1: INTRODUCTION

- A. Interlock Construction Corp. (the "Contractor") submits this Compliance Plan to the Director of the Division of Small Business Opportunity ("Director"), as required by the Manager of Public Works, in accordance with §§ 28-208 to 28-227, D.R.M.C., and the implementing rules adopted by the Director ("Rules").
- B. Under the City's Ordinance No. 85, Series of 2014 (the "Construction Ordinance"), codified at §§ 28-208 to 28-227, D.R.M.C., the SBE additional participation goal for this contract is 5%. In addition to the additional 5 % SBE goal, the Contractor is required to self-perform 30% of the total construction price under the contract.
- C. The Contractor is committed to compliance with the Construction Ordinance in its performance of the Contract. The Contractor will continually pursue a level of SBE participation that equals or exceeds the additional 5% of the total construction price under the Contract.
- D. The process by which the Contractor will solicit, obtain, count and maintain participation by SBE firms for this Project under this Compliance Plan, will be same as the Construction Ordinance requires for "design-bid-build" construction contracts.
- E. This Compliance Plan describes how the Contractor will address the project goal at the point where the project work is sufficiently defined that the process of obtaining subcontractors and suppliers can begin, by committing to utilize additional SBEs for the Project work, using the good faith efforts as defined by the M/WBE Ordinance.
- F. The delivery method for this project under the Contract is On-Call Construction Services.
- G. The Contractor will deliver the construction work in phases. [If the work will be delivered in phases, Section 3 below describes the Contractor's plan to meet the project goal as it relates to such phases.]

1

SECTION 2: KEY PERSONNEL

Robert J. Sarlo, President, 303-742-4400, bob@interlockcorp.com, has been assigned as the Project Manager for this Contract. The Project Manager is responsible for the overall management of the Contractor's performance of the Project.

[Identify the other key staff who will be responsible for carrying out the Compliance Plan, and for contract administration for subcontractors and suppliers, etc. The following are examples, to be tailored to the Contractor's situation:

Judith Allender, 303-742-4400, judy@interlockcorp.com, is the Contract Administrator, who reports to the Project Manager and is responsible for compliance with this Compliance Plan, outreach and coordination activities, and maintaining appropriate records to ensure that goals are met.

Judith Allender, 303-742-4400, judy@interlockcorp.com, is the Contract Administrator, who will administer subcontracts and ensure that all documentation required by DSBO is prepared and maintained. Judith Allender will coordinate the collection of DSBO documentation and monthly payroll reports from all subcontractors and suppliers, including but not limited to M/WBEs.

SECTION 3: STRUCTURING BID PACKAGES FOR SBE PARTICIPATION

- A. The Contractor has identified preliminarily the following separate packages of work to be subcontracted:
- B. These packages will be reviewed and refined as the work for the Contract is further defined and ready for the process of subcontracting. Specifically, prior to advertising any package of work for bids or proposals, the Contractor will review the work in detail, to determine the types of work that can be performed by SBE firms, with reference to the DSBO's database and directory of certified SBE firms, and will adjust its subcontracting packages to maximize opportunities for SBE participation in such subcontracting, within economically feasible packages.
- C. The Contractor has the following preliminary schedule for issuance of each bid package:
 - Review of plans and specifications when available.
 - Review of project narrative when available.
 - Evaluation of scope of work.
 - Breakout of skilled trades, sub-trades, and material needs.
 - Review of currently Certified SBE Contractors on the City of Denver's Office of Economic Development's website to fill the required trades.

- Develop a comprehensive ITB (Invitation to Bid) letter to be emailed or faxed to appropriate subcontractors and suppliers. A response is requested. Special emphasis is given at this stage to invite all currently certified SBE firms within the scope of the Proposal Request.

- Follow-up emails, faxes, and phone calls are made to confirm receipt of ITB and status of bid participation for all firms that have not responded ("Are you bidding? Yes or No?").

- Plans and specifications, when available, are posted on our Company's website for easy access by bidders. Hard copies are made available for review by appointment in our office during normal business hours. When necessary, this Contractor will make copies of plans and specs for SBE bidders to take back to their offices for their own use in preparing their bids.

- After the bidding process for each Proposal Request, results are evaluated. We analyze coverage by trade, verify contact information for the next bidding opportunity, and review participation of SBE firms.

- D. Proposal Requests are as varied as the City Agencies that we serve. If a PR has a limited scope of work, we solicit participation from qualified SBE firms first whenever possible. Sometimes a PR does not offer us the opportunity to pursue SBE firms because of the scope of work; other PRs are perfectly suited to garner the maximum participation of SBE firms. Over the life of the On-Call Contract, we endeavor to meet or exceed the minimum SBE participation requirements.
- E. Interlock Construction Corp. does not have a standing prequalification process for subcontractors. If a subcontractor has not worked with us before, we may arrange for a Joint Check Agreement with its tier subs and/or major suppliers or we may require lien waivers from their tier subs and/or major suppliers. A firm that has been debarred from the City's bidding processes will not be solicited
- F. The Contractor may pursue different percentage goals for SBE participation in each separate package of work put out for bids, based on the types of work and availability of certified SBE firms. However, the Contractor is committed to self-performing 30% and the additional 5 % SBE participation in the total construction work amount.
- G. The Contractor may consider, in order to maximize SBE participation, subcontracting the following types of work which it might ordinarily self-perform: select demolition, concrete, drywall framing/taping/finishing, acoustic panels, painting, doors/frames/hardware installation, final clean. We will strive to keep enough of these types of work we normally self-perform to meet our required 30% self-performance goals.

SECTION 4: COMMUNITY OUTREACH EFFORTS AND ADVERTISING TO SBE CERTIFIED FIRMS:

The Contractor will conduct the following outreach efforts:

- A. Contractor will use the City's SBE directory and encourage all non-SBE subcontractors to use the directory when soliciting any of their own subcontractors or suppliers for the project.
- B. If during outreach efforts, Contractor locates a firm which appears to be eligible for City SBE certification but is not so certified, Contractor will direct the firm to DSBO and encourage the firm to pursue certification if eligible.
- C. When it has work packages ready for subcontracting, the Contractor will solicit through all reasonable means. Acceptable contact modes for solicitation shall be letters, facsimile transmissions, telephone communication and e-mail. Solicitation must be made at least 10 calendar days before bid date or proposal submission.
- D. Requirement to demonstrate appropriate steps to follow up initial solicitation: Appropriate steps may be demonstrated by second contact attempts by letter, facsimile transmission, telephone communication or e-mail, if bidder/proposer failed to make contact on its first attempt.
- E. In addition to relentless follow-up efforts to encourage SBE participation in our bidding process, this Contractor makes the bid documents available to all interested parties in several different ways:
 - Plans and specifications, when available, are posted on our Company's website for easy access by bidders. These bid documents can be easily downloaded and viewed at the bidders' convenience.
 - Hard copies are made available for review by appointment in our office during normal business hours.
 - When necessary, Contractor will make copies of plans and specs, on CD or hardcopy, for SBE bidders to take back to their offices for their own use in preparing their bids.

F. We promptly analyze any project presented by the City for scope and distribute it to subcontractors and suppliers for pricing as outlined in Sections 4.B and 4.C. We schedule a prebid meeting when possible for all interested parties. We then set a deadline for pricing submittals and begin the solicitation process. The Estimator analyzes all bids to find and assemble the best possible combination of subcontractors for the project, keeping the overall SBE Goals in mind. Our goal is to deliver the best value and performance schedule for each project. In the event that a subcontractor can perform work for a better value that we would normally self-perform, our standard practice is to contract that work out. We will consider bids on any portion of work or combination of work. We are committed to meeting the 5% SBE participation goal over the entire Contract.

SECTION 5: SBE PARTICIPATION; MAINTAINING COMMITMENTS

- A. When issuing each work package for bid under the Contract, the Contractor will at the minimum meet or exceed the required percentage of SBE participation which it has identified for that package. The minimum level of this requirement is specified in § 28-215(a), D.R.M.C. and Rule VII(B).
- B. When requested by DSBO, the Contractor will submit bid packages to DSBO for review and comment. When requested by DSBO, the Contractor will submit bid tabulation sheets to DSBO for review.
- C. The Contractor will report to DSBO the total SBE participation obtained for each bid package. No later than 5 days after issuing Notice to Proceed for such work, the Contractor will submit to DSBO, for each SBE subcontractor or supplier with whom it contracts, a Letter of Intent and other documentation, in accordance with Section 6 below.
- D. The Contractor will document its efforts to obtain SBE participation for each work package, and submit such documentation to DSBO upon request by DSBO at any time. The Contractor acknowledges that it may meet or exceed a percentage requirement for SBE participation on one or more work packages, but fall short of meeting the participation goal for the total construction contract amount.
- E. The SBE participation percentage will be calculated by dividing the total value of the SBE participation by the total contract amount for the project, including all change orders. The Contractor will count SBE participation according to the Construction Ordinance, including § 28-217, D.R.M.C., and Rule VII(C).
- F. As required by D.R.M.C. § 28-223, the Contractor shall immediately inform the DSBO in writing of any agreed-upon increase or decrease in the scope of work of the Contract, regardless of whether it has been reduced to writing at the time of notification. Any increase in the scope of work which increases the dollar value of the contract, whether or not such change is within the scope of work designated for performance by a SBE under any subcontract, shall be contemporaneously submitted to the DSBO. Those changes to the scope of work that cannot be performed by existing project participants (the Contractor, subcontractors, suppliers, etc.) shall be subject to a goal for SBEs equal to the original committed goal. The Contractor shall achieve defined selection pool requirements in accordance with § 28-223, D.R.M.C.
- G. The Contractor will comply with the provisions of § 28-225 as to the replacement of a SBEs on the Project.
- H. The Contractor acknowledges that it has a continuing duty, under D.R.M.C. §§ 28-211, 28-214, and 28-215, to maintain, throughout the duration of the contract, compliance with the level of SBE participation committed to under any approved compliance plan, and that such commitment is a material condition of the Contract.

SECTION 6: COMPLIANCE DOCUMENTS AND REPORTING

- A. The Contractor will submit the following documentation, properly completed and submitted monthly or when otherwise required by DSBO.
 - 1. Prime contractor background information form*
 - 2. DSBO Schedule of Work form*
 - 3. Subcontractor background information form for all subcontractors*
 - 4. SBE Letters of Intent
 - 5. Monthly contractor's certification of payment forms (participation report)
 - 6. DSBO change order forms
 - 7. SBE final lien release forms
 - 8. B2G online payment verfication

(*due at NTP + 5 days; revisions as required)

- B. The Contractor will document its progress in seeking and obtaining SBE participation as required by DSBO. Records of the Contractor's efforts to solicit SBE subcontractor and supplier participation will be maintained and reported monthly to DSBO, or as otherwise required, including:
 - 1. Dates of solicitation
 - 2. Names, addresses and telephone numbers of all SBE firms contacted.
 - 3. Description of efforts made to contact SBE firms.
 - 4. Description of information provided to SBE firms.
 - 5. Description of the process and outcome.
 - 6. Advertisements soliciting bids from SBE firms in local community publications or construction industry related publications.
 - 7. Schedules of prebid meetings to inform SBE and non-SBE subcontractors and suppliers of opportunities to participate.
 - 8. Evidence that the Contractor provided SBE subcontractors and suppliers necessary access to and adequate time to review all project documents.

SECTION 7: PLAN ADMINISTRATION; MONITORING; CLOSEOUT

- A. DSBO shall have prompt, full and complete access to all Contractor and subcontractor personnel, books and records required to monitor and assure performance of this Compliance Plan.
- B. The Contractor's personnel identified in Section 2 above, will be responsible for administering and monitoring the Contractor's performance of this Compliance Plan.
- C. Actual SBE participation will be calculated in accordance with the Construction Ordinance, including § 28-208, D.R.M.C., and applicable Rules. The Contractor will

submit to DSBO a monthly tracking report demonstrating the SBE participation that has been achieved.

- D. The following milestones for review and reconciliation of SBE participation will be observed during the contract: SBE Participation will be determined for each Work Order issued and at the completion of each Work Order. A total SBE Participation percentage will be updated to insure the SBE goals are being achieved. Of course, this program will only succeed if the City and its Agencies produce Work Orders with scopes of work conducive to fulfilling these SBE Participation requirements
- E. The Contractor acknowledges that the City may impose monetary penalties and/or withhold payment in the event of Contractor's non-compliance with the Construction Ordinance and this Compliance Plan.
- The Contractor will use the following methodology for final reconciliation of SBE F. participation performance achieved during the Contract term, measured against the established project goal requirement. The Contractor will present copies of all signed DSBO Final Lien Release forms for SBE firms utilized for participation on the Contract. DSBO will compare the Final Monthly Participation Report submitted by the Contractor to determine if the Final Lien Release dollar figures match what is contained within the Final Monthly Participation Report. Final Compliance shall be achieved when the Contractor establishes to the Director's satisfaction, that it has remitted payments to SBE firms utilized on the Project; that it utilized SBE firms in accordance with each such firm's Letter of Intent; and that the amount of payments to SBE firms equals or exceeds the assigned SBE goal for the total amount of the Contract. Failure to achieve final compliance may subject the Contractor to sanctions, in accordance with D.R.M.C, Section 28-227. As provided in such ordinance, sanctions may include, but are not limited to, assessment by the Director of a monetary penalty against the Contractor in an amount not more than 150% of the contract amount for each SBE involved. Any such monetary penalty leveled by the Director shall be withheld from the final payment due to the Contractor, and any amount that remains due and owing to the City may be collected pursuant to D.R.M.C., Section 28-227. The Contractor may seek review of any such determination by the Director to levy sanctions through the dispute resolution process set forth in the Construction Contract.

SECTION 8: NON-COMPLIANCE; SANCTIONS; REMEDIATION PLAN

- A. At all times, DSBO shall monitor the Contractor's compliance with this Plan and the Construction Ordinance and Rules. The Contractor shall fully cooperate with DSBO's compliance monitoring and auditing efforts, including DSBO's investigation of any alleged or suspected non-compliance by the Contractor.
- B. If the Director has reason to believe that the Contractor is not in compliance with this Plan or with the Construction Ordinance, the Director shall give the Contractor written notice of non-compliance, citing the reasons why the Contractor is not in compliance, and giving the Contractor thirty (30) days in which to submit a remediation plan for the

Director's review and acceptance. The remediation plan shall demonstrate how the Contractor will cure such non-compliance, and if such non-compliance consists of failure to obtain or maintain SBE participation at the committed level, that the Contractor's SBE participation level will again achieve the committed level, and that the Contractor will ultimately achieve the committed participation goal for the contract.

- C. The Contractor shall, within such thirty (30) day period, deliver to the Director a written remediation plan the Director's review and approval.
- D. The Director may issue a written determination of non-compliance and the sanction which the Director has elected to impose as a consequence:
 - (1) If the Contractor does not respond within the time allowed; or
 - (2) If the Contractor fails to submit a satisfactory remediation plan; or
 - (3) If a Contractor submits an acceptable remediation plan but thereafter fails to comply with the plan.
- E. The Contractor may contest a determination issued under Section 8(D), by requesting a hearing within 30 days after the date of such determination, as provided in § 28-33, D.R.M.C.

SECTION 9: MEDIATION

The Contractor will provide a process to resolve disputes that occur between a SBE and any non-SBE subcontractors or suppliers under the Contract. The Contractor will document such disputes and inform DSBO of the steps the Contractor plans to take to resolve the dispute. The Contractor may ask DSBO to assist in the resolution process it has developed. The Contractor will document and notify DSBO if those disputes have been resolved and inform DSBO of any disputes it was unable to resolve. DSBO will notify the Contractor of any complaints received by DSBO from SBE firms regarding a dispute they are experiencing with either a subcontractor or the Contractor.

IN WITNESS WHEREOF, Contractor has executed and agrees to abide by the terms of this Compliance Plan as of the 9 day of January, 2018.

Contractor By: Interlock Construction Corp.

By: Interlock Construction Corp Robert J. Sarlo, President

ATTACHMENT 1

EXCERPTS FROM DENVER REVISED MUNICIPAL CODE Section 28-225), D.R.M.C

Sec. 28-225. Potential violations during contract performance.

(a) A Contractor, consultant or concessionaire that has been awarded a contract or concession agreement based upon a given level of SBE or EBE participation shall not, at any time before or during the performance of such contract or concession agreement:

- (1) Fail to in fact perform as an SBE or EBE as applicable, to achieve the work scope that was originally listed at bid opening or proposal submission in order to achieve defined selection pool requirements; or
- (2) Fail to in fact utilize SBE subcontractor(s), subconsultant(s) and/or suppliers(s) to achieve the work scope that was originally listed at bid opening or proposal submission in order to achieve minimum of SBE subcontractors, subconsultants and suppliers, if applicable; or
- (3) Modify or eliminate all or a portion of the scope of work attributable to the SBE or EBE upon which the contract or concession agreement was awarded, unless directed by the City; or

(b) Any action by a contractor, consultant or concessionaire in violation of Subsections (a) (1), (2) or (3) hereof, shall constitute a material breach of the contract or concession agreement that shall entitle the City or private owner to exercise all of its rights at law or equity for such material breach, in addition to exercising any of the other sanctions set out in Section 28-227. If, following contract or concession agreement award, an SBE: or EBE has its certification terminated for reasons other than expiration of certification, or graduation from certification under Section 28-206, or an SBE or EBE fails to perform a commercially useful function, the value of which was originally counted for that SBE or EBE in awarding the contract or concession agreement, or an SBE voluntarily withdraws its SBE participation on the contract or concession agreement and the contractor, consultant or concessionaire can demonstrate that such termination or failure did not result from any action or inaction, whether direct or indirect, of or by the contractor, consultant or concessionaire, such termination of certification or failure to perform a commercially useful function shall not be deemed to affect compliance with the contract or concession agreement defined selection pool requirements or minimum SBE utilization requirements, and shall not be deemed a breach of the contract or concession agreement.

EXHIBIT B

Equal Opportunity Employment Provisions

CITY AND COUNTY OF DENVER

RULES AND REGULATIONS REGARDING EQUAL EMPLOYMENT OPPORTUNITY

Promulgated and adopted by the Manager of Public Works pursuant to and by authority of Article III, Division 2, Chapter 28 of the Revised Municipal Code of the City and County of Denver, and for the purpose of insuring that contractors, subcontractors and suppliers soliciting and receiving compensation for contract work from or through the City and County of Denver provide equal opportunity in employment without regard to race, color, creed, sex, national origin, age, religion, marital status, political opinion or affiliation or mental or physical handicap and meet certain requirements for the hiring, training, promotion, and treatment during employment of members of ethnic groups subject to differential treatment, including persons of African descent (Black), Spanish-surnamed (Hispanic), Asian-American and American Indian Groups.

RULE I - DEFINITIONS

- A. "City" means the City and County of Denver.
- B. "Manager" shall mean the Manager of Public Works for the City and County of Denver.
- C. "Contract" means a contract entered into with the City and County of Denver, financed in whole or in part by local resources or funds of the City and County of Denver, for the construction of any public building or prosecution or completion of any public work.
- D. "Contractor" means the original party to a contract with the City and County of Denver, also referred to as the "general" or "prime" contractor.
- E. "Director" means the Director of the Division of Small Business Opportunity.
- F. "Subcontractor" means any person, company, association, partnership, corporation, or other entity, which assumes by subordinate agreement some or all of the obligations of the general or prime contractor.
- G. The phrase "Bidding Specifications" as used in Article III, Division 2 of Chapter 28 of the Revised Municipal Code shall include BID CONDITION, INVITATION TO BID, and NOTICE OF PROPOSAL.
- H. "Affirmative Action Program" means a set of specific and result-oriented procedures or steps to which a contractor commits himself to apply every good faith effort to employ members of ethnic minority groups, to include persons of African descent (Black), Spanish surnamed (Hispanic), Asian-American, American Indians, and persons with mental or physical handicap.
- I. "Division of Small Business Opportunity" means the City agency established pursuant to Article III, Division 1 of Chapter 28 of the Denver Revised Municipal Code.

RULE II - NOTICE OF HEARING

When results of conciliation efforts are unsatisfactory to the Manager and he is informed in accordance with Article III, Division 2 of Chapter 28 of the Revised Municipal code that a contractor or subcontractor has apparently failed to meet affirmative action and equal employment opportunity requirements after a reasonable period of notice to correct deficiencies, the Manager will, prior to imposition of any sanctions, afford the general contractor a hearing in order to determine whether the contractor or his subcontractors have failed to comply with the affirmative action and equal employment opportunity requirements of Chapter 28 of the Revised Municipal Code or of the contract. Written notice of such hearing shall be delivered personally or sent by certified mail, return receipt requested, to the contractor and to any subcontractor involved, at least ten (10) days prior to the date scheduled for the hearing.

RULE III - HEARING

- A. Contractors will appear at hearings and may be represented by counsel, and may present testimony orally and other evidence.
- B. Hearings shall be conducted by one or more hearing examiners designated as such by the Manager.
- C. The Director of the Division of Small Business Opportunity may participate in hearings as a witness.
- D. Hearings shall be held at the place specified in the notice of hearing.
- E. All oral testimony shall be given under oath or affirmation and a record of such proceedings shall be made.
- F. All hearings shall be open to the public.
- G. The hearing officer shall make recommendations to the Manager who shall make a final decision.

REGULATIONS

REGULATION NO. 1 - ORDINANCE:

The Rules and Regulations of the Manager shall be inserted in the bidding specifications for every contract for which bidding is required.

REGULATION NO. 2 - EXEMPTIONS:

Each contract and subcontract, regardless of the dollar amount, shall be subject to affirmative action requirements unless specifically exempted in writing individually by the Manager. Exemptions apply only to "affirmative action" in equal employment opportunity, and are not to be construed as condonation in any manner of "discrimination" or "discriminatory practices" in employment because of race, color, creed, sex, age, national origin, religion, marital status, political opinion or mental or physical handicap.

REGULATION NO. 3 - DIRECTOR OF CONTRACT COMPLIANCE:

The Director of the Division of Small Business Opportunity shall perform the duties assigned to such official by Article III, Division 2 Chapter 28 of the Revised Municipal Code and by the Manager. (1) The Director of the Division of Small Business Opportunity or designated representatives shall inform bidders and contractors of affirmative action procedures, programs, and goals in accordance with the Ordinance at pre-bid and pre-construction conference; (2) make regular on-site inspections; (3) supply contractors and subcontractors with report forms to be completed by them when requested, and furnished to the Director of the Division of Small Business Opportunity; and (4) review payroll records, employment records and practices of general contractors and their subcontractors and suppliers during the performance of any contract. The Director of the Division of Small Business Opportunity shall promptly report apparent affirmative action deficiencies to the Manager.

REGULATION NO. 4 - GOALS AND TIMETABLES:

In general, goals and timetables should take into account anticipated vacancies and the availability of skills in the market place from which employees should be drawn. In addition, where discrimination in employment by a general contractor or any of his subcontractors is indicated, a corrective action program will take into account the need by the general contractor and his subcontractors to correct past discriminatory practices and reach goals of minority manpower utilization on a timely basis through such recruiting and advertising efforts as are necessary and appropriate.

REGULATION NO. 5 - AWARD OF CONTRACTS:

It shall be the responsibility of the Director of the Division of Small Business Opportunity to determine the affirmative action capability of bidders, contractors and subcontractors and to recommend to the Manager the award of contracts to those bidders, contractors and subcontractors and suppliers who demonstrate the ability and willingness to comply with the terms of their contract.

REGULATION NO. 6 - PUBLICATION AND DUPLICATION:

Copies of these Rules and Regulations as amended by the Manager from time to time, shall as soon as practicable and after Notice being published will be made a part of all City Contracts.

REGULATION NO. 7 - NOTICE TO PROCEED:

Prior to issuance of the Notice to Proceed, a sign-off will be required of the Director of the Division of Small Business Opportunity or his designee.

REGULATION NO. 8 - CONTRACTS WITH SUBCONTRACTORS:

To the greatest extent possible, the contractor shall make a good faith effort to contract with minority contractors, subcontractors and suppliers for services and supplies by taking affirmative actions, which include but are not limited to the following:

- 1. Advertise invitations for subcontractor bids in minority community news media.
- 2. Contact minority contractor organizations for referral of prospective subcontractors.
- 3. Purchase materials and supplies from minority material suppliers.

REGULATION NO. 9 - AGENCY REFERRALS:

It shall be no excuse that the union with which the contractor or subcontractor has an agreement providing for referral, exclusive or otherwise, failed to refer minority employees.

REGULATION NO. 10 - CLAUSES:

The Manager shall include the appropriate clauses in every contract and the contractor shall cause to be inserted in every subcontract the appropriate clauses:

- 1. APPENDIX A: City and County of Denver Equal Opportunity Clause ALL CONTRACTS funded only with City and County of Denver monies.
- 2. APPENDIX B: Equal Opportunity Clause (11246) ALL FEDERAL ASSISTED.
- 3. APPENDIX C: Section 3 Assurance of Compliance HUD ASSISTED PROJECTS.
- 4. APPENDIX D: Section 3 Clause HUD ASSISTED PROJECTS.

All amendments to the appendices shall be included by reference.

REGULATION NO. 11 - SHOW CAUSE NOTICES:

When the Manager has reasonable cause to believe that a contractor has violated Article III, Division 2 of Chapter 28 of the Denver Revised Municipal Code, he may issue a notice requiring the contractor to show cause, within fifteen (15) days why enforcement procedures, or other appropriate action to insure compliance, should not be instituted.

REGULATION NO. 12 - BID CONDITIONS - AFFIRMATIVE ACTION REQUIREMENTS - EQUAL EMPLOYMENT OPPORTUNITY:

- 1. APPENDIX E: The Bid Conditions Affirmative Action Requirements Equal Employment Opportunity as amended and published by the U.S. Department of Labor Employment Standards Administration, Office of Federal Contract Compliance, shall be inserted verbatim for bidding specification for every non-exempt contract involving the use of Federal funds.
- 2. APPENDIX F: The Bid Conditions Affirmative Action Requirements Equal Employment Opportunity as published by the Department of Public Works, City and County of Denver, shall be inserted verbatim as bidding specifications for every non-exempt contract using City funds.

CITY AND COUNTY OF DENVER DEPARTMENT OF PUBLIC WORKS «Division»

APPENDIX A

CITY AND COUNTY OF DENVER EQUAL OPPORTUNITY CLAUSE - ALL CONTRACTS

- 1. The Contractor will not discriminate against any employee or applicant for employment because of race, creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical handicap. The Contractor will take affirmative action to ensure that applicants are employed, and that employees are treated during employment without regard to their race, creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical handicap. Such action shall include, but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination clause.
- 2. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard to race, creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical handicap.
- 3. The Contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding, a notice to be provided, advising the said labor union or workers' representatives of the contractor's commitments under this section, and shall post copies of the notice in conspicuous places available to employees and applicants for employment.
- 4. Each Contractor will comply with all provisions of Article III, Division 2 of Chapter 28 of the Revised Municipal Code, and the rules, regulations, and relevant orders of the Manager and the Director.
- 5. The Contractor will furnish all information and reports required by Article III, Division 2 of Chapter 28 of the Revised Municipal Code, and by rules, regulations and orders of the Manager and Director or pursuant thereto, and will permit access to his books, records, and accounts by the Manager, Director, or their designee for purposes of investigation to ascertain compliance with such rules, regulations, and orders.
- 6. In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with any of the said rules, regulations or orders, this contract may be canceled, terminated, or suspended in whole or in part and the Contractor may be declared ineligible for further City contracts in accordance with procedures authorized in Article III, Division 2, Chapter 28 of the Revised Municipal Code, or by rules, regulations, or order of the Manager.
- 7. The Contractor will include Regulation 12, Paragraph 2 and the provisions of paragraphs (1) through (6) in every subcontract of purchase order unless exempted by rules, regulations, or orders of the Manager issued pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, so that such provisions will be binding on each subcontractor or supplier. The Contractor will take such action with respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions, including sanctions for noncompliance.

The applicant further agrees to be bound by the above equal opportunity clauses with respect to its own employment practices when it participates in City contracts. The Contractor agrees to assist and cooperate actively with the Manager and the Director in obtaining compliance of subcontractors and suppliers with the equal opportunity clause and the rules, regulations and relevant orders of the Manager, and will furnish the Manager and the Director in the discharge of the Supervision of compliance, and will otherwise assist the Manager and Director in the discharge of the City's primary responsibility for securing compliance. The Contractor further agrees to refrain from entering into any contract or contract modification subject to Article III, Division 2 of Chapter 28 of the Revised Municipal Code with a contractor debarred from, or who has not demonstrated eligibility for, City contracts.

The Contractor will carry out such sanctions and penalties for violation of the equal opportunity clause as may be imposed upon contractors and subcontractors by the Manager and Director. In addition, the Contractor agrees that failure or refusal to comply with these undertakings the Manager may take any or all of the following actions:

- A. Cancellation, termination, or suspension in whole or in part of this contract.
- B. Refrain from extending any further assistance to the applicant under the program with respect to which the failure occurred until satisfactory assurance of future compliance has been received from such applicant.
- C. Refer the case to the City Attorney for appropriate legal proceedings.

SUBCONTRACTS: Each prime Contractor or Subcontractor shall include the equal opportunity clause in each of its subcontracts.

CITY AND COUNTY OF DENVER DEPARTMENT OF PUBLIC WORKS

«Division»

APPENDIX F

AFFIRMATIVE ACTION REQUIREMENTS

EQUAL EMPLOYMENT OPPORTUNITY

For All Non-Exempt Construction Contracts to Be Awarded by the City and County of Denver, Department of Public Works.

NOTICE

EACH BIDDER, CONTRACTOR OR SUBCONTRACTOR (HEREINAFTER THE CONTRACTOR) MUST FULLY COMPLY WITH THE REQUIREMENTS OF THESE BID CONDITIONS AS TO EACH CONSTRUCTION TRADE IT INTENDS TO USE ON THIS CONSTRUCTION CONTRACT, AND ALL OTHER CONSTRUCTION WORK (BOTH CITY AND NON-CITY) IN THE DENVER AREA DURING THE PERFORMANCE OF THIS CONTRACT OR SUBCONTRACT. THE CONTRACTOR COMMITS ITSELF TO THE GOALS FOR MINORITY MANPOWER UTILIZATION, AS APPLICABLE, AND ALL OTHER REQUIREMENTS, TERMS AND CONDITION OF THESE BID CONDITIONS BY SUBMITTING A PROPERLY SIGNED BID.

THE CONTRACTOR SHALL APPOINT A COMPANY EXECUTIVE TO ASSUME THE RESPONSIBILITY FOR THE IMPLEMENTATION OF THE REQUIREMENTS, TERMS AND CONDITIONS OF THESE BID CONDITIONS.

/s/

Executive Director of Public Works City and County of Denver

A. REQUIREMENTS - AN AFFIRMATIVE ACTION PLAN:

Contractors shall be subject to the provisions and requirements of these bid conditions including the goals and timetables for minority* and female utilization, and specific affirmative action steps set forth by the Division of Small Business Opportunity (DSBO). The contractor's commitment to the goals for minority, and female utilization as required constitutes a commitment that it will make every good faith effort to meet such goals.

1. GOALS AND TIMETABLES:

The goals and timetables for minority and female participation, expressed in percentage terms for the contractor's aggregate workforce in each trade are as follows:

GOALS FOR	GOALS FOR
MINORITY PARTICIPATION	FEMALE PARTICIPATION
FOR EACH TRADE	FOR EACH TRADE
From January 1, 1982 to Until Further Notice	From January 1, 1982 to Until Further Notice
ondi i dittici Notice	Until I dittlei Notice
21.7% - 23.5%	6.9%

The goals for minority and female utilization above are expressed in terms of hours of training and employment as a proportion of the total number of hours to be worked by the contractor's aggregate workforce, which includes all supervisory personnel, in each trade, on all projects for the City and County of Denver during the performance of its contract (i.e., The period beginning with the first day of work on the City and County of Denver funded construction contract and ending with the last day of work).

The hours of minority and female employment and training must be substantially uniform throughout the length of the contract in each trade and minorities and females must be employed evenly on each of a contractor's projects. Therefore, the transfer of minority or female employees from contractor to contractor or from project to project for the purpose of meeting the contractor's goals shall be a violation of these Bid Conditions.

If the Contractor counts the nonworking hours of apprentices they must be employed by the Contractor during the training period; the Contractor must have made a commitment to employ apprentices at the completion of their training subject to the availability of employment opportunities; and the apprentices must be trained pursuant to training programs approved by the Bureau of Apprenticeship and Training.

* "Minority" is defined as including, Blacks, Spanish Surname Americans, Asian Americans, and American Indians, and includes both men and minority women.

2. SPECIFIC AFFIRMATIVE ACTION STEPS:

No contractor shall be found to be in noncompliance solely on account of its failure to meet its goals, but will be given an opportunity to demonstrate that the contractor has instituted all the specific affirmative action steps specified and has made every good faith effort to make these steps work toward the attainment of its goals within the timetables, all to the purpose of expanding minority and female utilization in its aggregate workforce. A contractor, who fails to comply with its obligation under the Equal Opportunity Clause of its contract and fails to achieve its commitments to the goals for minority and female utilization has the burden of proving that it has engaged in an Affirmative Action Program directed at increasing minority and female utilization and that such efforts were at least as extensive and as specific as the following:

- a. The Contractor should have notified minority and female organizations when employment opportunities were available and should have maintained records of the organization's response.
- b. The Contractor should have maintained a file of the names and addresses of each minority and female referred to it by any individual or organization and what action was taken with respect to each such referred individual, and if the individual was not employed by the Contractor, the reasons. If such individual was sent to the union hiring hall for referral and

not referred back by the union or if referred, not employed by the Contractor, the file should have documented this and their reasons.

- c. The Contractor should have promptly notified the Department of Public Works, and the Division of Small Business Opportunity when the union or unions with which the Contractor has collective bargaining agreements did not refer to the contractor a minority or female sent by the contractor, or when the Contractor has other information that the union referral process has impeded efforts to meet its goals.
- d. The Contractor should have disseminated its EEO policy within its organization by including it in any employee handbook or policy manual; by publicizing it in company newspapers and annual reports and by advertising such policy at reasonable intervals in union publications. The EEO policy should be further disseminated by conducting staff meetings to explain and discuss the policy; by posting of the policy; and by review of the policy with minority and female employees.
- e. The Contractor should have disseminated its EEO policy externally by informing and discussing it with all recruitment sources; by advertising in news media, specifically including minority and female news media; and by notifying and discussing it with all subcontractors.
- f. The Contractor should have made both specific and reasonably recurrent written and oral recruitment efforts. Such efforts should have been directed at minority and female organizations, schools with substantial minority and female enrollment, and minority and female recruitment and training organizations within the Contractor's recruitment area.
- g. The Contractor should have evidence available for inspection that all tests and other selection techniques used to select from among candidates for hire, transfer, promotion, training, or retention are being used in a manner that does not violate the OFCCP Testing Guidelines in 41 CFR Part 60-3.
- h. The Contractor should have made sure that seniority practices and job classifications do not have a discriminatory effect.
- i. The Contractor should have made certain that all facilities are not segregated by race.
- j. The Contractor should have continually monitored all personnel activities to ensure that its EEO policy was being carried out including the evaluation of minority and female employees for promotional opportunities on a quarterly basis and the encouragement of such employees to seek those opportunities.
- k. The Contractor should have solicited bids for subcontracts from available minority and female subcontractors engaged in the trades covered by these Bid Conditions, including circulation of minority and female contractor associations.
- NOTE: The Director and the Division of Small Business Opportunity will provide technical assistance on questions pertaining to minority and female recruitment sources, minority and female community organizations, and minority and female news media upon receipt of a request for assistance from a contractor.

3. NON - DISCRIMINATION:

In no event may a contractor utilize the goals and affirmative action steps required in such a manner as to cause or result in discrimination against any person on account of race, color, religion, sex, marital status, national origin, age, mental or physical handicap, political opinion or affiliation.

4. COMPLIANCE AND ENFORCEMENT:

In all cases, the compliance of a contractor will be determined in accordance with its obligations under the terms of these Bid Conditions. All contractors performing or to perform work on projects subject to these Bid Conditions hereby agree to inform their subcontractors in writing of their respective obligations under the terms and requirements of these Bid Conditions, including the provisions relating to goals of minority and female employment and training.

B. CONTRACTORS SUBJECT TO THESE BID CONDITIONS:

In regard to these Bid Conditions, if the Contractor meets the goals set forth therein or can demonstrate that it has made every good faith effort to meet these goals, the Contractor shall be presumed to be in compliance with Article III, Division 2 of Chapter 28 of the Revised Municipal Code, the implementing regulations and its obligations under these Bid Conditions. In the event, no formal sanctions or proceedings leading toward sanctions shall be instituted unless the contracting or administering agency otherwise determines that the contractor is violating the Equal Opportunity Clause.

- 1. Where the Office of Contract Compliance finds that a contractor failed to comply with the requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code or the implementing regulations and the obligations under these Bid Conditions, and so informs the Manager, the Manager shall take such action and impose such sanctions, which include suspension, termination, cancellation, and debarment, as may be appropriate under the Ordinance and its regulations. When the Manager proceeds with such formal action it has the burden of proving that the Contractor has not met the goals contained in these Bid Conditions. The Contractor's failure to meet its goals shall shift to it the requirement to come forward with evidence to show that it has met the good faith requirements of these Bid Conditions.
- 2. The pendency of such proceedings shall be taken into consideration by the Department of Public Works in determining whether such contractor can comply with the requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code, and is therefore a "responsible prospective contractor".
- 3. The Division of Small Business Opportunity shall review the Contractor's employment practices during the performance of the contract. If the Division of Small Business Opportunity determines that the Contractor's Affirmative Action Plan is no longer an acceptable program, the Director shall notify the Manager.

C. OBLIGATIONS APPLICABLE TO CONTRACTORS:

It shall be no excuse that the union with which the Contractor has a collective bargaining agreement providing for exclusive referral failed to refer minority or female employees. Discrimination in referral for employment, even if pursuant to provisions of a collective bargaining agreement, is prohibited by the National Labor Relations Act, as amended, Title VI of the Civil Rights Act of 1964, as amended, and Article III, Division 2 of Chapter 28 of the Revised Municipal Code. It is the policy of the Department of Public Works that contractors have a responsibility to provide equal employment opportunity, if they wish to participate in City and County of Denver contracts. To the extent they have delegated the responsibility for some of their employment practices to a labor organization and, as a result, are prevented from meeting their obligations pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, such Contractors cannot be considered to be in compliance with Article III, Division 2, Chapter 28 of the Revised Municipal Code, or its implementing rules and regulations.

D. GENERAL REQUIREMENTS:

Contractors are responsible for informing their subcontractors in writing regardless of tier, as to their respective obligations. Whenever a Contractor subcontracts a portion of work in any trade covered by these Bid Conditions, it shall include these Bid Conditions in such subcontracts and each subcontractor shall be bound by these Bid Conditions to the full extent as if it were the prime contractor. The Contractor shall not, however, be held accountable for the failure of its subcontractors to fulfill their obligations under these Bid Conditions. However, the prime contractor shall give notice to the Director of any refusal or failure of any subcontractor to fulfill the obligations under these Bid Conditions. A subcontractor's failure to comply will be treated in the same manner as such failure by a prime contractor.

- 1. Contractors hereby agree to refrain from entering into any contract or contract modification subject to Article III, Division 2, Chapter 28 of the Revised Municipal Code with a contractor debarred from, or who is determined not to be a "responsive" bidder for the City and County of Denver contracts pursuant to the Ordinance.
- 2. The Contractor shall carry out such sanctions and penalties for violation of these Bid Conditions and the Equal Opportunity Clause including suspension, termination and cancellation of existing subcontracts and debarment from future contracts as may be ordered by the Manager pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code and its implementing regulations.

- 3. Nothing herein is intended to relieve any contractor during the term of its contract from compliance with Article III, Division 2, Chapter 28 of the Revised Municipal Code, and the Equal Opportunity Clause of its contract with respect to matters not covered in these Bid Conditions.
- 4. Contractors must keep such records and file such reports relating to the provisions of these Bid Conditions as shall be required by the Office of Contract Compliance.
- 5. Requests for exemptions from these Bid Conditions must be made in writing, with justification, to the Manager of Public Works, 201 W. Colfax, Dept. 608, Denver, Colorado 80202, and shall be forwarded through and with the endorsement of the Director.

EXHIBIT C

Insurance Certificate



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 1/10/2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.									
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).									
PRO	DUCER				CONTAC NAME:	Vere on	aith, CRM	-	
Moc	dy Insurance Agency, Inc.				HONE FAX (303) 824-6600 FAX (303) 370-0118 (A/C, No): (303) 370-0118				
805	5 East Tufts Avenue				E-MAIL ADDRESS: kara.smith@moodyins.com				
Sui	te 1000				INSURER(S) AFFORDING COVERAGE NAIC #				
Den	ver CO 802	37			INSURER A :BITCO General Insurance Corporation 20095				
INSURED			INSURER B : Pinnacol Assurance 41190						
Interlock Construction Corp.			INSURER C:Zurich American Insurance 16535						
249	2 W. 2nd Avenue				INSURER D :				
				}	INSURER E :				
	ver CO 802		ATE	NUMPER-2019 2019	INSURE	RF:		REVISION NUMBER:	
	/ERAGES CER IIS IS TO CERTIFY THAT THE POLICIES			NUMBER:2018-2019		USSUED TO			
IN CF	DICATED. NOTWITHSTANDING ANY RE ERTIFICATE MAY BE ISSUED OR MAY F (CLUSIONS AND CONDITIONS OF SUCH I	QUIR PERT/	EMEN AIN. 1	NT, TERM OR CONDITION (OF ANY	CONTRACT	OR OTHER I	DOCUMENT WITH RESPECT TO	WHICH THIS
INSR LTR		ADDL	SUBR			POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
	X COMMERCIAL GENERAL LIABILITY							EACH OCCURRENCE \$	1,000,000
A	CLAIMS-MADE X OCCUR							DAMAGE TO RENTED PREMISES (Ea occurrence) \$	100,000
		x		CLP 3662008		1/1/2018	1/1/2019	MED EXP (Any one person) \$	5,000
								PERSONAL & ADV INJURY \$	1,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER:							GENERAL AGGREGATE \$	2,000,000
	POLICY X PRO- JECT LOC							PRODUCTS - COMP/OP AGG \$	2,000,000
	OTHER:							COMBINED SINGLE LIMIT	
								(Ea accident)	1,000,000
A	X ANY AUTO ALL OWNED SCHEDULED			ann 2001040		1 /1 /2010		BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$	
	AUTOS AUTOS	х	X CAP 366	CAP 3661946		1/1/2018	1/1/2019	PROPERTY DAMAGE	
	AUTOS							(Per accident) \$	
	X UMBRELLA LIAB X OCCUR					й		EACH OCCURRENCE \$	5,000,000
	EXCESS LIAB CLAIMS-MADE			CUP 2813339		1/1/2018	1/1/2019	AGGREGATE \$	5,000,000
A	DED X RETENTION\$ 10,000							\$	
	WORKERS COMPENSATION							X PER OTH- STATUTE ER	
	ANY PROPRIETOR/PARTNER/EXECUTIVE	N / A			1,	1/1/2018	1/1/2019	E.L. EACH ACCIDENT \$	1,000,000
в	(Mandatory in NH)	N/A		4088214				E.L. DISEASE - EA EMPLOYEE \$	1,000,000
	If yes, describe under DESCRIPTION OF OPERATIONS below							E.L. DISEASE - POLICY LIMIT \$	1,000,000
C	Builders Risk			BR11192152		1/5/2017	7/5/2018	Limit	\$1,615,965
								Deductible	\$5,000
							L		
DESC	RIPTION OF OPERATIONS / LOCATIONS / VEHICI	uct	ion	0 101, Additional Remarks Schedu On-Call Services/	ne, may b 20183	e attached if mo 39453	re space is requi	irea)	
	required by written the Ci								vees and
Vo]	unteers are named as Addit	ion	al :	Insured with regar	ds to	the Com	mercail I	Liability and Auto	
CERTIFICATE HOLDER CAN				CANC	ANCELLATION				
									_
					SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE				
City & County of Denver Department of Public Works 201 W. Colfax Ave. Denver, CO 80202			THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.						
			AUTHORIZED REPRESENTATIVE						
K Smith, CRM, CRIS/CO Jara Smith						n: +1			
© 1988-2014 ACORD CORPORATION. All rights reserved.									

The ACORD name and logo are registered marks of ACORD

EXHIBIT D

Prevailing Wage



Denver's Human Resource Agency

201 W. Colfax, Department 412 Denver, CO 80202 p: 720.913.5751 f: 720.913.5720 www.denvergov.org/csa

TO: All Users of the City of Denver Prevailing Wage Schedules

FROM: Susan Keller, Human Resources Technician

DATE: Monday, June 12, 2017

SUBJECT: Latest Change to Prevailing Wage Schedules

Please be advised, prevailing wage rates for some building, heavy, and highway construction trades have not been updated by the United States Department of Labor (DOL) since March 1, 2002. The Career Service Authority Board, in their meeting held on April 21, 2011, approved the use of the attached supplemental wage rates until prevailing wage rates for these classifications of work are again published by the United States Department of Labor in accordance with the Davis-Bacon Act.

The effective date for this publication is **Friday**, **June 9**, **2017** and applies to the City and County of Denver for **HIGHWAY CONSTRUCTION PROJECTS** in accordance with the Denver Revised Municipal Code, Section 20-76(c).

General Wage Decision No. CO170019 Superseded General Decision No. CO20160019 Modification No. 2 Publication Date: 6/9/17 (8 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant to, and individually registered in, a bona fide apprenticeship program registered with the U.S. Department. Of Labor (DOL). The employer and the individual apprentice must be registered in a program, which has received prior approval, by the DOL. Any employer, who employs an apprentice and is found to be in violation of this provision, shall be required to pay said apprentice the full journeyman scale.

For questions call (720) 913-5726.

Attachments as listed above.





General Decision Number: CO170019 06/09/2017 CO19

Superseded General Decision Number: CO20160019

State: Colorado

Construction Type: Highway

Counties: Denver and Douglas Counties in Colorado.

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage of \$10.20 for calendar year 2017 applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after January 1, 2015. If this contract is covered by the EO, the contractor must pay all workers in any classification listed on this wage determination at least \$10.20 (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the contract in calendar year 2017. The EO minimum wage rate will be adjusted annually. Additional information on contractor requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Modification	Number	Publication	Date
0		01/06/2017	
1		01/27/2017	
2		06/09/2017	

CARP9901-008 11/01/2016

	Rates	Fringes
CARPENTER (Form Work Only)	\$ 25.50	7.47
ELEC0068-016 03/01/2011		
	Rates	Fringes
TRAFFIC SIGNALIZATION: Traffic Signal Installation Zone 1 Zone 2		
TRAFFIC SIGNAL INSTALLER ZONE DE	FINITIONS	
Zone 1 shall be a 35 mile radi addresses in each of the follo Colorado Springs - Nevada & Bijo Denver - Ellsworth Avenue & Broa Ft. Collins - Prospect & College Grand Junction - 12th & North Av Pueblo - I-25 & Highway 50 All work outside of these areas	owing cities ou adway e venue shall be pa	: id Zone 2 rates.
* ENGI0009-008 05/01/2017		

POWER EQUIPMENT OPERATOR: (3)-Hydraulic Backhoe		
(Wheel Mounted, under 3/4 yds), Hydraulic Backhoe		
(Backhoe/Loader		
combination), Drill Rig		
Caisson (smaller than		
Watson 2500 and similar),		
Loader (up to and		
including 6 cu. yd.)\$	27.60	9.15
(3)-Loader (under 6 cu.		
yd.)	27 60	9.15
Denver County\$ (3)-Motor Grader (blade-	27.00	9.15
rough)		
Douglas County\$	27.60	9.15
(4)-Crane (50 tons and	27.000	2120
under), Scraper (single		
bowl, under 40 cu. yd)\$	27.75	9.15
(4)-Loader (over 6 cu. yd)		
Denver County\$	27.75	9.15
(5)-Drill Rig Caisson		
(Watson 2500 similar or		
larger), Crane (51-90		
tons), Scraper (40 cu.yd and over),\$	27 02	9.15
(5)-Motor Grader (blade-	21.92	9.15
finish)		
Douglas County\$	27.92	9.15
(6)-Crane (91-140 tons)\$		9.15

SUCO2011-004 09/15/2011

	Rates	Fringes
CARPENTER (Excludes Form Work)	\$ 19.27	5.08
CEMENT MASON/CONCRETE FINISHER Denver Douglas		5.75 3.00
ELECTRICIAN (Excludes Traffic Signal Installation)	\$ 35.13	6.83
FENCE ERECTOR (Excludes Link/Cyclone Fence Erection)	.\$ 13.02	3.20
GUARDRAIL INSTALLER	\$ 12.89	3.20
HIGHWAY/PARKING LOT STRIPING:Painter Denver Douglas		3.21 3.21
IRONWORKER, REINFORCING (Excludes Guardrail Installation)	\$ 16.69	5.45
IRONWORKER, STRUCTURAL (Includes Link/Cyclone Fence		

Erection, Excludes Guardrail Installation)\$	18.22	6.01
LABORER		
Asphalt Raker\$	16.29	4.25
Asphalt Shoveler\$		4.25
Asphalt Spreader\$		4.65
Common or General		
Denver\$	16.76	6.77
Douglas\$	16.29	4.25
Concrete Saw (Hand Held)\$	16.29	6.14
Landscape and Irrigation\$	12.26	3.16
Mason Tender-		
Cement/Concrete		
Denver\$	16.96	4.04
Douglas\$	16.29	4.25
Pipelayer		
Denver\$		2.41
Douglas\$		2.18
Traffic Control (Flagger)\$	9.55	3.05
Traffic Control (Sets		
Up/Moves Barrels, Cones,		
Install Signs, Arrow		
Boards and Place		
Stationary Flags)(Excludes	10.40	2 22
Flaggers)\$	12.43	3.22
PAINTER (Spray Only)\$	16.99	2.87
POWER EQUIPMENT OPERATOR:		
Asphalt Laydown	0.0 68	0 70
Denver\$		8.72
Douglas\$	23.67	8.47
Asphalt Paver Denver\$	24 97	6.13
Denver\$ Douglas\$		3.50
Asphalt Roller	25.44	5.50
Denver\$	23 13	7.55
Douglas\$		6.43
Asphalt Spreader\$		8.72
Backhoe/Trackhoe	22.07	0.72
Douglas\$	23.82	6.00
Bobcat/Skid Loader\$		4.28
Boom\$		8.72
Broom/Sweeper		
Denver\$	22.47	8.72
Douglas\$		8.22
Bulldozer\$	26.90	5.59
Concrete Pump\$	21.60	5.21
Drill		
Denver\$	20.48	4.71
Douglas\$	20.71	2.66
Forklift\$	15.91	4.68
Grader/Blade		
Denver\$		8.72
Guardrail/Post Driver\$	16.07	4.41
Loader (Front End)		
Douglas\$	21.67	8.22
Mechanic		0 = 6
Denver\$		8.72
Douglas\$	43.00	8.22

Oiler Denver\$ Douglas\$ Roller/Compactor (Dirt and Grade Compaction)		8.41 7.67
Denver\$ Douglas\$ Rotomill\$ Screed	22.78	5.51 4.86 4.41
Denver\$ Douglas\$ Tractor\$	29.99	8.38 1.40 2.95
TRAFFIC SIGNALIZATION: Groundsman		
Denver\$ Douglas\$		3.41 7.17
TRUCK DRIVER		
Distributor Denver\$	17.81	5.82
Douglas\$		5.27
Dump Truck Denver\$	15.27	5.27
Douglas\$		5.27
Lowboy Truck\$		5.27
Mechanic\$	26.48	3.50
Multi-Purpose Specialty &		
Hoisting Truck		
Denver\$		3.17
Douglas\$ Pickup and Pilot Car	20.05	2.88
Denver\$	14 24	3.77
Douglas\$		3.68
Semi/Trailer Truck\$		4.13
Truck Mounted Attenuator\$		3.22
Water Truck		
Denver\$		5.27
Douglas\$		2.58

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Office of Human Resources Supplemental rates (Specific to the Denver Projects) Revised 4/11/2017)

<u>Classification</u>		Base	<u>Fringe</u>
Millwrights		\$28.00	\$10.00
Line Construction:			
	Lineman, Gas Fitter/Welder	\$36.88	\$9.55
	Line Eq Operator/Line Truck		
	Crew	\$25.74	\$8.09
Power Equipment Operators			
(Tunnels Above and Below			
Ground, shafts and raises):			
	GROUP 1	\$25.12	\$10.81
	GROUP 2	\$25.47	\$10.85
	GROUP 3	\$25.57	\$10.86
	GROUP 4	\$25.82	\$10.88
	GROUP 5	\$25.97	\$10.90
	GROUP 6	\$26.12	\$10.91
	GROUP 7	\$26.37	\$10.94
			· ·
Power Equipment Operators:			
	GROUP 1	\$22.97	\$10.60
	GROUP 2	\$23.32	\$10.63
	GROUP 3	\$23.67	\$10.67
	GROUP 4	\$23.82	\$10.68
	GROUP 5	\$23.97	\$10.70
	GROUP 6	\$24.12	\$10.71
	GROUP 7	\$24.88	\$10.79
		¢2 1100	<i><i><i></i></i></i>
Ironworkers (Ornamental)		\$26.05	\$12.00
Laborers (Removal of		+_0.00	¢
Asbestos)		\$21.03	\$8.55
Plumbers		\$30.19	\$13.55
Pipefitters		\$30.45	\$12.85
Truck Drivers:			
	GROUP 1	\$18.42	\$10.00
	GROUP 2	\$19.14	\$10.07
	GROUP 3	\$19.48	\$10.11
	GROUP 4	\$20.01	\$10.16
	GROUP 5	\$20.66	\$10.23
	GROUP 6	\$21.46	\$10.31
		ψ21.40	φ10.01

POWER EQUIPMENT OPERATOR CLASSIFICATIONS (TUNNELS ABOVE AND BELOW GROUND, SHAFTS, AND RAISES):

GROUP 1 - Brakeman

GROUP 2 - Motorman

GROUP 3 - Compressor

GROUP 4 - Air Tractors; Grout Machine; Gunnite Machine; Jumbo Form

GROUP 5 - Concrete Placement Pumps; Mucking Machines and Front End Loaders, Underground, Slusher; Mine Hoist Operator; Mechanic

GROUP 6 - Mechanic Welder

GROUP 7 - Mole

NOTE: Any equipment listed below being used in tunnel work, below or above ground shall be paid not less than \$2.00 per hour above the listed wage rates.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS:

GROUP 1 - Air compressor, brakeman, drill operator -smaller than Watson 2500 and similar, operators of 5 or more light plants, welding machines, generators, single unit conveyor, pumps, vacuum well point system, tractor, under 70 hp with or without attachments compressors, 360 C.F.M. or less

GROUP 2 - Conveyor, handling building materials, ditch witch and similar trenching machine, forklift, haulage motor man, pugmill, portable screening plant with or without a spray bar, screening plants, with classifier, self-propelled roller, rubber-tires under 5 tons.

GROUP 3 - asphalt plant, backfiller; cableway signalman; C.M.I. and similar, concrete batching plants, concrete finish machine, concrete gang saw on concrete paving, concrete mixer, less than 1 yd., under 8 inches, distributors, bituminous surfaces dozer, drill, diamond or core, elevating graders, elevator operator, lubricating and service engineer, grout machine, gunnite machine, hoist, 1 drum, horizontal directional drill operator, hydraulic backhoes; road stabilization machine, sandblasting Machine, single unit portable crusher, with or without washer, Tie tamper, wheel mounted, trenching machine operator, winch on truck.

GROUP 4 - Cable operated power shovels, draglines, articulated truck operator, clamshells, 5 cubic yards and under, concrete mixer over 1 Cubic yard, concrete pavers 34E or similar, grade Checker, hoist, 2 drums, mechanic, mixer mobile, Portable crusher, with or without washer; tractor with sideboom, roto-M ill and similar, welder.

GROUP 5 - Cable operated power shovels, draglines, clamshells and Backhoes over 5 cubic yards, caisson drill Watson 2500 similar or larger, motor grader blade-finish, hoist 3 drum or more.

GROUP 6 - Cableway, derrick, quad nine push unit, wheel excavator, belt or elevating loader.

GROUP 7 - tower cranes all types.

TRUCK DRIVER CLASSIFICATIONS:

GROUP 1 - Greasemen, Servicemen and Ambulance Drivers, Battery Men, Shuttle Truck or Bus, Flat Rack Tandem Axle.

GROUP 2 - Fork Lift Driver, Straddle Truck Driver, Lumber Carrier, Liquid and Bulk Tankers Single Axle, Combination, Euclid Electric or Similar, Specialty and Hoisting, Truck Drivers Fuel Truck, Grease Truck, Combination Fuel and Grease.

GROUP 3 - Truck Driver Snow Plow, Truck Driver Dump or Type Jumbo and similar type equipment.

GROUP 4 - Cement Mixer Agitator Truck over 10 cubic yards to and including 15 cubic yards, Tire Man, Cab Operated Distributor Truck Driver.

GROUP 5 - Heavy Duty Diesel Mechanic, Body Man, Welders or Combination Men.

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

EXHIBIT E

CITY AND COUNTY OF DENVER DEPARTMENT OF PUBLIC WORKS

SPECIAL CONTRACT CONDITIONS

SC-1 CONSTRUCTION SPECIFICATIONS

Except as amended herein or in the attached Technical Specifications, all Work performed under the terms of this Contract shall be governed by the applicable provisions of the following latest editions:

<u>City and County of Denver</u>: Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS, 2011 Edition.

Transportation Standards and Details for the Engineering Division

City and County of Denver Traffic Standard Drawings

Wastewater Management Division

- Standard Detail Drawings

– Public Works Wastewater Capital Projects Management Standard Construction Specifications

<u>Colorado Department of Transportation</u>: *Standard Specifications for Road and Bridge Construction* (Sections 200 through 700 of the 2011 Edition)

<u>Federal Highway Administration</u>: Manual on Uniform Traffic Control Devices for Streets & Highways (MUTCD)

<u>Building & Fire Codes</u>: Building Code of the City and County of Denver (International Building Code 2009 Series, City and County of Denver Amendments 2011)

National Fire Protection Association Standards (As referenced in the Building Code of the City and County of Denver)

The aforementioned City and County of Denver documents are available for review at the Capital Projects Management Office, 201 W. Colfax Ave., Dept. 506, (5th floor), Denver, CO 80202. The *Standard Specifications for Construction*, *GENERAL CONTRACT CONDITIONS* is available at: http://www.denvergov.org/dpw_contract_admin/ContractAdministration/ContractorReferenceDocuments/tabid/440 http://www.denvergov.org/dpw_contract_admin/ContractAdministration/ContractorReferenceDocuments/tabid/440 http://www.denvergov.org/dpw_contract_admin/ContractAdministration/ContractorReferenceDocuments/tabid/440 http://www.denvergov.org and Details for the Engineering Division and the Wastewater Management Division – Standard Detail Drawings, are available at http://www.denvergov.org.

The "Colorado Department of Transportation Standard Specifications for Road and Bridge Construction" is available for review on CDOT's website at <u>http://www.coloradodot.info/</u> and can be purchased from the Colorado Department of Transportation.

The *Manual on Uniform Traffic Control Devices for Streets & Highways* is available for review at the Federal Highway Administration Website at: <u>www.fhwa.dot.gov</u>, The FHWA website also contains purchasing information.

SC-2 DEPUTY MANAGER / CITY ENGINEER

General condition 109 DEPUTY MANAGER is hereby deleted in its entirety and replaced with the following:

The "Deputy Manager" means the official who reports directly to the Executive Director and exercises supervisory responsibility in the City agency defined in Title 2 herein that is responsible for the Project. The Executive Director hereby designates the City Engineer as the Deputy Manager for purposes of this Contract. The City Engineer shall have responsibility for this Project and shall undertake all duties, responsibilities, rights and authority, including specific actions and decisions, delegated to the Deputy Manager under the various terms and conditions of this Contract.

SC-3 LIQUIDATED DAMAGES

Should the Contractor fail to complete any Work Order within the Contract Time allocated in that Work Order, the Contractor shall become liable to the City and County of Denver for liquidated damages, and not as a penalty, **at the liquidated damages rate specified in that Work Order**, for each consecutive calendar day that the Contractor exceeds the period of performance specified in the Work Order, all in accordance with the provisions of General Contract Condition 602.

If the Contract fails to commence work within ten (10) consecutive calendar days of the date of issuance of a Notice to Proceed for a referenced Work Order, the Contractor shall become liable to the City and County of Denver for liquidated damages, and not as a penalty, at the liquidated damages rate specified in the fully executed Work Order, for each consecutive calendar day after the expiration of the initial ten (10) day period after issuance of a Notice to Proceed that the contractor fails to commence Work on a fully executed Work Order issued by the City, all in accordance with provisions of General Contract Condition 602.

Representative hourly rates for the City administrative costs described in General Contract Condition 602.2 shall be as follows for this Project:

Project Manager	\$69 per hour
Project Engineer	\$63 per hour
Inspector	\$49 per hour
Surveying, if necessary	\$100 per hour

SC-4 SUBCONTRACTS

In accordance with General Contract Condition 501, SUBCONTRACTS, no limit shall apply to that percentage of the Work which may be sublet providing that the subcontractors receive prior approval in accordance with General Contract Condition 502, SUBCONTRACTOR ACCEPTANCE.

SC-5 BUILDING INSPECTION DIVISION PLAN REVIEW FEES

GC-317 of the General Contract Conditions shall apply to this Contract as supplemental by the following:

In addition to all permit and license fees required by GC-317, the Contractor is required to pay to the Building Inspection Division all plan review fees which may come due as a percentage of the Building Permit Fee in accordance with Chapter 1, Section 138.1 of the Denver Amendments to the Uniform Building Code (2009). For additional plan review fees that may be due as a result of the requirements of Denver Amendments Table 1-C footnote 4, the Contractor shall be entitled to compensation for the actual cost of all such fees paid, without any additional mark up, by execution of a change order in accordance with General Condition 1101.

SC-6 RESERVED

SC-7 WAGE RATE SCHEDULE

General Contract Title 10 shall be amended by adding the following:

All work that has specialized skills or that has safety concerns shall be performed by the appropriate level tradesman including, but not limited to, work on energized, or potentially energized, electrical circuits until the circuit has been positively identified as having been de-energized; work on pressurized piping; work in potable waterlines; shoring and scaffolding; work involving handling refrigerants and hazardous materials; heavy equipment operation and work involving asbestos. Work not involving energized circuits, pressurized piping, etc. may be performed by personnel in demolition laborer classification.

SC-8 CONSTRUCTION INSPECTION BY THE CITY

General Condition 1701, CONSTRUCTION INSPECTION BY THE CITY, is modified as follows:

1702.1 Persons who are employees of the City or who are under contract to the City or the City as lessee will be assigned to inspect and test the Work. These persons may perform any tests and observe the Work to determine whether or not designs, materials used, manufacturing and construction processes and methods applied, and equipment installed satisfy the requirements of the drawings and specifications, accepted Shop Drawings, Product Data and Samples, and the General Contractor's warranties and guarantees. The General Contractor shall permit these inspectors unlimited access to the Work and provide means of safe access to the Work, which cost shall be included as a Cost of the Work without any increase to the Guaranteed Maximum Price. In addition, General Contractor shall provide whatever access and means of access are needed to off-site facilities used to store or manufacture materials and equipment to be incorporated into the Work and shall respond to any other reasonable request to further the inspector's ability to observe or complete any tests. Such inspections shall not relieve the General Contractor of any of its quality control responsibilities or any other obligations under the Contract. All inspections and all tests conducted by the City are for the convenience and benefit of the City may reject or accept any Work or materials at any time prior to the inspections pursuant to G.C. 2002, whether or not previous inspections or tests were conducted by the inspector or a City representative.

.2 Building Inspections will perform building code compliance inspections for structures designed for human occupancy. It is the General Contractor's responsibility to schedule and obtain these inspections. If a code compliance inspection results in identification of a condition which will be at variance to the Contract Documents, the General Contractor shall immediately notify the Project Manager and confirm such notification with formal correspondence no later than forty-eight (48) hours after the occurrence.

.3 When any unit of government or political subdivision, utility or railroad corporation is to pay a portion of the cost of the Work, its respective representatives shall have the right to inspect the Work. This inspection shall not make any unit of government or political subdivision, utility or railroad corporation a party to the Contract, and shall not interfere with the rights of either party.

SC-9 DISPOSAL OF NON-HAZARDOUS WASTE AT DADS

In accordance with the Landfill Agreement made between the City and Waste Management of Colorado, Inc., bidders will be required to haul dedicated loads (non-hazardous entire loads of waste) to the Denver-Arapahoe Disposal Site ("DADS") for disposal. DADS is located at Highway 30 and Hampden Avenue in Arapahoe County, Colorado. The City will pay all fees associated with such disposal but the bidder shall be responsible for the costs of transporting the loads. Non-hazardous waste is defined as those substances and materials not defined or classified as hazardous by the Colorado Hazardous Waste Commission pursuant to C.R.S. §25-15-207, as amended from time to time, and includes construction debris, soil and asbestos. Bidders shall not use Gun Club Road between I-70 and Mississippi Avenue as a means of access to DADS.

SC-10 PROHIBITION ON USE OF CCA-TREATED WOOD PRODUCTS

The use of any wood products pressure-treated with chromated copper arsenate (CCA) is prohibited. Examples of CCA-treated wood products include wood used in play structures, decks, picnic tables, landscaping timbers, fencing, patios, walkways and boardwalks.

SC-11 WAIVER OF: PART 8 OF ARTICLE 20 OF TITLE 13, COLORADO REVISED STATUTES

The Contractor specifically waives all the provisions of Chapter 8 of Article 20 of Title 13, Colorado Revised Statues regarding defects in the Work under this Construction Contract.

SC-12 PERIOD OF PERFORMANCE

The term or duration of this Agreement shall be three (3) years from the date of execution of this Agreement, unless extended by Contract amendment in accordance with the provisions of these Special Contract Conditions. With respect to any Work that is authorized by a Work Order issued prior to the contract completion date, but not completed by that date, the City shall have the option to terminate the Work in progress and pay only for that portion of the Work satisfactorily completed within the period of performance specified herein or to provide for, in writing, a limited

extension of the contract completion date to complete the remaining Work at the prices agreed upon in the previously issued Work Order(s).

For each Proposal Pricing Request submitted to the Contractor for pricing, the Contractor agrees to review and price the Proposal Request within fourteen (14) consecutive calendar days of the date of such Proposal Request. In the event a Work Order is issued pursuant to a priced Proposal Request, the Contractor agrees to undertake the performance of the specified Work within ten (10) consecutive calendar days of the date of issuance of a Notice to Proceed for the referenced Work Order. The Contractor agrees to satisfactorily complete all work referenced in each Work Order within the agreed upon period of performance set forth in such Work Order or Notice to Proceed, plus such extension or extensions granted by the Executive Director in accordance with the provisions for Work Order Changes. For purposes of this Contract, "Contract Time", as used in the General Contract Conditions, shall mean the period of performance specified in each issued Work Order and shall run from the date of issuance of a Work Order Notice to Proceed to the date of Work Order Final Completion. Work Order Substantial Completion shall occur prior to Final Completion of any Work Order.

SC-13 PERFORMANCE OF WORK, AS DIRECTED BY THE CITY

Titles 1 and 3 of the General Contract Conditions shall generally apply to this Contract as supplemental by the following:

As described elsewhere in the Contract Documents, this Contract contemplates performance of construction services Work by the Contractor on a variety of, as yet to be identified, City construction Projects on an "as needed" or "on call" basis. Under the terms of this Contract, the City, in its sole discretion, will determine both the extent and nature of each scope of work or project it requires the Contractor to perform or complete and the specific terms and conditions under which it requires the Contractor to perform or complete this scope or project. Nothing contained herein, however, shall be construed by the Contractor as promise or guarantee of any minimum amount of Work or compensation hereunder.

In the event the City elects to direct the Contractor to perform work hereunder, the process by which both a specific work scope or project and specific performance terms or conditions shall be established prior to commencement of such work shall be as follows:

1. The City will identify a work scope or project for the Contractor to perform or complete and will issue to the Contractor a Proposal Pricing Request (in the format provided herein) containing, at a minimum, a detailed scope or project description, drawings, plans, specifications, the specific terms and conditions under which such project or scope must be performed and other pertinent materials.

2. In accordance with the terms and conditions of this Contract, the Contractor will review each Proposal Pricing Request and provide an itemized proposal with a not to exceed price to complete the work identified in the Proposal Pricing request utilizing the attached Proposal Request Pricing Worksheet. Contractor will also provide a project schedule responsive to each Proposal Pricing Request. The proposed price will include all costs necessary to complete the work.

3. If Contractor's proposal is accepted the Work will be authorized by issuance of a Work Order.

4. Upon receipt of the fully executed Work Order and a Work Order Notice to Proceed (in the format provided for herein), the Contractor shall have ten (10) consecutive calendar days to commence the performance.

5. With respect to each issued Work Order, the contractor shall furnish all tools, labor, supplies, equipment, materials and everything necessary to perform and complete the described scope of work or project contained in the Work Order.

6. During the course of performance of the Work authorized by each Work Order, the Contractor shall submit regular pay applications, in accordance with provisions of these Special Contract Conditions. The City shall issue payment for all satisfactorily completed Work authorized by Work Order, in accordance with the terms and conditions of the Contract Documents.

7. If additions, deletions or other modifications to the authorized Work scope or other terms or conditions are required or desired in the sole discretion of the City under a particular Work Order, a Work Order Change will be issued based on pricing prepared in the same manner as a Proposal Pricing Request and under the terms and conditions for issuance of a Change Order under the General Contract Conditions. The Work Order Change will identify any increase or decrease in the cost, change in the period of performance and any other modifications to the performance requirements for that particular Work Order.

8. Upon satisfactory completion, notice of Substantial Completion and Final Completion of the Work authorized and performed under each Work Order, Work Order Close-Out will occur, a Final Receipt for that Work Order will be issued, and final payment for the Work Order will be made.

9. Under this Contract, more than one Work Order may be issued and performed by the Contractor at the same time.

Given that under this Contract, the Contractor is committed to make available to the City and, as from time to time directed by the City under the process described, furnish all labor, tools, supplies, equipment, materials and everything necessary for and required to do, perform and complete each Work Order issued in accordance with the terms and conditions set forth herein, certain provisions, terms and conditions included in the General Contract Conditions either will not apply or will apply on a Work Order by Work Order basis rather than an overall Contract basis.

As such, the term Work, as issued in the Contract Documents shall mean the Contractor's equipment and physical plant, labor, management, administration, supervision, materials and supplies, and all other things needed to assemble, manufacture, complete or perform the various components into finished improvements pursuant to any Work Order issued pursuant to the Contract Documents. Unless otherwise specified or clearly inapplicable from the context of a given provision, each and every General Contract Condition contained or referenced in the Contract Documents shall apply to and control all Work performed hereunder.

SC-14 PERFORMANCE AND PAYMENT BOND

Title 15 of the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

A Performance and Payment Bond, in the form included in these Contract Documents, shall be furnished covering all Work Orders performed hereunder. An initial bond in the amount of Fifty Thousand Dollars shall be provided at time of Contract Execution. In the event the dollar amount of Work to be performed exceeds this amount on any given Work Order, the Contractor shall provide properly executed bond Change Riders, also in the form included in these Contract Documents, in the amount(s) of any additional Work Orders issued hereunder.

SC-15 PROPOSAL REQUEST PRICING

Title 9 of the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

A. In order to initiate Work hereunder, the City must prepare and issue a Proposal Pricing Request, in the form included in these Contract Documents. For each Proposal Pricing Request submitted to the Contractor for pricing, the Contractor shall price the request and submit a completed Proposal Request Pricing Worksheet, in the form included in these Contract Documents and complying with the terms and conditions set forth on the form, to the Project Manager, with all supporting materials, within fourteen (14) consecutive calendar days of the date of issuance of such Proposal Pricing Request. The Contractor shall price each request and prepare the appropriate documentation in accordance with the requirements stated herein.

B. **Prices** – The City's policy is to award Work Orders by a mini-bid process. If a mini-bid process is used, Contractor may submit lump sum prices. Upon request Contractor will provide detailed pricing information. If the City determines that a mini-bid process is not appropriate, the Contractor will provide detailed pricing information, reference Proposal Request Pricing Worksheet.

Direct labor costs shall include only the cost associated with the workers who actually perform the Work (including fringe benefits and the Contractor's actual cost for Worker's Compensation, Social Security and Payroll taxes). The costs of supervision, management and field or office overhead costs shall not be included or calculated as direct labor cost. For shop or plant components of the Work, the direct labor cost shall include only those workers who work directly on the item being manufactured or the actual operators of the equipment being used to handle the items being manufactured.

Material costs shall include the direct costs of materials, supplies and equipment incorporated in or consumed by the Work. The costs shall be based on buying the material, supplies and equipment other than small tools, or equipment rental rates without markup or operator, as listed in the appropriate rental rate book currently in use by the Colorado Department of Transportation.

Equipment costs shall be the actual cost to the Contractor of owned and/or rented equipment other than small tools, or equipment rental rates without markup or operator, as listed in the appropriate rental rate book currently in use by the Colorado Department of Transportation.

C. Bonds, Insurance, Permits and Taxes shall be reimbursed at the actual cost associated with all required bond riders, insurance, permits, licenses, and sales, use or other taxes related to the Work.

D. A Total Price to perform or complete the Work Order, the sum of all covered and uncovered work amount, must be in each Work Order.

E. If it is later determined that the pricing was not correct due to inaccurate or incomplete pricing data by the Contractor or any subcontractor or supplier, the price shall be reduced accordingly and the Work Order cost modified by a Work Order Change.

SC-16 WORK ORDERS

With respect to Each Work Order Issued hereunder, the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

Upon review of any Proposal Request Pricing Worksheet completed by the Contractor pursuant to a Proposal Request, the City may, at its sole discretion, reject the pricing submittal, enter into further negotiations regarding uncovered work prices or may direct that the Work described in the Proposal Request and priced by the Contractor be completed by issuance of a Work Order, in the form included in these Contract Documents to the Contractor. The City reserves the right to issue such a Work Order, at the price and under the terms of the Contractor's pricing submittal, at any time before the expiration of 120 consecutive calendar days from the date the pricing submittal was received by the City. If no Work Order is issued and the pricing submittal is not rejected within this period, the Contractor's pricing submittal shall be deemed rejected by the City.

A Work Order shall not issue and no Work for a priced Request shall commence until such time as: The Work Order is executed by the Contractor and all designated City officials; the Contractor has submitted a Payment and Performance bond or Bond Change Rider for the Work satisfactory to the City Attorney; for the Work described in the Proposal Request; and all administrative requirements are met. Until all Work Order issuance requirements are met, the City shall have no obligation to compensate the Contractor for Work performed.

Upon issuance of a Work Order, the Contractor agrees to satisfactorily perform and complete all Work necessary or required to fully perform or otherwise complete the scope of work as described in each issued Work Order or any subsequently issued Work Order Change within the period of performance specified in the Work Order plus such extensions of time as may be granted by the Executive Director in accordance with the provisions of this Contract.

SC-17 WORK ORDER NOTICE TO PROCEED

GC-302 of the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

Following the issuance of any fully executed Work Order hereunder, a Work Order Notice to Proceed, in the form included in these Contract Documents for that particular Work Order will be issued by the Director. The Contractor agrees to commence the Work in accordance with that particular Work Order within ten (10) consecutive calendar days of the date of the Work Order Notice to Proceed. No Work Order Notice to Proceed will issue and no Work will commence until such time as the Contractor has complied with all administrative requirements for that particular Work Order under SC-15 PERFORMANCE AND PAYMENT BOND. Thereafter, the Contractor shall prosecute the Work to be accomplished under the Work Order at such time and place as the Work Order directs and shall fully complete in every detail all specified Work in accordance with the terms and conditions of the Work Order and the provisions of these General Contract Conditions and Special Contract Conditions.

SC-18 PROGRESS PAYMENTS FOR WORK ORDERS

In accordance with General Contract Condition 902, PAYMENT PROCEDURE, the party(ies) responsible for review of all Pay Applications shall be the Project Manager assigned to each Work Order:

In accordance with General Contract Condition 906, APPLICATIONS FOR PAYMENT, each Application submitted shall include the following:

1. The estimate of Work completed shall be based on the approved schedule of values or unit prices, as applicable, and the percent of the Work complete.

2. Each Application for Payment shall include each and every independent subcontractor's payroll information including pay dates and pay amounts.

3. The Contractor shall also submit to the Auditor and other appropriate officials of the City in a timely fashion, information required by General Contract Condition 1004, REPORTING WAGES PAID.

In accordance with General Contract condition 907, RELEASES AND CONTRACTORS CERTIFICATION OF PAYMENT, Applications for Payment must be accompanied by completed Partial or Final Claim Release Form, as appropriate, from EACH subcontractor and supplier, <u>AND/OR</u> the Contractors' Certification of Payment Form. Final Pay Applications must be accompanied by Final Claim Release Form(s) from all subcontractors and suppliers for that Work Order. The forms, Final/Partial Release and Certificate of Payment (Subcontractor/Supplier) and the Contractor's Certification of Payment, both of which must be used are attached.:

SC-19 WORK ORDER CHANGES

Title 11 of the General Contract Conditions shall apply to this Contract, on a Work Order by Work Order basis, as supplemented by the following:

In accordance with all terms and conditions provided for standard change orders under Title 11 of the General Contract Conditions, the City may issue Work Order Changes providing for deletions, additions and modifications to the Work under a duly issued Work Order. Work Order Changes must be issued on the Work Order Change Form, in the form included in these Contract Documents.

Mark up for overhead and profit for Work Order Changes shall require completion of the Proposal Request Pricing Worksheet for Contractor and applicable Sub-Contractors.

SC-20 WORK ORDER CLOSE-OUT

Titles 19 and 20 of the General Contract Conditions shall apply to this Contract, on a Work Order by Work Order basis, as supplemented by the following:

Upon Substantial Completion of all Work performed under each Work Order in accordance with the Contract Documents, final close-out for that Work Order shall be made in accordance with the terms and conditions of Title 20 of the General Contract Conditions.

SC-21 CONTRACT CLOSE-OUT

Upon written notification from the City to the Contractor that no further Work Orders shall be issued hereunder and the completion of final close-out for any previously issued Work Orders in accordance with SC-20 WORK ORDER CLOSE-OUT, the Contract shall proceed to final close-out. The Contractor agrees to comply with all applicable Contract close-out procedures and requirements set forth in General Contract Condition 2002. In addition, the Contractor agrees to execute and deliver to the City a Final Receipt in the forms previously referenced and to provide to the City a consent of surety covering all Work performed hereunder. Until such time as all Contract close-out procedures are completed and each contract close-out requirement is satisfied, the City shall retain from amounts due the Contractor, in addition to any other withholdings provided for hereunder, a sum not greater than one percent (1%) of the maximum contract amount specified herein.

SC-22 ATTORNEY'S FEES

Colorado Revised Statute 38-26-107 requires that in the event any person or company files a verified statement of amounts due and unpaid in connection with a claim for labor and materials supplied on this project, the City shall withhold from payments to the Contractor sufficient funds to insure the payment of any such claims. Should the City and County of Denver be made a party to any lawsuit to enforce such unpaid claims or any lawsuit arising out of or relating to such withheld funds, the Contractor agrees to pay to the City its costs and a reasonable attorney's fee which cost shall be included as a Cost of the Work.

Because the City Attorney Staff does not bill the City for legal services on an hourly basis, the Contractor agrees a reasonable fee shall be computed at the rate of one hundred dollars per hour of City Attorney time.

SC-23 INSURANCE:

General Condition 1601 is hereby deleted in its entirety and replaced with the following:

General Conditions: Contractor agrees to secure, at or before the time of execution of this (1)Agreement, the following insurance covering all operations, goods or services provided pursuant to this Agreement. Contractor shall keep the required insurance coverage in force at all times during the term of the Agreement, or any extension thereof, during any warranty period, and for three (3) years after termination of the Agreement. The required insurance shall be underwritten by an insurer licensed or authorized to do business in Colorado and rated by A.M. Best Company as "A-"VIII or better. Each policy shall contain a valid provision or endorsement requiring notification to the City in the event any of the required policies be canceled or non-renewed before the expiration date thereof. Such written notice shall be sent to the parties identified in the Notices section of this Agreement. Such notice shall reference the City contract number listed on the signature page of this Agreement. Said notice shall be sent thirty (30) days prior to such cancellation or non-renewal unless due to non-payment of premiums for which notice shall be sent ten (10) days prior. If such written notice is unavailable from the insurer, contractor shall provide written notice of cancellation, non-renewal and any reduction in coverage to the parties identified in the Notices section by certified mail, return receipt requested within three (3) business days of such notice by its insurer(s) and referencing the City's contract number. If any policy is in excess of a deductible or self-insured retention, the City must be notified by the Contractor. Contractor shall be responsible for the payment of any deductible or self-insured retention. The insurance coverages specified in this Agreement are the minimum requirements, and these requirements do not lessen or limit the liability of the Contractor. The Contractor shall maintain, at its own expense, any additional kinds or amounts of insurance that it may deem necessary to cover its obligations and liabilities under this Agreement.

(2) Proof of Insurance: Contractor shall provide a copy of this Agreement to its insurance agent or broker. Contractor may not commence services or work relating to the Agreement prior to placement of coverages required under this Agreement. Contractor certifies that the certificate of insurance attached as Exhibit C, preferably an ACORD certificate, complies with all insurance requirements of this Agreement. The City requests that the City's contract number be referenced on the Certificate. The City's acceptance of a certificate of insurance or other proof of insurance that does not comply with all insurance requirements set forth in this Agreement shall not act as a waiver of Contractor's breach of this Agreement or of any of the City's rights or remedies under this Agreement. The City's Risk Management Office may require additional proof of insurance, including but not limited to policies and endorsements.

(3) Additional Insureds: For Commercial General Liability, Auto Liability and Excess Liability/Umbrella (if required), Contractor and subcontractor's insurer(s) shall include the City and County of Denver, its elected and appointed officials, employees and volunteers as additional insured.

(4) Waiver of Subrogation: For all coverages required under this Agreement, Contractor's insurer shall waive subrogation rights against the City.

(5) Subcontractors and Subconsultants: All subcontractors and subconsultants (including independent contractors, suppliers or other entities providing goods or services required by this Agreement) shall be subject to all of the requirements herein and shall procure and maintain the same coverages required of the Contractor. Contractor shall include all such subcontractors as additional insured under its policies (with the exception of Workers' Compensation) or shall ensure that all such subcontractors and subconsultants maintain the required coverages. Contractor agrees to provide proof of insurance for all such subcontractors and subconsultants upon request by the City.

(6) Workers' Compensation/Employer's Liability Insurance: Contractor shall maintain the coverage as required by statute for each work location and shall maintain Employer's Liability insurance with limits of \$100,000 per occurrence for each bodily injury claim, \$100,000 per occurrence for each bodily injury caused by disease claim, and \$500,000 aggregate for all bodily injuries caused by disease claims. Contractor expressly represents to the City, as a material representation upon which the City is relying in entering into this Agreement, that none of the Contractor's officers or employees who may be eligible under any statute or law to reject Workers' Compensation

Insurance shall effect such rejection during any part of the term of this Agreement, and that any such rejections previously effected, have been revoked as of the date Contractor executes this Agreement.

(7) Commercial General Liability: Contractor shall maintain a Commercial General Liability insurance policy with limits of \$1,000,000 for each occurrence, \$1,000,000 for each personal and advertising injury claim, \$2,000,000 products and completed operations aggregate, and \$2,000,000 policy aggregate.

(8) Business Automobile Liability: Contractor shall maintain Business Automobile

Liability with limits of \$1,000,000 combined single limit applicable to all owned, hired and non-owned vehicles used in performing services under this Agreement

(9) Additional Provisions:

exclusion); and

- (a) For Commercial General Liability, the policy must provide the following:
 - (i) That this Agreement is an Insured Contract under the policy;
 - (ii) Defense costs are outside the limits of liability;

(iii) A severability of interests or separation of insureds provision (no insured vs. insured

(iv) A provision that coverage is primary and non-contributory with other coverage or self-insurance maintained by the City.

(b) For claims-made coverage:

(i) The retroactive date must be on or before the contract date or the first date when any goods or services were provided to the City, whichever is earlier

(c) Contractor shall advise the City in the event any general aggregate or other aggregate limits are reduced below the required per occurrence limits. At their own expense, and where such general aggregate or other aggregate limits have been reduced below the required per occurrence limit, the Contractor will procure such Per occurrence limits and furnish a new certificate of insurance showing such coverage is I force.



City and County of Denver Contractor Certificate of Insurance

Contractors, please provide this sample certificate to your insurance agent or broker Certificates must mirror this sample

Note the Additional Insured special instructions below

	ACORD CERTIFI	ICATE OF LIA	ABILITY INSURA		(MM/DD/YYYY)	
	THIS CERTIFICATE IS ISSUED AS A MATTI CERTIFICATE DOES NOT AFFIRMATIVELY BELOW. THIS CERTIFICATE OF INSURAM REPRESENTATIVE OR PRODUCER, AND TH	OR NEGATIVELY AMEND	D, EXTEND OR ALTER THE CO	VERAGE AFFORDED BY TH	E POLICIES	
	IMPORTANT: If the certificate holder is an the terms and conditions of the policy, certa certificate holder in lieu of such endorsemen	in policies may require an	e policy(ies) must be endorsed. endorsement. A statement on th	If SUBROGATION IS WAIVED is certificate does not confer), subject to rights to the	
	PRODUCER		CONTACT NAME:			
	Insurance Broker Name & Address		PHONE (A/C, No, Ext): E-MAIL ADDRESS:	FAX (A/C, No):		
			ADDRESS: INSURER(S) AFFOR		NAIC #	
			INSURER A :	DING COVERAGE	NAIC #	
Contractor's Legal	INSURED		INSURER B :			
Name	Contractor's Legal Name and Address	8	INSURER C :			
			INSURER E :			
	~		INSURER F :			
	COVERAGES CERTIFICATION COVERAGES CERTIFICATION COVERAGES	ATE NUMBER:		REVISION NUMBER:		
	INDICATED. NOTWITHSTANDING ANY REQUIRE CERTIFICATE MAY BE ISSUED OR MAY PERTA EXCLUSIONS AND CONDITIONS OF SUCH POLICI	EMENT, TERM OR CONDITION	N OF ANY CONTRACT OR OTHER I DED BY THE POLICIES DESCRIBED	DOCUMENT WITH RESPECT TO	WHICH THIS	
	INSR TYPE OF INSURANCE INSR INSR		POLICY EFF POLICY EXP (MM/DDIYYYY) (MM/DDIYYYY)	LIMITS		Policy limits
Types of insurance	GENERAL LIABILITY			EACH OCCURRENCE \$		must be same
required in contract	COMMERCIAL GENERAL LIABILITY CLAIMSTADE OCCUR	$\neg \frown$		PREMISES (Ea occurrence) 5 MID EXP (Any one person		
required in contract	$(\Omega \cap)$	$\square (\cap$	71111/11	PERSONAL & ADV INJUR \$		or greater than
\setminus \setminus		<u> </u>		GENERAL AGOREGNEE		required in the
$\langle \rangle$	GENLAGONEGATE LINT APPLIES PER		∽ \ V /	PRODUCTO-COMPTOP ADG \$	N	
	AUTOMOBILE LIABILITY			COMBINED ONOCOMMIT (En accident) \$		contract
	ANY AUTO ALL OWNED SCHEDULED	-		BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$		
If other insurance	ALL OWNED SCHEDULED AUTOS NON-OWNED HIRED AUTOS AUTOS			PROPERTY DAMAGE S		
(Builders' Risk,	AUTOS			(Per accident) \$		
Professional	UMBRELLA LIAB OCCUR			EACH OCCURRENCE \$		Deliev start data
	EXCESS LIAB CLAIMS-MADE			AGGREGATE \$	\rightarrow	Policy start date
Liability, for	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY			WC STATU- TORY LIMITS ER	$\neg $	must be prior to
example) is	AND EMPLOYERS' LIABILITY Y/N ANY PROPRIETOR/PARTNER/EXECUTIVE N/A			EL EACH ACCIDENT \$	×	effective date of
	(Mandatory in NH)			E.L. DISEASE - EA EMPLOYEE \$		
required, please list	If yes, describe under DESCRIPTION OF OPERATIONS below			EL. DISEASE - POLICY LIMIT \$		the contract
it here	-▶					
Only	DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (At	tach ACORD 101, Additional Remark	s Schedule, if more space is required)			
	Contract Name/Number					
project/contract info	Confider function					
and additional	As required by written contract, the				nd	
•	Volunteers are included as Addition	nal Insured as respects t	he Commercial General Liab	ility and Business Auto		
insured in this box*	CERTIFICATE HOLDER		CANCELLATION			
	CERTIFICATE HOLDER					
Verify correct	City and County of Denver		SHOULD ANY OF THE ABOVE D THE EXPIRATION DATE THI	ESCRIBED POLICIES BE CANCEL EREOF, NOTICE WILL BE DE	LED BEFORE	
-	Department of		ACCORDANCE WITH THE POLIC	Y PROVISIONS.		
address & contact	(Address) Dept Denver, Colorado		AUTHORIZED REPRESENTATIVE			
information	Letter, Colorado					
	ACORD 25 (2010/05) The	e ACORD name and logo a	© 1988-2010 AC are registered marks of ACORD	ORD CORPORATION. All rig	nts reserved.	

*The 'description' box must only contain project/contract detail such as the contract name and number and **"As required by written contract, the City and County of Denver, its Elected and Appointed Officials, Employees and Volunteers are included as Additional Insured" with regards to the appropriate policies ONLY.**

QUALIFYING LANGUAGE SUCH AS "SUBJECT TO THE TERMS AND CONDITIONS OF THE POLICY" and "IF REQUIRED PER WRITTEN CONTRACT" <u>CAN NOT BE ADDED</u>.

DO NOT ATTACH ADDITIONAL INSURED ENDORSEMENTS OR POLICIES

If any additional language is added to this section, the certificate will be rejected. If the requirements can not be complied with, we reserve the option to move on to another contractor

SC-25 ON-CALL SPECIFIC CONTRACT FORMS

The following listed and attached "Contract Forms" shall be detached and utilized in accordance with the Contract Documents.

- 1. Performance and Payment Bond
- 2 Surety Authorization
- 3. Change Rider
- 4. Proposal Request
- 5. Proposal Request Pricing Worksheet
- 6. Sub-Contractor Worksheet for Proposal Requests
- 7. Work Order
- 8. Work Order Notice to Proceed
- 9. Work Order Change
- 10. Work Order Final Receipt
- 11. Instructions for Completing Contractor Certification of Payment form
- 12. Contractor Certification of Payment Form (sample)
- 13. Final/Partial Release and Certification of Payment

CITY AND COUNTY OF DENVER DEPARTMENT OF PUBLIC WORKS

PERFORMANCE AND PAYMENT BOND

KNOW	ALL	MEN	BY	THESE	PRES	ENTS,	that	we,	the	undersigned
a corporation hereafter	•	ed and exis	sting under t	and by virt	ue of the l as	aws of the the	State of	"Cont	ractor",	, , and

a corporation organized and existing under and by virtue of the laws of the State of

and authorized to transact business in the State of Colorado, as Surety, are held and firmly bound unto the CITY AND COUNTY OF DENVER, a municipal corporation of the State of Colorado, hereinafter referred to as the "City", in the penal sum of **FIFTY THOUSAND DOLLARS AND NO/100** (**\$50,000.00**), lawful money of the United States of America, for the payment of which sum, well and truly to be made, we bind ourselves and our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents;

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:

WHEREAS, the above bounden Contractor has entered into a written contract with the aforesaid City for furnishing all labor and tools, supplies, equipment, superintendence, materials and everything necessary for and required to do, perform and complete the construction of **CONTRACT NO.** ON CALL CONSTRUCTION, Denver, Colorado, and has bound itself to complete the project within the time or times specified or pay liquidated damages, all as designated, defined and described in the said Contract and Conditions thereof, and in accordance with the Plans and Technical Specifications therefore, a copy of said Contract being made a part hereof;

NOW, THEREFORE, if the said Contractor shall and will, in all particulars well and truly and faithfully observe, perform and abide by each and every Covenant, Condition and part of said Contract, and the Conditions, Technical Specifications, Plans, and other Contract Documents thereto attached, or by reference made a part thereof and any alterations in and additions thereto, according to the true intent and meaning in such case, then this obligation shall be and become null and void; otherwise, it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor shall satisfy all claims and demands incurred by the Contractor in the performance of said Contract, and shall fully indemnify and save harmless the City from all damages, claims, demands, expense and charge of every kind (including claims of patent infringement) arising from any act, omission, or neglect of said Contractor, its agents, or employees with relation to said work; and shall fully reimburse and repay to the City all costs, damages, and expenses which it may incur in making good any default based upon the failure of the Contractor to fulfill its obligation to furnish maintenance, repairs or replacements for the full guarantee period provided in the Contract Documents, then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if said Contractor shall at all times promptly make payments of all amounts lawfully due to all persons supplying or furnishing it or its subcontractors with labor and materials, rental machinery, tools or equipment used or performed in the prosecution of work provided for in the above Contract and that if the Contractor will indemnify and save harmless the City for the extent of any and all payments in connection with the carrying out of such Contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor fails to duly pay for any labor, materials, team hire, sustenance, provisions, provender, gasoline, lubricating oils, fuel oils, grease, coal, or any other supplies or materials used or consumed by said Contractor or its subcontractors in performance of the work contracted to be done, or fails to pay any person who supplies rental machinery, tools or equipment, all amounts due as the result of the use of such machinery, tools or equipment in the prosecution of the work, the Surety will pay the same in any amount not exceeding the amount of this obligation, together with interest as provided by law;

PROVIDED FURTHER, that the said Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract, or to contracts with others in connection with this project, or the work to be performed thereunder, or the Technical Specifications and Plans accompanying the same, shall in any way affect its obligation on this bond and it does hereby waive notice of any change, extension of time, alteration or addition to the terms of the Contract, or contracts, or to the work, or to the Technical Specifications and Plans.

IN WITNESS WHEREOF, said Contractor and said Surety have executed these presents as of this

day of , 20 .

Attest:

Secretary

Contractor

President

Surety

Attorney-In-Fact

(Accompany this bond with Attorney-in-Fact's authority from the Surety to execute bond, certified to include the date of the bond).

APPROVED AS TO FORM: Attorney for the City and County of Denver

OF DENVER

APPROVED FOR THE CITY AND COUNTY

By:

Assistant City Attorney

Bv: MAYOR

By: EXEC. DIR. OF PUBLIC WORKS



Denver Public Works Engineering Division Capital Projects Management – Dept. 506 Right-of-Way Services – Dept 507 Traffic Engineering Services – Dept 508 Policy and Planning – Dept. 509

> 201 West Colfax Ave, Dept 614 Denver, CO 80202 www.work4denver.com

PERFORMANCE AND PAYMENT BOND SURETY AUTHORIZATION

(SAMPLE)

FAX NUMBER:	720-913-3183
TELEPHONE NUMBER:	720-913-3267

Assistant City Attorney 201 W. Colfax Ave. Dept 1207 Denver, Colorado 80202

RE: (Company name)

Contract No: «Contract_No» Project Name: «Project_Name» Contract Amount: Performance and Payment Bond No.:

Dear Assistant City Attorney,

, 20___.

We hereby authorize the City and County of Denver, Department of Public Works, to date all bonds and powers of attorney to coincide with the date of the contract.

If you should have any additional questions or concerns, please don't hesitate to give me a call at

Thank you.

Sincerely,



Protecting the Present & Building the Future Accountability, Innovation, Empowerment, Performance, Integrity, Diversity, Teamwork, Respect, Excellence, Safety

Work Order No.			Contract No.
TO BE ATTACHED TO) AND FORM PART OF	7	
	CE AND PAYMENT OF BOND)		NO:
IN FAVOR OF:	CITY AND COU	UNTY O	F DENVER
	((OBLIG	EE)
ON BEHALF OF:			
EFFECTIVE:	((PRINCI	PAL)
EFFECTIVE.	(ORIGIN	NAL EFI	FECTIVE DATE)
	in consideration of the or argeable as a result of this	•	emium charged for this bond, and any additional premium
The Surety,		,	hereby gives is consent to:
() INCREASE H	SOND PENALTY	()	CHANGE THE NAME OF PRINCIPAL
() DECREASE	BOND PENALTY	()	CHANGE THE ADDRESS OF THE PRINCIPAL
() CHANGE TH	IE EFFECTIVE DATE	()	CHANGE THE EXPIRATION DATE
() OTHER:			

RIDER

of the attached bond as described herein:

		NO.	AMOUNT (\$)
R1	WORK ORDERS / CHANGES ASSIGNED TO DATE		
R2	WORK ORDERS / CHANGES COMPLETED TO DATE **		
R3	PREVIOUS CURRENT WORK ORDER TOTAL (R1 – R2)		
R4	AMOUNT OF THIS WORK ORDER		
R5	NEW CURRENT WORK ORDER TOTAL (R3 + R4)		

PROVIDED, however, that the attached bond shall be subject to all its agreements, limitations, and conditions except as herein expressly modified, and that the liability of the Surety under the attached bond as changed by this rider shall not be cumulative. ** Note that in order for work orders to be considered "completed" and therefore removed from the "current" work order total, the City must have issued a Letter of Final Acceptance for each completed work order.

SIGNED AND SEALED THIS	DAY OF	20
		INSURANCE COMPANY
	(witness)	By:(Attorney-in-Fact) (Seal)
		ACCEPTED BY OBLIGEE
	(witness)	Ву:

PROPOSAL REQUEST PRICING WORKSHEET

CONTRACT NO: PWT2014-0042015

PROJECT: 2015 On-Call Construction Services- 201523757

CITY & COUNTY OF DENVER

CITY ENGINEERING, PROJECT MANAGEMENT OFFICE

DEPARTMENT OF PUBLIC WORKS-201 W. COLFAX AVE., DEPT. 509-DENVER, CO 80202-(720) 913-4511, FAX (720) 913-4543

CONTRACTOR:	PROPOSAL REQUEST NO.:	14
CONTRACT NO.	WORK ORDER NO.:	14
PROJECT NAME: Missing Links Sidewalks at Montbello Open Space	Date:	April 6, 2017

UNIT PRICES:

EM NO	ITEM DESCRIPITION		UNIT PRICE, BID		QUANTITY	UP x QTY
2-01000	Remove Chain Link Fence	\$	4.00	LF	1000	\$
3-00000	Excavation and Embankment Crew	\$	700.00	HR	20	\$
3-02330	3-Man Labor Crew	\$	140.00	HR	40	\$
8-00051	Storm Drain Inlet Protection	\$	150.00	EA	1	\$
0-00810	Reset Ground Signs	\$	100.00	EA	3	\$
Alt 608-	5ft Sidewalk (6")(w/Fiber)	\$	59.00	SY	592	\$
8-00006	8ft Sidewalk (6")(w/Fiber)	\$	55.00	SY	947	\$
25-00000	Construction Survey	\$	2,500.00	LS	1	\$
6-00000	Mobilization	\$	7,000.00	LS	1	\$
80-0008	Construction Traffic Control Local	\$	750.00	LS/Day	20	\$
						\$
						\$
		and the second				\$
						\$
						\$
						\$
-						\$
						\$
						\$
					IT PRICE TOTAL	\$

SUBCONTRACTORS - Provide Subcontractor Worksheets for each subcontractor. TOTALS
 MWBE (Y or N)
 SUBCONTRACTOR

 Y
 Innovative Traffic Control Specialities
\$ SUBTOTAL FOR ALL SUBCONTRACTORS \$ SUBTOTAL FOR MWBE SUBCONTRACTORS \$

PROPOSAL REQUEST PRICE \$ 130,003.00

TIME TO COMPLETE THE WORK IN THIS PROPOSAL REQUEST CALENDAR DAYS

TOTAL MWBE COST OF WORK \$ PERCENTAGE

DATE: 4/16/2017

CONTRACTOR'S SIGNATURE

SAMPLE

UNIT PRICE SHEET FOR PROPOSAL REQUESTS

CONTRACT NO.

CITY & COUNTY OF DENVER

CITY ENGINEERING, PROJECT MANAGEMENT OFFICE

DEPARTMENT OF PUBLIC WORKS-201 W. COLFAX AVE., DEPT 509- DENVER, CO 80202-(720)913-4511, FAX (720)913-4544

CONTRACTOR:

CONTRACT NO.

DATE: _____

SAMPLE

PROPOSAL REQUEST NO.: 14

PROJECT NAME: Missing Links Sidewalks at Montbello Open Space

ITEM NO	ITEM DESCRIPITION	UNIT PRICE, BID	QUANTITY	UNIT PR	ICE X QUANTITY
202-01000	Remove Chain Link Fence	\$ 4.00	1000	\$	4,000.0
203-00000	Excavation and Embankment Crew	\$ 700.00	20	\$	14,000.0
203-02330	3-Man Labor Crew	\$ 140.00	40	\$	5,600.0
208-00051	Storm Drain Inlet Protection	\$ 150.00	1	\$	150.0
210-00810	Reset Ground Signs	\$ 100.00	3	\$	300.0
Alt 608-	5ft Sidewalk (6")(w/Fiber)	\$ 59.00	592	\$	34,928.0
608-00006	8ft Sidewalk (6")(w/Fiber)	\$ 55.00	947	\$	52,085.0
625-00000	Construction Survey	\$ 2,500.00	1	\$	2,500.0
626-00000	Mobilization	\$ 7,000.00	1	S	7,000.0
630-00008	Construction Traffic Control Local	\$ 750.00	20	\$	15,000.0
				\$	
				\$	-
				\$	-
				\$	-
				S	-
				\$	-
				S	-
				\$	-
				\$	-
				\$	
				\$	-
				\$	
				\$	-
				\$	
				\$	-
				\$	-
				\$	
				\$	-
				\$	-
				\$	
				\$	
and the second second second				\$	
				\$ S	-
				\$	
			generation a contra de	\$	-
				\$	-
1207366				\$	-

SUBCONTRACTOR WORKSHEET FOR PROPOSAL REQUESTS

CITY & COUNTY OF DENVER

CITY ENGINEERING, PROJECT MANAGEMENT OFFICE DEPARTMENT OF PUBLIC WORKS-201 W. COLFAX AVE. DEPT. 509-DENVER, CO 80202- (720) 913-4511, FAX (720) 913-4544

CONTRACTOR:

DATE

SAMPLE

MASTER CONTRACT NO.

PROPOSAL REQUEST NO. PR 14

PROJECT NAME: Missing Links Sidewalk at Montbello Open Space

SUBCONTRACTOR NAME: Innovative Traffic Control Specialties

ITEM NO.	WORK ITEMS	UNIT	UNIT PRICE	QUANTITY	TOTALS
630	Traffic Control	LS	\$ 12,970.00	1	\$
					\$ -
					\$-
					\$ -
					\$-
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$
	SUBTOTAL				\$
		175.33		1.38 31 5	
	SUBTOTAL				\$
	TOTAL				\$

TOTAL SUBCONTRACTOR PROPOSAL \$



On-Call Construction Work Order Department of Public Works Capital Projects Management 201 W. Colfax Avenue, Dept 506, Denver, CO 80202 p: 720-913-4501 www.denvergov.org/Capital_Projects_Center

Contractor:	Business Unit:
Vendor ID:	Project No.:
Master Contract/Contract:	Project Name:
Work Order No.:	Project Manager:
Fund/Org/Acct:	Alfresco Number.:

It is hereby mutually agreed that when this WORK ORDER has been signed by the contracting parties, the following described work order shall be executed by the contractor without changing the terms of the Contract except as herein stipulated and agreed:

The sum, as indicated above, constitutes full and complete consideration, payment and satisfaction to the Contractor for the above described scope of work, and the Contractor hereby agrees to make no further claims, demands, or requests of any kind whatsoever for further moneys, extensions of time or other consideration for the above described scope of work to the Contract.

THE CONTRACTOR AGREES to furnish all material and labor and perform all work required to complete the above described work in accordance with requirements for similar work covered by the Work Order, except as otherwise stipulated herein, for the following considerations:

The Sum of \$____

Work Order Duration time _____Calendar Days

Completion Date:

WORK ORDER NO. COST SU	MMARY		
(By Project Manager)			
Original Work Order Amount	<u>\$</u>	Approved – City Attorney	Date
Previous Work Order Additions	\$		
SUB-TOTAL	<u>\$</u>		
Previous Work Order Change Deductions	<u>\$</u>	Acknowledged by Director – DSBO	Date
Net prior to this Work Order Change	<u>\$</u>		
This Work Order Change - Add < Deduct>	<u>\$</u>		
REVISED TOTAL WORK ORDER AMOU	NT <u>\$</u>	Approved – Manager of Public Works	Date
COST SUMMARY FOR CONTR	ACT NO.	Approved – Director, CPM	Date
Total of all Work Orders Issued	\$0.00		
Previous Additions/ Deductions	\$0.00		
Net Prior to this Change	\$0.00	Approved – Using Agency (If non PW)	Date
This Change – 🗌 Add or 🔀 Delete			
Revised Contract Amount	\$0.00	Approved – Project Supervisor	Date
Maximum Contract Amount	\$3,000,000.00		
Amount Available	\$3,000,000.00	Approved – Project Manager	Date

_Date___



Department of Public Works Office of the Manager

201 W. Colfax Avenue, Dept 608 Denver, C0 80202 P: 720-865-8630 F: 720-865-8795 www.denvergov.org/PublicWorks

ON CALL CONSTRUCTION SERVICES WORK ORDER NOTICE TO PROCEED

Date

Company Attn: Name Address City, State, Zip Code

Re: On-Call Contract Name Official Project Name Master On-Call Contract No.: On Call Contract Number Work Order Name: Work Order Name Work Order Contract No: Work Order Contract Number

Dear Name:

In accordance with General Contract Condition 302 in Title 3 of the Standard Specifications for Construction, General Contract Conditions, 2011 Edition, you are hereby authorized and directed to proceed on Date with the work described in the above referenced Work Order No. Work Order Number in accordance with the terms and conditions of your Contract (Contract Number) with the City and County of Denver.

The established Contract Time for this Work Order is Number of Calendar days consecutive calendar days, therefore, all work must be completed on or before Date. The not to exceed fee for this work order is \$ amount, including fees and reimbursable expenses.

The Project Manager for this work order is Project Manager name, PM phone. Please contact the Project Manager with any questions regarding the above referenced work. If you have not already done so, you must submit your construction schedule, in accordance with General Contract Condition, 306.2.B, to the Project Manager, within 10 days.

Sincerely,

Name of Authority per Contract Department Name

cc: L. Thomas, City Engineering

Prevailing Wage Office – <u>prevailingwage@denvergov.org</u> Division of Small Business Opportunity – <u>dsbo@denvergov.org</u> Public Works Contract Office – <u>pw.contracts@denvergov.org</u>



Protecting the Present & Building the Future Accountability, Innovation, Empowerment, Performance,

Diversity, Teamwork, Respect, Excellence, Safety



On-Call Construction Work Order Change

Department of Public Works Capital Projects Management 201 W. Colfax Avenue, Dept 506, Denver, CO 80202 p: 720-913-4501 www.denvergov.org/publicworks

Business Unit:
Project No.:
Project Name:
Project Manager:
Alfresco Number:

It is hereby mutually agreed that when this CHANGE ORDER has been signed by the contracting parties, the following described changes shall be executed by the contractor without changing the terms of the Contract except as herein stipulated and agreed:

The additional sum, as indicated above, constitutes full and complete consideration, payment and satisfaction to the Contractor for the above described changes to the Contract, and the Contractor hereby agrees to make no further claims demands, or requests of any kind whatsoever for further moneys, extensions of time or other consideration for the above described changes to the Contract.

THE CONTRACTOR AGREES to furnish all material and labor and perform all work required to complete the above described changes in accordance with requirements for similar work covered by the Contract, except as otherwise stipulated herein, for the following considerations:

Add or 🔲 Subtract to the Contract the Sum of ______

Adjust the Contract completion by _____ Calendar Days

New Completion Date: _____

Accept	ted for	• Contractor	by
--------	---------	--------------	----

_Title_____

_Date_____

WORK ORDER NO. CO	OST SUMMARY		
(By Project Manager)			
Original Work Order Amount	<u>\$</u>	Approved – City Attorney (If Bond rider)	Date
Previous Work Order Additions	\$		
SUB-TOTAL	<u>\$</u>		
Previous Work Order Change Deduction	is <u>\$</u>	Acknowledged by Director – DSBO	Date
Net prior to this Work Order Change	<u>\$</u>		
This Work Order Change - Add < Deduc	t> <u>\$</u>		
REVISED TOTAL WORK ORDER A	AMOUNT <u>\$</u>	Approved – Manager of Public Works	Date
COST SUMMARY FOR C	ONTRACT NO.	Approved – Director, CPM	Date
Total of all Work Orders Issued	\$		
Previous Additions/ Deductions	\$	Approved – Using Agency (If non PW)	Date
Net Prior to this Change	\$		
This Change – 🔲 Add or 🖂 Delete	S		
Revised Contract Amount	\$	Approved – Project Supervisor	Date
Maximum Contract Amount	\$3,000,000.00		
Amount Available	\$3,000,000.00	Approved – Project Manager	Date

CITY AND COUNTY OF DENVER DEPARTMENT OF PUBLIC WORKS

On-Call Construction Services

WORK ORDER NO. _____ FINAL RECEIPT (SAMPLE)

Denver, Colorado _____, 20____.

Received this date of the City and County of Denver, as full and final payment of the cost of the improvements provided for in the foregoing Work Order, ______ dollars and ______ cents (\$______), in cash, being the remainder of the full amount accruing to the undersigned by virtue of said Work Order; said cash also covering and including full payment for the cost of all extra work and material furnished by the undersigned in the construction of said improvements, and all incidentals thereto, and the undersigned hereby releases said City and County of Denver from any and all claims or demands whatsoever, regardless of how denominated, growing out of said Work Order.

And these presents are to certify that all persons performing work upon or furnishing materials for said improvements under the foregoing Work Order have been paid in full.

CONTRACTOR

By: _____

Title: _____

cc: Auditor City Attorney Contract Administration Project Managers DSBO Risk Management Budget and Management



DENVER

DEVELOPMENT

OFFICE OF ECONOMIC

Instructions for Completing the Contractor/Consultant Certification of Payment Form

Note: The attached Contractor/Consultant Certification of Payment form must be completed by the Contractor/ Subconsultant and all subcontractors/subconsultant or suppliers used on the project at **any tier** and submitted with each pay application. The Contractor/Consultant is responsible for the accuracy of all information provided and is required to have each subcontractor/subconsultant or supplier fill out the appropriate forms. Please be sure to complete all information requested at the top of the form, including the name of the person who prepared this form.

If you reproduce this form, you must continue to list each of the originally listed firms, as well as any additional firms used during the performance period of the contract work or task order.

If you have any questions, please call the Compliance Unit of DSBO at 720.913.1999.

Instru	Instructions for Completing the Contractor/Consultant Certification of Payment Form, per Column						
<u>Contractor/Su</u>	Contractor/Subcontractor or Subconsultant/Supplier Name: In the space provided, list all subcontractors/ subconsultants and suppliers used on the project. For all M/W/S/E/DBEs use the exact name listed in the DSBO Directory.						
M/W/S/E/DBE/	/ <mark>NON</mark> : F	or each name listed, indicate whether the entity is a certified M/W/S/E/DBE.					
<u>Column A</u> :		ne contract amount, as listed at bid time, for the Contractor/Consultant and each ctor/subconsultant or supplier.					
<u>Column B</u> :	Provide the percentage portion of each listed subcontractor/subconsultant or supplier contract amount (Column A) compared to the total original contract amount in (I).						
<u>Column C</u> :	Provide the original contract amount (Column A) for each subcontractor/subconsultant or supplier plus any awarded alternate and/or change order amounts applicable. If an alternate/change order does not apply to the listed firm, re-enter the original contract amount (Column A).						
<u>Column D</u> :	Provide the percent portion of each listed subcontractor/subconsultant or supplier contract amount (Column C) compare to the current total contract amount in (II).						
<u>Column E</u> :	subcontra	ne amount requested for work performed or materials supplied by each listed actor/subconsultant or supplier for this pay application. The sum of the items in this column gual the estimated amount requested for this pay application.					
<u>Column F</u> :	applicatio listed in ti pay appli	he amount paid to each subcontractor/subconsultant or supplier on the previous pay on. Enter the previous pay application number in the column heading. The sum of the items his column should equal the warrant amount paid to the Contractor/Consultant on the previous cation. The amounts paid to the subcontractor/subcontractor or suppliers should be the actual feach check issued.					
<u>Column G</u> :	Provide the or supplie	ne net paid to date for the Contractor/Subconsultant and each listed subcontractor/subconsultant r.					
<u>Column H</u> :		ne percent portion of the net paid to date (Column G) for the Contractor/Subconsultant and each contractor/subconsultant or supplier of the current total contract amount in (II).					

DENVER OFFICE OF ECONOMIC DEVELOPMENT			City	y and County of I	Office of Economic Development Compliance Unit 201 W. Colfax Ave., Dept. 907 Denver, CO 80202					
		Div	sion	of Small Business						
		Contractoria	Contractor's/Consultant's Certification of Payment (CCP)					Phone: 720.913.1999		
		Contractor's/	Jons	uitant's Certificat	ion of	Payment (CCP)		Fax: 7	20.913.1803	
Prime Contractor or Consultant:	Phone:				Project Manager:					
Pay Application #:	Pay Period:				Amount Requested: \$					
Project #:	Project Name:									
Current Completion Date:						Prepared By:				
(I) - Original Contract Amount: \$	(II) - Curr			ent Contract Amount: \$						
		A	В	С	D	E	F	G	Н	
Prime/Subcontractor/Supplier Na	M/W/S/E DBE/ me NON	Original Contract Amount	% Bid (A/I)	Current Contract Amount including Amendments	% Revised (C/II)	Requested Amount of this Pay Application	Amount Paid on the Previous Pay Application #	Net Paid To Date	Paid % Achieved (G/II)	
	Totals and the second									
The undersigned certifies that the information contained in this document is true, accurate and that the payments shown have been made to all subcontractors and suppliers used on this project and listed herein. Please use an additional form, if more space is necessary.										
Prepared By (Signature): Dat						Date:				
Page of										
COMP-FRM-027 rev 03.18.15										

DEPARTMENT OF PUBLIC WORKS Engineering Division

FINAL/PARTIAL RELEASE AND CERTIFICATE OF PAYMENT (SUBCONTRACTOR/SUPPLIER)

	Date:		_, 20
(PROJECT NO. and NAME)			
	Subcontract #:		
(NAME OF CONTRACTOR)	ACTOR) Subcontract Valu		\$
	<u>.</u> Last Progress	s Payment:	\$
(NAME OF SUBCONTRACTOR/SUPPLIER) Check Applicable Box: [] M/WBE	<u>-</u> Date: Total Paid to Date Date of Last Work	: \$	<u> </u>

The Undersigned hereby certifies that all costs, charges or expenses incurred by the undersigned or on behalf of the undersigned for any work, labor or services performed and for any materials, supplies or equipment provided on the above referenced Project or used in connection with the above referenced Subcontract (the "Work Effort") have been duly paid in full.

The Undersigned further certifies that each of the undersigned's subcontractors and suppliers that incurred or caused to be incurred, on their behalf, costs, charges or expenses in connection with the undersigned's Work Effort on the above referenced Project have been duly paid in full.

In consideration of \$______ representing the Last Progress Payment referenced above and in further consideration of the Total Paid to Date, also referenced above, and other good and valuable consideration received and accepted by the undersigned this ______ day of ______, 20___, the Undersigned hereby releases and discharges the City and County of Denver (the "City"), the above referenced City Project, the City's premises and property and the above referenced Contractor from all claims, liens, rights, liabilities, demands and obligations, whether known or unknown, of every nature arising out of or in connection with the performance of the work effort.

As additional consideration for the payments referenced above, the undersigned agrees to defend, indemnify and save and hold harmless the City, its officers, employees, agents and assigns and the above-referenced Contractor from and against all costs, losses, damages, causes of action, judgments under the subcontract and expenses arising out of or in connection with any claim or claims against the City or the Contractor which arise out of the Undersigned's performance of the Work Effort and which may be asserted by the Undersigned or any of its suppliers or subcontractors of any tier or any of their representatives, officers, agents, or employees.

It is acknowledged that this release is for the benefit of and may be relied upon by the City and the referenced Contractor.

The foregoing shall not relieve the undersigned of any obligation under the provisions of the Undersigned's subcontract, as the subcontract may have been amended, which by their nature survive completion of the Undersigned's work effort including, without limitation, warranties, guarantees, insurance requirements and indemnities.

STATE OF COLORADO) _{ss.}
CITY OF	_)

/		
		(Name of Subcontractor)
Signed and sworn before me this		
day of,	By:	
20		
<u>.</u>	Title:	
Notary Public/Commissioner of		

Oaths My Commission Expires