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r DENVER
THE MILE HIGH CITY

NOTICE OF APPARENT LOW BIDDER

Jacobs Investments, LLC
dba Colorado Boring Co.
3813 Canal Dr.
Ft. Collins, CO 80524

The EXECUTIVE DIRECTOR OF PUBLIC WORKS has considered the Bids submitted on October 25,
2018, for work to be done and materials to be furnished in and for:

Contract No. 201844649
2018 Directional Boring Master On-Call

as set forth in detail in the Contract Documents for the City and County of Denver, Colorado. It appears
that your Bid is fair, equitable, and to the best interest of the City and County; therefore, said Bid is
hereby accepted at the bid price contained herein, subject to the approval and execution of the
Contract Documents by the City in accordance with the Charter of the City and County of Denver, and
to your furnishing the items specified below. The award is based on the total bid items: bid item
numbers (202-00200 through 699-00010) which includes Fifty Six (56) total bid items, the
total estimated cost thereof being: Two Million Three Hundred Fourteen Thousand Eight Hundred
Five Dollars and Zero Cents ($2314805.00).

It will be necessary for you to appear forthwith at the office of the Department of Public Works, Contract
Administration, 201 W. Colfax Ave., Dept 614, Denver, Colorado 80202, to receive the said Contract
Documents, execute the same and return them to the Department of Public Works, Contract
Administration within the time limit set forth in the Bid Package Documents.

In accordance with the requirements set forth in the Contract Documents, you are required to furnish
the following documents:

a. Insurance Certificates: General Liability and Automotive Liability, Workman’s Compensation
and Employer Liability;

b. Payment and Performance Bond along with One Original Power of Attorney relative to
Performance and/or Payment Bond; and,

All construction Contracts made and entered into by the City and County of Denver are subject to
Affirmative Action and Equal Opportunity Rules and Regulations, as adopted by the Manager of Public
Works, and each contract requiring payment by the City of one-half million dollars ($500,000.00) or
more shall first be approved by the City Council acting by ordinance and in accordance with Section
3.2.6 of the Charter of the City and County of Denver.

Prior to issuance of Notice to Proceed, all Equal Opportunity requirements must be completed.
Additional information may be obtained by contacting the Director of Contract Compliance at (720-
913-1700).

Denver Public Works/Office of the Executive Director
201 West colfax Avenue, Dept 608 I Denver, co 80202

www.denverov.orJdow
p. 720.865.8630 I f. 720.865.8795

311 POCKETGOV.COM I DENVERGOV.ORG I DENVER 8W



DENVER
THE MILE HIGH CITY

NOTICE OF APPARENT LOW BIDDER

CONTRACT NO. 201844649
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The Bid Security submitted with your Bid, will be returned upon execution of the Contract and
furnishing of the Performance Bond. In the event you should fail to execute the Contract and to furnish
the performance Bond within the time limit specified, said Bid Security will be retained by the City and
County of Denver as liquidated damages, and not as a penalty for the delay and extra work caused
thereby.

Dated at Denver, Colorado this / 5 day of

___________

CITY AND COUNTY OF DENVER

By

____

Eul9$fckley
cutive Director of Public Works

cc: Kristen Moore (CAO), Treasury (taxaudadmin@denvergov.org), Imogene Manuelito, (DSBO), Beth
Ashby, (PM), Prevailing Wage, File.

Denver Public Works/Office of the Executive Director
201 West colfax Avenue, Dept 608 I Denver, CO 80202

www.denvergov.orJdow
p. 720.865.8630 I f. 720.865.8795

311 POCKETGOV.COM I DENVERGOV.ORG I DENVER 8W
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BIDDER'S CHECKLIST  

 
This Checklist is provided solely for the assistance of the bidders, 

and need not be returned by Bidders with your BID FORM PACKAGE. 
 

 
These forms comprise the Bid Form and Submittal Package.  Designated forms must be completed and turned in at the time of 
Bid Opening.  Bidders should refer to the Contract Documents, particularly the Instructions to Bidders, accompanying this 
package, in completing these forms. 
 

FORM/ 
PAGE NO. 

COMMENTS COMPLETE 

BF-4 – BF-5 a.) Acknowledgment signature and attestation required.   
 

BF-6+ a.) Fill in individual bid item dollars and totals in Numerical 
figures only 

b.) Complete all blanks 

 
 
 
 

BF-7 a.) Write out bid total or bid totals in words and figures in the 
blank form space(s) provided 

b.) Calculate Textura® Construction Payment Management 
System Fee from chart on pg. BF-3 and write % and fee in 
the space provided 

 
 
 

BF-8 a.)  List all subcontractors who are performing work on this 
 project 

 
 
 

BF-9 – BF-10 a.) Fully complete List of Proposed Minority /Woman Business 
 Enterprise Bidders, Subcontractors, Suppliers, 
 Manufacturers, or Brokers – check appropriate boxes. 

 
 
 

BF-11 a.) Complete all blanks 
b.) If Addenda have been issued, complete bottom section. 

 
 
 

BF-12 a.) Complete appropriate sections - signature(s) required. 
b.) If corporation, then corporate seal required.  

 
 

BF-13 a.) Fully complete Commitment to Participation  
BF-16 a.)  If applicable, fully complete Joint Venture Affidavit   

 
BF-17 – BF-19 a.)  If applicable, fully complete Joint Venture Eligibility Form 

 (Submit 10 days prior to Bid Opening Date) 
  
 

BF-20 a.) Fill in all Bid Bond blanks 
b.) Signatures required 
c.) Corporate Seal if required 
d.) Dated 
e.)  Attach Surety Agents Power of Attorney 
or 
Certified or cashier's check made out to the Manager of Revenue 
referencing Bidder’s Company and Contract Control Number. 

 
 
 
 
 
 
 
 
 

BF-21- BF-24 a.) Each bidder, as a condition of responsiveness to this 
solicitation, shall complete and return the “Diversity and 
Inclusiveness in City Solicitations Information Request 
Form” with their Bid. 

 
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Textura ® Construction Payment Management System (“Textura”) 
Bidder recognizes and agrees that it shall be required to use the Textura® Construction Payment Management System 
(“Textura”) for this Project to request payment from the City and to pay subcontractors. All certified subcontractors or 
suppliers who are listed for participation towards any assigned program goal must be paid via Textura. All fees associated 
with Textura are to be paid by the bidder for billings for work performed.  Bidders are required, when preparing a bid, to 
enter the price of Textura on the line provided for the service.  The fee is all inclusive of all subcontractor, project and 
subscription fees associated with Textura.  The bidder will calculate the fee based on a percentage of their total bid, and 
then include it on the line item provided in the bid form labeled “Textura® Construction Payment Management System 
Fee”.  This expense becomes part of the contract and billable to the City.  All costs including, but not limited to, costs 
associated with training, entering data, and/or utilizing Textura other than the Textura Construction Payment Management 
System Fee are overhead and shall not be reimbursed by the City. Bidder will be responsible for any tax on the Textura 
fee.  As with other taxes, the City will not reimburse bidder for this cost and therefore this cost should be included in 
bidder’s bid. Textura will invoice the awarded bidder directly.  
 
 

Project Value Project Fee 
 (GC + Sub Usage) 

$250,000 - $499,999.99 $1,625  

$500,000 - $999,999.99 $3,250  

$1,000,000 - $2,999,999.99 $5,850  

$3,000,000 - $4,999,999.99 $9,100  

$5,000,000 - $9,999,999.99 $12,220  

$10,000,000 - $19,999,999.99 $20,345  

$20,000,000 - $49,999,999.99 $32,500  

$50,000,000 - $99,999,999.99 $48,750  

$100,000,000 - $199,999,999.99 $69,095  

$200,000,000 - $299,999,999.99 $85,345  

$300,000,000 - $399,999,999.99 $109,720  

$400,000,000 - $499,999,999.99 $142,220  

$500,000,000 - $999,999,999.99 $162,500  

$1,000,000,000 - $1,999,999,999.99 $345,345  

$2,000,000,000 - $4,999,999,999.99 $650,000  

$5,000,000,000 - $9,999,999,999.99 $1,015,625  

$10,000,000,000 or greater $1,503,125  

 
For more information: 
http://www.denvergov.org/constructioncontracts/ContractAdministration/BiddingProcess/TexturaPaymentSystem/tabid/44316
5/Default.aspx 

http://www.denvergov.org/constructioncontracts/ContractAdministration/BiddingProcess/TexturaPaymentSystem/tabid/443165/Default.aspx
http://www.denvergov.org/constructioncontracts/ContractAdministration/BiddingProcess/TexturaPaymentSystem/tabid/443165/Default.aspx


CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS

BID FORM AND SUBMITTAL PACKAGE ACKNOWLEDGMENT

CONTRACT NO. 201844649

2018 Directional Boring Master On-Call

‘ei” L CC?

ADDRESS: :71/3 C-/ Or.
p I1 (p. p ,s— y

The undersigned bidder states that the undersigned bidder has received and had an opportunity to fully and thoroughly
examine a complete set of the Contract Documents for Contract No. 201844649, made available to the undersigned bidder
pursuant to Notice of Invitation for Bids dated September 25, 2018.

The undersigned bidder acknowledges that a complete and final set of the Contract Documents for the referenced
Project, the components of which are identified below, are bound and maintained as the record set of Contract Documents by the
Contract Administration Division of the Department of Public Works and that this Record Set is available for examination by
the undersigned bidder.

The undersigned bidder, having thoroughly examined each of the components identified below and contained in
Contract Documents, HEREBY SUBMITS THIS BIT) FORM AND SUBMITFAL PACKAGE, fully understanding that the
Contract Documents, as defined in Paragraph I of the contract, including this executed Bid Form and Submittal Package,
constitute all of the terms, conditions and requirements upon which this submission is based and further understanding that, by
submission of this Bid Form and Submittal Package, the City shall rely on the representations and commitments of the
undersigned bidder contained herein.

The following completed documents comprising this Bid Form and Submittal Package will be included with and, by
this reference, are expressly incorporated into the Contract Documents specified at Paragraph 1 of the Contract:

Bid Form and Submittal Package Acknowledgment Form
Bid Form
List of Proposed Minority/Woman Owned Business Enterprise(s)
Commitment to Minority/Woman Business Enterprise Participation
MJWBE Letter(s) of Intent
Joint Venture Affidavit (if applicable)
Joint Venture Eligibility Form (if applicable)
Bid Bond
Certificate of Insurance

Contract No. 201844649 BF - 4 September 25, 2018
2018 Directional Boring On-call

BIDDER: ICL<A6( ALJti,h tt- dk
(Legal Name per Colorado Secretary of State)



The following designated documents constitute that portion of the Contract Documents made available by the Notice of Invitation
for Bids, but not included in the Bid Form and Submittal Package:

Notice of Invitation for Bids
Instructions to Bidders
Addenda (as applicable)
Equal Employment Opportunity Provisions (Appendix A and Appendix F)
Contract Form
General Contract Conditions
Special Contract Conditions
Performance and Payment Bond
Notice to Apparent Low Bidder
Notice to Proceed
Contractor’s Certification of Payment Form
Final/Partial Lien Release Form
Final Receipt
Change Orders (as applicable)
Federal Requirements (as applicable)
Prevailing Wage Rate Schedule(s)
Technical Specifications
Contract Drawings
Accepted Shop Drawings

The undersigned bidder expressly assumes responsibility for the complete contents of these designated documents as bound
together with the Bid Form and Submittal Package submitted herewith and designated the Contract Documents.

IN WITNESS WHEREOF, the undersigned bidder has signed p sonally or by duly authorized officer or agent and duly attested.

BIDDER: ATTEST:

___________________

By:________________________

e:

__________________

[SEAL]

Contract No. 201844649 BF - 5 September 25, 2018
2018 Directional Boring On-call



CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS

BID FORM

CONTRACT NO. 201844649
2018 Directional Boring Master On-Call

BIDDER Jcc4’i44J -- 4sa /‘‘-a4 Ueiij to’
(Legal Name per Colorado Secretary of State)

TO: The Manager of Public Works
City and County of Denver
do Contract Administration
201 West Colfax, Dept. 614
Denver, Colorado 80202

The Undersigned Bidder, having examined the plans, technical specifications, and remainder of the proposed Contract
Documents as designated and enumerated in the General and Special Contract Conditions and any and all addenda thereto; having
investigated the location of and conditions affecting the proposed Work; and being acquainted with and fully understanding the
extent and character of the Work covered by this bid, and all factors and conditions affecting or which may be affected by Work,
HEREBY SUBMITS THIS BID, pursuant to an advertisement of a Notice of Invitation for Bids as published on September 25,
2018, to furnish all required materials, tools, appliances, equipment and plant; to perform all necessary labor and to undertake
and complete: CONTRACT NO. 201844649, in Denver, Colorado, in full accordance with and conformity to the Plans,
Technical Specifications, and Contract Documents hereto attached or by reference made a part hereof, at and for the following
price(s) set forth on this Bid Form.

The following documents, which taken as a whole constitute the Contract Documents for this Project, and which are incorporated
herein, by reference, were made available to the Bidder as provided in the Advertisement of Notice of Invitation for Bids, were
received by the bidder, and form the basis for this bid:

Advertisement ofNotice ofInvitationfor Bids
Instructions to Bidders
Commitment to M/WBE Participation
Article IlL Division 1 and 3 ofChapter 28, D.R.MC.
Bid Bond
Addenda (as applicable)
Equal Employment Opportunity Provisions (Appendix A and Appendix F)
Bid Form
Con tract Form
General Contract Conditions
Special Contract Conditions
Pemformance and Payment Bond
Notice to Apparent Low Bidder
Notice to Proceed
Contractor’s Certification ofPayment Form
Final/Partial Lien Release Form
Final Receipt
Change Orders (as applicable)
Federal Requirements (as applicable)
Pre’’ailing Wage Rate Schedule(s)
Technical Specjfications
Contract Drawing
Accepted Shop Drawings

Contract No. 201844649 BF - 6 September 25, 2018
2018 Directional Boring On-call



202-00200 Removal of Sidewalk a
attheunitpriceof$ j5 per
SQUARE FOOT.

202-00220 Removal of Asphalt Mat
at the unit pnce of $ /7, per
SQUARE FOOT.

202-00856 Removal of Traffic signal cabpet base
at the unit price of $ ‘5? per
EACH.

203-01597 Potholing
at the unit price of $ 16 .S’ per
EACH.

208-00002 Erosion Log (12 Inch)
at the unit price of $ 4i per
LINEAR FOOT.

208-00045 Concrete Washout Structure
at the unit price of $ per
EACH.

208-00050 Storm Drain Inlet Protection.
at the unit price of $ , per
EACH.

208-00205 Erosion Control Supervisor,
at the unit price of $ ‘J,.’’ per
HOURLY RATE.

2 11-03005 Dewatering
at the unit price of $ 900 per
EACH.

2 12-01200 Landscape Restoration
at the unit price of $ / per
SQUARE FOOT.

403-0072 1 Hot Mix Asphalt ( Patching) (,4sphalt)
at the unit price of $ /9’ per
SQUARE YARD.

604-39050 Manhole(Type A)(6’x6’)
at the unit price of $ 35V0 per
EACH.

607-11525 Fence (Plastic)
at the unit price of $ per
LINEAR FOOT.

Contract No. 201844649 BF-6.1
2018 Directional Boring On-Call

Item Description Estimated Estimated
No. and Price Quantity Cost

2fk9

6,000 SF $ 9o,o9o

600SF $________

1OEA $

__________

1,700 EA $ QZfOj 5’o

1,300 LF $ 571V.

50 EA $ /i5

200EA $________

125 HR $ 625

14OEA $ Jc.26j&00.

6,000 SF $ c2c2.

12OSY $ /bi’c2.

2EA -

6,000 LF $ 2) &O0.

September 25, 2018

$ 7oQo



Item Description Estimated Estimated
No. and Price Quantity Cost

608-00000 Concrete Sidewalk
at the unit price of $ I I per 5,500 SF $ 9’ 9 t200
SQUARE FOOT.

608-00005 Concrete Sidewalk (Special)
at the unit price of S / per 100 SF $ 2 /c2O .

SQUARE FOOT.

613 -00310 3 Inch Electrical Conduit (Trenched)
at the unit price of$ / - per 350 LF $
LINEAR FOOT.

6 13-00003 Boring Pit - Small (3’x3’x3’)
at the unit price of $ 5V0 per 20 EA $ /0,0cVO E
EACH.

6 13-00005 Boring Pit - Large (5’x5’x6’)
at the unit price of$ çtO. per 200 EA $ / O2, OG’
EACH.

6 13-00206 2 Inch Electrical Conduit (Bored)
at the unit price of $ / I per 900 LF $ 9
LINEAR FOOT.

6 13-00209 2 Inch Electrical Conduit (Trenched)
70 Ooat the unit price of S O per 350 LF $

__________________

LINEAR FOOT.

6 13-00306 3 Inch Electrical Conduit (Bored) .

at the unit price of$ /Z. per 35,000 LF $

_________________

LINEAR FOOT.

6 13-00307 Two 3 Inch Electrical Conduit (Bored)
? rzattheunitpriceof$ 35

_____________________________per

3,500 LF $

___________________

LINEAR FOOT.

6 13-00308 Three 3 Inch Electrical Conduit (Bored)
at the unit price of $ / ‘ per 100 LF $ / &c2.
LINEAR FOOT.

613-00309 One 2 Inch and Two 3 Inch Electrical
Conduit (Bored) 3,500 LF $ / ?t20O .
at the unit price of $ / 1 per
LINEAR FOOT.

613-00408 4 Inch Electrical Conduit (Bored)
at theunitpriceof$ / ‘ per 100 LF $ / fôô
LINEAR FOOT.

613-00603 6 Inch Electrical Conduit (Boied)
at the unit price of$ 3 per 100 LF $ 3 00
LINEAR FOOT.

Contract No. 201844649 BF-6.2 September 25, 2018
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6 13-04030 Proof Conduit (3-man labor crew)
at the unit price of $ JO per
LINEAR FOOT.

613-0403 1 Conduit and Fiber Repair (3-man labor
crew)
at the unit price of $ /4 per
HOURLY RATE.

6 13-07023 Pull Box (Type C)(36”x24”x24’)
at the unit price of $ ‘J5•Z per
EACH.

613-07 199 Pull Box (Type A and B)
>

at the unit price of $ 35?? per
EACH.

613-07201 Pull Box (Type D)(30”x48”x18”)
at the unit price of $ 4 per
EACH.

614- 75830 Traffic signal cabinet base (concrete)
at the unit price of $ gO Q . per
EACH.

614-75835 Traffic Signal Cabinet base (pre-fab)
at the unit price of$ //&O per
EACH.

614-8740 1 Fiber Optic Cable (Denver
Hybrid)(12x12 Strands)
at the unit price of $ 3 per

LINEAR FOOT.

614-87402 Fiber Optic Cable (Denver
Hybrid)(36x12 Strands)
at the unit price of $ 3 . per
LINEAR FOOT.

614-87403 Fiber Optic Cable (Denver
Hybrid)(60x12 Strands)
at the unit price of $ - per

LINEAR FOOT.

6 14-87404 Fiber Optic Cable (Denver
Hybrid)(120x24 Strands)
at the unit price of $ ¶/ per
LINEAR FOOT.

Contract No. 201844649 BF-6.3
2018 Directional Boring On-Call

Item Description Estimated Estimated
No. and Price Quantity Cost

3,000 LF $ 0Z%/42O

200 HR $ 3 7.ooc2.

300 EA $__________

5OEA $ J77;?o

2OEA
$_________

SEA $________

1OEA $ //ooO.

5,000 LF $

___________________

5,000 LF $ /52oo

5,000LF $ ,c9OO,

2,500 LF $ /4 2SV.

jcTooo

September25, 2018



Item Description Estimated Estimated
No. and Price Quantity Cost

614-87424 Fiber Optic Cable (Single Mode) (24
Strands) 5,000 LF $ / 0, 0 00.
at the unit price of $ 2 per
LINEAR FOOT.

614-87425 Fiber Optic Cable (Multi Mode) (12
Strands) . 100 LF $ - - — -

at the unit price of $ 2
L

per
LINEAR FOOT.

614-87426 Fiber Optic Cable (Single Mode) (12
Strands) . 10,000 LF $ ?O,€2c2 .
at the unit price of $ ,Z per
LINEAR FOOT.

614-87427 Fiber Optic Cable (Single Mode) (48
Strands) 5,000 LF $ ?
at the unit price of $ ,Z per
LINEAR FOOT.

6 14-87428 Fiber Optic Cable (Single Mode) (72
Strands) 5,000 LF $ / ?-, Sô .
at the unit price of $ Z per
LINEAR FOOT.

6 14-87429 Fiber Optic Cable (Single Mode) (96
Strands) 10,000 LF $ 72, 000
at the unit price of $ 3 per
LINEAR FOOT.

6 14-87430 Fiber Optic Cable (Single Mode) (144
Strands)
at the unit price of $ 3 per

5,000 LF $ / O.

LINEAR FOOT.

6 14-87650 Pull Fiber
at the unit price of$ / per 75,000 LF $ 7i?Jc2O
LINEAR FOOT.

614-8765 1 Install Pull Tape in Existing Conduit
at the unit price of $ . ‘/0 per 3,000 LF $ /o- CO .

LINEAR FOOT.

614-87652 Copper Tracer Wire
at the unit price of$ 22 per 40,000 LF $ Ffôô
LINEAR FOOT.

623 -06901 Traffic Valve Box (Install Only)
at the unit price of$ 30 per 10 EA $ J00
EACH.

Contract No. 201844649 BF-6.4 September 25, 2018
2018 Directional Boring On-Call



Item Description Estimated Estimated
No. and Price Quantity Cost

626-00000 Mobilization
at the unit price of $ 90o E per 50 EA $ ‘‘S2c2 .-

EACH.

630-00003 Uniformed Traffic Control
attheunitpriceof$ /OO . per 100 HR $ /O..Os?t .
HOURLY RATE.

630-000 13 Traffic Control Management.
at the unit price of $ 75: per 3,000 HR $ 2ø2....$EQ
HOURLY RATE.

630-8034 1 Construction Traffic Sign (Panel Size A)
at the unit price of $ 3c2 per 150 EA $ ‘/S2k2 .
EACH.

630-80342 Construction Traffic Sign (Piiel Size B)
attheunitpriceof$ 3O, per 150 EA $ If0c2
EACH.

630-80356 Advance Warning Flashing or
Sequencing Arrow Panel (A Type) 50 EA $ $O. &c’
at the unit price of$ - per
EACH.

630-80380 36 Inch Traffic Cone
at the unit price of $ 3 per 1,500 EA $
EACH.

699-000 10 Railroad Permit Fee
at the unit price of S ., Qper 3 BA $ / 5VO
EACH.

Contract No. 201844649 BF-6.5 September 25, 2018
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Bid Items Total Amount (202-00200 through 699-00010 (56 total $ :2. JO
bid items))
Textura ® Fee from table on Page BF-3 (based on Bid Items Total $ S—f 5V.
Amount)

Bid Items Total Amount plus Textura® Fee equals Total Bid $ , 3/ 9 PZ.E
Amount

Total Bid Amount
A1iJ’ 7% i€€ r(, .( ó’r/.L aL

____________________________________________________Dollars

($ Zf-O

If the Manager mails a written Notice of Apparent Low Bidder, addressed to the Bidder’s business address stated on this Bid
Form, the Undersigned Bidder shall, in accordance with the Contract Documents, be ready to, and shall, within five (5) days
after the date of the Notice: (i) execute the attached form of Contract in conformity with this bid; (ii) furnish the required proofs
of insurance; and (iii) furnish the required bond or bonds in the sum of the full amount of this bid, executed by a surety company
acceptable to the Manager.

The t €4.J— rnt (! , a corporation of the State of oiJio ,is hereby offered as Surety on said bond.
If such surety is not approved by the Manager, another and satisfactory surety company shall be furnished.
Enclosed with this bid is a bid guarantee, as defined in the attached Instructions to Bidders, in the amount of

_____________________________

The Undersigned Bidder agrees that the entire amount of this bid guarantee is to be paid to
and become the property of the City as liquidated damages, and not as a penalty, if: (i) the bid is considered to be the best by the
City; (ii) the City notifies the Undersigned Bidder that it is the Apparent Low Bidder; and (iii) the Undersigned Bidder fails to
execute the Contract in the form prescribed or to furnish the required bond and proofs of insurance, within five (5) days after the
date of such notification.

The following persons, firms or corporations are interested with the Undersigned Bidder in this bid:

Name: IZ-AL- Name:

Address: Address:______________________________________________

If there are no such persons, firms, or corporations, please so state in the following space:

P7 ,,1e.-

Contract No. 201844649 BF - 7 September 25, 2018
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The Undersigned Bidder proposes to subcontract the following Work in accordance with General Contract Conditions, Title 5,
SUBCONTRACTS, and represents that, to the greatest degree practical, all subcontractors known at the time of bid submittal
have been identified.

Percent
Item of Work (%) of Proposed Subcontractor and Address

Total;
Work

C2fJ4r / ‘/.2 % -z;MoJ4 /

2’9 jO) (e6f £_

_______________ ____

£4w1.’Ic3A.d CO.

(Copy this page if additional room is required.)

Contract No. 201844649 BF -8 September 25, 2018
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D E N V ER Office :f Ecncrnic De’1’elcpmenl

QWFCE OF ECO4OMeC
List of Proposed

Divion of Sma Busisspity

EVELQ MEN
MWBE oi v. Ccfat Ae. r’t :7

Bidders. Subcontractors. ee CO J2D2

Suppliers (Manufacturers) or Phce: 72Z-12-l Q

Brokers
DSEOen.eruvcr

City & County of Denver Contract No.: ,W,’! Y Y
The undersigned Bidder prop-oses o ulize all Iisted firms. The following MWBEIsi firms isted are

CURRENTLY certified by the City and County of Denver. Only the eel of MWBE participation listed at the bid

opening will cunt toward satsfaction f the project goal Only b.ona fide corrmisions may be c’ounted for

Brokers. MWBE prirre bidders rrust detail iheir bid inform aon below. please copy and ach this page :o list
additional MWBE

Prime Bidder

Business Na me: 7 4 £ , g
Address: 7/,, 3 4J ,

Conavt Person:

Type c’ Ser,oe Dc liar Amoint: 5: ft ercent cf

—&kt 4J%4p zJJ, rect:

Certified MWBE Prime Bidder

Business Name:

Address: Con:act Person:

Type o 3er.ce Dollar Amount: -5: ercert of

rj ect:

Subcontractors, Suppliers Manufacturers or Brokers (check one box)

Subcontractor l:;} v’1 I Supplier 1’) Manufacturer Broker

Business N a me 7 LtTA . %- I

Bus ness Name:

Address: Type of Service:

Contac person: Dollar Amount: 5: percent of

roject:

l:::l I I Suppiier Manufacturer 1l Broker;

Bus ness Name:

Address: Type of Service:

C:ontac person: Dollar Amount: 5: percent cf

Contract No. 201844649
2018 Directional Boring On-call
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Subcontractors, Suppliers Manufacturers or Brokers (check one box)

I Subcontractor (‘1) I I Supplier (q) I I Manufacturer (q) I I Broker (q)
Business Name:

Address:
Type of Service:

Contact Person:
Dollar Amount: $: Percent of Project:

I Subcontractor (1) I I Supplier (‘J) I Manufacturer (q) I Broker (q)
Business Name:

Address:
Type of Service:

Contact Person:
Dollar Amount: $: Percent of Project:

I Subcontractor () I I Supplier () I Manufacturer (if) I Broker (if)
Business Name:

Address:
Type of Service:

Contact Person:
Dollar Amount: $: Percent of Project:

I Subcontractor (if) I I Supplier (if) I Manufacturer (if) I Broker (if)
Business Name:

Address:
Type of Service:

Contact Person:
Dollar Amount: $: Percent of Project:

I Subcontractor (if) I I Supplier (if) I Manufacturer (if) I Broker (if)
Business Name:

Address:
Type of Service:

Contact Person:
Dollar Amount: $: Percent of Project:

I Subcontractor (if) I I Supplier (if) I Manufacturer (if) I Broker (if)
Business Name:

Address:
Type of Service:

Contact Person:
Dollar Amount: $: Percent of Project:

I Subcontractor (if) I I Supplier (if) I Manufacturer (if) I Broker (if)
Business Name:

Address:
Type of Service:

Contact Person:
Dollar Amount: $: Percent of Project:

I Subcontractor (if) I I Supplier (if) I Manufacturer (if) I Broker (if)
Business Name:

Address:
Type of Service:

Contact Person: Dollar Amount: $: Percent of Project:

BF - 10
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The undersigned Bidder hereby certifies that the aforementioned subcontractors and suppliers have full knowledge that their
names have been offered as subcontractors and suppliers for the work, and the Bidder further certifies that the dollar amount of
work to be performed by the aforementioned MJWBE(s) was furnished to the Bidder prior to the bid opening. The undersigned
Bidder agrees that after the bid opening, it shall submit to the City an executed and completed W/MBE “Letter of Intent” in three
working days (3) on each of its M/WBE subcontractors. The “Letter of Intent” form is contained in the Contract Documents.

The undersigned Bidder acknowledges the right of the City to reject any or all bids submitted, to waive informalities in bids and to
re-advertise this Project for bids.

The undersigned certifies that it has carefully checked all works and figures and all statements made in these Bid Forms.

This bid is submitted upon the declaration that neither, I (we), nor, to the best of my (our) knowledge, none of the members of my
(our) firm or company have either directly or indirectly entered into any agreement, participated in any collusion or otherwise taken
any action in restraint of free competitive bidding in connection with this bid.

Business Address of Bidder: ‘3)’! 3 (11nai./ Dr.
City, State, Zip Code: ,,

Telephone Number of Bidder: 972 - y 9f 1?9t Fax No. 970 - ‘1 7’I ti ‘IV 9
Social Security or Federal Employer ID Number of Bidder: / 3Z 3 96 Y
Name and location of the last work of this kind herein contemplated upon which the Bidder was engaged:

c2t)I$ iai&/ F3ot’ 4JIY# 0i C//

For information relative thereto, please refer to:

Name: Tk.
Title: /11 Qifl /17 ,,ii

Address: 3//J (cda/ ?o.

The undersigned acknowledges receipt, understanding, and full consideration of the following addenda to the Contract Documents:

Addenda Number__________ Date /0 /b 2o/f

Addenda Number

_______________

Date

_________________________

Addenda Number

______________

Date

________________________

Dated this 2 3’ day of , 20

Contract No. 201844649 BF - 11 September 25, 2018
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CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS

CONTRACT NO.: 201844649
PROJECT NAME: 2018 Directional Boring Master On-call

ADDENDUM NO. 1 TO CONTRACT DOCUMENTS

Bidders are hereby instructed that the drawings, specifications, and other contract documents are modified, corrected,
supplemented and/or superseded for the above-mentioned project as hereinafter described in the following
attachments:

Suecial Conditions 19
The following language shall replace SC-19 in the contract documents:

“SC-19 PERFORMANCE AND PAYMENT BOND
Title 15 of the General Contract Conditions shall generally apply to this Contract as supplemented by the
following:

A Performance and Payment Bond, in the form included in these Contract Documents, shall be furnished covering
all Work performed hereunder. An initial bond in the amount of Four hundred fifty thousand Dollars and No
Cents ($450,000.00) shall be provided at the time of Contract execution. As additional Work is authorizec
Contractor shall provide properly executed bond Change Riders, in the form included in these Contract
Documents, in amount(s) not less than one hundred percent (100%) of all Work for which Final Settlement has not
occurred.”

Ouestions and Answers:

1. Will there be any requirements for an on-site environmental person (or a CABI) for the potholing or HDD
work done under this contract (where subsurface debris or fill materials are being encountered) or will
these services be provided by the City?
Al. The City will take on the task. There will not be an environmental bid item on this contract, but if
hazardous material is encountered, the Department of Public Health and Environment will be brought in to
assess.

This ADDENDUM shall be attached to, become a part of, and be returned with the Bid Proposal.

Le B. Thomas
City Engineer

/Ci4 i’

Date

Contraci No. 201844649
2018 Di,tclional Boiing On Call

herein.

ADDENDUM NO. 1 Jo -21—2013
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Signature of Bidder:

II’ an Il1(livi(lual:

________________________________________________________________________

doing busincss

as

___________________________________________________________________

If a Partnership: 4 £LC_ 1 Dp,- .

If a Corporation:

by:

______________________________________________________,Gencral

Partncr.

a

____________________________________________________,

Corporation,

by:

__________________________________________________________________,

its President.

Attc

Ser aiy (Corporate Seal)

If ajoint Venture, signature of all Joint Venture participants.

Firm:

Corporation ( ), Partnership ( ) or ( ) Limited Liability Company

By:__________________________________________________________________________ (If a Corporation)

Attest:

Title:______________________________________________

_________________________

Secretary (Corporate Seal)

Firm:_________________________________________________________________________________

Corporation ( ), Partnership ( ) or ( ) Limited Liabilit Company

By:____________________________________________________________________ (If a Corporation)

Attest:

Tide:______________________________________________

_________________________

Secretary (Corporate Seal)

Firm:____________________________________________

Corporation ( ), Partnership ( ) or ( ) Limited Liability Company

By:____________________________________________________________________ (If a Corporation)

Attest:

Title:___________________________________________

________________________

Secretary (Corporate Seal)

Contract No. 201844649 BF- 12 September25, 2018
2018 Directional Boring On-call



D E N V E R ‘Ylce of Econonic DeIvnient

IC OF ECONOMIC Divson of Small Buines Opportunity

DEVELOPMENT LomplIane Unit
201 W CoIfa: Ave. Deot.

COMMITMENT TO MWBE Denver, CO.O202
,‘ Pione: 72O-13-19’

rMr I l’..lTM I PJI’ DS8Odenveroc’v,orci

The undersigned has satisfied the MWBE participant requirements in the following manner
(Please check the appropriate box):

The BidderlProposer is committed to the minimum

________%

MWBE utilization on the project and will
submit Letters of Intent (LOl) for each subcontractorisubconsultant listed in the Bid Forms as follows:
Hard Bids: Three (3) business days after the bid opening.
Request for ProposaisQualifications: With the proposal when due.
CornDliance Plans: With each tasktrk order

The BidderiProposer is unable to meet the project goal of % MWBE. but is committed to a
minimum of

_____

% MWBE utilization on the project. The Bidder.Proposer understands that they must
submit a detailed statement of their good faith effort under sealed bid procedures, as a matter of
responsiveness, or with initial proposals. under contract negotiation procedures: or no later than three (3) days
after bid opening as a matter of responsibility a in accordance with DRMC Section 28-62 and 28-67 of
Ordinance 85 to the Division of Small Business Opporunity.

The 8idder.Proposer is a certified MWBE in good standing with the City and is committed to self-pertorm a
niinirn urn of

________%

of the wor1 on the contract.

Bid den? roposer Name of Firm): 7cigkr Lti d4 /oI-aJ 13oi’ Co

Firms Representative (Please print): f7 Jo.. c4 1

Signature (Firm’s Representative):

Title:

Address: 1/17 -J /5.-V

Cit / . State: co Zip: tO5z’

Phone: - 9-99 Fa:: 970 -7 —YY9 Email: . &m

A copy of the MWBE Certification letter must be attached to each Letter of Intent LOl).

Contract No. 201844649 BF - 13 September 25, 2018
2018 Directional Boring On-call
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D E N V E R Office cf Economic DeIoonient
OFFICE OF ECONOMIC Division of Small Busiress Opportunity
DEVELOPMENT Joint Venture Affidavit ompiiance unit

DCI W Cof A,. Dest. 07
Denver CC D202

Pbon. 720-Ii.-1999
DS8O.denvernoorq

The iJrderOned sw’eJrs that the foreaoing statements are correct and rclude all niatenial :nfornlatico necessar, to derti’, and eplar the
ter-os ar.d cse-ation o our joint venture and the intended paitcipaton by each joint venturer p the urdertakrg. F.rther. the Undersi.ned
covenant and aoee to provide the Cutj current. conic’ete. and accurate nfornatico regarding actual ont venture wri and the paynent
tberecf and any procesed changes in any of the joint venture ar-anQen’erts and to permit the aucit and eiaivinator of the boots. ‘e:.D’Cs
arc icc of the joint venture, by authoñ:ed repesentatives of the City or Federa funding agency. appl’caoe ny nateral
rnni5repr5CntatiOn wiil be grounds for temnang any ccntact which may be awarded and for iniaIirg action unde Feder3l or state laws
concerning false statements.

Name of Fim,:

Print Name: Title

Date:
Signature:

Notary Publlc

CourCy of State of My Commission Expires:
Subscribed and sworn before me this

dayof .20

Notary Signature.

Notary c:ommission #:

ddress:

Name of Firm:

Print Name: Title

Signature: Date:

Notary Pubhc

County of State of My Commission E:xpires:
Subscribed and sworn before me this

dayof .20

Notary Signature:

Notary Commission #:

ddress:

Contract No. 201844649 BF- 16 September25, 2018
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“
DEN V E R Off ce of Economic Deeiopnent

OFFICE OF ECONOMIC JOINT VENTURE Division of Small Business Opportunity

DEVELOPMENT ELIGIBILITY FORM 201W CoIfaxve Dept 907
Denver. CO E.02c2

Phone: 720-913-1999
DSBOiclenvercovorct

Joint Venture means an association oft (2) or nre busmess enterprises to constu1e a single business ertercrise to foro a
City constructor or professional design and construction services contract or wtvch purpose they conibre their croperty. cacita
eorts s*JPs and knowledge. and n w$ich each joint venturer s responsible for a istrct. ckeariy cened portion o’ the wrl of the
contract, ce4omis a commercially useful function, and whose share in the capital contribution control. management resporstbIties.
risks and crofits of the point venture are equal to its ownership interest. Joint ventures must have an agreement in wrting specifying
the terms and conditions of the relationships fietNeen the joint venturers and their relationship arc responsibility to the contract

The Division of Smail Business Opportunity (DSBO) requires the foiloMng information be orovided from particisiants of a o’oscectkAe
joint venture, to assist DSBO n evaluatrn-g the proposed Ioint venture Thus Joint Venture E1igbulity form arc the Joint Venture
Affcvit acoy if SBEs. E8Es. M8E5. WBEs or DBEs participate in this jomt venture.

Pease return this fomi, the Jnt Venture Afffdavit. and a copy of your Joint Venture Agreement to; Division of Smat Bucress
OooYtunity. 201 West Colfa:i Avenue. Denver. CO e0202, at feast ten (10) working days prorto bd openirg or proposal.

If you have rnestions regaroing this process, please contact DSBO at 720-913-1999.

Joint Venture Information

Name /1,/:.- I Contact Person

Address: 7
City: State: Zip: Ptiore:

Joint Venture Participants

Name: Contact Person:

Address:

Cit1r State: I Zip: I Phone:

% Ownership Certifying Type Certifcatiori & Date:
Entity: (SIE.IMiW or DSE)

T,pe c’fWorli for which Certification was granted:

Narne Contact Person;

Address.

City: I State: I Zip: I Phone:

% Ownership. Certifying Type Cetif cation & Date:
Entity: (SIEIMiW or D8E1

Type of Work for which Certification was granted.

General Infoqmation

SBEJEBEJMBEJWBE1DBE Initial Capital Contributions: $

Future capital contuibvtons (explain requ’rementsi (attach additional sheets if necessay):

Source of Funtis for the SBEE6EfM8ElWBE)DBE Capital Contilbutions

Descnbe the portion of the .rt or etements of the business controlled by the SBE/EE’MBEMBE or DBE :attach additional
sheets if necessary

Contract No. 201844649 BF - 17 September 25, 2018
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Descnbe the oortion of the vori or eements of the business contiolted by non-SBE/EBEIMEEWBE or DEE: lattach
additonal sheets if necessary(

JOINT VENTURE ELIGIBILITY FORM

General Infoimation

Descnbe the BEIEBE/MBE(W8E or DEs invoIvenent in the oeraIl management of the jont .enture ieg particpation on
a management committee o’ managing board voting rights, etc. (attach additional sheets jf necessar

Describe the SBEtE8EIMBEBE or Ct6Es share n the profits of the joint venture

Descnbe the SBEJEBEIM6€)BE or DBEs share n the risIs of the joint venture:

Descnbe there roles and responsibilities of each jot venture oarticpant sth respect to managing the Jo nt enture (use

additional sheets if necessary(:

a. S8EIEBEIMBEMBE or DBE joint venture parbcioarri:

h. Non- SBEEBEJM6EMBE or D8E joint venture participant:

Descrbe the roles ard resooriblities of each point venture partFcioant with resoect to ooeratio-9 o the jorrt enture (use
additional s’ieets i” necessary(:

a. EE5E/M8B’ABE or DE joint venture pantcipant

1, tion- 5EE8E/MeEMBE or DeE joint venture particrpant:

Contract No. 201844649 BF - 18 September 25, 2018
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‘.hich firm ‘Mu be responsibe for accounting functions relative to the joint ventures busness?

Explain what authority each pay wil have to commit or obligate the other to insurance and bonding cc canes. inaricino
intulioris suri-cliers subconactors. and/or,ther narties7

i1J

7
Peaoe provide nformation relating to the apwoiniate number of management. adrimnistrative. support and non-
management employees that whI be required to operate the business id n-dic.ate whether they w1 be ernpoyees of the
SfE’WBEDBE non- SiEiMW6EJD6E or joint venture:

Non- S8E’EBE(MWBEDBE SBEEBE1WBE[DBE Joint Ventwe

Management

Administrative

Support

Hourly
Employees

JOINT VENTURE ELIGIBILITY FORM

General Information

Ptease provide the name o the person who will be responsible for hiring employees for the point venture.

Who wit they be employed by?

Are any of the propced joint venture employees currently employees of any of the joint venture Ves No
partners7 (1

If yes, please List the numner arid positions and indicate which firm currently ernoloys the iridMdual(s(. (use addtional sheets if
necessan (

Number of Position Employed By
employees

a copy of the proped joint venture agreement. promissory note or oan agreement l applcablel. and any and cii wririen
agreements between the joint venture partners.

List all other business relationshios between the joint venture particicants. including other :oint venture agreements ri witch the
parties are jointly involved.

[f there are any significant ch,ges in or pertainmg to this submittal, the joint venture members must immediately notity the Dvisicn
of Small 6usness Opportunty

LCiMP.FM_O 15
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CITY AND COUNTY OF DENVER

DEPARTMENT OF PUBLIC WORKS

BID BOND

KNOW ALL MEN BY THESE PRESENTS:

THAT Jacobs Investments, LLC dba Colorado Boring Company , as Principal,

and Great American Insurance Comppny , a corporation organized and existing under

and by virtue of the laws of the State of Ohio , and authorized to do business within the State of Colorado, as

Surety, are held and firmly bound unto the City and County of Denver, Colorado, as Obligee, in full and just sum of

________

Five Percent of Amount Bid Dollars, ($ 5% ), lawful money of the

United States, for the payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators,

successors and assigns, jointly and severally, firmly by these presents:

WHEREAS, the said Pincipal is herewith submitting its bid, dated October 25 , 2018, for the

construction of: Contract No. 201844649, 2018 Directional Boring Master On-Call , as set forth in detail in the Contract

Documents for the City and County of Denver, Colorado, and said Obligee has required as a condition for receiving said bid that

the Principal deposit specified bid security in the amount of not less than five percent (5%) of the amount of said bid, as it relates

to work to be performed for the City, conditioned that in event of failure of the Principal to execute the Contract, for such

construction and furnish required Performance and Payment Bond if the contract is offered him that said sum be paid immediately

to the Obligee as liquidated damages, and not as a penalty, for the Principal’s failure to perform.

The condition of this obligation is such that if the aforesaid Principal shall, within the period specified therefore, on the

prescribed form presented to him for signature, enter into a written contract with Ihe Obligee in accordance with his bid as

accepted and give Performance and Payment Bond with good and sufficient surety or sureties, upon the form prescribed by the

Obligee, for the faithful performance and the proper fulfillment of said Contract, or in the event of withdrawal of said bid within

the time specified, or upon the payment to the Obligee of the sum determined upon herein, as liquidated damages and not as

penalty, in the event the Principal fails to enter into said contract and give such Perfonnance and Payment Bond within the time

specified, then this Obligation shall be null and void, otherwise to remain in full force and effect.

Signed, sealed and delivered this 25th day of Octohr , 20i.

Jacobs lnvestme , LL dba Colorado Boring

ATTEST Company

Principal

____

Titi anaging Member

Great American Insurance Company
Su

2j
Seal if Bidder is Corporation Rae Campbell, Attorney-in-Fact

(Attach Power-of-Attorney) [SEAL]

1
I —J .—ç:

_) L

V

?)?i ifl’
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GREAT AMERICAN INSURANCE COMPANY®
Administrative Office: 301 E 4TH STREET CINCINNATI, OHIO 45202 513-369-5000 FAX 513-723-2740

The number of persons authorized by
this power of attorney is not more than FOUR

No.0 14985
POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the GREATAMERICAN INSURANCE COMPANY, a corporation organized and existing under
and by virtue of the laws of the State of Ohio, does hereby nominate, constitute and appoint the person or persons named be1ow each individually if more than

one is named, its true and lawful attorney-in-fact, for it and in its name, place and stead to execute on behalf of the said Company, as surety, any and all bonds,
undertakings and contracts of suretyship, or other written obligations in the nature thereof; provided that the liability of the said Company on any such bond,
undertaking or contract of suretyship executed under this authority shall not exceed the limit stated below.

Name Address Limit of Power
DAVE JANSSEN STELLA FERRIS ALL OF ALL

RAE CAMPBELL KYLE DUFFORD JOHNSTOWN, $100,000,000.00

COLORADO

This Power ofAttorney revokes all previous powers issued on behalf of the attorney(s)-in-fact named above.
IN WITNESS WHEREOF the GREAT AMERICAN INSURANCE COMPANY has caused these presents to be signed and attested by its appropriate

officers and its corporate seal hereunto affixed this 2ND day of NOVEMBER 2015
Attest GREAT AMERICAN INSURANCE COMPANY

Assistant Secretary Dirisional Senior Vice Pn.,sidenj

STATE OF OHIO, COUNTY OF HAMILTON - ss: DAVID C. KITCHIN (877-37724o5)

On this 2ND day of NOVEMBER , 2015 , before me personally appeared DAVID C. KITCHIN, to me
known, being duly sworn, deposes and says that he resides in Cincinnati, Ohio, that he is a Divisional Senior Vice President of the Bond Division of Great
American Insurance Company, the Company described in and which executed the above instrument; that he knows the seal of the said Company; that the seal
affixed to the said instrument is suds corporate seal; that it was so affixed by authority of his office under the By-Laws of said Company, and that he signed his
name thereto by like authority.

Shomt

D2O

This Power ofAttonsey is granted by authority of the following resolutions adopted by the Board of Directors of Great American Insurance Company
by unanimous written consent dated June 9, 2008.

RESOLVED: That the Divisional President, the seve,’al Divisional Senior Vice Presidents, Divisional Vice Presidents and Divisonal Assistant Vice

Presidents, or any one of them, be and hereby is authorized, from little to time, to appoint one or more Attorneys-in-Fact to execute on behafof the Compang

as surety anj’ and all bonds, undertakings and contracts ofsure0’ship, or other irritten obligations in the nature thereof to prescribe their ,‘espective duties and

the respective Thnits of their authority, and to retake ant such appointment’ at ans’ little.

RESOLVED FURTHER: That the Company seal and the signature ofany of the aforesaid officers and ant’ Secretamy or Assistant Secreta,-i’ of the

Company mat’ be affised byfacsinmile to any power ofattorney or certificate ofeither given for the execution ofany boncf undertaking, contract of suretyship,
or other written obligation in the nature thereof such signature and seal when so used being hereby adopted by the Company as the original signature ofsuch
officer and the original seal of the Company to be valid and binding upon the Company with the same farce and effect as though manually qffixed.

CERTIFICATION

I, STEPHEN C. BERAHA, Assistant Secretary of Great American Insurance Company, do hereby certify that the foregoing Power ofAttorney and
the Resolutions of the Board of Directors of June 9, 2008 have not been revoked and are now in full force and effect.

Signed and sealed this day of LZ>VD-Q-k.. Vi -“s’ “

*-
A ‘i,slant ,Secrctari

S1O29AF (06/15) t)\\
liii iit itO’



C’fce EC0i0flic Cqveicç1rrer
Dsc” :f ‘ipI LI€ C’rrortI’,

OFFICE OF ECONOMIC 2C.Y Cof e. r’t’D’
DEVELOPMENT D’i’.r,

pL

wv ci

Diversity and Inclusiveness * in City Solicitations
Information Request Form

Type in your response, print out, sign and date: or print out and complete manUally. Please
print legibly.

Denver Executive Order No. 101 estabhshes strategies between the City and private industry
to use diversity and inclusiveness to promote economic development in the City and county
of Denver and to encourage more businesses to compete for City contracts and
procurements. The Executive Order requires, among other thin, the collection of certaIn
information regarding the practices of the City’s contractors and consultants toward diversity
and inclusiveness and encourages/requires City agencies to include diversity and
inclusiveness policies in selection criteria where legally permitted ir solicitations for City
services or goods.

Answer each question below. Missing or incomplete responses will be recxrded as “no”,
not applicable”, or none”. A proposal or response to a solicitation by a

contractor/consultant that does not indude this completed form shall be deemed non-
responsive and rejected.

Business Email Address: ô4c ..Z /1. C4L—

Please include the Email address of the contact person facilitating this solicitation for the
CityandcountyofDenver: D,ik. ahbd f’9cL’.

Agency Name:
_Ajts and Venue _Purchasirig Division _Sheriff Department
_Auditor Office _Human Services _Technology Services
_Commurity Planning _Economic Development _Other
_Denver International Airport _Parks and Recreation
_Environmental Health _Police Department
_Fire Department Public Works

Project tame: -O/ & “c.S c../ F?o # .,J Cit Ct. /1
BID/RFP No.:
Name of Contractor.’Consultant: 7rj€iLj Iiv-evA*SjLtC d. c6.
What industiy is your business? £4 d.
Address:
?Pi7 i1,I D,

//fLf IO.

Business Phone No.: 9?— i?L
Business Facsimile No.: -l/ —WV9

DED - Ee’:uti’e Order Nc. 121
Diver d Ir’cI’isier*ss ir t, Sc cittior’i Irci:’o Reciet roriri

Re’,. 12 29 2015
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1. How many employees does your c:ornpany employ?

LI 1-10
11-50

LI 51-100
LI over 100

ti. How many of your company’s employees are:

Full-time tb Part-Time 0

2. Do YOU have a Diversity and Inclusiveness Program? LI Yes No

If NO, and your company size is less than 10 emplc:yees continue to question 11.
Complete and sign the form.

If Yes, does it address:
2.1 Em j’l Dyment and retention?
2.2 Procurement and supply chain activities?
2.3 Customer service?

3. Provide a detailed narrative of your company’s diversity and inclusiveness pnrciples and
programs. This may include. for example, (i) diversity and inclusiveness employee training
programs, equal opportunity policies, and the budget amount spent on an annual basis
for workplace diversity; or iii) diversity and inclusiveness training and information to
im prove customer service.

4. Does your company regularly communicate its diversity arid inclusiveness policies to
employees? lJo

If Yes, how does your company regularly communicate its diversity arid
Inclusiveness policies to employees? (select all that appi:

LI Employee Training

LI Pamphlets
Public EEO postings

LI Other

LI Not Applicable

Contract No. 201844649
2018 Directional Boring On-call
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LI Yes
LI Yes
LI Yes

LI
LI rJo
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5. If you responded that you do not have a diversity and inclusiveness program, describe any
plans your company may have to adopt such a program.

,/-c?/

6. How often do you provide training in diversity and irclusrieness principles?

El Monthly

fl Quarterly
El Annually

Not Apphcable El Other

6.1 What percentage of the total number of employees generally participate?

El 0-25%
El 26 - 50%

LI 51 - 75%
El 76- 100% Not Applicable

7. State how you achieve diversity and inclusiveness in supply and procurement activities.
This may include, for example, narratives of training programs, equal opportunity policies.
diversity or inclusiveness partnership programs. mentoring and outreach programs, and
the amount and description of budget spent on an annual basis for procurement and
supplier diversity and inclusiveness.

LI Monthly El Annually El
LI Quarterly El Other

8.2 if ‘ou responded that you do not have a diversity and inclusiveness committee, describe
any plans your company may have to establish such a committee.

8. Do you have a diversity and inclusiveness committee’? El

8.1 If Yes, how often does it meet?

L No

No Committee
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Y. Do you have a budget for diversity and inclusiveness efforts? Yes No

10. Does your company integrate diversity arid inclusion competericies
into executiv/manager performance evaluation plans? fl Yes No

ii. Would you like information detailing how to implement a Diversity and Inclusveness
program?

Ye.s ENo

If .es. please email X0i0idenvergov.org.

I attest that the information represented herein is true, correct and complete, to the best of
my knowle

at9Pern Compleng Form Date -

cj EjcoIJ
Pnnted Name of Person Completing Form

NOTE: Attach additional sheets or documentation as necessary f0 a complete response.

*‘DerIt wid ticIusiveiie progrdm me& d program ticit rivte ci U5. pernect.e cind ccitbt oir cf

people fcm dieoe bckg’oIJhd, citd iritegrcite divert ilito itr Hirti tirid ‘etehtioi nc’lic e. t’eiirig
opp’ort’Itiitie5. cirid bI5irie5r. deeopmerit metliod5 to provide ii eqiicil oppo’!ut for ecicli peor to

prtcIncite, coitrio1te, cirid .icceed w’tiri tie orgri;zcitioii worknlcice. D’,errit’ eIicornpc.e e wde
,ret yfliirnciri dtferetices. liclidirig differeTice sch cis rcice. 4€. geide’. gerder ideitity. .e.iiel
crertcitIci, etiri c t’. plivsic& disebiities. cinneerIice. liistoric l jride”itIized iiid ciadviiitciged Pe’oris.
s wel iciel dettitie jli cis re igioi. md’it& sttiis. socio-ecoiorn c tcit.is. 1er.tle. €ducetic’r. par€i1eI
ttus geogrdni c hccgroLJrid. Ii,gicige ci Iitv. arid vetercil, stt’.’
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202-00200 Removal of Sidewalk 6,000 SF 
    

202-00220 Removal of Asphalt Mat 600 SF 
    

202-00856 Removal of Traffic signal cabinet base 10 EA 
    

203-01597 Potholing 1,700 EA 
    

208-00002 Erosion Log (12 Inch) 1,300 LF 
    

208-00045 Concrete Washout Structure 50 EA 
    

208-00050 Storm Drain Inlet Protection 200 EA 
    

208-00205 Erosion Control Supervisor 125 HR 
    

211-03005 Dewatering 140 EA 
    

212-01200 Landscape Restoration 6,000 SF 
    

403-00721 Hot Mix Asphalt ( Patching) (Asphalt) 120 SY 
    

604-39050 Manhole(Type A)(6'x6') 2 EA 
    

607-11525 Fence (Plastic) 6,000 LF 
    

608-00000 Concrete Sidewalk 5,500 SF 
    

608-00005 Concrete Sidewalk (Special) 100 SF 
    

613 -00310 3 Inch Electrical Conduit (Trenched) 350 LF 
    

613-00003 Boring Pit - Small (3'x3'x3') 20 EA 
    

613-00005 Boring Pit - Large (5'x5'x6') 200 EA 
    

613-00206 2 Inch Electrical Conduit (Bored) 900 LF 
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613-00209 2 Inch Electrical Conduit (Trenched) 350 LF 
    

613-00306 3 Inch Electrical Conduit (Bored) 35,000 LF 
    

613-00307 Two 3 Inch Electrical Conduit (Bored) 3,500 LF 
    

613-00308 Three 3 Inch Electrical Conduit (Bored) 100 LF 
    

613-00309 One 2 Inch and Two 3 Inch Electrical Conduit (Bored) 3,500 LF 
    

613-00408 4 Inch Electrical Conduit (Bored) 100 LF 
    

613-00603 6 Inch Electrical Conduit (Bored) 100 LF 
    

613-04030 Proof Conduit (3-man labor crew) 3,000 LF 
    

613-04031 Conduit and Fiber Repair  (3-man labor crew) 200 HR 
    

613-07023 Pull Box (Type C)(36"x24"x24") 300 EA 
    

613-07199 Pull Box (Type A and B) 50 EA 
    

613-07201 Pull Box (Type D)(30"x48"x18") 20 EA 
    

614- 75830 Traffic signal cabinet base (concrete) 5 EA 
    

614-75835 Traffic Signal Cabinet base (pre-fab) 10 EA 
    

614-87401 Fiber Optic Cable (Denver Hybrid)(12x12 Strands) 5,000 LF 
    

614-87402 Fiber Optic Cable (Denver Hybrid)(36x12 Strands) 5,000 LF 
    

614-87403 Fiber Optic Cable (Denver Hybrid)(60x12 Strands) 5,000 LF 
    

614-87404 Fiber Optic Cable (Denver Hybrid)(120x24 Strands) 2,500 LF 
    

614-87424 Fiber Optic Cable (Single Mode) (24 Strands) 5,000 LF 
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614-87425 Fiber Optic Cable (Multi Mode) (12 Strands) 100 LF 
    

614-87426 Fiber Optic Cable (Single Mode) (12 Strands) 10,000 LF 
    

614-87427 Fiber Optic Cable (Single Mode) (48 Strands) 5,000 LF 
    

614-87428 Fiber Optic Cable (Single Mode) (72 Strands) 5,000 LF 
    

614-87429 Fiber Optic Cable (Single Mode) (96 Strands) 10,000 LF 
    

614-87430 Fiber Optic Cable (Single Mode) (144 Strands) 5,000 LF 
    

614-87650 Pull Fiber 75,000 LF 
    

614-87651 Install Pull Tape in Existing Conduit 3,000 LF 
    

614-87652 Copper Tracer Wire 40,000 LF 
    

623 -06901 Traffic Valve Box (Install Only) 10 EA 
    

626-00000 Mobilization 50 EA 
    

630-00003 Uniformed Traffic Control 100 HR 
    

630-00013 Traffic Control Management 3,000 HR 
    

630-80341 Construction Traffic Sign (Panel Size A) 150 EA 
    

630-80342 Construction Traffic Sign (Panel Size B) 150 EA 
    

630-80356 Advance Warning Flashing or Sequencing Arrow Panel 
(A Type) 50 EA 

    
630-80380 36 Inch Traffic Cone 1,500 EA 

    
699-00010 Railroad Permit Fee 3 EA 
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

 
NOTICE FOR INVITATION FOR BIDS 

FOR CONTRACT NO. 201844649 
 

2018 DIRECTIONAL BORING MASTER ON-CALL 
 

BID SCHEDULE: 
11:00 a.m., Local Time 

October 25, 2018 
 
Sealed bids will be received in Room 6.G.7, 201 W. Colfax Ave., Denver, CO  80202, beginning at 10:30 a.m., no later 
than 11:00 a.m., on bid day. All properly delivered bids will then be publicly opened and read aloud. 
 
Bids submitted prior to 10:30 a.m. on the specified bid opening date/time shall be presented at the Office of Contract 
Administration, Attention: Dani Abbott, Public Works Contract Administration, 201 W. Colfax Ave., Department 614, 
Denver, CO 80202.   
 
Prior to submitting a bid, the bidder shall consult the Contractor's Bulletin Board located at 201 W. Colfax Ave., 2nd Floor, 
Denver, CO 80202 and/or www.work4denver.com. 
 
GENERAL STATEMENT OF WORK: 
2018 Directional Boring Master On-Call will be used to install electrical conduits throughout the City; including, but not 
limited to: supporting DAFNE, traffic signal rebuild programs, Interconnects system, and (ITS) Intelligent Traffic System 
infrastructures construction and/or rebuilds.  Multiple contracts may be awarded. 
 
ESTIMATED CONSTRUCTION COST: 
The estimated cost of construction for this project is between $2,894,000 and $3,198,000. 
 
TEXTURA CONSTRUCTION PAYMENT MANAGEMENT: 
Bidders are required, when preparing a bid, to agree it shall use the Textura® Construction Payment Management System 
(“Textura”) to request payment from the City and to pay subcontractors.  All certified subcontractors or suppliers who are 
listed for participation towards any assigned program goal must be paid via Textura.  All fees associated with Textura are 
to be paid by the awarded Contractor.  Bidders shall use the pricing scale provided in Instructions to Bidders to price the 
Textura service appropriately.   For details on the company and service, contact the Textura® Corporation at 866-
TEXTURA or www.texturacorp.com.    
 
DOCUMENTS AND BID INFORMATION AVAILABLE: 
Contract Documents complete with Technical Specifications and construction drawings, if applicable will be available on 
the first day of publication at: www.work4denver.com to download digital Contract Documents at a cost of $15.00 per 
download (eBid Document Number #5955928. Contact QuestCDN at 952-233-1632 or info@questcdn.com for assistance. 

 
PRE-BID CONFERENCE: 
A pre-bid conference will be held for this Project at 1:00 p.m., local time, on October 4, 2018.  This meeting will take place 
in Conference Room 4.I.4, 201 W. Colfax Ave. Denver, CO 80202. 
 
DEADLINE TO SUBMIT QUESTIONS: October 11, 2018, 11:00 a.m. local time. 
 
PREQUALIFICATION REQUIREMENTS: 
None. 
 
MINORITY AND WOMAN BUSINESS ENTERPRISE PARTICIPATION: 
Construction, reconstruction and remodeling contracts made and entered into by the City and County of Denver are subject 
to Article III, Divisions 1 and 3 of Chapter 28 of the Denver Revised Municipal Code, (Sections 28-31 to 28-36 and 28-52 
to 28-90 D.R.M.C) and all Minority and Woman Business Enterprise and Equal Employment Opportunity Rules and 
Regulations adopted by the Director of the Division of Small Business Opportunity.  
 

http://www.work4denver.com/
http://www.texturacorp.com/
http://www.work4denver.com/
mailto:info@questcdn.com
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Article III, Division 3 of Chapter 28 of the D.R.M.C. directs the Director of the Division of Small Business Opportunity to 
establish a project goal for expenditures on construction, reconstruction, and remodeling work contracted by the City and 
County of Denver.  The specific goal for this project is: 
 

4% Minority and Woman Business Enterprise (M/WBE) Participation   
 
Project goals must be met with certified participants as set forth in Section 28-60, D.R.M.C. or through the demonstration 
of a sufficient good faith effort under Section 28-62 D.R.M.C.  For compliance with good faith requirements under 
Section 28-62(b), the M/WBE percentage solicitation level required for this project is 100%. 
 
The Director of the Division of Small Business Opportunity urges all participants in City construction, reconstruction and 
remodeling projects to assist in achieving these goals.  
 
MISCELLANEOUS: 
Contracts for construction, reconstruction, and remodeling are subject to the City prevailing wage rate requirements 
established pursuant to Section 20-76, D.R.M.C. 
 
As its best interest may appear, the Manager of Public Works reserves the right to reject any or all bids and to waive 
informalities in bids. 
 
Publication Dates: September 25, 26, 27, 2018 
Published In:  The Daily Journal 
 
A modified version of this Notice of Invitation for Bids and the project’s Statement of Quantities is available on the City 
and County of Denver’s website at:  www.work4denver.com. 
 

http://www.work4denver.com/
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

 
INSTRUCTIONS TO BIDDERS 

 
IB-1 INSTRUCTION TO BIDDERS 

These Instructions to Bidders are a part of the Contract Documents and are intended to serve as a guide to bidders.  
They are general in nature and may be amended or supplemented as needed to support any one specific invitation 
to bid.  Each bidder shall prepare its bid in strict compliance with all requirements of the Contract Documents and 
by careful application of these instructions. 

 
IB-2 BIDDING 

The copy of the Contract Documents contains the Bid Form and Submittal Package for this Project which must be 
used to submit a bid hereunder. The bidder must fully complete, execute and submit this Bid Form and Submittal 
Package, along with any other specified components of the Contract Documents, as its bid for the referenced 
Project.   

 
A bidder is not required to submit as part of its bid the entire set of Contract Documents distributed by the City 
pursuant to the Notice of Invitation for Bids, if the bidder executes and submits the Bidder Acknowledgment Form 
included with the Bid Form and Submittal Package as part of its bid.  However, each bidder, by submitting its bid, 
shall be conclusively presumed to have received and reviewed all of the information contained in the Contract 
Documents as this term is further defined herein. 

 
Each bid must be enclosed in a sealed envelope, must be addressed to the Manager and must show on the face of 
the envelope the full name of the bidder, the City Project Number, and descriptive title of the Project for which the 
bid is made. 

 
The advertisement for Notice of Invitation for Bids will identify where and when the bid must be delivered. 

 
IB-3 CONTRACT DOCUMENTS AS PUBLISHED BY CITY 

Each bidder shall be responsible for, and shall be deemed to have received, all the information contained in the 
Contract Documents as distributed by the City pursuant to the Notice of Invitation for Bids, including addenda, 
whether or not such bidder has reviewed all or part of the Contract Documents in either its hard copy form or in 
any other format.  If organizations or companies other than the City or its design professional distribute the City's 
Contract Documents for review by prospective bidders, whether in hard copy or via electronic or other media, 
neither the City nor its design professional shall be responsible for the content, completeness or accuracy of any 
information distributed or transmitted by any such organization or company. 

 
IB-4 COMPLETING AND SIGNING THE BID FORMS 

The bidder must complete the Bid Form by legibly writing or printing in ink, in words and figures as required, all 
the bidder's prices offered for the Work to be performed.  All blank spaces, which require a response of the bidder, 
must be properly completed in full.  If in the process of evaluating a bid, words and figures, as written on the Bid 
Form by the bidder, do not agree, the written words will govern. 

 
This Bid Form requires unit price bids for representative work items listed.  The bidder shall write in the Bid Form 
spaces provided a unit price for each work item for which a quantity is given and shall also write the product of 
each unit price and the quantity specified in the “Amount” or “Total” space provided.   Upon completion of all 
spaces provided for the listed work items, the bidder shall total all of the work item “Amounts” provided by the 
bidder and write that total, in words and figures, in each space provided on the Bid Form. 
 
Each bidder must sign the Bid Form and give the bidder's current business address.  If an individual, the signature 
must be of the individual offering the bid; if a partnership, the signature must be that of a general partner; and if a 
corporation, both the president and the secretary must sign and the seal of the corporation must be affixed.  
Signatures of other persons may be acceptable if the bid contains sufficient evidence, satisfactory to the City in its 
sole discretion, to indicate that the other persons are authorized to bind the bidder. 
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IB-5 UNACCEPTABLE BIDS 
The City will not accept bids from Bidders not prequalified with the Department of Public Works (if 
prequalification is required for this project), in arrears to the City upon debt or contract, or which are defaulters (as 
surety or otherwise) upon any obligation to the City. 

 
IB-6 INFORMAL AND UNBALANCED BIDS 

Any alteration, interlineation, erasure, omission, deletion or addition by the bidder to the Bid Form and Submittal 
Package or other parts of the Contract Documents submitted with the Bid Form and Submittal Package, as 
originally issued to the bidder, shall render the accompanying bid informal and may constitute cause for rejection.   

 
Any unauthorized addition, conditional or alternate bids, failure to provide a unit price, lump sum amount or 
authorized alternate item specified or other irregularities of any kind which tend to render the bid incomplete, 
indefinite or ambiguous shall render the bid informal and may constitute cause for rejection.   

 
Bids for any work item that are deemed unbalanced or unreasonable so as to disproportionate to reasonable 
approximations or estimates of the work item or items that do not reasonably carry its own proportion of cost or 
that contain inadequate or unreasonable prices for any item may be rejected.  Bids which have not acknowledged 
all addenda to the Contract Documents issued for this bid may also be rejected.   

 
The right is reserved by the City to reject any or all bids and to waive any informalities where it is deemed by the 
City to be in the best interests of the City to do so. 

 
IB-7 ONLY ONE BID ACCEPTED 

The City will accept only one bid for the same work from any one bidder.  This includes bids that may be submitted 
under different names by one business enterprise. 

 
IB-8 BID GUARANTEE 

As a guarantee of good faith on the part of the bidder, each bid must be accompanied by a bid guarantee, consisting 
of either a certified or cashier's check made payable without condition to the order of the City and County of 
Denver or a bid bond written by an approved corporate surety in favor of the City and County of Denver. If the bid 
of a bidder is acceptable and the bidder is notified by the Manager that it is considered to be the Apparent Low 
Bidder and said bidder fails to execute a contract in the form prescribed or to furnish a performance and payment 
bond with a legally responsible and approved surety or to furnish the required evidence of insurance or satisfy all 
conditions precedent to contract execution within five (5) days after such notice is made by the City, said bid 
guarantee shall be forfeited to the City as liquidated damages and not as a penalty.   
 
The bid guarantee shall be in the amount of five percent (5%) of the total bid unless otherwise specified in the 
Notice of Invitation for Bids and on the form appearing in the Contract Documents in the Bid Form and Submittal 
Package.  Failure to submit a properly executed bid guarantee, on the form provided herein may, in the City’s sole 
discretion, constitute cause for rejection.   

 
Following award and execution of the Contract by the Apparent Low Bidder, or earlier in the sole discretion of the 
City, bid guarantees of all but the Apparent Low Bidder will be returned.  When the Apparent Low Bidder executes 
the Contract and delivers to the City satisfactory performance and payment bonds, required insurance 
documentation, and has satisfied all conditions precedent to contract execution by the City, and after approval, if 
any, by the Council of the City of the proposed Contract with the Apparent Low Bidder, the bid guarantee of the 
Apparent Low Bidder shall be returned.  Such return shall be made within one hundred twenty (120) days from 
date bids are opened unless otherwise specified in the Special Contract Conditions. 

 
IB-9 NOT USED 
 
IB-10 INCONSISTENCIES 

Any seeming inconsistencies or ambiguities between different provisions of the Contract Documents or any point 
which the bidder believes requires a decision or interpretation by the City must be inquired into by the bidder by 
addressing a formal written communication to the Manager of Public Works and sending or delivering it to the 
offices of the Division of Public Works advertising this Project for bid at least forty-eight (48) hours, excluding 
Saturdays, Sundays, and holidays, before the time set for the opening of bids  
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Information about the decision or interpretation made in response to any inquiry will be posted on the Contractor's 
Bulletin Board (refer to IB-12 CONTRACTOR'S BULLETIN BOARD, for the location of the Contractor's 
Bulletin Board). If the matter raised requires, in the sole discretion of the Manager, that an addendum to the bid 
documents be issued, such addendum will be published and each bidder shall be required to acknowledge the 
addendum by signing and identifying it in the Bid Form when submitting the bid. 

 
After bids are opened, all bidders must abide by the formal response of the Manager, as to any interpretation.  The 
City shall not be bound and the bidder shall not rely on any oral communication, interpretation clarification or 
determination of the Contract Documents prior to bid opening. 

 
IB-11 WITHDRAWAL OF BID 

A bidder may withdraw its bid at any time prior to the time for receipt of bids set forth in the Notice of Invitation 
for Bids by making written request upon the Manager of Public Works.  After such time, no bid may be withdrawn 
or modified. 

 
Such request must be signed by the persons authorized to bind the bidder as defined in IB-3, COMPLETING AND 
SIGNING BID FORMS. 

 
IB-12 CONTRACTOR'S BULLETIN BOARD 

It shall be conclusively presumed that the bidder has, before submitting any bid, read and shall take full 
responsibility for all addenda, posted decisions, and other information relevant to the bid posted by the City on the 
Contractor's Bulletin Board.  The Contractor's Bulletin Board is located on the 2nd floor at 201 W. Colfax Avenue, 
Denver, CO  80202. 

 
IB-13 PRE-BID MEETING 

Bidders are urged to attend the pre-bid meeting(s) scheduled for this Project.  Attendance is not mandatory; 
however, bidders will be held responsible for all information presented at such meeting(s). 

 
IB-14 ADDENDA 

As its best interests may require, the City may issue addenda to the Contract Documents.  Such addenda shall be 
posted on the Contractor’s Bulletin Board and made available to all persons having purchased a set of Contract 
Documents as set forth in the Notice of Invitation for Bids contained herein.  All bidders must acknowledge receipt 
of all addenda on the Bid Form at the time of submission of the bid.   

 
IB-15 BID OPENING 

Bidders are invited to be present at the bid opening.  Unless otherwise suspended, delayed or canceled by posted 
notice from the Manager, bid opening will occur at the time and place designated in the Notice of Invitation for 
Bid.   

 
IB-16 EVALUATION OF BIDS AND BASIS OF BID SELECTION 

Bids will be evaluated after being read in open meeting at the place designated for such bid opening.  The low 
bidders' bids will be reviewed for responsiveness to the requirements of Bid Documents and whether or not the 
bids contain irregularities which could give any bidder an unfair advantage.  
 
Contract award will be made on the basis of the lowest, total, responsive, qualified bid, which bid shall include the 
total of all work items listed on the Bid Form.  Bid selection will be subject to all requirements and special bidder 
qualifications contained herein and subject to approval of such resulting Contract in accordance with the Charter 
and Revised Municipal Code of the City and County of Denver.  In addition to all other specified requirements, 
the City will correct arithmetical errors in all bids and corrected totals only will be considered as the basis of 
selection. 

 
Upon concluding that the bid is, in fact, the lowest, total, responsive bid to the bidding conditions and that of a 
responsible, qualified bidder, the City will notify the Apparent Low Bidder. 

 
As its best interests may appear, the City and County of Denver reserves the right to waive informalities in bids, 
to reject any and all bids and to rebid the Project.  
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IB-17 NOTICE TO APPARENT LOW BIDDER 
The Notice to Apparent Low Bidder, a form of which is included in the Contract Special Conditions Section of the 
Contract Documents, is issued by the City directly to the selected bidder and informs the bidder that the Manager 
intends to seek approval of the execution of the Contract by the City in accordance with the Charter and Revised 
Municipal Code of the City and County of Denver.  Specifically, it informs the bidder of its obligations with respect 
to execution of the Contract and instructs the bidder on how to proceed toward execution of the Contract.  The City 
reserves the right to notify the Apparent Low Bidder, at any time within one hundred twenty (120) days from the 
date of the opening of the bids, that approval to contract with the Apparent Low Bidder shall be sought in 
accordance with the Charter and Revised Municipal Code of the City and County of Denver. 

 
 In accordance with the terms and conditions contained in the Bid Form and Submittal Package and any additional 

requirements set forth in the Notice to Apparent Low Bidder or elsewhere in the Contract Documents, the Apparent 
Low Bidder shall execute the Contract Form contained in the Contract Documents made available by the City for 
execution in the appropriate number of counterparts.   The Apparent Low Bidder shall return the fully executed 
Contract Document sets, along with any supplemental documents required herein, to the City and shall comply 
with all other conditions precedent to Contract execution within five (5) days of the date of issuance of the Notice 
to Apparent Low Bidder by the City. Failure to comply with each of these requirements within five (5) days of the 
date of issuance of the Notice to Apparent Low Bidder by the City shall render the bid nonresponsive and may 
constitute cause for rejection.   

 
Issuance of such Notice shall not, however, constitute a commitment on the part of the City or create any rights in 
the Apparent Low Bidder to any contract with the City.   

 
IB-18 EXECUTION OF CONTRACT 

The process of executing a contract requires action by both the apparent low bidder and the City.  After it notifies 
the Apparent Low Bidder, the City will prepare the Contract Documents by incorporating all of the documents 
submitted by the Apparent Low Bidder into one or more executable copies.  Upon notification that the contract 
documents are ready for execution the Apparent Low Bidder shall execute the contract documents.  At this time, 
the successful bidder shall also provide certain supplemental documents for incorporation into the Contract 
Documents.  These supplemental  documents shall include: the properly executed Certificate of Insurance Forms 
evidencing the apparent low bidder’s satisfactory compliance with the insurance requirements set forth in the 
Contract Documents; a properly executed Payment and Performance Bond Form and appropriate Power of 
Attorney evidencing the Apparent Low Bidder’s satisfactory compliance with the bonding requirements set forth 
in the Contract Documents; and documentation of compliance with any other conditions precedent to execution of 
the Contract by the City set forth in the Contract Documents. The insurance and bond forms contained in the 
Contract Special Conditions Section of the Contract Documents must be used in satisfying these supplemental 
document requirements.  

 
These documents are then delivered to the City within the prescribed time period for examination of the documents 
to determine whether or not the Contractor has correctly executed the Contract and has correctly provided the 
required supplemental documents and that these documents are satisfactorily and properly completed.  From here, 
all of the documents are forwarded to the City Attorney who will, if the insurance and bonding offered is acceptable 
and if all other elements of the Contract Documents are in order, recommend that the Manager and the Mayor 
approve the documents and, when required by the City Charter, prepare an ordinance for submittal to City Council 
authorizing the execution of the Contract.  The City Attorney shall in all applicable instances submit the proposed 
contract and ordinance to City Council.  After City Council approval, the Contract shall be reviewed by the City 
Attorney and routed for execution by the Mayor, the Clerk for attestation and the Auditor for countersignature and 
registration.  When the total process of contract execution is complete, a Notice to Proceed will be issued and a 
single executed copy of the Contract will be delivered to the Contractor.  Any work performed or materials 
purchased prior to the issuance of Notice to Proceed is at the Contractor's risk. 

 
IB-19 BONDING REQUIREMENTS 

In accordance with the provisions of General Contract Conditions, Title 15, PERFORMANCE AND PAYMENT 
BONDS, the minimum bonding requirements for this Contract are set forth in the form CITY AND COUNTY 
OF DENVER PERFORMANCE AND PAYMENT BOND contained in the Special Conditions Section of the 
Contract Documents. Upon receipt of Notice to Apparent Low Bidder, the apparent low bidder must cause this 
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form bond to be purchased, executed and furnished, along with appropriate Powers of Attorney and a surety 
authorization letter (in form similar to the one attached), to the City. 

 
IB-20 INSURANCE REQUIREMENTS 

The minimum insurance requirements for this Contract are set forth in the Special Conditions Section of the 
Contract Documents.  Bidders are urged to consider, in preparing a bid hereunder, that each condition, requirement 
or specification set forth in the form certificate must be complied with by the Contractor and all subcontractors 
performing Work on the Project, unless such requirements are specifically accepted in writing by the City's Risk 
Management Office.  The Contractor must either include all subcontractors performing work hereunder as insureds 
under each required policy or furnish a separate certificate for each subcontractor. In either case, the Contractor 
shall insure that each subcontractor complies with all of the coverage requirements. 

 
IB-21 PERMITS AND LICENSES 

All permits, licenses and approvals required in the prosecution of the work shall be obtained and paid for by the 
Contractor. 

 
IB-22 WAGE RATE REQUIREMENTS 

Contractor shall comply with, and agrees to be bound by, all requirements, conditions and City determinations 
regarding the Payment of Prevailing Wages Ordinance, Sections 20-76 through 20-79, D.R.M.C. including, but 
not limited to, the requirement that every covered worker working on a City owned or leased building or on City-
owned land shall be paid no less than the prevailing wages and fringe benefits in effect on the date the bid or 
request for proposal was advertised.  In the event a request for bids, or a request for proposal, was not advertised, 
Contractor shall pay every covered worker no less than the prevailing wages and fringe benefits in effect on the 
date funds for the contract were encumbered. 
 
Date bid or request for qualifications/proposals was advertised: September 25, 2018. 
 
Prevailing wage and fringe rates will adjust on, and only on, the anniversary of the date the Contract was fully 
executed. Unless expressly provided for in this Agreement, Contractor will receive no additional compensation for 
increases in prevailing wages or fringe benefits.   
 
Contractor shall provide the Auditor with a list of all subcontractors providing any services under the contract. 
 
Contractor shall provide the Auditor with electronically-certified payroll records for all covered workers employed 
under the contract. 
 
Contractor shall prominently post at the work site the current prevailing wage and fringe benefit rates.  The posting 
must inform workers that any complaints regarding the payment of prevailing wages or fringe benefits may be 
submitted to the Denver Auditor by calling 720-913-5000 or emailing auditor@denvergov.org.   
 
If Contractor fails to pay workers as required by the Prevailing Wage Ordinance, Contractor will not be paid until 
documentation of payment satisfactory to the Auditor has been provided.  The City may, by written notice, suspend 
or terminate work if Contractor fails to pay required wages and fringe benefits. 

 
IB-23 TAX REQUIREMENTS 

General.  Bidders are referred to the General Contract Condition 323, TAXES, as to taxes to which they may be 
subject in performing the Work under this Contract, including but not limited to sales and use taxes and the Denver 
Occupational Privilege Tax.  The following instructions are to be considered along with the General Contract 
Conditions and not in lieu of them. 

 
Sales and Use Tax.  Construction and building materials sold to contractors and subcontractors for use on 
structures, roads, streets, highways, and other public works owned by the City and County of Denver are exempt 
from state, RTD, and Cultural Facilities District sales and use taxes.  However, such materials will be subject to 
sales and use taxes imposed by the City and County of Denver. 

 
It is the responsibility of the Contractor and its subcontractors to apply to the Colorado Department of Revenue 
(“CDOR”) for a certificate, or certificates, of exemption indicating that their purchase of construction or building 
materials is for a public project, and to deliver to the City copies of such applications as soon as possible after 

mailto:auditor@denvergov.org
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approval by the CDOR.  Bidders shall not include in their bid amounts the exempt state, RTD, and Cultural 
Facilities District Sales and Use Taxes. 

 
Denver Occupational Privilege Tax.  Any employee working for a contractor, or a subcontractor, who earns over 
$500 working in Denver during a calendar month, is subject to the payment of the Employee Occupational 
Privilege Tax.  The Contractor and any subcontractor must pay the Business Occupational Privilege Tax for each 
of its employees who is subject to such tax. 
 

IB-24 DIVERSITY AND INCLUSIVENESS IN CITY SOLICITATIONS 
Each bidder shall, as a condition of responsiveness to this solicitation, complete and return the “Diversity and 
Inclusiveness in City Solicitations Information Request Form” with their Bid. 
 
Using the “Diversity and Inclusiveness in City Solicitations Information Request Form” provided please state 
whether you have a diversity and inclusiveness program for employment and retention, procurement and supply 
chain activities, or customer service and provide the additional information requested on the form.  The information 
provided on the “Diversity and Inclusiveness in City Solicitations Information Request Form” will provide an 
opportunity for City contractors to describe their own diversity and inclusiveness practices. Contractors are not 
expected to conduct intrusive examinations of its employees, managers, or business partners in order to describe 
diversity and inclusiveness measures.  Rather, the City simply seeks a description of the contractor’s current 
practices, if any. 
 
Diversity and Inclusiveness information provided by City contractors in response to City solicitations for services 
or goods will be collated, analyzed, and made available in reports consistent with City Executive Order No. 101.  
However, no personally identifiable provided by or obtained from contractor’s will be in such reports.  

 
IB-25 MINORITY AND WOMAN BUSINESS ENTERPRISE (M/WBE) REQUIREMENTS 

Article III, Divisions 1 and 3 of Chapter 28, Denver Revised Municipal Code (D.R.M.C.), designated as Sections 
28-31 – 28-36 and 28-52 – 28-90 D.R.M.C. and referred to in these Bid Documents as the “M/WBE Ordinance” 
and any Rules or Regulations promulgated pursuant thereto apply to this Project and are incorporated into these 
Bid Documents by reference.  Generally, the M/WBE Ordinance provides for the adoption of a good faith goals 
program, to be administered by the Division of Small Business Opportunity (DSBO), devised to provide increased 
bidding opportunities for Minority and Woman Business Enterprises (M/WBEs).  As such, each bidder must 
comply with the terms and conditions of the M/WBE Ordinance in making its bid and, if awarded the Contract, in 
performing all Work thereunder.  A bidder’s failure to comply with the M/WBE Ordinance, any Rules or 
Regulations promulgated pursuant thereto, or any additional requirement contained herein shall render the bid non-
responsive and shall constitute cause for rejection. Failure by the contractor awarded the contract to comply with 
M/WBE Ordinance requirements during the performance of the contract is a material breach of the contract, which 
may result in the in the imposition of sanctions on the Contractor, as deemed appropriate by DSBO.  Copies of the 
M/WBE Ordinance and its accompanying Rules and Regulations are available for the use and review of bidders 
from DSBO. In order to comply with the bid requirements of the M/WBE Ordinance, a bidder shall either meet 
the established project goal or, in the alternative, demonstrate that the bidder has made sufficient good faith efforts 
to meet the goal in accordance with the M/WBE Ordinance.   

 
Meeting Established Goal 
In preparing a bid to meet the established Project goal, bidders should consider the following instructions relating 
to compliance with the M/WBE Ordinance: 

 
1. Under the M/WBE Ordinance, the Director of DSBO (“Director”) is directed to establish project goals 

for expenditures on construction, reconstruction, and remodeling work performed for the City and County 
of Denver. The specific goal for this project is stated in the Notice of Invitation for Bids bound herein.  

 
2. In preparing its bid, each bidder shall list on the Bid Form pages entitled "List of Proposed MWBE  

Bidders, Subcontractors, Suppliers, Manufacturers, Manufacturers' Representatives or Brokers" the name, 
address, work description/supply, committed level of participation and other required information for 
each M/WBE of any tier which the bidder intends to use in performing the work on this Project.  Only 
the M/WBEs identified and the precise levels of participation listed for each on the Bid Form page, 
at the time of bid opening, will be considered in determining whether the bidder has met the 
designated participation goal.  Additional, revised or corrected participation submitted after bid 
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opening will not be considered. M/WBE bidders may count self-performance or joint venture activity 
in meeting the M/WBE project goal, but only for the scope of work performed as a commercially useful 
function and at a percentage level the M/WBE will be performing itself. 

 
3. Any agreement between a bidder or proposer and an MBE or WBE in which the bidder or proposer 

requires that the MBE or WBE not provide subcontracting quotations to other bidders or proposers is 
prohibited and shall render a bidder's bid or proposer's proposal nonresponsive. D.R.M.C. 28-63(f) 

 
4. If a bidder/proposer is participating in a joint venture with a certified M/WBE firm, complete the Joint 

Venture Eligibility Form and Joint Venture Affidavit contained in this bid document/RFP.  Submit the 
aforementioned forms with the firm’s Joint Venture Agreement, to the DSBO Director, at least 10 
working days prior to the proposal submittal. The Joint Venture must be approved prior to the bid 
opening or proposal submittal by the DSBO Director.  Approval by the DSBO Director includes 
determining the amount the Joint Venture will count towards meeting the project goal. 

 
5. All M/WBEs listed on the Bid Form must be properly certified by the City on or before the date bids are 

opened in order to count towards meeting the designated goal. DSBO maintains an M/WBE Directory 
(“Directory”), which is a current listing of M/WBEs that have been certified by the City.  A copy of the 
DSBO Directory is located at DSBO web site at https://www.denvergov.org/dsbo.  Bidders are 
encouraged to use the Directory to assist in locating M/WBEs for the work and supplies required on the 
Project.  Bidders are reminded that changes may be made to the Directory at any time in accordance with 
the City's M/WBE Ordinance and procedures established to administer this program and a current copy 
of the Directory must always be used in preparing a bid.  M/WBE certification or listing in the Directory 
is not a representation or warranty by the City as to the qualifications of any listed M/WBE. 

 
6. In accordance with the provisions of the M/WBE Ordinance, DSBO will evaluate each bid to determine 

the responsiveness of the bid to the requirements of the M/WBE Ordinance.  In determining whether a 
bidder’s committed level of participation meets or exceeds the stated M/WBE goal, DSBO shall base its 
calculation of applicable amounts and percentages on the total base bid amount, not including any listed 
alternates, of each bid as follows: 

 
a. The bid information provided by the agency will be used to determine the total base bid amount 

of each bid.  Each bidder's total base bid amount will be multiplied by the M/WBE percentage 
established for the project to determine the exact dollar amount of required M/WBE participation 
for the Project.  This amount will then be compared against the exact dollar amounts for the 
M/WBE committed for participation by the bidder.  If the total dollar amount of participation 
listed meets or exceeds the established M/WBE dollar amount goal listed, then DSBO will 
determine that the goal has been met. 

 
b. In addition, DSBO will determine the exact commitment percentage for each listed M/WBE by 

dividing the dollar amount listed for each M/WBE by the total base bid dollar amount submitted 
by the bidder.  These individual percentages, when totaled for all listed M/WBE, will establish 
the total committed percentage level of M/WBE participation that the bidder must comply with 
during the life of the contract.  In all cases, the committed percentage level of M/WBE 
participation must equal or exceed the assigned M/WBE goal for the Project. 

 
c. In providing the exact dollar amount of participation for each listed M/WBE, a bidder should 

take care never to round up in determining whether or not the total of these amounts meets or 
exceeds the established percentage goal.  The goal must be met or exceeded by dollar amounts 
and percentages in order for DSBO to determine that the bidder has met or exceeded the 
applicable M/WBE goal.  

 
d. As previously mentioned, compliance with the M/WBE goal will be determined on the base bid 

alone.  If a bid contains alternates, participation contained in any alternate will not count towards 
satisfaction of the Project goal.  However, should any designated alternate be selected by the 
City for inclusion in the contract ultimately awarded, the M/WBE goal percentage level 
submitted at bid time, on the base bid, will also apply to the selected alternates and must be 
maintained for the life of the contract on the total contract amount, including any alternate work. 

https://www.denvergov.org/dsbo
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Thus, even though such participation will not be considered in evaluating bids, bidders are urged 
to consider participation in preparing bids for designated alternates. 

 
d. On projects where force account or allowance bid items have been included, bidders must meet 

the M/WBE goal percentage based upon the total base bid, including all such items that are 
submitted to the City.  However, when a force account or allowance is designated by the City to 
be either performed or purchased from a specific company, the bidder may back out the dollar 
amount of the force account or allowance from the total base bid and meet the M/WBE goal on 
the remaining reduced amount. 

    
e. On bids which, at the time of bid opening, are equal to or exceed Five Million Dollars 

($5,000,000.00), including any alternates which may be selected, only sixty percent (60%) of the 
value of the commercially useful function performed by M/WBE suppliers shall count toward 
satisfaction of the Project goal.  On Projects under Five Million ($5,000,000.00) the value of the 
commercially useful function of M/WBE supplier(s) will count at a one hundred percent (100%) 
level. Manufacturer’s representatives and packagers shall be counted in the same manner as 
brokers.  

  
f. In utilizing the M/WBE participation of a Broker only the bona fide commissions earned by such 

Broker for its performance of a commercially useful function will count toward meeting the 
Project goals.  The bidder must separate the bona fide brokerage commissions from the actual 
cost of the supplies or materials provided to determine the actual dollar amount of participation 
that can be counted towards meeting the goal.  

 
7. On or before the third (3rd) working day after bid opening, all of the Bidders are required to submit an 

executed "Letter of Intent" for each M/WBE listed on the Bid Form as a joint venture member, 
subcontractor, supplier, manufacturer, manufacturers' representative or broker of any tier.  An MBE or 
WBE Prime Bidder needs to submit a Letter of Intent for itself for self performed work, and must 
identify their level of participation on the designated M/WBE participation page bound herein.  A Letter 
of Intent shall be submitted only for the M/WBEs listed at the time of bid opening, since this is the only 
participation that will be counted toward satisfaction of the project goal.  A form for the M/WBE Letter 
of Intent is included with the Bid Form.  The M/WBE Letter of Intent is a written communication from 
the Bidder to the City evidencing an understanding that the Bidder has or will enter into a contractual 
relationship with the M/WBE or that its subcontractor(s) and supplier(s), manufacturer(s), manufacturers' 
representative(s) and broker(s) will do so.  Each M/WBE Letter of Intent shall be accompanied by a copy 
of the City and County of Denver's M/WBE certification letter for each proposed M/WBE identified at 
bid time.  Bidders are urged to carefully review these Letters before submission to the City to ensure that 
they are properly completed and executed by the appropriate parties. 

 
Good Faith Effort. 
In preparing a bid to demonstrate a good faith effort, bidders should consider the following instructions relating to 
compliance with the M/WBE Ordinance: 

 
1. If the bidder or proposer has not fully met the project goal as provided in section 28-60, then it shall 

demonstrate that it has made good faith efforts to meet such goal.  The bidder or proposer shall furnish to 
the director, within three (3) working days after bid opening by the City or on or before the time of the 
final project-specific proposal submitted to and authorized by the City pursuant to a competitive selection 
process, or bid selection by a private owner, a detailed statement of its good faith efforts to meet the 
project goal set by the director.  This statement shall address each of the items in subsection (b) and any 
additional criteria that the director may establish by rule or regulation consistent with the purposes of this 
division 3.  Good faith efforts must be demonstrated to be meaningful and not merely for formalistic 
compliance with this Division 3.  The scope and intensity of the efforts will be considered in determining 
whether the bidder or proposer has achieved a good faith effort. 

 
2. The statement of good faith efforts shall include a specific response and verification with respect to each 

of the following good faith effort categories, which may be further defined by rule or regulation.  A bidder 
or proposer may include any additional information it believes may be relevant.  Failure of a bidder or 
proposer to show good faith efforts as to any one (1) of the following categories shall render its overall 
good faith effort showing insufficient and its bid or proposal non-responsive: 
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a. If prebid or preselection meetings are scheduled by the City at which MBEs and WBEs 
may be informed of subcontracting or joint venture opportunities under a proposed 
contract to be bid, or procured pursuant to the competitive selection process, attendance 
at such prebid or preselection meetings is not mandatory; however, bidders and 
proposers are responsible for the information provided at these meetings. 

b. The bidder or proposer must solicit through all reasonable and available means, the 
interest of all MBEs and WBEs certified in the scopes of work of the contract.  The 
bidder or proposer must solicit the interest of such MBEs and WBEs within sufficient 
time, prior to the bid opening or date of final project-specific proposal in the case of a 
competitive selection process, to allow such MBEs and WBEs to respond to the 
solicitation.  The bidder or proposer must determine with certainty if the MBEs and 
WBEs are interested by demonstrating appropriate steps to follow up initial 
solicitations. 

c. The bidder or proposer must select portions of the work of the contract to be performed 
by MBEs and WBEs in order to increase the likelihood that the project goal will be 
achieved.  This includes, where appropriate, breaking out contract work items into 
economically feasible units to facilitate MBE and WBE participation as subcontractors 
or joint venturers, and for bidder or proposer self-performed work, as suppliers, 
manufacturers, manufacturer’s representatives and brokers, all reasonably consistent 
with industry practice, even when the bidder or proposer would otherwise prefer to 
perform these work items with its own forces.  The bidder or proposer must identify 
what portions of the contract will be self-performed and what portions of the contract 
will be opened to solicitation of bids, proposals and quotes from MBE and WBEs.  All 
portions of the contract not self-performed must be solicited for MBE and WBE 
participation.  The ability or desire of a bidder or proposer to perform the work of a 
contract with its own forces does not relieve the bidder or proposer of the responsibility 
to meet the project goal or demonstrate good faith efforts to do so. 

d. The bidder or proposer, consistent with industry practice, must provide MBEs and 
WBEs at a clearly stated location with timely, adequate access to and information about 
the plans, specifications, and requirements of the contract, including bonding and 
insurance requirements, if any, to assist them in responding to a solicitation. 

e. The bidder or proposer must negotiate in good faith with interested MBEs and WBEs 
and provide written documentation of such negotiation with each such MBE or WBE.  

f. For each MBE or WBE which contacted the bidder or proposer or which the bidder or 
proposer contacted or attempted to subcontract or joint venture with, consistent with 
industry practice, the bidder or proposer must supply a statement giving the reasons 
why the bidder or proposer and the MBE or WBE did not succeed in negotiating a 
subcontracting, supplier, manufacturer, manufacturer’s representative, broker or joint 
venture agreement, as applicable. 

 
3. The bidder or proposer must provide verification that it rejected each non-utilized MBE and WBE because 

the MBE or WBE did not submit the lowest bid or it was not qualified.  Such verification shall include a 
verified statement of the amounts of all bids received from potential or utilized subcontractors, suppliers, 
manufacturers, manufacturer’s representatives, brokers or joint venturers on the contract, whether or not 
they are MBEs or WBEs.  In making such a determination of not being qualified, the bidder or proposer 
shall be guided by the definition of qualified in section 28-54(42), but evidence of lack of qualification 
must be based on factors other than solely the amount of the MBE’s or WBE’s bid.  For each MBE or 
WBE found not to be qualified by the bidder or proposer, the verification shall include a statement giving 
the bidder's or proposer's reasons for its conclusion.  A bidder’s or proposer’s industry standing or group 
memberships may not be the cause of rejection of an MBE or WBE.  A bidder or proposer may not reject 
an MBE or WBE as being unqualified without sound reasons based on a reasonably thorough 
investigation and assessment of the MBE’s or WBE’s capabilities and expertise.  

 
4. If requested by a solicited MBE or WBE, the bidder or proposer must make reasonable efforts to assist 

interested MBEs and WBEs in obtaining bonding, lines of credit, or insurance as required by the City or 
by the bidder or proposer, provided that the bidder or proposer need not provide financial assistance 
toward this effort. 
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5. If requested by a solicited MBE or WBE, the bidder or proposer must make reasonable efforts to assist 
interested MBEs and WBEs in obtaining necessary and competitively priced equipment, supplies, 
materials, or related assistance or services for performance under the contract, provided that the bidder or 
proposer need not provide financial assistance toward this effort. 

 
6. The bidder or proposer must use the DSBO MBE/WBE directories to identify, recruit, and place MBEs 

and WBEs. 
 

7.  In determining whether a bidder or proposer has satisfied good faith efforts as to a project goal, the success 
or failure of other bidders or proposers on the contract in meeting such project goal may be considered. 

 
Continuing Commitments.  
In accordance with the provisions of the M/WBE Ordinance, the bidder agrees that it is committed to meeting either the 
M/WBE participation goal or the M/WBE participation set forth in its statement of good faith.  This commitment must be 
expressly indicated on the "Commitment to MWBE SBE Participation" form included with the Bid Form.  This commitment 
includes the following understandings: 
 

1. The bidder understands it must maintain M/WBE goals throughout the performance of the Contract 
pursuant to the requirements set out in D.R.M.C. 28-72. 

 
2. The bidder understands that it must establish and maintain records and submit regular reports, as required, 

which will allow the City to assess progress in achieving the M/WBE participation goal. 
 

3. The bidder understands that if change orders or any other contract modifications are issued under the 
contract, the bidder shall have a continuing obligation to immediately inform DSBO in writing of any 
agreed upon increase or decrease in the scope of work of such contract, upon any of the bases discussed 
in Section 28-73 of the M/WBE Ordinance, regardless of whether such increase or decrease in scope of 
work has been reduced to writing at the time of notification.  

 
4. The bidder understands that if change orders or other contract modifications are issued under the contract, 

that include an increase in scope of work of a contract for construction, reconstruction, or remodeling, 
whether by amendment, change order, force account or otherwise which increases the dollar value of the 
contract, whether or not such change is within the scope of work designated for performance by an 
M/WBE at the time of contract award, such change orders or contract modification shall be immediately 
submitted to DSBO for notification purposes.  Those amendments, change orders, force accounts or other 
contract modifications that involve a changed scope of work that cannot be performed by existing project 
subcontractors or by the contractor shall be subject to a goal for M/WBEs equal to the original goal on 
the contract which was included in the bid.  The contractor shall satisfy such goal with respect to such 
changed scope of work by soliciting new M/WBEs in accordance with Section 28-73 of the M/WBE 
Ordinance as applicable, or the contractor must show each element of modified good faith set out in 
Section 28-75(c) of the M/WBE Ordinance.  The contractor shall supply to the director the documentation 
described in Section 28-75(c) of the M/WBE Ordinance with respect to the increased dollar value of the 
contract. 

 
All bidders are charged with knowledge of and are solely responsible for complying with each and every provision of the 
M/WBE Ordinance in making a bid and, if awarded, in performing the work described in the Contract Documents.  Failure 
to comply with these provisions could constitute cause for rejection of a bid or subject the selected contractor to sanctions 
set forth in the M/WBE Ordinance.  These instructions are intended only to generally assist the bidder in preparing and 
submitting a compliant bid.  Should any questions arise regarding specific circumstances, bidders must consult the M/WBE 
Ordinance or contact the Project’s designated DSBO representative at (720) 913-1999. 
 
IB- 26  DISCLOSURE OF INFORMATION 

All submissions and other materials provided or produced pursuant to this Invitation for Bids may be subject to 
the Colorado Open Records Law, C.R.S. 24-72-201, et seq.  As such, bidders are urged to review these disclosure 
requirements and any exceptions to disclosure of information furnished by another party and, prior to submission 
of a bid to the City, appropriately identify materials that are not subject to disclosure.  In the event of a request to 
the City for disclosure of such information, the City shall advise the bidder of such request to give the bidder an 
opportunity to object to the disclosure of designated confidential materials furnished to the City.  In the event of 
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the filing of a lawsuit to compel such disclosure, the City will tender all such material to the court for judicial 
determination of the issue of disclosure and each bidder agrees to intervene in such lawsuit to protect and assert its 
claims of privilege against disclosure of such material.  Each bidder further agrees to defend, indemnify and save 
and hold harmless the City, its officers, agents and employees, from any claim, damages, expense, loss or costs 
arising out of the bidder’s intervention to protect and assert its claims of privilege against disclosure under the 
Open Records Law including, but not limited to, prompt reimbursement to the City of all reasonable attorney fees, 
costs and damages that the City may incur directly or may be ordered to pay by such court. 

 
IB-27 GENERAL BIDDING INFORMATION 
 Bidders are instructed to contact the Contract Administrator designated below for this Project for pre-bid, post-bid 

and general City bidding information.  Bidders can also visit www.work4denver.com for information, both general 
and project specific.  The Contract Administrator assigned to this project is Dani Abbott who can be reached via 
email at pw.procurement@denvergov.org. 

. 
IB-28 PAYMENT PROCEDURE REQUIREMENTS 

Bidder recognizes and agrees that it shall be required to use the Textura® Construction Payment Management 
System (“Textura”) for this Project to request payment from the City and to pay subcontractors. All certified 
subcontractors or suppliers who are listed for participation towards any assigned program goal must be paid via 
Textura. All fees associated with Textura are to be paid by the bidder for billings for work performed.  Bidders are 
required, when preparing a bid, to enter the price of Textura on the line provided for the service.  The fee is all 
inclusive of all subcontractor, project and subscription fees associated with Textura.  The bidder will calculate the 
fee based on a percentage of their total bid, and then include it on the line item provided in the bid form labeled 
“Textura® Construction Payment Management System Fee”.  This expense becomes part of the contract and 
billable to the City.  All costs including, but not limited to, costs associated with training, entering data, and/or 
utilizing Textura other than the Textura Construction Payment Management System Fee are overhead and shall 
not be reimbursed by the City. Bidder will be responsible for any tax on the Textura fee.  As with other taxes, the 
City will not reimburse bidder for this cost and therefore this cost should be included in bidder’s bid. Textura will 
invoice the awarded bidder directly. 

Project Value Project Fee 
 (GC + Sub Usage) 

$250,000 - $499,999.99 $1,625  

$500,000 - $999,999.99 $3,250  

$1,000,000 - $2,999,999.99 $5,850  

$3,000,000 - $4,999,999.99 $9,100  

$5,000,000 - $9,999,999.99 $12,220  

$10,000,000 - $19,999,999.99 $20,345  

$20,000,000 - $49,999,999.99 $32,500  

$50,000,000 - $99,999,999.99 $48,750  

$100,000,000 - $199,999,999.99 $69,095  

$200,000,000 - $299,999,999.99 $85,345  

$300,000,000 - $399,999,999.99 $109,720  

$400,000,000 - $499,999,999.99 $142,220  

$500,000,000 - $999,999,999.99 $162,500  

$1,000,000,000 - $1,999,999,999.99 $345,345  

$2,000,000,000 - $4,999,999,999.99 $650,000  

$5,000,000,000 - $9,999,999,999.99 $1,015,625  

$10,000,000,000 or greater $1,503,125  

 
For more information: 
http://www.denvergov.org/content/denvergov/en/contract-administration/bidding-process.html  

http://www.work4denver.com/
mailto:pw.procurement@denvergov.org
http://www.denvergov.org/content/denvergov/en/contract-administration/bidding-process.html
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RULES AND REGULATIONS 
REGARDING 

EQUAL EMPLOYMENT OPPORTUNITY 
 
Promulgated and adopted by the Manager of Public Works pursuant to and by authority of Article III, Division 2, Chapter 
28 of the Revised Municipal Code of the City and County of Denver, and for the purpose of insuring that contractors, 
subcontractors and suppliers soliciting and receiving compensation for contract work from or through the City and County 
of Denver provide equal opportunity in employment without regard to race, color, creed, sex, national origin, age, religion, 
marital status, political opinion or affiliation or mental or physical handicap and meet certain requirements for the hiring, 
training, promotion, and treatment during employment of members of ethnic groups subject to differential treatment, 
including persons of African descent (Black), Spanish-surnamed (Hispanic), Asian-American and American Indian Groups. 
 
 

RULE I - DEFINITIONS 
 
A. "City" means the City and County of Denver.  
 
B. "Manager" shall mean the Manager of Public Works for the City and County of Denver. 
 
C. "Contract" means a contract entered into with the City and County of Denver, financed in whole or in part by local 

resources or funds of the City and County of Denver, for the construction of any public building or prosecution or 
completion of any public work. 

 
D. "Contractor" means the original party to a contract with the City and County of Denver, also referred to as the 

"general" or "prime" contractor. 
 
E. "Director" means the Director of the Division of Small Business Opportunity. 
 
F. "Subcontractor" means any person, company, association, partnership, corporation, or other entity which assumes 

by subordinate agreement some or all of the obligations of the general or prime contractor. 
 
G. The phrase "Bidding Specifications" as used in Article III, Division 2 of Chapter 28 of the Revised Municipal 

Code shall include BID CONDITION, INVITATION TO BID, and NOTICE OF PROPOSAL. 
 
H. "Affirmative Action Program" means a set of specific and result-oriented procedures or steps to which a contractor 

commits himself to apply every good faith effort to employ members of ethnic minority groups, to include persons 
of African descent (Black), Spanish surnamed (Hispanic), Asian-American, American Indians, and persons with 
mental or physical handicap. 

 
I. "Division of Small Business Opportunity" means the City agency established pursuant to Article III, Division 1 of 

Chapter 28 of the Denver Revised Municipal Code. 
 
 

RULE II - NOTICE OF HEARING 
 
When results of conciliation efforts are unsatisfactory to the Manager and he is informed in accordance with Article III, 
Division 2 of Chapter 28 of the Revised Municipal code that a contractor or subcontractor has apparently failed to meet 
affirmative action and equal employment opportunity requirements after a reasonable period of notice to correct 
deficiencies, the Manager will , prior to imposition of any sanctions, afford the general contractor a hearing in order to 
determine whether the contractor or his subcontractors have failed to comply with the affirmative action and equal 
employment opportunity requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code or of the 
contract.  Written notice of such hearing shall be delivered personally or sent by certified mail, return receipt requested, to 
the contractor and to any subcontractor involved, at least ten (10) days prior to the date scheduled for the hearing. 
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RULE III - HEARING 
 
A. Contractors will appear at hearings and may be represented by counsel, and may present testimony orally and other 

evidence. 
 
B. Hearings shall be conducted by one or more hearing examiners designated as such by the Manager. 
 
C. The Director of the Division of Small Business Opportunity may participate in hearings as a witness. 
 
D. Hearings shall be held at the place specified in the notice of hearing. 
 
E. All oral testimony shall be given under oath or affirmation and a record of such proceedings shall be made. 
 
F. All hearings shall be open to the public. 
 
G. The hearing officer shall make recommendations to the Manager who shall make a final decision. 
 
 
 

REGULATIONS 
 
REGULATION NO. 1 - ORDINANCE: 

The Rules and Regulations of the Manager shall be inserted in the bidding specifications for every contract for 
which bidding is required. 

 
REGULATION NO. 2 - EXEMPTIONS: 

Each contract and subcontract, regardless of the dollar amount, shall be subject to affirmative action requirements 
unless specifically exempted in writing individually by the Manager.  Exemptions apply only to "affirmative 
action" in equal employment opportunity, and are not to be construed as condonation in any manner of 
"discrimination" or "discriminatory practices" in employment because of race, color, creed, sex, age, national 
origin, religion, marital status, political opinion or mental or physical handicap. 

 
REGULATION NO. 3 - DIRECTOR OF CONTRACT COMPLIANCE: 

The Director of the Division of Small Business Opportunity shall perform the duties assigned to such official by 
Article III, Division 2 Chapter 28 of the Revised Municipal Code and by the Manager.  (1) The Director of the 
Division of Small Business Opportunity or designated representatives shall inform bidders and contractors of 
affirmative action procedures, programs, and goals in accordance with the Ordinance at pre-bid and pre-
construction conference; (2) make regular on-site inspections; (3) supply contractors and subcontractors with report 
forms to be completed by them when requested, and furnished to the Director of the Division of Small Business 
Opportunity; and (4) review payroll records, employment records and practices of general contractors and their 
subcontractors and suppliers during the performance of any contract.  The Director of the Division of Small 
Business Opportunity shall promptly report apparent affirmative action deficiencies to the Manager. 

 
REGULATION NO. 4 - GOALS AND TIMETABLES: 

In general, goals and timetables should take into account anticipated vacancies and the availability of skills in the 
market place from which employees should be drawn.  In addition, where discrimination in employment by a 
general contractor or any of his subcontractors is indicated, a corrective action program will take into account the 
need by the general contractor and his subcontractors to correct past discriminatory practices and reach goals of 
minority manpower utilization on a timely basis through such recruiting and advertising efforts as are necessary 
and appropriate. 
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REGULATION NO. 5 - AWARD OF CONTRACTS: 
It shall be the responsibility of the Director of the Division of Small Business Opportunity to determine the 
affirmative action capability of bidders, contractors and subcontractors and to recommend to the Manager the 
award of contracts to those bidders, contractors and subcontractors and suppliers who demonstrate the ability and 
willingness to comply with the terms of their contract. 

 
REGULATION NO. 6 - PUBLICATION AND DUPLICATION: 

Copies of these Rules and Regulations as amended by the Manager from time to time, shall as soon as practicable 
and after Notice being published will be made a part of all City Contracts. 

 
REGULATION NO. 7 - NOTICE TO PROCEED: 

Prior to issuance of the Notice to Proceed a sign-off will be required of the Director of the Division of Small 
Business Opportunity or his designee. 

 
REGULATION NO. 8 - CONTRACTS WITH SUBCONTRACTORS: 

To the greatest extent possible, the contractor shall make a good faith effort to contract with minority contractors, 
subcontractors and suppliers for services and supplies by taking affirmative actions which include but are not 
limited to the following: 

 
1. Advertise invitations for subcontractor bids in minority community news media. 
 
2. Contact minority contractor organizations for referral of prospective subcontractors. 
 
3. Purchase materials and supplies from minority material suppliers. 

 
REGULATION NO. 9 - AGENCY REFERRALS: 

It shall be no excuse that the union with which the contractor or subcontractor has an agreement providing for 
referral, exclusive or otherwise, failed to refer minority employees. 

 
REGULATION NO. 10 - CLAUSES: 

The Manager shall include the appropriate clauses in every contract and the contractor shall cause to be inserted 
in every subcontract the appropriate clauses: 

 
1. APPENDIX A: City and County of Denver Equal Opportunity Clause - ALL CONTRACTS funded 

only with City and County of Denver monies. 
 

 2. APPENDIX B: Equal Opportunity Clause (11246) - ALL FEDERAL ASSISTED. 
 

 3. APPENDIX C: Section 3 - Assurance of Compliance - HUD ASSISTED PROJECTS. 
 

 4. APPENDIX D: Section 3 - Clause - HUD ASSISTED PROJECTS. 
 

All amendments to the appendices shall be included by reference. 
 
REGULATION NO. 11 - SHOW CAUSE NOTICES:  

When the Manager has reasonable cause to believe that a contractor has violated Article III, Division 2 of Chapter 
28 of the Denver Revised Municipal Code, he may issue a notice requiring the contractor to show cause, within 
fifteen (15) days why enforcement procedures, or other appropriate action to insure compliance, should not be 
instituted. 
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REGULATION NO. 12 - BID CONDITIONS - AFFIRMATIVE ACTION 
REQUIREMENTS - EQUAL EMPLOYMENT OPPORTUNITY: 

 
1. APPENDIX E: The Bid Conditions - Affirmative Action Requirements - Equal Employment 

Opportunity as amended and published by the U.S. Department of Labor Employment 
Standards Administration, Office of Federal Contract Compliance, shall be inserted 
verbatim for bidding specification for every non-exempt contract involving the use of 
Federal funds. 

 
2. APPENDIX F: The Bid Conditions - Affirmative Action Requirements - Equal Employment 

Opportunity as published by the Department of Public Works, City and County of 
Denver, shall be inserted verbatim as bidding specifications for every non-exempt 
contract using City funds. 
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

ENGINEERING DIVISION 
 

APPENDIX A 
 
 

CITY AND COUNTY OF DENVER EQUAL OPPORTUNITY CLAUSE - 
ALL CONTRACTS 

 
 
1. The Contractor will not discriminate against any employee or applicant for employment because of race, creed, 

color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical 
handicap.  The Contractor will take affirmative action to ensure that applicants are employed, and that employees 
are treated during employment without regard to their race, creed, color, sex, age, national origin, religion, marital 
status, political opinion or affiliation, or mental or physical handicap.  Such action shall include, but not be limited 
to the following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship.  The 
Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to 
be provided setting forth the provisions of this nondiscrimination clause. 

 
2. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, 

state that all qualified applicants will receive consideration for employment without regard to race, creed, color, 
sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical handicap. 

 
3. The Contractor will send to each labor union or representative of workers with which he has a collective bargaining 

agreement or other contract or understanding, a notice to be provided, advising the said labor union or workers' 
representatives of the contractor's commitments under this section, and shall post copies of the notice in 
conspicuous places available to employees and applicants for employment. 

 
4. Each Contractor will comply with all provisions of Article III, Division 2 of Chapter 28 of the Revised Municipal 

Code, and the rules, regulations, and relevant orders of the Manager and the Director. 
 
5. The Contractor will furnish all information and reports required by Article III, Division 2 of Chapter 28 of the 

Revised Municipal Code, and by rules, regulations and orders of the Manager and Director or pursuant thereto, 
and will permit access to his books, records, and accounts by the Manager, Director, or their designee for purposes 
of investigation to ascertain compliance with such rules, regulations, and orders. 

 
6. In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with any of 

the said rules, regulations or orders, this contract may be canceled, terminated, or suspended in whole or in part 
and the Contractor may be declared ineligible for further City contracts in accordance with procedures authorized 
in Article III, Division 2, Chapter 28 of the Revised Municipal Code, or by rules, regulations, or order of the 
Manager. 

 
7. The Contractor will include Regulation 12, Paragraph 2 and the provisions of paragraphs (1) through (6) in every 

subcontract of purchase order unless exempted by rules, regulations, or orders of the Manager issued pursuant to 
Article III, Division 2, Chapter 28 of the Revised Municipal Code, so that such provisions will be binding on each 
subcontractor or supplier.  The Contractor will take such action with respect to any subcontract or purchase order 
as the administering agency may direct as a means of enforcing such provisions, including sanctions for 
noncompliance. 

 
The applicant further agrees to be bound by the above equal opportunity clauses with respect to its own 
employment practices when it participates in City contracts.  The Contractor agrees to assist and cooperate actively 
with the Manager and the Director in obtaining compliance of subcontractors and suppliers with the equal 
opportunity clause and the rules, regulations and relevant orders of the Manager, and will furnish the Manager and 
the Director such information as they may require for the supervision of compliance, and will otherwise assist the 
Manager and Director in the discharge of the City's primary responsibility for securing compliance.  The Contractor 
further agrees to refrain from entering into any contract or contract modification subject to Article III, Division 2 
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of Chapter 28 of the Revised Municipal Code with a contractor debarred from, or who has not demonstrated 
eligibility for, City contracts. 

 
The Contractor will carry out such sanctions and penalties for violation of the equal opportunity clause as may be 
imposed upon contractors and subcontractors by the Manager and Director.  In addition, the Contractor agrees that 
failure or refusal to comply with these undertakings the Manager may take any or all of the following actions: 

 
A. Cancellation, termination, or suspension in whole or in part of this contract. 

 
B. Refrain from extending any further assistance to the applicant under the program with respect to which 

the failure occurred until satisfactory assurance of future compliance has been received from such 
applicant. 

 
C. Refer the case to the City Attorney for appropriate legal proceedings. 

 
SUBCONTRACTS: Each prime Contractor or Subcontractor shall include the equal opportunity clause in each of its 
subcontracts. 
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

ENGINEERING DIVISION 
 
 

APPENDIX F 
 

AFFIRMATIVE ACTION REQUIREMENTS 
 

EQUAL EMPLOYMENT OPPORTUNITY 
 

For All Non-Exempt Construction Contracts to Be Awarded by the 
City and County of Denver, Department of Public Works. 

 
 

NOTICE 
 

EACH BIDDER, CONTRACTOR OR SUBCONTRACTOR (HEREINAFTER THE CONTRACTOR) MUST FULLY 

COMPLY WITH THE REQUIREMENTS OF THESE BID CONDITIONS AS TO EACH CONSTRUCTION TRADE IT 

INTENDS TO USE ON THIS CONSTRUCTION CONTRACT, AND ALL OTHER CONSTRUCTION WORK (BOTH 

CITY AND NON-CITY) IN THE DENVER AREA DURING THE PERFORMANCE OF THIS CONTRACT OR 

SUBCONTRACT.  THE CONTRACTOR COMMITS ITSELF TO THE GOALS FOR MINORITY MANPOWER 

UTILIZATION, AS APPLICABLE, AND ALL OTHER REQUIREMENTS, TERMS AND CONDITION OF THESE 

BID CONDITIONS BY SUBMITTING A PROPERLY SIGNED BID. 

 

THE CONTRACTOR SHALL APPOINT A COMPANY EXECUTIVE TO ASSUME THE RESPONSIBILITY FOR THE 

IMPLEMENTATION OF THE REQUIREMENTS, TERMS AND  

CONDITIONS OF THESE BID CONDITIONS. 

 
 

 /s/                                                         
 
Manager of Public Works 
City and County of Denver 
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A. REQUIREMENTS - AN AFFIRMATIVE ACTION PLAN: 
Contractors shall be subject to the provisions and requirements of these bid conditions including the goals and 
timetables for minority* and female utilization, and specific affirmative action steps set forth by the Office of 
Contract Compliance.  The contractor's commitment to the goals for minority, and female utilization as required 
constitutes a commitment that it will make every good faith effort to meet such goals. 

 
1. GOALS AND TIMETABLES: 

The goals and timetables for minority and female participation, expressed in percentage terms for the 
contractor's aggregate workforce in each trade are as follows: 
 

GOALS FOR 
MINORITY PARTICIPATION FOR EACH TRADE 

 
From January 1, 1982 

to 
Until Further Notice 

 
21.7% - 23.5% 
GOALS FOR 

FEMALE PARTICIPATION 
FOR EACH TRADE 

 
From January 1, 1982 

to 
Until Further Notice 

 
6.9%

 
The goals for minority and female utilization above are expressed in terms of hours of training and 
employment as a proportion of the total number of hours to be worked by the contractor's aggregate 
workforce, which includes all supervisory personnel, in each trade, on all projects for the City and County of 
Denver during the performance of its contract (i.e., The period beginning with the first day of work on the 
City and County of Denver funded construction contract and ending with the last day of work). 

 
The hours of minority and female employment and training must be substantially uniform throughout the 
length of the contract in each trade and minorities and females must be employed evenly on each of a 
contractor's projects.  Therefore, the transfer of minority or female employees from contractor to contractor 
or from project to project for the purpose of meeting the contractor's goals shall be a violation of these Bid 
Conditions. 

 
If the Contractor counts the nonworking hours of apprentices they must be employed by the Contractor during 
the training period; the Contractor must have made a commitment to employ apprentices at the completion 
of their training subject to the availability of employment opportunities; and the apprentices must be trained 
pursuant to training programs approved by the Bureau of Apprenticeship and Training. 

 
* "Minority" is defined as including, Blacks, Spanish Surname Americans, Asian-

Americans, and American Indians, and includes both men and minority women. 
 
2. SPECIFIC AFFIRMATIVE ACTION STEPS: 

No contractor shall be found to be in noncompliance solely on account of its failure to meet its goals, but will 
be given an opportunity to demonstrate that the contractor has instituted all the specific affirmative action 
steps specified and has made every good faith effort to make these steps work toward the attainment of its 
goals within the timetables, all to the purpose of expanding minority and female utilization in its aggregate 
workforce.  A contractor, who fails to comply with its obligation under the Equal Opportunity Clause of its 
contract and fails to achieve its commitments to the goals for minority and female utilization has the burden 
of proving that it has engaged in an Affirmative Action Program directed at increasing minority and female 
utilization and that such efforts were at least as extensive and as specific as the following: 

 
a. The Contractor should have notified minority and female organizations when employment 

opportunities were available and should have maintained records of the organization's 
response. 

 
b. The Contractor should have maintained a file of the names and addresses of each minority 

and female referred to it by any individual or organization and what action was taken with 
respect to each such referred individual, and if the individual was not employed by the 
Contractor, the reasons.  If such individual was sent to the union hiring hall for referral and 
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not referred back by the union or if referred, not employed by the Contractor, the file should 
have documented this and their reasons. 

 
c. The Contractor should have promptly notified the Department of Public Works, and the 

Division of Small Business Opportunity when the union or unions with which the 
Contractor has collective bargaining agreements did not refer to the contractor a minority 
or female sent by the contractor, or when the Contractor has other information that the 
union referral process has impeded efforts to meet its goals. 

 
d. The Contractor should have disseminated its EEO policy within its organization by 

including it in any employee handbook or policy manual; by publicizing it in company 
newspapers and annual reports and by advertising such policy at reasonable intervals in 
union publications.  The EEO policy should be further disseminated by conducting staff 
meetings to explain and discuss the policy; by posting of the policy; and by review of the 
policy with minority and female employees. 

 
e. The Contractor should have disseminated its EEO policy externally by informing and 

discussing it with all recruitment sources; by advertising in news media, specifically 
including minority and female news media; and by notifying and discussing it with all 
subcontractors. 

 
f. The Contractor should have made both specific and reasonably recurrent written and oral 

recruitment efforts.  Such efforts should have been directed at minority and female 
organizations, schools with substantial minority and female enrollment, and minority and 
female recruitment and training organizations within the Contractor's recruitment area. 

 
g. The Contractor should have evidence available for inspection that all tests and other 

selection techniques used to select from among candidates for hire, transfer, promotion, 
training, or retention are being used in a manner that does not violate the OFCCP Testing 
Guidelines in 41 CFR Part 60-3. 

 
h. The Contractor should have made sure that seniority practices and job classifications do 

not have a discriminatory effect. 
 

i. The Contractor should have made certain that all facilities are not segregated by race. 
 

j. The Contractor should have continually monitored all personnel activities to ensure that its 
EEO  policy was being carried out including the evaluation of minority and female 
employees for promotional opportunities on a quarterly basis and the encouragement of 
such employees to seek those opportunities. 

 
k. The Contractor should have solicited bids for subcontracts from available minority and 

female subcontractors engaged in the trades covered by these Bid Conditions, including 
circulation of minority and female contractor associations. 

 
NOTE: The Director and the Division of Small Business Opportunity will provide technical assistance on questions 

pertaining to minority and female recruitment sources, minority and female community organizations, and 
minority and female news media upon receipt of a request for assistance from a contractor. 

 
3. NON - DISCRIMINATION: 

In no event may a contractor utilize the goals and affirmative action steps required in such a manner 
as to cause or result in discrimination against any person on account of race, color, religion, sex, 
marital status, national origin, age, mental or physical handicap, political opinion or affiliation. 
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4. COMPLIANCE AND ENFORCEMENT: 
In all cases, the compliance of a contractor will be determined in accordance with its obligations 
under the terms of these Bid Conditions.  All contractors performing or to perform work on projects 
subject to these Bid Conditions hereby agree to inform their subcontractors in writing of their 
respective obligations under the terms and requirements of these Bid Conditions, including the 
provisions relating to goals of minority and female employment and training. 

 
B. CONTRACTORS SUBJECT TO THESE BID CONDITIONS: 

In regard to these Bid Conditions, if the Contractor meets the goals set forth therein or can demonstrate that 
it has made every good faith effort to meet these goals, the Contractor shall be presumed to be in compliance 
with Article III, Division 2 of Chapter 28 of the Revised Municipal Code, the implementing regulations and 
its obligations under these Bid Conditions.  In the event, no formal sanctions or proceedings leading toward 
sanctions shall be instituted unless the contracting or administering agency otherwise determines that the 
contractor is violating the Equal Opportunity Clause. 

 
1. Where the Office of Contract Compliance finds that a contractor failed to comply with the 

requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code or the 
implementing regulations and the obligations under these Bid Conditions, and so informs 
the Manager, the Manager shall take such action and impose such sanctions, which include 
suspension, termination, cancellation, and debarment, as may be appropriate under the 
Ordinance and its regulations.  When the Manager proceeds with such formal action it has 
the burden of proving that the Contractor has not met the goals contained in these Bid 
Conditions.  The Contractor's failure to meet its goals shall shift to it the requirement to 
come forward with evidence to show that it has met the good faith requirements of these 
Bid Conditions. 

 
2. The pendency of such proceedings shall be taken into consideration by the Department of 

Public Works in determining whether such contractor can comply with the requirements of 
Article III, Division 2 of Chapter 28 of the Revised Municipal Code, and is therefore a 
"responsible prospective contractor". 

 
3. The Division of Small Business Opportunity shall review the Contractor's employment 

practices during the performance of the contract.  If the Division of Small Business 
Opportunity determines that the Contractor's Affirmative Action Plan is no longer an 
acceptable program, the Director shall notify the Manager. 

 
C. OBLIGATIONS APPLICABLE TO CONTRACTORS: 

It shall be no excuse that the union with which the Contractor has a collective bargaining agreement providing 
for exclusive referral failed to refer minority or female employees.  Discrimination in referral for 
employment, even if pursuant to provisions of a collective bargaining agreement, is prohibited by the 
National Labor Relations Act, as amended, Title VI of the Civil Rights Act of 1964, as amended, and Article 
III, Division 2 of Chapter 28 of the Revised Municipal Code.  It is the policy of the Department of Public 
Works that contractors have a responsibility to provide equal employment opportunity, if they wish to 
participate in City and County of Denver contracts.  To the extent they have delegated the responsibility for 
some of their employment practices to a labor organization and, as a result, are prevented from meeting their 
obligations pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, such Contractors 
cannot be considered to be in compliance with Article III, Division 2, Chapter 28 of the Revised Municipal 
Code, or its implementing rules and regulations. 

 
D. GENERAL REQUIREMENTS: 

Contractors are responsible for informing their subcontractors in writing regardless of tier, as to their 
respective obligations.  Whenever a Contractor subcontracts a portion of work in any trade covered by these 
Bid Conditions, it shall include these Bid Conditions in such subcontracts and each subcontractor shall 
be bound by these Bid Conditions to the full extent as if it were the prime contractor.  The Contractor 
shall not, however, be held accountable for the failure of its subcontractors to fulfill their obligations under 
these Bid Conditions.  However, the prime contractor shall give notice to the Director of any refusal or failure 
of any subcontractor to fulfill the obligations under these Bid Conditions.  A subcontractor's failure to comply 
will be treated in the same manner as such failure by a prime contractor. 
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1. Contractors hereby agree to refrain from entering into any contract or contract modification subject 

to Article III, Division 2, Chapter 28 of the Revised Municipal Code with a contractor debarred 
from, or who is determined not to be a "responsive" bidder for the City and County of Denver 
contracts pursuant to the Ordinance. 

 
2. The Contractor shall carry out such sanctions and penalties for violation of these Bid Conditions 

and the Equal Opportunity Clause including suspension, termination and cancellation of existing 
subcontracts and debarment from future contracts as may be ordered by the Manager pursuant to 
Article III, Division 2, Chapter 28 of the Revised Municipal Code and its implementing regulations. 

 
3. Nothing herein is intended to relieve any contractor during the term of its contract from compliance 

with Article III, Division 2, Chapter 28 of the Revised Municipal Code, and the Equal Opportunity 
Clause of its contract with respect to matters not covered in these Bid Conditions. 

 
4. Contractors must keep such records and file such reports relating to the provisions of these Bid 

Conditions as shall be required by the Office of Contract Compliance. 
 

5. Requests for exemptions from these Bid Conditions must be made in writing, with justification, to 
the Manager of Public Works, City and County Building, Room 379, Denver, Colorado  80202, and 
shall be forwarded through and with the endorsement of the Director. 
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

 
CONTRACT NO. 201844649 

 
2018 Directional Boring Master On-Call 

 
CONTRACT 

 
 
THIS CONTRACT AND AGREEMENT, made and entered into by and between the City and County of Denver, a 
municipal corporation of the State of Colorado, hereinafter referred to as the "City," party of the first part, and  
hereinafter referred to as the "Contractor," party of the second part,  

 
JACOBS INVESTMENTS, LLC 

3813 Canal Dr. 
Ft. Collins, CO  80524 

 
WITNESSETH, commencing on September 25, 2018, and for at least three (3) days the City advertised that sealed 
bids would be received for furnishing all labor, tools, supplies, equipment, materials, and everything necessary and 
required for the following: 
 
 

CONTRACT NO. 201844649 
2018 Directional Boring Master On-Call 

 
WHEREAS, bids pursuant to said advertisement have been received by the Manager of Public Works, who has 
recommended that a Contract for said work be made and entered into with the above named Contractor who was the 
lowest, responsive, qualified bidder therefore, and 
 
WHEREAS, said Contractor is now willing and able to perform all of said work in accordance with said advertisement 
and its bid. 
 
NOW THEREFORE, in consideration of the compensation to be paid the Contractor, the mutual agreements 
hereinafter contained, and subject to the terms hereinafter stated, it is mutually agreed as follows: 
 
1. CONTRACT DOCUMENTS 

It is agreed by the parties hereto that the following list of documents, instruments, technical specifications, 
plans, drawings and other materials which are attached hereto and bound herewith, incorporated herein by 
reference or otherwise referenced in these documents constitute and shall be referred to either as the “Contract 
Documents” or the “Contract,” and all of said documents, instruments, technical specifications, Plans, 
Drawings and other materials taken together as a whole constitute the Contract between the parties hereto, 
and they are as fully a part of this agreement as if they were set out verbatim and in full herein: 

 
Advertisement of Notice of Invitation for Bids 
Instructions to Bidders 
Commitment to M/WBE Participation 
Article III, Division 1and 3 of Chapter 28, D.R.M.C. 
Bid Bond 
Addenda (as applicable) 
Equal Employment Opportunity Provisions (Appendix A and Appendix F) 
Bid Form 
Contract Form 
General Contract Conditions  
Special Contract Conditions 
Performance and Payment Bond 
Notice to Apparent Low Bidder 
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Notice to Proceed 
Contractor’s Certification of Payment Form 
Final/Partial Lien Release Form 
Final Receipt 
Change Orders (as applicable) 
Federal Requirements (as applicable) 
Prevailing Wage Rate Schedule(s) 
Technical Specifications 
Contract Drawings 
Authorized Work Orders (including proposal pricing requests and attachments, pricing proposals 
and any clarifications or modifications) 

 
2. SCOPE OF WORK 

The Contractor agrees to and shall furnish all labor, tools, supplies, equipment, materials and everything 
necessary for and required to do, perform and complete all of the Work described, drawn, set forth, shown 
and included in said Contract Documents. 
 
Each of these Projects shall be separately scoped, designed (as necessary), priced, authorized and completed 
under the direct oversight of the Department of Public Works.  The contractor shall have all necessary resources 
available, on an as needed basis, to complete each such Project when directed by the City during the three (3) 
year term of the contract, in accordance with the terms and conditions of the On Call Contract Documents. 

 
In order to establish a competitive bidding environment for bidders seeking to perform this Work, the City 
devised a representative scope of services comprised of work items and units which the City anticipated the 
successful bidder may be required to perform on the various projects to which the contractor is assigned during 
the term of this Contract.  Each bidder provided a unit price for each representative work item, at the units 
provided. 

 
 The manner in which the projects will be identified and assigned will be as follows: 
 

1. Individual projects will be identified and their specific scope of Work will be explained in detail on 
drawings and supplemental specifications issued to the contractor in the form of a Proposal Pricing 
Request. 

 
2. The Contractor will thoroughly review the scope of Work and provide a price (in the format provided 

by the City) and a project schedule responsive to each Proposal Request.  The bid unit prices must be 
used for all work that corresponds with the unit price descriptions.  Work elements that are not covered 
by any unit prices shall be priced with using the format and cost categories for labor, material and 
equipment specified herein.  For additional information relating to preparation of Proposal Request 
pricing refer to Special Contract Conditions. 

 
3. Prior to submitting a price, the contractor shall inspect the work site and its surroundings.  Although 

the contractor is not required to make such an inspection before bidding, for purposes of the Contract 
it shall be conclusively presumed that by failing to make such an inspection, the contractor has 
waived the right to later claim additional compensation or time extensions for conditions which 
would have been evident had the site been inspected. 

 
Drawings and Technical Specifications, defining the scope of Work to be done, were prepared on 
the basis of interpretation by the design professionals of information derived from investigations of 
the work site.  Such information and data are subject to sampling errors, and the interpretation of 
the information and data depends to a degree on the judgment of the design professional.  In view 
of this, the bidder is invited to make such additional investigations as the bidder's judgment dictates 
the need for such investigations.  Information about the degree of difficulty of the scope of Work to 
be done cannot totally be derived from either the Drawings and Technical Specifications or from 
the Manager or his representatives. 

 
Since the proposal pricing information cannot be guaranteed, the Contractor shall have assumed the 
risks attendant to successful performance of the scope of Work and shall never make claim for 
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additional compensation or time extensions on the grounds that the nature or amount of work to be 
done was not understood by the contractor at the time of pricing. 

 
4. Upon receipt of the Proposal Request pricing worksheet from the Contractor, negotiation of non-unit 

price items and agreement on the total price, schedule and any other specific requirements for the 
requested scope of Work, a Work Order for the specific project will be issued by the City authorizing 
the Work under the terms and conditions set forth therein and encumbering funds for such Work. 

 
5. Upon receipt of a Work Order Notice to Proceed, the Contractor shall have ten (10) consecutive 

calendar days to commence the work. 
 

6. During the course of the Work on each Work Order, the Contractor shall submit regular pay 
applications.  The City shall issue payment for Work completed in accordance with the terms and 
conditions of the Contract Documents. 

 
7. If additions, deletions or other modifications to the scope of Work is required or desired by the City 

on a particular project authorized by Work Order, a Work Order Change will be issued based on pricing 
prepared in the same manner as a Proposal Request and under the terms and conditions for issuance of 
a Change Order under the General Contract Conditions.  The Work Order Change will identify any 
increase or decrease in the cost, change in the period of performance and any other modifications to 
the performance requirements for that particular Work Order. 

 
8. Upon satisfactory completion and final acceptance of each Work Order, a Final Receipt will be issued 

and final payment for the Work Order will be made. 
 

9. It is possible that more than one Work Order may be issued and under construction at the same time. 
 

The Contractor agrees to price all Work described in any Proposal Pricing Request issued hereunder, in 
accordance with the unit price bids for covered items and the terms and conditions contained herein and further 
agrees to and shall furnish all labor, tools, supplies, equipment, materials and everything necessary for and 
required to do, perform and complete all of the Work described in any Work Order issued by the City in 
accordance with the terms and conditions set forth herein. 

 
3. TERMS OF PERFORMANCE 

For any Proposal Pricing Request submitted to the Contractor by the City for pricing, the Contractor agrees to 
review and, in good faith, submit comprehensive prices for each such Request within fourteen (14) consecutive 
calendar days of the date of issuance of such Request.  In the event the City elects, at its sole discretion, to issue 
a Work Order pursuant to such a Request, the Contractor agrees to undertake the performance of the specified 
Work within ten (10) consecutive calendar days of the issuance of a Notice to Proceed for the referenced Work 
Order.  The Contractor agrees to satisfactorily perform and complete all Work or effort required to complete the 
Work described in each issued Work Order within the period of performance specified in the Work Order and 
Notice to Proceed, plus such extensions of time as may be granted by the Manager in accordance with the 
provisions of the General Contract Conditions and Special Contract Conditions incorporated herein. 
 

4. TERMS OF PAYMENT 
The City agrees to pay the Contractor for the performance of all of the Work required under each authorized 
Work Order in accordance with the General Contract Conditions and Special Contract Conditions.  In no event, 
however, shall the total amount of compensation paid to the Contractor by the City exceed the maximum 
contract amount specified herein.   

 
5. NO DISCRIMINATION IN EMPLOYMENT 

In connection with the performance of work under this contract, the Contractor may not refuse to hire, 
discharge, promote or demote, or discriminate in matters of compensation against any person otherwise 
qualified, solely because of race, color, religion, national origin, gender, age, military status, sexual 
orientation, gender identity or gender expression, marital status, or physical or mental disability. The 
Contractor shall insert the foregoing provision in all subcontracts. 
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6. COMPLIANCE WITH M/WBE REQUIREMENT 
This Contract is subject to all applicable provisions of Article III, Divisions 1and 3 of Chapter 28, Denver 
Revised Municipal Code (D.R.M.C.), designated as Sections 28-31 – 28-36 and 28-52 – 28-90 D.R.M.C. and 
referred to in this Contract as the “M/WBE Ordinance”.  Without limiting the general applicability of the 
foregoing, the Contractor acknowledges its continuing duty, pursuant to Sections 28-72, 28-73 and 28-75 of 
the D.R.M.C., to maintain throughout the duration of this Contract, compliance with the level of minority 
and Woman business enterprise participation, upon which the City approved the award of this Contract to 
the Contractor and the Contractor further acknowledges that failure to maintain such participation 
commitments or otherwise comply with the requirements of the M/WBE Ordinance shall subject the 
Contractor to sanctions in accordance with Section 28-77 of the D.R.M.C.  Nothing contained in this 
provision or in the M/WBE Ordinance shall negate the City's right to prior approval of subcontractors, or 
substitutes therefore, under this Contract 

 
7. WAGE RATE REQUIREMENTS 

In performance of all Work hereunder, the Contractor agrees to comply with and be bound by all requirements 
and conditions of the City's Payment of Prevailing Wages Ordinance, Sections 20-76 through 20-79, 
D.R.M.C. and any determinations made by the City pursuant thereto. 

 
8. APPLICABILITY OF LAWS 

The Agreement between the Contractor and the City shall be deemed to have been made in the City and 
County of Denver, State of Colorado and shall be subject to, governed by, and interpreted and construed by 
or in accordance with the laws of the State of Colorado and the Charter, Revised Municipal Code, Rules, 
Regulations, Executive Orders and fiscal rules of the City.  As such, the Contractor shall at all times comply 
with the provisions of the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders and fiscal 
rules of the City, and those State of Colorado and Federal Laws, Rules and Regulations, which in any manner 
limit, control or apply to the actions or operations of the Contractor, any subcontractors, employees, agents 
or servants of the Contractor engaged in the Work or affecting the materials and equipment used in the 
performance of the Work, as the same may be, from time to time, promulgated, revised or amended.  The 
Charter and Revised Municipal Code of the City and County of Denver, as the same may be amended from 
time to time, are hereby expressly incorporated into this Agreement as if fully set out herein by this reference. 

 
9. APPROPRIATION 

The amount of money that has been appropriated and encumbered for the purpose of this contract, to date, is 
equal to or in excess of the Contract Amount.  The Manager, upon reasonable written request, will advise the 
Contractor in writing of the total amount of appropriated and encumbered funds that remain available for 
payment for all Work under the Contract.  

 
The issuance of any change order or other form or order or directive by the City which would cause the 
aggregate payable under the contract to exceed the amount appropriated for the contract is expressly 
prohibited. In no event shall the issuance of any change order or other form of order or directive by the City 
be considered valid or binding if it requires additional compensable work to be performed, which work will 
cause the aggregate amount available under the Contract to exceed the amount appropriated and encumbered 
for this Contract, unless and until such time as the Contractor has been advised in writing by the Manager 
that a lawful appropriation, sufficient to cover the entire cost of such additional work, has been made. 

 
It shall be the responsibility of the Contractor to verify that the amounts already appropriated for this Contract 
are sufficient to cover the entire cost of such work, and any work undertaken or performed in excess of the 
amount appropriated is undertaken or performed in violation of the terms of this contract, without the proper 
authorization for such work, and at the Contractor's own risk. 

 
10. APPROVALS 

In the event this Contract calls for the payment by the City of five hundred thousand dollars ($500,000.00) 
or more, approval by the Board of Councilmen of the City and County of Denver, acting by ordinance, in 
accordance with Section 3.2.6 of the Charter of the City and County of Denver, is and shall be an express 
condition precedent to the lawful and binding execution and effect and performance of this contract. 
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11. ASSIGNMENT 
The Contractor shall not assign any of its rights, benefits, obligations or duties under this Contract except 
upon the prior written consent and approval of the Manager to such assignment. 

 
12. DISPUTE RESOLUTION PROCESS 

It is the express intention of the parties to this Contract that all disputes of any nature whatsoever regarding 
the Contract including, but not limited to, any claims for compensation or damages arising out of breach or 
default under this Contract, shall be resolved by administrative hearing pursuant to the provisions of Section 
56-106, D.R.M.C., or, as applicable, Section 28-33 D.R.M.C. for Minority/Woman Business Enterprise 
disputes.  The Contractor expressly agrees that this dispute resolution process is the only dispute resolution 
mechanism that will be recognized by the parties for any claims put forward by the Contractor, 
notwithstanding any other claimed theory of entitlement on the part of the Contractor or its subcontractors or 
suppliers. 
 

13. CONTRACT BINDING 
It is agreed that this Contract shall be binding on and inure to the benefit of the parties hereto, their heirs, 
executors, administrators, assigns and successors. 

 
14. PARAGRAPH HEADINGS 

The captions and headings set forth herein are for convenience of reference only and shall not be construed 
so as to define or limit the terms and provisions hereof. 

 
15. SEVERABILITY 

It is understood and agreed by the parties hereto that, if any part, term, or provision of this Contract, except 
for the provisions of this Contract requiring prior appropriation and limiting the total amount to be paid by 
the City, is by the courts held to be illegal or in conflict with any law of the State of Colorado, the validity of 
the remaining portions or provisions shall not be affected, and the rights and obligations of the parties shall 
be construed and enforced as if the Contract did not contain the particular part, term or provision held to be 
invalid. 

 
16. MAXIMUM CONTRACT AMOUNT AND TERM 

The maximum Contract Amount to be paid by the City to the Contractor for all Work performed under this 
Contract shall in no event exceed the sum of Three Million Dollars and Zero Cents ($3,000,000) unless 
this Contract is modified to increase said amount by a duly authorized, written contract amendment mutually 
agreeable to and executed by the parties hereto.  The term of this agreement shall be three (3) years from the 
date of execution of this Contract.  Any work order issued prior to the expiration of the term shall be 
performed to completion, even if such performance extends beyond the expiration date and the term of the 
contract shall be extended to accommodate completion of all outstanding work orders.  Additionally, the 
contract may be extended by a mutually agreeable contract amendment initiated at the sole discretion of the 
City.  Each project will be assigned and authorized separately and no authorized Project cost will exceed 
Four Hundred Fifty Thousand Dollars and No Cents ($450,000.00).  
 

17. ELECTRONIC SIGNATURES AND ELECTRONIC RECORDS: 
Contractor consents to the use of electronic signatures by the City.  The Agreement, and any other documents 
requiring a signature hereunder, may be signed electronically by the City in the manner specified by the City. 
The Parties agree not to deny the legal effect or enforceability of the Agreement solely because it is in 
electronic form or because an electronic record was used in its formation.  The Parties agree not to object to 
the admissibility of the Agreement in the form of an electronic record, or a paper copy of an electronic 
document, or a paper copy of a document bearing an electronic signature, on the ground that it is an electronic 
record or electronic signature or that it is not in its original form or is not an original. 

  



 
 

Contract Control Number:

 
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of

SEAL      CITY AND COUNTY OF DENVER 
 
 
ATTEST: 
      By______________________________ 
       
___________________________   
 
 
 
 
 
APPROVED AS TO FORM:   REGISTERED AND COUNTERSIGNED: 
 
 
 
 
       By______________________________ 
 
 
By____________________________ 
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CITY AND COUNTY OF DENVER 
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

ENGINEERING DIVISION 
 

 
SPECIAL CONTRACT CONDITIONS 

 
SC-1 CONSTRUCTION SPECIFICATIONS 

Except as amended herein or in the attached Technical Specifications, all Work performed under the terms of this 
Contract shall be governed by the applicable provisions of the following latest editions: 
 
City and County of Denver: 

Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS,  
2011 Edition. 

 
Transportation Standards and Details for the Engineering Division 
 
City and County of Denver Traffic Standard Drawings 

 
Wastewater Management Division  
– Standard Detail Drawings 

  – Public Works Wastewater Capital Projects Management Standard Construction Specifications   
 

Colorado Department of Transportation: 
Standard Specifications for Road and Bridge Construction 
 (Sections 200 through 700 of the 2011 Edition) 
 

Federal Highway Administration: 
Manual on Uniform Traffic Control Devices for Streets & Highways (MUTCD) 
 

Building & Fire Codes: 
Building Code of the City and County of Denver 
(International Building Code 2015 Series, City and County of Denver Amendments 2016) 
 
National Fire Protection Association Standards 
(As referenced in the Building Code of the City and County of Denver) 
 

 
The aforementioned City and County of Denver documents are available for review at the Capital Projects 
Management Office, 201 W. Colfax Ave., Dept. 506, (5th floor), Denver, CO  80202.   The Standard 
Specifications for Construction, GENERAL CONTRACT CONDITIONS is available at: 
https://www.denvergov.org/content/denvergov/en/contract-administration/contractor-resources.html 
 
Transportation Standards and Details for the Engineering Division and the Wastewater Management Division – 
Standard Detail Drawings, are available at http://www.denvergov.org. 

 
The “Colorado Department of Transportation Standard Specifications for Road and Bridge Construction" is 
available for review on CDOT’s website at http://www.coloradodot.info/ and can be purchased from the Colorado 
Department of Transportation.  
 
The Manual on Uniform Traffic Control Devices for Streets & Highways is available for review at the Federal 
Highway Administration Website at:  www.fhwa.dot.gov, The FHWA website also contains purchasing 
information. 

  

https://www.denvergov.org/content/denvergov/en/contract-administration/contractor-resources.html
http://www.denvergov.org/
http://www.coloradodot.info/
http://www.fhwa.dot.gov/
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SC-2 DEPUTY MANAGER / CITY ENGINEER 
 General condition 109 DEPUTY MANAGER is hereby deleted in its entirety and replaced with the following: 

The “Deputy Manager” means the official who reports directly to the Manager and exercises supervisory 
responsibility in the City agency defined in Title 2 herein that is responsible for the Project. The Manager hereby 
designates the City Engineer as the Deputy Manager for purposes of this Contract.  The City Engineer shall have 
responsibility for this Project and shall undertake all duties, responsibilities, rights and authority, including specific 
actions and decisions, delegated to the Deputy Manager under the various terms and conditions of this Contract.  

 
SC-3 ENGINEERING DIVISION / CITY ENGINEER 
 The Engineering Division is a unit of the Department of Public Works and is supervised by the City Engineer, 

who is subordinate to the Manager of Public Works.  This Division is responsible for the planning, design, 
construction, operation and maintenance of all of the City's transportation facilities and the planning, design and 
construction of all of the City’s wastewater facilities, except for the City's Municipal Airport System.  All other 
references to the Transportation Division or the Deputy Manager of Public Works for Transportation are deleted 
and replaced with references to the Engineering Division and City Engineer, respectively. 

 
SC-4 WASTEWATER MANAGEMENT DIVISION 
 The Wastewater Management Division is a unit of the Department of Public Works and is supervised by the 

Deputy Manager of Public Works for Wastewater Management, who is subordinate to the Manager of Public 
Works.  This Division is responsible for the operation and maintenance of the City's wastewater facilities. 

 
SC-5 CITY DELEGATION OF AUTHORITY 

With reference to General Contract Condition 109, DEPUTY MANAGER, and General Contract Condition 212, 
CITY’S CONTRACT ADMINISTRATION LINE OF AUTHORITY, the Manager hereby designates the City 
Engineer (the “Director”) as the City official responsible for those certain actions and decisions designated as the 
responsibility of the Deputy Manager under the General Conditions and delegates to the Director the authority 
necessary to undertake those responsibilities under this Contract.  The Director shall have supervisory 
responsibility over the Project Manager.  Additionally, Contractor questions concerning the Plans and Technical 
Specifications shall be directed to: 
 
Denver Department of Public Works 

 
Project Manager       Telephone 
Beth Ashby       720-913-1729 

 
SC-6 LIQUIDATED DAMAGES 

The Contract Time, as that term is defined under the General Conditions, shall be separately set out in each Work 
Order.   Should the Contractor fail to complete all Work within the Contract Time allocated under that Work Order, 
the Contractor shall become liable to the City and County of Denver for liquidated damages on that Project, and 
not as a penalty, at the rate of $500.00 for each Day that the Contractor exceeds the completion date in the executed 
work order, all in accordance with provisions of General Contract Condition 602, LIQUIDATED DAMAGES; 
ADMINISTRATIVE COSTS; ACTUAL DAMAGES, unless a greater or lesser amount in provided for in the 
authorized Work Order. 
 
If the Contractor fails to commence work within ten (10) consecutive calendar days of the date of issuance of a 
Notice to Proceed for a referenced Work Order, the Contractor shall become liable to the City and County of 
Denver for liquidated damages, and not as a penalty, at the liquidated damages rate specified in the fully executed 
Work Order, for each consecutive calendar day after the expiration of the initial ten (10) day period after issuance 
of a Notice to Proceed that the Contractor fails to commence work on a fully executed Work Order issued by the 
City, all in accordance with provisions of General Contract Condition 602.  

 
Representative hourly rates for the City administrative costs described in General Contract Condition 602.2 shall 
be as follows for this Project: 

   Project Manager   $69 per hour 
   Project Engineer   $63 per hour 
   Inspector    $49 per hour 
   Surveying, if necessary  $100 per hour 
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SC-7 SUBCONTRACTS 
In accordance with General Contract Condition 501, SUBCONTRACTS, no limit shall apply to that percentage 
of the Work which may be sublet providing that the subcontractors receive prior approval in accordance with 
General Contract Condition 502, SUBCONTRACTOR ACCEPTANCE. 

 
SC-8 RESERVED 

 
SC-9 PAYMENTS TO CONTRACTORS 

The application for payment shall be submitted through Textura® Corporations Construction Management 
Website.  Contractor recognizes and agrees that it shall be required to use the Textura Construction Payment 
Management System for this Project to request payment from the City and to pay subcontractors. All certified 
subcontractors or suppliers who are listed for participation towards any assigned program goal must be paid via 
Textura®. Contractor further agrees that, to the fullest extent possible within Textura, the City shall be entitled to 
all non-Confidential records, reports, data and other information related to the project that are available to 
Contractor through Textura, including, but not limited to, information related to Contractor and subcontractor 
billings.  To that end, Contractor agrees it will activate any available settings within Textura necessary to grant the 
City access to such non-Confidential information related to the contract and the project. Applications for payment 
shall be based on the Contract Unit Prices or the approved Schedule of Values described in GC 903.1 

 
In accordance with General Contract Condition 902, PAYMENT PROCEDURE, the party(ies) responsible for 
review of all Pay Applications shall be: 
Agency/Firm Name    Telephone 
Public Works Beth Ashby   720-913-1729 

 
In accordance with General Contract Condition 906, APPLICATIONS FOR PAYMENT, each Application 
submitted shall include the following: 

 
 1. The estimate of Work completed shall be based on the approved schedule of values or unit prices, as 

applicable, and the percent of the Work complete. 
 2. Each Application for Payment shall include each and every independent subcontractor’s payroll 

information including pay dates and pay amounts. 
 3. The Contractor shall also submit to the Auditor and other appropriate officials of the City in a timely 

fashion, information required by General Contract Condition 1004, REPORTING WAGES PAID. 
 

4. Applications for Payment must be accompanied by completed Partial or Final Claim Release Form, as 
appropriate, from EACH subcontractor and supplier, AND the Contractors’ Certification of Payment 
Form (CCP), unless an exception is approved pursuant to General contract condition 907. 

 
The forms, Final/Partial Release and Certificate of Payment (Subcontractor/Supplier) and the Contractor’s 
Certification of Payment (CCP), both of which must be used are attached below.  If subcontractor or supplier 
payments are disbursed via Textura® CPM, those systems generated Release and CCP forms are acceptable. 
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DEPARTMENT OF PUBLIC WORKS 
Engineering Division 

 
FINAL/PARTIAL RELEASE AND CERTIFICATE OF PAYMENT 

(SUBCONTRACTOR/SUPPLIER) 
 

_______________________________________________________ 
(PROJECT NO. and NAME) 

 

Date:                                                 , 20       . 

_______________________________________________________ 
(NAME OF CONTRACTOR) 

Subcontract #:                                                   . 

 Subcontract Value: $                                        . 
_______________________________________________________ 

(NAME OF SUBCONTRACTOR/SUPPLIER) 
Last Progress Payment: $                                 . 
Date:                                                                . 

Check  Applicable Box: 
[   ]   MBE       [   ]   WBE 

Total Paid to Date: $                                        . 
Date of Last Work:                                           . 

 
The Undersigned hereby certifies that all costs, charges or expenses incurred by the undersigned or on behalf of the 
undersigned for any work, labor or services performed and for any materials, supplies or equipment provided on the above 
referenced Project or used in connection with the above referenced Subcontract (the "Work Effort") have been duly paid in 
full. 
 
The Undersigned further certifies that each of the undersigned's subcontractors and suppliers that incurred or caused to be 
incurred, on their behalf, costs, charges or expenses in connection with the undersigned's Work Effort on the above 
referenced Project have been duly paid in full. 
 
In consideration of $                    representing the Last Progress Payment referenced above and in further consideration of 
the Total Paid to Date, also referenced above, and other good and valuable consideration received and accepted by the 
undersigned this             day of                                , 20    , the Undersigned hereby releases and discharges the City and 
County of Denver (the "City"), the above referenced City Project, the City's premises and property and the above referenced 
Contractor from all claims, liens, rights, liabilities, demands and obligations, whether known or unknown, of every nature 
arising out of or in connection with the performance of the work effort. 
 
As additional consideration for the payments referenced above, the undersigned agrees to defend, indemnify and save and 
hold harmless the City, its officers, employees, agents and assigns and the above-referenced Contractor from and against 
all costs, losses, damages, causes of action, judgments under the subcontract and expenses arising out of or in connection 
with any claim or claims against the City or the Contractor which arise out of the Undersigned's performance of the Work 
Effort and which may be asserted by the Undersigned or any of its suppliers or subcontractors of any tier or any of their 
representatives, officers, agents, or employees. 
 
It is acknowledged that this release is for the benefit of and may be relied upon by the City and the referenced Contractor. 
 
The foregoing shall not relieve the undersigned of any obligation under the provisions of the Undersigned's subcontract, as 
the subcontract may have been amended, which by their nature survive completion of the Undersigned's work effort 
including, without limitation, warranties, guarantees, insurance requirements and indemnities. 
 

STATE OF COLORADO       ) ss. 
CITY OF                                ) 

 
         

(Name of Subcontractor) 
Signed and sworn before me this                     
day of                                            , 20      . 

 
By:         

                                                                    . 
Notary Public/Commissioner of Oaths 
My Commission Expires                                           

 
Title:          
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SC-10 CONTRACT FORMS 
In accordance with the terms and conditions of the Contract Documents, the City requires the use of certain form 
documents in complying with or satisfying various obligations, notifications and conditions in contracting with 
the City or performing Work hereunder.  These form documents are referenced by title throughout the Contract 
Documents for mandatory use as directed.  The following are the forms that shall be detached and utilized in 
accordance with the Contract Documents: 
 

1. Performance and Payment Bond 
 2. Performance and Payment Bond Surety Authorization Letter  

 
The following are forms that will be issued by the City during construction: 
 

 1. Notice to Apparent Low Bidder (Sample) 
 2. Notice To Proceed (Sample) 
 3. Certificate of Contract Release (Sample) 

SC-11 CONSTRUCTION INSPECTION BY THE CITY 
 General Condition 1701, CONSTRUCTION INSPECTION BY THE CITY, is modified as follows: 

1701 Persons who are employees of the City or who are under contract to the City or the City as lessee will 
be assigned to inspect and test the Work.  These persons may perform any tests and observe the Work to determine 
whether or not designs, materials used, manufacturing and construction processes and methods applied, and 
equipment installed satisfy the requirements of the drawings and specifications, accepted Shop Drawings, Product 
Data and Samples, and the General Contractor's warranties and guarantees.  The General Contractor shall permit 
these inspectors unlimited access to the Work and provide means of safe access to the Work, which cost shall be 
included as a Cost of the Work without any increase to the Guaranteed Maximum Price.  In addition, General 
Contractor shall provide whatever access and means of access are needed to off-site facilities used to store or 
manufacture materials and equipment to be incorporated into the Work and shall respond to any other reasonable 
request to further the inspector's ability to observe or complete any tests.  Such inspections shall not relieve the 
General Contractor of any of its quality control responsibilities or any other obligations under the Contract.  All 
inspections and all tests conducted by the City are for the convenience and benefit of the City.  These inspections 
and tests do not constitute acceptance of the materials or Work tested or inspected, and the City may reject or 
accept any Work or materials at any time prior to the inspections pursuant to G.C. 2002, whether or not previous 
inspections or tests were conducted by the inspector or a City representative. 

.2 Building Inspection will perform building code compliance inspections for structures designed for 
human occupancy.  It is the General Contractor’s responsibility to schedule and obtain these inspections.  If a 
code compliance inspection results in identification of a condition which will be at variance to the Contract 
Documents, the General Contractor shall immediately notify the Project Manager and confirm such notification 
with formal correspondence no later than forty-eight (48) hours after the occurrence. 

.3 When any unit of government or political subdivision, utility or Railroad Corporation is to pay a portion 
of the cost of the Work, its respective representatives shall have the right to inspect the Work.  This inspection 
shall not make any unit of government or political subdivision, utility or Railroad Corporation a party to the 
Contract, and shall not interfere with the rights of either party. 
 

SC-12 DISPOSAL OF NON-HAZARDOUS WASTE AT DADS 
In accordance with the Landfill Agreement made between the City and Waste Management of Colorado, Inc., 
bidders will be required to haul dedicated loads (non-hazardous entire loads of waste) to the Denver-Arapahoe 
Disposal Site (“DADS”) for disposal.  DADS is located at Highway 30 and Hampden Avenue in Arapahoe 
County, Colorado.  The City will pay all fees associated with such disposal but the bidder shall be responsible 
for the costs of transporting the loads. Non-hazardous waste is defined as those substances and materials not 
defined or classified as hazardous by the Colorado Hazardous Waste Commission pursuant to C.R.S. §25-15-
101(6), as amended from time to time, and includes construction debris, soil and asbestos.  Bidders shall not use 
Gun Club Road between I-70 and Mississippi Avenue as a means of access to DADS. 
 

SC-13 PROHIBITION ON USE OF CCA-TREATED WOOD PRODUCTS 
The use of any wood products pressure-treated with chromated copper arsenate (CCA) is prohibited.  Examples 
of CCA-treated wood products include wood used in play structures, decks, picnic tables, landscaping timbers, 
fencing, patios, walkways and boardwalks. 
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SC-14 WAIVER OF: PART 8 OF ARTICLE 20 OF TITLE 13, COLORADO REVISED STATUTES 
 The Contractor specifically waives all provisions of Part 8 of Article 20 of Title 13, Colorado Revised Statutes 
 regarding defects in the Work under this Construction Contract. 
 
SC-15 ATTORNEY’S FEES 

Colorado Revised Statute 38-26-107 requires that in the event any person or company files a verified statement 
of amounts due and unpaid in connection with a claim for labor and materials supplied on this project, the City 
shall withhold from payments to the Contractor sufficient funds to insure the payment of any such claims.  
Should the City and County of Denver be made a party to any lawsuit to enforce such unpaid claims or any 
lawsuit arising out of or relating to such withheld funds, the Contractor agrees to pay to the City its costs and a 
reasonable attorney’s fee which cost shall be included as a Cost of the Work.  
 
Because the City Attorney does not bill City staff for legal services on an hourly basis, the Contractor agrees a 
reasonable fee shall be computed at the rate of one hundred dollars per hour of City Attorney time. 
 

SC-16 INSURANCE 
General Condition 1601 is hereby deleted in its entirety and replaced with the following: 
(1) General Conditions: Contractor agrees to secure, at or before the time of execution of this 
Agreement, the following insurance covering all operations, goods or services provided pursuant to this 
Agreement.  Contractor shall keep the required insurance coverage in force at all times during the term of the 
Agreement, or any extension thereof, during any warranty period, and for eight (8) years after termination of the 
Agreement. The required insurance shall be underwritten by an insurer licensed or authorized to do business in 
Colorado and rated by A.M. Best Company as “A-”VIII or better.  Each policy shall contain a valid provision or 
endorsement requiring notification to the City in the event any of the required policies be canceled or non-renewed 
before the expiration date thereof.  Such written notice shall be sent to the parties identified in the Notices section 
of this Agreement. Such notice shall reference the City contract number listed on the signature page of this 
Agreement.   Said notice shall be sent thirty (30) days prior to such cancellation or non-renewal unless due to 
non-payment of premiums for which notice shall be sent ten (10) days prior.  If such written notice is unavailable 
from the insurer, contractor shall provide written notice of cancellation, non-renewal and any reduction in 
coverage to the parties identified in the Notices section by certified mail, return receipt requested within three (3) 
business days of such notice by its insurer(s) and referencing the City’s contract number.  If any policy is in 
excess of a deductible or self-insured retention, the City must be notified by the Contractor.  Contractor shall be 
responsible for the payment of any deductible or self-insured retention.  The insurance coverages specified in this 
Agreement are the minimum requirements, and these requirements do not lessen or limit the liability of the 
Contractor.  The Contractor shall maintain, at its own expense, any additional kinds or amounts of insurance that 
it may deem necessary to cover its obligations and liabilities under this Agreement.   
(2) Proof of Insurance:  Contractor shall provide a copy of this Agreement to its insurance agent or broker.  
Contractor may not commence services or work relating to the Agreement prior to placement of coverage. 
Contractor certifies that the certificate of insurance attached as part of the Contract Documents, preferably an 
ACORD certificate, complies with all insurance requirements of this Agreement. The City requests that the City’s 
contract number be referenced on the Certificate.  The City’s acceptance of a certificate of insurance or other 
proof of insurance that does not comply with all insurance requirements set forth in this Agreement shall not act 
as a waiver of Contractor’s breach of this Agreement or of any of the City’s rights or remedies under this 
Agreement. The City’s Risk Management Office may require additional proof of insurance, including but not 
limited to policies and endorsements.  
(3) Additional Insureds:  For Commercial General Liability and Auto Liability, Contractor and 
subcontractor’s insurer(s) shall name the City and County of Denver, its elected and appointed officials, 
employees and volunteers as additional insured. 
(4) Waiver of Subrogation:  For all coverages, Contractor’s insurer shall waive subrogation rights against 
the City.  
(5) Subcontractors and Subconsultants:  All subcontractors and subconsultants (including independent 
contractors, suppliers or other entities providing goods or services required by this Agreement) shall be subject 
to all of the requirements herein and shall procure and maintain the same coverages required of the Contractor.  
Contractor shall include all such subcontractors as additional insured under its policies (with the exception of 
Workers’ Compensation) or shall ensure that all such subcontractors and subconsultants maintain the required 
coverages.  Contractor agrees to provide proof of insurance for all such subcontractors and subconsultants upon 
request by the City. 
(6) Workers’ Compensation/Employer’s Liability Insurance:  Contractor shall maintain the coverage as 
required by statute for each work location and shall maintain Employer’s Liability insurance with limits of 
$100,000 per occurrence for each bodily injury claim, $100,000 per occurrence for each bodily injury caused by 
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disease claim, and $500,000 aggregate for all bodily injuries caused by disease claims.  Contractor expressly 
represents to the City, as a material representation upon which the City is relying in entering into this Agreement, 
that none of the Contractor’s officers or employees who may be eligible under any statute or law to reject 
Workers’ Compensation Insurance shall effect such rejection during any part of the term of this Agreement, and 
that any such rejections previously effected, have been revoked as of the date Contractor executes this Agreement.    
(7)  Commercial General Liability:  Contractor shall maintain a Commercial General Liability insurance 
policy with limits of $1,000,000 for each occurrence, $1,000,000 for each personal and advertising injury claim, 
$2,000,000 products and completed operations aggregate, and $2,000,000 policy aggregate.   
(8) Business Automobile Liability: Contractor shall maintain Business Automobile Liability with limits 
of $1,000,000 combined single limit applicable to all owned, hired and non-owned vehicles used in performing 
services under this Agreement  

 (9) Additional Provisions:   

  (a) For Commercial General Liability, the policies must provide the following: 
 
(i) That this Agreement is an Insured Contract under the policy; 
(ii) Defense costs in excess of policy limits; 
(iii) A severability of interests or separation of insureds provision (no insured vs. insured 

exclusion); and 
(iv) A provision that coverage is primary and non-contributory with other coverage or self-

insurance maintained by the City. 
(b) For claims-made coverage: 

(i) The retroactive date must be on or before the contract date or the first date when 
any goods or services were provided to the City, whichever is earlier 

(c) Contractor shall advise the City in the event any general aggregate or other aggregate limits 
are reduced below the required per occurrence limits.   At their own expense, and where such 
general aggregate or other aggregate limits have been reduced below the required per 
occurrence limit, the Contractor will procure such per occurrence limits and furnish a new 
certificate of insurance showing such coverage is in force. 

 
SC-17 GREENPRINT DENVER 

In accordance with the City and County of Denver Executive Order 123: Greenprint Denver Office and 
Sustainability Policy, as amended, Contractor shall adhere to sections of Executive Order 123 pertinent to the 
construction of the built environment.  This includes but is not limited to: all construction and renovation of 
buildings shall follow instructions and memorandum for high performance buildings; horizontal projects shall 
include the use of fly ash concrete and recycled aggregate where possible; and, all projects shall recycle 
construction and demolition waste, and install materials that contain recycled content whenever possible using 
the U.S. Green Building Council Leadership in Energy and Environmental Design (LEED) as guidance. Non-
hazardous solid waste that is eligible for reuse or recycling is not subject to the DADS disposal requirement 
defined in SC-12. 
 
A completed “Greenprint Denver Closeout Form for Construction Projects” shall be delivered to the Project 
Manager as a submittal requirement of Final Acceptance.   
 
This form can be found at: 
http://www.denvergov.org/constructioncontracts/Home/ContractorResources/tabid/443154/Default.aspx 

  

http://www.denvergov.org/constructioncontracts/Home/ContractorResources/tabid/443154/Default.aspx
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ON-CALL SPECIFIC SPECIAL CONDITIONS: 

 
SC-18 PERFORMANCE OF WORK, AS DIRECTED BY THE CITY 

Titles 1 and 3 of the General Contract Conditions shall generally apply to this Contract as supplemented by the 
following: 
 
As described elsewhere in the Contract documents, this Contract contemplates performance of services Work by 
the Contractor on a variety of, as yet to be identified, City construction and demolition Projects on an “as needed” 
or “on call” bases.  Under the terms of this Contract, the City, in its sole discretion, will determine the extent and 
nature and also specific terms and conditions of each Work scope it requires the Contractor to.  Nothing contained 
herein, however, shall be construed by the Contractor as promise or guarantee of any minimum amount of Work 
or compensation hereunder. 
 
In the event the City elects to direct the Contractor to perform hereunder, the process by which both a specific 
Work scope and specific performance terms or conditions will be established prior to commencement of such 
work shall be as follows: 
 
1. The City will identify a Work scope for the Contractor to perform and will issue to the Contractor a 

Proposal Pricing Request (in the format provided herein) containing, at a minimum, a detailed Work 
description, drawings, plans, specifications, the specific terms and conditions under which such Work 
must be performed and other pertinent materials. 

 
2. In accordance with the terms and conditions of this Contract, the Contractor will review each Request 

and provide a price (in the Proposal Request Pricing Worksheet format provided herein) and a project 
schedule responsive to each Proposal Pricing Request.  In preparing its price, the Contractor shall include 
all bid unit prices for any Work that corresponds with any unit price description.  Work elements that 
are not covered by any unit prices shall be priced using the format and cost categories for labor, material 
and equipment specified herein. 

 
3. Upon receipt of the completed and fully executed Proposal Request Pricing Worksheet from the 

Contractor, negotiation of non-unit price items and agreement on the total price, schedule and any other 
specific requirements for the requested scope of Work, a Work Order (in the format provided for herein) 
for the Work will be issued by the City authorizing the Work under the terms and conditions set forth 
Work Order and attachments and encumbering funds for the performance of such Work. 

 
4. Upon receipt of the fully executed Work Order and a Work Order Notice to Proceed (in the format 

provided for herein), the Contractor shall have ten (10) consecutive calendar days to commence the 
Work. 

 
5. During the course of performance of the Work authorized by each Work Order, the Contractor shall 

submit regular pay applications, in accordance with provisions of these Special Contract Conditions.  
The City shall issue payment for all satisfactorily completed Work authorized by Work Order, in 
accordance with the terms and conditions of the Contract Documents. 

 
6. If additions, deletions or other modifications to the authorized Work scope or other terms or conditions 

are required or desired in the sole discretion of the City under a particular Work Order, a Work Order 
Change will be issued based on pricing prepared in the same manner as a Proposal Pricing Request and 
under the terms and conditions for issuance of a Change Order under the General Contract Conditions.  
The Work Order Change will identify any increase or decrease in the cost, change in the period of 
performance and any other modifications to the performance requirements for that particular Work 
Order. 

 
7. Upon satisfactory completion, notice of Substantial Completion and Final Completion of the Work 

authorized and performed under each Work Order, Work Order Close-Out will occur, a Final Receipt 
for that Work Order will be issued, and final payment for the Work Order will be made. 

 
8. Under this Contract, more than one Work Order may be issued and performed by the Contractor at the 

same time. 
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Given that under this Contract, the Contractor is committed to make available to the City and, as from time to 
time directed by the City under the process described, furnish all labor, tools, supplies, equipment, materials and 
everything necessary for and required to do, perform and complete all of the Work described in any Work Order 
issued in accordance with the terms and conditions set forth herein, certain provisions, terms and conditions 
included in the General Contract Conditions either will not apply or will apply on a Work Order by Work Order 
basis rather than an overall Contract basis. 
 
As such, the term Work, as used in the Contract Documents shall mean the Contractor’s equipment and physical 
plant, labor, management, administration, supervision, materials and supplies, and all other things needed to 
assemble, manufacture, complete or perform the various components into finished improvements pursuant to any 
Work Order issued pursuant to the Contract Documents.  Unless otherwise specified or clearly inapplicable from 
the context of a given provision, each and every General Contract Condition contained or referenced in the 
Contract Documents shall apply to and control all Work performed hereunder. 
 

SC-19 PERFORMANCE AND PAYMENT BOND 
Title 15 of the General Contract Conditions shall generally apply to this Contract as supplemented by the 
following: 
 
A Performance and Payment Bond, in the form included in these Contract Documents, shall be furnished covering 
all Work performed hereunder.  An initial bond in the amount of Four Hundred Fifty Thousand Dollars and 
No Cents ($450,000.00) shall be provided at the time of Contract execution.  In the event the dollar amount of 
Work authorized under all work orders exceeds this amount the Contractor shall provide properly executed bond 
Change Riders, also in the form included in these Contract Documents immediately after this provision, totaling 
the amount of all authorized work orders. 
 

SC-20 PROPOSAL REQUEST PRICING 
Title 9 of the General Contract Conditions shall generally apply to this Contract as supplemented by the following: 
 
A. In order to initiate Work hereunder, the City must prepare and issue a Proposal Pricing Request, in the 

form included in these Contract Documents.  For each Proposal Pricing Request submitted to the 
Contractor for pricing, the Contractor shall price the request and submit a completed Proposal Request 
Pricing Worksheet, in the form included in these Contract Documents immediately after this provision 
and complying with the terms and conditions set forth on the form, to the Project Manager, with all 
supporting materials, within fourteen (14) consecutive calendar days of the date of issuance of such 
Proposal Pricing Request.  The Contractor shall price each request and prepare the appropriate 
documentation in accordance with the requirements stated herein. 

 
B. Unit Prices – In pricing a Request, the bid unit prices shall be fully compensation for the Work identified 

in the unit price description and corresponding specification section, as well as, all costs associated with 
field and office supervision required, and general and home office markups, overhead and any other 
direct or indirect costs of the Work not specifically excluded.  The only costs that may be excluded form 
a bid unit prices must be applied to all Work that corresponds to the unit price description in the Bid 
Form; 

 
C. Work Not Covered by Bid Unit Prices – In pricing the remaining Work in a Request, the Contractor 

shall provide itemized and sufficient supporting data, including calculations, measurements, cost 
records, production rates, equipment types and capacity, labor costs by craft and other information which 
the City may reasonably require in order for the City to evaluate the Contractor’s pricing for Work not 
covered by unit prices for any Proposal Request and Work Order Change pricing. 
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Direct labor costs shall include only the cost associated with the workers who actually perform the Work 
(including fringe benefits and the Contractor’s actual cost for Worker’s Compensation, Social Security 
and Payroll taxes).  The costs of supervision, management and field or office overhead costs shall not 
be included or calculated as direct labor cost.  For shop or plant components of the Work, the direct 
labor cost shall include only those workers who work directly on the item being manufactured or the 
actual operators of the equipment being used to handle the items being manufactured. 
 
Material costs shall include the direct costs of materials, supplies and equipment incorporated in or 
consumed by the Work.  The costs shall be based on buying the material, supplies and equipment other 
than small tools, or equipment rental rates without markup or operator, as listed in the appropriate rental 
rate book currently in use by the Colorado Department of Transportation. 
 
Equipment costs shall be the actual cost to the Contractor of owned and/or rented equipment other than 
small tools, or equipment rental rates without markup or operator, as listed in the appropriate rental rate 
book currently in use by the Colorado Department of Transportation. 
 

D. Markup for Overhead and Profit – The Contractor, subcontractor or sub-subcontractor who actually 
performs the Work shall be entitled to a markup of 15% on the actual costs identified in item B, only, 
above.  Bonds, insurance and sales tax shall be added after markup. 

 
A supervising subcontractor, if any, shall not be entitled to a markup on the actual price charged to the 
subcontractor by the sub-subcontractor. 
 
The Contractor shall be entitled to a 7% markup on the actual price for the subcontractor’s work. 
 
These percentage markups shall be considered to include field and office supervisors and assistants 
including all clerical and general office help; review and coordination; estimating; expediting; 
watchmen; small tools; incidental job burdens including office equipment and supplies, temporary 
toilets, telephone, fax and conformance to OSHA requirements; and general home office expenses.  
These percentage mark ups shall be applied one time only for each Proposal Request and shall not 
pyramid in any way. 
 

E. Bonds, Insurance, Permits and Taxes shall be reimbursed at the actual cost associated with all required 
bond riders, insurance, permits, licenses, and sales, use or other taxes related to the Work. 

 
F. If it is later determined that the pricing was not correct due to inaccurate or incomplete pricing data by 

the Contractor or any subcontractor or supplier, the price shall be reduced accordingly and the Work 
Order cost modified by a Work Order Change. 

 
SC-21 WORK ORDERS  

With respect to Each Work Order Issued hereunder, the General Contract Conditions shall generally apply to this 
Contract as supplemented by the following: 
 
Upon review of any Proposal Request Pricing Worksheet completed by the Contractor pursuant to a City Proposal 
Request, the City may, at its sole discretion, reject the pricing submittal or may direct that the Work described in 
the Proposal Request and priced by the Contractor be completed by issuance of a Work Order, in the form 
included in these Contract Documents to the Contractor.  The City reserves the right to issue such a Work Order, 
at the price and under the terms of the Contractor’s pricing submittal, at any time before the expiration of 120 
consecutive calendar days from the date the pricing submittal was received by the City.  If no Work Order is 
issued and the pricing submittal is not rejected within this period, the Contractor’s pricing submittal shall be 
deemed rejected by the City. 
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SC-22 WORK ORDER NOTICE TO PROCEED 
GC-302 of the General Contract Conditions shall generally apply to this Contract as supplemented by the 
following: 
 
A Work Order Notice to Proceed, in the form included in these Contract Documents for that particular Work 
Order, will be issued by the Director at such time as the Work Order is executed by the Contractor and all 
designated City officials, and the Contractor has submitted a Payment and Performance bond or Bond Change 
Rider for the Work described in the Proposal Request, in accordance with SC-20, PERFORMANCE AND 
PAYMENT BOND, and which are satisfactory to the City Attorney.  Until a Work Order Notice to Proceed is 
issued, the City shall have no obligation to compensate the Contractor for Work performed. 
 
The Contractor shall commence the Work in accordance with that particular Work Order within ten (10) 
consecutive calendar days of the date of the Work Order Notice to Proceed, and the Contractor shall prosecute 
the Work to be accomplished under the Work Order at such time and place as the Work Order directs and shall 
fully complete in every detail all specified Work in accordance with the terms and conditions of the Work Order 
and the provisions of these General Contract Conditions and Special Contract Conditions, within the period of 
performance specified in the Work Order, plus such extensions of time as may be granted by the Manager in 
accordance with the provisions of this Contract.  
 

SC-23 PROGRESS PAYMENTS FOR WORK ORDERS 
Title 9 of the General Contract Conditions shall apply to this Contract as supplemented by the following: 
 
With respect to any Work Order issued hereunder, the terms and conditions of Title 9 shall apply to each Work 
Order as if such Work Order were a separate Contract.  In addition, progress payments for the performance of 
any Work shall be based on completed Work estimates supported wither by lien releases or properly completed 
Contractor’s Certifications of Payment, in the format included in these Contract Documents, and subject to the 
following requirements: 
 
1. Each estimate of Work completed for each Work Order shall contain a list of subcontractor and material 

invoices for all subcontractors and suppliers and shall be based on the approved schedule of values 
certified by the Project Engineer/Manager or the Consulting Architect or Engineer, as appropriate.  Each 
submittal estimate must specify the percent of the Work complete. 

 
2. Each estimate of Work completed for each Work Order shall specifically identify those M/WBE 

Subcontractors or Suppliers that the Contractor is utilizing on the Project pursuant to the requirements 
of Article III, Division 1 of Chapter 28, of the D.R.M.C. 

 
3. Each estimate of Work for each Work Order completed shall be accompanied by either duplicate sets of 

verified Contractor’s Certifications of Payment, in the form included in these Contract Documents, or 
by verified Partial Release of Contractor forms from each subcontractor and supplier, also in the form 
included in these Contract Documents. Each estimate of Work for each Work Order completed shall 
also be accompanied by: 

 
a. A written schedule of values, which set out the quantities and costs for the Project; and 

 
b. The Project Engineer/Manager’s, or as applicable, Consulting Architect/ 

Engineer’s estimated statement of the percentage of Work completed for each line item of cost 
for which the Contractor seeks payment.  The Contractor shall also submit to the Auditor and 
other appropriate officials of the City, in a timely fashion, all information required by the 
General Contract Conditions. 

 
4. Each estimate of the percentage of Work completed shall constitute a representation by the Contractor 

to the City that the Work has progressed to the point indicated; that the quality of the Work covered by 
the estimate is in accordance with the Contract Documents; that each obligation covered by the estimate 
(except as otherwise noted) and the payments required will be used to discharge such obligation unless 
previously discharged; and that the Contractor is entitled to payment in the amount requested.  The 
Project Engineer/Manager or the Consulting Architect/Engineer, as appropriate, with the assistance of 
input from the Project Manager, in the event that such has been retained, will also verify and certify the 
estimate prior to acceptance by the City. 
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5. By submitting an application for payment, the Contractor further warrants that: 
 

a. Title to Work covered by each submitted estimate of Work completed will pass to the City by 
incorporation into the completed Work; 

 
b. Work covered by previous estimates of Work completed is free and clear of liens, claims, 

security interests or encumbrances, hereinafter referred to as “liens, ” except for any interest 
created by retainage; and 

 
c. No Work covered by any estimate of Work completed will have been acquired by the 

Contractor, or any other person or entity performing Work at the Work site or furnishing 
materials or equipment for the Project and that no Work covered by any estimate is subject to 
an agreement under which an interest therein or an encumbrance thereon is retained by the 
seller or otherwise imposed by the contractor or such other person or entity. 

 
6. Approval of an estimate of Work completed or actual payment by the City shall not foreclose the right 

of the City to examine the books and records of the Contractor to determine the correctness and accuracy 
of any estimate item. 

 
7. The terms and conditions regarding retainage contained in General Contract Condition 908 shall apply 

separately to payments made under each and every Work Order issued hereunder.  Moreover, 
applications for a reduction in retainage must be accompanied by Partial Release of Liens form from 
each subcontractor or suppler, in the form included in these Contract Documents immediately after this 
provision via the Textura® system. 

 
8. Pursuant to General Contract Condition 907, the final estimate for payment shall also be accompanied 

by Final Release of Liens form from each subcontractor and supplier, in the form included in these 
Contract Documents. 

 
9. Receipt of Contractor’s Certification of Payment or Partial Release of Liens form by the City hereunder 

shall not act to impair the City’s obligations imposed by C.R.S. 38-26-107 or successor statue. 
 
10. If the Contractor disputes a subcontractor or suppler entitled to a portion of the previous month’s 

payment, the Contractor need not submit a Contractor’s Certificate of Payment or Partial Release of 
Liens form from such subcontractor and/or suppler.  However, in lieu of such submittal, the Contractor 
shall submit to the City a copy of a written communication form the Contractor to such subcontractor 
and/or supplier explaining the Contractor’s determination not to render payment to such subcontractor 
or supplier, together with proof of service of such written communication upon such subcontractor or 
supplier. 

 
SC-24 WORK ORDER CHANGES 

Title 11 of the General Contract Conditions shall apply to this Contract, on a Work Order by Work Order basis, 
as supplemented by the following: 
 
In accordance with all terms and conditions provided for standard change orders under Title 11 of the General 
Contract Conditions, the City may issue Work Order Changes providing for deletions, additions and 
modifications to the Work under a duly issued Work Order.  Work Order Changes must be issued on the Work 
Order Change Form, in the form included in these Contract Documents. 
 

SC-25 WORK ORDER CLOSE-OUT 
Titles 19 and 20 of the General Contract Conditions shall apply to this Contract, on a Work Order by Work Order 
basis, as supplemented by the following: 
 
Upon Substantial Completion of all Work performed under each Work Order in accordance with the Contract 
Documents, final close-out for that Work Order shall be made in accordance with the terms and conditions of 
Title 20 of the General Contract Conditions. 
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SC-26 CONTRACT CLOSE-OUT 
Upon written notification from the City to the Contractor that no further Work Orders will be issued hereunder 
and the completion of final close-out for any previously issued Work Orders in accordance with SC-19 WORK 
ORDER CLOSE-OUT, the Contract shall proceed to final close-out.  The Contractor agrees to comply with all 
applicable Contract close-out procedures and requirements set forth in Section 01010 of the Contract 
Specifications.  In addition, the Contractor agrees to execute and deliver to the City a Final Receipt in the forms 
previously referenced and to provide to the City a consent of surety covering all Work performed hereunder.  
Until such time as all Contract close-out procedures are completed and each contract close-out requirement is 
satisfied, the City shall retain from amounts due the Contractor, in addition to any other withholdings provided 
for hereunder, a sum not greater than one percent (1%) of the maximum contract amount specified herein. 
 

SC-27 OTHER ON-CALL CONSTRUCTION SERVICES CONTRACTS 
In the event the City elects to bid other Construction Services Contracts during the performance period specified 
herein, the parties specifically agree that the Contractor will not submit a bid or enter into a contract for such 
Contracts until such time as the City issues to the Contractor written notification that not further Work Orders 
will be issued hereunder, as provided for in SC-19 CONTRACT CLOSE-OUT. 
 

SC-28 ON-CALL SPECIFIC CONTRACT FORMS 
The following listed and attached “Contract Forms” shall be detached and utilized in accordance with the Contract 
Documents.  (forms located at the end of this section, behind title sheet labeled “SC-28 On-Call Specific Contract 
Forms”) 
 

1. Change Rider ......................................................................................... 1 Page 
2. Proposal Request .................................................................................... 1 Page 
3. Proposal Request Pricing Worksheet ..................................................... 1 Page 
4. Unit Price Sheets for Proposal Request ................................................. 1 Page 
5. Contractor Worksheet for Proposal Requests ........................................ 1 Page 
6. Work Order .......................................................................................... 1 Pages 
7. Work Order Change ............................................................................. 1 Pages 

 
 

 



CITY AN]) COUNTY OF DENVER
DEPARTMENT(WPUBLIC WORKS Bond #4955421

RFQEAYMENIBONP

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigjied Jacobs Investments, LLC dba
Colorndn Boring Company. 3813 Canal Dr., Fort Collins CO 8O4
a corporation organized and existing under and by virtue of the laws of the State of flnInrdnhereafter referred to as the “Contractor’1, and flrt AmnrioaninsuranCe Companya corporation organized and existing under and by virtue of the laws of the State of Ohioand authorized to transact business in the State of Colorado, as Surety, are held and firmly bound unto the CITY ANDCOUNTY OF DENVER, a municipal corporation of the State of Colorado, hereinafter referred to as the “City, in thepenal sum of Fouri4iinHrPd Fifty Thousand Dollars and Zero Cents

____________________________________________________________

Dollars ($_450,000*
lawful money of the United States ofAmerica, for the payment of which sum, well and truly to be made, we bind ourselvesand our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents;
THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:

WHEREAS, the above bounden Contractor has entered into a written contract with the aforesaid City for furnishing alllabor and tools, supplies, equipment, superintendence, materials and everything necessary for and required to do, performand complete the construction of CONTRACT NO. 201844649; 2018 DIRECTIONAL BORING MASTER ON-CALL, Denver, Colorado, and has bound itselfto complete the project within the time or times specified or pay liquidateddamages, all as designated, defined and described in the said Contract and Conditions thereof, and in accordance with thePlans and Technical Specifications therefore, a copy of said Contract being made a part hereof;

NOW, THEREFORE, if the said Contractor shall and will, in all particulars well and truly and faithfully observe, performand abide by each and every Covenant, Condition and part of said Contract, and the Conditions, Technical Specifications,Plans, and other Contract Documents thereto attached, or by reference made a part thereof and any alterations in andadditions thereto, according to the true intent and meaning in such case, then this obligation shall be and become null andvoid; otherwise, it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor shall satisfy all claims and demands incurred by the Contractor in theperformance of said Contract, and shall fully indemnify and save harmless the City from all damages, claims, demands,expense and charge of every kind (including claims of patent infringement) arising from any act, omission, or neglect ofsaid Contractor, its agents, or employees with relation to said work; and shall fully reimburse and repay to the Ciiyallcosts, damages, and expenses which it may incur in making good any default based upon the failure of the Contractor tofulfill its obligation to furnish maintenance, repairs or replacements for the fiji] guarantee period provided in the ContractDocuments. then this obligation shall be null and void; otherwise it shall remain in fill force and effect;

PROVIDED F1.JRTI{ER, that if said Contractor shall at all times promptly make payments of all amounts lawfully due toall persons supplying or furnishing it or its subcontractors with labor and materials, rental machinery, tools or equipmentused or performed in the prosecution of work provided for in the above Contract andthat if the Contractor will indemnifyand save harmless the City for the extent of any and all poyments in connection with the carrying out of such Contract,then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor fails to duly pay for any labor, materials, team hire, sustenance,provisions, provender, gasoline, lubricating oils, fuel oils, grease, coal, or any other supplies or materials used or consumedby said Contractor or its subcontractors in performance of the work contracted to be done, or fails to pay any person whosupplies rental machinery, tools or equipment, all amounts due as the result of the use of such machinery, tools orequipment in the prosecution of the work, the Surety will pay the same in any amount not exceeding the amount of thisobligation, together with interest as provided by law;
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PROVIDED FURTHER, that the said Surety, for value received, hereby stipulates and agrees that no change, extensionof time. alteration or addition to the terms of the Contract, or to contracts with others in connection with this project, orthe work to be performed thereunder, or the Technical Specifications and Plans accompanying the same, shall in any wayaffect its obligation on this bond and it does hereby waive notice of any change, extension of time, alteration or additionto the terms of the Contract, or contracts, or to the work, or to the Technical Specifications and Plans.

-)

(Accompany this bond with Attorney-in-Fact’s authority from the Surety to execute bond, certified to include thr date of )
the bond).

APPROVED FOR THE CITY kNi) COUNTYk)F
of Denver DENVER

By:

____________________________

MA OR

By: i)
MANAGOF PUBLIC WORKS

Contract No. 201844649
2018 Directional Boring On-call

BDP-53 September 25, 2018

IN WITNESS WHEREOF, said Contractor and said Surety have executed these presents as of this
day of £CLw)g— ,20’

Jacobs LLC dba Colorado Boring Company

(rct Amricn Insurance Company
Sur

Bye

_

Attorney-In-Fact
-Rae Campbell

APPROVED AS TO FORM:
Attorney

7



GREAT AMERICAN INSURANCE COMPANY®
Administrative Office: 301 E 4TH STREET CINCINNATI, OHIO 45202 513-369-5000 FAX 513-723-2740

The number of persons authorized by
this power of attorney is not more than FOUR

No.0 14985
POWER OF ATTORNEY

KNOWALL MEN BY THESE PRESENTS: That the GREATAMERICAN INSURANCE COMPANY a corporation organized and existing under
and by virtue of the laws of the State of Ohio, does hereby nominate, constitute and appoint the person or persons named below, each individually if more than
one is named, its true and Iawftul attomey-in-fact, for it and in its name, place and stead to execute on behalf of the said Company, as surety, any and all bonds,
undertakings and contracts of suretyship, or other Titten obligations in the nature thereof; provided that the liability of the said Company on any such bond,
undertaking or contract of suretyship executed under this authority shall not exceed the limit stated below.

Name Address Limit of Power
DAVE JANSSEN STELLA FERRIS ALL OF ALL
RAE CAMPBELL KYLE DUFFORD JOHNSTOWN, $1 00,000,000.00

COLORADO

This Power ofAttonsey revokes all previous powers issued on behalf of the attorney(s)-in-fact named above.
IN WtTNESS WHEREOF the GREATAMERICAN INSURANCE COMPANY has caused these presents to be signed and attested by its appropriate

officers and its corporate seal hereunto affixed this 2ND day of NOVEMBER 2015
Attest GREAT AMERICAN INSURANCE COMPANY

4cc_
Assistant Secretai3’ Divisional Senior Vice President

STATE OF OHIO, COUNTY OF HAMILTON - ss: DAVID C. KITCHIN (87737724o5)

On this 2ND day of NOVEMBER , 2015 , before me personally appeared DAVID C. KITCHIN, to me
known, being duly sworn, deposes and says that he resides in Cincinnati, Ohio, that he is a Divisional Senior Vice President of the Bond Division of Great
American Insurance Company, the Company described in and which executed the above instrument; that he knows the seal of the said Company; that the seal
affixed to the said instrument is such corporate seal; that it was so affixed by authority of his office under the By-Laws of said Company, and that lie signed Ins
name thereto by like authority.

SusanA.Kchorst

E3O2O

This Power ofAttorney is granted by authority of the following resolutions adopted by the Board of Directors of Great American Insurance Company
by unanimous written consent dated June 9, 2008.

RESOLVED: Thai the Divisional President, the several Divisional Senior Vice Presidents, Divisional Vice Presidents and Divisonal Assistant Vice
Presidents, or anj’ one of then,, be and hereby is authorized, front time to time, to appoint one or ,,,ore Attorneys-in-Fact to execute on beha(fof the Compani
as surety anv and all bonds, undertakings and contracts ofsure0’sh,, or other st’ritten obligations in the nature thereof to prescribe their respective duties and
the respective limits of their authority; and to revoke any soc/i appointment at any time.

RESOLVED FURTHER: Thai the Company seal and the signature ofany of the qforesaid officers and any Secretaty or Assistant Secretaty of the
Company may be affixed by facsimile to any power ofattorney or certificate ofeither givenfor the execution ofany bana undertaking, contract of suretyship,
or other written obligation in the nature thereof such signature and seal when so used being hereby adopted by the Company as the original signature ofsuch
officer and the original seal of the Company, to be valid and binding upon the Company s,’ith the same force and effect as though manually affised.

:1 JUt)))
CERTIFICATION V V

I, STEPHEN C. BERAHA, Assistant Secretary of Great American Insurance Company, do hereby certil’ that the foregoing Power ofAttorney and
the Resolutions of the Board of Directors of June 9, 2008 have not been revoked and a.re now in full force and effect.

Signed and sealed this day of , -

• 4cc

_

Assistant Secretary

Si 029AF (06/i 5(



F
THE MILE HIGH CITY

PERFORMANCE AND PAYMENT BOND
SURETY AUTHORIZATION

FAX NUMBER: 720-913-3183
TELEPHONE NUMBER: 720-913-3267

Assistant City Attorney
201 W. Colfax Ave. Dept 1207
Denver, Colorado 80202

RE Jacobs Investments, LLC dba Colorado Boring Company

Contract No: 201844649
Project Name: 2018 Directional Boring Master On-Call

Contract Amount: $450,000
Performance and Payment Bond No.: 4955421

Dear Assistant City Attorney,

The Performance and Payment Bonds covering the above captioned project were executed by this agency, through(rt Amrinn Insurance Company insurance company,on November21 ,2018.

We hereby authorize the City and County of Denver, Department of Public Works, to date all bonds and powers ofattorney to coincidc with the date of the contract.

If you should have any additional questions or concerns, please don’t hesitate to give me a call at970-635-9400

Thank you.

Sincerely,

Rae Campbell
Great American Insurance Company

Denver Public Works/Office of the Executive Director
201 West Colfax Avenue, Dept 608 I Denver, Co 80202

www.denverQv.orc]diw
p. 720.865.8630 I f. 720.865.8795

311 I POCI(ETGOV.COM I OENVERGOIJ.ORG I DEflVER 8 TV
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JACOINV-01 RCAMPBELL
.4€ZZRL

DATE (MM/DDIYYYY)CERTIFICATE OF LIABILITY INSURANCE
11/21/2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THISCERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIESBELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZEDREPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement onthis certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

CONTACTPRODUCER
NAME: -

PFS Insurance Group PHONE
4848 Thompson Parkway Suite 200 (AIC, No, Ext): (970) 6359400

, to>:(97O) 635-9401
E-MAILJohnstown, CO 80534 ADDRESS: infornypfsinsurance.com - -- -

-- INSURER(S)AFFORDING COVERAGE - NAIC#

- -- INSuRERA:Phoenix Insurance Company 25623
INSURED iyBYr5 Property Casualty Company of America 25674 -Jacobs Investments, LLC dba Colorado Boring, LLC

INSuRER C Travelers Indemnity Company 25658Jon Jacobs
3813 Canal Drive !INsuRERDPinnacol Assurance Co - - 41190 - -
Fort Collins, CO 80524 INSURER E - - -- - - -

INSuRER F:

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIODINDICATED. NOTWTHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THISCERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. - -- -

POLICY EFF POLICY EXP
INSR

TYPE OF INSURANCE
ADDL SuBR
INSD wvo POLICY NUMBER IMMIDDIYYYYI IMMIDDIYYYYI LIMITS

A X COMMERCIAL GENERAL LIABILrTY
EACH OCCURRENCE $ 1,000,000

CLAIMS-MADE X OCCUR DT-CO-4H829467-PHX-18 08/0112018 08/01/2019 DAMAGETORENTED 300,000PREMISES (Ea occurrence) $ -
x BlanketAdd’Ilnsd

MED EXP(Anyoneperson) - 10000
X BlanketWaiver - PERSONAL&ADVINJURY s 1,000,000

2,000,000GEN’L AGGREGATE LIMIT APPLIES PER GENERAL AGGREGATE $ - -
POLICY PRO-

- 2,000,000JECT LOC
PRODuCTS-COMPIOPAGG - $ -- - --

OTHER Limited Pollution
$B AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT 1,000,000(Da accident) - - $ - -

X ANY AUTO DT-81 0-4H829467-TIL-1 8 08101/2018 08101/2019 BODILY INJURY (Per person) - $ - - - - -- OWNED SCHEDULED
AUTOS ONLY - AUTOS BODILY INJURY(Peracciderl) S - - -

X HIRED X NON-OWNED PROPERTY DAMAGEAUTOS ONLY AUTOS ONLY (Per accident) $ - -
x Blankel AddI Insd Blanket Waiver

$C UMBRELLA LIAB X OCCUR EACH OCCURRENCE $
2,000,000

X EXCESS LIAB CLAIMS-MADE CUP-7J468879-TIL-18-26 08/01/2018 08/01/2019
AGGREGATE -- 2,000,000

DED X RETENTIONS 10,000
$o WORKERS COMPENSATION V PER 0TH-AND EMPLOYERS’ LIABILITY “ STATUTE - ER - -- -Y/N 4211616 08l01/2018 08/01/2019 1,000,000ANY PROPRIETORIPARTNER/EXECUTIVE EL EACH ACCIDENT $OFFICER/MEMBER EXCLUDED? N I A -

- i ,ooo,ooo(Mandatory in NHI
E L DISEASE - EA EMPLOYEE $If yes. describe under

1,000,000DESCRIPTION OF OPERATIONS below B L DISEASE - POLICY LIMIT $B Leased/Rented Equip QT-660-8137P008-TIL-18 08/01/2018 08/01/2019 $5,000 Deductible 300,000

DESCRIPTION OF OPERATIONS I LOCATIONS I VEHICLES (ACORD 101, AdditIonal Remarks Schedule, may be attached if more space is required)Project: 201844649; 2018 Directional Boring Master On Call. The City and County of Denver, its Elected and Appointed Officials, Employees and Volunteersare included as Additional Insured with regards to the Commercial General Liability & Business Auto.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED INCity and County of Denver Contracting Department ACCORDANCE WITH THE POLICY PROVISIONS.201 W. Colfax Ave.

Denver, CO 80202
AUTHORIZED REPRESENTATIVE

ACORD 25 (201 6/03) © 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD
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PERFORMANCE AND PAYMENT BOND 
SURETY AUTHORIZATION 

(SAMPLE) 
 
 
 

FAX NUMBER:   720-913-3183 
TELEPHONE NUMBER:  720-913-3267 
 
 
 
Assistant City Attorney 
201 W. Colfax Ave. Dept 1207 
Denver, Colorado 80202 
 
RE: (Company name) 
 
 Contract No: 201844649 
 Project Name: 2018 Directional Boring Master On-Call 
 Contract Amount:  
 Performance and Payment Bond No.:  
 
Dear Assistant City Attorney, 
 
The Performance and Payment Bonds covering the above captioned project were executed by this agency, through  
            insurance company, 
on     , 20__. 
 
We hereby authorize the City and County of Denver, Department of Public Works, to date all bonds and powers of 
attorney to coincide with the date of the contract. 
 
If you should have any additional questions or concerns, please don’t hesitate to give me a call at  
  . 
 
Thank you. 
 
Sincerely, 
 
 
 
 

Denver Public Works/Office of the Executive Director 
201 West Colfax Avenue, Dept 608 | Denver, CO 80202 

www.denvergov.org/dpw 
p. 720.865.8630 | f. 720.865.8795 

 

 

http://www.denvergov.org/
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N O T I C E     O F     A P P A R E N T     L O W     B I D D E R 
(SAMPLE) 

 
Current Date 
 
To:  
  
  
 
Gentlemen: 
 
The MANAGER OF PUBLIC WORKS has considered the Bids submitted on October 25, 2018 for work to be done and 
materials to be furnished in and for: 
 
PROJECT No.  201844649;  2018 DIRECTIONAL BORING MASTER ON-CALL 
 
as set forth in detail in the Contract Documents for the City and County of Denver, Colorado.  It appears that your Bid is fair, 
equitable, and to the best interest of the City and County; therefore, said Bid is hereby accepted at the bid price contained 
herein, subject to execution of the Contract Documents and your furnishing the items specified below, the total cost thereof 
(Contract Amount Written), (Contract Amount Numeric). 
 
It will be necessary for you to appear forthwith at the office of the Department of Public Works, Finance and Administration, 
201 W. Colfax Ave. Dept 614, Denver, Colorado 80202, to receive the said Contract Documents, execute the same and return 
them to the Department of Public Works, Finance and Administration, within the time limit set forth in the Bid Proposal. 
 
In accordance with the requirements set forth in the Contract Documents, you are required to furnish the following documents: 
 
a. Insurance Certificates:  General Liability and Automotive Liability, Workman’s Compensation and 
 Employer Liability; or any other coverage required by the contract; and 
b. One original plus four copies of the Power of Attorney relative to Performance and/or Payment Bond; 
 
All construction Contracts made and entered into by the City and County of Denver are subject to Affirmative Action and 
Equal Opportunity Rules and Regulations, as adopted by the Manager of Public Works, and each contract requiring payment 
by the City of one-half million dollars ($500,000.00) or more shall first be approved by the City Council acting by ordinance 
and in accordance with Section 3.2.6 of the Charter of the City and County of Denver. 
 
Prior to issuance of Notice to Proceed, all Equal Opportunity requirements must be completed.  Additional information may 
be obtained by contacting the Director of Contract Compliance at (720-913-1700). 
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NOTICE  OF  APPARENT  LOW BIDDER 
(SAMPLE) 

 
PROJECT  NO.  201844649   
Page 2 
 
The Bid Security submitted with your Bid, will be returned upon execution of the Contract and furnishing of the Performance 
Bond.  In the event you should fail to execute the Contract and to furnish the performance Bond within the time limit specified, 
said Bid Security will be retained by the City and County of Denver as liquidated damages, and not as a penalty for the delay 
and extra work caused thereby. 
 
 
Dated at Denver, Colorado this __________ day of ___________20___. 
 
 
 CITY AND COUNTY OF DENVER 
 
 
 
 
 
 
 By __________________________________________                                                                                      
  Manager of Public Works 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Denver Public Works/Office of the Executive Director 
201 West Colfax Avenue, Dept 608 | Denver, CO 80202 

www.denvergov.org/dpw 
p. 720.865.8630 | f. 720.865.8795 

 

 
  

http://www.denvergov.org/
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Current Date 
NOTICE TO PROCEED 

(SAMPLE) 
 
Name  
Company 
Street 
City/State/Zip 
 
CONTRACT NO.  201844649; 2018 DIRECTIONAL BORING MASTER ON-CALL 
 
 
In accordance with General Contract Condition 302 of the Standard Specifications for Construction, General 
Contract Conditions, 2011 Edition, you are hereby authorized and directed to proceed on    with 
the work of constructing contract number  201844649, as set forth in detail in the contract documents for the 
City and County of Denver.  
 
With a contract time of _________ calendar days, the project must be complete on or before   . 
 
If you have not already done so, you must submit your construction schedule, in accordance with General 
Contract Condition 306.2.B, to the Project Manager within 10 days.  Additionally, you must submit your tax 
exempt certificate, and copies of your subcontractors’ certificates, in accordance with General Contract 
Condition 323.5, to the Project Manager as soon as possible.  Failure to submit these certificates will delay 
processing of payment applications. 
 
Sincerely, 
 
 
 
Lesley B. Thomas 
City Engineer  
 
 
 
cc: 
 
 
 

 
Denver Public Works/Office of the Executive Director 

201 West Colfax Avenue, Dept 608 | Denver, CO 80202 
www.denvergov.org/dpw 

p. 720.865.8630 | f. 720.865.8795 
 

 
 

  

http://www.denvergov.org/
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Certificate of Contract Release 

(SAMPLE) 
 
 
 
 

Date 
 
Name  
Company 
Street 
City/State/Zip 

RE:  Certificate of Contract Release for 
201844649, 2018 DIRECTIONAL BORING MASTER ON-CALL 

 
 
 

Received this date of the City and County of Denver, as full and final payment of the cost of the improvements 
provided for in the foregoing contract,                                                           dollars and                                cents ($                     
), in cash, being the remainder of the full amount accruing to the undersigned by virtue of said contract; said cash 
also covering and including full payment for the cost of all extra work and material furnished by the undersigned in 
the construction of said improvements, and all incidentals thereto, and the undersigned hereby releases said City and 
County of Denver from any and all claims or demands whatsoever, regardless of how denominated, growing out of 
said contract. 
 
And these presents are to certify that all persons performing work upon or furnishing materials for said improvements 
under the foregoing contract have been paid in full and this payment to be made is the last or final payment. 
 
 
__________________________________________________________________________________ 
Contractor’s Signature       Date Signed 

 
If there are any questions, please contact me by telephone at (720) 913-XXXX.  Please return this document via 
facsimile at (720) 913-1805 and mail to original to the above address. 

 
 

 
 

Denver Public Works/Office of the Executive Director 
201 West Colfax Avenue, Dept 608 | Denver, CO 80202 

www.denvergov.org/dpw 
p. 720.865.8630 | f. 720.865.8795 

 

 
 
 
 

http://www.denvergov.org/
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SC-28 
 

On Call Specific Contract Forms 
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Change Rider 
 
 
 
 
 

 
 
 

CHANGE RIDER 
#  

 
For Bond No.     on behalf of         
    dated     ,  , and in favor of the City and County of 
Denver. 
 
The surety hereby gives its consent to the incorporation of the obligations and requirements set forth in Work 
Order No. 201844649, Proposal Request No.  , Contract Control No.    , 2018 
DIRECTIONAL BORING MASTER ON-CALL, and under Bond No.    , a copy of 
the penal sum of this bond shall be increased by        
   dollars and     cents ($  ), lawful money of the United 
States of America. 
 
Provided, however, that the aggregate liability of the surety for any losses occurring prior to the 
effective date of this change shall not exceed $   , unless modified by subsequent 
Change Riders.  In no event shall the suretys’ liability be cumulative. 
 
Except as modified herein, Bond No.    , dated    ,  , is affirmed 
and ratified in each and every particular. 
 
Executed this     day of   , 20__. 
 
(Contractor)      (Surety) 
 
 
             
        
 
 

Approved for the City and County of Denver 
 

By:       
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Proposal Request 
  

 
 

 
 
CONTRACT NO. 201844649 – 2018 DIRECTIONAL BORING MASTER ON-CALL 
 
 
CITY & COUNTY OF DENVER, PROJECT MANAGMENT OFFICE 
DEPARTMENT OF PUBLIC WORKS, 201 W. COLFAX AVE., DEPT. 509 •DENVER, CO, 80202•(720) 
913-XXXX, FAX (720) 913-XXXX 
 
CONTRACTOR:___________________________  
PROJECT ID #:  ___________________________ 
WORK ORDER NAME: _______________________ 
CONTRACT NO._______PROJECT 
NAME____________ 

PROPOSAL REQUEST NO._________:   
DATE:___________________________   

 
 
 
Submit an itemized quotation for the work described below.  Include all costs, time necessary to perform the 
described work, and the MBE & WBE participation (percentage of work) on the Proposal Request Pricing 
Worksheet. 
 
This is not a change order, field order or a notice to proceed with the work described. 
 
 
Description: 
 
 
 
 
 
 

Note: All work shall be performed under Annual Contract No. 201844649 dated___________, 20__. 
Liquidated Damages for this Project will be $____ per day.  ) 
 
Proposal Request Pricing Worksheet to be returned by___________, 20__.   
 
Attachments: 
 
      
ISSUED BY:      ______________________________________ 
  PUBLIC WORKS/TRANSPORTATION/PROJECT MANAGEMENT OFFICE 
cc:      
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CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS

CONTRACT NO.: 201844649
PROJECT NAME: 2018 Directional Boring Master On-call

ADDENDUM NO. j_ TO CONTRACT DOCUMENTS

Bidders are hereby instructed that the drawings, specifications, and other contract documents are modified, corrected,
supplemented and/or superseded for the above-mentioned project as hereinafter described in the following
attachments:

Special Conditions 19
The following language shall replace SC-19 in the contract documents:

“SC-19 PERFORMANCE AND PAYMENT BOND
Title 15 of the General Contract Conditions shall generally apply to this Contract as supplemented by the
following:

A Performance and Payment Bond, in the form included in these Contract Documents, shall be furnished covering
all Work performed hereunder. An initial bond in the amount of Four hundred fifty thousand Dollars and No
Cents ($450,000.00) shall be provided at the time of Contract execution. As additional Work is authorized
Contractor shall provide properly executed bond Change Riders, in the form included in these Contract
Documents, in amount(s) not less than one hundred percent (100%) of all Work for which Final Settlement has not
occurred.”

Questions and Answers:

1. Will there be any requirements for an on-site environmental person (or a CABI) for the potholing or HDD
work done under this contract (where subsurface debris or fill materials are being encountered) or will
these services be provided by the City?
Al The City will take on the task. There will not be an environmental bid item on this contract, but if
hazardous material is encountered, the Department of Public Health and Environment will be brought in to
assess.

This ADDENDUM shall be attached to, become a part of, and be returned with the Bid Proposal.

Date

The undersigned bidder acknowledges receipt of this Addendum. The Proposal submitted herewith is in accordance
with the stipulations set forth herein.

Contractor

ADDENDUM NO. 1

_________

Date

Contract No. 201844649
2018 Directional Boring On Call

41iy
LeIey B. Thomas

City Engineer

/

Addendum #1 September 25, 2018
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Office of Human Resources

201W. Coifax, Department 412

Denver, Co 80202

p: 720.913.5751

D E N V E R f: 720.913.5720

www.denvergov.org/csaTHE MILE HIGH CITY

TO: All Users of the City of Denver Prevailing Wage Schedules

FROM: Susan Keller, Human Resources Technician, Classification & Compensation

DATE: Monday, July 16, 2018

SUBJECT: Latest Change to Prevailing Wage Schedules

Please be advised, prevailing wage rates for some building, heavy, highway, and residential
construction trades have not been updated by the United States Department of Labor (DOL)
since March 1, 2002. The Career Service Board, in their meeting held on April 21, 2011,
approved the use of the attached supplemental wage rates until prevailing wage rates for
these classifications of work are again published by the United States Department of Labor
in accordance with the Davis-Bacon Act.

The effective date for this publication is Friday, July 13, 2018 and applies to the City and
County of Denver for HIGHWAY CONSTRUCTION PROJECTS in accordance with the
Denver Revised Municipal Code, Section 20-76(c).

General Wage Decision No. C0180019
Superseded General Decision No. C0201 70019

Modification No. I
Publication Date: 07/13/2018

(5 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are
employed pursuant to, and individually registered in, a bona fide apprenticeship program
registered with the U.S. Department. Of Labor (DOL). The employer and the individual
apprentice must be registered in a program, which has received prior approval, by the DOL.
Any employer, who employs an apprentice and is found to be in violation of this provision,
shall be required to pay said apprentice the full journeyman scale.

Attachments as listed above.

for City Se,vices
Denver gets it done!



General Decision Number: C0l80019 07/13/2018 C0l9

Superseded General Decision Number: C020170019

State: Colorado

Construction Type: Highway

Counties: Denver and Douglas Counties in Colorado.

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.35 for calendar year 2018 applies to all contracts
subject to the Davis—Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.35 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2018. The EO minimum wage rate will be adjusted annually.
Please note that this EO applies to the above—mentioned types
of contracts entered into by the federal government that are
subject to the Davis—Bacon Act itself, but it does not apply to
contracts subject only to the Davis—Bacon Related Acts,
including those set forth at 29 CFR 5.1(a) (2)—(60) . Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/05/2018
1 07/13/2018

* CARP99O1—008 05/01/2018

Rates Fringes

CARPENTER (Form Work Only) $ 25.50 9.47

ELECOO68—016 03/01/2011

Rates Fringes

TRAFFIC SIGNALIZATION:
Traffic Signal Installation

Zone 1 $ 26.42 4.75%+8.68
Zone 2 $ 29.42 4.75%+8.68

TRAFFIC SIGNAL INSTALLER ZONE DEFINITIONS

Zone 1 shall be a 35 mile radius, measured from the following
addresses in each of the following cities:

Colorado Springs - Nevada & Bijou
Denver — Ellsworth Avenue & Broadway
Ft. Collins — Prospect & College
Grand Junction - 12th & North Avenue
Pueblo — 1-25 & Highway 50
All work outside of these areas shall be paid Zone 2 rates.



ENGI0009—008 05/01/2017

Rates Fringes

POWER EQUIPMENT OPERATOR:
(3) -Hydraulic Backhoe
(Wheel Mounted, under 3/4
yds), Hydraulic Backhoe
(Backhoe/Loader
combination), Drill Rig
Caisson (smaller than
Watson 2500 and similar),
Loader (up to and
including 6 cu. yd.) $ 27.60 10.10
(3)-Loader (under 6 cu.
yd.)

Denver County $ 27.60 10.10
(3)—Motor Grader (blade—
rough)

Douglas County $ 27.60 10.10
(4)—Crane (50 tons and
under), Scraper (single
bowl, under 40 cu. yd) $ 27.75 10.10
(4)-Loader (over 6 cu. yd)
Denver County $ 27.75 10.10

(5)—Drill Rig Caisson
(Watson 2500 similar or
larger), Crane (51—90
tons), Scraper (40 cu.yd
and over) $ 27.92 10.10
(5)-Motor Grader (blade-
finish)
Douglas County $ 27.92 10.10

(6)—Crane (91—140 tons) $ 28.55 10.10

SUCO2O11—004 09/15/2011

Rates Fringes

CARPENTER (Excludes Form Work) .. .$ 19.27 5.08

CEMENT MASON/CONCRETE FINISHER
Denver $ 20.18 5.75
Douglas $ 18.75 3.00

ELECTRICIAN (Excludes Traffic
Signal Installation) $ 35.13 6.83

FENCE ERECTOR (Excludes
Link/Cyclone Fence Erection) $ 13.02 3.20

GUARDRAIL INSTALLER $ 12.89 3.20

HIGHWAY/PARKING LOT
STRIPING: Painter

Denver $ 12.62 3.21
Douglas $ 13.89 3.21

IRONWORKER, REINFORCING
(Excludes Guardrail



Installation).$ 16.69 5.45

IRONWORKER, STRUCTURAL
(Includes Link/Cyclone Fence
Erection, Excludes Guardrail
Installation) $ 18.22 6.01

LABORER
Asphalt Raker $ 16.29 4.25
Asphalt Shoveler $ 21.21 4.25
Asphalt Spreader $ 18.58 4.65
Common or General

Denver $ 16.76 6.77
Douglas $ 16.29 4.25

Concrete Saw (Hand Held) . . . .$ 16.29 6.14
Landscape and Irrigation... .$ 12.26 3.16
Mason Tender-
Cement/Concrete

Denver $ 16.96 4.04
Douglas $ 16.29 4.25

Pipelayer
Denver $ 13.55 2.41
Douglas $ 16.30 2.18

Traffic Control (Flagger) . . .$ 9.55 3.05
Traffic Control (Sets
Up/Moves Barrels, Cones,
Install Signs, Arrow
Boards and Place
Stationary Flags) (Excludes
Flaggers) $ 12.43 3.22

PAINTER (Spray Only) $ 16.99 2.87

POWER EQUIPMENT OPERATOR:
Asphalt Laydown

Denver $ 22.67 8.72
Douglas $ 23.67 8.47

Asphalt Paver
Denver $ 24.97 6.13
Douglas $ 25.44 3.50

Asphalt Roller
Denver $ 23.13 7.55
Douglas $ 23.63 6.43

Asphalt Spreader $ 22.67 8.72
Backhoe/Trackhoe

Douglas $ 23.82 6.00
Bobcat/Skid Loader $ 15.37 4.28
Boom $ 22.67 8.72
Broom/Sweeper

Denver $ 22.47 8.72
Douglas $ 22.96 8.22

Bulldozer $ 26.90 5.59
Concrete Pump $ 21.60 5.21
Drill

Denver $ 20.48 4.71
Douglas $ 20.71 2.66

Forklift $ 15.91 4.68
Grader/Blade

Denver $ 22.67 8.72
Guardrail/Post Driver $ 16.07 4.41
Loader (Front End)



Douglas $ 21.67 8.22
Mechanic

Denver 22.89 8.72
Douglas 23.88 8.22

Diler
Denver 23.73 8.41
Douglas $ 24.90 7.67

Roller/Compactor (Dirt and
Grade Compaction)

Denver 20.30 5.51
Douglas 22.78 4.86

Rotomill. . . 16.22 4.41
Screed

Denver $ 22.67 8.38
Douglas $ 29.99 1.40

Tractor $ 13.13 2.95

TRAFFIC SIGNALIZATION:
Groundsman

Denver $ 17.90 3.41
Douglas $ 18.67 7.17

TRUCK DRIVER
Distributor

Denver $ 17.81 5.82
Douglas $ 16.98 5.27

Dump Truck
Denver $ 15.27 5.27
Douglas $ 16.39 5.27

Lowboy Truck $ 17.25 5.27
Mechanic $ 26.48 3.50
Multi-Purpose Specialty &

Hoisting Truck
Denver $ 17.49 3.17
Douglas $ 20.05 2.88

Pickup and Pilot Car
Denver $ 14.24 3.77
Douglas $ 16.43 3.68

Semi/Trailer Truck $ 18.39 4.13
Truck Mounted Attenuator .$ 12.43 3.22
Water Truck

Denver $ 26.27 5.27
Douglas $ 19.46 2.58

WELDERS — Receive rate prescribed for craft performing
operation to which welding is incidental.



Office of Human Resources

Supplemental rates

(Specific to the Denver Projects)

Revised 4/11/2017)

Classification Base Fringe

Ironworker (Ornamental) $26.05 $12.00
Laborer Removal of Asbestos $21.03 $8.55
Line Construction Lineman, Gas Fitter/Welder $36.88 $9.55

Line Eq Operator/Line Truck Crew $25.74 $8.09
Millwright $28.00 $10.00
Pipefitter $30.45 $12.85
Plumber $30.19 $13.55
Power Equipment Operator
(Tunnels Above and Below
Ground, shafts and raises): Group 1 $25.12 $10.81

Group 2 $25.47 $10.85
Group 3 $25.57 $10.86
Group 4 $25.82 $10.88
Group 5 $25.97 $10.90
Group 6 $26.12 $10.91
Group 7 $26.37 $10.94

Power Equipment Operator Group 1 $22.97 $10.60
• Group 2 $23.32 $10.63

Group 3 $23.67 $10.67
Group 4 $23.82 $10.68
Group 5 $23.97 $10.70
Group 6 $24.12 $10.71
Group 7 $24.88 $10.79

Twck Driver Group 1 $18.42 $10.00
Group 2 $19.14 $10.07
Group3 $19.48 $10.11
Group4 $20.01 $10.16
Group 5 $20.66 $10.23
Group 6 $21.46 $10.31

Go to http://www envçy.ogAuditor to view the Prevailing Wage Clarification Document for a list of
complete classifications used.
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CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS

CONTRACT NO.: 201844649
PROJECT NAME: 2018 Directional Boring Master On-call

ADDENDUM NO. j_ TO CONTRACT DOCUMENTS

Bidders are hereby instructed that the drawings, specifications, and other contract documents are modified, corrected,
supplemented and/or superseded for the above-mentioned project as hereinafter described in the following
attachments:

Special Conditions 19
The following language shall replace SC-19 in the contract documents:

“SC-19 PERFORMANCE AND PAYMENT BOND
Title 15 of the General Contract Conditions shall generally apply to this Contract as supplemented by the
following:

A Performance and Payment Bond, in the form included in these Contract Documents, shall be furnished covering
all Work performed hereunder. An initial bond in the amount of Four hundred fifty thousand Dollars and No
Cents ($450,000.00) shall be provided at the time of Contract execution. As additional Work is authorized
Contractor shall provide properly executed bond Change Riders, in the form included in these Contract
Documents, in amount(s) not less than one hundred percent (100%) of all Work for which Final Settlement has not
occurred.”

Ouestions and Answers:

1. Will there be any requirements for an on-site environmental person (or a CABI) for the potholing or HDD
work done under this contract (where subsurface debris or fill materials are being encountered) or will
these services be provided by the City?
Al. The City will take on the task. There will not be an environmental bid item on this contract, but if
hazardous material is encountered, the Department of Public Health and Environment will be brought in to
assess.

This ADDENDUM shall be attached to, become a part of, and be returned with the Bid Proposal.

‘L,urA SU>41)
Le ey B. Thomas

City Engineer

/0. i
Date

The undersigned bidder acknowledges receipt of this Addendum. The Proposal submitted herewith is in accordance
with the stipulations set forth herein.

Contractor

ADDENDUM NO. j
Date

ConLract No. 201844649
2018 DiictionaI Boring On Call Addendum #1 September 25, 2018
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CITY AND COUNTY OF DENVER
PUBLIC WORKS - TRANSPORTATION

2018 DIRECTIONAL BORING MASTER ON-CALL
CCD PRO TRACKING NO. PWTES2O15-005

PILAR NO. TBD

General Contract Conditions shall be the City and County of Denver, Department of Public Works,
“Standard Specifications for Construction General Contract Conditions”, 2011 edition and hereinafter
modified shall be used for this project.

STANDARD CONSTRUCTION SPECIFICATIONS

The Standard Specifications for Construction for this Project shall consist of the applicable sections and
subsections, numbered Section 200 through Section 700, of the 2017 “Colorado Department of
Transportation Standard Specifications for Road and Bridge Construction.”

The Colorado Department of Transportation General Provisions consists of Sections 100 through 109 of
the above mentioned specifications. With the exception of General Provision Sections 101, all other
General Provisions are not applicable to this Project and are hereby deleted. In place of the deleted
sections, the City and County of Denver “Standard Specifications for Construction, General Contract
Conditions,” 2011 Edition, shall apply to this contract. Supplements or amendments to the Standard
Specifications for Construction, General Contract Conditions are listed in the Special Contract
Conditions.

The following Project Special Provisions take precedence over Specifications or Plans and supplement or
amend the referenced”
Standard Specifications for Road and Bridge Construction” adopted in 2017 by the Colorado Department
of Transportation, which is to be used to control construction of this Project.

DETAILED CONSTRUCTION SPECIFICATIONS

The Detailed Specifications for this project are defined in the City of Denver Contract Requirements and
Contract Documents.

STANDARD CONSTRUCTION DETAILS

ft is the intent of the City to use applicable details from the Colorado Department of Transportation M&S
Standards, the City of Denver’s Wastewater Management Division Standard Details, and the Denver
Water Department’s Standard Drawings, most recent editions. Drainage related appurtenances shall
follow the City and County of Denver (CCD), Department of Public Works document titled “Storm
Drainage and Sanitary Sewer Construction Detail and Technical Specifications”. This document can be
found at the following web address:
https://wwv.denvergov .org/Portals/7 II /docurnents/Standard%2ODetail%20Drawings%2OFull%2OSet.pdf

The Colorado Department of Transportation (CDOT) Special Provisions, Standard Special Provisions are
to be used for the project. Use CDOT Project Special Provisions that revise the above described
documents, and prevail over above described documents.



CITY AND COUNTY OF DENVER
PUBLIC WORKS - TRANSPORTATION

2018 DIRECTIONAL BORING MASTER ON-CALL
CCD PRO TRACKING NO. PWTES2O15-005

PILAR NO. TBD

The Colorado Department of Transportation’s Standard Specifications for Road and Bridge Construction,
dated 2017, controls construction of this project. The following Special Provisions supplement or modify
the Standard Specifications and take precedence over the Standard Specifications and Plans.

PROJECT SPECIAL PROVISIONS
Page No.

Index (May 07, 2015) i
Commencement and Completion of Work (May 07, 2015) 1
Revision of Section 101 —Definitions and Terms (May07, 2015) 2
Revision of Section 107 — Legal Relations and Responsibility to Public (May 07, 2015) 3
Revision of Section 107— Legal Relations and Responsibility to Public (May 07, 2015) 4
Revision of Section 202 — Removal of Structures and Obstructions (May 07, 2015) 6
Revision of Section 203 — Excavation and Embankment (May 07, 2015) 7
Revision of Section 208—Erosion Control (May07, 2015) 8
Revision of Section 208 — Erosion Control (May 07, 2015) 20
Revision of Section 212— Seeding, Fertilizer, Soil Conditioner, and Sodding (May 07, 2015) 21
Revision of Section 608— Sidewalks and Bikeways (May 07, 2015) 22
Revision of Section 613 — Lighting - Electrical Conductor Identification (May 07, 2015) 25
Revision of Section 613— Lighting - Electrical Conduit Pull Tape (Mule Tape) (May 07, 2015) 26
Revision of Section 613 — Lighting - Electrical Conduit - General (May 07, 2015) 27
Revision of Section 613 — Lighting - Pull Boxes/Manholes (General) (May 07, 2015) 29
Revision of Section 613 — Lighting — Electrical Conduit Proofing & Repair (May 07,201 5) 31
Revision of Section 614— Traffic Control Devices — Fiber Optic Cable — Repair (May 07, 2015) 32
Revision of Section 614 —Traffic Control Devices - Traffic Signal Controller Base (May 07, 2015) 33
Revision of Section 614 — Traffic Control Devices - Fiber Optic Cable (General) (May07, 2015) 34
Revision of Section 614—Traffic Control Devices - Loose Tube Fiber Optic Cable (May 07, 2015) 37
Revision of Section 614- Traffic Control Devices — Traffic Valve Box (May 07, 2015)45
Revision of Section 626—Mobilization (May 07, 2015) 46
Revision of Section 630—Construction Zone Traffic Control - UTC (May07, 2015) 47
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COMMENCEMENT AND COMPLETION OF WORK

Section 108 of the Standard Specifications is hereby revised for this project as follows:

Subsection 108.03 shall include the following:

The Contractor’s progress schedule may be a Bar Chart Schedule.

Salient features to be shown on the Contractor’s Progress Schedule are:

1. Notice to Proceed
2. Mobilization(s)
3. Erosion Control
4. Removals
5. Utilities
6. Boring Operation
7. Construction Traffic Control
8. Landscape Restoration



REVISION OF SECTION 101
DEFINITION AND TERMS

Section 101 of the Standard Specifications is hereby revised for this project as follows:

Technical Specifications related to construction materials and methods for the Work under this Contract
shall consist of the Colorado Department of Transportation Standard Specflcations for Road and
Bridge Construction dated 2017.

Certain terms utilized in the Specifications referred to in the paragraph above shall be interpreted to have
different meaning within the scope of this Contract. A summary of redefinitions follows:

Subsection 101.28 “Department” shall mean the City and County of Denver, Colorado.

Subsection 101.29 “Engineer” shall mean the Director of Public Works, Denver, Colorado,
or designated representative.

Subsection 101.39 “Laboratory” shall mean City and County of Denver, Colorado or their
designated representative.

Subsection 101.51 “Project Engineer” shall mean the Director of Public Works, Denver,
Colorado, or designated representative.

Subsection 101.76 “State” shall mean City and County of Denver, Colorado (where
applicable).
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REVISION OF SECTION 107
LEGAL RELATIONS AND RESPOSIBILITY TO PUBLIC

Section 107 of the Standard Specifications is hereby revised for this project as follows:

Subsection 107.06 shall include the following:

(j) Contractors shall comply with the CCD Noise Control Ordinance for all construction activities
scheduled to occur between the hours of 9:00 p.m. to 7:00 a.m. Monday — Friday and 5:00 p.m. and
8:00 a.m. Saturday through Sunday if noise levels are expected to exceed 50 dBA in residential areas
or 60 dBA in commercial areas. Nighttime construction activities exceeding noise levels during these
restricted hours may not be initiated without first obtaining this permit variance from CCD.

Under any circumstances where nighttime construction activities will take place between the
restrictive hours listed above where noise levels will exceed the noise impact thresholds, the
contractor is required to apply for a construction noise variance no less than one month before the
startup date for construction. Note: the CCD board only meets the 2’ Thursday of every month.

Applications shall be submitted through the Denver Department of Environmental Health (DEH) at a
cost of $25.00 for application processing.

The contractor is responsible for fulfilling the requirements set forth by the CCD and is responsible
for obtaining the permit variance prior to the construction startup date. All exemption requests and
permitting requirements will not be paid for separately, but will be included in the work. Copies of
the final application approval shall be provided to the CDOT RI Noise Specialist for recording and
documentation purposes demonstrating compliance with the local agencies regulations.

If the Contractor is ordered to cease operations due to violations of a noise ordinance as a result of
equipment back up alarms, the Contractor shall take whatever actions are necessary to comply with
the ordinance and continue work on the project. This includes the option of using an observer in lieu
of using the equipment’s back up alarms as allowed by 29 CFR 1926.601(b) (4) (II) of the OSHA
Safety and Health Standards. Should the Contractor fail to mitigate the noise ordinance violation,
the Contractor shall be deemed to have waived any right to a claim as a result of work suspension or
being required to perform the work at times not specified in the Contract.

If the Contractor uses an observer in lieu of back up alarms, the Contractor shall follow all of the
OSHA requirements regarding the use of observers.

All costs incidental to the foregoing requirements shall be included in the original contract prices for
the project.
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REWSION OF SECTION 107
LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Section 107 of the Standard Specifications is hereby revised for this project as follows:

Subsection 107.12 shall include the following:

The Contractor shall save all existing vegetation (including trees, shrubs, ground covers, grasses,
wetlands & riparian) in this area, except for that vegetation, which must be removed to accommodate
construction of the project, per the plans. Specific areas of vegetation to be protected shall be as directed
by the Engineer and shall be protected by using orange construction fencing, wire fencing with metal
posts or silt fence. Fencing for trees shall be installed at the drip line of the tree or as approved by the
Engineer. Equipment shall not be installed or stockpile material within 15 feet of existing trees to
remain.

The Contractor shall perform all the work in such a manner that the least environmental damage will
result. All questionable areas or items shall be brought to the attention of the Engineer for approval
prior to removal or any damaging activity.

The Contractor shall promptly report any vegetation damaged or scarred during construction to the
Engineer for assessment of damages. Damaged or destroyed fenced vegetation, shall be replaced at the
expense of the Contractor. Vegetation of replaceable size shall be replaced at the Contractor’s expense.
When trees, shrubs beyond replaceable size or wetlands have been damaged or destroyed, the Contractor
shall be liable for the appraised value based upon the official current publications. For trees and shrubs
use the International Society of Arboriculture, Guide for Plant Appraisals. The Contractor shall pay any
fines or jail time should a wetland be damaged, at no cost to the project. The value of disturbed
vegetation shall be calculated according to the following formula:

(Vegetation size) x (Species) x (Location) x (Condition) x (Arborist or Wetland Specialist) Vegetation
value

A consulting Arborist retained by the Department will determine the value of the trees and shrubs. A
consulting Wetland Specialist shall determine the value of the wetland or wetland species. This value
will be deducted from any money due to the Contractor.

The determination as to whether a plant is of replacement size or beyond will be made by the City’s
Landscape Architect or Wetland Specialist. Contact Jim Myers at CCD Forestry Department.

If the fence is knocked down or destroyed by the Contractor, the Engineer will suspend the work, wholly
or in part, until the fence is repaired to the Engineer’s satisfaction at the Contractor’s expense. Time lost
due to such suspension will not be considered a basis for adjustment of time charges, but will be charged
as contract time.

The City of Denver Parks & Recreation requires compliance with the following when work is
required around trees in the public right of way. Trenching techniques shall comply with:

1. Trenching shall be no closer to the tree than the drip line (the area under the tree branches);
2. Adjust the route to avoid roots as much as possible;
3. Store soil opposite the tree side of the trench;
4. Backfill quickly and cleanly, and water roots deeply;
5. Tunneling/boring shall be at least 4 feet below ground;
6. No excavation or equipment storage shall occur in the critical root zone (see Standard Tree

Detail for Tree Protection Area to calculate critical root zone area);
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LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

1. All pit locations shall be staked and approved prior to an excavation;
2. No root 2 inches or larger shall be cut;
3. Minimize the work pit to no wider than the trench;
4. Where equipment is working near trees, protective fencing shall be erected at orjust outside

the drip line (see Standard Tree Detail for Tree Protection Area);
5. Prevent soil compaction by adding six to twelve inches of wood chips;
6. A licensed tree company shall be retained to prune broken branches as well as compensatory

pruning if necessary to help the tree recover from root loss;
7. The City & County of Denver Tree Retention and Protection Specifications must be

followed. For a copy of the Tree Protection Specifications, please contact the Forestry
Office of Denver Parks and Recreation at 720-913-0651.
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REVISION OF SECTION 202
REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Section 202 of the Standard Specifications is hereby revised for this project as follows:

Subsection 202.01 shall include the following:

This work consists of the removal of the existing traffic signal controller cabinet base (concrete
foundation or fiberglass) at locations as shown on the plans.

Subsection 202.02 shall include the following:

Work shall include the removal of concrete or fiberglass foundations, surrounding surface material, and
modificationladjustment or replacement of the existing conduit sweeps. All debris is to be disposed of in
accordance with applicable laws and regulations. Care shall be taken to not damage existing signal
conductors, fiber cable or other wiring to ensure that they can be reused for installation of the new
cabinet foundation.

At any locations where the existing cabinet bases are to be removed and a new cabinet will be installed,
the old foundation shall be replaced with a new traffic pull box and the existing conduit adjusted as
necessary. All conduit modifications required to set a new traffic pull box over the existing cabinet
conduits are considered to be included in the work for this item and will not be paid separately. All
surface materials such as concrete sidewalks shall be repaired in accordance with Denver Public Works
Rules and Regulations.

Subsection 202.03 shall include the following:

The Contractor shall safeguard any salvageable materials designated by Denver Public Works —

Transportation (Denver Traffic), and shall be responsible for the expense of repairing or replacing
damaged or missing material until it is delivered to the City and County of Denver Traffic Maintenance
Yard at 5440 Roslyn Street.

Designation of salvageable equipment and times for delivery of such items shall be coordinated with
Denver Traffic (contact Chris Lillie at 72(1-865-4066).

Signal operations shall be maintained at each of the project intersections throughout construction.

Subsection 202.11 shall include the following:

Removal of Traffic Signal Cabinet Base shall be measured by the number of locations that require the
physical removal of a concrete or fiberglass foundation.

Work shall include physical removal and disposal of existing foundation and surface material, back-
filling or repair of excavated foundation location, including any associated conduit or sidewalk
modifications, adj ustments or replacement required at the location.

Subsection 202.12 shall include the following:

Payment will be made under:

Pay Item Pay Unit
Removal of Traffic Signal Cabinet Base Each
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REVISION OF SECTION 203
EXCAVATION AND EMBANKMENT

Section 203 of the Standard Specification is hereby revised for this project as follows:

Subsection 203.05(g) Excavation shall include the following:

The work shall include One Pothole per utility per conduit crossing or as approved by the Engineer.

All surface material disturbed by potholing shall be restored in kind in accordance with the
provisions of the most recent release of the Standards and Details for the City and County ofDenver.

• All potholes must be core drilled.

• All potholes must be backfilled using only one of the following methods:
o Wet Sand
o Flowfill
o Flashfill
o The Contractor may submit a written request to use a material not specified above

(squeegee, pea gravel, and native material will not be allowed)

• Potholes in an asphalt street must be patched back using hot bituminous asphalt, minimum 9-
inch in depth.

• Potholes in a concrete street must be patched back with fast curing high strength concrete no
less than 8000 psi in 28 days and a 3000 psi in 60 minutes.

• Full concrete panel replacement is required when a third pothole is core drilled in the same
panel. The contractor that cut the last pothole (i.e. 3rd) will be required to replace the panel.

• Any pothole in a sidewalk will require a full panel replacement.

• Any pothole in the curb and gutter or any drainage way will require at a minimum, a half
panel replacement.

Delete Subsection 203.11(e) and replace with the following:

(e) Potholing. Potholing will be measured by each. All other related work, including removal of
existing pavement, backfilling, shoring and labor will not be measured and paid for separately, but
shall be included in the work.

Subsection 203.12 of the Standard Specifications shall be modified as follows:

Payment will be made under:

Pay Item Pay Unit
Potholing Each
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REVISION OF SECTION 208
EROSION CONTROL

Section 208 of the Standard Construction Specifications is hereby removed in its entirety and
replaced with the following:

PART I: DEFINITIONS

Definitions used for this Section shall consist of those listed in Title I of the City and County of
Denver “Standard Specifications for Construction, General Contract Conditions”, 2011 edition.

Definitions used for this Section hereby incorporate those identified within the City and County of
Denver Construction Activities Stormwater Manual (CASM).

Additional Definitions applicable to this Section are listed heretofore:

Basis ofPayment: The terms under which “Work” is paid, as a designated “Pay Item” in accordance
with the quantity measured and the “Pay Unit.”

Best Management Practices (BMPs): Schedules of activities, prohibitions of practices, installation
of devices, maintenance procedures, and other management practices deployed to stabilize the
construction site to prevent or reduce the pollution of State Waters (see definition below).
Stormwater BMPs can be classified as “structural” (i.e., devices installed or constructed on a site) or
“non-structural” (procedures, such as modified landscaping practices).

Colorado Department ofHealth and Environment (CDPHE): State of Colorado, Water Quality
Control Division responsible for issuance of State Construction Stormwater Permit.

Construction Activities Stormwater Discharge Permit (CASDP): Permit issued by the City for
compliance with City & County of Denver Revised Municipal Code and Department of Public
Works Rules & Regulations concerning the discharge of pollutants in storm generated runoff from
construction sites to Municipal Separate Storm Sewer System (MS4, see definition below) or State
Waters, via the Municipal Separate Storm Sewer System (MS4).

Construction Activities Stormwater Manual (CASM): City and County of Denver Construction
Activities Stormwater Manual (CASM), 2010 edition.

Colorado Department of Transportation (CDOT}: State agency that has published standards for
Erosion Control with accompanying Erosion Control Supervisor certification courses.

Erosion Control Supervisor (ECS). The Erosion Control Supervisor is assigned by the Contractor to
perform duties as described in this Section. The ECS shall be properly trained in BMPs per
requirements of Part V below, and shall be under the direction of a Professional Engineer licensed in
the State of Colorado when performing any modifications to the Project Stormwater Management
Plan (SWMP), as required by CDPHE.

Final Stabilization: Point of construction when all ground surface disturbing activities at the site
have been completed and uniform vegetative cover has reached 70% of pre-disturbance vegetative
cover, or equivalent permanent features have been employed. At this point, all temporary BMPs can
be removed, all construction and equipment maintenance wastes have been disposed of properly; and
all elements of the Stormwater Management Plan have been completed.

8
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EROSION CONTROL

Major SWMP ModUlcation: Changes to the original SWMP that removes or adds additional area to
the Project, or modifies the final hydrology or drainage of the Project. A Major SWMP Modification
requires the submission of revised Stormwater Management Plan (SWMP) elements to the Permit
Authority for review and approval. Any adjustments to a SWMP must be performed either by or
under the direction of a Professional Engineer licensed in the State of Colorado.

Minor SWMP ModifIcation: Modification to the SWMP that does NOT increase the scope or change
hydrology of the Project but: modifies/improves specific BMPs in use at site, indicates progression
in phasing of the Project, or specifies relocation of previously approved BMPs within the Project.
Any adjustments to a SWMP must be performed either by or under the direction of a Professional
Engineer licensed in the State of Colorado.

Municipal Separate Storm Sewer System (M54,): A conveyance or system of conveyances (including
roads with drainage systems, municipal streets, catch basins, curbs, gutters, ditches, man-made
channels, or storm drains):

a) Owned or operated by a State, city, town, county, district, association, or other public
body (created by or pursuant to State law) havingjurisdiction over disposal of
stormwater or other wastes, including special districts under State law such as a sewer
district, flood control district or drainage district, or similar entity, or a designated and
approved management agency under Section 208 of the Federal Clean Water Act that
discharges to State Waters;

b) Designed or used for collecting or conveying stormwater;
c) Which is not a combined sewer; and
d) Which is not part of a Publicly Owned Treatment Works (POTW).

Permit Authority: The Department authorized by the City to review and process CASDP Applications
for Capital and! or governmental sponsored Projects. The responsible City department serving as the
Permit Authority is the Public Works Project Controls Office. As a clarification, the Development
Services Department of the City serves as the point of intake and permit processing center.

Permit Enforcement Authority. The Department authorized by the City to inspect and enforce CASDP
Rules and Conditions for all construction Projects within the City’s MS4 Boundary. The responsible
City department serving as the Permit Enforcement Authority is the Wastewater Management Division
of the Department of Public Works.

State Construction Stormwater Permit: Colorado Revised Statues require that all construction
sites/development Projects, which, by definition, disturb one or more acres in area, shall be covered
by a State issued general permit for construction activities. Information on the application
requirements for the State permit can be obtained by phone at 303-692-3500; or by visiting their
offices located at 4300 Cherry Creek Drive South, Denver, CO 80246 — 1530, or on the Web at:
https ://www.colorado. gov/pacific/cdphe/news/water-qual ity-permits

State Waters: Any and all surface waters which are contained in or flow in or through this State, not
to include waters in sewage systems, waters in treatment works of disposal systems, waters in
potable water distribution systems, and all water withdrawn for use until use and treatment have been
completed.

9
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Examples of State Waters include, but are not limited to, perennial streams, intermittent or
ephemeral gulches and arroyos, ponds, lakes, reservoirs, irrigation canals or ditches, wetlands,
stormwater conveyances (when they discharge to a surface water), and groundwater.

Stormwater Management Plan (SWMP): The Stormwater Management Plan contains the
requirements necessary to accomplish all the following:

The SWMP establishes a minimum standard to construct, install, maintain, and remove required BMPs
during the life of the Contract to prevent or minimize pollution of stormwater due to erosion, sediment
transport, and construction related pollutant generated during all phases of the Project. A SWMP consists
of the following elements:

(i) CASDP Narrative Worksheet with Narrative Report. The Narrative Report and supporting
documents should fully address the methods to be used to prevent sediment, debris, and other
pollutants from entering the MS4 and! or State Waters in and around the Project area.
Proposed structural and non-structural BMPs should be described with sufficient
implementation detail to insure that the logical phases of the proposed construction Project
meet the performance standards listed in the CASM.

(ii) Proposed site drawings and Best Management Practice (BMP) installation details as they
apply to the site conforming to the Urban Storm Drainage Criteria Manual, Vol. 3, “Best
Management Practices”, most current version as issued by the Urban Drainage and Flood
Control District (UDFCD), or those established by the City’s Department of Public Works.
If erosion control drawings were included within the bid documents for the Project, they shall
be used for bid purposes and initial planning! deployment ofBMPs on the Project. If provided
drawings are signed! sealed by a Professional Engineer, they have been pre- approved by the
Permit Authority and may be used without revision for purposes of submitting for CASDP. If
provided drawings do not have signature! seal of Professional Engineer licensed by the State
of Colorado, they will require revision by the Contractor with Professional Engineer signature/
seal prior to submission to the City and County of Denver for CASDP.

(iii) Supporting documentation related to proposed BMPs that are not currently identified in
UDFCD Vol. 3 or as otherwise published by the City.

Any preparation of or adjustments to a SWMP must be performed either by or under the supervision
of a Professional Engineer or Landscape Architect, licensed in the State of Colorado. SWMP elements
submitted to the City shall also meet currently established criteria of the CDPHE as the SWMP must
meet all local, State and Federal requirements.

Substantial Completion ofErosion Control: Point of construction when permanent BMPs have been
installed, initial growth is in place, and the site is waiting for vegetative cover to reach 70% of pre
disturbance vegetative cover.
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PART II: DESCRIPTION

This Work shall consist of constructing, installing, maintaining, and removing when required, BMPs
during the life of the Contract until Final Stabilization to prevent or minimize erosion, sedimentation,
and pollution of any waters including storm, drainage ways, MS4, State Waters, and! or wetlands.
Work under this Section includes the Contractor obtaining required Permits, utilizing SWMP elements
provided in the Contract, and! or SWMP elements specifically prepared by the Contractor as defined
herein. The work shall also consist of providing on-going maintenance and monitoring of the SWMP
as may be necessary due to the specific and/or dynamic needs of the Project as well as meet all
requirements set forth within the CASM.

The Contractor shall coordinate the construction of temporary BMPs with the construction of
permanent BMPs to assure economical, effective, and continuous erosion and sediment control and
water pollution prevention throughout the construction period until Final Stabilization is achieved.

When a provision of this Section or an order by the Permit Enforcement Authority requires that an action
be immediate or taken immediately, it shall be understood that the Contractor shall at once begin effecting
completion of the action and pursue it to completion in a manner acceptable to the Permit Enforcement
Authority, and in accordance with applicable Permitting requirements.

PART III: MATERIALS

Materials to be used for BMPs shall conform to each specific detail as set forth within the Project
SWMP or as noted on the Contract Drawings.

PART IV: EROSION CONTROL PERMIT STATUS

The current SWMP status for the Project is as follows:

A SWMP is currently not required for this project as the proposed disturbed area and! or proximity to
stream does not meet the minimum criteria for requiring a CASDP. All provisions of the following
Parts V-Vlll of this Section are hereby deleted and shall not be made part of the Project. However, the
responsibilities for minimizing sediment pollution from the Project have not been waived, and as such,
the City hereby requires the Contractor to perform as specified in the following notes. Because a
SWMP and CASDP are not necessary for the Project, all cost for performance of the following notes
shall not be paid for separately, but shall be included in the work unless otherwise specified in the
section.

“A CASDP Permit will not be required for this project, however, the Contractor andlor their
authorized agents shall ensure that all potential pollutants generated during demolition,
excavation, trenching, boring, grading, or other construction Work associated with this permit, be
prevented from discharge to stormwater conveyance systems in the vicinity of the Project.

The Contractor and/or their authorized agents shall remove all sediment, mud, construction
debris, or other potential pollutants that may have been discharged to or, accumulate In the flow
lines of storm drainage appurtenances and public rights of ways of the City and County of Denver
and CDOT as a result of construction activities associated with this Project. All removals shall be
conducted in a timely manner.
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The Contractor shall be held responsible for remediation of any adverse impacts to the CCD or
CDOT MS4, State Waters, waterways, wetlands, and or other public or private properties,
resulting from work done as part of this Project.

The Contractor and/or their authorized agents shall insure that all loads of cut and fill material
imported to or exported from the Project shall be properly covered to prevent loss of the material
during transport on public rights of way.” (Sec.49-552; Revised Municipal Code)

Approved erosion and sediment control ‘Best Management Practices’ shall be maintained and
kept in good repair for the duration of the Project. All necessary maintenance and repair shall be
completed immediately upon discovery of any deficiency or defect.

The Contractor and/or their authorized agents shall implement the following Best Management
Practices (BMPs) on site during construction. Best Management Practice (BMP) installation
details and maintenance shall conform to the Urban Storm Drainage Criteria Manual, Vol. 3,
“Best Management Practices”, most current version as issued by the Urban Drainage and Flood
Control District (UDFCD), or those established by the City’s Department of Public Works.

1. VEHICLE TRACKING CONTROL: This BMP is required at all access points for
ingress/egress from off-site impervious surfaces to construction site pervious areas that are
used by vehicular traffic or construction equipment.

2. INLET PROTECTION: This BMP is required on all existing or proposed storm sewer inlets
in the vicinity of the construction site that may receive site runoff. The BMP must be
appropriate to the type of storm inlet and appropriate for the ground surface at the inlet.

3. INTERIM SITE STABILIZATION: This BMP is required to provide a measure for
preventing the discharge of sediment from construction sites where overlot grading or other
site disturbance has occurred. This BMP is particularly necessary on sites where construction
activities/disturbance will be limited to small areas of the Project site. Acceptable BMPs
include:
a) Preserving existing vegetation
b) Seeding and planting
c) Mulching
d) Mulching and seeding
e) Temporary/Permanent re-vegetation operations
f) Chemical soil stabilizer application (requires WMD approval)

4. WASTE MANAGEMENT/CONTAINMENT: This BMP requires that all construction
wastes, fuels, lubricants, chemical wastes, trash, sanitary wastes, contaminated soils or debris
shall be contained on site, protected from contact with precipitation or surface runoff
periodically removed from the construction site, and properly disposed of.
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5. SPILL PREVENTION /CONTAINMENT: This BMP defines the measures proposed for
preventing, controlling, or containing spills of fuel, lubricants, or other pollutants; and

protecting potential pollutants from contact with precipitation or runoff.

6. CHUTE WASHOUT CONTAINMENT: Water used in the cleaning of cement truck
delivery chutes shall be discharged into a predefined, bermed containment area on the job
site. The required containment area is to be bermed so that wash water is totally contained.
Wash water discharged into the containment area shall be allowed to infiltrate or evaporate.
Dried concrete waste shall be removed from the containment area and properly disposed of.
The direct or indirect discharge of water containing waste concrete to the storm sewer system
is prohibited (Sec.56-lO2a, c; Revised Municipal Code, City and County of Denver).

7. SWEEPING: This BMP requires that impervious surfaces which are adjacent to or contained
within construction sites be swept on a daily basis or as needed during the day when sediment
and other materials are tracked or discharged on to them. Either sweeping by hand or use of
Street Sweepers is acceptable. Street sweepers using water while sweeping is preferred in
order to minimize dust. Flushing off paved surfaces with water is prohibited.

8. PERIMETER CONTROL: This BMP requires that a construction site install a perimeter
control measure along the edge of the construction Site, to prevent, or filter the discharge of
surface runoff from the construction site. The type of perimeter control used shall be
determined based on site conditions and location. Maintenance and repair of the control
measure shall occur as needed, in a timely manner.

9. STOCK PILES: Soils that will be stockpiled for more than thirty (30) days shall be protected
from wind and water erosion within fourteen (14) days of stockpile construction. Stabilization
of stockpiles located within 100 feet of receiving waters, or with slopes 3 to I or greater shall
be completed within seven (7) days following stockpile construction. Stabilization and
protection of the stockpile may be accomplished by any of the following: Mulching,
Temporary/Permanent Revegetation Operations, Chemical Soil Stabilizer Application
(requires Denver Public Works approval), or erosion control matting/Geotextiles. If
stockpiles are located within 100 feet of receiving waters, a drainage way or the site
perimeter, additional sediment controls shall be required.

10. SAW CUTTING OPERATIONS: The Contractor shall protect all storm sewer facilities
adjacent to any location where pavement cutting operations involving wheel cutting, saw
cutting, or abrasive water jet cutting are to take place. The Contractor shall remove and
properly dispose of all waste products generated by said cutting operations on a daily basis or
as needed throughout the work day. The discharge of any water contaminated by waste
products from cutting operations to the storm sewer system is prohibited. (Sec.56-102a, c;
Revised Municipal Code, City and County of Denver)
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PART V: CONSTRUCTION REQUIREMENTS

A) SCHEDULES:
At least 10 working days prior to the beginning of any construction work, the Contractor shall submit
for approval a schedule for accomplishment of temporary and permanent BMPs shown in the
SWMP. This schedule shall specifically indicate the sequence of clearing and grubbing, earthwork
operations, and construction of temporary and permanent BMPs. The schedule shall include BMPs
for all areas within the Project boundaries, including but not limited to, haul roads, borrow pits, and
storage and other staging sites. Work shall not be started until the BMP schedule has been approved
in writing by the Project Manager, and on site pre-construction inspection is performed and approved
by CCD’s NPDES inspector. Once the work has started, and during the active construction period,
the Contractor shall update the schedule for all BMPs on a regular basis, and as required to keep the
SWMP in compliance.

B) CONSTRUCTION IMPLEMENTATION:
The Contractor shall incorporate into the Project all BMPs that are appropriate for the current phase of
work, as outlined in the accepted schedule.

C) UNFORSEEN CONDITIONS: The Contractor shall direct the ECS (under the supervision of a
Professional Engineer licensed in the State of Colorado) to design and implement BMPs for correcting
conditions unforeseen during design of the Project, or as possible for emergency situations, which arise
during construction. The Project’s SWMP, UDFCD Vol 3 standards and details, and CDOTs “Erosion
Control and Storm-Water Quality Guide,” and any approved modification to these documents as
proposed by the Contractor, shall be used as reference documents for the purpose of designing
appropriate BMPs. Measures and methods proposed by the Contractor to deal with unforeseen conditions
shall be reviewed and approved in writing by the Permit Enforcement Authority and the Project Manager
prior to implementation and construction.

In an emergency situation, the Contractor shall use best judgment for immediately responding to the
emergency situation as it arises, and shall notify the Permit Enforcement Authority and ECS of the
emergency situation and BMPs employed in response as soon as practical after installation.

D) PERMITS:
The Contractor shall obtain all required permits for the Project including those required by federal,
state, and local agencies. The Contractor shall obtain (or transfer from the City when specified)
required erosion control and water quality permits and shall be responsible for compliance with all
requirements under any such permits.

E) EROSION CONTROL SUPERVISOR:
Contractor shall assign to the Project an employee or subcontractor to serve as Erosion Control
Supervisor (ECS). The ECS shall be a person other than the Contractor’s superintendent, foreman or
equivalent supervisory position. The ECS shall be experienced in aspects of BMP construction and
have satisfactorily completed a Colorado DOT or equivalent ECS training program authorized by the
City. Proof that this requirement has been met shall be submitted to the Project Manager at least ten
working days prior to the beginning of any soil disturbance work. A list of authorized ECS training
programs is available from the City upon request. Additionally, per definition, the ECS shall be under
the direction of a Professional Engineer licensed in the State of Colorado when performing any
modifications to the Project Stormwater Management Plan (SWMP).
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EROSION CONTROL

The ECS shall be responsible for oversight of the implementation, maintenance, and revision of the
SWMP for the duration of the Project. CCD requires the ECS to fulfill responsibilities as outlined by
CDPS such as having financial control and authority to implement BMPs. The ECS’s responsibilities
shall be as follows:

1) Ensure compliance with all water quality permits or certifications in effect during the construction
work.

2) Supervise the installation, construction, and maintenance of all BMPs specified in the Contract
and coordinate the construction of BMPs with all other construction operations.

3) Direct the implementation of suitable BMPs as necessary to correct unforeseen conditions or
emergency situations. Direct the dismantling of those features when their purpose has been
fulfilled due to completion of each Project phase unless the Permit Enforcement Authority agrees
that the features be left in place.

4) Attend the preconstruction conference, erosion control preconstruction inspection, Project
scheduling meetings, weekly construction] field meetings, substantial completion and final
stabilization inspections, and other meetings regarding construction that could impact water
quality.

5) Evaluate all non-stormwater coming onto the site, such as springs, seeps, and landscape irrigation
return flow. If such flow is identified, the ECS shall propose appropriate SWMP modifications to
the Contractor to protect off-site water from becoming contaminated with sediment or other
pollutants.

6) Coordinate with the Contractor to implement necessary actions to reduce anticipated or presently
existing water quality or erosion problems resulting from construction activities.

7) Coordinate with the Contractor to ensure all labor, material, and equipment deployed to meet
SWMP requirements is judged appropriately.

8) During construction, update and record the following items in the SWMP as changes occur:
(i) Construction boundaries (may require Major SWMP Modification)
(ii) Areas of disturbance (may require Major SWMP Modification)
(iii) Areas used for storage of construction materials, equipment, soils, or wastes.
(iv) Location of any dedicated asphalt or concrete batch plants.
(v) Location of construction offices and staging areas.
(vi) Location of work access routes during construction.
(vii) Location of borrow and waste.
(viii) Location of temporary and permanent stabilization

The ECS shall start a new site map before the current one becomes illegible. All site maps shall remain
with the SWMP paperwork.
9) Amend the SWMP whenever there are: additions, deletions, or changes in locations of BMPs.

SWMP revisions shall be recorded immediately. Items shall be dated and signed at time of
occurrence. Specifically, amendments shall include the following:

(i) A change in design, construction, operation, or maintenance of the site which would
require the implementation of new or revised BMPs; or

(ii) Changes when the SWMP proves to be ineffective in achieving the general objectives
of controlling pollutants in stormwater discharges associated with construction
activity.

(iii) Changes when temporary BMPs are no longer necessary from changes in Project phase
and are removed. All inspection and maintenance activities or other repairs shall be
documented.
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All inspection and maintenance activities or other repairs shall be documented. The SWMP and
documentation shall be kept on the Project site at all times.
10) Modify the site map with arrows to indicate direction of surface and storm water flowing across

the Project site.
11) When adding or revising BMPs in the SWMP, amend the narrative to explain what, when, where,

why, and how the BMP is being used, and add a detail to the SWMP.
12) If using existing topography, vegetation, etc. as a BMP, label it as such in the SWMP site map;

amend the Narrative to explain when, why, and how the BMP is being used in the SWMP.
13) Record on the SWMP, and implement the approved plan for concrete and asphalt saw cutting,

grinding, and milling containment and removal.
14) Update the potential pollutants list in the SWMP throughout construction meeting CASDP

requirements.
15) Spills, leaks, or overflows that result in the discharge of pollutants shall be documented on the

inspection form. The ECS shall record the time and date, weather conditions, reasons for spill, and
how it was remediated. The ECS shall immediately report to the Contractor and Project Manager
the following instances of noncompliance:

(i) Noncompliance which may endanger health or environment.
(ii) Spills or discharge of hazardous substance or oil which may cause pollution of the City

MS4 or State Waters.
(iii) Discharge of stormwater which may cause an exceedance of a water quality standard.

16) Perform a thorough inspection of the stormwater management system at least
every seven (7) days and within 24 hours after any precipitation or snowmelt event
with the potential to cause surface erosion. If no land disturbing construction activities
are present during a storm event, post-storm event inspections shall be conducted prior
to commencing any new land disturbing construction activities, but no later than
seventy-two (72) hours following the storm event. The inspection records shall be kept
on-site in a written or previously approved format. Inspections shall be conducted
during the progress of the work, during work suspensions, or until Final Stabilization
of all disturbed areas is approved by Permit Enforcement Authority and shall include
the following services at a minimum:

(i) The construction site perimeter, disturbed areas, and areas used for material storage
that are exposed to precipitation shall be inspected for evidence of or the potential for,
pollutants entering the drainage system. BMPs identified in the SWMP shall be
observed to ensure that they are operating correctly.

(ii) The description of potential pollutant sources, and the BMPs identified in the SWMP,
shall be revised and modified as appropriate based on the results of the inspection as
soon as practicable after such inspection. Modification to the SWMP shall be
implemented in a timely manner and in accordance with applicable Permit
requirements.

(iii) The operator shall keep a record of inspections. Uncontrolled releases of sediment or
polluted storm water or measurable quantities of sediment found off the site shall be
recorded with a brief explanation as to the measures taken to prevent future releases as
well as any measures taken to clean up the sediment that has left the site. Inspection
records shall be made available to the City upon request. Note: documentation of
uncontrolled releases at site DOES NOT alleviate any State or Federal requirements
for reporting of discharges or upset conditions. Care shall be taken to ensure
compliance with all regulatory requirements at site.
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(iv) Seven (7) day inspections are required during construction and at all times until Final
Stabilization has been achieved. Seeding and mulching of disturbed areas does NOT
count as final stabilization until such time as 70% pre disturbed vegetative cover has
been achieved. Sites with growth in place sufficient to deter erosion that have not yet
achieved final stabilization may petition the City to grant an alternative inspection
schedule while awaiting additional growth for final stabilization. These inspections
must be conducted in accordance with the above paragraphs.

F) APPLYING BMPs TO STABILIZE SITE:
The duration of the exposure of incomplete construction to the effects of weather shall be as short as
practicable. BMPs such as: seeding, surface roughening, mulching, applying tackifier, use of
geotextiles and matting, permanent landscaping, or other selected BMPs shall be applied within
fourteen (14) calendar days of completion of grading/soil disturbance activities to stabilize the
construction site unless disturbed area is within 100 feet of an MS4 or State Waters or has slopes of 3
to I or greater in which case BMPs shall be implemented within seven (7) calendar days of completion
of grading activities. Disturbed areas where work is temporarily halted shall be temporarily stabilized
within seven (7) days after the activity ceased unless work is to be resumed within thirty (30) calendar
days after the activity ceased.

Clearing and grubbing operations shall be scheduled and performed to minimize both the area of the
Project disturbed at a given time and the amount of time that disturbed areas remain open. BMPs such
as temporary seeding are required between successive construction stages when disturbed areas will
not be stable or active for thirty (30) calendar days or more. No payment will be made for additional
work required because the Contractor has failed to properly coordinate the BMP schedule, thus causing
previously stabilized areas to be disturbed by operations that could have been performed prior to the
stabilization. Upon failure of the Contractor to coordinate the permanent BMPs with the grading
operations in a manner to effectively control erosion and prevent water pollution, the Permit
Enforcement Authority can suspend the Contractor’s grading operations and the Project Manager can
withhold monies due to the Contractor on current estimates until such time that all aspects of the work
are coordinated in an acceptable manner.

G) WORK OUTSIDE LIMITS OF CONSTRUCTION: Non-contiguous areas outside the limits of
construction that are used by the Contractor that include, but are not limited to, borrow pits, haul routes,
storage and disposal areas, field offices, maintenance, batching areas, etc., shall have appropriate BMPs
implemented by the Contractor at the Contractor’s expense. Should said areas meet applicable CASDP
Permit criteria, the Contractor shall obtain a separate CASDP or amend existing CASDP for each area
as applicable at no additional expense to the City.

H) MAINTENANCE: The Contractor shall continuously maintain erosion and sediment control BMPs
on a daily basis or as directed by the ECS so that they function properly during and after construction
(including work suspensions) until Final Stabilization has been approved by the Permit Enforcement
Authority. Maintenance includes, but is not limited to, the followingitems:

(i) From the time seeding and mulching work begins until the date the Project has reached
Substantial Completion of Erosion Control, the Contractor shall keep all seeded areas
stabilized at all times. Any damage to seeded areas or to mulch materials shall be promptly
repaired.

(ii) All inspection sediment removal, and BMP maintenance activities to comply with all Federal,
State & Local erosion control permit requirements until Final Stabilization is reached.
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(iii) All removal and replacement of existing BMPs due to damage to same suffered either by
the contractor, outside agencies, the public, or acts of God.

(iv) All required mechanical and! or manual street sweeping.
(v) Discretionary changes required of any regulatory enforcement officer.

If the Contractor fails to maintain the BMPs in accordance with the Contract, or as directed, the City
may at the expiration of a period of 48 hours, after having given the Contractor written notice, proceed
to maintain BMPs as deemed necessary. The cost thereof will be deducted from any compensation due,
or which may become due to the Contractor under this Contract.

I) MINOR SWMP MODIFICATIONS: Shall be made in the field by the Contractor and thoroughly
documented in the Contractor’s SWMP narrative and drawings. Should the Permit Enforcement
Authority deem minor field modifications inadequate, the Contractor may be required to a) make
specific modifications as requested by the Permit Enforcement Authority or b) return to the original
approved design specifications. Minor SWMP Modifications are allowed, covered under the original
CASDP, and required as part of standard maintenance and operation.

J) MAJOR SWMP MODIFICATION: The City reserves the right to require changes in the Work or
Project Limits that may require a Major Modification to the SWMP and! or CASDP due to unforeseen
circumstances. Should this occur, the Contractor will be responsible for the following (as applicable)
and applying for CASDP amendment:

(i) Make required revisions to comply with changing Federal or State rulemaking if it occurs
within timeframe of the Project

(ii) Make required revisions due to unforeseen or unplanned conditions leading to deficient
Drawings! SWMP (hazardous materials encountered, landfills, expansion of work limits,
etc.)

(iii) Prepare revised SWMP elements endorsed by a Professional Engineer licensed in the State
of Colorado.

K) SUBSTANTIAL COMPLETION OF EROSION CONTROL: When a CASDP is required for the
Project, Substantial Completion of the Project as defined by the City and County of Denver General
Contract Conditions cannot be reached until Substantial Completion of Erosion Control has been granted.
Granting of Substantial Completion of Erosion Control must be requested by the Contractor and be
approved by the Permit Enforcement Authority in the form of a “Certificate of Substantial Completion
of Erosion Control”.

L) FINAL STABILIZATION: Granting of Final Stabilization must be requested by the Contractor and
be approved by the Permit Enforcement Authority. Other permanent soil stabilization techniques may
be proposed, in writing, by the Contractor and used upon approval, in writing, by the Project Manager
and Permit Enforcement Authority.

The Contractor shall follow the following procedures for approval of Final Stabilization:
(i) The Contractor shall file Inactivation Request for Construction Activities Stormwater

Discharge Permit (available within CASDP guidance documents) with the Permit Enforcement
Authority.

(ii) The Contractor shall coordinate with the Permit Enforcement Authority to hold a Final
Inactivation Inspection.

(iii) If passing, the Permit Enforcement Authority transmits a letter of approval for Final
Stabilization.
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(iv) If not passing, the Permit Enforcement Authority transmits a letter of denial for Final
Stabilization with associated inspection report to Contractor.

(v) Stabilization, inspection and maintenance requirements shall continue until confirmation of
having met final closure requirements have been granted in writing by the Permit Enforcement
Authority.
When Final Stabilization has been reached, the Permit Enforcement Authority shall issue a
“Certificate of Final Stabilization”.

(vi) Once the Inactivation request is approved by the City and County of Denver, the contractor can
apply to close the State Stormwater Permit.

M) FINAL ACCEPTANCE:
CASDP obligations (including reaching Final Stabilization) may hinder the ability to reach Final
Acceptance for the overall Project as defined in the City General Contract Conditions.

PART VI: CONSTRUCTION OF BMPs

BMPs shall be constructed so that they conform to all requirements as set forth within the Project
SWMP. They shall meet all requirements set forth within each BMP detail and shall be installed and
maintained so that they function in an effective and operable manner.

PART V: BASIS OF PAYMENT

Because a SWMP and CASDP are not necessary for the Project, all cost for performance of the
Work to furnish, install, maintain, replace (if not due to contractor negligence), remove, and dispose
of BMPs specified in the Contract shall not be paid for separately, but shall be included in the work.
Only Storm Drainage Inlet Protection will be measured and pay for separately in accordance with
Section 608 of the Storm Drain Inlet Protection of this specification.

All other work required as set forth in this Revised Section 208 —Erosion Control including all
materials, equipment and labor, to permit, set-up, maintain, document, remove and clean-up all
erosion control BMP’s as per current City of Denver Stormwater Management Plans /(SWMP)
requirements will not be paid separately; all costs incurred by the Contractor to meet the
requirements of this Section regarding Erosion Control unless provide for in the Bid shall be
included in the related appurtenance.

The cost for any corrective actions required by the State or City due to contractor’s failure to obtain
or comply with applicable Permits will be borne by the Contractor, including fines and penalties. In
the case of failures on the part of the Contractor in controlling erosion, sedimentation, andJor water
pollution, the City may provide the necessary corrective actions. All corrective action costs,
including Project engineering costs, will be charged to the Contractor, and appropriate deduction will
be made from the Contractor’s monthly pay estimate.

The sole remedy for additional costs associated with installation of BMPs as required by regulatory
agencies to ensure compliance with local and State requirements shall be included in the cost of the
adjacent concrete repair work as provided in the Bid Schedule of this Contract. The Contractor
however may submit a separate itemized Change Order for any required Major SWMP Modification
proposed by the City during the course of the Project.
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Section 208 of the Standard Specifications is hereby revised for this project as follows:

Subsection 208.05(j) Construction of BMPs shall include the following:

Storm drainage inlet protection shall be placed at the nearest downstream inlet or any inlets immediately
adjacent to any construction excavation or areas that require concrete work. The inlet protection shall be
sewn geotextile fabric unit enclosing a porous structure in the form of a cylindrical tube placed in front of
and extending beyond the inlet opening on both sides. The inlet protection shall be a Beaver Dam style as
manufactured by Dandy Products Inc. (1-800-591-2284) (www.dandyproducts.com) or approved equal.

Storm Drain protection shall remain in place throughout the entire project time to ensure protection of
each individual construction site.

The Contractor shall review the sites which have completed construction to ensure that the inlet
protection is achieving the proper protection and remediate all issues for the entire project time.

Subsection 208.12 shall include the following:

Payment will be fill compensation for all work, materials and equipment required to complete the item,
including surface preparation, maintenance throughout the project, and removal upon completion of the
project.

Pay Item Pay Unit
Storm Drain Inlet Protection Each
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SECTION 212 SEEDING, FERTILIZER,

SOIL CONDITIONER, AND SODDING

Section 212 of the Standard Specifications is hereby revised for this project as follows:

Subsection 212.01 shall include the following:

Disturbance of existing landscaping shall be minimized wherever possible. The Contractor shall notify the
Engineer or Project Manager of any potential disturbance before beginning of signal work.

Landscape restoration shall consist of the repair and/or replacement of all landscape materials that may be
damaged through the actions of the Contractor or his agents. This work may include but is not limited to
sod, fencing, plantings, sprinkler systems and decorative features.

Subsection 212.07 shall include the following:

Landscape Restoration will be measured by actual number of square feet restored and accepted by the
Engineer.

Subsection 212.08 shall include the following:

Pay Item Pay Unit
Landscape Restoration Square Foot
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REVISION OF SECTION 608
SIDEWALKS AND BIKEWAYS

Section 608 of the Standard Specifications shall be deleted in its entirety and replaced with the
following:

Section 608.01 shall include the following:

This work shall consist of the removal and replacement of concrete sidewalks in accordance with these
specifications and in conformity with locations shown on the plans or as specified by the Engineer or
Engineer’s designee in the field.

Section 608.02 shall include the following:

Materials shall meet the requirements specified in the following subsections:

Joint Fillers: 705.01

Concrete for sidewalks or curb ramps shall be Class “P” with an air entrainment of 5-8% to address freeze
thaw expansionlcontraction. Concrete sidewalks shall have a broom finish with natural color as specified
in subsections 601.02 and 601.03, except that No. 67 coarse aggregate shall be used.

Detectable warnings on curb ramps shall be Armor-Tile Tactile Systems or approved equal.

Concrete shall be cured with a non-pigmented “clear” curing compound.

Concrete will be subject to inspection and tests as required to assure compliance with quality
requirements.

The use of calcium chloride is prohibited.

Section 608.03 shall include the following:

(a) Excavation. Excavation shall be made to the required depth and to a width that will permit the
installation and bracing of the forms. The foundation shall be shaped and compacted to a firm even
surface conforming to the section shown on the plans or as staked in the field. Where excavation to
the finished grade elevation results in sub-grade of unsuitable soil, the Engineer or Engineer’s
designee may designate the unsuitable material to be removed and replaced with approved material.
The removal of unsuitable material and backfill with Class 6 Aggregate Base Course, or other material
approved by the Engineer or Engineer’s designee, shall not be measured or paid for separately but
included in the cost ofsidewalk.

(b) Forms. Forms shall be of wood, metal, or other suitable material, and shall extend for the full depth
of the concrete. All forms shall be straight, free from warp and of sufficient strength to resist the
pressure of the concrete without springing. Bracing and staking of forms shall be such that the forms
remain in both horizontal and vertical alignment until their removal. A satisfactory slip-form method
may be used.

(c) Placing Concrete. The foundation shall be thoroughly moistened immediately prior to the placingof
the concrete. The proportioning, mixing and placing of the concrete shall be in accordance with the
requirements for the class of concrete specified.
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(d) Finishing. Finishing shall occur only after the disappearance of bleed water. The addition ofsuperficial
water to the surface of concrete to assist in finishing operations will not be permitted. Sprinkling of
pigment onto the fresh surface will not be permitted.

All outside edges of the slab and all joints shall be edged with a 6 mm (¼ inch) radius edging tool.

(e) Joints. Expansion joints, at intervals of not more than 150 m (500 feet), shall be filled with 13 mm (V2
inch) thick full depth, preformed expansion joint filler. The sidewalk shall be divided into sections by
dummy joints formed be a jointing tool or other acceptable means as directed. These dummy joints
shall extend into the concrete for at least ¼ of the depth and shall be approximately 3 mm (1/8 inch)
wide. Dummy joints shall be spaced at intervals approximately equal to the width of the sidewalk.
Construction joints shall be formed around all appurtenances such as manholes, utility poles, etc.,
extending into and through the sidewalk. Preformed expansion joint filler 13 mm (‘/2 inch) thick shall
be installed in thesejoints. Expansionjoint filler 13 mm (¼ inch) thick or the thickness indicated shall
be installed between new concrete and any fixed structure such as a building or bridge. This expansion
joint material shall extend for the full depth for the contact surface.

(f) Curing. Immediately upon completion of the
finishing, sidewalks shall be moistened and
kept moist for three days, or they shall be
cured by the use of membrane forming
curing compound. The method and details of
curing shall be subject to the approval of the
Engineer or Engineer’s designee.

During the curing period all traffic, both
pedestrian and vehicular, will be excluded.
Vehicular traffic will be excluded for such
additional time as the Engineer or
Engineer’s designee may direct.

______________________________________________

The contractor shall insure that new concrete
items built under this contract drain properly

__________

and, as such, there are no areas of standing
water on the new concrete items.

___________________

The Contractor shall protect all new concrete
items built under this Contract against
defacement, or other injury, from any cause.
If said damage cannot be adequately
repaired to the satisfaction of the Engineer or
Engineer’s designee, the Contractor shall
remove and replace the unacceptable items

______________________________________

at Contractor’s expense.
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Section 608.05 shall include the following:

Concrete sidewalks and curb ramps will be measured by the square yard of finished surface.

Saw cutting & removal of existing sidewalk panels, curb ramps, excavation to the proposed sub-grade
elevation and backillling will not be measured or paid for separately but shall be included in the concrete
installation.

Section 608.06 shall include the following:

The accepted quantities will be paid for at the contract until price for each of the pay items listed below
that appear in the bid schedule, including expansion joint material. Sidewalk and Curb ramp replacement
will both be paid for asConcrete Sidewalk.

Any and all concrete sidewalk areas to be removed that have a “brick” type or other pattern shall be
replaced and stamped with the same pattern and/or color of concrete. Such work shall be paid as
Concrete Sidewalk (Special).

Payment will be made under:

Pay Item Pay Unit
Concrete Sidewalk Square Feet
Concrete Sidewalk (Special) Square Feet

Note: For purposes of measurement, the average thickness of concrete replacement shall be assumed
to be 8 inches. The actual thickness of concrete required shall match the depth of the adjacent
existing concrete, but shall be no less than 6 inches.
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REVISION OF SECTION 613 - LIGHTING

ELECTRICAL CONDUCTOR IDENTIFICATION

Section 613 of the Standard Specifications is hereby revised for this project as follows:

Subsection 613.08 shall include the following:

All electrical conductors shall be tagged as follows:

Electrical conductor cable tags shall be located below the termination in the base of the streetlight, in
the pull box, in the pedestal, and at the point of termination to existing facilities of the Local Utility
Company supplying electrical service. The tags shall be attached with a cable tie. The information
written on the tag shall include the direction and approximate length of cable, feeds running from
where and to, etc.

Each incoming conductor shall be individually color coded with one (1) tape mark, while outgoing
conductors shall have two (2) tape marks.

Example:

FEEDS TO PULL BOX FEEDS FROM XFMR
50’ NORTH & 75’ WEST 250’ SOUTH & EAST
THEN TO HIGHWAY SIGN 200’ WEST

Uniform tags are available in a Tag Kit. *The Tag Kit consists of: 100 tags, 3-part yellow with I
hole, 100 black nylon ties and 1 black Sharpie pen.

Manufacturers Catalog Numbers
Uticom Systems Inc. U5025Y1
Or approved equal

Subsection 613.12 shall include the following:

Electrical conductor tagging will not be paid for separately, but shall be included in the cost of
wiring.
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REVISION OF SECTION 613 - LIGHTING

ELECTRICAL CONDUIT PULL TAPE (MULE TAPE)

Section 613 of the Standard Specifications is hereby revised for this project as follows:

Subsection 613.08 shall include the following:

Each new conduit shall be equipped with a pull tape (mule tape). The pull tape shall be designed
and manufactured such that prevents cutting or burning into the conduit during cable installation.

Material

The pull tape shall have clearly printed sequential footage and shall be:

1. Manufactured from a flat, woven polyester material of low elongation
2. Lubricated to reduce friction
3. Light enough to be blown into conduit or inner duct

Strand rope will not be acceptable.

Size and Strength

The pull tape shall have a minimum width of 3/4 inch and a minimum average tensile strength of
2500 pounds. No knots are allowed.

Subsection 613.12 shall include the following:

Electrical conductor pull tape in new conduit will not be paid for separately, but shall be included in
the cost of conduits.
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REVISION OF SECTION 613 -

ELECTRICAL CONDUIT - GENERAL

Section 613 of the Standard Specifications is hereby revised for this project as follows:

Subsection 613.01 shall include the following:

This work includes furnishing and installing electrical conduit for use with and without fiber optic,
other signal cables, or traffic signal installation. All materials furnished, assembled, fabricated, or
installed under this item shall be new, corrosion resistant and in strict accordance with the details and
these Special Provisions.

Subsection 613.02 shall include the following:

All conduits shall be fully compatible with fiber optic cable. Plastic conduit shall be Schedule 80 in
the diameters shown on the plans and shall be compliant with Beilcore TW-NWT-000356
requirements.

Plastic PVC conduit shall be certified by the manufacturer as meeting ANSI/UL 6 and 651. The
manufacturer shall be ISO 9000 compliant.

Each conduit shall be equipped with a pull tape (mule tape) and each bore shall have a copper tracer
wire of at least 12 gauge. The pull tape shall conform to the City and County of Denver’s
specification as state in Revision of Section 613 — Electrical Conduit Pull Tape (Mule Tape).

Add the following to subsection 613.07:

Directional boring is the preferred method of conduit installation. Electrical Conduit (Trenched)
applies to conduits that require installation by means of trenching (open excavation). Electrical
Conduit (Bored) applies to conduit installed using directional boring or jacking technology. Open
trenching will not be allowed except as identified in the plans or as directed by the Engineer.

All conduit bends, including factory-installed bends, shall not have a bend radius less than six times
the inside diameter of the conduit.

Any excavations required for the installation of conduit or cable shall be performed in such a manner
as to avoid unnecessary damage to streets, sidewalks, landscaping, sprinkler systems and other
improvements. Trenches shall not be excavated wider than necessary for the installation of the
electrical appurtenances. Excavation shall not be performed until immediately before installation of
conduits. The material from the excavation shall be placed in a position not to cause damage or
obstruction to vehicular or pedestrian traffic or interfere with surface drainage.

All surface materials including sprinkler systems, landscaping, shrubs, sod grass, and native growth
vegetation which is disturbed by trenching and back-filling operation shall be restored in kind equal
to or exceeding the original conditions.

All conduit runs that will not have a copper conductor installed shall have a #12 AWG stranded
copper conductor placed inside for locating purposes. Locating conductor and tape will not be
measured and paid separately, but shall be included in the unit price for conduit.

Conduit shall always enter a pull box, hand-hole, manhole or any other type structure from the
direction of the run only.
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Conduit plugs for sealing conduit shall also be supplied and installed in all open conduit ends as soon
as the conduit is installed. Plugs shall be durable, fabricated from no metallic parts, be of the split
design to allow removal and reinstallation around in-place cables and be easily removable and
reusable. Plugs shall be capable of being installed by hand without any tools, and shall provide a
water/airtight seals of at least 100 psi and shall cause no damage to the cable when installed.

If the contractor is unable to jack or bore the conduit at the lengths shown on the plans from pull box
or manhole to pull box or manhole, all splice couplings and associated work to splice the conduit
shall be included in the cost of this item. This shall include excavation down to the required depth of
conduit at the splice location. Also included in the cost of this item are all landscape repairs, which
will be required after excavation of conduit at all splice locations. All splice couplings shall be water
and air tight and installed at a depth to match the remaining run of conduit. No elevation difference
will be allowed. Splices shall be kept to a minimum and all locations shall be approved by the City.
Additional pull boxes or manholes shall not be substituted for splices.

At some locations (as illustrated on the Plans or in these specifications, or as directed by the
Engineer), new conduits shall be installed in an existing pull box or manhole. At these locations, the
Contractor shall carefully excavate around the pull box or manhole and install the new conduit in the
pull box or manhole in a manner that meets the requirements of this Special Provision. The
Contractor shall not damage the existing pull box or manhole. If the existing pull boxes, manholes or
concrete collars are cracked or damaged during conduit installation, the Contractor shall be required
to replace either or both conforming to the requirements of the contract at no additional cost.

At locations that require conduit to be installed above ground, such as connections to surface
mounted pull boxes, Liquid-tight Flexible Metal Conduit (LFMC) shall be provided with appropriate
fittings and connection hardware. Such conduit shall have a galvanized, high-tensile strength,
flexible steel strip inner core (helically wound with sealing cord), and the outer core shall be a UV
resistant, liquid-tight smooth PVC sheath that is “keyed” into the inner steel core.

Subsection 613.11 shall include the following:

Electrical Conduit will be measured by the linear feet of conduit installed in accordance with these
Special Provisions and Project Standards or as directed by the Engineer. Electrical Conduit will
include groundwork, sweeps, pull tape, copper tracer wire, adapters, fittings, splice couplings,
conduit plugs (for conduits both with and without fiber optic cable), equipment, labor, and all other
items necessary to complete the work.

Boring Pits will be measured by each location as needed in accordance with these Special
Provisions and Project Standards or as directed by the Engineer. There are two measurable sizes:
Small 3’ x 3’ x 3’ and Large 5’ x 5’ x 6’.

Subsection 613.12 shall include the following:

Pay Item Pay Unit
Boring Pit — Small (3’x3’x3’) Each
Boring Pit — Large (5’x5’x6’) Each
2” Electrical Conduit (Bored) Lineal Foot
3” Electrical Conduit (Trench) Lineal Foot
3” Electrical Conduit (Bored) Linear Feet
3” Electrical Conduit (Trenched) Linear Feet
4” Electrical Conduit (Bored) Linear Feet
6” Electrical Conduit (Bored) Linear Feet
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Two 3” Electrical Conduit (Bored) Linear Feet
Three 3” Electrical Conduit (Bored) Linear Feet
One 2” and Two 3” Electrical Conduit (Bored) Linear Feet
Copper Tracer Wire Linear Feet
Install Pull Tape in Existing Conduit
Linear Feet
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Section 613 of the Standard Specifications is hereby revised for this project as follows:

Subsection 613.01 shall include the following:

This work shall consist of installation of one or more pull boxes or manholes of the size and type as
indicated in the following section. Pull boxes (Type A and B and Type D) shall be furnished by the
City and County of Denver and installed by the Contractor. Pull boxes (Type C) shall be furnished
and installed by the Contractor. Manhole (Type A) shall be furnished by the City and County of
Denver and installed by the Contractor. This work also includes the removal and replacement of
existing pull boxes and manholes. All work shall be at locations as specified on the plans and/or as
directed by the Engineer.

Subsection 613.07 shall include the following:

All traffic signal pull boxes, except surface mounted ones, shall be made of fiberglass reinforced
polymer concrete and shall be designed to support a minimum service load of 15,000 pounds over a
10” x 10’ square. Pull boxes shall be of the type specified in the plans. The pull box shall have a
detachable cover that has a skid-resistant surface. Pull box size and general use are as follows:

Electric pull boxes, or Pull Box (Type A) (Electric), shall have the words “ELECTRIC” physically
impressed on their top. The pull box shall have minimum inside dimensions of 23.25” long by
13.75” wide by 12” deep.

Pull boxes that are installed to house traffic signal cables, Pull Box (Type B) (Traffic), shall have the
words “TRAFFIC” physically impressed (not painted) on its top. The traffic pull boxes shall have
minimum inside dimensions of 30.5” long by 17.5” wide by 24” deep.

Pull boxes that are installed to house communication cables, Pull Box (Special)(Type B and C), shall
have the words “TRAFFIC COMM” physically impressed (not painted) on its top. The Type B
interconnect pull boxes or Pull Box (Special)(Type B) shall have minimum inside dimensions of
30.5” long by 17.5” wide by 24” deep. The Type C interconnect pull boxes Pull Box (Special)(Type
C) shall have a minimum inside dimension of 34.25” long by 22.25” wide by 24” deep. The Type
D interconnect pull boxes or Pull Box (Special)(Type D) shall have a minimum inside dimension
of 28.25” long by 46.25” wide by 18” deep. The Type A manhole Manhole (Special)(Type A)
shall have an outside dimension of 6’ long by 6’ wide by 6’ deep. The covers shall be attached to
the pull box body by screw-in bolts and shall have two lift slots to aid in the removal of the lid.

All concrete collars, footings, and location marker supports shall be Portland Cement Concrete Class
B and shall be in accordance with Section 601.

Pull boxes that are to be in traveled ways shall be outfitted with traffic bearing lids rated for HS 20-
44 loads. The pull boxes shall have a special concrete footing extending 8 inches around the outside
and 6 inches around the inside of the pull box bottom, as shown in the plans. Pull boxes installed in
dirt or landscape areas shall have a 12 inch wide by 6 inch thick concrete collar placed around the
top in lieu of the concrete footing, as shown in the plans.

Pull Box (Surface Mounted) shall be metal type with a hinged front door and have at least a NEMA
3R rating. The hinged door shall be provided with both a weather tight seal and a key lock
mechanism. Surface mounted pull boxes shall be of the dimensions shown in the plans, and shall be
mounted on or embedded into hard surfaces such as bridge decks, concrete barriers, retaining walls,
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or buildings, as shown on the plans. Surface mounted pull boxes shall be attached using 3/8-inch
epoxy anchors or other methods, as approved by the Engineer. Surface mounted pull boxes shall not
be used for ground installations.
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When the plans call for a fiber optic cable location marker to be installed at the pull box or manhole
location, the concrete foundation support for the location marker shall be placed monolithically with
the concrete collar.

At some intersections, existing pull boxes, manholes and conduits may need to be modified to
accommodate minimum bend requirements of interconnect cable and/or splice closures. At the
direction of the Engineer, the Contractor shall remove existing pull boxes or manholes and replace
with a pull box or manhole large enough to meet the interconnect manufacturer’s recommended
minimum bend radius or the splice closure requirements. Replacement of pull boxes or manholes
to accommodate these requirements will be measured as each and paid for as either Pull Box
(Special)(Type C), Pull Box (Special)(Type B)(Install Only), Pull Box (Type A)(Electric)(Install
Only), Pull Box (Type B)(Traffic)(Install Only), Pull Box (Special)(Type D)(lnstall Only) or
Manhole (Special)(Type A)(Instal I Only).

The covers shall be attached to the pull box body or the manhole body by screw-in bolts and shall
have two lift slots to aid in the removal of the lid.

Any surface mounted pull boxes shall be aluminum NEMA type enclosures, and are intended for
above ground applications only. Enclosures shall be watertight with a lockable door (Type 4 or
better rating) with minimum dimensions of 20” long by 16” high by 8 inches deep. Connection
between surface mounted pull boxes and nearest communication pull boxes shall be by means of
Liquid-tight Flexible Metal Conduit (LFMC).

Subsection 613.11 shall include the following:

All pull box or manhole installation shall include the removal of any existing pull box or manhole,
installation of the new pull box or manhole, modification of conduit ends, restoration of disturbed
surface materials, and all other work necessary to complete the installation. Pull boxes or manholes
furnished and installed by the Contractor or furnished by the City and County of Denver and
installed by the Contractor shall be measured and paid on the basis of the number of boxes or
manholes installed as specified in the plans or as directed by the Engineer. The contract unit price
for each pull box or manhole shall be full compensation for all work described above, specified in
the plans and complete and in place.

Subsection 613.12 shall include the following:

Pay Item Pay Unit
Pull Box (Special)(Type C) Each
Pull Box (Special)(Type B)(Install Only) Each
Pull Box (Type A)(Electric)(Install Only) Each
Pull Box (Type B)(Traffic)(Install Only) Each
Pull Box (Special)(Type D)(Install Only) Each
Manhole (Special)(Type A)(Install Only) Each
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REVISION OF SECTION 614
FIBER OPTIC CABLE - REPAIR

Section 614 of the Standard Specifications is hereby revised for this project as follows:

Subsection 614.01 shall include the following:

This work is for repairing of fiber optic communications cable as specified in the plans or as directed by the
Engineer.

Subsection 614.10 shall include the following:

Repair of Fiber Optic Cable cuts or breaks shall be spliced and re-terminated in accordance with the manufacturer’s
recommendation or a method as approved by Engineer. The Contractor must possess a mobile fiber optic splice
trailers with fusion splicing, and the repaired Fiber Optic Cable tested with an OTDR testing equipment. All repairs
must be performed by a licensed skilled technician capable of restoring cut or broken Fiber Optic Cable per
industry standards and manufactures specifications.

The Contractor shall be required to demonstrate successful signal system communications to the Engineer as a
requirement of acceptance of this work.

Subsection 614.13 shall include the following:

Fiber Optic Cable Repair will be measured by the hours needed to repair the cut Fiber Optic Cable. All repair work
shall be in accordance with these Special Provisions, Project Standards or as directed by the Engineer. Fiber Optic
Cable — Repair will include splicing materials, equipment, labor, and all other items necessary to complete the
work.

Subsection 613.12 shall include the following:

Pay Item Pay Unit
Fiber Optic Cable Repair Hour
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REVISION OF SECTION 614 -

TRAFFIC CONTROL DEVICES
TRAFFIC SIGNAL CABINET BASE (INSTALL ONLY)

Section 614 of the Standard Specifications is hereby revised for this project as follows.

Subsection 614.01 shall include the following:

This work is for the installation of either the pre-fabricated or concrete traffic signal controller
cabinet bases at locations as shown on the plans. The cabinet bases shall be installed in accordance
with City & County of Denver’s Traffic Signal Standard detail sheets nos. 16.1.16 and 16.1 .17.

Dimensions of the cabinet base are as shown in the following drawing:

Subsection 614.10 shall include the following:

Prior to starting cabinet base installation, Contractor shall obtain field verification of the location of
the cabinet from the Engineer.

Cabinet base installation shall include all labor and materials to completely install a new P-size
cabinet base as directed in the plans. The item shall include all excavation, conduit installation and
modification work, backfill and restoration of adjacent surface area.

Subsection 614.13 shall include the following:

Installation of the traffic signal cabinet bases shall be measured by the total number of bases are
installed and accepted.
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Subsection 614.14 shall include the following:

Payment will be made under:

Pay Item Pay Unit
Traffic Signal Cabinet Base (Concrete) Each
Traffic Signal Cabinet Base (Pre-Fab) Each
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Section 614 of the Standard Specifications is hereby revised for this project as follows:

Subsection 614.01 shall include the following:

This work provides for the installation of fiber optic communications cable(s) to be installed in
conduit or duct as specified in the plans. The Fiber Optic Cable shall meet the requirements of the
Project Special Provision, 614 Loose Tube Fiber Optic Cable included in this specification package
for all fiber optic cable furnished on this project.

All fiber-optic interconnect cable(s) shall be furnished and installed by the Contractor as shown on
the plans. The number denoted prior to the “MM” designator identifies the number of multi-mode
fibers (Strands) in the cable. The number denoted prior to the “SM” designator identifies the number
of single-mode fibers (Strands) in the cable. The main cable(s) shall be installed in continuous runs
except where maximum pull lengths govern. Manufacturer’s recommended limits for cable pull
lengths shall not be exceeded.

Cable(s) ends shall be stored in pull boxes, manholes or splice closures at locations indicated in
the plans or as directed by the Engineer. Fibers to be spliced and/or connected in any manner shall
be limited to those identified in the plans, and only in designated controller cabinets or splice
closures. All other fibers shall be left uncut or sealed as appropriate in a manner recommended by
the cable manufacturer.

Fiber optic cable(s) shall be installed in a continuous run between all controller cabinets and
splice closures as shown in the plans. Lateral cables shall be spliced only in splice closures and
routed to the controllers as shown in the plans. Under no conditions shall the fiber cable(s) be
cut out or spliced at intermediate points without the express written direction of the
Engineer.

Cable(s) shall be installed in new conduit or existing conduit as specified in the plans. The
Contractor shall be required to leave a minimum of 10 feet of cable slack in the equipment
controller cabinet. The Contractor shall leave a minimum of 50 feet of cable slack in the
communication pull box adjacent to the controller or shall leave a minimum of 50 feet of slack in
all other communication pull boxes and manholes.

Fiber optic cable(s) shall be neatly coiled and clearly tagged and labeled at each communication
pull box, manhole and at all locations where the fiber is exposed. Cable tags and Labels shall be
as follows:

Materials: Metal or heavy plastic identification tags with cable type and number, copper pair or
optic number assignments, and destination shall be provided on both ends of all cables (except
station cables) and all splice cases. All cables shall be clearly labeled with cable number (City to
determine scheme) and size at each end of the cable, when it enters or leaves a conduit and at 30-foot
intervals when run in accessible areas such as tunnels, manholes, ceilings, etc.

Manufacturer: Tags shall be 3M, Panduit or an approved equivalent.

Controller cabinets to be connected under this project will connect directly to the appropriate
controller as shown in the plans. This connection will be paid under Telemetry (Field).
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General Requirements: The Contractor shall provide the Engineer or Engineer’s designee with two
copies of the cable manufacturer’s cable specifications and installation instructions for fiber optic
cable(s) in conduit. All installation shall be in accordance with these practices except as otherwise
directed by the Engineer or Engineer’s designee.

Additional cable costs due to damage caused by the Contractor’s neglect of recommended
procedures shall be Contractor’s responsibility. The main cable shall be installed in continuous runs
except where cable type changes or where maximum pull lengths govern. The manufacturer’s
recommended limits for cable pull tensions shall not be exceeded. Cable ends shall be stored in
controller cabinets or pull boxes or manholes immediately adjacent to cabinets or as directed by the
Engineer or Engineer’s designee.

Lateral and Branch cables shall be installed using appropriate strain relief in the cabinet (through
cable ties) at a minimum of three locations.

All fiber optic cables to be installed shall be checked with an OTDR before and after installation.
Documentation of fiber performance shall be provided to the Engineer or Engineer’s designee within
30 days of test. All optical fibers shall be within the manufacturer’s recommended tolerances. In
addition, any other acceptance testing recommended by the manufacturer shall be provided. Data
shall be supplied to the Engineer or Engineer’s designee prior to completion of the project.

Fiber optic cable shall be transported to site using cable reel trailers. Care shall be taken at all times
to avoid scraping, denting, twisting, or otherwise damaging the cable before, during and after
installation. Damaged cable shall be replaced by the Contractor without additional compensation.

Cable shall be installed in conduit or duct in the field in accordance with the contract drawings. The
conduit and duct ends shall have all rough edges smoothed to prevent scraping the cable. All
existing or suspected dirt and debris within the conduit shall be cleaned with compressed air before
installing cable. A manufacturer recommended lubricant shall be applied to the cable to reduce
friction between the cable and duct or conduit. Where fiber optic cables are to be installed in inner
duct, the Contractor shall secure each section of the conduit to prevent it from being pulled without
the cables.

A cable grip shall be attached to the cables so that no direct force is applied to the optical fiber. The
cable grip shall have a ball-bearing swivel to prevent the cable from twisting during pulling. Cable
rollers and feeders and winch cable blocks shall be used to guide the cable freely into the duct and at
maintenance hole locations. Mechanical aids and pulling cable or ropes shall be used as required.
The maximum pulling tension as defined by the cable manufacturer shall not be exceeded. The
cable shall be taken up at intermediate pulling points with an intermediate cable take-up device as
approved by the Engineer or Engineer’s designee to prevent over-tension on the cable. Cable pulls
shall be continuous and steady between pull points and shall not be interrupted until the entire run of
cable has been pulled. Personnel equipped with two-way radios shall be stationed at each
maintenance hole, cabinet, pedestal, communications box, and junction box through which the cable
is to be pulled to observe and lubricate the cable. Intermediate splices between pull boxes and
manholes shall not be allowed. The cable shall be securely fastened in place within pull boxes,
pedestals, manholes and cabinets.
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The contractor shall ensure cable length is sufficient to allow for connection between the
communications equipment and the splice equipment and the splice enclosures including provision
for slack, vertical runs, cable necessary for splicing, wastage and surplus cable to allow for the
removal of the splice enclosure for any future splicing work.

Lateral and Branch Fiber Optic Cable: Lateral/Branch fiber optic cable shall be installed in new or
existing conduit, or along existing span wire, as depicted in the plans. Cables shall be as depicted
on the plans and may include the 12x12 strands (12 Single Mode and 12 Multi Mode) fiber optic
cables, the 36x12 strands (36 Single Mode and 12 Multi Mode) fiber optic cables, the 60x12
strands (60 Single Mode and 12 Multi Mode) fiber optic cables or the 120x24 strands (120 Single
Mode and 24 Multi Mode) fiber optic cables and shall be provided with appropriate strain relief in
the cabinet, consisting of cable ties in at least three interior cabinet locations. Lateral and Branch
fiber optic cable shall be clearly tagged and labeled as such at pull boxes, manholes and all other
locations where it is exposed. At any location where the cable is brought into or out of a span wire
pole, the Contractor shall install a new weather-head to accommodate the bending radius of the
cable.

Fiber Optic Cable will be measured by the linear feet for the main (backbone), lateral and branch
cables, and shall include all labor and materials required to install the main, lateral, branch, and start
cables through conduits to all pull boxes, manholes, cabinets and closures specified in the plans.

Subsection 614.13 shall include the following:

Installation of the fiber optic cables shall be measured by the total linear feet of cables installed and
accepted.

Subsection 614.14 shall include the following:

Payment will be made under:

Pay Item Pay Unit
Fiber Optic Cable (Denver Hybrid 12x12 Strands) Linear Feet
Fiber Optic Cable (Denver Hybrid 36x12 Strands) Linear Feet
Fiber Optic Cable (Denver Hybrid 60xl2 Strands) Linear Feet
Fiber Optic Cable (Denver Hybrid 120x24 Strands) Linear Feet
Fiber Optic Cable (Single Mode)(24 Strands) Linear Feet
Fiber Optic Cable (Multi Mode)(12 Strands) Linear Feet
Fiber Optic Cable (Single Mode)(12 Strands) Linear Feet
Fiber Optic Cable (Single Mode)(48 Strands) Linear Feet
Fiber Optic Cable (Single Mode)(72 Strands) Linear Feet
Fiber Optic Cable (Single Mode)(96 Strands) Linear Feet
Fiber Optic Cable (Single Mode)(144 Strands) Linear Feet
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Section 614 of the Standard Specifications is hereby revised for this project as follows.

Notice:
Eveiy effort has been made to ensure that the information contained in this specication is complete
and accurate at the time ofpublication; however, information contained herein is subject to change.

Trademarks:
ANSI® is a registered trademark of the American National Standards Institute, Inc.
KELLEMS® is a registered trademark ofHarvey Hubbell, Inc.

1. Scope

This specification covers the general design requirements and performance standards for fiber optic
cables intended primarily for use in the outside plant environment. The purpose of this document is
to provide the essential requirements for All-Dielectric Single Jacket Loose Tube Fiber Optic cable
to be used in the City of Denver networks.

The product requirements and features described in this specification are those considered useful for
ensuring proper selection and manufacturing of fiber optic outside plant cables.

In this specification, all observed or calculated values are rounded off “to the nearest unit” in the last
right hand place of figures used in expressing the limiting value. The round-off method of ASTM E
29 is used.

These cables should comply with industry standards such as Telcordia Technologies GR-20
(formerly Bellcore), Electronic Industries Association (EIA), Telecommunications Industry
Association (TIA), International Telecommunications Union (ITU), International Electrotechnical
Commission (IEC), and American Society for Testing and Materials (ASTM).

2. Optical Fiber Characteristics

High quality optical fibers should be made with pure silica-based glass to have very low loss for
infrared wavelengths and to be used to carry large amounts of information for very long distances in
optical communication systems.

Details of the optical fibers are not covered in this specification, but the proposed cable should
contain All Wave® or TrueWave® fibers for Single-Mode applications, or Multimode fibers that
comply with the specific fiber requirements supplied by the City and County of Denver and meets or
exceeds these specifications.

3. Cable Core Characteristics

Color Code

The individual colors for fibers and buffer tubes in loose tube cable cores should comply with
EIAJTLA-598 as given in the following table.
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Table 1 — Fiber and Tube Color Code

Fiber or Color Tube No. Color
Tube No.

1 Blue (BL) 13 Blue-Dash (BL-DS)
2 Orange (OR) 14 Orange-Dash (OR-DS)
3 Green (GR) 15 Green-Dash (GR-DS)
4 Brown (BR) 16 Brown-Dash (BR-DS)
5 Slate (SL) 17 Slate-Dash (SL-DS)
6 White (WH) 18 White-Dash (WH-DS)
7 Red (RD) 19 Red-Dash (RD-DS)
8 Black (BK) 20 Black-Dash (BK-DS)
9 Yellow (YL) 21 Yellow-Dash (YL-DS)
10 Violet (VI) 22 Violet-Dash (VI-DS)
1 1 Rose (RS) 23 Rose-Dash (RS-DS)
12 Aqua (AQ) 24 Aqua-Dash (AQ-DS)

Central Strength Member

The central member functions as an anti-buckling element, and should be a glass/epoxy composite
dielectric rod. A polyethylene overcoat may be applied to the central member to provide the proper
spacing between buffer tubes during stranding.

Loose Tube Cable Buffer Tubes

Optical fibers are enclosed within buffer tubes that have a diameter several times larger than the
diameter of the fibers. The optical fibers are loose within the buffer tubes allowing the fibers to
move freely. The loose buffer tubes should have a 2.5 mm diameter, with a nominal wall thickness
of 0.4 mm. For composite or hybrid cable designs (i.e. when both single-mode and multi-mode fibers
are contained within the same cable), the single-mode fibers will be contained in the first buffer
tubes. The multi-mode fibers will be contained in the sequenced buffer tubes following the multi-
mode buffer tubes.

Table 2—Buffer Tubes

Fiber Count Buffer Tube OD (mm) Fibers per Tube

1-288 2.5 12

The buffer tubes (and filler rods, if necessary) must be stranded in a reverse oscillation lay (ROL)
technique around the central member to allow for easy mid-span access. The core of buffer tubes
should be wrapped with two counter helically applied threads to bind together the cable core.
Filler Rods

In order to create a round cable, filler rods of the same diameter as the buffer tubes may be used to
fill empty positions. Filler rods are made out of HDPE and are natural in color.
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Water Blocking System

Water blocking of the core outside and around the buffer tubes must be accomplished via “dry”
elements. In addition, water-blocking inside the buffer tubes must be accomplished via “dry”
elements as well.

These “dry” water blocking elements form a gel compound when in contact with water. The gel
should effectively fill the interstices of the core and the inside of the tubes to prevent water
penetration along the length of the cable.

Dry water blocking elements should be in the form of binders, tapes, or yarns depending on where
they are being applied.

4. Cable Sheath Characteristics

The sheaths described in this section are:

All-Dielectric Single Jacket: one polyethylene jacket, no metallic elements (SJ)

Strength Elements

Sheath strength elements are applied over the cable core to provide the cable with the required
tensile strength. These elements are made of fiberglass (Aramid yarns may be used as well).

Outer Jacket

An outer polyethylene jacket is applied over the cable to provide overall mechanical protection. This
jacket is made of MDPE (or HDPE upon request) and is usually black. If required, the jacket could
have two co-extruded colored tracer stripes located 180 degrees apart to aid in cable identification.
The jacket will be continuous, free from pinholes, splits, blisters, or other imperfections.

Ripcords

For ease ofjacket removal, one clearly identifiable polyester ripcord is provided under the outer
jacket for Si designs. SJ/SA designs shall have two under armor ripcords placed 1 80 degrees apart.
DJ/SA designs shall have one ripcord under both the inner jacket and steel armor.

Cable Cross-Sections: Single Jacket (JC) - Figure 1 — Single Jacket
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Table 3 — Target Cable Outer Diameters

5. Mechanical, Environmental and Electrical Requirements

These cables must meet the requirements of Telcordia GR-20-CORE with all testing performed
based on EIA/TIA-455 standards. The manufacturing company must provide proof of their quality
control standards with ISO 9001 and TL9000 certifications. The cables should comply with the
following temperature ranges:

Operation: -40°C to 70°C (-40°F to 1 58°F)
Installation: -30°C to 60°C (-22°F to 140°F)

Storage/Shipping: -40°C to 75°C (-40°F to 167°F)

Single-Mode Fibers

Per Telcordia GR-20, the magnitude of the attenuation change shall be less than or equal to 0.05 dB
for 90% of the test fibers and less than or equal to 0.15 dB for the remaining 10% of test fibers.
Cable aging allows for 0.10 dB/km average attenuation change with a magnitude of the maximum
attenuation change for each individual fiber to be less than 0.25 dB/km. These attenuation values
include a 0.05 dB allowance for measurement repeatability.

During mechanical and environmental testing evidence of cracking, splitting or other failure of the
sheath components when examined under 5X magnification would result in failure of the proposed
test requirements. In addition, no fiber shall lose optical continuity because of the test.

Table 4 — Testing for Single Mode Fibers

NUMBER OF FIBERS

2-60 2-72 73-96 97- 120 121-44 145-216 217-240 241-288
(5 Pos.) (6 Pos.) (8 Pos.) (10 Pos.) (12 Pos.) (18 Pos.) (20 Pos.) (24 Pos.)

SHEATH Cable OD Cable OD Cable OD Cable OD Cable OD Cable OD Cable OD Cable OD
TYPE in. (mm) in. (mm) in. (mm) in. (mm) in. (mm) in. (mm) in. (mm) in. (mm)

SJ 0.42 0.43 0.50 0.57 0.64 0.66 0.69 0.76
(10.6) (11.0) (12.8) (14.4) (16.2) (16.7) (17.4) (19.2)

Cable Test Test Method Requirement
Tensile Loading and EIA!TIA-455-33 90% < 0.05 dB Max. Added Loss
Bending IEC 794-1 -El 100% <0.15 dB Max. Added Loss
Cyclic Flexing TIAIEIA-455-104 90% < 0.05 dB Max. Added Loss

IEC 794-l-E6 100% < 0.15 dB Max. Added Loss
Cyclic Impact EIA/TIA-455-25 90% < 0.05 dB Max. Added Loss

IEC 794-1-E4 100% < 0.15 dB Max. Added Loss
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Table 4 — Testing for Singh Mode Fibers (Continue)
Cable Test Test Method - Requirement
Compressive Loading TIA!EIA-455-41 90% < 0.05 dB Max. Added Loss

IEC 794-1-E3 100% < 0.15 dB Max. Added Loss
Twist TIA!EIA-455-85 90% < 0.05 dB Max. Added Loss

fEC 794-1-E7 100% < 0.15 dB Max. Added Loss
Low and High Temperature EIAITIA-455-37 90% < 0.05 dB Max. Added Loss
Bend IEC 794-1-ElI 100% < 0.15 dB Max. Added Loss
External Freezing EIAJTIA-455-98 < 0.05 dB Mean Added Loss

IEC 794-1-F6 < 0.15 dB Max. Added Loss
Temperature Cycling EIA/TIA-455-3 < 0.05 dB/km Mean Added Loss

IEC 794-1-Fl < 0.15 dB/km Max Added Loss
Cable Aging EIA!TIA-455-3 < 0.10 dB/km Mean Added Loss

IEC 794-1-Fl < 0.25 dB/km Max Added Loss
Water Penetration EIA/TIA-455-82 No flow after 24 hours from one meter length of cable

IEC 794-1-F5

Multimode Fibers

Per Telcordia GR-20, the allowable attenuation increase during the mechanical and environmental
testing is 0.20 dB. Cable aging allows for the maximum attenuation change for each individual fiber
to be less than 0.40 dR/km.

During mechanical and environmental testing evidence of cracking, splitting or other failure of the
sheath components when examined under 5X magnification would result in failure of the proposed
test requirements. In addition, no fiber shall lose optical continuity because of the test.

‘able 5—Testing for Multi-Mode Fibers
Cable Test Test Method Requirement
Tensile Loading and Bending E1AJTIA-455-33 0.20 dB Max. Mean Added Loss

IEC 794-1-El
Cyclic Flexing TIA!EIA-455-104 0.20 dB Max. Mean Added Loss

IEC 794-1-E6
Cyclic Impact EIA/TIA-455-25 0.40 dB Max. Mean Added Loss

IEC 794-l-E4
Compressive Loading TIAJEIA-455-41 0.20 dB Max. Mean Added Loss

IEC 794-1 -E3
Twist TIAJEIA-455-85 0.20 dB Max. Mean Added Loss

IEC 794-1-E7
Low and High Temperature Bend EIA/TIA-455-37 0.40 dB Max. Mean Added Loss

IEC 794-1-Eli
External Freezing EIAJTIA-455-98 0.20 dB Max. Mean Added Loss

IEC 794-1-F6
Temperature Cycling EIA/TIA-455-3 < 0.5 dBfkm Max Added Loss

fEC 794-1-Fl 80% < 0.25 dR/km Added Loss
Cable Aging EIAJTIA-455-3 < 1.0 dB/km Max Added Loss

IEC 794-1-Fl 80 % < 0.5 dB/km Added Loss
Water Penetration EIA/TIA-455-82 No flow after one hour from one meter length

IEC 794-l-F5 of cable
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INote:
The tensile rating for all of the cables described should be 2.7 kN (600 lbf), with a compression rating of at
least 220 N/cm under GR-20 requirements.

6. Cable Marking

Printed Characters

For standard outer jackets, printed characters shall be indent printed with white characters for black
jackets, black characters for non-blackjackets, or as otherwise specified.
For standard striped outer jackets, printed characters shall be indent printed with white characters for
red, green, orange, yellow, blue striped cables, light-blue characters for white striped cables, or as
otherwise specified by the customer.

The characters shall be of proper height and space to produce good legibility. Character heights of 2
mm should facilitate adequate readability. An occasional illegible marking is permitted if there is a
legible marking on either side.

Markings

The cable shall be sequentially marked at one meter, or two-foot intervals depending on specific
requirements issued by the City of Denver. The length marks shall not be reset to zero on any length
of the cable. The actual length of cable shall be within +1, -0% of the marked length.
Each length of cable shall be marked with the following legend:
“(Manufacturer Name) OPTICAL CABLE, (Product Part Number), (Month and Year of
Manufacture, [MM-YY]), (Fiber Count [XXX F], where XXX is the number of optical fibers in the
cable), and (Manufacturers’ Serial Number)”

Re-Markings

Only one remarking is permitted. If required, either of the following methods for remarking shall be
used: Method A: Completely remove the defective marking and remark the characters with the
original color. Method B: Leave the defective marking on the jacket and remark on a different
portion of the cable jacket with yellow character print. The new number sequence shall differ from
any other existing marking by at least 5000.

Any cable that contains two sets of markings shall be labeled to indicate the color and sequential
numbers to be used. The labeling shall also be applied to the reel tag.

Cable Packaging

Reels

The manufacturer shall supply the product using their standard reel sizes, methods, apparatus, and
reel wood lagging, but stenciled according to these specifications. The specifications outlined here
are guidelines on what is expected with respect to packaging.
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Reels are assumed to be in good working condition, firm, and be able to support the product through
shipping and final installation. Reels shall be clean, dry and free of excessive dirt. All reels shall be
checked for high nails, stave fit and proper stenciling.

Reel Labels

Each wooden reel shall be permanently marked with the following information:

• “(Manufacturer’s name)” (red paint)
• “OPTICAL CABLE” (black paint)
• An arrow and the wording “cable end” to indicate the position of the outside cable

end. (red paint)
• An arrow and the wording “ROLL THIS WAY” to indicate the direction the reel

should be rolled to prevent loosening of the cable. (black paint)
• Reel Number (red paint)

Cable handling stickers/cards must be attached to both flanges of every reel. Each sticker must be
stapled to the flange. See Figure 4 for illustrations of the stickers to be used.

Reel Lagging

Thermal Protection

Outer layers of the reel shall be covered with a protective wrap to limit the solar heating of the
cable. This helps limit the cable surface temperature so that it will not exceed 10 C (18 F) above
ambient temperature under maximum solar radiation according to Telcordia GR-20 requirements.
All foil wrap shall be securely fastened to the cable by at least 2 pieces of strapping tape.

Composite & Wood Lagging

Reels shipping domestically shall be lagged with a suitable protective wrap (can be the same thermal
protection wrap) and banded with steel straps. This wrap shall cover the cable from flange to flange
and provided some mechanical protection to the outer layers of cable as well as weather resistance.
Reels shipping for export shall be lagged with wooden boards nailed to each flange and banded with
steel straps in addition to the protective wrap around the outer layers of cable.

DO NOT NML INTO REEL!!

PLEASE! BE REEL CAREFUL.

WARNG OPflCALFISERII
D0NOrLAYREaON sloel

NO

Figure 4 — Reel Stickers
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Others

Cable Ends

Each end of the cable shall have end seals, either end caps or KELLEMS® pulling grips, in order to
prevent moisture ingress into the cable during shipping, storage, or installation.

The top end of the cable shall be securely fastened to the inside of the reel flange to prevent the cable
from becoming loose in transit or during handling. The bottom end, “test tail”, shall be
approximately three meters in length and easily accessible. The end shall be protected within a cable
slot and be securely fastened to the outside of the reel flange with wire ties or walkout straps.
Staples, nails or yarn attached to the reel during manufacturing shall be removed.

The cable slot can be partially protected to prevent the cable tail from moving outside this, however
for export orders the cable slot must be completely sealed by metallic protection rings, plywood
covers, or other.

Cable Length Tolerance

Cables ordered to standard factory lengths shall have an actual length within —0% and +5% of the
length ordered unless otherwise specified by the customer.

Certified Test Data

Each cable shall have certified test data securely fastened to the reel in a waterproof wrapping. The
certified test data sheet shall include the following information:

• Cable Number
• Date
• Customer Name
• Ordered Length
• Customer Order Number
• Ship Length
• Customer Cable Code
• Customer Reel Number
• Customer’s Attenuation Specification(s)
• Number of Fibers
• Cable Construction
• Fiber Transmission Data
• Bandwidth Data — only applies to Multi-Mode Fibers
• Authorized Signature
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Reel Tag

Each cable shall have a reel tag securely fastened to the reel in a waterproof wrapping. The Reel Tag
(Cut Length Data Sheet) shall include the following information:

• Cable Number
• Date
• Customer Name
• Ordered Length
• Customer Order Number
• Ship Length
• Customer Cable Code
• Customer Reel Number
• Customer’s Attenuation Specification(s)
• Number of Fibers
• Beginning and Ending Sequential Length Markings
• Gross Weight
• Net Weight
• Inspected By Signature
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REVISION OF SECTION 614 - TRAFFIC CONTROL
DEVICES TRAFFIC VALVE BOX

Section 614 of the Standard Specifications is hereby revised for this project as follows.

Subsection 614.01 shall include the following:

This work is for the installation of traffic valve box. The valve box shall be furnished by the City
and County of Denver and installed by the Contractor in accordance with City & County of
Denver’s Traffic Signal Standard detail sheet no. 16.1.7.

Subsection 614.10 shall include the following:

Prior to valve box installation, the Contractor shall obtain field verification of the locations of the
valve box from the Engineer.

Traffic valve box installation shall include all labor and materials to completely install a valve box as
shown in the plans. The item shall include all excavation, conduit installation and modification work,
backfill and restoration of adjacent surface area.

Subsection 614.13 shall include the following:

Installation of the traffic valve boxes shall be measured by the total number of valve boxes are
installed and accepted.

Subsection 614.14 shall include the following:

Payment will be made under:

Pay Item Pay Unit
Traffic Valve Box (Install Only) Each
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REVISION OF SECTION 626
MOBILIZATION

Section 626 of the Standard Specifications is hereby revised as follows:

Subsection 626.02 is hereby revised as follows:

Mobilization shall be paid as a bid item and on a per work order basis. The bid item price will be
paid once (I) for each work order issued during the length of the contract.

The total sum of all payments shall not exceed the original contract amount quoted for the item,
regardless of the fact that the contractor may have, for any reason shut down the work on the project
or moved equipment away from the project and then back again.

Payment will be made under:

Pay Item Pay Unit
626-00000 Mobilization Each
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UNIFORMED TRAFFIC CONTROL

Section 630 of the Standard Specifications is hereby revised for this project as follows:

Subsection 630.09 shall include the following:

This work consists of furnishing a uniformed police agency officer and vehicle from the following
local agency to perform uniformed traffic control:

Uniformed Officers - The Contractor shall employ off-duty police officers to provide traffic control
and traffic enforcement throughout the project as required by the Project Manager. Authorization
must be made by the Project Manager in advance of working arrangements for Uniformed traffic
Control. Arrangements for officers shall be made at least 2 weeks in advance by contacting the
following police agency:

Denver Police Department (Special Events Unit)
Phone Number: (720) 913-6034

Subsection 630.02 is revised to include the following:

(a) Qualifications. The local agency officer shall have completed “The Safe and Effective Use of
Law Enforcement Personnel in Work Zones” Training Course. The Contractor shall provide
copies of documentation certifying the officer’s successful completion of this course.

Subsection 630.17 shall include the following:

Uniformed Traffic Control will be measured by the total number of hours that Unitormed Traffic
Control is actually used as authorized.

Subsection 630.18 shall include the following:

The accepted number of hours of Uniformed Traffic Control will be paid for at the contract unit price
per hour.

Uniformed Traffic Control (Vehicle) will not be measured separately but shall be included in the
price for the uniformed traffic control officer and traffic control vehicle.

Payment will be made under:

Pay Item Pay Unit
Uniformed Traffic Control Hour
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Section 630 of the Standard Specifications is hereby revised as follows:

Subsection 630.01 shall be revised to include the following:

The Contractor shall submit, in writing to the Engineer, the proposed Method of Handling Traffic
(MHT) for review and approval. The MHT shall be developed according to this section and the
construction plans.

Subsection 630.05 Traffic Cones shall include the following:

Steel drum channelizing devices shall not be used for traffic control

Subsection 630.06 Channelizing Devise (Fixed) shall include the following:

Non-metallic drums or tubular markers may be substituted for vertical panel channelizing devices.

Subsection 630.09 General shall include the following:

The flagger’s STOP/SLOW sign paddle shall be 1 8 inches with letters six inches high.

Subsection 630.10(a), shall include the following:

When a different MHT is required for a subsequent construction phase, it must be submitted at least
two weeks prior to starting that phase. All proposed methods of handling traffic shall be approved, in
writing, by the Project Engineer following approval of the Traffic Engineering Services Department.

Approval of the proposed MHT does not relieve the Contractor of liability specifically assigned to him
under the contract. The Contractor shall erect and maintain warning lights, signs, barricades, and
sufficient safeguards around all excavations, embankments, and obstructions.

The contractor shall notify the Project Engineer by Thursday at 3:00 P.M. which streets they intend to
work on the following week. This notification will be made for all phases of construction.

Subsection 630.10(a)(1) shall be added as follows:

The key elements of the Contractor’s method of handling traffic (MHT) are outlined in subsection
630.10(a).
The components of the Traffic Control Plan (TCP) for this project are included in the following:

• Subsection 104.04 and Section 630 of the Standard Specifications.
• Tabulation of Traffic Engineering Items included in the plans for this project.
• Latest revised Standard Plan S-630-1, Traffic Controls for Highway Construction and Standard

Plan S-630-2.
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Special Traffic Control Plan requirements for this project are as follows:

1. During the construction of this project, traffic shall use the present traveled roadway.

2. Work that interferes with traffic on will only be permitted during the following hours:

o The Contractor shall perform all the work on the roadway between the hours of 8:30
AM and 3:30 PM or as approved by the Project Engineer. Weekend and nighttime
work will be allowed with the prior written approval of the Project Engineer. During
this time, only one lane can closed on each approach.

o Work will not be permitted that directly or indirectly interferes with the flow of traffic
between the hours of 5:30 AM and 8:30 AM Monday through Friday; between the
hours of 3:30 PM to 6:30 PM Monday through Thursday; and after 2:00 PM on Fridays
unless otherwise authorized by the Project Engineer.

o No work on Holidays
o Contractor shall not close lanes during special events.
o Contractor shall coordinate lane closures with adjacent projects.
o Contractor shall maintain business access during business hours.
o The Contractor shall coordinate all of the work on the roadway during any special

event with the City and County ofDenver.

3. The Contractor shall develop an Access Maintenance Plan in coordination with, and based on
the requirements of, the affected property owners and tenants, and submit it to the Engineer for
approval prior to commencement of work. This plan shall detail all barricades, ramps, signs,
and temporary means of access required by the property owners or tenants. Prior to
commencing any work which affects access to a property, the Access Maintenance Plan for
that property must be submitted and approved by the Engineer. The Contractor shall maintain
access to all roadways, side streets, walkways, alleyways, driveways, and hike/bike paths at all
times unless otherwise directed by the Engineer. Parking areas temporarily disturbed by
construction activities shall be restored to a useable condition during non-working hours. Such
temporary parking shall utilize an all-weather surface. The Contractor shall be required to
maintain temporary drives at any existing establishment that has singular access off of the
roadways, unless otherwise approved in writing by the property owner.

4. The Access Maintenance Plan shall be coordinated with all affected owners and tenants. The
Access Maintenance Plan shall include documentation of this coordination, including the
approval signature of each affected owner or tenant. Should the Contractor be unable to obtain
approval and signatures, documentation of the efforts made to obtain said approval and
signatures must be submitted. All access shall be maintained on surfaces equal to or better
than those existing at the time the access is first disturbed. For short periods of time only as
allowed by the Engineer, access may be maintained on an aggregate base course surfaces.

5. The Contractor shall install construction traffic control devices where they do not block or
impede other existing traffic control devices or sidewalks for pedestrians, disabled persons or
bicyclists. The Contractor is restricted from storing any materials, construction traffic control
devices, signs, etc. in any median area or parkarea.
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6. The Contractor shall maintain continuous access throughout the project for pedestrians,
bicyclists, and disabled persons. When the existing access route is disturbed by construction,
a temporary all-weather access shall be provided. All temporary access shall be a minimum of
5 feet wide and meet Americans with Disabilities Act (ADA) requirements. Acceptable all
weather surfacing shall be concrete or asphalt surface, or as approved by the Engineer.
Delineation of pedestrian access through the work area shall be accomplished using temporary
plastic fencing.

7. The costs of maintaining access will not be paid for separately, unless otherwise provided, but
shall be included in the work. Utilization of materials to be incorporated into the work may be
permitted. However, any degradation or other contamination or destruction shall be corrected
at the Contractor’s expense prior to acceptance.

8. Vertical cuts or fills greater than 1 inch resulting from construction operations adjacent to
traffic lanes, or within the clear zone shall be temporarily sloped at a 6:1 or flatter slope, and
delineated at 35 foot intervals immediately after removal operations to safeguard the traveling
public.

9. Construction equipment used on this project shall meet the same minimum exhaust
requirements as those specified by the manufacturer of the equipment.

10. The Contractor and subcontractors shall equip their construction vehicles with flashing amber
lights. Equipment to be used at night shall also be equipped with flashing amber lights.
Flashing amber lights on vehicles and equipment shall be visible from all directions.

11. During non-construction periods (evenings, weekends, holidays, etc.) all work shall be
adequately protected to insure the safety of vehicular and pedestrian traffic, as detailed in the
Contractor’s MHT. Excavations or holes shall be filled in or fenced when unattended.

12. Whenever the Contractor removes, obliterates, or overlays any pavement markings, he /she
shall replace them on a daily basis prior to opening the affected areas to traffic. All temporary
pavement markings shall fully comply with the Standard Specifications and Special
Provisions.

13. The Contractor shall not have construction equipment or materials in the lanes open to traffic
any time unless directed by the Engineer.

14. All personal vehicle and construction equipment parking is prohibited where it conflicts with
safety, access, or the flow of traffic. Landscaped areas, public park areas, and roadway
shoulders shall be kept clear of parking and storage of all personal and construction equipment
except where approved by the Engineer.

15. The Contractor shall not place tack coat on any surface to be paved where traffic will be forced
to travel upon fresh bituminous materials.
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16. The Contractor shall be required to make arrangements with the Regional Transportation
district (RTD) prior to closing any existing bus stops within the project limits. Temporary stops
will be required as directed by the Engineer and as required by RTD. For bus stop/route
conflicts Regional Transportation District, RTD / 1560 Broadway, Suite 700, Denver, CO
80202 shall be contacted two business days prior to start of construction.

17. The Contractor shall be required to maintain temporary drives at any existing establishment
that has singular access off of the roadways, unless otherwise approved in writing by the
property owner.

18. Any work that interferes with traffic will not be allowed on holidays or any day of a three-day
or four-day weekend that includes a holiday. Holidays on which this restriction applies consist
of those holidays recognized by the State of Colorado as listed in subsection 101.36

19. All lane closures shall be subject to the approval of the Engineer. Request for each closure
shall be made at least 24 hours in advance of the time the lane closure is to be implemented.
Lane closures will not be allowed to remain unless being utilized in continuum for the intended
purpose for which they were set up.

20. During non-working hours, the roadways shall be restored to a safe travel conditions for the
free flow of traffic. Any maintenance required restoring the roadways to this condition,
including the pavement patching and grading, shall be done prior to opening the areas to traffic
or completing work for the day.

21. The Contractor shall clean the roadway of all construction debris before opening it to traffic.

22. Two-way traffic shall be maintained on all two-way streets, via flagging if necessary for
closures of less than one day unless authorized by the Engineer and the Traffic Engineering
Services Department. One lane, one-way traffic shall be maintained at all times on one-way
streets outside of the Central Business District and two lanes, one-way traffic shall be
maintained at all times within the Central Business District.

23. All flagging stations used at night shall be illuminated with floodlights. Street, highway lights
and “high mast lighting” may be used for flagging station illumination when approved by the
Engineer. Floodlights shall be located and directed so as not to interfere with the sight of any
motorists, and the cost to be included in the work.

24. Prior to removal and resetting of any sign the Contractor and Engineer shall prepare an
inventory. Any signs damaged due to the Contractor’s operations shall be replaced in kind or
repaired by the Contractor at no additional cost to the project.

25. Unless noted otherwise, all costs incidental to the foregoing requirements shall be included in
the original contract prices for the project, including any additional traffic control items
required for haul routes into theproject.

Subsection 630.10 (10) shall be added as follows:

Number of hours for uniformed traffic control shall be tabulated for submittal.
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Subsection 630.13 General shall be revised to include the following:

Contractor shall obtain all required access and construction permits from the City & County of Denver
prior to initiating work along City right of way.

All lane closures require an arrow board to be installed.

All streets that will be reduced in the number of travel lanes should have variable message boards
installed for a minimum of 3 days after the striping change to inform drivers of the lane reduction.

Subsection 630.14 shall include the following:

The flagger’s STOP/SLOW sign paddle shall be 1 8 inches with letters six inches high.

Subsection 630.17 shall include the following:

The Contractor shall furnish all other personnel — including flaggers, traffic control inspector, and
traffic control supervisor - and other materials necessary to perform the Construction Zone Traffic
Control as required and these quantities will not be measured but will be included in the cost of Traffic
Control Management.

Temporary pavement markings for traffic control will not be measured and paid for separately, but
shall be included in the work.

Subsection 630.18 shall include the following:

All costs incidental to maintenance of access will not be paid for separately, but shall be included in the
work.

All costs incidental to the foregoing requirements shall be included in the original contract prices for
the project.

Payment will be made under:

Pay Item Pay Unit
Traffic Control Management Hour
Construction Traffic Sign (Panel Size A) Each
Construction Traffic Sign (Panel Size B) Each
Advance Warning Flashing or Sequence Arrow Panel (A Type) Each
36 Inch Traffic Cone Each
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