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  DESIGN SERVICES AGREEMENT 

 

 THIS AGREEMENT is entered into between the CITY AND COUNTY OF 

DENVER (the "City"), a municipal corporation of the State of Colorado, and STUDIOTROPE, 

LLC (the "Design Consultant" or “Consultant”), a Colorado limited liability company, whose address is 

2942 Welton Street, Denver, Colorado 80205. 

SECTION 1 – ENGAGEMENT 

 1.01 Engagement.  The City engages the Design Consultant to furnish professional 

design services for the Project as set forth in this Agreement.  The Design Consultant accepts 

such engagement upon, subject to and in accordance with the terms, conditions and provisions of 

this Agreement.  

 1.02 Line of Authority for Contract Administration.  The City's Executive Director 

of Public Works ("Director") is the City's representative responsible for authorizing and 

approving the work performed under this Agreement.  The Director hereby designates the City 

Engineer as the Director’s authorized representative for the purpose of designating a Project 

Manager, for the purpose of issuing a written Notice to Proceed and for purposes of 

administering, coordinating and finally approving the work performed by the Design Consultant 

under this Agreement.  The Project Manager shall be responsible for the day-to-day 

administration, coordination and approval of work performed by the Design Consultant, except 

for approvals which are specifically identified in this Agreement as requiring the Director’s 

approval.  The Director expressly reserves the right to designate another authorized 

representative to perform on the Director’s behalf by written notice to the Design Consultant. 

 1.03 Independent Contractor.  The Design Consultant is an independent contractor 

retained to perform professional or technical services for limited periods of time. Neither the 

Design Consultant nor any of its employees are employees or officers of the City under Chapter 

18 of the Denver Revised Municipal Code, or for any purpose whatsoever.  

 1.04 Scope of Design Consultant’s Authority.  The Design Consultant shall have no 

authority to act on behalf of the City other than as expressly provided in this Agreement.  The 

Design Consultant is not authorized to act as a general agent for or to undertake, direct or modify 

any contracts on behalf of the City.  The Design Consultant lacks any authority to bind the City 

on any contractual matters.  Final approval of all contractual matters that purport to obligate the 

City must be executed by the City in accordance with the City’s Charter and the D.R.M.C.  

SECTION 2 – DESIGN CONSULTANT’S SERVICES 

 2.01 General.  The Design Consultant shall provide professional design services for 

the Project in accordance with the terms and conditions of this Agreement.  The Design 

Consultant's basic services shall consist of all of those services described in this Agreement and 

in Exhibit A. 

2.02 Professional Responsibility. 

(a) All of the work performed by the Design Consultant under this Agreement 

shall be performed in accordance with the standards of care, skill and diligence provided by 

competent professionals who perform work of a nature similar to the Work described in this 

Agreement. 
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(b) The Design Consultant agrees to strictly conform to and be bound by 

written standards, criteria, budgetary considerations and memoranda of policy furnished to it by 

the City and further agrees to design each project in compliance with applicable laws, statues, 

codes, ordinances, rules and regulations, and industry standards. 

(c) All professional services, plans and specifications and other work, or 

deliverables provided under this Agreement for the Project shall be adequate and sufficient for 

the proper construction of the Project and its intended purpose. 

(d) All drawings, specifications and other products shall be prepared so the 

Project, when constructed in accordance with such drawings and specifications, is in compliance 

with all applicable laws, statutes, codes, ordinances, and rules and regulations of the City, the 

State and the Federal government. 

(e) Any design changes required by changes in such applicable laws, statutes, 

codes, ordinances or rules and regulations of the City, the state or the federal government, which 

are enacted after the City’s acceptance of Construction Documents, defined herein, will be 

outside the scope of the Design Consultant’s basic services and basic fee, and will be 

compensated for approval as an additional service, subject to the additional services budget for 

that project. 

(f) The Design Consultant shall prepare the plans, specifications and other 

materials for the Project in a format that complies with all City requirements as well as all state 

and federal requirements for the Project.  No funds will be paid to the Design Consultant for the 

preparation of contract documents in a form other than that considered usual and customary by 

the Department of Public Works. It shall be the responsibility of the Design Consultant to contact 

the reviewing agencies and determine the acceptable format for the final documents.  No 

documents will be considered final until approved by the City, even though any responsible 

federal and state agencies have approved such documents. 

(g) The City reserves the right to proceed with the construction of the Project 

using either the City's standard general contractor bidding approach, on call contractors or using 

construction management techniques. The Design Consultant agrees to organize its Contract 

Documents for either construction technique and to coordinate the construction documents into 

selected bid packages, as appropriate. The City will notify the Design Consultant prior to the 

completion of the Design Development Design Phase which method will be used and the amount 

of work or the limits of construction to be included in the proposed bid package(s).   

(h) The reports, studies, drawings and specifications and other products 

prepared by the Design Consultant under this Agreement, when submitted by the Design 

Consultant to the Director and the user agency for any identified phase of the Project, must 

represent a thorough study and competent solution for the project as per usual and customary 

professional standards and shall reflect all architectural and engineering skills applicable to that 

phase of the project. 

(i) The responsibilities and obligations of the Design Consultant under this 

Agreement shall not be relieved or affected in any respect by the presence on the site of any 

agent, consultant or subconsultant, or an employee of the City. 

(j) The Design Consultant shall provide all professional services required by 

the City in defending all claims against the City, which relate in any way to alleged default 
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hereunder, errors or omissions of the Design Consultant or its subconsultants, without additional 

compensation. 

2.03 Program and Budget. 

(a) The Design Consultant agrees to review the City's program and budget for 

the Project and further agrees, unless it has timely notified the City that the Project cannot be 

accomplished within such budget, to accomplish the Project within the intent of the program and 

established budget. Should the Design Consultant determine that The Project cannot be 

accomplished within the established budget, the Design Consultant shall immediately notify the 

City, in writing, so that the project scope or project budget can be reviewed and modified if 

necessary. 

(b) The term "Project Construction Cost" shall mean the estimated cost to the 

City of actually constructing the Project, but such cost shall not include any Design Consultant's 

or special consultant's fees or reimbursements or the cost of equipment installed by the City 

under separate contract, unless the Design Consultant is required by the City to prepare drawings 

and specifications for such equipment.  The initial Project Construction Cost has been provided 

to the Design Consultant. 

(c) The Design Consultant agrees to design the Project within the estimated 

Project Construction Cost for the Project.  Should all responsive bids or proposal received for the 

Project work provided for in the design exceed such cost, the Design Consultant agrees to 

redesign the Project at no additional cost to City and, in a manner acceptable to the City. 

2.04 Coordination and Cooperation. 

(a) The Design Consultant agrees to perform under this Agreement in such a 

manner and at such times that the City or any Contractor who has work to perform, or contracts 

to execute, can do so without unreasonable delay. 

(b) Coordination with the City and other involved agencies shall be a 

continuing work item through all phases of each assigned project. Such coordination shall consist 

of regular progress and review meetings with the City, work sessions with the City's Public 

Works, and other user agencies or as otherwise directed by the City.  Such coordination may also 

include field and office reviews of plans and documents as required during the development of 

the design for any specific project.  The Design Consultant shall document all such conferences 

and distribute notes to the City. 

2.05 Personnel Assignments. 

(a) The key professional personnel identified in Exhibit B will be assigned by 

the Design Consultant or its subconsultants to perform the services required under this 

Agreement, as appropriate. 

(b) The Design Consultant’s services shall be diligently performed by the 

regular professional and technical staff of the Design Consultant.  In the event the Design 

Consultant does not have as part of its regular staff certain professional consultants, then such 

consulting services shall be performed, with City approval, by practicing professional 

consultants outside of the employ of the Design Consultant. 

(c) The Design Consultant agrees, at all times during the term of this 

Agreement, to maintain on its payroll or to have access to through outside subconsultants, 
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professional design personnel and technicians in sufficient strength to meet the requirements of 

the City.  Such personnel and technicians shall be of the classifications referenced in Exhibit B.  

The hourly rates specified therein include all costs except those specifically referenced as 

reimbursables in the appropriate hourly rate schedule. 

(d) Prior to designating an outside professional to perform subconsultant 

work, the Design Consultant shall submit the name of such subconsultant, together with a resume 

of training and experience in work of like character and magnitude of the project being 

contemplated, to the City and receive prior approval in writing. 

(e) It is the intent of the Parties hereto that all key professional personnel be 

engaged to perform their specialty for all such services required by this Agreement and that the 

Design Consultant's and the subconsultant's key professional personnel be retained for the life of 

this Agreement to the extent practicable and to the extent that such services maximize the quality 

of work performed hereunder. 

(f) If the Design Consultant or a subconsultant decides to replace any of its 

key professional personnel, the Design Consultant shall notify the Director in writing of the 

desired change.  No such changes shall be made until replacement personnel are recommended 

by the Design Consultant and approved in writing by the Director, which approval shall not be 

unreasonably withheld. 

(g) If, during the term of this Agreement, the Director determines that the 

performance of approved key personnel or a subconsultant is not acceptable, she shall notify the 

Design Consultant and give the Design Consultant the time which the Director considers 

reasonable to correct such performance.  Thereafter, she may require the Design Consultant to 

reassign or replace such key personnel.  If the Director notifies the Design Consultant that certain 

of its key personnel or a subconsultant should be replaced, Design Consultant will use its best 

efforts to replace such key personnel or a subconsultant within ten (10) days from the date of the 

Director's notice. 

(h) Neither the Design Consultant nor any subconsultant shall have other 

interests which conflict with the interests of the City, including being connected with the sale or 

promotion of equipment or material which may be used on a project to which they may be 

assigned, and the Design Consultant shall make written inquiry of all of its subconsultants 

concerning the existence of a potential for such conflict.  In unusual circumstances, and with full 

disclosure to the City of such conflict of interest, the City, in its sole discretion, may grant a 

written waiver for the particular consultant or subconsultant. 

(i) Actions taken by the City under this Article shall not relieve the Design 

Consultant of its responsibility for contractual or professional deficiencies, errors or omissions.  

(j) The Design Consultant shall submit to the Director a list of any additional 

key professional personnel who will perform work under this Agreement within thirty (30) days 

after this Agreement has been executed, together with complete resumes and other information 

describing their ability to perform the tasks which may be assigned. Such additional personnel 

must be recommended by the Design Consultant and approved by the Director before they are 

assigned to a specific project. 

(k) The Director shall respond to the Design Consultant's written notice 

regarding replacement of key professional personnel within fifteen (15) days after the Director 
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receives the list of changes.  If the Director or his designated representative does not respond 

within that time, the changes shall be deemed to be approved. 

2.06 Basic Services – General. 

(a) These services shall be diligently performed by the regular professional 

and technical staff of the Design Consultant.  In the event the Design Consultant does not have as 

part of its regular staff certain professional consultants, then such consulting services shall be 

performed, with City approval, by practicing professional consultants outside of the employ of 

the Design Consultant.   

(b) Prior to designating an outside professional to perform work or services 

under this Agreement, the Design Consultant shall submit the name of such professional, 

together with a resume of training and experience in work of like character and magnitude as the 

project being contemplated, to the City and receive prior approval in writing.   

(c) All professional consultants and subconsultants must be retained for the 

life of the Project to the extent practicable, except that acceptable replacements may be 

substituted with prior written approval from the City as set out in Section 2.05. 

(d) The Design Consultant's basic services for the Project shall consist of the 

phases described below and shall include, but not be limited to, architectural, structural, 

mechanical, civil and electrical engineering services appropriate to each Project for each phase.   

(e) The Design Consultant shall obtain written authorization from the City 

before proceeding with each phase.   

(f) Nothing in this Agreement shall be construed as placing any obligation on 

the City to proceed with any phase beyond the latest phase authorized in writing by City. 

(g) The responsibilities and obligations of the Design Consultant under this 

Agreement shall not be relieved or affected in any respect by the presence on the site of any 

agent, consultant, subconsultant, or employee of the City. 

 2.07 Basic Services - Phase Specific. In the interest of tracking progress towards 

completion of all work items necessary to complete the Project specified herein, the required 

Basic Services tasks which must be performed on each Project have been separated into phases.   

As applicable for the Project, the Design Consultant shall satisfactorily complete all work 

necessary to complete each phase as specifically set out in Exhibit A. 

2.08 Additional Services.  

(a) If the Design Consultant performs services in addition to its Basic 

Services, as a result of material changes in the Project or due to other circumstances beyond the 

Design Consultant's control, and if such services (1) are pre-approved in writing;  (2) will not 

cause the total compensation payable to the Design Consultant to exceed the Maximum Contract 

Amount; and  (3) are not occasioned by any neglect, breach or default of the Design Consultant, 

then the Design Consultant will be reimbursed its pre-approved cost for performance of such 

service(s). 

(b) Before providing any such services, the Design Consultant first shall file 

with the City, and secure the City's written approval of, a complete description of the proposed 

services including an estimate of the maximum cost of any and all such services, on the basis set 
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out in Exhibits A and B of rates per hour, per day, or other basis of cost.  Such description shall 

also include a statement from the Design Consultant that the maximum cost of such services will 

not cause the total amount payable to the Design Consultant under this Agreement to exceed the 

maximum contract amount.  In no event shall any form of authorization or pre-approval of 

additional services be deemed valid or binding upon either the City or the Design Consultant if 

the maximum cost of such services would cause the aggregate amount payable under this 

Agreement to exceed the maximum contract amount.  Payment for additional services shall not, 

in any event, exceed the cost estimated by the Design Consultant and approved in writing by the 

City. 

(c) The cost of such additional service shall be deemed to be the lesser of the 

estimated maximum cost or: 

(1) The actual time card cost of all design personnel including principal 

designer's time at the rates as set out in Exhibit B; 

(2) The actual cost to the Design Consultant for other necessary outside 

services, such as structural, mechanical or electrical engineering performed by independent 

consultants; and 

(3) The Design Consultant's actual reproduction cost for drawings. 

(d) The Design Consultant shall maintain an accurate and acceptable cost 

accounting as to all such additional expenses and shall make available to the City all records, 

canceled checks and other disbursement media to substantiate any and all requests for payment 

for additional services. 

(e) Payment to the Design Consultant for such additional services shall not, in 

any event, exceed the maximum additional services amount set forth in Section 3. 

2.09 Surveying and Testing. 

(a) The Design Consultant shall obtain all necessary surveying, tests and 

reports to properly design and administer the construction of each project, including, but not 

limited to, soils and hazardous materials testing.  The Design Consultant shall be responsible for 

the accuracy, adequacy and content of such tests, surveying and reports. 

(b) The Design Consultant and its appropriate subconsultant shall review all 

survey and test results reports and shall follow the recommendation of the soils engineer or other 

subconsultant unless, in the exercise of appropriate professional judgment, the Design Consultant 

or appropriate subconsultant discovers, or should in the exercise of professional judgment 

discover, factors indicating the report or results are not reliable. 

(c) If any such inadequacy or any inconsistency, based upon such exercise of 

professional judgment, is noted the Design Consultant and/or its appropriate subconsultant shall 

report such inconsistency or inadequacy promptly to the City and require such inadequacy or 

inconsistency to be addressed by the soils engineer, testing laboratory or land surveyor before 

any further use is put to the data. 

(d) The Design Consultant shall require all surveying, engineering and testing 

entities it selects to carry and maintain Comprehensive Auto Liability and Property Damage 

Insurance, General Commercial Liability and Property Damage Insurance and Professional 

Errors and Omissions coverage as required by the City's Office of Risk Management which will 
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adequately protect the interests of the City and third parties from the acts and omissions of the 

testing entity. 

(e) The amount of surveying or testing, the cost, and the types of reports 

required must be approved by the Director prior to the Design Consultant actually ordering any 

such work to be accomplished.  Such approvals by the City shall be for purposes of 

compensation only and shall not relieve the Design Consultant of any responsibility for 

determining the scope and amount of surveying and testing necessary for the design of the 

project. 

(f) It is understood and agreed that this Agreement does not include the 

investigation, sampling, testing, planning, abatement design, and remediation management of 

asbestos or other hazardous waste material.   Should the presence of asbestos or other hazardous 

waste material be known to exist on a specific project or if the Design Consultant shall observe 

the presence of asbestos or hazardous waste material on any project site during its performance 

of services under this Agreement, the Design Consultant shall notify the City in writing 

immediately. 

(g) Payment to the Design Consultant for such surveying, testing, and 

abatement shall not exceed the surveying and testing budget set forth in the project specific 

proposal for each project. 

 2.10 Compliance with M/WBE Requirements.  

(a) This Agreement is subject to Article III, Divisions 1 and 3 of Chapter 28, 

Denver Revised Municipal Code (D.R.M.C.), designated as Sections 28-31 to 28-36 and 28-52 to 

28-90 D.R.M.C. (the “M/WBE Ordinance”) and any Rules or Regulations promulgated pursuant 

thereto.  The Design Consultant identified in its Proposal MBE and/or WBE firms with which it 

intends to subcontract under this Agreement, with a total participation level by such firms of 21 

%. The project goal for M/WBE participation established for this Agreement by the Division of 

Small Business Opportunity (DSBO) is 21%.   

(b) Under § 28-72 D.R.M.C., the Design Consultant has an ongoing, 

affirmative obligation to maintain for the duration of this Agreement, at a minimum, compliance 

with its originally achieved level of MBE and WBE participation upon which this Agreement 

was awarded, unless the City initiates a material alteration to the scope of work affecting MBEs 

or WBEs performing on this Agreement through change order, contract amendment, force 

account, or as otherwise described in § 28-73 D.R.M.C.  The Design Consultant acknowledges 

that: 

(1) It must establish and maintain records and submit regular reports, 

as required, which will allow the City to assess progress in achieving the M/WBE participation 

goal. 

(2) If change orders or any other contract modifications are issued 

under the Agreement, the Design Consultant shall have a continuing obligation to immediately 

inform DSBO in writing of any agreed upon increase or decrease in the scope of work of such 

contract, upon any of the bases discussed in § 28-73, D.R.M.C., regardless of whether such 

increase or decrease in scope of work has been reduced to writing at the time of notification.  

(3) If change orders or other contract modifications are issued under 

the contract, that include an increase in scope of work of this Agreement, whether by 
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amendment, change order, force account or otherwise which increases the dollar value of the 

contract, whether or not such change is within the scope of work designated for performance by 

an M/WBE at the time of contract award, such change orders or contract modification shall be 

immediately submitted to DSBO for notification purposes.  Those amendments, change orders, 

force accounts or other contract modifications that involve a changed scope of work that cannot 

be performed by existing project subconsultants or by the Design Consultant shall be subject to a 

goal for M/WBEs equal to the original goal on the contract which was included in the proposal.  

The Design Consultant shall satisfy such goal with respect to such changed scope of work by 

soliciting new M/WBEs in accordance with § 28-73, D.R.M.C., as applicable, or the Design 

Consultant must show each element of modified good faith set out in § 28-75(c) D.R.M.C.  The 

Design Consultant shall supply to the director the documentation described in § 28-75-(c) 

D.R.M.C. with respect to the increased dollar value of the contract. 

(4) Failure to comply with these provisions may subject the Design 

Consultant to sanctions set forth in the M/WBE Ordinance.   Should any questions arise 

regarding specific circumstances, the Design Consultant must consult the M/WBE Ordinance or 

contact the Project’s designated DSBO representative at (720) 913-1999. 

SECTION 3 – COMPENSATION, PAYMENT, AND FUNDING 

The City shall compensate the Design Consultant for its service performed and expenses 

incurred under this Agreement as follows. 

 3.01 Fee for basic services. The City agrees to pay the Design Consultant, as full 

compensation for its basic services rendered hereunder, a fee not to exceed TWO MILLION 

FIVE HUNDRED THIRTY-FIVE THOUSAND FORTY-SEVEN DOLLARS AND ZERO 

CENTS ($2,535,047.00), in accordance with the billing rates and project budget stated in 

Exhibits A and B.  The amounts budgeted for phases may be increased or decreased, and the 

amounts allocated for services and expenses adjusted, upon written approval of the Director or 

his designee, and subject to the Maximum Contract Amount stated in this Section 3. 

 3.02 Reimbursable Expenses.  Except for those reimbursable expenses specifically 

identified in Exhibit A, or approved in writing by the City as reasonably related to or necessary 

for the Design Consultant’s services, all other expenses shall be included in the Design 

Consultant’s fee and will not be reimbursed hereunder. The maximum amount to be paid for all 

reimbursable expenses under this Agreement is THIRTY-ONE THOUSAND FOUR 

HUNDRED DOLLARS AND ZERO CENTS ($31,400.00) unless an additional amount is 

approved by the Director or his designee in writing, subject to the Maximum Contract Amount 

stated herein.  Unless this Agreement is amended in writing according to its terms to increase the 

Maximum Contract Amount, any increase in the maximum amount of reimbursable expenses 

will reduce the Design Consultant’s maximum fee amount accordingly. 

 3.03. Additional Services.   

  (a) Additional Construction Administration Services: This scope is 

intended to be used if the construction budget increases as the result of fund-raising efforts 

currently underway by the City or other similar project needs.  If pre-approved additional 

services are performed by the Design Consultant, the City agrees to pay the Design Consultant 

for such additional services in accordance with Section 2.08.  The maximum amount to be paid 

by the City for all Additional Construction Administration Services under this contract is 
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THREE HUNDRED THOUSAND DOLLARS AND ZERO CENTS ($300,000.00).   

(b) Additional Services: If pre-approved additional services are performed by 

the Design Consultant, the City agrees to pay the Design Consultant for such additional services 

in accordance with Section 2.08.  The maximum amount to be paid by the City for all additional 

services under this contract is FIVE HUNDRED THOUSAND DOLLARS AND ZERO 

CENTS ($500,000.00). 

 3.04 Invoicing and Payment.  The City will make monthly progress payments for all 

services performed under this Agreement based upon the Design Consultant’s monthly invoices.  

Such invoices shall be in a form acceptable to the City and shall include detail of the time 

worked by the Design Consultant's own personnel, billings from subcontractors, and all other 

information necessary to assess the Design Consultant’s progress.  Invoices shall be 

accompanied by documentation of expenses for which reimbursement is sought, and all other 

supporting documentation required by the City.  The City’s Prompt Payment Ordinance, §§ 20-

107 to 20-118, D.R.M.C., applies to invoicing and payment under this Agreement. Final 

Payment to the Design Consultant shall not be made until after the Project is accepted, and all 

certificates of completion, record drawings and reproducible copies are delivered to the City, and 

the Agreement is otherwise fully performed by the Design Consultant.  The City may, at the 

discretion of the Director, withhold reasonable amounts from billing and the entirety of the final 

payment until all such requirements are performed to the satisfaction of the Director.  However, 

no deductions shall be made from the Design Consultant's compensation on account of penalty, 

liquidated damages or other sums withheld from payments to contractor(s). 

3.05 Maximum Contract Amount. 

(a) Notwithstanding any other provision of the Agreement, the City’s 

maximum payment obligation will not exceed THREE MILLION THREE HUNDRED 

SIXTY-SIX FOUR HUNDRED FORTY-SEVEN DOLLARS AND ZERO CENTS 

($3,366,447.00) (the “Maximum Contract Amount”). The City is not obligated to execute an 

Agreement or any amendments for any further services, including any services performed by 

Design Consultant beyond that specifically described in Exhibit A. Any services performed 

beyond those set forth therein are performed at Design Consultant’s risk and without 

authorization under the Agreement.  

(b) The City’s payment obligation, whether direct or contingent, extends only 

to funds appropriated annually by the Denver City Council, paid into the Treasury of the City, 

and encumbered for the purpose of the Agreement. The City does not by the Agreement 

irrevocably pledge present cash reserves for payment or performance in future fiscal years, and 

the Agreement does not and is not intended to create a multiple-fiscal year direct or indirect debt 

or financial obligation of the City.  

(c) The Design Consultant understands and agrees that the provision of any 

services by the Design Consultant, which would cause the total amount payable to the Design 

Consultant to exceed the amount of previously appropriated and encumbered funds, is strictly 

prohibited.  In the event the continuation of services by the Design Consultant would cause the 

amount payable to the Design Consultant to exceed such amounts, the Design Consultant agrees 

to give to the Project Director at least two (2) weeks notice of the exhaustion of available funds.  

In the event additional funds are not made available within such two (2) week period, the Design 

Consultant agrees to stop providing services until such time as additional funds are appropriated 
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and encumbered for the purposes of the Agreement and amounts which remain available for 

payment to the Design Consultant. 

SECTION 4 – TERM AND TERMINATION 

 4.01 Term. 
The Agreement will commence on May 1, 2019 and expire on April 30, 2024, 

unless sooner terminated upon final completion of the Project.   

.    

4.02 Termination. 

(a) Nothing herein shall be construed as giving the Design Consultant the 

right to perform the services contemplated under this Agreement beyond the time when its 

services become unsatisfactory to the Director. 

(b) The Director may terminate this Agreement for cause at any time if the 

Design Consultant's services become unsatisfactory, in the sole discretion of the Director.  The 

City shall have the sole discretion to permit the Design Consultant to remedy the cause of a 

contemplated termination for cause without waiving the City's right to terminate the Agreement. 

(c) In the event of a termination for cause, or in the event the Design 

Consultant becomes unable to serve under this Agreement, the City may take over work to be 

done under this Agreement and prosecute the work to the completion by contract or otherwise, 

and the Design Consultant shall be liable to City for all reasonable cost in excess of what the 

City would have paid the Design Consultant had there been no termination for cause. 

(d) The City may, for convenience, cancel and terminate this Agreement by 

giving not less than thirty (30) days' prior written notice to the Design Consultant, which notice 

shall state the date of cancellation and termination. 

(e) If the Design Consultant's services are terminated, postponed or revised, 

or if the Design Consultant shall be discharged before all the work and services contemplated 

have been completed, or if the project is, for any reason, stopped or discontinued, the Design 

Consultant shall be paid only for the portion of work or services which has been satisfactorily 

completed at the time of such dismissal, termination, cancellation, postponement, revision or 

stoppage. 

(f) All drawings, specifications, and other documents relating to the design or 

administration of work completed or partially completed shall be delivered by the Design 

Consultant to the City in the event of any dismissal, termination, cancellation, postponement, 

revision or stoppage. 

(g) In the event of any dismissal, termination, cancellation, postponement, 

revision or stoppage, the Design Consultant shall cooperate in all respects with the City. Such 

cooperation shall include, but not be limited to, delivery of drawings, specifications, and other 

documents referred to herein, and assisting the City during a transition to another Design 

Consultant, if applicable. 

SECTION 5 – GENERAL PROVISIONS 

5.01 City’s Responsibilities. 
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(a) The City shall provide available information regarding its requirements for 

each project, including related budgetary information, and shall cooperate fully with the Design 

Consultant at all times.  However, the City does not guarantee the accuracy of any such 

information and assumes no liability therefore.  The Design Consultant shall notify City in 

writing of any information or requirements provided by the City which the Design Consultant 

believes to be inaccurate or inappropriate to the design or construction of the project. 

(b) If the City observes or otherwise becomes aware of any fault or defect in 

the project or non-conformance with Contract Documents, it shall give prompt notice thereof to 

Design Consultant. 

5.02 Ownership of Documents. 

(a) The City shall have title and all intellectual and other property rights, in 

and to all phased and final Design documents, and all data used in the development of the same, 

including the results of any tests, surveys or inspections at the Project site, and all photographs, 

drawings, drafts, studies, estimates, reports, models, notes and any other materials or work 

products, whether in electronic or hard copy format, created by the Design Consultant pursuant 

to this Agreement, in preliminary and final forms and on any media whatsoever (collectively, the 

"Documents”), whether the Project for which the Documents were created is executed or not.  

The Design Consultant shall identify and disclose, as requested, all such Documents to the City.    

(b) To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., 

as the same may be amended from time to time, the Documents are a “work made for hire,” and 

all ownership of copyright in the Documents shall vest in the City at the time the Documents are 

created.  To the extent that the Documents are not a “work made for hire,” the Design Consultant 

hereby assigns and transfers all right, title and interest in and to the Documents to the City, as of 

the time of the creation of the Documents, including the right to secure copyright, patent, 

trademark, and other intellectual property rights throughout the world and to have and to hold 

such copyright, patent, trademark, and other intellectual property rights in perpetuity.  

(c) The Design Consultant shall provide (and cause its employees and 

subcontractors to provide) all assistance reasonably requested in securing for the City’s benefit 

any patent, copyright, trademark, service mark, license, right or other evidence of ownership of 

such Documents, and shall provide full information regarding the Documents and execute all 

appropriate documentation in applying for or otherwise registering, in the City’s name, all rights 

to such Documents. 

(d) The Design Consultant agrees to allow the City to review any of the 

procedures used in performing the work and services hereunder, and to make available for 

inspection the field notes and other documents used in the preparation for and performance of 

any of the services performed hereunder. 

(e) The Design Consultant shall be permitted to retain reproducible copies of 

all of the Documents for the information and reference, and the originals of all of the Documents, 

including all CAD disks, shall be delivered to the City promptly upon completion thereof, or if 

authorized by the City’s Project Manager, upon termination or expiration of this Agreement. 

 5.03 Taxes and Licenses.  The Design Consultant shall promptly pay, when they are 

due, all taxes, excises, license fees and permit fees of whatever nature applicable to the work and 

services which it performs under this Agreement, and shall take out and keep current all required 
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municipal, county, state or federal licenses required to perform its services under this Agreement.  

The Design Consultant shall furnish the Director, upon request, duplicate receipts or other 

satisfactory evidence showing or certifying to the proper payment of all required licenses and/or 

registrations and taxes.  The Design Consultant shall promptly pay all owed bills, debts and 

obligations it incurs performing work under this Agreement and shall not allow any lien, verified 

claim, mortgage, judgment or execution to be filed against land, facilities or improvements 

owned or beneficially owned by the City as a result of such bills, debts or obligations.   

 5.04 Design Consultant's Records.  Records of the Design Consultant's direct 

personnel, consultant and reimbursable expenses pertaining to this Project and records of 

accounts between the City and the Design Consultant shall be kept on a generally recognized 

accounting basis. The Design Consultant agrees that any duly authorized representative of the 

City, including the City Auditor, shall, until the expiration of three (3) years after the final 

payment under this Agreement, have access to and the right to examine any books, documents, 

papers and records of the Design Consultant, involving transactions related to this Agreement. 

 5.05 Assignment and Subcontracting.  The City is not obligated or liable under this 

Agreement to any party other than the Design Consultant named herein.  The Design Consultant 

understands and agrees that it shall not assign or subcontract with respect to any of its rights, 

benefits, obligations or duties under this Agreement except upon prior written consent and 

approval of the City to such assignment or subcontracting.  Any attempt by the Design 

Consultant to assign or subcontract its rights hereunder without such prior written consent of the 

City shall, at the option of the City, automatically terminate this Agreement and all rights of the 

Design Consultant hereunder.  Such consent may be granted or denied at the sole and absolute 

discretion of the City.  In the event any such subcontracting shall occur, with the City's approval, 

such action shall not be construed to create any contractual relationship between the City and 

such subcontractor, and the Design Consultant named herein shall in any and all events be and 

remain responsible to the City according to the terms of this Agreement.  

 5.06 No Discrimination in Employment.  In connection with the performance of 

work under this Agreement, the Consultant may not refuse to hire, discharge, promote or demote, 

or discriminate in matters of compensation against any person otherwise qualified, solely 

because of race, color, religion, national origin, gender, age, military status, sexual orientation, 

gender identity or gender expression, marital status, or physical or mental disability. The 

Consultant shall insert the foregoing provision in all subcontracts. 

5.07 Insurance. 

 (a) General Conditions: Consultant agrees to secure, at or before the time of 

execution of this Agreement, the following insurance covering all operations, goods or services 

provided pursuant to this Agreement.  Consultant shall keep the required insurance coverage in 

force at all times during the term of the Agreement, or any extension thereof, during any 

warranty period, and for eight (8) years after termination of the Agreement. The required 

insurance shall be underwritten by an insurer licensed or authorized to do business in Colorado 

and rated by A.M. Best Company as “A-VIII” or better.  Each policy shall contain a valid 

provision or endorsement requiring notification to the City in the event any of the required 

policies be canceled or non-renewed before the expiration date thereof.  Such written notice shall 

be sent to the parties identified in the Notices section of this Agreement. Such notice shall 

reference the City contract number listed on the signature page of this Agreement.   Said notice 
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shall be sent thirty (30) days prior to such cancellation or non-renewal unless due to non-

payment of premiums for which notice shall be sent ten (10) days prior.  If such written notice is 

unavailable from the insurer, Consultant shall provide written notice of cancellation, non-

renewal and any reduction in coverage to the parties identified in the Notices section by certified 

mail, return receipt requested within three (3) business days of such notice by its insurer(s) and 

referencing the City’s contract number.  If any policy is in excess of a deductible or self-insured 

retention, the City must be notified by the Consultant.  Consultant shall be responsible for the 

payment of any deductible or self-insured retention.  The insurance coverages specified in this 

Agreement are the minimum requirements, and these requirements do not lessen or limit the 

liability of the Consultant.  The Consultant shall maintain, at its own expense, any additional 

kinds or amounts of insurance that it may deem necessary to cover its obligations and liabilities 

under this Agreement.  

 (b) Proof of Insurance:  Consultant shall provide a copy of this Agreement to 

its insurance agent or broker.  Consultant may not commence services or work relating to the 

Agreement prior to placement of coverages required under this Agreement. Consultant certifies 

that the certificate of insurance attached as Exhibit C, preferably an ACORD certificate, 

complies with all insurance requirements of this Agreement.  The City requests that the City’s 

contract number be referenced on the Certificate.  The City’s acceptance of a certificate of 

insurance or other proof of insurance that does not comply with all insurance requirements set 

forth in this Agreement shall not act as a waiver of Consultant’s breach of this Agreement or of 

any of the City’s rights or remedies under this Agreement. The City’s Risk Management Office 

may  

(c) Additional Insureds:  For Commercial General Liability, Auto Liability 

and Excess Liability/Umbrella (if required), Consultant and subcontractor’s insurer(s) shall 

include the City and County of Denver, its elected and appointed officials, employees and 

volunteers as additional insured.    

(d) Waiver of Subrogation:  For all coverages required under this 

Agreement, Consultant’s insurer shall waive subrogation rights against the City.   

(e) Subcontractors and Subconsultants:  All subcontractors and 

subconsultants (including independent contractors, suppliers or other entities providing goods or 

services required by this Agreement) shall be subject to all of the requirements herein and shall 

procure and maintain the same coverages required of the Consultant.  Consultant shall include all 

such subconsultants as additional insured under its policies (with the exception of Workers’ 

Compensation) or shall ensure that all such subcontractors and subconsultants maintain the 

required coverages.  Consultant agrees to provide proof of insurance for all such subcontractors 

and subconsultants upon request by the City. 

(f) Workers’ Compensation/Employer’s Liability Insurance:  Consultant 

shall maintain the coverage as required by statute for each work location and shall maintain 

Employer’s Liability insurance with limits of $100,000 per occurrence for each bodily injury 

claim, $100,000 per occurrence for each bodily injury caused by disease claim, and $500,000 

aggregate for all bodily injuries caused by disease claims.  Consultant expressly represents to the 

City, as a material representation upon which the City is relying in entering into this Agreement, 

that none of the Consultant’s officers or employees who may be eligible under any statute or law 

to reject Workers’ Compensation Insurance shall effect such rejection during any part of the term 
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of this Agreement, and that any such rejections previously effected, have been revoked as of the 

date Consultant executes this Agreement.    

(g)  Commercial General Liability:  Consultant shall maintain a Commercial 

General Liability insurance policy with limits of $1,000,000 for each occurrence, $1,000,000 for 

each personal and advertising injury claim, $2,000,000 products and completed operations 

aggregate, and $2,000,000 policy aggregate.    

(h)  Business Automobile Liability: Consultant shall maintain Business 

Automobile Liability with limits of $1,000,000 combined single limit applicable to all owned, 

hired and non-owned vehicles used in performing services under this Agreement. 

(i) Professional Liability (Errors & Omissions):  Consultant shall maintain 

limits of $1,000,000 per claim and $1,000,000 policy aggregate limit.   

(j) Additional Provisions:   

   (a) For Commercial General Liability, the policy must provide the 

following: 

(i) That this Agreement is an Insured Contract under the 

policy; 

(ii) Defense costs are outside the limits of liability; 

(iii)  A severability of interests or separation of insureds 

provision (no insured vs. insured exclusion); and 

(iv) A provision that coverage is primary and non-contributory 

with other coverage or self-insurance maintained by the City. 

(b) For claims-made coverage: 

(i) The retroactive date must be on or before the contract date 

or the first date when any goods or services were provided to the City, whichever is earlier 

(c) Consultant shall advise the City in the event any general aggregate 

or other aggregate limits are reduced below the required per occurrence limits.   At their own 

expense, and where such general aggregate or other aggregate limits have been reduced below 

the required per occurrence limit, the Consultant will procure such per occurrence limits and 

furnish a new certificate of insurance showing such coverage is in force. 

 5.08 Defense & Indemnification. 

(a) To the fullest extent permitted by law, the Consultant agrees to defend, 

indemnify, reimburse and hold harmless City, its appointed and elected officials, agents and 

employees for, from and against all liabilities, claims, judgments, suits or demands for damages to 

persons or property arising out of, resulting from, or related to the work performed under this 

Agreement that are attributable to the negligence or fault of the Consultant or the Consultant’s 

agents, representatives, subcontractors, or suppliers (“Claims”). This indemnity shall be 

interpreted in the broadest possible manner consistent with the applicable law to indemnify the City.  

(b) Consultant’s obligation to defend and indemnify may be determined after 

Consultant’s liability or fault has been determined by adjudication, alternative dispute resolution, or 

otherwise resolved by mutual agreement between the parties. Consultant’s duty to defend and 
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indemnify City shall relate back to the time written notice of the Claim is first provided to City 

regardless of whether suit has been filed and even if Consultant is not named as a Defendant. 

(c) Consultant will defend any and all Claims which may be brought or 

threatened against City and will pay on behalf of City any expenses incurred by reason of such 

Claims including, but not limited to, court costs and attorney fees incurred in defending and 

investigating such Claims or seeking to enforce this indemnity obligation. Such payments on behalf 

of City shall be in addition to any other legal remedies available to City and shall not be considered 

City’s exclusive remedy. 

(d) Insurance coverage requirements specified in this Agreement shall in no way 

lessen or limit the liability of the Consultant under the terms of this indemnification obligation. The 

Consultant shall obtain, at its own expense, any additional insurance that it deems necessary for the 

City’s protection. 

(e) This defense and indemnification obligation shall survive the expiration or 

termination of this Agreement. 

 5.09 Colorado Governmental Immunity Act.  The parties hereto understand and 

agree that the City is relying upon, and has not waived, the monetary limitations (presently 

$150,000 per person, $600,000 per occurrence) and all other rights, immunities and protection 

provided by the Colorado Governmental Immunity Act, C.R.S. § 24-10-101, et seq. 

 5.10 Contract Documents; Order of Precedence.  This Agreement consists of 

Sections 1 through 5, which precede the signature page, and the following attachment, which is 

incorporated herein and made a part hereof by reference: 

Exhibit A Scope of Work 

Exhibit B Key Personnel / Rates,  Firm Responsibilities and Team Members 

Exhibit C ACORD Certificate of Insurance 

 

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the 

listed attachments, or between provisions of any attachments, such that it is impossible to give 

effect to both, the order of precedence to determine which provision shall control to resolve such 

conflict, is as follows: 

Sections 1 through 5 

Exhibit A 

Exhibit B 

Exhibit C 

 5.11 When Rights and Remedies Not Waived.  In no event shall any payment by the 

City constitute a waiver of any breach of covenant or default which may then exist on the part of 

the Design Consultant.  No assent, expressed or implied, to any breach of the Agreement shall be 

held to be a waiver of any later or other breach. 

 5.12 Governing Law; Venue.  This Agreement shall be construed and enforced in 

accordance with the laws of the State of Colorado, the Charter and Revised Municipal Code of 

the City and County of Denver, and the ordinances, regulations and Executive Orders enacted or 

promulgated pursuant to the Charter and Code, including any amendments.  The Charter and 

Revised Municipal Code of the City and County of Denver, as the same may be amended from 
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time to time, are hereby expressly incorporated into this Agreement. Venue for any action arising 

hereunder shall be in the City and County of Denver, Colorado. 

 5.13. Conflict of Interest.   

(a) The parties agree that no employee of the City shall have any personal or 

beneficial interest in the services or property described herein, and the Design Consultant further 

agrees not to hire or contract for services with any employee or officer of the City which would 

be in violation of the Revised Municipal Code Chapter 2, Article IV, Code of Ethics or Denver 

City Charter provisions 1.2.9 and 1.2.12. 

(b) The Design Consultant agrees that it will not engage in any transaction, 

activity or conduct that would result in a conflict of interest under this Agreement.  The Design 

Consultant represents that it has disclosed any and all current or potential conflicts of interest.  A 

conflict of interest shall include transactions, activities or conduct that would affect the 

judgment, actions or work of the Design Consultant by placing the Design Consultant’s own 

interests, or the interests of any party with whom the Design Consultant has a contractual 

arrangement, in conflict with those of the City.  The City, in its sole discretion, shall determine 

the existence of a conflict of interest and may terminate this Agreement in the event such a 

conflict exists after it has given the Design Consultant written notice which describes the 

conflict.  The Design Consultant shall have thirty (30) days after the notice is received to 

eliminate or cure the conflict of interest in a manner that is acceptable to the City.  

 5.14 No Third-Party Beneficiaries.  Enforcement of the terms and conditions of this 

Agreement, and all rights of action relating to such enforcement, shall be strictly reserved to the 

City and the Design Consultant, and nothing contained in this Agreement shall give or allow any 

claim or right of action by any other or third person under this Agreement.  It is the express 

intention of the parties that any person other than the City or the Design Consultant receiving 

services or benefits under this Agreement shall be deemed to be an incidental beneficiary only. 

 5.15 Time is of the Essence.  The parties agree that in the performance of the terms, 

conditions and requirements of this Agreement by the Design Consultant, time is of the essence. 

 5.16 Taxes, Charges and Penalties.  The City and County of Denver shall not be 

liable for the payment of taxes, late charges, or penalties of any nature except as provided in the 

City’s Prompt Payment Ordinance.   

5.17 Proprietary or Confidential Information. 

(a) City Information:  The Design Consultant acknowledges and accepts that, in 

performance of it work under the terms of this Agreement, the Design Consultant may have access 

to Proprietary Data or confidential information which may be owned or controlled by the City and 

that the disclosure of such data or information may be damaging to the City or third parties.  As 

such, the Design Consultant agrees that all information provided or otherwise disclosed by the City 

to the Design Consultant be held in confidence and used only in the performance of its obligations 

under this Agreement.  The Design Consultant shall exercise the same standard of care to protect 

such information as a reasonably prudent Design Consultant would to protect its own proprietary 

or confidential data.  “Proprietary Data” shall mean geographic materials or Geographic 

Information Systems (“GIS”) data owned by the City and County of Denver including but not 

limited to maps, computer programs, aerial photography, methodologies, software, diagnostics and 

documents; or any other materials or information which may be designated or marked 



 

17 

 

“Proprietary” or “Confidential” and provided to or made available to the Design Consultant by the 

City.  Such Proprietary Data may be in hardcopy, printed, digital or electronic format.    

(b) Design Consultant’s Information:  The parties understand that all the 

material provided or produced under this Agreement may be subject to the Colorado Open Records 

Act, C.R.S. 24-72-201, et seq., and that in the event of a request to the City for disclosure of such 

information, the City shall advise the Design Consultant of such request in order to give the Design 

Consultant the opportunity to object to the disclosure of any of its proprietary or confidential 

material.  In the event of the filing of a lawsuit to compel such disclosure, the City will tender all 

such material to the court for judicial determination of the issue of disclosure and the Design 

Consultant agrees to intervene in such lawsuit to protect and assert its claims of privilege and 

against disclosure of such material or waive the same.  The Design Consultant further agrees to 

defend, indemnify and save and hold harmless the City, its officers, agents and employees, from 

any claim, damages, expense, loss or costs arising out of the Design Consultant’s intervention to 

protect and assert its claim of privilege against disclosure under this Article including, but not 

limited to, prompt reimbursement to the City of all reasonable attorney fees, costs and damages 

that the City may incur directly or may be ordered to pay by such court. 

 5.18 Use, Possession or Sale of Alcohol or Drugs.  The Design Consultant, its 

officers, agents, and employees shall cooperate and comply with the provisions of Executive 

Order 94 and Attachment A thereto concerning the use, possession or sale of alcohol or drugs.  

Violation of these provisions or refusal to cooperate with implementation of the policy can result 

in the City’s barring the Design Consultant from City facilities or participating in City 

operations. 

5.19 No Employment of Illegal Aliens to Perform Work Under the Agreement.  

 (a)      This Agreement is subject to Division 5 of Article IV of Chapter 20 of the 

Denver Revised Municipal Code, and any amendments (the “Certification Ordinance”).  

(b)      The Consultant certifies that:  

(1)    At the time of its execution of this Agreement, it does not knowingly 

employ or contract with an illegal alien who will perform work under this Agreement. 

(2)    It will participate in the E-Verify Program, as defined in § 8-17.5-

101(3.7), C.R.S., to confirm the employment eligibility of all employees who are newly hired for 

employment to perform work under this Agreement. 

(c)       The Consultant also agrees and represents that: 

(1)    It shall not knowingly employ or contract with an illegal alien to 

perform work under the Agreement. 

(2)    It shall not enter into a contract with a subconsultant or subcontractor 

that fails to certify to the Consultant that it shall not knowingly employ or contract with an 

illegal alien to perform work under the Agreement. 

(3)    It has confirmed the employment eligibility of all employees who are 

newly hired for employment to perform work under this Agreement, through participation in the 

E-Verify Program. 

(4)    It is prohibited from using the E-Verify Program procedures to 

undertake pre-employment screening of job applicants while performing its obligations under the 

Agreement, and that otherwise requires the Consultant to comply with any and all federal 

requirements related to use of the E-Verify Program including, by way of example, all program 

requirements related to employee notification and preservation of employee rights. 
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(5)    If it obtains actual knowledge that a subconsultant or subcontractor 

performing work under the Agreement knowingly employs or contracts with an illegal alien, it 

will notify such subconsultant or subcontractor and the City within three (3) days. The 

Consultant will also then terminate such subconsultant or subcontractor if within three (3) days 

after such notice the subconsultant or subcontractor does not stop employing or contracting with 

the illegal alien, unless during such three-day period the subconsultant or subcontractor provides 

information to establish that the subconsultant or subcontractor has not knowingly employed or 

contracted with an illegal alien. 

(6)     It will comply with any reasonable request made in the course of an 

investigation by the Colorado Department of Labor and Employment under authority of § 8-

17.5-102(5), C.R.S, or the City Auditor, under authority of D.R.M.C. 20-90.3. 

(d) The Consultant is liable for any violations as provided in the Certification 

Ordinance.  If Consultant violates any provision of this section or the Certification Ordinance, 

the City may terminate this Agreement for a breach of the Agreement.  If the Agreement is so 

terminated, the Consultant shall be liable for actual and consequential damages to the City.  Any 

such termination of a contract due to a violation of this section or the Certification Ordinance 

may also, at the discretion of the City, constitute grounds for disqualifying Consultant from 

submitting bids or proposals for future contracts with the City. 

 5.20 Disputes. All disputes between the City and Design Consultant regarding this 

Agreement shall be resolved by administrative hearing pursuant to the procedure established by 

D.R.M.C. § 56-106(b), et seq. For the purposes of that procedure, the City official rendering a 

final determination shall be the Director.  

 5.21 Waiver of C.R.S. 13-20-802, et seq.  The Design Consultant specifically waives 

all the provisions of Chapter 8 of Article 20 of Title 13, Colorado Revised Statutes (also 

designated C.R.S. 13-20-802 et seq.) relating to design defects in the Project under this 

Agreement. 

 5.22 Survival of Certain Contract Provisions.    The parties understand and agree 

that all terms and conditions of this Agreement, together with the exhibits and attachments 

hereto, which, by reasonable implication, contemplate continued performance or compliance 

beyond the termination of this Agreement, (by expiration of the term or otherwise), shall survive 

such termination and shall continue to be enforceable as provided herein.   Without limiting the 

generality of the foregoing, the Design Consultant’s obligations for the provision of insurance 

and to indemnify the City shall survive for a period equal to any and all relevant statutes of 

limitation, plus the time necessary to fully resolve any claims, matters, or actions begun within 

that period.” 

 5.23 Advertising and Public Disclosure.  The Design Consultant shall not include 

any reference to this Agreement or to services performed pursuant to this Agreement in any of its 

advertising or public relations materials without first obtaining the written approval of the 

Director, which will not be unreasonably withheld.  Any oral presentation or written materials 

related to services performed under this Agreement shall include only services that have been 

accepted by the City.  The Director shall be notified in advance of the date and time of any such 

presentation.  Nothing in this provision shall preclude the transmittal of any information to 

officials of the City, including without limitation the Mayor, the Director, City Council or the 

Auditor. 
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 5.24 Legal Authority.  Design Consultant represents and warrants that it possesses the 

legal authority, pursuant to any proper, appropriate and official motion, resolution or action 

passed or taken, to enter into this Agreement.  Each person signing and executing this Agreement 

on behalf of Design Consultant represents and warrants that he has been fully authorized by 

Consultant to execute this Agreement on behalf of Design Consultant and to validly and legally 

bind Design Consultant to all the terms, performances and provisions of this Agreement.  The 

City shall have the right, in its sole discretion, to either temporarily suspend or permanently 

terminate this Agreement if there is a dispute as to the legal authority of either Design Consultant 

or the person signing the Agreement to enter into this Agreement. 

 5.25 Notices.  Notices, bills, invoices or reports required by this Agreement shall be 

sufficiently delivered if sent in the United States mail, postage prepaid, to the Parties at the 

following addresses: 

 

to the City: Executive Director of Public Works 

201 West Colfax Avenue, Dept. 608 

Denver, Colorado 80202 

 

to the Design Consultant: Studiotrope, LLC 

2942 Welton Street 

Denver, Colorado 80205 

  

The addresses may be changed by the Parties by written notice. 

 5.26 Severability.  It is understood and agreed by the parties hereto that, if any part, 

term, or provision of this Agreement, except for the provisions of this Agreement requiring prior 

appropriation and limiting the total amount to be paid by the City, is by the courts held to be 

illegal or in conflict with any law of the State of Colorado, the validity of the remaining portions 

or provisions shall not be affected, and the rights and obligations of the parties shall be construed 

and enforced as if the Agreement did not contain the particular part, term or provision held to be 

invalid. 

 5.27 Agreement as Complete Integration-Amendments.  This Agreement is 

intended as the complete integration of all understandings between the parties.  No prior or 

contemporaneous addition, deletion or other amendment shall have any force or effect, unless 

embodied herein in writing.  No subsequent novation, renewal, addition, deletion or other 

amendment hereto shall have any force or effect unless embodied in a written amendatory or 

other agreement executed by the parties and signed by the signatories to the original Agreement.  

This Agreement and any amendments shall be binding upon the parties, their successors and 

assigns. 

 5.28 Electronic Signatures and Electronic Records. Design Consultant   consents to 

the use of electronic signatures by the City.  The Agreement, and any other documents requiring 

a signature hereunder, may be signed electronically by the City in the manner specified by the 

City. The Parties agree not to deny the legal effect or enforceability of the Agreement solely 

because it is in electronic form or because an electronic record was used in its formation.  The 

Parties agree not to object to the admissibility of the Agreement in the form of an electronic 

record, or a paper copy of an electronic document, or a paper copy of a document bearing an 

electronic signature, on the ground that it is an electronic record or electronic signature or that it 
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is not in its original form or is not an original. 
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Contract Control Number:

 
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of

SEAL      CITY AND COUNTY OF DENVER 
 
 
ATTEST: 
      By______________________________ 
       
___________________________   
 
 
 
 
 
APPROVED AS TO FORM:   REGISTERED AND COUNTERSIGNED: 
 
 
 
 
       By______________________________ 
 
 
By____________________________ 
 
 
 
      By______________________________ 
 



Contract Control Number: PWADM-201 948702-00

Contractor Name: STUD IOTROPE LLC

By:

_________________________________

Name:

________________________________________

(please print)

Title:

____________________________________________

(please print)

ATTEST: jif required]

By:

_________________________________

Name:

____________________________________________

(please print)

Title:

__________________________________________

(please print)
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EXHIBIT A 

SCOPE OF WORK / FEE PROPOSAL 



 

 

 

CITY AND COUNTY OF DENVER 

DEPARTMENT OF PUBLIC WORKS 
 

PROFESSIONAL DESIGN SERVICES – SCOPE OF WORK 

CENTRAL LIBRARY RENOVATION 

 

 

INTRODUCTION 
This document is intended to define the Scope of Work required from the design team.  
 
The Design team shall provide full architectural and engineering professional services for 
verifying the program of the project, schematic design, design development documents, 
construction documents, and contract administration assistance when requested for the scope 
of work indicated and in compliance with covenants applicable to the property. 

 

PROJECT SCOPE AND DELIVERABLES 

The design team will be responsible for providing the following with all related engineering 

disciplines including but not limited to the following as applicable to the project scope: 

1. Program Verification 

2. Site Planning 

3. Site Survey 

4. Incorporation of the Geotechnical Investigation 

5. Full Service Architectural Design, including verification of the existing Program 

6. Civil Engineering, including Storm Water Management 

7. Utilities Design & Coordination 

8. Landscape Design 

9. Structural Engineering 

10. Mechanical & Plumbing Engineering 

11. Electrical Engineering 

12. Building Envelope and/or Roofing Specialty Consultant (As appropriate) 

13. Fire Alarm Design (within areas of renovation only) 

14. Fire Suppression Design (within areas of renovation only) 

15. Interior Design/FF&E (Including bidding assistance and installation coordination) (within 

areas of renovation only) 

16. Lighting Design (within areas of renovation only) 

17. Signage/Wayfinding & Graphics Design (within areas of renovation only) 

18. Tele/Data, CCTV, Access Controls, CATV and Audio/Visual Systems (within areas of 

renovation only) 

19. Security (including exterior security cameras) 

20. Leadership in Energy and Environmental Design (LEED) Certification 

21. Design Phase Scheduling 

22. Conceptual Cost Estimating 

23. Validation of CM/GC Cost Estimates 

 

 



  Professional Design Services – Scope of Work 

Central Library Renovation 

Page 2 of 9 
 

1. Design Schedule: This project is schedule driven and it is a priority of the City that it be 

designed and constructed in the most efficient manner possible. Design Services NTP is 

anticipated to be issued in the 2nd quarter of 2019, Construction start is anticipated in 3rd 

Quarter of 2020 and Project Completion in 4th Quarter of 2023. 

 

Upon receipt of a written notice to proceed, the Design Consultant shall prepare a 

preliminary integrated project design and estimated construction schedule in Critical Path 

Method (CPM) format using Microsoft Project software. This CPM schedule shall show design 

phases, identify critical milestone dates, estimated future construction dates, and note what 

decisions are needed to be made by the City. Note interface requirements with utilities, LEED 

Certification, and any other third-party organizations. The Design Team shall specifically 

address how this schedule will be developed, tracked, and updated. The City may request a 

detailed software copy of the CPM schedule during any part of the design and construction 

process. The design team shall maintain this schedule throughout the design phase. 

 

Studiotrope has compiled a detailed preliminary design schedule in MS Projects (CPM) to 

confirm the feasibility of completing design and obtaining the building permit by November 

of 2020. This schedule is included in this Scope of Work exhibit. 

 

2. Project Budget: The project has an established budget of $31.8M for hard construction costs. 

$23.25M is currently committed and it is the owner’s intent to raise the remaining funds. The 

scope of design will be to design for a construction budget of $31.8M (hard construction 

cost). Construction Administration services for $23.25M construction cost are included in the 

Basic Services.  Fees for CA services beyond the Basic Services are identified as Additional 

Services and will be requested as additional funding is raised.   

 

 

3. Public Art: Denver's Public Art Ordinance dictates that any capital improvement project with 

a construction and design budget of over $1 million qualifies for inclusion in the Public Art 

Program.   This project has qualified for Public Art, so and additional 1% of the construction 

budget will be set aside for artwork at the site.  The design team and contractors selected for 

this project will be expected to collaborate with Arts & Venues Denver (AVD) on the public 

art process and integrate the selected art into the design.   

 

4. Public Meetings: Participate and provide design materials for up to three public meetings. 

 

5. Sustainability: Design services are based on perusing LEED for Commercial Interiors, version 4 

(CI v4) – Gold Certification. Full building energy modeling is not required. 

 

6. Utilities: Lead coordination with utility agencies, other consultants, and City agencies as 

necessary to achieve a fully coordinated design of all utilities. This includes plan review 

processes and application processes as required by each agency.  It is assumed that existing 

utility service lines are of adequate size to accommodate this renovation. Utilities include but 

are not limited to the following: 

6.1. Sanitary Sewer 

6.2. Storm Sewer 
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6.3. Domestic Water/Fire Service 

6.4. Recycled Water (If applicable) 

6.5. Irrigation Service 

6.6. Gas/Electric 

6.7. Chilled Water/Steam 

6.8. Phone/Cable Service 

 

7. Estimating Probable Costs: Provide Programmatic and Schematic Design Cost Estimates, 

including programmatic FF&E Budget for areas of renovation. Validation of CM/GC costs 

estimates at Schematic Design and Design Development, as well as validation of the final 

GMP are also required. Also included is an allowance for the estimating team to review and 

comment on change order costs during CA. 

 

8. Building Commissioning: The City plans to retain the services of a Building Commissioning 

Agent during the design phase. The Design Consultant shall cooperate with the 

Commissioning Agent in all matters relating to the design and construction, including a peer 

review of all items related to building commissioning. 

 

9. Move Coordination: Between construction phases, the design team will assist DPL in planning 

and coordinating the furniture and equipment moves. This includes generating plans for 

moves out of the area in which construction is about to commence and into the scope area 

recently completed. This does not include procurement and delivery assistance on new 

furniture and equipment. 

 

10. ADA Assessment Phase II Design: The design team will review the ADA Assessment Phase II 

report and identify solutions to the Findings throughout DPL Central. Findings outside of the 

scope areas will be defined at Schematic Design Phase as being outside of the scope of this 

project and requiring additional funds. They will be included in SD Cost Estimate.   

 

11. Design Phases: The design process shall be separated into the following phases: Program 

Verification, Schematic Design, Design Development, Construction Documents, and 

Construction Administration.  The Consultant shall not start any phase without written 

approval from the City to proceed to the next phase.  Acceptance of the deliverables by 

the City or authorization to proceed for any phase shall not be construed as approval of the 

adequacy of the documents or of any services rendered by the Design Consultant during 

this or any previous phase. 

 

12. Bid Packages: In the interest of efficiency, it may be necessary to provide one early bid 

package which includes the elevator replacement and/or the restroom redesign. All other 

scope areas are anticipated to be included in one additional bid package. 

 

13. Program Verification: At the beginning the Schematic Design Phase, the consultant shall 

prepare a Program Verification Report which includes but is not limited to: 

13.1. A description of the Project Requirements and the procedures to be 

implemented to maximize the attainment of the Project Requirements 

13.2. Survey of applicable building code analyses; 
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13.3. A summary of architectural analyses; 

13.4. Stacking and Blocking Diagrams; and 

13.5. Any other related documents. 

13.6. Preliminary square foot cost estimate. 

13.7. This report can be provided simultaneous with the design team beginning the 

Schematic Design phase. No approval is required to proceed to Schematic 

Design. 

 

14. Schematic Design: A Schematic Design (SD) phase shall include, but not be limited to, the 

following:   

14.1. SD Deliverables 

14.1.1. 50% Progress Submittal: The 50% submittal shall contain at least two (2) 

conceptual design options for the space to be evaluated by the City, 

who will select a preferred option to advance. 

14.1.2. 100% SD submittal with cost estimate including: 

14.1.3. Plans, elevations, and sections 

14.1.4. Engineering analysis and narrative of the structural, electrical, 

mechanical, plumbing, fire prevention, security, low voltage, and other 

major systems. 

14.1.5. LEED Certification Outline 

14.1.6. Narrative including the approach to energy conservation, life cycle costs 

and maintenance factors. 

14.1.7. Utility availability and approximate tie-in points. 

 

14.2. SD Meetings: At a minimum the Design Team shall lead the following meetings in 

this phase: 

14.2.1. SD Kick-Off Meeting: Program Verification, set overall project schedule, 

and discuss any other information required for the Design Team to begin 

the project. 

14.2.2. Stakeholder / End User Meeting: Meeting for Design Team to prepare 

questions for and meet directly with stakeholders. 

14.2.3. 50% SD submittal review meeting 

14.2.4. 100% SD submittal review meeting(s) with different disciplines/trades as 

necessary. 

 

15. Design Development: A Design Development (DD) phase shall include, but not be limited to 

the following: 

15.1. DD Deliverables 

15.1.1. 50% DD progress submittal 

15.1.2. 100% DD progress submittal. Submittal shall include at a minimum: 

15.1.2.1. Sufficient drawings and details to describe and define the size 

and character of the entire project relating to architectural, civil, 

structural, acoustical, interior design, mechanical, plumbing, 

electrical, low voltage and other systems as necessary. 

15.1.2.2. All systems shall be fully coordinated with the geotechnical 

recommendations. 
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15.1.2.3. Studies which establish the design concept associated with 

interior design indicating types and quality of colors, finishes, 

materials, fixtures, and equipment 

15.1.2.4. Updated LEED Certification Outline 

15.1.2.5. Alternatives: To the extent that alternatives not addressed during 

the Schematic Design Phase become evident during the Design  

development Phase (whether such alternatives are aesthetic, 

functional or involve value engineering), the Design Consultant 

shall advise the City of such alternatives and consult with and 

assist the City and the Project Manager in all decisions with 

regard to such alternatives; and where such  alternatives involve 

significant operating and maintenance cost alternative, the 

Design Consultant shall  present comparative analyses of such 

alternatives. All modifications approved by the City which are 

based on the alternatives presented shall be included as Basic 

Services under this Agreement.  

15.1.2.6. A list of items in the design that may be considered a long lead-

time so they can be properly coordinated with the GC and 

others. 

15.1.2.7. Identification of all utility tie in points. 

15.1.2.8. The design consultant shall work closely with cost estimating 

team members to provide a design that meets the project 

budget. 

15.1.2.9. Draft specification in CSI format including a complete Table of 

Contents identifying all sections expected to be required. 

15.1.2.10. Complete code analysis of the proposed improvements. 

 

15.2. DD Meetings 

15.2.1. 50% DD submittal review meeting(s) 

15.2.2. 100% DD Submittal review meeting(s) to present the design documents 

and perform a virtual page turn of the documents capturing comments 

electronically in real time.  These may need to be separate meetings by 

trade/discipline to allow proper City personnel to be present and 

comment on design. 

15.2.3. Additional City review comments from the 100% DD Submittal will be 

provided to the Design Team electronically. 

 

16. Construction Documents: The Design Team shall provide Construction Documents (CDs) to 

obtain necessary permits, and for bidding to Contractors. The construction documents shall 

include detailed technical specifications in the form of a project manual. The Design Team is 

responsible for incorporating the City’s standard Division One Specifications into the project 

manual.  

 

16.1. The design team is responsible for submitting the required permit documents to 

the authority having jurisdiction (AHJ) for plan review. The plan review fee will be 

reimbursable at cost. The design team will be the primary point of contact for the 
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building department during the plan review process and will be responsible for 

submitting responses to all questions/corrections as required by the AHJ. If 

required by the project schedule the design consultant shall provide a ‘permit 

expediter’ to track the progress of the submittals and coordinate directly with the 

AHJ for efficient processing of the submittals.  

 

16.2. Quality Control:  The design documents must be coordinated between trades to 

provide a fully coordinated drawing set. The QA/QC process and deliverables 

shall be shared and discussed with the City’s project manager to demonstrate 

proper Quality Control measures. 

 

16.3. The Design Consultant shall keep the City informed of any changes in the 

requirements or in construction materials, systems or equipment as the Drawings 

and Specifications are developed to allow the City to provide input to the design 

changes being made. 

 

16.4. Special Testing and Inspections: The design team shall determine and advise the 

City in writing of all special testing and inspections necessary or advisable during 

the Construction Phase to assure the implementation of the intent of the 

Construction Documents for which special consultants should be engaged at the 

City's or the Contractor's expense.   

 

16.5. CD Deliverables 

16.5.1. Documents supplied in the CDs shall include, but not be limited to, the 

following with sufficient detail providing for full construction of the work: 

16.5.1.1. Code Plan (showing occupancy and egress) 

16.5.1.2. Floor Plans 

16.5.1.3. Reflected Ceiling Plans 

16.5.1.4. Interior Elevations, Sections, and Details 

16.5.1.5. Interior Design and Finish Selection 

16.5.1.6. Door Hardware Schedule 

16.5.1.7. MEP Drawings 

16.5.1.8. Fixture Selection 

16.5.1.9. Structural Drawings (if required) 

16.5.1.10. Civil, Erosion Control, Grading Plans, Etc. Utility plans shall contain 

locate information if available or potholing results if necessary. 

16.5.1.11. Technical Specifications 

16.5.1.12. Performance Specifications (for fire sprinklers) 

16.5.1.13. Project phasing drawing as necessary 

 

16.5.2. 50% CD progress submittal  

16.5.3. 100% CD progress submittal 

16.5.4. Copies of all deliverable submitted to any AHJ shall be submitted to the 

Project Manager also. 
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16.6. CD Meetings 

16.6.1. 50% CD Submittal review meeting(s) to present the updated design 

documents and perform a virtual page turn of the documents capturing 

comments electronically in real time.  These may need to be separate 

meetings by trade/discipline to allow proper City personnel to be present 

and comment on design. 

16.6.2. 100% CD submittal review meeting 

 

17. Construction Administration: Services provided throughout the bidding and construction 

process to include, but not be limited to, the following: 

17.1. Responses to RFI’s and providing ASI’s as requested 

17.2. Submittal / Shop Drawing review / approval 

17.3. Attendance at bi-weekly [or weekly] OAC meetings   

17.4. Submission of bi-weekly field observation reports,  

17.5. Change order reviews  

17.6. Pay Application reviews 

17.7. Substantial completion & punch list walk through with the City & Contractor 

17.8. Assistance with Final Acceptance determination  

 

18. Record Drawings: Design Team shall provide record drawings of the work to best reflect the 

constructed work in digital format (PDF and DWG file types). 

 

19. Operations & Maintenance (O&M) Manual: The design team shall provide a detailed review 

of the O&M manual and coordinate with the contractor to ensure the contents are 

complete and comply with the project documents. 

 

20. Warranty Period: Design Team shall advise the City on warranty items throughout the one 

year warranty period. 

 

21. Quality Management Plan: Work closely with the City’s Project Manager, Architect and 

selected CM/GC to produce a Quality Management Plan (QMP).  The current plan for 

producing this deliverable is to start with an outline of the Quality Management Plan from 

the City’s Project Manager. The design team will be responsible for providing a Design 

Quality Management Plan (DQMP) which will be a deliverable submitted from the design 

team to the City for review and comment.  This DQMP will be one component of the overall 

QMP.   

 

DESIGN CONSULTANTS 

The following is a list of disciplines that the design team shall consider when assembling 

qualifications and proposals for the scope of work described herein. This list is a suggestion and 

can be modified as deemed necessary based upon the scope of work for the project. 

• Architectural 

• Landscape Architect 

• Mechanical, Electrical, Plumbing (MEP) 

• Structural 

• Civil / Land Survey 
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• LEED / Sustainability Consultant 

• Low Voltage Consultant 

• Security, Access Controls, Voice & Data Telecommunications, Audio/Video, CATV 

• Building Code Consultant 

• Elevator Consultant 

• Construction Cost Estimation Services 

• ADA Consultant 

• Permit Expeditor  

 A Geotechnical Engineering Study, Environmental Consultant, Commissioning Agent and 

Materials Testing / Special Inspections will be contracted separately from this scope of work. 

 

  

SCOPE OF BASIC SERVICES 

Basic Services for the Denver Central Library Renovation scope of work includes Program 

Verification, Schematic Design, Design Development, Construction Documents and 

Construction Administration Services for the following:   

• Broadway Entrance:   

1. add pergola and curb cut to Broadway entrance 

2. improve doorways to improve HVAC performance  

• Loading Dock:   

1. reconfigure MEP in loading dock to increase maximum truck height  

2. reduce water ingress to loading dock (current investigation underway; 

report to be issued to shortlisted firms, if available)  

• HVAC:   

1. HVAC improvements to address occupant comfort issues in entire building 

(stack affect, improve controls, etc.)  

• Telecommunications:   

1. Replace CAT3 data cable with CAT6, within areas of renovation only 

2. add data closet in event center  

3. WIFI upgrades  

4. add ethernet connections, within areas of renovation only  

• Lighting:   

1. evaluate light levels in entire building and upgrade where necessary, as 

budget allows 

• Elevators:   

1. replace six (6) traction elevators  

2. equipment upgrade in north hydraulic elevator  

• Escalators:   

1. remove escalators and replace with programmed area/meeting rooms  

• Schlessman Hall:   

1. add stairs to replace escalators  

2. improve wayfinding  

3. relocate service counters to south side  

4. revitalize info desk  

5. improve access to new event center 
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• Public Restrooms:   

1. re-design all public restrooms (14) except those on 6th floor  

• Security:   

1. move security staff to main level  

2. decrease height of shelving to improve sightlines, within renovation scope 

area 

3. renovate existing offices on B1 level  

4. replace cameras and add cameras throughout building interior and 

exterior  

• Access Control:   

1. evaluate existing system (Circa 1985) and improve, as necessary within 

renovation scope area 

• Children’s Area:  See Vision Plan for more Information 

1. relocate to NE corner of 1st floor (Hemicycle) 

2. add outdoor play area  

3. add maker spaces and story time spaces  

• Event Center:   

1. move event center to first floor at existing children’s area  

2. add catering kitchen and restrooms  

3. improve separate entrance and natural lighting  

4. add outdoor event area 

5. structural modifications as required to accommodate two story event 

space  

• Existing Event Center  

1. convert to shelving/storage area and change access control for staff only 

access  

2. remove public restrooms 

• Teen Area:   

1. expand and relocate to 2nd floor  

2. add maker space, if possible  

3. add teen staff area  

• Site:   

1. improve site lighting and site furniture  

2. improve landscaping  

3. repair masonry/granite, as necessary  

4. it is assumed that less than 0.5 acre will be disturbed by improvements 

• Reading Room:   

1. add reading room to existing media room  

• Coffee Shop:   

1. add exterior entrance  

2. reconfigure and potentially relocate  

• Staff Offices:   

1. Relocate and consolidate staff offices associated with renovation area 

scope 

 

 



ID Task Name Duration Start Finish

1 Administrative

2 CCoD Issue Design Services RFQ 0 days Mon 11/5/18 Mon 11/5/18

3 Response and Shortlist 63 days Mon 11/5/18 Mon 1/28/19

4 Interview 0 days Tue 1/29/19 Tue 1/29/19

5 Selection and Fee Negotiation 28 days Tue 1/29/19 Thu 3/7/19

6 CCoD Contracting 25 days Fri 3/8/19 Thu 4/11/19

7 Notice to Proceed (Signed Contract) 0 days Thu 4/11/19 Thu 4/11/19

8 Kick-Off Meeting 0 days Tue 4/16/19 Tue 4/16/19

9

10 Anticipated CM/GC Selection

11 CCoD Issue Pre-Construction Services RFQ 0 days Wed 4/17/19 Wed 4/17/19

12 Response and Shortlist 30 days Wed 4/17/19 Mon 5/27/19

13 Interview 0 days Mon 5/27/19 Mon 5/27/19

14 Selection and Fee Negotiation 45 days Tue 5/28/19 Mon 7/29/19

15 Notice to Proceed (Signed Contract) 0 days Mon 7/29/19 Mon 7/29/19

16

17 Pre-Design | Program Verification 69 days?Wed 2/20/19 Fri 5/24/19

18 Scope Clarification Meetings

19 Introduction Meeting 0 days Wed 2/20/19 Wed 2/20/19

20 Site Walk 0 days Wed 3/6/19 Wed 3/6/19

21 Scope Clarification Mtg No. 1 0 days Fri 3/15/19 Fri 3/15/19

22 Scope Clarification Mtg No. 2 0 days Tue 3/19/19 Tue 3/19/19

23 Scope Clarification Mtg No. 3 0 days Tue 3/26/19 Tue 3/26/19

24 Scope Clarification Mtg No. 4 0 days Tue 4/2/19 Tue 4/2/19

25 Create Base Revit Models

26 Review Existing Drawings/CAD Files 5 days Mon 2/25/19 Fri 3/1/19

27 Prepare Base Model 10 days Mon 3/4/19 Fri 3/15/19

28 Field Verification/Confirmation 5 days Mon 3/18/19 Fri 3/22/19

29 Complete Base Model 10 days Mon 3/25/19 Fri 4/5/19

30 Create Base Site Plan

31 Schedule Site Survey 7 days Mon 4/8/19 Tue 4/16/19

32 Complete Site Survey 2 days Wed 4/17/19 Thu 4/18/19

33 Prepare Base Site Plans 5 days Fri 4/19/19 Thu 4/25/19

34 Program Verification

35 Review Existing Vision Plan 5 days Wed 4/17/19 Tue 4/23/19

36 Stakeholder Meeting (DAG) 0 days Tue 4/23/19 Tue 4/23/19

37 Prepare DAG Meeting Notes 3 days Wed 4/24/19 Fri 4/26/19

38 Revise Vision Plan Program 5 days Mon 4/29/19 Fri 5/3/19

39 Create Basis of Design Document

40 Develop Solution Strategies 10 days Mon 5/6/19 Fri 5/17/19

41 Blocking and Stacking Diagrams 5 days Mon 5/6/19 Fri 5/10/19

42 Preliminary Code Analysis 5 days Mon 5/13/19 Fri 5/17/19

43 Stakeholder Meeting (DAG) 0 days Fri 5/10/19 Fri 5/10/19

44 Prepare DAG Meeting Notes 3 days Mon 5/13/19 Wed 5/15/19

45 Complete Basis of Design Document 5 days Thu 5/16/19 Tue 5/21/19

46 Refine square foot cost estimate 3 days Wed 5/22/19 Fri 5/24/19

47 Issue Basis of Design Document 0 days Fri 5/24/19 Fri 5/24/19

48

49 Schematic Design 63 days?Fri 5/24/19 Wed 8/21/19

50 Kick-Off Schematic Design

51 Schematic Kick-Off Meeting 0 days Fri 5/24/19 Fri 5/24/19

52 Prepare Meeting Notes 3 days Mon 5/27/19 Wed 5/29/19
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ID Task Name Duration Start Finish

53 Address Meeting Comments 7 days Mon 5/27/19 Tue 6/4/19

54 Confirm Base Revit Model

55 Site Investigation - Field Verify Level 1 1 day Mon 5/27/19 Mon 5/27/19

56 Site Investigation - Field Verify Level 2 1 day Tue 5/28/19 Tue 5/28/19

57 Site Investigation - Field Verify Level 3 1 day Wed 5/29/19 Wed 5/29/19

58 Site Investigation - Field Verify Level 4 1 day Thu 5/30/19 Thu 5/30/19

59 Site Investigation - Field Verify Level 5 & 61 day Fri 5/31/19 Fri 5/31/19

60 Draft Verified As-Built Conditions 5 days Mon 6/3/19 Fri 6/7/19

61 Schematic Design Documentation

62 50% SD Submittal 30 days Wed 6/5/19 Tue 7/16/19

63 Stakeholder Meeting (DAG) 0 days Thu 6/6/19 Thu 6/6/19

64 Prepare Meeting Notes 3 days Fri 6/7/19 Tue 6/11/19

65 Develop two conceptual designs 15 days Wed 6/5/19 Tue 6/25/19

66 Generate Renderings 5 days Wed 6/26/19 Tue 7/2/19

67 Submit 50% SD Design Options 0 days Tue 7/2/19 Tue 7/2/19

68 CCoD Review Period 10 days Wed 7/3/19 Tue 7/16/19

69 50% SD Review Meeting 0 days Fri 7/5/19 Fri 7/5/19

70 CCoD Preferred Option Selection 0 days Tue 7/16/19 Tue 7/16/19

71 100% SD Documentation

72 Stakeholder Meeting (DAG) 0 days Thu 7/18/19 Thu 7/18/19

73 Develop Preferred Option 15 days Fri 7/19/19 Thu 8/8/19

74 Structural Narratives 5 days Wed 7/24/19 Tue 7/30/19

75 Site Plan | Utility Tie-in Locations 5 days Wed 7/24/19 Tue 7/30/19

76 MEP Narratives 5 days Wed 7/31/19 Tue 8/6/19

77 LEED Strategy 5 days Wed 7/31/19 Tue 8/6/19

78 Specifications

79 Outline Specifications 5 days Wed 7/31/19 Tue 8/6/19

80 Schematic Design Package

81 Compile SD Package 1 day Wed 8/7/19 Wed 8/7/19

82 QA|QC SD Documents 10 days Thu 8/8/19 Wed 8/21/19

83 Cost Estimate

84 Cost Estimate 5 days Thu 8/8/19 Wed 8/14/19

85 A/E Team Review and Comment 2 days Thu 8/15/19 Fri 8/16/19

86 Revise Cost Estimate 1 day Mon 8/19/19 Mon 8/19/19

87 Submit 100% SD Package 0 days Mon 8/19/19 Mon 8/19/19

88 CCoD | SD Review

89 CCoD Review Period 15 days Tue 8/20/19 Mon 9/9/19

90 100% SD Review Meeting 0 days Fri 8/23/19 Fri 8/23/19

91 Receive AHEC Comments 0 days Mon 9/9/19 Mon 9/9/19

92 Approval to Proceed to DD's 0 days Mon 9/9/19 Mon 9/9/19

93

94 Design Development 62 days?Mon 9/9/19 Wed 12/4/19

95 Kick-Off Design Development

96 Design Development Kick-Off Meeting 0 days Mon 9/9/19 Mon 9/9/19

97 Prepare Meeting Notes 3 days Tue 9/10/19 Thu 9/12/19

98 Address Meeting Comments 7 days Tue 9/10/19 Wed 9/18/19

99 Coordination

100 A/E Team Meeting 0 days Wed 9/11/19 Wed 9/11/19

101 Issue Team Meeting Minutes 2 days Thu 9/12/19 Fri 9/13/19

102 Design Development Documentation

103 50% DD Submittal

104 Stakeholder Meeting (DAG) 0 days Fri 9/20/19 Fri 9/20/19

6/6

7/2

7/5

7/16

7/18

8/19

8/23

9/9

9/9

9/9

9/11

9/20

Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

1st Quarter 2nd Quarter 3rd Quarter 4th Quarter 1st Quarter 2nd Quarter 3rd Quarter 4th Quarter 1st Quarter

Denver Central Library Renovation

Preliminary Design Schedule

Thu 3/7/19



ID Task Name Duration Start Finish

105 Prepare Meeting Notes 3 days Mon 9/23/19 Wed 9/25/19

106 Develop Interior Design 15 days Mon 9/23/19 Fri 10/11/19

107 Develop Site and Civil Drawings 15 days Mon 9/23/19 Fri 10/11/19

108 Develop MEP, S, & Low Voltage Drawings15 days Mon 9/23/19 Fri 10/11/19

109 Generate Renderings 5 days Mon 10/14/19Fri 10/18/19

110 Compile 50% Submittal 2 days Mon 10/21/19Tue 10/22/19

111 Submit 50% DD for Review 0 days Tue 10/22/19 Tue 10/22/19

112 CCoD Review Period 10 days Wed 10/23/19Tue 11/5/19

113 50% DD Review Meeting 0 days Fri 10/25/19 Fri 10/25/19

114 100% DD Submittal

115 Stakeholder Meeting (DAG) 0 days Thu 11/7/19 Thu 11/7/19

116 Develop Interior Design 15 days Fri 11/8/19 Thu 11/28/19

117 Develop Site and Civil Drawings 15 days Mon 10/28/19Fri 11/15/19

118 Develop MEP, S, & Low Voltage Drawings15 days Mon 10/28/19Fri 11/15/19

119 Generate Renderings 5 days Mon 11/18/19Fri 11/22/19

120 LEED Strategy + Score Card 5 days Mon 11/18/19Fri 11/22/19

121 Specifications

122 Draft Specifications 10 days Mon 10/28/19Fri 11/8/19

123 Compile Specifications 5 days Mon 11/11/19Fri 11/15/19

124 Design Development Package

125 Compile DD Package 1 day Mon 11/18/19Mon 11/18/19

126 QA|QC DD Documents 10 days Tue 11/19/19 Mon 12/2/19

127 Cost Estimate

128 Cost Estimate 10 days Tue 11/19/19 Mon 12/2/19

129 A/E Team Review and Comment 1 day Tue 12/3/19 Tue 12/3/19

130 Revise Cost Estimate 1 day Wed 12/4/19 Wed 12/4/19

131 Submit Design Development Package0 days Wed 12/4/19 Wed 12/4/19

132 CCoD | DD Review

133 CCoD Review Period 15 days Thu 12/5/19 Mon 12/23/19

134 Page Turn Meeting 0 days Wed 12/11/19Wed 12/11/19

135 Receive CCoD Comments 0 days Mon 12/23/19Mon 12/23/19

136 Approval to Proceed to CD's 0 days Mon 12/23/19Mon 12/23/19

137

138 Construction Documents 62 days?Mon 12/23/19Tue 3/17/20

139 Kick-Off Constrcution Documents Mon 12/23/19

140 Construction Documents Kick-Off Meeting0 days Mon 12/23/19Mon 12/23/19

141 Prepare Meeting Notes 3 days Tue 12/24/19 Thu 12/26/19

142 Address Meeting Comments 7 days Tue 12/24/19 Wed 1/1/20

143 Coordination

144 A/E Team Meeting 0 days Wed 12/25/19Wed 12/25/19

145 Issue Team Meeting Minutes 2 days Thu 12/26/19 Fri 12/27/19

146 Design Development Documentation

147 50% CD Submittal

148 Stakeholder Meeting (DAG) 0 days Fri 1/3/20 Fri 1/3/20

149 Prepare Meeting Notes 3 days Mon 1/6/20 Wed 1/8/20

150 Develop Interior Design 15 days Mon 1/6/20 Thu 1/23/20

151 Develop Site and Civil Drawings 15 days Mon 1/6/20 Thu 1/23/20

152 Develop MEP, S, & Low Voltage Drawings15 days Mon 1/6/20 Thu 1/23/20

153 Develop Fire Supression Strategy 15 days Mon 1/6/20 Thu 1/23/20

154 Generate Renderings 5 days Fri 1/24/20 Thu 1/30/20

155 Compile 50% Submittal 2 days Fri 1/31/20 Mon 2/3/20

156 Submit 50% CD for Review 0 days Mon 2/3/20 Mon 2/3/20
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12/23

12/25

1/3

2/3

Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

1st Quarter 2nd Quarter 3rd Quarter 4th Quarter 1st Quarter 2nd Quarter 3rd Quarter 4th Quarter 1st Quarter

Denver Central Library Renovation

Preliminary Design Schedule

Thu 3/7/19



ID Task Name Duration Start Finish

157 CCoD Review Period 10 days Tue 2/4/20 Mon 2/17/20

158 50% CD Review Meeting 0 days Thu 2/6/20 Thu 2/6/20

159 100% CD Documentation

160 Stakeholder Meeting (DAG) 0 days Wed 2/19/20 Wed 2/19/20

161 Finalize Interior Design 15 days Fri 2/7/20 Thu 2/27/20

162 Finalize Site and Civil Drawings 15 days Fri 2/7/20 Thu 2/27/20

163 Finalize MEP, S, & Low Voltage Drawings15 days Fri 2/7/20 Thu 2/27/20

164 Generate Renderings 5 days Fri 2/28/20 Thu 3/5/20

165 LEED Score Card 5 days Fri 2/28/20 Thu 3/5/20

166 Specifications

167 Draft Specifications 10 days Fri 2/7/20 Thu 2/20/20

168 Compile Specifications 5 days Fri 2/21/20 Thu 2/27/20

169 Construction Documents Package

170 Compile CD Package 1 day Fri 2/28/20 Fri 2/28/20

171 QA|QC CD Documents 10 days Mon 3/2/20 Fri 3/13/20

172 Cost Estimate

173 Cost Estimate 10 days Mon 3/2/20 Fri 3/13/20

174 A/E Team Review and Comment 1 day Mon 3/16/20 Mon 3/16/20

175 Revise Cost Estimate 1 day Tue 3/17/20 Tue 3/17/20

176 Submit Constrcution Document Package0 days Tue 3/17/20 Tue 3/17/20

177 CCoD | CD Review

178 CCoD Review Period 15 days Wed 3/18/20 Tue 4/7/20

179 Page Turn Meeting 0 days Tue 3/24/20 Tue 3/24/20

180 Receive CCoD Comments 0 days Tue 4/7/20 Tue 4/7/20

181 Approval to Proceed to Permitting 0 days Tue 4/7/20 Tue 4/7/20

182

183 CA | Permitting

184 Address CCoD comments 10 days Wed 4/8/20 Tue 4/21/20

185 Issue Documents to Building Department 0 days Tue 4/21/20 Tue 4/21/20

186 Build Department Review Period 110 daysWed 4/22/20 Mon 9/21/20

187 Receive Bldg. Dept Comments 0 days Mon 9/21/20 Mon 9/21/20

188 Response to Bldg. Dept Comments 5 days Tue 9/22/20 Mon 9/28/20

189 Building Department Review Period 20 days Tue 9/29/20 Mon 10/26/20

190 Receive Bldg. Dept Comments 0 days Mon 10/26/20Mon 10/26/20

191 Respond to Bldg. Dept Comments 5 days Tue 10/27/20 Mon 11/2/20

192 Building Department Review Period 10 days Tue 11/3/20 Mon 11/16/20

193 Building Permit Issued 0 days Mon 11/16/20Mon 11/16/20

194

195 CA | Construction

196 Mobilization 0 days Mon 11/16/20Mon 11/16/20

197 Construction 820 daysTue 11/17/20 Mon 1/8/24

198 Certificate of Occupancy 0 days Mon 1/8/24 Mon 1/8/24

199

200 Deadlines

201 A/E NTP 0 days Thu 4/11/19 Thu 4/11/19

202 Pre-Design Deadline 0 days Fri 5/24/19 Fri 5/24/19

203 Schematic Deadline 0 days Mon 8/19/19 Mon 8/19/19

204 Design Development Deadline 0 days Wed 12/4/19 Wed 12/4/19

205 Construction Documents Deadline 0 days Tue 3/17/20 Tue 3/17/20

206 Submit Permit Set 0 days Tue 4/21/20 Tue 4/21/20

207 Phase 1 Construction Substantial Completion410 daysTue 11/17/20 Mon 6/13/22

208 Phase 2 Construction Substantial Completion410 daysTue 6/14/22 Mon 1/8/24

2/6

2/19

3/17

3/24

4/7

4/7

4/21

9/21

10/26

11/16

11/16

4/11

5/24

8/19

12/4

3/17

4/21

Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

1st Quarter 2nd Quarter 3rd Quarter 4th Quarter 1st Quarter 2nd Quarter 3rd Quarter 4th Quarter 1st Quarter

Denver Central Library Renovation

Preliminary Design Schedule

Thu 3/7/19



discipline PD Fee SD Fee DD Fee CD Fee
CA Fee 

Base
Total Base Fee

Percentage of 

Total Fee

Contract M/WBE 

% Commitment

sDC Arch/Int/GD $72,030 $222,380 $262,580 $323,480 $428,092 $1,308,562 51.6%

Eugene Lynne Survey $28,165 $0 $0 $0 $0 $28,165 1.1% 0.5%

ECG Civil $0 $3,600 $6,250 $13,100 $3,509 $26,459 1.0%

MB Landscape $12,430 $22,000 $46,270 $42,670 $11,841 $135,211 5.3% 4.5%

AECOM w/ Integral Eng Structural $1,000 $3,850 $5,150 $5,450 $2,815 $18,265 0.7%

Integral Eng M/WBE Struct $4,300 $17,000 $27,000 $26,500 $7,823 $82,623 3.3% 3.0%

AECOM w/ RJA Eng MEP $8,750 $34,100 $40,900 $49,050 $52,495 $185,295 7.3%

RJA Eng M/WBE MEP $10,000 $32,000 $53,500 $55,000 $17,547 $168,047 6.6% 6.0%

AECOM FA / FP $2,650 $10,550 $12,150 $13,750 $10,090 $49,190 1.9%

K2 Low Voltage $4,292 $8,751 $42,410 $62,948 $37,192 $155,593 6.1% 5.5%

Ambient LEED $6,918 $4,730 $6,892 $18,360 $12,828 $49,728 2.0% 1.5%

MTC ADA $840 $1,440 $1,920 $2,880 $0 $7,080 0.3%

PPV Cost Est. $38,715 $38,070 $14,315 $4,115 $36,557 $131,772 5.2%

Lerch Bates Elevator $5,212 $9,828 $8,380 $10,000 $20,530 $53,950 2.1%

ServiceFirst Expeditor $0 $0 $0 $45,000 $0 $45,000 1.8%

iBIM QC Review $0 $2,500 $2,500 $2,500 $1,462 $8,962 0.4%

Kin DuBois Braintrust $3,500 $3,500 $2,000 $2,000 $0 $11,000 0.4%

Ozi Friedrich Braintrust $5,250 $12,600 $15,960 $9,030 $1,305 $44,145 1.7%

Kevin Keady Braintrust $3,000 $3,000 $3,000 $3,000 $0 $12,000 0.5%

Michael Murphy Braintrust $2,000 $2,000 $1,000 $1,000 $0 $6,000 0.2%

S.A. Miro Peer Review $1,000 $0 $3,500 $3,500 $0 $8,000 0.3%

SUBTOTAL $210,052 $431,899 $555,677 $693,333 $644,086 $2,535,047 100.0% 21.0%

Reimbursable Expenses all $31,400

Additional CA Services all $300,000

Additional Services Allowance all $500,000

$3,366,447

3/28/2019

Consultant Name
FEE & DETAILS

GRAND TOTAL FEE

Discipline Column added to the form issued by CCoD for information.

PD Fee Column added to the form issued by CCoD based on the Professional Design Services - Scope of Work document issued by CCoD.

Design Fees above calculated based on $31.8M construction budget

PD & SD Fees include design services for ADA Assessement Phase 2 scope (outside of base scope renovation areas) 

PD & SD Fees include Quality Management Plan 

CA Fee includes Move Coordination as required by construciton phasing

CA Fee Base is based on $23.25M construction budget and 130 week construction period

CA Fee Allowance based on the additional $8.55M and 26 weeks for a total construction cost of $31.8M, and 156 week construction period is estimated to be $238,000

studiotrope Design Collective - FEE PROPOSAL TABULATION FORM

Denver Central Library Renovation
Elevate Denver Bond Program



EXHIBIT B 

KEY PERSONNEL / RATES



 

 

 

EXHIBIT B – KEY PERSONNEL 
 

DESIGN SERVICES AGREEMENT 

CENTRAL LIBRARY RENOVATION 

 

 

 

 

 

KEY PERSONNEL 
The following people have been identified as Key Personnel: 
 
 

Joseph Montalbano 
Anne Pharamond 

 



ATTACHMENT 3 

CONSULT ANT TEAM MEMBERS 

PRIMECONSULTANT: studjotrope Desjgp Collectjye 

List �otential firm personnel titles/classification that may be utilized under the Agreement, and their respective hourly 
rate. Do not list names of personnel, only titles (i.e. Project Manager). Consultant may copy this page or modify it to 

ti h . b
. 

ffi d con orm to t e services emgo ere . 
Title/Classification Resoonsibilities Rate/Hr.

Principal Project oversight, Primary point of contact, Designer $148 

 Sr. Project Manager Manager of day/day operations, schedule, budget, Primary 
point of contact

$132

 Interior Designer  Designer, FFE specification,  $132

 Designer, signage, environmental graphics  $132

 Project Manager $122

 Project Architect/Project Coordinator  Technical detailing, Consultant coordination  $111

 Project Team member level II  Revit drafting oversight, drawing coordination $106 

 Project Team member level I  Revit drafting

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ...,N
'--"
/
-=-
A

=---
--

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the Consultant 
reimbursable by the City shall include: 

(1) 

(2) 

(3) 

Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to drive to a 
project located outside the City and County of Denver Boundary. 
Actual cost of reproducing and printing reports, drawings, specifications and other work products, and the 
associated cost for shipping and handling. These reimbursable expenses pertain only to requests made to 
the Consultant from the City, and exclude intra-office printing. scanning and reproduction required by the 
Consultant to complete the work. 
Actual cost for expendable supplies and services not normally used on a routine or normal basis in an 
architectural or engineering office (i.e. aerial photography) and which are provided especially under this 
Agreement for the benefit of the City. 

( 4) Other costs negotiated at the Task Order Level.

$58Invoicing, Courier, Book keeping, General OfficeAdministrative

$100

Manager of day/day operations, schedule, budget

Graphic Designer



REIMBURSABLE EXPENSES 

Prime Consultant: studiotrope Design Collective 

(Consultant may copy this page or modify it to conform to the services being offered.) 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost ofreproduction of drawings and specifications, requested by the city.
2. Travel cost for sub consultants not local to the project. Travel shall be pre-approved by the City

PM.

All reimbursable expenses must be pre-approved in writing by the City's Project Manager.



ATTACHMENT 3 

CONSULT ANT TEAM MEMBERS 

Firm Name: Peak Program Value, LLC 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Principal Strategic planning; innovation & QA $230 

Project Executive Client satisfaction; quality control & contract $200 

Value Analyst Value options, value analysis & life cycle $s $195 

Project Controls Lead Team management, PoC, & procurement lead $185 

Chief Estimator Estimating team assignments; estimate QC $185 

Senior Project Manager Project oversight; procurement support $180 

Mech\Elect\Civil Estimator Mechanical, electrical & civil cost estimates $180 

Senior Estimator\PM Architectural & FF&E cost estimates $155 

Project Estimator\Asst PM Material quantity surveys; project follow-up $115 

Technical Support Data quality control; pricing database upkeep $90 

Administrative Support Information management; report preparation $75 

Auditing Validation of actual costs expended vs. GMP $185-$395 

Schedule Analyst Validation of baseline & actual schedules $95-$265 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate:  N/A

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the Consultant reimbursable by the 
City shall include:

(I) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to
drive to a project located outside the City and County of Denver Boundary.

(2) Actual cost of reproducing and printing reports, drawings, specifications and other work products, and the associated cost for
shipping and handling. These reimbursable expenses pertain only to requests made to the Consultant from the City, and exclude
intra-office pricing, scanning and reproduction requred by the Consultant to complete the work.

(3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in an architectural or
engineering office (i.e. aerial photography) and which are provided especially under this Agreement for the benefit of the City.

(4) Other costs negotiated at the Task Order Level.



REIMBURSABLE EXPENSES 

Consultant: Peak Program Value

(Consultant may copy this page or modify it to conform to the services being offered.) 

The additional expenses of the Consultant reimbursable by the City shall include: 

All reimbursable expenses must be pre-approved in writing by the City's Project Manager.

1. Actual cost of reproduction of drawings and specification, requested by the City.

2. Travel cost for sub consultants not local to the project.  Travel shall be pre-approved by   

the City P.M.



ATTACHMENT 3 

CONSULT ANT TEAM MEMBERS 

Firm Name: MUNDUS BISHOP DESIGN, INC. 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Principal Project lead, oversight, quality assurance $165/hr. 

Project Manager Project management $135/hr. 

Senior Landscape Architect Lead planning and design $120/hr. 

Landscape Architect Planning and design $ 95/hr. 

Landscape Designer Production, renderings, specifications $ 85/hr. 

Graphics Technician GIS, AutoCAD drawings, graphics $ 85/hr. 

Administrative Clerical $ 70/hr. 



REIMBURSABLE EXPENSES 

Consultant: MUNDUS BISHOP DESIGN, INC.

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specification, requested by the City.
2. Travel cost for sub consultants not local to the project.  Travel shall be pre-approved by the                                                                                                          
City P.M.

All reimbursable expenses must be pre-approved in writing by the City's Project Manager.



CONSULT ANT: 

ATTACHMENT 3 

CONSULTANT TEAM MEMBERS 

Elevation Consulting Group, Ltd. 

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and 

their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary. 

Title/Classification Responsibilities 

Principal Contract Management & Quality Assurance 

Sr. Project Manager Project Management & Coordination 

Project Manager Project Management & Coordination 

Sr. Engineer Engineering Design & Plan Production 

Project Engineer Engineering Design & Plan Production 

Rate/Hr. 

$200.00 

$150.00 

$125.00 

$115.00 

$100.00 



REIMBURSABLE EXPENSES 

Consultant: Elevation Consulting Group, Ltd.

The additional expenses of the Consultant reimbursable by the City shall include:

All reimbursable expenses must be pre-approved in writing by the City's Project Manager.

1. Actual cost of reproduction of drawings and specification, requested by the City.
2. Travel cost for sub consultants not local to the project.  Travel shall be pre-approved by the
City P.M.



CONSULTANT: 

ATTACHMENT 2 

CONSULTANT TEAM MEMBERS 

Eugene Lynne 

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary. 

Title/Classification Responsibilities 

Professional Land Surveyor Oversee Field and Office Production 

Project Surveyor Perform Field and Office Tasks 

' 

Rate/Hr. 

$125/Hr. 

$8O/Hr. 



REIMBURSABLE EXPENSES 

Consultant: Eugene Lynne 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specification, requested by the City.

2. Travel cost for sub consultants not local to the project.  Travel shall be pre-approved by the

City P.M.

All reimbursable expenses must be pre-approved in writing by the City's Project Manager. 



CONSULT ANT: 

ATTACHMENT 3 

CONSULTANT TEAM MEMBERS 

AECOM Technical Services, Inc. <AECOM> 

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary. 
Title/Classification Responsibilities 

brincipal in Charge Supervise design personnel 

brincipal Engineer Design, calculations, drawing review 

PA/QC Quality assurance / Quality Control 

Project Manager Project Management & Coordination, Manages tasks to fee 

Project Engineer/Architect Engineering Design & Plan Production 

Staff Engineer/Architect Engineering Design & Plan Production 

IA,ssistant/Support Staff Document control, general assistance 

-

Rate/Hr. 

$315.00 

$258.00 

$235.00 

$208.00 

$192 - $141.00 

$191 - $92.00 

$157 - $53.00 



Consultant: 

REIMBURSABLE EXPENSES 

AECOM Technical Services, Inc. (AECOM) 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specification, requested by the City.

2. Travel cost for sub consultants not local to the project.  Travel shall be pre-approved by the

City P.M.

All reimbursable expenses must be pre-approved in writing by the City's Project Manager. 



CONSULTANT: 

ATTACHMENT 3 

CONSULT ANT TEAM MEMBERS 

RJA Engineering 

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary. 

Title/Classification Responsibilities 

Principal Oversee Design 

Associate Design/Draft 

Commissioning Agent Commissioning 

Rate/Hr. 

$135.00 

$115.00 

$115.00 



Consultant: 

REIMBURSABLE EXPENSES 

RJA Engineering 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specification, requested by the City.
2. Travel cost for sub consultants not local to the project.  Travel shall be pre-approved by the
City P.M.

All reimbursable expenses must be pre-approved in writing by the City's Project Manager. 



CONSULTANT: 

ATTACHMENT 3 

CONSULT ANT TEAM MEMBERS 

Integral Engineering Co. 

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary. 

Title/Classification Responsibilities 

Principal Director Supervise design personnel, Project Management 

Senior Engineer Project Management, QA/QC, Engineering 

Project Engineer Design, calculations, drawing review 

Drafting Supervisor Lead CAD, model control, drafting 

Administrative Assistant Document control, general assistance 

CAD Drafter Drafting, drawing preparation 

Rate/Hr. 

$178.00 

$142.00 

$115.00 

$120.00 

$106.34 

$95.71 



Consultant: 

REIMBURSABLE EXPENSES 

Integral Engineering Co. 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specification, requested by the City.

2. Travel cost for sub consultants not local to the project.  Travel shall be pre-approved by the

City P.M.

All reimbursable expenses must be pre-approved in writing by the City's Project Manager. 



CONSULTANT: 

ATTACHMENT 3 

CONSULT ANT TEAM MEMBERS 

K2 Audio, LLC 

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and 

their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 

additional sheets as necessary. 

Title/Classification Responsibilities 

Principal Administration and oversight 

Sr. Consultant Overall Project Management and design 

Consultant Design 

Sr. Designer Design Assist 

Designer CAD and documentation support 

Rate/Hr. 

$170 

$135 

$120 

$95 

$85 



Consultant: 

REIMBURSABLE EXPENSES 

K2 Audio, LLC 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specification, requested by the City.

2. Travel cost for sub consultants not local to the project.  Travel shall be pre-approved by the

City P.M.

All reimbursable expenses must be pre-approved in writing by the City's Project Manager. 



CONSULT ANT: 

ATTACHMENT 3 

CONSULT ANT TEAM MEMBERS 

Meeting the Challenge 

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 

additional sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Sr. Executive Consultant Final reviews & advanced consulting & quality control 

Executive Consultant Reviews & advanced consulting & quality control 

Sr. Project Consultant Final Plan reviews & project consulting 

Project Consultant Plan reviews & project consulting 

Field Technician Field surveys 

$150.00 

$130.00 

$120.00 

$100.00 

$75.00 



Consultant: 

REIMBURSABLE EXPENSES 

Meeting the Challenge 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specification, requested by the City.

2. Travel cost for sub consultants not local to the project.  Travel shall be pre-approved by the

City P.M.

All reimbursable expenses must be pre-approved in writing by the City's Project Manager. 



CONSULT ANT: 

ATTACHMENT 3 

CONSULTANT TEAM MEMBERS 

Ambient Energy 

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 

additional sheets as necessary. 

Title/Classification 

Principal 

Project Manager 

- -

Commissioning Agent 

Building Performance 

Engineer 

Sustainability Consultant 

-�-� -- --- -

Administrative Assistant 

Responsibilities 

Leads, coordinates and reviews all deliverable from the Team 

throughout the project as needed. Client point of contact. 

Manages tasks to fee, writes proposals, manages staff. Client interface. 

Trains and mentors staff. Prepares billing. 
- - ·- -- -

Performs commissioning, monitored based commissioning, building 

envelop commissioning, energy audits. 

Demonstrated capabilities in energy modeling software and / or daylight 

analysis software, energy audits. 

Facilitates sustainability charrettes, sustainability facilitation, GHG 

calculations LCA analysis. 
-- -- - - - - --- - -

Ability to provide as needed project support to teams, billing coordinator, 

Rate/Hr. 

$190 - $210 

$145 - $175 

- - -

$110 - $140 

$108 - $130 

$103 - $125 

- ---

$55 - $65 

travel coordinator. 



Consultant: 

REIMBURSABLE EXPENSES 

Ambient Energy 

The additional expenses of the Consultant reimbursable by the City shall include: 

3. Actual cost ofreproduction of drawings and specifications, requested by the city.
4. Travel cost for sub consultants not local to the project. Travel shall be pre-approved by the City PM.

All reimbursable expenses must be pre-approved in writing by the City's Project Manager. 



CONSULTANT: 

ATTACHMENT 3 

CONSULT ANT TEAM MEMBERS 

Lerch Bates 

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 

additional sheets as necessary. 

Title/Classification Responsibilities 

Area Vice President DD and Specification 

Regional Manager DD and Specification 

Consultant CA 

CADD Operator CAD 

Clerical Administrative 

' 

Rate/Hr. 

$350.00 

$325.00 

$275.00 

$150.00 

$105.00 



Consultant: 

REIMBURSABLE EXPENSES 

Lerch Bates 

The additional expenses of the Consultant reimbursable by the City shall include: 

 1. Actual cost of reproduction of drawings and specification, requested by the City.

 2. Travel cost for sub consultants not local to the project.  Travel shall be pre-approved by the                                                                                                          

City P.M.

All reimbursable expenses must be pre-approved in writing by the City's Project Manager. 

 

   
  

  

  

  

  

  

 
  

  



 

 

 

EXHIBIT C 

 

INSURANCE ACORD 

 



03/07/2019

Landmark Insurance Group, LLC

6501 E. Belleview Ave.

Suite 280

Englewood CO 80111

Danielle Schmeling

(720) 403-9450 (720) 403-9451

dschmeling@landmarkinsgroup.com

Studiotrope LLC, DBA: Studiotrope Design Collective

2942 Welton St.

Denver CO 80205

Hartford Insurance

Pinnacol Assurance

AXIS Insurance Company

CL1891305057

A Y 34SBAPK6898 09/03/2018 09/03/2019

1,000,000

100,000

5,000

1,000,000

2,000,000

2,000,000

A Y 34SBAPK6898 09/03/2018 09/03/2019

1,000,000

A

10,000

Y 34SBAPK6898 09/03/2018 09/03/2019

5,000,000

5,000,000

B 4126666 09/01/2018 09/01/2019
1,000,000

1,000,000

1,000,000

C
PROFESSIONAL LIABILITY - CLAIMS
MADE FORM AEA001385-03-2018 09/10/2018 09/10/2019

PER CLAIM 2,000,000

AGGREGATE 2,000,000

Project: 1902 - Denver Central Library.
The City and County of Denver, its elected and appointed officials, employees and volunteers are included as Additional Insured to the appropriate policies.

CIty and County of Denver

Deptartment of Public Works

201 W Colfax Ave, Dept. 611

Denver CO 80202

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS

CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT
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NON-OWNED
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ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT
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OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB
$EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)
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DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY
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PRO-
JECT LOC
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