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ON CALL DESIGN SERVICES AGREEMENT 

THIS AGREEMENT is made between the CITY AND COUNTY OF DENVER (the 
"City"), a municipal corporation of the State of Colorado, and David Evans And Associates, 
Inc. an Oregon Company authorized to do business in Colorado, whose mailing address is 1600 
Broadway, Suite 800, Denver, CO 80202 (the "Design Consultant"), collectively “the Parties”.  

RECITALS: 

1. The City, through its Department of Public Works, seeks “readily available” 
professional design services to support the department of Public Works and other divisions as 
necessary on an as needed basis; and 

2. The Design Consultant represents that the Design Consultant has the present 
capacity and is experienced and qualified to perform such professional services for the City in 
connection with the planning, design and construction of various City projects, as specified in this 
Agreement; and 

3. In response to the City’s Request for Qualifications and Proposal, the Design 
Consultant has submitted a Proposal for such services to the City.  The Design Consultant and the 
City have negotiated a Scope of Services for such professional services, a copy of which is attached 
hereto and incorporated herein as Exhibit A. 

NOW, THEREFORE, in consideration of the premises and the mutual covenants and 
obligations herein set forth, the parties hereto mutually agree as follows: 

SECTION 1 – ENGAGEMENT 

1.01 Engagement. The City engages the Design Consultant with respect to the 
furnishing of professional design services on an on-call basis, as set forth in this Agreement.  The 
Design Consultant accepts such engagement upon, subject to and in accordance with the terms, 
conditions and provisions of this Agreement. 

1.02 Line of Authority for Contract Administration. 

The City’s Executive Director of Public Works (“Manager”) is the City's representative responsible 
for authorizing and approving the work performed under this Agreement. The Manager hereby 
designates the Manager of Facilities Capital Projects Management as the Manager’s authorized 
representative for the purpose of designating a Project Manager, for the purpose of issuing a written 
Notice to Proceed and for purposes of administering, coordinating and finally approving the work 
performed by the Design Consultant under this Agreement.  The Project Manager shall be 
responsible for the day-to-day administration, coordination and approval of work performed by the 
Design Consultant, except for approvals which are specifically identified in this Agreement as 
requiring the Manager's approval.  The Manager expressly reserves the right to designate another 
authorized representative to perform on the Manager’s behalf by written notice to the Design 
Consultant. 

1.03 Independent Contractor. The Design Consultant is an independent contractor 
retained to perform professional or technical services for limited periods of time. Neither the Design 
Consultant nor any of its employees are employees or officers of the City under Chapter 18 of the 
Denver Revised Municipal Code, or for any purpose whatsoever.  
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1.04 Scope of Design Consultant’s Authority. The Design Consultant shall have no 
authority to act on behalf of the City other than as expressly provided in this Agreement.  The 
Design Consultant is not authorized to act as a general agent for or to undertake, direct or modify 
any contracts on behalf of the City.  The Design Consultant lacks any authority to bind the City on 
any contractual matters.  Final approval of all contractual matters that purport to obligate the City 
must be executed by the City in accordance with the City’s Charter and the D.R.M.C.  

SECTION 2 – DESIGN CONSULTANT’S SERVICES 

2.01 General. The Design Consultant shall provide professional design services for any 
assigned project, on an as-needed basis, in accordance with the terms and conditions of this 
Agreement.  

2.02 Professional Responsibility; Project Requirements. 

(a) All of the work performed by the Design Consultant under this Agreement
shall be performed in accordance with the standards of care, skill and
diligence provided by competent professionals who perform work of a
nature similar to the Work described in this Agreement.

(b) The Design Consultant agrees to strictly conform to and be bound by
written standards, criteria, budgetary considerations and memoranda of
policy furnished to it by the City and further agrees to design each project
in compliance with applicable laws, statues, codes, ordinances, rules and
regulations, and industry standards.

(c) All professional services, plans and specifications and other work, or
deliverables provided under this Agreement for the Project shall be
adequate and sufficient for the proper construction of the Project and its
intended purpose.

(d) All drawings, specifications and other products shall be prepared so the
Project, when constructed in accordance with such drawings and
specifications, is in compliance with all applicable laws, statutes, codes,
ordinances, rules and regulations and executive orders of the City, the
State and the Federal government.

(e) Any design changes required by changes in such applicable laws, statutes,
codes, ordinances or rules and regulations of the City, the state or the
federal government, which are enacted after the City’s acceptance of
Construction Documents, defined herein, will be outside the scope of the
Design Consultant’s basic services and basic fee, and will be compensated
for approval as an additional service, subject to the additional services
budget for that project.

(f) The Design Consultant shall prepare the plans, specifications and other
projects for each project in a format that complies with all City
requirements as well as all state and federal requirements for that project.
No funds will be paid to the Design Consultant for the preparation of
contract documents in a form other than that considered usual and
customary by the City’s Department of Public Works, Facilities Capital
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Projects Management. It shall be the responsibility of the Design 
Consultant to contact the reviewing agencies and determine the acceptable 
format for the final documents.  No documents will be considered final 
until approved by the City, even though any responsible federal and state 
agencies have approved such documents.  

(g) Without limiting the foregoing, unless it is specifically directed otherwise
in writing by the Deputy Manager, the Design Consultant shall comply
with the CAD Standards Guide for the final deliverable Record
Documents.  Final payment will be held until the receipt of the Record
Documents.

(h) The City reserves the right to proceed with the construction of each project
using either the City's standard general contractor bidding approach, on
call contractors or using construction management techniques. The Design
Consultant agrees to organize its Contract Documents for either
construction technique and to coordinate the construction documents into
selected bid packages, as appropriate. The City will notify the Design
Consultant prior to the completion of the Preliminary Design Phase which
method will be used and the amount of work or the limits of construction
to be included in the proposed bid package(s).

(i) The reports, studies, drawings and specifications and other products
prepared by the Design Consultant under this Agreement, when submitted
by the Design Consultant to the Manager and the user agency for any
identified phase of a project, must represent a thorough study and
competent solution for the project as per usual and customary professional
standards and shall reflect all architectural and engineering skills
applicable to that phase of the project.

(j) The responsibilities and obligations of the Design Consultant under this
Agreement shall not be relieved or affected in any respect by the presence
on the site of any agent, consultant or subconsultant, or an employee of the
City.

(k) The Design Consultant shall provide all professional services required by
the City in defending all claims against the City which relate in any
way to alleged default hereunder, errors or omissions of the Design
Consultant or its subconsultants, without additional compensation.

2.03 Program and Budget. 

(a) The Design Consultant agrees to review the City's program and budget for
each assigned project and further agrees, unless it has timely notified the
City that the project cannot be accomplished within such budget, to
accomplish the project within the intent of the program and established
budget. Should the Design Consultant determine that an assigned project
cannot be accomplished within the established budget, the Design
Consultant shall immediately notify the City, in writing, so that the project
scope or project budget can be reviewed and modified if necessary.
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(b) The term "Project Construction Cost" shall mean the estimated cost to the
City of actually constructing an assigned project, but such cost shall not
include any Design Consultant's or special consultant's fees or
reimbursements or the cost of equipment installed by the City under
separate contract, unless the Design Consultant is required by the City to
prepare drawings and specifications for such equipment.  The initial
Project Construction Cost for the project to which the Design Consultant
is assigned shall be provided to the Design Consultant at the time the
Design Consultant prepares its proposal for that project.  Such cost shall
be subject to increase or decrease at the sole option of the Manager.

(c) If the City requires the Design Consultant to prepare a formal cost estimate
for a particular project, the Design Consultant agrees to design the project
within the projects’ estimated Project Construction Cost.  Should all
responsive bids or proposals received for the project work provided for in
the design exceed such cost, the Design Consultant agrees to redesign the
Project at no additional cost to City and, in a manner acceptable to the
City.

2.04 Coordination and Cooperation. 

(a) The Design Consultant agrees to perform under this Agreement in such a
manner and at such times that the City or any Contractor who has work to
perform, or contracts to execute, can do so without unreasonable delay.

(b) Coordination with the City and other involved agencies shall be a
continuing work item through all phases of each assigned project. Such
coordination shall consist of regular progress and review meetings with
the City, work sessions with Facilities Capital Projects Management of
Public Works and user agencies, or as otherwise directed by the City.  Such
coordination may also include field and office reviews of plans and
documents as required during the development of the design for any
specific project.  The Design Consultant shall document all such
conferences and distribute notes to the City.

2.05 Personnel Assignments. 

(a) The key professional personnel identified in Exhibit B will be assigned
by the Design Consultant or its subconsultants to perform the services
required under this Agreement, as appropriate.

(b) The Design Consultant’s services shall be diligently performed by the
regular professional and technical staff of the Design Consultant.  In the
event the Design Consultant does not have as part of its regular staff
certain professional consultants, then such consulting services shall be
performed, with City approval, by practicing professional consultants
outside of the employ of the Design Consultant.

(c) The Design Consultant agrees, at all times during the term of this
Agreement, to maintain on its payroll or to have access to through outside
subconsultants, professional design personnel and technicians in sufficient
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strength to meet the requirements of the City.  Such personnel and 
technicians shall be of the classifications referenced in Exhibit B.  The 
hourly rates specified therein include all costs except those specifically 
referenced as reimbursables in the appropriate hourly rate schedule. 

(d) Prior to designating an outside professional to perform subconsultant
work, the Design Consultant shall submit the name of such subconsultant,
together with a resume of training and experience in work of like character
and magnitude of the project being contemplated, to the City and receive
prior approval in writing.

(e) It is the intent of the Parties hereto that all key professional personnel be
engaged to perform their specialty for all such services required by this
Agreement and that the Design Consultant's and the subconsultant's key
professional personnel be retained for the life of this Agreement to the
extent practicable and to the extent that such services maximize the quality
of work performed hereunder.

(f) If the Design Consultant or a subconsultant decides to replace any of its
key professional personnel, the Design Consultant shall notify the
Manager in writing of the desired change.  No such changes shall be made
until replacement personnel are recommended by the Design Consultant
and approved in writing by the Manager, which approval shall not be
unreasonably withheld.

(g) If, during the term of this Agreement, the Manager determines that the
performance of approved key personnel or a subconsultant is not
acceptable, she shall notify the Design Consultant and give the Design
Consultant the time which the Manager considers reasonable to correct
such performance.  Thereafter, she may require the Design Consultant to
reassign or replace such key personnel.  If the Manager notifies the Design
Consultant that certain of its key personnel or a subconsultant should be
replaced, Design Consultant will use its best efforts to replace such key
personnel or a subconsultant within ten (10) days from the date of the
Manager's notice.

(h) Neither the Design Consultant nor any subconsultant shall have other
interests which conflict with the interests of the City, including being
connected with the sale or promotion of equipment or material which may
be used on a project to which they may be assigned, and the Design
Consultant shall make written inquiry of all of its subconsultants
concerning the existence of a potential for such conflict.  In unusual
circumstances, and with full disclosure to the City of such conflict of
interest, the City, in its sole discretion, may grant a written waiver for the
particular consultant or subconsultant.

(i) Actions taken by the City under this Article shall not relieve the Design
Consultant of its responsibility for contractual or professional deficiencies,
errors or omissions.
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(j) The Design Consultant shall submit to the Manager a list of any additional
key professional personnel who will perform work under this Agreement
within thirty (30) days after this Agreement has been executed, together
with complete resumes and other information describing their ability to
perform the tasks which may be assigned. Such additional personnel must
be recommended by the Design Consultant and approved by the Manager
before they are assigned to a specific project.

(k) The Manager shall respond to the Design Consultant's written notice
regarding replacement of key professional personnel within fifteen (15)
days after the Manager receives the list of changes.  If the Manager or his
designated representative does not respond within that time, the changes
shall be deemed to be approved.

2.06 Basic Services – General. 

(a) The Design Consultant shall, under the general direction of and at the 
written request of the Manager, furnish experienced engineering 
personnel to support the Department’s existing personnel.  Subject to an 
express, agreed upon limitation of such duties set forth in any approved 
project proposal for the particular project assigned to the Design 
Consultant under this Agreement, the Design Consultant agrees to perform 
all of the services and duties set forth in this Agreement in regard to each 
project to which it is assigned and its proposal is approved.

(b) When directed by the Manager to perform under this Agreement on a 
particular project, the Design Consultant shall prepare a project specific 
proposal in accordance with the provided scope or description of Work for 
that project.  A separate project specific proposal shall be prepared for each 
project for which the Design Consultant’s services are required and shall 
set forth, at a minimum all of the following:

(1) The maximum fee for the Design Consultant’s basic services.

(2) The additional services budget, if any, for the Project.

(3) The budget for reimbursable expenses if applicable.

(4) A description of the project and requested scope of work (the “Work”).

(5) An agreed upon schedule for the Design Consultant’s performance.

(6) A lump sum maximum price for all of the Design Consultant’s Work.

(7) An Itemized Hourly Estimate per the Key Personnel and Rate Schedule 
in Exhibit B, unless waived by the Manager.

(c) Upon approval by the Manager of a project proposal, the approval and 
appropriation of funding for such project, and the issuance of a written 
Notice to Proceed, the Design Consultant shall proceed to perform 
required Work.
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(d) The assigned Work shall be performed in conformance with the approved
project specific proposal upon approval of the Proposal.

(e) The Design Consultant's basic services for each project to which it is
assigned may consist of any one or combination of the phases described
below and shall include, but are not limited to the architectural, civil,
structural, mechanical and electrical services appropriate to each phase of
each project and the services described in Exhibit A.

(f) The Design Consultant shall obtain written authorization from the City
before proceeding with each phase of each assigned project.

(g) Nothing in this Agreement shall be construed as placing any obligation on
City to proceed with any phase beyond the latest phase authorized in
writing by City for each assigned project.  Further, nothing in this
Agreement shall be construed as guaranteeing the Design Consultant any
minimum amount of Work or number of projects assigned under this
Agreement.

(h) If a project which is assigned to the Design Consultant under this
Agreement is funded in whole or part by federal funds, each of the
applicable terms set forth in any funding arrangement for such funds shall
be, and by this reference is incorporated into the project specific proposal
for such project, and included in the Design Consultant's basic services
responsibilities for such project.

(i) The responsibilities and obligations of the Design Consultant under this
Agreement shall not be relieved or affected in any respect by the presence
on the site of any agent, consultant, subconsultant, or employee of the City.

2.07 Basic Services - Phase Specific. All of the services described in this Section 2.07, 
unless specifically noted as omitted in the project specific proposal for a specific project, are 
included in the Design Consultant Basic Fee for each project to which the Design Consultant is 
assigned. 

(a) Programming and Investigation Phase:

(1) The Design Consultant shall attend such conferences as may be
required for a complete understanding of each project, and the
Design Consultant shall document all such conference notices and
distribute minutes of such conferences to the City.

(2) If construction, design or document standards have been adopted by
the City, the State, or the Federal Government for the Project, the
Design Consultant shall comply with all such standards when
applicable.

(3) The Design Consultant shall perform all additional research or
investigation it deems necessary to a complete understanding of the
project.
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(4) The Design Consultant shall review the needs and requirements of
the City and affected agencies to determine the specific
requirements of the specific project based on the information
provided by the City.

(5) The Design Consultant shall then review the project requirements
with the City to confirm its understanding of the project program,
budget and any applicable limitations.

(6) The Design Consultant shall review and coordinate with all plats,
special studies and engineering data necessary to properly
investigate and report on the project.

(7) The Design Consultant shall then, through a written report and
informal presentation, review with the City alternate methods or
approaches to the design and construction of the project and
recommend those methods or approaches best suited to program
needs and budget of City.

(8) The Design Consultant shall also include as part of this phase all
services included in the applicable portions of the applicable
approved project specific Proposal.

(b) Schematic Design Phase:

(1) The Design Consultant shall not begin work on the Schematic
Design Phase of any project unless and until written notice to
proceed with such phase is received from the Project Manager.

(2) During the Schematic Design Phase for each project, the Design
Consultant shall, in response to the City's requirements, the budget
restrictions of the project and the format of design and construction
selected by City, prepare for the City's approval schematic design
documents including, but not limited to, drawings and other
documents demonstrating and illustrating the scope and scale of the
project and the relationship of the project components.  Such
documents shall be in sufficient detail so as to allow the City to make
knowledgeable and informed decisions as to the selection of
alternates and resolution of other scope and budget questions.

(3) The Design Consultant shall also provide a preliminary Statement
of Probable Construction Cost of the project for the City, taking into
account the City's project budget prior to payment for this phase of
the work.

(4) The Design Consultant shall also include as part of this phase all
services included in the applicable portions of the applicable
approved project specific Proposal.
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(c) Design Development Phase:

(1) Prior to beginning the Design Development Phase of each project,
the Design Consultant shall obtain written approval of its final
Schematic Design Documents and the Statement of Probable Cost.

(2) The Design Consultant shall prepare Design Development
Documents based upon the approved schematic design documents
and any adjustments in the program and budget authorized by the
Manager.

(3) The Design Development Documents shall include but not be
limited to sufficient data, information and material to define the
scope of the project and to demonstrate the general design of the
project, including the size and character of the project as to
architectural, structural, mechanical and electrical systems,
materials, and any other project elements appropriate under each
project scope and design.

(4) As required, the Design Consultant shall prepare Design
Development drawings which shall include but not be limited to:

(i) Drawings which show existing topographic features and
improvements affecting or relating to the proposed project.
The Design Consultant shall indicate revisions to be made to
existing topographic features and improvements such as
grading and construction of drainage facilities.  Where
drainage facilities are to be provided, the Design Consultant
shall indicate direction of flow and point of discharge by
appropriate symbol or notes.

(ii) Drawings setting forth the basic information necessary to
establish space requirements and functional arrangement.

(iii) Drawings which demonstrate the functional layout of
mechanical, electrical and electronic features, special
equipment and, plumbing and heating, where applicable.

(iv) Drawings demonstrating the location, dimension, sections,
areas and capacities applicable to parking areas, access roads,
driveways, walks, and similar features.

(v) Drawings demonstrating the location and size of existing or
proposed storm or sanitary sewers, water mains, gas main and
electrical services as needed for the construction of the
project, as well as elevations of gravity lines and location of
proposed building connections with notations showing which
of which of the necessary utility extensions or connections
will be provided by others.
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(vi) Drawings showing simplified schematic electrical diagrams
for each electronic or instrumentation system for any required
system functions.

(5) The Design Consultant shall also prepare preliminary specifications
which shall include but not be limited to a proposed project time
schedule.

(6) The Design Consultant shall then prepare a Statement of Probable
Construction Cost which shall be calculated by the Design
Consultant to a uniform and detailed level, based on the drawings
and the preliminary specifications for this phase of the project,
reflecting the probable project construction costs and taking into
account the building trades and construction components utilized in
the project design.

(7) The Design Consultant shall also provide, as part of this phase, all
services included in the applicable portions of the applicable
approved project specific Proposal.

(8) The Design Consultant shall also provide outline specifications that
include the use of LEED standards and contractor requirements for
recycling and construction waste management.

(d) Construction Documents Phase:

(1) Prior to beginning the Construction Documents Phase, the Design
Consultant shall obtain acceptance in writing of the Design
Development Documents and the accompanying Statement of
Probable Construction Cost.  Upon acceptance by the City, in
writing, of the Statement of Probable Construction Cost, such
statement shall become the City's Final Budget for Project
Construction.  Acceptance of the Design Development Documents
shall not be construed as approval of the adequacy of the Design
Development Documents and shall not relieve the Design
Consultant of any liability for any defaults, deficiencies, errors or
omissions contained therein.

(2) The Design Consultant shall prepare the Construction Documents
from the approved Design Development Documents and by
incorporation of any further changes authorized by the City and
agreed to by the Design Consultant.  The Construction Documents
shall set forth in detail the requirements for the completion of the
entire project.  At a minimum, these documents must include
complete information necessary to bid the project, and shall contain
complete bidding documents meeting all City and, as applicable,
State and Federal requirements.

(3) The Construction Documents shall include, but not be limited to,
complete drawings and specifications, compliant with the City’s
Construction General Conditions, setting forth the requirements for
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the completion of the project in adequate, reasonable, reliable and 
final detail. 

(4) The Design Consultant shall file all documents necessary and
required for the approval of the project design by governmental
authorities having jurisdiction over the project.  The City will lend
any required assistance, such as signing application(s) and paying
any permit or other fees.

(5) Acceptance of the Construction Documents shall not relieve the
Design Consultant of any responsibility for design deficiencies,
omissions or errors.

(6) All final plans and specifications shall bear the signature(s) and
seal(s) of Design Consultant and/or the responsible subconsultant,
in conformity with the requirements of Articles 4 and 25 of title 12,
C.R.S.   It is intended by the parties that the Construction
Documents, including all plans and specifications, will be signed
and sealed, in whole or in part as appropriate, by the licensed
professional engineer and/or architect in responsible charge of the
preparation of such plans and specifications or parts thereof.  The
Design Consultant shall be ultimately responsible for all design
work provided under this Agreement.

(7) The Design Consultant shall make available for review, by the City,
all design data forming the basis for drawings and specifications.

(8) The Design Consultant shall provide a list of long lead items to the
Project Manager.

(9) The Design Consultant shall provide the City with a Final Statement
of Construction Cost based upon the submitted Design Documents
for the City’s consideration.

(10) The Design Consultant shall also include as part of this phase all
services included in the applicable portions of the applicable
approved project specific Proposal.

(11) If the Cost estimate indicates a budget shortfall, the Design
Consultant shall assist the City by identifying items that could be
bid as add alternates and identifying those items on the construction
documents.

(e) Bidding Phase:

(1) Prior to beginning the Bidding Phase of the project, the Design
Consultant shall obtain the City's acceptance, in writing, of the
Construction Documents.  Such acceptance shall not be construed
as approval of the adequacy of the Construction Documents.
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(2) The time schedule for work under this phase shall be governed by
the times shown in the printed project bid package(s), as modified
by any addenda.

(3) During this phase, the Design Consultant's duties shall include, but
not be limited to:

(i) Preparing and submitting the project documents, bid
documents for the written acceptance of City prior to the
advertising by the City and solicitation of bids.  Such
acceptance shall not be construed as approval of the adequacy
of the documents and shall not relieve the Design Consultant
of the responsibility for design deficiencies, errors, or
omissions;

(ii) Preparation and submittal to the City of a tentative pre-bid
project schedule, in a form approved by the City, in sufficient
detail to show the major completion milestones required by
the City, and appropriate to the size, complexity and scope of
the project;

(iii) Providing the City with  bid documents in accordance with the
format required by the City;

(iv) Assist the Project Manager with answering questions by
bidders and approving “equals” to specified materials.  Lists
of those materials approved as equals shall be prepared as an
addendum item, with explanatory notes if necessary;

(v) Assist the Project Manager with the preparation of  any
necessary addenda;

(vi) Participating in the pre-bid conference with prospective
bidders;

(vii) Reviewing all bids for the reasonableness of the bid price and
the qualifications of the lowest responsive bidders; and

(viii) Performing all services included in the applicable portions of
the applicable approved project specific Proposal.

(4) Value Engineering: The Design consultant will lead the exercise to
reduce costs by preparing a list of substitutions that can be accepted
by the City to bring the project back into budget if there is a budget
shortfall.

(f) Construction Administration Phase:

(1) The Construction Administration Phase shall commence with
execution of the Construction Contract(s) and the issuance of the
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Notice to Proceed to the Project Contractor(s), or the first of them, 
by the City. 

(2) The time schedule for Design Consultant's Work under this phase
shall be set and governed by the approved project schedule.
However, the Design Consultant's schedule for this phase may be
changed due to project change orders or due to time extensions to
such schedule, and will in any event be extended until all project
documents (original and record drawings, specifications, test
reports, surveying notes, design calculations and other pertinent
information) have been received by the City and the final payment
for services is paid.

(3) The Design Consultant shall assist at a pre-construction conference
with the Contractor and shall take and distribute to the City and the
Contractor written minutes of the pre-construction conference and
of all meetings conducted.

(4) The Design Consultant shall take written minutes of all project
meetings and shall distribute such minutes to the City for review
within five (5) days.

(5) The Design Consultant shall attend Owner, Architects, Contractor
(OAC) meetings when requested by the Project Manager. The
Design Consultant maybe be called upon to assist with procedures,
job progress, construction problems, scheduling or other matters
relating to the timely and successful completion of the project in
accordance with the contract requirements.

(6) When requested by the Project Manager, the Design Consultant
shall keep the City informed through a monthly written report of the
progress and quality of work.

(7) If, in the Design Consultant's opinion, the Contractor has fallen
behind schedule, the Design Consultant shall immediately notify the
City Project Manager.  If the Contractor refuses or fails to prosecute
the work, or any part thereof, with such diligence as will insure its
completion within the time specified in the Contract Documents, or
any extension thereof, or fails to complete said work within such
time, or refuses to correct defective work, the Design Consultant
shall immediately notify the City Project Manager and recommend
a course of action.

(8) The Design Consultant will assist the City Project Manager with
interpreting the requirements of the Project Plans and
Specifications.  The Design Consultant will render written
interpretations within ten (10) days of receipt of any written request
or within an agreed upon time limit.

(9) The Design Consultant shall notify the City’s Project Manager of
unacceptable work which, in the Design Consultant's opinion, does
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not conform to the Contract Documents.  The Design Consultant 
shall review and approve all shop drawings, samples and other 
required submissions of the Contractor in a timely manner.  Such 
general submissions shall be approved for use on the project only if, 
and when, the Design Consultant has ascertained that they are in 
conformance with the design concept of the project and in 
compliance with contract documents.  Submissions of Contractor(s) 
shall be acted on and returned to the Contractor within ten (10) days 
of receipt thereof.  If review and return are delayed beyond the time 
set out above, the Design Consultant shall notify Contractor and 
City of such delay, in writing, before expiration of the approval date, 
stating the reason for the delay.  Resubmittals shall be acted on and 
returned to Contractor within five (5) days.  The Contractor shall 
submit to the City Project Manager and Design Consultant prior to 
the beginning of construction, a schedule of submittals.  No shop 
drawing or submittal will be approved prior to the receipt of the 
submittal schedule. 

(10) The Design Consultant shall review and analyze all written requests
for Change Orders, including any documents offered to substantiate
such requests. The Design Consultant shall submit written
recommendations to the City concerning all requests for Change
Orders.

(11) All change orders shall be on forms supplied by the City.  The
Design Consultant shall keep a current record of all variations or
departures from the drawings and specifications as originally
approved and shall maintain careful supervision over all changes in
final drawings in the course of the work.

(12) The City will transmit a copy of all completed change orders to the
Design Consultant for use in checking shop drawings and compiling
record drawings for project construction.

(13) The Design Consultant shall use reasonable efforts and professional
judgement to ensure that no changes are made in the work, by any
party, without prior written consent of the City except as hereinafter
provided.  Only the City may authorize changes in the work.

(14) The Design Consultant shall observe and systematically review the
performance of the work or in such a manner and at such times as is
necessary to determine that the work has been or is being installed
in conformance with the Contract Documents.   If any work is not
in conformance with the Contract Documents, the Design
Consultant shall immediately make an oral report of such
nonconformance to the City Project Manager, followed by a written
report of such nonconformance to both the nonconforming
Contractor and the City. The Design Consultant, however, does not
assume and is not responsible for any of the Contractor's
construction means, methods, techniques, or safety programs in
constructing the project.  The on-site visits by the Design Consultant
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shall be made by members of the appropriate engineering or 
architectural discipline according to the status of the work and may 
vary with the progress of work from daily to weekly.  The frequency 
of on-site visits shall be that which the Project Manager considers 
necessary to safeguard the interests of the City through a 
determination that the Work is being performed in compliance with 
the Contract Documents, and with applicable laws, statutes, codes, 
ordinances, rules and regulations and standards. 

(15) On each visit to the site, the Design Consultant shall make, and file
within seven (7) days with the City, a written field observation
report detailing their observations.

(16) If the Design Consultant knows or reasonably should have known
that the Contractor or any subcontractor fail to comply with the
Contract Documents, drawings, specifications, designs and plans
prepared by the Design Consultant, the Design Consultant shall
report such failure to the City's project manager immediately.  The
Design Consultant shall notify the Project Manager of specific
critical observations it intends to carry out during the various phases
of the project.

(17) If the Design Consultant becomes aware of any condition or event
constituting a material default by the Contractor or that otherwise
justify termination of a Contractor for cause, the Design Consultant
shall notify the City immediately.

(18) Upon the completion of the entire work or a designated portion
thereof, the Design Consultant shall, in consultation with the City,
recommend issuance of a Certificate of Substantial Completion in
accordance with the provisions of the construction contract and its
General and/or Special Contract Conditions.  The referenced
document will be issued by the City.

(19) The Design Consultant shall, in consultation with the City, provide
to the City a close-out program, including a comprehensive process
to ensure timely, efficient and proper completion of all punch list
items by the Contractor in accordance with the provisions of the
Contract Documents.

(20) Prior to Final Inspection, the Design Consultant shall obtain the
original "Marked-up As Built" drawings and a conformed copy of
the Project Specifications from each Contractor.  Based on these
documents, the Design Consultant shall prepare, as necessary, and
deliver to the Project Manager Record Drawings and a conformed
copy of the Project Specifications showing all changes made during
construction.  Such Record Drawings shall reflect all known
modifications to the original drawings and shall be made from the
"Marked-up As Built" sets of drawings prepared by Contractor.  The
Record Drawings shall incorporate the Design Consultant's
observations, shall be made in a professional manner and shall be
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stamped and signed by the Design Consultant as being Record 
Drawings.  These drawings shall be delivered on a CD in PDF and 
DWG format to the City Project Manager, together with all of the 
"Marked-up As Built" prints provided by the Contractor(s) from 
which they were derived. If requested by the City, the unstamped 
reproducible shall be transmitted to the City with a letter, sealed by 
the Design Consultant, stating that as of the date of such transmittal, 
the reproducible drawings are identical to the Record Drawings 
except for such seals and stamping.   The last five percent (5%) of 
the Design Consultant's basic services fee for each project will not 
be paid until such Record Drawings and all Record 
Documents required are received. 

(21) When requested, the Design Consultant shall attend the Final
Inspection with the City to ascertain that all work performed by the
Contractor has been performed in accordance with the Contract
Documents.  At the time of such Final Inspection, a final punch list
shall be agreed to by the Design Consultant and the City, and made
in sufficient detail to fully outline to the Contractor: (1) any work to
be completed; (2) any work not in compliance with the drawings or
specifications; and (3) any unsatisfactory work.

(22) Prior to final payment to the Contractor, the Design Consultant shall
review final punch list work and shall prepare a written report
outlining the deficient or outstanding work and making
recommendations as to the ultimate disposition of such outstanding
Work.

(23) One month prior to the expiration of the warranty or other correction
of work period provided for in the General and/or Special Contract
Conditions to the Contract Documents, the Design Consultant shall
inspect the project for any deficiencies that may have become
apparent.  Upon completion of such inspection, a written report of
the inspection shall be furnished by the Design Consultant to the
City.

(24) The Design Consultant shall also include as part of this phase all
services included in the applicable portions of the applicable
approved project specific Proposal.

2.08 Surveying and Testing. 

(a) The Design Consultant and its appropriate subconsultant shall review all
survey and test results reports and shall follow the recommendation of the
soils engineer or other subconsultant unless, in the exercise of appropriate
professional judgment, the Design Consultant or appropriate
subconsultant discovers, or should in the exercise of professional
judgment discover, factors indicating the report or results are not reliable.

(b) If any such inadequacy or any inconsistency, based upon such exercise of
professional judgment, is noted the Design Consultant and/or its
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appropriate subconsultant shall report such inconsistency or inadequacy 
promptly of the City such that any inadequacy or inconsistency can be 
addressed by the soils engineer, testing laboratory or land surveyor before 
any further use is put to the data. 

(c) It is understood and agreed that this Agreement does not include the
investigation, sampling, testing, planning, abatement design, and
remediation management of asbestos or other hazardous waste material.
Should the presence of asbestos or other hazardous waste material be
known to exist on a specific project or if the Design Consultant shall
observe the presence of asbestos or hazardous waste material on any
project site during its performance of services under this Agreement, the
Design Consultant shall notify the City in writing immediately.

2.09 Compliance with M/WBE Requirements. 

(a) This Agreement is subject to all applicable provisions of Divisions 1 and 
3 of Article III, of Chapter 28, Denver Revised Municipal Code 
(D.R.M.C.), designated as Sections 28-31 to 28-36 and 28-52 to 28-90
D.R.M.C. and referred to in this Contract as the “M/WBE Ordinance.” 
Without limiting the general applicability of the foregoing, the 
(Contractor/ Consultant) acknowledges its continuing duty, pursuant to 
Sections 28-72, 28-73, and 28-75 of the D.R.M.C., to maintain throughout 
the duration of this Contract, compliance with the 14% M/WBE 
participation commitment, upon which the City approved the award of this 
Contract to the Consultant and the Consultant further acknowledges that 
failure to maintain such participation commitments or otherwise comply 
with the requirements of the M/WBE Ordinance shall subject the Design 
Consultant to sanctions in accordance with Section 28-77 of the D.R.M.C. 
Nothing contained in this provision or in the M/WBE Ordinance shall 
negate the City’s right to prior approval of subcontractors, or substitutes 
therefore, under this Contract.

SECTION 3 – COMPENSATION, PAYMENT, AND FUNDING 

The City shall compensate the Design Consultant for its services performed and expenses incurred 
under this Agreement as follows. 

3.01 Basic Services. The City agrees to pay the Design Consultant, as compensation for 
any basic services rendered for a particular Project, either a maximum basic services fee, to be set 
forth in each approved Project proposal prepared prior to commencement of any work under this 
Agreement, or an amount based on the Design Consultant's periodic invoices, whichever is less. 

3.02 Reimbursable Expenses. Unless expressly authorized by the City as part of any 
approved project proposal, the City will not compensate the Design Consultant for expenses such 
as postage, travel, mileage (if the project is within the City and County of Denver boundary), 
telephone, reproduction and messenger service costs incurred in connection with Work performed 
under this Agreement.  Such costs are, in all such instances, included in the hourly rates paid by 
the City.  Reproduction of submittals requested by the City including such items as end-of-phase 
reports, drawings, bid documents, record drawing reproducible, etc. are not included in the hourly 
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rates, and will be itemized as part of each on-call work order as a not-to-exceed reproducible 
expense. 

3.03 Additional Services. The Design Consultant shall be compensated for any 
additional services pre-approved in writing for any assigned project, subject to the terms and 
conditions set forth herein and an additional services budget limits for that specific project. 

3.04 Invoices. The Design Consultant shall invoice and be paid monthly in proportion 
to the progress of the Work on each assigned project.  Such invoices shall reflect the Design 
Consultant's actual hours, rates, personnel, sub-consultant costs and reimbursable costs, and shall 
be based on the hourly rates or other rates for services contained in Exhibit B. The Design 
Consultant shall maintain hourly records of the time worked by its personnel and subconsultants, 
records of all allowable reimbursable expenses, and records of expendable supplies and services as 
necessary to support any audits by the City, and shall bill the City monthly for fees and costs 
accrued during the preceding month.  The Design Consultant's invoice shall be separated as 
necessary to show direct charges to specific projects and to distinguish fees and expenses.  Upon 
submission of such invoices to the City, and approval by the City, payment shall issue.  Final 
payment to the Design Consultant, for each assigned project, shall not be made until after the project 
is accepted, all guarantees, certificates of completion, and record drawings and reproducible copies 
are delivered to the City, and the duties agreed to in the approved project proposal for that project 
are otherwise fully performed by the Design Consultant.  No deductions shall be made from the 
Design Consultant's compensation on account of penalty, liquidated damages or other sums 
withheld from payments to any assigned project contractor.  

3.05 Maximum Contract Amount; Funding.  

(a) It is understood and agreed by the parties hereto that payment or
reimbursement of all kinds to the Design Consultant, for all Work
performed under this Agreement, shall not exceed a maximum of
THREE MILLION DOLLARS ($3,000,000.00).  In no event shall
the maximum payment to the Design Consultant, for all work and
services performed throughout the entire term of this Agreement
exceed the contract maximum amount set forth above.

(b) Notwithstanding any other term, provision, or condition herein, all
payment obligations under this Agreement shall be limited to the funds
duly and lawfully appropriated and encumbered or otherwise made
available by the Denver City Council for the particular projects assigned
to the Design Consultant under this Agreement for the particular year(s)
in which this Agreement is in effect and paid into the Treasury of the City.
As of the date of this Agreement, no funds have been appropriated for this
Agreement.  Instead, it is the City's intent to appropriate the funds
necessary to compensate the Design Consultant for the work it performs
on any assigned project, at the time it accepts each proposal for a specific
project.  The Manager of Public Works, upon reasonable written request,
will advise the Design Consultant in writing of the total amount of
appropriated and encumbered funds which are or remain available for
payment for all work by the Design Consultant on a specific project.

(c) The issuance of any form of order or directive by the City which would
cause the aggregate amount payable to the Design Consultant for a specific
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project to exceed the amount appropriated for the Design Consultant's 
work on a specific project is expressly prohibited.  In no event shall the 
issuance of any change order or other form of order or directive by the 
City be considered valid or binding if it requires additional compensable 
work to be performed, which work will cause the aggregate amount 
payable for such work to exceed the amount appropriated and encumbered, 
unless and until such time as the Design Consultant has been advised in 
writing by the Manager of Public Works that a lawful appropriation 
sufficient to cover the entire cost of such additional work, has been made. 
It shall be the responsibility of the Design Consultant to verify that the 
amounts already appropriated for the Design Consultant's Work on a 
project are sufficient to cover the entire cost of such Work, and any work 
undertaken or performed in excess of the amount appropriated is 
undertaken or performed in violation of the terms of this Agreement, 
without the proper authorization for such work, and at the Design 
Consultant's own risk and sole expense. 

SECTION 4 – TERM AND TERMINATION 

4.01 Term. The initial term of this Agreement shall commence upon execution and 
shall end October 31, 2022; provided, however, that any work in progress that was initiated 
during the term of this Agreement shall continue and be paid for hereunder until the completion 
thereof.  All terms and conditions of the Agreement shall remain in full force and effect 
until such completion.   The term may be extended, at the sole option of the City by written 
amendment pursuant to Executive Order 8.  In no event, however, shall the Design Consultant’s 
performance under this Agreement, including any extension, exceed a five (5) year period ending 
on month and day of the execution of this Agreement.  In addition, nothing contained herein 
shall obligate the City to extend the Agreement beyond the initial term. 

4.02 Termination. 

(a) Nothing herein shall be construed as giving the Design Consultant the right 
to perform the services contemplated under this Agreement beyond the
time when its services become unsatisfactory to the Manager.

(b) The Manager may terminate this Agreement for cause at any time if the
Design Consultant's services become unsatisfactory, in the sole discretion
of the Manager.  The City shall have the sole discretion to permit the
Design Consultant to remedy the cause of a contemplated termination for
cause without waiving the City's right to terminate the Agreement.

(c) In the event of a termination for cause, or in the event the Design
Consultant becomes unable to serve under this Agreement, the City may
take over work to be done under this Agreement and prosecute the work
to the completion by contract or otherwise, and the Design Consultant
shall be liable to City for all reasonable cost in excess of what the City
would have paid the Design Consultant had there been no termination for
cause.

(d) The City may, for convenience, cancel and terminate this Agreement by
giving not less than thirty (30) days' prior written notice to the Design
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Consultant, which notice shall state the date of cancellation and 
termination. 

(e) If the Design Consultant's services are terminated, postponed or revised,
or if the Design Consultant shall be discharged before all the work and
services contemplated have been completed, or if the project is, for any
reason, stopped or discontinued, the Design Consultant shall be paid only
for the portion of work or services which has been satisfactorily completed
at the time of such dismissal, termination, cancellation, postponement,
revision or stoppage.

(f) All drawings, specifications, and other documents relating to the design or
administration of work completed or partially completed shall be delivered
by the Design Consultant to the City in the event of any dismissal,
termination, cancellation, postponement, revision or stoppage.

(g) In the event of any dismissal, termination, cancellation, postponement,
revision or stoppage, the Design Consultant shall cooperate in all respects
with the City. Such cooperation shall include, but not be limited to,
delivery of drawings, specifications, and other documents referred to
herein, and assisting the City during a transition to another Design
Consultant, if applicable.

SECTION 5 – GENERAL PROVISIONS 

5.01 City’s Responsibilities. 

(a) The City shall provide available information regarding its requirements for
each project, including related budgetary information, and shall cooperate
fully with the Design Consultant at all times.   However, the City does not
guarantee the accuracy of any such information and assumes no liability
therefore.  The Design Consultant shall notify City in writing of any
information or requirements provided by the City which the Design
Consultant believes to be inaccurate or inappropriate to the design or
construction of the project.

(b) If the City observes or otherwise becomes aware of any fault or defect in
the project or non-conformance with Contract Documents, it shall give
prompt notice thereof to Design Consultant.

5.02 Ownership of Documents. 

(a) The City shall have title and all intellectual and other property rights, in
and to all phased and final Design documents, and all data used in the
development of the same, including the results of any tests, surveys or
inspections at each project site, and all photographs, drawings, drafts,
studies, estimates, reports, models, notes and any other materials or work
products, whether in electronic or hard copy format, created by the Design
Consultant pursuant to this Agreement, in preliminary and final forms and
on any media whatsoever (collectively, the "Documents”), whether the
project for which the Documents were created is executed or not.  The



Community Network Design Services 21 

Consultant shall identify and disclose, as requested, all such Documents 
to the City.    

(b) To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq.,
as the same may be amended from time to time, the Documents are a
“work made for hire,” and all ownership of copyright in the Documents
shall vest in the City at the time the Documents are created.  To the extent
that the Documents are not a “work made for hire,” the Design Consultant
hereby assigns and transfers all right, title and interest in and to the
Documents to the City, as of the time of the creation of the Documents,
including the right to secure copyright, patent, trademark, and other
intellectual property rights throughout the world and to have and to hold
such copyright, patent, trademark, and other intellectual property rights in
perpetuity.

(c) The Design Consultant shall provide (and cause its employees and
subcontractors to provide) all assistance reasonably requested in securing
for the City’s benefit any patent, copyright, trademark, service mark,
license, right or other evidence of ownership of such Documents, and shall
provide full information regarding the Documents and execute all
appropriate documentation in applying for or otherwise registering, in the
City’s name, all rights to such Documents.

(d) The Design Consultant agrees to allow the City to review any of the
procedures used in performing the work and services hereunder, and to
make available for inspection the field notes and other documents used in
the preparation for and performance of any of the services performed
hereunder.

(e) The Design Consultant shall be permitted to retain reproducible copies of
all of the Documents for the information and reference, and the originals
of all of the Documents, including all CAD disks, shall be delivered to the
City promptly upon completion thereof, or if authorized by the City’s
Project Manager, upon termination or expiration of this Agreement.

(f) If the City reuses Design Documents prepared by the Design Consultant
other than for their intended use or at a new location without the Design
Consultant’s approval, the City will have no claim against the Design
Consultant arising out of any alleged defects, deficiencies or flaws in the
Design Documents.

5.03 Taxes and Licenses. The Design Consultant shall promptly pay, when they are due, 
all taxes, excises, license fees and permit fees of whatever nature applicable to the work and 
services which it performs under this Agreement, and shall take out and keep current all required 
municipal, county, state or federal licenses required to perform its services under this Agreement. 
The Design Consultant shall furnish the Manager, upon request, duplicate receipts or other 
satisfactory evidence showing or certifying to the proper payment of all required licenses and/or 
registrations and taxes.  The Design Consultant shall promptly pay all owed bills, debts and 
obligations it incurs performing work under this Agreement and shall not allow any lien, verified 
claim, mortgage, judgment or execution to be filed against land, facilities or improvements owned 
or beneficially owned by the City as a result of such bills, debts or obligations.   
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5.04 Design Consultant's Records. Records of the Design Consultant's direct personnel, 
consultant and reimbursable expenses pertaining to this Agreement and records of accounts 
between the City and the Design Consultant shall be kept on a generally recognized accounting 
basis. The Design Consultant agrees that any duly authorized representative of the City, including 
the City Auditor, shall, until the expiration of three (3) years after the final payment under this 
Agreement, have access to and the right to examine any books, documents, papers and records of 
the Consultant, involving transactions related to this Agreement. 

5.05 Assignment and Subcontracting. The City is not obligated or liable under this 
Agreement to any party other than the Design Consultant named herein.  The Design Consultant 
understands and agrees that it shall not assign or subcontract with respect to any of its rights, 
benefits, obligations or duties under this Agreement except upon prior written consent and approval 
of the City to such assignment or subcontracting.  Any attempt by the Design Consultant to assign 
or subcontract its rights hereunder without such prior written consent of the City shall, at the option 
of the City, automatically terminate this Agreement and all rights of the Design Consultant 
hereunder.  Such consent may be granted or denied at the sole and absolute discretion of the City. 
In the event any such subcontracting shall occur, with the City's approval, such action shall not be 
construed to create any contractual relationship between the City and such subcontractor, and the 
Design Consultant named herein shall in any and all events be and remain responsible to the City 
according to the terms of this Agreement.  

5.06 No Discrimination in Employment. In connection with the performance of 
work under this Agreement, the Consultant may not refuse to hire, discharge, promote or 
demote, or discriminate in matters of compensation against any person otherwise qualified, 
solely because of race, color, religion, national origin, gender, age, military status, sexual 
orientation, gender identity or gender expression, marital status, or physical or mental 
disability. The Consultant shall insert the foregoing provision in all subcontracts. 

5.07 Insurance. 

(a) General Conditions:  Design Consultant agrees to secure, at or before the
time of execution of this Agreement, the following insurance covering all
operations, goods or services provided pursuant to this Agreement.
Design Consultant shall keep the required insurance coverage in force at
all times during the term of the Agreement, or any extension thereof,
during any warranty period, and for three (3) years after termination of the
Agreement. The required insurance shall be underwritten by an insurer
licensed or authorized to do business in Colorado and rated by A.M. Best
Company as “A-”VIII or better.  Each policy shall contain a valid
provision or endorsement requiring notification to the City in the event
any of the required policies be canceled or non-renewed before the
expiration date thereof.  Such written notice shall be sent to the parties
identified in the Notices section of this Agreement. Such notice shall
reference the City contract number listed on the signature page of this
Agreement. Said notice shall be sent thirty (30) days prior to such
cancellation or non-renewal unless due to non-payment of premiums for
which notice shall be sent ten (10) days prior.  If such written notice is
unavailable from the insurer, Design Consultant shall provide written
notice of cancellation, non-renewal and any reduction in coverage to the
parties identified in the Notices section by certified mail, return receipt
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requested within three (3) business days of such notice by its insurer(s) 
and referencing the City’s contract number.  If any policy is in excess of a 
deductible or self-insured retention, the City must be notified by the 
Design Consultant.  Design Consultant shall be responsible for the 
payment of any deductible or self-insured retention.  The insurance 
coverages specified in this Agreement are the minimum requirements, and 
these requirements do not lessen or limit the liability of the Design 
Consultant.  The Design Consultant shall maintain, at its own expense, any 
additional kinds or amounts of insurance that it may deem necessary to 
cover its obligations and liabilities under this Agreement.  

(b) Proof of Insurance: Design Consultant shall provide a copy of this 
Agreement to its insurance agent or broker.  Design Consultant may not 
commence services or work relating to the Agreement prior to placement 
of coverages required under this Agreement. Design Consultant certifies 
that the certificate of insurance attached as Exhibit C, preferably an 
ACORD certificate, complies with all insurance requirements of this 
Agreement.  The City requests that the City’s contract number be 
referenced on the Certificate.  The City’s acceptance of a certificate of 
insurance or other proof of insurance that does not comply with all 
insurance requirements set forth in this Agreement shall not act as a 
waiver of Design Consultant’s breach of this Agreement or of any of the 
City’s rights or remedies under this Agreement. The City’s Risk 
Management Office may require additional proof of insurance, including 
but not limited to policies and endorsements.

(c) Additional Insureds: For Commercial General Liability, Auto 
Liability and Excess Liability/Umbrella (if required), 
Contractor and subcontractor’s insurer(s) shall include the City and 
County of Denver, its elected and appointed officials, employees 
and volunteers as additional insured.

(d) Waiver of Subrogation: For all coverages required under this Agreement, 
with the exception of Professional Liability - if required, Contractor’s 
insurer shall waive subrogation rights against the City.

(e) Subconsultants: All subconsultants (including independent contractors, 
suppliers or other entities providing goods or services required by this 
Agreement) shall be subject to all of the requirements herein and shall 
procure and maintain the same coverages required of the Design 
Consultant.  Design Consultant shall include all such subconsultants as 
additional insured under its policies (with the exception of Workers’ 
Compensation) or shall ensure that all such subconsultants maintain the 
required coverages.  Design Consultant agrees to provide proof of 
insurance for all such subconsultants upon request by the City.

(f) Workers’ Compensation/Employer’s Liability Insurance: Design 
Consultant shall maintain the coverage as required by statute for each 
work location and shall maintain Employer’s Liability insurance with 
limits of $100,000 per occurrence for each bodily injury claim, $100,000 
per occurrence for each bodily injury caused by disease claim, and
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$500,000 aggregate for all bodily injuries caused by disease claims. 
Design Consultant expressly represents to the City, as a material 
representation upon which the City is relying in entering into this 
Agreement, that none of the Design Consultant’s officers or employees 
who may be eligible under any statute or law to reject Workers’ 
Compensation Insurance shall effect such rejection during any part of the 
term of this Agreement, and that any such rejections previously effected, 
have been revoked as of the date Design Consultant executes this 
Agreement. 

(g) Commercial General Liability: Design Consultant shall maintain a
Commercial General Liability insurance policy with limits of $1,000,000
for each occurrence, $1,000,000 for each personal and advertising injury
claim, $2,000,000 products and completed operations aggregate, and
$2,000,000 policy aggregate.

(h) Business Automobile Liability: Design Consultant shall maintain
Business Automobile Liability with limits of $1,000,000 combined single
limit applicable to all owned, hired and non-owned vehicles used in
performing services under this Agreement.

(i) Professional Liability (Errors and Omissions): Design Consultant shall
maintain limits of $1,000,000 for each claim, and $1,000,000 aggregate
limit for all claims.

(j) Additional Provisions:

(1) For Commercial General Liability, the policy must provide the
following:

(i) That this Agreement is an Insured Contract under the
policy; 

(ii) Defense costs are outside the limits of liability;

(iii) A severability of interests, separation of insureds (no
insured vs. insured exclusion); and 

(iv) A provision that coverage is primary and non-
contributory with other coverage or self-insurance maintained by the 
City. 

(2) For claims-made coverage:

(i) The retroactive date must be on or before the contract date
or the first date when any goods or services were provided to the City, 
whichever is earlier. 

(ii) Contractor shall advise the City in the event any general
aggregate or other aggregate limits are reduced below the required per 
occurrence limits.   At their own expense, and where such general 
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aggregate or other aggregate limits have been reduced below the required 
per occurrence limit, the Contractor will procure such per occurrence 
limits and furnish a new certificate of insurance showing such coverage 
is in force. 

5.08 Defense and Indemnification. 

(a) To the fullest extent permitted by law, the Consultant agrees to defend,
indemnify, reimburse and hold harmless City, its appointed and elected officials,
agents and employees for, from and against all liabilities, claims, judgments, suits or
demands for damages to persons or property arising out of, resulting from, or related
to the work performed under this Agreement that are attributable to the negligence or
fault of the Design Consultant or the Design Consultant’s agents, representatives,
subcontractors, or suppliers (“Claims”). This indemnity shall be interpreted in the
broadest possible manner consistent with the applicable law to indemnify the City.

(b) Design Consultant's obligation to defend and indemnify may be determined
after Design Consultant's liability or fault has been determined by adjudication,
alternative dispute resolution, or otherwise resolved by mutual agreement between
the parties. Design Consultant's duty to defend and indemnify City shall relate back
to the time written notice of the Claim is first provided to City regardless of whether
suit has been filed and even if Design Consultant is not named as a Defendant.

(c) Design Consultant will defend any and all Claims which may be brought or
threatened against City and will pay on behalf of City any expenses incurred by reason 
of such Claims including, but not limited to, court costs and attorney fees incurred in
defending and investigating such Claims or seeking to enforce this indemnity
obligation. Such payments on behalf of City shall be in addition to any other legal
remedies available to City and shall not be considered City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way 
lessen or limit the liability of the Design Consultant under the terms of this
indemnification obligation. The Design Consultant shall obtain, at its own expense,
any additional insurance that it deems necessary for the City’s protection

(e) This defense and indemnification obligation shall survive the expiration or
termination of this Agreement.

5.09 Colorado Governmental Immunity Act. The parties hereto understand and agree 
that the City is relying upon, and has not waived, the monetary limitations (presently $150,000 per 
person, $600,000 per occurrence) and all other rights, immunities and protection provided by the 
Colorado Governmental Immunity Act, C.R.S. § 24-10-101, et seq. 

5.10 Contract Documents; Order of Precedence. This Agreement consists of Sections 1 
through 5, which precede the signature page, and the following Exhibits, which are incorporated 
herein and made a part hereof by reference: 

Exhibit A Scope of Work 
Exhibit B 
Exhibit C 

Key Personnel and Rates 
Certificate of Insurance 

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed 
Exhibits, or between provisions of any attachments, such that it is impossible to give effect to both, 
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the order of precedence to determine which provision shall control to resolve such conflict, is as 
follows, in descending order: 

Sections 1 through 5 
Exhibit A 
Exhibit B 
Exhibit C 

5.11 When Rights and Remedies Not Waived. In no event shall any payment by the 
City constitute a waiver of any breach of covenant or default which may then exist on the part of 
the Design Consultant.  No assent, expressed or implied, to any breach of the Agreement shall be 
held to be a waiver of any later or other breach. 

5.12 Governing Law; Venue. This Agreement shall be construed and enforced in 
accordance with the laws of the State of Colorado, the Charter and Revised Municipal Code of the 
City and County of Denver, and the ordinances, regulations and Executive Orders enacted or 
promulgated pursuant to the Charter and Code, including any amendments.  The Charter and 
Revised Municipal Code of the City and County of Denver, as the same may be amended from 
time to time, are hereby expressly incorporated into this Agreement. Venue for any action arising 
hereunder shall be in the City and County of Denver, Colorado. 

5.13. Conflict of Interest. 

(a) The parties agree that no employee of the City shall have any personal or
beneficial interest in the services or property described herein, and the Design
Consultant further agrees not to hire or contract for services with any employee
or officer of the City which would be in violation of the Revised Municipal
Code Chapter 2, Article IV, Code of Ethics or Denver City Charter provisions
1.2.9 and 1.2.12.

(b) The Design Consultant agrees that it will not engage in any transaction,
activity or conduct that would result in a conflict of interest under this
Agreement.  The Design Consultant represents that it has disclosed any and all
current or potential conflicts of interest.  A conflict of interest shall include
transactions, activities or conduct that would affect the judgment, actions or
work of the Design Consultant by placing the Design Consultant’s own
interests, or the interests of any party with whom the Design Consultant has a
contractual arrangement, in conflict with those of the City.  The City, in its
sole discretion, shall determine the existence of a conflict of interest and may
terminate this Agreement in the event such a conflict exists after it has given
the Design Consultant written notice which describes the conflict.  The Design
Consultant shall have thirty (30) days after the notice is received to eliminate
or cure the conflict of interest in a manner that is acceptable to the City.

5.14 No Third-Party Beneficiaries. Enforcement of the terms and conditions of this 
Agreement, and all rights of action relating to such enforcement, shall be strictly reserved to the 
City and the Design Consultant, and nothing contained in this Agreement shall give or allow any 
claim or right of action by any other or third person under this Agreement.  It is the express intention 
of the parties that any person other than the City or the Design Consultant receiving services or 
benefits under this Agreement shall be deemed to be an incidental beneficiary only. 
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5.15 Time is of the Essence. The parties agree that in the performance of the terms, 
conditions and requirements of this Agreement by the Design Consultant, time is of the essence. 

5.16 Taxes, Charges and Penalties. The City and County of Denver shall not be liable 
for the payment of taxes, late charges, or penalties of any nature except as provided in the City’s 
Prompt Payment Ordinance.   

5.17 Proprietary or Confidential Information. 

(a) City Information:  The Design Consultant acknowledges and accepts that, in
performance of it work under the terms of this Agreement, the Design
Consultant may have access to Proprietary Data or confidential information
which may be owned or controlled by the City and that the disclosure of such
data or information may be damaging to the City or third parties.  As such, the
Design Consultant agrees that all information provided or otherwise disclosed
by the City to the Design Consultant be held in confidence and used only in
the performance of its obligations under this Agreement.  The Design
Consultant shall exercise the same standard of care to protect such information
as a reasonably prudent professional would to protect its own proprietary or
confidential data.  “Proprietary Data” shall mean geographic materials or
Geographic Information Systems (“GIS”) data owned by the City and County
of Denver including but not limited to maps, computer programs, aerial
photography, methodologies, software, diagnostics and documents; or any
other materials or information which may be designated or marked
“Proprietary” or “Confidential” and provided to or made available to the
Design Consultant by the City.  Such Proprietary Data may be in hardcopy,
printed, digital or electronic format.

(b) Design Consultant’s Information:  The parties understand that all the material
provided or produced under this Agreement may be subject to the Colorado
Open Records Act, C.R.S. § 24-72-201, et seq., and that in the event of a
request to the City for disclosure of such information, the City shall advise the
Design Consultant of such request in order to give the Design Consultant the
opportunity to object to the disclosure of any of its proprietary or confidential
material.  In the event of the filing of a lawsuit to compel such disclosure, the
City will tender all such material to the court for judicial determination of the
issue of disclosure and the Design Consultant agrees to intervene in such
lawsuit to protect and assert its claims of privilege and against disclosure of
such material or waive the same.  The Design Consultant further agrees to
defend, indemnify and save and hold harmless the City, its officers, agents and
employees, from any claim, damages, expense, loss or costs arising out of the
Design Consultant’s intervention to protect and assert its claim of privilege
against disclosure under this Article including, but not limited to, prompt
reimbursement to the City of all reasonable attorney fees, costs and damages
that the City may incur directly or may be ordered to pay by such court.

5.18 Use, Possession or Sale of Alcohol or Drugs. The Design Consultant, its officers, 
agents, and employees shall cooperate and comply with the provisions of Executive Order 94 and 
Attachment A thereto concerning the use, possession or sale of alcohol or drugs.  Violation of these 
provisions or refusal to cooperate with implementation of the policy can result in the City’s barring 
the Design Consultant from City facilities or participating in City operations. 
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5.19 No Employment of Illegal Aliens to Perform Work Under the Agreement. 

(a) This Agreement is subject to Division 5 of Article IV of Chapter 20 of the
Denver Revised Municipal Code, and any amendments (the “Certification
Ordinance”).

(b) The Design Consultant certifies that:

(1) At the time of its execution of this Agreement, it does not knowingly
employ or contract with an illegal alien who will perform work
under this Agreement.

(2) It will participate in the E-Verify Program, as defined in § 8-17.5-
101(3.7), C.R.S., to confirm the employment eligibility of all
employees who are newly hired for employment to perform work
under this Agreement.

(c) The Design Consultant also agrees and represents that:

(1) It shall not knowingly employ or contract with an illegal alien to
perform work under the Agreement.

(2) It shall not enter into a contract with a subconsultant that fails to
certify to the Design Consultant that it shall not knowingly employ
or contract with an illegal alien to perform work under the
Agreement.

(3) It has confirmed the employment eligibility of all employees who
are newly hired for employment to perform work under this
Agreement, through participation in the E-Verify Program.

(4) It is prohibited from using the E-Verify Program procedures to
undertake pre-employment screening of job applicants while
performing its obligations under the Agreement, and that otherwise
requires the Design Consultant to comply with any and all federal
requirements related to use of the E-Verify Program including, by
way of example, all program requirements related to employee
notification and preservation of employee rights.

(5) If it obtains actual knowledge that a subconsultant performing work
under the Agreement knowingly employs or contracts with an illegal
alien, it will notify such subconsultant and the City within three (3)
days. The Design Consultant will also then terminate such
subconsultant if within three (3) days after such notice the
subconsultant does not stop employing or contracting with the
illegal alien, unless during such three-day period the subconsultant
provides information to establish that the subconsultant has not
knowingly employed or contracted with an illegal alien.

(6) It will comply with any reasonable request made in the course of an
investigation by the Colorado Department of Labor and
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Employment under authority of § 8-17.5-102(5), C.R.S, or the City 
Auditor, under authority of D.R.M.C. 20-90.3. 

(d) The Design Consultant is liable for any violations as provided in the
Certification Ordinance. If Design Consultant violates any provision of
this section or the Certification Ordinance, the City may terminate this
Agreement for a breach of the Agreement.  If the Agreement is so
terminated, the Design Consultant shall be liable for actual and
consequential damages to the City.  Any such termination of a contract
due to a violation of this section or the Certification Ordinance may also,
at the discretion of the City, constitute grounds for disqualifying Design
Consultant from submitting bids or proposals for future contracts with the
City.

5.20 Disputes. All disputes between the City and Consultant regarding this Agreement 
shall be resolved by administrative hearing pursuant to the procedure established by D.R.M.C. 
§ 56-106(b), et seq. For the purposes of that procedure, the City official rendering a final
determination shall be the Manager.

5.21 Waiver of C.R.S. § 13-20-802, et seq. The Design Consultant specifically waives 
all the provisions of Chapter 8 of Article 20 of Title 13, Colorado Revised Statutes (also designated 
C.R.S. § 13-20-802 et seq.) relating to design defects in any project under this Agreement.

5.22 Survival of Certain Contract Provisions. The parties understand and agree that all 
terms and conditions of this Agreement, together with the exhibits and attachments hereto, which, 
by reasonable implication, contemplate continued performance or compliance beyond the 
termination of this Agreement, (by expiration of the term or otherwise), shall survive such 
termination and shall continue to be enforceable as provided herein.   Without limiting the 
generality of the foregoing, the Design Consultant’s obligations for the provision of insurance and 
to indemnify the City shall survive for a period equal to any and all relevant statutes of limitation, 
plus the time necessary to fully resolve any claims, matters, or actions begun within that period. 

5.23 Advertising and Public Disclosure. The Consultant shall not include any reference 
to this Agreement or to services performed pursuant to this Agreement in any of its advertising or 
public relations materials without first obtaining the written approval of the Manager, which will 
not be unreasonably withheld. Any oral presentation or written materials related to services 
performed under this Agreement shall include only services that have been accepted by the City. 
The Manager shall be notified in advance of the date and time of any such presentation.  Nothing 
in this provision shall preclude the transmittal of any information to officials of the City, including 
without limitation the Mayor, the Manager, City Council or the Auditor. 

5.24 Legal Authority. Design Consultant represents and warrants that it possesses the 
legal authority, pursuant to any proper, appropriate and official motion, resolution or action passed 
or taken, to enter into this Agreement.  Each person signing and executing this Agreement on behalf 
of Design Consultant represents and warrants that he has been fully authorized by Design 
Consultant to execute this Agreement on behalf of Design Consultant and to validly and legally 
bind Design Consultant to all the terms, performances and provisions of this Agreement.  The City 
shall have the right, in its sole discretion, to either temporarily suspend or permanently terminate 
this Agreement if there is a dispute as to the legal authority of either Design Consultant or the 
person signing the Agreement to enter into this Agreement. 
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5.25 Notices. Notices, bills, invoices or reports required by this Agreement shall be 
sufficiently delivered if sent in the United States mail, postage prepaid, to the Parties at the 
following addresses: 

to the City: 

to the Design Consultant:

Executive Director of Public Works 
Department of Public Works               
City and County of Denver
201 West Colfax, Department 608 
Denver, Colorado 80202

David Evans And Associates, Inc.
1600 Broadway, Suite 800, Denver, CO 
80202

The addresses may be changed by the Parties by written notice. 

5.26 Severability. It is understood and agreed by the parties hereto that, if any part, 
term, or provision of this Agreement, except for the provisions of this Agreement requiring prior 
appropriation and limiting the total amount to be paid by the City, is by the courts held to be 
illegal or in conflict with any law of the State of Colorado, the validity of the remaining portions 
or provisions shall not be affected, and the rights and obligations of the parties shall be construed 
and enforced as if the Agreement did not contain the particular part, term or provision held to be 
invalid. 

5.27 Agreement as Complete Integration-Amendments. This Agreement is intended as 
the complete integration of all understandings between the parties.  No prior or contemporaneous 
addition, deletion or other amendment shall have any force or effect, unless embodied herein in 
writing.  No subsequent novation, renewal, addition, deletion or other amendment hereto shall 
have any force or effect unless embodied in a written amendatory or other agreement executed by 
the parties and signed by the signatories to the original Agreement.  This Agreement and any 
amendments shall be binding upon the parties, their successors and assigns. 

5.28 Electronic Signatures and Electronic Records. Design Consultant consents to the 
use of electronic signatures by the City.  The Agreement, and any other documents requiring a 
signature hereunder, may be signed electronically by the City in the manner specified by the City. 
The Parties agree not to deny the legal effect or enforceability of the Agreement solely because it 
is in electronic form or because an electronic record was used in its formation.  The Parties agree 
not to object to the admissibility of the Agreement in the form of an electronic record, or a paper 
copy of an electronic document, or a paper copy of a document bearing an electronic signature, 
on the ground that it is an electronic record or electronic signature or that it is not in its original 
form or is not an original.  
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Contract Control Number:  PWADM-201952152-00 
Contractor Name:   DAVID EVANS AND ASSOCIATES, INC. 
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of:   
 
 
 
SEAL CITY AND COUNTY OF DENVER: 

 
 
 

ATTEST: 
 
 
 
 
 
 

By:    
         
 
         
        

  
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED: 
 
Attorney for the City and County of Denver 
 
By:   
         
 
         

 
 
 
By:    
          
 
          
 
 
By:     
          
 
          

 
  





Scope of Services 

1) Project Management
Each project will be managed by DPW with assistance from the Design Consultant to provide design services,
analysis and public engagement. The Design Consultant will manage the day-to-day process under the direction
of a DPW Project Manager and Project Management Team (PMT). DPW will have primary authority for
contract management, such as review and approval of monthly progress reports and invoices. The DPW Project
Manager will be responsible for the day-to-day management of the Design Consultant and satisfactory
completion of the scope of work.

The Design Consultant shall prepare a Project Management Plan (PMP) for this contract. The PMP will specify
the roles and responsibilities of the Design Consultant and other project participants, identify goals and key
objectives, identify specific work tasks, sub-tasks and provide a timeline, schedule, and scope of work.
Consistent coordination between the Planning Consultant and Design Consultant for each Community Network
will be necessary, as well as coordination with the Planning and Design Consultants for the two other
Community Networks. Flexible, pro-active, and responsive project management is necessary for the successful
completion of the design efforts.

Deliverables: 
• Kickoff/Scoping meeting (1)
• Kickoff/Scoping meeting agenda and notes
• Project Management Plan with schedule
• Monthly progress report and schedule update submittals, including a corrective action plan narrative

for negative float critical path milestones
• Regular meetings between City and Design Consultant project managers
• Meeting notes from all project meetings

2) Public and Stakeholder Engagement
Due to the unique rollout and deployment of the Community Network projects, there will be a coordinated
public engagement campaign. DPW is in the process of negotiating an agreement with People For Bikes that
will support a high-level discussions of mobility at the city, local network and corridor levels. The design public
engagement approach will require coordination with an overall marketing message being prepared for each
Community Network. The Design Consultant will be responsible for public engagement on the project level.
This includes coordination with DPW, People for Bikes and other entities to identify appropriate times to meet
with the public and stakeholders, and preparation of meeting materials associated with the design deliverables.

Deliverables: 
• Public meeting materials including electronic and print (e.g. roll plat) presentation materials, sign-in

sheets, meeting minutes, as required
• In-person attendance at public meetings
• In-person attendance at stakeholder meetings to review the design concept, aesthetic treatment options,

and final design details

3) Existing Conditions
For projects that required a planning phase, existing conditions will be included in the documentation prepared
by the Planning Consultant. It is not anticipated that the Design Consultant will need to provide any further
existing conditions data or analysis for these specific projects. It could be necessary to hold coordination
meetings with the Planning Consultant.

EXHIBIT A



For projects that advanced directly to the design phase, the Design Consultant will need to document existing 
conditions as necessary to advance the design. This task may include, but is not limited to:  

• Survey to establish control points, horizontal and vertical topography and planimetrics, existing utilities
(surface and subsurface), existing subsurface features location and depth (trolley tracks)

• Field visits to document and confirm:
o On-street parking inventory and utilization
o Curb lane uses/regulations
o Flowline to flowline width,
o Access locations
o Existing signage
o Inlet locations/condition

• Preparation of existing conditions maps and graphics (roll plot, cross-sections, etc.)
• Data collection:

o AM and PM peak hour traffic counts including pedestrians, bicycles, and vehicles
o Turning movement counts at intersections, as needed
o Mid-day and evening on-street parking utilization
o Vehicle speed data

• Documenting existing pedestrian curb ramp conditions (existing slopes, presence of landings) and
roadway cross-slope at crosswalks

• Identifying any localized flooding concerns that may need to be addressed during project design and
construction as outlined in the current DPW Storm Drainage Master Plan.

Deliverables: 
• Existing conditions memo summarizing findings and underlying data as required by each project
• Survey data (meeting the City Surveyor’s requirements)
• Meeting notes from all coordination meetings

4) Preliminary Design
The Community Networks include projects that either required a planning phase completed by the Planning
Consultant or can proceed directly to the design phase. Projects with a planning phase will have a concept
design and existing conditions analysis completed by the Planning Consultant. Designs will need to consider
available right-of-way, traffic operations, delay and safety for cyclists, pedestrians and motorists.

Projects with a Concept Design
The Design Consultant will carry forward the preferred concept design identified in the planning phase by the
Planning Consultant. The concept design will be advanced to an AutoCAD base map based on aerial
imagery/field work/survey data and any additional information from Task 3. The assumptions and
recommended improvements from the planning phase will be confirmed and modified as needed in Task 4 to
ensure successful project implementation.  Additional analysis could include signal warrant analysis, traffic
diversion assessment or other traffic analysis services or modeling (HCS, Synchro, VISSIM, etc). The
development of typical cross-sections and a roll plot of the concept design may be required for presentation at
stakeholder meetings.

Projects without a Concept Design
The projects without a planning phase will require the development of a concept design. An AutoCAD base
map will be set up based upon the aerial imagery/field work/survey obtained in Task 3. Additional analysis may
include signal warrant analysis, traffic diversion assessment or other traffic analysis services or modeling (HCS
Synchro, VISSIM, etc).  The Design Consultant will develop concept design alternatives for the project. The
alternatives will illustrate ideas for striping, curb lane uses, intersection treatments, and interactions with



connecting facilities. The development of typical cross-sections and a roll plot of the alternatives will be 
required for presentation at public engagement meetings.  A preferred concept design will be identified based 
on the existing conditions analysis, public engagement process, and DPW project team input.  

 
Deliverables (varies based upon type of project):  
• Summary of additional Task 4 traffic analysis, PDF 
• Base map, CADD 
• Cross-sections for presentation, PDF 
• Roll plot of alternative concept designs, PDF 
• Roll plot of preferred concept design, PDF 

 
5) Final Design   

Based upon the Preliminary Design from Task 4, the Design Consultant will move forward with preparation of 
final design documents. The Design Consultant will prepare design submittals at sixty percent (60%), ninety 
percent (90%), and one hundred percent (100%) design completion. The Design Consultant will address two 
(2) total rounds of comments from DPW, one each after the 60% and 90% submittals. The 60% and 90% 
submittals will be made electronically via PDF files. The 100% submittal will include an electronic submittal 
of the PDF and AutoCAD files.   

 
60% Design Package   

 
The Design Consultant will advance the preliminary design from Task 4 to an approximately 60% design level 
and develop a set of construction documents (plans) and an engineer’s opinion of probable construction cost 
(construction cost estimate). The construction documents will typically be developed on 11”x17” plan sheets at 
a 1” = 40’ scale (depending upon specific project needs). Potential design exceptions and waivers will be 
identified; DPW will be responsible for analysis and documentation of any needed waivers.  
 
The following items will typically be included in a 60% design package depending upon the project scope. 
Please note that a buffered bike lane project will have a significantly different scope from a neighborhood 
bikeway project. Not all items listed below will be needed for each project.  
 

• Cover sheet with key map and index  
• General notes sheets  
• Standard plans/drawings list 
• Demolition plans (striping, paving, etc.) 
• Signing and striping plans including: 

o Callouts for stripe types, widths, and colors 
o New signs (parking, traffic and bicycle wayfinding) with callouts per DPW sign code, 

including existing signs and modifications to existing signs 
o Parking meter adjustments 

• Details and callouts for any green/white paint symbols (such as bike symbols, conflict markings and 
bike boxes)  

• Details and callouts for any barrier features (such as flexible delineators or cast-in-place curb as 
applicable) 

• Quantity summary sheet with installation and demolition quantities by sheet 
• Storm sewer plan and profile sheets (as needed) 
• Traffic signal plan and note sheets (as needed) 
• Curb return plan and profile detail sheets (as needed) 
• Intersection and curb ramp detail sheets (as needed) 
• Roadway plan sheets (as needed) 



• Survey control diagrams (as needed) 
• ROW plans (as needed) 
• Traffic control plan (as needed) 
• Other applicable details sheets such as Forestry tree protection zone details, etc. (as needed) 
• Plan sheets for water quality elements (as needed) 
• Construction cost estimate 
• Drainage memo for documentation of hydrology and hydraulic design (as needed) 
• Utility relocation design/plan (as needed) 
• Subsurface utility engineering plans (per State statute as required) 

 
The Design Consultant will conduct an internal quality control/quality assurance check prior to submittal to 
DPW. 

 
Deliverables (varies based upon type of project):  
• 60% design package submittal, PDF 

 
Final Design - 90% and 100% Engineering Design Packages 
 
Comments from the 60% design package review will be addressed. Construction documents will be finalized 
and project special provisions and specifications for any details that are not included in the plans or part of the 
City’s standard specs will be prepared as necessary. 
 
The Design Consultant will conduct an internal quality control/quality assurance check prior to submittal to 
DPW. 
 

Deliverables: 
• 90% design package submittal - PDF format 

o Includes: Construction documents, construction cost estimate, project specifications and 60% 
comment resolution matrix. 
 

• 100% design submittal - PDF, AutoCAD plus other formats as applicable for documentation 
o Includes: Signed and sealed plans by Colorado Professional Engineer, construction cost estimate, 

project specifications, and any design documentation, tabulations, analysis files and assumptions 
as applicable. 90% comment resolution matrix. 

 
6) Design Support During Construction  

The Design Consultant will provide design support during construction of the bike network. Effort is anticipated 
to potentially include office meetings, field visits, and responses to contractor RFIs and questions.   

 
Deliverables:  
• Meeting notes 
• RFI responses 

 
 



Attachment 1 

CONSULTANT TEAM MEMBERS 

PRIME CONSULTANT: David Evans and Associates, Inc. 

Title/Classification Responsibilities Rate/Hr. 

Vice President Executive oversight; quality assurance; technical advisor 295 

Principal Engineer Resource management; project/task management; technical advisor; 
overall quality control 

250 

Senior Project Manager II Project/task management; technical advisor; overall quality control 225 

Senior Project Manager Project/task management; technical advisor; overall quality control 200 

Engineering Task Manager Project/task management; technical advisor; overall quality control 190 

Project Manager Project/task management; technical advisor; overall quality control 180 

Senior Project Engineer Design, drawings, studies, specs, estimates, reports 175 

Engineering Task Leader Design, drawings, studies, specs, estimates, reports 160 

Senior Engineer Design, drawings, studies, specs, estimates, reports 150 

Project Engineer Design, drawings, studies, specs 135 

Construction Project Manager Project/task management; technical advisor; overall quality control 155 

Construction Engineer Oversight of quality and compliance tasks during construction 135 

Construction Observation Field observation of quality and compliance during construction 125 

Engineer/Senior Designer Design, drawings, studies, specs 125 

Junior Engineer/Designer Design, drawings, studies, specs 110 

Engineering Technician CADD, preparation of drawings, maps, photographs 100 

Senior CADD Technician CADD, preparation of drawings, maps, photographs 90 

CADD Technician CADD, preparation of drawings, maps, photographs 80 

Designer Design plan production, drawings, studies 75 

Construction Inspector Field sample collection and testing, compliance 105 

Planning Principal Project/task management; technical advisor; overall quality control 240 

Managing Planner Project/task management; technical advisor; overall quality control 200 

Planning Project Manager Project/task management; technical advisor; overall quality control 190 

Planning Task Leader Project/task management; technical advisor; overall quality control 175 

Senior Planner Project/task management; technical advisor; overall quality control 150 

Landscape Architecture Manager Project/task management; technical advisor; overall quality control 160 

Senior Landscape Architect Horizontal design and coordination 135 
Planner Environmental studies and NEPA compliance oversight and QA/QC 130 

EXHIBIT B



Biologist/Planner Environmental studies and NEPA compliance oversight and QA/QC 110 

Landscape Architect Horizontal design and coordination 105 

Junior Planner Environmental studies and NEPA compliance project support 95 

Landscape Designer Horizontal design and coordination assistance 90 

Senior GIS Specialist Develops macros for GIS Analysis; document layout 130 

GIS Specialist GIS databases, designs updates maps, prepares metadata 105 

Field Survey Crew (3 person) Survey field work 260 

Field Survey Crew (2 person) Survey field work 175 

Field Survey Crew (1 person) Survey field work 120 

Survey Manager Project/task management - technical advisor, overall quality control 200 

Principal Surveyor Drafting, calculations, written property descriptions 180 

Senior Project Surveyor Drafting, calculations, written property descriptions 170 

Project Surveyor Drafting, calculations, written property descriptions 140 

Senior Survey Technician Drafting 125 

Survey Technician / Draftsman Drafting 110 

GPS Surveyor Survey field work 120 

Senior Project Administrator Preparation of project deliverables, word processing, accounting 120 

Project Accountant Project accounting 110 

Project Coordinator Administrative support, contract support 100 

Project\Administrative Assistant Administrative support 90 

Clerical Administrative support 70 

Senior Graphics Specialist Marketing graphics; assistance with design of project deliverables 110 

Graphics Specialist Marketing graphics; assistance with design of project deliverables 100 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 3.05 

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the 
Consultant reimbursable by the City shall include: 

(1) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to drive to a
project located outside the City and County of Denver Boundary.

(2) Actual cost of reproducing and printing reports, drawings, specifications and other work products, and
the associated cost for shipping and handling. These reimbursable expenses pertain only to requests
made to the Consultant from the City, and exclude intra-office printing, scanning   and reproduction
required by the Consultant to complete the work.

(3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in an
architectural or engineering office (i.e. aerial photography) and which are provided especially under this
Agreement for the benefit of the City.

N/A



SUB-CONSULTANT TEAM MEMBERS 

Firm Name:    

Title/Classification Responsibilities Rate/Hr. 

Muller Engineering Company

Principal Engineer 2 Green Infrastructure Design

Senior Project Manager 9 Traffic Engineering

Senior Project Manager 8 Task Order Lead

Senior Project Engineer 6 Task Order Lead

Task Order LeadProject Manager 6 (H)

Bike Roadway Design

Bike Roadway Design

Transportation Engineer 5

Transportation Engineer 4

Project Manager 7 Drainage

Project Engineer 5 Drainage

Design Engineer 2 Traffic Engineering

Project Manager 6 (H) Environmental

StructuresProject Manager 6 (L)

$193

$193

$183

$160

$160

$128

$128

$108

$160

$153

$174

$138

NA



SUB-CONSULTANT TEAM MEMBERS 

Firm Name:    

Title/Classification Responsibilities Rate/Hr. 

All Traffic Data Services, LLC

Project Manager

Data Processor

Technician

Project oversight and coordination

Review data for accuracy and process data into deliverable format

Collect all field data and process data files

$75.00

$62.50

$50.00

1.0



$175.00 

$161.00 

$112.00 

$154.00 

$147.00 

$140.00 

$133.00 

Principal/President 

Senior Project Manager 

Senior Designer 

Project Manager 

Senior Project Engineer 

Project Engineer 

Engineer II 

Designer II $105.00 

Assignment of resources, quality assurance 

Project/subconsultant management; payment/budgets; coordination with Owner 

Project/subconsultant management; payment/budgets; coordination with Owner 

Design, analysis, drawings, studies, specs, estimates, reports 

Design, analysis, drawings, studies, reports 

Design, analysis, drawings, studies, reports 

CADD, design plan production, drawings, studies 

CADD, preparation of drawings, maps, exhibits, figures 

ACL, Inc. 

Designer  I $98.00 CADD, preparation of drawings, maps, exhibits, figures 

Technician II $105.00 CADD, preparation of drawings, data collection 

Technician I $98.00 CADD, preparation of drawings, data collection 

Administrative Assistant $95.00 Administrative Support 

$126.00 Engineer I Design, analysis, drawings, studies, reports 

$171.00 Principal/Vice President Assignment of resources, quality assurance, technical specialist 

2.53 



SUB-CONSULTANT TEAM MEMBERS 

Firm Name:    

Title/Classification Responsibilities Rate/Hr. 

Goodbee & Associates, Inc.

President

Principal

Project Manager III

Project Manager II

Project Manager I

Landscape Architect 
(Principal)

Landscape Architect II

Landscape Architect I

Designer III

Designer II

CAD II

CAD I

Administrator

Administrative Assistant

$200

$185

$150

$135

$125

$160

$120

$100

$115

$110

$100

$80

$110

$80

3.1

Directs all aspects of the firm's operations

Directs all aspects of the firm's operations

Leads and reviews technical work

Leads and reviews technical work

Leads and reviews technical work

Leads and reviews technical work

Leads and reviews technical work

Leads and reviews technical work

Completes technical work under direction of a PM/LA

Completes technical work under direction of a PM/LA

Completes technical work under direction of a PM/LA

Completes technical work under direction of a PM/LA

Bookeeping and general administration

General administration



SUB-CONSULTANT TEAM MEMBERS 

Firm Name:    

Title/Classification Responsibilities Rate/Hr. 

HCL Engineering & Surveying

Principal

Structural, Civil,
Survey Mgrs

Project Engineer

Designer - CAD

Administrative

Senior Project
Surveyor

Project Surveyor

Party Chief

Instrument Operator

Utility Locator

Oversee HCL employees and project work

Supervise staff, schedule work, serve as client contact

Subsurface utility engineering

Perform CAD tasks

Perform billing and other administrative tasks

Lead surveying team

Assist senior project surveyor

Supervise field crew

Work under Party Chief to obtain survey measurements

Locate Utilities

$225

$160

$125

$110

$50

$130

$110

$135

$30

$135

2.83



SUB-CONSULTANT TEAM MEMBERS 

Firm Name: OV Consulting, LLC _ 

Title/Classification Responsibilities Rate/Hr. 

 Principal  Project management, transportation management, mobility planning, design, 
strategic outreach    $175 

 Project Manager  Project Management, Transportation Planning, Transportation Engineering    $160 

 Senior Engineer  Transportation Engineering    $145 

 Engineer II  Transportation Engineering    $130 

 Engineer I  Transportation Engineering    $115 

 Senior Planner  Transportation Planning    $140 

 Planner II  Transportation Planning    $120 

 Planner I  Transportation Planning    $110 

 GIS Analysist GIS, Data Review    $90 

 Graphic Designer  Graphic design, meting materials, web-based materials    $90 

 CAD Technician  CAD drafting    $90 

 Clerical/Administrative  Word processing & administrative organization    $70 

 Data Collection Technician  Collect field data    $35 

 Intern  Varying support tasks    $30 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate:   1.0 

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the 
Consultant reimbursable by the City shall include: 

(l) 

(2) 

(3) 

Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to 
drive to a project located outside the City and County of Denver Boundary. 
Actual cost of reproducing and printing reports, drawings, specifications and other work products, 
and the associated cost for shipping and handling. These reimbursable expenses pertain only to 
requests made to the Consultant from the City, and exclude intra-office printing, scanning and 
reproduction required by the Consultant to complete the work. 
Actual cost for expendable supplies and services not normally used on a routine or normal basis in 
an architectural or engineering office (i.e. aerial photography) and which are provided especially 
under this Agreement for the benefit of the City. 
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Attachment 1

Firm Name: Shannon & Wilson, Inc. 

Title/Classification Responsibilities Rate/Hr. 

Senior Vice President 
Principal in Charge, QA/QC 

$263.00 

Vice President 
Senior level review 

$215.00 

Senior Associate 

Project Management  and main contact for CCD. Task Leader for 
Construction Services.  Develop project, cost, schedule and assign tasks, 
track  progress, review sub1nittals, oversee QA/IAT as necessary.   Review 
design plans/specifications  for constructability and conformance to 
building codes. 

$189.00 

Associate 
Task Leader for Geotechnical Services.  Assign tasks, track progress, 
review field screening and analytical test results, review reports. 163.00 

Sr. Professional III 

Task Leader for Design Services.  Review design plans/specifications for 
constructability and  conformance  to building  codes. 
Geotechnical  engineering  design  and preparation of reports. Pavement 
design.  Construction observation  of drilled caissons and other  foundation 
elements. 

147.00 

Sr. Professional II 

Review design plans/specifications  for  constructability and conformance to 
building codes. Geotechnical engineering design and preparation of reports.  
Pavement design.  Construction observation  of drilled caissons and other  
foundation  elements. 

$137.00 

Sr. Professional I 

Review design plans/specifications  for constructability and conformance  
to building  codes.  Geotechnical  engineering  design and preparation  of 
report.  Pavement design.  Construction observation  of drilled caissons and 
other foundation  elements. 

$116.00 

Professional IV 
Geotechnical  Investigations, including soil borings  and visual classification  
of soils.  Construction  observation  of drilled  caissons, driven piles, and  
other foundation  elements.   

$105.00 

Professional III 
Geotechnical  Investigations,  including soil borings  and visual 
classification  of soils.  Construction  observation  of drilled caissons, 
driven piles, and  other foundation  elements. 

$95.00 

Professional II 
Geotechnical  Investigations,  including soil borings  and visual 
classification  of soils.  Construction  observation  of drilled caissons, 
driven piles, and  other foundation elements. 

$89.00 

Professional I 
Geotechnical  Investigations,  including soil borings  and visual 
classification  of soils.  Construction  observation  of drilled caissons, 
driven piles, and  other foundation elements. 

$79.00 

Sr. Technician 

Lead Inspector. Field inspection/testing  of soil subgrade preparation, 
asphalt,  concrete, reinforcing steel, 1nasonry, and spray-applied 
fireproofing. Construction  observation  of drilled caissons, driven piles, 
and  other foundation  elements. Laboratory testing for soil properties. 
QA/QC for conformance  of materials, supplies, etc. to contract documents. 

$110.00 

Technician IV 

Field Inspection/testing  of soil subgrade preparation, asphalt, concrete,  
reinforcing  steel, masonry, and other materials. Construction  observation  of 
drilled caissons,  driven piles, and  other foundation  elements.  Laboratory 
testing for soil properties. 

$89.00 

Technician III 

Field Inspection/testing  of soil subgrade preparation, asphalt, concrete,  
reinforcing  steel, masonry, and other materials. Construction  observation  of 
drilled caissons,  driven piles, and  other foundation  elements.  Laboratory 
testing for soil properties. 

$79.00 

SUB-CONSULTANT TEAM MEMBER 



Title/Classification Responsibilities Rate/Hr. 

Technician II 

Field Inspection/testing  of soil subgrade preparation, asphalt, concrete,  
reinforcing  steel, masonry, and other materials. Construction  observation  of 
drilled caissons,  driven piles, and  other foundation  elements.  Laboratory 
testing for soil properties. 

$71.00 

Technician I 

Field Inspection/testing  of soil subgrade preparation, asphalt, concrete,  
reinforcing  steel, masonry, and other materials. Construction  observation  of 
drilled caissons,  driven piles, and  other foundation  elements.  Laboratory 
testing for soil properties. 

$61.00 

Sr. Drafter 
Drafting (CADD/GIS) 

$105.00 

Drafter III/IV 
Drafting (CADD/GIS) 

$95.00 

Drafter I/II 
Drafting !CADD/G!S) 

$79.00 

Admin. III/IV 
Format, print, and assemble technical reports and other deliverables. 

$89.00 

Admin. I/II 
Format, print, and assemble technical reports and other 
deliverables. $71.00 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 3.2 

All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the 
Consultant reimbursable by the City shall include: 

(1) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to drive
to a project located outside the City and County of Denver Boundary.

(2) Actual cost of reproducing and printing reports, drawings, specifications and other work products, and
the associated cost for shipping and handling. These reimbursable expenses pertain only to requests
made to the Consultant from the City, and exclude intra-office printing, scanning and reproduction
required by the Consultant to complete the work.

(3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in an
architectural or engineering office (i.e. aerial photography) and which are provided especially under
this Agreement for the benefit of the City.



CERTIFICATE OF LIABILITY INSURANCE
12/1/2019

DATE (MM1DDIYYYY)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

CONTACTPRODUCER Lockton Companies NAME:

444 W. 47th Street, Suite 900 PHONE I FAX
(NC, No, Ext): (NC, No):

Kansas City MO 64112-1906 E-MAIL
ADDRESS:(816) 960-9000

INSURER(S) AFFORDING COVERAGE NAIC #

INSURER A : Zurich American Insurance Company 16535
INSURED DAVID EVANS AND ASSOCIATES, INC. INSURER B : Continental Casualty Company 20443
1456304 2100 SW RIVER PARKWAY INSURER C:

PORTLAND OR 97201 INSURER D:

INSURER E:

INSURER F:

COVERAGES DEAINO1 - MAN CERTIFICATE NUMBER: 16368759 REVISION NUMBER: XXXXXXX
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR IADDLSUBRl POLICY EFF POLICY EXP
LTR — TYPE OF INSURANCE I p wvo POLICY NUMBER IMM/DD/YYYY) IMM/DDIYYYY) LIMITS

A X COMMERCIALGENERALLIABILITY Y Y GL.09830389 12/1/2018 12/1/2019 EACHOCCURRENCE $ $1,000,000
DAMAGE TO RENTED

CLAIMSMADE OCCUR PREMISES lEa occurrencel $ $300,000
MED EXP (Any one person) $ $10,000
PERSONAL & ADV INJURY $ $1,000,000

GEN’L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ $2,000,000
POLICY LOC PRODUCTS - COMP/OP AGG $ $2,000,000
[o: —

— $
COMBINED SINGLE LIMIT $A AUTOMOBILE LIABILITY y y BAP9830390 12/1/2018 12/1/2019 lEa accident) $1,000,000

x ANY AUTO BODILY INJURY (Per person) $ xxxxxxx
OWNED E1 SCHEDULED BODILY INJURY (Per accident) $ xxxxxxAUTOS ONLY I AUTOS

x HIRED NON-OWNED PROPERTY DAMAGE $ xxxxxxxAUTOS ONLY AUTOS ONLY — — (Per accident)

$

UMBRELLA LIAB L—] OCCUR NOT APPLICABLE EACH OCCURRENCE $ XXXXXXX
EXCESS LIAB CLAIMS-MADE AGGREGATE $ XXXXXXX

— DED I I RETENTION $ — — $ XXXXXXX
WORKERS COMPENSATION y I PER I I 0TH-

A AND EMPLOYERS’ LIABILITY WC 9336626 12/1/2018 12/1/2019 ‘ I STATUTE I I ER
YIN

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED? NI A

EL. EACH ACCIDENT $ 1,000,000
(Mandatory in NH) EL. DISEASE - EA EMPLOYEE $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below — EL. DISEASE - POLICY LIMIT $ 1,000,000

B PROFESSIONAL N N AEH591924704 12/1/2018 12/1/2019 PER CLAIM $1,000,000
LIABILITY ANNUAL AGGREGATE $1,000,000

DESCRIPTION OF OPERATIONS I LOCATIONS I VEHICLES IACORD 101, Additional Remarks Schedule, may be attached if more space is required)
RE: COMMUNITY NETWORK DESIGN SERVICES ON-CALL. SEE ATTACHED

CERTIFICATE HOLDER CANCELLATION

16368759
CITY AND COUNTY OF DENVER SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

ATTN: MICHAEL GILL, FE, PTOE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

201 WEST COLFAX AVENUE, DEPT5O6
DENVER CO 80202

AUTHORIZED REPRESENTATIV7’T

© 1988O15 ACORD CORPORATION. All rights reserved.

ACORD 25(2016/03) The ACORD name and logo are registered marks of ACORD

Exhibit C



ONTINUATION DESCRIPTION OF OPERATIONSILOCATIONSNEHICLES/EXCLUSIONS ADDED BY ENDORSEMENTISPECIAL PROVISIONS (Use only if more space is required)

CITY AND COUNTY OF DENVER, ITS ELECTED AND APPOINTED OFFICIALS, EMPLOYEES AND VOLUNTEERS
ARE ADDITIONAL INSUREDS AS RESPECTS GENERAL LIABILITY AND AUTO LIABILITY, AND THESE
COVERAGES ARE PRIMARY AS REQUIRED BY WRITTEN CONTRACT. THE ADDITIONAL INSUREDS’ OWN
COVERAGE IS EXCESS OF AND NON-CONTRIBUTORY WITH THE GENERAL LIABILITY, AND ON THE AUTO
LIABILITY AS RESPECTS THE USE OF VEHICLES OWNED BY “NAMED 1NSURED” IF REQUIRED BY WRITTEN
CONTRACT. ARE ADDITIONAL INSUREDS AS RESPECTS GENERAL LIABILITY AND AUTO LIABILITy, AND
THESE COVERAGES ARE PRIMARy, AS REQUIRED BY WRITTEN CONTRACT. THE ADDITIONAL INSUREDS’ OWN
COVERAGE IS EXCESS OF AND NON-CONTRIBUTORY WITH THE GENERAL LIABILITy, AND ON THE AUTO
LIABILITY AS RESPECTS THE USE OF VEHICLES OWNED BY “NAMED INSURED” IF REQUIRED BY WRITTEN
CONTRACT.

CORD 25 (2016103) Certificate Holder ID: 16368759


