
 
 

DESIGN SERVICES AGREEMENT 
 
 THIS AGREEMENT is entered into between the CITY AND COUNTY OF DENVER (the "City"), 
a municipal corporation of the State of Colorado, and  POPULOUS, INC.   (the "Design Consultant"), a 
Missouri corporation, licensed to do business in the State of Colorado, whose address is 4800 Main St., Ste. 300, 
Kansas City, Missouri 64112-2520. 

SECTION 1 – ENGAGEMENT 

 1.01 Engagement.  The City engages the Design Consultant to furnish professional design services 
for the Project as set forth in this Agreement.  The Design Consultant accepts such engagement upon, subject to 
and in accordance with the terms, conditions and provisions of this Agreement.  

 1.02 Line of Authority for Contract Administration.  The City's Executive Director of Mayor’s 
Office of the National Western Center ("Director") is the City's representative responsible for authorizing and 
approving the work performed under this Agreement.  The Director in his/her sole discretion may designate one 
or more representatives to act as Project Manager, to issue written Notice to Proceed and to administer, coordinate 
and approve the work performed by the Design Consultant under this Agreement.  The Project Manager shall be 
responsible for the day-to-day administration, coordination and approval of work performed by the Design 
Consultant, except for approvals which are specifically identified in this Agreement as requiring the Director’s 
approval.  The Director expressly reserves the right to designate another authorized representative to perform on 
the Director’s behalf by written notice to the Design Consultant. 

 1.03 Independent Contractor.  The Design Consultant is an independent contractor retained to 
perform professional or technical services for limited periods of time. Neither the Design Consultant nor any of 
its employees are employees or officers of the City under Chapter 18 of the Denver Revised Municipal Code, or 
for any purpose whatsoever.  

 1.04 Scope of Design Consultant’s Authority.  The Design Consultant shall have no authority to act 
on behalf of the City other than as expressly provided in this Agreement.  The Design Consultant is not authorized 
to act as a general agent for or to undertake, direct or modify any contracts on behalf of the City.  The Design 
Consultant lacks any authority to bind the City on any contractual matters.  Final approval of all contractual 
matters that purport to obligate the City must be executed by the City in accordance with the City’s Charter and 
the Denver Revised Municipal Code (D.R.M.C.).  

SECTION 2 – DESIGN CONSULTANT’S SERVICES 

 2.01 General.  The Design Consultant shall provide professional design services for the Project in 
accordance with the terms and conditions of this Agreement.  The Design Consultant's basic services shall consist 
of all of those services described in this Agreement and in Exhibit A. 
 
 2.02 Professional Responsibility. 

(a) All of the work performed by the Design Consultant under this Agreement shall be performed 
in accordance with the standards of care, skill and diligence provided by competent 
professionals who perform work of a nature similar to the Work described in this Agreement. 

(b) The Design Consultant agrees to strictly conform to and be bound by written standards, criteria, 
budgetary considerations and memoranda of policy furnished to it by the City and further 
agrees to design each project in compliance with the standard of care and all applicable laws, 
statues, codes, ordinances, rules and regulations, and industry standards. 

(c) All professional services, plans and specifications and other work, or deliverables provided 
under this Agreement for the Project shall be adequate and sufficient for the proper 
construction of the Project. 
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(d) All drawings, specifications and other products shall be prepared so the Project, when 
constructed in accordance with such drawings and specifications, is in compliance with all 
applicable laws, statutes, codes, ordinances, and rules and regulations of the City, the State and 
the Federal government. 

(e) Any design changes required by changes in such applicable laws, statutes, codes, ordinances 
or rules and regulations of the City, the state or the federal government, which are enacted after 
the City’s acceptance of Construction Documents, defined herein, will be outside the scope of 
the Design Consultant’s basic services and basic fee, and will be compensated for approval as 
an additional service, subject to the additional services budget for that project. 

(f) The Design Consultant shall prepare the plans, specifications and other materials for the Project 
in a format that complies with all City requirements as well as all state and federal requirements 
for the Project.  No funds will be paid to the Design Consultant for the preparation of contract 
documents in a form other than that considered usual and customary by the Department of 
Transportation and Infrastructure. It shall be the responsibility of the Design Consultant to 
contact the reviewing agencies and determine the acceptable format for the final documents.  
No documents will be considered final until approved by the City, even though any responsible 
federal and state agencies have approved such documents. 

(g) The City reserves the right to proceed with the construction of the Project using either the City's 
standard general contractor bidding approach, on call contractors or using construction 
management techniques. The Design Consultant agrees to organize its Contract Documents for 
either construction technique and to coordinate the construction documents into selected bid 
packages, as appropriate. The City will notify the Design Consultant prior to the completion 
of the Design Development Design Phase which method will be used and the amount of work 
or the limits of construction to be included in the proposed bid package(s).   

(h) The reports, studies, drawings and specifications and other products prepared by the Design 
Consultant under this Agreement, when submitted by the Design Consultant to the Director 
and the user agency for any identified phase of the Project, must represent a thorough study 
and competent solution for the project as per usual and customary professional standards and 
shall reflect all architectural and engineering skills applicable to that phase of the project. 

(i) The responsibilities and obligations of the Design Consultant under this Agreement shall not 
be relieved or affected in any respect by the presence on the site of any agent, consultant or 
subconsultant, or an employee of the City. 

(j) The Design Consultant shall provide all professional services required by the City in defending 
all claims against the City, which relate in any way to alleged default hereunder, errors or 
omissions of the Design Consultant or its subconsultants, without additional compensation. 

 2.03 Program and Budget. 

(a) The Design Consultant agrees to review the City's program and budget for the Project and 
further agrees, unless it has timely notified the City that the Project cannot be accomplished 
within such budget, to accomplish the Project within the intent of the program and established 
budget. Should the Design Consultant determine that The Project cannot be accomplished 
within the established budget, the Design Consultant shall immediately notify the City, in 
writing, so that the project scope or project budget can be reviewed and modified if necessary. 

(b) The term "Project Construction Cost" shall mean the estimated cost to the City of actually 
constructing the Project, but such cost shall not include any Design Consultant's or special 
consultant's fees or reimbursements or the cost of equipment installed by the City under 
separate contract, unless the Design Consultant is required by the City to prepare drawings and 
specifications for such equipment.  The initial Project Construction Cost has been provided to 
the Design Consultant. 
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(c) The Design Consultant agrees to design the Project within the estimated Project Construction 
Cost for the Project.  Should all responsive bids or proposal received for the Project work 
provided for in the design exceed such cost, the Design Consultant agrees to redesign the 
Project at no additional cost to City and, in a manner acceptable to the City. 

 2.04 Coordination and Cooperation. 

(a) The Design Consultant agrees to perform under this Agreement in such a manner and at such 
times that the City or any Contractor who has work to perform, or contracts to execute, can do 
so without unreasonable delay. 

(b) Coordination with the City and other involved agencies shall be a continuing work item 
through all phases of each assigned project. Such coordination shall consist of regular progress 
and review meetings with the City, work sessions with the City's Mayor’s Office of the 
National Western Center, and other user agencies or as otherwise directed by the City.  Such 
coordination may also include field and office reviews of plans and documents as required 
during the development of the design for any specific project.  The Design Consultant shall 
document all such conferences and distribute notes to the City. 

 2.05 Personnel Assignments. 

(a) The key professional personnel identified in Exhibit B will be assigned by the Design 
Consultant or its subconsultants to perform the services required under this Agreement, as 
appropriate. 

(b) The Design Consultant’s services shall be diligently performed by the regular professional and 
technical staff of the Design Consultant.  In the event the Design Consultant does not have as 
part of its regular staff certain professional consultants, then such consulting services shall be 
performed, with City approval, by practicing professional consultants outside of the employ of 
the Design Consultant. 

(c) The Design Consultant agrees, at all times during the term of this Agreement, to maintain on 
its payroll or to have access to through outside subconsultants, professional design personnel 
and technicians in sufficient strength to meet the requirements of the City.  Such personnel and 
technicians shall be of the classifications referenced in Exhibit B.  The hourly rates specified 
therein include all costs except those specifically referenced as reimbursables in the 
appropriate hourly rate schedule. 

(d) Prior to designating an outside professional to perform subconsultant work, the Design 
Consultant shall submit the name of such subconsultant, together with a resume of training and 
experience in work of like character and magnitude of the project being contemplated, to the 
City and receive prior approval in writing. 

(e) It is the intent of the Parties hereto that all key professional personnel be engaged to perform 
their specialty for all such services required by this Agreement and that the Design Consultant's 
and the subconsultant's key professional personnel be retained for the life of this Agreement to 
the extent practicable and to the extent that such services maximize the quality of work 
performed hereunder. 

(f) If the Design Consultant or a subconsultant decides to replace any of its key professional 
personnel, the Design Consultant shall notify the Director in writing of the desired change.  No 
such changes shall be made until replacement personnel are recommended by the Design 
Consultant and approved in writing by the Director, which approval shall not be unreasonably 
withheld. 

(g) If, during the term of this Agreement, the Director determines that the performance of approved 
key personnel or a subconsultant is not acceptable, she shall notify the Design Consultant and 
give the Design Consultant the time which the Director considers reasonable to correct such 
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performance.  Thereafter, she may require the Design Consultant to reassign or replace such 
key personnel.  If the Director notifies the Design Consultant that certain of its key personnel 
or a subconsultant should be replaced, Design Consultant will use its best efforts to replace 
such key personnel or a subconsultant within ten (10) days from the date of the Director's 
notice. 

(h) Neither the Design Consultant nor any subconsultant shall have other interests which conflict 
with the interests of the City, including being connected with the sale or promotion of 
equipment or material which may be used on a project to which they may be assigned, and the 
Design Consultant shall make written inquiry of all of its subconsultants concerning the 
existence of a potential for such conflict.  In unusual circumstances, and with full disclosure to 
the City of such conflict of interest, the City, in its sole discretion, may grant a written waiver 
for the particular consultant or subconsultant. 

(i) Actions taken by the City under this Article shall not relieve the Design Consultant of its 
responsibility for contractual or professional deficiencies, errors or omissions.  

(j) The Design Consultant shall submit to the Director a list of any additional key professional 
personnel who will perform work under this Agreement within thirty (30) days after this 
Agreement has been executed, together with complete resumes and other information 
describing their ability to perform the tasks which may be assigned. Such additional personnel 
must be recommended by the Design Consultant and approved by the Director before they are 
assigned to a specific project. 

(k) The Director shall respond to the Design Consultant's written notice regarding replacement of 
key professional personnel within fifteen (15) days after the Director receives the list of 
changes.  If the Director or his designated representative does not respond within that time, the 
changes shall be deemed to be approved. 

 2.06 Basic Services – General. 

(a) These services shall be diligently performed by the regular professional and technical staff of 
the Design Consultant.  In the event the Design Consultant does not have as part of its regular 
staff certain professional consultants, then such consulting services shall be performed, with 
City approval, by practicing professional consultants outside of the employ of the Design 
Consultant.   

(b) Prior to designating an outside professional to perform work or services under this Agreement, 
the Design Consultant shall submit the name of such professional, together with a resume of 
training and experience in work of like character and magnitude as the project being 
contemplated, to the City and receive prior approval in writing.   

(c) All professional consultants and subconsultants must be retained for the life of the Project to 
the extent practicable, except that acceptable replacements may be substituted with prior 
written approval from the City as set out in Section 2.05. 

(d) The Design Consultant's basic services for the Project shall consist of the phases described 
below and shall include, but not be limited to, architectural, structural, mechanical, civil and 
electrical engineering services appropriate to each Project for each phase.   

(e) The Design Consultant shall obtain written authorization from the City before proceeding with 
each phase.   

(f) Nothing in this Agreement shall be construed as placing any obligation on the City to proceed 
with any phase beyond the latest phase authorized in writing by City. 

(g) The responsibilities and obligations of the Design Consultant under this Agreement shall not 
be relieved or affected in any respect by the presence on the site of any agent, consultant, 
subconsultant, or employee of the City. 
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 2.07 Basic Services - Phase Specific. In the interest of tracking progress towards completion of all 
work items necessary to complete the Project specified herein, the required Basic Services tasks which must be 
performed on each Project have been separated into phases.   As applicable for the Project, the Design Consultant 
shall satisfactorily complete all work necessary to complete each phase as specifically set out in Exhibit A. 
 
 2.08 Additional Services.  

(a) If the Design Consultant performs services in addition to its Basic Services, as a result of 
material changes in the Project or due to other circumstances beyond the Design Consultant's 
control, and if such services (1) are pre-approved in writing;  (2) will not cause the total 
compensation payable to the Design Consultant to exceed the Maximum Contract Amount; 
and  (3) are not occasioned by any neglect, breach or default of the Design Consultant, then 
the Design Consultant will be reimbursed its pre-approved cost for performance of such 
service(s). 

(b) Before providing any such services, the Design Consultant first shall file with the City, and 
secure the City's written approval of, a complete description of the proposed services including 
an estimate of the maximum cost of any and all such services, on the basis set out in Exhibits 
A and B, of rates per hour, per day, or other basis of cost.  Such description shall also include 
a statement from the Design Consultant that the maximum cost of such services will not cause 
the total amount payable to the Design Consultant under this Agreement to exceed the 
maximum contract amount.  In no event shall any form of authorization or pre-approval of 
additional services be deemed valid or binding upon either the City or the Design Consultant 
if the maximum cost of such services would cause the aggregate amount payable under this 
Agreement to exceed the maximum contract amount.  Payment for additional services shall 
not, in any event, exceed the cost estimated by the Design Consultant and approved in writing 
by the City. 

(c) The cost of such additional service shall be deemed to be the lesser of the estimated maximum 
cost or: 

1. The actual time card cost of all design personnel including principal 
designer's time at the rates as set out in Exhibit B; 

2. The actual cost to the Design Consultant for other necessary outside services, 
such as structural, mechanical or electrical engineering performed by 
independent consultants; and 

3. The Design Consultant's actual reproduction cost for drawings. 

(d) The Design Consultant shall maintain an accurate and acceptable cost accounting as to all such 
additional expenses and shall make available to the City all records, canceled checks and other 
disbursement media to substantiate any and all requests for payment for additional services. 

(e) Payment to the Design Consultant for such additional services shall not, in any event, exceed 
the maximum additional services amount set forth in Section 3. 

 2.09 Surveying and Testing. 

(a) The Design Consultant shall obtain all necessary surveying, tests and reports to properly 
design and administer the construction of each project, including, but not limited to, soils 
and hazardous materials testing.  The Design Consultant shall be responsible for the 
accuracy, adequacy and content of such tests, surveying and reports. 

(b) The Design Consultant and its appropriate subconsultant shall review all survey and test 
results reports and shall follow the recommendation of the soils engineer or other 
subconsultant unless, in the exercise of appropriate professional judgment, the Design 
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Consultant or appropriate subconsultant discovers, or should in the exercise of professional 
judgment discover, factors indicating the report or results are not reliable. 

(c) If any such inadequacy or any inconsistency, based upon such exercise of professional
judgment, is noted the Design Consultant and/or its appropriate subconsultant shall report
such inconsistency or inadequacy promptly to the City and require such inadequacy or
inconsistency to be addressed by the soils engineer, testing laboratory or land surveyor
before any further use is put to the data.

(d) The Design Consultant shall require all surveying, engineering and testing entities it selects
to carry and maintain Comprehensive Auto Liability and Property Damage Insurance,
General Commercial Liability and Property Damage Insurance and Professional Errors and
Omissions coverage as required by the City's Office of Risk Management which will
adequately protect the interests of the City and third parties from the acts and omissions of
the testing entity.

(e) The amount of surveying or testing, the cost, and the types of reports required must be
approved by the Director prior to the Design Consultant actually ordering any such work to
be accomplished.  Such approvals by the City shall be for purposes of compensation only
and shall not relieve the Design Consultant of any responsibility for determining the scope
and amount of surveying and testing necessary for the design of the project.

(f) It is understood and agreed that this Agreement does not include the investigation, sampling,
testing, planning, abatement design, and remediation management of asbestos or other
hazardous waste material.   Should the presence of asbestos or other hazardous waste
material be known to exist on a specific project or if the Design Consultant shall observe the
presence of asbestos or hazardous waste material on any project site during its performance
of services under this Agreement, the Design Consultant shall notify the City in writing
immediately.

(g) Payment to the Design Consultant for such surveying, testing, and abatement shall not
exceed the surveying and testing budget set forth in the project specific proposal for each
project.

2.10 Compliance with M/WBE Requirements. 

(a) This Agreement is subject to Article III, Divisions 1 and 3 of Chapter 28, D.R.M.C., 
designated as Sections 28-31 to 28-36 and 28-52 to 28-90, D.R.M.C. (the “M/WBE 
Ordinance”) and any Rules or Regulations promulgated pursuant thereto. The Design 
Consultant identified in its Proposal MBE and/or WBE firms with which it intends to 
subcontract under this Agreement, with a total participation level by such firms of 24.01%. 

(b) Under § 28-72, D.R.M.C., the Design Consultant has an ongoing, affirmative obligation to 
maintain for the duration of this Agreement, at a minimum, compliance with its 
originally achieved level of MBE and WBE participation upon which this Agreement 
was awarded, unless the City initiates a material alteration to the scope of work affecting 
MBEs or WBEs performing on this Agreement through change order, contract amendment, 
force account, or as otherwise described in § 28-73, D.R.M.C. The Design Consultant 
acknowledges thatit must establish and maintain records and submit regular reports, as 
required, which will allow the City to assess progress in achieving the M/WBE participation 
goal.

(c) If change orders or any other contract modifications are issued under the Agreement, the 
Design Consultant shall have a continuing obligation to immediately inform DSBO in 
writing of any agreed upon increase or decrease in the scope of work of such contract, 
upon any of the bases discussed in § 28-73, D.R.M.C., regardless of whether such increase 
or decrease in scope of work has been reduced to writing at the time of notification.
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(d) If change orders or other contract modifications are issued under the contract, that include an 
increase in scope of work of this Agreement, whether by amendment, change order, force 
account or otherwise which increases the dollar value of the contract, whether or not such 
change is within the scope of work designated for performance by an M/WBE at the time of 
contract award, such change orders or contract modification shall be immediately submitted 
to DSBO for notification purposes. Those amendments, change orders, force accounts or 
other contract modifications that involve a changed scope of work that cannot be performed 
by existing project subconsultants or by the Design Consultant shall be subject to a goal for 
M/WBEs equal to the original goal on the contract which was included in the proposal. The 
Design Consultant shall satisfy such goal with respect to such changed scope of work by 
soliciting new M/WBEs in accordance with § 28-73, D.R.M.C., as applicable, or the Design 
Consultant must show each element of modified good faith set out in § 28-75(c), D.R.M.C. 
The Design Consultant shall supply to the director the documentation described in § 28-75-
(c), D.R.M.C. with respect to the increased dollar value of the contract.  

(e)  Failure to comply with these provisions may subject the Design Consultant to sanctions set 
forth in the M/WBE Ordinance. Should any questions arise regarding specific circumstances, 
the Design Consultant must consult the M/WBE Ordinance or contact the Project’s 
designated DSBO representative at (720) 913-1999  

  
SECTION 3 – COMPENSATION, PAYMENT, AND FUNDING 
The City shall compensate the Design Consultant for its service performed and expenses incurred under this 
Agreement as follows. 

 3.01 Fee for basic services. The City agrees to pay the Design Consultant, as full compensation for 
its basic services rendered hereunder, a fee not to exceed SEVEN MILLION, FOUR HUNDRED FORTY-
FIVE THOUSAND, FIVE HUNDRED ELEVEN DOLLARS AND ZERO CENTS ($7,445,511.00), in 
accordance with the billing rates and project budget stated in Exhibits A and B.  The amounts budgeted for phases 
may be increased or decreased, and the amounts allocated for services and expenses adjusted, upon written 
approval of the Director or his/her designee, and subject to the Maximum Contract Amount stated in this Section 
3. 

 3.02 Reimbursable Expenses.  Except for those reimbursable expenses specifically identified in 
Exhibit A, or approved in writing by the City as reasonably related to or necessary for the Design Consultant’s 
services, all other expenses shall be included in the Design Consultant’s fee and will not be reimbursed hereunder. 
The maximum amount to be paid for all reimbursable expenses under this Agreement is ONE HUNDRED 
TWENTY-SIX THOUSAND, EIGHT HUNDRED DOLLARS AND ZERO CENTS ($126,800.00) unless an 
additional amount is approved by the Director or his/her designee in writing, subject to the Maximum Contract 
Amount stated herein.  Unless this Agreement is amended in writing according to its terms to increase the 
Maximum Contract Amount, any increase in the maximum amount of reimbursable expenses will reduce the 
Design Consultant’s maximum fee amount accordingly. 

 3.03 Additional Services.  If pre-approved additional services are performed by the Design 
Consultant, the City agrees to pay the Design Consultant for such additional services in accordance with Section 
2.08.  The maximum amount to be paid by the City for all additional services under this contract is FOUR 
HUNDRED THOUSAND DOLLARS AND ZERO CENTS ($400,000.00). 

 3.04 Invoicing and Payment.  The City will make monthly progress payments for all services 
performed under this Agreement based upon the Design Consultant’s monthly invoices.  Such invoices shall be 
in a form acceptable to the City and shall include detail of the time worked by the Design Consultant's own 
personnel, billings from subcontractors, and all other information necessary to assess the Design Consultant’s 
progress.  Invoices shall be accompanied by documentation of expenses for which reimbursement is sought, and 
all other supporting documentation required by the City.  The City’s Prompt Payment Ordinance, §§ 20-107 to 
20-118, D.R.M.C., applies to invoicing and payment under this Agreement. Final Payment to the Design 
Consultant shall not be made until after the Project is accepted, and all certificates of completion, record drawings 
and reproducible copies are delivered to the City, and the Agreement is otherwise fully performed by the Design 
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Consultant.  The City may, at the discretion of the Director, withhold reasonable amounts from billing and the 
entirety of the final payment until all such requirements are performed to the satisfaction of the Director.  However, 
no deductions shall be made from the Design Consultant's compensation on account of penalty, liquidated 
damages or other sums withheld from payments to contractor(s). 
 
 3.05 Maximum Contract Amount. 

(a) Notwithstanding any other provision of the Agreement, the City’s maximum payment obligation 
will not exceed SEVEN MILLION, NINE HUNDRED SEVENTY-TWO THOUSAND, 
THREE HUNDRED ELEVEN DOLLARS AND ZERO CENTS ($7,972,311.00), (the 
“Maximum Contract Amount”). The City is not obligated to execute an Agreement or any 
amendments for any further services, including any services performed by Design Consultant 
beyond that specifically described in Exhibit A. Any services performed beyond those set forth 
therein are performed at Design Consultant’s risk and without authorization under the 
Agreement.  

(b) The City’s payment obligation, whether direct or contingent, extends only to funds appropriated 
annually by the Denver City Council, paid into the Treasury of the City, and encumbered for the 
purpose of the Agreement. The City does not by the Agreement irrevocably pledge present cash 
reserves for payment or performance in future fiscal years, and the Agreement does not and is 
not intended to create a multiple-fiscal year direct or indirect debt or financial obligation of the 
City.  

(c) The Design Consultant understands and agrees that the provision of any services by the Design 
Consultant, which would cause the total amount payable to the Design Consultant to exceed the 
amount of previously appropriated and encumbered funds, is strictly prohibited.  In the event the 
continuation of services by the Design Consultant would cause the amount payable to the Design 
Consultant to exceed such amounts, the Design Consultant agrees to give to the Project Director 
at least two (2) weeks notice of the exhaustion of available funds.  In the event additional funds 
are not made available within such two (2) week period, the Design Consultant agrees to stop 
providing services until such time as additional funds are appropriated and encumbered for the 
purposes of this Agreement, and amounts which remain available for payment to the Design 
Consultant 

SECTION 4 – TERM AND TERMINATION 

 4.01 Term. 
The Agreement will commence on January 2, 2020 and expire on July 31, 2024 unless sooner 
terminated. 
 

 4.02 Termination. 

(a) Nothing herein shall be construed as giving the Design Consultant the right to perform the 
services contemplated under this Agreement beyond the time when its services become 
unsatisfactory to the Director. 

(b) The Director may terminate this Agreement for cause at any time if the Design Consultant's 
services become unsatisfactory, in the sole discretion of the Director.  The City shall have the 
sole discretion to permit the Design Consultant to remedy the cause of a contemplated 
termination for cause without waiving the City's right to terminate the Agreement. 

(c) In the event of a termination for cause, or in the event the Design Consultant becomes unable to 
serve under this Agreement, the City may take over work to be done under this Agreement and 
prosecute the work to the completion by contract or otherwise, and the Design Consultant shall 
be liable to City for all reasonable cost in excess of what the City would have paid the Design 
Consultant had there been no termination for cause. 
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(d) The City may, for convenience, cancel and terminate this Agreement by giving not less than 
thirty (30) days' prior written notice to the Design Consultant, which notice shall state the date 
of cancellation and termination. 

(e) If the Design Consultant's services are terminated, postponed or revised, or if the Design 
Consultant shall be discharged before all the work and services contemplated have been 
completed, or if the project is, for any reason, stopped or discontinued, the Design Consultant 
shall be paid only for the portion of work or services which has been satisfactorily completed at 
the time of such dismissal, termination, cancellation, postponement, revision or stoppage. 

(f) All drawings, specifications, and other documents relating to the design or administration of 
work completed or partially completed shall be delivered by the Design Consultant to the City 
in the event of any dismissal, termination, cancellation, postponement, revision or stoppage. 

(g) In the event of any dismissal, termination, cancellation, postponement, revision or stoppage, the 
Design Consultant shall cooperate in all respects with the City. Such cooperation shall include, 
but not be limited to, delivery of drawings, specifications, and other documents referred to herein, 
and assisting the City during a transition to another Design Consultant, if applicable. 

SECTION 5 – GENERAL PROVISIONS 

 5.01 City’s Responsibilities. 

(a) The City shall provide available information regarding its requirements for each project, 
including related budgetary information, and shall cooperate fully with the Design Consultant 
at all times.   However, the City does not guarantee the accuracy of any such information and 
assumes no liability therefore.  The Design Consultant shall notify City in writing of any 
information or requirements provided by the City which the Design Consultant believes to be 
inaccurate or inappropriate to the design or construction of the project. 

(b) If the City observes or otherwise becomes aware of any fault or defect in the project or non-
conformance with Contract Documents, it shall give prompt notice thereof to Design 
Consultant. 

 5.02 Ownership of Documents. 

(a) The City shall have title and all intellectual and other property rights, in and to all phased and 
final Design documents, and all data used in the development of the same, including the 
results of any tests, surveys or inspections at the Project site, and all photographs, drawings, 
drafts, studies, estimates, reports, models, notes and any other materials or work products, 
whether in electronic or hard copy format, created by the Design Consultant pursuant to this 
Agreement, in preliminary and final forms and on any media whatsoever (collectively, the 
"Documents”), whether the Project for which the Documents were created is executed or not.  
The Design Consultant shall identify and disclose, as requested, all such Documents to the 
City.    

(b) To the extent permitted by the U.S. Copyright Act, 17 USC §§ 101, et seq., as the same may 
be amended from time to time, the Documents are a “work made for hire,” and all ownership 
of copyright in the Documents shall vest in the City at the time the Documents are created.  
To the extent that the Documents are not a “work made for hire,” the Design Consultant 
hereby assigns and transfers all right, title and interest in and to the Documents to the City, 
as of the time of the creation of the Documents, including the right to secure copyright, patent, 
trademark, and other intellectual property rights throughout the world and to have and to hold 
such copyright, patent, trademark, and other intellectual property rights in perpetuity.  

(c) The Design Consultant shall provide (and cause its employees and subcontractors to provide) 
all assistance reasonably requested in securing for the City’s benefit any patent, copyright, 
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trademark, service mark, license, right or other evidence of ownership of such Documents, 
and shall provide full information regarding the Documents and execute all appropriate 
documentation in applying for or otherwise registering, in the City’s name, all rights to such 
Documents. 

(d) The Design Consultant agrees to allow the City to review any of the procedures used in 
performing the work and services hereunder, and to make available for inspection the field 
notes and other documents used in the preparation for and performance of any of the services 
performed hereunder. 

(e) The Design Consultant shall be permitted to retain reproducible copies of all of the 
Documents for the information and reference, and the originals of all of the Documents, 
including all CAD disks, shall be delivered to the City promptly upon completion thereof, or 
if authorized by the City’s Project Manager, upon termination or expiration of this 
Agreement. 

 5.03 Taxes and Licenses.  The Design Consultant shall promptly pay, when they are due, all taxes, 
excises, license fees and permit fees of whatever nature applicable to the work and services which it performs 
under this Agreement, and shall take out and keep current all required municipal, county, state or federal licenses 
required to perform its services under this Agreement.  The Design Consultant shall furnish the Director, upon 
request, duplicate receipts or other satisfactory evidence showing or certifying to the proper payment of all 
required licenses and/or registrations and taxes.  The Design Consultant shall promptly pay all owed bills, debts 
and obligations it incurs performing work under this Agreement and shall not allow any lien, verified claim, 
mortgage, judgment or execution to be filed against land, facilities or improvements owned or beneficially owned 
by the City as a result of such bills, debts or obligations.   

 5.04 Design Consultant's Records.  Records of the Design Consultant's direct personnel, consultant 
and reimbursable expenses pertaining to this Project and records of accounts between the City and the Design 
Consultant shall be kept on a generally recognized accounting basis. The Design Consultant agrees that any duly 
authorized representative of the City, including the City Auditor, shall, until the expiration of three (3) years after 
the final payment under this Agreement, have access to and the right to examine any books, documents, papers 
and records of the Design Consultant, involving transactions related to this Agreement. 

 5.05 Assignment and Subcontracting.  The City is not obligated or liable under this Agreement to 
any party other than the Design Consultant named herein.  The Design Consultant understands and agrees that it 
shall not assign or subcontract with respect to any of its rights, benefits, obligations or duties under this Agreement 
except upon prior written consent and approval of the City to such assignment or subcontracting.  Any attempt by 
the Design Consultant to assign or subcontract its rights hereunder without such prior written consent of the City 
shall, at the option of the City, automatically terminate this Agreement and all rights of the Design Consultant 
hereunder.  Such consent may be granted or denied at the sole and absolute discretion of the City.  In the event 
any such subcontracting shall occur, with the City's approval, such action shall not be construed to create any 
contractual relationship between the City and such subcontractor, and the Design Consultant named herein shall 
in any and all events be and remain responsible to the City according to the terms of this Agreement.  

 5.06 No Discrimination in Employment.  In connection with the performance of work under this 
contract, the Design Consultant may not refuse to hire, discharge, promote or demote, or discriminate in matters 
of compensation against any person otherwise qualified, solely because of race, color, religion, national origin, 
gender, age, military status, sexual orientation, gender identity or gender expression, marital status, or physical or 
mental disability. The Design Consultant shall insert the foregoing provision in all subcontracts. 
 
 5.07 Insurance. 

 (a) General Conditions: The Design Consultant agrees to secure, at or before the time of 
execution of this Agreement, the following insurance covering all operations, goods or services 
provided pursuant to this Agreement.  The Design Consultant shall keep the required insurance 
coverage in force at all times during the term of the Agreement, or any extension thereof, during 
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any warranty period, and for eight (8) years after termination of the Agreement. The required 
insurance shall be underwritten by an insurer licensed or authorized to do business in Colorado 
and rated by A.M. Best Company as “A-”VIII or better.  Each policy shall contain a valid 
provision or endorsement requiring notification to the City in the event any of the required 
policies be canceled or non-renewed before the expiration date thereof.  Such written notice shall 
be sent to the parties identified in the Notices section of this Agreement. Such notice shall 
reference the City contract number listed on the signature page of this Agreement.   Said notice 
shall be sent thirty (30) days prior to such cancellation or non-renewal unless due to non-payment 
of premiums for which notice shall be sent ten (10) days prior.  If such written notice is 
unavailable from the insurer, the Design Consultant shall provide written notice of cancellation, 
non-renewal and any reduction in coverage to the parties identified in the Notices section by 
certified mail, return receipt requested within three (3) business days of such notice by its 
insurer(s) and referencing the City’s contract number.  If any policy is in excess of a deductible 
or self-insured retention, the City must be notified by the Design Consultant.  The Design 
Consultant shall be responsible for the payment of any deductible or self-insured retention.  The 
insurance coverages specified in this Agreement are the minimum requirements, and these 
requirements do not lessen or limit the liability of the Design Consultant.  The Design Consultant 
shall maintain, at its own expense, any additional kinds or amounts of insurance that it may deem 
necessary to cover its obligations and liabilities under this Agreement.  

 (b) Proof of Insurance:  The Design Consultant shall provide a copy of this Agreement to its 
insurance agent or broker.  The Design Consultant may not commence services or work relating 
to the Agreement prior to placement of coverages required under this Agreement. The Design 
Consultant certifies that the certificate of insurance attached as Exhibit C, preferably an ACORD 
certificate, complies with all insurance requirements of this Agreement.  The City requests that 
the City’s contract number be referenced on the Certificate.  The City’s acceptance of a certificate 
of insurance or other proof of insurance that does not comply with all insurance requirements set 
forth in this Agreement shall not act as a waiver of the Design Consultant’s breach of this 
Agreement or of any of the City’s rights or remedies under this Agreement. The City’s Risk 
Management Office may require additional proof of insurance, including, but not limited to, 
policies and endorsements.  

 (c) Additional Insureds:  For Commercial General Liability, Auto Liability and Excess 
Liability/Umbrella (if required), the Design Consultant’s and subcontractor’s insurer(s) shall 
include the City and County of Denver, its elected and appointed officials, employees and 
volunteers as additional insured.    

(d) Waiver of Subrogation:  For all coverages required under this Agreement, the Design 
Consultant’s insurer shall waive subrogation rights against the City.   

 (e) Subcontractors and Subconsultants:  All subcontractors and subconsultants (including 
independent contractors, suppliers or other entities providing goods or services required by this 
Agreement) shall be subject to all of the requirements herein and shall procure and maintain the 
same coverages required of the Design Consultant.  The Design Consultant shall include all such 
subconsultants as additional insured under its policies (with the exception of Workers’ 
Compensation) or shall ensure that all such subcontractors and subconsultants maintain the 
required coverages.  The Design Consultant agrees to provide proof of insurance for all such 
subcontractors and subconsultants upon request by the City. 

 (f) Workers’ Compensation/Employer’s Liability Insurance:  The Design Consultant shall 
maintain the coverage as required by statute for each work location and shall maintain Employer’s 
Liability insurance with limits of $100,000 per occurrence for each bodily injury claim, $100,000 
per occurrence for each bodily injury caused by disease claim, and $500,000 aggregate for all 
bodily injuries caused by disease claims.  The Design Consultant expressly represents to the City, 
as a material representation upon which the City is relying in entering into this Agreement, that 
none of the Design Consultant’s officers or employees who may be eligible under any statute or 
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law to reject Workers’ Compensation Insurance shall effect such rejection during any part of the 
term of this Agreement, and that any such rejections previously effected, have been revoked as 
of the date the Design Consultant executes this Agreement.    

(g)  Commercial General Liability:  The Design Consultant shall maintain a Commercial General 
Liability insurance policy with limits of $1,000,000 for each occurrence, $1,000,000 for each 
personal and advertising injury claim, $2,000,000 products and completed operations aggregate, 
and $2,000,000 policy aggregate.    

(h)  Business Automobile Liability: The Design Consultant shall maintain Business Automobile 
Liability with limits of $1,000,000 combined single limit applicable to all owned, hired and 
non-owned vehicles used in performing services under this Agreement. 

(i) Professional Liability (Errors & Omissions):  The Design Consultant shall maintain limits of 
$1,000,000 per claim and $1,000,000 policy aggregate limit.   

(j) Additional Provisions:   

  (a) For Commercial General Liability, the policy must provide the following: 

(i) That this Agreement is an Insured Contract under the policy; 

(ii) Defense costs are outside the limits of liability; 

(iii) A severability of interests or separation of insureds provision (no insured vs. 
insured exclusion); and 

(iv) A provision that coverage is primary and non-contributory with other coverage 
or self-insurance maintained by the City. 

(b) For claims-made coverage: 

(i) The retroactive date must be on or before the contract date or the first date 
when any goods or services were provided to the City, whichever is earlier. 

(c) The Design Consultant shall advise the City in the event any general aggregate or other 
aggregate limits are reduced below the required per occurrence limits.   At their own 
expense, and where such general aggregate or other aggregate limits have been reduced 
below the required per occurrence limit, the Design Consultant will procure such per 
occurrence limits and furnish a new certificate of insurance showing such coverage is in 
force. 

 5.08 Defense & Indemnification. 

(a) To the fullest extent permitted by law, the Design Consultant agrees to defend, indemnify, reimburse and 
hold harmless City, its appointed and elected officials, agents and employees for, from and against all 
liabilities, claims, judgments, suits or demands for damages to persons or property arising out of, resulting 
from, or related to the work performed under this Agreement that are attributable to the negligence or 
fault of the Design Consultant or the Design Consultant’s agents, representatives, subcontractors, or 
suppliers (“Claims”). This indemnity shall be interpreted in the broadest possible manner consistent with 
the applicable law to indemnify the City.  
 

(b) The Design Consultant’s obligation to defend and indemnify may be determined after the Design 
Consultant’s liability or fault has been determined by adjudication, alternative dispute resolution, or 
otherwise resolved by mutual agreement between the parties. The Design Consultant’s duty to defend 
and indemnify the City shall relate back to the time written notice of the Claim is first provided to the 
City regardless of whether suit has been filed and even if the Design Consultant is not named as a 
Defendant. 

(c) The Design Consultant will defend any and all Claims which may be brought or threatened against the 
City and will pay on behalf of the City any expenses incurred by reason of such Claims including, but 
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not limited to, court costs and attorney fees incurred in defending and investigating such Claims or 
seeking to enforce this indemnity obligation. Such payments on behalf of the City shall be in addition to 
any other legal remedies available to the City and shall not be considered the City’s exclusive remedy. 

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen or limit the liability 
of the Design Consultant under the terms of this indemnification obligation. The Design Consultant shall 
obtain, at its own expense, any additional insurance that it deems necessary for the City’s protection. 

(e) This defense and indemnification obligation shall survive the expiration or termination of this Agreement. 

 5.09 Colorado Governmental Immunity Act.  The parties hereto understand and agree that the City 
is relying upon, and has not waived, the monetary limitations (presently $350,000 per person, $990,000 per 
occurrence, subject to adjustment pursuant to C.R.S. § 24-10-114(1)(b)) and all other rights, immunities and 
protection provided by the Colorado Governmental Immunity Act, C.R.S. §§ 24-10-101, et seq. 

 5.10 Contract Documents; Order of Precedence.  This Agreement consists of Sections 1 through 5, 
which precede the signature page, and the following attachment, which is incorporated herein and made a part 
hereof by reference: 

Exhibit A Scope of Work  
Exhibit B Key Personnel/Rates/Reimbursables 
Exhibit C 
 

ACORD Certificate of Insurance 
 

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed attachments, 
or between provisions of any attachments, such that it is impossible to give effect to both, the order of precedence 
to determine which provision shall control to resolve such conflict, is as follows: 

 

Sections 1 through 5 
Exhibit A 
Exhibit B 
Exhibit C 
 

 5.11 When Rights and Remedies Not Waived.  In no event shall any payment by the City constitute 
a waiver of any breach of covenant or default which may then exist on the part of the Design Consultant.  No 
assent, expressed or implied, to any breach of the Agreement shall be held to be a waiver of any later or other 
breach. 

 5.12 Governing Law; Venue.  This Agreement shall be construed and enforced in accordance with 
the laws of the State of Colorado, the Charter and Revised Municipal Code of the City and County of Denver, and 
the ordinances, regulations and Executive Orders enacted or promulgated pursuant to the Charter and Code, 
including any amendments.  The Charter and Revised Municipal Code of the City and County of Denver, as the 
same may be amended from time to time, are hereby expressly incorporated into this Agreement. Venue for any 
action arising hereunder shall be in the City and County of Denver, Colorado. 

 5.13 Conflict of Interest.   

(a) The parties agree that no employee of the City shall have any personal or beneficial interest 
in the services or property described herein, and the Design Consultant further agrees not to 
hire or contract for services with any employee or officer of the City which would be in 
violation of the Revised Municipal Code Chapter 2, Article IV, Code of Ethics or Denver 
City Charter provisions 1.2.9 and 1.2.12. 

(b) The Design Consultant agrees that it will not engage in any transaction, activity or conduct 
that would result in a conflict of interest under this Agreement.  The Design Consultant 
represents that it has disclosed any and all current or potential conflicts of interest.  A conflict 
of interest shall include transactions, activities or conduct that would affect the judgment, 
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actions or work of the Design Consultant by placing the Design Consultant’s own interests, 
or the interests of any party with whom the Design Consultant has a contractual arrangement, 
in conflict with those of the City.  The City, in its sole discretion, shall determine the existence 
of a conflict of interest and may terminate this Agreement in the event such a conflict exists 
after it has given the Design Consultant written notice which describes the conflict.  The 
Design Consultant shall have thirty (30) days after the notice is received to eliminate or cure 
the conflict of interest in a manner that is acceptable to the City.  

 5.14 No Third Party Beneficiaries.  Enforcement of the terms and conditions of this Agreement, and 
all rights of action relating to such enforcement, shall be strictly reserved to the City and the Design Consultant, 
and nothing contained in this Agreement shall give or allow any claim or right of action by any other or third 
person under this Agreement.  It is the express intention of the parties that any person other than the City or the 
Design Consultant receiving services or benefits under this Agreement shall be deemed to be an incidental 
beneficiary only. 

 5.15 Time is of the Essence.  The parties agree that in the performance of the terms, conditions and 
requirements of this Agreement by the Design Consultant, time is of the essence. 

 5.16 Taxes, Charges and Penalties.  The City and County of Denver shall not be liable for the 
payment of taxes, late charges, or penalties of any nature except as provided in the City’s Prompt Payment 
Ordinance.   

 5.17 Proprietary or Confidential Information. 

(a) City Information:  The Design Consultant acknowledges and accepts that, in performance of 
it work under the terms of this Agreement, the Design Consultant may have access to 
Proprietary Data or confidential information which may be owned or controlled by the City 
and that the disclosure of such data or information may be damaging to the City or third 
parties.  As such, the Design Consultant agrees that all information provided or otherwise 
disclosed by the City to the Design Consultant be held in confidence and used only in the 
performance of its obligations under this Agreement.  The Design Consultant shall exercise 
the same standard of care to protect such information as a reasonably prudent Design 
Consultant would to protect its own proprietary or confidential data.  “Proprietary Data” shall 
mean geographic materials or Geographic Information Systems (“GIS”) data owned by the 
City and County of Denver including but not limited to maps, computer programs, aerial 
photography, methodologies, software, diagnostics and documents; or any other materials or 
information which may be designated or marked “Proprietary” or “Confidential” and 
provided to or made available to the Design Consultant by the City.  Such Proprietary Data 
may be in hardcopy, printed, digital or electronic format.    

(b) Design Consultant’s Information:  The parties understand that all the material provided or 
produced under this Agreement may be subject to the Colorado Open Records Act, C.R.S. §§ 
24-72-201, et seq., and that in the event of a request to the City for disclosure of such 
information, the City shall advise the Design Consultant of such request in order to give the 
Design Consultant the opportunity to object to the disclosure of any of its proprietary or 
confidential material.  In the event of the filing of a lawsuit to compel such disclosure, the 
City will tender all such material to the court for judicial determination of the issue of 
disclosure and the Design Consultant agrees to intervene in such lawsuit to protect and assert 
its claims of privilege and against disclosure of such material or waive the same.  The Design 
Consultant further agrees to defend, indemnify and save and hold harmless the City, its 
officers, agents and employees, from any claim, damages, expense, loss or costs arising out 
of the Design Consultant’s intervention to protect and assert its claim of privilege against 
disclosure under this Article including, but not limited to, prompt reimbursement to the City 
of all reasonable attorney fees, costs and damages that the City may incur directly or may be 
ordered to pay by such court. 

DocuSign Envelope ID: 265DDD53-B857-48B4-8CA8-A1E7D1E89DCC



   

 5.18 Use, Possession or Sale of Alcohol or Drugs.  The Design Consultant, its officers, agents, and 
employees shall cooperate and comply with the provisions of Executive Order 94 and Attachment A thereto 
concerning the use, possession or sale of alcohol or drugs.  Violation of these provisions or refusal to cooperate 
with implementation of the policy can result in the City’s barring the Design Consultant from City facilities or 
participating in City operations. 
 
 5.19 No Employment of Illegal Aliens to Perform Work Under the Agreement.  

 (a)      This Agreement is subject to Division 5 of Article IV of Chapter 20 of the Denver Revised 
Municipal Code, and any amendments (the “Certification Ordinance”).  
 

(b)                  The Consultant certifies that:  
(1)                 At the time of its execution of this Agreement, it does not knowingly 

employ or contract with an illegal alien who will perform work under this 
Agreement. 

(2)                 It will participate in the E-Verify Program, as defined in § 8-17.5-
101(3.7), C.R.S., to confirm the employment eligibility of all employees who are 
newly hired for employment to perform work under this Agreement. 

 
(c)                   The Consultant also agrees and represents that: 

(1)              It shall not knowingly employ or contract with an illegal alien to perform 
work under the Agreement. 

(2)                It shall not enter into a contract with a subconsultant or subcontractor 
that fails to certify to the Consultant that it shall not knowingly employ or contract 
with an illegal alien to perform work under the Agreement. 

(3)                It has confirmed the employment eligibility of all employees who are 
newly hired for employment to perform work under this Agreement, through 
participation in the E-Verify Program. 

(4)                It is prohibited from using the E-Verify Program procedures to undertake 
pre-employment screening of job applicants while performing its obligations under 
the Agreement, and that otherwise requires the Consultant to comply with any and all 
federal requirements related to use of the E-Verify Program including, by way of 
example, all program requirements related to employee notification and preservation 
of employee rights. 

(5)                If it obtains actual knowledge that a subconsultant or subcontractor 
performing work under the Agreement knowingly employs or contracts with an illegal 
alien, it will notify such subconsultant or subcontractor and the City within three (3) 
days. The Design Consultant will also then terminate such subconsultant or 
subcontractor if within three (3) days after such notice the subconsultant or 
subcontractor does not stop employing or contracting with the illegal alien, unless 
during such three-day period the subconsultant or subcontractor provides information 
to establish that the subconsultant or subcontractor has not knowingly employed or 
contracted with an illegal alien. 

(6)            It will comply with any reasonable request made in the course of an 
investigation by the Colorado Department of Labor and Employment under authority 
of § 8-17.5-102(5), C.R.S, or the City Auditor, under authority of D.R.M.C. § 20-90.3. 

 
d.   The Consultant is liable for any violations as provided in the Certification Ordinance.  If 

Consultant violates any provision of this section or the Certification Ordinance, the City may terminate this 
Agreement for a breach of the Agreement.  If the Agreement is so terminated, the Consultant shall be liable for 
actual and consequential damages to the City.  Any such termination of a contract due to a violation of this section 
or the Certification Ordinance may also, at the discretion of the City, constitute grounds for disqualifying 
Consultant from submitting bids or proposals for future contracts with the City. 

DocuSign Envelope ID: 265DDD53-B857-48B4-8CA8-A1E7D1E89DCC



   

 5.20 Disputes. All disputes between the City and Design Consultant regarding this Agreement shall 
be resolved by administrative hearing pursuant to the procedure established by D.R.M.C. § 56-106(b), et seq. For 
the purposes of that procedure, the City official rendering a final determination shall be the Director.  

 5.21 Waiver of C.R.S. §§ 13-20-802, et seq.  The Design Consultant specifically waives all the 
provisions of Chapter 8 of Article 20 of Title 13, Colorado Revised Statutes (also designated C.R.S. §§ 13-20-
802, et seq.) relating to design defects in the Project under this Agreement. 

 5.22 Survival of Certain Contract Provisions.    The parties understand and agree that all terms and 
conditions of this Agreement, together with the exhibits and attachments hereto, which, by reasonable implication, 
contemplate continued performance or compliance beyond the termination of this Agreement, (by expiration of 
the term or otherwise), shall survive such termination and shall continue to be enforceable as provided herein.   
Without limiting the generality of the foregoing, the Design Consultant’s obligations for the provision of insurance 
and to indemnify the City shall survive for a period equal to any and all relevant statutes of limitation, plus the 
time necessary to fully resolve any claims, matters, or actions begun within that period.” 

 5.23 Advertising And Public Disclosure.  The Design Consultant shall not include any reference to 
this Agreement or to services performed pursuant to this Agreement in any of its advertising or public relations 
materials without first obtaining the written approval of the Director, which will not be unreasonably withheld.  
Any oral presentation or written materials related to services performed under this Agreement shall include only 
services that have been accepted by the City.  The Director shall be notified in advance of the date and time of 
any such presentation.  Nothing in this provision shall preclude the transmittal of any information to officials of 
the City, including without limitation the Mayor, the Director, City Council or the Auditor. 

 5.24 Legal Authority.  Design Consultant represents and warrants that it possesses the legal authority, 
pursuant to any proper, appropriate and official motion, resolution or action passed or taken, to enter into this 
Agreement.  Each person signing and executing this Agreement on behalf of Design Consultant represents and 
warrants that he has been fully authorized by Consultant to execute this Agreement on behalf of Design Consultant 
and to validly and legally bind Design Consultant to all the terms, performances and provisions of this Agreement.  
The City shall have the right, in its sole discretion, to either temporarily suspend or permanently terminate this 
Agreement if there is a dispute as to the legal authority of either Design Consultant or the person signing the 
Agreement to enter into this Agreement. 

 5.25 Notices.  Notices, bills, invoices or reports required by this Agreement shall be sufficiently 
delivered if sent in the United States mail, postage prepaid, to the Parties at the following addresses: 
 

to the City: Executive Director of Mayor’s Office of the National 
Western Center 
5125 Race Ct. 
Denver, Colorado 80216 
 

to the Design Consultant: Populous, Inc. 
1630 Stout Street 
Denver, Colorado 80202 

  
The addresses may be changed by the Parties by written notice. 

 5.26 Severability.  It is understood and agreed by the parties hereto that, if any part, term, or provision 
of this Agreement, except for the provisions of this Agreement requiring prior appropriation and limiting the total 
amount to be paid by the City, is by the courts held to be illegal or in conflict with any law of the State of Colorado, 
the validity of the remaining portions or provisions shall not be affected, and the rights and obligations of the 
parties shall be construed and enforced as if the Agreement did not contain the particular part, term or provision 
held to be invalid. 
 
 5.27 Agreement as Complete Integration-Amendments.  This Agreement is intended as the 
complete integration of all understandings between the parties.  No prior or contemporaneous addition, deletion 
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or other amendment shall have any force or effect, unless embodied herein in writing.  No subsequent novation, 
renewal, addition, deletion or other amendment hereto shall have any force or effect unless embodied in a written 
amendatory or other agreement executed by the parties and signed by the signatories to the original Agreement.  
This Agreement and any amendments shall be binding upon the parties, their successors and assigns. 

 5.28 Electronic Signatures and Electronic Records. Design Consultant   consents to the use of 
electronic signatures by the City.  The Agreement, and any other documents requiring a signature hereunder, may 
be signed electronically by the City in the manner specified by the City. The Parties agree not to deny the legal 
effect or enforceability of the Agreement solely because it is in electronic form or because an electronic record 
was used in its formation.  The Parties agree not to object to the admissibility of the Agreement in the form of an 
electronic record, or a paper copy of an electronic document, or a paper copy of a document bearing an electronic 
signature, on the ground that it is an electronic record or electronic signature or that it is not in its original form or 
is not an original. 

 

 

    [SIGNATURE PAGES TO FOLLOW] 
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Contract Control Number:  PWADM-201952732-00 
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of:   
 
 
 
SEAL CITY AND COUNTY OF DENVER: 

 
 
 

ATTEST: 
 

 
 
 
 
 

By:    
         
 
         
        

  
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED: 
 
Attorney for the City and County of Denver 
 
By:   
         
 
         

 
 
 
By:    
          
 
          
 
 
By:     
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Contract Control Number:  PWADM-201952732-00 
Contractor Name:   Populous, Inc. 
 
 
 
 
         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
         Title: _____________________________________ 
         (please print) 
 
 
 
 
                    ATTEST: [if required] 
 
 
         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
 
         Title: _____________________________________ 
         (please print) 
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Principal In Charge

Stewart Ervie



Exhibits A through C 
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Exhibit A 
Scope of Work
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Livestock Center Designer 
Scope of Services (referenced/updated from RFQ document) 

NWCO ROLES AND RESPONSIBILITIES 

• The NWCO Program Director is Stephanie Reed.
• The role of the NWCO Vertical Portfolio Manager is overall accountability for the performance

of the vertical portfolio, in accordance approved baseline scope, schedule and cost, and
compliance with required governance and standards.  The Vertical Portfolio Manager reports to
the NWCO Program Director.

• The role of the NWCO Project Manager is to be the Livestock Center contract manager, among
other duties.  The NWCO Project Manager reports to the NWCO Vertical Portfolio Manager.

SCOPE OF SERVICES 

The selected Livestock Center Designer will support the vertical elements of the Capital Build Program 
by taking the emerging site concept designs and design criteria from NWCO and the Campus 
Placemaking team and developing the design(s) through 100%, including the delivery of “For 
Construction” drawings, specifications, and other information required to procure and support the 
Project construction. The horizontal design consultant (Merrick) is developing the pad-ready portion of 
the Project design (rough grading, drainage, and campus utilities). The Livestock Center Designer will 
coordinate with the Program’s horizontal designer, the Stockyards and Stockyards Event Center 
designer, the Equestrian Center designer, the Main Campus Plaza designer, WSSA’s Legacy Building 
designer, and CSU’s Animal Health designer to ensure adjacent parcel development and utility designs 
are fully coordinated.  

Design services will be generally taken from conceptual design level, verifying the provided preliminary 
programming information, through to final design, and will be subject to review and approval at 
different stages of design – currently expected to be at conceptual, schematic design (SD), design 
development (DD), and construction documents (CD), but subject to change to expedite the schedule. 
Refer to the RFQ Attachment 9 for Design Criteria, Guidelines, and a list of expected Design Deliverables 
(specifically Attachment 9.E). 

The Livestock Center Designer will be expected to manage design integration across the different 
elements of the design and across different packages. The Designer will need to manage quality control 
and assurance and these integration issues (including working within the overall campus layout and 
conceptual designs from Campus Placemaking, the horizontal designer, WSSA’s Legacy Building 
designer, the Equestrian Center designer, the Main Campus Plaza designer, and the Stockyards and 
Stockyards Event Center designer). 

The Livestock Center Designer will be expected to work with the various City and County of Denver 
regulatory agencies for approval through the design process (i.e., Development Services, Engineering 
Regulatory Analytics, etc.). 

It is anticipated that the Designer will contract with, lead and coordinate all design disciplines including, 
but not limited to structural, mechanical, electrical, plumbing, civil, geotechnical, surveying, landscaping, 
interior design, curtainwall/exterior enclosure, parking layout, sustainability/LEED, daylighting, vertical 
transportation, acoustical, lighting, waterproofing, data and communications, security, food service, 
signage/graphics, code compliance, ADA compliance, audio visual, cost estimating, and technical 
specifications. Additionally, the Designer will be responsible to work with the City to provide all required 
assistance necessary to obtain any and all land use, administrative, and/or entitlement type approvals 
needed by the project. 
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Architectural/Engineering Professional Services will begin with a programming effort to validate the 
Project’s space programming and Baseline information (included with the RFQ as Attachment 8), and a 
conceptual design phase to develop initial plans, sections, and elevations for the Project in accordance 
with the Baseline requirements and information provided by the City, the Campus Placemaking 
consultant, the horizontal designer, the Equestrian Center designer, the WSSA’s Legacy Building 
designer, the Main Campus Plaza designer, and the Stockyards and Stockyards Event Center designer. A 
designer’s cost estimate is required at the conceptual level of design to ensure construction budget 
control. 

As indicated previously, the horizontal designer is advancing the pad ready parcel design for grading (to 
within 12” of finished floor elevations), drainage (as part of the campus-wide water quality effort), and 
perimeter campus utilities (water, power, gas, sewer, stormwater, etc.). Once programming and 
conceptual design is complete and confirmed, a schematic design (SD) phase will be initiated. The 
Livestock Center Designer should anticipate a level of detail during the SD phase to allow the selected 
CM/GC to provide an opinion of cost of the 100% SD set (at 30% design). Furthermore, the Designer 
should anticipate a value engineering phase to occur after the SD phase to align Project scope with the 
construction budget. 

The Project will then progress to a design development (DD) phase where the CM/GC will price the 
100% DD documents for the Guaranteed Maximum Price (GMP) at +/-60% level of design. Again, the 
Livestock Center Designer should anticipate a value engineering phase to occur after the DD phase to 
align Project scope with the GMP and the Project budget. The creation of construction documents (CD) 
packages will follow, with subsequent construction administration and project closeout phases. 

A further detailed outline of the anticipated scope of services that the Designer is to provide is set forth 
and described below. Anticipated services include, but are not limited to: 

Task 1: Project Management: The Design Team shall be responsible for managing all Design Team 
activities throughout the duration of this contract, including but not limited to the following activities. 

o Proactive participation and compliance with the Program’s Health Safety Security and
Environmental (HSSE) requirements and expectations

o Adherence to baseline schedule and meeting of deadlines and milestones;
o Quality Assurance and Quality Control of design work products;
o Value Engineering/Alternatives to stay within existing design and construction budgets

and meet construction schedule requirements;
o Proactive design risk management;
o Sustainable design thinking and innovation, including the use and incorporation of site-

generated materials in design, integration of water management and quality in
landscaping and public realm, integration of a campus energy ambient temperature water 
loop (2-pipe system), use of different water sources in design and renewable energy
solutions, daylighting, green-roof capability, use of photovoltaics, and requirements to
conserve energy and natural resources (e.g., water, non-potable water use, air quality,
waste generation, etc.) during construction
 Provide energy modeling and administrative components associated with LEED

Certification
 Coordinate with independent commissioning consultant;
 Coordinate with the Campus Energy Partner on building heating and cooling loads 

and HVAC equipment selection;
o Design integration and interfaces with other projects within the Program;
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o Cost Estimating (engineer’s estimates of the conceptual design, as well as SD and DD,
approximately at 30% and 60% design);

o Managing scope creep while fulfilling expectations of all Program partners;
o Assistance in the assembly of CM/GC subcontractor procurement packages;
o During CM/GC’s subcontractor Bidding, Buy-Out, and Negotiation:

 Review substitutions, prepare and issue addenda in response to CM/GC’s
subcontractor bidder questions

 Provide clarifications and interpretations of the documents;
o Effective management of CCD and other regulatory permitting and NWC Program

governance approvals to meet the above;
o Community Engagement, including updates for use by other Program contracts and

presentation updates to the National Western Center Citizens Advisory Committee (CAC)
o Participation in Strategic Design Leadership (SADL) Committee review process and

meetings
o Construction/Site Permitting

 Respond to Building Department review comments

Task 1 – Project Management Deliverables 

1. Project Management Plan (including):
a) Organization
b) Meetings and Logistics
c) Design Approach / Value Engineering / Cost Control / Constructability Reviews

i) Programming Verification
ii) Schematic Design
iii) Design Development (Guaranteed Maximum Price set)
iv) Construction Documents

d) Design Schedule
e) Project Document / Drawing / Data Control
f) Health Safety Security and Environment Plan
g) Quality Plan
h) ReNEWW Approach
i) Project Interface with other NWCO and CSU projects and WSSA events

2. Meeting Agendas and Minutes
3. Engineer’s Cost Estimates at conceptual, SD, and DD
4. CM/GC Bidding and Buy-out support / responses
5. Permitting Report
6. CAC and SADL Presentations (refer to RFQ Attachment 9.E.19)
7. Monthly Progress Reporting and Invoices: In accordance with the contract.

Task 2: Programming Verification / Conceptual Design: The Design Team shall perform the following 
activities: 

o Provide any necessary evaluation or refinement of the Baseline and space programming
requirements (reference RFQ Attachment 8)

o Establish conceptual architectural, civil, structural, parking, mechanical and electrical
design of the Project illustrating the scale and relationship of the project components

o Verification of preliminary civil engineering, drainage, utilities, water quality designs
provided by the Campus Placemaking consultant

o Provide conceptual cost estimate
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o Perform site survey to confirm existing conditions
o Geotechnical investigation for new structure(s) and pavement design requirements
o Review environmental conditions, determine required federal, state and local

environmental regulatory requirements and identify required permits, including permits
for larger common area of development associated with air quality and stormwater
management.

Task 2 – Programming Verification Deliverables (also refer to RFQ Attachment 9.E) 

1. Programming Verification Report: Based upon all information gathered by the Design Team
during this phase (existing documents, meetings with user groups, direction from City),
prepare a report verifying the programming of all facility components and site
improvements.

2. Conceptual Design Documents
3. Conceptual Design Cost Estimate
4. Environmental/Permitting Documents, as required

Task 3: Schematic Design: The Design Team shall perform the following activities: 

o Building upon the conceptual design, provide schematic architectural, civil, structural,
parking, mechanical, electrical, plumbing, fire alarm/protection, specialties,
data/telecommunications, etc. design of the Project illustrating the scale and
relationship of the project components

o Prepare and/or review environmental documents
o Environmental remediation design (soil, groundwater, soil and groundwater vapor and

landfill gas), as required
o Conduct and prepare environmental surveys and clearance reports, as required
o Regulatory Permitting (i.e. NPDES, USACE 401/404, Colorado Air Quality, Dewatering,

Denver Fire Department, Colorado Discharge Permit System, etc.), as required
o Refinement as may be needed of the CCD’s Material Management Plan (MMP), and

groundwater treatment designs, specific to the Livestock Center site
o Preliminary Parking Garage structural layout
o Preliminary structural steel layout
o Preliminary selections of major building systems and construction materials
o Preliminary renderings, elevations and outline specifications
o Identification of conveyance requirements
o Evaluation of Life Safety systems and building classification type
o Preliminary code analysis
o Comply with Design Review process (reference RFQ Attachment 9)
o Incorporation of potential campus-wide energy savings/sustainability/regeneration

measures
o Sustainability / LEED Charette
o Provide engineer’s cost estimate
o Review of the CM/GC’s opinion of cost
o Value Engineering (as required)

Task 3 – Schematic Design Deliverables (also refer to RFQ Attachment 9.E) 
1. Schematic Design documents
2. Outline Specifications
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3. Code Analysis
4. Environmental documents, as required
5. Engineer’s Cost Estimate
6. Review of CM/GC’s opinion of cost
7. Presentations to Program Partners, SADL and NWC Authority Board

Task 4: Design Development: The Design Team shall perform the following activities: 

o Illustrate and describe the refinement of the design of the Project, establishing the scope,
relationships, forms, size and appearance of the Project

o Program reconciliation
o Completed code analysis
o MEP equipment layout
o Reconciliation of potential campus-wide energy savings/sustainability/regeneration

measures
o Assist the City with the preparation of Special Conditions to supplement the City’s

Standard Specifications for Construction General Contract Conditions, 2011 Edition
o Provide engineer’s cost estimate
o Review and opinion of the CM/GC’s GMP
o Value Engineering (as required)

Task 4 – Design Development Deliverables (also refer to RFQ Attachment 9.E) 
1. Design Development documents (GMP set)
2. Final Program Report
3. Code Analysis
4. CM/GC Special Conditions
5. Engineer’s Cost Estimate
6. Review of CM/GC’s GMP
7. Presentations to Program Partners, SADL and NWC Authority Board

Task 5: Construction Documents: The Design Team shall perform the following activities: 

o Set forth in detail the requirements for construction of the Project
o Establish in detail the quality levels of materials and systems required for the Project
o Interior Design Services, including assistance with FFE selection and coordination

 Selection of finishes and color schedule (exterior and interior)
 Coordination, documentation and specification of new Furniture, Fixtures and

Equipment planned for the facility
o Establish building commissioning requirements
o Finalize Construction Technical Specifications
o Value Engineering (as required)

Task 5 – Construction Documents Deliverables (also refer to RFQ Attachment 9.E) 
1. Construction Documents (Issued for Construction set)
2. Technical Specifications
3. Material Options
4. Building commissioning requirements
5. Furniture, Fixtures, and Equipment Report

Task 6:  Construction Administration Services 
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o Review and respond to Request for Information (RFIs)
o Issue Supplemental Instructions (ASIs)
o Process CM/GC Submittals
o Review CM/GC proposed Change Orders
o Review CM/GC Payment Applications
o Observe the work in progress for conformance with the Contract Documents
o Provide guidance and assistance on Building Commissioning

Task 6 – Construction Administration Service Deliverables 

1. Responses to RFIs, ASIs, Submittals
2. Review and comment on CM/GC Change Orders and Payment Applications
3. Site Visit Reports

Task 7: Project Closeout 

o Prepare, track, and confirm completion of Punch List(s)
o Review requests for Substantial and Final Completion
o Prepare Record Drawings based upon CM/GC-provided As-Built Drawings

Task 7 – Project Closeout Deliverables 

1. Punchlist preparation and Punchlist Resolution Report
2. Designer Recommendation for Substantial and Final Completion
3. Record Drawings
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National Western Center 11/13/2019

Livestock Center COST PROPOSAL - Baseline

Prime Consultant:     

TASK 1:
Project 

Management Fee

TASK 2:
Programming 
Verification               

Fee

TASK 3:
Schematic Design                     

Fee

TASK 4:
Design Development 

Fee

TASK 5:
Construction 
Documents                                    

Fee

TASK 6:
Construction 

Administration 
Services Fee

TASK 7:
Project                 

Closeout                             
Fee TOTAL FEE

Percentage of 
Total Fee

M/WBE                                  
(Y / N) M/WBE %

Prime Consultant:

POPULOUS 500,000$                285,000$                420,000$                650,000$                1,150,000$             870,000$                40,000$                   3,915,000$             53% N 0%
Sub-Consultant Team Members:
ABO GROUP (Associate Architect) -$                         10,000$                   95,000$                   140,000$                268,000$                15,000$                   -$                         528,000$                7% Y 7%
AMBIENT ENERGY (LEED/Sustainability) -$                         2,891$                     48,376$                   21,148$                   33,042$                   44,955$                   -$                         150,412$                2% Y 2%
COREY ELECTRICAL (Electrical) -$                         7,500$                     25,500$                   40,500$                   46,500$                   27,000$                   -$                         147,000$                2% Y 2%
DIG Studio (Landscape) 10,060$                   16,160$                   24,590$                   29,390$                   11,990$                   3,310$                     95,500$                   1% Y 1%
HCL (Structural) -$                         -$                         35,000$                   75,000$                   120,000$                63,500$                   2,000$                     295,500$                4% Y 4%
HOWE (Code, ADA) -$                         -$                         15,840$                   64,870$                   52,370$                   8,420$                     -$                         141,500$                2% N 0%
K2 (Tele, LV, AV, Audio, Audio, Acoustical) -$                         11,900$                   83,160$                   109,815$                110,390$                72,765$                   4,050$                     392,080$                5% Y 5%
KLOK (MEP) -$                         17,500$                   59,500$                   94,500$                   108,500$                63,000$                   -$                         343,000$                5% Y 5%
MARTIN MARTIN (Civil, Survey) 6,140$                     14,030$                   25,100$                   47,620$                   43,700$                   20,600$                   1,650$                     158,840$                2% N 0%
MARTIN MARTIN (Structural) 8,000$                     3,000$                     35,000$                   75,000$                   120,000$                52,500$                   2,000$                     295,500$                4% N 0%
ME ENGINEERS (MEP, Security) -$                         30,000$                   102,000$                162,000$                186,000$                108,000$                -$                         588,000$                8% N 0%
RLB (Cost Estimating) -$                         31,972$                   70,323$                   104,254$                -$                         -$                         -$                         206,549$                3% N 0%
VERITAS (FP, FA) -$                         1,440$                     6,000$                     8,880$                     18,600$                   8,880$                     1,950$                     45,750$                   1% Y 1%
WC&P (Food Service) -$                         5,000$                     15,000$                   30,000$                   32,000$                   7,000$                     1,000$                     90,000$                   1% N 0%
YEH (Geotechnical) -$                         52,880$                   -$                         -$                         -$                         -$                         -$                         52,880$                   1% N 0%

-$                         -$                         -$                         -$                         -$                         -$                         -$                         -$                         0% N 0%
-$                         -$                         -$                         -$                         -$                         -$                         -$                         -$                         0% N 0%
-$                         -$                         -$                         -$                         -$                         -$                         -$                         -$                         0% N 0%
-$                         -$                         -$                         -$                         -$                         -$                         -$                         -$                         0% N 0%
-$                         -$                         -$                         -$                         -$                         -$                         -$                         -$                         0% N 0%
-$                         -$                         -$                         -$                         -$                         -$                         -$                         -$                         0% N 0%

SUBTOTAL 514,140$                483,173$                1,051,959$             1,648,177$             2,318,492$             1,373,610$             55,960$                   7,445,511$             100% 27%

Basic Services - Design Document Packages 5,000$                     7,500$                     5,000$                     7,500$                     5,000$                     5,000$                     35,000$                   0% N 0%
Reimbursable Expenses - Prime -$                         15,000$                   15,000$                   15,000$                   8,000$                     10,000$                   2,000$                     65,000$                   0% N 0%
Reimbursable Expenses - Subs (non M/WBE) -$                         1,125$                     3,400$                     6,750$                     6,250$                     3,800$                     525$                         21,850$                   0% N 0%
Reimbursable Expenses - Subs (M/WBE) -$                         325$                         650$                         1,250$                     1,250$                     1,250$                     225$                         4,950$                     0% Y 0%
Additional Services Allowance 400,000$                0%

GRAND TOTAL FEE 514,140$                504,623$                1,078,509$             1,676,177$             2,341,492$             1,393,660$             63,710$                   7,972,311$             100% 27%

FEE NOTES / CLARIFICATIONS

POPULOUS

ARCHITECTURAL / ENGINEERING FEE PROPOSAL TABULATION FORM

Consultant Name

FEE & PERCENTAGE DETAILS M/WBE
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Exhibit B 
Key Personnel /Rates/Fees
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KEY PERSONNEL for the NWC LIVESTOCK 
(project by firm) 

ABO 

AMBIENT 

COREY  

DIG STUDIO 

HCL 

HOWE 

K2 

KLOK 

MARTIN MARTIN 

ME ENGINEERS 

Ron Abo, Principal 
Jack Brinkley, Project Manager 

Linda Morrison, Project Manager 

Anne Stilson-Cope, Owner 
Alex Wolke, Principal, PE 
Craig Turner, Project Manager, PE 

Laurel Raines, Senior Principal  
Ryan Godderz, Senior Landscape Architect 

Jason Dahnke, Structural Manager 

Andrew Newman, Principal  
Ben Muscente, Associate Principal 

Ted Pyper, Principal (Acoustician) 
Kevin Hodgson, Principal (AV Designer) 
Brian King, Senior Consultant (Telecommunications) 
Ben Levison, Senior Consultant (Security Designer) 

Matt Heimerdinger, Project Manager (Mechanical) 
Damian Smith, Principal (Mechanical)  
Jessica Garcia, Project Manager (Electrical) 
Leif Rosenvold, Principal (Electrical)  

Tim Lack, Principal-in-Charge (Structural) 
Nicholas Ereckson, Associate (Structural) 

Scott Paling, Principal-in-Charge (Civil) 
Jane Aschermann, Associate (Civil) 
Jeff Sawarynski, Senior Principal 
Matt Edwards, Senior Associate 
Leonard Gurule, Senior Associate 
Cristin Johnson, Associate 
Korey Kirschenmann, Senior Associate 
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POPULOUS 

RLB 

VERITAS 

WC&P 

YEH 

Stewart Ervie, Senior Architect PIC 
Dan Sullivan, Senior Project Manager 
Michael Simonds, Senior Project Architect 
Robert Wade, Senior Project Designer 
Charlie Kolarik, Senior Project Architect 
Christine Wright, Senior Interior Designer 

Peter Knowles, Principal 
Jordan Miller, Cost Manager 

Kerry Madigan, Project Manager 

William Caruso, Principal-in-Charge 
Stephen Young, Design Principal 
Marcin Zmiejko, Project Manager 

John Tryba, Senior Project Manager Bob 
LaForce, Senior Engineer 
Hsing-Cheng Liu, Senior Engineer 
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Senior Principal $428

Senior Architect - PIC $343

Senior Project Manager $278

Senior Project Architect $278

Senior Project Designer $278

Architect $219

Project Manager $219

Project Architect $219

Project Designer $219

Architecture Designer III $171

Architecture Designer II $155

Architecture Designer I $134

Senior Interior Designer $242

Interior Designer $166

Interior Designer III $155

Interior Designer II $140

Interior Designer I $123

Member of senior management staff who oversees the project. 
This person will always be available should an issue arrise. 

 Manages the resources of the firm, our consultants and asso-
ciates to meet our contractual obligations. Reports to PIC.

Member of senior management staff who oversees the project.

Manages the PA and works with the designer to translate their 
vision into working drawings that can be bid and built.
Manages the PD, brings architectural form and detail to the 
project and addresses design issues issues.
Works with the designer to translate their vision into
working drawings that can be bid and built. 

Works with the designer to translate their vision into
working drawings that can be bid and built. 

 Manages the resources of the firm, our consultants and asso-
ciates to meet our contractual obligations. Reports to PIC.

Brings architectural form and detail to the project and 
addresses design issues issues.

Designs and brings architectural form and detail to the project. 

Designs and brings architectural form and detail to the project. 

Designs and brings architectural form and detail to the project. 

Manages interior design and works with other interior 
designers to come up with a vision and ensures it is executed. 
Works with other interior designers to come up with a vision 
and ensures it is executed. 
Reports to managing interior designers and works to execute 
the interiors vision. 
Reports to managing interior designers and works to execute 
the interiors vision. 
Reports to managing interior designers and works to execute 
the interiors vision. 

Senior Graphic Designer

Graphic Designer 

Graphic Designer II

Graphic Designer I

$183

$155

$140

$123

Administrative Assistant $123

Manages graphic design and works with other graphic 
designers to come up with a vision and ensures it is executed. 

Works with other graphic designers to come up with a vision 
and ensures it is executed. 
Reports to managing graphic designers and works to execute 
the graphics vision. 
Reports to managing graphic designers and works to execute 
the graphics vision. 

Supports architectural and design staff throughout the project.  

Populous, Inc. 

Varies

SUB-CONSULTANT TEAM MEMBERS

Firm Name: The Abo Group, Inc.

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide
additional sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal Contract Management, Design $215.80
Project Manager Project Management $200.99
Project Architect Design, Code Analysis, QA/QC $200.99
Designer Architectural Design, Programming $104.96
Senior BIM Specialist BIM, Project Coordination, CA $108.82
Project Coordinator Design, Project Coordination $98.09
Administrative Asst. General Administrative Support $141.28
Accountant Project Controls and Accounting $148.80

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 3.52

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone
costs. Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in
advance by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by the
City. Reproduction of submittals requested by the City including such items as end-of-phase reports,
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost.

Specifications Writer

Intern Supports architectural and design staff throughout the project.  

Prepares technical specifications for the project $219

$75

Varies

Key Personnel Rates
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SUB-CONSULTANT TEAM MEMBERS

Firm Name: The Abo Group, Inc.

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide
additional sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal Contract Management, Design $215.80
Project Manager Project Management $200.99
Project Architect Design, Code Analysis, QA/QC $200.99
Designer Architectural Design, Programming $104.96
Senior BIM Specialist BIM, Project Coordination, CA $108.82
Project Coordinator Design, Project Coordination $98.09
Administrative Asst. General Administrative Support $141.28
Accountant Project Controls and Accounting $148.80

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 3.52

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone
costs. Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in
advance by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by the
City. Reproduction of submittals requested by the City including such items as end-of-phase reports,
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost.
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Attachment 2

SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).  Provide 
additional sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone
costs.  Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if
approved in advance by Project Manager.  Such costs are, in all such instances, included in the hourly 
rates paid by the City.  Reproduction of submittals requested by the City including such items as end-of-
phase reports, drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly 
rates, and will be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost. 

Ambient Energy, Inc.

Principal

Project Manager

Senior Building Performance 
Engineer

Building Performance Engineer

Sustainability Consultant

Administrative Assistant

Leads, coordinates and reviews all deliverable from the Team 
throughout the project as needed. Client point of contact.
Manages tasks to fee, writes proposals, manages staff. Client 
interface. Trains and mentors staff. Prepares billing.
Energy modeling, daylight analysis, whole-building life-
cycle analysis, software, energy audits.
Energy modeling, daylight analysis, whole-building life-
cycle analysis, software, energy audits.
Facitlates sustainabilty charrettes, sustainability 
facilitation, GHG calculations.
Ability to provide as needed project support to teams, billing 
coordinator, travel coordinator.

$243

$210

$156

$145

$140

$80

287.22%

SUB-CONSULTANT TEAM MEMBERS

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).  Provide 
additional sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs.  Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in 
advance by Project Manager.  Such costs are, in all such instances, included in the hourly rates paid by the
City.  Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost.

Howe Engineers Inc

Principal/Partner

Associate Principal

Assoc Eng/Consultant

FP Consultant

FP Designer

Oversight of Code Compliance Plan

Management of Internal Plan & Doc

Senior Engineer  Create Construction Doc, LS Drawings

Create/Modify production drawings

Draft internal Doc. & Designs

Review/revise internal Doc & Designs

$235

$220

$175

$160

$145

$110

2.64
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SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).  Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr.

 

  

  

 

  

 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs.  Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in 
advance by Project Manager.  Such costs are, in all such instances, included in the hourly rates paid by the 
City.  Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost.

Howe Engineers Inc

Principal/Partner

Associate Principal

Assoc Eng/Consultant

FP Consultant

FP Designer

Oversight of Code Compliance Plan

Management of Internal Plan & Doc

Senior Engineer  Create Construction Doc, LS Drawings

Create/Modify production drawings

Draft internal Doc. & Designs

Review/revise internal Doc & Designs

$235

$220

$175

$160

$145

$110

2.64
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SUB-CONSULTANT TEAM MEMBERS

Firm Name:  ____________________________________

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).  Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr.

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs.  Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance 
by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by the 
City. Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost.

Owner/Principal Contract negotiation and project oversight $195.00

Professional Engineer QA/QC, review and stamping of drawings $170.00

Project Manager Project management, design and coordination $145.00

Project Engineer Project management, design and coordiantion $135.00

CAD/Drafter AutoCAD production and support $110.00

BIM/Revit Specialist BIM management and Revit support $135.00

Revit Specialist Revit production and support $125.00

Administrative Administrative support for projects $75.00

Corey Electrical Engineering, Inc.

DocuSign Envelope ID: 265DDD53-B857-48B4-8CA8-A1E7D1E89DCC



SUB - CONSULTANT TEAM MEMBERS 

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).  Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs.  Reproduction, if requested by the City, shall be reimbursed at actual cost if approved in advance by 
Project Manager.  Such costs are, in all such instances, included in the hourly rates paid by the 
City.  Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost.  

Sr. Principal contracting, design lead, oversee project delivery $200.00

Principal contracting, design lead, oversee project delivery $160.00

Sr. Landscape Architect Task order project / team mgmt; oversee deliverables $130.00
Associate Landscape 
Architect Project landscape architect $115.00

Designer II Landscape design; graphic design $100.00

Designer I Landscape design; graphic design $ 90.00

3.0

Dig Studio

Irrigation Principal Contracting, irrigation design lead, oversee project delivery $135.00

Irrigation Project Manager Task order project / team mgmt; oversee deliverables $110.00

Irrigation Designer Irrigation design and drawing production $ 95.00

DocuSign Envelope ID: 265DDD53-B857-48B4-8CA8-A1E7D1E89DCC



SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).  Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

   

   

   

  

  

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs.  Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in 
advance by Project Manager.  Such costs are, in all such instances, included in the hourly rates paid by the 
City.  Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost.  

K2 Audio, LLC

Principal Project management, design work             $170
Sr. Consultant Project mgt, design work         $135
Consultant Design, drafting, measurements $120
Sr. Designer Drafting, minimal design, gen'l support        $95
Designer Drafting and general support  $85

1.79
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SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).  Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs.  Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in 
advance by Project Manager.  Such costs are, in all such instances, included in the hourly rates paid by the 
City.  Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost.  

KLOK Group, LLC

Principal Overall management of project design and delivery $230/Hr.

Project Manager Day-to-day oversight and communication $170/Hr.

Project Engineer Design of mechanical, plumbing & electrical systems $150/Hr.

Designer Design of mechanical, plumbing & electrical systems $140/Hr.

CAD Operator Drafting support $120/Hr.

Administrative Administrative support $100/Hr.

2.75
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Appended Materials

SUB-CONSULTANT TEAM MEMBERS

Firm Name:  

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: .

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by 
Project Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record drawing 
reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible expense 
and will be reimbursed at actual cost. 

HCL Engineering & Surveying

Principal Project Oversight 225.00

Civil Manager Project and Task Management 160.00

Structural Manager Project and Task Management 160.00

Senior Project Engineer 135.00

Project Engineer Design Tasks

Design Tasks

125.00

Municipal Manager Project and Task Management 190.00

Design Engineer II Design Tasks 110.00

Design Engineer I Design Tasks 100.00

Senior CAD Technician 110.00CAD

CAD Technician CAD 90.00

Administrative Administrative Tasks 50.00

2.96

$255.00

$180.00

$180.00

$155.00
$140.00

$60.00

$215.00

$125.00

$115.00

$125.00

$100.00
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Attachment 2 Page 21

SUB-CONSULTANT TEAM MEMBERS

Firm Name:  

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, 
and their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). 
Provide additional sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: .

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or 
telephone costs. Reproduction and travel costs, if requested by the City, shall be reimbursed at actual 
cost if approved in advance by Project Manager. Such costs are, in all such instances, included in the 
hourly rates paid by the City. Reproduction of submittals requested by the City including such items 
as end-of-phase reports, drawings, bid documents, record drawing reproducibles, etc. are not 
included in the hourly rates, and will be itemized as a not-to-exceed reproducible expense and will 
be reimbursed at actual cost. 

Martin/Martin, Inc. 

Principal-in-Charge $215.00

$165.00
$140.00

$120.00

$115.00

Engineer-in-Training II

Technician III

Project Engineer

Senior Project Engineer

Associate $185.00

Principal in Charge, technical expertise, manage technical team, 
quality control, and review of contract documents.
Manage civil production team, manage required civil 
entitlements, and assist with quality control systems.
Manage production team, coordination of work both in and out of 
house, design and review of construction documents, and QA/QC
Design calculations, coordination of work both in and out of 
house, design and review of construction documents, and QA/QC.

Professional Engineer Design calculations, report writing, field observations, design and 
review of construction documents, and assistance with QA/QC. $130.00

Design calculations, report writing, field observations, and 
assistance with design of construction documents.

Engineer-in-Training I

Design calculations, report writing, field observations, assistance 
with design of construction documents, and QA/QC

$110.00
Creation of design models, management of file transfers both in 
and out of house, and assistance with QA/QC.

Technician I $100.00Redline drafting, assistance with sheet setup, and conformation to 
modeling and drafting standards.

Technician II Drafting, assistance with project setup for construction 
documents, modeling and drafting standards, and QA/QC. $100.00

Administrative Staff $85.00Clerical duties, administrative requests, organize meetings, 
taking minutes, assist in substantiation documentation.  

3.00
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$255

$225

$210
$195

$180

$150

$140

$110

$105
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Attachment 2 

SUB-CONSULTANT TEAM MEMBERS 

Firm Name:   Veritas Fire Engineering Inc.

Title/Classification Responsibilities Rate/Hr.

Project Manager Managerial $142.49 

Sr. Fire Protection 
Engineer Technical Supervisory and Lead Engineer $142.49 

Fire Protection Engineer General Fire Protection Engineering and Design $ 86.59 

Sr. Engineering 
Technician Supervisory and Lead Fire Protection Design $ 98.64 

Engineering Technician Fire Protection Design $ 63.78 

Administrative Clerical Support $ 78.56 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 2.3281. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs.  Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in 
advance by Project Manager.  Such costs are, in all such instances, included in the hourly rates paid by the 
City.  Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost.  
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SUB-CONSULTANT TEAM MEMBERS
Firm Name: Yeh and Associates, Inc.

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).

Title/Classification Responsibilities Rate/Hr.
Principal Ensure project receives all needed support.  Review schedule, budget. $185

Senior Project Manager Responsible for day to day management of project. $170

Senior Project Specialist Technical expert, performing investigations and preparing reports $155

Project Manager Responsible for day to day management of limited scope projects. $145

Sr. Engineer/Geologist Performs engineering/geological investigations. $125

Project Engineer/Geologist Performs investigations, prepares reports. $105

Staff Engineer/Geologist Performs calculations, sketches, checks drawings supplied by others. $85

Engineer/Geologist Intern Supports more senior geologists in investigations and evaluations. $60

Construction Project Manager Performs construction inspection, submits daily reports, reviews specs. $135

Construction Observer III Inspects construction, submits daily field reports. $115

Construction Observer II Inspects construction, write field reports. $102

Construction Observer I Provide construction inspection services, write field reports. $90
Technician Leader or
Supervisor Conducts tests on soils, concrete, asphalt.  Is fully certified. $115

Laboratory Supervisor Organizes and oversees all lab activities for materials testing. $95

Technician III Tests asphalt, concrete, aggregate, and soils. Trains entry level technicians. $80

Technician II Samples and tests asphalt, concrete, aggregate, and soils. $65

Technician I Samples and tests asphalt, concrete, aggregate, and soils. $52

CAD Designer Prepares conceptual studies and designs. $115

CAD Technician Assists in preparing CAD designs. $70

Administrative Assistant Composes and types correspondence; maintains file system. $70

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 2.83
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SUB-CONSULTANT TEAM MEMBERS 
Firm Name:    Yeh and Associates, Inc. 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). 

Title/Classification Responsibilities Rate/Hr. 
Principal Ensure project receives all needed support.  Review schedule, budget. $185 

Senior Project Manager Responsible for day to day management of project. $170 

Senior Project Specialist Technical expert, performing investigations and preparing reports $155 

Project Manager Responsible for day to day management of limited scope projects. $145 

Sr. Engineer/Geologist Performs engineering/geological investigations. $125 

Project Engineer/Geologist Performs investigations, prepares reports. $105 

Staff Engineer/Geologist Performs calculations, sketches, checks drawings supplied by others. $85 

Engineer/Geologist Intern Supports more senior geologists in investigations and evaluations. $60 

Construction Project Manager Performs construction inspection, submits daily reports, reviews specs. $135 

Construction Observer III Inspects construction, submits daily field reports. $115 

Construction Observer II Inspects construction, write field reports. $102 

Construction Observer I Provide construction inspection services, write field reports. $90 
Technician Leader or 
Supervisor Conducts tests on soils, concrete, asphalt.  Is fully certified. $115 

Laboratory Supervisor Organizes and oversees all lab activities for materials testing. $95 

Technician III Tests asphalt, concrete, aggregate, and soils. Trains entry level technicians. $80 

Technician II Samples and tests asphalt, concrete, aggregate, and soils. $65 

Technician I Samples and tests asphalt, concrete, aggregate, and soils. $52 

CAD Designer Prepares conceptual studies and designs. $115 

CAD Technician Assists in preparing CAD designs. $70 

Administrative Assistant Composes and types correspondence; maintains file system. $70 

$195$195

$173

$163

$147

$126

$110

$89

$63

$142

$120

$105

$89

$110

$100

$84

$68

$55

$120

$74

$68

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 2.83. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs.  Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in 
advance by Project Manager.  Such costs are, in all such instances, included in the hourly rates paid by the 
City.  Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost.  
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SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).  Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs.  Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in 
advance by Project Manager.  Such costs are, in all such instances, included in the hourly rates paid by the 
City.  Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost.  

Rider Levett Bucknall

Principal-in-Charge

Senior Project Manager/Scheduler

Associate

Senior Cost Manager

Cost Manager

Administrative Support

Principal-in-Charge, project team management

Scheduling

Cost estimating

Cost estimating

Cost estimating

Administrative tasks

3.11

$239.00

$205.00

$187.00

$154.00

$148.00

$72.00
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Exhibit C 
Acord Insurance Certificate 
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INSR ADDL SUBR
LTR INSR WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

COMMERCIAL GENERAL LIABILITY

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

INSURER(S) AFFORDING COVERAGE NAIC #

Y / N

N / A
(Mandatory in NH)

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

EACH OCCURRENCE $
DAMAGE TO RENTED

$PREMISES (Ea occurrence)CLAIMS-MADE OCCUR

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $GEN'L AGGREGATE LIMIT APPLIES PER:

PRODUCTS - COMP/OP AGG $

$

PRO-

OTHER:

LOCJECT

COMBINED SINGLE LIMIT
$(Ea accident)

BODILY INJURY (Per person) $ANY AUTO
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

AUTOS ONLY
HIRED PROPERTY DAMAGE $

AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

POLICY

NON-OWNED

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION   DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE   WITH   THE   POLICY   PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW  HAVE BEEN ISSUED  TO THE  INSURED  NAMED ABOVE  FOR THE  POLICY PERIOD
INDICATED.   NOTWITHSTANDING  ANY   REQUIREMENT,  TERM  OR  CONDITION OF  ANY  CONTRACT OR  OTHER  DOCUMENT  WITH  RESPECT  TO  WHICH  THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,   THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN  IS  SUBJECT  TO  ALL  THE  TERMS,
EXCLUSIONS  AND  CONDITIONS  OF  SUCH  POLICIES.   LIMITS  SHOWN  MAY  HAVE  BEEN  REDUCED  BY  PAID  CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

ACORDTM CERTIFICATE OF LIABILITY INSURANCE

Valley Forge Insurance Co

The Continental Insurance Company

Syndicate 2623/623 at Lloyd's

Continental Casualty Company

12/26/2019

Greyling Ins. Brokerage/EPIC
3780 Mansell Road, Suite 370
Alpharetta, GA  30022

Jerry Noyola
770-552-4225 866-550-4082

jerry.noyola@greyling.com

Populous, Inc.
4800 Main Street, Suite 300
Kansas City, MO  64112

20508
35289

20443

19-20

A X
X

X

6079851818 12/31/2019 12/31/2020 1,000,000
500,000
15,000
1,000,000
2,000,000
2,000,000

D
X

X X

6043636267 12/31/2019 12/31/2020 1,000,000

B
X

X

X 10,000

6045480258 12/31/2019 12/31/2020 5,000,000
5,000,000

C Professional Liab B0146LDUSA1904578 12/31/2019 12/31/2020 Per Claim $1,000,000
Aggregate $1,000,000

Re: National Western Equestrian Center and Parking Garage Design Contract.
As required by written contract, the City and County of Denver, its Elected and 
Appointed Officials, Employees and Volunteers are included as Additional Insured with regards to the
Commercial General Liability and Automobile Liability ONLY.
Waiver of Subrogation is applicable where required by written contract & allowed by law.
(See Attached Descriptions)

City and County of Denver
Executive Director of Mayor's Office
of the National Western Center
201 West Colfax Ave, Dept. 205
Denver, CO  80202

1 of 2
#S1912630/M1907952

POPUGROUClient#: 25424

JNOY1
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ACE3R13 CERTIFICATE OF LIABILITY INSURANCE

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer riqhts to the certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT
Marsh USA Inc. NAME:

PHONE FAX
One Towne Square Suite 1100 lA/C. No. ExtI: (NC, Not:
Southteld, MI 48076 E-MAIL

ADDRESS:Attn: DetroitGroupCapUve.CertRequestmarsh.com
INSURER(S) AFFORDING COVERAGE NAIC #

CN102638122--WC-19-20 INSURER A: New Hampshire Insurance Company 23841
INSURED INSURER B: National Union Fire Ins Co Pittsburgh PA 19445Populous, Inc.

4800 Main Street, Suite 300 INSURER C:
Kansas City, MO 64112

INSURER D:

INSURER E:

INSURER F:

COVERAGES CERTIFICATE NUMBER: CHI-009390137.01 REVISION NUMBER: 2
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ifi0W ADDL SUBR POLICY EFF POLICY EXP
LTR TYPE OF INSURANCE WYQ POLICY NUMBER tMM/DDIYYYYI ‘MMIDD/YYYYI LIMITS

GENERAL LIABILITY EACH OCCURRENCE $
DAMAGE TO RENTED

CLAIMS-MADE OCCUR PREMISES lEa occurrence) $
MED EXP (Any one person) $
PERSONAL & ADV INJURY $

N’L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
I PRO- E1 LOC PRODUCTS-COMP/OPAGG SPOLICY

‘ JECT

LOTHER: — —
. S

COMBINED SINGLE LIMIT sAUTOMOBILE LIABILITY
,—.

,Ja accident)
ANY AUTO ‘ BODILY INJURY )Per person) S
OWNED SCHEDULED BODILY INJURY )Per accident) SAUTOS ONLY AUTOS
HIRED I NON-OWNED PROPERTY DAMAGE $AUTOS ONLY AUTOS ONLY — — {er accident)

UMBRELLA LIAB H OCCUR EACH OCCURRENCE S
EXCESS LIAB CLAIMS-MADE AGGREGATE $

DED RETENTIONS — — $
A WORKERSCOMPENSATION WC080756254(AOS) 03/01)2019 J3/01/2020 x PER I I 0TH-

AND EMPLOYERS’ LIABILITY I STATUTE I ER
B ANYPROPRIETOR/PARTNER/EXECUTIVE

Y/ N WC080756255(CA) 03/01)2019 03/01)2020
EL. EACH ACCIDENT $ 1,000,000

OFFICER/MEMBEREXCLUOED? NI A
(Does not apply to ND,OH,WA,WY, E L DISEASE - EA EMPLOYEE $ 1,000,000IMandatory in NH)

II yes, describe under Puerto Rico, or the Virgin Islands) EL DISEASE - POLICY LIMIT $ 1,000,000DESCRIPTION OF OPERATIONS below — —

DESCRIPTION OF OPERATIONS/LOCATIONS! VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is requiredl
Re: National Western Livestock Center
As respects WC, a Waiver of Subrogalion is applicable in favor of the Certificate Holder as required by wntlert contract or agreement.

CERTIFICATE HOLDER CANCELLATION

City and County of Denver SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
Execubve Director of Mayor’s Office of the National Western Center THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
201 West Colfax Avenue, Dept. 205 ACCORDANCE WITH THE POLICY PROVISIONS.
Denver, CO 80202

AUTHORIZED REPRESENTATIVE
of Marsh USA Inc.

John C Hurley

DATE (MMIDDIYYYYI

10/22/2019
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