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N O T I C E     TO     A P P A R E N T     L O W     B I D D E R 
 
Sturgeon Electric Company, Inc. 
12150 East 112th Avenue 
Henderson, CO 80640 
 
The EXECUTIVE DIRECTOR OF THE DEPARTMENT OF TRANSPORTATION & 
INFRASTRUCTURE has considered the Bids submitted on December 19, 2019, for work to be done and 
materials to be furnished in and for: 
 

CONTRACT 201952606  - Yale Station Pedestrian Safety  
 

as set forth in detail in the Contract Documents for the City and County of Denver, Colorado.  It appears 
that your Bid is fair, equitable, and to the best interest of the City and County; therefore, said Bid is hereby 
accepted at the bid price contained herein, subject to the approval and execution of the Contract Documents 
by the City in accordance with the Charter of the City and County of Denver, and to your furnishing the 
items specified below.  The award is based on the total bid items: Seventy-One (71) bid items (201-00000 
through 700-70589) the total estimated cost thereof being: Five Hundred Twenty-Eight Thousand Six 
Hundred Seventy-Six Dollars and Fifty Cents ($528,676.50). 
 
It will be necessary for you to appear forthwith at the office of the Department of Transportation & 
Infrastructure, Contract Administration, 201 W. Colfax Ave., Dept. 614, Denver, Colorado 80202, to 
receive the said Contract Documents, execute the same and return them to the Department of Transportation 
& Infrastructure, Contract Administration within the time limit set forth in the Bid Package Documents. 
 
In accordance with the requirements set forth in the Contract Documents, you are required to furnish the 
following documents: 
 
a. Insurance Certificates:  General Liability and Automotive Liability, Workman’s Compensation and 

Employer Liability;  
b. Payment and Performance Bond along with One original Power of Attorney relative to Performance 

and/or Payment Bond; and, 
 
All construction Contracts made and entered into by the City and County of Denver are subject to 
Affirmative Action and Equal Opportunity Rules and Regulations, as adopted by the Manager of the 
Department of Transportation & Infrastructure, and each contract requiring payment by the City of one-
half million dollars ($500,000.00) or more shall first be approved by the City Council acting by ordinance 
and in accordance with Section 3.2.6 of the Charter of the City and County of Denver. 
 
Prior to issuance of Notice to Proceed, all Equal Opportunity requirements must be completed.  Additional 
information may be obtained by contacting the Director of Contract Compliance at (720-913-1700). 
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m’ DENVER
THE MILE HIGH CITY

This Checklist is provided solelyfor the assistance ofthe bidders,
and need not be returned by Bidders with your BID FORM PA CKA GE.

BIDDER’S CHECKLIST

These forms comprise the Bid Form and Submittal Package. Designated forms must be completed and turned in at the time of
Bid Opening. Bidders should refer to the Contract Documents, particularly the Instructions to Bidders, accompanying this
package, in completing these forms.

FORM! COMMENTS COMPLETE
PAGE NO.

BF-4 — BF-5 a.) Legal name, address, Acknowledgment signature and
attestation (if required.)

BF-6+ a.) Fill in individual bid item dollars and totals in Numerical Ii
figures only

b.) Complete all blanks
c.) Legal name required

BF-7 a.) Write out bid total or bid totals in words and figures in the [2
blank form space(s) provided

b.) Calculate Textura® Construction Payment Management
System Fee from chart on pg. BF-3 and write fee in the space
provided

BF-8 a.) List all subcontractors who are performing work on this
project

BF-9 — BF-lO a.) Fully complete List of Proposed Minority/Women Business l3’
Enterprise Bidders, Subcontractors, Suppliers, Manufacturers, or
Brokers — check appropriate boxes.

BF-1 I a.) Complete all blanks
b.) If Addenda have been issued, complete bottom section.

BF-1 2 a.) Complete appropriate sections - signature(s) required.
b.) If corporation, then corporate seal required.

BF-I 3 a.) Fully complete Commitment to Participation IIl
BF-16 a.) If applicable, fully complete Joint Venture Affidavit D

(Submit 10 days prior to Bid Opening date)
BF-17 — BF-19 a.) If applicable, fully complete Joint Venture Eligibility Form D

(Submit 10 days prior to Bid Opening date)
BF-20 a.) Fill in all Bid Bond blanks EIY

b.) Signatures required
c.) Corporate Seal if required
d.) Dated
e.) Attach Surety Agents Power of Attorney
or
Certified or cashier’s check made out to the Manager of Revenue
referencing Bidder’s Company and Contract Number.

BF-21- BF-24 a.) Each bidder, as a condition of responsiveness to this
solicitation, shall complete and return the “Diversity and
Inclusiveness in City Solicitations Information Request
Form” with their Bid.

Contract No. 201952606 BF - 2 November 19, 2019
Yale Station Ped Safety
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Textura ® Construction Payment Management System (“Textura”) 
Bidder recognizes and agrees that it shall be required to use the Textura® Construction Payment Management System 
(“Textura”) for this Project to request payment from the City and to pay subcontractors. All certified subcontractors or suppliers 
who are listed for participation towards any assigned program goal must be paid via Textura. All fees associated with Textura are 
to be paid by the bidder for billings for work performed.  Bidders are required, when preparing a bid, to enter the price of 
Textura on the line provided for the service.  The fee is all inclusive of all subcontractor, project and subscription fees associated 
with Textura.  The bidder will calculate the fee based on their total bid (not including any alternates, if applicable) and the table 
below, and then include it on the line item provided in the bid form labeled “Textura® Construction Payment Management 
System Fee”.  This expense becomes part of the contract and billable to the City.  All costs including, but not limited to, costs 
associated with training, entering data, and/or utilizing Textura other than the Textura Construction Payment Management 
System Fee are overhead and shall not be reimbursed by the City. Bidder will be responsible for any tax on the Textura fee.  As 
with other taxes, the City will not reimburse bidder for this cost and therefore this cost should be included in bidder’s bid. 
Textura will invoice the awarded bidder directly. 
 

Project Value Project Fee 
 (GC + Sub Usage) 

$100,000 – 249,999.99 $780  

$250,000 - $499,999.99 $1,625 

$500,000 - $999,999.99 $3,250  

$1,000,000 - $2,999,999.99 $5,850  

$3,000,000 - $4,999,999.99 $9,100  

$5,000,000 - $9,999,999.99 $12,220  

$10,000,000 - $19,999,999.99 $20,345  

$20,000,000 - $49,999,999.99 $32,500  

$50,000,000 - $99,999,999.99 $48,750  

$100,000,000 - $199,999,999.99 $69,095  

$200,000,000 - $299,999,999.99 $85,345  

$300,000,000 - $399,999,999.99 $109,720  

$400,000,000 - $499,999,999.99 $142,220  

$500,000,000 - $999,999,999.99 $162,500  

$1,000,000,000 - $1,999,999,999.99 $345,345  

$2,000,000,000 - $4,999,999,999.99 $650,000  

$5,000,000,000 - $9,999,999,999.99 $1,015,625  

$10,000,000,000 or greater $1,503,125  

 
For more information: 
 
http://www.denvergov.org/content/denvergov/en/contract-administration/bidding-process.html 
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CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS

BID FORM AND SUBMITTAL PACKAGE ACKNOWLEDGMENT

CONTRACT NO. 201952606

YALE STATION PEDESTRIAN SAFETY

BIDDER: Sturgeon Electric Company, Inc.
(Legal Name per Colorado Secretary of State)

ADDRESS: 12150 East 112th Avenue

Henderson, CO. 80640

CONTACT PERSON FOR ALL MAT[ERS RELATING TO THIS DOCUMENT:

NAME: Timothy McGinn TITLE: Estimator

EMAIL: tmcginnmyrgroup.com PHONE NUMBER: 720-601-8666

The undersigned bidder states that the undersigned bidder has received and had an opportunity to fully and thoroughly
examine a complete set of the Contract Documents for Contract No. 201952606, Yale Station Pedestrian Safety, made
available to the undersigned bidder pursuant to Notice of Invitation for Bids dated November 19, 2019.

The undersigned bidder acknowledges that a complete and final set of the Contract Documents for the referenced
Project, the components of which are identified below, are bound and maintained as the record set of Contract Documents by the
Contract Administration Division of the Department of Public Works and that this Record Set is available for examination by the
undersigned bidder.

The undersigned bidder, having thoroughly examined each of the components identified below and contained in
Contract Documents, HEREBY SUBMITS THIS BID FORM AND SUBMITTAL PACKAGE, fully understanding that the
Contract Documents, as defined in Paragraph 1 of the contract, including this executed Bid Form and Submittal Package,
constitute all of the terms, conditions and requirements upon which this submission is based and further understanding that, by
submission of this Bid Form and Submittal Package, the City shall rely on the representations and commitments of the
undersigned bidder contained herein.

The following completed documents comprising this Bid Form and Submittal Package will be included with and, by
this reference, are expressly incorporated into the Contract Documents specified at Paragraph I of the Contract:

Bid Form and Submittal Package Acknowledgment Form
Bid Form
List of Proposed Minority/Women Owned Business Enterprise(s)
Commitment to Minority/Women Owned Business Enterprise Participation
Minority/Women Owned Business Enterprise(s) of Intent
Joint Venture Affidavit (if applicable)
Joint Venture Eligibility Form (if applicable)
Bid Bond
Certificate of Insurance

Contract No. 201952606 BF - 4 November 19, 2019
Yale Station Ped Safety
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The following designated documents constitute that portion of the Contract Documents made available by the Notice of
Invitation for Bids, but not included in the Bid Form and Submittal Package:

Notice of Invitation for Bids
Instructions to Bidders
Addenda (as applicable)
Equal Employment Opportunity Provisions (Appendix A and Appendix F)
Contract Form
General Contract Conditions
Special Contract Conditions
Performance and Payment Bond
Notice to Apparent Low Bidder
Notice to Proceed
Contractor’s Certification of Payment Form
Final/Partial Lien Release Form
Final Receipt
Change Orders (as applicable)
Federal Requirements (as applicable)
Prevailing Wage Rate Schedule(s)
Technical Specifications
Contract Drawings
Accepted Shop Drawings

The undersigned bidder expressly assumes responsibility for the complete contents of these designated documents as
bound together with the Bid Form and Submittal Package submitted herewith and designated the Contract Documents.

IN WITNESS WHEREOF, the undersigned bidder has signed personally or by duly authorized officer or agent and duly attested.

BIDDER: Sturgeon Electric Company, Inc. ATTEST:

Ti C: Vice President, CO Traffic [SEAL]

Contract No. 201952606 BF - 5 November 19, 2019
Yale Station Ped Safety
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CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS

BID FORM

CONTRACT NO. 201952606
YALE STATION PEDESTRIAN SAFETY

BIDDER Sturgeon Electric Company, Inc.

(Legal Name per Colorado Secretary of State)

TO: The Manager of Public Works
City and County of Denver
do Contract Administration
201 West Colfax, Dept. 614
Denver, Colorado 80202

The Undersigned Bidder, having examined the plans, technical specifications, and remainder of the proposed Contract
Documents as designated and enumerated in the General and Special Contract Conditions and any and all addenda thereto;
having investigated the location of and conditions affecting the proposed Work; and being acquainted with and fully
understanding the extent and character of the Work covered by this bid, and all factors and conditions affecting or which may be
affected by Work, HEREBY SUBMITS THIS BID, pursuant to an advertisement of a Notice of Invitation for Bids as published
on November 19, 2019, to furnish all required materials, tools, appliances, equipment and plant; to perform all necessary labor
and to undertake and complete: Contract No. 201952606, Yale Station Pedestrian Safety, in Denver, Colorado, in full
accordance with and conformity to the Plans, Technical Specifications, and Contract Documents hereto attached or by reference
made a part hereof; at and for the following price(s) set forth on this Bid Form.

The following documents, which taken as a whole constitute the Contract Documents for this Project, and which are incorporated
herein, by reference, were made available to the Bidder as provided in the Advertisement of Notice of Invitation for Bids, were
received by the bidder, and form the basis for this bid:

Advertisement ofNotice ofInvitation for Bids
Instructions to Bidders
Commitment to M/WBE Particpatioiz
Article IlL Divisions 1 and 3 of Chapter 28, D.R.M.C.
Bid Bond
Addenda (as applicable)
Equal Employment Opportunity Provisions (Appendix A and AppendL* F)
Bid Form
Contract Form
General Contract Conditions
Special Contract Conditions
Pe,formance and Payment Bond
Notice to Apparent Low Bidder
Notice to Proceed
Con tractor ‘s CertfIcation ofPayment Form
Final/Partial Lien Release Form
Final Receipt
Change Orde, (as applicable)
Federal Requirements (as applicable)
Prevailing Wage Rate Schedule(s
Technical Specflcations
Contract Drawing
Accepted Shop Drawings
Certficate ofInsurance

Contract No. 201952606 BF - 6 November 19, 2019
Yale Station Ped Safety
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Estimated
Item No. Description and Price . Estimated Cost

Quantity

20 1-00000 Clearing and Grubbing at the unit price 1 LS $ 3,450.00

of $ 3,450.00 per LUMP SUM

202-00195 Removal of Median Cover at the unit 2 SY $ 308.00

price of $ 1 54.00 per SQUARE
YARD

202-00200 Removal of Sidewalk at the unit price of 17 SY $1,139.00

$67.00 per SQUARE YARD

202-00203 Removal of Curb and Gutter at the unit 39 LF $ 2,613.00

price of $67.00 per LINEAR
FOOT

202-00206 Removal of Concrete Curb Ramp at the 5 SY $ 770.00

unit price of $ 154.00 per
SQUARE YARD

202-00220 Removal of Asphalt Mat at the unit price 56 sy $ 10,136.00

of$ 181.00 per SQUARE YARD

202-00240 Removal of Asphalt Mat (Planing) at the 276 sY $ 4,968.00

unit price of $18.00 per
SQUARE YARD

202-00250 Removal of Pavement Marking at the 1,041 SF $ 6,246.00

unit price of $ 6.00 per
SQUARE FOOT

203-00100 Muck Excavation at the unit price of 10 CY $ 1,510.00

$151.00 per CUBIC YARD

202-00810 Removal of Ground Sign at the unit price 1 EA $ 265.00

of $ 265.00 per EACH

203-0 1597 Potholing at the unit price of 75 HR $ 22,500.00

$ 300.00 per HOUR

203-02330 Laborer at the unit price of 40 HR $ 3,880.00

$97.00 per HOUR

Contract No. 201952606 BF-6.1 December 9, 2019
Yale Station Ped Safety Addendum #2
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Estimated
Item No. Description and Price . Estimated Cost

Quantity

208-00035 Aggregate Bag at the unit price of 30 LF $ 525.00

$17.50 per LINEAR FOOT

208-00045 Concrete Washout Structure at the unit 1 EA $ 95000

price of $ 950.00 per EACH

208-00051 Storm Drain Inlet Protection (Type 1) at 3 LF $ 327.00

the unit price of $ 109.00 per
LINEAR FOOT

208-00205 Erosion Control Supervisor at the unit 40 HR $ 4,440.00

priceof$111.00 perHOUR

2 10-00861 Reset Wiring - Fiber Optic at the unit I LS $ 5,500.00

price of $ 5,500.00 per LUMP SUM

2 10-04010 Adjust Manhole at the unit price of 1 EA $ 2,400.00

$ 2,400.00 per EACH

2 14-00000 Landscape Maintenance at the unit price I LS $ 5,500.00

of $ 5,500.00 per LUMP SUM

214-00145 Plant Protect Fence at the unit price of 60 LF $ 630.00

$10.50 per LINEAR FOOT

304-06007 Aggregate Base Course (Class 6) at the 10 CY $ 2,200.00

unit price of $ 220.00 per CUBIC
YARD

403-0072 1 Hot Mix Asphalt (Patching) (Asphalt) at 56 SY $ 22,120.00

the unit price of $ 395.00 per
SQUARE YARD

403-3474 1 Hot Mix Asphalt (Grading SX) (75) (PG 40 TON $ 21,000.00

64-22) at the unit price of
$ 525.00 per TON

412-00190 Concrete Pavement (Patching) at the unit 6 SY $ 1,446.00

price of $ 241.00 per SQUARE
YARD

Contract No. 201952606 BF-6.2 December 9, 2019
Yale Station Ped Safety Addendum #2
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Estimated
Item No. Description and Price . Estimated Cost

Quantity

4 12-00600 Concrete Pavement (6 Inch) at the unit 3 SY $ 660.00

price of $ 220.00 per SQUARE
YARD

503-00024 Drilled and Vacuumed Caisson (24 7 LF $ 3,535.00

Inch) at the unit price of
$505.00 per LINEAR FOOT

503-00036 Drilled and Vacuumed Caisson (36 39 LF $ 21,879.00

Inch) at the unit price of
$561.00 per LINEAR FOOT

607-11580 Construction Limit Fencing at the unit 25 LF $ 412.50

price of $16.50 per LINEAR
FOOT

608-000 10 Concrete Curb Ramp at the unit price of 32 sY $ 11,296.00

$353.00 per SQUARE YARD

608-00015 Detectable Warnings at the unit price of 44 SF $ 12,232.00

$278.00 per SQUARE FOOT

609-21010 Curb and Gutter Type 2 (Section I-B) 188 LF $ 12,596.00

(6” Curb and Gutter - 1’ Spill Pan) at
the unit price of $ 67.00 per
LINEAR FOOT

609-2 1020 Curb and Gutter Type 2 (Section 11-B) 31 LF $ 2,077.00

(6” Curb and Gutter - 2’ Catch/Spill
Pan) at the unit price of
$67.00 per LINEAR FOOT

610-00030 Median Cover Material (Concrete - 6 480 SF $ 15,360.00

Inch) at the unit price of
$32.00 per SQUARE FOOT

613-XXXXX Electric Meter Pedestal Cabinet and 1 EA $ 5,200.00

Base at the unit price of
$ 5,200.00 per EACH

613-00206 2 Inch Electrical Conduit (Bored) at the 195 LF $ 3,510.00

unit price of $ 18.00 per LINEAR
FOOT

6 13-00306 3 Inch Electrical Conduit (Bored) at the 365 LF $ 7,30000

unit price of $20.00 per LINEAR
FOOT

Contract No. 201952606 BF-6.3 December 9, 2019
Yale Station Ped Safety Addendum #2
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Estimated
Item No. Description and Price Estimated Cost

Quantity

613-01200 2 Inch Electrical Conduit (Plastic) at the 115 LF $ 1,380.00

unit price of $12.00 per LINEAR
FOOT

613-01300 3 Inch Electrical Conduit (Plastic) at the 185 LF $ 2,405.00

unit price of $13.00 per LINEAR
FOOT

6 13-07000 Pull Box (Special) at the unit price of 3 EA $ 4,872.00

$1,624.00 per EACH

613-07002 Type Two Pull Box at the unit price of 4 EA $ 4,828.00

$ 1,207.00 per EACH

6 13-07003 Type Three Pull Box at the unit price of 5 EA $ 6,470.00

$ 1,294.00 per EACH

613-10000 Wiring at the unit price of I LS $10,500.00

$ 10,500.00 per LUMP SUM

6 13-13000 Luminaire (LED) at the unit price of 4 EA $ 3,300.00

$ 825.00 per EACH

614-00011 Sign Panel (Class I) at the unit price of 38 SF $ 1,311.00

$34.50 per SQUARE FOOT

6 14-00012 Sign Panel (Class II) at the unit price of 28 SF $ 1,442.00

$51.50 per SQUARE FOOT

614-002 16 Steel Sign Post (2x2 Inch Tubing) at the 23 LF $ 920.00

unit price of $40.00 per LINEAR
FOOT

614-70150 Pedestrian Signal Face (16) 4 EA $ 2,844.00

(Countdown) at the unit price of
$ 711.00 per EACH

614-70336 Traffic Signal Face (12-12-12) at the unit 8 EA $ 6,920.00

price of $ 865.00 per EACH

Contract No. 201952606 BF-6.4 December 9, 2019
Yale Station Ped Safety Addendum #2
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Estimated
Item No. Description and Price . Estimated Cost

Quantity

614-70448 Traffic Signal Face (12-12-12-12) at the 2 EA $ 2,150.00

unit price of $1,075.00 per EACH

6 14-72855 Traffic Signal Controller and Cabinet at I EA $ 24,000.00

the unit price of $ 24,000.00 per
EACH

6 14-72860 Pedestrian Push Button at the unit price 3 EA $ 1,275.00

of $425.00 per EACH

6 14-72863 Pedestrian Push Button Post Assembly 2 EA $ 3,700

at the unit price of $ 1,850.00 per
EACH

614-72866 Fire Preemption Unit and Timer at the 3 EA $ 10,650.00

unit price of $ 3,550.00 per EACH

6 14-72895 Intersection Detection System (FLIR 2 EA $ 15,300.00

Camera) at the unit price of
$ 7,650.00 per EACH

614-8 1000 Traffic Signal-Light Pole Steel at the unit I EA $ 5,687.00

price of$ 00per EACH

614-81120 Traffic Signal-Light Pole Steel (1-20 2 EA $ 37,000.00

Foot Mast Arm) at the unit price of
$18,500.00 per EACH

614-81140 Traffic Signal-Light Pole Steel (1-40 1 EA $ 21,600.00

Foot Mast Arm) at the unit price of
$ 21,600.00 per EACH

614-86105 Telemetry (Field) at the unit price of I EA $ 5,975.00

$ 5,975.00 per EACH

6 14-86800 Uninterrupted Power Supply at the unit I EA $ 5,900.00

price of $ 5,900.00 per EACH

6 14-87333 Closed Circuit Television Camera I EA $ 5,450.00

(Traffic Monitoring) at the unit price of
$ 5,450.00 per EACH

Contract No. 201952606 BF-6.5 December 9, 2019
Yale Station Ped Safety Addendum #2
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Estimated
Item No. Description and Price . Estimated Cost

Quantity

6 14-87690 Ethernet Managed Switch at the unit 1 EA $ 4,700.00

price of $ 4,700.00 per EACH

623-00000 Mobilization at the unit price of 1 LS $ 32,000.00

$ 32,000.00 per LUMP SUM

625-00000 Construction Surveying at the unit price I LS $ 8,000.00

of $ 8,000.00 per LUMP SUM

627-00005 Epoxy Pavement Marking at the unit 6 GAL $ 2,100.00

price of $ 350.00 per GALLON

627-30405 Preformed Thermoplastic Pavement 47 SF $ 1,034.00

Marking (Word-Symbol) at the unit price
of $22.00 per SQUARE FOOT

627-30410 Preformed Thermoplastic Pavement 339 SF $ 3,729.00

Marking (Xwalk-Stop Line) at the unit
price of $ 11.00 per SQUARE
FOOT

629-0 1001 Survey Monument (Type 1) at the unit 3 EA $ 2,100.00

price of $ 700.00 per EACH

630-XXXXX Construction Traffic Control at the unit I LS $ 38,000.00

price of $ 38,000.00 per LUMP SUM

630-00003 Uniformed Traffic Control at the unit 16 HR $ 2,224.00

price of $ 139.00 per HOUR

700-70082 Force Account - Furnish & Install I FA $ 19,780.00
Electrical Service at the unit price of
$19780.00 per FORCE ACCOUNT

700-70589 Force Account - Environmental Health I FA $ 5,000.00

& Safety Management at the unit price of
$5,000.00 per FORCE ACCOUNT

Contract No. 201952606 BF-6.6 December 9, 2019
Yale Station Ped Safety Addendum #2

DocuSign Envelope ID: 881506E8-E10E-4841-9A8F-5A69B1165347



Bid Items Total Amount (201-00000 through 700-70589 (Seventy-One
j7lj) total bid items)
Textura ® Fee from table on Page BF-3 (based on Bid Items Total
Amount)
Bid Items Total Amount plus Textura® Fee equals Total Bid Amount $ 528,676.50

--,,..--.-,1 -.

$ 3,250.00

If the Manager mails a written Notice of Apparent Low Bidder, addressed to the Bidder’s business address stated on this Bid
Form, the Undersigned Bidder shall, in accordance with the Contract Documents, be ready to, and shall, within five (5) days
after the date of the Notice: (i) execute the attached form of Contract in conformity with this bid; (ii) furnish the required proofs
of insurance; and (iii) furnish the required bond or bonds in the sum of the full amount of this bid, executed by a surety company
acceptable to the Manager.

Liberty Mutual Surety
. MassThe

_________________________________,

a corporation of the State of , is hereby offered as Surety on said bond.
If such surety is not approved by the Manager, another and satisfactory surety company shall be furnished.

Enclosed with this bid is a bid guarantee, as defined in the attached Instructions to Bidders, in the amount of
5% of Amount Bid

. The Undersigned Bidder agrees that the entire amount of this bid guarantee is to be paid to and
become the property of the City as liquidated damages, and not as a penalty, if: (i) the bid is considered to be the best by the
City; (ii) the City notifies the Undersigned Bidder that it is the Apparent Low Bidder; and (iii) the Undersigned Bidder fails to
execute the Contract in the fonri prescribed or to furnish the required bond and proofs of insurance, within five (5) days after the
date of such notification.

The following persons, firms or corporations are interested with the Undersigned Bidder in this bid:

Name: NONE

Address:

Name:

Address:

If there are no such persons, firms, or corporations, please so state in the following space:

1L) 5c*s

Contract No. 201952606
Yale Station Ped Safety

BF -7 November 19, 2019

Total Bid Amount:
Five Hundred Twenty-Eight Thousand, Six Hundred Seventy-Six Dollars and fifty cents.

Dollars ($ 528,676.50
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The Undersigned Bidder proposes to subcontract the following Work in accordance with General Contract Conditions, Title 5,
SUBCONTRACTS, and represents that, to the greatest degree practical, all subcontractors known at the time of bid submittal
have been identified.

Percent
Item of Work (%) of Proposed Subcontractor and Address

Total;
Work

Directional Drilling 3.7% Drilltech Directional Drilling

_______________________________ ________

7080 York Street, Denver CO. 80229

Concrete and Asphalt Patching 15% Chato’s Concrete, LLC.

_______________________________ ________

8326 Quivas Way Denver, CO. 80221

Pavement Markings 1.95% Colorado Barricade Co.

______________________________ _______

2295 South Lipan Street Denver, CO. 80223

Erosion Control 1.7% Land Ethics of Colorado

____________________________ _______

P.O. Box 2423 Elizabeth, CO. 80107

Traffic Control 4.94% Colorado Barricade Co.

______________________________ _______

2295 South Lipan Street Denver, CO. 80223

Surveying 1.2% Arrow Point Surveying, Ltd

____________________________

6078 Blue Terrace P1. Castle Rock, CO 80108

(Copy this page if additional room is required.)

Contract No. 201952606 BF - 8 November 19, 2019
Yale Station Ped Safety
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D E N V ER on’ce or EcoloTic Deveoprnelt
Division of Small 8uelneee Opportunity0F19Cf OF ECONOMIC List of Proposed

Compilance UnitDEVLOP?AENT
MWBE 201 W.CoxAe.Deot O7

Bidders, Subcontractors, Derer, CO E0202
Suppliers (Manufacturers) or

Ptare: 72C413-1’9
OSnOdenverow.orBrokers

City&CountyofDenverCorilractNo..: 201952606

The undersigned Bdder proposes to ute a listed firms. The following MWBE(si firms listed are
CURRENTLY certified by the City and County of Denver. Only the level of MWBE participation listed at the bid

opening will count toward salisfacton of the project goal. Only bc’na lde commisions may be counted for
Brokers MWBE prrrie bidders riwst deta their bid information below. Please copy and attach this page to list

additional MW BE.
Pimie Bidder

Business Name: Sturgeon Electric Company, Inc.

Address: rt
112th Avenue

Contact Person: Timothy Mcginn

TypeofSeniice: Electrical/Traffic Signal DolIarArnount::219100000 Percent of41
42%

Project

Certified MWBE Prime Bidder

Business Name:

Address: Contact Person:

Type of Senice: Dollar Amount: $: Percent of

Project

Subconractors, Suppliers Manufacturers or Brokers (cecIc one box)

Supplier 1) I I f3cureri I I BrokerI

BusinessNarne: Chato’s Concrete, LLC

Address.8326 Quivas Way Denver, Co 80221 Type of Sennce: Concrete/Asphalt Patching

Contact Person Marlene Andrade Dollar Amount: $: 80,000.00 Percent o
Project 5.13/o

[ Subcontractor 1 F Supplier I) 1 F Manufacirer(’i [ Broeri’,

Business Name:

Address: Type of Service:

Contact Person: Dollar Amount: $: Percent of
Project

F &jbcontrto 1 F Supplier() 1 F MaruFacbirer(’i [ Bro&er.

Business Name:

Address: Type of Service:

Contact Person: Dollar Amount: $: Percent of
Project

Rc’ .3Ill1tJ

Contract No. 201952606 BF - 9 November 19, 2019
Yale Station Ped Safety
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The undersigned Bidder hereby certifies that the aforementioned subcontractors and suppliers have full knowledge that their
names have been offered as subcontractors and suppliers for the work, and the Bidder further certifies that the dollar amount of
work to be performed by the aforementioned M/WBE(s) was furnished to the Bidder prior to the bid opening. The undersigned
Bidder agrees that after the bid opening, it shall submit to the City an executed and completed W/MBE “Letter of Intent” in three
working days (3) on each of its M/WBE subcontractors. The “Letter of Intent” form is contained in the Contract Documents.

The undersigned Bidder acknowledges the right of the City to reject any or all bids submitted, to waive informalities in bids and to
re-advertise this Project for bids.

The undersigned certifies that it has carefully checked all works and figures and all statements made in these Bid Forms.

This bid is submitted upon the declaration that neither, I (we), nor, to the best of my (our) knowledge, none of the members of my
(our) firm or company have either directly or indirectly entered into any agreement, participated in any collusion or otherwise taken
any action in restraint of free competitive bidding in connection with this bid.

Business Address ofBidder: 12150 East 112th Ave

City,State,ZipCode: Henderson, CO 80640

TelephoneNumberofBidder: 303—286—8000 FaxNo. 303—286—1811

Social Security or Federal Employer ID Number of Bidder: 84—06812 0 6

Name and location of the last,work of this kind herein coptemplated upon which the Bidder was engaged:
York and Josephine - Denver; Mill Levy 7 — Denver

For information relative thereto, please refer to:

Name: Brenda Hageman

Title: Contracts Administrator

Address: City and County of Denver, 201 W. Colfax.,Dept 614, Denver, CO. 80202

The undersigned acknowledges receipt, understanding, and full consideration of the following addenda to the Contract Documents:

AddendaNumber 1 Date 11/25/19

AddendaNumber 2 Date 12/10/19

Addenda Number

______________

Date

________________________

Dated this 19th day of December , 20j2

Contract No. 201952606 BF - 11 November 19, 2019
Yale Station Ped Safety
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Attest:

Assistant SecKrY Krysta Brewer (Coq,orate Seal)

(If a Corporation)
Attest:

Secretary

Corporation ( ), Partnership ( ) or ( ) Limited Liability Company

By:

Title:

(If a Corporation)
Attest:

Secretary (Corporate Seal)

Firm:

Corporation ( ), Partnership ( ) or ( ) Limited Liability Company

By:

Title:

(If a Corporation)
Attest:

Secretary (Corporate Seal)

Signature of Bidder:

If an Individual:

If a Partnership:

If a Corporation:

doing business

as

by: General Partner.

Sturgeon Electric Company, Inc.

a Michigan Corporation,

by: (“i3 .d?4Ø’ its
yBushne11, Vice President, CO Traffic

If a Joint Venture, signature of all Joint Venture participants.

Firm:

Corporation ( ), Partnership ( ) or ( ) Limited Liability Company

By:

Title:

Firm:

(Corporate Seal)

BF - 12Contract No. 201952606
Yale Station Ped Safety

November 19, 2019
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t IN t ,ç Office of Economic Development

OFFICE OF ECONOMIC Division of Small Business Opportunity
DEVELOPMENT Compliance Unit

201 W. Colfax Ave. Dept. 907
COMMITMENT TO MWBE Denver, CO 80202

PARTICIPATION Phone: 720-913-1999
I I DSBO(denvergov.org

The undersigned has satisfied the MWBE participant requirements in the following manner
(Please check the appropriate box):

II The Bidder/Proposer is committed to the minimum 1 5 % MWBE utilization on the project, and will
submit Letters of Intent (LOl) for each subcontractor/subconsultant listed in the Bid Forms as follows:
Hard Bids: Three (3) business days after the bid opening.
Request for ProposalslQualifications: With the proposal when due.
Compliance Plans: With each task/work order

U The Bidder/Proposer is unable to meet the project goal of

_______%

MWBE, but is committed to a
minimum of

_____

% MWBE utilization on the project. The Bidder/Proposer understands that they must
submit a detailed statement of their good faith effort under sealed bid procedures, as a matter of
responsiveness, or with initial proposals, under contract negotiation procedures; or no later than three (3) days
after bid opening as a matter of responsibility as in accordance with DRMC Section 28-62 and 28-67 of
Ordinance 85 to the Division of Small Business Opportunity.

U The Bidder/Proposer is a certified MWBE in good standing with the City and is committed to self-perform a
minimum of

________%

of the work on the contract.

Bidder/Proposer (Name of Firm): Sturgeon Electric Company, Inc.

Firm’s Representative (Please print): Timothy McGinn

Sijnature (Firm’s

Title: Estimator

Address:12150 East 112th Ave.

City: Henderson State: CO. Zip:80640

Phone:303—286-8000 Fax:303-286-1811 Email: tmcginn@myrgroup.com

A copy of the MWBE Certification letter must be attached to each Letter of Intent (Lot).

Contract No. 201952606 BF - 13 November 19, 2019
Yale Station Ped Safety

DocuSign Envelope ID: 881506E8-E10E-4841-9A8F-5A69B1165347



DocuSign Envelope ID: 881506E8-E10E-4841-9A8F-5A69B1165347



OfÐce of Economic Development
Division of Small Business Opportunity

201 W. Colfax Avenue, #907
Denver, CO Zip 80202

p: 720.913.1999
f: 720.913.1809

www.denvergov.org/dsbo

Denver International Airport
Airport OfÐce Building, Suite 7810

8500 Pena Boulevard
Denver, CO Zip 80249

p: 303.342.2180
f: 303.342.2190

www.Ñydenver.com

January 14, 2019

Eleazar Villalobos
Chato's Concrete, LLC DBA N/A
8326 Quivas Way
Denver, CO 80221

Dear Eleazar Villalobos:

SUBJECT: Minority/Women Business Enterprise (M/WBE) Certification, Pursuant to Article III of Chapter 28, Div. 3 of the D.R.M.C.
Construction, Reconstruction, Remodeling and Professional Design, Construction Services and Concessions

The City and County of Denver's Division of Small Business Opportunity (DSBO) has approved Chato's Concrete, LLC DBA N/A for
certification as a Minority/Women Business Enterprise (M/WBE). Chato's Concrete, LLC DBA N/A will be listed in the City and County
of Denver's Minority/Women Business Enterprise (M/WBE) Certification Directory. Your firm is certified with the following certification
dates:

January 14, 2019 to January 13, 2020

Listed below is each NAICS code for which Chato's Concrete, LLC DBA N/A is certified. Please verify your NAICS codes as this letter
showing the following codes is required for bidding on City projects:

NAICS CODES:

DENVER 237310: CONCRETE PAVING (I.E., HIGHWAY, ROAD, STREET, PUBLIC SIDEWALK)
DENVER 237310: CURBS AND STREET GUTTERS, HIGHWAY, ROAD AND STREET, CONSTRUCTION
DENVER 237310: GUARDRAIL CONSTRUCTION
DENVER 238990: SIDEWALK CONSTRUCTION, RESIDENTIAL AND COMMERCIAL
DENVER 484220: DUMP TRUCKING (E.G., GRAVEL, SAND, TOP SOIL)
DENVER 484220: GRAVEL HAULING, LOCAL
DENVER 484220: SAND HAULING, LOCAL
DENVER 484220: TOP-SOIL HAULING, LOCAL

Concrete Contractor: flatwork, sidewalks, curb ramps, curb and gutter; material hauling; concrete curb paving.hot bituminous paving
(Patching Only).

This Certification is intended to be used only for participation in city funded projects, and/or certain privately funded projects on city-owned
property for contracts with construction, reconstruction, remodeling and professional design and construction services.

Your business enterprise is required to maintain an accurate mailing address, email address and telephone number information with DSBO.
If any changes occur in the firm's legal structure, ownership, management, control, or work performed, you must notify DSBO immediately.
Failure to report any of these changes may result in removal of your business enterprise from the Certification Directory and possible
revocation of certification of your business enterprise as an M/WBE.

Please be aware that your M/WBE Certification is valid for a period of one (1) year, and must be renewed annually. It is your
responsibility to request and submit a renewal application and all of the documents required within the renewal application in order for your
renewal to be processed. Your application and accompanying documents should be sent electronically to our office at least thirty (30) days
prior to the expiration date of your M/WBE Certification.

You may visit www.work4denver.com to view upcoming Construction/Professional Service bidding opportunities, or
www.denvergov.org/purchasing for upcoming Goods & Services bid opportunities. This letter must be attached to your Letter of Intent (LOI)
for bidding opportunities in which you may be utilized for goal participation.
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Sincerely,

Tanya Davis
Director
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CITY AND COUNTY OF DENVER

DEPARTMENT 01? PUBLIC WORKS

BID BOND

KNOW ALL MEN BY THESE PRESENTS:

THAT Sturgeon Electhc Company, Inc. . as Principal, and
Liberty Mutual Insurance Company . a corporation organized and existing under and

by virtue of the laws of the State of Massachusetts and authorized to do business within the State of Colorado, as Surety, are

held and firmly bound unto the City and County of Denver, Colorado, as Obligee, in full and just sum of five percent of
the accompanying bid amount Dollars, (S ), lawful money of the United States,

for the payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and

assigns,jointly and severally, firmly by these presents:

WHEREAS, the said Principal is herewith submitting its bid, dated December 19 , 2019. for the

construction of: Contract No. 201952606, Yale Station Pedestrian Safety, as set forth in detail in the Contract Documents for

the City and County of Denver, Colorado, and said Obligee has required as a condition for receiving said bid that the Principal

deposit specified bid security in the amount of not less than five percent (5%) of the amount of said bid, as it relates to work to

be performed for the City, conditioned that in event of failure of the Principal to execute the Contract, for such construction and

furnish required Performance and Payment Bond if the contract is offered him that said sum be paid immediately to the Obligee

as liquidated damages, and not as a penalty, for the Principals failure to perform.

The condition of this obligation is such that if the aforesaid Principal shall, within the period specified therefore, on the

prescribed form presented to him for signature, enter into a written contract with the Obligee in accordance with his bid as

accepted and give Performance and Payment Bond with good and sufficient surety or sureties, upon the form prescribed by the

Obligee, for the faithful performance and the proper fulfillment of said Contract, or in the event of withdrawal of said bid within

the time specified, or upon the payment to the Obligee of the sum determined upon herein, as liquidated damages and not as

penalty, in the event the Principal fails to enter into said contract and give such Performance and Payment Bond within the time

specified, then this Obligation shall be null and void, otherwise to remain in full force and effect.

Signed, sealed and delivered this 19th day of December . 2019.

ATTEST Sturgeon Electric Company, Inc.

/

Title A Sistant Secretary

Liberty Mutual Insurance Company

Seal if Bidder is Co ratio Sheree Hsieh, Attorney-in-Fact

(Attach Power-of A orney) [SEAL]

‘Ott ——

(
\_J\

-

Contract No. 201952606 BF - 20 November 19, 2019
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p.
This Power of Attorney limits the acts of those nemed herein, and they heve no authority to bind the Company except in the manner and to the extent herein stated. Not
valid for mortgage, note, loan, letter of credit, bank deposit, currency rate, interest rate or residual value guarantees. To confirm the validity of this Power of Attorney call
610832-8240 between 9:00am and 4:30 pm EST on any business day.

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company

West American Insurance Company

POWER OF ATTORNEY
KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporaton duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporaton duly organized under the laws of the Stale of Massachusetts, and West American Insurance Company is a corporaton duly
organized under the laws of the State of Indiana (herein collectively called the Companies), pursuant to and by authority herein set forth, does hereby name, consttute and appoint,
Michael M. Bill, Michael H. Bill, Edward L. Moumighan. Cynthia L. Jenkins, Ginger J. Krahn, Brenda Johnston, Cindy Stelihom, Sheree Hsieh, Rebecca A. Virt, Kimberly E. Kinkead,
Michael J. Mamella of the city of Indianapolis, state of Indiana its true and lawful attomey-in-fact, with full power and authority hereby conferred to sign, execute and acknowledge the
following surety bond:

Principal Name: Sturgeon Electric Company, Inc.

Obligee Name: City and County of Denver

Surety Bond Number: n!a Bond Amount: five percent of the accompanying bid amount (5%)

IN WITNESS WHEREOF, this Power of Attomey has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed
thereto this 7Th day of Oecember,

The Ohio Casualty Insurance Company
Liberty Mutual Insurance Company
West American Insurance Company

By:______
David M. Carey: Assistant Secretary

STATE OF PENNSYLVANIA
COUNTY OF MONTGOMERY

On this if day of December, 2017, before me personally appeared Oavid M. Carey, who acknowtedged himself lobe the Assistant Secretary of Liberty Mutual Insurance Company, The
Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained
by signing on behalf of the corporatons by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarlal seal at King of Prussia, Pennsylvania, on the day and year f rat above written.

OF

corrMo::aA::r:;:rNsYLvANIA

By ,44/VtøC) %tt&_
eresa Pastella Notary Public

Member, Peooo1eaoio Aeoocioiioo of Notarieo

This Power of Attomey is made and executed pursuant to and by authority of the following By-laws and Authorizatons of The Ohio Casualty Insurance Company, Liberty Mutual
lnsumnce Company, and West American Insurance Company which resolutons are now in full force and effect reading as follows:

ARTICLE IV — OFFICERS — Section 12. Power of Attomey. My officer or other official of the Corporation authorized for that purpose in writng by the Chairman or the President and
subject to such limitation as the Chairman or the President may prescribe, shall appoint such atlomeys-in-fact, as may be necessary to act in behalf of the Corporaton to make, execute,
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligatons. Such attomeys-in-fact, subject to the limitations set forth in their
respective powers of attomey, shall have full power to bind the Corporaton by their signature and executon of any such instruments and to attach thereto the seal of the Corporaton.
When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. My power or authority granted to any wpresentatve or attomey
in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIII — Execution of Contracts — SECTION 5. Surety Bonds and Undertakings. My officer of the Company authorized for that purpose in writing by the chairman or the
president, and subject to such Iimtatons as the chairman or the president may prescribe, shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Company to
make, execute, seal, acknowledge and deliver as surety any and all undertakings, bends, recognizances and other surety obligations. Such attomeys-in-fact subject to the liraitatons set
forth in their respective powers of altomey, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the
Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation — The President of the Company, acting pumuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attomeys
in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizancos and other
surety obligatinns.

Authorization — By unanimous consent of the Company’s Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of
the Company, wherever appearing upon a cartifed copy of any power of attomey issued by the Company in connection with surety bends, shall be valid and binding upon the Company
with the same force and effect as though manually afflued.

ss

IN TESTIMONY WHEREOF, I have

I, Renee C. Liewollyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do
hereby certify that the original power of attomey of which the foregoing is a full, true and correct copy of the Power of Attomey executed by said Companies, is in full force and effect and
has not been revoked.

::f
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Office of Ecotomic DevelcFment
DiO of SrnH 53nes 0t’it

OFFICE OF ECONOMIC 201W. DeIfd A, Dept. 907
OEVELOPMENT fleir, 00 02O2

p: 720.91.3.1999
720.913.ieOO

w’w.oetverflov.org.Jcl1t)o

Diversity and Inclusiveness * in City Solicitations
Information Request Form

Type in your response, print out, sign and date; or print out and complete manually. Please
print legibly.

Denver Executive Order No. 101 establishes strategies between the City and private industry
to use diversity and inclusiveness to promote economic development in the City and County
of Denver and to encourage more businesses to compete for City contracts and
procurements. The Executive Order requires, among other thin. the collection of certain
information regarding the practices of the City’s contractors and consultants toward diversity
and inclusiveness and encourages/requires City agencies to include diversity and
inclusiveness policies in selection criteria where legally permitted in solicitations for City
services or goods.

Answer each question below. Missing or incomplete responses will be recorded as ‘no,
“not applicable”, or ‘none”. A proposal or response to a sOlicitation by a
contractor/Consultant that does not Include this completed form shall be deemed non-
responsive and rejected.

Business Email Address: ccervera@myrgroup. corn

Please include the Email address of the contact person facilitating this solicitation for the
City and County of Denver ccervera@myrgroup. corn

Agency Name:
_Arts and Venue _Purchasing Division _Sheriff Department
_AudFtor Office _Human Services _Technology Services
_Community Planning _Economic Development _Other
_Denver International Airport _Parks and Recreation
_Environmental Health _Police Department
_Fire Department XPublic Worics

ProjectName: Yale Station Pedestrian Safety

BID/RFP No.: 201952606
Name of Contractor/Consultant: Sturgeon Electric Cornpany, Inc.
What industry isyour business? Electrical Contractor

Address:
12150 East 112th Ave
Henderson, CO 80640

BusinessPhoneNo: 303—286—8000
BusinessFacsimileNo.: 303—2861811

OED - Eectitie Order No. 101
Diversity &d ItcILIsieress i, City So icittio,s IIifOfIntiOt Request Form

Rev. 12,29/2015

Contract No. 201952606 BF -21 November 19, 2019
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1- How many employees does your company employ?

C 1-10 C 51-100

C 11-50 over 100

Li. How many of your company’s employees are:

0

Full-time

________

Part-Time

________

2. Do you have a Diversity and Inclusiveness Program? E Yes C No

If No, and your company size is less than 10 employees continue to question 11.
Complete and sign the form.

If Yes, does it address:
2.1 Employment and retention? Yes C No
2.2 Procurement and supply chain activities? Yes C No
2.3 Customer service? El Yes C No

3. Provide a detailed narrative of your company’s diversity and inclusiveness principles and
programs. This may include, for example, (i) diversity and inclusiveness employee training
programs, equal opportunity policies, and the budget amount spent on an annual basis
for workplace diversity; or (ii) diversity and inclusiveness training and information to
improve customer service.

See Attached Supplier Diversity Program and Equal

Opportunity Employment Policy

4. Does your company regularly communicate its diversity and inclusiveness policies to
employees?

If Yes, how does your company regularly communicate its diversity and
Inclusiveness policies to employees? (select all that apply)

Employee Training

C Pamphlets
Public EEO postings

C Other

C Not Applicable

contract No. 201952606 BF -22 November 19, 2019
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5. If you responded that you do not have a diversity and inclusiveness program, describe any
plans your company may have to adopt such a program.

N/A

ft How often do you provide training in diversity and inclusiven principles?

Li Monthly LI Annually

Li Quarterly Li Not Applicable Other As Needed

ftl What percentage of the total number of employees generally participate?

Li 0-25% L151-75%
Li 26 - 50% Li 76 - 100% El Not Applicable

7. State how you achieve diversity and inclusiveness in supply and procurement activities.
This may include, for example, narratives of training programs, equal opportunity policies,
diversity or inclusiveness partnership programs, mentoring and outreach programs, and
the amount and description of budget spent on an annual basis for procurement and
supplier diversity and inclusiveness.

See Attached Supplier Diversity Program & Equal
Opportunity Employment Policy

8. Do you have a diversity and inclusiveness committee? Li Yes El No

&1 If Yes, how often does it meet?

Li Monthly Li Annually No Committee

Li Quarterly Li Other

_____________________________

8.2 If you responded that you do not have a diversity and inclusiveness committee, describe
any plans your company may have to establish such a commIttee.

None

Contract No. 201952606 BF - 23 November 19, 2019
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9 Do YOU have a budget for diversity and inclusiveness efforts? Yes No

10. Does your company integrate diversity and inclusion competencies
into executive/manager performance evaluation plans? Yes E No

11. Would you like information detailing how to implement a Diversity and Inclusiveness
program?

[]Yes No

If yes, p1 ease email X0i01@denvergov..org.

I attest that the information represented herein is true, correct and complete, to the best of

my knowledge.

Dec. 19, 2019

ignature of Person Completing Form Date

Audia Wasick, Administrative Assistant

Printed Name of Person Completing Form

NOTE: Attach additiønal sheets or documentation as necessary for a complete response.

*D,ejt dnd ticl’isive,iess program medhs program tiat irnte aues, perspec1es aiid co,tribiitoi of
people from dn,erse bckgroLlnds, arid ititegrates diversity ilito its hirrig and retention policies, trbin,ig
opportunities, aiid busiiiess deielopmenut methods to provide an equal opportunity for each person to
participate, contribtite, and succeed within the organization’s workplace. Diersity encompasses a wide
variety of hLImaIi differences, including differences such as race, age, gender, gender identity, sexual
orentatioli, ethnicity. phicaI disabilities, appearance, historically underutilized arid disadvantaged persons,
as well as social identities such as religion, marital statLis, socio-ecoliomic status, lifestyle, education, parental
status, geographic background, language ability, and veteran status.”
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

 
 

TABLE OF CONTENTS FOR CONTRACT DOCUMENTS 
 
BID FORM AND SUBMITTAL PACKAGE        PAGE 
 
Bid Form and Submittal Package (bound separately and attached as part of these Bid Documents) 

Table of Contents BF-1 
Bidder’s Checklist BF-2 through BF-3 
Bid Form and Submittal Package Acknowledgment Form BF-4 through BF-5 
Bid Form BF-6 through BF-8 
List of Proposed Minority/Women Business Enterprise(s) BF-9 through BF-12 
Commitment to Minority/Women Business Enterprise Participation BF-13 
Minority/Women Business Enterprise Letter(s) of Intent & Checklist BF-14 through BF-15 
Joint Venture Affidavit BF-16 
Joint Venture Eligibility Form BF-17 through BF-19 
Bid Bond BF-20 
Diversity and Inclusiveness in City Solicitations Form BF-21 through BF-24 

 
 
BID DOCUMENTS 
 
Table of Contents BDP-1 
Statement of Quantities SQ-1 through SQ-4 
Notice of Invitation for Bids BDP-2 through BDP-3 
Instructions to Bidders BDP-4 through BDP-16 
Equal Employment Opportunity Provisions BDP-17 through BDP-26 

Appendix A  
Appendix F  

Contract Form BDP-27 through BDP-31 
Index of the General Contract Conditions BDP-32 through BDP-36 
Special Contract Conditions BDP-37 through BDP-54 
 Final/Partial Release and Certificate of Payment Forms (Samples) BDP-41 through BDP-42 

Performance and Payment Bond Form BDP-48 through BDP-49 
Performance and Payment Bond Surety Authorization letter (Sample) BDP-50 
Notice to Apparent Low Bidder (Sample) BDP-51 through BDP-52 
Notice to Proceed (Sample) BDP-53 
Certificate of Contract Release (Sample) BDP-54 

Prevailing Wage Rate Schedule 7 pages 
 
TECHNICAL SPECIFICATIONS 
Special Provisions 126 Pages 
Contract Drawings 26 Pages 
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201-00000 Clearing and Grubbing 1 LS 
    

202-00195 Removal of Median Cover 2 SY 
    

202-00200 Removal of Sidewalk 17 SY 
    

202-00203 Removal of Curb and Gutter 39 LF 
    

202-00206 Removal of Concrete Curb Ramp 5 SY 
    

202-00220 Removal of Asphalt Mat 56 SY 
    

202-00240 Removal of Asphalt Mat (Planing) 276 SY 
    

202-00250 Removal of Pavement Marking 1,041 SF 
    

203-00100 Muck Excavation 10 CY 
    

202-00810 Removal of Ground Sign 1 EA 
    

203-01597 Potholing 75 HR 
    

203-02330 Laborer 40 HR 
    

208-00035 Aggregate Bag 30 LF 
    

208-00045 Concrete Washout Structure 1 EA 
    

208-00051 Storm Drain Inlet Protection (Type 1) 3 LF 
    

208-00205 Erosion Control Supervisor 40 HR 
    

210-00861 Reset Wiring - Fiber Optic 1 LS 
    

210-04010 Adjust Manhole 1 EA 
    

214-00000 Landscape Maintenance 1 LS 
    

214-00145 Plant Protect Fence 60 LF 
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Contract No. 201952606 SQ - 2 December 9, 2019 
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304-06007 Aggregate Base Course (Class 6) 10 CY 

    
403-00721 Hot Mix Asphalt (Patching) (Asphalt) 56 SY 

    
403-34741 Hot Mix Asphalt (Grading SX) (75) (PG 64-22) 40 TON 

    
412-00190 Concrete Pavement (Patching) 6 SY 

    
412-00600 Concrete Pavement (6 Inch) 3 SY 

    
503-00024 Drilled and Vacuumed Caisson (24 Inch) 7 LF 

    
503-00036 Drilled and Vacuumed Caisson (36 Inch) 39 LF 

    
607-11580 Construction Limit Fencing 25 LF 

    
608-00010 Concrete Curb Ramp 32 SY 

    
608-00015 Detectable Warnings 44 SF 

    
609-21010 Curb and Gutter Type 2 (Section I-B) 

(6" Curb and Gutter - 1'  Spill Pan) 188 LF 

    
609-21020 Curb and Gutter Type 2 (Section II-B) 

(6" Curb and Gutter - 2' Catch/Spill Pan) 31 LF 

    
610-00030 Median Cover Material (Concrete - 6 Inch) 480 SF 

    
613-XXXXX Electric Meter Pedestal Cabinet and Base 1 EA 

    
613-00206 2 Inch Electrical Conduit (Bored) 195 LF 

    
613-00306 3 Inch Electrical Conduit (Bored) 365 LF 

    
613-01200 2 Inch Electrical Conduit (Plastic) 115 LF 

    
613-01300 3 Inch Electrical Conduit (Plastic) 185 LF 
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613-07000 Pull Box (Special) 3 EA 
    

613-07002 Type Two Pull Box 4 EA 
    

613-07003 Type Three Pull Box 5 EA 
    

613-10000 Wiring 1 LS 
    

613-13000 Luminaire (LED) 4 EA 
    

614-00011 Sign Panel (Class I) 38 SF 
    

614-00012 Sign Panel (Class II) 28 SF 
    

614-00216 Steel Sign Post (2x2 Inch Tubing) 23 LF 
    

614-70150 Pedestrian Signal Face (16) (Countdown) 4 EA 
    

614-70336 Traffic Signal Face (12-12-12) 8 EA 
    

614-70448 Traffic Signal Face (12-12-12-12) 2 EA 
    

614-72855 Traffic Signal Controller and Cabinet 1 EA 
    

614-72860 Pedestrian Push Button 3 EA 
    

614-72863 Pedestrian Push Button Post Assembly 2 EA 
    

614-72866 Fire Preemption Unit and Timer 3 EA 
    

614-72895 Intersection Detection System (FLIR Camera) 2 EA 
    

614-81000 Traffic Signal-Light Pole Steel 1 EA 
    

614-81120 Traffic Signal-Light Pole Steel (1-20 Foot Mast Arm) 2 EA 
    

614-81140 Traffic Signal-Light Pole Steel (1-40 Foot Mast Arm) 1 EA 
    

614-86105 Telemetry (Field) 1 EA 
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614-86800 Uninterrupted Power Supply 1 EA 

    
614-87333 Closed Circuit Television Camera (Traffic Monitoring) 1 EA 

    
614-87690 Ethernet  Managed Switch 1 EA 

    
623-00000 Mobilization 1 LS 

    
625-00000 Construction Surveying 1 LS 

    
627-00005 Epoxy Pavement Marking 6 GAL 

    
627-30405 Preformed Thermoplastic Pavement Marking (Word-

Symbol) 47 SF 

    
627-30410 Preformed Thermoplastic Pavement Marking (Xwalk-

Stop Line) 339 SF 

    
629-01001 Survey Monument (Type 1) 3 EA 

    
630-XXXXX Construction Traffic Control 1 LS 

    
630-00003 Uniformed Traffic Control 16 HR 

    
700-70082 Force Account - Furnish & Install Electrical Service 1 FA 

    
700-70589 Force Account - Environmental Health & Safety 

Management 1 FA 
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

 
 

NOTICE FOR INVITATION FOR BIDS 
FOR CONTRACT NO. 201952606 

 
YALE STATION PEDESTRIAN SAFETY 

 
BID SCHEDULE: 

11:00 AM, LOCAL TIME 
DECEMBER 19, 2019 

 
Sealed bids will be received in Room 6.G.7, 201 W. Colfax Ave., Denver, CO  80202, beginning at 10:30 AM, no 
later than 11:00 AM, on bid day. All properly delivered bids will then be publicly opened and read aloud. 
 
Bids submitted prior to 10:30 AM on the specified bid opening date/time shall be presented at the Office of Contract 
Administration, Attention: Public Works Contract Administration, 201 W. Colfax Ave., Department 614, Denver, CO 
80202.   
 
Prior to submitting a bid, the bidder shall consult the Contractor's Bulletin Board located at 201 W. Colfax Ave., 2nd 
Floor, Denver, CO 80202 and/or www.work4denver.com. 
 
GENERAL STATEMENT OF WORK: 
This project includes the installation of a new traffic signal at E Yale Ave and E Yale Circle, an approximately 95' 
long concrete median, rebuilt curb ramp (removal of existing and installation of realigned new), full-depth patching 
of asphalt pavement, milling of asphalt pavement, an overlay of asphalt paving, and associated signing and striping. 
 
ABOUT ELEVATE DENVER BOND PROGRAM:  
Elevate Denver is a 10-year, $937 million general obligation bond program approved by voters in 2017, that will 
enhance the City and County of Denver by providing critical improvements to the city’s infrastructure – improving 
our roads, sidewalks, parks, recreation centers, libraries, cultural centers, public-owned buildings and safety facilities. 
 
ESTIMATED CONSTRUCTION COST: 
The estimated cost of construction for this project is between $410,000.00 and $510,000.00. 
 
TEXTURA CONSTRUCTION PAYMENT MANAGEMENT: 
Bidders are required, when preparing a bid, to agree it shall use the Textura® Construction Payment Management 
System (“Textura”) to request payment from the City and to pay subcontractors. All certified subcontractors or 
suppliers who are listed for participation towards any assigned program goal must be paid via Textura. All fees 
associated with Textura are to be paid by the awarded Contractor. Bidders shall use the pricing scale provided in 
Instructions to Bidders to price the Textura service appropriately. For details on the company and service, contact the 
Textura® Corporation at 866-TEXTURA or www.texturacorp.com.    
 
DOCUMENTS AND BID INFORMATION AVAILABLE: 
Contract Documents complete with Technical Specifications and, if applicable, construction drawings will be 
available on the first day of publication at: www.work4denver.com. To download digital Contract Documents at a 
cost of $15 per download, reference eBid Document Number #6585544. Contact QuestCDN at 952-233-1632 or 
info@questcdn.com for assistance. 
 
PRE-BID CONFERENCE: 
A pre-bid conference will be held for this Project at 10:00 AM, local time, on November 26, 2019. This meeting will 
take place at: WEBB Building, 201 W. Colfax Ave., 4th Floor Conference Room 4.I.4, Denver, Colorado 80202. 
 
DEADLINE TO SUBMIT QUESTIONS: December 3, 2019 by 10:00 AM local time. 
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MINORITY/WOMEN BUSINESS ENTERPRISE PARTICIPATION: 
Construction, reconstruction and remodeling contracts made and entered into by the City and County of Denver are 
subject to Article III, Divisions 1 and 3 of Chapter 28 of the Denver Revised Municipal Code, (Sections 28-31 to 28-
36 and 28-52 to 28-90 D.R.M.C) and all Minority/Women Business Enterprise and Equal Employment Opportunity 
Rules and Regulations adopted by the Director of the Division of Small Business Opportunity.  
 
Article III, Division 3 of Chapter 28 of the D.R.M.C. directs the Director of the Division of Small Business 
Opportunity to establish a project goal for expenditures on construction, reconstruction, and remodeling work 
contracted by the City and County of Denver.  The specific goal for this project is: 
 

15% Minority/Women Business Enterprise (M/WBE) Participation   
 
Project goals must be met with certified participants as set forth in Section 28-60, D.R.M.C. or through the 
demonstration of a sufficient good faith effort under Section 28-62 D.R.M.C. For compliance with good faith 
requirements under Section 28-62(b), the M/WBE percentage solicitation level required for this project is 100%. 
 
The Director of the Division of Small Business Opportunity urges all participants in City construction, reconstruction 
and remodeling projects to assist in achieving these goals.  
 
MISCELLANEOUS: 
Contracts for construction, reconstruction, and remodeling are subject to the City prevailing wage rate requirements 
established pursuant to Section 20-76, D.R.M.C. 
 
City contracts are subject to payment of City Minimum Wage established pursuant to Section 20-82 through 20-84 
D.R.M.C. 
 
As its best interest may appear, the City and County of Denver reserves the right to reject any or all bids and to waive 
informalities in bids. 
 
A modified version of this Notice of Invitation for Bids and the project’s Statement of Quantities is available on the 
City and County of Denver’s website at: www.work4denver.com. 
 
 
Publication Dates: November 19, 20, 21, 2019 
Published In:  The Daily Journal 
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 CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

 
 

INSTRUCTIONS TO BIDDERS 
 
IB-1 INSTRUCTION TO BIDDERS 

These Instructions to Bidders are a part of the Contract Documents and are intended to serve as a guide to 
bidders.  They are general in nature and may be amended or supplemented as needed to support any one 
specific invitation to bid.  Each bidder shall prepare its bid in strict compliance with all requirements of the 
Contract Documents and by careful application of these instructions. 

 
IB-2 BIDDING 

The copy of the Contract Documents contains the Bid Form and Submittal Package for this Project, which 
must be used to submit a bid hereunder. The bidder must fully complete, execute and submit this Bid Form 
and Submittal Package, along with any other specified components of the Contract Documents, as its bid for 
the referenced Project.   

 
A bidder is not required to submit as part of its bid the entire set of Contract Documents distributed by the 
City pursuant to the Notice of Invitation for Bids, if the bidder executes and submits the Bidder 
Acknowledgment Form included with the Bid Form and Submittal Package as part of its bid.  However, each 
bidder, by submitting its bid, shall be conclusively presumed to have received and reviewed all of the 
information contained in the Contract Documents as this term is further defined herein. 

 
Each bid must be enclosed in a sealed envelope, must be addressed to the Manager and must show on the 
face of the envelope the full name of the bidder, the City Project number, and descriptive title of the Project 
for which the bid is made. 

 
The advertisement for Notice of Invitation for Bids will identify where and when the bid must be delivered. 

 
IB-3 CONTRACT DOCUMENTS AS PUBLISHED BY CITY 

Each bidder shall be responsible for, and shall be deemed to have received, all the information contained in 
the Contract Documents as distributed by the City pursuant to the Notice of Invitation for Bids, including 
addenda, whether or not such bidder has reviewed all or part of the Contract Documents in either its hard 
copy form or in any other format.  If organizations or companies other than the City or its design professional 
distribute the City's Contract Documents for review by prospective bidders, whether in hard copy or via 
electronic or other media, neither the City nor its design professional shall be responsible for the content, 
completeness or accuracy of any information distributed or transmitted by any such organization or company. 

 
IB-4 COMPLETING AND SIGNING THE BID FORMS 

The bidder must complete the Bid Form by legibly writing or printing in ink, in words and figures as required, 
all the bidder's prices offered for the Work to be performed.  All blank spaces, which require a response of 
the bidder, must be properly completed in full.  If in the process of evaluating a bid, words and figures, as 
written on the Bid Form by the bidder, do not agree, the written words will govern. 

 
For Bid Forms requiring unit price bids, the bidder shall write in the Bid Form spaces provided a unit price 
for each item for which a quantity is given and shall also write the product of each unit price and the quantity 
specified in the “Amount” or “Total” space provided.    
 
Each bidder must sign the Bid Form and give the bidder's current business address.  If an individual, the 
signature must be of the individual offering the bid; if a partnership, the signature must be that of a general 
partner; and if a corporation, both the president and the secretary must sign and the seal of the corporation 
must be affixed.  Signatures of other persons may be acceptable if the bid contains sufficient evidence, 
satisfactory to the City in its sole discretion, to indicate that the other persons are authorized to bind the 
bidder. 
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IB-5 UNACCEPTABLE BIDS 
The City will not accept bids from Bidders not prequalified with the Department of Public Works (if 
prequalification is required for this project), in arrears to the City upon debt or contract, or which are 
defaulters (as surety or otherwise) upon any obligation to the City. 

 
IB-6 INFORMAL AND UNBALANCED BIDS 

Any alteration, interlineations, erasure, omission, deletion or addition by the bidder to the Bid Form and 
Submittal Package or other parts of the Contract Documents submitted with the Bid Form and Submittal 
Package, as originally issued to the bidder, shall render the accompanying bid informal and may constitute 
cause for rejection.   

 
Any unauthorized addition, conditional or alternate bids, failure to provide a unit price, lump sum amount or 
authorized alternate item specified or other irregularities of any kind which tend to render the bid incomplete, 
indefinite or ambiguous shall render the bid informal and may constitute cause for rejection.   

 
Bids that are unbalanced so that each item does not reasonably carry its own proportion of cost or that contain 
inadequate or unreasonable prices for any item may be rejected.  Bids, which have not acknowledged all 
addenda to the Contract Documents issued for this bid, may also be rejected.   

 
The right is reserved by the City to reject any or all bids and to waive any informalities where it is deemed 
by the City to be in the best interests of the City to do so. 

 
IB-7 ONLY ONE BID ACCEPTED 

The City will accept only one bid for the same work from any one bidder.  This includes bids that may be 
submitted under different names by one business enterprise. 

 
IB-8 BID GUARANTEE 

As a guarantee of good faith on the part of the bidder, each bid must be accompanied by a bid guarantee, 
consisting of either a certified or cashier's check made payable without condition to the order of the City and 
County of Denver or a bid bond written by an approved corporate surety in favor of the City and County of 
Denver. If the bid of a bidder is acceptable and the bidder is notified by the Manager that it is considered to 
be the Apparent Low Bidder and said bidder fails to execute a contract in the form prescribed or to furnish a 
performance and payment bond with a legally responsible and approved surety or to furnish the required 
evidence of insurance or satisfy all conditions precedent to contract execution within five (5) days after such 
notice is made by the City, said bid guarantee shall be forfeited to the City as liquidated damages and not as 
a penalty.   

 
The bid guarantee shall be in the amount of five percent (5%) of the total bid unless otherwise specified in 
the Notice of Invitation for Bids and on the form appearing in the Contract Documents in the Bid Form and 
Submittal Package.  Failure to submit a properly executed bid guarantee, on the form provided herein may, 
in the City’s sole discretion, constitute cause for rejection.   

 
Following award and execution of the Contract by the Apparent Low Bidder, or earlier in the sole discretion 
of the City, bid guarantees of all but the Apparent Low Bidder will be returned.  When the Apparent Low 
Bidder executes the Contract and delivers to the City satisfactory performance and payment bonds, required 
insurance documentation, and has satisfied all conditions precedent to contract execution by the City, and 
after approval, if any, by the Council of the City of the proposed Contract with the Apparent Low Bidder, 
the bid guarantee of the Apparent Low Bidder shall be returned.  Such return shall be made within one 
hundred twenty (120) days from date bids are opened unless otherwise specified in the Special Contract 
Conditions. 

 
IB-9 SITE INSPECTION AND INVESTIGATIONS 

Prior to submitting a bid, the bidder is invited to inspect the work site and its surroundings.  Although the 
bidder is not required to make such an inspection before bidding, for purposes of the Contract it shall be 
conclusively presumed that by failing to make such an inspection, the bidder has waived the right to later 
claim additional compensation or time extensions for conditions which would have been evident had the site 
been inspected. 
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Drawings and Technical Specifications, defining the Work to be done, were prepared on the basis of 
interpretation by the design professionals of information derived from investigations of the work site.  Such 
information and data are subject to sampling errors, and the interpretation of the information and data depends 
to a degree on the judgment of the design professional.  In view of this, the bidder is invited to make such 
additional investigations as the bidder's judgment dictates the need for such investigations.  Information about 
the degree of difficulty of the Work to be done cannot totally be derived from either the Drawings or 
Technical Specifications or from the Manager or his representatives. 

 
Since the bid information cannot be guaranteed, the Contractor shall have assumed the risks attendant to 
successful performance of the Work and shall never make claim for additional compensation or time 
extensions on the grounds that the nature or amount of work to be done was not understood by the bidder at 
the time of the bidding. 

 
IB-10 INCONSISTENCIES 

Any seeming inconsistencies or ambiguities between different provisions of the Contract Documents or any 
point which the bidder believes requires a decision or interpretation by the City must be inquired into by the 
bidder by addressing a formal written communication to the Manager of Public Works and sending or 
delivering it to the offices of the Division of Public Works advertising this Project for bid at least forty-eight 
(48) hours, excluding Saturdays, Sundays, and holidays, before the time set for the opening of bids  

 
Information about the decision or interpretation made in response to any inquiry will be posted on the 
Contractor's Bulletin Board (refer to IB-12 CONTRACTOR'S BULLETIN BOARD, for the location of the 
Contractor's Bulletin Board). If the matter raised requires, in the sole discretion of the Manager, that an 
addendum to the bid documents be issued, such addendum will be published, and each bidder shall be 
required to acknowledge the addendum by signing and identifying it in the Bid Form when submitting the 
bid. 

 
After bids are opened, all bidders must abide by the formal response of the Manager, as to any interpretation.  
The City shall not be bound, and the bidder shall not rely on any oral communication, interpretation 
clarification or determination of the Contract Documents prior to bid opening. 

 
IB-11 WITHDRAWAL OF BID 

A bidder may withdraw its bid at any time prior to the time for receipt of bids set forth in the Notice of 
Invitation for Bids by making written request upon the Manager of Public Works.  After such time, no bid 
may be withdrawn or modified. 

 
Such request must be signed by the persons authorized to bind the bidder as defined in IB-3, COMPLETING 
AND SIGNING BID FORMS. 

 
IB-12 CONTRACTOR'S BULLETIN BOARD 

It shall be conclusively presumed that the bidder has, before submitting any bid, read and shall take full 
responsibility for all addenda, posted decisions, and other information relevant to the bid posted by the City 
on the Contractor's Bulletin Board.  The Contractor's Bulletin Board is located at 201 W. Colfax, 2nd Floor, 
Denver, CO  80202, in the Wellington E. Webb Municipal Office Building. 

 
IB-13 PRE-BID MEETING 

Bidders are urged to attend the pre-bid meeting(s) scheduled for this Project.  Attendance is not mandatory; 
however, bidders will be held responsible for all information presented at such meeting(s). 

 
IB-14 ADDENDA 

As its best interests may require, the City may issue addenda to the Contract Documents.  Such addenda shall 
be posted on the Contractor’s Bulletin Board and made available to all persons having purchased a set of 
Contract Documents as set forth in the Notice of Invitation for Bids contained herein.  All bidders must 
acknowledge receipt of all addenda on the Bid Form at the time of submission of the bid.   
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IB-15 BID OPENING 
Bidders are invited to be present at the bid opening.  Unless otherwise suspended, delayed or canceled by 
posted notice from the Manager, bid opening will occur at the time and place designated in the Notice of 
Invitation for Bid.   

 
IB-16 EVALUATION OF BIDS AND BASIS OF BID SELECTION 

Bids will be evaluated after being read in open meeting at the place designated for such bid opening.  All low 
bidders' bids will be reviewed for responsiveness to the requirements of the Contract Documents and whether 
or not the bids contain irregularities which could give any bidder an unfair advantage.  
 
Selection will be made on the basis of the lowest, total, responsive, qualified bid, which bid shall include the 
total base bid set forth on the Bid Form, plus the total of any alternates set forth on the Bid Form and selected 
by the City during evaluation.  Alternates, if any are included in the bid, will be selected in the priority shown 
on the Bid Form, subject to the limits of available funds.  Bid selection will be subject to all requirements 
and special bidder qualifications contained herein and subject to approval of such resulting Contract in 
accordance with the Charter and Revised Municipal Code of the City and County of Denver.  In addition to 
all other specified requirements, the City will correct arithmetical errors in all bids and corrected totals only 
will be considered as the basis of selection. 

 
Upon concluding that the bid is, in fact, the lowest, total, responsive bid to the bidding conditions and that of 
a responsible, qualified bidder, the City will notify the Apparent Low Bidder. 

 
As its best interests may appear, the City and County of Denver reserves the right to waive informalities in 
bids, to reject any and all bids and to rebid the Project. 

 
IB-17 NOTICE TO APPARENT LOW BIDDER 

The Notice to Apparent Low Bidder, a form of which is included in the Contract Special Conditions Section 
of the Contract Documents, is issued by the City directly to the selected bidder and informs the bidder that 
the Manager intends to seek approval of the execution of the Contract by the City in accordance with the 
Charter and Revised Municipal Code of the City and County of Denver.  Specifically, it informs the bidder 
of its obligations with respect to execution of the Contract and instructs the bidder on how to proceed toward 
execution of the Contract.  The City reserves the right to notify the Apparent Low Bidder, at any time within 
one hundred twenty (120) days from the date of the opening of the bids, that approval to contract with the 
Apparent Low Bidder shall be sought in accordance with the Charter and Revised Municipal Code of the 
City and County of Denver. 

 
 In accordance with the terms and conditions contained in the Bid Form and Submittal Package and any 

additional requirements set forth in the Notice to Apparent Low Bidder or elsewhere in the Contract 
Documents, the Apparent Low Bidder shall execute the Contract Form contained in the Contract Documents 
made available by the City for execution in the appropriate number of counterparts.   The Apparent Low 
Bidder shall return the fully executed Contract Document sets, along with any supplemental documents 
required herein, to the City and shall comply with all other conditions, precedent to Contract execution within 
five (5) days of the date of issuance of the Notice to Apparent Low Bidder by the City. Failure to comply 
with each of these requirements within five (5) days of the date of issuance of the Notice to Apparent Low 
Bidder by the City shall render the bid nonresponsive and may constitute cause for rejection.   

 
Issuance of such Notice shall not, however, constitute a commitment on the part of the City or create any 
rights in the Apparent Low Bidder to any contract with the City.   

 
IB-18 EXECUTION OF CONTRACT 

The process of executing a contract requires action by both the apparent low bidder and the City.  After it 
notifies the Apparent Low Bidder, the City will prepare the Contract Documents by incorporating all of the 
documents submitted by the Apparent Low Bidder into one or more executable copies.  Upon notification 
that contracts documents are ready for execution the Apparent Low Bidder shall execute the contract 
documents.  At this time, the successful bidder shall also provide certain supplemental documents for 
incorporation into the Contract Documents.  These supplemental documents shall include: the properly  
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executed Certificate of Insurance Forms evidencing the apparent low bidder’s satisfactory compliance with 
the insurance requirements set forth in the Contract Documents; a properly executed Payment and 
Performance Bond Form and appropriate Power of Attorney evidencing the Apparent Low Bidder’s 
satisfactory compliance with the bonding requirements set forth in the Contract Documents; and 
documentation of compliance with any other conditions precedent to execution of the Contract by the City 
set forth in the Contract Documents. The insurance and bond forms contained in the Contract Special 
Conditions Section of the Contract Documents must be used in satisfying these supplemental document 
requirements.  

 
These documents are then delivered to the City within the prescribed time period for examination of the 
documents to determine whether or not the Contractor has correctly executed the Contract and has correctly 
provided the required supplemental documents and that these documents are satisfactorily and properly 
completed.  From here, all of the documents are forwarded to the City Attorney who will, if the insurance 
and bonding offered is acceptable and if all other elements of the Contract Documents are in order, 
recommend that the Manager and the Mayor approve the documents and, when required by the City Charter, 
prepare an ordinance for submittal to City Council authorizing the execution of the Contract.  The City 
Attorney shall in all applicable instances submit the proposed contract and ordinance to City Council.  After 
City Council approval, the Contract shall be reviewed by the City Attorney and routed for execution by the 
Mayor, the Clerk for attestation and the Auditor for countersignature and registration.  When the total process 
of contract execution is complete, a Notice to Proceed will be issued and a single executed copy of the 
Contract will be delivered to the Contractor.  Any work performed or a material purchased prior to the 
issuance of Notice to Proceed is at the Contractor's risk. 

 
IB-19 BONDING REQUIREMENTS 

In accordance with the provisions of General Contract Conditions, Title 15, PERFORMANCE AND 
PAYMENT BONDS, the minimum bonding requirements for this Contract are set forth in the form CITY 
AND COUNTY OF DENVER PERFORMANCE AND PAYMENT BOND contained in the Special 
Conditions Section of the Contract Documents. Upon receipt of Notice to Apparent Low Bidder, the apparent 
low bidder must cause this form bond to be purchased, executed and furnished, along with appropriate Powers 
of Attorney and a surety authorization letter (in form similar to the one attached), to the City in accordance 
with the instructions contained herein. 

 
IB-20 INSURANCE REQUIREMENTS 

The minimum insurance requirements for this Contract are set forth in the Special Conditions Section of the 
Contract Documents.  Bidders are urged to consider, in preparing a bid hereunder, that each condition, 
requirement or specification set forth in the form certificate must be complied with by the Contractor and all 
subcontractors performing Work on the Project, unless such requirements are specifically accepted in writing 
by the City's Risk Management Office.  The Contractor must either include all subcontractors performing 
work hereunder as insureds under each required policy or furnish a separate certificate for each subcontractor. 
In either case, the Contractor shall insure that each subcontractor complies with all of the coverage 
requirements. 

 
IB-21 PERMITS AND LICENSES 

All permits, licenses and approvals required in the prosecution of the work shall be obtained and paid for by 
the Contractor. 

 
IB-22 PREVAILING WAGE REQUIREMENTS 

Contractor shall comply with, and agrees to be bound by, all requirements, conditions and City 
determinations regarding the Payment of Prevailing Wages Ordinance, Sections 20-76 through 20-79, 
D.R.M.C. including, but not limited to, the requirement that every covered worker working on a City owned 
or leased building or on City-owned land shall be paid no less than the prevailing wages and fringe benefits 
in effect on the date the bid or request for proposal was advertised.  In the event a request for bids, or a request 
for proposal, was not advertised, Contractor shall pay every covered worker no less than the prevailing wages 
and fringe benefits in effect on the date funds for the contract were encumbered. 
 
Date bid or request for qualifications/proposals was advertised: November 19, 2019. 
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Prevailing wage and fringe rates will adjust on, and only on, the anniversary of the date the Contract was 
fully executed. Unless expressly provided for in this Agreement, Contractor will receive no additional 
compensation for increases in prevailing wages or fringe benefits.   
 
Contractor shall provide the Auditor with a list of all subcontractors providing any services under the contract. 
 
Contractor shall provide the Auditor with electronically-certified payroll records for all covered workers 
employed under the contract. 
 
Contractor shall prominently post at the work site the current prevailing wage and fringe benefit rates.  The 
posting must inform workers that any complaints regarding the payment of prevailing wages or fringe 
benefits may be submitted to the Denver Auditor by calling 720-913-5000 or emailing 
auditor@denvergov.org.   
 
If Contractor fails to pay workers as required by the Prevailing Wage Ordinance, Contractor will not be paid 
until documentation of payment satisfactory to the Auditor has been provided.  The City may, by written 
notice, suspend or terminate work if Contractor fails to pay required wages and fringe benefits. 

 
IB-23 PAYMENT OF CITY MINIMUM WAGE 

Contractor shall comply with, and agrees to be bound by, all requirements, conditions, and City 
determinations regarding the City’s Minimum Wage Ordinance, Sections 20-82 through 20-84 D.R.M.C, 
including, but not limited to, the requirement that every covered worker shall be paid no less than the City 
Minimum Wage in accordance with the foregoing D.R.M.C. Sections.   
 
Instances in which a worker is covered by both Prevailing Wage rate requirements and City Minimum Wage 
rate requirements, Contractor shall pay every covered worker the greater of the two. 
 
The services being requested in this solicitation may involve services that are covered pursuant to Division 
3.75 of Article IV of Chapter 20 of the Denver Revised Municipal Code (“D.R.M.C.”), which is designed to 
address the issue of wage equity and cost of living affordability in the City & County of Denver. Contractor 
agrees that any contract with the City shall include a requirement that Contractor will comply with the 
provisions of D.R.M.C. §§20-82 through 20-84, including, but not limited to, paying all covered workers no 
less than the City Minimum Wage for all covered services rendered in connection with the Contract. 
Additionally, Contractor agrees that the contract shall require compliance with all current and future federal 
and state laws and City ordinances. 

 
IB-24 TAX REQUIREMENTS 

General. Bidders are referred to the General Contract Condition 323, TAXES, as to taxes to which they may 
be subject in performing the Work under this Contract, including but not limited to sales and use taxes and 
the Denver Occupational Privilege Tax. The following instructions are to be considered along with the 
General Contract Conditions and not in lieu of them. 

 
Sales and Use Tax. The City of Denver imposes consumer use tax on all construction and building materials 
used on any construction project located in Denver. Denver does not exempt governmental or charitable 
projects. 

 
It is the responsibility of the Contractor and its subcontractors to apply to the Colorado Department of 
Revenue (“CDOR”) for a certificate, or certificates, of exemption indicating that their purchase of 
construction or building materials is for a public project, and to deliver to the City copies of such applications 
as soon as possible after approval by the CDOR. Bidders shall include Denver sales/use tax, Occupational 
Privilege taxes, and shall not include in their bid amounts the exempt state, RTD, and Cultural Facilities 
District Sales and Use Taxes. 
 
Denver Occupational Privilege Tax. Any employee working for a contractor, or a subcontractor, who earns 
$500 or more working in Denver during a calendar month, is subject to the payment of the Employee 
Occupational Privilege Tax. The Contractor and any subcontractor must pay the Business Occupational 
Privilege Tax for each of its employees who are subject to such tax. 
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IB-25 DIVERSITY AND INCLUSIVENESS IN CITY SOLICITATIONS 
Each bidder shall, as a condition of responsiveness to this solicitation, complete and return the “Diversity 
and Inclusiveness in City Solicitations Information Request Form” with their Bid. 
 
Using the “Diversity and Inclusiveness in City Solicitations Information Request Form” provided, please 
state whether you have a diversity and inclusiveness program for employment and retention, procurement 
and supply chain activities, or customer service and provide the additional information requested on the form.  
The information provided on the “Diversity and Inclusiveness in City Solicitations Information Request 
Form” will provide an opportunity for City contractors to describe their own diversity and inclusiveness 
practices. Contractors are not expected to conduct intrusive examinations of its employees, managers, or 
business partners in order to describe diversity and inclusiveness measures.  Rather, the City simply seeks a 
description of the contractor’s current practices, if any. 
 
Diversity and Inclusiveness information provided by City contractors in response to City solicitations for 
services or goods will be collated, analyzed, and made available in reports consistent with City Executive 
Order No. 101.  However, no personally identifiable provided by or obtained from contractor’s will be in 
such reports.  

 
IB-26 MINORITY/WOMEN BUSINESS ENTERPRISE (M/WBE) REQUIREMENTS 

Article III, Divisions 1 and 3 of Chapter 28, Denver Revised Municipal Code (D.R.M.C.), designated as 
Sections 28-31 – 28-36 and 28-52 – 28-90 D.R.M.C. and referred to in these Bid Documents as the “M/WBE 
Ordinance” and any Rules or Regulations promulgated pursuant thereto apply to this Project and are 
incorporated into these Bid Documents by reference.  Generally, the M/WBE Ordinance provides for the 
adoption of a good faith goals program, to be administered by the Division of Small Business Opportunity 
(DSBO), devised to provide increased bidding opportunities for Minority/Women Business Enterprises 
(M/WBEs).  As such, each bidder must comply with the terms and conditions of the M/WBE Ordinance in 
making its bid and, if awarded the Contract, in performing all Work thereunder.  A bidder’s failure to comply 
with the M/WBE Ordinance, any Rules or Regulations promulgated pursuant thereto, or any additional 
requirement contained herein shall render the bid non-responsive and shall constitute cause for rejection. 
Failure by the contractor awarded the contract to comply with M/WBE Ordinance requirements during the 
performance of the contract is a material breach of the contract, which may result in the imposition of 
sanctions on the Contractor, as deemed appropriate by DSBO.  Copies of the M/WBE Ordinance and its 
accompanying Rules and Regulations are available for the use and review of bidders from DSBO. In order 
to comply with the bid requirements of the M/WBE Ordinance, a bidder shall either meet the established 
project goal or, in the alternative, demonstrate that the bidder has made sufficient good faith efforts to meet 
the goal in accordance with the M/WBE Ordinance.   

 
Meeting Established Goal 
In preparing a bid to meet the established Project goal, bidders should consider the following instructions 
relating to compliance with the M/WBE Ordinance: 

 
1. Under the M/WBE Ordinance, the Director of DSBO (“Director”) is directed to establish project 

goals for expenditures on construction, reconstruction, and remodeling work performed for the City 
and County of Denver. The specific goal for this project is stated in the Notice of Invitation for Bids 
bound herein.  

 
2. In preparing its bid, each bidder shall list on the Bid Form pages entitled "List of Proposed MWBE 

Bidders, Subcontractors, Suppliers, Manufacturers, Manufacturers' Representatives or Brokers" the 
name, address, work description/supply, committed level of participation and other required 
information for each M/WBE of any tier which the bidder intends to use in performing the work on 
this Project.  Only the M/WBEs identified and the precise levels of participation listed for each 
on the Bid Form page, at the time of bid opening, will be considered in determining whether 
the bidder has met the designated participation goal.  Additional, revised or corrected 
participation submitted after bid opening will not be considered. M/WBE bidders may count 
self-performance or joint venture activity in meeting the M/WBE project goal, but only for the scope 
of work performed as a commercially useful function and at a percentage level the M/WBE will be 
performing itself. 
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3. Any agreement between a bidder or proposer and an MBE or WBE in which the bidder or proposer 
requires that the MBE or WBE not provide subcontracting quotations to other bidders or proposers 
is prohibited and shall render a bidder's bid or proposer's proposal nonresponsive. D.R.M.C. 28-
63(f) 

 
4. If a bidder/proposer is participating in a joint venture with a certified M/WBE firm, complete the 

Joint Venture Eligibility Form and Joint Venture Affidavit contained in this bid document/RFP.  
Submit the aforementioned forms with the firm’s Joint Venture Agreement, to the DSBO Director, 
at least 10 working days prior to the proposal submittal. The Joint Venture must be approved 
prior to the bid opening or proposal submittal by the DSBO Director.  Approval by the DSBO 
Director includes determining the amount the Joint Venture will count towards meeting the project 
goal. 

 
5. All M/WBEs listed on the Bid Form must be properly certified by the City on or before the date 

bids are opened in order to count towards meeting the designated goal. DSBO maintains an M/WBE 
Directory (“Directory”), which is a current listing of M/WBEs that have been certified by the City.  
A copy of the DSBO Directory is located at DSBO web site at https://www.denvergov.org/dsbo.  
Bidders are encouraged to use the Directory to assist in locating M/WBEs for the work and supplies 
required on the Project.  Bidders are reminded that changes may be made to the Directory at anytime 
in accordance with the City's M/WBE Ordinance and procedures established to administer this 
program and a current copy of the Directory must always be used in preparing a bid.  M/WBE 
certification or listing in the Directory is not a representation or warranty by the City as to the 
qualifications of any listed M/WBE. 

 
6. In accordance with the provisions of the M/WBE Ordinance, DSBO will evaluate each bid to 

determine the responsiveness of the bid to the requirements of the M/WBE Ordinance.  In 
determining whether a bidder’s committed level of participation meets or exceeds the stated M/WBE 
goal, DSBO shall base its calculation of applicable amounts and percentages on the total base bid 
amount, not including any listed alternates, of each bid as follows: 

 
a. The bid information provided by the agency will be used to determine the total base bid 

amount of each bid.  Each bidder's total base bid amount will be multiplied by the M/WBE 
percentage established for the project to determine the exact dollar amount of required 
M/WBE participation for the Project.  This amount will then be compared against the exact 
dollar amounts for the M/WBE committed for participation by the bidder.  If the total dollar 
amount of participation listed meets or exceeds the established M/WBE dollar amount goal 
listed, then DSBO will determine that the goal has been met. 

 
b. In addition, DSBO will determine the exact commitment percentage for each listed 

M/WBE by dividing the dollar amount listed for each M/WBE by the total base bid dollar 
amount submitted by the bidder.  These individual percentages, when totaled for all listed 
M/WBE, will establish the total committed percentage level of M/WBE participation that 
the bidder must comply with during the life of the contract.  In all cases, the committed 
percentage level of M/WBE participation must equal or exceed the assigned M/WBE goal 
for the Project. 

 
c. In providing the exact dollar amount of participation for each listed M/WBE, a bidder 

should take care never to round up in determining whether or not the total of these amounts 
meets or exceeds the established percentage goal.  The goal must be met or exceeded by 
dollar amounts and percentages in order for DSBO to determine that the bidder has met or 
exceeded the applicable M/WBE goal.  

 
d. As previously mentioned, compliance with the M/WBE goal will be determined on the 

base bid alone.  If a bid contains alternates, participation contained in any alternate will not 
count towards satisfaction of the Project goal.  However, should any designated alternate 
be selected by the City for inclusion in the contract ultimately awarded, the M/WBE goal 
percentage level submitted at bid time, on the base bid, will also apply to the selected 
alternates and must be maintained for the life of the contract on the total contract amount, 
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including any alternate work. Thus, even though such participation will not be considered 
in evaluating bids, bidders are urged to consider participation in preparing bids for 
designated alternates. 

 
d. On projects where force account or allowance bid items have been included, bidders must 

meet the M/WBE goal percentage based upon the total base bid, including all such items 
that are submitted to the City.  However, when a force account or allowance is designated 
by the City to be either performed or purchased from a specific company, the bidder may 
back out the dollar amount of the force account or allowance from the total base bid and 
meet the M/WBE goal on the remaining reduced amount. 

    
e. On bids which, at the time of bid opening, are equal to or exceed Five Million Dollars 

($5,000,000.00), including any alternates which may be selected, only sixty percent (60%) 
of the value of the commercially useful function performed by M/WBE suppliers shall 
count toward satisfaction of the Project goal.  On Projects under Five Million 
($5,000,000.00) the value of the commercially useful function of M/WBE supplier(s) will 
count at a one hundred percent (100%) level. Manufacturer’s representatives and packagers 
shall be counted in the same manner as brokers.  

  
f. In utilizing the M/WBE participation of a Broker only the bona fide commissions earned 

by such Broker for its performance of a commercially useful function will count toward 
meeting the Project goals.  The bidder must separate the bona fide brokerage commissions 
from the actual cost of the supplies or materials provided to determine the actual dollar 
amount of participation that can be counted towards meeting the goal.  

 
7. On or before the third (3rd) working day after bid opening, all of the Bidders are required to submit 

an executed "Letter of Intent" for each M/WBE listed on the Bid Form as a joint venture member, 
subcontractor, supplier, manufacturer, manufacturers' representative or broker of any tier.  An MBE 
or WBE Prime Bidder needs to submit a Letter of Intent for itself for self-performed work, 
and must identify their level of participation on the designated M/WBE participation page bound 
herein.  A Letter of Intent shall be submitted only for the M/WBEs listed at the time of bid opening, 
since this is the only participation that will be counted toward satisfaction of the project goal.  A 
form for the M/WBE Letter of Intent is included with the Bid Form.  The M/WBE Letter of Intent 
is a written communication from the Bidder to the City evidencing an understanding that the Bidder 
has or will enter into a contractual relationship with the M/WBE or that its subcontractor(s) and 
supplier(s), manufacturer(s), manufacturers' representative(s) and broker(s) will do so.  Each 
M/WBE Letter of Intent shall be accompanied by a copy of the City and County of Denver's M/WBE 
certification letter for each proposed M/WBE identified at bid time.  Bidders are urged to carefully 
review these Letters before submission to the City to ensure that they are properly completed and 
executed by the appropriate parties. 

 
Good Faith Effort 
In preparing a bid to demonstrate a good faith effort, bidders should consider the following instructions 
relating to compliance with the M/WBE Ordinance: 
 
1. If the bidder or proposer has not fully met the project goal as provided in section 28-60, then it shall 

demonstrate that it has made good faith efforts to meet such goal.  The bidder or proposer shall 
furnish to the director, within three (3) working days after bid opening by the City or on or before 
the time of the final project-specific proposal submitted to and authorized by the City pursuant to a 
competitive selection process, or bid selection by a private owner, a detailed statement of its good 
faith efforts to meet the project goal set by the director.  This statement shall address each of the 
items in subsection (b) and any additional criteria that the director may establish by rule or regulation 
consistent with the purposes of this division 3.  Good faith efforts must be demonstrated to be 
meaningful and not merely for formalistic compliance with this Division 3.  The scope and intensity 
of the efforts will be considered in determining whether the bidder or proposer has achieved a good 
faith effort. 
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2. The statement of good faith efforts shall include a specific response and verification with respect to 
each of the following good faith effort categories, which may be further defined by rule or 
regulation.  A bidder or proposer may include any additional information it believes may be relevant.  
Failure of a bidder or proposer to show good faith efforts as to any one (1) of the following categories 
shall render its overall good faith effort showing insufficient and its bid or proposal non-responsive: 

 
a. If prebid or preselection meetings are scheduled by the City at which MBEs and WBEs 

may be informed of subcontracting or joint venture opportunities under a proposed contract 
to be bid, or procured pursuant to the competitive selection process, attendance at such 
prebid or preselection meetings is not mandatory; however, bidders and proposers are 
responsible for the information provided at these meetings. 
 

b. The bidder or proposer must solicit through all reasonable and available means, the interest 
of all MBEs and WBEs certified in the scopes of work of the contract.  The bidder or 
proposer must solicit the interest of such MBEs and WBEs within sufficient time, prior to 
the bid opening or date of final project-specific proposal in the case of a competitive 
selection process, to allow such MBEs and WBEs to respond to the solicitation.  The bidder 
or proposer must determine with certainty if the MBEs and WBEs are interested by 
demonstrating appropriate steps to follow up initial solicitations. 

 
c. The bidder or proposer must select portions of the work of the contract to be performed by 

MBEs and WBEs in order to increase the likelihood that the project goal will be achieved.  
This includes, where appropriate, breaking out contract work items into economically 
feasible units to facilitate MBE and WBE participation as subcontractors or joint venturers, 
and for bidder or proposer self-performed work, as suppliers, manufacturers, 
manufacturer’s representatives and brokers, all reasonably consistent with industry 
practice, even when the bidder or proposer would otherwise prefer to perform these work 
items with its own forces.  The bidder or proposer must identify what portions of the 
contract will be self-performed and what portions of the contract will be opened to 
solicitation of bids, proposals and quotes from MBE and WBEs.  All portions of the 
contract not self-performed must be solicited for MBE and WBE participation.  The ability 
or desire of a bidder or proposer to perform the work of a contract with its own forces does 
not relieve the bidder or proposer of the responsibility to meet the project goal or 
demonstrate good faith efforts to do so. 
 

d. The bidder or proposer, consistent with industry practice, must provide MBEs and WBEs 
at a clearly stated location with timely, adequate access to and information about the plans, 
specifications, and requirements of the contract, including bonding and insurance 
requirements, if any, to assist them in responding to a solicitation. 

 
e. The bidder or proposer must negotiate in good faith with interested MBEs and WBEs and 

provide written documentation of such negotiation with each such MBE or WBE.  
 

f. For each MBE or WBE which contacted the bidder or proposer or which the bidder or 
proposer contacted or attempted to subcontract or joint venture with, consistent with 
industry practice, the bidder or proposer must supply a statement giving the reasons why 
the bidder or proposer and the MBE or WBE did not succeed in negotiating a 
subcontracting, supplier, manufacturer, manufacturer’s representative, broker or joint 
venture agreement, as applicable. 
 

3. The bidder or proposer must provide verification that it rejected each non-utilized MBE and WBE 
because the MBE or WBE did not submit the lowest bid or it was not qualified.  Such verification 
shall include a verified statement of the amounts of all bids received from potential or utilized 
subcontractors, suppliers, manufacturers, manufacturer’s representatives, brokers or joint venturers 
on the contract, whether or not they are MBEs or WBEs.  In making such a determination of not 
being qualified, the bidder or proposer shall be guided by the definition of qualified in section 28-
54(42), but evidence of lack of qualification must be based on factors other than solely the amount 
of the MBE’s or WBE’s bid.  For each MBE or WBE found not to be qualified by the bidder or 
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proposer, the verification shall include a statement giving the bidder's or proposer's reasons for its 
conclusion.  A bidder’s or proposer’s industry standing, or group memberships may not be the cause 
of rejection of an MBE or WBE.  A bidder or proposer may not reject an MBE or WBE as being 
unqualified without sound reasons based on a reasonably thorough investigation and assessment of 
the MBE’s or WBE’s capabilities and expertise.  

 
4. If requested by a solicited MBE or WBE, the bidder or proposer must make reasonable efforts to 

assist interested MBEs and WBEs in obtaining bonding, lines of credit, or insurance as required by 
the City or by the bidder or proposer, provided that the bidder or proposer need not provide financial 
assistance toward this effort. 

 
5. If requested by a solicited MBE or WBE, the bidder or proposer must make reasonable efforts to 

assist interested MBEs and WBEs in obtaining necessary and competitively priced equipment, 
supplies, materials, or related assistance or services for performance under the contract, provided 
that the bidder or proposer need not provide financial assistance toward this effort. 

 
6. The bidder or proposer must use the DSBO MBE/WBE directories to identify, recruit, and place 

MBEs and WBEs. 
 

7.  In determining whether a bidder or proposer has satisfied good faith efforts as to a project goal, the 
success or failure of other bidders or proposers on the contract in meeting such project goal may be 
considered. 

 
Continuing Commitments  
In accordance with the provisions of the M/WBE Ordinance, the bidder agrees that it is committed to meeting 
either the M/WBE participation goal or the M/WBE participation set forth in its statement of good faith.  This 
commitment must be expressly indicated on the "Commitment to MWBE SBE Participation" form included 
with the Bid Form.  This commitment includes the following understandings: 

 
1. The bidder understands it must maintain M/WBE goals throughout the performance of the Contract 

pursuant to the requirements set out in D.R.M.C. 28-72. 
 

2. The bidder understands that it must establish and maintain records and submit regular reports, as 
required, which will allow the City to assess progress in achieving the M/WBE participation goal. 

 
3. The bidder understands that if change orders or any other contract modifications are issued under 

the contract, the bidder shall have a continuing obligation to immediately inform DSBO in writing 
of any agreed upon increase or decrease in the scope of work of such contract, upon any of the bases 
discussed in Section 28-73 of the M/WBE Ordinance, regardless of whether such increase or 
decrease in scope of work has been reduced to writing at the time of notification.  

 
4. The bidder understands that if change orders or other contract modifications are issued under the 

contract, that include an increase in scope of work of a contract for construction, reconstruction, or 
remodeling, whether by amendment, change order, force account or otherwise which increases the 
dollar value of the contract, whether or not such change is within the scope of work designated for 
performance by an M/WBE at the time of contract award, such change orders or contract 
modification shall be immediately submitted to DSBO for notification purposes.  Those 
amendments, change orders, force accounts or other contract modifications that involve a changed 
scope of work that cannot be performed by existing project subcontractors or by the contractor shall 
be subject to a goal for M/WBEs equal to the original goal on the contract which was included in 
the bid.  The contractor shall satisfy such goal with respect to such changed scope of work by 
soliciting new M/WBEs in accordance with Section 28-73 of the M/WBE Ordinance as applicable, 
or the contractor must show each element of modified good faith set out in Section 28-75(c) of the 
M/WBE Ordinance.  The contractor shall supply to the director the documentation described in 
Section 28-75(c) of the M/WBE Ordinance with respect to the increased dollar value of the contract. 

 
All bidders are charged with knowledge of and are solely responsible for complying with each and every provision of 
the M/WBE Ordinance in making a bid and, if awarded, in performing the work described in the Contract Documents.  
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Failure to comply with these provisions could constitute cause for rejection of a bid or subject the selected contractor 
to sanctions set forth in the M/WBE Ordinance.  These instructions are intended only to generally assist the bidder in 
preparing and submitting a compliant bid.  Should any questions arise regarding specific circumstances, bidders must 
consult the M/WBE Ordinance or contact the Project’s designated DSBO representative at (720) 913-1999. 
 
IB- 27  DISCLOSURE OF INFORMATION 

All submissions and other materials provided or produced pursuant to this Invitation for Bids may be subject 
to the Colorado Open Records Law, C.R.S. 24-72-201, et seq.  As such, bidders are urged to review these 
disclosure requirements and any exceptions to disclosure of information furnished by another party and, prior 
to submission of a bid to the City, appropriately identify materials that are not subject to disclosure.  In the 
event of a request to the City for disclosure of such information, the City shall advise the bidder of such 
request to give the bidder an opportunity to object to the disclosure of designated confidential materials 
furnished to the City.  In the event of the filing of a lawsuit to compel such disclosure, the City will tender 
all such material to the court for judicial determination of the issue of disclosure and each bidder agrees to 
intervene in such lawsuit to protect and assert its claims of privilege against disclosure of such material.  Each 
bidder further agrees to defend, indemnify and save and hold harmless the City, its officers, agents and 
employees, from any claim, damages, expense, loss or costs arising out of the bidder’s intervention to protect 
and assert its claims of privilege against disclosure under the Open Records Law including, but not limited 
to, prompt reimbursement to the City of all reasonable attorney fees, costs and damages that the City may 
incur directly or may be ordered to pay by such court. 

 
IB-28 GENERAL BIDDING INFORMATION 
 Bidders are instructed to contact the Contract Administrator designated below for this Project for pre-bid, 

post-bid and general City bidding information.  Bidders can also visit www.work4denver.com for 
information, both general and project specific.  The Contract Administrator assigned to this project is Katie 
Ragland who can be reached via email at pw.procurement@denvergov.org. 

 
IB-29 PAYMENT PROCEDURE REQUIREMENTS 

Bidder recognizes and agrees that it shall be required to use the Textura® Construction Payment Management 
System (“Textura”) for this Project to request payment from the City and to pay subcontractors. All certified 
subcontractors or suppliers who are listed for participation towards any assigned program goal must be paid 
via Textura. All fees associated with Textura are to be paid by the bidder for billings for work 
performed.  Bidders are required, when preparing a bid, to enter the price of Textura on the line provided for 
the service.  The fee is all inclusive of all subcontractor, project and subscription fees associated with 
Textura.  The bidder will calculate the fee based on their total bid (not including any alternates, if applicable) 
and the table below, and then include it on the line item provided in the bid form labeled “Textura® 
Construction Payment Management System Fee”.  This expense becomes part of the contract and billable 
to the City.  All costs including, but not limited to, costs associated with training, entering data, and/or 
utilizing Textura other than the Textura Construction Payment Management System Fee are overhead and 
shall not be reimbursed by the City. Bidder will be responsible for any tax on the Textura fee.  As with other 
taxes, the City will not reimburse bidder for this cost and therefore this cost should be included in bidder’s 
bid. Textura will invoice the awarded bidder directly. 
 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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Project Value Project Fee 
 (GC + Sub Usage) 

$100,000 – 249,999.99 $780  

$250,000 - $499,999.99 $1,625 

$500,000 - $999,999.99 $3,250  

$1,000,000 - $2,999,999.99 $5,850  

$3,000,000 - $4,999,999.99 $9,100  

$5,000,000 - $9,999,999.99 $12,220  

$10,000,000 - $19,999,999.99 $20,345  

$20,000,000 - $49,999,999.99 $32,500  

$50,000,000 - $99,999,999.99 $48,750  

$100,000,000 - $199,999,999.99 $69,095  

$200,000,000 - $299,999,999.99 $85,345  

$300,000,000 - $399,999,999.99 $109,720  

$400,000,000 - $499,999,999.99 $142,220  

$500,000,000 - $999,999,999.99 $162,500  

$1,000,000,000 - $1,999,999,999.99 $345,345  

$2,000,000,000 - $4,999,999,999.99 $650,000  

$5,000,000,000 - $9,999,999,999.99 $1,015,625  

$10,000,000,000 or greater $1,503,125  

 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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RULES AND REGULATIONS 
REGARDING 

EQUAL EMPLOYMENT OPPORTUNITY 
 
Promulgated and adopted by the Manager of Public Works pursuant to and by authority of Article III, Division 2, 
Chapter 28 of the Revised Municipal Code of the City and County of Denver, and for the purpose of insuring that 
contractors, subcontractors and suppliers soliciting and receiving compensation for contract work from or through the 
City and County of Denver provide equal opportunity in employment without regard to race, color, creed, sex, national 
origin, age, religion, marital status, political opinion or affiliation or mental or physical handicap and meet certain 
requirements for the hiring, training, promotion, and treatment during employment of members of ethnic groups 
subject to differential treatment, including persons of African descent (Black), Spanish-surnamed (Hispanic), Asian-
American and American Indian Groups. 
 

RULE I - DEFINITIONS 
 
A. "City" means the City and County of Denver.  
 
B. "Manager" shall mean the Manager of Public Works for the City and County of Denver. 
 
C. "Contract" means a contract entered into with the City and County of Denver, financed in whole or in part 

by local resources or funds of the City and County of Denver, for the construction of any public building or 
prosecution or completion of any public work. 

 
D. "Contractor" means the original party to a contract with the City and County of Denver, also referred to as 

the "general" or "prime" contractor. 
 
E. "Director" means the Director of the Division of Small Business Opportunity. 
 
F. "Subcontractor" means any person, company, association, partnership, corporation, or other entity, which 

assumes by subordinate agreement some or all of the obligations of the general or prime contractor. 
 
G. The phrase "Bidding Specifications" as used in Article III, Division 2 of Chapter 28 of the Revised Municipal 

Code shall include BID CONDITION, INVITATION TO BID, and NOTICE OF PROPOSAL. 
 
H. "Affirmative Action Program" means a set of specific and result-oriented procedures or steps to which a 

contractor commits himself to apply every good faith effort to employ members of ethnic minority groups, 
to include persons of African descent (Black), Spanish surnamed (Hispanic), Asian-American, American 
Indians, and persons with mental or physical handicap. 

 
I. "Division of Small Business Opportunity" means the City agency established pursuant to Article III, Division 

1 of Chapter 28 of the Denver Revised Municipal Code. 
 

RULE II - NOTICE OF HEARING 
 
When results of conciliation efforts are unsatisfactory to the Manager and he is informed in accordance with Article 
III, Division 2 of Chapter 28 of the Revised Municipal code that a contractor or subcontractor has apparently failed to 
meet affirmative action and equal employment opportunity requirements after a reasonable period of notice to correct 
deficiencies, the Manager will, prior to imposition of any sanctions, afford the general contractor a hearing in order to 
determine whether the contractor or his subcontractors have failed to comply with the affirmative action and equal 
employment opportunity requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code or of 
the contract.  Written notice of such hearing shall be delivered personally or sent by certified mail, return receipt 
requested, to the contractor and to any subcontractor involved, at least ten (10) days prior to the date scheduled for the 
hearing. 
 

RULE III - HEARING 
 
A. Contractors will appear at hearings and may be represented by counsel, and may present testimony orally 

and other evidence. 
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B. Hearings shall be conducted by one or more hearing examiners designated as such by the Manager. 
 
C. The Director of the Division of Small Business Opportunity may participate in hearings as a witness. 
 
D. Hearings shall be held at the place specified in the notice of hearing. 
 
E. All oral testimony shall be given under oath or affirmation and a record of such proceedings shall be made. 
 
F. All hearings shall be open to the public. 
 
G. The hearing officer shall make recommendations to the Manager who shall make a final decision. 
 

REGULATIONS 
 
REGULATION NO. 1 - ORDINANCE: 

The Rules and Regulations of the Manager shall be inserted in the bidding specifications for every contract 
for which bidding is required. 

 
REGULATION NO. 2 - EXEMPTIONS: 

Each contract and subcontract, regardless of the dollar amount, shall be subject to affirmative action 
requirements unless specifically exempted in writing individually by the Manager.  Exemptions apply only 
to "affirmative action" in equal employment opportunity, and are not to be construed as condonation in any 
manner of "discrimination" or "discriminatory practices" in employment because of race, color, creed, sex, 
age, national origin, religion, marital status, political opinion or mental or physical handicap. 

 
REGULATION NO. 3 - DIRECTOR OF CONTRACT COMPLIANCE: 

The Director of the Division of Small Business Opportunity shall perform the duties assigned to such official 
by Article III, Division 2 Chapter 28 of the Revised Municipal Code and by the Manager.  (1) The Director 
of the Division of Small Business Opportunity or designated representatives shall inform bidders and 
contractors of affirmative action procedures, programs, and goals in accordance with the Ordinance at pre-
bid and pre-construction conference; (2) make regular on-site inspections; (3) supply contractors and 
subcontractors with report forms to be completed by them when requested, and furnished to the Director of 
the Division of Small Business Opportunity; and (4) review payroll records, employment records and 
practices of general contractors and their subcontractors and suppliers during the performance of any contract.  
The Director of the Division of Small Business Opportunity shall promptly report apparent affirmative action 
deficiencies to the Manager. 

 
REGULATION NO. 4 - GOALS AND TIMETABLES: 

In general, goals and timetables should take into account anticipated vacancies and the availability of skills 
in the market place from which employees should be drawn.  In addition, where discrimination in 
employment by a general contractor or any of his subcontractors is indicated, a corrective action program 
will take into account the need by the general contractor and his subcontractors to correct past discriminatory 
practices and reach goals of minority manpower utilization on a timely basis through such recruiting and 
advertising efforts as are necessary and appropriate. 

 
REGULATION NO. 5 - AWARD OF CONTRACTS: 

It shall be the responsibility of the Director of the Division of Small Business Opportunity to determine the 
affirmative action capability of bidders, contractors and subcontractors and to recommend to the Manager 
the award of contracts to those bidders, contractors and subcontractors and suppliers who demonstrate the 
ability and willingness to comply with the terms of their contract. 

 
REGULATION NO. 6 - PUBLICATION AND DUPLICATION: 

Copies of these Rules and Regulations as amended by the Manager from time to time, shall as soon as 
practicable and after Notice being published will be made a part of all City Contracts. 
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REGULATION NO. 7 - NOTICE TO PROCEED: 
Prior to issuance of the Notice to Proceed, a sign-off will be required of the Director of the Division of Small 
Business Opportunity or his designee. 

 
REGULATION NO. 8 - CONTRACTS WITH SUBCONTRACTORS: 

To the greatest extent possible, the contractor shall make a good faith effort to contract with minority 
contractors, subcontractors and suppliers for services and supplies by taking affirmative actions, which 
include but are not limited to the following: 

 
1. Advertise invitations for subcontractor bids in minority community news media. 
2. Contact minority contractor organizations for referral of prospective subcontractors. 
3. Purchase materials and supplies from minority material suppliers. 

 
REGULATION NO. 9 - AGENCY REFERRALS: 

It shall be no excuse that the union with which the contractor or subcontractor has an agreement providing 
for referral, exclusive or otherwise, failed to refer minority employees. 

 
REGULATION NO. 10 - CLAUSES: 

The Manager shall include the appropriate clauses in every contract and the contractor shall cause to be 
inserted in every subcontract the appropriate clauses: 

 
1. APPENDIX A: City and County of Denver Equal Opportunity Clause - ALL CONTRACTS 

funded only with City and County of Denver monies. 
2. APPENDIX B: Equal Opportunity Clause (11246) - ALL FEDERAL ASSISTED. 
3. APPENDIX C: Section 3 - Assurance of Compliance - HUD ASSISTED PROJECTS. 
4. APPENDIX D: Section 3 - Clause - HUD ASSISTED PROJECTS. 

 
All amendments to the appendices shall be included by reference. 

 
REGULATION NO. 11 - SHOW CAUSE NOTICES:  

When the Manager has reasonable cause to believe that a contractor has violated Article III, Division 2 of 
Chapter 28 of the Denver Revised Municipal Code, he may issue a notice requiring the contractor to show 
cause, within fifteen (15) days why enforcement procedures, or other appropriate action to insure compliance, 
should not be instituted. 

 
REGULATION NO. 12 - BID CONDITIONS - AFFIRMATIVE ACTION  

REQUIREMENTS - EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. APPENDIX E: The Bid Conditions - Affirmative Action Requirements - Equal Employment 
Opportunity as amended and published by the U.S. Department of Labor Employment Standards 
Administration, Office of Federal Contract Compliance, shall be inserted verbatim for bidding 
specification for every non-exempt contract involving the use of Federal funds. 

 
2. APPENDIX F: The Bid Conditions - Affirmative Action Requirements - Equal Employment 

Opportunity as published by the Department of Public Works, City and County of Denver, shall be 
inserted verbatim as bidding specifications for every non-exempt contract using City funds. 
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

 
 

APPENDIX A 
 

CITY AND COUNTY OF DENVER EQUAL OPPORTUNITY CLAUSE - 
ALL CONTRACTS 

 
1. The Contractor will not discriminate against any employee or applicant for employment because of race, 

creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or 
physical handicap.  The Contractor will take affirmative action to ensure that applicants are employed, and 
that employees are treated during employment without regard to their race, creed, color, sex, age, national 
origin, religion, marital status, political opinion or affiliation, or mental or physical handicap.  Such action 
shall include, but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment 
or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection 
for training, including apprenticeship.  The Contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause. 

 
2. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 

contractor, state that all qualified applicants will receive consideration for employment without regard to 
race, creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental 
or physical handicap. 

 
3. The Contractor will send to each labor union or representative of workers with which he has a collective 

bargaining agreement or other contract or understanding, a notice to be provided, advising the said labor 
union or workers' representatives of the contractor's commitments under this section, and shall post copies of 
the notice in conspicuous places available to employees and applicants for employment. 

 
4. Each Contractor will comply with all provisions of Article III, Division 2 of Chapter 28 of the Revised 

Municipal Code, and the rules, regulations, and relevant orders of the Manager and the Director. 
 
5. The Contractor will furnish all information and reports required by Article III, Division 2 of Chapter 28 of 

the Revised Municipal Code, and by rules, regulations and orders of the Manager and Director or pursuant 
thereto, and will permit access to his books, records, and accounts by the Manager, Director, or their designee 
for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

 
6. In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with 

any of the said rules, regulations or orders, this contract may be canceled, terminated, or suspended in whole 
or in part and the Contractor may be declared ineligible for further City contracts in accordance with 
procedures authorized in Article III, Division 2, Chapter 28 of the Revised Municipal Code, or by rules, 
regulations, or order of the Manager. 

 
7. The Contractor will include Regulation 12, Paragraph 2 and the provisions of paragraphs (1) through (6) in 

every subcontract of purchase order unless exempted by rules, regulations, or orders of the Manager issued 
pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, so that such provisions will 
be binding on each subcontractor or supplier.  The Contractor will take such action with respect to any 
subcontract or purchase order as the administering agency may direct as a means of enforcing such 
provisions, including sanctions for noncompliance. 

 
The applicant further agrees to be bound by the above equal opportunity clauses with respect to its own 
employment practices when it participates in City contracts.  The Contractor agrees to assist and cooperate 
actively with the Manager and the Director in obtaining compliance of subcontractors and suppliers with the 
equal opportunity clause and the rules, regulations and relevant orders of the Manager, and will furnish the 
Manager and the Director such information as they may require for the supervision of compliance, and will 
otherwise assist the Manager and Director in the discharge of the City's primary responsibility for securing 
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compliance.  The Contractor further agrees to refrain from entering into any contract or contract modification 
subject to Article III, Division 2 of Chapter 28 of the Revised Municipal Code with a contractor debarred 
from, or who has not demonstrated eligibility for, City contracts. 

 
The Contractor will carry out such sanctions and penalties for violation of the equal opportunity clause as 
may be imposed upon contractors and subcontractors by the Manager and Director.  In addition, the 
Contractor agrees that failure or refusal to comply with these undertakings the Manager may take any or all 
of the following actions: 

 
A. Cancellation, termination, or suspension in whole or in part of this contract. 
B. Refrain from extending any further assistance to the applicant under the program with respect to 

which the failure occurred until satisfactory assurance of future compliance has been received from 
such applicant. 

C. Refer the case to the City Attorney for appropriate legal proceedings. 
 
SUBCONTRACTS: Each prime Contractor or Subcontractor shall include the equal opportunity clause in each of its 
subcontracts. 

 
 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

 
 

APPENDIX F 
 

AFFIRMATIVE ACTION REQUIREMENTS 
 

EQUAL EMPLOYMENT OPPORTUNITY 
 

For All Non-Exempt Construction Contracts to Be Awarded by the 
City and County of Denver, Department of Public Works. 

 
NOTICE 

 

EACH BIDDER, CONTRACTOR OR SUBCONTRACTOR (HEREINAFTER THE CONTRACTOR) MUST 

FULLY COMPLY WITH THE REQUIREMENTS OF THESE BID CONDITIONS AS TO EACH 

CONSTRUCTION TRADE IT INTENDS TO USE ON THIS CONSTRUCTION CONTRACT, AND ALL OTHER 

CONSTRUCTION WORK (BOTH CITY AND NON-CITY) IN THE DENVER AREA DURING THE 

PERFORMANCE OF THIS CONTRACT OR SUBCONTRACT.  THE CONTRACTOR COMMITS ITSELF TO 

THE GOALS FOR MINORITY MANPOWER UTILIZATION, AS APPLICABLE, AND ALL OTHER 

REQUIREMENTS, TERMS AND CONDITION OF THESE BID CONDITIONS BY SUBMITTING A PROPERLY 

SIGNED BID. 

 

THE CONTRACTOR SHALL APPOINT A COMPANY EXECUTIVE TO ASSUME THE RESPONSIBILITY 

FOR THE IMPLEMENTATION OF THE REQUIREMENTS, TERMS AND CONDITIONS OF THESE BID 

CONDITIONS. 

 
 

 /s/       
Manager of Public Works 
City and County of Denver 
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A. REQUIREMENTS - AN AFFIRMATIVE ACTION PLAN: 
Contractors shall be subject to the provisions and requirements of these bid conditions including the goals 
and timetables for minority* and female utilization, and specific affirmative action steps set forth by the 
Division of Small Business Opportunity (DSBO).  The contractor's commitment to the goals for minority, 
and female utilization as required constitutes a commitment that it will make every good faith effort to meet 
such goals. 

 
1. GOALS AND TIMETABLES: 

The goals and timetables for minority and female participation, expressed in percentage terms for 
the contractor's aggregate workforce in each trade are as follows: 
 

GOALS FOR 
MINORITY PARTICIPATION 

FOR EACH TRADE 
 

From January 1, 1982 
to 

Until Further Notice 
 

21.7% - 23.5% 

GOALS FOR 
FEMALE PARTICIPATION 

FOR EACH TRADE 
 

From January 1, 1982 
to 

Until Further Notice 
 

6.9% 
 

The goals for minority and female utilization above are expressed in terms of hours of training and 
employment as a proportion of the total number of hours to be worked by the contractor's aggregate 
workforce, which includes all supervisory personnel, in each trade, on all projects for the City and 
County of Denver during the performance of its contract (i.e., The period beginning with the first 
day of work on the City and County of Denver funded construction contract and ending with the 
last day of work). 

 
The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract in each trade and minorities and females must be employed 
evenly on each of a contractor's projects.  Therefore, the transfer of minority or female employees 
from contractor to contractor or from project to project for the purpose of meeting the contractor's 
goals shall be a violation of these Bid Conditions. 

 
If the Contractor counts the nonworking hours of apprentices they must be employed by the 
Contractor during the training period; the Contractor must have made a commitment to employ 
apprentices at the completion of their training subject to the availability of employment 
opportunities; and the apprentices must be trained pursuant to training programs approved by the 
Bureau of Apprenticeship and Training. 

 
*  "Minority" is defined as including, Blacks, Spanish Surname Americans, Asian 
Americans, and American Indians, and includes both men and minority women. 

 
2. SPECIFIC AFFIRMATIVE ACTION STEPS: 

No contractor shall be found to be in noncompliance solely on account of its failure to meet its goals, 
but will be given an opportunity to demonstrate that the contractor has instituted all the specific 
affirmative action steps specified and has made every good faith effort to make these steps work 
toward the attainment of its goals within the timetables, all to the purpose of expanding minority 
and female utilization in its aggregate workforce.  A contractor, who fails to comply with its 
obligation under the Equal Opportunity Clause of its contract and fails to achieve its commitments 
to the goals for minority and female utilization has the burden of proving that it has engaged in an 
Affirmative Action Program directed at increasing minority and female utilization and that such 
efforts were at least as extensive and as specific as the following: 

 
a. The Contractor should have notified minority and female organizations when employment 

opportunities were available and should have maintained records of the organization's 
response. 
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b. The Contractor should have maintained a file of the names and addresses of each minority 

and female referred to it by any individual or organization and what action was taken with 
respect to each such referred individual, and if the individual was not employed by the 
Contractor, the reasons.  If such individual was sent to the union hiring hall for referral and 
not referred back by the union or if referred, not employed by the Contractor, the file should 
have documented this and their reasons. 

 
c. The Contractor should have promptly notified the Department of Public Works, and the 

Division of Small Business Opportunity when the union or unions with which the 
Contractor has collective bargaining agreements did not refer to the contractor a minority 
or female sent by the contractor, or when the Contractor has other information that the 
union referral process has impeded efforts to meet its goals. 

 
d. The Contractor should have disseminated its EEO policy within its organization by 

including it in any employee handbook or policy manual; by publicizing it in company 
newspapers and annual reports and by advertising such policy at reasonable intervals in 
union publications.  The EEO policy should be further disseminated by conducting staff 
meetings to explain and discuss the policy; by posting of the policy; and by review of the 
policy with minority and female employees. 

 
e. The Contractor should have disseminated its EEO policy externally by informing and 

discussing it with all recruitment sources; by advertising in news media, specifically 
including minority and female news media; and by notifying and discussing it with all 
subcontractors. 

 
f. The Contractor should have made both specific and reasonably recurrent written and oral 

recruitment efforts.  Such efforts should have been directed at minority and female 
organizations, schools with substantial minority and female enrollment, and minority and 
female recruitment and training organizations within the Contractor's recruitment area. 

 
g. The Contractor should have evidence available for inspection that all tests and other 

selection techniques used to select from among candidates for hire, transfer, promotion, 
training, or retention are being used in a manner that does not violate the OFCCP Testing 
Guidelines in 41 CFR Part 60-3. 

 
h. The Contractor should have made sure that seniority practices and job classifications do 

not have a discriminatory effect. 
 

i. The Contractor should have made certain that all facilities are not segregated by race. 
 

j. The Contractor should have continually monitored all personnel activities to ensure that its 
EEO policy was being carried out including the evaluation of minority and female 
employees for promotional opportunities on a quarterly basis and the encouragement of 
such employees to seek those opportunities. 

 
k. The Contractor should have solicited bids for subcontracts from available minority and 

female subcontractors engaged in the trades covered by these Bid Conditions, including 
circulation of minority and female contractor associations. 

 
NOTE: The Director and the Division of Small Business Opportunity will provide technical 
assistance on questions pertaining to minority and female recruitment sources, minority and female 
community organizations, and minority and female news media upon receipt of a request for 
assistance from a contractor. 
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3. NON - DISCRIMINATION: 
In no event may a contractor utilize the goals and affirmative action steps required in such a manner 
as to cause or result in discrimination against any person on account of race, color, religion, sex, 
marital status, national origin, age, mental or physical handicap, political opinion or affiliation. 

 
4. COMPLIANCE AND ENFORCEMENT: 

In all cases, the compliance of a contractor will be determined in accordance with its obligations 
under the terms of these Bid Conditions.  All contractors performing or to perform work on projects 
subject to these Bid Conditions hereby agree to inform their subcontractors in writing of their 
respective obligations under the terms and requirements of these Bid Conditions, including the 
provisions relating to goals of minority and female employment and training. 

 
B. CONTRACTORS SUBJECT TO THESE BID CONDITIONS: 

In regard to these Bid Conditions, if the Contractor meets the goals set forth therein or can demonstrate that 
it has made every good faith effort to meet these goals, the Contractor shall be presumed to be in compliance 
with Article III, Division 2 of Chapter 28 of the Revised Municipal Code, the implementing regulations and 
its obligations under these Bid Conditions.  In the event, no formal sanctions or proceedings leading toward 
sanctions shall be instituted unless the contracting or administering agency otherwise determines that the 
contractor is violating the Equal Opportunity Clause. 

 
1. Where the Office of Contract Compliance finds that a contractor failed to comply with the 

requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code or the 
implementing regulations and the obligations under these Bid Conditions, and so informs the 
Manager, the Manager shall take such action and impose such sanctions, which include suspension, 
termination, cancellation, and debarment, as may be appropriate under the Ordinance and its 
regulations.  When the Manager proceeds with such formal action it has the burden of proving that 
the Contractor has not met the goals contained in these Bid Conditions.  The Contractor's failure to 
meet its goals shall shift to it the requirement to come forward with evidence to show that it has met 
the good faith requirements of these Bid Conditions. 

 
2. The pendency of such proceedings shall be taken into consideration by the Department of Public 

Works in determining whether such contractor can comply with the requirements of Article III, 
Division 2 of Chapter 28 of the Revised Municipal Code, and is therefore a "responsible prospective 
contractor". 

 
3. The Division of Small Business Opportunity shall review the Contractor's employment practices 

during the performance of the contract.  If the Division of Small Business Opportunity determines 
that the Contractor's Affirmative Action Plan is no longer an acceptable program, the Director shall 
notify the Manager. 

 
C. OBLIGATIONS APPLICABLE TO CONTRACTORS: 

It shall be no excuse that the union with which the Contractor has a collective bargaining agreement providing 
for exclusive referral failed to refer minority or female employees.  Discrimination in referral for 
employment, even if pursuant to provisions of a collective bargaining agreement, is prohibited by the 
National Labor Relations Act, as amended, Title VI of the Civil Rights Act of 1964, as amended, and Article 
III, Division 2 of Chapter 28 of the Revised Municipal Code.  It is the policy of the Department of Public 
Works that contractors have a responsibility to provide equal employment opportunity, if they wish to 
participate in City and County of Denver contracts.  To the extent they have delegated the responsibility for 
some of their employment practices to a labor organization and, as a result, are prevented from meeting their 
obligations pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, such Contractors 
cannot be considered to be in compliance with Article III, Division 2, Chapter 28 of the Revised Municipal 
Code, or its implementing rules and regulations. 

 
D. GENERAL REQUIREMENTS: 

Contractors are responsible for informing their subcontractors in writing regardless of tier, as to their 
respective obligations.  Whenever a Contractor subcontracts a portion of work in any trade covered by these 
Bid Conditions, it shall include these Bid Conditions in such subcontracts and each subcontractor shall 
be bound by these Bid Conditions to the full extent as if it were the prime contractor.  The Contractor 
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shall not, however, be held accountable for the failure of its subcontractors to fulfill their obligations under 
these Bid Conditions.  However, the prime contractor shall give notice to the Director of any refusal or failure 
of any subcontractor to fulfill the obligations under these Bid Conditions.  A subcontractor's failure to comply 
will be treated in the same manner as such failure by a prime contractor. 

 
1. Contractors hereby agree to refrain from entering into any contract or contract modification subject 

to Article III, Division 2, Chapter 28 of the Revised Municipal Code with a contractor debarred 
from, or who is determined not to be a "responsive" bidder for the City and County of Denver 
contracts pursuant to the Ordinance. 

 
2. The Contractor shall carry out such sanctions and penalties for violation of these Bid Conditions 

and the Equal Opportunity Clause including suspension, termination and cancellation of existing 
subcontracts and debarment from future contracts as may be ordered by the Manager pursuant to 
Article III, Division 2, Chapter 28 of the Revised Municipal Code and its implementing regulations. 

 
3. Nothing herein is intended to relieve any contractor during the term of its contract from compliance 

with Article III, Division 2, Chapter 28 of the Revised Municipal Code, and the Equal Opportunity 
Clause of its contract with respect to matters not covered in these Bid Conditions. 

 
4. Contractors must keep such records and file such reports relating to the provisions of these Bid 

Conditions as shall be required by the Office of Contract Compliance. 
 

5. Requests for exemptions from these Bid Conditions must be made in writing, with justification, to 
the Manager of Public Works, 201 W. Colfax, Dept. 608, Denver, Colorado 80202, and shall be 
forwarded through and with the endorsement of the Director. 
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

 
 

CONTRACT NO. 201952606 
 

YALE STATION PEDESTRIAN SAFETY 
 
 

CONTRACT 
 
 
THIS CONTRACT AND AGREEMENT, made and entered into by and between the City and County of Denver, a 
municipal corporation of the State of Colorado, hereinafter referred to as the "City," party of the first part, and 
contractor listed below, hereinafter referred to as the "Contractor," party of the second part, 
 

STURGEON ELECTRIC COMPANY, INC. 
12150 East 112th Avenue 

Henderson, CO 80640 
 
WITNESSETH, commencing on November 19, 2019, and for at least three (3) days the City advertised that sealed 
bids would be received for furnishing all labor, tools, supplies, equipment, materials, and everything necessary and 
required for the following: 
 
 

CONTRACT NO. 201952606 
 

YALE STATION PEDESTRIAN SAFETY 
 
 

WHEREAS, bids pursuant to said advertisement have been received by the Manager of Public Works, who has 
recommended that a Contract for said work be made and entered into with the above named Contractor who was the 
lowest, responsive, qualified bidder therefore, and 
 
WHEREAS, said Contractor is now willing and able to perform all of said work in accordance with said advertisement 
and its bid. 
 
NOW THEREFORE, in consideration of the compensation to be paid the Contractor, the mutual agreements 
hereinafter contained, and subject to the terms hereinafter stated, it is mutually agreed as follows: 
 
1. CONTRACT DOCUMENTS 

It is agreed by the parties hereto that the following list of documents, instruments, technical specifications, 
plans, drawings and other materials which are attached hereto and bound herewith, incorporated herein by 
reference or otherwise referenced in these documents constitute and shall be referred to either as the “Contract 
Documents” or the “Contract,” and all of said documents, instruments, technical specifications, Plans, 
Drawings and other materials taken together as a whole constitute the Contract between the parties hereto, 
and they are as fully a part of this agreement as if they were set out verbatim and in full herein: 

 
Advertisement of Notice of Invitation for Bids 
Instructions to Bidders 
Commitment to M/WBE Participation 
Article III, Divisions 1, 2, and 3 of Chapter 28, D.R.M.C. 
Bid Bond 
Addenda (as applicable) 
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Equal Employment Opportunity Provisions (Appendix A and Appendix F) 
Bid Form 
Contract Form 
General Contract Conditions  
Special Contract Conditions 
Performance and Payment Bond 
Notice to Apparent Low Bidder 
Notice to Proceed 
Contractor’s Certification of Payment Form 
Final/Partial Lien Release Form 
Certificate of Contract Release 
Change Orders (as applicable) 
Federal Requirements (as applicable) 
Prevailing Wage Rate Schedule(s) 
Technical Specifications 
Contract Drawings 
Accepted Shop Drawings 

 
2. SCOPE OF WORK 

The Contractor agrees to and shall furnish all labor, tools, supplies, equipment, materials and everything 
necessary for and required to do, perform and complete all of the Work described, drawn, set forth, shown 
and included in said Contract Documents. 

 
3. TERMS OF PERFORMANCE 

The Contractor agrees to undertake the performance of the Work under this Contract within ten (10) days 
after being notified to commence work by issuance of a Notice to Proceed in substantially the form contained 
herein from the Manager and agrees to fully complete said Work within 150 (One Hundred and Fifty Days) 
consecutive calendar days from the effective date of said Notice, plus such extension or extensions of time 
as may be granted in accordance with the provisions of the General Contract Conditions and any applicable 
Special Contract Conditions. 
 

4. TERMS OF PAYMENT 
The City agrees to pay the Contractor for the performance of all of the Work required under this Contract, 
and the Contractor agrees to accept as the Contractor’s full and only compensation therefore, such sum or 
sums of money as may be proper in accordance with the price or prices set forth in the Contractor's Bid Form 
hereto attached and made a part hereof for bid item numbers 201-00000 through 700-70589 (Seventy-One 
[71]) total bid items, which includes two (2) Force Accounts, the total estimated cost thereof being Five 
Hundred Twenty-Eight Thousand Six Hundred Seventy-Six Dollars and Fifty Cents (528,676.50). 
Adjustments to said Contract Amount and payment of amounts due hereunder shall be made in accordance 
with the provisions of the General Contract Conditions and any applicable Special Contract Conditions. 

 
5. NO DISCRIMINATION IN EMPLOYMENT 

In connection with the performance of work under this contract, the Contractor may not refuse to hire, 
discharge, promote or demote, or discriminate in matters of compensation against any person otherwise 
qualified, solely because of race, color, religion, national origin, gender, age, military status, sexual 
orientation, gender identity or gender expression, marital status, or physical or mental disability. The 
Contractor shall insert the foregoing provision in all subcontracts. 

 
6. COMPLIANCE WITH M/WBE REQUIREMENT 

This Contract is subject to all applicable provisions of Divisions 1and 3 of Article III, of Chapter 28, Denver 
Revised Municipal Code (D.R.M.C.), designated as Sections 28-31 – 28-36 and 28-52 – 28-90 D.R.M.C. and 
referred to in this Contract as the “M/WBE Ordinance”.  Without limiting the general applicability of the 
foregoing, the Contractor acknowledges its continuing duty, pursuant to Sections 28-72, 28-73 and 28-75 of 
the D.R.M.C., to maintain throughout the duration of this Contract, compliance with the level of 
Minority/Women Business Enterprise participation, upon which the City approved the award of this Contract 
to the Contractor and the Contractor further acknowledges that failure to maintain such participation 
commitments or otherwise comply with the requirements of the M/WBE Ordinance shall subject the 
Contractor to sanctions in accordance with Section 28-77 of the D.R.M.C.  Nothing contained in this 
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provision or in the M/WBE Ordinance shall negate the City's right to prior approval of subcontractors, or 
substitutes therefore, under this Contract. 
 

7. WAGE RATE REQUIREMENTS 
In performance of all Work hereunder, the Contractor agrees to comply with and be bound by all requirements 
and conditions of the City's Payment of Prevailing Wages Ordinance, Sections 20-76 through 20-79, 
D.R.M.C. and any determinations made by the City pursuant thereto as well as the City’s Minimum Wage 
Protections Sections 20-82 through 20-84 D.R.M.C. and any determinations made by the City pursuant 
thereto.  In the event a covered worker falls under both ordinances, Contractor shall pay the greater of the 
two rates.   

 
8. APPLICABILITY OF LAWS 

The Agreement between the Contractor and the City shall be deemed to have been made in the City and 
County of Denver, State of Colorado and shall be subject to, governed by, and interpreted and construed by 
or in accordance with the laws of the State of Colorado and the Charter, Revised Municipal Code, Rules, 
Regulations, Executive Orders and fiscal rules of the City.  As such, the Contractor shall at all times comply 
with the provisions of the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders and fiscal 
rules of the City, and those State of Colorado and Federal Laws, Rules and Regulations, which in any manner 
limit, control or apply to the actions or operations of the Contractor, any subcontractors, employees, agents 
or servants of the Contractor engaged in the Work or affecting the materials and equipment used in the 
performance of the Work, as the same may be, from time to time, promulgated, revised or amended.  The 
Charter and Revised Municipal Code of the City and County of Denver, as the same may be amended from 
time to time, are hereby expressly incorporated into this Agreement as if fully set out herein by this reference. 

 
9. APPROPRIATION 

The amount of money, which has been appropriated and encumbered for the purpose of this contract, to date, 
is equal to or in excess of the Contract Amount.  The Manager, upon reasonable written request, will advise 
the Contractor in writing of the total amount of appropriated and encumbered funds, which remain available 
for payment for all Work under the Contract.  

 
The issuance of any change order or other form or order or directive by the City which would cause the 
aggregate payable under the contract to exceed the amount appropriated for the contract is expressly 
prohibited. In no event shall the issuance of any change order or other form of order or directive by the City 
be considered valid or binding if it requires additional compensable work to be performed, which work will 
cause the aggregate amount available under the Contract to exceed the amount appropriated and encumbered 
for this Contract, unless and until such time as the Contractor has been advised in writing by the Manager 
that a lawful appropriation, sufficient to cover the entire cost of such additional work, has been made. 

 
It shall be the responsibility of the Contractor to verify that the amounts already appropriated for this Contract 
are sufficient to cover the entire cost of such work, and any work undertaken or performed in excess of the 
amount appropriated is undertaken or performed in violation of the terms of this contract, without the proper 
authorization for such work, and at the Contractor's own risk. 

 
10. APPROVALS 

In the event this Contract calls for the payment by the City of five hundred thousand dollars ($500,000.00) 
or more, approval by the Board of Councilmen of the City and County of Denver, acting by ordinance, in 
accordance with Section 3.2.6 of the Charter of the City and County of Denver, is and shall be an express 
condition precedent to the lawful and binding execution and effect and performance of this contract. 

 
11. ASSIGNMENT 

The Contractor shall not assign any of its rights, benefits, obligations or duties under this Contract except 
upon the prior written consent and approval of the Manager to such assignment. 

 
12. DISPUTES RESOLUTION PROCESS 

It is the express intention of the parties to this Contract that all disputes of any nature whatsoever regarding 
the Contract including, but not limited to, any claims for compensation or damages arising out of breach or 
default under this Contract, shall be resolved by administrative hearing pursuant to the provisions of Section 
56-106, D.R.M.C., or, as applicable, Section 28-33 D.R.M.C. for Minority/Women Business Enterprise 
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disputes.  The Contractor expressly agrees that this dispute resolution process is the only dispute resolution 
mechanism that will be recognized by the parties for any claims put forward by the Contractor, 
notwithstanding any other claimed theory of entitlement on the part of the Contractor or its subcontractors or 
suppliers. 
 

13. CONTRACT BINDING 
It is agreed that this Contract shall be binding on and inure to the benefit of the parties hereto, their heirs, 
executors, administrators, assigns and successors. 

 
14. PARAGRAPH HEADINGS 

The captions and headings set forth herein are for convenience of reference only and shall not be construed 
so as to define or limit the terms and provisions hereof. 

 
15. SEVERABILITY 

It is understood and agreed by the parties hereto that, if any part, term, or provision of this Contract, except 
for the provisions of this Contract requiring prior appropriation and limiting the total amount to be paid by 
the City, is by the courts held to be illegal or in conflict with any law of the State of Colorado, the validity of 
the remaining portions or provisions shall not be affected, and the rights and obligations of the parties shall 
be construed and enforced as if the Contract did not contain the particular part, term or provision held to be 
invalid. 
 

16. ELECTRONIC SIGNATURES AND ELECTRONIC RECORDS 
Contractor consents to the use of electronic signatures by the City.  The Agreement, and any other documents 
requiring a signature hereunder, may be signed electronically by the City in the manner specified by the City. 
The Parties agree not to deny the legal effect or enforceability of the Agreement solely because it is in 
electronic form or because an electronic record was used in its formation.  The Parties agree not to object to 
the admissibility of the Agreement in the form of an electronic record, or a paper copy of an electronic 
document, or a paper copy of a document bearing an electronic signature, on the ground that it is an electronic 
record or electronic signature or that it is not in its original form or is not an original. 
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IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of:   

SEAL CITY AND COUNTY OF DENVER: 

ATTEST: By: 

APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED: 

Attorney for the City and County of Denver 

By:   By: 

By:  
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

General Contract Conditions 
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CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE 

SPECIAL CONTRACT CONDITIONS 

SC-1 CONSTRUCTION SPECIFICATIONS 
Except as amended herein or in the attached Technical Specifications, all Work performed under the terms 
of this Contract shall be governed by the applicable provisions of the following latest editions: 

City and County of Denver: 
Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS, 
2011 Edition. 

Transportation Standards and Details for the Engineering Division 

City and County of Denver Traffic Standard Drawings 

Wastewater Management Division  
– Standard Detail Drawings
– Public Works Wastewater Capital Projects Management Standard Construction Specifications

Colorado Department of Transportation: 
Standard Specifications for Road and Bridge Construction 
 (Sections 200 through 700 of the 2011 Edition) 

Federal Highway Administration: 
Manual on Uniform Traffic Control Devices for Streets & Highways (MUTCD) 

Building & Fire Codes: 
Building Code of the City and County of Denver 
(International Building Code 2015 Series, City and County of Denver Amendments 2016) 

National Fire Protection Association Standards 
(As referenced in the Building Code of the City and County of Denver) 

The aforementioned City and County of Denver documents are available for review at the Capital Projects 
Management Office, 201 W. Colfax Ave., Dept. 506, (5th floor), Denver, CO  80202.   The Standard 
Specifications for Construction, GENERAL CONTRACT CONDITIONS is available at: 
https://www.denvergov.org/content/denvergov/en/contract-administration/contractor-resources.html. 
Transportation Standards and Details for the Engineering Division and the Wastewater Management 
Division – Standard Detail Drawings, are available at http://www.denvergov.org. 

The “Colorado Department of Transportation Standard Specifications for Road and Bridge Construction" 
is available for review on CDOT’s website at http://www.coloradodot.info/ and can be purchased from the 
Colorado Department of Transportation.  

The Manual on Uniform Traffic Control Devices for Streets & Highways is available for review at the Federal 
Highway Administration Website at:  www.fhwa.dot.gov, The FHWA website also contains purchasing 
information. 
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SC-2 DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE (REPLACES GENERAL 
CONTRACT CONDITION 203) 
As of January 1, 2020, the functions of Public Works are housed in the new Department of Transportation 
and Infrastructure.  For purposes of this Contract all references (including, but not limited to, references 
appearing in the body of the contract, General Conditions, Special Conditions, Exhibits, Contract Documents 
or Policies and Procedures) to the Department of Public Works will have the same meaning as the Department 
of Transportation and Infrastructure.   

Vested exclusively in the Department of Transportation and Infrastructure is the management and control of 
the design and construction of general and local public improvements undertaken by the City and County of 
Denver, except for: (i) work which is under the management and control of the Department of Aviation; (ii) 
that work performed by the Denver Board of Water Commissioners; (iii) any such work that the Mayor has 
specifically assigned to another department or agency; and (iv) work under the authority of the Department 
of Transportation and Infrastructure that is performed with the permission of the Manager of  Transportation 
and Infrastructure by private entities at their own expense. 

SC-3 DEPARTMENT OF PUBLIC WORKS (MODIFIES GENERAL CONTRACT CONDITION 204) 
General Condition 204 is hereby deleted in its entirety and replaced with the following: 

As of January 1, 2020, the functions of Public Works are housed in the new Department of Transportation 
and Infrastructure.  The Manager of Public Works / Executive Director of Public Works will become the 
Executive Director of Transportation and Infrastructure.  Manager of Public Works, Executive Director of 
Public Works, Executive Director of Transportation and Infrastructure and Manager of Transportation and 
Infrastructure will have the same meaning for purposes of this Agreement. 

SC-4 DEPUTY MANAGER / CITY ENGINEER 
General condition 109 DEPUTY MANAGER is hereby deleted in its entirety and replaced with the 
following: 

The “Deputy Manager” means the official who reports directly to the Manager and exercises supervisory 
responsibility in the City agency defined in Title 2 herein that is responsible for the Project. The Manager 
hereby designates the City Engineer as the Deputy Manager for purposes of this Contract. The City Engineer 
shall have responsibility for this Project and shall undertake all duties, responsibilities, rights and authority, 
including specific actions and decisions, delegated to the Deputy Manager under the various terms and 
conditions of this Contract.  

SC-5 ENGINEERING DIVISION / CITY ENGINEER 
The Engineering Division is a unit of the Department of Transportation and Infrastructure and is supervised 
by the City Engineer, who is subordinate to the Manager of Transportation and Infrastructure. This Division 
is responsible for the planning, design, construction, operation and maintenance of all of the City’s 
transportation facilities and the planning, design and construction of all of the City’s wastewater facilities, 
except for the City’s Municipal Airport System. All other references to the Transportation Division or the 
Deputy Manager of Public Works for Transportation are deleted and replaced with references to the 
Engineering Division and the City Engineer, respectively. 

SC-6 WASTEWATER MANAGEMENT DIVISION 
The Wastewater Management Division is a unit of the Department of Public Works and is supervised by the 
Deputy Manager of Public Works for Wastewater Management, who is subordinate to the Manager of Public 
Works.  This Division is responsible for the operation and maintenance of the City's wastewater facilities. 

SC-7 CITY DELEGATION OF AUTHORITY 
With reference to General Contract Condition 109, DEPUTY MANAGER and General Contract Condition 
212, CITY’S CONTRACT ADMINISTRATION LINE OF AUTHORITY, the Manager hereby designates 
the City Engineer as the City official responsible for those certain actions and decisions designated as the 
responsibility of the Deputy Manager under the General Conditions and delegates to the City Engineer the 
authority necessary to undertake those responsibilities under this Contract. The Director shall have 
supervisory responsibility over the Project Manager. Additionally, Contractor questions concerning the Plans 
and Technical Specifications shall be directed to: 
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Department of Transportation and Infrastructure: 
Project Manager  Telephone 
City Project Manager 
Todd Johnson  720.865.3120 

Consultant Name  Telephone 
Design Consultant Consultant Contact 
Jacobs  Candice De 720.286.3011 

SC-8 LIQUIDATED DAMAGES 
Should the Contractor fail to complete all Work within the Contract Time allocated under the Contract Form 
at Paragraph 3, TERMS OF PERFORMANCE, the Contractor shall become liable to the City and County of 
Denver for liquidated damages, and not as a penalty, at the rate of $1,000.00 for each Day that the Contractor 
exceeds the time limits herein specified, all in accordance with provisions of General Contract Condition 
602, LIQUIDATED DAMAGES; ADMINISTRATIVE COSTS; ACTUAL DAMAGES.  

Representative hourly rates for the City administrative costs described in General Contract Condition 602.2 
shall be as follows for this Project: 

Project Manager $69 per hour 
Project Engineer  $63 per hour 
Inspector  $49 per hour 
Surveying, if necessary $100 per hour 

SC-9 SUBCONTRACTS 
In accordance with General Contract Condition 501, SUBCONTRACTS, no limit shall apply to that 
percentage of the Work, which may be sublet providing that the subcontractors receive prior approval in 
accordance with General Contract Condition 502, SUBCONTRACTOR ACCEPTANCE. 

SC-10 RESERVED 

SC-11 PAYMENTS TO CONTRACTORS 
The application for payment shall be submitted through Textura® Corporations Construction Management 
Website. Contractor recognizes and agrees that it shall be required to use the Textura Construction Payment 
Management System for this Project to request payment from the City and to pay subcontractors. All certified 
subcontractors or suppliers who are listed for participation towards any assigned program goal must be paid 
via Textura®. Contractor further agrees that, to the fullest extent possible within Textura, the City shall be 
entitled to all non-Confidential records, reports, data and other information related to the project that are 
available to Contractor through Textura, including, but not limited to, information related to Contractor and 
subcontractor billings. To that end, Contractor agrees it will activate any available settings within Textura 
necessary to grant the City access to such non-Confidential information related to the contract and the project. 
Applications for payment shall be based on the Contract Unit Prices or the approved Schedule of Values 
described in GC 903.1 

In accordance with General Contract Condition 902, PAYMENT PROCEDURE, the party(ies) responsible 
for review of all Pay Applications shall be: 

Agency/Firm Name Telephone 
Department of Transportation and Infrastructure Todd Johnson 720.865.3120 

In accordance with General Contract Condition 906, APPLICATIONS FOR PAYMENT, each Application 
submitted shall include the following: 

1. The estimate of Work completed shall be based on the approved schedule of values or unit prices,
as applicable, and the percent of the Work complete.

2. Each Application for Payment shall include each and every independent subcontractor’s payroll
information including pay dates and pay amounts.
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3. The Contractor shall also submit to the Auditor and other appropriate officials of the City in a timely
fashion, information required by General Contract Condition 1004, REPORTING WAGES PAID.

4. Applications for Payment must be accompanied by completed Partial or Final Claim Release
Form, as appropriate, from EACH subcontractor and supplier, AND the Contractors’ Certification
of Payment Form (CCP), unless an exception is approved pursuant to General contract condition
907.

The forms, Final/Partial Release and Certificate of Payment (Subcontractor/Supplier) and the Contractor’s 
Certification of Payment (CCP), both of which must be used are attached below.  If subcontractor or 
supplier payments are disbursed via Textura® CPM, those systems generated Release and CCP forms are 
acceptable. 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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 DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE 

FINAL/PARTIAL RELEASE AND CERTIFICATE OF PAYMENT 
(SUBCONTRACTOR/SUPPLIER) 

_______________________________________________________ 
(PROJECT NO. and NAME) 

Date:   , 20     . 

_______________________________________________________ 
(NAME OF CONTRACTOR) 

Subcontract #:      . 

Subcontract Value: $     . 
_______________________________________________________ 

(NAME OF SUBCONTRACTOR/SUPPLIER) 
Last Progress Payment: $       . 
Date:______  __________________________. 

Check Applicable Box: 
[   ]   MBE       [   ]   WBE 

Total Paid to Date: $    . 
Date of Last Work:    . 

The Undersigned hereby certifies that all costs, charges or expenses incurred by the undersigned or on behalf of the 
undersigned for any work, labor or services performed and for any materials, supplies or equipment provided on the 
above referenced Project or used in connection with the above referenced Subcontract (the "Work Effort") have been 
duly paid in full. 

The Undersigned further certifies that each of the undersigned's subcontractors and suppliers that incurred or caused 
to be incurred, on their behalf, costs, charges or expenses in connection with the undersigned's Work Effort on the 
above referenced Project have been duly paid in full. 

In consideration of $                    representing the Last Progress Payment referenced above and in further consideration 
of the Total Paid to Date, also referenced above, and other good and valuable consideration received and accepted by 
the undersigned this             day of                                , 20    , the Undersigned hereby releases and discharges the City 
and County of Denver (the "City"), the above referenced City Project, the City's premises and property and the above 
referenced Contractor from all claims, liens, rights, liabilities, demands and obligations, whether known or unknown, 
of every nature arising out of or in connection with the performance of the work effort. 

As additional consideration for the payments referenced above, the undersigned agrees to defend, indemnify and save 
and hold harmless the City, its officers, employees, agents and assigns and the above-referenced Contractor from and 
against all costs, losses, damages, causes of action, judgments under the subcontract and expenses arising out of or in 
connection with any claim or claims against the City or the Contractor which arise out of the Undersigned's 
performance of the Work Effort and which may be asserted by the Undersigned or any of its suppliers or subcontractors 
of any tier or any of their representatives, officers, agents, or employees. 

It is acknowledged that this release is for the benefit of and may be relied upon by the City and the referenced 
Contractor. 

The foregoing shall not relieve the undersigned of any obligation under the provisions of the Undersigned's 
subcontract, as the subcontract may have been amended, which by their nature survive completion of the 
Undersigned's work effort including, without limitation, warranties, guarantees, insurance requirements and 
indemnities. 

STATE OF COLORADO       ) ss. 
CITY OF                                ) 

(Name of Subcontractor) 
Signed and sworn before me this        
day of            , 20      . By: 

  . 
Notary Public/Commissioner of Oaths 
My Commission Expires      

Title: 
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SC-12 CONTRACT FORMS 
In accordance with the terms and conditions of the Contract Documents, the City requires the use of certain 
form documents in complying with or satisfying various obligations, notifications and conditions in 
contracting with the City or performing Work hereunder.  These form documents are referenced by title 
throughout the Contract Documents for mandatory use as directed.  The following are the forms that shall be 
detached and utilized in accordance with the Contract Documents: 

1. Performance and Payment Bond
2. Performance and Payment Bond Surety Authorization Letter (Sample)
3. Final/Partial Lien Release.

The following are forms that will be issued by the City during construction: 

1. Notice to Apparent Low Bidder (Sample)
2. Notice to Proceed (Sample)
3. Certificate of Contract Release (Sample)

SC-13 CONSTRUCTION INSPECTION BY THE CITY 
General Condition 1701, CONSTRUCTION INSPECTION BY THE CITY, is modified as follows: 

1701.1 Persons who are employees of the City or who are under contract to the City or the City as lessee 
will be assigned to inspect and test the Work. These persons may perform any tests and observe the Work to 
determine whether or not designs, materials used, manufacturing and construction processes and methods 
applied, and equipment installed satisfy the requirements of the drawings and specifications, accepted Shop 
Drawings, Product Data and Samples, and the General Contractor's warranties and guarantees. The General 
Contractor shall permit these inspectors unlimited access to the Work and provide means of safe access to 
the Work, which cost shall be included as a Cost of the Work without any increase to the Guaranteed 
Maximum Price. In addition, General Contractor shall provide whatever access and means of access are 
needed to off-site facilities used to store or manufacture materials and equipment to be incorporated into the 
Work and shall respond to any other reasonable request to further the inspector's ability to observe or 
complete any tests. Such inspections shall not relieve the General Contractor of any of its quality control 
responsibilities or any other obligations under the Contract. All inspections and all tests conducted by the 
City are for the convenience and benefit of the City. These inspections and tests do not constitute acceptance 
of the materials or Work tested or inspected, and the City may reject or accept any Work or materials at any 
time prior to the inspections pursuant to G.C. 2002, whether or not previous inspections or tests were 
conducted by the inspector or a City representative. 
.2 Building Inspection will perform building code compliance inspections for structures designed for 
human occupancy. It is the General Contractor’s responsibility to schedule and obtain these inspections. If a 
code compliance inspection results in identification of a condition which will be at variance to the Contract 
Documents, the General Contractor shall immediately notify the Project Manager and confirm such 
notification with formal correspondence no later than forty-eight (48) hours after the occurrence. 
.3 When any unit of government or political subdivision, utility or railroad corporation is to pay a portion 
of the cost of the Work, its respective representatives shall have the right to inspect the Work. This inspection 
shall not make any unit of government or political subdivision, utility or railroad corporation a party to the 
Contract, and shall not interfere with the rights of either party. 

SC-14 DISPOSAL OF NON-HAZARDOUS WASTE AT DADS 
In accordance with the Landfill Agreement made between the City and Waste Management of Colorado, 
Inc., bidders will be required to haul dedicated loads (non-hazardous entire loads of waste) to the Denver-
Arapahoe Disposal Site (“DADS”) for disposal. DADS is located at Highway 30 and Hampden Avenue in 
Arapahoe County, Colorado. The City will pay all fees associated with such disposal but the bidder shall be 
responsible for the costs of transporting the loads. Non-hazardous waste is defined as those substances and 
materials not defined or classified as hazardous by the Colorado Hazardous Waste Commission pursuant to 
C.R.S. §25-15-101(6), as amended from time to time, and includes construction debris, soil and asbestos.
Bidders shall not use Gun Club Road between I-70 and Mississippi Avenue as a means of access to DADS.
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SC-15 PROHIBITION ON USE OF CCA-TREATED WOOD PRODUCTS 
The use of any wood products pressure-treated with chromated copper arsenate (CCA) is prohibited.  
Examples of CCA-treated wood products include wood used in play structures, decks, picnic tables, 
landscaping timbers, fencing, patios, walkways and boardwalks. 

SC-16 WAIVER OF: PART 8 OF ARTICLE 20 OF TITLE 13, COLORADO REVISED STATUTES.  
The Contractor specifically waives all the provisions of Part 8 of Article 20 of Title 13, Colorado Revised 
Statutes regarding defects in the Work under this Construction Contract. 

SC-17 ATTORNEY’S FEES 
Colorado Revised Statute 38-26-107 requires that in the event any person or company files a verified 
statement of amounts due and unpaid in connection with a claim for labor and materials supplied on this 
project, the City shall withhold from payments to the Contractor sufficient funds to insure the payment of 
any such claims.  Should the City and County of Denver be made a party to any lawsuit to enforce such 
unpaid claims or any lawsuit arising out of or relating to such withheld funds, the Contractor agrees to pay 
to the City its costs and a reasonable attorney’s fee which cost shall be included as a Cost of the Work.  

Because the City Attorney Staff does not bill the City for legal services on an hourly basis, the Contractor 
agrees a reasonable fee shall be computed at the rate of one hundred dollars per hour of City Attorney time. 

SC-18 INSURANCE 
General Condition 1601 is hereby deleted in its entirety and replaced with the following: 

(1) General Conditions:  Contractor agrees to secure, at or before the time of execution of this Agreement,
the following insurance covering all operations, goods or services provided pursuant to this Agreement.
Contractor shall keep the required insurance coverage in force at all times during the term of the Agreement,
or any extension thereof, during any warranty period, and for eight (8) years after termination of the
Agreement. The required insurance shall be underwritten by an insurer licensed or authorized to do business
in Colorado and rated by A.M. Best Company as “A-”VIII or better. Each policy shall contain a valid
provision or endorsement requiring notification to the City in the event any of the required policies be
canceled or non-renewed before the expiration date thereof. Such written notice shall be sent to the parties
identified in the Notices section of this Agreement. Such notice shall reference the City contract number
listed on the signature page of this Agreement.  Said notice shall be sent thirty (30) days prior to such
cancellation or non-renewal unless due to non-payment of premiums for which notice shall be sent ten (10)
days prior. If such written notice is unavailable from the insurer, contractor shall provide written notice of
cancellation, non-renewal and any reduction in coverage to the parties identified in the Notices section by
certified mail, return receipt requested within three (3) business days of such notice by its insurer(s) and
referencing the City’s contract number. If any policy is in excess of a deductible or self-insured retention, the
City must be notified by the Contractor. Contractor shall be responsible for the payment of any deductible or
self-insured retention. The insurance coverages specified in this Agreement are the minimum requirements,
and these requirements do not lessen or limit the liability of the Contractor. The Contractor shall maintain, at
its own expense, any additional kinds or amounts of insurance that it may deem necessary to cover its
obligations and liabilities under this Agreement.

(2) Proof of Insurance:  Contractor shall provide a copy of this Agreement to its insurance agent or broker.
Contractor may not commence services or work relating to the Agreement prior to placement of coverage.
Contractor certifies that the certificate of insurance attached as part of the Contract Documents, preferably
an ACORD certificate, complies with all insurance requirements of this Agreement. The City requests that
the City’s contract number be referenced on the Certificate. The City’s acceptance of a certificate of insurance
or other proof of insurance that does not comply with all insurance requirements set forth in this Agreement
shall not act as a waiver of Contractor’s breach of this Agreement or of any of the City’s rights or remedies
under this Agreement. The City’s Risk Management Office may require additional proof of insurance,
including but not limited to policies and endorsements.

(3) Additional Insureds:  For Commercial General Liability, Auto Liability and Contractors Pollution
Liability, Contractor and subcontractor’s insurer(s) shall name the City and County of Denver, its elected
and appointed officials, employees and volunteers as additional insured.
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(4) Waiver of Subrogation:  For all coverages, Contractor’s insurer shall waive subrogation rights against
the City.

(5) Subcontractors and Subconsultants:  All subcontractors and subconsultants (including independent
contractors, suppliers or other entities providing goods or services required by this Agreement) shall be
subject to all of the requirements herein and shall procure and maintain the same coverages required of the
Contractor. Contractor shall include all such subcontractors as additional insured under its policies (with the
exception of Workers’ Compensation) or shall ensure that all such subcontractors and subconsultants
maintain the required coverages. Contractor agrees to provide proof of insurance for all such subcontractors
and subconsultants upon request by the City.

(6) Workers’ Compensation/Employer’s Liability Insurance:  Contractor shall maintain the coverage as
required by statute for each work location and shall maintain Employer’s Liability insurance with limits of
$100,000 per occurrence for each bodily injury claim, $100,000 per occurrence for each bodily injury caused
by disease claim, and $500,000 aggregate for all bodily injuries caused by disease claims. Contractor
expressly represents to the City, as a material representation upon which the City is relying in entering into
this Agreement, that none of the Contractor’s officers or employees who may be eligible under any statute
or law to reject Workers’ Compensation Insurance shall effect such rejection during any part of the term of
this Agreement, and that any such rejections previously effected, have been revoked as of the date Contractor
executes this Agreement.

(7) Commercial General Liability:  Contractor shall maintain a Commercial General Liability insurance
policy with limits of $1,000,000 for each occurrence, $1,000,000 for each personal and advertising injury
claim, $2,000,000 products and completed operations aggregate, and $2,000,000 policy aggregate.

(8) Business Automobile Liability: Contractor shall maintain Business Automobile Liability with limits
of $1,000,000 combined single limit applicable to all owned, hired and non-owned vehicles used in
performing services under this Agreement.

(9) Additional Provisions:
(a) For Commercial General Liability, the policies must provide the following:

(i) That this Agreement is an Insured Contract under the policy;
(ii) Defense costs in excess of policy limits;
(iii) A severability of interests or separation of insureds provision (no insured vs. insured exclusion);

and
(iv) A provision that coverage is primary and non-contributory with other coverage or self-insurance

maintained by the City.
(b) For claims-made coverage:

(i) The retroactive date must be on or before the contract date or the first date when any goods or
services were provided to the City, whichever is earlier.

(c) Contractor shall advise the City in the event any general aggregate or other aggregate limits are
reduced below the required per occurrence limits.  At their own expense, and where such general
aggregate or other aggregate limits have been reduced below the required per occurrence limit, the
Contractor will procure such per occurrence limits and furnish a new certificate of insurance
showing such coverage is in force.

SC-19 GREENPRINT DENVER REQUIREMENTS 
In accordance with the City and County of Denver Executive Order 123: Greenprint Denver Office and 
Sustainability Policy, as amended, Contractor shall adhere to sections of Executive Order 123 pertinent to 
the construction of the built environment. This includes but is not limited to: all construction and renovation 
of buildings shall follow instructions and memorandum for high performance buildings; horizontal projects 
shall include the use of fly ash concrete and recycled aggregate where possible; and, all projects shall recycle 
construction and demolition waste, and install materials that contain recycled content whenever possible 
using the U.S. Green Building Council Leadership in Energy and Environmental Design (LEED) as guidance. 
Non-hazardous solid waste that is eligible for reuse or recycling is not subject to the DADS disposal 
requirement defined in SC-13. 
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A completed “Greenprint Denver Closeout Form for Construction Projects” shall be delivered to the Project 
Manager as a submittal requirement of Final Acceptance.  

http://www.denvergov.org/constructioncontracts/Home/ContractorResources/tabid/443154/Default.aspx 

SC-20 ACCOUNTING OF COST AND AUDIT 
Title 911 is hereby deleted in its entirety and replaced with the following: 

Any authorized agent of the City, including the City Auditor or his or her representative, has the right to 
access, and the right to examine, copy and retain copies, at City’s election in paper or electronic form, any 
pertinent books, documents, papers and records related to Contractors’ performance pursuant to this 
Agreement, provision of any goods or services to the City, and any other transactions related to this 
Agreement.  Contractor shall cooperate with City representatives and City representatives shall be granted 
access to the foregoing documents and information during reasonable business hours and until the latter of 
three (3) years after the final payment under the Agreement or expiration of the applicable statute of 
limitations.  When conducting an audit of this Agreement, the City Auditor shall be subject to government 
auditing standards issued by the United States Government Accountability Office by the Comptroller General 
of the United States, including with respect to disclosure of information acquired during the course of an 
audit.  No examination of records and audits pursuant to this paragraph shall require Contractor to make 
disclosures in violation of state or federal privacy laws. Contractor shall at all times comply with D.R.M.C. 
20-276.

SC-21 DEFENSE AND INDEMNIFICATION 
Title 1602 is hereby deleted in its entirety and replaced with the following: 

(a) To the fullest extent permitted by law, the Contractor hereby agrees to defend, indemnify, reimburse and
hold harmless City, its appointed and elected officials, agents and employees for, from and against all
liabilities, claims, judgments, suits or demands for damages to persons or property arising out of, resulting 
from, or related to the work performed under this Agreement that are due to the negligence or fault of the
Contractor or the Contractor’s agents, representatives, subcontractors, or suppliers (“Claims”). This
indemnity shall be interpreted in the broadest possible manner consistent with the applicable law to
indemnify the City.

(b) Contractor’s duty to defend and indemnify City shall arise at the time written notice of the Claim is first
provided to City regardless of whether suit has been filed and even if Contractor is not named as a
Defendant.

(c) Contractor will defend any and all Claims which may be brought or threatened against City and will pay
on behalf of City any expenses incurred by reason of such Claims including, but not limited to, court costs
and attorney fees incurred in defending and investigating such Claims or seeking to enforce this indemnity 
obligation. Such payments on behalf of City shall be in addition to any other legal remedies available to
City and shall not be considered City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen or limit the liability of 
the Contractor under the terms of this indemnification obligation. The Contractor shall obtain, at its own
expense, any additional insurance that it deems necessary for the City’s protection.

(e) This defense and indemnification obligation shall survive the expiration or termination of this Agreement.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE 

PERFORMANCE AND PAYMENT BOND Bond No. 014216234 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned Sturgeon Electric Company. Inc.1 12150 
East 112th Avenue. Hendenon, CO 80640, a corporation organized and existing under and by virtue of the laws of 
the State of Colorado, hereafter referred to as the "Contractor", and Liberty Mutual Insurance Compaux
a corporation organized and existing under and by virtue of the laws of the State of Massachusetts ,
and authorized to transact business in the State of Colorado, as Surety, are held and firmly bound unto the CITY AND 
COUNTY OF DENVER. a municipal corporation of the State of Colorado, hereinafter referred to as the "City", in the 
penal sum of Five Hundred Twenty-Eight Thousand Sb Hundred Seventy-Sis: DoUan and Fifty Cents 
(5528.676.SO}, lawful money of the United States of America, for the payment of which swn, well and truly to be 
made, we bind ourselves and our heirs, executors, administrators, successors and assigns, jointly and severally, firmly 
by these presents; 

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT: 

WHEREAS, the above bounden Contractor has entered into a written contract with the aforesaid City for furnishing 
all labor and tools, supplies, equipment, superintendence, materials and everything necessary for and required to do, 
perform and complete the construction of Contract No. 201952606 Yale Statton Pedestrian Safety, Denver, 
Colorado, and has bound itself to complete the project within the time or times specified or pay liquidated damages, 
all as designated, defined and described in the said Contract and Conditions thereof, and in accordance with the Plans 
and Technical Specifications therefore, a copy of said Contract being made a part hereof; 

NOW, THEREFORE, if the said Contractor shall and will, in all particulars well and truly and faithfully observe, 
perform and abide by each and every Covenant, Condition and part of said Contract, and the Conditions, Technical 
Specifications, Plans, and other Contract Documents thereto attached, or by reference made a part thereof and any 
alterations in and additions thereto, according to the true intent and meaning in such case, then this obligation shall be 
and become null and void; otherwise, it shall remain in full force and effect; 

PROVIDED FURTHER, that if the said Contractor shall satisfy all claims and demands incurred by the Contractor in 
the performance of said Contract, and shall fully indemnify and save harmless the City fiom all damages, claims, 
demands, expense and charge of every kind (including claims of patent infringement) arising fiom any act, omission, 
or neglect of said Contractor, its agents, or employees with relation to said work; and shall fully reimburse and repay 
to the City all costs, damages, and expenses which it may incur in making good any default based upon the failure of 
the Contractor to fulfill its obligation to furnish maintenance, repairs or replacements for the full guarantee period 
provided in the Contract Documents, then this obligation shall be null and void; otherwise it shall remain in full force 
and effect; 

PROVIDED FURTHER. that if said Contractor shall at all times promptly make payments of all amounts lawfully 
due to all persons supplying or furnishing it or its subcontractors with labor and materials, rental machinery, tools or 
equipment used or performed in the prosecution of work provided for in the above Contract and that if the Contractor 
will indemnify and save harmless the City for the extent of any and all payments in coMection with the carrying out 
of such Contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect; 

PROVIDED FURTHER. that if the said Contractor fails to duly pay for any labor, materials, team hire, sustenance, 
provisions, provender, gasoline, lubricating oils, fuel oils, grease, coal, or any other supplies or materials used or 
consumed by said Contractor or its subcontractors in performance of the work contracted to be done, or fails to pay 
any person who supplies rental machinery, tools or equipment, all amounts due as the result of the use of such 
machinery, tools or equipment in the prosecution of the work, the Surety will pay the same in any amount not 
exceeding the amount of this obligation, together with interest as provided by law; 
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PROVIDED FURTHER, that the said Surety, for value received, hereby stipulates and agrees that no change, 
extension of time, alteration or addition to the tenns of the Contract, or to contracts with others in connection with this 
project. or the work to be perfonned thereunder, or the Technical Specifications and Plans accompanying the same, 
shall in any way affect its obligation on this bond and it does hereby waive notice of any change, extension of time, 
alteration or addition to the terms of the Contract, or contracts, or to the work, or to the Technical Specifications and 
Plans. 

IN WITNESS WHEREOF, said Contractor and said Surety have executed these presents as of this 
29th day of January , 2019 

Secretary 

Sturgeon Electric Company, Inc. 

Brewer, Asst. 
a urance Company Secretary

ur ty 

By: I 1 ....,_ 
� Attorney-In-Fact

Sheree Hsieh 

Ut4 
(Accompany this bond with Attorney-in-Fact's authority from the Surety to execute bond, certified to include the date 
of the bond). 

APPROVED AS TO FORM: 
Attorney for the City and County of 
Denver 

�-�:._____ 
Assistant City Attorney 

By: 

FOR THE CITY AND COUNTY OF 

EPARTMENT 
TION AND INFRASTRUCTURE 
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This Power of Attorney llmlll the acts of those named herein, and they have no authority to bind the Company except In the manner and to the extant herein stated. Not 
valld for mortgage, note, loan, letter of credit, bank deposit, currency rate, lntarest rate or residual value guarantees. To confirm the valldlty of this Power of Attorney call 
610-832-8240 betwesn 9:00 am and 4:30 pm EST on any buslnen day. 

Liberty Mutual Insurance Company 
The Ohio Casualty Insurance Company 

West American Insurance Company 

POWER OF ATTORNEY 

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company Is a COIJ)Ollltion duly organized under the laws of the State of New Hampshire, that 
Liberty Mutual Insurance Con1Jany is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Coll1)any is a c:o,poration duly 
organized under the laws of the State of Indiana (herein collectively called the 'Companiesj, pursuant to and by authority he111in set forth, does hereby name, constitute and appoint 
Michael M. Bill, Michael H. Bil, Edward L. Moumiqhan, Cynthia L. Jenkins. Ginger J. Krahn. Brenda Johnston. andy Steflhom, Sheree Hsieh. Rebecca A Virt. Kimberly E. Kinkead. 
Michael J. Marsella of the city of lndlanapolls. state of Indiana Its true and lawful attorney-In-fact. with full power and authority henlby conferred to sign, execute and acknov.1edge the 
following su111ty bond: 

Principal Name: Sturgeon Electric Company, Inc. 

Obllgee Name: City and County of Denver 

SuretyBond Number: 014216234 BondArnount: _.$..,.5 .... 2 .... 8,..6u.26 ..... 5 ... Q _____________ _ 

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Coll1)anies have been affixed 
thereto this 7th day of Dac:ember, 2017. 

STATE OF PENNSYLVANIA ss 
COUNTY OF MONTGOMERY 

The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
West American Insurance Company 

By:�G 
David M. Carey: Assistant Secretary 

On this� day of December, 2017, before me personally appeared David M. Carey, who acknov.1edged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The 
Ohio Casualty Company, and West American Insurance Company, and that he, as such, beilg authorized so to do, execute the foregoing Instrument for the purposes therein contained 
by signing on behalf of the COIJ)Ollltions by hinself as a duly authorized officer. 

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written. 

COMMONWEALTH OF PENNSYLVANIA 

� i Notarial Seal fl ..J- If/
OF Teresa Pastalla, Notary Public By· � 

Upper Merion Twp .. Montgomery County • --1�--P- t-ll_N ___ P_b_l ______ _ � �" My Commission Expires March 2a, 2021 eresa as e a, otary u IC 
��,S-{\. ... � i1 
�'>!Fr( � Member, Pennsylvania Assoaallon of Notaries 

This Power of Attorney Is made and exearted pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Coll1)any, Liberty Mutual 
Insurance Company, and West American Insurance Company which lllSOlutions are now in full force and effect reading as follows: 

ARTICLE IV - OFFICERS - Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose In writing by the Chairman or the President and 
subject to such limitation as the Chairman or the President may presaibe, shall appoint such attorneys-In-fact. as may be necessary to act in behalf of the Corporation to make, execute, 
seal, acknowledge and deliver as su1111y any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact. subject to the limitations set forth in their 
111spective powers of attorney, shall have full power to bind the Corporation by their slgnatu111 and execution of any such instruments and to attach the111lo the seal of the Corporation. 
When so executed, such Instruments shall be as blndilg as if signed by the President and attested to by the Secrelaly. Any power or authority granted to any 111presentative or attomey­
in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority. 

ARTICLE XIII - Execution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chainnan or the 
president and subject to such limitations as the chairman or the president may presaibe, shaO appoint such attorneys-in-fact. as may be necessary to act in behalf of the Company to 
make, execute, seal, acknov.1edge and deliver as su111ty any and an undertakings, bonds, recognizances and other surety obligations. Such attorneys-In-fact subject to the limitations set 
forth in their respective powers of attorney, shall have fuD power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the 
Company. When so executed such instruments shall be as binding as if signed by the president and attested by the seaetary. 

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Ca111y, Assistant Secretary to appoint such attorneys­
in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknov.1edge and deliver as surety any and all undertakings, bonds, recognizances and other 
surety obligations. 

Authorization - By unanimous consent of the Company"s Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant seaetary of 
the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company 
with the same force and effect as though manually affixed. 

I, Renee C. Llewellyn, the undersigned, Asslslant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do 
hereby certify that the original power of attorney of which the foregoing Is a full, true and correct copy of the Power of Attorney exearted by said Companies, is in ful force and effect and 
has not been 111voked. 

IN TESTIMONY WHEREOF, I have he111Unto set my hand and affixed the seals of said Companies this ..221b._ day of_...,Jan....,u..,axy ____ _., 2020,.

By:_�_-G_� __ 
Renee C. Llewellyn, Assistant Seaetary 
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0 317 805 7500 317 805 7515 

A 571 MONON BLVD., SUITE 400, CARMEL, IN 46032 

W MJINSURANCE.COM 

Assistant City Attorney 
201 W. Colfax Ave. Dept 1207 
Denver, Colorado 80202 

RE: Sturgeon Electric Company, Inc. 
Contract No: 
Project Name: 
Contract Amount: 

Performance and Payment Bond No.: 

Dear Assistant City Attorney, 

201952606 
Yale Station Pedestrian Safety 
$528,676.50 
014216234 

February 7, 2020 

The Performance and Payment Bonds covering the above captioned project were executed by this 
agency, through Liberty Mutual Insurance Company. 

We hereby authorize the City and County of Denver, Department of Public Works, to date all 
bonds and Powers of attorney to coincide with the date of the contract. 

If you should have any additional questions or concerns, please don't hesitate to give me a call at 
(317) 805-7500.

Thanks you. 

Sincerely yours, 

�u�
Sheree Hsieh 
Attorney-in-Fact to Liberty Mutual Insurance Company 

Cc: Mr. Mike Ulrich, Liberty Mutual Insurance Company 
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This PDWBr of Attorney llmlla the Kb of those named h111ln, and they hlYI no au1horlly to bind the Company except In the manner and to the extent henlln stated. Nol 
valld for mortgage, note, loan, letter of c:nidit, bank depoall, C11mincy rate, inllrest rate or residual valqe gunntea. To canfinn the validlty of this Power of Attorney call 
&1D-832-11240 betntn l:N am Ind 4:30 pm EST on 1nybu1ineA day. 

Liberty Mutual Insurance Company 
The Ohio Casualty Insurance Company 

West American Insurance Company 

POWER OF ATTORNEY 

KNOWN All PERSONS BY THESE PRESENTS: That The Cllio Casualty Insurance Company is a wrporatlon duly organized miler the laws of the State of New Hampshi11, that 
Liberty Mutual Insurance Company is a corporation duly organizsd under the laws of the State of Massachusetts, and West American Insurance Company is a !Xlrpo,ation duly 
organized under 11\e laws of the State of Indiana (herein oollectively caled the "Companies'), pursuant to and by authority h819il set forth, does hereby name, constitute and appoint, 
MichBBI M. Bill Michael H. Bill Edward L. Mqumlghan, Cynthia L. Jenkins. Ginger J. Krahn, Branda Johnston, Cindy Stellhom. Sheree Hsieh. Rebecca A Virt. Kinberty E. Kinkead, 
Michael J. Ma1J19lla of the clly of Indianapolis. slatll of Indiana its true and lawful attorney-In-fact, with full power and authorlly hellby wnflrred k> sign, execute and actaKM1edge the 
following su191y bond: 

Princlpal Name: Sturgeon Electric Company, Inc. 

Oblige Nam•: City and County of Denver
SumyBondNumbBr: 014216234 BondAmollnt:_.$.,.5:..28-67'""6.._5..,.0'----------------

IN WITNESS WHEREOF, this Powllr of Allomey has been subsc:nbed by an authorizlld officer or official of the Companies and the corporate seals of the Companies have been affixed 
thareto this 7th day of Decenter, 2017. 

STATE OF PENNSYLVANIA ss 
COUNTY OF MONTGOMERY 

The Ohio Casualty Insurance Company 
Liberty Mul!Jal Insurance Compeny 
West American Insurance Company 

�� 
By: -o=--a-v.,.,ld-:-M:-. earey-=-'"---r; A"'· s-s -

l
sta_n_t S,...e_cr_

eta_
r
y 
______ _ 

On this .!! day of December, 2017, before me pa110naly appeared David M. Carey, IIAlo acknowledged himself to be the Assislant Seaelary of Liberty Mutual Insurance Company, The 
Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authoriZed so to do, ex8QJf8 the fora going Instrument for the purposes thereil w,lahld 
by signing on behalf of the corporations by hbnself as a duly authorized officer. 

IN WITNESS WHEREOF, I hava hereunto aubaaibed my name and affixed my notarial seal at Kilg of Prussia, Pannsylvanla, on the day and year first above wrltten. 
COMMONWEAi.TI! OF PENNSYLVANIA 

� d Nota�al Seal 

� 

fl ../- � / 
Tl)fBS8 Pa1;t<Jlla, Nolary Publi� By· � 

Upper MeriooTwp .. Morngomery county • ---i
<--

--P--II_N_ot 
__ 

P_b_l _ ------My Commission E,cpires Mal':ll 28 •. 2021 eresa aste a, ary u 1c 
Member. Pamsytwnta Mooeialion or No1arle• 

This POW8r of Altomey Is made and exeaded pursuant to and by authority of the following By-laws and Authorizations of The Ohio Cesllalty Insurance Company, ll,e,ty Mutual 
Insurance Company, and West American Insurance Company which resolutions ara now in full forte and elfect reading as folows: 

ARTICLE IV - OFFICERS - Sec11on 12. Power of Allomey. My officer or other official of the Corporation au1hortzed for that purpose In writing by the Chairman or the President, and 
subject to such limllation as the Chairman or the President may prescribe, shall appoint suc:h attcmeys-ln-fac1. as may be necessary 1D act in behalf of the Corporation to make, executa, 
seal, acknowledge end deliver as su191y any and all undertakings, bonds, recognizances and other &urety oblgations. Such attorneys-in-fact, swjecl to the �mllalions &et forth in their 
respective powers of attorney, shall have full powar to bind th11 Corporation by their signa11A11 and axecutlon of any such lns1nllnen1s and 1D atladl there1D the seal al the Co!porafion. 
When so 11X11culad, such ins1rumen1s shall be as binding as if signed by the President and altestBd to by the Secratary. Any power or authority granted to any n,presenlallve or allllmey­
in-fact under the provisions of this artide may be revoked at any time by 1he Board, the Chairman, the President or by the officer or offioers granting suc:h power or authority. 

ARTICLE XIII - Execution of ContraclB - SECTION 5. Surety Bond& end lmder1akings. Any officer of the Company authorized for that purpoee in writing by the chairman or the 
presiden� and subject to such Imitations as the chairman or the president may presaibe, shall appoint such attorneys-In-fact, as may be neoessary 1D act in behalf of the Co�ny lo 
make, execute, seal, acknowledge and deliver as surety MY and aU undertakilgs, bonds, recognizances and o411er surety obligations. Such al1Drneys-in-facl subject lo the 6milations set 
forth in !heir respective powera of altomey, shall hllYII lul power to bind Iha Company by their signature and exewlion of any such inslrlJmenlB and lo allac:h thereto the 8981 of the 
Company. When so exeaited such inslrumenls shall be as binding as if signed by the president and attested by the semtary.

Cer!llicalll of Delignation -The President of the Company, ading pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant SIIC!lllary to appoint suc:h attorneys­
in-fact as may be necessary to act on behalf of the Company to make, exeaili!, seal, acknowledge and deliver as su191y any and all undertakings, bonds, recognizances and other 
surety obligations. 

Authorization - By unanimous con5ent of the Company's Board of DireclDrs, the Company consents that facsimile or mechanica0y reproduced signature of any assistant secretary of 
the Company, wherever appearing upon a certified copy of any power of ellomey issued by the Company in comection with surety bonds, shall be valid and binding upon the Company 
with Iha same force and etrec:t as though manually affixed. 

I, Renee c. Llewellyn, the undersigned, Asllislant Seaetary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American lnsuranca Company do 
hereby certify that the original power of atmmey of .mich the foregoing is a lull, lrue end correct corrr of the Power of Allorney exeaned by said Companies, is in fun force and effect and 
has not been revok8d. 

IN TESTIMONY WHEREOF, I have hereunto set my lland and affixed the seals of said Companies this 7th day of February 2020 

By:--'---�__,.,.-(S'"""'---�-- _· -
Renee C. Llewellyn. Assistant Secretary 
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

3/18/2020

Arthur J. Gallagher Risk Management Services, Inc.
2850 Golf Road
Rolling Meadows IL 60008

Shannon Lentz
630-285-4418 630-285-3922

shannon_lentz@ajg.com

Zurich American Insurance Company 16535
MYRGROU-01 American Zurich Insurance Company 40142

Sturgeon Electric Company, Inc.
12150 E. 112th Avenue
Henderson, CO 80640

2028196742

A X 1,000,000
X 100,000

10,000

1,000,000

2,000,000
X

Y Y GLO837415425 9/30/2019 9/30/2020

2,000,000

A 1,000,000

X
Y Y BAP837415523 9/30/2019 9/30/2020

B
A

X

N

Y WC837415223 (A/O/S)
WC837415323 (MA/WI)

9/30/2019
9/30/2019

9/30/2020
9/30/2020

500,000

500,000

500,000

Description of Job: Yale Station Pedestrian Safety; SECO Job #841708

As required by written contract, the City and County of Denver, its elected and appointed officials, employees and volunteers are included as additional insured
for the general liability and automobile liability coverages.

1556 City & County of Denver
Department of Transportation
201 W Colfax Ave Dept 614
Denver CO 80202
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Contract No. 201952606 BDP - 51 November 19, 2019 
Yale Station Ped Safety 

N O T I C E     T O     A P P A R E N T     L O W     B I D D E R 

Name  
Address  
City, State, ZIP 

The EXECUTIVE DIRECTOR OF PUBLIC WORKS has considered the Bids submitted on Date, for work to 
be done and materials to be furnished in and for: 

Contract No. 201952606, Yale Station Pedestrian Safety 

as set forth in detail in the Contract Documents for the City and County of Denver, Colorado.  It appears 
that your Bid is fair, equitable, and to the best interest of the City and County; therefore, said Bid is 
hereby accepted at the bid price contained herein, subject to the approval and execution of the 
Contract Documents by the City in accordance with the Charter of the City and County of Denver, and 
to your furnishing the items specified below.  The award is based on the total bid items: (Seventy-One 
[71]) bid items (201-00000 through 700-70589) the total estimated cost thereof being: ($            ). 

It will be necessary for you to appear forthwith at the office of the Department of Public Works, Contract 
Administration, 201 W. Colfax Ave., Dept 614, Denver, Colorado 80202, to receive the said Contract 
Documents, execute the same and return them to the Department of Public Works, Contract 
Administration within the time limit set forth in the Bid Package Documents. 

In accordance with the requirements set forth in the Contract Documents, you are required to furnish 
the following documents: 

a. Insurance Certificates:  General Liability and Automotive Liability, Workman’s Compensation
and Employer Liability;

b. Payment and Performance Bond along with One original Power of Attorney relative to
Performance and/or Payment Bond; and,

All construction Contracts made and entered into by the City and County of Denver are subject to 
Affirmative Action and Equal Opportunity Rules and Regulations, as adopted by the Manager of Public 
Works, and each contract requiring payment by the City of one-half million dollars ($500,000.00) or 
more shall first be approved by the City Council acting by ordinance and in accordance with Section 
3.2.6 of the Charter of the City and County of Denver. 

Prior to issuance of Notice to Proceed, all Equal Opportunity requirements must be completed. 
Additional information may be obtained by contacting the Director of Contract Compliance at (720-
913-1700).
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Contract No. 201952606 BDP - 52 November 19, 2019 
Yale Station Ped Safety  
 

 
 
NOTICE  TO  APPARENT  LOW BIDDER 
CONTRACT NO. 201952606 
Page 2 
 
 
 
 
The Bid Security submitted with your Bid, will be returned upon execution of the Contract and 
furnishing of the Performance Bond.  In the event you should fail to execute the Contract and to furnish 
the performance Bond within the time limit specified, said Bid Security will be retained by the City and 
County of Denver as liquidated damages, and not as a penalty for the delay and extra work caused 
thereby. 
 
Dated at Denver, Colorado this __________ day of ___________2019. 
 
 
 CITY AND COUNTY OF DENVER 
 
 
 
 
 
 
 By ________________________ 
   
       Executive Director of Public Works 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

City and County of Denver Department of Public Works 
201 West Colfax Avenue, Dept 608 | Denver, CO 80202 

www.denvergov.org/dpw 
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Contract No. 201952606 BDP - 53 November 19, 2019 
Yale Station Ped Safety  
 

 

  
 
 
 
 

NOTICE TO PROCEED 
(SAMPLE) 

 
Current Date 
 
Name  
Company 
Street 
City/State/Zip 
 
Contract No.  201952606, Yale Station Pedestrian Safety 
 
 
In accordance with General Contract Condition 302 of the Standard Specifications for Construction, 
General Contract Conditions, 2011 Edition, you are hereby authorized and directed to proceed on  
  with the work of constructing contract number 201952606, as set forth in detail in the contract 
documents for the City and County of Denver.  
 
With a contract time of _________ calendar days, the project must be complete on or before              . 
 
If you have not already done so, you must submit your construction schedule, in accordance with General 
Contract Condition 306.2.B, to the Project Manager within 10 days.  Additionally, you must submit your 
tax-exempt certificate, and copies of your subcontractors’ certificates, in accordance with General 
Contract Condition 323.5, to the Project Manager as soon as possible.  Failure to submit these certificates 
will delay processing of payment applications. 
 
Sincerely, 
 
Lesley B. Thomas 
City Engineer  
 
 
 
cc: 
 
 
 
 
 
 
 
 
 
 

City and County of Denver Department of Public Works 
201 West Colfax Avenue, Dept 608 | Denver, CO 80202 

www.denvergov.org/dpw 
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Contract No. 201952606 BDP - 54 November 19, 2019 
Yale Station Ped Safety  
 

 
 

  
 
 
 
 

Certificate of Contract Release 
(SAMPLE) 

 
Current Date 
 
Name  
Street Address 
City, State, Zip 
 
 

RE:  Certificate of Contract Release for 
 201952606, Yale Station Pedestrian Safety 

 
 
Received this date of the City and County of Denver, as full and final payment of the cost of the 
improvements provided for in the foregoing contract,                                                         dollars 
and                                cents ($                     ), in cash, being the remainder of the full amount 
accruing to the undersigned by virtue of said contract; said cash also covering and including full 
payment for the cost of all extra work and material furnished by the undersigned in the construction 
of said improvements, and all incidentals thereto, and the undersigned hereby releases said City 
and County of Denver from any and all claims or demands whatsoever, regardless of how 
denominated, growing out of said contract. 
 
And these presents are to certify that all persons performing work upon or furnishing materials for 
said improvements under the foregoing contract have been paid in full and this payment to be made 
is the last or final payment. 
 
______________________________________________________________________________ 
Contractor’s Signature       Date Signed 
 
If there are any questions, please contact me by telephone at (###) ###-####.  Please return this 
document to me via email at pw.procurement@denvergov.org. 
 
Sincerely, 
 
Contract Administration 

 
 

City and County of Denver Department of Public Works 
201 West Colfax Avenue, Dept 608 | Denver, CO 80202 

www.denvergov.org/dpw 
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CITY AND COUNTY OF DENVER 
STATE OF COLORADO 

DEPARTMENT OF PUBLIC WORKS 

Prevailing Wage Rates 

Contract Number: 201952606 

Yale Station Pedestrian Safety 

November 19, 2019 
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Office of Human Resources 
201 W. Colfax Ave. Dept. 412 | Denver, CO 80202 

p: 720.913.5751 | f: 720.913.5720 
www.denvergov.org/humanresources 

TO: All Users of the City and County of Denver Prevailing Wage Schedules 
FROM: Ryland Feno, Classification & Compensation Technician II 
DATE: August 21, 2019 
SUBJECT: Latest Change to Prevailing Wage Schedules 

Please be advised prevailing wage rates for some building, heavy, highway, and residential construction trades 
have not been updated by the United States Department of Labor (DOL) since March 1, 2002. The Career 
Service Board, in their meeting held on April 21, 2011, approved the use of the attached supplemental wage 
rates until prevailing wage rates for these classifications of work are again published by the United States 
Department of Labor in accordance with the Davis-Bacon Act. 

The effective date for this publication will be Friday, May 10, 2019 and applies to the City and County of Denver 
for HIGHWAY CONSTRUCTION PROJECTS in accordance with the Denver Revised Municipal Code, Section 20-
76(c). 

General Wage Decision No. CO190009 
Superseded General Decision No. CO20180019 

Modification No. 1 
Publication Date: 05/10/2019 

(6 pages) 

Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant 
to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of 
Labor (DOL). The employer and the individual apprentice must be registered in a program which has received 
prior approval by the DOL. Any employer who employs an apprentice and is found to be in violation of this 
provision shall be required to pay said apprentice the full journeyman scale. 

Attachments as listed above. 

*Career Service Board approved to adjust all Davis Bacon classifications under $13.00 to comply with the
city’s minimum wage. The effective date is August 15, 2019. See page 7 for reference.
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General Decision Number: CO190009 05/10/2019  CO9 

Superseded General Decision Number: CO20180019 

State: Colorado 

Construction Type: Highway 

Counties: Denver and Douglas Counties in Colorado. 

HIGHWAY CONSTRUCTION PROJECTS 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.60 for calendar year 2019 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015.  If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.60 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2019.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least the 
wage rate determined through the conformance process set forth 
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 
higher than the conformed wage rate).  The EO minimum wage rate 
will be adjusted annually.  Please note that this EO applies to 
the above-mentioned types of contracts entered into by the 
federal government that are subject to the Davis-Bacon Act 
itself, but it does not apply to contracts subject only to the 
Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(2)-(60). Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
0 01/04/2019 
1 05/10/2019 

 CARP9901-008 05/01/2018 

Rates Fringes 

CARPENTER (Form Work Only).......$ 25.50             9.47 
---------------------------------------------------------------- 
 ELEC0068-016 03/01/2011 

Rates Fringes 

TRAFFIC SIGNALIZATION:    
Traffic Signal Installation  
     Zone 1......................$ 26.42       4.75%+8.68 
     Zone 2......................$ 29.42       4.75%+8.68 
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TRAFFIC SIGNAL INSTALLER ZONE DEFINITIONS 

  Zone 1 shall be a 35 mile radius, measured from the following 
  addresses in each of the following cities: 
Colorado Springs - Nevada & Bijou 
Denver - Ellsworth Avenue & Broadway 
Ft. Collins - Prospect & College 
Grand Junction - 12th & North Avenue 
Pueblo - I-25 & Highway 50 
All work outside of these areas shall be paid Zone 2 rates. 

---------------------------------------------------------------- 
* ENGI0009-008 05/01/2018

Rates Fringes 

POWER EQUIPMENT OPERATOR:  
     (3)-Hydraulic Backhoe  
     (Wheel Mounted, under 3/4 
     yds), Hydraulic Backhoe  
     (Backhoe/Loader  
     combination), Drill Rig  
     Caisson (smaller than  
     Watson 2500 and similar), 
     Loader (up to and  
     including 6 cu. yd.)........$ 28.25 10.70 
     (3)-Loader (under 6 cu. 
     yd.) 
      Denver County..............$ 28.25 10.70 
     (3)-Motor Grader (blade- 
     rough) 
      Douglas County.............$ 28.25 10.70 
     (4)-Crane (50 tons and  
     under), Scraper (single 
     bowl, under 40 cu. yd)......$ 28.40 10.70 
     (4)-Loader (over 6 cu. yd) 
      Denver County..............$ 28.40 10.70 
     (5)-Drill Rig Caisson  
     (Watson 2500 similar or  
     larger), Crane (51-90  
     tons), Scraper (40 cu.yd 
     and over),..................$ 28.57 10.70 
     (5)-Motor Grader (blade- 
     finish) 
      Douglas County.............$ 28.57            10.70 
     (6)-Crane (91-140 tons).....$ 29.55            10.70 
---------------------------------------------------------------- 
  SUCO2011-004 09/15/2011 

Rates  Fringes 

CARPENTER (Excludes Form Work)...$ 19.27 5.08 

CEMENT MASON/CONCRETE FINISHER   
     Denver......................$ 20.18 5.75 
     Douglas.....................$ 18.75 3.00 
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ELECTRICIAN (Excludes Traffic   
Signal Installation).............$ 35.13 6.83 

FENCE ERECTOR (Excludes   
Link/Cyclone Fence Erection).....$ 13.02 3.20 

GUARDRAIL INSTALLER..............$ 12.89 3.20 

HIGHWAY/PARKING LOT   
STRIPING:Painter   

 Denver......................$ 12.62 3.21 
     Douglas.....................$ 13.89 3.21 

IRONWORKER, REINFORCING   
(Excludes Guardrail    
Installation)....................$ 16.69 5.45 

IRONWORKER, STRUCTURAL    
(Includes Link/Cyclone Fence   
Erection, Excludes Guardrail   
Installation)....................$ 18.22 6.01 

LABORER  
     Asphalt Raker...............$ 16.29 4.25 
     Asphalt Shoveler............$ 21.21 4.25 
     Asphalt Spreader............$ 18.58 4.65 
     Common or General 
      Denver.....................$ 16.76 6.77 
      Douglas....................$ 16.29 4.25 
     Concrete Saw (Hand Held)....$ 16.29 6.14 
     Landscape and Irrigation....$ 12.26 3.16 
     Mason Tender- 
     Cement/Concrete 
      Denver.....................$ 16.96 4.04 
      Douglas....................$ 16.29 4.25 
     Pipelayer 
      Denver.....................$ 13.55 2.41 
      Douglas....................$ 16.30 2.18 
     Traffic Control (Flagger)...$  9.55 3.05 
     Traffic Control (Sets  
     Up/Moves Barrels, Cones,  
     Install Signs, Arrow  
     Boards and Place  
     Stationary Flags)(Excludes  
     Flaggers)...................$ 12.43 3.22 

PAINTER (Spray Only).............$ 16.99 2.87 

POWER EQUIPMENT OPERATOR:  
     Asphalt Laydown 
      Denver.....................$ 22.67  8.72 
      Douglas....................$ 23.67 8.47 
     Asphalt Paver 
      Denver.....................$ 24.97 6.13 
      Douglas....................$ 25.44 3.50 
     Asphalt Roller 
      Denver.....................$ 23.13 7.55 
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      Douglas....................$ 23.63 6.43 
     Asphalt Spreader............$ 22.67 8.72 
     Backhoe/Trackhoe 
      Douglas....................$ 23.82 6.00 
     Bobcat/Skid Loader..........$ 15.37 4.28 
     Boom........................$ 22.67 8.72 
     Broom/Sweeper 
      Denver.....................$ 22.47 8.72 
      Douglas....................$ 22.96 8.22 
     Bulldozer...................$ 26.90    5.59 
     Concrete Pump...............$ 21.60 5.21 
     Drill 
      Denver.....................$ 20.48 4.71 
      Douglas....................$ 20.71 2.66 
     Forklift....................$ 15.91 4.68 
     Grader/Blade 
      Denver.....................$ 22.67 8.72 
     Guardrail/Post Driver.......$ 16.07 4.41 
     Loader (Front End) 
      Douglas....................$ 21.67 8.22 
     Mechanic 
      Denver.....................$ 22.89 8.72 
      Douglas....................$ 23.88 8.22 
     Oiler 
      Denver.....................$ 23.73 8.41 
      Douglas....................$ 24.90 7.67 
     Roller/Compactor (Dirt and 
     Grade Compaction) 
      Denver.....................$ 20.30 5.51 
      Douglas....................$ 22.78 4.86 
     Rotomill....................$ 16.22 4.41 
     Screed 
      Denver.....................$ 22.67  8.38 
      Douglas....................$ 29.99 1.40 
     Tractor.....................$ 13.13 2.95 

TRAFFIC SIGNALIZATION:    
Groundsman   
     Denver......................$ 17.90 3.41 
     Douglas.....................$ 18.67 7.17 

TRUCK DRIVER  
     Distributor 
      Denver.....................$ 17.81 5.82 
      Douglas....................$ 16.98 5.27 
     Dump Truck 
      Denver.....................$ 15.27 5.27 
      Douglas....................$ 16.39 5.27 
     Lowboy Truck................$ 17.25 5.27 
     Mechanic....................$ 26.48 3.50 
     Multi-Purpose Specialty & 
     Hoisting Truck 
      Denver.....................$ 17.49 3.17 
      Douglas....................$ 20.05 2.88 
     Pickup and Pilot Car 
      Denver.....................$ 14.24 3.77 
      Douglas....................$ 16.43 3.68 
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     Semi/Trailer  Truck.........$ 18.39 4.13 
     Truck Mounted Attenuator....$ 12.43 3.22 
     Water Truck 
      Denver.....................$ 26.27             5.27 
      Douglas....................$ 19.46             2.58 
---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
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Office of Human Resources 
Supplemental Rtes 

(Specific to the Denver Projects) 
Revised 08/21/2019) 

Classification Base Fringe 
Guard Rail Installer $13.00 $3.20 
Highway Parking Lot Striping: 
Painter $13.00 $3.21 
Ironworker (Ornamental) $26.05 $12.00 
Laborer Removal of Asbestos $21.03 $8.55 
Laborer (Landscape & Irrigation) $13.00 $3.16 
Laborer: Traffic Control (Flagger) $13.00 $3.05 
Laborer: Stationary Flags( 
excludes Flaggers) $13.00 $3.22 
Line Construction Lineman, Gas Fitter/Welder $36.88 $9.55 

Line Eq Operator/Line Truck Crew $25.74 $8.09 
Millwright $28.00 $10.00 
Pipefitter $30.45 $12.85 
Plumber $30.19 $13.55 
Power Equipment Operator 
(Tunnels Above and Below 
Ground, shafts and raises): Group 1 $25.12 $10.81 

Group 2 $25.47 $10.85 
Group 3 $25.57 $10.86 
Group 4 $25.82 $10.88 
Group 5 $25.97 $10.90 
Group 6 $26.12 $10.91 
Group 7 $26.37 $10.94 

Power Equipment Operator Group 1 $22.97 $10.60 
Group 2 $23.32 $10.63 
Group 3 $23.67 $10.67 
Group 4 $23.82 $10.68 
Group 5 $23.97 $10.70 
Group 6 $24.12 $10.71 
Group 7 $24.88 $10.79 

Truck Driver Group 1 $18.42 $10.00 
Group 2 $19.14 $10.07 
Group 3 $19.48 $10.11 
Group 4 $20.01 $10.16 
Group 5 $20.66 $10.23 
Group 6 $21.46 $10.31 

Truck Driver: Truck Mounted 
Attenuator $13.00 $3.22 

Go to http://www.denvergov.org/Auditor to view the Prevailing Wage Clarification Document for a list of complete 
classifications used. 
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CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS

CONTRACT NO: 201952606
PROJECT NAME: YALE STATION PEDESTRIAN SAFETY

ADDENDUM NO. 1 TO CONTRACT DOCUMENTS

Bidders are hereby instructed that the drawings, specifications, and other contract documents are modified, corrected,
supplemented and/or superseded for the above-mentioned project as hereinafter described in the following attachments:

POSTPONEMENT OF PRE-BID CONFERENCE:
City and County of Denver

Department of Public Works
Pre-Bid Postponement Notice

Contract No. 201952606
Yale Station Pedestrian Safety

Due to impending inclement weather, notice is hereby given that the Pie-Bid Conference for Contract No. 201952606— Yale Station
Pedestrian Safety, is hereby postponed. The Pie-Bid Conference will be held at the WEBB Building, 201 W. Colfax Ave., 4th Floor
Conference Room 4.1.4, Denver, Colorado 80202, on:

December 2, 2019
1:00p.m., local time

Published in the Daily Journal on November 26, 27, and December 2, 2019.

Deadline to Submit Questions Extension
Notice is hereby given that the deadline to submit questions for Contract No. 201952606—Yale Station Pedestrian Safety is hereby
extended to 10:00 a.m., local time on December 9, 2019.

This ADDENDUM shall be attached to, become a part of, and be returned with the Bid Proposal.

(.1 Lesley B. Thomas
, City Engineer
ii/---i,

Date

The undersigned bidder acknowledges receipt of this Addendum. The Proposal submitted herewith is in accordance
with the stipulations set forth herein.

Contractor

Date

ADDENDUM NO. 1

Yale Station Ped Safety Addendum #1 November 25, 2019
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Yale Station Ped Safety Addendum #2 December 9, 2019 

 
CITY AND COUNTY OF DENVER 

DEPARTMENT OF PUBLIC WORKS 
CONTRACT NO: 201952606 

PROJECT NAME: YALE STATION PEDESTRIAN SAFETY 
 

ADDENDUM NO.    2    TO CONTRACT DOCUMENTS 
 
Bidders are hereby instructed that the drawings, specifications, and other contract documents are modified, corrected, 
supplemented and/or superseded for the above-mentioned project as hereinafter described in the following 
attachments: 
 

I. QUESTIONS AND ANSWERS: 
 
Q1. Will the Traffic Signal Poles have to be provided with the Valmont Mitigator? 
A1. The Valmont mitigator is currently in the specifications and will need to be provided. 
 

Q1.1. If they do not, will the Valmont pole still be required? 
A.1.1 A Valmont pole is not necessarily required in conjunction with the mitigator. Per the 

Questions and Answers at 
http://az276019.vo.msecnd.net/valmontstaging/docs/librariesprovider97/mitigator-questions-and-
answers/tmp8292-mitigator-questions-and-answers-0716.pdf?sfvrsn=2, Valmont states that “We 
recognize that DOTs and other entities may choose to attach the Valmont Mitigator product 
to poles and mast arms supplied by others. Generally speaking, this innovation may be bolted 
onto most any mast arm, regardless of who manufactured the pole.” The contractor should 
verify that any proposed pole/mast arm is compatible with the mitigator and that the 
mitigator can be purchased as a standalone item if opting to utilize with a different pole/mast 
arm. 

 
Q2. Will the QA and Testing cost be paid for by the City? 
A2. Yes, the QA contract and QA testing will be performed for and paid by the City. The contractor 

should have a QC plan and anticipate testing. If any test results from QA show below target values 
in compaction, gradation, etc., it will benefit the contractor to provide alternate documentation 
and/or have samples collected in order to test. The contractor will need to work with the city’s QA 
and provide documentation/submittals and allow access to testing as requested. 

 
Q3. Please provide a description of the Pay Item 201-00000 - Clearing & Grubbing. 
A3. Clearing and Grubbing is limited to what is shown on Sheet 15 and described as the Removal of 

Existing Landscaping. Specifications follow CDOT standards for section 201 Clearing and Grubbing. 
 
Q4. Please provide some clarity for the 2" Irrigation Sleeve on the Table on Sheet #12? 
A4. This is to account for any irrigation pipe replacement that may be needed in the landscaped areas in 

and near the construction bounds. This will be paid for in the landscape maintenance lump sum item 
and is shown for information only. 

 
Q4.1. If this work is intended, what page is the work shown on? Also clarify Landscaping note. 
A4.1. The landscaping area that is impacted is shown on sheet #15, and the irrigation pipe 

replacement item is a conservative precaution item to account for repairing any irrigation 
lines that are impacted by the project if present in the impacted area. The landscaping note 
is intended to direct the contactor to coordinate with the CCD project manager on the 
appropriate landscaping material to restore the impacted area. 

 
Q5. The Tabulation of Sign table on sheet #13 is incomplete. 
A5. Table on sheet #13 show permanent signs installed on project with the exception of the signs on the 

mast arms at signals on sheet #22. Bid tab has both of these quantities and is correct. 
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Yale Station Ped Safety Addendum #2 December 9, 2019 

Q6.  Can note #12 on Sheet #6 be removed or revised? 
A6. Note #12 on sheet #6 is incorrect and should say conductors instead of conduit. Reference Traffic 

Signal, Sign, and Pavement Marking Standards (March 2019) Standard Drawing No 16.1.1 for traffic 
signal notes that will apply to this project. Notes in plans on Sheet 5 and 6 with the header Traffic 
Signal – General, Traffic Signal – Hardware, Traffic Signal – Construction, Traffic Signal – Signing 
are hereby replaced with Traffic Signal Notes from the 2019 Traffic Signal Standards in 16.1.1 and 
included with this addendum. More details for these conductors are shown in 16.1.16. 

 
Q7.  Where will the Existing City Fiber be disconnected? Will it be at an existing splice closure? 
A7. It is not expected that the existing city FO line will need to be entirely disconnected. There is adequate 

“slack” FO line in the existing pullbox to allow the contactor to relocate the existing FO line to avoid 
the proposed traffic signal caisson (NW corner) and place remaining slack FO line into the relocated 
traffic signal pullbox (NE corner). Conduit may need to be repositioned to accommodate. A 
connection will still need to tap into the relocated traffic pull box to the signal cabinet location. No, 
there is no existing splice closure. 

 
Q7.1. If yes, will the Contractor need to Heal the Backbone? Size of Existing Cable? 
A7.1. Size of the Fiber is 72F-48SM/24MM but the contractor will not need to heal the entire 

backbone. 
 
Q8. Can Pay Item 630-XXXXX - Traffic Control - Lump Sum be Revised? Per device is the preferred method 

as in previous projects. 
A8. Traffic Control Lump Sum will not be revised on this project but the preference to advertise future 

solicitations with per item traffic control items is noted. 
 
Q9. The Specification sheets #18 and #19 for the Caissons are inconsistent - Please revise or add a pay item for 

Vacuumed Caissons. 
A9. Drilled caissons have been replaced with vacuumed caissons on the bid sheets. The specification will 

still say both drilled and vacuumed caissons since these are the new specifications however on this 
project, the vacuuming method is specified and should be what is bid on. 

 
II. REVISION AND/OR ADDED DOCUMENTS: 

i. BID FORM: Replace existing pages BF-6.1 through BF-6.6 with BF – 6.1 Addendum #2 through 
BF – 6.6 Addendum #2. 

ii. BID DOCUMENTS PACKAGE: Replace existing pages SQ-1 through SQ-4 with SQ – 1 
Addendum #2 through SQ – 4 Addendum #2. 

iii. ADDED DOCUMENTS:  
i. TRAFFIC SIGNAL NOTES REFENCED IN A6 

ii. REVISED SPECIFICATION SHEETS REFERENCED IN Q9: Revision of Section 
503 – DRILLED AND VACUUMED CAISSON, 2 pages. 

 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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This ADDENDUM shall be attached to, become a part of, and be returned with the Bid Proposal.

ó
t’ Lesley B. Thomas

City Engineer

Date

The undersigned bidder acknowledges receipt of this Addendum. The Proposal submitted herewith is in accordance
with the stipulations set forth herein.

Contractor

Date

ADDENDUM NO. 2

Yale Station Ped Safety Addendum #2 December 9, 2019
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Item No. Description and Price Estimated 
Quantity Estimated Cost 

 

Contract No. 201952606 BF-6.1 December 9, 2019 
Yale Station Ped Safety Addendum #2 

201-00000 Clearing and Grubbing at the unit price 
of $_____________per LUMP SUM 

1   LS 
 

$     

    
202-00195 Removal of Median Cover at the unit 

price of $_____________per SQUARE 
YARD 

2   SY 
 

$     

    
202-00200 Removal of Sidewalk at the unit price of 

$_____________per SQUARE YARD 
17   SY 
 

$     

    
202-00203 Removal of Curb and Gutter at the unit 

price of $_____________per LINEAR 
FOOT 

39   LF 
 

$     

    
202-00206 Removal of Concrete Curb Ramp at the 

unit price of $_____________per 
SQUARE YARD 

5   SY 
 

$     

    
202-00220 Removal of Asphalt Mat at the unit price 

of $_____________per SQUARE YARD 
56   SY 
 

$     

    
202-00240 Removal of Asphalt Mat (Planing) at the 

unit price of $_____________per 
SQUARE YARD 

276   SY 
 

$     

    
202-00250 Removal of Pavement Marking at the 

unit price of $_____________per 
SQUARE FOOT 

1,041   SF 
 

$     

    
203-00100 Muck Excavation at the unit price of 

$_____________per CUBIC YARD 
10   CY 
 

$     

    
202-00810 Removal of Ground Sign at the unit price 

of $_____________per EACH 
1   EA 
 

$     

    
203-01597 Potholing at the unit price of 

$_____________per HOUR 
75   HR 
 

$     

    
203-02330 Laborer at the unit price of 

$_____________per HOUR 
40   HR 
 

$     
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208-00035 Aggregate Bag at the unit price of 
$_____________per LINEAR FOOT 

30   LF 
 

$     

    
208-00045 Concrete Washout Structure at the unit 

price of $_____________per EACH 
1   EA 
 

$     

    
208-00051 Storm Drain Inlet Protection (Type 1) at 

the unit price of $_____________per 
LINEAR FOOT 

3   LF 
 

$     

    
208-00205 Erosion Control Supervisor at the unit 

price of $_____________per HOUR 
40   HR 
 

$     

    
210-00861 Reset Wiring - Fiber Optic at the unit 

price of $_____________per LUMP SUM 
1   LS 
 

$     

    
210-04010 Adjust Manhole at the unit price of 

$_____________per EACH 
1   EA 
 

$     

    
214-00000 Landscape Maintenance at the unit price 

of $_____________per LUMP SUM 
1   LS 
 

$     

    
214-00145 Plant Protect Fence at the unit price of 

$_____________per LINEAR FOOT 
60   LF 
 

$     

    
304-06007 Aggregate Base Course (Class 6) at the 

unit price of $_____________per CUBIC 
YARD 

10   CY 
 

$     

    
403-00721 Hot Mix Asphalt (Patching) (Asphalt) at 

the unit price of $_____________per 
SQUARE YARD 

56   SY 
 

$     

    
403-34741 Hot Mix Asphalt (Grading SX) (75) (PG 

64-22) at the unit price of 
$_____________per TON 

40   TON 
 

$     

    
412-00190 Concrete Pavement (Patching) at the unit 

price of $_____________per SQUARE 
YARD 

6   SY 
 

$     
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412-00600 Concrete Pavement (6 Inch) at the unit 
price of $_____________per SQUARE 
YARD 

3   SY 
 

$     

    
503-00024 Drilled and Vacuumed Caisson (24 

Inch) at the unit price of 
$_____________per LINEAR FOOT 

7   LF 
 

$     

    
503-00036 Drilled and Vacuumed Caisson (36 

Inch) at the unit price of 
$_____________per LINEAR FOOT 

39   LF 
 

$     

    
607-11580 Construction Limit Fencing at the unit 

price of $_____________per LINEAR 
FOOT 

25   LF 
 

$     

    
608-00010 Concrete Curb Ramp at the unit price of 

$_____________per SQUARE YARD 
32   SY 
 

$     

    
608-00015 Detectable Warnings at the unit price of 

$_____________per SQUARE FOOT 
44   SF 
 

$     

    
609-21010 Curb and Gutter Type 2 (Section I-B) 

(6" Curb and Gutter - 1'  Spill Pan) at 
the unit price of $_____________per 
LINEAR FOOT 

188   LF 
 

$     

    
609-21020 Curb and Gutter Type 2 (Section II-B) 

(6" Curb and Gutter - 2' Catch/Spill 
Pan) at the unit price of 
$_____________per LINEAR FOOT 

31   LF 
 

$     

    
610-00030 Median Cover Material (Concrete - 6 

Inch) at the unit price of 
$_____________per SQUARE FOOT 

480   SF 
 

$     

    
613-XXXXX Electric Meter Pedestal Cabinet and 

Base at the unit price of 
$_____________per EACH 

1   EA 
 

$     

    
613-00206 2 Inch Electrical Conduit (Bored) at the 

unit price of $_____________per LINEAR 
FOOT 

195   LF 
 

$     

    
613-00306 3 Inch Electrical Conduit (Bored) at the 

unit price of $_____________per LINEAR 
FOOT 

365   LF 
 

$     
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613-01200 2 Inch Electrical Conduit (Plastic) at the 

unit price of $_____________per LINEAR 
FOOT 

115   LF 
 

$     

    
613-01300 3 Inch Electrical Conduit (Plastic) at the 

unit price of $_____________per LINEAR 
FOOT 

185   LF 
 

$     

    
613-07000 Pull Box (Special) at the unit price of 

$_____________per EACH 
3   EA 
 

$     

    
613-07002 Type Two Pull Box at the unit price of 

$_____________per EACH 
4   EA 
 

$     

    
613-07003 Type Three Pull Box at the unit price of 

$_____________per EACH 
5   EA 
 

$     

    
613-10000 Wiring at the unit price of 

$_____________per LUMP SUM 
1   LS 
 

$     

    
613-13000 Luminaire (LED) at the unit price of 

$_____________per EACH 
4   EA 
 

$     

    
614-00011 Sign Panel (Class I) at the unit price of 

$_____________per SQUARE FOOT 
38   SF 
 

$     

    
614-00012 Sign Panel (Class II) at the unit price of 

$_____________per SQUARE FOOT 
28   SF 
 

$     

    
614-00216 Steel Sign Post (2x2 Inch Tubing) at the 

unit price of $_____________per LINEAR 
FOOT 

23   LF 
 

$     

    
614-70150 Pedestrian Signal Face (16) 

(Countdown) at the unit price of 
$_____________per EACH 

4   EA 
 

$     

    
614-70336 Traffic Signal Face (12-12-12) at the unit 

price of $_____________per EACH 
8   EA 
 

$     
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614-70448 Traffic Signal Face (12-12-12-12) at the 

unit price of $_____________per EACH 
2   EA 
 

$     

    
614-72855 Traffic Signal Controller and Cabinet at 

the unit price of $_____________per 
EACH 

1   EA 
 

$     

    
614-72860 Pedestrian Push Button at the unit price 

of $_____________per EACH 
3   EA 
 

$     

    
614-72863 Pedestrian Push Button Post Assembly 

at the unit price of $_____________per 
EACH 

2   EA 
 

$     

    
614-72866 Fire Preemption Unit and Timer at the 

unit price of $_____________per EACH 
3   EA 
 

$     

    
614-72895 Intersection Detection System (FLIR 

Camera) at the unit price of 
$_____________per EACH 

2   EA 
 

$     

    
614-81000 Traffic Signal-Light Pole Steel at the unit 

price of $_____________per EACH 
1   EA 
 

$     

    
614-81120 Traffic Signal-Light Pole Steel (1-20 

Foot Mast Arm) at the unit price of 
$_____________per EACH 

2   EA 
 

$     

    
614-81140 Traffic Signal-Light Pole Steel (1-40 

Foot Mast Arm) at the unit price of 
$_____________per EACH 

1   EA 
 

$     

    
614-86105 Telemetry (Field) at the unit price of 

$_____________per EACH 
1   EA 
 

$     

    
614-86800 Uninterrupted Power Supply at the unit 

price of $_____________per EACH 
1   EA 
 

$     

    
614-87333 Closed Circuit Television Camera 

(Traffic Monitoring) at the unit price of 
$_____________per EACH 

1   EA 
 

$     
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614-87690 Ethernet  Managed Switch at the unit 

price of $_____________per EACH 
1   EA 
 

$     

    
623-00000 Mobilization at the unit price of 

$_____________per LUMP SUM 
1   LS 
 

$     

    
625-00000 Construction Surveying at the unit price 

of $_____________per LUMP SUM 
1   LS 
 

$     

    
627-00005 Epoxy Pavement Marking at the unit 

price of $_____________per GALLON 
6   GAL 
 

$     

    
627-30405 Preformed Thermoplastic Pavement 

Marking (Word-Symbol) at the unit price 
of $_____________per SQUARE FOOT 

47   SF 
 

$     

    
627-30410 Preformed Thermoplastic Pavement 

Marking (Xwalk-Stop Line) at the unit 
price of $_____________per SQUARE 
FOOT 

339   SF 
 

$     

    
629-01001 Survey Monument (Type 1) at the unit 

price of $_____________per EACH 
3   EA 
 

$     

    
630-XXXXX Construction Traffic Control at the unit 

price of $_____________per LUMP SUM 
1   LS 
 

$     

    
630-00003 Uniformed Traffic Control at the unit 

price of $_____________per HOUR 
16   HR 
 

$     

    
700-70082 Force Account - Furnish & Install 

Electrical Service at the unit price of 
$19,780.00 per FORCE ACCOUNT 

1   FA 
 

$ 19,780.00   

    
700-70589 Force Account - Environmental Health 

& Safety Management at the unit price of 
$5,000.00 per FORCE ACCOUNT 

1   FA 
 

$ 5,000.00   
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TRAFFIC SIGNAL NOTES 

GENERAL 

1. ITEM NUMBER REFERS TO THE APPROPRIATE SECTION OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION - COLORADO
DEPARTMENT OF TRANSPORTATION 2017. 

2. FOR WORK INVOLVING XCEL ENERGY, THE CONTRACTOR SHALL COMPLY WITH THE
FRANCHISE AGREEMENT IN PLACE BETWEEN THE CITY & COUNTY OF DENVER AND
XCEL ENERGY. XCEL ENERGY SHALL PROVIDE POWER SOURCE WITHIN 1 O' OF
TRAFFIC SIGNAL CABINET. THEREFORE ALL SUBMITTALS FOR TRAFFIC SIGNAL POLES
SHALL BE MADE TO THE CITY & COUNTY OF DENVER PUBLIC WORKS 
TRANSPORTATION OPERATIONS OR AS DESIGNATED BY THE ENGINEER. NO TRAFFIC
SIGNAL POLES OR STREET LIGHT POLES SHALL BE ORDERED UNTIL A SUBMITTAL
HAS BEEN ACCEPTED FROM CITY & COUNTY OF DENVER PUBLIC WORKS 
TRANSPORTATION OPERATIONS. ALL TRAFFIC SIGNAL AND STREET LIGHTS SHALL BE
WIRED INTO THE ELECTRIC METER. 

3. XCEL ENERGY TO REMOVE ONLY XCEL OWNED POLES AND EXISTING STREET 
LIGHTING. THE CONTRACTOR SHALL REMOVE ALL OTHER SIGNAL EQUIPMENT 
INCLUDING ALL CITY OWNED SIGNAL POLES WITH OR WITHOUT STREET LIGHTING,
MAST ARMS, SPAN WIRE POLES, PEDESTAL POLES, SIGNAL HEADS, SPAN WIRE, 
PUSH BUTTONS, PULL BOXES, CONTROLLER CABINETS AND ALL FOUNDATIONS AS
SHOWN ON THE PLANS. CONTRACTOR SHALL REPAIR ALL SIDEWALK AND OTHER
CONCRETE AFTER REMOVALS OR AS DIRECTED AND APPROVED BY DENVER PUBLIC 
WORKS TRANSPORTATION OPERATIONS. 

4. ALL SALVAGED SIGNAL EQUIPMENT REMOVED REMAINS THE PROPERTY OF THE CITY
& COUNTY OF DENVER AND MUST BE DELIVERED TO DENVER PUBLIC WORKS
TRANSPORTATION OPERATIONS AT 5440 ROSLYN STREET. COORDINATE WITH PUBLIC
WORKS TRANSPORTATION PROJECT INSPECTOR AT (720) 865-4000 PRIOR TO
DELIVERY.

5. NO TRAFFIC SIGNAL SHALL BE TURNED ON OR TURNED OFF ON A FRIDAY OR 
PRIOR TO A HOLIDAY WITHOUT PRIOR AUTHORIZATION FROM DENVER PUBLIC
WORKS TRANSPORTATION (720) 865-4000. NO TRAFFIC SIGNAL SHALL BE TURNED
ON WITHOUT PERMANENT SIGNING AND STRIPING. 

HARDWARE 

6. ALL SIGNAL HEADS (NOT RIGIDLY SUPPORTED TOP AND BOTTOM) SHALL BE
CONSTRUCTED OF DIE CAST ALUMINUM AND PAINTED DARK OLIVE GREEN IN
CONFORMANCE WITH FEDERAL SPECIFICATION 14056 (12" DIAMETER ONLY).

7. POLYCARBONATE SIGNAL HEADS ARE REQUIRED FOR ALL TRAFFIC SIGNALS AND
PEDESTRIAN SIGNALS. ALL POLYCARBONATE HEADS SHALL BE DARK OLIVE GREEN
IN CONFORMANCE WITH FEDERAL SPECIFICATION 14056.

8. ALL HARDWARE INCLUDING SPACERS, ELBOWS, AND POLE PLATES SHALL BE
PAINTED DARK OLIVE GREEN IN CONFORMANCE WITH FEDERAL SPECIFICATION 
14056. 

9. LIGHT EMITTING DIODE (LED) SIGNAL LENSES SHALL BE INSTALLED IN ALL SIGNAL 
INDICATIONS (RED, YELLOW, GREEN, AND WALK, DON'T WALK, AND COUNTDOWN
PEDESTRIAN SIGNAL HEAD INDICATIONS). 

10. CONTRACTOR SHALL INSTALL THE SIGNAL POLES AND PEDESTALS AT THE EXACT
LOCATION AS SHOWN IN THE PLAN UNLESS AUTHORIZED BY THE ENGINEER.
CONTRACTOR SHALL FIELD VERIFY THE LOCATIONS WITH THE CITY & COUNTY OF
DENVER PUBLIC WORKS ENGINEER PRIOR TO START OF WORK. 

Computer File Information Sheet Revisions 
Creation Dote: Initials: Date: Comments 
Full Poth: <=> 
Drawing File Nome: <=> 
CAD Ver.: Scale: Units: <=> 

HARDWARE (CONT.) 

11. PEDESTRIAN PUSH BUTTON SHALL BE IN COMPLIANCE WITH MUTCD SECTION 
4E.08. PUSH BUTTONS SHOULD BE LOCATED BETWEEN 1.5 AND 6' FROM THE
EDGE OF THE CURB, SHOULDER, OR PAVEMENT.

CONSTRUCTION 

12. ALL CONDUIT SHALL BE SCHEDULE 80 PVC OR HOPE. TWO 3 INCH CONDUITS
SHALL BE BROUGHT INTO THE POLE BASE FOR ALL MAST ARM POLES. TWO 2 
INCH CONDUITS SHALL BE BROUGHT INTO THE POLE BASE FOR ALL SIGNAL POLES 
WITHOUT MAST ARM.

13. ONE PULL BOX TO BE INSTALLED AT LOCATIONS SHOWN AS i3H1 . DESIGNATE ON
LID "TRAFFIC" FOR SIGNAL CABLES BY PHYSICALLY EMBOS� NOT PAINTING.
PULL BOX FOR COMMUNICATl

@
CONDUITS SHALL BE THE � (COMM) UNLESS 

SPECIFIED ON THE PLAN AS 3H (SPECIAL). COMMUNICATION PULL BOX LIDS 
SHALL BE DESIGNATED "TRAFF COMM" BY PHYSICALLY EMBOSSING, NOT 
PAINTING. SEE STD. DWG. NO. 16.1. 7 FOR PULL BOX DIMENSIONS. 

14. A SINGLE 3 INCH CONDUIT SHALL BE REQUIRED AND INSTALLED FROM THE
TRAFFIC COMM PULL BOX TO THE TRAFFIC SIGNAL CONTROLLER CABINET. CONDUIT
SHALL BE SCHEDULE 80 PVC CONDUIT. 

15. INTERCONNECT CONDUIT PULL BOXES SHALL BE PLACED AT 500 FOOT MAXIMUM
SPACING, OR OTHERWISE DIRECTED BY CITY & COUNTY OF DENVER PUBLIC
WORKS ENGINEER.

16. INSTALL WATER VALVE PULL BOX � AND 2 INCH SCHEDULE 80 PVC CONDUIT
FOR LOOP DETECTION INTERCEPT ¥HERE SHOWN ON PLANS. SEE STD DWG NO 
16.1.5.

17. ALL HOLES IN TRAFFIC SIGNAL POLES TO BE DRILLED OR SAWED. INSTALLING 
HOLES BY BURNING WITH A TORCH IS NOT APPROVED.

18. FOR MAST ARM MOUNTED SIGNAL HEADS, THE BOTTOM OF ALL OVERHEAD
MOUNTED SIGNAL HEADS SHALL BE ON THE SAME HORIZONTAL PLANE AND HAVE
A MINIMUM CLEARANCE OF 18' AND A MAXIMUM CLEARANCE OF 19' -0" ABOVE 
THE CROWN OF PAVEMENT SURFACE, UNLESS OTHERWISE SPECIFIED BY CITY &
COUNTY OF DENVER PUBLIC WORKS ENGINEER.

19. FOR SPAN WIRED MOUNTED SIGNAL HEADS, THE BOTTOM OF ALL OVERHEAD 
MOUNTED SIGNAL HEADS SHALL BE ON THE SAME HORIZONTAL PLANE AND HAVE
A MINIMUM CLEARANCE OF 16' -6" ABOVE THE CROWN OF PAVEMENT SURFACE, 
UNLESS OTHERWISE SPECIFIED BY CITY & COUNTY OF DENVER PUBLIC WORKS
ENGINEER. ALL SPAN WIRE SHALL INCLUDE A BOTTOM WIRE OR WIND TETHER. 

20. EXISTING SIGNAL FACES SHALL REMAIN VISIBLE AND ILLUMINATED UNTIL NEW
SIGNALS ARE TURNED ON. BLOCKING OF EXISTING FACE BY NEW FACE WILL
REQUIRE NEW FACE TO BE TEMPORARILY WIRED FOR ILLUMINATION.

21. ANCHOR BOLTS SHALL NOT BE TRIMMED UNTIL SIGNAL POLE BASE ELEVATION IS
APPROVED BY CITY & COUNTY OF DENVER PUBLIC WORKS ENGINEER.

DEPARTMENT OF PUBLIC WORKS 

WIRING 

22. ALL TRAFFIC SIGNAL WIRE CONNECTORS SHALL BE OF THE BUCHANNAN
COMPRESSION TYPE WITH COPPER NONFERROUS CONNECTORS AND IDEAL
WRAP-CAPS OR APPROVED EQUAL.

23. WIRE SPLICING IN THE PULL BOXES ARE NOT ALLOWED EXCEPT FOR THE LOOP 
WIRES. ALL LOOP WIRES SHALL BE SPLICED IN THE WATER VALVE TRAFFIC PULL
BOXES.

24. THREE (3) SPARE CONDUCTORS SHALL BE PROVIDED TO EACH HAND HOLE AND
TO THE END OF EACH MAST ARM.

25. ALL SOLDERLESS CONNECTORS SHALL BE USED. 

SIGNING 

26. OVERHEAD STREET NAME SIGNS TO BE FURNISHED AND INSTALLED ON EACH MAST
ARM AS NOTED ON STD DWG NO 16.2.12. SIGN TO BE BOLTED ON 18 INCH
TELSPAR EXTENSION WHICH CONNECTS TO MAST ARM BY USE OF ADAPTER
SCREWED INTO HOUSING. 

27. CONTRACTOR SHALL NOT REMOVE ANY REGULATORY TRAFFIC SIGNS UNLESS
SPECIFIED ON PLANS. CITY & COUNTY OF DENVER PUBLIC WORKS ENGINEER TO
BE NOTIFIED 48 HOURS PRIOR TO ANY SIGNING CHANGES AT (720) 865-4000. 

28. ALL PERTINENT SIGNS AND PAVEMENT MARKINGS MUST BE IN PLACE AT THE TIME
A TRAFFIC SIGNAL CHANGE IS MADE, SUCH AS A NEW SIGNAL TURN ON, AND OR
CHANGES MADE TO EXISTING SIGNAL OPERATION.

STANDARD DRAWING NO. 

r� i 201 WEST COLFAX AVENUE TRAFFIC SIGNAL NOTES 
16.1.1 DENVER, CO 80202 
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REVISION OF SECTION 503 

DRILLED AND VACUUMED CAISSON 

Section 503 of the Standard Specifications is hereby revised for this project as follows: 

Section 503.01 is hereby revised to include the following: 

This work consists of constructing the Traffic Signal Pole and Pedestrian Push Button Post 
Assembly foundations using either a drill or vacuum method at the locations as shown in the plans 
and as directed by the Engineer. The placing of reinforcing steel and concrete in the excavated holes 
to form foundations for traffic signal poles must be in accordance with these specifications and in 
conformity with the lines and grades on the plan. 

The Traffic Signal Pole foundation shall conform to the requirements of the City and County of 
Denver’s Standard Details for Signal Pole Foundations (Drawings 16.1.8 and 16.1.15).  The 
Pedestrian Push Button Post Assembly foundation shall conform to the requirements of the City and 
County of Denver’s Standard Details for Pole Foundations (Drawings 16.1.14). 

Section 503.03, delete the first paragraph and replace with the following: 

Class BZ concrete shall be used for the Traffic Signal Pole and Pedestrian Push Button Post 
Assembly foundations. Class BZ concrete in the top three feet of the foundation shall be placed with 
a 5% to 8% air content. Class BZ concrete shall be placed without air-entrainment below the three-
foot depth. 

Caisson excavations performed with a vacuum pothole machine will be to prevent drilling through 
existing utilities. The locations where vacuum method is employed shall be per the approved plans or 
at the discretion of the Engineer. 

Subsection 503.07 shall include the following: 

Foundation work shall include raking and/or plumbing of the poles after loading, and grouting by the 
Contractor after pole rake is approved by the Engineer. 

Section 503.08 is hereby revised to include the following: 

Caisson (24 Inch and 36 Inch) will be measured by the linear foot from the top of caisson to the 
bottom of the hole excavated.  Furnish of base plate(s), anchor bolts, nuts and nut covers that are 
required components of the traffic signal pole foundation are incidental to the Contractor’s unit cost 
for traffic signal poles; installation of same shall be considered incidental to the Contractor’s unit 
cost for Drilled and Vacuumed Caissons. Vacuumed caissons shall be quantified and paid for as the 
Drilled Caisson bid item. 

Section 503.09 is hereby revised to include the following: 

Pay Unit 

Linear Foot 
Pay Item  

Drilled and Vacuumed Caisson (24 Inch)
Drilled and Vacuumed Caisson (36 Inch) Linear Foot 

Contract No. 201952606 
Yale Station Ped Safety

Specifications - 1 
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REVISION OF SECTION 503 

DRILLED AND VACUUMED CAISSON 

The unit price of drilled or vacuumed caissons (24 and 36 Inch) shall be full compensation for 
making all excavations; hauling and disposal of excavated material; performing all necessary 
drilling/pumping; furnishing and placing required concrete and reinforcement steel, including the 
reinforcement projecting above the tops of the caissons necessary for splicing; all backfilling; 
removing casings; and for furnishing all tools, labor, equipment, and incidentals necessary to 
complete the work. No extra payment will be made for casing left in place. Caissons vacuumed in 
lieu of drilling will be paid as Drilled and Vacuumed Caisson. 

The cost for the 24 Inch Caisson associated with the Pedestrian Push Button Post Assembly will be 
included in the cost of the Pedestrian Push Button Post Assembly pay item. 

Contract No. 201952606 
Yale Station Ped Safety

Specifications - 2 
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CITY AND COUNTY OF DENVER 
SPECIAL PROVISIONS 

YALE STATION PEDESTRIAN STUDY 
PROJECT NO. 2018-PRJ-10001971 

General Contract Conditions shall be the City and County of Denver, Department of Public Works, 
“Standard Specifications for Construction General Contract Conditions”, 2011 edition and hereinafter 
modified shall be used for this project. 

STANDARD CONSTRUCTION SPECIFICATIONS 

The Standard Construction Specifications for this Project shall consist of the applicable sections and 
subsections, numbered Section 200 through Section 700 and Section 107.12, of the “Colorado 
Department of Transportation Standard Specifications for Road and Bridge Construction” adopted in 
2017 and as hereinafter modified. The City and County of Denver, Department of Public Works, 
“Standard Specifications for Construction General Contract Conditions,” 2011 edition shall prevail over 
any conflicting sections and subsections of this document. 

The following Project Special Provisions supplement or amend the referenced “Standard Specifications 
for Road and Bridge Construction” adopted in 2017 by the Colorado Department of Transportation. 

DETAILED CONSTRUCTION SPECIFICATIONS 

The Detailed Specifications for this project are defined in the City of Denver Contract Requirements and 
Contract Documents. 

STANDARD CONSTRUCTION DETAILS 

It is the intent of the City to use applicable details from the Colorado Department of Transportation M&S 
Standards, the City of Denver’s Wastewater Management Division Standard Details, and the Denver 
Water Department’s Standard Drawings, most recent editions.  Drainage related appurtenances shall 
follow the City and County of Denver (CCD), Department of Public Works document titled “Storm 
Drainage and Sanitary Sewer Construction Detail and Technical Specifications”.  This document can be 
found at the following web address: www.denvergov.org  

The Colorado Department of Transportation (CDOT) Special Provisions, Standard Special Provisions are 
to be used for the project. Use CDOT Project Special Provisions that revise the above described 
documents and prevail over above described documents. 
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CITY AND COUNTY OF DENVER 
SPECIAL PROVISIONS 

YALE STATION PEDESTRIAN STUDY 
PROJECT NO. 2018-PRJ-10001971 

 
The Colorado Department of Transportation’s Standard Specifications for Road and Bridge Construction, 
dated 2017, controls construction of this project.  The following Special Provisions supplement or modify 
the Standard Specifications and take precedence over the Standard Specifications and Plans.   
 

PROJECT SPECIAL PROVISIONS 

Date                         Page No.                                                                 
Index………………………………………………………………………... (September 23, 2019)    i-iv 
Commencement and Completion of Work……………………...………….. (September 23, 2019)   5 
Revision of Section 107 – Protection of Existing Vegetation……………… (September 23, 2019)   6 
Revision of Section 202 – Removal of Asphalt Mat……………..……...… (September 23, 2019)   7 
Revision of Section 203 – Equipment……………………………...……... (September 23, 2019)  8 
Revision of Section 203 – Muck Excavation…………………...……...… (September 23, 2019)   9 
Revision of Section 203 – Potholing…………………...……...… (September 23, 2019)   10 
Revision of Section 208 – Erosion Control……………………...……...… (September 23, 2019)   11 
Revision of Section 214 – Planting……………………………..…………. (September 23, 2019)   16 
Revision of Section 214 – Aggregate Base Course…………..…………. (September 23, 2019)   17 
Revision of Section 503 – Drilled and Vacuumed Caisson...……………..  (September 23, 2019)   18 
Revision of Section 608 – Sidewalks and Concrete Curb Ramps…….….... (September 23, 2019)   20 
Revision of Section 609 – Curb and Gutter…………………………….….. (September 23, 2019)   21 
Revision of Section 610 – Median Cover Material………………………… (September 24, 2019) 24 
Revision of Section 613 – Electric Meter Pedestal Cabinet and Base...........  (September 23, 2019)   25 
Revision of Section 613 – Electrical Conductor Identification.....................  (September 23, 2019)   26 
Revision of Section 613 – Electrical Conduit – General...............................  (September 23, 2019)   27 
Revision of Section 613 – Pull Boxes – General...........................................  (September 23, 2019)   29 
Revision of Section 613 – Lighting (Luminaire) (LED 5300 Lumens).........  (September 23, 2019)   30 
Revision of Section 614 – Concrete Footing (Traffic Signal Pole)...........  (September 23, 2019)   31 
Revision of Section 614 – Pedestrian Signal Face (16) (Countdown)...........  (September 23, 2019)   32 
Revision of Section 614 – Traffic Control Devices.......................................  (September 23, 2019)   33 
Revision of Section 614 – Traffic Signal Controller and Cabinet.................. (September 23, 2019)   36 
Revision of Section 614 – Traffic Signal Cabinet Base...............................  (September 23, 2019)   43 
Revision of Section 614 – Emergency Vehicle Traffic Signal Priority  

Control System.................................................... (September 23, 2019)   45 
Revision of Section 614 – Intersection Detection System (FLIR)(Camera)...(September 23, 2019)   51 
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COMMENCEMENT AND COMPLETION OF WORK 
(FLOATING START DATE) 

 
The Contractor shall select the date that contract time begins for this project, subject to the following 
conditions: 
 
(a) The earliest date shall be March 16th. 

 
(b) The latest date shall be TBD. 

 
(c) The Contractor shall notify the Engineer, in writing, at least 30 days before the proposed beginning 

date.  If the earlier date, as stated above, follows the award date by less than 30 days, the Contractor's 
written notice to the Engineer shall be at least l0 days before the proposed beginning date. 

 
(d) The date that contract time begins shall be subject to the Region Transportation Director's approval.  

A different date may be authorized in writing by the Chief Engineer in the "Notice to Proceed." 
 
The Contractor shall complete all work within 180 calendar days in accordance with the "Notice to 
Proceed." 
 
If materials stockpiling begins before the beginning date, contract time will not be charged for the 
stockpiling effort.  Stockpiling of materials before the beginning date is subject to the Engineer's 
approval.  If such approval is given, stockpiled material will be paid for in accordance with Sections 109 
and 626. 
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REVISION OF SECTION 107 
PROTECTION OF EXISTING VEGETATION 

Section 107 of the Standard Specifications is hereby revised for this project as follows: 

Subsection 107.12 shall include the following: 

The Contractor shall save all existing vegetation (including trees, shrubs, ground covers, grasses, 
wetlands & riparian) in this area, except for that vegetation, which must be removed to accommodate 
construction of the project, per the plans.  Specific areas of vegetation to be protected shall be as directed 
by the Engineer and shall be protected as directed by the Engineer.   

• The tree on the Northeast corner of the intersection adjacent to the sidewalk shall be protected as
described in the tree protection detail.

• Protective fence shall be installed along the Right of Way limits in the Northeast corner to ensure
no work is done and no vegetation is impacted outside of the Right of Way.

The Contractor shall perform all the work in such a manner that the least environmental damage will 
result.  All questionable areas or items shall be brought to the attention of the Engineer for approval prior 
to removal or any damaging activity. 

The Contractor shall promptly report any vegetation damaged or scarred during construction to the Engineer 
for assessment of damages.  Damaged or destroyed protected vegetation, shall be replaced at the expense of 
the Contractor.  Vegetation of replaceable size shall be replaced at the Contractor's expense.   

Payment will be made under: 

Pay Item  Pay Unit 
Plant Protection Fencing  Linear Feet 
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REVISION OF SECTION 202 
REMOVAL OF ASPHALT MAT 

Section 202 of the Standard Specifications is hereby revised for this project as follows: 

In subsection 202.02 delete the seventh paragraph and replace with the following: 

Removed concrete and asphalt material shall be recycled as described in City and County of Denver 
Executive Order 123 or disposed of per City and County of Denver Executive Order 115.  
Subsection 202.11 shall include the following: 

The removal of the existing asphalt mat will be measured by the area, in square yards, completed to the full 
depth and accepted.  

Subsection 202.12 shall include the following: 

Payment will be made under: 

Pay Item  Pay Unit 
Removal of Asphalt Mat  Square Yard 
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REVISION OF SECTION 203 
LABOR 

Section 203 of the Standard Specification is hereby revised for this project as follows: 

Subsection 203 shall include the following: 

This work consists of furnishing workers and hand tools for construction work not otherwise 
provided for on this project. Work will be directed at the discretion of the Project Manager. 

Subsection 203.12 shall include the following: 

Payment will be made under: 

Pay Item  Pay Unit 
Laborer Hour 
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REVISION OF SECTION 203 
MUCK EXCAVATION 

Section 203 of the Standard Specification is hereby revised for this project as follows: 

Subsection 203 shall include the following: 

Muck Excavation will be used at the discretion of the Project Manager for work, as necessary, on the 
project.  

Subsection 203.12 shall include the following: 

Payment will be made under: 

Pay Item  Pay Unit 
Muck Excavation Cubic Yard 

The unit price for Muck excavation shall include all equipment necessary for the removal, loading, and 
transportation of muck for disposal. 
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REVISION OF SECTION 203 
POTHOLING 

Section 203 of the Standard Specification is hereby revised for this project as follows:  

Subsection 203.05(f) Excavation shall include the following: 

The work shall include One Pothole per utility per conduit crossing or as approved by the Engineer. 

All surface material disturbed by potholing shall be restored in kind in accordance with the provisions of the 
most recent release of the Standards and Details for the City and County of Denver. 

• All potholes must be core drilled.
• All potholes must be backfilled using only one of the following methods:

o Wet Sand
o Flowfill
o Flashfill
o The Contractor may submit a written request to use a material not specified above (squeegee,

pea gravel, and native material will not be allowed)
• Potholes in an asphalt street must be patched back using hot bituminous asphalt, minimum 9- inch

in depth.
• Potholes in a concrete street must be patched back with fast curing high strength concrete no less

than 8000 psi in 28 days and a 3000 psi in 60 minutes.
• Full concrete panel replacement is required when a third pothole is core drilled in the same panel.

The contractor that cut the last pothole (i.e. 3rd) will be required to replace the panel.
• Any pothole in a sidewalk will require a full panel replacement.
• Any pothole in the curb and gutter or any drainage way will require at a minimum, a half panel

replacement.

Delete Subsection 203.11(e) and replace with the following: 

a) Potholing. The unit price of potholing will be measured by the hour that actual potholing is
occurring. All other related work, including removal of existing pavement, backfilling, shoring and
labor will not be measured and paid for separately, but shall be included in the work. All surface
material disturbed by potholing shall be restored in kind in accordance with the provisions of the
Standards and Details for the City and County of Denver (Latest Revision). FOR CCD Streets (all) –
related work also includes permanent backfill with CLSM (flow fill or flashfill), permanent asphalt
patches in asphalt street, and new concrete panel for sidewalk if one pothole in sidewalk, new street
concrete panel if 3 or more potholes result after work is done. Follow CCD TS&D for restoration.
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-1- 
REVISION OF SECTION 208 

EROSION CONTROL 
 
Section 208 of the Standard Construction Specifications is hereby removed in its entirety and 
replaced with the following: 

PART I: DEFINITIONS 
 

Definitions used for this Section shall consist of those listed in Title 1 of the City and County of Denver 
“Standard Specifications for Construction, General Contract Conditions”, 2011 edition. 

 
Definitions used for this Section hereby incorporate those identified within the City and County of 
Denver Construction Activities Stormwater Manual (CASM). 

 
Additional Definitions applicable to this Section are listed heretofore: 
 

Basis of Payment: The terms under which “Work” is paid, as a designated “Pay Item” in accordance 
with the quantity measured and the “Pay Unit.” 

 
Best Management Practices (BMPs): Schedules of activities, prohibitions of practices, installation of 
devices, maintenance procedures, and other management practices deployed to stabilize the 
construction site to prevent or reduce the pollution of State Waters (see definition below). 
Stormwater BMPs can be classified as "structural" (i.e., devices installed or constructed on a site) or 
"non-structural" (procedures, such as modified landscaping practices). 

 
Colorado Department of Health and Environment (CDPHE): State of Colorado, Water Quality 
Control Division responsible for issuance of State Construction Stormwater Permit. 

 
Construction Activities Stormwater Discharge Permit (CASDP): Permit issued by the City for 
compliance with City & County of Denver Revised Municipal Code and Department of Public 
Works Rules & Regulations concerning the discharge of pollutants in storm generated runoff from 
construction sites to Municipal Separate Storm Sewer System (MS4, see definition below) or State 
Waters, via the Municipal Separate Storm Sewer System (MS4). 

 
Construction Activities Stormwater Manual (CASM): City and County of Denver Construction 
Activities Stormwater Manual (CASM), 2010 edition. 

 
Colorado Department of Transportation (CDOT): State agency that has published standards for Erosion 
Control with accompanying Erosion Control Supervisor certification courses. 

 
Erosion Control Supervisor (ECS): The Erosion Control Supervisor is assigned by the Contractor to 
perform duties as described in this Section. The ECS shall be properly trained in BMPs per 
requirements of Part V below, and shall be under the direction of a Professional Engineer licensed in 
the State of Colorado when performing any modifications to the Project Stormwater Management 
Plan (SWMP). 

 
Final Stabilization: Point of construction when all ground surface disturbing activities at the site 
have been completed and uniform vegetative cover has reached 70% of pre-disturbance vegetative 
cover, or equivalent permanent features have been employed. At this point, all temporary BMPs can 
be removed, all construction and equipment maintenance wastes have been disposed of properly; and 
all elements of the Stormwater Management Plan have been completed. 
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-2- 
REVISION OF SECTION 208 

EROSION CONTROL 
 

Major SWMP Modification: Changes to the original SWMP that removes or adds additional area to 
the Project, or modifies the final hydrology or drainage of the Project. A Major SWMP Modification 
requires the submission of revised Stormwater Management Plan (SWMP) elements to the Permit 
Authority for review and approval. Any adjustments to a SWMP must be performed either by or 
under the direction of a Professional Engineer licensed in the State of Colorado. 

 
Municipal Separate Storm Sewer System (MS4): A conveyance or system of conveyances (including 
roads with drainage systems, municipal streets, catch basins, curbs, gutters, ditches, man-made 
channels, or storm drains): 

a) Owned or operated by a State, city, town, county, district, association, or other public body 
(created by or pursuant to State law) having jurisdiction over disposal of stormwater or other 
wastes, including special districts under State law such as a sewer district, flood control 
district or drainage district, or similar entity, or a designated and approved management 
agency under Section 208 of the Federal Clean Water Act that discharges to State Waters; 

b) Designed or used for collecting or conveying stormwater; 
c) Which is not a combined sewer; and 
d) Which is not part of a Publicly Owned Treatment Works (POTW). 

 
Permit Authority: The Department authorized by the City to review and process CASDP Applications 
for Capital and/or governmental sponsored Projects. The responsible City department serving as the 
Permit Authority is the Public Works Project Controls Office. As a clarification, the Development 
Services Department of the City serves as the point of intake and permit processing center. 

 
Permit Enforcement Authority: The Department authorized by the City to inspect and enforce CASDP 
Rules and Conditions for all construction Projects within the City’s MS4 Boundary. The responsible City 
department serving as the Permit Enforcement Authority is the Wastewater Management Division of the 
Department of Public Works. 

 
State Construction Stormwater Permit: Colorado Revised Statues require that all construction 
sites/development Projects, which, by definition, disturb one or more acres in area, shall be covered 
by a State issued general permit for construction activities. Information on the application 
requirements for the State permit can be obtained by phone at 303-692-3500; or by visiting their 
offices located at 4300 Cherry Creek Drive South, Denver, CO 80246–1530; or on the Web at: 
www.cdphe.state.co.us 

 

State Waters: Any and all surface waters which are contained in or flow in or through this State, not 
to include waters in sewage systems, waters in treatment works of disposal systems, waters in 
potable water distribution systems, and all water withdrawn for use until use and treatment have been 
completed. 

 
Examples of State Waters include, but are not limited to, perennial streams, intermittent or 
ephemeral gulches and arroyos, ponds, lakes, reservoirs, irrigation canals or ditches, wetlands, 
stormwater conveyances (when they discharge to a surface water), and groundwater. 

  

DocuSign Envelope ID: 881506E8-E10E-4841-9A8F-5A69B1165347

http://www.cdphe.state.co.us/


13 
 
 
 
 

-3- 
REVISION OF SECTION 208 

EROSION CONTROL 
 
Stormwater Management Plan (SWMP): The Stormwater Management Plan contains the requirements 
necessary to accomplish all of the following: 
 
The SWMP establishes a minimum standard to construct, install, maintain, and remove required BMPs during 
the life of the Contract to prevent or minimize pollution of stormwater due to erosion, sediment transport, 
and construction related pollutant generated during all phases of the Project. A SWMP consists of the 
following elements: 
 
(i) CASDP Narrative Worksheet with Narrative Report. The Narrative Report and supporting documents 

should fully address the methods to be used to prevent sediment, debris, and other pollutants from 
entering the MS4 and/or State Waters in and around the Project area. Proposed structural and non-
structural BMPs should be described with sufficient implementation detail to insure that the logical 
phases of the proposed construction Project meet the performance standards listed in the CASM. 

 
(ii) Proposed site drawings and Best Management Practice (BMP) installation details as they apply to the 

site conforming to the Urban Storm Drainage Criteria Manual, Vol. 3, "Best Management Practices", 
most current version as issued by the Urban Drainage and Flood Control District (UDFCD), or those 
established by the City’s Department of Public Works. If erosion control drawings were included 
within the bid documents for the Project, they shall be used for bid purposes and initial 
planning/deployment of BMPs on the Project. If provided drawings are signed/ sealed by a Professional 
Engineer, they have been pre-approved by the Permit Authority and may be used without revision for 
purposes of submitting for  CASDP. If provided drawings do not have signature/seal of a Professional 
Engineer licensed by the State of Colorado, they will require revision by the Contractor with 
Professional Engineer signature/seal prior to submission to the City and County of Denver for CASDP. 

 
(iii) Supporting documentation related to proposed BMPs that are not currently identified in UDFCD Vol. 

3 or as otherwise published by the City. 
 
SWMP elements submitted to the City shall also meet currently established criteria of the CDPHE as the 
SWMP must meet all local, State and Federal requirements. 
 
Substantial Completion of Erosion Control: Point of construction when permanent BMPs have been 
installed, initial growth is in place, and the site is waiting for vegetative cover to reach 70% of pre- 
disturbance vegetative cover. 
 

PART II: DESCRIPTION 
 
This Work shall consist of constructing, installing, maintaining, and removing when required, BMPs during 
the life of the Contract until Final Stabilization to prevent or minimize erosion, sedimentation, and pollution 
of any waters including storm, drainageways, MS4, State Waters, and/or wetlands. Work under this Section 
includes the Contractor obtaining required Permits, utilizing SWMP elements provided in the Contract, 
and/or SWMP elements specifically prepared by the Contractor as defined herein. The work shall also consist 
of providing on-going maintenance and monitoring of the SWMP as may be necessary due to the specific 
and/or dynamic needs of the Project as well as meet all requirements set forth within the CASM. 
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REVISION OF SECTION 208 

EROSION CONTROL 
 
The Contractor shall coordinate the construction of temporary BMPs with the construction of permanent 
BMPs to assure economical, effective, and continuous erosion and sediment control and water pollution 
prevention throughout the construction period until Final Stabilization is achieved 
 
When a provision of this Section or an order by the Permit Enforcement Authority requires that an  action be 
immediate or taken immediately, it shall be understood that the Contractor shall at once begin effecting 
completion of the action and pursue it to completion in a manner acceptable to the Permit Enforcement 
Authority, and in accordance with applicable Permitting requirements. 
 

PART III: MATERIALS 
 
Materials to be used for BMPs shall conform to each specific detail as set forth within the Project SWMP 
or as noted on the Contract Drawings. 
 

PART IV: EROSION CONTROL PERMIT STATUS 
 
The current SWMP status for the Project is as follows: 
 
A CDPS-SCP is currently not required for this project as the proposed disturbed area and/or proximity to 
stream does not meet the minimum criteria for requiring a CASDP. All provisions of the following Parts V-
VIII of this Section are hereby deleted and shall not be made part of the Project. However, the responsibilities 
for minimizing sediment pollution from the Project have not been waived, and as such, the City hereby requires 
the Contractor to perform as specified in the following notes. 
 
“A CASDP Permit will not be required for this project, however, the Contractor and/or their authorized 
agents shall ensure that all potential pollutants generated during demolition, excavation, trenching, boring, 
grading, or other construction Work associated with this permit, be prevented from discharge to 
stormwater conveyance systems in the vicinity of the Project. 
 
The Contractor and/or their authorized agents shall remove all sediment, mud, construction debris, or 
other potential pollutants that may have been discharged to or, accumulate in the flow lines of storm 
drainage appurtenances and public rights of ways of the City and County of Denver as a result of 
construction activities associated with this Project. All removals shall be conducted in a timely manner. 
 
The Contractor shall be held responsible for remediation of any adverse impacts to the CCD or City of 
Englewood MS4, State Waters, waterways, wetlands, and or other public or private properties, resulting 
from work done as part of this Project. 
 
The Contractor and/or their authorized agents shall insure that all loads of cut and fill material imported to 
or exported from the Project shall be properly covered to prevent loss of the material during transport on 
public rights of way.” (Sec.49-552; Revised Municipal Code) 
 
The use of rebar to anchor best management practices, other than portable toilets, is prohibited. 
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REVISION OF SECTION 208 

EROSION CONTROL 
 
Approved erosion and sediment control ‘Best Management Practices’ shall be maintained and kept in 
good operating condition for the duration of the Project. All necessary maintenance and repair shall be 
completed immediately upon discovery of any deficiency or defect. 
 
The Contractor and/or their authorized agents shall implement the Best Management Practices (BMPs) 
listed in the General Notes on site during construction: 
 
 

PART V: BASIS OF PAYMENT 
 
Erosion Control items as specified in Part V shall be paid in accordance with Section 208. 
All other Erosion Control items will not be measured and paid for separately but shall be 
included in the project Force Account for Erosion Control. 
 
Payment will be full compensation for all work, materials and equipment required to complete the 
item, including surface preparation, maintenance throughout the project, and removal upon 
completion of work. 

Pay Item Pay Unit 
 
Aggregate Bag Linear Foot 
Concrete Washout Structure Each 
Storm Drain Inlet Protection (Type 1) Linear Foot 
Erosion Control Supervisor Hour 
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REVISION OF SECTION 214 

PLANTING 
 

 
Subsection 214.01 shall include the following: 
 
This work consists of replacing all landscaping, including associated irrigation, that was damaged as part 
of the work.  See Section 107 for protection of existing vegetation requirements. 
 
Subsection 214.06 shall include the following: 
 
Payment will be made under: 
 
Pay Item      Pay Unit 
Landscape Maintenance   Lump Sum 
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REVISION OF SECTION 304 
AGGREGATE BASE COURSE 

 
Section 304 of the Standard Specification is hereby revised for this project as follows:  
 
Subsection 304.02 shall include the following: 
 
Material for the base course shall be Aggregate Base Crouse (Class 6) as shown in subsection 703.03. 
Aggregate base will be used at the discretion of the Project Manager for work, as necessary, on the 
project. 
 
Subsection 202.12 shall include the following: 
 
Payment will be made under: 

 
Pay Item        Pay Unit 
 
Aggregate Base Course (Class 6)   Cubic Yard 
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REVISION OF SECTION 503 
DRILLED AND VACUUMED CAISSON  

 
Section 503 of the Standard Specifications is hereby revised for this project as follows: 
 
Section 503.01 is hereby revised to include the following: 
 

This work consists of constructing the Traffic Signal Pole and Pedestrian Push Button Post 
Assembly foundations using either a drill or vacuum method at the locations as shown in the plans 
and as directed by the Engineer. The placing of reinforcing steel and concrete in the excavated holes 
to form foundations for traffic signal poles must be in accordance with these specifications and in 
conformity with the lines and grades on the plan.  
 
The Traffic Signal Pole foundation shall conform to the requirements of the City and County of 
Denver’s Standard Details for Signal Pole Foundations (Drawings 16.1.8 and 16.1.15).  The 
Pedestrian Push Button Post Assembly foundation shall conform to the requirements of the City and 
County of Denver’s Standard Details for Pole Foundations (Drawings 16.1.14).  

 
Section 503.03, delete the first paragraph and replace with the following: 

 
Class BZ concrete shall be used for the Traffic Signal Pole and Pedestrian Push Button Post 
Assembly foundations. Class BZ concrete in the top three feet of the foundation shall be placed with 
a 5% to 8% air content. Class BZ concrete shall be placed without air-entrainment below the three-
foot depth. 
 
Caisson excavations performed with a vacuum pothole machine will be to prevent drilling through 
existing utilities. The locations where vacuum method is employed shall be per the approved plans or 
at the discretion of the Engineer.  

 
Subsection 503.07 shall include the following: 
 

Foundation work shall include raking and/or plumbing of the poles after loading, and grouting by the 
Contractor after pole rake is approved by the Engineer. 
 

Section 503.08 is hereby revised to include the following: 
 
Caisson (24 Inch and 36 Inch) will be measured by the linear foot from the top of caisson to the 
bottom of the hole excavated.  Furnish of base plate(s), anchor bolts, nuts and nut covers that are 
required components of the traffic signal pole foundation are incidental to the Contractor’s unit cost 
for traffic signal poles; installation of same shall be considered incidental to the Contractor’s unit 
cost for Drilled and Vacuumed Caissons. Vacuumed caissons shall be quantified and paid for as the 
Drilled Caisson bid item. 

 
Section 503.09 is hereby revised to include the following: 
 

Pay Item          Pay Unit 
Drilled Caisson (24 )      Linear Foot 

        Drilled Caisson (36 Inch)      Linear Foot 
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REVISION OF SECTION 503 

DRILLED AND VACUUMED CAISSON 
 
The unit price of drilled or vacuumed caissons (24 and 36 Inch) shall be full compensation for 
making all excavations; hauling and disposal of excavated material; performing all necessary 
drilling/pumping; furnishing and placing required concrete and reinforcement steel, including the 
reinforcement projecting above the tops of the caissons necessary for splicing; all backfilling; 
removing casings; and for furnishing all tools, labor, equipment, and incidentals necessary to 
complete the work. No extra payment will be made for casing left in place. Caissons vacuumed in 
lieu of drilling will be paid as Drilled and Vacuumed Caisson. 
 
The cost for the 24 Inch Caisson associated with the Pedestrian Push Button Post Assembly will be 
included in the cost of the Pedestrian Push Button Post Assembly pay item. 
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REVISION OF SECTION 608 

SIDEWALKS AND CONCRETE CURB RAMPS 
 

Section 608 of the Standard Specifications is hereby revised to include: 

Subsection 608.01 shall include the following: 

This work consists of the construction of concrete sidewalks and curb ramps in accordance with these 
specifications and in conformity with the lines and grades shown on the plans or established. 
 
Concrete Curb Ramp construction shall conform to the requirements of the City and County of 
Denver’s Standard Details for Curb Ramps (Detail 7.0 through 7.7) 
 

Subsection 608.02, delete in its entirety and replace as follows: 
 

Materials shall meet the requirements specified in the following subsections: 
 
Joint Fillers 705.01 
 
Concrete for sidewalks, curb ramps, and bikeways shall be Class “P”, Class “B” or Class “D” may be 
substituted on sidewalks and bikeways not to be driven on by vehicles, as specified in subsections 601.02 
and 601.03.  
 
All concrete used for sidewalks, and curb ramps shall be reinforced with polypropylene fibers.  
Polypropylene fibers shall be FIBERMESH or FORTA FIBRE. Length of fibers shall be as recommended 
by the manufacturer.  Add 1.5 pounds FIRBERMESH or FORTA FIBRE per cubic yard of concrete.   All 
concrete (exposed to air and deicing chemicals) shall meet CDOT 601.04 Class 2 sulfate mitigation 
specifications, unless contractor tests soil and provides an alternative mix that is approved.   

 
ASTM C-1315 cure+seal shall be applied to all paving and flatwork placed September 1 through 
April 1 to minimize damage from de-icing chemicals. 

 
Detectable warnings on curb ramps shall be Armor-Tile Tactile Systems or approved equal. 

 
Alternate materials may be used, if pre-approved by the Engineer. The Contractor shall submit a 
sample of the product, the name of the selected supplier, and documentation that the product meets 
all contrast requirements and will be fully compatible with the curb ramp surface to the Engineer 
for approval prior to the start of work 
 

Subsection 608.03 shall include the following: 
 

Detectable warnings on curb ramps shall be installed in strict accordance with the manufacturer’s 
recommendations. 

 
Subsection 608.03(a) is hereby revised as follows: 

 
Delete the third sentence and replace with the following: 
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REVISION OF SECTION 608 

SIDEWALKS AND CONCRETE CURB RAMPS 
 

Where excavation to the finished grade elevation results in a sub grade of unsuitable soil, the Project 
Manager may designate the unsuitable material to be removed and replaced with approved material. 
Removal of unsuitable material shall be backfilled with Aggregate Base Course (Class 6), or other 
material approved by the Project Manager and will not be paid for separately. 
 

Subsection 608.03(d) is hereby revised to include: 
 

Finishing shall occur only after the disappearance of bleed water.  The addition of superficial water to 
the surface of the concrete to assist in finishing operations will not be permitted. Sprinkling of 
pigment onto the fresh surface will not be permitted. 
 
The Contractor shall insure that new concrete items built under this contract drain properly and, as 
such, there are no areas of standing water on new concrete items. 

 
Add subsection 608.03(g) as follows: 
 

(g) Protection of New Concrete. The Contractor shall protect all new concrete items built under this 
Contract against defacement, or other injury, from any cause. If said damage cannot be adequately 
repaired to the satisfaction of the Project Manager, the Contractor shall remove and replace the 
unacceptable items at Contractor’s expense. 

 
Subsection 608.06 is hereby revised to include: 

 
Payment will be made under: 
Pay Item        Pay Unit 
Detectable Warnings     Square Feet 
Concrete Curb Ramp        Square Yard 
 
 
Excavation to proposed subgrade elevation will not be paid for separately but shall be included in the 
Work. 
 
All work necessary and incidental to the construction of Concrete Curb Ramp including bed course 
material, will not be measured and paid for separately but shall be included in the work. 
 
Detectable warning on new curb ramps, including all work and materials necessary for fabrication, 
transport and installation will be measured and paid for separately. 
 
Payment shall be full compensation for prep work, furnishing, and placing all materials, including 
detectable warnings, necessary to complete the work to the dimensions shown on plans.  

 
Reconditioning, forms, finishing, jointing, backfill and curing, will be in accordance with the plans 
and specifications and will not be paid for separately.  
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REVISION OF SECTION 609 

CURB AND GUTTER 
 

Section 609 of the Standard Specifications is hereby revised to include: 
 
Subsection 609.02 is hereby revised to include: 
 
In the first paragraph, reference to Section 703.07, Bed Course Material, shall be deleted. 
 
Paragraph 2 shall be deleted and replaced with the following: 
 
Concrete for Curb and Gutter shall conform to the requirements for Class “P” concrete and include 
polypropylene reinforcing fibers as specified in subsections 601.02 and 601.03. When curb machines are 
used, the Contractor will be permitted to use AASHTO M 43 Size 57 or 67 aggregate in lieu of the coarse 
aggregate specified in Table 601-1, and a lesser slump will be permitted. Dowels are required in the curb 
and gutter when size 57 or 67 aggregate is used. Any pavement or ROW concrete should be magnesium 
chloride resistant, so will require CDOT Class 2 Sulfate Mitigation per 601.04, unless contractor tests soil 
and provides an alternative mix that is approved. Use ASTM C- 1315 cure & seal on flatwork during 
anticipated de-icer season of October 1st through July 10th and only after all bleed water has risen and 
been removed.  
 
Subsection 609.03(a) is revised to include: 
 
Excavation shall conform to the requirements of the revisions to Subsection 608.03(a)- Sidewalk and 
Bikeways. 
 
Subsection 609.03(b) is revised to include: 
 
The Contractor shall construct the work in strict conformity to line and grade stakes. Deviations in excess 
of 1/2" Horizontal and/or 1/4" Vertical shall be grounds for the Engineer to reject the work. Rejected 
work will be replaced or corrected by the contractor at no expense to the City. The Engineer will have 
complete authority in determining whether the work is to be corrected or replaced. If the contractor 
cannot adequately correct any rejected work, the contractor shall replace the work at no expense to the 
City. 
 
Subsection 609.03(c) shall be revised to include the following: 
 
The Contractor shall protect all new concrete items built under this Contract against defacement, or other 
injury, from any cause. If said damage cannot be adequately repaired to the satisfaction of the Engineer, 
the Contractor shall remove and replace the unacceptable items at Contractor’s expense. 
 
Subsection 609.03(d) is hereby revised to include: 
 
For construction of curb and gutter adjacent to existing concrete pavement, the joint pattern shall match 
that of the concrete pavement. The joint pattern shall be approved by the Engineer prior to construction. 
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REVISION OF SECTION 609 

CURB AND GUTTER 
 
Subsection 609.03(f) is hereby revised to include: 
 
The following paragraphs shall be added: 
 
The Contractor shall insure that new concrete items built under this contract drain properly and, as such, 
there are no areas of standing water on new concrete items. Any low spots in the new concrete items in 
excess of 1/4" will require removal and replacement of such items at the Contractor's expense. 
 
Subsection 609.07 is hereby revised to include: 
 
Payment will be made under: 
 
Pay Item         Pay Unit 
Curb and Gutter Type 2 (Section I-B) 
(6" Curb and Gutter - 1'  Spill Pan)   Linear Foot 
Curb and Gutter Type 2 (Section II-B) 
(6" Curb and Gutter - 2' Spill Pan)   Linear Foot 
 
Excavation to proposed subgrade elevation will not be paid for separately but shall be included in the 
work. 
 
Payment shall be full compensation for labor and materials to construct to the dimensions shown on 
plans. Reconditioning, reinforcing steel, forms, finishing, jointing, backfill and curing, will be in 
accordance with these plans and specifications and will not be paid for separately.
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REVISION OF SECTION 610 

MEDIAN COVER MATERIAL 
 
Subsection 610.02 is hereby revised to include: 
 
Bituminous median cover material shall conform to the requirements of Section 403 and as shown on the 
plans. Concrete shall be Class B with polypropylene reinforcing fibers and shall conform to Section 601. 
Coloring agent, if required, shall be as shown on the plans or specified.  
 
Aggregate for median cover shall conform to the requirements of subsection 703.10.  
 
Plastic sheeting shall be black polyethylene with a minimum thickness of 10 mils or approved equal.  
 
Herbicides shall conform to the requirements of Section 217. 
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REVISION OF SECTION 613 
ELECTRIC METER PEDESTAL CABINET AND BASE 

 
Section 613 of the Standard Specifications is hereby revised for this project as follows:  
 
Subsection 613.07 shall include the following: 
 
New traffic signal installations require an Electric Meter Pedestal Cabinet and Base for the new traffic 
signal. Xcel Energy will furnish only the electric meter. The Contractor shall furnish the electric meter 
pedestal cabinet, and shall install the pedestal cabinet and base, by a licensed electrician (journeyman), at 
the locations as show on the plan and in accordance with the City and County of Denver’s Standard 
Drawings 16.1.19 and 16.1.20. 
 
Subsection 613.10 shall include the following: 
 
Electric Meter Pedestal Cabinet and Base will be measured and installed in accordance with these Special 
Provisions, the Project Standards or as directed by the Engineer. The Electric Meter Pedestal Cabinet and 
Base installation will include the foundation, groundwork, sweeps, pull cord, copper tracer wire, adapters, 
fittings, splice couplings, conduit plugs, equipment, labor, and all other items necessary to complete the 
work. 
 
Contractor shall submit material specifications to the Engineer for prior approval. 
 
Subsection 613.11 shall include the following: 
 
Pay Item         Pay Unit 
Electric Meter Pedestal Cabinet and Base  Each 
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REVISION OF SECTION 613 
ELECTRICAL CONDUCTOR IDENTIFICATION 

 
Section 613 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 613.08 shall include the following: 
 

All electrical conductors shall be tagged as follows: 
 
Electrical conductor cable tags shall be located below the termination in the base of the streetlight, in 
the pull box, in the pedestal, and at the point of termination to existing facilities of the Local Utility 
Company supplying electrical service.  The tags shall be attached with a cable tie.  The information 
written on the tag shall include the direction and approximate length of cable, feeds running from 
where and to, etc. 

 
Each incoming conductor shall be individually color coded with one (1) tape mark, while outgoing 
conductors shall have two (2) tape marks. 

 
Example: 

---------------------------------------- ---------------------------------------- 
   FEEDS TO PULL BOX        FEEDS FROM XFMR 
   50' NORTH & 75' WEST        250' SOUTH & EAST 
   THEN TO HIGHWAY SIGN       200' WEST 
---------------------------------------- ---------------------------------------- 
 

Uniform tags are available in a Tag Kit.  *The Tag Kit consists of: 100 tags, 3-part yellow with 1 hole, 
100 black nylon ties and 1 black Sharpie pen. 

 
Manufacturers   Catalog Numbers 
Uticom Systems Inc.  U5025Y1 
Or approved equal 

 
Subsection 613.11 shall include the following: 
 

Electrical conductor tagging will not be paid for separately, but shall be included in the cost of wiring. 
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REVISION OF SECTION 613 

ELECTRICAL CONDUIT – GENERAL 
 
Section 613 of the Standard Specifications is hereby revised for this project as follows: 
 
Add the following to subsection 613.07: 
 
This work is for the installation electrical conduits. These conduits (laterals) shall be to connect the 
already installed traffic signal conduits to the traffic signal controller cabinets, electric meters, and traffic 
signal poles. The conduit installation shall be in accordance with this specification: 
 
Directional boring is the preferred method of conduit installation.  If the contractor is unable to jack or 
bore the conduit at the lengths shown on the plans from pull box to pull box, all splice couplings and 
associated work to splice the conduit shall be included in the cost of this item. This shall include 
excavation down to the required depth of conduit at the splice location. Also included in the cost of this 
item are all landscape repairs, which will be required after excavation of conduit at all splice locations. 
All splice couplings shall be water and air tight and installed at a depth to match the remaining run of 
conduit. No elevation difference will be allowed. Splices shall be kept to a minimum and all locations 
shall be approved by the City. Additional pull boxes shall not be substituted for splices. 
 
All conduit bends, including factory-installed bends, shall not have a bend radius less than six times the 
inside diameter of the conduit.  
 
The excavations required for the installation of conduit or cable shall be performed in such a manner as to 
avoid unnecessary damage to streets, sidewalks, landscaping, sprinkler systems and other improvements. 
Trenches shall not be excavated wider than necessary for the installation of the electrical appurtenances. 
Excavation shall not be performed until immediately before installation of conduits. The material from 
the excavation shall be placed in a position not to cause damage or obstruction to vehicular or pedestrian 
traffic or interfere with surface drainage. 
 
Trenches shall be made with a rock-wheel or other machine capable of cutting a narrow trench (4") so as 
to allow traffic to pass over prior to back filling. The machine shall be equipped with shields to direct the 
spoil downward and away from passing vehicles, workmen and pedestrians. 
 
Off-street trenches shall be back-filled with the same material that was removed and shall be compacted 
and shaped to match the surrounding surface. On-street trenches within ALL roadway areas shall be back-
filled with CDOT approved Structure Backfill (Flow-Fill) and capped with 9" minimum of Hot Mix 
Asphalt Pavement (Patching) in accordance with Section 403 and City and County of Denver Street Cut 
Regulations if applicable. If surrounding pavement depth is greater than 9 inches, the HMA (Patching) 
depth shall match the existing pavement. 
 
All surface materials including sprinkler systems, landscaping, shrubs, sod grass, and native growth 
vegetation which is disturbed by trenching and back-filling operation shall be restored in kind equal to or 
exceeding the original conditions. 
 
All conduit runs that will not have a copper conductor installed shall have a #12 AWG stranded copper 
conductor placed inside for locating purposes. Locating conductor and tape will not be measured and paid 
separately, but shall be included in the unit price for conduit. 
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REVISION OF SECTION 613 

ELECTRICAL CONDUIT – GENERAL 
 
Conduit shall always enter a pull box, hand-hole, or any other type structure from the direction of the run 
only. 
 
All conduits shall be fully compatible with fiber optic cable. Plastic conduit shall be Schedule 80 in the 
diameters shown on the plans and shall be compliant with Bellcore TW-NWT-000356 requirements. Each 
conduit shall be equipped with a pull tape and each bore shall have a copper tracer wire of at least 12-
gauge. 
 
Plastic PVC conduit shall be certified by the manufacturer as meeting ANSI/UL 6 and 651. The 
manufacturer shall be ISO 9000 compliant.  
 
All conduit bends, including factory-installed bends, shall not have a bend radius less than six times the 
inside diameter of the conduit. 
 
Conduit plugs for sealing conduit shall also be supplied and installed in all open conduit ends as soon as 
the conduit is installed. Plugs shall be durable, fabricated from no metallic parts, be of the split design to 
allow removal and reinstallation around in-place cables and be easily removable and reusable. Plugs shall 
be capable of being installed by hand without any tools and shall provide a water and air tight seal of at 
least 100 psi and shall cause no damage to the cable when installed. 
 
At some locations (as illustrated on the Plans or in these specifications, or as directed by the Engineer), 
new conduits shall be installed in an existing pull box. At these locations, the Contractor shall carefully 
excavate around the pull box and install the new conduit in the pull box in a manner that meets the 
requirements of this Special Provision. The Contractor shall not damage the existing pull box. If the 
existing pull boxes or concrete collars are cracked or damaged during conduit installation, the Contractor 
shall be required to replace either or both conforming to the requirements of the contract at no additional 
cost. 
 
Subsection 613.10 shall include the following: 
 
Electrical Conduit will be measured by the linear feet of conduit installed in accordance with these 
Special Provisions, the Project Standards or as directed by the Engineer. Electrical Conduit will include 
groundwork, sweeps, pull cord, copper tracer wire, adapters, fittings, splice couplings, conduit plugs (for 
conduits both with and without fiber optic cable), equipment, labor, and all other items necessary to 
complete the work. 
 
Subsection 613.11 shall include the following: 
 

Pay Item         Pay Unit 
2 Inch Electrical Conduit (Plastic)    Linear Foot 
3 Inch Electrical Conduit (Plastic)    Linear Foot 
2 Inch Electrical Conduit (Bored)    Linear Foot 
3 Inch Electrical Conduit (Bored)    Linear Foot 
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REVISION OF SECTION 613 
PULL BOXES – GENERAL 

 
Section 613 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 613.07 shall include the following: 
 

Pull Box (Type 2) shall be the Type A (Electric) and Pull Box (Type 3) shall be the Type B (Traffic) 
pull boxes used in all signal conduit installation. Pull boxes shall be made of fiberglass reinforced 
polymer concrete designed to support a minimum service load of 20,000 pounds over a 10 inch by 
10 inch square. The pull boxes shall have detachable covers with skid-resistant surfaces and have the 
words “TRAFFIC” or, “ELECTRIC” physically impressed (not painted) on top. The cover shall be 
attached to the pull box body by means of screw-in bolts and shall have two lift slots to aid in the 
removal of the lid. Non-standard bolts shall not be used. 
 
Pull Box (Special) shall be the Type C (24X36X24) (Traffic Communications) pull boxes. All traffic 
communication pull boxes shall have the words “TRAFFIC COMM” physically impressed (not 
painted) on its top. The covers shall be attached to the pull box body by screw-in bolts and shall have 
two lift slots to aid in the removal of the lid. 
  
All concrete collars, footings, and location marker supports shall be Portland Cement Concrete Class 
B and shall be in accordance with Section 601. 
  
Pull boxes that are to be in traveled ways shall be outfitted with traffic bearing lids rated for HS 20-
44 loads. The pull boxes shall have a special concrete footing extending 8 inches around the outside 
and 6 inches around the inside of the pull box bottom, as shown in the plans. Pull boxes installed in 
dirt or landscape areas shall have a 12-inch-wide by 6-inch-thick concrete collar placed around the 
top in lieu of the concrete footing, as shown in the plans. 
 
When the plans call for a fiber optic cable location marker to be installed at the pull box location, the 
concrete foundation support for the location marker shall be placed monolithically with the concrete 
collar.  

 
Subsection 613.12 shall include the following: 

 
Pay Item    Pay Unit 
Pull Box (Type 2)  Each 
Pull Box (Type 3)  Each 
Pull Box (Special)  Each 
 
Installation of the new pull boxes, modification of conduit ends, restoration of disturbed surface 
materials, and all other work necessary for the installation of Pull Box (Type 2), Pull Box (Type 3), 
and Pull Box (Special) will not be measured and paid for separately but shall be included in Pull Box 
(Type 2), Pull Box (Type 3), and Pull Box (Special). 
 
Pull Box (Type 2), Pull Box (Type 3), and Pull Box (Special) will be paid for on the basis of the 
number of pull boxes installed.  
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REVISION OF SECTION 613 
LIGHTING (LUMINAIRE) (LED 5300 LUMENS) 

 
Section 613 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 613.02 shall include the following: 

 
The Contractor shall furnish and install LED Street Light Luminaire at locations as shown on the 
plans. The LED Street Light Luminaire shall be compatible or interchangeable with standard LED 
Street Light Luminaire as stocked by the City and County of Denver. 
 
The current LED Street Light Luminaire that are compatible with that stocked by the City and 
County of Denver is as follows: 
 
Manufacturer   Catalog Numbers 
E-Lite Star   ESU-CA012M03042S-525CCD1-1 
 
The luminaire shall also include a photo cell (S-T P124-1.5-PTW or equal) and the luminaire finish 
shall be in Federal Green. 
 
The Contractor shall submit a lighting materials list to the City and Denver for approval prior to 
ordering.  Contact Chris Lillie at 720-865-4066. 
 

Subsection 613.08 shall include the following: 
  
At least one grounding electrode shall be installed adjacent to each light standard.  Wiring shall be 
a 120/240 volt or 120/208 volt, 3-wire system with individual luminaires wired for 120 volts. 
 

Subsection 613.11 shall include the following: 
 

Pay Item      Pay Unit 
Luminaire (LED) (5300 Lumens) Each 
 
Luminaire shall be measured and paid by the number of luminaires installed. The item shall 
include all labor, materials, and ancillary hardware required to provide a fully-functional system 
to the satisfaction of the Engineer.
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REVISION OF SECTION 614 
CONCRETE FOOTING (TRAFFIC SIGNAL POLE) 

 
Section 614 of the Standard Specifications is hereby revised to include the following: 
 
Subsection 614.01 shall include the following: 
  
This work consists of installing concrete footing (foundations) for traffic signal street light poles (no mast 
arms). Locations of the concrete footing (foundations) are shown on the plans or as directed by the 
Engineer. 
 
Subsection 614.08 (g) shall include the following: 
 
Concrete Footing (Traffic Street Light Pole Steel – no mast arm) shall conform to the requirements of the 
City and County of Denver’s Traffic Signal Standard Detail Sheet No. 16.1.16. 
 
Subsection 614.13 shall include the following: 
 
Concrete Footings for Traffic Street Light Pole Steel (no mast arm) will not be measured and paid for 
separately but shall be included in the cost Traffic Signal Light Poles installation. 
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REVISION OF SECTION 614 
LED PEDESTRIAN SIGNAL FACE (16) (COUNTDOWN) 

 
Section 614 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 614.01 shall include the following: 
 

This work includes the installation of LED Pedestrian Signal Faces with countdown timers as shown 
in the Contract. 

 
Subsection 614.08 (h) shall include the following: 
 

Pedestrian signal faces with count down timers shall meet the following requirements: 
• The dimensions of the signal housing and the LED symbols, as well as moisture and dust 

resistance requirements shall be in accordance with the current ITE PTCSI Standards.  
• Signal housing shall be aluminum, painted in Federal Green and “clam-shell” mounted. 
• The signal shall have user-selectable modes for countdown for walk cycle only, pedestrian 

cycle only, or both walk and pedestrian clearance. 
• The countdown module shall have an internal conflict monitor to prevent any possible 

conflicts between the Hand/Person signal indications and the time display. The display shall 
not countdown during a Solid Hand indication. 

• LED symbols shall be solid icons and shall provide uniform light dispersion such that the 
“pixel” effect is minimized. Lettered or outline symbol styles will not be permitted. 

• The Man/Hand configuration shall provide clear and distinct lamination where either symbol 
is in use. 

• The LED module shall be rated for use in an ambient operating temperature range of  -40° F 
to 165° F.  

• The signal shall meet NEMA Standard TS2 for voltage surge protection and shall have an 
automatic reset in case of a power outage.  

 
Subsection 614.13 shall include the following: 
 

LED Pedestrian Signal Face (16) (Countdown) will be measured by the actual number of units that 
are installed and accepted. 

 
Subsection 614.14 shall include the following: 
 

Payment will be made under: 
 

Pay Item          Pay Unit 
Pedestrian Signal Face (16) (Countdown)   Each 
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REVISION OF SECTION OF 614 
TRAFFIC CONTROL DEVICES 

 
Section 614 of the Standard Specification is hereby revised for this project as follows: 
 
Subsection 614.08 (h) shall include the following: 
 

“Light Emitting Diode” (LED) signal lenses shall be installed in all Red, Yellow, and Green signal 
displays. The LED signal lenses for the 12” circular balls and 12” circular arrows are hereby added 
to the Standard Specifications and shall comply with the following specifications: 
 
Manufacturer Requirements and Approvals: 

• The manufacturer supplying product to this specification shall have a minimum of 13 years of 
experience in the manufacture of LED Traffic Signals with High Flux LEDs used in the 
North American market. 

• Manufacturers supplying products to this specification must be a registered participant and 
have the unique long-life module part numbers being provided certified and listed on the 
Intertek-ETL LED Traffic Signal Modules Certification Program approved products website 
prior to bid opening. 

• Manufacturers supplying products to this specification shall manufacture and assemble 
product on an Intertek ETL audited line located in the USA. 

• Unique part number shall be listed on manufacturers label proving difference between 
standard modules and long-life modules. 

• If requested, documentation shall be provided by manufacturer demonstrating the changes 
made to their standard product that allows for ITE specification compliance over 15-year 
warranty period. 

 
Physical & Mechanical Requirements:  
General 

• Tinted or Non-Tinted Lens. Unless designated otherwise in the below table the standard lens 
color shall be tinted with a color meeting the colors required in paragraph 4.2 of the ITE 
specification. The products shall be available with non-tinted lenses as an option. 

• The LED module shall utilize high flux LEDs rated at 1 watt or higher and have an 
incandescent, non-pixilated appearance when illuminated. The use of low power LEDs, for 
example 5 mm LEDs, is not permissible in the design and production of long-life arrow 
products. 

• The external lens shall have a smooth outer surface to prevent the buildup of dirt/dust and 
shall be designed to minimize the potential for sun phantom signals. 

• All LEDs utilized to illuminate circular signal modules, shall be LEDs that have been 
manufactured utilizing materials that have industry acceptance as being suitable for uses in 
outdoor applications. At no time is the use of LEDs that utilize AlGaAs technology 
acceptable. 

• The thermal management system used in the traffic ball must be self- contained and internal 
to the traffic module. At no time shall the thermal management system used for the power 
supply or LEDs form any part of the external surface of the LED module. 

• All plastic components shall be molded and assembled in the USA. This includes: back 
housing, spreading lens and front lens. Certificate of manufacturing location must be 
available and supplied at time of bid requested.  
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REVISION OF SECTION 614  

TRAFFIC CONTROL DEVICES 
 

All lenses shall be hard coated in the USA. Certificate of manufacturing location must be available 
and supplied at time of bid requested. All reflectors shall be metalized in the USA. Certificate of 
manufacturing location must be available and supplied at time of bid requested. 

 
Module Identification 

1. In addition to the required ITE labeling all modules must be labeled with the ETL Verified 
label shown in Figure 1. This label designates the compliance and listing with the Intertek- 
ETL Traffic Signal Certification Program. 

 
Electrical:  
General 

• The following color scheme shall be used for all modules AC power leads: White for 
Common, Red for the Red ball signal, Yellow for the Yellow ball signal, and Brown for the 
Green ball signal. 

• The AC power leads shall exit the module via a rubber grommetted strain relief, and shall be 
terminated with insulated female quick connect terminals with spade/tab adapters. The leads 
shall be separate at the point at which they leave the module. 

• All external wiring utilized in the LED traffic signal module shall be anti-capillary type wire 
to prevent the wicking of moisture to the interior of the module. 

• LED Module and power supply shall be design to remain ITE compliant over a 15 year life. 
• To minimize the temperature exposure of the power supply all power supplies should be 

located at the bottom of the module when the arrow is facing left. 
• For additional protection from moisture, all power supplies shall be conformal coated for 

additional protection. 
 

Transient Voltage Protection 
• In addition to the transient test requirements defined in the Design Qualification Testing 

section of ITE Vehicle Traffic Control Signal Heads (VTCSH) specification all power 
supplies used in the circular signals supplied to this specification shall be capable of passing 
an additional ring-wave surge testing in accordance with the IEEE Recommended Practice on 
Characterization of Surges in Low-Voltage (1000V and less) AC Power Circuits, ANSI/IEEE 
C62.41.2-2002, 6KV, 100 kHz ring-wave with an output impedance of 30 ohms. The short 
circuit current shall be 200 Amps. 

 Power 
 • Typical wattages at 25 o C for the 12” circular arrow LED traffic Signal Modules shall be: 

Red - 8 watts, Yellow - 13 watts, and Green - 8 watts. 
• Typical wattages at 25o C for the 12” circular ball LED traffic Signal Modules shall be: Red - 

7 watts, Yellow - 11 watts, and Green - 7 watts. 
  
Quality Assurance General 

• Upon Request, the supplier must provide an Intertek-ETL test report for the base model being 
supplied to this specification. 
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REVISION OF SECTION 614  

TRAFFIC CONTROL DEVICES 
 

• The base products must be listed in the Intertek Directory of LED Traffic Signal Modules 
Certified Products listing at the time of bid. Upon request the supplier must provide a copy of 
the listing in the bid package. 

 
Warranty Requirements:  
Warranty 

• Manufacturers shall provide a detailed written warranty issued by the factory of module 
origin with the following minimum provisions: 

• Modules shall, at the manufacturer’s option, be repaired or replaced if the module fails to 
function as intended due to workmanship or material defects within the first 15 years from the 
date of delivery. 

• Modules shall, at the manufacturer’s option, be repaired or replaced if the module exhibit 
luminous intensities less than the minimum specified values within the first 15 years of the 
date of delivery. 

• Upon request, the LED lamp module manufacturer shall provide written documentation of its 
ability to satisfy a worst-case, catastrophic warranty claim. 

• A current corporate annual report duly-certified by an independent auditing firm, containing 
financial statements illustrating sufficient cash-on-hand and net worth to satisfy a worst-case, 
catastrophic warranty claim is an example of suitable documentation. 

• The documentation shall clearly disclose: 
o The country in which the factory of module origin is located 
o The name of the company or organization that owns the factory of module origin 

including any and all of its parent companies and/or organizations, and their respective 
country of corporate citizenship 

• For firms with business and/or corporate citizenship in the United States of less than fifteen 
years, the process by which the end-users/owners of the modules will be able to obtain worst-
case, catastrophic warranty service in the event of bankruptcy or cessation- of-operations by 
the firm supplying the modules within North America, or in the event of bankruptcy or 
cessation-of-operations by the owner of the factory of origin, shall be clearly disclosed. 

 
Subsection 614.14 shall include the following: 
 
LED signal lenses shall be included in the cost of the item for Traffic Signal Face and will not be 
paid for separately. 
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REVISION OF SECTION 614 

TRAFFIC SIGNAL CONTROLLER AND CABINET  
 

Section 614 of the Standard Specifications is hereby revised for this project as follows: 
Subsection 614.01 shall include the following: 
 
This work shall consist of furnishing, assembling, programming, and installing a completed 
Traffic Signal Controller and Cabinet assembly. The Cabinet assembly shall be assembled in 
accordance with the City and County of Standards and Specifications, and the completed 
Traffic Signal Controller and Cabinet shall include but not limited to the traffic signal controller, 
malfunction management unit (MMU), vehicle detector amplifiers, other ancillary hardware, 
and traffic signal cabinet base as per City and County of Denver standards. The Contractor 
shall install the completed Traffic Signal Controller and Cabinet assembly at the locations as 
shown in the plans. 
 
Delete Subsection 614.08 (b), and replace with the following: 

 
1.1 Applicable Standards 

 
All electronic components, workmanship, and functionality of the traffic signal controller shall conform to 
the applicable standards for TS-2 traffic signal controllers mandated by the National Electrical 
Manufacturers Association’s (NEMA) current edition NEMA Standards Publication TS2-2003 v02.06 for 
Traffic Controller Assemblies with National Transportation Communications for ITS Protocol (NTCIP) 
Requirements.  Controller engine board and operating system shall support open architecture and be 
compliant with current ITE, AASHTO, and NEMA Standard Publication for Advanced Transportation 
Controllers (ATC) 5201. 

 
All major components shall meet the environmental, design, and operating standards outlined in NEMA 
Standards Publication TS2-2003 v02.06, Section 2.   

 
These standards specify minimum requirements for the traffic signal controller except where requirements 
specified in this document exceed the aforementioned documents.   

 
1.2 Hardware 

 
1.2.1 Enclosure 
 

The Controller enclosure shall be designed for placement on a shelf.  The enclosure shall be aluminum with 
a protective finish and enclose all electrical components of the controller.  The enclosure size shall be equal 
to or less than the following: TS-2 Type 1 Controller: 8.5” Tall x 8.5” Deep x 14 ¾” Wide; TS-2 Type 2 
Controller: 10 3/8” Tall x 8.5” Deep x 14 ¾” Wide.  All hardware and electrical components shall be 
modular for ease of replacement and repair. All controller input/output connectors, fuse holders, indications, 
displays, switches and control devices required for the operation and adjustments of the controller shall be 
mounted on the front panel.  The front panel of the controller shall be permanently marked to identify I/O 
connections, fuse holders, indicators, etc. 

 
1.2.2 Additional Hardware Requirements 
• Power supply must be capable of supplying 95-250 VAC 50/60HZ Auto Sensing  
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• Engine Board and CPU shall be compliant with the ATC 5201 Standard as noted above and 

shall meet the following additional specifications:  
o Minimum Processor: Motorola PowerPC (Freescale) 8248 Processor;  

o 32-bit 
o 750 MIPs at 400 MHz 

o Minimum Required Memory 
o 1 MB SRAM 
o 64 MB SDRAM 
o 64 MB DRAM 

o On-board 5-Pin USB Motherboard Connector  
• There shall be no batteries or moving parts such as fans or memory storage devices with 

rotating parts on the controller unit. 
• Display shall be a 16-line x 40-character LCD. 
• All keypads to be mounted on the controller front panel and are to be weather resistant and 

backlit 
• Controller hardware shall facilitate the use of the controller in TS-2 Type 1 traffic signal 

control cabinets.   
 
1.2.3 Communications Ports 
 

In addition to the NEMA TS-2 with NTCIP v02.06 Standard, the traffic signal controller shall include the 
following communications ports and configurations: 

• Ethernet Support: 
o Side mounted, four-port 10/100 Mbit Ethernet network switch 
o Front panel mounted four-port 10/100 Mbit Ethernet network switch 
o Integrated network card supporting two independent, user programmable subnets (IP Address, 

Subnet Mask, and Default Gateway) 
• USB Support 

o Front Mounted three-port Universal Serial Bus (USB) Hub 
o Side Mounted single USB port  

 
1.3 Operating System 
 
1.3.1 O/S Version 
 

The Traffic Signal Controller shall use a Linux operating system (O/S) with kernel version 3.14 or later and 
shall include standard POSIX libraries for application support including real-time extensions of POSIX 
1003.1b.  To facilitate application level access to the ATC hardware, a Board Support Package (BSP) shall 
be provided by the controller manufacturer for access to hardware-specific drivers.  

 
The operating system shall include enabled support for cgroups (control groups) for the purpose of limiting, 
accounting for, and isolating resource usage (CPU, Memory, etc.) of all running processes to ensure the 
reliability and stability of the traffic signal control application. 

 
The Linux operating system shall include an application programming interface in compliance with the 
ITE, AASHTO, and NEMA Application Programming Interface (API) Standard 5401 for the ATC v2.0.   
  

DocuSign Envelope ID: 881506E8-E10E-4841-9A8F-5A69B1165347



38 
 
 
 
 

  
-3- 

REVISION OF SECTION 614 
TRAFFIC SIGNAL CONTROLLER AND CABINET 

 
1.3.2 O/S Updates 
 

Operating System updates shall be completed from a personal computer over an Ethernet connection and 
also directly from a USB flash drive plugged into the controller’s front panel.  The update process shall be 
automated and packaged as a simple executable file enabling the user to perform the update within a few 
steps.  Minor operating system updates shall allow the user to perform the operating system update without 
removing the controller from operation or without placing the intersection in flash. The controller shall also 
allow for all traffic signal controller software updates through the Application Programming Interface 
without removing the controller from operation or without placing the intersection in flash.   

 
1.4 Intersection Control Software 

 
The intersection control software should provide at a minimum, the functionality and operations specified 
in the NEMA TS-2 with NTCIP v02.06 Standard. All objects and functions available in the local control 
software should be named and defined according to the current NTCIP standard.  Additional, non-required 
or manufacturer specific objects and functions should have a straight-forward, logical label and/or 
definition.   

 
1.4.1 Basic Functionality 
 

In addition to the aforementioned NEMA TS-2 Standard, the controller must satisfy the following additional 
requirements: 

• 40 programmable phases  
• 16 timing rings that can be configured by the user to run concurrently or independently 
• 32 overlaps  
• 20 unique phase sequences that can be programmed and operated by time of day.  Each sequence 

should allow the user to specify specific phase order and sequence beyond basic phase pair 
reversal/switching 

• 128 unique timing patterns, each with a unique: 
o Cycle length, free, or flash command 
o Phase split table 
o Offset 
o Phase or pedestrian recall or omit (per pattern) 

• User can easily configure:  
o Flashing Yellow Arrow functionality 
o Pedestrian Overlaps 
o Pedestrian advance or exclusive pedestrian intervals 
o Trailing green sequences for compound intersections 
o Preemption routines in accordance with the NEMA TS-2 specification (v02.06) 
o HAWK Signals 

• Detectors 
o 10 detector tables selectable by TOD 
o 72 detectors per detector table 
o Ability to call multiple phases with one detector 
o Ability to call overlaps directly  
o Detector Diagnostics 
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• 16 Preempt Routines 

o Return to Coord without transition 
o Return to the longest waiting phase  
o Return to the last phase skipped in sequence 

• 10 Overlap tables selectable by TOD 
• Transit Priority functionality 
• Peer to Peer communications 

o Allows for direct messaging between two controllers 
o Allows user to send the status of ANY input/output function in the controller as well as phase 

intervals, preempt intervals, etc. 
• 32 Customizable Alarms 
 
1.4.2 User Interface 
 

In addition to the front panel screen, the traffic signal controller shall have an on-board web server which 
hosts a graphical user interface for monitoring and configuring the intersection control software.  The web 
server interface shall provide access from any internet enabled device with a web browser.  No additional 
or proprietary software shall be needed to use the graphical user interface. The user interface shall include 
the following features and functionality:  

 
• User Access Control: Local software shall allow for configuration of user groups to limit 

read/write permissions of individual controller programming and status menus to a set of users; 
permissions and user accounts shall be synced to all network connected controllers via included 
central-based profile server, 

• Real-Time Signal Performance Analytics: The local controller web-server shall support graphical 
signal performance analytic tools such as a split monitor, a cycle length plot, phase termination 
diagrams, coordination diagrams, etc., without the need of a central signal system, 

• On-Board Replay: Controller shall include a graphical based, on-board utility to replay recent 
operation to troubleshoot a failures. At a minimum, replay shall include ring timers, phase and 
overlap states, detector calls, channel status, etc. for the previous 3 minutes of operation, 

• Change Tracking: Front panel or web-UI entered database changes shall be logged with the 
time/date stamp and username.   

 
1.4.3 Input/output Configuration 
 

The intersection control software should allow the user to dynamically configure and modify input and 
output pins on an individual, pin by pin basis.  In addition, the user should be able to configure the signal 
output channels (phase/overlap to load-switch) so that any phase, overlap, or pedestrian output can drive 
any available load-switch in the traffic signal cabinet.  The user shall perform such configurations and 
modifications from the controller front panel and also through the web user interface, without the need for 
additional configuration software or downloading additional files to the controller.   
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1.4.4 Master and Peer-to-Peer Communications 
 

The signal controller shall be capable of operating in a closed loop network with other controllers as a 
master or slave controller without the need for additional software or licensing.  The master unit must be 
able to perform the duties of a master controller in the closed loop network while simultaneously conducting 
traffic signal operations at the local intersection.  The signal controllers within the network will 
communicate with other controllers via serial or Ethernet communications.   

 
The Intersection Control Software shall support Peer-to-Peer functionality.  Peer-to-Peer allows the 
controllers to send messages to other controllers connected in the same network via Ethernet 
communications.   

 
1.4.5 Advanced User Programs (User Logic) 
 

In addition to standard operations specified in the NEMA TS-2 for NTCIP v02.06 Standard, the intersection 
control software shall have a logic processor where the user can develop advanced logic statements and 
operations to be used as custom solutions or for feature development.  In addition to standard Boolean logic, 
the user shall be able to specify conditions using all input and output functions including but not limited to 
phase indications and intervals, detector calls, preempt status, interval/service times, and greater than/less 
than relationships.  For example, the processor shall provide a way for the user to program the following 
condition in the controller front panel: “Call preempt 5 if phase 2 is green for more than 25 seconds.  Also 
send a message to the downstream controller to start preempt 2 in 15 seconds if the coordinator is currently 
in transition.” 

 
1.4.6 Database Management 
 

The intersection control software and traffic signal controller shall be capable of storing multiple traffic 
signal databases (timing files) on the controller at any given time.  The software should allow the user to 
save to or select from the list of stored databases on the controller from the front panel or web user 
interfaces.  Databases shall be transferred between a personal computer and the traffic controller via an 
Ethernet connection using the web-user interface or using a standard FAT (or FAT-32) formatted USB flash 
drive using the controller front panel user interface.  The software shall provide a user interface to select 
and save a database from the USB flash drive to the controller when multiple databases are located on the 
USB flash drive.   The controller shall be able to switch between the current and stored databases at any 
time.  The controller will set the selected database as “Active” at the end of the current sequence during an 
all-red condition timing less than 4 seconds.   

 
1.4.7 Windows Based Controller Emulation Software 
 

In addition to the above, one copy of a Windows based traffic signal controller emulation software package 
shall be supplied. This program would allow the user to program a traffic signal controller on a Windows 
based computer and shall be compatible with the latest version of the Windows operating system. The 
program supplied shall be the same version as the firmware version supplied with the controller. This 
program would allow the user to program a complete traffic signal controller and can be saved on a USB 
memory drive for transfer to a controller. This program shall be updated and supplied to the City at the 
same time as the Linux firmware for the controller and shall be supplied no charge for any updates.  
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1.4.7 Connected Vehicle Ready  
 

Controller shall be CV Ready: “Time to Green” and associated confidence intervals must be supported via 
standard or manufacturer specific NTCIP objects and over XML protocol and included in manufacturer’s 
NTCIP MIBs.  

 
 

Delete Subsection 614.08 (c) and replace with the following: 
 
All new cabinets are the latest P-type cabinets as per the City & County of Denver Traffic Signal 
Standards. Each cabinet shall be installed on a newly installed traffic signal controller cabinet base 
unless otherwise specified on the plan. 
 
Controller cabinet assemblies shall include an integrated uninterrupted power supply (UPS) units, 
an Ethernet Field Switch that comply with the City and County of Denver standards (see UPS and 
Ethernet Field Switch specifications).  
 
The Controller Cabinet shall also include a malfunction management unit (MMU) that meets the 
following requirements: 

• NEMA Standard TS2-2016 for MMU2 configuration will maintaining compatibility with the 
NEMA TS1-1989 assemblies. 

• Flashing Yellow Arrow PPLT operation and meets / exceeds the NEMA Standard MMU2 
requirements of TS2-2016 FYA, providing modes for both TS-2 or TS-1 cabinet 
configurations. 

• Real-time SDLC communications with the Controller Unit exchanges field input status, 
Controller Unit output status, fault status, MMU programming, and time and date. 

• A time-stamped nonvolatile event log records the complete intersection status as well as AC 
Line events, configuration changes, monitor resets, temperature and true RMS voltages. 

• A Sequence History log stored in nonvolatile memory graphically display up to 30 seconds 
of signal status prior to each fault event. 

• View the intersection signal status remotely with manufacturer provided software via the 
MMU Ethernet port. 

 
Subsection 614.09 shall include the following: 

 
The Contractor shall assemble the traffic signal controller, cabinet, and other auxiliary hardware in 
accordance with the City and County of Denver PW – Transportation Traffic Operations criteria, and 
program the traffic signal controller per the approved traffic signal timing work order. All traffic signal 
timing (controller programming) shall be bench tested with a minimum of 72-hours burn time to verify 
successful operation prior to installation. The Contractor shall coordinate all testing and installation 
procedures with the City and County of Denver’s PW Transportation – Traffic Operations staff. The 
Contractor shall contact Chris Lillie at (720) 865-4066 for all testing and installation requirements. 

 
The controller shall be installed in accordance with the details shown in the plans and in accordance with 
manufacturer's recommendations. 
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Subsection 614.10 shall include the following: 
 

The Contractor shall demonstrate successful traffic signal operations at all new controller and cabinet 
locations to the satisfaction of the Engineer or Engineer’s designee prior to acceptance of this item. 
The Contractor shall contact the Engineer or Engineer’s designee 3 days before turning on signal. 
Work shall include all required programming of controllers and establishing or re-establishing all 
required wiring connections. Phasing and timing information at each location shall be furnished to 
the Contractor by the City & County of Denver. 

 
All new wiring shall conform to City & County of Denver and International Municipal Signal 
Association (IMSA) specifications. 

 
Subsection 614.13 shall include the following: 

 
The unit price for the installation of traffic signal controller and cabinet shall include all labor, 
materials, ancillary hardware, traffic signal cabinet base, wiring and wiring re-connection (including 
Xcel Energy power feed) required to provide and install a complete system and successful operation 
of the item. Connection of the controller to the fiber optic interconnect system shall be paid for 
separately under item 614 "Telemetry (Field)". 

 
Subsection 614.14 shall include the following: 

 
Pay Item       Pay Unit 
Traffic Signal Controller and Cabinet Each 
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Section 614 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 614.01 shall include the following:  

 
This work shall consist of furnishing and installing a Traffic Signal Controller Cabinet Base as 
shown on the plans and in accordance with the City & County of Denver standards. The Contractor 
shall furnish and install the base that will fit the City and County of Denver’s P-size Traffic Signal 
Controller Cabinet at the location shown on the plans.  
 
Dimensions of the cabinet base (City & County of Denver Traffic Engineering Services STD DWG 
NO. 16.1.16) are as shown in the following drawing: 

 

 

 
 
Subsection 614.10 shall include the following: 
 

Prior to starting cabinet base installation, the contractor shall obtain field verification of the 
location of the base from the Engineer or Engineer’s designee. 
 
Cabinet base installation shall include all labor and materials to completely install a new P-size 
cabinet base as directed in the plans. The item shall include all excavation, conduit installation 
and modification work, backfill and restoration of adjacent surface area. 
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Subsection 614.13 shall include the following: 
 

Installation of the traffic signal cabinet base shall not be measured and paid for separately, but 
shall be included in the cost for installation of the Traffic Signal Controller and Cabinet. 

 
Subsection 614.14 shall include the following: 
 

Installation of the traffic signal cabinet base shall not be measured and paid for separately, but 
shall be included in the cost for installation of the Traffic Signal Controller and Cabinet. 
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Section 614 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 614.08 shall include the following: 
 

System Description: 
 
The Emergency Vehicle Traffic Signal Priority Control System shall enable designated vehicles 
to remotely cause the traffic signal controller to advance to and/or hold a desired traffic signal 
display by using existing controller functions. The control shall be activated at a minimum 
distance of 548.6M (1,800 feet) along an unobstructed "line of sight" path. The control shall not 
terminate until the vehicle is within 12.2M (40 feet) of the detector or at the intersection. 
 
The system shall consist of the following components: 

 
A. Vehicle Emitter which shall be mounted on the emergency vehicle and shall transmit 

optical energy signals only in the forward direction. If the municipality presently uses 
optical pre-emption, the emitters shall be of the same manufacture currently used by the 
City and County of Denver Fire Department. 

 
B. Phase Selector (minimum 2 channels) which shall cause the signal controller to advance 

to and/or hold the desired traffic signal display for the emergency vehicle. A pre-emption 
system chassis shall house two phase selectors. 

 
C. Optical Detector which shall be mounted on or near a traffic signal and shall receive the 

optical energy signals generated by the Vehicle Emitter. 
a. Detector (Type A), 1 Direction, 1 Channel 
b. Detector (Type B), 2 Direction, 1 Channel  
c. Detector (Type C), 2 Direction, 2 Channel  

 
D. Detector Cable (Optical). 

 
System Operations: 
 

A. The operating sequence shall be initiated when the optical detector receives the required 
optical energy signal from the Emitter. 

 
B. The phase selector shall cause the traffic signal controller to advance to and/or hold the 

desired traffic signal display for the emergency vehicle. 
 

C. The phase selector shall cause the controller to advance to and/or hold the desired traffic 
signal display even if the optical energy signals cease before the desired display is 
obtained. 
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D. The phase selector shall allow the traffic signal controller to resume normal operation 

within ten seconds after optical energy signals cease if the optical energy signals cease 
after the desired traffic signal display is obtained. 

 
E. The phase selector shall not respond to optical energy signals from an emergency vehicle 

if it is already processing optical energy signals from another emergency vehicle. 
 

System Components: 
 

A. Vehicle Emitter: 
The emitter assembly consists of an emitter and power supply and an emitter control switch 
assembly. The emitter assembly is mounted on a vehicle and produces a flashing optical 
signal when in operation. The following shall apply to the vehicle emitter: 

 
1. Shall operate on ten to fifteen volts DC input voltage, but shall not be damaged by 

input voltage surges up to twenty-five volts DC. 
 
2. Shall be controlled by a single on/off switch that requires no other adjustments by the 

operator. The on/off condition shall be indicated by a light located adjacent to the 
switch. 

 
3. Shall be automatically disabled or de-activated by one or a combination of the 

following: seat switch, emergency brake switch, door switch, and transmission safety 
switch. 

 
4. Shall operate over an ambient temperature range of minus 34O C to plus 60O C. 

(minus 30O F. to plus 140O F.) 
 
5. Shall operate in 0 to 95 % humidity. 
 
6. Shall be a pulsed optical energy source with a controlled repetition rate. 
 
7. Shall not generate voltage transients on the battery input line which exceed battery 

voltage by more than four volts. 
 
8. Shall produce optical energy in a cone of not more than 90 degrees horizontal and not 

more than 30 degrees vertical. The detectors and/or phase selector shall not sense a 
pre-emption signal from an emitter outside this cone. 

 
B. Optical Detector: 
The optical detector receives the high intensity optical pulses produced by the emitter. These 
optical energy pulses are transformed by the detector into appropriate electrical signals which 
are transmitted to the phase selector. The optical detector is mounted at or near the 
intersection in a location which permits an unobstructed line of sight to vehicular  
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approaches. The units may be mounted on signal span wires, mast arms or other 
appropriate structures. The following shall apply to the optical detector: 

1. Shall produce optical energy in a cone of not more than 90 degrees horizontal 
and not more than 30 degrees vertical. The detectors and/or phase selector shall 
not sense a pre-emption signal from an emitter outside this cone. 

2. Shall be of solid state construction. 
3. Shall operate over an ambient temperature range of minus 34O C to plus 60O C. 

(minus 30O F. to plus 140O F.) 
4. Shall have internal circuitry potted in a semi-flexible compound to ensure 

moisture resistance. 
5. Shall operate in 0 to 95 % humidity. 
6. Shall have a cone of detection of not more than 13 degrees. The detector and/or 

phase selector shall not sense a pre-emption signal from an emitter outside this 
cone. 

C. Phase Selector: 
The phase selector supplies power to and receives electrical signals from the optical detector. 
When detector signals are recognized as a valid call, the phase selector causes the signal 
controller to advance to and/or hold the desired traffic signal display. This is accomplished by 
activating the pre-empt input to the controller. 
 
The phase selector is capable of assigning priority traffic movement to one of two channels on 
a first-come, first-serve basis. Each channel is connected to select a particular traffic movement 
from those normally available within the controller. Once a call is recognized, "commit to green" 
circuitry in the phase selector functions so that the desired green indication will be obtained even 
if optical communication is lost. After serving a priority traffic demand, the phase selector will 
release the controller to follow normal sequence operation. The following shall apply to the 
phase selector: 

 
1. Shall include an internal power supply to supply power to the optical detectors. 

2. Shall have minimum two-channel operation with the capability of interfacing with an 
additional phase selector for expansion of channels of operation. 

3. Shall have adjustable detector range controls for each channel of operation, from 12M (40 
feet) to 548M (1800 feet). 

4. Shall have solid state indicator lights for power on and channel called. 

5. Shall operate over an ambient temperature range of minus 34O C to plus 60O C (minus 
30O F. to plus 140O F.) 

6. Shall operate in 0 to 95 % humidity. 
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D. Detector Cable (Optical): 

The following shall apply to the detector cable: 

1.  3-Conductor cable with shield and ground wire. 
2. AWG #20 (7x28) stranded. 
3. Individually tinned copper strands. 
4. Conductor insulation: 600 volt, 75 deg. C (167O F.). 
5. 1 Conductor-yellow; 1 Conductor-blue; 1 Conductor-orange. 
6. Aluminized Mylar shield tape or equivalent. 
7. AWG #20 (7x28) stranded uninsulated drain wire 
8. DC resistance not to exceed 11.0 ohms per 305M (1000 feet). 
9. Capacitance from one conductor to other two conductors and shield not to exceed 

157pf/M (48pf /ft.). 
10. Jacket: 600 volts, 80 deg. C (176O F.), minimum average wall 

thickness - 1.14mm (.045"). 
11. Finished O.D.:  7.62mm (0.3") max. 

 
System Interface: 
System shall be capable of operating in a computerized traffic management system when 
appropriate interfacing is provided by the computer supplier. 
 
General: 
The Contractor shall furnish the manufacturer the phasing diagrams indicating controller sequence 
and timing. 
 
The Contractor shall secure from the manufacturer a guarantee for the equipment for a period of 
sixty (60) months, which time shall commence from the date of delivery. Manufacturer shall certify 
upon request that all materials furnished will conform to this specification. The manufacturer or his 
designated representative shall be responsible for determining and setting all required range and 
emitter intensity for the emergency vehicle operation. 
 
Construction Methods: 
All equipment except the vehicle emitter assembly shall be installed and wired in a neat and orderly 
manner in conformance with the manufacturers’ instructions. The vehicle emitter assembly shall 
be delivered to a designated City representative. 
 
Installation of the vehicle emitter assembly shall be the responsibility of the City and County of 
Denver Fire Department. 
 
Traffic signals owned and maintained by the State that have optical pre-emption  
equipment owned and maintained by the town shall have an Auxiliary Equipment Cabinet (AEC) 
attached to the controller cabinet. The optical pre-emption equipment shall be housed in the AEC. 
Traffic signals owned and maintained by the town do not require an AEC to house the pre-emption 
equipment. 
 
Detector cables shall be continuous with no splices between the optical detector and the AEC. 
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Detector locations shown on the plan are for illustration purposes only. Exact location shall be 
determined by the contractor or the designated representative for the best possible line of sight. 
 
If not present in an existing traffic controller cabinet, the following items shall be installed and 
connected, in conformance with the current Functional Specifications for Traffic Control 
Equipment, “D” Cabinet Requirements (Pre-emption Type): 
 
• Controller “D” harness and adapter. 
• Pre-emption termination panel with terminal block and relay bases. 
• Pre-emption disconnect switch, mounted on the emergency switch panel (on inside of 

cabinet door). 
• Pre-emption test buttons, mounted on the pre-emption termination panel. 

All connections from the phase selector to the “D” harness and to the cabinet wiring shall be made 
at the termination panel. The termination panel shall have AC+ Lights, AC-, and a switched logic 
ground. The switched logic ground feeds all the pre-empt inputs to the phase selector. When 
switched off by the pre-emption disconnect switch, the traffic controller shall not be affected by 
pre-empt calls from the optical pre-emption system. A minimum of two test buttons shall be 
provided. If there are more than two pre-empt runs, a button for each shall be installed. A chart or 
print out indicating the program steps and settings shall be provided along with the revised cabinet 
wiring diagrams. 
 
Test the Pre-emption System According to the following Guidelines: 

 
1. Notify the system owner/user, such as the Municipal Fire Chief or City Traffic Engineer, of the 

scheduled inspection. 
 

2. Request a fire department representative and an emergency vehicle, which has an emitter to 
conduct the test. If not available, the contractor shall provide an emitter. 
 

3. In the presence of the Engineer and the municipal representative, test each pre-empted approach 
with the emergency vehicle. Test the following items of the system: 

 
1. Confirm that the emitter activates the phase selector and the phase selector activates the 

correct pre-emption input to the controller. 
2. Confirm adequate range. The traffic signal must be pre-empted to green sufficiently in 

advance of the emergency vehicle arrival. The vehicle emitter shall initiate pre-emption 
at a minimum distance of 548.6M (1800 feet).  

3. Confirm there are no false calls. Keep the emitter active as the emergency vehicle passes 
through the intersection. No other optical detectors shall sense the strobe. 

4. Document the test. Provide the Engineer and, upon request, the municipality copies of the 
test results. 
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If a malfunction is found or the system needs adjustment (such as range, emitter intensity, or 
detector location), schedule a follow-up test. Repeat the above steps for all approaches that did 
not pass. 
 
All adjustments such as emitter intensity, phase selector range, sensitivity, detector placement, 
shall be made at the intersection by the contractor so that the optical pre-emption operates 
correctly with other major manufacturers' equipment currently owned by the town. 

 
Subsection 614.13 shall include the following: 

 
The Emergency Vehicle Traffic Signal Priority Control System shall include a four-channel card 
and the number of detectors as shown on the plans. Emergency Vehicle Traffic Signal Priority 
Control System shall be measured and paid by the number of intersections at which the system is 
installed. The item shall include all labor, materials, and ancillary hardware required to provide a 
fully functioning system to the satisfaction of the Engineer. The Emergency Vehicle Traffic 
Signal Priority Control System will be quantified and paid for as the Fire Preemption Unit and 
Timer bid item. 

 
Subsection 614.14 shall include the following: 

 
            Pay Item   Pay Unit 

Fire Preemption Unit and Timer    Each 
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INTERSECTION DETECTION SYSTEM (FLIR)(CAMERA) 
 
Section 614 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 614.01 shall include the following: 
 

This work is for the installation of a fully-functional FLIR vehicle detection camera system. The 
Contractor shall furnish and install the FLIR vehicle detection camera system at the locations as shown 
in the plans or as directed by the Engineer. 

 
Subsection 614.08 shall include the following: 
 
1 Detection Camera 

The detection camera shall consist of a thermal camera, thermal lens, and enclosure; and shall meet the 
following specifications: 

 
 1.1 Thermal Camera & Lens 

The detection camera shall be a 320 x 240 (minimum) and 10 frames per second (minimum) thermal 
camera that fits into the camera enclosure specified herein. The lens shall be a fixed thermal lens. 
Digital zooming is allowed. 

 
 1.2 Camera Enclosure 

The camera enclosure shall consist of a dustproof and waterproof outdoor camera housing designed 
specifically to fit the thermal camera and thermal lens specified herein. The enclosure shall have a 
sun shield to prevent direct and indirect sunlight entering the lens.  A thermostatically controlled 
heater for window defogging and defrosting is allowed. 

 
 1.3 Power 

The detection camera shall be powered by a 120/240VAC, 50/60Hz power source or by a 24VDC 
(±10%) power source. 

 
 1.4  Reliability 

The interface card shall be designed and manufactured to have a MTBF (Mean Time Between 
Failure) prediction figure of greater than or equal to 10 years continuous operation. 

 
 1.5  Certifications & Environmental 
  The detection camera shall meet the following Certifications and Environmental specifications: 

 
Certifications    Comply with Electromagnetic Compatibility - 2004/108/EG 

     Comply with FCC Part 15, Class A 
  Weatherproof   IP66 ingress protection standards (minimum) 
  Operating Temperature -34°C to +74°C (-29°F to +165°F) (minimum) 
  Relative Humidity   Up to 100% non-condensing 
  Shock & vibration   NEMA II 
 
 1.6 Mounting Brackets 

A versatile mounting bracket shall be supplied to mount the camera enclosure, specified herein, to a 
horizontal luminaire or vertical traffic signal pole. 
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REVISION OF SECTION 614 
INTERSECTION DETECTION SYSTEM (FLIR)(CAMERA) 

 
All mounts shall be secured with stainless steel mounting straps or bolts. The mounts, including the 
mass and size of the detection camera, shall be designed to withstand a wind load of 120km/h (or 
75mph) with a 30-second gust factor. 

 
 1.7 Camera to Controller Cabinet Cable 

Cable needed to power the detection camera specified herein, transmit thermal video and data 
information to the controller cabinet shall be provided and meet the specifications of the thermal 
video imaging detection system manufacturer. 

 
2 Thermal Video Processor 

A thermal video processor shall be included in the detection camera, specified herein, or in the interface 
card, specified herein; and shall meet the following specifications: 

 
 2.1  Functionality 
  The thermal video processor shall provide the following functionality: 

 
Detector Display Capable of displaying bike detection regions on the thermal 

video image with associated outputs with output status 
shown on the screen 

Detector Placement By using a portable PC with graphical user interface 
software or web server 

Detector Function Capable of detecting within the view of the connected 
detection camera the presence of bicycles in user defined 
bicycle detection regions 

Detector Type Configurable as presence, count, delay, extension, or pulse 
mode of either arrival or departure of bicycles. The detector 
shall be capable of detecting pedestrians and small 
motorcycles too. 

Detector Modification All detectors and parameters shall be able to be changed 
without interrupting detection.  When one detector is 
modified, all existing detectors shall continue to operate, 
including the one that is being modified.  When the new 
detector position is confirmed, the new detector shall have 
no learning phase and shall be operating while the one being 
modified ceases to operate 

Detector Failure State Provide a constant call on each active detection channel, in 
the event of unacceptable interference or loss of the thermal 
video signal 

Regions per Video Output Up to 4 (minimum) 
Detector Delay & Extension Defined between 0.1-99 seconds and pulse mode between 

0-500ms in 10ms increments. 
Direction Sensitivity Able to make a detector directional sensitive 
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3 Camera Interface/Surge Suppression Panel 

When the thermal video processor is in the detection camera, a UV resistant signal cable with 3 wires 
(maximum) of wire diameter AWG18 (minimum) shall be provided to power the detection camera, 
transmits detection information to the interface card specified herein, and provides remote communication 
specified herein. The cable distance between detection camera and interface card is 300m or 1,000ft 
(minimum). 

 
When the thermal video processor is in the interface card with coax thermal video cables being used 
between the detection camera and the interface card, a surge suppression panel shall be provided that 
powers the detection camera with high-voltage transient protection and power isolation, and suppresses 
electrical spikes on the thermal video coax cable. 

 
 The camera interface/surge suppression panel shall meet the following specifications: 

 
 3.1 Certifications and Environmental 
  The interface card shall meet the following Certifications and Environmental specifications: 

 
Certifications    Comply with Electromagnetic Compatibility - 2004/108/EG 

       Comply with FCC Part 15, Class A 
  Operating Temperature -34°C to +74°C (-29°F to +165°F) (minimum) 
  Relative Humidity   0-95% non-condensing (minimum) 
  Shock & vibration   NEMA II 
 
4 Interface Card 

Input/output main and expansion cards shall be supplied that are designed to convert real-time detection 
signals from the video processor, specified herein, into contact closure signals to the traffic light controller; 
and to relay traffic signal phase status to the video processor, specified herein.  The interface card shall 
meet the following specifications: 

 
 4.1  Functionality 
  The interface card shall provide the following functionality: 

 
Cabinet/Controller  US: EDGE card for TS-1 cabinet and 2070 TS-1 and TS-2 
Compatibility controllers 
 Rest of World: EURO card for various standard controllers 
     
Status Indicators Visual for state of each detection output, visual state of power status 

(ON/OFF), visual state of camera status (operational/not operational) 
Identification  Individually addressable with serial number, MAC address, IP-

address, subnet mask and default gateway 
Program Retention  Continue to operate in accordance with previous program after 

recovering from communication system or power failure 
Time Synchronization  Manually or NTP time source 
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 4.2  Communication 
  The interface card shall meet the following specifications: 

 
Controller Interface Output Contact closure via interface backplane, providing up to 

four channels of vehicle detection with no front panel 
connectors being used 

ETHERNET RJ45 port for hard-wired system set-up and monitoring 
USB USB 2.0 (minimum) on front panel for connecting a USB 

dongle to allow wireless set-up and monitoring via portable 
PC, tablet and/or smart phone 

 
4.3 Remote Communications 

Remote communications to allow remote management specified herein shall be provided via the 
interface card and shall meet the following specifications: 

 
  4.3.1 Functionality 
   Remote communications shall provide the following functionality: 

 
Cabinet/Controller  US: TS-1 cabinet and 2070 TS-1 and TS-2 controllers  
    Compatibility Rest of World: EURO card for various standard controllers 
Thermal Video Compression MJPEG, MPEG-4 (ISO 14496-2) and/or H.264 (ISO/IEC 

MPEG-4 AVC) 
Thermal Video Frame Rate  Constant and variable 10 frames per second (minimum) 
Thermal Video Bandwidth  Between 32 kbps and 4 Mbps (minimum) 
Status Indicators Ethernet link/activity 
Identification  Individually addressable with serial number, MAC address, 

IP-address, subnet mask and default gateway  
Program Retention  Continue to operate in accordance with previous program 

after recovering from communication system or power 
failure 

 
  4.3.2  Communication 
   The remote communications shall meet the following specifications: 

 
Ethernet Port One 10/100Base-T front-panel RJ45 port (minimum) 
Thermal Video Input Via front panel connector 

 
 4.4 Power 
  The interface card shall meet the following power specifications: 
 

Input Voltage 24VDC ±10% (via cabinet detector rack backplane) 
Power Consumption 10W (maximum) 
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 4.5 Physical Properties 
  The interface card shall meet the following physical properties specifications: 

 
Size US: Fits directly into NEMA TS-1 cabinet detector rack or 

fits on DIN-rail 
 Rest of world: Fits directly in EURO half/full 19” rack or 

fits on DIN-rail 
 

 4.6  Reliability 
The interface card shall be designed and manufactured to have a MTBF (Mean Time Between 
Failure) prediction figure of greater than or equal to 10 years continuous operation. 

 
 4.7 Certifications and Environmental 

The input/output main and expansion cards shall meet the following Certifications and 
Environmental specifications: 

 
Certifications Comply with FCC Part; 15 NEMA TS 2-2003 v02.06 
Operating Temperature -37°C to 74°C (-35°F to 165°F) (minimum) 
Humidity 0 – 95% non-condensing 

 
 

5 Remote Management System 
Remote management system shall be provided to monitor, control, and troubleshoot the thermal video 
imaging detection devices remotely via the Ethernet communication system.  The vendor shall provide all 
software that will be loaded and configured by staff on furnished server hardware that is connected to the 
thermal video imaging detection devices via the Ethernet communication system.  Remote management 
shall meet the following minimum requirements: 

 
 5.1 Diagnostic & Health Monitoring 

 
Management Status Provide real-time status display of services required to 

access, troubleshoot, and archive data from the thermal 
video imaging detection system network connected devices 

Network Device View Provide view of all thermal video imaging detection system 
network connected devices 

Operation Log Support retrieving, displaying, and saving operational 
messages, warnings, and errors 
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 5.2 Remote Management & Maintenance 

 
Video Viewing/Recording Support viewing and recording streaming video including 

detector overlay 
Device Management Support creating, editing, downloading, and uploading 

detector configurations 
Remote Firmware Updates Support updating firmware of any device from a remote 

location 
Remote Backup/Restore Support backup/restore device configuration from remote 

location 
Access Permissions Support password implementation 
Clock Synchronization Support the Network Time Protocol (NTP) to synchronize 

the internal clocks of the thermal video imaging detection 
system network connected devices a minimum of once a 
day 

 
Subsection 614.10 shall include the following: 
 

Intersection Detection System (FLIR) (Camera) shall be installed per manufacturer requirements and 
recommendations. 

 
Subsection 614.13 shall include the following: 
 

Intersection Detection System  (FLIR) (Camera) shall be measured and paid by the number of cameras 
installed at each intersection.  The item shall include all labor, materials, and ancillary hardware 
required to provide a fully-functional system to the satisfaction of the Engineer. 

 
Subsection 614.14 shall include the following: 
 

Pay Item            Pay Unit 
Intersection Detection System (FLIR) (Camera)  Each 
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TRAFFIC SIGNAL POLES – GENERAL 
 
Section 614 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 614.08 (g) shall include the following: 
 

This work is for the installation of the mast arm traffic signal poles and traffic signal light pole (no 
mast arm). The Contractor shall furnish and install the traffic signal poles and mast arms at locations 
as shown on the plans. The Contractor shall store and protect the poles and mast arms in the 
Contractor’s yard upon delivery.  The Contractor shall transport the poles and mast arms to the job 
site for installation. All traffic signal poles shall be painted dark olive green in conformance with 
Federal Specification No. 14056.   
 

The mast arm traffic signal poles and the traffic signal light poles (no mast arms) will be the type 
manufactured by Valmont in accordance with the latest City and County of Denver’s Traffic 
Standards and Specifications.  

General specifications of the, mast arm traffic signal poles and traffic signal light poles (no mast 
arms are as follows: 

TRAFFIC SIGNAL POLES: All traffic signal poles (mast arm traffic signal poles, traffic signal 
light poles - no mast arms) shall conform to latest City and County of Denver’s Traffic Standard 
Details 16.1.3 and 16.1.9 to 16.1.12. 

The Contractor shall also furnish and install a 5300 Lumens LED luminaire at all traffic signal poles 
as shown on the plans or as directed by the Engineer. The LED luminaire shall be in accordance with 
the City and County of Denver’s specifications and Sections 613 - LIGHTING (LUMINAIRE)(LED 
5300 LUMENS). The luminaire shall be installed on the traffic signal poles with a 10-foot luminaire 
arm as per the City and County of Denver’s Traffic Standard Details 16.1.3, and 16.1.9 to 16.1.12. 

FINISH: All traffic signal poles and mast arms shall be finish in accordance with the Valmont F540 
finish process or equal (hot dipped galvanized, epoxy primer and powder coated). 

PAINTING: All traffic signal mast arm poles shall be powder coated in accordance with the 
following specifications: 

General: 
Super Durable Powder Coating: The super durable powder coating shall consist of a Urethane or 
TriglycidylIsocyanurate (TGIC) Polyester Powder, and provide a minimum of 3 times the gloss 
retention, color retention and ultraviolet light (UV) resistance as standard powder coatings. Color 
shall be dark olive green, in conformance with Federal Specification No. 14056. 

Surface Preparation: 
The exterior steel surface shall be blast cleaned to Steel Structures Painting Council Surface 
Preparation Specification No. 6 (SSPC-SP6) requirements utilizing cast steel abrasives conforming to 
the Society of Automotive Engineers (SAE) Recommended Practice J827. The blast method is a 
recirculating, closed cycle centrifugal wheel system with abrasive conforming to SAE Shot Number 
S280. 
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Interior Color: 
Interior surfaces (pole shafts only) at the base end for a length of approximately 2.0’ shall be 
mechanically cleaned and coated with a zinc rich epoxy powder. The coating shall be 
electrostatically applied and cured in a gas fired convection oven by heating the steel substrate to a 
minimum of 350 degrees Fahrenheit and a maximum of 400 degrees Fahrenheit. 
 
Exterior Coating: 
All exterior surfaces shall be coated with Urethane or TriglycidylIsocyanurate (TGIC) Polyester 
Powder to a minimum film thickness of 2.0 mils (0.002”). The coating shall be electrostatically 
applied and cured in a gas fired convection oven by heating the steel substrate to a minimum of 350 
degrees Fahrenheit and a maximum of 400 degrees Fahrenheit. The thermosetting powder resin shall 
provide both intercoat as well as substrate fusion adhesion that meets 5A or 5B classifications of 
ASTM D3359. 
 
Packaging: 
Prior to shipment, small poles shall be wrapped in 0.188” thick Ultraviolet inhibiting plastic backed 
foam. Larger poles shall be cradled in a 1.0” rubberized foam base. 
 
Handling and Shipment: 
Poles shall be handled in a manner that will preserve the overall appearance and prevent damage to 
the coating. The use of chains or cables for loading, unloading, or installing is prohibited. Only ¾ 
inch diameter or larger nonabrasive nylon rope or equivalent nylon belting will be used. Adequate 
hold-downs and appropriate blocking shall be utilized for shipping to prevent load movement and 
damage to the outer coating in transit. No handling should be allowed until “dry through” condition 
has been achieved with the coating.  
 
Extra care will be taken not to damage the coating. Upon arrival of the poles at the delivery point, 
neither chains nor cables will be used for either unloading or installation of poles.  
 
Procedure for Field Touch-Up: 
The pole manufacturer will furnish extra paint, both primer and color coat, to satisfy the needs of field 
touch-up requirements, in the event of minor physical damage to the coating from handling or transit. 
Damaged area must be clean and dry before repair application. Field touch-up will be at the direction 
of the pole manufacturer or their authorized representative. 

 
Subsection 614.14 shall include the following: 
 

Pay Item              Pay Unit 
Traffic Signal-Light Pole Steel         Each 
Traffic Signal-Light Pole Steel (1-20 Foot Mast Arm)     Each 
Traffic Signal-Light Pole Steel (1-40 Foot Mast Arm)     Each  
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TELEMETRY (FIELD) 
 

Section 614 of the Standard Specifications is hereby revised for this project as follows. 
 
Subsection 614.01 shall include the following: 

This work consists of fan-out and termination of fiber optic (interconnect) cable at each controller 
cabinet location as identified in the plans. This work also includes providing and installing all 
necessary telemetry equipment including but not limited to optical splice closures, field patch 
panels, splice organizers, cables, pigtails/jumpers and labels. 
 
Color-coded fibers and buffer tubes shall be used throughout the entire project. At the terminal 
points the jackets shall be stripped and the ends taped. Gel filled compound shall be removed 
using filled cable cleaner. 
 
At every cabinet or optical closure, only the fibers identified in the plans to be spliced and/or 
connected to a patch panel or other internal device are required to be landed. All cut and 
unconnected fibers shall be sealed in a manner recommended by the fiber optic cable 
manufacturer and coiled neatly in a splice organizer. 
 
The same color-coded pairs of fibers and/or wires shall be used throughout the entire project 
unless shown as otherwise in the plans. Gel filling compound shall be removed using filled cable 
cleaner. 
 

Subsection 614.08 shall include the following: 

Fiber Optic Patch Pigtail: 
The fiber optic pigtail cables shall consist of MM fibers housed individually in protective jackets. 
Both ends of the cable shall be connected. Fiber optic patch cord cable shall be suitable for 
operation over a temperature range of -30 degrees to +60 degrees Celsius. Fiber optic patch cord 
cables shall be of length suitably long to be connected between the interconnect panel and the 
communications equipment (i.e. fiber optic transceivers). Patch cord couplings shall be 
compatible with termination points. Appropriate strain relief in the cabinet (through cable ties) 
shall be installed at a minimum of three locations. Sufficient slack shall be left to allow relocation 
of the equipment anywhere in the cabinet. The attenuation of a fiber optic patch cord cable after 
installation, not including the connector loss, shall not exceed 0.1 dB measured at 850 nm and 
1300 nm. 
 
Connectors: 
The connector shall have a ceramic ferrule with a nickel-plated nut and body. The connector shall 
be an AT&T ST style compatible field mounted connector. The connector shall be compatible 
with a physical contact (PC) finish. All connectors shall be polished to a PC finish such that the 
return loss per mated pair of connectors is less than -25 dB. The return loss when the connector is 
mated with previously installed connectors shall be less than -18 dB.  
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The connector insertion loss shall not be greater than 0.20 dB (typical). The connector loss shall 
not vary more than 0.20 dB after 1000 repeated matings. Tensile strength shall withstand an axial 
load of 20 lb. with less than 0.20 dB change. 
 
Index matching fluids or gels shall not be used. The connectors shall be compatible with the 
optical fiber surrounding jacket and shall be installed on one end of the optical fiber in 
accordance with the manufacturer’s recommended materials, equipment and practices. The 
connector shall be suitable for the intended environment and shall meet the following 
environmental conditions: 
 

Operating Temperature:  -40° to +80º C 
Storage Temperature:        -40° to +85° C 

 
The connector loss shall not vary more than 0.20 dB over the operating temperature range. 
Connectors shall be protected by a suitably installed waterproof protection cap. 
 
Miscellaneous Cabling: 
 
Fiber optic patch cords shall be fiber optic jumper cable, duplex, ceramic ferrule, MM 62.5 nm, 
adaptable to AT&T ST style connectors, 2 meters in length, ITT Canon Model 161001-4020 or 
approved equal. Cable from fiber optic modem to Port 3 controller harness shall be 25-pin cable 
Model 44982G4 or approved equal. The Contractor shall deliver transceivers to the City’s Traffic 
Signal Shop. Contact Joe Strauss (720) 865-4062 for coordination. 
 
Optical Splice Closures: 
 
Coyote Runt or Coyote Pup Type closures shall be provided for splicing lateral fiber optic cables 
to the main (backbone) fiber cable in all pull box locations that are identified in the plans. All 
closures shall include 1-Inch future port kit (part no. 8003408, Pre-Formed Line Products). The 
Coyote Runt Closure shall be used at locations with 3 fiber optic cables. In locations requiring 
more than 3 cables, a Coyote Pup Closure shall be installed. 

 
Subsection 614.13 shall include the following: 
 

Telemetry (Field) shall be measured by the total number of cabinets at which the interconnect 
cable is fanned out, terminated, connected, patch panels and fiber-optic interfaces installed. All 
labor and materials required to perform panel installations, provide in-cabinet strain relief, fan-
out, cable termination and connection to the controller is considered included in the unit price for 
this item.  
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This item, therefore, includes the following: 
 

1. All required in-cabinet cable ties and strain relief (including ancillary hardware      
 and labor to complete); 
2. All required fan-out kits, kit tools, ancillary hardware and labor to accomplish     
 the fan-out at the cabinet; 
3. All required pigtails and harness cables; 
4. All required interconnect centers and fiber optic interface panels in individual       
 controller cabinets as shown in the plans; 
• All required termination enclosures (including specified features), connectors, 

adapters, jumpers, pigtails, patch cord cables, ancillary hardware and labor required 
to accomplish the cabinet termination; 

• All required optical splice closures;  
• All other labor and material necessary to complete the item 

 
All labor and materials necessary to complete this item shall be considered included in the unit 
price and will not be paid separately. 

 
Subsection 614.14 shall include the following: 

 
Payment will be made under: 
 
Pay Item        Pay Unit 
Telemetry (Field)      Each 
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UNINTERRUPTED POWER SUPPLY SYSTEM 
 
Section 614 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 614.08 shall include the following: 
 
1.1 SUMMARY 
 

A. Scope: This specification describes the operation and functionality of a continuous duty, 
single-phase Uninterruptible Power Supply unit, hereafter referred to as the UPS. 

 
B. Included Features of the UPS:  

1. The UPS utilizes double conversion online topology designed to protect electronic 
equipment by supplying reliable, clean power featuring extremely tight voltage and 
frequency regulation.  

2. Wide operating temperature range -40C to 74C. 
3. Field replaceable air filter. 
4. Field replaceable fan assembly. 
5. The UPS features internal bypass and input power factor correction.  
6. The primary sections of the UPS are: input disconnect and filter stage, input PFC 

power stage, energy storage stage (DC bus capacitor bank), output power (inverter) 
stage, bypass and a bidirectional DC-DC converter / battery charger. The control of 
power module and fault detection logic is microcontroller-based. 
a. The input disconnect and filter stage contains an input back-feed relay, input filter 

and transient suppression.  
b. The input PFC power stage contains non-isolated power factor correcting AC/DC 

converters. This converter is capable of full power operation over a very wide 
input voltage range. 

c. The energy storage stage is a split DC bus capacitor handling seamless transitions 
from battery to line and vice versa, as well as the low and high frequency power 
stages. 

d. The output power stage operates directly from the DC bus and develops an output 
of 120V AC ,60Hz. The AC output of the inverter is connected to bypass relay. 
The bypass relay output is routed to the output terminals of the UPS. 

e. The UPS contains a battery charger, which operates from the DC bus. The UPS 
can be restarted immediately after a prolonged power outage without waiting for 
the battery to be recharged.  

7. The UPS provides early-warning fault analysis on batteries and will project battery 
replacement dates, enabling timely preventive maintenance. 

8. The UPS has flash memory to facilitate firmware upgrades. 
9. The graphical LCD display with multicolor backlight provides detailed information, 

with the ability to configure the display locally. 
10. An integrated Network Management Card 2 (reference APC part # AP9537SUM-FC) 

with Environmental Monitoring is embedded into the UPS. 

C. Performance, Design, and Configurations: The UPS and associated equipment operates in 
conjunction with a primary power supply and an output distribution system to provide 
quality uninterrupted power for mission-critical, electronic equipment and other load devices. 
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1. This specification describes the performance, functionality, and design of the UPS, the 
external Battery Systems, and connectivity solutions. 

2. All programming and miscellaneous components for a fully operational system as described in 
this section are available as part of the UPS. 

3. The UPS and battery packs are available in the following configurations:  

TYPE MODEL SKU 
 

 

 

UPS 

APC SECUREUPS 1300VA / 1300W, 120VAC 
IN/OUT RM CONFORMAL COATED 

XU1K3LLXXRCC  

  
  
  
  
  
  
  

  
 
 
 
 
 
Accessories 
 

 
APC SECUREUPS BATTERY HARNESS 
SBS75 CABINET ACCESORY 8FT  

 
XHHXS7A8F 

APC SECUREUPS BATTERY HARNESS 
SBS75 CABINET ACCESORY 4FT  

XHXXS7A4F 

APC SECUREUPS BATTERY HEATER MAT 
256 SQ IN 115/120VAC SINGLE PHASE IN 
CABINET ACCESSORY  XM050DXXXA  
APC SECUREUPS BATTERY HEATER MAT 
365 SQ IN 115/120VAC SINGLE PHASE IN 
CABINET ACCESSORY  XM102DXXXA  
APC SECUREUPS BATTERY 50AH 12VDC 
EXTENDED TEMPERATURE SHELF 
MOUNT  XB050XX1XS  
APC SECUREUPS BATTERY 100AH 12VDC 
EXTENDED TEMPERATURE SHELF 
MOUNT  

XB102XX1XS  
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1.2 REFERENCES   
 

A. General: The publications listed below form a part of this Specification to the extent 
referenced. The publications are referred to in the text by the basic designation only. The 
edition/revision of the referenced publications is the latest date as of the date of the Contract 
Documents, unless otherwise specified. 

 
B. Institute of Electrical and Electronics Engineers, Inc. (IEEE): 

1. ANSI/IEEE 519, "Guide for Harmonic Control and Reactive Compensation of Static 
Power Converters" (copyrighted by IEEE, ANSI approved). 

 
C. International Organization for Standardization (ISO): 

1. ISO 9001, "Quality Management Systems - Requirements." 
2. ISO 14001, “Environmental Management Systems - Requirements with Guidance for 

Use.” 
1.3 STANDARDS  

 
A. Regulatory Compliance: 

Model Description SKU Approvals 

APC SECUREUPS 1300VA / 1300W, 
120VAC IN/OUT RM CONFORMAL 
COATED 

XU1K3LLXXRCC  UL, cUL/CSA 
UL-1778 (CSA 
107.3 for Canada), 
IEC62040-2 2005 
Edition and FCC 
Part 15 Class A, 
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1.4   SYSTEM DESCRIPTION 

 
A. Mechanical Design  

1. The UPS is contained in a Powder coated steel chassis with plastic display panel 
embedded into the chassis. 

2. The UPS has a field replaceable filter and fan assembly. 
3. The chassis weights and dimensions are:  

 
Description SKU  Weight 

 kg (lb) 
Height 
mm 
(in) 

Width 
mm 
(in) 

Depth  
mm 
(in) 

APC SECUREUPS 
1300VA / 1300W, 
120VAC IN/OUT RM 
CONFORMAL COATED 

XU1K3LLXXRCC 10.0 
(22.0) 

88 
(3.46)  

432 
(17.0)  

260 
(10.2)  

      

      

      

 
B. System Characteristics 

1. General:   
a. Power Rating: 1300VA/1300W 
b. Output power factor :1 
c. Charger Power: 750 Watts 
d. Topology: Double Conversion On-Line 
e. Cooling: Fan cooled  

 
2. Online Efficiency: The UPS efficiency stated here is at full load and without 

degradation of output regulation as specified. Efficiency is 89% at rated load.  

3. Input: 
a. AC Input Nominal Voltage: 120 V. 
b. AC Input Voltage Window:  

1) Full Load, 85-155 V +/- 2V, 5 V hysteresis. 
c. Input Frequency Range: 40 – 70 Hz, auto-selecting. 
d. Online Input Power Factor: 0.95% for Full Charger power Load and > 75% 

Loads.       
e. Input Current Distortion:  <5% for 100% load. 
f. Input Circuit Breaker (UPS):  30A UL Listed 
g. Input Surge Protection: 432 Joules.  
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4. UPS Output: 
a. Nominal Output Voltage: 120 V 
b. Output Connector: Terminal Block - Hardwire 
c. Output Frequency: 50/60 +/- 3Hz (auto-sense); 50/60 +/- 0.1 Hz (user-

selectable). 
d. Output Frequency Regulation:  Free Running:  Nominal +/- 0.1 Hz. 
e. AC output voltage distortion: 

1) 5% @ 100% full linear load; 10% @ 100% full non-linear load.  
f. AC output static voltage regulation:  ± 1%. 
g. AC output dynamic voltage regulation:  ± 5% rms in 2cycles for 10% to 90% 

resistive load step of the initial value. 
h. Output Voltage Harmonic Distortion: 

1) <5% THD for a 100% linear load. 
2) <10% THD for a 100% non-linear load. 

i. Overload Rating: % and duration 
1) Normal Operation (Online): 

a) 120Vac: 105% No Limit; 125% for 1min, 150% for 30 seconds and >175% 
on AC for 500mSec. 

2) Bypass Operation:  Overload is limited by the internal 30A input circuit 
breaker feeding the UPS: 
a) Bypass is internal 
b) Voltage range: 120Vac 86-148Vac,. 
c) Frequency range: 47-53 Hz or 57-63 Hz based on bypass frequency 

setting. 
d) Transfer time: To Bypass mode – 15ms max. 
e) Transfer time: Bypass to Online mode – 15ms max. 
f) Bypass can be commanded through the diagnostic menu 

j. Derating over temperature: Supports 100% load at 65 °C, Linearly de rate to 
70% load at 74 °C. 

k. Output Load Power Factor Rating:  
1) 0.7 lagging to 0.7 leading. 

l. Crest Factor: 3:1. 
 

5. Charger: 
a. Nominal Battery Voltage: 48 V. 
b. Charger capacity: 850W Max, 15A Max, whichever is applicable. 
c. Runtime at 100% load: >2 hours for 100Ah battery. 

 
6. Battery: Not supplied with UPS sold as an accessory, user must select the rating of 

the battery AH though the UPS user interface. 
Battery Types available: Sealed maintenance free valve regulated lead acid 
battery ( VRLA )  with suspended electrolyte, leak proof: 
1)  100 Ah qty 4 required for 48 Vdc battery system 
2)  50 Ah qty 4 required for 48 Vdc battery system 
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1.5 SUBMITTALS  

A. Proposal Submittals: 
1. Product catalog sheets or brochures. 
2. Product guide specifications. 
3. Product technical specifications. 
4. System package submittal drawings including a single-line and mechanical diagrams. 

 
B. Delivery Submittals: 

1. User Manual: which includes safety information, specifications, UPS features, 
configuration, UPS settings and troubleshooting information, accessories details, 
installation details, and start-up of UPS. 

 
1.6  PROJECT CONDITIONS  
 

A. Environmental Requirements: The UPS is designed to be installed inside an Intelligent 
Traffic System cabinet i.e. NEMA, Caltrans etc. The cabinet should be weather proof and 
have particulate filtering in lieu of the filtering provided by the UPS. The UPS should be kept 
dry as possible if being serviced in wet weather. 

1. The UPS is capable of withstanding any combination of the following environmental 
conditions in which it must operate without mechanical or electrical damage, or without a 
need for de-rating of the output Power. 
a. Storage Ambient Temperature: -45 to 85°C UPS only (without batteries) 
b. Operating Ambient Temperature:  -40°C to 74°C (LCD display -20 to 70°C) 
c. Relative Humidity: 0% to 95% non-condensing. 
d. Altitude:  

1) Storage Altitude: 0 to 50,000 feet (0 to 15,000 meters) above sea level  
2) Operating Altitude: 0 to 10,000 feet (0 to 3000 meters) above sea level. At 

altitude of 10,000 feet the UPS must be loaded only up to 90% of its nominal 
capacity. 

e. Audible Noise:  
1) <55 dBA at 100% load at 3 ft (1 m).  

f. Protection Class: IP 20. 
1.7 WARRANTY  

 
A. Limited Warranty: Schneider Electric IT Corporation (SEIT) warrants the UPS to be 

free from defects in materials and workmanship for a period of 3 years from the date of 
purchase,  
1. Warranty Limitations:  

a. The obligation of Schneider Electric IT Corporation (SEIT) under this warranty 
is limited to repairing or replacing, at its own sole option, any defective product. 

b. This warranty does not apply to equipment that has been damaged by accident, 
negligence, or misapplication or has been altered or modified in any way. 

c. This warranty applies only to the original purchaser who must have properly 
registered the product within 10 days of purchase. 
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d. EXCEPT AS PROVIDED HEREIN, Schneider Electric IT Corporation (SEIT) 
MAKES NO WARRANTIES, EXPRESSED OR IMPLIED, INCLUDING 
WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A 
PARTICULAR PURPOSE. Some states do not permit limitation or exclusion of 
implied warranties; therefore, the aforesaid limitation(s) or exclusion(s) may not 
apply to the purchaser. 

e. EXCEPT AS PROVIDED ABOVE, IN NO EVENT WILL Schneider Electric 
IT Corporation (SEIT) BE LIABLE FOR DIRECT, INDIRECT, SPECIAL, 
INCIDENTAL, OR CONSEQUENTIAL DAMAGES ARISING OUT OF THE 
USE OF THIS PRODUCT, EVEN IF ADVISED OF THE POSSIBILITY OF 
SUCH DAMAGE. Specifically, Schneider Electric IT Corporation (SEIT) is not 
liable for any costs, such as lost profits or revenue, loss of equipment, loss of 
use of equipment, loss of software, loss of data, costs of substitutes, claims by 
third parties, or otherwise. 

f. This warranty gives you specific legal rights and you may have other rights that 
vary from state to state. 

2. Warranty Procedures:  
a. To obtain service under warranty the purchaser must obtain a Returned Material 

Authorization (RMA) number from customer support.  
b. Products must be returned with transportation charges prepaid and must be 

accompanied by a brief description of the problem encountered and proof of 
date and place of purchase.  

 
PART 2 - PRODUCTS 
 
2.1 MANUFACTURERS 
 

A. Basis of Design: Products specified is SECUREUPS Uninterruptible Power Supply Unit as 
manufactured by APC by Schneider Electric and as listed on page 2 of this specification. 
Items specified are to establish a standard of quality for design, function, materials, and 
appearance. Equivalent products by other manufacturers are acceptable. The 
Architect/Engineer will be the sole judge of the basis of what is equivalent. 

 
2.2 MODES OF OPERATION  
 

A. Normal: The UPS output power stage (inverter) constantly recreates the UPS output AC 
voltage waveform by converting the DC bus voltage to AC voltage through a set of IGBT 
switches. In both online operation and battery operation, the output power stage (inverter) 
creates an output voltage waveform independent of the mains input voltage waveform. Input 
voltage anomalies such as brown-outs, spikes, surges, sags, and outages do not affect the 
amplitude or sinusoidal nature of the recreated output voltage sine wave of the output power 
stage (inverter). The input Power Factor Correction (PFC) power stage and the output power 
stage (inverter) operate in an on-line manner to continuously regulate power to the critical 
load. The input PFC stage is capable of full battery recharge while simultaneously providing 
regulated power to the load for all line and load conditions within the range of the UPS 
specifications.  
1. Overload Capability:  See above specification 
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2. Output Relay:  The output power stage (inverter) is equipped with an output mechanical 

relay to provide physical isolation of the inverter from the critical bus. The UPS when 
installed with Bypass Panel, allows the user to replace the failed UPS from the critical bus 
without interruption.  
3. Battery Protection:  The inverter is provided with monitoring and control circuits to 

limit the level of discharge on the battery system. The UPS employs a DC Breaker to 
protect the system from shorting of the battery supply. The battery harness which is 
sold as an accessory employs fuse protection. 

 
B. Battery: Upon failure of the AC input source, the critical load continues being supplied by the 

output inverter, which derives its power from the battery system. There is no interruption in 
power to the critical load during both transfers to battery operation and retransfers from 
battery to normal operation.  

1. The UPS battery system and battery harness are sold separately as accessories. 
Batteries can be purchased in a 50 Ah or 100 Ah configuration, a total of 4 batteries 
are need to create the 48VDC that the UPS battery input requires.  These replacement 
batteries are user-replaceable.  

2. The batteries of the UPS models in this specification are maintenance-free, leak-proof, 
valve-regulated lead-acid (VRLA) batteries with suspended electrolyte. 

3. The UPS incorporates the Intelligent Battery Management system to continuously 
monitor the health of the battery system.  This UPS notifies the user in the event that a 
failed or weak battery is found. 

4. The UPS is not shipped with batteries; they must be purchased separately. 
 

C. Charging: Upon restoration of the AC input source, the UPS simultaneously recharges the 
battery and provides regulated power to the critical load. 

1. The intelligent battery management system contains a temperature monitoring circuit 
and temperature compensation algorithm that regulates the battery charging voltage 
and current so as to optimize battery life.  

2. The battery charging circuit remains active when in bypass or online states. 
3. The UPS can be restarted immediately after a prolonged power outage without 

waiting for the battery to be recharged.  
D.  
E. Bypass: During bypass operation the utility power is connected to the load, bypassing the 

internal converters.  The system automatic bypass provides a transfer of the critical load from 
the Inverter output to the automatic bypass input source during times when the inverter cannot 
support the load. The design of the automatic bypass switch power path consists of a bypass 
relay. 

1. Automatic Transfers:  An automatic transfer of load to bypass takes place if the load 
on the critical bus exceeds the overload rating of the UPS. Automatic transfers of the 
critical load from bypass back to normal operation takes place when the overload 
condition is removed from the critical bus output of the system or when other causes 
are corrected. When the system is in bypass mode, if bypass  line becomes unavailable, 
the UPS will automatically switch to Online mode operation. In the event that mains 
power is unavailable the UPS will switch to battery power. 

2. Manual Transfers:  Manually initiated transfers to and from bypass may be initiated 
by the user display interface. 
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2.3 INPUT PFC POWER STAGE  

  
A. General: The input Power Factor Correction (PFC) power stage of the UPS constantly 

rectifies the power imported from the mains input of the system, converting input mains AC 
power to DC power for precise regulation of the DC bus voltage, battery charging, and 
output power stage (inverter) regulated output power. 

 
B. Input Current Total Harmonic Distortion: The input current THDI at full system load will 

be held to 7% at 50% load and 5% at full load while providing conditioned power to the 
critical load bus and charging the batteries under steady-state operating conditions. This is true 
while supporting loads of both a linear or nonlinear type. This will be accomplished with no 
additional filters, magnetic devices, or other components. 
 

C. Input Current Limit:  
1. In cases where the source voltage to the UPS is nominal and the applied UPS load is 

equal to or less than 100% of UPS capacity, input current will not exceed 178% of UPS 
output current, while providing full battery recharge power and importing necessary 
power for system losses. 

 
D. Charging: 

1. The battery charging circuit contains a temperature monitoring circuit, which regulates the 
battery charging current to optimize battery life. 

2. The battery charging circuit remains active when the UPS is in automatic bypass and in 
normal operation 

3. The UPS charging circuit can deliver charge current at 15 Amps. Charge current is 
automatically adjusted with battery Ah, temperature and load. 

 
2.4 OUTPUT POWER STAGE (INVERTER)  
 

A. General: The UPS output power stage (inverter) constantly recreates the UPS output voltage 
waveform by converting the DC bus voltage to AC voltage through a set of IGBT-driven 
power converters. In both normal operation and battery operation, the output power stage 
(inverter) creates an output voltage independent of the mains input voltage. Input voltage 
anomalies such as brown-outs, spikes, surges, sags, and outages, shall not affect the amplitude 
or sinusoidal nature of the recreated output voltage sine wave of the output power stage 
(inverter). 
 

B. Overload Capability: The output power stage (inverter) is capable of withstanding 150% 
overload for 30 seconds or 125% overload for 1 minute or 105% overload for indefinite 
length of time. 
 

C. Output Relay: The output power stage (inverter) is equipped with an output mechanical 
contactor to provide physical isolation of the inverter from the critical bus. With this feature 
a failed inverter will be removed from the critical bus. The UPS when installed with Bypass 
panel, has the provision of isolating the defective UPS from the critical Bus.  This is 
achieved through Contactors used in the Bypass panel.  This feature allows the user to 
replace the defective UPS without disrupting the power to the critical loads 
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D. Battery Protection: The inverter is provided with monitoring and control circuits to limit the 

level of discharge on the battery system. The UPS comes with a 48 Vdc breaker to protect the 
battery supply. The battery harness is fused adding an additional layer of protection. 
 

2.5 DISPLAY AND CONTROLS  
 

A. Control Logic: The UPS is controlled by an embedded microcontroller which performs the 
following functions: 
1. Monitoring the quality of the output voltage. 
2. Monitoring vital parameters of the UPS. 
3. Executing the state machine. 
4. Intelligent battery management. 
5. Controlling the input and output power stage. 
6. Remaining runtime calculation. 
7. Self-diagnostics, self-test, and proactive fault detection. 
8. Communication to the integrated Network Management Card. 
 

B. Display Interface: Located on the front of the UPS is an LCD user display comprised of a 
graphical, high resolution (3”x3”) LCD (256 x 128 Pixels) and 5 pushbutton switches.  

Control Functions:  The following controls functions can be accomplished by use of 
the pushbutton switches: 

1. POWER ON/OFF button. 
2. Escape button. 
3. OK button. 
4. Up button. 
5. Down button. 
 

C. LED Status: Located 4 Led’s on the front of the UPS to read the status of the secure UPS 
1. Green LED - Output ON 
2. Yellow LED - SecureUPS notification 
3. Red LED - Unit needs attention 
4. Blue LED - Information 

 
D. Data displayed on the Display Interface:  The following indicators are available on the 

Display Interface Unit: 
1.  Load icon and disable/mute audible alarm icon.  
2.  The UPS status information (Input and Output Voltage, Battery voltage and Load,). 
3.  Operation mode (On-Line mode, Bypass mode, and Battery mode).  
4.  Battery status icons. 
5.  Output relay Icon (Open/Close). 
6.  Backlight screens:  Amber is an indication that requires attention and Red indicates a UPS 

alarm that requires immediate attention 
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E. Audible Alarms:  Using audio signal, the UPS will notify the user about important events. 
The following is the list of distinct audio alarms: 
1. The UPS is on battery. 
2. The UPS is on battery and the remaining battery capacity is low. 
3. The UPS has shut down due to low battery capacity. 
4. The battery needs to be replaced. 
5. The UPS is overloaded. 
6. The UPS is in fault state. 

 
F. Output Relays: The UPS provides 6 programmable Output relay ports on the front panel.  

The following function can be programmed to each output relay. 
1. On Battery 
2. On Battery Peak 
3. Low Battery 
4. Alarm 
5. Fault 
6. Output ON 
7. Output Off 
8. Online (Inverter Mode) 
9. Bypass 
10. Timer – Peak load, ON battery, 

 
G. Input Contacts: The UPS provides 2 programmable Input contacts on the front panel: 

 
The following function can be programmed to each input contacts. 
1. Self-Test 
2. Alarm ON (External Alarms to System) 
3. Alarm OFF (External Alarms to System) 
4. Output ON 
5. Output OFF 

 
H.   Flash Mode Setting:  

1. Signal flash Voltage (Battery Voltage): Can be configured by the user to enable the flash 
mode operation. 

2. For details of the available settings refer to the operation manual. 
 

I. Communication Interface: For purposes of remote communications with the UPS the 
following are available and contained within the UPS: 
1) The UPS has the following ports available; serial port (RJ45 – for manufacturing 

purposes only, USB Host port for use with a USB flash drive. 
2) Ethernet Port allows communications over a network via web browser or SNMP or with 

APC StruxureWareTM management software. 
3) Universal I/O port can be used to connect Temperature/Humidity sensors for 

environment monitoring. 
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2.6 BATTERY 
 

A. The UPS does not ship with batteries.  Batteries can be purchased separately and are available 
in 50 Ah and 100 Ah formats. Other amp hour types can be used but the user must program the 
battery amp hour into the UPS to ensure appropriate charging of the battery system. 

B. Battery Temperature Sensor connector – Used with the battery system, monitors the 
temperature of the battery system which is used by the UPSs temperature compensated charger 
circuitry.  

 
C. The batteries are of the valve regulated lead acid (VRLA) type. The following are the  

                     recommended Batteries for different AH: 
                    50Ah: XB050XX1XS 
                   100Ah: XB102XX1XS 

 
2.7 SMART BATTERY MANAGEMENT 
 

A. Features: 
1. Monitors and informs the user of the health of each battery system. 
2. Monitors and shows on the UPS Display Interface screen the date for the end of useful 

life for the battery system. 
3. Emits an alarm and shows a message on the UPS Display Interface screen to indicate 

the estimated battery end of life. On the UPS Display Interface screen, the user can set 
the number of days before the alarm is heard and the message appears on the UPS 
Display Interface screen. 

4. Monitors the temperature of the battery system and automatically adjusts the battery 
charging. 

B. Maintenance: 
1. Uses sealed lead acid battery cells and does not require maintenance. 
2. Runtime Test (Calibration): This should be performed anytime the steady state load is 

changed significantly, for example when a new load is added to or removed from the 
UPS. 

3. Battery health monitoring: The battery energy output and voltage are monitored to 
assess the health of the installed batteries when the UPS is operating on battery. 
 

4. Battery health monitoring is done during a UPS Self-Test and also during a Runtime 
Calibration Test. These Self-tests are activated when the UPS is operating on battery 
power. The UPS can be configured to perform periodic, automatic Self Tests. 

C. End of useful life 
1. Near end of life notification: A warning message will appear on the UPS display 

interface screen when the battery system is approaching the end of its useful life. For 
configuration details refer to Replacement Notification Time and Replacement Battery 
Alarm Time. The estimated replacement date for the battery system is available 
through the UI. 

2. Needs replacement notification: The UPS display interface screen shows when the 
battery system replacement is required. All the four batteries must be replaced 
immediately after the notification.   
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CAUTION: Continued operation after end of useful life notification may cause damage to the  
     batteries. 

3. Recycling: Please recycle the battery system. 
 
 
PART 3 - ACCESSORIES  
 

3.1    BATTERIES  
The Battery supplied by the vendor shall meet, at a min, the following requirements 

 
A. Battery Type: 

1. Be deep discharge rated and the battery enclosure shall be made up flame arresting, 
self-sealing, valve regulated lead acid (VRLA) batteries.   The batteries shall have a 
high rate of discharge and be superior in rate of charge absorption.  The internal 
construction shall be of Absorbent Glass Mat (AGM).  The battery container shall be 
made up of flame retardant material. The batteries shall be hermetically sealed, when 
subjected to extreme condition, the hydrogen gas emitted shall not be more than 10 
ppm.  The supplied batteries are designed to be installed in any position without any 
leakage. 

 
B. Battery Specification: 

 
CAPACITY 
(Ah) 20 hrs to 
1.8 Vpc at 77o 
F 

NOMINAL 
VOLTATE 
(V) 

POWER 
PER 
CELL 
(W) 20 
Min to 
1.67 
Vpc/cell 

WEIGHT 
   (Kg) 

LENGTH 
(Inches) 

WIDTH 
(Inches) 

HEIGHT 
(Inches) 

COPPER 
INSERTED 
TERMIALS 
(inches) 

50 12 111.5 16.6 9.02 5.43 8.07 0.63 - 0.236  T6 

96 12 223 31 12.99 6.81 8.35 0.787-0.236       
T11 

 
C. Battery Status and Health: 

1. The BBS shall have a provision to select the battery Ah capacity through User Interface 
on the front panel of the BBS. The BBS also shall have the run time prediction 
software and the remaining run time shall be displayed on the User Interface provided 
on the BBS. The BBS shall also have the provision for the user selectable temperature 
compensation settings for the optimal charging of the selected batteries. The BBS shall 
also include the battery life prediction analytics to determine the end of life of the 
connected batteries.   
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3.2    BATTERY HARNESS  
The battery harness supplied by the contractor shall be designed to facilitate an easy connection and 
disconnection of the cables between the batteries and BBS system.  Also, the harness should have a 
provision to seamlessly include an additional set of batteries.   The harness should allow the 
replacement of the battery set without the use of tools.  All the battery harness interconnected wiring 
shall conform to UL Style 1015 CSA TEW or equivalent. Wiring shall be of proper gauge with 
respect to design current and with sufficient strand count for flexibility. 
A. Battery harness set: 

1. The battery harness set consists of  
a) 4 battery connection cables 
b) 1 battery interconnection harness with a provision for BBS connection 
c) 1 extension cable harness for installations where the distance between the 

batteries and the BBS is greater than the length of the battery 
interconnection harness  
 

2. Battery Connection Cables: 
a) The battery connection cables consist of a pair of cables that connect to 

the battery positive and negative terminals.  The other end of these two 
cables are terminated on a connector of the type SBS75 from Anderson 
connectors or equivalent.  The battery side connection of the cables shall 
be provided with a ring lug with a provision for an M8 screw. The battery 
side ring lug must be secured with an insulating cap that covers the 
battery terminals when installed.  The cap should provide protection 
against accidental contact with live terminals of the battery.  The caps are 
ergonomically designed for easy installation and removal. The quality of 
the caps provided should withstand repetitive usage. 
 

3. Battery Interconnection Harness 
a) The main purpose of this harness is to facilitate the interconnection 

between batteries and the BBS system.  The battery interconnection 
harness shall have mating connectors that match the connectors on the 
battery connection link and the BBS.  The battery interconnection harness 
should include a 200 Amp fuse to protect against any short circuit on the 
BBS side.  The battery interconnection harness should support the 
connection of an additional set of batteries. 
 

4. Extension Cable Harness 
a) The extension cable harness is to be installed along with battery 

interconnection harness for extending distance between the BBS and the 
battery bank.  The cable ends are terminated on the matching connector to 
accommodate the BBS connection on one end and battery interconnection 
harness on the other end. Extension cable harness shall be 8 ft in length. 
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B. Other Harness Accessories included: 
1. The other accessories to be included are battery cable hardware, cable ties, 

temperature sensor cables and any other accessory necessary for completing the 
installation. 

 
3.3 SERVICE BYPASS UNIT 

 
A. Service Bypass Unit (SBU): 

The SBU provides power to the critical load bus from the bypass source during times when 
maintenance or service of the BBS is required. The SBU provides a mechanical means of 
complete isolation of the BBS from the electrical wiring of the installation.  
 

1. Output Specifications 
 

   Parameter Specification 

1 Nominal Output Voltage (V) 120  

2 Changeover Switch capacity 
(Amps) 

30 (Minimum) 

3 Output Current (Amps) 30  

4 Output Connections 30 Amps, 3 Pole, Anderson quick disconnect 
type  

 
2. Input Specifications 

 
   Parameter Specification 

1 Nominal Input Voltage (V) 120 

2 Input frequency (Hz) 50/60  

3 Input Connections 30 Amps, 3 Pole, Anderson quick disconnect 
type 

2 Load Power Factor Range 0 to 1 

4 Maximum Input Current (Amps) 30 
 

1. SBU Construction 
a) The SBU is constructed in a rack-mounted 2U enclosure unless otherwise 

stated in this specification. This unit may also be mounted in a vertical 
orientation.  
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2. SBU Bypass Switch Type 

b) The SBU shall have a manually operated rotary switch with MAKE 
BEFORE BREAK mechanism.  The switch shall have two operating 
positions; Normal mode and Bypass mode.   In Normal mode, power is 
directed from the utility outlet, through the bypass panel and BBS to 
connected equipment at the output of the SBU.   In Bypass mode, power 
from the utility is directly fed to connected equipment.  Also, in Bypass 
mode, the BBS shall be galvanically isolated from the SBU for safe 
maintenance or replacement 

 
3. SBU and BBS Connection 

c) The connection between SBU and BBS should be achieved with a single 
harness with an easy connect-disconnect facility.  The easy connect-
disconnect may be achieved by an Anderson Powerpole connector of 
adequate capacity.  The construction and insulation levels of the 
Powerpole connectors should provide protection against accidental 
contact with live parts in the connector housing.  The connectors should 
be ergonomically designed for an easy connect and disconnect operation. 
The connectors should also have a locking mechanism to avoid any loose 
contacts 

 
PART 4 – EXECUTION 
 

 4.1    FIELD QUALITY CONTROL 
 

A. Manufacturer Field Service: 
1. Worldwide Service: The UPS manufacturer has a worldwide service organization 

available, consisting of factory-trained field service personnel to perform startup, 
preventive maintenance, and service of the UPS system and power equipment. The 
service organization offers service support 24 hours a day, 7 days a week, 365 days a 
year. 

2. Replacement Parts: Parts are available through the worldwide service organization 
24 hours a day, 7 days a week, 365 days a year. The worldwide service organization is 
capable of shipping parts within four working hours or on the next available flight, so 
that the parts may be delivered to the customer site within 24 hours. 

 
 4.2     MAINTENANCE 

 
A. A complete offering of preventive and full service maintenance contracts for the UPS system 

and the battery system are available from APC by Schneider Electric.  Contract work is 
performed by Schneider Electric factory-trained service personnel. 

 
Subsection 6.14 shall include the following: 

Pay Item  Pay Unit 
Uninterrupted Power Supply System  Each 
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REVISION OF SECTION 614 
CLOSED CIRCUIT TELEVISION CAMERA (TRAFFIC MONITORING) 

 
Section 614 of the Standard Specifications is hereby revised to include the following: 

 
Subsection 614.01 shall include the following: 

 
This work consists of the installation of a closed-circuit television camera at the locations shown on 
the plans. 
 

Subsection 614.08 shall include the following: 
 
(m) Closed Circuit Television Camera (Traffic Monitoring) 
 
Closed circuit television camera shall be the Panasonic WV-X6531NS. 
 
The following accessories shall be provided for each IP camera: 
Panasonic PAPM4 Pole Mount Bracket 
Panasonic PWM20G Gooseneck Black 
Transformer Altronix T2428100 24 VAC. 
Veracity VOR-OS Outsource Midspan 15/20W POE 802.3AF Injector – 1 port 

 
Subsection 614.10 shall include the following: 
 

The closed-circuit television camera shall be installed in accordance with the details shown in the 
plans and in accordance with manufacturer’s recommendations. The Contractor shall deliver the 
camera and accessories to the City and County of Denver’s Traffic Operations Department at 5440 
Roslyn, Denver, Colorado at least 4 weeks prior to installation for the camera calibration and set up. 
The Contractor shall pick up the camera and shall install it at the proper location. The Contractor 
shall make arrangements for a City and County of Denver Traffic Operations’ representative to be 
on-site to ensure proper installation.  

 
Subsection 614.13 shall include the following: 
 

Closed circuit television cameras will be measured by the actual number of closed circuit television 
cameras that are installed and accepted. All accessories shall not be measured separately. 
 

Subsection 614.14 shall include the following: 
 
Pay Item  Pay Unit 
Closed Circuit Television Camera (Traffic Monitoring)  Each 
 
Payment will be full compensation for all labor, materials, accessories, and equipment required to 
complete the work.  
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REVISION OF SECTION 614 

FIBER OPTIC CABLE - GENERAL 
 
Section 614 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 614.01 shall include the following: 
 

This work provides for the installation of fiber optic communications cable to be installed in conduit 
or duct as specified in the plans. All labor and materials required to fan-out, terminate, splice or 
otherwise connect fiber optic cables at individual controller cabinets, will be paid separately under 
the Telemetry (Field) pay item. The contractor shall be required to demonstrate successful signal 
system communications to the Engineer as a requirement of acceptance of this item. 

 
Subsection 614.10 shall include the following: 
 

All fiber-optic interconnect cable shall be furnished by the Contractor, and installed, spliced (if 
required and only as approved by the Engineer), terminated, connected and tested by the Contractor. 
The number denoted prior to the “MM” designator identifies the number of multi-mode fibers 
(Strands) in the cable. The number denoted prior to the “SM” designator identifies the number of 
single-mode fibers (Strands) in the cable.  

 
Cable ends shall be stored in pull boxes or splice closures at locations indicated in the plans or as 
directed by the Engineer. Fibers to be spliced and/or connected in any manner shall be limited to 
those identified in the plans, and only in designated controller cabinets or splice closures. All other 
fibers shall be left uncut or sealed as appropriate in a manner recommended by the cable 
manufacturer. 

 
Fiber optic cable shall be installed in a continuous run between all controller cabinets and splice 
closures as shown in the plans. Lateral cables shall be spliced only in splice closures and routed to 
the controllers as shown in the plans. Under no conditions shall the fiber cable be cut out or 
spliced at intermediate points without the express written direction of the Engineer. 

 
Cable shall be installed in new conduit or existing conduit as specified in the plans. The Contractor 
shall be required to leave a minimum of 10 feet of cable slack in the equipment controller cabinet. 
The Contractor shall leave a minimum of 50 feet of cable slack in the pull box adjacent to the 
controller and shall leave a minimum of 50 feet of slack in all other communication pull boxes. 

 
Cable Tags and Labels: 

 
Fiber optic cable shall be neatly coiled and clearly tagged and labeled at each communication pull 
box and at all locations where the fiber is exposed. Cable tags and Labels shall be as follows: 

 
Materials:  Metal or heavy plastic identification tags with cable type and number, copper pair or 
optic number assignments, and destination shall be provided on both ends of all cables (except 
station cables) and all splice cases. All cables shall be clearly labeled with cable number (City to 
determine scheme) and size at each end of the cable, when it enters or leaves a conduit and at 30-foot 
intervals when run in accessible areas such as tunnels, manholes, ceilings, etc. 

 
Manufacturer: Tags shall be 3M, Panduit or an approved equivalent. 
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FIBER OPTIC CABLE - GENERAL 
 

General Requirements:  The Contractor shall provide the Engineer with two copies of the cable 
manufacturer’s cable specifications and installation instructions for fiber optic cable in conduit. All 
installation shall be in accordance with these practices except as otherwise directed by the Engineer. 
 
Additional cable costs due to damage caused by the Contractor’s neglect of recommended 
procedures shall be Contractor’s responsibility. The main cable shall be installed in continuous runs 
except where cable type changes or where maximum pull lengths govern. The manufacturer’s 
recommended limits for cable pull tensions shall not be exceeded. Cable ends shall be stored in 
controller cabinets or pull boxes immediately adjacent to cabinets or as directed by the City. 
 
Lateral and Branch cables shall be installed using appropriate strain relief in the cabinet (through 
cable ties) at a minimum of three locations. 
 
All fiber optic cables to be installed shall be checked with an OTDR before and after installation. 
Documentation of fiber performance shall be provided to the City within 30 days of test. All optical 
fibers shall be within the manufacturer’s recommended tolerances. In addition, any other acceptance 
testing recommended by the manufacturer shall be provided. Data shall be supplied to the City prior 
to completion of the project. 
 
Fiber optic cable shall be transported to site using cable reel trailers. Care shall be taken at all times 
to avoid scraping, denting, twisting, or otherwise damaging the cable before, during and after 
installation. Damaged cable shall be replaced by the Contractor without additional compensation. 
 
Cable shall be installed in conduit or duct in the field in accordance with the contract drawings. The 
conduit and duct ends shall have all rough edges smoothed to prevent scraping the cable. All existing 
or suspected dirt and debris within the conduit shall be cleaned with compressed air before installing 
cable. A manufacturer recommended lubricant shall be applied to the cable to reduce friction 
between the cable and duct or conduit. Where fiber optic cables are to be installed in inner duct, the 
Contractor shall secure each section of the conduit to prevent it from being pulled without the cables.  
 
A cable grip shall be attached to the cables so that no direct force is applied to the optical fiber. The 
cable grip shall have a ball-bearing swivel to prevent the cable from twisting during pulling. Cable 
rollers and feeders and winch cable blocks shall be used to guide the cable freely into the duct and at 
maintenance hole locations. Mechanical aids and pulling cable or ropes shall be used as required. 
The maximum pulling tension as defined by the cable manufacturer shall not be exceeded. The 
cable shall be taken up at intermediate pulling points with an intermediate cable take-up device as 
approved by the Engineer to prevent over-tension on the cable. Cable pulls shall be continuous and 
steady between pull points and shall not be interrupted until the entire run of cable has been pulled. 
Personnel equipped with two-way radios shall be stationed at each maintenance hole, cabinet, 
pedestal, communications box, and junction box through which the cable is to be pulled to observe 
and lubricate the cable. Intermediate splices between pull boxes shall not be allowed. The cable shall 
be securely fastened in place within pull boxes, pedestals, manholes and cabinets. 
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FIBER OPTIC CABLE - GENERAL 
 

The contractor shall ensure cable length is sufficient to allow for connection between the 
communications equipment and the splice equipment and the splice enclosures including provision 
for slack, vertical runs, cable necessary for splicing, wastage and cable to allow for the removal of 
the splice enclosure for future splicing.  
 
Lateral and Branch Fiber Optic Cable:  Lateral/Branch fiber optic cable shall consist of 6 multi-
mode fibers and 6 single-mode fibers. Lateral/Branch fiber optic cable shall be installed in new or 
existing conduit, or along existing span wire, as depicted in the plans. Cables shall be provided with 
appropriate strain relief in the cabinet, consisting of cable ties in at least three interior cabinet 
locations. Lateral and Branch fiber optic cable shall be clearly tagged and labeled as such at pull 
boxes and all other locations where it is exposed. At any location where the cable is brought into or 
out of a span wire pole, the Contractor shall install a new weather-head to accommodate the bending 
radius of the cable.  

 
Subsection 614.13 shall include the following: 
 

Fiber Optic Cable for the main (backbone), lateral and branch cables will not be measured 
separately, but shall be included in the item Telemetry (Field), and shall include all labor and 
materials required to install the main, lateral, branch, and start cables through conduits to all pull 
boxes, cabinets and closures specified in the plans. Installation of all internal field cabinet telemetry, 
splicing, fan-out and termination of the cable at individual controller cabinets is described and paid 
for under Telemetry (Field). 

 
Subsection 614.14 shall include the following: 
 

No separate measurement or payment will be made for fiber optic cable. All fiber optic cable shall be 
considered incidental to the Telemetry (Field) pay item. 
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REVISION OF SECTION 614 

LOOSE TUBE FIBER OPTIC CABLE 
 
Section 614 of the Standard Specifications is hereby revised for this project as follows. 
  

Notice:  
Every effort has been made to ensure that the information contained in this specification is complete 
and accurate at the time of publication; however, information contained herein is subject to change. 
  
Trademarks: 
ANSI® is a registered trademark of the American National Standards Institute, Inc. 
KELLEMS® is a registered trademark of Harvey Hubbell, Inc. 
 
Scope: 
  
This specification covers the general design requirements and performance standards for fiber optic 
cables intended primarily for use in the outside plant environment. The purpose of this document is 
to provide the essential requirements for All-Dielectric Single Jacket, Single Jacket / Single Armor, 
and Double Jacket / Single Armor Loose Tube Fiber Optic cable to be used in the City of Denver 
networks. 
  
The product requirements and features described in this specification are those considered useful for 
ensuring proper selection and manufacturing of fiber optic outside plant cables. 
  
In this specification, all observed or calculated values are rounded off "to the nearest unit" in the last 
right hand place of figures used in expressing the limiting value. The round-off method of ASTM E 
29 is used. 
  
These cables should comply with industry standards such as Telcordia Technologies GR-20 
(formerly Bellcore), Electronic Industries Association (EIA), Telecommunications Industry 
Association (TIA), International Telecommunications Union (ITU), International Electrotechnical 
Commission (IEC), and American Society for Testing and Materials (ASTM). 
 
Optical Fiber Characteristics 
  
High quality optical fibers should be made with pure silica-based glass to have very low loss for 
infrared wavelengths and to be used to carry large amounts of information for very long distances in 
optical communication systems. 
  
Details of the optical fibers are not covered in this specification, but the proposed cable should 
contain AllWave® or TrueWave® fibers for Single-Mode applications, or Multimode fibers that 
comply with the specific fiber requirements supplied by the City and County of Denver. 

  

DocuSign Envelope ID: 881506E8-E10E-4841-9A8F-5A69B1165347



83 
 
 
 
 

-2- 
REVISION OF SECTION 614 

LOOSE TUBE FIBER OPTIC CABLE 
 

CABLE CORE CHARACTERISTIC: 
 

1. Color Code: 
The individual colors for fibers and buffer tubes in loose tube cable cores should comply with 
EIA/TIA-598 as given in the following table. 

 
Table 1 – Fiber and Tube Color Code 

Fiber or 
Tube No. Color 

1 Blue (BL) 
2 Orange (OR) 
3 Green (GR) 
4 Brown (BR) 
5 Slate (SL) 
6 White (WH) 
7 Red (RD) 
8 Black (BK) 
9 Yellow (YL) 
10 Violet (VI) 
11 Rose (RS) 
12 Aqua (AQ) 

   
2. Central Strength Member 
The central member functions as an anti-buckling element, and should be a glass/epoxy composite 
dielectric rod. A polyethylene overcoat may be applied to the central member to provide the proper 
spacing between buffer tubes during stranding. 

   
3. Loose Tube Cable Buffer Tubes 
Optical fibers are enclosed within buffer tubes that have a diameter several times larger than the 
diameter of the fibers. The optical fibers are loose within the buffer tubes allowing the fibers to move 
freely. The loose buffer tubes should have a 2.5 mm diameter, with a nominal wall thickness of 0.4 
mm. For composite cable designs, when both single-mode and multi-mode fibers are contained 
within the same cable, the single-mode fibers will be contained in the first buffer tubes. The multi-
mode fibers will be contained in the sequenced buffer tubes following the single-mode buffer tubes. 
 

Table 2 – Buffer Tubes 
Fiber Count Buffer Tube OD (mm) Fibers per Tube 

1-288 2.5 12 
  

The buffer tubes (and filler rods, if necessary) must be stranded in a reverse oscillation lay (ROL) 
technique around the central member to allow for easy mid-span access. The core of buffer tubes 
should be wrapped with two counter helically applied threads to bind together the cable core. 
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REVISION OF SECTION 614 
LOOSE TUBE FIBER OPTIC CABLE 

 
4. Filler Rods 
In order to create a round cable, filler rods of the same diameter as the buffer tubes may be used to 
fill empty positions. Filler rods are made out of HDPE and are natural in color. 

 
5. Water Blocking System 
Water blocking of the core outside and around the buffer tubes must be accomplished via “dry” 
elements. In addition, water-blocking inside the buffer tubes must be accomplished via “dry” 
elements as well. 
 
These “dry” water blocking elements form a gel compound when in contact with water. The gel 
should effectively fill the interstices of the core and the inside of the tubes to prevent water 
penetration along the length of the cable. This dry water blocking significantly reduces cable core 
access time by eliminating the step of cleaning the buffer tubes and fibers upon entry. Additionally, 
this technology reduces the cable weight.  
  
Dry water blocking elements should be in the form of binders, tapes, or yarns depending on where 
they are being applied. 
 
CABLE SHEATH CHARACTERISTIC: 
 
The sheaths described in this section are: 
 
(e) All-Dielectric Single Jacket: One polyethylene jacket, no metallic elements (SJ) 
 
(f) Strength Elements: Sheath strength elements are applied over the cable core to provide the 

cable with the required tensile strength. These elements are made of fiberglass (Aramid yarns 
may be used as well). 

   
(g) Inner Jacket (NOT APPLICABLE TO THIS PROJECT) 
 
(h) Steel Armor (NOT APPLICABLE TO THIS PROJECT) 
 
(i) Outer Jacket: An outer polyethylene jacket is applied over the cable to provide overall 

mechanical protection. This jacket is made of MDPE (or HDPE upon request) and is usually 
black. If required, the jacket could have two co-extruded colored tracer stripes located 180 
degrees apart to aid in cable identification. The jacket will be continuous, free from pinholes, 
splits, blisters, or other imperfections. 

 
(j) Ripcords: For ease of jacket removal, one clearly identifiable polyester ripcord is provided 

under the outer jacket for SJ designs. SJ/SA designs shall have two under armor ripcords placed 
180 degrees apart. DJ/SA designs shall have one ripcord under both the inner jacket and steel 
armor. 
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Cable Cross-Sections: 
 

Single Jacket (SJ) 
  

 
Figure 1 – Single Jacket 

 
Table 3 – Target Cable Outer Diameters 

   
NUMBER OF FIBERS 

 

 

 
2 - 60 

(5 Pos.) 
 

2 - 72 
(6 Pos.) 

73 - 96 
(8 Pos.) 

97 - 120 
(10 

Pos.) 

121- 44 
(12 

Pos.) 

145-216 
(18 

Pos.) 

217-240 
(20 

Pos.) 

241-288 
(24 

Pos.) 

SHEATH 
TYPE 

 
Cable 

OD 
in. 

(mm) 
 

Cable 
OD 
in. 

(mm) 

Cable 
OD 
in. 

(mm) 

Cable 
OD 
in. 

(mm) 

Cable 
OD 
in. 

(mm) 

Cable 
OD 
in. 

(mm) 

Cable 
OD 
in. 

(mm) 

Cable 
OD 
in. 

(mm) 

SJ 

 
0.42 

(10.6) 
 

 
0.43 

(11.0) 
 

 
0.50 

(12.8) 
 

 
0.57 

(14.4) 
 

 
0.64 

(16.2) 
 

 
0.66 

(16.7) 
 

 
0.69 

(17.4) 
 

 
0.76 

(19.2) 
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LOOSE TUBE FIBER OPTIC CABLE 
 

MECHANICAL, ENVIRONMENTAL AND ELECTRICAL REQUIREMENTS: 
  

These cables must meet the requirements of Telcordia GR-20-CORE with all testing performed 
based on EIA/TIA-455 standards. The manufacturing company must provide proof of their quality 
control standards with ISO 9001 and TL9000 certifications. The cables should comply with the 
following temperature ranges:  

  
Operation: -40°C to 70°C  (-40°F to 158°F) 
Installation: -30°C to 60°C (-22°F to 140°F) 
Storage/Shipping: -40°C to 75°C  (-40°F to 167°F) 

 
Single-Mode Fibers 
Per Telcordia GR-20, the magnitude of the attenuation change shall be less than or equal to 0.05 dB 
for 90% of the test fibers and less than or equal to 0.15 dB for the remaining 10% of test fibers. 
Cable aging allows for 0.10 dB/km average attenuation change with a magnitude of the maximum 
attenuation change for each individual fiber to be less than 0.25dB/km. These attenuation values 
include a 0.05 dB allowance for measurement repeatability during mechanical and environmental 
testing evidence of cracking, splitting or other failure of the sheath components when examined 
under 5X magnification would result in failure of the proposed test requirements. In addition, no 
fiber shall lose optical continuity because of the test. 

  
Table 4 – Testing for Single Mode Fibers 

Cable Test Test Method Requirement 
Tensile Loading and 
Bending 

EIA/TIA-455-33 
IEC 794-1-E1 

90% < 0.05 dB Max. Added Loss  
100% < 0.15 dB Max. Added Loss 

Cyclic Flexing TIA/EIA-455-104 
IEC 794-1-E6 

90% < 0.05 dB Max. Added Loss 
100% < 0.15 dB Max. Added Loss 

Cyclic Impact EIA/TIA-455-25 
IEC 794-1-E4 

90% < 0.05 dB Max. Added Loss 
100% < 0.15 dB Max. Added Loss 

Compressive Loading TIA/EIA-455-41 
IEC 794-1-E3 

90% < 0.05 dB Max. Added Loss 
100% < 0.15 dB Max. Added Loss 

Twist TIA/EIA-455-85 
IEC 794-1-E7 

90% < 0.05 dB Max. Added Loss 
100% < 0.15 dB Max. Added Loss 

Low and High 
Temperature Bend 

EIA/TIA-455-37  
IEC 794-1-E11 

90% < 0.05 dB Max. Added Loss 
100% < 0.15 dB Max. Added Loss 

External Freezing EIA/TIA-455-98 
IEC 794-1-F6 

< 0.05 dB Mean Added Loss 
< 0.15 dB Max. Added Loss 

Temperature Cycling EIA/TIA-455-3 
IEC 794-1-F1 

 0.05 dB/km Mean Added Loss 
 0.15 dB/km Max Added Loss 

Cable Aging EIA/TIA-455-3 
IEC 794-1-F1 

 0.10 dB/km Mean Added Loss 
 0.25 dB/km Max Added Loss 

Water Penetration EIA/TIA-455-82 
IEC 794-1-F5 

No flow after 24 hours from one meter 
length of cable 

 

DocuSign Envelope ID: 881506E8-E10E-4841-9A8F-5A69B1165347



87 
 
 
 
 

-6- 
REVISION OF SECTION 614 

LOOSE TUBE FIBER OPTIC CABLE 
 

Multimode Fibers 
Per Telcordia GR-20, the allowable attenuation increase during the mechanical and environmental 
testing is 0.20 dB. Cable aging allows for the maximum attenuation change for each individual fiber 
to be less than 0.40dB/km. 

  
During mechanical and environmental testing evidence of cracking, splitting or other failure of the 
sheath components when examined under 5X magnification would result in failure of the proposed 
test requirements. In addition, no fiber shall lose optical continuity because of the test. 

 
Table 5 – Testing for Multi-Mode Fibers 

Cable Test Test Method Requirement 
Tensile Loading and Bending EIA/TIA-455-33 

IEC 794-1-E1 
0.20 dB Max. Mean Added Loss 

Cyclic Flexing TIA/EIA-455-104 
IEC 794-1-E6 

0.20 dB Max. Mean Added Loss 

Cyclic Impact EIA/TIA-455-25 
IEC 794-1-E4 

0.40 dB Max. Mean Added Loss 

Compressive Loading TIA/EIA-455-41 
IEC 794-1-E3 

0.20 dB Max. Mean Added Loss 
  

Twist TIA/EIA-455-85 
IEC 794-1-E7 

0.20 dB Max. Mean Added Loss 

Low and High Temperature 
Bend 

EIA/TIA-455-37 
IEC 794-1-E11 

0.40 dB Max. Mean Added Loss 

External Freezing EIA/TIA-455-98 
IEC 794-1-F6 

0.20 dB Max. Mean Added Loss 

Temperature Cycling EIA/TIA-455-3 
IEC 794-1-F1 

 0.5 dB/km Max Added Loss 
80 %  0.25 dB/km Added Loss 

Cable Aging EIA/TIA-455-3 
IEC 794-1-F1 

 1.0 dB/km Max Added Loss 
80 %  0.5 dB/km Added Loss 

Water Penetration EIA/TIA-455-82 
IEC 794-1-F5 

No flow after one hour from one 
meter length of cable 

  
Note:  
  
The tensile rating for all of the cables described should be 2.7 kN (600 lbf), with a 
compression rating of at least 220 N/cm under GR-20 requirements. 
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CABLE MARKING: 
  

Printed Characters 
For standard outer jackets, printed characters shall be indent printed with white characters for black 
jackets, black characters for non-black jackets, or as otherwise specified. 
 
For standard striped outer jackets, printed characters shall be indent printed with white characters for 
red, green, orange, yellow, blue striped cables, light-blue characters for white striped cables, or as 
otherwise specified by the customer. 
 
The characters shall be of proper height and space to produce good legibility. Character heights of 2 
mm should facilitate adequate readability. An occasional illegible marking is permitted if there is a 
legible marking on either side. 

  
Markings 
The cable shall be sequentially marked at one meter, or two-foot intervals depending on specific 
requirements issued by the City and County of Denver. The length marks shall not be reset to zero on 
any length of the cable. The actual length of cable shall be within +1, -0% of the marked length. 

 
 Each length of cable shall be marked with the following legend: 

"(Manufacturer Name) OPTICAL CABLE,   
(Product Part Number),   
(Month and Year of Manufacture, [ MM-YY ] ),  
 (Telephone Symbol [ ] ),  (Fiber Count [ XXX F ], where XXX is the number of optical 
fibers in the cable), and   
(Manufacturers’ Serial Number) "  

 
Re-Markings 
Only one remarking is permitted. If required, either of the following methods for remarking shall be 
used: 

 
Method A: Completely remove the defective marking and remark the characters with the 
original color. 

 
Method B: Leave the defective marking on the jacket and remark on a different portion of the 
cable jacket with yellow character print. The new number sequence shall differ from any other 
existing marking by at least 5000. 

 
Any cable that contains two sets of markings shall be labeled to indicate the color and sequential 
numbers to be used. The labeling shall also be applied to the reel tag. 
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CABLE PACKAGING: 

  
Reels 
The manufacturer shall supply the product using their standard reel sizes, methods, apparatus, and 
reel wood lagging, but stenciled according to these specifications. The specifications outlined here 
are guidelines on what is expected with respect to packaging.  

 
Reels are assumed to be in good working condition, firm, and be able to support the product through 
shipping and final installation. Reels shall be clean, dry and free of excessive dirt. All reels shall be 
checked for high nails, stave fit and proper stenciling. 

 
Reel Labels 

 
Each wooden reel shall be permanently marked with the following information: 

  
(1) “(Manufacturer’s name)” (red paint) 
(2) “OPTICAL CABLE” (black paint) 
(3) An arrow and the wording “cable end” to indicate the position of the outside cable end. (red 

paint) 
(4) An arrow and the wording “ROLL THIS WAY” to indicate the direction the reel should be rolled 

to prevent loosening of the cable. (black paint) 
(5) Reel Number (red paint) 

  
Cable handling stickers/cards must be attached to both flanges of every reel. Each sticker must be 
stapled to the flange. See Figure 4 for illustrations of the stickers to be used. 

  
Reel Lagging 

  
Thermal Protection 
Outer layers of the reel shall be covered with a protective wrap to limit the solar heating of the cable. 
This helps limit the cable surface temperature so that it will not exceed 10 C (18 F) above ambient 
temperature under maximum solar radiation according to Telcordia GR-20 requirements. All foil 
wrap shall be securely fastened to the cable by at least 2 pieces of strapping tape. 

 
Composite & Wood Lagging 
Reels shipping domestically shall be lagged with a suitable protective wrap (can be the same thermal 
protection wrap) and banded with steel straps. This wrap shall cover the cable from flange to flange 
and provided some mechanical protection to the outer layers of cable as well as weather resistance. 
Reels shipping for export shall be lagged with wooden boards nailed to each flange and banded with 
steel straps in addition to the protective wrap around the outer layers of cable. 
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Figure 2 – Reel Stickers 

 
Other 

  
Cable Ends 
Each end of the cable shall have end seals, either end caps or KELLEMS® pulling grips, in order to 
prevent moisture ingress into the cable during shipping, storage, or installation. 

  
The top end of the cable shall be securely fastened to the inside of the reel flange to prevent the cable 
from becoming loose in transit or during handling. The bottom end, “test tail”, shall be 
approximately three meters in length and easily accessible. The end shall be protected within a cable 
slot and be securely fastened to the outside of the reel flange with wire ties or walkout straps. 
Staples, nails or yarn attached to the reel during manufacturing shall be removed. 

  
The cable slot can be partially protected to prevent the cable tail from moving outside this, however 
for export orders the cable slot must be completely sealed by either metallic protection rings, 
plywood covers, or other. 
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LOOSE TUBE FIBER OPTIC CABLE 
 

Cable Length Tolerance 
Cables ordered to standard factory lengths shall have an actual length within –0% and +5% of the 
length ordered unless otherwise specified by the customer. 

  
Certified Test Data 
Each cable shall have certified test data securely fastened to the reel in a waterproof wrapping. The 
certified test data sheet shall include the following information: 

  
-          Cable Number 
-          Date 
-          Customer Name 
-          Ordered Length 
-          Customer Order Number 
-          Ship Length 
-          Customer Cable Code 
-          Customer Reel Number 
-          Customer’s Attenuation Specification(s) 
-          Number of Fibers 
-          Cable Construction 
-          Fiber Transmission Data 
-          Bandwidth Data – only applies to Multi-Mode Fibers 
-          Authorized Signature 

  
Reel Tag 
Each cable shall have a reel tag securely fastened to the reel in a waterproof wrapping. The Reel Tag 
(Cut Length Data Sheet) shall include the following information: 

  
-          Cable Number 
-          Date 
-          Customer Name 
-          Ordered Length 
-          Customer Order Number 
-          Ship Length 
-          Customer Cable Code 
-          Customer Reel Number 
-          Customer’s Attenuation Specification(s) 
-          Number of Fibers 
-          Beginning and Ending Sequential Length Markings 
-          Gross Weight 
-          Net Weight 
-          Inspected By Signature 

 
Quality Assurance Provisions 
Prior to installation, all optical fibers shall be 100% attenuation tested. The attenuation of each fiber 
shall be provided with each cable reel. 
 
The cable manufacturer shall be ISO9001-registered. 
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LOOSE TUBE FIBER OPTIC CABLE 
 
All optical fibers shall be tested and documentation submitted for both on-reel testing and testing of 
fiber after installation. 
 
If any finer strands are tested and fail to meet the minimum requirements provided in the Project 
Special Provision for Test Fiber Optic Cable, the entire reel of fiber optic cable shall be rejected. 
 
Optical Splice Closures 
Splices are not allowed without the authorization of the Engineer. If splices are authorized, each such 
splice shall occur in a new pull box to be installed by the Contractor, or an existing manhole or pull 
box already installed along the route.  
 
All splices shall be enclosed in a splice closure. Coyote Runt or Pup Type closures or approved equal 
shall be used. All closures shall include a 1-inch future port kit (part no. 8003408 Pre-Formed Line 
Products or approved equal). The Coyote Runt Closure or approved equal shall be used at locations 
with three (3) fiber optic cables. In locations requiring more than three (3) fiber optic cables, the 
Coyote Pup Closure or approved equal shall be used. Following successful splicing, said splice 
enclosure shall be placed inside the described pull box or manhole. Contractor shall accomplish the 
work using splicing tools and hardware recommended by the cable manufacturer.  
 
Size of the splice closure at specific locations shall be governed by the number of splices required. 
The average splice loss shall not exceed 0.2dB for any given span. 
 
Buffer Tube Fan-Out 
Fan-out kit tools and tool kit consumables shall be of the same manufacture as the fan-out kit. 
Fanned-out cables shall be terminated at the controller telemetry panel or in the Contractor-furnished 
termination enclosure as shown in the plans. The fan-out kit shall be placed inside the cabinet side 
wall-mounted termination enclosure.  
 
The number of fibers to be landed and terminated shall be as shown in the plans. 
 
Termination Enclosure 
Contractor shall furnish and install a cabinet side wall-mounted termination enclosure for storage of 
the fan-out kit and broken-out fibers. This enclosure shall be sized to accommodate the patch panel 
called out in the plans. Optional guard and dust proofing components shall be included. Contractor 
shall furnish and install all connector panels, connectors, adaptors, jumpers and/or pigtails required 
to establish the final connection to the controller.  
 
10.0 Materials List 
Prior to ordering, the Contractor shall provide the Engineer with a proposed list of materials to be 
used for fiber optic cable and peripherals thereto. The list of materials shall include fiber optic 
backbone and lateral cable, patch cord cable, connectors, miscellaneous cabling, optical splice 
closures, buffer tube fan-out kits and termination enclosures.  
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REVISION OF SECTION 614 
TEST FIBER OPTIC CABLE 

 
Section 614 of the Standard Specifications is hereby revised for this project as follows. 
 
Subsection 614.08(p), Test Fiber Optic Cable, is hereby added to the Standard Specifications and 
shall include the following: 
 

This work consists of testing fiber optic cable. Testing shall include both new cable and existing 
cable. The test procedures involve an OTDR test and an Optical Power Meter Test. 

 
The guidelines for fiber optic cable testing include: 

 
Test jumpers and patch cords must be of the same fiber core size and connector type as the cable 
system. 

 
The light source and OTDR must operate with the range of 1310±10 nm or 1550±20 nm for testing 
in accordance with ANSI/EIA/TIA-526-7. 

 
The power meter and the light source must be set to the same wavelength during testing. 

 
The power meter must be calibrated and traceable to the National Institute of Standards and 
Technology (NIST). 

 
All system connectors, adapters and jumpers must be cleaned as per manufacturer’s instructions 
before measurements are taken. 
 
MATERIALS 
 
The following items are required to perform fiber optic cable tests: 
 

(1) an OTDR; 
(2) a test reel, if necessary; 
(3) a light source at the appropriate wavelength; 
(4) Optical Power Measurement Equipment; and 
(5) Test Jumpers as specified below. 

 
(a) CPR Test Jumper-1 and Test Jumper-2 shall be 1-5 meters long with connectors 
compatible with the light source and power meter and have the same fiber construction as the 
link segment being tested. 

 
OPTICAL FIBER CABLE TESTING WITH O.T.D.R 

 
The Contractor shall perform an OTDR test of all fibers in all tubes on the reel prior to installation of 
the fiber. The test results shall be supplied to the Engineer prior to installation of the cable. 
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REVISION OF SECTION 614 
TEST FIBER OPTIC CABLE 

 
If the fiber is specified as “Install Only”, the Contractor shall test the fiber on the reel and provide 
the test results to the Engineer prior to accepting the cable. After installation, if there are unused 
portions of cable remaining on the reel, the Engineer may request the Contractor or other qualified 
technician to perform a reel test. The Contractor shall provide the Engineer the test results prior to 
delivering the cable to the Engineer. Any cable damaged while in the Contractor’s possession shall 
be replaced at the Contractor’s expense. 

 
All fiber testing shall be performed on all fibers in the completed end-to-end system. Testing shall 
consist of a bi-directional end-to-end OTDR trace performed per TIA/EIA-455-61. The system 
margin loss measurements shall be provided at 1310 and 1550nm. If the Plans require installation of 
a fiber optic patch panel, the Contractor shall supply patch cords to patch all terminated fibers 
through the panel for all fiber testing. If patch cords are specified in the Plans for final equipment 
installation, these patch cords shall be connected using a test coupling for the end-to-end test. 

Test
Coupling

Test
Coupling

Test Patch Cords
Supplied by
Contractor

Transceiver
Patch Cords

Transceiver
Patch Cords

 
 

OTDR readings will be used to ensure proper installation and to troubleshoot faults. OTDR signature 
traces will be used for documentation and maintenance. An OTDR provides an indirect estimate of 
the loss of the cable plant, generally, more accurate or reliable values will be obtained by using an 
Optical Power Meter. For fibers that are identified in the Plans to be left non-terminated, an OTDR 
shall be used to test end-to-end attenuation. 

 
Loss numbers for the installed link shall be calculated by taking the sum of the bi-directional 
measurements and dividing that sum by two. 

 
The Contractor shall use an OTDR that is capable of storing traces electronically and shall save each 
final trace.  
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TEST FIBER OPTIC CABLE 

 
To ensure the traces identify the end points of the fiber under test and the fiber designation, the 
Contractor shall use a test reel, if required, to eliminate the “dead zone” at the start of the trace so 
that the start of the fiber under test can be identified on the trace. Indicate the length of the test reel 
for all test results. 

 
If the fiber designation is not indicated on the trace itself, the Contractor shall provide a cross-
reference table between the stored trace file name and the fiber designation. 

 
In compliance with EIA/TIA-455-61 “Measurement of Fiber or Cable Attenuation Using an OTDR” 
the Contractor shall record the following information during the test procedure: 
 Names of personnel conducting the test. 
 Type of test equipment used (manufacturer, model, serial number, calibration date). 
 Date test is being performed. 
 Optical source wavelength and spectral width. 
 Fiber identification. 
 End point locations. 
 Launch conditions. 
 Method of calculation for the attenuation or attenuation coefficient. 
 Acceptable link attenuation. 

 
OPTIC FIBER CABLE TESTING WITH OPTICAL POWER METER 

 
The Contractor shall conduct an Optical Power Meter Test for each fiber installed. 

 
Fiber optic cable segments shall be tested in one direction at both the 1310 nm and 1550 nm 
wavelength. 

 
In compliance with TIA/EIA-526-7 “Measurement of Optical Power Loss of Installed Single-Mode 
Fiber Cable Plant,” the following information shall be recorded during the test procedure: 

(1) Names of personnel conducting the test. 
(2) Type of test equipment used (manufacturer, model, serial number, calibration date). 
(3) Date test is being performed. 
(4) Optical source wavelength and spectral width.  
(5) Fiber identification. 
(6) End point locations. 
(7) Test direction.  
(8) Reference power measurement (when not using a power meter with a Relative Power 

Measurement Mode).  
(9) Measured attenuation of the link segment. 
(10) Acceptable link attenuation. 
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TEST FIBER OPTIC CABLE 

 
The minor attenuation differences due to test direction are on par with the accuracy and repeatability 
of the test method. Lateral segments within a building are limited to 90 meters. Therefore, 
attenuation differences caused by wavelength are insignificant, and as a result, single wavelength 
testing is sufficient. 

 
ACCEPTABLE ATTENUATION VALUES 

 
Acceptable attenuation values shall be calculated for each fiber tested. These values represent the 
maximum acceptable test values. 

 
SM Fiber. The general attenuation equation for any SM link segment is as follows: 

 
Acceptable Link Attn. = Cable Attn. + Connector Attn. + Splice Attn. 

 
8.3 µm Single-mode Attenuation Coefficients: 

 
Cable Attn.=Cable Length (km) x (0.34 dB/km@1310 nm or 0.25 dB/km@1550 nm) 
Connection Attn. (ST or SC connectors)=(No. of Connections x 0.39 dB)+0.42 dB. 
Connection Attn. (LC connectors)=(No. of Connections x 0.14 dB)+0.24 dB. 
Splice Attn. (Mechanical or Fusion)=Splices x 0.30 dB. 
 

MM Light Source CPR Adjustment 

 Cat. 1 
Overfilled Cat. 2 Cat. 3 Cat. 4 Cat. 5 

Underfilled 
Links with ST or SC 
Connections +0.50 0.00 -0.25 -0.50 -0.75 

Links with LC 
Connections +0.25 0.00 -0.10 -0.20 -0.30 

 
The Coupled Power Ratio of a light source is a measure of the modal power distribution launched 
into a multimode fiber.  A light source that launches a higher percentage of its power into the higher 
order modes of a multimode fiber produces a more over-filled condition and is classified as a lower 
category than a light source that launches more of its power into just the lower order modes 
producing an under-filled condition.  Under-filled conditions result in lower link attenuation, while 
over-filled conditions produce higher attenuation.  Therefore, adjusting the acceptable link 
attenuation equation to compensate for a light source’s launch characteristics increases the accuracy 
of the test procedure. 
 
SM FIBER: The general attenuation equation for any SM link segment is as follows: 
 
Acceptable Link Attenuation = Cable Attenuation + Connector Attenuation + Splice Attenuation 
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TEST FIBER OPTIC CABLE 

8.3 nm Single-Mode Attenuation Coefficients: 
• Cable Attenuation = Cable Length (km) x (0.34 dB/km@1310nm or 0.25 dB/km@1550nm) 
• Connection Attenuation (ST or SC connectors) = (# of Connections x 0.39 dB)+0.42 dB.  No 

more than 0.75 dB per connector. 
• Connection Attenuation (LC connectors) = (# of Connections x 0.14 dB)+0.24 dB. 
• Splice Attenuation (Mechanical or Fusion) = Splices x 0.20 dB 

 
TEST PROCEDURES 

 
All fiber testing shall be performed on all fibers in the completed end-to-end system. 

 
MM FIBER: The MM fiber cable test shall be conducted as follows: 

 
• Clean the test jumper connectors and the test coupling per manufacturer’s instructions. 
• Follow the test equipment manufacturer’s initial adjustment instructions. 
• Connect Test Jumper-1 between the light source and the power meter. Avoid placing bends 

in the jumper that are less than 100 mm (4 inches) in diameter. 
 

TX RX
Optical
Power
Meter

Light
Source

Test Jumper-1

 
 

• If meter has Relative Power Measurement (PM) Mode, use it.  If not, reduce the Reference 
PM (Pref).  If meter can display power levels in dBm, select this unit to simplify 
calculations. 

• Disconnect Test Jumper-1 from power meter.  Do NOT disconnect test jumper from light 
source. 

• Connect Test Jumper-2 between power meter and Test Jumper-1 using test coupling.  Test 
Jumper-2 should include a high order mode filter.  This is done by wrapping jumper 3 times 
around 30mm (1.2”) diameter mandrel. 

 
 

 
 

 
 
 
 
 
 

  

TX RX
Optical
Power
 Meter

Light
Source

Test Jumper-2Test Jumper-1

Test
Coupling

Mode Filter
Mandrel Wrap
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REVISION OF SECTION 614 

 
TEST FIBER OPTIC CABLE 

• Record PM (Psum).  If power meter is in Relative PM Mode, reading represents CPR value.  
If meter does not have Relative PM Mode, perform the following calculation: 

 
o If Psum and Pref are in the same logarithmic units: CPR (dB) = Psum - Pref 
o If Psum and Pref are in watts: CPR (dB) = 10 x log10 [Osum/Pref] 

 
SM FIBER: The SM Optical Power Meter fiber test shall be conducted as follows:  
 

• Clean the test jumper connectors and test coupling per manufacturer’s instructions. 
• Follow the test equipment manufacturer’s initial adjustment instructions. 
• Connect Test Jumper-1 between the light source and the power meter.  Avoid placing bends 

in the jumper that are less than 100mm (4 inches) in diameter. 
 

 
 
 
 
 
 
 
 

• If the power meter has a Relative Power Measurement Mode, select it.  If it does not, reduce 
the Reference Power Measurement (Pref).  If the meter can display power levels in dBm, 
select this unit to simplify subsequent calculations. 

• Disconnect Test Jumper-1 from power meter.  Do NOT disconnect test jumper from light 
source. 

• Attach Test Jumper-1 to one end of the cable plant to be measured and attach Test Jumper-2 
to the other end. 

 
 

 
 
 
 
 
 
 
 

• Record the PM (Psum).  If the power meter is in Relative PM Mode, the meter reading 
represents the true value.  If the meter does not have a Relative PM Mode, perform the 
following calculation: 

 
o If Psum and Pref are in the same logarithmic units: CPR (dB) = Psum - Pref 
o If Psum and Pref are in watts: CPR (dB) = 10 x log10 [Osum/Pref] 

 
 

TX RX
Optical
Power
Meter

Light
Source

Test Jumper-1

TX RX
Optical
Power
Meter

Light
Source

Test Jumper-2Test Jumper-1

Test
Coupling

Test
Coupling
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TEST ACCEPTANCE 
 
The Contractor shall demonstrate that each Optical Power Test results in acceptable attenuation 
values.   
 
The Contractor, solely at the Contractor’s cost, shall remake any fusion splices and/or connectors 
that have test results exceeding acceptable attenuation values.   
 
The Contractor, solely at the Contractor’s cost, shall retest any fiber links that have been re-spliced.   
 
The Contractor, solely at the Contractor’s cost, shall bring any link not meeting the requirements of 
this specification into compliance. 
 
SUBMITTALS 
 
The Contractor shall submit test results documentation as both a hard copy and electronic copy. 
 
After each reel test, the Contractor shall submit two (2) hard copies of the OTDR trace for every 
fiber on the reel. After installation, the Contractor shall submit two (2) hard copies of the OTDR 
trace for every spliced fiber. Hard copy traces shall be organized and bound in logical order in an 8-
½” x 11” 3 ring hard cover binder in addition to other documentation listed in this Special Provision 
and other splicing documentation listed in the project Special Provision package. 
 
The Contractor shall submit, after approval of the hard copy traces, electronic copies of all traces and 
appropriate software to allow reading the traces. 
 
The Contractor shall submit two (2) copies of all Optical Power Test results. 
 
The Contractor shall submit two (2) copies of the contract plans, including additional drawings 
issued as part of any change orders, with any deviations clearly marked in color.  Deviations to be 
noted shall include but not be limited to the following: 

• Fiber splice location; 
• Fiber splice configuration; and 
• Termination layout. 
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TEST FIBER OPTIC CABLE 

 
Subsection 614.13 shall include the following: 

 
The complete end-to-end OTDR test on one fiber, including document submission, represents one 
OTDR test. 
 
The complete end-to-end optical power meter test on one fiber, including document submission, 
represents one optical power meter test. 
 

Subsection 614.14 shall include the following: 
 

No separate measurement or payment will be made for fiber optic cable testing. All cable (system) 
testing shall be considered incidental to the Telemetry (Field) pay item. 
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ETHERNET MANAGED SWITCH 
 
Section 614 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 614.01 shall include the following: 
 
This work consists of the installation of an Ethernet Managed Field Switch in the CCD controller 
cabinets. The Contractor shall furnish and install the switch within the Traffic Signal Cabinet as an 
integral part of the Traffic Signal Controller and Cabinet Assembly. 
 
Subsection 614.08 shall include the following: 
 

The Ethernet Managed Field Switch installation is hereby added to the Special Provision and the 
Ethernet Switch shall comply with the following specifications: 
 
General System Requirements –The Ethernet Managed Field Switch shall be one that is currently 
stock by the City and County of Denver or approved equal. The current Ethernet Managed Field 
Switch that is stocked by the City and County of Denver is the Hirschmann Managed Fast/Gigabit 
Industrial Ethernet Switch and comprises of the following parts: 
 

(1) Quantity 1- “OpenRAIL Switch Power - Managed Fast/Gigabit Industrial Ethernet Switch, 
Fanless Design, Power over Ethernet (PoE+) Support with up to 24 Ports and 120 Watt, 24x 
10/100 Mbit/s Ethernet Ports, 4x 10/100/1000 Mbit/s Ethernet Ports, 4x FE/GE Combo Ports” 
The OpenRAIL Switch Power currently stock by the City and County of Denver is the 
HIRSCHMANN RSPE32-24044O7T99-TPPZ999HHSE2AXX.X.XX 
 

(2) Quantity 4 - “SFP Fiberoptic Gigabit Ethernet Transceiver, Extended Temperature Range, 1 x 
1000BASE-LX with LC Connector, SFP-GIG-LX/LC EEC” 
The Gigabit Ethernet Transceiver currently stock by the City and County of Denver is the 
HIRSCHMANN 942 196-002 
 

(3) Quantity 2 - “Empty Module Slot Cover, RSPM” 
The Empty Module Slot Cover currently stock by the City and County of Denver to be used 
for the HIRSCHMANN RSPE32-24044O7T99-TPPZ999HHSE2AXX.X.XX OpenRAIL 
Switch Power is the HIRSCHMANN 942131001 RSPM-COVER 
 

(4) Quantity 1 - 48VDC Rail Power Supply” 
The 48VDC Rail Power Supply currently stock by the City and County of Denver to be used 
with the HIRSCHMANN RSPE32-24044O7T99-TPPZ999HHSE2AXX.X. OpenRail Switch 
Power is the BELDEN 942 200-001, “RPS 260/PoE EEC. 

 
Test Requirements - Contractor shall supply one unit of Ethernet Managed Field Switch to the 
Engineer for specification compliance testing and approval. If the product passes the compliance test 
and evaluation, the Contractor will be notified to complete the order. If the product does not pass the 
specification compliance testing and approval evaluation by CCD-PW Transportation and Mobility, 
the unit will be returned to the Contractor. The Contractor shall supply other units until satisfactory 
test results are achieved 

 

DocuSign Envelope ID: 881506E8-E10E-4841-9A8F-5A69B1165347



102 
 
 
 
 

 
-2- 

REVISION OF SECTION 614 
ETHERNET MANAGED SWITCH 

 
Subsection 614.13 shall include the following: 

 
The Ethernet Managed Switch will be not be measured and paid separately but shall be considered 
included in the unit cost for the controller and cabinet.  Furnish, installation and testing of the units 
are considered included in the work, as are labor and materials required for completion and 
acceptance of the item.  Each individual package shall contain one Ethernet Managed Field Switch, 
set of mounting bracket(s), Installation and User guides, and Product Registration Card. 

 
Subsection 614.14 shall include the following: 

 
Payment will be made under: 
 
Pay Item        Pay Unit 
Ethernet Managed Switch     Each 
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PEDESTRIAN PUSH BUTTON AND INSTRUCTION SIGN 
 
Section 614 of the Standard Specification is hereby revised for this project as follows: 
 
Subsection 614.08 (f) shall include the following: 
 

1-1: Push button assemblies shall be of the direct push button solid state contact type and shall not 
have any levers, handles or toggle switches externally or internally. The pushbutton shall be of 
tamperproof and all weather construction. The pushbutton shall have a protective shroud that is an 
integral part of the cover and it shall encircle the pushbutton actuator to deter vandalism. The 
assembly shall be made weatherproof and shockproof by means of synthetic rubber gaskets between 
the cover and the enclosure and between the plunger and the cover so that it shall be impossible to 
receive an electrical shock under any weather conditions. The front cover plate shall be secured with 
stainless steel vandal resistant screws. The push button shall operate on logic ground.  
 
1-2: The solid state switch shall be entirely insulated from the housing and operating button. The 
pushbutton shall consist of a 2 inch 303 stainless steel metal plunger and an oil and gasoline resistant 
Piezo driven solid state switch, all encased in a high impact thermoplastic enclosure with four (4) 
stainless steel mounting screws. The solid state switch shall be normally open and shall be closed 
with a minimum of pressure on the button (3lb ± 1lb), restoring immediately to the normally open 
position when the pressure is released.  
 
The aluminum housing shall be the flat back frame type with adjustable mounting staves that will 
readily enable it to be mounted on any size traffic signal pole or push button standard. The housing 
shall have a ½ inch access hole in the rear for wiring. The housing shall have a bottom threaded 
conduit entrance hole and shall be provided with a threaded plug so that access is only possible from 
the rear of the housing. The plug shall not be removable with ordinary tools. The housing shall be 
painted Dark Olive/Federal Green baked enamel matching to Federal Standard 595A color #14056.  
 
The frame shall have a cast aluminum attachment to allow the mounting of a 9” X 12” pedestrian 
instruction sign. By removal of 4 screws the frame shall convert to allow the mounting of a 5” X 7 
¾” pedestrian instruction sign.  
 
Pedestrian Instruction Sign: 
 
2-1: Pedestrian instruction signs shall conform to the latest version of the M.U.T.C.D., published by 
the U.S. Department of Transportation Federal Highway Administration.  
 
2-2: Pedestrian instruction signs shall be Type R10-3a, Type R10-3b, Type R10-3c, R10-3d, and 
R10-3e as specified in the contract documents (or bid documents).  
 
Pedestrian instruction signs shall be constructed in accordance with the applicable provisions of the 
current CCD Standard Specifications. Pedestrian instruction sign need not be reflectorized. 
The sign shall be fabricated with 0.063 aluminum. The signs shall be mounted using four 5/16” 
mounting holes 4” X 6 ¾” for the 5” X 7 ¾” sign and 7” X 10” for the 9” x 12” sign. The pedestrian 
instruction signs shall have rounded corners ¾” radius for the 5” X 7 ¾” sign and 1 ½” radius for the 
9” X 12” sign. 
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PEDESTRIAN PUSH BUTTON AND INSTRUCTION SIGN 
 
Subsection 614.13 shall include the following: 

 
Pedestrian Push Button and Instruction Sign shall be measured by the number of units installed and 
accepted. 
 

Subsection 614.14 shall include the following: 
 
Pay Item  Pay Unit 
Pedestrian Push Button and Instruction Sign  Each 
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PEDESTRIAN PUSH BUTTON POST ASSEMBLY 

 
Section 614 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 614.01 shall include the following: 
 
This work consists of the installation of a pedestrian push button and steel post assembly at locations as 
shown on the plans. 
 
Subsection 614.02 shall include the following: 
 
Post for pedestrian push button shall be tubular steel, Schedule 80. 
 
Concrete for foundation shall be Class B. 
 
Pedestrian push button and sign shall meet all ADA requirements. 
 
Wiring for pedestrian push button shall conform to manufacturer recommendations. 
 
Subsection 614.02 shall include the following: 
 
Steel posts and slip base assembly shall be galvanized in accordance with Section 509, unless painting is 
called for on the plans. Painting shall be in accordance with Section 522, Duplex Coating System. The 
post and slip base shall be constructed as shown on the plans. 
 
Subsection 614.13 shall include the following: 
 
Pedestrian Push Button Post Assembly will be measured as the actual number that are installed and 
accepted. 
 
614.14 shall include the following: 

 
Pay Item          Pay Unit 
Pedestrian Push Button Post Assembly    Each 
 

Wiring will not be measured and paid for separately but shall be included in the work. 
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CONSTRUCTION SURVEYING 
 

Section 625 of the standard specifications is hereby revised as follows: 

Delete section 625 and replace with the following: 
 

DESCRIPTION 

625.01 This work consists of the construction surveying, calculating, and staking necessary for the 
construction of all elements of the project. The work shall be done under the supervision of a 
Professional Land Surveyor (PLS) who is licensed in the State of Colorado.  
 
Locating, preserving, referencing, installing and restoring land monuments such as Primary Control 
monuments from which the Right of Way or any land boundary will be calculated, described or 
monumented, Public Land Survey System (PLSS) monuments, General Land Office (GLO) 
monuments, Bureau of Land Management (BLM) monuments, Mineral Survey (MS) monuments, 
Right of Way (ROW) monuments, property boundary monuments and offsets, range points, 
benchmarks, easement monuments, and other monuments that are required by law or regulation to be 
established by a PLS, and the determination of any land boundary, shall be done under the 
supervision of a Professional Land Surveyor (PLS) who is licensed in the State of Colorado.  

 
MATERIALS AND EQUIPMENT 

625.02 The Contractor shall furnish all personnel, survey equipment, safety equipment, materials, 
and traffic control necessary to perform the required construction surveying and staking. All 
surveying equipment, including Electronic Distance Meters (EDM), total stations, theodolites, levels, 
rods, tapes, tripods, tribrachs, and Global Positioning System (GPS) receivers and equipment. 
 
If any survey equipment is found to be functioning outside the manufacturer’s specified tolerance, 
certification from an approved repair facility showing that the instruments have been repaired, 
properly adjusted, or both if necessary shall be included in the survey records and submitted to the 
City Surveyor’s Office before being used. 

  
CONSTRUCTION REQUIREMENTS 

625.03  A Construction Survey Conference shall be held with the City Surveyor’s Office prior to 
performing any surveying work under this section. The Contractor’s Surveyor (PLS) and Party Chief 
shall attend. A Construction Survey Checklist shall be completed and signed by the City Surveyor’s 
Office and the contractor.  
 
The Contractor shall check and verify all established Primary horizontal and vertical control points. 
 
All survey records generated shall be the property of the City and shall be available to the City 
Surveyor’s Office for inspection or reproduction at all times. All survey records shall be transmitted 
to the City Surveyor’s Office for inclusion into the project records before final project acceptance.  
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CONSTRUCTION SURVEYING 
 

Electronic formats may be acceptable, please coordinate with the City Surveyor’s Office. 
Copies of any new Monument Records filed by the PLS with the State Board of Registration shall be 
submitted to the City Surveyor prior to filing.  
 
625.04 Contractor Surveying. The Contractor’s PLS shall perform all construction surveying and 
staking that is necessary for construction of the project. 
 
625.05 Staking. It is the responsibility of the Contractor’s PLS to adhere to industry standards and 
acceptable practices in regards to staking.  Any restaking will be the responsibility of the 
Contractor’s PLS at no cost to the City. 
 
625.06 Accuracy and Tolerances.  It is the responsibility of the Contractor’s PLS to adhere to 
industry standards and applicable standards with regard to horizontal and vertical accuracy 
tolerances.  
 
625.07 Responsibility and Inspection. Supervision and coordination of construction surveying and 
staking is the Contractor’s responsibility.  The City Surveyor’s Office or Engineer may inspect the 
Contractor’s surveying; however such inspection will not relieve the Contractor of any responsibility 
for accuracy or completeness of work. All Contractor surveying inaccuracies, errors, or omissions 
shall be corrected at the Contractor’s expense.   
 
625.08 Reset Monuments and Stakes.  Survey monuments, benchmarks, and other significant stakes 
that are damaged, destroyed, or made inaccessible by the progress of construction shall be replaced, 
transferred or reestablished at the Contractor’s expense. 
 
Locating, preserving, referencing, installing and restoring land monuments as described in 625.01, 
shall be done in accordance with Section 629, under the supervision of a PLS who is experienced 
and competent in Right of Way and boundary surveying and licensed in the State of Colorado.  
 
625.09 Changes. All changes in lines and grades required by field conditions and all discrepancies in 
grades, alignment, location or dimensions detected by the Contractor shall be immediately submitted 
to the Engineer in writing. No changes in given data or plans will be allowed unless approved by the 
Engineer in writing. All changes shall be documented by the contractor.  
 
625.10 Pay Quantities Measurements. The Engineer will perform all interim and final measurements 
deemed necessary by the City to determine contract pay quantities. The Contractor shall establish 
and maintain Control points and stationing as required for these measurements.  

 
625.11 Survey Records. Survey records shall be completed as the work is done. Field survey notes 
for construction surveying and checking by the Contractor shall be recorded in survey records in 
conformance with industry standards and acceptable practices.  
 
All survey records generated shall be the property of the City and shall be available to the City 
Surveyor’s Office or the Engineer for inspection or reproduction at all times. All survey records shall 
be transmitted to the City Surveyor’s Office for inclusion into the project records before  
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CONSTRUCTION SURVEYING 
 

final project acceptance. All survey records shall be stamped with the seal of, and signed by, the 
responsible PLS.  
 
Electronic submittal of survey records may be acceptable, please coordinate with the City Surveyor’s 
Office.  

METHOD OF MEASUREMENT 

625.12 Construction surveying will not be measured but will be paid for on a lump sum basis.  
 

BASIS OF PAYMENT 

625.13 Payment for construction surveying will be the contract lump sum bid and will be full 
compensation for all surveying work necessary to complete the project to include all resetting of 
stakes, marks, monuments and preparing survey documentation as required.  
 
Partial payment for construction surveying, as determined by the Engineer, will be made as the work 
progresses.  
 
Payment will be made under: 

 
        Pay Item          Pay Unit 

Construction Surveying       Lump Sum 
 

Traffic control for construction surveying will be measured and paid for in accordance with Section 
630. 
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REVISION OF SECTION 629 
SURVEY MONUMENTATION 

 
Section 629 of the Standard Specifications is hereby deleted and replaced with the following: 

 
DESCRIPTION 

 
629.01 This work consists of locating, preserving, referencing, installing and restoring the following 
types of land monuments by a Colorado-licensed Professional Land Surveyor (PLS). The following 
types of monuments, if required, shall be considered included: Primary Control monuments from 
which Right of Way (ROW) or any land boundary will be calculated, described or monumented; Public 
Land Survey System (PLSS) monuments; General Land Office (GLO) monuments; Bureau of Land 
Management (BLM) monuments; Mineral Survey (MS) monuments; ROW monuments; property 
boundary monuments; and offsets, City of Denver range points, benchmarks, easement monuments, 
and other monuments that are required by law or regulation to be established by a PLS, along with 
installing or adjusting Monument Boxes.  The monuments include, but are not limited to, those 
monuments identified on the Survey Control Perpetuation Diagram. 
 
The production of additional documentation may be required by the City Surveyor’s Office. All such 
work included in this section shall be performed under the supervision of a Colorado-licensed PLS. 
 

MATERIALS AND EQUIPMENT 

 
629.02 The Contractor shall furnish all personnel, survey equipment, safety equipment, materials and 
traffic control necessary to perform the required Monumentation and related surveying. 
 

CONSTRUCTION REQUIREMENTS 

 
629.03 A construction survey conference shall be held with the City Surveyor’s Office prior to 
performing any surveying work under this section. The Contractor’s Surveyor (PLS) and party Chief 
shall attend. A construction survey checklist shall be completed and signed by the City Surveyor’s 
Office and the Contractor. 
 
The Contractor shall check and verify all established primary horizontal and vertical control points. 
 
All survey records generated shall be the property of the City & County of Denver and shall be 
available to the City Surveyor’s Office for inspection or reproduction at all times. All survey records 
shall be transmitted to the City Surveyor’s Office for inclusion into the project records before final 
project acceptance. 
 
Electronic formats may be acceptable; please coordinate with the City Surveyor’s Office. 
 
Copies of any new Monument Records filed by the PLS with the State Board of Registration shall be 
submitted to the City Surveyor prior to filing. 

 

DocuSign Envelope ID: 881506E8-E10E-4841-9A8F-5A69B1165347



110 
 
 
 
 

629.04 Locating Monuments – This work consists of field locating all survey Monumentation as 
discussed in 629.01 which are in place within the project limits or as identified on the Survey  
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SURVEY MONUMENTATION 
 
Control Perpetuation Diagram. A diligent search of construction zones and project limits shall be 
performed by the PLS. 
 
629.05 Preserving and Referencing Monuments – All monuments as described in 629.01 shall be 
preserved, referenced and reset by a PLS within the project limits or as identified on the Survey Control 
Perpetuation Diagram. 
 
629.06 Installing Monuments – All monuments described in 629.01 shall be preserved throughout 
construction. If any monuments as described in 629.01 are to be disturbed or removed during 
construction, it will be the responsibility of the Contractor’s PLS to reset all monuments to current 
City & County of Denver standards. Appropriate documentation will be required for all reset 
monuments. 
 
629.07 Monument Box – If required, this work shall consist of installing or adjusting monument boxes 
to current City or CDOT requirements. 
 

METHOD OF MEASUREMENT 

 
Survey monuments, monument boxes and adjustment of monument boxes will be measured by the 
actual number of the various types installed and accepted by the Engineer. Measurement for locating 
survey monuments, preserving and referencing monuments will not be measured and paid for 
separately. 
 

BASIS OF PAYMENT 

 
Payment will be made under: 

 
        Pay Item          Pay Unit 

Survey Monument (Type 1)      Each  
 
Prior to payment, all survey records and documentation must be submitted and accepted by the City 
Surveyor’s Office. 
 
The construction survey checklist, equipment calibrations and survey records will not be paid for 
separately but shall be included in the work. The locating of monuments, and preserving and 
referencing monuments will not be paid for separately but shall be included in the work. 
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PORTABLE MESSAGE SIGN PANEL 
 
Section 630 of the Standard Specifications is hereby revised for this project as follows: 

Subsection 630.01 shall include the following: 

This work includes furnishing, operating, and maintaining a portable message sign panel. 

Add subsection 630.031 immediately following subsection 630.03 as follows: 

630.031 Portable Message Sign Panel.  Portable message sign panel shall be furnished as a device fully 
self-contained on a portable trailer, capable of being licensed for normal highway travel, and shall include 
leveling and stabilization jacks.  The panel shall display a minimum of three - eight character lines.  The 
panel shall be a dot-matrix type with an LED legend on a flat black background.  LED signs shall have a 
pre-default message that activates before a power failure. The sign shall be solar powered with 
independent back-up battery power.  The sign shall be capable of 360 degrees rotation and shall be able to 
be elevated to a height of at least five feet above the ground measured at the bottom of the sign.  The sign 
shall be visible from one-half mile under both day and night conditions.  The message shall be legible 
from a minimum of 750 feet.  The sign shall automatically adjust its light source to meet the legibility 
requirements during the hours of darkness. The sign enclosure shall be weather tight and provide a clear 
polycarbonate front cover. 

Solar powered message signs shall be capable of operating continuously for 10 days without any sun. All 
instrumentation and controls shall be contained in a lockable enclosure.  The sign shall be capable of 
changing and displaying sign messages and other sign features such as flash rates, moving arrows, etc. 

Each sign shall also conform to the following: 

2. In addition to the onboard solar power operation with battery back-up, each sign shall be capable of 
operating on a hard wire, 100-110 VAC, external power source. 

3. All electrical wiring, including connectors and switch controls necessary to enable all required sign 
functions shall be provided with each sign. 

4. Each sign shall be furnished with an operating and parts manual, wiring diagrams, and 
trouble-shooting guide. 

5. The portable message sign shall be capable of maintaining all required operations under Colorado 
mountain-winter weather conditions. 

6. Each sign shall be furnished with an attached license plate and mounting bracket.  

7. Each sign shall be wired with a 7-prong male electric plug for the brake light wiring system.   

Subsection 630.13 shall include the following: 

The portable message sign panel shall be on the project site prior to the start of active roadway 
construction.  Maintenance, storage, operation, relocation to different sites during the project, and all 
repairs of portable message sign panels shall be the responsibility of the Contractor. 
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PORTABLE MESSAGE SIGN PANEL 

Subsection 630.15 shall include the following: 

Portable message sign panels will be measured one of the two following ways: 

1. By the actual number of days each portable message sign is used on the project as approved by the
Engineer.

2. By the maximum number of approved units in use on the project at any one time.

Subsection 630.16 shall include the following:

Pay Item Pay Unit 

Construction Traffic Control LS 
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UNIFORMED TRAFFIC CONTROL 

Section 630 of the Standard Specifications is hereby revised for this project as follows: 

Subsection 630.09 shall include the following: 

Uniformed Officers - The Contractor shall employ off-duty police officers to provide traffic 
control and traffic enforcement throughout the project as required by the Project Manager. 
Authorization must be made by the Project Manager in advance of working arrangements for 
Uniformed Traffic Control. Contact the Denver Police Depatrtment, Office of Secondary 
Employment for obtaining an off-duty police officer. Give this office at least 48 hours notice: 

Analisa Ortiz 

Phone Number: (720) 337-0775 

Email: Analisa.ortiz@denvergov.org 

Subsection 630.14 shall include the following: 

The quantity to be measured for Uniformed Traffic Control will be the total number of hours that 
Uniformed Traffic Control is actually used as authorized. 

Subsection 630.15 shall include the following: 

The accepted number of hours of Uniformed Traffic Control will be paid for at the contract unit 
price per hour. 

Payment will be made under: 

Pay Item  Pay Unit 
Uniformed Traffic Control HR 
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CONSTRUCTION ZONE TRAFFIC CONTROL 

Section 630 of the Standard Specifications is hereby revised as follows: 

Subsection 630.01 shall be revised to include the following: 

The Contractor shall submit, in writing, the proposed Method of Handling Traffic (MHT) for review 
and approval of the Project Engineer. The MHT shall be developed according to this section and the 
construction plans. 

Subsection 630.05 TRAFFIC CONES shall include the following: 

Steel drum channelizing devices shall not be used for traffic control 

Subsection 630.06 shall include the following: 

Non-metallic drums or tubular markers may be substituted for vertical panel channelizing devices. 

Subsection 630.10(a), shall include the following: 

When a different MHT is required for a subsequent construction phase, it must be submitted at least 
two weeks prior to starting that phase.  All proposed methods of handling traffic shall be approved, in 
writing, by the Project Engineer following approval of the Traffic Engineering Services Department. 

Approval of the proposed MHT does not relieve the Contractor of liability specifically assigned to him 
under the contract.  The Contractor shall erect and maintain warning lights, signs, barricades, and 
sufficient safeguards around all excavations, embankments, and obstructions. 

The contractor shall notify the Project Engineer by Thursday at 3:00 P.M. which streets they intend to 
work on the following week.  This notification will be made for all phases of construction. 

Subsection 630.10(a) shall be added as follows: 

The key elements of the Contractor’s method of handling traffic (MHT) are outlined in subsection 
630.10(a). 

The components of the Traffic Control Plan (TCP) for this project are included in the following: 

• Subsection 104.04 and Section 630 of the Standard Specifications.
• Tabulation of Traffic Engineering Items included in the plans for this project.
• Latest revised Standard Plan S-630-1, Traffic Controls for Highway Construction and Standard

Plan S-630-2, Barricades, Drums, Concrete Barriers (Temp), and Vertical Panels.
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Special Traffic Control Plan requirements for this project are as follows: 
 

1. During the construction of this project, traffic shall use the present traveled roadway.   
  

2. Work that interferes with traffic will only be permitted during the following hours: 
 

1. The Contractor shall perform all the work on the roadway between the hours of 8:30 AM 
and 3:30 PM or as approved by the Project Engineer.  Weekend and nighttime work will 
be allowed with the prior written approval of the Project Engineer.  During this time, only 
one lane can be closed in each direction.    

2. Work will not be permitted that directly or indirectly interferes with the flow of traffic 
between the hours of 5:30 AM and 8:30 AM Monday through Friday; between the hours 
of 3:30 PM to 6:30 PM Monday through Thursday; and after 2:00 PM on Fridays unless 
otherwise authorized by the Project Engineer. 

3. No work on Holidays. 
4. Contractor shall not close lanes during special events. 
5. Contractor shall coordinate lane closures with adjacent projects. 
6. Contractor shall maintain business access during business hours. 
7. The Contractor shall coordinate all of the work on the roadway during any special event 

with the City and County of Denver. 
8. Coordinate with RTD per the plans. 

  
3. The Contractor shall install construction traffic control devices where they do not block or impede 

other existing traffic control devices or sidewalks for pedestrians, disabled persons or bicyclists. 
The Contractor is restricted from storing any materials, construction traffic control devices, signs, 
etc. in any median area or park area.     

 
4. Vertical cuts or fills greater than 1 inch resulting from construction operations adjacent to traffic 

lanes, or within the clear zone shall be temporarily sloped at a 6:1 or flatter slope, and delineated 
at 35 foot intervals immediately after removal operations to safeguard the traveling public. 

 
5. Construction equipment used on this project shall meet the same minimum exhaust requirements 

as those specified by the manufacturer of the equipment. 
 

6. The Contractor and subcontractors shall equip their construction vehicles with flashing amber 
lights.  Equipment to be used at night shall also be equipped with flashing amber lights.  Flashing 
amber lights on vehicles and equipment shall be visible from all directions. 

 
7. The Contractor shall maintain access to all roadways, side streets, walkways, alleyways, 

driveways, and hike/bike paths at all times unless otherwise directed by the Engineer.  Parking 
areas temporarily disturbed by construction activities shall be restored to a useable condition 
during non-working hours.  Such temporary parking shall utilize an all-weather surface.  The 
Contractor shall develop an Access Maintenance Plan in coordination with, and based on the 
requirements of, the affected property owners and tenants, and submit it to the Engineer for 
approval prior to commencement of work.  This plan shall detail all barricades, ramps, signs, and 
temporary means of access required by the property owners or tenants.  Prior to commencing any  
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work which affects access to a property, the Access Maintenance Plan for that property must be 
submitted and approved by the Engineer. 

8. The Access Maintenance Plan shall be coordinated with all affected owners and tenants.  The
Access Maintenance Plan shall include documentation of this coordination, including the approval
signature of each affected owner or tenant.  Should the Contractor be unable to obtain approval
and signatures, documentation of the efforts made to obtain said approval and signatures must be
submitted.  All access shall be maintained on surfaces equal to or better than those existing at the
time the access is first disturbed. For short periods of time only as allowed by the Engineer, access
may be maintained on aggregate base course surfaces.

9. The Contractor shall maintain continuous access throughout the project for pedestrians, bicyclists,
and disabled persons. When the existing access route is disturbed by construction, a temporary all-
weather access shall be provided.  All temporary access shall be a minimum of 5 feet wide and
meet Americans with Disabilities Act (ADA) requirements.  Acceptable all weather surfacing
shall be concrete or asphalt surface, or as approved by the Engineer. Delineation of pedestrian
access through the work area shall be accomplished using temporary plastic fencing.

10. The costs of maintaining access will not be paid for separately, unless otherwise provided, but
shall be included in the work. Utilization of materials to be incorporated into the work may be
permitted. However, any degradation or other contamination or destruction shall be corrected at
the Contractor’s expense prior to acceptance.

11. During non-construction periods (evenings, weekends, holidays, etc.) all work shall be adequately
protected to insure the safety of vehicular and pedestrian traffic, as detailed in the Contractor’s
MHT.  Excavations or holes shall be filled in or fenced when unattended.

12. Whenever the Contractor removes, obliterates, or overlays any pavement markings, he /she shall
replace them on a daily basis prior to opening the affected areas to traffic. All temporary pavement
markings shall fully comply with the Standard Specifications and Special Provisions.

13. The Contractor shall not have construction equipment or materials in the lanes open to traffic any
time unless directed by the Engineer.

14. All personal vehicle and construction equipment parking is prohibited where it conflicts with
safety, access, or the flow of traffic.  Landscaped areas, public park areas, and roadway shoulders
shall be kept clear of parking and storage of all personal and construction equipment except where
approved by the Engineer.

15. The Contractor shall not place tack coat on any surface to be paved where traffic will be forced to
travel upon fresh bituminous materials.

16. The Contractor shall be required to make arrangements with the Regional Transportation district
(RTD) prior to closing any existing bus stops within the project limits. Temporary stops will be
required as directed by the Engineer and as required by RTD.  For bus stop/route conflicts
Regional Transportation District, RTD / 1560 Broadway, Suite 700, Denver, CO 80202 shall be
contacted two business days prior to start of construction.
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17. The Contractor shall be required to maintain temporary drives at any existing establishment that
has singular access off of the roadways, unless otherwise approved in writing by the property
owner.

18. No work that interferes with traffic will be allowed on holidays or any day of a three-day or four-
day weekend that includes a holiday. Holidays on which this restriction applies consist of those
holidays recognized by the State of Colorado as listed in subsection 101.36

19. All lane closures shall be subject to the approval of the Engineer. Request for each closure shall be
made at least 24 hours in advance of the time the lane closure is to be implemented.  Lane closures
will not be allowed to remain unless being utilized in continuum for the intended purpose for
which they were set up.

20. During no-working hours, the roadways shall be restored to a safe travel conditions for the free
flow of traffic. Any maintenance required restoring the roadways to this condition, including the
pavement patching and grading, shall be done prior to opening the areas to traffic or completing
work for the day.

21. The Contractor shall clean the roadway of all construction debris before opening it to traffic.

22. All flagging stations used at night shall be illuminated with floodlights. Street, highway lights and
“high mast lighting” may be used for flagging station illumination when approved by the
Engineer. Floodlights shall be located and directed so as not to interfere with the sight of any
motorists, and the cost to be included in the work.

23. Prior to removal and resetting of any sign the Contractor and Engineer shall prepare an inventory.
Any signs damaged due to the Contractor’s operations shall be replaced in kind or repaired by the
Contractor at no additional cost to the project.

24. Unless noted otherwise, all costs incidental to the foregoing requirements shall be included in the
original contract prices for the project, including any additional traffic control items required for
haul routes into the project.

Subsection 630.10 (10) shall be added as follows: 

Number of hours for uniformed traffic control shall be tabulated for submittal. 

Subsection 630.10 (11) shall be added as follows: 

Contractor shall obtain all required access and construction permits from the City & County of Denver 
prior to initiating work along City right of way. 

All lane closures require an arrow board to be installed. 

All streets that will be reduced in the number of travel lanes should have variable message boards 
installed for a minimum of 3 days after the striping change to inform drivers of the lane reduction. 
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Subsection 630.14 shall include the following: 

The flagger's STOP/SLOW sign paddle shall be 18 inches with letters six inches high. 
 
Subsection 630.15 is hereby deleted and replaced with the following: 

The Contractor shall furnish all other personnel – including flaggers, traffic control inspector, and 
traffic control supervisor - and other materials necessary to perform the Construction Zone Traffic 
Control as required and these quantities will not be measured but will be included in the cost of Traffic 
Control Management. 
 
Temporary pavement markings for traffic control will not be measured and paid for separately, but 
shall be included in the work. 
 

Subsection 630.16 is hereby deleted and replaced with the following: 

All costs incidental to maintenance of access will not be paid for separately, unless otherwise provided, 
but shall be included in the work. 

 
All costs incidental to the foregoing requirements shall be included in the original contract prices for 
the project. 

 
Payment will be made under: 

 
      Pay Item    Pay Unit  

Construction Traffic Control        LS 
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FORCE ACCOUNT ITEMS 

DESCRIPTION 

This Special Provision contains the City and County of Denver’s estimate for Force Account Items 
included in the Contract. The estimated amounts will be added to the total bid to determine the amount of 
the performance and payment bonds. Force Account work shall be performed as directed by the Engineer. 

BASIS OF PAYMENT 

Payment will be made in accordance with Subsection 109.04. Payment will constitute full compensation 
for all work necessary to complete the item. 

Force Account work valued at $5,000 or less that must be performed by a licensed journeyman in order to 
comply with federal, state, or local codes, may be paid for after receipt of an itemized statement endorsed 
by the Contractor. 

Item No. Quantity  
F/A 01 F/A 
F/A 02 F/A 

Force Account Item   
Furnish & Install Electrical Service 
Environmental Health and Safety   

Estimated Amount 
$19,780 
$5,000 

Force Account descriptions include: 

F/A 01  Furnish and Install Electrical Service – This force account is for all cost charges 
from the power service provider, and all necessary materials, labor and coordination required 
to maintain existing or establish new power sources required for permanent operation of 
equipment as shown in the plans. 

F/A 02  Environmental Health and Safety- This work is described in Section 250 – Environmental, 
Health, and Safety Management of the Standard Specifications. 
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Known utilities within the limits of this project are: 

The work described in these plans and specifications will require full cooperation between the Contractor 
and the utility companies, in accordance with Subsection 105.11, in conducting their respective operations 
so the utility work can be completed with minimum delay to all parties concerned.   

Utility Owner Contact Name/Email Phone/Fax
CenturyLink & Level 3 Jim Elkins

James.Elkins@CenturyLink.com
Thomas Longan
thomas.longan@centurylink.com

720-545-6037 (Jim)
303-482-9822 (Tom)

Comcast Kip West
Kip_West@comcast.com

303-603-2832 (Office)
720-347-9992 (Cell)

Denver Public Works
Transportation & Mobility
Fiber Optic

Chad Tavelli
chad.tavelli@denvergov.org

720-448-6700 (Cell)
303-827-4472 (Work Cell)
720-377-2914 (Office)

Denver Public Works
Transportation & Mobility
Traffic

Amy Rens
Amy.Rens@denvergov.org

720-865-3177

Denver Public Works
Wastewater Management 
Division

Todd Johnson
Todd.Johnson2@denvergov.org

(720) 865-3120 (Office)
(503) 482-8633 (Cell)

Denver Water Paul Peloquin
paul.peloquin@denverwater.org

Ray Batts
Rapheal.Batts@denverwater.org

303-628-6620 (Paul)
303-628-6682 (Ray)

MCI-Verizon Fiber Steve Valdez (Engineer - West Field Engineering - CO)
steve.g.valdez@one.verizon.com

David McCallister (Engineer - West Field Engineering - CO)
david.mcallister@one.verizon.com

Greg Fritz (Engineer - West Field Engineering - CO)
greg.fritz@one.verizon.com

(Note:  Contact the above three contacts for MCI, Verizon, and XO 
utilities )

303-539-1022 (Steve, Cell)
303-435-2793 (Steve, Office)

303-214-7115 (David, Office)
801-301-0937 (David, Cell)

303-539-3238 (Greg, Office)
303-961-3140 (Greg, Cell)

Metro Wastewater 
Reclamation District

Jim Mallorey
JMallorey@mwrd.dst.co.us

303-286-3487 (Office)
303-549-8397 (Cell)

Xcel Energy (Electric & gas) Mickie Ford
Michelle.Ford@XCELENERGY.COM

303-898-8001 (Office)

Zayo Group Jeramie Trotter
jeramie.trotter@zayo.com

406-209-7259

UTILITY CONTACT LIST

Note: Updated on 09/17/2019
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PART 1 - CONTRACTOR SHALL PERFORM THE WORK LISTED BELOW: 
The Contractor shall be responsible for coordinating the adjustment and/or relocation of all utilities on   
this project, per the plans and specifications, and as directed by the Engineer. Also, in accordance with the 
plans and specifications and as directed by the Engineer, the Contractor shall keep the utility company(s) 
advised of any work being done to their facility so that the utility company(s) can coordinate their 
inspections for final acceptance of the work with the Engineer. 
 
Contractor shall locate and pothole all potential conflicts with existing buried utility facilities with the 
proposed construction, as shown on the plans or by field location markings. If a conflict exists, modify 
proposed construction plans to avoid all existing buried utility facilities as approved by the Engineer. 
 
The Contractor shall coordinate project construction with the performance by the utility owner of each 
utility work element listed in Part 2 below. Perform preparatory work specified in Part 2 for each utility 
work element. For all utilities other than Xcel Energy, the following procedure applies:  
 
Provide an accurate construction schedule that includes all utility work elements to the owner of each  
impacted utility. Provide each utility owner with periodic updates to the schedule. Conduct necessary  
utility coordination meetings, and provide other necessary accommodations as directed by the Engineer. 
Notify each utility owner in writing, with a copy to the Engineer, prior to the time each utility work 
element is to be performed by the utility owner. Provide notice equal to the number of days specified in 
Part 2 immediately prior to the time the utility work must be begun to meet the project schedule. 
 
For Xcel Energy, the following procedure applies:  
 
At the pre-construction meeting, notify the Engineer of schedule requirements for completion of utility  
work as specified in Part 2. Based upon scheduling needs, the Manager of Public Works will send a  
Work Request to Xcel Energy per the Franchise Agreement between the City and County of Denver and 
Public Service Company of Colorado, and the related Operating Agreement and Street Lighting  
Agreement (collective y known as the “Franchise Agreements”). Typically, this work request would have 
been sent to Xcel Energy during the design phase of the project. Referring to Relocation of Xcel Energy 
Facilities, Section 5.7 of the Franchise Agreement states that “The relocations set forth in Section 5.7.A of 
the franchise shall be completed within a reasonable time, not to exceed ninety (90) days from the date on 
which the Manager of Public Works requests, in writing, that the relocation commence.”  
 
In reference to new/modified service to City facilities (i.e., power supply, removal or installation of poles, 
etc.), Section 5.3 of the Operating Agreement states: “The company (Xcel Energy) shall complete each 
project requested by the City within a reasonable time. The Parties agree that for Traffic Facilities, a 
reasonable time shall not exceed one hundred twenty (120) days from the date upon which the Manager 
of Public Works makes a Work Request and for all other City Facilities a reasonable time shall not exceed 
one hundred eighty (180) days from the date upon which the Manager of Public Works makes a Work 
Request.” When requesting that the City initiate a Work Request to Xcel Energy, the Contractor should 
consider the time limits contained in the Franchise Agreements. 
 
Xcel Energy – Street Lighting and Electric Distribution Work Elements:  
 
The Contractor shall be responsible for the coordination of power source work to be performed by Xcel 
Energy. The Contractor shall coordinate all traffic signal-light pole installations and power source  
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connections, including any removals with Xcel Energy forces.  The Contractor shall submit the materials 
list, with locations, for the proposed traffic signal poles for review and approval by Xcel Energy forces. 
 
The Contractor shall coordinate with Xcel Energy to ensure that new electric lines including service lines 
are installed in locations that are compatible with proposed improvements.  It shall be the contractor's 
responsibility to protect all Xcel Energy facilities within the area of construction. This includes all steps 
necessary to prevent subsidence of the soil adjacent to or near Xcel Energy facilities  
 
Notify the utility owner in writing 5 days immediately prior to required inspections of utility work 
performed by the contractor.  
 
Denver Traffic Operations: 
 
The Contractor shall be responsible for relocating and adjusting the Denver Traffic fiber interconnect, 
handholes, cabinets and manholes as shown in the plans, including all fiber splicing and terminations. The 
Contractor shall coordinate with Denver Traffic regarding the relocated placement of any equipment. 
Traffic signal communication shall be maintained by the Contractor throughout construction.  Any fiber 
optic cables that are disconnected by the Contractor shall be re-connected within 48 hours using the fiber 
diagrams furnished by the City.    
 
The Contractor shall be responsible for field coordinating signal pole locations with Denver Traffic forces 
prior to ordering materials. 
 
The Contractor shall coordinate all work and required inspections with Denver Traffic forces. 
 
Denver Wastewater: 
 
The Contractor shall adjust and/or modify all existing sanitary manhole rims to the proposed finished 
grade including those noted on the plans.  
 
The Contractor shall coordinate inspections with Denver Wastewater.  The Contractor shall provide the 
utility owner written notice 5 days immediately prior to required inspections. 
 
Metro Wastewater Reclamation District (MWRD): 
 
The Contractor shall adjust and/or modify all existing sanitary manhole rims to the proposed finished 
grade including those noted on the plans.  
 
It is the responsibility of the contractor to examine the site for evidence of failures of or deficiencies in  
Metro Wastewater Reclamation District (MWRD) facilities and to immediately call any such evidence of 
pre-existing damage to the attention of the MWRD along with proper documentation.  
 
Without such evidence of pre-existing damage, the contractor hereby agrees that any and all damages 
(direct or indirect) to MWRD facilities, which may be subsequently discovered within those areas where 
construction occurred within six feet of MWRD facilities (direct or indirect) and within a period of three 
years from the date of construction, were caused by the construction activities. Furthermore, their repair is 
agreed to be the sole responsibility of the contractor.  
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It shall be the contractor's responsibility to protect all MWRD facilities within the area of construction. 
This includes all steps necessary to prevent subsidence of the soil adjacent to or near MWRD facilities  
 
Coordinate all required inspections with MWRD forces.  
 
Notify the utility owner in writing 5 days immediately prior to required inspections of utility work 
performed by the Contractor.  

 
CenturyLink: 
 
The Contractor shall coordinate with CenturyLink regarding the work to be completed by CenturyLink 
and shall notify CenturyLink two months prior to construction for all work as described in Part 2. 
 
PART 2—UTILITY OWNERS SHALL PERFORM THE WORK LISTED BELOW:   
 
Although the Contractor shall provide traffic control for utility work expected to be coordinated with  
construction, traffic control for utility work outside of typical project work hours shall be the 
responsibility of the utility owner. The utility owner shall prepare and submit to the Engineer a Method of 
Handling Traffic for utility work to be performed outside typical project work hours. The utility owner 
shall obtain acceptance of the Method of Handling Traffic from the Engineer prior to beginning the utility 
work to be performed outside typical project work hours.  
 
All Utility Owners:  
 
Contractor shall locate and pothole all potential conflicts with existing buried utility facilities with the 
proposed construction, as shown on the plans or by field location markings. If a conflict exists, modify 
proposed construction plans to avoid all existing buried utility facilities as approved by the Engineer.  
 
Contractor shall contact utility owners 5 days prior to potholing to allow their observation of potholing 
activities. 
 
Utility owners are responsible for obtaining all necessary permits from the City and County of Denver, as 
required. 
 
Xcel Energy – Electrical Distribution:  
 
The Contractor shall be responsible for the coordination of relocation and removal work to be performed 
by Xcel Energy. The Contractor shall contact the Xcel Energy Builder’s Call Line at 1-800-628-2121 to 
request, and process to completion, required coordination for new or relocated electric facilities that are 
compatible with the proposed improvements as shown on the plans. 
 
This work is expected to be coordinated with the construction. 
 
Denver Traffic Operations: 
 
Denver Traffic Operations shall inspect the work completed by the Contractor listed in Part 1 above. 
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Denver Wastewater: 
 
Denver Wastewater shall inspect utility work performed by the Contractor listed in Part 1 above.  The 
Contractor shall provide the utility owner written notice 5 days immediately prior to each required 
inspection. 
 
Metro Wastewater Reclamation District (MWRD): 
 
Metro Wastewater Reclamation District (MWRD) shall inspect utility work performed by the Contractor 
listed in Part 1 above.  The Contractor shall provide the utility owner written notice 5 days immediately 
prior to each required inspection. 
 
CenturyLink: 
 
CenturyLink shall abandon, remove, or relocate its buried facilities near the locations of the proposed 
traffic signal poles, pullboxes, and other buried proposed facilities.  This work is expected to be 
coordinated with the construction and take 30 days to complete.
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           SPECIAL CONSTRUCTION REQUIREMENTS  
TRAFFIC SIGNAL INSTALLATION 

PERSONNEL 
REQUIREMENT 

 
The Contractor shall adhere to the following requirements regarding Traffic Signal 
construction and maintenance personnel. Current Certificates showing qualifications shall be 
submitted at the pre- construction meeting. 

 
(1) For any work inside the traffic signal cabinet, Signal and Signal Bench Technician shall be 

minimum IMSA Level II certified. This includes the completion of training in construction, 
corrective maintenance, and signal turn-on. 

(2) For all work external to the signal cabinet, a minimum IMSA Level I Traffic Signal Field 
Technician/Electrician or Traffic Signal Bench Technician/Signal Technician is required. An IMSA 
Level II Traffic Signal Electrician shall be on the job site at all times that signalization work is taking 
place to ensure proper construction. A maximum ratio of four IMSA Level I to one IMSA Level II will 
be allowed for work external to the signal cabinet. 

 
The United States Department of Labor – Bureau of Apprenticeship and Training may be 
substituted for the IMSA Level I Traffic Signal Electrician requirement. 
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