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City and County of Denver Department of Transportation & Infrastructure 
201 West Colfax Avenue, Dept 608 | Denver, CO 80202 

www.denvergov.org/doti 
p. 720.865.8630 | f. 720.865.8795

N O T I C E     TO     A P P A R E N T     L O W     B I D D E R 

Ralph L. Wadsworth Construction Co., LLC 
9351 Grant Street, Suite 110 
Thornton, CO 80229 

The EXECUTIVE DIRECTOR OF THE DEPARTMENT OF TRANSPORTATION AND 
INFRASTRUCTURE has considered the Bids submitted on February 20, 2020, for work to be done and 
materials to be furnished in and for: 

CONTRACT-201952601 

as set forth in detail in the Contract Documents for the City and County of Denver, Colorado.  It appears 
that your Bid is fair, equitable, and to the best interest of the City and County; therefore, said Bid is hereby 
accepted at the bid price contained herein, subject to the approval and execution of the Contract Documents 
by the City in accordance with the Charter of the City and County of Denver, and to your furnishing the 
items specified below.  The award is based on the total bid items: One Hundred Thirty-Six (136) total 
bid items, which includes Five (5) Force Accounts (201-00000 through 700-70497) the total estimated 
cost thereof being: Five Million, One Hundred Seventy-One Thousand, Eighty Six Dollars, and Ninety-
Six Cents ($5,171,086.96). 

It will be necessary for you to appear forthwith at the office of the Department of Transportation and 
Infrastructure, Contract Administration, 201 W. Colfax Ave., Dept. 614, Denver, Colorado 80202, to 
receive the said Contract Documents, execute the same and return them to the Department of Transportation 
& Infrastructure, Contract Administration within the time limit set forth in the Bid Package Documents. 

In accordance with the requirements set forth in the Contract Documents, you are required to furnish the 
following documents: 

a. Insurance Certificates:  General Liability and Automotive Liability, Worker’s Compensation and
Employer Liability; and,

b. Payment and Performance Bond along with One original Power of Attorney relative to Performance
and/or Payment Bond.

All construction Contracts made and entered into by the City and County of Denver are subject to 
Affirmative Action and Equal Opportunity Rules and Regulations, as adopted by the Manager of 
Department of Transportation and Infrastructure, and each contract requiring payment by the City of one-
half million dollars ($500,000.00) or more shall first be approved by the City Council acting by ordinance 
and in accordance with Section 3.2.6 of the Charter of the City and County of Denver. 

Prior to issuance of Notice to Proceed, all Equal Opportunity requirements must be completed.  Additional 
information may be obtained by contacting the Director of Contract Compliance at (720-913-1700). 
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NOTICE  TO  APPARENT  LOW BIDDER 
CONTRACT  NO. 201952601 
Page 2 
 
 
 
 
The Bid Security submitted with your Bid, will be returned upon execution of the Contract and furnishing 
of the Performance Bond.  In the event you should fail to execute the Contract and to furnish the 
performance Bond within the time limit specified, said Bid Security will be retained by the City and County 
of Denver as liquidated damages, and not as a penalty for the delay and extra work caused thereby. 
 
Dated at Denver, Colorado this __________ day of ___________ 2020. 
 
 
 CITY AND COUNTY OF DENVER 
 
 
 
 
 By:______________________________ 
  Eulois Cleckley 
  Executive Director of the 
  Department of Transportation and Infrastructure 

 
 
 
  
 
 
 
 
 
 
 
 
 
 
cc: (CAO), Treasury (taxaudadmin@denvergov.org), (Lisa Hilt, PM), Prevailing Wage 

(prevailingwage@denvergov.org), File 
 

for

23rd July
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This Checklist is provided solely for the assistance of the bidders, 
and need not be returned by Bidders with your BID FORM PACKAGE. 

BIDDER'S CHECKLIST 

These forms comprise the Bid Form and Submittal Package. Designated forms must be completed and turned in at the time of Bid 
Opening. Bidders should refer to the Contract Documents, particularly the Instructions to Bidders, accompanying this package, in 
completing these forms. 

FORM/ 
PAGE NO. 

COMMENTS COMPLETE 

BF-4 – BF-5 a.) Legal name, address, Acknowledgment signature and 
attestation (if required.) 

 

BF-6+ a.) Fill in individual bid item dollars and totals in Numerical 
figures only 

b.) Complete all blanks 
c.) Legal name required 

 

 

BF-7 a.) Write out bid total or bid totals in words and figures in the 
blank form space(s) provided 

b.) Calculate Textura® Construction Payment Management 
System Fee from chart on pg. BF-3 and write fee in the space 
provided 

 

BF-8 a.) List all subcontractors who are performing work on this 
project 

 

BF-9 – BF-10 a.) Fully complete List of Proposed Minority/Women Business 
Enterprise Bidders, Subcontractors, Suppliers, Manufacturers, or 
Brokers – check appropriate boxes. 

 

BF-11 a.) Complete all blanks 
b.) If Addenda have been issued, complete bottom section. 

 
 

BF-12 a.) Complete appropriate sections - signature(s) required. 
b.) If corporation, then corporate seal required. 

 
 

BF-13 a.) Fully complete Commitment to Participation  
BF-16 a.) If applicable, fully complete Joint Venture Affidavit 

(Submit 10 days prior to Bid Opening date) 
 

BF-17 – BF-19 a.) If applicable, fully complete Joint Venture Eligibility Form 
(Submit 10 days prior to Bid Opening date) 

 

BF-20 a.) Fill in all Bid Bond blanks 
b.) Signatures required 
c.) Corporate Seal if required 
d.) Dated 
e.) Attach Surety Agents Power of Attorney 
or 
Certified or cashier's check made out to the Manager of Revenue 
referencing Bidder’s Company and Contract Number. 

 
 
 
 
 

BF-21- BF-24 a.) Each bidder, as a condition of responsiveness to this 
solicitation, shall complete and return the “Diversity and 
Inclusiveness in City Solicitations Information Request 
Form” with their Bid. 

 
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Textura ® Construction Payment Management System (“Textura”) 
Bidder recognizes and agrees that it shall be required to use the Textura® Construction Payment Management System (“Textura”) 
for this Project to request payment from the City and to pay subcontractors. All certified subcontractors or suppliers who are listed 
for participation towards any assigned program goal must be paid via Textura. All fees associated with Textura are to be paid by 
the bidder for billings for work performed. Bidders are required, when preparing a bid, to enter the price of Textura on the line 
provided for the service. The fee is all inclusive of all subcontractor, project and subscription fees associated with Textura. The 
bidder will calculate the fee based on their total bid (not including any alternates, if applicable) and the table below, and then 
include it on the line item provided in the bid form labeled “Textura® Construction Payment Management System Fee”. This 
expense becomes part of the contract and billable to the City. All costs including, but not limited to, costs associated with training, 
entering data, and/or utilizing Textura other than the Textura Construction Payment Management System Fee are overhead and 
shall not be reimbursed by the City. Bidder will be responsible for any tax on the Textura fee. As with other taxes, the City will 
not reimburse bidder for this cost and therefore this cost should be included in bidder’s bid. Textura will invoice the awarded 
bidder directly. 

Project Value Project Fee 
(GC + Sub Usage) 

$100,000 – 249,999.99 $780 

$250,000 - $499,999.99 $1,625 

$500,000 - $999,999.99 $3,250 

$1,000,000 - $2,999,999.99 $5,850 

$3,000,000 - $4,999,999.99 $9,100 

$5,000,000 - $9,999,999.99 $12,220 

$10,000,000 - $19,999,999.99 $20,345 

$20,000,000 - $49,999,999.99 $32,500 

$50,000,000 - $99,999,999.99 $48,750 

$100,000,000 - $199,999,999.99 $69,095 

$200,000,000 - $299,999,999.99 $85,345 

$300,000,000 - $399,999,999.99 $109,720 

$400,000,000 - $499,999,999.99 $142,220 

$500,000,000 - $999,999,999.99 $162,500 

$1,000,000,000 - $1,999,999,999.99 $345,345 

$2,000,000,000 - $4,999,999,999.99 $650,000 

$5,000,000,000 - $9,999,999,999.99 $1,015,625 

$10,000,000,000 or greater $1,503,125 

For more information: 

http://www.denvergov.org/content/denvergov/en/contract-administration/bidding-process.html 

http://www.denvergov.org/content/denvergov/en/contract-administration/bidding-process.html


CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS

BID FORM AND SUBMITTAL PACKAGE ACKNOWLEDGMENT

CONTRACT NO. 201952601

HIGH LINE CANAL TRAIL UNDERPASS AT PARKER RD. AND MISSISSIPPI AVE.

BIDDER: Ralph L. Wadsworth Construction Company, LLC
(Legal Name per Colorado Secretary of State)

ADDRESS: 9351 Grant Street Suite 110

Thornton, Colorado 80229

CONTACT PERSON FOR ALL MATTERS RELATING TO THIS DOCUMENT:

NAME: David Riecken TITLE: Sr. Estimator

EMAIL: dniecken@wsc0.c0m PHONE NUMBER: (303)802-5808

The undersigned bidder states that the undersigned bidder has received and had an opportunity to fully and
thoroughly examine a complete set of the Contract Documents for Contract No. 201952601, High Line Canal Trail
Underpass at Parker Rd. and Mississippi Ave. made available to the undersigned bidder pursuant to Notice of
invitation for Bids dated December 18, 2019.

The undersigned bidder acknowledges that a complete and final set of the Contract Documents for the referenced Project,
the components of which are identified below, are bound and maintained as the record set of Contract Documents by the Contract
Administration Division of the Department of Public Works and that this Record Set is available for examination by the
undersigned bidder.

The undersigned bidder, having thoroughly examined each of the components identified below and contained in Contract
Documents, HEREBY SUBMITS THIS BID FORM AND SUBMITTAL PACKAGE, fully understanding that the Contract
Documents, as defined in Paragraph 1 of the contract, including this executed Bid Form and Submittal Package, constitute all of
the terms, conditions and requirements upon which this submission is based and further understanding that, by submission of this
Bid Form and Submittal Package, the City shall rely on the representations and commitments of the undersigned bidder contained
herein.

The following completed documents comprising this Bid Form and Submittal Package will be included with and, by this
reference, are expressly incorporated into the Contract Documents specified at Paragraph 1 of the Contract:

Bid Form and Submittal Package Acknowledgment Form
Bid Form
List of Proposed Minority/Women Owned Business Enterprise(s)
Commitment to Minority/Women Owned Business Enterprise Participation
Minority/Women Owned Business Enterprise(s) of Intent
Joint Venture Affidavit (if applicable)
Joint Venture Eligibility Form (if applicable)
Bid Bond
Certificate of Insurance

Contract No. 201952601 BF 4 December 18, 2019

HLC Trail Underpass @ Parker & Miss



The following designated documents constitute that portion of the Contract Documents made available by the Notice of
Invitation for Bids, but not included in the Bid Form and Submittal Package:

Notice of Invitation for Bids
Instructions to Bidders
Addenda (as applicable)
Equal Employment Opportunity Provisions (Appendix A and Appendix F)
Contract Form
General Contract Conditions
Special Contract Conditions
Performance and Payment Bond
Notice to Apparent Low Bidder
Notice to Proceed
Contractor’s Certification of Payment Form
Final/Partial Lien Release Form
Final Receipt
Change Orders (as applicable)
Federal Requirements (as applicable)
Prevailing Wage Rate Schedule(s)
Technical Specifications
Contract Drawings
Accepted Shop Drawings

The undersigned bidder expressly assumes responsibility for the complete contents of these designated documents as
bound together with the Bid Form and Submittal Package submitted herewith and designated the Contract Documents.

IN WITNESS WHEREOF, the undersigned bidder has signed personally or by duly authorized officer or agent and duly attested.

BIDDER:

Name: Ralph L. Wadsworth Construction Company, LLC

By: i7’___-5

Title: Brandon &iuire/President

Contract No. 201952601
HLC Trail Underpass @ Parker & Miss

BF - 5 December 18, 2019

ATTEST:



CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS

BID FORM

CONTRACT NO. 201952601
HIGH LINE CANAL TRAIL UNDERPASS AT PARKER RD. AND MISSISSIPPI AVE.

BIDDER Ralph L. Wadsworth Construction Company, LLC
(Legal Name per Colorado Secretary of State)

TO: The Manager of Public Works
City and County of Denver
do Contract Administration
201 West Colfax, Dept. 614
Denver, Colorado 80202

The Undersigned Bidder, having examined the plans, tecimical specifications, and remainder of the proposed Contract Documents
as designated and enumerated in the General and Special Contract Conditions and any and all addenda thereto; having investigated
the location of and conditions affecting the proposed Work; and being acquainted with and fully understanding the extent and
character of the Work covered by this bid, and all factors and conditions affecting or which may be affected by Work,
HEREBY SUBMITS THIS BID, pursuant to an advertisement of a Notice of Invitation for Bids as published on December
18, 2019, to furnish all required materials, tools, appliances, equipment and plant; to perfoim all necessary labor and to
undertake and complete: Contract No. 201952601, High Line Canal Trail Underpass at Parker Rd. and Mississippi
Ave., in Denver, Colorado, in full accordance with and confonTlity to the Plans, Technical Specifications, and Contract
Documents hereto attached or by reference made a part hereof, at and for the following price(s) set forth on this Bid Fomt

The following documents, which taken as a whole constitute the Contract Documents for this Project, and which are incorporated
herein, by reference, were made available to the Bidder as provided in the Advertisement of Notice of Invitation for Bids, were
received by the bidder, and form the basis for this bid:

Advertisement ofNotice ofInvitation Jör Bids
Instructions to Bidders
Commitment to M/WBE Participation
Article ilL Divisions I and 3 of Chapter 28, D.R.M. C.
Bid Bond
Addenda (as applicable,)
Equal Employment Opportunity Provision.c (Appendix A and Appendix F)
Bid Form
Contract Forum
General Contract Conditions
Special Contract Conditions
Pemformnance and Payment Bond
Notice to Apparent Low Bidder
Notice to Proceed
€‘ontractor ‘s Certification ofPayment Form
Final/Partial Lien Release Form
Final Receipt
C’hange Orders (as applicable)
Federal Requirements (as applicable)
Prevailing Wage Rate Schedule(s)
Technical Spec(flcations
Contract Drawing
Accepted Shop Drawings
Certificate ofinsurance

Contract No. 201952601 BF - 6 December 18, 2019
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Item Description Estimated Estimated
No. and Price Quantity Cost

20 1-00000 Clearing and Grubbing
at the unit price of I LS $

________________

S per Lump Sum

202-00010 Removal of Tree 2
at the unit price of 11 EA $

________________

$ :‘2E’ per Each

202-00035 Removal of Pipe
at the unit price of 16 [F $ ‘V’I

$ per Linear Foot

202-00155 Removal of Wall 1 / ‘Sat the unit price of 55 LF $
$ per Linear Foot

202-00200 Removal of Sidewalk
at the ni price of 356 SY $ cY

$ per Square Yard

/_/
202-00203 Removal of Curb and Gutter ‘I

at the unit price of 565 LF $ (
$ per Linear Foot

202-002 10 Removal of Concrete Pavement
at the unit price of 116 SY $

_____________________

$ per Square Yard

202-00220 Removal of Asphalt Mat ñ
at the ,nit price of 2,737 SY $ (‘ ‘

$ ‘O.c per Square Yard

202-00250 Removal of Pavement Pvlarking ii Q ‘D
at tI unit price of 5,047 SF $ . ( O

S ‘. per Square Yard

202-00400 Removal of Bridge (Ped Bridge)
— 1\

at the unit price of 1 EA $ V CUJ
S HQ’t per Each

202-008 10 Removal of Ground Sign i7r)
at the uniprice of 2 EA $ 7

S per Each

203-000 10 Unclassified Excavation C fl
(Complete In Place) 2,190 CY $ c_), cA
at tl, unit price of

$ per Cubic Yard

Contract No.201952601 BF-6.1 December 18, 2019
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Item Description Estimated Estimated
No. and Price Quantity Cost

203-00050 Unsuitable Material
at the unit price of 100 CY $

$ per Cubic Yard

203-01500 Blading
attheunitpriceof 26 HR $

______________

$ iE7.7 per Hour

203-01510 Backhoe
attheunitpriceof 52 HR S

______________

$ (Ot per Hour

203-01550 Dozing
at theinirice of 52 HR $

$ per Hour

203-01594 Combination Loader
at the unit price of 26 HR $

_____________________

$ &( , tf1 per Hour

203-01597 Potholing (Special)

-L

cat the unit price of 40 EA S

______________________

$ 3’ per Each

206-00000 Structure Excavation cfl

attheunitpriceof 7,214 CY $

_________________

$ per Cubic Yard

206-00065 Structure Backfill (Flow-Fill) 3C2’oat the uniprice of 4,442 CY $ c
/$ \). [1 per Cubic Yard

206-00 100 Structure Backfill (Class 1) ‘L y5cj {at the unit Rrice of 622 CY $

____________________

$ per Cubic Yard

206-00200 Structure Backfill (Class 2) yZ1 (. toat the unit price of 40 CY $

_____________________

$ per Cubic Yard

206-01781 Shoring (Area 1)
07,at the unit price of I LS S

____________________

S (J ()C, per Lump Sum

206-0 1782 Shoring (Area 2)
at the unit price of 1 LS $

_____________________

$ O1 Sper Lump Sum

Contract No.201952601 BF-6.2 December 18, 2019
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Item Description Estimated Estimated
No. and Price Quantity Cost

206-0 1783 Shoring (Area 3)
at the unit ice of 1 LS $

____________________

$ 25’ per Lump Sum

206-01784 Shoring(Area4)
at,t1ie upit price of I LS $

_____________________

$ per Lump Sum

207-00205 Topsoil
at the uniprice of 494 CY $

_______________

S per Cubic Yard

208-00002 Erosion Log Type 1(12 in)
at the 1Ipityrice of 110 LF $

______________________

$ E (0’D per Linear Foot

208-00020 Silt Fence
at the unit price of 1,600 LF $

_________________

$ per Linear Foot

208-0003 5 Aggregate Bag ‘37 Q/
at the uflit price of 24 LF $

____________________

S (- / per Linear Foot

208-00045 Concrete Washout Structure
at the unit price of 1 EA $

__________________

$ perEach

208-00070 Vehicle Tracking Pad
attheunitriceof 2 EA $

______________

$ per Each

208-00103 Removal and Disposal of
Sediment (Labor)

52 HR $

___________________

at the unit price of
$ per Hinear Foot

208-00 105 Removal and Disposal of 7()t-.
Sediment (Equipment) 52 HR S

_________________

at the unit price of
$ \. ‘3 per Hinear Foot

208-00 106 Sweeping (Sediment Removal)
at the unit price of 26 HR $

_____________________

$ A( per Hour

Contract No.201952601 BF-6.3 December 18, 2019
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Item Description Estimated Estimated

No. and Price Quantity Cost

208-00107 Removal of Trash ,

at the jnit price of 52 HR $

______________________

$ 1.it. ( per Hour

208-00207 Erosion Control Supervisor

at thtgrice of 26 DAY $

___________________

perDay

209-00 100 Water (Landscaping) QO,at t iprice of 83 MGAL $

________________________________per

Thousand
Gallons

210-00815 Reset Sign Panel 5((&i)

at the unit price of 6 EA $

_______________________

$ per Each

212-0000A Tree Retention and Protection

at the unit price of 1 LS $
$ m (XL per Lump Sum

2 12-00006 Seeding (Native)
at the unit price of 1 .0 ACRE $

____________________

.S per Acre

212-00032 Soil Conditioning
at the u it price of 1.0 ACRE S

_____________________

$ per Acre

2 12-00047 Soil Preparation (Special)
1—at the unit price of 1.0 ACRE $

____________________

$ per Acre

2 13-00002 Mulching (Weed Free Hay)
at the unAt pre of 1.0 ACRE $

____________________

$ ?7.7 3 per Acre

2 13-00061 Mulch Tackifier
at the unit price of

154 LB $

______________________

$ per Pound

2 14-00000 Landscape Maintenance

at the unit price of I LS $

______________________

$ 5:3 per Lump Sum

240-00000 Wildlife Biologist
at the unit rice of 20 HR $

_____________________

$ per Hour

Contract No.201952601 BF-6.4 December 18, 2019
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Item Description Estimated Estimated
No. and Price Quantity Cost

240-00010 Removal of Nests (9at the unit price of 20 HR $

___________________

$ per Hour

250-000 10 Environmental Health and Safety
Management 1 LS $

____________________

at tje1nit price of

$ :‘6 j per Lump Sum

304-06007 Aggregate Base Course (Class 6)
at the unjt price of 699 CY $

_____________________

Cubic Yard

304-09000 Aggregate Base Course (Special)
at the unit price of 65 CY $

_____________________

$ V?Q per Cubic Yard

403-00720 Hot Mix Asphalt (Patching)
(Asphalt)

31 TON S

__________________

at the initrice of
$ per Ton

403-33841 Hot Mix Asphalt (GradingS)
(100) (PG 64-22)

769 TON $

___________________

at the unit_price of
$ perTon

403-3487 1 Hot Mix Asphalt (Grading SX) fr(
(100) (PG 76-28) 279 TON $

___________________

at the unit price of
$ O per Ton

411-10255 Emulsified Asphalt (Slow-Setting) In
,/)

r7O. 7j/
at the unit price of 466 GAL $ ‘ I

$ per Gallon

412-01 100 Concrete Pavement (11 Inch)
at the unitrice of 175 SY $

_____________________

$ per Square Yard

504-06406 Soil Nail /

at the unit price of 2,592 LF $ I,’)
$5jper Linear Foot

504-064 10 Verification Testing
at the unit price of 2 EA $

_______________________

$ perEach

Contract No.201952601 BF-6.5 December 18, 2019
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Item Description Estimated Estimated
No. and Price Quantity Cost

514-00200 Pedestrian Railing (Steel)
at the unit price of 780 LF $ I

$ V\ per Linear Foot

515-00120 Waterproofing (Membrane)

atumtpr’ceof

1,120 SY $

________________

per Square Yard

601-01030 Concrete Class B (Box Culvert) c’37
at the upit price of 64 CY $

_____________________

$ per Cubic Yard

60 1-03050 Concrete Class D (Wall) /-7-7

at the unit price of 353 CY $

_____________________

$ \O 9j) per Cubic Yard

60 1-40300 Structural Concrete Coating
L’(j

\77
at

thun

price of 348 SY $

____________________

per Square Yard

601-40302 Structural Concrete Coating
(Anti-Graffiti) 11,539 SF $ 3
at the unit once of

$ I. per Sqare Foot

602-00000 Reinforcing Steel
\ 51,at the unit price of 10,926 LB $

____________________

$ I. per Pound

602-00020 Reinforcing Steel (Epoxy Coated)
•‘

at the t).?it price of 40,099 LB $

____________________

$ per Pound

603-01155 15 Inch Reinforced Concrete Pipe q ((Complete In Place) 294 LF $

___________________

at the unit once of
$ ?x ( per Linear Foot

603-0 1365 36 Inch Reinforced Concrete Pipe
(Complete In Place) 16 LF $

___________________

at the unit price of
$ 91 .1 per Linear Foot

603-71410 14x10 Foot Concrete Box Culvert
(Precast) 246 LF $

____________________

at the unit price of
$ per Linear Foot

Contract No.201952601 BF-6.6 December 18, 2019
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Item Description Estimated Estimated
No. and Price Quantity Cost

604-003 05 Inlet Type C (5 Foot) c—i
at the unit price of I EA $

________________

$ ( ‘-, O•) per Each

604-30015 Manhole Slab Base (15 Foot)
at the unit price of 3 EA ,

S per Each

605-00004 4 Inch Non-Perforated Pipe —
Underdrain 245 LF $ iO(dD6Q

at thunt price of
$ per Linear Foot

605-00040 4 Inch Perforated Pipe
Underdrain 141 LF $ c)L)
at t[e 1iit price of

$ per Linear Foot

605-83002 Geocomposite Drain with Pipe
at the init rice of 693 SY $ \ J o0

$ per Sqare Yard

606-0030 1 Guardrail Type 3 (6-3 Post i)

Spacing) 180 LF $ 5 t(’)
at th iiçiit price of

$ T)-. (‘- per Linear Foot

606-009 10 Guardrail Type 9 (Style CA) / 7/ Qat th nit rice of 136 LF $ -‘ T(ç
$ perLinearFoot

606-01340 End Anchorage Type 3D
at the unit price of I EA S ‘I (0.

/-7” ]-
$ ,“ per Each

606-0 1370 Transition Type 3G
at 9e unit price of 1 EA $ —U

$ 5(ç per Each

606-02003 End Anchorage (Nonflared) .
(

at the,iit price of 2 EA $ ( ( - B
$ per Each

607-1 1525 Fence (Plastic)
at th,unit price of 2,000 LF $

__________________

S per Linear Foot

Contract No.201952601 BF-6.7 December 18, 2019
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Item Description Estimated Estimated
No. and Price Quantity Cost

608-00006 Concrete Sidewalk (6 Inch)
at the unit price of 1,189 SY $

_____________________

$ Cc&)) per Square Yard

608-00010 Concrete Curb Ramp
at t)eunitprice of 21 SY $

____________________

$ c(Qfl1) per Square Yard

608-00024 Concrete Bikeway (4 Inch)
‘‘at the unit price of 28 SY $

_____________________

$ per Square Yard

608-00028 Concrete Bikeway (8 Inch)
at the unit price of 802 SY $

______________________

ij -)
$ L] per Square Yard

608-00350 Concrete Sidewalk (Colored) (6 cç
inch) 207 SY $

___________________

at the unit price of
$ (I’IS per Square Yard

609-200 12 Curb Type 2 (Section M) (Special)
at the unit price of 100 LF $

_______________

$ per Linear Foot

609-21020 Curb and Gutter Type 2 (Section
ilI-B) 368 LF $

__________________

at thinit price of
$ ‘E’( per Linear Foot

609-21021 Curb and Gutter Type 2 (Section
lI-NI)

73 LF $

_____________________

at th, unit price of

$ ‘5. Th. per Linear Foot

609-24002 Gutter Type 2 (2 Foot)
at thc,4lnit price of 469 LF S

___________________

$ /. per Linear Foot

612-00041 Delineator (Flexible) (Type I)
at the unit price of 4 EA $

_____________________

$ N-(4{ perEach

613-00100 1 Inch Electrical Conduit
at the unit price of 10 LF $

____________________

$ 7) per Linear Foot

Contract No.201952601 BF-6.8 December 18, 2019
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Item Description Estimated Estimated
No. and Price Quantity Cost

613-00150 1-1/2 Inch Electrical Conduit ,-

at the unit price of 405 LF $

___________________

$__j(jrer Linear Foot

613-01 150 1-1/2 Inch Electrical Conduit
(Plastic) 80 LF $

______________________

at tI e unit price of
$ per Linear Foot

613-01200 2 inch Electrical Conduit (Plastic) \55at the unit price of 50 LF $

_____________________

SJLh_pcr Linear Foot

6 13-07000 Pull Box (Special)
at the unitrice of 11 EA $ 3)

$ S’ per Each

613-07011 PullBox(1I”x18”x12”)
at the unit price of 1 EA $

_____________________

$ perEach

613-10000 Wiring
at the unit price of 1 LS $

________________

$_aThLLper Lump Sum

613-70150 Luminaire High Pressure Sodium
(150 Watt) (w/ Vandal Cage) 11 EA $ (D 5(
at the unit price of

Each

614-00000 2” Telspar Tubing Square 12
Gauge Steel 90 LF $

____________________

at thenit rice of
$perLinear Foot

614-0001 1 Sign Panel (Class I)
at the

unit price of 13 SF $

____________________

$ per Square Foot

6 19-00005 Water Line (Denver Water)
at the unit price of 1 LS $

____________________

$ per Lump Sum

619-00005A Water Line (CCVWSD)
at the unit price of 1 LS $

______________________

$ Lump Sum

Contract No.201952601 BF-6.9 December 18, 2019
HLC Trail Underpass @ Parker & Miss



Item Description Estimated Estimated
No. and Price Quantity Cost

620-00002 Field Office (Class 2)
at the unit price of 1 EA $ 4 3’73

$ Sk ‘7jerEach

620-00020 Sanitary Facility - C 9at the unit price of I EA $

____________________

$ s/ 1 per Each

62 1-00450 Detour Pavement
at the unit urice of 700 SY $ 4 10

$ ) 4E per Square Yard

622-000 10 Inverted ‘U Bicycle Rack 3 7.7
at the unit price of 10 EA $

____________________

S 7 3 3. ]per Each

625-00000 Construction Surveying
at the unitprice of 1 LS $ 2-420

$ Q) per Lump Sum

626-00000 Mobilization
at the unit price of 1 LS $ 1 (

$ ‘1: ‘. per Lump Sum

626-0 1000 Public Information Services
at the unit price of I LS O)

$ /o)O_OOper Lump Sum

627-00008 Modified Epoxy Pavement E 7, 9 . zo
Marking 90 GAL $

__________________

at the unit price of
$ 4 i 3per Gallon

627-00011 Pavement 1’Iarking Paint —

(Waterborne) 49 GAL S 1f I’’
at the unit urice of

1•’
$ Z7 () per Gallon

627-30405 Preformed Thermoplastic j2-z,-., s1
Pavement Marking (Word- 228 SF $

____________________

Symbol)
at the unit price of

$ 237—perSquareFoot

627-30410 Preformed Thermoplastic
Pavement Marking (Xwalk-Stop 328 SF $

___________________

Line)
at the unit price of

$ I 7 per Smear Foot

Contract No.201952601 BF-6.l0 December 18, 2019
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Item Description Estimated Estimated
No. and Price Quantity Cost

629-01005 Survey Monument (Type 5)
c,3a-’ Oat the unit price of I EA $

_____________________

$ r’3), (20 per Each

630-00000 Flagging
at the unitprice of 2,720 HR $ Z) (3O

$ 3 per Hour

630-00007 Traffic Control Inspection z (
at the unit price of 105 DAY $

___________________

$ >,LI)t perDay

630-000 12 Traffic Control Management ,, ..,,-

at the unit price of 275 DAY $ 1 t ‘
$ 3) 4perDay

630-80335 Barricade (Type 3 M-A)
(Temporary) 10 EA $

___________________

at the unit price of
$ (C) 1 2 per Each

630-8034 1 Construction Traffic Sign (Panel
Size A) 120 EA $ /0 t 0
at the unit price of

$ 7/\’ perEach

630-80342 Construction Traffic Sign (Panel ç
SizeB) 6 EA $

_______________

at the unit price of
$ / per Each

630-80344 Construction Traffic Sign /() 9(Special) 4 SF S

_____________________

at the unit price of
$ a 3 ‘2— per Square Foot

630-80355 Portable Message Sign Panel cc 4at the unit price of 7 EA $

_____________________

$ 7 7c per Each

630-80358 Advance Warning Flashing or 4 -,4 (
Sequencing Arrow Panel (C Type) 2 EA S

___________________

at the unit price of
$ ?,(3t’per Each

630-80360 Drum Channelizing Device &at the unit price of 20 EA $

_____________________

$ 2732- perEach

Contract No201952601 BF-6.I1 December 18, 2019
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Item Description Estimated Estimated
No. and Price Quantity Cost

630-80363 Drum Channelizing Device (With o
Light) (Flashing) 10 EA $

___________________

at the unit price of
$ ‘ “) per Each

630-80370 Concrete Barrier (Temporary) 7at the unit nrice of 1,185 LF $

____________________

1 per Linear Foot

630-80380 Traffic Cone
at the unit price of 175 EA $

________________

$ (.)C per Each

630-805 10 Mobile Pavement Marking Zone
( ] g 0

at the unit price of 1 LS $

____________________

$ I per Lump Sum

630-85010 Impact Attenuator (Temporary) L./7 t7
at the unit price of 3 EA $

_____________________

$ 8) perEach

632-00000 Night Work Lighting
at the unit price of I LS $ ZS 00 CO

$ 3 X) per Lump Sum

641-10010 Initial Shoterete Facing
at the unit price of 4,482 SF $ / 2i’ 74

$ 1 ‘ per Square Foot

700-70 190 F/A Electric Service
at the unit price of 1 FA $ 5,000.00
$5,000.00 per Force Account

700-70270 F/A Water Lines
at the unit price of 1 FA $ 10,000.00

$10,000.00 per Force Account

700-703 80 F/A Erosion Control
at the unit price of I FA $ 10,000.00

$10,000.00 per Force Account

700-70491 F/A Traffic Control
at the unit price of I FA $15,000.00

$15,000.00 per Force Account

700-70497 F/A Solid Waste
at the unit price of 1 FA $ 10,000.00
$10,000.00 per Force Account

Contract No201952601 BF-612 December 18, 2019
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Bid Items Total Amount (201-00000 through 700-70497 (One- $ I ‘1 k
Hundred Thirty-Six) 11361 total bid items, which includes (Five
j5j) Force Accounts) /
Textura ® Fee from table on Page BF-3 (based on Bid Items Total $ 1. ‘—, -

Amount)

Bid Items Total Amount plus Textura® Fee equals Total Bid $
Amount

Total Bid Amount: / / IQ /
- - - v efl,

6*A,j

________________________________________________Dollars($

/ 21, 2I ‘

If the Manager mails a written Notice of Apparent Low Bidder, addressed to the Bidder’s business address stated on this Bid Form,
the Undersigned Bidder shall, in accordance with the Contract Documents, be ready to, and shall, within five (5) days after the
date of the Notice: (i) execute the attached form of Contract in conformity with this bid; (ii) furnish the required proofs of insurance;
and (iii) furnish the required bond or bonds in the sum of the full amount of this bid, executed by a surety company acceptable to
the Manager.

The Alliant Insurance Services , a corporation of the State of CT , is hereby offered as Surety on said bond.
If such surety is not approved by the Manager, another and satisfactory surety company shall be furnished.

Enclosed with this bid is a bid guarantee, as defined in the attached Instructions to Bidders, in the amount of $6,000,000.00
The Undersigned Bidder agrees that the entire amount of this bid guarantee is to be paid to and become the property of the City
as liquidated damages, and not as a penalty, if: (i) the bid is considered to be the best by the City; (ii) the City notifies the
Undersigned Bidder that it is the Apparent Low Bidder; and (iii) the Undersigned Bidder fails to execute the Contract in the form
prescribed or to furnish the required bond and proofs of insurance, within five (5) days after the date ofsuch notification.

The following persons, firms or corporations are interested with the Undersigned Bidder in this bid:

Name: Jessica L. Piccirillo Name:_______________________________________

Address: 40 Stanford Drive 2nd Floor Address:____________________________________
Farmington, CT 06032

If there are no such persons, firms, or corporations, please so state in the following space:

Contract No. 201952601 BF - 7 December 18, 2019
I-ILC Trail Underpass @ Parker & Miss
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.D EN V ER Of EcO1OTrlC DeveoF41,eflt
Otvtloa at Small Bu1neaa Opportunity

OFFICE OF ECONOMIC List of Proposed UnitDEVELOPI4NT MWBE 2l I W. Ccix Age. DepL 907
Bidders, Subcontractors, Cerr. CO EO22

Suppliers (Manufacturers) or PrOre: 72D-9l3-1 999
DSBOenvarov.orBrokers

City & County of Denver Contract No: 201952932

The undersigned B hider proposes b utiie all listed firms. The fc1lowir MWBEIsI ms [tsrjed are
CURRENTLY certifIed by the City and County of Denver. Only the of MWBE prticipa cn hsted at the bid
opening ill ccunt toward salisfacbcn of the project goal. Only tioma fde con nisors may be c.inted for
Brokers.. M’NBE prrne bhdders rn ust detafi their bid information below. Please py and aitacti this page to list
addithorl MW BE.

Prime Bidder

Business Nanrie: Ralph L. Wadsworth Construction Company, LLC

Address: 9351 Grant Street Suite 110 Thornton, CO 80229 Contict Person: David Riecken

Type of Seruice: Roadway Construction DolIarAmount:$:
..

Percent of
t’ V \P0f Project 39 0

. Certified MWBE Prime Bidder

Business frdarn€

-

Address— - - -

-Coritict Persom:

Type of Seruice: 7 Dollar Amou
-

j..Percent of -

Project—’

Subconbcto,s, SuPPliers Uahutacturers or Brokers (cftec ow box)

)K-I ibcontracor ‘i f Supplier (‘i) Broker

BusiriessNaine: Jj\
Address: tic’ ( ) (O TpeofSeruce: (4(
Cordact Person: A i\ 1’ I - Dollar Amount: : / Percent of

frf Vt)iV4) (1 lO)’IL/ Project

)<4 Sibcontractor ] [ Supplier (l) 1 [ Manufacbrer i) [ Broker

Business Nnrie: (,i4r S’ t,c C LC
Address: C 4 Te of SeMce: /
Contact Perscn: I - Dollar Amount: : A / -‘A 7C Percent of t -

Project Ci0

)F &ibcontractor
‘‘ 1 F Supplier f•’) 1 F ‘‘:‘ F Broker

Business Nanme:

Address: /( (,,D Type of Serice:

Ccnlact Person: Dollar Amount: $
25”7, ¶

J

Re

Contract No. 201952601 BF - 9 December 18, 2019
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Suboonbacfws1 Supphefs Mwifacturers or Brokers cnec one box)

LJ &bcontractor () I I Supplier (J I I reri) I I Broker (‘)

Busress N3rne: Q, 5’.4

Address:: o7S. 9yj.A) (( T,peofSene:

C.or4act Pecn:’- Dollar Amount: : - Percent of
.1 0 L-’ 7 (‘ Project

‘4.aibcontracorC 1 F s’ic 1 F 4’ufac.ire i’i F Brcker’

Bus’ess Name: L 7j-iA A

Address:
9 ) Tpe of Service: y

Corilact Person: i— DollarAmount:$: Percent of
i- Project

&ibcontraor [ Supplierf) 1 F Mrufacb.irer
A [ Broker (‘I)

Busriess Name:
(-

-1-t,-

Address: J ELJ (‘w) f< 1Z Type of Serce: j vs-)

Contact Person: ( Dollar Amount: :$: Percent of. ,

frciti\ jV&’t/V
Project

,‘—I &ibcontratc’r
‘ 1 F Supplier l: 1 1 rufaclurer :‘i I Broker (‘i

Business Name: C. t —

Address:: 5 (j
41

Tpe afrr&

Corflact Person: 12 P P Dollar Amount: i:..-, Percent of
CW\ C ‘WS J I( C)O 0 Project ‘

F &iontr3ctor 1 F Supplier 1 I I Man,uacturer ii I Broker (i)

Business Name:

Address: Type of Senrce:

Contact Person: Dollar Amount: : Percent of
Project

F jbcontractor 1 F Supplier {• 1 F Maniufacbjrem i’i) j Broker ()

Busin,ess Name:

Address: Type of Sencice:

Contact Person: Dollar Amount: : Percent of
Project

[ &ibcontractor
‘ 1 F Supplier () 1 [ an1LtacbJrer ij [ Broker ()

Busir*ss Name:

Address: Type of Sernce:

Contact Person: Dollar Amount: $: Percent of

Project

BF - 10

Rr’ O31I6J

December 18. 2019Contract No. 201952601
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The undersigned Bidder hereby certifies that the aforementioned subcontractors and suppliers have full knowledge that their names
have been offered as subcontractors and suppliers for the work, and the Bidder further certifies that the dollar amount of work to
be performed by the aforementioned M/\VBE(s) was furnished to the Bidder prior to the bid opening. The undersigned Bidder
agrees that after the bid opening, it shall submit to the City an executed and completed WIMBE “Letter of Intent” in three working
days (3) on each of its M/WBE subcontractors. The “Letter of Intent” form is contained in the Contract Documents.

The undersigned Bidder acknowledges the right of the City to reject any or all bids submitted, to waive informalities in bids and to re
advertise this Project for bids.

The undersigned certifies that it has carefully checked all works and figures and all statements made in these Bid Forms.

This bid is submitted upon the declaration that neither, I (we), nor, to the best of my (our) knowledge, none of the members of my
(our) firm or company have either directly or indirectly entered into any agreement, participated in any collusion or otherwise taken
any action in restraint of free competitive bidding in connection with this bid.

Business Address ofBidder: 9351 Grant Street Suite 11 0

City, State, Zip Code: Thornton, CO 80229

Telephone Number of Bidder: (303) 8025801 Fax No. N/A

Social Security or Federal Employer ID Number ofBidder: 27-1 502353

Name and location of the last work of this kind herein contemplated upon which the Bidder was engaged:
Sanderson Gulch Reach - South Platte River Drive lust North of Florida Ave.

For information relative thereto, please refer to:

Name: Vance Howell

Title: Project Manager

Address: 9351 Grant Street Suite 110 Thornton, CO 80229

The undersigned acknowledges receipt, understanding, and full consideration of the following addenda to the Contract Documents:

AddendaNumber 1 Date 01/09/2020

Addenda Number 2 Date 0 1/27/2020

Addenda Number 3 Date 02/04/2020

Addenda Number 4 Date 02/11/2020

Addenda Number 5 Date 02/1 3/2020

Dated this 1 3 day of February
, 2OZQ..

Contract No. 201952601 BF - II December 18, 2019
HLC Trail Underpass @ Parker & Miss



CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE

CONTRACT NO: 201952601
PROJECT NAME: HIGH LINE CANAL TRAIL UNDERPASS AT PARKER RD. AND MISSISSIPPI AVE.

ADDENDUM NO. 1 TO CONTRACT DOCUMENTS

Bidders are hereby instructed that the drawings, specifications, and other contract documents are modified, corrected,
supplemented and/or superseded for the above-mentioned project as hereinafter described in the following attachments:

City and County of Denver
Department of Transportation & Infrastructure

Bid Postponement Notice

Contract No. 201952601
High Line Canal Trail Underpass at Parker Rd. and Mississippi Ave.

Notice is hereby given that the Sealed Bid Opening for Contract No. 201952601— High Line Canal Underpass at
Parker Rd. and Mississippi Ave., is hereby postponed. Sealed bids will be received in Room 6.G.7., 201 W. Colfax

Ave., Denver, CO 80202, no later than:
11:00am, local time
February 13, 2020

Published in the Daily Journal on January 10, 13, 14, 2020

Questions and Answers Period Extension

Notice is hereby given that the Question and Answers Period for Contract No. 201952601— High Line Canal

Underpass at Parker Rd. and Mississippi Ave., is hereby extended to 10:00am, local time on January 28, 2020.

This ADDENDUM shall be attached to, become a part of, and be returned with the Bid Proposal.

ADDENDUM NO. 1
—

Lesley B. Thomas/ City Engineer

The undersigned bidder acknowledges receipt of this Addendum. The Proposal submitted herewith is in accordance

with the stipulations set forth herein.

Date

2Z-
Contractor

Date

HLC Trail Underpass @ Parker & Miss Addendum #1 January 10, 2020



CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

CONTRACT NO: 201952601
PROJECT NAME: HIGH LINE CANAL TRAIL UNDERPASS

AT PARKER RD. AND MISSISSIPPI AVE.

ADDENDUM NO. 2 TO CONTRACT DOCUMENTS

Bidders are hereby instructed that the drawings, specifications, and other contract documents are modified, corrected,
supplemented and/or superseded for the above-mentioned project as hereinafter described in the following attachments:

BID DOCUMENTS:

i. Please note the addition of four Special Contract Conditions (SC-18 to SC-21) to this contract. The
Bid Document Package will be modified to include the addition of the following Special Contract
Condition terms:

SC-18 DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE (REPLACES GENERAL
CONTRACT CONDITION 203)
As of January 1, 2020, the functions of Public Works are housed in the new Department of Transportation and
Infrastructure. For purposes of this Contract all references (including, but not limited to, references appearing in
the body of the contract, General Conditions, Special Conditions, Exhibits, Contract Documents or Policies and
Procedures) to the Department of Public Works will have the same meaning as the Department of Transportation
and Infrastructure.
Vested exclusively in the Department of Transportation and Infrastructure is the management and control of the
design and construction of general and local public improvements undertaken by the City and County of Denver,
except for: (i) work which is under the management and control of the Department of Aviation; (ii) that work
performed by the Denver Board of Water Commissioners; (iii) any such work that the Mayor has specifically
assigned to another department or agency; and (iv) work under the authority of the Department of Transportation
and Infrastructure that is performed with the permission of the Manager of Transportation and Infrastructure by
private entities at their own expense.

SC-19 DEPARTMENT OF PUBLIC WORKS (MODIFIES GENERAL CONTRACT CONDITION 204)
General Condition 204 is hereby deleted in its entirety and replaced with the following:
As of January 1, 2020, the functions of Public Works are housed in the new Department of Transportation and
Infrastructure. The Manager of Public Works / Executive Director of Public Works will become the Executive
Director of Transportation and Infrastructure, Manager of Public Works, Executive Director of Public Works,
Executive Director of Transportation and Infrastructure and Manager of Transportation and Infrastructure will
have the same meaning for purposes of this Agreement.

SC-20 ACCOUNTING OF COST AND AUDIT
Title 911 is hereby deleted in its entirety and replaced with the following:

Any authorized agent of the City, including the City Auditor or his or her representative, has the right to access,
and the right to examine, copy and retain copies, at City’s election in paper or electronic form, any pertinent books,
documents, papers and records related to Contractors’ performance pursuant to this Agreement, provision of any
goods or services to the City, and any other transactions related to this Agreement. Contractor shall cooperate with
City representatives and City representatives shall be granted access to the foregoing documents and information
during reasonable business hours and until the latter of three (3) years after the final payment under the Agreement
or expiration of the applicable statute of limitations. When conducting an audit of this Agreement, the City Auditor
shall be subject to government auditing standards issued by the United States Government Accountability Office
by the Comptroller General of the United States, including with respect to disclosure of information acquired
during the course of an audit. No examination of records and audits pursuant to this paragraph shall require
Contractor to make disclosures in violation of state or federal privacy laws. Contractor shall at all times comply
with D.R.M.C. 20-276.

HLC Trail Underpass @ Parker & Miss Addendum #2 January 24, 2020



SC-21 DEFENSE AND INDEMNIFICATION
Title 1602 is hereby deleted in its entirety and replaced with the following:
(a) To the flullest extent permitted by law, the Contractor hereby agrees to defend, indemnify, reimburse and hold

harmless City, its appointed and elected officials, agents and employees for, from and against all liabilities,
claims, judgments, suits or demands for damages to persons or property arising out of, resulting from, or
related to the work performed under this Agreement that are due to the negligence or fault of the Contractor
or the Contractor’s agents, representatives, subcontractors, or suppliers (“Claims”). This indemnity shall be
interpreted in the broadest possible manner consistent with the applicable law to indemnify the City.

(b) Contractor’s duty to defend and indemnify City shall arise at the time written notice of the Claim is first
provided to City regardless of whether suit has been filed and even if Contractor is not named as a Defendant.

(c) Contractor will defend any and all Claims which may be brought or threatened against City and will pay on
behalf of City any expenses incurred by reason of such Claims including, but not limited to, court costs and
attorney fees incurred in defending and investigating such Claims or seeking to enforce this indemnity
obligation. Such payments on behalf of City shall be in addition to any other legal remedies available to City
and shall not be considered City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen or limit the liability of the
Contractor under the terms of this indemnification obligation. The Contractor shall obtain, at its own expense,
any additional insurance that it deems necessary for the City’s protection.

(e) This defense and indemnification obligation shall survive the expiration or termination of this Agreement.

This ADDENDUM shall be attached to, become a part of, and be returned with the Bid Proposal.

‘1VL
(1 Lesley B. Thomas

City Engineer

I’ W2O
Date

The undersigned bidder acknowledges receipt of this Addendum. The Proposal submitted herewith is in
accordance with the stipulations set forth herein.

Contractor

ADDENDUM NO. j 2 //Y/z aa
Date

HLC Trail Underpass (à Parker & Miss Addendum #2 January 24, 2020



CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE

CONTRACT NO: 201952601
PROJECT NAME: HIGH LINE CANAL TRAIL UNDERPASS AT PARKER RD. AND MISSISSIPPI AVE.

ADDENDUM NO. 3T0 CONTRACT DOCUMENTS

Bidders are hereby instructed that the drawings, specifications, and other contract documents are modified, corrected,
supplemented and/or superseded for the above-mentioned project as hereinafter described in the following attachments:

QUESTIONS AND ANSWERS:

Qi. Can you let me know where the pedestrian bridge for removal is located on the map?
Al. See the Removal Plan Sheet 26. The pedestrian bridge removal starts near Parker Road, STA 100÷00, with sidewalk
removal going into the pedestrian bridge removal. Also, see Attachment A. Please note, this bridge should remain in place
as long as possible for the High Line Canal Trail pedestrian detour In phase 3 and 4 of construction.

Q2. With the bid date of February 13, 2020 and box culvert work to begin less than 4 weeks later, leaving insignificant lead
time for box culvert procurement (shop drawing design, submittal review, steel fabrication, and production time). Is the project
schedule stated on page 5 of the technical specifications still accurate? Specifically, the outage period for box culvert work to be
completed of March 16, 2020 to May 11, 2020?
A2. The conduit outage schedule has been revised to occur between October 1, 2020 and December 1, 2020. Remove
the pages listed below and replace them with the revised pages, Attachments B —0.

Attachment B: Special Conditions Page BDP — 39: The Milestone Schedule has been revised.

Attachment C: Technical Specification Page 5: The Conduit Outage Schedule has been revised.

Attachment 0: Technical Specifications, Appendix B, Denver Water Specifications Page STS DIV. 1-1: Section 01 31
00 facility outages and Milestone dates have been revised.

Attachment D: Technical Specifications, Appendix B, Denver Water Specifications, Project Specific Technical
Specifications Page 1: Section 01 11 00 Schedule Constraints have been revised.

Q3. Sheet 78 of the AD Submittal plan set Notes “All reinforcing steel shall be epoxy coated unless otherwise noted”. Does
this note refer to the precast box culverts, the cast in place retaining walls, or both the precast box culverts and the cast in
place retaining walls? Please clarify.
A3. The note applies to all the reinforcing details shown in the plans. The wall footing reinforcing is noted in the plans as

black bars. The reinforcing for the box is not shown since this will follow CDOT standards and be designed by the
contractor. CDOT does not require the precast box be epoxy reinforcing. The head wall reinforcing shown In the plans
is epoxy coated.

Q4. Section 603.13 on page 86 of the technical specifications states “The 14x10 Foot Concrete Box Culvert is a nominal
dimension the actual box shall be per the size shown on the plans. Sheet 83 of the AD Submittal plans show interior dimensions
of the box culvert to be 14’-O” Wide x 10’-7” Tall. Our manufacturing process only allows us to produce whole size
dimensions. Will a 14’-O” Wide x 11’-O” Tall box culvert be acceptable in lieu of the design dimension shown on the plans?
A4. The 14’ x 11’ is acceptable provided clearances are maintained.

Q5. Is there any further information on the detour pavement? Included in this item is earthwork, roadbase, asphalt paving,
and the removal of the previous three items. There is no way to calculate the quantity of earthwork in cubic yards,
therefore, this item is not price able. Please provide adequate information to quantify and price the detour pavement
item.

AS, The 621 Detour Pavement specification outlines the minimum amounts of HMA and ABC for different types of
pavement for the anticipated applications. Earthwork for detours for routes shown on the plans are anticipated to be
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minimal and incidental to construction, It is anticipated that pavement will be approximately on-grade, revised only
as necessary to meet minimum requirements. No large excavations or fills are anticipated or quantifiable.

Q6. Based on my review of the notes and the plans, it appears that all waste material, including excess excavation, can be
disposed of at DAD’s for no charge. Please confirm this is the intent of the contract documents.

A6. The fee for disposal of material in the Denver Arapahoe Disposal Site (DADS) will be paid directly by the City. The
Contractor shall be responsible for the costs of transporting the material.

REVISIONS TO THE CONTRACT DOCUMENTS
Note: The contract documents in this addendum take precedence over the bid set contract documents if there are conflicting
statements.

Appendix C — Easement Legal Descriptions of the Technical Specifications shall be removed in its entirety and replaced with the
revised Appendix C listed below:

Attachment E: Technical Specifications, Appendix C — Easement Legal Descriptions (Revised 2/3/2020).

The City and County of Denver’s Standard Operating Procedures for encountering Asbestos Contamination have been added to
the Contract Technical Specifications as Appendix D.

Attachment F: Appendix D - Regulated Asbestos Contaminated Soil Standard Operating Procedure has been added
to the Contract Document Technical Specifications.

REVISIONS TO THE CONSTRUCTION DRAWINGS
Note: The Construction Drawings in this addendum take precedence over the construction drawings in the contract documents
if there are conflicts. Remove the construction plan sheets listed below and replace them with the sheets In this addendum.

Attachment G: High Line Canal Trail Underpass at Parker Road and Mississippi, plan pages 1 through 15 of Cherry
Creek Valley Water and Sanitation District Waterline Replacement Construction

Cherry Creek Valley W/S District Water Line Replacement Plan Sheets 1— 15: See the plan sheet changes listed below.

1. Sheet 1
• Aesthetic changes
• Sealadded
• Materials list updated
• Legend updated

2. Sheet 2
• Aesthetic changes
• Seal added

3. Sheet3
• Aesthetic changes
• Seal added

4. Sheet4
• Seal added

5. SheetS
• Aesthetic changes
• Seal added
• Additional DWD notes added.

6. Sheet6
• Aesthetic changes
• Seal added
• Design of the water has been updated per district requests.
• Additional DWD notes added.

7. Sheet 7
• Aesthetic changes
• Seal added
• Additional DWD notes added.
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8. Sheet 8
• Aesthetic changes
• Seal added
• Design of the water has been updated per district requests.
• Additional DWD notes added.

9. Sheet 9
• Aesthetic changes
• Seal added
• Additional DWD notes added.

10. Sheet 10
• Aesthetic changes
• Seal added
• Design of the water has been updated per district requests.
• Additional DWD notes added.

11. Sheet 11
• Seal added
• Additional DWD notes added.

12. Sheet 12
• Sealadded

13. Sheet 13
• Seal added

14. Sheet 14
• Seal added
• Details revised to match updated design.
• Sheet 15
• Aesthetic changes
• Seal added
• Details revised to match updated design.

CLARIFICATIONS
Geotechnical information is available to bidders by email request to david.relaford@denvergov.org in PDF (Portable Document
Format) by means of GLOBAISCAPE FTP Service, for bidders’ information.

This ADDENDUM shall be attached to, become a part of, and be returned with the Bid Proposal.

(1 Lesley B. Thomas
City Engineer

L/.2,

Date

The undersigned bidder acknowledges receipt of this Addendum. The Proposal submitted herewith is in accordance
with the stipulations set forth herein.

Contractor

ADDENDUM NO. ..

___________________

Date
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CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE

CONTRACT NO: 201952601
PROJECT NAME: HIGH LINE CANAL TRAIL UNDERPASS AT PARKER RD. AND MISSISSIPPI AVE.

ADDENDUM NO. _4_ TO CONTRACT DOCUMENTS

Bidders are hereby instructed that the drawings, specifications, and other contract documents are modified,
corrected, supplemented and/or superseded for the above-mentioned project as hereinafter described in the
following attachments:

I. POSTPONEMENT OF BID OPENING
City and County of Denver

Department Transportation and Infrastructure
Bid Postponement Notice
Contract No. 201932601

Highllne Canal Trail Underpass at Parker Rd. and Mississippi Ave.

Notice is hereby given that the Sealed Bid Opening for Contract No. 201952601 - Highline Canal Trail
Underpass at Parker Rd. and Mississippi Ave., is hereby postponed. Sealed bids will be received in Room
6.G.7., 201 W. Colfax Ave., Denver, CO 80202, rio later than:

11:00 a.m., local time
February 20, 2020

Published in the Daily Journal on February 11, 12, 13, 2020.

II. QUESTIONS AND ANSWERS PERIOD EXTENSION

Notice is hereby given that the Question and Answers Period for Contract No. 201952601— Highline
Canal Trail Underpass at Parker Rd. and Mississippi Ave., is hereby extended to 4:00 p.m., local time on
February 12, 2020.

III. CLARIFICATIONS

The Initial Site Assessment, Highline Canal at Parker Road dated January 25, 2019 is available to bidders by email
request to david.relaford@denvergov.org in POF (Portable Document Format) by means of GLOBALSCAPE FTP
Service for bidders’ information

This ADDENDUM shall be attached to, become a part of, and be returned with the Bid Proposal.

Lesley B. Thomas
City Engineer

fi. ‘2-’2-O
Date

The undersigned bidder acknowledges receipt of this Addendum. The Proposal submitted herewith is in
accordance with the stipulations set forth herein.

Contractor

ADDENDUMNO. 4

_______________

Date
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CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE

CONTRACT NO: 201952601
PROJECT NAME: HIGH LINE CANAL TRAIL UNDERPASS AT PARKER RD. AND MISSISSIPPI AVE.

ADDENDUM NO. 5 TO CONTRACT DOCUMENTS

Bidders are hereby instructed that the drawings, specifications, and other contract documents are modified, corrected,
supplemented and/or superseded for the above-mentioned project as hereinafter described in the following attachments:

QUESTIONS AND ANSWERS:

Qi. The outage period has been delayed or moved 7 months to begin in October. There are constraints on asphalt paving
temperatures beginning in October and if we were to begin working on the waterline in early October, it is likely we
would be paving in November. Not only are temperatures a concern, most asphalt plants in the metro area do not
produce in the fall and winter. Can you provide a response to these concerns?

Al. The Contractor shall pave the top lift of asphalt polymer for the entire roadway section all at once. Completion of the
toplift is not expected to take place in the winter months. Obtaining bottom lift HMA mixes should not be an issue
during the winter and may be paved as the project progresses.

Q2. “Regulated Asbestos Contaminated Soil Standard Operating Procedure” has now been introduced into the project
documents with no provision or bid items to address the compensation of asbestos contaminated soil, or a means of
quantifying how much may be involved in the excavation. Please provide guidance with respect to these issues.

AZ. See the Project Special Provision, Revision of Section 250 for measurement and payment of Asbestos Containing
Materials as well as the Solid Waste Force Account Specification. The “Regulated Asbestos Contaminated Soil
Standard Operating Procedure gives further guidance if Regulated Asbestos Contaminated Material is
encountered. The Project’s Limited Site Investigation by Pinyon has been provided for Contractors’ review and
Information.

Q3, What are the liquidated damages for not having Parker Road open on time after a weekend shutdown?
A3. A milestone shall be added to the Contract Special Conditions. See Attachment A — Revision of SC-6.

This ADDENDUM shall be attached to, become a part of, and be returned with the Bid Proposal.

U Lesley B. Thomas

City Engineer

2-//?z 7?&2
/ Date

The undersigned bidder acknowledges receipt of this Addendum. The Proposal submitted herewith is in accordance
with the stipulations set forth herein.

—

_ttractor

ADDENDUM NO.

___________________

/ / Date
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Attachment A
(Revision of SC-6)

Final Completion, the Contractor shall reimburse the City, as a mitigation of City damages and not as a
penalty, those administrative costs incurred by the City as a result of such failure. Representative hourly
rates for such administrative costs are set out in the Special Conditions. The Project Manager shall
calculate the City’s administrative costs based on such Special Conditions, as the same may be revised
from time to time.

Representative hourly rates for the City administrative costs shall be as follows for thisProject:
Project Manager $69 per hour
Project Engineer $63 per hour
Inspector $49 per hour
Surveying, if necessary $100 per hour

.3 Liquidated damages in the amounts stipulated do not include any sums of money to reimburse the
City for extra costs which the City may become obligated to pay on other contracts which were delayed or
extended because of the Contractor’s failure to complete the Work within the Contract Time. Should the City
incur additional costs because of delays or extensions to other contracts resulting from the Contractor’s failure
of timely performance, the City will assess these extra costs against the Contractor, and these assessments
will be in addition to the stipulated liquidated damages.

.4 The City reserves all of its rights to actual damages from the Contractor for injury or loss suffered
by the City from actions or omissions of the Contractor, including but not limited to any other breach or
default of the Contract, outside of the scope of the above sections of GC 602.

.5 The Parties recognize and agree that time is of the essence on this Contract. Due to the time
sensitivities, the Contract establishes multiple milestones based on the date the Notice to Proceed is issued
by the City. Milestone completion shall be achieved per the Milestone Schedule listed herein. If Substantial
Completion is not reached by the last day of the individual milestone work window, liquidated damages will
be assessed by the City to the contractor in the amount of $4,100.00 per calendar day. Completion for the
purposes of this section 602.6 shall include all work completed per the Contract and any executed change
orders and any executed amendments.

.6 Milestone Schedule:

Milestone Location Milestone Work Window
Denver Water Conduit 35 Shutoff M*e4+ 1-4, 2020 May H, 2024)

(Revised -23-2020) October 2020—_December I 2020

2 Cherry Creek Valley Water & Initial closure plus 14 consecutive
Sanitation District Water Line calendar days

Parker Road Weekend Full Closure 9:00 pm Friday — 5:00 am Monday
(Revised 02-12-2020)

SC-7 SUBCONTRACTS
In accordance with General Contract Condition 501, SUBCONTRACTS, no limit shall apply to that
percentage of the Work, which may be sublet providing that the subcontractors receive prior approval in
accordance with General Contract Condition 502, SUBCONTRACTOR ACCEPTANCE.

SC-S RESERVED

SC-9 PAYMENTS TO CONTRACTORS
The application for payment shall be submitted through Textura® Corporations Construction Management
Website. Contractor recognizes and agrees that it shall be required to use the Textura Construction Payment
Management System for this Project to request payment from the City and to pay subcontractors. All certified
subcontractors or suppliers who are listed for participation towards any assigned program goal must be paid
via Textura®. Contractor further agrees that, to the fullest extent possible within Textura, the City shall be
entitled to all non-Confidential records, reports, data and other information related to the project that are
available to Contractor through Textura, including, but not limited to, information related to Contractor and
subcontractor billings. To that end, Contractor agrees it will activate any available settings within Textura
necessary to grant the City access to such non-Confidential information related to the contract and the project.
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Signature of Bidder:

If an Individual: doing business

If a Partnership:

If a Corporation:

as

by: General Partner.

Ralph L. Wadsworth Construction Company, LLC

Utah Corporation,

by:

_____

—Brandon Squire, its President.

(rpate Seal) J II
239

If a Joint Venture, signature of all Joint Venture participants.

Firm:

Corporation ( ), Partnership ( ) or ( ) Limited Liability Company

By:

Title:

(If a Corporation)
Attest:

Firm:

Corporation ( ), Partnership ( ) or ( ) Limited Liability Company

Secretary (Corporate Seal)

By:

Title:

Firm:

(If a Corporation)
Attest:

Secretary (Corporate Seal)

Corporation ( ), Partnership ( ) or ( ) Limited Liability Company

By:

Title:

(If a Corporation)
Attest:

Contract No. 201952601
HLC Trail Underpass Parker & Miss

BF - 12

Secretary (Corporate Seal)

a

Attest:

December 18, 2019



D E N V E R Office of Economic Development

OFFICE OF ECONOMIC
Division of Small Business Opportunity

DEVELOPMENT Compliance Unit
201 W. Colfax Ave. Dept. 907

COMMITMENT TO MWBE Denver, CO 80202

PARTICIPATION Phone: 720-913-1999
DSBO(ädenvergov.org

The undersigned has satisfied the MWBE participant requirements in the following manner
(Please check the appropriate box):

The Bidder/Proposer is committed to the minimum 1 8 MWBE utilization on the project, and will
submit Letters of Intent (LOI) for each subcontractor/subconsultant listed in the Bid Forms as follows:
Hard Bids: Three (3) business days after the bid opening.
Reauest for ProDosalslQualifications: With the proposal when due.
Corn nliance Plans: With each task/work order

El The Bidder/Proposer is unable to meet the project goal of % MWBE, but is committed to a

minimum of % MWBE utilization on the project. The Bidder/Proposer understands that they must
submit a detailed statement of their good faith effort under sealed bid procedures, as a matter of
responsiveness, or with initial proposals, under contract negotiation procedures; or no later than three (3) days
after bid opening as a matter of responsibility as in accordance with DRMC Section 28-62 and 28-67 of
Ordinance 85 to the Division of Small Business Opportunity.

El The Bidder/Proposer is a certified MWBE in good standing with the City and is committed to self-perform a
minimum of % of the work on the contract.

Bidder/Proposer (Name of Firm): Ralph L. Wadsworth Construction Company, LLC

Firm’s Representative (Please print): Brandon Squire

Signature (Firm’s Representative):

Title: President

Address: 9351 Grant Street Suite 110

City: Thornton State: Colorado Zip: 80229

Phone:(303) 802-5801 Fax: N/A Email: Brandon@Wadsco.com

A copy of the MWBE Certification letter must be attached to each Letter of Intent (LOl).

Contract No. 201952601 BF - 13 December 18, 2019
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October 22, 2019 
 
Dora Vigil 
Coating Specialist, LLC 
6340 Sayres Road 
Colorado Springs, CO 80927 
 
Dear Dora Vigil: 
 
SUBJECT: Minority/Women Business Enterprise (M/WBE) Certification, Pursuant to Article III of Chapter 28, Div. 3 of the D.R.M.C.
Construction, Reconstruction, Remodeling and Professional Design, Construction Services and Concessions 
 
The City and County of Denver's Division of Small Business Opportunity (DSBO) has approved Coating Specialist, LLC for certification as a
Minority/Women Business Enterprise (M/WBE). Coating Specialist, LLC will be listed in the City and County of Denver's Minority/Women
Business Enterprise (M/WBE) Certification Directory. Your firm is certified with the following certification dates: 
 

October 17, 2019 to October 16, 2020
 
Listed below is each NAICS code for which Coating Specialist, LLC is certified. Please verify your NAICS codes as this letter showing the following
codes is required for bidding on City projects: 
 
NAICS CODES: 
 
DENVER 238320: ENGINEERING STRUCTURE (E.G., OIL STORAGE TANK, WATER TOWER) PAINTING 
DENVER 238320: PAINTING (EXCEPT ROOF) CONTRACTORS 
DENVER 238390: CAULKING CONTRACTORS 
DENVER 238390: CONCRETE COATING, GLAZING OR SEALING 
DENVER 238390: DAMPPROOFING CONTRACTORS 
DENVER 238390: WATERPROOFING CONTRACTORS 
DENVER 238990: ASPHALT COATING AND SEALING, RESIDENTIAL AND COMMERCIAL PARKING LOT AND DRIVEWAY 
DENVER 238990: SANDBLASTING, BUILDING EXTERIOR 
DENVER 425120: WHOLESALE TRADE AGENTS AND BROKERS 
DENVER 541330: CONSTRUCTION ENGINEERING SERVICES 
DENVER 541350: BUILDING INSPECTION SERVICES 
 
This Certification is intended to be used only for participation in city funded projects, and/or certain privately funded projects on city-owned property
for contracts with construction, reconstruction, remodeling and professional design and construction services. 
 
Your business enterprise is required to maintain an accurate mailing address, email address and telephone number information with DSBO. If any
changes occur in the firm's legal structure, ownership, management, control, or work performed, you must notify DSBO immediately. Failure to
report any of these changes may result in removal of your business enterprise from the Certification Directory and possible revocation of
certification of your business enterprise as an M/WBE.  
 
Please be aware that your M/WBE Certification is valid for a period of one (1) year, and must be renewed annually. It is your responsibility to
request and submit a renewal application and all of the documents required within the renewal application in order for your renewal to be
processed. Your application and accompanying documents should be sent electronically to our office at least thirty (30) days prior to the expiration
date of your M/WBE Certification. 
 
You may visit www.work4denver.com to view upcoming Construction/Professional Service bidding opportunities, or www.denvergov.org/purchasing
for upcoming Goods & Services bid opportunities. This letter must be attached to your Letter of Intent (LOI) for bidding opportunities in which you
may be utilized for goal participation. 
 
Sincerely,  
 

 
 
Adrina Gibson 
Director of the Division of Small Business Opportunity 



Office of Economic Development | City and County of Denver 
P: (720) 913-1701 | adrina.gibson@denvergov.org 



 
 
 

  
 
 
 
 
 
October 22, 2019 
 
Dora Vigil 
Coating Specialist, LLC 
6340 Sayres Road 
Colorado Springs, CO 80927 
 
Dear Dora Vigil: 
 
SUBJECT: Small Business Enterprise (SBE) Certification, Pursuant to Article VII of Chapter 28, Div. 1 of the D.R.M.C. Construction,
Reconstruction, Remodeling and Professional Design, Construction Services and Concessions  
 
The City and County of Denver's Division of Small Business Opportunity (DSBO), has approved Coating Specialist, LLC for certification as a Small
Business Enterprise (SBE). Coating Specialist, LLC will be listed in the City and County of Denver's Small Business Enterprise (SBE) Certification
Directory located at www.denvergov.org/dsbo. Your firm is certified with the following certification dates: 

October 17, 2019 to October 16, 2020

Listed below is each NAICS code for which Coating Specialist, LLC is certified. Please verify your NAICS codes as this letter showing the following
codes is required for bidding on City projects: 
 
NAICS CODES: 
 
DENVER 238320: ENGINEERING STRUCTURE (E.G., OIL STORAGE TANK, WATER TOWER) PAINTING 
DENVER 238320: PAINTING (EXCEPT ROOF) CONTRACTORS 
DENVER 238390: CAULKING CONTRACTORS 
DENVER 238390: CONCRETE COATING, GLAZING OR SEALING 
DENVER 238390: DAMPPROOFING CONTRACTORS 
DENVER 238390: WATERPROOFING CONTRACTORS 
DENVER 238990: ASPHALT COATING AND SEALING, RESIDENTIAL AND COMMERCIAL PARKING LOT AND DRIVEWAY 
DENVER 238990: SANDBLASTING, BUILDING EXTERIOR 
DENVER 425120: WHOLESALE TRADE AGENTS AND BROKERS 
DENVER 541330: CONSTRUCTION ENGINEERING SERVICES 
DENVER 541350: BUILDING INSPECTION SERVICES 
 
This Certification is intended to be used only for participation in city funded projects, and/or certain privately funded projects on city-owned property
for contracts with construction, reconstruction, remodeling and professional design and construction services. 
 
Your business enterprise is required to maintain an accurate mailing address, email address and telephone number information with DSBO. If any
changes occur in the firm's legal structure, ownership, management, control, or work performed, you must notify DSBO immediately. Failure to
report any of these changes may result in removal of your business enterprise from the Certification Directory and possible revocation of
certification of your business enterprise as an SBE. 
 
Please be aware that SBE Certifications are for a period of one (1) year, and must be renewed annually. It is your responsibility to request and
submit a renewal application and all of the documents required within the renewal application in order for your renewal to be processed. Your
application and accompanying documents should be sent electronically to our office at least thirty (30) days prior to the expiration date of your SBE
Certification. 
 
You may visit www.work4denver.com to view upcoming Construction/Professional Service bidding opportunities, or www.denvergov.org/purchasing
for upcoming Goods & Services bid opportunities. This letter must be attached to your Letter of Intent (LOI) for bidding opportunities in which you
may be utilized for goal participation. 
 
Sincerely,  
 

 
 
Adrina Gibson 
Director of the Division of Small Business Opportunity 



Office of Economic Development | City and County of Denver 
P: (720) 913-1701 | adrina.gibson@denvergov.org 









 
 
 

  
 
 
 
 
 
October 1, 2019 
 
Jennifer Mirowski 
Environmental Logistics, Inc. DBA EnvLogistics 
1101 E. 64th Ave 
Denver, CO 80229 
 
Dear Jennifer Mirowski: 
 
SUBJECT: Minority/Women Business Enterprise (M/WBE) Certification, Pursuant to Article III of Chapter 28, Div. 3 of the D.R.M.C.
Construction, Reconstruction, Remodeling and Professional Design, Construction Services and Concessions 
 
The City and County of Denver's Division of Small Business Opportunity (DSBO) has approved Environmental Logistics, Inc. DBA EnvLogistics for
certification as a Minority/Women Business Enterprise (M/WBE). Environmental Logistics, Inc. DBA EnvLogistics will be listed in the City and
County of Denver's Minority/Women Business Enterprise (M/WBE) Certification Directory. Your firm is certified with the following certification dates: 
 

October 1, 2019 to September 30, 2020
 
Listed below is each NAICS code for which Environmental Logistics, Inc. DBA EnvLogistics is certified. Please verify your NAICS codes as this
letter showing the following codes is required for bidding on City projects: 
 
NAICS CODES: 
 
DENVER 237110: IRRIGATION SYSTEM CONSTRUCTION 
DENVER 237990: OTHER HEAVY AND CIVIL ENGINEERING CONSTRUCTION 
DENVER 238990: CHAIN LINK FENCE INSTALLATION 
DENVER 561730: EROSION CONTROL SERVICES 
DENVER 561730: HYDROSEEDING SERVICES (E.G., DECORATIVE, EROSION CONTROL PURPOSES) 
DENVER 561730: LANDSCAPE CONTRACTORS 
DENVER 561730: SEEDING LAWNS 
DENVER 561730: SNOW PLOWING SERVICES COMBINED WITH LANDSCAPING SERVICES (I.E., SEASONAL PROPERTY MAINTENANCE
SERVICES) 
DENVER 561730: SOD LAYING SERVICES 
DENVER 561730: TREE SERVICES (E.G., BRACING, PLANTING, PRUNING, REMOVAL, SPRAYING, SURGERY, TRIMMING) 
DENVER 561790: SNOW PLOWING DRIVEWAYS AND PARKING LOTS (I.E., NOT COMBINED WITH ANY OTHER SERVICE) 
 
This Certification is intended to be used only for participation in city funded projects, and/or certain privately funded projects on city-owned property
for contracts with construction, reconstruction, remodeling and professional design and construction services. 
 
Your business enterprise is required to maintain an accurate mailing address, email address and telephone number information with DSBO. If any
changes occur in the firm's legal structure, ownership, management, control, or work performed, you must notify DSBO immediately. Failure to
report any of these changes may result in removal of your business enterprise from the Certification Directory and possible revocation of
certification of your business enterprise as an M/WBE.  
 
Please be aware that your M/WBE Certification is valid for a period of one (1) year, and must be renewed annually. It is your responsibility to
request and submit a renewal application and all of the documents required within the renewal application in order for your renewal to be
processed. Your application and accompanying documents should be sent electronically to our office at least thirty (30) days prior to the expiration
date of your M/WBE Certification. 
 
You may visit www.work4denver.com to view upcoming Construction/Professional Service bidding opportunities, or www.denvergov.org/purchasing
for upcoming Goods & Services bid opportunities. This letter must be attached to your Letter of Intent (LOI) for bidding opportunities in which you
may be utilized for goal participation. 
 
Sincerely,  
 

 
 
Adrina Gibson 
Director of the Division of Small Business Opportunity 



Office of Economic Development | City and County of Denver 
P: (720) 913-1701 | adrina.gibson@denvergov.org 
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Denver International Airport
Airport OfÐce Building, Suite 7810
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Denver, CO Zip 80249
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June 28, 2019

Cody Jardine
Legacy Traffic Management
957 Salida Way
Aurora, CO 80011

Dear Cody Jardine:

SUBJECT: Small Business Enterprise (SBE) Certification, Pursuant to Article VII of Chapter 28, Div. 1 of the D.R.M.C.
Construction, Reconstruction, Remodeling and Professional Design, Construction Services and Concessions

The City and County of Denver's Division of Small Business Opportunity (DSBO), has approved Legacy Traffic Management for
certification as a Small Business Enterprise (SBE). Legacy Traffic Management will be listed in the City and County of Denver's Small
Business Enterprise (SBE) Certification Directory located at www.denvergov.org/dsbo. Your firm is certified with the following certification
dates:

June 28, 2019 to June 27, 2020

Listed below is each NAICS code for which Legacy Traffic Management is certified. Please verify your NAICS codes as this letter showing
the following codes is required for bidding on City projects:

NAICS CODES:

DENVER 561990: FLAGGING (I.E., TRAFFIC CONTROL) SERVICES

This Certification is intended to be used only for participation in city funded projects, and/or certain privately funded projects on city-owned
property for contracts with construction, reconstruction, remodeling and professional design and construction services.

Your business enterprise is required to maintain an accurate mailing address, email address and telephone number information with DSBO.
If any changes occur in the firm's legal structure, ownership, management, control, or work performed, you must notify DSBO immediately.
Failure to report any of these changes may result in removal of your business enterprise from the Certification Directory and possible
revocation of certification of your business enterprise as an SBE.

Please be aware that SBE Certifications are for a period of one (1) year, and must be renewed annually. It is your responsibility to
request and submit a renewal application and all of the documents required within the renewal application in order for your renewal to be
processed. Your application and accompanying documents should be sent electronically to our office at least thirty (30) days prior to the
expiration date of your SBE Certification.

You may visit www.work4denver.com to view upcoming Construction/Professional Service bidding opportunities, or
www.denvergov.org/purchasing for upcoming Goods & Services bid opportunities. This letter must be attached to your Letter of Intent (LOI)
for bidding opportunities in which you may be utilized for goal participation.

Sincerely,

Adrina Gibson
Director of the Division of Small Business Opportunity
Office of Economic Development | City and County of Denver
P: (720) 913-1701 | adrina.gibson@denvergov.org



OfÐce of Economic Development
Division of Small Business Opportunity

201 W. Colfax Avenue, #907
Denver, CO Zip 80202

p: 720.913.1999
f: 720.913.1809

www.denvergov.org/dsbo

Denver International Airport
Airport OfÐce Building, Suite 7810

8500 Pena Boulevard
Denver, CO Zip 80249

p: 303.342.2180
f: 303.342.2190

www.Ñydenver.com

June 28, 2019

Cody Jardine
Legacy Traffic Management
957 Salida Way
Aurora, CO 80011

Dear Cody Jardine:

SUBJECT: Minority/Women Business Enterprise (M/WBE) Certification, Pursuant to Article III of Chapter 28, Div. 3 of the D.R.M.C.
Construction, Reconstruction, Remodeling and Professional Design, Construction Services and Concessions

The City and County of Denver's Division of Small Business Opportunity (DSBO) has approved Legacy Traffic Management for
certification as a Minority/Women Business Enterprise (M/WBE). Legacy Traffic Management will be listed in the City and County of
Denver's Minority/Women Business Enterprise (M/WBE) Certification Directory. Your firm is certified with the following certification dates:

June 28, 2019 to June 27, 2020

Listed below is each NAICS code for which Legacy Traffic Management is certified. Please verify your NAICS codes as this letter showing
the following codes is required for bidding on City projects:

NAICS CODES:

DENVER 561990: FLAGGING (I.E., TRAFFIC CONTROL) SERVICES

This Certification is intended to be used only for participation in city funded projects, and/or certain privately funded projects on city-owned
property for contracts with construction, reconstruction, remodeling and professional design and construction services.

Your business enterprise is required to maintain an accurate mailing address, email address and telephone number information with DSBO.
If any changes occur in the firm's legal structure, ownership, management, control, or work performed, you must notify DSBO immediately.
Failure to report any of these changes may result in removal of your business enterprise from the Certification Directory and possible
revocation of certification of your business enterprise as an M/WBE.

Please be aware that your M/WBE Certification is valid for a period of one (1) year, and must be renewed annually. It is your
responsibility to request and submit a renewal application and all of the documents required within the renewal application in order for your
renewal to be processed. Your application and accompanying documents should be sent electronically to our office at least thirty (30) days
prior to the expiration date of your M/WBE Certification.

You may visit www.work4denver.com to view upcoming Construction/Professional Service bidding opportunities, or
www.denvergov.org/purchasing for upcoming Goods & Services bid opportunities. This letter must be attached to your Letter of Intent (LOI)
for bidding opportunities in which you may be utilized for goal participation.

Sincerely,

Adrina Gibson
Director of the Division of Small Business Opportunity
Office of Economic Development | City and County of Denver
P: (720) 913-1701 | adrina.gibson@denvergov.org



OfÐce of Economic Development
Division of Small Business Opportunity

201 W. Colfax Avenue, #907
Denver, CO Zip 80202

p: 720.913.1999
f: 720.913.1809

www.denvergov.org/dsbo

Denver International Airport
Airport OfÐce Building, Suite 7810

8500 Pena Boulevard
Denver, CO Zip 80249

p: 303.342.2180
f: 303.342.2190

www.Ñydenver.com

June 28, 2019

Cody Jardine
Legacy Traffic Management
957 Salida Way
Aurora, CO 80011

Dear: Cody Jardine:

The Division of Small Business Opportunity is pleased to inform you that Legacy Traffic Management is certified as a
Disadvantaged Business Enterprise (DBE) pursuant to the US Department of Transportation's Regulation 49 CFR Part 26. Your
firm will be listed on the Colorado Unified Certification Program's (UCP) on-line directory of eligible DBEs at
www.coloradodbe.org.

Legacy Traffic Management is eligible to participate as a DBE on US Department of Transportation financially-assisted
projects in Colorado in the work codes appearing as part of your firm's listing on the directory as eligible to be counted toward
DBE participation. It is your responsibility to manage your firm's work codes to ensure they are correct.

CO UCP NAICS 561990: FLAGGING (I.E., TRAFFIC CONTROL) SERVICES

The anniversary date of your firm's DBE certification is June 27, 2020. You will be notified prior to the anniversary date that
eligibility must be re-evaluated. However, if you do not receive notification from this office, it is your responsibility to contact
us. Pursuant to 49 CFR 26.83(i), submittal of this information is required to ensure that there is no interruption of your firm's
status as a certified DBE. If any changes occur in the firm's legal structure, ownership, management, control, or work
performed, you must notify the division immediately.

Sincerely,

Adrina Gibson
Director of the Division of Small Business Opportunity
Office of Economic Development | City and County of Denver
P: (720) 913-1701 | adrina.gibson@denvergov.org















Letter of Intent (LOl) Checklist
All ii.e mutbe completed ormar*ed N/A for Not Applicable

Submit the attached completed theck*t with thifl letter.

ComDleted i

D Project Number & Project Name
Section A: Name of BidderiConsultant, Contact Person, Address, City, State, Zip, Phone,
Email
Section B: Name of Certified Firm, Contact Person, Address City, State, Zip, Phone,
Email

Designation checked for MBEPIVBE, SBE, EBE or DBE

Indirect Utilization: Name of subcontractorlsubconsultant, supplier or broker is indicated
if using the participation of a 2 tier subcontractor/subconsultant, supplier or broker

D Scope of work performed or item supplied by MdWBE, SBE, EBE or DBE

Line items performed, if line-item bid.

D Copy of M/WBE, SBE, EBE or DBE Letter of Certification Attached

D Designation checked for Subcontractor!Subconsultant, Supplier or Broker

If project is a hard bid..

Bidder has indicated dollar amount for value of work going to SubconUactorl
Subconsultant Supplier or Broker

Bidder has indicated percentage for value of work going to Subcontractori Subconsultarit,
Supplier or Broker

If project is an RFPIRFQ...

Consultant has indicated percentage for value of work going to Subcontractorl
SubconsultanL Supplier or Broker Name & contact name for MWBE

Fee amount if fee amount of work to be performed is requested.

BidderlConsultant’s Signature, Title 8 Date

M)WBE, SBE, EBE or DSE Firm’s Signature, Titie and Date

SUBMITTED VIA... For Construction Hard Bids ONLY, Bidders are strongly urged to
deliver the LOl via one of the methods below. (The preferred method is to
scanlemail completed forms to email address below. Delivery to any other point

Select One 7 cannot be guaranteed timely delivery.)

Email to DSBOdenvergovorg

The complete and accurate information that is required for the Letter of Intent is
based on the following sections of the Ordinance 85: Section 28-63 and Section
28-68. Failure to complete this information on the Letter of Intent (LOl) may
automatically deem a bid or proposal non-responsive.
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‘% D E N V E R Office of Economic Developrrent
OFFICE OF ECONOMIC -

Division of Small Business Opportunity

PEVQPMNT Joint Venture Affidavit Complne Unit

201 W.olfaxAve Dept 907

Denver, CO 0202
Phone: 720-91 2.-WOO

DSBOidenveraoy.orp

The Undersined swears that the .regoing statements are rr and include all raterial information necessary to identify and explain the

terms and operabon of cur joint verib.ire and the intended partcipation by each joint venturer the undertaking. Further, the Undersinned

covenant and agree to priiide the City current, crirnplete, and acourae irfcrrniaon regarding actual joint venture work arid the payment
thereof and any proposed changes in any of the joint venture arrangements arid to permit the audit and examination of the books, records,
and files of the joint venture, by authorized r€presentsties of the City or Federal funding agency, if applicable. Any rriaerial
misrepresentaiJon w be grounds for teiiriinaitng any contract which may be awarded and for initiatng acon under Federal or State iaie’s
concern ing fa’se statements.

Name of Firm: N/A

Print Name: Title

Dale:
Stgnature:

Notary Public

County of State I My Commission Expires:

Subscribed and sworn before me this

.20

Nntary Seat

Notary Signature:____________________________________

Notary Commission #:

Address:

Name of Firm:

Print Name: Title

Signature:

-_______

Notary Public

County of State of My Cammissmn Expires:

Subscribed art’d sworn before me this

dayof 20_________

Noty Seal

Notary Signature:

Notary Commission #:

Address:

BF - 16Contract No. 201952601
1-{LC Trail Underpass @ Parker & Miss
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D E N V E R Office of Economic Development

OFF IC 01 ECONOMIC JOINT VENTURE Division of Small Business Opportunity

OEVLLOIMEN1 ELIGIBILITY FORM 201 W. Colfax Ave Dept O7
Denver. CO 80202

Phone: 720-g131ggg
DSBOdenverçov.orp

Joint Venture means an association of two (2) or more business enterprises to constitute a single business enterprise to perform a
City construction or professional design and construction serr.nces contract for which purpose they combine their property, capital.
efforts, skills and knowledge, and in which each joint venturer is responsible for a distinct, clearly defined portion of the work of the
contract, performs a commercially useful function, and whose share in the capital contribution, control, management responsibilities.
risks and profits of the joint venture are equal to its ownership interest. Joint ventures must have an agreement in writing specifying
the terms and conditions of the relationships between the joint venturers and their relationship and responsibility to the contract

The Division of Small Business Opportunity (OSBO) requires the following information be provided from participants of a prospective
joint venture, to assist 0580 in evaluating the proposed joint venture. This Joint Venture Eligibility form and the Joint Venture
Affidavit apply if SBEs, EGEs, MBEs. WBEs or DBEs participate in this joint venture.

Please return this form, the Joint Venture Affidavit, and a copy of your Joint Venture Agreement to: Division of Small Business
Opportunity. 201 West Colfax Avenue. Denver, CO 80202. at least ten (10) working days prior to bid opening or proposal.

If you have questions regarding this process, please contact OSBO at 720-g13-19.

Joint Venture Information

Name: N/A Contact Person:

Address:

City: State: Zip: Phone:

Joint Venture Participants

Name: I Contact Person:

Address:

City: State: Zip: Phone:

% Ownership: Cerbfying Type Certification & Date:
Entity: (SIEftlMf 0rDBE)

Type of Work for which Certification was granted:

Name: Contact Person:

Address:

City: State: Zip: Phone:

% Ownership: Certifying j Type Certification & Date:
Entity: II(S1EIM)W 0rDBE)

Type of Work for which Certification was granted:

General Information

SBEJEBE)MBEJWBE!DBE Initial Capital Contributions: $ %

Future capital contributions (explain requirements) (attach additional sheets if necessary):

Source of Funds for the SBE/EBE/MBENdBEIDBE Capital Contributions:

Describe the portion of the work or elements of the business controlled by the SBE)EBE)MBEIWBE or DBE: (attach additional
sheets if necessary)

Contract No. 201952601 BF - 17 December 18, 2019
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Descrthe the portor, of the work or elements of the business conoIIed by non-SBE/EBEIMBEWBE or D8E. (attach
additional sheets if ossary N/A

JOINT VENTURE ELIGIBILITY FORM

General information

Describe the 5BEIEBEMBEWBE or OBEs involvement in the overall management of the joint venture (eg. parttcipaticn on
a nianaement committee or rnanain board voting nhts. etc.) (attach additional sheets if necessary

Descrde the SBElEBEftiilBEWBE or DBEs share in the profits of the joint venture:

Describe the SBE EBEIM8E1WBE or OBEs share in the risks of the joint venture:

Describe there roles and responsibiflities of each joint venture participant with respect to rnanagirr the joint venture (use
additional sheets if recessary):

a. SBEEBEIMBEPNBE or DEE joint venture partcipant:

b. Non- SBE EBE BElWBEorDBEjointventrre participant

Describe the roles and responsibultties of each joint venture participant with respect to operation of the joint venture (use
additional sheets if necessary):

a. SBEJEBEJMBEMiIBE or DEE joint venture parlicipant:

b. Non- SBE?EBEJWSEIWBE or DBE joint venture participant:

Contract No. 201952601 BF - 18 December 18, 2019
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Which firm will be responsible for accounting functions relative to the joint ventures busness?

N/A
Explann what authority each party will have to commit or obligate the other to insurance and bonding companies, financing
institutions, suppliers, subcontractors, andior other parties?

Please provide information relating to the approximate number of management. adrninistati’ve, support and non-
management employees that will be required to operate the business and indicate whether they will be employees of the
S:E’MWBE:DBE. non- SIE1WW BE’DBE or joint venture:

Non- SBEIEBE!M1WBEiOBE SBEJEBEFMJWBEJDOE Joint Venture

Management

Administrative

Support

Hourly
Employees

JOINT VENTURE EUGIBILITY FORM

General Information

Please provide the name of the person who will be responsible for hiring employees for the joint venture.

Who willl they be employed by?

Are any of the proposed joint venture employees currently em ployees of any of the joint venture Yes No
partners? Ct) (;J)

If yes, please list the number and positions and indicate which firm currently employs the individual(s). (use additional sheets if

necessary)

Number of Position Employed By
employees

Attach a copy of the proposed joint venture agreement, promissory note or loan agreement (if applicable), and any and all written
agreements between the joint venture partners.

_______ ________________ _________

list all other business relationships between the joint venture participants, including other joint venture agreements in which the
parties are jointly involved.

If there are any significant changes in or pertaining to this submittal, the joint venture members must immediately notify the Division
of Small Business Opportunity.

COMP-FRM-Ot 5
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CITY AND COUNTY OF DENVER

DEPARTMENT OF PUBLIC WORKS

BID BOND
KNOW ALL MEN BY THESE PRESENTS:

THAT Ralph L. Wadsworth Construction Company, LLC
, as

Principal, and Travelers Casualty and Surety Company of America , a corporation organized and
existing under and by virtue of the laws of the State of Connecticut , and authorized to do business
within the State of Colorado, as Surety, are held and firmly bound unto the City and County of Denver, Colorado,
as Obligee, in full and just sum of Five Percent of Amount Bid
Dollars, ($ 5% ), lawful money of the United States, for the payment of which sum, well and truly
to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally,
firmly by these presents:

WHEREAS, the said Principal is herewith submitting its bid, dated January 30
2020, for the construction of: Contract No. 201952601 - High Line Canal Trail Underpass at Parker Rd. &
Mississippi Ave., as set forth in detail in the Contract Documents for the City and County of Denver,
Colorado, and said Obligee has required as a condition for receiving said bid that the Principal deposit
specified bid security in the amount of not less than five percent (5%) of the amount of said bid, as it relates to
work to be performed for the City, conditioned that in event of failure of the Principal to execute the
Contract, for such construction and furnish required Performance and Payment Bond if the contract is offered
him that said sum be paid immediately to the Obligee as liquidated damages, and not as a penalty, for the
Principals failure to perform.

The condition of this obligation is such that if the aforesaid Principal shall, within the period
specified therefore, on the prescribed form presented to him for signature, enter into a written contract with the
Obligee in accordance with his bid as accepted and give Performance and Payment Bond with good and
sufficient surety or sureties, upon the form prescribed by the Obligee, for the faithful performance and the
proper fulfillment of said Contract, or in the event of withdrawal of said bid within the time specified, or upon
the payment to the Obligee of the sum determined upon herein, as liquidated damages and not as penalty, in the
event the Principal fails to enter into said contract and give such Performance and Payment Bond within the
time specified, then this Obligation shall be null and void, otherwise to remain in full force and effect.

Signed, sealed and delivered this 24th day of January , 2020.

______

ATTEST Ralph L. Wadsworth Construction Compan
PrincaI(t

Travelers Casualty and Surety Company of America
Surety

Seal if Bidder is Corporation ssica L. Piccirillo, Attorney-in-Fact

(Attach Power-of-Attorney) [SEALj

Contract No. 201952932 BF -20 December 19. 2019
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Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company

TRAVELERS J St. Paul Fire and Marine Insurance Company

POWER OF A1TORNEY
KNOW ALL MEN BY ThESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St.
Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the
Companies”), and that the Companies do hereby make, constitute and appoint Jessica L Piccirillo of FARMINGTON

Connecticut , their true and lawful Attorney-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances,
conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the
fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any
actions or proceedings allowed by law.
IN WiTNESS WHEREOF, the Companies have caused this instrument to be signed, and theircorporate seals to be hereto affixed, this 3rd day of Februan).
2017.

State of Connecticut
By: -

City of Hartford ss. Robert L. Raney, SefiT& Vice President

On this the 3rd day of February, 2017, before me personaTly appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of
Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, and
that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations
by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.

My Commission expires the 30th day of June, 2021 ‘c’(\c3.N._.a C.
*

*
* Marè C. Tetreault, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and
Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now in
full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any
Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and
Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with
the Company’s name and seal with the Company’s seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a
bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke
the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice
President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation
is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional
undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior
Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant
Secretary and duly attested and sealed with the Company’s seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by
one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more
Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice
President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power
of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only
of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing
such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile
signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, Kevin E. Hughes, the undersigned, Assistant Secretary of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety
Company, and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of the Power of
Attorney executed by said Companies, which remains in full force and effect.

Dated this 24th day of January

,-
Kevin E. Hughes, Assitant Secretary

2020

To verify the authenticity of this Power ofAttorney, please call us atl-800-421-3880.
Please refer to the above-named Attorney-in-Fact and the details of the bond to which the power is attached.



Office of Economic Development

R Division of Small Business Opportunity
4 201 W Colfax Aye, Dept 907

OFFICE OF ECONOMIC Denver, CO 80202

DEVELOPMENT P: 720.913.1714
F: 720.913.1809

www.clenveraov.org/oed

Diversity and Inclusiveness* in City Solicitations Information Request Form

Denver Executive Order No. 101 establishes strategies between the City and private industry to use
diversity and inclusiveness to promote economic development in the City and County of Denver and to
encourage more businesses to compete for City contracts and procurements. The Executive Order
requires, among other things, the collection of certain information regarding the practices of the City’s
contractors and consultants toward diversity and inclusiveness and encourages/requires City agencies
to include diversity and inclusiveness policies in selection criteria where legally permitted in solicitations
for City services or goods.

Answer each question below. Missing or incomplete responses will be recorded as “no”, “not
applicable”, or “none”. A proposal or response to a solicitation by a contractor/consultant that
does not include this completed form shall be deemed non-responsive and rejected.

Business Email Address * driecken@wadsco.com

Enter Email Address of City and County of Denver contact person facilitating this
solicitation * w.orocurement@denvergov.org

Project Name * Hih Line Canal Trail Underpass at Parker Rd. and Mississippi Ave.

Solicitation No. (Check Below if Not Applicable) * #659 1 646/20 1 952601
Check Here if Solicitation No. is N/A

Name of Your Company * Ralph L. Wadsworth Construction Company, LLC

What Industry is Your Business? *

Technology Financial Manufacturing
Construction, Landscape, Goods/Services Wholesale/Retail Trade
Maintenance Services

Professional Transportation/Hauling Other

Address * 9351 Grant Street Suite 110

City * Thornton State CO Zip Code * 80229

Business Phone Number * (303)802-5808

Business Facsimile Number N/A
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1. How many employees does your company employ? *

1-10 51-100

11-50 Over 100

1.1 How many or your employees are:

Number of Full Time: * 475 Number of Part Time: *

2. Do you have a Diversity and Inclusiveness Program? *

üYes No

If No, and your company size is less than 10 employees continue to question 10. Complete and
sign the form.

If Yes, does it address:

2.1. Employment and retention? *

Yes No

2.2. Procurement and supply chain activities? *

Yes No

2.3. Customer Service? *

Yes No

3. Provide a detailed narrative of your company’s diversity and inclusiveness principles and
programs. This may include, for example, (i) diversity and inclusiveness employee training
programs, equal opportunity policies, and the budget amount spent on an annual basis for
workplace diversity; or (ii) diversity and inclusiveness training and information to improve
customer service. (If Not Applicable, please type N/A below) *

EEO Policy Attached
We believe our company is better when diverse viewpoint are welcome and considered in
addressing our objectives. Ensuring out diverse workforce has a voice is critical to our future
success.

4. Does your company regularly communicate its diversity and inclusiveness policies to
employees? *

Yes No

If you answered Yes to Question 4, how does your company regularly communicate its
diversity and inclusiveness policies to employees? (Select all that apply) *

Employee Training

Pamphlets

Public EEO Postings

E Other:
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5. How often do you provide training and diversity and inclusiveness principles? *

Li Monthly

Li Quarterly

Annually

L] N/A

Li Other:

5.1 What percentage of the total number of employees generally participate? *

0- 25

Li 265O%

Li 51-75%

Li 761O0%

Li N/A

6. State how you achieve diversity and inclusiveness in supply and procurement activities.
This may include, for example, narratives of training programs, equal opportunity policies,
diversity or inclusiveness partnership programs, mentoring and outreach programs, and the
amount and description of budget spent on an annual basis for procurement and supplier
diversity and inclusiveness. (If Not Applicable, please type N/A below) *

EEQ Policy Attached
P.O’s and Subcontract Agreement with EEO Statements.

7. Do you have a diversity and inclusiveness committee? *

Li Yes No

7.1 If Yes, how often does it meet? *

Li Monthly

Li Quarterly

Li Annually

Li Other:

7.2. If you responded that you do not have a diversity and inclusiveness committee, describe
any plans your company may have to establish such a committee. (If Not Applicable, please
type N/A below) *

We have a draft initiative to create an employee retention committee which would address
among other items, diversity and inclusiveness. As yet, budget and guidelines are awaiting
approval.
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8. Do you have a budget for diversity and inclusiveness efforts? *

El Yes No

9. Does your company integrate diversity and inclusion competencies into
executive/manager performance evaluation plans? *

Yes El No

10. If you responded that you do not have a diversity and inclusiveness program, describe
any plans your company may have to adopt such a program. *

11. Would you like information detailing how to implement a Diversity and Inclusiveness
program? *

Yes El No

If yes, please email XO101denvergov.org.

I attest that the information represented herein is true, correct and complete, to the best of
my knowledge. *

02/03/2020
Sign” e of çi Completing Form * Date

Printed’Namét Person Completing Form

NOTE: Attach additional sheets or documentation as necessary for a complete response.

*“Diversity and Inclusiveness Program” means a program that invites values, perspectives and
contributions of people from diverse backgrounds, and integrates diversity into its hiring and retention
policies, training opportunities, and business development methods to provide an equal opportunity for
each person to participate, contribute, and succeed within the organization’s workplace. “Diversity”
encompasses a wide variety of human differences, including differences such as race, age, gender,
gender identity, sexual orientation, ethnicity, physical disabilities, appearance, historically underutilized
and disadvantaged persons, as well as social identities such as religion, marital status, socio-economic
status, lifestyle, education, parental status, geographic background, language ability, and veteran
status.”
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[ãbLORADO DEPARTMENT OF TRANSPORTATION Project No.: 201952601

I ANTI-COLLUSION AFFIDAVIT Location:

I hereby attest that I am the person responsible within my firm for the final decision as to the price(s) and amount of this bid or, if not,
that I have written authorization, enclosed herewith, from that person to make the statements set out below on his or her behalf and on
behalf of my firm.

I further attest that:
1 The price(s) and amount of this bid have been arrived at independently, without consultation, communication or agreement for

the purpose or with the effect of restricting competition with any other firm or person who is a bidder or potential prime bidder.

2A. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a bidder or potential
prime bidder on this project, and will not be so disclosed prior to bid opening.

2B. Neither the prices not the amount of the bid of any other firm or person who is a bidder or potential prime bidder on this project
have been disclosed to me or my firm.

3A. No attempt has been made to solicit, cause or induce any firm or person who is a bidder or potential prime bidder to refrain
from bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or non-competitive bid
or other form of complementary bid.

3B. No agreement has been promised or solicited for any other firm or person who is a bidder or potential prime bidder on this
project to submit an intentionally high, noncompetitive or other form of complementary bid on this project.

4. The bid of my firm is made in good faith and not pursuant to any consultation, communication, agreement or discussion with,
or inducement or solicitation by or from any firm or person to submit any intentionally high, noncompetitive or other form of
complimentery bid.

5. My firm has not offered or entered into a subcontract or agreement regarding the purchase or sale of materials or services
from any firm or person, or offered, promised or paid cash or anything of value to any firm or person, whether in connection
with this or any other project, in consideration for an agreement or promise by any firm or person to refrain from bidding or to
submit any intentionally high, noncompetitive or other form of complementary bid or agreeing or promising to do so on this
project.

6. My firm has not accepted or been promised any subcontract or agreement regarding the sale of materials or services to any
firm or person, and has not been promised or paid cash or anything of value by any firm or person whether in connection with
this or any other project, in consideration for my firm’s submitting any intentionally high, noncompetitive or other form of
complementary bid, or agreeing or promising to do so, on this project.

7. I have made a diligent inquiry of all members, officers, employees, and agents of my firm with responsibilities relating to the
preparation, approval or submission of my firm’s bid on this project and have been advised by each of them that he or she has
not participated in any communication, consultation, discussion, agreement, collusion, or other conduct inconsistent with any
of the statements and representations made in this affidavit.

8. I understand and my firm understands that any misstatement in this affidavit is and shall be treated as a fraudulent
concealment from the Colorado Department of Transportation, of the true facts relating to the submission of bids for this
contract.

I DECLARE UNDER PENALTY OF PERJURY IN THE SECOND DEGREE, AND ANY OTHER APPLICABLE STATE OR FEDERAL
LAWS, THAT THE STATEMENTS MADE ON THIS DOCUMENT ARE TRUE AND COMPLETE TO THE BEST OF MY KNOWLEDGE.

Contractors firm or company name: By

Ralph L. Wadsworth Construction I Date0210312020

Company, LLC TItlerafldujre/pre5jdeflt

Contractors firm or company name: By: Date:

Title:

Sworn to before me this 03 day of February 2oZO

Notary
... r — — — — — — — — — — I

yAE* -

My commexpi
1 2I3cSio23 I Jennett. Ka. Bcerra I

NOTE: THIS DOCUMENT MUST BE SIGNED IN INK. MyCommbsionExpkes I
‘ Comm. #709798 I

i- — .
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COLORADO DEPARTMENT OF TRANSPORTATION - Form 605 Project #

CONTRACTORS PERFORMANCE CAPABILITY 201952601

STATEMENT

1 List names of partnerships or joint ventures D none
N/A

List decreases in the contractors fiscal or workmanship qualifications compared to the last prequalification statement submitted to
CDOT. (Attach additional sheets if necessary

a. Key personnel changes E none

b. Key equipment changes fl none

c. Fiscal capability changes (legal actions, etc.) D none

d. Other changes that may affect the contractors ability to perform work none

DECLARE UNDER PENALTY OF PERFURY IN THE SECOND DEGREE, AND ANY OTHER APPLICABLE STATE OR
FEDERAL LAWS, THAT THE STATEMENTS MADE ON THIS DOCUMENT ARE TRUE AND CORRECT TO THE BEST OF MY

KNOWLEDGE

Contractor’s firm or company name By Date

Title

2 Contractors firm or company name (if joint venture) By Date

Title

Form 605

Contract No. 201952601
HLC Trail Underpass @ Parker & Miss

BF - 26 December 18, 2019



COLORADO DEPARTMENT OF TRANSPORTATION Project No.:

ASSIGNMENT OF ANTITRUST CLAIMS 201952601

Contractor and Colorado Department of Transportation (CDOT) recognize that in actual economic practice
antitrust violations ultimately impact CDOT. Therefore, for good cause and as consideration for executing this
contract and for receiving payments hereunder:

1. Contractor hereby irrevocably assigns to CDOT any and all claims it may now have or which may hereafter
accrues to it under federal or state antitrust laws in connection with the particular project, goods or services
purchased or acquired by CDOT pursuant to this contract.

2. Contractor hereby expressly agrees:

a. That, upon becoming aware that a third party has commenced a civil action asserting on Contractor’s
behalf an antitrust claim which has been assigned to CDOT hereunder, Contractor shall immediately
advise in writing:
(1) Such third party that the antitrust claim has been assigned to CDOT, and
(2) CDOT that such civil action is pending and the date on which, in accordance with subparagraph

a.(1) above, Contractor notified such third party that the antitrust claim had been assigned to
CDOT.

b. To take no action which will in any way diminish the value of the claims or rights assigned or dedicated
to CDOT hereunder: and

c. Promptly to pay over to CDOT its proper share of any payment under an antitrust claim brought on
Contractor’s behalf by any third party and which claim has been assigned to CDOT hereunder.

3. Further, Contractor agrees that in the event it hires one or more subcontractors to perform any of its duties
under the contract, Contractor shall require that each such subcontractor:

a. Irrevocably assign to CDOT (as a third party beneficiary) any and all claims that such subcontractor
may have or which may thereafter accrue to the subcontractor under federal or state antitrust laws in
connection with any goods or services provided by the subcontractor in carrying out the subcontractor’s
obligations to Contractor;

b. Upon becoming aware that a third party has commenced a civil action on the subcontractor’s behalf
asserting an antitrust claim which has been assigned to CDOT hereunder, shall immediately advise in
writing:
(1) Such third party that the antitrust claim has been assigned to CDOT, and
(2) Contractor and CDOT that such civil action is pending and the date on which, in accordance with

subparagraph b.(1) above, the subcontractor notified such third party that the antitrust claim had
been assigned to CDOT;

c. Take no action which will in any way diminish the value of the claims or rights assigned or dedicated to
CDOT hereunder; and

d. Promptly pay over to CDOT its proper share of any payment under an antitrust claim brought on the
subcontractor’s behalf by any third party and which claim has been assigned or dedicated to CDOT
pursuant hereto.

I, acting in my capacity as officer of a bidder (bidders if a joint venture) do agree to the above assignment of
antitrust claims.

Contractors firm or company name: By..-1-Bte: 02/03/2020
Ralph L. Wadsworth Construction

TitleCompany, LLC Brandon Squire/President
2NU Contractors firm or company name: By: Date:

Title:

Forn 621
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Item No. Description Estimated Quantity 

201-00000 Clearing and Grubbing 1 LS 

202-00010 Removal of Tree 11 EA 

202-00035 Removal of Pipe 16 LF 

202-00155 Removal of Wall 55 LF 

202-00200 Removal of Sidewalk 356 SY 

202-00203 Removal of Curb and Gutter 565 LF 

202-00210 Removal of Concrete Pavement 116 SY 

202-00220 Removal of Asphalt Mat 2,737 SY 

202-00250 Removal of Pavement Marking 5,047 SF 

202-00400 Removal of Bridge (Ped Bridge) 1 EA 

202-00810 Removal of Ground Sign 2 EA 

203-00010 Unclassified Excavation (Complete In Place) 2,190 CY 

203-00050 Unsuitable Material 100 CY 

203-01500 Blading 26 HR 

203-01510 Backhoe 52 HR 

203-01550 Dozing 52 HR 

203-01594 Combination Loader 26 HR 

203-01597 Potholing (Special) 40 EA 

206-00000 Structure Excavation 7,214 CY 

CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

STATEMENT OF QUANTITIES 



Contract No. 201952601 
HLC Trail Underpass @ Parker & Miss 

SQ-3 December 18, 2019 

Item No. Description Estimated Quantity 

206-00065 Structure Backfill (Flow-Fill) 4,442 CY 

206-00100 Structure Backfill (Class 1) 622 CY 

206-00200 Structure Backfill (Class 2) 40 CY 

206-01781 Shoring (Area 1) 1 LS 

206-01782 Shoring (Area 2) 1 LS 

206-01783 Shoring (Area 3) 1 LS 

206-01784 Shoring (Area 4) 1 LS 

207-00205 Topsoil 494 CY 

208-00002 Erosion Log Type 1 (12 in) 110 LF 

208-00020 Silt Fence 1,600 LF 

208-00035 Aggregate Bag 24 LF 

208-00045 Concrete Washout Structure 1 EA 

208-00070 Vehicle Tracking Pad 2 EA 

208-00103 Removal and Disposal of Sediment (Labor) 52 HR 

208-00105 Removal and Disposal of Sediment (Equipment) 52 HR 

208-00106 Sweeping (Sediment Removal) 26 HR 

208-00107 Removal of Trash 52 HR 

208-00207 Erosion Control Supervisor 26 DAY 

209-00100 Water (Landscaping) 83 MGAL 

CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

STATEMENT OF QUANTITIES 
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Item No. Description Estimated Quantity 

210-00815 Reset Sign Panel 6 EA 

212-0000A Tree Retention and Protection 1 LS 

212-00006 Seeding (Native) 1.0 ACRE 

212-00032 Soil Conditioning 1.0 ACRE 

212-00047 Soil Preparation (Special) 1.0 ACRE 

213-00002 Mulching (Weed Free Hay) 1.0 ACRE 

213-00061 Mulch Tackifier 154 LB 

214-00000 Landscape Maintenance 1 LS 

240-00000 Wildlife Biologist 20 HR 

240-00010 Removal of Nests 20 HR 

250-00010 Environmental Health and Safety Management 1 LS 

304-06007 Aggregate Base Course (Class 6) 699 CY 

304-09000 Aggregate Base Course (Special) 65 CY 

403-00720 Hot Mix Asphalt (Patching) (Asphalt) 31 TON 

403-33841 Hot Mix Asphalt (Grading S) (100) (PG 64-22) 769 TON 

403-34871 Hot Mix Asphalt (Grading SX) (100) (PG 76-28) 279 TON 

411-10255 Emulsified Asphalt (Slow-Setting) 466 GAL 

412-01100 Concrete Pavement (11 Inch) 175 SY 

504-06406 Soil Nail 2,592 LF 

CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

STATEMENT OF QUANTITIES 



Contract No. 201952601 
HLC Trail Underpass @ Parker & Miss 

SQ-5 December 18, 2019 

Item No. Description Estimated Quantity 

504-06410 Verification Testing 2 EA 

514-00200 Pedestrian Railing (Steel) 780 LF 

515-00120 Waterproofing (Membrane) 1,120 SY 

601-01030 Concrete Class B (Box Culvert) 64 CY 

601-03050 Concrete Class D (Wall) 353 CY 

601-40300 Structural Concrete Coating 348 SY 

601-40302 Structural Concrete Coating (Anti-Graffiti) 11,539 SF 

602-00000 Reinforcing Steel 10,926 LB 

602-00020 Reinforcing Steel (Epoxy Coated) 40,099 LB 

603-01155 15 Inch Reinforced Concrete Pipe (Complete In Place) 294 LF 

603-01365 36 Inch Reinforced Concrete Pipe (Complete In Place) 16 LF 

603-71410 14x10 Foot Concrete Box Culvert (Precast) 246 LF 

604-00305 Inlet Type C (5 Foot) 1 EA 

604-30015 Manhole Slab Base (15 Foot) 3 EA 

605-00004 4 Inch Non-Perforated Pipe Underdrain 245 LF 

605-00040 4 Inch Perforated Pipe Underdrain 141 LF 

605-83002 Geocomposite Drain with Pipe 693 SY 

606-00301 Guardrail Type 3 (6-3 Post Spacing) 180 LF 

606-00910 Guardrail Type 9 (Style CA) 136 LF 

CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

STATEMENT OF QUANTITIES 



Contract No. 201952601 
HLC Trail Underpass @ Parker & Miss 

SQ-6 December 18, 2019 

Item No. Description Estimated Quantity 

606-01340 End Anchorage Type 3D 1 EA 

606-01370 Transition Type 3G 1 EA 

606-02003 End Anchorage (Nonflared) 2 EA 

607-11525 Fence (Plastic) 2,000 LF 

608-00006 Concrete Sidewalk (6 Inch) 1,189 SY 

608-00010 Concrete Curb Ramp 21 SY 

608-00024 Concrete Bikeway (4 Inch) 28 SY 

608-00028 Concrete Bikeway (8 Inch) 802 SY 

608-00350 Concrete Sidewalk (Colored) (6 inch) 207 SY 

609-20012 Curb Type 2 (Section M) (Special) 100 LF 

609-21020 Curb and Gutter Type 2 (Section II-B) 368 LF 

609-21021 Curb and Gutter Type 2 (Section II-M) 73 LF 

609-24002 Gutter Type 2 (2 Foot) 469 LF 

612-00041 Delineator (Flexible) (Type I) 4 EA 

613-00100 1 Inch Electrical Conduit 10 LF 

613-00150 1-1/2 Inch Electrical Conduit 405 LF 

613-01150 1-1/2 Inch Electrical Conduit (Plastic) 80 LF 

613-01200 2 Inch Electrical Conduit (Plastic) 50 LF 

613-07000 Pull Box (Special) 11 EA 

CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

STATEMENT OF QUANTITIES 



Contract No. 201952601 
HLC Trail Underpass @ Parker & Miss 

SQ-7 December 18, 2019 

Item No. Description Estimated Quantity 

613-07011 Pull Box (11"x18"x12") 1 EA 

613-10000 Wiring 1 LS 

613-70150 Luminaire High Pressure Sodium (150 Watt) (w/ 
Vandal Cage) 11 EA 

614-00000 2" Telspar Tubing Square 12 Gauge Steel 90 LF 

614-00011 Sign Panel (Class I) 13 SF 

619-00005 Water Line (Denver Water) 1 LS 

619-00005A Water Line (CCVWSD) 1 LS 

620-00002 Field Office (Class 2) 1 EA 

620-00020 Sanitary Facility 1 EA 

621-00450 Detour Pavement 700 SY 

622-00010 Inverted 'U' Bicycle Rack 10 EA 

625-00000 Construction Surveying 1 LS 

626-00000 Mobilization 1 LS 

626-01000 Public Information Services 1 LS 

627-00008 Modified Epoxy Pavement Marking 90 GAL 

627-00011 Pavement Marking Paint (Waterborne) 49 GAL 

627-30405 Preformed Thermoplastic Pavement Marking (Word- 
Symbol) 228 SF 

627-30410 Preformed Thermoplastic Pavement Marking (Xwalk- 
Stop Line) 328 SF 

CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

STATEMENT OF QUANTITIES 



Contract No. 201952601 
HLC Trail Underpass @ Parker & Miss 

SQ-8 December 18, 2019 

Item No. Description Estimated Quantity 

629-01005 Survey Monument (Type 5) 1 EA 

630-00000 Flagging 2,720 HR 

630-00007 Traffic Control Inspection 105 DAY 

630-00012 Traffic Control Management 275 DAY 

630-80335 Barricade (Type 3 M-A) (Temporary) 10 EA 

630-80341 Construction Traffic Sign (Panel Size A) 120 EA 

630-80342 Construction Traffic Sign (Panel Size B) 6 EA 

630-80344 Construction Traffic Sign (Special) 4 SF 

630-80355 Portable Message Sign Panel 7 EA 

630-80358 Advance Warning Flashing or Sequencing Arrow Panel 
(C Type) 2 EA 

630-80360 Drum Channelizing Device 20 EA 

630-80363 Drum Channelizing Device (With Light) (Flashing) 10 EA 

630-80370 Concrete Barrier (Temporary) 1,185 LF 

630-80380 Traffic Cone 175 EA 

630-80510 Mobile Pavement Marking Zone 1 LS 

630-85010 Impact Attenuator (Temporary) 3 EA 

632-00000 Night Work Lighting 1 LS 

641-10010 Initial Shotcrete Facing 4,482 SF 

700-70190 F/A Electric Service 1 FA 

CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

STATEMENT OF QUANTITIES 
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HLC Trail Underpass @ Parker & Miss 

SQ-9 
December 18, 2019 

Item No. Description Estimated Quantity 

700-70270 F/A Water Lines 1 FA 

700-70380 F/A Erosion Control 1 FA 

700-70491 F/A Traffic Control 1 FA 

700-70497 F/A Solid Waste 1 FA 

CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

STATEMENT OF QUANTITIES 
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

NOTICE FOR INVITATION FOR BIDS 
FOR CONTRACT NO. 201952601 

HIGH LINE CANAL TRAIL UNDERPASS AT PARKER RD. AND MISSISSIPPI AVE. 

BID SCHEDULE: 
11:00 A.M., LOCAL TIME 

JANUARY 30, 2020 

Sealed bids will be received in Room 6.G.7, 201 W. Colfax Ave., Denver, CO 80202, beginning at 10:30 a.m., no 
later than 11:00 a.m., on bid day. All properly delivered bids will then be publicly opened and read aloud. 

Bids submitted prior to 10:30 a.m. on the specified bid opening date/time shall be presented at the Office of 
Contract Administration, Attention: Public Works Contract Administration, 201 W. Colfax Ave., Department 
614, Denver, CO 80202. 

Prior to submitting a bid, the bidder shall consult the Contractor's Bulletin Board located at 201 W. Colfax Ave., 2nd 

Floor, Denver, CO 80202 and/or www.work4denver.com. 

GENERAL STATEMENT OF WORK: 
Construction of a bike/pedestrian box culvert underpass for the High Line Canal Trail crossing under Parker Rd 
and Mississippi Ave. for the City and County of Denver as the (Local Agency), and its partners, Arapahoe 
County and CDOT Region 1. The Local Agency project is located in the City and County of Denver (North) 
and Arapahoe County (South). The new underpass will significantly improve the safety and experience of the High 
Line Canal Trail for pedestrians and cyclists as well as creating a faster/safer pedestrian connection across 
Parker Road while enhancing traffic operations. The proposed box culvert is 14-ft wide, 10-ft tall, and ~245-ft 
long. Retaining walls will be constructed along the underpass approaches, between the trail and service road and on 
the south side of the trail. 

ESTIMATED CONSTRUCTION COST: 
The estimated cost of construction for this project is between $4,000,000.00 and $4,400,000.00. 

TEXTURA CONSTRUCTION PAYMENT MANAGEMENT: 
Bidders are required, when preparing a bid, to agree it shall use the Textura® Construction Payment 
Management System (“Textura”) to request payment from the City and to pay subcontractors. All certified 
subcontractors or suppliers who are listed for participation towards any assigned program goal must be paid 
via Textura. All fees associated with Textura are to be paid by the awarded Contractor. Bidders shall use the 
pricing scale provided in Instructions to Bidders to price the Textura service appropriately. For details on the 
company and service, contact the Textura® Corporation at 866-TEXTURA or www.texturacorp.com. 

DOCUMENTS AND BID INFORMATION AVAILABLE: 
Contract Documents complete with Technical Specifications and, if applicable, construction drawings will 
be available on the first day of publication at: www.work4denver.com. To download digital Contract 
Documents at a cost of $15.00 per download, reference eBid Document Number #6591646. Contact QuestCDN 
at 952-233-1632 or info@questcdn.com for assistance. 

PRE-BID CONFERENCE: 
A pre-bid conference will be held for this Project at 9:00 a.m. local time, on January 7, 2020. This meeting will take 
place at: WEBB Building, 201 W. Colfax Ave., 4th Floor Conference Room 4.I.4., Denver, Colorado 80202. 

DEADLINE TO SUBMIT QUESTIONS: January 14, 2020 by 10:00 a.m. local time. 

PREQUALIFICATION REQUIREMENTS: 
Each bidder must be prequalified in category 1A HEAVY CIVIL at or above the $6,000,000.00 monetary level in 
accordance with the City’s Rules and Regulations Governing Prequalification of Contractors. Each bidder must 
have 

http://www.work4denver.com/
http://www.texturacorp.com/
http://www.work4denver.com/
mailto:info@questcdn.com
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submitted a prequalification application a minimum of ten (10) calendar days prior to the bid opening date. Applications 
must be submitted to the Department of Public Works, Prequalification Section, 201 W. Colfax Ave., Department 614, 
Denver, CO 80202. To view the Rules and Regulations and to obtain a prequalification application, please visit our 
website at www.denvergov.org/prequalification or call 720-865-2539 for prequalification information ONLY. 

MINORITY/WOMEN BUSINESS ENTERPRISE PARTICIPATION: 
Construction, reconstruction and remodeling contracts made and entered into by the City and County of Denver are 
subject to Article III, Divisions 1 and 3 of Chapter 28 of the Denver Revised Municipal Code, (Sections 28-31 to 28- 
36 and 28-52 to 28-90 D.R.M.C) and all Minority/Women Business Enterprise and Equal Employment Opportunity 
Rules and Regulations adopted by the Director of the Division of Small Business Opportunity. 

Article III, Division 3 of Chapter 28 of the D.R.M.C. directs the Director of the Division of Small Business 
Opportunity to establish a project goal for expenditures on construction, reconstruction, and remodeling work 
contracted by the City and County of Denver. The specific goal for this project is: 

18% Minority/Women Business Enterprise (M/WBE) Participation 

Project goals must be met with certified participants as set forth in Section 28-60, D.R.M.C. or through the 
demonstration of a sufficient good faith effort under Section 28-62 D.R.M.C. For compliance with good faith 
requirements under Section 28-62(b), the M/WBE percentage solicitation level required for this project is 100%. 

The Director of the Division of Small Business Opportunity urges all participants in City construction, reconstruction 
and remodeling projects to assist in achieving these goals. 

MISCELLANEOUS: 
Contracts for construction, reconstruction, and remodeling are subject to the City prevailing wage rate requirements 
established pursuant to Section 20-76, D.R.M.C. City contracts are subject to payment of City Minimum Wage 
established pursuant to Section 20-82 through 20-84 D.R.M.C. 

As its best interest may appear, the City and County of Denver reserves the right to reject any or all bids and to waive 
informalities in bids. 

A modified version of this Notice of Invitation for Bids and the project’s Statement of Quantities is available on the 
City and County of Denver’s website at: www.work4denver.com . 

Publication Dates: 
Published In: 

December 18, 19, 20 2019 
The Daily Journal 

http://www.denvergov.org/prequalification
http://www.work4denver.com/
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

INSTRUCTIONS TO BIDDERS 

IB-1 INSTRUCTION TO BIDDERS 
These Instructions to Bidders are a part of the Contract Documents and are intended to serve as a guide to 
bidders. They are general in nature and may be amended or supplemented as needed to support any one 
specific invitation to bid. Each bidder shall prepare its bid in strict compliance with all requirements of the 
Contract Documents and by careful application of these instructions. 

IB-2 BIDDING 
The copy of the Contract Documents contains the Bid Form and Submittal Package for this Project, which 
must be used to submit a bid hereunder. The bidder must fully complete, execute and submit this Bid Form 
and Submittal Package, along with any other specified components of the Contract Documents, as its bid for 
the referenced Project. 

A bidder is not required to submit as part of its bid the entire set of Contract Documents distributed by the 
City pursuant to the Notice of Invitation for Bids, if the bidder executes and submits the Bidder 
Acknowledgment Form included with the Bid Form and Submittal Package as part of its bid. However, each 
bidder, by submitting its bid, shall be conclusively presumed to have received and reviewed all of the 
information contained in the Contract Documents as this term is further defined herein. 

Each bid must be enclosed in a sealed envelope, must be addressed to the Manager and must show on the 
face of the envelope the full name of the bidder, the City Project number, and descriptive title of the Project 
for which the bid is made. 

The advertisement for Notice of Invitation for Bids will identify where and when the bid must be delivered. 

IB-3 CONTRACT DOCUMENTS AS PUBLISHED BY CITY 
Each bidder shall be responsible for, and shall be deemed to have received, all the information contained in 
the Contract Documents as distributed by the City pursuant to the Notice of Invitation for Bids, including 
addenda, whether or not such bidder has reviewed all or part of the Contract Documents in either its hard 
copy form or in any other format. If organizations or companies other than the City or its design professional 
distribute the City's Contract Documents for review by prospective bidders, whether in hard copy or via 
electronic or other media, neither the City nor its design professional shall be responsible for the content, 
completeness or accuracy of any information distributed or transmitted by any such organization or company. 

IB-4 COMPLETING AND SIGNING THE BID FORMS 
The bidder must complete the Bid Form by legibly writing or printing in ink, in words and figures as required, 
all the bidder's prices offered for the Work to be performed. All blank spaces, which require a response of 
the bidder, must be properly completed in full. If in the process of evaluating a bid, words and figures, as 
written on the Bid Form by the bidder, do not agree, the written words will govern. 

For Bid Forms requiring unit price bids, the bidder shall write in the Bid Form spaces provided a unit price 
for each item for which a quantity is given and shall also write the product of each unit price and the quantity 
specified in the “Amount” or “Total” space provided. 

Each bidder must sign the Bid Form and give the bidder's current business address. If an individual, the 
signature must be of the individual offering the bid; if a partnership, the signature must be that of a general 
partner; and if a corporation, both the president and the secretary must sign and the seal of the corporation 
must be affixed. Signatures of other persons may be acceptable if the bid contains sufficient evidence, 
satisfactory to the City in its sole discretion, to indicate that the other persons are authorized to bind the 
bidder. 
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IB-5 UNACCEPTABLE BIDS 
The City will not accept bids from Bidders not prequalified with the Department of Public Works (if 
prequalification is required for this project), in arrears to the City upon debt or contract, or which are 
defaulters (as surety or otherwise) upon any obligation to the City. 

IB-6 INFORMAL AND UNBALANCED BIDS 
Any alteration, interlineations, erasure, omission, deletion or addition by the bidder to the Bid Form and 
Submittal Package or other parts of the Contract Documents submitted with the Bid Form and Submittal 
Package, as originally issued to the bidder, shall render the accompanying bid informal and may constitute 
cause for rejection. 

Any unauthorized addition, conditional or alternate bids, failure to provide a unit price, lump sum amount or 
authorized alternate item specified or other irregularities of any kind which tend to render the bid incomplete, 
indefinite or ambiguous shall render the bid informal and may constitute cause for rejection. 

Bids that are unbalanced so that each item does not reasonably carry its own proportion of cost or that contain 
inadequate or unreasonable prices for any item may be rejected. Bids, which have not acknowledged all 
addenda to the Contract Documents issued for this bid, may also be rejected. 

The right is reserved by the City to reject any or all bids and to waive any informalities where it is deemed 
by the City to be in the best interests of the City to do so. 

IB-7 ONLY ONE BID ACCEPTED 
The City will accept only one bid for the same work from any one bidder. This includes bids that may be 
submitted under different names by one business enterprise. 

IB-8 BID GUARANTEE 
As a guarantee of good faith on the part of the bidder, each bid must be accompanied by a bid guarantee, 
consisting of either a certified or cashier's check made payable without condition to the order of the City and 
County of Denver or a bid bond written by an approved corporate surety in favor of the City and County of 
Denver. If the bid of a bidder is acceptable and the bidder is notified by the Manager that it is considered to 
be the Apparent Low Bidder and said bidder fails to execute a contract in the form prescribed or to furnish a 
performance and payment bond with a legally responsible and approved surety or to furnish the required 
evidence of insurance or satisfy all conditions precedent to contract execution within five (5) days after such 
notice is made by the City, said bid guarantee shall be forfeited to the City as liquidated damages and not as 
a penalty. 

The bid guarantee shall be in the amount of five percent (5%) of the total bid unless otherwise specified in 
the Notice of Invitation for Bids and on the form appearing in the Contract Documents in the Bid Form and 
Submittal Package. Failure to submit a properly executed bid guarantee, on the form provided herein may, 
in the City’s sole discretion, constitute cause for rejection. 

Following award and execution of the Contract by the Apparent Low Bidder, or earlier in the sole discretion 
of the City, bid guarantees of all but the Apparent Low Bidder will be returned. When the Apparent Low 
Bidder executes the Contract and delivers to the City satisfactory performance and payment bonds, required 
insurance documentation, and has satisfied all conditions precedent to contract execution by the City, and 
after approval, if any, by the Council of the City of the proposed Contract with the Apparent Low Bidder, 
the bid guarantee of the Apparent Low Bidder shall be returned. Such return shall be made within one 
hundred twenty (120) days from date bids are opened unless otherwise specified in the Special Contract 
Conditions. 

IB-9 SITE INSPECTION AND INVESTIGATIONS 
Prior to submitting a bid, the bidder is invited to inspect the work site and its surroundings. Although the 
bidder is not required to make such an inspection before bidding, for purposes of the Contract it shall be 
conclusively presumed that by failing to make such an inspection, the bidder has waived the right to later 
claim additional compensation or time extensions for conditions which would have been evident had the site 
been inspected. 
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Drawings and Technical Specifications, defining the Work to be done, were prepared on the basis of 
interpretation by the design professionals of information derived from investigations of the work site. Such 
information and data are subject to sampling errors, and the interpretation of the information and data depends 
to a degree on the judgment of the design professional. In view of this, the bidder is invited to make such 
additional investigations as the bidder's judgment dictates the need for such investigations. Information about 
the degree of difficulty of the Work to be done cannot totally be derived from either the Drawings or 
Technical Specifications or from the Manager or his representatives. 

Since the bid information cannot be guaranteed, the Contractor shall have assumed the risks attendant to 
successful performance of the Work and shall never make claim for additional compensation or time 
extensions on the grounds that the nature or amount of work to be done was not understood by the bidder at 
the time of the bidding. 

IB-10 INCONSISTENCIES 
Any seeming inconsistencies or ambiguities between different provisions of the Contract Documents or any 
point which the bidder believes requires a decision or interpretation by the City must be inquired into by the 
bidder by addressing a formal written communication to the Manager of Public Works and sending or 
delivering it to the offices of the Division of Public Works advertising this Project for bid at least forty-eight 
(48) hours, excluding Saturdays, Sundays, and holidays, before the time set for the opening of bids

Information about the decision or interpretation made in response to any inquiry will be posted on the 
Contractor's Bulletin Board (refer to IB-12 CONTRACTOR'S BULLETIN BOARD, for the location of the 
Contractor's Bulletin Board). If the matter raised requires, in the sole discretion of the Manager, that an 
addendum to the bid documents be issued, such addendum will be published, and each bidder shall be 
required to acknowledge the addendum by signing and identifying it in the Bid Form when submitting the 
bid. 

After bids are opened, all bidders must abide by the formal response of the Manager, as to any interpretation. 
The City shall not be bound, and the bidder shall not rely on any oral communication, interpretation 
clarification or determination of the Contract Documents prior to bid opening. 

IB-11 WITHDRAWAL OF BID 
A bidder may withdraw its bid at any time prior to the time for receipt of bids set forth in the Notice of 
Invitation for Bids by making written request upon the Manager of Public Works. After such time, no bid 
may be withdrawn or modified. 

Such request must be signed by the persons authorized to bind the bidder as defined in IB-3, COMPLETING 
AND SIGNING BID FORMS. 

IB-12 CONTRACTOR'S BULLETIN BOARD 
It shall be conclusively presumed that the bidder has, before submitting any bid, read and shall take full 
responsibility for all addenda, posted decisions, and other information relevant to the bid posted by the City 
on the Contractor's Bulletin Board. The Contractor's Bulletin Board is located at 201 W. Colfax, 2nd Floor, 
Denver, CO 80202, in the Wellington E. Webb Municipal Office Building. 

IB-13 PRE-BID MEETING 
Bidders are urged to attend the pre-bid meeting(s) scheduled for this Project. Attendance is not mandatory; 
however, bidders will be held responsible for all information presented at such meeting(s). 

IB-14 ADDENDA 
As its best interests may require, the City may issue addenda to the Contract Documents. Such addenda shall 
be posted on the Contractor’s Bulletin Board and made available to all persons having purchased a set of 
Contract Documents as set forth in the Notice of Invitation for Bids contained herein. All bidders must 
acknowledge receipt of all addenda on the Bid Form at the time of submission of the bid. 
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IB-15 BID OPENING 
Bidders are invited to be present at the bid opening. Unless otherwise suspended, delayed or canceled by 
posted notice from the Manager, bid opening will occur at the time and place designated in the Notice of 
Invitation for Bid. 

IB-16 EVALUATION OF BIDS AND BASIS OF BID SELECTION 
Bids will be evaluated after being read in open meeting at the place designated for such bid opening. All low 
bidders' bids will be reviewed for responsiveness to the requirements of the Contract Documents and whether 
or not the bids contain irregularities which could give any bidder an unfair advantage. 

Selection will be made on the basis of the lowest, total, responsive, qualified bid, which bid shall include the 
total base bid set forth on the Bid Form, plus the total of any alternates set forth on the Bid Form and selected 
by the City during evaluation. Alternates, if any are included in the bid, will be selected in the priority shown 
on the Bid Form, subject to the limits of available funds. Bid selection will be subject to all requirements 
and special bidder qualifications contained herein and subject to approval of such resulting Contract in 
accordance with the Charter and Revised Municipal Code of the City and County of Denver. In addition to 
all other specified requirements, the City will correct arithmetical errors in all bids and corrected totals only 
will be considered as the basis of selection. 

Upon concluding that the bid is, in fact, the lowest, total, responsive bid to the bidding conditions and that of 
a responsible, qualified bidder, the City will notify the Apparent Low Bidder. 

As its best interests may appear, the City and County of Denver reserves the right to waive informalities in 
bids, to reject any and all bids and to rebid the Project. 

IB-17 NOTICE TO APPARENT LOW BIDDER 
The Notice to Apparent Low Bidder, a form of which is included in the Contract Special Conditions Section 
of the Contract Documents, is issued by the City directly to the selected bidder and informs the bidder that 
the Manager intends to seek approval of the execution of the Contract by the City in accordance with the 
Charter and Revised Municipal Code of the City and County of Denver. Specifically, it informs the bidder 
of its obligations with respect to execution of the Contract and instructs the bidder on how to proceed toward 
execution of the Contract. The City reserves the right to notify the Apparent Low Bidder, at any time within 
one hundred twenty (120) days from the date of the opening of the bids, that approval to contract with the 
Apparent Low Bidder shall be sought in accordance with the Charter and Revised Municipal Code of the 
City and County of Denver. 

In accordance with the terms and conditions contained in the Bid Form and Submittal Package and any 
additional requirements set forth in the Notice to Apparent Low Bidder or elsewhere in the Contract 
Documents, the Apparent Low Bidder shall execute the Contract Form contained in the Contract Documents 
made available by the City for execution in the appropriate number of counterparts. The Apparent Low 
Bidder shall return the fully executed Contract Document sets, along with any supplemental documents 
required herein, to the City and shall comply with all other conditions, precedent to Contract execution within 
five (5) days of the date of issuance of the Notice to Apparent Low Bidder by the City. Failure to comply 
with each of these requirements within five (5) days of the date of issuance of the Notice to Apparent Low 
Bidder by the City shall render the bid nonresponsive and may constitute cause for rejection. 

Issuance of such Notice shall not, however, constitute a commitment on the part of the City or create any 
rights in the Apparent Low Bidder to any contract with the City. 

IB-18 EXECUTION OF CONTRACT 
The process of executing a contract requires action by both the apparent low bidder and the City. After it 
notifies the Apparent Low Bidder, the City will prepare the Contract Documents by incorporating all of the 
documents submitted by the Apparent Low Bidder into one or more executable copies. Upon notification 
that contracts documents are ready for execution the Apparent Low Bidder shall execute the contract 
documents. At this time, the successful bidder shall also provide certain supplemental documents for 
incorporation into the Contract Documents. These supplemental documents shall include: the properly 
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executed Certificate of Insurance Forms evidencing the apparent low bidder’s satisfactory compliance with 
the insurance requirements set forth in the Contract Documents; a properly executed Payment and 
Performance Bond Form and appropriate Power of Attorney evidencing the Apparent Low Bidder’s 
satisfactory compliance with the bonding requirements set forth in the Contract Documents; and 
documentation of compliance with any other conditions precedent to execution of the Contract by the City 
set forth in the Contract Documents. The insurance and bond forms contained in the Contract Special 
Conditions Section of the Contract Documents must be used in satisfying these supplemental document 
requirements. 

These documents are then delivered to the City within the prescribed time period for examination of the 
documents to determine whether or not the Contractor has correctly executed the Contract and has correctly 
provided the required supplemental documents and that these documents are satisfactorily and properly 
completed. From here, all of the documents are forwarded to the City Attorney who will, if the insurance 
and bonding offered is acceptable and if all other elements of the Contract Documents are in order, 
recommend that the Manager and the Mayor approve the documents and, when required by the City Charter, 
prepare an ordinance for submittal to City Council authorizing the execution of the Contract. The City 
Attorney shall in all applicable instances submit the proposed contract and ordinance to City Council. After 
City Council approval, the Contract shall be reviewed by the City Attorney and routed for execution by the 
Mayor, the Clerk for attestation and the Auditor for countersignature and registration. When the total process 
of contract execution is complete, a Notice to Proceed will be issued and a single executed copy of the 
Contract will be delivered to the Contractor. Any work performed or a material purchased prior to the 
issuance of Notice to Proceed is at the Contractor's risk. 

IB-19 BONDING REQUIREMENTS 
In accordance with the provisions of General Contract Conditions, Title 15, PERFORMANCE AND 
PAYMENT BONDS, the minimum bonding requirements for this Contract are set forth in the form CITY 
AND COUNTY OF DENVER PERFORMANCE AND PAYMENT BOND contained in the Special 
Conditions Section of the Contract Documents. Upon receipt of Notice to Apparent Low Bidder, the apparent 
low bidder must cause this form bond to be purchased, executed and furnished, along with appropriate Powers 
of Attorney and a surety authorization letter (in form similar to the one attached), to the City in accordance 
with the instructions contained herein. 

IB-20 INSURANCE REQUIREMENTS 
The minimum insurance requirements for this Contract are set forth in the Special Conditions Section of the 
Contract Documents. Bidders are urged to consider, in preparing a bid hereunder, that each condition, 
requirement or specification set forth in the form certificate must be complied with by the Contractor and all 
subcontractors performing Work on the Project, unless such requirements are specifically accepted in writing 
by the City's Risk Management Office. The Contractor must either include all subcontractors performing 
work hereunder as insureds under each required policy or furnish a separate certificate for each subcontractor. 
In either case, the Contractor shall insure that each subcontractor complies with all of the coverage 
requirements. 

IB-21 PERMITS AND LICENSES 
All permits, licenses and approvals required in the prosecution of the work shall be obtained and paid for by 
the Contractor. 

IB-22 PREVAILING WAGE REQUIREMENTS 
Contractor shall comply with, and agrees to be bound by, all requirements, conditions and City 
determinations regarding the Payment of Prevailing Wages Ordinance, Sections 20-76 through 20-79, 
D.R.M.C. including, but not limited to, the requirement that every covered worker working on a City owned 
or leased building or on City-owned land shall be paid no less than the prevailing wages and fringe benefits 
in effect on the date the bid or request for proposal was advertised. In the event a request for bids, or a request 
for proposal, was not advertised, Contractor shall pay every covered worker no less than the prevailing wages 
and fringe benefits in effect on the date funds for the contract were encumbered.

Date bid or request for qualifications/proposals was advertised: December 18, 2019. 
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Prevailing wage and fringe rates will adjust on, and only on, the anniversary of the date the Contract was 
fully executed. Unless expressly provided for in this Agreement, Contractor will receive no additional 
compensation for increases in prevailing wages or fringe benefits. 

Contractor shall provide the Auditor with a list of all subcontractors providing any services under the contract. 

Contractor shall provide the Auditor with electronically-certified payroll records for all covered workers 
employed under the contract. 

Contractor shall prominently post at the work site the current prevailing wage and fringe benefit rates. The 
posting must inform workers that any complaints regarding the payment of prevailing wages or fringe 
benefits may be submitted to the Denver Auditor by calling 720-913-5000 or emailing 
auditor@denvergov.org. 

If Contractor fails to pay workers as required by the Prevailing Wage Ordinance, Contractor will not be paid 
until documentation of payment satisfactory to the Auditor has been provided. The City may, by written 
notice, suspend or terminate work if Contractor fails to pay required wages and fringe benefits. 

IB-23 PAYMENT OF CITY MINIMUM WAGE 
Contractor shall comply with, and agrees to be bound by, all requirements, conditions, and City 
determinations regarding the City’s Minimum Wage Ordinance, Sections 20-82 through 20-84 D.R.M.C, 
including, but not limited to, the requirement that every covered worker shall be paid no less than the City 
Minimum Wage in accordance with the foregoing D.R.M.C. Sections. 

Instances in which a worker is covered by both Prevailing Wage rate requirements and City Minimum Wage 
rate requirements, Contractor shall pay every covered worker the greater of the two. 

The services being requested in this solicitation may involve services that are covered pursuant to Division 
3.75 of Article IV of Chapter 20 of the Denver Revised Municipal Code (“D.R.M.C.”), which is designed to 
address the issue of wage equity and cost of living affordability in the City & County of Denver. Contractor 
agrees that any contract with the City shall include a requirement that Contractor will comply with the 
provisions of D.R.M.C. §§20-82 through 20-84, including, but not limited to, paying all covered workers no 
less than the City Minimum Wage for all covered services rendered in connection with the Contract. 
Additionally, Contractor agrees that the contract shall require compliance with all current and future federal 
and state laws and City ordinances. 

IB-24 TAX REQUIREMENTS 
General. Bidders are referred to the General Contract Condition 323, TAXES, as to taxes to which they may 
be subject in performing the Work under this Contract, including but not limited to sales and use taxes and 
the Denver Occupational Privilege Tax. The following instructions are to be considered along with the 
General Contract Conditions and not in lieu of them. 

Sales and Use Tax. The City of Denver imposes consumer use tax on all construction and building materials 
used on any construction project located in Denver. Denver does not exempt governmental or charitable 
projects. 

It is the responsibility of the Contractor and its subcontractors to apply to the Colorado Department of 
Revenue (“CDOR”) for a certificate, or certificates, of exemption indicating that their purchase of 
construction or building materials is for a public project, and to deliver to the City copies of such applications 
as soon as possible after approval by the CDOR. Bidders shall include Denver sales/use tax, Occupational 
Privilege taxes, and shall not include in their bid amounts the exempt state, RTD, and Cultural Facilities 
District Sales and Use Taxes. 

Denver Occupational Privilege Tax. Any employee working for a contractor, or a subcontractor, who earns 
$500 or more working in Denver during a calendar month, is subject to the payment of the Employee 
Occupational Privilege Tax. The Contractor and any subcontractor must pay the Business Occupational 
Privilege Tax for each of its employees who are subject to such tax. 

mailto:auditor@denvergov.org
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IB-25 DIVERSITY AND INCLUSIVENESS IN CITY SOLICITATIONS 
Each bidder shall, as a condition of responsiveness to this solicitation, complete and return the “Diversity 
and Inclusiveness in City Solicitations Information Request Form” with their Bid. Using the “Diversity and 
Inclusiveness in City Solicitations Information Request Form” provided, please state whether you have a 
diversity and inclusiveness program for employment and retention, procurement and supply chain activities, 
or customer service and provide the additional information requested on the form. The information 
provided on the “Diversity and Inclusiveness in City Solicitations Information  Request  Form”  will 
provide an opportunity for City contractors to describe their own diversity and inclusiveness practices. 
Contractors are not expected to conduct intrusive examinations of its employees, managers, or business 
partners in order to describe diversity and inclusiveness measures. Rather, the City simply seeks a 
description of the contractor’s current practices, if any. Diversity and Inclusiveness information provided 
by City contractors in response to City solicitations for services or goods will be collated, analyzed, and 
made available in reports consistent with City Executive Order No. 101. However, no personally 
identifiable provided by or obtained from contractor’s will be in such reports. 

IB-26 MINORITY/WOMEN BUSINESS ENTERPRISE (M/WBE) REQUIREMENTS 
Article III, Divisions 1 and 3 of Chapter 28, Denver Revised Municipal Code (D.R.M.C.), designated as 
Sections 28-31 – 28-36 and 28-52 – 28-90 D.R.M.C. and referred to in these Bid Documents as the “M/WBE 
Ordinance” and any Rules or Regulations promulgated pursuant thereto apply to this Project and are 
incorporated into these Bid Documents by reference. Generally, the M/WBE Ordinance provides for the 
adoption of a good faith goals program, to be administered by the Division of Small Business Opportunity 
(DSBO), devised to provide increased bidding opportunities for Minority/Women Business Enterprises 
(M/WBEs). As such, each bidder must comply with the terms and conditions of the M/WBE Ordinance in 
making its bid and, if awarded the Contract, in performing all Work thereunder. A bidder’s failure to comply 
with the M/WBE Ordinance, any Rules or Regulations promulgated pursuant thereto, or any additional 
requirement contained herein shall render the bid non-responsive and shall constitute cause for rejection. 
Failure by the contractor awarded the contract to comply with M/WBE Ordinance requirements during the 
performance of the contract is a material breach of the contract, which may result in the in the imposition of 
sanctions on the Contractor, as deemed appropriate by DSBO. Copies of the M/WBE Ordinance and its 
accompanying Rules and Regulations are available for the use and review of bidders from DSBO. In order 
to comply with the bid requirements of the M/WBE Ordinance, a bidder shall either meet the established 
project goal or, in the alternative, demonstrate that the bidder has made sufficient good faith efforts to meet 
the goal in accordance with the M/WBE Ordinance. 

Meeting Established Goal 
In preparing a bid to meet the established Project goal, bidders should consider the following instructions 
relating to compliance with the M/WBE Ordinance: 

1. Under the M/WBE Ordinance, the Director of DSBO (“Director”) is directed to establish project
goals for expenditures on construction, reconstruction, and remodeling work performed for the City
and County of Denver. The specific goal for this project is stated in the Notice of Invitation for Bids
bound herein.

2. In preparing its bid, each bidder shall list on the Bid Form pages entitled "List of Proposed MWBE
Bidders, Subcontractors, Suppliers, Manufacturers, Manufacturers' Representatives or Brokers" the
name, address, work description/supply, committed level of participation and other required
information for each M/WBE of any tier which the bidder intends to use in performing the work on
this Project. Only the M/WBEs identified and the precise levels of participation listed for each
on the Bid Form page, at the time of bid opening, will be considered in determining whether
the bidder has met the designated participation goal. Additional, revised or corrected
participation submitted after bid opening will not be considered. M/WBE bidders may count
self-performance or joint venture activity in meeting the M/WBE project goal, but only for the scope
of work performed as a commercially useful function and at a percentage level the M/WBE will be
performing itself.
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3. Any agreement between a bidder or proposer and an MBE or WBE in which the bidder or proposer
requires that the MBE or WBE not provide subcontracting quotations to other bidders or proposers
is prohibited and shall render a bidder's bid or proposer's proposal nonresponsive. D.R.M.C. 28-
63(f)

4. If a bidder/proposer is participating in a joint venture with a certified M/WBE firm, complete the
Joint Venture Eligibility Form and Joint Venture Affidavit contained in this bid document/RFP.
Submit the aforementioned forms with the firm’s Joint Venture Agreement, to the DSBO Director,
at least 10 working days prior to the proposal submittal. The Joint Venture must be approved
prior to the bid opening or proposal submittal by the DSBO Director. Approval by the DSBO
Director includes determining the amount the Joint Venture will count towards meeting the project
goal.

5. All M/WBEs listed on the Bid Form must be properly certified by the City on or before the date
bids are opened in order to count towards meeting the designated goal. DSBO maintains an M/WBE
Directory (“Directory”), which is a current listing of M/WBEs that have been certified by the City.
A copy of the DSBO Directory is located at DSBO web site at https://www.denvergov.org/dsbo.
Bidders are encouraged to use the Directory to assist in locating M/WBEs for the work and supplies
required on the Project. Bidders are reminded that changes may be made to the Directory at anytime
in accordance with the City's M/WBE Ordinance and procedures established to administer this
program and a current copy of the Directory must always be used in preparing a bid. M/WBE
certification or listing in the Directory is not a representation or warranty by the City as to the
qualifications of any listed M/WBE.

6. In accordance with the provisions of the M/WBE Ordinance, DSBO will evaluate each bid to
determine the responsiveness of the bid to the requirements of the M/WBE Ordinance. In
determining whether a bidder’s committed level of participation meets or exceeds the stated M/WBE
goal, DSBO shall base its calculation of applicable amounts and percentages on the total base bid
amount, not including any listed alternates, of each bid as follows:

a. The bid information provided by the agency will be used to determine the total base bid
amount of each bid. Each bidder's total base bid amount will be multiplied by the M/WBE
percentage established for the project to determine the exact dollar amount of required
M/WBE participation for the Project. This amount will then be compared against the exact
dollar amounts for the M/WBE committed for participation by the bidder. If the total dollar
amount of participation listed meets or exceeds the established M/WBE dollar amount goal
listed, then DSBO will determine that the goal has been met.

b. In addition, DSBO will determine the exact commitment percentage for each listed
M/WBE by dividing the dollar amount listed for each M/WBE by the total base bid dollar
amount submitted by the bidder. These individual percentages, when totaled for all listed
M/WBE, will establish the total committed percentage level of M/WBE participation that
the bidder must comply with during the life of the contract. In all cases, the committed
percentage level of M/WBE participation must equal or exceed the assigned M/WBE goal
for the Project.

c. In providing the exact dollar amount of participation for each listed M/WBE, a bidder
should take care never to round up in determining whether or not the total of these amounts
meets or exceeds the established percentage goal. The goal must be met or exceeded by
dollar amounts and percentages in order for DSBO to determine that the bidder has met or
exceeded the applicable M/WBE goal.

d. As previously mentioned, compliance with the M/WBE goal will be determined on the
base bid alone. If a bid contains alternates, participation contained in any alternate will not
count towards satisfaction of the Project goal. However, should any designated alternate
be selected by the City for inclusion in the contract ultimately awarded, the M/WBE goal
percentage level submitted at bid time, on the base bid, will also apply to the selected
alternates and must be maintained for the life of the contract on the total contract amount,

https://www.denvergov.org/dsbo
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including any alternate work. Thus, even though such participation will not be considered 
in evaluating bids, bidders are urged to consider participation in preparing bids for 
designated alternates. 

d. On projects where force account or allowance bid items have been included, bidders must
meet the M/WBE goal percentage based upon the total base bid, including all such items
that are submitted to the City. However, when a force account or allowance is designated
by the City to be either performed or purchased from a specific company, the bidder may
back out the dollar amount of the force account or allowance from the total base bid and
meet the M/WBE goal on the remaining reduced amount.

e. On bids which, at the time of bid opening, are equal to or exceed Five Million Dollars
($5,000,000.00), including any alternates which may be selected, only sixty percent (60%)
of the value of the commercially useful function performed by M/WBE suppliers shall
count toward satisfaction of the Project goal. On Projects under Five Million
($5,000,000.00) the value of the commercially useful function of M/WBE supplier(s) will
count at a one hundred percent (100%) level. Manufacturer’s representatives and packagers
shall be counted in the same manner as brokers.

f. In utilizing the M/WBE participation of a Broker only the bona fide commissions earned
by such Broker for its performance of a commercially useful function will count toward
meeting the Project goals. The bidder must separate the bona fide brokerage commissions
from the actual cost of the supplies or materials provided to determine the actual dollar
amount of participation that can be counted towards meeting the goal.

7. On or before the third (3rd) working day after bid opening, all of the Bidders are required to submit
an executed "Letter of Intent" for each M/WBE listed on the Bid Form as a joint venture member,
subcontractor, supplier, manufacturer, manufacturers' representative or broker of any tier. An MBE
or WBE Prime Bidder needs to submit a Letter of Intent for itself for self performed work,
and must identify their level of participation on the designated M/WBE participation page bound
herein. A Letter of Intent shall be submitted only for the M/WBEs listed at the time of bid opening,
since this is the only participation that will be counted toward satisfaction of the project goal. A
form for the M/WBE Letter of Intent is included with the Bid Form. The M/WBE Letter of Intent
is a written communication from the Bidder to the City evidencing an understanding that the Bidder
has or will enter into a contractual relationship with the M/WBE or that its subcontractor(s) and
supplier(s), manufacturer(s), manufacturers' representative(s) and broker(s) will do so. Each
M/WBE Letter of Intent shall be accompanied by a copy of the City and County of Denver's M/WBE
certification letter for each proposed M/WBE identified at bid time. Bidders are urged to carefully
review these Letters before submission to the City to ensure that they are properly completed and
executed by the appropriate parties.

Good Faith Effort 
In preparing a bid to demonstrate a good faith effort, bidders should consider the following instructions relating to 
compliance with the M/WBE Ordinance: 

1. If the bidder or proposer has not fully met the project goal as provided in section 28-60, then it shall
demonstrate that it has made good faith efforts to meet such goal. The bidder or proposer shall
furnish to the director, within three (3) working days after bid opening by the City or on or before
the time of the final project-specific proposal submitted to and authorized by the City pursuant to a
competitive selection process, or bid selection by a private owner, a detailed statement of its good
faith efforts to meet the project goal set by the director. This statement shall address each of the
items in subsection (b) and any additional criteria that the director may establish by rule or regulation
consistent with the purposes of this division 3. Good faith efforts must be demonstrated to be
meaningful and not merely for formalistic compliance with this Division 3. The scope and intensity
of the efforts will be considered in determining whether the bidder or proposer has achieved a good
faith effort.
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2. The statement of good faith efforts shall include a specific response and verification with respect to
each of the following good faith effort categories, which may be further defined by rule or
regulation. A bidder or proposer may include any additional information it believes may be relevant.
Failure of a bidder or proposer to show good faith efforts as to any one (1) of the following categories
shall render its overall good faith effort showing insufficient and its bid or proposal non-responsive:

a. If prebid or preselection meetings are scheduled by the City at which MBEs and
WBEs may be informed of subcontracting or joint venture opportunities under a
proposed contract to be bid, or procured pursuant to the competitive selection
process, attendance at such prebid or preselection meetings is not mandatory;
however, bidders and proposers are responsible for the information provided at
these meetings.

b. The bidder or proposer must solicit through all reasonable and available means,
the interest of all MBEs and WBEs certified in the scopes of work of the contract.
The bidder or proposer must solicit the interest of such MBEs and WBEs within
sufficient time, prior to the bid opening or date of final project-specific proposal
in the case of a competitive selection process, to allow such MBEs and WBEs to
respond to the solicitation. The bidder or proposer must determine with certainty
if the MBEs and WBEs are interested by demonstrating appropriate steps to
follow up initial solicitations.

c. The bidder or proposer must select portions of the work of the contract to be
performed by MBEs and WBEs in order to increase the likelihood that the project
goal will be achieved. This includes, where appropriate, breaking out contract
work items into economically feasible units to facilitate MBE and WBE
participation as subcontractors or joint venturers, and for bidder or proposer self- 
performed work, as suppliers, manufacturers, manufacturer’s representatives and
brokers, all reasonably consistent with industry practice, even when the bidder or
proposer would otherwise prefer to perform these work items with its own forces.
The bidder or proposer must identify what portions of the contract will be self- 
performed and what portions of the contract will be opened to solicitation of bids,
proposals and quotes from MBE and WBEs. All portions of the contract not self- 
performed must be solicited for MBE and WBE participation. The ability or
desire of a bidder or proposer to perform the work of a contract with its own forces
does not relieve the bidder or proposer of the responsibility to meet the project
goal or demonstrate good faith efforts to do so.

d. The bidder or proposer, consistent with industry practice, must provide MBEs and
WBEs at a clearly stated location with timely, adequate access to and information
about the plans, specifications, and requirements of the contract, including
bonding and insurance requirements, if any, to assist them in responding to a
solicitation.

e. The bidder or proposer must negotiate in good faith with interested MBEs and
WBEs and provide written documentation of such negotiation with each such
MBE or WBE.

f. For each MBE or WBE which contacted the bidder or proposer or which the
bidder or proposer contacted or attempted to subcontract or joint venture with,
consistent with industry practice, the bidder or proposer must supply a statement
giving the reasons why the bidder or proposer and the MBE or WBE did not
succeed in negotiating a subcontracting, supplier, manufacturer, manufacturer’s
representative, broker or joint venture agreement, as applicable.

3. The bidder or proposer must provide verification that it rejected each non-utilized MBE and WBE
because the MBE or WBE did not submit the lowest bid or it was not qualified. Such verification
shall include a verified statement of the amounts of all bids received from potential or utilized
subcontractors, suppliers, manufacturers, manufacturer’s representatives, brokers or joint venturers
on the contract, whether or not they are MBEs or WBEs. In making such a determination of not
being qualified, the bidder or proposer shall be guided by the definition of qualified in section 28-
54(42), but evidence of lack of qualification must be based on factors other than solely the amount
of the MBE’s or WBE’s bid. For each MBE or WBE found not to be qualified by the bidder or
proposer, the verification shall include a statement giving the bidder's or proposer's reasons for its



conclusion. A bidder’s or proposer’s industry standing, or group memberships may not be the cause 
of rejection of an MBE or WBE. A bidder or proposer may not reject an MBE or WBE as being 
unqualified without sound reasons based on a reasonably thorough investigation and assessment of 
the MBE’s or WBE’s capabilities and expertise. 

4. If requested by a solicited MBE or WBE, the bidder or proposer must make reasonable efforts to
assist interested MBEs and WBEs in obtaining bonding, lines of credit, or insurance as required by
the City or by the bidder or proposer, provided that the bidder or proposer need not provide financial
assistance toward this effort.

5. If requested by a solicited MBE or WBE, the bidder or proposer must make reasonable efforts to
assist interested MBEs and WBEs in obtaining necessary and competitively priced equipment,
supplies, materials, or related assistance or services for performance under the contract, provided
that the bidder or proposer need not provide financial assistance toward this effort.

6. The bidder or proposer must use the DSBO MBE/WBE directories to identify, recruit, and place
MBEs and WBEs.

7. In determining whether a bidder or proposer has satisfied good faith efforts as to a project goal, the
success or failure of other bidders or proposers on the contract in meeting such project goal may be
considered.

Continuing Commitments 
In accordance with the provisions of the M/WBE Ordinance, the bidder agrees that it is committed to meeting either 
the M/WBE participation goal or the M/WBE participation set forth in its statement of good faith. This commitment 
must be expressly indicated on the "Commitment to MWBE SBE Participation" form included with the Bid Form. 
This commitment includes the following understandings: 

1. The bidder understands it must maintain M/WBE goals throughout the performance of the Contract
pursuant to the requirements set out in D.R.M.C. 28-72.

2. The bidder understands that it must establish and maintain records and submit regular reports, as
required, which will allow the City to assess progress in achieving the M/WBE participation goal.

3. The bidder understands that if change orders or any other contract modifications are issued under
the contract, the bidder shall have a continuing obligation to immediately inform DSBO in writing
of any agreed upon increase or decrease in the scope of work of such contract, upon any of the bases
discussed in Section 28-73 of the M/WBE Ordinance, regardless of whether such increase or
decrease in scope of work has been reduced to writing at the time of notification.

4. The bidder understands that if change orders or other contract modifications are issued under the
contract, that include an increase in scope of work of a contract for construction, reconstruction, or
remodeling, whether by amendment, change order, force account or otherwise which increases the
dollar value of the contract, whether or not such change is within the scope of work designated for
performance by an M/WBE at the time of contract award, such change orders or contract
modification shall be immediately submitted to DSBO for notification purposes. Those
amendments, change orders, force accounts or other contract modifications that involve a changed
scope of work that cannot be performed by existing project subcontractors or by the contractor shall
be subject to a goal for M/WBEs equal to the original goal on the contract which was included in
the bid. The contractor shall satisfy such goal with respect to such changed scope of work by
soliciting new M/WBEs in accordance with Section 28-73 of the M/WBE Ordinance as applicable,
or the contractor must show each element of modified good faith set out in Section 28-75(c) of the
M/WBE Ordinance. The contractor shall supply to the director the documentation described in
Section 28-75(c) of the M/WBE Ordinance with respect to the increased dollar value of the contract.

All bidders are charged with knowledge of and are solely responsible for complying with each and every provision of 
the M/WBE Ordinance in making a bid and, if awarded, in performing the work described in the Contract Documents. 
Failure to comply with these provisions could constitute cause for rejection of a bid or subject the selected contractor 
Contract No. 201952601 BDP - 14                   December 18, 2019 
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to sanctions set forth in the M/WBE Ordinance. These instructions are intended only to generally assist the bidder in 
preparing and submitting a compliant bid. Should any questions arise regarding specific circumstances, bidders must 
consult the M/WBE Ordinance or contact the Project’s designated DSBO representative at (720) 913-1999. 

IB- 27 DISCLOSURE OF INFORMATION 
All submissions and other materials provided or produced pursuant to this Invitation for Bids may be subject 
to the Colorado Open Records Law, C.R.S. 24-72-201, et seq. As such, bidders are urged to review these 
disclosure requirements and any exceptions to disclosure of information furnished by another party and, prior 
to submission of a bid to the City, appropriately identify materials that are not subject to disclosure. In the 
event of a request to the City for disclosure of such information, the City shall advise the bidder of such 
request to give the bidder an opportunity to object to the disclosure of designated confidential materials 
furnished to the City. In the event of the filing of a lawsuit to compel such disclosure, the City will tender 
all such material to the court for judicial determination of the issue of disclosure and each bidder agrees to 
intervene in such lawsuit to protect and assert its claims of privilege against disclosure of such material. Each 
bidder further agrees to defend, indemnify and save and hold harmless the City, its officers, agents and 
employees, from any claim, damages, expense, loss or costs arising out of the bidder’s intervention to protect 
and assert its claims of privilege against disclosure under the Open Records Law including, but not limited 
to, prompt reimbursement to the City of all reasonable attorney fees, costs and damages that the City may 
incur directly or may be ordered to pay by such court. 

IB-28 GENERAL BIDDING INFORMATION 
Bidders are instructed to contact the Contract Administrator designated below for this Project for pre-bid, 
post-bid and general City bidding information. Bidders can also visit www.work4denver.com for 
information, both general and project specific. The Contract Administrator assigned to this project is David 
Relaford who can be reached via email at pw.procurement@denvergov.org. 

IB-29 PAYMENT PROCEDURE REQUIREMENTS 
Bidder recognizes and agrees that it shall be required to use the Textura® Construction Payment Management 
System (“Textura”) for this Project to request payment from the City and to pay subcontractors. All certified 
subcontractors or suppliers who are listed for participation towards any assigned program goal must be paid 
via Textura. All fees associated with Textura are to be paid by the  bidder  for  billings  for  work 
performed. Bidders are required, when preparing a bid, to enter the price of Textura on the line provided for 
the service. The fee is all inclusive of all subcontractor, project and subscription fees associated with 
Textura. The bidder will calculate the fee based on their total bid (not including any alternates, if applicable) 
and the table below, and then include it on the line item provided in the bid form labeled “Textura® 
Construction Payment Management System Fee”. This expense becomes part of the contract and billable 
to the City. All costs including, but not limited to, costs associated with training, entering data, and/or 
utilizing Textura other than the Textura Construction Payment Management System Fee are overhead and 
shall not be reimbursed by the City. Bidder will be responsible for any tax on the Textura fee. As with other 
taxes, the City will not reimburse bidder for this cost and therefore this cost should be included in bidder’s 
bid. Textura will invoice the awarded bidder directly. 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 

http://www.work4denver.com/
mailto:pw.procurement@denvergov.org


Contract No. 201952601 
HLC Trail Underpass @ Parker & Miss 

BDP - 16 December 18, 2019 

Project Value Project Fee 
(GC + Sub Usage) 

$100,000 – 249,999.99 $780 

$250,000 - $499,999.99 $1,625 

$500,000 - $999,999.99 $3,250 

$1,000,000 - $2,999,999.99 $5,850 

$3,000,000 - $4,999,999.99 $9,100 

$5,000,000 - $9,999,999.99 $12,220 

$10,000,000 - $19,999,999.99 $20,345 

$20,000,000 - $49,999,999.99 $32,500 

$50,000,000 - $99,999,999.99 $48,750 

$100,000,000 - $199,999,999.99 $69,095 

$200,000,000 - $299,999,999.99 $85,345 

$300,000,000 - $399,999,999.99 $109,720 

$400,000,000 - $499,999,999.99 $142,220 

$500,000,000 - $999,999,999.99 $162,500 

$1,000,000,000 - $1,999,999,999.99 $345,345 

$2,000,000,000 - $4,999,999,999.99 $650,000 

$5,000,000,000 - $9,999,999,999.99 $1,015,625 

$10,000,000,000 or greater $1,503,125 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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RULES AND REGULATIONS 
REGARDING 

EQUAL EMPLOYMENT OPPORTUNITY 

Promulgated and adopted by the Manager of Public Works pursuant to and by authority of Article III, Division 2, 
Chapter 28 of the Revised Municipal Code of the City and County of Denver, and for the purpose of insuring that 
contractors, subcontractors and suppliers soliciting and receiving compensation for contract work from or through the 
City and County of Denver provide equal opportunity in employment without regard to race, color, creed, sex, national 
origin, age, religion, marital status, political opinion or affiliation or mental or physical handicap and meet certain 
requirements for the hiring, training, promotion, and treatment during employment of members of ethnic groups 
subject to differential treatment, including persons of African descent (Black), Spanish-surnamed (Hispanic), Asian- 
American and American Indian Groups. 

RULE I - DEFINITIONS 

A. "City" means the City and County of Denver.

B. "Manager" shall mean the Manager of Public Works for the City and County of Denver.

C. "Contract" means a contract entered into with the City and County of Denver, financed in whole or in part
by local resources or funds of the City and County of Denver, for the construction of any public building or
prosecution or completion of any public work.

D. "Contractor" means the original party to a contract with the City and County of Denver, also referred to as
the "general" or "prime" contractor.

E. "Director" means the Director of the Division of Small Business Opportunity.

F. "Subcontractor" means any person, company, association, partnership, corporation, or other entity, which
assumes by subordinate agreement some or all of the obligations of the general or primecontractor.

G. The phrase "Bidding Specifications" as used in Article III, Division 2 of Chapter 28 of the Revised Municipal
Code shall include BID CONDITION, INVITATION TO BID, and NOTICE OF PROPOSAL.

H. "Affirmative Action Program" means a set of specific and result-oriented procedures or steps to which a
contractor commits himself to apply every good faith effort to employ members of ethnic minority groups,
to include persons of African descent (Black), Spanish surnamed (Hispanic), Asian-American, American
Indians, and persons with mental or physical handicap.

I. "Division of Small Business Opportunity" means the City agency established pursuant to Article III, Division
1 of Chapter 28 of the Denver Revised Municipal Code.

RULE II - NOTICE OF HEARING 

When results of conciliation efforts are unsatisfactory to the Manager and he is informed in accordance with Article 
III, Division 2 of Chapter 28 of the Revised Municipal code that a contractor or subcontractor has apparently failed to 
meet affirmative action and equal employment opportunity requirements after a reasonable period of notice to correct 
deficiencies, the Manager will, prior to imposition of any sanctions, afford the general contractor a hearing in order to 
determine whether the contractor or his subcontractors have failed to comply with the affirmative action and equal 
employment opportunity requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code or of 
the contract. Written notice of such hearing shall be delivered personally or sent by certified mail, return receipt 
requested, to the contractor and to any subcontractor involved, at least ten (10) days prior to the date scheduled for the 
hearing. 
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RULE III - HEARING 

A. Contractors will appear at hearings and may be represented by counsel and may present testimony orally and
other evidence.

B. Hearings shall be conducted by one or more hearing examiners designated as such by the Manager.

C. The Director of the Division of Small Business Opportunity may participate in hearings as a witness.

D. Hearings shall be held at the place specified in the notice of hearing.

E. All oral testimony shall be given under oath or affirmation and a record of such proceedings shall be made.

F. All hearings shall be open to the public.

G. The hearing officer shall make recommendations to the Manager who shall make a final decision.

REGULATIONS 

REGULATION NO. 1 - ORDINANCE: 
The Rules and Regulations of the Manager shall be inserted in the bidding specifications for every contract 
for which bidding is required. 

REGULATION NO. 2 - EXEMPTIONS: 
Each contract and subcontract, regardless of the dollar amount, shall be subject to affirmative action 
requirements unless specifically exempted in writing individually by the Manager. Exemptions apply only 
to "affirmative action" in equal employment opportunity, and are not to be construed as condonation in any 
manner of "discrimination" or "discriminatory practices" in employment because of race, color, creed, sex, 
age, national origin, religion, marital status, political opinion or mental or physical handicap. 

REGULATION NO. 3 - DIRECTOR OF CONTRACT COMPLIANCE: 
The Director of the Division of Small Business Opportunity shall perform the duties assigned to such official 
by Article III, Division 2 Chapter 28 of the Revised Municipal Code and by the Manager. (1) The Director 
of the Division of Small Business Opportunity or designated representatives shall inform bidders and 
contractors of affirmative action procedures, programs, and goals in accordance with the Ordinance at pre- 
bid and pre-construction conference; (2) make regular on-site inspections; (3) supply contractors and 
subcontractors with report forms to be completed by them when requested, and furnished to the Director of 
the Division of Small Business Opportunity; and (4) review payroll records, employment records and 
practices of general contractors and their subcontractors and suppliers during the performance of any contract. 
The Director of the Division of Small Business Opportunity shall promptly report apparent affirmative action 
deficiencies to the Manager. 

REGULATION NO. 4 - GOALS AND TIMETABLES: 
In general, goals and timetables should take into account anticipated vacancies and the availability of skills 
in the market place from which employees should be drawn. In addition, where discrimination in 
employment by a general contractor or any of his subcontractors is indicated, a corrective action program 
will take into account the need by the general contractor and his subcontractors to correct past discriminatory 
practices and reach goals of minority manpower utilization on a timely basis through such recruiting and 
advertising efforts as are necessary and appropriate. 

REGULATION NO. 5 - AWARD OF CONTRACTS: 
It shall be the responsibility of the Director of the Division of Small Business Opportunity to determine the 
affirmative action capability of bidders, contractors and subcontractors and to recommend to the Manager 
the award of contracts to those bidders, contractors and subcontractors and suppliers who demonstrate the 
ability and willingness to comply with the terms of their contract. 
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REGULATION NO. 6 - PUBLICATION AND DUPLICATION: 
Copies of these Rules and Regulations as amended by the Manager from time to time, shall as soon as 
practicable and after Notice being published will be made a part of all City Contracts. 

REGULATION NO. 7 - NOTICE TO PROCEED: 
Prior to issuance of the Notice to Proceed, a sign-off will be required of the Director of the Division of Small 
Business Opportunity or his designee. 

REGULATION NO. 8 - CONTRACTS WITH SUBCONTRACTORS: 
To the greatest extent possible, the contractor shall make a good faith effort to contract with minority 
contractors, subcontractors and suppliers for services and supplies by taking affirmative actions, which 
include but are not limited to the following: 

1. Advertise invitations for subcontractor bids in minority community news media.
2. Contact minority contractor organizations for referral of prospective subcontractors.
3. Purchase materials and supplies from minority material suppliers.

REGULATION NO. 9 - AGENCY REFERRALS: 
It shall be no excuse that the union with which the contractor or subcontractor has an agreement providing 
for referral, exclusive or otherwise, failed to refer minority employees. 

REGULATION NO. 10 - CLAUSES: 
The Manager shall include the appropriate clauses in every contract and the contractor shall cause to be 
inserted in every subcontract the appropriate clauses: 

1. APPENDIX A: City and County of Denver Equal Opportunity Clause - ALL CONTRACTS
funded only with City and County of Denver monies.

2. APPENDIX B: Equal Opportunity Clause (11246) - ALL FEDERAL ASSISTED.
3. APPENDIX C: Section 3 - Assurance of Compliance - HUD ASSISTED PROJECTS.
4. APPENDIX D: Section 3 - Clause - HUD ASSISTED PROJECTS.

All amendments to the appendices shall be included by reference. 

REGULATION NO. 11 - SHOW CAUSE NOTICES: 
When the Manager has reasonable cause to believe that a contractor has violated Article III, Division 2 of 
Chapter 28 of the Denver Revised Municipal Code, he may issue a notice requiring the contractor to show 
cause, within fifteen (15) days why enforcement procedures, or other appropriate action to insure compliance, 
should not be instituted. 

REGULATION NO. 12 - BID CONDITIONS - AFFIRMATIVE ACTION 
REQUIREMENTS - EQUAL EMPLOYMENT OPPORTUNITY: 

1. APPENDIX E: The Bid Conditions - Affirmative Action Requirements - Equal Employment
Opportunity as amended and published by the U.S. Department of Labor Employment Standards
Administration, Office of Federal Contract Compliance, shall be inserted verbatim for bidding
specification for every non-exempt contract involving the use of Federal funds.

2. APPENDIX F: The Bid Conditions - Affirmative Action Requirements - Equal Employment
Opportunity as published by the Department of Public Works, City and County of Denver, shall be
inserted verbatim as bidding specifications for every non-exempt contract using City funds.
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

APPENDIX A 

CITY AND COUNTY OF DENVER EQUAL OPPORTUNITY CLAUSE - 
ALL CONTRACTS 

1. The Contractor will not discriminate against any employee or applicant for employment because of race,
creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or
physical handicap. The Contractor will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment without regard to their race, creed, color, sex, age, national
origin, religion, marital status, political opinion or affiliation, or mental or physical handicap. Such action
shall include, but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment
or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection
for training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to
employees and applicants for employment, notices to be provided setting forth the provisions of this
nondiscrimination clause.

2. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
contractor, state that all qualified applicants will receive consideration for employment without regard to
race, creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental
or physical handicap.

3. The Contractor will send to each labor union or representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a notice to be provided, advising the said labor
union or workers' representatives of the contractor's commitments under this section, and shall post copies of
the notice in conspicuous places available to employees and applicants for employment.

4. Each Contractor will comply with all provisions of Article III, Division 2 of Chapter 28 of the Revised
Municipal Code, and the rules, regulations, and relevant orders of the Manager and the Director.

5. The Contractor will furnish all information and reports required by Article III, Division 2 of Chapter 28 of
the Revised Municipal Code, and by rules, regulations and orders of the Manager and Director or pursuant
thereto, and will permit access to his books, records, and accounts by the Manager, Director, or their designee
for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

6. In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with
any of the said rules, regulations or orders, this contract may be canceled, terminated, or suspended in whole
or in part and the Contractor may be declared ineligible for further City contracts in accordance with
procedures authorized in Article III, Division 2, Chapter 28 of the Revised Municipal Code, or by rules,
regulations, or order of the Manager.

7. The Contractor will include Regulation 12, Paragraph 2 and the provisions of paragraphs (1) through (6) in
every subcontract of purchase order unless exempted by rules, regulations, or orders of the Manager issued
pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, so that such provisions will
be binding on each subcontractor or supplier. The Contractor will take such action with respect to any
subcontract or purchase order as the administering agency may direct as a means of enforcing such
provisions, including sanctions for noncompliance.

The applicant further agrees to be bound by the above equal opportunity clauses with respect to its own
employment practices when it participates in City contracts. The Contractor agrees to assist and cooperate
actively with the Manager and the Director in obtaining compliance of subcontractors and suppliers with the
equal opportunity clause and the rules, regulations and relevant orders of the Manager, and will furnish the
Manager and the Director such information as they may require for the supervision of compliance, and will
otherwise assist the Manager and Director in the discharge of the City's primary responsibility for securing
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compliance. The Contractor further agrees to refrain from entering into any contract or contract modification 
subject to Article III, Division 2 of Chapter 28 of the Revised Municipal Code with a contractor debarred 
from, or who has not demonstrated eligibility for, City contracts. 

The Contractor will carry out such sanctions and penalties for violation of the equal opportunity clause as 
may be imposed upon contractors and subcontractors by the Manager and Director. In addition, the 
Contractor agrees that failure or refusal to comply with these undertakings the Manager may take any or all 
of the following actions: 

A. Cancellation, termination, or suspension in whole or in part of this contract.
B. Refrain from extending any further assistance to the applicant under the program with respect to

which the failure occurred until satisfactory assurance of future compliance has been received from
such applicant.

C. Refer the case to the City Attorney for appropriate legal proceedings.

SUBCONTRACTS: Each prime Contractor or Subcontractor shall include the equal opportunity clause in each of its 
subcontracts. 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

APPENDIX F 

AFFIRMATIVE ACTION REQUIREMENTS 

EQUAL EMPLOYMENT OPPORTUNITY 

For All Non-Exempt Construction Contracts to Be Awarded by the 
City and County of Denver, Department of Public Works. 

NOTICE 

EACH BIDDER, CONTRACTOR OR SUBCONTRACTOR (HEREINAFTER THE CONTRACTOR) MUST 

FULLY COMPLY WITH THE REQUIREMENTS OF THESE BID CONDITIONS AS TO EACH 

CONSTRUCTION TRADE IT INTENDS TO USE ON THIS CONSTRUCTION CONTRACT, AND ALL OTHER 

CONSTRUCTION WORK (BOTH CITY AND NON-CITY) IN THE DENVER AREA DURING THE 

PERFORMANCE OF THIS CONTRACT OR SUBCONTRACT. THE CONTRACTOR COMMITS ITSELF TO 

THE GOALS FOR MINORITY MANPOWER UTILIZATION, AS APPLICABLE, AND ALL OTHER 

REQUIREMENTS, TERMS AND CONDITION OF THESE BID CONDITIONS BY SUBMITTING A PROPERLY 

SIGNED BID. 

THE CONTRACTOR SHALL APPOINT A COMPANY EXECUTIVE TO ASSUME THE RESPONSIBILITY 

FOR THE IMPLEMENTATION OF THE REQUIREMENTS, TERMS AND CONDITIONS OF THESE BID 

CONDITIONS. 

 /s/ 
Manager of Public Works 
City and County of Denver 
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A. REQUIREMENTS - AN AFFIRMATIVE ACTION PLAN:
Contractors shall be subject to the provisions and requirements of these bid conditions including the goals
and timetables for minority* and female utilization, and specific affirmative action steps set forth by the
Division of Small Business Opportunity (DSBO). The contractor's commitment to the goals for minority,
and female utilization as required constitutes a commitment that it will make every good faith effort to meet
such goals.

1. GOALS AND TIMETABLES:
The goals and timetables for minority and female participation, expressed in percentage terms for
the contractor's aggregate workforce in each trade are as follows:

GOALS FOR 
MINORITY PARTICIPATION 

FOR EACH TRADE 

From January 1, 1982 
to 

Until Further Notice 

21.7% - 23.5% 

GOALS FOR 
FEMALE PARTICIPATION 

FOR EACH TRADE 

From January 1, 1982 
to 

Until Further Notice 

6.9% 

The goals for minority and female utilization above are expressed in terms of hours of training and 
employment as a proportion of the total number of hours to be worked by the contractor's aggregate 
workforce, which includes all supervisory personnel, in each trade, on all projects for the City and 
County of Denver during the performance of its contract (i.e., The period beginning with the first 
day of work on the City and County of Denver funded construction contract and ending with the 
last day of work). 

The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract in each trade and minorities and females must be employed 
evenly on each of a contractor's projects. Therefore, the transfer of minority or female employees 
from contractor to contractor or from project to project for the purpose of meeting the contractor's 
goals shall be a violation of these Bid Conditions. 

If the Contractor counts the nonworking hours of apprentices they must be employed by the 
Contractor during the training period; the Contractor must have made a commitment to employ 
apprentices at the completion of their training subject to the availability of employment 
opportunities; and the apprentices must be trained pursuant to training programs approved by the 
Bureau of Apprenticeship and Training. 

* "Minority" is defined as including, Blacks, Spanish Surname Americans, Asian
Americans, and American Indians, and includes both men and minority women.

2. SPECIFIC AFFIRMATIVE ACTION STEPS:
No contractor shall be found to be in noncompliance solely on account of its failure to meet its goals,
but will be given an opportunity to demonstrate that the contractor has instituted all the specific
affirmative action steps specified and has made every good faith effort to make these steps work
toward the attainment of its goals within the timetables, all to the purpose of expanding minority
and female utilization in its aggregate workforce. A contractor, who fails to comply with its
obligation under the Equal Opportunity Clause of its contract and fails to achieve its commitments
to the goals for minority and female utilization has the burden of proving that it has engaged in an
Affirmative Action Program directed at increasing minority and female utilization and that such
efforts were at least as extensive and as specific as the following:

a. The Contractor should have notified minority and female organizations when employment
opportunities were available and should have maintained records of the organization's
response.
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b. The Contractor should have maintained a file of the names and addresses of each minority
and female referred to it by any individual or organization and what action was taken with
respect to each such referred individual, and if the individual was not employed by the
Contractor, the reasons. If such individual was sent to the union hiring hall for referral and
not referred back by the union or if referred, not employed by the Contractor, the file should
have documented this and their reasons.

c. The Contractor should have promptly notified the Department of Public Works, and the
Division of Small Business Opportunity when the union or unions with which the
Contractor has collective bargaining agreements did not refer to the contractor a minority
or female sent by the contractor, or when the Contractor has other information that the
union referral process has impeded efforts to meet its goals.

d. The Contractor should have disseminated its EEO policy within its organization by
including it in any employee handbook or policy manual; by publicizing it in company
newspapers and annual reports and by advertising such policy at reasonable intervals in
union publications. The EEO policy should be further disseminated by conducting staff
meetings to explain and discuss the policy; by posting of the policy; and by review of the
policy with minority and female employees.

e. The Contractor should have disseminated its EEO policy externally by informing and
discussing it with all recruitment sources; by advertising in news media, specifically
including minority and female news media; and by notifying and discussing it with all
subcontractors.

f. The Contractor should have made both specific and reasonably recurrent written and oral
recruitment efforts. Such efforts should have been directed at minority and female
organizations, schools with substantial minority and female enrollment, and minority and
female recruitment and training organizations within the Contractor's recruitment area.

g. The Contractor should have evidence available for inspection that all tests and other
selection techniques used to select from among candidates for hire, transfer, promotion,
training, or retention are being used in a manner that does not violate the OFCCP Testing
Guidelines in 41 CFR Part 60-3.

h. The Contractor should have made sure that seniority practices and job classifications do
not have a discriminatory effect.

i. The Contractor should have made certain that all facilities are not segregated by race.

j. The Contractor should have continually monitored all personnel activities to ensure that its
EEO policy was being carried out including the evaluation of minority and female
employees for promotional opportunities on a quarterly basis and the encouragement of
such employees to seek those opportunities.

k. The Contractor should have solicited bids for subcontracts from available minority and
female subcontractors engaged in the trades covered by these Bid Conditions, including
circulation of minority and female contractor associations.

NOTE: The Director and the Division of Small Business Opportunity will provide technical assistance on 
questions pertaining to minority and female recruitment sources, minority and female community 
organizations, and minority and female news media upon receipt of a request for assistance from a 
contractor. 
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3. NON - DISCRIMINATION:
In no event may a contractor utilize the goals and affirmative action steps required in such a manner
as to cause or result in discrimination against any person on account of race, color, religion, sex,
marital status, national origin, age, mental or physical handicap, political opinion or affiliation.

4. COMPLIANCE AND ENFORCEMENT:
In all cases, the compliance of a contractor will be determined in accordance with its obligations
under the terms of these Bid Conditions. All contractors performing or to perform work on projects
subject to these Bid Conditions hereby agree to inform their subcontractors in writing of their
respective obligations under the terms and requirements of these Bid Conditions, including the
provisions relating to goals of minority and female employment and training.

B. CONTRACTORS SUBJECT TO THESE BID CONDITIONS:
In regard to these Bid Conditions, if the Contractor meets the goals set forth therein or can demonstrate that
it has made every good faith effort to meet these goals, the Contractor shall be presumed to be in compliance
with Article III, Division 2 of Chapter 28 of the Revised Municipal Code, the implementing regulations and
its obligations under these Bid Conditions. In the event, no formal sanctions or proceedings leading toward
sanctions shall be instituted unless the contracting or administering agency otherwise determines that the
contractor is violating the Equal Opportunity Clause.

1. Where the Office of Contract Compliance finds that a contractor failed to comply with the
requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code or the
implementing regulations and the obligations under these Bid Conditions, and so informs the
Manager, the Manager shall take such action and impose such sanctions, which include suspension,
termination, cancellation, and debarment, as may be appropriate under the Ordinance and its
regulations. When the Manager proceeds with such formal action it has the burden of proving that
the Contractor has not met the goals contained in these Bid Conditions. The Contractor's failure to
meet its goals shall shift to it the requirement to come forward with evidence to show that it has met
the good faith requirements of these Bid Conditions.

2. The pendency of such proceedings shall be taken into consideration by the Department of Public
Works in determining whether such contractor can comply with the requirements of Article III,
Division 2 of Chapter 28 of the Revised Municipal Code, and is therefore a "responsible prospective
contractor".

3. The Division of Small Business Opportunity shall review the Contractor's employment practices
during the performance of the contract. If the Division of Small Business Opportunity determines
that the Contractor's Affirmative Action Plan is no longer an acceptable program, the Director shall
notify the Manager.

C. OBLIGATIONS APPLICABLE TO CONTRACTORS:
It shall be no excuse that the union with which the Contractor has a collective bargaining agreement providing
for exclusive referral failed to refer minority or female employees. Discrimination in referral for
employment, even if pursuant to provisions of a collective bargaining agreement, is prohibited by the
National Labor Relations Act, as amended, Title VI of the Civil Rights Act of 1964, as amended, and Article
III, Division 2 of Chapter 28 of the Revised Municipal Code. It is the policy of the Department of Public
Works that contractors have a responsibility to provide equal employment opportunity, if they wish to
participate in City and County of Denver contracts. To the extent they have delegated the responsibility for
some of their employment practices to a labor organization and, as a result, are prevented from meeting their
obligations pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, such Contractors
cannot be considered to be in compliance with Article III, Division 2, Chapter 28 of the Revised Municipal
Code, or its implementing rules and regulations.

D. GENERAL REQUIREMENTS:
Contractors are responsible for informing their subcontractors in writing regardless of tier, as to their
respective obligations. Whenever a Contractor subcontracts a portion of work in any trade covered by these
Bid Conditions, it shall include these Bid Conditions in such subcontracts and each subcontractor shall
be bound by these Bid Conditions to the full extent as if it were the prime contractor. The Contractor
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shall not, however, be held accountable for the failure of its subcontractors to fulfill their obligations under 
these Bid Conditions. However, the prime contractor shall give notice to the Director of any refusal or failure 
of any subcontractor to fulfill the obligations under these Bid Conditions. A subcontractor's failure to comply 
will be treated in the same manner as such failure by a prime contractor. 

1. Contractors hereby agree to refrain from entering into any contract or contract modification subject
to Article III, Division 2, Chapter 28 of the Revised Municipal Code with a contractor debarred
from, or who is determined not to be a "responsive" bidder for the City and County of Denver
contracts pursuant to the Ordinance.

2. The Contractor shall carry out such sanctions and penalties for violation of these Bid Conditions
and the Equal Opportunity Clause including suspension, termination and cancellation of existing
subcontracts and debarment from future contracts as may be ordered by the Manager pursuant to
Article III, Division 2, Chapter 28 of the Revised Municipal Code and its implementing regulations.

3. Nothing herein is intended to relieve any contractor during the term of its contract from compliance
with Article III, Division 2, Chapter 28 of the Revised Municipal Code, and the Equal Opportunity
Clause of its contract with respect to matters not covered in these Bid Conditions.

4. Contractors must keep such records and file such reports relating to the provisions of these Bid
Conditions as shall be required by the Office of Contract Compliance.

5. Requests for exemptions from these Bid Conditions must be made in writing, with justification, to
the Manager of Public Works, 201 W. Colfax, Dept. 608, Denver, Colorado 80202, and shall be
forwarded through and with the endorsement of the Director.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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CONTRACT NO. 201952601 

HIGH LINE CANAL TRAIL UNDERPASS AT PARKER 
RD. AND MISSISSIPPI AVE. 

CITY AND COUNTY OF DENVER 

CONTRACT NO. 201952601 

HIGH LINE CANAL TRAIL UNDERPASS AT PARKER RD. AND MISSISSIPPI AVE. 

CONTRACT 

THIS CONTRACT AND AGREEMENT, made and entered into by and between the City and County of Denver, 
a municipal corporation of the State of  Colorado, hereinafter  referred  to  as  the "City,"  party of  the  first part, 
and contractor listed below, hereinafter referred to as the "Contractor," party of the second part, 

Ralph L. Wadsworth Construction Company, LLC 
9351 Grant Street, Suite 110 

Thornton, CO 80229 

WITNESSETH, commencing on December 18, 2019, and for at least three (3) days the City advertised that sealed 
bids would be received for furnishing all labor, tools, supplies, equipment, materials, and everything necessary and 
required for the following: 

WHEREAS, bids pursuant to said advertisement have been received by the Manager of Public Works, who has 
recommended that a Contract for said work be made and entered into with the above-named Contractor who was the 
lowest, responsive, qualified bidder therefore, and 

WHEREAS, said Contractor is now willing and able to perform all of said work in accordance with said advertisement 
and its bid. 

NOW THEREFORE, in consideration of the compensation to be paid the Contractor, the mutual agreements 
hereinafter contained, and subject to the terms hereinafter stated, it is mutually agreed as follows: 

1. CONTRACT DOCUMENTS
It is agreed by the parties hereto that the following list of documents, instruments, technical specifications,
plans, drawings and other materials which are attached hereto and bound herewith, incorporated herein by
reference or otherwise referenced in these documents constitute and shall be referred to either as the “Contract
Documents” or the “Contract,” and all of said documents, instruments, technical specifications, Plans,
Drawings and other materials taken together as a whole constitute the Contract between the parties hereto,
and they are as fully a part of this agreement as if they were set out verbatim and in full herein:

Advertisement of Notice of Invitation for Bids 
Instructions to Bidders 
Commitment to M/WBE Participation 
Article III, Divisions 1, 2, and 3 of Chapter 28, D.R.M.C. 
Bid Bond 
Addenda (as applicable) 
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Equal Employment Opportunity Provisions (Appendix A and Appendix F) 
Bid Form 
Contract Form 
General Contract Conditions 
Special Contract Conditions 
Performance and Payment Bond 
Notice to Apparent Low Bidder 
Notice to Proceed 
Contractor’s Certification of Payment Form 
Final/Partial Lien Release Form 
Certificate of Contract Release 
Change Orders (as applicable) 
Federal Requirements (as applicable) 
Prevailing Wage Rate Schedule(s) 
Technical Specifications 
Contract Drawings 
Accepted Shop Drawings 

2. SCOPE OF WORK
The Contractor agrees to and shall furnish all labor, tools, supplies, equipment, materials and everything
necessary for and required to do, perform and complete all of the Work described, drawn, set forth, shown
and included in said Contract Documents.

3. TERMS OF PERFORMANCE
The Contractor agrees to undertake the performance of the Work under this Contract within ten (10) days
after being notified to commence work by issuance of a Notice to Proceed in substantially the form contained
herein from the Manager and agrees to fully complete said Work within 272 (Two Hundred and Seventy-
Two Days) consecutive calendar days from the effective date of said Notice, plus such extension or
extensions of time as may be granted in accordance with the provisions of the General Contract Conditions
and any applicable Special Contract Conditions.

4. TERMS OF PAYMENT
The City agrees to pay the Contractor for the performance of all of the Work required under this Contract,
and the Contractor agrees to accept as the Contractor’s full and only compensation therefore, such sum or
sums of money as may be proper in accordance with the price or prices set forth in the Contractor's Bid Form
hereto attached and made a part hereof for bid item numbers 201-00000 through 700-70497 (One-
Hundred Thirty-Six) [136]) total bid items, the total estimated cost thereof being (Five Million, One
Hundred Seventy-One Thousand, Eighty Six Dollars, and Ninety-Six Cents ($5,171,086.96).
Adjustments to said Contract Amount and payment of amounts due hereunder shall be made in accordance
with the provisions of the General Contract Conditions and any applicable Special Contract Conditions.

5. NO DISCRIMINATION IN EMPLOYMENT
In connection with the performance of work under this contract, the Contractor may not refuse to hire,
discharge, promote or demote, or discriminate in matters of compensation against any person otherwise
qualified, solely because of race, color, religion, national origin, gender, age, military status, sexual
orientation, gender identity or gender expression, marital status, or physical or mental disability. The
Contractor shall insert the foregoing provision in all subcontracts.

6. COMPLIANCE WITH M/WBE REQUIREMENT
This Contract is subject to all applicable provisions of Divisions 1and 3 of Article III, of Chapter 28, Denver
Revised Municipal Code (D.R.M.C.), designated as Sections 28-31 – 28-36 and 28-52 – 28-90 D.R.M.C. and
referred to in this Contract as the “M/WBE Ordinance”. Without limiting the general applicability of the
foregoing, the Contractor acknowledges its continuing duty, pursuant to Sections 28-72, 28-73 and 28-75 of
the D.R.M.C., to maintain throughout the duration of this Contract, compliance with the level of
Minority/Women Business Enterprise participation, upon which the City approved the award of this Contract
to the Contractor and the Contractor further acknowledges that failure to maintain such participation
commitments or otherwise comply with the requirements of the M/WBE Ordinance shall subject the
Contractor to sanctions in accordance with Section 28-77 of the D.R.M.C. Nothing contained in this
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provision or in the M/WBE Ordinance shall negate the City's right to prior approval of subcontractors, or 
substitutes therefore, under this Contract 

7. WAGE RATE REQUIREMENTS
In performance of all Work hereunder, the Contractor agrees to comply with and be bound by all requirements
and conditions of the City's Payment of Prevailing Wages Ordinance, Sections 20-76 through 20-79,
D.R.M.C. and any determinations made by the City pursuant thereto as well as the City’s Minimum Wage
Protections Sections 20-82 through 20-84 D.R.M.C. and any determinations made by the City pursuant
thereto. In the event a covered worker falls under both ordinances, Contractor shall pay the greater of the
two rates.

8. APPLICABILITY OF LAWS
The Agreement between the Contractor and the City shall be deemed to have been made in the City and
County of Denver, State of Colorado and shall be subject to, governed by, and interpreted and construed by
or in accordance with the laws of the State of Colorado and the Charter, Revised Municipal Code, Rules,
Regulations, Executive Orders and fiscal rules of the City. As such, the Contractor shall at all times comply
with the provisions of the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders and fiscal
rules of the City, and those State of Colorado and Federal Laws, Rules and Regulations, which in any manner
limit, control or apply to the actions or operations of the Contractor, any subcontractors, employees, agents
or servants of the Contractor engaged in the Work or affecting the materials and equipment used in the
performance of the Work, as the same may be, from time to time, promulgated, revised or amended. The
Charter and Revised Municipal Code of the City and County of Denver, as the same may be amended from
time to time, are hereby expressly incorporated into this Agreement as if fully set out herein by this reference.

9. APPROPRIATION
The amount of money, which has been appropriated and encumbered for the purpose of this contract, to date,
is equal to or in excess of the Contract Amount. The Manager, upon reasonable written request, will advise
the Contractor in writing of the total amount of appropriated and encumbered funds, which remain available
for payment for all Work under the Contract.

The issuance of any change order or other form or order or directive by the City which would cause the
aggregate payable under the contract to exceed the amount appropriated for the contract is expressly
prohibited. In no event shall the issuance of any change order or other form of order or directive by the City
be considered valid or binding if it requires additional compensable work to be performed, which work will
cause the aggregate amount available under the Contract to exceed the amount appropriated and encumbered
for this Contract, unless and until such time as the Contractor has been advised in writing by the Manager
that a lawful appropriation, sufficient to cover the entire cost of such additional work, has been made.

It shall be the responsibility of the Contractor to verify that the amounts already appropriated for this Contract
are sufficient to cover the entire cost of such work, and any work undertaken or performed in excess of the
amount appropriated is undertaken or performed in violation of the terms of this contract, without the proper
authorization for such work, and at the Contractor's own risk.

10. APPROVALS
In the event this Contract calls for the payment by the City of five hundred thousand dollars ($500,000.00)
or more, approval by the Board of Councilmen of the City and County of Denver, acting by ordinance, in
accordance with Section 3.2.6 of the Charter of the City and County of Denver, is and shall be an express
condition precedent to the lawful and binding execution and effect and performance of this contract.

11. ASSIGNMENT
The Contractor shall not assign any of its rights, benefits, obligations or duties under this Contract except
upon the prior written consent and approval of the Manager to such assignment.

12. DISPUTES RESOLUTION PROCESS
It is the express intention of the parties to this Contract that all disputes of any nature whatsoever regarding
the Contract including, but not limited to, any claims for compensation or damages arising out of breach or
default under this Contract, shall be resolved by administrative hearing pursuant to the provisions of Section
56-106, D.R.M.C., or, as applicable, Section 28-33 D.R.M.C. for Minority/Women Business Enterprise
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disputes. The Contractor expressly agrees that this dispute resolution process is the only dispute resolution 
mechanism that will be recognized by the parties for any claims put forward by the Contractor, 
notwithstanding any other claimed theory of entitlement on the part of the Contractor or its subcontractors or 
suppliers. 

13. CONTRACT BINDING
It is agreed that this Contract shall be binding on and inure to the benefit of the parties hereto, their heirs,
executors, administrators, assigns and successors.

14. PARAGRAPH HEADINGS
The captions and headings set forth herein are for convenience of reference only and shall not be construed
so as to define or limit the terms and provisions hereof.

15. SEVERABILITY
It is understood and agreed by the parties hereto that, if any part, term, or provision of this Contract, except
for the provisions of this Contract requiring prior appropriation and limiting the total amount to be paid by
the City, is by the courts held to be illegal or in conflict with any law of the State of Colorado, the validity of
the remaining portions or provisions shall not be affected, and the rights and obligations of the parties shall
be construed and enforced as if the Contract did not contain the particular part, term or provision held to be
invalid.

16. ELECTRONIC SIGNATURES AND ELECTRONIC RECORDS
Contractor consents to the use of electronic signatures by the City. The Agreement, and any other documents
requiring a signature hereunder, may be signed electronically by the City in the manner specified by the City.
The Parties agree not to deny the legal effect or enforceability of the Agreement solely because it is in
electronic form or because an electronic record was used in its formation. The Parties agree not to object to
the admissibility of the Agreement in the form of an electronic record, or a paper copy of an electronic
document, or a paper copy of a document bearing an electronic signature, on the ground that it is an electronic
record or electronic signature or that it is not in its original form or is not an original.
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IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of:   

SEAL CITY AND COUNTY OF DENVER: 

ATTEST: By:   

APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED: 

Attorney for the City and County of Denver 

By:   By:   

By:    

RALPH L. WADSWORTH CONSTRUCTION COMPANY, LLC
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Name:
(please print)

(please print)
Title:



Contract No. 201952601 
HLC Trail Underpass @ Parker & Miss 

BDP - 32 December 18, 2019 

CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

General Contract Conditions 
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CITY AND COUNTY OF DENVER 
DEPARTMENT OF PUBLIC WORKS 

SPECIAL CONTRACT CONDITIONS 

SC-1 CONSTRUCTION SPECIFICATIONS 
Except as amended herein or in the attached Technical Specifications, all Work performed under the terms 
of this Contract shall be governed by the applicable provisions of the following latest editions: 

City and County of Denver: 
Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS, 
2011 Edition. 

Transportation Standards and Details for the Engineering Division 

City and County of Denver Traffic Standard Drawings 

Wastewater Management Division 
– Standard Detail Drawings
– Public Works Wastewater Capital Projects Management Standard Construction Specifications

Colorado Department of Transportation: 
Standard Specifications for Road and Bridge Construction 
(Sections 200 through 700 of the 2011 Edition) 

Federal Highway Administration: 
Manual on Uniform Traffic Control Devices for Streets & Highways (MUTCD) 

Building & Fire Codes: 
Building Code of the City and County of Denver 
(International Building Code 2015 Series, City and County of Denver Amendments 2016) 

National Fire Protection Association Standards 
(As referenced in the Building Code of the City and County of Denver) 

The aforementioned City and County of Denver documents are available for review at the Capital Projects 
Management Office, 201 W. Colfax Ave., Dept. 506, (5th floor), Denver, CO 80202. The Standard 
Specifications for Construction, GENERAL CONTRACT CONDITIONS is available at: 
https://www.denvergov.org/content/denvergov/en/contract-administration/contractor-resources.html. 
Transportation Standards and Details for the Engineering Division and the Wastewater Management 
Division – Standard Detail Drawings, are available at http://www.denvergov.org. 

The “Colorado Department of Transportation Standard Specifications for Road and Bridge Construction" 
is available for review on CDOT’s website at http://www.coloradodot.info/ and can be purchased from the 
Colorado Department of Transportation. 

The Manual on Uniform Traffic Control Devices for Streets & Highways is available for review at the Federal 
Highway Administration Website at: www.fhwa.dot.gov, The FHWA website also contains purchasing 
information. 

https://www.denvergov.org/content/denvergov/en/contract-administration/contractor-resources.html
http://www.denvergov.org/
http://www.coloradodot.info/
http://www.fhwa.dot.gov/
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SC-2 DEPUTY MANAGER / CITY ENGINEER 
General condition 109 DEPUTY MANAGER is hereby deleted in its entirety and replaced with the 
following: 

The “Deputy Manager” means the official who reports directly to the Manager and exercises supervisory 
responsibility in the City agency defined in Title 2 herein that is responsible for the Project. The Manager 
hereby designates the City Engineer as the Deputy Manager for purposes of this Contract. The City Engineer 
shall have responsibility for this Project and shall undertake all duties, responsibilities, rights and authority, 
including specific actions and decisions, delegated to the Deputy Manager under the various terms and 
conditions of this Contract. 

SC-3 ENGINEERING DIVISION / CITY ENGINEER 
The Engineering Division is a unit of the Department of Public Works and is supervised by the City Engineer, 
who is subordinate to the Manager of Public Works. This Division is responsible for the planning, design, 
construction, operation and maintenance of all of the City's transportation facilities and the planning, design 
and construction of all of the City’s wastewater facilities, except for the City's Municipal Airport System. 
All other references to the Transportation Division or the Deputy Manager of Public Works for 
Transportation are deleted and replaced with references to the Engineering Division and City Engineer, 
respectively. 

SC-4 WASTEWATER MANAGEMENT DIVISION 
The Wastewater Management Division is a unit of the Department of Public Works and is supervised by the 
Deputy Manager of Public Works for Wastewater Management, who is subordinate to the Manager of Public 
Works. This Division is responsible for the operation and maintenance of the City's wastewater facilities. 

SC-5 CITY DELEGATION OF AUTHORITY 
With reference to General Contract Condition 109, DEPUTY MANAGER and General Contract Condition 
212, CITY’S CONTRACT ADMINISTRATION LINE OF AUTHORITY, the Manager hereby designates 
the City Engineer as the City official responsible for those certain actions and decisions designated as the 
responsibility of the Deputy Manager under the General Conditions and delegates to the City Engineer the 
authority necessary to undertake those responsibilities under this Contract. The Director shall have 
supervisory responsibility over the Project Manager. Additionally, Contractor questions concerning the Plans 
and Technical Specifications shall be directed to: 

Denver Department of Public Works: 

Project Manager Name Telephone 
City Project Manager Lisa Hilt 720.865.3160 

Consultant Consultant Contact Telephone 
Design Consultant 
HDR Engineering, Inc. 

Robert Manzaneres 303.357.2407 

SC-6 LIQUIDATED DAMAGES; MILESTONES 
.1 Time is of the essence in performing the Contract. In the event the Contractor fails to achieve the 
milestones described below or fails to meet any other time requirement or the time limit set forth in the 
Contract (See Milestone Schedule SC 6.5 below), after due allowance for any extension or extensions of time 
made in accordance with the provisions herein set forth, the Contractor shall be liable to the City for 
liquidated damages, and not as a penalty, in the amount stipulated therefore in the Contract Form or in the 
Special Conditions. Such liquidated damages shall be assessed for each and every Day that the Contractor 
shall be in default, as established by said time limit or limits. The City shall have the right to deduct said 
liquidated damages from any amount due or that may become due the Contractor, or to collect such liquidated 
damages from the Contractor or its surety. 

.2 Liquidated damages in the amount stipulated do not include any sums of money to reimburse the 
City for actual damages which may be incurred between Substantial Completion and Final Completion 
because of the Contractor’s failure to achieve Final Completion within the Contract Time. For such delay in 
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Final Completion, the Contractor shall reimburse the City, as a mitigation of City damages and not as a 
penalty, those administrative costs incurred by the City as a result of such failure. Representative hourly 
rates for such administrative costs are set out in the Special Conditions. The Project Manager shall  
calculate the City’s administrative costs based on such Special Conditions, as the same may be revised 
from time to time. 

 
Representative hourly rates for the City administrative costs shall be as follows for this Project: 

Project Manager $69 per hour 
Project Engineer $63 per hour 
Inspector $49 per hour 
Surveying, if necessary $100 per hour 

 
.3 Liquidated damages in the amounts stipulated do not include any sums of money to reimburse the 
City for extra costs which the City may become obligated to pay on other contracts which were delayed or 
extended because of the Contractor's failure to complete the Work within the Contract Time. Should the City 
incur additional costs because of delays or extensions to other contracts resulting from the Contractor's failure 
of timely performance, the City will assess these extra costs against the Contractor, and these assessments 
will be in addition to the stipulated liquidated damages. 

 
.4 The City reserves all of its rights to actual damages from the Contractor for injury or loss suffered 
by the City from actions or omissions of the Contractor, including but not limited to any other breach or 
default of the Contract, outside of the scope of the above sections of GC 602. 

 
.5 The Parties recognize and agree that time is of the essence on this Contract. Due to the time 
sensitivities, the Contract establishes multiple milestones based on the date the Notice to Proceed is issued 
by the City. Milestone completion shall be achieved per the Milestone Schedule listed herein. If Substantial 
Completion is not reached by the last day of the individual milestone work window, liquidated damages will 
be assessed by the City to the contractor in the amount of $4,100.00 per calendar day. Completion for the 
purposes of this section 602.6 shall include all work completed per the Contract and any executed change 
orders and any executed amendments. 

 
.6 Milestone Schedule: 

 
Milestone  Location  Milestone Work Window 

1 Denver Water Conduit 35 Shutoff March 16, 2020 – May 11, 2020 
(Revised 1-23-2020) October 1, 2020 - 
December 1, 2020 

2 

 
3 

Cherry Creek Valley Water & 
Sanitation District Water Line 

Parker Road Weekend Full 
Closure (Revised 02-12-2020) 

Initial closure plus 14 consecutive 
calendar days 

9:00 pm Friday - 5:00 a.m 
Monday 

SC-7 SUBCONTRACTS 
In accordance with General Contract Condition 501, SUBCONTRACTS, no limit shall apply to that 
percentage of the Work, which may be sublet providing that the subcontractors receive prior approval in 
accordance with General Contract Condition 502, SUBCONTRACTOR ACCEPTANCE. 

 
SC-8 RESERVED 

 
SC-9 PAYMENTS TO CONTRACTORS 

The application for payment shall be submitted through Textura® Corporations Construction Management 
Website. Contractor recognizes and agrees that it shall be required to use the Textura Construction Payment 
Management System for this Project to request payment from the City and to pay subcontractors. All certified 
subcontractors or suppliers who are listed for participation towards any assigned program goal must be paid 
via Textura®. Contractor further agrees that, to the fullest extent possible within Textura, the City shall be 
entitled to all non-Confidential records, reports, data and other information related to the project that are 
available to Contractor through Textura, including, but not limited to, information related to Contractor and 
subcontractor billings. To that end, Contractor agrees it will activate any available settings within Textura 
necessary to grant the City access to such non-Confidential information related to the contract and the project. 
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Applications for payment shall be based on the Contract Unit Prices or the approved Schedule of Values 
described in GC 903.1 

In accordance with General Contract Condition 902, PAYMENT PROCEDURE, the party(ies) responsible 
for review of all Pay Applications shall be: 
Agency/Firm Name Telephone 
Public Works TBD TBD 

In accordance with General Contract Condition 906, APPLICATIONS FOR PAYMENT, each Application 
submitted shall include the following: 

1. The estimate of Work completed shall be based on the approved schedule of values or unit prices,
as applicable, and the percent of the Work complete.

2. Each Application for Payment shall include each and every independent subcontractor’s payroll
information including pay dates and pay amounts.

3. The Contractor shall also submit to the Auditor and other appropriate officials of the City in a timely
fashion, information required by General Contract Condition 1004, REPORTING WAGESPAID.

4. Applications for Payment must be accompanied by completed Partial or Final Claim Release
Form, as appropriate, from EACH subcontractor and supplier, AND the Contractors’ Certification
of Payment Form (CCP), unless an exception is approved pursuant to General contract condition
907.

The forms, Final/Partial Release and Certificate of Payment (Subcontractor/Supplier) and  the 
Contractor’s Certification of Payment (CCP), both of which must be used are attached below. If 
subcontractor or supplier payments are disbursed via Textura® CPM, those systems generated Release and 
CCP forms are acceptable. 
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DEPARTMENT OF PUBLIC WORKS 

FINAL/PARTIAL RELEASE AND CERTIFICATE OF PAYMENT 
(SUBCONTRACTOR/SUPPLIER) 

Date: , 20 . 
(PROJECT NO. and NAME) 

(NAME OF CONTRACTOR) 

(NAME OF SUBCONTRACTOR/SUPPLIER) 
Check Applicable Box: 

[  ]  MBE [ ] WBE 

Subcontract #: . 

Subcontract Value: $   . 
Last Progress Payment: $  . 
Date:  . 
Total Paid to Date: $   . 
Date of Last Work:   . 

The Undersigned hereby certifies that all costs, charges or expenses incurred by the undersigned or on behalf of the 
undersigned for any work, labor or services performed and for any materials, supplies or equipment provided on the 
above referenced Project or used in connection with the above referenced Subcontract (the "Work Effort") have been 
duly paid in full. 

The Undersigned further certifies that each of the undersigned's subcontractors and suppliers that incurred or caused 
to be incurred, on their behalf, costs, charges or expenses in connection with the undersigned's Work Effort on the 
above referenced Project have been duly paid in full. 

In consideration of $  representing the Last Progress Payment referenced above and in further consideration 
of the Total Paid to Date, also referenced above, and other good and valuable consideration received and accepted by 
the undersigned this           day of  , 20 , the Undersigned hereby releases and discharges the City 
and County of Denver (the "City"), the above referenced City Project, the City's premises and property and the above 
referenced Contractor from all claims, liens, rights, liabilities, demands and obligations, whether known or unknown, 
of every nature arising out of or in connection with the performance of the work effort. 

As additional consideration for the payments referenced above, the undersigned agrees to defend, indemnify and save 
and hold harmless the City, its officers, employees, agents and assigns and the above-referenced Contractor from and 
against all costs, losses, damages, causes of action, judgments under the subcontract and expenses arising out of or in 
connection with any claim or claims against the City or the Contractor which arise out of the Undersigned's 
performance of the Work Effort and which may be asserted by the Undersigned or any of its suppliers or subcontractors 
of any tier or any of their representatives, officers, agents, or employees. 

It is acknowledged that this release is for the benefit of and may be relied upon by the City and the referenced 
Contractor. 

The foregoing shall not relieve the undersigned of any obligation under the provisions of the Undersigned's 
subcontract, as the subcontract may have been amended, which by their nature survive completion of the 
Undersigned's work effort including, without limitation, warranties, guarantees, insurance requirements and 
indemnities. 

STATE OF COLORADO ) ss. 
CITY OF  ) 

(Name of Subcontractor) 
Signed and sworn before me this 
day of  , 20  . By: 

. 
Notary Public/Commissioner of Oaths 
My Commission Expires: 

Title: 
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SC-10 CONTRACT FORMS 
In accordance with the terms and conditions of the Contract Documents, the City requires the use of certain form 
documents in complying with or satisfying various obligations, notifications and conditions in contracting with 
the City or performing Work hereunder. These form documents are referenced by title throughout the Contract 
Documents for mandatory use as directed. The following are the forms that shall be detached and utilized in 
accordance with the Contract Documents: 

1. Performance and Payment Bond
2. Performance and Payment Bond Surety Authorization Letter (Sample)
3. Final/Partial Lien Release.

The following are forms that will be issued by the City during construction: 

1. Notice to Apparent Low Bidder (Sample)
2. Notice to Proceed (Sample)
3. Certificate of Contract Release (Sample)

SC-11 CONSTRUCTION INSPECTION BY THE CITY 
General Condition 1701, CONSTRUCTION INSPECTION BY THE CITY, is modified as follows: 

.1 Persons who are employees of the City or who are under contract to the City or the City as lessee will 
be assigned to inspect and test the Work. These persons may perform any tests and observe the Work to determine 
whether or not designs, materials used, manufacturing and construction processes and methods applied, and 
equipment installed satisfy the requirements of the drawings and specifications, accepted Shop Drawings, Product 
Data and Samples, and the General Contractor's warranties and guarantees. The General Contractor shall permit 
these inspectors unlimited access to the Work and provide means of safe access to the Work, which cost shall be 
included as a Cost of the Work without any increase to the Guaranteed Maximum Price. In addition, General 
Contractor shall provide whatever access and means of access are needed to off-site facilities used to store or 
manufacture materials and equipment to be incorporated into the Work and shall respond to any other reasonable 
request to further the inspector's ability to observe or complete any tests. Such inspections shall not relieve the 
General Contractor of any of its quality control responsibilities or any other obligations under the Contract. All 
inspections and all tests conducted by the City are for the convenience and benefit of the City. These inspections 
and tests do not constitute acceptance of the materials or Work tested or inspected, and the City may reject or 
accept any Work or materials at any time prior to the inspections pursuant to G.C. 2002, whether or not previous 
inspections or tests were conducted by the inspector or a City representative. 
.2 Building Inspection will perform building code compliance inspections for structures designed for 
human occupancy. It is the General Contractor’s responsibility to schedule and obtain these inspections. If a 
code compliance inspection results in identification of a condition which will be at variance to the Contract 
Documents, the General Contractor shall immediately notify the Project Manager and confirm such notification 
with formal correspondence no later than forty-eight (48) hours after the occurrence. 
.3 When any unit of government or political subdivision, utility or Railroad Corporation is to pay a portion 
of the cost of the Work, its respective representatives shall have the right to inspect the Work. This inspection 
shall not make any unit of government or political subdivision, utility or Railroad Corporation a party to the 
Contract, and shall not interfere with the rights of either party. 

SC-12 DISPOSAL OF NON-HAZARDOUS WASTE AT DADS 
In accordance with the Landfill Agreement made between the City and Waste Management of Colorado, Inc., 
bidders will be required to haul dedicated loads (non-hazardous entire loads of waste) to the Denver-Arapahoe 
Disposal Site (“DADS”) for disposal. DADS is located at Highway 30 and Hampden Avenue in Arapahoe 
County, Colorado. The City will pay all fees associated with such disposal but the bidder shall be responsible 
for the costs of transporting the loads. Non-hazardous waste is defined as those substances and materials not 
defined or classified as hazardous by the Colorado Hazardous Waste Commission pursuant to C.R.S. §25-15- 
101(6), as amended from time to time, and includes construction debris, soil and asbestos. Bidders shall not use 
Gun Club Road between I-70 and Mississippi Avenue as a means of access to DADS. 
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SC-13 PROHIBITION ON USE OF CCA-TREATED WOOD PRODUCTS 
The use of any wood products pressure-treated with chromated copper arsenate (CCA) is prohibited. Examples 
of CCA-treated wood products include wood used in play structures, decks, picnic tables, landscaping timbers, 
fencing, patios, walkways and boardwalks. 

SC-14 WAIVER OF: PART 8 OF ARTICLE 20 OF TITLE 13, COLORADO REVISED STATUTES. 
The Contractor specifically waives all the provisions of Part 8 of Article 20 of Title 13, Colorado Revised Statutes 
regarding defects in the Work under this Construction Contract. 

SC-15 ATTORNEY’S FEES 
Colorado Revised Statute 38-26-107 requires that in the event any person or company files a verified statement 
of amounts due and unpaid in connection with a claim for labor and materials supplied on this project, the City 
shall withhold from payments to the Contractor sufficient funds to insure the payment of any such claims. Should 
the City and County of Denver be made a party to any lawsuit to enforce such unpaid claims or any lawsuit arising 
out of or relating to such withheld funds, the Contractor agrees to pay to the City its costs and a reasonable 
attorney’s fee which cost shall be included as a Cost of the Work. 

Because the City Attorney Staff does not bill the City for legal services on an hourly basis, the Contractor agrees 
a reasonable fee shall be computed at the rate of one hundred dollars per hour of City Attorneytime. 

SC-16 INSURANCE 
General Condition 1601 is hereby deleted in its entirety and replaced with the following: 
(1) General Conditions: Contractor agrees to secure, at or before the time of execution of this
Agreement, the following insurance covering all operations, goods or services provided pursuant to this
Agreement. Contractor shall keep the required insurance coverage in force at all times during the term of the
Agreement, or any extension thereof, during any warranty period, and for eight (8) years after termination of the
Agreement. The required insurance shall be underwritten by an insurer licensed or authorized to do business in
Colorado and rated by A.M. Best Company as “A-”VIII or better. Each policy shall contain a valid provision or
endorsement requiring notification to the City in the event any of the required policies be canceled or non-renewed
before the expiration date thereof. Such written notice shall be sent to the parties identified in the Notices section
of this Agreement. Such notice shall reference the City contract number listed on the signature page of this
Agreement. Said notice shall be sent thirty (30) days prior to such cancellation or non-renewal unless due to
non-payment of premiums for which notice shall be sent ten (10) days prior. If such written notice is unavailable
from the insurer, contractor shall provide written notice of cancellation, non-renewal and any reduction in
coverage to the parties identified in the Notices section by certified mail, return receipt requested within three (3)
business days of such notice by its insurer(s) and referencing the City’s contract number. If any policy is in
excess of a deductible or self-insured retention, the City must be notified by the Contractor. Contractor shall be
responsible for the payment of any deductible or self-insured retention. The insurance coverages specified in this
Agreement are the minimum requirements, and these requirements do not lessen or limit the liability of the
Contractor. The Contractor shall maintain, at its own expense, any additional kinds or amounts of insurance that
it may deem necessary to cover its obligations and liabilities under this Agreement.
(2) Proof of Insurance: Contractor shall provide a copy of this Agreement to its insurance agent or broker.
Contractor may not commence services or work relating to the Agreement prior to placement of coverage.
Contractor certifies that the certificate of insurance attached as part of the Contract Documents, preferably an
ACORD certificate, complies with all insurance requirements of this Agreement. The City requests that the City’s
contract number be referenced on the Certificate. The City’s acceptance of a certificate of insurance or other
proof of insurance that does not comply with all insurance requirements set forth in this Agreement shall not act
as a waiver of Contractor’s breach of this Agreement or of any of the City’s rights or remedies under this
Agreement. The City’s Risk Management Office may require additional proof of insurance, including but not
limited to policies and endorsements.
(3) Additional Insureds: For Commercial General Liability, Auto Liability and Contractors Pollution
Liability, Contractor and subcontractor’s insurer(s) shall name the City and County of Denver, its elected and
appointed officials, employees and volunteers as additional insured.
(4) Waiver of Subrogation: For all coverages, Contractor’s insurer shall waive subrogation rights against
the City.
(5) Subcontractors and Subconsultants: All subcontractors and subconsultants (including independent
contractors, suppliers or other entities providing goods or services required by this Agreement) shall be subject
to all of the requirements herein and shall procure and maintain the same coverages required of the Contractor.
Contractor shall include all such subcontractors as additional insured under its policies (with the exception of
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Workers’ Compensation) or shall ensure that all such subcontractors and subconsultants maintain the required 
coverages. Contractor agrees to provide proof of insurance for all such subcontractors and subconsultants upon 
request by the City. 
(6) Workers’ Compensation/Employer’s Liability Insurance: Contractor shall maintain the coverage as 
required by statute for each work location and shall maintain Employer’s Liability insurance with limits of
$100,000 per occurrence for each bodily injury claim, $100,000 per occurrence for each bodily injury caused by 
disease claim, and $500,000 aggregate for all bodily injuries caused by disease claims. Contractor expressly 
represents to the City, as a material representation upon which the City is relying in entering into this Agreement, 
that none of the Contractor’s officers or employees who may be eligible under any statute or law to reject 
Workers’ Compensation Insurance shall effect such rejection during any part of the term of this Agreement, and 
that any such rejections previously effected, have been revoked as of the date Contractor executes this Agreement.
(7) Commercial General Liability: Contractor shall maintain a Commercial General Liability insurance 
policy with limits of $1,000,000 for each occurrence, $1,000,000 for each personal and advertising injury claim,
$2,000,000 products and completed operations aggregate, and $2,000,000 policy aggregate.
(8) Business Automobile Liability: Contractor shall maintain Business Automobile Liability with limits of 
$1,000,000 combined single limit applicable to all owned, hired and non-owned vehicles used in performing 
services under this Agreement

(9) Additional Provisions:

(a) For Commercial General Liability, the policies must provide the following:

(i) That this Agreement is an Insured Contract under the policy;
(ii) Defense costs in excess of policy limits;
(iii) A severability of interests or separation of insureds provision (no insured vs. insured 

exclusion); and
(iv) A provision that coverage is primary and non-contributory with other coverage or self- 

insurance maintained by the City.
(b) For claims-made coverage:

(i) The retroactive date must be on or before the contract date or the first date when 
any goods or services were provided to the City, whichever is earlier

(c) Contractor shall advise the City in the event any general aggregate or other aggregate limits 
are reduced below the required per occurrence limits. At their own expense, and where such 
general aggregate or other aggregate limits have been reduced below the required per 
occurrence limit, the Contractor will procure such per occurrence limits and furnish a new 
certificate of insurance showing such coverage is in force.

SC-17 GREENPRINT DENVER REQUIREMENTS 
In accordance with the City and County of Denver Executive Order 123: Greenprint Denver Office and 
Sustainability Policy, as amended, Contractor shall adhere to sections of Executive Order 123 pertinent to the 
construction of the built environment. This includes but is not limited to: all construction and renovation of 
buildings shall follow instructions and memorandum for high performance buildings; horizontal projects shall 
include the use of fly ash concrete and recycled aggregate where possible; and, all projects shall recycle 
construction and demolition waste, and install materials that contain recycled content whenever possible using 
the U.S. Green Building Council Leadership in Energy and Environmental Design (LEED) as guidance. Non- 
hazardous solid waste that is eligible for reuse or recycling is not subject to the DADS disposal requirement 
defined in SC-12. 

A completed “Greenprint Denver Closeout Form for Construction Projects” shall be delivered to the Project 
Manager as a submittal requirement of Final Acceptance. 

http://www.denvergov.org/constructioncontracts/Home/ContractorResources/tabid/443154/Default.aspx 

(10)  Builder’s Risk or Installation Floater:  Contractor shall maintain limits equal to the completed value of the project.  
Coverage shall be written on an all risk, replacement cost basis including coverage for soft costs, flood and earth movement, 
if in a flood or quake zone, and, if applicable, equipment breakdown including testing.  The City and County of Denver, 
Contractor, and subcontractors shall be Additional Named Insureds under the policy.  Policy shall remain in force until 
acceptance of the project by the City.

http://www.denvergov.org/constructioncontracts/Home/ContractorResources/tabid/443154/Default.aspx
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****NOTE: Additional SC-18 to SC-21 were added by Addendum #2****  

SC-18  DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE (REPLACES GENERAL 
CONTRACT CONDITION 203) 
As of January 1, 2020, the functions of Public Works are housed in the new Department of Transportation 
and Infrastructure.  For purposes of this Contract all references (including, but not limited to, references 
appearing in the body of the contract, General Conditions, Special Conditions, Exhibits, Contract 
Documents or Policies and Procedures) to the Department of Public Works will have the same meaning as 
the Department of Transportation and Infrastructure.   

Vested exclusively in the Department of Transportation and Infrastructure is the management and control 
of the design and construction of general and local public improvements undertaken by the City and County 
of Denver, except for: (i) work which is under the management and control of the Department of Aviation; 
(ii) that work performed by the Denver Board of Water Commissioners; (iii) any such work that the Mayor
has specifically assigned to another department or agency; and (iv) work under the authority of the
Department of Transportation and Infrastructure that is performed with the permission of the Manager
of  Transportation and Infrastructure by private entities at their own expense.

SC-19 MANAGER OF DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE 
(REPLACES GENERAL CONTRACT CONDITION 204) 
General Condition 204 "Manager of Public Works" is hereby deleted in its entirety and replaced with 
the following:    

As of January 1, 2020, the functions of Public Works are housed in the new Department of Transportation 
and Infrastructure.  The Manager of Public Works / Executive Director of Public Works will become the 
Executive Director of Transportation and Infrastructure.  Manager of Public Works, Executive Director of 
Public Works, Executive Director of Transportation and Infrastructure and Manager of Transportation and 
Infrastructure will have the same meaning for purposes of this Agreement.  

SC-20 ACCOUNTING OF COST AND AUDIT 
Title 911 is hereby deleted in its entirety and replaced with the following: 

Any authorized agent of the City, including the City Auditor or his or her representative, has the right to 
access, and the right to examine, copy and retain copies, at City’s election in paper or electronic form, any 
pertinent books, documents, papers and records related to Contractors’ performance pursuant to this 
Agreement, provision of any goods or services to the City, and any other transactions related to this 
Agreement.  Contractor shall cooperate with City representatives and City representatives shall be granted 
access to the foregoing documents and information during reasonable business hours and until the latter of 
three (3) years after the final payment under the Agreement or expiration of the applicable statute of 
limitations.  When conducting an audit of this Agreement, the City Auditor shall be subject to government 
auditing standards issued by the United States Government Accountability Office by the Comptroller 
General of the United States, including with respect to disclosure of information acquired during the course 
of an audit.  No examination of records and audits pursuant to this paragraph shall require Contractor to 
make disclosures in violation of state or federal privacy laws. Contractor shall at all times comply with 
D.R.M.C. 20-276.
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SC-21 DEFENSE AND INDEMNIFICATION 
Title 1602 is hereby deleted in its entirety and replaced with the following: 

(a) To the fullest extent permitted by law, the Contractor hereby agrees to defend, indemnify, reimburse
and hold harmless City, its appointed and elected officials, agents and employees for, from and against
all liabilities, claims, judgments, suits or demands for damages to persons or property arising out of,
resulting from, or related to the work performed under this Agreement that are due to the negligence
or fault of the Contractor or the Contractor’s agents, representatives, subcontractors, or suppliers
(“Claims”). This indemnity shall be interpreted in the broadest possible manner consistent with the
applicable law to indemnify the City.

(b) Contractor’s duty to defend and indemnify City shall arise at the time written notice of the Claim is
first provided to City regardless of whether suit has been filed and even if Contractor is not named as
a Defendant.

(c) Contractor will defend any and all Claims which may be brought or threatened against City and will
pay on behalf of City any expenses incurred by reason of such Claims including, but not limited to,
court costs and attorney fees incurred in defending and investigating such Claims or seeking to enforce 
this indemnity obligation. Such payments on behalf of City shall be in addition to any other legal
remedies available to City and shall not be considered City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen or limit the
liability of the Contractor under the terms of this indemnification obligation. The Contractor shall
obtain, at its own expense, any additional insurance that it deems necessary for the City’s protection.

(e) This defense and indemnification obligation shall survive the expiration or termination of this
Agreement.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 



BOND #107253489

CITY AND COUNTY OF DENVER

PERFORMANCE AND PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned Ralph L. Wadsworth Construction Company,
LLC, 9351 Grana Street, Suite 110, Thornton, CO 80229, a corporation organized and existing under and by virtue of
the laws oftheState ofColorado, hereafter referred to as the "Contractor", and r,avere6 caslarry and surory company orAm;ica , a
corporation organized and existing under and by viftue of the laws of theState ol_Sg11gglgg!_. and
authorized to transact business in the State of Colorado, as Surety, are held and firmly bound unto the CITY AND
COUNTY OF DENVER, a municipal corporation of the State of Colorado, hereinafter referred to as the "City", in the
penal sum of Five ,Million. One Hundred Seventv-One Thousand. Eiehtv Six Dollars. and Ninety-Six
Ce.nts Dollar{$5.171.086.96). lawlll money of the United States of America, for the payment of which sum, well and
truly to- be made, we bind ourselves and our heirs, executors, administrators, successors and'assigns, jointly and severally,
firmly by these presents;

THE CONDITION OF THE FORECOING OBLICATION IS SUCH THAT:

WHEREAS. the above bounden Contractor has entered into a written contract with the aforesaid City for fumishing all
labor and tools,_supplies, equipmerl superintendence. materials and everything necessary for and required to do, perfirm
and complete the construction of CONTRACT NO. 201952601 HICH LINE CANAL TRATL UNDERPASS AT
PARKER RD. AND MISSISSIPPI AVE., Denver, Colorado, and has bound itself to complete rhe proiect within the
time.or times specified or pay liquidaled damages- all as designared. defined and described in the said Conrracr and
Londrtrons lhereof, and in accordance with the Plans and Technical Specifications therefore, a copy of said Contract
being made a part hereofl

NOW. THEREFORE, ifthe said Contractor shall and will. in all paniculars well and truly and faithfully observe, perform
and abidety eachand every Covenant, Condition and pan of said Contract, and the Conditions, Technical Specif'rcations-
Plans. and other Contract Documents thereto attached, or by reference made a part thereof and any alteritions in and
additions thereto. according to the flxe intent and meaning in-such case. then this;bligation shall be and become null and
void; otherwise, it shall remain in full force and effect;

PROVIDED FURTHER. that ifthe said Corrtractor shall satisly all claims and demands incurred by the Contractor in the
performance of said Contract, and shall fully indemnily and save harmless the City liom all damiges, claims, demands,
expense and charge of every kind (including claims-of patent infringement) arising fi'om any act, o-mission. or neglect oi
said Contractor, its.agents, or employees with relation to said work; and shall fuiiy reimburse and repay to the bity all
costs. damag€s, and expenses which it may incur in making good any default based upon the failure oitire Contractor to
fulfill its obligation.to fumish maintenance, repairs or replaiements for the full guarantee period provided in the Contract
Documents, then this obligation shall be null and void; otherwise it shall remain-in full forie and eftbct:

PROVIDED FURTHER, that ifsaid Contractor shall at all times promptly make payments olall amounts lawfully due to
all persons 

-supplying 
or Iumishing it or its subconlractors r,r ith labor and'materials. renral machinery. tools or equrprncnr

used or performed in rheprosecution ofwork provided for in the above Contract and that ifthe Contiactor will in'dehni0/
and save harmless the Ciq tbr the extent of any and all payments in connection with the carrying out of such Contraci,
then rhis obligarion shall be null and void: otherwise it shall remain in full force and effect; -

PROVIDED FURTHER, that if the said Contractor fails to duly pay for any labor, materials, team hire. susrenance,
provisions, provender, gasoline, lubricating oils, fuel oils, grease, coal, or any otler supplies or materials used or consumed
by said contractor or its suboontractors in pcrformance ofthe work contracied to be birne, or fails to pay any person who
supplies rental machinery- tools or equipment, all amounts due as the result of the uie of such inichiiei, tools or
equipment in the prosecution ofthe work, the Surety will pay the same in any amount not exceeding the amount ofthis
obligation, together with interest as provided by law;

Contract No.20195260|
HLC Trail Underpass 'al Parker & Miss

BDP -,17 Decembcr lll. 2019



PROVIDED FURTHER, that the said Surety, for value received, hereby stipulates and agrees that no change, extension
of time, alteration or addition to the terms ofthe Contract, or to contracts with others in connection with this project, or
the work to be performed thereunder, or the Technical Specifications and Plans accompanying the same, shall in any way
affect its obligation on this bond and it does hereby waive notice of any change, extension of time, alteration or addition
to the terms ofthe Contract, or contracts, or to the work, or to the Technical Specifications and Plans.

lN WITNESS WHEREOF, said Contractor and said Surety have executed tlese presents as ofthis
day of

Raloh L. Wadsworth Construclion Comoanv. LLC

Contractor

2020.

tr,#

(Accompany this bond with Attomey-in-Fact's authority from the Surety to execute bond, certified to include the date of
the bond).

APPROVED AS TO FORM:
Attomey for the City and County of
Denver

By:
Assistant City Attorney

APPROVED FOR THE CITY AND COUNTY OF
DENVER

By:

By:

MAYOR

Fmnnron
TRANSFORTATION AND INFRASTRUCTURE

6r%<G_sqd

dr9
TraveleG Casualty and Surety Company ofAmerica

Contract No. 201952601
HLC Trail Underpass @ Parker & Miss
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Signature by the CAO will be provided
later and fully incorporated herein.

Signature by the CAO will be provided
later and fully incorporated herein.

Signature by ED will be provided later and fully
incorporated herein



ENVER
MItE HIGH CITYEBn

FAX NUMBER:
TELEPHONE NUMBER:

PERFORMANCE AND PAYMENT BOI\D
SURETY AUTHORIZATION

(SAMPLE)

720-9 I 3-XXXX
720-9I3-XXXX

Assistant City Attomey
201 W. Colfax Ave. Dept 1207
Denver, Colorado 80202

RE: Ralph L. Wadsworth Constr.rction Company, LLC

ContractNo: 201952601
Project Name: High Line Canal Trail Underpass at Parker Rd. and Mississippi Ave.

ContractAmount: 55.171.086.96
Performance and Payment Bond No.: #107253489

Dear Assistant City Attorney,

The Performance and Payment Bonds covering the above captioned project were executed by this agency, through
Travelers Casualg and Surety Company of America lnsurance company,

July l

We hereby authorize the City and County ofDenver, Department of Transportation and Infrastructure, to date all
bonds and powers of attomey to coincide with the date ofthe confiact.

Ifyou should have any additional questions or concems, please don't hesitate to give meacall at (860)269-2J63

2ea

V&atPrttt-
Travelers Casualty and Surety Company of America

Contract No. 201952601
HLC Trail Underpass a0 Parker & Miss

City and County of Denver
2Ol West Colfax Avenue, Ded 608 | Denver, CO

80202 www.denvergov.orgldoti

311 I P0CKEIG0Y.C0i| | DEI{VERG0V.0RG I DEI|VERSn

BDP.49 December 18,2019



Trav€hls casullv end Surety Company of Am€dca
Travel€F Ca3ualty and Sur€ty Company
St Paul Fi'l and Hadne lrEurane Company

PO{YER OF ATTORNEY
KNOW ALL f{EN BY THESE PRESENTS: Thst Travelers Casuelty and Sursty Cdnpany of Amodca, TEvelers Casualty 8nd Surety Company, St. Paul
Fire and Marine Insurance Compeny, and Farmington Casuatty Company are corpoftrtions duly orgEnized under the la!,r,s of the State of ConnecliGlt
(herein collectively called the 'Companies'), and hat he Cornpanies do heEby make, constitute and appoint Jessica Piccirillo of Famlngton, cT
their true and lawfulAttomey-in-Facl to Eign, exscute, s6aland acknovledge any and all bonds, recognizances, conditional undertakings and otherwitings
obligatory in the nature thereof on behalf of the Compani€s in their busin€ss of guaranteeing the fidolity of persons, guaranteeing the perfomance of
contracls and executing or guaranteeing bonds and underlakings required or permitted in any aclioas or proceedings allow€d by law, including the folloving
bond:

SuFty Bond No.: 107253489 Principdi Ralph L. wadsworth Construclion Company, LLC
OR Obligcc: City and County of Denver, CO

Ptojact D€acription: Contract #201952601 - High Line Canal Trail Underpass at Parker Rd & MississippiAve

and their corporate seals to be her€to affix€d, this oth day ot lray,ll{ UTITNESS UI'HEREOF, lhe Compani€s haw causod this instrunent to b€ 6ignod,"''@@@@
St€b of Connecticut By:

City of fladbrd ss.

On this the 6lh day of .y. m19, b€foE me personally sppeared Rob.n
th6 Cdnpani6, and that he, s such, being aufioriz€d 80 to do, ex€qjted
of said Compani6 by him6€f es 8 duly authorizod oficor.

lN IYITNESS WHEREOF, I horeurto s€l my hand ard offcial ssal.

My Commission axpiros tho 30th day of Jun., 2021

L. Ranay, wt|o ackno ladg€d himselt to be th6 Sonior Vice Presid6ot d ssdt of
the for€going icatrumont for tho Frpo6€s therEin contained by signing on behalt

@
This Po{or of Attorney b grant€d und€r and by the authodty of the tulblving resoldjons adopbd by the Boards ot Dircctof3 ot eacfi of the Compani€s,
wtfi$ r€solutions are now in full fuce and eftec't, E€ding a follos.e:

RESOLVED, that fie Chaiman, ths Pr€sidont any Vic€ Chairman, any B(sculiw Vrce Pr33idsnt, any Senior Mce Pr$idont, any Vica President, any
Second Vic€ Pr€sident, th€ Trsasurer. any Assistent Trosurer, the Corporate S€cretery or any Assistant S€ffetrary may eppoint Attomeys-in-Fact and
Agonts to act for and on b€helf ot the Comp€ny and may giw such appdntse such authoriiy as his or her certific€ts ot authority may pr€scriba to sign
with ths Compan/s name and saal with the Compan!/s ssal bonds, r€cognizanc€s, contrac$ of indemnity, and olhor wrilngs obligatory in the natule of
a bond, rocognizance, or oonditional unde.taking, ard any of said ofic€Js or the Board of Dir6clor3 at any tim6 may r€move any such appointee and
rsroke tha po ef given him or h6[ and it b

FURTHER RESOLVED, that tha Chairnan, ths Prgsiil$t, any Vrca Chairman, any E)(€culi\€ Vrc€ Pr€siijent, any S€nior Mce President or any \rrce
Presidsnt may debgate all or any part of th€ for€going euthority to one or more oficqs or snployse6 of this Company, provid€d that each such del6gstion
is in Miting and a copy th€rcot is fil€d in ths ofic€ cf the S€cr8tary; ard it b

FURTHER RESOLVED, thet any bond, recognizanc€, contract of ind€mnity, or wfting obligatory in Ole natur€ of I bond, r€cognizanc€, or coMitional
undertaklng shall b€ valid and binding upon tha Company when (a) signod by tho Prgsident, any yrce Chairman, any E)Gcutiw Vice President, any
S€nior Vrca PrGident or any Vics Prcaktent, any S€cond Vica Prgsklent, tha TrqadJrcf, any Asristant Troaru.cr, th! Corporaie Socretary or any
Assistant S€s€ta.y and duly attestod and s€al€d with tha Companys saal by a S€crslary o{ Assisi8nt S€cretary; or (b) duly executed (und6r 86a1, il
r€quircd) by one or more Atlomeys-in-Fad and Agents pu.auant to tf|e por'ver p€scribed in his or h€r codificate or th€ir cartificates of au0pdty or by one
or mol€ Company ofrc€rs pursuant to a wrifien del€g8tlm of authority; and it is

FURTHER RESOLVED, that th6 signature of aach ot the follovring ofiicers: Prasktent, any Ejcculiw Vrca Pr$ideni, 8ny Senior Vice Pr$id€nt, any
Vic€ Pr6id€nt, any Assistant Vica Pr€sident, any Secretary, any Assistant Socr€tary, and tho seal ot th€ Comp€ny may be affixd by facaimile to any
Potv€r of Attomey or to any cortincaie relating th€rcto appoirting Resid€nt Vic6 Pr6idents, Rosidont Assbtant S€cr€teri€s or Attorneys-in-Fact tor
purposos only of oxecuting and atbsting bon& and underiakings and oth6r writings obligatory in tho netur€ tho|€of, and any such Pou€r of Attomey or
cenincaie be3ring such tacsimile signalure or tacaimile s€al shall be vsli{, and tinding upon ths Comp$y and any such po Er so execut€d and c€rlilied
by such tacsimile signature and facsimil€ saal shall be valid and binding on th. Company in the tltute with t€sp€c-t to any bond or und€Gtending to
whicfi it b €ttactEd.

l, Kayln E. Hugh.s, ths uM€fsign€d, Assi5tant S€q€tary ot €aclr ot the Comp8ni6, do hdBby cortify that t|g sbove ard tot€going is a fu€ and con€d
copy ot tie Powsr of Attor.Ey axocut€d by said Co.npsnl€s, whlch Emains in full torc6 and e{ted.

Datsd this day ot ,2020

@@@@
fo wtw lhe .uth.nthLy ol thls Povx ol Altom.y, pl3|s. c.n $ .a 141t0J21488o,

Plt s. rrtw ro ltr .bovlaamd AabnayJn+act and dr dabttE ol tt boaat b whdt d . Powr o, Al'p,m€y L .t',chad,

nna P. No,vik, Notary Public



SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

6/30/2020

Uniondale-Alliant Ins Svc Inc
333 Earle Ovington Blvd Ste 700
Uniondale NY 11553

Connor Baker
516-414-8278

connor.baker@alliant.com

Berkshire Hathaway Specialty I 22276
STERCON-01 Executive Risk Indemnity Inc 35181

Ralph L Wadsworth Construction Company LLC
166 East 14000 South, Suite 200
Draper, UT 84020

Federal Insurance Company 20281

376345854

B X 2,000,000
X 300,000

X Contractual Liab 10,000

2,000,000

4,000,000
X

Y Y 54309707-02 6/1/2020 6/1/2021

4,000,000

C 2,000,000

X

X X

Y Y (20)5430-97-05 6/1/2020 6/1/2021

A X 10,000,000
X

Y 47-XSF-303345-04 6/1/2020Y 6/1/2021

10,000,000
X 10,000

C X

N

Y 005 4309704 03 6/1/2020 6/1/2021

1,000,000

1,000,000

1,000,000

Re: Contract No, 201952601 / High Line Canal Trail Underpass at Parker Road and Mississippi Avenue
The City and County of Denver, its Elected and Appointed Officials, Employees and Volunteer are included as Additional Insured as respects Liability arising out
of work performed by the Named Insured as required by written contract.

City and County of Denver
201 West Colfax Ave. Dept 614
Denver, CO 80202



N O T I C E T O A P P A R E N T L O W B I D D E R 

Name 
Address 
City, State, ZIP 

The EXECUTIVE DIRECTOR OF PUBLIC WORKS has considered the Bids submitted on Date, for work to be 
done and materials to be furnished in and for: 

CONTRACT (#) Contract Title 

as set forth in detail in the Contract Documents for the City and County of Denver, Colorado. It appears 
that your Bid is fair, equitable, and to the best interest of the City and County; therefore, said Bid is hereby 
accepted at the bid price contained herein, subject to the approval and execution of the Contract 
Documents by the City in accordance with the Charter of the City and County of Denver, and to your 
furnishing the items specified below. The award is based on the total bid items: (#) bid items (# through 
#) the total estimated cost thereof being: ($ ). 

It will be necessary for you to appear forthwith at the office of the Department of Public Works, Contract 
Administration, 201 W. Colfax Ave., Dept 614, Denver, Colorado 80202, to receive the said Contract 
Documents, execute the same and return them to the Department of Public Works, Contract 
Administration within the time limit set forth in the Bid Package Documents. 

In accordance with the requirements set forth in the Contract Documents, you are required to furnish the 
following documents: 

a. Insurance Certificates: General Liability and Automotive Liability, Workman’s Compensation and
Employer Liability;

b. Payment and Performance Bond along with One original Power of Attorney relative to Performance
and/or Payment Bond; and,

All construction Contracts made and entered into by the City and County of Denver are subject to 
Affirmative Action and Equal Opportunity Rules and Regulations, as adopted by the Manager of Public 
Works, and each contract requiring payment by the City of one-half million dollars ($500,000.00) or more 
shall first be approved by the City Council acting by ordinance and in accordance with Section 3.2.6 of 
the Charter of the City and County of Denver. 

Prior to issuance of Notice to Proceed, all Equal Opportunity requirements must be completed. Additional 
information may be obtained by contacting the Director of Contract Compliance at (720-913-1700). 

Contract No. 201952601 BDP - 50 December 18, 2019 
HLC Trail Underpass @ Parker & Miss 



Contract No. 201952601 
HLC Trail Underpass @ Parker & Miss 

BDP - 51 December 18, 2019 

Executive Director of Public Works 

NOTICE TO APPARENT LOW BIDDER 
CONTRACT NO. 
Page 2 

The Bid Security submitted with your Bid, will be returned upon execution of the Contract and furnishing 
of the Performance Bond. In the event you should fail to execute the Contract and to furnish the 
performance Bond within the time limit specified, said Bid Security will be retained by the City and County 
of Denver as liquidated damages, and not as a penalty for the delay and extra work causedthereby. 

Dated at Denver, Colorado this day of 2019. 

CITY AND COUNTY OF DENVER 

By 

City and County of Denver Department of Public Works 
201 West Colfax Avenue, Dept 608 | Denver, CO 80202 

www.denvergov.org/dpw 

http://www.denvergov.org/
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NOTICE TO PROCEED 
(SAMPLE) 

Current Date 

Name 
Company 
Street 
City/State/Zip 

CONTRACT NO. 201952601, HIGH LINE CANAL TRAIL UNDERPASS AT PARKER RD. AND 
MISSISSIPPI AVE. 

In accordance with General Contract Condition 302 of the Standard Specifications for Construction, General 
Contract Conditions, 2011 Edition, you are hereby authorized and directed to proceed on   
with the work of constructing contract number 201952601, as set forth in detail in the contract documents for 
the City and County of Denver. 

With a contract time of calendar days, the project must be complete on or before . 

If you have not already done so, you must submit your construction schedule, in accordance with General 
Contract Condition 306.2.B, to the Project Manager within 10 days. Additionally, you must submit your 
tax-exempt certificate, and copies of your subcontractors’ certificates, in accordance with General Contract 
Condition 323.5, to the Project Manager as soon as possible. Failure to submit these certificates will delay 
processing of payment applications. 

Sincerely, 

Lesley B. Thomas 
City Engineer 

cc: 

City and County of Denver Department of Public Works 
201 West Colfax Avenue, Dept 608 | Denver, CO 80202 

www.denvergov.org/dpw 

http://www.denvergov.org/
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Certificate of Contract Release 
(SAMPLE) 

Current Date 

Name 
Street Address 
City, State, Zip 

RE: Certificate of Contract Release for 
 201952601, HIGH LINE CANAL TRAIL UNDERPASS AT PARKER RD. AND MISSISSIPPI 

AVE. 

Received this date of the City and County of Denver, as full and final payment of the cost of the 
improvements provided for in the foregoing contract,  cents ($0.00), in cash, being 
the remainder of the full amount accruing to the undersigned by virtue of said contract; said cash also 
covering and including full payment for the cost of all extra work and material furnished by the 
undersigned in the construction of said improvements, and all incidentals thereto, and the undersigned 
hereby releases said City and County of Denver from any and all claims or demands whatsoever, 
regardless of how denominated, growing out of said contract. 

And these presents are to certify that all persons performing work upon or furnishing materials for said 
improvements under the foregoing contract have been paid in full and this payment to be made is the 
last or final payment. 

Contractor’s Signature Date Signed 

If there are any questions, please contact me by telephone at (###) ###-####. Please return this 
document to me via email at pw.procurement@denvergov.org. 

Sincerely, 

Contract Administration 

City and County of Denver Department of Public Works 
201 West Colfax Avenue, Dept 608 | Denver, CO 80202 

www.denvergov.org/dpw 

mailto:pw.procurement@denvergov.org
http://www.denvergov.org/
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CITY AND COUNTY OF DENVER 
STATE OF COLORADO 

DEPARTMENT OF TRANSPORTATION 
AND INFRASTRUCTURE 

Prevailing Wage Rates 

Contract Number: 201952601 

High Line Canal Trail Underpass at Parker Rd. 
and Mississippi Ave. 
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May 10, 2019 

U.S. DEPT. OF LABOR DAVIS BACON MINIMUM WAGES 
COLORADO HIGHWAY CONSTRUCTION  
GENERAL DECISION NUMBER - CO190009 

NOTICE 

This is a standard special provision that revises or modifies CDOT’s Standard 
Specifications for Road and Bridge Construction.  It has gone through a formal review 
and approval process and has been issued by CDOT’s Project Development Branch with 
formal instructions for its use on CDOT construction projects.  It is to be used as written 
without change.  Do not use modified versions of this special provision on CDOT 
construction projects, and do not use this special provision on CDOT projects in a 
manner other than that specified in the instructions, unless such use is first approved by 
the Standards and Specification Unit of the Project Development Branch.  The 
instructions for use on CDOT construction projects appear below. 

Other agencies which use the Standard Specifications for Road and Bridge Construction 
to administer construction projects may use this special provision as appropriate and at 
their own risk. 

Instructions for use on CDOT construction projects: 

Use this standard special provision on all federal-aid projects with contracts exceeding 
$2000, except for non-ARRA projects on roadways classified as local roads or rural 
minor collectors, which are exempt.  Projects on local roads, rural minor collectors, 
and enhancement projects funded with ARRA funds are not exempt. 
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U.S. DEPT. OF LABOR DAVIS BACON MINIMUM WAGES, COLORADO DATE: May 10, 2019  
HIGHWAY CONSTRUCTION, GENERAL DECISION NUMBER - CO190009 

Decision Nos. CO190009 dated January 04, 2019 supersedes 
Decision Nos. CO180019 dated January 05, 2018. 

Modifications ID 
MOD Number 

1 
Date 

05/10/19 
Page Number(s) 

1 & 2 1 
When work within a project is located in two or more counties and 
the minimum wages and fringe benefits are different for one or more 
job classifications, the higher minimum wages and fringe benefits 
shall apply throughout the project. 

General Decision No. CO190009 applies to the following counties: Denver and Douglas counties. 

General Decision No. CO190009 
The wage and fringe benefits listed below reflect collectively bargained rates. 

0BCode 1BClassification Basic Hourly 
Rate Fringe Benefits Last 

Mod 

1279 CARPENTER (Form Work Only) 25.50 9.47 

TRAFFIC SIGNALIZATION: 

Traffic Signal Installation 

1280      Zone 1 26.42 4.75% + 8.68 

1281      Zone 2 29.42 4.75% + 8.68 

Traffic Installer Zone Definitions 
   Zone 1 – Within a 35 mile radius measured from the addresses 

    of the following cities: 
   Colorado Springs - Nevada & Bijou 
   Denver - Ellsworth Avenue & Broadway 
   Ft. Collins - Prospect & College 
   Grand Junction - 12th & North Avenue 
   Pueblo - I-25 & Highway 50 

   Zone 2 - All work outside these areas. 

POWER EQUIPMENT OPERATOR: 

Hydraulic Backhoe 

1282      Wheel Mounted, under ¾ yds. 28.25 10.70 1 

1283      Backhoe/Loader combination 28.25 10.70 1 

Drill Rig Caisson 

1284      Smaller than Watson 2500 and similar 28.25 10.70 1 

1285      Watson 2500 similar or larger 28.57 10.70 1 

Loader 

1286      Up to and including 6 cubic yards 28.25 10.70 1 

1287      Denver County - Under 6 cubic yards 28.25 10.70 1 

1288      Denver County - Over 6 cubic yards 28.40 10.70 1 
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U.S. DEPT. OF LABOR DAVIS BACON MINIMUM WAGES, COLORADO DATE: May 10, 2019  
HIGHWAY CONSTRUCTION, GENERAL DECISION NUMBER - CO190009 

General Decision No. CO190009 
The wage and fringe benefits listed below reflect collectively bargained rates. 

2BCode 3BClassification Basic Hourly 
Rate Fringe Benefits Last 

Mod 

POWER EQUIPMENT OPERATOR (con’t.): 

Motor Grader 

1289      Douglas county - Blade Rough 28.25 10.70 1 

1290      Douglas county - Blade Finish 28.57 10.70 1 

Crane 

1291      50 tons and under 28.40 10.70 1 

1292      51 to 90 tons 28.57 10.70 1 

1293      91 to 140 tons 29.55 10.70 1 

Scraper 

1294      Single bowl under 40 cubic yards 28.40 10.70 1 

1295      40 cubic yards and over 28.57 10.70 1 

General Decision No. CO190009 
The wage and fringe benefits listed below do not reflect collectively bargained rates. 

1296 CARPENTER (Excludes Form Work) 19.27 5.08 

CEMENT MASON/CONCRETE FINISHER: 

1297      Denver 20.18 5.75 

1298      Douglas 18.75 3.00 

1299 ELECTRICIAN (Excludes Traffic Signal Installation) 35.13 6.83 

1300 FENCE ERECTOR (Excludes Link/Cyclone Fence Erection) 13.02 3.20 

1301 GUARDRAIL INSTALLER 12.89 3.20 

HIGHWAY/PARKING LOT STRIPING: 

Painter 

1302      Denver 12.62 3.21 

1303      Douglas 13.89 3.21 

IRONWORKERS: 

1304      Reinforcing (Excludes Guardrail Installation) 16.69 5.45 

1305      Structural (Includes Link/Cyclone Fence Erection), 
   (Excludes Guardrail Installation) 18.22 6.01 
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U.S. DEPT. OF LABOR DAVIS BACON MINIMUM WAGES, COLORADO DATE: May 10, 2019  
HIGHWAY CONSTRUCTION, GENERAL DECISION NUMBER - CO190009 

General Decision No. CO190009 
The wage and fringe benefits listed below do not reflect collectively bargained rates. 

4BCode 5BClassification Basic Hourly 
Rate Fringe Benefits Last 

Mod 

LABORERS: 

1306 Asphalt Raker 16.29 4.25 

1307 Asphalt Shoveler 21.21 4.25 

1308 Asphalt Spreader 18.58 4.65 

Common or General 

1309      Denver 16.76 6.77 

1310      Douglas 16.29 4.25 

1311 Concrete Saw (Hand Held) 16.29 6.14 

1312 Landscape and Irrigation 12.26 3.16 

Mason Tender - Cement/Concrete 

1313      Denver 16.96 4.04 

1314      Douglas 16.29 4.25 

Pipelayer 

1315      Denver 13.55 2.41 

1316      Douglas 16.30 2.18 

Traffic Control 

1317      Flagger 9.55 3.05 

1318      Sets Up/Moves Barrels, Cones, Install Signs, Arrow Boards 
 and Place Stationary Flags, (Excludes Flaggers) 12.43 3.22 

PAINTER: 

1319      Spray Only 16.99 2.87 

POWER EQUIPMENT OPERATOR: 

Asphalt Laydown 

1320      Denver 22.67 8.72 

1321      Douglas 23.67 8.47 

Asphalt Paver 

1322      Denver 24.97 6.13 

1323      Douglas 25.44 3.50 
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HIGHWAY CONSTRUCTION, GENERAL DECISION NUMBER - CO190009 

General Decision No. CO190009 
The wage and fringe benefits listed below do not reflect collectively bargained rates. 

6BCode 7BClassification Basic Hourly 
Rate Fringe Benefits Last 

Mod 

POWER EQUIPMENT OPERATOR (con’t.): 

Asphalt Roller 

1324      Denver 23.13 7.55 

1325      Douglas 23.63 6.43 

1326 Asphalt Spreader 22.67 8.72 

Backhoe/Trackhoe 

1327      Douglas 23.82 6.00 

1328 Bobcat/Skid Loader 15.37 4.28 

1329 Boom 22.67 8.72 

Broom/Sweeper 

1330        Denver 22.47 8.72 

1331        Douglas 22.96 8.22 

1332 Bulldozer 26.90 5.59 

1333 Concrete Pump 21.60 5.21 

Drill 

1334      Denver 20.48 4.71 

1335      Douglas 20.71 2.66 

1336 Forklift 15.91 4.68 

8BGrader/Blade 

1337      9BDenver 22.67 8.72 

1338 10BGuardrail/Post Driver 16.07 4.41 

11BLoader (Front End) 

1339   12BDouglas 21.67 8.22 

13BMechanic 

1340      Denver 22.89 8.72 

1341      Douglas 23.88 8.22 
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General Decision No. CO190009 
The wage and fringe benefits listed below do not reflect collectively bargained rates. 

14BCode 15BClassification Basic Hourly 
Rate Fringe Benefits Last 

Mod 

POWER EQUIPMENT OPERATOR (con’t.): 

16BOiler 

1342      Denver 23.73 8.41 

1343      Douglas 24.90 7.67 

17BRoller/Compactor (Dirt and Grade Compaction) 

1344      Denver 20.30 5.51 

1345      Douglas 22.78 4.86 

1346 18BRotomill 16.22 4.41 

Screed 

1347      Denver 22.67 8.38 

1348      Douglas 29.99 1.40 

1349 Tractor 13.13 2.95 

TRAFFIC SIGNALIZATION: 

Groundsman 

1350      Denver 17.90 3.41 

1351      Douglas 18.67 7.17 

TRUCK DRIVER: 

Distributor 

1352      Denver 17.81 5.82 

1353      Douglas 16.98 5.27 

Dump Truck 

1354      Denver 15.27 5.27 

1355      Douglas 16.39 5.27 

1356 Lowboy Truck 17.25 5.27 

1357 Mechanic 26.48 3.50 

Multi-Purpose Specialty & Hoisting Truck 

1358      Denver 17.49 3.17 

1359      Douglas 20.05 2.88 
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General Decision No. CO190009 
The wage and fringe benefits listed below do not reflect collectively bargained rates. 

19BCode 20BClassification Basic Hourly 
Rate Fringe Benefits Last 

Mod 

TRUCK DRIVER (con’t.): 

Pickup and Pilot Car 

1360      Denver County 14.24 3.77 

1361      Douglas County 16.43 3.68 

1362 Semi/Trailer Truck 18.39 4.13 

1363 Truck Mounted Attenuator 12.43 3.22 

Water Truck 

1364      Denver County 26.27 5.27 

1365      Douglas County 19.46 2.58 

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 

========================================================================================= 

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after award 
only as provided in the labor standards contract clauses (29 CFR 5.5(a)(1)(ii)). 

------------------------------------------------------------------------------------------------------------------------------------------------------- 

In the listing above, the "SU" designation means that rates listed under the identifier do not reflect collectively bargained 
wage and fringe benefit rates.  Other designations indicate unions whose rates have been determined to be prevailing.  

------------------------------------------------------------------------------------------------------------------------------------------------------- 
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WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 
* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the 
Davis-Bacon survey program.   
If the response from this initial contact is not satisfactory, then the process described in 
2.) and 3.) should be followed.  

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of 
Construction Wage Determinations.  Write to: 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and 
reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 
Write to:  

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

The request should be accompanied by a full statement of the interested party's position and by any information (wage 
payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.  

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review 
Board (formerly the Wage Appeals Board).  Write to: 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

END OF GENERAL DECISION NO. CO190009 



CITY AND COUNTY OF DENVER 
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