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CONTRACT FOR ON-CALL CONSTRUCTION  

THIS CONTRACT FOR ON-CALL CONSTRUCTION (“Contract”) is made and 

entered into as of the date stated on the City’s signature page below (the “Effective Date”) by and 

between the CITY AND COUNTY OF DENVER, a municipal corporation of the State of 

Colorado acting on behalf of its Department of Aviation (the “City”), and LEI COMPANIES, 

INC., a Colorado corporation authorized to do business in the State of Colorado (“Contractor ”) 

(collectively the “Parties”). 

  W I T N E S S E T H  

WHEREAS, the City, for at least three (3) consecutive days, advertised that proposals 

would be received for furnishing all labor, tools, supplies, equipment, materials and everything 

necessary and required for the construction and installation of work described in task orders issued 

under Contract No. 202157615-00, On-Call Inside/Outside Telecom Infrastructure Services at 

Denver International Airport (“DEN”); and 

WHEREAS, proposals in response to said advertisement have been received by the Chief 

Executive Officer of DEN (the “CEO”), who has recommended that a contract for the work be 

made and entered into with Contractor, which was the lowest, responsive, qualified proposer; and 

WHEREAS, Contractor is qualified, willing, and able to perform the work in accordance 

with its proposal and the Contract Documents defined below.  

NOW, THEREFORE, for and in consideration of the compensation to be paid by the City 

to Contractor and subject to the terms of this Contracts, the Parties agree as follows: 

 CONTRACT DOCUMENTS 

It is agreed by the Parties that the instruments, drawings, and documents described below 

and whether attached to and bound with this Contract or not (the “Contract Documents”), are 

incorporated into the Contract by this reference, and are as fully a part of this Contract as if they 

were set out here verbatim and in full: 

• Contract 

• Request for Proposals  

• Task Order(s) 

• Building Information Modeling (“BIM”) if applicable 

• Change Directives 

• Change Orders 

• Appendix 1 Federal Appendices 

• Exhibit A Scope of Work  

• Exhibit B Equal Employment Opportunity Provisions  

• Exhibit C  Insurance Requirements  

• Exhibit D  Prevailing Wage Schedules 

DocuSign Envelope ID: 386E31FB-68B5-491D-B94B-44D5C300F0F1



LEI Companies, Inc. 

Contract No. 202157615-00 2 

 

• Exhibit E  Special Conditions 

• Exhibit F Standard Specifications for Construction General Contract Conditions  

   (2011 Edition) (the “Yellow Book”) (“General Conditions”)   

   (Table of Contents attached as Exhibit F) 

• Exhibit G Performance and Payment Bond  

• Exhibit H Schedule of Rates and Markups 

• Exhibit I Task Proposals and Execution Process 

• Exhibit J Request for Proposals and Contractor’s Response to Request for Proposal  

   and Forms  

 

In the event of an irreconcilable conflict between a provision of Articles I through XXXIII 

of this Contract document and any other provisions of the Contract Documents such that it is 

impossible to give effect to both, the order of precedence to determine which document shall 

control to resolve such conflict is as follows, in descending order: 

1. Appendix 1 Federal Appendices  

2. Contract  

3. Exhibit J  Request for Proposals and Contractor’s Response to Request for  

                              Proposal and Forms 

4. Task Orders 

5. Change Directives 

6. Change Orders 

7. Exhibit A  Scope of Work 

8. Exhibit I  Task Proposals and Execution Process  

9. Exhibit B   Equal Employment Opportunity Provisions  

10. Exhibit E  Special Conditions 

11. Exhibit F   Standard Specifications for Construction General Contract  

Conditions (2011 Edition) (the “Yellow Book”) (“General      

Conditions”) (Table of Contents attached as Exhibit F) 

12. Exhibit C   Insurance Requirements  

13. Exhibit D  Prevailing Wage Schedules 

14. Exhibit H  Schedule of Rates and Markups 

15. Exhibit G   Performance and Payment Bond   

16. Building Information Modeling (“BIM”) if applicable 

The remaining order of precedence is established in General Conditions Title 4. 

 SCOPE OF WORK   

A. Contractor shall furnish all labor and tools, supplies, equipment, superintendence, 

materials, and everything necessary for and required to do, perform, and complete all of the work 

described, drawn, set forth, shown, and included in the Scope of Work, attached as Exhibit A, the 

Task Orders issued pursuant to this Contract, and the Contract Documents (the “Work”).  

Contractor shall not be authorized to proceed with work described herein and the City shall not be 
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obligated to fund any work performed by the Contractor until the City has provided written 

notification to the Contractor that the work is to be performed.   

B. Task Orders.  The Project Manager will issue task orders for work to be completed 

under this Contract (“Task Orders”), and the Task Order process is specified in Exhibit I.  The 

terms of each Task Order may include but are not limited to information regarding schedule, 

staffing, and pricing. In the City’s sole discretion, the Project Manager may elect to directly solicit 

or competitively procure the work under each Task Order. Bids for such Task Orders shall be 

submitted as required by the City, including as specified in Exhibit I and may not necessarily 

require utilization of the rates and markups in Exhibit H. Changed work in competitively bid Task 

Orders will utilize the rates and markups in Exhibit H unless otherwise specified in a Task Order. 

C. Hardware and Software. After receiving a written Task Order, the Contractor will 

furnish, in accordance with a delivery schedule agreed to by the City and Contractor, all of the 

technical, administrative and consulting services and other labor; all office supplies and materials, 

printing, vehicles, local travel, office space and facilities, testing and analyses, calculations, and 

any other facilities or resources required to install, test, and validate the correct and intended 

operation of all Hardware and Software described in any Task Order issued pursuant to Exhibit A. 

D. Additional Services.   The Contractor may also perform services, hereinafter 

referred to as "Additional Services," which relate to the subject matter of this Contract, but which 

DEN determines to be not described in the Statement of Work or in excess of the requirements of 

the Statement of Work. The Contractor shall be compensated for such Additional Services only if 

the services and the amount of fees and reimbursable expenses therefor have been authorized in 

writing in advance by DEN, in accordance with the billing rates set out in Exhibit H.  The total 

amount of fees and reimbursable expense costs for Additional Services shall not cause this 

Contract to exceed the Maximum Contract Liability set forth in Article IV of this Contract, and in 

no event shall the approval of Additional Services and the cost of performing  them be deemed to 

constitute an agreement by the City to an increase in the Maximum Contract Liability set forth in 

Article IV of this Contract. 

E. Direct Tenant Services. The City reserves the right to coordinate Premises Wire 

Communication System (“PWCS”) installation services on behalf of tenants and direct tenants to 

use authorized Inside/Outside plant contractors for those projects that modify the PWCS. 

Coordination activities may include design, scope of work formulation, written task order 

preparation, review of bid submittals, and inspection activities for a specific project effort to ensure 

that modifications to the PWCS infrastructure are acceptable to the City. For these instances, 

payment for services will come directly from the tenant to the awarded On-Call Professional 

Inside/Outside Plant Telecommunications Contractor. The City shall not be liable for any payment 

of services, taxes, late charges or penalties of any nature related to these services. The City shall 

not engage in any dispute resolution between the awarded Contractor and the tenant. All work by 

the Contractor under this provision shall still comply with Tenant Design Guidelines, Airport 

Technical Specifications, Airport Rules and Regulations, and DEN Premises Wire 

Communications Standards. City reserves the right to participate in customer acceptance of work 

product and direct Contractor to bring installed items up to compliance with PWCS standards upon 
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discovery of discrepancy. Awarded contractor for a specific project that is deemed “Direct Tenant 

Services” will need to define fees and terms of payment upfront with the requesting tenant. Notice 

to proceed with work will only come from requesting tenant after mutually accepted fee and 

payment terms are agreed to between the Contractor and the tenant. Billing rates applied to “Direct 

Tenant Services” shall not exceed rates called out in this Contract. All work product related to 

additions/changes/modifications to the PWCS infrastructure under this provision will still become 

property of the City upon completion. When performing Direct Tenant Services, the Contractor 

will provide weekly updates to designated DEN PWCS Project Manager as to the progress or 

discovered issues with regards to the specific job. When performing a Direct Tenant Service job 

on behalf of the PWCS Operations group, the Contractor agrees to comply with all standards, 

requirements as defined in “Part 40 – Conduct of Tenants using the Airport” specifically 40.21 

TELECOMMUNICATIONS.  

 TERM OF CONTRACT   

A. The Term of this Contract shall commence on the Effective Date and shall expire 

three (3) years from the Effective Date, unless terminated in accordance with the terms stated 

herein (the “Expiration Date”).  The Term of this Contract may be extended for one (1) additional 

two (2) year period, on the same terms and conditions, by written notice from the CEO to 

Contractor. However, no extension of the Term shall increase the Maximum Contract Liability 

stated below. If, at the Expiration Date, there remains any outstanding Work to be completed under 

a validly issued Task Order, the Senior Vice President of Airport Infrastructure Management 

and/or the Senior Vice President of Business Technologies, in his or her sole discretion, may direct 

the Contractor to complete the Work in accordance with the terms and conditions of the Task Order 

and this Contract.    

B. Contractor agrees to begin the performance of the work required under this Contract 

within ten (10) days after being notified to commence work by the Senior Vice President of 

Aviation – Airport Infrastructure Management (the “SVP-AIM”) and/or the Senior Vice President 

of Aviation – Business Technologies (the “SVP-BT”) and agrees to fully complete the Work in its 

entirety within the time frame established for each Task Order.   This period of performance for 

each Task Order is also referred to as “Contract Time.” The Contractor is not authorized to 

commence work prior to its receipt of each Task Order. 

 TERMS OF PAYMENT 

A. The City agrees to pay Contractor for the performance and completion of all of the 

Work as required by the Scope of Work, each authorized Task Order and the Contract Documents, 

and Contractor agrees to accept as its full and only compensation therefor, a total amount of  Five 

Million Dollars and Zero Cents ($5,000,000.00) (the “Maximum Contract Amount”). The 

Contractor acknowledges that this Contract is an On-Call Contract and there is no obligation for 

the City to issue any Task Orders under this Contract. 

B. In no event will the City’s entire liability under this Contract exceed the Maximum 

Contract Amount, as adjusted by duly authorized Change Orders in accordance with this Contract. 
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The Parties specifically agree that any performance by Contractor hereunder shall not subject the 

City to any cost, charge, or fee not specified above. 

C. Rates and Markups. The Schedule of Rates and Markups is set forth in Exhibit 

H.  Certain initial hourly rates, including any applicable multiplier, are set forth in Exhibit H. The 

Project Manager, in his or her sole discretion, may annually adjust these hourly rates  and the 

Hourly Rate for Allowances on which these hourly rates charged to the City are calculated, on the 

anniversary of the Effective Date through a Task Order applicable to future work as further 

provided in the Task Order. Hourly rate adjustments shall not exceed the Denver-Aurora-

Lakewood Consumer Price Index issued by the U.S. Department of Labor, Bureau of Labor 

Statistics. 

 VERIFIED STATEMENT OF CLAIMS 

Colorado Revised Statutes § 38-26-107 (“C.R.S.”) requires that, in the event any person 

or company files a verified statement of amounts due and unpaid in connection with a claim for 

labor and materials supplied on this project, the City shall withhold from payments to Contractor 

sufficient funds to insure the payment of any such claims.  Should the City be made a party to any 

lawsuit to enforce such unpaid claims or any lawsuit arising out of or relating to such withheld 

funds, Contractor agrees to pay to the City its costs and a reasonable attorney’s fee incurred in any 

such lawsuit. Because the City Attorney Staff does not bill the City for legal services on an hourly 

basis, Contractor agrees a reasonable fee shall be computed at the rate of two hundred dollars and 

no cents ($200.00) per hour of City Attorney time. 

 DISPUTES 

All disputes arising under or related to this Contract shall be resolved by administrative 

hearing under the procedures described in Denver Revised Municipal Code Section 5-17 

(“D.R.M.C.”) and all related rules and procedures. The determination resulting from said 

administrative hearing shall be final, subject only to Contractor's right to appeal the determination 

under Colorado Rule of Civil Procedure, Rule 106. 

 DEFENSE AND INDEMNIFICATION 

A. To the fullest extent permitted by law, Contractor hereby agrees to defend, 

indemnify, reimburse and hold harmless City, its appointed and elected officials, agents and 

employees for, from and against all liabilities, claims, judgments, suits or demands for damages to 

persons or property arising out of, resulting from, or related to the work performed under this 

Contract that are due to the negligence or fault of Contractor or Contractor’s agents, 

representatives, subcontractors, or suppliers (“Claims”). This indemnity shall be interpreted in the 

broadest possible manner consistent with the applicable law to indemnify the City. 

B.  Contractor’s duty to defend and indemnify City arise at the time written notice of 

the Claim is first provided to the City regardless of whether suit has been filed and even if 

Contractor is not named as a Defendant.  
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C. Contractor will defend any and all Claims which may be brought or threatened 

against the City and will pay on behalf of the City any expenses incurred by reason of such Claims 

including, but not limited to, court costs and attorney’s fees incurred in defending and investigating 

such Claims or seeking to enforce this indemnity obligation, including but not limited to time 

expended by the City Attorney Staff, whose costs shall be computed at the rate specified in Article 

V. Such payments on behalf of the City shall be in addition to any other legal remedies available 

to City and shall not be considered the City’s exclusive remedy. 

D. Insurance coverage requirements specified in this Contract shall in no way lessen 

or limit the liability of Contractor under the terms of this indemnification obligation. Contractor 

shall obtain, at its own expense, any additional insurance that it deems necessary for the City’s 

protection in the performance of this Contract. 

E. This defense and indemnification obligation shall survive the expiration or 

termination of this Contract. 

 WAIVER OF C.R.S. § 13-20-801, et seq. 

Notwithstanding any other provision of this Contract, Contractor specifically waives all of 

the provisions of C.R.S. §§ 13-20-801 et seq. as they may relate to Contractor’s performance under 

this Contract. 

 LIQUIDATED DAMAGES 

If Contractor fails to achieve Substantial Completion of the Work pursuant to each Task 

Order within the Contract Time or fails to substantially complete the Work described in the Scope 

of Work or any Task Order within the time set forth in the Special Conditions or the applicable 

Task Order, the City will suffer substantial damages, which damages would be difficult to 

accurately determine. The Parties hereto have considered the possible elements of damages and 

have agreed that the amount of liquidated damages for Contractor's failure to substantially 

complete the work pursuant to each Task Order within the Contract Time shall be specified in the 

Task Order. If Contractor shall fail to pay such liquidated damages promptly upon demand 

therefor, the Surety on its Performance Bond and Payment Bond shall pay such damages.  Also, 

the City may withhold all, or any part of, such liquidated damages from any payment due 

Contractor. Additional provisions relating to liquidated damages are set forth in the Construction 

Contract General Conditions and Special Conditions.  

 INSURANCE REQUIREMENTS 

A. Contractor shall obtain and keep in force all of the minimum insurance coverage 

forms and amounts set forth in Exhibit C (“Insurance Requirements”) during the entire term of 

this Contract, including any extensions of the Contract or other extended period stipulations stated 

in Exhibit C. All certificates of insurance and any required endorsements must be received and 

approved by DEN Risk Management before any airport access or work commences.  

B. Unless specifically excepted in writing by DEN Risk Management, if Contractor 
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shall be using subcontractors to provide any part of the services under this Contract, Contractor 

shall do one of the following:  

1. Include all subcontractors performing services hereunder as insureds under 

its required insurance and specifically list on all submitted certificates of insurance 

required under Exhibit C; or  

2. Ensure that each subcontractor provides its own insurance coverage in 

accordance with the requirements set forth in this Contract.  

C. The City in no way warrants or represents the minimum limits contained herein are 

sufficient to protect Contractor from liabilities arising out of the performance of the terms and 

conditions of this Contract by Contractor, its agents, representatives, employees, or subcontractors. 

Contractor shall assess its own risks and maintain higher limits and/or broader coverage as it deems 

appropriate and/or prudent. Contractor is not relieved of any liability or other obligations assumed 

or undertaken pursuant to this Contract by reason of its failure to obtain or maintain insurance in 

sufficient amounts, duration, or types.  

D. In no event shall the City be liable for any of the following: (i) business interruption 

or other consequential damages sustained by Contractor; (ii) damage, theft, or destruction of 

Contractor's inventory, or property of any kind; or (iii) damage, theft, or destruction of an 

automobile, whether or not insured.  

E. The Parties understand and agree that the City, its elected and appointed officials, 

employees, agents and volunteers are relying on, and do not waive or intend to waive by any 

provisions of this Contract, the monetary limitations and any other rights, immunities and 

protections provided by the Colorado Governmental Immunity Act, C.R.S. §§ 24-10-101, et seq., 

or otherwise available to the City, its elected and appointed officials, employees, agents and 

volunteers.  

 CONTRACT BINDING 

It is agreed that this Contract shall be binding on and inure to the benefit of the Parties 

hereto, their heirs, executors, administrators, assigns, and successors. 

 SEVERABILITY 

If any part, portion, or provision of this Contract shall be found or declared null, void, or 

unenforceable for any reason whatsoever by any court of competent jurisdiction or any 

governmental agency having authority thereover, only such part, portion, or provision shall be 

affected thereby and all other parts, portions, and provisions of this Contract shall remain in full 

force and effect. 

 ASSIGNMENT 

Contractor shall not assign, pledge or transfer its duties, obligations, and rights under this 
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Contract, in whole or in part, without first obtaining the written consent of the CEO or his/her 

authorized representative. Any attempt by Contractor to assign or transfer its rights hereunder 

without such prior written consent shall, at the option of the CEO or his/her authorized 

representative, automatically terminate this Contract and all rights of Contractor hereunder.   

 APPROPRIATIONS  

Payment will be in accordance with the provisions of the Contract Documents, including 

Title 9 of the General Conditions, and will be made solely and exclusively from funds appropriated 

and otherwise lawfully made available for the purposes of this Contract from the City and County 

of Denver Municipal Airport System Funds. The City has no obligation to make payments from 

any other fund or source or to make additional appropriations or allocations to such fund to satisfy 

such costs or other obligations. 

 APPROVALS 

In the event this Contract calls for the payment by the City of Five Million Dollars and no 

cents ($5,000,000.00) or more, approval by the Denver City Council, acting by Resolution in 

accordance with Section 3.2.6 of the Charter of the City and County of Denver, is and shall be an 

express condition precedent to the lawful and binding execution and performance of this Contract. 

 JOINT VENTURE 

If Contractor is a Joint Venture, the partners to the Joint Venture shall be jointly and 

severally liable to the City for the performance of all duties and obligations of Contractor which 

are set forth in the Contract. 

 NO DISCRIMINATION IN EMPLOYMENT 

In connection with the performance of work under this Contract, Contractor agrees not to 

refuse to hire, discharge, promote or demote, or to discriminate in matters of compensation against 

any person otherwise qualified, solely because of race, color, religion, national origin, gender, age, 

military status, sexual orientation, gender variance, marital status, or physical or mental disability; 

and Contractor further agrees to insert the foregoing provision in all subcontracts hereunder. 

 COORDINATION OF SERVICES 

Contractor agrees to perform its work under this Contract in accordance with the 

operational requirements of DEN, and all work and movement of personnel or equipment on areas 

included within the DEN site shall be subject to the regulations and restrictions established by the 

City or its authorized agents. 

 COMPLIANCE WITH ALL LAWS AND REGULATIONS 

A. Contractor and its subcontractor(s) shall perform all work under this Contract in 

compliance with all existing and future applicable laws, rules, regulations, and codes of the 
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United States and the State of Colorado and with the City Charter, ordinances, Executive Orders, 

and rules and regulations of the City.  

B. Compliance with Patent, Trademark and Copyright Laws: 

1. The Contractor agrees that all work performed under this Contract shall 

comply with all applicable patent, trademark and copyright laws, rules, regulations and 

codes of the United States. The Contractor will not utilize any protected patent, 

trademark or copyright in performance of its work unless it has obtained proper 

permission and all releases and other necessary documents. If the Contractor prepares 

any design documents which specify any material, equipment, process or procedure 

which is protected, the Contractor shall disclose such patents, trademarks and 

copyrights in the construction drawings or specifications. 

2. The Contractor further agrees to release, indemnify and save harmless the 

City, its officers, agents and employees, pursuant to Section VII, “Defense and 

Indemnification," from any and all claims, damages, suits, costs, expenses, liabilities, 

actions or proceedings of any kind or nature whatsoever, of or by anyone whomsoever, 

in any way resulting from, or arising out of, directly or indirectly, the performance of 

work under this Contract which infringes upon any patent, trademark or copyright 

protected by law, except in cases where the Contractor's personnel are working under 

the direction of City personnel and do not have direct knowledge or control of 

information regarding patents, trademarks, and copyrights. 

C. Contractor shall perform all work in compliance with Executive Order 123 

regarding Sustainability, including the requirement that all new City buildings and major 

renovations will be certified to the applicable LEED Gold Certification, with the goal of 

achieving LEED Platinum where economically feasible. Contractor also shall comply with all 

applicable DEN design and construction standards, including the DEN Design Standards 

Manuals, which are incorporated herein by reference. Current versions can be found at:  

https://business.flydenver.com/bizops/bizRequirements.asp. 

 NON-EXCLUSIVE RIGHTS 

This Contract does not create an exclusive right for Contractor to perform the work 

described herein at the Airport.  The City may, at any time, award other contracts to other 

contractors or consultants for the same or similar services to those described herein. In the event 

of a dispute between Contractor and any other party at DEN, including DEN itself, as to the 

privileges of the parties under their respective contracts, DEN shall determine the privileges of 

each party and Contractor agrees to be bound by DEN’s decision. 

 PROMPT PAYMENT 

A. The City will make monthly progress payments to the Contractor for all services 

performed under this Contract based upon the Contractor’s monthly invoices.  Such invoices 
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shall be in a form acceptable to the City and shall include detail of the time worked by the 

Contractor’s own personnel, billings from subcontractors, and all other information necessary to 

assess the Contractor’s progress.  Invoices shall be accompanied by documentation of expenses 

for which reimbursement is sought, and all other supporting documentation required by the 

City.  The City’s Prompt Payment Ordinance, §§ 20-107 to 20-118, D.R.M.C., applies to 

invoicing and payment under this Contract.  

B. Final Payment to the Contractor shall not be made until after the Project is accepted, 

and all certificates of completion, record drawings and reproducible copies are delivered to the 

City, and the Contract is otherwise fully performed by the Contractor.  The City may, at the 

discretion of the Director, withhold reasonable amounts from billing and the entirety of the final 

payment until all such requirements are performed to the satisfaction of the Director.  However, 

no deductions shall be made from the Contractor’s compensation because of penalty, liquidated 

damages or other sums withheld from payments to contractor(s). 

C. Prompt Pay of MWBE Subcontractors. For contracts of one million dollars 

($1,000,000.00) and over to which § 28-72, D.R.M.C. applies, the Contractor is required to 

comply with the Prompt Payment provisions under § 28-72, D.R.M.C., with regard to payments 

by the Contractor to MWBE subcontractors. The Contractor shall make payment by no later than 

thirty-five (35) days from receipt by the Contractor of the subcontractor’s invoice. 

 OWNERSHIP AND DELIVERABLES. 

A. Upon payment to Contractor, all records, data, deliverables, and any other work 

product prepared by Contractor or any custom development work performed by Contractor for the 

purpose of performing this Contract on or before the day of payment shall become the sole property 

of the City. Upon request by the City, or based on any schedule agreed to by Contractor and the 

City, Contractor shall provide the City with copies of the data/files that have been uploaded to any 

database maintained by or on behalf of Contractor or otherwise saved or maintained by Contractor 

as part of the services provided to the City under this Contract. All such data/files shall be provided 

to the City electronically in a format agreed to by the Parties. Contractor also agrees to allow the 

City to review any of the procedures Contractor uses in performing any work or other obligations 

under this Contract, and to make available for inspection any and all notes, documents, materials, 

and devices used in the preparation for or performance of any of the scope of work, for up to six  

(6) years after termination of this Contract. Upon written request from the City, Contractor shall 

deliver any information requested pursuant to this Article within ten (10) business days in the event 

a schedule or otherwise agreed-upon timeframe does not exist. 

B. Ownership of hardware and software. 

1. Hardware: Upon the City’s written concurrence that the hardware and 

software are satisfactorily installed and payment to the Contractor by City under the 

terms of this Contract, title to the hardware shall automatically pass to the City. 

2. Software: The Contractor hereby grants to the City a perpetual, world-wide, 
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non-exclusive license to use any Software described in any Task Order. 

 COLORADO OPEN RECORDS ACT 

A. Contractor acknowledges that the City is subject to the provisions of the Colorado 

Open Records Act (“CORA”), C.R.S. §§ 24-72-201 et seq., and Contractor agrees that it will fully 

cooperate with the City in the event of a request or lawsuit arising under such act for the disclosure 

of any materials or information which Contractor asserts is confidential or otherwise exempt from 

disclosure. Any other provision of this Contract notwithstanding, all materials, records, and 

information provided by Contractor to the City shall be considered confidential by the City only 

to the extent provided in CORA, and Contractor agrees that any disclosure of information by the 

City consistent with the provisions of CORA shall result in no liability of the City. 

B. In the event of a request to the City for disclosure of such information, time and 

circumstances permitting, the City will make a good faith effort to advise Contractor of such 

request in order to give Contractor the opportunity to object to the disclosure of any material 

Contractor may consider confidential, proprietary, or otherwise exempt from disclosure.  In the 

event Contractor objects to disclosure, the City, in its sole and absolute discretion, may file an 

application to the Denver District Court for a determination of whether disclosure is required or 

exempted.  In the event a lawsuit to compel disclosure is filed, the City may tender all such material 

to the court for judicial determination of the issue of disclosure. In both situations, Contractor 

agrees it will either waive any claim of privilege or confidentiality or intervene in such legal 

process to protect materials Contractor does not wish disclosed. Contractor  agrees to defend, 

indemnify, and hold harmless the City, its officers, agents, and employees from any claim, 

damages, expense, loss, or costs arising out of Contractor’s objection to disclosure, including 

prompt reimbursement to the City of all reasonable attorney’s fees, costs, and damages the City 

may incur directly or may be ordered to pay by such court, including but not limited to time 

expended by the City Attorney Staff, whose costs shall be computed at the rate of two hundred 

dollars and no cents ($200.00) per hour of City Attorney time. 

 EXAMINATION OF RECORDS AND AUDITS 

A. Any authorized agent of the City, including the City Auditor or his or her 

representative, has the right to access, and the right to examine, copy and retain copies, at City’s 

election in paper or electronic form, any pertinent books, documents, papers and records related to 

Contractor’s performance pursuant to this Contract , provision of any goods or services to the City, 

and any other transactions related to this Contract. Contractor shall cooperate with City 

representatives and City representatives shall be granted access to the foregoing documents and 

information during reasonable business hours and until the latter of six (6) years after the final 

payment under the Contract or expiration of the applicable statute of limitations.  When conducting 

an audit of this Contract, the City Auditor shall be subject to government auditing standards issued 

by the United States Government Accountability Office by the Comptroller General of the United 

States, including with respect to disclosure of information acquired during the course of an 

audit.  No examination of records and audits pursuant to this paragraph shall require Contractor to 

make disclosures in violation of state or federal privacy laws. Contractor shall at all times comply 
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with D.R.M.C. §20-276.      

B. Additionally, Contractor agrees until the expiration of six (6) years after the final 

payment under this Contract , any duly authorized representative of the City, including the CEO 

or his or her representative, shall have the right to examine any pertinent books, documents, papers 

and records of Contractor related to Contractor’s performance of this Contract, including 

communications or correspondence related to Contractor’s performance, without regard to whether 

the work was paid for in whole or in part with federal funds or was otherwise related to a federal 

grant program. 

C. In the event the City receives federal funds to be used toward the services 

performed under this Contract , the Federal Aviation Administration (“FAA”), the Comptroller 

General of the United States and any other duly authorized representatives shall have access to any 

books, documents, papers and records of Contractor  which are directly pertinent to a specific grant 

program for the purpose of making audit, examination, excerpts and transcriptions. Contractor 

further agrees that such records will contain information concerning the hours and specific services 

performed along with the applicable federal project number. 

 PREVAILING WAGE REQUIREMENTS 

A. Contractor shall comply with, and agrees to be bound by, all requirements, 

conditions and determinations of the City regarding the Payment of Prevailing Wages Ordinance, 

D.R.M.C. §§20-76 through 20-79, including, but not limited to, the requirement that every covered 

worker working on a City-owned or leased building or on City-owned land shall be paid no less 

than the prevailing wages and fringe benefits in effect on the date the bid or request for proposal 

was advertised.  In the event a request for bids, or a request for proposal, was not advertised, 

Contractor shall pay every covered worker no less than the prevailing wages and fringe benefits in 

effect on the date funds for the Contract were encumbered. 

Date bid or proposal issuance was advertised: July 10, 2020. 

B. Prevailing wage and fringe rates will adjust on the yearly anniversary of the actual 

date of bid or proposal issuance, if applicable, or the date of the written encumbrance if no 

bid/proposal issuance date is applicable. Unless expressly provided for in this Contract, Contractor 

will receive no additional compensation for increases in prevailing wages or fringe rates.   

C. Contractor shall provide the Auditor of the City and County of Denver with a list 

of all subcontractors providing any services under the Contract. 

D. Contractor shall provide the Auditor with electronically-certified payroll records 

for all covered workers employed under the Contract in a manner specified by the Auditor. 

E. Contractor shall prominently post at the work site the current prevailing wage and 

fringe rates. The posting must inform workers that any complaints regarding the payment of 

prevailing wages or fringe benefits may be submitted to the Denver Auditor by calling 720-913-

5000 or emailing auditor@denvergov.org. 
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F. If Contractor fails to pay workers as required by the Prevailing Wage Ordinance, 

Contractor will not be paid until documentation of payment satisfactory to the Auditor has been 

provided. The Auditor may enforce the Prevailing Wage Ordinance in a manner provided by law, 

including the Prevailing Wage Ordinance. The City also may, by written notice, suspend or 

terminate work if Contractor fails to pay required wages and fringe rates. 

 MINIMUM WAGE REQUIREMENTS 

To the extent required by law, Contractor shall comply with and agrees to be bound by all 

requirements, conditions, and the City determinations regarding the City’s Minimum Wage 

Ordinance, §§20-82 through 20-84 D.R.M.C., including, but not limited to, the requirement that 

every covered worker shall be paid no less than the City Minimum Wage in accordance with the 

City’s Minimum Wage Ordinance.  By executing this Contract, Contractor expressly 

acknowledges that Contractor is aware of the requirements of the City’s Minimum Wage 

Ordinance and that any failure by Contractor, or any other individual or entity acting subject to 

this Contract, to strictly comply with the foregoing D.R.M.C. Sections shall result in the penalties 

and other remedies authorized therein. 

 COMPLIANCE WITH MINORITY/WOMEN BUSINESS ENTERPRISE 

REQUIREMENTS 

A. This Contract is subject to Article III, Divisions 1 and 3 of Chapter 28, Denver 

Revised Municipal Code (“D.R.M.C.”), designated as §§ 28-31 to 28-40 and 28-51 to 28-90 (the 

“MWBE Ordinance”) and any Rules or Regulations promulgated pursuant thereto. The contract 

goal for MWBE participation established for this Contract by the Division of Small Business 

Opportunity (“DSBO”) is 35%. 

B. Under § 28-68, D.R.M.C., the Contractor has an ongoing, affirmative obligation to 

maintain for the duration of this Contract, at a minimum, compliance with its originally achieved 

level of MWBE participation upon which this Contract was awarded, unless the City initiates a 

material alteration to the scope of work affecting MWBEs performing on this Contract through 

change order, contract amendment, force account, or as otherwise described in § 28-70, D.R.M.C.  

The Contractor acknowledges that: 

1. If directed by DSBO, the Contractor is required to develop and comply with a 

Utilization Plan in accordance with § 28-62, D.R.M.C. Along with the Utilization Plan 

requirements, the Contractor must establish and maintain records and submit regular 

reports, as directed by DSBO, which will allow the City to assess progress in complying 

with the Utilization Plan and achieving the MWBE participation goal. The Utilization 

Plan is subject to modification by DSBO. 

2. If change orders or any other contract modifications are issued under the Contract, the 

Contractor shall have a continuing obligation to immediately inform DSBO in writing 

of any agreed upon increase or decrease in the scope of work of such contract, upon 

any of the bases discussed in § 28-70, D.R.M.C., regardless of whether such increase 
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or decrease in scope of work has been reduced to writing at the time of notification.  

3. If change orders or other amendments or modifications are issued under the Contract 

that include an increase in the scope of work of this Contract, whether by amendment, 

change order, force account or otherwise, which increases the dollar value of the 

Contract, whether or not such change is within the scope of work designated for 

performance by an MWBE at the time of contract award, such change orders or contract 

modification shall be immediately submitted to DSBO for notification purposes.  

4. Those amendments, change orders, force accounts or other contract modifications that 

involve a changed scope of work that cannot be performed by existing project 

subcontractors are subject to the original contract goal. The Contractor shall satisfy the 

goal with respect to such changed scope of work by soliciting new MWBEs in 

accordance with § 28-70, D.R.M.C. The Contractor must also satisfy the requirements 

under §§ 28-60 and 28-73, D.R.M.C., with regard to changes in scope or participation.  

The Contractor shall supply to the DSBO Director all required documentation 

described in §§ 28-60, 28-70, and 28-73 D.R.M.C. with respect to the modified dollar 

value or work under the Contract. 

5. Failure to comply with these provisions may subject the Contractor to sanctions set 

forth in § 28-76 of the MWBE Ordinance. 

6. Should any questions arise regarding specific circumstances, the Contractor should 

consult the MWBE Ordinance or may contact the Project’s designated DSBO 

representative at (720) 913-1999. 

 FORCE MAJEURE  

The Parties shall not be liable for any failure to perform any of its obligations hereunder 

due to or caused  by,  in  whole  or  in  part,  fire,  strikes,  lockouts,  unusual  delay  by  common  

carriers, unavoidable casualties, war, riots, acts of terrorism, acts of civil or military authority, 

acts of God, judicial action, or any other causes beyond the control of the Parties.  The Parties 

shall have the duty to take reasonable actions to mitigate or prevent further delays or losses 

resulting from such causes. 

 SENSITIVE SECURITY INFORMATION  

Contractor acknowledges that, in the course of performing its work under this Contract, 

Contractor may be given access to Sensitive Security Information (“SSI”), as material is described 

in the Code of Federal Regulations, 49 C.F.R. Part 1520. Contractor specifically agrees to comply 

with all requirements of the applicable federal regulations, including but not limited to, 49 C.F.R. 

Parts 15 and 1520.  Contractor understands any questions it may have regarding its obligations 

with respect to SSI must be referred to the DEN’s Security Office. 
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 DEN SECURITY   

A. Contractor, its officers, authorized officials, employees, agents, subcontractors, and 

those under its control, shall comply with safety, operational, or security measures required of 

Contractor or the City by the FAA or TSA.  If Contractor, its officers, authorized officials, 

employees, agents, subcontractors or those under its control, fail or refuse to comply with said 

measures and such non-compliance results in a monetary penalty being assessed against the City, 

then, in addition to any other remedies available to the City, Contractor shall fully reimburse the 

City any fines or penalties levied against the City, and any attorney fees or related costs paid by 

the City as a result of any such violation. Contractor must pay this amount within fifteen (15) days 

from the date of the invoice or written notice.  Any fines and fees assessed by the FAA or TSA 

against the City due to the actions of Contractor and/or its agents will be deducted directly from 

the invoice for that billing period.  

B. Contractor is responsible for compliance with Airport Security regulations and 49 

C.F.R. Parts 1542 (Airport Security) and 14 C.R.F. Parts 139 (Airport Certification and 

Operations). Any and all violations pertaining to Parts 1542 and 139 resulting in a fine will be 

passed on to and borne by Contractor.  The fee/fine will be deducted from the invoice at time of 

billing. 

 FEDERAL RIGHTS 

A. This Contract is subject and subordinate to the terms, reservations, restrictions and 

conditions of any existing or future contracts between the City and the United States, the execution 

of which has been or may be required as a condition precedent to the transfer of federal rights or 

property to the City for airport purposes, and the expenditure of federal funds for the extension, 

expansion or development of the Denver Municipal Airport System. It also is subject to the terms 

below and in Appendix 1 to this Contract. 

1. General Civil Rights: Contractor agrees to comply with pertinent statutes, 

Executive Orders and such rules as are promulgated to ensure that no person shall, on 

the grounds of race, creed, color, national origin, sex, age, or disability be excluded 

from participating in any activity conducted with or benefiting from Federal 

Assistance. This provision binds Contractor and subtier contractors from the bid 

solicitation period through the completion of the Contract. This provision is in addition 

to that required of Title VI of the Civil Rights Act of 1964.  

2. Federal Fair Labor Standards Act: This Contract incorporates by reference 

the provisions of 29 C.F.R. Part 201, the Federal Fair Labor Standards Act (“FLSA”), 

with the same force and effect as if given in full text. The FLSA sets minimum wage, 

overtime pay, recordkeeping, and child labor standards for full and part-time workers. 

Contractor agrees to incorporate by reference the provisions of FLSA in all contracts 

and subcontracts resulting from this Contract. Contractor has full responsibility to 

monitor compliance to the referenced regulation. Contractor must address any claims 

or disputes arising from this requirement directly with the U.S. Department of Labor – 
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Wage and Hour Division. 

3. Occupational Safety and Health Act: This Contract incorporates by 

reference the requirements of 29 C.F.R. Part 1910 with the same force and effect as if 

given in full text. Contractor must provide a work environment that is free from 

recognized hazards that may cause death or serious physical harm to the employee. 

Contractor retains full responsibility to monitor its compliance and any subcontractor’s 

compliance with the applicable requirements of the Occupational Safety and Health 

Act of 1970 (29 C.F.R. Part 1910). Contractor must address any claims or disputes that 

pertain to a referenced requirement directly with the U.S. Department of Labor – 

Occupational Safety and Health Administration.  

4. Contractor covenants it will include the provisions of this section in every 

subcontract, including procurements of materials and leases of equipment, unless 

exempt by the Federal Acts, Regulations and directives issued pursuant thereto.  

Contractor covenants it will take action with respect to any subcontract or procurement 

as City or the FAA may direct as a means of enforcing such provisions including 

sanctions for noncompliance. Provided, that if Contractor becomes involved in, or is 

threatened with litigation by a subcontractor, or supplier because of such direction, 

Contractor may request City to enter into any litigation to protect the interests of City.  

In addition, Contractor may request the United States to enter into the litigation to 

protect the interests of the United States. 

 CITY EXECUTION OF CONTRACT 

This Contract is expressly subject to, and shall become effective upon, the execution of all 

signatories of the City and, if required, the approval of Denver City Council.  This Contract may 

be executed in two or more counterparts, each of which shall be deemed an original, but all of 

which together shall constitute one and the same. 

 ELECTRONIC SIGNATURES AND ELECTRONIC RECORDS  

The Contract, and any other documents requiring a signature hereunder, may be signed 

electronically by the City and/or Contractor in the manner specified by the City.  The Parties agree 

not to deny the legal effect or enforceability of the Contract solely because it is in electronic form 

or because an electronic record was used in its formation.  The Parties agree not to object to the 

admissibility of the Contract in the form of an electronic record, or a paper copy of an electronic 

document, or a paper copy of a document bearing an electronic signature, on the ground that it is 

an electronic record or electronic signature or that it is not in its original form or is not an original.  

 

[END OF PAGE] 
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IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of:   
 
 
 
SEAL CITY AND COUNTY OF DENVER: 

 
 
 

ATTEST: 
 
 
 
 
 
 

By:    
         
 
         
        

  
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED: 
 
Attorney for the City and County of Denver 
 
By:   
         
 
         

 
 
 
By:    
          
 
          
 
 
By:     
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         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
         Title: _____________________________________ 
         (please print) 
 
 
 
 
                    ATTEST: [if required] 
 
 
         By: _______________________________________ 
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         (please print) 
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A5  CIVIL RIGHTS - GENERAL  
A5.3.1 Clause that is used for Contracts 

GENERAL CIVIL RIGHTS PROVISIONS 

The Contractor agrees to comply with pertinent statutes, Executive Orders and such rules as are 
promulgated to ensure that no person shall, on the grounds of race, creed, color, national origin, 
sex, age, or disability be excluded from participating in any activity conducted with or benefiting 
from Federal assistance.  

This provision binds the Contractor and subcontractors from the bid solicitation period through 
the completion of the contract. This provision is in addition to that required by Title VI of the 
Civil Rights Act of 1964. 

A6 CIVIL RIGHTS – TITLE VI ASSURANCE 

A6.3.1 Title VI Solicitation Notice  

Title VI Solicitation Notice:  

The (Name of Sponsor), in accordance with the provisions of Title VI of the Civil Rights Act of 
1964 (78 Stat. 252, 42 USC §§ 2000d to 2000d-4) and the Regulations, hereby notifies all 
bidders or offerors that it will affirmatively ensure that any contract entered into pursuant to this 
advertisement, [select disadvantaged business enterprises or airport concession disadvantaged 
business enterprises] will be afforded full and fair opportunity to submit bids in response to this 
invitation and will not be discriminated against on the grounds of race, color, or national origin 
in consideration for an award. 

A6.4 CONTRACT CLAUSES  

A6.4.1 Title VI Clauses for Compliance with Nondiscrimination Requirements  

Compliance with Nondiscrimination Requirements:  

During the performance of this contract, the Contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the “Contractor”), agrees as follows:  

1. Compliance with Regulations: The Contractor (hereinafter includes consultants) will 
comply with the Title VI List of Pertinent Nondiscrimination Acts and Authorities, as 
they may be amended from time to time, which are herein incorporated by reference and 
made a part of this contract.  

2. Nondiscrimination: The Contractor, with regard to the work performed by it during the 
contract, will not discriminate on the grounds of race, color, or national origin in the 
selection and retention of subcontractors, including procurements of materials and leases 
of equipment. The Contractor will not participate directly or indirectly in the 
discrimination prohibited by the Nondiscrimination Acts and Authorities, including 
employment practices when the contract covers any activity, project, or program set forth 
in Appendix B of 49 CFR part 21.  
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3. Solicitations for Subcontracts, including Procurements of Materials and 
Equipment: In all solicitations, either by competitive bidding or negotiation made by the 
Contractor for work to be performed under a subcontract, including procurements of 
materials, or leases of equipment, each potential subcontractor or supplier will be notified 
by the Contractor of the contractor’s obligations under this contract and the 
Nondiscrimination Acts and Authorities on the grounds of race, color, or national origin.  

4. Information and Reports: The Contractor will provide all information and reports 
required by the Acts, the Regulations, and directives issued pursuant thereto and will 
permit access to its books, records, accounts, other sources of information, and its 
facilities as may be determined by the sponsor or the Federal Aviation Administration to 
be pertinent to ascertain compliance with such Nondiscrimination Acts and Authorities 
and instructions. Where any information required of a contractor is in the exclusive 
possession of another who fails or refuses to furnish the information, the Contractor will 
so certify to the sponsor or the Federal Aviation Administration, as appropriate, and will 
set forth what efforts it has made to obtain the information.  

5. Sanctions for Noncompliance: In the event of a Contractor’s noncompliance with the 
non-discrimination provisions of this contract, the sponsor will impose such contract 
sanctions as it or the Federal Aviation Administration may determine to be appropriate, 
including, but not limited to: 

a. Withholding payments to the Contractor under the contract until the Contractor     
complies; and/or  

b. Cancelling, terminating, or suspending a contract, in whole or in part.  

6. Incorporation of Provisions: The Contractor will include the provisions of paragraphs 
one through six in every subcontract, including procurements of materials and leases of 
equipment, unless exempt by the Acts, the Regulations, and directives issued pursuant 
thereto. The Contractor will take action with respect to any subcontract or procurement as 
the sponsor or the Federal Aviation Administration may direct as a means of enforcing 
such provisions including sanctions for noncompliance. Provided, that if the Contractor 
becomes involved in, or is threatened with litigation by a subcontractor, or supplier 
because of such direction, the Contractor may request the sponsor to enter into any 
litigation to protect the interests of the sponsor. In addition, the Contractor may request 
the United States to enter into the litigation to protect the interests of the United States.  

A6.4.2 Title VI Clauses for Deeds Transferring United States Property  

CLAUSES FOR DEEDS TRANSFERRING UNITED STATES PROPERTY 

The following clauses will be included in deeds effecting or recording the transfer of real 
property, structures, or improvements thereon, or granting interest therein from the United States 
pursuant to the provisions of the Airport Improvement Program grant assurances.  

NOW, THEREFORE, the Federal Aviation Administration as authorized by law and upon the 
condition that the (Title of Sponsor) will accept title to the lands and maintain the project 
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constructed thereon in accordance with (Name of Appropriate Legislative Authority), for the 
(Airport Improvement Program or other program for which land is transferred), and the 
policies and procedures prescribed by the Federal Aviation Administration of the U.S. 
Department of Transportation in accordance and in compliance with all requirements imposed by 
Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of 
the Secretary, Part 21, Non-discrimination in Federally-assisted programs of the U.S. 
Department of Transportation pertaining to and effectuating the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252; 42 USC § 2000d to 2000d-4), does hereby remise, 
release, quitclaim and convey unto the (Title of Sponsor) all the right, title and interest of the 
U.S. Department of Transportation/Federal Aviation Administration in and to said lands 
described in (Exhibit A attached hereto or other exhibit describing the transferred property) 
and made a part hereof.  

(HABENDUM CLAUSE) 

TO HAVE AND TO HOLD said lands and interests therein unto (Title of Sponsor) and its 
successors forever, subject, however, to the covenants, conditions, restrictions and reservations 
herein contained as follows, which will remain in effect for the period during which the real 
property or structures are used for a purpose for which Federal financial assistance is extended or 
for another purpose involving the provision of similar services or benefits and will be binding on 
the (Title of Sponsor), its successors and assigns. 

The (Title of Sponsor), in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its successors and 
assigns, that (1) no person will on the grounds of race, color, or national origin, be excluded from 
participation in, be denied the benefits of, or be otherwise subjected to discrimination with regard 
to any facility located wholly or in part on, over, or under such lands hereby conveyed [,] [and]* 
(2) that the (Title of Sponsor) will use the lands and interests in lands and interests in lands so 
conveyed, in compliance with all requirements imposed by or pursuant to Title 49, Code of 
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, Part 
21, Non-discrimination in Federally-assisted programs of the U.S. Department of Transportation, 
Effectuation of Title VI of the Civil Rights Act of 1964, and as said Regulations and Acts may 
be amended[, and (3) that in the event of breach of any of the above-mentioned 
nondiscrimination conditions, the Department will have a right to enter or re-enter said lands and 
facilities on said land, and that above described land and facilities will thereon revert to and vest 
in and become the absolute property of the Federal Aviation Administration and its assigns as 
such interest existed prior to this instruction].*  

(*Reverter clause and related language to be used only when it is determined that such a clause is 
necessary in order to make clear the purpose of Title VI.) 

A6.4.3 Title VI Clauses for Transfer of Real Property Acquired or Improved Under   
the Activity, Facility, or Program  

CLAUSES FOR TRANSFER OF REAL PROPERTY ACQUIRED OR IMPROVED 
UNDER THE AIRPORT IMPROVEMENT PROGRAM 

DocuSign Envelope ID: 386E31FB-68B5-491D-B94B-44D5C300F0F1



 

 

  
  Federal Assurances Non- AIP 4.13.2020 

The following clauses will be included in (deeds, licenses, leases, permits, or similar 
instruments) entered into by the (Title of Sponsor) pursuant to the provisions of the Airport 
Improvement Program grant assurances.  

A. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, 
personal representatives, successors in interest, and assigns, as a part of the consideration 
hereof, does hereby covenant and agree [in the case of deeds and leases add “as a 
covenant running with the land”] that:  

1. In the event facilities are constructed, maintained, or otherwise operated on the 
property described in this (deed, license, lease, permit, etc.) for a purpose for which a 
Federal Aviation Administration activity, facility, or program is extended or for 
another purpose involving the provision of similar services or benefits, the (grantee, 
licensee, lessee, permittee, etc.) will maintain and operate such facilities and services 
in compliance with all requirements imposed by the Nondiscrimination Acts and 
Regulations listed in the Pertinent List of Nondiscrimination Authorities (as may be 
amended) such that no person on the grounds of race, color, or national origin, will be 
excluded from participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities.  

B. With respect to licenses, leases, permits, etc., in the event of breach of any of the above 
Nondiscrimination covenants, (Title of Sponsor) will have the right to terminate the 
(lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities 
thereon, and hold the same as if the (lease, license, permit, etc.) had never been made or 
issued.*  

C. With respect to a deed, in the event of breach of any of the above Nondiscrimination 
covenants, the (Title of Sponsor) will have the right to enter or re-enter the lands and 
facilities thereon, and the above described lands and facilities will there upon revert to 
and vest in and become the absolute property of the (Title of Sponsor) and its assigns.*  

(*Reverter clause and related language to be used only when it is determined that such a clause is 
necessary to make clear the purpose of Title VI.) 

A6.4.4 Title VI Clauses for Construction/Use/Access to Real Property Acquired  
Under the Activity, Facility or Program  

CLAUSES FOR CONSTRUCTION/USE/ACCESS TO REAL PROPERTY ACQUIRED 
UNDER THE ACTIVITY, FACILITY OR PROGRAM 

The following clauses will be included in deeds, licenses, permits, or similar 
instruments/agreements entered into by (Title of Sponsor) pursuant to the provisions of the 
Airport Improvement Program grant assurances.  

A. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, 
personal representatives, successors in interest, and assigns, as a part of the consideration 
hereof, does hereby covenant and agree (in the case of deeds and leases add, “as a 
covenant running with the land”) that (1) no person on the ground of race, color, or 
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national origin, will be excluded from participation in, denied the benefits of, or be 
otherwise subjected to discrimination in the use of said facilities, (2) that in the 
construction of any improvements on, over, or under such land, and the furnishing of 
services thereon, no person on the ground of race, color, or national origin, will be 
excluded from participation in, denied the benefits of, or otherwise be subjected to 
discrimination, (3) that the (grantee, licensee, lessee, permittee, etc.) will use the premises 
in compliance with all other requirements imposed by or pursuant to the List of 
discrimination Acts And Authorities.  

B. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above 
nondiscrimination covenants, (Title of Sponsor) will have the right to terminate the 
(license, permit, etc., as appropriate) and to enter or re-enter and repossess said land and 
the facilities thereon, and hold the same as if said (license, permit, etc., as appropriate) 
had never been made or issued.*  

C. With respect to deeds, in the event of breach of any of the above nondiscrimination 
covenants, (Title of Sponsor) will there upon revert to and vest in and become the 
absolute property of (Title of Sponsor) and its assigns. *  

(*Reverter clause and related language to be used only when it is determined that such a clause is 
necessary to make clear the purpose of Title VI.) 

A6.4.5 Title VI List of Pertinent Nondiscrimination Acts and Authorities  

Title VI List of Pertinent Nondiscrimination Acts and Authorities 

During the performance of this contract, the Contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the “Contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:  

• Title VI of the Civil Rights Act of 1964 (42 USC § 2000d et seq., 78 stat. 252) (prohibits 
discrimination on the basis of race, color, national origin);  

• 49 CFR part 21 (Non-discrimination in Federally-assisted programs of the Department of 
Transportation—Effectuation of Title VI of the Civil Rights Act of 1964);  

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 USC § 4601) (prohibits unfair treatment of persons displaced or whose property has 
been acquired because of Federal or Federal-aid programs and projects);  

• Section 504 of the Rehabilitation Act of 1973 (29 USC § 794 et seq.), as amended 
(prohibits discrimination on the basis of disability); and 49 CFR part 27;  

• The Age Discrimination Act of 1975, as amended (42 USC § 6101 et seq.) (prohibits 
discrimination on the basis of age);  

• Airport and Airway Improvement Act of 1982 (49 USC § 471, Section 47123), as 
amended (prohibits discrimination based on race, creed, color, national origin, or sex);  

• The Civil Rights Restoration Act of 1987 (PL 100-209) (broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, the Age Discrimination Act 
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
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the terms “programs or activities” to include all of the programs or activities of the 
Federal-aid recipients, sub-recipients and contractors, whether such programs or activities 
are Federally funded or not);  

• Titles II and III of the Americans with Disabilities Act of 1990, which prohibit 
discrimination on the basis of disability in the operation of public entities, public and 
private transportation systems, places of public accommodation, and certain testing 
entities (42 USC §§ 12131 – 12189) as implemented by U.S. Department of 
Transportation regulations at 49 CFR parts 37 and 38;  

• The Federal Aviation Administration’s Nondiscrimination statute (49 USC § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures nondiscrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations;  

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes 
discrimination because of limited English proficiency (LEP). To ensure compliance with 
Title VI, you must take reasonable steps to ensure that LEP persons have meaningful 
access to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 USC 1681 et seq). 

A17 FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE)  

A17.3 SOLICITATION CLAUSE  
All contracts and subcontracts that result from this solicitation incorporate by reference the 
provisions of 29 CFR part 201, the Federal Fair Labor Standards Act (FLSA), with the same 
force and effect as if given in full text. The FLSA sets minimum wage, overtime pay, 
recordkeeping, and child labor standards for full and part-time workers.  
 
The [Contractor | Consultant] has full responsibility to monitor compliance to the referenced 
statute or regulation. The [Contractor | Consultant] must address any claims or disputes that 
arise from this requirement directly with the U.S. Department of Labor – Wage and Hour 
Division. 

A20 OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970  

A20.3 CONTRACT CLAUSE  

All contracts and subcontracts that result from this solicitation incorporate by reference the 
requirements of 29 CFR Part 1910 with the same force and effect as if given in full text. The 
employer must provide a work environment that is free from recognized hazards that may cause 
death or serious physical harm to the employee. The employer retains full responsibility to 
monitor its compliance and their subcontractor’s compliance with the applicable requirements of 
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the Occupational Safety and Health Act of 1970 (20 CFR Part 1910). The employer must address 
any claims or disputes that pertain to a referenced requirement directly with the U.S. Department 
of Labor – Occupational Safety and Health Administration. 
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1. Glossary 
 

ANSI  American National Standards Institute 

ASTM  American Society for Testing and Materials International 

BICSI  Building Industry Consulting Service International 

BT   Business Technologies 

City/DEN  the City & County of Denver / Denver International Airport 

Contractor   Primary service provider and it’s sub-contracting providers  

EIA   Electronics Industries Alliance 

EMT  Electrical Magnetic Tubing 

HVAC  Heating, Ventilating and Air Conditioning 

IDF  Intermediate Distribution Frame room  

I/O Plant  Inside and Outside structured cabling and infrastructure 

IT   Information Technology 

MDF  Main Distribution Frame 

NEC  National Electric Code 

NECA  National Electrical Contractors Association 

NEMA  National Electric Manufacturers Association 

NFPA  National Fire Protection Association 

OHSA  Occupational Safety & Health Administration 

PWCS  Premise Wiring Communications Service / System 

RFP  Request for Proposal 

SME  Subject Matter Expert 

TIA  Telecommunications Industry Association 

TO   Task Order 

UL   Underwriters Laboratories 

WO   Work Order 

 

2. Introduction 
 

Denver International Airport (DEN) is an agency of the City & County of Denver. DEN owns and operates 

a comprehensive telecommunications infrastructure used to transport data, video, voice and other 

electronic technologies and services throughout its 53‐square mile campus. This infrastructure consists of 

approximately fifty‐miles of duct bank and pathway which carries more than 16,0000 linear miles of 

copper and fiber‐optic backbone and horizontal cabling. This infrastructure is used to connect more than 

180 defined MDF/IDF rooms with two datacenter locations which together support the information 

technology needs of thousands of end users and IT devices across the campus. This infrastructure 

includes; electronic systems such as telecommunications cable infrastructure, CAT 3 / 6+ cable, single 

and multimode fiber optical cable, twisted pair copper and coaxial cable, network/compute/storage  
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equipment closed - circuit cameras, airfield lighting control, vehicle gate controller, UHF/VHF radio 

systems, security access control systems including biometrics, fire alarms systems, computers/computer 

networks, PLC control and signaling systems and other electronic / electrical systems. 

   

The Business Technologies Division PWCS team, is responsible for supporting the IT infrastructure at 

DEN. Supporting this infrastructure frequently requires leveraging additional resources and services for  

use in an On Call basis.  

 

Via this RFP DEN wishes to find qualified contractors skilled in the design and installation of inside and 

outside structured cabling systems and associated infrastructure. These skills include experience in 

Inside/Outside Plant Telecommunications Infrastructure Engineering, Construction, Installation, 

Professional Services and Technical staffing disciplines.  

 

3. RFP Objectives and Expectations 
 

Secure a contract with one or more qualified firms to enhance and enable DEN’s ability to manage, 

procure, and oversee the implementation and support of new or existing structured cabling systems and 

telecommunications infrastructure. 

Task Order / Work Order based model 

Contractors will perform all work efforts under a defined “Task Order / Work Order” based model. 

• Each effort will be accompanied by a written scope of work and when applicable a conceptual 

drawing.  

 

• Efforts may follow a formal competitive BID process or be directly awarded at the discretion of 

DEN.  

 

• All Contractors will be requested to provide a reasonable cost estimate for all assigned work, prior 

to work proceeding. 

o BID / Estimates may include: 

▪ Materials - All necessary parts and materials on a per task basis for each effort / 

assigned work. 

▪ Labor 

▪ Design / Permit fees 

o Formal “Notice to Proceed” (NTP) on all efforts will be based on the supporting Purchase 

Order (PO) from DEN Finance being in place. 

 

• Once an effort has been authorized, DEN or the Contractor may engage the services of 

experienced telecommunications firms to execute and coordinate multiple competitive estimates 

for the cost of task / work.  

 

• DEN reserves the right to review estimates provided by the Contractor’s sub-contract firms as 

part of the task order authorization process or as change requests are made from the Contractor 

to DEN. 

o All sub-contract firms leveraged in the service delivery must be disclosed to DEN. 
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o The Contractor assumes responsibility and liability for each sub-contract firm used in 

each authorized task / work effort. 

 

o All sub-contract firms are required to abide by all City and / or DEN regulations.  

 

• The Contractor will be required to track all labor incurred and materials used on a real time basis. 

o Payment will be based on services rendered. 

 

▪ Efforts that exceed the original BID estimate will require a formal change order 

notification and DEN approval prior to exceeding the original BID estimate. 

 

▪ Efforts that fall short of the original BID estimate will be paid out based on the 

actual labor and materials used.  

o DEN may authorize progress payments for efforts of extended duration. 

 
New Construction 

Projects will require collaboration with DEN staff and management by the Contractor as part of this work. 

In this role the firm will serve as a consultant and construction manager on behalf of DEN. 

Contractors will be required to follow published DEN Standards; including DEN Division One and Orange 

Book standards, Professional Industry Norms and Standards; ANSI, ASTM, BICSI, EIA, EMT, HVAC, 

NEC, NECA, NEMA, UL.  

Contractors must abide by and adhere to all applicable county, state and federal laws and regulations. 

Contractors may be requested to participate in: 

• Performing new construction of and / or augmentation of existing construction consisting of 

excavation and trenching, duct Bank, direct-buried, directional boring, aerial, wireless, or other 

industry acceptable methods as required. 

• Performing new construction of and / or augmentation of existing construction of high capacity 

backbone and access layer horizontal runs of copper cable, fiber optic cable and transmission or 

terminating equipment.  

• Performing new construction of and / or augmentation of high voltage electric infrastructure 

connections, cables and equipment including conduit where required. 

• Construction of standalone communications buildings, internal building, manholes, vaults and 

Distribution Frame rooms including, foundations and concrete or other structural components, 

appropriate HVAC and electrical systems that may be required to support telecommunications 

equipment  

• Location and/or relocation of existing cable infrastructure. 

• Performing installation and placement on equipment of the IT infrastructure leveraged across the 

DEN campus. Ex. Computing Hardware, Network Hardware, Telephony / Communications 

Hardware, and Video Hardware.  

• Provide staff and / or supplement its work force as necessary to provide for timely delivery of 

services and/or any administration and project management services for authorized projects. This 

administration work shall include attendance of construction meetings, inspection of installed  
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work, coordination with related work trades and resolution of issues that arise in the course of 

construction. 

 

Contractors may be responsible for providing: 

 

• DEN defined and industry standard telecommunication racks and bays, cable raceways, 

termination blocks and bulkheads, electrical surge and lightning protection; termination and 

certification of copper and/or optical communications cable. 

• Conduit installation, fiber termination/ and splicing, large scale outside communications plant 

installation, electrical power. 

• All installations are to be performed to DEN and industry standards including appropriate 

certification and labeling. 

• AutoCAD, BlueBeam, or other DEN specified drawing support, etc., by persons qualified to 

perform such services. 

• All work shall be captured and incorporated into the DEN master cable management system. 

• DEN reserves the right to specify exact manufacture and part number of materials that shall be 

used such that all infrastructure installed meet minimum standards and align with DEN sparing 

plans.  

• Provide and maintain to DEN Business Technologies the As-Built documentation of all 

communications infrastructure installations including design, test results, electrical load measures 

and HVAC specifications, and both electrical and communications cabling, and rack layouts for 

efforts authorized under this SOW.  

• Revisions to existing drawings and produce new drawings affected by or involved in a new 

project. These drawings shall be produced or modified in electronic form and delivered in both 

electronic and hard copy form to the DEN City as-built records archive. Where an existing 

drawing is involved, the Contractor shall obtain a current copy of the drawing in electronic form, 

incorporate revisions to the drawing and return the drawing to the as-built archive with a new 

revision level. All drawings at DEN are currently available in AutoCAD® DWG and/or BlueBeam 

format. 

 

Repair and Maintenance of existing IT infrastructure.  

Contractors may be asked to participate in the repair and maintenance of existing IT infrastructure.  

Contractors will be required to follow published DEN Standards; including DEN Division One and Orange 

Book standards, Professional Industry Norms and Standards; ANSI, ASTM, BICSI, EIA, EMT, HVAC, 

NEC, NECA, NEMA, UL.  

Contractors must abide by and adhere to all applicable county, state and federal laws and regulations. 

Contractors may be requested to participate in:  

• Location and/or repair or relocation of existing cable infrastructure. 

• Move-Add-Change actions to existing IT infrastructure. 

• System optimization services. 

• The decommission and removal of legacy IT infrastructure. 
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Professional Services / Supplemental Technical Staff  

Throughout the term of this scope of work, the Contractor may be requested to provide additional 

technical staff resources for use by the DEN Business Technologies team in a supplemental support role. 

These resources will used to support the existing day to day operational maintenance and support of the 

DEN IT infrastructure. 

 

• This work will also be authorized and performed under a defined Task / Work Order. 

 

4. Minimum Qualifications / Special Items / Additional Requirements 
 

Each Awardee / Sub-contractor:  

IS REQUIRED to have a minimum of 10 years of experience in design and installation of inside and 

outside structure cabling systems.  

• Minimum of 5 years of experience for Onsite Project Management staff 

• Minimum of 1 year of experience for Onsite Technical staff 

 

IS REQUIRED to be qualified, skilled in and able to support the industry standard telecommunications 

infrastructure leveraged at DEN.  

IS REQUIRED to provide an overview of their Project Management and Organizational approach and 

methods for delivering on the requirements in this Scope of Work. 

WILL BE REQUIRED to participate in and able to perform all work defined in this Scope of Work and 

associated Task/Work Orders.  

 

DEN WILL NOT reimburse any firm for certifications and training costs related to a given technology 

leveraged at DEN.  

• Non-proprietary technologies; Each firm is expected to be trained and or certified in the non-

proprietary technologies leveraged at DEN at contract signature.     

• Proprietary technologies; DEN will coordinate and facilitate training sessions with local SMEs; 

however, the staff time for these training sessions will not be reimbursed by DEN. Training for 

proprietary technologies to be coordinated post award and contract signature.  

 

MUST PROVIDE all equipment necessary to perform the duties required in delivery of task / work 

functions, such as construction equipment and implements, staff vehicles – carts / trucks, testing 

equipment, and tools. 

MUST BE certified in Confined Space Entry and Procedures in accordance with OSHA and local 

standards.  
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MUST BE skilled and experienced in the installation of and use of Dura-Line Micro Duct / Future Path 

technologies for fiber cabling and associated products. 

MUST BE skilled and experienced in the installation of and use of “Blown” Fiber technologies and 

associated products. 

MUST BE skilled and experienced in relevant Optical Fiber splicing techniques: 

• Fusion Splicing 

• Mechanical Splicing  

 

MUST BE skilled and experienced in Cable and Duct Location Services 

• The utilities at DEN are covered under a blanket locate agreement for incidental jobs. The 

Contractor shall provide on-site cable locating support to augment the current DEN locate service 

provider in situations where cable depth must be determined or where direct buried facilities  

which fall outside of the provider service must be located. In addition, the Contractor's locate 

capability will be used to meet delivery schedules of move, add, change or repair service. 

DEN reserves the right to request the Contractor staff up or staff down work orders and task orders in 

order to assure that enough resources are available to deliver services under this statement of work. 

All work product performed under this statement of work by the Contractor becomes the property of DEN.  

Inside/Outside plant contractors are not allowed to work directly for airlines, tenants, and concessions 

without DEN’s knowledge. Any work performed outside this scope of work on behalf of airline, tenants 

and concessionaires is to be performed in accordance with published DEN Standards; including DEN 

Division One and Orange Book standards, Professional Industry Norms and Standards; ANSI, ASTM, 

BICSI, EIA, EMT, HVAC, NEC, NECA, NEMA, UL.  

All work that modifies or touches the Premises Wire Communications System, including use of pathways 

and spaces outside of leasehold spaces, must be reviewed and approved prior to work start by DEN 

personnel. Inside/Outside plant Contractors who violate this term shall have access permissions revoked 

and be removed from the job site. 

The Contractor will be required to report on progress of all work under this statement of work as 

requested. Report format will be communicated by City personnel to the Contractor as part of the task 

order issued scope of work. 

Internal DEN processes and procedures shall apply and be complied with for those efforts governed by 

work orders issued under this statement of work. Task order work shall be governed by individual scopes 

issued by the City and existing standards governing the PWCS infrastructure. 

  

DocuSign Envelope ID: 386E31FB-68B5-491D-B94B-44D5C300F0F1



1 

CITY AND COUNTY OF DENVER 
RULES AND REGULATIONS AND BID 

CONDITIONS OF THE 
MANAGER OF PUBLIC WORKS 

PERTAINING TO EQUAL EMPLOYMENT OPPORTUNITY 
IN THE CITY AND COUNTY OF DENVER 

APPROVED FOR LEGALITY: 

/s/______________________ 
Attorney for the City and  
County of Denver  

APPROVED AND ADOPTED: 

/s/______________________ 
Manager of Public Works  

Adopted and Published Pursuant to Article 111, Division 2 of Chapter 28 
the Revised Municipal Code 

of the City and County of Denver 

These Rules and Regulations cancel and supersede any and all previous issued Rules and 
Regulations on the subject 
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RULES AND REGULATIONS 
REGARDING 

EQUAL EMPLOYMENT OPPORTUNITY 

Promulgated and adopted by the Manager of Public Works pursuant to and by authority of Article III, 
Division 2, Chapter 28 of the Revised Municipal Code of the City and County of Denver, and for the 
purpose of insuring that contractors. subcontractors and suppliers soliciting and receiving 
compensation for contract work from or through the City and County of Denver provide equal 
opportunity in employment without regard to race, color, creed, sex, national origin, age, religion, 
marital status, political opinion or affiliation or mental or physical handicap and meet certain 
requirements for the hiring' training promotion and treatment during employment of members of 
ethnic groups subjected to differential treatment , including persons of African descent (Black), 
Spanish‐surnamed (Hispanic), Asian‐American and American Indian groups. 

RULE I 
DEFINITIONS 

A. "City” means the City and County of Denver.

B. "Manager" shall mean the Manager of Public Works for the City and County of Denver.

C. "Contract" means a contract entered into with the City and County of Denver, financed in

whole or in part by local resources or funds of the City and County of Denver, for the

construction of any public building or prosecution or completion of any public work.

D. "Contractor" means the original party to a contract with the City and County of Denver, also

referred to as the "general" or "prime" contractor.

E. "Director" means the Director of the Mayor's Office of Contract Compliance.

F. "Subcontractor" means any person company, association, partnership, corporation, or other

entity which assumes by subordinate agreement some or all of the obligations of the general or

prime contractor.

G. The Phrase "Bidding Specifications" as used in Article 111, Division 2 of Chapter 28 of the

Revised Municipal Code shall include BID CONDITION, INVITATION TO BID AND NOTICE OF

PROPOSAL.

H. "Affirmative Action Program" means a set of specific and result‐oriented procedures or steps to

which a contractor commits himself to apply every good faith effort to employ members of

ethnic minority groups, to include persons of African descent (Black), Spanish surnamed

(Hispanic), Asian‐American, American Indians, and persons with mental or physical handicap.

I. "Mayor's Office of Contract Compliance" means the City agency established pursuant to Article

III, Division 1 of Chapter 28 of the Denver Revised Municipal Code.
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RULE II 
NOTICE OF HEARING 

When results of conciliation efforts are unsatisfactory to the Manager and he is informed in 
accordance with Article III, Division 2 of Chapter 28 of the Revised Municipal Code that a contractor or 
subcontractor has apparently failed to meet affirmative action and equal employment opportunity 
requirements after a reasonable period of notice to correct deficiencies, the Manager will, prior to 
imposition of any sanctions, afford the general contractor a hearing in order to determine whether the 
contractor or his subcontractors have failed to comply with the affirmative action and equal 
employment opportunity requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal 
Code or of the contract. Written notice of such hearing shall be delivered personally or sent by certified 
mail return receipt requested, to the contractor and to any subcontractor involved at least ten days 
prior to the date scheduled for the hearing. 

RULE III 
HEARING 

A. Contractors will appear at hearings and may be represented by counsel, and may present

testimony orally and other evidence.

B. Hearings shall be conducted by one or more hearing examiners designated as such by the

Manager.

C. The Director of the Mayor's Office of Contract Compliance may participate in hearings as a

witness.

D. Hearings shall be held at the place specified in the notice of hearing.

E. All oral testimony shall be given under oath or affirmation and a record of such proceedings

shall be made.

F. All hearings shall be open to the public.

G. The hearing officer shall make recommendations to the Manager who shall make a final

decision.

REGULATIONS 

REGULATION NO. 1.  ORDINANCE: The Rules and Regulations of the Manager shall be inserted in the 
bidding specifications for every contract for which bidding is required. 

REGULATION NO. 2.  EXEMPTIONS: Each contract and subcontract, regardless of dollar amount, shall 
be subject to affirmative action requirements unless specifically exempted in writing individually by the 
Manager. Exemptions apply only to "affirmative action" in equal employment opportunity, and are not 
to be construed as condonation in any manner of "discrimination" or "discriminatory practices" in 
employment because of race, color, creed sex age national origin, religion, marital status, political 
opinion or mental or physical handicap. 
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REGULATION NO. 3.  DIRECTOR OF CONTRACT COMPLIANCE: The Director of the Mayor's Office of 
Contract Compliance shall perform the duties assigned to such official by Article III, Division 2 of 
Chapter 28 of the Revised Municipal Code and by the Manager. (1) The Director of the Mayor's Office 
of Contract Compliance or designated representatives shall inform. bidders and contractors of 
affirmative action procedures, programs, and goals in accordance with the ordinance at pre‐bid and 
pre‐construction conference; (2) make regular on‐site inspections; (3) supply contractors and 
subcontractors with report forms to be completed by them when requested, and furnished to the 
Director of the Mayor's Office of Contract Compliance; and (4) review payroll records, employment 
records and practices of general contractors and their subcontractors and suppliers during the 
performance of any contract. The Director of the Mayor's Office of Contract Compliance shall promptly 
report apparent affirmative action deficiencies to the Manager. 

REGULATION NO. 4.  GOALS AND TIMETABLES: In general, goals and timetables should take into 
account anticipated vacancies and the availability of skills in the market place from which employees 
should be drawn. In addition, where discrimination in employment by a general contractor or any of 
his subcontractors is indicated, a corrective action program will take into account the need by the 
general contractor and his subcontractors to correct past discriminatory practices and reach goals of 
minority manpower utilization on a timely basis through such recruiting and advertising efforts as are 
necessary and appropriate. 

REGULATION NO.5.  AWARD OF CONTRACTS: It shall be the responsibility of the Director of the 
Mayor's Office of Contract Compliance to determine the affirmative action capability of  bidders, 
contractors and subcontractors and to recommend to the Manager the award of contracts to those 
bidders, contractors and subcontractors and suppliers who demonstrate the ability and willingness to 
comply with the terms of their contract. 

REGULATION NO. 6.  PUBLICATION AND DUPLICATION: Copies of these Rules and Regulations as 
amended by the Manager from time to time, shall as soon as practicable and after Notice being 
published will be made a part of all City Contracts. 

REGULATION NO. 7.  NOTICE TO PROCEED: Prior to issuance of Notice to Proceed a sign‐off will be 
required of the Director of the Mayor's Office of Contract Compliance or his designee. 

REGULATION NO. 8.  CONTRACTS WITH SUBCONTRACTORS: To the greatest extent possible the 
contractor shall make a good faith effort to contract with minority contractors, subcontractors and 
suppliers for services and supplies by taking affirmative actions which include but are not limited to the 
following: 

1. Advertise invitations for subcontractor bids in minority community news media.

2. Contact minority contractor organizations for referral of prospective subcontractors.

3. Purchase materials and supplies from minority material suppliers.

REGULATION NO. 9.  AGENCY REFERRALS: it shall be no excuse that the union with which the 
contractor or subcontractor has an agreement providing for referral, exclusive or otherwise, failed to 
refer minority employees. 
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REGULATION NO. 10. CLAUSES: The Manager shall include the appropriate clauses in every contract 
and the contractor shall cause to be inserted in every subcontract the appropriate clauses: 

1. APPENDIX A: City and County of Denver Equal Opportunity Clause‐ALL CONTRACTS funded

only with City & County of Denver monies.

2. APPENDIX B: Equal Opportunity Clause (11246)‐ALL FEDERAL ASSISTED

3. APPENDIX C: Section 3‐Assurance of Compliance‐HUD ASSISTED PROJECTS.

4. APPENDIX D: Section 3‐Clause‐HUD ASSISTED PROJECTS.

All amendments to the appendices shall be included by reference.

REGULATION NO. 11. SHOW CAUSE NOTICES: When the Manager has reasonable cause to believe that 
a contractor has violated Article III, Division 2 of Chapter 28 of the Revised Municipal Code, he may 
issue a notice requiring the contractor to show cause, within fifteen days why enforcement 
procedures, or other appropriate action to insure compliance, should not be instituted. 

REGULATION NO. 12.      BID CONDITIONS‐AFFIRMATIVE ACTION 
     REQUIREMENTS‐ 
     EQUAL EMPLOYMENT OPPORTUNITY: 

1. APPENDIX E:
The Bid Conditions‐ Affirmative Action Requirements‐Equal Employment Opportunity as 
amended and published by the U.S. Department of Labor, Employment Standards 
Administration, Office of Federal Contract Compliance, shall be inserted verbatim for bidding 
specification for every non‐exempt contract involving the use of Federal funds. 

2. APPENDIX F:
The Bid Conditions‐ Affirmative Action Requirements‐Equal Employment Opportunity as 
published by the Department of Public Works, City and County of Denver shall be inserted 
verbatim as bidding specifications for every non‐exempt contract using City funds. 
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APPENDIX A 

CITY AND COUNTY OF DENVER EQUAL OPPORTUNITY CLAUSE‐ALL CONTRACTS 

1. The contractor will not discriminate against any employee or applicant for employment
because of race creed, color, sex, age, national origin, religion, marital status, political opinion
or affiliation, or mental or physical handicap. The contractor will take affirmative action to
ensure that applicants are employed, and that employees are treated during employment
without regard to their race, creed, color, sex, age, national origin, religion, marital status,
political opinion or affiliation, or mental or physical handicap. Such action shall include, but not
be limited to the following: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation;
and selection f6r training, including apprenticeship. The contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be
provided setting forth the provisions of this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf
of the contractor, state that all qualified applicants will receive consideration for employment
without regard to race, creed, color, sex, age, national origin, religion, marital status, political
opinion or affiliation, or mental or physical handicap.

3. The contractor will send to each labor union or representative of workers with which he has a
collective bargaining agreement or other contract or understanding, a notice to be provided,
advising the said labor union or workers’ representatives of the contractor's commitments
under this section, and shall post copies of the notice in conspicuous places available to
employees and applicants for employment.

4. Each contractor will comply with all provisions of Article III, Division 2, Chapter 28 of the
Revised Municipal Code, and the rules, regulations, and relevant orders of the Manager and
Director.

5. The contractor will furnish all information and reports required by Article III, Division 2, Chapter
28 of the Revised Municipal Code, and by rules, regulations and orders of the Manager and
Director or pursuant thereto, and will permit access to his books, records, and accounts by the
Manager, Director or their designee for purposes of investigation to ascertain compliance with
such rules, regulations, and orders.

6. In the event of the contractor's noncompliance with the nondiscrimination clauses of this
contract or with any of the said rules, regulations or orders this contract may be cancelled,
terminated., or suspended in whole or in part and the contractor may be declared ineligible for
further City contracts in accordance with procedures authorized in Article III, Division 2, Chapter
28 of the Revised Municipal Code, or by rules, regulations, or order of the Manager.

7. The contractor will include Regulation 12 Paragraph 2 and the provisions of paragraphs (1)
through (6) in every subcontract or purchase order unless, exempted by rules, regulations, or
orders of the Manager issued pursuant to Article III, Division 2, Chapter 28 of the Revised
Municipal Code, so that such provisions will be binding upon each subcontractor or suppliers.
The contractor will take such action with respect to any subcontract or purchase order as the
administering agency may direct as a means of enforcing such provisions, including sanctions
for noncompliance.
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The applicant further agrees to be bound by the above equal opportunity clauses with respect 
to its own employment practices when it participates in City contracts. The contractor agrees to 
assist and cooperate actively with the Manager and the Director in obtaining compliance of 
subcontractors and suppliers with the equal opportunity clause and the rules, regulations and 
relevant orders of the Manager, and will furnish the Manager and the Director such information 
as they may require for the supervision of compliance, and will otherwise assist the Manager 
and Director in the discharge of the City's primary responsibility for securing compliance. The 
contractor further agrees to refrain from entering into any contract or contract modification 
subject to Article III, Division 2, Chapter 28 of the Revised Municipal Code with a contractor 
debarred from, or who has not demonstrated eligibility for, City contracts. 
The contractor will carry out such sanctions and penalties for violation of the equal opportunity 
clause as may be imposed upon contractors and subcontractors by the Manager and Director. 
In addition, the contractor agrees that failure or refusal to comply with these undertakings the 
Manager may take any or all of the following actions: 
A. Cancellation, termination, or suspension in whole or in part of this contract.

B. Refrain from extending any further assistance to the applicant under the program with

respect to which the failure occurred until satisfactory assurance of future compliance has

been received from such applicant.

C. Refer the case to the City Attorney for appropriate legal proceedings.

SUBCONTRACTS:  Each prime contractor or subcontractor shall include the equal opportunity 
clause in each of its subcontracts. 
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APPENDIX F 
BID CONDITIONS 

AFFIRMATIVE ACTION REQUIREMENTS 
EQUAL EMPLOYMENT OPPORTUNITY 

For all Non‐Exempt Construction Contracts to be Awarded by 
the City and County of Denver, Department of Public Works 

NOTICE 

EACH BIDDER, CONTRACTOR OR SUBCONTRACTOR (HEREINAFTER THE CONTRACTOR) MUST FULLY 
COMPLY WITH THE REQUIREMENTS OF THESE BID CONDITIONS AS TO EACH CONSTRUCTION TRADE IT 
INTENDS TO USE ON THIS CONSTRUCTION CONTRACT, AND ALL OTHER CONSTRUCTION WORK (BOTH 
CITY AND NON‐CITY) IN THE DENVER AREA DURING THE PERFORMANCE OF THIS CONTRACT OR 
SUBCONTRACT. THE CONTRACTOR COMMITS ITSELF TO THE GOALS FOR MINORITY MANPOWER 
UTILIZATION, AS APPLICABLE, AND ALL OTHER REQUIREMENTS, TERMS AND CONDITION OF THESE BID 
CONDITIONS BY SUBMITTING A PROPERLY SIGNED BID. 

THE CONTRACTOR SHALL APPOINT A COMPANY EXECUTIVE TO ASSUME THE RESPONSIBILITY FOR THE 
IMPLEMENTATION OF THE REQUIREMENTS, TERMS AND CONDITIONS OF THESE BID CONDITIONS. 

EULOIS CLECKLEY 
Manager of Public Works  
City and County of Denver 
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A. REQUIREMENTS ‐‐AN AFFIRM ATIVE ACTION PLAN:

Contractors shall be subject to the provisions and requirements of these bid conditions
including the goals and timetables for minority' and female utilization, and specific affirmative
action steps set forth by the Office of Contract Compliance. The contractor's commitment to
the goals for minority, and female utilization as required constitutes a commitment that it will
make every good faith effort to meet such goals.

1. GOALS AND TIMETABLES:

The goals and timetables for minority1 and female participation, expressed in percentage terms
for the contractor's aggregate workforce in each trade are as follows:

GOALS FOR MINORITY PARTICIPATION 
FOR EACH TRADE 

From January 1, 1982 
to  21.7% ‐ 23.5% 
Until Further Notice 

GOALS FOR FEMALE PARTICIPATION 
FOR EACH TRADE 

From January 1, 1982 
to  6.9% 
Until Further Notice 

The goals for minority and female utilization above are expressed in terms of hours of training 
and employment as a proportion of the total number of hours to be worked by the contractor's 
aggregate workforce, which includes all supervisory personnel, in each trade, on all projects for 
the City and County of Denver during the performance of its contract (i.e., The period beginning 
with the first day of work on the City and County of Denver funded construction contract and 
ending with the last day of work). 

The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract in each trade and minorities and females must be 
employed evenly on each of a contractor's projects. Therefore, the transfer of minority or 
female employees from contractor to contractor or from project to project for the purpose of 
meeting the contractor's goals shall be a violation of these Bid Conditions. 

If the contractor counts the nonworking hours of apprentices they must be employed by the 
contractor during the training period; the contractor must have made a commitment to employ 
apprentices at the completion of their training subject to the availability of employment 
opportunities; and the apprentices must be trained pursuant to training programs approved by 
the Bureau of Apprenticeship and Training. 

1 "Minority" is defined as including, Blacks, Spanish Surname Americans, Asian-Americans, and American Indians, and 
includes both men and Minority women. 
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2. SPECIFIC AFFIRMATIVE ACTION STEPS:

No contractor shall be found to be in noncompliance solely on account of its failure to meet its
goals, but will be given an opportunity to demonstrate that the contractor has instituted all the
specific affirmative action steps specified and has made every good faith effort to make these
steps work toward the attainment of its goals within the timetables, all to the purpose of
expanding minority and female utilization in its aggregate workforce. A contractor, who fails to
comply with its obligation under the Equal Opportunity Clause of its contract and fails to
achieve its commitments to the goals for minority and female utilization has the burden of
proving that it has engaged in an Affirmative Action Program directed at increasing minority
and female utilization and that such efforts were at least as extensive and as specific as the
following:

a. The contractor should have notified minority and female organizations when

employment opportunities were available and should have maintained records of the

organization's response.

b. The contractor should have maintained a file of the names and addresses of each

minority and female referred to it by any individual or organization and what action was

taken with respect to each such referred individual, and if the individual was not

employed by the contractor, the reasons. If such individual was sent to the union hiring

hall for referral and not referred back by the union or if referred, not employed by the

contractor, the file should have documented this and their reasons.

c. The contractor should have promptly notified the Department of Public Works, and

Mayor's Office of Contract Compliance when the union or unions with which the

contractor has collective bargaining agreements did not refer to the contractor a

minority or female sent by the contractor, or when the contractor has other information

that the union referral process has impeded efforts to meet its goals.

d. The contractor should have disseminated its EEO policy within its organization by

including it in any employee handbook or policy manual; by publicizing it in company

newspapers and annual reports and by advertising such policy at reasonable intervals in

union publications. The EEO policy should be further disseminated by conducting staff

meetings to explain and discuss the policy; by posting of the policy; and by review of the

policy with minority and female employees.

e. The contractor should have disseminated its EEO policy externally by informing and

discussing it with all recruitment sources; by advertising in news media, specifically

including minority and female news media; and by notifying and discussing it with all

subcontractors.

f. The contractor should have made both specific and reasonably recurrent written and

oral recruitment efforts. Such efforts should have been directed at minority and female

organizations, schools with substantial minority and female enrollment, and minority

and female recruitment and training organizations within the contractor's recruitment

area.
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g. The contractor should have evidence available for inspection that all tests and other

selection techniques used to select from among candidates for hire, transfer,

promotion, training, or retention are being used in a manner that does not violate the

OFCCP Testing Guidelines in 41 CFR Part 60‐3.

h. The contractor should have made sure that seniority practices and job classifications do

not have a discriminatory effect.

i. The contractor should have made certain that all facilities are not segregated by race.

j. The contractor should have continually monitored all personnel activities to ensure that

its EEO policy was being carried out including the evaluation of minority and female

employees for promotional opportunities on a quarterly basis and the encouragement

of such employees to seek those opportunities.

k. The contractor should have solicited bids for subcontracts from available minority and

female subcontractors engaged in the trades covered by these Bid conditions, including

circulation of minority and female contractor associations.

NOTE: The Director and the Mayor's Office of Contract Compliance will   provide
technical assistance on questions pertaining to minority and female recruitment
sources, minority and female community organizations, and minority and female news
media upon receipt of a request for assistance from a contractor.

3. NON‐DISCRIMINATION:

In no event may a contractor utilize the goals and affirmative action steps required in such a
manner as to cause or result in discrimination against any person on account of race, color,
religion, sex, marital status, national origin, age, mental or physical handicap, political opinion
or affiliation.

4. COMPLIANCE AND ENFORCEMENT:

In all cases, the compliance of a contractor will be determined in accordance with its obligations
under the terms of these Bid Conditions. All contractors performing or to perform work on
projects subject to these Bid Conditions hereby agree to inform their subcontractors in writing
of their respective obligations under the terms and requirements of these Bid Conditions,
including the provisions relating to goals of minority and female employment and training.

A. Contractors Subject to these Bid Conditions:
In regard to these Bid Conditions, if the contractor meets the goals set forth therein or
can demonstrate that it has made every good faith effort to meet these goals, the
contractor shall be presumed to be in compliance with Article III, Division 2, Chapter 28
of the Revised Municipal Code, the implementing regulations and its obligations under
these Bid Conditions. In the event, no formal sanctions or proceedings leading toward
sanctions shall be instituted unless the contracting or administering agency otherwise
determines that the contractor is violating the Equal Opportunity Clause.

1. Where the Office of Contract Compliance finds that a contractor failed to comply

with the requirements of Article 111, Division 2, Chapter 28 of the Revised Municipal
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Code or the implementing regulations and the obligations under these Bid 

Conditions, and so informs the Manager, the Manager shall take such action and 

impose such sanctions, which include suspension, termination, cancellation, and 

debarment, as may be appropriate under the Ordinance and its regulations. When 

the Manager proceeds with such formal action it has the burden of proving that the 

contractor has not met the goals contained in these Bid Conditions. The contractor's 

failure to meet its goals shall shift to it the requirement to come forward with 

evidence to show that it has met the good faith requirements of these Bid 

Conditions. 

2. The pendency of such proceedings shall be taken into consideration by the

Department of Public Works in determining whether such contractor can comply

with the requirements of Article 111, Division 2, Chapter 28 of the Revised Municipal

Code, and is therefore a "responsible prospective contractor".

3. The Mayor's Office of Contract Compliance shall review the contractor's

employment practices during the performance of the contract. If the Mayor's Office

of Contract Compliance determines that the contractor's Affirmative Action Plan is

no longer an acceptable program, the Director shall notify the Manager.

B. Obligations Applicable to Contractors:
It shall be no excuse that the union with which the contractor has a collective bargaining
agreement providing for exclusive referral failed to refer minority or female employees.
Discrimination in referral for employment, even if pursuant to provisions of a collective
bargaining agreement, is prohibited by the National Labor Relations Act, as amended,
Title VI of the Civil Rights Act of 1964, as amended, and Article III, Division 2, Chapter 28
of the Revised Municipal Code. It is the policy of the Department of Public Works that
contractors have a responsibility to provide equal employment opportunity, if they wish
to participate in City and County of Denver contracts. To the extent they have delegated
the responsibility for some of their employment practices to a labor organization and, as
a result, are prevented from meeting their obligations pursuant to Article III, Division 2,
Chapter 28 of the Revised Municipal Code, such Contractors cannot be considered to be
in compliance with Article III, Division 2, Chapter 28 of the Revised Municipal Code, or its
implementing rules and regulations.

C. General Requirements
Contractors are responsible for informing their subcontractors in writing regardless of
tier, as to their respective obligations. Whenever a contractor subcontracts a portion of
work in any trade covered by these Bid Conditions, it shall include these Bid Conditions
in such subcontracts and each subcontractor shall be bound by these Bid Conditions to
the full extent as if it were the prime contractor. The contractor shall not, however, be
held accountable for the failure of its subcontractors to fulfill their obligations under
these Bid Conditions.  However, the prime contractor shall give notice to the Director of
any refusal or failure of any subcontractor to fulfill the obligations under these Bid
Conditions. A subcontractor's failure to comply will be treated in the same manner as
such failure by a prime contractor.
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1. Contractors hereby agree to refrain from entering into any contract or contract

modification subject to Article 111, Division 2, Chapter 28 of the Revised

Municipal Code with a contractor debarred from, or who is determined not to be

a "responsive" bidder for the City and County of Denver contracts pursuant to

the Ordinance.

2. The contractor shall carry out such sanctions and penalties for violation of these

Bid Conditions and the Equal Opportunity Clause including suspension,

termination and cancellation of existing subcontracts and debarment from

future contracts as may be ordered by the Manager pursuant to Article 111,

Division 2, Chapter 28 of the Revised Municipal Code and its implementing

regulations.

3. Nothing herein is intended to relieve any contractor during the term of its

contract from compliance with Article III, Division 2, Chapter 28 of the Revised

Municipal Code, and the Equal Opportunity Clause of its contract with respect to

matters not covered in these Bid Conditions.

4. Contractors must keep such records and file such reports relating to the

provisions of these Bid Conditions as shall be required by the Office of Contract

Compliance.

5. Requests for exemptions from these Bid Conditions must be made in writing,

with justification, to the Manager of Public Works, City and County Building,

Room 379, Denver, Colorado 80202, and shall be forwarded through and with

the endorsement of the Director.
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EXHIBIT C

CITY AND COUNTY OF DENVER
INSURANCE REQUIREMENTS FOR DEPARTMENT OF AVIATION

ON-CALL SERVICE AGREEMENTS
INCLUDING OWNER CONTROLLED INSURANCE PROGRAM (OCIP/ROCIP) PROJECTS

Issued for attachment to: 202157615_On-Call Inside/Outside Plant Telecom Infrastructure Services 

1. General Information

City and County of Denver and Denver International Airport (hereinafter referred to collectively as “DEN”) has 
arranged for certain construction activities at DEN to be insured under an Owner Controlled Insurance Program 
(OCIP) or a Rolling Owner Controlled Insurance Program (ROCIP) (hereinafter collectively referred to as 
“ROCIP”).  A ROCIP is a single insurance program that insures DEN, the Contractor and subcontractors of any 
tier, and other designated parties (Enrolled Parties), for work performed at the Project Site.  Certain trade 
contractors and subcontractors are ineligible for this program; see Excluded Parties under the definitions Section 7 
for a general list of excluded parties.  Insurance requirements are determined based on the scope of work. In the 
event of a conflict between this Exhibit C and the applicable OCIP or ROCIP Manual, the Manual shall control.

1.1 On-Call Contractors

On-Call Contractors may be issued task or work orders under this Agreement that are related to either 
non-ROCIP projects or ROCIP projects and the insurance requirements applicable would be assigned as 
follows:

1.1.1 For task or work orders related to non-ROCIP projects: Refer to Section 2.
1.1.2 For task or work orders related to ROCIP projects where Contractor is an Excluded Party based 

on scope of work: Refer to Section 2.
1.1.3 For task or work orders related to ROCIP projects where Contractor is an Eligible Party based on 

scope of work: Refer to Section 3.

1.2 ROCIP Manuals

Below are links to access the current reference manuals related to DEN ROCIP III.  These manuals are 
part of the Contract Documents.

DEN ROCIP III Insurance Manual
DEN ROCIP III Safety Manual
DEN ROCIP III Claims Guide

2. Insurance Requirements for Non-ROCIP Contractors and Subcontractors (Excluded Parties) 

Contractor and subcontractors of any tier shall require all Excluded Parties, as defined in Section 7 or confirmed 
as excluded by DEN, to provide and maintain insurance of the type and in limits as set forth in the Contractor 
Subcontract Agreement and such insurance shall include the minimum defined coverages and be evidenced to 
DEN as required in this Section 2.
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2.1 Certificate Holder

Certificate(s) shall be issued to: CITY AND COUNTY OF DENVER
Denver International Airport
8500 Peña Boulevard, Suite 8810
Denver CO  80249
Attn:  Risk Management

2.2 Acceptable Certificate of Insurance Form and Submission Instructions   

Please read these requirements carefully to ensure proper documentation and receipt of your certificate(s) 
of insurance.
 ACORD FORM (or equivalent) must be emailed in pdf format to: 

contractadmininvoices@flydenver.com  
 HARD COPIES of certificates and/or copies of insurance policies will not be accepted.
 ACORD FORM (or equivalent) must reference the DEN assigned Contract Number.

2.3 Coverage and Limits

2.3.1 Commercial General Liability 

Contractor shall maintain insurance coverage including bodily injury, property damage, personal 
injury, advertising injury, and products and completed operations in minimum limits of 
$1,000,000 each occurrence, $2,000,000 products and completed operations aggregate and 
$2,000,000 annual aggregate. 

2.3.1.1 Coverage shall include Contractual Liability covering liability assumed under this 
Agreement (including defense costs assumed under contract) within the scope of 
coverages provided. 

2.3.1.2 Coverage shall include Mobile Equipment Liability.

2.3.2 Business Automobile Liability

Contractor shall maintain a minimum limit of $1,000,000 combined single limit each occurrence 
for bodily injury and property damage for all owned, leased, hired and/or non-owned vehicles 
used in performing services under this Agreement.

2.3.2.1 If operating vehicles unescorted airside at DEN, a $10,000,000 combined single 
limit each occurrence for bodily injury and property damage is required. 

2.3.2.2 If Contractor does not have blanket coverage on all owned and operated vehicles, 
then a schedule of insured vehicles (including year, make, model and VIN number) 
must be submitted by the insurer with the Certificate of Insurance.

2.3.2.3 The policy must not contain an exclusion related to operations on airport premises.
2.3.2.4 If transporting waste, hazardous material, or regulated substances, Contractor shall 

carry a Broadened Pollution Endorsement and an MCS 90 endorsement on its 
policy. 

2.3.2.5 If Contractor is an individual or represents that Contractor does not own any motor 
vehicles and Contractor’s owners, officers, directors, and employees use their 
personal vehicles for business purposes, Personal Automobile Liability insurance 
coverage will be accepted provided it includes a business use endorsement.

2.3.2.6 If Contractor will be completing all services to DEN under this Agreement remotely 
this requirement will be waived.
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2.3.3 Workers’ Compensation and Employer’s Liability Insurance

Contractor shall maintain the coverage as required by statute for each work location and shall 
maintain Employer’s Liability insurance with limits no less than $1,000,000 per occurrence for 
each bodily injury claim, $1,000,000 per occurrence for each bodily injury caused by disease 
claim, and $1,000,000 aggregate for all bodily injuries caused by disease claims.

  
2.3.3.1 If Contractor is a sole proprietor, Workers’ Compensation and Employer’s Liability 

is exempt under the Colorado Workers’ Compensation Act.

2.3.4 Professional Liability (Errors and Omissions) Insurance

Contractor shall maintain a minimum limit of $1,000,000 each claim and policy aggregate, 
providing coverage for applicable services outlined in this Agreement. If there are no applicable 
professional services, this coverage will not be required. The Contractor shall be responsible for 
conferring with DEN Risk Management on any subcontractors providing work to the Project to 
obtain a formal determination if this coverage will be required.

The Contractor shall be responsible for conferring with DEN Risk Management on any 
subcontractors providing work to the Project to obtain a formal determination if this coverage will 
be required.

2.3.5 Contractor’s Pollution Legal Liability

If required by DEN Risk Management for any specific Excluded Party based on their scope of 
work, Contractor shall maintain coverage for its work site operations that are conducted on 
DEN’s premises including project management and site supervision duties with a limit no less 
than $1,000,000 each occurrence and aggregate resulting from claims arising out of a pollution 
condition or site environmental condition resulting out of work site operations on DEN’s 
premises. 

2.3.5.1 Coverage shall include claims/losses for bodily injury, property damage including 
loss of use of damaged property, defense costs including costs and expenses 
incurred in the investigation, defense or settlement of claims, and cleanup cost for 
pollution conditions resulting from illicit abandonment, the discharge, dispersal, 
release, escape, migration or seepage of  any sold, liquid, gaseous or thermal irritant, 
contaminant, or pollutant, including soil, silt, sedimentation, smoke, soot, vapors, 
fumes, acids, alkalis, chemicals, electromagnetic fields, hazardous substances, 
hazardous materials, waste materials, low level radioactive waste, mixed wastes, on, 
in, into, or upon land and structures thereupon, the atmosphere, surface water or 
groundwater on the DEN premises.

2.3.5.2 Work site means a location where covered operations are being performed, 
including real property rented or leased from DEN for the purpose of conducting 
Contractor’s covered operations.

The Contractor shall be responsible for conferring with DEN Risk Management on any 
subcontractors providing work to the Project to obtain a formal determination if this coverage will 
be required.

2.3.6 Technology Errors and Omissions, Network Security, and Privacy Liability (Cyber): 
Contractor shall maintain a limit no less than $1,000,000 each claim and aggregate; $1,000,000 
each claim and aggregate for cyber extortion; and no less than $250,000 each claim for invoice 
manipulation and email spoofing. 
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2.3.6.1 Coverage shall include professional misconduct or lack of ordinary skill.
2.3.6.2 Coverage shall include, but not be limited to, liability arising from theft, 

dissemination and/or use of personal, private, confidential, information subject to a 
non-disclosure agreement, including information stored or transmitted, privacy or 
cyber laws, damage to or destruction of information, intentional and/or unintentional 
release of private information, alteration of information, extortion and network 
security, introduction of a computer virus into, or otherwise causing damage to, a 
customer’s or third person’s computer, computer system, network or similar 
computer related property and the data, software, and programs thereon, advertising 
injury, personal injury (including invasion of privacy) and intellectual property 
offenses related to internet.

The Contractor shall be responsible for conferring with DEN Risk Management on any 
subcontractors providing work to the Project to obtain a formal determination if this coverage will 
be required.

2.3.7 Unmanned Aerial Vehicle (UAV) Liability

If Contractor desires to use drones in any aspect of its work on DEN premises,  the following 
requirements must be met prior to commencing any drone operations:

2.3.7.1 Express written permission must be granted by DEN.
2.3.7.2 Express written permission must be granted by the Federal Aviation Administration 

(FAA).
2.3.7.3 Drone equipment must be properly registered with the FAA.
2.3.7.4 Drone operator(s) must be properly licensed by the FAA.
2.3.7.5 Contractor must maintain UAV Liability including flight coverage, personal and 

advertising injury liability, and hired/non-owned UAV liability for its commercial 
drone operations with a limit no less than $1,000,000 combined single limit each 
occurrence for bodily injury and property damage.

2.3.8 Excess/Umbrella Liability 

Combination of primary and excess coverage may be used to achieve minimum required 
coverage limits. Excess/Umbrella policy(ies) must follow form of the primary policies with 
which they are related to provide the minimum limits and be verified as such on any submitted 
Certificate of Insurance. 

2.4 Reference to Project and/or Contract

The DEN Project and/or Contract Number and project description shall be noted on the Certificate of 
Insurance.

2.5 Additional Insured

For all coverages required under this Agreement (excluding Workers’ Compensation and Professional 
Liability), Contractor’s insurer(s) shall include the City and County of Denver, its elected and appointed 
officials, successors, agents, employees and volunteers as Additional Insureds by policy endorsement. 

2.6 Waiver of Subrogation

For all coverages required under this Agreement, Contractor’s insurer(s) shall waive subrogation rights 
against the City and County of Denver, its elected and appointed officials,  successors, agents, employees 
and volunteers by policy endorsement. 
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2.7 Notice of Material Change, Cancellation or Nonrenewal

Each certificate and related policy shall contain a valid provision requiring notification to the Certificate 
Holder in the event any of the required policies be canceled or non-renewed or reduction in coverage 
before the expiration date thereof.  

2.7.1 Such notice shall reference the DEN assigned contract number related to this Agreement.  
2.7.2 Said notice shall be sent thirty (30) days prior to such cancellation, non-renewal or reduction in 

coverage unless due to non-payment of premiums for which notice shall be sent ten (10) days 
prior.  

2.7.3 If such written notice is unavailable from the insurer or afforded as outlined above, Contractor 
and/or it is insurance broker/agent shall provide written notice of cancellation, non-renewal and 
any reduction in coverage to the Certificate Holder within seven (7) business days of receiving 
such notice by its insurer(s) and include documentation of the formal notice received from its 
insurer(s) as verification. Contractor shall replace cancelled or nonrenewed policies with no lapse 
in coverage and provide an updated Certificate of Insurance to DEN.  

2.8 Additional Provisions

2.8.1 Deductibles, SIRS, or any other type of retention are the sole responsibility of the Contractor.
2.8.2 Defense costs shall be in addition to the limits of liability.  If this provision is unavailable that 

limitation must be evidenced on the Certificate of Insurance.
2.8.3 A severability of interests or separation of insureds provision (no insured vs. insured exclusion) is 

included under any policy requiring Additional Insured status.
2.8.4 A provision that coverage is primary and non-contributory with other coverage or self-insurance 

maintained by DEN, excluding Professional Liability and Workers’ Compensation policies, if 
required.

2.8.5 The insurance requirements under this Agreement shall be the greater of (i) the minimum limits 
and coverage specified hereunder or (ii) the broader coverage and maximum limits of coverage of 
any insurance policy or proceeds available to the Contractor.  It is agreed that the insurance 
requirements set forth herein shall not in any way act to reduce coverage that is broader or that 
includes higher limits than the minimums set forth in this Agreement. 

2.8.6 All policies shall be written on an occurrence form when available and industry norm.  If an 
occurrence form is unavailable and/or the industry norm, claims-made coverage may be accepted 
by DEN provided the retroactive date is on or before the Agreement Effective Date or the first 
date when any goods or services were provided to DEN, whichever is earlier, and continuous 
coverage will be maintained or an extended discovery period of three years beginning at the time 
work under this Agreement is completed or the Agreement is terminated, whichever is later.

2.8.7 Contractor shall advise DEN in the event any general aggregate or other aggregate limits are 
reduced below the required per occurrence limits.  At their own expense, and where such general 
aggregate or other aggregate limits have been reduced below the required per occurrence limit, 
the Contractor will procure such per occurrence limits and furnish a new certificate of insurance 
showing such coverage is in force.

2.8.8 Certificates of Insurance must specify the issuing companies, policy numbers and policy periods 
for each required form of coverage.  The certificates for each insurance policy are to be signed by 
a person authorized by the insurer to bind coverage on its behalf and must be submitted to DEN at 
the time Contractor signed this Agreement.

2.8.9 The insurance shall be underwritten by an insurer licensed or authorized to do business in the 
State of Colorado and rated by A.M. Best Company as A- VIII or better. 

2.8.10 Certificate of Insurance and Related Endorsements: DEN’s acceptance of a certificate of 
insurance or other proof of insurance that does not comply with all insurance requirements set 
forth in this Agreement shall not act as a waiver of Contractor’s breach of this Agreement or of 
any of DEN’s rights or remedies under this Agreement. DEN’s acceptance of any submitted 
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insurance certificate is subject to the approval of DEN Risk Management.  All coverage 
requirements specified in the certificate shall be enforced unless waived or otherwise modified in 
writing by DEN Risk Management. Contractor is solely responsible for ensuring all formal policy 
endorsements are issued by their insurers to support the requirements herein.

2.8.11 DEN shall have the right to verify or confirm, at any time, all coverage, information or 
representations, and the insured and its undersigned agent shall promptly and fully cooperate in 
any such audit DEN may elect to undertake including provision of certified copies of insurance 
policies upon request. 

2.8.12 No material changes that negatively impact DEN or reductions in the coverage required herein 
shall be allowed without the review and written approval of DEN Risk Management. 

2.8.13 Contractor shall be responsible for ensuring DEN is provided updated Certificate(s) of Insurance 
within ten (10) days of each policy renewal.

2.8.14 Contractor’s failure to maintain the insurance required by this Agreement shall be the basis for 
immediate termination of this Agreement at DEN’s sole discretion and without penalty to the 
City.

3. Insurance Requirements for ROCIP Enrolled Contractors and Subcontractors 

3.1 Insurance Provided by the DEN ROCIP 

DEN retains the right to have this Project insured under a ROCIP. ROCIP coverage shall provide: (i) 
Commercial General Liability, (ii) Workers’ Compensation & Employer’s Liability, (iii) Excess Liability, 
(iv) Contractor’s Pollution Liability, and (v) Builder’s Risk as outlined herein and as defined by the 
respective policies for each coverage, for the period from the start of Work through completion and final 
acceptance by DEN except as otherwise provided herein. 

3.2 Enrollment Required 

Parties performing labor or services at the Project Site are eligible to enroll in the DEN ROCIP, unless 
they are Excluded Parties (as defined in Section 7). Participation is mandatory but not automatic. Parties 
eligible for enrollment shall follow the procedures and follow the instructions as provided in the DEN 
ROCIP Insurance Manual to enroll in the program. When the Contractor and subcontractors of any tier 
are properly enrolled, the DEN ROCIP Administrator will issue a Certificate of Insurance evidencing the 
coverages afforded to each Enrolled Party under the DEN ROCIP, prior to their commencing Work on the 
Project Site.

3.3 Exclusion of Contractor/Subcontractor Insurance Costs from Proposal and Bid Prices 

Contractor shall exclude from Contractor’s cost of work and ensure that each subcontractor of any tier 
exclude from their cost of work, normal costs for insurance for those coverages provided under the DEN 
ROCIP. As part of the enrollment process, Contractor and subcontractors shall provide policy declaration 
rate pages and deductible endorsements on the General Liability, Workers’ Compensation, and Excess 
Liability policies as required in the DEN ROCIP Insurance Manual. The calculation of these costs will be 
determined by the ROCIP Program Administrator. The costs of DEN ROCIP coverage includes 
reductions in insurance premiums, all relevant taxes and assessments, markup on insurance premiums, 
and losses retained through large deductibles, self-insured retentions, or self-funded programs. Change 
orders shall also exclude the cost of ROCIP coverage. 

Pre-employment substance abuse testing costs will be covered by DEN and should be removed from bid 
prices.  Drug testing will be more thoroughly discussed in the ROCIP Safety Manual.
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3.4 Insurance Premiums 

DEN will pay the insurance premiums for the DEN ROCIP insurance policies. DEN is responsible for all 
adjustments to the premiums and will be the sole beneficiary of all dividends, retroactive adjustments, 
return premiums, and any other monies due through audits or otherwise. The Contractor assigns to DEN 
the right to receive all such adjustments and will require that each subcontractor of any tier assign to DEN 
all such adjustments. The Contractor and the subcontractors who are Enrolled Parties shall execute such 
further documentation as may be required by DEN to accomplish this assignment.

3.5 Off Site Operations Coverage Under ROCIP 

The DEN ROCIP will provide certain insurance coverage for DEN, Contractor and Enrolled Parties, 
along with their Eligible Employees performing Work at the Project Site. Off-site operations shall be 
covered only if designated in writing by DEN and when all operations at such site are identified and 
solely dedicated to the Project. Contractors and subcontractors are responsible to notify the DEN ROCIP 
Administrator in writing, to request coverage for specified off-site operations. Coverage is not provided at 
the off-site location unless confirmed in writing by the DEN ROCIP Administrator.

3.6 DEN ROCIP Insurance Manual 

As soon as practicable, the DEN ROCIP Insurance Manual will be sent to each Enrolled Party and will 
become a part of the Contract and Contractor’s Subcontract with its subcontractor and its subcontractors’ 
agreements with any lower-tier subcontractor. The DEN ROCIP Insurance Manual will contain the 
administrative and claim reporting procedures. Contractor agrees to and will require that its 
subcontractors of any tier to cooperate with the DEN ROCIP Administrator in providing all required 
information.

3.7 Conflicts 

Descriptions of the DEN ROCIP coverages set forth in Section 3.8 are not intended to be complete or 
meant to alter or amend any provision of the DEN ROCIP insurance policies. The DEN ROCIP 
coverages, terms, conditions, and exclusions are set forth in full in their respective policy forms. In the 
event of a conflict or omission between the coverages provided in the DEN ROCIP insurance policies and 
the coverages summarized or described in the DEN ROCIP Insurance Manual, this Exhibit or elsewhere 
in the Contract Documents, the DEN ROCIP insurance policies shall govern. In the event of a conflict 
between the provisions of this Exhibit and the DEN ROCIP Insurance Manual, that does not involve any 
conflict with the provisions of the DEN ROCIP insurance policies, the provisions of this Exhibit shall 
govern.

3.8 ROCIP Insurance Coverage Provided to Enrolled Parties

3.8.1 Insurance Provided by DEN 

Unless otherwise provided herein, prior to commencement of the Work, DEN, at its sole option 
and expense, shall secure and maintain at all times during the performance of this Contract the 
insurance specified below, insuring DEN, Enrolled Parties and such other persons or interests as 
DEN may designate with limits not less than those specified below for each coverage.
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3.8.1.1 Workers’ Compensation & Employer’s Liability – On Site Only

DEN shall maintain the coverage as required by statute for the Project Site and shall 
maintain Employer’s Liability insurance with limits no less than $1,000,000 per 
occurrence for each bodily injury claim, $1,000,000 per occurrence for each bodily 
injury caused by disease claim, and $1,000,000 aggregate for all bodily injuries 
caused by disease claims.

3.8.1.2 Commercial General Liability – On Site Only

DEN shall maintain insurance coverage including bodily injury, property damage, 
personal injury, advertising injury, and products and completed operations in 
minimum limits as listed below:

Coverage  Limit
Annual General Aggregate
(Per Project and Reinstates Annually) $4,000,000 
Products/Completed Operations Aggregate
(Per Project and Statute of Repose)

$4,000,000

Total Products/Completed Operations Aggregate
(Statute of Repose)

$8,000,000

Personal / Advertising Injury Limit $2,000,000
Each Occurrence Limit $2,000,000
Fire Damage Legal Liability (any one fire) $   300,000
Medical Payments (any one person) $     10,000

3.8.1.3 Excess Liability Insurance 

DEN shall maintain coverage following form with underlying policies of 
Commercial General Liability and Employer’s Liability in minimum limits as listed 
below:

Coverage  Limit

Annual General Aggregate
(Per Project and Reinstates Annually) $200,000,000 
Products/Completed Operations Aggregate
(Per Project)

$200,000,000

Total Products/Completed Operations Aggregate
(Policy Cap)

$400,000,000

Each Occurrence Limit $200,000,000

DEN, in its sole discretion, may elect to provide higher limits, based on Project size.  
Excess Liability limits are shared by all Insured parties.
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3.8.1.4 Contractor’s Pollution Liability

DEN shall maintain coverage for bodily injury, property damage, or environmental 
damage caused by a pollution event resulting from covered operations, including 
completed operations, at the Project Site with a limit no less than $10,000,000 each 
occurrence and aggregate. Coverage includes microbial matter and legionella 
pneumophila in any structure on land and the atmosphere contained with the 
structure. Products/Completed Operations coverage may extend for the statute of 
limitations/repose after final completion of the Project.

3.8.1.5 Builder’s Risk Insurance 

DEN shall maintain, Builder's Risk (and/or Installation Floater) in the amount of 
$500,000,000 per occurrence subject to various sublimits (as defined in the Builders’ 
Risk Policy).  Such insurance shall end when the first of the following occurs:  1) 
DEN’s interest in the Work ceases; 2) the policy expires or is cancelled; or 3) the 
Work is accepted by DEN. 

Builder’s Risk Insurance shall be on an "all-risk" or equivalent policy form and shall 
include, without limitation, insurance against the perils of fire (with extended 
coverage) and physical loss of damage including , theft, vandalism, malicious 
mischief, terrorism, rigging and hoisting for materials and equipment that are part of 
the Project, collapse, earthquake, flood, windstorm, falsework, testing and startup (as 
provided by the policy), temporary buildings and debris removal including 
demolition occasioned by enforcement of any applicable ordinance laws, and shall 
cover reasonable compensation for services and expenses required as a result of such 
insured loss.

This Builder’s Risk Insurance shall cover portions of the Work stored off site, and 
also portions of the Work in transit.

DEN and Contractor shall waive all rights against (1) each other and any of their 
subcontractors of any tier, and all respective agents and employees, and (2) the 
architect, architect's consultants, separate contractors, if any, and any of their 
subcontractors of any tier, and all respective agents and employees, for damages 
caused by fire or other causes of loss to the extent covered by Builder’s Risk 
Insurance obtained pursuant to this Section or other property insurance applicable to 
the Work, except such rights as they have to proceeds of such insurance held by DEN 
as fiduciary.  DEN or Contractor, as appropriate, shall require of the architect, 
architect's consultants, separate contractors, and their subcontractors of any tier,  and 
all respective agents and employees, by appropriate agreements, written where 
legally required for validity, similar waivers each in favor of other parties enumerated 
herein.  The policies shall provide such waivers of subrogation by endorsement or 
otherwise.  A waiver of subrogation shall be effective as to a person or entity even 
though that person or entity would otherwise have a duty of indemnification, 
contractual or otherwise, did not pay the insurance premium directly or indirectly, 
and whether or not the person or entity had an insurable interest in the property 
damaged.
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3.8.2 Claim Chargeback

A claim charge-back will be assessed, regardless of fault, for the amount of any loss payable 
under this program with the exception of Workers’ Compensation and Excess Liability, up to a 
maximum of $25,000 each loss. Lead Contractor may elect to pass no more than $5,000 of this 
charge, each loss, through to any responsible subcontractor.

3.9 Other Insurance Provided By Enrolled Parties 

At their own expense, the Enrolled Parties of all tiers must carry the following minimum coverage and 
limits and such insurance shall be evidenced to DEN and the DEN ROCIP Administrator as required in 
this Section 3.9.

3.9.1 Certificate Holder

Certificate(s) shall be issued to: CITY AND COUNTY OF DENVER
Denver International Airport
8500 Peña Boulevard, Suite 8810
Denver CO  80249
Attn:  Risk Management

and

CITY AND COUNTY OF DENVER
Department of Aviation
c/o Arthur J. Gallagher RMS, Inc.
12444 Powerscourt Drive
St. Louis, MO 63131
Attn: Gallagher OCIP Group

3.9.2 Acceptable Certificate of Insurance Form and Submission Instructions   

Please read these requirements carefully to ensure proper documentation and receipt of your 
certificate(s) of insurance.
 ACORD FORM (or equivalent) must be emailed in pdf format to: 

contractadmininvoices@flydenver.com 
and heather_lawson@ajg.com

 HARD COPIES of certificates and/or copies of insurance policies will not be accepted.
 ACORD FORM (or equivalent) must reference the DEN assigned Contract Number.

3.9.3 Commercial General Liability – Off Site Only

Contractor shall maintain insurance coverage including bodily injury, property damage, personal 
injury, advertising injury, and products and completed operations for Contract operations not 
physically occurring within the Project Site in minimum limits of $1,000,000 each occurrence, 
$2,000,000 products and completed operations aggregate and $2,000,000 policy and annual 
aggregate. 

3.9.3.1 Coverage shall include Contractual Liability covering liability assumed under this 
Agreement (including defense costs assumed under contract) within the scope of 
coverages provided. 
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3.9.4 Business Automobile Liability

Contractor shall maintain a minimum limit of $1,000,000 combined single limit each occurrence 
for bodily injury and property damage for all owned, leased, hired and/or non-owned vehicles 
used in performing services under this Agreement.

3.9.4.1 If operating vehicles unescorted airside at DEN, a $10,000,000 combined single 
limit each occurrence for bodily injury and property damage is required. 

3.9.4.2 If Contractor does not have blanket coverage on all owned and operated vehicles, 
then a schedule of insured vehicles (including year, make, model and VIN number) 
must be submitted by the insurer with the Certificate of Insurance.

3.9.4.3 The policy must not contain an exclusion related to operations on airport premises.
3.9.4.4 If transporting waste, hazardous material, or regulated substances, Contractor shall 

carry a pollution coverage endorsement and an MCS 90 endorsement on its policy. 
3.9.4.5 If Contractor is an individual or represents that Contractor does not own any motor 

vehicles and Contractor’s owners, officers, directors, and employees use their 
personal vehicles for business purposes, Personal Automobile Liability insurance 
coverage will be accepted provided it includes a business use endorsement.

3.9.4.6 If Contractor will be completing all services to DEN under this Agreement remotely 
this requirement will be waived.

3.9.5 Workers’ Compensation and Employer’s Liability Insurance – Off Site Only

Coverage to protect Contractor/Subcontractor from and against all claims arising from 
performance of Work outside the Project Site under the Contract. 

Contractor shall maintain the coverage as required by statute for performance of Work outside the 
Project Site under the Contract and shall maintain Employer’s Liability insurance with limits no 
less than $1,000,000 per occurrence for each bodily injury claim, $1,000,000 per occurrence for 
each bodily injury caused by disease claim, and $1,000,000 aggregate for all bodily injuries 
caused by disease claims.

  
3.9.5.1 If Contractor is a sole proprietor, Workers’ Compensation and Employer’s Liability 

is exempt under the Colorado Workers’’ Compensation Act.

3.9.6 Professional Liability (Errors and Omissions) Insurance

Contractor shall maintain a minimum limit of $1,000,000 each claim and policy aggregate, 
providing coverage for applicable services outlined in this Agreement. 

The Contractor shall be responsible for conferring with DEN Risk Management on any 
subcontractors providing work to the Project to obtain a formal determination if this coverage will 
be required.

3.9.7 Technology Errors and Omissions, Network Security, and Privacy Liability (Cyber): 
Contractor shall maintain a limit no less than $1,000,000 each claim and aggregate; $1,000,000 
each claim and aggregate for cyber extortion; and no less than $250,000 each claim for invoice 
manipulation and email spoofing for applicable services outlined in this Agreement.

3.9.7.1 Coverage shall include professional misconduct or lack of ordinary skill.
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3.9.7.2 Coverage shall include, but not be limited to, liability arising from theft, 
dissemination and/or use of personal, private, confidential, information subject to a 
non-disclosure agreement, including information stored or transmitted, privacy or 
cyber laws, damage to or destruction of information, intentional and/or unintentional 
release of private information, alteration of information, extortion and network 
security, introduction of a computer virus into, or otherwise causing damage to, a 
customer’s or third person’s computer, computer system, network or similar 
computer related property and the data, software, and programs thereon, advertising 
injury, personal injury (including invasion of privacy) and intellectual property 
offenses related to internet.

The Contractor shall be responsible for conferring with DEN Risk Management on any 
subcontractors providing work to the Project to obtain a formal determination if this coverage 
will be required.

3.9.8 Excess/Umbrella Liability: 

Combination of primary and excess coverage may be used to achieve minimum required 
coverage limits. Excess/Umbrella policy(ies) must follow form of the primary policies with 
which they are related to provide the minimum limits and be verified as such on any submitted 
Certificate of Insurance. 

3.9.9 Reference to Project and/or Contract

The DEN Project and/or Contract Number and project description shall be noted on the 
Certificate of Insurance.

3.9.10 Additional Insured

For all coverages required under this Agreement (excluding Workers’ Compensation and 
Professional Liability), Contractor’s insurer(s) shall include the City and County of Denver, its 
elected and appointed officials, successors, agents, employees and volunteers as Additional 
Insureds by policy endorsement. 

3.9.11 Waiver of Subrogation

For all coverages required under this Agreement, Contractor’s insurer(s) shall waive subrogation 
rights against the City and County of Denver, its elected and appointed officials, successors, 
agents, employees and volunteers by policy endorsement.  

3.9.12 Notice of Material Change, Cancellation or Nonrenewal

Each certificate and related policy shall contain a valid provision requiring notification to the 
Certificate Holder in the event any of the required policies be canceled or non-renewed or 
reduction in coverage from the requirements herein before the expiration date thereof.  

3.9.12.1 Such notice shall reference the DEN assigned contract number related to this 
Agreement.  

3.9.12.2 Said notice shall be sent thirty (30) days prior to such cancellation or non-renewal or 
reduction in coverage unless due to non-payment of premiums for which notice shall 
be sent ten (10) days prior.  
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3.9.12.3 If such written notice is unavailable from the insurer, and in any event, Contractor 
and/or it is insurance broker/agent shall provide written notice of cancellation, non-
renewal and any reduction in coverage to the Certificate Holder within seven (7) 
business days of receiving such notice by its insurer(s) and include documentation 
of the formal notice received from its insurer(s) as verification. Contractor shall 
replace cancelled or nonrenewed policies with no lapse in coverage and provide an 
updated Certificate of Insurance to DEN. 

3.9.13 Additional Provisions

3.9.13.1 Deductibles, SIRS, or any other type of retention are the sole responsibility of the 
policyholder.

3.9.13.2 Defense costs shall be in addition to the limits of liability.  If this provision is 
unavailable that limitation must be evidenced on the Certificate of Insurance.

3.9.13.3 A severability of interests or separation of insureds provision (no insured vs. insured 
exclusion) is included under any policy requiring Additional Insured status.

3.9.13.4 A provision that coverage is primary and non-contributory with other coverage or 
self-insurance maintained by DEN, excluding Professional Liability and Workers’ 
Compensation policies, if required.

3.9.13.5 The insurance requirements under this Agreement shall be the greater of (i) the 
minimum limits and coverage specified hereunder or (ii) the broader coverage and 
maximum limits of coverage of any insurance policy or proceeds available to the 
Contractor.  It is agreed that the insurance requirements set forth herein shall not in 
any way act to reduce coverage that is broader or that includes higher limits than the 
minimums set forth in this Agreement. 

3.9.13.6 All policies shall be written on an occurrence form when available and industry 
norm.  If an occurrence form is unavailable and/or the industry norm, claims-made 
coverage may be accepted by DEN provided the retroactive date is on or before the 
Agreement Effective Date or the first date when any goods or services were 
provided to DEN, whichever is earlier, and continuous coverage will be maintained 
or an extended discovery period of three years beginning at the time work under this 
Agreement is completed or the Agreement is terminated, whichever is later.

3.9.13.7 Contractor shall advise DEN in the event any general aggregate or other aggregate 
limits are reduced below the required per occurrence limits.   At their own expense, 
and where such general aggregate or other aggregate limits have been reduced 
below the required per occurrence limit, the Contractor will procure such per 
occurrence limits and furnish a new certificate of insurance showing such coverage 
is in force.

3.9.13.8 Certificates of Insurance must specify the issuing companies, policy numbers and 
policy periods for each required form of coverage.  The certificates for each 
insurance policy are to be signed by a person authorized by the insurer to bind 
coverage on its behalf and must be submitted to DEN at the time Contractor signed 
this Agreement.

3.9.13.9 The insurance shall be underwritten by an insurer licensed or authorized to do 
business in the State of Colorado and rated by A.M. Best Company as A- VIII or 
better. 
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3.9.13.10 Certificate of Insurance and Related Endorsements: DEN’s acceptance of a 
certificate of insurance or other proof of insurance that does not comply with all 
insurance requirements set forth in this Agreement shall not act as a waiver of 
Contractor’s breach of this Agreement or of any of DEN’s rights or remedies under 
this Agreement. DEN’s acceptance of any submitted insurance certificate is subject 
to the approval of DEN Risk Management.  All coverage requirements specified in 
the certificate shall be enforced unless waived or otherwise modified in writing by 
DEN Risk Management. Contractor is solely responsible for ensuring all formal 
policy endorsements are issued by their insurers to support the requirements herein.

3.9.13.11 DEN shall have the right to verify or confirm, at any time, all coverage, information 
or representations, and the insured and its undersigned agent shall promptly and 
fully cooperate in any such audit DEN may elect to undertake including provision of 
certified copies of insurance policies upon request. 

3.9.13.12 No material changes that negatively impact DEN or reductions in the coverage 
required herein shall be allowed without the review and written approval of DEN 
Risk Management. 

3.9.13.13 Contractor shall be responsible for ensuring DEN is provided updated Certificate(s) 
of Insurance within ten (10) days of each policy renewal.

3.9.13.14 Contractor’s failure to maintain the insurance required by this Agreement shall be 
the basis for immediate termination of this Agreement at DEN’s sole discretion and 
without penalty to the City.

4. Contractor Warranties and Agreements

4.1 Accuracy of Contractor-provided Information

Contractor warrants that all information submitted to DEN or the DEN ROCIP Administrator is accurate 
and complete to the best of its knowledge. Contractor will notify DEN or the DEN ROCIP Administrator 
immediately in writing of any errors discovered during the performance of the Work. 

4.2 Contractor Responsible to Review Coverage

Contractor acknowledges that all references to DEN ROCIP policy terms, conditions, and limits of 
liability in this document, as well as the DEN ROCIP Insurance Manual, are for reference only. 
Contractor and its subcontractors of any tier are responsible for conducting their own independent review 
and analysis of the DEN ROCIP insurance policies in formulating any opinion or belief as to the 
applicability of such coverage in the event of any loss or potential claim. Any type of insurance or 
increase of limits not described above, which the Contractor requires for its own protection or on account 
of statute, shall be its own responsibility and at its own expense.

4.3 Audit

Contractor agrees to make its records available for review and to cooperate with DEN, its insurers and 
insurance brokers, the City Auditor, and representatives of the aforesaid parties in the event of an audit. In 
the event that a DEN audit of Contractor’s records, as permitted in the Contract or other DEN ROCIP 
documents, reveals a discrepancy in the insurance, payroll, safety, or any other information required to be 
provided to DEN or the DEN ROCIP Administrator, or reveals inclusion of costs for DEN ROCIP 
coverage or other coverage beyond what is described above in any payment for the Work, DEN will have 
the right to deduct from payments due Contractor all such insurance costs as well as all audit costs. 
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4.4 Insurance Costs Removed

Contractor warrants that the costs for insurance as provided under the DEN ROCIP were not included in 
Contractor’s bid or proposal for the Work, the Contract Price/Contract Sum, and will not be included in 
any change order or any request for payment for the Work or extra work.

5. Contractor Obligations

5.1 ROCIP Documents Shall be Provided to Subcontractor

Contractor shall furnish each bidding subcontractor, vendor, supplier, material dealer or other party a 
copy of this Exhibit, the DEN ROCIP Insurance Manual and the DEN ROCIP Safety Manual and shall 
incorporate the terms of this Exhibit in all contracts and agreements entered into for performance of any 
portion of the Work.

5.2 Timely Enrollment Required

Contractor shall enroll in the DEN ROCIP within five (5) business days following a request by DEN or 
the DEN ROCIP Administrator. Contractor shall notify each subcontractor of the process for enrolling in 
DEN ROCIP and confirm that enrollment is mandatory, but not automatic. Contractor shall assure that 
subcontractors of any tier shall not commence Work until verification of enrollment is confirmed by the 
DEN ROCIP Administrator by the issuance of a Certificate of Insurance to each individual Enrolled 
Party. 

5.3 Compliance with Conditions

Contractor shall not violate any condition of the policies of insurance provided by DEN under the terms 
of this Exhibit, the DEN ROCIP Insurance Manual or the DEN ROCIP Safety Manual. All requirements 
imposed by the subject policies and to be performed by Contractor shall likewise be imposed on, 
assumed, and performed by each subcontractor of any tier. 

5.4 Claims Cooperation

Contractor shall participate in claim reporting procedures. Contractor agrees to assist and cooperate in 
every manner possible in connection with the adjustment of all claims arising out of operations within the 
scope of the Work required by the Contract, and to cooperate with DEN’s insurer(s) in all claims and 
demands which DEN's insurer(s) is called upon to adjust or to defend against. Contractor shall take all 
necessary action to assure that its subcontractors of any tier comply with any request for assistance and 
cooperation. This obligation includes, without limitation, providing light or modified duty for injured 
workers, appearing in mediation, arbitration or court proceedings and/or participating in settlement 
meetings, as may be required.

5.5 Monthly Payroll Submission

All Enrolled Parties shall submit monthly payrolls and worker-hour reports to DEN and/or the DEN 
ROCIP Administrator via the DEN ROCIP Administrator’s online reporting system as outlined in the 
DEN ROCIP Insurance Manual. The online reporting instructions will be provided to all Contractors at 
time of enrollment. Failure to submit these reports may result in funds being held or delayed from 
monthly progress payments. Payroll must be submitted online for each month, including zero (0) payroll, if 
applicable, until completion of the Work under each Contract and Subcontract. For subcontractors of any 
tier performing Work under multiple Subcontracts, a separate payroll report is required for each 
Subcontract under which Work is being performed.
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5.6 Response to Information Requests

All insurance underwriting, payroll, rating or loss history information requested by DEN or the DEN 
ROCIP Administrator shall be provided by the Contractor within three (3) business days of request. 
Contractor agrees (and will require each subcontractor to agree) that DEN, DEN's insurers or its 
representative may audit the Contractor’s records or records of subcontractors of any tier to confirm the 
accuracy of all insurance information provided including, without limitation, any such information that 
may have any effect on insurance resulting from changes in the Work. At all times during performance of 
the Contract and Subcontracts, the Contractor and subcontractors of any tier shall cooperate with DEN, 
the DEN ROCIP Administrator and DEN’s insurers. 

5.7 Responsibility for Safety

Notwithstanding the DEN ROCIP, the Contractor shall initiate, maintain and supervise all safety 
precautions and programs in connection with the Work. Contractor is solely responsible, at no adjustment 
to the contract sum payable or contract time, for initiating, maintaining, and supervising all safety 
precautions and programs relating to the conduct of Work including, without limitation, any safety 
programs or procedures that are required by any applicable state or federal laws, rules or regulations, or 
under the terms of the DEN ROCIP Safety Manual.

5.8 Duty of Care

Nothing herein shall relieve the Enrolled Parties of their respective obligations to exercise due care in the 
performance of their duties in connection with the Work or to complete the Work in strict compliance 
with this Contract and subsequent subcontracts.

6. Notices and Costs

6.1 Limitations on DEN Provided Coverage and DEN Right to Purchase Other Coverage

DEN assumes no obligations to provide insurance other than that evidenced by the policies referred to in 
Section 3.8. DEN, however, reserves the right to furnish insurance coverage of various types and limits 
provided that such coverage shall not be less than that specified in Section 3.8 and the costs of such 
insurance shall be paid by DEN. Apart from the DEN ROCIP, DEN may at its option purchase additional 
insurance coverages that insure the Project that may not necessarily insure the Contractor or the 
subcontractors. Without limitation, examples of such coverage may include pollution liability, excess 
professional liability, and excess automobile liability insurance.

6.2 Contractors Responsible for Own Equipment

Contractor and subcontractors are solely responsible for loss or damage of all construction tools and other 
equipment whether owned, leased, rented, borrowed or used on Work at the Project Site.  If an individual 
Enrolled Party purchases insurance on their tools and equipment, such insurance shall contain a waiver of 
subrogation in favor of the City and County of Denver, its elected and appointed officials, agents, 
employees and volunteers and all other Enrolled Parties. If an individual Enrolled Party does not purchase 
such insurance, that Enrolled Party will hold harmless the City and County of Denver, its elected and 
appointed officials, agents, employees and volunteers and other Enrolled Parties for loss or damage to its 
tools and equipment.
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6.3 No Release; No Waiver of Immunity

The provision of the DEN ROCIP shall in no way be interpreted as relieving Contractor or subcontractors 
of any tier of any responsibility or liability under the Contract Documents, the DEN ROCIP insurance 
policies or applicable laws including, without limitation, Contractor’s and subcontractor’s responsibilities 
relative to indemnification and their obligation to exercise due care in the performance of the Work and to 
complete the Work in strict compliance with the Contract Documents.  The parties hereto understand and 
agree that the City and County of Denver, its elected and appointed officials, agents, employees and 
volunteers are relying on, and do not waive or intend to waive by any provisions of this agreement, the 
monetary limitations or any other rights, immunities and protections provided by the Colorado 
Governmental Immunity Act, §§ 24-10-101 to 120, C.R.S., or otherwise available to DEN, its officers, 
officials and employees.

6.4 DEN Right to Withhold Payments

In addition to any other rights of withholding that DEN may have under the Contract Documents, DEN 
has the right to withhold any payments otherwise due to Contractor in the event of a failure by Contractor 
or any subcontractor to comply with the requirements of this Exhibit, the DEN ROCIP Insurance Manual 
or the DEN ROCIP Safety Manual. DEN may withhold from any payment owing to Contractor the costs 
of DEN ROCIP coverages if included in a request for payment. Such withholding by DEN shall not be 
deemed to be a default under the Contract. DEN shall withhold from Contractor the costs of DEN ROCIP 
coverages attributable to an increase in an Enrolled Party’s total payroll for the Work over the amount 
reported to DEN and/or the DEN ROCIP Administrator at time of enrollment.

6.5 DEN Remedies

Without limitation upon any of DEN’s other rights or remedies, any failure of an Enrolled Party to 
comply with any provision of this Exhibit, the DEN ROCIP Insurance Manual, or the DEN ROCIP Safety 
Manual shall be deemed a material breach of the Contract, thereby entitling DEN, at its option, upon 
notice to Contractor, to (1) suspend performance by Contractor and/or the offending subcontractor, 
without any adjustment to Contract Sum Payable or Contract Time, until there is full compliance, or (2) 
terminate this Contract for cause.

6.6 Off Site Storage

Unless otherwise provided in the Contract Documents, the property insurance provided by DEN shall not 
cover portions of the Work stored off the Site without written approval of DEN. Contractor shall be 
responsible for reporting such property or work if ownership has been transferred to DEN. If ownership 
rests with the Contractor, Contractor shall be responsible for obtaining insurance to protect its interests.

6.7 Partial Occupancy

Partial occupancy or use shall not commence until DEN insurer(s) providing Builders Risk and/or 
Property Insurance have consented to such partial occupancy or use by endorsement or otherwise. DEN 
and the Contractor shall take reasonable steps to obtain consent of the insurer(s) and shall, without mutual 
written consent, take no action with respect to partial occupancy or use that would cause cancellation, 
lapse or reduction of insurance.
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6.8 DEN Right to Exclude Parties from the DEN ROCIP

DEN reserves the right to exclude any subcontractor from the DEN ROCIP, before or after enrollment by 
the subcontractor.  If DEN elects to exclude a subcontractor from the DEN ROCIP, the Contractor will be 
responsible for ensuring the insurance coverages outlined in the Contractor’s Subcontract Agreement are 
provided to DEN or the DEN ROCIP Administrator before the subcontractor can begin or resume Work 
on the Project. 

6.9 DEN’s Right to Modify or Discontinue DEN ROCIP Coverages

If DEN determines that modification or discontinuation of the DEN ROCIP is in the best interest of DEN, 
the Contractor and subcontractor will receive sixty (60) days advance written notice to secure and 
maintain such insurance as is required to provide replacement coverage comparable to that provided 
under the DEN ROCIP. Provided that the foregoing is not the result of any failure by the Contractor or 
any subcontractor to comply with the requirements of the Contract Documents, the DEN ROCP Insurance 
Manual or DEN ROCIP Safety Manual, the costs of such replacement insurance shall be deemed a cost of 
Work for which the Contractor shall be entitled to a Contract Adjustment, without any sum added thereto 
for Allowable Markup. The form, content, limits of liability, cost and the rating of the insurer(s) issuing 
such replacement coverage shall be subject to DEN’s prior written approval.

7. Definitions  

Certificate of 
Insurance:

A document providing evidence of coverage for a particular insurance 
policy or policies.  This will include certificates issued to Enrolled 
Parties evidencing the coverage afforded under the DEN ROCIP and 
certificates issued to DEN evidencing additional coverage “Provided by 
Enrolled Parties”

DEN: City and County of Denver and Denver International Airport

Contract: The written agreement between DEN and Contractor describing the 
Work, contract terms and conditions, or a portion thereof; also includes 
a written agreement between a Contractor and any subcontractor as well 
as between subcontractors and their subcontractors of any tier.

Contractor Insurance 
Cost:

The costs of ROCIP coverage are defined as the amount of Contractor’s 
and eligible Subcontractors’ of every tier reduction in insurance costs 
due to participation in the DEN ROCIP.

Rolling Owner 
Controlled
Insurance Program 
(ROCIP):

A coordinated insurance program providing certain coverage, as 
defined herein, for DEN, Contractor and Enrolled Subcontractors, along 
with their Eligible Employees, performing Work at the Project Site.

Eligible Employees: Employees of the Contractor and Enrolled Subcontractors who are not 
excluded from the ROCIP under the “Excluded Parties” definition.

Enrolled Parties: The Contractor and those subcontractors that have submitted all 
necessary enrollment information and been accepted into the ROCIP as 
evidenced by the issuance of a Certificate of Insurance.
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Excluded Parties: Parties not covered by the ROCIP because of ineligibility or DEN 
explicit exclusion. No insurance coverage provided by DEN under the 
ROCIP shall extend to the activities or products of the following:

 Any person or organization that fabricates or manufactures products, 
materials or supplies away from a Project Site with no direct onsite 
installation responsibility  

Exception: The ROCIP Insurer may agree to extend General 
Liability coverage only if the Lead Contractor has a written contract 
with the off-site fabricator or manufacturer to provide the pre-
fabricated product.  To consider extending coverage, the Insurer 
requires 30 days advance written notice to the ROCIP Administrator 
with details of the work/product and a copy of the contract between 
the Lead Contractor and the off-site fabricator or manufacturer.  
Approval must be obtained from the Insurer before enrolling in the 
ROCIP for General Liability coverage only.

 Hazardous materials remediation, removal, or transportation 
companies and their consultants

 Architects, engineers, surveyors and their consultants

 Truckers, haulers, material dealers, vendors, suppliers, and others 
who merely transport, pick up, deliver or carry materials, personnel, 
parts or equipment or any other items or persons to or from a Project 
Site

 Contractors, subcontractors and subconsultants who do not work at a 
Project Site

 Employees of an Enrolled Party who either (i) do not work on-site or 
(ii) occasionally visit a Project Site to make deliveries, pick-up 
supplies or personnel, to perform supervisory or progress 
inspections, or for any other reason

 Day labor employees (individuals working directly for the 
Contractor and not procured through a third party

Exception: The ROCIP Insurer typically will accept including 
employees working for a contractor, or employed by temporary 
staffing agencies or professional employer organizations, as long as 
those employer-entities are enrolled as subcontractors to supply 
supplemental workforce.

Insured:
(liability policies)

DEN, Contractor and Enrolled Parties and their Eligible Employees and 
any other party named in the insurance policies.

Insurers: Those insurance companies providing the DEN ROCIP coverage. The 
insurers will be identified on the issued Certificate of Insurance and in 
the DEN ROCIP Insurance Manual.
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Net Bid: Contractor bids with insurance costs removed because of the obligation 
of any Enrolled Party to delete insurance costs for coverage provided 
by the ROCIP from its bid and all change orders. Net bids are subject to 
verification by the Administrator through the providing of contractors’ 
rate and declaration pages from their Insurance policies.

ROCIP 
Administrator:

The DEN ROCIP Administrator will be identified in the DEN ROCIP 
Insurance Manual.

ROCIP Insurance 
Manual:

ROCIP Safety 
Manual:

A reference document provided to Contractor and subcontractors of all 
tiers, which summarizes the terms and provisions of the DEN ROCIP 
and provides information about requirements and compliance.

A reference document provided to  Contractor and subcontractors of all 
tiers which contains workplace safety requirements of all Enrolled 
Parties. 

Off Site Work: Work performed away from the Project Site.

Payroll: For purposes of the ROCIP only, refers to Unburdened Straight Time 
Payroll per Workers Compensation Class Code.

Policy Owner: City and County of Denver and Denver International Airport

Project: The Project as defined in the contract documents and as described in the 
Declarations of the DEN ROCIP insurance policies.

Project Site: Means those areas designated in writing by DEN in a Contract 
document for performance of the Work and such additional areas as 
may be designated in writing by DEN for Contractors’ use in 
performance of the Work. Subject to the ROCIP Insurer(s) written 
approval, the term “Project Site” shall also include: (1) field office sites, 
(2) property used for bonded storage of material for the Project 
approved by DEN, staging areas dedicated to the Project, and (4) areas 
where activities incidental to the Project are being performed by 
Contractor or subcontractors covered by the DEN ROCIP Worker’s 
Compensation policy (if included), but excluding any permanent 
locations of any Enrolled Party.

Items 1 through 4 above must be approved by the ROCIP Insurer and 
listed on the DEN ROCIP insurance policies.

Subcontract: The written agreement between Contractor and subcontractor, or 
between subcontractor and a lower tier subcontractor, describing the 
Work, subcontract terms and conditions, or a portion thereof.

Subcontractor: Includes those persons, firms, joint venture entities, corporations, or 
other parties that enter into a Subcontract with Contractor to perform 
Work at the Project Site and any of these subcontractor’s lower-tier 
subcontractors.

Work: Operations, as fully described in the Contract and Subcontract, 
performed at the Project Site.
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Office of Human Resources 

201 W. Colfax Ave. Dept. 412 | Denver, CO 80202 

p: 720.913.5751 | f: 720.913.5720 

www.denvergov.org/humanresources 

TO: All Users of the City and County of Denver Prevailing Wage Schedules 
FROM: Ryland Feno, Classification & Compensation Technician II 
DATE: January 04, 2021 
SUBJECT: Latest Change to Prevailing Wage Schedules  

The effective date for this publication will be Friday, January 01, 2021 and applies to the City and County of 
Denver for HEAVY CONSTRUCTION PROJECTS in accordance with the Denver Revised Municipal Code, Section 
20-76(c). 

General Wage Decision No. CO20210002 
Superseded General Decision No. CO20200002 

Modification No. 0 
Publication Date: 01/01/2021 

(6 pages) 

Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant 
to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of 
Labor (DOL). The employer and the individual apprentice must be registered in a program which has received 
prior approval by the DOL. Any employer who employs an apprentice and is found to be in violation of this 
provision shall be required to pay said apprentice the full journeyman scale. 

Attachments as listed above. 

*Career Service Board approved to adjust all Davis Bacon classifications under $13.00 to comply with the
city’s minimum wage. The effective date is August 15, 2019. See page 7 for reference.
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"General Decision Number: CO20210002 01/01/2021 

Superseded General Decision Number: CO20200002 

State: Colorado 

Construction Type: Heavy 

Counties: Adams, Arapahoe, Boulder, Broomfield, Denver,  

Douglas, El Paso, Jefferson, Larimer, Mesa, Pueblo and Weld 

Counties in Colorado. 

HEAVY CONSTRUCTION PROJECTS 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $10.95 for calendar year 2021 applies to all contracts 

subject to the Davis-Bacon Act for which the contract is awarded 

(and any solicitation was issued) on or after January 1, 2015. 

If this contract is covered by the EO, the contractor must pay 

all workers in any classification listed on this wage 

determination at least $10.95 per hour (or the applicable 

wage rate listed on this wage determination, if it is higher) 

for all hours spent performing on the contract in calendar 

year 2021.  If this contract is covered by the EO and a  

classification considered necessary for performance of work on  

the contract does not appear on this wage determination, the  

contractor must pay workers in that classification at least  

the wage rate determined through the conformance process set  

forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate, 

if it is higher than the conformed wage rate).  The EO minimum  

wage rate will be adjusted annually.  Please note that  

this EO applies to the above-mentioned types of contracts  

entered into by the federal government that are subject  

to the Davis-Bacon Act itself, but it does not apply  

to contracts subject only to the Davis-Bacon Related Acts,  

including those set forth at 29 CFR 5.1(a)(2)-(60). Additional  

information on contractor requirements and worker protections  

under the EO is available at www.dol.gov/whd/govcontracts. 

Modification Number Publication Date 

0   01/01/2021 

 ASBE0028-001 07/01/2019 

Rates Fringes 

Asbestos Workers/Insulator  

(Includes application of 
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     all insulating materials,  

     protective coverings,  

     coatings and finishings to  

     all types of mechanical  

     systems)....................$ 32.98            14.73 

---------------------------------------------------------------- 

 BRCO0007-004 01/01/2019 

 

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS, 

JEFFERSON AND WELD COUNTIES 

 

 

                                  Rates          Fringes 

 

BRICKLAYER.......................$ 29.52            10.48 

---------------------------------------------------------------- 

 BRCO0007-006 05/01/2018 

 

EL PASO AND PUEBLO COUNTIES 

 

                                  Rates          Fringes 

 

BRICKLAYER.......................$ 25.88            10.34 

---------------------------------------------------------------- 

 ELEC0012-004 06/01/2019 

 

PUEBLO COUNTY 

 

                                  Rates          Fringes 

 

ELECTRICIAN   

     Electrical contract over  

     $1,000,000..................$ 27.50         12.50+3% 

     Electrical contract under  

     $1,000,000..................$ 24.85         12.50+3% 

---------------------------------------------------------------- 

 ELEC0068-001 06/01/2020 

 

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS, 

JEFFERSON, LARIMER, AND WELD COUNTIES 

 

 

                                  Rates          Fringes 

 

ELECTRICIAN......................$ 38.00            16.97 

---------------------------------------------------------------- 

 ELEC0111-001 09/01/2020 

 

                                  Rates          Fringes 

 

Line Construction:   

     Groundman...................$ 22.04      24.25%+6.80 
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     Line Equipment Operator.....$ 35.61      24.25%+6.80 

     Lineman and Welder..........$ 49.45      24.25%+6.80 

---------------------------------------------------------------- 

 ELEC0113-002 06/01/2020 

 

EL PASO COUNTY 

 

                                  Rates          Fringes 

 

ELECTRICIAN......................$ 33.25         3%+15.75 

---------------------------------------------------------------- 

 ELEC0969-002 06/01/2019 

 

MESA COUNTY 

 

                                  Rates          Fringes 

 

ELECTRICIAN......................$ 25.20            10.06 

---------------------------------------------------------------- 

 ENGI0009-001 05/01/2020 

 

                                  Rates          Fringes 

 

Power equipment operators:   

     Blade: Finish...............$ 30.37            11.15 

     Blade: Rough................$ 30.37            11.15 

     Bulldozer...................$ 30.37            11.15 

     Cranes:  50 tons and under..$ 30.20            11.15 

     Cranes:  51 to 90 tons......$ 30.47            11.15 

     Cranes:  91 to 140 tons.....$ 31.55            11.15 

     Cranes: 141 tons and over...$ 33.67            11.15 

     Forklift....................$ 29.67            11.15 

     Mechanic....................$ 30.53            11.15 

     Oiler.......................$ 29.29            11.15 

     Scraper:  Single bowl  

     under 40 cubic yards........$ 30.20            11.15 

     Scraper:  Single bowl,  

     including pups 40 cubic  

     yards and over and tandem  

     bowls.......................$ 30.37            11.15 

     Trackhoe....................$ 30.20            11.15 

---------------------------------------------------------------- 

 IRON0024-003 11/01/2020 

 

                                  Rates          Fringes 

 

IRONWORKER, STRUCTURAL...........$ 32.00            12.01 

  Structural 

---------------------------------------------------------------- 

 LABO0086-001 05/01/2009 

 

                                  Rates          Fringes 
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Laborers:   

     Pipelayer...................$ 18.68             6.78 

---------------------------------------------------------------- 

* PLUM0003-005 06/01/2020 

 

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS, 

JEFFERSON, LARIMER AND WELD COUNTIES 

 

 

                                  Rates          Fringes 

 

PLUMBER..........................$ 43.63            16.67 

---------------------------------------------------------------- 

 PLUM0058-002 07/01/2018 

 

EL PASO COUNTY 

 

                                  Rates          Fringes 

 

Plumbers and Pipefitters.........$ 32.75            14.85 

---------------------------------------------------------------- 

 PLUM0058-008 07/01/2018 

 

PUEBLO COUNTY 

 

                                  Rates          Fringes 

 

Plumbers and Pipefitters.........$ 32.75            14.85 

---------------------------------------------------------------- 

 PLUM0145-002 07/01/2016 

 

MESA COUNTY 

 

                                  Rates          Fringes 

 

Plumbers and Pipefitters.........$ 35.17            11.70 

---------------------------------------------------------------- 

 PLUM0208-004 06/01/2016 

 

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS, 

JEFFERSON, LARIMER AND WELD COUNTIES 

 

 

                                  Rates          Fringes 

 

PIPEFITTER.......................$ 37.10            16.62 

---------------------------------------------------------------- 

 SHEE0009-002 07/01/2019 

 

                                  Rates          Fringes 
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Sheet metal worker...............$ 34.62            17.95 

---------------------------------------------------------------- 

 TEAM0455-002 07/01/2020 

 

                                  Rates          Fringes 

 

Truck drivers:   

     Pickup......................$ 22.66             4.42 

     Tandem/Semi and Water.......$ 23.29             4.42 

---------------------------------------------------------------- 

  SUCO2001-006 12/20/2001 

 

                                  Rates          Fringes 

 

BOILERMAKER......................$ 17.60                  

   

Carpenters:   

     Form Building and Setting...$ 16.97             2.74 

     All Other Work..............$ 15.14             3.37 

   

Cement Mason/Concrete Finisher...$ 17.31             2.85 

   

IRONWORKER, REINFORCING..........$ 18.83             3.90 

   

Laborers:   

     Common......................$ 11.22             2.92 

     Flagger.....................$  8.91             3.80 

     Landscape...................$ 12.56             3.21 

   

Painters:   

     Brush, Roller & Spray.......$ 15.81             3.26 

   

Power equipment operators:   

     Backhoe.....................$ 16.36             2.48 

     Front End Loader............$ 17.24             3.23 

     Skid Loader.................$ 15.37             4.41 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 
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Office of Human Resources 
Supplemental Rates 

(Specific to the Denver Projects) 
(Supp #74, Revised: 08-21-2019) 

 
 

Classification   Base Fringe 

Ironworker Ornamental $24.80 $10.03 

Laborer Group 1 $18.18 $8.27 

 Group 2 $21.59 $8.61 

Laborer (Common)  $13.00 $2.92 

Laborer (Flagger)  $13.00 $3.80 

Laborer (Landscape)  $13.00 $3.21 

Laborer (Janitor) Janitor/Yardmen $17.68 $8.22 

Laborer (Asbestos) Removal of Asbestos $21.03 $8.55 

Laborer (Tunnel) Group 1 $18.53 $8.30 

 Group 2 $18.63 $8.31 

 Group 3 $19.73 $8.42 

 Group 4 $21.59 $8.61 

 Group 5 $19.68 $8.42 

Line Construction Lineman, Gas Fitter/Welder $36.88 $9.55 

 

Line Eq Operator/Line Truck 
Crew $25.74 $8.09 

Millwright  $28.00 $10.00 

Power Equipment Operator Group 1 $22.97 $10.60 

 Group 2 $23.32 $10.63 

 Group 3 $23.67 $10.67 

 Group 4 $23.82 $10.68 

 Group 5 $23.97 $10.70 

 Group 6 $24.12 $10.71 

 Group 7 $24.88 $10.79 

Power Equipment Operator (Tunnels above and 
below ground, shafts and raises): Group 1 $25.12 $10.81 

 Group 2 $25.47 $10.85 

 Group 3  $25.57 $10.86 

 Group 4  $25.82 $10.88 

 Group 5  $25.97 $10.90 

 Group 6 $26.12 $10.91 

 Group 7 $26.37 $10.94 

Truck Driver Group 1 $18.42 $10.00 

 Group 2 $19.14 $10.07 

 Group 3 $19.48 $10.11 

 Group 4 $20.01 $10.16 

 Group 5 $20.66 $10.23 

 Group 6 $21.46 $10.31 

 
Go to http://www.denvergov.org/Auditor to view the Prevailing Wage Clarification Document for a list of complete 
classifications used. 
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Office of Human Resources 

201 W. Colfax Ave. Dept. 412 | Denver, CO 80202 
p: 720.913.5751 | f: 720.913.5720 
www.denvergov.org/humanresources 

 

 

 
 
TO: All Users of the City and County of Denver Prevailing Wage Schedules 
FROM: Ryland Feno, Classification and Compensation Technician II 
DATE: January 19, 2021 
SUBJECT: Latest Change to Prevailing Wage Schedules  

 
The effective date for this publication will be Friday, January 15, 2021 and applies to the City and County of 
Denver for BUILDING CONSTRUCTION PROJECTS (does not include residential construction consisting of single 
family homes and apartments up to and including 4 stories) in accordance with the Denver Revised Municipal 
Code, Section 20-76(c). 
 
 General Wage Decision No. CO20210020 
 Superseded General Decision No. CO20200020 
 Modification No. 1 
 Publication Date: 01/15/2021 
 (6 pages) 
 
Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant 
to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of 
Labor (DOL). The employer and the individual apprentice must be registered in a program which has received 
prior approval by the DOL. Any employer who employs an apprentice and is found to be in violation of this 
provision shall be required to pay said apprentice the full journeyman scale. 
 
Attachments as listed above. 
 
*Career Service Board approved to adjust all Davis Bacon classifications under $13.00 to comply with the 
city’s minimum wage. The effective date is August 15, 2019. See page 6 for reference.  
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"General Decision Number: CO20210020 01/15/2021 
 
Superseded General Decision Number: CO20200020 
 
State: Colorado 
 
Construction Type: Building 
 
County: Denver County in Colorado. 
 
BUILDING CONSTRUCTION PROJECTS (does not include single family 
homes or apartments up to and including 4 stories). 
 
Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.95 for calendar year 2021 applies to all contracts 
subject to the Davis-Bacon Act for which the contract is 
awarded (and any solicitation was issued) on or after January 
1, 2015.  If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this wage 
determination at least $10.95 per hour (or the applicable wage 
rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract in calendar year 
2021.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least the 
wage rate determined through the conformance process set forth 
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 
higher than the conformed wage rate).  The EO minimum wage rate 
will be adjusted annually.  Please note that this EO applies to 
the above-mentioned types of contracts entered into by the 
federal government that are subject to the Davis-Bacon Act 
itself, but it does not apply to contracts subject only to the 
Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(2)-(60). Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/01/2021 
          1              01/15/2021 
 
 ASBE0028-002 07/01/2019 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST    
INSULATOR - MECHANICAL (Duct,    
Pipe & Mechanical System    
Insulation)......................$ 32.98            14.73 
---------------------------------------------------------------- 
 CARP0055-002 11/01/2019 
 
                                  Rates          Fringes 
 
CARPENTER (Drywall Hanging    
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Only)............................$ 29.95            10.99 
---------------------------------------------------------------- 
 CARP1607-001 06/01/2020 
 
                                  Rates          Fringes 
 
MILLWRIGHT.......................$ 35.50            14.68 
---------------------------------------------------------------- 
 ELEC0068-012 06/01/2020 
 
                                  Rates          Fringes 
 
ELECTRICIAN (Includes Low    
Voltage Wiring)..................$ 38.00            16.97 
---------------------------------------------------------------- 
* ELEV0025-001 01/01/2021 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 48.09           35.825 
 
FOOTNOTE:   
  a.Vacation: 6%/under 5 years based on regular hourly rate for 
  all hours worked.  8%/over 5 years based on regular hourly 
  rate for all hours worked. 
  b. PAID HOLIDAYS:  New Year's Day; Memorial Day; Independence 
  Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday 
  after Thanksgiving Day; and Christmas Day. 
 
---------------------------------------------------------------- 
 ENGI0009-017 05/01/2018 
 
                                  Rates          Fringes 
 
POWER EQUIPMENT OPERATOR    
(Crane)   
     141 tons and over...........$ 31.07            10.70 
     50 tons and under...........$ 28.40            10.70 
     51 to 90 tons...............$ 28.57            10.70 
     91 to 140 tons..............$ 29.55            10.70 
---------------------------------------------------------------- 
 IRON0024-009 11/01/2020 
 
                                  Rates          Fringes 
 
IRONWORKER, ORNAMENTAL...........$ 32.00            12.01 
---------------------------------------------------------------- 
 IRON0024-010 11/01/2020 
 
                                  Rates          Fringes 
 
IRONWORKER, STRUCTURAL...........$ 32.00            12.01 
---------------------------------------------------------------- 
 PAIN0079-006 08/01/2017 
 
                                  Rates          Fringes 
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PAINTER (Brush, Roller and   
Spray; Excludes Drywall    
Finishing/Taping)................$ 20.50 8.41 
---------------------------------------------------------------- 
 PAIN0079-007 08/01/2017 

Rates Fringes 

DRYWALL FINISHER/TAPER...........$ 21.20             8.41 
---------------------------------------------------------------- 
 PAIN0419-001 07/01/2016 

Rates Fringes 

SOFT FLOOR LAYER (Vinyl and   
Carpet)..........................$ 20.00 10.83 
---------------------------------------------------------------- 
 PAIN0930-002 07/01/2019 

Rates Fringes 

GLAZIER..........................$ 31.92            10.49 
---------------------------------------------------------------- 
 PLUM0003-009 06/01/2020 

Rates Fringes 

PLUMBER (Excludes HVAC Duct,   
Pipe and Unit Installation)......$ 38.38 16.67 
---------------------------------------------------------------- 
 PLUM0208-008 06/01/2018 

Rates Fringes 

PIPEFITTER (Includes HVAC   
Pipe and Unit Installation;   
Excludes HVAC Duct    
Installation)....................$ 37.55 14.95 
---------------------------------------------------------------- 
* SFCO0669-002 01/01/2021

Rates Fringes 

SPRINKLER FITTER (Fire   
Sprinklers)......................$ 38.23 25.30 
---------------------------------------------------------------- 
 SHEE0009-004 07/01/2019 

Rates Fringes 

SHEET METAL WORKER (Includes   
HVAC Duct Installation;    
Excludes HVAC Pipe and Unit   
Installation)....................$ 34.62 17.95 
---------------------------------------------------------------- 
  SUCO2013-006 07/31/2015 
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Rates Fringes 

BRICKLAYER.......................$ 21.96 0.00 

CARPENTER (Acoustical Ceiling   
Installation Only)...............$ 22.40 4.85 

CARPENTER (Metal Stud   
Installation Only)...............$ 17.68 0.00 

CARPENTER, Excludes    
Acoustical Ceiling    
Installation, Drywall   
Hanging, and Metal Stud   
Installation.....................$ 21.09 6.31 

CEMENT MASON/CONCRETE FINISHER...$ 20.09 7.03 

LABORER:  Common or General......$ 14.49 5.22 

LABORER:  Mason Tender - Brick...$ 15.99 0.00 

LABORER:  Mason Tender -   
Cement/Concrete..................$ 16.00 0.00 

LABORER:  Pipelayer..............$ 16.96 3.68 

OPERATOR:    
Backhoe/Excavator/Trackhoe.......$ 20.78 5.78 

OPERATOR:  Bobcat/Skid   
Steer/Skid Loader................$ 19.10 3.89 

OPERATOR:  Grader/Blade..........$ 21.50 0.00 

ROOFER...........................$ 16.56 0.00 

TRUCK DRIVER:  Dump Truck........$ 17.34 0.00 

WATERPROOFER.....................$ 12.71             0.00 
---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 
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Office of Human Resources 
Supplemental Rates 

(Specific to the Denver projects) 
Revision Date: 08-21-2019 

Classification Base Fringe 
Boilermaker $30.97 $21.45 
Iron Worker, Reinforcing $18.49 $3.87 
Laborer: Concrete Saw $13.89 - 
Paper Hanger $20.15 $6.91 
Plasterer $24.60 $12.11 
Plaster Tender $13.00 - 
Power Equipment Operator  Concrete Mixer - Less than 1 yd $23.67 $10.67 

Concrete Mixer - 1 yd and over $23.82 $10.68 
Drillers $23.97 $10.70 
Loader - up to and incl 6 cu yd $23.67 $10.67 
Loaders - over 6 cu yd $23.82 $10.68 
Mechanic $18.48 - 
Motor Grader $23.97 $10.70 
Oilers $22.97 $10.70 
Roller $23.67 $10.67 

Tile Finisher $23.20 $8.46 
Tile Setter $29.15 $8.46 
Truck Driver Flatbed $19.14 $10.07 

Semi $19.48 $10.11 
Waterproofer $13.00 $0.00 

Go to www.denvergov.org/Auditor to view the Prevailing Wage Clarification Document for a list of complete 
classifications used. 
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I. SPECIAL CONDITIONS 
 
 
SC-1 CONSTRUCTION CONTRACT GENERAL CONDITIONS 
 
The Construction Contract General Conditions which constitute a part of the Contract Documents are set forth in 
a separately published document, entitled “City and County of Denver, Department of Aviation and Department 
of Public Works, Standard Specifications for Construction, General Contract Conditions,” 2011 Edition, the Table 
of Contents to which is bound herein (which may be informally referred to as the Yellow Book). The General 
Conditions book is available for purchase for $12.00 per copy at the following locations during the business hours 
stated, Monday through Friday, excluding holidays: 
  
Office of the Cashier 
Wellington E. Webb Municipal Office Building, 2nd Floor 
201 West Colfax Avenue 
Denver, Colorado, USA 80202 
7:30 a.m. to 4:30 p.m.  
 
The General Conditions are also available on the City and County of Denver website at: 
 
https://www.denvergov.org/content/denvergov/en/contract-administration/contractor-resources/general-
contract-conditions.html 
 
 
SC–2 DRAWINGS AND SPECIFICATIONS TO BE FURNISHED BY THE CITY 

The City will provide the following Contract Documents to the Contractor in electronic format at no expense to 
the Contractor:  
 
 Documents  
 Technical Specifications 
 Contract Drawings 
 Task Orders 
 Change Orders, Change Order Directives, and Change Notices 
 
Additional copies of the foregoing documents will be furnished to the Contractor at the Contractor’s expense.  The 
Contractor will be responsible for supplying all subcontractors with copies of the Contract Documents at its 
expense. 
 
If Sensitive Security Information (“SSI”) is provided to the Contractor, the Contractor shall be required to comply 
with Department of Aviation, Standard Policies and Procedures No. 6003, “Contractor Protection of Sensitive 
Security Information,” or its successor, and 49 C.F.R. § 1520, or its successor. 
 
The City will not supply any paper copies of the General Contract Conditions to the Contractor at City expense. 
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SC-3 REVISIONS TO G.C. 201 

The second sentence of General Condition 201 is amended to read: “The unit responsible for this management 

and control is the Airport Infrastructure Management Development Office under the supervision of the Senior 

Vice President for Airport Infrastructure Management Development.” 

 

SC-4 CITY LINE OF AUTHORITY AND CONTACTS 

In accordance with General Condition 214, the City’s line of authority for administration of this Contract is: 
 
Chief Executive Officer (CEO).  Executive Office, 9th Floor, Airport Office Building, 8500 Peña Boulevard, Denver, 
CO 80249. Any reference to the Manager of Aviation shall also mean Chief Executive Officer, Department of 
Aviation (CEO). 

 
Executive Vice President – Chief Operating Officer (EVP-COO) who reports to the CEO.  Airport Infrastructure 

Management office, 9th Floor, Airport Office Building, 8500 Peña Boulevard, Denver, CO 80249. 

 
Senior Vice President - Airport Infrastructure Management Development (SVP-AIM Development) who reports 

to the COO.  Airport Infrastructure Management office, 9th Floor, Airport Office Building, 8500 Peña Boulevard, 

Denver, CO 80249. 

 
Senior Director - AIM Development, reports to the SVP - AIM Development. Airport Infrastructure Management 
Division, 7th Floor, Airport Office Building, 8500 Peña Boulevard, Denver, CO 80249. 
 
Project Manager, the City representative who has day to day administrative responsibility of this Contract, and 
who reports to the SVP-AIM Development. All notices, requests, pay applications (pursuant to G.C. 902), and other 
correspondence from the Contractor shall be sent to the assigned Project Manager unless otherwise provided in 
this Contract. The Project Manager for this Contract is: Travis Vazansky, Airport Infrastructure Management Office, 
7th Floor, Airport Office Building, 8500 Peña Boulevard, Denver, CO 80249. 
 
The CEO may from time to time substitute a different City official as the designated “SVP-AIM Development” 
hereunder, and any such change will be effective upon the issuance of written notice to the Contractor which 
identifies the successor SVP-AIM Development.  The SVP-AIM Development may from time to time change the 
assigned Project Manager, and any such change will be effective upon the issuance of written notice to the 
Contractor which identifies the successor Project Manager. 
 
 
SC–5 CONTRACTOR PERFORMANCE; SUBCONTRACTING  

With respect to General Condition 501, the level of subcontracted work will be specified by the Task Order. If no 
specific amount is specified, no more than ninety-five percent (95%) of the work may be subcontracted. 
 
 
SC–6 COOPERATION WITH OTHERS 

The Technical Specifications describe the constraints on the physical work site areas.  These descriptions are not 
exhaustive, and the Contractor is required to coordinate its activities and work as may be required to meet FAA 
or City requirements while performing work on DEN. 
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SC–7 PROSECUTION AND COMPLETION OF THE WORK: 

Work will be issued to the Contractor as Task Orders upon reaching a negotiated agreement between the 
Contractor and the City as to the cost of the work. See Exhibit I for details of this process. The Work to be 
performed under the Contract is described in each Task Order. 

SC–8 LIQUIDATED DAMAGES 

If the Contractor fails to complete the work within the time specified or if the Contractor causes disruptions to 
DEN activities or operations as defined herein, the Contractor shall pay the City liquidated damages in the amounts 
as noted below or as noted in a future Task Order. Milestones and related Liquidated Damages will be identified 
for each Task Order. 

Article IX of the Contract and General Condition 602 cover payment and withholding of liquidated damages. 

For Disruption of Airport Activities for Any and All Task Orders 

If DEN determines that the Contractor has disrupted the Airport Operations as described below and in the 
Technical Specifications, the Contractor shall be liable to the City for liquidated damages at the rates noted 
below per incident per day or per hour for each incident until the issue is corrected. 

Contractor caused disruptions of Airport Operations and the required Liquidated Damages are as follows: 

Amount per incident 
1. Disruption of Fire Alarm – First Incident: $3,000.00
2. Disruption of Fire Alarm – All other incidents: $5,000.00
3. Disruption of Airline Baggage Operations – First Incident: $5,000.00 per hour
4. Disruption of Airline Baggage Operations – All other incidents $10,000.00 per hour.
5. Disruption of Airport Operations by introduction of dust, smoke, noise, water, chemicals or

any offensive odors or fumes or any other disruption from the construction activity into the
Terminal, any outdoor public area or baggage area that causes complaints from the building
occupants, operations or the customers – First Incident: $1,000.00 per incident.

6. Disruption of Airport Operations by introduction of dust; smoke, noise, water, chemicals or
any offensive odors or fumes or any other disruption from the construction activity into the
Terminal or any outdoor public area or baggage area that causes complaints from the building
occupants, operations or the customers – Any incident after the first: $5,000.00 per incident.

7. Should any of the disruptions described in items 5 or 6 above result in the evacuation or
unplanned closure of a portion of the building or outdoor public space or baggage handling
area, this would result in a First Incident Liquidated Damage of $5,000 per hour.

At any time after the occurrence of the first incident, DEN may determine that by causing any of these 
disruptions, the Contractor is not properly managing the work and DEN may, in its sole discretion, 
terminate the entire Contract for Cause under General Contract Condition section 2201. In the event 
of such termination, the Contractor shall not be entitled to any cancellation penalty or additional 
compensation, and the Contractor shall be liable to DEN for all costs and expenses of taking over and 
completing the work as provided in General Contract Condition section 2201. 
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SC–9 FACILITY SECURITY AND PERSONNEL ACCESS 

 
The Contractor shall conduct all its activities at the Airport in compliance with the Airport security system rules 
and regulations, which are administered by the Airport Operations Division. The Contractor shall obtain the proper 
access authorizations for its employees, subcontractors and suppliers (i.e., Badges and Permits), and shall be 
responsible for such persons' compliance with all the Airport rules and regulations.  A copy of the Contractors' 
section of the Airport Security rules and regulations are available for Contractor review at the Airport Access 
Services Office, Concourse A East Subcore, 4th Level. Persons regularly entering the construction areas must 
obtain personnel access badges from the Airport Access Services Office and must display badges, at all times, upon 
entering the construction, restricted and sterile areas of the airport. Any employee, subcontractor or supplier who 
violates such rules may be subject to revocation of his access authorization, including authorization for access to 
the construction site and all other restricted and sterile areas. 
 
The security status of the Airport is subject to change without notice.  These contract Special Conditions are 
applicable to the current security status of the Airport. Should the security status of the Airport change at any 
time during the term of this Contract, a written notice shall be issued to the Contractor detailing all applicable 
security modifications from the airport’s current security status.  The Contractor shall take immediate steps to 
comply with those security modifications as directed in the written notice. 
 
If these security modifications involve any additional project cost, the Contractor shall submit a Contractor Change 
Request in accordance with the General Conditions for the additional cost.  The Contractor Change Request shall 
outline in specific detail the effects of the security modifications on the Contractor's performance of the Contract, 
and shall provide a detailed cost breakdown for each item for which the Contractor is requesting reimbursement. 
 
The Contractor shall return to the City, at contract completion or termination, or upon demand by the City, all 
access keys issued to it by the City to all areas of the Airport.  If the Contractor fails to return any such key or keys 
at contract completion or termination or upon demand by the City, the Contractor shall be liable to the City for 
all the City's costs, including the City's labor costs for employees, incurred in re-coring doors and any other work 
which is required to prevent compromise of the Airport security system.  In order to collect such costs hereunder, 
the City may withhold funds in such amount from any amounts due and payable to the Contractor under this 
Contract. 
 
The construction of all the Project / Task Items that involve the breaching of any airport perimeter security 
boundary or continued access to restricted access rooms or areas will require the posting of authorized contract 
security personnel to maintain required security controls. The Contractor’s Task Order Bid shall include the cost 
of providing security services to maintain control and supervision of any and all airport perimeter security 
boundary breaches and for the duration of work activities where access to restricted areas is required and until 
the airport perimeter security boundaries are reestablished. 
 
When security boundaries are opened for any reason, the Contractor must maintain one hundred percent (100%) 
control and supervision for the entire time that the openings are present to prevent unauthorized access to the 
secure / restricted access areas. 
 
THE IMPORTANCE OF THIS SPECIAL CONDITION CANNOT BE OVER-EMPHASIZED. SEVERE FINANCIAL PENALTIES 
AS WELL AS CONTRACT TERMINATION COULD RESULT IF AIRPORT PERIMETER SECURITY REQUIREMENTS ARE 
NOT STRICTLY FOLLOWED. THE REQUIREMENT TO PROVIDE ONE HUNDRED PERCENT (100%) CONTROL AND 
SUPERVISION OF BREACHES IN THE AIRPORT’S PERIMETER SECURITY BOUNDARY IS ABSOLUTE. AT NO TIME, 
DURING WORK AND NON-WORK HOURS SHALL ANY BREACHES IN THE AIRPORT’S SECURITY PERIMETER BE 
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UNSUPERVISED AND / OR UNSECURED.  
 
For off-hours of construction, the Contractor may choose to erect a temporary wall to close all perimeter 
openings. The wall construction shall be of sufficient materials and strength to prevent access to the airport’s 
Sterile/Restricted Areas. The Contractor shall submit for review and approval, the details and materials for the 
temporary closure of security perimeter breaches for review and approval. 
 
The Contractor will provide contract security guard services to maintain supervision of these openings. The 
security services must provide coverage to allow for lunch breaks, comfort breaks and etc. The security services 
must be obtained from the following contract security guard company: 
 
HSS 
900 S. Broadway, Suite 100 
Denver, Colorado 80209 
 
DEN Contact: [Glenn Spies] 
[(303) 342-4323] 
 
All security guards provided for this project must have a Denver Airport SIDA Badge. 
 
The DEN Security Guard Contractor may change between the bidding or Bid phase of this contract from Notice to 
Proceed to closure of all security perimeter breaches. The Contractor shall maintain a contractual relationship 
with the Security Guard Contractor holding the most current contract with Denver International Airport. 
 
The Contractor shall continue to provide security of these areas until such time that the breaches in the airport’s 
security perimeter have been permanently secured. 
 
The Contractor shall submit a written security plan for approval to the Director of Airport Security prior to the 
start of construction on any work where a breach of the perimeter security boundaries is required. 
 
 
SC-10 CONSTRUCTION ACCESS 

The work site is located at DEN. The Contractor shall have access to the work site via access routes as coordinated 
with the Project Manager. The Contractor is responsible for ensuring all of the Contractor’s and Subcontractor’s 
personnel have the ability to access and locate the areas of work where the scope is to be performed without 
additional escorting or supervision from DEN. 
  
The City will not provide parking spaces for the Contractor's employees or subcontractor employees at the Airport.  
Arrangements for transportation and parking for all of its and its subcontractors’ employees will be the 
responsibility of the Contractor.  The Contractor’s Task Order Bid shall include any and all costs associated with 
the Contractor's and subcontractors' employee parking.  Information about parking facilities and charges is 
available from the Airport Parking Office. Refundable deposits are required for all parking passes.  
 
Unless specifically required by the Contract Documents, the Contractor shall install no fences or other physical 
obstructions on or around any project work area without the approval of the City. 
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SC–11 VEHICLE PERMITTING 

Vehicle access on the Airport Operation Area (“AOA”) is controlled by and requires permission from the Airport 
Access Services Office.  It is not anticipated that the Contractor will need to operate vehicles on the AOA to 
perform the Work.  Only direct construction support vehicles and/or equipment will be allowed in the contractor's 
work areas or sites. 
 
 
SC–12 VENDORS AND SUPPLIERS 

The Contractor shall provide the Project Manager's office with a list of its equipment/material vendors and 
suppliers. Vendors or suppliers shall access the construction work areas via the Contractor’s access route, 
described in SC-10 above. All delivery vehicles are subject to search. 
 
 
SC–13 COMMUNICATION DEVICES 

 
Any site communications devices, mobile communication devices or internet data devices used at DEN must be 
approved by DEN Technologies. 
 
 
SC–14 USE, POSSESSION OR SALE OF ALCOHOL OR DRUGS 

The Contractor and its officers, agents, and employees shall cooperate and comply with the provisions of Executive 
Order No. 94 and Attachment A thereto concerning the use, possession, or sale of alcohol or drugs.  Violation of 
these provisions or refusal to cooperate with implementation of the policy can result in the City’s barring the 
Contractor from City facilities or participating in City operations. 
 
 
SC-15 ATTORNEYS’ FEES 

Colorado Revised Statute 38-26-107 requires that in the event any person or company files a verified statement 
of amounts due and unpaid in connection with a claim for labor and materials supplied on this project, the City 
shall withhold from payments to the Contractor sufficient funds to insure the payment of any such claims.  Should 
the City and County of Denver be made a party to any lawsuit to enforce such unpaid claims or any lawsuit arising 
out of or relating to such withheld funds, Contractor agrees to pay to the City its costs and a reasonable attorney’s 
fee.  Because the City Attorney Staff does not bill the City for legal services on an hourly basis, Contractor agrees 
a reasonable fee shall be computed at the rate of two hundred dollars per hour of City Attorney time. 
 
 
SC–16 INSURANCE TO BE PROVIDED BY THE CONTRACTOR 

In accordance with the provisions of Title 16 of the General Conditions, the minimum insurance requirements for 
this contract are set forth in the Agreement. The Contractor specifically agrees to comply with each condition, 
requirement or specification for each required coverage during all periods when the required coverages are in 
effect and for other insurance related requirements. 
  
Contractor and sub-contractors shall procure and maintain the minimum insurance required until all of their 
obligations have been discharged, including any warranty periods under this Contract are satisfied, required 
insurance against claims for injury to persons or damage to property which may arise from or in connection with 
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the performance of the work hereunder by the Contractor, his agents, representatives, employees or sub-
contractors. 
  
The insurance requirements herein are minimum requirements for this Contract and in no way limit the indemnity 
covenants contained in this Contract. 
  
The City and County of Denver in no way warrants that the minimum limits contained herein are sufficient to 
protect the Contractor from liabilities that might arise out of the performance of the work under this Contract by 
the Contractor, his agents, representatives, employees or sub- contractors.  The Contractor shall assess its own 
risks as it deems appropriate and/or prudent, maintain higher limits and/or broader coverages.  The Contractor is 
not relieved of any liability or other obligations assumed or pursuant to the Contract by reason of its failure to 
obtain or maintain insurance in sufficient amounts, duration or types. 
  
Contractor shall furnish the City and County of Denver with certificates of insurance (ACORD form or equivalent 
approved by CCD) as required by this Contract.  The certificates for each insurance policy are to be signed by a 
person authorized by the insurer to bind coverage on its behalf. 
  
All certificates and any required endorsements are to be received and approved by the City before work 
commences.  Each insurance policy required by this Contract must be in effect at or prior to commencement of 
work under this Contract and remain in effect for the duration of the project unless otherwise required in the 
Contract. Failure to maintain the insurance policies as required by this Contract or to provide evidence of renewal 
is a material breach of the Contract. All insurance coverages for sub-contractors shall be subject to the minimum 
requirements identified in the Exhibit. All sub-contractors’ certificates and endorsements shall be received and 
approved by the Contractor before work commences. The City reserves the right to request copies of these 
certificates at any time.  
  
All certificates required by this Contract shall be sent directly to ContractAdminInvoices@flydenver.com.  The 
City project/contract number and project description shall be noted on the certificate of insurance. The City 
reserves the right to require complete, certified copies of all insurance policies required by this Contract at any 
time.   
  
The parties hereto understand and agree that the City and County of Denver, its officers, officials and employees, 
are relying on, and do not waive or intend to waive by any provisions of this Contract, the monetary limitations or 
any other rights, immunities and protections provided by the Colorado Governmental Immunity Act, §§ 24-10-
101 - 120, C.R.S., or otherwise available to the City and County of Denver, its officers, officials and employees. 
 
 
SC–17 ADDITIONAL AFFIRMATIVE ACTION REQUIREMENTS, FEDERAL PROVISIONS 

 
This Contract is subject and subordinate to the terms, reservations, restrictions, and conditions of any existing or 
future agreements between the City and the United States, the execution of which has been or may be required 
as a condition precedent to the transfer of federal rights or property to the City for airport purposes, and the 
expenditure of federal funds for airport purposes. The “Federal Requirements” section attached hereto is made a 
part of this Contract. 
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SC-18 ESTIMATED QUANTITIES OF UNIT PRICED ITEMS 

 
The “total estimated quantity” of each unit price item as stated on the bid schedules shall be the estimated 
quantity which is used to determine the percentage of change in such item for purposes of G.C. 1104.7. 
 
 

SC-19 REVISIONS TO G.C. 1102 

 
G.C. 1102.2 is amended by replacing the phrase “Change Request” in all its occurrences in such G.C. with the 
phrase “Change Notice.”  
 
G.C. 1102.3 is amended by replacing the phrase “Field Order/Change Order Directive” in all its occurrences in such 
G.C. with the phrase “Change Order Directive.” 
 
 
SC-20 LISTING OF ACCEPTABLE MANUFACTURERS 

The Technical Specifications list “Acceptable Manufacturers” for certain products.  Such listing identifies 
manufacturers of certain products which have been determined by a preliminary review to be able to meet the 
basic product and/or system technical requirements.  The listing is not intended to provide a blanket endorsement 
or acceptance of the manufacturer’s specified products or product line. All products from listed manufacturers 
must meet the detailed requirements of the Technical Specifications. Products that do not meet all detailed 
Technical Specifications are not acceptable and will be rejected, regardless of whether the manufacturer was 
listed as “acceptable.” The Contractor is responsible for determining the acceptability of all products under the 
Technical Specifications prior to submission of products for approval. 
 

SC-21 ACCESSIBLE PARKING SPACES, ACCESS AISLES AND ROUTES OF TRAVEL 

If any Work is performed in or adjacent to parking facilities at the Airport, the Contractor is responsible for 
compliance with this SC-21. “Accessible” parking spaces and access aisles as used in this SC-21 mean parking 
spaces and access aisles which are accessible for, and reserved for use by, persons with disabilities.  These parking 
spaces and access aisles are designed and built to standards established by federal regulations implementing the 
Americans with Disabilities Act of 1990 (“ADA”), and are marked by signage. “Accessible routes of travel” as used 
herein means routes through parking facilities which comply with ADA accessibility standards, including degree of 
slope and absence of obstructions. 
 
Accessible routes of travel and accessible parking spaces and access aisles must be kept free of obstructions and 
construction debris at all times.  No accessible parking spaces or access aisles or accessible routes of travel shall 
be relocated, blocked or rendered unusable unless the contractor has obtained specific advance approval in 
writing for such actions from the airport’s ADA Compliance Officer. 
 
When prosecution of the Work requires that accessible spaces be temporarily blocked, those accessible spaces 
and their access aisles shall be temporarily relocated to another location as close as possible to an accessible 
building entrance.  Temporary signage that identifies these parking spaces and access aisles as reserved for the 
handicapped shall be installed, and the accessible route shall be clearly marked as required. 
 
Before blocking or relocating accessible parking spaces or accessible routes of travel, the contractor must obtain 
written approval from the DEN ADA Compliance Officer, by submitting a completed request form, which will be 
provided to the Contractor by the Project Manager at the preconstruction meeting if it is not included as a 
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standard form in the Technical Specifications.  The request shall include the location of alternative spaces and/or 
routes, and specifications of the temporary signage to be used.   Work shall not proceed without this approval. 
 
If a vehicle is parked in any accessible space which is either temporary or approved to be relocated, the contractor 
will not remove signage or take any other action which would allow the access aisle for such parking space to be 
blocked.  Such actions must be postponed until the parking space is no longer occupied. 
 
 
SC–22 SUBCONTRACTOR PAYMENTS AND SUBCONTRACTOR RELEASES – REQUIRED USE OF THE B2G 

CONTRACT MANAGEMENT SYSTEM 

 
The Contractor is required to use the City B2G Contract Management System to report all subcontractor payments 
and shall adhere to the City’s Procedure for Reporting Subcontractor Payments.  It is the Contractor’s obligation 
to ensure that complete subcontractor information is entered into the B2G System prior to submission of the first 
application for payment in order to avoid any delays in payment.  The Contractor shall, prior to the submission of 
each subsequent invoice, ensure payments to subcontractors have been entered into the B2G System, including 
subcontractor confirmation of amount of payment received, for services performed during the prior billing period. 
 

 

SC-23 PAYMENTS TO CONTRACTORS 

The Contractor recognizes and agrees that applications for payment shall be submitted using the Textura® 

Payment Management System (PPM System), which will also be the payment mechanism to disburse payments 

to sub-contractors used on this Project. For more information, please refer to Division I, Technical Specifications. 

 

The Contractor further agrees that, to the fullest possible within the TPM System, the City shall be entitled to all 

non-Confidential records, reports, data and other information related to the project that are available to 

Contractor through the TPM System, including, but not limited to, information related to Contractor and 

subcontractor billings.  To that end, Contractor agrees that it will activate any available settings within the TPM 

System that are necessary to grant the City access to such non-Confidential information related to the contract 

and the project.  Applications for payment shall be based on the Contract Unit Prices or the approved Schedule 

of Values described in GC 903.1 

 

In accordance with General Contract Condition 902, PAYMENT PROCEDURE, the party(ies) responsible for review 

of all Pay Applications shall be: 

Agency/Firm 

DEN Division CA 

DEN Division PM 

DEN Division Director 

DEN Contract Services CA 

CCD Denver Prevailing Wage 

In accordance with General Contract Condition 906, APPLICATIONS FOR PAYMENT, each Application submitted 

shall include the following: 
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1. The estimate of Work completed shall be based on the approved schedule of values or unit prices, as

applicable, and the percent of the Work complete.

2. Each Application for Payment shall include each and every independent subcontractor’s payroll

information including pay dates and pay amounts.

3. The Contractor shall also submit to the Auditor and other appropriate officials of the City in a timely

fashion, information required by General Contract Condition 1004, REPORTING WAGES PAID.

In accordance with General Contract condition 907, RELEASES AND CONTRACTORS CERTIFICATION OF PAYMENT, 

Applications for Payment must be accompanied by a completed Partial or Final Claim Release Form, as 

appropriate, from EACH subcontractor and supplier, AND the Contractor’s Certification of Payment Form. 

SC–24 FUND AVAILABILITY 

Task Order approval and acceptance is contingent upon the availability of funding. Approved Task Orders issued 

under this contract will obligate funds. 

SC–25 PERFORMANCE AND PAYMENT BOND 

Delete the requirements of General Contract Conditions 1501, 1502 and 1503 for separate bonds. Combined 

Performance and Payment Bonds in the total amount of all issued Task Orders, provided in the precise form 

contained in these documents, shall be furnished before any work is undertaken in connection with any Task 

Order. All other terms and conditions of General Contract Conditions 1501, 1502 and 1503 shall remain in effect. 

Additionally, General Contract Condition 1501 shall be amended as follows: 

“Before this Contract is executed, the Contractor shall have paid for and furnished to the City a properly 

completed and executed Combined Performance and Payment Surety Bond, in an amount not less than 

Five Hundred Thousand Dollars and No Cents ($500,000.00). The Combined Surety Bond shall 

guarantee the faithful performance of the Contract and shall also guarantee the payment of bills for 

labor and materials under the Contract. 

In the event that the cumulative dollar value of all Task Order(s) issued under the Contract exceeds the 

amount of the Combined Surety Bond furnished prior to the execution of the Contract, the Contractor 

shall procure, pay for and furnish to the City a Combined Surety Bond Change Rider, in the proper form, 

for an amount which is One Hundred percent (100%) of the dollar value of the specified Task Order, 

that exceeds $500,000.00. All subsequent Task Orders contemplated under the Contract shall require 

separate Combined Surety Bond Change Riders for One Hundred percent (100%) of the dollar value of 

each Task Order before a Task Order is issued and any work under the Task Order commences. 

Any combined Surety Bond Change Riders furnished by the Contractor after the execution of the 

Contract must be reviewed and approved by the City Attorney prior to issuance of a Task Order and 

before any work commences.” 
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SC–26 TASK ORDER PROCESS 

TASK ORDERS 

Upon review of any Contractor pricing submittal made pursuant to a Task Notice for Proposal, the City may, at 

its sole discretion, direct that the work described in the Task Notice for Proposal and priced by the Contractor be 

completed by issuance of a Task Order to the Contractor or reject the pricing submittal. The City reserves the 

right to issue such a Task Order, at the price (either lump sum or time and material) and under the terms of the 

Contractor’s pricing submittal, at any time before the expiration 120 consecutive calendar days from the date 

the pricing submittal was received by the City. If no Task Order is issued and the pricing submittal is not rejected 

within this period, the Contractor’s pricing Proposal shall be deemed rejected by the City. A Task Order shall not 

be issued and no work shall commence until such time as the Task Order is signed by the Contractor and all 

designated City officials and the Contractor has submitted a Payment and Performance Bond or Bond Change 

Rider for the work satisfactory to the City Attorney and the CEO. Upon issuance of a Task Order, the Contractor 

agrees to satisfactorily perform and complete all work or effort described in each issued Task Order or any 

subsequently issued Task Order Changes within the period of performance specified in the Task Order and 

Notice to Proceed plus such extensions of time as may be granted by the Manager in accordance with the 

provisions of this contract. 

TASK ORDER CHANGES 

In accordance with all terms and conditions provided for standard change orders under General Contract 

Conditions 1101 et seq. CHANGE ORDERS and ADJUSTMENT TO CONTRACT AMOUNT, the City may issue Change 

Orders providing for deletions, additions and modifications to the work under a duly issued Task Order. In the 

event of a conflict between GC 1104.2 and the markups submitted by the Contractor identified in the Schedule 

of Prices and Quantities, regarding any pay item identified in GC 1104.2, the markups and rates submitted by the 

Contractor in the Schedule of Prices and Quantities shall prevail. 

TASK ORDER CLOSEOUT 

After all work performed under each Task Order has been accepted hereunder, final payment and Task Order 

closeout shall be made in accordance with the terms and conditions of General Contract Condition 910 FINAL 

ESTIMATE AND PAYMENT. Except that, with the consent of the contractor, legal advertisement, pursuant to 

Article 26, Colorado Revised Statutes as amended may be held for Task Orders which do not exceed Fifteen 

Thousand Dollars ($15,000.00) until such time as several such projects are completed and eligible for legal 

advertisement. 

CONTRACT CLOSEOUT 

Following final closeout of all Task Orders performed hereunder, the Contract shall proceed to final contract 

closeout. Final contract closeout shall be completed in accordance with all procedures, terms and conditions set 

forth in the General Conditions except that final settlement and release or retention will be made upon 

completion of each Task Order rather than contract completion. In addition, Contractor shall execute a Final 

Receipt and provide a final contract closeout. 

SC-27 TASK ORDER DIRECTIVES AND CHANGE ORDER DIRECTIVES 

“Work”, as defined in the General Conditions, shall include all work under any Task Order or Task Order 

Directive. Any reference in the General Conditions to “Change Directive” shall mean “Change Order Directive”. 
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SC-28 SUBCONTRACTOR 

The term “subcontractor” includes a labor pool. 

SC-29 NOTICE TO PROCEED AND COMPLETION OF THE WORK 

GC 302 is hereby deleted and replaced with the following: 

.1 A written Initial Notice to Proceed will be issued by the Deputy Manager to initiate the Contract only, 

and such Initial Notice to Proceed is not authorization for the Contractor to proceed with any Work or to 

proceed with mobilization. Thereafter, the Deputy Manager may issue a Task Order and subsequent NTP 

authorizing Work and/or mobilization for work on the relevant Task Order. 

.2 Upon issuance of the Initial Notice to Proceed, the Contractor is allowed and authorized to incur 

reimbursable costs related to insurance, payment and performance bonds, and such other essential 

activities such as security access (vehicular access and personnel badging). Home office overhead, core 

staff and other allowable general conditions costs are not authorized under the initial Notice to Proceed. 

.3 Core staff and agreed upon general conditions’ costs are authorized and allowed only for the time 

Work is authorized pursuant to a Second or subsequent Notice to Proceed and Task Order issued by the 

Project Manager. These costs, in part, are identified on Schedule of Prices and Quantities attached 

hereto, related to the rates and charges mutually agreed upon by City and Contractor. Requests for Task 

Order pricing proposals will not authorize the contractor to accumulate reimbursable costs. Costs for 

Task Order proposal preparation and Task Order negotiation will not be reimbursable. Upon the 

substantial completion of Work under any subsequent Notice to Proceed, including a Second Notice to 

Proceed and/or Work Order, whichever is applicable, reimbursement for these costs expires unless 

otherwise agreed to in writing and authorized by the Project Manager, limited to the sole and only 

purpose of facilitating Final Completion of the authorized Work. Any costs the Contractor incurs, except 

for those costs allowed under the Initial Notice to Proceed, after substantial completion without written 

authorization by the Project Manager shall be absorbed by the Contractor and shall be at the 

Contractor’s own risk. 

.4 If any milestones are described in the Contract Documents, the Work described by each milestone 

shall be accomplished in accordance with the Contract Documents within the specified Contract Time, or 

in the alternative, if a Task Order is issued for Work, than the Work shall be accomplished in accordance 

with the Task Order and completed within the time set forth by said Task Order. 

SC-30 MOBILIZATION 

The Contractor, upon issuance of a Task Order, shall submit a detailed mobilization plan to the Deputy Manager, 

or the Deputy Manager’s designee, setting forth the proposed location for mobilization, mobilization costs and 

equipment to be rented or purchased for the specific Work authorized. All such costs are subject to the approval 
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of the Deputy Manager, or the Deputy Manager’s designee, and any equipment purchase or rental costs 

wherein the value of such equipment is paid for in excess of 90% of such value, then such equipment may, at the 

end of the Contract Time or Final Completion, whichever occurs earlier, become subject to ownership by the 

City (Airport) at City’s option. Further, such equipment shall be used solely by the Contractor for Work under 

this Contract unless otherwise authorized by the Deputy Manager. Such equipment shall not be used for 

personal uses or activities. 

SC-31 BONDS, SALES TAX AND INSURANCE 

Bonds, sales and use tax and insurance shall be paid at cost without mark up. 

SC-32 APPLICATIONS FOR AND PROGRESS PAYMENTS TO CONTRACTORS 

General Condition 902.3 is amended by the addition of the following. 

Where applicable, with respect to any Task Order issued hereunder, progress payments for performance of any 

work shall be based on completed work estimates and shall be subject to the following requirements. 

1. The Contractor shall submit a complete and separate application for payment for the work estimates of

each Task Order performed during the specified billing period.

2. Each submitted estimate shall specify the percent of the work complete. This percentage shall be

certified by the Project Manager or the consulting architect or engineer, as appropriate.

3. Each estimate of work completed shall also specifically identify those minority- and women-owned

business enterprises (MWBE) subcontractors or suppliers that the Contractor is utilizing on the project

pursuant to the requirements of Article VII, Division 1 and 3 of Chapter 28, of the D.R.M.C.

4. Each estimate of work for each Task Order performed shall be submitted using a separate Application

for Progress Payment Task Order Contracts (Form CM-18A), accompanied by either duplicate sets of

verified Contractor’s Certifications of Payment (Form CM-19), or by verified Partial Release of Contractor

forms from each subcontractor and supplier (Form CM-26). Each estimate of work completed shall also

be accompanied by:

a. A written schedule of values, which set out the quantities and costs for the Project and

b. The Project Manager’s, or as applicable, consulting architect’s or engineer’s estimated

statement of the percentage of work completed for each line item of cost for which the City has

promised to pay the Contractor. The Contractor shall also submit to the auditor and other

appropriate officials of the City, in a timely fashion, all information required by General

Conditions Title 10.

5. The estimate of the percentage of estimate of work completed shall constitute a representation by the

Contractor to the City that the work has progressed to the point indicated; that the quality of the work
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covered by the estimate is in accordance with the Contract Documents; that each obligation covered by 

the estimate (except as otherwise noted), and the payments required will be used to discharge such 

obligation unless previously discharged; and that the Contractor is entitled to payment in the amount 

requested. The Project Manager or the consulting architect or engineer, as appropriate, in the event 

that such has been retained, will also verify the estimate of work completed prior to any acceptance by 

the City. 

6. The Contractor warrants that:

a. Title to work covered by an estimate of work completed will pass to the City by incorporation

into the completed work;

b. Work covered by previous estimates of work completed is free and clear of liens, claims,

security interests or encumbrances, hereinafter referred to as “liens”, except for any interest

created by retainage; and

c. No work covered by an estimate of work completed will have been acquired by the Contractor,

or any other person or entity performing work at the work site or furnishing materials or

equipment for the project and that no work covered by any estimate is subject to an agreement

under which an interest therein or an encumbrance thereon is retained by the seller or

otherwise imposed by the Contractor or such other person or entity.

7. Approval of an estimate of work completed or actual payment shall not foreclose the right of the City to

examine the books and records of the Contractor to determine the correctness and accuracy of any

estimate item.

8. Pursuant to General Condition 908, applications for a reduction in retainage must be accompanied by

Partial Release of Contractor forms from each subcontractor or supplier (Form LR-1).

9. The final estimate for payment shall also be accompanied by Final Lien Release forms from each

subcontractor and supplier (Form CM-70).

10. Receipt of Contractor’s Certifications of Payment or Partial Lien Release forms by the City hereunder

shall not act to impair the City’s Obligations imposed by C.R.S. 38-26-107 or successor statute.

11. If the Contractor disputes a subcontractor’s and/or supplier’s entitlement to a portion of the previous

month’s payment, the Contractor need not submit a Contractor’s Certificate of Payment or Partial

Release for Contractors from such subcontractor and/or supplier. However, in lieu of such submittal, the

Contractor shall submit to the City copies of a written communication from the Contractor to such

subcontractor and/or supplier explaining the Contractor’s determination not to render payment to such

subcontractor or supplier, together with proof of service of such written communication upon such

subcontractor and/or supplier.
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DEN On-Call Inside / Outside Plant Telecom LEI Companies, Inc.

Exhibit H – Schedule of Rates and Markups 
Inside / Outside Plant Telecommunications 
Infrastructure On call Professional Services 

Page 1 of 1

NOTE: 
Please provide your fully loaded hourly rate for each position. Items such as back office staffing / 
support and other benefits should be predetermined and include in your published rate schedule. 

Mark ups on staffing / labor categories will NOT be accepted.  
Published rates should also include a reasonable / forecast cost of living increase were applicable.   

Job Category Year 1 Year 2 Year 3 

ELECTRICIAN - Structured Cable Technician. (Includes 
low voltage wiring and installation of fire alarms, 
security systems, telephones, network devices, 
computers and temperature controls. 

ELECTRICIAN - High Voltage Power (Includes contract 
work - 120 /220 volts) 

Project Manager 

Program Manager 

Overtime rate 

Emergency rate 

Markup of Materials (Depending on order / job size) 

$76.00 $76.84 $77.72

$76.00 $76.84 $77.72

$85.00 $87.55

$95.00 $97.85 $100.78

$96.88 $97.97 $99.10

$119.83 $121.18 $122.57

12% 12% 12%

$90.18
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1 INTRODUCTION 

1.1 THE FACILITY DESCRIPTION 

1.1.1 The Denver International Airport Terminal Complex consists of the main terminal, 

north terminal support facility, airport office building, modular parking structures 

with integral vehicle curbsides, three airside concourses, hotel and transit center, 

central utility plant, and numerous ancillary support facilities including mechanical 

and electrical systems located below grade which serve these above grade facilities. 

1.2 GENERAL SCOPE 

1.2.1 The Airport maintains on‐call construction contracts to provide various construction 

work on an as needed basis. The Task Order scopes of work are defined on an 

individual basis and may include modifications and additions to existing airport 

facilities and systems and may involve various disciplines depending on the scope of 

the contract, including structural; mechanical; electrical; plumbing; life safety; fire 

alarm; fire protection; controls and automation; telecommunications; interior 

finishes; demolition; site surveying; site preparation, and materials testing. 

Conducting this construction work may include pre‐construction planning; 

scheduling; cost estimating; permitting; mobilization; self‐performance of work; 

subcontractor management; site supervision; quality control planning and 

management; safety planning and management; coordination with DEN 

stakeholders; participation in construction update meetings; and closeout activities. 

In addition to the types of projects described above, the Contractor may be tasked to 

participate in the design phase of a project by providing pre‐construction services. 

1.2.2 Should a Task Order scope of work require a discipline that is not currently 

represented on the Contractor’s team, the Contractor will be requested to add that 

discipline as part of the team for that specific Task Order scope of work. Contractor 

will identify a specialty subcontractor for the required discipline and will submit the 

subcontractor’s qualifications, personnel pay classifications, and agreed hourly billing 

rates for approval by DEN. 

1.2.3 The term “Task Order” when it is used in this Agreement includes all of the work 

associated with the proposal preparation and construction management for any and 

all construction services as requested by the Senior Vice President of Airport 

Infrastructure Management Development (SVP of AIM Development) or the 

designated DEN representative. 

1.2.4 Since this is a contract for on‐call services, the Contractor is not guaranteed nor 

entitled to the issuance of any Task Orders. Task Orders may be negotiated with this 

or another existing On‐Call Contractor or bid between existing On‐Call Contractors 

and/or other active airport contractors. 

2 CONTRACTOR’S SPECIFIC SCOPE OF WORK 

2.1 CONTRACTOR SERVICES 
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2.1.1 The Contractor, as deemed necessary by the SVP of AIM Development or the 

designated DEN representative, will be required to provide construction work for 

specific task scopes of work. The Contractor must be a licensed general contractor in 

the State of Colorado and City and County of Denver. The Contractor’s work 

performance requirements are detailed in, and its activities will comply with, the 

Agreement, the Denver Standard Specifications for Construction General Contract 

Conditions (referred to here as the General Conditions) and any other applicable 

Federal, state, and local Executive Orders, rules, regulations, or standards as 

specified in the Task Order. 

2.1.2 Specific task scopes of work, which will be issued with a Task Notice for Proposal 

(TNP), may include but are not limited to the following: 

2.1.2.1 Pre‐construction planning 

2.1.2.2 Scheduling 

2.1.2.3 Cost estimating 

2.1.2.4 Permitting 

2.1.2.5 Mobilization 

2.1.2.6 Self‐performance of work 

2.1.2.7 Subcontractor management 

2.1.2.8 Site supervision 

2.1.2.9 Quality control planning and management 

2.1.2.10 Safety planning and management 

2.1.2.11 Coordination with DEN stakeholders 

2.1.2.12 Participation in construction update meetings 

2.1.2.13 Pre‐construction services 

2.1.2.14 Closeout activities 

 

2.1.3 Project Controls Requirements: The Contractor will be required to use the 

designated Project Management Information System (PMIS) and Primavera P6 

compatible to comply with the requirements of DEN’s Project Controls System. The 

PMIS is AIM Development’s tool for project and information management, data 

analysis, and document control. DEN will be responsible for providing the licensing 

and training for PMIS. The Contractor will be responsible for providing a compatible 

Primavera P6 for its use. The Contractor will also be responsible for providing and 

maintaining the computer hardware, software, and system environment capable of 

supporting Project Controls System requirements. This is the only project 

management system that will be accepted. 

2.2 TASK ORDER SCOPE OF WORK 

2.2.1 The SVP of AIM Development or the designated DEN representative will issue to the 

Contractor a Task Notice for Proposal (TNP) for each specific Task Order. The 

Contractor will prepare and submit a Task Order cost proposal using the Standard 

On‐Call Construction Proposal Form and its Task Order construction schedule within 
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14 days of receipt of the signed TNP, unless an alternate delivery duration is defined 

by the DEN Project Manager in the TNP. TNP’s may not always result in an executed 

Task Order. 

2.2.2 The Consultant shall provide a cost proposal that includes the following: 

2.2.2.1 A narrative of the understanding of the requested Task Order including all 

assumptions, exclusions, expenses, and breakdown of scope of work 

performed by all subcontractors.  

2.2.2.2 A completed Standard On‐Call Cost Proposal Form broken down by 

personnel pay classifications, agreed hourly billing rates, markups, 

schedule, and hours necessary to complete the Task Order scope of work. 

The proposal may not necessarily require utilization of the rates and 

markups submitted in the initial On Call Construction contract. 

2.2.2.3 A schedule identifying all phases of scope of work. 

2.2.2.4 Identification of lump sum not to exceed Task Order cost. 

 

2.3 TASK NOTICE FOR PROPOSAL 

2.3.1 For each Task Order scope of work issued, the City will review the Contractor’s 

submittal, including the cost proposal and Task Order construction schedule. DEN 

may issue the same TNP to multiple on‐call contractors in order to compete the work 

among multiple candidates. Once selected to proceed, the Contractor will not begin 

work on any Task Order scope of work without having received a fully executed 

Notice to Proceed (NTP) letter through DEN’s PMIS. In the event of approval of the 

Contractor’s proposal, the Contractor will perform such work within the time agreed 

and for the compensation that is approved by the SVP of AIM Development or the 

designated DEN representative. 

2.3.2 DEN Technical Specifications and Criteria: Denver International Airport has 

developed specific technical specifications and criteria for, but not limited to, various 

mechanical, electrical, communications, security systems, structural systems, process 

procedures, etc. The Contractor will be provided those specifications and criteria, or 

other applicable criteria, for the execution of each assigned Task Order(s). Technical 

specifications shall not be used between multiple tasks without written approval of 

the DEN Project Manager. 

2.3.3 Following this agreement, the Contractor acknowledges that the construction  of the 

Task is produced in accordance with the Agreement, including its standard of care 

and accepts full responsibility for the execution of the Task Order according to the 

rules, regulations, and laws governing its activities. 

2.3.4 With respect to any work that is authorized by a Task Order issued prior to the 

contract completion date, but not completed by that date, the City shall have the 

option to terminate the work in progress and pay only for that portion of the work 

satisfactorily completed within the period of performance specified herein or to 

provide for, in writing, a limited extension of the contract completion date to 
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complete the remaining work. In the event the completion date for a particular Task 

Order extends beyond the Expiration Date and the Agreement is thereby extended, 

the Task Orders still being performed shall be performed on the previously‐issued 

terms and Contractor shall not be entitled to any modifications to the unit prices or 

other amounts except those required by Prevailing Wage law, approved hourly rate 

increases pursuant to the Agreement, or any additional compensation for extended 

overhead or added costs. 

2.4 CONTRACTOR’S PERSONNEL ASSIGNED TO THIS AGREEMENT 

2.4.1 The Contractor will assign a lead project manager to this Agreement who has 

experience and knowledge of construction industry standards. The project manager 

will be the contact person in dealing with the City on matters concerning this 

Agreement and will have the full authority to act for the Contractor’s organization 

and at the direction of the SVP of AIM Development or the designated DEN 

representative. This project manager will remain on this Agreement during the entire 

Agreement term, while in the employ of the Contractor, or until such time that his / 

her performance is deemed unsatisfactory by the City and a formal written request is 

submitted which requests the removal of the project manager. 

2.4.2 Should the City request the removal of a project manager, the Contractor will replace 

that project manager with a person of similar or equal experience and qualifications. 

The replacement project manager is subject to the approval of the SVP of AIM 

Development or the designated DEN representative. 

2.4.3 The Contractor may submit, and the City will consider a request for reassignment of 

a project manager, should the Contractor deem it to be in the best interest of the 

Contractor’s organization or for that project manager’s career development or in the 

best interest of the City. Reassignment will be subject to the approval of the SVP of 

AIM Development or the designated DEN representative. 

2.4.4 If the City allows the removal of a project manager, the replacement project 

manager must have similar or equal experience and qualifications to that of the 

original project manager. The replacement project manager’s assignment to this 

Agreement is subject to the approval of the SVP of AIM Development or the 

designated DEN representative. The hourly rate for the new project manager shall be 

approved by AIM Development, and it will not exceed the rate for the outgoing 

project manager. DEN will not pay for work not related to DEN or that DEN deems is 

not necessary for the scope of work required of Contractor or its project manager. 

2.5  DILIGENCE 

2.5.1 The Contractor will perform the work defined by the individual Task Order scope of 

work in a timely manner and as directed by the SVP of AIM Development or the 

designated DEN representative. 

2.5.2 The Contractor shall submit a current status of the project per Task Order at any time 

requested by the DEN Project Manager. 

2.6 COOPERATION 
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2.6.1 The Contractor will fully cooperate and coordinate with other Contractors and 

approved DEN consultants performing work at DEN, particularly those consultants 

and contractors whose work connects or interfaces with the Contractor’s Task Order 

scope of work. The Contractor’s cost proposal for each Task Order will include 

coordination with contractors that have current projects and future DEN projects 

that are identified at the time that the Contractor is preparing a cost proposal. 

3 MISCELLANEOUS REQUIREMENTS 

3.1 EXISTING FACILITY INFORMATION 

3.1.1 City Supplied Documents: As tasks are defined, DEN will make available documents, 

when they exist, related to that specific Task Order scope of work, such as 

3.1.1.1 Electronic files of Construction Drawings (Task Order Specific) 

3.1.1.2 Available BIM files for areas of work (Task Order Specific) 

3.1.1.3 Electronic copies of available Technical Specifications (Task Order Specific) 

3.1.1.4 3‐D Scans of spaces (Task Order Specific) 

3.1.2 Information Gathering: The Contractor will include in its cost proposal for each Task 

Order, the cost of providing personnel at DEN to gather Task Order information at 

DEN. This will include, but not be limited to review of hard copy project records 

documents, review of electronic record documents, site investigations, etc. The DEN 

electronic documents are not necessarily representative of as‐builts conditions in the 

field. The Contractor’s Task Order cost proposals will always include field verification 

of existing conditions as defined in each TNP. Once NTP is received by the 

Contractor, the Contractor will begin the Task Order as‐builts. 

3.2 AIRPORT SECURITY REQUIREMENTS 

3.2.1 Airport Badges: The Contractor will obtain Airport ID badges for personnel who work 

in the Restricted Area. All badging requirements are described within the Agreement, 

original TNP documents, and DEN and Federal Aviation Administration rules and 

regulations. 

4 TASK ORDER EXECUTION 

4.1 TASK ORDER NOTICE TO PROCEED 

4.1.1 Notification: The City will provide written notification to the Contractor to proceed 

with a Task Order scope of work. This written notification will come in the form of a 

NTP letter through DEN’s PMIS. The Consultant will not be authorized to proceed 

with the work described in this Agreement, including a particular TNP and the City 

will not be obligated to fund any work performed by the Contractor, until the City 

has provided signed, written notification to the Consultant that the work is to be 

performed. 

4.1.2 Kick‐off meeting: Upon written notification to the Contractor to proceed with a Task 

Order scope of work, the City will schedule and hold a meeting with the Contractor 
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and all stakeholders to review the scope of work and schedule, familiarize the 

Contractor with all internal processes, establish invoicing requirements, and establish 

required meetings dates. The City will provide monthly training for the Primavera 

Unifier  system to Contractors as necessary. 

4.1.3 Schedules: Immediately following the kick‐off meeting, the Contractor shall submit to 

DEN’s Project Manager, a rolling three‐week, look‐ahead schedule, for the following 

three week's work. 

4.2 CONSTRUCTION 

4.2.1 Required Documentation: Unless specifically identified in the TNP, refer to the 

project specifications for specific documentation requirements. 

4.2.2 Submittals: Upon receipt of the executed Task Order and NTP letter, the Contractor 

will proceed with Task Order scope of work on all Task Order deliverables, 

submittals, meeting minutes, change requests, and shall be managed through the 

PMIS. All submittals shall include forms as directed by the Project Manager. 

4.2.3 Contractor Change Request: Changes to the scope of work initiated by the 

Contractor will be issued to DEN’s Project Manager via PMIS pursuant to the General 

Conditions, as modified by any Special Conditions. The request will include a 

Contractor Change Request (CCR), Change Directive Response (CDR), and Change 

Notice (CN) Checklist, all required documents as listed in the checklist, and a 

Standard On‐Call Cost Proposal Form reflecting all costs associated with the change. 

Initiation of this request does not guarantee work request acceptance or grant 

schedule relief. Approval of the Contractor Change Request will be only be received 

by the Contractor through an executed Task Change Order in PMIS. The Consultant 

cannot proceed on any work changes without an executed Task Change Order. See 

General Conditions 1103 for further details. 

4.2.4 Change Directive: A change directive is a written order, issued by the DEN Project 

Manager through PMIS, which directs the contractor to commence a change in the 

scope of work prior to complete agreement on or execution of a Task Change Order 

as provided in the General Conditions. Upon receipt of a change directive, the 

contractor will reply with a Contractor Change Request (CCR), Change Directive 

Response (CDR), and Change Notice (CN) Checklist and all required documents as 

listed in the checklist. Unless and until a completed change order is executed, all 

costs associated with the change will be tracked on a time and materials basis with a 

not‐to‐exceed maximum that is established by the DEN Project Manager. Final costs 

will be reconciled with the DEN Project Manager and a Task Change Order will be 

issued to finalize the change in scope. See General Conditions 1102 for further 

details. 

4.2.5 Change Notice: A change notice is a written order, issued by the DEN Project 

Manager through Unifier, which directs the contractor to commence a change in the 

scope of work. The consultant cannot proceed on any work changes without an 

executed Task Change Order. Upon receipt of a change notice, the contractor will 
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reply with a Contractor Change Request (CCR), Change Directive Response (CDR), and 

Change Notice (CN) Checklist, all required documents as listed in the checklist, and a 

Standard On‐Call Cost Proposal Form reflecting all costs associated with the change. 

The DEN Project Manager will then issue a Task Change Order to finalize the change 

in scope. 

4.2.6 Pre‐Construction Services: The Contractor shall provide pre‐construction services to 

the City at hourly rates on a time and materials basis with a not‐to‐exceed maximum. 

Hourly rates for schedules, pre‐construction project managers, and estimators shall 

be agreed upon prior to issuance of the Task Order as well as reimbursable rates. 

Deliverables defined in the TNP may include but may not be limited to project 

schedules and plans; logistical review, long lead item procurement; project 

estimating; coordination with subcontractors; environmental testing; and 

investigative forensics.  

4.3 TASK ORDER CLOSEOUT 

4.3.1 Task Order Closeout Initiation: Task Order closeout will not begin without written 

approval from the DEN Project Manager. 

4.3.2 Task Order Closeout Checklist: The Contractor will work with the Project Manager to 

address all items on the Closeout Checklist. 

4.3.3 Task Order Final Payment: Final payment and Task Order closeout shall be made in 

accordance with the terms and conditions of General Conditions 910. 

5 REFERENCED FORMS 

The following is an example list of forms that may be required for execution of Task Orders. It is not all 

inclusive. 

Form Names 

Daily Quality Control Inspector Report 

Daily DEN Time and Materials Report 

Request for Substitution 

Request for Information 

Final Pay Application Checklist 

Certificate of Substantial Completion 

Certificate of Final Completion and Acceptance of Work 

Contractor Change Request (CCR), Change Directive Response (CDR), and Change 
Notice (CN) Checklist 

Task Notice for Proposal (TNP) 

Closeout Checklist 

Standard On‐Call Cost Proposal Form 

Shutdown Request Form 

 

END OF EXHIBIT 
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DEN On-Call Inside/Outside Plant Telecom Infrastructure Services Contract No. 202157615 September 2, 2020 

REQUEST FOR PROPOSALS (RFP) 

Stacey Czachor 
contract.procurement@flydenver.com 

Physical Address 
Airport Office Building (AOB) 
Denver International Airport (DEN) 
8500 Pena Boulevard, Room 8810 
Denver, Colorado 80249-6340 

Contract Administrator (CA): 
E-Mail:

Contract # 202157615

PROPOSALS MUST BE RECEIVED BY: Wednesday October 7, 2020. 
UNDER NO CIRCUMSTANCES WILL E-MAIL OR MAIL-IN RESPONSES BE ACCEPTED. 

Schedule of Activities: 
This projected schedule is an estimated timeline and is subject to change at the sole discretion of the City. 
All times listed in this document are understood to be Denver local time (Mountain Time Zone). 

Event Date 

RFP Advertisement September 2, 2020 

Pre-Proposal Conference September 21, 2020 at 10:00 AM MST 

Last Date to Submit Written Questions September 23, 2020 at 2:00 PM MST 

Proposal Due Date October 7, 2020 at 2:00 PM MST 

Pre-Proposal Conference – Optional, though highly recommended 
An optional Pre-Proposal Conference will be held virtually at 10:00 AM Local Denver Time on September 

21, 2020. All participants will access the meeting via Microsoft Teams link below. 

https://teams.microsoft.com/l/meetup- 

join/19%3ameeting_MjgxMjUxODEtMWVkNy00Y2U4LWEyZTktNGRiZWExM2NmYmNh%40thread.v2/0? 

context=%7b%22Tid%22%3a%2279c62162-b85e-4b0e-a863- 

ebe7817ad70d%22%2c%22Oid%22%3a%2231d0bd1c-59fb-4f57-8f9b- 

1b1b5ad220ae%22%2c%22IsBroadcastMeeting%22%3atrue%7d 

At this conference, DEN representatives will explain the opportunity and answer questions regarding 

this RFP, including any written questions submitted to DEN prior to the conference. 

RFP Questions 

DEN will not answer any telephone inquiries about this RFP. Written questions are due by 2:00 PM LOCAL 
TIME on September 23, 2020 and shall be submitted electronically via the Rocky Mountain E-Purchasing 
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DEN On-Call Inside/Outside Plant Telecom Infrastructure Services Contract No. 202157615 September 2, 2020 

System (BidNet) website. All questions and answers will be posted on the BidNet website at the link below 
following the deadline for submittal of questions. 
https://www.bidnetdirect.com/colorado/cityandcountyofdenverdepartmentofaviation 

Minority and Women-Owned Business Enterprise Participation 
Article III, Division 3 of Chapter 28 of the D.R.M.C. states the Director of the Division of Small Business 

Opportunity has the authority to establish a project goal for expenditure contracted by the City and 

County of Denver. The specific goal for this project is: 

35% Minority and Women-Owned Business Enterprise (MWBE) Participation 

Project goals must be met with certified participants as set forth in Section 28-60, D.R.M.C. or through 

the demonstration of a sufficient good faith effort under Section 28-62 D.R.M.C. A draft utilization plan 

is a required submittal as part of the response to this RFP and it will be scored. DSBO’s approval of the 

utilization plan will be required prior to receiving an executed contract or notice to proceed. 
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PROPOSAL SUBMITTAL REQUIREMENTS 

The following is a checklist for reference when compiling the proposal submission. The documents 

listed below are required: 

□ Minimum Qualifications

• Proposers shall provide their companies’ resumes and three (3) professional

references

• Proposers shall provide resumes detailing experience for their proposed Project

Manager, Assistant Project Manager and Operations Manager as detailed in the

minimum qualifications

□ Proposal Narrative:

• Complete responses to the Content Narrative as outlined in Section IV

□ Proposal Forms - all complete and signed

• Proposal Acknowledgement Letter – filled out completely and acknowledge all

addenda

• Proposal Data Form

• Disclosure of Legal & Administrative Proceedings & Financial Conditions

• Form W-9

• Certificate of Good Standing

□ DSBO Forms

• MWBE Utilization Plan (also referred to as a Compliance Plan)

• MWBE Forms: All forms must be completed per the requirements detailed below:
▪ Complete Attachment [3] - Commitment to MWBE Participation
▪ Complete Attachment [4] – 1B - List of Proposed Subcontractors,

Subconsultants, and/or Suppliers

□ Diversity Survey

• Diversity and Inclusiveness in City Solicitations (online survey – include the

completed survey with your proposal submission)

□ Financial Forms (to be submitted as an electronic file separate from the proposal)

• Submittal 2

• Exhibit E
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Proposal Submittal Instructions 
The proposal shall be prepared in accordance with the Instructions to Proposers as described in Section 
IV of this RFP. Proposers shall submit their proposal and all required forms via DEN’s Rocky Mountain E- 
Purchasing System’s (BidNet) website: 
https://www.bidnetdirect.com/colorado/cityandcountyofdenverdepartmentofaviation. 

Proposals are due by 2:00 PM LOCAL TIME on October 7, 2020. 
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I. CITY, AIRPORT AND PROJECT OVERVIEW

The values of equity, diversity, inclusivity, and sustainability are inherent to Denver’s strategy to develop and 
maintain prosperous communities. Consequently, these values are imbedded into all of Denver’s procurement 
processes to ensure competitive procurement that offers equitable opportunities for all potential proposers, 
including greater contracted participation for minority, women-owned, and small businesses to ensure Denver’s 
long-term economic, social, and environmental health. It is the City’s expectation that all successful proposers 
demonstrate their commitment to City values through their procurement responses and post contract and/or 
lease activities. 

Each procurement opportunity is to be approached with ethical and honest behavior. The City will solicit, evaluate, 
and award contracts based upon the Proposer’s approach, proven experience, ability to perform work, costs, and 
pricing. 

The City’s values may be demonstrated through but are not limited to: (a) workforce expansion; (b) utilization of 

minority, women-owned, and small business community separate from required certified goals; and (c) 

environmental sustainability. 

In accordance with procedures described herein, you are hereby invited to submit a proposal for the subject 
project, which is described in the Scope of Work incorporated herein. The work under this Contract is anticipated 
to start on or about Early Spring 2021 and has a scheduled duration of approximately two years and eleven 
months. The proposal must be prepared and submitted in accordance with the requirements and procedures 
contained in this RFP document and the City’s, including DEN’s, ordinances, rules, policies, and procedures. 
Compliance with these requirements by the Proposer is mandatory and is a condition of responsiveness. Any 
failure to satisfy these requirements will be a sufficient basis for the City and County of Denver’s Department of 
Aviation, also known as Denver International Airport, (DEN or City) to disqualify the Proposer. The City shall not 
be liable for any of the Proposer’s expenses associated with its preparation of the proposal or DEN’s consideration 
of it. The Proposer, if selected, shall not include any such expenses as part of its fee for performing the Scope of 
Work. 

Description 

Denver International Airport (DEN) is an agency of the City & County of Denver. DEN owns and operates a 
comprehensive telecommunications infrastructure used to transport data, video, voice and other electronic 
technologies and services throughout its 53‐square mile campus. This infrastructure consists of approximately 
fifty‐miles of duct bank and pathway which carries more than 16,000 linear miles of copper and fiber‐optic 
backbone and horizontal cabling. This infrastructure is used to connect more than 180 defined MDF/IDF rooms 
with two datacenter locations which together support the information technology needs of thousands of end 
users and IT devices across the campus. This infrastructure includes; electronic systems such as 
telecommunications cable infrastructure, CAT 3 / 6+ cable, single and multimode fiber optical cable, twisted pair 
copper and coaxial cable, network/compute/storage equipment closed - circuit cameras, airfield lighting control, 
vehicle gate controller, UHF/VHF radio systems, security access control systems including biometrics, fire alarms 
systems, computers/computer networks, PLC control and signaling systems and other electronic / electrical 
systems. 

The Business Technologies Division PWCS team, is responsible for supporting the IT infrastructure at DEN. 
Supporting this infrastructure frequently requires leveraging additional resources and services for 
use in an On-Call basis. 
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Via this RFP, DEN wishes to find qualified contractors skilled in the design and installation of inside and outside 
structured cabling systems and associated infrastructure. These skills include experience in Inside/Outside Plant 
Telecommunications Infrastructure Engineering, Construction, Installation, Professional Services and Technical 
staffing disciplines. 

II. SCOPE OF WORK

II-1 Glossary 

ANSI American National Standards Institute 

ASTM American Society for Testing and Materials International 

BICSI Building Industry Consulting Service International 

BT Business Technologies 

City/DEN The City & County of Denver / Denver International Airport 

Contractor Primary service provider and it’s sub-contracting providers 

EIA Electronics Industries Alliance 

EMT Electrical Magnetic Tubing 

HVAC Heating, Ventilating and Air Conditioning 

IDF Intermediate Distribution Frame room 

I/O Plant Inside and Outside structured cabling and infrastructure 

IT Information Technology 

MDF Main Distribution Frame 

NEC National Electric Code 

NECA National Electrical Contractors Association 

NEMA National Electric Manufacturers Association 

NFPA National Fire Protection Association 

OHSA Occupational Safety & Health Administration 

PWCS Premise Wiring Communications Service / System 

RFP Request for Proposal 

SME Subject Matter Expert 

TIA Telecommunications Industry Association 

TO Task Order 

UL Underwriters Laboratories 

WO Work Order 

II-2 RFP Objectives and Expectations 
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Secure a contract with one or more qualified firms to enhance and enable DEN’s ability to manage, procure, and 

oversee the implementation and support of new or existing structured cabling systems and telecommunications 

infrastructure. 

Task Order / Work Order based model 

Contractors will perform all work efforts under a defined “Task Order / Work Order” based model. 

• Each effort will be accompanied by a written scope of work and when applicable a conceptual drawing.

• Efforts may follow a formal competitive BID process or be directly awarded at the discretion of DEN.

• All Contractors will be requested to provide a reasonable cost estimate for all assigned work, prior to work
proceeding.

o BID / Estimates may include:
▪ Materials - All necessary parts and materials on a per task basis for each effort / assigned

work.
▪ Labor
▪ Design / Permit fees

o Formal “Notice to Proceed” (NTP) on all efforts will be based on the supporting Purchase Order
(PO) from DEN Finance being in place.

• Once an effort has been authorized, DEN or the Contractor may engage the services of experienced
telecommunications firms to execute and coordinate multiple competitive estimates for the cost of task
/ work.

• DEN reserves the right to review estimates provided by the Contractor’s sub-contract firms as part of the
task order authorization process or as change requests are made from the Contractor to DEN.

o All sub-contract firms leveraged in the service delivery must be disclosed to DEN.

o The Contractor assumes responsibility and liability for each sub-contract firm used in each
authorized task / work effort.

o All sub-contract firms are required to abide by all City and / or DEN regulations.

• The Contractor will be required to track all labor incurred and materials used on a real time basis.
o Payment will be based on services rendered.

▪ Efforts that exceed the original BID estimate will require a formal change order
notification and DEN approval prior to exceeding the original BID estimate.

▪ Efforts that fall short of the original BID estimate will be paid out based on the actual labor
and materials used.

o DEN may authorize progress payments for efforts of extended duration.

New Construction 

Projects will require collaboration with DEN staff and management by the Contractor as part of this work. In this 

role the firm will serve as a consultant and construction manager on behalf of DEN. 
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Contractors will be required to follow published DEN Standards; including DEN Division One and Orange Book 

standards, Professional Industry Norms and Standards; ANSI, ASTM, BICSI, EIA, EMT, HVAC, NEC, NECA, NEMA, 

UL. 

Contractors must abide by and adhere to all applicable county, state and federal laws and regulations. 

Contractors may be requested to participate in: 

• Performing new construction of and / or augmentation of existing construction consisting of excavation
and trenching, duct Bank, direct-buried, directional boring, aerial, wireless, or other industry acceptable
methods as required.

• Performing new construction of and / or augmentation of existing construction of high capacity backbone
and access layer horizontal runs of copper cable, fiber optic cable and transmission or terminating
equipment.

• Performing new construction of and / or augmentation of high voltage electric infrastructure connections,
cables and equipment including conduit where required.

• Construction of standalone communications buildings, internal building, manholes, vaults and
Distribution Frame rooms including, foundations and concrete or other structural components,
appropriate HVAC and electrical systems that may be required to support telecommunications equipment

• Location and/or relocation of existing cable infrastructure.

• Performing installation and placement on equipment of the IT infrastructure leveraged across the DEN
campus. Ex. Computing Hardware, Network Hardware, Telephony / Communications Hardware, and
Video Hardware.

• Provide staff and / or supplement its work force as necessary to provide for timely delivery of services
and/or any administration and project management services for authorized projects. This administration
work shall include attendance of construction meetings, inspection of installed work, coordination with
related work trades and resolution of issues that arise in the course of construction.

Contractors may be responsible for providing: 

• DEN defined and industry standard telecommunication racks and bays, cable raceways, termination
blocks and bulkheads, electrical surge and lightning protection; termination and certification of copper
and/or optical communications cable.

• Conduit installation, fiber termination/ and splicing, large scale outside communications plant installation,
electrical power.

• All installations are to be performed to DEN and industry standards including appropriate certification and
labeling.

• AutoCAD, BlueBeam, or other DEN specified drawing support, etc., by persons qualified to perform such
services.

• All work shall be captured and incorporated into the DEN master cable management system.

• DEN reserves the right to specify exact manufacture and part number of materials that shall be used such
that all infrastructure installed meet minimum standards and align with DEN sparing plans.

• Provide and maintain to DEN Business Technologies the As-Built documentation of all communications

infrastructure installations including design, test results, electrical load measures and HVAC specifications,

and both electrical and communications cabling, and rack layouts for efforts authorized under this SOW.

• Revisions to existing drawings and produce new drawings affected by or involved in a new project. These

drawings shall be produced or modified in electronic form and delivered in both electronic and hard copy

form to the DEN City as-built records archive. Where an existing drawing is involved, the Contractor shall
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obtain a current copy of the drawing in electronic form, incorporate revisions to the drawing and return 

the drawing to the as-built archive with a new revision level. All drawings at DEN are currently available 

in AutoCAD® DWG and/or BlueBeam format. 

Repair and Maintenance of existing IT infrastructure 

Contractors may be asked to participate in the repair and maintenance of existing IT infrastructure. 

Contractors will be required to follow published DEN Standards; including DEN Division One and Orange Book 

standards, Professional Industry Norms and Standards; ANSI, ASTM, BICSI, EIA, EMT, HVAC, NEC, NECA, NEMA, 

UL. 

Contractors must abide by and adhere to all applicable county, state and federal laws and regulations. 

Contractors may be requested to participate in: 

• Location and/or repair or relocation of existing cable infrastructure.

• Move-Add-Change actions to existing IT infrastructure.

• System optimization services.

• The decommission and removal of legacy IT infrastructure.

Professional Services / Supplemental Technical Staff 

Throughout the term of this scope of work, the Contractor may be requested to provide additional technical staff 
resources for use by the DEN Business Technologies team in a supplemental support role. These resources will 
used to support the existing day to day operational maintenance and support of the DEN IT infrastructure. 

• This work will also be authorized and performed under a defined Task / Work Order.
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III. ADMINISTRATION INFORMATION

III-1 Issuing Office 
The City and County of Denver’s Department of Aviation (City or DEN), by the Contract Services 
Department (DEN Contract Services). This RFP is governed by the City’s ordinances and Procurement 
Rules in effect at the time of its issuance. DEN Contract Services is the sole point of contact concerning 
this RFP. All communication must be done through the Contract Services Department. 

III-2 Introduction and Acceptance of RFP Terms 
The Proposer, by submitting its proposal, acknowledges that it understands and will agree to the Sample 
Contract and corresponding Exhibits and the Scope of Work, and that the Proposer shall be able to 
perform as required. Acknowledgement of this condition shall be indicated by the signature of the 
Proposer on the Proposal Acknowledgement Letter, which is attached hereto and incorporated here in as 
Attachment 2, or an officer of the Proposer legally authorized to execute contractual obligations. A 
submission in response to this RFP acknowledges acceptance by the Proposer of all terms and conditions 
as set forth herein. The Proposer shall identify clearly and thoroughly any variations between its proposal 
and this RFP. Failure to do so shall be deemed a waiver of any rights to subsequently modify the terms of 
performance, except as outlined or specified in this RFP. 

III-3 Means of Communication 
During the solicitation process for this RFP, all communication between the Contract Services Department 
and Proposers will be via postings on DEN’s Rocky Mountain E-Purchasing System’s (BidNet’s) website: 
https://www.bidnetdirect.com/colorado/cityandcountyofdenverdepartmentofaviation 

The Contract Services Department will post notices, which include, but are not limited to, any 
modifications to administrative or performance requirements, answers to inquiries received, clarifications 
to requirements, addenda, and the announcement of the apparent successful proposer. It is the 
responsibility of each potential Proposer to monitor the BidNet website regularly in order to be aware of 
changes, communications and/or addenda to bids. 

DEN will not be held responsible for misinformation received from private plan holders. Please use the 
BidNet website to obtain solicitation information for the airport. 

III-4 Interpretation of Proposal Documents 
The Proposer may request, in writing, a clarification or interpretation of any aspect of the RFP documents. 
Such requests must be submitted as questions on the BidNet website by the due date and time specified 
in the Schedule of Activities listed on page 2. DEN shall post all questions and answers on the BidNet 
Website following the deadline for submittal of questions. DEN will not accept or respond to oral inquiries 
except for those made at the Pre-Proposal Conference. The only ‘official’ responses are those that are 
posted to the BidNet Website for this RFP. 

III-5 Addenda 
DEN reserves the right to revise the RFP documents at any time up to the time set for submission of the 
proposals. Any such revision(s) shall be described in an addendum to the RFP and shall be posted on the 
BidNet Website at the following link: 
https://www.bidnetdirect.com/colorado/cityandcountyofdenverdepartmentofaviation 

If DEN determines that the addendum may require significant changes to the Scope of Work, the deadline 
for submitting the proposals may be postponed by the number of days that DEN determines will allow 

DocuSign Envelope ID: 386E31FB-68B5-491D-B94B-44D5C300F0F1

https://www.bidnetdirect.com/colorado/cityandcountyofdenverdepartmentofaviation
https://www.bidnetdirect.com/colorado/cityandcountyofdenverdepartmentofaviation


Page 13 

DEN On-Call Inside/Outside Plant Telecom Infrastructure Services Contract No. 202157615 September 2, 2020 

Proposers sufficient time to revise their proposals. Any new submittal deadline date for delivering 
proposals to DEN shall be included in the addendum. 

Proposers must acknowledge in the proposal submission that they received all addenda to the proposal 
documents (see Attachment 2, Part 1). Failure to acknowledge receipt of addenda may disqualify the 
proposal. 

III-6 DEN Website 
It shall be conclusively presumed that the Proposer did, before submitting a proposal, read all addenda, 
posted decisions and other information items relevant to the RFP which appeared on the BidNet Website 
to see if addenda have been issued or may also contact the DEN Contract Administrator, Stacey Czachor 
by email at contract.procurement@flydenver.com. 

Please visit the BidNet Website at the following link which contains such services and information as: 
https://www.bidnetdirect.com/colorado/cityandcountyofdenverdepartmentofaviation 

A. Advertisements for RFQs, RFPs and IFBs
B. Status of RFQs, RFPs and IFBs
C. RFP addenda
D. Incidental project information is available for viewing and printing, which includes:

a. Plan holder’s list
b. Pre-Proposal/Pre-Bid Conference attendance list
c. Questions and Answers

Incidental project information listed in item D., above, will only be available online at the DEN BidNet 
Website and will not be mailed, unless specifically requested. 

III-7 Withdrawal of Proposal 
A Proposer may withdraw its proposal by submitting to DEN a written request signed by the Proposer’s 
authorized representative. The withdrawal of a proposal does not prejudice the right of the Proposer to 
submit future proposals. 

III-8 Rights of DEN 
DEN reserves the right to cancel this RFP at any time, without penalty, and to reject any and all proposals; 
with or without cause. All proposals shall be considered by DEN as an invitation to negotiate a contract 
for the work. DEN also reserves the right to waive any informality or irregularity in any proposal it receives 
and to be the sole judge of the merits of the proposal it receives. Minor informalities are matters of form 
rather than substance evident from the response or insignificant mistakes that can be waived or corrected 
without prejudice to other proposers; that is, the effect on price, quantity, quality, delivery, or contractual 
conditions is negligible. The Contract Administrator may waive such informalities or allow any Proposer 
to correct them depending on which is in the best interest of DEN. Proposers will be notified of the allotted 
time to correct the minor informality by DEN’s Contract Administrator. Failure to correct the minor 
informality by the Proposer may result in their proposal being deemed non-responsive. 

III-9 Confidentiality of Records 
Documents submitted to or created by DEN in response to this RFP are subject to the Colorado Open 
Records Act (C.R.S. § 24-72-201 et seq.) (“CORA”). In accordance with the Denver Revised Municipal Code, 
all documents submitted to or created by DEN in response to this RFP are confidential and privileged, and 
may not be inspected until an award is made or the solicitation is ended by DEN. An award is made when 
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DEN formally executes a contract resulting from this solicitation. A solicitation is ended when the CEO 
declares the solicitation ended. 

Proposals will be opened to avoid disclosure of contents to competing proposers during the process of 
negotiating and making an award. A register of proposers will be prepared and made available to the 
public after the proposals have been submitted. 

CORA provides certain information deemed confidential, including commercial and financial data or 

privileged, proprietary, copyrighted information, or which describes trade secrets, is exempt from public 

disclosure. In the event of a request to DEN for disclosure of such information, time, and circumstances 

permitting, DEN will make a good faith effort to advise proposers of such request and provide an 

opportunity to identify and object to disclosure of any material proposers consider confidential, 

proprietary, or otherwise exempt from disclosure pursuant to CORA. In the event Proposers’ objects to 

disclosure, DEN, in its sole and absolute discretion, or Proposer may file an application to the Denver 

District Court for a determination of whether disclosure is required or exempted as provided for in CORA. 

In the event a lawsuit to compel disclosure is filed prior to DEN’s application, DEN will tender all such 

requested material to the court for judicial determination and Proposer may intervene if it objects to 

production of the material. Proposers agrees to defend, indemnify, and hold harmless DEN, its officers, 

agents, and employees from any claim, damages, expense, loss, or costs arising out of a Proposer’s 

objection to disclosure including prompt reimbursement to DEN of all reasonable attorney fees, costs, 

and damages DEN may incur directly or may be ordered to pay by such court if DEN withheld information 

or records at Proposer’s request. 

III-10 Proposer Agreements 
Proposers may submit proposed agreements of any form (contracts or documents) that contain 
supplemental terms and conditions that the Proposer desires to be included as part of the contract. Such 
forms may include Proposer’s software licensing agreements, maintenance contracts, and technical 
support agreements. By accepting delivery of these items, DEN is not bound to accept them as part of an 
ensuing contract. DEN may negotiate such supplemental terms and conditions that do not materially 
conflict with the contract terms and conditions detailed in this RFP and do not materially change the 
nature of this solicitation or adversely affect competition. If the parties do not agree on the inclusion of 
the supplemental terms and conditions, DEN may: 1) enter into a contract with the apparent successful 
proposer without the agreements submitted by the proposer; or 2) DEN may enter into a contract with 
another responsive proposer. DEN’s Required Contract Provisions, as set forth on the cover page to the 
sample agreement, are not subject to modification. 

III-11 Minority Business Enterprise and Women Business Enterprise Participation (or DBE, if applicable) 

The City is committed to advancing its vision of small business equity and sustainability through growing 
the capacity of our small, minority and women-owned businesses, which shall include certified small, 
minority, and women-owned businesses. The City will provide significant opportunities among these 
businesses and ensure they benefit from the contract. Aligning with the Division of Small Business 
Opportunity (“DSBO”) mission to strengthen the City’s small, minority, and women-owned business 
community, this contract’s small business engagement initiatives are intended as a part of the City’s 
commitment to ensure, small, minority, and women-owned businesses are actively and impactfully 
participating throughout the life of the Project. 

Article III, Divisions 1 and 3 of Chapter 28, Denver Revised Municipal Code (D.R.M.C.), referred as the 
“MWBE Ordinance” and any Rules or Regulations promulgated pursuant thereto apply to this Project and 
will be incorporated into any agreement entered as part of this selection process. Under the MWBE 
Ordinance, the Director of DSBO (“Director”) has the authority to establish  participation goals for 
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expenditure on construction, reconstruction, remodeling, professional and design work performed for the 
City and County of Denver. The participation goal is stated in the Notice of Request for Qualifications 
bound herein. 

In order to comply with the submittal requirements, a Commitment to MWBE Participation Form, 1B - List 
of Proposed Subcontractors, Subconsultants, and/or Suppliers, and an MWBE Utilization Plan must be 
submitted. The execution of the contract will be conditioned on a DSBO Approved MWBE Utilization Plan. 

1. Failure by the Contractor/Consultant awarded the contract to comply with MWBE Ordinance
requirements and its accompanying Rules and Regulations during the performance of the contract is
a material breach of the contract, which may result in the imposition of sanctions on the
Contractor/Consultant, as deemed appropriate by DSBO. If a Submitter is participating in a joint
venture with a certified MWBE firm, submit the firm’s Joint Venture Agreement, to DSBO, at least 10
working days prior to the submittal. The Joint Venture must be approved prior to the submittal date
by DSBO. Approval by DSBO includes determining the MWBE portion of work the Joint Venture will
count towards meeting the participation goal.

2. The Submitter shall submit completed DSBO Form entitled: Commitment to MWBE Participation and
a 1B - List of Proposed Subcontractors, Subconsultants, and/or Suppliers. The committed participation
level will be inserted into the contract and the Proposer must comply during the life of the contract.

3. The MWBE Utilization Plan, is the Proposer’s written approach and strategy to the overall
administration of their MWBE Program (including the expectations of the lower tier MWBE
contractors). The MWBE Utilization Plan should be innovative and comprehensive, describe an open,
transparent, responsive approach and include the following program fundamentals listed below in
Section VII. In addition to all applicable provisions of the MWBE Ordinance, Proposers shall comply
with the requirements of the Approved Utilization Plan. A final Utilization Plan will be negotiated prior
to contract execution.

DSBO will review and score each proposer(s) submitted utilization plan. The selected proposer(s) shall 
collaborate with DSBO on an approved utilization plan. Upon Approval by DSBO of the Proposed 
Utilization Plan, the Proposed Utilization Plan shall be referred to as the “Approved Utilization Plan.” 
Thereafter, the consultant is required to prepare and submit to DSBO an updated MWBE Utilization 
Plan, on a minimum of an annual basis for DSBO approval throughout the contract duration. The 
consultant will be required to comply with the MWBE Ordinance, any Rules and Regulations and the 
most current DSBO approved version of the MWBE Utilization Plan and the contents within such plan. 
The MWBE Utilization Plan should be innovative and comprehensive, describe an open, transparent, 
responsive approach and address the program fundamentals listed below: 

a. Identifies their commitment to the contract’s MWBE participation goal;
b. Promotes a level playing field to encourage non-discrimination, incorporating mandatory non- 

discrimination clauses into each subcontract regardless of the tier;
c. Describes continuous communication, coordination and involvement efforts of the MWBE

subcontractors to ensure alignment of scheduling, safety requirements, owner direction, and
performance expectations;

d. Identifies key personnel and their duties as it relates to the execution to the components of the
Utilization Plan; [MWBE Coordinator if applicable]

e. Defines how MWBE opportunities will be solicited, the subcontracting process, how the MWBE
program will be incorporated into the Proposer’s overall procurement process, and the
documentation retention of such solicitation efforts such as distribution lists for invitation to bids,
list of bidders, and awardees;
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f. Explains the debriefing process, how bid selections are made and keeping a record of each;
g. Explains how the anticipated work will be divided up into economically feasible units calculated to

maximize participation opportunities by women and minority-owned firms;
h. Identifies Good Faith Efforts requirements and evaluation criteria for post award solicitation

process;
i. Describes approach to subcontractor and supplier payment processing and adhering to the City’s

Prompt Pay Ordinances.
j. Identifies adherence to DSBO ordinance provisions (i.e. termination, removal, substitution, prompt

payment, reporting etc.) and ensure compliance with DSBO requirements regardless of tier;
k. Outlines monthly reporting of progress toward meeting Utilization plan requirements for minority

and women-owned business utilization as well as all other DSBO reporting requirements;
l. Provides creative strategies to incorporate new and existing MWBEs;
m. Provide an ongoing list of certified firms that provide capability statements and which of those

certified firms they communicated with regarding solicitations related to this project;
n. Describes involvement with small business initiatives, support services, bonding assistance,

mentoring programs, joint ventures, etc. that may be utilized on the project;
o. Outlines community outreach and public information approach to maximize participation

opportunities for small and minority woman owned businesses and how community associations
and organizations will be incorporated;

p. Provides examples of up to a maximum of 5 projects where the Proposer has been successful in
promoting the participation of small, minority and women-owned businesses. Projects delivered
under on-call contracts with similar scope to the scope of this RFQ are highly desired.

Copies of the MWBE Ordinance and its accompanying Rules and Regulations are available for the use and review 
of proposers, as well as additional MWBE Guidance which can be found here: https://www.denvergov.org/dsbo. 
Proposers are encouraged to contact DSBO by phone at (720) 913-1999 or by email at dsbo@denvergov.org 
with specific questions related to compliance with this ordinance. 

III-12 Certification of Independent Price and Work Determination 
By submission of this proposal, each Proposer, and in the case of a joint proposal, each party thereto, 
certified, that, in connection with this procurement: 

a. Prices and specific work processes in this proposal have been arrived at independently, without
consultation, communication or agreement, for the purpose of restricting competition, as to any
matter relating to such prices with any other proposer or with any competitor, or with any party
contracted by DEN to design and/or manage all or part of the program or work of which this RFP is a
part;

b. Unless otherwise required by law, the prices quoted and specific work processes described in this
proposal have not been knowingly disclosed by the Proposer and will not knowingly be disclosed by
the Proposer prior to opening, directly or indirectly to any other proposer or to any competitor or to
any party contracted by DEN to design and/or manage all or part of the program or work of which this
RFP is a part; and

c. No attempt has been made or will be made by the Proposer to induce any other person or firm to
submit or not to submit a proposal for the purpose of restricting competition.

Further, each person signing Attachment 2, Part 1 Proposal Acknowledgement Letter, for this proposal 
certified that: 

DocuSign Envelope ID: 386E31FB-68B5-491D-B94B-44D5C300F0F1

https://www.denvergov.org/dsbo
mailto:dsbo@denvergov.org


Page 17 

DEN On-Call Inside/Outside Plant Telecom Infrastructure Services Contract No. 202157615 September 2, 2020 

d. He/She is the person in the Proposer’s organization responsible for the decision as to the prices being
offered herein and that he/she has not participated, and will not participate, in any action contrary to
subsection (a) through (c) above; or

e. He / She is not the person in the Proposer’s organization responsible for the decision as to the prices
being offered herein but that he/she has been authorized in writing to act as agent for the persons
responsible for such decision in certifying that such persons have not participated, and will not
participate, in any action contrary to subsections (a) through (c), above, and as their agent does
hereby so certify; and he/she has not participated, and will not participate, in any action contrary to
subsections (a) through (c), above.

A proposal will not be considered for award where subsections (a), (c), (d) or (e), above, have been deleted 
or modified. Where (b) above has been deleted or modified, the proposal will not be considered for award 
unless the Proposer furnishes with the proposal a signed statement which sets forth in detail the 
circumstances of the disclosure and the Chief Executive Officer (CEO), or its designee, determines that 
such disclosure was not made for the purpose of restricting competition. 

III-13 Designation of Subcontractors 
The Proposer shall describe the qualifications of each subcontractor which it intends to use and the 
percentage and scope of the work which will be assigned to each of them. Resumes for the 
subcontractor’s key personnel must be included. 

Proposers who submit a proposal in response to this RFP are precluded from participation as a 
subcontractor with any other Proposers who submit a proposal for this RFP. However, subcontractors 
may be named on more than one (1) proposal. 

III-14 Payment 
Appropriate clarifications and additions to the Scope of Work may be made during negotiations with the 
successful Proposer. It is the intent of DEN to enter into a Contract in which the Proposer will be paid 
pursuant to the terms of the Contract. 

III-15 Disclosure of Legal and Administrative Proceedings and Financial Condition 
A. The Proposer shall submit (at time of submittal) a statement which shall disclose all legal or

administrative proceedings that involve a civil claim in excess of Fifty Thousand Dollars ($50,000) in
which the Proposer, its principals or key personnel were a party in the last five years. The Proposer
shall include in the statement:

1. The caption of the action naming all parties;
2. The case number, jurisdiction and the date the action was filed;
3. A brief description of the action, the amount of the claim and whether the action involved

performance under any public or private construction contract; and
4. The outcome or disposition of the action.

B. The Proposer shall submit (at time of submittal) a statement which shall disclose whether Proposer
has filed for protection under the laws of the U. S. Bankruptcy Code within the last ten (10) years.

C. The Proposer shall submit (at time of submittal) a statement as to whether the Proposer, its principals
or key employees presently, or in the past, are or have been involved in any debarment or suspension
proceedings. Please include a description of any proceedings which prohibited or limited the Proposer
from bidding or entering into any contract with any federal, state or local government entity. Include
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a brief description of the reason(s) for such action having been taken, the effective dates thereof and 
the governmental agency. 

If the Proposer is a partnership or joint venture, please include a statement disclosing the information 
listed in subparagraph A and B, above, for each partner or joint venturer. If the Proposer is fifty 
percent (50%) or greater owned by another entity or individual, please include a statement disclosing 
the above information for such entity or individual. 

D. The Proposer shall submit (at time of submittal) a statement as to whether the Proposer, its principals
or key employees have been convicted of any crime related embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, tax evasion, receiving stolen property,
fraud, unfair trade practices, violation of state of federal antitrust statutes, or other law indicating a
lack of business integrity or business honesty or have been convicted of any other felony in any
jurisdiction within the last five (5) years. Include the current status of any such principal or key
employees.

E. The Proposer shall submit (at time of submittal) its Dun & Bradstreet identification number. If the
Proposer is a partnership or joint venture, it must submit the Dun & Bradstreet identification number
for each partner of a joint venture.

F. If the Proposer is a publicly held company, it shall submit (at the time of submittal) a list of any holders
of ten percent (10%) or more of its stock.

G. During contract negotiations, the Proposer may be asked to submit the following:

1. An audited statement of overhead rates, payroll taxes and operating (profit) margin used to
calculate hourly billing rates for DEN and approval. If the Proposer does not have audited
overhead rates, an Exhibit E, Submittal 2 shall be prepared for each entity without audited
overhead rates. This statement shall cover the Proposer’s most recently completed fiscal year
and shall be signed by a certified public accountant as a Certified Audited Statement in which the
accountant expresses his or her opinion as to the fairness with which the statement represents
the Proposer’s financial position, results of operations and changes in financial position.

2. If the Proposer is a partnership or joint venture, a Certified Audited Statement is required for each
partner or joint venture. If the Proposer does not have audited overhead rates, an Exhibit E,
Submittal 2 shall be prepared for each entity without audit overhead rates. If any individual owns
thirty-two percent (32%) or more of the Proposer, a Certified Audited Statement is required for
each such individual or if a Certified Audited Statement is not available, then the individual must
supply copies of his or her federal tax returns for the prior two (2) years.

3. If a Proposer is a small business as defined by the United States Small Business Administration,
the Proposer may elect to submit copies of its Federal tax return for the prior two (2) years and
prepare an Exhibit E, Submittal 2 in lieu of a Certified Audited Statement.

4. A signed statement certifying that no material or significant changes have occurred since the date
of completion of the Certified Audited Statement, or the filing of the Federal tax return and the
date of the proposal.
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III-16 Insurance Requirements 
Proposer shall adhere to all insurance requirements stated in Exhibit C, which are attached hereto and 
incorporated herein by reference. 

III-17 Governmental Immunity 
Proposers and subcontractors understand and agree that the City, its officers, officials and employees are 
relying on, and do not waive or intend to waive by any provisions of this Contract, the monetary limitations 
or any other rights, immunities and protections provided by the Colorado Governmental Immunity Act, 
§§ 24-10-101 - 120, C.R.S., or otherwise available to the City, its officers, officials and employees.

III-18 Security 
After receiving an executed contract, the Proposer shall be deemed a Contractor of DEN. The Contractor 
(or subcontractor) requiring access to the Controlled Area, Sterile Area or Secured Area shall become a 
“Participant” in the Airport Security Program and remain in good standing in order to retain Airport 
Security privileges. 

Participant guidelines are outlined in Rules and Regulations Governing the Denver Municipal Airport 
System Rules and Regulations Part 20. A Contractor must be sponsored by an Air Carrier, Tenant or by 
the City. Once a Contractor company has been sponsored, they must designate an Authorized Signatory. 

The sponsorship establishes that a Contractor (or subcontractor) has legitimate business at the Airport. 
All construction Contractors must submit a Participant Sponsorship form signed by their sponsor. A 
company sponsoring a Participant shall immediately notify Airport Security when any sponsorship is 
terminated. 

A subcontractor company working under its own entity must be sponsored by a Contractor company. The 
subcontracting company must designate its own Authorized Signatory(ies). 

Each Participant shall designate an Authorized Signatory to ensure the Participant’s compliance with the 
Airport Security Program and act as the point of contact between the Participant and Airport Security. The 
Authorized Signatory shall be designated in writing to Airport Security by the Participant. 

The Authorized Signatory is responsible for signing and verifying all information on the Denver 
International Airport Fingerprinting and Badging applications. All submitted applications must be an 
original. It is the Authorized Signatory’s responsibility to ensure that Airport Security maintains valid 
contact information. The Authorized Signatory must maintain a current and valid Airport Identification 
Badge (ID Badge). 

The security status of the Airport is subject to change without notice. Should the security status of the 
Airport change at any time during the term of the Contract, a written notice shall be issued to the 
Contractor, detailing all applicable security modifications. The Contractor must take immediate steps to 
comply with those security modifications. 

The Contractor shall return to DEN, upon Contract completion or termination, or upon demand by DEN, 
all access keys and Airport ID Badges issued to it by DEN to Controlled Areas, Sterile Areas or Secured 
Areas of the Airport. If the Contractor fails to return any such Airport ID Badge(s) or Airport Security Key(s) 
at Contract completion or termination or upon demand by the DEN, the Contractor shall be liable to the 
DEN for all DEN’s costs, including the DEN’s labor costs for re-coring doors and any other work which is 
required to prevent compromise of any Airport Security system. In order to collect such costs hereunder, 
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the DEN may withhold funds in such amount from any amounts due and payable to the Contractor under 
the Contract. 

Airport Security must be immediately notified if an Airport ID badge or security key is lost or stolen and 
must be notified immediately upon the termination of an individual’s employment. Pursuant to 49 CFR 
Part 1520.04-10(d) a fee shall be assessed against any employer who fails to return an Airport ID badge 
or security keys upon the termination of an individual’s employment, transfer, or completion of a project 
or contract. An additional fee may be requested to cover the administrative cost of processing a lost 
badge or security key. 

III-19 Airport Identification (ID) Badge Requirements 
All individuals employed at the Airport with Secured Area access, or working in the Terminal, Concourses 
or Parking and Ground Transportation facilities, must obtain an Airport ID Badge. Airport ID Badges will 
be issued by Airport Security. All Airport ID Badges shall be and remain the property of the Airport. The 
Airport ID Badge must be surrendered on demand to Airport Operations and/or a Contract Security Guard. 
An individual employed by more than one (1) company, or changing employers, must obtain an Airport ID 
Badge for each company. Badge color indicates general areas and levels of authorization in relationship 
with direct support of an individual’s job function. Badge color does not determine access. The respective 
classes of Airport ID Badges, indicated by badge color and associated driving endorsement icon, describe 
driving privileges in direct correlation with job function. 

The individual must complete an application, on a form prepared and currently approved by Airport 
Security. Two (2) valid forms of identification must be presented with the application, one of which must 
be a government-issued photo identification. The second form of identification must verify proof of 
citizenship (i.e., birth certificate or legal residency with work authorization). All information regarding the 
individual’s name, age, gender and other vital statistics on both forms of identification must be consistent 
and verifiable. 

A Denver International Airport Fingerprinting and Badge Application, Security Threat Assessment (STA) 
and Criminal History Record Check (CHRC) must be completed for everyone requesting an Airport ID 
Badge. Denver International Airport Fingerprinting and Badge Applications are available from the Airport 
Security Office. Allow adequate time for processing of the Security Threat Assessments (STA) and Criminal 
History Record Check (CHRC). 

The individual must view a training film on Denver Municipal Airport System Rules and Regulations as they 
pertain to overall security and pass a corresponding test to assure understanding of the Rules and 
Regulations. 

If the individual requests driver authorization, a valid driver’s license must be presented, and the 
individual must view a training film on Denver Municipal Airport System Rules and Regulations as they 
pertain to overall Movement of Vehicles in the Secured Area and pass a corresponding test to assure 
understanding of the Rules and Regulations. 

A construction orientation specific to the project must be conducted. A designated time for this session 
must be coordinated with Planning and Development and Airport Operations. 

A lost or stolen Airport ID Badge must be immediately reported to Airport Security. For a replacement 
Airport ID Badge, a new Denver International Airport Fingerprinting and Badge Application must be 
completed and signed by the Company(s) Authorized Signatory. A non-refundable fee must be paid for a 
replacement Airport ID Badge. 
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If for any reason the Airport ID Badge becomes inoperable or damaged, the Airport ID Badge holder shall 
return that badge to Airport Security, and a replacement badge will be issued. A replacement fee may be 
assessed should the damage be attributable to the negligence of the employee who was issued the badge. 

When an employee is terminated, the Contractor company shall immediately notify Airport Security. This 
notification must be followed by the return of the Airport ID Badge and written confirmation of this 
information. The Contractor company must recover Airport ID Badges from individuals whose 
employment at the Airport has been terminated. The Contractor company shall notify Airport Security in 
writing when a subcontractor is no longer under the Contractor company’s sponsorship. All Airport ID 
Badges must be returned to Airport Security. 

An employee possessing a valid Airport ID Badge may escort other individuals into the Secured Area(s) 
under the conditions listed in the Rules and Regulations Part 20. If the project is extended, DEN’s Project 
Manager must submit a new Sponsorship Form with a new expiration date. This can be accomplished 
thirty (30) calendar days prior to expiration of the Airport ID Badge. An application revision must be 
completed for each employee still required on the project, if the badges have expired. 

III-20 Background Checks 
Every individual requesting an Airport ID Badge must complete a Criminal History Record Check (CHRC) 
and a Security Threat Assessment (STA) for unescorted access to the Sterile and Secured Area(s). 

If an applicant has been convicted of a crime or found guilty by reason of insanity or has been arrested for 
any of the disqualifying crimes or is awaiting judicial proceedings, he/she may be ineligible to obtain an 
Airport ID Badge. A list of the disqualifying crimes may be found in 49 C.F.R. 1542.209. 

III-21 Vehicles in the Secured Area 
All Contractor employees who are required to drive in the Sterile and Secured Area(s) unescorted to 
perform their jobs are required to complete a training film on Denver Municipal Airport System Rules and 
Regulations as they pertain to overall movement of vehicles in the Sterile and Secured Area(s) and pass a 
corresponding test to assure understanding of the Rules and Regulations. 

All unescorted vehicles must display a current Airport Contractor Vehicle Permit (Permit). Permits are 
available from Airport Security. An application form must be completed, signed by an Authorized 
Signatory, and all applicable permit fees must be paid for each Permit requested, and it must be signed 
by the Authorized Signatory. A Permit is required for each state licensed vehicle, and the vehicle Permit is 
not transferable. 

The Contractor shall purchase and maintain in force a minimum of Ten Million Dollars ($10,000,000.00) 
in combined, single-limit automobile insurance for bodily injury and property damage liability per accident 
or occurrence. 

III-22 Violations 
Any Contractor employer not regulated under 49 C.F.R. Part 1544, Aircraft Operator, will be responsible 
for payment or reimbursement to DEN of any Civil Penalties imposed by the Transportation Security 
Administration (TSA) for individual security violations by their employees and/or subcontractor 
employees for violations under 49 C.F.R. Part 1542. 
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A Contractor employee may be personally subject to Civil Penalties imposed by the TSA for individual 
security violations committed by Contractor employees and/or subcontractor employees under 49 C.F.R 
Part 1542. 

Everyone who is issued an Airport ID Badge shall comply with all Security Advisories, Rules and Regulations 
Governing the Denver Municipal Airport System Rules and Regulations, the CEO Directives and the Denver 
International Airport Standard Policies and Procedures regarding Airport Safety, Security and Operations. 
The failure of any individual to comply with such Security Advisories, rules and directives, etc. will result 
in the issuance of a Violation Notice and may result in the assessment of a Federal Civil Penalty and/or 
the denial, suspension or revocation of their Airport ID Badges. 

The security status of DEN is subject to change without prior notice. Should the security status of DEN 
change at any time during the term of the Contract, a written notice shall be issued to the Contractor, 
detailing all applicable security modifications. The Contractor must take immediate steps to comply with 
those security modifications. 

III-23 Diversity and Inclusivity in City Solicitations 
Each Proposer shall, as a condition of responsiveness to this solicitation, complete and return the 
“Diversity and Inclusiveness in City Solicitations Information Request Form” with their proposal. 
Using the “Diversity and Inclusiveness in City Solicitations Information Request Form,” please state 
whether your firm has a diversity and inclusiveness program for employment and retention, procurement 
and supply chain activities, or customer service, and provide the additional information requested on the 
form. The information provided on the “Diversity and Inclusiveness in City Solicitations Information 
Request Form” will provide an opportunity for DEN contractors to describe their own diversity and 
inclusiveness practices. Proposers are not expected to conduct intrusive examinations of its employees, 
managers, subcontractors or business partners in order to describe diversity and inclusiveness measures. 
Rather, DEN simply seeks a description of the Proposer’s current practices, if any. 

Diversity and Inclusiveness information provided by Proposers in response to DEN solicitations for services 
or goods will be collated, analyzed and made available in reports consistent with the Mayor’s Executive 
Order No. 101. However, no personally identifiable information provided by or obtained from Proposers 
will be in such reports. 

For DEN to consider a proposal, Proposers must complete the electronic version of the Diversity and 
Inclusiveness in City Solicitations Form – then print the completed form and include the hard copy as 
part of its proposal. A proposal or response to a solicitation by a Proposer that does not include this 
completed      form      shall      be      deemed      non-responsive. The form is found at: 
https://fs7.formsite.com/CCDenver/form161/index.html 

The Diversity and Inclusiveness Form is separate from the requirements established by the Division of 
Small Business Opportunity (DSBO) and must always be completed – regardless of whether there are any 
DSBO goals assigned to this project. 

III-24 Wage Ordinances 
The services being requested in this RFP may involve services that are covered pursuant to Article IV of 
Chapter 20 of the Denver Revised Municipal Code (“D.R.M.C.”), which is designed to address the issue of 
wage equity and cost of living affordability in the City & County of Denver. Proposer agrees that any 
contract with DEN shall include a requirement that Proposer will comply with the provisions of D.R.M.C. 
relating to living, minimum and prevailing wages, including, but not limited to, paying all covered workers 
no less than the City Minimum Wage for all covered services rendered in connection with the resulting 
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contract. Additionally, Proposer agrees that the contract shall require compliance with all current and 
future federal and state laws and City ordinances. 

END OF INSTRUCTIONS TO PROPOSERS 
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IV. PREPARATION OF PROPOSAL

IV-1 Preparation of Proposal - Proposal Forms 
The proposal shall be submitted in accordance with and meet all requirements set forth in the Proposal 
Forms, which are attached hereto. The Proposer shall fill in all blank spaces in the applicable Proposal 
Forms and initial all interlineations, alterations or erasures in its proposal. The Proposer shall not delete, 
modify or supplement the printed matter on the forms which are included in “Attachment 2, Proposal 
Forms” or make substitutions thereon. The Proposer’s completed Proposal Forms and Proposal Narrative 
shall constitute its proposal. It shall be conclusively presumed that the Proposer did, before submitting a 
proposal, read all addenda, posted decisions and other information items relevant to the RFP that 
appeared on the DEN Website. 

An authorized representative of the Proposer shall execute Attachment 2, Part 1 of its Proposal Forms – 
the “Proposal Acknowledgment Letter.” 

• If the Proposer is a corporation, it shall upon execution of the Contract provide a certificate from the
Secretary of State, showing that it is qualified to do business in the State of Colorado. Please call the
Secretary of State for Colorado at (303) 894-2200 for information on obtaining such certification.

• If the Proposer is a partnership, the Proposer must include with its proposal evidence satisfactory to
DEN that the partner signing the proposal has the authority to do so.

• If the Proposer is a joint venture, the Proposer shall submit with its proposal a notarized copy of the
joint venture agreement. That agreement must describe the scope and amount of work each
participant will perform and contain a provision that each participant will be jointly and severally liable
to DEN for completing all the work and to third parties for all duties, obligations and liabilities which
arise out of the joint venture’s performance of the work.

IV-2 Preparation of Proposal - Proposal Narrative 
A. GENERAL

The Proposer shall prepare its proposal in the format described below and must ensure that each
page of its proposal is identified with the:

• Contract Name

• RFP #
• Proposer’s name

• Page number

B. FORMAT
Proposals shall meet the following formatting requirements:
• Proposals shall be printable on 8 ½” x 11” paper

• Proposals shall use the font type and size of Times New Roman 12 point.

• Proposals shall be in a format and sequencing commensurate with the RFP (in the order the
Narrative Content is listed).

• Proposals shall include a table of contents.

• Proposals shall include tabbed or bookmarked sections as appropriate.
• The proposal narrative shall not exceed 25 pages.
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• Resumes should be limited to one (1) page per individual. Please attach resumes to the end of
your proposal after additional information.

• The page limit does not include resumes, additional pages to describe disclosure of legal and
administrative proceedings and financial condition, tabs and DEN-required forms.

• Proposals which contain unnecessarily elaborate art work are discouraged.

• Proposal shall be submitted as an electronic document in an un-secured/un-password protected
Adobe Acrobat (.pdf) format.

• Submittal 2 and Exhibit E shall be submitted in an un-secured/un-password protected Excel
format electronically via BidNet.

• Page limit does not include the MWBE Utilization Plan

IV-3 Proposal Narrative Contents 

This section describes the required contents for your proposal. The proposal is to be organized as 
follows: 

Narrative Contents Maximum # of pages 

1. Cover Letter* 2 

2. Company Experience & Qualifications 10 

3. Proposal narrative to meet the objectives and
expectations of the RFP

15 

4. Minimum Qualifications / Special items / Additional
requirements narrative

5 

5. Cost Effectiveness and Rate Schedule / Materials
Markup 6 

6. Additional information 8 

7. MWBE Utilization/Compliance Plan*

*This item is not included in the 44-page count.

Any scoresheets, notes, deliberations, and ultimate conclusions of the Evaluation Committee will be 
kept strictly confidential up through and after award of the opportunity and are protected by the 
deliberative process privilege. The Evaluation Committee’s function is to assist the CEO in determining 
which proposal(s) to recommend for award. However, the CEO has the sole and absolute discretion 
to recommend any proposal for award deemed to be in accordance with the best interests of DEN. 
Proposers may not contact members of the Evaluation Committee for any reason whatsoever once 
this RFP is issued. 

1. Cover Letter
The Proposer shall prepare a cover letter, not exceeding two (2) pages in length, which summarizes the
key points in the proposal. It should include the full name of the company or joint venture members and
all proposed subconsultants. If the Proposer is made up of more than one (1) company, the legal
relationship between those companies must be described. The cover letter must include a statement
committing the availability of the key personnel identified in Section 4, below, to perform the work for
the duration of the Contract term. The letter must be signed by a person who is authorized to sign a
contract with DEN. This signatory shall be the same person identified in in Attachment 2, Part 1 Proposal
Acknowledgement Letter, as the authorized representative.

If the Proposer believes any information, data, process or other material in its proposal should be 
considered by DEN to be confidential or proprietary, the Proposer shall identify that material with 
specificity as to the page and paragraph and on what basis it believes the material is proprietary or 
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confidential. Proposals with all materials marked “Confidential” will be treated as if none of the materials 
are confidential. 

2. Company Experience & Qualifications
Each Proposer is required to be experienced in the Inside Outside Plant discipline. Each proposal should
highlight their ability to support both small- and large-scale infrastructure efforts. Each firm is required to
have a minimum of 10 years of experience in the telecommunications infrastructure field. Each firm is
required to have experience in design and installation of standard telecommunications infrastructure.
Each firm will be required to Install conduit or approved cable pathway, such as cable tray, fixed duct
bank, Duraline micro duct products or other approved fastening/pathway mechanisms, as pull cable and
fiber with approved termination materials.

3. Proposal Plan to Meet the Objectives and Expectations of the RFP
Prepare a statement which describes the Proposer’s understanding of the objectives and expectations of
the RFP. Discuss understanding of the proposed Scope of Work; the complexity, challenges and problems
involved in planning and performing that work; approaches and philosophy for dealing with problems;
sensitivity and experience dealing with key issues and any additional issues or matters relating to the
Scope of Work which the Proposer believes should be addressed

Prepare a description of the Proposer’s project management and organizational approach, and methods 
for performing the Scope of Work. This should include the proposed effort for completing the work on 
schedule and the methods the Proposer would use to coordinate its work with other entities and 
consultants whose work must interface or connect with work performed by the Proposer. 

4. RFP Requirements / Minimum Qualifications / Special items / Additional Requirements
Prepare a statement which describes the Proposer’s understanding of the objectives and expectations of
the RFP. Discuss understanding of the proposed Scope of Work; the complexity, challenges and problems
involved in planning and performing that work; approaches and philosophy for dealing with problems;
sensitivity and experience dealing with key issues and any additional issues or matters relating to the
Scope of Work which the Proposer believes should be addressed.

5. Cost Effectiveness and Rate Schedule / Materials Markup
Cost-effectiveness is essential for a successful project delivery based on each task. Describe the
Proposer team’s philosophy on cost-effectiveness and efficiency to help DEN meet the project budget
without compromising quality. Explain the quality control philosophy of the consultant/subconsultant
and strategy to minimize errors or re-work that may result in increased costs to the project. Describe
the Proposer’s process on right-sizing the team for each task to help DEN achieve project objectives,
optimizing team expertise and capabilities, while complying with the contract M/WBE goal. Describe
methods used to manage subconsultants to maintain effectiveness and quality.
Discuss how the Proposer will utilize previously completed work, analyses, and reports to inform task
and project delivery without compromising quality, accuracy, or validity of results. Describe the
competitive edge your proposed team provides to DEN from a cost-savings perspective. Please
describe any processes unique to your company or team that adds value to your proposal, as well as
any technology which you employ (proprietary or otherwise) which you use to mitigate costs for your
clients.

• Rate Schedule / Materials Markup: Please complete the attached Exhibit B – Rate Schedule. Please
note any special terms or conditions.

• Exhibit B – Rate Schedule:
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o Please provide your fully loaded hourly rate for each position. Items such as back office

staffing / support and other benefits should be predetermined and include in your published

rate schedule.

o Mark ups on staffing / labor categories WILL NOT be accepted. Published rates should also

include a reasonable forecast/estimate of a cost of living increase were applicable.

o At DEN’s direction, the vendor maybe asked to procure specific materials necessary to

complete a Task Order. DEN acknowledges that there may be a reasonable fee/markup

associated with procuring materials on DENs behalf, please define that rate.

• http://business.flydenver.com/bizops/documents/exhibitE-CoreStaffLabor-ProfSvcs.xlsx

• Submittal 2 and Exhibit E are to be a separate electronic file

6. Additional Information
References: Please discuss your experience and approach to providing the services detailed in the Scope
of Work, above. Include information on previous projects where these services have been provided by
your company and discuss your methodology, challenges that typically arise, lessons learned, the
expected level of assistance required from the client to accomplish each specified task, and any other
relevant factors.
Resumes: Please provide resumes for the Project Management staff expected to be assigned to DEN.

The Proposer is invited describe any aspects of its organization or proposal which, by way of 
background, exp experience, unique qualifications, or other basis, sets this company (team, etc.) apart 
from the competition in its ability to accomplish this Scope of Work. 

7. MWBE Utilization/Compliance Plan
The MMWBE Utilization Plan is the Submitter/Proposer’s written approach and strategy to the overall
administration of their MWBE Program (including the expectations of the lower tier MWBE consultants).
The MWBE Utilization Plan should be innovative and comprehensive, describe an open, transparent,
responsive approach, and address the MWBE requirements described in [Section VI]. In addition to all
applicable provisions of the MWBE Ordinance, Submitter/Proposers shall comply with the requirements
of the Approved Utilization Plan. An Approved Utilization Plan will be negotiated prior to contract
execution.

V. EVALUATION OF PROPOSALS

V-1 Evaluation of Proposals 
DEN’s Evaluation and Selection Committee (Evaluation Committee) will review and evaluate the proposals 
in accordance with the Evaluation Criteria below, the Proposer’s demonstrated experience and the 
Proposer’s qualifications as they relate to the scope of services required. The Proposer’s ability to present 
its proposal in writing in a clear, concise and organized manner will be considered in the evaluation. 
Responsive Proposers may be required to participate in interviews to be held in the presence of the 
Evaluation Committee. DEN shall then, taking into consideration the recommendations of the Evaluation 
Committee, attempt to negotiate a Contract with the Proposer which it considers the most qualified, 
responsive and responsible. 
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V-2 Proposal Rejection and/or Disqualification 
Proposals are non-responsive and will be excluded, rejected or disqualified if the Proposer fails to comply 
with the requirements of this RFP, or with any applicable City ordinances, rules, or policies, including but 
not limited to for the following reasons: 

1. Proposer’s failure to meet the Minimum Qualifications;
2. Proposer’s failure to provide complete documentation and Required Forms;
3. Improper communications and/or collusion among proposers or between the Proposer and any

DEN contractor, including any project managers or others providing supplemental staff to DEN,
with oversight of the project of which the RFP is a part;

4. Default or termination for cause of other contracts with any public or private entity within the
past five (5) years;

5. Improper contact as described in Section IV-3, above;
6. Lack of ability to operate the proposed brand(s) and/or concept(s);
7. Omissions and/or fraudulent statements of any fact that is significant or essential to the subject

matter of this RFP;
8. Proposer’s delinquent arrearages or debts presently owed under any agreement with DEN, or any

other creditor; or
9. Proposer’s failure to disclose all trademark, copyright, licensing, franchise, and other contractual

or property rights proposer has with third parties, proposer intends to use at DEN, which may
restrict current business operators in any way, or may have an unfavorable impact on future
proposers for opportunities at DEN.

In addition, the CEO reserves the right to reject any and all proposals, to waive irregularities and 
technicalities, to re-advertise, to provide the services, or to otherwise proceed in the best interest of DEN. 

V-3 Past Performance 
If a proposer has performed prior work at DEN, documented instances in which the proposer failed to 
perform under the terms of the contract may be reviewed as part of DEN’s overall evaluation. This 
evaluation will consider past performance information submitted as a part of such Proposer’s proposal 
including but not limited to, information regarding predecessor companies, key personnel who have 
relevant experience, and subcontractors performing major or critical aspects of the service(s), if such 
information is relevant. 

V-4 Clarification of Proposals 
During the evaluation process, DEN reserves the right to request additional information from any 
proposer, to seek clarification of information provided, to conduct its own due diligence with respect to 
any proposer or proposal, including Self-Guided Tours of a proposer’s other operations, reference checks, 
credit checks, health department checks, or any other investigations deemed necessary. 

V-5 Shortlisting and Interviews (If Necessary) 
The Evaluation Committee will prepare an initial evaluation, in accordance with this Section V. The 
Evaluation Committee, may, at its discretion, invite the highest ranked proposers for in person interviews. 
Such presentations and/or site visits will be at the Proposer’s expense. 

Interviews are an opportunity for members of the Evaluation Committee to ask questions and/or seek 
clarification of proposals from proposers. The Evaluation Committee may provide questions to proposers 
in advance of the interview. In the interest of minimizing proposers’ costs, the following rules will apply 
to interviews: 

Proposers invited to an interview may not: 
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▪ Bring merchandise, gifts, or any other leave-behinds for the Evaluation Committee;
▪ Introduce new information at interviews not in the original written proposal;
▪ Change or alter the proposed business terms or concept in any way.

Proposers may provide written answers to any questions provided in advance by the Evaluation 
Committee. 

All invited proposers may be asked to prepare a presentation, lasting no longer than 30 minutes, 
explaining the company’s strong points in each area of the evaluation criteria. Presentations are due three 
(3) days prior to the interview date. The presentation will be incorporated into the time allotted for the
interview; no additional time will be provided.

The presentation must be in a PC compatible format utilizing standard MS Office Suite including 
PowerPoint. Proposers may use a PowerPoint presentation in their interview. The PowerPoint must be 
emailed to contract.procurement@flydenver.com three (3) days prior to their interview date. 

Following interviews, if any, each member of the Evaluation Committee may revise its initial evaluation. 
The Evaluation Committee’s work is complete when the CEO authorizes direct negotiations with a 
proposer. 

V-6 Best and Final Offers 
DEN, at its discretion, may utilize a Best and Final Offer (BAFO) stage after submission and prior to award 
to clarify the Scope of Work, assure full understanding of, and responsiveness to, the solicitation 
requirement, update pricing, or any other component of the RFP identified by DEN. In BAFO discussions, 
there shall be no disclosure of any information derived from proposals submitted by competing proposers. 
The Contract Administrator Agent shall coordinate the proposer’s responses for review by the Evaluation 
Committee. The Contract Administrator shall be the SOLE point of contact throughout the process for all 
proposers. If DEN requests a BAFO stage, Evaluation Committee members may revise their initial scores 
based upon additional information and clarification received in this phase. In lieu of revising scoring, DEN 
reserves the right to evaluate BAFOs by use of a narrative. 

V-7 Evaluation Criteria 
In preparing responses, Proposers should describe in detail how they propose to meet the specifications 
detailed in Section II, Scope of Work. Specific factors will be applied to the proposal information to assist 
DEN in selecting the most qualified proposer(s) for this opportunity. Evaluation criteria that will be used 
as follows, listed in no particular order. 

Evaluation Criteria 

1. Company Experience & Qualifications 

2. Proposal narrative to meet the objectives and expectations of the RFP 

3. Minimum Qualifications / Special items / Additional requirements narrative 

4. Cost Effectiveness and Rate Schedule / Materials Markup 

5. Additional information 

6. MWBE Utilization/Compliance Plan 

V-8 Minimum Qualifications/Special Items/Additional Requirements 

Each Awardee / Sub-contractor: 
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IS REQUIRED to have a minimum of 10 years of experience in design and installation of inside and outside 

structure cabling systems. 

• Minimum of 5 years of experience for Onsite Project Management staff

• Minimum of 1 year of experience for Onsite Technical staff

IS REQUIRED to be qualified, skilled in and able to support the industry standard telecommunications 

infrastructure leveraged at DEN. 

IS REQUIRED to provide an overview of their Project Management and Organizational approach and 

methods for delivering on the requirements in this Scope of Work. 

WILL BE REQUIRED to participate in and able to perform all work defined in this Scope of Work and 

associated Task/Work Orders. 

DEN WILL NOT reimburse any firm for certifications and training costs related to a given technology 

leveraged at DEN. 

• Non-proprietary technologies; Each firm is expected to be trained and or certified in the non- 

proprietary technologies leveraged at DEN at contract signature.

• Proprietary technologies; DEN will coordinate and facilitate training sessions with local SMEs;

however, the staff time for these training sessions will not be reimbursed by DEN. Training for

proprietary technologies to be coordinated post award and contract signature.

MUST PROVIDE all equipment necessary to perform the duties required in delivery of task / work 

functions, such as construction equipment and implements, staff vehicles – carts / trucks, testing 

equipment, and tools. 

MUST BE certified in Confined Space Entry and Procedures in accordance with OSHA and local standards. 

MUST BE skilled and experienced in the installation of and use of Dura-Line Micro Duct / Future Path 

technologies for fiber cabling and associated products. 

MUST BE skilled and experienced in the installation of and use of “Blown” Fiber technologies and 

associated products. 

MUST BE skilled and experienced in relevant Optical Fiber splicing techniques: 

• Fusion Splicing

• Mechanical Splicing

MUST BE skilled and experienced in Cable and Duct Location Services 

Each Awardee / Sub-contractor: 

IS REQUIRED to have a minimum of 10 years of experience in design and installation of inside and outside 

structure cabling systems. 

• Minimum of 5 years of experience for Onsite Project Management staff

• Minimum of 1 year of experience for Onsite Technical staff
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IS REQUIRED to be qualified, skilled in and able to support the industry standard telecommunications 

infrastructure leveraged at DEN. 

IS REQUIRED to provide an overview of their Project Management and Organizational approach and 

methods for delivering on the requirements in this Scope of Work. 

WILL BE REQUIRED to participate in and able to perform all work defined in this Scope of Work and 

associated Task/Work Orders. 

DEN WILL NOT reimburse any firm for certifications and training costs related to a given technology 

leveraged at DEN. 

• Non-proprietary technologies; Each firm is expected to be trained and or certified in the non- 

proprietary technologies leveraged at DEN at contract signature.

• Proprietary technologies; DEN will coordinate and facilitate training sessions with local SMEs;

however, the staff time for these training sessions will not be reimbursed by DEN. Training for

proprietary technologies to be coordinated post award and contract signature.

MUST PROVIDE all equipment necessary to perform the duties required in delivery of task / work 

functions, such as construction equipment and implements, staff vehicles – carts / trucks, testing 

equipment, and tools. 

MUST BE certified in Confined Space Entry and Procedures in accordance with OSHA and local standards. 

MUST BE skilled and experienced in the installation of and use of Dura-Line Micro Duct / Future Path 

technologies for fiber cabling and associated products. 

MUST BE skilled and experienced in the installation of and use of “Blown” Fiber technologies and 

associated products. 

MUST BE skilled and experienced in relevant Optical Fiber splicing techniques: 

• Fusion Splicing

• Mechanical Splicing

MUST BE skilled and experienced in Cable and Duct Location Services 

• The utilities at DEN are covered under a blanket locate agreement for incidental jobs. The

Contractor shall provide on-site cable locating support to augment the current DEN locate service

provider in situations where cable depth must be determined or where direct buried facilities

which fall outside of the provider service must be located. In addition, the Contractor's locate capability

will be used to meet delivery schedules of move, add, change or repair service.

DEN reserves the right to request the Contractor staff up or staff down work orders and task orders in 

order to assure that enough resources are available to deliver services under this statement of work. 

All work product performed under this statement of work by the Contractor becomes the property of 

DEN. 
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Inside/Outside plant contractors are not allowed to work directly for airlines, tenants, and concessions 

without DEN’s knowledge. Any work performed outside this scope of work on behalf of airline, tenants 

and concessionaires is to be performed in accordance with published DEN Standards; including DEN 

Division One and Orange Book standards, Professional Industry Norms and Standards; ANSI, ASTM, BICSI, 

EIA, EMT, HVAC, NEC, NECA, NEMA, UL. 

All work that modifies or touches the Premises Wire Communications System, including use of pathways 

and spaces outside of leasehold spaces, must be reviewed and approved prior to work start by DEN 

personnel. Inside/Outside plant Contractors who violate this term shall have access permissions revoked 

and be removed from the job site. 

The Contractor will be required to report on progress of all work under this statement of work as 

requested. Report format will be communicated by City personnel to the Contractor as part of the task 

order issued scope of work. 

Internal DEN processes and procedures shall apply and be complied with for those efforts governed by 

work orders issued under this statement of work. Task order work shall be governed by individual scopes 

issued by the City and existing standards governing the PWCS infrastructure. 

The utilities at DEN are covered under a blanket locate agreement for incidental jobs. The Contractor shall 

provide on-site cable locating support to augment the current DEN locate service provider in situations 

where cable depth must be determined or where direct buried facilities 

which fall outside of the provider service must be located. In addition, the Contractor's locate capability 

will be used to meet delivery schedules of move, add, change or repair service. 

DEN reserves the right to request the Contractor staff up or staff down work orders and task orders in 

order to assure that enough resources are available to deliver services under this statement of work. 

All work product performed under this statement of work by the Contractor becomes the property of 

DEN. 

Inside/Outside plant contractors are not allowed to work directly for airlines, tenants, and concessions 

without DEN’s knowledge. Any work performed outside this scope of work on behalf of airline, tenants 

and concessionaires is to be performed in accordance with published DEN Standards; including DEN 

Division One and Orange Book standards, Professional Industry Norms and Standards; ANSI, ASTM, BICSI, 

EIA, EMT, HVAC, NEC, NECA, NEMA, UL. 

All work that modifies or touches the Premises Wire Communications System, including use of pathways 

and spaces outside of leasehold spaces, must be reviewed and approved prior to work start by DEN 

personnel. Inside/Outside plant Contractors who violate this term shall have access permissions revoked 

and be removed from the job site. 

The Contractor will be required to report on progress of all work under this statement of work as 

requested. Report format will be communicated by City personnel to the Contractor as part of the task 

order issued scope of work. 

Internal DEN processes and procedures shall apply and be complied with for those efforts governed by 

work orders issued under this statement of work. Task order work shall be governed by individual scopes 

issued by the City and existing standards governing the PWCS infrastructure. 
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END OF EVALUATION OF PROPOSALS 
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Attachment 2, Part 1 Proposal Acknowledgment Letter 

VI. ATTACHMENT 2, PROPOSAL FORMS
Attachment 2, Part 1 Proposal Acknowledgement Letter

City and County of Denver 

Denver International Airport 

Proposer: Date: 

Kim Day – Chief Executive Officer 

Airport Office Building (AOB) 

Denver International Airport 

8500 Pena Boulevard 

Denver, Colorado 80249-6340 

In response to the Request for Proposal (RFP) dated September 2, 2020, for RFP NO. 202157615, the 

undersigned hereby declares that he/she has carefully read and examined the proposal documents and 

hereby proposes to perform and complete the work as required in the Scope of Work. Attached hereto are the 

completed responses to Parts 2, 3 and 4 of the Proposal Forms. 

The undersigned agrees that this proposal constitutes a valid offer to negotiate a Contract with the City and County 

of Denver (City) to perform the work described in the proposal documents. 

After final agreement on the terms of the Contract has been reached, the undersigned agrees to execute the 

Contract, which will be prepared by the City, in a timely manner. 

The undersigned acknowledges receipt and consideration of the following addenda to the proposal documents: 

Addenda Numbers:   

The undersigned certifies that he/she has examined and is fully familiar with the proposal documents and has 

satisfied him/herself with respect to any questions regarding the RFP which could in any way affect the 

undersigned’s understanding of the Scope of Work or any estimate of the cost thereof. 

Signature: 

Type or print name:     

Proposer’s Business Address: 

E-mail address:
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Attachment 2, Part 2 Proposal Data Form 

City and County of Denver 

Denver International Airport 

(Please use this form) 

Proposer Name:  

Proposer Address:     

Phone: Fax    

Email:     

Federal Identification Number:     

Principal in Charge (Name & Title):     

Project Manager for this RFP (Name & Title):    

Equal Employment Opportunity Officer:    

Name(s) of Professional and Public Liability Insurance Carrier(s): 

Parent Company Information 
(If Applicable) 

Name of Company: 

Address:   

Phone: Fax: 

Contact Person:    
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Submittal is for (check one): 

 Sole Proprietorship

 Partnership

 Corporation

If this is a corporation, then you are the (check one): 

 Subsidiary

 Parent Company

State of Incorporation:  

Is this a joint venture? 

 YES

 NO

If this is a joint venture, a certified copy of the Joint Venture Agreement must accompany this proposal. 

Licenses to perform work (issuing authority, date and validity—please provide copies of all listed): 

CERTIFICATION 

The undersigned certifies that to the best of his/her knowledge, the information presented in this Proposal Data 

Form is a statement of fact and that the Proposer has the financial capability to perform the work described in the 

Proposer’s documents. 

Signature Title 

Print Name 

Date  

DocuSign Envelope ID: 386E31FB-68B5-491D-B94B-44D5C300F0F1



Page 37 
Attachment 2, Part 3 Disclosure of Legal and Administrative Proceedings 

Contract No. 202157615 March 17, 2020 

Attachment 2, Part 3 Disclosure of Legal and Administrative Proceedings and Financial Condition 

City and County of Denver 
Denver International Airport 

(Please use this form) 

If no disclosure required in accordance with 1-13, please sign affirmation statement. 

The undersign affirms that (Proposer) has not been involved in any legal 
or administrative proceedings which involve a claim in excess of Fifty Thousand Dollars ($50,000.00); has not filed 
bankruptcy within the last ten (10) years; has not been debarred or suspended from bidding/proposing on any 
Federal, State or local government procurements; and neither the Proposer nor its key employees have been 
convicted of a bid/proposal-related crime, violation or felony in the last five (5) years. 

Signature Title 

Print Name 

Date  

If disclosure is required in accordance with 1-13, please use the following space to provide information. If 
additional space is needed, please attach additional pages. 
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Attachment 2, Part 4 M/WBE Forms 

DSBO FORMS 

The DSBO forms which apply to this contract are 
contained in the pages immediately following this page. 

These pages are not included in the page numbering of this contract document. 
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This page must be completed by all Bidders/Proposers to indicate their commitment towards satisfying the MWBE 
participation goal. The commitment will be incorporated into the contract and thereby the selected Bidder/Proposer’s 
will be held to that commitment. (Please check the appropriate box): 

 
 

 

DIVISION OF SMALL BUSINESS OPPORTUNITY (DSBO) 
COMMITMENT TO MWBE PARTICIPATION 

 

 

COMPLETE IF YOU ARE A NON MWBE PRIME: 

☐ The City and County of Denver has specified a  % MWBE Participation goal on this project. The 
Bidder/Proposer is committed to meeting % MWBE Participation on the contract. 

 

COMPLETE IF YOU ARE A MWBE PRIME: 

☐ The City and County of Denver has specified a % MWBE Participation goal on this project. The 
Bidder/Proposer is a certified MWBE with the City and County of Denver and is committed to meeting % 
MWBE Participation on the contract. 

 

 
The Bidder/Proposer must make adequate good faith efforts to meet this goal in order to be deemed responsive. The 
Bidder/Proposer must submit a detailed statement and documentation of their good faith efforts. Award of the contract 
will be conditioned on meeting the requirements of this section, in accordance of Chapter 28 of the D.R.M.C. to the 
Division of Small Business Opportunity. 

 

The undersigned Bidder/Proposer hereby agrees and understands that they must comply with their MWBE 
commitments in this project in conformity with the Requirements, Terms, and Conditions of this MWBE 
Procurement/Contract Language. 

 
Bidder/Proposer (Name of Firm): 

Firm’s Representative: 
 

 

Title: 
 

Signature (Firm’s Representative): Date: 
 

Address: 
 

City: State: Zip: 

Phone: Email: 
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City & County of Denver Contract No.: 

DIVISION OF SMALL BUSINESS OPPORTUNITY (DSBO) 
1B - LIST OF PROPOSED SUBCONTRACTORS, 

SUBCONSULTANTS, AND/OR SUPPLIERS 

The undersigned proposes to utilize all listed firms. This form shall be utilized for RFQ/RFP/On-Call or any 
other procurements DSBO deems required with undetermined dollar amount associated with the 
proposed firms work. If this form is submitted incorrectly you may be deemed nonresponsive. Any certified 
firm listed must be certified by the City and County of Denver. If additional pages are required, please copy 
and attach the second page. Form 1A must be updated and sumitted to DSBO upon contract execution and 
when subcontractors, subconsultants, and/or suppliers are added throughout the contract duration. 

Contractor/Consultant 

Name of Firm: ☐ MWBE (√) ☐ SBE (√) ☐ DBE (√) ☐ EBE (√)

Firm’s Representative: 

Signature: Date: 

Address: 

City: State: Zip: 

Phone: Email: 

Total Proposed Contract Value $: Self-Performing Contract Value $: 

Subcontractors, Subconsultants, and/or Suppliers 

Name of Firm: ☐ MWBE (√) ☐ SBE (√) ☐ DBE (√) ☐ EBE (√)

Firm’s Representative: 

Phone: Email: 

Type of Service: 

Name of Firm: ☐ MWBE (√) ☐ SBE (√) ☐ DBE (√) ☐ EBE (√)

Firm’s Representative: 

Phone: Email: 

Type of Service: 

Name of Firm: ☐ MWBE (√) ☐ SBE (√) ☐ DBE (√) ☐ EBE (√)

Firm’s Representative: 

Phone: Email: 

Type of Service: 
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Name of Firm: ☐ MWBE (√) ☐ SBE (√) ☐ DBE (√) ☐ EBE (√) 

Firm’s Representative: 

Phone: Email: 

Type of Service: 

 

Name of Firm: ☐ MWBE (√) ☐ SBE (√) ☐ DBE (√) ☐ EBE (√) 

Firm’s Representative: 

Phone: Email: 

Type of Service: 

 

Name of Firm: ☐ MWBE (√) ☐ SBE (√) ☐ DBE (√) ☐ EBE (√) 

Firm’s Representative: 

Phone: Email: 

Type of Service: 

 

Name of Firm: ☐ MWBE (√) ☐ SBE (√) ☐ DBE (√) ☐ EBE (√) 

Firm’s Representative: 

Phone: Email: 

Type of Service: 

 

Name of Firm: ☐ MWBE (√) ☐ SBE (√) ☐ DBE (√) ☐ EBE (√) 

Firm’s Representative: 

Phone: Email: 

Type of Service: 

 

Name of Firm: ☐ MWBE (√) ☐ SBE (√) ☐ DBE (√) ☐ EBE (√) 

Firm’s Representative: 

Phone: Email: 

Type of Service: 
 

Name of Firm: ☐ MWBE (√) ☐ SBE (√) ☐ DBE (√) ☐ EBE (√) 

Firm’s Representative: 

Phone: Email: 

Type of Service: 
 

Name of Firm: ☐ MWBE (√) ☐ SBE (√) ☐ DBE (√) ☐ EBE (√) 

Firm’s Representative: 

Phone: Email: 

Type of Service: 
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VII. ATTACHMENT 3, FORM W-9

FORM W-9 

Please complete the Request for Taxpayer Identification Number 
and Certification (FORM W-9) and submit with your proposal. 

These pages are not included in the page numbering of this contract document. 
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VIII. ATTACHMENT 5, DIVERSITY AND INCLUSIVENESS IN CITY SOLICITATIONS

For the City or the City Agency to consider a bid/proposal, Proposers must complete the on-line Diversity and 
Inclusiveness in City Solicitations Form – then print the completed form and include the hard copy as part of 
Proposer’s bid/proposal documents. A proposal or response to a solicitation by a Proposer that does not 
include this completed form shall be deemed non-responsive. 

Click on the following link to access the on-line form: 
https://fs7.formsite.com/CCDenver/form161/index.html 

Using the form found in link above, please state whether you have a Diversity and Inclusiveness program for 
employment and retention, procurement and supply chain activities or customer service, and provide the 
additional information requested on the form. The information provided on the Diversity and Inclusiveness in City 
Solicitations Form will provide an opportunity for City Proposers to describe their own diversity and inclusiveness 
practices. Proposers are not expected to conduct intrusive examinations of their employees, managers or business 
partners in order to describe diversity and inclusiveness measures. Rather, the City simply seeks a description of 
the Proposer's current practices, if any. Diversity and Inclusiveness information provided by City Proposers in 
response to City solicitations for services or goods will be collated, analyzed and made available in reports 
consistent with City Executive Order No. 101. However, no personally identifiable information provided by or 
obtained from Proposers will be in such reports. 

Insert the completed hard copy of the Diversity and Inclusiveness 
in City Solicitations Form immediately following this page. 
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IX. ATTACHMENT 6, SAMPLE CONTRACT

SAMPLE CONTRACT 
The Sample Contract is contained in the pages immediately following this page. 

These pages are not included in the page numbering of this contract document. 

SAMPLE AGREEMENT 

Notice to Proposers: 

City Required Contract Provisions 

The following contract provisions are required in every contract issued by the Department of Aviation. 

The language of each clause is drafted in accordance with city, state and federal obligations placed on 

the airport and is not subject to modification. Accordingly, proposers should carefully review this 

Sample Agreement provided with the Request for Proposals, including these required provisions, in 

preparation of their proposals. 

1. Indemnification
2. Basic insurance requirements
3. Limitation of liability (available in narrowly applicable circumstances)
4. Federal requirements

a. Standard Federal Aviation Administration grant assurances (Appendix 1 to the Sample
Agreement)

b. Federal Aviation Administration document retention and review requirements
5. Airport security requirements
6. City code and charter; state statutes

a. Prompt pay
b. Prevailing wage
c. Immigration provisions (Not applicable for contracts for Information Technology

services or IT products and services – See, C.R.S. 8-17.5-101(6)(b)(V))
d. Colorado open records act

e. DSBO (if applicable to subject matter of contract)
f. City nondiscrimination language
g. Dispute resolution

7. Denver Executive Orders (“XOs”)
a. Environmental
b. Drugs alcohol tobacco
c. Nondiscrimination in contracts

8. Airport System General Bond Ordinance (1984, as amended).
9. Choice of law (Colorado)
10. Jurisdiction and venue (Colorado)
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CONTRACT FOR ON-CALL CONSTRUCTION 
 

THIS CONTRACT FOR ON-CALL CONSTRUCTION (“Contract”) is made and 

entered into as of the date stated on the City’s signature page below (the “Effective Date”) by and 

between the CITY AND COUNTY OF DENVER, a municipal corporation of the State of 

Colorado acting on behalf of its Department of Aviation (the “City”), and VENDOR NAME, a 

Jurisdiction from the SOS website corporation and authorized to do business in the State of 

Colorado (“Choose an item.”) (collectively the “Parties”). 
 

W I T N E S S E T H 
 

WHEREAS, the City, for at least three (3) consecutive days, advertised that proposals 

would be received for furnishing all labor, tools, supplies, equipment, materials and everything 

necessary and required to provide On-Call Professional Inside/Outside Plant Telecommunications 

Infrastructure Engineering, Construction, Locating, Maintenance, and Restoration services at 

Denver International Airport; and such other work as described in task orders issued under 

Contract No. xxxxxxxxx-xx , Project Title at Denver International Airport (“DEN”); and 
 

WHEREAS, proposals in response to said advertisement have been received by the Chief 

Executive Officer of DEN (the “CEO”), who has recommended that a contract for the work be 

made and entered into with Contractor, which was the lowest, responsive, qualified proposer; and 
 

WHEREAS, Contractor is qualified, willing, and able to perform the work in accordance 

with its proposal and the Contract Documents defined below; 
 

NOW, THEREFORE, for and in consideration of the compensation to be paid by the City 

to Contractor and subject to the terms of this Contracts, the Parties agree as follows: 
 

ARTICLE I. CONTRACT DOCUMENTS 
 

It is agreed by the Parties that the instruments, drawings, and documents described below 

and whether attached to and bound with this Contract or not (the “Contract Documents”), are 

incorporated into the Contract by this reference, and are as fully a part of this Contract as if they 

were set out here verbatim and in full: 
 

• Contract 

• Request for Proposals 

• Task Order(s) 

• Building Information Modeling (“BIM”) if applicable 

• Change Directives 

• Change Orders 

• Appendix 1 Federal Appendices 

• Exhibit A Scope of Work 

• Exhibit B Equal Employment Opportunity Provisions 

• Exhibit C Insurance Requirements 

• Exhibit D Prevailing Wage Schedules 

• Exhibit E Special Conditions 
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• Exhibit F Standard Specifications for Construction General Contract Conditions 

(2011 Edition) (the “Yellow Book”) (“General Conditions”) 

(Table of Contents attached as Exhibit F) 

• Exhibit G Performance Bond 

• Exhibit H Payment Bond 

• Exhibit I Technical Specifications 

• Exhibit J Request for Proposals & Contractor’s Response to Request for Proposal and 

Forms 
 

In the event of an irreconcilable conflict between a provision of Article I through XXXI 

of this Contract document and any other provisions of the Contract Documents such that it is 

impossible to give effect to both, the order of precedence to determine which document shall 

control to resolve such conflict is as follows, in descending order: 
 

1. Appendix 1 Federal Appendices 

2. Task Orders 

3. Contract 

4. Exhibit A Scope of Work 

5. Exhibit J Request for Proposals & Contractor’s Response to Request for Proposal and 

Forms 

6. Change Directives 

7. Change Orders 

8. Exhibit B Equal Employment Opportunity Provisions 

9. Exhibit E Special Conditions 

10. Exhibit F Standard Specifications for Construction General Contract Conditions 

(2011 Edition) (the “Yellow Book”) (“General Conditions”) 

(Table of Contents attached as Exhibit F) 

11. Exhibit C Insurance Requirements 

12. Exhibit D Prevailing Wage Schedules 

13. Exhibit I Technical Specifications 

14. Exhibit G Performance Bond 

15. Exhibit H Payment Bond 

16. Building Information Modeling (“BIM”) if applicable 
 

The remaining order of precedence is established in General Conditions Title 4. 
 

ARTICLE II. SCOPE OF WORK 
 

A. Telecommunications Infrastructure Engineering, Construction, Locating, and 

Restoration / Communications Network Engineering, Configuration, Installation, Implementation, 

and Monitoring: The Contractor will, after it receives a written Task Order, furnish all of the 

technical, administrative, professional and other labor; all tools, supplies, equipment, 

superintendence, materials, equipment, printing, vehicles, local travel, office space and facilities, 

testing and analyses, calculations, and any other facilities or resources required to perform the 

services, complete the work and produce all of the deliverables described and set forth in this 

Contract, all of the exhibits and attachments to this Contract, and in the attached Exhibit A, 

“Statement of Work”. As more fully set forth at Exhibit A, The Contractor will participate in 
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Aviation Premises Wiring Communication System ("PWCS") Installation, and Construction 

Services, specifically for (1) Inside and/or Outside Plant Construction, (2) Maintenance, (3) Move- 

Add-Change actions, (4) System Optimization Services throughout the DIA voice, data & video 

systems (airport-wide), (5) Professional Services and (6) Provide any equipment and parts 

necessary to perform required work functions, such as construction equipment and implements, 

vehicles, testing equipment, and tools. This Contract is not exclusive for all DIA PWCS services. 

The City may elect to competitively propose and contract major PWCS system additions and 

changes, including but not limited to, (1) outside plant extensions, (2) major changes in network 

architecture, (3) inside plant work associated with new facilities and (4) other large PWCS 

changes. If the City so elects, the City and the Contractor shall jointly coordinate system 

acceptance procedures. 
 

B. Hardware and Software: After receiving a written Task Order, the Contractor will 

furnish, in accordance with a delivery schedule agreed to by the City and Contractor, all of the 

technical, administrative and consulting services and other labor; all office supplies and materials, 

printing, vehicles, local travel, office space and facilities, testing and analyses, calculations, and 

any other facilities or resources required to install, test, and validate the correct and intended 

operation of all Hardware and Software described in any Task Order issued pursuant to Exhibit 

A. Contractor shall not be authorized to proceed with work described herein and the City shall not 

be obligated to fund any work performed by the Contractor, until the City has provided written 

notification to the Contractor that the work is to be performed. 

 

C. Additional Services:   The Contractor may also perform services, hereinafter referred 

to as "Additional Services," which relate to the subject matter of this Contract, but which DEN 

determines to be not described in the Statement of Work or in excess of the requirements of the 

Statement of Work. The Contractor shall be compensated for such Additional Services only if the 

services and the amount of fees and reimbursable expenses therefor have been authorized in 

writing in advance by DEN, in accordance with the billing rates set out in Exhibit B, “Hourly 

Billing Rates.” The total amount of fees and reimbursable expense costs for Additional Services 

shall not cause this Contract to exceed the Maximum Contract Liability set forth in Section 5 of 

this Contract, and in no event shall the approval of Additional Services and the cost of performing 

them be deemed to constitute an agreement by the City to an increase in the Maximum Contract 

Liability set forth in Section 5 of this Contract. 
 

D. Direct Tenant Services: The City reserves the right to coordinate Premises Wire 

Communication System (“PWCS”) installation services on behalf of tenants and direct tenants to 

use authorized Inside/Outside plant contractors for those projects that modify the PWCS. 

Coordination activities may include design, scope of work formulation, written task order 

preparation, review of bid submittals, and inspection activities for a specific project effort to ensure 

that modifications to the PWCS infrastructure are acceptable to the City. For these instances, 

payment for services will come directly from the tenant to the awarded On-Call Professional 

Inside/Outside Plant Telecommunications contractor. The City shall not be liable for any payment 

of services, taxes, late charges or penalties of any nature related to these services. The City shall 

not engage in any dispute resolution between the awarded contractor and the tenant. All work by 

the contractor under this provision shall still comply with Tenant Design Guidelines, Airport 

Technical Specifications, Airport Rules and Regulations, and DEN Premises Wire 

Communications Standards. City reserves the right to participate in customer acceptance of work 
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product and direct contractor to bring installed items up to compliance with PWCS standards upon 

discovery of discrepancy. Awarded contractor for a specific project that is deemed “Direct Tenant 

Services” will need to define fees and terms of payment upfront with the requesting tenant. Notice 

to proceed with work will only come from requesting tenant after mutually accepted fee and 

payment terms are agreed to between the contractor and the tenant. Billing rates applied to “Direct 

Tenant Services” shall not exceed rates called out in this contract. All work product related to 

additions/changes/modifications to the PWCS infrastructure under this provision will still become 

property of the City upon completion. When performing Direct Tenant Services, the contractor 

will provide weekly updates to the PWCS Project Manager as to the progress, or discovered issues 

with regards to the specific job. When performing a Direct Tenant Service job on behalf of the 

PWCS Operations group, the contractor agrees to comply with all standards, requirements as 

defined in “Part 40 – Conduct of Tenants using the Airport” specifically 40.21 

TELECOMMUNICATIONS. 

 

ARTICLE III. TERM OF CONTRACT 
 

A. The Term of this Agreement shall commence on the Effective Date and shall expire Term 

Length from the Effective Date, unless terminated in accordance with the terms stated herein (the 

“Expiration Date”). The Contractor agrees to begin the performance of the work required under 

this Contract within ten (10) days after being notified to commence work by the Senior Vice 

President of Aviation – Business Technologies (the “SVP-BT”) and agrees to fully complete the 

Work in its entirety within the time frame established for each Task Order. This period of 

performance for each Task Order is also referred to as (“Contract Time”). The Contractor is not 

authorized to commence work prior to its receipt of each Task Order. 
 

B. If, at the Expiration Date, there remains any outstanding Work to be completed under a 

validly issued Task Order, the Senior Vice President of Airport Infrastructure Management, in his 

or her sole discretion, may direct the Contractor to complete the Work in accordance with the terms 

and conditions of the Task Order and this Contract. 
 

ARTICLE IV. TERMS OF PAYMENT 
 

A. The City agrees to pay Contractor for the performance and completion of all of the Work 

as required by the Scope of Work, each authorized Task Order and the Contract Documents, and 

Contractor agrees to accept as its full and only compensation therefor, a total amount of Contract 

Amount Dollars and Amount Cents ($Click here to enter text..00) (the “Maximum Contract 

Amount”). The contractor acknowledges that this Contract is an On-Call Contract and there is no 

obligation for the City to issue any Task Orders under this Contract. 
 

B. In no event will the City’s entire liability under this Contract exceed the Maximum 

Contract Amount, as adjusted by duly authorized Change Orders in accordance with this Contract. 

The Parties specifically agree that any performance by Contractor hereunder shall not subject the 

City to any cost, charge, or fee not specified above. 
 

ARTICLE V. VERIFIED STATEMENT OF CLAIMS 
 

Colorado Revised Statutes § 38-26-107 (“C.R.S.”) requires that, in the event any person 
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or company files a verified statement of amounts due and unpaid in connection with a claim for 

labor and materials supplied on this project, the City shall withhold from payments to Contractor 

sufficient funds to insure the payment of any such claims. Should the City be made a party to any 

lawsuit to enforce such unpaid claims or any lawsuit arising out of or relating to such withheld 

funds, Contractor agrees to pay to the City its costs and a reasonable attorney’s fee incurred in any 

such lawsuit. Because the City Attorney Staff does not bill the City for legal services on an hourly 

basis, Contractor agrees a reasonable fee shall be computed at the rate of two hundred dollars and 

no cents ($200.00) per hour of City Attorney time. 
 

ARTICLE VI. DISPUTES 
 

All disputes arising under or related to this Contract shall be resolved by administrative 

hearing under the procedures described in Denver Revised Municipal Code Section 5-17 

(“D.R.M.C.”) and all related rules and procedures. The determination resulting from said 

administrative hearing shall be final, subject only to Contractor's right to appeal the determination 

under Colorado Rule of Civil Procedure, Rule 106. 
 

ARTICLE VII. DEFENSE AND INDEMNIFICATION 
 

A. To the fullest extent permitted by law, Contractor hereby agrees to defend, indemnify, 

reimburse and hold harmless City, its appointed and elected officials, agents and employees for, 

from and against all liabilities, claims, judgments, suits or demands for damages to persons or 

property arising out of, resulting from, or related to the work performed under this Contract that 

are due to the negligence or fault of Contractor or Contractor’s agents, representatives, 

subcontractors, or suppliers (“Claims”). This indemnity shall be interpreted in the broadest 

possible manner consistent with the applicable law to indemnify the City. 
 

B. Contractor’s duty to defend and indemnify City arise at the time written notice of the Claim 

is first provided to the City regardless of whether suit has been filed and even if Contractor is not 

named as a Defendant. 
 

C. Contractor will defend any and all Claims which may be brought or threatened against the 

City and will pay on behalf of the City any expenses incurred by reason of such Claims including, 

but not limited to, court costs and attorney’s fees incurred in defending and investigating such 

Claims or seeking to enforce this indemnity obligation, including but not limited to time expended 

by the City Attorney Staff, whose costs shall be computed at the rate specified in Article V. Such 

payments on behalf of the City shall be in addition to any other legal remedies available to City 

and shall not be considered the City’s exclusive remedy. 
 

D. Insurance coverage requirements specified in this Contract shall in no way lessen or limit 

the liability of Contractor under the terms of this indemnification obligation. Contractor shall 

obtain, at its own expense, any additional insurance that it deems necessary for the City’s 

protection in the performance of this Contract. 
 

E. This defense and indemnification obligation shall survive the expiration or termination of 

this Contract. 
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ARTICLE VIII. WAIVER OF C.R.S. § 13-20-801, et seq. 
 

Notwithstanding any other provision of this Contract, Contractor specifically waives all of 

the provisions of C.R.S. §§ 13-20-801 et seq. as they may relate to Contractor’s performance under 

this Contract. 
 

ARTICLE IX. LIQUIDATED DAMAGES 
 

If Contractor fails to achieve Substantial Completion of the Work pursuant to each Task 

Order within the Contract Time or fails to substantially complete the Work described in the Scope 

of Work or any Task Order within the time set forth in the Special Conditions or the applicable 

Task Order, the City will suffer substantial damages, which damages would be difficult to 

accurately determine. The Parties hereto have considered the possible elements of damages and 

have agreed that the amount of liquidated damages for Contractor's failure to substantially 

complete the work pursuant to each Task Order within the Contract Time shall be specified in the 

Task Order. If Contractor shall fail to pay such liquidated damages promptly upon demand 

therefor, the Surety on its Performance Bond and Payment Bond shall pay such damages. Also, 

the City may withhold all, or any part of, such liquidated damages from any payment due 

Contractor. Additional provisions relating to liquidated damages are set forth in the Construction 

Contract General Conditions and Special Conditions. 
 

ARTICLE X. INSURANCE REQUIREMENTS 
 

A. Contractor shall obtain and keep in force all of the minimum insurance coverage forms and 

amounts set forth in Exhibit C (“Insurance Requirements”) during the entire term of this 

Contract, including any extensions of the Contract or other extended period stipulations stated in 

Exhibit C. All certificates of insurance and any required endorsements must be received and 

approved by DEN Risk Management before any airport access or work commences. 
 

B. Unless specifically excepted in writing by DEN Risk Management, if Contractor shall be 

using subcontractors to provide any part of the services under this Contract, Contractor shall do 

one of the following: 
 

1. Include all subcontractors performing services hereunder as insureds under its required 

insurance and specifically list on all submitted certificates of insurance required under 

Exhibit C; or 
 

2. Ensure that each subcontractor provides its own insurance coverage in accordance with 

the requirements set forth in this Contract. 
 

C. The City in no way warrants or represents the minimum limits contained herein are 

sufficient to protect Contractor from liabilities arising out of the performance of the terms and 

conditions of this Contract by Contractor, its agents, representatives, employees, or subcontractors. 

Contractor shall assess its own risks and maintain higher limits and/or broader coverage as it deems 

appropriate and/or prudent. Contractor is not relieved of any liability or other obligations assumed 

or undertaken pursuant to this Contract by reason of its failure to obtain or maintain insurance in 

sufficient amounts, duration, or types. 
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D. In no event shall the City be liable for any of the following: (i) business interruption or 

other consequential damages sustained by Contractor; (ii) damage, theft, or destruction of 

Contractor's inventory, or property of any kind; or (iii) damage, theft, or destruction of an 

automobile, whether or not insured. 
 

E. The Parties understand and agree that the City, its elected and appointed officials, 

employees, agents and volunteers are relying on, and do not waive or intend to waive by any 

provisions of this Contract, the monetary limitations and any other rights, immunities and 

protections provided by the Colorado Governmental Immunity Act, C.R.S. §§ 24-10-101, et seq., 

or otherwise available to the City, its elected and appointed officials, employees, agents and 

volunteers. 
 

ARTICLE XI. CONTRACT BINDING 
 

It is agreed that this Contract shall be binding on and inure to the benefit of the Parties 

hereto, their heirs, executors, administrators, assigns, and successors. 
 

ARTICLE XII. SEVERABILITY 
 

If any part, portion, or provision of this Contract shall be found or declared null, void, or 

unenforceable for any reason whatsoever by any court of competent jurisdiction or any 

governmental agency having authority thereover, only such part, portion, or provision shall be 

affected thereby and all other parts, portions, and provisions of this Contract shall remain in full 

force and effect. 
 

ARTICLE XIII. ASSIGNMENT 
 

Contractor shall not assign, pledge or transfer its duties, obligations, and rights under this 

Contract, in whole or in part, without first obtaining the written consent of the CEO or his/her 

authorized representative. Any attempt by Contractor to assign or transfer its rights hereunder 

without such prior written consent shall, at the option of the CEO or his/her authorized 

representative, automatically terminate this Contract and all rights of Contractor hereunder. 
 

ARTICLE XIV. APPROPRIATIONS 
 

Payment will be in accordance with the provisions of the Contract Documents, including 

Title 9 of the General Conditions, and will be made solely and exclusively from funds appropriated 

and otherwise lawfully made available for the purposes of this Contract from the City and County 

of Denver Airport System Funds. The City has no obligation to make payments from any other 

fund or source or to make additional appropriations or allocations to such fund to satisfy such costs 

or other obligations. 
 

ARTICLE XV. APPROVALS 
 

In the event this Contract calls for the payment by the City of Five Million Dollars and no 

cents ($5,000,000.00) or more, approval by the Denver City Council, acting by Resolution in 

accordance with Section 3.2.6 of the Charter of the City and County of Denver, is and shall be an 

express condition precedent to the lawful and binding execution and performance of this Contract. 
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ARTICLE XVI. JOINT VENTURE 
 

If Contractor is a Joint Venture, the partners to the Joint Venture shall be jointly and 

severally liable to the City for the performance of all duties and obligations of Contractor which 

are set forth in the Contract. 
 

ARTICLE XVII. NO DISCRIMINATION IN EMPLOYMENT 
 

In connection with the performance of work under this Contract, Contractor agrees not to 

refuse to hire, discharge, promote or demote, or to discriminate in matters of compensation against 

any person otherwise qualified, solely because of race, color, religion, national origin, gender, age, 

military status, sexual orientation, gender variance, marital status, or physical or mental disability; 

and Contractor further agrees to insert the foregoing provision in all subcontracts hereunder. 
 

ARTICLE XVIII. COORDINATION OF SERVICES 
 

Contractor agrees to perform its work under this Contract in accordance with the 

operational requirements of DEN, and all work and movement of personnel or equipment on areas 

included within the DEN site shall be subject to the regulations and restrictions established by the 

City or its authorized agents. 
 

ARTICLE XIX. COMPLIANCE WITH ALL LAWS AND REGULATIONS 
 

A. Contractor and its subcontractor(s) shall perform all work under this Contract in 

compliance with all existing and future applicable laws, rules, regulations and codes of the United 

States and the State of Colorado and with the Charter, ordinances and rules and regulations of the 

City. 
 

B. Compliance with Patent, Trademark and Copyright Laws: 

 

1. The Contractor agrees that all work performed under this Contract shall 

comply with all applicable patent, trademark and copyright laws, rules, regulations and codes of 

the United States. The Contractor will not utilize any protected patent, trademark or copyright in 

performance of its work unless it has obtained proper permission and all releases and other 

necessary documents. If the Contractor prepares any design documents which specify any 

material, equipment, process or procedure which is protected, the Contractor shall disclose such 

patents, trademarks and copyrights in the construction drawings or specifications. 

 

2. The Contractor further agrees to release, indemnify and save harmless the 

City, its officers, agents and employees, pursuant to Section VII, “Defense and Indemnification," 

from any and all claims, damages, suits, costs, expenses, liabilities, actions or proceedings of any 

kind or nature whatsoever, of or by anyone whomsoever, in any way resulting from, or arising out 

of, directly or indirectly, the performance of work under this Contract which infringes upon any 

patent, trademark or copyright protected by law, except in cases where the Contractor's personnel 

are working under the direction of City personnel and do not have direct knowledge or control of 

information regarding patents, trademarks, and copyrights. 
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ARTICLE XX. PROMPT PAYMENT 
 

A. The City will make monthly progress payments to the Contractor for all services performed 

under this Agreement based upon the Contractor’s monthly invoices. Such invoices shall be in a 

form acceptable to the City and shall include detail of the time worked by the Contractor’s own 

personnel, billings from subcontractors, and all other information necessary to assess the 

Contractor’s progress. Invoices shall be accompanied by documentation of expenses for which 

reimbursement is sought, and all other supporting documentation required by the City. The City’s 

Prompt Payment Ordinance, §§ 20-107 to 20-118, D.R.M.C., applies to invoicing and payment 

under this Contract. 
 

B. Final Payment to the Contractor shall not be made until after the Project is accepted, and 

all certificates of completion, record drawings and reproducible copies are delivered to the City, 

and the Contract is otherwise fully performed by the Contractor. The City may, at the discretion 

of the Director, withhold reasonable amounts from billing and the entirety of the final payment 

until all such requirements are performed to the satisfaction of the Director. However, no 

deductions shall be made from the Contractor’s compensation because of penalty, liquidated 

damages or other sums withheld from payments to contractor(s). 
 

C. For contracts of one million dollars ($1,000,000.00) and over, the Contractor is required to 

comply with the Contractor Prompt Payment provisions under § 28-72, D.R.M.C., with regard to 

payments by the Contractor to MWBE subcontractors. The Contractor shall make payment by no 

later than thirty-five (35) days from receipt by the Contractor of the subcontractor’s invoice. 
 

ARTICLE XXI. OWNERSHIP AND DELIVERABLES 
 

A. Upon payment to Contractor, all records, data, deliverables, and any other work product 

prepared by Contractor or any custom development work performed by Contractor for the purpose 

of performing this Contract on or before the day of payment shall become the sole property of the 

City. Upon request by the City, or based on any schedule agreed to by Contractor and the City, 

Contractor shall provide the City with copies of the data/files that have been uploaded to any 

database maintained by or on behalf of Contractor or otherwise saved or maintained by Contractor 

as part of the services provided to the City under this Contract. All such data/files shall be provided 

to the City electronically in a format agreed to by the Parties. Contractor also agrees to allow the 

City to review any of the procedures Contractor uses in performing any work or other obligations 

under this Contract, and to make available for inspection any and all notes, documents, materials, 

and devices used in the preparation for or performance of any of the scope of work, for up to three 

(3) years after termination of this Contract. Upon written request from the City, Contractor shall 

deliver any information requested pursuant to this Article within ten (10) business days in the event 

a schedule or otherwise agreed-upon timeframe does not exist. 
 

B. Ownership of hardware and software 

 

1. Hardware: Upon the City’s written concurrence that the hardware and 

software are satisfactorily installed and payment to the Contractor by City under the terms of this 

Contract, title to the hardware shall automatically pass to the City. 
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2. Software: The Contractor hereby grants to the City a perpetual, world-wide, 

non-exclusive license to use any Software described in any Task Order. 
 

ARTICLE XXII. COLORADO OPEN RECORDS ACT 
 

A. Contractor acknowledges that the City is subject to the provisions of the Colorado Open 

Records Act (“CORA”), C.R.S. §§ 24-72-201 et seq., and Contractor agrees that it will fully 

cooperate with the City in the event of a request or lawsuit arising under such act for the disclosure 

of any materials or information which Contractor asserts is confidential or otherwise exempt from 

disclosure. Any other provision of this Contract notwithstanding, all materials, records, and 

information provided by Contractor to the City shall be considered confidential by the City only 

to the extent provided in CORA, and Contractor agrees that any disclosure of information by the 

City consistent with the provisions of CORA shall result in no liability of the City. 
 

B. In the event of a request to the City for disclosure of such information, time and 

circumstances permitting, the City will make a good faith effort to advise Contractor of such 

request in order to give Contractor the opportunity to object to the disclosure of any material 

Contractor may consider confidential, proprietary, or otherwise exempt from disclosure. In the 

event Contractor objects to disclosure, the City, in its sole and absolute discretion, may file an 

application to the Denver District Court for a determination of whether disclosure is required or 

exempted. In the event a lawsuit to compel disclosure is filed, the City may tender all such material 

to the court for judicial determination of the issue of disclosure. In both situations, Contractor 

agrees it will either waive any claim of privilege or confidentiality or intervene in such legal 

process to protect materials Contractor does not wish disclosed. Contractor agrees to defend, 

indemnify, and hold harmless the City, its officers, agents, and employees from any claim, 

damages, expense, loss, or costs arising out of Contractor’s objection to disclosure, including 

prompt reimbursement to the City of all reasonable attorney’s fees, costs, and damages the City 

may incur directly or may be ordered to pay by such court, including but not limited to time 

expended by the City Attorney Staff, whose costs shall be computed at the rate of two hundred 

dollars and no cents ($200.00) per hour of City Attorney time. 
 

ARTICLE XXIII. EXAMINATION OF RECORDS AND AUDITS 
 

A. Any authorized agent of the City, including the City Auditor or his or her representative, 

has the right to access, and the right to examine, copy and retain copies, at City’s election in paper 

or electronic form, any pertinent books, documents, papers and records related to the Contractor’s 

performance pursuant to this Agreement, provision of any goods or services to the City, and any 

other transactions related to this Agreement. The Contractor shall cooperate with City 

representatives and City representatives shall be granted access to the foregoing documents and 

information during reasonable business hours and until the latter of three (3) years after final 

closeout by FEMA or expiration of the applicable statute of limitations. When conducting an audit 

of this Agreement, the City Auditor shall be subject to government auditing standards issued by 

the United States Government Accountability Office by the Comptroller General of the United 

States, including with respect to disclosure of information acquired during the course of an audit. 

No examination of records and audits pursuant to this paragraph shall require the Contractor to 

make disclosures in violation of state or federal privacy laws. The Contractor shall at all times 

comply with D.R.M.C. 20-276. [OR] [Any authorized agent of the City, including the City Auditor 
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or his or her representative, has the right to access, and the right to examine, copy and retain copies, 

at City’s election in paper or electronic form, any pertinent books, documents, papers and records 

related to Contractor’s performance pursuant to this Contract, provision of any goods or services 

to the City, and any other transactions related to this Contract. Contractor shall cooperate with 

City representatives and City representatives shall be granted access to the foregoing documents 

and information during reasonable business hours and until the latter of three (3) years after the 

final payment under the Contract or expiration of the applicable statute of limitations. When 

conducting an audit of this Contract, the City Auditor shall be subject to government auditing 

standards issued by the United States Government Accountability Office by the Comptroller 

General of the United States, including with respect to disclosure of information acquired during 

the course of an audit. No examination of records and audits pursuant to this paragraph shall 

require Contractor to make disclosures in violation of state or federal privacy laws. Contractor 

shall at all times comply with D.R.M.C. §20-276.] 
 

B. Additionally, Contractor agrees until the expiration of three (3) years after the final 

payment under this Contract, any duly authorized representative of the City, including the CEO or 

his or her representative, shall have the right to examine any pertinent books, documents, papers 

and records of Contractor related to Contractor’s performance of this Contract, including 

communications or correspondence related to Contractor’s performance, without regard to whether 

the work was paid for in whole or in part with federal funds or was otherwise related to a federal 

grant program. 
 

C. In the event the City receives federal funds to be used toward the services performed under 

this Contract, the Federal Aviation Administration (“FAA”), the Comptroller General of the 

United States and any other duly authorized representatives shall have access to any books, 

documents, papers and records of Contractor which are directly pertinent to a specific grant 

program for the purpose of making audit, examination, excerpts and transcriptions. Contractor 

further agrees that such records will contain information concerning the hours and specific services 

performed along with the applicable federal project number. 
 

ARTICLE XXIV. PREVAILING WAGE REQUIREMENTS 
 

A. Contractor shall comply with, and agrees to be bound by, all requirements, conditions and 

determinations of the City regarding the Payment of Prevailing Wages Ordinance, D.R.M.C. §§20- 

76 through 20-79, including, but not limited to, the requirement that every covered worker working 

on a City-owned or leased building or on City-owned land shall be paid no less than the prevailing 

wages and fringe benefits in effect on the date the bid or request for proposal was advertised. In 

the event a request for bids, or a request for proposal, was not advertised, Contractor shall pay 

every covered worker no less than the prevailing wages and fringe benefits in effect on the date 

funds for the contract were encumbered. 
 

Date bid or proposal issuance was advertised Click here to enter text.. 
 

If contract opportunity was not advertised, date of written encumbrance: Click here to enter text. 
 

B. Prevailing wage and fringe rates will adjust on the yearly anniversary of the actual date of 

bid or proposal issuance, if applicable, or the date of the written encumbrance if no bid/proposal 
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issuance date is applicable. Unless expressly provided for in this Contract, Contractor will receive 

no additional compensation for increases in prevailing wages or fringe rates. 
 

C. Contractor shall provide the Auditor of the City and County of Denver with a list of all 

subcontractors providing any services under the Contract. 
 

D. Contractor shall provide the Auditor with electronically-certified payroll records for all 

covered workers employed under the Contract in a manner specified by the Auditor. 
 

E. Contractor shall prominently post at the work site the current prevailing wage and fringe 

rates. The posting must inform workers that any complaints regarding the payment of prevailing 

wages or fringe benefits may be submitted to the Denver Auditor by calling 720-913-5000 or 

emailing auditor@denvergov.org. 
 

F. If Contractor fails to pay workers as required by the Prevailing Wage Ordinance, 

Contractor will not be paid until documentation of payment satisfactory to the Auditor has been 

provided. The Auditor may enforce the Prevailing Wage Ordinance in a manner provided by law, 

including the Prevailing Wage Ordinance. The City also may, by written notice, suspend or 

terminate work if Contractor fails to pay required wages and fringe rates. 
 

ARTICLE XXV. MINIMUM WAGE REQUIREMENTS 
 

To the extent required by law, Contractor shall comply with and agrees to be bound by all 

requirements, conditions, and the City determinations regarding the City’s Minimum Wage 

Ordinance, §§20-82 through 20-84 D.R.M.C., including, but not limited to, the requirement that 

every covered worker shall be paid no less than the City Minimum Wage in accordance with the 

City’s Minimum Wage Ordinance. By executing this Agreement, Contractor expressly 

acknowledges that Contractor is aware of the requirements of the City’s Minimum Wage 

Ordinance and that any failure by Contractor, or any other individual or entity acting subject to 

this Agreement, to strictly comply with the foregoing D.R.M.C. Sections shall result in the 

penalties and other remedies authorized therein. 
 

ARTICLE XXVI. COMPLIANCE WITH MINORITY/WOMEN BUSINESS ENTERPRISE 

REQUIREMENTS 
 

A. This Agreement is subject to Article III, Divisions 1 and 3 of Chapter 28, Denver Revised 

Municipal Code (“D.R.M.C.”), designated as §§ 28-31 to 28-40 and 28-51 to 28-90 (the “MWBE 

Ordinance”) and any Rules or Regulations promulgated pursuant thereto. The contract goal for 

MWBE participation established for this Agreement by the Division of Small Business 

Opportunity (“DSBO”) is Click here to enter text. %. 
 

B. Under § 28-68, D.R.M.C., the Contractor has an ongoing, affirmative obligation to 

maintain for the duration of this Agreement, at a minimum, compliance with its originally achieved 

level of MWBE participation upon which this Agreement was awarded, unless the City initiates a 

material alteration to the scope of work affecting MWBEs performing on this Agreement through 

change order, contract amendment, force account, or as otherwise described in § 28-70, D.R.M.C. 

The Contractor acknowledges that: 
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1. If directed by DSBO, the Contractor is required to develop and comply with a 

Utilization Plan in accordance with § 28-62, D.R.M.C. Along with the Utilization Plan 

requirements, the Contractor must establish and maintain records and submit regular 

reports, as directed by DSBO, which will allow the City to assess progress in complying 

with the Utilization Plan and achieving the MWBE participation goal. The Utilization 

Plan is subject to modification by DSBO. 
 

2. If change orders or any other contract modifications are issued under the Contract, the 

Contractor shall have a continuing obligation to immediately inform DSBO in writing 

of any agreed upon increase or decrease in the scope of work of such contract, upon 

any of the bases discussed in § 28-70, D.R.M.C., regardless of whether such increase 

or decrease in scope of work has been reduced to writing at the time of notification. 
 

3. If change orders or other amendments or modifications are issued under the contract 

that include an increase in the scope of work of this Contract, whether by amendment, 

change order, force account or otherwise, which increases the dollar value of the 

contract, whether or not such change is within the scope of work designated for 

performance by an MWBE at the time of contract award, such change orders or contract 

modification shall be immediately submitted to DSBO for notification purposes. 
 

4. Those amendments, change orders, force accounts or other contract modifications that 

involve a changed scope of work that cannot be performed by existing project 

subcontractors are subject to the original contract goal. The Contractor shall satisfy the 

goal with respect to such changed scope of work by soliciting new MWBEs in 

accordance with § 28-70, D.R.M.C. The Contractor must also satisfy the requirements 

under §§ 28-60 and 28-73, D.R.M.C., with regard to changes in scope or participation. 

The Contractor shall supply to the DSBO Director all required documentation 

described in §§ 28-60, 28-70, and 28-73 D.R.M.C. with respect to the modified dollar 

value or work under the contract. 
 

5. Failure to comply with these provisions may subject the Contractor to sanctions set 

forth in § 28-76 of the MWBE Ordinance. 
 

6. Should any questions arise regarding specific circumstances, the Contractor should 

consult the MWBE Ordinance or may contact the Project’s designated DSBO 

representative at (720) 913-1999. 
 

ARTICLE XXVII. SENSITIVE SECURITY INFORMATION 
 

Contractor acknowledges that, in the course of performing its work under this Agreement, 

Contractor may be given access to Sensitive Security Information (“SSI”), as material is described 

in the Code of Federal Regulations, 49 C.F.R. Part 1520. Contractor specifically agrees to comply 

with all requirements of the applicable federal regulations, including but not limited to, 49 C.F.R. 

Parts 15 and 1520. Contractor understands any questions it may have regarding its obligations 

with respect to SSI must be referred to the DEN’s Security Office. 
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ARTICLE XXVIII. DEN SECURITY 
 

A. Contractor, its officers, authorized officials, employees, agents, subcontractors, and those 

under its control, shall comply with safety, operational, or security measures required of Contractor 

or the City by the FAA or TSA. If Contractor, its officers, authorized officials, employees, agents, 

subcontractors or those under its control, fail or refuse to comply with said measures and such non- 

compliance results in a monetary penalty being assessed against the City, then, in addition to any 

other remedies available to the City, Contractor shall fully reimburse the City any fines or penalties 

levied against the City, and any attorney fees or related costs paid by the City as a result of any 

such violation. Contractor must pay this amount within fifteen (15) days from the date of the 

invoice or written notice. Any fines and fees assessed by the FAA or TSA against the City due to 

the actions of Contractor and/or its agents will be deducted directly from the invoice for that billing 

period. 
 

B. Contractor is responsible for compliance with Airport Security regulations and 49 C.F.R. 

Parts 1542 (Airport Security) and 14 C.R.F. Parts 139 (Airport Certification and Operations). Any 

and all violations pertaining to Parts 1542 and 139 resulting in a fine will be passed on to and borne 

by Contractor.  The fee/fine will be deducted from the invoice at time of billing. 
 

ARTICLE XXIX. FEDERAL RIGHTS 
 

A. This Contract is subject and subordinate to the terms, reservations, restrictions and 

conditions of any existing or future contracts between the City and the United States, the execution 

of which has been or may be required as a condition precedent to the transfer of federal rights or 

property to the City for airport purposes, and the expenditure of federal funds for the extension, 

expansion or development of the Denver Municipal Airport System. It also is subject to the terms 

below and in Appendix 1 to this Contract. 
 

1. General Civil Rights: Contractor agrees to comply with pertinent statutes, Executive 

Orders and such rules as are promulgated to ensure that no person shall, on the grounds 

of race, creed, color, national origin, sex, age, or disability be excluded from 

participating in any activity conducted with or benefiting from Federal Assistance. This 

provision binds Contractor and subtier contractors from the bid solicitation period 

through the completion of the contract. This provision is in addition to that required of 

Title VI of the Civil Rights Act of 1964. 
 

2. Federal Fair Labor Standards Act: This Contract incorporates by reference the 

provisions of 29 C.F.R. Part 201, the Federal Fair Labor Standards Act (“FLSA”), with 

the same force and effect as if given in full text. The FLSA sets minimum wage, 

overtime pay, recordkeeping, and child labor standards for full and part-time workers. 

Contractor agrees to incorporate by reference the provisions of FLSA in all contracts 

and subcontracts resulting from this Contract. Contractor has full responsibility to 

monitor compliance to the referenced regulation. Contractor must address any claims 

or disputes arising from this requirement directly with the U.S. Department of Labor – 

Wage and Hour Division. 
 

3. Occupational Safety and Health Act: This Contract incorporates by reference the 

DocuSign Envelope ID: 386E31FB-68B5-491D-B94B-44D5C300F0F1



Vendor Name 

Contract No. xxxxxxxx-xx 15 

 

 

requirements of 29 C.F.R. Part 1910 with the same force and effect as if given in full 

text. Contractor must provide a work environment that is free from recognized hazards 

that may cause death or serious physical harm to the employee. Contractor retains full 

responsibility to monitor its compliance and any subcontractor’s compliance with the 

applicable requirements of the Occupational Safety and Health Act of 1970 (29 C.F.R. 

Part 1910). Contractor must address any claims or disputes that pertain to a referenced 

requirement directly with the U.S. Department of Labor – Occupational Safety and 

Health Administration. 
 

4. Contractor covenants it will include the provisions of this section in every subcontract, 

including procurements of materials and leases of equipment, unless exempt by the 

Federal Acts, Regulations and directives issued pursuant thereto. Contractor covenants 

it will take action with respect to any subcontract or procurement as City or the FAA 

may direct as a means of enforcing such provisions including sanctions for 

noncompliance. Provided, that if Contractor becomes involved in, or is threatened with 

litigation by a subcontractor, or supplier because of such direction, Contractor may 

request City to enter into any litigation to protect the interests of City. In addition, 

Contractor may request the United States to enter into the litigation to protect the 

interests of the United States. 
 

ARTICLE XXX. CITY EXECUTION OF CONTRACT 
 

This Contract is expressly subject to, and shall become effective upon, the execution of all 

signatories of the City and, if required, the approval of Denver City Council. This Contract may 

be executed in two or more counterparts, each of which shall be deemed an original, but all of 

which together shall constitute one and the same. 
 

ARTICLE XXXI. ELECTRONIC SIGNATURES AND ELECTRONIC RECORDS 
 

The Contract, and any other documents requiring a signature hereunder, may be signed 

electronically by the City and/or Contractor in the manner specified by the City. The Parties agree 

not to deny the legal effect or enforceability of the Contract solely because it is in electronic form 

or because an electronic record was used in its formation. The Parties agree not to object to the 

admissibility of the Contract in the form of an electronic record, or a paper copy of an electronic 

document, or a paper copy of a document bearing an electronic signature, on the ground that it is 

an electronic record or electronic signature or that it is not in its original form or is not an original. 
 

[END OF PAGE] 
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A5 CIVIL RIGHTS - GENERAL 

A5.3.1 Clause that is used for Contracts 

GENERAL CIVIL RIGHTS PROVISIONS 

The Contractor agrees to comply with pertinent statutes, Executive Orders and such rules as are 

promulgated to ensure that no person shall, on the grounds of race, creed, color, national origin, 

sex, age, or disability be excluded from participating in any activity conducted with or benefiting 

from Federal assistance. 

This provision binds the Contractor and subcontractors from the bid solicitation period through 

the completion of the contract. This provision is in addition to that required by Title VI of the 

Civil Rights Act of 1964. 

A6 CIVIL RIGHTS – TITLE VI ASSURANCE 

A6.3.1 Title VI Solicitation Notice 

Title VI Solicitation Notice: 

The (Name of Sponsor), in accordance with the provisions of Title VI of the Civil Rights Act of 

1964 (78 Stat. 252, 42 USC §§ 2000d to 2000d-4) and the Regulations, hereby notifies all 

bidders or offerors that it will affirmatively ensure that any contract entered into pursuant to this 

advertisement, [select disadvantaged business enterprises or airport concession disadvantaged 

business enterprises] will be afforded full and fair opportunity to submit bids in response to this 

invitation and will not be discriminated against on the grounds of race, color, or national origin 

in consideration for an award. 

A6.4 CONTRACT CLAUSES 

A6.4.1 Title VI Clauses for Compliance with Nondiscrimination Requirements 

Compliance with Nondiscrimination Requirements: 

During the performance of this contract, the Contractor, for itself, its assignees, and successors in 

interest (hereinafter referred to as the “Contractor”), agrees as follows: 

1. Compliance with Regulations: The Contractor (hereinafter includes consultants) will 

comply with the Title VI List of Pertinent Nondiscrimination Acts and Authorities, as 

they may be amended from time to time, which are herein incorporated by reference and 

made a part of this contract. 

2. Nondiscrimination: The Contractor, with regard to the work performed by it during the 

contract, will not discriminate on the grounds of race, color, or national origin in the 

selection and retention of subcontractors, including procurements of materials and leases 

of equipment. The Contractor will not participate directly or indirectly in the 

discrimination prohibited by the Nondiscrimination Acts and Authorities, including 

employment practices when the contract covers any activity, project, or program set forth 

in Appendix B of 49 CFR part 21. 
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3. Solicitations for Subcontracts, including Procurements of Materials and 

Equipment: In all solicitations, either by competitive bidding or negotiation made by the 

Contractor for work to be performed under a subcontract, including procurements of 

materials, or leases of equipment, each potential subcontractor or supplier will be notified 

by the Contractor of the contractor’s obligations under this contract and the 

Nondiscrimination Acts and Authorities on the grounds of race, color, or national origin. 

4. Information and Reports: The Contractor will provide all information and reports 

required by the Acts, the Regulations, and directives issued pursuant thereto and will 

permit access to its books, records, accounts, other sources of information, and its 

facilities as may be determined by the sponsor or the Federal Aviation Administration to 

be pertinent to ascertain compliance with such Nondiscrimination Acts and Authorities 

and instructions. Where any information required of a contractor is in the exclusive 

possession of another who fails or refuses to furnish the information, the Contractor will 

so certify to the sponsor or the Federal Aviation Administration, as appropriate, and will 

set forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of a Contractor’s noncompliance with the 

non-discrimination provisions of this contract, the sponsor will impose such contract 

sanctions as it or the Federal Aviation Administration may determine to be appropriate, 

including, but not limited to: 

a. Withholding payments to the Contractor under the contract until the Contractor 

complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The Contractor will include the provisions of paragraphs 

one through six in every subcontract, including procurements of materials and leases of 

equipment, unless exempt by the Acts, the Regulations, and directives issued pursuant 

thereto. The Contractor will take action with respect to any subcontract or procurement as 

the sponsor or the Federal Aviation Administration may direct as a means of enforcing 

such provisions including sanctions for noncompliance. Provided, that if the Contractor 

becomes involved in, or is threatened with litigation by a subcontractor, or supplier 

because of such direction, the Contractor may request the sponsor to enter into any 

litigation to protect the interests of the sponsor. In addition, the Contractor may request 

the United States to enter into the litigation to protect the interests of the United States. 

A6.4.2 Title VI Clauses for Deeds Transferring United States Property 

CLAUSES FOR DEEDS TRANSFERRING UNITED STATES PROPERTY 

The following clauses will be included in deeds effecting or recording the transfer of real 

property, structures, or improvements thereon, or granting interest therein from the United States 

pursuant to the provisions of the Airport Improvement Program grant assurances. 

NOW, THEREFORE, the Federal Aviation Administration as authorized by law and upon the 

condition that the (Title of Sponsor) will accept title to the lands and maintain the project 
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constructed thereon in accordance with (Name of Appropriate Legislative Authority), for the 

(Airport Improvement Program or other program for which land is transferred), and the 

policies and procedures prescribed by the Federal Aviation Administration of the U.S. 

Department of Transportation in accordance and in compliance with all requirements imposed by 

Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of 

the Secretary, Part 21, Non-discrimination in Federally-assisted programs of the U.S. 

Department of Transportation pertaining to and effectuating the provisions of Title VI of the 

Civil Rights Act of 1964 (78 Stat. 252; 42 USC § 2000d to 2000d-4), does hereby remise, 

release, quitclaim and convey unto the (Title of Sponsor) all the right, title and interest of the 

U.S. Department of Transportation/Federal Aviation Administration in and to said lands 

described in (Exhibit A attached hereto or other exhibit describing the transferred property) 

and made a part hereof. 

(HABENDUM CLAUSE) 

TO HAVE AND TO HOLD said lands and interests therein unto (Title of Sponsor) and its 

successors forever, subject, however, to the covenants, conditions, restrictions and reservations 

herein contained as follows, which will remain in effect for the period during which the real 

property or structures are used for a purpose for which Federal financial assistance is extended or 

for another purpose involving the provision of similar services or benefits and will be binding on 

the (Title of Sponsor), its successors and assigns. 

The (Title of Sponsor), in consideration of the conveyance of said lands and interests in lands, 

does hereby covenant and agree as a covenant running with the land for itself, its successors and 

assigns, that (1) no person will on the grounds of race, color, or national origin, be excluded from 

participation in, be denied the benefits of, or be otherwise subjected to discrimination with regard 

to any facility located wholly or in part on, over, or under such lands hereby conveyed [,] [and]* 

(2) that the (Title of Sponsor) will use the lands and interests in lands and interests in lands so 

conveyed, in compliance with all requirements imposed by or pursuant to Title 49, Code of 

Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, Part 

21, Non-discrimination in Federally-assisted programs of the U.S. Department of Transportation, 

Effectuation of Title VI of the Civil Rights Act of 1964, and as said Regulations and Acts may 

be amended[, and (3) that in the event of breach of any of the above-mentioned 

nondiscrimination conditions, the Department will have a right to enter or re-enter said lands and 

facilities on said land, and that above described land and facilities will thereon revert to and vest 

in and become the absolute property of the Federal Aviation Administration and its assigns as 

such interest existed prior to this instruction].* 

(*Reverter clause and related language to be used only when it is determined that such a clause is 

necessary in order to make clear the purpose of Title VI.) 

A6.4.3 Title VI Clauses for Transfer of Real Property Acquired or Improved Under 

the Activity, Facility, or Program 

CLAUSES FOR TRANSFER OF REAL PROPERTY ACQUIRED OR IMPROVED 

UNDER THE AIRPORT IMPROVEMENT PROGRAM 
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The following clauses will be included in (deeds, licenses, leases, permits, or similar 

instruments) entered into by the (Title of Sponsor) pursuant to the provisions of the Airport 

Improvement Program grant assurances. 

A. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest, and assigns, as a part of the consideration 

hereof, does hereby covenant and agree [in the case of deeds and leases add “as a 

covenant running with the land”] that: 

1. In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for which a 

Federal Aviation Administration activity, facility, or program is extended or for 

another purpose involving the provision of similar services or benefits, the (grantee, 

licensee, lessee, permittee, etc.) will maintain and operate such facilities and services 

in compliance with all requirements imposed by the Nondiscrimination Acts and 

Regulations listed in the Pertinent List of Nondiscrimination Authorities (as may be 

amended) such that no person on the grounds of race, color, or national origin, will be 

excluded from participation in, denied the benefits of, or be otherwise subjected to 

discrimination in the use of said facilities. 

B. With respect to licenses, leases, permits, etc., in the event of breach of any of the above 

Nondiscrimination covenants, (Title of Sponsor) will have the right to terminate the 

(lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities 

thereon, and hold the same as if the (lease, license, permit, etc.) had never been made or 

issued.* 

C. With respect to a deed, in the event of breach of any of the above Nondiscrimination 

covenants, the (Title of Sponsor) will have the right to enter or re-enter the lands and 

facilities thereon, and the above described lands and facilities will there upon revert to 

and vest in and become the absolute property of the (Title of Sponsor) and its assigns.* 

(*Reverter clause and related language to be used only when it is determined that such a clause is 

necessary to make clear the purpose of Title VI.) 

A6.4.4 Title VI Clauses for Construction/Use/Access to Real Property Acquired 

Under the Activity, Facility or Program 

CLAUSES FOR CONSTRUCTION/USE/ACCESS TO REAL PROPERTY ACQUIRED 

UNDER THE ACTIVITY, FACILITY OR PROGRAM 

The following clauses will be included in deeds, licenses, permits, or similar 

instruments/agreements entered into by (Title of Sponsor) pursuant to the provisions of the 

Airport Improvement Program grant assurances. 

A. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest, and assigns, as a part of the consideration 

hereof, does hereby covenant and agree (in the case of deeds and leases add, “as a 

covenant running with the land”) that (1) no person on the ground of race, color, or 
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national origin, will be excluded from participation in, denied the benefits of, or be 

otherwise subjected to discrimination in the use of said facilities, (2) that in the 

construction of any improvements on, over, or under such land, and the furnishing of 

services thereon, no person on the ground of race, color, or national origin, will be 

excluded from participation in, denied the benefits of, or otherwise be subjected to 

discrimination, (3) that the (grantee, licensee, lessee, permittee, etc.) will use the premises 

in compliance with all other requirements imposed by or pursuant to the List of 

discrimination Acts And Authorities. 

B. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above 

nondiscrimination covenants, (Title of Sponsor) will have the right to terminate the 

(license, permit, etc., as appropriate) and to enter or re-enter and repossess said land and 

the facilities thereon, and hold the same as if said (license, permit, etc., as appropriate) 

had never been made or issued.* 

C. With respect to deeds, in the event of breach of any of the above nondiscrimination 

covenants, (Title of Sponsor) will there upon revert to and vest in and become the 

absolute property of (Title of Sponsor) and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such a clause is 

necessary to make clear the purpose of Title VI.) 

A6.4.5 Title VI List of Pertinent Nondiscrimination Acts and Authorities 

Title VI List of Pertinent Nondiscrimination Acts and Authorities 

During the performance of this contract, the Contractor, for itself, its assignees, and successors in 

interest (hereinafter referred to as the “Contractor”) agrees to comply with the following non- 

discrimination statutes and authorities; including but not limited to: 

• Title VI of the Civil Rights Act of 1964 (42 USC § 2000d et seq., 78 stat. 252) (prohibits 

discrimination on the basis of race, color, national origin); 

• 49 CFR part 21 (Non-discrimination in Federally-assisted programs of the Department of 

Transportation—Effectuation of Title VI of the Civil Rights Act of 1964); 

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 

(42 USC § 4601) (prohibits unfair treatment of persons displaced or whose property has 

been acquired because of Federal or Federal-aid programs and projects); 

• Section 504 of the Rehabilitation Act of 1973 (29 USC § 794 et seq.), as amended 

(prohibits discrimination on the basis of disability); and 49 CFR part 27; 

• The Age Discrimination Act of 1975, as amended (42 USC § 6101 et seq.) (prohibits 

discrimination on the basis of age); 

• Airport and Airway Improvement Act of 1982 (49 USC § 471, Section 47123), as 

amended (prohibits discrimination based on race, creed, color, national origin, or sex); 

• The Civil Rights Restoration Act of 1987 (PL 100-209) (broadened the scope, coverage 

and applicability of Title VI of the Civil Rights Act of 1964, the Age Discrimination Act 

of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 
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the terms “programs or activities” to include all of the programs or activities of the 

Federal-aid recipients, sub-recipients and contractors, whether such programs or activities 

are Federally funded or not); 

• Titles II and III of the Americans with Disabilities Act of 1990, which prohibit 

discrimination on the basis of disability in the operation of public entities, public and 

private transportation systems, places of public accommodation, and certain testing 

entities (42 USC §§ 12131 – 12189) as implemented by U.S. Department of 

Transportation regulations at 49 CFR parts 37 and 38; 

• The Federal Aviation Administration’s Nondiscrimination statute (49 USC § 47123) 

(prohibits discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 

Populations and Low-Income Populations, which ensures nondiscrimination against 

minority populations by discouraging programs, policies, and activities with 

disproportionately high and adverse human health or environmental effects on minority 

and low-income populations; 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 

Proficiency, and resulting agency guidance, national origin discrimination includes 

discrimination because of limited English proficiency (LEP). To ensure compliance with 

Title VI, you must take reasonable steps to ensure that LEP persons have meaningful 

access to your programs (70 Fed. Reg. at 74087 to 74100); 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 

discriminating because of sex in education programs or activities (20 USC 1681 et seq). 

A17 FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE) 

A17.3 SOLICITATION CLAUSE 

All contracts and subcontracts that result from this solicitation incorporate by reference the 

provisions of 29 CFR part 201, the Federal Fair Labor Standards Act (FLSA), with the same 

force and effect as if given in full text. The FLSA sets minimum wage, overtime pay, 

recordkeeping, and child labor standards for full and part-time workers. 

 

The [Contractor | Consultant] has full responsibility to monitor compliance to the referenced 

statute or regulation. The [Contractor | Consultant] must address any claims or disputes that 

arise from this requirement directly with the U.S. Department of Labor – Wage and Hour 

Division. 

A20 OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 

A20.3 CONTRACT CLAUSE 

All contracts and subcontracts that result from this solicitation incorporate by reference the 

requirements of 29 CFR Part 1910 with the same force and effect as if given in full text. The 

employer must provide a work environment that is free from recognized hazards that may cause 

death or serious physical harm to the employee. The employer retains full responsibility to 

monitor its compliance and their subcontractor’s compliance with the applicable requirements of 
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the Occupational Safety and Health Act of 1970 (20 CFR Part 1910). The employer must address 

any claims or disputes that pertain to a referenced requirement directly with the U.S. Department 

of Labor – Occupational Safety and Health Administration. 
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EXHIBIT C 

CITY AND COUNTY OF DENVER 

INSURANCE REQUIREMENTS FOR DEPARTMENT OF AVIATION 

ON-CALL SERVICE AGREEMENTS 

INCLUDING OWNER CONTROLLED INSURANCE PROGRAM (OCIP/ROCIP) PROJECTS 

Issued for attachment to: 202157615_On-Call Inside/Outside Plant Telecom Infrastructure Services 

1. General Information

City and County of Denver and Denver International Airport (hereinafter referred to collectively as “DEN”) has

arranged for certain construction activities at DEN to be insured under an Owner Controlled Insurance Program

(OCIP) or a Rolling Owner Controlled Insurance Program (ROCIP) (hereinafter collectively referred to as

“ROCIP”). A ROCIP is a single insurance program that insures DEN, the Contractor and subcontractors of any

tier, and other designated parties (Enrolled Parties), for work performed at the Project Site. Certain trade

contractors and subcontractors are ineligible for this program; see Excluded Parties under the definitions Section 7

for a general list of excluded parties. Insurance requirements are determined based on the scope of work.

1.1 On-Call Contractors 

On-Call Contractors may be issued task or work orders under this Agreement that are related to either 

non-ROCIP projects or ROCIP projects and the insurance requirements applicable would be assigned as 

follows: 

1.1.1 For task or work orders related to non-ROCIP projects: Refer to Section 2. 

1.1.2 For task or work orders related to ROCIP projects where Contractor is an Excluded Party based 

on scope of work: Refer to Section 2. 

1.1.3 For task or work orders related to ROCIP projects where Contractor is an Eligible Party based on 

scope of work: Refer to Section 3. 

1.2 ROCIP Manuals 

Below are links to access the current reference manuals related to DEN ROCIP III. These manuals are 

part of the Contract Documents. 

DEN ROCIP III Insurance Manual 

DEN ROCIP III Safety Manual 

DEN ROCIP III Claims Guide 

2. Insurance Requirements for Non-ROCIP Contractors and Subcontractors (Excluded Parties)

Contractor and subcontractors of any tier shall require all Excluded Parties, as defined in Section 7 or confirmed

as excluded by DEN, to provide and maintain insurance of the type and in limits as set forth in the Contractor

Subcontract Agreement and such insurance shall include the minimum defined coverages and be evidenced to

DEN as required in this Section 2.
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2.1 Certificate Holder 

 

Certificate(s) shall be issued to: CITY AND COUNTY OF DENVER 

Denver International Airport 

8500 Peña Boulevard, Suite 8810 

Denver CO 80249 

Attn: Risk Management 

 

2.2 Acceptable Certificate of Insurance Form and Submission Instructions 

 

Please read these requirements carefully to ensure proper documentation and receipt of your certificate(s) 

of insurance. 

• ACORD FORM (or equivalent) must be emailed in pdf format to: 

contractadmininvoices@flydenver.com 

• HARD COPIES of certificates and/or copies of insurance policies will not be accepted. 

• ACORD FORM (or equivalent) must reference the DEN assigned Contract Number. 

 

2.3 Coverage and Limits 

 

2.3.1 Commercial General Liability 

 

Contractor shall maintain insurance coverage including bodily injury, property damage, personal 

injury, advertising injury, and products and completed operations in minimum limits of 
$1,000,000 each occurrence, $2,000,000 products and completed operations aggregate and 

$2,000,000 annual aggregate. 

 

2.3.1.1 Coverage shall include Contractual Liability covering liability assumed under this 

Agreement (including defense costs assumed under contract) within the scope of 

coverages provided. 

2.3.1.2 Coverage shall include Mobile Equipment Liability. 

 

2.3.2 Business Automobile Liability 

 

Contractor shall maintain a minimum limit of $1,000,000 combined single limit each occurrence 

for bodily injury and property damage for all owned, leased, hired and/or non-owned vehicles 

used in performing services under this Agreement. 

 

2.3.2.1 If operating vehicles unescorted airside at DEN, a $10,000,000 combined single 

limit each occurrence for bodily injury and property damage is required. 

2.3.2.2 If Contractor does not have blanket coverage on all owned and operated vehicles, 

then a schedule of insured vehicles (including year, make, model and VIN number) 

must be submitted by the insurer with the Certificate of Insurance. 
2.3.2.3 The policy must not contain an exclusion related to operations on airport premises. 

2.3.2.4 If transporting waste, hazardous material, or regulated substances, Contractor shall 

carry a Broadened Pollution Endorsement and an MCS 90 endorsement on its 

policy. 

2.3.2.5 If Contractor is an individual or represents that Contractor does not own any motor 

vehicles and Contractor’s owners, officers, directors, and employees use their 

personal vehicles for business purposes, Personal Automobile Liability insurance 

coverage will be accepted provided it includes a business use endorsement. 

2.3.2.6 If Contractor will be completing all services to DEN under this Agreement remotely 

this requirement will be waived. 
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2.3.3 Workers’ Compensation and Employer’s Liability Insurance 

 

Contractor shall maintain the coverage as required by statute for each work location and shall 

maintain Employer’s Liability insurance with limits no less than $1,000,000 per occurrence for 

each bodily injury claim, $1,000,000 per occurrence for each bodily injury caused by disease 

claim, and $1,000,000 aggregate for all bodily injuries caused by disease claims. 

 

2.3.3.1 If Contractor is a sole proprietor, Workers’ Compensation and Employer’s Liability 

is exempt under the Colorado Workers’ Compensation Act. 

 

2.3.4 Professional Liability (Errors and Omissions) Insurance 

 

Contractor shall maintain a minimum limit of $1,000,000 each claim and policy aggregate, 

providing coverage for applicable services outlined in this Agreement. If there are no applicable 

professional services, this coverage will not be required. The Contractor shall be responsible for 

conferring with DEN Risk Management on any subcontractors providing work to the Project to 

obtain a formal determination if this coverage will be required. 

 

The Contractor shall be responsible for conferring with DEN Risk Management on any 

subcontractors providing work to the Project to obtain a formal determination if this coverage will 

be required. 

 

2.3.5 Contractor’s Pollution Legal Liability 

 

If required by DEN Risk Management for any specific Excluded Party based on their scope of 

work, Contractor shall maintain coverage for its work site operations that are conducted on 

DEN’s premises including project management and site supervision duties with a limit no less 

than $1,000,000 each occurrence and aggregate resulting from claims arising out of a pollution 

condition or site environmental condition resulting out of work site operations on DEN’s 

premises. 

 

2.3.5.1 Coverage shall include claims/losses for bodily injury, property damage including 

loss of use of damaged property, defense costs including costs and expenses 

incurred in the investigation, defense or settlement of claims, and cleanup cost for 

pollution conditions resulting from illicit abandonment, the discharge, dispersal, 

release, escape, migration or seepage of any sold, liquid, gaseous or thermal irritant, 

contaminant, or pollutant, including soil, silt, sedimentation, smoke, soot, vapors, 

fumes, acids, alkalis, chemicals, electromagnetic fields, hazardous substances, 

hazardous materials, waste materials, low level radioactive waste, mixed wastes, on, 

in, into, or upon land and structures thereupon, the atmosphere, surface water or 

groundwater on the DEN premises. 

2.3.5.2 Work site means a location where covered operations are being performed, 

including real property rented or leased from DEN for the purpose of conducting 

Contractor’s covered operations. 

 

The Contractor shall be responsible for conferring with DEN Risk Management on any 

subcontractors providing work to the Project to obtain a formal determination if this coverage will 

be required. 

 

2.3.6 Technology Errors and Omissions, Network Security, and Privacy Liability (Cyber): 

Contractor shall maintain a limit no less than $1,000,000 each claim and aggregate; $1,000,000 

each claim and aggregate for cyber extortion; and no less than $250,000 each claim for invoice 

manipulation and email spoofing. 
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2.3.6.1 Coverage shall include professional misconduct or lack of ordinary skill. 

2.3.6.2 Coverage shall include, but not be limited to, liability arising from theft, 

dissemination and/or use of personal, private, confidential, information subject to a 

non-disclosure agreement, including information stored or transmitted, privacy or 

cyber laws, damage to or destruction of information, intentional and/or unintentional 

release of private information, alteration of information, extortion and network 

security, introduction of a computer virus into, or otherwise causing damage to, a 

customer’s or third person’s computer, computer system, network or similar 

computer related property and the data, software, and programs thereon, advertising 

injury, personal injury (including invasion of privacy) and intellectual property 

offenses related to internet. 

 

The Contractor shall be responsible for conferring with DEN Risk Management on any 

subcontractors providing work to the Project to obtain a formal determination if this coverage will 

be required. 

 

2.3.7 Unmanned Aerial Vehicle (UAV) Liability 

 

If Contractor desires to use drones in any aspect of its work on DEN premises, the following 

requirements must be met prior to commencing any drone operations: 

 
2.3.7.1 Express written permission must be granted by DEN. 

2.3.7.2 Express written permission must be granted by the Federal Aviation Administration 

(FAA). 
2.3.7.3 Drone equipment must be properly registered with the FAA. 

2.3.7.4 Drone operator(s) must be properly licensed by the FAA. 

2.3.7.5 Contractor must maintain UAV Liability including flight coverage, personal and 

advertising injury liability, and hired/non-owned UAV liability for its commercial 

drone operations with a limit no less than $1,000,000 combined single limit each 

occurrence for bodily injury and property damage. 

 

2.3.8 Excess/Umbrella Liability 

 

Combination of primary and excess coverage may be used to achieve minimum required 

coverage limits. Excess/Umbrella policy(ies) must follow form of the primary policies with 

which they are related to provide the minimum limits and be verified as such on any submitted 

Certificate of Insurance. 

 

2.4 Reference to Project and/or Contract 

 

The DEN Project and/or Contract Number and project description shall be noted on the Certificate of 

Insurance. 

 

2.5 Additional Insured 

 

For all coverages required under this Agreement (excluding Workers’ Compensation and Professional 

Liability), Contractor’s insurer(s) shall include the City and County of Denver, its elected and appointed 

officials, successors, agents, employees and volunteers as Additional Insureds by policy endorsement. 

 

2.6 Waiver of Subrogation 

 

For all coverages required under this Agreement, Contractor’s insurer(s) shall waive subrogation rights 

against the City and County of Denver, its elected and appointed officials, successors, agents, employees 

and volunteers by policy endorsement. 
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2.7 Notice of Material Change, Cancellation or Nonrenewal 

 

Each certificate and related policy shall contain a valid provision requiring notification to the Certificate 

Holder in the event any of the required policies be canceled or non-renewed or reduction in coverage 

before the expiration date thereof. 

 
2.7.1 Such notice shall reference the DEN assigned contract number related to this Agreement. 

2.7.2 Said notice shall be sent thirty (30) days prior to such cancellation, non-renewal or reduction in 

coverage unless due to non-payment of premiums for which notice shall be sent ten (10) days 

prior. 

2.7.3 If such written notice is unavailable from the insurer or afforded as outlined above, Contractor 

and/or it is insurance broker/agent shall provide written notice of cancellation, non-renewal and 

any reduction in coverage to the Certificate Holder within seven (7) business days of receiving 

such notice by its insurer(s) and include documentation of the formal notice received from its 

insurer(s) as verification. Contractor shall replace cancelled or nonrenewed policies with no lapse 

in coverage and provide an updated Certificate of Insurance to DEN. 

 

2.8 Additional Provisions 

 

2.8.1 Deductibles, SIRS, or any other type of retention are the sole responsibility of the Contractor. 

2.8.2 Defense costs shall be in addition to the limits of liability. If this provision is unavailable that 

limitation must be evidenced on the Certificate of Insurance. 

2.8.3 A severability of interests or separation of insureds provision (no insured vs. insured exclusion) is 

included under any policy requiring Additional Insured status. 

2.8.4 A provision that coverage is primary and non-contributory with other coverage or self-insurance 

maintained by DEN, excluding Professional Liability and Workers’ Compensation policies, if 

required. 

2.8.5 The insurance requirements under this Agreement shall be the greater of (i) the minimum limits 

and coverage specified hereunder or (ii) the broader coverage and maximum limits of coverage of 

any insurance policy or proceeds available to the Contractor. It is agreed that the insurance 

requirements set forth herein shall not in any way act to reduce coverage that is broader or that 

includes higher limits than the minimums set forth in this Agreement. 

2.8.6 All policies shall be written on an occurrence form when available and industry norm. If an 

occurrence form is unavailable and/or the industry norm, claims-made coverage may be accepted 

by DEN provided the retroactive date is on or before the Agreement Effective Date or the first 

date when any goods or services were provided to DEN, whichever is earlier, and continuous 

coverage will be maintained or an extended discovery period of three years beginning at the time 

work under this Agreement is completed or the Agreement is terminated, whichever is later. 

2.8.7 Contractor shall advise DEN in the event any general aggregate or other aggregate limits are 

reduced below the required per occurrence limits. At their own expense, and where such general 

aggregate or other aggregate limits have been reduced below the required per occurrence limit, 

the Contractor will procure such per occurrence limits and furnish a new certificate of insurance 

showing such coverage is in force. 

2.8.8 Certificates of Insurance must specify the issuing companies, policy numbers and policy periods 

for each required form of coverage. The certificates for each insurance policy are to be signed by 

a person authorized by the insurer to bind coverage on its behalf and must be submitted to DEN at 

the time Contractor signed this Agreement. 

2.8.9 The insurance shall be underwritten by an insurer licensed or authorized to do business in the 

State of Colorado and rated by A.M. Best Company as A- VIII or better. 

2.8.10 Certificate of Insurance and Related Endorsements: DEN’s acceptance of a certificate of 

insurance or other proof of insurance that does not comply with all insurance requirements set 

forth in this Agreement shall not act as a waiver of Contractor’s breach of this Agreement or of 

any of DEN’s rights or remedies under this Agreement. DEN’s acceptance of any submitted 
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insurance certificate is subject to the approval of DEN Risk Management. All coverage 

requirements specified in the certificate shall be enforced unless waived or otherwise modified in 

writing by DEN Risk Management. Contractor is solely responsible for ensuring all formal policy 

endorsements are issued by their insurers to support the requirements herein. 

2.8.11 DEN shall have the right to verify or confirm, at any time, all coverage, information or 

representations, and the insured and its undersigned agent shall promptly and fully cooperate in 

any such audit DEN may elect to undertake including provision of certified copies of insurance 

policies upon request. 

2.8.12 No material changes that negatively impact DEN or reductions in the coverage required herein 

shall be allowed without the review and written approval of DEN Risk Management. 

2.8.13 Contractor shall be responsible for ensuring DEN is provided updated Certificate(s) of Insurance 

within ten (10) days of each policy renewal. 

2.8.14 Contractor’s failure to maintain the insurance required by this Agreement shall be the basis for 

immediate termination of this Agreement at DEN’s sole discretion and without penalty to the 

City. 

3. Insurance Requirements for ROCIP Enrolled Contractors and Subcontractors 

 

3.1 Insurance Provided by the DEN ROCIP 

 

DEN retains the right to have this Project insured under a ROCIP. ROCIP coverage shall provide: (i) 

Commercial General Liability, (ii) Workers’ Compensation & Employer’s Liability, (iii) Excess Liability, 

(iv) Contractor’s Pollution Liability, and (v) Builder’s Risk as outlined herein and as defined by the 

respective policies for each coverage, for the period from the start of Work through completion and final 

acceptance by DEN except as otherwise provided herein. 

 

3.2 Enrollment Required 

 

Parties performing labor or services at the Project Site are eligible to enroll in the DEN ROCIP, unless 

they are Excluded Parties (as defined in Section 7). Participation is mandatory but not automatic. Parties 

eligible for enrollment shall follow the procedures and follow the instructions as provided in the DEN 

ROCIP Insurance Manual to enroll in the program. When the Contractor and subcontractors of any tier 

are properly enrolled, the DEN ROCIP Administrator will issue a Certificate of Insurance evidencing the 

coverages afforded to each Enrolled Party under the DEN ROCIP, prior to their commencing Work on the 

Project Site. 

 

3.3 Exclusion of Contractor/Subcontractor Insurance Costs from Proposal and Bid Prices 

 

Contractor shall exclude from Contractor’s cost of work and ensure that each subcontractor of any tier 

exclude from their cost of work, normal costs for insurance for those coverages provided under the DEN 

ROCIP. As part of the enrollment process, Contractor and subcontractors shall provide policy declaration 

rate pages and deductible endorsements on the General Liability, Workers’ Compensation, and Excess 

Liability policies as required in the DEN ROCIP Insurance Manual. The calculation of these costs will be 

determined by the ROCIP Program Administrator. The costs of DEN ROCIP coverage includes 

reductions in insurance premiums, all relevant taxes and assessments, markup on insurance premiums, 

and losses retained through large deductibles, self-insured retentions, or self-funded programs. Change 

orders shall also exclude the cost of ROCIP coverage. 

 

Pre-employment substance abuse testing costs will be covered by DEN and should be removed from bid 

prices. Drug testing will be more thoroughly discussed in the ROCIP Safety Manual. 
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3.4 Insurance Premiums 

 

DEN will pay the insurance premiums for the DEN ROCIP insurance policies. DEN is responsible for all 

adjustments to the premiums and will be the sole beneficiary of all dividends, retroactive adjustments, 

return premiums, and any other monies due through audits or otherwise. The Contractor assigns to DEN 

the right to receive all such adjustments and will require that each subcontractor of any tier assign to DEN 

all such adjustments. The Contractor and the subcontractors who are Enrolled Parties shall execute such 

further documentation as may be required by DEN to accomplish this assignment. 

 

3.5 Off Site Operations Coverage Under ROCIP 

 

The DEN ROCIP will provide certain insurance coverage for DEN, Contractor and Enrolled Parties, 

along with their Eligible Employees performing Work at the Project Site. Off-site operations shall be 

covered only if designated in writing by DEN and when all operations at such site are identified and 

solely dedicated to the Project. Contractors and subcontractors are responsible to notify the DEN ROCIP 

Administrator in writing, to request coverage for specified off-site operations. Coverage is not provided at 

the off-site location unless confirmed in writing by the DEN ROCIP Administrator. 

 

3.6 DEN ROCIP Insurance Manual 

 

As soon as practicable, the DEN ROCIP Insurance Manual will be sent to each Enrolled Party and will 

become a part of the Contract and Contractor’s Subcontract with its subcontractor and its subcontractors’ 

agreements with any lower-tier subcontractor. The DEN ROCIP Insurance Manual will contain the 

administrative and claim reporting procedures. Contractor agrees to and will require that its 

subcontractors of any tier to cooperate with the DEN ROCIP Administrator in providing all required 

information. 

 

3.7 Conflicts 

 

Descriptions of the DEN ROCIP coverages set forth in Section 3.8 are not intended to be complete or 

meant to alter or amend any provision of the DEN ROCIP insurance policies. The DEN ROCIP 

coverages, terms, conditions, and exclusions are set forth in full in their respective policy forms. In the 

event of a conflict or omission between the coverages provided in the DEN ROCIP insurance policies and 

the coverages summarized or described in the DEN ROCIP Insurance Manual, this Exhibit or elsewhere 

in the Contract Documents, the DEN ROCIP insurance policies shall govern. In the event of a conflict 

between the provisions of this Exhibit and the DEN ROCIP Insurance Manual, that does not involve any 

conflict with the provisions of the DEN ROCIP insurance policies, the provisions of this Exhibit shall 

govern. 

 

3.8 ROCIP Insurance Coverage Provided to Enrolled Parties 

 

3.8.1 Insurance Provided by DEN 

 

Unless otherwise provided herein, prior to commencement of the Work, DEN, at its sole option 

and expense, shall secure and maintain at all times during the performance of this Contract the 

insurance specified below, insuring DEN, Enrolled Parties and such other persons or interests as 

DEN may designate with limits not less than those specified below for each coverage. 
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3.8.1.1 Workers’ Compensation & Employer’s Liability – On Site Only 

 

DEN shall maintain the coverage as required by statute for the Project Site and shall 

maintain Employer’s Liability insurance with limits no less than $1,000,000 per 

occurrence for each bodily injury claim, $1,000,000 per occurrence for each bodily 

injury caused by disease claim, and $1,000,000 aggregate for all bodily injuries 

caused by disease claims. 

 

3.8.1.2 Commercial General Liability – On Site Only 

 

DEN shall maintain insurance coverage including bodily injury, property damage, 

personal injury, advertising injury, and products and completed operations in 

minimum limits as listed below: 

 

Coverage Limit 

Annual General Aggregate 
(Per Project and Reinstates Annually) 

 
$4,000,000 

Products/Completed Operations Aggregate 

(Per Project and Statute of Repose) 

$4,000,000 

Total Products/Completed Operations Aggregate 

(Statute of Repose) 
$8,000,000 

Personal / Advertising Injury Limit $2,000,000 

Each Occurrence Limit $2,000,000 

Fire Damage Legal Liability (any one fire) $ 300,000 

Medical Payments (any one person) $ 10,000 

 

3.8.1.3 Excess Liability Insurance 

 

DEN shall maintain coverage following form with underlying policies of 

Commercial General Liability and Employer’s Liability in minimum limits as listed 

below: 

 

Coverage Limit 
  

Annual General Aggregate 
(Per Project and Reinstates Annually) 

 
$200,000,000 

Products/Completed Operations Aggregate 

(Per Project) 

$200,000,000 

Total Products/Completed Operations Aggregate 

(Policy Cap) 

$400,000,000 

Each Occurrence Limit $200,000,000 

 

DEN, in its sole discretion, may elect to provide higher limits, based on Project size. 

Excess Liability limits are shared by all Insured parties. 
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3.8.1.4 Contractor’s Pollution Liability 

 

DEN shall maintain coverage for bodily injury, property damage, or environmental 

damage caused by a pollution event resulting from covered operations, including 

completed operations, at the Project Site with a limit no less than $10,000,000 each 

occurrence and aggregate. Coverage includes microbial matter and legionella 

pneumophila in any structure on land and the atmosphere contained with the 

structure. Products/Completed Operations coverage may extend for the statute of 

limitations/repose after final completion of the Project. 

 

3.8.1.5 Builder’s Risk Insurance 

 

DEN shall maintain, Builder's Risk (and/or Installation Floater) in the amount of 

$500,000,000 per occurrence subject to various sublimits (as defined in the Builders’ 

Risk Policy). Such insurance shall end when the first of the following occurs: 1) 

DEN’s interest in the Work ceases; 2) the policy expires or is cancelled; or 3) the 

Work is accepted by DEN. 

 

Builder’s Risk Insurance shall be on an "all-risk" or equivalent policy form and shall 

include, without limitation, insurance against the perils of fire (with extended 

coverage) and physical loss of damage including , theft, vandalism, malicious 

mischief, terrorism, rigging and hoisting for materials and equipment that are part of 

the Project, collapse, earthquake, flood, windstorm, falsework, testing and startup (as 

provided by the policy), temporary buildings and debris removal including 

demolition occasioned by enforcement of any applicable ordinance laws, and shall 

cover reasonable compensation for services and expenses required as a result of such 

insured loss. 

 

This Builder’s Risk Insurance shall cover portions of the Work stored off site, and 

also portions of the Work in transit. 

 

DEN and Contractor shall waive all rights against (1) each other and any of their 

subcontractors of any tier, and all respective agents and employees, and (2) the 

architect, architect's consultants, separate contractors, if any, and any of their 

subcontractors of any tier, and all respective agents and employees, for damages 

caused by fire or other causes of loss to the extent covered by Builder’s Risk 

Insurance obtained pursuant to this Section or other property insurance applicable to 

the Work, except such rights as they have to proceeds of such insurance held by DEN 

as fiduciary. DEN or Contractor, as appropriate, shall require of the architect, 

architect's consultants, separate contractors, and their subcontractors of any tier, and 

all respective agents and employees, by appropriate agreements, written where 

legally required for validity, similar waivers each in favor of other parties enumerated 

herein. The policies shall provide such waivers of subrogation by endorsement or 

otherwise. A waiver of subrogation shall be effective as to a person or entity even 

though that person or entity would otherwise have a duty of indemnification, 

contractual or otherwise, did not pay the insurance premium directly or indirectly, 

and whether or not the person or entity had an insurable interest in the property 

damaged. 
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3.8.2 Claim Chargeback 

 

A claim charge-back will be assessed, regardless of fault, for the amount of any loss payable 

under this program with the exception of Workers’ Compensation and Excess Liability, up to a 

maximum of $25,000 each loss. Lead Contractor may elect to pass no more than $5,000 of this 

charge, each loss, through to any responsible subcontractor. 

 

3.9 Other Insurance Provided By Enrolled Parties 

 

At their own expense, the Enrolled Parties of all tiers must carry the following minimum coverage and 

limits and such insurance shall be evidenced to DEN and the DEN ROCIP Administrator as required in 

this Section 3.9. 

 

3.9.1 Certificate Holder 

 
Certificate(s) shall be issued to: CITY AND COUNTY OF DENVER 

Denver International Airport 

8500 Peña Boulevard, Suite 8810 

Denver CO 80249 

Attn: Risk Management 

 

and 

 

CITY AND COUNTY OF DENVER 

Department of Aviation 

c/o Arthur J. Gallagher RMS, Inc. 

12444 Powerscourt Drive 
St. Louis, MO 63131 

Attn: Gallagher OCIP Group 

 

3.9.2 Acceptable Certificate of Insurance Form and Submission Instructions 

 

Please read these requirements carefully to ensure proper documentation and receipt of your 

certificate(s) of insurance. 

• ACORD FORM (or equivalent) must be emailed in pdf format to: 

contractadmininvoices@flydenver.com 

and heather_lawson@ajg.com 

• HARD COPIES of certificates and/or copies of insurance policies will not be accepted. 

• ACORD FORM (or equivalent) must reference the DEN assigned Contract Number. 

 

3.9.3 Commercial General Liability – Off Site Only 

 

Contractor shall maintain insurance coverage including bodily injury, property damage, personal 

injury, advertising injury, and products and completed operations for Contract operations not 

physically occurring within the Project Site in minimum limits of $1,000,000 each occurrence, 

$2,000,000 products and completed operations aggregate and $2,000,000 policy and annual 

aggregate. 

 

3.9.3.1 Coverage shall include Contractual Liability covering liability assumed under this 

Agreement (including defense costs assumed under contract) within the scope of 

coverages provided. 
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3.9.4 Business Automobile Liability 

 

Contractor shall maintain a minimum limit of $1,000,000 combined single limit each occurrence 

for bodily injury and property damage for all owned, leased, hired and/or non-owned vehicles 

used in performing services under this Agreement. 

 

3.9.4.1 If operating vehicles unescorted airside at DEN, a $10,000,000 combined single 

limit each occurrence for bodily injury and property damage is required. 

3.9.4.2 If Contractor does not have blanket coverage on all owned and operated vehicles, 

then a schedule of insured vehicles (including year, make, model and VIN number) 

must be submitted by the insurer with the Certificate of Insurance. 
3.9.4.3 The policy must not contain an exclusion related to operations on airport premises. 

3.9.4.4 If transporting waste, hazardous material, or regulated substances, Contractor shall 

carry a pollution coverage endorsement and an MCS 90 endorsement on its policy. 

3.9.4.5 If Contractor is an individual or represents that Contractor does not own any motor 

vehicles and Contractor’s owners, officers, directors, and employees use their 

personal vehicles for business purposes, Personal Automobile Liability insurance 

coverage will be accepted provided it includes a business use endorsement. 

3.9.4.6 If Contractor will be completing all services to DEN under this Agreement remotely 

this requirement will be waived. 

 

3.9.5 Workers’ Compensation and Employer’s Liability Insurance – Off Site Only 

 

Coverage to protect Contractor/Subcontractor from and against all claims arising from 

performance of Work outside the Project Site under the Contract. 

 

Contractor shall maintain the coverage as required by statute for performance of Work outside the 

Project Site under the Contract and shall maintain Employer’s Liability insurance with limits no 

less than $1,000,000 per occurrence for each bodily injury claim, $1,000,000 per occurrence for 

each bodily injury caused by disease claim, and $1,000,000 aggregate for all bodily injuries 

caused by disease claims. 

 

3.9.5.1 If Contractor is a sole proprietor, Workers’ Compensation and Employer’s Liability 

is exempt under the Colorado Workers’’ Compensation Act. 

 

3.9.6 Professional Liability (Errors and Omissions) Insurance 

 

Contractor shall maintain a minimum limit of $1,000,000 each claim and policy aggregate, 

providing coverage for applicable services outlined in this Agreement. 

 

The Contractor shall be responsible for conferring with DEN Risk Management on any 

subcontractors providing work to the Project to obtain a formal determination if this coverage will 

be required. 

 

3.9.7 Technology Errors and Omissions, Network Security, and Privacy Liability (Cyber): 

Contractor shall maintain a limit no less than $1,000,000 each claim and aggregate; $1,000,000 

each claim and aggregate for cyber extortion; and no less than $250,000 each claim for invoice 

manipulation and email spoofing for applicable services outlined in this Agreement. 

 

3.9.7.1 Coverage shall include professional misconduct or lack of ordinary skill. 
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3.9.7.2 Coverage shall include, but not be limited to, liability arising from theft, 

dissemination and/or use of personal, private, confidential, information subject to a 

non-disclosure agreement, including information stored or transmitted, privacy or 

cyber laws, damage to or destruction of information, intentional and/or unintentional 

release of private information, alteration of information, extortion and network 

security, introduction of a computer virus into, or otherwise causing damage to, a 

customer’s or third person’s computer, computer system, network or similar 

computer related property and the data, software, and programs thereon, advertising 

injury, personal injury (including invasion of privacy) and intellectual property 

offenses related to internet. 

 

The Contractor shall be responsible for conferring with DEN Risk Management on any 

subcontractors providing work to the Project to obtain a formal determination if this coverage 

will be required. 

 

3.9.8 Excess/Umbrella Liability: 

 

Combination of primary and excess coverage may be used to achieve minimum required 

coverage limits. Excess/Umbrella policy(ies) must follow form of the primary policies with 

which they are related to provide the minimum limits and be verified as such on any submitted 

Certificate of Insurance. 

 

3.9.9 Reference to Project and/or Contract 

 

The DEN Project and/or Contract Number and project description shall be noted on the 

Certificate of Insurance. 

 

3.9.10 Additional Insured 

 

For all coverages required under this Agreement (excluding Workers’ Compensation and 

Professional Liability), Contractor’s insurer(s) shall include the City and County of Denver, its 

elected and appointed officials, successors, agents, employees and volunteers as Additional 

Insureds by policy endorsement. 

 

3.9.11 Waiver of Subrogation 

 

For all coverages required under this Agreement, Contractor’s insurer(s) shall waive subrogation 

rights against the City and County of Denver, its elected and appointed officials, successors, 

agents, employees and volunteers by policy endorsement. 

 

3.9.12 Notice of Material Change, Cancellation or Nonrenewal 

 

Each certificate and related policy shall contain a valid provision requiring notification to the 

Certificate Holder in the event any of the required policies be canceled or non-renewed or 

reduction in coverage from the requirements herein before the expiration date thereof. 

 

3.9.12.1 Such notice shall reference the DEN assigned contract number related to this 

Agreement. 

3.9.12.2 Said notice shall be sent thirty (30) days prior to such cancellation or non-renewal or 

reduction in coverage unless due to non-payment of premiums for which notice shall 

be sent ten (10) days prior. 
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3.9.12.3 If such written notice is unavailable from the insurer, and in any event, Contractor 

and/or it is insurance broker/agent shall provide written notice of cancellation, non- 

renewal and any reduction in coverage to the Certificate Holder within seven (7) 

business days of receiving such notice by its insurer(s) and include documentation 

of the formal notice received from its insurer(s) as verification. Contractor shall 

replace cancelled or nonrenewed policies with no lapse in coverage and provide an 

updated Certificate of Insurance to DEN. 

 

3.9.13 Additional Provisions 

 

3.9.13.1 Deductibles, SIRS, or any other type of retention are the sole responsibility of the 

policyholder. 

3.9.13.2 Defense costs shall be in addition to the limits of liability. If this provision is 

unavailable that limitation must be evidenced on the Certificate of Insurance. 

3.9.13.3 A severability of interests or separation of insureds provision (no insured vs. insured 

exclusion) is included under any policy requiring Additional Insured status. 

3.9.13.4 A provision that coverage is primary and non-contributory with other coverage or 

self-insurance maintained by DEN, excluding Professional Liability and Workers’ 

Compensation policies, if required. 

3.9.13.5 The insurance requirements under this Agreement shall be the greater of (i) the 

minimum limits and coverage specified hereunder or (ii) the broader coverage and 

maximum limits of coverage of any insurance policy or proceeds available to the 

Contractor. It is agreed that the insurance requirements set forth herein shall not in 

any way act to reduce coverage that is broader or that includes higher limits than the 

minimums set forth in this Agreement. 

3.9.13.6 All policies shall be written on an occurrence form when available and industry 

norm. If an occurrence form is unavailable and/or the industry norm, claims-made 

coverage may be accepted by DEN provided the retroactive date is on or before the 

Agreement Effective Date or the first date when any goods or services were 

provided to DEN, whichever is earlier, and continuous coverage will be maintained 

or an extended discovery period of three years beginning at the time work under this 

Agreement is completed or the Agreement is terminated, whichever is later. 

3.9.13.7 Contractor shall advise DEN in the event any general aggregate or other aggregate 

limits are reduced below the required per occurrence limits. At their own expense, 

and where such general aggregate or other aggregate limits have been reduced 

below the required per occurrence limit, the Contractor will procure such per 

occurrence limits and furnish a new certificate of insurance showing such coverage 

is in force. 

3.9.13.8 Certificates of Insurance must specify the issuing companies, policy numbers and 

policy periods for each required form of coverage. The certificates for each 

insurance policy are to be signed by a person authorized by the insurer to bind 

coverage on its behalf and must be submitted to DEN at the time Contractor signed 

this Agreement. 

3.9.13.9 The insurance shall be underwritten by an insurer licensed or authorized to do 

business in the State of Colorado and rated by A.M. Best Company as A- VIII or 

better. 
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3.9.13.10 Certificate of Insurance and Related Endorsements: DEN’s acceptance of a 

certificate of insurance or other proof of insurance that does not comply with all 

insurance requirements set forth in this Agreement shall not act as a waiver of 

Contractor’s breach of this Agreement or of any of DEN’s rights or remedies under 

this Agreement. DEN’s acceptance of any submitted insurance certificate is subject 

to the approval of DEN Risk Management. All coverage requirements specified in 

the certificate shall be enforced unless waived or otherwise modified in writing by 

DEN Risk Management. Contractor is solely responsible for ensuring all formal 

policy endorsements are issued by their insurers to support the requirements herein. 

3.9.13.11 DEN shall have the right to verify or confirm, at any time, all coverage, information 

or representations, and the insured and its undersigned agent shall promptly and 

fully cooperate in any such audit DEN may elect to undertake including provision of 

certified copies of insurance policies upon request. 

3.9.13.12 No material changes that negatively impact DEN or reductions in the coverage 

required herein shall be allowed without the review and written approval of DEN 

Risk Management. 

3.9.13.13 Contractor shall be responsible for ensuring DEN is provided updated Certificate(s) 

of Insurance within ten (10) days of each policy renewal. 

3.9.13.14 Contractor’s failure to maintain the insurance required by this Agreement shall be 

the basis for immediate termination of this Agreement at DEN’s sole discretion and 

without penalty to the City. 

 

4. Contractor Warranties and Agreements 

 

4.1 Accuracy of Contractor-provided Information 

 

Contractor warrants that all information submitted to DEN or the DEN ROCIP Administrator is accurate 

and complete to the best of its knowledge. Contractor will notify DEN or the DEN ROCIP Administrator 

immediately in writing of any errors discovered during the performance of the Work. 

 

4.2 Contractor Responsible to Review Coverage 

 

Contractor acknowledges that all references to DEN ROCIP policy terms, conditions, and limits of 

liability in this document, as well as the DEN ROCIP Insurance Manual, are for reference only. 

Contractor and its subcontractors of any tier are responsible for conducting their own independent review 

and analysis of the DEN ROCIP insurance policies in formulating any opinion or belief as to the 

applicability of such coverage in the event of any loss or potential claim. Any type of insurance or 

increase of limits not described above, which the Contractor requires for its own protection or on account 

of statute, shall be its own responsibility and at its own expense. 

 

4.3 Audit 

 

Contractor agrees to make its records available for review and to cooperate with DEN, its insurers and 

insurance brokers, the City Auditor, and representatives of the aforesaid parties in the event of an audit. In 

the event that a DEN audit of Contractor’s records, as permitted in the Contract or other DEN ROCIP 

documents, reveals a discrepancy in the insurance, payroll, safety, or any other information required to be 

provided to DEN or the DEN ROCIP Administrator, or reveals inclusion of costs for DEN ROCIP 

coverage or other coverage beyond what is described above in any payment for the Work, DEN will have 

the right to deduct from payments due Contractor all such insurance costs as well as all audit costs. 
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4.4 Insurance Costs Removed 

 

Contractor warrants that the costs for insurance as provided under the DEN ROCIP were not included in 

Contractor’s bid or proposal for the Work, the Contract Price/Contract Sum, and will not be included in 

any change order or any request for payment for the Work or extra work. 

 

5. Contractor Obligations 

 

5.1 ROCIP Documents Shall be Provided to Subcontractor 

 

Contractor shall furnish each bidding subcontractor, vendor, supplier, material dealer or other party a 

copy of this Exhibit, the DEN ROCIP Insurance Manual and the DEN ROCIP Safety Manual and shall 

incorporate the terms of this Exhibit in all contracts and agreements entered into for performance of any 

portion of the Work. 

 

5.2 Timely Enrollment Required 

 

Contractor shall enroll in the DEN ROCIP within five (5) business days following a request by DEN or 

the DEN ROCIP Administrator. Contractor shall notify each subcontractor of the process for enrolling in 

DEN ROCIP and confirm that enrollment is mandatory, but not automatic. Contractor shall assure that 

subcontractors of any tier shall not commence Work until verification of enrollment is confirmed by the 

DEN ROCIP Administrator by the issuance of a Certificate of Insurance to each individual Enrolled 

Party. 

 

5.3 Compliance with Conditions 

 

Contractor shall not violate any condition of the policies of insurance provided by DEN under the terms 

of this Exhibit, the DEN ROCIP Insurance Manual or the DEN ROCIP Safety Manual. All requirements 

imposed by the subject policies and to be performed by Contractor shall likewise be imposed on, 

assumed, and performed by each subcontractor of any tier. 

 

5.4 Claims Cooperation 

 

Contractor shall participate in claim reporting procedures. Contractor agrees to assist and cooperate in 

every manner possible in connection with the adjustment of all claims arising out of operations within the 

scope of the Work required by the Contract, and to cooperate with DEN’s insurer(s) in all claims and 

demands which DEN's insurer(s) is called upon to adjust or to defend against. Contractor shall take all 

necessary action to assure that its subcontractors of any tier comply with any request for assistance and 

cooperation. This obligation includes, without limitation, providing light or modified duty for injured 

workers, appearing in mediation, arbitration or court proceedings and/or participating in settlement 

meetings, as may be required. 

 

5.5 Monthly Payroll Submission 

 

All Enrolled Parties shall submit monthly payrolls and worker-hour reports to DEN and/or the DEN 

ROCIP Administrator via the DEN ROCIP Administrator’s online reporting system as outlined in the 

DEN ROCIP Insurance Manual. The online reporting instructions will be provided to all Contractors at 

time of enrollment. Failure to submit these reports may result in funds being held or delayed from 

monthly progress payments. Payroll must be submitted online for each month, including zero (0) payroll, if 

applicable, until completion of the Work under each Contract and Subcontract. For subcontractors of any 

tier performing Work under multiple Subcontracts, a separate payroll report is required for each 

Subcontract under which Work is being performed. 
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5.6 Response to Information Requests 

 

All insurance underwriting, payroll, rating or loss history information requested by DEN or the DEN 

ROCIP Administrator shall be provided by the Contractor within three (3) business days of request. 

Contractor agrees (and will require each subcontractor to agree) that DEN, DEN's insurers or its 

representative may audit the Contractor’s records or records of subcontractors of any tier to confirm the 

accuracy of all insurance information provided including, without limitation, any such information that 

may have any effect on insurance resulting from changes in the Work. At all times during performance of 

the Contract and Subcontracts, the Contractor and subcontractors of any tier shall cooperate with DEN, 

the DEN ROCIP Administrator and DEN’s insurers. 

 

5.7 Responsibility for Safety 

 

Notwithstanding the DEN ROCIP, the Contractor shall initiate, maintain and supervise all safety 

precautions and programs in connection with the Work. Contractor is solely responsible, at no adjustment 

to the contract sum payable or contract time, for initiating, maintaining, and supervising all safety 

precautions and programs relating to the conduct of Work including, without limitation, any safety 

programs or procedures that are required by any applicable state or federal laws, rules or regulations, or 

under the terms of the DEN ROCIP Safety Manual. 

 

5.8 Duty of Care 

 

Nothing herein shall relieve the Enrolled Parties of their respective obligations to exercise due care in the 

performance of their duties in connection with the Work or to complete the Work in strict compliance 

with this Contract and subsequent subcontracts. 

 

6. Notices and Costs 

 

6.1 Limitations on DEN Provided Coverage and DEN Right to Purchase Other Coverage 

 

DEN assumes no obligations to provide insurance other than that evidenced by the policies referred to in 

Section 3.8. DEN, however, reserves the right to furnish insurance coverage of various types and limits 

provided that such coverage shall not be less than that specified in Section 3.8 and the costs of such 

insurance shall be paid by DEN. Apart from the DEN ROCIP, DEN may at its option purchase additional 

insurance coverages that insure the Project that may not necessarily insure the Contractor or the 

subcontractors. Without limitation, examples of such coverage may include pollution liability, excess 

professional liability, and excess automobile liability insurance. 

 

6.2 Contractors Responsible for Own Equipment 

 

Contractor and subcontractors are solely responsible for loss or damage of all construction tools and other 

equipment whether owned, leased, rented, borrowed or used on Work at the Project Site. If an individual 

Enrolled Party purchases insurance on their tools and equipment, such insurance shall contain a waiver of 

subrogation in favor of the City and County of Denver, its elected and appointed officials, agents, 

employees and volunteers and all other Enrolled Parties. If an individual Enrolled Party does not purchase 

such insurance, that Enrolled Party will hold harmless the City and County of Denver, its elected and 

appointed officials, agents, employees and volunteers and other Enrolled Parties for loss or damage to its 

tools and equipment. 
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6.3 No Release; No Waiver of Immunity 

 

The provision of the DEN ROCIP shall in no way be interpreted as relieving Contractor or subcontractors 

of any tier of any responsibility or liability under the Contract Documents, the DEN ROCIP insurance 

policies or applicable laws including, without limitation, Contractor’s and subcontractor’s responsibilities 

relative to indemnification and their obligation to exercise due care in the performance of the Work and to 

complete the Work in strict compliance with the Contract Documents. The parties hereto understand and 

agree that the City and County of Denver, its elected and appointed officials, agents, employees and 

volunteers are relying on, and do not waive or intend to waive by any provisions of this agreement, the 

monetary limitations or any other rights, immunities and protections provided by the Colorado 

Governmental Immunity Act, §§ 24-10-101 to 120, C.R.S., or otherwise available to DEN, its officers, 

officials and employees. 

 

6.4 DEN Right to Withhold Payments 

 

In addition to any other rights of withholding that DEN may have under the Contract Documents, DEN 

has the right to withhold any payments otherwise due to Contractor in the event of a failure by Contractor 

or any subcontractor to comply with the requirements of this Exhibit, the DEN ROCIP Insurance Manual 

or the DEN ROCIP Safety Manual. DEN may withhold from any payment owing to Contractor the costs 

of DEN ROCIP coverages if included in a request for payment. Such withholding by DEN shall not be 

deemed to be a default under the Contract. DEN shall withhold from Contractor the costs of DEN ROCIP 

coverages attributable to an increase in an Enrolled Party’s total payroll for the Work over the amount 

reported to DEN and/or the DEN ROCIP Administrator at time of enrollment. 

 

6.5 DEN Remedies 

 

Without limitation upon any of DEN’s other rights or remedies, any failure of an Enrolled Party to 

comply with any provision of this Exhibit, the DEN ROCIP Insurance Manual, or the DEN ROCIP Safety 

Manual shall be deemed a material breach of the Contract, thereby entitling DEN, at its option, upon 

notice to Contractor, to (1) suspend performance by Contractor and/or the offending subcontractor, 

without any adjustment to Contract Sum Payable or Contract Time, until there is full compliance, or (2) 

terminate this Contract for cause. 

 

6.6 Off Site Storage 

 

Unless otherwise provided in the Contract Documents, the property insurance provided by DEN shall not 

cover portions of the Work stored off the Site without written approval of DEN. Contractor shall be 

responsible for reporting such property or work if ownership has been transferred to DEN. If ownership 

rests with the Contractor, Contractor shall be responsible for obtaining insurance to protect its interests. 

 

6.7 Partial Occupancy 

 

Partial occupancy or use shall not commence until DEN insurer(s) providing Builders Risk and/or 

Property Insurance have consented to such partial occupancy or use by endorsement or otherwise. DEN 

and the Contractor shall take reasonable steps to obtain consent of the insurer(s) and shall, without mutual 

written consent, take no action with respect to partial occupancy or use that would cause cancellation, 

lapse or reduction of insurance. 
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6.8 DEN Right to Exclude Parties from the DEN ROCIP 

 

DEN reserves the right to exclude any subcontractor from the DEN ROCIP, before or after enrollment by 

the subcontractor. If DEN elects to exclude a subcontractor from the DEN ROCIP, the Contractor will be 

responsible for ensuring the insurance coverages outlined in the Contractor’s Subcontract Agreement are 

provided to DEN or the DEN ROCIP Administrator before the subcontractor can begin or resume Work 

on the Project. 

 

6.9 DEN’s Right to Modify or Discontinue DEN ROCIP Coverages 

 

If DEN determines that modification or discontinuation of the DEN ROCIP is in the best interest of DEN, 

the Contractor and subcontractor will receive sixty (60) days advance written notice to secure and 

maintain such insurance as is required to provide replacement coverage comparable to that provided 

under the DEN ROCIP. Provided that the foregoing is not the result of any failure by the Contractor or 

any subcontractor to comply with the requirements of the Contract Documents, the DEN ROCP Insurance 

Manual or DEN ROCIP Safety Manual, the costs of such replacement insurance shall be deemed a cost of 

Work for which the Contractor shall be entitled to a Contract Adjustment, without any sum added thereto 

for Allowable Markup. The form, content, limits of liability, cost and the rating of the insurer(s) issuing 

such replacement coverage shall be subject to DEN’s prior written approval. 

 

7. Definitions 
 

Certificate of 

Insurance: 

A document providing evidence of coverage for a particular insurance 

policy or policies. This will include certificates issued to Enrolled 

Parties evidencing the coverage afforded under the DEN ROCIP and 

certificates issued to DEN evidencing additional coverage “Provided by 

Enrolled Parties” 
 

DEN: City and County of Denver and Denver International Airport 

 
Contract: The written agreement between DEN and Contractor describing the 

Work, contract terms and conditions, or a portion thereof; also includes 

a written agreement between a Contractor and any subcontractor as well 

as between subcontractors and their subcontractors of any tier. 
 

Contractor Insurance 

Cost: 

 

Rolling Owner 

Controlled 

Insurance Program 

(ROCIP): 

The costs of ROCIP coverage are defined as the amount of Contractor’s 

and eligible Subcontractors’ of every tier reduction in insurance costs 

due to participation in the DEN ROCIP. 

A coordinated insurance program providing certain coverage, as 

defined herein, for DEN, Contractor and Enrolled Subcontractors, along 

with their Eligible Employees, performing Work at the Project Site. 

 
 

Eligible Employees: Employees of the Contractor and Enrolled Subcontractors who are not 

excluded from the ROCIP under the “Excluded Parties” definition. 

 

Enrolled Parties: The Contractor and those subcontractors that have submitted all 

necessary enrollment information and been accepted into the ROCIP as 

evidenced by the issuance of a Certificate of Insurance. 
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Excluded Parties: Parties not covered by the ROCIP because of ineligibility or DEN 

explicit exclusion. No insurance coverage provided by DEN under the 

ROCIP shall extend to the activities or products of the following: 

 

• Any person or organization that fabricates or manufactures products, 

materials or supplies away from a Project Site with no direct onsite 

installation responsibility 

 

Exception: The ROCIP Insurer may agree to extend General 

Liability coverage only if the Lead Contractor has a written contract 

with the off-site fabricator or manufacturer to provide the pre- 

fabricated product. To consider extending coverage, the Insurer 

requires 30 days advance written notice to the ROCIP Administrator 

with details of the work/product and a copy of the contract between 

the Lead Contractor and the off-site fabricator or manufacturer. 

Approval must be obtained from the Insurer before enrolling in the 

ROCIP for General Liability coverage only. 

 

• Hazardous materials remediation, removal, or transportation 

companies and their consultants 

 

• Architects, engineers, surveyors and their consultants 

 

• Truckers, haulers, material dealers, vendors, suppliers, and others 

who merely transport, pick up, deliver or carry materials, personnel, 

parts or equipment or any other items or persons to or from a Project 

Site 

 

• Contractors, subcontractors and subconsultants who do not work at a 

Project Site 

 

• Employees of an Enrolled Party who either (i) do not work on-site or 

(ii) occasionally visit a Project Site to make deliveries, pick-up 

supplies or personnel, to perform supervisory or progress 

inspections, or for any other reason 

 

• Day labor employees (individuals working directly for the 

Contractor and not procured through a third party 

 

Exception: The ROCIP Insurer typically will accept including 

employees working for a contractor, or employed by temporary 

staffing agencies or professional employer organizations, as long as 

those employer-entities are enrolled as subcontractors to supply 

supplemental workforce. 
 

Insured: 

(liability policies) 
DEN, Contractor and Enrolled Parties and their Eligible Employees and 

any other party named in the insurance policies. 
 

Insurers: Those insurance companies providing the DEN ROCIP coverage. The 

insurers will be identified on the issued Certificate of Insurance and in 

the DEN ROCIP Insurance Manual. 
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Net Bid: Contractor bids with insurance costs removed because of the obligation 

of any Enrolled Party to delete insurance costs for coverage provided 

by the ROCIP from its bid and all change orders. Net bids are subject to 

verification by the Administrator through the providing of contractors’ 

rate and declaration pages from their Insurance policies. 
 

ROCIP 

Administrator: 

The DEN ROCIP Administrator will be identified in the DEN ROCIP 

Insurance Manual. 
 

ROCIP Insurance 

Manual: 

 

 

ROCIP Safety 

Manual: 

A reference document provided to Contractor and subcontractors of all 

tiers, which summarizes the terms and provisions of the DEN ROCIP 

and provides information about requirements and compliance. 

 

A reference document provided to Contractor and subcontractors of all 

tiers which contains workplace safety requirements of all Enrolled 

Parties. 
 

Off Site Work: Work performed away from the Project Site. 

 

Payroll: For purposes of the ROCIP only, refers to Unburdened Straight Time 

Payroll per Workers Compensation Class Code. 

 

Policy Owner: City and County of Denver and Denver International Airport 

 

Project: The Project as defined in the contract documents and as described in the 

Declarations of the DEN ROCIP insurance policies. 

 
Project Site: Means those areas designated in writing by DEN in a Contract 

document for performance of the Work and such additional areas as 

may be designated in writing by DEN for Contractors’ use in 

performance of the Work. Subject to the ROCIP Insurer(s) written 

approval, the term “Project Site” shall also include: (1) field office sites, 

(2) property used for bonded storage of material for the Project 

approved by DEN, staging areas dedicated to the Project, and (4) areas 

where activities incidental to the Project are being performed by 

Contractor or subcontractors covered by the DEN ROCIP Worker’s 

Compensation policy (if included), but excluding any permanent 

locations of any Enrolled Party. 

Items 1 through 4 above must be approved by the ROCIP Insurer and 

listed on the DEN ROCIP insurance policies. 

 

Subcontract: The written agreement between Contractor and subcontractor, or 

between subcontractor and a lower tier subcontractor, describing the 

Work, subcontract terms and conditions, or a portion thereof. 

 

Subcontractor: Includes those persons, firms, joint venture entities, corporations, or 

other parties that enter into a Subcontract with Contractor to perform 

Work at the Project Site and any of these subcontractor’s lower-tier 

subcontractors. 

 

Work: Operations, as fully described in the Contract and Subcontract, 

performed at the Project Site. 
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TO: All Users of the City and County of Denver Prevailing Wage Schedules 
FROM: Ryland Feno, Classification and Compensation Technician II 

DATE: January 27, 2020 
SUBJECT: Latest Change to Prevailing Wage Schedules 

 

The effective date for this publication will be Friday, January 24, 2020 and applies to the City and County of 
Denver for BUILDING CONSTRUCTION PROJECTS (does not include residential construction consisting of single 
family homes and apartments up to and including 4 stories) in accordance with the Denver Revised Municipal 
Code, Section 20-76(c). 

 
General Wage Decision No. CO20200020 

Superseded General Decision No. CO20190020 
Modification No. 2 

Publication Date: 01/24/2020 
(6 pages) 

 
Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant 
to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of 
Labor (DOL). The employer and the individual apprentice must be registered in a program which has received 
prior approval by the DOL. Any employer who employs an apprentice and is found to be in violation of this 
provision shall be required to pay said apprentice the full journeyman scale. 

 

Attachments as listed above. 
 

*Career Service Board approved to adjust all Davis Bacon classifications under $13.00 to comply with the 
city’s minimum wage. The effective date is August 15, 2019. See page 6 for reference. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Office of Human Resources 
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"General Decision Number: CO20200020 01/24/2020 

Superseded General Decision Number: CO20190020 

State: Colorado 

Construction Type: Building 

County: Denver County in Colorado. 

 

BUILDING CONSTRUCTION PROJECTS (does not include single family 

homes or apartments up to and including 4 stories). 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $10.80 for calendar year 2020 applies to all contracts 

subject to the Davis-Bacon Act for which the contract is 

awarded (and any solicitation was issued) on or after January 

1, 2015. If this contract is covered by the EO, the contractor 

must pay all workers in any classification listed on this wage 

determination at least $10.80 per hour (or the applicable wage 

rate listed on this wage determination, if it is higher) for 

all hours spent performing on the contract in calendar year 

2020. If this contract is covered by the EO and a 

classification considered necessary for performance of work on 

the contract does not appear on this wage determination, the 

contractor must pay workers in that classification at least the 

wage rate determined through the conformance process set forth 

in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 

higher than the conformed wage rate). The EO minimum wage rate 

will be adjusted annually. Please note that this EO applies to 

the above-mentioned types of contracts entered into by the 

federal government that are subject to the Davis-Bacon Act 

itself, but it does not apply to contracts subject only to the 

Davis-Bacon Related Acts, including those set forth at 29 CFR 

5.1(a)(2)-(60). Additional information on contractor 

requirements and worker protections under the EO is available 

at www.dol.gov/whd/govcontracts. 

 
 

Modification Number Publication Date 

0  01/03/2020 

1 01/10/2020 

2 01/24/2020 

 

ASBE0028-002 07/01/2019 

 

Rates Fringes 

 

ASBESTOS WORKER/HEAT & FROST 

INSULATOR - MECHANICAL (Duct, 

Pipe & Mechanical System 

Insulation)......................$ 32.98 14.73 

CARP0055-002 11/01/2019 

Rates Fringes 
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CARPENTER (Drywall Hanging 

Only)............................$ 29.95 10.99 

CARP1607-001 06/01/2019 

Rates Fringes 

MILLWRIGHT.......................$ 32.00 16.43 

ELEC0068-012 06/01/2019 

 

Rates Fringes 

 

ELECTRICIAN (Includes Low 

Voltage Wiring)..................$ 36.50 16.18 

* ELEV0025-001 01/01/2020 
 

Rates Fringes 

ELEVATOR MECHANIC................$ 46.53  35.245 

FOOTNOTE: 

a. Vacation: 6%/under 5 years based on regular hourly rate for 

all hours worked. 8%/over 5 years based on regular hourly 

rate for all hours worked. 

b. PAID HOLIDAYS: New Year's Day; Memorial Day; Independence 

Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday 

after Thanksgiving Day; and Christmas Day. 

 

ENGI0009-017 05/01/2018 
 

Rates Fringes 

 

POWER EQUIPMENT OPERATOR 

(Crane) 

141 tons and over...........$ 31.07 10.70 

50 tons and under...........$ 28.40 10.70 

51 to 90 tons...............$ 28.57 10.70 

91 to 140 tons..............$ 29.55 10.70 

* IRON0024-009 11/01/2019 

Rates Fringes 

IRONWORKER, ORNAMENTAL...........$ 30.85 11.92 

* IRON0024-010 11/01/2019 

Rates Fringes 

IRONWORKER, STRUCTURAL...........$ 30.85 11.92 

PAIN0079-006 08/01/2017 

Rates Fringes 
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PAINTER (Brush, Roller and 

Spray; Excludes Drywall 

Finishing/Taping)................$ 20.50 8.41 

PAIN0079-007 08/01/2017 

Rates Fringes 

DRYWALL FINISHER/TAPER...........$ 21.20 8.41 

PAIN0419-001 07/01/2016 

Rates Fringes 

SOFT FLOOR LAYER (Vinyl and 

Carpet)..........................$ 20.00 10.83 

PAIN0930-002 07/01/2019 

Rates Fringes 

GLAZIER..........................$ 31.92 10.49 

PLUM0003-009 06/01/2018 

 

Rates Fringes 

 

PLUMBER (Excludes HVAC Duct, 

Pipe and Unit Installation)......$ 35.48 15.94 

PLUM0208-008 06/01/2018 
 

Rates Fringes 

 

PIPEFITTER (Includes HVAC 

Pipe and Unit Installation; 

Excludes HVAC Duct 

Installation)....................$ 37.55 14.95 

SFCO0669-002 04/01/2017 

Rates Fringes 

SPRINKLER FITTER (Fire 

Sprinklers)......................$ 36.73 20.47 

* SHEE0009-004 07/01/2019 

 

Rates Fringes 

 

SHEET METAL WORKER (Includes 

HVAC Duct Installation; 

Excludes HVAC Pipe and Unit 

Installation)....................$ 34.62 17.95 

SUCO2013-006 07/31/2015 
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Rates Fringes 

BRICKLAYER.......................$ 21.96 0.00 

CARPENTER (Acoustical Ceiling 

Installation Only)...............$ 22.40 

 
4.85 

CARPENTER (Metal Stud 

Installation Only)...............$ 17.68 

 
0.00 

CARPENTER, Excludes 

Acoustical Ceiling 

Installation, Drywall 

Hanging, and Metal Stud 

Installation.....................$ 21.09 

 

 

 

 
6.31 

CEMENT MASON/CONCRETE FINISHER...$ 20.09 7.03 

LABORER: Common or General......$ 14.49 5.22 

LABORER: Mason Tender - Brick...$ 15.99 0.00 

LABORER: Mason Tender - 

Cement/Concrete..................$ 16.00 

 
0.00 

LABORER: Pipelayer..............$ 16.96 3.68 

OPERATOR: 

Backhoe/Excavator/Trackhoe.......$ 20.78 

 
5.78 

OPERATOR: Bobcat/Skid 

Steer/Skid Loader................$ 19.10 

 
3.89 

OPERATOR: Grader/Blade..........$ 21.50 0.00 

ROOFER...........................$ 16.56 0.00 

TRUCK DRIVER: Dump Truck........$ 17.34 0.00 

WATERPROOFER.....................$ 12.71 0.00 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 
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Office of Human Resources 
Supplemental Rates 

(Specific to the Denver projects) 
Revision Date: 08-21-2019 

 

Classification  Base Fringe 

Boilermaker  $30.97 $21.45 

Iron Worker, Reinforcing  $18.49 $3.87 

Laborer: Concrete Saw  $13.89 - 

Paper Hanger  $20.15 $6.91 

Plasterer  $24.60 $12.11 

Plaster Tender  $13.00 - 

Power Equipment Operator Concrete Mixer - Less than 1 yd $23.67 $10.67 
 Concrete Mixer - 1 yd and over $23.82 $10.68 

 Drillers $23.97 $10.70 

 Loader - up to and incl 6 cu yd $23.67 $10.67 

 Loaders - over 6 cu yd $23.82 $10.68 
 Mechanic $18.48 - 

 Motor Grader $23.97 $10.70 

 Oilers $22.97 $10.70 

 Roller $23.67 $10.67 

Tile Finisher  $20.87 $8.42 

Tile Setter  $26.83 $8.48 

Truck Driver Flatbed $19.14 $10.07 

 Semi $19.48 $10.11 

Waterproofer  $13.00 $0.00 

 

Go to www.denvergov.org/Auditor to view the Prevailing Wage Clarification Document for a list of complete 
classifications used. 
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TO: All Users of the City and County of Denver Prevailing Wage Schedules 
FROM: Ryland Feno, Classification & Compensation Technician II 

DATE: February 03, 2020 
SUBJECT: Latest Change to Prevailing Wage Schedules 

 

The effective date for this publication will be Friday, January 31, 2020 and applies to the City and County of 
Denver for HEAVY CONSTRUCTION PROJECTS in accordance with the Denver Revised Municipal Code, Section 
20-76(c). 

 
General Wage Decision No. CO20200002 

Superseded General Decision No. CO20190002 
Modification No. 1 

Publication Date: 01/31/2020 
(6 pages) 

 
Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant 
to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of 
Labor (DOL). The employer and the individual apprentice must be registered in a program which has received 
prior approval by the DOL. Any employer who employs an apprentice and is found to be in violation of this 
provision shall be required to pay said apprentice the full journeyman scale. 

 

Attachments as listed above. 
 

*Career Service Board approved to adjust all Davis Bacon classifications under $13.00 to comply with the 
city’s minimum wage. The effective date is August 15, 2019. See page 7 for reference. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Office of Human Resources 

201 W. Colfax Ave. Dept. 412 | Denver, CO 80202 

p: 720.913.5751 | f: 720.913.5720 

www.denvergov.org/humanresources 
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"General Decision Number: CO20200002 01/31/2020 

Superseded General Decision Number: CO20190002 

State: Colorado 

Construction Type: Heavy 

 

Counties: Adams, Arapahoe, Boulder, Broomfield, Denver, 

Douglas, El Paso, Jefferson, Larimer, Mesa, Pueblo and Weld 

Counties in Colorado. 

 
 

HEAVY CONSTRUCTION PROJECTS 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $10.80 for calendar year 2020 applies to all contracts 

subject to the Davis-Bacon Act for which the contract is 

awarded (and any solicitation was issued) on or after January 

1, 2015. If this contract is covered by the EO, the contractor 

must pay all workers in any classification listed on this wage 

determination at least $10.80 per hour (or the applicable wage 

rate listed on this wage determination, if it is higher) for 

all hours spent performing on the contract in calendar year 

2020. If this contract is covered by the EO and a 

classification considered necessary for performance of work on 

the contract does not appear on this wage determination, the 

contractor must pay workers in that classification at least the 

wage rate determined through the conformance process set forth 

in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 

higher than the conformed wage rate). The EO minimum wage rate 

will be adjusted annually. Please note that this EO applies to 

the above-mentioned types of contracts entered into by the 

federal government that are subject to the Davis-Bacon Act 

itself, but it does not apply to contracts subject only to the 

Davis-Bacon Related Acts, including those set forth at 29 CFR 

5.1(a)(2)-(60). Additional information on contractor 

requirements and worker protections under the EO is available 

at www.dol.gov/whd/govcontracts. 

 
 

Modification Number Publication Date 

0  01/03/2020 

1 01/31/2020 

 

ASBE0028-001 07/01/2019 
 

Rates Fringes 

 

Asbestos Workers/Insulator 

(Includes application of 

all insulating materials, 
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protective coverings, 

coatings and finishings to 

all types of mechanical 

systems)....................$ 32.98 14.73 

BRCO0007-004 01/01/2019 

 

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS, 

JEFFERSON AND WELD COUNTIES 

 
 

Rates Fringes 

 

BRICKLAYER.......................$ 29.52 10.48 

BRCO0007-006 05/01/2018 

 

EL PASO AND PUEBLO COUNTIES 
 

Rates Fringes 

BRICKLAYER.......................$ 25.88 10.34 

ELEC0012-004 06/01/2019 

PUEBLO COUNTY 

Rates Fringes 

 

ELECTRICIAN 

Electrical contract over 

$1,000,000..................$ 27.50 12.50+3% 

Electrical contract under 

$1,000,000..................$ 24.85 12.50+3% 

ELEC0068-001 06/01/2019 

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS, 

JEFFERSON, LARIMER, AND WELD COUNTIES 

 
 

Rates Fringes 

ELECTRICIAN......................$ 36.50 16.18 

ELEC0111-001 03/01/2019 

Rates Fringes 

Line Construction: 

Groundman...................$ 20.41 13.75%+$6.20 

Line Equipment Operator.....$ 28.98 13.75%+$6.20 

DocuSign Envelope ID: 386E31FB-68B5-491D-B94B-44D5C300F0F1



 

 

Lineman and Welder..........$ 44.92 25.25%+$5.75 

ELEC0113-002 06/01/2019 

EL PASO COUNTY 

Rates Fringes 

ELECTRICIAN......................$ 32.60 16.23 

ELEC0969-002 06/01/2019 

MESA COUNTY 

 Rates Fringes 

ELECTRICIAN. .................... $ 25.20 10.06 

ENGI0009-001 05/01/2018 
  

 
Rates Fringes 

Power equipment operators: 

Blade: Finish. ............. $ 

 
28.57 

 
10.70 

Blade: Rough. .............. $ 28.25 10.70 

Bulldozer. ................. $ 28.25 10.70 

Cranes: 50 tons and under..$ 28.40 10.70 

Cranes: 51 to 90 tons. .... $ 28.57 10.70 

Cranes: 91 to 140 tons. ... $ 29.55 10.70 

Cranes: 141 tons and over...$ 31.07 10.70 

Forklift. .................. $ 27.87 10.70 

Mechanic. .................. $ 28.73 10.70 

Oiler. ..................... $ 27.49 10.70 

Scraper: Single bowl 

under 40 cubic yards. ...... $ 

 

28.40 

 

10.70 

Scraper: Single bowl, 

including pups 40 cubic 

yards and over and tandem 

bowls. ..................... $ 

 

 

28.57 

 

 

10.70 

Trackhoe. .................. $ 28.40 10.70 

* IRON0024-003 11/01/2019 
  

 
Rates Fringes 

Ironworkers: .................... $ 30.85 22.26 

Structural 

LABO0086-001 05/01/2009 

 

Rates Fringes 
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Laborers: 

Pipelayer...................$ 18.68 6.78 

PLUM0003-005 06/01/2017 

 

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS, 

JEFFERSON, LARIMER AND WELD COUNTIES 

 
 

Rates Fringes 

 

PLUMBER..........................$ 39.08 16.44 

PLUM0058-002 07/01/2018 

EL PASO COUNTY 

Rates Fringes 

Plumbers and Pipefitters.........$ 32.75 14.85 

PLUM0058-008 07/01/2018 

PUEBLO COUNTY 

Rates Fringes 

Plumbers and Pipefitters.........$ 32.75 14.85 

PLUM0145-002 07/01/2016 

MESA COUNTY 

Rates Fringes 

 

Plumbers and Pipefitters.........$ 35.17 11.70 

PLUM0208-004 06/01/2016 

 

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS, 

JEFFERSON, LARIMER AND WELD COUNTIES 

 
 

Rates Fringes 

 

PIPEFITTER.......................$ 37.10 16.62 

* SHEE0009-002 07/01/2019 
 

Rates Fringes 

Sheet metal worker...............$ 34.62 17.95 
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* TEAM0455-002 07/01/2019 

Truck drivers: 

Rates Fringes 

Pickup......................$ 21.91 4.42 

Tandem/Semi and Water.......$ 22.54 4.42 

SUCO2001-006 12/20/2001 

 

Rates Fringes 

BOILERMAKER......................$ 17.60 
 

Carpenters: 

Form Building and Setting...$ 16.97 

 
2.74 

All Other Work..............$ 15.14 3.37 

Cement Mason/Concrete Finisher...$ 17.31 2.85 

IRONWORKER, REINFORCING..........$ 18.83 3.90 

Laborers: 

Common......................$ 11.22 

 
2.92 

Flagger.....................$ 8.91 3.80 

Landscape...................$ 12.56 3.21 

 

Painters: 

Brush, Roller & Spray.......$ 15.81 3.26 

Power equipment operators: 

Backhoe. ................... $ 16.36 2.48 

Front End Loader. .......... $ 17.24 3.23 

Skid Loader. ............... $ 15.37 4.41 

 
WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 
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Office of Human Resources 
Supplemental Rates 

(Specific to the Denver Projects) 
(Supp #74, Revised: 08-21-2019) 

 
 

Classification  Base Fringe 

Ironworker Ornamental $24.80 $10.03 

Laborer Group 1 $18.18 $8.27 
 Group 2 $21.59 $8.61 

Laborer (Common)  $13.00 $2.92 

Laborer (Flagger)  $13.00 $3.80 

Laborer (Landscape)  $13.00 $3.21 

Laborer (Janitor) Janitor/Yardmen $17.68 $8.22 

Laborer (Asbestos) Removal of Asbestos $21.03 $8.55 

Laborer (Tunnel) Group 1 $18.53 $8.30 

 Group 2 $18.63 $8.31 

 Group 3 $19.73 $8.42 

 Group 4 $21.59 $8.61 
 Group 5 $19.68 $8.42 

Line Construction Lineman, Gas Fitter/Welder $36.88 $9.55 

 Line Eq Operator/Line Truck 
Crew 

 
$25.74 

 
$8.09 

Millwright  $28.00 $10.00 

Power Equipment Operator Group 1 $22.97 $10.60 

 Group 2 $23.32 $10.63 

 Group 3 $23.67 $10.67 

 Group 4 $23.82 $10.68 

 Group 5 $23.97 $10.70 
 Group 6 $24.12 $10.71 

 Group 7 $24.88 $10.79 

Power Equipment Operator (Tunnels above and 
below ground, shafts and raises): 

 
Group 1 

 
$25.12 

 
$10.81 

 Group 2 $25.47 $10.85 

 Group 3 $25.57 $10.86 

 Group 4 $25.82 $10.88 

 Group 5 $25.97 $10.90 

 Group 6 $26.12 $10.91 
 Group 7 $26.37 $10.94 

Truck Driver Group 1 $18.42 $10.00 

 Group 2 $19.14 $10.07 

 Group 3 $19.48 $10.11 
 Group 4 $20.01 $10.16 

 Group 5 $20.66 $10.23 

 Group 6 $21.46 $10.31 
 

Go to http://www.denvergov.org/Auditor to view the Prevailing Wage Clarification Document for a list of complete 
classifications used. 
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Page 42 
Attachment 8, Certificate of Good Standing 

X. ATTACHMENT 8, CERTIFICATE OF GOOD STANDING

CERTIFICATE OF GOOD STANDING 

Please submit a Certificate of Good Standing 
from the Office of the Secretary of the State of Colorado 

for the proposing entity. 

Contract No. 202053657 March 17, 2020 
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DEN On-Call Inside / Outside Plant Telecom 
No. 202157615

LEI Companies, Inc. 4

1. COVER LETTER

October 9, 2020

Brandon J. Berumen
LEI Companies, Inc.
14828 W. 6th Ave., Unit 12-B
Golden, CO 80401

Airport Office Building (AOB)
Denver International Airport (DEN)
8500 Pena Boulevard, Room 8810
Denver, Colorado 80249-6340

Dear Stacey Czachor,

LEI Companies, Inc. (LEI) is pleased to submit this response to the DEN On-Call Inside/Outside Plant Telecom 
Infrastructure Services RFP (#2020054834) dated September 2, 2020. Our proposal is centered around our knowl-
edge of the DEN campus based on the team’s experience at DEN.

LEI was founded in 2002 and is based in Golden, CO. We have been active at DEN since 2007 and have an exten-
sive skill set to address the needs of the Business Technologies Division - PWCS organization. LEI’s capabilities 
include:

• The capacity to design and install inside and outside structured cabling systems
• Providing innovative and high quality electrical contracting services
• Is certified with the City and County of Denver
• The resources to self-preform the majority of work covered by this RFP
• Established trade/partner relationships with DEN experience and  certifications

Our team has direct experience with the DEN infrastructure having participated in several outside plant and in-
ternal infrastructure cabling projects including fiber optic, category and coax cabling, public service and wireless 
carrier distributed antenna systems (DAS), video surveillance, fire alarm, building automation systems (BAS) and 
network systems equipment (LAN) installations.

With over 45 employees badged to work at DEN, an office on Concourse B and on campus storage and laydown 
areas, LEI has assembled a DEN project team with electrical and telecommunication industry knowledge and a 
background that can successfully navigate the demands of an on-call contractor. We are excited by the challenges 
and will commit to the availability of the key personnel identified in our proposal to be available to perform work 
for the duration of the contract term.

LEI’s direct knowledge of the uniqueness of the DEN campus, the familiarity of the massive telecommunications 
infrastructure and the understanding of the 24/7 nature of a functioning international airport makes us the right 
selection to navigate these challenges and that experience gives us a solid basis to properly price and 
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2. COMPANY EXPERIENCE AND QUALIFICATIONS

LEI Companies, Inc. (LEI), a MWBE certified company, has been working on-site at DEN consistently 
since 2007. The team has firsthand experience with small (single drop cable pathway, power and cabling) to 
large inside plant (Concourse B-West expansion) and outside plant infrastructure (MicroDuct and fiber optic 
cabling from Jackson Gap to Tower 1). We have designed and installed telecommunications infrastructure 
projects and the LEI team has licensed electricians with the City of Denver and State of Colorado able to pull 
permits, as required. 

Company Qualifications
LEI Companies has a team that matches up with the needs of this RFP. That includes:

• 45 plus DEN badged employees
• On-site offices on Concourse B and laydown/storage locations on site
• Company vehicles including DEN RFID tagged vehicles, on-site carts, lifts, trailers, etc.
• Knowledge of DEN approved telecommunications design and installation standards
• Experience with DEN specified infrastructure technology (MicroDuct, Air Blown Fiber)
• Access to required tools, unique specialized infrastructure technology equipment, industry standard test-

ing and splicing equipment
• Licensed electricians to address permitting requirements required for the City of Denver and the State of

Colorado
• Familiarity with DEN specific requirements (SDR, airfield driver training, etc.)
• Staff safety coordinator familiar with DEN safety requirements supplemented by a third-party organiza-

tion providing safety training and site audits
• Certified team members: OSHA 30, OSHA 10, Confined Space, CPR, Fall Protection, lift operation, etc.

Our experienced project team brings a wide range of talents related to electrical contracting, structured 
cabling, video surveillance, public WiFi and public safety/cellular distributed antenna systems (DAS), building 
automa-tion systems (BAS), fire alarm and emergency communications (ECS) to name a few.

DEN Project Experience Highlights
Several of the team’s projects over the years are listed below. These include both past and current projects. This is 
a sample list highlighting the variety of the team’s project scopes and diverse client base. The projects include:

1. Main Terminal WiFi upgrade including power and pathway
2. Main Terminal FIDS upgrade including power and pathway
3. Outside Plant infrastructure projects including Dura-Line MicroDuct and Air blown fiber that includes

routes as far west as Tower 1 and as far south as the South Campus Data Center
4. Inside plant cabling projects including Air Blown fiber, Category cabling, Coax cabling, Fire Alarm and

PLC systems cabling
5. Video surveillance projects at Main Terminal, Concourse C, Concourse B and South Campus Data

Center
6. Airport Operations Radio system – Zinwave upgrade on Concourse A and Concourse C
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Concourse Expansion Projects
1. Concourse B West structured cabling, fiber optic backbone, ECS fiber backbone, DAS fiber backbone,

deicing specific infrastructure and cabling, video surveillance, MATV, fire alarm and network equipment
installation

2. Concourse C East – Building Automation Systems
3. Concourse B East - Building Automation Systems

DEN Tenants/Concessionaires/Airlines
1. Tenant finish for Toms Urban, New Belgium Brewery, AMEX Centurion Lounge, Plaza Premium Lounge
2. United Airlines Concourse A expansion - cabling and IDF buildout
3. British Airways video displays and network cabling changes
4. FedEx Cargo network cabling upgrade
5. Verizon Cellular DAS upgrade across the DEN campus

Additional Relevant DEN Low Voltage Experience
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LEI Companies Partners
LEI recognizes that the telecommunications network at DEN is complex and it will require knowledge and a 
complementary team of subcontractors to provide PWCS with a robust and complete solution. LEI has assembled 
a team of partners capable of providing ancillary services that may be required over the course of the contract 
while also meeting the  obligation specified.  A sample of that list includes:

• Villalobos Concrete, Concrete services
• Diversified Underground, Utility Locates, Boring, HydroVac/potholing services

LEI Companies Manufacturer Relationships
To more efficiently meet the needs of PWCS, LEI has working knowledge and a professional relationship with 
several of the preferred telecommunications technology vendors in place at DEN. A sampling from that list in-
cludes:

• AFL: fiber optic cabling, fiber optic splicing & testing equipment
• Dura-Line: MicroDucts and FuturePath pathway
• Zinwave: Distributed Antenna Technology
• AXIS Communications: Network camera

LEI Companies Relationships – Current DEN approved contractors
LEI Companies has a working relationship with several of the DEN approved specialty systems contractors. That 
group includes:

• Johnson Controls
• Ford Audio
• Honeywell
• Murphy Mechanical

LEI has the team, knowledge, skills and partners to successfully address the Business Technologies Division – 
PWCS organizations need for the foreseeable future.
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3. LEI PROPOSED PLAN TO MEET THE OBJECTIVES AND EXPECTATIONS OF THE RFP

LEI recognizes that this RFP encompasses a wide variety of project needs and complexities and LEI has amassed 
a team that has the skill set required to address these requirements. Additionally, where necessary LEI has access 
to resources and expertise that will handle any requirements that are currently not available in house. 

Complexities and Challenges at DEN
LEI recognizes that the DEN telecommunications infrastructure has evolved over the past 25 years and was 
constructed plus maintained by any number of contractors who in turn had varying attention to details, industry 
standards or quality control. Those consequences are real and will impact telecom solutions going forward. LEI 
will strive to meet or exceed the industry standards and work closely with the DEN PWCS team to assure that all 
new projects are completed to an agreed upon standard.

In addition, LEI understands that DEN is an active and operational international airport requiring availability 24 
hours a day, 7 days a week which will add to the challenges addressing network additions and changes. LEI also 
acknowledges that the DEN campus is massive and the telecom infrastructure, though based on industry stan-
dards, is often unique in design and implementation. 

Planning and Performing Work at DEN
With these requirements and concerns LEI recognizes that each project at DEN is unique. Every effort will be 
made to understand the total scope of the project up front, we will ask the appropriate questions to attempt to 
uncover any unknowns and anticipate potential contingencies and constraints that may impact the results.  LEI 
will discuss up front any alternative solutions that might provide cost savings to DEN and will remain adaptable to 
changes that may need to be made. We will communicate efficiently but often the status of the projects, concerns 
encountered and potential resolutions. LEI recognizes that DEN has a specific infrastructure labeling scheme and 
detailed circuit ID numbering plan that we are familiar with and prepared to support.

LEI acknowledges that PWCS provides services to its stakeholders and that as a contractor representing PWCS 
the timely delivery of services to those stakeholders is key. We recognize that there are always issues related 
specifically to the DEN campus (keys, restricted area access, Shut Down Request (SDR) forms, weather delays, 
and possibly even the next pandemic) that will require creative solutions and timely communications with PWCS 
personnel.
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Project Management and Organizational Approach
LEI Companies DEN Operational Team for all DEN specific projects:

DEN Team Highlights
  Rick Prouty, DEN Project Manager

• 40 years of telecommunications infrastructure installation, design and support.
• 5+ years onsite DEN project experience and Project Management
• Familiarity with PWCS processes and systems

  RyAnn Cunningham, DEN Assistant Project Manager/Safety Coordinator
• 10 years DEN project experience
• DEN Authorized Signatory
• LEI Companies Safety Coordinator

  Joseph Gray, DEN Operations Manager
• 15 years of electrical industry experience
• 5+ years on-site DEN project experience
• Solutions-oriented project philosophy

LEI Companies team of Field Superintendents, Electricians and Technicians bring a wide variety of skills that 
can address all the telecommunications and electrical needs for the DEN Business Technologies – PWCS 
organization (see enclosed resumes).

JOSEPH GRAY
Operations Manager

FIELD 
SUPERVISION

RICK PROUTY
DEN Project Manager

LEI DEN 
OPS TEAM

RYANN CUNNINGHAM
Assistant Project Mgr / 

Safety Coordinator

LICENSED FIELD
ELECTRICIANS / TECHS
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Project Management
The LEI DEN project team mentioned above will be responsible to understand the scope of work of each project. 
The teams project manager will oversee the project including direct communications to the PWCS organization 
and any stakeholders, consultants or subcontractors authorized by PWCS that need to be included. The PM will 
analyze the scope, price the project and document the agreed scope to PWCS. The assistant PM will coordinate 
all materials, submittals, materials procurement and project documentation including project closeout documen-
tation. The operations manager will assemble and manage the appropriate team (internal and authorized subcon-
tractors) to physically complete the assigned tasks and monitor their progress. The team will meet regularly and 
as needed to resolve issues and concerns.   

With this experienced team LEI believes it can and will meet the objectives and expectations of the Business 
Technologies Division – PWCS team.
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4. RFP REQUIREMENTS / MINIMUM QUALIFICATIONS / SPECIAL ITEMS / ADDITIONAL
REQUIREMENTS

Based on LEI Companies (LEI) actual working knowledge of the DEN campus, and the on-site team’s back-
ground and involvement in various projects over the past several years, LEI will successfully meet the objectives 
and requirements set forth in the RFP. LEI is qualified to manage, procure and oversee the implementation and 
support of new and existing structured cabling systems and telecommunications infrastructure. LEI will collabo-
rate successfully with the DEN team on the various types of projects detailed in the RFP. Specifically:

Task Order / Work Order based model
LEI understands that certain work will be handled through the DEN Task Order / Work Order system (which we 
have familiarity with). It is our understanding that projects will be based on a written Scope of Work, provided 
drawings or potential site walk. Based on the available information LEI will prepare a formal bid sheet (format-
ted to meet PWCS requirements) that will detail; labor, materials, permitting, necessary subcontractors or other 
site-specific costs required to successfully complete the tasks.  

Once formal Notice to Proceed (NTP) has been received the team will schedule and proceed with the agreed task 
taking responsibility to complete the project abiding by City and DEN regulations and coordinating with any 
approved subcontractors or DEN stakeholders.  LEI will track and detail actual labor and materials used, status 
the work through the DEN project tracking system, formally document the results (drawings, test results, etc.) and 
closeout the work with a QC/QA audit by PWCS.

New Construction
LEI will collaborate with PWCS and serve as a consultant or construction manager where requested plus we are 
willing to engage with additional contractors or find the appropriate additional resources to complete the scope 
assigned in the area of new construction. 

The company recognizes that with new construction LEI will need to be involved in the telecommunications 
infrastructure design assist, the build and provisioning of the network components and understanding DEN guide-
lines, government regulations and industry standards to complete assigned tasks. We understand that some of 
these tasks will include:

1. New infrastructure cabling including high capacity backbone and access layer horizontal runs of copper
cable, fiber optic cable and transmission or terminating equipment

2. Installation and/or relocation of existing cable infrastructure
3. Installation and placement IT infrastructure equipment across the DEN campus

It is understood that the DEN team expects, and LEI will:
• Install DEN specified racks, cable trays, fiber optic and copper cabling and connectivity, electrical surge

suppression, lightning protection, etc.
• Install DEN approved conduit, electrical power, and telecommunications outside plant pathway
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Additionally, there will be times that LEI will need to participate in design-assist and sometimes take responsibil-
ity for additional project requirements that may include:

1. Infrastructure: including excavation and trenching, duct bank, direct-buried, directional boring, aerial and
wireless coverage electronics where required

2. Electrical: including high voltage electric infrastructure connections, cables and equipment including con-
duit where required

3. Facility Construction: including communications buildings, manholes, vaults and distribution frame
rooms including, foundations, other structural components, HVAC as required to support the telecommu-
nications infrastructure

Our team understands that record-keeping is critical to maintaining the complex DEN network topology.  LEI 
will:

• Capture and incorporate project specific changes into the DEN master cable management system
• Provide project management and staff augmentation as required
• Have the capability to supply to PWCS the As-Built documentation (drawings, specifications, compliance

documents, test results, etc.)
• Have the ability to supported documentation using Bluebeam or AutoCad

The team will comply with DEN published standards, industry standards, any professional industry norms and 
federal, state and local regulations. We will be prepared to submit cost proposals where required. 

Repair and Maintenance of Existing IT Infrastructure
LEI understands that there will be a need for repairs and maintenance to the existing IT infrastructure. We are 
prepared to complete a variety of tasks including but not limited to:

• Relocation, repair or installation of existing cabling IT infrastructure
• Move-Add-Change (MAC) work to existing IT infrastructure
• System optimization services
• Decommission and removal of legacy IT infrastructure

LEI will be prepared to present a formal bid sheet detailing labor and materials, status the work through the DEN 
project tracking system, formally document the results (drawings, test results, etc.) and closeout the work with a 
QC/QA audit by PWCS.

Professional Services / Supplemental Technical Staff
LEI recognizes that at times DEN Business Technologies may have need for us to supply DEN with technical 
support resources (technician(s)). LEI will support these requests as part of the proposed contractual relationship. 

In summary, the LEI team is committed to professionally designing, installing, and maintaining the DEN telecom-
munications network. We will staff the projects with quality, knowledgeable and appropriately trained technical 
staff. 

Where necessary LEI will consult with or partner with subcontractors that bring technical knowhow that can 
address any specific needs that fall outside the LEI area of expertise. 
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In all cases we will attempt to find MWBE certified players. A sample of that team includes:
• Villalobos Concrete, Concrete services
• Diversified Underground, Utility Locates, Boring, HydroVac/potholing services

Finally, the team will communicate with the PWCS team throughout the process, including updating the PWCS 
project tracking system, and providing appropriate closeout documentation as required and supporting turnover 
of the services to PWCS and their stakeholders.  
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5. COST EFFECTIVENESS AND RATE SCHEDULE / MATERIALS MARKUP

LEI Companies (LEI) delivers cost effective tasks on time by employing the process of; understanding the project 
requirements upfront, identifying the critical path, recognizing the interdependencies, establishing the manpower 
needs and setting the proper project schedule. Throughout the project we monitor changes, identify any added 
scope and quickly address those details with the project stakeholders. We recognize the dynamic nature of all 
projects and that open communications and proper planning will be key to keeping the task on pace, minimize 
errors and omissions and lead to a successful cost-effective completion.      

Quality Control Strategy
LEI has assembled a talented team to manage the tasks assigned. They understand the needs and expectations of 
the PWCS organization, they are well versed with the industry and DEN standards, they have extensive experi-
ence on the DEN campus and the challenges that brings to a project. This team understands the need to balance 
timely project completion while delivering a quality solution however quality will never be compromised. As an 
organization LEI emphasize quality. The field superintendents are held to a quality standard for their team and 
their projects. The LEI PM and Operations management has responsibility to monitor the projects for quality. In 
addition, LEI utilizes a third-party service to inspect and ensure that no safety element is missed.   

LEI Team Approach
As previously mentioned, LEI has been working onsite at DEN for thirteen years. As a MWBE certified orga-
nization the LEI team consists of a mix of DEN based personnel plus a dedicated corporate based DEN support 
staff. This team of electricians, technicians, field superintendents, operations management and project managers 
have the knowledge and experience at DEN to accomplish the bulk of the tasks anticipated to be assigned. This 
DEN based team can respond quickly and efficiently to complete assigned projects. They also will respond timely 
to meetings, pre-task site walks, inspections, project closeouts, etc.  It is anticipated that this team will self-per-
form the majority of tasks assigned by PWCS however as a prime contractor, the team has access to additional 
companies that are already badged, provide the necessary resources and are available to address specific task 
requirements. Most of these organizations are also MWBE certified and have an established presence on the DEN 
campus.

Competitive Edge
The LEI team understands that the layout of the DEN campus can be challenging and adds complexity to each 
task. It is understood that there will be unique procedures related to badging, keys, access, hours of operation to 
name a few. We realize the magnitude of the DEN organization and the requirements to incorporate input from 
all the appropriate DEN parties and how those groups can impact schedules and deliverables.  Recognizing 
theses inter-dependences as a reality and not as obstacles is beneficial to the LEI team and will be competitively 
advantageous in delivering cost effective and timely projects. 

LEI has held previous on-call contracts at DEN and currently have several ongoing projects throughout the 
campus. The company has experience with the DEN specific project tracking systems, bid sheets, payroll report-
ing (ie: LCPTracker, Textura) that will minimize the startup time providing a competitive advantage for the LEI 
organization.
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See enclosed Exhibit B - Rate Schedule and Material Markup. Be advised that all values listed are projected 
values for future years associated with the on-call contract period.  These projected values are based on previous 
wage determination increases over the past three years. LEI Companies would ask that at the time of any 
formally issued wage determination increases or changes in pricing structure that the group would be amenable 
to realign-ment of these values (up or down) to meet the current pay scale.
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Exhibit B – Rate Schedule 
Inside / Outside Plant 

Telecommunications Infrastructure 
On call Professional Services 

Page 1 of 1

NOTE: 

Please provide your fully loaded hourly rate for each position. Items such as back office staffing / 
support and other benefits should be predetermined and include in your published rate schedule. 
Mark ups on staffing / labor categories will NOT be accepted.  

Published rates should also include a reasonable / forecast cost of living increase were applicable.   

Job Category Year 1 Year 2 Year 3 

ELECTRICIAN - Structured Cable Technician. (Includes 
low voltage wiring and installation of fire alarms, 
security systems, telephones, network devices, 
computers and temperature controls. 

ELECTRICIAN - High Voltage Power (Includes contract 
work - 120 /220 volts) 

Project Manager 

Program Manager 

Overtime rate 

Emergency rate 

Markup of Materials (Depending on order / job size) 

$76.00 $76.84 $77.72

$76.00 $76.84 $77.72

$85.00 $87.55

$95.00 $97.85 $100.78

$96.88 $97.97 $99.10

$119.83 $121.18 $122.57

12% 12% 12%

$90.18

Cost Effectiveness and Rate Schedule / Materials Markup 
5.a Exhibit B Rate Schedule
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6. ADDITIONAL INFORMATION, EXPERIENCE AND APPROACH TO SERVICES

LEI Companies (LEI) knows that with the magnitude of the airport and the technical sophistication of the DEN 
telecommunications network there are significant challenges created and even greater opportunities for a contrac-
tor to excel. As a successful contractor at DEN, LEI recognizes that gaining as much detailed project knowledge 
up front, procuring the right materials, allowing flexibility in manpower scheduling and navigating the clear and 
hidden  interdependencies throughout the project will be required to complete the assigned task successfully.

LEI Companies Professional References (DEN Experience)
LEI detailed in earlier sections our long-standing experience at DEN. The below table details the three (3) profes-
sional references requested. They are:

Project:	 DEN – Concourse B West, Fire Alarm /ECS build out
Customer:	 Ludvik Electric/Turner Flatirons Joint Venter (TFJV)
Contact:	 Robert Watkins, 303.781.9601
Project Size:	 $2,802,240
Project Date:	 June 2019
Project Description: New Fire alarm and ECS system for Concourse Expansion to include system conduit, wiring, 
peripheral devices, fiber optic connectivity to existing system, and programming/tie-in

Project:	 DEN – Concourse B West, De-Icing Controls
Customer:	 Murphy Mechanical 
Contact: 	 Lee Gard, 303.704.8573
Project Size:	 $275, 850
Project Date:	 November 2019
Project Description: New De-Icing Controls for Concourse Expansion to include conduit, control wiring, control 
cabinet placement, and fiber optic connectivity

Project:	 DEN – Plaza Premium Lounge
Customer:	 White Construction Group
Contact:	 Eric Oberlander, 303.551.5550
Project Size:	 $1,054, 000
Project Date:	 January 2020
Project Description: Complete Electrical and Low Voltage Tenant Improvement build out in renovated space on 
the mezzanine level of Concourse A. Systems included full electrical, fire alarm, ECS, structure cabling, FIDS, 
CCTV, audio-visual, CATV and security

Methodology and Challenges
The methodology and challenges for work at DEN is an ever-evolving system of course corrections.  Every proj-
ect has unique conditions and distinctive challenges in every instance.  LEI has found that to be successful with 
any endeavor at DEN steadiness is required in planning, staffing and execution. 
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At LEI we incorporate a structured approach in dealing with these projects. That includes:
1.	 Gather all available information up front regarding the specified task
2.	 Ask questions to secure the details and flush out the missing interdependences
3.	 Anticipate the challenges that DEN affords (massive campus, access constraints, permitting, etc.) and the 

related logistical concerns
4.	 Identify the subterranean set of DEN organizations that will impact the proposed task
5.	 Maintain consistent communications with the PWCS team and their stakeholders
6.	 Document the understandings of the task, pricing, assumptions and exclusions
7.	 Designate the proper team with expertise and talent to complete the task
8.	 Conduct a formal kickoff meeting and schedule progress status meetings at milestone intervals
9.	 QA/QC the project while in progress, not just at the end
10.	Formally turn over the project to PWCS and their stakeholders addressing any concerns
11.	Provide closeout documentation (drawings, test results, etc.)

Lessons Learned
At DEN lessons learned come in many forms.  First and foremost, at DEN the contractor must be considerate of 
the following:

1.	 The active construction work is not the same as being on a standard jobsite anywhere else. It takes an 
extended length of time to mobilize/demobilize to and from work areas.

2.	 DEN is an active commerce hub and must be regarded as such. This means that the best time for the as-
signed work may need to be scheduled outside normal operating hours.

3.	 Maintain awareness of the environment around you. Travelers are constantly distracted while navigating 
the airport and often lost or confused. Be safe and have a weather eye open for them.

To actual DEN lessons painfully learned:
1.	 Access to critical locations may be limited. Badges must be preauthorized to access certain areas. Most 

keys required will have to be checked out on the 10th floor of the AOB. Certain organizations require 
additional security. Anticipate, plan, complete the right forms and communicate with all parties involved 
early and often.

2.	 Shutting down electrical service or telecommunications network services must be approved. Shutdown re-
quests (SDR) have a five day lead time minimum. Nothing happens without an approved SDR. Plan ahead.

3.	 Tenants, Concessionaires and Airlines always ask that the contractor ignore certain DEN requirements 
because “they are the largest client at DEN” or that this task is really insignificant “no one will notice 
or care.” Know what you can and cannot do. Error on the side of caution. Engage the appropriate DEN 
contact. Keep PWCS advised.

LEI recognizes that DEN looks to us as a contractor to be knowledgeable and self-supporting however we also 
recognize that within the PWCS group and other related DEN organizations there is a wealth of knowledge and 
subject matter experts that, if asked, will provide guidance that will allow for a project to be completed right, the 
first time and on time.
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Resumes - The LEI Project Management Staff assigned to DEN
•	 Rick Prouty, DEN Project Manager
•	 RyAnn Cunningham, DEN Assistant Project Manager/Safety Coordinator
•	 Joseph Gray, Operations Manager

Resumes for each of these team members are enclosed under Additional Information.

Expectations and Unique Qualification
Client Expectations - At LEI we always strive to meet customer expectations through:

1.	 Alignment in thought process, execution, and expectations.
2.	 Move and act with a sense of urgency and efficiency.
3.	 Drive cooperation and communication between all stakeholders involved
4.	 Support MWBE Utilization platform to the best possible extent

Our strengths and unique qualifications include
1.	 On-going contract work and experience at DEN since 2007
2.	 Successful project work in every Concourse, AOB, Terminal, landside & airside locations across the DEN 

campus.
3.	 Project diversity experience between low voltage structured cabling systems and electrical pathway in-

stallations.
4.	 Understanding of the DEN’s PWCS team’s needs, mission, and timeliness concerns.
5.	 Navigation of DEN site requirements, process approval, notifications, inspections and management sys-

tems.
6.	 Company-wide, fully badged workforce capable of physically navigating DEN. 
7.	 Specific knowledge of communications and electrical rooms across the campus.
8.	 Relationships with DEN specific technology manufacturers.
9.	 Practical pathway planning based on historical knowledge of DEN.

LEI brings a full, turnkey, low voltage and electrical, MWBE certified, single source contractor to solve the needs 
of the Business Technologies Division - PWCS organization.
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Joseph Gray 
DEN Operations Manager 

  
 
 
 
 
 
 

  
 

 
 
 
 
 

 
 
 
 
 
 
 

 
 
 

 
 
RELEVANT PROJECT EXPERIENCE: 

Project Name Specialized Work 
DEN Electrical On-Call Building Lighting, Low-voltage Cabling, Fire Alarm, and Power Systems 
DEN Task Order 013 – EV Charging Stations Power Systems 
DEN Task Order 014 – Parking Garage Signage Site Utilities and Power Systems 
DEN PCA Replacement Mechanical Connections and Power Systems 
DEN Concourse B BAS Upgrade Low-voltage Installation for BAS Systems 
DEN New Belgium Brewery Building Lighting, Low-voltage Cabling, Fire Alarm, and Power Systems 
DEN CUP Boiler Replacement BAS Low-voltage Installation for BAS Systems 
DEN Concourse B Fuel Pits Grounding Systems 
DEN CCB West Expansion BAS Low-voltage Installation for BAS Systems 
DEN CCB West Expansion FA/ECS Low-voltage Installation for Fire Alarm and ECS Systems 
DEN Plaza Premium Building Lighting, Low-voltage Cabling, Fire Alarm, and Power Systems 
DEN CCB De-Icing and Controls Low-voltage Installation for De-Icing Control Systems 
DEN Great Hall BAS Low-voltage Installation for BAS Systems 
DEN CCB East Expansion BAS Low-voltage Installation for BAS Systems 
DEN CCC East Expansion BAS Low-voltage Installation for BAS Systems 
JCP Fire and Security Low-voltage Cabling and Fire Alarm 
Kaiser Renovations and Fire Alarm Upgrade Building Lighting, Low-voltage Cabling, Fire Alarm, and Power Systems 

 

PROFESSIONAL TRAININGS AND CERTICFICATIONS: 
Accubid Systems 

Primavera Suretrak 
OSHA 30 Hour 

Confined Space Entry Program 
 

 
 

 
 
SPECIFIC SKILL AREAS:  
Joseph has a proficient knowledge in commercial, industrial, and aviation construction projects. He has extensive expertise in 
budget/cost management, scheduling, and document control. He is able to manage multiple project coordination issues while 
supervising numerous electricians and coordinating with multiple contractors.  He consistently exceeds the customers’ 
expectations and builds strong relationships with the project team to achieve a successful project.  Joseph has a broad 
technical knowledge and is a proven leader. Overall, he embraces a solution oriented philosophy, which ultimately elevates 
the level of performance, QA/QC, and constructability reviews for all project stakeholders. 

FORMAL EDUCATION:   
 Colorado School of Mines – Golden, CO 

• Bachelor of Science – Chemical Engineering 
• Minor – Environmental Engineering 

Independent Electrical Contractors 
• Electrical Apprenticeship Program 

 
 

 

PROJECT ROLE:  
Joseph has over 15 years’ experience in the electrical industry and is responsible for the overall success of the project 
including oversight of the entire construction phase, project controls, budget, field productivity, safety and customer 
satisfaction. He will also participate in the required development and management of the following items: project 
program, procurement strategy, cost estimates, trending, scheduling, value, constructability, building information 
modeling (BIM), computer aided design (CAD), submittals, daily reports, requests for information (RFI), change order 
requests (COR), change orders (CO), permitting, inspections, quality assurance/quality control (QAQC), startup, 
commissioning, project close-out and warranty. 

PROFESSIONAL REFERENCES: 
Eric Oberlander, White Construction Group, (303) 551-5550, eoberlander@whitecg.com 

David La Roach, Whiting-Turner, (720) 529-5500, david.laroach@whiting-turner.com 
Luke McMillan, Johnson Controls, (303) 229-8510, luke.mcmillan@jci.com 

 
 

Additional Information
6.c. Resumes
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Rick Prouty 
DEN Project Manager 

 
  
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 
RELEVANT PROJECT EXPERIENCE: 
 

 

Project Name Project Type 
DEN – Fiber Optic Cabling Infrastructure – Rental Car Row DEN 
DEN – Fiber Optic Cabling Infrastructure – AOB – South Campus Data Center DEN 
DEN – Airport Operations Radio Upgrade – Concourse A and Concourse C DEN 
DEN – South Campus Data Center - CCTV replacement DEN 
DEN – Various Concessionaire/Tenant Network Connectivity – DIA Campus DEN 
CTS – Verizon Distributed Antenna upgrade – DIA campus DEN 
Ludvik Electric – Network Cabling, Fiber Optic Backbone, CCTV – DIA Concourse B West  DEN 
United Airlines – Network Cable Upgrade – DIA Concourse A DEN 
FedEx – Network Cable Upgrade – DIA Cargo Hanger DEN 
 
 
 
 

PROFESSIONAL REFERENCES: 
Steve Joiner, United Airlines, steve.joiner@united.com, 720-347-8085 

Scott Mitchel, Graybar, scott.mitchell@graybar.com, 303-883-0952 
Chris McNamara, Holder-FCI, cmcnamara@holder-fci.com, 303-598-3450 

 
PROFESSIONAL EXPERIENCE: 

 
Telecommunications Networking  

Design & Installation 
 
 
 

 

 
SPECIFIC SKILL AREAS:  
Rick has 40 years of telecommunications experience including inside and outside plant cabling infrastructure, fiber optic 
cabling, Category 3 / 6A cabling, coax cabling, IT equipment room buildout, video surveillance, paging systems and audio-
visual installations. This industry knowledge and technical strengths enables LEI to successfully design and install inside and 
outside structure cabling projects. For the past 5 years Rick has been onsite at Denver International Airport focused on 
premise wiring solutions. In addition, his expertise in design-assist allows LEI to excel in performing preconstruction services 
for the various types of structured cabling projects we work on. 

 

FORMAL EDUCATION:   
University of Colorado 
Bachelor of Science, Marketing & Finance 
 

PROJECT ROLE: Rick is responsible for all IT related Preconstruction, Design, Budgeting and Project oversight at LEI.  He 
develops the company’s structured cabling and special systems sales plan and selects the targeted accounts.  Rick efforts in 
building and design-assist includes negotiating with sub-contractors and vendors, assisting in specification reviews and final 
project selection, and in-depth communication with the project designers and the project team. He has the experience to 
manage the preconstruction planning, materials procurement and oversite of the field operations team maintaining a 
cohesive effort for the entirety of the project. Rick is also responsible for management of customer relationships as well as 
scope negotiations and the final sales effort to ensure the best opportunity for award of structured cabling projects.   

Additional Information
6.c. Resumes

Continued
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RyAnn Cunningham 
DEN Assistant Project Manager /  
Safety Coordinator 

 
 
 
 
 
 
 
 
 
 

 
 PROFESSIONAL LICENSES/AFFILIATIONS: 
IECRM Emerging Leader Committee 
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

RELEVANT PROJECT EXPERIENCE: 
 

Project Name Specialized Work 
DEN Electrical On-Call Building Lighting, Low-voltage Cabling, Fire Alarm, and Power Systems 
DEN PCA Replacement Mechanical Connections and Power Systems 
DEN Concourse B BAS Upgrade Low-voltage Installation for BAS Systems 
DEN New Belgium Brewery Building Lighting, Low-voltage Cabling, Fire Alarm, and Power Systems 
DEN CCB West Expansion BAS Low-voltage Installation for BAS Systems 
DEN CCB West Expansion FA/ECS Low-voltage Installation for Fire Alarm and ECS Systems 

 
 
 
 
 
 

 
PROFESSIONAL TRAININGS AND COURSES: 

OSHA 10-Hour Certification 

RMC Project Management CAPM Exam Prep 

IECRM Emerging Leader 2.0 

FMI – Project Manager Academy 

 

 

SPECIFIC SKILL AREAS: 
RyAnn has nineteen years in the construction industry. She has superior knowledge in document control including excellent 
skills in communication, organization, project set-up and close-out along with the creation and implementation of new 
procedures. RyAnn is able to manage challenging projects while supervising our Project Coordinating and Project Engineering 
teams.  She embraces a team approach with co-workers as well as suppliers, vendors, owners and general contractors in order 
to elevate the project’s success.   

FORMAL EDUCATION: 
Centaurus High School 

PROJECT ROLE:  
RyAnn is responsible for the overall success of the project including oversight of the entire construction phase, project controls, 
budget, field productivity, safety and customer satisfaction. She will also participate in the required development and management of 
the following items: project program, procurement strategy, cost estimates, trending, scheduling, value, constructability, building 
information modeling (BIM), computer aided design (CAD), submittals, daily reports, requests for information (RFI), change order 
requests (COR), change orders (CO), permitting, inspections, quality assurance/quality control (QAQC), startup, commissioning, project 
close-out and warranty. 

PROFESSIONAL REFERENCES: 
 

Tami Holley, Owner, THL, PE, LLC, tami@holleyfpe.com, 303.517.1775 
Eric Oberlander, White Construction Group, eoberlander@whitecg.com, 303.551.5550  

Nick Rhomberg, Account Manager, Crescent Electric, nick.rhomberg@cesco.com, 303.993.9490 
 

Additional Information
6.c. Resumes

Continued
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1. COVER LETTER

2. COMPANY EXPERIENCE &
QUALIFICATIONS

3. PROPOSAL TO MEET OBJECTIVES
AND EXPECTATIONS

4. MINIMUM QUALIFICATIONS /
SPECIAL ITEMS / ADDITIONAL
REQUIREMENTS

5. COST EFFECTIVENESS AND RATE
SCHEDULE / MATERIALS MARKUP

6. ADDITIONAL INFORMATION

7. ATTACHMENTS

8. UTILIZATION / COMPLIANCE PLAN
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REQUEST FOR PROPOSALS (RFP) CONTRACT NO. 202157615 

ADDENDUM NUMBER ONE 

This Addendum Number One supersedes and/or supplements all portions of the RFP Documents with which it 
conflicts.  Proposers must acknowledge receipt of this addendum in the Proposal Acknowledgement Letter, 
Attachment 2, Part 1. 

__________________________________ 
Name 
Title 
Division Name 

 John Gallegos
Preconstruction Manager

Preconstruction

7.a. Addendum 1
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REQUEST FOR PROPOSALS (RFP) CONTRACT NO. 202157615 

ADDENDUM NUMBER TWO 

This Addendum Number TWO supersedes and/or supplements all portions of the RFP Documents with which it 
conflicts.  Proposers must acknowledge receipt of this addendum in the Proposal Acknowledgement Letter, 
Attachment 2, Part 1. 

__________________________________ 
Name 
Title 
Division Name 

John Gallegos
Preconstruction Manager

Preconstruction

7.b. Addendum 2
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7.c.i. Part 4 Proposal Declaration
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List of Proposed Non-DBE Subcontractors 

RFP No. 202054834 DEN On-Call Inside/Outside Plant Telecom Infrastructure Services 9/22/2020

Attachment 1, Part 5 List of Proposed Non-M/WBE 

Proposer Company Name: ____________________________________ 

RFP Name: 

RFP No.: 

Proposer shall list below the name, business address, work assignment and dollar value of 
each subcontractor that is not a DBE subcontractor that will perform work or labor or provide 
services to the Proposer relating to this Contract in an amount greater than one and one-
half percent (1.5%) of the Proposer’s total bid. Only one ( 1 )  subcontractor for each portion 
of the work shall be listed. Any proposed subcontractors to be utilized by the Proposer that 
are certified as a Small Business Enterprise (SBE) shall also be listed on the “List of Proposed 
Subcontractors” attached to this RFP. 

If the Proposer does not identify a subcontractor to perform portions of the work which 
could be subcontracted on this form or the List of Proposed DBE Subcontractors, the Proposer, if 
it is awarded the Contract, agrees not to subcontract such portions that exceed one and one-
half percent (1.5%) of the total bid amount until the Contractor has advised the [SVP of AIM] 
in writing of the reasons why the subcontractor was not listed in the proposal submission and 
complied with the requirements of General Condition 502. 

If the Proposer is awarded the Contract and does not enter into a subcontract with a 
subcontractor listed below or on the List of Proposed M/WBE Subcontractors, the 
P r o p o s e r  agrees not to subcontract any of the work assignment identified for that 
subcontractor until the Proposer has advised the [ SVP of AIM] in writing of the reasons why 
a different subcontractor is being used and has obtained approval. 

Subcontractor Information Work Assignment Subcontract 
Dollar Value 

Name: 
______________________________  
Address:  ______________________  
______________________________  
Phone:  ________________________ 

Name: 
______________________________  
Address:  ______________________  
______________________________  
Phone:  ________________________ 

LEI Companies, Inc.

_DEN___________On-Call _Inside /_______Outside_______Plant___Telecom__________Infrastructure_________Svcs.____

202157615 

TBD

7.c.ii. Part 5 List of Proposed Non-MWBE
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Certification of Non-Segregated Facilities

RFP No. 202054834 DEN On-Call Inside/Outside Plant Telecom Infrastructure Services 9/22/2020

Attachment 1, Part 6 Certification of Non-Segregated Facilities 

The Proposer must certify that it does not maintain or provide for its employees any segregated 
facilities at any of its establishments and that it does not permit its employees to perform their 
services at any location under its control where segregated facilities are maintained.  The 
Proposer certifies further that it will not maintain or provide for its employees segregated 
facilities at any of its establishments and that it will not permit its employees to perform their 
services at any location under its control, where segregated facilities are maintained.  The 
Proposer agrees that a breach of this certification is a violation of the equal opportunity clause 
in this contract.  As used in this certification, the term "segregated facilities" means any waiting 
rooms, work areas, restrooms and washrooms, restaurants and other eating areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation and housing facilities 
provided for employees which are segregated by explicit directive or are in fact segregated on 
the basis of race, color, religion or national origin because of habit, local custom or any other 
reason.  The Proposer agrees that (except where it has obtained identical certification from 
proposed subcontractors for specific time period) it will obtain identical certifications from 
proposed subcontractors prior to the award of subcontracts exceeding Ten Thousand Dollars 
($10,000) which are not exempt from the provisions of the equal opportunity clause and that it 
will retain such certification in its files. 

Dated: _________________ 

Proposer Company Name:  _______________________________________________________ 

By:  _______________________________________________________ 

Title:  _______________________________________________________ 

October 9, 2020

LEI Companies, Inc.

John Gallegos

Preconstruction Manager

7.c.iii. Part 6 Certification of Non-Segregated Facilities
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Attachment 2, Part 4 M/WBE Forms 
 

 
RFP No. 202054834 DEN On-Call Inside/Outside Plant Telecom Infrastructure Services 9/22/2020  

Attachment 1, Part 7 Equal Opportunity Report Statement 

 

The Proposer shall review, complete, sign and submit with its proposal this Equal Opportunity 
Report Statement (Statement).  A proposal may be considered unresponsive and may be 
rejected, in the City’s sole discretion, if the Proposer fails to provide the fully executed 
Statement or fails to furnish required data.  The Proposer shall also, prior to award, furnish 
such other pertinent information regarding its own employment policies and practices as well 
as those of its proposed subcontractors as the FAA, the Owner or the Executive Vice Chairman 
of the President's Committee may require. 
 
The Proposer shall furnish similar Statements executed by each of its first tier and second-tier 
subcontractors and shall obtain similar compliance by such subcontractors before awarding 
subcontracts.  No subcontract shall be awarded to any non-complying subcontractor. 
 
Equal Opportunity Report Statement as Required in 41 CFR 60-1.7(b) 
 
The Proposer shall complete the following statements by checking the appropriate blanks.  
Failure to complete these blanks may be grounds for rejection of Proposal: 
 
1. The Proposer has ___ has not ___ developed and has on file at each establishment 

affirmative action programs pursuant to 41 CFR 60-1.40 and 41 CFR 60-2. 
 
2. The Proposer has ___ has not ___ participated in any previous contract or subcontract 

subject to the equal opportunity clause prescribed by Executive Order 11246, as amended. 
 
3. The Proposer has ___ has not ___ filed with the Joint Reporting Committee the annual 

compliance report on Standard Form 100 (EEO-1 Report).   
 
4. The Proposer does ___ does not ___ employ fifty (50) or more employees. 
 
 
Dated:    _______________________ 
 
 
Proposer Company:  __________________________________________________________  
 

By:  __________________________________________________________ 
 

Title:  __________________________________________________________ 
  

October 9, 2020

LEI Companies, Inc.

John Gallegos

Preconstruction Manager

✔

✔

✔

✔

7.c.iv. Part 7 Equal Opportunity Report Statement
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7.d.i. Part 1 Proposal Acknowledgment Letter
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Page 35
Attachment 2, Part 2 Proposal Data Forms

RFP No. 202053657 DEN Commerce Hub On-Call Marketing, Promotional & Development Services  March 17, 2020

Attachment 2, Part 2 Proposal Data Form 

City and County of Denver 
Denver International Airport 

 (Please use this form) 

Proposer Name: ____________________________________________________________________________  

Proposer Address:  _________________________________________________________________________  

Phone:  _______________________________________ Fax  ________________________________________ 

Email:  ___________________________________________________________________________________ 

Federal Identification Number:  _______________________________________________________________  

Principal in Charge (Name & Title):  ____________________________________________________________  

Project Manager for this RFP (Name & Title):  _____________________________________________  

Equal Employment Opportunity Officer:  ________________________________________________________  

Name(s) of Professional and Public Liability Insurance Carrier(s):  

 _________________________________________________________________________________________ 

 _________________________________________________________________________________________ 

 _________________________________________________________________________________________ 

Parent Company Information 
(If Applicable) 

LEI Companies, Inc.

14828 W. 6th Ave., Unit 12-B, Golden, CO 80401

303.934.5631 N/A

lei@leicompanies.com

46-0498752

John Gallegos, Preconstruction Manager

Rick Prouty, Project Manager

Danette Garlock

Westfield Insurance Company

Name of Company: /a____________________________________________________________ 

Address: _________________________________________________________________________ 

Phone: ___________________________________Fax: ___________________________________ 

Contact Person:  _________________________________________________________________ 

7.d.ii. Part 2 Proposal Data Form
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Page 36
Attachment 2, Part 2 Proposal Data Forms

RFP No. 202053657 DEN Commerce Hub On-Call Marketing, Promotional & Development Services  March 17, 2020

Submittal is for (check one): 

Sole Proprietorship

Partnership

Corporation

If this is a corporation, then you are the (check one): 

Subsidiary

Parent Company

State of Incorporation:  ________________________ 

Is this a joint venture? 

YES

NO

If this is a joint venture, a certified copy of the Joint Venture Agreement must accompany this proposal. 

Licenses to perform work (issuing authority, date and validity—please provide copies of all listed): 

 _________________________________________________________________________________________ 

 _________________________________________________________________________________________ 

 _________________________________________________________________________________________ 

CERTIFICATION 
The undersigned certifies that to the best of his/her knowledge, the information presented in this Proposal Data 
Form is a statement of fact and that the Proposer has the financial capability to perform the work described in the 
Proposer’s documents. 

Signature  _____________________________________  Title  _______________________________________  

Print Name  _______________________________________________________________________________  

Date  ________________________________________ 

Colorado

CO Dept of Regulatory Agencies Division of Professions and Occupations - EC.0006026 - Exp. 9/30/23

City and County of Denver Community Planning and Development - LIC234042 - Exp. 10/31/20

Preconstruction Manager

John Gallegos

October 9, 2020

✔

✔

✔

7.d.ii. Part 2 Proposal Data Form
Continued
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1560 Broadway, Suite 1350, Denver, CO 80202 P 303.894.7800 F 303.894.7693 www.colorado.gov/dora/dpo

Congratulations! Below are your electronic wallet cards to use as proof of your license. You can also print 
your license at any time by visiting www.colorado.gov/dora/DPO_Print_License and following the 
instructions listed.

If you would like a more durable wallet card option, you can order one for a fee by visiting 
www.nasbastore.org and selecting the “Colorado License Cards” link on the left hand side of the page. If 
you prefer, you can also contact NASBA by phone at 1-888-925-5237 or by email at nasbastore@nasba.org. 

Should you have questions about your credential, or need other information please contact our Customer 
Service Team at 303-894-7800 or dora_registrations@state.co.us. 

Colorado Department of Regulatory Agencies
Division of Professions and Occupations

Number Issue Date

Credential Status Expire Date
Verify this credential at: www.colorado.gov/dora/dpo

Division Director: Ronne Hines Credential Holder Signature

Colorado Department of Regulatory Agencies
Division of Professions and Occupations

Number Issue Date

Credential Status Expire Date
Verify this credential at: www.colorado.gov/dora/dpo

Division Director: Ronne Hines Credential Holder Signature

Master Electrician Master Electrician

Electrical Board Electrical Board

ME.0003027 ME.0003027

09/30/2020 09/30/2020

Terrence S. Haley Terrence S. Haley

10/01/2017 10/01/2017

Active Active

1560 Broadway, Suite 1350, Denver, CO 80202 P 303.894.7800 F 303.894.7693 www.colorado.gov/dora/dpo

Congratulations! Below are your electronic wallet cards to use as proof of your license. You can also print 
your license at any time by visiting www.colorado.gov/dora/DPO_Print_License and following the 
instructions listed.

If you would like a more durable wallet card option, you can order one for a fee by visiting 
www.nasbastore.org and selecting the “Colorado License Cards” link on the left hand side of the page. If 
you prefer, you can also contact NASBA by phone at 1-888-925-5237 or by email at nasbastore@nasba.org. 

Should you have questions about your credential, or need other information please contact our Customer 
Service Team at 303-894-7800 or dora_registrations@state.co.us. 

Colorado Department of Regulatory Agencies
Division of Professions and Occupations

Number Issue Date

Credential Status Expire Date
Verify this credential at: www.colorado.gov/dora/dpo

Division Director: Ronne Hines Credential Holder Signature

Colorado Department of Regulatory Agencies
Division of Professions and Occupations

Number Issue Date

Credential Status Expire Date
Verify this credential at: www.colorado.gov/dora/dpo

Division Director: Ronne Hines Credential Holder Signature

Master Electrician Master Electrician

Electrical Board Electrical Board

ME.0003027 ME.0003027

09/30/2020 09/30/2020

Terrence S. Haley Terrence S. Haley

10/01/2017 10/01/2017

Active Active

License/Registration Number:

License Type:

LIC234042

Expiration Date: 10/31/2020

City and County of Denver 

Community Planning and Development
www.denvergov.org/contractor_licensing Electrical

By Authority of the Executive Director of 

Community Planning and Development

Issued To:

LEI COMPANIES INC

2017 CURTIS ST

DENVER, CO 80205

Amount Fund/Org/Revenue Code Payment Date Trans # Status 

R352900-*-01010-0141200 11/01/2017 3754409 Paid$250.00

RENEWAL INFORMATION Renewal notices will be e-mailed to e-mail address on file. 

Renewal information is available at www.denvergov.org/Contractor_Licensing.

INSPECTION INFORMATION Inspection requests called in by 12:00 a.m. will usually be 

scheduled for the following working day.

√   Permit number

√   Type of inspection and inspection code

Automated Inspection Request System: 720-865-2501

Inspections are performed Monday through Friday.

Please provide the following information when 

you call for an inspection:

Wallet Contractor ID Card: MUST BE KEPT IN YOUR POSSESSION AT ALL TIMES.

Cut on outside of line, then fold in half.

License/Registration No.: 

I D E N T I F I C A T I O N  C A R D 

City and County of Denver

LIC234042

This is to certify that LEI COMPANIES INC has been issued a 

Electrical license in the City and County of Denver, beginning on 01 

November 2017 and ending on 31 Oct 2020, unless license is 

revoked.

By Authority of the Executive Director of 

Community Planning and Development

LIC. 100 (4/100) CPDA

Licenses & Certificates: 

Permit Counter: 

Inspection Administration: 

Automated Inspection Request: 

720.865.2770

720.865.2705

720.865.2505

720.865.2501

City and County of Denver

Community Planning and Development

201 W COLFAX AVE DEPT 205

DENVER, COLORADO 80202

License/Registration Number:

License Type:

LIC234042

Expiration Date: 10/31/2020

City and County of Denver 

Community Planning and Development
www.denvergov.org/contractor_licensing Electrical

By Authority of the Executive Director of 

Community Planning and Development

Issued To:

LEI COMPANIES INC

2017 CURTIS ST

DENVER, CO 80205

Amount Fund/Org/Revenue Code Payment Date Trans # Status 

R352900-*-01010-0141200 11/01/2017 3754409 Paid$250.00

RENEWAL INFORMATION Renewal notices will be e-mailed to e-mail address on file. 

Renewal information is available at www.denvergov.org/Contractor_Licensing.

INSPECTION INFORMATION Inspection requests called in by 12:00 a.m. will usually be 

scheduled for the following working day.

√   Permit number

√   Type of inspection and inspection code

Automated Inspection Request System: 720-865-2501

Inspections are performed Monday through Friday.

Please provide the following information when 

you call for an inspection:

Wallet Contractor ID Card: MUST BE KEPT IN YOUR POSSESSION AT ALL TIMES.

Cut on outside of line, then fold in half.

License/Registration No.: 

I D E N T I F I C A T I O N  C A R D 

City and County of Denver

LIC234042

This is to certify that LEI COMPANIES INC has been issued a 

Electrical license in the City and County of Denver, beginning on 01 

November 2017 and ending on 31 Oct 2020, unless license is 

revoked.

By Authority of the Executive Director of 

Community Planning and Development

LIC. 100 (4/100) CPDA

Licenses & Certificates: 

Permit Counter: 

Inspection Administration: 

Automated Inspection Request: 

720.865.2770

720.865.2705

720.865.2505

720.865.2501

City and County of Denver

Community Planning and Development

201 W COLFAX AVE DEPT 205

DENVER, COLORADO 80202

7.d.ii. Part 2 Proposal Data Form
Continued
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Page 37 
Attachment 2, Part 3 Disclosure of Legal and Administrative Proceedings 

RFP No. 202053657 DEN Commerce Hub On-Call Marketing, Promotional & Development Services    March 17, 2020 

Attachment 2, Part 3 Disclosure of Legal and Administrative Proceedings and Financial Condition 

City and County of Denver 
Denver International Airport 

 (Please use this form) 

If no disclosure required in accordance with 1-13, please sign affirmation statement. 

The undersign affirms that __________________________________(Proposer) has not been involved in any legal 
or administrative proceedings which involve a claim in excess of Fifty Thousand Dollars ($50,000.00); has not filed 
bankruptcy within the last ten (10) years; has not been debarred or suspended from bidding/proposing on any 
Federal, State or local government procurements; and neither the Proposer nor its key employees have been 
convicted of a bid/proposal-related crime, violation or felony in the last five (5) years. 

Signature  _____________________________________  Title  _______________________________________  

Print Name  _______________________________________________________________________________  

Date  ________________________________________  

If disclosure is required in accordance with 1-13, please use the following space to provide information. If 
additional space is needed, please attach additional pages.  

 _________________________________________________________________________________________ 

 _________________________________________________________________________________________ 

 _________________________________________________________________________________________ 

 _________________________________________________________________________________________ 

 _________________________________________________________________________________________ 

 _________________________________________________________________________________________ 

 _________________________________________________________________________________________ 

 _________________________________________________________________________________________ 

LEI Companies, Inc.

Preconstruction Manager

John Gallegos

October 9, 2020

n/a

7.d.iii. Part 3 Disclosure of Legal and 
Administrative Proceedings
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DSBO Version 1 Last Revised: June 5, 2020  

DIVISION OF SMALL BUSINESS OPPORTUNITY (DSBO) 
COMMITMENT TO MWBE PARTICIPATION 

This page must be completed by all Bidders/Proposers to indicate their commitment towards satisfying the MWBE 
participation goal. The commitment will be incorporated into the contract and thereby the selected Bidder/Proposer’s 
will be held to that commitment. (Please check the appropriate box): 

COMPLETE IF YOU ARE A NON MWBE PRIME: 
☐ The City and County of Denver has specified a _____% MWBE Participation goal on this project. The
Bidder/Proposer is committed to meeting ______% MWBE Participation on the contract.

COMPLETE IF YOU ARE A MWBE PRIME: 
☐ The City and County of Denver has specified a _____% MWBE Participation goal on this project. The
Bidder/Proposer is a certified MWBE with the City and County of Denver and is committed to meeting _____%
MWBE Participation on the contract.

The Bidder/Proposer must make adequate good faith efforts to meet this goal in order to be deemed responsive.  The 
Bidder/Proposer must submit a detailed statement and documentation of their good faith efforts. Award of the contract 
will be conditioned on meeting the requirements of this section, in accordance of Chapter 28 of the D.R.M.C. to the 
Division of Small Business Opportunity. 

The undersigned Bidder/Proposer hereby agrees and understands that they must comply with their MWBE 
commitments in this project in conformity with the Requirements, Terms, and Conditions of this MWBE 
Procurement/Contract Language. 

Bidder/Proposer (Name of Firm): 

Firm’s Representative:   

Title:  

Signature (Firm’s Representative):     Date: 

Address: 

City: State: Zip: 

Phone: Email: 

■ 35
35

Golden Colorado 80401

303.934.5631 jgallegos@leicompanies.com

LEI Companies, Inc.

John Gallegos

Preconstruction Manager

10/9/2020

14828 W. 6th Ave., Unit 12-B

7.d.iv. Part 4 DSBO Commitment to Participation
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DSBO Version 1 Last Revised: June 5, 2020  

DIVISION OF SMALL BUSINESS OPPORTUNITY (DSBO) 
1B - LIST OF PROPOSED SUBCONTRACTORS, 

SUBCONSULTANTS, AND/OR SUPPLIERS 

The undersigned proposes to utilize all listed firms. This form shall be utilized for RFQ/RFP/On-Call or any 
other procurements DSBO deems required with undetermined dollar amount associated with the 
proposed firms work. If this form is submitted incorrectly you may be deemed nonresponsive. Any certified 
firm listed must be certified by the City and County of Denver. If additional pages are required, please copy 
and attach the second page. Form 1A must be updated and sumitted to DSBO upon contract execution and 
when subcontractors, subconsultants, and/or suppliers are added throughout the contract duration. 

Contractor/Consultant 
Name of Firm: ☐MWBE (√) ☐ SBE (√) ☐ DBE (√) ☐ EBE (√)
Firm’s Representative:  
Signature:      Date: 
Address: 
City: State:  Zip: 
Phone:  Email:  

Total Proposed Contract Value $: Self-Performing Contract Value $:  

Subcontractors, Subconsultants, and/or Suppliers 
Name of Firm: ☐MWBE (√) ☐ SBE (√) ☐ DBE (√) ☐ EBE (√)
Firm’s Representative:  
Phone:  Email:  
Type of Service: 

Name of Firm: ☐MWBE (√) ☐ SBE (√) ☐ DBE (√) ☐ EBE (√)
Firm’s Representative:  
Phone:  Email:  
Type of Service: 

Name of Firm: ☐MWBE (√) ☐ SBE (√) ☐ DBE (√) ☐ EBE (√)
Firm’s Representative:  
Phone:  Email:  
Type of Service: 

City & County of Denver Contract No.:202157615_______________________________ 

John Gallegos

10-9-2020

14828 W. 6th Ave., Unit 12-B
Golden Colorado 80401

303.865.5210 jgallegos@leicompanies.com

TBD

Sean Self
(720) 496-2845 sean@villaloboscc.com

Concrete Services

Helena Chuapoco
(720) 490-0381 helena@duinc.com

Utility Locates, Boring, Hydro-Vac, and Potholing Services

Reggie Garcia
(719) 924-0307 rgarcia@latconcorp.com

Civil and General Contracting Services

LEI Companies, Inc.

TBD

Latcon Corp.

Diversified Underground

✔

✔ ✔

✔ ✔

✔ ✔

Villalobos Concrete

7.d.iv. Part 4 DSBO 1B List of Proposed Subcontractors
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Attachment 3
7.e. Form W-9
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10/1/2020 https://fs7.formsite.com/res/showSuccessPage?EParam=vIGmKZCQ4HpqXOCPI4Cq0kyUzmlLagy52CO-cxzjbepogWcSK9rt3qZ3p1ATl…

https://fs7.formsite.com/res/showSuccessPage?EParam=vIGmKZCQ4HpqXOCPI4Cq0kyUzmlLagy52CO-cxzjbepogWcSK9rt3qZ3p1ATlgCDKRl4qMf… 1/3

Reference # 13314750

Status Complete

Business Email Address lei@leicompanies.com

Enter Email Address of City and
County of Denver contact person
facilitating this solicitation.

contract.procurement@flydenver.com

Please provide the City Agency
that is facilitating this solicitation:

Denver International Airport

Project Name DEN On-Call Inside/Outside Plant Telecom Infrastructure Services

Solicitation No. (Check Below if
Not Applicable)

NO. 202157615

Name of Your Company LEI Companies, Inc.

What Industry is Your Business? Construction/Landscape/Maintenance Services

Address 14828 W. 6th Ave., Unit 12-B

City Golden

State Colorado

Zip Code 80401

Business Phone Number 303.934.5631

1. How many employees does your
company employ?

51-100

Number of Full Time: 58

Number of Part Time: 0

2. Do you have a Diversity and
Inclusiveness Program?

Yes

2.1. Employment and retention? Yes

2.2. Procurement and supply chain
activities?

Yes

2.3. Customer Service? Yes

3. Provide a detailed narrative of
your company’s diversity and
inclusiveness principles and
programs. This may include, for
example, (i) diversity and
inclusiveness employee training
programs, equal opportunity
policies, and the budget amount
spent on an annual basis for
workplace diversity; or (ii) diversity
and inclusiveness training and
information to improve customer

LEI Companies, Inc. has made a commitment to diversity and
inclusiveness with respect to the following areas: vendor and supplier
inclusion; employee recruitment, hiring, promotion and retention;
industry relationships; customer service. Please see attached
document for full narrative.

Attachment 5
7.e. Diversity and Inclusiveness Survey
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Attachment 5
7.e. Diversity and Inclusiveness Survey

Continued
10/1/2020 https://fs7.formsite.com/res/showSuccessPage?EParam=vIGmKZCQ4HpqXOCPI4Cq0kyUzmlLagy52CO-cxzjbepogWcSK9rt3qZ3p1ATl…

https://fs7.formsite.com/res/showSuccessPage?EParam=vIGmKZCQ4HpqXOCPI4Cq0kyUzmlLagy52CO-cxzjbepogWcSK9rt3qZ3p1ATlgCDKRl4qMf… 2/3

service. (If Not Applicable, please
type N/A below)

4. Does your company regularly
communicate its diversity and
inclusiveness policies to
employees?

Yes

If you answered Yes to Question 4,
how does your company regularly
communicate its diversity and
inclusiveness policies to
employees? (Select all that apply)

Employee Training
Other (Company Meetings)

5. How often do you provide
training and diversity and
inclusiveness principles?

Quarterly

5.1 What percentage of the total
number of employees generally
participate?

26-50%

6. State how you achieve diversity
and inclusiveness in supply and
procurement activities. This may
include,for example, narratives of
training programs, equal
opportunity policies, diversity or
inclusiveness partnership
programs, mentoring and outreach
programs, and the amount and
description of budget spent on an
annual basis for procurement and
supplier diversity and
inclusiveness. (If Not Applicable,
please type N/A below)

Being a diverse firm ourselves, we always ensure compliance with
EEOC when hiring and seek to award as many purchase orders and
subcontracts to diverse firms as possible.

7. Do you have a diversity and
inclusiveness committee?

No

7.2. If you responded that you do
not have a diversity and
inclusiveness committee, describe
any plans your company may have
to establish such a committee. (If
Not Applicable, please type N/A
below)

n/a

8. Do you have a budget for
diversity and inclusiveness
efforts?

No

9. Does your company integrate
diversity and inclusion
competencies into
executive/manager performance
evaluation plans?

No

I attest that the information
represented herein is true, correct

Check Here if the Above Statement is True.
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Attachment 5
7.e. Diversity and Inclusiveness Survey

Continued
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and complete, to the best of my
knowledge.

Name of Person Completing Form Danette Garlock

Today's Date 10-01-2020

NOTE: Attach additional sheets or
documentation as necessary for a
complete response.

LEI_Companies_Inc._Diversity_and_Inclusiveness_Committment.pdf
(94k)

Last Update 2020-10-01 16:57:17

Start Time 2020-10-01 16:41:07

Finish Time 2020-10-01 16:57:17

IP 75.166.68.243

Browser Chrome

OS Windows

Referrer https://fs7.formsite.com/CCDenver/form161/index.html
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Attachment 8
7.g. Certificate of Good Standing

OFFICE OF THE SECRETARY OF STATE 
OF THE STATE OF COLORADO 

CERTIFICATE OF FACT OF GOOD STANDING 

I, , as the Secretary of State of the State of Colorado, hereby certify that, according to the 
records of this office,

is a 

formed or registered on   under the law of Colorado, has complied with all applicable 
requirements of this office, and is in good standing with this office.  This entity has been assigned entity 
identification number  . 

This certificate reflects facts established or disclosed by documents delivered to this office on paper through 
that have been posted, and by documents delivered to this office electronically through 

@ . 

I have affixed hereto the Great Seal of the State of Colorado and duly generated, executed, and issued this 
official certificate at Denver, Colorado on   @   in accordance with applicable law. 
This certificate is assigned Confirmation Number . 

*********************************************End of Certificate******************************************* 
Notice: A certificate issued electronically from the Colorado Secretary of State’s Web site is fully and immediately valid and effective.
However, as an option, the issuance and validity of a certificate obtained electronically may be established by visiting the 
Certificate page of the Secretary of State’s eb site, http://www.sos.state.co.us/biz/CertificateSearchCriteria.do entering the certificate’s
confirmation number displayed on the certificate, and following the instructions displayed. Confirming the issuance of a certificate is merely 
optional and is not necessary to the valid and effective issuance of a certificate. For more information, visit our Web site, http://
www.sos.state.co.us/ click “Businesses, trademarks, trade names” and select “Frequently Asked Questions.”

LEI COMPANIES, INC.

Corporation

20021245318

09/29/2020
09/30/2020 17:05:09

09/30/2020 17:05:09
12632490

09/05/2002
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8. MWBE UTILIZATION AND COMPLIANCE PLAN

LEI Companies, Inc. (LEI) is committed to meeting minority participation goals as it relates to the DEN On-Call 
Inside/Outside Plant Telecom Infrastructure Services RFP #202157615.

LEI’s Compliance and Execution Plan
1. Administration of Program and Expectations

LEI is currently a 100% participating  contractor certified with the City of Denver. None the less, we un-
derstands that as a participant contractor in the program and with the application to this on-call, LEI will
maintain good faith efforts in every way to utilize minority and women owned business throughout the
on-call agreement term.

2. Transparency
As a contractor with thirteen (13) years of experience at DEN and understanding the dynamics of such
work, LEI will be  diligent in our efforts of outreach, levels of compliance, and written program submis-
sion to the City allowing the opportunity for regular analysis and comment.

3. Compliance
LEI recognizes that execution of such utilization must be in compliance with Article III, Divisions 1 and 3
of Chapter 28, Denver Revised Municipal Code, (D.R.M.C.). Our means and methods for such execution
is listed in the MWBE Utilization Plan and as follows:

a. Identifying Commitment to the Program Goal
i. LEI Companies commitment to the goal of the program is 100% on-board. As a small business

ourselves it is incumbent upon us to provide mentorship and guidance to others who are start-
ing out in the same fashion as we once did and share our experience.

ii. Please see below listed DSBO Commitment to MWBE Participation Formwork
b. Leveling the Playing Field

i. Through every advertisement and outreach, each request for proposal must be reviewed for
content in “right sizing” and scope. This program only meets with a level of success in which
we do not overload any subcontracting associate

c. Communications and Key Personnel
i. Communication is key! In every solicitation event in which LEI Companies is involved we

will create and utilize standard solicitation resources.
ii. LEI Companies maintains active involvement in industry organizations such as the Hispanic

Contractors of Colorado, Associated Builders and Contractors RM, Associated General Con-
tractors and other local agencies to strengthen our offerings as an Electrical Contractor.  Utiliz-
ing these established resources will provide for a great platform to execute solicitations.  LEI
also looks forward to guidance and input from DEN DSBO

iii. LEI Companies Key Personnel will be a function of individuals as listed in the Utilization
Measure Checklist.  Each unique opportunity will have a specific Key person respondent

iv. LEI’s event champions
1. Joseph Gray – Operations Manager
2. Rick Prouty – DEN On-Call Project Manager
3. RyAnn Cunningham - DEN On-Call Assistant Project Manager

8. MWBE Utilization and Compliance Plan
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d. Solicited Opportunities and Good Faith Effort
i. Understanding that fair play and good faith are paramount in soliciting requests for MWBE

participation we look forward discussing and deliberating on best practices with a delivery
model as coached by DEN DSBO. In the interim, please see below LEI’s MWBE Utilization
Measure Checklist

e. Briefing, Debriefing, and Decision Equity
i. Clarity of scope, successful execution, and jobsite postmortems will be a key part of the con-

tracting process. This program will be successful if we follow all elements as listed herein
applied with a level of fairness and equal opportunity to all participants

f. City Prompt Pay Compliance
i. LEI Companies has been an advocate in the process and approval of CB 20-0286 and its

Prompt Pay Compliance measure. LEI Companies has a full understanding of the program’s
bandwidth and regulatory requirement. This will be a part of LEI Companies executable plan
under our listed MWBE Utilization Measure Checklist

ii. Payment Training videos such as: Denver_Payment_Process_Training-V4.2K-CI as issued by
the City of Denver are used to make sure that LEI Companies has a clear understanding of the
program’s operational measures

g. Adherence to DSBO Provisions and Monthly Reporting
i. While LEI has begun with a version of utilization program, we also understand the need for

specific guidance and direction in which we hope to ascertain in working with the DEN DSBO
office. As LEI Companies understands DSBO’s specific needs we can then better manage pro-
gramming elements

h. Solicitation Strategies for new MWBE’s, Existing MWBE’s and Community Outreach
i. As part of each outreach event, LEI Companies will utilize standard solicitation dialogue to in-

clude review of potential subcontractors through such resources as Colorado’s Minority Busi-
ness Directory, Industry Organizations e.g.: Hispanic Contractors of Colorado, Other means as
directed or referenced from DEN BSBO

i. Project Examples
i. As a contractor currently working at DEN we understand the need for the utilization plan and

have managed procurement strategies under previous on-call opportunities. LEI Companies
would be happy to share those experiences with DEN DSBO group at any time pre or post to
the submission of the RFP

8. MWBE Utilization and Compliance Plan
Continued
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LEI COOR
LEI FOM

1. Solicited Opportunities
2. Breifing-Debriefing
3. Decision Equity
4. Good Faith Effort
5. City Prompt Pay
6. DSBO Porivisions
7. Monthly Reporting
8. Soliciation Strategies
9. Small Business Initiative

10. Outreach Parameters

1. Outreach Activities
2. New and Existing MWBE Firm Encouragement
3. Review Required Scope to Meet Program Goals
4. Right Sizing Scope of Work Requirements
5. Advertisement and Media Resourcses
6. Monitor Results and Respondents
7. Designate Next Steps in Staffing Response
8. Conclude with Contract Measures

1. Meet with DEN DSBO
2. Agreeable Measures for Program Foundation and Compliance
3. Review and Assess Individual Procurements
4. Review Past Initiatives for Effectiveness
5. DEN Orientation and On-Boarding
6. Award Postings
7. Follow Up Programming Compliance with DEN DSBO
8. Reporting Measures

Item No. BIC Due
1
2
3
4
5
6
7
8
9
10

2021 MWBE UTILIZATION 
PLAN

Job Start Delivery Type

PROJECT INFORMATION AND COMMUNICATION 

KEY PERSONNEL AND SCHEDULING

Goal Attainment

Customer

LEI PM
LEI APM

35%

MWBE UTILIZATION CHECKLIST

A. REQUIRED OUTREACH MEASURES FOR SOLICITATION

B. PLAN EXECUTION

C. PROGRAM OVERVIEW

Project Name

Location
Required/Targeted Scope & Support

LEI HR
LEI  ADMIN

D. MEETING NOTES
Description and Notes

Turnover Meeting Agenda and Minutes
Revised 11.22.2019 Page 1 of 1

8.a. MWBE Utilization and Compliance Plan Checklist
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