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DESIGN SERVICES AGREEMENT 
 
 THIS AGREEMENT is entered into between the CITY AND COUNTY OF DENVER 
(the "City"), a municipal corporation of the State of Colorado, and ANDERSON MASON DALE 
ARCHITECTS, P.C. (the "Design Consultant" or “Consultant”), a Colorado corporation, whose 
address is 3198 N. Speer Blvd., Denver, CO 80211. 

SECTION 1 – ENGAGEMENT 
 1.01 Engagement. The City engages the Design Consultant to furnish professional 
design services for the WESTWOOD RECREATION CENTER Project as set forth in this 
Agreement. The Design Consultant accepts such engagement upon, subject to and in accordance 
with the terms, conditions and provisions of this Agreement.  
 1.02 The Design Consultant represents that its members include a duly-licensed architect 
of the State of Colorado, and that the Design Consultant has the present capacity and is experienced 
and qualified to perform such professional architecture services for the City in connection with the 
planning, design and construction of various City projects, as specified in this Agreement. 

1.03 Line of Authority for Contract Administration. The City's Executive Director 
of Department of Transportation and Infrastructure ("Director") is the City's representative 
responsible for authorizing and approving the work performed under this Agreement. The Director 
hereby designates the City Engineer as the Director’s authorized representative for the purpose of 
designating a Project Manager, for the purpose of issuing a written Notice to Proceed and for 
purposes of administering, coordinating and finally approving the work performed by the Design 
Consultant under this Agreement. The Project Manager shall be responsible for the day-to-day 
administration, coordination and approval of work performed by the Design Consultant, except for 
approvals which are specifically identified in this Agreement as requiring the Director’s approval. 
The Director expressly reserves the right to designate another authorized representative to perform 
on the Director’s behalf by written notice to the Design Consultant. 
 1.04 Independent Contractor. The Design Consultant is an independent contractor 
retained to perform professional or technical services for limited periods of time. Neither the 
Design Consultant nor any of its employees are employees or officers of the City under Chapter 
18 of the Denver Revised Municipal Code, or for any purpose whatsoever.  
 1.05 Scope of Design Consultant’s Authority. The Design Consultant shall have no 
authority to act on behalf of the City other than as expressly provided in this Agreement. The 
Design Consultant is not authorized to act as a general agent for or to undertake, direct or modify 
any contracts on behalf of the City. The Design Consultant lacks any authority to bind the City on 
any contractual matters. Final approval of all contractual matters that purport to obligate the City 
must be executed by the City in accordance with the City’s Charter and the D.R.M.C.  

SECTION 2 – DESIGN CONSULTANT’S SERVICES 
 2.01 General. The Design Consultant shall provide professional design services for the 
Project in accordance with the terms and conditions of this Agreement. The Design Consultant's 
basic services shall consist of all of those services described in this Agreement and in Exhibit A. 
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 2.02 Professional Responsibility. 
(a) All of the work performed by the Design Consultant under this Agreement 

shall be performed in accordance with the standards of care, skill and diligence provided by 
competent professionals who perform work of a nature similar to the Work described in this 
Agreement. 

(b) The Design Consultant agrees to strictly conform to and be bound by written 
standards, criteria, budgetary considerations and memoranda of policy furnished to it by the City 
and further agrees to design each project in compliance with applicable laws, statues, codes, 
ordinances, rules and regulations, and industry standards. 

(c) All professional services, plans and specifications and other work, or 
deliverables provided under this Agreement for the Project shall be adequate and sufficient for the 
proper construction of the Project and its intended purpose. 

(d) All drawings, specifications and other products shall be prepared so the 
Project, when constructed in accordance with such drawings and specifications, is in compliance 
with all applicable laws, statutes, codes, ordinances, and rules and regulations of the City, the State 
and the Federal government. 

(e) Any design changes required by changes in such applicable laws, statutes, 
codes, ordinances or rules and regulations of the City, the state or the federal government, which 
are enacted after the City’s acceptance of Construction Documents, defined herein, will be outside 
the scope of the Design Consultant’s basic services and basic fee, and will be compensated for 
approval as an additional service, subject to the additional services budget for that project. 

(f) The Design Consultant shall prepare the plans, specifications and other 
materials for the Project in a format that complies with all City requirements as well as all state 
and federal requirements for the Project. No funds will be paid to the Design Consultant for the 
preparation of contract documents in a form other than that considered usual and customary by the 
Department of Transportation and Infrastructure. It shall be the responsibility of the Design 
Consultant to contact the reviewing agencies and determine the acceptable format for the final 
documents. No documents will be considered final until approved by the City, even though any 
responsible federal and state agencies have approved such documents. 

(g) The City reserves the right to proceed with the construction of the Project 
using either the City's standard general contractor bidding approach, on call contractors or using 
construction management techniques. The Design Consultant agrees to organize its Contract 
Documents for either construction technique and to coordinate the construction documents into 
selected bid packages, as appropriate. The City will notify the Design Consultant prior to the 
completion of the Design Development Design Phase which method will be used and the amount 
of work or the limits of construction to be included in the proposed bid package(s).  

(h) The reports, studies, drawings and specifications and other products 
prepared by the Design Consultant under this Agreement, when submitted by the Design 
Consultant to the Director and the user agency for any identified phase of the Project, must 
represent a thorough study and competent solution for the project as per usual and customary 
professional standards and shall reflect all architectural and engineering skills applicable to that 
phase of the project. 
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(i) The responsibilities and obligations of the Design Consultant under this 
Agreement shall not be relieved or affected in any respect by the presence on the site of any agent, 
consultant or subconsultant, or an employee of the City. 

(j) The Design Consultant shall provide all professional services required by 
the City in defending all claims against the City, which relate in any way to alleged default 
hereunder, errors or omissions of the Design Consultant or its subconsultants, without additional 
compensation. 
 2.03 Program and Budget. 

(a) The Design Consultant agrees to review the City's anticipated program and 
budget for the Project and further agrees, unless it has timely notified the City that the Project 
cannot be accomplished within such budget, to accomplish the Project within the intent of the 
program and established budget. Should the Design Consultant determine that The Project cannot 
be accomplished within the established budget, the Design Consultant shall immediately notify 
the City, in writing, so that the project scope or project budget can be reviewed and modified if 
necessary. 

(b) The term "Project Construction Cost" shall mean the estimated cost to the 
City of actually constructing the Project, but such cost shall not include any Design Consultant's 
or special consultant's fees or reimbursements or the cost of equipment installed by the City under 
separate contract, unless the Design Consultant is required by the City to prepare drawings and 
specifications for such equipment. The initial Project Construction Cost has been provided to the 
Design Consultant. 

(c) The Design Consultant agrees to design the Project within the estimated 
Project Construction Cost for the Project. Should all responsive bids or proposal received for the 
Project work provided for in the design exceed such cost, the Design Consultant agrees to redesign 
the Project at no additional cost to City and, in a manner acceptable to the City. 
 2.04 Coordination and Cooperation. 

(a) The Design Consultant agrees to perform under this Agreement in such a 
manner and at such times that the City or any Contractor who has work to perform, or contracts to 
execute, can do so without unreasonable delay. 

(b) Coordination with the City and other involved agencies shall be a 
continuing work item through all phases of each assigned project. Such coordination shall consist 
of regular progress and review meetings with the City, work sessions with the City's Department 
of Transportation and Infrastructure, and other user agencies or as otherwise directed by the City. 
Such coordination may also include field and office reviews of plans and documents as required 
during the development of the design for any specific project. The Design Consultant shall 
document all such conferences and distribute notes to the City. 
 2.05 Personnel Assignments. 

(a) The key professional personnel identified in Exhibit B will be assigned by 
the Design Consultant or its subconsultants to perform the services required under this Agreement, 
as appropriate. 
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(b) The Design Consultant’s services shall be diligently performed by the 
regular professional and technical staff of the Design Consultant. In the event the Design 
Consultant does not have as part of its regular staff certain professional consultants, then such 
consulting services shall be performed, with City approval, by practicing professional consultants 
outside of the employ of the Design Consultant. 

(c) The Design Consultant agrees, at all times during the term of this 
Agreement, to maintain on its payroll or to have access to through outside subconsultants, 
professional design personnel and technicians in sufficient strength to meet the requirements of 
the City. Such personnel and technicians shall be of the classifications referenced in Exhibit B. 
The hourly rates specified therein include all costs except those specifically referenced as 
reimbursables in the appropriate hourly rate schedule. 

(d) Prior to designating an outside professional to perform subconsultant work, 
the Design Consultant shall submit the name of such subconsultant, together with a resume of 
training and experience in work of like character and magnitude of the project being contemplated, 
to the City and receive prior approval in writing. 

(e) It is the intent of the Parties hereto that all key professional personnel be 
engaged to perform their specialty for all such services required by this Agreement and that the 
Design Consultant's and the subconsultant's key professional personnel be retained for the life of 
this Agreement to the extent practicable and to the extent that such services maximize the quality 
of work performed hereunder. 

(f) If the Design Consultant or a subconsultant decides to replace any of its key 
professional personnel, the Design Consultant shall notify the Director in writing of the desired 
change. No such changes shall be made until replacement personnel are recommended by the 
Design Consultant and approved in writing by the Director, which approval shall not be 
unreasonably withheld. 

(g) If, during the term of this Agreement, the Director determines that the 
performance of approved key personnel or a subconsultant is not acceptable, she shall notify the 
Design Consultant and give the Design Consultant the time which the Director considers 
reasonable to correct such performance. Thereafter, she may require the Design Consultant to 
reassign or replace such key personnel. If the Director notifies the Design Consultant that certain 
of its key personnel or a subconsultant should be replaced, Design Consultant will use its best 
efforts to replace such key personnel or a subconsultant within ten (10) days from the date of the 
Director's notice. 

(h) Neither the Design Consultant nor any subconsultant shall have other 
interests which conflict with the interests of the City, including being connected with the sale or 
promotion of equipment or material which may be used on a project to which they may be assigned, 
and the Design Consultant shall make written inquiry of all of its subconsultants concerning the 
existence of a potential for such conflict. In unusual circumstances, and with full disclosure to the 
City of such conflict of interest, the City, in its sole discretion, may grant a written waiver for the 
particular consultant or subconsultant. 

(i) Actions taken by the City under this Article shall not relieve the Design 
Consultant of its responsibility for contractual or professional deficiencies, errors or omissions.  
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(j) The Design Consultant shall submit to the Director a list of any additional 
key professional personnel who will perform work under this Agreement within thirty (30) days 
after this Agreement has been executed, together with complete resumes and other information 
describing their ability to perform the tasks which may be assigned. Such additional personnel 
must be recommended by the Design Consultant and approved by the Director before they are 
assigned to a specific project. 

(k) The Director shall respond to the Design Consultant's written notice 
regarding replacement of key professional personnel within fifteen (15) days after the Director 
receives the list of changes. If the Director or his designated representative does not respond within 
that time, the changes shall be deemed to be approved. 
 2.06 Basic Services – General. 

(a) These services shall be diligently performed by the regular professional and 
technical staff of the Design Consultant. In the event the Design Consultant does not have as part 
of its regular staff certain professional consultants, then such consulting services shall be 
performed, with City approval, by practicing professional consultants outside of the employ of the 
Design Consultant.  

(b) Prior to designating an outside professional to perform work or services 
under this Agreement, the Design Consultant shall submit the name of such professional, together 
with a resume of training and experience in work of like character and magnitude as the project 
being contemplated, to the City and receive prior approval in writing.  

(c) All professional consultants and subconsultants must be retained for the life 
of the Project to the extent practicable, except that acceptable replacements may be substituted 
with prior written approval from the City as set out in Section 2.05. 

(d) The Design Consultant's basic services for the Project shall consist of the 
phases described below and shall include, but not be limited to, architectural, structural, 
mechanical, civil and electrical engineering services appropriate to each Project for each phase.  

(e) The Design Consultant shall obtain written authorization from the City 
before proceeding with each phase.  

(f) Nothing in this Agreement shall be construed as placing any obligation on 
the City to proceed with any phase beyond the latest phase authorized in writing by City. 

(g) The responsibilities and obligations of the Design Consultant under this 
Agreement shall not be relieved or affected in any respect by the presence on the site of any agent, 
consultant, subconsultant, or employee of the City. 
 2.07 Basic Services - Phase Specific. In the interest of tracking progress towards 
completion of all work items necessary to complete the Project specified herein, the required Basic 
Services tasks which must be performed may be separated into phases. As applicable for the 
Project, the Design Consultant shall satisfactorily complete all work necessary to complete each 
phase as specifically set out in Exhibit A. 
 2.08 Additional Services.  

(a) If the Design Consultant performs services in addition to its Basic Services, 
as a result of material changes in the Project or due to other circumstances beyond the Design 
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Consultant's control, and if such services (1) are pre-approved in writing;  (2) will not cause the 
total compensation payable to the Design Consultant to exceed the Maximum Contract Amount; 
and  (3) are not occasioned by any neglect, breach or default of the Design Consultant, then the 
Design Consultant will be reimbursed its pre-approved cost for performance of such service(s). 

(b) Before providing any such services, the Design Consultant first shall file 
with the City, and secure the City's written approval of, a complete description of the proposed 
services including an estimate of the maximum cost of any and all such services, on the basis set 
out in Exhibits A and B, of rates per hour, per day, or other basis of cost. Such description shall 
also include a statement from the Design Consultant that the maximum cost of such services will 
not cause the total amount payable to the Design Consultant under this Agreement to exceed the 
maximum contract amount. In no event shall any form of authorization or pre-approval of 
additional services be deemed valid or binding upon either the City or the Design Consultant if the 
maximum cost of such services would cause the aggregate amount payable under this Agreement 
to exceed the maximum contract amount. Payment for additional services shall not, in any event, 
exceed the cost estimated by the Design Consultant and approved in writing by the City. 

(c) The cost of such additional service shall be deemed to be the lesser of the 
estimated maximum cost or: 

(1) The actual time card cost of all design personnel including principal 
designer's time at the rates as set out in Exhibit B; 

(2) The actual cost to the Design Consultant for other necessary outside 
services, such as structural, mechanical or electrical engineering 
performed by independent consultants; and 

(3) The Design Consultant's actual reproduction cost for drawings. 
(d) The Design Consultant shall maintain an accurate and acceptable cost 

accounting as to all such additional expenses and shall make available to the City all records, 
canceled checks and other disbursement media to substantiate any and all requests for payment for 
additional services. 

(e) Payment to the Design Consultant for such additional services shall not, in 
any event, exceed the maximum additional services amount set forth in Section 3. 
 2.09 [RESERVED] 

2.10 Compliance with MWBE Requirements. 
 
This Agreement is subject to Article III, Divisions 1 and 3 of Chapter 28, Denver Revised 

Municipal Code (“D.R.M.C.”), designated as §§ 28-31 to 28-40 and 28-51 to 28-90 (the “MWBE 
Ordinance”) and any Rules or Regulations promulgated pursuant thereto. The contract goal for 
MWBE participation committed to for this Agreement and approved by the Division of Small 
Business Opportunity (“DSBO”) is 30%.  

Under § 28-68 D.R.M.C., the Consultant has an ongoing, affirmative obligation to maintain 
for the duration of this Agreement, at a minimum, compliance with its originally achieved level of 
MWBE participation upon which this Agreement was awarded, unless the City initiates a material 
alteration to the scope of work affecting MWBEs performing on this Agreement through contract 
amendment, or other contract modifications, or as otherwise described in § 28-70 D.R.M.C. The 
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Consultant acknowledges that: 
If directed by DSBO, the Consultant is required to develop and comply with a Utilization 

Plan in accordance with § 28-63 D.R.M.C. Along with the Utilization Plan requirements, the 
Consultant must establish and maintain records and submit regular reports, as directed by DSBO, 
which will allow the City to assess progress in complying with the Utilization Plan and achieving 
the MWBE participation goal. The Utilization Plan is subject to modification by DSBO. 

If contract modifications are issued under the Agreement, the Consultant shall have a 
continuing obligation to immediately inform DSBO in writing of any agreed upon increase or 
decrease in the scope of work of such contract, upon any of the bases discussed in § 28-70, 
D.R.M.C., regardless of whether such increase or decrease in scope of work has been reduced to 
writing at the time of notification.  

If amendments or other contract modifications are issued under the contract that include an 
increase in the scope of work of this Agreement, which increases the dollar value of the contract, 
whether or not such change is within the scope of work designated for performance by an MWBE 
at the time of contract award, such amendments or modifications shall be immediately submitted 
to DSBO for notification purposes. 

Those amendments or other modifications that involve a changed scope of work that cannot 
be performed by existing project subconsultants are subject to the original goal. The Consultant 
shall satisfy the goal with respect to such changed scope of work by soliciting new MWBEs in 
accordance with § 28-70, D.R.M.C. The Consultant must also satisfy the requirements under 
§§ 28-64 and 28-73, D.R.M.C., with regard to changes in scope or participation. The Consultant 
shall supply to the DSBO Director all required documentation described in §§ 28-64, 25-70, and 
28-73 D.R.M.C., with respect to the modified dollar value or work under the contract. 

For contracts of one million dollars ($1,000,000.00) and over, the Consultant is required to 
comply with § 28-72, D.R.M.C., as applicable, regarding prompt payment to MWBEs. Payment 
to MWBE subcontractors shall be made by no later than thirty-five (35) days after receipt of an 
MWBE subcontractor invoice. 

Failure to comply with these provisions may subject the Consultant to sanctions set forth 
in § 28-76 of the MWBE Ordinance. 

Should any questions arise regarding DSBO requirements, the Consultant should consult 
the MWBE Ordinance or may contact the Project’s designated DSBO representative at (720) 913-
1999. 

SECTION 3 – COMPENSATION, PAYMENT, AND FUNDING 
The City shall compensate the Design Consultant for its service performed and expenses incurred 
under this Agreement as follows. 
 3.01 Fee for basic services. The City agrees to pay the Design Consultant, as full 
compensation for its basic services rendered hereunder, a fee not to exceed THREE MILLION 
NINETY EIGHT THOUSAND DOLLARS AND ZERO CENTS ($3,098,000.00), in 
accordance with the billing rates and project budget stated in Exhibits A and B. The amounts 
budgeted for phases may be increased or decreased, and the amounts allocated for services and 
expenses adjusted, upon written approval of the Director or his designee, and subject to the 
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Maximum Contract Amount stated in this Section 3. 
 3.02 Reimbursable Expenses. Except for those reimbursable expenses specifically 
identified in Exhibit A, or approved in writing by the City as reasonably related to or necessary 
for the Design Consultant’s services, all other expenses shall be included in the Design 
Consultant’s fee and will not be reimbursed hereunder. The maximum amount to be paid for all 
reimbursable expenses under this Agreement is FORTY-FIVE THOUSAND DOLLARS AND 
ZERO CENTS ($45,000.00) unless an additional amount is approved by the Director or his 
designee in writing, subject to the Maximum Contract Amount stated herein. Unless this 
Agreement is amended in writing according to its terms to increase the Maximum Contract 
Amount, any increase in the maximum amount of reimbursable expenses will reduce the Design 
Consultant’s maximum fee amount accordingly. 
 3.03 Additional Services. If pre-approved additional services are performed by the 
Design Consultant, the City agrees to pay the Design Consultant for such additional services in 
accordance with Section 2.08. The maximum amount to be paid by the City for all additional 
services under this contract is TWO HUNDRED THOUSAND NINE HUNDRED DOLLARS 
AND ZERO CENTS ($200,900.00). 

3.04 Owner Design Contingency. The maximum contract amount includes an Owners 
contingency for FIVE HUNDRED FIFTY-SIX THOUSAND ONE HUNDRED DOLLARS 
AND ZERO CENTS ($556,100.00). Use of and Adjustments to Owners Contingency to be made 
at the sole discretion of the City. 
 3.05 Invoicing and Payment. The City will make monthly progress payments for all 
services performed under this Agreement based upon the Design Consultant’s monthly invoices. 
Such invoices shall be in a form acceptable to the City and shall include detail of the time worked 
by the Design Consultant's own personnel, billings from subcontractors, and all other information 
necessary to assess the Design Consultant’s progress. Invoices shall be accompanied by 
documentation of expenses for which reimbursement is sought, and all other supporting 
documentation required by the City. The City’s Prompt Payment Ordinance, §§ 20-107 to 20-118, 
D.R.M.C., applies to invoicing and payment under this Agreement. Final Payment to the Design 
Consultant shall not be made until after the Project is accepted, and all certificates of completion, 
record drawings and reproducible copies are delivered to the City, and the Agreement is otherwise 
fully performed by the Design Consultant. The City may, at the discretion of the Director, withhold 
reasonable amounts from billing and the entirety of the final payment until all such requirements 
are performed to the satisfaction of the Director. However, no deductions shall be made from the 
Design Consultant's compensation on account of penalty, liquidated damages or other sums 
withheld from payments to contractor(s). 
 3.06 Maximum Contract Amount. 

(a) Notwithstanding any other provision of the Agreement, the City’s 
maximum payment obligation will not exceed THREE MILLION NINE HUNDRED 
THOUSAND DOLLARS AND ZERO CENTS ($3,900,000.00) (the “Maximum Contract 
Amount”). The City is not obligated to execute an Agreement or any amendments for any further 
services, including any services performed by Design Consultant beyond that specifically 
described in Exhibit A. Any services performed beyond those set forth therein are performed at 
Design Consultant’s risk and without authorization under the Agreement.  
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(b) The City’s payment obligation, whether direct or contingent, extends only 
to funds appropriated annually by the Denver City Council, paid into the Treasury of the City, and 
encumbered for the purpose of the Agreement. The City does not by the Agreement irrevocably 
pledge present cash reserves for payment or performance in future fiscal years, and the Agreement 
does not and is not intended to create a multiple-fiscal year direct or indirect debt or financial 
obligation of the City.  

(c) The Design Consultant understands and agrees that the provision of any 
services by the Design Consultant, which would cause the total amount payable to the Design 
Consultant to exceed the amount of previously appropriated and encumbered funds, is strictly 
prohibited. In the event the continuation of services by the Design Consultant would cause the 
amount payable to the Design Consultant to exceed such amounts, the Design Consultant agrees 
to give to the Project Director at least two (2) weeks notice of the exhaustion of available funds. 
In the event additional funds are not made available within such two (2) week period, the Design 
Consultant agrees to stop providing services until such time as additional funds are appropriated 
and encumbered for the purposes of the Agreement and amounts which remain available for 
payment to the Design Consultant. 

SECTION 4 – TERM AND TERMINATION 
 4.01 Term. 

The Agreement will commence upon execution and expire on December 31, 2025, 
unless sooner terminated upon final completion of the Project.  

    
 4.02 Termination. 

(a) Nothing herein shall be construed as giving the Design Consultant the right 
to perform the services contemplated under this Agreement beyond the time when its services 
become unsatisfactory to the Director. 

(b) The Director may terminate this Agreement for cause at any time if the 
Design Consultant's services become unsatisfactory, in the sole discretion of the Director. The City 
shall have the sole discretion to permit the Design Consultant to remedy the cause of a 
contemplated termination for cause without waiving the City's right to terminate the Agreement. 

(c) In the event of a termination for cause, or in the event the Design Consultant 
becomes unable to serve under this Agreement, the City may take over work to be done under this 
Agreement and prosecute the work to the completion by contract or otherwise, and the Design 
Consultant shall be liable to City for all reasonable cost in excess of what the City would have paid 
the Design Consultant had there been no termination for cause. 

(d) The City may, for convenience, cancel and terminate this Agreement by 
giving not less than thirty (30) days' prior written notice to the Design Consultant, which notice 
shall state the date of cancellation and termination. 

(e) If the Design Consultant's services are terminated, postponed or revised, or 
if the Design Consultant shall be discharged before all the work and services contemplated have 
been completed, or if the project is, for any reason, stopped or discontinued, the Design Consultant 
shall be paid only for the portion of work or services which has been satisfactorily completed at 
the time of such dismissal, termination, cancellation, postponement, revision or stoppage. 
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(f) All drawings, specifications, and other documents relating to the design or 
administration of work completed or partially completed shall be delivered by the Design 
Consultant to the City in the event of any dismissal, termination, cancellation, postponement, 
revision or stoppage. 

(g) In the event of any dismissal, termination, cancellation, postponement, 
revision or stoppage, the Design Consultant shall cooperate in all respects with the City. Such 
cooperation shall include, but not be limited to, delivery of drawings, specifications, and other 
documents referred to herein, and assisting the City during a transition to another Design 
Consultant, if applicable. 

SECTION 5 – GENERAL PROVISIONS 
 5.01 City’s Responsibilities. 

(a) The City shall provide available information regarding its requirements for 
each project, including related budgetary information, and shall cooperate fully with the Design 
Consultant at all times. However, the City does not guarantee the accuracy of any such information 
and assumes no liability therefore. The Design Consultant shall notify City in writing of any 
information or requirements provided by the City which the Design Consultant believes to be 
inaccurate or inappropriate to the design or construction of the project. 

(b) If the City observes or otherwise becomes aware of any fault or defect in 
the project or non-conformance with Contract Documents, it shall give prompt notice thereof to 
Design Consultant. 
 5.02 Ownership of Documents. 

(a) The City shall have title and all intellectual and other property rights, in and 
to all phased and final Design documents, and all data used in the development of the same, 
including the results of any tests, surveys or inspections at the Project site, and all photographs, 
drawings, drafts, studies, estimates, reports, models, notes and any other materials or work 
products, whether in electronic or hard copy format, created by the Design Consultant pursuant to 
this Agreement, in preliminary and final forms and on any media whatsoever (collectively, the 
"Documents”), whether the Project for which the Documents were created is executed or not. The 
Design Consultant shall identify and disclose, as requested, all such Documents to the City.   

(b) To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., 
as the same may be amended from time to time, the Documents are a “work made for hire,” and 
all ownership of copyright in the Documents shall vest in the City at the time the Documents are 
created. To the extent that the Documents are not a “work made for hire,” the Design Consultant 
hereby assigns and transfers all right, title and interest in and to the Documents to the City, as of 
the time of the creation of the Documents, including the right to secure copyright, patent, 
trademark, and other intellectual property rights throughout the world and to have and to hold such 
copyright, patent, trademark, and other intellectual property rights in perpetuity.  

(c) The Design Consultant shall provide (and cause its employees and 
subcontractors to provide) all assistance reasonably requested in securing for the City’s benefit 
any patent, copyright, trademark, service mark, license, right or other evidence of ownership of 
such Documents, and shall provide full information regarding the Documents and execute all 
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appropriate documentation in applying for or otherwise registering, in the City’s name, all rights 
to such Documents. 

(d) The Design Consultant agrees to allow the City to review any of the 
procedures used in performing the work and services hereunder, and to make available for 
inspection the field notes and other documents used in the preparation for and performance of any 
of the services performed hereunder. 

(e) The Design Consultant shall be permitted to retain reproducible copies of 
all of the Documents for the information and reference, and the originals of all of the Documents, 
including all CAD disks, shall be delivered to the City promptly upon completion thereof, or if 
authorized by the City’s Project Manager, upon termination or expiration of this Agreement. 
 5.03 Taxes and Licenses. The Design Consultant shall promptly pay, when they are 
due, all taxes, excises, license fees and permit fees of whatever nature applicable to the work and 
services which it performs under this Agreement, and shall take out and keep current all required 
municipal, county, state or federal licenses required to perform its services under this Agreement. 
The Design Consultant shall furnish the Director, upon request, duplicate receipts or other 
satisfactory evidence showing or certifying to the proper payment of all required licenses and/or 
registrations and taxes. The Design Consultant shall promptly pay all owed bills, debts and 
obligations it incurs performing work under this Agreement and shall not allow any lien, verified 
claim, mortgage, judgment or execution to be filed against land, facilities or improvements owned 
or beneficially owned by the City as a result of such bills, debts or obligations.  
 5.04 Examination of Records and Audits. Any authorized agent of the City, including 
the City Auditor or his or her representative, has the right to access, and the right to examine, copy 
and retain copies, at City’s election in paper or electronic form, any pertinent books, documents, 
papers and records related to Consultant’s performance pursuant to this Agreement, provision of 
any goods or services to the City, and any other transactions related to this Agreement. Consultant 
shall cooperate with City representatives and City representatives shall be granted access to the 
foregoing documents and information during reasonable business hours and until the latter of three 
(3) years after the final payment under the Agreement or expiration of the applicable statute of 
limitations. When conducting an audit of this Agreement, the City Auditor shall be subject to 
government auditing standards issued by the United States Government Accountability Office by 
the Comptroller General of the United States, including with respect to disclosure of information 
acquired during the course of an audit. No examination of records and audits pursuant to this 
paragraph shall require Consultant to make disclosures in violation of state or federal privacy laws. 
Consultant shall at all times comply with D.R.M.C. 20-276.     
 5.05 Assignment and Subcontracting. The City is not obligated or liable under this 
Agreement to any party other than the Design Consultant named herein. The Design Consultant 
understands and agrees that it shall not assign or subcontract with respect to any of its rights, 
benefits, obligations or duties under this Agreement except upon prior written consent and 
approval of the City to such assignment or subcontracting. Any attempt by the Design Consultant 
to assign or subcontract its rights hereunder without such prior written consent of the City shall, at 
the option of the City, automatically terminate this Agreement and all rights of the Design 
Consultant hereunder. Such consent may be granted or denied at the sole and absolute discretion 
of the City. In the event any such subcontracting shall occur, with the City's approval, such action 
shall not be construed to create any contractual relationship between the City and such 

DocuSign Envelope ID: 87EDC906-19A3-42A2-82D5-2948193E0B96



12 
202160307 
Anderson Mason Dale Architects, P.C. 
Westwood Rec Center 

subcontractor, and the Design Consultant named herein shall in any and all events be and remain 
responsible to the City according to the terms of this Agreement.  
 5.06 No Discrimination In Employment. In connection with the performance of work 
under the Agreement, the Contractor may not refuse to hire, discharge, promote, demote, or 
discriminate in matters of compensation against any person otherwise qualified, solely because of 
race, color, religion, national origin, ethnicity, citizenship, immigration status, gender, age, sexual 
orientation, gender identity, gender expression, marital status, source of income, military status, 
protective hairstyle, or disability. The Contractor shall insert the foregoing provision in all 
subcontracts. 
 5.07 Insurance. 

(a) General Conditions: (Contractor/Consultant) agrees to secure, at or before 
the time of execution of this Agreement, the following insurance covering all operations, goods or 
services provided pursuant to this Agreement. (Contractor/Consultant) shall keep the required 
insurance coverage in force at all times during the term of the Agreement, including any extension 
thereof, and during any warranty period. The required insurance shall be underwritten by an insurer 
licensed or authorized to do business in Colorado and rated by A.M. Best Company as “A-VIII" 
or better. Each policy shall require notification to the City in the event any of the required policies 
be canceled or non-renewed before the expiration date thereof. Such written notice shall be sent to 
the parties identified in the Notices section of this Agreement. Such notice shall reference the City 
contract number listed on the signature page of this Agreement.  Said notice shall be sent thirty 
(30) days prior to such cancellation or non-renewal unless due to non-payment of premiums for 
which notice shall be sent ten (10) days prior. If such written notice is unavailable from the insurer, 
(Contractor/Consultant) shall provide written notice of cancellation, non-renewal and any 
reduction in coverage to the parties identified in the Notices section by certified mail, return receipt 
requested within three (3) business days of such notice by its insurer(s) and referencing the City’s 
contract number. (Contractor/Consultant) shall be responsible for the payment of any deductible 
or self-insured retention. The insurance coverages specified in this Agreement are the minimum 
requirements, and these requirements do not lessen or limit the liability of the 
(Contractor/Consultant). The (Contractor/Consultant) shall maintain, at its own expense, any 
additional kinds or amounts of insurance that it may deem necessary to cover its obligations and 
liabilities under this Agreement.  

(b) Proof of Insurance: (Contractor/Consultant) may not commence services 
or work relating to this Agreement prior to placement of coverages required under this Agreement. 
(Contractor/Consultant) certifies that the certificate of insurance attached as Exhibit C, preferably 
an ACORD form, complies with all insurance requirements of this Agreement. The City requests 
that the City’s contract number be referenced on the certificate of insurance. The City’s acceptance 
of a certificate of insurance or other proof of insurance that does not comply with all insurance 
requirements set forth in this Agreement shall not act as a waiver of (Contractor/Consultant)’s 
breach of this Agreement or of any of the City’s rights or remedies under this Agreement. The 
City’s Risk Management Office may require additional proof of insurance, including but not 
limited to policies and endorsements.  

(c) Additional Insureds: For Commercial General Liability, Auto Liability 
and Excess Liability/Umbrella (if required), (Contractor/Consultant) and 
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sub(Contractor/Consultant)’s insurer(s) shall include the City and County of Denver, its elected 
and appointed officials, employees and volunteers as additional insured.  

(d) Waiver of Subrogation: For all coverages required under this Agreement, 
with the exception of Professional Liability, Contractor’s insurer shall waive subrogation rights 
against the City. 

(e) Subcontractors and Subconsultants: (Contractor/Consultant) shall 
confirm and document that all subcontractors and subconsultants (including independent 
contractors, suppliers or other entities providing goods or services required by this Agreement) 
procure and maintain coverage as approved by the (Contractor/Consultant) and appropriate to their 
respective primary business risks considering the nature and scope of services provided. 

(f) Workers’ Compensation and Employer’s Liability Insurance: 
(Contractor/Consultant) shall maintain the coverage as required by statute for each work location 
and shall maintain Employer’s Liability insurance with limits of $100,000 per occurrence for each 
bodily injury claim, $100,000 per occurrence for each bodily injury caused by disease claim, and 
$500,000 aggregate for all bodily injuries caused by disease claims.   

(g) Commercial General Liability: (Contractor/Consultant) shall maintain a 
Commercial General Liability insurance policy with minimum limits of $1,000,000 for each bodily 
injury and property damage occurrence, $2,000,000 products and completed operations aggregate 
(if applicable), and $2,000,000 policy aggregate.  

(h) Automobile Liability: (Contractor/Consultant) shall maintain Automobile 
Liability with minimum limits of $1,000,000 combined single limit applicable to all owned, hired 
and non-owned vehicles used in performing services under this Agreement. 

(i) Professional Liability (Errors & Omissions):  Contractor shall maintain 
minimum limits of $1,000,000 per claim and $1,000,000 policy aggregate limit. The policy shall 
be kept in force, or a Tail policy placed, for three (3) years for all contracts except construction 
contracts for which the policy or Tail shall be kept in place for eight (8) years. 
 5.08 Defense & Indemnification. 

(a) To the fullest extent permitted by law, the Consultant agrees to defend, 
indemnify, reimburse and hold harmless City, its appointed and elected officials, agents and 
employees for, from and against all liabilities, claims, judgments, suits or demands for damages to 
persons or property arising out of, resulting from, or related to the work performed under this 
Agreement that are attributable to the negligence or fault of the Consultant or the Consultant’s agents, 
representatives, subcontractors, or suppliers (“Claims”). This indemnity shall be interpreted in the 
broadest possible manner consistent with the applicable law to indemnify the City.  

(b) Consultant’s obligation to defend and indemnify may be determined after 
Consultant’s liability or fault has been determined by adjudication, alternative dispute resolution, or 
otherwise resolved by mutual agreement between the parties. Consultant’s duty to defend and 
indemnify City shall relate back to the time written notice of the Claim is first provided to City 
regardless of whether suit has been filed and even if Consultant is not named as a Defendant. 

(c) Consultant will defend any and all Claims which may be brought or threatened 
against City and will pay on behalf of City any expenses incurred by reason of such Claims including, 
but not limited to, court costs and attorney fees incurred in defending and investigating such Claims 
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or seeking to enforce this indemnity obligation. Such payments on behalf of City shall be in addition 
to any other legal remedies available to City and shall not be considered City’s exclusive remedy. 

(d) Insurance coverage requirements specified in this Agreement shall in no way 
lessen or limit the liability of the Consultant under the terms of this indemnification obligation. The 
Consultant shall obtain, at its own expense, any additional insurance that it deems necessary for the 
City’s protection. 

(e) This defense and indemnification obligation shall survive the expiration or 
termination of this Agreement. 
 5.09 Colorado Governmental Immunity Act. The parties hereto understand and agree 
that the City is relying upon, and has not waived, the monetary limitations (presently $150,000 per 
person, $600,000 per occurrence) and all other rights, immunities and protection provided by the 
Colorado Governmental Immunity Act, C.R.S. § 24-10-101, et seq. 
 5.10 Contract Documents; Order of Precedence. This Agreement consists of Sections 
1 through 5, which precede the signature page, and the following attachment, which is incorporated 
herein and made a part hereof by reference: 

Exhibit A Scope of Work 
Exhibit B Key Personnel / Rates 
Exhibit C ACORD Certificate of Insurance 

 
In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed 
attachments, or between provisions of any attachments, such that it is impossible to give effect to 
both, the order of precedence to determine which provision shall control to resolve such conflict, 
is as follows: 

Sections 1 through 5 
Exhibit A 
Exhibit B 
Exhibit C 

 5.11 When Rights and Remedies Not Waived. In no event shall any payment by the 
City constitute a waiver of any breach of covenant or default which may then exist on the part of 
the Design Consultant. No assent, expressed or implied, to any breach of the Agreement shall be 
held to be a waiver of any later or other breach. 
 5.12 Governing Law; Venue. This Agreement shall be construed and enforced in 
accordance with the laws of the State of Colorado, the Charter and Revised Municipal Code of the 
City and County of Denver, and the ordinances, regulations and Executive Orders enacted or 
promulgated pursuant to the Charter and Code, including any amendments. The Charter and 
Revised Municipal Code of the City and County of Denver, as the same may be amended from 
time to time, are hereby expressly incorporated into this Agreement. Venue for any action arising 
hereunder shall be in the City and County of Denver, Colorado. 
 5.13. Conflict of Interest.  

(a) The parties agree that no employee of the City shall have any personal or 
beneficial interest in the services or property described herein, and the Design Consultant further 
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agrees not to hire or contract for services with any employee or officer of the City which would be 
in violation of the Revised Municipal Code Chapter 2, Article IV, Code of Ethics or Denver City 
Charter provisions 1.2.9 and 1.2.12. 

(b) The Design Consultant agrees that it will not engage in any transaction, 
activity or conduct that would result in a conflict of interest under this Agreement. The Design 
Consultant represents that it has disclosed any and all current or potential conflicts of interest. A 
conflict of interest shall include transactions, activities or conduct that would affect the judgment, 
actions or work of the Design Consultant by placing the Design Consultant’s own interests, or the 
interests of any party with whom the Design Consultant has a contractual arrangement, in conflict 
with those of the City. The City, in its sole discretion, shall determine the existence of a conflict 
of interest and may terminate this Agreement in the event such a conflict exists after it has given 
the Design Consultant written notice which describes the conflict. The Design Consultant shall 
have thirty (30) days after the notice is received to eliminate or cure the conflict of interest in a 
manner that is acceptable to the City.  
 5.14 No Third-Party Beneficiaries. Enforcement of the terms and conditions of this 
Agreement, and all rights of action relating to such enforcement, shall be strictly reserved to the 
City and the Design Consultant, and nothing contained in this Agreement shall give or allow any 
claim or right of action by any other or third person under this Agreement. It is the express intention 
of the parties that any person other than the City or the Design Consultant receiving services or 
benefits under this Agreement shall be deemed to be an incidental beneficiary only. 
 5.15 Time is of the Essence. The parties agree that in the performance of the terms, 
conditions and requirements of this Agreement by the Design Consultant, time is of the essence. 
 5.16 Taxes, Charges and Penalties. The City and County of Denver shall not be liable 
for the payment of taxes, late charges, or penalties of any nature except as provided in the City’s 
Prompt Payment Ordinance.  
 5.17 Proprietary or Confidential Information. 

(a) City Information:  The Design Consultant acknowledges and accepts that, 
in performance of it work under the terms of this Agreement, the Design Consultant may have access 
to Proprietary Data or confidential information which may be owned or controlled by the City and 
that the disclosure of such data or information may be damaging to the City or third parties. As such, 
the Design Consultant agrees that all information provided or otherwise disclosed by the City to the 
Design Consultant be held in confidence and used only in the performance of its obligations under 
this Agreement. The Design Consultant shall exercise the same standard of care to protect such 
information as a reasonably prudent Design Consultant would to protect its own proprietary or 
confidential data. “Proprietary Data” shall mean geographic materials or Geographic Information 
Systems (“GIS”) data owned by the City and County of Denver including but not limited to maps, 
computer programs, aerial photography, methodologies, software, diagnostics and documents; or 
any other materials or information which may be designated or marked “Proprietary” or 
“Confidential” and provided to or made available to the Design Consultant by the City. Such 
Proprietary Data may be in hardcopy, printed, digital or electronic format.   

(b) Design Consultant’s Information:  The parties understand that all the 
material provided or produced under this Agreement may be subject to the Colorado Open Records 
Act, C.R.S. 24-72-201, et seq., and that in the event of a request to the City for disclosure of such 
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information, the City shall advise the Design Consultant of such request in order to give the Design 
Consultant the opportunity to object to the disclosure of any of its proprietary or confidential 
material. In the event of the filing of a lawsuit to compel such disclosure, the City will tender all such 
material to the court for judicial determination of the issue of disclosure and the Design Consultant 
agrees to intervene in such lawsuit to protect and assert its claims of privilege and against disclosure 
of such material or waive the same. The Design Consultant further agrees to defend, indemnify and 
save and hold harmless the City, its officers, agents and employees, from any claim, damages, 
expense, loss or costs arising out of the Design Consultant’s intervention to protect and assert its 
claim of privilege against disclosure under this Article including, but not limited to, prompt 
reimbursement to the City of all reasonable attorney fees, costs and damages that the City may incur 
directly or may be ordered to pay by such court. 
 5.18 Use, Possession or Sale of Alcohol or Drugs. The Design Consultant, its officers, 
agents, and employees shall cooperate and comply with the provisions of Executive Order 94 and 
Attachment A thereto concerning the use, possession or sale of alcohol or drugs. Violation of these 
provisions or refusal to cooperate with implementation of the policy can result in the City’s barring 
the Design Consultant from City facilities or participating in City operations. 
 

5.19 No Employment Of A Worker Without Authorization To Perform Work 
Under The Agreement. 

(a) This Agreement is subject to Division 5 of Article IV of Chapter 20 of the 
Denver Revised Municipal Code, and any amendments (the “Certification Ordinance”). 

(b) The Contractor certifies that:  
(1) At the time of its execution of this Agreement, it does not knowingly 

employ or contract with a worker without authorization who will 
perform work under this Agreement, nor will it knowingly employ or 
contract with a worker without authorization to perform work under this 
Agreement in the future. 

(2) It will participate in the E-Verify Program, as defined in § 8-17.5-
101(3.7), C.R.S., and confirm the employment eligibility of all 
employees who are newly hired for employment to perform work under 
this Agreement. 

(3) It will not enter into a contract with a subconsultant or subcontractor 
that fails to certify to the Contractor that it shall not knowingly employ 
or contract with a worker without authorization to perform work under 
this Agreement. 

(4) It is prohibited from using the E-Verify Program procedures to 
undertake pre-employment screening of job applicants while 
performing its obligations under this Agreement, and it is required to 
comply with any and all federal requirements related to use of the E-
Verify Program including, by way of example, all program 
requirements related to employee notification and preservation of 
employee rights. 
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(5) If it obtains actual knowledge that a subconsultant or subcontractor 
performing work under this Agreement knowingly employs or contracts 
with a worker without authorization, it will notify such subconsultant or 
subcontractor and the City within three (3) days. The Contractor shall 
also terminate such subconsultant or subcontractor if within three (3) 
days after such notice the subconsultant or subcontractor does not stop 
employing or contracting with the worker without authorization, unless 
during the three-day period the subconsultant or subcontractor provides 
information to establish that the subconsultant or subcontractor has not 
knowingly employed or contracted with a worker without authorization. 

(6) It will comply with a reasonable request made in the course of an 
investigation by the Colorado Department of Labor and Employment 
under authority of § 8-17.5-102(5), C.R.S., or the City Auditor, under 
authority of D.R.M.C. 20-90.3. 

(7) The Contractor is liable for any violations as provided in the 
Certification Ordinance. If the Contractor violates any provision of this 
section or the Certification Ordinance, the City may terminate this 
Agreement for a breach of the Agreement. If this Agreement is so 
terminated, the Contractor shall be liable for actual and consequential 
damages to the City. Any termination of a contract due to a violation of 
this section or the Certification Ordinance may also, at the discretion of 
the City, constitute grounds for disqualifying the Contractor from 
submitting bids or proposals for future contracts with the City. 

 5.20 Disputes. All disputes between the City and Design Consultant regarding this 
Agreement shall be resolved by administrative hearing pursuant to the procedure established by 
D.R.M.C. § 56-106(b), et seq. For the purposes of that procedure, the City official rendering a final 
determination shall be the Director.  
 5.21 Waiver of C.R.S. 13-20-802, et seq. The Design Consultant specifically waives all 
the provisions of Chapter 8 of Article 20 of Title 13, Colorado Revised Statutes (also designated 
C.R.S. 13-20-802 et seq.) relating to design defects in the Project under this Agreement. 
 5.22 Survival of Certain Contract Provisions.   The parties understand and agree that 
all terms and conditions of this Agreement, together with the exhibits and attachments hereto, 
which, by reasonable implication, contemplate continued performance or compliance beyond the 
termination of this Agreement, (by expiration of the term or otherwise), shall survive such 
termination and shall continue to be enforceable as provided herein. Without limiting the 
generality of the foregoing, the Design Consultant’s obligations for the provision of insurance and 
to indemnify the City shall survive for a period equal to any and all relevant statutes of limitation, 
plus the time necessary to fully resolve any claims, matters, or actions begun within that period.” 
 5.23 Advertising and Public Disclosure. The Design Consultant shall not include any 
reference to this Agreement or to services performed pursuant to this Agreement in any of its 
advertising or public relations materials without first obtaining the written approval of the Director, 
which will not be unreasonably withheld. Any oral presentation or written materials related to 
services performed under this Agreement shall include only services that have been accepted by 
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the City. The Director shall be notified in advance of the date and time of any such presentation. 
Nothing in this provision shall preclude the transmittal of any information to officials of the City, 
including without limitation the Mayor, the Director, City Council or the Auditor. 
 5.24 Legal Authority. Design Consultant represents and warrants that it possesses the 
legal authority, pursuant to any proper, appropriate and official motion, resolution or action passed 
or taken, to enter into this Agreement. Each person signing and executing this Agreement on behalf 
of Design Consultant represents and warrants that he has been fully authorized by Consultant to 
execute this Agreement on behalf of Design Consultant and to validly and legally bind Design 
Consultant to all the terms, performances and provisions of this Agreement. The City shall have 
the right, in its sole discretion, to either temporarily suspend or permanently terminate this 
Agreement if there is a dispute as to the legal authority of either Design Consultant or the person 
signing the Agreement to enter into this Agreement. 
 5.25 Notices. Notices, bills, invoices or reports required by this Agreement shall be 
sufficiently delivered if sent in the United States mail, postage prepaid, to the Parties at the 
following addresses: 
 

to the City: Executive Director of Department of 
Transportation and Infrastructure 
201 West Colfax Avenue, Dept. 608 
Denver, Colorado 80202 
 

to the Design Consultant: Anderson Mason Dale Architects, P.C. 
3198 N. Speer Blvd. 
Denver, CO 80211 

  
 The addresses may be changed by the Parties by written notice. 
 5.26 Severability. It is understood and agreed by the parties hereto that, if any part, term, 
or provision of this Agreement, except for the provisions of this Agreement requiring prior 
appropriation and limiting the total amount to be paid by the City, is by the courts held to be illegal 
or in conflict with any law of the State of Colorado, the validity of the remaining portions or 
provisions shall not be affected, and the rights and obligations of the parties shall be construed and 
enforced as if the Agreement did not contain the particular part, term or provision held to be 
invalid. 
 
 5.27 Agreement as Complete Integration-Amendments. This Agreement is intended 
as the complete integration of all understandings between the parties. No prior or contemporaneous 
addition, deletion or other amendment shall have any force or effect, unless embodied herein in 
writing. No subsequent novation, renewal, addition, deletion or other amendment hereto shall have 
any force or effect unless embodied in a written amendatory or other agreement executed by the 
parties and signed by the signatories to the original Agreement. This Agreement and any 
amendments shall be binding upon the parties, their successors and assigns. 
 5.28 Electronic Signatures and Electronic Records. Design Consultant   consents to 
the use of electronic signatures by the City. The Agreement, and any other documents requiring a 
signature hereunder, may be signed electronically by the City in the manner specified by the City. 
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The Parties agree not to deny the legal effect or enforceability of the Agreement solely because it 
is in electronic form or because an electronic record was used in its formation. The Parties agree 
not to object to the admissibility of the Agreement in the form of an electronic record, or a paper 
copy of an electronic document, or a paper copy of a document bearing an electronic signature, on 
the ground that it is an electronic record or electronic signature or that it is not in its original form 
or is not an original. 
 

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK] 
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Contract Control Number:  DOTI-202160307-00 
Contractor Name:   ANDERSON MASON DALE ARCHITECTS, P.C. 
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of:   
 
 
 
SEAL CITY AND COUNTY OF DENVER: 

 
 
 

ATTEST: 
 
 
 
 
 
 

By:    
         
 
         
        

  
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED: 
 
Attorney for the City and County of Denver 
 
By:   
         
 
         

 
 
 
By:    
          
 
          
 
 
By:     
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         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
         Title: _____________________________________ 
         (please print) 
 
 
 
 
                    ATTEST: [if required] 
 
 
         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
 
         Title: _____________________________________ 
         (please print) 
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EXHIBIT A: SCOPE OF WORK 

Westwood Recreation Center 

August 10, 2021 

 

 
A. PROJECT OVERVIEW 

 
The future Westwood Recreation Center (WRC) will be the first in the neighborhood. Informed by a 
public process held in early 2018 and the Game Plan for a Healthy City, WRC will provide the 
community health and wellness opportunities and close a recreation service-gap in west 
Denver. 
 
The WRC will be located on what are currently two parcels of land, 4320 Morrison Road, and 
753 South Raleigh Street in Denver, CO. The total combined area of the site is approximately 
2.9 acres. 
 
The Elevate Denver Bond establishes the programmatic components as indoor aquatics 
facilities, gymnasium, and fitness area for weights and cardio activities. Other services may 
also include leisure pool, therapy pool, walk/jog track, sports courts, community meeting 
rooms, senior or youth rooms, offices, dressing rooms, storage rooms. Specific program of the 
building, including size, will be determined during the design and community engagement 
phases of the project. Refer to Exhibit A.2 Community Engagement document. 
 
The Elevate Denver Bond total project funding is $37.5M. The construction budget for WRC is 
$23.2M. 
 
The WRC is subject to all applicable chapters of the City and County of Denver’s Executive 
Order No.123 and applicable requirements of Greenprint Denver Construction Project 
Guidance (“What you need to Know”) documents  
 
The WRC is subject to the City and County of Denver’s Public Art Program (ref. Denver 
Ordinance: Chapter 20, Article IV Division 4).  The Designer shall cooperate with the 
Department of Art and Venues as they implement the public art program for this Project. 
 
The project delivery method will be Construction Manager / General Contractor (CMGC). It is 
intended that a CMGC contract will be in place during Design Development. 
 
The Design Consultant shall provide full and complete architectural and engineering 
professional services as required including community engagement, programing, reconciling 
the design with budget constraints and DPR needs and  priorities for the project, schematic 
design, design development documents, construction documents, construction administration, 
and project closeout for the scope of work  indicated and in compliance with covenants 
applicable to the property. 
 
The following are included by reference and are supplementary to the Scope of Work: 

 Exhibit A.1: DPR Protocols and Expectations 
Exhibit A.2: DPR Community Engagement Plan 
Exhibit A.3: Meeting Matrix 
Exhibit A.4: DPR Comment Review Spreadsheet 
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B. MEETINGS & DESIGN ADMINISTRATION 

 
The Design Consultant shall utilize design management and communication tools to keep the 
DOTI Project Manager informed through all phases of the project. Design administration 
includes but is not limited to, agendas, meeting minutes and notes, action management, 
scheduling, approval/decision forecasts and deadlines, and scope/budget alignment as 
required to successfully support the project and design and permit processes. 

 
For all review milestones, the Design Consultant will maintain a City provided Microsoft Excel® 
document to collect, manage, track, and resolve City comments (Reference Exhibit A.4: DPR 
Comment Review Spreadsheet). All items will be updated and subsequently reconciled at each 
of the following milestones: 

• 35% & 75%, 95% Pre-Design 

• 35% & 75%, 95% Schematic Design 

• 35% & 75%, 95% Design Development 

• 35% & 75%, 95% Construction Documents 

 
For any public meeting, the Design Consultant must provide a translator. All publicly shared 
information and documents must be produced in both English and Spanish, as well as 
Vietnamese when deemed appropriate by the DOTI Project Manager. 

 
The Design Consultant shall participate in the meetings listed on the attached Exhibit A.3 
Meeting Matrix and at a minimum: 

• Project Kick Off meetings with City team members  

• Community Engagement meetings 
• Public meetings/presentations 

• Project Visioning meeting with the City  

• Programming meetings  

• Scope/Budget work sessions 

• Sustainability meetings 

• Pre-Design meetings 

• Project Team meetings 

• Operations and Maintenance meetings 

• Work sessions for all design phases  

• Internal document review meetings 

• Meetings as required to achieve final acceptance of the Program, Schematic Design, 
Design Development, and Construction Documents  

• Presentations to the City at 100% for each phase 

• Cost meetings with Design Consultant’s estimator through final GMP 

• Cost meetings with the CMGC beginning in Design Development 

• Utility/Foundation (early) Construction Document package review meetings 

• Constructability meetings 

• ADA compliance meetings 

• FF&E meetings with the City procurement team 

• Public Art meetings 

DocuSign Envelope ID: 87EDC906-19A3-42A2-82D5-2948193E0B96



• Construction Progress (OAC) meetings 

• Commissioning meetings  

• On-site Construction observations and special inspections 

• Project closeout meetings 
 
In addition to meetings listed above and in Exhibit A.3: Meeting Matrix, the Design Consultant 

shall include all  other meetings required to fully realize the Project, including but not limited to 

meetings with all Authorities Having Jurisdiction (AHJ) including Denver Planning & 

Development, Zoning, DOTI Transportation Engineering, DOTI Stormwater (SUDP), DOTI 

Engineering Regulatory and Analytics (ERA), and Denver Fire Department, Parks and 

Recreation Advisory Board, Denver Department of Finance, Bond Office,  City Council, utility 

providers (i.e. Denver Water, Xcel Energy, Comcast, CenturyLink, etc.), State agencies, and 

third party testing agencies, inspectors, and reviewers as required through final completion and 

occupancy. 

 

Subconsultants shall be represented at all project page-turn meetings through all phases of 
design and construction, 

 
The Design Consultant shall provide the minimum services listed below. 

 
C. SCHEDULE AND COST CONTROL 

 
SCHEDULE 

 

Upon receipt of a written notice to proceed, the Design Consultant shall prepare and maintain, 
through the receipt of a building permit, an integrated project design schedule in Critical Path 
Method (CPM) format using Microsoft Project. This CPM schedule shall describe the design 
process, including community engagement, identify critical milestone dates including City 
decision points, and provide adequate time for City review and comment periods at each 
milestone described in Exhibit A.1. 

 
COST CONTROL 

Provide detailed cost estimates with each design milestone through final GMP.   Estimating sub-
consultant is to be present at estimate review meetings. 

D. SECTION I PRE-DESIGN 

 

Upon written acceptance of the CPM schedule and issuance of a Notice to Proceed (NTP), the 
Design Consultant shall proceed with Pre-Design phase. The Design Consultant shall work 
closely with Denver’s Department of Transportation and Infrastructure (DOTI), Department of Parks 
and Recreation (DPR), and other City agencies as required to define the Program based on 
the budget. 
 
Pre-Design, Project visioning, community engagement, and facility programming.  The Design 
Consultant shall: 

• Engage with the City to establish the vision for the project 

DocuSign Envelope ID: 87EDC906-19A3-42A2-82D5-2948193E0B96



• Meet with the City Project Team to co-create and deliver a project long community 
engagement process narrative. The process will effectively include an external steering 
committee of partners as well     as multiple levels of internal governance. Refer to Exhibit 
A.2 Community Engagement Plan 

• Support community engagement as outlined in Exhibit A.2 Community Engagement Plan 

• Prepare and deliver a summary of community engagement findings 

• Identify and document DPR maintenance and operational requirements, and standards 

• Identify and document City and County of Denver building infrastructure requirements and 
sustainability goals and requirements 

• Prepare and deliver a Vision & Program Report that establishes the project goals including: 
o Priorities, goals, and requirements for the project 

o Community engagement findings 

o DPR standards, maintenance, and operations requirements 

o Preliminary code analysis 

o City and County of Denver Technology Services requirements 
o Audio Visual requirements 
o Accessibility requirements 
o Security and access control requirements 
o Executive Order 123, Citywide Sustainability Policy requirements 
o Owner furnished items 
o Conceptual cost estimate 

• Conduct City Project team review of project Vision & Program Report 
• Review and reconcile Comment Review Spreadsheet  
• Make revisions as required to align with the program and project goals 
• Obtain City acceptance of project Vision & Program Report 
 

Site Planning, Conceptual Design, and Site Development.  The Design Consultant shall: 

• Meet with the City Project Team and AHJ to confirm and document all requirements 

• Provide a traffic study to inform site access, parking, and conceptual design 

• Obtain utility locates 

• Furnish all necessary documents required for all permits and approvals and submit the 

same to the requisite AHJ  

• Prepare and present up to three (3) site plan concepts optimizing zoning, design, and 

program adjacencies within the site for consideration and selection by the City.  

Concepts to include diagram floor plans, building massing, and conceptual exterior 

concepts 

• Prepare and deliver a Site Plan and Conceptual Design to include: 

o Land Utilization & Zoning 

o Structure placement 

o Building elevations 
o Photometric plan 
o Access and circulation of vehicles, pedestrians, and services 

o Accessibility 

o Landscape concepts 

o Traffic & parking study 

o Stormwater management and water quality features 

o Existing utilities 
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o Proposed wet and dry utilities 

o Sustainability and LEED strategy 

• Conduct City Project team review of Site Development Plan 
• Review and reconcile Comment Review Spreadsheet  
• Revise documents as necessary to meet the project goals  
• Prepare and submit conceptual site plan to AHJ 
• Obtain City acceptance of selected site plan concept, Conceptual Design, and Site 

Development Plan 

 

Deliverables: 

• Project long community engagement process narrative  

• Summary of community engagement findings 

• All necessary documents required for all permits and approvals 

• Draft Vision & Program Report(s) 

• Preliminary code analysis 

• Traffic study 

• Up to three (3) site plan concepts 

• Site Plan and Conceptual Design 

• Conceptual 3D exterior renderings 

• Update cost analysis 

• Reconciled Exhibit A.4: Comment Review Spreadsheet  

• City accepted project Vision & Program Report 

• City selected site plan concept 

• City approved Conceptual Design 

• Conceptual Site Development Plan  

 

E. SECTION II DESIGN 

 

1.  SCHEMATIC DESIGN 

Upon written acceptance or approval of the Vision & Program Report, selected site plan 
concept, Conceptual Design, and Site Development Plan deliverables, the Design Consultant 
shall begin Schematic Design phase. Schematic Design shall be in the form of drawings and 
ancillary documents and shall provide sufficient detail to define the discoverable influences to 
the project; including but not limited to context, image, vision, location and orientation on site, 
division of spaces, and preliminary construction cost estimates. At the 35%, 75% and 95% 
progression of the documents, the Design Consultant shall provide project cost estimates. The 
Design Consultant shall be responsible for obtaining all information required and presenting 
design studies to City Stakeholders for review, comment, and acceptance. 

 
Schematic Design.  The Design Consultant shall: 

• Establish the Schematic Design for the Project illustrating horizontal and vertical scale 
and relationship of the project components demonstrated graphically and 
dimensionally 

• Continue Community Engagement process per the Community Engagement Plan 

• Commence the development of a preferred concept - site plan, floor plans, interior 
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design concepts, building sections, and exterior elevations 

• Conduct Scoping Workshop(s) and revise the design to meet the project goals as 
required 

• Conduct building systems review meeting 

• Conduct sustainability charrette(s), develop LEED scorecard 

• Confirm quantity and placement of City provided items 

• Provide code analysis 

• Prepare and deliver a preliminary building envelope analysis and review 

• Prepare Preliminary Project Description (PPD) using CSI PPDFormat®.  PPD to include 
but not limited to: 

o Narrative describing the design and alignment with the project goals  

o Sustainability and LEED strategies, goals, and priorities  

o Preliminary building conditions, system evaluations with narratives including 
mechanical, electrical, lighting, plumbing, structural, civil, landscape, fire protection, 
acoustical, aquatics, utilities, sustainability, and technology 

o Site utility requirements & sizing 

o Landscape and hardscape site elements 

o Preliminary construction materials evaluations and finishes 

o Wayfinding and signage 

o City Furnish/Contractor Install and City Furnish/City Install FF&E  

• Provide preliminary 3D visualizations flythroughs of 4 exterior and 3 interior 
renderings illustrating elevations, include two revision sequences.  Obtain and document 
City’s preferred concepts 

• Prepare and deliver building sections illustrating vertical relationships 

• Provide ongoing cost assessments at each milestone 

• Verify alignment with Vision & Program Report  
• Identify potential procurement and / or construction factors that could negatively affect 

the project budget or scheduled project completion 

• Outline matrix of decisions required of the City 

• Conduct City Project team review of Schematic Design documents at the 35%, 75% and 
95% completion milestones 

• Review and reconcile Comment Review Spreadsheet  
• Revise Schematic Design documents as necessary to meet the project goals 
• Obtain City acceptance of the Schematic Design 
• Develop and submit formal Site Development Plan to AHJ. 

 
Deliverables: 

• LEED Scorecard 
• Updated code analysis 
• Updated cost assessment 
• List of potential procurement and / or construction factors that could negatively affect the 

project budget or scheduled project completion  
• Matrix of decisions required of the City 
• Reconciled Comment Review Spreadsheets 
• City approved PPD 
• 35%, 75% and 95% Schematic Design documents 
• City accepted Schematic Design 
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2. DESIGN DEVELOPMENT 

The Design Consultant, upon written acceptance of the Schematic Design deliverables, shall 
prepare Design Development documents based on the accepted Schematic Design. Drawings 
and documents shall outline all required building systems including foundation systems based 
geotechnical recommendations and shall show building plans and elevations with dimensions. 
The Design Development documents further refine the Project including but not limited to 
architectural, structural, civil, interior design, mechanical, plumbing, electrical & lighting 
systems, accessibility, acoustical, envelope engineering, fire protection, doors, hardware and 
security, low voltage technology, AV, fire protection, aquatic, landscape, hardscape, 
sustainability measures and LEED strategies. During Design Development, the Design 
Consultant will provide physical samples of materials and finishes for the City’s consideration 
and acceptance. Additionally, the Design Consultant will further develop specifications, finish 
schedules as need to enable the CMGC partner to develop detailed construction cost 
estimates and construction time schedules. In support of the CMGC cost process the 
documents shall adequately describe the design intent and performance criteria with sufficient 
detail to enable the CMGC to prepare the itemized cost of work for content shown on the 
drawings. If necessary, at the 75% completion point of the Design Development phase, the 
Consultant, in conjunction with the City, shall participate in a value engineering process and 
reconcile subsequent decisions in the Design Development documents to align with the CMGC  
consultant’s Guaranteed Maximum Price (GMP) cost estimate and the Project Budget. 
 
Design Development.  The Design Consultant shall: 

• Continue Community Engagement process per the Community Engagement Plan  

• Illustrate and describe the refinement of the Schematic Design, establishing all 
drawings and documents necessary to further represent all scope, relationships, forms, 
scale, material, and aesthetic of the Project 

• Provide a narrative describing the design development approach and alignment with 
the project goals  

• Provide updated code analysis. Illustrate compliance on plans graphically, where 
necessary 

• Provide 3D Project visualization to demonstrate form, mass, scale, materiality, 
relationship to site, landscape features and adjacent structures 

• Create exterior and interior building materials boards 
• Develop Interior Design to include, but not limited to: 

o Interior concept design, interior material and color palette and interior 3D renderings, 
o Develop graphics and wayfinding concepts 
o Selection of interior materials and finishes in compliance with sustainability goals 

and budget 
• Perform Fixtures, Furniture and Equipment (FF&E) programming to include, but not 

limited to: 
o Conceptual selection for new FF&E planned for the facility 
o Develop FF&E scope, identify dimensional requirements, provide layout, 

procurement schedule, preliminary budget, and documentation, update as required 

• Provide outline specifications using CSI MasterFormat ®. Include product and system 
cutsheets  

• Provide Energy Model, systems utilization, and options for renewable energy offsets. 
Include Energy/Operating Cost analysis 
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• Provide Envelope engineering analysis 
• Provide Acoustical analysis 
• Provide MEP + FP equipment and layout 
• Reconcile Design within context of Vision & Program Report, community engagement 

findings, ADA accessibility guidelines, City and County of Denver’s Executive Order 
No.123, and the CMGC cost estimate 

• Update LEED documentation 
• Update matrix of decisions required of the City 
• Provide cost assessment at 35% Design Development milestone 
• Review and comment on CMGC GMP costing exercises at the 50%, 75% and 95% Design 

Development milestones  
• Develop recommendations for alternates, as required 
• Reconciled Comment Review Spreadsheet  
• Respond to AHJ Site Development Plan review comments and re-submit as required 
• Conduct City Project team review of Design Development documents at the 35%, 75% 

and 95% completion milestones 
• Revise Design Development documents as necessary to meet the project goals Obtain 

City approval of building materials 
• Obtain City acceptance of the Design Development documents 

 
Deliverables: 

• Updated LEED documentation 
• Updated code analysis 
• Updated cost assessment 
• Matrix of decisions required of the City 
• Reconciled Comment Review Spreadsheet 

• Energy model 

• Envelope analysis 

• Acoustical analysis 

• Building material boards 

• City accepted outline specifications 

• City accepted FF&E program 

• 35%, 75% and 95% Design Development documents 

• City accepted Design Development documents 
 

3. CONSTRUCTION DOCUMENTS 

The Design Consultant shall, upon written acceptance of the Design Development documents, 
prepare final Construction Documents including drawings, specifications, and other 
documents, required to procure, permit, and construct the project in its entirety. At the 
milestones of 35%, 75% and 95% the Construction Documents, the Design Consultant shall 
issue documents for review and coordinate with the CMGC to reconcile the scope of work with 
the CMGC GMP cost estimates and construction schedule. Included is a separate early 
foundation permit and construction package with associated review sequence. 

 
Construction Documents. The Design Consultant shall: 

• Conclude Community Engagement process per the Community Engagement Plan, 
• Conduct City Project team review of Construction Documents at the 35%, 75% and 95% 
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completion milestones 
• Reconcile Comment Review Spreadsheet  
• Review CMGC costing exercises at 35%, 75%, and 95% milestones and revise and 

reconcile design to meet established Proejct budget. 
• Conduct BIM collision reviews, as required to validate fully compatible and 

coordination design/documents  
• Incorporate interior design details and documents into the Construction Documents, 
• Complete Project Specifications (Divisions 01 through 49).  Specifications to include, but 

not limited to: 
o Detailed administrative and construction requirements for the Project, 
o Coordination of the City and County of Denver Standard Specifications for 

Construction General Contract Conditions (aka. the “Yellow Book”) and Special 
Conditions of the Contract with Specifications Division 01 - General Requirements 
and Part 1 - General of Specification Divisions 02 - 49. 

o Detailed quality levels of all products, materials, equipment, fabrications, mixes, 
systems, and assemblies 

o Requirements for installations or applications including preparatory actions and post-
installation cleaning and protections 

o Commissioning, testing, balancing, start-up, and training requirements for the Project  
• Complete Energy Model & LEED Gold Certification Documentation 
• Provide Energy/Operating Cost Analysis 
• Update Code analysis and illustrate compliance on plans graphically, where necessary 
• Detail and specify all alternates as required 
• Meet with City agencies responsible for FF&E procurement to review City prepared 

FF&E bid documents and proposals 
• Update FF&E plans as required and incorporate into the Construction Documents 
• Complete and submit required documentation for LEED certification to USGBC 

• Prepare submittals for AHJ and City agency permit applications and reviews 
• Revise Construction Documents as necessary to meet the project goals 
• Obtain City acceptance of Construction Documents 

 
Deliverables: 

• Final Construction Documents 
• Final Building Information Model 
• Final 3D animation articulating the site, building, and interior design 

 
4. PLAN REVIEW AND PERMITS 

At various review and approval stages of the design effort, the Design Consultant shall furnish 
to the City up to twelve (12) half-size copies of all drawings, specifications and documentation 
that is needed to complete all required plan reviews and/or approvals by DOTI and DPR as 
applicable. Documentation required for approval or permitting by other City agencies or AHJ 
shall also be furnished by the Design Consultant and shall be in addition to the twelve half-
sized copies. Following written acceptance of the Construction Documents by the DOTI Project 
Manager, the Design Consultant shall log the documents into the City and County of Denver’s 
Community Planning and Development site to initiate the permitting process. Following the 
plan review process by Community Planning and Development, Denver Fire Department, DOTI 
Wastewater, DOTI Engineering, and any other required AHJ, the Design Consultant shall 
incorporate changes and comments into the Construction Documents as required to secure the 
permit. 
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Regulatory Reviews. Design Consultant shall: 

• Identify and document all required AHJ and City agency reviews and permits 

• Provide required documents to AHJ and City agencies as needed to complete reviews 
and obtain permits 

• Respond to all AHJ and City agency processes and reviews and provide additional 
documentation and document revisions as required  

 
Permitting. Design Consultant shall: 

• Apply for all permits necessary to enable Construction 
o Coordinate City payment of permit application and/or plan review fees 

• Monitor and support permit process to completion, including multiple review 
submissions, as required 

• Review, revise and reconcile permit review comments, as necessary 

• Notify the DOTI Project Manager when permits are available for the Contractor to pick 
up. 

 
GMP negotiations and subcontractor/supplier bidding. Design Consultant shall: 

• Collaborate with the City and the CMGC in support of the GMP development. 

• Provide information and documentation as required for subcontractor and material 
procurement. 

• Revise design documents as necessary to remain aligned with the project goals 
 

F. PHASE III CONSTRUCTION 

 

1. CONSTRUCTION ADMINISTRATION 

The Design Consultant shall provide construction phase services during the course of the 
entire Construction  Phase of the Project, shall attend regularly scheduled construction 
meetings, and perform other services as required by the City to complete the construction 
project, including the revision of drawings and  the preparation of "record" documents. 

 
Construction Administration Services, The Design Consultant shall: 

• Attend preconstruction meetings, progress meetings (OAC meetings), preinstallation 
meetings, and closeout meetings as required  

• Process submittals 

• Review samples and mock-ups 
• Review and respond to Requests for Information (RFIs) 

• Issue Architectural Supplemental Instructions (ASIs) as needed 

• Advise the City on CMGC initiated Substitution Requests 

• Advise the City on CMGC Change Orders Requests (CORs) 

• Observe the work in progress for conformance with the Contract Documents 

• Prepare observation reports and corrective action instructions 

• Develop and maintain comprehensive Non-compliance Log for all quality control 
issues, exceptions and include dates of resolution by the Contractor. Log should 
include discrepancies issued by the Owner, City inspectors, Third Party inspection, 
Commissioning, or peer review entities 

• Conduct and document ADA compliance meetings 
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• Complete and submit required documentation for LEED certification to USGBC 
• Review energy modeling, and administrative components associated with LEED 

certification 

• Review draft Applications for Payments and provide recommendations 
 

2. PROJECT CLOSEOUT 
The Design Consultant shall participate in the Project Closeout process including, but no limited 
to: 

• Participate in Punch List(s) reviews 

• Review requests for Substantial and Final Completion and provide recommendations 

• Support Sustainability & LEED Documentation and Certification through completion 

• Participate in final building and site commissioning. Review and provide comments to 
commissioning documents 

• Respond to Building Department project inspection/review comments as needed 
and support CMGC to resolution 

• Review CMGC provided Operations and Maintenance (O&M) Manuals including review 
of equipment and material manufacturer’s information such as cutsheets warranties, and 
approved shop drawings 

• Produce As-Built drawings based on red-lined documents provided by the Contractor.  
Provide one full size and three half size hard copies, and pdf, CAD, and REVIT/BIM 
electronic files  

• Review final payment application and make recommendations  

• Review Energy/Operating Cost Data 
 

3. PUBLIC ART 

The Design Consultant shall: 

• Coordinate Design activities related to the City’s Public Art Program; a separate 
process organized by the Denver Arts and Venues 

• Provide design as necessary to integrate one (1) fully functioning art installation from 
conceptual design through construction  

 
End Scope of Work. 
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Exhibit B

 Basic Design Services AMD Subconsultants Total 

 Programing / Conceptual Design 170,000.00$               123,500.00$        293,500.00$               

 Schematic Design 175,000.00$               286,500.00$        461,500.00$               

 Design Development 300,000.00$               506,600.00$        806,600.00$               

 Construction Documents 290,000.00$               586,200.00$        876,200.00$               

 Permit / GMP Development 50,000.00$                 5,000.00$             55,000.00$                 

 Construction Administration 290,000.00$               315,200.00$        605,200.00$               

3.01        Fee for Basic Services 1,275,000.00$           1,823,000.00$     3,098,000.00$        

3.02        Reimbursables Expenses 45,000.00$             

 Additional Services in Proposal 

 Additional Meeting 53,000.00$                 

 Early site utility and foundation package 15,000.00$                 

 Generator, emergency power design 8,000.00$                   

 Renewable energy deign (photovoltaic) 10,000.00$                 

 Traffic signal design 20,000.00$                 

 Daylight Modeling 8,500.00$                   

 Commissioning 81,400.00$                 

 Select in CMGC selection 5,000.00$                   

  Additional Services in Proposal 200,900.00$               

 Owner Design Contingency 

Client Agency Scope Modifications 309,800.00$               

Partner Agency Scope Modifications 154,900.00$               

AHJ Scope Modifications and Unforeseens 82,400.00$                 

Additional Reimbursable 9,000.00$                   

 TOTAL Owner Design Contingency 556,100.00$               

3.03        Additional Services 757,000.00$           

3.05     MAXIMUM CONTRACT AMOUNT 3,900,000.00$  

 WESTWOOD RECREATION CENTER 

COMPENSATION SUMMARY
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3198 Speer Boulevard 

Denver Colorado 80211 

303 294 9448 

Fax 303 294 0762 

www.amdarchitects.com 
 

20 May 2021 
 
Joy Spatz 
Senior Project Manager 
Department of Transportation and Infrastructure 
City and County of Denver 
Joy.Spatz@denvergov.org 
 
Re: Westwood Recreation Center 
 Fee Proposal - Architectural and Engineering Services 
 
Ms. Spatz,  
 
Anderson Mason Dale Architects (AMD) is pleased to submit this scope of services and fee 
proposal for the referenced project. AMD understands the important role this facility will play in 
the lives of the Westwood community, and our team has been assembled for their well-rounded 
and specific expertise to address and support key needs that we believe are essential to the 
success of your project.  
 
Project Team 
Architecture (Prime)  Anderson Mason Dale Architects 
Acoustics   K2 
Aquatics   Counsilman Hunsaker 
Associate Architect  Essenza Architecture 
Civil    SA Miro 
Code / ADA   Code Unlimited 
Community Outreach  Lifespan Local 
Cost Management  Vermeulens / BuildMark 
Electrical / Lighting  AE Design 
Energy / Sustainability  Group14 
Envelope Analysis  Group14 / Construction Technology Consultants 
Fire Protection   TLH Fire 
Graphics/Wayfinding  TaCito Design 
Irrigation   HydroSystems 
Landscape   Wenk Associates 
Mechanical Plumbing  The Ballard Group 
Structural   KL&A / LT Engineering   
Technology   K2 
Traffic Engineering  Stolfus Engineering 
 
Project Understanding 
The following RFP documents have been provided for our use in preparing the enclosed fee 
proposal: 
 
07 A WRC Design SOW 
Exhibit 07A.1 DPR Protocols Expectations 
Exhibit 07 A.2 WRC Community Engagement Plan 
Exhibit 07 A.3 WRC SOW Meeting Matrix 
Exhibit 07 A.4 Comment Tracking form 
07B Rate Sheet 
 

ATTACHMENT TO EXHIBIT B - FEE PROPOSAL

NOTE: Team, Fees, and Tab 3 information outlining Personnel Assignments
extracted from AMD Proposal dated 20 May 2021
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• Design Development:   rendered site plan, floor plans, elevations; refined 3D animation 
articulating site, building and interior design development; material samples boards for 
exterior and interior palette   

• Construction Documents:   Construction documents and Building Information Model; final 
3D animation articulating site, building and interior design 

 
Design Fee   $  3,098,000 
See attached matrix for fee summary by discipline, by phase. Note that an original fee of 
$3.217M included participation in meetings as identified per Exhibit 07 A.3 WRC SOW Meeting 
Matrix; and a previous project schedule expanded by approximately 10-weeks. This fee 
assumes a reduction in meeting hours and a reduction in overall project schedule. 
 
Reimbursables Fee  $      45,000 NTE 
Including not limited to local metro travel; milestone printings; DOTI, DPR printings; LEED-
registration and processing; graphic collateral printing for community outreach. Permitting fees 
are not included in this budget, and assumed will be covered by DPR or the GMGC. To be 
billed on a quarterly basis. 
 
Personnel Classifications and Rates 
See attached schedules for AMD and consultant team member personnel classifications and 
rates, previously submitted in our Statement of Qualifications for the project. 
 
Additional Services  
The following services are not included in the base fee provided, but available for offering to the 
project: 
• Coverage for all previously listed meetings $  53,000 

A matrix of meetings has been identified and provided to us for consideration in the 
assembly of our fees. Upon review, we believe there is an opportunity to streamline the 
number of meeting hours delineated; this reduction would be applied across the entire 
meeting inventory and is not intended to remove any classification of meeting identified; this 
proposed reduction excludes the meetings delineated during construction. As such, we 
have prepared our base fees assuming such a reduction, with an additional service 
itemized reflecting additional compensation to hold the meetings as they have been 
presented in the SOW documents. 

• Early Site Utility and Foundation Package $  15,000 
• Generator, emergency power design  $    8,000 
• Renewable Energy Design (PVs)  $  10,000 
• Traffic signal design    $  20,000 
• Daylight modeling    $    8,500 
• Commissioning    $  81,400 
• Extended CA services   $    6,500/week 
• Code/ADA remediation during CA  $    Hourly  *due to construction defects 
• Additional Art installation coordination   $    3,500/per additional installation  
• CMGC selection participation   $    5,000 
 
Information, services to be provided by DOTI/DPR/CCD 
• Site survey 
• Geotechnical Study and Pavement Design 
• Right-of-way or easement documents 
• Demolition of existing site structures; all required abatement activity 
• 3rd party inspection and testing services 
• Commissioning 
• Community outreach archiving, accommodations – photography, videography, website, 

child-care during meetings 
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Anderson Mason Dale Architects

DISCIPLINE CONSULTANT FEE PROG / CONCEPT SD DD CD PERMIT/GMP CA

ARCHITECTURE (PRIME) Anderson Mason Dale Architects 1,275,000$ 170,000$  175,000$  300,000$  290,000$  50,000$    290,000$  

ACOUSTICS K2 x 18,000$      -$            2,700$      5,600$      6,500$      -$            3,200$      

AQUATICS Counsilman Hunsaker 128,000$    10,000$    22,000$    36,000$    45,000$    -$            15,000$    

ASSOCIATE ARCHITECT Essenza Architecture x 595,000$    55,000$    85,000$    165,000$  165,000$  -$            125,000$  

CIVIL SA Miro 135,000$    5,000$      21,000$    32,000$    55,000$    -$            22,000$    

CODE / ADA COMPLIANCE Code Unlimited x 34,000$      -$            9,800$      10,000$    9,700$      -$            4,500$      

COMMUNITY OUTREACH Lifespan Local (w AMD) -$            -$            -$            -$            -$            -$            -$            

COST Vermeulens 70,000$      -$            47,000$    23,000$    -$            -$            -$            

COST BuildMark x 50,000$      8,500$      3,500$      13,000$    20,000$    5,000$      -$            

ELECTRICAL / LIGHTING AE Design 95,000$      -$            17,000$    34,000$    30,000$    -$            14,000$    

ENERGY / SUSTAINABILITY Group 14 x 74,000$      1,000$      10,000$    19,000$    28,000$    -$            16,000$    

ENVELOPE ANALYSIS Group 14 / CTC x 38,000$      -$            -$            5,000$      5,000$      -$            28,000$    

FIRE PROTECTION TLH Fire x 27,000$      -$            2,000$      7,000$      11,000$    -$            7,000$      

GRAPHICS / WAYFINDING TaCito Design x 36,000$      -$            1,500$      12,500$    17,000$    -$            5,000$      

IRRIGATION Hydro-Systems x 6,000$        -$            500$         1,000$      3,000$      -$            1,500$      

LANDSCAPE Wenk Associates 85,000$      17,000$    12,000$    21,000$    28,000$    -$            7,000$      

MECHANICAL The Ballard Group 180,000$    -$            25,000$    55,000$    75,000$    -$            25,000$    

STRUCTURAL KL&A 163,000$    -$            20,000$    52,000$    65,000$    -$            26,000$    

STRUCTURAL LT Engineering x 12,000$      -$            -$            2,500$      7,000$      -$            2,500$      

TECHNOLOGY AV  Security K2 x 50,000$      -$            7,500$      13,000$    16,000$    -$            13,500$    

TRAFFIC Stolfus x 27,000$      27,000$    -$            -$            -$            -$            -$            

TOTAL 3,098,000$ 293,500$  461,500$  806,600$  876,200$  55,000$    605,200$  

ARCHITECTURE 60.36% 1,870,000$ 
AMD 68.18% 1,275,000$ 

Essenza 31.82% 595,000$    

ENGINEERING 39.64% 1,228,000$ 

MWBE x 31.21% 967,000$    
Essenza 19.21% 595,000$    61.53%

Others 12.01% 372,000$    38.47%

MWBE Target 30% 929,400$    
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| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

           ATTACHMENT 1 
CONSULTANT TEAM MEMBERS 

PRIME CONSULTANT:  
List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________.  
The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs. Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if approved 
in advance by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by 
the City. Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost. 

     Anderson Mason Dale Architects

Principal II   Principal in Charge, Design Principal     $300

Principal I   Managing Principal        $250

Senior Project Manager Project Management Oversight      $215

Project Manager  Day to Day Contact, Management of Budget, Schedule   $195

Architect III   Lead Project Architect, Drawing and Documents Oversight   $175

Architect II   Drawing Production       $150

Architect I   Drawing Production       $135

Interior Design   Drawing Production       $125

Design Professional  Drawing Production       $115

Student    Drawing Production and Project Support     $85

Administrative   Clerical Support        $110

                 2.55

| Qualifi cations for A/E Professional Services | Anderson Mason Dale Architects + Essenza Architecture |    |

DocuSign Envelope ID: 87EDC906-19A3-42A2-82D5-2948193E0B96



| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

REIMBURSABLE EXPENSES 

Prime Consultant:   ___________________________________ 

(Consultant may copy this page or modify it to conform to the services being offered.) 

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications, requested by the city.
2. Travel cost for sub consultants not local to the project. Travel shall be pre-approved by the City

PM.

The Consultant will be required to submit a complete list of pricing reimbursable items. 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Copies (11x17) $________/ each 
Large format drawings 
Color copies 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 

    Anderson Mason Dale Architects (and all Consultants)

   $.15
   $.15
  $.25
   $2.50
  $.50
  $2.50
  $2.50

|  | City and County of Denver DOTI Westwood Recreation Center | Project No. GO2018 Bond 2019-020 |

pricing listed is based on services procured with professional printing shops in Denver; other anticipated services
including large format presentation printing, dry mounting, presentation board lamination.
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| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr.

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs. Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if approved 
in advance by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by 
the City. Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost. 

Essenza Architecture

Principal Architect          Program specialist; interiors $200
Project Manager            Project oversight      $160
Project Architect            QA/QC - Maintain Techniques & Process    $140
Project Designer            $125
Interior Designer            Design, drawing production $100
Draftsperson Drawing production $80
Administrative Support   $65

N/A

| Qualifi cations for A/E Professional Services | Anderson Mason Dale Architects + Essenza Architecture |    |

Drawing production

DocuSign Envelope ID: 87EDC906-19A3-42A2-82D5-2948193E0B96



| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs. Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if approved 
in advance by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by 
the City. Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost. 

Wenk Associates, Inc.

Title/Classification Responsibilities Rate/Hr.
Principal II Design and technical review. $250

Principal I QA/QC, design review, and oversight. $215
Senior Project Manager QA/QC, scheduling, budget, meetings, coordination, 

oversight of technical production
$130

Project Manager I & II QA/QC, scheduling, budget, meetings, coordination, 
oversight of technical production

$125-120

Landscape Arch / Designer III QA/WC, design, meetings, coordination, technical pro-
duction

$115

Landscape Arch / Designer II Design, graphics, technical production $100
Landscape Designer I Design, graphics, technical production $95
Intern Design, graphics, technical production $85
Administrative Support Contracting $70
Graphic Designer Services Graphic production $115

3.46

|  | City and County of Denver DOTI Westwood Recreation Center | Project No. GO2018 Bond 2019-020 |
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| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs. Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if approved 
in advance by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by 
the City. Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost. 

     Lifespan Local

Executive Director        Community Liaison           $200

Translator         Public Engagement Translation         $100  

                  

                2.25

| Qualifi cations for A/E Professional Services | Anderson Mason Dale Architects + Essenza Architecture |    |
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| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

SUB-CONSULTANT TEAM MEMBERS 
 

Firm Name:  The Ballard Group, Inc.________  
List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary. 
 
Title/Classification Responsibilities Rate/Hr. 

Principal-In-Charge of 
Mechanical Engineering 

Contract administration, HVAC system selection, 
involvement throughout project in design meetings, 
limited production roles, quality assurance. 

$190.00 

Principal-In-Charge of 
Plumbing Engineering 

Contract administration, Plumbing and Fire 
Protection system selection, involvement 
throughout project in design meetings, limited 
production roles, quality assurance. 

$190.00 

Senior Project Engineer HVAC, plumbing and fire protection calculations, 
system design, coordination with other disciplines; 
regular development of drawings & specifications, 
code compliance. 

$140.00 

Project Engineer II HVAC, plumbing and fire protection calculations, 
system design, coordination with other disciplines; 
regular development of drawings & specifications, 
code compliance. 

$125.00 

Project Engineer I HVAC, plumbing and fire protection calculations, 
system design, coordination with other disciplines; 
regular development of drawings & specifications, 
code compliance. 

110.00 

CAD & Revit Operator Assistance with AutoCAD &/or Revit 3D drawings 
as-needed & directed by the Project Engineer 

$85.00 

Clerical Assistance with Word, Excel, PDFs, copying, etc. 
as-needed & directed by the Project Engineer 

$80.00 

   

   

 
Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate:  N/A.  

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or 
telephone costs. Reproduction and travel costs, if requested by the City, shall be reimbursed at actual 
cost if approved in advance by Project Manager. Such costs are, in all such instances, included in the 
hourly rates paid by the City. Reproduction of submittals requested by the City including such items as 
end-of-phase reports, drawings, bid documents, record drawing reproducibles, etc. are not included in 
the hourly rates, and will be itemized as a not-to-exceed reproducible expense and will be reimbursed 
at actual cost.  

 

 

Attachment 1 

|  | City and County of Denver DOTI Westwood Recreation Center | Project No. GO2018 Bond 2019-020 |
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| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr.

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs. Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if approved 
in advance by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by 
the City. Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost. 

| Qualifi cations for A/E Professional Services | Anderson Mason Dale Architects + Essenza Architecture |    |
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| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs. Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if approved 
in advance by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by 
the City. Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost. 

K2 Audio, LLC

Principal Consultant Project Management, Design Work 170.00

Senior Consultant Project Management, Design Work 135.00

Consultant Project Management, Design Work 120.00

Senior Designer Design, Project Coordination 95.00

Designer General Support 85.00

2.95

|  | City and County of Denver DOTI Westwood Recreation Center | Project No. GO2018 Bond 2019-020 |
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| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs. Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if approved 
in advance by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by 
the City. Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost. 

Counsilman-Hunsaker

Principal-in-Charge Aquatic planning, design and engineering                     $220.00

Project Director Aquatic planning, design and engineering   $200.00

Design Associate CAD designer $125.00

Administrative Accounting $70.00

3.09

| Qualifi cations for A/E Professional Services | Anderson Mason Dale Architects + Essenza Architecture |    |
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| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs. Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if approved 
in advance by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by 
the City. Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost. 

KL&A

Principal

Associate

Project Manager

Project Engineer

Engineer (Licensed)

Structural Designer

Clerical

$190

$130

$115

$105

$75

$160

$130

2.77

Principal-In-Charge, Professional Engineer, Quality
Control

Professional Engineer, Quality Control

Professional Engineer, Quality Control, Primary
Responsibility

Professional Engineer, PM Support and Production

Professional Engineer, Day to Day Production

Design of delegated tasks

Clerical

|  | City and County of Denver DOTI Westwood Recreation Center | Project No. GO2018 Bond 2019-020 |
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| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs. Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if approved 
in advance by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by 
the City. Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost. 

     SA Miro

Associate Principal      Principal in Charge        $220

Associate                     Project Manager             $170

Project Engineer         Design Assistance         $150

BIM Technician            Production                      $100

                  2.8

| Qualifi cations for A/E Professional Services | Anderson Mason Dale Architects + Essenza Architecture |    |
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| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

Attachment 2  24 

SUB-CONSULTANT TEAM MEMBERS 

 

Firm Name:                                                   
 
List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary.  
 

Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________.  
 
The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed 
reproducible expense and will be reimbursed at actual cost.  
 
 

Group14 Engineering, PBC

Sr. Principal Oversight and Quality Control $257

Principal Oversight and Quality Control $187

Sr. Project Manager Project management and general project oversight $150

Project Manager Project management and general project oversight $134

Sustaianble Design SuppoConsulting, LEED documentation, energy analysis and con$118

Technical Support/Engine Technical support, LEED documentation $108

Sr. Engineer Project management and technical project oversight $166

3.0977
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| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs. Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if approved 
in advance by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by 
the City. Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost. 

Principal $310/ hr

Project Mgr/ Code Analyst III $160/ hr

Code Analyst I $100/ hr

Code Unlimited, LLC

3.5
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| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs. Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if approved 
in advance by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by 
the City. Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost. 

Principal Directs all aspects of firm’s operations $190/hr.

Professional Engineer 5
P.E. Licensed Project Engineer/Manager with over 20 years of 
experience with major responsibility for technical performance 
and project management depending on specific assignments. 

$170/hr.

Professional Engineer 3 $150/hr.

Professional Engineer 2 P.E. Licensed Project Engineer with over 7 years of 
experience with responsibility for technical performance 
on projects. 

P.E. Licensed Project Engineer/Manager with over 10 years of 
experience with responsibility for technical performance 
and project management depending on specific assignments. 

$140/hr.

Professional Engineer 1 P.E. Licensed Project Engineer with over 5 years of 
experience working under general supervision. $120/hr.

Engineer-in-Training
Entry-level engineer performing engineering assignments under 
the guidance of experienced engineers. $100/hr.

Engineering Student Intern Project assignments under direction of engineering professionals. $60/hr.

Office Manager Responsible for administrative aspect of support work. $70/hr.

Administrative Assistant Performs routine clerical/office support work. $60/hr.

2.5912

Stolfus & Associates, Inc.

|  | City and County of Denver DOTI Westwood Recreation Center | Project No. GO2018 Bond 2019-020 |
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| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs. Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if approved 
in advance by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by 
the City. Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost. 

     TLH Fire

Principal                       Project Oversight           $225

Senior Associate          Project Manager            $200

Project Engineer          Review, RFIs                 $135

Engineer                       AutoCAD/DWG review   $125

            2.5
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| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

TaCito Design, Inc.

Designer $175

2.3002
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| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs. Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if approved 
in advance by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by 
the City. Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost. 

HydroSystems*KDI, Inc.

Principal in Charge

Project Manager

Designer

Field Personnel

main contact, oversee entire team, final QC checks, attend meetings
as needed, contract administration
attend meetings, oversee designer, QC check on designs,
specifications & cost estimates

irrigation designs, specifications, cost estimates

site observations, submittal reviews, RFI responses

$130.00

$115.00

$105.00

$95.00

3.25

| Qualifi cations for A/E Professional Services | Anderson Mason Dale Architects + Essenza Architecture |    |
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| TAB 3 TEAM EXPERIENCE OF KEY INDIVIDUALS |

SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  ____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the Consultant for expenses such as postage, mileage, parking, or telephone 
costs. Reproduction and travel costs, if requested by the City, shall be reimbursed at actual cost if approved 
in advance by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by 
the City. Reproduction of submittals requested by the City including such items as end-of-phase reports, 
drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will 
be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost. 

Vermeulens

Sr Project Mgrs/Team Leaders

Estimators/Support

Principal Principal

Project Overview

$170.00

$140.00

$260.00

$230.00

$200.00

$290.00

Associates/Directors

PMs/Sr Estimators/IT

Associate Principals

Sr Project Leader / Overall Section Lead

Project Leader/Estimating

Estimating/Support

2.71%

Sr Project Leader

|  | City and County of Denver DOTI Westwood Recreation Center | Project No. GO2018 Bond 2019-020 |
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BuildMark

Principal

Project Manager

$  210

$  160

2.5

Cost review lead

Project oversight
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ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT 

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)

ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

HIRED NON-OWNED PROPERTY DAMAGE
$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE

CLAIMS-MADE AGGREGATE $

DED RETENTION $

PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N

N / A
(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

9/7/2021

(720) 465-9116 (248) 553-8305

10120

AndersonMasonDale Architects, PC
3198 Speer Blvd
Denver, CO 80211

A Professional Liab PL5EO00467-211 9/1/2021 Each Claim 5,000,000

A Professional Liab PL5EO00467-211 9/1/2021 9/1/2022 Aggregate 5,000,000

Project Name: Westwood Recreation Center
Project #: 20-137

Limits of liability are policy limits and not specific to the project.

City and County of Denver
The Department of Transportation and Infrastructure (COTI)
201 West Colfax Ave., Dept 608
Denver, CO 80202

ANDEARC-01 CKING

PUI Agency of Colorado, Inc.
P.O. Box 3412
Littleton, CO 80161 CKing@profunderwriters.com

Everest National Insurance Co.

9/1/2022
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