



Legislation Details (With Text)

File #: 23-0460 **Version:** 1

Type: Resolution **Status:** Adopted

File created: 4/17/2023 **In control:** Land Use, Transportation & Infrastructure Committee

On agenda: 5/8/2023 **Final action:** 5/8/2023

Title: A resolution approving a proposed Contract between the City and County of Denver and Kraemer North America, LLC for Approves a contract with Kraemer North America, LLC for the construction of safety and access improvements near the Broadway and I-25 interchange in Council District 7. Approves a contract with Kraemer North America, LLC for \$18,252,536.69 and 270 days for the construction of safety and access improvements near the Broadway and I-25 interchange in Council District 7 (202366871). The last regularly scheduled Council meeting within the 30-day review period is on 5-29-2023. The Committee approved filing this item at its meeting on 4-25-2023.

Sponsors:

Indexes: Lucas Palmisano

Code sections:

Attachments: 1. RR23-0460_DOTI_202366871 Kraemer I 25 and Broadway Resolution request, 2. 23-0460 Filed Resolution_Kraemer North America, LLC 202366871-00, 3. 23-0460 Contract_Kraemer North America 202366871-00, 4. 23-0460 Filed Resolution_Kraemer North America, LLC 202366871-00, 5. 23-0460 - signed

Date	Ver.	Action By	Action	Result
5/8/2023	1	Council President	signed	
5/8/2023	1	City Council	adopted	Pass
4/25/2023	1	Land Use, Transportation & Infrastructure Committee	approved by consent	Pass

[Contract Request Template \(Contracts; IGAs; Leases\)](#)

Date Submitted: 4-24-2023

Requesting Agency: DOTI
Division:

Subject Matter Expert Name: Mike Harmer
Email Address: Mike.Harmer@denvergov.org
Phone Number:

Item Title & Description:

(Do not delete the following instructions)
*These appear on the Council meeting agenda. Initially, the requesting agency will enter a 2-3 sentence description. Upon bill filling, the City Attorney's Office should enter the title above the description (the title should be in **bold** font).*

*Both the title and description must be entered between the red "title" and "body" below. Do **not** at any time delete the red "title" or "body" markers from this template.*

A resolution approving a proposed Contract between the City and

County of Denver and Kraemer North America, LLC for Approves a contract with Kraemer North America, LLC for the construction of safety and access improvements near the Broadway and I-25 interchange in Council District 7.

Approves a contract with Kraemer North America, LLC for \$18,252,536.69 and 270 days for the construction of safety and access improvements near the Broadway and I-25 interchange in Council District 7 (202366871). The last regularly scheduled Council meeting within the 30-day review period is on 5-29-2023. The Committee approved filing this item at its meeting on 4-25-2023.

Affected Council District(s) or citywide? 7

Contract Control Number: 202366871

Vendor/Contractor Name (including any "DBA"): Kraemer North America, LLC

Type and Scope of services to be performed:

Bannock Street between W Exposition Avenue and the RTD Broadway and I-25 Station and the new on-ramp from Broadway to southbound Interstate 25 (I-25). This work includes curb and gutter, paving, sidewalks/ multiuse trails, pedestrian ramps, driveways, storm sewer, sanitary sewer, landscape/ irrigation, retaining walls and two bridge structures. Also included is the construction of a temporary parking lot north of Ohio and West of Broadway to accommodate the parking temporarily displaced at the RTD Station to accommodate construction activities. This is the first of two construction packages/ contracts related to the completion of the proposed improvements in the vicinity of the Broadway and I-25 Interchange. This is a Local Agency project with CDOT oversight.

Location (if applicable):

WBE/MBE/DBE goals that were applied, if applicable (construction, design, Airport concession contracts): MWBE 10%

Are WBE/MBE/DBE goals met (if applicable)? 10.36%

COLORADO DEPARTMENT OF TRANSPORTATION			
ANTICIPATED DBE PARTICIPATION PLAN			
Bidder:	Kraemer North America, LLC	Project Name:	Broadway Station & I-25 Safety and
Bidder Contact:	Eric Baumgardt	Subaccount #:	23373
Bidder Phone:	303-419-8045	Bid Submission Date:	
Bidder Email:	ebaumgardt@kraemerna.com	DBE Contract Goal:	10.00%
Preferred Contact Method:	Email	Region:	1
DBE Commitments			
DBE Firm Name	Work to Be Performed	Commitment Amount	Eligible Participation
Powell Restoration, Inc.	561730 - Landscape / Erosion Control	\$128,777.00	\$128,777.00
Spartan Reinforcing	238120 - Rebar Installation	\$893,160.00	\$893,160.00
Coating Specialist, LLC	238390 - Concrete coating, glazing or sealing; Waterproofing	\$171,003.00	\$171,003.00
Triax Engineering, LLC	541380 - Quality Control Testing	\$41,160.00	\$41,160.00
Allstate Sweeping, Inc.	488490 - Street Sweeping	\$54,400.00	\$54,400.00
Ram-Co Trucking Services	484220 - Trucking Services	\$152,120.50	\$152,120.50
Vine Laboratories, Inc.	238910 - Potholing (Excavation Contractors)	\$76,933.00	\$76,933.00
CIG	541820 - Public Information Services	\$104,025.00	\$104,025.00
Pacheco Concrete Products	327390 - Precast Panels	\$202,087.50	\$202,087.50

Is the contract new/a renewal/extension or amendment?

New

Was this contractor selected by competitive process or sole source?

Comp.

For New contracts

Term of initial contract:

270 days from NTP

Options for Renewal:

How many renewals (i.e. up to 2 renewals)?

Term of any renewals (i.e. 1 year each):

Cost of initial contract term:

Cost of any renewals:

Total contract value council is approving if all renewals exercised:

For Amendments/Renewals Extensions:

Is this a change to cost/pricing; length of term; terms unrelated to time or price (List all that apply)?

If length changing

What was the length of the term of the original contract?

What is the length of the extension/renewal?

What is the revised total term of the contract?

If cost changing

What was the original value of the entire contract prior to this proposed change?

What is the value of the proposed change?

What is the new/revised total value including change?

If terms changing

Describe the change and the reason for it (i.e. compliance with state law, different way of doing business etc.)