

**CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS**

CONTRACT NO. PWADM-201520801-00

SBE On-Call Construction Services

CONTRACT

THIS CONTRACT AND AGREEMENT, made between the **CITY AND COUNTY OF DENVER**, a municipal corporation of the State of Colorado, hereinafter referred to as the "City," party of the first part, and **HALCYON CONSTRUCTION, INC.**, hereinafter referred to as the "Contractor," party of the second part,

WITNESSETH, Commencing on **OCTOBER 28, 2014**, and for at least three (3) days the City advertised a solicitation for qualifications and proposals from qualified general contractors to perform services for furnishing all labor, tools, supplies, equipment, materials, and everything necessary and required for the following:

On-call, as needed services performing construction work on municipal buildings, including remodeling, retrofitting, and renovation projects.

WHEREAS, proposals pursuant to said advertisement have been reviewed, evaluated and ranked by a selection committee and a recommendation was made to the Manager of Public Works, who has recommended that a Contract for said work be made and entered into with the above named Contractor, and

WHEREAS, said Contractor is now willing, able and has the present capacity to perform all of said work in accordance with this Construction Contract, said advertisement and the referenced selection documents.

NOW THEREFORE, in consideration of the compensation to be paid the Contractor, the mutual agreements hereinafter contained, and subject to the terms hereinafter stated, it is mutually agreed as follows:

1. CONTRACT DOCUMENTS

It is agreed by the parties hereto that the following list of documents, instruments, technical specifications, plans, drawings and other materials which are attached hereto and bound herewith, incorporated herein by reference or otherwise referenced in these documents constitute and shall be referred to either as the "Contract Documents" or the "Contract," and all of said documents, instruments, technical specifications, Plans, Drawings and other materials taken together as a whole constitute the Contract between the parties hereto, and they are as fully a part of this agreement as if they were set out verbatim and in full herein:

Notice of Availability of Requests for Proposals

Requests for Proposals
Contractor Proposal
Compliance Plan
Article VII of Chapter 28, D.R.M.C.
Addenda (as applicable)
Equal Employment Opportunity Provisions (Appendix A and Appendix F)
Contract Form
General Contract Conditions (incorporated by reference only)
Special Contract Conditions
Notice to Apparent Successful Proposer
ACORD Certificate of Insurance
**Performance and Payment Bond*
**Change Rider*
**Proposal Request*
**Proposal Request Pricing Worksheet*
**Work Order*
**Work Order Notice to Proceed*
**Contractor's Work Order Certification of Payment Form*
**Work Order Final/Partial Lien Release Form*
**Work Order Final Receipt*
**Work Order Change Orders (as applicable)*
Federal Requirements (as applicable)
Prevailing Wage Rate Schedule(s)
Technical Specifications (as applicable)
Work Order Contract Drawings (as applicable)
Work Order Scope of Work (as applicable)
Work Order Accepted Shop Drawings (as applicable)

*Forms attached to Special Conditions

2. SCOPE OF WORK

This Contract contemplates performance of construction services by the Contractor on a variety of, as yet to be identified, City construction Projects on an "as needed" or "on call" basis. Work on any assigned Project may required completion within short time duration or may be of an emergency or time sensitive nature and prompt turnaround of Projects will be required. As such the Contractor shall have all necessary resources available, on an as-needed basis, to complete each such Project when directed by the City during the Term of the Contract, in accordance with the terms and conditions of this Contract. The Contractor agrees to price all Work described in any Proposal Pricing Request issued hereunder, in accordance with the prices for covered items and terms and conditions contained herein and further agrees to and shall furnish all labor, tools, supplies, equipment, materials and everything necessary for and required to perform and complete all of the Work described in any Work Order issued by the City in accordance with the terms and conditions set forth herein.

3. TERMS OF PERFORMANCE

For any proposal Pricing Request submitted to the Contractor by the City for pricing, the Contractor agrees to review and, in good faith, submit comprehensive prices for each such Request within fourteen (14) consecutive calendar days of the issuance of such Request. In the event the City elects, at its sole discretion, to issue a Work Order pursuant to such a Request, the Contractor agrees to undertake the performance of all work described or referenced in the Pricing Request and Work Order and all other work necessary to complete the project in accordance with all plans and specifications within ten (10) consecutive calendar days of the issuance of a Notice to Proceed for the referenced Work Order. The Contractor agrees to satisfactorily perform and

complete all Work or effort required to complete the scope of work or project described in each issued Work Order within the period of performance specified in the Work Order and Notice to Proceed, plus such extensions of time as may be granted by the Manager in accordance with the provision of the General Contract Conditions and Special Contract Conditions incorporated herein.

4. TERMS OF PAYMENT

The City agrees to pay the Contractor for the performance of all of the Work required under each authorized Work Order, in accordance with the provisions of the General Contract Conditions and any applicable Special Contract Conditions. In no event, however, shall the total amount of compensation paid to the Contractor by the City exceed the maximum contract amount specified herein.

5. NO DISCRIMINATION IN EMPLOYMENT

In connection with the performance of the Work under this Contract, the Contractor agrees not to refuse to hire, discharge, promote or demote, or to discriminate in matters of compensation against any person otherwise qualified, solely because of race, color, religion, national origin, gender, age, military status, sexual orientation, marital status, or physical or mental disability; and the Contractor further agrees to insert the foregoing provision in all subcontracts hereunder.

6. COMPLIANCE WITH SBE REQUIREMENT

- (a) This Contract is subject to Article VII of Chapter 28, Denver Revised Municipal Code (D.R.M.C.), designated as §§ 28-201 to 28-234 (the “SBE Ordinance”), and the Rules and Regulations promulgated pursuant thereto. This Agreement is also subject to the defined selection pool requirements of the SBE Ordinance. The Contractor is an eligible certified Small Business Enterprise (“SBE”) and it identified in its Proposal SBE firms with which it intends to subcontract under this Agreement. Pursuant to § 28-209, D.R.M.C., the Director of the City’s Division of Small Business Opportunity (“DSBO”) has determined that an additional **15% mandatory SBE participation** must be achieved through the utilization of certified SBE subcontractors or suppliers for this Agreement.
- (b) Under § 28-222 D.R.M.C., the Contractor has an ongoing, affirmative obligation to maintain for the duration of this Contract, at a minimum, compliance with the SBE defined selection pool requirements and with its originally achieved level of SBE participation upon which this Agreement was awarded, unless the City initiates a material alteration to the scope of work affecting SBEs performing on this Contract through change order, contract amendment, force account, or as otherwise described in § 28-223 D.R.M.C. The Contractor acknowledges that:
 - (i) It must establish and maintain records and submit regular reports, as required, which will allow the City to assess the Contractor’s compliance with the defined selection pool requirements and additional SBE participation requirements.
 - (ii) The Contractor shall have a continuing obligation to immediately inform the DSBO in writing of any agreed upon increase or decrease in the scope of work of this Agreement, upon any of the bases described in § 28-223, D.R.M.C., regardless of whether such increase or decrease in scope of work has been reduced to writing at the time of notification.
 - (iii) Any increase in the scope of services of this Contract, whether by amendment or any other addition of special, additional or other services to the Agreement, which increases the dollar value of the Agreement, if such change is within the scope of work designated for performance by the Consultant or any utilized SBE subcontractor, subconsultant or supplier at the time of award of this Agreement, shall be

contemporaneously submitted to the DSBO. The Contractor shall achieve defined selection pool requirements and the minimum SBE subcontractor, subconsultant and supplier utilization requirements as respects such changed scope of work by performing such work or by retaining additional SBE subcontractor(s), subconsultant(s) and/or supplier(s). The Contractor shall supply to the Director of DSBO the documentation required by the Director of DSBO with respect to the increased dollar value of this Contract.

- (c) The Contractor shall not, during the term of this Contract:
 - (i) Fail to in fact perform as an SBE to achieve the work scope which was originally listed at proposal submission in order to achieve defined selection pool requirements; or
 - (ii) Fail to in fact utilize SBE subcontractor(s), subconsultant(s) and/or supplier(s) to achieve the work scope which was originally listed at proposal submission in order to achieve required minimum utilization of SBE subcontractors, subconsultants and suppliers; or
 - (iii) Modify or eliminate all or a portion of the scope of work attributable to the SBE upon which the contract was awarded, unless directed by the City.
- (d) Any action by the Contractor in violation of this Section shall constitute a material breach of this Contract, for which the City may exercise all of its rights at law or equity, and shall also subject the Contractor to the sanctions set out in the SBE Ordinance.
- (e) Should any questions arise regarding specific circumstances, the Contractor must consult the SBE Ordinance or contact the Project's designated DSBO representative at (720) 913-1999.

7. WAGE RATE REQUIREMENTS

In performance of all Work hereunder, the Contractor agrees to comply with and be bound by all requirements and conditions of the City's Payment of Prevailing Wages Ordinance, Sections 20-76 through 20-79, D.R.M.C. and any determinations made by the City pursuant thereto.

8. APPLICABILITY OF LAWS

The Agreement between the Contractor and the City shall be deemed to have been made in the City and County of Denver, State of Colorado and shall be subject to, governed by, and interpreted and construed by or in accordance with the laws of the State of Colorado and the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders and fiscal rules of the City. As such, the Contractor shall at all times comply with the provisions of the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders and fiscal rules of the City, and those State of Colorado and Federal Laws, Rules and Regulations, which in any manner limit, control or apply to the actions or operations of the Contractor, any subcontractors, employees, agents or servants of the Contractor engaged in the Work or affecting the materials and equipment used in the performance of the Work, as the same may be, from time to time, promulgated, revised or amended. The Charter and Revised Municipal Code of the City and County of Denver, as the same may be amended from time to time, are hereby expressly incorporated into this Agreement as if fully set out herein by this reference.

9. APPROPRIATION

The amount of money, which has been appropriated and encumbered for the purpose of this contract, to date, is equal to or in excess of the Contract Amount. The Manager, upon reasonable written request, will advise the Contractor in writing of the total amount of appropriated and encumbered funds, which remain available for payment for all Work under the Contract.

The issuance of any change order or other form or order or directive by the City which would cause the aggregate payable under the contract to exceed the amount appropriated for the contract is expressly prohibited. In no event shall the issuance of any change order or other form of order or directive by the City be considered valid or binding if it requires additional compensable work to be performed, which work will cause the aggregate amount available under the Contract to exceed the amount appropriated and encumbered for this Contract, unless and until such time as the Contractor has been advised in writing by the Manager that a lawful appropriation, sufficient to cover the entire cost of such additional work, has been made.

It shall be the responsibility of the Contractor to verify that the amounts already appropriated for this Contract are sufficient to cover the entire cost of such work, and any work undertaken or performed in excess of the amount appropriated is undertaken or performed in violation of the terms of this contract, without the proper authorization for such work, and at the Contractor's own risk.

10. APPROVALS

In the event this Contract calls for the payment by the City of five hundred thousand dollars (\$500,000.00) or more, approval by the City Council of the City and County of Denver, acting by ordinance, in accordance with Section 3.2.6 of the Charter of the City and County of Denver, is and shall be an express condition precedent to the lawful and binding execution and effect and performance of this contract.

11. ASSIGNMENT

The Contractor shall not assign any of its rights, benefits, obligations or duties under this Contract except upon the prior written consent and approval of the Manager to such assignment.

12. DISPUTES RESOLUTION PROCESS

It is the express intention of the parties to this Contract that all disputes of any nature whatsoever regarding the Contract including, but not limited to, any claims for compensation or damages arising out of breach or default under this Contract, shall be resolved by administrative hearing pursuant to the provisions of Section 56-106, D.R.M.C., or, as applicable, Section 28-33 D.R.M.C. for Small Business Enterprise disputes. The Contractor expressly agrees that this dispute resolution process is the only dispute resolution mechanism that will be recognized by the parties for any claims put forward by the Contractor, notwithstanding any other claimed theory of entitlement on the part of the Contractor or its subcontractors or suppliers.

13. CONTRACT BINDING

It is agreed that this Contract shall be binding on and inure to the benefit of the parties hereto, their heirs, executors, administrators, assigns and successors.

14. PARAGRAPH HEADINGS

The captions and headings set forth herein are for convenience of reference only and shall not be construed so as to define or limit the terms and provisions hereof.

15. SEVERABILITY

It is understood and agreed by the parties hereto that, if any part, term, or provision of this Contract, except for the provisions of this Contract requiring prior appropriation and limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with any law of the State of Colorado, the validity of the remaining portions or provisions shall not be affected, and the rights and obligations of the parties shall be construed and enforced as if the Contract did not contain the particular part, term or provision held to be invalid.

16. MAXIMUM CONTRACT AMOUNT

Each Project will be assigned and authorized separately by Work Order and the maximum liability of the City for any one Project shall not exceed the sum of **One Hundred Fifty Thousand Dollars (\$150,000.00)**, including all authorized Work Order changes. The maximum amount to be paid by the City to the Contractor for satisfactory completion of all Work Orders authorized by the City and performed by the Contractor under this Contract shall in no event exceed the sum of **THREE MILLION DOLLARS AND NO CENTS (\$3,000,000.00)**, unless this Contract is modified to increase said amount by a duly authorized, written contract amendment mutually agreeable to and executed by the parties hereto.

17. TERM

The term of this agreement shall be from **MAY 1, 2015** through **APRIL 30, 2018** unless extended by mutually agreeable contract amendment initiated at the sole discretion of the City. In addition, nothing contained herein shall obligate the City to extend the Agreement beyond the initial term. If the term of any Work Order extends beyond the Term, this Agreement shall remain in full force and effect but only as to such Work Order, and only through the end of the Work Order's term, as may be extended by Change Order to such Work Order.

18. ELECTRONIC SIGNATURES AND ELECTRONIC RECORDS

Contractor consents to the use of electronic signatures by the City. The Agreement, and any other documents requiring a signature hereunder, may be signed electronically by the City in the manner specified by the City. The Parties agree not to deny the legal effect or enforceability of the Agreement solely because it is in electronic form or because an electronic record was used in its formation. The Parties agree not to object to the admissibility of the Agreement in the form of an electronic record, or a paper copy of an electronic document, or a paper copy of a document bearing an electronic signature, on the ground that it is an electronic record or electronic signature or that it is not in its original form or is not an original.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK

CITY AND COUNTY OF DENVER
Department of Public Works
General Contract Conditions

INDEX

TITLE 1

DEFINITIONS	1
101 CITY	1
102 CONTRACT	1
103 CONTRACT AMOUNT.....	1
104 CONTRACT DOCUMENTS	1
105 CONTRACT TIME	1
106 CONTRACTOR.....	2
107 CONTRACTOR PERSONNEL.....	2
108 DAYS.....	2
109 DEPUTY MANAGER.....	2
110 DESIGNER.....	2
111 FINAL COMPLETION	2
112 MANAGER	3
113 PRODUCT DATA	3
114 PROJECT.....	3
115 PROJECT MANAGER.....	3
116 SAMPLES.....	3
117 SHOP DRAWINGS	3
118 SUBCONTRACTOR.....	3
119 SUBSTANTIAL COMPLETION.....	3
120 SUPPLIER	4
121 WORK	4

TITLE 2

CITY ADMINISTRATIVE ORGANIZATIONS; LINE OF AUTHORITY	5
201 DEPARTMENT OF AVIATION	5
202 MANAGER OF AVIATION.....	5
203 DEPARTMENT OF PUBLIC WORKS	5
204 MANAGER OF PUBLIC WORKS.....	5
205 BUILDING INSPECTION	5
206 ZONING	5
207 DIVISION OF SMALL BUSINESS OPPORTUNITY	6
208 CITY AUDITOR	6
209 MANAGER OF FINANCE	6
210 CITY ATTORNEY.....	6
211 OFFICE OF RISK MANAGEMENT	6
212 CITY'S CONTRACT ADMINISTRATION LINE OF AUTHORITY	6
213 CITY'S COMMUNICATION WITH THE CONTRACTOR.....	7

TITLE 3

CONTRACTOR PERFORMANCE AND SERVICES.....	8
301 CONSIDERATION	
(CONTRACTOR'S PROMISE OF PERFORMANCE).....	8
302 NOTICE TO PROCEED AND COMPLETION OF THE WORK	8
303 EXACT CONTRACTOR PERFORMANCE.....	8
304 SUBSTITUTED PERFORMANCE	8
305 WORK PERFORMED UNDER ADVERSE	
WEATHER CONDITIONS	9
306 WORKING HOURS AND SCHEDULE	9

307	CONTRACTOR'S SUPERINTENDENT	10
308	COMMUNICATIONS.....	10
309	CONTRACTOR SUBMITTALS AND OTHER WRITTEN COMMUNICATIONS TO THE CITY	10
310	COMPETENCE OF CONTRACTOR'S WORK FORCE	11
311	NO EMP OF ILLEGAL ALIENS TO PERFORM WORK	11
312	CONDUCT OF CONTRACTOR'S PERSONNEL.....	12
313	SUGGESTIONS TO CONTRACTOR	12
314	WORK FORCE.....	12
315	CONSTRUCTION MACHINES AND STANDBY EQUIPMENT.....	13
316	CUTTING AND PATCHING THE WORK	13
317	PERMITS AND LICENSES.....	13
318	CONSTRUCTION SURVEYS.....	14
319	PRESERVATION OF PERMANENT LAND SURVEY CONTROL MARKERS.....	14
320	TRADEMARKS, COPYRIGHTS AND PATENTED DEVICES, MATERIALS, AND PROCESSES.....	15
321	PROJECT SIGNS	15
322	PUBLICITY AND ADVERTISING	16
323	TAXES.....	16
324	DOCUMENTS AND SAMPLES AT THE SITE.....	17
325	CLEANUP DURING CONSTRUCTION	17
326	SANITARY FACILITIES	18
327	POWER, LIGHTING, HEATING, VENTILATING, AIR CONDITIONING AND WATER SERVICES	18

TITLE 4

CONTRACT DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS)	19
401 CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION	19
402 OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS	20
403 CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR.....	20
404 REQUESTS FOR INFORMATION OR CLARIFICATION.....	21
405 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES.....	21
406 SUBSTITUTION OF MATERIALS AND EQUIPMENT.....	22

TITLE 5

SUBCONTRACTS.....	24
501 SUBCONTRACTS	24
502 SUBCONTRACTOR ACCEPTANCE.....	24

TITLE 6

TIME OF COMMENCEMENT AND COMPLETION	27
601 BEGINNING, PROGRESS AND TIME OF COMPLETION	27
602 LIQUIDATED DAMAGES; ADMINISTRATIVE COSTS; ACTUAL DAMAGES	27
603 DELAY DAMAGES	28

TITLE 7

COOPERATION, COORDINATION AND RATE OF PROGRESS	29
701 COOPERATION WITH OTHER WORK FORCES.....	29
702 COORDINATION OF THE WORK.....	30
703 COORDINATION OF PUBLIC CONTACT	30
704 RATE OF PROGRESS	30

TITLE 8

PROTECTION OF PERSONS AND PROPERTY 32

- 801 SAFETY OF PERSONS 32
- 802 PROTECTIVE DEVICES AND SAFETY PRECAUTIONS 33
- 803 PROTECTION OF PROPERTY AND WORK IN PROGRESS 33
- 804 PROTECTION OF MUNICIPAL, PUBLIC SERVICE
OR PUBLIC UTILITY SYSTEMS..... 34
- 805 PROTECTION OF STREET AND ROAD SYSTEM 35
- 806 PROTECTION OF DRAINAGE WAYS 36
- 807 PROTECTION OF THE ENVIRONMENT 36
- 808 HAZARDOUS AND EXPLOSIVE MATERIALS OR SUBSTANCES 37
- 809 ARCHAEOLOGICAL AND HISTORICAL DISCOVERIES..... 37

TITLE 9

COMPENSATION 38

- 901 CONSIDERATION (CITY’S PROMISE TO PAY) 38
- 902 PAYMENT PROCEDURE..... 38
- 903 SCHEDULE OF VALUES IN LUMP SUM CONTRACTS 39
- 904 UNIT PRICE CONTRACTS 39
- 905 PROGRESS PERIOD 39
- 906 APPLICATIONS FOR PAYMENT 40
- 907 RELEASES AND CONTRACTORS
CERTIFICATIONS OF PAYMENT 41
- 908 RETAINAGE..... 41
- 909 ADDITIONAL WITHHOLDING OF PROGRESS PAYMENTS..... 42
- 910 FINAL ESTIMATE AND PAYMENT 43
- 911 ACCOUNTING OF COSTS AND AUDIT 43

TITLE 10

WAGE 45

- 1001 PREVAILING WAGE ORDINANCE 45
- 1002 POSTING OF THE APPLICABLE WAGE RATES 45
- 1003 RATE AND FREQUENCY OF WAGES PAID 45
- 1004 REPORTING WAGES PAID..... 45
- 1005 FAILURE TO PAY PREVAILING WAGES 46

TITLE 11

CHANGES IN THE WORK, CONTRACT PRICE OR CONTRACT TIME47

- 1101 CHANGE ORDER.....47
- 1102 CITY INITIATED CHANGES.....47
- 1103 CONTRACTOR CHANGE REQUEST48
- 1104 ADJUSTMENT TO CONTRACT AMOUNT51
- 1105 TIME EXTENSIONS54

TITLE 12

CONTRACTOR CLAIMS FOR ADJUSTMENT AND DISPUTES.....56

- 1201 NOTICE OF INTENT TO CLAIM56
- 1202 SUBMITTAL OF CLAIMS.....56
- 1203 WAIVER OF CLAIMS.....58

TITLE 13

DISPUTES59

- 1301 DISPUTES59

TITLE 14

SITE CONDITIONS.....60

1401 DIFFERING SITE CONDITIONS	60
1402 SITE INSPECTIONS AND INVESTIGATIONS	60
TITLE 15	
PERFORMANCE AND PAYMENT BONDS.....	62
1501 SURETY BONDS.....	62
1502 PERFORMANCE BOND.....	62
1503 PAYMENT BOND	62
TITLE 16	
INSURANCE AND INDEMNIFICATION	63
1601 INSURANCE.....	63
1602 DEFENSE AND INDEMNIFICATION.....	63
TITLE 17	
INSPECTION AND DEFECTS.....	64
1701 CONSTRUCTION INSPECTION BY THE CITY	64
1702 AUTHORITY OF INSPECTORS	64
1703 OBSERVABLE DEFECTS	64
1704 DEFECTS - UNCOVERING WORK.....	64
1705 LATENT DEFECTS	65
1706 REMOVAL OF DEFECTIVE MATERIALS AND WORK.....	65
TITLE 18	
WARRANTIES, GUARANTEES AND CORRECTIVE WORK.....	66
1801 CONTRACTOR'S WARRANTIES, GUARANTEES AND CORRECTION OF WORK.....	66
1802 PERFORMANCE DURING WARRANTY PERIOD	67
TITLE 19	
SUBSTANTIAL COMPLETION OF THE WORK.....	69
1901 CONTRACTOR'S NOTICE OF SUBSTANTIAL COMPLETION	69
1902 INSPECTION AND PUNCH LIST	69
1903 CERTIFICATE OF SUBSTANTIAL COMPLETION	69
1904 RIGHT OF EARLY OCCUPANCY OR USE	69
TITLE 20	
FINAL COMPLETION AND ACCEPTANCE OF THE WORK	71
2001 CLEAN-UP UPON COMPLETION	71
2002 FINAL COMPLETION AND ACCEPTANCE OF THE WORK	71
2003 FINAL SETTLEMENT	71
TITLE 21	
SUSPENSION OF WORK.....	74
2101 SUSPENSION OF WORK	74
2102 SUSPENSION OF THE WORK FOR THE CITY'S CONVENIENCE.....	74
2103 SUSPENSION BECAUSE OF ORDER OF CITY, STATE OR FEDERAL COURT OR AGENCY.....	75
2104 SUSPENSION RESULTING FROM CONTRACTOR'S FAILURE TO PERFORM	75
TITLE 22	
CITY'S RIGHT TO TERMINATE THE CONTRACT	76
2201 TERMINATION OF CONTRACT FOR CAUSE.....	76
2202 TERMINATION OF CONTRACT	

TITLE 23

MISCELLANEOUS PROVISIONS.....80

2301 PARTIES TO THE CONTRACT80

2302 FEDERAL AID PROVISIONS80

2303 NO WAIVER OF RIGHTS80

2304 NO THIRD PARTY BENEFICIARY80

2305 GOVERNING LAW; VENUE81

2306 ABBREVIATIONS.....81

2307 STATUTE OF LIMITATIONS IN C.R.S. § 13-80-102(1)(h).....81

**CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS**

SPECIAL CONTRACT CONDITIONS

SC-1 CONSTRUCTION SPECIFICATIONS

Except as amended herein or in the attached Technical Specifications, all Work performed under the terms of this Contract shall be governed by the applicable provisions of the following latest editions:

City and County of Denver:

Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS,
2011 Edition.

Transportation Standards and Details for the Engineering Division

City and County of Denver Traffic Standard Drawings

Wastewater Management Division

– *Standard Detail Drawings*

– *Public Works Wastewater Capital Projects Management Standard Construction Specifications*

Colorado Department of Transportation:

Standard Specifications for Road and Bridge Construction
(Sections 200 through 700 of the 2011 Edition)

Federal Highway Administration:

Manual on Uniform Traffic Control Devices for Streets & Highways (MUTCD)

Building & Fire Codes:

Building Code of the City and County of Denver

(International Building Code 2009 Series, City and County of Denver Amendments 2011)

National Fire Protection Association Standards

(As referenced in the Building Code of the City and County of Denver)

The aforementioned City and County of Denver documents are available for review at the Capital Projects Management Office, 201 W. Colfax Ave., Dept. 506, (5th floor), Denver, CO 80202. The *Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS* is available at: http://www.denvergov.org/dpw_contract_admin/ContractAdministration/ContractorReferenceDocuments/tabid/440535/Default.aspx. *Transportation Standards and Details for the Engineering Division* and the Wastewater Management Division – *Standard Detail Drawings*, are available at <http://www.denvergov.org>.

The “*Colorado Department of Transportation Standard Specifications for Road and Bridge Construction*” is available for review on CDOT’s website at <http://www.coloradodot.info/> and can be purchased from the Colorado Department of Transportation.

The *Manual on Uniform Traffic Control Devices for Streets & Highways* is available for review at the Federal Highway Administration Website at: www.fhwa.dot.gov, The FHWA website also contains purchasing information.

SC-2 DEPUTY MANAGER / CITY ENGINEER

General condition 109 DEPUTY MANAGER is hereby deleted in its entirety and replaced with the following:

The “Deputy Manager” means the official who reports directly to the Manager and exercises supervisory responsibility in the City agency defined in Title 2 herein that is responsible for the Project. The Manager

hereby designates the City Engineer as the Deputy Manager for purposes of this Contract. The City Engineer shall have responsibility for this Project and shall undertake all duties, responsibilities, rights and authority, including specific actions and decisions, delegated to the Deputy Manager under the various terms and conditions of this Contract.

SC-3 LIQUIDATED DAMAGES

Should the Contractor fail to complete any Work Order within the Contract Time allocated in that Work Order, the Contractor shall become liable to the City and County of Denver for liquidated damages, and not as a penalty, **at the liquidated damages rate specified in that Work Order**, for each consecutive calendar day that the Contractor exceeds the period of performance specified in the Work Order, all in accordance with the provisions of General Contract Condition 602.

If the Contract fails to commence work within ten (10) consecutive calendar days of the date of issuance of a Notice to Proceed for a referenced Work Order, the Contractor shall become liable to the City and County of Denver for liquidated damages, and not as a penalty, at the liquidated damages rate specified in the fully executed Work Order, for each consecutive calendar day after the expiration of the initial ten (10) day period after issuance of a Notice to Proceed that the contractor fails to commence Work on a fully executed Work Order issued by the City, all in accordance with provisions of General Contract Condition 602.

Representative hourly rates for the City administrative costs described in General Contract Condition 602.2 shall be as follows for this Project:

Project Manager	\$69 per hour
Project Engineer	\$63 per hour
Inspector	\$49 per hour
Surveying, if necessary	\$100 per hour

SC-4 SUBCONTRACTS

In accordance with General Contract Condition 501, SUBCONTRACTS, no limit shall apply to that percentage of the Work which may be sublet providing that the subcontractors receive prior approval in accordance with General Contract Condition 502, SUBCONTRACTOR ACCEPTANCE.

SC-5 BUILDING INSPECTION DIVISION PLAN REVIEW FEES

GC-317 of the General Contract Conditions shall apply to this Contract as supplemental by the following:

In addition to all permit and license fees required by GC-317, the Contractor is required to pay to the Building Inspection Division all plan review fees which may come due as a percentage of the Building Permit Fee in accordance with Chapter 1, Section 138.1 of the Denver Amendments to the Uniform Building Code (2009). For additional plan review fees that may be due as a result of the requirements of Denver Amendments Table 1-C footnote 4, the Contractor shall be entitled to compensation for the actual cost of all such fees paid, without any additional mark up, by execution of a change order in accordance with General Condition 1101.

SC-6 CONTRACT FORMS

In accordance with the terms and conditions of the Contract Documents, the City requires the use of certain form documents in complying with or satisfying various obligations, notifications and conditions in contracting with the City or performing Work hereunder. These form documents are referenced by title throughout the Contract Documents for mandatory use as directed. The following listed and attached forms shall be detached and utilized in accordance with the Contract Documents:

1. Notice to Successful Proposer (for Contract only)
2. Certificate of Insurance (for Contract only)
3. Notice to Proceed
4. Final Receipt
5. Partial/Final Lien Release

SC-7 WAGE RATE SCHEDULE

General Contract Title 10 shall be amended by adding the following:

All work that has specialized skills or that has safety concerns shall be performed by the appropriate level tradesman including, but not limited to, work on energized, or potentially energized, electrical circuits until the circuit has been positively identified as having been de-energized; work on pressurized piping; work in potable waterlines; shoring and scaffolding; work involving handling refrigerants and hazardous materials; heavy equipment operation and work involving asbestos. Work not involving energized circuits, pressurized piping, etc. may be performed by personnel in demolition laborer classification.

SC-8 CONSTRUCTION INSPECTION BY THE CITY

General Condition 1701, CONSTRUCTION INSPECTION BY THE CITY, is modified as follows:

1702.1 Persons who are employees of the City or who are under contract to the City or the City as lessee will be assigned to inspect and test the Work. These persons may perform any tests and observe the Work to determine whether or not designs, materials used, manufacturing and construction processes and methods applied, and equipment installed satisfy the requirements of the drawings and specifications, accepted Shop Drawings, Product Data and Samples, and the General Contractor's warranties and guarantees. The General Contractor shall permit these inspectors unlimited access to the Work and provide means of safe access to the Work, which cost shall be included as a Cost of the Work without any increase to the Guaranteed Maximum Price. In addition, General Contractor shall provide whatever access and means of access are needed to off-site facilities used to store or manufacture materials and equipment to be incorporated into the Work and shall respond to any other reasonable request to further the inspector's ability to observe or complete any tests. Such inspections shall not relieve the General Contractor of any of its quality control responsibilities or any other obligations under the Contract. All inspections and all tests conducted by the City are for the convenience and benefit of the City. These inspections and tests do not constitute acceptance of the materials or Work tested or inspected, and the City may reject or accept any Work or materials at any time prior to the inspections pursuant to G.C. 2002, whether or not previous inspections or tests were conducted by the inspector or a City representative.

.2 Building Inspections will perform building code compliance inspections for structures designed for human occupancy. It is the General Contractor's responsibility to schedule and obtain these inspections. If a code compliance inspection results in identification of a condition which will be at variance to the Contract Documents, the General Contractor shall immediately notify the Project Manager and confirm such notification with formal correspondence no later than forty-eight (48) hours after the occurrence.

.3 When any unit of government or political subdivision, utility or railroad corporation is to pay a portion of the cost of the Work, its respective representatives shall have the right to inspect the Work. This inspection shall not make any unit of government or political subdivision, utility or railroad corporation a party to the Contract, and shall not interfere with the rights of either party.

SC-9 DISPOSAL OF NON-HAZARDOUS WASTE AT DADS

In accordance with the Landfill Agreement made between the City and Waste Management of Colorado, Inc., bidders will be required to haul dedicated loads (non-hazardous entire loads of waste) to the Denver-Arapahoe Disposal Site ("DADS") for disposal. DADS is located at Highway 30 and Hampden Avenue in Arapahoe County, Colorado. The City will pay all fees associated with such disposal but the bidder shall be responsible for the costs of transporting the loads. Non-hazardous waste is defined as those substances and materials not defined or classified as hazardous by the Colorado Hazardous Waste Commission pursuant to C.R.S. §25-15-207, as amended from time to time, and includes construction debris, soil and asbestos. Bidders shall not use Gun Club Road between I-70 and Mississippi Avenue as a means of access to DADS.

SC-10 PROHIBITION ON USE OF CCA-TREATED WOOD PRODUCTS

The use of any wood products pressure-treated with chromated copper arsenate (CCA) is prohibited. Examples of CCA-treated wood products include wood used in play structures, decks, picnic tables, landscaping timbers, fencing, patios, walkways and boardwalks.

SC-11 WAIVER OF: PART 8 OF ARTICLE 20 OF TITLE 13, COLORADO REVISED STATUTES

The Contractor specifically waives all the provisions of Chapter 8 of Article 20 of Title 13, Colorado Revised Statutes regarding defects in the Work under this Construction Contract.

SC-12 PERIOD OF PERFORMANCE

The term or duration of this Agreement shall be three (3) years from the date of execution of this Agreement, unless extended by Contract amendment in accordance with the provisions of these Special Contract Conditions. With respect to any Work that is authorized by a Work Order issued prior to the contract completion date, but not completed by that date, the City shall have the option to terminate the Work in progress and pay only for that portion of the Work satisfactorily completed within the period of performance specified herein or to provide for, in writing, a limited extension of the contract completion date to complete the remaining Work at the prices agreed upon in the previously issued Work Order(s).

For each Proposal Pricing Request submitted to the Contractor for pricing, the Contractor agrees to review and price the Proposal Request within fourteen (14) consecutive calendar days of the date of such Proposal Request. In the event a Work Order is issued pursuant to a priced Proposal Request, the Contractor agrees to undertake the performance of the specified Work within ten (10) consecutive calendar days of the date of issuance of a Notice to Proceed for the referenced Work Order. The Contractor agrees to satisfactorily complete all work referenced in each Work Order within the agreed upon period of performance set forth in such Work Order or Notice to Proceed, plus such extension or extensions granted by the Manager in accordance with the provisions for Work Order Changes. For purposes of this Contract, "Contract Time", as used in the General Contract Conditions, shall mean the period of performance specified in each issued Work Order and shall run from the date of issuance of a Work Order Notice to Proceed to the date of Work Order Final Completion. Work Order Substantial Completion shall occur prior to Final Completion of any Work Order.

SC-13 PERFORMANCE OF WORK, AS DIRECTED BY THE CITY

Titles 1 and 3 of the General Contract Conditions shall generally apply to this Contract as supplemental by the following:

As described elsewhere in the Contract Documents, this Contract contemplates performance of construction services Work by the Contractor on a variety of, as yet to be identified, City construction Projects on an "as needed" or "on call" basis. Under the terms of this Contract, the City, in its sole discretion, will determine both the extent and nature of each scope of work or project it requires the Contractor to perform or complete and the specific terms and conditions under which it requires the Contractor to perform or complete this scope or project. Nothing contained herein, however, shall be construed by the Contractor as promise or guarantee of any minimum amount of Work or compensation hereunder.

In the event the City elects to direct the Contractor to perform work hereunder, the process by which both a specific work scope or project and specific performance terms or conditions shall be established prior to commencement of such work shall be as follows:

1. The City will identify a work scope or project for the Contractor to perform or complete and will issue to the Contractor a Proposal Pricing Request (in the format provided herein) containing, at a minimum, a detailed scope or project description, drawings, plans, specifications, the specific terms and conditions under which such project or scope must be performed and other pertinent materials.
2. In accordance with the terms and conditions of this Contract, the Contractor will review each Proposal Pricing Request and provide a price (in the Proposal Request Pricing Worksheet format provided herein) and a project schedule responsive to each Proposal Pricing Request. In preparing its price, the Contractor shall include all bid unit prices for any required or specified work that corresponds with any unit price description (covered work). All other scope or project work elements required to complete the project or otherwise fully perform the described scope shall be considered uncovered work and priced using the format and cost categories for labor, material and equipment specified herein.
3. Upon receipt of the completed and fully executed Proposal Request Pricing Worksheet from the Contractor, negotiation of uncovered work prices or sums and agreement on the Total Price (the total of covered and uncovered prices), schedule and any other specific requirements for the requested scope of Work, a Work Order (in the format provided for herein) for the Work will be issued by the City authorizing the Work to proceed under the terms and

conditions set forth in the Work Order and attachments. This Order shall also encumber funds for the performance of such Work Order.

4. Upon receipt of the fully executed Work Order and a Work Order Notice to Proceed (in the format provided for herein), the Contractor shall have ten (10) consecutive calendar days to commence the performance.
5. With respect to each issued Work Order, the contractor shall furnish all tools, labor, supplies, equipment, materials and everything necessary to perform and complete the described scope of work or project contained in the Work Order.
6. During the course of performance of the Work authorized by each Work Order, the Contractor shall submit regular pay applications, in accordance with provisions of these Special Contract Conditions. The City shall issue payment for all satisfactorily completed Work authorized by Work Order, in accordance with the terms and conditions of the Contract Documents.
7. If additions, deletions or other modifications to the authorized Work scope or other terms or conditions are required or desired in the sole discretion of the City under a particular Work Order, a Work Order Change will be issued based on pricing prepared in the same manner as a Proposal Pricing Request and under the terms and conditions for issuance of a Change Order under the General Contract Conditions. The Work Order Change will identify any increase or decrease in the cost, change in the period of performance and any other modifications to the performance requirements for that particular Work Order.
8. Upon satisfactory completion, notice of Substantial Completion and Final Completion of the Work authorized and performed under each Work Order, Work Order Close-Out will occur, a Final Receipt for that Work Order will be issued, and final payment for the Work Order will be made.
9. Under this Contract, more than one Work Order may be issued and performed by the Contractor at the same time.

Given that under this Contract, the Contractor is committed to make available to the City and, as from time to time directed by the City under the process described, furnish all labor, tools, supplies, equipment, materials and everything necessary for and required to do, perform and complete each Work Order issued in accordance with the terms and conditions set forth herein, certain provisions, terms and conditions included in the General Contract Conditions either will not apply or will apply on a Work Order by Work Order basis rather than an overall Contract basis.

As such, the term Work, as issued in the Contract Documents shall mean the Contractor's equipment and physical plant, labor, management, administration, supervision, materials and supplies, and all other things needed to assemble, manufacture, complete or perform the various components into finished improvements pursuant to any Work Order issued pursuant to the Contract Documents. Unless otherwise specified or clearly inapplicable from the context of a given provision, each and every General Contract Condition contained or referenced in the Contract Documents shall apply to and control all Work performed hereunder.

SC-14 PERFORMANCE AND PAYMENT BOND

Title 15 of the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

A Performance and Payment Bond, in the form included in these Contract Documents, shall be furnished covering all Work Orders performed hereunder. An initial bond in the amount of Fifty Thousand Dollars shall be provided at time of Contract Execution. In the event the dollar amount of Work to be performed exceeds this amount on any given Work Order, the Contractor shall provide properly executed bond Change Riders, also in the form included in these Contract Documents, in the amount(s) of any additional Work Orders issued hereunder.

SC-15 PROPOSAL REQUEST PRICING

Title 9 of the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

A. In order to initiate Work hereunder, the City must prepare and issue a Proposal Pricing Request, in the form included in these Contract Documents. For each Proposal Pricing Request submitted to the Contractor for pricing, the Contractor shall price the request and submit a completed Proposal Request Pricing Worksheet, in the form included in these Contract Documents and complying with the terms and conditions set forth on the form, to the Project Manager, with all supporting materials, within fourteen (14) consecutive calendar days of the date of

issuance of such Proposal Pricing Request. The Contractor shall price each request and prepare the appropriate documentation in accordance with the requirements stated herein.

B. **Prices** – The City’s policy is to award Work Orders by a mini-bid process. If a mini-bid process is used, Contractor may submit lump sum prices. Upon request Contractor will provide detailed pricing information. If the City determines that a mini-bid process is not appropriate, the Contractor will provide detailed pricing information, reference Proposal Request Pricing Worksheet.

Direct labor costs shall include only the cost associated with the workers who actually perform the Work (including fringe benefits and the Contractor’s actual cost for Worker’s Compensation, Social Security and Payroll taxes). The costs of supervision, management and field or office overhead costs shall not be included or calculated as direct labor cost. For shop or plant components of the Work, the direct labor cost shall include only those workers who work directly on the item being manufactured or the actual operators of the equipment being used to handle the items being manufactured.

Material costs shall include the direct costs of materials, supplies and equipment incorporated in or consumed by the Work. The costs shall be based on buying the material, supplies and equipment other than small tools, or equipment rental rates without markup or operator, as listed in the appropriate rental rate book currently in use by the Colorado Department of Transportation.

Equipment costs shall be the actual cost to the Contractor of owned and/or rented equipment other than small tools, or equipment rental rates without markup or operator, as listed in the appropriate rental rate book currently in use by the Colorado Department of Transportation.

C. **Markup for Overhead and Profit** – The Contractor shall be entitled to **7.0%** of markup on the direct cost of the subcontractor’s work, including labor, materials, and equipment. The Contractor shall not apply markup to Special Conditions, markup, or bonds, taxes or insurance. The Contractor, subcontractor or sub-subcontractor who actually performs the Work shall be entitled to a markup of **13%** on the actual costs identified in item B, only, above. For terminology and methodology applicable to Work Order pricing, refer to General Contract Conditions (2011 Edition) Titles 9 and 11, Special Conditions 15 through 19, and the Proposal Request Pricing Worksheet forms (attached) of this document. Bonds, insurance and sales tax are to be added **after** markup.

A supervising subcontractor, if any, shall not be entitled to a markup on the actual price charged to the subcontractor by the sub-subcontractor.

The general contractor’s percentage markup on subcontractor work shall be considered to support the full cost of office supervisors and assistants, including all clerical and general office help; review and coordination; estimating; expediting; office equipment and supplies, telephone, fax, conformance to OSHA requirements, safety programs, and all other general contractor company expenses. These percentage markups shall be applied one time only for each Work Order or Work Order Change and shall not pyramid in any way.

D. Bonds, Insurance, Permits and Taxes shall be reimbursed at the actual cost associated with all required bond riders, insurance, permits, licenses, and sales, use or other taxes related to the Work.

E. A Total Price to perform or complete the Work Order, the sum of all covered and uncovered work amount, must be in each Work Order.

F. If it is later determined that the pricing was not correct due to inaccurate or incomplete pricing data by the Contractor or any subcontractor or supplier, the price shall be reduced accordingly and the Work Order cost modified by a Work Order Change.

SC-16 WORK ORDERS

With respect to Each Work Order Issued hereunder, the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

Upon review of any Proposal Request Pricing Worksheet completed by the Contractor pursuant to a Proposal Request, the City may, at its sole discretion, reject the pricing submittal, enter into further negotiations regarding uncovered work prices or may direct that the Work described in the Proposal Request and priced by the Contractor be completed by issuance of a Work Order, in the form included in these Contract Documents to the Contractor. The City reserves the right to issue such a Work Order, at the price and under the terms of the Contractor's pricing submittal, at any time before the expiration of 120 consecutive calendar days from the date the pricing submittal was received by the City. If no Work Order is issued and the pricing submittal is not rejected within this period, the Contractor's pricing submittal shall be deemed rejected by the City.

A Work Order shall not issue and no Work for a priced Request shall commence until such time as: The Work Order is executed by the Contractor and all designated City officials; the Contractor has submitted a Payment and Performance bond or Bond Change Rider for the Work satisfactory to the City Attorney; for the Work described in the Proposal Request; and all administrative requirements are met. Until all Work Order issuance requirements are met, the City shall have no obligation to compensate the Contractor for Work performed.

Upon issuance of a Work Order, the Contractor agrees to satisfactorily perform and complete all Work necessary or required to fully perform or otherwise complete the scope of work as described in each issued Work Order or any subsequently issued Work Order Change within the period of performance specified in the Work Order plus such extensions of time as may be granted by the Manager in accordance with the provisions of this Contract.

SC-17 WORK ORDER NOTICE TO PROCEED

GC-302 of the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

Following the issuance of any fully executed Work Order hereunder, a Work Order Notice to Proceed, in the form included in these Contract Documents for that particular Work Order will be issued by the Director. The Contractor agrees to commence the Work in accordance with that particular Work Order within ten (10) consecutive calendar days of the date of the Work Order Notice to Proceed. No Work Order Notice to Proceed will issue and no Work will commence until such time as the Contractor has complied with all administrative requirements for that particular Work Order under SC-15 PERFORMANCE AND PAYMENT BOND. Thereafter, the Contractor shall prosecute the Work to be accomplished under the Work Order at such time and place as the Work Order directs and shall fully complete in every detail all specified Work in accordance with the terms and conditions of the Work Order and the provisions of these General Contract Conditions and Special Contract Conditions.

SC-18 PROGRESS PAYMENTS FOR WORK ORDERS

In accordance with General Contract Condition 902, PAYMENT PROCEDURE, the party(ies) responsible for review of all Pay Applications shall be the Project Manager assigned to each Work Order:

In accordance with General Contract Condition 906, APPLICATIONS FOR PAYMENT, each Application submitted shall include the following:

1. The estimate of Work completed shall be based on the approved schedule of values or unit prices, as applicable, and the percent of the Work complete.
2. Each Application for Payment shall include each and every independent subcontractor's payroll information including pay dates and pay amounts.
3. The Contractor shall also submit to the Auditor and other appropriate officials of the City in a timely fashion, information required by General Contract Condition 1004, REPORTING WAGES PAID.

In accordance with General Contract condition 907, RELEASES AND CONTRACTORS CERTIFICATION OF PAYMENT, Applications for Payment must be accompanied by completed Partial or Final Claim Release Form, as appropriate, from EACH subcontractor and supplier, **AND/OR** the Contractors' Certification of Payment Form. Final Pay Applications must be accompanied by Final Claim Release Form(s) from all subcontractors and suppliers for that Work Order. The forms, Final/Partial Release and Certificate of Payment (Subcontractor/Supplier) and the Contractor's Certification of Payment, both of which must be used are attached.:

SC-19 WORK ORDER CHANGES

Title 11 of the General Contract Conditions shall apply to this Contract, on a Work Order by Work Order basis, as supplemented by the following:

In accordance with all terms and conditions provided for standard change orders under Title 11 of the General Contract Conditions, the City may issue Work Order Changes providing for deletions, additions and modifications to the Work under a duly issued Work Order. Work Order Changes must be issued on the Work Order Change Form, in the form included in these Contract Documents.

Mark up for overhead and profit for Work Order Changes shall require completion of the Proposal Request Pricing Worksheet for Contractor and applicable Sub-Contractors..

SC-20 WORK ORDER CLOSE-OUT

Titles 19 and 20 of the General Contract Conditions shall apply to this Contract, on a Work Order by Work Order basis, as supplemented by the following:

Upon Substantial Completion of all Work performed under each Work Order in accordance with the Contract Documents, final close-out for that Work Order shall be made in accordance with the terms and conditions of Title 20 of the General Contract Conditions.

SC-21 CONTRACT CLOSE-OUT

Upon written notification from the City to the Contractor that no further Work Orders shall be issued hereunder and the completion of final close-out for any previously issued Work Orders in accordance with SC-20 WORK ORDER CLOSE-OUT, the Contract shall proceed to final close-out. The Contractor agrees to comply with all applicable Contract close-out procedures and requirements set forth in General Contract Condition 2002. In addition, the Contractor agrees to execute and deliver to the City a Final Receipt in the forms previously referenced and to provide to the City a consent of surety covering all Work performed hereunder. Until such time as all Contract close-out procedures are completed and each contract close-out requirement is satisfied, the City shall retain from amounts due the Contractor, in addition to any other withholdings provided for hereunder, a sum not greater than one percent (1%) of the maximum contract amount specified herein.

SC-22 ATTORNEY'S FEES

Colorado Revised Statute 38-26-107 requires that in the event any person or company files a verified statement of amounts due and unpaid in connection with a claim for labor and materials supplied on this project, the City shall withhold from payments to the Contractor sufficient funds to insure the payment of any such claims. Should the City and County of Denver be made a party to any lawsuit to enforce such unpaid claims or any lawsuit arising out of or relating to such withheld funds, the Contractor agrees to pay to the City its costs and a reasonable attorney's fee which cost shall be included as a Cost of the Work.

Because the City Attorney Staff does not bill the City for legal services on an hourly basis, the Contractor agrees a reasonable fee shall be computed at the rate of one hundred dollars per hour of City Attorney time.

SC 23 INSURANCE:

General Condition 1601 is hereby deleted in its entirety and replaced with the following:

1. General Conditions. Contactor agrees to secure, at or before the time of execution of this Contract, the following insurance covering all operations, goods, or services provided pursuant to this Contract. Contractor shall keep the required insurance coverage in force at all times during the term of the Contract or any extension thereof and during any warranty period, and for eight (8) years after termination of the Agreement. The required insurance shall be underwritten by an insurer licensed or authorized to do business in Colorado and rated by A.M. Best Company as "A" VIII or better. Each policy shall contain a valid provision or endorsement requiring notification to the City in the event any of the above described policies be canceled or non-renewed before the expiration date thereof. Such written notice shall be sent to the parties identified in the Notices section of this Contract and shall reference the City contract number listed on the signature page of this Contract. Said notice shall be sent thirty (30) days prior to such cancellation or non-renewal unless due to non-payment of premiums for which notice shall be sent ten (10)

Days prior. If such written notice is unavailable from the insurer, contractor shall provide written notice of cancellation, non-renewal and any reduction in coverage to the parties identified in the Notices section by certified mail, return receipt requested, within three (3) business days of such notice by its insurer(s) and referencing the City's contract number. If any policy is in excess of a deductible or self-insured retention, the City must be notified by the Contractor. The insurance coverages specified in this contract are the minimum requirements, and these requirements do not lessen or limit the liability of the Contractor. The Contractor shall maintain, at its own expense, any additional kinds or amounts of insurance that it may deem necessary to cover its obligations and liabilities under this Contract.

2. Proof of Insurance. Contractor shall provide a copy of this Contract to its insurance agent or broker. Contractor may not commence services or work relating to the Contract prior to placement of coverage. Contractor certifies that the certificate of insurance attached, preferably an ACORD certificate, complies with all insurance requirements of this Contract. The City requests that the City's contract number be referenced on the Certificate. The City's acceptance of a certificate of insurance or other proof of insurance that does not comply with all insurance requirements set forth in this Contract shall not act as a waiver of Contractor's breach of this Contract or of any of the City's rights or remedies under the Contract. The City's Risk Management Office may require additional proof of insurance including but not limited to policies and endorsements.
3. Additional Insureds. For Commercial General Liability, Auto Liability, and Contractors Pollution Liability, Contractor and subcontractor's insurer(s) shall name the City and County of Denver, its elected and appointed officials, employees and volunteers as additional insured.
4. Waiver of Subrogation. For all coverages, Contractor's insurer shall waive subrogation rights against the City.
5. Subcontractors. All subcontractors (including independent contractors, suppliers or other entities providing goods or services required by this Contract) shall be subject to all of the requirements herein and shall procure and maintain the same coverages required of the Contractor. Contractor shall include all such subcontractors as additional insured under its policies (with the exception of Workers' Compensation) or shall ensure that all such subcontractors maintain the required coverages. Contractor agrees to provide proof of insurance for all such subcontractors upon request by the City.
6. Workers' Compensation/Employer's Liability Insurance. Contractor shall maintain the coverage as required by statute for each work location and shall maintain Employer's Liability insurance with limits of \$100,000.00 for each bodily injury occurrence claim, \$100,000.00 for each bodily injury caused by disease claim, and \$500,000.00 aggregate for all bodily injuries caused by disease claims. Contractor expressly represents to the City, as a material representation upon which the City is relying in entering into this contract, that none of the Contractor's officers or employees who may be eligible under any statute or law to reject Workers' Compensation Insurance shall effect such rejection during any part of the term of this Contract, and that any such rejections previously effected, have been revoked as of the date Contractor executes this contract.
7. Commercial General Liability: Contractor shall maintain a Commercial General Liability insurance policy with limits of \$1,000,000.00 for each occurrence claim, \$1,000,000.00 for each personal and advertising injury claim, and \$2,000,000.00 products and completed operations aggregate, and \$2,000,000 policy aggregate.
8. Business Automobile Liability. Contractor shall maintain Business Automobile Liability with limits of \$1,000,000.00 combined single limit applicable to all owned, hired and non-owned vehicles used in performing services under this Contract. If transporting hazardous material or regulated substances, Contractor shall carry a pollution coverage endorsement and an MCS 90 endorsement on their policy. Transportation coverage under a Contractors Pollution Liability policy shall be an acceptable replacement for a pollution endorsement to the Business Automobile Liability policy.
9. Builder's Risk or Installation Floater: Contractor shall maintain limits equal to the completed value of the project. Coverage shall be written on an all risk, replacement cost basis including coverage for soft costs, flood and earth movement, if in a flood or quake zone, and, if applicable, equipment breakdown including testing. Contractor is responsible for payment of all policy deductibles. The City and County of Denver, Contractor, and sub-contractors shall be named insureds under the policy. Policy shall remain in force until acceptance of the project by the City.
10. Additional Requirements. For Commercial General Liability, the policy must provide the following:
 1. Liability assumed under an Insured Contract;

2. A severability of interests (separation of insureds/cross liability) provision;
3. A provision that coverage is primary;
4. A provision that coverage is non-contributory with other coverage or self-insurance maintained by the City;
5. For claims-made coverages:
 - (i) The retroactive date must be on or before the contract date or the first date when any goods or services were provided to the City, whichever is earlier.
6. Contractor shall advise the City in the event any general aggregate or other aggregate limits are reduced below the required per occurrence limits. At their own expense, and where such general aggregate or other aggregate limits have been reduced below the required per occurrence limit, the Contractor will procure such occurrence limits and furnish a new certificate of insurance showing such coverage is in force.



City and County of Denver Contractor Certificate of Insurance

Contractors, please provide this sample certificate to your insurance agent or broker
Certificates must mirror this sample

Note the Additional Insured special instructions below

Contractor's Legal Name →

Types of insurance required in contract →

If other insurance (Builders' Risk, Professional Liability, for example) is required, please list it here →

Only project/contract info and additional insured in this box* →

Verify correct address & contact information →

CERTIFICATE OF LIABILITY INSURANCE

DATE (MMDDYYYY)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an **ADDITIONAL INSURED**, the policy(ies) must be endorsed. If **SUBROGATION IS WAIVED**, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<p>PRODUCER</p> <div style="border: 1px solid black; padding: 2px; margin-bottom: 5px;">Insurance Broker Name & Address</div>	<p>CONTACT NAME: _____</p> <p>PHONE (AC, No, Ext): _____ FAX (AC, No): _____</p> <p>E-MAIL ADDRESS: _____</p> <p>INSURER(S) AFFORDING COVERAGE</p> <table style="width: 100%; border-collapse: collapse;"> <tr><td style="width: 50%;">INSURER A:</td><td style="width: 50%;"></td></tr> <tr><td>INSURER B:</td><td></td></tr> <tr><td>INSURER C:</td><td></td></tr> <tr><td>INSURER D:</td><td></td></tr> <tr><td>INSURER E:</td><td></td></tr> <tr><td>INSURER F:</td><td></td></tr> </table>	INSURER A:		INSURER B:		INSURER C:		INSURER D:		INSURER E:		INSURER F:	
INSURER A:													
INSURER B:													
INSURER C:													
INSURER D:													
INSURER E:													
INSURER F:													
<p>INSURED</p> <div style="border: 1px solid black; padding: 2px; margin-top: 5px;">Contractor's Legal Name and Address</div>	<p>NAIC #</p>												

COVERAGES **CERTIFICATE NUMBER:** _____ **REVISION NUMBER:** _____

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

NR	LTR	TYPE OF INSURANCE	ADDITIONAL INSURANCE	POLICY NUMBER	POLICY EFF. DATE (MMDDYYYY)	POLICY EXP. DATE (MMDDYYYY)	LIMITS
SPECIMEN							
		GENERAL LIABILITY					EACH OCCURRENCE \$
		COMMERCIAL GENERAL LIABILITY					DAMAGE TO RENTED PREMISES (Per occurrence) \$
		CLAIMS-MADE					MAX EXP (Any one policy) \$
		PERSONAL & ADV INJURY					PERSONAL & ADV INJURY \$
		GENERAL AGGREGATE					GENERAL AGGREGATE \$
		GEN'L AGGREGATE LIMIT APPLIES PER:					GEN'L AGGREGATE LIMIT \$
		AUTOMOBILE LIABILITY					BODILY INJURY (Per accident) \$
		ANY AUTO					PROPERTY DAMAGE (Per accident) \$
		ALL OWNED AUTOS					
		HIREN AUTOS					
		UMBRELLA LIAB					EACH OCCURRENCE \$
		EXCESS LIAB					AGGREGATE \$
		WORKERS COMPENSATION AND EMPLOYERS LIABILITY					E.L. EACH ACCIDENT \$
		ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)					E.L. DISEASE - EA EMPLOYEE \$
		If yes, describe under DESCRIPTION OF OPERATIONS below					E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES. (Attach ACORD 191, Additional Remarks Schedule, if more space is required)

Contract Name/Number

As required by written contract, the City and County of Denver, its Elected and Appointed Officials, Employees and Volunteers are included as Additional Insured as respects the Commercial General Liability and Business Auto

<p>CERTIFICATE HOLDER</p> <div style="border: 1px solid black; padding: 2px; margin-top: 5px;"> City and County of Denver Department of _____ (Address) _____ Dept. _____ Denver, Colorado _____ </div>	<p>CANCELLATION</p> <p style="font-size: 8px; margin-top: 5px;">SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.</p> <p style="margin-top: 5px;">AUTHORIZED REPRESENTATIVE</p>
---	---

Policy limits must be same or greater than required in the contract

Policy start date must be prior to effective date of the contract

*The 'description' box must only contain project/contract detail such as the contract name and number and **“As required by written contract, the City and County of Denver, its Elected and Appointed Officials, Employees and Volunteers are included as Additional Insured”** with regards to the appropriate policies **ONLY**.

QUALIFYING LANGUAGE SUCH AS “SUBJECT TO THE TERMS AND CONDITIONS OF THE POLICY” and “IF REQUIRED PER WRITTEN CONTRACT” CAN NOT BE ADDED.

DO NOT ATTACH ADDITIONAL INSURED ENDORSEMENTS OR POLICIES

If any additional language is added to this section, the certificate will be rejected. If the requirements can not be complied with, we reserve the option to move on to another contractor

ACORD 25 (2010/05) The ACORD name and logo are registered marks of ACORD © 1988-2010 ACORD CORPORATION. All rights reserved.

SC-25 ON-CALL SPECIFIC CONTRACT FORMS

The following listed and attached "Contract Forms" shall be detached and utilized in accordance with the Contract Documents.

1. Performance and Payment Bond
2. Surety Authorization
3. Change Rider
4. Proposal Request
5. Proposal Request Pricing Worksheet
6. Sub-Contractor Worksheet for Proposal Requests
7. Work Order
8. Work Order Notice to Proceed
9. Work Order Change
10. Work Order Final Receipt
11. Instructions for Completing Contractor Certification of Payment form
12. Contractor Certification of Payment Form (sample)
13. Final/Partial Release and Certification of Payment

**CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS**

PERFORMANCE AND PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned _____

_____ ,
a corporation organized and existing under and by virtue of the laws of the State of _____ ,
hereafter referred to as the "Contractor", and _____ ,

_____ ,
a corporation organized and existing under and by virtue of the laws of the State of _____ ,

and authorized to transact business in the State of Colorado, as Surety, are held and firmly bound unto the CITY AND COUNTY OF DENVER, a municipal corporation of the State of Colorado, hereinafter referred to as the "City", in the penal sum of **FIFTY THOUSAND DOLLARS AND NO/100 (\$50,000.00)**, lawful money of the United States of America, for the payment of which sum, well and truly to be made, we bind ourselves and our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents;

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:

WHEREAS, the above bounden Contractor has entered into a written contract with the aforesaid City for furnishing all labor and tools, supplies, equipment, superintendence, materials and everything necessary for and required to do, perform and complete the construction of **CONTRACT NO. _____ ON CALL CONSTRUCTION**, Denver, Colorado, and has bound itself to complete the project within the time or times specified or pay liquidated damages, all as designated, defined and described in the said Contract and Conditions thereof, and in accordance with the Plans and Technical Specifications therefore, a copy of said Contract being made a part hereof;

NOW, THEREFORE, if the said Contractor shall and will, in all particulars well and truly and faithfully observe, perform and abide by each and every Covenant, Condition and part of said Contract, and the Conditions, Technical Specifications, Plans, and other Contract Documents thereto attached, or by reference made a part thereof and any alterations in and additions thereto, according to the true intent and meaning in such case, then this obligation shall be and become null and void; otherwise, it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor shall satisfy all claims and demands incurred by the Contractor in the performance of said Contract, and shall fully indemnify and save harmless the City from all damages, claims, demands, expense and charge of every kind (including claims of patent infringement) arising from any act, omission, or neglect of said Contractor, its agents, or employees with relation to said work; and shall fully reimburse and repay to the City all costs, damages, and expenses which it may incur in making good any default based upon the failure of the Contractor to fulfill its obligation to furnish maintenance, repairs or replacements for the full guarantee period provided in the Contract Documents, then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if said Contractor shall at all times promptly make payments of all amounts lawfully due to all persons supplying or furnishing it or its subcontractors with labor and materials, rental machinery, tools or equipment used or performed in the prosecution of work provided for in the above Contract and that if the Contractor will indemnify and save harmless the City for the extent of any and all payments in connection with the carrying out of such Contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor fails to duly pay for any labor, materials, team hire, sustenance, provisions, provender, gasoline, lubricating oils, fuel oils, grease, coal, or any other supplies or materials used or consumed by said Contractor or its subcontractors in performance of the work contracted to be done, or fails to pay any person who supplies rental machinery, tools or equipment, all amounts due as the result of the use of such machinery, tools or equipment in the prosecution of the work, the Surety will pay the same in any amount not exceeding the amount of this obligation, together with interest as provided by law;

PROVIDED FURTHER, that the said Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract, or to contracts with others in connection with this project, or the work to be performed thereunder, or the Technical Specifications and Plans accompanying the same, shall in any way affect its obligation on this bond and it does hereby waive notice of any change, extension of time, alteration or addition to the terms of the Contract, or contracts, or to the work, or to the Technical Specifications and Plans.

IN WITNESS WHEREOF, said Contractor and said Surety have executed these presents as of this _____ day of _____, 20__.

Attest:

Secretary

Contractor

By: _____

President

Surety

By: _____

Attorney-In-Fact

(Accompany this bond with Attorney-in-Fact's authority from the Surety to execute bond, certified to include the date of the bond).

APPROVED AS TO FORM:
Attorney for the City and County of
Denver

By: _____
Assistant City Attorney

APPROVED FOR THE CITY AND COUNTY
OF DENVER

By: _____
MAYOR

By: _____
MANAGER OF PUBLIC WORKS



Denver Public Works

Engineering Division
Capital Projects Management – Dept. 506
Right-of-Way Services – Dept 507
Traffic Engineering Services – Dept 508
Policy and Planning – Dept. 509

201 West Colfax Ave, Dept 614

Denver, CO 80202

www.work4denver.com

**PERFORMANCE AND PAYMENT BOND
SURETY AUTHORIZATION**

(SAMPLE)

FAX NUMBER: 720-913-3183
TELEPHONE NUMBER: 720-913-3267

Assistant City Attorney
201 W. Colfax Ave. Dept 1207
Denver, Colorado 80202

RE: (Company name)

Contract No: «Contract_No»
Project Name: «Project_Name»
Contract Amount:
Performance and Payment Bond No.:

Dear Assistant City Attorney,

The Performance and Payment Bonds covering the above captioned project were executed by this agency, through _____ insurance company, on _____, 20__.

We hereby authorize the City and County of Denver, Department of Public Works, to date all bonds and powers of attorney to coincide with the date of the contract.

If you should have any additional questions or concerns, please don't hesitate to give me a call at _____.

Thank you.

Sincerely,

RIDER

Work Order No. _____

Contract No. _____

TO BE ATTACHED TO AND FORM PART OF

_____ **PERFORMANCE AND PAYMENT** _____
(TYPE OF BOND)

NO: _____

IN FAVOR OF: _____ **CITY AND COUNTY OF DENVER** _____
(OBLIGEE)

ON BEHALF OF: _____
(PRINCIPAL)

EFFECTIVE: _____
(ORIGINAL EFFECTIVE DATE)

IT IS AGREED THAT, in consideration of the original premium charged for this bond, and any additional premium that may be properly chargeable as a result of this rider,

The Surety, _____, hereby gives is consent to:

- () INCREASE BOND PENALTY () CHANGE THE NAME OF PRINCIPAL
- () DECREASE BOND PENALTY () CHANGE THE ADDRESS OF THE PRINCIPAL
- () CHANGE THE EFFECTIVE DATE () CHANGE THE EXPIRATION DATE
- () OTHER: _____

of the attached bond as described herein:

		NO.	AMOUNT (\$)
R1	WORK ORDERS / CHANGES ASSIGNED TO DATE		
R2	WORK ORDERS / CHANGES COMPLETED TO DATE **		
R3	PREVIOUS CURRENT WORK ORDER TOTAL (R1 – R2)		
R4	AMOUNT OF THIS WORK ORDER		
R5	NEW CURRENT WORK ORDER TOTAL (R3 + R4)		

PROVIDED, however, that the attached bond shall be subject to all its agreements, limitations, and conditions except as herein expressly modified, and that the liability of the Surety under the attached bond as changed by this rider shall not be cumulative.

** Note that in order for work orders to be considered “completed” and therefore removed from the “current” work order total, the City must have issued a Letter of Final Acceptance for each completed work order.

SIGNED AND SEALED THIS _____ DAY OF _____ 20__.

_____ **INSURANCE COMPANY**

By: _____

(witness)

(Attorney-in-Fact) (Seal)

ACCEPTED BY OBLIGEE

By: _____

(witness)



**PROPOSAL REQUEST
ON CALL CONSTRUCTION SERVICES NUMBER OC83106**

Project:

FACILITIES CAPITAL PROJECTS MANAGEMENT

DEPARTMENT OF PUBLIC WORKS

201 W. Colfax Ave., Dept. 506 * Denver, CO 80202

www.denvergov.org

Contractor:

Proposal Request No.:

Project Name:

Date:

Submit a detailed quotation for the work described below. Include all costs, time necessary to perform the described work on the Proposal Request Pricing Worksheet.

This is not a work order change, field order or a notice to proceed with the work described.

Description:

Note: All work shall be performed under Annual Contract No.

Proposal Request Pricing Worksheet to be returned:

ISSUED BY:

cc:

PROPOSAL REQUEST PRICING WORKSHEET

SBE CONSTRUCTION SERVICES

CAPITAL PROJECTS MANAGEMENT

DEPARTMENT OF PUBLIC WORKS · CITY & COUNTY OF DENVER · 201 W. COLFAX AVE., DEPARTMENT 506 · DENVER, CO 80202 ·

CONTRACTOR: _____ PROPOSAL REQUEST NO.: _____
 PROJECT NO _____ CHANGE ORDER NO.: _____
 PROJECT NAME: _____ DATE: _____

SUBCONTRACTOR WORK ITEMS (refer to Subcontractors' Worksheets)

SUBCONTRACTORS - Labor + Materials + Equipment (Line 15 Amounts) **TOTALS**

Provide Subcontractor Worksheets for each subcontractor

S1		
S2		
S3		
S4		
S5		
S6		
S7		
S8		
S9		
S10		
S11		-
S12	SUBCONTRACTORS' SUBTOTAL LABOR+MAT'L+EQUIP (Lines S1 through S11)	-
S13	SUM SUBCONTRACTORS' O&P, TAX,PERMIT,BOND (Sum Line 21 Amounts)	
S14	TOTAL FOR SUBCONTRACTORS (Line S12 + S13)	-

NON-UNIT PRICES WORK ITEMS

GENERAL CONTRACTOR LABOR MATERIALEQUIPMENT TOTALS

G1		-	-	-	
G2		-	-	-	
G3		-	-	-	
G4		-	-	-	
G5		-	-	-	
G6		-	-	-	
G7		-	-	-	
G8		-	-	-	
G9	TOTAL (Lines G1 through G8)	-	-	-	-
G10	G. C. Overhead & Profit @ 13% of Line G9				-
G11	Sales Tax on materials 3.65%		-		-
G12	Permit Costs				
G13	G.C. SUBTOTAL (Lines G9+G10+G11+G12)				-
G14	Subcontractor Total - Line S14				-
G15	G.C. Markup on subcontractors (7% of Line S12)				-
G16	Subtotal (Lines G13+G14+G15)				-
G17	Bond Cost (Not greater than 2.5% of Line G16)				p
G18	Total Proposal Request Lines G16 + G17				-

PROPOSAL REQUEST PRICE _____

TIME TO COMPLETE THE WORK IN THIS PROPOSAL REQUEST _____ CALENDAR
 DAYS

CONTRACTOR'S SIGNATURE _____ DATE _____

SUBCONTRACTOR WORKSHEET FOR PROPOSAL REQUEST ON CALL SBE CONSTRUCTION SERVICES CAPITAL PROJECTS MANAGEMENT

DEPARTMENT OF PUBLIC WORKS · CITY & COUNTY OF DENVER · 201 W. COLFAX AVE.,
DEPARTMENT 506 · DENVER, CO 80202

CONTRACTOR: _____ PROPOSAL REQUEST NO.: _____

PROJECT NO.: _____ WORK ORDER NO.: _____

PROJECT NAME: _____ DATE: _____

SUBCONTRACTOR NAME : _____

WORK ITEMS	LABOR	MATERIAL	EQUIPMENT	TOTALS
1				
2	-	-	-	-
3	-	-	-	-
4	-	-	-	-
5	-	-		-
6				-
7				-
8				-
9				-
10				-
12				-
13				-
14				-
15	-	-	-	-
16	Overhead & Profit @ 13% of line 15			
17	Sales Tax on materials 3.65%			
18	Permit Costs			
19	-	-	-	-
20	Bond Cost (Only if applicable, not greater than 1.5% of Line 19)			
21	-			-

-

TOTAL SUBCONTRACTOR PROPOSAL REQUEST \$ _____

TOTAL (Lines 19+20)



On-Call Construction Work Order

Department of Public Works
 Capital Projects Management
 201 W. Colfax Avenue, Dept 506, Denver, CO 80202
 p: 720-913-4501
 www.denvergov.org/Capital_Projects_Center

Contractor: _____ Business Unit: _____
 Vendor ID: _____ Project No.: _____
 Master Contract/Contract: _____ Project Name: _____
 Work Order No.: _____ Project Manager: _____
 Fund/Org/Acct: _____ Alfresco Number: _____

It is hereby mutually agreed that when this WORK ORDER has been signed by the contracting parties, the following described work order shall be executed by the contractor without changing the terms of the Contract except as herein stipulated and agreed:

The sum, as indicated above, constitutes full and complete consideration, payment and satisfaction to the Contractor for the above described scope of work, and the Contractor hereby agrees to make no further claims, demands, or requests of any kind whatsoever for further moneys, extensions of time or other consideration for the above described scope of work to the Contract.

THE CONTRACTOR AGREES to furnish all material and labor and perform all work required to complete the above described work in accordance with requirements for similar work covered by the Work Order, except as otherwise stipulated herein, for the following considerations:

The Sum of \$ _____

Work Order Duration time _____ Calendar Days

Completion Date: _____

Accepted for Contractor by _____ Title _____ Date _____

WORK ORDER NO. COST SUMMARY			
(By Project Manager)			
Original Work Order Amount	\$	Approved – City Attorney	Date
Previous Work Order Additions	\$		
SUB-TOTAL	\$	Acknowledged by Director – DSBO	Date
Previous Work Order Change Deductions	\$		
Net prior to this Work Order Change	\$	Approved – Manager of Public Works	Date
This Work Order Change – Add <Deduct>	\$		
REVISED TOTAL WORK ORDER AMOUNT	\$	Approved – Director, CPM	Date
COST SUMMARY FOR CONTRACT NO.			
Total of all Work Orders Issued	\$0.00	Approved – Using Agency (If non PW)	Date
Previous Additions/ Deductions	\$0.00		
Net Prior to this Change	\$0.00	Approved – Project Supervisor	Date
This Change – <input type="checkbox"/> Add or <input checked="" type="checkbox"/> Delete			
Revised Contract Amount	\$0.00	Approved – Project Manager	Date
Maximum Contract Amount	\$3,000,000.00		
Amount Available	\$3,000,000.00		



Department of Public Works
Office of the Manager

201 W. Colfax Avenue, Dept 608
Denver, CO 80202
P: 720-865-8630
F: 720-865-8795
www.denvergov.org/PublicWorks

ON CALL CONSTRUCTION SERVICES WORK ORDER NOTICE TO PROCEED

Date

Company
Attn: Name
Address
City, State, Zip Code

Re: On-Call Contract Name Official Project Name
Master On-Call Contract No.: On Call Contract Number
Work Order Name: Work Order Name
Work Order Contract No: Work Order Contract Number

Dear Name:

In accordance with General Contract Condition 302 in Title 3 of the Standard Specifications for Construction, General Contract Conditions, 2011 Edition, you are hereby authorized and directed to proceed on Date with the work described in the above referenced Work Order No. Work Order Number in accordance with the terms and conditions of your Contract (Contract Number) with the City and County of Denver.

The established Contract Time for this Work Order is Number of Calendar days consecutive calendar days, therefore, all work must be completed on or before Date. The not to exceed fee for this work order is \$ amount, including fees and reimbursable expenses.

The Project Manager for this work order is Project Manager name, PM phone. Please contact the Project Manager with any questions regarding the above referenced work. If you have not already done so, you must submit your construction schedule, in accordance with General Contract Condition, 306.2.B, to the Project Manager, within 10 days.

Sincerely,

Name of Authority per Contract
Department Name

cc: L. Thomas, City Engineering

Prevailing Wage Office – prevailingwage@denvergov.org
Division of Small Business Opportunity – dsbo@denvergov.org
Public Works Contract Office – pw.contracts@denvergov.org



Protecting the Present & Building the Future
Accountability, Innovation, Empowerment, Performance,

Diversity, Teamwork, Respect, Excellence, Safety

WORK ORDER CHANGE



On-Call Construction Work Order Change

Department of Public Works
 Capital Projects Management
 201 W. Colfax Avenue, Dept 506, Denver, CO 80202
 p: 720-913-4501
 www.denvergov.org/publicworks

Contractor: _____ Business Unit: _____
 Vendor ID: _____ Project No.: _____
 Master Contract/Contract: _____ Project Name: _____
 Work Order No.: _____ Project Manager: _____
 Fund/Org/Acct: _____ Alfresco Number: _____

It is hereby mutually agreed that when this CHANGE ORDER has been signed by the contracting parties, the following described changes shall be executed by the contractor without changing the terms of the Contract except as herein stipulated and agreed:

The additional sum, as indicated above, constitutes full and complete consideration, payment and satisfaction to the Contractor for the above described changes to the Contract, and the Contractor hereby agrees to make no further claims demands, or requests of any kind whatsoever for further moneys, extensions of time or other consideration for the above described changes to the Contract.

THE CONTRACTOR AGREES to furnish all material and labor and perform all work required to complete the above described changes in accordance with requirements for similar work covered by the Contract, except as otherwise stipulated herein, for the following considerations:

Add or Subtract to the Contract the Sum of _____

Adjust the Contract completion by _____ Calendar Days

New Completion Date: _____

Accepted for Contractor by _____ Title _____ Date _____

WORK ORDER NO. COST SUMMARY (By Project Manager)	
Original Work Order Amount	\$ _____
Previous Work Order Additions	\$ _____
SUB-TOTAL	\$ _____
Previous Work Order Change Deductions	\$ _____
Net prior to this Work Order Change	\$ _____
This Work Order Change – Add <Deduct>	\$ _____
REVISED TOTAL WORK ORDER AMOUNT	\$ _____
COST SUMMARY FOR CONTRACT NO.	
Total of all Work Orders Issued	\$ _____
Previous Additions/ Deductions	\$ _____
Net Prior to this Change	\$ _____
This Change – <input type="checkbox"/> Add or <input checked="" type="checkbox"/> Delete	\$ _____
Revised Contract Amount	\$ _____
Maximum Contract Amount	\$3,000,000.00
Amount Available	\$3,000,000.00

Approved – City Attorney (If Bond rider)	Date
Acknowledged by Director – DSBO	Date
Approved – Manager of Public Works	Date
Approved – Director, CPM	Date
Approved – Using Agency (If non PW)	Date
Approved – Project Supervisor	Date
Approved – Project Manager	Date

**CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS**

SBE On-Call Construction Services

**WORK ORDER NO. _____
FINAL RECEIPT
(SAMPLE)**

Denver, Colorado _____, 20_____.

Received this date of the City and County of Denver, as full and final payment of the cost of the improvements provided for in the foregoing Work Order, _____ dollars and cents (\$ _____), in cash, being the remainder of the full amount accruing to the undersigned by virtue of said Work Order; said cash also covering and including full payment for the cost of all extra work and material furnished by the undersigned in the construction of said improvements, and all incidentals thereto, and the undersigned hereby releases said City and County of Denver from any and all claims or demands whatsoever, regardless of how denominated, growing out of said Work Order.

And these presents are to certify that all persons performing work upon or furnishing materials for said improvements under the foregoing Work Order have been paid in full.

CONTRACTOR

By: _____

Title: _____

cc: Auditor
City Attorney
Contract Administration
Project Managers
DSBO
Risk Management
Budget and Management



Instructions for Completing the Contractor/Consultant Certification of Payment Form

Office of Economic Development
Division of Small Business Opportunity
Compliance Unit
201 W. Colfax Ave., Dept. 907
Denver, CO 80202
Phone: 720-913-1999
Fax: 720-913-1803
dsbo@denvergov.org

Note: The attached Contractor/Consultant Certification of Payment form must be completed by the Contractor/Subconsultant and all subcontractors/subconsultant or suppliers used on the project at any tier and submitted with each pay application. The Contractor/Consultant is responsible for the accuracy of all information provided and is required to have each subcontractor/subconsultant or supplier fill out the appropriate forms. Please be sure to complete all information requested at the top of the form, including the name of the person who prepared this form.

If you reproduce this form, you must continue to list each of the originally listed firms, as well as any additional firms used during the performance period of the contract.

If you have any questions, please call the Compliance Unit of DSBO at 720.913.1999.

Instructions for Completing the Contractor/Consultant Certification of Payment Form, per Column

Contractor/Subcontractor or Subconsultant/Supplier Name: In the space provided, list all subcontractors/subconsultants and suppliers used on the project. For all M/W/S/DBEs use the exact name listed in the DSBO Directory.

M/W/S/DBE/NON: For each name listed, indicate whether the entity is a certified M/W/S/DBE.

Column A: Provide the contract amount, as listed at bid time, for the Contractor/Consultant and each subcontractor/subconsultant or supplier.

Column B: Provide the percentage portion of each listed subcontractor/subconsultant or supplier contract amount (Column A) compared to the total original contract amount in (I).

Column C: Provide the original contract amount (Column A) for each subcontractor/subconsultant or supplier plus any awarded alternate and/or change order amounts applicable. If an alternate/change order does not apply to the listed firm, re-enter the original contract amount (Column A).


Column D: Provide the percent portion of each listed subcontractor/subconsultant or supplier contract amount (Column C) compare to the current total contract amount in (II).

Column E: Provide the amount requested for work performed or materials supplied by each listed subcontractor/subconsultant or supplier for this pay application. The sum of the items in this column should equal the estimated amount requested for this pay application.

Column F: Provide the amount paid to each subcontractor/subconsultant or supplier on the previous pay application. Enter the previous pay application number in the column heading. The sum of the items listed in this column should equal the warrant amount paid to the Contractor/Consultant on the previous pay application. The amounts paid to the subcontractor/subcontractor or suppliers should be the actual amount of each check issued.

Column G: Provide the net paid to date for the Contractor/Subconsultant and each listed subcontractor/subconsultant or supplier.

Column H: Provide the percent portion of the net paid to date (Column G) for the Contractor/Subconsultant and each listed subcontractor/subconsultant or supplier of the current total contract amount in (II).

 DENVER THE MILE HIGH CITY	City and County of Denver						Office of Economic Development				
							Compliance Unit				
	Division of Small Business Opportunity						201 W. Colfax Ave., Dept. 907 Denver, CO 80202 Phone: 720.913.1999				
	Contractor's/Consultant's Certification of Payment (CCP)						Fax: 720.913.1803				
Prime Contractor or Consultant:				Phone:		Project Manager:					
Pay Application #:		Pay Period:				Amount Requested: \$					
Project #:		Project Name:									
Current Completion Date:		Percent Complete:				Prepared By:					
(I) - Original Contract Amount: \$						(II) - Current Contract Amount: \$					
		A		B	C	D	E	F	G	H	
Prime/Subcontractor/Supplier Name	M/W/B/ DBE/ NON	Original Amount	Contract Amount	% Bid (A/I)	Current Contract Amount Including Amendments	% Revised (C/II)	Requested Amount of this Pay Application	Amount Paid on the Previous Pay Application #	Net Paid To Date	Paid % Achieved (G/II)	
Totals											
The undersigned certifies that the information contained in this document is true, accurate and that the payments shown have been made to all subcontractors and suppliers used on this project and listed herein. Please use an additional form, if more space is necessary.											
Prepared By (Signature):						Date:					
Page of											
COMP-FRM-027 rev 022311											

**DEPARTMENT OF PUBLIC WORKS
Engineering Division**

**FINAL/PARTIAL RELEASE AND CERTIFICATE OF PAYMENT
(SUBCONTRACTOR/SUPPLIER)**

(PROJECT NO. and NAME)	Date: _____, 20__.
(NAME OF CONTRACTOR)	Subcontract #: _____.
(NAME OF SUBCONTRACTOR/SUPPLIER)	Subcontract Value: \$ _____.
Check Applicable Box:	Last Progress Payment: \$ _____.
<input type="checkbox"/> SBE	Date: _____.
	Total Paid to Date: \$ _____.
	Date of Last Work: _____.

The Undersigned hereby certifies that all costs, charges or expenses incurred by the undersigned or on behalf of the undersigned for any work, labor or services performed and for any materials, supplies or equipment provided on the above referenced Project or used in connection with the above referenced Subcontract (the "Work Effort") have been duly paid in full.

The Undersigned further certifies that each of the undersigned's subcontractors and suppliers that incurred or caused to be incurred, on their behalf, costs, charges or expenses in connection with the undersigned's Work Effort on the above referenced Project have been duly paid in full.

In consideration of \$ _____ representing the Last Progress Payment referenced above and in further consideration of the Total Paid to Date, also referenced above, and other good and valuable consideration received and accepted by the undersigned this _____ day of _____, 20__, the Undersigned hereby releases and discharges the City and County of Denver (the "City"), the above referenced City Project, the City's premises and property and the above referenced Contractor from all claims, liens, rights, liabilities, demands and obligations, whether known or unknown, of every nature arising out of or in connection with the performance of the work effort.

As additional consideration for the payments referenced above, the undersigned agrees to defend, indemnify and save and hold harmless the City, its officers, employees, agents and assigns and the above-referenced Contractor from and against all costs, losses, damages, causes of action, judgments under the subcontract and expenses arising out of or in connection with any claim or claims against the City or the Contractor which arise out of the Undersigned's performance of the Work Effort and which may be asserted by the Undersigned or any of its suppliers or subcontractors of any tier or any of their representatives, officers, agents, or employees.

It is acknowledged that this release is for the benefit of and may be relied upon by the City and the referenced Contractor.

The foregoing shall not relieve the undersigned of any obligation under the provisions of the Undersigned's subcontract, as the subcontract may have been amended, which by their nature survive completion of the Undersigned's work effort including, without limitation, warranties, guarantees, insurance requirements and indemnities.

STATE OF COLORADO) ss.
CITY OF _____)

(Name of Subcontractor)

Signed and sworn before me this
day of _____, 20__.

By: _____

Notary Public/Commissioner of Oaths
My Commission Expires _____

Title: _____

Prevailing Wage Rates



Office of Human Resources
Denver's Human Resource Agency

201 W. Colfax, Department 412
Denver, CO 80202
p: 720.913.5751
f: 720.913.5720
www.denvergov.org/csa

TO: All Users of the City of Denver Prevailing Wage Schedules

FROM: Seth Duhon-Thornton, Associate Human Resources Professional

DATE: Friday August 29, 2014

SUBJECT: Latest Change to Prevailing Wage Schedules

Please be advised, prevailing wage rates for some building, heavy, and highway construction trades have not been updated by the United States Department of Labor (DOL) since March 1, 2002. The Career Service Board, in their meeting held on April 21, 2011, approved the use of the attached supplemental wage rates until prevailing wage rates for these classifications of work are again published by the United States Department of Labor in accordance with the Davis-Bacon Act. The rates will be provided as a supplemental to the Davis-Bacon Building rates issued by OHR.

The attached Prevailing Wage Schedule is effective as of **Friday August 29, 2014** and applies to the City and County of Denver for **BUILDING CONSTRUCTION PROJECTS** (does not include residential construction consisting of single family homes and apartments up to and including 4 stories) in accordance with the Denver Revised Municipal Code, Section 20-76(c).

General Wage Decision No. CO140004
Superseded General Decision No. CO20130004
Modification No.12
Publication Date: 08/22/14
(5 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant to, and individually registered in, a bona fide apprenticeship program registered with the U.S. Department of Labor (DOL). The employer and the individual apprentice must be registered in a program, which has received prior approval, by the DOL. Any employer, who employs an apprentice and is found to be in violation of this provision, shall be required to pay said apprentice the full journeyman scale.

For questions call (720) 913-5018

Attachments as listed above.



General Decision Number: CO140004 08/22/2014 CO4

Superseded General Decision Number: CO20130004

State: Colorado

Construction Type: Building

County: Denver County in Colorado.

BUILDING CONSTRUCTION PROJECTS (does not include residential construction consisting of single family homes and apartments up to and including 4 stories)

Modification Number	Publication Date
0	01/03/2014
1	01/17/2014
2	01/24/2014
3	01/31/2014
4	02/07/2014
5	03/07/2014
6	04/04/2014
7	05/23/2014
8	06/06/2014
9	06/20/2014
10	07/04/2014
11	07/25/2014
12	08/22/2014

ASBE0028-001 10/01/2013

	Rates	Fringes
Asbestos Workers/Insulator (Includes application of all insulating materials, protective coverings, coatings and finishings to all types of mechanical systems).....	\$ 28.83	13.18

BRCO0007-001 01/01/2014

	Rates	Fringes
BRICKLAYER.....	\$ 24.03	8.63

BRCO0007-005 05/01/2014

	Rates	Fringes
TILE SETTER.....	\$ 27.15	7.88

CARP0001-004 05/01/2013

	Rates	Fringes
--	-------	---------

Carpenters:

Acoustical, Drywall Hanging/Framing and Metal Stud, Form Building/Setting.	\$ 25.00	5.39
--	----------	------

CARP1607-002 06/01/2012

	Rates	Fringes
MILLWRIGHT.....	\$ 28.95	11.10

ELEC0068-002 06/01/2014

	Rates	Fringes
ELECTRICIAN (Includes Low Voltage Wiring and Installation of Fire alarms, Security Systems, Telephones, Computers and Temperature Controls).....	\$ 32.65	12.70

ELEV0025-002 01/01/2014

	Rates	Fringes
Elevator Constructor.....	\$ 40.10	26.785

FOOTNOTE:

a. Employer contributes 8% of basic hourly rate for over 5 years' service and 6% basic hourly rate for 6 months' to 5 years' service as Vacation Pay Credit.

PAID HOLIDAYS: New Year's Day; Memorial Day; Independence Day; Labor Day; Veterans Day; Thanksgiving Day; Friday after Thanksgiving Day; and Christmas Day.

ENGI0009-003 10/23/2013

	Rates	Fringes
Power equipment operator - crane		
141 tons and over.....	\$ 25.97	9.15
50 tons and under.....	\$ 24.88	9.15
51 to 90 tons.....	\$ 25.04	9.15
91 to 140 tons.....	\$ 25.19	9.15

IRON0024-001 11/01/2013

	Rates	Fringes
IRONWORKER, STRUCTURAL.....	\$ 24.80	10.14

LABO0720-003 05/01/2014

	Rates	Fringes
LABORER		
Concrete/Mason Tenders.....	\$ 16.42	6.38

PAIN0079-002 01/01/2014

	Rates	Fringes
Drywall Finisher/Taper		
Hand.....	\$ 19.40	6.66
Tool.....	\$ 19.75	6.66
Painters:.....	\$ 18.70	6.66
PAPERHANGER.....	\$ 19.40	6.66

PAIN0930-001 07/01/2014

	Rates	Fringes
GLAZIER.....	\$ 29.67	7.52

* PLAS0577-001 05/01/2014

	Rates	Fringes
CEMENT MASON/CONCRETE FINISHER...	\$ 24.00	10.23

PLUM0003-001 07/01/2014

	Rates	Fringes
PLUMBER		
(Excluding HVAC work).....	\$ 31.93	12.34

PLUM0208-001 07/01/2013

	Rates	Fringes
PIPEFITTER		
(Including HVAC pipe).....	\$ 33.35	12.27

SFCO0669-001 07/01/2013

	Rates	Fringes
SPRINKLER FITTER.....	\$ 33.09	18.60

SHEE0009-001 07/01/2014

	Rates	Fringes
Sheet metal worker		
(Includes HVAC duct and installation of HVAC systems).....	\$ 32.47	13.98

SUCO2001-011 12/20/2001

	Rates	Fringes
Carpenters:		
All Other Work.....	\$ 16.12	2.84
Ironworkers:		
Reinforcing.....	\$ 18.49	3.87
Laborers:		
Brick Finisher/Tender.....	\$ 12.78	1.41
Common.....	\$ 10.62	2.09
Power equipment operators:		
Mechanic.....	\$ 18.48	

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Office of Human Resources
Supplemental to the Davis-Bacon *Building* Construction Project rates
(Specific to the Denver projects)
Supp #100, Date: 03-02-2012

Classification		Base	Fringe
Boilermakers		\$30.97	\$21.45
Power Equipment Operators (Concrete Mixers):			
	Less than 1 yd	\$23.67	\$10.67
	1 yd and over	\$23.82	\$10.68
	Drillers	\$23.97	\$10.70
	Loaders over 6 cu yd	\$23.82	\$10.68
	Oilers	\$22.97	\$10.70
Soft Floor Layers		\$16.70	\$9.81
Ironworkers (Ornamental)		\$24.80	\$10.03
Plasters		\$24.60	\$12.11
Plaster Tenders		\$10.79	-
Laborers: Concrete Saw		\$13.89	-
Power Equipment Operators:			
	Backhoe	\$23.67	\$10.67
	Loader up to and incl 6 cu yd	\$23.67	\$10.67
	Motor Grader	\$23.97	\$10.70
	Roller	\$23.67	\$10.67
Truck Drivers (Dump Trucks):			
	6 to 14 cu yds	\$19.14	\$10.07
	15 to 29 cu yds	\$19.48	\$10.11
	Flatbed	\$19.14	\$10.07
	Semi	\$19.48	\$10.11

- To determine the Tile Setters-Marble Mason-Terrazzo mechanic rates—Use Davis Bacon-Building rates adopted by the Career Service Board.
- To determine the Tile Finisher-Floor Grinder-Base Grinder—Use current Career Service Prevailing Wage Schedules.
- Caulkers—Receive rate prescribed for craft performing operation to which caulking is incidental .i.e. glazier, painter, brick layer, cement mason.
- Use the “Carpenters—All Other Work” rates published by the federal Davis Bacon rates for batt insulation, pre-stress concrete and tilt up concrete walls, Roofers (including foundation waterproofing).
- Use the “Laborer—Common”, rates published by the federal Davis Bacon rates for General Housekeeping, Final Cleanup and Fence Installer.



TO: All Users of the City of Denver Prevailing Wage Schedules
FROM: Seth Duhon-Thornton, Associate Human Resource Professional
DATE: Friday September 12, 2014
SUBJECT: Latest Change to Prevailing Wage Schedules

Please be advised, prevailing wage rates for some building, heavy, and highway construction trades have not been updated by the United States Department of Labor (DOL) since March 1, 2002. The Career Service Board, in their meeting held on April 21, 2011, approved the use of the attached supplemental wage rates until prevailing wage rates for these classifications of work are again published by the United States Department of Labor in accordance with the Davis-Bacon Act. The rates will be provided as a supplemental to the Davis-Bacon Heavy rates issued by OHR.

The effective date for this publication will be **Friday September 12, 2014** and applies to the City and County of Denver for **HEAVY CONSTRUCTION PROJECTS** in accordance with the Denver Revised Municipal Code, Section 20-76(c).

General Wage Decision No. CO140012
Superseded General Decision No. CO20130012
Modification No. 09
Publication Date: 09/05/2014
(8 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant to, and individually registered in, a bona fide apprenticeship program registered with the U.S. Department of Labor (DOL). The employer and the individual apprentice must be registered in a program, which has received prior approval, by the DOL. Any employer, who employs an apprentice and is found to be in violation of this provision, shall be required to pay said apprentice the full journeyman scale.

For questions please call (720) 913-5018

Attachments as listed above.

General Decision Number: CO140012 09/05/2014 CO12

Superseded General Decision Number: CO20130012

State: Colorado

Construction Type: Heavy

Counties: Adams, Arapahoe, Boulder, Broomfield, Denver, Douglas, El Paso, Jefferson, Larimer, Mesa, Pueblo and Weld Counties in Colorado.

HEAVY CONSTRUCTION PROJECTS

Modification Number	Publication Date
0	01/03/2014
1	01/24/2014
2	01/31/2014
3	02/07/2014
4	04/18/2014
5	06/06/2014
6	06/20/2014
7	07/04/2014
8	07/25/2014
9	09/05/2014

ASBE0028-001 10/01/2013

	Rates	Fringes
Asbestos Workers/Insulator (Includes application of all insulating materials, protective coverings, coatings and finishings to all types of mechanical systems).....	\$ 28.83	13.18

BRCO0007-004 01/01/2014

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS AND JEFFERSON COUNTIES

	Rates	Fringes
BRICKLAYER.....	\$ 24.03	8.63

BRCO0007-006 05/01/2014

EL PASO AND PUEBLO COUNTIES

	Rates	Fringes
BRICKLAYER.....	\$ 24.22	8.62

ELEC0012-004 09/01/2013

PUEBLO COUNTY

	Rates	Fringes
--	-------	---------

ELECTRICIAN

Electrical contract over		
\$1,000,000.....	\$ 27.25	11.92
Electrical contract under		
\$1,000,000.....	\$ 24.75	11.84

ELEC0068-001 06/01/2014

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS,
JEFFERSON, LARIMER, AND WELD COUNTIES

	Rates	Fringes
ELECTRICIAN.....	\$ 32.65	12.70

* ELEC0111-001 09/01/2014

	Rates	Fringes
Line Construction:		
Cable Splicer.....	\$ 28.65	13.75%+4.75
Equipment Operator-		
Underground.....	\$ 25.05	9.20
Groundman.....	\$ 18.20	9.12
Line Equipment Operator.....	\$ 28.47	11.30
Lineman and Welder.....	\$ 40.81	15.14

ELEC0113-002 06/01/2014

EL PASO COUNTY

	Rates	Fringes
ELECTRICIAN.....	\$ 29.55	14.69

ELEC0969-002 06/01/2014

MESA COUNTY

	Rates	Fringes
ELECTRICIAN.....	\$ 23.00	8.94

ENGI0009-001 10/23/2013

	Rates	Fringes
Power equipment operators:		
Blade: Finish.....	\$ 25.04	9.15
Blade: Rough.....	\$ 24.73	9.15
Bulldozer.....	\$ 24.73	9.15
Cranes: 50 tons and under..	\$ 24.88	9.15
Cranes: 51 to 90 tons.....	\$ 25.04	9.15
Cranes: 91 to 140 tons.....	\$ 25.19	9.15
Cranes: 141 tons and over...	\$ 25.97	9.15
Forklift.....	\$ 24.37	9.15
Mechanic.....	\$ 24.88	9.15
Oiler.....	\$ 24.01	9.15
Scraper: Single bowl		
under 40 cubic yards.....	\$ 24.88	9.15
Scraper: Single bowl,		
including pups 40 cubic		

yards and over and tandem		
bowls.....	\$ 25.04	9.15
Trackhoe.....	\$ 24.88	9.15

IRON0024-003 11/01/2013

	Rates	Fringes
Ironworkers:.....	\$ 24.80	18.77
Structural		

LABO0086-001 05/01/2009

	Rates	Fringes
Laborers:		
Pipelayer.....	\$ 18.68	6.78

PLUM0003-005 07/01/2014

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS,
JEFFERSON, LARIMER AND WELD COUNTIES

	Rates	Fringes
PLUMBER.....	\$ 35.18	12.34

PLUM0058-002 07/01/2013

EL PASO COUNTY

	Rates	Fringes
Plumbers and Pipefitters.....	\$ 32.55	13.65

PLUM0058-008 07/01/2013

PUEBLO COUNTY

	Rates	Fringes
Plumbers and Pipefitters.....	\$ 32.55	13.65

PLUM0145-002 07/01/2013

MESA COUNTY

	Rates	Fringes
Plumbers and Pipefitters.....	\$ 32.67	11.55

PLUM0208-004 07/01/2013

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS,
JEFFERSON, LARIMER AND WELD COUNTIES

	Rates	Fringes
PIPEFITTER.....	\$ 33.35	12.27

SHEE0009-002 07/01/2014

	Rates	Fringes
Sheet metal worker.....	\$ 32.47	13.98

TEAM0455-002 07/01/2013

	Rates	Fringes
Truck drivers:		
Pickup.....	\$ 18.41	3.87
Tandem/Semi and Water.....	\$ 19.04	3.87

SUCO2001-006 12/20/2001

	Rates	Fringes
BOILERMAKER.....	\$ 17.60	
Carpenters:		
Form Building and Setting...	\$ 16.97	2.74
All Other Work.....	\$ 15.14	3.37
Cement Mason/Concrete Finisher...	\$ 17.31	2.85
IRONWORKER, REINFORCING.....	\$ 18.83	3.90
Laborers:		
Common.....	\$ 11.22	2.92
Flagger.....	\$ 8.91	3.80
Landscape.....	\$ 12.56	3.21
Painters:		
Brush, Roller & Spray.....	\$ 15.81	3.26
Power equipment operators:		
Backhoe.....	\$ 16.36	2.48
Front End Loader.....	\$ 17.24	3.23
Skid Loader.....	\$ 15.37	4.41

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Office of Human Resources
Supplemental to the Davis-Bacon HEAVY Construction Projects rates
(Specific to the Denver Projects)
(Supp #74, Date: 02-03-2012)

<u>Classification</u>		<u>Base</u>	<u>Fringe</u>
Millwrights		\$28.00	\$10.00
Line Construction:			
	Lineman, Gas Fitter/Welder	\$36.88	\$9.55
	Line Eq Operator/Line Truck Crew	\$25.74	\$8.09
Power Equipment Operators (Tunnels Above and Below Ground, shafts and raises):			
	GROUP 1	\$25.12	\$10.81
	GROUP 2	\$25.47	\$10.85
	GROUP 3	\$25.57	\$10.86
	GROUP 4	\$25.82	\$10.88
	GROUP 5	\$25.97	\$10.90
	GROUP 6	\$26.12	\$10.91
	GROUP 7	\$26.37	\$10.94
Power Equipment Operators:			
	GROUP 1	\$22.97	\$10.60
	GROUP 2	\$23.32	\$10.63
	GROUP 3	\$23.67	\$10.67
	GROUP 4	\$23.82	\$10.68
	GROUP 5	\$23.97	\$10.70
	GROUP 6	\$24.12	\$10.71
	GROUP 7	\$24.88	\$10.79
Ironworkers (Ornamental)		\$24.80	\$10.03
Laborers:			
	GROUP 1	\$17.68	\$8.22
	GROUP 2	\$18.18	\$8.27
	GROUP 3	\$21.59	\$8.61
Laborers: (Tunnel)			
	GROUP 1	\$18.53	\$8.30
	GROUP 2	\$18.63	\$8.31
	GROUP 3	\$19.73	\$8.42
	GROUP 4	\$21.59	\$8.61
	GROUP 5	\$19.68	\$8.42
Laborers (Removal of Asbestos)		\$21.03	\$8.55
Truck Drivers:			
	GROUP 1	\$18.42	\$10.00
	GROUP 2	\$19.14	\$10.07
	GROUP 3	\$19.48	\$10.11
	GROUP 4	\$20.01	\$10.16
	GROUP 5	\$20.66	\$10.23

	GROUP 6	\$21.46	\$10.31
--	---------	---------	---------

POWER EQUIPMENT OPERATOR CLASSIFICATIONS
(TUNNELS ABOVE AND BELOW GROUND, SHAFTS, AND RAISES):

GROUP 1 - Brakeman
 GROUP 2 - Motorman
 GROUP 3 - Compressor
 GROUP 4 - Air Tractors; Grout Machine; Gunnite Machine; Jumbo Form
 GROUP 5 - Concrete Placement Pumps; Mucking Machines and Front End Loaders, Underground, Slusher; Mine Hoist Operator; Mechanic
 GROUP 6 - Mechanic Welder
 GROUP 7 - Mole

NOTE: Any equipment listed below being used in tunnel work, below or above ground shall be paid not less than \$2.00 per hour above the listed wage rates.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS:

GROUP 1 - Air compressor, brakeman, drill operator - smaller than Watson 2500 and similar, operators of 5 or more light plants, welding machines, generators, single unit conveyor, pumps, vacuum well point system, tractor, under 70 hp with or without attachments compressors, 360 C.F.M. or less.

GROUP 2 - Conveyor, handling **building** materials, ditch witch and similar trenching machine, haulage motor man, pugmill, portable screening plant with or without a spray bar, screening plants, with classifier.

GROUP 3 - Asphalt screed, asphalt plant, backfiller, bituminous spreader or laydown machine; cableway signalman, caisson drill, William MF, similar or larger; C.M.I. and similar, concrete batching plants, concrete finish machine, concrete gang saw on concrete paving, concrete mixer, less than 1 yd., concrete placement pumps, under 8 inches, distributors, bituminous surfaces dozer, drill, diamond or core, drill rigs, rotary, churn, or cable tool, elevating graders, elevator operator, equipment, lubricating and service engineer, grout machine, gunnite machine, hoist, 1 drum, horizontal directional drill operator, sandblasting machine, single unit portable crusher, with or without washer, tie tamper, wheel mounted, tractor, 70 hp and over with or without attachments, trenching machine operator, winch on truck.

GROUP 4 - Cable operated power shovels, draglines, clamshells, and backhoes, 5 cubic yards and under, concrete mixer over 1 cubic yard, concrete paver 34E or similar, concrete placement pumps, 8 inches and over, grade checker, hoist, 2 drums, hydraulic backhoe, 3/4 yds and over, loader, over 6 cubic yards, mechanic, mixer mobile, multiple unit portable crusher, with or without washer; piledriver, tractor with sideboom, roto- mill and similar, welder.

GROUP 5 - Cable operated power shovels, draglines, clamshells and backhoes over 5 cubic yards, caisson drill Watson 2500 similar or larger, hoist 3 drum or more, mechanic – welder (heavy-duty).

GROUP 6 - Cableway, derrick, quad nine push unit, wheel excavator, belt or elevating loader

GROUP 7 - tower cranes all types

LABORER CLASSIFICATIONS:

GROUP 1 - Janitors; Yardmen

GROUP 2 –Erosion Control, Dowel Bars; Fence Erectors; Gabion Basket and Reno mattresses; Signaling, Metal Mesh; Stake Caser; Traffic Control Devices; Tie Bars and Chairs in Concrete; Paving; Waterproofing Concrete; Air, Gas, Hydraulic Tools and Electrical Tool Operators; Barco Hammers; Cutting Torches; drill; diamond and core drills; Core, diamond, air track including but not limited to; Joy, Mustang, PR-143, 220 Gardner-**Denver**, Hydrosonic, and water blaster operator; Chuck Tender; Electric hammers; Jackhammers; Hydraulic Jacks; Tampers; Air Tampers; Automatic Concrete Power Curbing Machines; Concrete Processing Material; Concrete Tender; Operators of concrete saws on pavement (other than gangsaws); Power operated Concrete Buggies; Hot Asphalt Labor; Asphalt Curb Machines; Paving Breakers; Transverse Concrete Conveyor Operator; Cofferdams; Boxtenders; Caisson 8' to 12'; Caisson Over 12'; Jackhammer Operators in Caissons over 12'; Labor applicable to Pipe coating or Wrapping; Pipe Wrappers, Plant and Yard; Relining Pipe; Hydroliner (a plastic may be used to waterproof); Pipelayer on Underground Bores; Sewer, Water, Gas, Oil Conduit; Enamalers on Pipe, inside and out, Mechanical Grouters; Monitors; Jeep Holiday Detector Men; Pump Operators; Rakers; Vibrators; Hydro- broom, Mixer Man; Gunnite Nozzlemen; Shotcrete Operator; and chain saws, gas and electric; Sand Blaster; Licensed Powdermen; Powdermen and Blaster; Siphons; Signalmen; Dumpman/spotter; Grade Checker.

GROUP 3 - Plug and galleys in dams; Scalers; any work on or off Bridges 40' above the ground performed by Laborers working from a Bos'n Chair, Swing Stage, Life Belt, or Block and Tackle as a safety requirement.

TUNNEL LABORER CLASSIFICATIONS:

GROUP 1 - Outside Laborer - Above ground

GROUP 2 - Minimum Tunnel Laborer, Dry Houseman

GROUP 3 - Cable or Hose Tenders, Chuck Tenders, Concrete Laborers, Dumpmen, Whirley Pump Operators

GROUP 4 - Tenders on Shotcrete, Gunning and Sand Blasting; Tenders, core and Diamond Drills; Pot Tenders

GROUP 5 - Collapsible Form Movers and Setters; Miners; Machine Men and Bit Grinders; Nippers; Powdermen and Blasters; Reinforcing Steel Setters; Timbermen (steel or wood tunnel support, including the placement of sheeting when required); and all Cutting and Welding that is incidental to the Miner's work; Tunnel Liner Plate Setters; Vibrator Men, Internal and External; Unloading, stopping and starting of Moran Agitator Cars; Diamond and Core Drill Operators; Shotcrete operator; Gunnite Nozzlemen; Sand Blaster; Pump Concrete Placement Men.

TRUCK DRIVER CLASSIFICATIONS:

GROUP 1 - Sweeper Truck, Flat Rack Single Axle and Manhaul, Shuttle Truck or Bus.

GROUP 2 - Dump Truck Driver to and including 6 cubic yards, Dump Truck Driver over 6 cubic yard to and including 14 cubic yards, Straddle Truck Driver, Liquid and Bulk Tankers Single Axle, Euclid Electric or Similar, Multipurpose Truck Specialty and Hoisting.

GROUP 3 - Truck Driver Snow Plow.

GROUP 4 - Cement Mixer Agitator Truck over 10 cubic yards to and including 15 cubic yards.

WELDERS: Receive rate prescribed for craft performing operation to which welding is incidental.



Career Service Authority
Denver's Human Resource Agency

201 W. Colfax, Department 412
Denver, CO 80202
p: 720.913.5751
f: 720.913.5720
www.denvergov.org/csa

TO: All Users of the City of Denver Prevailing Wage Schedules
FROM: Seth Duhon-Thornton Staff HR Professional
DATE: Friday April 11, 2014
SUBJECT: Latest Change to Prevailing Wage Schedules

Please be advised, prevailing wage rates for some building, heavy, and highway construction trades have not been updated by the United States Department of Labor (DOL) since March 1, 2002. The Career Service Authority Board, in their meeting held on April 21, 2011, approved the use of the attached supplemental wage rates until prevailing wage rates for these classifications of work are again published by the United States Department of Labor in accordance with the Davis-Bacon Act. The rates will be provided as a supplemental to the Davis-Bacon Highway rates issued by CSA.

The effective date for this publication is **Friday April 11, 2014** and applies to the City and County of Denver for **HIGHWAY CONSTRUCTION PROJECTS** in accordance with the Denver Revised Municipal Code, Section 20-76(c).

General Wage Decision No. CO140019
Superseded General Decision No. CO20130019
Modification No. 03
Publication Date: 4/4/2014
(8 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant to, and individually registered in, a bona fide apprenticeship program registered with the U.S. Department of Labor (DOL). The employer and the individual apprentice must be registered in a program, which has received prior approval, by the DOL. Any employer, who employs an apprentice and is found to be in violation of this provision, shall be required to pay said apprentice the full journeyman scale.

For questions call (720) 913-5018

Attachments as listed above.



General Decision Number: CO140019 04/04/2014 CO19

Superseded General Decision Number: CO20130019

State: Colorado

Construction Type: Highway

Counties: Denver and Douglas Counties in Colorado.

HIGHWAY CONSTRUCTION PROJECTS

Modification Number	Publication Date
0	01/03/2014
1	01/24/2014
2	01/31/2014
3	04/04/2014

* CARP9901-008 05/01/2013

	Rates	Fringes
CARPENTER (Form Work Only).....	\$ 25.00	5.39

ELEC0068-016 03/01/2011

	Rates	Fringes
TRAFFIC SIGNALIZATION:		
Traffic Signal Installation		
Zone 1.....	\$ 26.42	4.75%+8.68
Zone 2.....	\$ 29.42	4.75%+8.68

TRAFFIC SIGNAL INSTALLER ZONE DEFINITIONS

Zone 1 shall be a 35 mile radius, measured from the following addresses in each of the following cities:

- Colorado Springs - Nevada & Bijou
- Denver - Ellsworth Avenue & Broadway
- Ft. Collins - Prospect & College
- Grand Junction - 12th & North Avenue
- Pueblo - I-25 & Highway 50

All work outside of these areas shall be paid Zone 2 rates.

ENGI0009-008 10/23/2013

	Rates	Fringes
POWER EQUIPMENT OPERATOR:		
(3)-Hydraulic Backhoe (Wheel Mounted, under 3/4 yds), Hydraulic Backhoe (Backhoe/Loader combination), Drill Rig Caisson (smaller than Watson 2500 and similar), Loader (up to and including 6 cu. yd.).....	\$ 24.73	9.15
(3)-Loader (under 6 cu. yd.)		

Denver County.....	\$ 24.73	9.15
(3)-Motor Grader (blade-rough)		
Douglas County.....	\$ 24.73	9.15
(4)-Crane (50 tons and under), Scraper (single bowl, under 40 cu. yd).....	\$ 24.88	9.15
(4)-Loader (over 6 cu. yd)		
Denver County.....	\$ 24.88	9.15
(5)-Drill Rig Caisson (Watson 2500 similar or larger), Crane (51-90 tons), Scraper (40 cu.yd and over),.....	\$ 25.04	9.15
(5)-Motor Grader (blade-finish)		
Douglas County.....	\$ 25.04	9.15
(6)-Crane (91-140 tons).....	\$ 25.19	9.15

SUCO2011-004 09/15/2011

	Rates	Fringes
CARPENTER (Excludes Form Work)...	\$ 19.27	5.08
CEMENT MASON/CONCRETE FINISHER		
Denver.....	\$ 20.18	5.75
Douglas.....	\$ 18.75	3.00
ELECTRICIAN (Excludes Traffic Signal Installation).....	\$ 35.13	6.83
FENCE ERECTOR (Excludes Link/Cyclone Fence Erection).....	\$ 13.02	3.20
GUARDRAIL INSTALLER.....	\$ 12.89	3.20
HIGHWAY/PARKING LOT STRIPING:Painter		
Denver.....	\$ 12.62	3.21
Douglas.....	\$ 13.89	3.21
IRONWORKER, REINFORCING (Excludes Guardrail Installation).....	\$ 16.69	5.45
IRONWORKER, STRUCTURAL (Includes Link/Cyclone Fence Erection, Excludes Guardrail Installation).....	\$ 18.22	6.01
LABORER		
Asphalt Raker.....	\$ 16.29	4.25
Asphalt Shoveler.....	\$ 21.21	4.25
Asphalt Spreader.....	\$ 18.58	4.65
Common or General		
Denver.....	\$ 16.76	6.77
Douglas.....	\$ 16.29	4.25
Concrete Saw (Hand Held)....	\$ 16.29	6.14
Landscape and Irrigation....	\$ 12.26	3.16
Mason Tender-		

Cement/Concrete		
Denver.....	\$ 16.96	4.04
Douglas.....	\$ 16.29	4.25
Pipelayer		
Denver.....	\$ 13.55	2.41
Douglas.....	\$ 16.30	2.18
Traffic Control (Flagger)...	\$ 9.55	3.05
Traffic Control (Sets Up/Moves Barrels, Cones, Install Signs, Arrow Boards and Place Stationary Flags) (Excludes Flaggers).....	\$ 12.43	3.22
PAINTER (Spray Only).....	\$ 16.99	2.87
POWER EQUIPMENT OPERATOR:		
Asphalt Laydown		
Denver.....	\$ 22.67	8.72
Douglas.....	\$ 23.67	8.47
Asphalt Paver		
Denver.....	\$ 24.97	6.13
Douglas.....	\$ 25.44	3.50
Asphalt Roller		
Denver.....	\$ 23.13	7.55
Douglas.....	\$ 23.63	6.43
Asphalt Spreader.....	\$ 22.67	8.72
Backhoe/Trackhoe		
Douglas.....	\$ 23.82	6.00
Bobcat/Skid Loader.....	\$ 15.37	4.28
Boom.....	\$ 22.67	8.72
Broom/Sweeper		
Denver.....	\$ 22.47	8.72
Douglas.....	\$ 22.96	8.22
Bulldozer.....	\$ 26.90	5.59
Concrete Pump.....	\$ 21.60	5.21
Drill		
Denver.....	\$ 20.48	4.71
Douglas.....	\$ 20.71	2.66
Forklift.....	\$ 15.91	4.68
Grader/Blade		
Denver.....	\$ 22.67	8.72
Guardrail/Post Driver.....	\$ 16.07	4.41
Loader (Front End)		
Douglas.....	\$ 21.67	8.22
Mechanic		
Denver.....	\$ 22.89	8.72
Douglas.....	\$ 23.88	8.22
Oiler		
Denver.....	\$ 23.73	8.41
Douglas.....	\$ 24.90	7.67
Roller/Compactor (Dirt and Grade Compaction)		
Denver.....	\$ 20.30	5.51
Douglas.....	\$ 22.78	4.86
Rotomill.....	\$ 16.22	4.41
Screed		
Denver.....	\$ 22.67	8.38
Douglas.....	\$ 29.99	1.40
Tractor.....	\$ 13.13	2.95

TRAFFIC SIGNALIZATION:

Groundsman		
Denver.....	\$ 17.90	3.41
Douglas.....	\$ 18.67	7.17

TRUCK DRIVER

Distributor		
Denver.....	\$ 17.81	5.82
Douglas.....	\$ 16.98	5.27
Dump Truck		
Denver.....	\$ 15.27	5.27
Douglas.....	\$ 16.39	5.27
Lowboy Truck.....	\$ 17.25	5.27
Mechanic.....	\$ 26.48	3.50
Multi-Purpose Specialty & Hoisting Truck		
Denver.....	\$ 17.49	3.17
Douglas.....	\$ 20.05	2.88
Pickup and Pilot Car		
Denver.....	\$ 14.24	3.77
Douglas.....	\$ 16.43	3.68
Semi/Trailer Truck.....	\$ 18.39	4.13
Truck Mounted Attenuator....	\$ 12.43	3.22
Water Truck		
Denver.....	\$ 26.27	5.27
Douglas.....	\$ 19.46	2.58

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Career Service Authority**Supplemental to the Davis-Bacon *HIGHWAY* Construction Projects rates****(Specific to the Denver Projects)****(Supp 35, Date: 01-13-2012)**

Classification		Base	Fringe
Millwrights		\$28.00	\$10.00
Line Construction:			
	Lineman, Gas Fitter/Welder	\$36.88	\$9.55
	Line Eq Operator/Line Truck Crew	\$25.74	\$8.09
Power Equipment Operators (Tunnels Above and Below Ground, shafts and raises):			
	GROUP 1	\$25.12	\$10.81
	GROUP 2	\$25.47	\$10.85
	GROUP 3	\$25.57	\$10.86
	GROUP 4	\$25.82	\$10.88
	GROUP 5	\$25.97	\$10.90
	GROUP 6	\$26.12	\$10.91
	GROUP 7	\$26.37	\$10.94
Power Equipment Operators:			
	GROUP 1	\$22.97	\$10.60
	GROUP 2	\$23.32	\$10.63
	GROUP 3	\$23.67	\$10.67
	GROUP 4	\$23.82	\$10.68
	GROUP 5	\$23.97	\$10.70
	GROUP 6	\$24.12	\$10.71
	GROUP 7	\$24.88	\$10.79
Ironworkers (Ornamental)		\$24.80	\$10.03
Laborers (Removal of Asbestos)		\$21.03	\$8.55
Plumbers		\$30.19	\$13.55
Pipefitters		\$30.45	\$12.85
Truck Drivers:			
	GROUP 1	\$18.42	\$10.00
	GROUP 2	\$19.14	\$10.07
	GROUP 3	\$19.48	\$10.11
	GROUP 4	\$20.01	\$10.16
	GROUP 5	\$20.66	\$10.23
	GROUP 6	\$21.46	\$10.31

POWER EQUIPMENT OPERATOR CLASSIFICATIONS
(TUNNELS ABOVE AND BELOW GROUND, SHAFTS, AND RAISES):

GROUP 1 - Brakeman

GROUP 2 - Motorman

GROUP 3 - Compressor

GROUP 4 - Air Tractors; Grout Machine; Gunnite Machine; Jumbo Form

GROUP 5 - Concrete Placement Pumps; Mucking Machines and Front End Loaders, Underground, Slusher; Mine Hoist Operator; Mechanic

GROUP 6 - Mechanic Welder

GROUP 7 - Mole

NOTE: Any equipment listed below being used in tunnel work, below or above ground shall be paid not less than \$2.00 per hour above the listed wage rates.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS:

GROUP 1 - Air compressor, brakeman, drill operator -smaller than Watson 2500 and similar, operators of 5 or more light plants, welding machines, generators, single unit conveyor, pumps, vacuum well point system, tractor, under 70 hp with or without attachments compressors, 360 C.F.M. or less

GROUP 2 - Conveyor, handling building materials, ditch witch and similar trenching machine, forklift, haulage motor man, pugmill, portable screening plant with or without a spray bar, screening plants, with classifier, self-propelled roller, rubber-tires under 5 tons.

GROUP 3 - asphalt plant, backfiller; cableway signalman; C.M.I. and similar, concrete batching plants, concrete finish machine, concrete gang saw on concrete paving, concrete mixer, less than 1 yd., under 8 inches, distributors, bituminous surfaces dozer, drill, diamond or core, elevating graders, elevator operator, lubricating and service engineer, grout machine, gunnite machine, hoist, 1 drum, horizontal directional drill operator, hydraulic backhoes; road stabilization machine, sandblasting Machine, single unit portable crusher, with or without washer, Tie tamper, wheel mounted, trenching machine operator, winch on truck.

GROUP 4 - Cable operated power shovels, draglines, clamshells, 5 cubic yards and under, concrete mixer over 1 Cubic yard, concrete pavers 34E or similar, grade Checker, hoist, 2 drums, mechanic, mixer mobile, Portable crusher, with or without washer; tractor with sideboom, roto-M ill and similar, welder.

GROUP 5 - Cable operated power shovels, draglines, clamshells and Backhoes over 5 cubic yards, caisson drill Watson 2500 similar or larger, motor grader blade-finish, hoist 3 drum or more.

GROUP 6 - Cableway, derrick, quad nine push unit, wheel excavator, belt or elevating loader.

GROUP 7 - tower cranes all types.

TRUCK DRIVER CLASSIFICATIONS:

GROUP 1 - Greasemen, Servicemen and Ambulance Drivers, Battery Men, Shuttle Truck or Bus, Flat Rack Tandem Axle.

GROUP 2 - Fork Lift Driver, Straddle Truck Driver, Lumber Carrier, Liquid and Bulk Tankers Single Axle, Combination, Euclid Electric or Similar, Specialty and Hoisting, Truck Drivers Fuel Truck, Grease Truck, Combination Fuel and Grease.

GROUP 3 - Truck Driver Snow Plow, Truck Driver Dump or Type Jumbo and similar type equipment.

GROUP 4 - Cement Mixer Agitator Truck over 10 cubic yards to and including 15 cubic yards, Tire Man, Cab Operated Distributor Truck Driver.

GROUP 5 - Heavy Duty Diesel Mechanic, Body Man, Welders or Combination Men.

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.



DENVER
THE MILE HIGH CITY

TO: All Users of the City of Denver Prevailing Wage Schedules
FROM: Seth Duhon-Thornton, OHR Compensation and Classification
DATE: October 9, 2014
SUBJECT: Latest Update to Prevailing Wage Schedules

Please find an attachment to this memorandum all of the current Office of Human Resources Prevailing Wage Schedules issued in accordance with the City and County of Denver's Revised Municipal Code, Section 20-76(c). This schedule does not include the Davis-Bacon rates. The Davis-Bacon wage rates will continue to be published separately as they are announced.

Modification No. 115
Publication Date: 10-9-14
(13 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant to, and individually registered in, a bona fide apprenticeship program registered with the U.S. Department of Labor. The employer and the individual apprentice must be registered in a program, which has received prior approval, by the U.S. Department of Labor. Any employer, who employs an apprentice and is found to be in violation of this provision, shall be required to pay said apprentice the full journeyman scale.

Questions call (720) 913-5664

Attachments as listed above.



APPLIANCE MECHANIC

Last Revision: 02-19-2009

Effective: 02-19-2009

Classification:	<u>Base Wage</u>	<u>Fringes</u>
Appliance Mechanic	\$22.34/hour	\$5.82/hour

Plus 10% shift differential for regularly scheduled hours worked between 6:00 p.m. and 6:00 a.m.

The Appliance Mechanic installs, services and repairs stoves, refrigerators, dishwashing machines, and other electrical household or commercial appliances, using hand tools, test equipment and following wiring diagrams and manufacturer's specifications. Responsibilities include: connects appliance to power source and test meters, such as wattmeter, ammeter, or voltmeter, observes readings on meters and graphic recorders, examines appliance during operating cycle to detect excess vibration, overheating, fluid leaks and loose parts, and disassembles appliances and examines mechanical and electrical parts. Additional duties include: traces electrical circuits, following diagram and locates shorts and grounds, using ohmmeter, calibrates timers, thermostats and adjusts contact points, and cleans and washes parts, using wire brush, buffer, and solvent to remove carbon, grease and dust. Replaces worn or defective parts, such as switches, pumps, bearings, transmissions, belts, gears, blowers and defective wiring, repairs and adjusts appliance motors, reassembles appliance, adjusts pulleys and lubricates moving parts, using hand tools and lubricating equipment.

Note: This position does not perform installations done at new construction.

BAGGAGE HANDLING SYSTEM MAINTENANCE

Last Revision: 12-6-2013

Effective: 10-09-2013

Classification:	<u>Base Wage</u>	<u>Fringes</u>
Entry-Support Mechanic	\$15.26/hour	\$5.78/hour
Machinery Maintenance Mechanic	\$19.33/hour	\$6.25/hour
Controls System Technician	\$24.90/hour	\$6.89/hour

Plus 10% shift differential for regularly scheduled hours worked between 6:00 p.m. and 6:00 a.m.

Entry Support Mechanic

Under direct supervision, assists the Machinery Maintenance Mechanic in maintaining the operational status of the baggage handling system. Duties include but are not limited to; assisting with adjustments with belt tracking, belt tension, and gearbox.

Machinery Maintenance Mechanic

Performs routine and basic adjustments of baggage handling system equipment including but not limited to, belt tracking, belt tension, and gearbox and bearing lubrication. Performs daily and periodic shift inspections, cleaning, and diagnostics of mechanical system components based on an established preventive maintenance program. Dismantles, repairs, and reassembles equipment or machines for stock replacement or to restore baggage handling system equipment to operational status. Preventive maintenance and overhauling machines includes, but is not limited to, motors, clutches, brakes, transporting telecars, bearings, drive belts, drive shafts, pulleys, gearboxes (speed reducers), and conveyor belting. Maintains daily turnover reports and hourly labor time sheets for warranty reimbursement and statistical tracking of repairs.

Controls System Technician

Performs a variety of functions such as installation, maintenance, and repair of devices which control and are controlled by the baggage handling system and related equipment. Such devices include, but are not

limited to, personal computers, programmable logic controllers and peripherals, motor control panels, photoelectric sensors, sync-pulse tachometers, laser and RF readers, linear induction motors and servo-drives. Troubleshoots and repairs all control system and electrical failures by applying comprehensive technical knowledge to solve problems by interpreting manufacturer manuals or similar documents. Work requires familiarity with the interrelationships of electro-mechanical devices.

Removes and replaces plug-in type boards and components. Aligns, replaces, and cleans photocells. Makes minor repairs of connectors, wiring and fuses on-site, and cleans and performs diagnostic routines of electrical and control system components. Performs scheduled routine maintenance on all control system components and reporting devices (including personal computers), based on recommended manufacturer practices. Uses a personal computer to diagnose and correct PLC and operating system software problems. Diagnoses, repairs and aligns laser array (baggage tag reader) and RF reader hardware and software.

Note: Incumbents must possess an Electrician's license when work warrants.

BUILDING ENGINEER

Last Revision: 09-05-2013
Effective: 07-17-2014

Classification:	<u>Base Wage</u>	<u>Fringes</u>
Building Engineer	\$29.14/hour	\$7.17/hour

This classification of work is responsible for operating, monitoring, maintaining/repairing the facilities mechanical systems to ensure peak performance of the systems. This includes performing P.M. and repair work of the building mechanical systems, inspecting, adjusting, and monitoring the building automation and life safety systems, contacting vendors and place order replacement parts, responding to customer service requests and performing maintenance/repairs I tenant or public spaces, performing routine P.M. i.e. light plumbing an electrical repairs, ballast lamp and tube replacement, operating mechanical systems both on site and via a remote laptop computer, maintaining inventory of spare parts and tools, painting and cleaning mechanical equipment and machine rooms, etc.

FUEL HANDLER SERIES

Last Revision: 12-6-2013
Effective: 10-9-2014

Classification:	<u>Base Wage</u>	<u>Fringes</u>
Fuel Distribution System Operator	\$18.97/hour	\$6.31/hour
Lead Fuel Distribution System Operator	\$19.83/hour	\$6.21 /hour
Fuel Distribution System Mechanic	\$23.46/hour	\$6.73/hour
Lead Fuel Distribution System Mechanic	\$24.53/hour	\$6.85/hour

Plus 10% shift differential for hours worked between 6:00 p.m. and 6:00 a.m.

Fuel Distribution System Operator:

Receives, stores, transfers, and issues fuel. Performs various testing procedures and documentation on fuel samples. Gauges tanks for water, temperature and fuel levels. Performs temperature and gravity testing for correct weight of fuel. Checks pumping systems for correct operating pressure or unusual noises. Inspects fuel receiving, storage, and distribution facilities to detect leakage, corrosion, faulty fittings,

and malfunction of mechanical units, meters, and gauges such as distribution lines, float gauges, piping valves, pumps, and roof sumps. Operates a 24-hour control center; operates various computer equipments to determine potential equipment failure, leak and cathodic protection systems, pump failure, and emergency fuel shutoff systems. Monitors quality of fuel and drains excess condensation from fuel sumps and underground fuel pits. Inspects fuel tank farm for such items as leaks, low pressure, and unauthorized personnel. Performs general housekeeping and grounds maintenance for terminal, pipeline and dock areas, including fuel pits and valve vault cleaning and pump out activities. May connect lines, grounding wires, and loading and off loading arms of hoses to pipelines. May assist Fuel Distribution System Mechanics by preparing work areas. Maintains record of inspections, observations and test results.

Lead Fuel Distribution System Operator:

Performs lead duties such as making and approving work assignments and conducting on-the-job training as well as performing the various tasks performed by the Operator classification.

Fuel Distribution System Mechanic:

Maintains and repairs fuel storage and distribution systems, equipment and filtration systems, and differential pressure valves. Corrects leakage, corrosion, faulty fittings, and malfunction of mechanical units, meters, and gauges such as distribution lines, float gauges, piping valves, pumps, and roof sumps. Inspects electrical wiring, switches, and controls for safe-operating condition, grounding, and adjustment; may make minor repairs. Lubricates and repacks valves. Lubricates pumps, replaces gaskets, and corrects pumping equipment misalignment. May clean strainers and filters, service water separators, and check meters for correct delivery and calibration. Overhauls system components such as pressure regulating valves and excess valves. Disassembles, adjusts, aligns, and calibrates gauges and meters or replaces them. Removes and installs equipment such as filters and piping to modify system or repair and replace system component. Cleans fuel tanks and distribution lines. Removes corrosion and repaints surfaces. Overhauls vacuum and pressure vents, floating roof seals, hangers, and roof sumps. Some positions maintain fuel-servicing equipment such as hydrant and tanker trucks. Maintains record of inspections and repairs and other related paperwork as required.

Lead Fuel Distribution System Mechanic:

Performs lead duties such as making and approving work assignments and conducting on-the-job training as well as performing the various tasks performed by the Mechanic classification.

These classifications are recommended to be inclusive and to supersede any previously adopted classifications.

CUSTODIANS

Last Revision: 09-06-2012
Effective: 12-06-2013

<u>Classification</u>	<u>Base Wage</u>	<u>Fringes</u>
Custodian I	\$13.53/hour	\$3.95 SINGLE \$5.43 2-PARTY \$6.65 FAMILY
Custodian II	\$13.88/hour	\$4.01 SINGLE \$5.49 2-PARTY \$6.71 FAMILY

Benefits and Overtime

Parking	With valid receipt from approved parking lot, employees are reimbursed the actual monthly cost of parking.
RTD Bus Pass	Employer will provide employees with the Bus Pass or pay (\$0.11) per hour for travel differential.
Shift Differential	2nd shift (2:30 p.m.-10:30 p.m.): \$.50/hr 3rd shift (10:31 p.m.-6:30 a.m.): \$1.00/hr.
Overtime	Time worked in excess of seven and one-half (7 ½) hours in one (1) day or in excess of thirty-seven and one-half (37 ½) hours in one week shall constitute overtime and shall be paid for at the rate of time and one-half (1 ½) at the employee's basic straight time hourly rate of pay.
Lunch	Any employee working seven and a half (7.5) hours in a day is entitled to a thirty (30) minute paid lunch.
Note	The Career Service Board in their public hearing on March 15, 2007 approved to amend prevailing wages paid to the Custodian as follows: "All contractors shall provide fringe benefits or cash equivalent at not less than the single rate amount. Contractors who offer health insurance shall provide an employer contribution to such insurance of not less than the 2-party or family rate for any employee who elects 2-party or family coverage. Contractors who offer such coverage will be reimbursed for their employer contributions at the above rates under any City contract incorporating this wage specification."

Position Descriptions:

Custodian I	Any employee performing general clean-up duties using equipment that does not require special training: i.e., dust mopping, damp mopping, vacuuming, emptying trash, spray cleaning, washing toilets, sinks, walls, cleaning chairs, etc.
Custodian II	Any employee performing specialized cleaning duties requiring technical training and the use of heavy and technical equipment, i.e., heavy machine operators floor strippers and waxers, carpet shampooers, spray buffing, re-lamping, mopping behind machines, high ladder work, chemical stripping and finishing of stainless steel.

DIA Oil and Gas Wages

Last Revision: 3-21-2013
Effective: 4-3-2013

Classification:	Base Wages:	Fringes:
Mechanic	\$22.05	\$6.35
Pipefitter	\$24.59	\$6.65
Rig/Drill Operator	\$20.88	\$6.22
Derrick Hand/Roustabout	\$13.87	\$5.41
Truck Driver	\$20.37	\$6.16

Service Contract Act Wage Determination No. 2005-2081 Rev No. 13 was used to obtain the base wages.

Service Contract Act Wage Determination No. : 2005-2081, Rev No. 12, Dated 06/25/2013 was used to calculate benefits:

HEAVY EQUIPMENT MECHANIC

The Heavy Equipment Mechanic analyzes malfunctions and repairs, rebuilds and maintains power equipment, such as cranes, power shovels, scrapers, paving machines, motor graders, trench-digging machines, conveyors, bulldozers, dredges, pumps, compressors and pneumatic tools. This worker operates and inspects machines or equipment to diagnose defects, dismantles and reassembles equipment, using hoists and hand tools, examines parts for damage or excessive wear, using micrometers and gauges, replaces defective engines and subassemblies, such as transmissions, and tests overhauled equipment to insure operating efficiency. The mechanic welds broken parts and structural members, may direct workers engaged in cleaning parts and assisting with assembly and disassembly of equipment, and may repair, adjust and maintain mining machinery, such as stripping and loading shovels, drilling and cutting machines, and continuous mining machines.

PIPEFITTER, MAINTENANCE

The Pipefitter, Maintenance installs or repairs water, steam, gas or other types of pipe and pipefitting. Work involves most of the following: laying out work and measuring to locate position of pipe from drawings or other written specifications, cutting various sizes of pipe to correct lengths with chisel and hammer, oxyacetylene torch or pipe-cutting machines, threading pipe with stocks and dies. This person is responsible for bending pipe by hand-driven or power-driven machines, assembling pipe with couplings and fastening pipe to hangers, making standard shop computations relating to pressures, flow and size of pipe required; and making standard tests to determine whether finished pipes meet specifications. In general, the work of the Maintenance Pipefitter requires rounded training and experience usually acquired through a formal apprenticeship or equivalent training and experience.

WELL DRILLER

This incumbent sets up and operates portable drilling rig (machine and related equipment) to drill wells, extends stabilizing jackscrews to support and level drilling rig, moves levers to control power-driven winch that raises and extends telescoping mast. This person bolts trusses and guy wires to raise mast and anchors them to machine frame and stakes, and assembles drilling tools, using hand tools or power tools. The Well Driller moves levers and pedals to raise tools into vertical drilling position and lowers well casing (pipe that shores up walls of well) into well bore, using winch, moves levers and pedals and turns hand wells to control reciprocating action of machine and to drive or extract well casing.

LABORER

The Laborer performs tasks that require mainly physical abilities and effort involving little or no specialized skill or prior work experience. The following tasks are typical of this occupation: The Laborer loads and unloads trucks, and other conveyances, moves supplies and materials to proper location by wheelbarrow or hand truck; stacks materials for storage or binning, collects refuse and salvageable materials, and digs, fills, and tamps earth excavations, The Laborer levels ground using pick, shovel, tamper and rake, shovels concrete and snow; cleans culverts and ditches, cuts tree and brush; operates power lawnmowers, moves and arranges heavy pieces of office and household furniture, equipment, and appliance, moves heavy pieces of automotive, medical engineering, and other types of machinery and equipment, spreads sand and salt on icy roads and walkways, and picks up leaves and trash.

TRUCKDRIVER, HEAVY TRUCK

Straight truck, over 4 tons, usually 10 wheels. The Truckdriver drives a truck to transport materials, merchandise, equipment, or workers between various types of establishments such as: manufacturing plants, freight depots, warehouses, wholesale and retail establishments, or between retail establishments and customers' houses or places of business. This driver may also load or unload truck with or without helpers, make minor mechanical repairs, and keep truck in good working order.

Glycol Facility Wages

Last Revision: 6-6-2013
Effective: 7-17-2014

Classification:	SCA Title	Base Wage	Fringes	Total
Deicing Facility Operator	Water Treatment Plant Operator	\$22.79	\$6.44	\$29.23
Maintenance Mechanic	Machinery Maintenance Mechanic	\$23.43	\$6.51	\$29.94
Material Handling Laborer	Material Handling Laborer	\$17.36	\$5.81	\$23.17

Service Contract Act Wage Determination No. 2005-2081 Rev No. 13 was used to obtain the base wages.

Service Contract Act Wage Determination No. : 2005-2081, Rev No. 13, Dated 06/25/2013 was used to calculate benefits:

FIRE EXTINGUISHER REPAIRER

Last Revision: 09/05/2013
Effective Date: 09/25/2014

Classification:	Base Wages:	Fringes:
Fire Extinguisher Repairer	\$18.97/hour	\$6.21/hour

The Fire Extinguisher Repairer performs the following duties: repairs and tests fire extinguishers in repair shops and in establishments, such as factories, homes, garages, and office buildings, Using hand tools and hydrostatic test equipment, this repairer dismantles extinguisher and examines tubings, horns, head gaskets, cutter disks, and other parts for defects, and replaces worn or damaged parts. Using hand tools, this repairer cleans extinguishers and recharges them with materials, (such as soda water and sulfuric acid, carbon tetrachloride, nitrogen or patented solutions); tests extinguishers for conformity with legal specifications using hydrostatic test equipment, and may install cabinets and brackets to hold extinguishers.

FURNITURE MOVERS
(Moving, Storage and Cartage Workers)

Last Revision: 12-6-2013
Effective: 10-9-2014

Classification:	<u>Base Wage</u>	<u>Fringes</u>
Laborer/Helper	\$17.36/hour	\$6.02/hour
Driver/Packer	\$17.43/hour	\$6.03/hour
Lead Worker	\$18.22/hour	\$6.12/hour

LANDSIDE PARKING ELECTRONICS TECHNICIAN

Last Revision: 12-6-2013
Effective: 10-9-2014

Classification:	<u>Base Wage</u>	<u>Fringes</u>
Landside Parking Electronics Technician	\$22.14/hour	\$6.57/hour

Plus 10% shift differential for regularly scheduled hours worked between 6:00 p.m. and 6:00 a.m.

This classification of work installs, modifies, troubleshoots, repairs and maintains revenue control equipment at manned and unmanned parking entrance and exit gates. Replaces consumable items such as tickets, printer ribbons, and light bulbs. Replaces modules and related equipment as needed to repair existing equipment, modify applications, or resolve unusual problems. Troubleshoots, tests, diagnoses, calibrates, and performs field repairs. Performs preventive maintenance such as inspection, testing, cleaning, lubricating, adjusting and replacing of serviceable parts to prevent equipment failure for electromechanical control in order to minimize repair problems and meet manufacturers' specifications.

SIGN ERECTOR

Last Revision: 10-15-2009
Effective: 10-15-2010

Classification:	<u>Base Wage</u>	<u>Fringes</u>
Sign Erector	\$20.19/hour	\$3.80/hour

This classification of work erects, assembles, and/or maintains signs, sign structures and/or billboards using various tools. Erects pre-assembled illuminated signs on buildings or other structures according to sketches, drawings, or blueprints. Digs and fills holes, places poles. Bolts, screws, or nails sign panels to sign post or frame. Replaces or repairs damaged or worn signs. May use welding equipment when installing sign. This classification is not a licensed electrician and therefore cannot make connections to power sources (i.e., provide exit lighting).

TELEDATA TECHNICIAN

Effective 09/16/2014 the Teledata Technician classification will utilize the base pay and fringe benefits for the Electrician classification under the Davis Bacon Building wage determination.

**TILE SETTER-MARBLE MASONS-TERRAZZO
FINISHERS, FLOOR GRINDERS, AND BASE GRINDERS**

Last Revision: 09-05-2013
Effective: 06-19-2014

Classification:	<u>Base Wage</u>	<u>Fringes</u>
Finisher (Tile- Marble-Terrazzo)	\$19.80/hr	\$7.82/hr

Effective May 1, 2008, Local Union 7 of Colorado combined three classes of Finishers, Floor Grinders, and Base Grinders into Finisher using one pay schedule.

Journeyman Rates for the Tile Setter classification of work (Tile Setter, Marble Mason, and Terrazzo Worker) are provided by the Davis-Bacon Act.

TRANSIT TECHNICIANS

Last Revision: 01-01-2013
Transit Technician Series Effective: 01-16-2014
Elevator Repairer Effective: 1-1-2014

Classification:	<u>Base Wage</u>	<u>Fringes</u>
Transit Technician - Entry	\$22.21/hour	\$6.37/hour
Transit Technician - Senior	\$24.28/hour	\$6.61/hour
Transit Technician - Lead	\$25.38/hour	\$6.74/hour
Elevator Mechanic/Repairer	\$40.10/hour	\$30.73/hour (< 5 yrs service) \$31.52/hour (> 5 yrs service)

In addition, Shift differentials of eight percent (8%) of the employee's straight time pay rate for the second shift and ten percent (10%) for the third shift for straight time work regularly scheduled providing lore that (50%) of the employee's work occurred on such shift.

Transit Technician-Entry: Associates in this position will be given instruction by on-the-job and/or classroom training to perform corrective and preventive maintenance, inspections, repairs, and adjustments to all systems, subsystems, and components of an electronic, mechanical, electro/mechanical, hydraulic, and pneumatic nature. This classification of workers may assist with routine preventive maintenance, inspection, and adjustment. Tasks and procedures are well established and require close supervision. Incumbents will follow the direction of higher level personnel in preventive or corrective maintenance phases of work. Most tasks will be of an apprentice nature and will require close supervision. Incumbents will progress to the journey level after one year as a Transit Technician-Entry.

Transit Technician-Senior: This is a full performance level class performing various corrective and preventive maintenance, inspections, repairs, and adjustments to all systems, subsystems, and components of an electronic, mechanical, electro-mechanical, hydraulic, and pneumatic nature; monitors the transit system via a central computer system to make automated adjustments in the operation and maintenance of the transit system.

Transit Technician-Lead: Performs lead technical duties such as making work assignments and conducting on-the-job informal training as well as performing various tasks involved with the operation and maintenance of the transit system. The Lead Transit Technician is the specialist in terms of hands-on diagnosis and troubleshooting various problems that may arise on the transit system.

TREE TRIMMERS

Last Revision: 10-15-2009
Effective: 10-15-2010

Classification:	<u>Base Wage</u>	<u>Fringes</u>
Tree Trimmer	\$16.77/hour	\$2.48/hour

This classification of work trims, removes, and applies insecticides to trees and shrubbery including trimming dead, diseased, or broken limbs from trees utilizing rope and saddle, chain, handsaw and other related equipment common to the care of trees and shrubs. Removes limbs, branches and other litter from the work area, observes safety rules, inspects and identifies tree diseases and insects of the area distinguishing beneficial insects and environmental stress, takes samples from diseased or insect infested trees for lab analysis, operates a wide variety of heavy and power equipment in trimming and removing trees and shrubbery i.e. mobile aerial tower unit, tandem trucks, loaders, chipper, etc., maintains all equipments.

WINDOW CLEANERS

Last Revision: 1-16-2014
Effective: 5-15-2014

Classification:	<u>Base Wage</u>	<u>Fringes</u>
Window Cleaner	\$22.45 /hour	\$7.69/hr (Single) \$9.47/hr (2-Party) \$11.16/hr (Family)

Benefits/Overtime

Parking	With valid monthly parking receipt from approved parking lot, employees are reimbursed for the cost of parking. The employer shall reimburse employees for parking expenses from other parking lots up to the amount reimbursed for DIA Employee Parking Lot upon the submission of a monthly parking receipt. Only (1) one receipt per month.
Shift Differential	\$0.75 per hour for employees assigned to 3rd shift (11:00 p.m. to 7:00 a.m.)
Overtime	One and one-half (1½) times the basic rate of pay in excess of 7.5 hours worked per day or 37.5 hours worked per week.
Lunch	Any employee working seven and a half (7.5) hours in a day is entitled to a thirty (30) minute paid lunch.
Lead Work	\$1.25 per hour above highest paid employee under supervision
High Work	\$1.75 per hour (21 feet or more from ground (base) to top of surface/structure being cleaned)
Training	\$0.25 per hour
ECOPASS	The Company will provide an Eco-Pass to all bargaining unit employees or pay \$.17 per hour for travel differential.
Note:	The Career Service Board in their public hearing on April 3, 2008, approved to amend prevailing wages paid to the Window Cleaners as follows: "All contractors shall provide fringe benefits or cash equivalent at not less than the single rate amount. Contractors who offer health insurance shall provide an employer contribution to such insurance of not less than the 2-party or family rate for any employee who elects 2-party or family coverage. Contractors who offer such coverage will be reimbursed for their employer contributions at the above rates under any City contract incorporating this wage specification."

Pest Controller

Last Revision: 9-5-2013
Effective Date: 9-25-2014

Classification:	<u>Base Wage</u>	<u>Fringes</u>
Pest Controller	\$20.41/hour	\$6.38/hour

The Pest Controller sprays chemical solutions or toxic gases and sets mechanical traps to kill pests that infest buildings and surrounding areas, fumigates rooms and buildings using toxic gases, sprays chemical solutions or dusts powders in rooms and work areas, places poisonous paste or bait and mechanical traps where pests are present; may clean areas that harbor pests, using rakes, brooms, shovels, and mops preparatory to fumigating; and may be required to hold State license



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
2/20/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Flood & Peterson Ins., Inc. P. O. Box 578 Greeley, CO 80632 970 356-0123	CONTACT NAME: Jennifer Winter
	PHONE (A/C, No, Ext): 970 506-3206 FAX (A/C, No): 970 506-6846 E-MAIL ADDRESS:
INSURED Halcyon Construction, Inc. 5212 Dry Creek Road Evans, CO 80634	INSURER(S) AFFORDING COVERAGE NAIC #
	INSURER A : Cincinnati Specialty Underwrite 13037
	INSURER B : The Cincinnati Insurance Co. 10677
	INSURER C : Pinnacol Assurance 41190
	INSURER D : Atlantic Specialty Insurance Co 27154
	INSURER E : INSURER F :

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY			CSU0065116	12/05/2014	12/05/2015	EACH OCCURRENCE \$ 1,000,000
	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY						DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR						MED EXP (Any one person) \$ 2,000
	<input checked="" type="checkbox"/> BI/PD Ded:10000						PERSONAL & ADV INJURY \$ 1,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE \$ 2,000,000
	<input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC						PRODUCTS - COMP/OP AGG \$ 2,000,000
							\$
B	AUTOMOBILE LIABILITY			EBA0170955	12/05/2014	12/05/2015	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO						BODILY INJURY (Per person) \$
	<input type="checkbox"/> ALL OWNED AUTOS	<input type="checkbox"/> SCHEDULED AUTOS					BODILY INJURY (Per accident) \$
	<input checked="" type="checkbox"/> HIRED AUTOS	<input checked="" type="checkbox"/> NON-OWNED AUTOS					PROPERTY DAMAGE (Per accident) \$
	<input checked="" type="checkbox"/> Drive Oth Car						\$
B	UMBRELLA LIAB			ENP0170955	12/05/2014	12/05/2015	EACH OCCURRENCE \$ 1,000,000
	<input checked="" type="checkbox"/> EXCESS LIAB	<input type="checkbox"/> CLAIMS-MADE					AGGREGATE \$ 1,000,000
	DED <input checked="" type="checkbox"/> RETENTION \$ 0						\$
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY			4160879	01/01/2015	01/01/2016	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	<input type="checkbox"/> Y / N	N / A				E.L. EACH ACCIDENT \$ 1,000,000
							E.L. DISEASE - EA EMPLOYEE \$ 1,000,000
							E.L. DISEASE - POLICY LIMIT \$ 1,000,000
D	Builder's Risk			7900140530001	12/05/2014	12/05/2015	\$ 1,000 Deductible \$ 1,500,000 Limit

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
RE: SBE On-Call Construction Services; Contract #201520801
 The City and County of Denver, its elected and appointed officials, employees, and volunteers are listed as Additional Insureds as respects General Liability and Auto Liability. Insurance is primary and non contributory.

CERTIFICATE HOLDER City and County of Denver Department of Public Works 201 W. Colfax Avenue Denver, CO 80202	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE
--	--

This page has been left blank intentionally.



Office of Economic Development
Division of Small Business Opportunity

201 W. Colfax Ave, Dept. 907
Denver, CO 80202
p: 720-913-1999
f: 720-913-1809
www.denvergov.org/dsbo

Denver International Airport
Airport Office Building, Suite 7810
8500 Pena Blvd
Denver, CO 80249
p: 303.342-2180
f: 303.342.2190

February 23, 2015

Brad Schlepp
Halcyon Construction
5212 Dry Creek RD
Evans, CO 80634

Re: 201520801 – SBE On-Call Construction Services

The Division of Small Business Opportunity (DSBO) has reviewed the attached Compliance Plan submitted by Halcyon Construction on the above referenced project and has determined that this plan complies with the SBE requirements according to Chapter 28, Article III, Division 3 of the Denver Revised Municipal Code (D.R.M.C.).

The Division of Small Business Opportunity approves the Compliance Plan and the commitment to meet or exceed the additional 15% SBE goal of the total construction price under the On-Call contract.

Should there be questions, contact Elvis Rubio, Contract Compliance Coordinator at 720-913-1567 or elvis.rubio@denvergov.org.

Sincerely,

A handwritten signature in blue ink that reads "Chris Martinez".

Chris Martinez
Director, Division of Small Business Opportunity

CC: Elvis Rubio, DSBO
Michael Sheehan, PW
Elizabeth Zollo, PW

**CITY AND COUNTY OF DENVER
DIVISION OF SMALL BUSINESS OPPORTUNITY
CONSTRUCTION CONTRACT COMPLIANCE PLAN
FOR SBE PARTICIPATION**

**Halcyon Construction, Inc.
SBE On-Call
Compliance Plan**

SECTION 1:	INTRODUCTION	2
SECTION 2:	KEY PERSONNEL	3
SECTION 3:	STRUCTURING BID PACKAGES FOR SBE PARTICIPATION	3
SECTION 4:	COMMUNITY OUTREACH EFFORTS AND ADVERTISING TO SBE CERTIFIED FIRMS:	6
SECTION 5:	SBE PARTICIPATION; MAINTAINING COMMITMENTS.....	7
SECTION 6:	COMPLIANCE DOCUMENTS AND REPORTING.....	8
SECTION 7:	PLAN ADMINISTRATION; MONITORING; CLOSEOUT.....	9
SECTION 8:	NON-COMPLIANCE; SANCTIONS; REMEDIATION PLAN.....	10
SECTION 9:	MEDIATION.....	11

DIVISION OF SMALL BUSINESS OPPORTUNITY
CONSTRUCTION CONTRACT COMPLIANCE PLAN
FOR SBE PARTICIPATION

Halcyon Construction, Inc.
SBE On-Call
Compliance Plan

SECTION 1: INTRODUCTION

- A. **Halcyon Construction, Inc.** (the “Contractor”) submits this Compliance Plan to the Director of the Division of Small Business Opportunity (“Director”), as required by the Manager of Public Works, in accordance with §§ 28-208 to 28-227, D.R.M.C., and the implementing rules adopted by the Director (“Rules”).
- B. Under the City’s Ordinance No. 85, Series of 2014 (the “Construction Ordinance”), codified at §§ 28-208 to 28-227, D.R.M.C., the SBE additional participation goal for this contract is 15 %. In addition to the additional 15 % SBE goal, the Contractor is required to self-perform 30% of the total construction price under the contract.
- C. The Contractor is committed to compliance with the Construction Ordinance in its performance of the Contract. The Contractor will continually pursue a level of SBE participation that equals or exceeds the additional 15 % of the total construction price under the Contract.
- D. The process by which the Contractor will solicit, obtain, count and maintain participation by SBE firms for this Project under this Compliance Plan, will be same as the Construction Ordinance requires for “design-bid-build” construction contracts.
- E. This Compliance Plan describes how the Contractor will address the project goal at the point where the project work is sufficiently defined that the process of obtaining subcontractors and suppliers can begin, by committing to utilize additional SBEs for the Project work, using the good faith efforts as defined by the M/WBE Ordinance.
- F. The delivery method for this project under the Contract is On-Call Construction Services.
- G. The Contractor [Will] deliver the construction work in phases. [If the work will be delivered in phases, Section 3 below describes the Contractor’s plan to meet the project goal as it relates to such phases.]

SECTION 2: KEY PERSONNEL

[Brad Schlepp], [970-373-8021], [brad@halcyonconstruction.org], has been assigned as the [President/Project Manager] for this Contract. The [President] is responsible for the overall management of the Contractor's performance of the Project.

[Identify the other key staff who will be responsible for carrying out the Compliance Plan, and for contract administration for subcontractors and suppliers, etc. The following are examples, to be tailored to the Contractor's situation:

[Bill Gregory], [970-573-2657], [bill@halcyonconstruction.org], is the [Project Manager/Superintendent], who reports to the [President] and is responsible for compliance with this Compliance Plan, outreach and coordination activities, and maintaining appropriate records to ensure that goals are met.

[Heidi Whitman], [970-417-1191], [heidi@halcyonconstruction.org], is the [Office Manager], who will administer subcontracts and ensure that all documentation required by DSBO is prepared and maintained. [Heidi] will coordinate the collection of DSBO documentation and monthly payroll reports from all subcontractors and suppliers, including but not limited to M/WBEs.

SECTION 3: STRUCTURING BID PACKAGES FOR SBE PARTICIPATION

- A. The Contractor has identified preliminarily the following separate packages of work to be subcontracted:

[Display the information in chart form. Examples are provided below for your use. Customize the form so that it provides the information specific to your project. The total at bottom needs to be the contract total. Showing subtotals along the way for completely different types of work is acceptable. Force accounts and contingency fees may be deducted from the total goals are met upon. The overall committed contract goal is the percentage stated on page 1.]

GOALS SCHEDULE CHART

		Total Contract Scope Value		Estimated Potential SBE Participation	
Workscope	Tier	Total Contract \$	Total Contract %	\$ of Listed Scope	% of Constr Services
Aggregates/Embankment	1	\$600,000	10%	100,000	16%
Rebar – Furnish & Install	1				
Fencing	1				
Waterproof Membrane	1				
Concrete Flatwork	1				
Health & Safety Management	1				
Perm Signage – Roadway	1				
Perm Signage – Structures	1				
Metal Guardrail	1				
Asphalt Pavement	2				
Concrete Pavement	2				
Total – Potential SBE Construction Services					

GOALS SCHEDULE CHART

AVAILABLE SUB-TRADE	APPROXIMATE DOLLAR AMOUNT	PERCENT-AGE OF TOTAL PROJECT	ASSIGNED SBE GOAL PER SECTION	ANTICIPATED RESULTING SBE PARTICIPATION
Earthwork/Site Demo				
Utilities				
Paving				
Landscape & Irrigation				
Concrete				
Masonry				
Metals				
Carpentry				
Thermal & Moisture				
Doors & Windows				
Finishes				
Specialties				
Mechanical				
Electrical				
SUBTOTAL				
Design				
Self-Performance				
TOTAL				

B. These packages will be reviewed and refined as the work for the Contract is further defined and ready for the process of subcontracting. Specifically, prior to advertising any package of work for bids or proposals, the Contractor will review the work in detail, to determine the types of work that can be performed by SBE firms, with reference to the DSBO's database and directory of certified SBE firms, and will adjust its subcontracting packages to maximize opportunities for SBE participation in such subcontracting, within economically feasible packages.

C. The Contractor has the following preliminary schedule for issuance of each bid package:

- [1. Request all related documentation needed to refine project details. Including: Any layouts, blueprints, product/material specifications, architectural and engineering, and Special Scheduling requirements.
2. Select qualified vendors / subcontractors, evaluate in-house labor availability and or suppliers to satisfy requested bid request.
3. Send out RFP out to preselected subcontractors. Include any and all necessary bid documentation. Set-up project site visits, bid return/due dates, RFI submittal dates, project goals, preliminary scheduling, safety procedures and project access procedures necessary, special code or occupancy requirements, hazardous material handling (if necessary).
4. Project evaluation: walk project, ensure/confirm conditions on site, and evaluate materials requested.
5. Send out RFI if need.
6. Reply to any RFI request.
7. Project review: review returned subcontractor bids, confirm and/or evaluate in-house labor,confirm material pricing requested and availability/lead times, project management availability and confirm pricing on consumables needed to complete the project.
8. Submit pricing / bid in requested format.]

D. [We believe the biggest challenge facing any new project is the prevention of change orders. The majority of change order prevention is in the upfront communication. For example:

- Unforeseen/existing conditions
 - Increased collaboration amongst the owner and Halcyon and all of the SUB's before the project ever starts
 - Developing the project past the surface design and plan and prepare for "what could be"
- Plans or Specification Errors

- Develop the project with the end use in mind.
- Always prepare for who will be impacted with the project and more importantly the project process.

Effective communication and collaboration between all the project participants is necessary for successful management of the process.

- E. [Halcyon has developed and nurtured a subcontractor list from over hundreds of successful collaborations. We perform extensive evaluations, keep records of subcontractor performance on each project, and require annual re-qualification by each of our subs. When selecting subcontractors for a particular project, we consider comprehensively whether subcontractors are appropriate for the type and size of the work; and their fit with the overall project team. We assess subcontractors' financial strength to ensure they can complete the job, and carefully review their safety records.

Getting the best subcontractors is a two-part process. On the one hand, we must identify who the best subcontractors are for each job, and we must constantly reaffirm their qualifications. On the other hand, we must provide a working and bidding environment that attracts and retains elite companies to participate in our jobs, and to bring their very best to the table on every project.

Please see attached SUB Agreement.

- F. The Contractor may pursue different percentage goals for SBE participation in each separate package of work put out for bids, based on the types of work and availability of certified SBE firms. However, the Contractor is committed to self-performing 30% and the additional [15] % SBE participation in the total construction work amount.
- G. The Contractor may consider, in order to maximize SBE participation, subcontracting the following types of work which it might ordinarily self-perform: Carpentry, demolition, and flooring.

SECTION 4: COMMUNITY OUTREACH EFFORTS AND ADVERTISING TO SBE CERTIFIED FIRMS:

The Contractor will conduct the following outreach efforts:

- A. Contractor will use the City's SBE directory and encourage all non-SBE subcontractors to use the directory when soliciting any of their own subcontractors or suppliers for the project.

- B. If during outreach efforts, Contractor locates a firm which appears to be eligible for City SBE certification but is not so certified, Contractor will direct the firm to DSBO and encourage the firm to pursue certification if eligible.
- C. When it has work packages ready for subcontracting, the Contractor will solicit through all reasonable means. Acceptable contact modes for solicitation shall be letters, facsimile transmissions, telephone communication and e-mail. Solicitation must be made at least 10 calendar days before bid date or proposal submission.
- D. Requirement to demonstrate appropriate steps to follow up initial solicitation: Appropriate steps may be demonstrated by second contact attempts by letter, facsimile transmission, telephone communication or e-mail, if bidder/proposer failed to make contact on its first attempt.
- E. [We take great pride in our extensive SUB base and are always continuing to grow that list. We believe in the partnerships with SUB's much like the partnerships that we share with our clients. We will continue to encourage our SUB's to be involved in projects that fit their wheelhouse through continued communication.]
- F. [Halcyon's SUB RFP's are designed to clearly and realistically communicate each job in terms of scope, schedule, cost, quality and relationship to other trades. We make it a point to go above and beyond the information contained in typical bid packages. By addressing every detail of the work and clearly stating our expectations, our bid packages produce reliable bids and reduce or eliminate contingencies.]

SECTION 5: SBE PARTICIPATION; MAINTAINING COMMITMENTS

- A. When issuing each work package for bid under the Contract, the Contractor will at the minimum meet or exceed the required percentage of SBE participation which it has identified for that package. The minimum level of this requirement is specified in § 28-215(a), D.R.M.C. and Rule VII(B).
- B. When requested by DSBO, the Contractor will submit bid packages to DSBO for review and comment. When requested by DSBO, the Contractor will submit bid tabulation sheets to DSBO for review.
- C. The Contractor will report to DSBO the total SBE participation obtained for each bid package. No later than 5 days after issuing Notice to Proceed for such work, the Contractor will submit to DSBO, for each SBE subcontractor or supplier with whom it contracts, a Letter of Intent and other documentation, in accordance with Section 6 below.
- D. The Contractor will document its efforts to obtain SBE participation for each work package, and submit such documentation to DSBO upon request by DSBO at any time.

The Contractor acknowledges that it may meet or exceed a percentage requirement for SBE participation on one or more work packages, but fall short of meeting the participation goal for the total construction contract amount.

- E. The SBE participation percentage will be calculated by dividing the total value of the SBE participation by the total contract amount for the project, including all change orders. The Contractor will count SBE participation according to the Construction Ordinance, including § 28-217, D.R.M.C., and Rule VII(C).
- F. As required by D.R.M.C. § 28-223, the Contractor shall immediately inform the DSBO in writing of any agreed-upon increase or decrease in the scope of work of the Contract, regardless of whether it has been reduced to writing at the time of notification. Any increase in the scope of work which increases the dollar value of the contract, whether or not such change is within the scope of work designated for performance by a SBE under any subcontract, shall be contemporaneously submitted to the DSBO. Those changes to the scope of work that cannot be performed by existing project participants (the Contractor, subcontractors, suppliers, etc.) shall be subject to a goal for SBEs equal to the original committed goal. The Contractor shall achieve defined selection pool requirements in accordance with § 28-223, D.R.M.C.
- G. The Contractor will comply with the provisions of § 28-225 as to the replacement of a SBEs on the Project.
- H. The Contractor acknowledges that it has a continuing duty, under D.R.M.C. §§ 28-211, 28-214, and 28-215, to maintain, throughout the duration of the contract, compliance with the level of SBE participation committed to under any approved compliance plan, and that such commitment is a material condition of the Contract.

SECTION 6: COMPLIANCE DOCUMENTS AND REPORTING

- A. The Contractor will submit the following documentation, properly completed and submitted monthly or when otherwise required by DSBO.
 - 1. Prime contractor background information form*
 - 2. DSBO Schedule of Work form*
 - 3. Subcontractor background information form for all subcontractors*
 - 4. SBE Letters of Intent
 - 5. Monthly contractor's certification of payment forms (participation report)
 - 6. DSBO change order forms
 - 7. SBE final lien release forms
 - 8. B2G online payment verification

(*due at NTP + 5 days; revisions as required)

- B. The Contractor will document its progress in seeking and obtaining SBE participation as required by DSBO. Records of the Contractor's efforts to solicit SBE subcontractor and supplier participation will be maintained and reported monthly to DSBO, or as otherwise required, including:
1. Dates of solicitation
 2. Names, addresses and telephone numbers of all SBE firms contacted.
 3. Description of efforts made to contact SBE firms.
 4. Description of information provided to SBE firms.
 5. Description of the process and outcome.
 6. Advertisements soliciting bids from SBE firms in local community publications or construction industry related publications.
 7. Schedules of prebid meetings to inform SBE and non-SBE subcontractors and suppliers of opportunities to participate.
 8. Evidence that the Contractor provided SBE subcontractors and suppliers necessary access to and adequate time to review all project documents.

SECTION 7: PLAN ADMINISTRATION; MONITORING; CLOSEOUT

- A. DSBO shall have prompt, full and complete access to all Contractor and subcontractor personnel, books and records required to monitor and assure performance of this Compliance Plan.
- B. The Contractor's personnel identified in Section 2 above, will be responsible for administering and monitoring the Contractor's performance of this Compliance Plan.
- C. Actual SBE participation will be calculated in accordance with the Construction Ordinance, including § 28-208, D.R.M.C., and applicable Rules. The Contractor will submit to DSBO a monthly tracking report demonstrating the SBE participation that has been achieved. .
- D. The following milestones for review and reconciliation of SBE participation will be observed during the contract: [Proposal submission / Notice of Award (CCP) / Final Payment (Lien Wavers)]
- E. The Contractor acknowledges that the City may impose monetary penalties and/or withhold payment in the event of Contractor's non-compliance with the Construction Ordinance and this Compliance Plan.
- F. The Contractor will use the following methodology for final reconciliation of SBE participation performance achieved during the Contract term, measured against the established project goal requirement. The Contractor will present copies of all signed DSBO Final Lien Release forms for SBE firms utilized for participation on the Contract. DSBO will compare the Final Monthly Participation Report submitted by the Contractor to determine if the Final Lien Release dollar figures match what is contained within the

Final Monthly Participation Report. Final Compliance shall be achieved when the Contractor establishes to the Director's satisfaction, that it has remitted payments to SBE firms utilized on the Project; that it utilized SBE firms in accordance with each such firm's Letter of Intent; and that the amount of payments to SBE firms equals or exceeds the assigned SBE goal for the total amount of the Contract. Failure to achieve final compliance may subject the Contractor to sanctions, in accordance with D.R.M.C., Section 28-227. As provided in such ordinance, sanctions may include, but are not limited to, assessment by the Director of a monetary penalty against the Contractor in an amount not more than 150% of the contract amount for each SBE involved. Any such monetary penalty leveled by the Director shall be withheld from the final payment due to the Contractor, and any amount that remains due and owing to the City may be collected pursuant to D.R.M.C., Section 28-227. The Contractor may seek review of any such determination by the Director to levy sanctions through the dispute resolution process set forth in the Construction Contract.

SECTION 8: NON-COMPLIANCE; SANCTIONS; REMEDIATION PLAN

- A. At all times, DSBO shall monitor the Contractor's compliance with this Plan and the Construction Ordinance and Rules. The Contractor shall fully cooperate with DSBO's compliance monitoring and auditing efforts, including DSBO's investigation of any alleged or suspected non-compliance by the Contractor.
- B. If the Director has reason to believe that the Contractor is not in compliance with this Plan or with the Construction Ordinance, the Director shall give the Contractor written notice of non-compliance, citing the reasons why the Contractor is not in compliance, and giving the Contractor thirty (30) days in which to submit a remediation plan for the Director's review and acceptance. The remediation plan shall demonstrate how the Contractor will cure such non-compliance, and if such non-compliance consists of failure to obtain or maintain SBE participation at the committed level, that the Contractor's SBE participation level will again achieve the committed level, and that the Contractor will ultimately achieve the committed participation goal for the contract..
- C. The Contractor shall, within such thirty (30) day period, deliver to the Director a written remediation plan the Director's review and approval.
- D. The Director may issue a written determination of non-compliance and the sanction which the Director has elected to impose as a consequence:
 - (1) If the Contractor does not respond within the time allowed; or
 - (2) If the Contractor fails to submit a satisfactory remediation plan; or
 - (3) If a Contractor submits an acceptable remediation plan but thereafter fails to comply with the plan.

- E. The Contractor may contest a determination issued under Section 8(D), by requesting a hearing within 30 days after the date of such determination, as provided in § 28-33, D.R.M.C.

SECTION 9: MEDIATION

The Contractor will provide a process to resolve disputes that occur between a SBE and any non-SBE subcontractors or suppliers under the Contract. The Contractor will document such disputes and inform DSBO of the steps the Contractor plans to take to resolve the dispute. The Contractor may ask DSBO to assist in the resolution process it has developed. The Contractor will document and notify DSBO if those disputes have been resolved and inform DSBO of any disputes it was unable to resolve. DSBO will notify the Contractor of any complaints received by DSBO from SBE firms regarding a dispute they are experiencing with either a subcontractor or the Contractor.

IN WITNESS WHEREOF, Contractor has executed and agrees to abide by the terms of this Compliance Plan as of the 5 day of February, 2015.

Contractor

By: 

ATTACHMENT 1

EXCERPTS FROM DENVER REVISED MUNICIPAL CODE

Section 28-225), D.R.M.C

Sec. 28-225. Potential violations during contract performance.

(a) A Contractor, consultant or concessionaire that has been awarded a contract or concession agreement based upon a given level of SBE or EBE participation shall not, at any time before or during the performance of such contract or concession agreement:

- (1) Fail to in fact perform as an SBE or EBE as applicable, to achieve the work scope that was originally listed at bid opening or proposal submission in order to achieve defined selection pool requirements; or
- (2) Fail to in fact utilize SBE subcontractor(s), subconsultant(s) and/or suppliers(s) to achieve the work scope that was originally listed at bid opening or proposal submission in order to achieve minimum of SBE subcontractors, subconsultants and suppliers, if applicable; or
- (3) Modify or eliminate all or a portion of the scope of work attributable to the SBE or EBE upon which the contract or concession agreement was awarded, unless directed by the City; or

(b) Any action by a contractor, consultant or concessionaire in violation of Subsections (a) (1), (2) or (3) hereof, shall constitute a material breach of the contract or concession agreement that shall entitle the City or private owner to exercise all of its rights at law or equity for such material breach, in addition to exercising any of the other sanctions set out in Section 28-227. If, following contract or concession agreement award, an SBE: or EBE has its certification terminated for reasons other than expiration of certification, or graduation from certification under Section 28-206, or an SBE or EBE fails to perform a commercially useful function, the value of which was originally counted for that SBE or EBE in awarding the contract or concession agreement, or an SBE voluntarily withdraws its SBE participation on the contract or concession agreement and the contractor, consultant or concessionaire can demonstrate that such termination or failure did not result from any action or inaction, whether direct or indirect, of or by the contractor, consultant or concessionaire, such termination of certification or failure to perform a commercially useful function shall not be deemed to affect compliance with the contract or concession agreement defined selection pool requirements or minimum SBE utilization requirements, and shall not be deemed a breach of the contract or concession agreement.

**CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS**

PERFORMANCE AND PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, Halcyon Construction, Inc., a corporation organized and existing under and by virtue of the laws of the State of Colorado, hereafter referred to as the "Contractor", and North American Specialty Insurance Company, a corporation organized and existing under and by virtue of the laws of the State of New Hampshire, and authorized to transact business in the State of Colorado, as Surety, are held and firmly bound unto the CITY AND COUNTY OF DENVER, a municipal corporation of the State of Colorado, hereinafter referred to as the "City", in the penal sum of FIFTY THOUSAND DOLLARS AND NO/100 (\$50,000.00), lawful money of the United States of America, for the payment of which sum, well and truly to be made, we bind ourselves and our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents;

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:

WHEREAS, the above bounden Contractor has entered into a written contract with the aforesaid City for furnishing all labor and tools, supplies, equipment, superintendence, materials and everything necessary for and required to do, perform and complete the construction of **CONTRACT NO. 201520801 SBE ON CALL CONSTRUCTION**, Denver, Colorado, and has bound itself to complete the project within the time or times specified or pay liquidated damages, all as designated, defined and described in the said Contract and Conditions thereof, and in accordance with the Plans and Technical Specifications therefore, a copy of said Contract being made a part hereof;

NOW, THEREFORE, if the said Contractor shall and will, in all particulars well and truly and faithfully observe, perform and abide by each and every Covenant, Condition and part of said Contract, and the Conditions, Technical Specifications, Plans, and other Contract Documents thereto attached, or by reference made a part thereof and any alterations in and additions thereto, according to the true intent and meaning in such case, then this obligation shall be and become null and void; otherwise, it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor shall satisfy all claims and demands incurred by the Contractor in the performance of said Contract, and shall fully indemnify and save harmless the City from all damages, claims, demands, expense and charge of every kind (including claims of patent infringement) arising from any act, omission, or neglect of said Contractor, its agents, or employees with relation to said work; and shall fully reimburse and repay to the City all costs, damages, and expenses which it may incur in making good any default based upon the failure of the Contractor to fulfill its obligation to furnish maintenance, repairs or replacements for the full guarantee period provided in the Contract Documents, then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if said Contractor shall at all times promptly make payments of all amounts lawfully due to all persons supplying or furnishing it or its subcontractors with labor and materials, rental machinery, tools or equipment used or performed in the prosecution of work provided for in the above Contract and that if the Contractor will indemnify and save harmless the City for the extent of any and all payments in connection with the carrying out of such Contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor fails to duly pay for any labor, materials, team hire, sustenance, provisions, provender, gasoline, lubricating oils, fuel oils, grease, coal, or any other supplies or materials used or consumed by said Contractor or its subcontractors in performance of the work contracted to be done, or fails to pay any person who supplies rental machinery, tools or equipment, all amounts due as the result of the use of such machinery, tools or equipment in the prosecution of the work, the Surety will pay the same in any amount not exceeding the amount of this obligation, together with interest as provided by law;

PROVIDED FURTHER, that the said Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract, or to contracts with others in connection with this project, or the work to be performed thereunder, or the Technical Specifications and Plans accompanying the same, shall in any way affect its obligation on this bond and it does hereby waive notice of any change, extension of time, alteration or addition to the terms of the Contract, or contracts, or to the work, or to the Technical Specifications and Plans.

IN WITNESS WHEREOF, said Contractor and said Surety have executed these presents as of this 3rd day of March, 2015.

Attest:

Secretary

Halcyon Construction, Inc.

By: [Signature]
President

North American Specialty Insurance Company
Surety

By: [Signature]
Attorney-In-Fact -K'Anne E. Vogel

(Accompany this bond with Attorney-in-Fact's authority from the Surety to execute bond, certified to include the date of the bond).

APPROVED AS TO FORM:
Attorney for the City and County of
Denver

By: [Signature]
Assistant City Attorney

APPROVED FOR THE CITY AND COUNTY
OF DENVER

By: [Signature]
MAYOR

By: [Signature]
MANAGER OF PUBLIC WORKS

NAS SURETY GROUP

NORTH AMERICAN SPECIALTY INSURANCE COMPANY
WASHINGTON INTERNATIONAL INSURANCE COMPANY

GENERAL POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under laws of the State of New Hampshire, and having its principal office in the City of Manchester, New Hampshire, and Washington International Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of Schaumburg, Illinois, each does hereby make, constitute and appoint:

RUSSELL D. LEAR, DARLENE KRINGS, K'ANNE E. VOGEL, ROYAL R. LOVELL, KAY DILL, DIANE F. CLEMENTSON, KELLY T. URWILLER, WESLEY J. BUTORAC, and STEVEN J. BLOHM

JOINTLY OR SEVERALLY

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the amount of:

FIFTY MILLION (\$50,000,000.00) DOLLARS

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held on the 9th of May, 2012:

"RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President, the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached."



By [Signature] Steven P. Anderson, Senior Vice President of Washington International Insurance Company & Senior Vice President of North American Specialty Insurance Company



By [Signature] David M. Layman, Vice President of Washington International Insurance Company & Vice President of North American Specialty Insurance Company

IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their official seals to be hereunto affixed, and these presents to be signed by their authorized officers this 11th day of June, 2014.

North American Specialty Insurance Company
Washington International Insurance Company

State of Illinois
County of Cook ss:

On this 11th day of June, 2014, before me, a Notary Public personally appeared Steven P. Anderson, Senior Vice President of Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and David M. Layman, Vice President of Washington International Insurance Company and Vice President of North American Specialty Insurance Company, personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and acknowledged said instrument to be the voluntary act and deed of their respective companies.



[Signature] Donna D. Sklens, Notary Public

I, Jeffrey Goldberg, the duly elected Assistant Secretary of North American Specialty Insurance Company and Washington International Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney given by said North American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect.

IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this ___ day of ___, 20__.

[Signature] Jeffrey Goldberg, Vice President & Assistant Secretary of Washington International Insurance Company & North American Specialty Insurance Company



Flood and Peterson

Phone: 800.356.2295
Fax: 888.269.3514
Corporate Mailing Address
P.O. Box 578
Greeley, Colorado 80632

PERFORMANCE AND PAYMENT BOND
SURETY AUTHORIZATION

February 25, 2015

Assistant City Attorney
201 W. Colfax Ave. Dept 1207
Denver, Colorado 80202

RE: Halcyon Construction, Inc.

Contract No: **201520801**
Project Name: SBE On-Call Construction
Contract Amount: \$3,000,000
Performance and Payment Bond No.: 2188135

Dear Assistant City Attorney,

The Performance and Payment Bonds covering the above captioned project were executed by this agency, through Flood and Peterson insurance company, on February 25, 2015.

We hereby authorize the City and County of Denver, Department of Public Works, to date all bonds and powers of attorney to coincide with the date of the contract.

If you should have any additional questions or concerns, please don't hesitate to give me a call at (970)356-0123.

Thank you.

Sincerely,

K'Anne E. Vogel, ASFB
Attorney-in-Fact

Contract Control Number:

IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at Denver, Colorado as of

SEAL

CITY AND COUNTY OF DENVER

ATTEST:

By _____

APPROVED AS TO FORM:

REGISTERED AND COUNTERSIGNED:

By _____

By _____

By _____



Contract Control Number: PWADM-201520801-00

Contractor Name: HALCYON CONSTRUCTION, INC.

By: Bradley D. Schlepp

Name: Bradley D. Schlepp
(please print)

Title: President
(please print)

ATTEST: [if required]

By: _____

Name: _____
(please print)

Title: _____
(please print)

