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CONTRACT FOR ON-CALL CONSTRUCTION  

THIS CONTRACT FOR ON-CALL CONSTRUCTION (“Contract”) is made and 

entered into as of the date stated on the City’s signature page below (the “Effective Date”) by and 

between the CITY AND COUNTY OF DENVER, a municipal corporation of the State of 

Colorado acting on behalf of its Department of Aviation (the “City”), and W.W. CLYDE & CO., 

a Utah foreign corporation authorized to do business in Colorado (“Contractor ”) (collectively 

the “Parties”). 

W I T N E S S E T H  

WHEREAS, the City, for at least three (3) consecutive days, advertised that proposals 

would be received for furnishing all labor, tools, supplies, equipment, materials and everything 

necessary and required for the construction and installation of the work described in Request for 

Proposal No. 202579097-00, On-Call General Construction Project (the “Project”) at Denver 

International Airport (“DEN”); and 

WHEREAS, proposals in response to said advertisement have been received by the Chief 

Executive Officer of DEN (the “CEO”), and Contractor’s proposal was selected for award; and 

WHEREAS, Contractor is qualified, willing, and able to perform the work in accordance 

with its proposal and the Contract Documents defined below; 

NOW, THEREFORE, for and in consideration of the compensation to be paid by the City 

to Contractor and subject to the terms of this Contracts, the Parties agree as follows: 

CONTRACT DOCUMENTS 

It is agreed by the Parties that the instruments, drawings, and documents described below 

and whether attached to and bound with this Contract or not (the “Contract Documents”), are 

incorporated into the Contract by this reference, and are as fully a part of this Contract as if they 

were set out here verbatim and in full: 

• Contract 

• Task Order(s) 

• Building Information Modeling (“BIM”) if applicable 

• Change Directives 

• Change Orders 

• Appendix No. 1 Federal Appendices 

• Exhibit A Scope of Work 

• Exhibit B Equal Employment Opportunity Provisions 

• Exhibit C  Insurance Requirements 

• Exhibit D  Prevailing Wage Schedules 
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• Exhibit E  Special Conditions 

• Exhibit F Standard Specifications for Construction General Contract Conditions  

   (2011 Edition) (the “Yellow Book”) (“General Conditions”)   

   (Table of Contents attached as Exhibit F) 

• Exhibit G Performance Bond  

• Exhibit H Payment Bond  

• Exhibit I Contractor Performance Reviews 

• Exhibit J Construction Task Order Process 

• Exhibit K MWBE EDI Plan 

• Exhibit L Request for Proposals and Contractor’s Response to Request for Proposal  

   and Forms 

• Exhibit M Workforce Commitment Form 

 

In the event of an irreconcilable conflict between a provision of Sections 1 through 35 of 

this Contract document and any other provisions of the Contract Documents such that it is 

impossible to give effect to both, the order of precedence to determine which document shall 

control to resolve such conflict is as follows, in descending order: 

1. Appendix No. 1 Federal Appendices  

2. Contract  

3. Task Orders 

4. Change Directives 

5. Change Orders 

6. Exhibit A Scope of Work 

7. Exhibit J Construction Task Order Process 

8. Exhibit B  Equal Employment Opportunity Provisions 

9. Exhibit E Special Conditions 

10. Exhibit F  Standard Specifications for Construction General Contract 

Conditions (2011 Edition) (the “Yellow Book”) (“General                   

Conditions”) (Table of Contents attached as Exhibit F) 

11. Exhibit C  Insurance Requirements  

12. Exhibit D Prevailing Wage Schedules 

13. Exhibit K MWBE EDI Plan 

14. Exhibit M Workforce Commitment Form 

15. Exhibit L Request for Proposals and Contractor’s Response to Request for  

                 Proposal and Forms 

16. Exhibit I Contractor Performance Reviews 

17. Exhibit G  Performance Bond  

18. Exhibit H  Payment Bond 

19. Building Information Modeling (“BIM”) if applicable 

The remaining order of precedence is established in General Conditions Title 4. 

1. SCOPE OF WORK: 

A. Contractor shall furnish all labor and tools, supplies, equipment, superintendence, 
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materials, and everything necessary for and required to do, perform, and complete all of the work 

described, drawn, set forth, shown, and included in the Scope of Work, attached as Exhibit A 

(“Scope of Work”), the Task Orders issued pursuant to this Contract, and the Contract Documents 

(the “Work”). 

B. Task Orders.  The Project Manager will issue task orders for Work to be completed 

under this Contract (“Task Orders”), and the Task Order process as specified in Exhibit J 

(“Construction Task Order Process”). The terms of each Task Order may include, but are not 

limited to, information regarding schedule, staffing, and pricing. All Task Orders must be 

competitively procured and bids for such Task Orders shall be submitted as required by the City, 

including as specified in Exhibit J.  

2. TERM OF CONTRACT: 

A. The Term of this Contract shall commence on the Effective Date and shall expire 

three (3) years from the Effective Date (“Term”), unless terminated in accordance with the terms 

stated herein (the “Expiration Date”). The Term of this Contract may be extended for two (2) 

periods of one (1) year each, on the same terms and conditions, by written notice from the CEO to 

Contractor. However, no extension of the Term shall increase the Maximum Contract Amount 

stated below. If, at the Expiration Date, there remains any outstanding Work to be completed under 

a validly issued Task Order, the Senior Vice President of Design, Engineering and Construction 

(the “SVP”), in their sole discretion, may direct Contractor to complete the Work in accordance 

with the terms and conditions of the Task Order and this Contract. 

B. Contractor agrees to begin the performance of the Work required under this 

Contract or any individual Task Order within ten (10) days after being notified to commence Work 

by the SVP and agrees to fully complete the Work described in each Task Order in its entirety 

within the time frame established for the Task Order. This period of performance for each Task 

Order is also referred to as “Contract Time.” Contractor is not authorized to commence work 

prior to its receipt of each Task Order or Notice to Proceed, if one is provided for in a Task Order. 

3. TERMS OF PAYMENT: 

A. The City agrees to pay Contractor for the performance and completion of all of the 

Work required by the Scope of Work, each authorized Task Order and the Contract Documents, 

and the City shall not be liable under the terms of this Contract for an amount in excess of a total 

amount of  Thirty Million Dollars and No Cents ($30,000,000.00) (the “Maximum Contract 

Amount”). Contractor acknowledges that this Contract is an On-Call Contract and there is no 

obligation for the City to issue any Task Orders under this Contract. 

B. In no event will the City’s entire liability under this Contract exceed the Maximum 

Contract Amount, as adjusted by duly authorized Change Orders in accordance with this Contract. 

The Parties specifically agree that any performance by Contractor hereunder shall not subject the 

City to any cost, charge, or fee not specified in this Contract. 

Docusign Envelope ID: A78FFD7A-7576-477A-B993-697FE0808FF8



W.W. Clyde & Co. 

Contract No. 202581823-00   4 

4. VERIFIED STATEMENT OF CLAIMS: 

Colorado Revised Statutes (“C.R.S.”) § 38-26-107 requires that, in the event any person 

or company files a verified statement of amounts due and unpaid in connection with a claim for 

labor and materials supplied on this project, the City shall withhold from payments to Contractor 

sufficient funds to insure the payment of any such claims. Should the City be made a party to any 

lawsuit to enforce such unpaid claims or any lawsuit arising out of or relating to such withheld 

funds, Contractor agrees to pay to the City its costs and a reasonable attorney’s fee incurred in any 

such lawsuit. Because the City Attorney Staff does not bill the City for legal services on an hourly 

basis, Contractor agrees a reasonable fee shall be computed at the rate of two hundred dollars and 

no cents ($200.00) per hour of City Attorney Staff time. 

5. DISPUTES: 

All disputes arising under or related to this Contract shall be resolved by administrative 

hearing under the procedures described in Exhibit F (“General Conditions”), as modified by 

Exhibit E (“Special Conditions”), if any, and the Denver Revised Municipal Code (“D.R.M.C.”) 

§ 5-17 and all related rules and procedures, including but not limited to DEN Rule 250. The 

determination resulting from said administrative hearing shall be final, subject only to Parties’ 

right to appeal the determination under Colorado Rule of Civil Procedure, Rule 106. 

6. DEFENSE AND INDEMNIFICATION: 

A. To the fullest extent permitted by law, Contractor hereby agrees to defend, 

indemnify, reimburse and hold harmless City, its appointed and elected officials, agents and 

employees for, from and against all liabilities, claims, judgments, suits or demands for damages to 

persons or property arising out of, resulting from, or related to the work performed under this 

Contract that are due to the negligence or fault of Contractor or Contractor’s agents, 

representatives, subcontractors, or suppliers (“Claims”). This indemnity shall be interpreted in the 

broadest possible manner consistent with the applicable law to indemnify the City. 

B.  Contractor’s duty to defend and indemnify City arise at the time written notice of 

the Claim is first provided to the City regardless of whether suit has been filed and even if 

Contractor is not named as a Defendant.  

C. Contractor will defend any and all Claims which may be brought or threatened 

against the City and will pay on behalf of the City any expenses incurred by reason of such Claims 

including, but not limited to, court costs and attorney’s fees incurred in defending and investigating 

such Claims or seeking to enforce this indemnity obligation, including but not limited to time 

expended by the City Attorney Staff, whose costs shall be computed at the rate specified in Section 

5. Such payments on behalf of the City shall be in addition to any other legal remedies available 

to City and shall not be considered the City’s exclusive remedy. 

D. Insurance coverage requirements specified in this Contract shall in no way lessen 

or limit the liability of Contractor under the terms of this indemnification obligation. Contractor 

shall obtain, at its own expense, any additional insurance that it deems necessary for the City’s 

protection in the performance of this Contract. 
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E. This defense and indemnification obligation shall survive the expiration or 

termination of this Contract. 

7. WAIVER OF C.R.S. § 13-20-801, et seq.: 

Notwithstanding any other provision of this Contract, Contractor specifically waives all of 

the provisions of C.R.S. §§ 13-20-801 et seq. as they may relate to Contractor’s performance under 

this Contract. With respect solely to the City, in the event that defects in the Project are alleged, 

Contractor specifically waives C.R.S. §13-20-803 through and including §13-20-807. 

8. LIQUIDATED DAMAGES: 

If Contractor fails to achieve Substantial Completion of the Work pursuant to each Task 

Order within the Contract Time or fails to substantially complete the Work described in the Scope 

of Work or any Task Order within the time set forth in the Special Conditions or the applicable 

Task Order, the City will suffer substantial damages, which would be difficult to accurately 

determine. The Parties hereto have considered the possible elements of damages and have agreed 

that the amount of liquidated damages for Contractor's failure to substantially complete the Work 

pursuant to each Task Order within the Contract Time shall be specified in the Task Order. If 

Contractor shall fail to pay such liquidated damages promptly upon demand therefor, the Surety 

on its Performance Bond and Payment Bond shall pay such damages.  Also, the City may withhold 

all, or any part of, such liquidated damages from any payment due Contractor. Additional 

provisions relating to liquidated damages are set forth in the Construction Contract General 

Conditions and Special Conditions. 

9. INSURANCE REQUIREMENTS: 

A. Contractor shall obtain and keep in force all of the minimum insurance coverage 

forms and amounts set forth in Exhibit C (“Insurance Requirements”) during the entire Contract 

Time, including any extensions of the Contract or other extended period stipulations stated in 

Exhibit C. All certificates of insurance must be received and accepted by the City before any 

airport access or work commences. 

B. Contractor shall ensure and document that all subcontractors performing services 

or providing goods hereunder procure and maintain insurance coverage that is appropriate to the 

primary business risks for their respective scopes of performance. At minimum, such insurance 

must conform to all applicable requirements of DEN Rules and Regulations Part 230 and all other 

applicable laws and regulations. 

C. The City in no way warrants or represents the minimum limits contained herein are 

sufficient to protect Contractor from liabilities arising out of the performance of the terms and 

conditions of this Contract by Contractor, its agents, representatives, employees, or subcontractors. 

Contractor shall assess its own risks and maintain higher limits and/or broader coverage as it deems 

appropriate and/or prudent. Contractor is not relieved of any liability or other obligations assumed 

or undertaken pursuant to this Contract by reason of its failure to obtain or maintain insurance in 

sufficient amounts, duration, or types. 
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D. In no event shall the City be liable for any of the following: (i) business interruption 

or other consequential damages sustained by Contractor; (ii) damage, theft, or destruction of 

Contractor's inventory, or property of any kind; or (iii) damage, theft, or destruction of an 

automobile, whether or not insured. 

E. The Parties understand and agree that the City, its elected and appointed officials, 

employees, agents and volunteers are relying on, and do not waive or intend to waive by any 

provisions of this Contract, the monetary limitations and any other rights, immunities and 

protections provided by C.R.S. §§ 24-10-101, et seq. (“Colorado Governmental Immunity 

Act”), or otherwise available to the City, its elected and appointed officials, employees, agents and 

volunteers. 

10. CONTRACT BINDING: 

It is agreed that this Contract shall be binding on and inure to the benefit of the Parties 

hereto, their heirs, executors, administrators, assigns, and successors. 

11. SEVERABILITY: 

If any part, portion, or provision of this Contract shall be found or declared null, void, or 

unenforceable for any reason whatsoever by any court of competent jurisdiction or any 

governmental agency having authority thereover, only such part, portion, or provision shall be 

affected thereby and all other parts, portions, and provisions of this Contract shall remain in full 

force and effect. 

12. ASSIGNMENT: 

Contractor shall not assign, pledge or transfer its duties, obligations, and rights under this 

Contract, in whole or in part, without first obtaining the written consent of the CEO or their 

authorized representative. Any attempt by Contractor to assign or transfer its rights hereunder 

without such prior written consent shall, at the option of the CEO or their authorized representative, 

automatically terminate this Contract and all rights of Contractor hereunder. 

13. APPROPRIATIONS: 

Payment will be in accordance with the provisions of the Contract Documents, including 

Title 9 of the General Conditions, and will be made solely and exclusively from funds appropriated 

and otherwise lawfully made available for the purposes of this Contract from the Airport System 

Funds. The City has no obligation to make payments from any other fund or source or to make 

additional appropriations or allocations to such fund to satisfy such costs or other obligations. 

14. APPROVALS: 

In the event this Contract calls for the payment by the City of Five Million Dollars and no 

cents ($5,000,000.00) or more, approval by the Denver City Council, acting by Resolution in 

accordance with Section 3.2.6 of the Charter of the City and County of Denver, is and shall be an 

express condition precedent to the lawful and binding execution and performance of this Contract. 
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15. JOINT VENTURE: 

If Contractor is a Joint Venture, the partners to the Joint Venture shall be jointly and 

severally liable to the City for the performance of all duties and obligations of Contractor which 

are set forth in the Contract. 

16. NO DISCRIMINATION IN EMPLOYMENT: 

In connection with the performance of work under the Contract, Contractor may not refuse 

to hire, discharge, promote, demote, or discriminate in matters of compensation against any person 

otherwise qualified, solely because of race, color, religion, national origin, ethnicity, citizenship, 

immigration status, gender, age, sexual orientation, gender identity, gender expression, marital 

status, source of income, military status, protective hairstyle, or disability. Contractor shall insert 

the foregoing provision in all subcontracts. 

17. COORDINATION OF SERVICES: 

Contractor agrees to perform its work under this Contract in accordance with the 

operational requirements of DEN, and all work and movement of personnel or equipment on areas 

included within the DEN site shall be subject to the regulations and restrictions established by the 

City or its authorized agents. 

18. COMPLIANCE WITH ALL LAWS AND REGULATIONS: 

A. Contractor and its subcontractor(s) shall perform all work under this Contract in 

compliance with all existing and future applicable laws, rules, regulations, and codes of the United 

States and the State of Colorado and with the City Charter, ordinances, Executive Orders, and rules 

and regulations of the City. 

B. Contractor shall perform all work in compliance with Executive Order No. 123 

regarding Sustainability as may be directed by the City, including the requirement that all new 

City buildings and major renovations will be certified to the applicable Leadership in Energy and 

Environmental Design (“LEED”) Gold Certification, with the goal of achieving LEED Platinum 

where economically feasible. Contractor also shall comply with all applicable DEN design and 

construction standards, including the DEN Design Standards Manuals, which are incorporated 

herein by reference. Current versions can be found at: 

https://business.flydenver.com/bizops/bizRequirements.asp. 

19. PREVAILING WAGE REQUIREMENTS: 

A. Contractor shall comply with, and agrees to be bound by, all requirements, 

conditions and determinations of the City regarding D.R.M.C. §§20-76 through 20-79, 

(“Prevailing Wages Ordinance”), including, but not limited to, the requirement that every 

covered worker working on a City-owned or leased building or on City-owned land shall be paid 

no less than the prevailing wages and fringe benefits in effect on the date the bid or request for 

proposal was advertised.  In the event a request for bids, or a request for proposal, was not 

advertised, Contractor shall pay every covered worker no less than the prevailing wages and fringe 
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benefits in effect on the date funds for the Contract were encumbered. 

Date bid or proposal issuance was advertised: June 25, 2025. 

B. Prevailing wage and fringe rates will adjust on the yearly anniversary of the actual 

date of bid or proposal issuance, if applicable, or the date of the written encumbrance if no 

bid/proposal issuance date is applicable. Unless expressly provided for in this Contract, Contractor 

will receive no additional compensation for increases in prevailing wages or fringe rates. 

C. Contractor shall provide the Auditor of the City and County of Denver (“Auditor”) 

with a list of all subcontractors providing any services under the Contract. 

D. Contractor shall provide the Auditor with electronically-certified payroll records 

for all covered workers employed under the Contract in a manner specified by the Auditor. 

E. Contractor shall prominently post at the work site the current prevailing wage and 

fringe rates. The posting must inform workers that any complaints regarding the payment of 

prevailing wages or fringe benefits may be submitted to the Auditor by calling 720-913-5000 or 

emailing auditor@denvergov.org. 

F. If Contractor fails to pay workers as required by the Prevailing Wage Ordinance, 

Contractor will not be paid until documentation of payment satisfactory to the Auditor has been 

provided. The Auditor may enforce the Prevailing Wage Ordinance in a manner provided by law, 

including the Prevailing Wage Ordinance. The City also may, by written notice, suspend or 

terminate work if Contractor fails to pay required wages and fringe rates. 

20. NON-EXCLUSIVE RIGHTS: 

This Contract does not create an exclusive right for Contractor to perform the work 

described herein at DEN.  The City may, at any time, award other contracts to other contractors or 

consultants for the same or similar services to those described herein. In the event of a dispute 

between Contractor and any other party at DEN, including DEN itself, as to the privileges of the 

parties under their respective contracts, DEN shall determine the privileges of each party and 

Contractor agrees to be bound by DEN’s decision. 

21. CITY PROMPT PAYMENT: 

A. Unless otherwise provided in this Contract, the City will make monthly progress 

payments to Contractor for all services performed under this Contract based upon Contractor’s 

monthly invoices and in compliance with the General Conditions, as they may be modified in this 

Contract. The City’s Prompt Payment Ordinance, D.R.M.C. §§ 20-107 to 20-118 applies to 

invoicing and payment under this Contract.  

B. Final payment to Contractor shall not be made until after the Project is accepted, 

and all certificates of completion, record drawings and reproducible copies are delivered to the 

City, and the Contract is otherwise fully performed by Contractor. In addition to retention, the City 

may, at the discretion of the CEO, withhold reasonable amounts from billing and the entirety of 
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the final payment until all such requirements are performed to the satisfaction of the CEO. 

C. Prompt Pay of MWBE Subcontractors. For contracts of One Million Dollars 

($1,000,000.00) and over to which D.R.M.C. § 28-72 applies, Contractor is required to comply 

with the Prompt Payment provisions under D.R.M.C. § 28-72, with regard to payments by 

Contractor to MWBE subcontractors. Contractor shall make payment by no later than thirty-five 

(35) days from receipt by Contractor of the subcontractor’s invoice. 

22. OWNERSHIP AND DELIVERABLES: 

Upon payment to Contractor, all records, data, deliverables, and any other work product 

prepared by Contractor or any custom development work performed by Contractor for the purpose 

of performing this Contract on or before the day of payment for such work shall become the sole 

property of the City. Upon request by the City, or based on any schedule agreed to by Contractor 

and the City, Contractor shall provide the City with copies of the data/files that have been uploaded 

to any database maintained by or on behalf of Contractor or otherwise saved or maintained by 

Contractor as part of the services provided to the City under this Contract. All such data/files shall 

be provided to the City electronically in a format agreed to by the Parties. Contractor also agrees 

to allow the City to review any of the procedures Contractor uses in performing any work or other 

obligations under this Contract, and to make available for inspection any and all notes, documents, 

materials, and devices used in the preparation for or performance of any of the scope of work, for 

up to six (6) years after termination of this Contract. Upon written request from the City, Contractor 

shall deliver any information requested pursuant to this Section within ten (10) business days in 

the event a schedule or otherwise agreed-upon timeframe does not exist. 

23. COLORADO OPEN RECORDS ACT: 

A. Contractor acknowledges that the City is subject to the provisions of C.R.S. §§ 24-

72-201 et seq. (“Colorado Open Records Act” or “CORA”), and Contractor agrees that it will 

fully cooperate with the City in the event of a request or lawsuit arising under such act for the 

disclosure of any materials or information which Contractor asserts is confidential or otherwise 

exempt from disclosure. Any other provision of this Contract notwithstanding, all materials, 

records, and information provided by Contractor to the City shall be considered confidential by 

the City only to the extent provided in CORA, and Contractor agrees that any disclosure of 

information by the City consistent with the provisions of CORA shall result in no liability of the 

City. 

B. In the event of a request to the City for disclosure of such information, time and 

circumstances permitting, the City will make a good faith effort to advise Contractor of such 

request in order to give Contractor the opportunity to object to the disclosure of any material 

Contractor may consider confidential, proprietary, or otherwise exempt from disclosure.  In the 

event Contractor objects to disclosure, the City, in its sole and absolute discretion, may file an 

application to the Denver District Court for a determination of whether disclosure is required or 

exempted.  In the event a lawsuit to compel disclosure is filed, the City may tender all such material 

to the court for judicial determination of the issue of disclosure. In both situations, Contractor 

agrees it will either waive any claim of privilege or confidentiality or intervene in such legal 
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process to protect materials Contractor does not wish disclosed. Contractor  agrees to defend, 

indemnify, and hold harmless the City, its officers, agents, and employees from any claim, 

damages, expense, loss, or costs arising out of Contractor’s objection to disclosure, including 

prompt reimbursement to the City of all reasonable attorney’s fees, costs, and damages the City 

may incur directly or may be ordered to pay by such court, including but not limited to time 

expended by the City Attorney Staff, whose costs shall be computed at the rate of two hundred 

dollars and no cents ($200.00) per hour of City Attorney time. 

24. EXAMINATION OF RECORDS AND AUDITS: 

A. Any authorized agent of the City, including the Auditor or their representative, has 

the right to access and the right to examine, copy and retain copies, at City’s election in paper or 

electronic form, any pertinent books, documents, papers and records related to Contractor’s 

performance pursuant to this Contract, provision of any goods or services to the City, and any 

other transactions related to this Contract. Contractor shall cooperate with City representatives and 

City representatives shall be granted access to the foregoing documents and information during 

reasonable business hours and until the latter of three (3) years after the final payment under the 

Contract or expiration of the applicable statute of limitations. When conducting an audit of this 

Contract, the Auditor shall be subject to government auditing standards issued by the United States 

Government Accountability Office by the Comptroller General of the United States, including 

with respect to disclosure of information acquired during the course of an audit. No examination 

of records and audit pursuant to this paragraph shall require Parties to make disclosures in violation 

of state or federal privacy laws. Parties shall at all times comply with D.R.M.C. § 20-276. 

B. Additionally, Contractor agrees until the expiration of six (6) years after the final 

payment under this Contract , any duly authorized representative of the City, including the CEO 

or their representative, shall have the right to examine any pertinent books, documents, papers and 

records of Contractor related to Contractor’s performance of this Contract, including 

communications or correspondence related to Contractor’s performance, without regard to whether 

the work was paid for in whole or in part with federal funds or was otherwise related to a federal 

grant program. 

C. In the event the City receives federal funds to be used toward the services 

performed under this Contract, the Federal Aviation Administration (“FAA”), the Comptroller 

General of the United States and any other duly authorized representatives shall have access to any 

books, documents, papers and records of Contractor which are directly pertinent to a specific grant 

program for the purpose of making audit, examination, excerpts and transcriptions. Contractor 

further agrees that such records will contain information concerning the hours and specific services 

performed along with the applicable federal project number. 

25. COMPLIANCE WITH DENVER WAGE LAWS: 

To the extent applicable to Contractor’s provision of Work hereunder, Contractor shall 

comply with, and agrees to be bound by, all rules, regulations, requirements, conditions, and City 

determinations regarding D.R.M.C. §§ 58-1 through 58-26, (“City’s Minimum Wage and Civil 

Wage Theft Ordinances” or “Wage Ordinances”), including, but not limited to, the requirement 
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that every covered worker shall be paid all earned wages under applicable state, federal, and city 

law in accordance with the foregoing D.R.M.C. Sections. By executing this Contract, Contractor 

expressly acknowledges that Contractor is aware of the requirements of the City’s Ordinances and 

that any failure by Contractor, or any other individual or entity acting subject to this Contract, to 

strictly comply with the foregoing D.R.M.C. Sections shall result in the penalties and other 

remedies authorized therein. 

26. COMPLIANCE WITH MINORITY/WOMEN BUSINESS ENTERPRISE 

REQUIREMENTS: 

A. This Contract is subject to D.R.M.C. Article III, Divisions 1 and 3 of Chapter 28, 

designated as §§ 28-31 to 28-40 and 28-51 to 28-90 (the “MWBE Ordinance”) and any Rules or 

Regulations promulgated pursuant thereto. Contractor’s goal commitment to MWBE participation 

for this Contract is 15% as stipulated in the Division of Small Business Opportunity’s (“DSBO”) 

Commitment to MWBE Participation Form submitted by Contractor. 

B. Under D.R.M.C. § 28-68, Contractor has an ongoing, affirmative obligation to 

maintain for the duration of this Contract, at a minimum, compliance with the MWBE participation 

upon which this Contract was awarded, unless the City initiates a material modification to the 

scope of work affecting MWBEs performing on this Contract through change order, contract 

amendment, force account, or as otherwise described in D.R.M.C. § 28-70. Contractor 

acknowledges that: 

(i) If directed by DSBO, Contractor is required to develop and comply with a 

Utilization Plan in accordance with D.R.M.C. § 28-62(b). Along with the Utilization Plan 

requirements, Contractor must establish and maintain records and submit regular reports, 

as directed by DSBO, which will allow the City to assess progress in complying with the 

Utilization Plan and achieving the MWBE requirement. The Utilization Plan is subject to 

modification by DSBO. 

(ii) If change orders or any other contract modifications are issued under the 

Contract, Contractor shall have a continuing obligation to immediately inform DSBO in 

writing of any agreed upon increase or decrease in the scope of work of such contract, upon 

any of the bases discussed in D.R.M.C. § 28-70, regardless of whether such increase or 

decrease in scope of work has been reduced to writing at the time of notification. 

(iii) If change orders or other amendments or modifications are issued under the 

Contract that include an increase in the Scope of Work of this Contract, whether by 

amendment, change order, force account or otherwise, which increases the dollar value of 

the Contract, whether or not such change is within the scope of work designated for 

performance by an MWBE at the time of contract award, such change orders or contract 

modification shall be immediately submitted to DSBO for notification purposes. 

(iv) Those amendments, change orders, force accounts or other contract 

modifications that involve a changed scope of work that cannot be performed by existing 

project subcontractors are subject to the original contract goal. Contractor shall satisfy the 
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goal with respect to such changed scope of work by soliciting new MWBEs in accordance 

with D.R.M.C. § 28-70. Contractor must also satisfy the requirements under D.R.M.C. §§ 

28-60 and 28-73 with regard to changes in scope or participation, including termination or 

substitution of an MWBE subcontractor. Contractor shall supply to the DSBO Director all 

required documentation described in D.R.M.C. §§ 28-60, 28-70, and 28-73 with respect to 

the modified dollar value or work under the Contract. 

(v) Failure to comply with these provisions may subject Contractor to sanctions 

set forth in D.R.M.C. § 28-76 of the MWBE Ordinance. 

(vi) Should any questions arise regarding specific circumstances, Contractor 

should consult the MWBE Ordinance or may contact the Project’s designated DSBO 

representative at (720) 913-1999. 

27. EQUITY, DIVERSITY AND INCLUSION (“EDI”) PLAN: 

Contractor shall comply the Equity, Diversity and Inclusion Plan attached hereto as Exhibit 

K (“EDI Plan”). The City will monitor Contractor’s compliance with the EDI Plan. Failure to 

adhere to any representations, policies, or efforts contained in the EDI Plan, as determined by the 

City, will amount to default. 

28. WORKFORCE REQUIREMENTS: 

A. To the extent applicable, Contractor shall comply with the requirements of 

D.R.M.C. Article XI, Chapter 28 (the “Workforce Ordinance”). If the City determines that a 

Task Order issued pursuant to this Contract will be Ten Million Dollars ($10,000,000) or more, 

the Task Order will be subject to the Workforce Ordinance. Contractor shall also comply with any 

implementing rules and regulations promulgated by the Denver Construction Careers Program of 

the Denver Economic Development and Opportunity agency and Contractor’s, approved 

Workforce Plan (collectively “Workforce Requirements”). 

B. All costs arising out of or related to compliance with Workforce Requirements are 

included in Contractor’s Proposal, attached hereto as Exhibit L. Contractor is not entitled to 

additional compensation, change orders or modifications for complying with Workforce 

Requirements. Contractor’s Workforce Commitment Form is attached hereto as Exhibit M. 

29. SENSITIVE SECURITY INFORMATION: 

Contractor acknowledges that, in the course of performing its Work under this Contract, 

Contractor may be given access to Sensitive Security Information (“SSI”), as material is described 

in title 49 of the Code of Federal Regulations (“C.F.R.”), Part 1520. Contractor specifically agrees 

to comply with all requirements of the applicable federal regulations, including but not limited to, 

49 C.F.R. Parts 15 and 1520. Contractor understands any questions it may have regarding its 

obligations with respect to SSI must be referred to DEN’s Security Office. 
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30. DEN SECURITY: 

A. Contractor, its officers, authorized officials, employees, agents, subcontractors, and 

those under its control, shall comply with safety, operational, or security measures required of 

Contractor or the City by the FAA or Transportation Security Administration (“TSA”). If 

Contractor, its officers, authorized officials, employees, agents, subcontractors or those under its 

control, fail or refuse to comply with said measures and such non-compliance results in a monetary 

penalty being assessed against the City, then, in addition to any other remedies available to the 

City, Contractor shall fully reimburse the City any fines or penalties levied against the City, and 

any attorney fees or related costs paid by the City as a result of any such violation. Contractor must 

pay this amount within fifteen (15) days from the date of the invoice or written notice. Any fines 

and fees assessed by the FAA or TSA against the City due to the actions of Contractor and/or its 

agents will be deducted directly from the invoice for that billing period. 

B. Contractor is responsible for compliance with Airport Security regulations, 49 

C.F.R. Part 1542 (Airport Security) and 14 C.F.R. Part 139 (Airport Certification and Operations). 

Any and all violations pertaining to Parts 1542 and 139 resulting in a fine will be passed on to and 

borne by Contractor. The fee/fine will be deducted from the invoice at time of billing. 

31. FEDERAL RIGHTS: 

A. This Contract is subject and subordinate to the terms, reservations, restrictions and 

conditions of any existing or future contracts between the City and the United States, the execution 

of which has been or may be required as a condition precedent to the transfer of federal rights or 

property to the City for airport purposes, and the expenditure of federal funds for the extension, 

expansion or development of the Airport System. It also is subject to the terms below and in 

Appendix No. 1 to this Contract. 

(i) General Civil Rights: Contractor agrees to comply with pertinent statutes, 

Executive Orders and such rules as are promulgated to ensure that no person shall, on the 

grounds of race, creed, color, national origin, sex, age, or disability be excluded from 

participating in any activity conducted with or benefiting from Federal Assistance. This 

provision binds Contractor and subcontractors from the bid solicitation period through the 

completion of the Contract. This provision is in addition to that required of Title VI of the 

Civil Rights Act of 1964.  

(ii) Federal Fair Labor Standards Act: This Contract incorporates by reference 

the provisions of 29 C.F.R. Part 201, the Federal Fair Labor Standards Act (“FLSA”), with 

the same force and effect as if given in full text. The FLSA sets minimum wage, overtime 

pay, recordkeeping, and child labor standards for full and part-time workers. Contractor 

agrees to incorporate by reference the provisions of FLSA in all contracts and subcontracts 

resulting from this Contract. Contractor has full responsibility to monitor compliance to 

the referenced regulation. Contractor must address any claims or disputes arising from this 

requirement directly with the U.S. Department of Labor – Wage and Hour Division. 

(iii) Occupational Safety and Health Act: This Contract incorporates by 
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reference the requirements of 29 C.F.R. Part 1910 with the same force and effect as if given 

in full text. Contractor must provide a work environment that is free from recognized 

hazards that may cause death or serious physical harm to the employee. Contractor retains 

full responsibility to monitor its compliance and any subcontractor’s compliance with the 

applicable requirements of the Occupational Safety and Health Act of 1970 (29 C.F.R. Part 

1910). Contractor must address any claims or disputes that pertain to a referenced 

requirement directly with the U.S. Department of Labor – Occupational Safety and Health 

Administration.  

(iv) Contractor covenants it will include the provisions of this section in every 

subcontract, including procurements of materials and leases of equipment, unless exempt 

by the Federal Acts, Regulations and directives issued pursuant thereto. Contractor 

covenants it will take action with respect to any subcontract or procurement as the City or 

the FAA may direct as a means of enforcing such provisions including sanctions for 

noncompliance. Provided, that if Contractor becomes involved in, or is threatened with 

litigation by a subcontractor, or supplier because of such direction, Contractor may request 

the City to enter into any litigation to protect the interests of the City. In addition, 

Contractor may request the United States to enter into the litigation to protect the interests 

of the United States. 

32. USE, POSESSION OR SALE OF ALCOHOL OR DRUGS: 

Contractor shall cooperate and comply with the provisions of Denver Executive Order No. 

94 and Attachment A thereto concerning the use, possession or sale of alcohol or drugs. Violation 

of these provisions or refusal to cooperate with implementation of the policy can result in the City 

barring Contractor from City facilities or participating in City operations.  

33. CITY SMOKING POLICY: 

Contractor and its officers, agents and employees shall cooperate and comply with the 

provisions of Denver Executive Order No. 99 and the Colorado Indoor Clean Air Act, prohibiting 

smoking in all City buildings and facilities. 

34. CITY EXECUTION OF CONTRACT: 

This Contract is expressly subject to, and shall become effective upon, the execution of all 

signatories of the City and, if required, the approval of Denver City Council. This Contract may 

be executed in two or more counterparts, each of which shall be deemed an original, but all of 

which together shall constitute one and the same. 

35. ELECTRONIC SIGNATURES AND ELECTRONIC RECORDS: 

The Contract, and any other documents requiring a signature hereunder, may be signed 

electronically by the City and/or Contractor in the manner specified by the City. The Parties agree 

not to deny the legal effect or enforceability of the Contract solely because it is in electronic form 

or because an electronic record was used in its formation. The Parties agree not to object to the 

admissibility of the Contract in the form of an electronic record, or a paper copy of an electronic 
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document, or a paper copy of a document bearing an electronic signature, on the ground that it is 

an electronic record or electronic signature or that it is not in its original form or is not an original. 

[SIGNATURE PAGES FOLLOW] 
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Contract Control Number:  PLANE-202581823-00 
Contractor Name:   W.W. CLYDE & CO. 
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of:   
 
 
 
SEAL CITY AND COUNTY OF DENVER: 

 
 
 

ATTEST: 
 
 
 
 
 
 

By:    
         
 
         
        

  
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED: 
 
Attorney for the City and County of Denver 
 
By:   
         
 
         

 
 
 
By:    
          
 
          
 
 
By:     
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         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
         Title: _____________________________________ 
         (please print) 
 
 
 
 
                    ATTEST: [if required] 
 
 
         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
 
         Title: _____________________________________ 
         (please print) 
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GENERAL CIVIL RIGHTS PROVISIONS 

In all its activities within the scope of its airport program, Contractor agrees to comply with 

pertinent statutes, Executive Orders and such rules as identified in Title VI List of Pertinent 

Nondiscrimination Acts and Authorities to ensure that no person shall, on the grounds of race, 

creed, color, national origin, sex, age, or disability be excluded from participating in any activity 

conducted with or benefiting from Federal assistance.  

This provision binds Contractor and subcontractors from the bid solicitation period through the 

completion of the contract. This provision is in addition to that required by Title VI of the Civil 

Rights Act of 1964.  

 

COMPLIANCE WITH NONDISCRIMINATION REQUIREMENTS: 

During the performance of this contract, Contractor, for itself, its assignees, and successors in 

interest (hereinafter collectively referred to as the “Contractor”), agrees as follows:  

1. Compliance with Regulations: Contractor (hereinafter includes consultants) will comply 

with the Title VI List of Pertinent Nondiscrimination Acts and Authorities, as they may be 

amended from time to time, which are herein incorporated by reference and made a part of 

this contract.  

2. Nondiscrimination: Contractor, with regard to the work performed by it during the 

contract, will not discriminate on the grounds of race, color, or national origin, creed, sex, 

age, or disability in the selection and retention of subcontractors, including procurements 

of materials and leases of equipment. Contractor will not participate directly or indirectly 

in the discrimination prohibited by the Nondiscrimination Acts and Authorities, including 

employment practices when the contract covers any activity, project, or program set forth 

in Appendix B of 49 CFR part 21including any amendments thereto.  

3. Solicitations for Subcontracts, including Procurements of Materials and Equipment: 

In all solicitations, either by competitive bidding or negotiation made by Contractor for 

work to be performed under a subcontract, including procurements of materials, or leases 

of equipment, each potential subcontractor or supplier will be notified by Contractor of 

Contractor’s obligations under this contract and the Nondiscrimination Acts and 

Authorities on the grounds of race, color, or national origin.  

4. Information and Reports: Contractor will provide all information and reports required 

by the Acts, the Regulations, and directives issued pursuant thereto and will permit access 

to its books, records, accounts, other sources of information, and its facilities as may be 

determined by the sponsor or the Federal Aviation Administration to be pertinent to 

ascertain compliance with such Nondiscrimination Acts and Authorities and instructions. 

Where any information required of a Contractor is in the exclusive possession of another 

who fails or refuses to furnish the information, Contractor will so certify to the sponsor or 

the Federal Aviation Administration, as appropriate, and will set forth what efforts it has 

made to obtain the information.  
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5. Sanctions for Noncompliance: In the event of a Contractor’s noncompliance with the 

non-discrimination provisions of this contract, the sponsor will impose such contract 

sanctions as it or the Federal Aviation Administration may determine to be appropriate, 

including, but not limited to: 

a. Withholding payments to Contractor under the contract until Contractor     

complies; and/or  

b. Cancelling, terminating, or suspending a contract, in whole or in part.  

6. Incorporation of Provisions: Contractor will include the provisions of paragraphs one 

through six in every subcontract, including procurements of materials and leases of 

equipment, unless exempt by the Acts, the Regulations, and directives issued pursuant 

thereto. Contractor will take action with respect to any subcontract or procurement as the 

sponsor or the Federal Aviation Administration may direct as a means of enforcing such 

provisions including sanctions for noncompliance. Provided, that if Contractor becomes 

involved in, or is threatened with litigation by a subcontractor, or supplier because of such 

direction, Contractor may request the sponsor to enter into any litigation to protect the 

interests of the sponsor. In addition, Contractor may request the United States to enter into 

the litigation to protect the interests of the United States.  

 

TITLE VI LIST OF PERTINENT NONDISCRIMINATION ACTS AND AUTHORITIES 

During the performance of this contract, Contractor, for itself, its assignees, and successors in 

interest (hereinafter referred to as the “Contractor”) agrees to comply with the following non-

discrimination statutes and authorities; including but not limited to:  

• Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252) (prohibits 

discrimination on the basis of race, color, national origin);  

• 49 CFR Part 21 (Non-discrimination in Federally-assisted programs of the Department of 

Transportation—Effectuation of Title VI of the Civil Rights Act of 1964) ) including 

amendments thereto;  

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 

(42 U.S.C. § 4601) (prohibits unfair treatment of persons displaced or whose property has 

been acquired because of Federal or Federal-aid programs and projects);  

• Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 794 et seq.), as amended 

(prohibits discrimination on the basis of disability); and 49 CFR part 27 

(Nondiscrimination on the Basis of Disability in Programs or Activities Receiving Federal 

Financial Assistance);  

• The Age Discrimination Act of 1975, as amended (42 U.S.C. § 6101 et seq.) (prohibits 

discrimination on the basis of age);  
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• Airport and Airway Improvement Act of 1982 (49 U.S.C. § 471, Section 47123), as 

amended (prohibits discrimination based on race, creed, color, national origin, or sex);  

• The Civil Rights Restoration Act of 1987 (P.L. 100-209) (broadened the scope, coverage 

and applicability of Title VI of the Civil Rights Act of 1964, the Age Discrimination Act 

of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of 

the terms “programs or activities” to include all of the programs or activities of the Federal-

aid recipients, sub-recipients and contractors, whether such programs or activities are 

Federally funded or not);  

• Titles II and III of the Americans with Disabilities Act of 1990, which prohibit 

discrimination on the basis of disability in the operation of public entities, public and 

private transportation systems, places of public accommodation, and certain testing entities 

(42 U.S.C. §§ 12131 – 12189) as implemented by U.S. Department of Transportation 

regulations at 49 CFR parts 37 and 38;  

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 

discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

 

FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE) 

Contractor is responsible for complying with the Federal Fair Labor Standards Act and for 

monitoring compliance by its subcontractors. Contractor must address any claims or disputes that 

arise from this requirement directly with the U.S. Department of Labor – Wage and Hour Division. 

 

OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 

All contracts and subcontracts that result from this solicitation incorporate by reference the 

requirements of 29 CFR Part 1910 with the same force and effect as if given in full text. 

Contractor must provide a work environment that is free from recognized hazards that may cause 

death or serious physical harm to the employee. Contractor retains full responsibility to monitor 

its compliance and their subcontractor’s compliance with the applicable requirements of the 

Occupational Safety and Health Act of 1970 (20 CFR Part 1910). Contractor must address any 

claims or disputes that pertain to a referenced requirement directly with the U.S. Department of 

Labor – Occupational Safety and Health Administration. 
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DESIGN, ENGINEERING AND CONSTRUCTION 
DENVER INTERNATIONAL AIRPORT 
8500 Peña Blvd. | Denver, Colorado 80249-6340 | 720-730-IFLY (4359) 

ON-CALL CONSTRUCTION SCOPE OF WORK PAGE 1 OF 2 MARCH 2025, REV 01 

SCOPE OF WORK 
OPR: Design Engineering and Construction – Infrastructure 
Supersedes: None 
Certified by: Director, DEC-Infrastructure 

The on-call construction contract is anticipated to address necessary maintenance and construction of 
Airside and Landside heavy civil infrastructure at Denver International Airport (DEN). Work is issued on a 
Task Order basis, which will detail the specific construction services to be provided at that time. Typically, 
the work will be performed per the Federal Aviation Administration (FAA) criteria and Colorado Department 
of Transportation (CDOT) specifications, as applicable.  

Execution of services and task orders to ensure project completion may include various delivery 
mechanisms including but not restricted to design-bid-build (DBB), design-build (DB), Construction 
Management at Risk (CMAR)/Construction Manager/General Contractor (CM/GC), progressive design-
build, and others.  

Certain areas of work (roadways, airfield) may require significant night and off-peak work. Working hours 
are subject to change and will be based upon the operational needs of DEN. Quantities of work performed 
may be low production and scattered throughout DEN property. 

SERVICES INCLUDE: 
1. Construction and Renovation: Execute construction and renovation projects as specified in task

orders, with a primary focus on adherence to all applicable standards and requirements. This
includes quality standards, safety regulations, and project timelines. Your commitment to these
standards is crucial in ensuring the successful completion of each project.

2. Subcontractor Management: Coordinate subcontractors, suppliers, and vendors involved in
project execution, ensuring compliance with contractual obligations and specifications.

3. Quality Control: Implement quality control measures to monitor workmanship, materials, and
construction processes and ensure the delivery of high-quality outcomes.

4. Safety Management: Prioritize safety on construction sites, implement safety protocols, conduct
regular safety inspections, and ensure compliance with relevant safety regulations.

5. Construction Updates and Meetings: Participate in construction update meetings, provide
progress reports, address project-related issues, and collaborate with DEN stakeholders to ensure
project success.

Exhibit A
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ON-CALL CONSTRUCTION SCOPE OF WORK PAGE 2 OF 2 MARCH 2025, REV 01 

TASK ORDERS MAY INCLUDE BUT ARE NOT LIMITED TO THE FOLLOWING: 
1. Landside and Airside infrastructure repair, rehabilitation, or improvements:  

a. Pavement repair and rehabilitation including panel replacements, spall repairs, joint repair  
b. Correct drainage and embankment failures   
c. Erosion, drainage, water quality repairs and improvements   
d. Signage, striping, traffic control   
e. Electrical  
f. Bridge rehabilitation and repairs, deck, curbs, bridge rail, expansion joints  
g. Pavement preventative maintenance measures   
h. Roadway widening  
i. Traffic control  
j. New or repair of existing retaining walls  
k. Landscape maintenance  
l. New roadway/parking lot construction or reconstruction  

2. Pre-construction and Planning Tasks:  
a. Evaluation of project requirements and site conditions  
b. Development of preliminary phasing plans and project schedules  
c. Procurement of necessary tools, equipment, and materials  
d. Coordination with DEN project team and review of project plans  

3. Project Management and Administration:  
a. Task management and coordination of field labor  
b. Procurement and management of subcontractors  
c. Testing and commissioning of installed work  
d. Documentation and reporting of project progress  

4. Miscellaneous Tasks:  
a. Selective demolition of existing infrastructure  
b. Preconstruction work to assess project feasibility  
c. Design validation and review  
d. Site preparation and cleanup  

The on-call construction services provided under this contract will support DEN in achieving its 
infrastructure enhancement goals, ensuring Denver International Airport's continued success and 
efficiency. Through collaborative efforts and adherence to high standards of construction excellence, the 
contractor will contribute to DEN's mission of providing a world-class airport experience for passengers 
and stakeholders. 

END OF EXHIBIT 

Exhibit A
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A. "City" means the City and County of Denver.

B. "Manager" shall mean the Executive Director of the Department of Transportation and Infrastructure for the
City and County of Denver.

C. "Contract" means a contract entered into with the City and County of Denver, financed in whole or in part by
local resources or funds of the City and County of Denver, for the construction of any public building or
prosecution or completion of any public work.

D. "Contractor" means the original party to a contract with the City and County of Denver, also referred to as
the "general" or "prime" contractor.

E. "Director" means the Director of the Division of Small Business Opportunity.

F. "Subcontractor" means any person, company, association, partnership, corporation, or other entity, which
assumes by subordinate agreement some or all of the obligations of the general or prime contractor.

G. The phrase "Bidding Specifications" as used in Article III, Division 2 of Chapter 28 of the Revised Municipal
Code shall include BID CONDITION, INVITATION TO BID, and NOTICE OF PROPOSAL.

H. "Affirmative Action Program" means a set of specific and result-oriented procedures or steps to which a
contractor commits himself to apply every good faith effort to employ members of ethnic minority groups, to
include persons of African descent (Black), Spanish surnamed (Hispanic), Asian-American, American
Indians, and persons with mental or physical handicap.

I. "Division of Small Business Opportunity" means the City agency established pursuant to Article III, Division
1 of Chapter 28 of the Denver Revised Municipal Code.

RULE II - NOTICE OF HEARING 

When results of conciliation efforts are unsatisfactory to the Manager and he is informed in accordance with Article 
III, Division 2 of Chapter 28 of the Revised Municipal code that a contractor or subcontractor has apparently failed 
to meet affirmative action and equal employment opportunity requirements after a reasonable period of notice to 
correct deficiencies, the Manager will, prior to imposition of any sanctions, afford the general contractor a hearing in 
order to determine whether the contractor or his subcontractors have failed to comply with the affirmative action and 
equal employment opportunity requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code 

Exhibit B 

RULES AND REGULATIONS 

REGARDING 

EQUAL EMPLOYMENT OPPORTUNITY 

Promulgated and adopted by the Executive Director of the Department of Transportation and Infrastructure pursuant 
to and by authority of Article III, Division 2, Chapter 28 of the Revised Municipal Code of the City and County of 
Denver, and for the purpose of insuring that contractors, subcontractors and suppliers soliciting and receiving 
compensation for contract work from or through the City and County of Denver provide equal opportunity in 
employment without regard to race, color, creed, sex, national origin, age, religion, marital status, political opinion or 
affiliation or mental or physical handicap and meet certain requirements for the hiring, training, promotion, and 
treatment during employment of members of ethnic groups subject to differential treatment, including persons of 
African descent (Black), Spanish-surnamed (Hispanic), Asian-American and American Indian Groups. 

RULE I - DEFINITIONS 
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or of the contract. Written notice of such hearing shall be delivered personally or sent by certified mail, return receipt 
requested, to the contractor and to any subcontractor involved, at least ten (10) days prior to the date scheduled for 
the hearing. 

 
 

RULE III - HEARING 
 

A. Contractors will appear at hearings and may be represented by counsel, and may present testimony orally and 
other evidence. 

 
B. Hearings shall be conducted by one or more hearing examiners designated as such by the Manager. 

 
C. The Director of the Division of Small Business Opportunity may participate in hearings as a witness. 

 
D. Hearings shall be held at the place specified in the notice of hearing. 

 
E. All oral testimony shall be given under oath or affirmation and a record of such proceedings shall be made. 

 
F. All hearings shall be open to the public. 

 
G. The hearing officer shall make recommendations to the Manager who shall make a final decision. 

 
 

REGULATIONS 
 

REGULATION NO. 1 - ORDINANCE: 
The Rules and Regulations of the Manager shall be inserted in the bidding specifications for every contract 
for which bidding is required. 

 
REGULATION NO. 2 - EXEMPTIONS: 

Each contract and subcontract, regardless of the dollar amount, shall be subject to affirmative action 
requirements unless specifically exempted in writing individually by the Manager. Exemptions apply only to 
"affirmative action" in equal employment opportunity, and are not to be construed as condonation in any 
manner of "discrimination" or "discriminatory practices" in employment because of race, color, creed, sex, 
age, national origin, religion, marital status, political opinion or mental or physical handicap. 

 
REGULATION NO. 3 - DIRECTOR OF CONTRACT COMPLIANCE: 

The Director of the Division of Small Business Opportunity shall perform the duties assigned to such official 
by Article III, Division 2 Chapter 28 of the Revised Municipal Code and by the Manager. (1) The Director 
of the Division of Small Business Opportunity or designated representatives shall inform bidders and 
contractors of affirmative action procedures, programs, and goals in accordance with the Ordinance at pre- 
bid and pre-construction conference; (2) make regular on-site inspections; (3) supply contractors and 
subcontractors with report forms to be completed by them when requested, and furnished to the Director of 
the Division of Small Business Opportunity; and (4) review payroll records, employment records and 
practices of general contractors and their subcontractors and suppliers during the performance of any contract. 
The Director of the Division of Small Business Opportunity shall promptly report apparent affirmative action 
deficiencies to the Manager. 

 
REGULATION NO. 4 - GOALS AND TIMETABLES: 

In general, goals and timetables should take into account anticipated vacancies and the availability of skills 
in the market place from which employees should be drawn. In addition, where discrimination in employment 
by a general contractor or any of his subcontractors is indicated, a corrective action program will take into 
account the need by the general contractor and his subcontractors to correct past discriminatory practices and 
reach goals of minority manpower utilization on a timely basis through such recruiting and advertising efforts 
as are necessary and appropriate. 
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REGULATION NO. 5 - AWARD OF CONTRACTS: 
It shall be the responsibility of the Director of the Division of Small Business Opportunity to determine the 
affirmative action capability of bidders, contractors and subcontractors and to recommend to the Manager the 
award of contracts to those bidders, contractors and subcontractors and suppliers who demonstrate the ability 
and willingness to comply with the terms of their contract. 

REGULATION NO. 6 - PUBLICATION AND DUPLICATION: 
Copies of these Rules and Regulations as amended by the Manager from time to time, shall as soon as 
practicable and after Notice being published will be made a part of all City Contracts. 

REGULATION NO. 7 - NOTICE TO PROCEED: 
Prior to issuance of the Notice to Proceed a sign-off will be required of the Director of the Division of Small 
Business Opportunity or his designee. 

REGULATION NO. 8 - CONTRACTS WITH SUBCONTRACTORS: 
To the greatest extent possible, the contractor shall make a good faith effort to contract with minority 
contractors, subcontractors and suppliers for services and supplies by taking affirmative actions, which 
include but are not limited to the following: 

1. Advertise invitations for subcontractor bids in minority community news media.
2. Contact minority contractor organizations for referral of prospective subcontractors.
3. Purchase materials and supplies from minority material suppliers.

REGULATION NO. 9 - AGENCY REFERRALS: 
It shall be no excuse that the union with which the contractor or subcontractor has an agreement providing 
for referral, exclusive or otherwise, failed to refer minority employees. 

REGULATION NO. 10 - CLAUSES: 
The Manager shall include the appropriate clauses in every contract and the contractor shall cause to be 
inserted in every subcontract the appropriate clauses: 

1. APPENDIX A: City and County of Denver Equal Opportunity Clause - ALL CONTRACTS funded
only with City and County of Denver monies.

2. APPENDIX B: Equal Opportunity Clause (11246) - ALL FEDERAL ASSISTED.
3. APPENDIX C: Section 3 - Assurance of Compliance - HUD ASSISTED PROJECTS.
4. APPENDIX D: Section 3 - Clause - HUD ASSISTED PROJECTS.

All amendments to the appendices shall be included by reference. 

REGULATION NO. 11 - SHOW CAUSE NOTICES: 
When the Manager has reasonable cause to believe that a contractor has violated Article III, Division 2 of 
Chapter 28 of the Denver Revised Municipal Code, he may issue a notice requiring the contractor to show 
cause, within fifteen (15) days why enforcement procedures, or other appropriate action to insure compliance, 
should not be instituted. 

REGULATION NO. 12 - BID CONDITIONS - AFFIRMATIVE ACTION 
REQUIREMENTS - EQUAL EMPLOYMENT OPPORTUNITY: 

1. APPENDIX E: The Bid Conditions - Affirmative Action Requirements - Equal Employment
Opportunity as amended and published by the U.S. Department of Labor Employment Standards
Administration, Office of Federal Contract Compliance, shall be inserted verbatim for bidding
specification for every non-exempt contract involving the use of Federal funds.

2. APPENDIX F: The Bid Conditions - Affirmative Action Requirements - Equal Employment
Opportunity as published by the Department of Transportation and Infrastructure, City and County
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of Denver, shall be inserted verbatim as bidding specifications for every non-exempt contract using 
City funds. 

APPENDIX A 

CITY AND COUNTY OF DENVER EQUAL OPPORTUNITY CLAUSE - 
ALL CONTRACTS 

1. The Contractor will not discriminate against any employee or applicant for employment because of race,
creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or
physical handicap. The Contractor will take affirmative action to ensure that applicants are employed, and
that employees are treated during employment without regard to their race, creed, color, sex, age, national
origin, religion, marital status, political opinion or affiliation, or mental or physical handicap. Such action
shall include, but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment
or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection
for training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to
employees and applicants for employment, notices to be provided setting forth the provisions of this
nondiscrimination clause.

2. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
contractor, state that all qualified applicants will receive consideration for employment without regard to race,
creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or
physical handicap.

3. The Contractor will send to each labor union or representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a notice to be provided, advising the said labor union
or workers' representatives of the contractor's commitments under this section, and shall post copies of the
notice in conspicuous places available to employees and applicants for employment.

4. Each Contractor will comply with all provisions of Article III, Division 2 of Chapter 28 of the Revised
Municipal Code, and the rules, regulations, and relevant orders of the Manager and the Director.

5. The Contractor will furnish all information and reports required by Article III, Division 2 of Chapter 28 of
the Revised Municipal Code, and by rules, regulations and orders of the Manager and Director or pursuant
thereto, and will permit access to his books, records, and accounts by the Manager, Director, or their designee
for purposes of investigation to ascertain compliance with such rules, regulations, and orders.

6. In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with any
of the said rules, regulations or orders, this contract may be canceled, terminated, or suspended in whole or
in part and the Contractor may be declared ineligible for further City contracts in accordance with procedures
authorized in Article III, Division 2, Chapter 28 of the Revised Municipal Code, or by rules, regulations, or
order of the Manager.

7. The Contractor will include Regulation 12, Paragraph 2 and the provisions of paragraphs (1) through (6) in
every subcontract of purchase order unless exempted by rules, regulations, or orders of the Manager issued
pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, so that such provisions will be
binding on each subcontractor or supplier. The Contractor will take such action with respect to any
subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions,
including sanctions for noncompliance.
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The applicant further agrees to be bound by the above equal opportunity clauses with respect to its own 
employment practices when it participates in City contracts. The Contractor agrees to assist and cooperate 
actively with the Manager and the Director in obtaining compliance of subcontractors and suppliers with the 
equal opportunity clause and the rules, regulations and relevant orders of the Manager, and will furnish the 
Manager and the Director such information as they may require for the supervision of compliance, and will 
otherwise assist the Manager and Director in the discharge of the City's primary responsibility for securing 
compliance. The Contractor further agrees to refrain from entering into any contract or contract modification 
subject to Article III, Division 2 of Chapter 28 of the Revised Municipal Code with a contractor debarred 
from, or who has not demonstrated eligibility for, City contracts. 

The Contractor will carry out such sanctions and penalties for violation of the equal opportunity clause as 
may be imposed upon contractors and subcontractors by the Manager and Director. In addition, the Contractor 
agrees that failure or refusal to comply with these undertakings the Manager may take any or all of the 
following actions: 

A. Cancellation, termination, or suspension in whole or in part of this contract.

B. Refrain from extending any further assistance to the applicant under the program with respect to
which the failure occurred until satisfactory assurance of future compliance has been received from
such applicant.

C. Refer the case to the City Attorney for appropriate legal proceedings.

SUBCONTRACTS: Each prime Contractor or Subcontractor shall include the equal opportunity clause in each of 
its subcontracts. 
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APPENDIX F 

AFFIRMATIVE ACTION REQUIREMENTS 

EQUAL EMPLOYMENT OPPORTUNITY 

For All Non-Exempt Construction Contracts to Be Awarded by the 
City and County of Denver, Department of Transportation and Infrastructure. 

NOTICE 

EACH BIDDER, CONTRACTOR OR SUBCONTRACTOR (HEREINAFTER THE CONTRACTOR) MUST 

FULLY COMPLY WITH THE REQUIREMENTS OF THESE BID CONDITIONS AS TO EACH 

CONSTRUCTION TRADE IT INTENDS TO USE ON THIS CONSTRUCTION CONTRACT, AND ALL OTHER 

CONSTRUCTION WORK (BOTH CITY AND NON-CITY) IN THE DENVER AREA DURING THE 

PERFORMANCE OF THIS CONTRACT OR SUBCONTRACT. THE CONTRACTOR COMMITS ITSELF TO 

THE GOALS FOR MINORITY MANPOWER UTILIZATION, AS APPLICABLE, AND ALL OTHER 

REQUIREMENTS, TERMS AND CONDITION OF THESE BID CONDITIONS BY SUBMITTING A 

PROPERLY SIGNED BID. 

THE CONTRACTOR SHALL APPOINT A COMPANY EXECUTIVE TO ASSUME THE RESPONSIBILITY 

FOR THE IMPLEMENTATION OF THE REQUIREMENTS, TERMS AND CONDITIONS OF THESE BID 

CONDITIONS. 

 /s/ 

Executive Director of Transportation and 
Infrastructure 
City and County of Denver 
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A. REQUIREMENTS - AN AFFIRMATIVE ACTION PLAN:
Contractors shall be subject to the provisions and requirements of these bid conditions including the goals
and timetables for minority* and female utilization, and specific affirmative action steps set forth by the
Office of Contract Compliance. The contractor's commitment to the goals for minority, and female utilization
as required constitutes a commitment that it will make every good faith effort to meet such goals.

1. GOALS AND TIMETABLES:
The goals and timetables for minority and female participation, expressed in percentage terms for the
contractor's aggregate workforce in each trade are as follows:

GOALS FOR 
MINORITY PARTICIPATION 

FOR EACH TRADE 

GOALS FOR 
FEMALE PARTICIPATION 

FOR EACH TRADE 

From January 1, 1982 
to 

Until Further Notice 

From January 1, 1982 
to 

Until Further Notice 

21.7% - 23.5% 6.9% 

The goals for minority and female utilization above are expressed in terms of hours of training and 
employment as a proportion of the total number of hours to be worked by the contractor's aggregate 
workforce, which includes all supervisory personnel, in each trade, on all projects for the City and County of 
Denver during the performance of its contract (i.e., The period beginning with the first day of work on the 
City and County of Denver funded construction contract and ending with the last day of work). 

The hours of minority and female employment and training must be substantially uniform throughout the 
length of the contract in each trade and minorities and females must be employed evenly on each of a 
contractor's projects. Therefore, the transfer of minority or female employees from contractor to contractor 
or from project to project for the purpose of meeting the contractor's goals shall be a violation of these Bid 
Conditions. 

If the Contractor counts the nonworking hours of apprentices they must be employed by the Contractor during 
the training period; the Contractor must have made a commitment to employ apprentices at the completion of 
their training subject to the availability of employment opportunities; and the apprentices must be trained 
pursuant to training programs approved by the Bureau of Apprenticeship and Training. 

* "Minority" is defined as including, Blacks, Spanish Surname Americans, Asian Americans,
and American Indians, and includes both men and minority women.

2. SPECIFIC AFFIRMATIVE ACTION STEPS:
No contractor shall be found to be in noncompliance solely on account of its failure to meet its goals,
but will be given an opportunity to demonstrate that the contractor has instituted all the specific
affirmative action steps specified and has made every good faith effort to make these steps work
toward the attainment of its goals within the timetables, all to the purpose of expanding minority and
female utilization in its aggregate workforce. A contractor, who fails to comply with its obligation
under the Equal Opportunity Clause of its contract and fails to achieve its commitments to the goals
for minority and female utilization has the burden of proving that it has engaged in an Affirmative
Action Program directed at increasing minority and female utilization and that such efforts were at
least as extensive and as specific as the following:

a. The Contractor should have notified minority and female organizations when employment
opportunities were available and should have maintained records of the organization's
response.
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b. The Contractor should have maintained a file of the names and addresses of each minority
and female referred to it by any individual or organization and what action was taken with
respect to each such referred individual, and if the individual was not employed by the
Contractor, the reasons. If such individual was sent to the union hiring hall for referral and
not referred back by the union or if referred, not employed by the Contractor, the file should
have documented this and their reasons.

c. The Contractor should have promptly notified the Department of Transportation and
Infrastructure, and the Division of Small Business Opportunity when the union or unions
with which the Contractor has collective bargaining agreements did not refer to the contractor
a minority or female sent by the contractor, or when the Contractor has other information that
the union referral process has impeded efforts to meet its goals.

d. The Contractor should have disseminated its EEO policy within its organization by including
it in any employee handbook or policy manual; by publicizing it in company newspapers and
annual reports and by advertising such policy at reasonable intervals in union publications.
The EEO policy should be further disseminated by conducting staff meetings to explain and
discuss the policy; by posting of the policy; and by review of the policy with minority and
female employees.

e. The Contractor should have disseminated its EEO policy externally by informing and
discussing it with all recruitment sources; by advertising in news media, specifically
including minority and female news media; and by notifying and discussing it with all
subcontractors.

f. The Contractor should have made both specific and reasonably recurrent written and oral
recruitment efforts. Such efforts should have been directed at minority and female
organizations, schools with substantial minority and female enrollment, and minority and
female recruitment and training organizations within the Contractor's recruitment area.

g. The Contractor should have evidence available for inspection that all tests and other selection
techniques used to select from among candidates for hire, transfer, promotion, training, or
retention are being used in a manner that does not violate the OFCCP Testing Guidelines in
41 CFR Part 60-3.

h. The Contractor should have made sure that seniority practices and job classifications do not
have a discriminatory effect.

i. The Contractor should have made certain that all facilities are not segregated by race.

j. The Contractor should have continually monitored all personnel activities to ensure that its
EEO policy was being carried out including the evaluation of minority and female employees
for promotional opportunities on a quarterly basis and the encouragement of such employees
to seek those opportunities.

k. The Contractor should have solicited bids for subcontracts from available minority and
female subcontractors engaged in the trades covered by these Bid Conditions, including
circulation of minority and female contractor associations.

NOTE:  The Director and the Division of Small Business Opportunity will provide technical assistance on 
questions pertaining to minority and female recruitment sources, minority and female community 
organizations, and minority and female news media upon receipt of a request for assistance from a 
contractor. 
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3. NON - DISCRIMINATION:
In no event may a contractor utilize the goals and affirmative action steps required in such a manner
as to cause or result in discrimination against any person on account of race, color, religion, sex,
marital status, national origin, age, mental or physical handicap, political opinion or affiliation.

4. COMPLIANCE AND ENFORCEMENT:
In all cases, the compliance of a contractor will be determined in accordance with its obligations
under the terms of these Bid Conditions. All contractors performing or to perform work on projects
subject to these Bid Conditions hereby agree to inform their subcontractors in writing of their
respective obligations under the terms and requirements of these Bid Conditions, including the
provisions relating to goals of minority and female employment and training.

B. CONTRACTORS SUBJECT TO THESE BID CONDITIONS:
In regard to these Bid Conditions, if the Contractor meets the goals set forth therein or can demonstrate that
it has made every good faith effort to meet these goals, the Contractor shall be presumed to be in compliance
with Article III, Division 2 of Chapter 28 of the Revised Municipal Code, the implementing regulations and
its obligations under these Bid Conditions. In the event, no formal sanctions or proceedings leading toward
sanctions shall be instituted unless the contracting or administering agency otherwise determines that the
contractor is violating the Equal Opportunity Clause.

1. Where the Office of Contract Compliance finds that a contractor failed to comply with the
requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code or the
implementing regulations and the obligations under these Bid Conditions, and so informs the
Manager, the Manager shall take such action and impose such sanctions, which include suspension,
termination, cancellation, and debarment, as may be appropriate under the Ordinance and its
regulations. When the Manager proceeds with such formal action it has the burden of proving that
the Contractor has not met the goals contained in these Bid Conditions. The Contractor's failure to
meet its goals shall shift to it the requirement to come forward with evidence to show that it has met
the good faith requirements of these Bid Conditions.

2. The pendency of such proceedings shall be taken into consideration by the Department of
Transportation and Infrastructure in determining whether such contractor can comply with the
requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code, and is therefore
a "responsible prospective contractor".

3. The Division of Small Business Opportunity shall review the Contractor's employment practices
during the performance of the contract. If the Division of Small Business Opportunity determines
that the Contractor's Affirmative Action Plan is no longer an acceptable program, the Director shall
notify the Manager.

C. OBLIGATIONS APPLICABLE TO CONTRACTORS:
It shall be no excuse that the union with which the Contractor has a collective bargaining agreement providing
for exclusive referral failed to refer minority or female employees. Discrimination in referral for employment,
even if pursuant to provisions of a collective bargaining agreement, is prohibited by the National Labor
Relations Act, as amended, Title VI of the Civil Rights Act of 1964, as amended, and Article III, Division 2
of Chapter 28 of the Revised Municipal Code. It is the policy of the Department of Transportation and
Infrastructure that contractors have a responsibility to provide equal employment opportunity, if they wish to
participate in City and County of Denver contracts. To the extent they have delegated the responsibility for
some of their employment practices to a labor organization and, as a result, are prevented from meeting their
obligations pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, such Contractors
cannot be considered to be in compliance with Article III, Division 2, Chapter 28 of the Revised Municipal
Code, or its implementing rules and regulations.

D. GENERAL REQUIREMENTS:
Contractors are responsible for informing their subcontractors in writing regardless of tier, as to their
respective obligations. Whenever a Contractor subcontracts a portion of work in any trade covered by these
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Bid Conditions, it shall include these Bid Conditions in such subcontracts and each subcontractor shall be 
bound by these Bid Conditions to the full extent as if it were the prime contractor. The Contractor shall not, 
however, be held accountable for the failure of its subcontractors to fulfill their obligations under these Bid 
Conditions. However, the prime contractor shall give notice to the Director of any refusal or failure of any 
subcontractor to fulfill the obligations under these Bid Conditions. A subcontractor's failure to comply will 
be treated in the same manner as such failure by a prime contractor. 

1. Contractors hereby agree to refrain from entering into any contract or contract modification subject
to Article III, Division 2, Chapter 28 of the Revised Municipal Code with a contractor debarred from,
or who is determined not to be a "responsive" bidder for the City and County of Denver contracts
pursuant to the Ordinance.

2. The Contractor shall carry out such sanctions and penalties for violation of these Bid Conditions and
the Equal Opportunity Clause including suspension, termination and cancellation of existing
subcontracts and debarment from future contracts as may be ordered by the Manager pursuant to
Article III, Division 2, Chapter 28 of the Revised Municipal Code and its implementing regulations.

3. Nothing herein is intended to relieve any contractor during the term of its contract from compliance
with Article III, Division 2, Chapter 28 of the Revised Municipal Code, and the Equal Opportunity
Clause of its contract with respect to matters not covered in these Bid Conditions.

4. Contractors must keep such records and file such reports relating to the provisions of these Bid
Conditions as shall be required by the Office of Contract Compliance.

5. Requests for exemptions from these Bid Conditions must be made in writing, with justification, to
the Manager of the Department of Transportation and Infrastructure, 201 W. Colfax, Dept. 608,
Denver, Colorado 80202, and shall be forwarded through and with the endorsement of the Director.
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Insurance Requirements for Department of Aviation - Construction Agreement (non-ROCIP) v2024.2 

On-Call Infrastructure Construction Contract Ref. No. 202581823
Issued April 4, 2025 

EXHIBIT C 

CITY AND COUNTY OF DENVER 
INSURANCE REQUIREMENTS FOR DEPARTMENT OF AVIATION 

CONSTRUCTION AGREEMENT (NON-ROCIP) 

A. Certificate Holder and Submission Instructions
Contractor must provide a Certificate of Insurance as follows:

Certificate Holder: CITY AND COUNTY OF DENVER 
Denver International Airport  
8500 Peña Boulevard 
Denver CO 80249 
Attn/Submit to: DENCOI@flydenver.com 

• ACORD Form (or equivalent) certificate is required.
• Contractor must be evidenced as a Named Insured party.
• Electronic submission only, hard copy documents will not be accepted.
• Reference on the certificate must include the City-assigned Contract Number, if applicable.

The City may at any time modify submission requirements, including the use of third-party software and/or 
services, which may include an additional fee to the Contractor. 

B. Defined Terms
1. “Agreement” as used in this exhibit refers to the contractual agreement to which this exhibit is attached,

irrespective of any other title or name it may otherwise have.
2. “Contractor” as used in this exhibit refers to the party contracting with the City and County of Denver

pursuant to the attached Agreement.

C. Coverages and Limits
1. Commercial General Liability

Contractor shall maintain insurance coverage including bodily injury, property damage, personal injury,
advertising injury, independent contractors, and products and completed operations in minimum limits of
$1,000,000 each occurrence, $2,000,000 products and completed operations annual aggregate; if policy
contains a general aggregate, a minimum limit of $2,000,000 annual per location aggregate must be maintained.

a. Coverage shall include Contractual Liability covering liability assumed under this Agreement
(including defense costs assumed under contract) within the scope of coverages provided.

b. Coverage shall include Mobile Equipment Liability, if used to perform services under this Agreement.
c. If a “per location” policy aggregate is required, “location” shall mean the entire airport premises.
d. Coverage shall include Fire Damage Legal Liability in a minimum limit of $100,000 per fire.

2. Business Automobile Liability
Contractor shall maintain a minimum limit of $1,000,000 combined single limit each occurrence for bodily
injury and property damage for all owned, leased, hired and/or non-owned vehicles used in performing services
under this Agreement.

a. If operating vehicles unescorted airside at DEN, a $10,000,000 combined single limit each occurrence
for bodily injury and property damage is required.

b. If Contractor does not have blanket coverage on all owned and operated vehicles and will require
unescorted airside driving privileges, then a schedule of insured vehicles (including year, make, model
and VIN number) must be submitted with the Certificate of Insurance.
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c. If transporting waste, hazardous material, or regulated substances, Contractor shall carry a Broadened
Pollution Endorsement and an MCS 90 endorsement on its policy.

d. If Contractor does not own any fleet vehicles and/or Contractor’s owners, officers, directors, and/or
employees use their personal vehicles to perform services under this Agreement, Contractor shall
ensure that Personal Automobile Liability including a Business Use Endorsement is maintained by
the vehicle owner, and if appropriate, Non-Owned Auto Liability by the Contractor.  This provision
does not apply to persons solely commuting to and from the airport.

e. If Contractor will be completing all services to DEN under this Agreement remotely and not be driving
to locations under direction of the City to perform services this requirement is waived.

3. Workers’ Compensation and Employer’s Liability Insurance
Contractor shall maintain the coverage as required by statute for each work location and shall maintain
Employer’s Liability insurance with limits no less than $100,000 per occurrence for each bodily injury claim,
$100,000 per occurrence for each bodily injury caused by disease claim, and $500,000 aggregate for all bodily
injuries caused by disease claims.

a. Colorado Workers’ Compensation Act allows for certain, limited exemptions from Worker’s
Compensation insurance coverage requirements.  It is the sole responsibility of the Contractor to
determine their eligibility for providing this coverage, executing all required documentation with the
State of Colorado, and obtaining all necessary approvals. Verification document(s) evidencing
exemption status must be submitted with the Certificate of Insurance.

4. Contractors Pollution Liability:
Contractor shall maintain insurance covering work site operations that are conducted on DEN premises
including project management and site supervision duties with a limit no less than $1,000,000 each occurrence
and $2,000,000 annual policy aggregate for claims arising out of a pollution condition or site environmental
condition.

a. Coverage shall include claims/losses for bodily injury, property damage including loss of use of
damaged property, defense costs including costs and expenses incurred in the investigation, defense or
settlement of claims, and cleanup cost for pollution conditions resulting from illicit abandonment, the
discharge, dispersal, release, escape, migration or seepage of  any sold, liquid, gaseous or thermal
irritant, contaminant, or pollutant, including soil, silt, sedimentation, smoke, soot, vapors, fumes, acids,
alkalis, chemicals, electromagnetic fields, hazardous substances, hazardous materials, waste materials,
low level radioactive waste, mixed wastes, on, in, into, or upon land and structures thereupon, the
atmosphere, surface water or groundwater on DEN premises.

b. Work site means a location where covered operations are being performed, including real property
rented or leased from the City for the purpose of conducting covered operations.

5. Professional Liability (Errors & Omissions):
Contractor shall maintain a minimum limit of $1,000,000 per occurrence and annual policy aggregate, providing
coverage for applicable services outlined in this Agreement.

6. Builder’s Risk Insurance or Installation Floater:
During the duration of the construction or tenant buildout activity, Contractor shall provide, coverage on a
Completed Value Replacement Cost Basis, including value of subsequent modifications, change orders, and
cost of material supplied or installed by others, comprising total value of the entire project at the site.  Such
insurance shall:

a. apply from the time any covered property becomes the responsibility of the Contractor, and continue
without interruption during construction, renovation, or installation, including any time during which
the covered property is being transported to the construction installation site, or awaiting installation,
whether on or off site;

b. be maintained until formal acceptance of the project by DEN or the placement of permanent
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property insurance coverage, whichever is later; 
c. include interests of the City and if applicable, affiliated, or associate entities, the General Contractor,

subcontractors, and sub-tier contractors in the project;
d. be written on a Special Completed Value Covered Cause of Loss form and shall include theft,

vandalism, malicious mischief, collapse, false-work, temporary buildings, transit, debris removal,
demolition, increased cost of construction, flood (including water damage), earthquake, and if
applicable, all below and above ground structures, piping, foundations including underground water
and sewer mains, pilings including the ground on which the structure rests and excavation,
backfilling, filling and grading;

e. include a Beneficial Occupancy Clause, specifically permitting occupancy of the building during
construction.  Commercial Operator shall take reasonable steps to obtain consent of the insurer and
delete any provisions with regard to restrictions within any Occupancy Clauses within the Builder’s
Risk Policy;

f. include Equipment Breakdown Coverage (a.k.a. Boiler & Machinery), if appropriate, which shall
specifically cover insured equipment during installation and testing (including cold and hot testing).

7. Property Insurance
Contractor is solely responsible for any loss or damage to its real or business personal property located on
DEN premises including, but not limited to, materials, tools, equipment, vehicles, furnishings, structures and
personal property of its employees and subcontractors unless caused by the sole, gross negligence of the City.
If Contractor carries property insurance on its property located on DEN premises, a waiver of subrogation as
outlined in Section F will be required from its insurer.

8. Unmanned Aerial Vehicle (UAV) Liability:
If Contractor desires to use drones in any aspect of its work or presence on DEN premises, the following
requirements must be met prior to commencing any drone operations:

a. Express written permission must be granted by DEN.
b. Express written permission must be granted by the Federal Aviation Administration (FAA).
c. Drone equipment must be properly registered with the FAA.
d. Drone operator(s) must be properly licensed by the FAA.
e. Contractor must maintain UAV Liability including flight coverage, personal and advertising injury

liability, and hired/non-owned UAV liability for its commercial drone operations with a limit no less
than $1,000,000 combined single limit per occurrence for bodily injury and property damage.

9. Excess/Umbrella Liability
Combination of primary and excess coverage may be used to achieve minimum required coverage limits.
Excess/Umbrella policy(ies) must follow form of the primary policies with which they are related to provide
the minimum limits and be verified as such on any submitted Certificate of Insurance.

D. Reference to Project and/or Contract
The City Project Name, Title of Agreement and/or Contract Number and description shall be noted on the
Certificate of Insurance, if applicable.

E. Additional Insured
For all coverages required under this Agreement (excluding Workers’ Compensation, Employer’s Liability and
Professional Liability, if required), Contractor’s insurer(s) shall include the City and County of Denver, its elected
and appointed officials, successors, agents, employees, and volunteers as Additional Insureds by policy
endorsement.

F. Waiver of Subrogation
For all coverages required under this Agreement (excluding Professional Liability, if required), Contractor’s
insurer(s) shall waive subrogation rights against the City and County of Denver, its elected and appointed
officials, successors, agents, employees, and volunteers by policy endorsement.
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If Contractor will be completing all services to the City under this Agreement remotely and not be traveling to 
locations under direction of the City to perform services, this requirement is waived specific to Workers’ 
Compensation coverage. 

If Contractor and its employees performing services under this Agreement are domiciled in a monopolistic state 
this requirement shall not apply to Workers' Compensation policy(ies) issued by a state fund.  However, 
Contractor understands any subrogation against the City from its state-funded Workers’ Compensation insurer 
arising from a claim related to this Agreement shall become the responsibility of the Contractor under Section 
14.01 Defense and Indemnification of this Agreement subject to the terms, conditions and limitations therein. 

G. Notice of Material Change, Cancellation or Nonrenewal
Each certificate and related policy shall contain a valid provision requiring notification to the Certificate Holder in
the event any of the required policies be canceled or non-renewed or reduction in required coverage before the
expiration date thereof.

1. Such notice shall reference the DEN assigned contract number related to this Agreement.
2. Such notice shall be sent thirty (30) calendar days prior to such cancellation or non-renewal or reduction in

required coverage unless due to non-payment of premiums for which notice shall be sent ten (10) calendar
days prior.

3. If such written notice is unavailable from the insurer or afforded as outlined above, Contractor shall provide
written notice of cancellation, non-renewal and any reduction in required coverage to the Certificate Holder
within three (3) business days of receiving such notice by its insurer(s) and include documentation of the
formal notice received from its insurer(s) as verification. Contractor shall replace cancelled or nonrenewed
policies with no lapse in coverage and provide an updated Certificate of Insurance to DEN.

4. In the event any general aggregate or other aggregate limits are reduced below the required minimum per
occurrence limits, Contractor will procure, at its own expense, coverage at the requirement minimum per
occurrence limits.  If Contractor cannot replenish coverage within ten (10) calendar days, it must notify the
City immediately.

H. Cooperation
Contractor agrees to fully cooperate in connection with any investigation or inquiry and accept any formally
tendered claim related to this Agreement, whether received from the City or its representative. Contractor’s failure
to fully cooperate may, as determined in the City’s sole discretion, provide cause for default under the Agreement.
The City understands acceptance of a tendered claim does not constitute acceptance of liability.

I. Additional Provisions
1. Deductibles or any type of retention are the sole responsibility of the Contractor.
2. Defense costs shall be in addition to the limits of liability.  If this provision is unavailable that limitation must

be evidenced on the Certificate of Insurance.
3. Coverage required may not contain an exclusion related to operations on airport premises.
4. A severability of interests or separation of insureds provision (no insured vs. insured exclusion) is included

under all policies where Additional Insured status is required.
5. A provision that coverage is primary and non-contributory with other coverage or self-insurance maintained

by the City under all policies where Additional Insured status is required.
6. If the Contractor procures or maintains insurance policies with coverages or limits beyond those stated herein,

such greater policies will apply to their full effect and not be reduced or limited by the minimum requirements
stated herein.

7. All policies shall be written on an occurrence form.  If an occurrence form is unavailable or not industry norm
for a given policy type, claims-made coverage will be accepted by the City provided the retroactive date is on
or before the Agreement Effective Date or the first date when any goods or services were provided to the
City, whichever is earlier, and continuous coverage will be maintained or an extended reporting period placed
for three years (eight years for construction-related agreements) beginning at the time work under this
Agreement is completed or the Agreement is terminated, whichever is later.

8. Certificates of Insurance must specify the issuing companies, policy numbers and policy periods for each
required form of coverage.  The certificates for each insurance policy are to be signed by an authorized
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Insurance Requirements for Department of Aviation - Construction Agreement (non-ROCIP) v2024.2 

On-Call Infrastructure Construction Contract Ref. No. 202581823
Issued April 4, 2025 

representative and must be submitted to the City at the time Contractor signed this Agreement. 
9. The insurance shall be underwritten by an insurer licensed or authorized to do business in the State of

Colorado and rated by A.M. Best Company as A- VIII or better.
10. Certificate of Insurance and Related Endorsements: The City’s acceptance of a certificate of insurance or

other proof of insurance that does not comply with all insurance requirements shall not act as a waiver of
Contractor’s breach of this Agreement or of any of the City’s rights or remedies under this Agreement.  All
coverage requirements shall be enforced unless waived or otherwise modified in writing by DEN Risk
Management. Contractor is solely responsible for ensuring all formal policy endorsements are issued by their
insurers to support the requirements.

11. The City shall have the right to verify, at any time, all coverage, information, or representations, and the
insured and its insurance representatives shall promptly and fully cooperate in any such audit the City may
elect to undertake including provision of copies of insurance policies upon request. In the case of such audit,
the City may be subject to a non-disclosure agreement and/or redactions of policy information unrelated to
verification of required coverage.

12. No material changes, modifications, or interlineations to required insurance coverage shall be allowed without
the review and written approval of DEN Risk Management.

13. Contractor shall be responsible for ensuring the City is provided updated Certificate(s) of Insurance prior to
each policy renewal.

14. Contractor’s failure to maintain required insurance shall be the basis for immediate suspension and cause for
termination of this Agreement, at the City’s sole discretion and without penalty to the City.

J. Part 230 and the DEN Airport Rules and Regulations
If the minimum insurance requirements set forth herein differ from the equivalent types of insurance requirements
in Part 230 of the DEN Airport Rules and Regulations, the greater and broader insurance requirements shall
supersede those lesser requirements, unless expressly excepted in writing by DEN Risk Management.  Part 230
applies to Contractor and its subcontractors of any tier.

K. Applicability of ROCIP Requirements
The City and County of Denver and Denver International Airport (hereinafter referred to collectively as “DEN”)
has arranged for certain construction activities at DEN to be insured under an Owner Controlled Insurance
Program (OCIP) or a Rolling Owner Controlled Insurance Program (ROCIP) (hereinafter collectively referred to
as “ROCIP”).  A ROCIP is a single insurance program that insures DEN, the Contractor and subcontractors of
any tier, and other designated parties (Enrolled Parties), for work performed at the Project Site.  Work
contemplated under this Agreement by Contractor is NOT included under a ROCIP program. Contractor
must provide its own insurance as specified in this Agreement. If Contractor is assigned work to be
conducted within a ROCIP Project Site it must comply with the provisions of the DEN ROCIP Safety
Manual, which is part of the Contract Documents and which is linked below to the most recent manual.

DEN ROCIP Safety Manual

DEN is additionally providing links to the DEN ROCIP Insurance Manual and the DEN ROCIP Claims Guide
solely for Contractor’s information.

DEN ROCIP Insurance Manual
DEN ROCIP Claims Guide

Notice of Change to ROCIP:  DEN reserves the right to assign work per task order to a specific ROCIP
program, if more than one is active, as well as terminate or modify a DEN ROCIP or any portion thereof.  Further,
dependent on factors including, but not limited to, the official timing and duration of the ROCIP project for which
services are provided or related to under this Agreement, DEN may need to transition from one ROCIP program
to another and introduce corresponding requirements for contractors.  DEN will provide Contractor notice of
changes regarding a ROCIP program as applicable to Contractor’s work or responsibilities under the ROCIP
Safety Manual.
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2025 Building General Wage Decision 

TO: All Users of the City and County of Denver Prevailing Wage Schedules 
FROM: Luis Osorio Jimenez, Prevailing Wage Administrator 
DATE: March 14, 2025 
SUBJECT: Latest Change to Prevailing Wage Schedules 

The effective date for this publication will be Friday, March 14, 2025, and applies to the City 
and County of Denver for BUILDING CONSTRUCTION PROJECTS (does not include residential 
construction consisting of single-family homes and apartments up to and including four 
stories) in accordance with the Denver Revised Municipal Code, § 20-76(c). 

General Wage Decision No. CO20250020 
Superseded General Decision No. CO20240020 
Modification No. 3 
Publication Date: 03/14/2025 
(5 pages) 

Unless otherwise specified in this document, apprentices shall be permitted only if they are 
employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor (DOL). The employer and the individual 
apprentice must be registered in a program which has received prior approval by the DOL. 
Any employer who employs an apprentice and is found to be in violation of this provision 
shall be required to pay said apprentice the full journeyman scale. 

Attachments as listed above. 

In accordance to the amendment of Section 20-76, Division 3, Article IV, Chapter 20 of the 
Denver Revised Municipal Code enacted on August 21st, 2023, the Prevailing Wage 
Administrator is authorized to approve and adjust all Davis-Bacon classifications under 
$18.81 to comply with the city’s minimum wage. 

General Decision Number: CO20250020 03/14/2025 

Superseded General Decision Number: CO20240020 

State: Colorado 

Construction Type: Building 
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County: Denver County in Colorado. 

BUILDING CONSTRUCTION PROJECTS 
(Does not include single-family homes or apartments up to and including four stories.) 

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the 
applicable minimum wage rate required under Executive Order 14026 or Executive Order 
13658.  

Please note that these Executive Orders apply to covered contracts entered into by the 
federal government that are subject to the Davis-Bacon Act itself, but do not apply to 
contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(1). 

If the contract is entered into on or after January 30, 2022, or the contract is renewed or 
extended (e.g., an option is exercised) on or after January 30, 2022: 

• Executive Order 14026 generally applies to the contract. 
• The contractor must pay all covered workers at least $18.81 per hour (or the 

applicable wage rate listed on this wage determination, if it is higher) for all hours 
spent performing on the contract in 2025. 

If the contract was awarded on or between January 1, 2015, and January 29, 2022, and the 
contract is not renewed or extended on or after January 30, 2022: 

• Executive order 13658 generally applies to the contract. 
• The contractor must pay all covered workers at least $18.81 per hour (or the 

applicable wage determination, if it is higher) for all hours spent performing on that 
contract in 2025. 

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract 
is covered by one of the Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this wage determination, the 
contractor must still submit a conformance request. 

Additional information on contractor requirements and worker protections under the 
Executive Orders is available at www.dol.gov/whd/govcontracts. 

MODIFICATION 
NUMBER 

PUBLICATION DATE 

0 01/03/2025  
1 02/07/2025  
2 03/07/2025  
3 03/14/2025 

 

ASBE0028-002 07/01/2024 RATES FRINGES 
ASBESTOS WORKER/HEAT & FROST INSULATOR – 
MECHANICAL (DUCT, PIPE & MECHANICAL SYSTEM 
INSULATION) $34.98 $16.47 
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CARP0055-002 05/01/2024 RATES FRINGES 
CARPENTER (DRYWALL HANGING ONLY) $35.10 $13.41 

 
CARP1607-001 06/01/2024 RATES FRINGES 
MILLWRIGHT $42.50 $17.93 

 
ELEC0068-012 06/01/2024 RATES FRINGES 
ELECTRICIAN (INCLUDES LOW VOLTAGE WIRING) $44.95 $19.08 

 
ELEV0025-001 01/01/2024 RATES FRINGES 
ELEVATOR MECHANIC $56.57 $40.35 

FOOTNOTE: 
a. Vacation: 6%/under 5 years based on regular hourly rate for all hours worked. 

8%/over 5 years based on regular hourly rate for all hours worked. 
b. PAID HOLIDAYS: New Year’s Day; Memorial Day; Independence Day; Labor Day; 

Veterans’ Day; Thanksgiving Day; the Friday after Thanksgiving Day; and Christmas 
Day. 

ENGI0009-017 05/01/2024 
POWER EQUIPMENT OPERATOR (CRANE)  RATES FRINGE 
141 TONS AND OVER $39.80 $15.20 
50 TONS AND UNDER $35.78 $15.20 
51 TO 90 TONS $36.09 $15.20 
91 TO 140 TONS $37.34 $15.20 

 
 

IRON0024-010 11/01/2024 RATES FRINGES 
IRONWORKER, STRUCTURAL/ORNAMENTAL $39.21 $12.79 

 
IRON00847- 11/01/2024 RATES FRINGES 
IRONWORKER, REINFORCING $55.25 $3.65 

 
PAIN0079-006 08/01/2022 RATES FRINGES 
PAINTER (BRUSH, ROLLER, AND SPRAY; EXCLUDES DRYWALL 
FINISHING/TAPING) $27.41 $11.56 

 
PAIN0079-007 08/01/2022 RATES FRINGES 
DRYWALL FINISHER/TAPER $28.11 $11.56 

 

PAIN0419-001 06/01/2022 RATES FRINGES 
SOFT FLOOR LAYER (VINYL AND CARPET) $18.81 $14.33 

 

PAIN0930-002 07/01/2024 RATES FRINGES 
GLAZIER $35.51 $12.65 
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PLUM0003-009 06/01/2024 RATES FRINGES 
PLUMBER (EXCLUDES HVAC DUCT, PIPE AND UNIT 
INSTALLATION) $45.43 $20.15 

 

PLUM0208-008 06/01/2024 RATES FRINGES 
PIPEFITTER (INCLUDES HVAC PIPE AND UNIT INSTALLATION; 
EXCLUDES HVAC DUCT INSTALLATION) $44.15 $22.43 

 

SFCO0669-002 04/01/2024 RATES FRINGES 
SPRINKLER FITTER (FIRE SPRINKLERS) $45.44 $26.98 

 

SHEE0009-004 07/01/2024 RATES FRINGES 
SHEET METAL WORKER (INCLUDES HVAC DUCT INSTALLATION; 
EXCLUDES HVAC PIPE AND UNIT INSTALLATION) $39.47 $21.83 

 
SUCO2013-006 07/31/2015 RATES FRINGES 
BRICKLAYER $21.96 $0.00 
CARPENTER: ACOUSTICAL CEILING INSTALLATION ONLY $22.40 $4.85 
CARPENTER: METAL STUD INSTALLATION ONLY $18.81 $0.00 
CARPENTER, EXCLUDES ACOUSTICAL CEILING INSTALLATION, 
DRYWALL HANGING, AND METAL STUD INSTALLATION $21.09 $6.31 
CEMENT MASON/CONCRETE FINISHER $20.09 $7.03 
LABORER: COMMON OR GENERAL $18.81 $5.22 
LABORER: MASON TENDER – BRICK $20.32 $0.00 
LABORER: MASON TENDER – CEMENT/CONCRETE $20.33 $0.00 
LABORER: PIPELAYER $19.26 $3.68 
OPERATOR: BACKHOE/EXCAVATOR/TRACKHOE $20.78 $5.78 
OPERATOR: BOBCAT/SKID STEER/SKID LOADER $19.10 $3.89 
OPERATOR: GRADER/BLADE $21.50 $0.00 
ROOFER $18.85 $0.00 
TRUCK DRIVER: DUMP TRUCK $18.97 $0.00 
WATERPROOFER $18.81 $0.00 

 
Welders – Receive rate prescribed for craft performing operation to which welding is 
incidental. 
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Administrator Supplemental Rates 
Specific to the Denver projects: Revision Date: 01/06/2025 

CLASSIFICATION BASE FRINGE 
BOILERMAKER $30.97 $21.45 
LABORER: CONCRETE SAW $18.81 $0.00 
PAPER HANGER $20.15 $6.91 
PLASTERER $24.60 $12.11 
PLASTER TENDER $18.81 $0.00 
TRUCK DRIVER: FLATBED $19.14 $10.07 
TRUCK DRIVER: SEMI $19.48 $10.11 

 
CLASSIFICATION: POWER EQUIPMENT OPERATOR BASE FRINGE 
CONCRETE MIXER — LESS THAN ONE YD $23.67 $10.67 
CONCRETE MIXER – 1 YD AND OVER $23.82 $10.68 
DRILLERS $23.97 $10.70 
LOADER – UP TO AND INCLUDING SIX CU YD $23.67 $10.67 
LOADERS – OVER SIX CU YD $23.82 $10.68 
MECHANIC $18.81 $0.00 
MOTOR GRADER $23.97 $10.70 
OILERS $22.97 $10.70 
ROLLER $23.67 $10.67 

Go to www.DenverGov.org/Auditor to view the Prevailing Wage Clarification Document for 
complete list of classifications used. 
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2025 Heavy General Wage Decision 

TO:   All Users of the City and County of Denver Prevailing Wage Schedules 
FROM:   Luis Osorio Jimenez, Prevailing Wage Administrator  
DATE:   March 28, 2025 
SUBJECT:  Latest Change to Prevailing Wage Schedules 

The effective date for this publication will be, Monday, March 31, 2025, and applies to the City 
and County of Denver for HEAVY CONSTRUCTION PROJECTS (does not include residential 
construction consisting of single-family homes and apartments up to and including 4 stories) 
in accordance with the Denver Revised Municipal Code, § 20-76(c). 

General Wage Decision No. CO 20250002 
Superseded General Decision No. CO 20240002 
Modification No. 2 
Publication Date: 03/28/2025 
(6 pages) 

Unless otherwise specified in this document, apprentices shall be permitted only if they are 
employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor (DOL). The employer and the individual 
apprentice must be registered in a program which has received prior approval by the DOL. 
Any employer who employs an apprentice and is found to be in violation of this provision 
shall be required to pay said apprentice the full journeyman scale. 

Attachments as listed above. 

In accordance to the amendment of Section 20-76, Division 3, Article IV, Chapter 20 of the 
Denver Revised Municipal Code enacted on Aug 21st, 2023, the Prevailing Wage Administrator 
is authorized to approve and adjust all Davis Bacon classifications under $18.81 to comply 
with the city’s minimum wage.  

General Decision Number: CO20250002 03/28/2025 

Superseded General Decision Number: CO20240002 

State: Colorado 

Construction Type: Heavy 
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Counties: Adams, Arapahoe, Boulder, Broomfield, Denver, Douglas, El Paso, Jefferson, Larimer, 
Mesa, Pueblo and Weld Counties in Colorado. 

HEAVY CONSTRUCTION PROJECTS 
Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the 
applicable minimum wage rate required under Executive Order 14026 or Executive Order 
13658.  

Please note that these Executive Orders apply to covered contracts entered into by the 
federal government that are subject to the Davis-Bacon Act itself, but do not apply to 
contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(1). 

If the contract is entered into on or after January 30, 2022, or the contract is renewed or 
extended (e.g., an option is exercised) on or after January 30, 2022: 

• Executive Order 14026 generally applies to the contract. 
• The contractor must pay all covered workers at least $18.81 per hour (or the 

applicable wage rate listed on this wage determination, if it is higher) for all hours 
spent performing on the contract in 2025. 

If the contract was awarded on or between January 1, 2015, and January 29, 2022, and the 
contract is not renewed or extended on or after January 30, 2022: 

• Executive order 13658 generally applies to the contract. 
• The contractor must pay all covered workers at least $18.81 per hour (or the 

applicable wage determination, if it is higher) for all hours spent performing on that 
contract in 2025. 

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract 
is covered by one of the Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this wage determination, the 
contractor must still submit a conformance request. 

Additional information on contractor requirements and worker protections under the 
Executive Orders is available at www.dol.gov/whd/govcontracts. 

MODIFICATION 
NUMBER 

PUBLICATION DATE 

0 01/03/2025  
1 03/14/2025  
2 03/28/2025  

 

ASBE0028-001 07/01/2024 RATES FRINGES 
ASBESTOS WORKER/INSULATOR (INCLUDES APPLICATION OF 
ALL INSULATING MATERIALS, PROTECTIVE COVERINGS, 
COATINGS AND FINISHINGS TO ALL TYPES OF MECHANICAL 
SYSTEMS) 

$34.98 $16.47 
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BRCO0007-004 01/01/2024 RATES FRINGES 
BRICKLAYER (INCLUDES ADAMS, ARAPAHOE, BOULDER, 
BROOMFIELD, DENVER, DOUGLAS, JEFFERSON, AND WELD 
COUNTIES) 

$42.37 $12.86 

 
BRCO0007-006 05/01/2024 RATES FRINGES 
BRICKLAYER (INCLUDES EL PASO AND PUEBLO COUNTIES) $32.93 $14.29 

 
ELEC0012-011 09/01/2024 RATES FRINGES 
ELECTRICIAN (INCLUDES PUEBLO COUNTY) $33.55 $15.71 

 

ELEC0068-001 06/01/2024 RATES FRINGES 
ELECTRICIAN (INCLUDES ADAMS, ARAPAHOE, BOULDER, 
BROOMFIELD, DENVER, DOUGLAS, JEFFERSON, LARIMER, AND 
WELD COUNTIES) $44.95 $19.08 

 

ELEC0111-001 03/01/2025 
LINE CONSTRUCTION  

RATES FRINGES 

LINE CONSTRUCTION/GROUNDMAN $26.09 16.75%+7.80 
LINE EQUIPMENT OPERATOR / LINE TRUCK CREW $42.16 16.75%+7.80 
LINEMAN GAS FITTER/WELDER  $58.53 16.75%+7.80 

 

ELEC0111-007 01/01/2025 RATES FRINGES 
ELECTRICIAN (INCLUDES MESA COUNTY) $31.75 $13.25 

 

ELEC0113-002 06/01/2024 RATES FRINGES 
ELECTRICIAN (INCLUDES EL PASO COUNTY) $38.20 $18.10 
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ENGI0009-001 05/01/2024 
POWER EQUIPMENT OPERATORS 

RATES FRINGES 

BLADE: FINISH $34.58 $15.20 
BLADE: ROUGH $34.05 $15.20 
BULLDOZER $34.05 $15.20 
CRANES:  50 TONS AND UNDER $34.77 $15.20 
CRANES:  51 TO 90 TONS $35.07 $15.20 
CRANES:  91 TO 140 TONS $36.27 $15.20 
CRANES: 141 TONS AND OVER $38.63 $15.20 
FORKLIFT $34.58 $15.20 
MECHANIC $35.58 $15.20 
OILER $34.14 $15.20 
SCRAPER: SINGLE BOWL UNDER 40 CUBIC YARDS $35.20 $15.20 
SCRAPER: SINGLE BOWL, INCLUDING PUPS 40 CUBIC YARDS 
AND OVER AND TANDEM BOWLS $35.41 $15.20 
TRACKHOE $35.20 $15.20 

 

IRON0024-003 11/01/2024 RATES FRINGES 
IRONWORKER, STRUCTURAL $39.21 $23.49 
 
   
IRON 00847    11/01/2024 RATES FRINGES 
IRONWORKER, REINFORCING $55.25 $3.65 

 

LABO0086-001 05/01/2009 RATES FRINGES 
LABORERS: PIPELAYER $18.81 $6.78 

 

PLUM0003-005 06/01/2024 RATES FRINGES 
PLUMBER (INCLUDES ADAMS, ARAPAHOE, BOULDER, 
BROOMFIELD, DENVER, DOUGLAS, JEFFERSON, LARIMER AND 
WELD COUNTIES) $50.68 $20.15 

 

PLUM0058-002 07/01/2024 RATES FRINGES 
PLUMBERS AND PIPEFITTERS (INCLUDES EL PASO COUNTY) $45.90 $17.17 

 

PLUM0058-008 07/01/2024 RATES FRINGES 
PLUMBERS AND PIPEFITTERS (INCLUDES PUEBLO COUNTY) $45.90 $17.17 

 

PLUM0145-002 07/01/2024 RATES FRINGES 
PLUMBERS AND PIPEFITTERS (INCLUDES MESA COUNTY) $38.67 $15.08 
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PLUM0208-004 06/01/2024 RATES FRINGES 
PIPEFITTERS (INCLUDES ADAMS, ARAPAHOE, BOULDER, 
BROOMFIELD, DENVER, DOUGLAS, JEFFERSON, LARIMER AND 
WELD COUNTIES) $46.01 $22.43 

 

SHEE0009-002 07/01/2024 RATES FRINGES 
SHEET METAL WORKER $39.47 $21.83 

 

TEAM0455-002 05/01/2024 RATES FRINGES 
TRUCK DRIVERS: PICKUP $26.21 $4.82 
TRUCK DRIVERS: TANDEM/SEMI AND WATER $26.84   $4.82   

 

SUCO2001-006 12/20/2001 RATES FRINGES 
BOILERMAKER $18.81 $** 
TRUCK DRIVERS: TANDEM/SEMI AND WATER $26.84   $4.82   
CARPENTERS: FORM BUILDING AND SETTING $19.64 $2.74 
CARPENTERS: ALL OTHER WORK $18.81 $3.37 
CEMENT MASON/CONCRETE FINISHER $18.83 $2.85 
IRONWORKER, REINFORCING $18.81 $3.90 
LABORERS: COMMON $18.81 $2.92 
LABORERS: FLAGGER $18.81 $3.80 
LABORERS: LANDSCAPE $18.81 $3.21 
PAINTERS: BRUSH, ROLLER & SPRAY $18.81 $3.26 
POWER EQUIPMENT OPERATORS: BACKHOE $18.81 $2.48 
POWER EQUIPMENT OPERATORS: FRONT END LOADER $18.81 $3.23 
POWER EQUIPMENT OPERATORS: SKID LOADER $18.81 $4.41 

 

WELDERS - Receive rate prescribed for craft performing operation to which welding is 
incidental. 
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Office of the Prevailing Wage Administrator for Supplemental Rates 
Specific to Denver projects: Revision Date 01-06-2025 

Classification  Base Fringe 
Laborer Group 1 $18.81 $8.27 

 Group 2 $21.59 $8.61 
Laborer (Common)  $18.81 $2.92 
Laborer (Flagger)  $18.81 $3.80 
Laborer (Landscape)  $18.81 $3.21 
Laborer (Janitor) Janitor/Yardmen $18.81 $8.22 
Laborer (Asbestos) Removal of Asbestos $21.03 $8.55 
Laborer (Tunnel) Group 1 $18.81 $8.30 

 Group 2 $18.81 $8.31 
 Group 3 $19.73 $8.42 
 Group 4 $21.59 $8.61 
 Group 5 $19.68 $8.42 
Millwright  $28.00 $10.00 
Power Equipment Operator Group 1 $22.97 $10.60 

 Group 2 $23.32 $10.63 
 Group 3 $23.67 $10.67 
 Group 4 $23.82 $10.68 
 Group 5 $23.97 $10.70 
 Group 6 $24.12 $10.71 
 Group 7 $24.88 $10.79 
Power Equipment Operator (Tunnels 
above and below ground, shafts and 
raises): 

 
Group 1 

 
$25.12 

 
$10.81 

 Group 2 $25.47 $10.85 
 Group 3 $25.57 $10.86 
 Group 4 $25.82 $10.88 
 Group 5 $25.97 $10.90 
 Group 6 $26.12 $10.91 
 Group 7 $26.37 $10.94 
Truck Driver Group 1 $18.81 $10.00 

 Group 2 $19.14 $10.07 
 Group 3 $19.48 $10.11 
 Group 4 $20.01 $10.16 
 Group 5 $20.66 $10.23 
 Group 6 $21.46 $10.31 

Go to http://www.denvergov.org/Auditor to view the Prevailing Wage Clarification Document 
for a list of complete classifications use. 
 

 

Exhibit D
Docusign Envelope ID: A78FFD7A-7576-477A-B993-697FE0808FF8

http://www.denvergov.org/Auditor


1 | P a g e  
 

 

2025 Highway General Wage Decision 

TO:   All Users of the City and County of Denver Prevailing Wage Schedules 
FROM:   Luis Osorio Jimenez, Prevailing Wage Administrator  
DATE:   January 2, 2025 
SUBJECT:  Latest Change to Prevailing Wage Schedules 

The effective date for this publication will be, Friday, January 10, 2025, and applies to the City 
and County of Denver for HIGHWAY CONSTRUCTION PROJECTS (does not include residential 
construction consisting of single-family homes and apartments up to and including 4 stories) 
in accordance with the Denver Revised Municipal Code, Section 20-76(c). 

General Wage Decision No. CO 20250009 
Superseded General Decision No. CO 20230009 
Modification No. 0 
Publication Date: 01/2/2025 
(7 pages) 

Unless otherwise specified in this document, apprentices shall be permitted only if they are 
employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor (DOL). The employer and the individual 
apprentice must be registered in a program which has received prior approval by the DOL. 
Any employer who employs an apprentice and is found to be in violation of this provision 
shall be required to pay said apprentice the full journeyman scale. 

Attachments as listed above. 

In accordance to the amendment of Section 20-76, Division 3, Article IV, Chapter 20 of the 
Denver Revised Municipal Code enacted on Aug 21st, 2023, the Prevailing Wage Administrator 
is authorized to approve and adjust all Davis Bacon classifications under $18.81 to comply 
with the city’s minimum wage. Contractors will also have to comply with the established 
Minimum Wage of $18.81 for all apprentice classifications as base rate. Fringes will be added 
into the base rate amount.  

General Decision Number: CO20250009 01/02/2025 

Superseded General Decision Number: CO20240009 

State: Colorado 

Construction Type: Highway 
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Counties: Denver and Douglas Counties in Colorado. 

HIGHWAY CONSTRUCTION PROJECTS 
Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the 
applicable minimum wage rate required under Executive Order 14026 or Executive Order 
13658.  

Please note that these Executive Orders apply to covered contracts entered into by the 
federal government that are subject to the Davis-Bacon Act itself, but do not apply to 
contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 
5.1(a)(1). 

If the contract is entered into on or after January 30, 2022, or the contract is renewed or 
extended (e.g., an option is exercised) on or after January 30, 2022: 

• Executive Order 14026 generally applies to the contract. 
• The contractor must pay all covered workers at least $18.81 per hour (or the 

applicable wage rate listed on this wage determination, if it is higher) for all hours 
spent performing on the contract in 2025. 

If the contract was awarded on or between January 1, 2015, and January 29, 2022, and the 
contract is not renewed or extended on or after January 30, 2022: 

• Executive order 13658 generally applies to the contract. 
• The contractor must pay all covered workers at least $18.81 per hour (or the 

applicable wage determination, if it is higher) for all hours spent performing on that 
contract in 2025. 

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract 
is covered by one of the Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this wage determination, the 
contractor must still submit a conformance request. 

Additional information on contractor requirements and worker protections under the 
Executive Orders is available at www.dol.gov/whd/govcontracts. 

Modification number Publication date 
0 01/03/2025 
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CARP9901-008 05/01/2024 RATES FRINGES 
CARPENTER (Form Work Only) $33.11 $12.17 

 

ELEC0068-016 03/01/2011   
 

 
TRAFFIC SIGNAL INTALLATION 

RATES FRINGES 

Zone 1 $26.42 4.75%+8.68 
Zone 2 $29.42 4.75%+8.68 

TRAFFIC SIGNAL INSTALLER ZONE DEFINITIONS 
Zone 1 shall be a 35 mile radius, measured from the following addresses in each of the 
following cities: 

• Colorado Springs - Nevada & Bijou 
• Denver - Ellsworth Avenue & Broadway 
• Ft. Collins - Prospect & College 
• Grand Junction - 12th & North Avenue 
• Pueblo - I-25 & Highway 50 

All work outside of these areas shall be paid Zone 2 rates. 

ENGI0009-008 05/01/2024 
POWER EQUIPMENT OPERATOR 

RATES FRINGES 

(3)-HYDRAULIC BACKHOE (Wheel Mounted, under 3/4 Yds), 
Hydraulic Backhoe (Backhoe/Loader Combination), Drill Rig 
Caisson (Smaller than Watson 2500 and Similar), Loader (Up 
to and including 6 Cu. Yd.) 

$35.03 $15.20 

(3)-LOADER (Under 6 Cu. Yd.) Denver County $35.03 $15.20 
(3)-MOTOR GRADER (Blade-Rough) Douglas County $33.19 $15.20 
(4)-CRANE (50 Tons And Under), SCRAPER (Single Bowl, 
Under 40 Cu. Yd) 

$35.78 $15.20 

(4)-LOADER (Over 6 Cu. Yd) Denver County $35.20 $15.20 
(5)-DRILL RIG CAISSON (Watson 2500 Similar Or Larger), 
CRANE (51-90 Tons), SCRAPER (40 Cu. Yd and Over) 

$35.41 $15.20 

(5)-MOTOR GRADER (Blade-Finish) Douglas County $35.58 $15.20 
(6)-CRANE (91-140 Tons) $35.28 $15.20 

 

SUCO2011-004 09/15/2011 RATES FRINGES 
CARPENTER (excludes form work) $19.27 $5.08 

 

CEMENT MASON/CONCRETE FINISHER RATES FRINGES 
DENVER COUNTY $20.18 $5.75 
DOUGLAS COUNTY $18.75 $3.00 
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ELECTRICIAN RATES FRINGES 
(Excludes Traffic Signal Installation) $35.13 $6.83 

 

FENCE ERECTOR RATES FRINGES 
(Excludes Link/cyclone Fence Erection) $18.94 $3.20 

 

GUARDRAIL INSTALLER RATES FRINGES 
GUARDRAIL INSTALLER $18.81 $3.20 

 

HIGHWAY/PARKING LOT STRIPING RATES FRINGES 
Painter Denver $18.81 $3.21 
Painter Douglas $13.89 $3.21 

 

IRONWORKER, REINFORCING RATES FRINGES 
(Excludes Guardrail Installation) $55.25 $3.65 

 

IRONWORKER, STRUCTURAL/ORNAMENTAL RATES FRINGES 
(Includes Link/Cyclone Fence Erection, Excludes Guardrail 
Installation) 

$37.23 $12.79 

 

LABORER RATES FRINGES 
ASPHALT RAKER $18.81 $4.25 
ASPHALT SHOVELER $21.21 $4.25 
ASPHALT SPREADER $19.10 $4.65 
COMMON OR GENERAL (Denver County) $19.30 $6.77 
COMMON OR GENERAL (Douglas County) $16.29 $4.25 
CONCRETE SAW (Handheld) $18.81 $6.14 
LANDSCAPE AND IRRIGATION $18.81 $3.16 
MASON TENDER – CEMENT/CONCRETE (Denver County) $18.81 $4.04 
MASON TENDER – CEMENT/CONCRETE (Douglas County) $16.29 $4.25 
PIPELAYER (Denver County) $18.81 $2.41 
PIPELAYER (Douglas County) $16.30 $2.18 
TRAFFIC CONTROL (Flagger) $18.81 $3.05 
TRAFFIC CONTROL (Sets Up/Moves Barrels, Cones, Install 
Signs, Arrow Boards and Place Stationary Flags) (Excludes 
Flaggers) 

$21.69 $3.22 

 

PAINTER RATES FRINGES 
(Spray Only) $18.81 $2.87 
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POWER EQUIPMENT OPERATOR RATES FRINGES 
ASPHALT LAYDOWN (Denver County) $22.67 $8.72 
ASPHALT LAYDOWN (Douglas County) $23.67 $8.47 
ASPHALT PAVER (Denver County) $24.97 $6.13 
ASPHALT PAVER (Douglas County) $25.44 $3.50 
ASPHALT ROLLER (Denver County) $23.13 $7.55 
ASPHALT ROLLER (Douglas County) $23.63 $6.43 
ASPHALT SPREADER $22.67 $8.72 
BACKHOE/TRACKHOE (Douglas County) $23.82 $6.00 
BOBCAT/SKID LOADER $18.81** $4.28 
BOOM $22.67 $8.72 
BROOM/SWEEPER (Denver County) $22.47 $8.72 
BROOM/SWEEPER (Douglas County) $22.96 $8.22 
BULLDOZER $26.90 $5.59 
CONCRETE PUMP $21.60 $5.21 
Drill (Denver County) $20.48 $4.71 
Drill (Douglas County) $20.71 $2.66 
FORKLIFT $18.81** $4.68 
GRADER/BLADE (Denver County) $22.67 $8.72 
GUARDRAIL/POST DRIVER $18.81** $4.41 
LOADER (Front End) (Douglas County) $21.67 $8.22 
MECHANIC (Denver County) $22.89 $8.72 
MECHANIC (Douglas County) $23.88 $8.22 
OILER (Denver County) $23.73 $8.41 
OILER (Douglas County) $24.90 $7.67 
ROLLER/COMPACTOR (Dirt and Grade Compaction) (Denver 
County) 

$20.30 $5.51 

ROLLER/COMPACTOR (Dirt and Grade Compaction) (Douglas 
County) 

$22.78 $4.86 

ROTOMILL $18.81** $4.41 
SCREED (Denver County) $22.67 $8.38 
SCREED (Douglas County) $29.99 $1.40 
TRACTOR $18.81 $2.95 

 

TRAFFIC SIGNALIZATION RATES FRINGES 
GROUNDSMAN (Denver County) $18.81 $3.41 
GRONDSMAN (Douglas County) $18.67 $7.17 

 

TRUCK DRIVER RATES FRINGES 
DISTRIBUTOR (Denver County) $19.12 $5.82 
DISTRIBUTOR (Douglas County) $16.98** $5.27 
DUMP TRUCK (Denver County) $18.81 $5.27 
DUMP TRUCK (Douglas County) $16.39 $5.27 
LOWBOY TRUCK  $18.81 $5.27 
MECHANIC $26.48 $3.50 
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MULTI-PURPSE SPECIALITY & HOISTING TRUCK (Denver 
County) 

$18.81 $3.17 

MUTLI-PURPOSE SPECIALITY & HOISTING TRUCK (Douglas 
County) 

$20.05 $2.88 

PICK UP AND PILOT CAR (Denver County) $18.81** $3.77 
PICK UP AND PILOT CAR (Douglas County) $16.43** $3.68 
SEMI/TRAILER TRUCK $18.91 $4.13 
TRUCK MOUNTED ATTENUATOR $18.81 $3.22 
WATER TRUCK (Denver County) $26.27 $5.27 
WATER TRUCK (Douglas County) $19.46 $2.58 

WELDERS - Receive rate prescribed for craft performing operation to which welding is 
incidental. 
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Office of the Prevailing Wage Administrator for Supplemental Rates 
Specific to Denver projects: Revision Date 01-06-2025 

Classification  Base Fringe 
Guard Rail Installer  $18.81 $3.20 
Highway Parking Lot Striping: 
Painter 

 $18.81 $3.21 

Laborer Removal of Asbestos $21.03 $8.55 
Laborer (Landscape & Irrigation)  $18.81 $3.16 
Line Construction Lineman, Gas Fitter/Welder $36.88 $9.55 

 Line Eq Operator/Line Truck 
Crew 

$25.74 $8.09 

Millwright  $28.00 $10.00 
Pipefitter  $30.45 $12.85 
Plumber  

 
 
 
 
 
 

 

 
 

 
 
 
 
 

 

$30.19 $13.55 
Power Equipment Operator 
(Tunnels Above and Below Ground, 
shafts and raises): 

Group 1 $25.12 $10.81 

Group 2 $25.47 $10.85 
Group 3 $25.57 $10.86 
Group 4 $25.82 $10.88 
Group 5 $25.97 $10.90 
Group 6 $26.12 $10.91 
Group 7 $26.37 $10.94 

Power Equipment Operator Group 1 $22.97 $10.60 
 Group 2 $23.32 $10.63 

Group 3 $23.67 $10.67 
 Group 4 $23.82 $10.68 
 Group 5 $23.97 $10.70 

Group 6 $24.12 $10.71 
Group 7 $24.88 $10.79 

Truck Driver Group 1 $18.81 $10.00 
Group 2 $19.14 $10.07 
Group 3 $19.48 $10.11 
Group 4 $20.01 $10.16 
Group 5 $20.66 $10.23 
Group 6 $21.46 $10.31 

Truck Driver: Truck Mounted 
Attenuator $18.81 $3.22 

Go to http://www.denvergov.org/Auditor to view the Prevailing Wage Clarification Document 
for a list of complete classifications used 
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2025 Prevailing Wage Administrator Schedule 

TO:   All Users of the City and County of Denver Prevailing Wage Schedules 
FROM:   Luis Osorio Jimenez, Prevailing Wage Administrator  
DATE:   March 13, 2025 
SUBJECT:  Latest Change to Prevailing Wage Schedules 

Please find an attachment of the current Prevailing Wage Schedule issued in accordance with 
the City and County of Denver's Revised Municipal Code, Section 20-76(c) and its recent 
amendment for the creation of the Prevailing Wage Administrator. This schedule does not 
include the Davis-Bacon rates. The Davis-Bacon wage rates will continue to be published 
separately as they are announced. The new updated Wages will now be named Prevailing 
Wage Administrator Wages (PWA) as per the amendment of the Ordinance.  

Modification No. 174 

Publication Date: March 13, 2025 

(13 pages) 

Unless otherwise specified in this document, apprentices shall be permitted only if they are 
employed pursuant to, and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor. The employer and the individual apprentice 
must be registered in a program, which has received prior approval by the U.S. Department of 
Labor. Any employer who employs an apprentice and is found to be in violation of this 
provision shall be required to pay said apprentice the full journeyman scale. These Wages 
have been adjusted to reflect Denver Minimum Wage increase of $18.81 per hour enacted on 
January 1st, 2025.  
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APPLIANCE MECHANIC 
Effective Date: 3-12-2025 

Last Revision: 2-4-2025 

CLASSIFICATION  BASE WAGE/ HOUR FRINGES/HOUR 
APPLIANCE MECHANIC $24.44 $7.62 

Plus 10% shift differential for regularly scheduled hours worked between 6:00 p.m. and 6:00 
a.m.  

The Appliance Mechanic installs, services and repairs stoves, refrigerators, dishwashing 
machines, exercise equipment and other electrical household or commercial appliances, 
using hand tools, test equipment and following wiring diagrams and manufacturer's 
specifications. The position also is responsible for the maintenance of tunnel carwash 
systems but not the install, that belongs to the Millwright position. Responsibilities include: 
connects appliance to power source and test meters, such as wattmeter, ammeter, or 
voltmeter, observes readings on meters and graphic recorders, examines appliance during 
operating cycle to detect excess vibration, overheating, fluid leaks and loose parts, and 
disassembles appliances and examines mechanical and electrical parts. Additional duties 
include traces electrical circuits, following diagram and locates shorts and grounds, using 
ohmmeter, calibrates timers, thermostats and adjusts contact points, and cleans and washes 
parts, using wire brush, buffer, and solvent to remove carbon, grease and dust. Replaces 
worn or defective parts, such as switches, pumps, bearings, transmissions, belts, gears, 
blowers and defective wiring, repairs and adjusts appliance motors, reassembles appliance, 
adjusts pulleys and lubricates moving parts, using hand tools and lubricating equipment. 

Note: This position does not perform installations done at new construction. 

BUILDING ENGINEER 
Effective Date: 3-12-2025 

Last Revision: 2-4-2025 

CLASSIFICATION  BASE WAGE/ HOUR FRINGES/HOUR 
BUILDING ENGINEER $35.04 $8.65 

This classification of work is responsible for operating, monitoring, maintaining/repairing the 
facilities mechanical systems to ensure peak performance of the systems. This includes 
performing P.M. and repair work of the building mechanical systems, inspecting, adjusting, 
and monitoring the building automation and life safety systems, contacting vendors and 
place order replacement parts, responding to customer service requests and performing 
maintenance/repairs I tenant or public spaces, performing routine P.M. i.e. light plumbing 
and electrical repairs, ballast lamp and tube replacement, operating mechanical systems 
both on site and via a remote laptop computer, maintaining inventory of spare parts and 
tools, painting and cleaning mechanical equipment and machine rooms, etc. 
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CONVEYANCE SYSTEM MAINTENANCE SERIES 
Effective Date: 3-12-2025 

Last Revision: 2-4-2025 

CLASSIFICATION  BASE WAGE/ HOUR FRINGES/HOUR 
ENTRY-SUPPORT MECHANIC $26.52 $7.86 
MACHINERY MAINTENANCE MECHANIC $29.39 $8.19 
CONTROLS SYSTEM TECHNICIAN $35.77 $8.93 

Plus 10% shift differential for regularly scheduled hours worked between 6:00 p.m. and 6:00 
a.m. 

This classification was previously listed as Baggage Handling System Maintenance. The title 
of the series has been changed to be inclusive of other types of similar work. 

Entry Support Mechanic 

The Entry Support Mechanic (ESM) applies basic mechanical knowledge to perform 
maintenance and operational tasks on a conveyance system. Under supervision of a 
Machinery Maintenance Mechanic (MMM) or Control Systems Technician (CRO), the ESM 
performs cleaning, routine inspections, preventive, corrective and emergency maintenance 
based on an established maintenance program. The ESM clears jams and faults and may 
physically move items during failures. 

Machinery Maintenance Mechanic 

The Machinery Maintenance Mechanic (MMM) applies advanced mechanical knowledge to 
perform maintenance and operational tasks on a conveyance system. Performs cleaning of 
all parts of the system, routine inspections, preventive maintenance, corrective maintenance, 
and emergency maintenance within the system based on an established maintenance 
program. The MMM shall inspect all equipment for proper operation and performance 
including but not limited to conveyors, lifts, diverters and automatic tag readers. The MMM 
troubleshoots, repairs, replaces, and rebuilds conveyor components including but not 
limited to; motors, gearboxes, bearings, rollers, sheaves, hydraulic systems, conveyor belting, 
clutch brakes, tools, independent carrier systems, and other complex devices using basic 
hand tools, power tools, welders and specialized tools. The MMM may assist the Control 
Systems Technician (CST) with clearing electrical faults and electrical repairs. The MMM reads 
and interprets manufacturers’ maintenance manuals, service bulletins, technical data, 
engineering data, and other specifications to determine feasibility and method of repairing 
or replacing malfunctioning or damaged components. The MMM clears jams and faults in the 
system and may physically move items during failures. The MMM will operate a Central 
Monitoring Facility/Control Room, these duties include; using multiple computer systems for 
monitoring the system and running reports, communicating faults in the system using a radio 
and telephone, and communicating with stakeholders. The MMM performs on-site training of 
ESM. 
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Controls System Technician 

The Control Systems Technician (CST) applies advanced technical knowledge to perform 
maintenance and operational tasks on a conveyance system. Performs all duties assigned to 
an MMM in addition to the following routine inspections, preventive maintenance, corrective 
maintenance, and emergency maintenance of complex components within the system based 
on an established maintenance program. The CST is responsible for resolving difficult 
controls, electrical and mechanical problems. The CST troubleshoots, repairs, replaces, and 
rebuilds complex electro-mechanical systems and conveyor components including but not 
limited to; programmable logic controllers, input and output modules, electrical switches, 
variable frequency drives, 110V AC and 24V DC controls devices, automatic tag readers, 
electrical control panels, 110V - 480V AC components and motors, gearboxes, bearings, 
rollers, sheaves, hydraulic systems, conveyor belting, clutch brakes, tools, independent 
carrier systems, and other complex devices using basic hand tools, power tools, welders and 
specialized mechanical and electrical tools. The CST reads and interprets manufacturers’ 
maintenance manuals, service bulletins, technical data, engineering data, and other 
specifications to determine feasibility and method of repairing or replacing malfunctioning 
or damaged components. The CST clears mechanical, electrical and controls faults, jams and 
may physically move items during failures. The CST performs on-site training and 
competency evaluations of MMM and ESM. 

Note: Incumbents must possess an Electrician’s license when work warrants. 

CUSTODIANS 
Effective Date: 3-12-2025 

Last Revision: 2-4-2025 

CLASSIFICATION  BASE WAGE/ HOUR FRINGES/HOUR 
CUSTODIAN I $22.03 $8.60 (Single) 

$9.08 (Plus One Child[ren]) 
$9.64 (Plus One-Spouse) 
$11.23 (Family) 

CUSTODIAN II $22.38 $8.67 (Single) 
$9.14 (Plus One-Child[ren]) 
$9.71 (Plus One-Spouse) 
$11.30 (Family) 

Benefits and Overtime 

Parking With valid receipt from approved parking lot, employees are 
reimbursed the actual monthly cost of parking. 

RTD Bus Pass Employer will provide employees with the Bus Pass or pay ($0.32) per 
hour for travel differential. 

Shift Differential 2nd shift (2:30 p.m.-10:30 p.m.): $.50/hour 

3rd shift (10:31 p.m.-6:30 a.m.): $1.00/hour 
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Overtime Time worked in excess of seven and one-half (7 ½) hours in one (1) day 
or in excess of thirty-seven and one-half (37 ½) hours in one week shall 
constitute overtime and shall be paid for at the rate of time and one-
half (1 ½) at the employee’s basic straight time hourly rate of pay. 

Lunch Any employee working seven and a half (7 ½) hours in a day is entitled 
to a thirty (30) minute paid lunch. 

Note  *The effective date is provided following industry standards established 
by the PW Administrator & the CBA negotiated by SEIU Local 105. The 
previously approved terms adopted by the Career Service Board in their 
Public Hearing on March 15, 2007 in regards to contractors providing 
fringe benefits or a cash equivalent at no less than single rate amount 
will still be enforced by the Administrator.   

The Career Service Board in their public hearing on March 15, 2007, 
approved to amend prevailing wages paid to the Custodian as follows: 
“All contractors shall provide fringe benefits or cash equivalent at not 
less than the single rate amount. Contractors who offer health 
insurance shall provide an employer contribution to such insurance of 
not less than the 2-party or family rate for any employee who elects 2-
party or family coverage. Contractors who offer such coverage will be 
reimbursed for their employer contributions at the above rates under 
any City contract incorporating this wage specification.” 

Custodian I 

Any employee performing general clean-up duties using equipment that does not require 
special training: i.e., dust mopping, damp mopping, vacuuming, emptying trash, spray 
cleaning, washing toilets, sinks, walls, cleaning chairs, etc. 

Custodian II 

Any employee performing specialized cleaning duties requiring technical training and the use 
of heavy and technical equipment, i.e., heavy machine operators, floor strippers and waxers, 
carpet shampooers, spray buffing, re-lamping, mopping behind machines, high ladder work, 
chemical stripping and finishing of stainless steel. 

DIA OIL & GAS 
Effective Date: 3-12-2025 

Last Revision: 2-4-2025 

CLASSIFICATION  BASE WAGE/ HOUR FRINGES/HOUR 
DERRICK HAND/ROUSTABOUT $18.81 $6.92 
ELECTRICIAN $29.02 $8.15 
ECHANIC $29.18 $8.17 
PIPEFITTER $30.93 $8.37 
RIG/DRILL OPERATOR $24.71 $7.65 
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TRUCK DRIVER $25.53 $7.75 

 

Heavy Equipment Mechanic (Mechanic) 

The Heavy Equipment Mechanic analyzes malfunctions and repairs, rebuilds and maintains 
power equipment, such as cranes, power shovels, scrapers, paving machines, motor graders, 
trench-digging machines, conveyors, bulldozers, dredges, pumps, compressors and 
pneumatic tools. This worker operates and inspects machines or equipment to diagnose 
defects, dismantles and reassembles equipment, using hoists and hand tools, examines parts 
for damage or excessive wear, using micrometers and gauges, replaces defective engines and 
subassemblies, such as transmissions, and tests overhauled equipment to insure operating 
efficiency. The mechanic welds broken parts and structural members, may direct workers 
engaged in cleaning parts and assisting with assembly and disassembly of equipment, and 
may repair, adjust and maintain mining machinery, such as stripping and loading shovels, 
drilling and cutting machines, and continuous mining machines. 

Pipefitter 

The Pipefitter, Maintenance installs or repairs water, steam, gas or other types of pipe and 
pipefitting. Work involves most of the following: laying out work and measuring to locate 
position of pipe from drawings or other written specifications, cutting various sizes of pipe to 
correct lengths with chisel and hammer, oxyacetylene torch or pipe-cutting machines, 
threading pipe with stocks and dies. This person is responsible for bending pipe by hand-
driven or power-driven machines, assembling pipe with couplings and fastening pipe to 
hangers, making standard shop computations relating to pressures, flow and size of pipe 
required; and making standard tests to determine whether finished pipes meet 
specifications. In general, the work of the Maintenance Pipefitter requires rounded training 
and experience usually acquired through a formal apprenticeship or equivalent training and 
experience. 

Well Driller (Rig/Drill Operator) 

This incumbent sets up and operates portable drilling rig (machine and related equipment) 
to drill wells, extends stabilizing jackscrews to support and level drilling rig, moves levers to 
control power-driven winch that raises and extends telescoping mast. This person bolts 
trusses and guy wires to raise mast and anchors them to machine frame and stakes, and 
assembles drilling tools, using hand tools or power tools. The Well Driller moves levers and 
pedals to raise tools into vertical drilling position and lowers well casing (pipe that shores up 
walls of well) into well bore, using winch, moves levers and pedals and turns hand wells to 
control reciprocating action of machine and to drive or extract well casing. 

Laborer (Derrick Hand/Roustabout) 

The Laborer performs tasks that require mainly physical abilities and effort involving little or 
no specialized skill or prior work experience. The following tasks are typical of this 
occupation: The Laborer loads and unloads trucks, and other conveyances, moves supplies 
and materials to proper location by wheelbarrow or hand truck; stacks materials for storage 
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or binning, collects refuse and salvageable materials, and digs, fills, and tamps earth 
excavations, The Laborer levels ground using pick, shovel, tamper and rake, shovels concrete 
and snow; cleans culverts and ditches, cuts tree and brush; operates power lawnmowers, 
moves and arranges heavy pieces of office and household furniture, equipment, and 
appliance, moves heavy pieces of automotive, medical engineering, and other types of 
machinery and equipment, spreads sand and salt on icy roads and walkways, and picks up 
leaves and trash. 

Truckdriver 

Straight truck, over 4 tons, usually 10 wheels. The Truckdriver drives a truck to transport 
materials, merchandise, equipment, or workers between various types of establishments 
such as: manufacturing plants, freight depots, warehouses, wholesale and retail 
establishments, or between retail establishments and customers’ houses or places of 
business. This driver may also load or unload truck with or without helpers, make minor 
mechanical repairs, and keep truck in good working order. 

ELEVATOR MECHANIC 
Effective 1-18-2018, the Elevator Mechanic classification will utilize the base pay and fringe 
benefits for the Elevator Mechanic classification under the Davis Bacon Building Wage 
Determination. 

FINISHER & JOURNEYMAN 
TILE, MARBLE, AND TERRAZZO 
Effective Date: 3-12-2025 

Last Revision: 2-4-2025 

CLASSIFICATION  BASE WAGE/ HOUR FRINGES/HOUR 
TILE FINISHER $26.13 $8.91 
TILE SETTER $32.08 $8.91 

Effective May 1, 2008, Local Union 7 of Colorado combined three classes of Finishers, Floor 
Grinders, and Base Grinders into Finisher using one pay schedule. 

Tile Setter: Applies to workers who apply tile to floors, walls, ceilings, stair treads, 
promenade roof decks, garden walks, swimming pools and all places where tiles may be used 
to form a finished surface for practical use, sanitary finish or decorative purpose. 

FIRE EXTINGUISHER REPAIRER 
Effective Date: 3-12-2025 

Last Revision: 2-4-2025 

CLASSIFICATION  BASE WAGE/ HOUR FRINGES/HOUR 
FIRE EXTINGUISHER REPAIRER $21.14 $7.24 

The Fire Extinguisher Repairer performs the following duties: repairs and tests fire 
extinguishers in repair shops and in establishments, such as factories, homes, garages, and 
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office buildings, using hand tools and hydrostatic test equipment, this repairer dismantles 
extinguisher and examines tubing, horns, head gaskets, cutter disks, and other parts for 
defects, and replaces worn or damaged parts. Using hand tools, this repairer cleans 
extinguishers and recharges them with materials, (such as soda water and sulfuric acid, 
carbon tetrachloride, nitrogen or patented solutions); tests extinguishers for conformity with 
legal specifications using hydrostatic test equipment and may install cabinets and brackets 
to hold extinguishers. 
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FUEL HANDLER SERIES 
Effective Date: 3-12-2025 

Last Revision: 2-4-2025 

CLASSIFICATION  BASE WAGE/ HOUR FRINGES/HOUR 
FUEL FACILITY OPERATOR $23.41 $7.50 
LEAD FUEL FACILITY OPERATOR $24.48 $7.62 
FUEL DISTRIBUTION SYSTEM MECHANIC $30.74 $8.35 
LEAD FUEL DISTRIBUTION SYSTEM MECHANIC $32.14 $8.51 

Plus 10% shift differential for hours worked between 6:00 p.m. and 6:00 a.m. 

Fuel Facility Operator 

Receives, stores, transfers, and issues fuel. Performs various testing procedures and 
documentation on fuel samples. Gauges tanks for water, temperature and fuel levels. 
Performs temperature and gravity testing for correct weight of fuel. Checks pumping systems 
for correct operating pressure or unusual noises. Inspects fuel receiving, storage, and 
distribution facilities to detect leakage, corrosion, faulty fittings, and malfunction of 
mechanical units, meters, and gauges such as distribution lines, float gauges, piping valves, 
pumps, and roof sumps. Operates a 24-hour control center; operates various computer 
equipment to determine potential equipment failure, leak and cathodic protection systems, 
pump failure, and emergency fuel shutoff systems. Monitors quality of fuel and drains excess 
condensation from fuel sumps and underground fuel pits. Inspects fuel tank farm for such 
items as leaks, low pressure, and unauthorized personnel. Performs general housekeeping 
and grounds maintenance for terminal, pipeline and dock areas, including fuel pits and valve 
vault cleaning and pump out activities. May connect lines, grounding wires, and loading and 
off-loading arms of hoses to pipelines. May assist Fuel Distribution System Mechanics by 
preparing work areas. Maintains record of inspections, observations and test results 

Lead Fuel Facility Operator 

Under the supervision of Facility Manager, or Operations Manager, maintains the purity of the 
fuel to be dispensed for all airline customers. Assist the Operations Manager with daily 
schedules, delegation of work duties, special projects, training, and performance of Fuel 
Facility Operators. 

Fuel Distribution System Mechanic 

Maintains and repairs fuel storage and distribution systems, equipment and filtration 
systems, and differential pressure valves. Corrects leakage, corrosion, faulty fittings, and 
malfunction of mechanical units, meters, and gauges such as distribution lines, float gauges, 
piping valves, pumps, and roof sumps. Inspects electrical wiring, switches, and controls for 
safe-operating condition, grounding, and adjustment; may make minor repairs. Lubricates 
and repacks valves. Lubricates pumps, replaces gaskets, and corrects pumping equipment 
misalignment. May clean strainers and filters, service water separators, and check meters for 
correct delivery and calibration. Overhauls system components such as pressure regulating 
valves and excess valves. Disassembles, adjusts, aligns, and calibrates gauges and meters or 
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replaces them. Removes and installs equipment such as filters and piping to modify system 
or repair and replace system component. Cleans fuel tanks and distribution lines. Removes 
corrosion and repaints surfaces. Overhauls vacuum and pressure vents, floating roof seals, 
hangers, and roof sumps. Some positions maintain fuel-servicing equipment such as hydrant 
and tanker trucks. Maintains record of inspections and repairs and other related paperwork 
as required. 

Lead Fuel Distribution System Mechanic 

Performs lead duties such as making and approving work assignments and conducting on-
the-job training as well as performing the various tasks performed by the Mechanic 
classification. 

FURNITURE MOVERS 
Moving, Storage and Cartage Workers 
Effective Date: 3-12-2025 

Last Revision: 2-4-2025 

CLASSIFICATION  BASE WAGE/ HOUR FRINGES/HOUR 
LABORER/HELPER $18.81 $6.92 
FURNITURE DRIVER/PACKER $19.16 $7.01 
LEAD FURNITURE MOVER  $20.03 $7.11 

 

GLYCOL FACILITY 
Effective Date: 3-12-2025 

Last Revision: 2-4-2025 

CLASSIFICATION  BASE WAGE/ HOUR FRINGES/HOUR 
DE-ICING FACILITY OPERATOR $29.12 $8.16 
MAINTENANCE MECHANIC $29.33 $8.18 
GLYCOL PLANT SPECIALIST $18.81 $6.92 

De-icing Facility Operator 

The De-icing Facility Operator is responsible for the safe and efficient daily operation of all 
aircraft de-icing fluid equipment to include: mechanical vapor recompression 
(concentrators), distillation, polishing, distribution, and collection systems as well as daily 
routine chores to include: operating and controlling all facility machines and equipment 
associates with the aircraft deicing fluid system (ADS). Operate electrical motors, pumps and 
valves to regulate flow, add specific amounts of chemicals such as hydrochloric acid or 
sodium hydroxide to fluid(s) for adjustment as required, turn valves, change filters/activated 
carbon, and clean tanks as needed to optimize productivity. Monitor panel 
boards/HMI/PLC’s, adjust control flow rates, repairs, and lubricate machinery and equipment 
using hand powered tools. Test fluids to determine quality controlling methods. Record data 
as necessary and maintain good housekeeping of the facility. 
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Maintenance Mechanic 

The position of the Machinery Maintenance Mechanic will be primarily responsible for the 
routine maintenance and repairs of all facility equipment. Responsible for repairs to 
machinery and mechanical equipment, examine machines and mechanic equipment to 
diagnose source of trouble, dismantling or partly dismantling machines and performing 
repairs that mainly involve the use of hand tools in scraping and fitting parts, replacing 
broken or defective parts with items obtained from stock, ordering replacement parts, 
sending parts to a machine shop or equivalent for major repairs, preparing specific written 
specifications for repairs, SOP’s for minor repairs, reassembly of machines and mechanical 
equipment, and making any necessary adjustments to all equipment for operational 
optimization. 

Glycol Plant Specialist/Material Handling Laborer 

The Material Handling Laborer is responsible for the safe and efficient daily 
documentation/recording of all ADF processors, distillation and polishing systems, as well as 
the distribution and collection system. Performing physical tasks to transport and/or store 
materials or fluids. Duties involve one or more of the following: manually loading or 
unloading trucks, tankers, tanks, totes, drums, pallets, unpacking, placing items on storage 
bins or proper locations. Utilizing hand carts, forklift, or wheelbarrow. Completing daily fluid 
inventory, to include tank measuring and completing fluid accountability records. 
Responsible for the overall facility housekeeping and general cleanliness. Escort vehicles and 
tankers in and out of the facility, change out filters as required on all systems, take samples 
and test for quality control and document the findings. 

PARKING ELECTRONICS TECHNICIAN 
Effective Date: 3-12-2025 

Last Revision: 2-4-2025 

CLASSIFICATION  BASE WAGE/ HOUR FRINGES/HOUR 
PARKING ELECTRONICS TECHNICIAN $26.84 $7.90 

Plus 10% shift differential for regularly scheduled hours worked between 6:00 p.m. and 6:00 
a.m. 

This classification of work installs, modifies, troubleshoots, repairs and maintains revenue 
control equipment at manned and unmanned parking entrance and exit gates. Replaces 
consumable items such as tickets, printer ribbons, and light bulbs. Replaces modules and 
related equipment as needed to repair existing equipment, modify applications, or resolve 
unusual problems. Troubleshoots, tests, diagnoses, calibrates, and performs field repairs. 
Performs preventive maintenance such as inspection, testing, cleaning, lubricating, adjusting 
and replacing of serviceable parts to prevent equipment failure for electromechanical 
control to minimize repair problems and meet manufacturers' specifications. 
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PEST CONTROLLER 
Effective Date: 3-12-2025 

Last Revision: 2-4-2025 

CLASSIFICATION  BASE WAGE/ HOUR FRINGES/HOUR 
PEST CONTROLLER $22.45 $7.39 

 

The Pest Controller sprays chemical solutions or toxic gases and sets mechanical traps to kill 
pests that infest buildings and surrounding areas, fumigates rooms and buildings using toxic 
gases, sprays chemical solutions or dusts powders in rooms and work areas, places 
poisonous paste or bait and mechanical traps where pests are present; may clean areas that 
harbor pests, using rakes, brooms, shovels, and mops preparatory to fumigating; and may be 
required to hold State license.  

QUALITY CONTROL & ASSURANCE TECHNICIAN 
Effective Date: 3-12-2025 

Last Revision: 2-4-2025 

CLASSIFICATION  BASE WAGE/ HOUR FRINGES/HOUR 
QUALITY CONTROL & ASSURANCE TECHNICIAN $25.35 $7.47 

The Quality Control & Assurance Technician provides support to Inland Technologies 
operations by independently performing standard analysis on samples related to the 
manufacture of spent de-icing fluid to a 99% recycled glycol product and wastewater 
discharge. The Quality Control and Assurance Technician will continually look at ways to 
improve products and processes to exceed customer quality demands and decrease 
operational costs. 

*OHR reviewed data in June of 2023 and rate is not increasing so no changes will be made. 

SIGN ERECTOR 
Effective Date: 3-12-2025 

Last Revision: 2-4-2025 

CLASSIFICATION  BASE WAGE/ HOUR FRINGES/HOUR 
SIGN ERECTOR $21.09 $6.31 

This classification of work erects, assembles, and/or maintains signs, sign structures and/or 
billboards using various tools. Erects pre-assembled illuminated signs on buildings or other 
structures according to sketches, drawings, or blueprints. Digs and fills holes, places poles. 
Bolts, screws. or nails sign panels to sign post or frame. Replaces or repairs damaged or worn 
signs. May use welding equipment when installing sign. This classification is not a licensed 
electrician and therefore cannot make connections to power sources (i.e., provide exit 
lighting). 

Exhibit D
Docusign Envelope ID: A78FFD7A-7576-477A-B993-697FE0808FF8



*OHR pulled the wages in December of 2022 and data has remained the same so there is no 
recommendation to change the base wage or fringes. 

TREE TRIMMERS 
Effective Date: 3-12-2025 

Last Revision: 2-4-2025 

CLASSIFICATION  BASE WAGE/ HOUR FRINGES/HOUR 
TREE TRIMMER   $23.57 $7.52 

*OHR pulled the wages in October of 2021 and data has remained the same so there is no 
recommendation to change the base wage or fringes. 

This classification of work trims, removes, and applies insecticides to trees and shrubbery 
including trimming dead, diseased, or broken limbs from trees utilizing rope and saddle, 
chain, handsaw, and other related equipment common to the care of trees and shrubs. 
Removes limbs, branches and other litter from the work area, observes safety rules, inspects 
and identifies tree diseases and insects of the area distinguishing beneficial insects and 
environmental stress, takes samples form diseased or insect infested trees for lab analysis, 
operates a wide variety of heavy and power equipment in trimming and removing trees and 
shrubbery i.e. mobile aerial tower unit, tandem trucks, loaders, chipper, etc., maintains all 
equipment. 

WINDOW CLEANER 
Effective Date: 3-12-2025 

Last Revision: 2-4-2025 

CLASSIFICATION  BASE WAGE/ HOUR FRINGES/HOUR 
WINDOW CLEANER $29.89 $9.53 (Employee) 

$11.37 (Children) 
$11.09 (2-Party) 
$13.50 (Family) 

Benefits/Overtime 

Parking The Company shall reimburse the cost of parking (per month) to employees 
furnishing a monthly parking receipt from the approved parking lot. The Employer shall 
reimburse employees for parking expenses from other parking lots up to the amount 
reimbursed for DIA Employee Parking Lot upon the submission of a monthly parking receipt. 
Only (1) one receipt per month. 

Shift Differential  Employees working on the night shift shall be awarded a shift 
differential of $0.85 per hour worked. Note: All wage increases become 
effective on the first day of the first full pay period following the above 
dates. 
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Overtime  One and one-half (1½) times the basic rate of pay in excess of 7.5 hours 
worked per day or 37.5 hours worked per week. 

Lunch  Any employee working seven and a half (7.5) hours in a day is entitled 
to a thirty (30) minute paid lunch. 

Lead Work   $1.75 per hour above highest paid employee under supervision 

High Work  $1.85 per hour (21 feet or more from ground (base) to top of 
surface/structure being cleaned) 

Training   $0.25 per hour 

ECOPASS  The Company will provide an Eco-Pass to all bargaining unit employees 
or pay $.24 per hour for travel differential. 

Note:  

The Career Service Board in their public hearing on April 3, 2008, approved to amend 
prevailing wages paid to the Window Cleaners as follows: “All contractors shall provide fringe 
benefits or cash equivalent at not less than the single rate amount. Contractors who offer 
health insurance shall provide an employer contribution to such insurance of not less than 
the 2-party or family rate for any employee who elects 2-party or family coverage. 
Contractors who offer such coverage will be reimbursed for their employer contributions at 
the above rates under any City contract incorporating this wage specification.” 
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SC-2402 PROHIBITION ON USE OF CCA-TREATED WOOD PRODUCTS ......................................... 36 
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The City and County of Denver (“City”) Construction Contract General Conditions, which constitute a part 
of the Contract Documents, are outlined in a separately published document entitled “City and County of 
Denver, Department of Aviation and Department of Public Works, Standard Specifications for 
Construction, General Contract Conditions,” 2011 Edition (informally referred to as the “Yellow Book”). The 
General Contract Conditions are also available at: 

https://www.denvergov.org/content/dam/denvergov/Portals/743/documents/2011%20DENVER%20GEN
ERAL%20CONTRACT%20CONDITIONS.pdf. 

The following are listed and deemed as "Special Conditions" (“SC”) as listed in the terms and definitions 
of the contract documents, the Standard Specifications for Construction, and General Contract 
Conditions. 

TITLE 1 DEFINITIONS 

SC-101 CITY  
No Change. 

SC-102 CONTRACT  
No Change. 

SC-103 CONTRACT AMOUNT 
No Change. 

SC-104 CONTRACT DOCUMENTS 
.1 General Condition 104 is hereby amended to include: The City, through DEN, will provide the 

following Contract Documents to the Contractor in electronic format at no expense to the 
Contractor: 
A. Document(s): 

(1) Documents to be listed with each Task Order proposal. 
B. Drawings: The City will provide drawings and specifications specific to the work 

contemplated at the time that the DEN solicits the Contractor’s proposal for the work 
contemplated. Final versions of these drawings and specifications will be provided to the 
Contractor and incorporated, as applicable, and shall become Contract Documents. 
Additional copies of the Contract Documents may be furnished to the Contractor at the 
Contractor’s expense. The Contractor shall be responsible for supplying all subcontractors 
with copies of the Contract Documents at the Contractor’s expense. 
(1) Drawings to be listed with each Task Order proposal. 
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.2 Additional copies of the Contract Documents may be furnished to the Contractor at the 
Contractor’s expense. The Contractor shall be responsible for supplying all subcontractors with 
copies of the Contract Documents at the Contractor’s expense.  

SC-105 CONTRACT TIME 
No Change. 

SC-106 CONTRACTOR 
No Change. 

SC-107 CONTRACTOR PERSONNEL  
No Change. 

SC-108 DAYS  
No Change. 

SC-109 DEPUTY MANAGER  
No Change. 

SC-110 DESIGNER 
No Change. 

SC-111 FINAL COMPLETION  
No Change. 

SC-112 MANAGER  
No Change. 

SC-113 PRODUCT DATA  
No Change. 

SC-114 PROJECT  
No Change. 

SC-115 PROJECT MANAGER  
No Change. 

SC-116 SAMPLES  
No Change. 
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SC-117 SHOP DRAWINGS  
No Change. 

SC-118 SUBCONTRACTOR 
No Change. 

SC-119 SUBSTANTIAL COMPLETION 
.1 General Contract Condition 119, SUBSTANTIAL COMPLETION, is hereby deleted in its entirety 

and replaced with the following: 
A. “Substantial Completion” of the Work means the Work has progressed to the point that the 

City can beneficially occupy and utilize the Work for the purposes for which it is intended, 
and the Work complies with all applicable codes and regulations, including, if required, 
issuance of a certificate of occupancy, or certification of suitability for use from the 
appropriate governmental agencies, as determined by the Project Manager in their sole 
discretion.  

B. The achievement of Substantial Completion shall be determined by the Project Manager in 
their sole discretion. The Project Manager will advise the Contractor in writing when 
Substantial Completion of the Work has been achieved. 

SC-120 SUPPLIER  
No Change. 

SC-121 WORK 
No Change. 

TITLE 2 CITY ADMINISTRATIVE ORGANIZATIONS; LINE OF 
AUTHORITY 

SC-201 DEPARTMENT OF AVIATION 
.1 The second sentence of General Condition 201, DEPARTMENT OF AVIATION, is amended to 

read: “The unit responsible for this management and control is the Design, Engineering, and 
Construction Division (“DEC”) under the supervision of the Senior Vice President for Design, 
Engineering, and Construction. 

SC-202 MANAGER OF AVIATION  
No Change. 
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SC-203 DEPARTMENT OF PUBLIC WORKS  
No Change. 

SC-204 MANAGER OF PUBLIC WORKS  
No Change. 

SC-205 BUILDING INSPECTION  
No Change. 

SC-206 ZONING  
No Change. 

SC-207 DIVISION OF SMALL BUSINESS OPPORTUNITY  
No Change. 

SC-208 CITY AUDITOR  
No Change. 

SC-209 MANAGER OF FINANCE  
No Change. 

SC-210 CITY ATTORNEY  
No Change. 

SC-211 OFFICE OF RISK MANAGEMENT  
No Change. 

SC-212 CITY'S CONTRACT ADMINISTRATION LINE OF AUTHORITY 
.1 In accordance with General Condition 212, CITY'S CONTRACT ADMINISTRATION LINE OF 

AUTHORITY, the City’s line of authority for the administration of this Contract is: 
A. Chief Executive OƯicer, Department of Aviation (“CEO”). Executive OƯice, 9th Floor, Airport 

OƯice Building, 8500 Peña Boulevard, Denver, CO 80249. Any reference to the Manager of 
Aviation shall also mean the CEO. 

B. Executive Vice President – Chief Construction and Infrastructure OƯicer (“EVP-CCIO”), who 
reports to the CEO. Executive OƯice, 9th Floor, Airport OƯice Building, 8500 Peña Boulevard, 
Denver, CO 80249. 
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C. Senior Vice President – Design, Engineering, and Construction f/k/a Airport Infrastructure 
Management (“SVP-DEC”) who reports to the EVP-CCIO. DEC, 7th Floor, Airport OƯice 
Building, 8500 Peña Boulevard, Denver, CO 80249. 

D. Senior Director of Project Delivery, who reports to the SVP-DEC. DEC, 7th Floor, Airport OƯice 
Building, 8500 Peña Boulevard, Denver, CO 80249. 

E. Director of Infrastructure, who reports to the Senior Director of Project Delivery. DEC, 7th 
Floor, Airport OƯice Building, 8500 Peña Boulevard, Denver, CO 80249. 

F. The Project Manager is the City representative with day-to-day administrative responsibility 
for this Contract and reports to the Director of Facility Design and Construction. All notices, 
requests, pay applications (pursuant to General Condition 902), and other correspondence 
from the Contractor shall be sent to the assigned Project Manager unless otherwise provided 
in this Contract. 

G. The CEO may occasionally substitute a diƯerent City oƯicial as the designated “SVP-DEC” 
hereunder, and any such change will be eƯective upon the issuance of written notice to the 
Contractor, which identifies the successor SVP-DEC. The SVP-DEC may, from time to time, 
change the assigned Project Manager, and any such change will be eƯective upon the 
issuance of written notice to the Contractor, which identifies the successor, the Project 
Manager. 

SC-213 CITY’S COMMUNICATIONS WITH THE CONTRACTOR 
No Change. 

TITLE 3 CONTRACTOR PERFORMANCE AND SERVICES 

SC-301 CONSIDERATION (CONTRACTOR’S PROMISE OF PERFORMANCE)  
No Change. 

SC-302 NOTICE TO PROCEED AND COMPLETION OF THE WORK 
.1 General Condition 302, NOTICE TO PROCEED AND COMPLETION OF THE WORK is hereby 

amended to add the following: 
A. Initial Contract award is not authorization for the Contractor to proceed with the Work or to 

proceed with mobilization. In order to establish that Task Order Work is authorized, the SVP-
DEC or delegate will issue a Notice to Proceed  authorizing Work and/or mobilization to begin 
(a “Task Order NTP”). Task Order NTPs may reflect authorization to begin administrative 
activities, or construction activities. 
(1) Upon issuance of an Administrative Task Order NTP, the Contractor is authorized to incur 

reimbursable costs related to insurance, procurement of long-lead items, payment and 
performance bonds, and other essential activities such as developing site-specific 
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safety plans, and establishing security access (vehicular access and personnel badging), 
etc. These authorized activities will be defined in the NTP. Home oƯice overhead, core 
staƯ, and other allowable general conditions costs are not authorized under the initial 
NTP. 

(2) Core staƯ and agreed-upon general conditions costs, as well as mobilization and 
construction activities are authorized only once the Work is authorized pursuant to a 
Construction Task Order NTP issued by the City, and only for the duration stated in the 
Task Order and NTP. 

B. Solicitations for Task Order pricing proposals shall not authorize the Contractor to 
accumulate reimbursable costs. Costs for Task Order proposal preparation, Task Order 
negotiation, and change order negotiations shall not be reimbursable. Upon the Substantial 
Completion of Work under any subsequent NTP, including a subsequent NTP and/or Task 
Order, whichever is applicable, reimbursement for these general condition costs expires 
unless otherwise agreed to in writing and authorized by the Project Manager, limited to the 
sole and only purpose of facilitating Final Completion of the authorized Work. Any costs the 
Contractor incurs after substantial completion without written authorization by the Project 
Manager shall be absorbed by the Contractor and shall be at the Contractor’s own risk. 

C. If any Milestones are described in the Contract Documents, the Work described for each 
Milestone shall be accomplished in accordance with the Contract Documents within the 
specified Contract Time. 

SC-303 EXACT CONTRACTOR PERFORMANCE  
No Change. 

SC-304 SUBSTITUTED PERFORMANCE  
No Change. 

SC-305 WORK PERFORMED UNDER ADVERSE WEATHER CONDITIONS  
No Change. 

SC-306 WORKING HOURS AND SCHEDULE 
No Change. 

SC-307 CONTRACTOR’S SUPERINTENDENT  
No Change. 

SC-308 COMMUNICATIONS 
.1 General Condition 308, COMMUNICATIONS, is hereby amended to include: 
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A. The Contract or shall be required to use the designated Project Management Information 
System (“PMIS”) as specified by DEC to ensure compliance with project controls, 
information management, data analysis, and document control requirements. DEC will 
provide access, licensing, and necessary training for the designated PMIS. 

B. The Contractor shall be responsible for providing and maintaining the necessary computer 
hardware, software, and system environment compatible with the PMIS and project controls 
requirements. This includes ensuring connectivity, operating system compatibility, and 
support for required applications. 

C. All system requirements and specifications are subject to modification at DEC’s sole 
discretion. The Contractor shall adhere to all project controls, technical specifications, and 
process guidelines as outlined by DEC. 

SC-309 CONTRACTOR SUBMITTALS AND OTHER WRITTEN 
COMMUNICATIONS TO THE CITY  

No Change. 

SC-310 COMPETENCE OF CONTRACTOR’S WORK FORCE  
No Change. 

SC-311 NO EMPLOYMENT OF ILLEGAL ALIENS TO PERFORM WORK UNDER 
THE CONTRACT 
.1 General Condition 311, NO EMPLOYMENT OF ILLEGAL ALIENS TO PERFORM WORK UNDER THE 

CONTRACT, is hereby deleted and replaced with the following: This requirement has been 
repealed and is no longer applicable.  

SC-312 CONDUCT OF CONTRACTOR'S PERSONNEL  
No Change. 

SC-313 SUGGESTIONS TO CONTRACTOR  
No Change.  

SC-314 WORK FORCE  
No Change. 

SC-315 CONSTRUCTION MACHINES AND STANDBY EQUIPMENT  
No Change. 
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SC-316 CUTTING AND PATCHING THE WORK  
No Change. 

SC-317 PERMITS AND LICENSES  
No Change. 

SC-318 CONSTRUCTION SURVEYS  
No Change. 

SC-319 PRESERVATION OF PERMANENT LAND SURVEY CONTROL MARKERS  
No Change. 

SC-320 TRADEMARKS, COPYRIGHTS AND PATENTED DEVICES, MATERIALS, 
AND PROCESSES  

No Change. 

SC-321 PROJECT SIGNS  
No Change. 

SC-322 PUBLICITY AND ADVERTISING  
No Change. 

SC-323 TAXES  
No Change. 

SC-324 DOCUMENTS AND SAMPLES AT THE SITE  
No Change. 

SC-325 CLEANUP DURING CONSTRUCTION  
No Change. 

SC-326 SANITARY FACILITIES  
No Change. 

SC-327 POWER, LIGHTING, HEATING, VENTILATING, AIR CONDITIONING AND 
WATER SERVICES  

No Change. 
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TITLE 4 CONTRACT DOCUMENTS (DRAWINGS AND 
SPECIFICATIONS) 

SC-401 CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION 
No Change. 

SC-402 OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL 
SPECIFICATIONS  

No Change. 

SC-403 CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO 
THE CONTRACTOR 
.1 General Conditions 403, CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO 

THE CONTRACTOR, is hereby deleted and replaced with the following: Contractor must 
maintain a digital set of Contract Drawings, Technical Specifications, and digital model of the 
Work, utilizing Building Information Modeling (BIM) and Virtual Design and Construction (VDC) 
practices, in the City’s Common Data Environment (CDE) and in a format compatible with the 
City’s BIM requirements for the purpose of recording “as-built” conditions in order to develop 
and maintain a record of the construction of the Work. In this digital set, the contractor shall 
record daily all changes and deviations to a level of development defined within the City to 
reflect as-built conditions accurately throughout the construction process. This document shall 
serve as the primary record of all changes, deviations, and construction progress. 
A. Change and Deviation Documentation: The Contractor shall utilize the CDE to document all 

changes and deviations from Contract Drawings and Technical Specifications, regardless of 
their perceived significance. This documentation shall include: 
(1) The nature of the change or deviation 
(2) Date of occurrence 
(3) Location within the project area 
(4) Authorization for the change (if applicable) 

B. Digital As-Built Delivery: In-progress as-builts shall be delivered at time of Substantial 
Completion and at any beneficial use or other handover identifying scope of handover and 
documentation with final as-builts to follow within thirty (30) days of respective turnover. 
Prior to Final Completion, the Contractor shall deliver a final, comprehensive as-built set 
and model that accurately reflects the constructed Work. These as-builts shall be in a format 
compatible with the City's BIM requirements and shall include: 
(1) All model elements and their required associated data 
(2) Records of changes and deviations 
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SC-404 REQUESTS FOR INFORMATION OR CLARIFICATION  
No Change. 

SC-405 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES  
.1 In accordance with General Condition 405.7, SHOP DRAWINGS, PRODUCT DATA AND 

SAMPLES, is hereby deleted and replaced with: 
A. The Contractor shall submit Shop Drawings, Product Data, Samples, certificates and test 

results electronically shall be entered in the DEN Common Data Environment defined in SC-
403.1. 

SC-406 SUBSTITUTION OF MATERIALS AND EQUIPMENT  
No Change. 

TITLE 5 SUBCONTRACTS 

SC-501 SUBCONTRACTS 
.1 In accordance with General Condition 501, no more than eighty-five (85) percent of the Work 

may be subcontracted. If it is determined to be in the City’s best interest, the SVP-DEC may 
modify this percentage during the Term of the Contract by prior written authorization. 

SC-502 SUBCONTRACTOR ACCEPTANCE 
No Change. 

TITLE 6 TIME OF COMMENCEMENT AND COMPLETION 

SC-601 BEGINNING, PROGRESS AND TIME OF COMPLETION 
.1 General Condition 601, BEGINNING, PROGRESS AND TIME OF COMPLETION, is hereby 

amended to include: 
A. PERFORMANCE AND COMPLETION OF THE WORK 

(1) The specific Work to be performed under this Contract will only be described and 
authorized when the City issues one or more Task Orders upon reaching an agreement 
with the Contractor as to the terms applicable to such Work, including but not limited to 
the scope, cost, and timeline. Markups on overhead, labor, materials, equipment, and 
subcontractors will be applied to the negotiated costs, in accordance with Title 9 of the 
General Conditions. All Task Orders must be processed in accordance with the 
CONSTRUCTION TASK ORDER PROCESS EXHIBIT. 
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(2) Contractor is not guaranteed nor entitled to the issuance of any Task Orders. RFPs and 
Task Orders may be issued to one Contractor only or be competitively bid with other On-
Call Contractors. 

(3) The Contractor shall (a) commence work under any issued Task Order within ten (10) 
calendar days after the date of the Task Order’s NTP, (b) perform the Work diligently, and 
(c) achieve Substantial Completion of the Work no later than the number of calendar 
days identified in the Task Order. The time stated for Final Completion shall include final 
cleanup of the premises or work site.  

SC-602 LIQUIDATED DAMAGES, ADMINISTRATIVE COSTS; ACTUAL DAMAGES 
.1 General Condition 602, LIQUIDATED DAMAGES, ADMINISTRATIVE COSTS; ACTUAL DAMAGES is 

hereby amended to include: 
A. If the Contractor fails to complete the Work with the time specified in the Task Order, 

including Milestones identified therein, or if the Contractor causes disruptions to DEN 
activities or operation as defined in the Contract Documents, the Contractor shall pay the 
City liquidated damages in the amount noted in the Task Order Solicitation or Request for 
Proposal per day until substantial completion is achieved. In an instance where damages 
with a monetary impact are caused to the City, the Contractor shall reimburse the City for 
actual costs incurred. 

B. If liquidated damages are not specifically identified in the Task Order, the Contractor shall 
be liable to the City at the rate of two thousand dollars ($2,000.00) per day until substantial 
completion is achieved.  

SC-603 DELAY DAMAGES  
No Change. 

TITLE 7 COOPERATION, COORDINATION AND RATE OF 
PROGRESS 

SC-701 COOPERATION WITH OTHER WORK FORCES 
.1 General Condition 701 is amended to include: 

A. The Technical Specifications describe the constraints on the physical work site areas. These 
descriptions are not exhaustive, and the Contractor is required to coordinate its activities 
and work as may be required to meet Federal Aviation Administration (“FAA”) or City 
requirements while performing the Work at DEN. 

B. Without limiting the foregoing, other contracts administered by the City may involve work 
overlapping or adjoining the Work under this Contract and may be performed concurrently 
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with the Work performed under this Contract. The Contractor is required to coordinate its 
performance of the Work with all other contractors, parties and stakeholders. 

SC-702 COORDINATION OF THE WORK 
.1 General Condition 702 is hereby amended to include: 

A. CONSTRUCTION ACCESS 
(1) The work site will be identified in the Task Order, and could be throughout airport 

property, both inside and outside the fenced area of the Air Operations Area (AOA). 
Access to the work site, including equipment and materials deliveries we be identified in 
the Task Order. The Contractor shall be responsible for submitting a map detailing the 
routing of materials and equipment to the DEN jobsite for approval. No equipment or 
materials are allowed on site without the Project Manager’s approval. 

(2) The City will not provide parking spaces for the Contractor’s employees or subcontractor 
employees at the Airport. Arrangements for transportation and parking for all employees, 
including subcontractors, shall be the responsibility of the Contractor. The Total Task 
Order Bid Amount shall include all costs associated with the Contractor’s and 
subcontractors’ employee parking. Information about parking facilities and charges is 
available from the Airport Parking OƯice. Refundable deposits are required for all parking 
passes. 

(3) Unless specifically required by the Contract Documents, the Contractor shall install no 
fences or other physical obstructions on or around any project work area without the 
approval of the City. 

SC-703 COORDINATION OF PUBLIC CONTACT 
.1 General Condition 703 is hereby amended to include: 

A. ACCESSIBLE PARKING SPACES, ACCESS AISLES AND ROUTES OF TRAVEL 
(1) The Contractor is responsible for compliance with this Special Condition for any Work 

performed in or adjacent to parking facilities at the Airport. 
(2) “Accessible” parking spaces and access aisles as used mean parking spaces and access 

aisles that are accessible for and reserved for use by persons with disabilities. These 
parking spaces and access aisles are designed and built to standards established by 
federal regulations implementing the Americans with Disabilities Act of 1990 (“ADA”) and 
are marked by signage. “Accessible routes of travel” as used herein means routes 
through parking facilities which comply with ADA accessibility standards, including 
degree of slope and absence of obstructions. 

(3) Accessible routes of travel and accessible parking spaces and access aisles must be 
kept free of obstructions and construction debris at all times. No accessible parking 
spaces or access aisles or accessible routes of travel shall be relocated, blocked or 
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rendered unusable unless the contractor has obtained specific advance approval in 
writing for such actions from the DEN’s ADA Compliance OƯicer. 

(4) When the Work requires that accessible spaces be temporarily blocked, those 
accessible spaces and their access aisles shall be temporarily relocated to another 
location as close as possible to an accessible building entrance.  Temporary signage that 
identifies these parking spaces and access aisles as reserved for the persons with 
disabilities shall be installed, and the accessible route shall be clearly marked as 
required. 

(5) Before blocking or relocating accessible parking spaces or accessible routes of travel, 
the contractor must obtain written approval from the DEN ADA Compliance OƯicer, by 
submitting a completed request form, which will be provided to the Contractor by the 
Project Manager at the preconstruction meeting if it is not included as a standard form in 
Section 019990 of the Technical Specifications. The request shall include the location of 
alternative spaces and/or routes, as well as specifications for the temporary signage to 
be used. Work shall not proceed without this approval. 

(6) If a vehicle is parked in any accessible space that is either temporary or approved to be 
relocated, the Contractor shall not remove signage or take any other action that would 
allow the access aisle for such parking space to be blocked.  Such actions must be 
postponed until the parking space is no longer occupied. 

SC-704 RATE OF PROGRESS  
No Change. 

TITLE 8 PROTECTION OF PERSONS AND PROPERTY 

SC-801 SAFETY OF PERSONS  
No Change. 

SC-802 PROTECTIVE DEVICES AND SAFETY PRECAUTIONS  
No Change. 

SC-803 PROTECTION OF PROPERTY AND WORK IN PROGRESS  
No Change. 

SC-804 PROTECTION OF MUNICIPAL, PUBLIC SERVICE OR UTILITY SYSTEMS  
No Change. 
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SC-805 PROTECTION OF STREET AND ROAD SYSTEM  
No Change. 

SC-806 PROTECTION OF DRAINAGE WAYS  
No Change. 

SC-807 PROTECTION OF THE ENVIRONMENT  
No Change. 

SC-808 HAZARDOUS AND EXPLOSIVE MATERIALS OR SUBSTANCES 
.1 General Condition 808, HAZARDOUS AND EXPLOSIVE MATERIALS OR SUBSTANCES, is hereby 

amended to include: 
A. DISPOSAL OF NON-HAZARDOUS WASTE AT DADS 

(1) In accordance with the Landfill Agreement made between the City and Waste 
Management of Colorado, Inc., Contractors will be required to haul dedicated loads 
(non-hazardous entire loads of waste) to the Denver-Arapahoe Disposal Site (“DADS”) 
for disposal. DADS is located at Highway 30 and Hampden Avenue in Arapahoe County, 
Colorado. The City will pay all fees associated with such disposal; however, the 
Contractor shall be responsible for transporting the loads. Non-hazardous waste is 
defined as those substances and materials not defined or classified as hazardous by the 
Colorado Hazardous Waste Commission pursuant to C.R.S. § 25-15-207, as amended 
from time to time, and includes construction debris, soil and asbestos. Contractors shall 
not use Gun Club Road between I-70 and Mississippi Avenue as a means of access to 
DADS. 

SC-809 ARCHEOLOGICAL AND HISTORICAL DISCOVERIES  
No Change. 

TITLE 9 COMPENSATION 
.1 Title 9, COMPENSATION, is hereby amended to include: 

A. To the fullest possible extent within the financial payment system, the City shall be entitled 
to all non-Confidential records, reports, data, and other information related to the Project 
that is available to Contractor through the financial payment system, including but not 
limited to information related to Contractor and subcontractor billings. To that end, the 
Contractor shall activate any available settings within the financial payment system that are 
necessary to grant the City access to such non-Confidential information related to the 
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Contract and the Project. Applications for payment shall be based on the Contract Unit 
Prices or the approved Schedule of Values described in General Condition 903.1. 

SC-901 CONSIDERATION (CITY'S PROMISE TO PAY)  
No Change. 

SC-902 PAYMENT PROCEDURE 
.1 General Condition 902, PAYMENT PROCEDURE, is hereby amended to include: 

A. Pay Applications shall be submitted monthly or as specified in the Contract Documents. 
Each application must be submitted within ten (10) days after the end of the billing period. 
General Condition 902 specifies the payment procedure, including monthly applications. 

B. The City reserves the right to review all Pay Applications and request additional information 
or documentation, as necessary. The City will approve, reject, or request modifications to 
the application within twenty (20) days of receipt.  

C. To ensure clarity and compliance, here is a draft of additional supporting documentation that 
could be included with each pay application: 
(1) Lump Sum Pay Application 

(i) Detailed Progress Report: Breakdown of work completed by Work Breakdown 
Structure (WBS) or similar system, showing the percentage completed for each task 
and overall project progress. Narrative description of work performed during the 
billing period, highlighting any challenges or accomplishments. Updated project 
schedule, reflecting actual progress and any potential delays. 

(ii) Photographic Documentation: Date-stamped photos showing the progress of work at 
various stages, particularly for visually impactful elements or hidden work. Photos of 
stored materials demonstrating their condition and protection. 

(iii) Inspection Reports: Copies of any relevant inspection reports, including quality 
control inspections, safety inspections, and third-party inspections. Documentation 
of any corrective actions taken in response to inspection findings. 

(iv) Material Invoices and Delivery Receipts: Copies of invoices and delivery receipts for 
materials purchased and delivered to the project site, verifying quantities and costs. 
If applicable, material certifications or test reports ensure compliance with project 
specifications. 

(v) Subcontractor Payment Documentation: Copies of subcontractor invoices and lien 
waivers, demonstrating payment for work performed during the billing period. 
Subcontractor progress reports or certifications, verifying the percentage of work 
completed by each subcontractor. 

(2) Unit Price Pay Application 
(i) Quantity Measurement Documentation: Detailed records of quantity measurements 

for each completed work item, including field notes, sketches, or survey data. Clear 
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identification of the measurement method used and any applicable formulas or 
calculations. Photographic evidence of completed Work supporting the measured 
quantities. 

(ii) Unit Price Verification: Documentation verifying the unit prices applied to each work 
item, referencing the original contract or any approved adjustments. Provide a clear 
explanation of any unit price adjustments made during the billing period, including 
the reasons for the adjustments, and supporting documentation. 

(3) Time and Materials (T&M) Pay Application 
(i) Detailed Time Sheets: Accurate and legible time sheets for each employee, showing 

the date, project/task, hours worked, and labor classification. Supervisor approval or 
certification of timesheets, ensuring accuracy and accountability. 

(ii) Material and Equipment Invoices: Copies of invoices or receipts for all materials and 
equipment used, clearly indicating the project, quantities, unit costs, and total costs. 
Delivery receipts or other documentation verifying the delivery and use of materials 
and equipment on the project site. 

(iii) Markup Calculation: Transparent breakdown of the markup applied to labor, 
materials, and equipment costs, showing the agreed-upon percentage and total 
markup amount. Documentation supporting the markup calculation, if applicable. 

D. In accordance with General Condition 902, PAYMENT PROCEDURE, the party(ies) 
responsible for the review of all Pay Applications shall be: 
(1) DEN Division CA 
(2) DEN Division PM 
(3) DEN Division Supervisor 
(4) DEN Division Director 
(5) CCD Denver Prevailing Wage 
(6) CCD DSBO 

.2 In accordance with General Contract Condition 902.3 is amended by the addition of the 
following: 
A. Where applicable, with respect to any Task Order issued hereunder, progress payments for 

the performance of any Work shall be based on completed Work estimates and shall be 
subject to the following requirements: 
(1) The Contractor shall submit a complete and separate application for payment for the 

Work estimates under each Task Order performed during the specified billing period. 
(2) Each submission of payment shall specify the percentage of the Work completed. This 

percentage shall be certified by the Contractor’s Project Engineer/Manager or the 
Consulting Architect or Engineer, as appropriate. 

(3) Each estimate of Work for each Task Order performed shall be submitted using a 
separate Application for Progress Payment Task Order Contracts, accompanied by either 
duplicate sets of verified Contractor’s Certifications of Payment or by verified Partial 
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Release of Contractor forms from each subcontractor and supplier. Each estimate of 
Work completed shall also be accompanied by the following: 
(i) A written Schedule of Values, which sets out the quantities and costs for the Project. 

(4) The estimate of the percentage of Work completed shall constitute a representation by 
the Contractor to the City that the Work has progressed to the point indicated, that the 
quality of the Work covered by the estimate is in accordance with the Contract or Task 
Order Documents, that each obligation covered by the estimate (except as otherwise 
noted), and the payments required will be used to discharge such obligation unless 
previously discharged; and that the Contractor is entitled to payment in the amount 
requested. The Project Engineer/Manager or the Consulting Architect or Engineer, as 
appropriate, with the assistance of input from the Project Construction Manager, in the 
event that such has been retained, will also verify the estimate of Work completed prior 
to any acceptance by the City. 

B. The Contractor warrants that: 
(1) Title to Work covered by an estimate of Work completed will pass to the City by 

incorporation into the completed Work; 
(i) Work covered by previous estimates of Work completed is free and clear of liens, 

claims, security interests, or encumbrances, hereinafter referred to as “liens,” except 
for any interest created by retainage; and 

(ii) No Work covered by an estimate of Work completed will have been acquired by the 
Contractor or any other person or entity performing Work at the work site or furnishing 
materials or equipment for the Project, and no work covered by any estimate is 
subject to an agreement under which an interest therein or an encumbrance thereon 
is retained by the seller or otherwise imposed by the Contractor or such other person 
or entity. 

(iii) Approval of an estimate of Work completed or actual payment shall not foreclose the 
right of the City to examine the books and records of the Contractor to determine the 
correctness and accuracy of any estimate item. 

C. The final submission for payment shall also be accompanied by Final Lien Release forms 
from each subcontractor and supplier. 

D. Receipt of Contractor’s Certifications of Payment forms by the City hereunder shall not act 
to impair the City’s obligations imposed by Colorado Revised Statutes (“C.R.S.”) § 38-26-107 
or successor statute. 

SC-903 SCHEDULE OF VALUES IN LUMP SUM CONTRACTS 
No Change. 

SC-904 UNIT PRICE CONTRACTS  
No Change. 
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SC-905 PROGRESS PERIOD  
No Change. 

SC-906 APPLICATIONS FOR PAYMENT 
.1 In accordance with General Condition 906, APPLICATIONS FOR PAYMENT, each Application 

submitted shall include the following: 
A. Each and every independent subcontractor’s payroll information, including payment dates 

and payment amounts. 
B. Starting with the second payment application, the payment applications shall be 

accompanied by a completed Contractors’ Certification of Payment Form (CCP), listing all 
first-tier subcontractors and suppliers and all certified subcontractors or suppliers that are 
listed for participation towards any assigned M/WBE program goal. The final payment 
application must be accompanied by an executed Final/Partial Release and Certification of 
Payment Form and Certificate of Contract Release Form from the Contractor. 

C. Lump Sum (Fixed Price) 
(1) PAY APPLICATION REQUIREMENTS 

(i) Milestone-Based Payments: For projects exceeding $500,000.00, progress payments 
may be made on a milestone basis, with each milestone representing the completion 
of a defined phase or work package as outlined in the Schedule of Values. The 
Contractor shall submit a Pay Application upon reaching each milestone. Milestone-
based payments shall be clearly defined in the Contract or Task Order and align with 
the approved Schedule of Values which specifies the scope of work, timeline, and 
deliverable for each milestone. Payments shall be made upon completion of each 
milestone, subject to verification by the Project Manager. If a milestone is not fully 
met, partial payments may be issued based on the percentage of completion, as 
determined by the City, provided that suƯicient justification and documentation are 
presented. In no case shall milestone-based payments exceed the agreed-upon 
contract amount. 

(ii) Change Order Documentation: All Change Orders shall be accompanied by detailed 
documentation, including a clear Definition of the change, a breakdown of costs, and 
an assessment of the impact on the project schedule. The Contractor shall maintain 
records of all Change Order-related costs and make them available for City review 
upon request. 

(iii) Each Lump Sum Milestone Pay Application shall include the following: 
a. Progress Report: A detailed report showing the percentage of Work completed 

relative to the total scope of Work, as agreed upon in the Contract or Task Order. 
b. Supporting Documentation: Documentation to support the progress of Work, 

including inspection reports, work schedules, and any other relevant records. Any 
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costs for stored materials that are ready to incorporate into the project as per GC 
906, as applicable at the task project manager’s discretion. The Contractor must 
ensure that stored materials are adequately protected and insured against 
damage, theft, or loss. Documentation of insurance coverage and proof of proper 
storage conditions must be submitted to the City upon request. All stored 
materials shall remain the responsibility of the Contractor until incorporated into 
the work. 

c. Subcontractor Costs: Breakdown and documentation for subcontractor work, 
indicating the percentage of completion and the amount invoiced. 

d. Change Orders: Change Orders shall clearly specify the impact on the original 
lump sum price. Detailed breakdowns, including labor, materials, and equipment 
costs, must accompany each Change Order. The Contractor shall maintain 
records of all Change Order-related expenses for City review upon request. 

(iv) Payment Based on Percentage of Completion: Progress payments shall be made 
based on the percentage of work completed, as determined by the Project Manager, 
and supported by a detailed Schedule of Values. The Project Manager shall verify the 
completion percentage using a combination of physical inspection, progress reports, 
and other relevant documentation. 

(v) Schedule of Values Detail: The Schedule of Values shall provide a detailed 
breakdown of the price, allocating specific amounts to each significant component 
of the Work. The level of detail shall be suƯicient to enable accurate tracking of 
progress and payment. The Schedule of Values shall include, but not be limited to, 
the following: 
a. Major work items: A detailed listing of all major components of the Work. 
b. Major work prices: The unit price for each work item, if applicable. 
c. Total amount: The total contract or task order sum allocated to each major work 

item. 
D. Unit Price 

(1) PAY APPLICATION REQUIREMENTS 
(i) Quantity Measurement and Verification: Quantities included on a pay application 

shall have been measured and verified by a mutually agreed-upon independent 
surveyor, inspector, or through joint measurement by the City and the Contractor.  

(ii) Each Unit Price Pay Application shall include the following: 
a. Detailed Breakdown: A detailed breakdown of quantities of Work performed, 

including the units of measure and unit prices as specified in the Contract or Task 
Order. 

b. Supporting Documentation: Copies of measurement records, delivery tickets, 
and other documents that substantiate the quantities and unit prices listed in the 
application. 
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c. Quantity Calculations: Documentation supporting the calculated quantities of 
Work performed, including any adjustments due to field conditions or changes in 
scope. 

d. Change Orders: Documentation of any approved Change Orders that impact unit 
prices or quantities, with a detailed account of their eƯect on the total payment. 

e. Subcontractor Costs: Detailed breakdowns and supporting documentation for all 
subcontracted work, including quantities and unit prices. 

(iii) Quantity Measurement and Verification: The quantities of completed work items 
shall be measured and verified in accordance with industry standards and accepted 
engineering practices. The City reserves the right to conduct inspections and 
certifications as necessary to ensure the accuracy of quantity measurements. 

(iv) Payment for Mobilization and Demobilization: Mobilization and demobilization costs 
may be included as separate unit price items or incorporated into the unit prices for 
specific work items. The method of payment shall be specified in the Contract or Task 
Order. 

E. Time and Materials (T&M) 
(1) PAY APPLICATION REQUIREMENTS 

(i) Not-to-exceed Limits: For specific work items or phases, the Contract or Task Order 
documents may establish not-to-exceed limits on the total costs. The Contractor 
shall not exceed these limits without prior written approval from the City. 

(ii) Detailed Time Tracking: The Contractor shall maintain detailed time records for all 
labor costs, including the date, employee name, task definition, and hours worked. 
These records shall be made available for City review upon request. 

(iii) Materials Tracking: The Contractor shall maintain detailed records for all materials 
costs, including the date, material name, task definition, and applicable taxes. These 
records shall be made available for City review upon request.  

(iv) Each T&M Pay Application shall include the following:  
a. Detailed Invoice: A detailed breakdown of labor hours, material costs, equipment 

usage, and any other direct costs, including the rates and quantities as specified 
in the Contract or Task Order. 

b. Supporting Documentation: Copies of invoices, receipts, and other documents 
that substantiate the costs listed in the pay application. Supporting 
documentation must include detailed invoices, proof of payment, and lien 
waivers for all subcontracted work. 

c. Labor Costs: Document labor hours, including employee names, classifications, 
hourly rates, and total labor costs. 

d. Material Costs: Invoices or receipts for all materials used in the Work, including 
delivery and handling charges. 
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e. Equipment Costs: Records of equipment usage, including hours of operation, 
rental rates, standby rates, and total equipment costs. 

f. Subcontractor Costs: Detailed breakdowns and supporting documentation for all 
subcontracted work, including labor, materials, and equipment costs. 
Subcontractor costs must include detailed invoices, proof of payment, and lien 
waivers for all subcontracted work. 

(v) Allowable Costs: Reimbursable costs shall be limited to those costs that are directly 
attributable to the performance of the Work and that are reasonable, necessary, and 
allowable. Allowable costs shall include, but not be limited to: 
a. Direct costs: Labor, materials, equipment, and other costs directly incurred in the 

performance of the Work. 
(vi) Labor Rates: The hourly rates for diƯerent labor classifications shall be specified in 

the Contract or Task Order. These rates shall include any applicable and approved 
overtime or premium pay. 

(vii) Material Costs: The Contractor shall provide detailed documentation to 
support all material cost reimbursements. Such documentation shall include, but 
not be limited to: 
a. Invoices 
b. Receipts 
c. Material requisitions 

(viii) Equipment Costs: The rates for equipment usage shall be specified in the 
Contract or Task Order. These rates shall include rental rates or ownership costs, as 
well as any applicable taxes, fuel, or maintenance charges. 

(ix) Markup: A markup percentage shall be applied to the actual costs to cover overhead 
and profit. The markup percentage shall be specified in the Contract or Task Order. 

(x) Maximum Reimbursable Costs: If applicable, the maximum reimbursable costs shall 
be specified in the Contract or Task Order. The Contractor shall be responsible for 
managing costs within the established limits. 

(xi) Cost Documentation: The Contractor shall submit detailed and accurate 
documentation to support all cost reimbursement requests. Such documentation 
shall include, but not be limited to: 
a. Timesheets 
b. Equipment usage records 
c. Material cost documentation 
d. Other relevant supporting materials 

SC-907 RELEASES AND CONTRACTORS CERTIFICATION OF PAYMENT 
.1 General Condition 907, RELEASES AND CONTRACTORS CERTIFICATION OF PAYMENT, is hereby 

amended to include: 
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A. PAYMENTS TO SUBCONTRACTOR AND SUBCONTRACTOR RELEASES 
(1) The Contractor is required to use the City B2G Contract Management System to report 

all subcontractor payments and shall adhere to the City’s Procedure for Reporting 
Subcontractor Payments. It is the Contractor’s obligation to ensure that complete 
subcontractor information is entered into the B2G System prior to submission of the first 
Application for Payment in order to avoid any delays in payment. The Contractor shall, 
prior to the submission of each subsequent invoice, ensure payments to subcontractors 
have been entered into the B2G System, including subcontractor confirmation of the 
amount of payment received, for services performed during the prior billing period. 

SC-908 RETAINAGE 
No Change. 

SC-909 ADDITIONAL WITHHOLDING OF PROGRESS PAYMENTS 
.1 General Condition 909, ADDITIONAL WITHHOLDING OF PROGRESS PAYMENTS, is hereby 

amended to add: 
A. Disallowed Costs 

(1) Costs or Work deemed incomplete, unsupported, or not by the Contract Documents will 
be disallowed. The Contractor shall not include such costs in future applications unless 
approved by the City.  

B. Disallowed Quantities 
(1) Quantities deemed unreasonable, unsupported, or not by the Contract Documents will 

be disallowed. The Contractor shall not include such amounts in future applications 
unless the City approves. 

SC-910 FINAL ESTIMATE AND PAYMENT 
.1 General Condition 910, FINAL ESTIMATE AND PAYMENT, is hereby amended to include: Upon 

completion of the Work, the Contractor shall submit a Pay Application that includes all 
outstanding amounts. The final payment will be made upon the City's approval of the final 
application and completion of all Contract requirements. The Contractor must provide a final 
certification that all subcontractors and suppliers have been paid in full and that there are no 
outstanding claims or liens against the project. 

SC-911 ACCOUNTING OF COSTS AND AUDIT 
.1 General Condition 911, ACCOUNTING OF COSTS AND AUDIT, is hereby amended to include:  

A. Costs for all Pay Applications that are not reimbursable shall include, but not be limited to: 
(1) Unreasonable or excessive costs. 
(2) Costs incurred prior to the eƯective date of the Contract or Task Order. 
(3) Costs incurred for work that is not authorized under the Contract or Task Order. 
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(4) Costs that are duplicated or otherwise are not necessary for the performance of the 
Work. 

B.  Cost Control and Reporting: The Contractor shall be responsible for implementing and 
maintaining eƯective cost-control measures. The Contractor shall submit regular cost 
reports to the City, including projections of future costs and any potential cost overruns. The 
Contractor shall submit monthly cost reports detailing all expenditures to date, including a 
breakdown of direct and indirect costs. The City reserves the right to conduct periodic 
project accounting reviews to verify the accuracy of the reported costs and ensure 
compliance with the contract terms. 

C. Daily Reports: The Contractor shall provide detailed daily reports documenting labor hours, 
materials used, and equipment utilized. These reports should be used to facilitate accurate 
billing and cost tracking. 

TITLE 10 WAGES  

SC-1001 PREVAILING WAGE ORDINANCE 
No Change. 

SC-1002 POSTING OF THE APPLICABLE WAGE RATES 
No Change. 

SC-1003 RATE AND FREQUENCY OF WAGES PAID 
No Change. 

SC-1004 REPORTING WAGES PAID 
No Change. 

SC-1005 FAILURE TO PAY PREVAILING WAGES 
No Change. 

TITLE 11 CHANGES IN THE WORK, CONTRACT PRICE OR 
CONTRACT TIME 

SC-1101 CHANGE ORDER  
No Change. 
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SC-1102 CITY INITIATED CHANGES 
.1 General Condition 1102.2 is hereby amended to include: replacing the phrase “Change 

Request” in all its occurrences in such General Condition with the phrase “Change Notice.” 
.2 General Condition 1102.3 is amended by replacing the phrase “Field Order/Change Order 

Directive” in all its occurrences in such General Condition with the phrase “Change Directive.” 

SC-1103 CONTRACTOR CHANGE REQUEST  
No Change. 

SC-1104 ADJUSTMENT TO CONTRACT AMOUNT 
.1 General Condition 1104, ADJUSTMENT TO CONTRACT AMOUNT, is hereby amended to include: 

A. General Condition 1104.2.F: FOR BONDS, SALES TAX AND INSURANCE  
(1) All costs associated with the Contractor’s bond requirements, sales and use tax, and 

insurance costs shall be reimbursed to the Contractor by the City at direct cost and 
without markup; the Contractor shall include all such costs in each proposal. 

B. General Condition 1104.7: 
(1) The “total estimated quantity” of each unit price item as stated on the bid schedules shall 

be the estimated quantity which is used to determine the percentage of change in such 
item for purposes of General Condition 1104.7. 

SC-1105 TIME EXTENSIONS 
No Change. 

TITLE 12 CONTRACTOR CLAIMS FOR ADJUSTMENT AND 
DISPUTES  

SC-1201 NOTICE OF INTENT TO CLAIM 
No Change. 

SC-1202 SUBMITTAL OF CLAIMS 
No Change. 

SC-1203 WAIVER OF CLAIMS 
No Change. 
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TITLE 13 DISPUTES 

SC-1301 DISPUTES 
No Change. 

TITLE 14 SITE CONDITIONS 

SC-1401 DIFFERING SITE CONDITIONS 
No Change. 

SC-1402 SITE INSPECTIONS AND INVESTIGATIONS  
No Change. 

TITLE 15 PERFORMANCE AND PAYMENT BONDS 
.1 Title 15, PERFORMANCE AND PAYMENT BONDS, is hereby amended to include: 

A. Requirements for separate bonds shall be furnished to the Project Manager before any Work 
is undertaken by the Contractor. All other terms and conditions of General Conditions 1501, 
1502, and 1503 shall remain in eƯect. Subsequent Change Orders contemplated under the 
Contract shall require separate Surety Bond Change Riders for one hundred percent (100%) 
of the dollar value of the Contract before the Change Order is issued and any work 
commences. 

SC-1501 SURETY BONDS 
.1 Requirements for separate Bonds in the total amount of all open Task Orders shall be furnished 

to the Project Manager before any Work is undertaken. All other terms and conditions of General 
Conditions 1501, 1502, and 1503 shall remain in eƯect.  
A. General Condition 1501 is hereby amended to include: 

(1) In the event that the cumulative dollar value of all Task Order(s) issued under the 
Contract exceeds the amount of the Bonds, the Contractor shall procure, pay for, and 
furnish to the City Surety Bond Change Riders, in the proper form approved by the City, 
for an amount equal to the diƯerence of one hundred percent (100%) of the dollar value 
of all outstanding Task Order(s) or Change Order and the amount of the Bonds (“Fully-
Bonded Amount”). In no event shall the cumulative dollar value of all Task Orders and 
Change Orders issued under the Contract be greater than the Bonds. Contractor shall 
procure, pay for, and furnish to the City additional Bond Change Riders as necessary to 
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maintain conformance with these requirements before any Task Order or Change Order 
is issued and any work under a Task Order or Change Order commences. 

B. Any Bond Change Riders furnished by the Contractor after the execution of the Contract 
must be reviewed and approved by the City Attorney prior to issuance of a Task Order or 
Change Order and before any work commences. 

SC-1502 PERFORMANCE BOND  
No Change. 

SC-1503 PAYMENT BOND  
No Change. 

TITLE 16 INSURANCE AND INDEMNIFICATION 

SC-1601 INSURANCE  
No Change. 

SC-1602 DEFENSE AND INDEMNIFICATION  
No Change. 

TITLE 17 INSPECTION AND DEFECTS 

SC-1701 CONSTRUCTION INSPECTION BY THE CITY 
No Change. 

SC-1702 AUTHORITY OF INSPECTORS 
No Change. 

SC-1703 OBSERVABLE DEFECTS  
No Change. 

SC-1704 DEFECTS - UNCOVERING WORK  
No Change. 

SC-1705 LATENT DEFECTS  
No Change. 

Exhibit E
Docusign Envelope ID: A78FFD7A-7576-477A-B993-697FE0808FF8



DESIGN, ENGINEERING AND CONSTRUCTION 
DENVER INTERNATIONAL AIRPORT 
8500 Peña Blvd. | Denver, Colorado 80249-6340 | 720-730-IFLY (4359) 

SPECIAL CONDITIONS PAGE 34 OF 38 FEBRUARY 2025, REV 05 

SC-1706 REMOVAL OF DEFECTIVE MATERIALS AND WORK  
No Change. 

TITLE 18 WARRANTIES, GUARANTEES AND CORRECTIVE 
WORK 

SC-1801 CONTRACTOR'S WARRANTIES, GUARANTEES AND CORRECTION 
OF WORK  

No Change. 

SC-1802 PERFORMANCE DURING WARRANTY PERIOD  
No Change. 

TITLE 19 SUBSTANTIAL COMPLETION OF THE WORK 

SC-1901 CONTRACTOR’S NOTICE OF SUBSTANTIAL COMPLETION  
No Change. 

SC-1902 INSPECTION AND PUNCH LIST  
No Change. 

SC-1903 CERTIFICATE OF SUBSTANTIAL COMPLETION  
No Change. 

SC-1904 RIGHT OF EARLY OCCUPANCY OR USE  
No Change. 

TITLE 20 FINAL COMPLETION AND ACCEPTANCE OF WORK 

SC-2001 CLEAN-UP UPON COMPLETION  
No Change. 

SC-2002 FINAL COMPLETION AND ACCEPTANCE OF THE WORK  
No Change. 
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SC-2003 FINAL SETTLEMENT  
No Change. 

TITLE 21 SUSPENSION OF WORK 

SC-2101 SUSPENSION OF WORK  
No Change. 

SC-2102 SUSPENSION OF THE WORK FOR THE CITY’S CONVENIENCE  
No Change. 

SC-2103 SUSPENSION BECAUSE OF ORDER OF CITY, STATE OR FEDERAL 
COURT OR AGENCY  

No Change. 

SC-2104 SUSPENSION RESULTING FROM CONTRACTOR’S FAILURE TO 
PERFORM  

No Change. 

TITLE 22 CITY'S RIGHT TO TERMINATE THE CONTRACT 

SC-2201 TERMINATION OF CONTRACT FOR CAUSE  
No Change. 

SC-2202 TERMINATION OF CONTRACT FOR CONVENIENCE OF THE CITY 
No Change. 

TITLE 23 MISCELLANEOUS PROVISIONS  

SC-2301 PARTIES TO THE CONTRACT  
No Change. 

SC-2302 FEDERAL AID PROVISIONS  
No Change. 
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SC-2303 NO WAIVER OF RIGHTS  
No Change. 

SC-2304 NO THIRD PARTY BENEFICIARY  
No Change. 

SC-2305 GOVERNING LAW; VENUE  
No Change. 

SC-2306 ABBREVIATIONS  
No Change. 

SC-2307 STATUTE OF LIMITATIONS IN C.R.S. § 13-80-102(1)(H)  
No Change. 

TITLE 24 DEN PROVISIONS 

SC-2401 VEHICLE PERMITTING 
.1 Vehicle access on the Airport Operation Area (“AOA”) is controlled by and operated by DEN 

Airport Operations and DEN Airport Security. Contractor is required to obtain a vehicle access 
permit for any vehicle entering inside this area. Contractor is responsible for complying with 
DEN Airport Operations and DEN Airport Security requirements. Only direct construction 
support vehicles and/or equipment will be allowed in the Contractor’s work areas or sites. 

SC-2402 PROHIBITION ON USE OF CCA-TREATED WOOD PRODUCTS 
.1 The use of any wood products pressure-treated with chromated copper arsenate (CCA) is 

prohibited. Examples of CCA-treated wood products include wood used in play structures, 
decks, picnic tables, landscaping timbers, fencing, patios, walkways and boardwalks. 

SC-2403 SECURITY AND PERSONNEL ACCESS 
.1 The Contractor shall conduct all its activities at DEN in compliance with DEN’s Airport Security 

Rules and Regulations (Part 20), which are administered by DEN’s Airport Operations Division. 
The Contractor shall obtain the proper Airport ID badges for its employees, subcontractors and 
suppliers and any applicable vehicle permits. 

.2 The security status of the Airport is subject to change without notice. These Special Conditions 
are applicable to the current security status of the Airport. Should the security status of the 
Airport change at any time during the term of this Contract, a written notice shall be issued to 

Exhibit E
Docusign Envelope ID: A78FFD7A-7576-477A-B993-697FE0808FF8



DESIGN, ENGINEERING AND CONSTRUCTION 
DENVER INTERNATIONAL AIRPORT 
8500 Peña Blvd. | Denver, Colorado 80249-6340 | 720-730-IFLY (4359) 

SPECIAL CONDITIONS PAGE 37 OF 38 FEBRUARY 2025, REV 05 

the Contractor detailing all applicable security modifications from the Airport’s current security 
status. The Contractor shall take immediate steps to comply with those security modifications 
as directed in the written notice. 

.3 If these security modifications involve any additional project cost, the Contractor shall submit 
a Contractor Change Request in accordance with the General Conditions for the additional 
cost. The Contractor Change Request shall outline in specific detail the eƯects of the security 
modifications on the Contractor’s performance of the Contract and shall provide a detailed cost 
breakdown for each item for which the Contractor is requesting reimbursement. 

.4 The Contractor shall return all access keys issued by the City to all areas of the Airport. If the 
Contractor fails to return any such key or keys at contract completion or termination, or upon 
demand by the City, the Contractor shall be liable to the City for related costs, including labor 
costs for employees, costs incurred in re-coring doors and any other work which is required to 
prevent compromise of Airport security. To collect such costs, the City may withhold funds in 
such amount from any amounts due and payable to the Contractor under this Contract. 

.5 If construction breaches any Airport perimeter security boundary or requires continued access 
to restricted access rooms or areas, the Contractor shall post authorized contract security 
personnel to maintain required security controls. The Contractor’s Task Order Proposal per the 
CONSTRUCTION TASK ORDER PROCESS EXHIBIT shall include the cost of providing security 
services to maintain control and supervision of any and all Airport perimeter security boundary 
breaches and for the duration of work activities until the Airport perimeter security boundaries 
are reestablished. 

.6 THE IMPORTANCE OF THIS SPECIAL CONDITION CANNOT BE OVER-EMPHASIZED. SEVERE 
FINANCIAL PENALTIES INCLUDING CONTRACT TERMINATION COULD RESULT IF AIRPORT 
PERIMETER SECURITY REQUIREMENTS ARE NOT STRICTLY FOLLOWED. THE CONTRACTOR 
SHALL PROVIDE ONE HUNDRED PERCENT (100%) CONTROL AND SUPERVISION TO PREVENT 
UNSUPERVISED/UNSECURED BREACHES IN THE AIRPORT’S PERIMETER SECURITY. AT NO 
TIME, DURING WORK AND NON-WORK HOURS, SHALL BREACHES IN THE AIRPORT’S 
SECURITY PERIMETER BE UNSUPERVISED/UNSECURED. 

.7 For oƯ-hours of construction, the Contractor may choose to erect a temporary wall to close all 
perimeter openings. The wall construction shall be of suƯicient materials and strength to 
prevent access to the Airport’s Sterile/Restricted Areas. The Contractor shall submit for review 
and approval, the details and materials for the temporary closure of security perimeter 
breaches. 

.8 The Contractor shall provide contract security guard services to maintain supervision of these 
openings. The security services must provide coverage to allow for lunch breaks, comfort breaks 
and etc. The security services must be obtained from the following contract security guard 
company: 

Covenant Aviation Security 
1112 W. Boughton Road 
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Suite 355 
Bolingbrook, IL 60440 
The local general contact number for Covenant Aviation Security is:  720-222-4774. 

.9 All security guards provided for this Project must have a DEN SIDA Badge. 

.10 The company providing contract security guard services at DEN may change at any time. The 
Contractor shall maintain a contractual relationship with whichever company is providing 
contract security guard services for the City at DEN. 

.11 The Contractor shall continue to provide security of these areas until such time that the 
breaches in the DEN’s security perimeter have been permanently secured. 

.12 The Contractor shall submit a written security plan for approval to DEN’s Director of Airport 
Security prior to the start of construction on any work where a breach of the perimeter security 
boundaries is required. 

TITLE 25 FEDERAL PROVISIONS 
No Change. 

END OF EXHIBIT 
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Exhibit I

Docusign Envelope ID: A78FFD7A-7576-477A-B993-697FE0808FF8
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Exhibit J
Docusign Envelope ID: A78FFD7A-7576-477A-B993-697FE0808FF8
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WW Clyde is deeply committed 
to expanding opportunities for 
disadvantaged business partners across 
all communities where we operate. 
Our strategy begins with analyzing 
the unique needs of each project and 
identifying the right support mechanisms 

prioritize collaboration with a diverse 
pool of subcontractors and suppliers, 
ensuring they are well-equipped to 
meet project demands and navigate 
complex environments like DEN. 
Our team actively collaborates 
with minority-, women-, veteran-
owned, and historically underutilized 
businesses across military, federal, 
and non-federal projects. We focus on 
building long-term relationships with 
these partners by recognizing their 
capabilities and integrating them into 
complex projects like those at DEN. 

fostering open communication, 
we help ensure  are 
positioned to succeed. 

Our commitment to meeting EDI goals 
is embedded in how we approach 
partnerships and project execution. 

 in 
our work, we help promote economic 
equity and create opportunities for 
underrepresented businesses. These 
strategies not only support project 
success but also contribute to broader 
community development and inclusion. 

WW Clyde provides tailored technical 
support to  beginning at the 
bidding and subcontracting stages. 

Page EDI-01

COST EFFECTIVENESS02 | EQUITY, DIVERSITY, AND INCLUSION PLAN

Reputation 

Values

We Value 
People Always Give a 

Full Measure

We Continuously 
Improve

WW Clyde 
emphasizes 
long-term goals, 
professional 
development, 
and eductational 
opportunties to 
cultivate each 
employee’s 
growth.

WW Clyde’s EDI Plan 

core value: We Value 
People.
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Page EDI-02

support plan. This may include 
providing construction and quantity 
surveys, as well as quality control 
testing required by the contract—
removing the burden of sourcing 
these services independently.

• Joint check agreements for 
material purchases

• Weekly payments based on invoices, 
rather than monthly billing cycles

• Coverage of insurance premiums 
for projects requiring above-
standard coverage

• Material purchase agreements, 
such as supplying concrete 
directly when needed

participate more competitively.

WW Clyde’s approach to supporting 
 includes breaking down work 

items into smaller, manageable scopes. 
This creates more opportunities for 

to handle full-scope packages. This 
practice not only increases participation 
but also supports long-term business 
growth and capability development.

we are completing work.  
Clyde Companies recently participated 
in the SheTech conference, where our 
Cybersecurity Team led workshops 
and hosted competitions for over 
4,000 high school girls. This event 

outreach and inspiring the next 
generation of STEM professionals and 

business owners through meaningful 
partnerships with educational and 
community organizations. 

a centralized procurement platform, to 
streamline trade partner solicitations. 

hub for project documents, bidding 
instructions, and communication—
simplifying access and reducing 
administrative burden. This transparency 
supports equitable bidding opportunities, 
particularly for .

quantity changes without requiring 
amendments, minimizing delays and 

with limited administrative capacity.
To further reduce barriers, we:
• Centralize project materials 

and communication through 

• Use unit pricing to avoid negotiations.
• Leverage industry relationships 

to secure competitive pricing, 

unexpected cost shifts.

The use of standardized platforms and 

subcontractors and suppliers at all 

accessible and adaptable, WW Clyde 
helps ensure that EDI principles 
extend beyond primary contractors.

WW Clyde treats all trade partners—
including —as integral 
team members. We involve them at 
every stage of the project to ensure a 
shared understanding of expectations, 
timelines, and deliverables. 
Through pre-work meetings, interim 

Clyde Companies’ IT 

Build a Better Community.
WW Clyde’s Mission
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schedule updates, and regular progress 
discussions, we maintain open 
lines of communication that foster 
collaboration and transparency.

Trade Partner Pre-work Meetings 
with each subcontractor to review 
quality standards, safety protocols, 
and scheduling expectations. These 
sessions ensure all partners, especially 

are aligned and prepared. 
Through structured onboarding, 
interim schedule reviews, and on-site 
inspections, we help trade partners 
meet contract requirements and 
maintain performance standards. 

hands-on support throughout the 
project, addressing progress, delays, 
and quality issues in real time. 
This proactive and ongoing engagement 
helps build capacity, ensure compliance, 
and support the success of historically 
underutilized businesses. 

WW Clyde’s regular meetings and 
progress reviews with trade partners 
ensure we proactively approach 

maintaining open communication 
and addressing concerns as they 

ensure smooth project execution.

WW Clyde has built a legacy of 

three decades. Our internal commitment 

all projects. This dedication is not 
limited to compliance—it is an essential 
part of our culture and operations.
A key example of this commitment 
is the , 
a cross-functional team with rotating 
leadership from each of the Clyde 
Companies. The committee ensures our 
core value of valuing people remains 
central to our culture by promoting 
respect, compassion, and trust. 

•
•
•
•
Notable outcomes include the 
implementation of company-wide 
paid parental leave and expanded 
engagement with external organizations 
that align with our values.

Page EDI-03
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Through mentorship programs, WW 
Clyde actively fosters the development 
and success of  We provide 
the tools, knowledge, and support these 

grow beyond program requirements 
and achieve long-term sustainability.

Since the inception of Denver 
International Airport (DEN) in the 
mid-1990s, WW Clyde has worked 
closely with the Division of Small 

empower historically disadvantaged 
businesses. Our impact extends beyond 
DEN, as we consistently surpass 

 targets across jurisdictions 
and ownership groups throughout the 
Rocky Mountain region. From Utah 
to Texas, our reputation for excellence 
and inclusion is rooted in community 
engagement and a commitment to 
building strong, diverse partnerships.

. Our approach—centered 
on early engagement, mentorship, 
and long-term relationship building—
has helped many small businesses 
grow into larger roles, including 
prime contracting opportunities. 
Many of our  partners have 

the impact of our support and 
sustained commitment to empowering 
historically disadvantaged businesses 
and fostering lasting economic growth 
in the communities we serve. 

WW Clyde is committed to supporting 
the growth and long-term success 
of  through mentorship, 
project collaboration, and capacity-

help small businesses expand their 
internal teams, take on more complex 
scopes of work, and strengthen 
their technical capabilities.

In addition to supporting external 
partners, WW Clyde invests in the future 
of the construction workforce through its 
nationwide intern program. In 2025, the 
company welcomed 35 interns across 
three divisions and 13 departments, 
selected from over 400 applicants 
representing 18 universities nationwide.
This program not only provides hands-
on experience and exposure to the 
industry but also serves as a pipeline 
for developing diverse talent and 
future leaders within the company 

WW Clyde is committed to fostering 
an inclusive, diverse, and equitable 
work environment through intentional 
policies, programs, and leadership 
accountability. Our commitment is 

leadership accountability, and 
measurable goals that foster a workplace 
where every employee feels respected, 
supported, and empowered to succeed. 
We maintain a strong internal 
framework to guide this work, 

We Value People Committee, 
which continues to champion 
initiatives that promote belonging 
and trust across the organization. 
Externally, we participate in the 
ElevateHER Challenge through the 
Women’s Leadership Institute (WLI), 
pledging to increase the percentage of 
women in senior leadership, improve 
retention, close gender pay gaps, and 
strengthen leadership development. 
A major step toward these goals was 
the creation of a new executive role—
Vice President and Chief Strategy & 

Throughout the year, we also celebrate 
and elevate diverse voices across 
the company. For example, during 
Women in Construction Week, we 
share employee stories through 
video and social media campaigns, 
reinforcing our inclusive culture 
and inspiring future leaders.

Companies was named one of Utah’s 
100 Companies Championing Women 

Page EDI-04

WW Clyde welcomes 
an intern selected 

applicants.

Clyde Companies 
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Opportunity and the Utah Women & 
Leadership Project. These achievements 

lasting change begins with people-
centered actions rooted in equity. 

At WW Clyde, we maintain fair 
and transparent hiring practices that 
encourage a diverse applicant pool and 
equitable selection. Our recruitment 

all backgrounds, ensuring our workforce 

As part of this commitment, Clyde 
Companies participated in the SheTech 
conference, where our Cybersecurity 
Team led workshops and hosted 
competitions for over 4,000 high 
school girls. This event provided a 
valuable opportunity to connect with 
and inspire the next generation of 
STEM professionals—demonstrating 
our dedication to inclusive outreach 
and future-focused recruitment.

WW Clyde supports career progression 
for employees from all backgrounds 
through mentorship, sponsorship 
programs, and leadership training. 

Our Quality Development Chats 
(QDCs)—biannual performance 
check-ins—foster meaningful 
dialogue around career goals, 
development needs, and alignment 
with organizational objectives.
To further support women’s 
advancement, we’ve established 
an Employee Resource Group 
(ERG) focused on women’s career 
development. This group meets monthly 
to share resources, host guest speakers, 
and build community. Women at Clyde 
Companies also participate in the WLI 
Career Development Series, which helps 
build transferable skills, workplace 
resiliency, and leadership readiness.

that anyone at any level of the 
organization can grow and succeed.

WW Clyde prioritizes partnerships 
with subcontractors and subconsultants 
who share our EDI values. We require 
external collaborators to demonstrate 
their commitment to inclusion through 
their own policies and initiatives. 
These partnerships are built on 
shared goals of equitable opportunity 
and long-term industry impact.
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Page 2 
Request for Proposal Letter 

 
 RFP NO. 202579097 ON-CALL INFRASTRUCTURE CONSTRUCTION            JUNE 25, 2025 
 

REQUEST FOR PROPOSALS (RFP)  
 
Airport Office Building (AOB) 
Denver International Airport (DEN) 
8500 Pena Boulevard, Room 8810 
Denver, Colorado 80249-6340 
 
Contract Administrator (CA):  Diane Folken 
E-Mail:     contract.procurement@flydenver.com  
 
Request for Proposals #202579097 
 
PROPOSALS MUST BE RECEIVED BY: Monday, July 21, 2025, at 2:00 PM Denver Local Time 
UNDER NO CIRCUMSTANCES WILL E-MAIL OR FACSIMILE RESPONSES BE ACCEPTED 
 
Schedule of Activities 
This projected schedule is an estimated timeline and is subject to change at the sole discretion of the City. 
All times listed in this document are understood to be Denver local time. 
 

Event Date 
RFP Advertisement June 25, 2025 
Optional Pre-Proposal Conference July 1, 2025, at 12:15 PM Denver Local Time 
Last Date to Submit Written Questions July 9, 2025, at 2:00 PM Denver Local Time 
Proposal Due Date July 21, 2025, at 2:00 PM Denver Local Time 

 
Pre-Proposal Conference – OPTIONAL  
An optional Pre-Proposal Conference will be held virtually via a Microsoft Teams Meeting at the date and 
time listed above in the Schedule of Activities. Please click on the following link to access the meeting.  
 
Pre-Proposal Conference Link 
 
At this conference, DEN representatives will explain the opportunity and answer questions regarding this 
RFP, including any written questions submitted to DEN prior to the conference.   
 
RFP Questions 
DEN will not answer any telephone inquiries about this RFP.  Written questions are due by the deadline 
for questions listed in the Schedule of Activities above and shall be submitted electronically via the Rocky 
Mountain E-Purchasing System (BidNet) website. DEN requires all questions to be submitted individually 
on this site.  
 
Note: BidNet limits the characters available to input for DEN to respond to each question. For this reason, 
multiple questions may not be submitted as a single question, as DEN is unable to respond to multiple 
questions in the space provided. Because of this limitation, DEN reserves the right to reject groups of 
questions submitted in a single question box or to select and respond to only one question posed. A multi-
part question containing an initial question, and a follow-up is the exception to this rule. All questions and 
answers will be posted on the BidNet website as an addendum to the RFP at the link below following the 
deadline for submittal of questions: 
 
https://www.bidnetdirect.com/colorado/cityandcountyofdenverdepartmentofaviation  
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 RFP NO. 202579097 ON-CALL INFRASTRUCTURE CONSTRUCTION            JUNE 25, 2025 
 

Proposal Submittal 
The proposal shall be prepared in accordance with the Instructions to Preparation of Proposal as described 
in Section IV of this RFP. Proposers shall submit their proposal and all required forms via the 
BidNet website at the link below. Proposals are due by the date and time listed in the Schedule of Activities 
above. 
 

https://www.bidnetdirect.com/colorado/cityandcountyofdenverdepartmentofaviation  
 

Allow ample time for the electronic submission of your proposal. Following are links to a BidNet Electronic 
Bid Submission (EBS) guide. DEN strongly encourages Proposers to review this information prior to starting 
your submission in addition to starting the submission process at least one business day prior to the 
proposal due date. DEN will not extend the submission deadline due to any technical issues or outages 
you may experience.   
 

EBS Guide: http://faq.bidnetdirect.com/electronic-bid-submission/  
 
Minority and Women-Owned Business Enterprise Participation 
Pursuant to Article III of Chapter 28 of the Denver Revised Municipal Code (D.R.M.C.) the Division of Small 
Business Opportunity (DSBO) has established the following participation requirement for this project: 
 

15% Minority and Women-Owned Business Enterprise (MWBE) 
 

The participation requirement must be met with certified firms, §§ 28-62, 28-66, D.R.M.C, found in the 
Small Business Certification and Contract Management System, or through the demonstration of a 
sufficient good faith effort. §§ 28-60, 28-64, D.R.M.C. The project is subject to additional requirements 
pursuant to the D.R.M.C. 
 
General Statement of Work 
The on-call construction contract is anticipated to address the necessary maintenance and construction 
of Airside and Landside heavy civil infrastructure at DEN. Work is issued on a Task Order basis, which will 
detail the specific construction services to be provided at that time. Typically, the work will be performed 
per the Federal Aviation Administration (FAA) criteria and Colorado Department of Transportation (CDOT) 
specifications, as applicable. The Scope of Work for this Project includes, but is not limited to: repairs to, 
or replacement of any infrastructure (excluding buildings) within or pertaining to the airfield and landside 
areas; and demolition, earthwork and landscape, concrete and asphalt paving, special structures, bridges, 
pipes, manholes and retaining walls, fencing, drainage, erosion control and utilities, water quality, lighting 
and signage, traffic signal, pavement marking, spall and joint repair, joint and crack sawing, routing, and 
sealing, traffic control and haul route flagging/monitoring. 
 
Prequalification Requirements  
Each Proposer must be prequalified in category 1A: Heavy Civil at or above the $10,000,000.00 monetary 
level in accordance with the City’s Rules and Regulations Governing Prequalification of Contractors. Each 
Proposer must have submitted a prequalification application a minimum of ten (10) calendar days prior 
to the response due date. Applications must be submitted via B2Gnow. To view the Rules and information 
on how to apply, please visit our website at www.denvergov.org/prequalification.  
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Proposal Submittal Requirements 

 

 
 RFP NO. 202579097 ON-CALL INFRASTRUCTURE CONSTRUCTION            JUNE 25, 2025 
 

PROPOSAL SUBMITTAL REQUIREMENTS 
The following is a checklist for reference when compiling the proposal submission.   
The documents listed below are required: 
 

 Proposal Narrative:   
 Complete responses to the Narrative Contents as outlined in Section IV, which 

includes the required DEN Equity, Diversity, and Inclusion Plan (DEN EDI Plan) 
 

 Sample Agreement:   
 List of proposed modifications or legal issues regarding the Sample Agreement as 

outlined in Section III-2 
 

 Proposal Forms - all completed and signed 
 Proposal Acknowledgement Letter – acknowledging all addenda 
 Proposal Data Form 
 Disclosure of Legal & Administrative Proceedings & Financial Conditions 
 Proposal Declaration 
 List of Proposed Non-MWBE Subcontractors 
 Certification of Non-Segregated Facilities 
 Equal Opportunity Report Statement 
 Executed Proposal Guarantee Form 

 
 DSBO Forms  

 Commitment to MWBE Participation 
 DSBO Program Requirements Handbook Signature Statement 
 MWBE Utilization Plan Form 

 
 Diversity Survey 

 Diversity and Inclusiveness in City Solicitations (online survey – include the completed 
survey with your proposal submission) 
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 RFP NO. 202579097 ON-CALL INFRASTRUCTURE CONSTRUCTION            JUNE 25, 2025 
 

I. CITY, AIRPORT AND PROJECT OVERVIEW 
The values of equity, diversity, inclusivity, accessibility, and sustainability are inherent to the City’s 
strategy to develop and maintain prosperous communities. Accordingly, these values are imbedded into 
all the City’s procurement processes to ensure competitive procurements that offer equitable 
opportunities for all potential Proposers, including greater contracted and significant participation for 
historically underutilized businesses to ensure Denver’s long-term economic, social, and environmental 
health. Through equitable procurements, the City is committed to working to remove barriers and 
increase access to City contracting opportunities for all historically underutilized and small businesses 
including those owned by veterans and individuals living with disabilities as well as those in economically 
distressed or redlined neighborhoods. It is a primary value to promote economic equity by engaging a 
more inclusive community of Proposers and contractors, both as prime and sub-contractors to address 
socioeconomic disparities. Through this promotion of equity and inclusion (EDI), the City strives to 
improve opportunities that ensure fair and just access to jobs, housing, education, mobility options, and 
healthier communities. It is the City’s expectation that all successful Proposers demonstrate their 
commitment to these City values through their procurement responses and post contract and/or lease 
activities.  

 
Each procurement opportunity is to be approached with ethical and honest behavior. The City will solicit, 
evaluate, and award contracts based upon the Proposer’s alignment with the City’s values as it relates to 
its approach, proven experience, ability to perform work, costs, and pricing. DEN is looking for Proposers 
that demonstrate a history of equity, diversity, integrity, stewardship, innovation, and humanity. The City 
is looking for Proposers that have equity, diversity, and inclusion (EDI) embedded in their policies, 
procedures, practices, initiatives, and exhibit actionable results and ensures that of those that they 
partner with.   

 
The City’s values may be demonstrated through but are not limited to: (a) workforce expansion; (b) 
utilization of and work with the historically underutilized community, separate from required certified 
goals; (c) environmental sustainability and (d) EDI and Equal Employment Opportunity (EEO) programs for 
staff. 
 
DEN plays a unique role as a gateway to the world for the region, our passengers, our communities, and 
our partners.  As such, DEN has a generation of operators, concessionaires, designers, builders, planners, 
and small businesses that are stronger and more successful because of this work. DEN has also helped 
build new businesses that have flourished and grown into mature industry leaders. As part of its new 
Vision 100 plan, DEN intends to expand this legacy by looking to the community that has succeeded in the 
past at DEN to bring the next generation forward.   

In its review of this contract opportunity, DEN believes that the scope of work and firms in the industry 
lends itself to unique partnership opportunities, and therefore, highly encourages firms that have 
historically proposed as prime contractors to serve as subcontractors to MWBE firms in their contract with 
DEN, or to create Joint Ventures with MWBE firms.  A focus of this partnership should be for the 
contracting partners to build a meaningful relationship that is not merely transactional to meet a 
numerical goal. The objective is to afford the MWBE firm the opportunity to learn from the large 
contractor, grow its financial capacity, build its generational wealth and its portfolio, and increase its 
capability to perform new commercially useful functions on future contracts.   
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 RFP NO. 202579097 ON-CALL INFRASTRUCTURE CONSTRUCTION            JUNE 25, 2025 
 

In accordance with procedures described herein, you are hereby invited to submit a proposal for the 
subject project, which is described in the Scope of Work incorporated herein. The work under this Contract 
is anticipated to start on or about October 2025 and has a scheduled duration of approximately three (3) 
years with two (2) 1-year options to extend. The proposal must be prepared and submitted in accordance 
with the requirements and procedures contained in this RFP document and the City’s, including DEN’s, 
ordinances, rules, policies, and procedures. Compliance with these requirements by the Proposer is 
mandatory and is a condition of responsiveness. Any failure to satisfy these requirements will be a 
sufficient basis for the City to disqualify the Proposer.  The City shall not be liable for any of the Proposer’s 
expenses associated with its preparation of the proposal or DEN’s consideration of it. The Proposer, if 
selected, shall not include any such expenses as part of its fee for performing the Scope of Work. 
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 RFP NO. 202579097 ON-CALL INFRASTRUCTURE CONSTRUCTION            JUNE 25, 2025 
 

II. SCOPE OF WORK 
The on-call construction contract is anticipated to address necessary maintenance and construction of 
Airside and Landside heavy civil infrastructure at Denver International Airport (DEN). Work is issued on a 
Task Order basis, which will detail the specific construction services to be provided at that time. Typically, 
the work will be performed per the Federal Aviation Administration (FAA) criteria and Colorado 
Department of Transportation (CDOT) specifications, as applicable. 
 
Certain areas of work (roadways, airfield) may require significant night and off-peak work. Working hours 
are subject to change and will be based upon the operational needs of DEN.  Quantities of work performed 
may be low production and scattered throughout DEN property.  
 
SERVICES INCLUDE: 

1. Construction and Renovation: Execute construction and renovation projects as specified in task 
orders, with a primary focus on adherence to all applicable standards and requirements. This 
includes quality standards, safety regulations, and project timelines. Your commitment to these 
standards is crucial in ensuring the successful completion of each project.  

2. Subcontractor Management: Coordinate subcontractors, suppliers, and vendors involved in 
project execution, ensuring compliance with contractual obligations and specifications. 

3. Quality Control: Implement quality control measures to monitor workmanship, materials, and 
construction processes and ensure the delivery of high-quality outcomes. 

4. Safety Management: Prioritize safety on construction sites, implement safety protocols, conduct 
regular safety inspections, and ensure compliance with relevant safety regulations. 

5. Construction Updates and Meetings: Participate in construction update meetings, provide 
progress reports, address project-related issues, and collaborate with DEN stakeholders to ensure 
project success. 
 

TASK ORDERS MAY INCLUDE (BUT ARE NOT LIMITED TO) THE FOLLOWING: 

1. Landside and Airside infrastructure repair, rehabilitation, or improvements: 
a. Pavement repair and rehabilitation including panel replacements, spall repairs, joint repair 
b. Correct drainage and embankment failures  
c. Erosion, drainage, water quality repairs and improvements  
d. Signage, striping, traffic control  
e. Electrical 
f. Bridge rehabilitation and repairs, deck, curbs, bridge rail, expansion joints 
g. Pavement preventative maintenance measures  
h. Roadway widening 
i. Traffic control 
j. New or repair of existing retaining walls 
k. Landscape maintenance 
l. New roadway/parking lot construction or reconstruction 

 
 
 

2. Pre-construction and Planning Tasks: 
a. Evaluation of project requirements and site conditions 
b. Development of preliminary phasing plans and project schedules 
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c. Procurement of necessary tools, equipment, and materials 
d. Coordination with DEN project team and review of project plans 

 
3. Project Management and Administration: 

a. Task management and coordination of field labor 
b. Procurement and management of subcontractors 
c. Testing and commissioning of installed work 
d. Documentation and reporting of project progress 

 
4. Miscellaneous Tasks: 

a. Selective demolition of existing infrastructure 
b. Preconstruction work to assess project feasibility 
c. Design validation and review 
d. Site preparation and cleanup 

The on-call construction services provided under this contract will support DEN in achieving its 
infrastructure enhancement goals, ensuring Denver International Airport's continued success and 
efficiency. Through collaborative efforts and adherence to high standards of construction excellence, the 
contractor will contribute to DEN's mission of providing a world-class airport experience for passengers 
and stakeholders. 

 

 

 

END OF EXHIBIT
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III. ADMINISTRATIVE INFORMATION 
 

III-1 Issuing Office  
The City and County of Denver’s Department of Aviation (City or DEN), by the Contract Services 
Department (DEN Contract Services).  This RFP is governed by the City’s ordinances and Procurement 
Rules in effect at the time of its issuance.  DEN Contract Services is the sole point of contact concerning 
this RFP.  All communication must be done through the Contract Services Department.   
 

III-2 Introduction and Acceptance of RFP Terms 
The Proposer, by submitting its proposal, acknowledges that it understands and will agree to the 
corresponding Exhibits and the Scope of Work, and that the Proposer shall be able to perform the Scope 
of Work as required. Acknowledgement of this condition shall be indicated by the signature of the 
Proposer on the Proposal Acknowledgement Letter, which is attached hereto and incorporated herein as 
Attachment 1, or an officer of the Proposer legally authorized to execute contractual obligations. A 
submission in response to this RFP acknowledges acceptance by the Proposer of all terms and conditions 
as set forth herein.  The Proposer shall identify clearly and thoroughly any variations between its proposal 
and this RFP.  Failure to do so shall be deemed a waiver of any rights to subsequently modify the terms of 
performance, except as outlined or specified in this RFP. 
 

Proposers shall undertake a detailed review of the Attachment 5, Sample Agreement and submit with 
their proposal a list of all legal issues or proposed modifications which the Proposer would like DEN to 
review and address, should they be selected as the apparent best Proposer. The Proposer may submit 
questions regarding the contract using the same method designated for other questions related to this 
RFP. Proposers are strongly advised to seek legal counsel for advice regarding the Same Agreement.  DEN 
will not respond to legal questions such as about the interpretation of a provision of the Sample 
Agreement or provide legal advice regarding the Agreement to proposers. DEN shall assume that the 
Sample Agreement has been thoroughly reviewed and discussed with legal counsel prior to submission of 
the Proposal. If the Proposer does not identify any issues or proposed modifications to the Sample 
Agreement, the City may refuse to consider any proposed revisions received later from the Proposer, if 
they are selected as apparent best Proposer. The City may consider the Proposer’s comments in 
considering whether to select Proposer as the apparent best Proposer. 
 

Attachment 5 is a sample agreement and, as such is subject to revision or modification by DEN at any 
time. DEN reserves the right to modify any term or condition of this Agreement, and to add, delete or 
modify terms and conditions, as DEN’s interests may require, prior to execution of a final agreement. The 
sample agreement contains provisions required by Federal, State, and/or City law and policy, and these 
provisions may not be revised or negotiated.  

 
III-3 Means of Communication 

During the solicitation process for this RFP, all communication between the Contract Services Department 
and Proposers will be via postings on DEN’s Rocky Mountain E-Purchasing System’s (BidNet’s) website:  
https://www.bidnetdirect.com/colorado/cityandcountyofdenverdepartmentofaviation  
  

The Contract Services Department will post notices, which include, but are not limited to, any 
modifications to administrative or performance requirements, answers to inquiries received, clarifications 
to requirements, addenda, and the announcement of the apparent successful Proposer.  It is the 
responsibility of each potential Proposer to monitor the BidNet website regularly to be aware of changes, 
communications and/or addenda to bids.    
  

DEN will not be held responsible for misinformation received from private plan holders. Please use the 
DEN BidNet website to obtain solicitation information for the airport.   
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III-4 Interpretation of Proposal Documents 
The Proposer may request, in writing, a clarification or interpretation of any aspect of the RFP documents. 
Such requests must be made via the Rocky Mountain E-Purchasing System (BidNet) website by the due 
date and time specified in the Schedule of Activities listed on Page 2. DEN shall post all questions and 
answers on the BidNet Website following the deadline for submittal of questions as an addendum to the 
bid. DEN will not accept or respond to oral inquiries except for those made at the Pre-Bid Conference. The 
only ‘official’ responses are those that are posted to the BidNet Website for this RFP. 
 

III-5 Addenda 
DEN reserves the right to revise the RFP documents at any time up to the time set for submission of the 
proposals.  Any such revision(s) shall be described in an addendum to the RFP and shall be posted on 
the DEN BidNet Website at the following link:  
https://www.bidnetdirect.com/colorado/cityandcountyofdenverdepartmentofaviation  
  

If DEN determines that the addendum may require significant changes to the Scope of Work, the deadline 
for submitting the proposals may be postponed by the number of days that DEN determines will allow 
Proposers sufficient time to revise their proposals.  Any new submittal deadline date for delivering 
proposals to DEN shall be included in the addendum.  
  

Proposers must acknowledge in the proposal submission that they received all addenda to the proposal 
documents (see Attachment 1, Part 1). Failure to acknowledge receipt of addenda may disqualify the 
proposal.   
 

III-6 DEN Website 
It shall be conclusively presumed that the Proposer did, before submitting a proposal and prior to the final 
proposal deadline, read all addenda, posted decisions and other information items relevant to the RFP 
which appeared on the DEN BidNet Website. Proposer may also contact the DEN Contract Administrator, 
Diane Folken by email at contract.procurement@flydenver.com to confirm all posted information.  

  

Please visit the DEN BidNet Website at the following link which contains such services and information 
as:  https://www.bidnetdirect.com/colorado/cityandcountyofdenverdepartmentofaviation  

A. Advertisements for RFx and IFB opportunities 
B. Status of RFx and IFB opportunities 
C. Addendums including vendor questions and responses 
D. Plan holder’s/Document Taker’s list  
E. Award information 

III-7 Withdrawal of Proposal 
A Proposer may withdraw its proposal by submitting to DEN a written request signed by the Proposer’s 
authorized representative.  The withdrawal of a proposal does not prejudice the right of the Proposer to 
submit future proposals. 
 

III-8 Rights of DEN 
DEN reserves the rights to cancel or modify this RFP at any time and to reject any or all proposals for any 
reason or for no reason. This RFP is an open and equitable invitation for proposals, and each proposal 
constitutes an offer to contract that DEN may consider in its sole and absolute discretion. Any errors or 
omissions in a proposal may result in the rejection and disqualification of the entire proposal.  Errors, 
omissions, and other acts that may result in proposal rejection and disqualification include, but are not 
limited to, failure to strictly comply with the RFP requirements or any applicable ordinances, rules, or 
policies; the submission of any inaccurate or false information; any improper communications or collusion 
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involving Proposers; default or termination for cause of any public or private contracts within the past five 
years; delinquent arrearages owed to DEN; and failure to submit proof of licensing or franchise authority 
and any related exclusivity requirements. 
 

Notwithstanding the broad rights reserved to DEN to reject and disqualify any or all proposals, DEN may 
waive any immaterial deficiencies in proposals and may allow Proposers to cure any such deficiencies if 
an opportunity to cure is determined by DEN to be in DEN’s best interests. If given an opportunity to cure, 
Proposers will be notified of the allotted time to correct the identified deficiency; failure to correct the 
deficiency in the time allotted may result in proposals being deemed non-responsive and disqualified.  
DEN’s waiver of an immaterial deficiency will in no way modify the RFP or excuse Proposers from full 
compliance with all RFP specifications.  DEN may exercise the foregoing rights at any time without notice 
and without any liability whatsoever to any Proposer or other party.  By responding to this RFP, each 
Proposer is deemed to accept and agree to all of these terms and conditions and to waive any rights to 
challenge DEN’s determinations regarding proposal deficiencies in accordance with this section. 
 

During the evaluation process, DEN reserves the right to request additional information from any 
Proposer, to seek clarification of information provided, to conduct its own due diligence with respect to 
any Proposer or proposal, including self-guided tours of a Proposer’s other operations, reference checks, 
credit checks, health department checks, or any other investigations deemed necessary. 
 

III-9 Confidentiality of Records 
Documents submitted pursuant to this RFP will be subject to the Colorado Open Records Act, C.R.S. §§ 
24-72-201, et seq.  Information clearly marked as confidential and proprietary will be kept confidential by 
City, unless otherwise provided by law. City will attempt to notify the Proposer if a request is made for 
pages of documents clearly marked as confidential and proprietary so that the Proposer may take any 
action it deems necessary to defend the request. The Proposer, not the City, shall be the entity responsible 
for defending against Colorado Open Records Act disclosures for any records claimed by the Proposer to 
be confidential and proprietary. 
 

III-10 Proposer Agreements 
Proposers may submit proposed agreements of any form (contracts or documents) that contain 
supplemental terms and conditions that the Proposer desires to be considered by the City for inclusion in 
the contract.  Such forms may include Proposer’s software licensing agreements, maintenance contracts, 
and technical support agreements. By accepting delivery of these items, DEN is not bound to accept them 
as part of an ensuing contract. DEN may negotiate such supplemental terms and conditions that do not 
materially conflict with the contract terms and conditions detailed in this RFP and do not materially change 
the nature of this solicitation or adversely affect competition. If the parties cannot agree on the terms of 
the contract, including any terms desired by Proposer, DEN may terminate negotiations with the Proposer 
and enter into a contract with another responsive Proposer. Certain DEN contract provisions are required 
by Federal, State and/or City law and policy and are not subject to modification.   
 

III-11 Minority and Women-Owned Business Enterprise (MWBE) Program 
MWBE Responsiveness Requirements 
The below-listed DSBO proposal requirements are all conditions of responsiveness. Failure to submit a 
responsive proposal constitutes cause for rejection thereof. 
 
1. Non-Competition 

Proposer shall not restrict an MWBE from providing subconsulting or subcontracting quotations to 
other Proposers. Any Proposer who does so shall cause their proposal to be rejected. §§ 28-59(f), 28-
63(f), D.R.M.C. 
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2. Joint Ventures 
If Proposer is participating in a joint venture with a certified MWBE firm, proposer must submit the 
firm’s Joint Venture Agreement to DSBO at least 10 working days prior to the RFP-response 
submission. The Joint Venture must be approved by DSBO.  
 
A Joint Venture is an association of an MWBE firm and one or more other firms to carry out a single, 
for-profit business enterprise, for which the parties combine their property, capital efforts, skills and 
knowledge, and in which the MWBE is responsible for a distinct, clearly defined portion of the work 
of the contract and whose share in the capital contribution, control, management, risks, and profits 
of the joint venture are commensurate with its ownership interest. 
 
DSBO will count a portion of the total dollar value of the joint venture contract toward the MWBE 
requirement equal to the distinct, clearly defined portion of the work that the MWBE performs with 
its own forces in a NAICS code in which the firm is MWBE certified. The joint venture agreement MUST 
specify the services, dollar value, reporting structure, and details of the MWBE’s performance 
requirements associated with their percent of the joint venture ownership.  
 

3. Commitment to MWBE Participation 
Proposer shall include with their proposal a completed DSBO form, entitled “Commitment to MWBE 
Participation,” stating their committed MWBE participation percent on this project. The committed 
participation level will be inserted into any resulting contract and the Contractor/Consultant must 
comply with that committed participation amount during the term of the contract. 

 
4. Good Faith Effort 

If Proposer cannot meet the MWBE requirement established by DSBO or is able to only meet part of 
the requirement, they shall furnish to DSBO, with their proposal, a comprehensive statement of their 
good faith efforts to meet the requirement, along with supporting documentation demonstrative 
thereof. This means that Proposer must show that they took all necessary and reasonable steps to 
achieve the MWBE requirement which, by their scope, intensity, and appropriateness to the objective, 
could reasonably be expected to obtain sufficient MWBE participation, even if they were not fully 
successful. 
 
The statement of good faith efforts should address each of the categories outlined in the DSBO 
Ordinance, §§ 28-60, 28-64, D.R.M.C., and any additional criteria established by rule or regulation. As 
part of their good faith efforts, Proposers are encouraged to solicit the support and assistance of DSBO 
by contacting the procuring agency’s Contract Administrator (CA)/Buyer with specific questions; the 
CA/Buyer will coordinate with DSBO to reply thereto. All good faith efforts information must be 
complete, accurate, adequately documented, and submitted with the proposal. Good faith efforts 
must be demonstrated to be substantive and not merely for formalistic compliance with the DSBO 
Ordinance. 
 
To award a contract to a proposer that has failed to meet the MWBE requirement, DSBO will 
determine whether Proposer made good faith efforts to actively, effectively, and aggressively seek 
MWBEs to meet the MWBE requirement prior to proposal submission, which determination shall 
include consideration of Proposer’s MWBE Utilization Plan strategies to meet their MWBE 
participation commitment. Failure of Proposer to show good faith efforts shall render their proposal 
ineligible for further consideration with the City.  
 

5. DSBO Program Requirements Handbook (DSBO Handbook) – Signature Statement 
Proposer must submit the completed and signed Signature Statement of the DSBO Program 
Requirements Handbook with their proposal documents to be found responsive.  The signed Signature 
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Statement evidences proposer’s review and agreement to comply with the requirements outlined in 
the DSBO Handbook.  

 
6. MWBE Utilization Plan  

Proposer shall include with their proposal a completed DSBO form, entitled “MWBE Utilization 
Plan,” stating their strategy for meeting the MWBE requirements, including certified small business 
utilization and expectations for their lower tiered MWBE-certified firms. To meet the MWBE 
Utilization Plan minimum responsiveness requirements, Proposer must meaningfully address each 
of the form’s sections; any section that is blank or has “N/A” as a response may deem the proposer 
non-responsive. Contract execution will be conditioned upon a DSBO-approved MWBE Utilization 
Plan, unless DSBO has determined that Proposer made a 0%-participation good faith effort. 
 
Exception: if Proposer is submitting documentation of a good faith effort that states that they can 
only meet 0% of the MWBE requirement, they are exempt from this responsiveness requirement and 
need not submit a completed MWBE Utilization Plan form. 
 

7. Authority 
The DSBO Ordinance and rules and regulations promulgated pursuant thereto apply to this project 
and are incorporated into these solicitation documents by reference. Compliance with those, and any 
additional requirement contained herein, are conditions of responsiveness. The DSBO Ordinance, its 
accompanying rules and regulations, and additional MWBE guidance are available here: 
https://www.denvergov.org/dsbo. Proposer is encouraged to contact the procuring agency with 
specific questions related to compliance therewith, who will coordinate with DSBO to reply to 
Proposer’s questions. 
 

III-12 Certification of Independent Price and Work Determination 
By submission of this proposal, each Proposer, and in the case of a joint proposal, each party thereto, 
certified, that, in connection with this procurement: 
1. Prices and specific work processes in this proposal have been arrived at independently, without 

consultation, communication or agreement, for the purpose of restricting competition, as to any 
matter relating to such prices with any other Proposer or with any competitor, or with any party 
contracted by DEN to design and/or manage all or part of the program or work of which this RFP is a 
part; 

2. Unless otherwise required by law, the prices quoted and specific work processes described in this 
proposal have not been knowingly disclosed by the Proposer and will not knowingly be disclosed by 
the Proposer prior to opening, directly or indirectly to any other Proposer or to any competitor or to 
any party contracted by DEN to design and/or manage all or part of the program or work of which this 
RFP is a part; and 

3. No attempt has been made or will be made by the Proposer to induce any other person or firm to 
submit or not to submit a proposal for the purpose of restricting competition. 

 
Further, each person signing Attachment 1, Part 1 Proposal Acknowledgement Letter, for this proposal 
certified that:  

 
4. They are the person in the Proposer’s organization responsible for the decision as to the prices being 

offered herein and that they have not participated, and will not participate, in any action contrary to 
subsection (a) through (c) above; or 

5. They are not the person in the Proposer’s organization responsible for the decision as to the prices 
being offered herein but that they have been authorized in writing to act as agent for the persons 
responsible for such decision in certifying that such persons have not participated, and will not 
participate, in any action contrary to subsections (a) through (c), above, and as their agent does 
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hereby so certify; and they have not participated, and will not participate, in any action contrary to 
subsections (a) through (c), above. 

 
A proposal will not be considered for award where subsections (a), (c), (d) or (e), above, have been deleted 
or modified. Where (b) above has been deleted or modified, the proposal will not be considered for award 
unless the Proposer furnishes with the proposal a signed statement which sets forth in detail the 
circumstances of the disclosure and the CEO, or their designee, determines that such disclosure was not 
made for the purpose of restricting competition. 

 
III-13 Designation of Subcontractors 

The Proposer shall describe the qualifications of each subcontractor which it intends to use and the 
percentage and scope of the work which will be assigned to each of them.  Resumes for the 
subcontractor’s key personnel must be included. 
 
Proposers who submit a proposal in response to this RFP are precluded from participation as a 
subcontractor with any other Proposers who submit a proposal for this RFP.  However, subcontractors 
may be named on more than one (1) proposal. Subcontractors who are named in more than one proposal 
are prohibited from sharing information about one Proposer with another Proposer or utilizing such 
information to assist in the preparation of another proposal. 

 
III-14 Payment 

Appropriate clarifications and additions to the Scope of Work may be made during negotiations with the 
successful Proposer. It is the intent of DEN to enter into a Contract in which the Proposer will be paid 
pursuant to the terms of the Contract.   
 

III-15 Disclosure of Legal and Administrative Proceedings and Financial Condition 
1. The Proposer shall submit (at time of Proposal) a statement which shall disclose all legal or 

administrative proceedings that involve a civil claim in excess of Fifty Thousand Dollars ($50,000) in 
which the Proposer, its principals or key personnel were a party in the last five years.  The Proposer 
shall include in the statement: 

a. The caption of the action naming all parties; 
b. The case number, jurisdiction and the date the action was filed; 
c. A brief description of the action, the amount of the claim and whether the action involved 

performance under any public or private construction contract; and 
d. The outcome or disposition of the action. 
 

2. The Proposer shall submit (at time of Proposal) a statement which shall disclose whether Proposer 
has filed for protection under the laws of the U. S. Bankruptcy Code within the last ten (10) years. 
 

3. The Proposer shall submit (at time of Proposal) a statement as to whether the Proposer, its principals 
or key employees presently, or in the past, are or have been involved in any debarment or suspension 
proceedings.  Please include a description of any proceedings which prohibited or limited the Proposer 
from bidding or entering into any contract with any federal, state or local government entity.  Include 
a brief description of the reason(s) for such action having been taken, the effective dates thereof and 
the governmental agency. 
 
If the Proposer is a partnership or joint venture, please include a statement disclosing the information 
listed in subparagraph A and B, above, for each partner or joint venturer.  If the Proposer is fifty 
percent (50%) or greater owned by another entity or individual, please include a statement disclosing 
the above information for such entity or individual. 
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4. The Proposer shall submit (at time of Proposal) a statement as to whether the Proposer, its principals 
or key employees have been convicted of any crime related  embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, tax evasion, receiving stolen property, 
fraud, unfair trade practices, violation of state of federal antitrust statutes, or other law indicating a 
lack of business integrity or business honesty or have been convicted of any other felony in any 
jurisdiction within the last five (5) years.  Include the current status of any such principal or key 
employees. 

 
5. The Proposer shall submit (at time of Proposal) its Dun & Bradstreet identification number.  If the 

Proposer is a partnership or joint venture, it must submit the Dun & Bradstreet identification number 
for each partner of a joint venture. 

 

6. If the Proposer is a publicly held company, it shall submit (at the time of Proposal) a list of any holders 
of ten percent (10%) or more of its stock. 

 

7. During contract negotiations or at any time during the term of the executed contract, the Proposer 
may be asked to submit the following: 

 
a. An audited statement of overhead rates, payroll taxes and operating (profit) margin used to 

calculate hourly billing rates for DEN and approval. If the Proposer does not have audited 
overhead rates, a Core Staff Labor Rates Sheet, may be requested for each entity without audited 
overhead rates.  This statement shall cover the Proposer’s most recently completed fiscal year 
and shall be signed by a certified public accountant as a Certified Audited Statement in which the 
accountant expresses his or her opinion as to the fairness with which the statement represents 
the Proposer’s financial position, results of operations and changes in financial position. 

 
b. If the Proposer is a partnership or joint venture, a Certified Audited Statement is required for each 

partner or joint venture.  If the Proposer does not have audited overhead rates, a Core Staff Labor 
Rates Sheet, may be requested for each entity without audit overhead rates.  If any individual 
owns thirty-two percent (32%) or more of the Proposer, a Certified Audited Statement is required 
for each such individual or if a Certified Audited Statement is not available, then the individual 
must supply copies of his or her federal tax returns for the prior two (2) years. 
 

c. If a Proposer is a small business as defined by the United States Small Business Administration, 
the Proposer may elect to submit copies of its Federal tax return for the prior two (2) years and 
prepare a Core Staff Labor Rates Sheet, in lieu of a Certified Audited Statement. 

 
d. A signed statement certifying that no material or significant changes have occurred since the date 

of completion of the Certified Audited Statement, or the filing of the Federal tax return and the 
date of the proposal. 

 
III-16 Insurance Requirements 

Proposer shall adhere to all insurance requirements stated in Attachment 3, which are attached hereto 
and incorporated herein by reference. ACORD FORM (or equivalent) must be emailed in pdf format to: 
DEN.COI@flydenver.com.  

 
III-17 Governmental Immunity 

Proposers and subcontractors understand and agree that the City, its officers, officials and employees are 
relying on, and do not waive or intend to waive by any provisions, the monetary limitations or any other 
rights, immunities and protections provided by the Colorado Governmental Immunity Act, §§ 24-10-101 - 
120, C.R.S., or otherwise available to the City, its officers, officials and employees. 
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III-18 Security  
After receiving an executed contract, the Proposer shall be deemed a Contractor of DEN. The Contractor 
(or subcontractor) requiring access to the Controlled Area, Sterile Area or Secured Area shall become a 
“Participant” in the Airport Security Program (ASP) and remain in good standing in order to retain Airport 
Security privileges.  
 
Participant guidelines are outlined in DEN Rules and Regulations Part 20.  A Contractor must be sponsored 
by an Air Carrier, Tenant or by the City. Once a Contractor company has been sponsored, they must 
designate an Authorized Signatory.  
 
The sponsorship establishes that a Contractor (or subcontractor) has legitimate business at the Airport. 
All construction Contractors must submit a Participant Sponsorship form signed by their sponsor. A 
company sponsoring a Participant shall immediately notify Airport Security when any sponsorship is 
terminated.  
 
A subcontractor company working under its own entity must be sponsored by a Contractor company. The 
subcontracting company must designate its own Authorized Signatory(ies).  
 
Each Participant shall designate an Authorized Signatory to ensure the Participant’s compliance with the 
ASP and act as the point of contact between the Participant and Airport Security. The Authorized Signatory 
shall be designated in writing to Airport Security by the Participant.  
 
The Authorized Signatory is responsible for entering and verifying all information into the DEN online 
security system. All applications must be submitted electronically one day before visiting the badging 
office. It is the Authorized Signatory’s responsibility to ensure that Airport Security maintains valid contact 
information. The Authorized Signatory must maintain a current and valid Airport Identification Badge (ID 
Badge).   
 
The security status of the Airport is subject to change without notice.  Should the security status of the 
Airport change at any time during the term of the Contract, a written notice shall be issued to the 
Contractor, detailing all applicable security modifications.  The Contractor must take immediate steps to 
comply with those security modifications. 
 
The Contractor shall return to DEN, upon Contract completion or termination, or upon demand by DEN, 
all access keys and Airport ID Badges issued to it by DEN to Controlled Areas, Sterile Areas or Secured 
Areas of the Airport.  If the Contractor fails to return any such Airport ID Badge(s) or Airport Security Key(s) 
at Contract completion or termination or upon demand by the DEN, the Contractor shall be liable to the 
DEN for all DEN’s costs, including the DEN’s labor costs for re-coring doors and any other work which is 
required to prevent compromise of any Airport Security system.  In order to collect such costs hereunder, 
the DEN may withhold funds in such amount from any amounts due and payable to the Contractor under 
the Contract. 
 
Airport Security must be immediately notified if an Airport ID badge or security key is lost or stolen and 
must be notified immediately upon the termination of an individual’s employment.  Pursuant to Title 49 
Code of Federal Regulations (C.F.R.) Part 1520.04-10(d) a fee shall be assessed against any employer who 
fails to return an Airport ID badge or security keys upon the termination of an individual’s employment, 
transfer, or completion of a project or contract.  An additional fee may be requested to cover the 
administrative cost of processing a lost badge or security key. 
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III-19 Airport Identification (ID) Badge Requirements 
All individuals employed at the Airport with Secured Area access, or working in the Terminal, Concourses 
or Parking and Ground Transportation facilities, must obtain an Airport ID Badge. Airport ID Badges will 
be issued by Airport Security. All Airport ID Badges shall be and remain the property of the Airport. The 
Airport ID Badge must be surrendered on demand to Airport Operations and/or a Contract Security Guard. 
An individual employed by more than one (1) company, or changing employers, must obtain an Airport ID 
Badge for each company. Badge color indicates general areas and levels of authorization in relationship 
with direct support of an individual’s job function. Badge color does not determine access. The respective 
classes of Airport ID Badges, indicated by badge color and associated driving endorsement icon, describe 
driving privileges in direct correlation with job function. 
 
The individual must complete an online application with their Authorized Signatory in DEN’s security 
system. Two (2) valid forms of identification must be presented at the badging office, one of which must 
be a government-issued photo identification. The second form of identification must verify proof of 
citizenship (i.e., birth certificate or legal residency with work authorization). All information regarding the 
individual’s name, age, gender and other vital statistics on both forms of identification must be consistent 
and verifiable.  
 
A DEN online application, Security Threat Assessment (STA) and Criminal History Record Check (CHRC) 
must be completed for everyone requesting an Airport ID Badge. The online application must be 
submitted electronically one day before visiting the badging office.  Allow adequate time for processing 
of the STA and CHRC.  
 
The individual must view a training film on DEN Rules and Regulations as they pertain to overall security 
and pass a corresponding test to assure understanding of the DEN Rules and Regulations.  
 
If the individual requests driver authorization, a valid driver’s license must be presented, and the 
individual must view a training film on DEN Rules and Regulations as they pertain to overall Movement of 
Vehicles in the Secured Area and pass a corresponding test to assure understanding of the DEN Rules and 
Regulations.   
 
A construction orientation specific to the project must be conducted. A designated time for this session 
must be coordinated with Planning and Development and Airport Operations.  
 
A lost or stolen Airport ID Badge must be immediately reported to Airport Security. For a replacement 
Airport ID Badge, a new DEN online application must be completed and submitted electronically by the 
Company’s Authorized Signatory. A non-refundable fee must be paid for a replacement Airport ID Badge.  
 
If for any reason the Airport ID Badge becomes inoperable or damaged, the Airport ID Badge holder shall 
return that badge to Airport Security, and a replacement badge will be issued. A replacement fee may be 
assessed should the damage be attributable to the negligence of the employee who was issued the badge. 
 
When an employee is terminated, the Contractor company shall immediately notify Airport Security. This 
notification must be followed by the return of the Airport ID Badge and written confirmation of this 
information. The Contractor company must recover Airport ID Badges from individuals whose 
employment at the Airport has been terminated. The Contractor company shall notify Airport Security in 
writing when a subcontractor is no longer under the Contractor company’s sponsorship. All Airport ID 
Badges must be returned to Airport Security.   
 
An employee possessing a valid Airport ID Badge may escort other individuals into the Secured Area(s) 
under the conditions listed in the DEN Rules and Regulations Part 20.  If the project is extended, DEN’s 
Project Manager must submit a new Sponsorship Form with a new expiration date. This can be 
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accomplished thirty (30) calendar days prior to expiration of the Airport ID Badge. An application revision 
must be completed for each employee still required on the project if the badges have expired. 
 

III-20 Background Checks 
Every individual requesting an Airport ID Badge must complete a CHRC and a STA for unescorted access 
to the Sterile and Secured Area(s). 
 
If an applicant has been convicted of a crime or found guilty by reason of insanity or has been arrested for 
any of the disqualifying crimes or is awaiting judicial proceedings, they may be ineligible to obtain an 
Airport ID Badge. A list of the disqualifying crimes may be found in 49 C.F.R. 1542.209. 
 

III-21 Vehicles in the Secured Area  
All Contractor employees who are required to drive in the Sterile and Secured Area(s) unescorted to 
perform their jobs are required to complete a training film on DEN Rules and Regulations as they pertain 
to overall movement of vehicles in the Sterile and Secured Area(s) and pass a corresponding test to assure 
understanding of the DEN Rules and Regulations.  
 
All unescorted vehicles must display a current Airport Contractor Vehicle Permit (Permit). Permits are 
available from Airport Security. An application form must be completed, signed by an Authorized 
Signatory, and all applicable permit fees must be paid for each Permit requested, and it must be signed 
by the Authorized Signatory. A Permit is required for each state licensed vehicle, and the vehicle Permit is 
not transferable. 
 
The Contractor shall purchase and maintain in force a minimum of Ten Million Dollars ($10,000,000.00) 
in combined, single-limit automobile insurance for bodily injury and property damage liability per accident 
or occurrence.  
 

III-22 Violations 
Any Contractor employer not regulated under 49 C.F.R. Part 1544, Aircraft Operator, will be responsible 
for payment or reimbursement to DEN of any Civil Penalties imposed by the Transportation Security 
Administration (TSA) for individual security violations by their employees and/or subcontractor 
employees for violations under 49 C.F.R. Part 1542.  
 
A Contractor employee may be personally subject to Civil Penalties imposed by TSA for individual security 
violations committed by Contractor employees and/or subcontractor employees under 49 C.F.R Part 
1542.  
 
Everyone who is issued an Airport ID Badge shall comply with all Security Advisories, DEN Rules and 
Regulations, the CEO Directives and the Denver International Airport Standard Policies and Procedures 
regarding Airport Safety, Security and Operations. The failure of any individual to comply with such 
Security Advisories, rules and directives, etc. will result in the issuance of a Violation Notice and may result 
in the assessment of a Federal Civil Penalty and/or the denial, suspension or revocation of their Airport ID 
Badges.  
 
The security status of DEN is subject to change without prior notice. Should the security status of DEN 
change at any time during the term of the Contract, a written notice shall be issue to the Contractor, 
detailing all applicable security modifications. The Contractor must take immediate steps to comply with 
those security modifications.  
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III-23 Diversity and Inclusivity in City Solicitations 
Each Proposer shall, as a condition of responsiveness to this solicitation, complete and return the 
“Diversity and Inclusiveness in City Solicitations Information Request Form” with their proposal. 
Using the “Diversity and Inclusiveness in City Solicitations Information Request Form,” please state 
whether your firm has a diversity and inclusiveness program for employment and retention, procurement 
and supply chain activities, or customer service, and provide the additional information requested on the 
form.  The information provided on the “Diversity and Inclusiveness in City Solicitations Information 
Request Form” will provide an opportunity for DEN contractors to describe their own diversity and 
inclusiveness practices. Proposers are not expected to conduct intrusive examinations of its employees, 
managers, subcontractors or business partners in order to describe diversity and inclusiveness measures.  
Rather, DEN simply seeks a description of the Proposer’s current practices, if any. 
 
Diversity and Inclusiveness information provided by Proposers in response to DEN solicitations for services 
or goods will be collated, analyzed and made available in reports consistent with the Mayor’s Executive 
Order No. 101.  However, no personally identifiable information provided by or obtained from Proposers 
will be in such reports. 
 
For DEN to consider a proposal, Proposers must complete the electronic version of the Diversity and 
Inclusiveness in City Solicitations Form – then save an electronic copy of the completed form and include 
the electronic copy as part of its proposal.  A proposal or response to a solicitation by a Proposer that 
does not include this completed form shall be deemed non-responsive.  The form is found at:  
 

https://us.openforms.com/Form/57f3a8ea-39b7-4115-be17-1770f38d3cf6 
 

The Diversity and Inclusiveness Form is separate from the requirements established by the Division of 
Small Business Opportunity (DSBO) and must always be completed – regardless of whether there are any 
DSBO goals assigned to this project.   

 
III-24 Wage Ordinances 

The services being requested in this RFP may involve services that are covered pursuant to Article IV of 
Chapter 20, D.R.M.C., which is designed to address the issue of wage equity and cost of living affordability 
in the City & County of Denver. Proposer agrees that any contract with DEN shall include a requirement 
that Proposer will comply with the provisions of D.R.M.C. relating to minimum and prevailing wages, 
including, but not limited to, paying all covered workers no less than the City Minimum Wage for all 
covered services rendered in connection with the resulting contract. Additionally, Proposer agrees that 
the contract shall require compliance with all current and future federal and state laws and City 
ordinances. 
 

III-25 Taxes 
1. General:  Proposers shall refer to the General Conditions, G.C. 323 regarding taxes to which 

Proposer may be subject in performing the Work under this Contract, including but not limited 
to, sales and use taxes and the Denver Occupational Privilege Tax. The following instructions are 
to be considered along with the General Conditions – and not in lieu of them.  

 
a. Sales and Use Tax:  Construction and building materials sold to contractors and subcontractors 

for use on structures, roads, streets, highways and other public works owned by the City at 
DEN are exempt from state, RTD and Cultural Facilities District sales and use taxes. However, 
such materials will be subject to sales and use taxes imposed by the City.  

 
2. Exemption Certificates – Sales and Use Tax:  Contractor and Contractor’s subcontractors are 

responsible for applying to apply to the Colorado Department of Revenue (CDOR) for a certificate 
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or certificates of exemption, indicating that their purchase of construction or building materials is 
for a public project, and to deliver to the City copies of such applications as soon as possible after 
approval by the CDOR. Proposers shall not include in their proposal amounts the State, RTD and 
Cultural Facilities District Sales and Use Taxes. 

 
3. Denver Occupational Privilege Tax:  Any employee working for a Contractor or a subcontractor 

who earns over Five Hundred Dollars ($500.00) working in Denver during a calendar month is 
subject to the payment of the Employee Occupational Privilege Tax. The Contractor and any 
subcontractor must pay the Business Occupational Privilege Tax for each of its employees who 
are subject to such tax. 

 
III-26 Conformed Technical Specifications and Contract Documents 

If applicable, and when Technical Specifications are included and/or referenced herein, Proposer 
understands that the Technical Specifications and Contract Drawings included in this RFP have been 
conformed by the City.  The conformed Technical Specifications and Contract Drawings were prepared by 
posting or otherwise incorporating the changes noted in any addendum(s) into the Technical 
Specifications and Contract Drawings to form a single set of construction documents.   
 

III-27 Materials and Substitutions 
It is often convenient and practical to specify materials and equipment to be incorporated into the Work 
by a proprietary name or by the name of its manufacturer.  When so specified and further qualified by 
the phrases “or equal” or “or equivalent,” it shall be understood that such specification is not intended to 
limit the material and equipment selection process.  Rather, the specification is intended to indicate a 
standard of quality and capability which will be accepted.  However, all Proposers desiring to use materials 
other than the specified materials must obtain the written approval of the Project Manager.   
 
Proposers requesting substitutions will submit a Request for ‘or Equal’ Approval Form contained herein.  
All requests for approval of equal or equivalent material shall contain adequate technical data to clearly 
demonstrate equivalency.  Requests containing inadequate or incomplete information will not be 
reviewed.  
 
Any such Request for ‘or Equal’ Approval Form must be submitted via email to 
contract.procurement@flydenver.com, must include in the email Subject line: “Request for Substitution” 
and the RFP name, and the email must be received no later than ten (10) calendar days before the posted 
deadline for RFP Proposals. All approvals of equal or equivalent materials will be posted to the Contract 
Procurement website as addendum(s) to ensure full and complete disclosure to all potential Proposers.  
All requests for approval of equal or equivalent material shall contain adequate technical data to clearly 
demonstrate equivalency.  Incomplete Proposals will not be reviewed.   
 
If the Proposer is awarded the Contract and elects to use an ‘or equal’ that has been added by 
addendum(s), the Proposer shall be deemed to have warranted that: 
 

1. The use of the ‘or equal’ fulfills the specification requirements contained in this RFP. 
 

2. The installation of the ‘or equal’ will not impact the spatial requirements for the Work or the 
scheduling of work performed by the City or other contractors. 

 

Additionally, the Proposer agrees that it shall modify any building system(s) (i.e., HVAC, structural, 
electrical) impacted by the use of an ‘or equal’ at no cost to the City or any other contractors under 
contract with the City and shall make no claims for delay or disruption arising out of such ‘or equal’ 
modification. 
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III-28 Permit Fees 
For the construction of this project, the awarded Contractor agrees to pay the permit fees described in 
General Condition 317 and in the Special Conditions and Technical Specifications.  

 
III-29 Construction Scheduling 

The Proposer shall refer to the General Conditions, Special Conditions and Division 013210 of the 
Technical Specifications for scheduling requirements for this Contract. 

 
III-30 Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion 

The Proposer certifies, by submission of its proposal or acceptance of this Contract, that neither it nor its 
principals is presently debarred, suspended, proposed for debarment, declared ineligible or involuntarily 
excluded from participation in any government contract by any Federal, State or local government 
department or agency.  It further agrees by submitting its proposal that it will include this clause without 
modification in all lower-tier transactions, solicitations, proposals, contracts and subcontracts.  Where the 
Proposer or any lower-tier participant is unable to certify to this statement, it shall attach an explanation 
to its proposal. 

 
III-31 Bond Requirements 

As specified in II-33 and II-34, Proposer is required to provide a Bid Guarantee or Bond, and, if the 
Contractor is awarded the contract, Payment and Performance Bonds. The City will accept these bonds 
electronically, including electronic and verifiable signatures and seal from the surety and contractor, or as 
paper copies with wet signatures. The surety must be authorized to do business in Colorado as a surety 
and must be on the list of approved sureties of the United States Department of Treasury, Bureau of Fiscal 
Service. 

III-32 Proposal Guarantee 
As a guarantee of good faith on the part of the Proposer, each RFP must be accompanied by a proposal 
guarantee consisting of either a certified or cashier’s check made payable without condition to the order 
of the City and County of Denver or a proposal bond written by an approved corporation surety in favor 
of the City and County of Denver.  If the Proposer’s RFP submission is responsive and Proposer is awarded 
a Contract but fails to either (1) execute a Contract in the form prescribed, (2) furnish the Payment and 
Performance Bonds described in Title 15 of the General Conditions, (3) furnish the required evidence of 
insurance described in Title 16 of the General Conditions or in the Special Conditions, or (4) satisfy any 
other condition precedent to Contract execution within its power within five (5) working days after such 
notice is made by the City, said proposal guarantee shall be forfeited to the City as liquidated damages 
and not as a penalty.  The proposal guarantee shall be in the amount of five percent (5%) of the Maximum 
Contract Liability Amount.   
 
A Proposal Guarantee form for execution by the Proposer is supplied with each set of contract documents. 
IF A PROPOSAL GUARANTEE IS USED, IT MUST BE THE FORM OF PROPOSAL GUARANTEE SUPPLIED WITH 
THE CONTRACT DOCUMENTS. 
 
Once the awarded Proposer executes a Contract and delivers to the City satisfactory Performance & 
Payment Bonds and the required insurance documentation and, if applicable, City Council approval of the 
Contract, the proposal guarantees of non-awarded Proposers will be returned.   

 
III-33 Payment and Performance Bonds 

The awarded Contractor will be required to submit Payment and Performance Bonds which guarantees it 
will fulfill its contractual obligations under this project and guarantees it will pay its subcontractors, 
material suppliers and/or laborers for any work and materials provided. The amount of the Bonds will be 
100% of the Maximum Task Order Amount. Should the awarded Contractor default on its obligations and 
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fails to complete the project, a claims process may be initiated. If Contractor is found to be in breach of 
the Contract, it must compensate the City up to the full amount of the Bonds. DEN will accept Payment 
and Performance Bonds electronically, with electronic signatures that conform to City requirements, or 
as paper copies with wet signatures to the following address: 

Denver International Airport AOB 
ATTN: DeAnne Barker 
8500 Peña Blvd., Room 8810 
Denver, CO 80249-6340 
Please reference ‘RFP-202579097, ON-CALL INFRASTRUCTURE’ on the envelope 

III-34 Project Controls Requirements
Proposer will be required to use the designated Project Management Information System (PMIS) as set 
forth in the Technical Specifications.  The PMIS is s  ( ’s) tool 
for project and information management, data analysis and document control. DEN will be 
responsible for providing the licensing and training for PMIS.  

III-35 Equal Employment Opportunity
1. D.R.M.C. Article III, Division 2 of Chapter 28 applies to this project. It is the policy of the City to provide

equal opportunity in employment without regard to race, color, creed, sex, national origin, religion,
marital status, or political opinion or affiliation. It is hereby deemed and declared to be for the public
welfare and in the best interest of the City to require Proposers, contractors and subcontractors
soliciting and receiving, directly or indirectly, compensation from or through the City, for the
performance of such contracts, to meet certain affirmative action and equal employment opportunity 
requirements. Additionally, contractors and subcontractors that hold any contracts which are
federally assisted shall be required to adhere to the Department of Labor’s Contract Compliance
program under Executive Order No. 11246 as defined in the regulations of the Secretary of Labor at
41 C.F.R. Chapter 60-4.

2. After the Notice to Apparent Lowest Proposer has been issued, the Apparent Low Proposer shall
submit the following to DSBO:

a. A statement that the Proposer shall implement the affirmative action steps set forth in the
Rules and Regulations and Bid Conditions of the Manager of Public Works pertaining to Equal
Employment Opportunity, attached hereto, or the Proposer’s affirmative action plan which
meets these requirements, and

b. A projection of its anticipated workforce for this contract on the attached “EEO
Questionnaire.”  Both of these Proposals are required before DSBO will approve the Notice to
Proceed.

3. The Proposer who is awarded this contract shall comply with the provisions and requirements,
including the goals of minority and female participation and specific affirmative action steps, set forth 
in the Rules and Regulations and Bid Conditions of the Manager of Public Works pertaining to Equal
Employment Opportunity, as said rules and regulations may be amended or readopted from time to
time by the Manager of Public Works or the Director of the Division of Small Business Opportunity.

III-36 Conflicts of Interest
An organizational conflict of interest occurs when, because of the relationship between two organizations 
or one organization (including its subsidiaries or related organizations) performing or proposing for 
multiple scopes of work, there is or could be in the future a lack of impartiality, impaired objectivity, an 
unfair advantage over one or more firms competing for the work, or a financial or other interest in other 
scopes of work.  
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If the Proposer currently has existing contracts with the City for work at DEN, including any contracts held 
by Proposer's parent, affiliates, or subsidiary corporations, this could pose a conflict of interest and could 
place your Bid in jeopardy of being rejected for conflict of interest. If the Proposer believes a conflict of 
interest may exist but can be mitigated, please describe the steps it proposes that it will take to mitigate 
the conflict. 
 

If the City identifies a conflict of interest that is not identified by the Proposer in its response, the City may 
find the Proposer to be non-responsive. If the City identifies a conflict during the course of the Contract 
and the Proposer failed to disclose such conflict, the City may terminate the contract for cause or 
convenience at the discretion of the City. 
 

III-37 Title VI Solicitation Notice 
The City, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 USC 
§§ 2000d to 2000d-4) and the Regulations, hereby notifies all Proposers or offerors that it will affirmatively 
ensure that any contract entered into pursuant to this advertisement, businesses will be afforded full and 
fair opportunity to submit bids in response to this invitation and will not be discriminated against on the 
grounds of race, color, or national origin (including limited English proficiency), creed, sex (including sexual 
orientation and gender identity), age, or disability in consideration for an award. 
 

III-38 Denver Construction Careers Program (DCCP) 
If applicable, DCCP will evaluate each task order $10M and above individually.  
 

 
END OF ADMINISTRATIVE INFORMATION 
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IV. PREPARATION OF PROPOSAL  
 
IV-1 Preparation of Proposal - Proposal Forms 

The proposal shall be submitted in accordance with and meet all requirements set forth in the Proposal 
Forms, which are attached hereto. The Proposer shall fill in all blank spaces in the applicable Proposal 
Forms and initial all interlineations, alterations or erasures in its proposal. The Proposer shall not delete, 
modify or supplement the printed matter on the forms which are included in “Attachment 1, Proposal 
Forms” or make substitutions thereon. The Proposer’s completed Proposal Forms and Proposal Narrative 
shall constitute its proposal. It shall be conclusively presumed that the Proposer did, before submitting a 
proposal, read all addenda, posted decisions and other information items relevant to the RFP that 
appeared on the DEN BidNet Website.  
 
An authorized representative of the Proposer shall execute Attachment 1, Part 1 of its Proposal Forms – 
the “Proposal Acknowledgment Letter.”   
 
1. If the Proposer is a corporation, it shall upon execution of the Contract provide a certificate from 

the Secretary of State, showing that it is qualified to do business in the State of Colorado. Please 
call the Secretary of State for Colorado at (303) 894-2200 for information on obtaining such 
certification.   

 

2. If the Proposer is a partnership, the Proposer must include with its proposal evidence satisfactory 
to DEN that the partner signing the proposal has the authority to do so.   

 

3. If the Proposer is a joint venture, the Proposer shall submit with its proposal a notarized copy of 
the joint venture agreement. That agreement must describe the scope and amount of work each 
participant will perform and contain a provision that each participant will be jointly and severally 
liable to DEN for completing all the work and to third parties for all duties, obligations and 
liabilities which arise out of the joint venture’s performance of the work. 

 
IV-2 Preparation of Proposal - Proposal Narrative 

1. GENERAL 
The Proposer shall prepare its proposal in the format described below and must ensure that each 
page of its proposal is identified with the: 
 Contract Name  
 RFP # 
 Proposer’s name 
 Page number 

 
2. FORMAT 

Proposals shall meet the following formatting requirements: 
 Proposals shall be printable on 8 ½” x 11” paper 
 Proposals shall use the font type and size of Times New Roman 12 point. 
 Proposals shall be in a format and in the order the Narrative Content is listed below. 
 Proposals shall include a table of contents. 
 Proposals shall include tabbed or bookmarked sections as appropriate. 
 The proposal narrative shall not exceed 25 pages. This page limit does not include the cover 

letter, DEN EDI Plan, table of contents, resumes, additional pages (which must be separate file) 
with comments or proposed changes to the Sample Agreement, additional pages to describe 
disclosure of legal and administrative proceedings and financial condition, tabs, or DEN-required 
forms.   
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 Resumes shall be limited to one (1) page per individual and shall follow the end of your proposal.  
 Proposals which contain unnecessarily elaborate artwork are discouraged. 
 Proposal shall be submitted as an electronic document in an unsecured/non-password protected 

Adobe Acrobat (.pdf) format. 
 
IV-3 Proposal Narrative Contents 

This section describes the required contents for your proposal. The proposal is to be organized as 
follows: 

 
Cover Letter 
The Proposer shall prepare a cover letter, not exceeding two (2) pages in length, which summarizes the 
key points in the proposal.  It shall include the full name of the company or joint venture members and all 
proposed subconsultants.  If the Proposer is made up of more than one (1) company, the legal relationship 
between those companies must be described.  The cover letter must include a statement committing the 
availability of the key personnel identified in Section 5, below, to perform the work for the duration of the 
Contract term.  The letter must be signed by a person who is authorized to sign a contract with DEN.  This 
signatory shall be the same person identified in in Attachment 1, Part 1 Proposal Acknowledgement Letter, 
as the authorized representative.  

 
If the Proposer believes any information, data, process or other material in its proposal should be 
considered by DEN to be confidential or proprietary, the Proposer shall identify that material with 
specificity as to the page and paragraph and on what basis it believes the material is proprietary or 
confidential.  Proposals with all materials marked “Confidential” will be treated as if none of the materials 
are confidential. 

 
1. Cost Effectiveness 

Quality Control and Error Minimization: 
a. Explain your approach to quality control.  
b. What strategies will you use to minimize errors or re-work that could increase project costs?  
c. How will subcontractors adhere to your philosophy? 

Cost Control: 
a. Given your experience and expertise within the industry, how have you applied this 

knowledge to controlling costs?  
b. Prepare a description of proposer’s methods to optimize project expenses. Include a 

description of plans to ensure that non-local staff are being strategically deployed where they 
add maximum value to the project.  

c. Describe how proposer plans to maximize productivity of their staff working on the project.  
d. Describe proposer’s method for anticipating and minimizing costly changes throughout the 

project.  
 
 

Narrative Contents 
1. Cost Effectiveness  
2. DEN Equity, Diversity, and Inclusion Plan (DEN EDI Plan) 
3. Understanding the Project 
4. Proposed Work Plan and Approach 
5. Key Personnel and Ability to Respond 
6. Company Experience and Qualifications 
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Subcontractor Optimization: 
a. Discuss how proposer will incorporate subcontractors on their team to perform portions of 

the work to meet the DSBO goals.  
b. Describe methods used to reduce staff redundancy and overhead in subcontractor 

management while maintaining an effective project team. 
Competitive Edge: 

a. Based on this project, where do you think there are opportunities for savings from your firm?   
b. What elevates your proposal in terms of value?  
c. Describe the competitive edge your proposal provides to DEN from a cost savings perspective.  
d. Please describe any processes unique to your company or team that adds value to your 

proposal, as well as any technology which you employ (proprietary or otherwise) which you 
use to mitigate costs for your clients.   

 
2. DEN Equity, Diversity, and Inclusion Plan (DEN EDI Plan) 

The City is committed to advancing its vision of business equity, diversity, inclusion, and sustainability 
through growing the capacity of our historically underutilized businesses which shall include 
businesses and those owned by various ethnicities, genders, veterans, LGBTQ+, and individuals living 
with disabilities, as well as those in economically distressed or redlined neighborhoods. As previously 
stated in the City’s Values Statement, the City will provide significant contracting opportunities among 
these historically underutilized businesses and ensure they benefit from the contract. Aligning with 
the City’s intention to contract with historically underutilized businesses, this contract’s historically 
underutilized business engagement initiatives are intended as a part of the City’s values and 
commitment to ensure historically underutilized businesses are actively and impactfully participating 
throughout the life of the Project.  The City believes that the utilization of these historically 
underutilized businesses is a best value in the procurement of its contracts, and the award of 
proposals of this Project will be determined, in part, on the Proposer’s commitment to the growth 
and sustainability of historically underutilized businesses. As specified in the City’s values, it is the 
City’s expectation that the Proposer exemplify its alignment to that of the City’s values and EDI as part 
of their business culture and practice. 

 
The Proposer shall describe what they have done to engage with historically underutilized businesses 
in their ongoing operations. The engagement should be an innovative, comprehensive, open, and 
transparent approach that makes a significant impact through the promotion of equity, diversity, and 
inclusion to improve opportunities that ensure fair and just access to jobs, housing, education, 
mobility options, and healthier communities. This engagement may include, but is not limited to, 
utilization of historically underutilized businesses, mentor/protégé programs, prompt payment, 
workforce expansion, joint ventures, technical assistance, access to capital platforms and community 
outreach.  

 
Proposer’s response in the form of a plan should include, but is not limited to: 

A. Equity, Diversity and Inclusion Strategies. Describe the strategies and tactics Proposer will use 
to increase the participation of new and existing historically underutilized businesses in 
contracting opportunities, and the degree to which these and other strategies drive or play a 
role in upholding a culture of equity, diversity, and inclusion in the Proposer’s organization. 

 

B. Technical Assistance & Support Services. Describe the assistance and/or guidance that 
Proposer is and will provide to small businesses that helps move this next generation of 
historically underutilized businesses forward.  This assistance and/or guidance could include 
technical, financial, or support services to the historically underutilized businesses that allows 
them to have meaningful participation on this or other contracts with the Proposer or other 
business partners. Describe the community resource organizations that Proposer is and will 
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partner with and/or sponsor to provide assistance and/or guidance to historically 
underutilized businesses. Examples of such assistance and guidance may include, but are not 
limited to, quality control, bonding, insurance, prompt payment, mentoring programs, joint 
ventures, workforce development, technical assistance, access to capital platforms etc. 

 

C. Procurement Process. Describe Proposer’s procurement process (including policies and 
procedures) and provide details on the principles used throughout the process to remove 
barriers in an effort to promote equity, diversity, and inclusion and how you ensure that these 
efforts flow down to all tiers of subcontractors and subconsultants. 

 

D. Communication and Proposer Management. Describe the communication strategies and 
assistance Proposer is and will use with historically underutilized businesses to align their 
work with the contract requirements which may include, but are not limited to, training for 
internal and external staff to ensure effective communication, scheduling, safety 
requirements, terms and conditions, performance expectations, and dispute resolution.  

 

E. Past Performance. Provide examples where the Proposer has been successful in promoting 
equity, diversity, and inclusion both internally and externally. Describe practices of Proposer’s 
efforts and initiatives towards youth mentorship & development, employee recruitment, 
training, development, and succession planning to promote equity, diversity, and inclusion. 
Describe how the Proposer has promoted these values to both historically underutilized 
businesses and communities that they serve.  

 

Describe times when Proposer has been successful in promoting the participation of 
historically underutilized businesses and/or any assistance provided to the historically 
underutilized businesses that promoted their overall growth and success. Examples of such 
promotion may include, but are not limited to, bonding and insurance assistance, mentor-
protégé programs, prompt payment, workforce expansion, innovative and successful 
partnering with historically underutilized businesses (i.e., joint venture, performing as a 
subcontractor to a historically underutilized business, etc.) technical assistance, access to 
capital platforms, innovative teaming strategies between historically underutilized businesses 
and Proposer (i.e. DSBO approved joint ventures or historically underutilized businesses 
performing as prime), and community outreach.  

 

F. Proposer’s Culture. Describe how EDI has been promoted internally and rooted within your 
company through programs that include but are not limited to 1) company policy and 
programs that advance equity, diversity, and inclusion priorities, 2) employment practices of 
recruitment/hiring, employee development/advancement, training (i.e., implicit bias), and 3) 
expectations of valuing and actively collaborating through partnerships with subcontractors / 
subconsultants. 

 

G. Future Initiatives. Provide a roadmap of the work Proposer intends to do over the next 5 years 
to promote equity, diversity, and inclusion both internally and externally. Describe practices 
Proposer intends to use in youth mentoring & development, employee recruitment, training, 
development, and succession planning to promote equity, diversity, and inclusion. Describe 
any plans Proposer has made to promote these values to both businesses and communities 
that they serve.  

 

3. Understanding the Project 
Describe the following: 

a. Understanding of the Scope of Work 
b. Complexity, challenges, and problems involved in planning and performing scope of work 
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c. Approaches, philosophy, and experience dealing with challenges related to the Scope of 
Work. 

 

4. Proposed Work Plan and Approach 
Describe the Proposer’s project management and organizational approach, including: 

a. Proposed effort for completing the work on schedule 
b. Methods used to coordinate work with other entities whose work interfaces with work 

performed by the Proposer. 
Describe the Proposer’s existing project management control methods and progress reporting 
systems. 

Note: Any deliverables from the Proposer must be in a format compatible with DEN’s systems. 

5. Key Personnel and Ability to Respond 
Describe the Proposer’s ability to perform the Scope of Work and to coordinate its efforts with DEN 
and its other consultants. 

a. List office addresses and total number of professional/support employees for the Proposer 
and each subconsultant 

b. Proposers shall identify the location where work on this project would be performed. 
 

Provide an organizational chart which identifies the Proposer’s key personnel and applicable 
subcontractors who would perform work under the Contract.  
 
Describe the qualifications of each subcontractor planned to perform work. 

a. Describe the type of work which will be assigned to each subcontractor. 
 

Submit detailed one-page resumes for the proposed key staff personnel including key personnel of 
subcontractors that are identified within Exhibit B. *Note: Resumes do not count towards total page 
count.  

a. Resumes must include a description of their qualifications/experience and their position and 
length of employment with the Proposer or subcontractor. 

 
6. Company Experience and Qualifications  

Describe your experience providing the services detailed in the Scope of Work: 
a. Include information on previous projects where these services have been provided.  
b. Discuss methodology, challenges that typically arise, lessons learned, the expected level of 

assistance required from the client to accomplish each specified task. 
 
At a minimum, the following information shall be included as appropriate to the Scope of Work: 

 Project name 
 Project description  
 Contract Value 
 Scope of Work 
 Location 
 Owner name, address, current contact person, and telephone number 
 List any subconsultants and percentage of work performed 
 Gross fees 
 Outcome/result 

 

END OF PREPARATION OF PROPOSAL 
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V. EVALUATION OF PROPOSALS

Evaluation of Proposals
DEN’s Evaluation and Selection Committee (Evaluation Committee) will review and evaluate the proposals 
in accordance with the Evaluation Criteria below, the Proposer’s demonstrated experience and the 
Proposer’s qualifications as they relate to the scope of services required.  The Proposer’s ability to present 
its proposal in writing in a clear, concise and organized manner will be considered in the evaluation. 
Responsive Proposers may be required to participate in interviews to be held in the presence of the 
Evaluation Committee. DEN may, in its sole discretion, consider a Proposer’s comments on the Sample 
Agreement or other proposed terms and conditions. DEN shall then, taking into consideration the 
recommendations of the Evaluation Committee, attempt to negotiate a Contract with the Proposer which 
it considers the most qualified, responsive and responsible.

Any scoresheets, notes, deliberations, and ultimate conclusions of the Evaluation Committee will be kept 
strictly confidential up through and after award of the opportunity and are protected by the deliberative 
process privilege. The Evaluation Committee’s function is to assist the CEO in determining which 
proposal(s) to recommend for award. However, the CEO has the sole and absolute discretion to 
recommend any proposal for award deemed to be in accordance with the best interests of DEN. Proposers 
may not contact members of the Evaluation Committee for any reason whatsoever once this RFP is issued.

Past Performance
If a Proposer has performed prior work at DEN, documented instances in which the Proposer failed to 
perform under the terms of the contract may be reviewed as part of DEN’s overall evaluation. This 
evaluation will consider past performance information submitted as a part of such Proposer’s proposal 
including but not limited to, information regarding predecessor companies, key personnel who have 
relevant experience, and subcontractors performing major or critical aspects of the service(s), if such 
information is relevant.

Shortlisting and Interviews (If Necessary)
The Evaluation Committee will prepare an initial evaluation, in accordance with this Section V. The 
Evaluation Committee, may, at its discretion, invite the highest ranked Proposers for interviews. Such 
presentations and/or site visits will be at the Proposer’s expense.

Interviews are an opportunity for members of the Evaluation Committee to ask questions and/or seek 
clarification of proposals from Proposers. The Evaluation Committee may provide questions to Proposers 
in advance of the interview. In the interest of minimizing Proposers’ costs, the following rules will apply 
to interviews: 

Proposers invited to an interview may not:
Bring merchandise, gifts, or any other leave-behinds for the Evaluation Committee;
Introduce new information at interviews not in the original written proposal;
Change or alter the proposed business terms or concept in any way.

Proposers may provide written answers to any questions provided in advance by the Evaluation 
Committee.  

All invited Proposers may be asked to prepare a presentation, lasting no longer than thirty (30) minutes, 
explaining the company’s strong points in each area of the evaluation criteria. The presentation will be 
incorporated into the time allotted for the interview; no additional time will be provided.  
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The presentation must be in a PC compatible format utilizing standard MS Office Suite including 
PowerPoint. Proposers may use a PowerPoint presentation in their interview. 

Following interviews, if any, each member of the Evaluation Committee may revise its initial evaluation. 
The Evaluation Committee’s work is complete when the CEO authorizes direct negotiations with a 
Proposer. 

Best and Final Offers
DEN, at its discretion, may utilize a Best and Final Offer (BAFO) stage after submission and prior to award 
to clarify the Scope of Work, assure full understanding of, and responsiveness to, the solicitation 
requirement, update pricing, or any other component of the RFP identified by DEN. In BAFO discussions, 
there shall be no disclosure of any information derived from proposals submitted by competing Proposers.  
The Contract Administrator Agent shall coordinate the Proposer’s responses for review by the Evaluation 
Committee. The Contract Administrator shall be the SOLE point of contact throughout the process for all 
Proposers. If DEN requests a BAFO stage, Evaluation Committee members may revise their initial scores 
based upon additional information and clarification received in this phase. In lieu of revising scoring, DEN 
reserves the right to evaluate BAFOs by use of a narrative. 

Evaluation Criteria
In preparing responses, Proposers shall describe in detail how they propose to meet the specifications 
detailed in Section II, Scope of Work.  Specific factors will be applied to the proposal information to assist 
DEN in selecting the most qualified Proposer(s) for this opportunity.  Evaluation criteria that will be used 
as follows, listed in no particular order.

Evaluation Criteria Weights

1. Cost Effectiveness 25/100 points
2. DEN Equity, Diversity, and Inclusion Plan (DEN EDI Plan) 15/100 points
3. Understanding the Project 10/100 points
4. Proposed Work Plan and Approach 20/100 points
5. Key Personnel and Ability to Respond 15/100 points
6. Company Experience and Qualifications 15/100 points

END OF EVALUATION OF PROPOSALS
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VI. ATTACHMENT 1, PROPOSAL FORMS 
Attachment 1, Part 1 Proposal Acknowledgement Letter 

 
City and County of Denver 

Denver International Airport 
 

Proposer:  ___________________________________________________ Date: _________________________ 

 
Airport Office Building (AOB) 
Denver International Airport 
8500 Pena Boulevard 
Denver, Colorado 80249-6340 

In response to the Request for Proposal (RFP) dated June 25, 2025, for RFP NO. 202579097, On-Call Infrastructure 
Construction, the undersigned hereby declares that they have carefully read and examined the proposal 
documents and hereby proposes to perform and complete the work as required in the Scope of Work.  Attached 
hereto are the completed responses to Parts 2, 3 and 4 of the Proposal Forms. 
 
The undersigned agrees that this proposal constitutes a valid offer to negotiate a Contract with the City and County 
of Denver (City) to perform the work described in the proposal documents. After final agreement on the terms of 
the Contract has been reached, the undersigned agrees to execute the Contract, which will be prepared by the 
City, in a timely manner. 
 
The undersigned acknowledges receipt and consideration of the following addenda to the proposal documents: 

Addenda Numbers:  ______________________________________________________________________  

The undersigned certifies that they have examined and are fully familiar with the proposal documents and has 
satisfied themselves with respect to any questions regarding the RFP which could in any way affect the 
undersigned’s understanding of the Scope of Work or any estimate of the cost thereof. 
 
Signature:  ______________________________________________________________________________  

Type/print name:  ________________________________________________________________________  

Proposer’s Business Address: _______________________________________________________________  

E-mail address:  __________________________________________________________________________  
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Attachment 1, Part 2 Proposal Data Form 

  

City and County of Denver 
Denver International Airport 

 (Please use this form) 

 
Proposer Name: ____________________________________________________________________________  
 
Proposer Address:  _________________________________________________________________________  
 
Phone:  _______________________________________  Fax: _______________________________________  
 
Email:  ___________________________________________________________________________________  
 
Federal Identification Number:  _______________________________________________________________  
 
Principal in Charge (Name & Title):  ____________________________________________________________  
 
Project Manager for this RFP (Name & Title):  _____________________________________________  
 
Equal Employment Opportunity Officer:  ________________________________________________________  
 
Name(s) of Professional and Public Liability Insurance Carrier(s):  
 
 _________________________________________________________________________________________  
 
 _________________________________________________________________________________________  
 
 _________________________________________________________________________________________  
 
 

Parent Company Information 
(If Applicable) 

 
Name of Company: ______________________________________________________________ 
 
Address: _________________________________________________________________________ 
 
Phone: ___________________________________Fax: ___________________________________ 
 
Contact Person:  _________________________________________________________________ 
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Submittal is for (check one): 

 Sole Proprietorship  

 Partnership 

 Corporation 

 

If this is a corporation, then you are the (check one): 

 Subsidiary 

 Parent Company 

State of Incorporation:  ________________________ 

 

Is this a joint venture? 

 YES 

 NO 

 

If this is a joint venture, a certified copy of the Joint Venture Agreement must accompany this proposal. 

Licenses to perform work (issuing authority, date and validity—please provide copies of all listed): 

 _________________________________________________________________________________________  

 _________________________________________________________________________________________  

 _________________________________________________________________________________________  

 _________________________________________________________________________________________  

 _________________________________________________________________________________________  

 _________________________________________________________________________________________  
 
 _________________________________________________________________________________________  

 _________________________________________________________________________________________  

 _________________________________________________________________________________________ 
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References 
(Provide three professional references below) 

 
1. Company Name:  ________________________________________________________________________  

Contact:  ______________________________________________________________________________  

Project Title:  ___________________________________________________________________________  

Email:  ________________________________________________________________________________  

Phone Number: _________________________________________________________________________  

 

2. Company Name:  ________________________________________________________________________  

Contact:  ______________________________________________________________________________  

Project Title:  ___________________________________________________________________________  

Email: ________________________________________________________________________________  

Phone Number:  ________________________________________________________________________  

 

3. Company Name:  ________________________________________________________________________  

Contact:  ______________________________________________________________________________  

Project Title: ___________________________________________________________________________  

Email: ________________________________________________________________________________  

Phone Number:  ________________________________________________________________________  

 

 

CERTIFICATION 
The undersigned certifies that to the best of his/her knowledge, the information presented in this Proposal Data 
Form is a statement of fact and that the Proposer has the financial capability to perform the work described in the 
Proposer’s documents. 

Signature  _____________________________________  Title  _______________________________________  

Print Name  _______________________________________________________________________________  

Date  ________________________________________ 
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Attachment 1, Part 3 Disclosure of Legal and Administrative Proceedings and Financial Condition 

  
City and County of Denver 

Denver International Airport 
 (Please use this form) 

 
If no disclosure required in accordance with III-15, please sign affirmation statement. 
 
The undersign affirms that __________________________________(Proposer) has not been involved in any legal 
or administrative proceedings which involve a claim in excess of Fifty Thousand Dollars ($50,000.00); has not filed 
bankruptcy within the last ten (10) years; has not been debarred or suspended from proposing on any Federal, 
State or local government procurements; and neither the Proposer nor its key employees have been convicted of 
a bid/proposal-related crime, violation or felony in the last five (5) years. 
 
 
Signature  _____________________________________  Title  _______________________________________  
 
Print Name  _______________________________________________________________________________  
 
Date  ________________________________________  
 
If disclosure is required in accordance with 1-13, please use the following space to provide information. If 
additional space is needed, please attach additional pages.  
 
 _________________________________________________________________________________________  
 
 _________________________________________________________________________________________  
 
 _________________________________________________________________________________________  
 
 _________________________________________________________________________________________  
 
 _________________________________________________________________________________________  
 
 _________________________________________________________________________________________  
 
 _________________________________________________________________________________________  
 
 _________________________________________________________________________________________  
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Attachment 1, Part 4 Proposal Declaration 

 
The Proposer is required to submit with its proposal this Proposal Declaration, affirming that neither, I 
(we), nor, to the best of my (our) knowledge, none of the members of Proposer’s (our) company or 
companies have either directly or indirectly entered into any agreement, participated in any collusion or 
otherwise taken any action in restraint of free competitive proposing in connection with this proposal.   
 
Dated this ______ day of______________________________, 20____. 
 
 

Proposer Company Name: 
 
Proposer Business Address: 

___________________________________________  
 
___________________________________________  
 

City, State, Zip Code: ___________________________________________ 
 

Telephone Number: ___________________________________________ 
 
Fax Number: 

 
___________________________________________ 

 
Social Security or Employer ID No.: 

 
________________________________ 

 
 

  PROPOSER’S SIGNATURE: 
 

 
ATTEST:  
  
(Corporate Seal Here)                                              
 
 
 
__________________________________ 
Secretary’s Signature 
 
 
__________________________________  
Printed Name 

_______________________________________ 
 
 
_______________________________________ 
Printed Name 
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Attachment 1, Part 5 List of Proposed Non-MWBE Subcontractors 

Proposer Company Name: ____________________________________ 

RFP Name:   On-Call Infrastructure Construction 

RFP No.:   202579097    

 

Proposer shall list below the name, business address, work assignment and dollar value of each 
subcontractor that is not a MWBE subcontractor that will perform work or labor or provide services to the 
Proposer relating to this Contract in an amount greater than one and one-half percent (1.5%) of the 
Proposer’s total bid. Only one ( 1 )  subcontractor for each portion of the work shall be listed. Any 
proposed subcontractors to be utilized by the Proposer that are certified as a Small Business 
Enterprise (SBE) shall also be listed on the “List of Proposed Subcontractors” attached to this RFP. 
 
If the Proposer does not identify a subcontractor to perform portions of the work which could be 
subcontracted on this form or the List of Proposed MWBE Subcontractors, the Proposer, if it is awarded the 
Contract, agrees not to subcontract such portions that exceed one and one-half percent (1.5%) of the 
total bid amount until the Contractor has advised the SVP of DEC in writing of the reasons why the 
subcontractor was not listed in the proposal submission and complied with the requirements of General 
Condition 502. 
 
If the Proposer is awarded the Contract and does not enter into a subcontract with a subcontractor 
listed below or on the List of Proposed MWBE Subcontractors, the P r o p o s e r  agrees not to 
subcontract any of the work assignment identified for that subcontractor until the Proposer has advised 
the SVP of DEC in writing of the reasons why a different subcontractor is being used and has obtained 
approval. 
 

Subcontractor Information Work Assignment Subcontract 
Dollar Value 

Name:  ________________________  
Address:  ______________________  
                  ______________________ 
Phone:  ________________________ 

  

Name:  ________________________  
Address:  ______________________  
                  ______________________ 
Phone:  ________________________ 

  

Name:  ________________________  
Address:  ______________________  
                  ______________________ 
Phone:  _______________________ 

  

Name:  ________________________  
Address:  ______________________  
                  ______________________ 
Phone:  _______________________ 
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Name:  ________________________  
Address:  ______________________  
                  ______________________ 
Phone:  ________________________ 

  

Name:  ________________________  
Address:  ______________________  
                  ______________________ 
Phone:  ________________________ 

  

Name:  ________________________  
Address:  ______________________  
                  ______________________ 
Phone:  ________________________ 

  

Name:  ________________________  
Address:  ______________________  
                  ______________________ 
Phone:  ________________________ 

  

Name:  ________________________  
Address:  ______________________  
                  ______________________ 
Phone:  ________________________ 

  

Name:  ________________________  
Address:  ______________________  
                  ______________________ 
Phone:  ________________________ 

  

Name:  ________________________  
Address:  ______________________  
                  ______________________ 
Phone:  ________________________ 

  

Name:  ________________________  
Address:  ______________________  
                  ______________________ 
Phone:  ________________________ 

  

Name:  ________________________  
Address:  ______________________  
                  ______________________ 
Phone:  ________________________ 

  

Name:  ________________________  
Address:  ______________________  
                  ______________________ 
Phone:  ________________________ 

  

 

This page can be duplicated if additional sheets are required 
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VII. ATTACHMENT 2, DSBO FORMS  
 

 

 

 

 

 

 

 

 

 

DSBO FORMS 
 

The DSBO forms which apply to this contract are  
contained in the pages immediately following this page. 

 
 

These pages are not included in the page numbering of this contract document.
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DIVISION OF SMALL BUSINESS OPPORTUNITY (DSBO) 
COMMITMENT TO MWBE PARTICIPATION 

This Commitment Form must be completed by all Bidders/Proposers or Contractors/Consultants/Tenants 
(Prime) to indicate their commitment towards satisfying this project’s MWBE participation requirement 
with City and County of Denver (CCD) certified MWBE firms. 

MWBE PARTICIPATION COMMITMENT: 
The Bidder/Proposer or Prime is committing to__________% of the total contract value to MWBE participation. 
The total contract value is inclusive of value changes made throughout the life of the contract. 

GOOD FAITH EFFORT: 
If Bidder/Proposer or Prime’s abovementioned MWBE participation commitment is less than the MWBE 
participation requirement percent established by DSBO, the Bidder/Proposer or Prime must submit to DSBO 
with this Commitment Form a comprehensive statement of their good faith efforts as per the categories 
outlined in Chapter 28 of the D.R.M.C. 

The undersigned Bidder/Proposer or Prime hereby agrees and understands that they must comply with 
their MWBE commitment on this project in conformity with Chapter 28 D.R.M.C. and the terms of their City 
contract. Failure to comply is a material breach of said contract, which may result in the imposition of 
sanctions on the Prime, as deemed appropriate by DSBO. 

Bidder/Proposer or Prime (Name of Firm): 

Firm’s Representative: 

Title: 

Signature (Firm’s Representative): Date: 

Address: 

City: State: Zip: 

Phone: Email: 

DSBO Version 7 Last Revised: March 3, 2025 
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Division of Small Business Opportunity (DSBO) 
Minority & Women-Owned Business Enterprise (MWBE) Utilization Plan 

This form must be completed by all submitters to indicate their commitment towards creating 
and expanding contract opportunities for City and County of Denver MWBE certified small 
businesses. To meet the minimum DSBO responsiveness requirements, Submitter shall provide 
the proposed MWBE Utilization Plan at the time of submission deadline to substantiate the 
Submitter’s specified MWBE participation commitment. Each of the prompts below must be 
comprehensively and meaningfully addressed. Leaving a section blank or entering “N/A” may 
deem the submitter nonresponsive. (Maximum 400 words per section). 

The approved Utilization Plan may be subject to revisions throughout the life of the 
contract. 

Proposer/Prime Name: 

Project/Contract Name and Number: 

DSBO Version 1: 3/4/2025 
Denver Economic Development & Opportunity 

201 W. Colfax Avenue, Suite 6C1 | Denver, CO 80202 
www.denvergov.org/economicdevelopment 

720-913-1999 
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Utilization Strategies Explain the strategies and tactics the Submitter is currently using 
and plans to implement in the future to enhance the participation of 
both new and established City and County of Denver MWBE 
certified small businesses in contracting opportunities. Please 
provide concrete examples. 

Please list the anticipated scopes of work that may utilize MWBE 
certified businesses. If known, list specific MWBE certified firms 
that you may consider for certified subcontractor utilization. 

For reference, please refer to CCD Certified Small Business 
Database. 

Small BusinessCertification and Contract Management System 
| Denver Office of Economic Development 

Response: 

DSBO Version 1: 3/4/2025 
Denver Economic Development & Opportunity 

201 W. Colfax Avenue, Suite 6C1 | Denver, CO 80202 
www.denvergov.org/economicdevelopment 

720-913-1999 
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Standard Procedure 
for Bid Packages 

Describe Submitter’s procurement process, policies and 
procedures for soliciting MWBE certified small business 
participation. Please provide details on the practices already in 
place and/or anticipated practices that ensure that MWBE certified 
small businesses are successful in obtaining subcontracts on this 
project. 

Response: 

DSBO Version 1: 3/4/2025 
Denver Economic Development & Opportunity 

201 W. Colfax Avenue, Suite 6C1 | Denver, CO 80202 
www.denvergov.org/economicdevelopment 

720-913-1999 
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Technical 
Assistance 

Describe the assistance and/or guidance that Submitter will 
provide to certified small businesses that may help advance MWBE-
certified businesses forward. This could include technical, 
financial, or support services to the certified small businesses that 
allows them to have meaningful participation on this or other 
contracts. 

Examples of such may include, but are not limited to, quality control, 
bonding, insurance assistance, payment advances, mentoring 
programs, joint ventures, workforce development, technical 
assistance, access to capital platforms, etc. 

Response: 

DSBO Version 1: 3/4/2025 
Denver Economic Development & Opportunity 

201 W. Colfax Avenue, Suite 6C1 | Denver, CO 80202 
www.denvergov.org/economicdevelopment 

720-913-1999 
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DSBO Program Requirements Handbook (DSBO Handbook) 
Signature Statement 

***Attention: this Signature Statement form is required to be completed, signed, and submitted to DSBO. 
It will be incorporated as an exhibit to the Contractor’s/Consultant’s executed contract with the City.*** 

To access the DSBO Handbook, please visit the DSBO Compliance website. 

DSBO Version 1: March 17, 2025 
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VIII. ATTACHMENT 3, INSURANCE REQUIREMENTS 
 

 

 

 

 

 

 

INSURANCE REQUIREMENTS 
The insurance requirements relative to this contract are 

contained in the pages immediately following this page. 

 

 

These pages are not included in the page numbering of this contract document. 
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EXHIBIT C 

 
CITY AND COUNTY OF DENVER 

INSURANCE REQUIREMENTS FOR DEPARTMENT OF AVIATION 
CONSTRUCTION AGREEMENT (NON-ROCIP) 

 
 

A. Certificate Holder and Submission Instructions 
Contractor must provide a Certificate of Insurance as follows: 

 
Certificate Holder: CITY AND COUNTY OF DENVER  

Denver International Airport  
8500 Peña Boulevard 
Denver CO 80249 
Attn/Submit to: DENCOI@flydenver.com 

 
• ACORD Form (or equivalent) certificate is required. 
• Contractor must be evidenced as a Named Insured party. 
• Electronic submission only, hard copy documents will not be accepted. 
• Reference on the certificate must include the City-assigned Contract Number, if applicable. 
 
The City may at any time modify submission requirements, including the use of third-party software and/or 
services, which may include an additional fee to the Contractor. 
 

B. Defined Terms 
1. “Agreement” as used in this exhibit refers to the contractual agreement to which this exhibit is attached, 

irrespective of any other title or name it may otherwise have. 
2. “Contractor” as used in this exhibit refers to the party contracting with the City and County of Denver 

pursuant to the attached Agreement. 
 

C. Coverages and Limits 
1. Commercial General Liability  

Contractor shall maintain insurance coverage including bodily injury, property damage, personal injury, 
advertising injury, independent contractors, and products and completed operations in minimum limits of 
$1,000,000 each occurrence, $2,000,000 products and completed operations annual aggregate; if policy 
contains a general aggregate, a minimum limit of $2,000,000 annual per location aggregate must be maintained. 
 

a. Coverage shall include Contractual Liability covering liability assumed under this Agreement 
(including defense costs assumed under contract) within the scope of coverages provided.  

b. Coverage shall include Mobile Equipment Liability, if used to perform services under this Agreement. 
c. If a “per location” policy aggregate is required, “location” shall mean the entire airport premises. 
d. Coverage shall include Fire Damage Legal Liability in a minimum limit of $100,000 per fire. 

 
2. Business Automobile Liability 

Contractor shall maintain a minimum limit of $1,000,000 combined single limit each occurrence for bodily 
injury and property damage for all owned, leased, hired and/or non-owned vehicles used in performing services 
under this Agreement. 
 

a. If operating vehicles unescorted airside at DEN, a $10,000,000 combined single limit each occurrence 
for bodily injury and property damage is required.  

b. If Contractor does not have blanket coverage on all owned and operated vehicles and will require 
unescorted airside driving privileges, then a schedule of insured vehicles (including year, make, model 
and VIN number) must be submitted with the Certificate of Insurance. 
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c. If transporting waste, hazardous material, or regulated substances, Contractor shall carry a Broadened 
Pollution Endorsement and an MCS 90 endorsement on its policy.  

d. If Contractor does not own any fleet vehicles and/or Contractor’s owners, officers, directors, and/or 
employees use their personal vehicles to perform services under this Agreement, Contractor shall 
ensure that Personal Automobile Liability including a Business Use Endorsement is maintained by 
the vehicle owner, and if appropriate, Non-Owned Auto Liability by the Contractor.  This provision 
does not apply to persons solely commuting to and from the airport. 

e. If Contractor will be completing all services to DEN under this Agreement remotely and not be driving 
to locations under direction of the City to perform services this requirement is waived. 

 
3. Workers’ Compensation and Employer’s Liability Insurance   

Contractor shall maintain the coverage as required by statute for each work location and shall maintain 
Employer’s Liability insurance with limits no less than $100,000 per occurrence for each bodily injury claim, 
$100,000 per occurrence for each bodily injury caused by disease claim, and $500,000 aggregate for all bodily 
injuries caused by disease claims. 
   

a. Colorado Workers’ Compensation Act allows for certain, limited exemptions from Worker’s 
Compensation insurance coverage requirements.  It is the sole responsibility of the Contractor to 
determine their eligibility for providing this coverage, executing all required documentation with the 
State of Colorado, and obtaining all necessary approvals. Verification document(s) evidencing 
exemption status must be submitted with the Certificate of Insurance. 

 
4. Contractors Pollution Liability:   

Contractor shall maintain insurance covering work site operations that are conducted on DEN premises 
including project management and site supervision duties with a limit no less than $1,000,000 each occurrence 
and $2,000,000 annual policy aggregate for claims arising out of a pollution condition or site environmental 
condition.  

 
a. Coverage shall include claims/losses for bodily injury, property damage including loss of use of 

damaged property, defense costs including costs and expenses incurred in the investigation, defense or 
settlement of claims, and cleanup cost for pollution conditions resulting from illicit abandonment, the 
discharge, dispersal, release, escape, migration or seepage of  any sold, liquid, gaseous or thermal 
irritant, contaminant, or pollutant, including soil, silt, sedimentation, smoke, soot, vapors, fumes, acids, 
alkalis, chemicals, electromagnetic fields, hazardous substances, hazardous materials, waste materials, 
low level radioactive waste, mixed wastes, on, in, into, or upon land and structures thereupon, the 
atmosphere, surface water or groundwater on DEN premises. 

b. Work site means a location where covered operations are being performed, including real property 
rented or leased from the City for the purpose of conducting covered operations. 
 

5. Professional Liability (Errors & Omissions): 
Contractor shall maintain a minimum limit of $1,000,000 per occurrence and annual policy aggregate, providing 
coverage for applicable services outlined in this Agreement. 

 
6. Builder’s Risk Insurance or Installation Floater:   

During the duration of the construction or tenant buildout activity, Contractor shall provide, coverage on a 
Completed Value Replacement Cost Basis, including value of subsequent modifications, change orders, and 
cost of material supplied or installed by others, comprising total value of the entire project at the site.  Such 
insurance shall: 

 
a. apply from the time any covered property becomes the responsibility of the Contractor, and continue 

without interruption during construction, renovation, or installation, including any time during which 
the covered property is being transported to the construction installation site, or awaiting installation, 
whether on or off site; 

b. be maintained until formal acceptance of the project by DEN or the placement of permanent 
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property insurance coverage, whichever is later; 
c. include interests of the City and if applicable, affiliated, or associate entities, the General Contractor, 

subcontractors, and sub-tier contractors in the project; 
d. be written on a Special Completed Value Covered Cause of Loss form and shall include theft, 

vandalism, malicious mischief, collapse, false-work, temporary buildings, transit, debris removal, 
demolition, increased cost of construction, flood (including water damage), earthquake, and if 
applicable, all below and above ground structures, piping, foundations including underground water 
and sewer mains, pilings including the ground on which the structure rests and excavation, 
backfilling, filling and grading; 

e. include a Beneficial Occupancy Clause, specifically permitting occupancy of the building during 
construction.  Commercial Operator shall take reasonable steps to obtain consent of the insurer and 
delete any provisions with regard to restrictions within any Occupancy Clauses within the Builder’s 
Risk Policy; 

f. include Equipment Breakdown Coverage (a.k.a. Boiler & Machinery), if appropriate, which shall 
specifically cover insured equipment during installation and testing (including cold and hot testing). 

 
7. Property Insurance 

Contractor is solely responsible for any loss or damage to its real or business personal property located on 
DEN premises including, but not limited to, materials, tools, equipment, vehicles, furnishings, structures and 
personal property of its employees and subcontractors unless caused by the sole, gross negligence of the City. 
If Contractor carries property insurance on its property located on DEN premises, a waiver of subrogation as 
outlined in Section F will be required from its insurer. 

 
8. Unmanned Aerial Vehicle (UAV) Liability: 

If Contractor desires to use drones in any aspect of its work or presence on DEN premises, the following 
requirements must be met prior to commencing any drone operations: 

 
a. Express written permission must be granted by DEN. 
b. Express written permission must be granted by the Federal Aviation Administration (FAA). 
c. Drone equipment must be properly registered with the FAA. 
d. Drone operator(s) must be properly licensed by the FAA. 
e. Contractor must maintain UAV Liability including flight coverage, personal and advertising injury 

liability, and hired/non-owned UAV liability for its commercial drone operations with a limit no less 
than $1,000,000 combined single limit per occurrence for bodily injury and property damage. 

 
9. Excess/Umbrella Liability  

Combination of primary and excess coverage may be used to achieve minimum required coverage limits. 
Excess/Umbrella policy(ies) must follow form of the primary policies with which they are related to provide 
the minimum limits and be verified as such on any submitted Certificate of Insurance.  

 
D. Reference to Project and/or Contract 

The City Project Name, Title of Agreement and/or Contract Number and description shall be noted on the 
Certificate of Insurance, if applicable. 
 

E. Additional Insured 
For all coverages required under this Agreement (excluding Workers’ Compensation, Employer’s Liability and 
Professional Liability, if required), Contractor’s insurer(s) shall include the City and County of Denver, its elected 
and appointed officials, successors, agents, employees, and volunteers as Additional Insureds by policy 
endorsement.   
 

F. Waiver of Subrogation 
For all coverages required under this Agreement (excluding Professional Liability, if required), Contractor’s 
insurer(s) shall waive subrogation rights against the City and County of Denver, its elected and appointed 
officials, successors, agents, employees, and volunteers by policy endorsement.  
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If Contractor will be completing all services to the City under this Agreement remotely and not be traveling to 
locations under direction of the City to perform services, this requirement is waived specific to Workers’ 
Compensation coverage. 
 
If Contractor and its employees performing services under this Agreement are domiciled in a monopolistic state 
this requirement shall not apply to Workers' Compensation policy(ies) issued by a state fund.  However, 
Contractor understands any subrogation against the City from its state-funded Workers’ Compensation insurer 
arising from a claim related to this Agreement shall become the responsibility of the Contractor under Section 
14.01 Defense and Indemnification of this Agreement subject to the terms, conditions and limitations therein. 
 

G. Notice of Material Change, Cancellation or Nonrenewal 
Each certificate and related policy shall contain a valid provision requiring notification to the Certificate Holder in 
the event any of the required policies be canceled or non-renewed or reduction in required coverage before the 
expiration date thereof.   
 
1. Such notice shall reference the DEN assigned contract number related to this Agreement.   
2. Such notice shall be sent thirty (30) calendar days prior to such cancellation or non-renewal or reduction in 

required coverage unless due to non-payment of premiums for which notice shall be sent ten (10) calendar 
days prior.   

3. If such written notice is unavailable from the insurer or afforded as outlined above, Contractor shall provide 
written notice of cancellation, non-renewal and any reduction in required coverage to the Certificate Holder 
within three (3) business days of receiving such notice by its insurer(s) and include documentation of the 
formal notice received from its insurer(s) as verification. Contractor shall replace cancelled or nonrenewed 
policies with no lapse in coverage and provide an updated Certificate of Insurance to DEN.   

4. In the event any general aggregate or other aggregate limits are reduced below the required minimum per 
occurrence limits, Contractor will procure, at its own expense, coverage at the requirement minimum per 
occurrence limits.  If Contractor cannot replenish coverage within ten (10) calendar days, it must notify the 
City immediately. 

 
H. Cooperation  

Contractor agrees to fully cooperate in connection with any investigation or inquiry and accept any formally 
tendered claim related to this Agreement, whether received from the City or its representative. Contractor’s failure 
to fully cooperate may, as determined in the City’s sole discretion, provide cause for default under the Agreement. 
The City understands acceptance of a tendered claim does not constitute acceptance of liability. 

 
I. Additional Provisions 

1. Deductibles or any type of retention are the sole responsibility of the Contractor. 
2. Defense costs shall be in addition to the limits of liability.  If this provision is unavailable that limitation must 

be evidenced on the Certificate of Insurance. 
3. Coverage required may not contain an exclusion related to operations on airport premises. 
4. A severability of interests or separation of insureds provision (no insured vs. insured exclusion) is included 

under all policies where Additional Insured status is required. 
5. A provision that coverage is primary and non-contributory with other coverage or self-insurance maintained 

by the City under all policies where Additional Insured status is required. 
6. If the Contractor procures or maintains insurance policies with coverages or limits beyond those stated herein, 

such greater policies will apply to their full effect and not be reduced or limited by the minimum requirements 
stated herein.  

7. All policies shall be written on an occurrence form.  If an occurrence form is unavailable or not industry norm 
for a given policy type, claims-made coverage will be accepted by the City provided the retroactive date is on 
or before the Agreement Effective Date or the first date when any goods or services were provided to the 
City, whichever is earlier, and continuous coverage will be maintained or an extended reporting period placed 
for three years (eight years for construction-related agreements) beginning at the time work under this 
Agreement is completed or the Agreement is terminated, whichever is later. 

8. Certificates of Insurance must specify the issuing companies, policy numbers and policy periods for each 
required form of coverage.  The certificates for each insurance policy are to be signed by an authorized 
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representative and must be submitted to the City at the time Contractor signed this Agreement. 
9. The insurance shall be underwritten by an insurer licensed or authorized to do business in the State of 

Colorado and rated by A.M. Best Company as A- VIII or better.  
10. Certificate of Insurance and Related Endorsements: The City’s acceptance of a certificate of insurance or 

other proof of insurance that does not comply with all insurance requirements shall not act as a waiver of 
Contractor’s breach of this Agreement or of any of the City’s rights or remedies under this Agreement.  All 
coverage requirements shall be enforced unless waived or otherwise modified in writing by DEN Risk 
Management. Contractor is solely responsible for ensuring all formal policy endorsements are issued by their 
insurers to support the requirements. 

11. The City shall have the right to verify, at any time, all coverage, information, or representations, and the 
insured and its insurance representatives shall promptly and fully cooperate in any such audit the City may 
elect to undertake including provision of copies of insurance policies upon request. In the case of such audit, 
the City may be subject to a non-disclosure agreement and/or redactions of policy information unrelated to 
verification of required coverage.  

12. No material changes, modifications, or interlineations to required insurance coverage shall be allowed without 
the review and written approval of DEN Risk Management.  

13. Contractor shall be responsible for ensuring the City is provided updated Certificate(s) of Insurance prior to 
each policy renewal. 

14. Contractor’s failure to maintain required insurance shall be the basis for immediate suspension and cause for 
termination of this Agreement, at the City’s sole discretion and without penalty to the City. 

 
J. Part 230 and the DEN Airport Rules and Regulations  

If the minimum insurance requirements set forth herein differ from the equivalent types of insurance requirements 
in Part 230 of the DEN Airport Rules and Regulations, the greater and broader insurance requirements shall 
supersede those lesser requirements, unless expressly excepted in writing by DEN Risk Management.  Part 230 
applies to Contractor and its subcontractors of any tier. 

 
K. Applicability of ROCIP Requirements 

The City and County of Denver and Denver International Airport (hereinafter referred to collectively as “DEN”) 
has arranged for certain construction activities at DEN to be insured under an Owner Controlled Insurance 
Program (OCIP) or a Rolling Owner Controlled Insurance Program (ROCIP) (hereinafter collectively referred to 
as “ROCIP”).  A ROCIP is a single insurance program that insures DEN, the Contractor and subcontractors of 
any tier, and other designated parties (Enrolled Parties), for work performed at the Project Site.  Work 
contemplated under this Agreement by Contractor is NOT included under a ROCIP program. Contractor 
must provide its own insurance as specified in this Agreement. If Contractor is assigned work to be 
conducted within a ROCIP Project Site it must comply with the provisions of the DEN ROCIP Safety 
Manual, which is part of the Contract Documents and which is linked below to the most recent manual.   

 
DEN ROCIP Safety Manual 
  
DEN is additionally providing links to the DEN ROCIP Insurance Manual and the DEN ROCIP Claims Guide 
solely for Contractor’s information. 

 
DEN ROCIP Insurance Manual 
DEN ROCIP Claims Guide 

 
Notice of Change to ROCIP:  DEN reserves the right to assign work per task order to a specific ROCIP 
program, if more than one is active, as well as terminate or modify a DEN ROCIP or any portion thereof.  Further, 
dependent on factors including, but not limited to, the official timing and duration of the ROCIP project for which 
services are provided or related to under this Agreement, DEN may need to transition from one ROCIP program 
to another and introduce corresponding requirements for contractors.  DEN will provide Contractor notice of 
changes regarding a ROCIP program as applicable to Contractor’s work or responsibilities under the ROCIP 
Safety Manual. 
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IX. ATTACHMENT 4, DIVERSITY AND INCLUSIVENESS IN CITY SOLICITATIONS 
 
For the City or the City Agency to consider a bid/proposal, Proposers must complete the on-line Diversity and 
Inclusiveness in City Solicitations Form – then save an electronic copy of the completed form and include the 
electronic copy as part of its proposal. A proposal or response to a solicitation by a Proposer that does not 
include this completed form shall be deemed non-responsive.   
 

Click on the following link to access the on-line form: 
https://us.openforms.com/Form/57f3a8ea-39b7-4115-be17-1770f38d3cf6 

 
Using the form found in link above, please state whether you have a Diversity and Inclusiveness program for 
employment and retention, procurement and supply chain activities or customer service, and provide the 
additional information requested on the form. The information provided on the Diversity and Inclusiveness in City 
Solicitations Form will provide an opportunity for City Proposers to describe their own diversity and inclusiveness 
practices. Proposers are not expected to conduct intrusive examinations of their employees, managers or business 
partners in order to describe diversity and inclusiveness measures. Rather, the City simply seeks a description of 
the Proposer's current practices, if any. Diversity and Inclusiveness information provided by City Proposers in 
response to City solicitations for services or goods will be collated, analyzed and made available in reports 
consistent with City Executive Order No. 101. However, no personally identifiable information provided by or 
obtained from Proposers will be in such reports. 
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X. ATTACHMENT 5, SAMPLE AGREEMENT 

SAMPLE AGREEMENT 
The Sample Contract form and required Federal provisions are contained in the pages immediately 

following this page. The complete contract will include other exhibits in addition to the form and the 
Federal provisions. 

These pages are not included in the page numbering of this contract document. 

Notice to Proposers: City Required Contract Provisions 

The following contract provisions are required in every contract issued by the City. The language of each 
clause is drafted in accordance with Federal, State, and City law and policy and are not subject to 
modification.  Accordingly, Proposers should carefully review this Sample Agreement provided with the 
Request for Proposals, including these required provisions, in preparation of their proposals. 

 Standard Federal Provisions contained in the Contract and the Exhibit or Appendix 
 Minority/Women-Owned Business Enterprise (DEN-funded) requirements 
 City Prompt Pay 
 Prevailing Wage Ordinance 
 Denver Wage provisions; worker retention provision  
 Insurance Requirements 
 Defense and Indemnification (Provide provisions it cannot accept with its Proposal) 
 Disputes/Dispute Resolution (see D.R.M.C. § 5-17 and DEN Rules and Regulations Part 250) 
 Compliance with All Laws and Regulations/with Patent, Trademark and Copyright Laws 

(subject to very limited exceptions and approval)  
 Compliance with all Executive Orders including drugs/alcohol/tobacco 
 Governing Law and Venue  
 Bond Ordinances 
 Force Majeure 
 Taxes and Costs 
 Environmental Requirements 
 Records Retention and Other Standard City Provisions, including but not limited to: 
 Diversity and Inclusiveness 
 No Discrimination in Employment 
 Advertising and Public Disclosure 
 Colorado Open Records Act 
 Examination of Records and Audits, including Federal and City Auditor provisions 
 Conflict of Interest 
 Sensitive Security Information, DEN Security, Badging, and other Security Provisions
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XI. ATTACHMENT 6, PERFORMANCE AND PAYMENT BOND 
 

PERFORMANCE BOND 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned ____________________ [Proposer 
name], a corporation organized under the laws of the State of ___________ [Proposer state], hereinafter 
referred to as the "Contractor" and ______________ [Bond issuer], a corporation organized under the 
laws of the State of  _______________ [Bond company state], and authorized to transact business in the 
State of Colorado, hereinafter referred to as Surety, are held and firmly bound unto the CITY AND COUNTY 
OF DENVER, a municipal corporation of the State of Colorado, hereinafter referred to as the "CITY", in the 
penal sum of ______________________________________________________[Bid amount text] Dollars 
($__________________), lawful money of the United States of America, for the payment of which sum 
the Contractor and Surety bind themselves and their heirs, executors, administrators, successors and 
assigns, jointly and severally by these presents. 
 
WHEREAS, the above Contractor has, as of the date of execution listed on the contract signature page, 
entered into a written contract with the City for furnishing all labor, materials, equipment, tools, 
superintendence, and other facilities and accessories for the construction of 202579097, On-Call 
Infrastructure Construction, Denver International Airport, in accordance with the Technical Specifications, 
Contract Drawings and all other Contract Documents therefor which are incorporated herein by reference 
and made a part hereof, and are herein referred to as the Contract. 
 
NOW, THEREFORE, the condition of this performance bond is such that if the Contractor:  
 

1. Promptly and faithfully observes, abides by, and performs each and every covenant, 
condition, and part of said Contract, including, but not limited to, its warranty provisions, 
in the time and manner prescribed in the Contract, and 

 
2. Pays the City all losses, damages (liquidated or actual, including, but not limited to, 

damages caused by delays in the performance of the Contract), expenses, costs and 
attorneys' fees, that the City sustains resulting from any breach or default by the 
Contractor under the Contract, then this bond is void; otherwise, it shall remain in full 
force and effect. 

 
IN ADDITION, if said Contractor fails to duly pay for any labor, materials, team hire, sustenance, 
provisions, provender, or any other supplies used or consumed by said Contractor or its subcontractors in 
its performance of the work contracted to be done or fails to pay any person who supplies rental 
machinery, tools, or equipment, all amounts due as the result of the use of such machinery, tools, or 
equipment in the prosecution of the work, the Surety shall pay the same in an amount not exceeding the 
amount of this obligation, together with interest as provided by law. 
 
PROVIDED FURTHER, that the said Surety, for value received, hereby stipulates, and agrees that any and 
all changes in the Contract or compliance or noncompliance with the formalities in the Contract for making 
such changes shall not affect the Surety's obligations under this bond and the Surety hereby waives notice 
of any such changes.  

(End of Page) 
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IN WITNESS WHEREOF, said Contractor and said Surety have executed these presents as of this ____ 
day of _________________, ________. 
 
 

 _____________________________________ 
CONTRACTOR 
 
 
 
By:__________________________________ 
     President 
 
 
 
_____________________________________ 
SURETY 
 
 
 
By:____________________________ 
     Attorney-in-Fact 
 

(Accompany this bond with Attorney-in-Fact's authority from the Surety to execute bond, certified to 
include the date of the bond.) 
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PAYMENT BOND 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned _________________________________ 
[Proposer name], a corporation organized under the laws of the State of _________________ [Proposer 
state], hereinafter referred to as the "Contractor" and __________________________ [Bonding company 
name], a corporation organized under the laws of the State of ___________________ [Bonding company 
state], and authorized to transact business in the State of Colorado, hereinafter referred to as Surety, are 
held and firmly bound unto the CITY AND COUNTY OF DENVER, a municipal corporation of the State of 
Colorado, hereinafter referred to as the "CITY", in the penal sum of _______________________________ 
_________________________________________________________________[Bid amount text] Dollars 
($___________________), lawful money of the United States of America, for the payment of which sum 
the Contractor and Surety bind themselves and their heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, the above Contractor has entered into a written contract with the City for furnishing all labor, 
materials, tools, superintendence, and other facilities and accessories for the construction of 202579097 
Denver International Airport, in accordance with the Technical Specifications, Contract Drawings and all 
other Contract Documents therefor which are incorporated herein by reference and made a part hereof, 
and are herein referred to as the Contract. 
 
NOW, THEREFORE, the condition of this payment bond obligation is such that if the Contractor shall at all 
times promptly make payments of all amounts lawfully due to all persons supplying or furnishing it or its 
subcontractors with labor and materials, rental machinery, tools, or equipment, used or performed in the 
prosecution of work provided for in the above Contract and shall indemnify and save harmless the City to 
the extent of any and all payments in connection with the carrying out of such Contract which the City 
may be required to make under the law, then this obligation shall be null and void, otherwise, it shall 
remain in full force and effect; 
 
PROVIDED FURTHER, that the said Surety, for value received, hereby stipulates, and agrees that any and 
all changes in the Contract, or compliance or noncompliance with the formalities in the Contract for 
making such changes shall not affect the Surety's obligations under this bond and the Surety hereby 
waives notice of any such changes.  
 

[END OF PAGE] 
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IN WITNESS WHEREOF, said Contractor and said Surety have executed these presents as of this ____ 
day of _________________, ________. 
 
 

 _______________________________ 
CONTRACTOR 
 
 
 
By:____________________________ 
President 
 
 
________________________________ 
SURETY 
 
 
 
By:____________________________ 
     Attorney-in-Fact 
 

 
 
Accompany with Attorney-in-Fact's authority from Surety to execute bond, certified to include the date 
of the bond. 
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XII. ATTACHMENT 7, PROPOSAL GUARANTEE 
 

DENVER INTERNATIONAL AIRPORT 

ON-CALL INFRASTRUCTURE CONSTRUCTION 

Contract No. 202579097 

 

PROPOSAL GUARANTEE 

 

KNOW ALL MEN BY THESE PRESENTS THAT_______________________________________, as Principal, 
and ____________________________________,  a corporation organized and existing under and by 
virtue of the laws of the State of ____________________, and authorized to do business within the State 
of Colorado as Surety, are held and firmly bound unto the City and County of Denver, Colorado, as Obligee, 
in the full and just sum of _________________________________________________________ Dollars 
and ____________________ Cents ($________________________) lawful money of the United States, 
for the payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents: 

 
WHEREAS, the said Principal is herewith submitting its Bid, dated on ______________________, _______, 
for the construction of Contract No. 202579097, On-Call Infrastructure Construction, Denver 
International Airport, as set forth in detail in the contract documents for the City and County of Denver, 
Colorado, and said Obligee has required as a condition for receiving said Bid that the Principal deposit 
specified Bid security in the amount of not less than five percent (5%) of the amount of said Bid, as it 
relates to work to be performed for the City, conditioned that in event of failure of the Principal to execute 
the Contract for such construction and furnish required Performance and Payment Bond if the Contract is 
offered them, that said sum be paid immediately to the Obligee as liquidated damages, and not as a 
Penalty, for the Principal's failure to perform. 
 
The condition of this obligation is such that if the aforesaid Principal shall, within the period specified 
therefore, on the prescribed form presented to them for signature, enter into a written Contract with the 
Obligee in accordance with his Bid as accepted, and give Performance and Payment Bond with good and 
sufficient surety or sureties, upon the form prescribed by the Obligee, for the faithful performance and 
the proper fulfillment of said Contract, or in the event of withdrawal of said Bid within the time specified, 
or upon the payment to the Obligee of the sum determined upon herein, as liquidated damages and not 
as a Penalty, in the event the Principal fails to enter into said Contract and give such Performance and 
Payment Bond within the time specified, then this Obligation shall be null and void, otherwise to remain 
in full force and effect.   

 

[END OF PAGE]
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Signed, sealed and delivered this    day of     ,    

 

 

Attest: 

 

  

                Secretary 

[SEAL if Proposer a corporation] 

 

 

 

 

  

                         PRINCIPAL 

 

 

By:  

                             President 

 

 

 

 

 

  

                             SURETY 
 

 

By:  

     Attorney-in-Fact 

 

(ATTACH POWER OF ATTORNEY) 

 

Power of Attorney shall be certified as to the date 
of bid. 
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XIII. Attachment 8, PREVAILING WAGES 
  

 

  

 

 

 

PREVAILING WAGES 

 
Prevailing Wage information which applies to this contract are  

contained in the pages immediately following this page. 
 

These pages are not included in the page numbering of this Contract document.
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XIV. ATTACHMENT 9, TASK ORDER PROPOSALS AND EXECUTION PROCESS  
 

 

 

 

 

TASK ORDER PROPOSALS & EXECUTION PROCESS 
The task order proposals and execution process relative to this contract are 

contained in the pages immediately following this page. 

 

 

These pages are not included in the page numbering of this contract document. 
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]̂[_�̀JRTJ�JTudT[]�g̀J�EJ̀ È [̂a�pppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppp�r�
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]̂[_�̀JRTJ�Và[T̀ d]�ppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppppp�{�
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OJ̀�UO]�PJXR\̀H�UQ̀PmXONPQJY�OJ̀�Ò P̀NPQJY�NQ�HWPYNPJa�OPLTQLN�ZOXPRPNPHY�OJ̀�Y]YNHUY�OJ̀�UO]�PJKQRKH�

KOLPQ\Y�̀PYXPTRPJHY�̀HTHJ̀PJa�QJ�NGH�YXQTH�QZ�NGH�XQJNLOXN[�PJXR\̀PJa�YNL\XN\LORn�UHXGOJPXORn�HRHXNLPXORn�

TR\U_PJan�RPZH�YOZHN]n�mLH�OROLUn�mLH�TLQNHXNPQJn�XQJNLQRY�OJ̀�O\NQUONPQJn�NHRHXQUU\JPXONPQJYn�PJNHLPQL�

mJPYGHYn�̀HUQRPNPQJn�YPNH�Y\LKH]PJan�YPNH�TLHTOLONPQJ[�OJ̀�UONHLPORY�NHYNPJad�VQJ̀\XNPJa�NGPY�XQJYNL\XNPQJ�

cQLb�UO]�PJXR\̀H�TLHkXQJYNL\XNPQJ�TROJJPJan�YXGH̀\RPJan�XQYN�HYNPUONPJan�THLUPNNPJan�UQ_PRPoONPQJn�YHRZk

THLZQLUOJXH�QZ�cQLbn�Y\_XQJNLOXNQL�UOJOaHUHJNn�YPNH�Y\THLKPYPQJn�p\ORPN]�XQJNLQR�TROJJPJa�OJ̀�

UOJOaHUHJNn�YOZHN]�TROJJPJa�OJ̀�UOJOaHUHJNn�XQQL̀PJONPQJ�cPNG�Ief�YNObHGQR̀HLYn�TOLNPXPTONPQJ�PJ�

XQJYNL\XNPQJ�\T̀ONH�UHHNPJaYn�OJ̀�XRQYHQ\N�OXNPKPNPHYd�MJ�Ò P̀NPQJ�NQ�NGH�N]THY�QZ�TLQqHXNY�̀HYXLP_H̀�
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Exhibit L
Docusign Envelope ID: A78FFD7A-7576-477A-B993-697FE0808FF8
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Exhibit L
Docusign Envelope ID: A78FFD7A-7576-477A-B993-697FE0808FF8
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Exhibit L
Docusign Envelope ID: A78FFD7A-7576-477A-B993-697FE0808FF8
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Exhibit L
Docusign Envelope ID: A78FFD7A-7576-477A-B993-697FE0808FF8
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op��PFIJZcMLJZHI�HW�L�̀bQ]�ObQ�IHJ�JH�FlMFFP�DLOd�mKPFK�̂L̀bFe�DEF�̀bQ]�ObQ�_Z̀̀�SF�KF�FMJFP�ZI�JEF�

OMEFPb̀F�HW�̂L̀bFO�ObSQZJJFP�LWJFK�\DVe�

Exhibit L
Docusign Envelope ID: A78FFD7A-7576-477A-B993-697FE0808FF8



���������������	����
�������
	��
����

�����	���
�	�

���
��
�	��	
�

��������������������������� � ��� ���!"#$%&"����'!�$'&�$�(�)�*"&�#+�

��,����

����,
��
��-������������ �
������(�.!� (��	�
	)�!�!���	����!�

/0�1�23456785�9:3;<=;<>?9:@�?45�A5?4;6�;B�6589C5<DE�?45�B788�23;=5�;B�F;<G�>:6�25H75:39:@�F4934�F988�

?45:�I5�I>2589:56�B;<�=5<B;<A>:35�>22522A5:?�>:6�=>DA5:?�>==893>?9;:2J��

K0�1�:><<>?9C5�;B�?45�7:65<2?>:69:@�;B�?45�<5H752?56�L>2G�M<65<�23;=5�9:38769:@�>88�>227A=?9;:2E�

5N38729;:2E�3;:2?<>9:?2E�25H75:39:@E�A5?4;6�;B�6589C5<DE�5N=5:252E�>:6�I<5>G6;F:�;B�23;=5�;B�

F;<G�=5<B;<A56�ID�=<9A5�3;:?<>3?;<�>:6�>88�27I3;:?<>3?;<2J�

OPQ�A>D�<5H79<5�?45�R;:?<>3?;<�?;�27IA9?�>�=<;=;2>8�729:@�;?45<�A5?4;62�;<�F9?4�>669?9;:>8�<5H79<5A5:?2�

>2�2=539S56�F9?49:�?45�TUVWLQVJ�

OPQ�A>D�92275�?45�2>A5�LQV�?;�A78?9=85�;:X3>88�3;:?<>3?;<2�?;�3;A=5?5�?45�F;<G�>A;:@�A78?9=85�

3;A=>:952J�1:D�3;A=5?9?9C58D�I96�L>2G�M<65<2�24>88�B;88;F�>88�=<;=;2>8�<5H79<5A5:?2�>2�892?56�>I;C5J�

L45�R;:?<>3?;<�F988�I5�=<;C9656�?45�2=539S3>?9;:2�>:6�3<9?5<9>�B;<�?45�5N537?9;:�;B�5>34�>229@:56�L>2G�

M<65<Y2ZJ�L534:93>8�2=539S3>?9;:2�24>88�:;?�I5�7256�I5?F55:�A78?9=85�?>2G2�F9?4;7?�F<9??5:�>==<;C>8�;B�?45�

OPQ�V<;[53?�\>:>@5<J�

]9?4�<52=53?�?;�>:D�F;<G�?4>?�92�>7?4;<9̂56�ID�>�L>2G�M<65<�922756�=<9;<�?;�?45�3;:?<>3?�3;A=85?9;:�6>?5E�

I7?�:;?�3;A=85?56�ID�?4>?�6>?5E�?45�R9?D�24>88�4>C5�?45�;=?9;:�?;�?5<A9:>?5�?45�F;<G�9:�=<;@<522�>:6�=>D�

;:8D�B;<�?4>?�=;<?9;:�;B�?45�F;<G�2>?92B>3?;<98D�3;A=85?56�F9?49:�?45�=5<9;6�;B�=5<B;<A>:35�2=539S56�45<59:�

;<�?;�=<;C965�B;<E�9:�F<9?9:@E�>�89A9?56�5N?5:29;:�;B�?45�3;:?<>3?�3;A=85?9;:�6>?5�?;�3;A=85?5�?45�<5A>9:9:@�

F;<GJ�_:�?45�5C5:?�?45�3;A=85?9;:�6>?5�B;<�>�=><?9378><�L>2G�M<65<�5N?5:62�I5D;:6�?45�PN=9<>?9;:�O>?5�>:6�

?45�1@<55A5:?�92�?45<5ID�5N?5:656E�?45�L>2G�M<65<2�2?988�I59:@�=5<B;<A56�24>88�I5�=5<B;<A56�;:�?45�

=<5C9;728DX922756�?5<A2�>:6�R;:?<>3?;<�24>88�:;?�I5�5:?9?856�?;�>:D�A;69S3>?9;:2�?;�?45�7:9?�=<9352�;<�;?45<�

>A;7:?2�5N35=?�?4;25�<5H79<56�ID�V<5C>989:@�]>@5�8>FE�>==<;C56�4;7<8D�<>?5�9:3<5>252�=7<27>:?�?;�?45�

1@<55A5:?E�;<�>:D�>669?9;:>8�3;A=5:2>?9;:�B;<�5N?5:656�;C5<45>6�;<�>6656�3;2?2J�
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Docusign Envelope ID: A78FFD7A-7576-477A-B993-697FE0808FF8
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Docusign Envelope ID: A78FFD7A-7576-477A-B993-697FE0808FF8
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XV. ATTACHMENT 10, COMPENSATION MANUAL & GUIDELINES 
 

 

 

 

 

 

COMPENSATION MANUAL & GUIDELINES 
The compensation manual and guidelines relative to this contract are 

contained in the pages immediately following this page. 

 

 

These pages are not included in the page numbering of this contract document. 
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XVI. ATTACHMENT 11, CONTRACTOR PERFORMANCE REVIEW PROCESS 
 

 

 

 

 

 

CONTRACTOR PERFORMANCE REVIEW PROCESS 
The contractor performance review process relative to this contract are 

contained in the pages immediately following this page. 

 

 

These pages are not included in the page numbering of this contract document. 
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 RFP NO. 202579097 ON-CALL INFRASTRUCTURE CONSTRUCTION            JUNE 25, 2025 
 

XVII. ATTACHMENT 12, SPECIAL CONDITIONS 
 

  

 

 

 

 

SPECIAL CONDITIONS 
The special conditions relative to this contract are 

contained in the pages immediately following this page. 

 

 

These pages are not included in the page numbering of this contract document. 
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July 11, 2025

Denver International Airport

On-Call Infrastructure Construction

Bid Number 202579097

Addendum Number 1

This Addendum Number 1 supersedes and/or supplements all portions of the Bid Documents with which it conflicts.  
Bidders must acknowledge receipt of this addendum on Attachment 1, Page 1 of the Bid Forms.

DeAnne Barker
__________________________________
DeAnne Barker
Contract Administrator
Contract Procurement
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On-Call Infrastructure Construction

Bid Number 202579097

Addendum Number 1

Scope of this Addendum

Addendum Number 1 includes modifications to the following Bid Documents issued June 25, 2025.  These modifications 
are deemed necessary by the City and County of Denver.

SECTION III, ADMINISTRATIVE INFORMATION

III-31 Bond Requirements AND III-32 Proposal Guarantee

The requirement for a Bid Guarantee or Bond will not be required on this procurement. 

III-33 Payment and Performance Bonds

The requirement for the Payment and Performance Bonds will be $1,000,000.00 for each individual bond. 

ATTACHMENT 6, PERFORMANCE AND PAYMENT BOND

Attachment 6, Performance and Payment Bond will be replaced in its entirety and included with Addendum 1.

The total number of pages (including cover sheet) contained in this Addendum Number 1 is six (6).

* *  *  *  *  * *

End of Addendum Number 1.
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Attachment 6, Performance and Payment Bond 

RFP NO. 202579097 ON-CALL INFRASTRUCTURE CONSTRUCTION            JUNE 18, 2025 

XI. ATTACHMENT 6, PERFORMANCE AND PAYMENT BOND

PERFORMANCE BOND 
KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned ____________________ [Proposer 
name], a corporation organized under the laws of the State of ___________ [Proposer state], hereinafter 
referred to as the "Contractor" and ______________ [Bond issuer], a corporation organized under the 
laws of the State of  _______________ [Bond company state], and authorized to transact business in the 
State of Colorado, hereinafter referred to as Surety, are held and firmly bound unto the CITY AND COUNTY 
OF DENVER, a municipal corporation of the State of Colorado, hereinafter referred to as the "CITY", in the 
penal sum of ONE MILLION Dollars ($1,000,000.00), lawful money of the United States of America, for 
the payment of which sum the Contractor and Surety bind themselves and their heirs, executors, 
administrators, successors and assigns, jointly and severally by these presents. 

WHEREAS, the above Contractor has, as of the date of execution listed on the contract signature page, 
entered into a written contract with the City for furnishing all labor, materials, equipment, tools, 
superintendence, and other facilities and accessories for the construction of 202579097, On-Call 
Infrastructure Construction, Denver International Airport, in accordance with the Technical 
Specifications, Contract Drawings and all other Contract Documents therefor which are incorporated 
herein by reference and made a part hereof, and are herein referred to as the Contract. 
 
NOW, THEREFORE, the condition of this performance bond is such that if the Contractor:  
 

1. Promptly and faithfully observes, abides by, and performs each and every covenant, 
condition, and part of said Contract, including, but not limited to, its warranty provisions, 
in the time and manner prescribed in the Contract, and 

 
2. Pays the City all losses, damages (liquidated or actual, including, but not limited to, 

damages caused by delays in the performance of the Contract), expenses, costs and 
attorneys' fees, that the City sustains resulting from any breach or default by the 
Contractor under the Contract, then this bond is void; otherwise, it shall remain in full 
force and effect. 

 
IN ADDITION, if said Contractor fails to duly pay for any labor, materials, team hire, sustenance, 
provisions, provender, or any other supplies used or consumed by said Contractor or its subcontractors in 
its performance of the work contracted to be done or fails to pay any person who supplies rental 
machinery, tools, or equipment, all amounts due as the result of the use of such machinery, tools, or 
equipment in the prosecution of the work, the Surety shall pay the same in an amount not exceeding the 
amount of this obligation, together with interest as provided by law. 
 
PROVIDED FURTHER, that the said Surety, for value received, hereby stipulates, and agrees that any and 
all changes in the Contract or compliance or noncompliance with the formalities in the Contract for making 
such changes shall not affect the Surety's obligations under this bond and the Surety hereby waives notice 
of any such changes.  

(End of Page) 
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RFP NO. 202579097 ON-CALL INFRASTRUCTURE CONSTRUCTION            JUNE 18, 2025 

IN WITNESS WHEREOF, said Contractor and said Surety have executed these presents as of this ____ 
day of _________________, ________. 
 
 

_____________________________________
CONTRACTOR
 
 
 
By:__________________________________ 
     President 
 
 
 
_____________________________________ 
SURETY 
 
 
 
By:____________________________ 
     Attorney-in-Fact 
 

(Accompany this bond with Attorney-in-Fact's authority from the Surety to execute bond, certified to 
include the date of the bond.) 
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RFP NO. 202579097 ON-CALL INFRASTRUCTURE CONSTRUCTION            JUNE 18, 2025 

PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned _________________________________ 
[Proposer name], a corporation organized under the laws of the State of _________________ [Proposer 
state], hereinafter referred to as the "Contractor" and __________________________ [Bonding company 
name], a corporation organized under the laws of the State of ___________________ [Bonding company 
state], and authorized to transact business in the State of Colorado, hereinafter referred to as Surety, are 
held and firmly bound unto the CITY AND COUNTY OF DENVER, a municipal corporation of the State of 
Colorado, hereinafter referred to as the "CITY", in the penal sum of ONE MILLION Dollars ($1,000,000.00), 
lawful money of the United States of America, for the payment of which sum the Contractor and Surety 
bind themselves and their heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 
 
WHEREAS, the above Contractor has entered into a written contract with the City for furnishing all labor, 
materials, tools, superintendence, and other facilities and accessories for the construction of 202579097, 
On-Call Infrastructure Construction, Denver International Airport, in accordance with the Technical 
Specifications, Contract Drawings and all other Contract Documents therefor which are incorporated 
herein by reference and made a part hereof, and are herein referred to as the Contract. 
 
NOW, THEREFORE, the condition of this payment bond obligation is such that if the Contractor shall at all 
times promptly make payments of all amounts lawfully due to all persons supplying or furnishing it or its 
subcontractors with labor and materials, rental machinery, tools, or equipment, used or performed in the 
prosecution of work provided for in the above Contract and shall indemnify and save harmless the City to 
the extent of any and all payments in connection with the carrying out of such Contract which the City 
may be required to make under the law, then this obligation shall be null and void, otherwise, it shall 
remain in full force and effect; 
 
PROVIDED FURTHER, that the said Surety, for value received, hereby stipulates, and agrees that any and 
all changes in the Contract, or compliance or noncompliance with the formalities in the Contract for 
making such changes shall not affect the Surety's obligations under this bond and the Surety hereby 
waives notice of any such changes.  
 

[END OF PAGE] 
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RFP NO. 202579097 ON-CALL INFRASTRUCTURE CONSTRUCTION            JUNE 18, 2025 

IN WITNESS WHEREOF, said Contractor and said Surety have executed these presents as of this ____ 
day of _________________, ________. 

_______________________________
CONTRACTOR
 
 
 
By:____________________________ 
President 
 
 
________________________________ 
SURETY 
 
 
 
By:____________________________ 
     Attorney-in-Fact 
 

Accompany with Attorney-in-Fact's authority from Surety to execute bond, certified to include the date 
of the bond. 
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July 15, 2025

Denver International Airport

On-Call Infrastructure Construction

Bid Number 202579097

Addendum Number 2

This Addendum Number 2 supersedes and/or supplements all portions of the Bid Documents with which it conflicts.  
Bidders must acknowledge receipt of this addendum on Attachment 1, Page 1 of the Bid Forms.

DeAnne Barker
__________________________________
DeAnne Barker
Contract Administrator
Contract Procurement
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On-Call Infrastructure Construction

Bid Number 202579097

Addendum Number 2

Scope of this Addendum

Addendum Number 2 includes modifications to the following Bid Documents issued June 25, 2025.  These modifications 
are deemed necessary by the City and County of Denver.

Proposal Submittal Requirements

The required proposal forms are being modified to include the following documents:

Proposal Forms - all completed and signed
Proposal Acknowledgement Letter – acknowledging all addenda
Proposal Data Form
Disclosure of Legal & Administrative Proceedings & Financial Conditions
Proposal Declaration
List of Proposed Non-MWBE Subcontractors

Questions and Answers

Addendum 2 provides responses to questions received in BidNet. The Q&A Document 1 is attached.

The total number of pages (including cover sheet) contained in this Addendum Number 2 is four (4).

*  *  *  *  *  *  *

End of Addendum Number 2.
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Questions & Answers - 1

Project 202579097 - On-Call Infrastructure Construction
Buying Organization City and County of Denver Department of Aviation

No Question/Answer Question Date

Q1 Question: Prequalification Requirement
Is there the possibility of reducing the prequalification level from $10,000,000 to $6,000,000 for the 1A:
Heavy Civil category?

Answer: The prequalification level will not be reduced.

06/26/2025

Q2 Question: Selection Criteria
Does DEN anticipate awarding a single contract or multiple contracts for this work?

Answer: DEN is anticipating the award of multiple contracts from this solicitation.

06/26/2025

Q3 Question: Selection Criteria
Does DEN anticipate awarding contract(s) to companies that can provide all services required for the
on-call contract, either self perform or through management of subs, or can companies respond to a
single category?

Answer: The intent is that all awarded contractors will be able to either self-perform or subcontract any

of the scopes of work requested by Task Order.

06/26/2025

Q4 Question: Proposal Guarantee amount
What amount should Contractor assume would be the “Maximum Contract Liability” amount that the 5%
proposal guarantee will be based on, as outlined in Section III-32 of RFP?

Answer: Proposal guarantee will not be required for this on-call contract opportunity. Please see

Addendum #1

07/02/2025

Q5 Question: Proposal Guarantee
Please confirm the anticipated dollar value and/or maximum dollar value of the on-call contract. To
provide a proposal guarantee and potential performance and payment bonds, we will need the
anticipated dollar value which is not clear in the RFP.

Answer: Proposal guarantee will not be required for this on-call contract opportunity. Please see

Addendum #1

07/03/2025

Q6 Question: Performance & Payment Bondss
It is unclear if a performance and payment bond will be required after selection for the overall on-call
contract. In past on-call RFP’s, proposers were notified that a performance and payment bond would be
required at execution of the overall on-call contract for a limited value. Then, each task order would
require an additional bond rider based on the value of each project. Please confirm if we are to assume
a performance and payment bond will be required with the overall on-call contract, and if so, please
confirm the dollar amount. Or confirm that it will be on a limited dollar value for the bonds.

Answer: An initial Payment and Performance bond of $1,000,000.00 each and subsequent bond riders

based on the value of awarded Task Orders will be required. Please see Addendum #1

07/03/2025
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No Question/Answer Question Date

Q7 Question: Attachment 1 Part 5
Bid form includes Attachment 1 Part 5 List of Proposed Non-MWBE Subcontractors. Since this
solicitation is an RFP for On-Call without definitive scopes with quantities, it is very difficult for the
contractor to make assumptions and list certain number of non-MWBE subcontractors with dollar values
that may or may not exceed 1.5% of the bid amount which is unknown until each task order is priced.
Please consider removing this form as part of the bid submittal requirement.

Answer: We would like a list of potential Non-MWBE Subcontractors that may be used for future jobs,

we do realize that the list may change as future jobs are being proposed as Task Orders are issued.

07/08/2025

Q8 Question: Contractors
How many contract holders do you anticipate having on this On-Call contract?

Answer: The contract could potentially be awarded up to 5 contractors.

07/08/2025

Q9 Question: RFP Required Documents/Attachments
Under Proposal Submittal Requirements, it is required that the following Proposal Forms be completed,
signed, and submitted with the RFP: Certification of Non-Segregated Facilities, Equal Opportunity
Report Statement and the Diversity Survey. However, these forms were not included as attachments
with the RFP documents. Please provide the requested forms/attachments, or clarify how the Client
would like the Proposer to address the requirement.

Answer: Certification of Non-Segregated Facilities and the Equal Opportunity Report Statement will not

be required for this on-call contract opportunity. Please see Addendum #2  The link for the Diversity

Survey can be found on page 21 of the RFP.

07/09/2025

Exhibit L
Docusign Envelope ID: A78FFD7A-7576-477A-B993-697FE0808FF8



Submitted by WW Clyde & Co.
10303 E. Dry Creek Rd., Ste. 300, Englewood, CO 80112

Primary Contact | Anthony Wiarda
(303) 248-6298 | awiarda@wwclyde.net

ON-CALL 
INFRASTRUCTURE 
CONSTRUCTION

RESPONSE TO REQUEST FOR PROPOSALS

RFP No. 2025579097 July 21, 2025

Exhibit L
Docusign Envelope ID: A78FFD7A-7576-477A-B993-697FE0808FF8



Table of Contents

01 02

03 04

05 06

ii

01
02
03
03

EDI 01
EDI 01
EDI 02
EDI 02
EDI 03
EDI 04
EDI 06

08
08

On-Call Infrastructure Construction | RFP No. 2025579097 | WW Clyde & Co.

Page i

05

05

06 09

Resumes

10
11
11

Resumes 01-05

13

Exhibit L
Docusign Envelope ID: A78FFD7A-7576-477A-B993-697FE0808FF8



On-Call Infrastructure Construction | RFP No. 2025579097 | WW Clyde & Co.

Page ii

July 21, 2025

Denver International Airport (DEN)

Denver, Colorado 80249-6340

Members of the Selection Committee,

WW Clyde & Co. (WW Clyde) is pleased to submit our proposal for the DEN On-Call Infrastructure 
Construction Program. We understand the critical role this program plays in supporting DEN’s airport 
infrastructure expansion and maintenance strategy. With extensive experience across both airside and landside 
projects, we are well-prepared to provide DEN with an exceptional customer experience.

Our commitment goes beyond simply meeting expectations, we aim to exceed them by delivering high-

innovation.

WW Clyde also maintains longstanding relationships with vendors and subcontractors who routinely perform 
work at DEN, ensuring that we bring comprehensive, ready experience across all scopes of work that may arise 
under this program.

We recognize that selecting a contractor who provides true peace of mind is paramount to the success of this 
On-Call Infrastructure Program. Our dedication to transparency, meticulous planning, rapid response, and 

our proven track record of delivering high-quality results on time, you can trust us to handle every detail with 
precision and care, ensuring a smooth, worry-free project delivery.

Thank you for considering our proposal. We look forward to the opportunity to support DEN through this 
important program.

Sincerely,

John Thompson
Senior Vice President of Construction
WW Clyde & Co.
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COST EFFECTIVENESS

Tough Projects. Innovative Solutions.
We live by our company motto, “Tough Projects. Innovative Solutions.” by 

practices that improve quality. We are not content with the status quo; whether 
through new technology, alternative methods, or simply thinking outside the 
box, WW Clyde is committed to creating the best solutions for our clients.

Quality is foundational to WW Clyde. 
We implement a proven Quality 
Management Program (QMP) that 
meets the most stringent national 
standards and has been successfully 
applied on major FAA, transportation, 
and Department of Defense projects. 
Each project includes a 

control (QC) functions and includes:
• Quality system procedures
• Work control procedures
• Material sampling and lab testing 

procedures in compliance with 
DEN, FAA, AASHTO, and 
ASTM construction standards

• Environmental compliance procedures
• Document control procedures
• Quality planning requirements
• Work activity inspection plans
• DEN compliance and 

reporting requirements
• Quality training
Quality is tracked through an 

, ensuring all 

supporting continuous improvement 
throughout the project lifecycle.

Pre-work Meetings

meetings align crews on quality, 
safety, schedule, and environmental 
expectations. These sessions reinforce 
our plan-execute-monitor approach 
and empower craftsmen to take 
ownership of their work. They are 
authorized to stop work if quality or 
safety standards are not met, ensuring 
accountability from the start. 

This process, in tandem with 
our weekly schedule analysis, is 

schedule and cost objectives.

Core Level Training
WW Clyde provides core-level 
training to ensure each craftsman 
understands the quality standards for 
their tasks and can take corrective 
action when needed. Craftsmen are 
responsible for monitoring their own 
work, comparing actual performance 
to expectations in real time, and 
reporting critical information to 
supervisors for timely adjustments.

WW Clyde’s quality management 
approach is designed to proactively 
prevent errors and reduce rework 
through several integrated strategies:

Real-Time Quality Measurements

checks as they work, providing 
immediate feedback and allowing for 

of issues before they escalate.

for inspections, material testing, 
environmental compliance, and 

document control to ensure all 
work meets stringent standards.

Pre-Work Meetings
Held before each new activity, 
these meetings align crews on 
quality, safety, and production 
expectations. Craftsmen are 

empowered to stop work if standards 
are not met, reinforcing accountability.

Core Level Training
Craftsmen are trained on quality 
standards and equipped to monitor 
their own work, report discrepancies, 
and make real-time adjustments—
minimizing rework and delays.

01 | COST EFFECTIVENESS

Denver International 
Airport Rehabilitation 
Improvements 
Project (2020)
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Digital Quality Tracking
An electronic system monitors 

supporting continuous improvement 
and early issue resolution.
Weekly Schedule Reviews
Regular analysis helps identify potential 
delays or quality concerns early, 
allowing for timely corrective action.

WW Clyde ensures subcontractors 
meet our quality standards through 
a competitive, transparent selection 
process focused on licensing, 
experience, past performance, and 
value. Once selected, subcontractors are 
bound by clear contract terms, including 
schedule and performance expectations.
Subcontractors determine their 
construction methods, which are 
reviewed and approved by WW Clyde, 
and their work is closely monitored 
to ensure quality and timely delivery. 
All must follow our safety plan, 
including PPE requirements. Our 
strong, fair relationships—especially 

high standard across all projects.

WW Clyde controls costs by leveraging 
over 30 years of experience and 
historical data from similar work at 
DEN. Our deep understanding of 
DEN’s standards allows us to develop 
accurate estimates and identify 
cost-saving opportunities early. 
With a team already integrated into DEN 
operations, we mobilize quickly and 

and overhead. Our technical strengths, 
like FAA-approved concrete mix designs 

help avoid costly risks and rework. 
Having completed 29 task orders 
under four prior On-Call contracts, 
we bring a consistent, cost-
conscious approach backed by local 
knowledge and performance.

WW Clyde approaches each task order 

strategy that fully addresses the scope 
of work, using 
as needed before pricing to identify and 
mitigate risks to budget and schedule. 

are never compromised and must be 
clearly understood from the outset.
Our ability to deliver competitive 
pricing to DEN is demonstrated 
through consistent success in Task 
Notice Proposals and hard-bid 
projects on both airside and landside. 
With two concrete batch plants and 
a strategically positioned workforce, 
we are equipped to execute tasks 

WW Clyde maximizes project value 
by 

. Our Great Plains Division 

the Aviation Area based at DEN. 

share resources across Areas based on 
seasonal workload demands, reducing 
the need for external recruitment. With 
proper coordination and scheduling, 
we can quickly mobilize skilled 
manpower and equipment where 
needed—ensuring continuity, cost 
control, and workforce integration.

A key factor in meeting project 
objectives at DEN is 
team—ensuring the right number 
of skilled personnel are assigned to 
each task. WW Clyde thoroughly 
analyzes each task order to align 
team expertise with project needs, 

experience across multiple construction 
disciplines, and with our Division 
headquarters located just a few miles 
from the airport, additional support—
from Safety and Environmental 
to Estimating and Operations—is 
readily available on short notice.

561
Employees in 
WW Clyde’s
Great Plains Division, 
headquartered in 
Englewood.

DEN International 
Runway 16R/34L 
Project
(2004)
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. 
This process gets the right manpower, 
equipment, materials, and supplies 
in place before construction starts, 
helping reduce cost and duration 
while enhancing quality throughout 
the project. As part of this process, 

and maintain transparency with them 
on change management issues. This 
collaborative approach makes DEN a 
true partner throughout the process, 
fostering alignment and shared success.

WW Clyde minimizes costly changes 
by identifying and mitigating risks 
early, with clear risk allocation 
during estimating to ensure accurate 
pricing and fewer surprises. When 
ambiguities arise, we proactively 

to maintain alignment. This proactive 
approach reduces the likelihood of scope 
changes, cost overruns, and schedule 
delays before construction begins.

, giving us the 

teams while meeting project schedules 

bring proven experience, strong 
safety records, and high-quality 
workmanship aligned with both 
WW Clyde and DEN standards.

scopes of work, we can strategically 
focus our in-house workforce on critical 
path activities, thereby maximizing 

WW Clyde is committed to supporting 

targeted outreach, mentorship, and 
prompt payment. As task order 
opportunities arise, we match the 
right subcontractor to each scope. 

with the goal of meeting or exceeding 
contract participation targets.

Due to the unique nature of the work 
and location, scopes of work at DEN 
can be complex and demanding. 
Engaging subcontractors with DEN 

that they can perform their tasks 

requiring extensive oversight.
WW Clyde’s project management 
team will remain actively involved, 
monitoring subcontractor progress 
and including them in daily and 
weekly progress meetings to 
ensure work stays on schedule. 

WW Clyde delivers low-cost pricing 
to DEN by leveraging over 30 
years of cost history and production 
data from similar work at the 
airport. Our deep understanding 

low-cost alternatives allows us 
to develop realistic, competitive 
estimates for each task order.
Our continued on-site presence 
minimizes mobilization costs, and our 
ability to self-perform critical scopes 
of work reduces reliance on third-
party markups and administrative 
overhead. We also compare internal 
rates with subcontractor pricing 

approach is selected for each task.

WW Clyde’s team is already integrated 
with DEN operations, enabling rapid 
mobilization and seamless coordination.

including a library of approved 
concrete mix designs for FAA and 
DOD runway projects, and extensive 

WW Clyde brings unmatched value through our long-
standing relationship with DEN, having completed 

in addition to numerous bid-build projects.

l
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risk and ensures compliance with 

Our competitive edge lies in our ability 
to self-perform work using in-house 
resources, avoiding unnecessary 
subcontractor markups. However, 
we still solicit pricing from trusted 

and compare it against internal rates 
to ensure the lowest cost is used.
We understand that the lowest bid 
isn’t always the best value. That’s 
why our operations team is involved 
during preconstruction to vet 
subcontractors and vendors based 
on workload, past performance at 
DEN, and contract terms—ensuring 
reliable performance and minimizing 
risk of delays or cost overruns.

$140M
Our assets, valued at over 
$140M total, include 

advanced GPS and grade 
control systems, delivers 
precision and quality. 
WW Clyde continually 
invests in 3D construction 
technologies to maximize 
value and innovation.

$14
the full suite of HCSS programs to 
track historical cost data, subcontractor 
quotes, and material pricing. This 
integrated system allows us to build 
accurate estimates and select the best-
value partners for each discipline.
Our collaborative preconstruction 
process includes detailed reviews 
of subcontractor and supplier terms 
and conditions, ensuring alignment 
with DEN’s accelerated schedules 
and high-quality standards. This 
disciplined approach supports 

task-order budgeting and execution.

DEN Landside 
Pavement 
Rehabilitation
(2022)

American Concrete 
Pavement Association 
(ACPA) Gold Award-
Winning Project
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WW Clyde is deeply committed 
to expanding opportunities for 
disadvantaged business partners across 
all communities where we operate. 
Our strategy begins with analyzing 
the unique needs of each project and 
identifying the right support mechanisms 

prioritize collaboration with a diverse 
pool of subcontractors and suppliers, 
ensuring they are well-equipped to 
meet project demands and navigate 
complex environments like DEN. 
Our team actively collaborates 
with minority-, women-, veteran-
owned, and historically underutilized 
businesses across military, federal, 
and non-federal projects. We focus on 
building long-term relationships with 
these partners by recognizing their 
capabilities and integrating them into 
complex projects like those at DEN. 

fostering open communication, 
we help ensure  are 
positioned to succeed. 

Our commitment to meeting EDI goals 
is embedded in how we approach 
partnerships and project execution. 

 in 
our work, we help promote economic 
equity and create opportunities for 
underrepresented businesses. These 
strategies not only support project 
success but also contribute to broader 
community development and inclusion. 

WW Clyde provides tailored technical 
support to  beginning at the 
bidding and subcontracting stages. 

Page EDI-01

COST EFFECTIVENESS02 | EQUITY, DIVERSITY, AND INCLUSION PLAN

Reputation 

Values

We Value 
People Always Give a 

Full Measure

We Continuously 
Improve

WW Clyde 
emphasizes 
long-term goals, 
professional 
development, 
and eductational 
opportunties to 
cultivate each 
employee’s 
growth.

WW Clyde’s EDI Plan 

core value: We Value 
People.
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support plan. This may include 
providing construction and quantity 
surveys, as well as quality control 
testing required by the contract—
removing the burden of sourcing 
these services independently.

• Joint check agreements for 
material purchases

• Weekly payments based on invoices, 
rather than monthly billing cycles

• Coverage of insurance premiums 
for projects requiring above-
standard coverage

• Material purchase agreements, 
such as supplying concrete 
directly when needed

participate more competitively.

WW Clyde’s approach to supporting 
 includes breaking down work 

items into smaller, manageable scopes. 
This creates more opportunities for 

to handle full-scope packages. This 
practice not only increases participation 
but also supports long-term business 
growth and capability development.

we are completing work.  
Clyde Companies recently participated 
in the SheTech conference, where our 
Cybersecurity Team led workshops 
and hosted competitions for over 
4,000 high school girls. This event 

outreach and inspiring the next 
generation of STEM professionals and 

business owners through meaningful 
partnerships with educational and 
community organizations. 

a centralized procurement platform, to 
streamline trade partner solicitations. 

hub for project documents, bidding 
instructions, and communication—
simplifying access and reducing 
administrative burden. This transparency 
supports equitable bidding opportunities, 
particularly for .

quantity changes without requiring 
amendments, minimizing delays and 

with limited administrative capacity.
To further reduce barriers, we:
• Centralize project materials 

and communication through 

• Use unit pricing to avoid negotiations.
• Leverage industry relationships 

to secure competitive pricing, 

unexpected cost shifts.

The use of standardized platforms and 

subcontractors and suppliers at all 

accessible and adaptable, WW Clyde 
helps ensure that EDI principles 
extend beyond primary contractors.

WW Clyde treats all trade partners—
including —as integral 
team members. We involve them at 
every stage of the project to ensure a 
shared understanding of expectations, 
timelines, and deliverables. 
Through pre-work meetings, interim 

Clyde Companies’ IT 

Build a Better Community.
WW Clyde’s Mission
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schedule updates, and regular progress 
discussions, we maintain open 
lines of communication that foster 
collaboration and transparency.

Trade Partner Pre-work Meetings 
with each subcontractor to review 
quality standards, safety protocols, 
and scheduling expectations. These 
sessions ensure all partners, especially 

are aligned and prepared. 
Through structured onboarding, 
interim schedule reviews, and on-site 
inspections, we help trade partners 
meet contract requirements and 
maintain performance standards. 

hands-on support throughout the 
project, addressing progress, delays, 
and quality issues in real time. 
This proactive and ongoing engagement 
helps build capacity, ensure compliance, 
and support the success of historically 
underutilized businesses. 

WW Clyde’s regular meetings and 
progress reviews with trade partners 
ensure we proactively approach 

maintaining open communication 
and addressing concerns as they 

ensure smooth project execution.

WW Clyde has built a legacy of 

three decades. Our internal commitment 

all projects. This dedication is not 
limited to compliance—it is an essential 
part of our culture and operations.
A key example of this commitment 
is the , 
a cross-functional team with rotating 
leadership from each of the Clyde 
Companies. The committee ensures our 
core value of valuing people remains 
central to our culture by promoting 
respect, compassion, and trust. 

•
•
•
•
Notable outcomes include the 
implementation of company-wide 
paid parental leave and expanded 
engagement with external organizations 
that align with our values.

Page EDI-03
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Through mentorship programs, WW 
Clyde actively fosters the development 
and success of  We provide 
the tools, knowledge, and support these 

grow beyond program requirements 
and achieve long-term sustainability.

Since the inception of Denver 
International Airport (DEN) in the 
mid-1990s, WW Clyde has worked 
closely with the Division of Small 

empower historically disadvantaged 
businesses. Our impact extends beyond 
DEN, as we consistently surpass 

 targets across jurisdictions 
and ownership groups throughout the 
Rocky Mountain region. From Utah 
to Texas, our reputation for excellence 
and inclusion is rooted in community 
engagement and a commitment to 
building strong, diverse partnerships.

. Our approach—centered 
on early engagement, mentorship, 
and long-term relationship building—
has helped many small businesses 
grow into larger roles, including 
prime contracting opportunities. 
Many of our  partners have 

the impact of our support and 
sustained commitment to empowering 
historically disadvantaged businesses 
and fostering lasting economic growth 
in the communities we serve. 

WW Clyde is committed to supporting 
the growth and long-term success 
of  through mentorship, 
project collaboration, and capacity-

help small businesses expand their 
internal teams, take on more complex 
scopes of work, and strengthen 
their technical capabilities.

In addition to supporting external 
partners, WW Clyde invests in the future 
of the construction workforce through its 
nationwide intern program. In 2025, the 
company welcomed 35 interns across 
three divisions and 13 departments, 
selected from over 400 applicants 
representing 18 universities nationwide.
This program not only provides hands-
on experience and exposure to the 
industry but also serves as a pipeline 
for developing diverse talent and 
future leaders within the company 

WW Clyde is committed to fostering 
an inclusive, diverse, and equitable 
work environment through intentional 
policies, programs, and leadership 
accountability. Our commitment is 

leadership accountability, and 
measurable goals that foster a workplace 
where every employee feels respected, 
supported, and empowered to succeed. 
We maintain a strong internal 
framework to guide this work, 

We Value People Committee, 
which continues to champion 
initiatives that promote belonging 
and trust across the organization. 
Externally, we participate in the 
ElevateHER Challenge through the 
Women’s Leadership Institute (WLI), 
pledging to increase the percentage of 
women in senior leadership, improve 
retention, close gender pay gaps, and 
strengthen leadership development. 
A major step toward these goals was 
the creation of a new executive role—
Vice President and Chief Strategy & 

Throughout the year, we also celebrate 
and elevate diverse voices across 
the company. For example, during 
Women in Construction Week, we 
share employee stories through 
video and social media campaigns, 
reinforcing our inclusive culture 
and inspiring future leaders.

Companies was named one of Utah’s 
100 Companies Championing Women 

Page EDI-04

WW Clyde welcomes 
an intern selected 

applicants.

Clyde Companies 
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Opportunity and the Utah Women & 
Leadership Project. These achievements 

lasting change begins with people-
centered actions rooted in equity. 

At WW Clyde, we maintain fair 
and transparent hiring practices that 
encourage a diverse applicant pool and 
equitable selection. Our recruitment 

all backgrounds, ensuring our workforce 

As part of this commitment, Clyde 
Companies participated in the SheTech 
conference, where our Cybersecurity 
Team led workshops and hosted 
competitions for over 4,000 high 
school girls. This event provided a 
valuable opportunity to connect with 
and inspire the next generation of 
STEM professionals—demonstrating 
our dedication to inclusive outreach 
and future-focused recruitment.

WW Clyde supports career progression 
for employees from all backgrounds 
through mentorship, sponsorship 
programs, and leadership training. 

Our Quality Development Chats 
(QDCs)—biannual performance 
check-ins—foster meaningful 
dialogue around career goals, 
development needs, and alignment 
with organizational objectives.
To further support women’s 
advancement, we’ve established 
an Employee Resource Group 
(ERG) focused on women’s career 
development. This group meets monthly 
to share resources, host guest speakers, 
and build community. Women at Clyde 
Companies also participate in the WLI 
Career Development Series, which helps 
build transferable skills, workplace 
resiliency, and leadership readiness.

that anyone at any level of the 
organization can grow and succeed.

WW Clyde prioritizes partnerships 
with subcontractors and subconsultants 
who share our EDI values. We require 
external collaborators to demonstrate 
their commitment to inclusion through 
their own policies and initiatives. 
These partnerships are built on 
shared goals of equitable opportunity 
and long-term industry impact.
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03 | UNDERSTANDING THE PROJECT

WW Clyde has successfully performed 

experience, we anticipate that upcoming 
task orders may include similar scopes, 
along with new and specialized work.

Each task order at DEN presents 
unique challenges due to its varying 
scope and nature. WW Clyde’s team 
has extensive experience working 
with DEN to break down each task 
into its key components. A clear 
understanding of the scope, schedule, 
quality requirements, stakeholder 
impacts, costs, and risks enables both 
teams to develop and execute the 

On-Call contracts, we recognize that 
these tasks often involve a higher 
level of complexity than conventional 
projects. Some of the challenges we 
anticipate on this contract include:

Several of our previous task orders 

emergency work due to safety concerns 
or disruptions to airport operations. 
WW Clyde has responded quickly 
to perform PCCP panel repairs on 
both airside and landside, remediate 

maintenance, and assist with utility 
repairs around the concourses.
We work closely with DEN Management 
and Airport Operations to identify 

balancing schedule, materials, labor, 
and cost. With dedicated equipment 
and personnel already on-site, WW 
Clyde is uniquely positioned to respond 
rapidly to emergency task orders.

WW Clyde recognizes that operating a 
complex airport such as DEN requires 
precise coordination across aircraft, 
gates, taxiways, runways, roadways, 
and support systems. Even minor 
disruptions to a single component can 
have widespread operational impacts.

Selective panel demolition 
and replacement
Excavation, embankment, 
topsoiling, grading, and seeding
Repair of cement-treated 
base and subbase

Joint and crack repair/resealing

Utility repairs and relocations

including underdrain and inlet rehab
Glycol pond construction 
or rehabilitation

and photometric testing

route monitoring
Support for Airport Operations 
& Maintenance
Signing and striping, including 
night and limited-hour work

Asphalt milling and paving

Erosion control

Fencing

rail, expansion joints)

Retaining wall construction or repair

New or reconstructed roadway 
and parking lot construction

DEN Runway 17R/35L 

Rehabilitation Project
(2019)
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Many task orders—past and future—

public access to the airport or airport 
operations. While some interruptions 
are unavoidable, their impact can be 
minimized through strategic planning 
and clear communication. We prioritize 
early, in-depth discussions with all 
stakeholders to understand constraints, 

outcomes. This collaborative approach 
is essential to developing realistic 

minimize operational disruptions.

Some items of work required for the 
anticipated task orders may necessitate 
specialized equipment or personnel. 
If a specialty contractor is required 

built long-term relationships with 
numerous local contractors that we can 
rely upon to accomplish many tasks 
that may arise at DEN. WW Clyde 
believes that our highly experienced 
resources, coupled with the support 

contractors, will result in rapid response 
to customer issues and new task orders.

Some anticipated task orders may 

. WW Clyde has long-
standing relationships with trusted 
local specialty contractors who can 
be quickly mobilized when needed. 

Combined with our highly experienced 
in-house team and support from 

well-positioned to respond rapidly 
to customer needs and evolving 
project demands at DEN.

Access for construction and hauling on 

such as aircraft safety, foreign object 
debris (FOD), dust control, and 
security. WW Clyde has extensive 
experience coordinating with DEN, 
Airport Operations, Airlines, and 
Airport Security to optimize access 
and minimize operational impacts. 

 in planning access 
to any area of the airport.

Unforeseen conditions, equipment 
failures, and weather can all impact 
project performance. WW Clyde 
believes in addressing issues head-on 
through open, honest communication 
and a team-based approach. Early 

We foster a culture of cooperation, 
continuous improvement, and 
shared responsibility, where all 
stakeholders contribute to solutions. 

0.80
EMR
With a 2024 EMR 
score of 0.80 over 2.3M 
manhours worked, 
WW Clyde can be 
trusted to prioritize 
safety in every setting.

00

Allium Street 
Reconstruction Phase II
(2018)
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Issues are resolved quickly at the 
appropriate level, with a clear escalation 
process for unresolved matters. Rather 
than assigning blame, our teams focus 
on identifying root causes and working 
collaboratively toward outcomes 

We have broad experience at DEN that 
gives us the versatility and readiness 

to a wide range of task orders.

WW Clyde recognizes the complexity 
and challenges of operating within 
an active airport environment. Our 
approach to planning and executing 
work at DEN is rooted in a deep 
understanding of the needs of all airport 
stakeholders. Drawing on our extensive 
experience with similar projects, we 
develop seamless, coordinated execution 
plans tailored to each activity.
We have comprehensive knowledge 
of airport operations, including 
construction and gate access, vehicle 
service road usage, tenant access and 

We also prioritize maintaining airport 
security throughout all phases of work.

Our established relationships with 
DEN, Airport Operations, airlines, 
tenants, and other key stakeholders 

task orders, optimize construction 

disruptions. This combination 
of expertise and collaboration 

delivery of every project phase.

We will work closely with DEN 
Security to implement and uphold 

We fully understand the stringent 
requirements of operating within a 
high-security, active airport environment 
and recognize that security protocols 
must never be compromised.
With years of experience managing 
badging, gate access, temporary 
security amendments, and providing 
gate security personnel for both our 
team and subcontractors, WW Clyde 
is well-prepared to meet DEN’s 
expectations. We have also integrated 
our company safety program with 
DEN’s Safety and ROCIP programs to 
deliver exceptional safety performance.
This proven experience gives DEN 

security and safety will be maintained 
at the highest standards throughout 
the duration of this project.

WW Clyde has completed work across 
including 

runways, taxiways, aprons, gates, parking 
lots and garages, roadways, bridges, baggage 
tunnels, glycol pads, and terminal basements.

DEN Gates B13 & B14 
Construction/Paving
(2018)
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04 | PROPOSED WORK PLAN AND APPROACH

WW Clyde’s project management 
team brings extensive experience in 
developing, maintaining, and monitoring 
project schedules using 

—a critical, 
cloud-based tool that supports our 
commitment to on-time project delivery.
We utilize OPC to create fully 
resource-loaded baseline schedules 
that align with contract milestones, 
critical path activities, and project-

Through OPC’s collaborative 
platform, our team continuously 
updates progress, adjusts forecasts, 
and communicates changes across all 
stakeholders, enabling proactive and 
transparent schedule management.

rolling 3-week look-ahead schedules 
directly from OPC. The platform’s built-
in risk analysis tools allow us to identify 
potential schedule threats early and 
implement mitigation strategies swiftly.

execution, WW Clyde delivers a 
project control environment that is 
both agile and accountable—giving 

completed on time and within budget.

With numerous ongoing construction 
and maintenance projects, DEN presents 
a complex environment that demands 
strong collaboration among contractors, 
DEN Project Managers, and Airport 
Operations. WW Clyde embraces a 
proactive and structured coordination 
strategy to seamlessly integrate our 
work with DEN operations, other 
contractors, and interfacing entities. 
This ensures alignment on schedules, 
access constraints, safety standards, 
and critical path sequencing.

We actively participate in joint 
planning and pull-plan sessions 
with DEN stakeholders and fellow 
contractors to align work activities, 

sequencing of interdependent tasks.

coordination meetings with adjacent 
trade partners and DEN Project 
Managers to review upcoming work, 
respond to unforeseen conditions, and 
clarify access and logistics requirements.

We provide transparent look-
ahead schedules and phasing plans 
to clearly communicate potential 
impacts, identify interface points, 
and collaboratively track progress.

A dedicated coordination lead from our 
project management team serves as the 
primary liaison with DEN and other 
contractors, streamlining communication 
and expediting issue resolution.
Through early engagement, continuous 
collaboration, and adaptive scheduling 
practices, we foster productive 
relationships and deliver well-
coordinated results in complex, multi-
entity environments like DEN.

WW Clyde’s planning 
sessions and daily 
huddles keep the team 
ready for upcoming 
tasks, help address 
unexpected site 
conditions, and ensure 
clear coordination on 
access and logistics.
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WW Clyde has experience with all 
of the DEN programs and systems. 

scheduling (now OPC) are all performed 
routinely by WW Clyde at DEN.

WW Clyde is aware of the importance 
in having LCP tracker setup prior to 
a project starting, as well as having 
the system setup correctly to reduce 
problems that may hold up the project.

WW Clyde is aware of the issues that 

complexity using the task order 
delivery method. We work hand in 

the required data is entered and 
tracked correctly in a timely manner. 

WW Clyde understands and values 

how to use the software to ensure 
that any task order runs smoothly.

what Textura brings to DEN to 
help contractors and subcontractors 
receive prompt pay during a project.

1 2

3 4

In the event that additional scope of 
work is requested, WW Clyde is familiar 
with DEN Project Controls, and able 
to price the work using the required 
standards and documentation. Our 
experience with DEN Project Controls 
helps streamline the task-order process 
from pricing through closeout.

Runway 8/26 Rehab & ADG 
V Improvements Project 
(2012)
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05 | KEY PERSONNEL AND ABILITY TO RESPOND

Our team is well-versed in DEN’s 
management systems and operational 
requirements, allowing us to mobilize 
quickly and execute projects on 
compressed timelines. We are also fully 

and understand the strict protocols 
necessary for operating at DEN.
Over the years, we have built strong 
relationships with key subcontractors, 

diverse scopes of work and meet all 

these partnerships, we enhance our 
expertise and optimize operational 
performance across every project. WW 

DEN’s south campus facility, along 
with batch plants located on both the 
south and north sides of the airport. 
We self-perform a wide range of 
work, including but not limited to:

3 Senior Project Managers
1 Construction Manager
3 Project Managers
7 Project Engineers
5 Superintendents
2 Trade Superintendents
9 Foremen
2 Quality Control Managers
3 Safety Professionals
75 Craft Employees

Concrete, asphalt, and 
structure removals 
Underground utility reconstruction 
and new installations 
Deep sawing for removals, saw & 
seal rehabilitations, and spall repairs 
Earthwork, cement-treated soils, 
bases, and concrete paving
Curb, gutter, sidewalk, and 

10303 E. Dry Creek Rd., Ste. 300
Englewood, CO 80112

WW Clyde also maintains a dedicated 

along with batch plants located on both 
the south and north sides of the airport.

Our team will complete the work 
on this project from our dedicated 

facility and nearby batch plants.

Our current DEN-focused team includes:

DEN De-Ice 
Pad Project 
(2011)
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Trautman & Shreve (T&S)
We have a long-standing relationship 
with T&S, particularly on jet fuel system 
projects. Their intimate knowledge of 
DEN’s fueling infrastructure has been 
instrumental in our shared success 
on numerous complex projects.

We frequently partner with MCC to 
support various utility and concrete 
scopes. This collaboration enhances 
our operational capacity and helps us 
consistently meet or exceed EDI targets.

Electrical Subcontractors
WW Clyde has over two decades 
of experience working at DEN 
with Sturgeon Electric (SECO), the 
airport’s most experienced electrical 
subcontractor with extensive workforce 
resources for large-scale scopes. We 
also maintain successful partnerships 
with Denver Electric and Royal Electric, 
ensuring we always provide DEN 
with the best value and expertise.

Western Industrial Contractors (WIC)
Western Industrial Contractors 
(WIC) is a key partner for fabrication 
work and jet bridge projects. Our 
strong working relationship ensures 
quality and timely execution.

Trucking
RAMCO is our primary trucking 
subcontractor, providing critical hauling 
services for projects of all sizes on 

deep familiarity with DEN haul routes 
and regulations sets them apart.

Pavement Marking

rely on Hi-Lite, known for their 

and Kolbe Striping handle our 
smaller pavement marking work on 
both landside and airside projects, 
consistently delivering competitive 
pricing and top-quality results.

due to their unmatched experience with 

proven performers in this environment.

Guardrail
We work with several trusted 
subcontractors who have consistently 
demonstrated their ability to complete 
guardrail work to DEN’s standards.

Environmental
We also maintain relationships with 
multiple subcontractors who have 
proven capabilities in managing 
environmental scopes at DEN.
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Management, Minor 
in Accounting
South Dakota 
State University

• Project Management
• Innovative 

Construction
•

Cost Savings
• Permitting and 

Compliance
• Subcontractor 

Management
• Estimating
• Risk Assessment

Industry since 2008
Firm since 2013

Russ Carr
Corporate Real Estate 
Senior Manager
United Airlines
(303) 348-3519
russell.d.carr@
united.com

Adam Rowley
Project Manager
FCI
(970) 773-4959
arowley@fciol.com

The Taxiways F&G Pavement, Lighting, and Safety Areas Rehabilitation project 

multiple connector Taxiways and Deice Pads. Multiple utilities traversed the area 
within the project limits including electric lines, water lines, natural gas lines, jet 
fuel lines, communication lines, sanitary lines, storm sewer lines, and associated 

associated connector Taxiways. Select concrete panels were also removed and 
replaced. Additionally, utility structures were repaired and adjusted, and areas of 
Taxiway Safety Area Grading improvements were performed.

communication, change management, subcontractor management, pay application 
management, and schedule management to ensure a successful project outcome.

This DEN project included removal and replacement of roadway pavement, 

and compression seals. This solution preserved the structural integrity of the 
building below the roadway, bringing the roadway infrastructure back to a 
maintainable state, and avoid unplanned disruptions to commercial vehicle 
operations. The bridge components included a geocomposite drain and 

slab and anchored expansion joint at each end with reinforced approach slabs.

change management, subcontractor management, pay application management, and 
schedule management on this project.

Project Manager
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Resumes-02

Diploma

•
• DEN Project 

Experience
• High-Hazard 

Work Oversight
• Underground Utilities
• PCCP, HMA
• Excavation and 

Embankment
• Critical Path 

and Schedule 
Management

• Stakeholder and Trade 
Partner Coordination

Industry since 1980
Firm since 2003

Lucas Marone
FCI Constructors
(970) 208-7768
lmarone@fciol.com

Rex Rice
Sunland Group
(303) 513-6289

John was the General Superintendent on this $48.9 million project. IHC Scott was 
a trade partner on this CMAR project to Holder-FCI JV. The project constructed 
16 new gates for Southwest and Denver International Airport. John led our crews 
in performing the following items: demo of existing concrete, excavation and 

Through John’s leadership, WW Clyde was able to provide a high-quality product 
timely and safely.

This project consisted of removal and replacement of PCCP, re-shouldering of 
taxiways to be within FAA compliance, erosion upgrades, and lighting upgrades. 
There were 12 phases with high LDs. John was the General Superintendent on the 
project and managed our crews to maintain the critical path. This was key to the 
success of meeting all project milestones.

The project was designed to remove, improve, and replace an 11-gate section 

place for 25 years. Additionally, the project replaced (upgraded) and relocated 

range of United Airline’s planes. This project was unique in that DEN and WW 
Clyde negotiated completing 3 of the 4 phases concurrently in 2020. John was 
the General Superintendent on the project and was instrumental in managing our 
activities and our trade partner’s activities throughout the project to achieve the 
revised schedule.

Superintendent
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construction operations.

Resumes-03

M.S. Civil Engineering
Colorado State 
University

•
Construction

•
Construction

• Concrete Paving
• Concrete Mix Designs
• QA/QC Programs

Industry since 1992
Firm since 2024

Tim Luscombe, PE
Ground Engineering
DEN QA Lab Manager
(303) 246-0580
tim.luscombe@
groundend.com

Kassie Watson, PE
Kraemer North America
Project Manager
(303) 356-3056
kwatson@
kraemerna.com

| 
This project included the removal and replacement of deteriorated concrete 
pavement, joint sealant rehabilitation/repair, HMA pavements, and the 
improvement of surface drainage in taxiway safety areas on the Runway 16L/34R 

ensure that all testing met FAA requirements, as well as overseeing the surveying 
trade partner to verify that all materials were placed to the correct elevations.

This project included Portland Cement and Concrete Pavement, embankment, 
cement-treated bases, utility work, and drainage improvements. In his role as Area 

project to ensure that all testing met FAA requirements, as well as overseeing 
the surveying trade partner to verify that all materials were placed to the correct 

This project included the removal and replacement of 17” thick concrete slabs on 

pavement marking, inlet repair, and asphalt sealcoat application. In his role as 

the project to ensure that all testing met FAA requirements, as well as overseeing 
the surveying trade partner to verify that all materials were placed to the correct 
elevations.

Engineer
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Alert: VPDs.

Resumes-04

• Risk Assessment
• Public and 

Stakeholder Relations
• Highway 

Construction
•
• PCCP Paving
• Utility Protection 

and Relocation
• MSHA and OSHA 

Regulations
• Heavy Equipment 

Operation

Industry since 1993
Firm since 1993

Ignacio Gamez
WW Clyde 
Senior Safety Manager
(303) 435-9945
igamez@wwclyde.net

Luke Giblin
WW Clyde
Safety Manager
(303) 596-7327
lgiblin@wwclyde.net

Completed in 2024, this project involved the white topping of the East Economy 
Lot at Denver International Airport (DEN), replacing the existing surface 
with Portland Cement Concrete Pavement (PCCP) to enhance durability and 
longevity. As Safety Manager, Juan developed comprehensive safety plans for 
all work activities and oversaw on-site safety for both WW Clyde personnel and 
subcontractors, ensuring a safe and compliant work environment throughout the 
project.

This project involved pavement rehabilitation across multiple roads and parking 
areas at Denver International Airport (DEN). As the Contractor Project Safety 
Representative, Juan developed detailed safety plans for all project work activities 
and managed the safety of all personnel on site, including both WW Clyde 
employees and subcontractors. His leadership ensured a safe and compliant work 
environment throughout the duration of the project.

This project involved the rehabilitation and replacement of concrete pavement 

near Denver International Airport (DEN). As the Contractor Project Safety 
Representative, Juan developed comprehensive safety plans for all work activities 
and managed all safety-related aspects of the project, ensuring a safe and compliant 
work environment for all personnel on site.
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large materials engineering and special inspection programs across diverse 

Resumes-05

A.S.
Red Rocks 
Community College

Engineering Graphics 
Technology/Mechanical
Red Rocks 
Community College

•
Inspector

• NICET III Highway 
Inspector

• ICC Commercial 

• ACI Field Testing 
Technician

Industry since 2002
Firm since 2024

Tony Deconinck
Project Manager
Civil Innovations
(720) 346-8384

Juan Romero
President

(303) 710-1467

interchange. The 900-day project included MSE walls, shotcrete walls, pile driving, 

as standard civil elements such as storm sewer installation, detour pavement, and 
bridge rehabilitation.

This project consisted of a 160,000-square-foot building footprint for the 

included materials testing and special inspections of foundations, reinforcing steel 
and concrete, and structural steel framing. Civil elements included embankment, 
drainage, soil stabilization, concrete, and asphalt pavement.

International Airport. Robert managed all scheduling and provided daily oversight 
of the QA team’s special inspectors and materials testers. The work included 
structural steel framing, slab-on-metal-deck reinforcing steel and concrete 

Quality Control Manager
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06 | COMPANY EXPERIENCE AND QUALIFICATIONS

WW Clyde maintains 

, 
which serves as the 
primary market for 
our Aviation Area. 
Our involvement dates 
back to the airport’s 
original construction 
in the 1990s, during 
which we performed 

of the initial build. 
Since 1998, we have 
successfully completed 
projects at DEN every 
year, gaining a deep 
understanding of the 
airport’s operational 
complexities 
and evolving 
infrastructure needs.
Today, we continue to 
deliver major scopes of 
work annually at DEN, 
supported by a highly 
experienced team with 
specialized expertise 
in both airside and 
landside construction.
WW Clyde also has a 
long-standing history of 
close collaboration with 
DEN representatives. 
Our personnel bring the 
expertise, institutional 
knowledge, and 
responsiveness required 

with the owner on a 
wide range of on-call 
and task order projects.
Representative 
examples of past 
projects include 
the following:

This project involved demolishing and reconstructing DEN’s ground load facility, 
starting in late fall and completing in early summer. Despite a 45-day TSA 

jet fuel and pavement removals to maintain progress. This coordination enabled 

on the originalcompletion date.

• Demolition and reconstruction of 
ground load facility

• Re-sequencing of jet fuel system work
• Pavement removal and replacement

• Simultaneous access and work on 
three fuel hydrant pits

$11.3M Denver, Colorado

Denver International Airport

(303) 803-5212

Western Industrial Contractors (4.6%)
Trautman & Shreve (11.17%)
Intermountain Electric (5.86%)

N/A • Zero Safety Incidents
• $199K in Cost Savings
• On-Time Completion
• Strong Collaboration

• Seasonal Scheduling: Starting in late fall required careful planning around 
temperature-sensitive work. 
seasonal constraints.

• Navigating Approval Delays: A 45-day TSA amendment delay impacted the 
critical path. The team recovered time by resequencing jet fuel and pavement 
removals. Lesson: Prepare alternate work plans to mitigate approval-related 
delays.

• Enhancing Coordination Across Stakeholders: Extensive coordination was 
needed across trades and DEN stakeholders. Regular meetings ensured smooth 
execution. 
party projects.
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This annual pavement rehabilitation project at Denver International Airport 
(DEN) focuses on preserving and repairing landside roadways and parking lots. 
Work includes panel rehabilitation, concrete saw/seal, pavement markings, and 

control, demolition, prep, and pour.

• Concrete panel rehabilitation
• Saw and seal of concrete pavement
• Pavement marking
•
• Rapid set concrete mix for accelerated 

curing

• On-site concrete mixing and 
placement with volumetric trucks

•
concrete removal, panel preparation, 

$3.7M Denver, Colorado

Denver International Airport

(816) 799-6814

On-Demand (11%)
MCC (4.5%)
American Sign (10%)
Ram-CO Trucking (2%)
Kumar and Associates (3.5%)

N/A •
establishing an onsite staging area, 
we exceeded daily production targets 
and accelerated the overall project 
schedule.

• New Concrete Type at DEN: A new concrete type was used at DEN on an 
unprecedented scale in Colorado. WW Clyde initially faced challenges with 
onsite testing but, through collaboration with DEN, QA/QC teams, and 

•
uncertainty around work zones. To adapt, the team implemented daily “Go/No-
Go” meetings to reassess conditions. 

Rapid Set 
Concrete
First use of specialized 
Rapid Set Concrete 
per CDOT & DEN 
standards, allowing 

within 2 hours

Set

Night Work 
Window
All work completed 
and site reopened 
before 4AM
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International Airport involved removing and replacing concrete pavement 
at Taxiways CN, AN, and P; Gate 1; the SC Deice Pad; and the Signature 
Pad. Spanning 150 days and seven phases, the project included PCCP panel 

was the successful use of a 6-hour, high-early strength concrete mix, reaching 
3,000 psi in three hours, enabling rapid reopening at Fire Station 31 and Gate 

phases, with two phases completed concurrently to maintain schedule.

• PCCP removal and replacement
•
• Friction remediation at Taxiways CN, 

AN, and P; Gate 1; South Cargo (SC) 
Deice Pad; and Signature Pad

• Phased construction across seven 
segments

• High-early strength concrete mix 
placement (6-hour, 3,000 psi)

• Concrete work at Fire Station 31 
apron and Gate 1 entrance

$3.7M Denver, Colorado

Denver International Airport

Terry Seifert
(303) 475-2484

Sturgeon Electric (13.5%)
Ram-CO Trucking (1.84%)
Kumar and Associates (2.4%)
Tendit (3.2%)
American Sign (1.1%)

N/A •

• Improved surface safety and friction 
performance

• Enabled early reopening with high-
early strength concrete

• Minimized operational disruptions 
through phased work

• Completed all phases within the 150-
day schedule

• Adaptive Field Coordination: Project locations shifted frequently due to airline 

standards despite changing conditions. 

Speed & 
Strength
First-of-its-kind mix 
design delivered 
3,000 psi in 3 hours, 
keeping DEN 
operations moving

&

Fast-Track
Schedule
Completed within 
a 150-calendar-day 
window, broken into 
7 strategic phases
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This project included the removal and replacement of roadway pavement, 

and compression seals. The solution was designed to preserve the structural 
integrity of the building beneath the roadway, restore the infrastructure to a 
maintainable condition, and prevent unplanned disruptions to commercial vehicle 
operations. The bridge components were relatively simple—geocomposite drain 

cast-in-place sleeper slab and anchored expansion joint at each end, supported by 
reinforced approach slabs.

• Removal and replacement of roadway 
pavement

• Subgrade reconstruction
• Curb and gutter replacement
• Sidewalk replacement
• Expansion joint installation
•
• Compression seal installation

• Geocomposite drain over existing 
bridge deck

•
over bridge deck

• Cast-in-place sleeper slabs
• Anchored expansion joints 

installation at bridge ends
• Reinforced approach slabs

$2.8M Denver, Colorado

Denver International Airport

(970) 397-4086

American Sign (5.5%)
All State Sweeping (2.2%)
NPW Contracting (9.5%)
Ram-CO (1%)

N/A • Protected building structure
• Restored maintainable infrastructure
•
• Improved bridge durability

• Structural Awareness in Unique Conditions: Rebuilding a roadway on and under 
existing structures required careful load management. A structural engineer was 
brought in post-bid to assess roof capacity, and preconstruction investigations 
revealed pre-existing leaks. Future projects will include earlier structural 
reviews and condition assessments to avoid similar issues. 

Advanced

Installed geocomposite 

membrane, and 
compression seals 
to extend bridge 
deck life and prevent 
water intrusion

ed

Structural 
Protection
Designed to protect 
the building structure 
beneath the roadway 
and prevent unplanned 
operational disruptions
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W.W. Clyde & Co.

10303 E Dry Creek Rd, Ste 300, Englewood CO 80112

303-790-9100 ext. 3 303-790-8524

estimatingwwcgp@wwclyde.net

87-0123690

John Thompson, Senior Vice President

Chris Brooks

Anthony Wirada, Project Manager

Beehive Insurance Agency

Clyde Companies, Inc.

730 N 1500 West, Orem UT 84059

801-802-6900

ma@clydeinc.com
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W.W. Clyde & Co.

FCI Constructors
4015 Coriolis Way,
Longmont, CO 80504

970-535-4725

RoadSafe Traffic Systems
7909 S Chambers Rd
Englewood, CO 80112

303-298-8407
Trautman & Shreve

14805 E Moncrieff Pl,
Aurora, CO 80011

303-295-1414

Airfield Lighting/Electrical

TBD

TBD

TBD

TBD

Royal Electric
8481 Carbide Court
Sacramento, CA 95828

916-226-2100
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Sturgeon Electric
12150 E 112th Ave,
Henderson, CO 80640

303-286-8000

Hi-Lite Airfield Services
2424 S 21st St,
Phoenix, AZ 85034

315-583-6111

Brannan Sand and Gravel
2500 Brannan Way,
Denver, CO 80229

303-534-1231

Hot Mix Asphalt

Western Industrial Contractors
25755 E 65th Ave,
Aurora, CO 80019

303-371-3714

Jet Bridge Fabrication

TBD

TBD

TBD

TBD
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ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)
ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

7/1/2025

License # 92472

(801) 685-6877 (801) 685-2899

24147

WW Clyde & Co.
PO Box 1898
Orem, UT 84059

A 5,000,000
MWZY-318149-25 1/1/2025 1/1/2026 300,000

CONTRACTUAL 10,000
XCU 1,000,000

10,000,000
10,000,000

5,000,000A
MWTB-318150-25 1/1/2025 1/1/2026

5,000,000A
MWZX-318151-25 1/1/2025 1/1/2026 5,000,000

X 5,000,000
A

MWC-318148-25 1/1/2025 1/1/2026 5,000,000
N 5,000,000

5,000,000

Project Reference: On-Call Infrastructure Construction, RFP No. 202579097

City and County of Denver
Attn:  Risk Management
8500 Pena Blvd, Ste 8810
Denver, CO 80249

WWCLYDE-01 KBIGELOW

Beehive Insurance Agency Inc
Agency CA License #0582035
4393 South Riverboat Rd #200
Salt Lake City, UT 84123

Katlyn Bigelow

kabigelow@beehiveinsurance.com

Old Republic Insurance Company

X

X
X

X
X

X

X

X
X
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W.W. Clyde & Co.

On-Call Infrastructure Construction  RFP No. 202579097
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Workforce Commitment Form (Full Workforce Requirements – Covered Work Orders) 

Workforce Commitment Form 

Contractor acknowledges that this work order is subject to the requirements of Article XI, of 
Chapter 28 of the Denver Revised Municipal Code (the “Workforce Ordinance”) and implementing 
rules and regulations. If Contractor’s bid/proposal is accepted, Contractor has an ongoing duty, 
throughout the life of the work order to comply with the requirements of the Workforce Ordinance, 
implementing rules and regulations and its approved Workforce Plan. Contractor’s failure to 
comply may result in a penalty of thirty-one dollars ($31) for each hour not achieved up to a 
maximum of 3% of the maximum work order amount. 

The (vertical construction or horizontal construction) apprentice utilization requirements of Section 
28-325 of the Workforce Ordinance apply to this (work order or task order).   Contractor must also
comply with the target hire and additional requirements of the Workforce Ordinance.

If selected, Contractor shall engage with the DCCP to develop a proposed Workforce Plan.  
Contractor shall submit a proposed Workforce Plan to the DCCP that meets or exceeds the 
requirements of the Workforce Ordinance and implementing rules and regulations as soon as 
reasonably feasible. A final Workforce Plan, approved by the DCCP must be in place no later than 
60 days after issuance of a notice to proceed with construction.  Contractor is responsible for 
submitting its proposed plan and addressing DCCP concerns sufficiently in advance of this 
deadline to avoid project delay. The City is not responsible for any additional costs resulting from 
Contractor’s failure to meet workforce deadlines. Selected contractor will be required to submit a 
Workforce Plan that outlines approach to meeting the workforce requirements.  

Contractor’s Workforce Plan will include, but not be limited to, the following: 

1. Identification of a designated Workforce Coordinator who will serve as point of contact for
all workforce activities.

2. A Community Outreach and Engagement Strategy to meet or exceed target hire and
registered apprenticeship utilization requirements. Contractor’s Community Outreach and
Engagement Strategy shall include:

a. Recruitment commitments including posting of new positions via Connecting
Colorado at www.connectingcolorado.com or additional platforms unique to
employment within the organization.

b. Outreach commitments including coordination with DCCP and the City’s
designated workforce convener(s) to help increase outreach to Target Categories.

3. Target Hire and Apprentice Utilization Projections: A projection showing the apprentice
hours and target hire hours that Contractor anticipates achieving each quarter.

4. Reporting: Contractor will be responsible for the submittal of quarterly reports to DCCP
that detail activities and progress toward workforce goal achievement.
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Contractor is encouraged to review the requirements of the Workforce Ordinance with their 
attorney.  The ordinance is available at: 

https://library.municode.com/co/denver/codes/code_of_ordinances?nodeId=TITIIREMUCO_CH28
HURI_ARTXIWODERECOCOWOOR 

If selected Contractor commits to satisfying all applicable requirements of the Workforce 
Ordinance, implementing rules and regulations and its approved workforce plan on an ongoing 
basis for the duration of the project.   

Date: _____________ 

Signature: _____________________________________________ 

Typed Name: __________________________________________ 

Title: 

Company Name: _______________________________________ 

Exhibit M

Aaron Burt

11/17/2025

Director of Preconstruction

W.W. Clyde & Co.
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