CITY AND COUNTY OF DENVER STATE OF COLORADO



DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE

Contract Documents

Contract Number: 202263040

Mill Levy 16A, 17A, and 38 - Traffic Signals

Construction

May 4, 2022



NOTICE TO APPARENT LOW BIDDER

STURGEON ELECTRIC COMPANY, INC. 12150 East 112th Ave Henderson, CO 80640

The EXECUTIVE DIRECTOR OF THE DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE has considered the Bids submitted on **June 16, 2022**, for work to be done and materials to be furnished in and for:

CONTRACT 202263040 – MILL LEVY 16A, 17A, 38 - TRAFFIC SIGNALS CONSTRUCTION

as set forth in detail in the Contract Documents for the City and County of Denver, Colorado. It appears that your Bid is fair, equitable, and to the best interest of the City and County; therefore, said Bid is hereby accepted at the bid price contained herein, subject to the approval and execution of the Contract Documents by the City in accordance with the Charter of the City and County of Denver, and to your furnishing the items specified below. The award is based on the total bid items: One hundred eighty-four (184) bid items (Schedule A 202-00011 through Schedule C 700-70589) the total estimated cost thereof being: Three Million Five Hundred Eighty Thousand Eight Hundred Sixty-Eight Dollars and Zero Cents (\$3,580,868.00).

In accordance with the requirements set forth in the Contract Documents, you are required to furnish the following documents:

- a. Insurance Certificates: Commercial General Liability, Business Automobile with Hazardous Material Transport language, Workers Compensation, and Builders' Risk/Installation Floater; and
- b. Payment and Performance Bond along with One original Power of Attorney relative to Performance and/or Payment Bond.

All construction contracts made and entered into by the City and County of Denver are subject to Affirmative Action and Equal Opportunity Rules and Regulations, as adopted by the Manager of the Department of Transportation and Infrastructure, and each contract requiring payment by the City of one-half million dollars (\$500,000.00) or more shall first be approved by the City Council acting by ordinance or resolution and in accordance with Section 3.2.6 of the Charter of the City and County of Denver.

The Bid Security submitted with your Bid will be returned upon execution of the Contract and furnishing of the Performance Bond. In the event you should fail to furnish the Performance Bond or execute the contract within the time limit specified, said Bid Security will be retained by the City and County of Denver as liquidated damages, and not as a penalty for the delay and extra work caused thereby.



NOTICE TO APPARENT LOW BIDDER

CONTRACT NO. 202263040 Page 2

Dated at Denver, Colorado this 13th day of July 2022.

CITY AND COUNTY OF DENVER

City Engineer

Department of Transportation and Infrastructure

cc: Treasury, DSBO, PM, Prevailing Wage, PRO, File

CITY AND COUNTY OF DENVER STATE OF COLORADO



DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE

Bid Form Package

Contract Number: 202263040

Mill Levy 16A, 17A, and 38 - Traffic Signals

Construction

May 4, 2022

TABLE OF CONTENTS FOR BID FORM AND SUBMITTAL PACKAGE

BIDDER'S CHECKLIST	BF-2
BID FORM AND SUBMITTAL PACKAGE ACKNOWLEDGMENT	BF-4
BID FORM	BF-6
1A - LIST OF PROPOSED SUBCONTRACTORS, SUBCONSULTANTS, AND/OR SUPPLIERS	BF-9
COMMITMENT TO MWBE PARTICIPATION	BF-13
LETTER OF INTENT (LOI)	BF-14
BID BOND	BF-15
DIVERSITY AND INCLUSIVENESS IN CITY SOLICITATIONS INSTRUCTIONS	BF-16



This Checklist is provided solely for the assistance of the bidders, and need not be returned by Bidders with your BID FORM PACKAGE.

BIDDER'S CHECKLIST

These forms comprise the Bid Form and Submittal Package. Please note that a copy of the executed bid bond is to be submitted via QuestCDN at the time of bid opening, and that the original bid bond must be mailed and received within 7 calendar days after the bid due date.

Bidders must utilize the Bid Worksheet in the online bidding section of QuestCDN to submit their bid item pricing. The totals from the worksheet are required on page BF-7 of the Submittal Package.

FORM/	COMMENTS	COMPLETE
PAGE NO.		
BF-4 – BF-5	a.) Legal name, address, Acknowledgment signature and	\boxtimes
	attestation (if required)	
BF-6+	a.) Complete all blanks	X
	b.) Legal name required	X
BF-7	a.) Write out bid total or bid totals in words and figures in the	X
	blank form space(s) provided.	
	b.) Calculate Textura® Construction Payment Management	X
	System Fee from chart on pg. BF-3 and include fee in the	
	Base Bid space provided.	
BF-8	a.) List all subcontractors who are performing work on this	X
	project.	
BF-9 – BF-10	a.) Fully complete Form 1A - List of Proposed Subcontractors,	X
	Subconsultants, and/or Suppliers ('Base Bid Total' from BF-	
	7 = 'Total Contract Value')	
BF-11	a.) Complete all blanks	X
	b.) If Addenda have been issued, complete bottom section.	\boxtimes
BF-12	a.) Complete appropriate sections - signature(s) required.	X
	b.) If corporation, then corporate seal required.	X
BF-13	a.) Fully complete Commitment to Participation	X
BF-14	a.) Fully complete Letter(s) of Intent	X
BF-15	a.) Fill in all Bid Bond blanks	X
	b.) Signatures required	X
	c.) Corporate Seal if required	X
	d.) Dated	X X
	e.) Attach Surety Agents Power of Attorney	
	or	
	Certified or cashier's check made out to the Manager of	
	Revenue referencing Bidder's Company and Contract	
	Number.	
BF-16	a.) Each bidder, as a condition of responsiveness to this	X
	solicitation, shall complete and include the "Diversity and	
	Inclusiveness in City Solicitations Information Request	
	Form" with their Bid in QuestCDN.	

Textura ® Construction Payment Management System ("Textura")

Bidder recognizes and agrees that it shall be required to use the Textura® Construction Payment Management System ("Textura") for this Project to request payment from the City and to pay all first tier subcontractors and suppliers and further record payment to all certified subcontractors or suppliers that are listed for participation towards any assigned program goal. All fees associated with Textura are to be paid by the bidder for billings for work performed. Bidders are required, when preparing a bid, to enter the price of Textura on the line provided for the service on the Bid Worksheet. The fee is all inclusive of all subcontractor, project and subscription fees associated with Textura. The bidder will calculate the fee based on their Base Bid Total (including Force Accounts and Allowances but not including any alternates, if applicable) and the table below, and then include it on the line item provided in the bid form labeled "Textura® Fee". This expense becomes part of the contract and billable to the City. All costs including, but not limited to, costs associated with training, entering data, and/or utilizing Textura other than the Textura Construction Payment Management System Fee are overhead and shall not be reimbursed by the City. Bidder will be responsible for any tax on the Textura fee. As with other taxes, the City will not reimburse bidder for this cost and therefore this cost should be included in bidder's bid. Textura will invoice the awarded bidder directly.

Project Value	Project Fee (GC + Sub Usage)
\$100,000 – 249,999.99	\$780
\$250,000 - \$499,999.99	\$1,625
\$500,000 - \$999,999.99	\$3,250
\$1,000,000 - \$2,999,999.99	\$5,850
\$3,000,000 - \$4,999,999.99	\$9,100
\$5,000,000 - \$9,999,999.99	\$12,220
\$10,000,000 - \$19,999,999.99	\$20,345
\$20,000,000 - \$49,999,999.99	\$32,500
\$50,000,000 - \$99,999,999.99	\$48,750
\$100,000,000 - \$199,999,999.99	\$69,095

For more information:

http://www.denvergov.org/content/denvergov/en/contract-administration/bidding-process.html

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]

BID FORM AND SUBMITTAL PACKAGE ACKNOWLEDGMENT

CONTRACT NO. 202263040

MILL LEVY 16A, 17A, AND 38 - TRAFFIC SIGNALS CONSTRUCTION

Sturgeon Electric Company, 1	Inc.	
(Legal Name per Colorado Secretary of State)		
: <u>12150 East 112th Ave</u>		
Henderson, CO 80640		
F DEDSON EOD ALL MATTEDS DELATING TO	THIS DOCUMENT	
I FERSON FOR ALL MATTERS RELATING TO	J I HIS DOCUMENT	
Chris Cervera	TITLE:	Senior Estimator
_	DHONE MUMBED	202 006 0000
ccervera@myrgroup.com	PHONE NUMBER:	303-286-8000
IZED ELECTRONIC SIGNATORY		
Jim Busnneil		
ibushnell@mvraroup.com		
	(Legal Name per Colorado Secretary of State) : 12150 East 112th Ave Henderson, CO 80640 FPERSON FOR ALL MATTERS RELATING TO Chris Cervera ccervera@myrgroup.com EZED ELECTRONIC SIGNATORY Jim Bushnell	: 12150 East 112th Ave Henderson, CO 80640 TPERSON FOR ALL MATTERS RELATING TO THIS DOCUMENT Chris Cervera TITLE: ccervera@myrgroup.com PHONE NUMBER: ZED ELECTRONIC SIGNATORY Jim Bushnell

The undersigned bidder states that the undersigned bidder has received and had an opportunity to fully and thoroughly examine a complete set of the Contract Documents for **Contract No. 202263040 - Mill Levy 16A, 17A, and 38 - Traffic Signals Construction**, made available to the undersigned bidder pursuant to Notice of Invitation for Bids dated May 4, 2022.

The undersigned bidder acknowledges that a complete and final set of the Contract Documents for the referenced Project, the components of which are identified below, are bound and maintained as the record set of Contract Documents by the Contract Administration Division of the Department of Transportation and Infrastructure and that this Record Set is available for examination by the undersigned bidder.

The undersigned bidder, having thoroughly examined each of the components identified below and contained in Contract Documents, HEREBY SUBMITS THIS BID FORM AND SUBMITTAL PACKAGE, fully understanding that the Contract Documents, as defined in Paragraph 1 of the contract, including this executed Bid Form and Submittal Package, constitute all of the terms, conditions and requirements upon which this submission is based and further understanding that, by submission of this Bid Form and Submittal Package, the City shall rely on the representations and commitments of the undersigned bidder contained herein.

The following completed documents comprising this Bid Form and Submittal Package will be included with and, by this reference, are expressly incorporated into the Contract Documents specified at Paragraph 1 of the Contract:

Bid Form and Submittal Package Acknowledgment Form

Bid Form

List of Proposed Minority/Women Owned Business Enterprise(s)

Commitment to Minority/Women Owned Business Enterprise Participation

Minority/Women Owned Business Enterprise(s) of Intent

Letter of Intent

Bid Bond

Certificate of Insurance

The following designated documents constitute that portion of the Contract Documents made available by the Notice of Invitation for Bids, but not included in the Bid Form and Submittal Package:

Notice of Invitation for Bids

Instructions to Bidders

Addenda (as applicable)

Equal Employment Opportunity Provisions (Appendix A and Appendix F)

Contract Form

General Contract Conditions

Special Contract Conditions

Performance and Payment Bond

Notice to Apparent Low Bidder

Notice to Proceed

Contractor's Certification of Payment Form

Final/Partial Release and Certificate of Payment

Certificate of Contract Receipt

Change Orders (as applicable)

Federal Requirements (as applicable)

Prevailing Wage Rate Schedule(s)

Technical Specifications

Contract Drawings

Accepted Shop Drawings

The undersigned bidder expressly assumes responsibility for the complete contents of these designated documents as bound together with the Bid Form and Submittal Package submitted herewith and designated the Contract Documents.

IN WITNESS WHEREOF, the undersigned bidder has signed personally or by duly authorized officer or agent and duly attested.

BIDDER: Sturgeon Electric Company, Inc.

ATTEST:

Name: Jim Bushnell

Rv:

rysta Brewer, Assistant Secretary

Vice President, Transportation

BF-5



BID FORM

CONTRACT NO. 202263040

MILL LEVY 16A, 17A, AND 38 - TRAFFIC SIGNALS CONSTRUCTION

BIDDER: Sturgeon Electric Company, Inc.

(Legal Name per Colorado Secretary of State)

TO: The Manager of the Department of Transportation and Infrastructure

City and County of Denver c/o Contract Administration 201 West Colfax, Dept. 614 Denver, Colorado 80202

The Undersigned Bidder, having examined the plans, technical specifications, and remainder of the proposed Contract Documents as designated and enumerated in the General and Special Contract Conditions and any and all addenda thereto; having investigated the location of and conditions affecting the proposed Work; and being acquainted with and fully understanding the extent and character of the Work covered by this bid, and all factors and conditions affecting or which may be affected by Work, HEREBY SUBMITS THIS BID, pursuant to an advertisement of a Notice of Invitation for Bids as published on May 4, 2022, to furnish all required materials, tools, appliances, equipment and plant; to perform all necessary labor and to undertake and complete: Contract No. 202263040 - Mill Levy 16A, 17A, and 38 - Traffic Signals Construction, in Denver, Colorado, in full accordance with and conformity to the Plans, Technical Specifications, and Contract Documents hereto attached or by reference made a part hereof, at and for the following price(s) set forth on this Bid Form.

The following documents, which taken as a whole constitute the Contract Documents for this Project, and which are incorporated herein, by reference, were made available to the Bidder as provided in the Advertisement of Notice of Invitation for Bids, were received by the bidder, and form the basis for this bid:

Advertisement of Notice of Invitation for Bids

Instructions to Bidders

Commitment to MWBE Participation

Article III, Divisions 1 and 3 of Chapter 28, D.R.M.C.

Bid Bond

Addenda (as applicable)

Equal Employment Opportunity Provisions (Appendix

A and Appendix F)

Bid Form

Contract Form

General Contract Conditions

Special Contract Conditions

Performance and Payment Bond

Notice to Apparent Low Bidder

Notice to Proceed

Contractor's Certification of Payment Form

Final/Partial Release and Certificate of Payment

Certificate of Contract Receipt

Change Orders (as applicable)

Federal Requirements (as applicable)

Prevailing Wage Rate Schedule(s)

Technical Specifications

Contract Drawing

Accepted Shop Drawings

Certificate of Insurance

	Levy 16A, 17A, and 38 - Traffic Signals Construction				365 days	COMPANY, INC	N ELECTRIC Li: Liberty Mutual Company
Bid Item	Description	Qty	Units	Unit Cost	Total Cost	Unit Bid	Total Bid
Dia recin	Schedule A: Mill Levy 16A	Q.,	OTHES	Ome cost	Total cost	OTHE DIG	Total Bia
20200011	TREE TRIMMING	10	EA	\$400.00	\$4,000.00	\$650.00	\$6,500.00
20200019	REMOVAL OF INLET	7	EA	\$3,000.00	\$21,000.00		\$21,000.00
20200035	REMOVAL OF PIPE	51	LF	\$200.00	\$10,200.00	1	\$15,300.00
20200195	REMOVAL OF MEDIAN COVER	94	SY	\$60.00	\$5,640.00	\$37.00	\$3,478.00
20200200	REMOVAL OF SIDEWALK	480	SY	\$35.00	\$16,800.00	\$36.00	\$17,280.00
20200203	REMOVAL OF CURB AND GUTTER	1,044	LF	\$20.00	\$20,880.00	\$16.00	\$16,704.00
20200206	REMOVAL OF CONCRETE CURB RAMP	166	SY	\$40.00	\$6,640.00	\$36.00	\$5,976.00
20200220	REMOVAL OF ASPHALT MAT	598	SY	\$50.00	\$29,900.00	\$36.00	\$21,528.00
20200828	REMOVAL OF TRAFFIC SIGNAL EQUIPMENT	1	LS	\$42,000.00	\$42,000.00	\$36,000.00	\$36,000.00
20301597	POTHOLING	180	EA	\$275.00	\$49,500.00	\$400.00	\$72,000.00
20800002	EROSION LOG (12 INCH)	150	LF	\$5.00	\$750.00	\$11.00	\$1,650.00
20800035	AGGREGATE BAG	98	LF	\$60.00	\$5,880.00	\$16.00	\$1,568.00
20800051	STORM DRAIN INLET PROTECTION (TYPE 1)	168	LF	\$20.00	\$3,360.00	\$30.00	\$5,040.00
20800103	REMOVAL AND DISPOSAL OF SEDIMENT (LABOR)	72	HR	\$55.00	\$3,960.00	\$86.00	\$6,192.00
20800105	REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT)	72	HR	\$110.00	\$7,920.00	\$130.00	\$9,360.00
20800106	SWEEPING (SEDIMENT REMOVAL)	48	HR	\$150.00	\$7,200.00	\$215.00	\$10,320.00
20800205	EROSION CONTROL SUPERVISOR	72	HR	\$90.00	\$6,480.00	\$115.00	\$8,280.00
21004020	MODIFY INLET	16	EA	\$2,000.00	\$32,000.00	\$7,000.00	\$112,000.00
21200000	TREE RETENTION AND PROTECTION	22	EA	\$1,200.00	\$26,400.00	\$800.00	\$17,600.00
40300720	HOT MIX ASPHALT (PATCHING) (ASPHALT)	98	TON	\$300.00	\$29,400.00	\$400.00	\$39,200.00
503	VACUUM CAISSON (24 INCH)	28	LF	\$450.00	\$12,600.00	\$450.00	\$12,600.00
50300024	DRILLED CAISSON (24 INCH)	49	LF	\$450.00	\$22,050.00	\$450.00	\$22,050.00
503	VACUUM CAISSON (36 INCH)	15	LF	\$500.00	\$7,500.00	\$600.00	\$9,000.00
50300036	DRILLED CAISSON (36 INCH)	160	LF	\$500.00	\$80,000.00	\$600.00	\$96,000.00
60301155	15 INCH REINFORCED CONCRETE PIPE (COMPLETE IN PLACE)	61	LF	\$200.00	\$12,200.00	\$225.00	\$13,725.00
60301185	18 INCH REINFORCED CONCRETE PIPE (COMPLETE IN PLACE)	41	LF	\$250.00	\$10,250.00	\$300.00	\$12,300.00
60416005	INLET TYPE 16 (5 FOOT)	4	EA	\$10,000.00	\$40,000.00	\$11,500.00	\$46,000.00
60419105	INLET TYPE 14(R) (5 FOOT)	4	EA	\$10,000.00	\$40,000.00	\$10,500.00	\$42,000.00
60430005	MANHOLE SLAB BASE (5 FOOT)	3	EA	\$4,000.00	\$12,000.00	\$16,000.00	\$48,000.00
60800006	CONCRETE SIDEWALK (6 INCH)	651	SY	\$85.00	\$55,335.00	\$85.00	\$55,335.00
60800010	CONCRETE CURB RAMP	282	SY	\$225.00	\$63,450.00	\$175.00	\$49,350.00
60921020	CURB AND GUTTER TYPE 2 (SECTION II-B)	852	LF	\$45.00	\$38,340.00	\$45.00	\$38,340.00
61000020	MEDIAN COVER MATERIAL (PATTERNED CONCRETE)	1,224	SF	\$20.00	\$24,480.00	\$31.00	\$37,944.00
613	ELECTRIC METER PEDESTAL CABINET AND BASE	6	EA	\$3,200.00	\$19,200.00	\$8,150.00	\$48,900.00
61300306	3 INCH ELECTRICAL CONDUIT (BORED)	2,215	LF	\$25.00	\$55,375.00		\$104,105.00
61301200	2 INCH ELECTRICAL CONDUIT (PLASTIC)	263	LF	\$23.00	\$6,049.00	· · · · · · · · · · · · · · · · · · ·	\$8,416.00
61301300	3 INCH ELECTRICAL CONDUIT (PLASTIC)	535	LF	\$23.00	\$12,305.00		\$13,375.00
61307000	PULL BOX (SPECIAL)	12	EA	\$1,200.00	\$14,400.00		\$43,200.00
61310000	WIRING	1	LS	\$60,000.00	\$60,000.00		\$70,000.00
614	LUMINAIRE (LED)	24	EA	\$600.00	\$14,400.00		\$28,320.00
614	TRAFFIC SIGNAL CONTROLLER AND CABINET	6		\$22,000.00	\$132,000.00		\$225,000.00
614	EMERGENCY VEHICLE TRAFFIC SIGNAL PRIORITY CONTROL SYSTEM	6	EA	\$7,600.00	\$45,600.00	\$8,900.00	\$53,400.00
614	ETHERNET MANAGED SWITCH	6	EA	\$4,500.00	\$27,000.00	\$4,900.00	\$29,400.00
61400011	SIGN PANEL (CLASS I)	16	SF	\$34.00	\$544.00	\$43.00	\$688.00
61400012	SIGN PANEL (CLASS II)	453	SF	\$38.00	\$17,214.00		\$27,633.00
	PEDESTRIAN SIGNAL FACE (16) (COUNTDOWN)	48	EA	\$600.00	\$28,800.00		\$35,040.00
61470336	TRAFFIC SIGNAL FACE (12-12-12)	51	EA	\$900.00	\$45,900.00		\$61,455.00
61481000	TRAFFIC SIGNAL LIGHT POLE STEEL	11	EA	\$4,000.00	\$44,000.00		\$51,150.00
61481120	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-20 FOOT MAST ARM)	2	EA	\$16,000.00	\$32,000.00		\$37,400.00
61481125	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-25 FOOT MAST ARM)	2		\$16,500.00	\$33,000.00		\$39,000.00
61481130	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-30 FOOT MAST ARM)	3	EA	\$17,000.00	\$51,000.00		\$60,000.00
61481135	TRAFFIC SIGNAL LIGHT POLE STEEL (1-35 FOOT MAST ARM)	3	EA	\$17,500.00	\$52,500.00	\$20,255.00	\$60,765.00
61481140	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-40 FOOT MAST ARM)	3	EA	\$18,500.00	\$55,500.00	\$22,625.00	\$67,875.00

[_		4			
61486105	TELEMETRY (FIELD)	6	EA	\$4,500.00	\$27,000.00	1	\$39,000.00
61486800	UNINTERRUPTED POWER SUPPLY	6	EA	\$7,000.00	\$42,000.00		\$47,400.00
61487333	CLOSED CIRCUIT TELEVISION CAMERA (TRAFFIC SURVEILLANCE)	6	EA	\$5,000.00	\$30,000.00		\$33,600.00
62500000	CONSTRUCTION SURVEYING	1	LS	\$42,000.00	\$42,000.00		\$32,500.00
62600000	MOBILIZATION	1	LS	\$120,000.00		\$110,000.00	\$110,000.00
62700005	EPOXY PAVEMENT MARKINGS	6	GAL	\$450.00	\$2,700.00		\$9,000.00
62730410	PREFORMED THERMOPLASTIC PAVEMENT MARKING (XWALK-STOPLINE)	3,134	SF	\$12.00	\$37,608.00		\$50,144.00
62901001	SURVEY MONUMNET TYPE 1	24	EA	\$800.00	\$19,200.00		\$15,600.00
630	CONSTRUCTION TRAFFIC CONTROL	1	LS	\$240,000.00	\$240,000.00	i	\$255,500.00
63000003	UNIFORMED TRAFFIC CONTROL	96	HR	\$120.00	\$11,520.00	· · ·	\$17,280.00
70070310	A/A LANDSCAPING	1	<u> </u>	\$30,000.00	\$30,000.00	1	\$30,000.00
70070380	A/A EROSION CONTROL	1		\$6,000.00	\$6,000.00		\$6,000.00
70070589	A/A ENVIRONMENTAL HEALTH AND SAFETY MANAGEMENT	1	A/A	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00
202.00200	Schedule B: Mill Levy 17A	2.4	614	420.00	ģ720.00	427.00	4000.00
202-00200	REMOVAL OF SUPPLAND SUFFED	24	SY	\$30.00	\$720.00	· ·	\$888.00
	REMOVAL OF CURB AND GUTTER	53	LF	\$15.00	\$795.00	\$17.00	\$901.00
	REMOVAL OF CONCRETE CURB RAMP	20	SY	\$40.00	\$800.00	\$37.00	\$740.00
	REMOVAL OF ASPHALT MAT	13	SY	\$35.00	\$455.00	\$46.00	\$598.00
	REMOVAL OF LIGHT STANDARD FOUNDATION	1	EA	\$800.00	\$800.00		\$750.00
	REMOVAL OF GROUND SIGN	1	EA	\$70.00	\$70.00		\$250.00
	REMOVAL OF SIGN PANEL	1	EA	\$30.00	\$30.00		\$110.00
	POTHOLING	25	EA	\$200.00	\$5,000.00	1	\$10,000.00
	STORM DRAIN INLET PROTECTION (TYPE II)	3	EA	\$300.00	\$900.00		\$2,250.00
212-00100	TREE PROTECTION	4	EA	\$1,000.00	\$4,000.00		\$3,200.00
212-01210	LANDSCAPE RESTORATION	292	SF	\$8.00	\$2,336.00		\$13,432.00
	HOT MIX ASPHALT (PATCHING) (ASPHALT)	7	TON	\$175.00	\$1,225.00		\$3,010.00
	DRILLED SHAFT (36 INCH)	39	LF	\$500.00	\$19,500.00		\$23,400.00
	CONCRETE SIDEWALK (6 INCH)	23	SY	\$60.00	\$1,380.00		\$1,955.00
608-00010	CONCRETE CURB RAMP	25	SY	\$180.00	\$4,500.00		\$4,500.00
	6" CURB AND GUTTER - 2' CATCH PAN	28	LF	\$35.00	\$980.00	1	\$1,400.00
	MEDIAN COVER MATERIAL (CONCRETE)	14	SF	\$80.00	\$1,120.00	· ·	\$462.00
	2 INCH ELECTRICAL CONDUIT (BORED)	377	LF	\$16.00	\$6,032.00	1	\$12,818.00
	3 INCH ELECTRICAL CONDUIT	216	LF	\$28.00	\$6,048.00		\$5,400.00
	3 INCH ELECTRICAL CONDUIT (BORED)	363	LF	\$30.00	\$10,890.00		\$13,794.00
	PULL BOX TYPE C (TRAFFIC COMM)	2	EA	\$2,000.00	\$4,000.00		\$4,200.00
	PULL BOX (SPECIAL) (INSTALL ONLY)	4	EA	\$500.00	\$2,000.00		\$4,000.00
613-10000	WIRING	1	LS	\$8,000.00	\$8,000.00		\$14,000.00
	LUMINAIRE (LED) (5400 LUMENS)	4		\$1,200.00	\$4,800.00		\$4,720.00
613	ELECTRIC METER PEDESTAL CABINET AND BASE	1	EA	\$800.00	\$800.00	1	\$8,200.00
614-00011	SIGN PANEL (CLASS I)	42	SF	\$22.00	\$924.00	1	\$1,806.00
	SIGN PANEL (SPECIAL)	39	SF	\$40.00	\$1,560.00		\$2,340.00
	PEDESTRIAN SIGNAL FACE (16) (COUNTDOWN)	6	EA	\$1,100.00	\$6,600.00		\$4,380.00
614-70336	TRAFFIC SIGNAL CONTROLLED AND CARINET	10	EΑ	\$900.00	\$9,000.00		\$12,050.00
	TRAFFIC SIGNAL CONTROLLER AND CABINET	1	EΑ	\$8,000.00	\$8,000.00		\$37,500.00
	PEDESTRIAN PUSH BUTTON EMERGENCY VEHICLE TRAFFIC SIGNAL PRIORITY CONTROL SYSTEM	6	EΑ	\$550.00	\$3,300.00		\$2,700.00
	EMERGENCY VEHICLE TRAFFIC SIGNAL PRIORITY CONTROL SYSTEM	1	EΑ	\$8,000.00	\$8,000.00		\$9,700.00
	INTERSECTION DETECTION SYSTEM (CAMERA) (FLIR)	3	EA	\$10,000.00	\$30,000.00		\$28,950.00
614-81000 614-81301	TRAFFIC SIGNAL - LIGHT POLE STEEL TRAFFIC SIGNAL - LIGHT POLE STEEL (1-30 FOOT MAST ARM) (INSTALL ONLY)	1	EA EA	\$8,000.00	\$8,000.00	·	\$4,650.00
		1		\$1,400.00	\$1,400.00		\$3,250.00
614-81301	TRAFFIC SIGNAL - LIGHT POLE STEEL (1-35 FOOT MAST ARM) (INSTALL ONLY)	2	EA	\$1,600.00	\$3,200.00		\$6,500.00
614-86105	TELEMETRY (FIELD)	1	EA	\$2,600.00	\$2,600.00		\$6,250.00
614-86800	UNINTERRUPTED POWER SUPPLY	1	EA	\$8,250.00	\$8,250.00		\$7,900.00
614-87006	FIBER OPTIC TERMINATION PANEL (6 PANEL)	1	EA	\$1,000.00	\$1,000.00		\$1,400.00
614-87320	CCTV ETHERNET MANAGER CHUTCH	1	EA	\$4,800.00	\$4,800.00		\$5,600.00
614-87690	ETHERNET MANAGED SWITCH	1	EA	\$5,500.00	\$5,500.00		\$4,900.00
	SANITARY FACILITY	1	EA	\$2,800.00	\$2,800.00		\$1,700.00
625-00000	CONSTRUCTION SURVEYING	1	LS	\$7,500.00	\$7,500.00		\$5,365.00
626-00000	MOBILIZATION	1	LS	\$24,000.00	\$24,000.00	\$23,500.00	\$23,500.00

		1 .		4	4	4	
	EPOXY PAVEMENT MARKING	4	GAL	\$100.00	\$400.00	\$675.00	\$2,700.00
	THERMOPLASTIC PAVEMENT MARKING (WORD-SYMBOL)	72	SF	\$25.00	\$1,800.00	\$33.00	\$2,376.00
	THERMOPLASTIC PAVEMENT MARKING (XWALK-STOP LINE)	447	SF	\$25.00	\$11,175.00	\$16.00	\$7,152.00
	SURVEY MONUMENT (TYPE 5)	1	EA	\$700.00	\$700.00	\$425.00	\$425.00
630	TRAFFIC CONTROL MANAGEMENT	1	LS	\$12,500.00	\$12,500.00	\$48,000.00	\$48,000.00
•	ALLOWANCE - ELECTRIC SERVICE (FURNISH AND INSTALL)	1	A/A	\$8,000.00	\$8,000.00	\$8,000.00	\$8,000.00
A/W 03	ALLOWANCE - EROSION CONTROL	1	A/A	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
	Schedule C: Mill Levy 38						·
	CLEARING AND GRUBBING	1		\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00
	REMOVAL OF INLET	2		\$2,500.00	\$5,000.00	\$2,500.00	\$5,000.00
202-00200	REMOVAL OF SIDEWALK	4		\$75.00	\$300.00	\$62.00	\$248.00
202-00203	REMOVAL OF CURB AND GUTTER	141	LF	\$12.00	\$1,692.00	\$17.00	\$2,397.00
202-00206	REMOVAL OF CONCRETE CURB RAMP	14	SY	\$50.00	\$700.00	\$46.00	\$644.00
202-00220	REMOVAL OF ASPHALT MAT	365		\$40.00	\$14,600.00	\$36.00	\$13,140.00
202-00250	REMOVAL OF PAVEMENT MARKING	1356	SF	\$2.00	\$2,712.00	\$6.00	\$8,136.00
202-00810	REMOVAL OF GROUND SIGN	1	EA	\$175.00	\$175.00	\$215.00	\$215.00
202-00828	REMOVAL OF TRAFFIC SIGNAL EQUIPMENT	1		\$15,000.00	\$15,000.00	\$8,500.00	\$8,500.00
203-01597	POTHOLING	25	EA	\$350.00	\$8,750.00	\$400.00	\$10,000.00
208-00045	CONCRETE WASHOUT STRUCTURE	1	EA	\$3,000.00	\$3,000.00	\$5,300.00	\$5,300.00
208-00051	STORM DRAIN INLET PROTECTION (TYPE I)	16	LF	\$25.00	\$400.00	\$35.00	\$560.00
208-00103	REMOVAL AND DISPOSAL OF SEDIMENT (LABOR)	8	HR	\$90.00	\$720.00	\$90.00	\$720.00
208-00105	REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT)	8	HR	\$125.00	\$1,000.00	\$130.00	\$1,040.00
208-00106	SWEEPING (SEDIMENT REMOVAL)	8	HR	\$190.00	\$1,520.00	\$215.00	\$1,720.00
208-00205	EROSION CONTROL SUPERVISOR	8	HR	\$125.00	\$1,000.00	\$135.00	\$1,080.00
210-00810	RESET GROUND SIGN	2	EA	\$500.00	\$1,000.00	\$730.00	\$1,460.00
210-00815	RESET SIGN PANEL	1	EA	\$150.00	\$150.00	\$245.00	\$245.00
212-00100	TREE RETENTION AND PROTECTION	1	EA	\$1,000.00	\$1,000.00	\$800.00	\$800.00
403-00720	HOT MIX ASPHALT (PATCHING) (ASPHALT)	38	TON	\$300.00	\$11,400.00	\$400.00	\$15,200.00
503-00024	DRILLED SHAFT (24 INCH)	26	LF	\$500.00	\$13,000.00	\$450.00	\$11,700.00
503-00036	DRILLED SHAFT (36 INCH)	26	LF	\$500.00	\$13,000.00	\$600.00	\$15,600.00
603-01125	12 INCH REINFORCED CONCRETE PIPE (COMPLETE IN PLACE)	7	LF	\$200.00	\$1,400.00	\$250.00	\$1,750.00
603-01185	18 INCH REINFORCED CONCRETE PIPE (COMPLETE IN PLACE)	55	LF	\$225.00	\$12,375.00	\$325.00	\$17,875.00
604-16005	INLET TYPE 16 (5 FOOT)	2	EA	\$15,000.00	\$30,000.00	\$11,500.00	\$23,000.00
604-30005	MANHOLE SLAB BASE (5 FOOT)	2	EA	\$15,000.00	\$30,000.00	\$16,000.00	\$32,000.00
608-00000	CONCRETE SIDEWALK	152	SY	\$85.00	\$12,920.00	\$85.00	\$12,920.00
608-00010	CONCRETE CURB RAMP	33	SY	\$185.00	\$6,105.00	\$175.00	\$5,775.00
609-21010	CURB AND GUTTER TYPE 2 (SECTION I-B)	125	LF	\$45.00	\$5,625.00	\$38.00	\$4,750.00
609-21020	CURB AND GUTTER TYPE 2 (SECTION II-B)	191	LF	\$45.00	\$8,595.00	\$45.00	\$8,595.00
610-00020	MEDIAN COVER MATERIAL (PATTERNED CONCRETE)	155	SF	\$25.00	\$3,875.00	\$31.00	\$4,805.00
613	ELECTRIC METER PEDESTAL CABINET AND BASE	1	EA	\$5,000.00	\$5,000.00	\$8,200.00	\$8,200.00
613	PULL BOX (TYPE B)	1	EA	\$1,900.00	\$1,900.00	\$1,600.00	\$1,600.00
613	PULL BOX (TYPE C)	1	EA	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
613-01200	2 INCH ELECTRICAL CONDUIT (PLASTIC)	50	LF	\$25.00	\$1,250.00	\$30.00	\$1,500.00
613-01300	3 INCH ELECTRICAL CONDUIT (PLASTIC)	110	LF	\$25.00	\$2,750.00	\$50.00	\$5,500.00
613-10000	WIRING	1	LS	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00
613-13000	LUMINAIRE (LED)	4	EA	\$800.00	\$3,200.00	\$1,180.00	\$4,720.00
614	EMERGENCY VEHICLE TRAFFIC SIGNAL PRIORITY CONTROL SYSTEM	3	EA	\$8,000.00	\$24,000.00	\$3,500.00	\$10,500.00
614	ETHERNET MANAGED SWITCH	1	EA	\$5,000.00	\$5,000.00	\$4,900.00	\$4,900.00
614	INTERSECTION DETECTION SYSTEM (FLIR)(CAMERA)	2	EA	\$8,500.00	\$17,000.00	\$9,750.00	\$19,500.00
614	STREET LIGHT POLE BASE	1	EA	\$6,800.00	\$6,800.00	\$3,750.00	\$3,750.00
614	STEEL SIGN POST (2X2 INCH SQUARE)	61	LF	\$20.00	\$1,220.00	\$25.00	\$1,525.00
614	PEDESTRIAN PUSH BUTTON POST ASSEMBLY (SPECIAL)	2	EA	\$800.00	\$1,600.00	\$1,375.00	\$2,750.00
	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-25 FOOT MAST ARM)	1		\$17,000.00	\$17,000.00	\$19,500.00	\$19,500.00
	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-35 FOOT MAST ARM)	1		\$17,500.00	\$17,500.00	\$20,500.00	\$20,500.00
	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-45 FOOT MAST ARM)	1		\$20,000.00	\$20,000.00	\$28,000.00	\$28,000.00
	SIGN PANEL (CLASS I)	89		\$35.00	\$3,115.00	\$56.00	\$4,984.00
	PEDESTRIAN SIGNAL FACE (16)	6		\$630.00	\$3,780.00	\$730.00	\$4,380.00
		-		\$900.00	\$7,200.00	\$1,225.00	\$9,800.00
J14-/U33b	TRAFFIC SIGNAL FACE (12-12-12)	8	ĽΑ	\$900.00	77,200.00	\$1,225.00	39,800.00

		,					
614-70448	TRAFFIC SIGNAL FACE (12-12-12-12)	2	EA	\$1,000.00	\$2,000.00	\$1,550.00	\$3,100.00
614-72855	TRAFFIC SIGNAL CONTROLLER CABINET	1	EA	\$22,000.00	\$22,000.00	\$37,500.00	\$37,500.00
614-72863	PEDESTRIAN PUSH BUTTON POST ASSEMBLY	2	EA	\$1,250.00	\$2,500.00	\$1,375.00	\$2,750.00
614-81000	TRAFFIC SIGNAL-LIGHT POLE STEEL	1	EA	\$7,500.00	\$7,500.00	\$4,700.00	\$4,700.00
614-86105	TELEMETRY (FIELD)	1	EA	\$5,000.00	\$5,000.00	\$6,200.00	\$6,200.00
614-86800	UNINTERRUPTED POWER SUPPLY	1	EA	\$7,250.00	\$7,250.00	\$7,890.00	\$7,890.00
614-87333	CLOSED CIRCUIT TELEVISION CAMERA (TRAFFIC SURVEILLANCE)	1	EA	\$5,000.00	\$5,000.00	\$5,600.00	\$5,600.00
625-00000	CONSTRUCTION SURVEYING	1	LS	\$10,000.00	\$10,000.00	\$5,400.00	\$5,400.00
626-00000	MOBILIZATION	1	LS	\$50,000.00	\$50,000.00	\$28,000.00	\$28,000.00
627-00008	MODIFIED EPOXY PAVEMENT MARKING	13	GAL	\$750.00	\$9,750.00	\$550.00	\$7,150.00
627-30410	PREFORMED THERMOPLASTIC PAVEMENT MARKING (XWALK-STOP LINE)	496	SF	\$18.00	\$8,928.00	\$16.00	\$7,936.00
629-01001	SURVEY MONUMENT (TYPE 1)	2	EA	\$900.00	\$1,800.00	\$650.00	\$1,300.00
630	CONSTRUCTION TRAFFIC CONTROL	1	LS	\$50,000.00	\$50,000.00	\$53,000.00	\$53,000.00
630-00003	UNIFORMED TRAFFIC CONTROL	16	HR	\$145.00	\$2,320.00	\$195.00	\$3,120.00
700-70310	A/A LANDSCAPING	1	A/A	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
700-70380	A/A EROSION CONTROL	1	A/A	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
700-70589	A/A ENVIRONMENTAL HEALTH & SAFETY MANAGEMENT	1	A/A	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
	Engineers Estimate of Base Bid Total:				\$2,932,997.00		
				BID ITEMS TO	OTAL AMOUNT		\$3,571,768.00
				DID ITEIVIS I	TEXTURA FEE		\$9,100.00
					12.2.2.2.0.0.		\$3,580,868.00

Sum of estimated cost for item numbers <u>Schedule A 202-00011 through Schedule C 700-70589 (One hundr</u>				
eighy-four [184]) bid items and the Textura Fee equals Total Base Bid Amount:				
Three Million Five Hundred Eighty Thousand Eight Hundred Sixty Eight				
Dollars and Zero Cents				
Dollars (\$ 3,580,868.00)				
If the Manager mails a written Notice of Apparent Low Bidder, addressed to the Bidder's business address stated on this Bid Form, the Undersigned Bidder shall, in accordance with the Contract Documents, be ready to, and shall within five (5) days after the date of the Notice: (i) execute the attached form of Contract in conformity with this bid; (ii) furnish the required proofs of insurance; and (iii) furnish the required bond or bonds in the sum of the ful amount of this bid, executed by a surety company acceptable to the Manager.				
The <u>Liberty Mutual</u> , a corporation of the State of <u>Mass.</u> , is hereby offered as Surety on said bond. If such surety is not approved by the Manager, another and satisfactory surety company shall be furnished.				
Enclosed with this bid is a bid guarantee, as defined in the attached Instructions to Bidders, in the amount of this bid guarantee is to be paid to and become the property of the City as liquidated damages, and not as a penalty, if: (i) the bid is considered.				

to be the best by the City; (ii) the City notifies the Undersigned Bidder that it is the Apparent Low Bidder; and (iii) the Undersigned Bidder fails to execute the Contract in the form prescribed or to furnish the required bond and

The following persons, firms or corporations are interested with the Undersigned Bidder in this bid:

Name:	N/A	Name:
Address:		Address:

If there are no such persons, firms, or corporations, please so state in the following space:

proofs of insurance, within five (5) days after the date of such notification.

The Undersigned Bidder proposes to subcontract the following Work in accordance with General Contract Conditions, Title 5, SUBCONTRACTS, and represents that, to the greatest degree practical, all subcontractors known at the time of bid submittal have been identified.

Item of Work	Percent (%) of Total;	Proposed Subcontractor and Address
Concrete/ Asphalt	Work <u>17.22%</u>	Chato's Concrete, LLC 8326 Quivas Way Denver, CO 80221
Boring	2.1%	Drilltech Directional Boring 7080 York St Denver, CO 80229
Traffic Control	7.72%	DCG Enterprises, Inc. 9945 Titan Park Circle Littleton, CO 80125
	<u> </u>	
		

(Copy this page if additional room is required.)



DIVISION OF SMALL BUSINESS OPPORTUNITY (DSBO) 1A - LIST OF PROPOSED SUBCONTRACTORS, SUBCONSULTANTS, AND/OR SUPPLIERS

City & County of Denver Contract No.:_	202263040

The undersigned proposes to utilize all listed firms. Any certified firm listed must be certified by the City and County of Denver and a **Letter of Intent (LOI)** submitted for each. If additional pages are required, please copy and attach the second page. This form must be updated and submitted to DSBO when subcontractors, subconsultants, and/or suppliers are added throughout the contract duration.

Contractor/Consultant			
Name of Firm: Sturgeon Electric Company, Inc.	□ MWBE (√) □ SBI	E (√) □ DBE (√) □ EBE (√)	
Firm's Representative: Chris Cervera			
Signature:	Date: 06/16/20	022	
Address: 12150 E 112th Ave			
City: Henderson	State: CO	Zip: 80640	
Phone: (303)591-0769	Email: ccervera@myrgrou	ıp.com	
Total Contract Value \$: 3,580,868.00	Self-Performing Contract \	/alue \$: 2,612,602.00	
Subcontractors Subcon	sultants, and/or Suppliers		
Name of Firm: Chato's Concrete, LLC		E (√) ⊠ DBE (√) □ EBE (√)	
Firm's Representative: Marlene Andrade	Z W W D C (V) E 3D		
Phone: 720-252-7959	Email: Marlene@chat	osconcrete com	
Type of Service: Concrete/ Asphalt	Contract Value \$: 616,4		
Anticipated Start Date: NTP	Anticipated Completion Date: 365 Calendar days		
Name of Firm:	□ MWBE (√) □ SB	$E(V) \square DBE(V) \square EBE(V)$	
Firm's Representative:			
Phone:	Email:		
Type of Service:	Contract Value \$:		
Anticipated Start Date:	Anticipated Completion D	ate:	
Name of Firm:	☐ MWBE (√) ☐ SB	$E(V) \square DBE(V) \square EBE(V)$	
Firm's Representative:			
Phone:	Email:		
Type of Service:	Contract Value \$:		
Anticipated Start Date:	Anticipated Completion Da	ate:	

Name of Firm:	\square MWBE (\lor) \square SBE (\lor) \square DBE (\lor) \square EBE (\lor)
Firm's Representative:	
Phone:	Email:
Type of Service:	Contract Value \$:
Anticipated Start Date:	Anticipated Completion Date:
Name of Firm:	□ MWBE (√) □ SBE (√) □ DBE (√) □ EBE (√)
Firm's Representative:	
Phone:	Email:
Type of Service:	Contract Value \$:
Anticipated Start Date:	Anticipated Completion Date:
Name of Firm:	\square MWBE (\lor) \square SBE (\lor) \square DBE (\lor) \square EBE (\lor)
Firm's Representative:	
Phone:	Email:
Type of Service:	Contract Value \$:
Anticipated Start Date:	Anticipated Completion Date:
Name of Firm:	\square MWBE (\lor) \square SBE (\lor) \square DBE (\lor) \square EBE (\lor)
Firm's Representative:	
Phone:	Email:
Type of Service:	Contract Value \$:
Anticipated Start Date:	Anticipated Completion Date:
Name of Firm:	\square MWBE (\lor) \square SBE (\lor) \square DBE (\lor) \square EBE (\lor)
	\square IVIVVBE (V) \square 3BE (V) \square DBE (V) \square EBE (V)
Firm's Representative:	Fmaile
Phone: Type of Service:	Email: Contract Value \$:
Type of Service.	Contract value 3.
Anticipated Start Date:	Anticipated Completion Date:
[a	
Name of Firm:	\square MWBE (\lor) \square SBE (\lor) \square DBE (\lor) \square EBE (\lor)
Firm's Representative:	Facili
Phone:	Email:
LUDO OF SORUCO!	Contract Value \$:
Type of Service:	

The undersigned Bidder acknowledges the right of the City to reject any or all bids submitted, to waive informalities in bids and to re-advertise this Project for bids.

The undersigned certifies that it has carefully checked all works and figures and all statements made in these Bid Forms.

This bid is submitted upon the declaration that neither, I (we), nor, to the best of my (our) knowledge, none of the members of my (our) firm or company have either directly or indirectly entered into any agreement, participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this bid.

Business Address of Bidder: 12150 East 112th Ave
City, State, Zip Code: Henderson, CO 80640
Telephone Number of Bidder: 303-286-8000
Fax No. N/A
Social Security or Federal Employer ID Number of Bidder: 84-0681206
Name and location of the last work of this kind herein contemplated upon which the Bidder was engaged: Mill Levy 14 & 23 City of Denver
For information relative thereto, please refer to:
Name: Jason Willis
Title: Project Manager
Address: 4250 Oneida St Denver, CO 80216
The undersigned acknowledges receipt, understanding, and full consideration of the following addenda to the Contract Documents:
Addenda Number N/A Date
Addenda Number Date
Addenda Number Date
Dated this 16th day of June ,2022.

Signature of Bidder:		
If an Individual:		
If a Partnership:	as	20
	by:	General Partner
If a Corporation:	Sturgeon Electric Company	
n w corporation.	· · · · · · · · · · · · · · · · · · ·	Corporation, Vice, its President.
Attest: Krysta Brewer Kupst Assistant Secretary	SEAL Z	
If a Joint Venture, signature of all Joi	nt Venture participants.	
Fim:	0-0-	
Corporation (), Partnership ()	or () Limited Liability Company	
Ву:	(If a Corporation Attest:)
Title:	Secretary	(Corporate Seal)
Firm:		
Corporation (), Partnership ()	or () Limited Liability Company	
Ву:	(If a Corporation Attest:)
Title:		(Corporate Seal)
Firm:		
Corporation (), Partnership ()	or () Limited Liability Company	
By:	(If a Corporation Attest:)
Title:	Secretary	(Corporate Seal)

COMPLETE IF YOU ARE A NON MWBE PRIME:



DIVISION OF SMALL BUSINESS OPPORTUNITY (DSBO) COMMITMENT TO MWBE PARTICIPATION

This page must be completed by all Bidders/Proposers to indicate their commitment towards satisfying the MWBE participation goal. The commitment will be incorporated into the contract and thereby the selected Bidder/Proposer's will be held to that commitment. (Please check the appropriate box):

EXThe City and County of Denver has specified a % N Bidder/Proposer is committed to meeting % MWBE		The
COMPLETE IF YOU ARE A MWBE PRIME: The City and County of Denver has specified a% No Bidder/Proposer is a certified MWBE with the City and County MWBE Participation on the contract.		
COMPLETE IF YOU ARE UNABLE TO MEET PROJECT GOAL: The City and County of Denver has specified a Bidder/Proposer is unable to meet this project goal but is contract. The Bidder/Proposer must make adequate good responsive. The Bidder/Proposer must submit a detailed sta Award of the contract will be conditioned on meeting the real 28 of the D.R.M.C. to the Division of Small Business Opport The undersigned Bidder/Proposer hereby agrees and uncommitments in this project in conformity with the Reprocurement/Contract Language.	committed to a% MWBE Particifiath efforts to meet this goal in order stement and documentation of their good requirements of this section, in accordance unity.	pation on the to be deemed d faith efforts. nce of Chapter
Bidder/Proposer (Name of Firm): Sturgeon Electr	ric Company, Inc.	
Firm's Representative: Jim Bushnell		
Title: Vice President, Transportation	118	0 0000
1 0	Of Date: June 16,	2022
Address: 12150 East 112th Ave		
City: Henderson	State: CO	Zip : 80640
Phone: 303-286-8000	Email: jbushnell@myrgroup	com
·		D 1-17/347000

Revised 7/14/2020

DIVISION OF SMALL BUSINESS OPPORTUNITY (DSBO) LETTER OF INTENT (LOI)

Contract No.: 202263040 Project Name: Mill Levy 16A, 17A	A and 38 - Traffic S	ignals Construction	
A. The undersigned Bidder/Proposer intends to engage the under if awarded the contract. This Letter of Intent Must be Signed DBE. Certified self-performing Prime must complete both sect lower tier, section C must be completed and signed by the firm	by the Bidder/Proposer artions A and B. If the MWB	nd MWBE, SBE, EBE or E, SBE, EBE or DBE is a	
Ridder/Dropeser (News of Fig.) G.		Self-Performing:	
Bidder/Proposer (Name of Firm): Sturgeon Electric Compan		☐ Yes ☒ No	
	Senior Estimator		
Signature (Firm's Representative):	Date: June	16, 2022	
Address: 12150 East 112th Ave			
City: Henderson	State: CO	Zip: 80640	
Phone: 303-286-8000	Email: ccervera@my		
B. The Following Section is To Be Completed by the MWBE, SBE, I work and NAICS code(s) to be performed and/or supply item DBE.			
Name of Firm: Chato's Concrete LLC		\square MWBE(\vee) \square SBE(\vee) \square DBE(\vee)	
Firm's Representative: May lene Andrade Title:	Owner Party	ner	
Signature:	Date: Jun	e 16,2022	
Address: 8326 Quivas Way			
City: Denver	State: CO	Zip: 80221	
Phone: 720-252-7959	Email: Marlene@chatosconcrete.com		
Scope of Work: Concrete/ Asphalt			
NAICS Code(s): 237310, 238990, 484220			
The Bidder/Proposer intends to utilize the aforementioned MWBE, SBE above. The cost of the work and percentage of the total subcontractor			
\$ 616,449.00	17.22	%	
C. Lower Tier Utilization: If the certified firm is <u>not</u> a direct first tier so the Bidder/Proposer, please indicate the name of the firm that is util	ubcontractor, subconsultarizing the certified firm:	nt, and/or supplier to	
Name of Firm:			
Firm's Representative: Title:			
Signature:	Date:	etter of Intent chall ha	
If the above-named Bidder/Proposer is not determined to be the success	sjurbiduer/r roposer, tilis L	etter of mem shambe	

DSBO Version 1 Last Revised: June 5, 2020

BID BOND

	KNOW ALL MEN BY THESE PRESENTS	:			
	THAT Sturgeon Elec				, as
	Principal, and Liberty Mutual Insurance Concisting under and by virtue of the laws of the within the State of Colorado, as Surety, are has Obligee, in full and just sum of Five per Dollars, (\$_5\%	e State of _ neld and fir reent of the y of the Ur	Massach mly bound u accompany nited States,	nusetts, anto the City and ing bid ammoul for the paymen	and authorized to do business d County of Denver, Colorado, nt
	firmly by these presents: WHEREAS, the said Principal is her				
	2022, for the construction of: Contract N Construction, as set forth in detail in the Cosaid Obligee has required as a condition for reamount of not less than five percent (5%) of City, conditioned that in event of failure of the required Performance and Payment Bond if Obligee as liquidated damages, and not as a process of the construction of: Contract N Contra	ontract Doc ecciving sa the amour ne Principa the contract	040 - Mill cuments for to did bid that the fit of said bid to execute to is offered	Levy 16A, 17 the City and Co e Principal depo d, as it relates to the Contract, fo him that said so	A, and 38 - Traffic Signals unty of Denver, Colorado, and osit specified bid security in the owork to be performed for the r such construction and furnish um be paid immediately to the
	The condition of this obligation is a therefore, on the prescribed form presented accordance with his bid as accepted and give sureties, upon the form prescribed by the Ob Contract, or in the event of withdrawal of sai the sum determined upon herein, as liquidate into said contract and give such Performance shall be null and void, otherwise to remain in	to him for a c Performa oligce, for a d bid withind d damages e and Payi	signature, en nce and Pay the faithful p n the time sp and not as p ment Bond v	ter into a writto ment Bond with performance and pecified, or uport penalty, in the e	en contract with the Obligee in h good and sufficient surety or d the proper fulfillment of said the payment to the Obligee of event the Principal fails to enter
	Signed, sealed and delivered this	16th	_day of	June	, 2022.
	ATTEST		Sturgeon E	Electric Compan	y, Imc.
	1/		Principal	1 1	
. 188	"Edither Gulley		Ву:	st f	
* O	Segrerary 12		Title: A	sta brewe	r Secretary
KGE	SEAL		1100.	0010 40214	DOUGLALY.
2	1974 1. M.CHIGAN . O		Surcty	ual Insurance C	ompany
1111	**************************************		By: Elexis	S. Richards, Att	shored
	Seal if Bidder is Corporation (Attach Power-of-Attorney)			1107	SEAL]
				200	3 st 1095 - 10 100 -

Contract No. 202263040 Mill 16A/17A/38

BF-15

May 4, 2022



This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

> Liberty Mutual Insurance Company The Ohio Casualty Insurance Company West American Insurance Company

Certificate No: 8204079-285136

on any business day

EST

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized
under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Brenda
Johnston, Cindy Stellhorn, Cynthia L. Jenkins, Edward L. Moumighan, Ginger J. Krahn, Kimberly E. Kinkead, Michael H. Bill, Michael J. Marsella, Michael M. Bill,
Rebecca A. Virt, Sheree Hsieh, Elexis B. Richards, Robert Baumgartner

each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper

IN WITNESS WHEREOF, this Power of Atturney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 31st day of July 2020 .

INSU





Liberty Mutual Insurance Company The Ohio Casualty Insurance Company West Arrerican Insurance Company

Assistant Secretary David M. Care

State of PENINSYLVANIA County of MONTGOMERY

31st day of , 2020 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.



COMMONWEALTH OF PENNSYLVANIA

Notarial Seal Upper Menon Twp., Montgomery County My Commission Expires March 28, 2021

nber, Penosylvania Association of Notaries

alidity of this Power of Attorney between 9:00 am and 4:30 pm

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV OFFICERS: Section 12. Power of Attorney,

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such atterneys in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surely any and all confirm the vol. 10-832-8240 undertakings, bonds, recognizances and other surety obligations. Such attorneys in fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this anicle may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIII Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation "The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-infact as may be necessary to act on behalf of the Company to make, execute, seal, advirowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

Authorization " By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 16th day of







Renee C. Llewellyn, Assistant Secretary

LMS-12873 LMIC OCIC WAIC Multi Ca, 12/19

Diversity and Inclusiveness* in City Solicitations Information Request Form

Submission date:

9 June 2022, 2:29PM

Receipt number:

279

Related form version:

5

Page 1/2

Business Email Address

Enter Email Address of City and County of Denver

contact person facilitating this solicitation

Please provide the City Agency that is facilitating this

solicitation:

Project Name

Solicitation No. (If Applicable)

Name of Your Company

What Industry is Your Business?

Street Address

City

State

ZIP Code

Business Phone Number

Business Facsimile Number

ccervera@myrgroup.com

DOTI.Procurement@denvergov.org

Department of Transportation and Infrastructure

(DOTI)

Mill Levy 16A, 17A, and 38 - Traffic Signals

Construction

202263040

Sturgeon Electric Company, Inc.

Construction/Landscape/Maintenance Services

12150 East 112th Ave

Henderson

CO

80640

303-286-8000

N/A

Page 2/2

below) *

1. How many employees does your company employ? Over 100

1A. How many of your employees are full time? 700

1B. How many of your employees are part time?

2. Do you have a Diversity and Inclusiveness Program? Yes

2.1. Employment and retention? Yes

2.2. Procurement and supply chain activities? * Yes

Yes 2.3. Customer Service?

3. Provide a detailed narrative of your company's diversity and inclusiveness principles and programs. This may include, for example, (i) diversity and inclusiveness employee training programs, equal opportunity policies, and the budget amount spent on an annual basis for workplace diversity; or (ii) diversity and inclusiveness training and information to improve customer service. (If Not Applicable, please type N/A

See attached Supplier Diversity Program & Equal Opportunity Employment Policy

- 4. Does your company regularly communicate its diversity and inclusiveness policies to employees?
- 5. How often do you provide training and diversity and inclusiveness principles?
- 5.1 What percentage of the total number of employees generally participate?
- 6. State how you achieve diversity and inclusiveness in supply and procurement activities. This may include, for example, narratives of training programs, equal opportunity policies, diversity or inclusiveness partnership programs, mentoring and outreach programs, and the amount and description of budget spent on an annual basis for procurement and supplier diversity and inclusiveness. (If Not Applicable, please type N/A below)

See attached Supplier Diversity Program & Equal **Opportunity Employment Policy**

Yes

Annually

necessary for a complete response.

7. Do you have a diversity and inclusiveness committee? 8. Do you have a budget for diversity and inclusiveness No efforts? 9. Does your company integrate diversity and inclusion Yes competencies into executive/manager performance evaluation plans? 10. I attest that the information represented herein is Check Here if the Above Statement is True. true, correct and complete, to the best of my knowledge. Name of Person Completing Form **Audia Wasick** Today's Date 06/09/2022 SECO CORPORATE SUPPLIER DIVERSITY NOTE: Attach additional sheets or documentation as

No

PROGRAM 2020.pdf

CITY AND COUNTY OF DENVER STATE OF COLORADO



DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE

Bid Documents Package

Contract Number: 202263040

Mill Levy 16A, 17A, and 38 - Traffic Signals

Construction

May 4, 2022

TABLE OF CONTENTS FOR CONTRACT DOCUMENTS

BID FORM AND SUBMITTAL PACKAGE	PAGE
Package (returned separately and incorporated as part of these contract documents)	
BIDDER'S CHECKLIST	BF-2
BID FORM AND SUBMITTAL PACKAGE ACKNOWLEDGMENT	BF-4
BID FORM	BF-6
$1 \hbox{A - LIST OF PROPOSED SUBCONTRACTORS, SUBCONSULTANTS, AND/OR SUPPLIERS } \dots \\$	BF-9
COMMITMENT TO MWBE PARTICIPATION	BF-13
LETTER OF INTENT (LOI)	BF-14
BID BOND	
DIVERSITY AND INCLUSIVENESS IN CITY SOLICITATIONS INSTRUCTIONS	BF-16
BID DOCUMENTS	
STATEMENT OF QUANTITIES	SQ-1
NOTICE OF INVITATION FOR BIDS	BDP-2
INSTRUCTIONS TO BIDDERS	BDP-4
EQUAL EMPLOYMENT OPPORTUNITY RULES AND REGULATIONS	BDP-14
APPENDIX A	BDP-18
APPENDIX F	BDP-20
CONTRACT	BDP-30
GENERAL CONTRACT CONDITIONS (INDEX)	BDP-35
SPECIAL CONTRACT CONDITIONS	BDP-40
CONTRACTOR'S CERTIFICATION OF PAYMENT (SAMPLE)	BDP-45
PERFORMANCE AND PAYMENT BOND	BDP-52
PERFORMANCE AND PAYMENT BOND SURETY AUTHORIZATION (SAMPLE)	BDP-54
NOTICE TO APPARENT LOW BIDDER (SAMPLE)	
NOTICE TO PROCEED (SAMPLE)	BDP-57
CERTIFICATE OF CONTRACT RELEASE (SAMPLE)	BDP-58
FINAL/PARTIAL RELEASE AND CERTIFICATE OF PAYMENT (SAMPLE)	BDP-59
PREVAILING WAGE RATE SCHEDULE	7 pages
TECHNICAL SPECIFICATIONS	548 pages
CONTRACT DRAWINGS	147 pages

	STATEMENT OF QUANTITIES		
ITEM NO.	DESCRIPTION	QTY	UNIT TYPE
HENINO.	DESCRIPTION	ŲH	IIIE
	Schedule A – Mill Levy 16A		
202-00011	TREE TRIMMING	10	EA
202-00011	REMOVAL OF INLET	7	EA
202-00019	REMOVAL OF PIPE	51	LF
202-00035	REMOVAL OF MEDIAN COVER	94	SY
202-00200	REMOVAL OF SIDEWALK	480	SY
202-00203	REMOVAL OF CURB AND GUTTER	1,044	LF
202-00206	REMOVAL OF CONCRETE CURB RAMP	166	SY
202-00220	REMOVAL OF ASPHALT MAT	598	SY
202-00828	REMOVAL OF TRAFFIC SIGNAL EQUIPMENT	1	LS
203-01597	POTHOLING	180	EA
208-00002	EROSION LOG (12 INCH)	150	LF
208-00035	AGGREGATE BAG	98	LF
208-00051	STORM DRAIN INLET PROTECTION (TYPE 1)	168	LF
208-00103	REMOVAL AND DISPOSAL OF SEDIMENT (LABOR)	72	HR
208-00105	REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT)	72	HR
208-00106	SWEEPING (SEDIMENT REMOVAL)	48	HR
208-00205	EROSION CONTROL SUPERVISOR	72	HR
210-04020	MODIFY INLET	16	EA
212-00000	TREE RETENTION AND PROTECTION	22	EA
403-00720	HOT MIX ASPHALT (PATCHING) (ASPHALT)	98	TON
503	VACUUM CAISSON (24 INCH)	28	LF
503-00024	DRILLED CAISSON (24 INCH)	49	LF
503	VACUUM CAISSON (36 INCH)	15	LF
503-00036	DRILLED CAISSON (36 INCH)	160	LF
603-01155	15 INCH REINFORCED CONCRETE PIPE (COMPLETE IN PLACE)	61	LF
603-01185	18 INCH REINFORCED CONCRETE PIPE (COMPLETE IN PLACE)	41	LF
604-16005	INLET TYPE 16 (5 FOOT)	4	EA
604-19105	INLET TYPE 14(R) (5 FOOT)	4	EA
604-30005	MANHOLE SLAB BASE (5 FOOT)	3	EA
608-00006	CONCRETE SIDEWALK (6 INCH)	651	SY
608-00010	CONCRETE CURB RAMP	282	SY
609-21020	CURB AND GUTTER TYPE 2 (SECTION II-B)	852	LF
610-00020	MEDIAN COVER MATERIAL (PATTERNED CONCRETE)	1,224	SF
613	ELECTRIC METER PEDESTAL CABINET AND BASE	6	EA
613-00306	3 INCH ELECTRICAL CONDUIT (BORED)	2,215	LF
613-01200	2 INCH ELECTRICAL CONDUIT (PLASTIC)	263	LF
613-01300	3 INCH ELECTRICAL CONDUIT (PLASTIC)	535	LF
613-07000	PULL BOX (SPECIAL)	12	EA
613-10000	WIRING	1	LS
614	LUMINAIRE (LED)	24	EA
614	TRAFFIC SIGNAL CONTROLLER AND CABINET	6	EA
614	EMERGENCY VEHICLE TRAFFIC SIGNAL PRIORITY CONTROL SYSTEM	6	EA
614	ETHERNET MANAGED SWITCH	6	EA
614-00011	SIGN PANEL (CLASS I)	16	SF
614-00012	SIGN PANEL (CLASS II)	453	SF
614-70150	PEDESTRIAN SIGNAL FACE (16) (COUNTDOWN)	48	EA

	STATEMENT OF QUANTITIES				
ITEM NO.	DESCRIPTION	QTY	UNIT TYPE		
614-70336	TRAFFIC SIGNAL FACE (12-12-12)	51	EA		
614-81000	TRAFFIC SIGNAL LIGHT POLE STEEL	11	EA		
614-81120	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-20 FOOT MAST ARM)	2	EA		
614-81125	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-25 FOOT MAST ARM)	2	EA		
614-81130	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-30 FOOT MAST ARM)	3	EA		
614-81135	TRAFFIC SIGNAL LIGHT POLE STEEL (1-35 FOOT MAST ARM)	3	EA		
614-81140	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-40 FOOT MAST ARM)	3	EA		
614-86105	TELEMETRY (FIELD)	6	EA		
614-86800	UNINTERRUPTED POWER SUPPLY	6	EA		
614-87333	CLOSED CIRCUIT TELEVISION CAMERA (TRAFFIC SURVEILLANCE)	6	EA		
625-00000	CONSTRUCTION SURVEYING	1	LS		
626-00000	MOBILIZATION	1	LS		
627-00005	EPOXY PAVEMENT MARKINGS	6	GAL		
627-30410	PREFORMED THERMOPLASTIC PAVEMENT MARKING (XWALK-STOPLINE)	3,134	SF		
629-01001	SURVEY MONUMNET TYPE 1	24	EA		
630	CONSTRUCTION TRAFFIC CONTROL	1	LS		
630-00003	UNIFORMED TRAFFIC CONTROL	96	HR		
700-70310	A/A LANDSCAPING	\$30,000	A/A		
700-70380	A/A EROSION CONTROL	\$6,000	A/A		
700-70589	A/A ENVIRONMENTAL HEALTH AND SAFETY MANAGEMENT	\$6,000	A/A		
	Schedule B – Mill Levy 17A				
202-00200	REMOVAL OF SIDEWALK	24	SY		
202-00200	REMOVAL OF SIDE WALK REMOVAL OF CURB AND GUTTER	53	LF		
202-00205	REMOVAL OF CONCRETE CURB RAMP	20	SY		
202-00200	REMOVAL OF ASPHALT MAT	13	SY		
202-00705	REMOVAL OF LIGHT STANDARD FOUNDATION	1	EA		
202-00810	REMOVAL OF GROUND SIGN	1	EA		
202-00821	REMOVAL OF SIGN PANEL	1	EA		
203-01598	POTHOLING	25	EA		
208-00054	STORM DRAIN INLET PROTECTION (TYPE II)	3	EA		
212-00100	TREE PROTECTION	4	EA		
212-01210	LANDSCAPE RESTORATION	292	SF		
403-00720	HOT MIX ASPHALT (PATCHING) (ASPHALT)	7	TON		
503-00036	DRILLED SHAFT (36 INCH)	39	LF		
608-00006	CONCRETE SIDEWALK (6 INCH)	23	SY		
608-00010	CONCRETE CURB RAMP	25	SY		
609-21020	6" CURB AND GUTTER - 2' CATCH PAN	28	LF		
610-00030	MEDIAN COVER MATERIAL (CONCRETE)	14	SF		
613-00206	2 INCH ELECTRICAL CONDUIT (BORED)	377	LF		
613-00300	3 INCH ELECTRICAL CONDUIT	216	LF		
613-00306	3 INCH ELECTRICAL CONDUIT (BORED)	363	LF		
613-07023	PULL BOX TYPE C (TRAFFIC COMM)	2	EA		
613-07198	PULL BOX (SPECIAL) (INSTALL ONLY)	4	EA		
613-10000	WIRING	1	LS		
613-13065	LUMINAIRE (LED) (5400 LUMENS)	4	EA		
613	ELECTRIC METER PEDESTAL CABINET AND BASE	1	EA		
614-00011	SIGN PANEL (CLASS I)	42	SF		

ITEM NO. DESCRIPTION		STATEMENT OF QUANTITIES				
614-70130	ITEM NO.	DESCRIPTION	QTY			
614-70130	614-00035	SIGN PANEL (SPECIAL)	39	SF		
614-70336		\				
TRAFFIC SIGNAL CONTROLLER AND CABINET						
614-72866 PEDESTRIAN PUSH BUTTON 6 EA			1			
614-72866			6			
614-81000 TRAFFIC SIGNAL - LICHT POLE STEEL (1-30 FOOT MAST ARM) (INSTALL ONLY) 1 EA			1			
614-81301 TRAFFIC SIGNAL - LIGHT POLE STEEL 1			3			
TAFFIC SIGNAL - LIGHT POLE STEEL (1-30 FOOT MAST ARM) (INSTALL ONLY)						
ONLY TAFFIC SIGNAL - LIGHT POLE STEEL (1-35 FOOT MAST ARM) (INSTALL ONLY						
TRAFFIC SIGNAL - LIGHT POLE STEEL (1-35 FOOT MAST ARM) (INSTALL ONLY)	01.01001		1	EA		
ONLY C14-8610	614-81301	,				
614-86105 TELEMETRY (FIELD) 1 EA 614-886800 UNINTERRUPTED POWER SUPPLY 1 EA 614-87320 CCTV 1 EA 614-87320 CCTV 1 EA 614-87690 ETHERNET MANAGED SWITCH 1 EA 620-00020 SANITARY FACILITY 1 EA 625-00000 CONSTRUCTION SURVEYING 1 LS 626-00000 MOBILIZATION 1 LS 627-00005 EPOXY PAVEMENT MARKING 4 GAL 627-30210 THERMOPLASTIC PAVEMENT MARKING (WORD-SYMBOL) 72 SF 627-30210 THERMOPLASTIC PAVEMENT MARKING (WORD-SYMBOL) 72 SF 627-30210 THERMOPLASTIC PAVEMENT MARKING (WALK-STOP LINE) 447 SF 629-01005 SURVEY MONUMENT (TYPE 5) 1 LS A/W 01 A/A ELECTRIC SERVICE (FURNISH AND INSTALL) \$8,000 A/A A/W 03 A/A EROSION CONTROL \$1,500 A/A 201-00000 CLEARING AND GRUBBING 1 LS </td <td>011.01001</td> <td></td> <td>2</td> <td>EA</td>	011.01001		2	EA		
614-86800 UNINTERRUTED PÓWER SUPPLY 1 EA 614-87006 FIBER OPTIC TERMINATION PANEL (6 PANEL) 1 EA 614-87320 CCTV 1 EA 614-87690 ETHERNET MANAGED SWITCH 1 EA 620-00002 SANITARY FACILITY 1 EA 625-00000 CONSTRUCTION SURVEYING 1 LS 626-00000 MOBILIZATION 1 LS 627-00005 EPOXY PAVEMENT MARKING 4 GAL 627-30205 THERMOPLASTIC PAVEMENT MARKING (WORD-SYMBOL) 72 SF 629-30201 THERMOPLASTIC PAVEMENT MARKING (WORD-SYMBOL) 72 SF 629-30205 THERMOPLASTIC PAVEMENT MARKING (WORD-SYMBOL) 72 SF 629-01005 SURVEY MONUMENT (TYPE 5) 1 L S 630 TRAFFIC CONTROL MANAGEMENT 1 LS A A/W 03 A/A EROSION CONTROL \$1,500 A/A A/W 03 A/A EROSION CONTROL \$1,500 A/A 201-00000 CLEARING AND GRUBBING	614-86105	,	1	EA		
614-87306 FIBER OPTIC TERMINATION PANEL (6 PANEL) 1 EA 614-87320 CCTV 1 EA 614-87690 ETHERNET MANAGED SWITCH 1 EA 620-00020 SANITARY FACILITY 1 EA 625-00000 CONSTRUCTION SURVEYING 1 LS 626-00000 MOBILIZATION 1 LS 627-00005 EPOXY PAVEMENT MARKING 4 GAL 627-30205 THERMOPLASTIC PAVEMENT MARKING (WORD-SYMBOL) 72 SF 627-30210 THERMOPLASTIC PAVEMENT MARKING (XWALK-STOP LINE) 447 SF 629-01005 SURVEY MONUMENT (TYPE 5) 1 L A 630 TRAFFIC CONTROL MANAGEMENT 1 LS A A/W 01 A/A ELECTRIC SERVICE (FURNISH AND INSTALL) \$8,000 A/A A/W 03 A/A EROSION CONTROL \$1,500 A/A 201-00000 CLEARING AND GRUBBING 1 LS 202-00201 REMOVAL OF INLET 2 EA 202-00202 REMOVAL OF SIDEWALK						
614-87320 CCTV 1 EA 614-87690 ETHERNET MANAGED SWITCH 1 EA 620-00020 SANITARY FACILITY 1 EA 625-00000 CONSTRUCTION SURVEYING 1 LS 626-00000 MOBILIZATION 1 LS 627-00005 EPOXY PAVEMENT MARKING 4 GAL 627-30210 THERMOPLASTIC PAVEMENT MARKING (WORD-SYMBOL) 72 SF 627-30210 THERMOPLASTIC PAVEMENT MARKING (XWALK-STOP LINE) 447 SF 629-01005 SURVEY MONUMENT (TYPE 5) 1 EA 630 TRAFFIC CONTROL MANAGEMENT 1 LS A/W 01 A/A ELECTRIC SERVICE (FURNISH AND INSTALL) \$8,000 A/A A/W 03 A/A EROSION CONTROL \$1,500 A/A Schedule C – Mill Levy 38 201-00000 CLEARING AND GRUBBING 1 LS 202-00219 REMOVAL OF INLET 2 EA 202-00220 REMOVAL OF GURB AND GUTTER 141 LF 202-00230 REMOV			1			
614-87690 ETHERNET MANAGED SWITCH 1 EA 620-00020 SANITARY FACILITY 1 EA 625-00000 CONSTRUCTION SURVEYING 1 LS 626-00000 MOBILIZATION 1 LS 627-00005 EPOXY PAVEMENT MARKING 4 GAL 627-30205 THERMOPLASTIC PAVEMENT MARKING (WORD-SYMBOL) 72 SF 627-30210 THERMOPLASTIC PAVEMENT MARKING (XWALK-STOP LINE) 447 SF 629-01005 SURVEY MONUMENT (TYPE 5) 1 EA 630 TRAFFIC CONTROL MANAGEMENT 1 LS A/W 01 A/A ELECTRIC SERVICE (FURNISH AND INSTALL) \$8,000 A/A A/W 03 A/A EROSION CONTROL \$8,000 A/A Schedule C – Mill Levy 38 201-00000 CLEARING AND GRUBBING 1 LS 202-0021 REMOVAL OF INLET 2 EA 202-00220 REMOVAL OF SIDEWALK 4 SY 202-00230 REMOVAL OF CURB AND GUTTER 141 LF 202-00220			1			
620-00020 SANITARY FACILITY 1 EA 625-00000 CONSTRUCTION SURVEYING 1 LS 626-00000 MOBILIZATION 1 LS 627-00005 EPOXY PAVEMENT MARKING 4 GAL 627-30205 THERMOPLASTIC PAVEMENT MARKING (WORD-SYMBOL) 72 SF 627-30210 THERMOPLASTIC PAVEMENT MARKING (XWALK-STOP LINE) 447 SF 629-01005 SURVEY MONUMENT (TYPE 5) 1 EA 630 TRAFFIC CONTROL MANAGEMENT 1 LS A/W 01 A/A ELECTRIC SERVICE (FURNISH AND INSTALL) \$8,000 A/A A/W 03 A/A EROSION CONTROL \$1,500 A/A Schedule C – Mill Levy 38 201-00000 CLEARING AND GRUBBING 1 LS 202-0019 REMOVAL OF INLET 2 EA 202-00200 REMOVAL OF SIDEWALK 4 SY 202-00201 REMOVAL OF CONCRETE CURB RAMP 14 SY 202-00202 REMOVAL OF SPHALT MAT 365 SY 202-00250			1			
625-00000 CONSTRUCTION SURVEYING 1 LS 626-00000 MOBILIZATION 1 LS 627-00005 EPOXY PAVEMENT MARKING 4 GAL 627-30205 THERMOPLASTIC PAVEMENT MARKING (WORD-SYMBOL) 72 SF 627-30210 THERMOPLASTIC PAVEMENT MARKING (XWALK-STOP LINE) 447 SF 629-01005 SURVEY MONUMENT (TYPE 5) 1 EA 630 TRAFFIC CONTROL MANAGEMENT 1 LS A/W 01 A/A ELECTRIC SERVICE (FURNISH AND INSTALL) \$8,000 A/A A/W 03 A/A EROSION CONTROL \$1,500 A/A Schedule C - Mill Levy 38 201-00000 CLEARING AND GRUBBING 1 LS 202-0019 REMOVAL OF INLET 2 EA 202-00200 REMOVAL OF SIDEWALK 4 SY 202-00201 REMOVAL OF CURB AND GUTTER 141 LF 202-00202 REMOVAL OF ASPHALT MAT 365 SY 202-00210 REMOVAL OF ASPHALT MAT 365 SY <td< td=""><td></td><td></td><td>1</td><td></td></td<>			1			
626-00000 MOBILIZATION 1 LS 627-00005 EPOXY PAVEMENT MARKING 4 GAL 627-30205 THERMOPLASTIC PAVEMENT MARKING (WORD-SYMBOL) 72 SF 627-30210 THERMOPLASTIC PAVEMENT MARKING (XWALK-STOP LINE) 447 SF 629-01005 SURVEY MONUMENT (TYPE 5) 1 EA 630 TRAFFIC CONTROL MANAGEMENT 1 LS A/W 01 A/A ELECTRIC SERVICE (FURNISH AND INSTALL) \$8,000 A/A AW 03 A/A EROSION CONTROL \$1,500 A/A Schedule C – Mill Levy 38 201-00000 CLEARING AND GRUBBING 1 LS 202-00219 REMOVAL OF INLET 2 EA 202-00200 REMOVAL OF SIDEWALK 4 SY 202-00203 REMOVAL OF CURB AND GUTTER 141 LF 202-00204 REMOVAL OF CONCRETE CURB RAMP 14 SY 202-00250 REMOVAL OF ASPHALT MAT 365 SY 202-00250 REMOVAL OF GROUND SIGN 1 EA 202-			1			
627-00005 EPOXY PAVEMENT MARKING 4 GAL 627-30205 THERMOPLASTIC PAVEMENT MARKING (WORD-SYMBOL) 72 SF 627-30210 THERMOPLASTIC PAVEMENT MARKING (XWALK-STOP LINE) 447 SF 629-01005 SURVEY MONUMENT (TYPE 5) 1 EA 630 TRAFFIC CONTROL MANAGEMENT 1 LS A/W 01 A/A ELECTRIC SERVICE (FURNISH AND INSTALL) \$8,000 A/A A/W 03 A/A EROSION CONTROL \$1,500 A/A Schedule C – Mill Levy 38 201-00000 CLEARING AND GRUBBING 1 LS 202-0019 REMOVAL OF INLET 2 EA 202-00200 REMOVAL OF SIDEWALK 4 SY 202-00201 REMOVAL OF CURB AND GUTTER 141 LF 202-00202 REMOVAL OF CONCRETE CURB RAMP 14 SY 202-00250 REMOVAL OF ASPHALT MAT 365 SY 202-00250 REMOVAL OF ASPHALT MAT 365 SY 202-00828 REMOVAL OF GROUND SIGN 1 EA			1			
627-30205 THERMOPLASTIC PAVEMENT MARKING (WORD-SYMBOL) 72 SF 627-30210 THERMOPLASTIC PAVEMENT MARKING (XWALK-STOP LINE) 447 SF 629-01005 SURVEY MONUMENT (TYPE 5) 1 EA 630 TRAFFIC CONTROL MANAGEMENT 1 LS A/W 01 A/A ELECTRIC SERVICE (FURNISH AND INSTALL) \$8,000 A/A AVW 03 A/A EROSION CONTROL \$1,500 A/A Schedule C – Mill Levy 38 201-00000 CLEARING AND GRUBBING 1 LS 202-00019 REMOVAL OF INLET 2 EA 202-00200 REMOVAL OF SIDEWALK 4 SY 202-00203 REMOVAL OF CURB AND GUTTER 141 LF 202-00206 REMOVAL OF CONCRETE CURB RAMP 14 SY 202-00220 REMOVAL OF ASPHALT MAT 365 SY 202-00250 REMOVAL OF FAVEMENT MARKING 1,356 SF 202-00810 REMOVAL OF TRAFFIC SIGNAL EQUIPMENT 1 LS 203-01597 POTHOLING 25 <td< td=""><td></td><td></td><td>4</td><td></td></td<>			4			
627-30210 THERMOPLASTIC PAVEMENT MARKING (XWALK-STOP LINE) 447 SF 629-01005 SURVEY MONUMENT (TYPE 5) 1 EA 630 TRAFFIC CONTROL MANAGEMENT 1 LS A/W 01 A/A ELECTRIC SERVICE (FURNISH AND INSTALL) \$8,000 A/A Schedule C - Mill Levy 38 201-00000 CLEARING AND GRUBBING 1 LS 202-0019 REMOVAL OF INLET 2 EA 202-00200 REMOVAL OF SIDEWALK 4 SY 202-00203 REMOVAL OF CONCRETE CURB RAMP 14 LF 202-00220 REMOVAL OF ASPHALT MAT 365 SY 202-00220 REMOVAL OF ASPHALT MAT 365 SY 202-00250 REMOVAL OF GROUND SIGN 1 LS 202-00828 REMOVAL OF TRAFFIC SIGNAL EQUIPMENT 1 LS 202-00828 REMOVAL OF TRAFFIC SIGNAL EQUIPMENT 1 LS 203-01597 POTHOLING 25 EA 208-00045 CONCRETE WASHOUT STRUCTURE 1 EA 208-						
629-01005 SURVEY MONUMENT (TYPE 5) 1 EA 630 TRAFFIC CONTROL MANAGEMENT 1 LS A/W 01 A/A ELECTRIC SERVICE (FURNISH AND INSTALL) \$8,000 A/A A/W 03 A/A EROSION CONTROL \$1,500 A/A Schedule C - Mill Levy 38 Schedule C - Mill Levy 38 201-00000 CLEARING AND GRUBBING 1 LS 202-00019 REMOVAL OF INLET 2 EA 202-00200 REMOVAL OF SIDEWALK 4 SY 202-00203 REMOVAL OF CURB AND GUTTER 141 LF 202-00206 REMOVAL OF CONCRETE CURB RAMP 14 SY 202-00220 REMOVAL OF ASPHALT MAT 365 SY 202-00250 REMOVAL OF PAVEMENT MARKING 1,356 SF 202-00810 REMOVAL OF GROUND SIGN 1 EA 202-00828 REMOVAL OF TRAFFIC SIGNAL EQUIPMENT 1 LS 203-01597 POTHOLING 25 EA 208-00045 CONCRETE WASHOUT STRUCTURE						
1						
A/W 01 A/A ELECTRIC SERVICE (FURNISH AND INSTALL) \$8,000 A/A A/W 03 A/A EROSION CONTROL \$1,500 A/A Schedule C - Mill Levy 38 201-00000 CLEARING AND GRUBBING 1 LS 202-00019 REMOVAL OF INLET 2 EA 202-00200 REMOVAL OF SIDEWALK 4 SY 202-00203 REMOVAL OF CURB AND GUTTER 141 LF 202-00204 REMOVAL OF CONCRETE CURB RAMP 14 SY 202-00220 REMOVAL OF ASPHALT MAT 365 SY 202-00250 REMOVAL OF PAVEMENT MARKING 1,356 SF 202-00810 REMOVAL OF GROUND SIGN 1 EA 202-00828 REMOVAL OF TRAFFIC SIGNAL EQUIPMENT 1 LS 203-01597 POTHOLING 25 EA 208-00045 CONCRETE WASHOUT STRUCTURE 1 EA 208-00015 STORM DRAIN INLET PROTECTION (TYPE I) 16 LF 208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (LABOR) 8 HR 208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR			1			
Schedule C – Mill Levy 38 201-00000 CLEARING AND GRUBBING 1 LS 202-00019 REMOVAL OF INLET 2 EA 202-00200 REMOVAL OF SIDEWALK 4 SY 202-00203 REMOVAL OF CURB AND GUTTER 141 LF 202-00206 REMOVAL OF CONCRETE CURB RAMP 14 SY 202-00220 REMOVAL OF ASPHALT MAT 365 SY 202-00250 REMOVAL OF PAVEMENT MARKING 1,356 SF 202-00810 REMOVAL OF GROUND SIGN 1 EA 202-00828 REMOVAL OF TRAFFIC SIGNAL EQUIPMENT 1 LS 203-01597 POTHOLING 25 EA 208-00045 CONCRETE WASHOUT STRUCTURE 1 EA 208-00015 STORM DRAIN INLET PROTECTION (TYPE I) 16 LF 208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (LABOR) 8 HR 208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR 208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR 208-00105 REROSION CONTROL SUPERVISOR 8 HR 21			\$8,000			
Schedule C – Mill Levy 38 201-00000 CLEARING AND GRUBBING 1 LS 202-00019 REMOVAL OF INLET 2 EA 202-00200 REMOVAL OF SIDEWALK 4 SY 202-00203 REMOVAL OF CURB AND GUTTER 141 LF 202-00206 REMOVAL OF CONCRETE CURB RAMP 14 SY 202-00220 REMOVAL OF ASPHALT MAT 365 SY 202-00250 REMOVAL OF PAVEMENT MARKING 1,356 SF 202-00810 REMOVAL OF GROUND SIGN 1 EA 202-00828 REMOVAL OF TRAFFIC SIGNAL EQUIPMENT 1 LS 203-01597 POTHOLING 25 EA 208-00045 CONCRETE WASHOUT STRUCTURE 1 EA 208-00051 STORM DRAIN INLET PROTECTION (TYPE I) 16 LF 208-00103 REMOVAL AND DISPOSAL OF SEDIMENT (LABOR) 8 HR 208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT) 8 HR 208-00105 EROSION CONTROL SUPERVISOR/td> 8 HR			•			
201-00000 CLEARING AND GRUBBING 1 LS 202-00019 REMOVAL OF INLET 2 EA 202-00200 REMOVAL OF SIDEWALK 4 SY 202-00203 REMOVAL OF CURB AND GUTTER 141 LF 202-00206 REMOVAL OF CONCRETE CURB RAMP 14 SY 202-00220 REMOVAL OF ASPHALT MAT 365 SY 202-00250 REMOVAL OF PAVEMENT MARKING 1,356 SF 202-00810 REMOVAL OF GROUND SIGN 1 EA 202-00828 REMOVAL OF TRAFFIC SIGNAL EQUIPMENT 1 LS 203-01597 POTHOLING 25 EA 208-00045 CONCRETE WASHOUT STRUCTURE 1 EA 208-00051 STORM DRAIN INLET PROTECTION (TYPE I) 16 LF 208-00103 REMOVAL AND DISPOSAL OF SEDIMENT (LABOR) 8 HR 208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT) 8 HR 208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR 208-00205 EROSION CONTROL SUPERVISOR	12 00		ψ1,000			
202-00019 REMOVAL OF INLET 2 EA 202-00200 REMOVAL OF SIDEWALK 4 SY 202-00203 REMOVAL OF CURB AND GUTTER 141 LF 202-00206 REMOVAL OF CONCRETE CURB RAMP 14 SY 202-00220 REMOVAL OF ASPHALT MAT 365 SY 202-00250 REMOVAL OF PAVEMENT MARKING 1,356 SF 202-00810 REMOVAL OF GROUND SIGN 1 EA 202-00828 REMOVAL OF TRAFFIC SIGNAL EQUIPMENT 1 LS 203-01597 POTHOLING 25 EA 208-00045 CONCRETE WASHOUT STRUCTURE 1 EA 208-00051 STORM DRAIN INLET PROTECTION (TYPE I) 16 LF 208-00103 REMOVAL AND DISPOSAL OF SEDIMENT (LABOR) 8 HR 208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT) 8 HR 208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR 208-00205 EROSION CONTROL SUPERVISOR 8 HR 210-00810 RESET GROUND SIGN	201-00000	· · · · · · · · · · · · · · · · · · ·	1	LS		
202-00200 REMOVAL OF SIDEWALK 4 SY 202-00203 REMOVAL OF CURB AND GUTTER 141 LF 202-00206 REMOVAL OF CONCRETE CURB RAMP 14 SY 202-00220 REMOVAL OF ASPHALT MAT 365 SY 202-00250 REMOVAL OF PAVEMENT MARKING 1,356 SF 202-00810 REMOVAL OF GROUND SIGN 1 EA 202-00828 REMOVAL OF TRAFFIC SIGNAL EQUIPMENT 1 LS 203-01597 POTHOLING 25 EA 208-00045 CONCRETE WASHOUT STRUCTURE 1 EA 208-00051 STORM DRAIN INLET PROTECTION (TYPE I) 16 LF 208-00103 REMOVAL AND DISPOSAL OF SEDIMENT (LABOR) 8 HR 208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT) 8 HR 208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR 208-00205 EROSION CONTROL SUPERVISOR 8 HR 210-00810 RESET GROUND SIGN 2 EA 210-00815 RESET SIGN PANEL						
202-00203 REMOVAL OF CURB AND GUTTER 141 LF 202-00206 REMOVAL OF CONCRETE CURB RAMP 14 SY 202-00220 REMOVAL OF ASPHALT MAT 365 SY 202-00250 REMOVAL OF PAVEMENT MARKING 1,356 SF 202-00810 REMOVAL OF GROUND SIGN 1 EA 202-00828 REMOVAL OF TRAFFIC SIGNAL EQUIPMENT 1 LS 203-01597 POTHOLING 25 EA 208-00045 CONCRETE WASHOUT STRUCTURE 1 EA 208-00051 STORM DRAIN INLET PROTECTION (TYPE I) 16 LF 208-00103 REMOVAL AND DISPOSAL OF SEDIMENT (LABOR) 8 HR 208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT) 8 HR 208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR 208-00205 EROSION CONTROL SUPERVISOR 8 HR 210-00810 RESET GROUND SIGN 2 EA 210-00815 RESET SIGN PANEL 1 EA						
202-00206 REMOVAL OF CONCRETE CURB RAMP 14 SY 202-00220 REMOVAL OF ASPHALT MAT 365 SY 202-00250 REMOVAL OF PAVEMENT MARKING 1,356 SF 202-00810 REMOVAL OF GROUND SIGN 1 EA 202-00828 REMOVAL OF TRAFFIC SIGNAL EQUIPMENT 1 LS 203-01597 POTHOLING 25 EA 208-00045 CONCRETE WASHOUT STRUCTURE 1 EA 208-00051 STORM DRAIN INLET PROTECTION (TYPE I) 16 LF 208-00103 REMOVAL AND DISPOSAL OF SEDIMENT (LABOR) 8 HR 208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT) 8 HR 208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR 208-00205 EROSION CONTROL SUPERVISOR 8 HR 210-00810 RESET GROUND SIGN 2 EA 210-00815 RESET SIGN PANEL 1 EA						
202-00220 REMOVAL OF ASPHALT MAT 365 SY 202-00250 REMOVAL OF PAVEMENT MARKING 1,356 SF 202-00810 REMOVAL OF GROUND SIGN 1 EA 202-00828 REMOVAL OF TRAFFIC SIGNAL EQUIPMENT 1 LS 203-01597 POTHOLING 25 EA 208-00045 CONCRETE WASHOUT STRUCTURE 1 EA 208-00051 STORM DRAIN INLET PROTECTION (TYPE I) 16 LF 208-00103 REMOVAL AND DISPOSAL OF SEDIMENT (LABOR) 8 HR 208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT) 8 HR 208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR 208-00205 EROSION CONTROL SUPERVISOR 8 HR 210-00810 RESET GROUND SIGN 2 EA 210-00815 RESET SIGN PANEL 1 EA						
202-00250 REMOVAL OF PAVEMENT MARKING 1,356 SF 202-00810 REMOVAL OF GROUND SIGN 1 EA 202-00828 REMOVAL OF TRAFFIC SIGNAL EQUIPMENT 1 LS 203-01597 POTHOLING 25 EA 208-00045 CONCRETE WASHOUT STRUCTURE 1 EA 208-00051 STORM DRAIN INLET PROTECTION (TYPE I) 16 LF 208-00103 REMOVAL AND DISPOSAL OF SEDIMENT (LABOR) 8 HR 208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT) 8 HR 208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR 208-00205 EROSION CONTROL SUPERVISOR 8 HR 210-00810 RESET GROUND SIGN 2 EA 210-00815 RESET SIGN PANEL 1 EA						
202-00810 REMOVAL OF GROUND SIGN 1 EA 202-00828 REMOVAL OF TRAFFIC SIGNAL EQUIPMENT 1 LS 203-01597 POTHOLING 25 EA 208-00045 CONCRETE WASHOUT STRUCTURE 1 EA 208-00051 STORM DRAIN INLET PROTECTION (TYPE I) 16 LF 208-00103 REMOVAL AND DISPOSAL OF SEDIMENT (LABOR) 8 HR 208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT) 8 HR 208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR 208-00205 EROSION CONTROL SUPERVISOR 8 HR 210-00810 RESET GROUND SIGN 2 EA 210-00815 RESET SIGN PANEL 1 EA						
202-00828 REMOVAL OF TRAFFIC SIGNAL EQUIPMENT 1 LS 203-01597 POTHOLING 25 EA 208-00045 CONCRETE WASHOUT STRUCTURE 1 EA 208-00051 STORM DRAIN INLET PROTECTION (TYPE I) 16 LF 208-00103 REMOVAL AND DISPOSAL OF SEDIMENT (LABOR) 8 HR 208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT) 8 HR 208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR 208-00205 EROSION CONTROL SUPERVISOR 8 HR 210-00810 RESET GROUND SIGN 2 EA 210-00815 RESET SIGN PANEL 1 EA						
203-01597 POTHOLING 25 EA 208-00045 CONCRETE WASHOUT STRUCTURE 1 EA 208-00051 STORM DRAIN INLET PROTECTION (TYPE I) 16 LF 208-00103 REMOVAL AND DISPOSAL OF SEDIMENT (LABOR) 8 HR 208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT) 8 HR 208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR 208-00205 EROSION CONTROL SUPERVISOR 8 HR 210-00810 RESET GROUND SIGN 2 EA 210-00815 RESET SIGN PANEL 1 EA						
208-00045 CONCRETE WASHOUT STRUCTURE 1 EA 208-00051 STORM DRAIN INLET PROTECTION (TYPE I) 16 LF 208-00103 REMOVAL AND DISPOSAL OF SEDIMENT (LABOR) 8 HR 208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT) 8 HR 208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR 208-00205 EROSION CONTROL SUPERVISOR 8 HR 210-00810 RESET GROUND SIGN 2 EA 210-00815 RESET SIGN PANEL 1 EA						
208-00051 STORM DRAIN INLET PROTECTION (TYPE I) 16 LF 208-00103 REMOVAL AND DISPOSAL OF SEDIMENT (LABOR) 8 HR 208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT) 8 HR 208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR 208-00205 EROSION CONTROL SUPERVISOR 8 HR 210-00810 RESET GROUND SIGN 2 EA 210-00815 RESET SIGN PANEL 1 EA						
208-00103 REMOVAL AND DISPOSAL OF SEDIMENT (LABOR) 8 HR 208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT) 8 HR 208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR 208-00205 EROSION CONTROL SUPERVISOR 8 HR 210-00810 RESET GROUND SIGN 2 EA 210-00815 RESET SIGN PANEL 1 EA						
208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT) 8 HR 208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR 208-00205 EROSION CONTROL SUPERVISOR 8 HR 210-00810 RESET GROUND SIGN 2 EA 210-00815 RESET SIGN PANEL 1 EA						
208-00106 SWEEPING (SEDIMENT REMOVAL) 8 HR 208-00205 EROSION CONTROL SUPERVISOR 8 HR 210-00810 RESET GROUND SIGN 2 EA 210-00815 RESET SIGN PANEL 1 EA		` /				
208-00205 EROSION CONTROL SUPERVISOR 8 HR 210-00810 RESET GROUND SIGN 2 EA 210-00815 RESET SIGN PANEL 1 EA						
210-00810 RESET GROUND SIGN 2 EA 210-00815 RESET SIGN PANEL 1 EA						
210-00815 RESET SIGN PANEL 1 EA						
			1			
			1			

STATEMENT OF QUANTITIES			
ITEM NO.	DESCRIPTION	QTY	UNIT TYPE
403-00720	HOT MIX ASPHALT (PATCHING) (ASPHALT)	38	TON
503-00024	DRILLED SHAFT (24 INCH)	26	LF
503-00036	DRILLED SHAFT (36 INCH)	26	LF
603-01125	12 INCH REINFORCED CONCRETE PIPE (COMPLETE IN PLACE)	7	LF
603-01185	18 INCH REINFORCED CONCRETE PIPE (COMPLETE IN PLACE)	55	LF
604-16005	INLET TYPE 16 (5 FOOT)	2	EA
604-30005	MANHOLE SLAB BASE (5 FOOT)	2	EA
608-00000	CONCRETE SIDEWALK	152	SY
608-00010	CONCRETE CURB RAMP	33	SY
609-21010	CURB AND GUTTER TYPE 2 (SECTION I-B)	125	LF
609-21020	CURB AND GUTTER TYPE 2 (SECTION II-B)	191	LF
610-00020	MEDIAN COVER MATERIAL (PATTERNED CONCRETE)	155	SF
613	ELECTRIC METER PEDESTAL CABINET AND BASE	1	EA
613	PULL BOX (TYPE B)	1	EA
613	PULL BOX (TYPE C)	1	EA
613-01200	2 INCH ELECTRICAL CONDUIT (PLASTIC)	50	LF
613-01300	3 INCH ELECTRICAL CONDUIT (PLASTIC)	110	LF
613-10000	WIRING	1	LS
613-13000	LUMINAIRE (LED)	4	EA
614	EMERGENCY VEHICLE TRAFFIC SIGNAL PRIORITY CONTROL SYSTEM	3	EA
614	ETHERNET MANAGED SWITCH	1	EA
614	INTERSECTION DETECTION SYSTEM (FLIR)(CAMERA)	2	EA
614	STREET LIGHT POLE BASE	1	EA
614	STEEL SIGN POST (2X2 INCH SQUARE)	61	LF
614	PEDESTRIAN PUSH BUTTON POST ASSEMBLY (SPECIAL)	2	EA
614-81125	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-25 FOOT MAST ARM)	1	EA
614-81135	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-35 FOOT MAST ARM)	1	EA
614-81145	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-45 FOOT MAST ARM)	1	EA
614-00011	SIGN PANEL (CLASS I)	89	SF
614-70117	PEDESTRIAN SIGNAL FACE (16)	6	EA
614-70336	TRAFFIC SIGNAL FACE (12-12-12)	8	EA
614-70448	TRAFFIC SIGNAL FACE (12-12-12-12)	2	EA
614-72855	TRAFFIC SIGNAL CONTROLLER CABINET	1	EA
614-72863	PEDESTRIAN PUSH BUTTON POST ASSEMBLY	2	EA
614-81000	TRAFFIC SIGNAL-LIGHT POLE STEEL	1	EA
614-86105	TELEMETRY (FIELD)	1	EA
614-86800	UNINTERRUPTED POWER SUPPLY	1	EA
614-87333	CLOSED CIRCUIT TELEVISION CAMERA (TRAFFIC SURVEILLANCE)	1	EA
625-00000	CONSTRUCTION SURVEYING	1	LS
626-00000	MOBILIZATION	1	LS
627-00008	MODIFIED EPOXY PAVEMENT MARKING	13	GAL
627-30410	PREFORMED THERMOPLASTIC PAVEMENT MARKING (XWALK-STOP LINE)	496	SF
629-01001	SURVEY MONUMENT (TYPE 1)	2	EA
630	CONSTRUCTION TRAFFIC CONTROL	1	LS
630-00003	UNIFORMED TRAFFIC CONTROL	16	HR
700-70310	A/A LANDSCAPING	\$2,500	A/A
700-70380	A/A EROSION CONTROL	\$2,500	A/A
700-70589	A/A ENVIRONMENTAL HEALTH & SAFETY MANAGEMENT	\$2,500	A/A

CITY AND COUNTY OF DENVER

NOTICE OF INVITATION FOR BIDS FOR CONTRACT NO. 202263040

MILL LEVY 16A, 17A, AND 38 - TRAFFIC SIGNALS CONSTRUCTION

BID SCHEDULE: 11:00 a.m., Local Time June 16, 2022

Bids will be received and accepted via the online electronic bid service, www.QuestCDN.com. Bids must be submitted via QuestCDN no later than **June 16, 2022 at 11:00 a.m.** To access the electronic bid form, download the required documents from QuestCDN and click the online bidding button at the top of the advertisement. Prospective bidders must be on the plan holders list at QuestCDN for bids to be accepted. Bidders will be charged a fee of \$30.00 to submit a bid electronically. All properly uploaded bids will then be opened, witnessed and read aloud.

GENERAL STATEMENT OF WORK:

This is the 2019-2021 Traffic Signal Upgrade – Mill Levy 16A, Mill Levy 17A & Mill Levy 38 Project. The overall objective of this project is the reconstruction of seven (7) traffic signals and installation of one (1) new signal within the City and County of Denver - total eight (8) traffic signals. The locations of these traffic signals are at the following intersections: 1. 14th Ave & Clarkson St, 2. 14th Ave & Washington St, 3. 14th Ave & Pearl St, 4. 13th Ave & Clarkson St, 5. 13th Ave & Corona St, 6. 13th Ave & Downing St, 7. 38th Ave & Arkins Ct, 8. 20th Ave & Downing St (new). In addition to the traffic signal upgrades, there will be improvements made to curb ramps, sidewalk, curb and gutters, curb returns, and damaged sidewalks, and curb and gutter at each intersection for enhanced pedestrian access. Ramp improvements will be constructed to current CCD standards and specifications. In addition, there are existing storm sewer inlets and manholes at the intersections requiring relocation or resetting.

ESTIMATED CONSTRUCTION COST:

The estimated cost of construction for this project is between \$2,650,000.00 and \$3,250,000.00.

DOCUMENTS AND BID INFORMATION AVAILABLE:

Contract Documents complete with Technical Specifications and, if applicable, construction drawings will be available on the first day of publication at: www.work4denver.com. To download digital Contract Documents at a cost of \$15.00 per download, reference eBid Document Number #8194808. Contact QuestCDN at 952-233-1632 or info@questcdn.com for assistance.

PRE-BID MEETING:

A virtual pre-bid meeting will be held for this Project at 9:00 a.m., local time, on May 17, 2022. The teleconference call-in number and conference ID can be found on the project page at www.work4denver.com.

DEADLINE TO SUBMIT QUESTIONS: May 24, 2022 by 3:00 p.m. local time.

PREQUALIFICATION REQUIREMENTS:

Each bidder must be prequalified in category **1D(1) TRAFFIC SIGNALS, LIGHTING AND ITS** at or above the **\$3,000,000.00** monetary level in accordance with the City's Rules and Regulations Governing Prequalification of Contractors. Each bidder must have submitted a prequalification application a minimum of ten (10) calendar days prior to the response due date. Applications must be submitted via <u>B2Gnow</u>. To view the Rules and information on how to apply, please visit our website at <u>www.denvergov.org/prequalification</u>.

MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISE PARTICIPATION:

Article III, Division 3 of Chapter 28 of the D.R.M.C. states the Director of the Division of Small Business Opportunity has the authority to establish a project goal for expenditure contracted by the City and County of Denver. The specific goal for this project is:

17% Minority and Women-Owned Business Enterprise (MWBE) Participation

Project goals must be met with certified participants as set forth in Section 28-62, D.R.M.C. or through the demonstration of a sufficient good faith effort under Section 28-60 D.R.M.C.

MISCELLANEOUS:

Contracts for construction, reconstruction, and remodeling are subject to the City prevailing wage rate requirements established pursuant to Section 20-76, D.R.M.C.

City contracts are subject to payment of City Minimum Wage established pursuant to Section 20-82 through 20-84 D.R.M.C.

As its best interest may appear, the City and County of Denver reserves the right to reject any or all bids and to waive informalities in bids.

A modified version of this Notice of Invitation for Bids and the project's Statement of Quantities is available on the City and County of Denver's website at: www.work4denver.com.

Publication Dates: May 4, 5, 6, 2022 Published In: The Daily Journal

CITY AND COUNTY OF DENVER INSTRUCTIONS TO BIDDERS

IB-1 INSTRUCTION TO BIDDERS

These Instructions to Bidders are a part of the Contract Documents and are intended to serve as a guide to bidders. They are general in nature and may be amended or supplemented as needed to support any one specific invitation to bid. Each bidder shall prepare its bid in strict compliance with all requirements of the Contract Documents and by careful application of these instructions.

IB-2 BIDDING

The copy of the Contract Documents contains the Bid Form and Submittal Package for this Project, which must be used to submit a bid hereunder. The bidder must fully complete, execute and submit this Bid Form and Submittal Package, along with any other specified components of the Contract Documents, via QuestCDN's electronic bidding platform as its bid for the referenced Project.

A bidder is not required to submit as part of its bid the entire set of Contract Documents distributed by the City pursuant to the Notice of Invitation for Bids, if the bidder executes and submits the Bidder Acknowledgment Form included with the Bid Form and Submittal Package as part of its bid. However, each bidder, by submitting its bid, shall be conclusively presumed to have received and reviewed all of the information contained in the Contract Documents as this term is further defined herein.

Bid guarantee will be accepted electronically as part of the Bid packet submitted via QuestCDN. The bid guarantee must be received by the City within seven calendar days following the bid opening date to:

Department of Transportation and Infrastructure Attention: Contract Administration 201 W. Colfax Ave. Dept. 614 Denver, CO 80202

IB-3 CONTRACT DOCUMENTS AS PUBLISHED BY CITY

Each bidder shall be responsible for, and shall be deemed to have received, all the information contained in the Contract Documents as distributed by the City pursuant to the Notice of Invitation for Bids, including addenda, whether or not such bidder has reviewed all or part of the Contract Documents in either its hard copy form or in any other format. If organizations or companies other than the City or its design professional distribute the City's Contract Documents for review by prospective bidders, whether in hard copy or via electronic or other media, neither the City nor its design professional shall be responsible for the content, completeness or accuracy of any information distributed or transmitted by any such organization or company.

IB-4 COMPLETING AND SIGNING THE BID FORMS

The bidder must complete the Bid Form by legibly writing or printing in ink, in words and figures as required, all the bidder's prices offered for the Work to be performed. All blank spaces, which require a response of the bidder, must be properly completed in full. If in the process of evaluating a bid, words and figures, as written on the Bid Form by the bidder, do not agree, the written words will govern.

For Bid Forms requiring unit price bids, the bidder shall enter in the Bid Worksheet spaces provided a unit price for each item for which a quantity is given.

Each bidder must sign the Bid Form and give the bidder's current business address. If an individual, the signature must be of the individual offering the bid; if a partnership, the signature must be that of a general partner; and if a corporation, both the president and the secretary must sign and the seal of the corporation

must be affixed to be visible via electronic format. Signatures of other persons may be acceptable if the bid contains sufficient evidence, satisfactory to the City in its sole discretion, to indicate that the other persons are authorized to bind the bidder.

IB-5 UNACCEPTABLE BIDS

The City will not accept bids from Bidders not prequalified with the City (if prequalification is required for this project), in arrears to the City upon debt or contract, or which are defaulters (as surety or otherwise) upon any obligation to the City.

IB-6 INFORMAL AND UNBALANCED BIDS

Any alteration, interlineations, erasure, omission, deletion or addition by the bidder to the Bid Form and Submittal Package or other parts of the Contract Documents submitted with the Bid Form and Submittal Package, as originally issued to the bidder, shall render the accompanying bid informal and may constitute cause for rejection.

Any unauthorized addition, conditional or alternate bids, failure to provide a unit price, lump sum amount or authorized alternate item specified or other irregularities of any kind which tend to render the bid incomplete, indefinite or ambiguous shall render the bid informal and may constitute cause for rejection.

Bids that are unbalanced so that each item does not reasonably carry its own proportion of cost or that contain inadequate or unreasonable prices for any item may be rejected. Bids, which have not acknowledged all addenda to the Contract Documents issued for this bid, may also be rejected.

The right is reserved by the City to reject any or all bids and to waive any informalities where it is deemed by the City to be in the best interests of the City to do so.

IB-7 ONLY ONE BID ACCEPTED

The City will accept only one bid for the same work from any one bidder. This includes bids that may be submitted under different names by one business enterprise.

IB-8 BID GUARANTEE

As a guarantee of good faith on the part of the bidder, each bid must be accompanied by a bid guarantee, consisting of either a certified or cashier's check made payable without condition to the order of the City and County of Denver or a bid bond written by an approved corporate surety in favor of the City and County of Denver. If the bid of a bidder is acceptable and the bidder is notified by the Manager that it is considered to be the Apparent Low Bidder and said bidder fails to execute a contract in the form prescribed or to furnish a performance and payment bond with a legally responsible and approved surety or to furnish the required evidence of insurance or satisfy all conditions precedent to contract execution within five (5) days after such notice is made by the City, said bid guarantee shall be forfeited to the City as liquidated damages and not as a penalty.

The bid guarantee shall be in the amount of five percent (5%) of the total bid unless otherwise specified in the Notice of Invitation for Bids and on the form appearing in the Contract Documents in the Bid Form and Submittal Package. Failure to submit a properly executed bid guarantee, on the form provided herein may, in the City's sole discretion, constitute cause for rejection.

Following award and execution of the Contract by the Apparent Low Bidder, or earlier in the sole discretion of the City, bid guarantees of all but the Apparent Low Bidder will be returned. When the Apparent Low Bidder executes the Contract and delivers to the City satisfactory performance and payment bonds, required insurance documentation, and has satisfied all conditions precedent to contract execution by the City, and after approval, if any, by the Council of the City of the proposed Contract with the Apparent Low Bidder,

the bid guarantee of the Apparent Low Bidder shall be returned. Such return shall be made within one hundred twenty (120) days from date bids are opened unless otherwise specified in the Special Contract Conditions.

IB-9 SITE INSPECTION AND INVESTIGATIONS

Prior to submitting a bid, the bidder is invited to inspect the work site and its surroundings. Although the bidder is not required to make such an inspection before bidding, for purposes of the Contract it shall be conclusively presumed that by failing to make such an inspection, the bidder has waived the right to later claim additional compensation or time extensions for conditions which would have been evident had the site been inspected.

Drawings and Technical Specifications, defining the Work to be done, were prepared on the basis of interpretation by the design professionals of information derived from investigations of the work site. Such information and data are subject to sampling errors, and the interpretation of the information and data depends to a degree on the judgment of the design professional. In view of this, the bidder is invited to make such additional investigations as the bidder's judgment dictates the need for such investigations. Information about the degree of difficulty of the Work to be done cannot totally be derived from either the Drawings or Technical Specifications or from the Manager or his representatives.

Since the bid information cannot be guaranteed, the Contractor shall have assumed the risks attendant to successful performance of the Work and shall never make claim for additional compensation or time extensions on the grounds that the nature or amount of work to be done was not understood by the bidder at the time of the bidding.

IB-10 INCONSISTENCIES

Any seeming inconsistencies or ambiguities between different provisions of the Contract Documents or any point which the bidder believes requires a decision or interpretation by the City must be inquired into by the bidder by addressing a formal written communication to the Manager of the Department of Transportation and Infrastructure and sending or delivering it to the office advertising this Project for bid at least forty-eight (48) hours, excluding Saturdays, Sundays, and holidays, before the time set for the opening of bids.

Information about the decision or interpretation made in response to any inquiry will be posted on www.work4denver.com. If the matter raised requires, in the sole discretion of the Manager, that an addendum to the bid documents be issued, such addendum will be published, and each bidder shall be required to acknowledge the addendum by signing and identifying it in the Bid Form when submitting the bid.

After bids are opened, all bidders must abide by the formal response of the Manager, as to any interpretation. The City shall not be bound, and the bidder shall not rely on any oral communication, interpretation clarification or determination of the Contract Documents prior to bid opening.

IB-11 WITHDRAWAL OF BID

A bidder may withdraw its bid at any time prior to the time for receipt of bids set forth in the Notice of Invitation for Bids by making written request upon the Manager of the Department of Transportation and Infrastructure. After such time, no bid may be withdrawn or modified.

Such request must be signed by the persons authorized to bind the bidder as defined in IB-4, COMPLETING AND SIGNING THE BID FORMS.

IB-12 WEBSITE

It shall be conclusively presumed that the bidder has, before submitting any bid, read and shall take full responsibility for all addenda, posted decisions, and other information relevant to the bid posted by the City on the www.QuestCDN.com website.

IB-13 PRE-BID MEETING

Bidders are urged to attend the pre-bid meeting(s) scheduled for this Project. Attendance is not mandatory; however, bidders will be held responsible for all information presented at such meeting(s).

IB-14 ADDENDA

As its best interests may require, the City may issue addenda to the Contract Documents. Such addenda shall be made available to all persons having purchased a set of Contract Documents as set forth in the Notice of Invitation for Bids contained herein. All bidders must acknowledge receipt of all addenda on the Bid Form at the time of submission of the bid.

IB-15 VIRTUAL BID OPENING

Unless otherwise suspended, delayed or canceled by posted notice from the Manager, bid opening will occur via teleconference at the time designated in the Notice of Invitation for Bid.

IB-16 EVALUATION OF BIDS AND BASIS OF BID SELECTION

Bids will be evaluated after being read out loud on the date and at the time designated in the legal advertisement. All bids will be reviewed for responsiveness to the requirements of the Contract Documents and whether or not the bids contain irregularities which could give any bidder an unfair advantage.

The Base Bid Total shall include the Textura Fee and any applicable allowances and/or force accounts. Alternates, if any are included in the bid, will be selected in the priority shown on the Bid Form, subject to the limits of available funds. Selection will be made on the basis of the lowest, total, responsive, qualified base bid plus the total of any alternates set forth on the Bid Form and selected by the City during evaluation. Bid selection will be subject to all requirements and special bidder qualifications contained herein and subject to approval of such resulting Contract in accordance with the Charter and Revised Municipal Code of the City and County of Denver. In addition to all other specified requirements, the City will correct arithmetical errors in all bids and corrected totals only will be considered as the basis of selection.

Upon concluding that the bid is, in fact, the lowest, total, responsive bid to the bidding conditions and that of a responsible, qualified bidder, the City will notify the Apparent Low Bidder.

As its best interests may appear, the City and County of Denver reserves the right to waive informalities in bids, to reject any and all bids and to rebid the Project.

IB-17 NOTICE TO APPARENT LOW BIDDER

The Notice to Apparent Low Bidder, a form of which is included in the Contract Special Conditions Section of the Contract Documents, is issued by the City directly to the selected bidder and informs the bidder that the Manager intends to seek approval of the execution of the Contract by the City in accordance with the Charter and Revised Municipal Code of the City and County of Denver. Specifically, it informs the bidder of its obligations with respect to execution of the Contract and instructs the bidder on how to proceed toward execution of the Contract. The City reserves the right to notify the Apparent Low Bidder, at any time within one hundred twenty (120) days from the date of the opening of the bids, that approval to contract with the Apparent Low Bidder shall be sought in accordance with the Charter and Revised Municipal Code of the City and County of Denver.

In accordance with the terms and conditions contained in the Bid Form and Submittal Package and any additional requirements set forth in the Notice to Apparent Low Bidder or elsewhere in the Contract Documents, the Apparent Low Bidder shall execute the Contract Form contained in the Contract Documents made available by the City for execution in the appropriate number of counterparts. The Apparent Low Bidder shall return the fully executed Contract Document sets, along with any supplemental documents required herein, to the City and shall comply with all other conditions, precedent to Contract execution within five (5) days of the date of issuance of the Notice to Apparent Low Bidder by the City. Failure to comply with each of these requirements within five (5) days of the date of issuance of the Notice to Apparent Low Bidder by the City shall render the bid nonresponsive and may constitute cause for rejection.

Issuance of such Notice shall not, however, constitute a commitment on the part of the City or create any rights in the Apparent Low Bidder to any contract with the City.

IB-18 EXECUTION OF CONTRACT

The process of executing a contract requires action by both the apparent low bidder and the City. After the City notifies the Apparent Low Bidder, the successful bidder shall provide certain supplemental documents for incorporation into the Contract Documents. These supplemental documents shall include: the properly executed Certificate of Insurance Forms evidencing the apparent low bidder's satisfactory compliance with the insurance requirements set forth in the Contract Documents; a properly executed Payment and Performance Bond Form and appropriate Power of Attorney evidencing the Apparent Low Bidder's satisfactory compliance with the bonding requirements set forth in the Contract Documents; and documentation of compliance with any other conditions precedent to execution of the Contract by the City set forth in the Contract Documents. The insurance and bond forms contained in the Contract Special Conditions Section of the Contract Documents must be used in satisfying these supplemental document requirements. The City will prepare the Contract Documents by incorporating all of the documents submitted by the Apparent Low Bidder into an executable contract, which the Apparent Low Bidder will sign electronically.

From here, all of the documents are forwarded to the City Attorney who will, if the insurance and bonding offered is acceptable and if all other elements of the Contract Documents are in order, recommend that the Manager and the Mayor approve the documents and, when required by the City Charter, prepare an ordinance for submittal to City Council authorizing the execution of the Contract. The City Attorney shall in all applicable instances submit the proposed contract and ordinance to City Council. After City Council approval, the Contract shall be reviewed by the City Attorney and routed for execution by the Mayor, the Clerk for attestation and the Auditor for countersignature and registration. When the total process of contract execution is complete, a Notice to Proceed will be issued and a single executed copy of the Contract will be delivered to the Contractor. Any work performed or a material purchased prior to the issuance of Notice to Proceed is at the Contractor's risk.

IB-19 BONDING REQUIREMENTS

In accordance with the provisions of General Contract Conditions, Title 15, PERFORMANCE AND PAYMENT BONDS, the minimum bonding requirements for this Contract are set forth in the form CITY AND COUNTY OF DENVER PERFORMANCE AND PAYMENT BOND contained in the Special Conditions Section of the Contract Documents. Upon receipt of Notice to Apparent Low Bidder, the apparent low bidder must cause this form bond to be purchased, executed and furnished, along with appropriate Powers of Attorney and a surety authorization letter (in form similar to the one attached), to the City in accordance with the instructions contained herein.

IB-20 INSURANCE REQUIREMENTS

The minimum insurance requirements for this Contract are set forth in the Special Conditions Section of the Contract Documents. Bidders are urged to consider, in preparing a bid hereunder, that each condition, requirement or specification set forth in the form certificate must be complied with by the Contractor and all subcontractors performing Work on the Project, unless such requirements are specifically accepted in writing by the City's Risk Management Office. The Contractor must either include all subcontractors performing work hereunder as insureds under each required policy or furnish a separate certificate for each subcontractor. In either case, the Contractor shall insure that each subcontractor complies with all of the coverage requirements.

IB-21 PERMITS AND LICENSES

All permits, licenses and approvals required in the prosecution of the work shall be obtained and paid for by the Contractor.

IB-22 [RESERVED]

IB-23 PAYMENT OF CITY MINIMUM WAGE

Contractor shall comply with, and agrees to be bound by, all requirements, conditions, and City determinations regarding the City's Minimum Wage Ordinance, Sections 20-82 through 20-84 D.R.M.C, including, but not limited to, the requirement that every covered worker shall be paid no less than the City Minimum Wage in accordance with the foregoing D.R.M.C. Sections.

Instances in which a worker is covered by both Prevailing Wage rate requirements and City Minimum Wage rate requirements, Contractor shall pay every covered worker the greater of the two.

The services being requested in this solicitation may involve services that are covered pursuant to Division 3.75 of Article IV of Chapter 20 of the Denver Revised Municipal Code ("D.R.M.C."), which is designed to address the issue of wage equity and cost of living affordability in the City & County of Denver. Contractor agrees that any contract with the City shall include a requirement that Contractor will comply with the provisions of D.R.M.C. §§20-82 through 20-84, including, but not limited to, paying all covered workers no less than the City Minimum Wage for all covered services rendered in connection with the Contract. Additionally, Contractor agrees that the contract shall require compliance with all current and future federal and state laws and City ordinances.

IB-24 TAX REQUIREMENTS

<u>General</u>. Bidders are referred to the General Contract Condition 323, TAXES, as to taxes to which they may be subject in performing the Work under this Contract, including but not limited to sales and use taxes and the Denver Occupational Privilege Tax. The following instructions are to be considered along with the General Contract Conditions and not in lieu of them.

<u>Sales and Use Tax</u>. The City of Denver imposes consumer use tax on all construction and building materials used on any construction project located in Denver. Denver does not exempt governmental or charitable projects.

It is the responsibility of the Contractor and its subcontractors to apply to the Colorado Department of Revenue ("CDOR") for a certificate, or certificates, of exemption indicating that their purchase of construction or building materials is for a public project, and to deliver to the City copies of such applications as soon as possible after approval by the CDOR. Bidders shall include Denver sales/use tax, Occupational Privilege taxes, and shall not include in their bid amounts the exempt state, RTD, and Cultural Facilities District Sales and Use Taxes.

<u>Denver Occupational Privilege Tax</u>. Any employee working for a contractor, or a subcontractor, who earns \$500 or more working in Denver during a calendar month, is subject to the payment of the Employee Occupational Privilege Tax. The Contractor and any subcontractor must pay the Business Occupational Privilege Tax for each of its employees who are subject to such tax.

IB-25 DIVERSITY AND INCLUSIVENESS IN CITY SOLICITATIONS

Effective January 4, 2016, the method in which City collects Diversity and Inclusiveness data has changed from a physical form to a link where all prospective bidders must enter required information. Each bidder shall, **as a condition of responsiveness to this solicitation**, complete and submit via the link below, their response to the "Diversity and Inclusiveness in City Solicitations Information Request Form". Include a copy of the completed form with your Bid Form Package in QuestCDN. <u>Diversity and Inclusiveness* in City Solicitations Information Request Form (openforms.com)</u>.

The information provided on the "Diversity and Inclusiveness in City Solicitations Information Request Form" will provide an opportunity for City contractors to describe their own diversity and inclusiveness practices. Contractors are not expected to conduct intrusive examinations of its employees, managers, or business partners in order to describe diversity and inclusiveness measures. Rather, the City simply seeks a description of the contractor's current practices, if any.

Diversity and Inclusiveness information provided by City contractors in response to City solicitations for services or goods will be collated, analyzed, and made available in reports consistent with City Executive Order No. 101. However, no personally identifiable information provided by or obtained from contractors/consultants will be in such reports.

Executive Order 101 is available for review at www.denvergov.org/content/denvergov/en/executive-orders.html.

IB-26 MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISE (MWBE) REQUIREMENTS

Article III, Divisions 1 and 3 of Chapter 28, Denver Revised Municipal Code (D.R.M.C.), referred to in these Bid Documents as the "MWBE Ordinance" and any Rules or Regulations promulgated pursuant thereto apply to this Project and are incorporated into these Bid Documents by reference. Under the MWBE Ordinance, the Director of DSBO ("Director") has the authority to establish participation goals on contracts for construction, reconstruction, remodeling, professional and design work with the City and County of Denver. The participation goal is stated in the Notice of Invitation for Bids found herein. In order to comply with the bid requirements of the MWBE Ordinance, or any additional requirements, a bidder shall either meet the established participation goal or, in the alternative, demonstrate that the bidder has demonstrated sufficient good faith efforts to meet the goal in accordance with the MWBE Ordinance. A bidder's failure to comply with the MWBE Ordinance, any Rules or Regulations promulgated pursuant thereto, or any additional requirement contained herein shall render the bid non-responsive and shall constitute cause for rejection. Failure by the contractor awarded the contract to comply with MWBE Ordinance requirements during the performance of the contract is a material breach of the contract, which may result in the imposition of sanctions on the Contractor, as deemed appropriate by DSBO. Copies of the MWBE Ordinance and its accompanying Rules and Regulations are available for the use and review of bidders from DSBO. As well as additional MWBE Guidance which can be found here: https://www.denvergov.org/dsbo.

Meeting Established Goal

1. All MWBEs listed for participation toward meeting the goal must be properly certified by the City on or before the date bids are opened. The MWBE(s) must be certified in the NAICS code(s) that coincide with the scope of work the identified firm will be performing to count towards the participation goal.

DSBO maintains an MWBE Directory ("Directory"), which is a current list of MWBEs certified by the City. A copy of the Directory is located at the DSBO web site at https://www.denvergov.org/dsbo. Bidders are encouraged to use the Directory to assist in identifying MWBEs for the work and supplies required for the Project. Bidders are reminded that changes may be made to the Directory at any time in accordance with the City's MWBE Ordinance. Procedures established to administer this program and a current copy of the Directory must always be used in preparing a bid. MWBE certification or listing in the Directory is not a representation or warranty by the City regarding the qualifications of any listed MWBE.

- 2. If a bidder is participating in a joint venture with a certified MWBE firm, bidders must submit the Joint Venture Agreement to the DSBO at least ten (10) business days prior to the bid opening. The Joint Venture must be approved prior to the bid opening by the DSBO. Approval by the DSBO includes determining the amount the Joint Venture will count towards the participation goal.
- 3. Each bidder shall submit Bid Form pages entitled Commitment to MWBE Participation, 1A- List of Proposed Subcontractors, Subconsultants, and/or Suppliers, and Letter(s) of Intent for all tiers with the bid at the time of bid opening. DSBO will evaluate each bid to determine responsiveness of the bid with regard to MWBE Ordinance requirements. An MWBE Prime Bidder must submit a Letter of Intent for itself for self-performed work. The MWBE Letter of Intent evidences the Bidder's understanding that the Bidder has or will enter into a contractual relationship with the MWBE or that the Bidder's subcontractor(s), subconsultant(s), and/or supplier(s) will do so. Bidders are urged to carefully review these Letters of Intent before submission to the City to ensure the documents are properly completed and executed by the appropriate parties. Only the MWBEs identified and the precise levels of participation listed for each, at the time of bid opening, will be considered in determining whether the bidder has met the designated participation goal. Additional, participation submitted after bid opening will not be considered in determining responsiveness.
 - a. In determining whether a bidder's committed level of participation meets the stated MWBE goal, DSBO shall base its calculation of applicable dollar amounts and percentages on the total base bid amount. If a bid contains alternates, participation contained in any alternate will not count towards satisfaction of the Participation goal at time of bid opening. However, should any designated alternate be selected by the City for inclusion in the contract ultimately awarded, the MWBE goal percentage level submitted at time of bid opening, on the base bid, will also apply to the selected alternates and must be maintained through the remaining term of the contract on the total contract amount, including any alternate work. Therefore, bidders are urged to consider participation in preparing bids for designated alternates.
 - b. In utilizing the MWBE participation of a Supplier the following will count towards satisfaction of the goal:
 - i. If the materials or supplies are obtained from a MWBE manufacturer, count one hundred percent (100%) of the cost of the materials or supplies toward the participation goal.
 - ii. Only sixty percent (60%) of the value of the commercially useful function performed by MWBE Regular Dealers shall count toward satisfaction of the participation goal.
 - iii. Only the bona fide commissions earned by such Manufacturer Representatives or Brokers for its performance of a commercially useful function will count toward meeting the participation goals. The bidder must separate the bona fide brokerage

commissions from the actual cost of the supplies or materials provided to determine the actual dollar amount of participation that can be counted towards meeting the goal.

c. Any agreement between a bidder and an MWBE in which the bidder requires that the MWBE not provide subcontracting quotations to other bidders is prohibited and shall render a bidder's bid nonresponsive. D.R.M.C. 28-68(f)

Good Faith Effort

If the bidder has not fully met the participation goal as provided in D.R.M.C. Section 28-62, then it shall demonstrate that it has made good faith efforts to meet such goal. The bidder shall furnish to the Director, with the bid at time of bid opening by the City a detailed statement of its good faith efforts to meet the participation goal established by the Director. The statement of good faith efforts shall include a specific response to address each of the categories, as outlined in the MWBE Ordinance, D.R.M.C. Section 28-62, and any additional criteria that the Director may establish by rule or regulation consistent with the purposes of the MWBE Ordinance. A bidder may include any additional information it believes may be relevant. Good faith efforts must be demonstrated to be substantive and not merely for formalistic compliance with the MWBE Ordinance. The scope and adequacy of the efforts will be considered in determining whether the bidder has achieved a good faith effort. Failure of a bidder to show good faith efforts shall render its overall good faith effort showing insufficient and its bid nonresponsive.

IB-27 DISCLOSURE OF INFORMATION

All submissions and other materials provided or produced pursuant to this Invitation for Bids may be subject to the Colorado Open Records Law, C.R.S. 24-72-201, et seq. As such, bidders are urged to review these disclosure requirements and any exceptions to disclosure of information furnished by another party and, prior to submission of a bid to the City, appropriately identify materials that are not subject to disclosure. In the event of a request to the City for disclosure of such information, the City shall advise the bidder of such request to give the bidder an opportunity to object to the disclosure of designated confidential materials furnished to the City. In the event of the filing of a lawsuit to compel such disclosure, the City will tender all such material to the court for judicial determination of the issue of disclosure and each bidder agrees to intervene in such lawsuit to protect and assert its claims of privilege against disclosure of such material. Each bidder further agrees to defend, indemnify and save and hold harmless the City, its officers, agents and employees, from any claim, damages, expense, loss or costs arising out of the bidder's intervention to protect and assert its claims of privilege against disclosure under the Open Records Law including, but not limited to, prompt reimbursement to the City of all reasonable attorney fees, costs and damages that the City may incur directly or may be ordered to pay by such court.

IB-28 GENERAL BIDDING INFORMATION

Bidders are instructed to contact the Contract Administrator designated below for this Project for pre-bid, post-bid and general City bidding information. Bidders can also visit www.work4denver.com for information, both general and project specific. The Contract Administrator assigned to this project is **Katie Ragland** who can be reached via email at denvergov.org.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]

IB-29 PAYMENT PROCEDURE REQUIREMENTS

Textura ® Construction Payment Management System ("Textura")

Bidder recognizes and agrees that it shall be required to use the Textura® Construction Payment Management System ("Textura") for this Project to request payment from the City and to pay all first tier subcontractors and suppliers and further record payment to all certified subcontractors or suppliers that are listed for participation towards any assigned program goal. All fees associated with Textura are to be paid by the bidder for billings for work performed. Bidders are required, when preparing a bid, to enter the price of Textura on the line provided for the service on the Bid Worksheet. The fee is all inclusive of all subcontractor, project and subscription fees associated with Textura. The bidder will calculate the fee based on their Base Bid Total (including Force Accounts and Allowances but not including any alternates, if applicable) and the table below, and then include it on the line item provided in the bid form labeled "Textura® Fee". This expense becomes part of the contract and billable to the City. All costs including, but not limited to, costs associated with training, entering data, and/or utilizing Textura other than the Textura Construction Payment Management System Fee are overhead and shall not be reimbursed by the City. Bidder will be responsible for any tax on the Textura fee. As with other taxes, the City will not reimburse bidder for this cost and therefore this cost should be included in bidder's bid. Textura will invoice the awarded bidder directly.

Project Value	Project Fee (GC + Sub Usage)
\$100,000 – 249,999.99	\$780
\$250,000 - \$499,999.99	\$1,625
\$500,000 - \$999,999.99	\$3,250
\$1,000,000 - \$2,999,999.99	\$5,850
\$3,000,000 - \$4,999,999.99	\$9,100
\$5,000,000 - \$9,999,999.99	\$12,220
\$10,000,000 - \$19,999,999.99	\$20,345
\$20,000,000 - \$49,999,999.99	\$32,500

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]

RULES AND REGULATIONS REGARDING EOUAL EMPLOYMENT OPPORTUNITY

Promulgated and adopted by the Manager of Public Works pursuant to and by authority of Article III, Division 2, Chapter 28 of the Revised Municipal Code of the City and County of Denver, and for the purpose of insuring that contractors. Subcontractors and suppliers soliciting and receiving compensation for contract work from or through the City and County of Denver provide equal opportunity in employment without regard to race, color, creed, sex, national origin, age, religion, marital status, political opinion or affiliation or mental or physical handicap and meet certain requirements for the hiring' training promotion and treatment during employment of members of ethnic groups subjected to differential treatment, including persons of African descent (Black), Spanish-surnamed (Hispanic), Asian-American and American Indian groups.

RULE I DEFINITIONS

- A. "City" means the City and County of Denver.
- B. "Manager" shall mean the Manager of Public Works for the City and County of Denver.
- C. "Contract" means a contract entered into with the City and County of Denver, financed in whole or in part by local resources or funds of the City and County of Denver, for the construction of any public building or prosecution or completion of any public work.
- D. "Contractor" means the original party to a contract with the City and County of Denver, also referred to as the "general" or "prime" contractor.
- E. "Director" means the Director of the Mayor's Office of Contract Compliance.
- F. "Subcontractor" means any person company, association, partnership, corporation, or other entity which assumes by subordinate agreement some or all of the obligations of the general or prime contractor.
- G. The Phrase "Bidding Specifications" as used in Article III, Division 2 of Chapter 28 of the Revised Municipal Code shall include **BID CONDITION**, **INVITATION TO BID AND NOTICE OF PROPOSAL.**
- H. "Affirmative Action Program" means a set of specific and result-oriented procedures or steps to which a contractor commits himself to apply every good faith effort to employ members of ethnic minority groups, to include persons of African descent (Black), Spanish surnamed (Hispanic), Asian-American, American Indians, and persons with mental or physical handicap.
- I. "Mayor's Office of Contract Compliance" means the City agency established pursuant to Article III, Division 1 of Chapter 28 of the Denver Revised Municipal Code.

Revised: 10/19/93

RULE II NOTICE OF HEARING

When results of conciliation efforts are unsatisfactory to the Manager and he is informed in accordance with Article III, Division 2 of Chapter 28 of the Revised Municipal Code that a contractor or subcontractor has apparently failed to meet affirmative action and equal employment opportunity requirements after a reasonable period of notice to correct deficiencies, the Manager will, prior to imposition of any sanctions, afford the general contractor a hearing in order to determine whether the contractor or his subcontractors have failed to comply with the affirmative action and equal employment opportunity requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code or of the contract. Written notice of such hearing shall be delivered personally or sent by certified mail return receipt requested, to the contractor and to any subcontractor involved at least ten days prior to the date scheduled for the hearing.

RULE III HEARING

- A. Contractors will appear at hearings and may be represented by counsel and may present testimony orally and other evidence.
- B. Hearings shall be conducted by one or more hearing examiners designated as such by the Manager.
- C. The Director of the Mayor's Office of Contract Compliance may participate in hearings as a witness.
- D. Hearings shall be held at the place specified in the notice of hearing.
- E. All oral testimony shall be given under oath or affirmation and a record of such proceedings shall be made.
- F. All hearings shall be open to the public.
- G. The hearing officer shall make recommendations to the Manager who shall make a final decision.

REGULATIONS

<u>REGULATION NO. 1</u>. **ORDINANCE:** The Rules and Regulations of the Manager shall be inserted in the bidding specifications for every contract for which bidding is required.

REGULATION NO. 2. EXEMPTIONS: Each contract and subcontract,

regardless of dollar amount, shall be subject to affirmative action requirements unless specifically exempted in writing individually by the Manager. Exemptions apply only to "affirmative action" in equal employment opportunity, and are not to be construed as condonation in any manner of "discrimination" or "discriminatory practices" in employment because of race, color, creed, sex, age, national origin, religion, marital status, political opinion or mental or physical handicap.

Revised: 10/19/93

REGULATION NO. 3. DIRECTOR OF CONTRACT COMPLIANCE: The Director of the Mayor's Office of Contract Compliance shall perform the duties assigned to such official by Article III, Division 2 of Chapter 28 of the Revised Municipal Code and by the Manager. (1) The Director of the Mayor's Office of Contract Compliance or designated representatives shall inform. bidders and contractors of affirmative action procedures, programs, and goals in accordance with the ordinance at pre-bid and pre-construction conference; (2) make regular on-site inspections; (3) supply contractors and subcontractors with report forms to be completed by them when requested, and furnished to the Director of the Mayor's Office of Contract Compliance; and (4) review payroll records, employment records and practices of general contractors and their subcontractors and suppliers during the performance of any contract. The Director of the Mayor's Office of Contract Compliance shall promptly report apparent affirmative action deficiencies to the Manager.

REGULATION NO. 4. **GOALS AND TIMETABLES**: In general, goals and timetables should take into account anticipated vacancies and the availability of skills in the market place from which employees should be drawn. In addition, where discrimination in employment by a general contractor or any of his subcontractors is indicated, a corrective action program will take into account the need by the general contractor and his subcontractors to correct past discriminatory practices and reach goals of minority manpower utilization on a timely basis through such recruiting and advertising efforts as are necessary and appropriate.

<u>REGULATION NO. 5</u>. AWARD OF CONTRACTS: It shall be the responsibility of the Director of the Mayor's Office of Contract Compliance to determine the affirmative action capability of bidders, contractors and subcontractors and to recommend to the Manager the award of contracts to those bidders, contractors and subcontractors and suppliers who demonstrate the ability and willingness to comply with the terms of their contract.

REGULATION NO. 6. **PUBLICATION AND DUPLICATION:** Copies of these Rules and Regulations as amended by the Manager from time to time, shall as soon as practicable and after Notice being published will be made a part of all City Contracts.

<u>REGULATION NO. 7</u>. **NOTICE TO PROCEED:** Prior to issuance of Notice to Proceed a sign-off will be required of the Director of the Mayor's Office of Contract Compliance or his designee.

<u>REGULATION NO. 8</u>. CONTRACTS WITH SUBCONTRACTORS: To the greatest extent possible the contractor shall make a good faith effort to contract with minority contractors, subcontractors and suppliers for services and supplies by taking affirmative actions which include but are not limited to the following:

- 1. Advertise invitations for subcontractor bids in minority community news media.
- 2. Contact minority contractor organizations for referral of prospective subcontractors.
- 3. Purchase materials and supplies from minority material suppliers.

Revised: 10/19/93

REGULATION NO. 9. **AGENCY REFERRALS:** it shall be no excuse that the union with which the contractor or subcontractor has an agreement providing for referral, exclusive or otherwise, failed to refer minority employees.

REGULATION NO. 10. **CLAUSES:** The Manager shall include the appropriate clauses in every contract and the contractor shall cause to be inserted in every subcontract the appropriate clauses:

- 1. **APPENDIX A:** City and County of Denver Equal Opportunity Clause-ALL CONTRACTS funded only with City & County of Denver monies.
- 2. **APPENDIX B:** Equal Opportunity Clause (11246)-ALL FEDERAL ASSISTED
- 3. **APPENDIX C:** Section 3-Assurance of Compliance-HUD ASSISTED PROJECTS.
- 4. **APPENDIX D:** Section 3-Clause-HUD ASSISTED PROJECTS.

All amendments to the appendices shall be included by reference.

<u>REGULATION NO. 11</u>. SHOW CAUSE NOTICES: When the Manager has reasonable cause to believe that a contractor has violated Article III, Division 2 of Chapter 28 of the Revised Municipal Code, he may issue a notice requiring the contractor to show cause, within fifteen days why enforcement procedures, or other appropriate action to insure compliance, should not be instituted.

REGULATION NO. 12. BID CONDITIONS-AFFIRMATIVE ACTION REQUIREMENTSEQUAL EMPLOYMENT OPPORTUNITY:

1. **APPENDIX E:**

The Bid Conditions-Affirmative Action Requirements-Equal Employment Opportunity as amended and published by the U.S. Department of Labor, Employment Standards Administration, Office of Federal Contract Compliance, shall be inserted verbatim for bidding specification for every non-exempt contract involving the use of Federal funds.

2. **APPENDIX F:**

The Bid Conditions-Affirmative Action Requirements-Equal Employment Opportunity as published by the Department of Public Works, City and County of Denver shall be inserted verbatim as bidding specifications for every non-exempt contract using City funds.

Revised: 04/12/91

APPENDIX A

CITY AND COUNTY OF DENVER EQUAL OPPORTUNITY CLAUSE-ALL CONTRACTS

- 1. The contractor will not discriminate against any employee or applicant for employment because of race creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical handicap. The contractor will take affirmative action to ensure that applicants are employed, and that employees are treated during employment without regard to their race, creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical handicap. Such action shall include, but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination clause.
- 2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard to race, creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical handicap.
- 3. The contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding, a notice to be provided, advising the said labor union or workers' representatives of the contractor's commitments under this section, and shall post copies of the notice in conspicuous places available to employees and applicants for employment.
- 4. Each contractor will comply with all provisions of Article III, Division 2, Chapter 28 of the Revised Municipal Code, and the rules, regulations, and relevant orders of the Manager and Director.
- 5. The contractor will furnish all information and reports required by Article III, Division 2, Chapter 28 of the Revised Municipal Code, and by rules, regulations and orders of the Manager and Director or pursuant thereto, and will permit access to his books, records, and accounts by the Manager, Director or their designee for purposes of investigation to ascertain compliance with such rules, regulations, and orders.
- 6. In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with any of the said rules, regulations or orders this contract may be cancelled, terminated, or suspended in whole or in part and the contractor may be declared ineligible for further City contracts in accordance with procedures authorized in Article III, Division 2, Chapter 28 of the Revised Municipal Code, or by rules, regulations, or order of the Manager.

Revised: 09/28/90

EEO-A1

7. The contractor will include Regulation 12 Paragraph 2 and the provisions of paragraphs (1) through (6) in every subcontract or purchase order unless, exempted by rules, regulations, or orders of the Manager issued pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, so that such provisions will be binding upon each subcontractor or suppliers. The contractor will take such action with respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions, including sanctions for noncompliance.

The applicant further agrees to be bound by the above equal opportunity clauses with respect to its own employment practices when it participates in City contracts. The contractor agrees to assist and cooperate actively with the Manager and the Director in obtaining compliance of subcontractors and suppliers with the equal opportunity clause and the rules, regulations and relevant orders of the Manager, and will furnish the Manager and the Director such information as they may require for the supervision of compliance, and will otherwise assist the Manager and Director in the discharge of the City's primary responsibility for securing compliance. The contractor further agrees to refrain from entering into any contract or contract modification subject to Article III, Division 2, Chapter 28 of the Revised Municipal Code with a contractor debarred from, or who has not demonstrated eligibility for, City contracts.

The contractor will carry out such sanctions and penalties for violation of the equal opportunity clause as may be imposed upon contractors and subcontractors by the Manager and Director. In addition, the contractor agrees that failure or refusal to comply with these undertakings the Manager may take any or all of the following actions:

- (A) Cancellation, termination, or suspension in whole or in part of this contract.
- (B) Refrain from extending any further assistance to the applicant under the program with respect to which the failure occurred until satisfactory assurance of future compliance has been received from such applicant.
- (C) Refer the case to the City Attorney for appropriate legal proceedings.

<u>SUBCONTRACTS</u>: Each prime contractor or subcontractor shall include the equal opportunity clause in each of its subcontracts.

Revised: 10/02/90

EEO-A2

APPENDIX F BID CONDITIONS AFFIRMATIVE ACTION REQUIREMENTS EQUAL EMPLOYMENT OPPORTUNITY

For all Non-Exempt Construction Contracts to be Awarded by the City and County of Denver, Department of Public Works

NOTICE

EACH BIDDER, CONTRACTOR OR SUBCONTRACTOR (HEREINAFTER THE CONTRACTOR) MUST FULLY COMPLY WITH THE REQUIREMENTS OF THESE BID CONDITIONS AS TO EACH CONSTRUCTION TRADE IT INTENDS TO USE ON THIS CONSTRUCTION CONTRACT, AND ALL OTHER CONSTRUCTION WORK (BOTH CITY AND NON-CITY) IN THE DENVER AREA DURING THE PERFORMANCE OF THIS CONTRACT OR SUBCONTRACT. THE CONTRACTOR COMMITS ITSELF TO THE GOALS FOR MINORITY MANPOWER UTILIZATION, AS APPLICABLE, AND ALL OTHER REQUIREMENTS, TERMS AND CONDITION OF THESE BID CONDITIONS BY SUBMITTING A PROPERLY SIGNED BID.

THE CONTRACTOR SHALL APPOINT A COMPANY EXECUTIVE TO ASSUME THE RESPONSIBILITY FOR THE IMPLEMENTATION OF THE REQUIREMENTS, TERMS AND CONDITIONS OF THESE BID CONDITIONS.

MICHAEL D. MUSGRAVE Manager of Public Works City and County of Denver

Revised: 10/19/93

A. REQUIREMENTS --AN AFFIRMATIVE ACTION PLAN:

Contractors shall be subject to the provisions and requirements of these bid conditions including the goals and timetables for minority' and female utilization, and specific affirmative action steps set forth by the Office of Contract Compliance. The contractor's commitment to the goals for minority, and female utilization as required constitutes a commitment that it will make every good faith effort to meet such goals.

1. **GOALS AND TIMETABLES:**

The goals and timetables for minority and female participation, expressed in percentage terms for the contractor's aggregate workforce in each trade are as follows:

GOALS FOR MINORITY PARTICIPATIONGOALS FOR FEMALE PARTICIPATION FOR EACH TRADE FOR EACH TRADE

From January 1, 1982 to 21.7% - 23.5% Until Further Notice From January 1, 1982 to 6.9% Until Further Notice

The goals for minority and female utilization above are expressed in terms of hours of training and employment as a proportion of the total number of hours to be worked by the contractor's aggregate workforce, which includes all supervisory personnel, in each trade, on all projects for the City and County of Denver during the performance of its contract (i.e., The period beginning with the first day of work on the City and County of Denver funded construction contract and ending with the last day of work).

¹"Minority" is defined as including, Blacks, Spanish Surname Americans, Asian-Americans, and American Indians, and includes both men and Minority women.

Revised: 10/02/90

The hours of minority and female employment and training must be substantially uniform throughout the length of the contract in each trade and minorities and females must be employed evenly on each of a contractor's projects. Therefore, the transfer of minority or female employees from contractor to contractor or from project to project for the purpose of meeting the contractor's goals shall be a violation of these Bid Conditions.

If the contractor counts the nonworking hours of apprentices they must be employed by the contractor during the training period; the contractor must have made a commitment to employ apprentices at the completion of their training subject to the availability of employment opportunities; and the apprentices must be trained pursuant to training programs approved by the Bureau of Apprenticeship and Training.

2. **SPECIFIC AFFIRMATIVE ACTION STEPS:**

No contractor shall be found to be in noncompliance solely on account of its failure to meet its goals, but will be given an opportunity to demonstrate that the contractor has instituted all the specific affirmative action steps specified and has made every good faith effort to make these steps work toward the attainment of its goals within the timetables, all to the purpose of expanding minority and female utilization in its aggregate workforce. A contractor, who fails to comply with its obligation under the Equal Opportunity Clause of its contract and fails to achieve its commitments to the goals for minority and female utilization has the burden of proving that it has engaged in an Affirmative Action Program directed at increasing minority and female utilization and that such efforts were at least as extensive and as specific as the following:

Revised: 11/12/82

- a. The contractor should have notified minority and female organizations when employment opportunities were available and should have maintained records of the organization's response.
- b. The contractor should have maintained a file of the names and addresses of each minority and female referred to it by any individual or organization and what action was taken with respect to each such referred individual, and if the individual was not employed by the contractor, the reasons. If such individual was sent to the union hiring hall for referred and not referred back by the union or if referred, not employed by the contractor, the file should have documented this and their reasons.
- C. The contractor should have promptly notified the Department of Public Works, and Mayor's Office of Contract Compliance when the union or unions with which the contractor has collective bargaining agreements did not refer to the contractor a minority or female sent by the contractor, or when the contractor has other information that the union referral process has impeded efforts to meet its goals.
- d. The contractor should have disseminated its EEO policy within its organization by including it in any employee handbook or policy manual; by publicizing it in company newspapers and annual reports and by advertising such policy at reasonable intervals in union publications. The EEO policy should be further disseminated by conducting staff meetings to explain and discuss the policy; by posting of the policy; and by review of the policy with minority and female employees.

Revised: 10/19/93

The contractor should have disseminated its EEO policy externally by informing and discussing it with all recruitment sources; by advertising in news media, specifically including minority and female news media; and by notifying and discussing it with all subcontractors.

- e. The contractor should have made both specific and reasonably recurrent written and oral recruitment efforts. Such efforts should have been directed at minority and female organizations, schools with substantial minority and female enrollment, and minority and female recruitment and training organizations within the contractor's recruitment area.
- f. The contractor should have evidence available for inspection that all tests and other selection techniques used to select from among candidates for hire, transfer, promotion, training, or retention are being used in a manner that does not violate the OFCCP Testing Guidelines in 41 CFR Part 60-3.
- g. The contractor should have made sure that seniority practices and job classifications do not have a discriminatory effect.
- h. The contractor should have made certain that all facilities are not segregated by race.
- i. The contractor should have continually monitored all personnel activities to ensure that its EEO policy was being carried out including the evaluation of minority and female employees for promotional

Revised: 10/19/93

opportunities on a quarterly basis and the encouragement of such employees to seek those opportunities.

k. The contractor should have solicited bids for subcontracts from available minority and female subcontractors engaged in the trades covered by these Bid conditions, including circulation of minority and female contractor associations.

NOTE: The Director and the Mayor's Office of Contract Compliance will provide technical assistance on questions pertaining to minority and female recruitment sources, minority and female community organizations, and minority and female news media upon receipt of a request for assistance from a contractor.

- 3. <u>NON-DISCRIMINATION</u>: In no event may a contractor utilize the goals and affirmative action steps required in such a manner as to cause or result in discrimination against any person on account of race, color, religion, sex, marital status, national origin, age, mental or physical handicap, political opinion or affiliation.
- 4. <u>COMPLIANCE AND ENFORCEMENT:</u> In all cases, the compliance of a contractor will be determined in accordance with its obligations under the terms of these Bid Conditions. All contractors performing or to perform work on projects subject to these Bid Conditions hereby agree to inform their subcontractors in writing of their respective obligations under the terms and requirements of these Bid Conditions, including the provisions relating to goals of minority and female employment and training.

Revised: 10/19/93

A. Contractors Subject to these Bid Conditions:

In regard to these Bid Conditions, if the contractor meets the goals set forth therein or can demonstrate that it has made every good faith effort to meet these goals, the contractor shall be presumed to be in compliance with Article III, Division 2, Chapter 28 of the Revised Municipal Code, the implementing regulations and its obligations under these Bid Conditions. In the event, no formal sanctions or proceedings leading toward sanctions shall be instituted unless the contracting or administering agency otherwise determines that the contractor is violating the Equal Opportunity Clause.

- 1. Where the Office of Contract Compliance finds that a contractor failed to comply with the requirements of Article III, Division 2, Chapter 28 of the Revised Municipal Code or the implementing regulations and the obligations under these Bid Conditions, and so informs the Manager, the Manager shall take such action and impose such sanctions, which include suspension, termination, cancellation, and debarment, as may be appropriate under the Ordinance and its regulations. When the Manager proceeds with such formal action it has the burden of proving that the contractor has not met the goals contained in these Bid Conditions. The contractor's failure to meet its goals shall shift to it the requirement to come forward with evidence to show that it has met the good faith requirements of these Bid Conditions.
- 2. The pendency of such proceedings shall be taken into consideration by the Department of Public Works in determining whether such contractor can comply with the requirements of Article III, Division 2, Chapter 28 of the Revised Municipal Code, and is therefore a "responsible prospective contractor".

Revised: 09/26/90

3. The Mayor's Office of Contract Compliance shall review the contractor's employment practices during the performance of the contract. If the Mayor's Office of Contract Compliance determines that the contractor's Affirmative Action Plan is no longer an acceptable program, the Director shall notify the Manager.

B. **Obligations Applicable to Contractors:**

It shall be no excuse that the union with which the contractor has a collective bargaining agreement providing for exclusive referral failed to refer minority or female employees. Discrimination in referral for employment, even if pursuant to provisions of a collective bargaining agreement, is prohibited by the National Labor Relations Act, as amended, Title VI of the Civil Rights Act of 1964, as amended, and Article III, Division 2, Chapter 28 of the Revised Municipal Code. It is the policy of the Department of Public Works that contractors have a responsibility to provide equal employment opportunity, if they wish to participate in City and County of Denver contracts. To the extent they have delegated the responsibility for some of their employment practices to a labor organization and, as a result, are prevented from meeting their obligations pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, such Contractors cannot be considered to be in compliance with Article III, Division 2, Chapter 28 of the Revised Municipal Code, or its implementing rules and regulations.

Revised: 10/19/93

C. General Requirements

Contractors are responsible for informing their subcontractors in writing regardless of tier, as to their respective obligations. Whenever a contractor subcontracts a portion of work in any trade covered by these Bid Conditions, it shall include these Bid Conditions in such subcontracts and each subcontractor shall be bound by these Bid Conditions to the full extent as if it were the prime contractor. The contractor shall not, however, be held accountable for the failure of its subcontractors to fulfill their obligations under these Bid Conditions. However, the prime contractor shall give notice to the Director of any refusal or failure of any subcontractor to fulfill the obligations under these Bid Conditions. A subcontractor's failure to comply will be treated in the same manner as such failure by a prime contractor.

- 1. Contractors hereby agree to refrain from entering into any contract or contract modification subject to Article III, Division 2, Chapter 28 of the Revised Municipal Code with a contractor debarred from, or who is determined not to be a "responsive" bidder for the City and County of Denver contracts pursuant to the Ordinance.
- 2. The contractor shall carry out such sanctions and penalties for violation of these Bid Conditions and the Equal Opportunity Clause including suspension, termination and cancellation of existing subcontracts and debarment from future contracts as may be ordered by the Manager pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code and its implementing regulations.

Revised: 04/12/91

Nothing herein is intended to relieve any contractor during the term of its contract from compliance with Article III, Division 2, Chapter 28 of the Revised Municipal Code, and the Equal Opportunity Clause of its contract with respect to matters not covered in these Bid Conditions.

- 3. Contractors must keep such records and file such reports relating to the provisions of these Bid Conditions as shall be required by the Office of Contract Compliance.
- 4. Requests for exemptions from these Bid Conditions must be made in writing, with justification, to the Manager of Public Works, City and County Building, Room 379, Denver, Colorado 80202, and shall be forwarded through and with the endorsement of the Director.

Revised: 04/12/91

CITY AND COUNTY OF DENVER CONTRACT NO. 202263040

MILL LEVY 16A, 17A, AND 38 - TRAFFIC SIGNALS CONSTRUCTION

CONTRACT

THIS CONTRACT AND AGREEMENT, made and entered into by and between the City and County of Denver, a municipal corporation of the State of Colorado, hereinafter referred to as the "City," party of the first part, and contractor listed below, hereinafter referred to as the "Contractor," party of the second part,

STURGEON ELECTRIC COMPANY, INC. 12150 East 112th Ave Henderson, CO 80640

WITNESSETH, commencing on May 4, 2022, and for at least three (3) days the City advertised that sealed bids would be received for furnishing all labor, tools, supplies, equipment, materials, and everything necessary and required for the following:

CONTRACT NO. 202263040

MILL LEVY 16A, 17A, AND 38 - TRAFFIC SIGNALS CONSTRUCTION

WHEREAS, bids pursuant to said advertisement have been received by the Manager of the Department of Transportation and Infrastructure, who has recommended that a Contract for said work be made and entered into with the above-named Contractor who was the lowest, responsive, qualified bidder therefore, and

WHEREAS, said Contractor is now willing and able to perform all of said work in accordance with said advertisement and its bid.

NOW THEREFORE, in consideration of the compensation to be paid the Contractor, the mutual agreements hereinafter contained, and subject to the terms hereinafter stated, it is mutually agreed as follows:

1. CONTRACT DOCUMENTS

It is agreed by the parties hereto that the following list of documents, instruments, technical specifications, plans, drawings and other materials which are attached hereto and bound herewith, incorporated herein by reference or otherwise referenced in these documents constitute and shall be referred to either as the "Contract Documents" or the "Contract," and all of said documents, instruments, technical specifications, Plans, Drawings and other materials taken together as a whole constitute the Contract between the parties hereto, and they are as fully a part of this agreement as if they were set out verbatim and in full herein:

Advertisement of Notice of Invitation for Bids
Instructions to Bidders
Commitment to MWBE Participation
Letters(s) of Intent
1A - List of Proposed Subcontractors, Subconsultants, and/or Suppliers
Article III, Divisions 1, 2, and 3 of Chapter 28, D.R.M.C.
Bid Bond
Addenda (as applicable)

Equal Employment Opportunity Provisions (Appendix A and Appendix F)

Bid Form

Contract Form

General Contract Conditions

Special Contract Conditions

Performance and Payment Bond

Notice to Apparent Low Bidder

Notice to Proceed

Contractor's Certification of Payment Form

Final/Partial Release and Certificate of Payment

Certificate of Contract Release

Change Orders (as applicable)

Federal Requirements (as applicable)

Prevailing Wage Rate Schedule(s)

Technical Specifications

Contract Drawings

Accepted Shop Drawings

2. SCOPE OF WORK

The Contractor agrees to and shall furnish all labor, tools, supplies, equipment, materials and everything necessary for and required to do, perform and complete all of the Work described, drawn, set forth, shown and included in said Contract Documents.

3. TERMS OF PERFORMANCE

The Contractor agrees to undertake the performance of the Work under this Contract within ten (10) days after being notified to commence work by issuance of a Notice to Proceed in substantially the form contained herein from the Manager and agrees to fully complete said Work within 365 (Three Hundred Sixty-Five) consecutive calendar days from the effective date of said Notice, plus such extension or extensions of time as may be granted in accordance with the provisions of the General Contract Conditions and any applicable Special Contract Conditions.

4. TERMS OF PAYMENT

The City agrees to pay the Contractor for the performance of all of the Work required under this Contract, and the Contractor agrees to accept as the Contractor's full and only compensation therefore, such sum or sums of money as may be proper in accordance with the price or prices set forth in the Contractor's Bid Form hereto attached and made a part hereof for bid item numbers Schedule A 202-00011 through Schedule C 700-70589 (One hundred eighty-four [184]) bid items), the total estimated cost thereof being Three Million Five Hundred Eighty Thousand Eight Hundred Sixty-Eight Dollars and Zero Cents (\$3,580,868.00)). Adjustments to said Contract Amount and payment of amounts due hereunder shall be made in accordance with the provisions of the General Contract Conditions and any applicable Special Contract Conditions.

5. NO DISCRIMINATION IN EMPLOYMENT

In connection with the performance of work under the Agreement, the Contractor may not refuse to hire, discharge, promote, demote, or discriminate in matters of compensation against any person otherwise qualified, solely because of race, color, religion, national origin, ethnicity, citizenship, immigration status, gender, age, sexual orientation, gender identity, gender expression, marital status, source of income, military status, protective hairstyle, or disability. The Contractor shall insert the foregoing provision in all subcontracts.

6. COMPLIANCE WITH MWBE REQUIREMENTS

This Contract is subject to all applicable provisions of Divisions 1 and 3 of Article III, of Chapter 28, Denver Revised Municipal Code (D.R.M.C.) referred to in this Contract as the "MWBE Ordinance" any corresponding Rules and Regulations, and any additional requirements contained herein. Without limiting the general applicability of the foregoing, the Contractor/Consultant acknowledges its continuing duty, pursuant to the D.R.M.C., to maintain throughout the duration of this Contract, and compliance with the MWBE commitment of 17.21%, upon which the City approved the award of this Contract to the Contractor/Consultant. The Contractor/Consultant further acknowledges that failure to maintain such participation commitments or otherwise comply with the requirements of the MWBE Ordinance, any corresponding Rules and Regulations, and any additional requirements contained herein, shall subject the Contractor/Consultant to sanctions in accordance with Section 28-76 of the D.R.M.C. Nothing contained in this provision or in the MWBE Ordinance shall negate the City's right to prior approval of subcontractors, or substitutes therefore, under this Contract.

7. WAGE RATE REQUIREMENTS

In performance of all Work hereunder, the Contractor agrees to comply with and be bound by all requirements and conditions of the City's Payment of Prevailing Wages Ordinance, Sections 20-76 through 20-79, D.R.M.C. and any determinations made by the City pursuant thereto as well as the City's Minimum Wage Protections Sections 20-82 through 20-84 D.R.M.C. and any determinations made by the City pursuant thereto. In the event a covered worker falls under both ordinances, Contractor shall pay the greater of the two rates.

8. APPLICABILITY OF LAWS

The Agreement between the Contractor and the City shall be deemed to have been made in the City and County of Denver, State of Colorado and shall be subject to, governed by, and interpreted and construed by or in accordance with the laws of the State of Colorado and the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders, Health Orders and fiscal rules of the City. As such, the Contractor shall at all times comply with the provisions of the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders and fiscal rules of the City, and those State of Colorado and Federal Laws, Rules and Regulations, which in any manner limit, control or apply to the actions or operations of the Contractor, any subcontractors, employees, agents or servants of the Contractor engaged in the Work or affecting the materials and equipment used in the performance of the Work, as the same may be, from time to time, promulgated, revised or amended. The Charter and Revised Municipal Code of the City and County of Denver, as the same may be amended from time to time, are hereby expressly incorporated into this Agreement as if fully set out herein by this reference. Without limiting the generality of the foregoing, the Contractor shall comply with any and all applicable public emergency or public health orders issued by any federal, state, municipal or local governmental entity, or any department or agency thereof, including the Colorado Department of Public Health & Environment (CDPHE) and the Denver Department of Public Health & Environment (DDPHE).

9. APPROPRIATION

The amount of money, which has been appropriated and encumbered for the purpose of this contract, to date, is equal to or in excess of the Contract Amount. The Manager, upon reasonable written request, will advise the Contractor in writing of the total amount of appropriated and encumbered funds, which remain available for payment for all Work under the Contract.

The issuance of any change order or other form or order or directive by the City which would cause the aggregate payable under the contract to exceed the amount appropriated for the contract is expressly prohibited. In no event shall the issuance of any change order or other form of order or directive by the City be considered valid or binding if it requires additional compensable work to be performed, which work will cause the aggregate amount available under the Contract to exceed the amount appropriated and

encumbered for this Contract, unless and until such time as the Contractor has been advised in writing by the Manager that a lawful appropriation, sufficient to cover the entire cost of such additional work, has been made.

It shall be the responsibility of the Contractor to verify that the amounts already appropriated for this Contract are sufficient to cover the entire cost of such work, and any work undertaken or performed in excess of the amount appropriated is undertaken or performed in violation of the terms of this contract, without the proper authorization for such work, and at the Contractor's own risk.

10. [RESERVED]

11. ASSIGNMENT

The Contractor shall not assign any of its rights, benefits, obligations or duties under this Contract except upon the prior written consent and approval of the Manager to such assignment.

12. DISPUTES RESOLUTION PROCESS

It is the express intention of the parties to this Contract that all disputes of any nature whatsoever regarding the Contract including, but not limited to, any claims for compensation or damages arising out of breach or default under this Contract, shall be resolved by administrative hearing pursuant to the provisions of Section 56-106, D.R.M.C., or, as applicable, Section 28-69 D.R.M.C. for Minority and Women-Owned Business Enterprise disputes. The Contractor expressly agrees that this dispute resolution process is the only dispute resolution mechanism that will be recognized by the parties for any claims put forward by the Contractor, notwithstanding any other claimed theory of entitlement on the part of the Contractor or its subcontractors or suppliers.

13. CONTRACT BINDING

It is agreed that this Contract shall be binding on and inure to the benefit of the parties hereto, their heirs, executors, administrators, assigns and successors.

14. PARAGRAPH HEADINGS

The captions and headings set forth herein are for convenience of reference only and shall not be construed so as to define or limit the terms and provisions hereof.

15. SEVERABILITY

It is understood and agreed by the parties hereto that, if any part, term, or provision of this Contract, except for the provisions of this Contract requiring prior appropriation and limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with any law of the State of Colorado, the validity of the remaining portions or provisions shall not be affected, and the rights and obligations of the parties shall be construed and enforced as if the Contract did not contain the particular part, term or provision held to be invalid.

16. ELECTRONIC SIGNATURES AND ELECTRONIC RECORDS

Contractor consents to the use of electronic signatures by the City. The Agreement, and any other documents requiring a signature hereunder, may be signed electronically by the City in the manner specified by the City. The Parties agree not to deny the legal effect or enforceability of the Agreement solely because it is in electronic form or because an electronic record was used in its formation. The Parties agree not to object to the admissibility of the Agreement in the form of an electronic record, or a paper copy of an electronic document, or a paper copy of a document bearing an electronic signature, on the ground that it is an electronic record or electronic signature or that it is not in its original form or is not an original.

Contract Control Number: Contractor Name:	DOTI-202263040-00 STURGEON ELECTRIC COMPANY, INC.
IN WITNESS WHEREOF, the pa Denver, Colorado as of:	arties have set their hands and affixed their seals at
SEAL	CITY AND COUNTY OF DENVER:
ATTEST:	By:
APPROVED AS TO FORM:	REGISTERED AND COUNTERSIGNED:
Attorney for the City and County of	f Denver
By:	By:
	By:

Contract Control Number: Contractor Name:

DOTI-202263040-00 STURGEON ELECTRIC COMPANY, INC.

STANDARD SPECIFICATIONS FOR CONSTRUCTION GENERAL CONTRACT CONDITIONS (INDEX)

Page Number

IIILL I DI	FINITIONS	
101	CITY	
102	CONTRACT	
103	CONTRACT AMOUNT	
104	CONTRACT DOCUMENTS	
105	CONTRACT TIME	
106	CONTRACTOR	
107	CONTRACTOR PERSONNEL	
108	DAYS	
109	DEPUTY MANAGER	
110	DESIGNER	
111	FINAL COMPLETION	2
112	MANAGER	
113	PRODUCT DATA	
114	PROJECT	
115	PROJECT MANAGER	
116	SAMPLES	
117	SHOP DRAWINGS	
118	SUBCONTRACTOR	
119	SUBSTANTIAL COMPLETION	
120	SUPPLIER	
121	WORK	4
TITLE 4 CT	TV ADMINISTRATIVE ODCANIZATIONS, I INC OF AUTHORITY	
	TY ADMINISTRATIVE ORGANIZATIONS; LINE OF AUTHORITY	
201	DEPARTMENT OF AVIATION	
202		
	MANAGER OF AVIATION	
203	DEPARTMENT OF PUBLIC WORKS	
203 204	DEPARTMENT OF PUBLIC WORKS	
203 204 205	DEPARTMENT OF PUBLIC WORKS MANAGER OF PUBLIC WORKS BUILDING INSPECTION	
203 204 205 206	DEPARTMENT OF PUBLIC WORKS MANAGER OF PUBLIC WORKS BUILDING INSPECTION ZONING	4
203 204 205 206 207	DEPARTMENT OF PUBLIC WORKS MANAGER OF PUBLIC WORKS BUILDING INSPECTION ZONING DIVISION OF SMALL BUSINESS OPPORTUNITY	
203 204 205 206 207 208	DEPARTMENT OF PUBLIC WORKS MANAGER OF PUBLIC WORKS BUILDING INSPECTION ZONING DIVISION OF SMALL BUSINESS OPPORTUNITY CITY AUDITOR	
203 204 205 206 207 208 209	DEPARTMENT OF PUBLIC WORKS MANAGER OF PUBLIC WORKS BUILDING INSPECTION	
203 204 205 206 207 208 209 210	DEPARTMENT OF PUBLIC WORKS MANAGER OF PUBLIC WORKS BUILDING INSPECTION	
203 204 205 206 207 208 209 210 211	DEPARTMENT OF PUBLIC WORKS MANAGER OF PUBLIC WORKS BUILDING INSPECTION	
203 204 205 206 207 208 209 210 211 212	DEPARTMENT OF PUBLIC WORKS MANAGER OF PUBLIC WORKS BUILDING INSPECTION ZONING DIVISION OF SMALL BUSINESS OPPORTUNITY CITY AUDITOR MANAGER OF FINANCE CITY ATTORNEY OFFICE OF RISK MANAGEMENT CITY'S CONTRACT ADMINISTRATION LINE OF AUTHORITY	
203 204 205 206 207 208 209 210 211	DEPARTMENT OF PUBLIC WORKS MANAGER OF PUBLIC WORKS BUILDING INSPECTION	
203 204 205 206 207 208 209 210 211 212 213	DEPARTMENT OF PUBLIC WORKS MANAGER OF PUBLIC WORKS BUILDING INSPECTION ZONING DIVISION OF SMALL BUSINESS OPPORTUNITY CITY AUDITOR MANAGER OF FINANCE CITY ATTORNEY OFFICE OF RISK MANAGEMENT CITY'S CONTRACT ADMINISTRATION LINE OF AUTHORITY	
203 204 205 206 207 208 209 210 211 212 213	DEPARTMENT OF PUBLIC WORKS MANAGER OF PUBLIC WORKS BUILDING INSPECTION ZONING DIVISION OF SMALL BUSINESS OPPORTUNITY CITY AUDITOR MANAGER OF FINANCE CITY ATTORNEY OFFICE OF RISK MANAGEMENT CITY'S CONTRACT ADMINISTRATION LINE OF AUTHORITY CITY'S COMMUNICATIONS WITH THE CONTRACTOR	
203 204 205 206 207 208 209 210 211 212 213 TITLE 3 - CC	DEPARTMENT OF PUBLIC WORKS MANAGER OF PUBLIC WORKS BUILDING INSPECTION ZONING DIVISION OF SMALL BUSINESS OPPORTUNITY CITY AUDITOR MANAGER OF FINANCE CITY ATTORNEY OFFICE OF RISK MANAGEMENT CITY'S CONTRACT ADMINISTRATION LINE OF AUTHORITY CITY'S COMMUNICATIONS WITH THE CONTRACTOR ONTRACTOR PERFORMANCE AND SERVICES CONSIDERATION (CONTRACTOR'S PROMISE OF PERFORMANCE)	
203 204 205 206 207 208 209 210 211 212 213 TITLE 3 - CC	DEPARTMENT OF PUBLIC WORKS MANAGER OF PUBLIC WORKS BUILDING INSPECTION ZONING DIVISION OF SMALL BUSINESS OPPORTUNITY CITY AUDITOR MANAGER OF FINANCE CITY ATTORNEY OFFICE OF RISK MANAGEMENT CITY'S CONTRACT ADMINISTRATION LINE OF AUTHORITY CITY'S COMMUNICATIONS WITH THE CONTRACTOR ONTRACTOR PERFORMANCE AND SERVICES CONSIDERATION (CONTRACTOR'S PROMISE OF PERFORMANCE) NOTICE TO PROCEED AND COMPLETION OF THE WORK	
203 204 205 206 207 208 209 210 211 212 213 TITLE 3 - CC	DEPARTMENT OF PUBLIC WORKS MANAGER OF PUBLIC WORKS BUILDING INSPECTION ZONING DIVISION OF SMALL BUSINESS OPPORTUNITY CITY AUDITOR MANAGER OF FINANCE CITY ATTORNEY OFFICE OF RISK MANAGEMENT CITY'S CONTRACT ADMINISTRATION LINE OF AUTHORITY CITY'S COMMUNICATIONS WITH THE CONTRACTOR ONTRACTOR PERFORMANCE AND SERVICES CONSIDERATION (CONTRACTOR'S PROMISE OF PERFORMANCE) NOTICE TO PROCEED AND COMPLETION OF THE WORK EXACT CONTRACTOR PERFORMANCE	
203 204 205 206 207 208 209 210 211 212 213 TITLE 3 - CC	DEPARTMENT OF PUBLIC WORKS MANAGER OF PUBLIC WORKS BUILDING INSPECTION ZONING DIVISION OF SMALL BUSINESS OPPORTUNITY CITY AUDITOR MANAGER OF FINANCE CITY ATTORNEY OFFICE OF RISK MANAGEMENT CITY'S CONTRACT ADMINISTRATION LINE OF AUTHORITY CITY'S COMMUNICATIONS WITH THE CONTRACTOR ONTRACTOR PERFORMANCE AND SERVICES CONSIDERATION (CONTRACTOR'S PROMISE OF PERFORMANCE) NOTICE TO PROCEED AND COMPLETION OF THE WORK EXACT CONTRACTOR PERFORMANCE SUBSTITUTED PERFORMANCE	
203 204 205 206 207 208 209 210 211 212 213 TITLE 3 - CC 301 302 303 304 305	DEPARTMENT OF PUBLIC WORKS MANAGER OF PUBLIC WORKS BUILDING INSPECTION ZONING DIVISION OF SMALL BUSINESS OPPORTUNITY CITY AUDITOR MANAGER OF FINANCE CITY ATTORNEY OFFICE OF RISK MANAGEMENT CITY'S CONTRACT ADMINISTRATION LINE OF AUTHORITY CITY'S COMMUNICATIONS WITH THE CONTRACTOR ONTRACTOR PERFORMANCE AND SERVICES CONSIDERATION (CONTRACTOR'S PROMISE OF PERFORMANCE) NOTICE TO PROCEED AND COMPLETION OF THE WORK EXACT CONTRACTOR PERFORMANCE SUBSTITUTED PERFORMANCE WORK PERFORMED UNDER ADVERSE WEATHER CONDITIONS	
203 204 205 206 207 208 209 210 211 212 213 TITLE 3 - CC	DEPARTMENT OF PUBLIC WORKS MANAGER OF PUBLIC WORKS BUILDING INSPECTION ZONING DIVISION OF SMALL BUSINESS OPPORTUNITY CITY AUDITOR MANAGER OF FINANCE CITY ATTORNEY OFFICE OF RISK MANAGEMENT CITY'S CONTRACT ADMINISTRATION LINE OF AUTHORITY CITY'S COMMUNICATIONS WITH THE CONTRACTOR ONTRACTOR PERFORMANCE AND SERVICES CONSIDERATION (CONTRACTOR'S PROMISE OF PERFORMANCE) NOTICE TO PROCEED AND COMPLETION OF THE WORK EXACT CONTRACTOR PERFORMANCE SUBSTITUTED PERFORMANCE	

309		
	TO THE CITY	10
310	COMPENTENCE OF CONTRACTOR'S WORK FORCE	
311	NO EMPLOYMENT OF ILLEGAL ALIENS TO PERFORM WORK UNDER THE	
	CONTRACT	11
312	CONDUCT OF CONTRACTOR'S PERSONNEL	
313	SUGGESTIONS TO CONTRACTOR	
314	WORK FORCE	12
315	CONSTRUCTION MACHINES AND STANBY EQUIPMENT	13
316	CUTTING AND PATCHING THE WORK	
317	PERMITS AND LICENSES	
318	CONSTRUCTION SURVEYS	14
319	PRESERVATION OF PERMANENT LAND SURVEY CONTROL MARKERS	
320	TRADEMARKS, COPYRIGHTS AND PATENTED DEVICES, MATERIALS,	
	AND PROCESSES	
321	PROJECT SIGNS	
322	PUBLICITY AND ADVERTISING	
323	TAXES	16
324	DOCUMENTS AND SAMPLES AT THE SITE	
325	CLEANUP DURING CONSTRUCTION	
326	SANITARY FACILITIES	
327	POWER, LIGHTING, HEATING, VENTILATING, AIR CONDITIONING AND	
	WATER SERVICES	18
TITLE 4 - CO	ONTRACT DOCUMENTS (DRAWINGS AND SPECIFICATIONS)	19
401	CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION	19
402	OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL	
	SPECIFICATIONS	20
403	CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO	
	THE CONTRACTOR	20
404	REQUESTS FOR INFORMATION OR CLARIFICATION	
405	SHOP DRAWINGS, PRODUCT DATA AND SAMPLES	
406	SUBSTITUTION OF MATERIALS AND EQUIPMENT	
TITLE 5 - SU	JBCONTRACTS	24
501	SUBCONTRACTS	24
502	SUBCONTRACTS SUBCONTRACTOR ACCEPTANCE	
302	SUBCONTRACTOR ACCEPTANCE	24
TITLE 6 TI	ME OF COMMENCEMENT AND COMPLETION	27
601	BEGINNING, PROGRESS AND TIME OF COMPLETION	27
602		
603	DELAY DAMAGES	28
TITLE 7 - CO	OOPERATION, COORDINATION AND RATE OF PROGRESS	29
701	COOPERATION WITH OTHER WORK FORCES	29
702		
703		30
704		
TITLE 8 - PI	ROTECTION OF PERSONS AND PROPERTY	32
801	SAFETY OF PERSONS PROTECTIVE DEVICES AND SAFETY PRECAUTIONS.	32
802	FRUIDUIVE DEVICES AND SAFELL PRECAUTIONS	3 3

803	PROTECTION OF PROPERTY AND WORK IN PROGRESS	
804	PROTECTION OF MUNICIPAL, PUBLIC SERVICE OR UTILITY SYSTEMS	34
805	PROTECTION OF STREET AND ROAD SYSTEM	35
806	PROTECTION OF DRAINAGE WAYS	
807	PROTECTION OF THE ENVIRONMENT	
808	HAZARDOUS AND EXPLOSIVE MATERIALS OR SUBSTANCES	37
809	ARCHEOLOGICAL AND HISTORICAL DISCOVERIES	37
TITLE 9 - C	OMPENSATION	38
901	CONSIDERATION (CITY'S PROMISE TO PAY)	38
902	PAYMENT PROCEDURE	
903	SCHEDULE OF VALUES IN LUMP SUM CONTRACTS	39
904	UNIT PRICE CONTRACTS	
905	PROGRESS PERIOD.	
906	APPLICATIONS FOR PAYMENT	
907	RELEASES AND CONTRACTORS CERTIFICATION OF PAYMENT	41
908	RETAINAGE	
909	ADDITIONAL WITHHOLDING OF PROGRESS PAYMENTS	42
910	FINAL ESTIMATE AND PAYMENT	43
911	ACCOUNTING OF COSTS AND AUDIT	43
TITLE 10 - V	VAGES	45
1001	PREVAILING WAGE ORDINANCE	45
	POSTING OF THE APPLICABLE WAGE RATES	
	RATE AND FREQUENCY OF WAGES PAID	
	REPORTING WAGES PAID.	
	FAILURE TO PAY PREVAILING WAGES	
TITLE 11 - (CHANGES IN THE WORK, CONTRACT PRICE OR CONTRACT TIME	47
	CHANGE ORDER	
	CITY INITIATED CHANGES	
	CONTRACTOR CHANGE REQUEST	
	ADJUSTMENT TO CONTRACT AMOUNT	
1105	TIME EXTENSIONS	34
TITLE 12 - 0	CONTRACTOR CLAIMS FOR ADJUSTMENT AND DISPUTES	56
1201	NOTICE OF INTENT TO CLAIM	56
1202	SUBMITTAL OF CLAIMS	56
	WAIVER OF CLAIMS	
TITLE 13 - I	DISPUTES	59
	DISPUTES	
TITLE 14 - S	ITE CONDITIONS	60
1401	DIFFERING SITE CONDITIONS	60
	SITE INSPECTIONS AND INVESTIGATIONS	60

111LE 15 - P	ERFORMANCE AND PAYMENT BONDS	62
1501	SURETY BONDS	62
	PERFORMANCE BOND	
	PAYMENT BOND	
TITLE 16 - IN	SURANCE AND INDEMNIFICATION	63
1601	INSURANCE	63
	DEFENSE AND INDEMNIFICATION	
TITLE 17 - IN	SPECTION AND DEFECTS	64
1701	CONSTRUCTION INSPECTION BY THE CITY	64
	AUTHORITY OF INSPECTORS	
	OBSERVABLE DEFECTS	
	DEFECTS - UNCOVERING WORK	
1705	LATENT DEFECTS	65
1706	REMOVAL OF DEFECTIVE MATERIALS AND WORK	65
TITLE 18 - W	ARRANTIES, GUARANTEES AND CORRECTIVE WORK	66
1801	CONTRACTOR'S WARRANTIES, GUARANTEES AND CORRECTION OF	
	WORK	66
1802	PERFORMANCE DURING WARRANTY PERIOD	67
TITLE 19 - SI	UBSTANTIAL COMPLETION OF THE WORK	69
	CONTRACTOR'S NOTICE OF SUBSTANTIAL COMPLETION	
1901	INSPECTION AND PUNCH LIST	09
	CERTIFICATE OF SUBSTANTIAL COMPLETION	
	RIGHT OF EARLY OCCUPANCY OR USE	
1704	RIGHT OF EMELT OCCUPANCE OR USE	03
TITLE 20 - F	NAL COMPLETION AND ACCEPTANCE OF WORK	71
2001	CLEAN-UP UPON COMPLETION	71
2002	FINAL COMPLETION AND ACCEPTANCE OF THE WORK	71
	FINAL SETTLEMENT	
TITLE 21 - S	USPENSION OF WORK	74
2101	SUSPENSION OF WORK	74
2102	SUSPENSION OF THE WORK FOR THE CITY'S CONVENIENCE	74
2103	SUSPENSION BECAUSE OF ORDER OF CITY, STATE OR FEDERAL COURT	
	OR AGENCY	75
2104	SUSPENSION RESULTING FROM CONTRACTOR'S FAILURE TO PERFORM	75
TITLE 22 - C	ITY'S RIGHT TO TERMINATE THE CONTRACT	76
	TERMINATION OF CONTRACT FOR CAUSE TERMINATION OF CONTRACT FOR CONVENIENCE OF THE CITY	
2202	TERMINATION OF CONTRACT FOR CONVENIENCE OF THE CITY	/ /
TITLE 23 - M	IISCELLANEOUS PROVISIONS	80
	PARTIES TO THE CONTRACT.	80
7 4 1 1 7	DELIER AL AUTEKUVINUMN	36.1

INDEX			i-ix
	2307	STATUTE OF LIMITATIONS IN C.R.S. § 13-80-102(1)(h)	81
	2306	ABBREVIATIONS	81
	2305	GOVERNING LAW; VENUE	80
	2304	NO THIRD PARTY BENEFICIARY	80
	2303	NO WAIVER OF RIGHTS	80

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]

CITY AND COUNTY OF DENVER

SPECIAL CONTRACT CONDITIONS

SC-1 CONSTRUCTION SPECIFICATIONS

Except as amended herein or in the attached/incorporated Technical Specifications, all Work performed under the terms of this Contract shall be governed by the applicable provisions of the following latest editions:

City and County of Denver:

Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS, (2011 Edition)

Transportation Standards and Details for the Engineering Division

City and County of Denver Traffic Standard Drawings

Wastewater Capital Projects Management

 $\frac{https://www.denvergov.org/content/denvergov/en/wastewater-management/capital-projects-management.html}{}$

<u>Colorado Department of Transportation</u>:

Standard Specifications for Road and Bridge Construction (Sections 200 through 700 of the 2019 Edition)

Federal Highway Administration:

Manual on Uniform Traffic Control Devices for Streets & Highways (MUTCD)

Building & Fire Codes:

Building Code of the City and County of Denver

(International Building Code 2018 Series, City and County of Denver Amendments 2019) https://www.denvergov.org/content/denvergov/en/denver-development-services/help-me-find-building-codes-and-policies.html

National Fire Protection Association Standards

(As referenced in the Building Code of the City and County of Denver)

The Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS is available at: https://www.denvergov.org/content/denvergov/en/contract-administration/contractor-resources.html
Transportation Standards and Details for the Engineering Division and the Wastewater Management Division – Standard Detail Drawings, are available at http://www.denvergov.org.

The "Colorado Department of Transportation Standard Specifications for Road and Bridge Construction" is available for review on CDOT's website at:

https://www.codot.gov/business/designsupport/cdot-construction-specifications/2021-construction-specifications/2021-specs-book.

The Manual on Uniform Traffic Control Devices for Streets & Highways is available for review at the Federal Highway Administration Website at: www.fhwa.dot.gov, The FHWA website also contains purchasing information.

SC-2 DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE (REPLACES GENERAL CONTRACT CONDITION 203)

As of January 1, 2020, the functions of Public Works are housed in the new Department of Transportation and Infrastructure. For purposes of this Contract all references (including, but not limited to, references appearing in the body of the contract, General Conditions, Special Conditions, Exhibits, Contract Documents or Policies and Procedures) to the Department of Public Works will have the same meaning as the Department of Transportation and Infrastructure.

Vested exclusively in the Department of Transportation and Infrastructure is the management and control of the design and construction of general and local public improvements undertaken by the City and County of Denver, except for: (i) work which is under the management and control of the Department of Aviation; (ii) that work performed by the Denver Board of Water Commissioners; (iii) any such work that the Mayor has specifically assigned to another department or agency; and (iv) work under the authority of the Department of Transportation and Infrastructure that is performed with the permission of the Manager of Transportation and Infrastructure by private entities at their own expense.

SC-3 MANAGER OF DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE (REPLACES GENERAL CONTRACT CONDITION 204)

General Condition 204 "Manager of Public Works" is hereby deleted in its entirety and replaced with the following:

As of January 1, 2020, the functions of Public Works are housed in the new Department of Transportation and Infrastructure. The Manager of Public Works / Executive Director of Public Works will become the Executive Director of Transportation and Infrastructure. Manager of Public Works, Executive Director of Public Works, Executive Director of Transportation and Infrastructure and Manager of Transportation and Infrastructure will have the same meaning for purposes of this Agreement.

SC-4 DEPUTY MANAGER / CITY ENGINEER

General condition 109 DEPUTY MANAGER is hereby deleted in its entirety and replaced with the following:

The "Deputy Manager" means the official who reports directly to the Manager and exercises supervisory responsibility in the City agency defined in Title 2 herein that is responsible for the Project. The Manager hereby designates the City Engineer as the Deputy Manager for purposes of this Contract. The City Engineer shall have responsibility for this Project and shall undertake all duties, responsibilities, rights and authority, including specific actions and decisions, delegated to the Deputy Manager under the various terms and conditions of this Contract.

SC-5 PROJECT DELIVERY ADMINISTRATION / CITY ENGINEER

Project Delivery Administration is a division of the Department of Transportation and Infrastructure and is supervised by the City Engineer, who is subordinate to the Manager of Transportation and Infrastructure. This Division is responsible for the planning, design, construction, operation and maintenance of all of the City's transportation facilities and the planning, design and construction of all of the City's wastewater facilities, except for the City's Municipal Airport System. All other references to the Transportation Division or the Deputy Manager of Public Works are deleted and replaced with references to the Engineering Division and the City Engineer, respectively.

SC-6 CITY DELEGATION OF AUTHORITY

With reference to General Contract Condition 109, DEPUTY MANAGER and General Contract Condition 212, CITY'S CONTRACT ADMINISTRATION LINE OF AUTHORITY, the Manager hereby designates the City Engineer as the City official responsible for those certain actions and decisions designated as the

responsibility of the Deputy Manager under the General Conditions and delegates to the City Engineer the authority necessary to undertake those responsibilities under this Contract. The City Engineer shall have supervisory responsibility over the Project Manager. Additionally, Contractor questions concerning the Plans and Technical Specifications shall be directed to:

Department of Transportation and Infrastructure:

Project Manager	<u>Telephone</u>
Alex Kouprievitch	720.913.0803
Thomas Shaw	720.865.3241

<u>Consultant</u>	<u>Name</u>	<u>Telephone</u>
16A: Muller Engineering Company	John Hausman	303.988.4939
17A: Atkins North America, Inc.	David Sprague	720.475.7028
38: RS&H	Dan Logsdon	720.586.6615

SC-7 PREVAILING WAGES

General Contract Condition 1003 RATE AND FREQUENCY OF WAGES PAID (.2), is hereby deleted in its entirety and replaced with the following:

(.2) Weekly, the Contractor and all of its Subcontractors shall pay all workers, mechanics, and laborers according to the rates and classifications established in the Contract Documents. Increases in prevailing wages subsequent to the date of the contract for a period not to exceed one (1) year shall not be mandatory on either the contractor or subcontractors. Future changes in prevailing wages on contracts whose period of performance exceeds one (1) year shall be mandatory for the contractor and subcontractors only on the yearly anniversary of the actual date of bid or proposal issuance, if applicable, or the date of the written encumbrance if no bid/proposal issuance date is applicable. Except as provided below, in no event shall any increases in prevailing wages over the amounts thereof as stated in such specifications result in any increased liability on the part of the city, and the possibility and risk of any such increase is assumed by all contractors entering into any such contract with the city. Notwithstanding the foregoing, the city may determine and may expressly provide in the context of specific agreements that the city will reimburse the contractor at the increased prevailing wage rate(s).

Date bid or proposal issuance was advertised May 4, 2022.

Contractor shall provide the Auditor with a list of all subcontractors providing any services under the contract.

Contractor shall provide the Auditor with electronically certified payroll records for all covered workers employed under the contract.

Contractor shall prominently post at the work site the current prevailing wage and fringe benefit rates. The posting must inform workers that any complaints regarding the payment of prevailing wages or fringe benefits may be submitted to the Denver Auditor by calling 720-913-5000 or emailing auditor@denvergov.org.

If Contractor fails to pay workers as required by the Prevailing Wage Ordinance, Contractor will not be paid until documentation of payment satisfactory to the Auditor has been provided. The City may, by written notice, suspend or terminate work if Contractor fails to pay required wages and fringe benefits.

SC-8 LIQUIDATED DAMAGES

Should the Contractor fail to complete all Work within the Contract Time allocated under the Contract Form at Paragraph 3, TERMS OF PERFORMANCE, the Contractor shall become liable to the City and County of Denver for liquidated damages, and not as a penalty, at the rate of \$4,100.00 for each Day that the Contractor exceeds the time limits herein specified, all in accordance with provisions of General Contract Condition 602, LIQUIDATED DAMAGES; ADMINISTRATIVE COSTS; ACTUAL DAMAGES.

Representative hourly rates for the City administrative costs described in General Contract Condition 602.2 shall be as follows for this Project:

Project Manager	\$69 per hour
Project Engineer	\$63 per hour
Inspector	\$49 per hour
Surveying, if necessary	\$100 per hour

SC-9 SUBCONTRACTS

In accordance with General Contract Condition 501, SUBCONTRACTS, no limit shall apply to that percentage of the Work, which may be sublet providing that the subcontractors receive prior approval in accordance with General Contract Condition 502, SUBCONTRACTOR ACCEPTANCE.

SC-10 PAYMENTS TO CONTRACTORS

The application for payment shall be submitted through Textura® Corporations Construction Management Website. Contractor recognizes and agrees that it shall be required to use the Textura® Construction Payment Management System ("Textura") for this Project to request payment from the City and to pay all first tier subcontractors and suppliers and further record payment to all certified subcontractors or suppliers that are listed for participation towards any assigned SMWDBE program goal. Contractor further agrees that, to the fullest extent possible within Textura, the City shall be entitled to all non-Confidential records, reports, data and other information related to the project that are available to Contractor through Textura, including, but not limited to, information related to Contractor and subcontractor billings. To that end, Contractor agrees it will activate any available settings within Textura necessary to grant the City access to such non-Confidential information related to the contract and the project. Applications for payment shall be based on the Contract Unit Prices or the approved Schedule of Values described in GC 903.1

In accordance with General Contract Condition 902, PAYMENT PROCEDURE, the party(ies) responsible for review of all Pay Applications shall be:

Agency/Firm	<u>Name</u>	<u>Telephone</u>
Department of Transportation and Infrastructure	Alex Kouprievitch	720.913.0803
	Thomas Shaw	720 865 3241

In accordance with General Contract Condition 906, APPLICATIONS FOR PAYMENT, each Application submitted shall include the following:

- 1. The estimate of Work completed shall be based on the approved schedule of values or unit prices, as applicable, and the percent of the Work complete.
- 2. Each Application for Payment shall include each and every independent subcontractor's payroll information including pay dates and pay amounts.

- 3. The Contractor, and its subcontractors of all tiers who have performed work, shall also submit to the Auditor and other appropriate officials of the City prior to submitting the payment application, information required by General Contract Condition 1004, REPORTING WAGES PAID.
- 4. Starting with the second payment application, the payment applications shall be accompanied by a completed Contractors' Certification of Payment Form (CCP), listing all first tier subcontractors and suppliers and all certified subcontractors or suppliers that are listed for participation towards any assigned SMWDBE program goal. The final payment application must be accompanied by an executed Final/Partial Release and Certification of Payment Form and Certificate of Contract Release Form from the Contractor.
 - * If subcontractor or supplier payments are disbursed via Textura® CPM, those systems generated Final/ Partial Release of Certification Form and CCP forms are acceptable.

Title 20, 2003 Final Settlement, section .2, item F is modified to read as follows:

F. At time of request for final payment, Contractor shall submit a complete and final, unconditional waiver or release of any and all lien and claim rights for all labor, equipment, and material used or furnished to complete the Work in the form and format generated within the Textura CPM system. Contractor shall also return an executed Certificate of Contract Release (below), upon request from the City.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]

CONTRACTOR'S CERTIFICATION OF PAYMENT (SAMPLE)

DENVER THE MILE HIGH CITY				ty and County of Denv sultant's Certification				
Prime Contractor or Consultant:				Phone:	Project Manager:			
Pay Application #:			Pay Period:		Amount Requested:			
Contract #:			Project Name:					
Current Completion Date:			Percent Complete:		Prepared By:			
Original Contract Amount:					Current Contract Amount:			
			A	В	С	D	E	F
Prime/Subcontractor/Supplier Name	DE	V/S/ BE/ DN	Original Contract Amount	Current Contract Amount including Amendments	Requested Amount of this Pay Application	Amount Paid on the Previous Pay Application #	Net Paid To Date	Paid % Achieved (G/II)
General Contractor	City of Denver MB	E						
Self Performed	n/a							
Subcontracted	n/a							
Sub1 - 1st Tier	General Contractor							
Sub2 - 1st Tier	General Contractor							
Self Performed	n/a							
Sub 1 - 2nd Tier	Sub 2 - 1st Tier							
Sub 3 - 1st Tier	General Contractor							
Self Performed	n/a							
Sub 2 - 2nd Tier	Sub 3 - 1st Tier							
Self Performed	n/a							
Sub 1 - 3rd Tier	Sub 2 - 2nd Tier							
		_						
T			•			•		201
Totals			-	\$ -	\$ -	\$ -	\$ -	0%
The undersigned certifies that the info additional form, if more space is nece	ormation contained in this document is true, essary.	accı	irate and that the payments sn	nown nave been made to all su	bcontractors and suppliers u	sed on this project and	listed nerein. Please u	se an
Prepared By (Signature):					Date:			

SC-11 CONTRACT FORMS

In accordance with the terms and conditions of the Contract Documents, the City requires the use of certain form documents in complying with or satisfying various obligations, notifications and conditions in contracting with the City or performing Work hereunder. These form documents are referenced by title throughout the Contract Documents for mandatory use as directed. The following are the forms that shall be utilized in accordance with the Contract Documents:

- 1. Performance and Payment Bond (Sample)
- 2. Performance and Payment Bond Surety Authorization Letter (Sample)
- 3. Contractor's Certification of Payment (Sample)
- 4. Final/Partial Release and Certificate of Payment Form (Sample)
- 5. Notice to Apparent Low Bidder (Sample)
- 6. Notice to Proceed (Sample)
- 7. Certificate of Contract Release (Sample)

SC-12 CONSTRUCTION INSPECTION BY THE CITY

General Condition 1701, CONSTRUCTION INSPECTION BY THE CITY, is modified as follows:

- 1701.1 Persons who are employees of the City or who are under contract to the City or the City as lessee will be assigned to inspect and test the Work. These persons may perform any tests and observe the Work to determine whether or not designs, materials used, manufacturing and construction processes and methods applied, and equipment installed satisfy the requirements of the drawings and specifications, accepted Shop Drawings, Product Data and Samples, and the General Contractor's warranties and guarantees. The General Contractor shall permit these inspectors unlimited access to the Work and provide means of safe access to the Work, which cost shall be included as a Cost of the Work without any increase to the Guaranteed Maximum Price. In addition, General Contractor shall provide whatever access and means of access are needed to off-site facilities used to store or manufacture materials and equipment to be incorporated into the Work and shall respond to any other reasonable request to further the inspector's ability to observe or complete any tests. Such inspections shall not relieve the General Contractor of any of its quality control responsibilities or any other obligations under the Contract. All inspections and all tests conducted by the City are for the convenience and benefit of the City. These inspections and tests do not constitute acceptance of the materials or Work tested or inspected, and the City may reject or accept any Work or materials at any time prior to the inspections pursuant to G.C. 2002, whether or not previous inspections or tests were conducted by the inspector or a City representative.
- .2 Building Inspection will perform building code compliance inspections for structures designed for human occupancy. It is the General Contractor's responsibility to schedule and obtain these inspections. If a code compliance inspection results in identification of a condition which will be at variance to the Contract Documents, the General Contractor shall immediately notify the Project Manager and confirm such notification with formal correspondence no later than forty-eight (48) hours after the occurrence.
- .3 When any unit of government or political subdivision, utility or railroad corporation is to pay a portion of the cost of the Work, its respective representatives shall have the right to inspect the Work. This inspection shall not make any unit of government or political subdivision, utility or railroad corporation a party to the Contract, and shall not interfere with the rights of either party.

SC-13 DISPOSAL OF NON-HAZARDOUS WASTE AT DADS

In accordance with the Landfill Agreement made between the City and Waste Management of Colorado, Inc., bidders will be required to haul dedicated loads (non-hazardous entire loads of waste) to the Denver-Arapahoe Disposal Site ("DADS") for disposal. DADS is located at Highway 30 and Hampden Avenue in Arapahoe County, Colorado. The City will pay all fees associated with such disposal, but the bidder shall be responsible for the costs of transporting the loads. Non-hazardous waste is defined as those substances and materials not defined or classified as hazardous by the Colorado Hazardous Waste Commission

pursuant to C.R.S. §25-15-101(6), as amended from time to time, and includes construction debris, soil and asbestos. Bidders shall not use Gun Club Road between I-70 and Mississippi Avenue as a means of access to DADS.

SC-14 PROHIBITION ON USE OF CCA-TREATED WOOD PRODUCTS

The use of any wood products pressure-treated with chromated copper arsenate (CCA) is prohibited. Examples of CCA-treated wood products include wood used in play structures, decks, picnic tables, landscaping timbers, fencing, patios, walkways and boardwalks.

SC-15 WAIVER OF: PART 8 OF ARTICLE 20 OF TITLE 13, COLORADO REVISED STATUTES

The Contractor specifically waives all the provisions of Part 8 of Article 20 of Title 13, Colorado Revised Statutes regarding defects in the Work under this Construction Contract.

SC-16 ATTORNEY'S FEES

Colorado Revised Statute 38-26-107 requires that in the event any person or company files a verified statement of amounts due and unpaid in connection with a claim for labor and materials supplied on this project, the City shall withhold from payments to the Contractor sufficient funds to insure the payment of any such claims. Should the City and County of Denver be made a party to any lawsuit to enforce such unpaid claims or any lawsuit arising out of or relating to such withheld funds, the Contractor agrees to pay to the City its costs and a reasonable attorney's fee which cost shall be included as a Cost of the Work.

Because the City Attorney Staff does not bill the City for legal services on an hourly basis, the Contractor agrees a reasonable fee shall be computed at the rate of one hundred dollars per hour of City Attorney time.

SC-17 INSURANCE

General Condition 1601 is hereby deleted in its entirety and replaced with the following:

- **General Conditions:** Contractor agrees to secure, at or before the time of execution of this Agreement, the following insurance covering all operations, goods or services provided pursuant to this Agreement. Contractor shall keep the required insurance coverage in force at all times during the term of the Agreement, including any extension thereof, during any warranty period, and for eight (8) years after the termination of the Agreement. The required insurance shall be underwritten by an insurer licensed or authorized to do business in Colorado and rated by A.M. Best Company as A-VIII or better. Each policy shall require notification to the City in the event any of the required policies be canceled or non-renewed before the expiration date thereof. Such written notice shall be sent to the parties identified in the Notices section of this Agreement. Such notice shall reference the City contract number listed on the signature page of this Agreement. Said notice shall be sent thirty (30) days prior to such cancellation or non-renewal unless due to non-payment of premiums for which notice shall be sent ten (10) days prior. If such written notice is unavailable from the insurer, Contractor shall provide written notice of cancellation, non-renewal and any reduction in coverage to the parties identified in the Notices section by certified mail, return receipt requested within three (3) business days of such notice by its insurer(s) and referencing the City's contract number. Contractor shall be responsible for the payment of any deductible or self-insured retention. The insurance coverages specified in this Agreement are the minimum requirements, and these requirements do not lessen or limit the liability of the Contractor. The Contractor shall maintain, at its own expense, any additional kinds or amounts of insurance that it may deem necessary to cover its obligations and liabilities under this Agreement.
- **(2) Proof of Insurance:** Contractor may not commence services or work relating to this Agreement prior to placement of coverages required under this Agreement. Contractor certifies that the certificate of insurance, preferably an ACORD form, complies with all insurance requirements of this Agreement. The City requests that the City's contract number be referenced on the certificate of insurance. The City's acceptance of a certificate of insurance or other proof of insurance that does not comply with all

insurance requirements set forth in this Agreement shall not act as a waiver of Contractor's breach of this Agreement or of any of the City's rights or remedies under this Agreement. The City's Risk Management Office may require additional proof of insurance, including but not limited to policies and endorsements.

- (3) Additional Insureds: For Commercial General Liability, Auto Liability and Excess Liability/Umbrella (if required), Contractor and subcontractor's insurer(s) shall include the City and County of Denver, its elected and appointed officials, employees and volunteers as additional insured.
- (4) Waiver of Subrogation: For all coverages required under this Agreement, with the exception of Professional Liability, Contractor's insurer shall waive subrogation rights against the City.
- other entities providing goods or services required by this Agreement shall be subject to all of the requirements herein. Contractor shall require all of its subcontractors and subconsultants of any tier to provide insurance coverage in types and amounts required by the Contractor, but in amounts of at least \$1,000,000 Commercial General Liability, Business Auto Liability insurance of \$1,000,000 combined single limit, statutory Workers' Compensation coverage, and \$1,000,000 professional liability for any subcontractor performing design or engineering work. Contractor agrees to provide proof of insurance for all such subcontractors, subconsultants, independent contractors, suppliers or other entities upon request by the City.
- (6) Workers' Compensation and Employer's Liability Insurance: Contractor shall maintain the coverage as required by statute for each work location and shall maintain Employer's Liability insurance with limits of \$100,000 per occurrence for each bodily injury claim, \$100,000 per occurrence for each bodily injury caused by disease claim, and \$500,000 aggregate for all bodily injuries caused by disease claims.
- (7) Commercial General Liability: Contractor shall maintain a Commercial General Liability insurance policy with minimum limits of \$1,000,000 for each bodily injury and property damage occurrence, \$2,000,000 products and completed operations aggregate (if applicable), and \$2,000,000 policy aggregate.
- **(8) Business Automobile Liability:** Contractor shall maintain Business Automobile Liability, or its equivalent, with minimum limits of \$1,000,000 combined single limit applicable to all owned, hired and non-owned vehicles used in performing services under this Agreement. If transporting wastes, hazardous material, or regulated substances, Contractor shall carry a pollution coverage endorsement and an MCS 90 endorsement on their policy. Transportation coverage under the Contractors Pollution Liability policy shall be an acceptable replacement for a pollution endorsement to the Business Automobile Liability policy.
- (9) Builder's Risk or Installation Floater: Contractor shall maintain limits equal to the completed value of the project. Coverage shall be written on an all risk, replacement cost basis including coverage for soft costs, flood and earth movement, if in a flood or quake zone, and, if applicable, equipment breakdown including testing. The City and County of Denver, Contractor, and subcontractors shall be Additional Named Insureds under the policy. Policy shall remain in force until acceptance of the project by the City.

(10) Additional Provisions:

(a) For claims-made coverage:

The retroactive date must be on or before the contract date or the first date when any goods or services were provided to the City, whichever is earlier.

(b) Contractor shall advise the City in the event any general aggregate or other aggregate limits are reduced below the required per occurrence limits. At their own expense, and where such general aggregate or other aggregate limits have been reduced below the required per occurrence limit, the Contractor will procure such per occurrence limits and furnish a new certificate of insurance showing such coverage is in force.

SC-18 GREENPRINT DENVER REQUIREMENTS

In accordance with the City and County of Denver Executive Order 123: Greenprint Denver Office and Sustainability Policy, as amended, Contractor shall adhere to sections of Executive Order 123 pertinent to the construction of the built environment. This includes but is not limited to: all construction and renovation of buildings shall follow instructions and memorandum for high performance buildings; horizontal projects shall include the use of fly ash concrete and recycled aggregate where possible; and, all projects shall recycle construction and demolition waste, and install materials that contain recycled content whenever possible using the U.S. Green Building Council Leadership in Energy and Environmental Design (LEED) as guidance. Non-hazardous solid waste that is eligible for reuse or recycling is not subject to the DADS disposal requirement defined in SC-13.

A completed "Greenprint Denver Closeout Form for Construction Projects" shall be delivered to the Project Manager as a submittal requirement of Final Acceptance.

https://www.denvergov.org/content/denvergov/en/contract-administration/contractor-resources.html

SC-19 RESERVED

SC-20 DEFENSE AND INDEMNIFICATION

Title 1602 is hereby deleted in its entirety and replaced with the following:

- (a) To the fullest extent permitted by law, the Contractor hereby agrees to defend, indemnify, reimburse and hold harmless City, its appointed and elected officials, agents and employees for, from and against all liabilities, claims, judgments, suits or demands for damages to persons or property arising out of, resulting from, or related to the work performed under this Agreement that are due to the negligence or fault of the Contractor or the Contractor's agents, representatives, subcontractors, or suppliers ("Claims"). This indemnity shall be interpreted in the broadest possible manner consistent with the applicable law to indemnify the City.
- (b) Contractor's duty to defend and indemnify City shall arise at the time written notice of the Claim is first provided to City regardless of whether suit has been filed and even if Contractor is not named as a Defendant.
- (c) Contractor will defend any and all Claims which may be brought or threatened against City and will pay on behalf of City any expenses incurred by reason of such Claims including, but not limited to, court costs and attorney fees incurred in defending and investigating such Claims or seeking to enforce this indemnity obligation. Such payments on behalf of City shall be in addition to any other legal remedies available to City and shall not be considered City's exclusive remedy.
- (d) Insurance coverage requirements specified in this Agreement shall in no way lessen or limit the liability of the Contractor under the terms of this indemnification obligation. The Contractor shall obtain, at its own expense, any additional insurance that it deems necessary for the City's protection.
- (e) This defense and indemnification obligation shall survive the expiration or termination of this Agreement.

SC-21 CONSTRUCTION SURVEYS

Hereby Replaces General Contract Condition 318 General Contract Condition 318 CONSTRUCTION SURVEYS is hereby deleted in its entirety and replaced with the following:

The City does not take responsibility for the accuracy of any survey data provided by the City. The Contractor must establish and validate the accuracy of all survey data and ensure that all elements of the Work are correctly located. The Contractor must accurately determine and transfer the survey control information to the points of application to ensure that all elements of the Work are correctly located.

Any Work that the Contractor begins before confirming the reference points may be rejected. Should any reference points be obliterated or dislodged by operations that the Contractor controls, the Contractor will replace them subject to consultation with and approval by the Project Manager.

SC-22 PRESERVATION OF PERMANENT LAND SURVEY CONTROL MARKERS

Hereby Replaces General Contract Condition 319 General Contract Condition 319 PRESERVATION OF PERMANENT LAND SURVEY CONTROL MARKERS is hereby deleted in its entirety and replaced with the following:

Throughout the City there exists an extensive system of benchmarks and monuments installed for the purpose of maintaining a land survey control grid. Prior to the commencement of work on the Project, the Contractor shall tie out each existing survey monument and benchmark so that it can be reestablished after completion of the Work should it be damaged. The Contractor shall maintain all ties during construction. The Contractor shall reset and rehabilitate all survey monuments and benchmarks that existed prior to construction, but that were damaged or destroyed during construction, in accordance with City and State requirements at no cost to the City.

- SC-23 USE, POSSESSION OR SALE OF ALCOHOL OR DRUGS. The Contractor, its officers, agents, and employees shall cooperate and comply with the provisions of Executive Order 94 and Attachment A thereto concerning the use, possession or sale of alcohol or drugs. Violation of these provisions or refusal to cooperate with implementation of the policy can result in the City's barring the Contractor from City facilities or participating in City operations.
- SC-24 Title 311 NO EMPLOYMENT OF ILLEGAL ALIENS TO PERFORM WORK UNDER THE CONTRACT is hereby deleted in its entirety and replaced with the following:

311 NO EMPLOYMENT OF A WORKER WITHOUT AUTHORIZATION TO PERFORM WORK UNDER THE AGREEMENT

- **1.1.** This Agreement is subject to Division 5 of Article IV of Chapter 20 of the Denver Revised Municipal Code, and any amendments (the "Certification Ordinance").
- **1.2.** The Contractor certifies that:
 - **1.2.1.** At the time of its execution of this Agreement, it does not knowingly employ or contract with a worker without authorization who will perform work under this Agreement, nor will it knowingly employ or contract with a worker without authorization to perform work under this Agreement in the future.
 - **1.2.2.** It will participate in the E-Verify Program, as defined in § 8-17.5-101(3.7), C.R.S., and confirm the employment eligibility of all employees who are newly hired for employment to perform work under this Agreement.
 - **1.2.3.** It will not enter into a contract with a subconsultant or subcontractor that fails to certify to the Contractor that it shall not knowingly employ or contract with a worker without authorization to perform work under this Agreement.

- **1.2.4.** It is prohibited from using the E-Verify Program procedures to undertake pre-employment screening of job applicants while performing its obligations under this Agreement, and it is required to comply with any and all federal requirements related to use of the E-Verify Program including, by way of example, all program requirements related to employee notification and preservation of employee rights.
- 1.2.5. If it obtains actual knowledge that a subconsultant or subcontractor performing work under this Agreement knowingly employs or contracts with a worker without authorization, it will notify such subconsultant or subcontractor and the City within three (3) days. The Contractor shall also terminate such subconsultant or subcontractor if within three (3) days after such notice the subconsultant or subcontractor does not stop employing or contracting with the worker without authorization, unless during the three-day period the subconsultant or subcontractor provides information to establish that the subconsultant or subcontractor has not knowingly employed or contracted with a worker without authorization.
- **1.2.6.** It will comply with a reasonable request made in the course of an investigation by the Colorado Department of Labor and Employment under authority of § 8-17.5-102(5), C.R.S., or the City Auditor, under authority of D.R.M.C. 20-90.3.
- 1.3. The Contractor is liable for any violations as provided in the Certification Ordinance. If the Contractor violates any provision of this section or the Certification Ordinance, the City may terminate this Agreement for a breach of the Agreement. If this Agreement is so terminated, the Contractor shall be liable for actual and consequential damages to the City. Any termination of a contract due to a violation of this section or the Certification Ordinance may also, at the discretion of the City, constitute grounds for disqualifying the Contractor from submitting bids or proposals for future contracts with the City.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]

CITY AND COUNTY OF DENVER DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

PERFORMANCE AND PAYMENT BOND

Bond No. 014246868

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned STURGEON ELECTRIC COMPANY, INC., 12150 East 112th Ave, Henderson, CO 80640, a corporation organized and existing under and by virtue of the laws of the State of Colorado, hereafter referred to as the "Contractor", and Liberty Mutual Insurance Company 157 Berkeley Street Boston, MA 02116

a corporation organized and existing under and by virtue of the laws of the State of _Massachusetta __, and authorized to transact business in the State of Colorado, as Surety, are held and firmly bound unto the CITY AND COUNTY OF DENVER, a municipal corporation of the State of Colorado, hereinafter referred to as the "City", in the penal sum of Three Million Five Hundred Eighty Thousand Eight Hundred Sixty-Eight Dollars and Zero Cents (\$3,580,868.00, lawful money of the United States of America, for the payment of which sum, well and truly to be made, we bind ourselves and our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents;

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:

WHEREAS, the above bounden Contractor has entered into a written contract with the aforesaid City for furnishing all labor and tools, supplies, equipment, superintendence, materials and everything necessary for and required to do, perform and complete the construction of Contract No. 202263040 - Mill Levy 16A, 17A, and 38 - Traffic Signals Construction, Denver, Colorado, and has bound itself to complete the project within the time or times specified or pay liquidated damages, all as designated, defined and described in the said Contract and Conditions thereof, and in accordance with the Plans and Technical Specifications therefore, a copy of said Contract being made a part hereof;

NOW, THEREFORE, if the said Contractor shall and will, in all particulars well and truly and faithfully observe, perform and abide by each and every Covenant, Condition and part of said Contract, and the Conditions, Technical Specifications, Plans, and other Contract Documents thereto attached, or by reference made a part thereof and any alterations in and additions thereto, according to the true intent and meaning in such case, then this obligation shall be and become null and void; otherwise, it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor shall satisfy all claims and demands incurred by the Contractor in the performance of said Contract, and shall fully indemnify and save harmless the City from all damages, claims, demands, expense and charge of every kind (including claims of patent infringement) arising from any act, omission, or neglect of said Contractor, its agents, or employees with relation to said work; and shall fully reimburse and repay to the City all costs, damages, and expenses which it may incur in making good any default based upon the failure of the Contractor to fulfill its obligation to furnish maintenance, repairs or replacements for the full guarantee period provided in the Contract Documents, then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if said Contractor shall at all times promptly make payments of all amounts lawfully due to all persons supplying or furnishing it or its subcontractors with labor and materials, rental machinery, tools or equipment used or performed in the prosecution of work provided for in the above Contract and that if the Contractor will indemnify and save harmless the City for the extent of any and all payments in connection with the carrying out of such Contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor fails to duly pay for any labor, materials, team hire, sustenance, provisions, provender, gasoline, lubricating oils, fuel oils, grease, coal, or any other supplies or materials used or consumed by said Contractor or its subcontractors in performance of the work contracted to be done, or fails to pay any person who supplies rental machinery, tools or equipment, all amounts due as the result of the use of such machinery, tools or equipment in the prosecution of the work, the Surety will pay the same in any amount not exceeding the amount of this obligation, together with interest as provided by law;

PROVIDED FURTHER, that the said Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract, or to contracts with others in connection with this project, or the work to be performed thereunder, or the Technical Specifications and Plans accompanying the same, shall in any way affect its obligation on this bond and it does hereby waive notice of any change, extension of time, alteration or addition to the terms of the Contract, or contracts, or to the work, or to the Technical Specifications and Plans.

IN WITNESS WHEREOF, said Contractor and said Surety have executed these presents as of this of __INTYPUGUSF 30, 2022.

Attest:

Secretar

Sturgeon Electric Company, Inc.

Contractor

By: Keart Meenhalge
President Scott Greenhalge

Liberty Mutual Insurance Company

Surety

Attorney-In-Fact

Brenda Johnston

(Accompany this bond with Attorney-in-Fact's authority from the Surety to execute bond, certified to include the date of the bond).

APPROVED AS TO FORM:

Attorney for the City and County of Denver

Assistant City Attorney

APPROVED FOR THE CITY AND COUNTY OF

EXECUTIVE DIRECTOR OF THE DEPARTMENT

OF TRANSPORTATION AND INFRASTRUCTURE



This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Liberty Mutual Insurance Company The Ohio Casualty Insurance Company West American Insurance Company

Certificate No: 8204079-285136

any business day

Г

Sall

alidity of this Power of Attorney between 9:00 am and 4:30 pm

ithe val -8240 b

To confirm 1-610-832-8

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organize
under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Brenda
Johnston, Cindy Stellhorn, Cynthia L. Jenkins, Edward L. Mournighan, Ginger J. Krahn, Kimberly E. Kinkead, Michael H. Bill, Michael J. Marsella, Michael M. Bill,
Rebecca A. Virt, Sheree Hsieh, Elexis B. Richards, Robert Baumgartner

	72 B B B B			
all of the city of	Carmel	state of	IN	each individually if there be more than one named, its true and lawful attorney-in-fact to make
execute, seal, acknowl	edge and deliver, for an	nd on its behalf as sure	ty and as its act	and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance
of these presents and	shall be as binding up	on the Companies as	if they have bee	an duly signed by the president and attested by the secretary of the Companies in their own proper
persons.				

THE INSURATE OF THE PROPERTY O





Liberty Mutual Insurance Company The Ohio Casualty Insurance Company West American Insurance Company

Ву:

David M. Carey, Assistant Secretary

State of PENNSYLVANIA SS

On this 31st day of July , 2020 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.



COMMONWEALTH OF PENNSYLVANIA

Notarial Seal Teresa Pastella, Notary Public Upper Menon Twp., Montgomery County My Commission Expires March 28, 2021

Member, Pennsylvania Association of Notanes

By: Teresa Pastella

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation – The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-infact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

Authorization – By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned. Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 20th day of July 2022







By: Renee C. Llewellyn, Assistant Secretary



O 317 805 7500 | 317 805 7515

571 MONON BLVD., SUITE 400, CARMEL, IN 46032

W MJINSURANCE.COM

PERFORMANCE AND PAYMENT BOND Surety Authorization

Assistant City Attorney 201 W Colfax Ave. Dept 1207 Denver, Colorado 80202 July 20, 2022

Re: Sturgeon Electric Company, Inc.

Contract No.:

202263040

Project Name:

Mill Levy 16A, 17A, and 38 - Traffic Signals Construction

Contract Amount:

\$3,580,868.00

Performance and Payment Bond No.: 014246868

Dear Assistant City Attorney,

The Performance and Payment Bonds covering the above captioned project were executed by this agency, through the authorization of Liberty Mutual Insurance Company on July 20, 2022.

We hereby authorize the City and County of Denver, the Department of Transportation & Infrastructure, to date all bonds and powers of attorney to coincide with the date of the contract.

If you should have any additional questions or concerns, please don't hesitate to give me a call at 317 805-7500.

Thank you.

Sincerely,

Sheree Hsieh,

Attorney-in-Fact to Liberty Mutual Insurance Company

Cc: Liberty Mutual Insurance Company

May 4, 2022



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 7/21/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Arthur J. Gallagher Risk Management Services, Inc.		CONTACT NAME: Shannon Lentz	FΔY	
2850 Golf Road	-		FAX (A/C, No): 630-285	5-3922
Rolling Meadows IL 60008		E-MAIL ADDRESS: shannon_lentz@ajg.com		
		INSURER(S) AFFORDING COVERAGE		NAIC#
		INSURER A: Zurich American Insurance Company		16535
INSURED	MYRGROU-01	INSURER B: American Zurich Insurance Company		40142
Sturgeon Electric Company, Inc. 12150 E. 112th Avenue		INSURER C: National Fire & Marine Insurance Co		20079
Henderson, CO 80640		INSURER D: Indian Harbor Insurance Company		36940
		INSURER E: AGCS Marine Insurance Company		22837
		INSURER F:		

COVERAGES CERTIFICATE NUMBER: 115003591 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

	EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.								
INSR LTR		TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMIT	s
Α	X co	MMERCIAL GENERAL LIABILITY	Υ	Υ	GLO837415427	9/30/2021	9/30/2022	EACH OCCURRENCE	\$ 2,000,000
		CLAIMS-MADE X OCCUR						DAMAGE TO RENTED PREMISES (Ea occurrence)	\$ 300,000
	X xc	:U						MED EXP (Any one person)	\$ 10,000
								PERSONAL & ADV INJURY	\$ 2,000,000
	GEN'L A	GGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE	\$4,000,000
	PO	LICY X PRO- JECT LOC						PRODUCTS - COMP/OP AGG	\$4,000,000
	ОТ	HER:							\$
Α	AUTOMO	OBILE LIABILITY	Υ	Υ	BAP837415525	9/30/2021	9/30/2022	COMBINED SINGLE LIMIT (Ea accident)	\$2,000,000
	X AN	Y AUTO						BODILY INJURY (Per person)	\$
		/NED SCHEDULED AUTOS						BODILY INJURY (Per accident)	\$
	V HIR	RED X NON-OWNED AUTOS ONLY						PROPERTY DAMAGE (Per accident)	\$
								Comp/Coll Deductibles	\$ 100,000
С	X UM	BRELLA LIAB X OCCUR	Υ	Y	42UMO30293706	9/30/2021	9/30/2022	EACH OCCURRENCE	\$5,000,000
	EXC	CESS LIAB CLAIMS-MADE						AGGREGATE	\$5,000,000
	DE	D X RETENTION \$ 0							\$
В		RS COMPENSATION PLOYERS' LIABILITY		Υ	WC837415225 (A/O/S)	9/30/2021 9/30/2021	9/30/2022 9/30/2022	X PER OTH- STATUTE ER	
'`	ANYPROI	PRIETOR/PARTNER/EXECUTIVE N	N/A		WC837415325 (MA/WI)	9/30/2021	9/30/2022	E.L. EACH ACCIDENT	\$ 1,000,000
	(Mandato	ory in NH)	,					E.L. DISEASE - EA EMPLOYEE	\$ 1,000,000
	If yes, de: DESCRIF	scribe under PTION OF OPERATIONS below						E.L. DISEASE - POLICY LIMIT	\$ 1,000,000
D E	Pollution Property Contracto				CEO744676205 MXI93069373	9/30/2021 9/30/2021	9/30/2022 9/30/2022	Each Claim/Aggregate See Below Leased/Rented Equip	\$5,000,000 \$3,500,000 \$1,500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Policy #MXI93069373 - Property Floater - Covered Property - Materials of Others in the Care, Custody and Control of Named Insured

Additional Insured, Primary/Non-Contributory, Waiver of Subrogation and Loss Payee (with respect to Contractors Equipment) applies where required by written contract. Umbrella follows form over the General Liability, Automobile Liability and Employers Liability. 30 day notice of cancellation applies where required by written contract. A severability of interest/cross suits liability clause is included under the General Liability coverage where required by written contract. Boom, jib and overload exclusions are deleted.

See Attached...

CERTIFICATE HOLDER

CERTIFICATE HOLDER	CANCELLATION
1556 City and County of Denver	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
201 W. Colfax Ave. Dept.608 Denver CO 80202	AUTHORIZED REPRESENTATIVE

CANCELLATION

© 1988-2015 ACORD CORPORATION. All rights reserved.

AGENCY CUSTOMER ID: MYRGROU-01

LOC #: _____

ACORD ADD	Page _ 1 _ of _ 1		
AGENCY Arthur J. Gallagher Risk Management Services, Inc		NAMED INSURED Sturgeon Electric Company, Inc. 12150 E. 112th Avenue	
POLICY NUMBER		Henderson, CO 80640	
CARRIER	NAIC CODE		
		EFFECTIVE DATE:	

CARRIER			NAIC CODE					
				EFFECTIVE DATE:				
ADDITIONAL REMAR	KS		ı					
THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,								
FORM NUMBER: 25 FORM TITLE: CERTIFICATE OF LIABILITY INSURANCE								
Additional insured: City a	raffic Si and Count	ignal Construction - 202263040 ty of Denver						
i taantoria. moaroar ong a		,, с. 26с.						

ACORD 101 (2008/01)



NOTICE TO APPARENT LOW BIDDER (SAMPLE)

Name Address City, State Zip

The EXECUTIVE DIRECTOR OF THE DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE has considered the Bids submitted on **June 16, 2022,** for work to be done and materials to be furnished in and for:

CONTRACT 202263040 - Mill Levy 16A, 17A, and 38 - Traffic Signals Construction

as set forth in detail in the Contract Documents for the City and County of Denver, Colorado. It appears that your Bid is fair, equitable, and to the best interest of the City and County; therefore, said Bid is hereby accepted at the bid price contained herein, subject to the approval and execution of the Contract Documents by the City in accordance with the Charter of the City and County of Denver, and to your furnishing the items specified below. The award is based on the total bid items: (#) bid items (# through #) the total estimated cost thereof being: (Contract Written Amount) (\$_______).

In accordance with the requirements set forth in the Contract Documents, you are required to furnish the following documents:

- a. Insurance Certificates: General Liability and Automotive Liability, Workman's Compensation and Employer Liability; and,
 - b. Payment and Performance Bond along with One original Power of Attorney relative to Performance and/or Payment Bond.

All construction contracts made and entered into by the City and County of Denver are subject to Affirmative Action and Equal Opportunity Rules and Regulations, as adopted by the Manager of the Department of Transportation and Infrastructure, and each contract requiring payment by the City of one-half million dollars (\$500,000.00) or more shall first be approved by the City Council acting by ordinance or resolution and in accordance with Section 3.2.6 of the Charter of the City and County of Denver.

The Bid Security submitted with your Bid will be returned upon execution of the Contract and furnishing of the Performance Bond. In the event you should fail to furnish the Performance Bond or execute the contract within the time limit specified, said Bid Security will be retained by the City and County of Denver as liquidated damages, and not as a penalty for the delay and extra work caused thereby.

NOTICE TO APPARENT LOW BIDDER

CONTRACT NO. 202263040 Page 2

Dated at Denver, Colorado this _____ day of ____ 20 .

CITY AND COUNTY OF DENVER

By

Executive Director

Department of Transportation and Infrastructure



City and County of Denver Department of Transportation & Infrastructure 201 West Colfax Avenue, Dept 608 | Denver, CO 80202 www.denvergov.org/doti

311 | POCKETGOV.COM | DENVERGOV.ORG | DENVER 8 TV



NOTICE TO PROCEED (SAMPLE)

Current Date Name Company Street City/State/Zip CONTRACT NO. 202263040 - Mill Levy 16A, 17A, and 38 - Traffic Signals Construction In accordance with General Contract Condition 302 of the Standard Specifications for Construction, General Contract Conditions, 2011 Edition, you are hereby authorized and directed to proceed on _____ with the work of constructing contract number 202263040, as set forth in detail in the contract documents for the City and County of Denver. With a contract time of 365 calendar days, the project must be complete on or before If you have not already done so, you must submit your construction schedule, in accordance with General Contract Condition 306.2.B, to the Project Manager within 10 days. Additionally, you must submit your tax-exempt certificate, and copies of your subcontractors' certificates, in accordance with General Contract Condition 323.5, to the Project Manager as soon as possible. Failure to submit these certificates will delay processing of payment applications. Sincerely, City Engineer

City and County of Denver Department of Transportation & Infrastructure
201 West Colfax Avenue, Dept 608 | Denver, CO 80202

www.denvergov.org/doti

311 | POCKETGOV.COM | DENVERGOV.ORG | DENVER 8 TV

cc:



CERTIFICATE OF CONTRACT RELEASE (SAMPLE) 202263040 - Mill Levy 16A, 17A, and 38 - Traffic Signals Construction

Upon receipt of the below stated amount from the City and County of Denver, as full and final payment of the cost of the

Current Date Name Street Address City, State, Zip

improvements provided for in the foregoing contract,	dollars and	cents (\$), in cash, being
the remainder of the full amount accruing to the undersigned	by virtue of said contract	; said cash also cove	ering and including
full payment for the cost of all work, extra work and mate	erial furnished by the un	ndersigned in the co	onstruction of said
improvements, and all incidentals thereto, and the undersigne	d hereby releases said Ci	ty and County of De	enver from any and
all claims or demands whatsoever, regardless of how denomin	nated, growing out of said	l contract.	
The Undersigned further certifies that each of the undersign	ed's subcontractors and	suppliers that incurr	ed or caused to be
incurred, on their behalf, costs, charges or expenses in connec		* *	
Project have been duly paid in full. The undersigned further a	· ·		
its officers, employees, agents and assigns and the above-ref causes of action, judgments under the subcontract and expense the City or the Contractor which arise out of the Undersigned the Undersigned or any of its suppliers or subcontractors of employees.	es arising out of or in conr s performance of the Wo	nection with any clain rk effort and which	m or claims against may be asserted by
And these presents are to certify that all persons performing	work upon or furnishing	materials for said in	nprovements under
the foregoing contract have been paid in full and this payment			•
Contractor's Signature		Date Signed	
If there are any questions, please contact me by telephone at (###) ###-####. Please re	turn this document to	o me via email at
doti.procurement@denvergov.org.			
Sincerely,			
Contract Administration			

City and County of Denver Department of Transportation & Infrastructure
201 West Colfax Avenue, Dept 608 | Denver, CO 80202
www.denvergov.org/doti

311 | POCKETGOV.COM | DENVERGOV.ORG | DENVER 8 TV

DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE FINAL/PARTIAL RELEASE AND CERTIFICATE OF PAYMENT (SAMPLE) (PRIME CONTRACTOR)

Date:

	Date:	, 20
(PROJECT NO. and NAME)		
	Contract #:	
(NAME OF OWNER)	Contract π.	·
	Contract Value: \$	<u> </u>
	Contract Value: \$Current Progress Payment: \$	•
(NAME OF PRIME CONTRACTOR)	Date: Total Paid to Date: \$	<u>.</u>
	Total Paid to Date: \$	<u> </u>
	Date of Last Work:	.
The Undersigned hereby certifies that all costs, charges or experior any work, labor or services performed and for any materials, or used in connection with the above referenced Subcontract (to The Undersigned further certifies that each of the undersigned incurred, on their behalf, costs, charges or expenses in connecting the way hear dally resid in full.	supplies or equipment provided on the a the "Work Effort") have been duly paid ed's subcontractors and suppliers that in	above referenced Project in full. neurred or caused to be
Project have been duly paid in full.		
In consideration of \$ representing the Current Protection Total Paid to Date, also referenced above, and other go undersigned this day of, 20, the U of Denver (the "City"), the above referenced City Project, the C from all claims, liens, rights, liabilities, demands and obligation or in connection with the performance of the work effort.	ood and valuable consideration received Indersigned hereby releases and discharge City's premises and property and the above	ed and accepted by the ges the City and County we referenced Contractor
As additional consideration for the payments referenced above, harmless the City, its officers, employees, agents and assigns a losses, damages, causes of action, judgments under the subcont or claims against the City or the Contractor which arise out of may be asserted by the Undersigned or any of its suppliers or stagents, or employees.	and the above-referenced Contractor fro tract and expenses arising out of or in co f the Undersigned's performance of the	om and against all costs, nnection with any claim Work Effort and which
It is acknowledged that this release is for the benefit of and ma	y be relied upon by the City and the ref	erenced Contractor.
The foregoing shall not relieve the undersigned of any obligation subcontract may have been amended, which by their nature so without limitation, warranties, guarantees, insurance requirements.	urvive completion of the Undersigned's	
	(Name of Contractor)	
Ву:		
Title:		

CITY AND COUNTY OF DENVER STATE OF COLORADO



DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE

Prevailing Wage Rates

Contract Number: 202263040

Mill Levy 16A, 17A, and 38 - Traffic Signals

Construction

May 4, 2022

DOTI-202263040



TO: All Users of the City and County of Denver Prevailing Wage Schedules

FROM: Ryland Feno, Classification and Compensation Analyst Staff

DATE: February 28, 2022

SUBJECT: Latest Change to Prevailing Wage Schedules

Please be advised prevailing wage rates for some building, heavy, highway, and residential construction trades have not been updated by the United States Department of Labor (DOL) since March 1, 2002. The Career Service Board, in their meeting held on April 21, 2011, approved the use of the attached supplemental wage rates until prevailing wage rates for these classifications of work are again published by the United States Department of Labor in accordance with the Davis-Bacon Act.

The effective date for this publication will be **Friday**, **February 25**, **2022** and applies to the City and County of Denver for **HIGHWAY CONSTRUCTION PROJECTS** in accordance with the Denver Revised Municipal Code, Section 20-76(c).

General Wage Decision No. CO20220009
Superseded General Decision No. CO20210009
Modification No. 1
Publication Date: 02/25/2022
(6 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor (DOL). The employer and the individual apprentice must be registered in a program which has received prior approval by the DOL. Any employer who employs an apprentice and is found to be in violation of this provision shall be required to pay said apprentice the full journeyman scale.

Attachments as listed above.

*Career Service Board approved to adjust all Davis Bacon classifications under \$15.87 to comply with the city's minimum wage. The effective date is January 1, 2022. See page 7 for reference.

"General Decision Number: CO20220009 02/25/2022

Superseded General Decision Number: CO20210009

State: Colorado

Construction Type: Highway

Counties: Denver and Douglas Counties in Colorado.

HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum wage rate required under Executive Order 14026 or Executive Order 13658. Please note that these Executive Orders apply to covered contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).

|If the contract is entered |. Executive Order 14026 |into on or after January 30, | generally applies to the |2022, or the contract is | contract. |renewed or extended (e.g., an |. The contractor must pay option is exercised) on or | all covered workers at |after January 30, 2022: least \$15.00 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the contract in 2022. |If the contract was awarded on|. Executive Order 13658 |or between January 1, 2015 and | generally applies to the |January 29, 2022, and the | contract. |contract is not renewed or |. The contractor must pay all| |extended on or after January | covered workers at least |30, 2022: \$11.25 per hour (or the applicable wage rate listed| on this wage determination, if it is higher) for all hours spent performing on that contract in 2022.

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by one of the Executive Orders and a classification considered necessary for performance of work on the contract does not appear on this

wage determination, the contractor must still submit a conformance request.

Additional information on contractor requirements and worker protections under the Executive Orders is available at https://www.dol.gov/agencies/whd/government-contracts.

Modification Number Publication Date

0 01/07/2022 1 02/25/2022

CARP9901-008 11/01/2019

Rates	Fringes

CARPENTER (Form Work Only).....\$ 26.50 10.32

ELEC0068-016 03/01/2011

Rates Fringes

TRAFFIC SIGNALIZATION:

Traffic Signal Installation

Zone 1.....\$ 26.42 4.75%+8.68 Zone 2.....\$ 29.42 4.75%+8.68

TRAFFIC SIGNAL INSTALLER ZONE DEFINITIONS

Zone 1 shall be a 35 mile radius, measured from the following addresses in each of the following cities:

Colorado Springs - Nevada & Bijou

Denver - Ellsworth Avenue & Broadway

Ft. Collins - Prospect & College

Grand Junction - 12th & North Avenue

Pueblo - I-25 & Highway 50

All work outside of these areas shall be paid Zone 2 rates.

ENGI0009-008 05/01/2021

Rates Fringes

POWER EQUIPMENT OPERATOR:

(3)-Hydraulic Backhoe (Wheel Mounted, under 3/4 yds), Hydraulic Backhoe (Backhoe/Loader combination), Drill Rig Caisson (smaller than Watson 2500 and similar), Loader (up to and

Erection, Excludes Guardrail

<pre>including 6 cu. yd.)\$ (3)-Loader (under 6 cu.</pre>	31.05	12.35
<pre>yd.) Denver County\$ (3)-Motor Grader (blade- rough)</pre>	31.05	12.35
Douglas County\$ (4)-Crane (50 tons and under), Scraper (single	31.05	12.35
bowl, under 40 cu. yd)\$	31.70	12.35
(4)-Loader (over 6 cu. yd) Denver County\$ (5)-Drill Rig Caisson (Watson 2500 similar or larger), Crane (51-90	31.20	12.35
<pre>tons), Scraper (40 cu.yd and over),\$ (5)-Motor Grader (blade- finish)</pre>		12.35
Douglas County\$ (6)-Crane (91-140 tons)\$		12.35 12.35
* SUCO2011-004 09/15/2011		
	Rates	Fringes
CARPENTER (Excludes Form Work)\$	19.27	5.08
CEMENT MASON/CONCRETE FINISHER		
Denver\$ Douglas\$		5.75 3.00
ELECTRICIAN (Excludes Traffic Signal Installation)\$	35.13	6.83
FENCE ERECTOR (Excludes Link/Cyclone Fence Erection)\$	13.02 **	3.20
GUARDRAIL INSTALLER\$	12.89 **	3.20
HIGHWAY/PARKING LOT STRIPING:Painter		
Denver\$ Douglas\$		3.21 3.21
<pre>IRONWORKER, REINFORCING (Excludes Guardrail Installation)</pre>	16.69	5.45
IRONWORKER, STRUCTURAL (Includes Link/Cyclone Fence		

<pre>Installation)\$</pre>	18.22		6.01
LABORER			
Asphalt Raker\$	16.29		4.25
Asphalt Shoveler\$			4.25
Asphalt Spreader\$	18.58		4.65
Common or General			
Denver\$	16.76		6.77
Douglas\$	16.29		4.25
Concrete Saw (Hand Held)\$			6.14
Landscape and Irrigation\$	12.26	* *	3.16
Mason Tender-			
Cement/Concrete			
Denver\$			4.04
Douglas\$	16.29		4.25
Pipelayer			
Denver\$		**	2.41
Douglas\$			2.18
Traffic Control (Flagger)\$	9.55	**	3.05
Traffic Control (Sets			
Up/Moves Barrels, Cones,			
Install Signs, Arrow			
Boards and Place			
Stationary Flags) (Excludes			
Flaggers)\$	12.43	* *	3.22
PAINTER (Spray Only)\$	16.99		2.87
POWER EQUIPMENT OPERATOR:			
Asphalt Laydown			
Denver\$	22.67		8.72
Douglas\$	23.67		8.47
Asphalt Paver			
Denver\$			6.13
Douglas\$	25.44		3.50
Asphalt Roller			
Denver\$			7.55
Douglas\$			6.43
Asphalt Spreader\$	22.67		8.72
Backhoe/Trackhoe			
Douglas\$			6.00
Bobcat/Skid Loader\$			4.28
Boom\$	22.67		8.72
Broom/Sweeper	00 47		0 70
Denver\$			8.72
Douglas\$			8.22
Bulldozer\$			5.59
Concrete Pump\$ Drill	ZI.0U		5.21
Denver\$	20 12		4.71
Douglas\$			2.66
Forklift\$			4.68
101111110000000000000000000000000000000	10.JI		1.00

Grader/Blade	
Denver\$ 22.67	8.72
Guardrail/Post Driver\$ 16.07	4.41
Loader (Front End)	
Douglas\$ 21.67	8.22
Mechanic	
Denver\$ 22.89	8.72
Douglas\$ 23.88	8.22
Oiler	
Denver\$ 23.73	8.41
Douglas\$ 24.90	7.67
Roller/Compactor (Dirt and	
Grade Compaction)	
Denver\$ 20.30	5.51
Douglas\$ 22.78	4.86
Rotomill\$ 16.22	4.41
Screed	
Denver\$ 22.67	8.38
Douglas\$ 29.99	1.40
Tractor\$ 13.13 **	2.95
	_,,,
TRAFFIC SIGNALIZATION:	
Groundsman	
Denver\$ 17.90	3.41
Douglas\$ 18.67	7.17
TRUCK DRIVER	
Distributor	
Denver\$ 17.81	5.82
Douglas\$ 16.98	5.27
Dump Truck	
Denver\$ 15.27	5.27
Douglas\$ 16.39	5.27
Lowboy Truck\$ 17.25	5.27
Mechanic\$ 26.48	3.50
Multi-Purpose Specialty &	
Hoisting Truck	
Denver\$ 17.49	3.17
Douglas\$ 20.05	2.88
Pickup and Pilot Car	2.00
Denver\$ 14.24 **	3.77
Douglas\$ 16.43	3.68
Semi/Trailer Truck\$ 18.39	4.13
Truck Mounted Attenuator\$ 12.43 **	3.22
Water Truck	-
Denver\$ 26.27	5.27
Douglas\$ 19.46	2.58

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Office of Human Resources Supplemental Rates (Specific to the Denver Projects) Revised 01/01/2022)

Classification		Base	Fringe
Guard Rail Installer		\$15.87	\$3.20
Highway Parking Lot Striping:			-
Painter		\$15.87	\$3.21
Ironworker (Ornamental)		\$26.05	\$12.00
Laborer	Removal of Asbestos	\$21.03	\$8.55
Laborer (Landscape & Irrigation)		\$15.87	\$3.16
Laborer: Traffic Control (Flagger)		\$15.87	\$3.05
Laborer: Stationary Flags(
excludes Flaggers)		\$15.87	\$3.22
Line Construction	Lineman, Gas Fitter/Welder	\$36.88	\$9.55
	Line Eq Operator/Line Truck Crew	\$25.74	\$8.09
Millwright		\$28.00	\$10.00
Pipefitter		\$30.45	\$12.85
Plumber		\$30.19	\$13.55
Power Equipment Operator			
(Tunnels Above and Below			
Ground, shafts and raises):	Group 1	\$25.12	\$10.81
	Group 2	\$25.47	\$10.85
	Group 3	\$25.57	\$10.86
	Group 4	\$25.82	\$10.88
	Group 5	\$25.97	\$10.90
	Group 6	\$26.12	\$10.91
	Group 7	\$26.37	\$10.94
Power Equipment Operator	Group 1	\$22.97	\$10.60
	Group 2	\$23.32	\$10.63
	Group 3	\$23.67	\$10.67
	Group 4	\$23.82	\$10.68
	Group 5	\$23.97	\$10.70
	Group 6	\$24.12	\$10.71
	Group 7	\$24.88	\$10.79
Truck Driver	Group 1	\$18.42	\$10.00
	Group 2	\$19.14	\$10.07
	Group 3	\$19.48	\$10.11
	Group 4	\$20.01	\$10.16
	Group 5	\$20.66	\$10.23
	Group 6	\$21.46	\$10.31
Truck Driver: Truck Mounted			
Attenuator		\$15.87	\$3.22

Go to http://www.denvergov.org/Auditor to view the Prevailing Wage Clarification Document for a list of complete classifications used.

FILED

4:51 pm, Aug 01 2022

CLERK AND RECORDER CITY AND COUNTY OF DENVER

CITY AND COUNTY OF DENVER STATE OF COLORADO



DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE

Technical Specifications and Plans/Drawings
Contract Number: 202263040

Mill Levy 16A, 17A, and 38 - Traffic Signals

Construction

May 4, 2022

PLEASE NOTE: Documents listed above are incorporated by reference and filed with the Clerk and Recorder, File No. 20220078