CITY AND COUNTY OF DENVER DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

CONTRACT NO. 202368836-00

SBE On-Call Construction Services

AGREEMENT

THIS CONTRACT AND AGREEMENT, made between the CITY AND COUNTY OF DENVER, a municipal corporation of the State of Colorado, hereinafter referred to as the "City," party of the first part, and HALCYON CONSTRUCTION, INC., hereinafter referred to as the "Contractor," party of the second part, a Colorado Corporation located at 3540 State Highway 52, Unit F3, Frederick, CO 80516.

WITNESSETH, commencing on April 19, 2023, and for at least three (3) days the City advertised a solicitation for qualifications and proposals from qualified general contractors to perform services for furnishing all labor, tools, supplies, equipment, materials, and everything necessary and required for the following:

2023 SBE On-Call Construction Services

WHEREAS, proposals pursuant to said advertisement have been reviewed, evaluated and ranked by a selection committee and a recommendation was made to the Executive Director of the Department of Transportation and Infrastructure, who has recommended that a Contract for said work be made and entered into with the above-named Contractor, and

WHEREAS, said Contractor is now willing, able and has the present capacity to perform all of said work in accordance with this Construction Contract, said advertisement and the referenced selection documents.

NOW THEREFORE, in consideration of the compensation to be paid the Contractor, the mutual agreements hereinafter contained, and subject to the terms hereinafter stated, it is mutually agreed as follows:

1. CONTRACT DOCUMENTS

It is agreed by the parties hereto that the following list of documents, instruments, technical specifications, plans, drawings and other materials which are attached hereto and bound herewith, incorporated herein by reference or otherwise referenced in these documents constitute and shall be referred to either as the "Contract Documents" or the "Contract," and all of said documents, instruments, technical specifications, Plans, Drawings and other materials taken together as a whole constitute the Contract between the parties hereto, and they are as fully a part of this agreement as if they were set out verbatim and in full herein:

Request for Proposals Contractor's Proposal *Equal Employment Opportunity Provisions This SBE On-Call Construction Services Agreement Standard Specifications for Construction General Contract Conditions 2011 Edition (incorporated by reference only) Special Contract Conditions Rate Sheet *ACORD Certificate of Insurance *Performance and Payment Bond *Change Rider *Proposal Request *Proposal Request

*Work Order
*Work Order Notice to Proceed
*Contractor's Work Order Certification of Payment Form
*Work Order Final/Partial Lien Release Form
*Work Order Final Receipt
*Work Order Change Orders (as applicable)
*Prevailing Wage Rate Schedule(s)
Technical Specifications referenced in Special Condition 1 as supplemented by Work Order.
Work Order Contract Drawings (as applicable)
Work Order Scope of Work (as applicable)
Work Order Accepted Shop Drawings (as applicable)

*Forms attached to Special Conditions

2. SCOPE OF WORK

This Contract contemplates performance of City construction Projects with a Small Business Enterprise (SBE) oncall construction services contract to establish a new group of qualified SBE on-call general contractors to respond to proposal requests with bidding and execution of construction work on projects. On-call SBE general contractors will be requested to mini bid projects against other on-call SBE General Contractors to ensure the City is receiving the best value. As such the Contractor shall have all necessary resources available, on an as-needed basis, to complete each such Project when directed by the City during the Term of the Contract, in accordance with the terms and conditions of this Contract. The Contractor agrees to price all Work described in any Proposal Pricing Request issued hereunder, in accordance with the terms and conditions contained herein and further agrees to and shall furnish all labor, tools, supplies, equipment, materials and everything necessary for and required to perform and complete all of the Work described in any Work Order issued by the City in accordance with the terms and conditions set forth herein.

It is anticipated that the On Call General Contractor's scope of work may entail construction in any area, including but not limited to:

- 1. Preconstruction services such as constructability, scheduling, independent cost estimates, and estimate reviews
 - a. If awarded a Work Order or Task Order for preconstruction services under this Agreement, the Contractor will be precluded from bidding and/or working on the construction portion of the same project
- 2. Construction management services
- 3. Minor roadway construction including asphalt and concrete roadway paving, concrete sidewalk, curb, gutter, ADA ramps, excavation, grading, and utilities
- 4. Removals including pavement, pavement markings, hardscapes, sidewalks, and utilities
- 5. Safety improvements to include bike lanes (protection, signage, and striping), sidewalks, curb, gutter and accessible ramps, Vision Zero, and Safe Routes to School
- 6. Pavement Rehabilitation such as asphalt mill and overlay, or concrete removal and replacement
- 7. Installation, modification, or removal of traffic signals, lighting, ITS, and telecommunications facilities
- 8. Installation, modification or removal of signing and striping
- 9. Landscape improvements and ultra-urban green infrastructure element improvements
- 10. General storm sewer improvements including underground pipe installation including structures using open-cut or tunneling construction methods and associated utility work and surface restorations and finishing
- 11. Minor bridge work including removal, repair, maintenance, and replacement of bridge or pedestrian railings, drains, paint or coating, culverts, decks, walls, fences, and sound walls
- 12. Maintenance of traffic for establishing and maintaining safe work zones for construction workers and the general public including detours for auto, bicycle, and pedestrian traffic

3. TERMS OF PERFORMANCE

The City will solicit proposals from multiple contractors in a mini-bid process. For any proposal Pricing Request submitted to the Contractor by the City for pricing, the Contractor agrees to review and, in good faith, submit comprehensive prices for each such Request within fourteen (14) consecutive calendar days of the issuance of such Request or as further detailed in the Proposal Request. In the event the City elects, at its sole discretion, to issue a Work Order pursuant to such a Request, the Contractor agrees to undertake the performance of all work described or

referenced in the Pricing Request and Work Order and all other work necessary to complete the project in accordance with all plans and specifications within ten (10) consecutive calendar days of the issuance of a Notice to Proceed for the referenced Work Order. The Contractor agrees to satisfactorily perform and complete all Work or effort required to complete the scope of work or project described in each issued Work Order within the period of performance specified in the Work Order and Notice to Proceed, plus such extensions of time as may be granted by the Executive Director in accordance with the provision of the General Contract Conditions and Special Contract Conditions incorporated herein.

4. TERMS OF PAYMENT

The City agrees to pay the Contractor for the performance of all of the Work required under each authorized Work Order, in accordance with the provisions of the General Contract Conditions and any applicable Special Contract Conditions. In no event, however, shall the total amount of compensation paid to the Contractor by the City exceed the maximum contract amount specified herein.

5. NO DISCRIMINATION IN EMPLOYMENT

In connection with the performance of the Work under this Contract, the Contractor agrees not to refuse to hire, discharge, promote or demote, or to discriminate in matters of compensation against any person otherwise qualified, solely because of race, color, religion, national origin, ethnicity, citizenship, immigration status, gender, age, military status, sexual orientation, gender identity, gender expression, marital status, source of income, protective hairstyle, or disability; and the Contractor further agrees to insert the foregoing provision in all subcontracts hereunder.

6. COMPLIANCE WITH SMALL BUSINESS ENTERPRISE REQUIREMENT

(a) This Agreement is subject to Article VII of Chapter 28, Denver Revised Municipal Code ("**D.R.M.C**."), designated as §§ 28-201 to 28-236 (the "**SBE Ordinance**"), and the Rules and Regulations promulgated pursuant thereto. This Agreement is also subject to the defined selection pool requirements of the SBE Ordinance. The Contractor is a certified Small Business Enterprise ("**SBE**") and pursuant to § 28-208, D.R.M.C., the Contractor is required to self-perform a minimum of 30% of the contract work.

(b) Under § 28-222, D.R.M.C., the Contractor has an ongoing, affirmative obligation for the duration of this Agreement to comply with the SBE defined selection pool requirements and with the SBE self-performance requirements upon which this Agreement was awarded, unless the City initiates a material modification to the scope of work affecting this Agreement through change order, contract amendment, force account, or other modification under § 28-223, D.R.M.C. The Contractor acknowledges that:

(1) It must establish and maintain records and submit regular reports, as required, which will allow the City to assess the Contractor's compliance with the defined selection pool requirements and SBE self-performance requirements.

(2) Contractor shall have a continuing obligation to promptly inform DSBO in writing of any agreed upon increase or decrease in the scope of work of this Agreement, upon any of the bases under § 28-223, D.R.M.C., regardless of whether such increase or decrease in scope of work has been reduced to writing at the time of notification of the change to the City. Any increase in the scope of services of this Agreement, whether by amendment or other modification, which increases the dollar value of the Agreement, if such change is within the scope of work designated for performance by the Contractor at the time of award of this Agreement, shall be promptly submitted to the DSBO.

(3) The Contractor shall achieve defined selection pool requirements and self-performance requirements with respect to such changed scope of work by performing such work.

(4) The Contractor shall supply to DSBO documentation required by ordinance with respect to the increased dollar value of this Agreement. The Contractor shall not, during the term of this Agreement:

(i) Fail to in fact perform as an SBE to achieve the work scope originally listed at proposal submission in order to achieve defined selection pool and self-performance requirements; or

(ii) Modify or eliminate all or any portion of the scope of work upon which self-performance is based and the contract was awarded, unless directed by the City.

(5) Failure to comply with these provisions may subject the Contractor to sanctions set forth in § 28-229 of the SBE Ordinance.

(6) Should any questions arise regarding SBE and DSBO requirements the Contractor should consult the SBE Ordinance or may contact the DSBO representative at (720) 913-1999.

7. WAGE RATE REQUIREMENTS

Contractor shall comply with, and agrees to be bound by, all requirements, conditions and City determinations regarding the Payment of Prevailing Wages Ordinance, Sections 20-76 through 20-79, D.R.M.C. including, but not limited to, the requirement that every covered worker working on a City owned or leased building or on City-owned land shall be paid no less than the prevailing wages and fringe benefits in effect on the date the bid or request for proposal was advertised. In the event a request for bids, or a request for proposal, was not advertised, Contractor shall pay every covered worker no less than the prevailing wages and fringe benefits in effect on the date funds for the contract were encumbered.

Date bid or request for qualifications/proposals was advertised: April 19, 2023. If contract opportunity was not advertised, date of written encumbrance $\underline{n/a}$.

Prevailing wage and fringe rates will adjust on, and only on, the anniversary of the date the RFQ was advertised. Unless expressly provided for in this Agreement, Contractor will receive no additional compensation for increases in prevailing wages or fringe benefits. Contractor shall provide the Auditor with a list of all subcontractors providing any services under the contract. Contractor shall provide the Auditor with electronically-certified payroll records for all covered workers employed under the contract. Contractor shall prominently post at the work site the current prevailing wage and fringe benefit rates. The posting must inform workers that any complaints regarding the payment of prevailing wages or fringe benefits may be submitted to the Denver Auditor by calling 720-913-5000 or emailing auditor@denvergov.org. If Contractor fails to pay workers as required by the Prevailing Wage Ordinance, Contractor will not be paid until documentation of payment satisfactory to the Auditor has been provided. The City may, by written notice, suspend or terminate work if Contractor fails to pay required wages and fringe benefits. Current prevailing wage rates are attached in the Contract Documents.

8. APPLICABILITY OF LAWS

The Agreement between the Contractor and the City shall be deemed to have been made in the City and County of Denver, State of Colorado and shall be subject to, governed by, and interpreted and construed by or in accordance with the laws of the State of Colorado and the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders and fiscal rules of the City. As such, the Contractor shall at all times comply with the provisions of the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders and Fiscal rules of the City, and those State of Colorado and Federal Laws, Rules and Regulations, which in any manner limit, control or apply to the actions or operations of the Contractor, any subcontractors, employees, agents or servants of the Contractor engaged in the Work or affecting the materials and equipment used in the performance of the Work, as the same may be, from time to time, promulgated, revised or amended. The Charter and Revised Municipal Code of the City and County of Denver, as the same may be amended from time to time, are hereby expressly incorporated into this Agreement as if fully set out herein by this reference.

9. APPROPRIATION AND ENCUMBRANCE.

Notwithstanding any other term, provision, or condition herein, all payment obligations under this Contract shall be limited to the funds duly and lawfully appropriated and encumbered, or otherwise made available by the Denver City Council and paid into the Treasury of the City. As of the date of this Contract, Zero Dollars (\$0,000.00) has been appropriated and encumbered for this Contract. The Contractor is hereby notified pursuant to Section 24-91-103.6(7)(a) of the Colorado Revised Statutes that the City intends to encumber funds on a Work Order by Work Order basis. Receipt of a fully executed Work Order is the written notice that funds have been appropriated and encumbered. The issuance of any form of order or directive by the City which would cause the aggregate amount payable to the Contract Documents is expressly prohibited. In no event shall the issuance of any change order or other form of order or directive by the City work to be performed in accordance with the Contract Documents is expressly prohibited. In no event shall the issuance of any change order or other form of order or directive by the City work to exceed the amount appropriated and encumbered for such Work to exceed the amount appropriated and encumbered for such Work to exceed the amount appropriated and encumbered for such Work to exceed the amount appropriated and encumbered for such Work to exceed the amount appropriated and encumbered for such Work to exceed the amount appropriated and encumbered for the Work to exceed the amount appropriated and encumbered for the Work to exceed the amount appropriated and encumbered for such Work to exceed the amount appropriated and encumbered for the Work will cause the aggregate amount payable for such Work to exceed the amount appropriated and encumbered for the Work unless and until such time as the Contractor has been advised in writing by the Project Manager that a lawful appropriation and encumbrance sufficient to cover the entire cost of such additional Work has

been made. It shall be the responsibility of the Contractor to verify that the amounts already appropriated and encumbered for the Work are sufficient to cover the entire cost of such Work, and any Work undertaken or performed in excess of the amount appropriated and encumbered is undertaken or performed in violation of the terms of this Contract, without the proper authorization for such Work, and at the Contractor's own risk and sole expense.

10. APPROVALS

In the event this Contract calls for the payment by the City of five hundred thousand dollars (\$500,000.00) or more, approval by the City Council of the City and County of Denver, acting by ordinance, in accordance with Section 3.2.6 of the Charter of the City and County of Denver, is and shall be an express condition precedent to the lawful and binding execution and effect and performance of this contract.

11. ASSIGNMENT

The Contractor shall not assign any of its rights, benefits, obligations or duties under this Contract except upon the prior written consent and approval of the Executive Director to such assignment.

12. DISPUTES RESOLUTION PROCESS

It is the express intention of the parties to this Contract that all disputes of any nature whatsoever regarding the Contract including, but not limited to, any claims for compensation or damages arising out of breach or default under this Contract, shall be resolved by administrative hearing pursuant to the provisions of Section 56-106, D.R.M.C., or, as applicable, Section 28-33 D.R.M.C. for Small Business Enterprise disputes. The Contractor expressly agrees that this dispute resolution process is the only dispute resolution mechanism that will be recognized by the parties for any claims put forward by the Contractor, notwithstanding any other claimed theory of entitlement on the part of the Contractor or its subcontractors or suppliers.

13. CONTRACT BINDING

It is agreed that this Contract shall be binding on and inure to the benefit of the parties hereto, their heirs, executors, administrators, assigns and successors.

14. PARAGRAPH HEADINGS

The captions and headings set forth herein are for convenience of reference only and shall not be construed so as to define or limit the terms and provisions hereof.

15. SEVERABILITY

It is understood and agreed by the parties hereto that, if any part, term, or provision of this Contract, except for the provisions of this Contract requiring prior appropriation and limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with any law of the State of Colorado, the validity of the remaining portions or provisions shall not be affected, and the rights and obligations of the parties shall be construed and enforced as if the Contract did not contain the particular part, term or provision held to be invalid.

16. CONFLICT OF INTEREST

A. No employee of the City shall have any personal or beneficial interest in the services or property described in the Agreement; and the Contractor shall not hire, or contract for services with, any employee or officer of the City in violation of the City's Code of Ethics, D.R.M.C. §§ 2-51, *et seq.*, or the Charter §§ 1.2.8, 1.2.9, and 1.2.12.

B. The Contractor shall not engage in any transaction, activity or conduct that would result in a conflict of interest under the Agreement. The Contractor represents that it has disclosed any and all current or potential conflicts of interest which shall include transactions, activities or conduct that would affect the judgment, actions or work of the Contractor by placing the Contractor's own interests, or the interests of any party with whom the Contractor has a contractual arrangement or other relationship, in conflict with those of the City. During the Term, the Contractor shall disclose promptly any potential conflicts of interest that arise from its activities and relationships with training or other service providers. The City, in its sole discretion, will determine the existence of a conflict of interest and may terminate the Agreement in the event it determines a conflict exists, after it has given the Contractor written notice describing the conflict. The Contractor will have thirty (30) days after the notice is received to eliminate or cure the conflict of interest in a manner which is acceptable to the City.

17. NO CONSTRUCTION AGAINST DRAFTING PARTY

The Parties have participated jointly in the negotiation and drafting of this Agreement and the Parties and their respective counsel have had the opportunity to review the Agreement. In the event of any ambiguity or question of intent or interpretation regarding the terms of this Agreement, the Agreement shall be construed as if drafted jointly by the Parties and no presumption or burden of proof shall arise favoring or disfavoring any Party by virtue of the authorship of any of the provisions of this Agreement.

18. MAXIMUM CONTRACT AMOUNT

The maximum amount to be paid by the City to the Contractor for satisfactory completion of all Work Orders authorized by the City and performed by the Contractor under this Contract shall in no event exceed the sum of **FIVE MILLION DOLLARS AND NO CENTS (\$5,000,000.00)**, unless this Contract is modified to increase said amount by a duly authorized, written contract amendment mutually agreeable to and executed by the parties hereto.

19. TERM

The term of this agreement shall be three years from the date of execution unless extended by mutually agreeable contract amendment initiated at the sole discretion of the City. Nothing contained herein shall obligate the City to extend the Agreement beyond the initial term. The term of this agreement shall extend to include the term of any Work Order executed before the expiration of the three-year term of this agreement and any associated Work Order changes.

20. LEGAL AUTHORITY

Contractor represents and warrants that it possesses the legal authority, pursuant to any proper, appropriate and official motion, resolution or action passed or taken, to enter into the Agreement. Each person signing and executing the Agreement on behalf of Contractor represents and warrants that he, she or they has/have been fully authorized by Contractor to execute the Agreement on behalf of Contractor and to validly and legally bind Contractor to all the terms, performances and provisions of the Agreement. The City shall have the right, in its sole discretion, to either temporarily suspend or permanently terminate the Agreement if there is a dispute as to the legal authority of either Contractor or the person signing the Agreement to enter into the Agreement.

21. ELECTRONIC SIGNATURES AND ELECTRONIC RECORDS

Contractor consents to the use of electronic signatures by the City. The Agreement, and any other documents requiring a signature hereunder, may be signed electronically by the City in the manner specified by the City. The Parties agree not to deny the legal effect or enforceability of the Agreement solely because it is in electronic form or because an electronic record was used in its formation. The Parties agree not to object to the admissibility of the Agreement in the form of an electronic record, or a paper copy of an electronic document, or a paper copy of a document bearing an electronic signature, on the ground that it is an electronic record or electronic signature or that it is not in its original form or is not an original.

Remainder of Page Intentionally Blank

Contract Control Number: Contractor Name: DOTI-202368836-00 Halcyon Construction, Inc.

IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at Denver, Colorado as of:

SEAL

CITY AND COUNTY OF DENVER:

REGISTERED AND COUNTERSIGNED:

ATTEST:

By:

APPROVED AS TO FORM:

Attorney for the City and County of Denver

By:

By:

By:

Contract Control Number: Contractor Name:

DOTI-202368836-00 Halcyon Construction, Inc.

DocuSigned by: Bradley D Schlepp By:

Name: Bradley D Schlepp (please print)

Title: ____ (please print)

ATTEST: [if required]

By:_____



PRIME and SUB TEAM MEMBERS

Prime: Halcyon Construction, Inc.

List <u>ALL</u> potential personnel titles/classifications that may be utilized under the contract and their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as necessary.

Title/Classification	Responsibilities	Rate/Hr.
Project Manager	Responsible for all aspects of project	110.00
Superintendent	On-site manager of project and control of SUBs	85 .00
On-Site Supervison	Safety and project coordination	80 .00
Estimator	Project estimate and assembling CO pricing	75.00
Clerical services	Assembly of submittals	65.00
Accounting srvs	Reporting and project invoicing	100.00
CM Services	Design and high level pre-construction work	100.00
Construction Mgr	Design and project control	110.00
Project Engineer	On-site responsible for project paper work	75.00
Foreman	Assists the Superintendent on-site	65.00
Safety Manager	Project safety and training	10 0.00

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-to-exceed expense, and will be reimbursed at actual cost.



REIMBURSABLE EXPENSES

Prime: Halcyon Construction, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes.

Actual Costs

Item	<u>Charge Rate</u>
Copies (8 1/2 x 11")	\$ 0.05 / each
Copies (8 1/2 x 14")	\$ 0.10/ each
Red-line copies	\$ 0.10 / S.F.
Reproducibles	\$0.05 / page

CITY AND COUNTY OF DENVER DEPARTMENT OF PUBLIC WORKS

General Contract Conditions

INDEX

TITLE 1

DEFINITIONS		
101	CITY	1
102	CONTRACT	1
103	CONTRACT AMOUNT	1
104	CONTRACT DOCUMENTS	1
105	CONTRACT TIME	1
106	CONTRACTOR	2
107	CONTRACTOR PERSONNEL	2
108	DAYS	2
109	DEPUTY MANAGER	2
110	DESIGNER	2
111	FINAL COMPLETION	2
112	MANAGER	3
113	PRODUCT DATA	3
114	PROJECT	3
115	PROJECT MANAGER	3
116	SAMPLES	3
117	SHOP DRAWINGS	3
118	SUBCONTRACTOR	3
119	SUBSTANTIAL COMPLETION	3
120	SUPPLIER	4
121	WORK	4

CITY AD	MINISTRATIVE ORGANIZATIONS; LINE OF AUTHORITY	5
20	DI DEPARTMENT OF AVIATION	5
20		
20	03 DEPARTMENT OF PUBLIC WORKS	5
20		-
20	05 BUILDING INSPECTION	5
20	06 ZONING	5
20	07 DIVISION OF SMALL BUSINESS OPPORTUNITY	6
20		
20	9 MANAGER OF FINANCE	6
21	0 CITY ATTORNEY	6
21	1 OFFICE OF RISK MANAGEMENT	6
21	2 CITY'S CONTRACT ADMINISTRATION LINE OF AUTHORITY	6
21	3 CITY'S COMMUNICATION WITH THE CONTRACTOR	7
TITLE 3		
CONTRA	ACTOR PERFORMANCE AND SERVICES	8
30	01 CONSIDERATION	
	(CONTRACTOR'S PROMISE OF PERFORMANCE)	
30	02 NOTICE TO PROCEED AND COMPLETION OF THE WORK	8
30		-
30	04 SUBSTITUTED PERFORMANCE	8

305	WORK PERFORMED UNDER ADVERSE	
	WEATHER CONDITIONS	9
306	WORKING HOURS AND SCHEDULE	9
307	CONTRACTOR'S SUPERINTENDENT	10
308	COMMUNICATIONS	10
309	CONTRACTOR SUBMITTALS	
	AND OTHER WRITTEN COMMUNICATIONS TO THE CITY	10
310	COMPETENCE OF CONTRACTOR'S WORK FORCE	
311	NO EMP OF ILLEGAL ALIENS TO PERFORM WORK	
312	CONDUCT OF CONTRACTOR'S PERSONNEL	
313	SUGGESTIONS TO CONTRACTOR	
314	WORK FORCE	
315	CONSTRUCTION MACHINES AND STANDBY EQUIPMENT	
316	CUTTING AND PATCHING THE WORK	
310	PERMITS AND LICENSES.	
318	CONSTRUCTION SURVEYS	
319	PRESERVATION OF PERMANENT	14
519	LAND SURVEY CONTROL MARKERS	14
320		14
520	TRADEMARKS, COPYRIGHTS AND PATENTED DEVICES,	15
201	MATERIALS, AND PROCESSES	
321	PROJECT SIGNS PUBLICITY AND ADVERTISING	
322		
323	TAXES	
324	DOCUMENTS AND SAMPLES AT THE SITE	
325	CLEANUP DURING CONSTRUCTION	
326	SANITARY FACILITIES	18
327		
	AIR CONDITIONING AND WATER SERVICES	18
TITLE 4		
CONTRAC	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS)	19
CONTRAC 401	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION	19
CONTRAC	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS	19 19
CONTRAC 401	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS	19 19
CONTRAC 401	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS	19 19
CONTRAC 401 402	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR	19 19 20 20
CONTRAC 401 402	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR	19 19 20 20
CONTRAC 401 402 403	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR	19 19 20 20 21
CONTRAC 401 402 403 404	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR REQUESTS FOR INFORMATION OR CLARIFICATION SHOP DRAWINGS, PRODUCT DATA AND SAMPLES	 19 19 20 20 21 21
CONTRAC 401 402 403 404 405	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR REQUESTS FOR INFORMATION OR CLARIFICATION SHOP DRAWINGS, PRODUCT DATA AND SAMPLES	 19 19 20 20 21 21
CONTRAC 401 402 403 404 405 406 TITLE 5	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR REQUESTS FOR INFORMATION OR CLARIFICATION SHOP DRAWINGS, PRODUCT DATA AND SAMPLES SUBSTITUTION OF MATERIALS AND EQUIPMENT	19 19 20 20 21 21 22
CONTRAC 401 402 403 404 405 406 TITLE 5	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR REQUESTS FOR INFORMATION OR CLARIFICATION SHOP DRAWINGS, PRODUCT DATA AND SAMPLES	19 19 20 20 21 21 22
CONTRAC 401 402 403 404 405 406 TITLE 5	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR REQUESTS FOR INFORMATION OR CLARIFICATION SHOP DRAWINGS, PRODUCT DATA AND SAMPLES SUBSTITUTION OF MATERIALS AND EQUIPMENT	 19 19 20 20 21 21 22 24
CONTRAC 401 402 403 404 405 406 TITLE 5 SUBCONT	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR REQUESTS FOR INFORMATION OR CLARIFICATION SHOP DRAWINGS, PRODUCT DATA AND SAMPLES SUBSTITUTION OF MATERIALS AND EQUIPMENT	 19 19 20 20 21 21 22 24 24
CONTRAC 401 402 403 404 405 406 TITLE 5 SUBCONT 501	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR	 19 19 20 20 21 21 22 24 24
CONTRAC 401 402 403 404 405 406 TITLE 5 SUBCONT 501	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR	 19 19 20 20 21 21 22 24 24
CONTRAC 401 402 403 404 405 406 TITLE 5 SUBCONT 501 502 TITLE 6	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR REQUESTS FOR INFORMATION OR CLARIFICATION SHOP DRAWINGS, PRODUCT DATA AND SAMPLES SUBSTITUTION OF MATERIALS AND EQUIPMENT	 19 19 20 21 21 22 24 24 24 24
CONTRAC 401 402 403 404 405 406 TITLE 5 SUBCONT 501 502 TITLE 6	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR	 19 19 20 21 21 22 24 24 24 24 24 27
CONTRAC 401 402 403 404 405 406 TITLE 5 SUBCONT 501 502 TITLE 6 TIME OF 0 601	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR REQUESTS FOR INFORMATION OR CLARIFICATION SHOP DRAWINGS, PRODUCT DATA AND SAMPLES SUBSTITUTION OF MATERIALS AND EQUIPMENT SUBCONTRACTS SUBCONTRACTS AND EQUIPMENT	 19 19 20 21 21 22 24 24 24 24 24 24
CONTRAC 401 402 403 404 405 406 TITLE 5 SUBCONT 501 502 TITLE 6 TIME OF 6	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR REQUESTS FOR INFORMATION OR CLARIFICATION	 19 19 20 20 21 21 22 24 24 24 24 24 24 24 27 27
CONTRAC 401 402 403 404 405 406 TITLE 5 SUBCONT 501 502 TITLE 6 TIME OF 0 601 602	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR REQUESTS FOR INFORMATION OR CLARIFICATION SHOP DRAWINGS, PRODUCT DATA AND SAMPLES SUBSTITUTION OF MATERIALS AND EQUIPMENT RACTS	 19 19 20 21 21 22 24 24 24 24 27 27 27 27
CONTRAC 401 402 403 404 405 406 TITLE 5 SUBCONT 501 502 TITLE 6 TIME OF 0 601	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR	 19 19 20 21 21 22 24 24 24 24 27 27 27 27
CONTRAC 401 402 403 404 405 406 TITLE 5 SUBCONT 501 502 TITLE 6 TIME OF 6 601 602 603	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR REQUESTS FOR INFORMATION OR CLARIFICATION SHOP DRAWINGS, PRODUCT DATA AND SAMPLES SUBSTITUTION OF MATERIALS AND EQUIPMENT RACTS	 19 19 20 21 21 22 24 24 24 24 27 27 27 27
CONTRAC 401 402 403 404 405 406 TITLE 5 SUBCONT 501 502 TITLE 6 TIME OF 0 601 602 603 TITLE 7	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR	 19 19 20 21 21 22 24 24 24 24 24 27 27 27 28
CONTRAC 401 402 403 404 405 406 TITLE 5 SUBCONT 501 502 TITLE 6 TIME OF 6 601 602 603 TITLE 7 COOPERA	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR	 19 19 20 21 21 22 24 24 24 24 27 27 27 28 29
CONTRAC 401 402 403 404 405 406 TITLE 5 SUBCONT 501 502 TITLE 6 TIME OF 6 601 602 603 TITLE 7	T DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS) CONTRACT DOCUMENTS - REVIEW AND INTERPRETATIONOWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONSCONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR	 19 19 20 21 21 22 24 24 24 24 27 27 27 27 28 29 29

DocuSign Envelope ID: 661C916E-229E-4973-8341-4E076FFB0D29

703	COORDINATION OF PUBLIC CONTACT	30
704	RATE OF PROGRESS	30

TITLE 8		
PROTECTI	ON OF PERSONS AND PROPERTY	32
801	SAFETY OF PERSONS	32
802	PROTECTIVE DEVICES AND SAFETY PRECAUTIONS	33
803	PROTECTION OF PROPERTY AND WORK IN PROGRESS	33
804	PROTECTION OF MUNICIPAL, PUBLIC SERVICE	
	OR PUBLIC UTILITY SYSTEMS	34
805	PROTECTION OF STREET AND ROAD SYSTEM	35
806	PROTECTION OF DRAINAGE WAYS	36
807	PROTECTION OF THE ENVIRONMENT	36
808	HAZARDOUS AND EXPLOSIVE MATERIALS OR SUBSTANCES	37
809	ARCHAEOLOGICAL AND HISTORICAL DISCOVERIES	37

TITLE 9 COMPEN

OMP	ENS A	ATION	38
	901	CONSIDERATION (CITY'S PROMISE TO PAY)	38
		PAYMENT PROCEDURE	
	903	SCHEDULE OF VALUES IN LUMP SUM CONTRACTS	39
	904	UNIT PRICE CONTRACTS	39
	905	PROGRESS PERIOD	39
	906	APPLICATIONS FOR PAYMENT	40
	907	RELEASES AND CONTRACTORS	
		CERTIFICATIONS OF PAYMENT	41
	908	RETAINAGE	41
	909	ADDITIONAL WITHHOLDING OF PROGRESS PAYMENTS	42
	910	FINAL ESTIMATE AND PAYMENT	43
	911	ACCOUNTING OF COSTS AND AUDIT	43

TITLE 10 WAGE

VAGE		45
	1001 PREVAILING WAGE ORDINANCE	45
	1002 POSTING OF THE APPLICABLE WAGE RATES	45
	1003 RATE AND FREQUENCY OF WAGES PAID	45
	1004 REPORTING WAGES PAID	
	1005 FAILURE TO PAY PREVAILING WAGES	46

TITLE 11

CHANGES IN THE WORK, CONTRACT PRICE OR CONTRACT TIME	47
1101 CHANGE ORDER	47
1102 CITY INITIATED CHANGES	47
1103 CONTRACTOR CHANGE REQUEST	48
1104 ADJUSTMENT TO CONTRACT AMOUNT	51
1105 TIME EXTENSIONS	54

TITLE 12

CONTRACTOR CLAIMS FOR ADJUSTMENT AND DISPUTES	
1201 NOTICE OF INTENT TO CLAIM	
1202 SUBMITTAL OF CLAIMS	
1203 WAIVER OF CLAIMS	

DISPUTES		
1301	DISPUTES	

TITLE 14 SITE CON

ITE COND	DITIONS	60
	DIFFERING SITE CONDITIONS	
1402	SITE INSPECTIONS AND INVESTIGATIONS	60

TITLE 15 PERFORM

RFORMANCE AND PAYMENT BONDS	62
1501 SURETY BONDS	
1502 PERFORMANCE BOND	62
1503 PAYMENT BOND	

TITLE 16 INSURAN

SURANCE AND INDEMNIFICATION	
1601 INSURANCE	
1602 DEFENSE AND INDEMNIFICATION	

TITLE 17

INSPECTION AND DEFECTS	64
1701 CONSTRUCTION INSPECTION BY THE CITY	64
1702 AUTHORITY OF INSPECTORS	64
1703 OBSERVABLE DEFECTS	64
1704 DEFECTS - UNCOVERING WORK	64
1705 LATENT DEFECTS	65
1706 REMOVAL OF DEFECTIVE MATERIALS AND WORK	65

TITLE 18

K	WARRANTIES, GUARANTEES AND CORRECTIVE WORK.
	1801 CONTRACTOR'S WARRANTIES, GUARANTEES
	AND CORRECTION OF WORK
967	1802 PERFORMANCE DURING WARRANTY PERIOD.

TITLE 19

SUBSTANTIAL COMPLETION OF THE WORK	69
1901 CONTRACTOR'S NOTICE OF SUBSTANTIAL COMPLETION	
1902 INSPECTION AND PUNCH LIST	69
1903 CERTIFICATE OF SUBSTANTIAL COMPLETION	69
1904 RIGHT OF EARLY OCCUPANCY OR USE	69

TITLE 20 FINAL CO

FINAL COMPLETION AND ACCEPTANCE OF THE WORK	71
2001 CLEAN-UP UPON COMPLETION	71
2002 FINAL COMPLETION AND ACCEPTANCE OF THE WORK	71
2003 FINAL SETTLEMENT	71

SUSPENSION OF WORK	74
2101 SUSPENSION OF WORK	
2102 SUSPENSION OF THE WORK FOR THE	
CITY'S CONVENIENCE	74
2103 SUSPENSION BECAUSE OF ORDER OF CITY, STATE	
OR FEDERAL COURT OR AGENCY	75
2104 SUSPENSION RESULTING FROM CONTRACTOR'S	
FAILURE TO PERFORM	75

TITLE 22 CITY'S RIGHT TO TERMINATE THE CONTRACT	
2201 TERMINATION OF CONTRACT FOR CAUSE	
2202 TERMINATION OF CONTRACT	
FOR CONVENIENCE OF THE CITY	77

MISCELLANEOUS PROVISIONS	
2301 PARTIES TO THE CONTRACT	
2302 FEDERAL AID PROVISIONS	
2303 NO WAIVER OF RIGHTS	
2304 NO THIRD PARTY BENEFICIARY	
2305 GOVERNING LAW; VENUE	
2306 ABBREVIATIONS	
2307 STATUTE OF LIMITATIONS IN C.R.S. § 13-80-102(1)(h)	81

CITY AND COUNTY OF DENVER DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

SPECIAL CONTRACT CONDITIONS

SC-1 CONSTRUCTION SPECIFICATIONS

Except as amended herein or in the attached Technical Specifications, all Work performed under the terms of this Contract shall be governed by the applicable provisions of the following latest editions:

<u>City and County of Denver</u>: Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS, 2011 Edition.

Transportation Standards and Details for the Engineering Division

City and County of Denver Traffic Standard Drawings

Wastewater Management Division

– Standard Detail Drawings

- Public Works Wastewater Capital Projects Management Standard Construction Specifications

<u>Colorado Department of Transportation</u>: *Standard Specifications for Road and Bridge Construction* (Sections 200 through 700 of the 2022 Edition)

Federal Highway Administration:

Manual on Uniform Traffic Control Devices for Streets & Highways (MUTCD)

Building & Fire Codes:

Building Code of the City and County of Denver (International Building Code 2018 Series, City and County of Denver Amendments 2019) https://www.denvergov.org/content/denvergov/en/denver-development-services/help-me-find-/buildingcodes-and-policies.html National Fire Protection Association Standards (As referenced in the Building Code of the City and County of Denver)

The *Standard Specifications for Construction*, *GENERAL CONTRACT CONDITIONS* is available at: <u>https://www.denvergov.org/content/denvergov/en/contract-administration/contractor-resources/general-contract-conditions.html</u>

Transportation Standards and Details for the Engineering Division and the Wastewater Management Division – *Standard Detail Drawings*, are available at <u>http://www.denvergov.org</u>.

The "Colorado Department of Transportation Standard Specifications for Road and Bridge Construction" is available for review on CDOT's website at <u>http://www.coloradodot.info/</u> and can be purchased from the Colorado Department of Transportation.

The *Manual on Uniform Traffic Control Devices for Streets & Highways* is available for review at the Federal Highway Administration Website at: <u>www.fhwa.dot.gov</u>, The FHWA website also contains purchasing information.

SC-2 DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE (REPLACES GENERAL CONTRACT CONDITION 203)

As of January 1, 2020, the functions of Public Works are housed in the new Department of Transportation and Infrastructure. For purposes of this Contract all references (including, but not limited to, references appearing in the body of the contract, General Conditions, Special Conditions, Exhibits, Contract Documents

or Policies and Procedures) to the Department of Public Works will have the same meaning as the Department of Transportation and Infrastructure.

Vested exclusively in the Department of Transportation and Infrastructure is the management and control of the design and construction of general and local public improvements undertaken by the City and County of Denver, except for: (i) work which is under the management and control of the Department of Aviation; (ii) that work performed by the Denver Board of Water Commissioners; (iii) any such work that the Mayor has specifically assigned to another department or agency; and (iv) work under the authority of the Department of Transportation and Infrastructure that is performed with the permission of the Manager of Transportation and Infrastructure by private entities at their own expense.

SC-3 MANAGER/EXECUTIVE DIRECTOR

General Condition 112 Manager is hereby deleted in its entirety and replaced with the following:

112 EXECUTIVE DIRECTOR

"Executive Director" means the Executive Director of Aviation, if the Contract is entered into under the authority of the Department of Aviation; or it means the Executive Director of Transportation and Infrastructure, if the Contract is entered into under the authority of the Department of Transportation and Infrastructure. The department is identified in the Contract Documents. Whenever the term "Executive Director" is used in the Contract Documents, such term refers only to the Executive Director of Aviation or Executive Director of the Department of Transportation and Infrastructure, as appropriate, and not to any individual to whom the Executive Director has delegated authority.

SC-4 CITY DELEGATION OF AUTHORITY

With reference to General Contract Condition 109, DEPUTY MANAGER, General Contract Condition 203 DEPARTMENT OF PUBLIC WORKS, and General Contract Condition 212, CITY'S CONTRACT ADMINISTRATION LINE OF AUTHORITY, the Executive Director hereby designates the City Engineer as the City official responsible for those certain actions and decisions designated as the responsibility of the Deputy Manager under the General Conditions and delegates to the City Engineer the authority necessary to undertake those responsibilities under this Contract. The City Engineer shall have supervisory responsibility over the Project Manager.

SC-5 DEPUTY MANAGER / CITY ENGINEER

General condition 109 DEPUTY MANAGER is hereby deleted in its entirety and replaced with the following:

The "Deputy Manager" means the official who reports directly to the Executive Director and exercises supervisory responsibility in the City agency defined in Title 2 herein that is responsible for the Project. The Executive Director hereby designates the City Engineer as the Deputy Manager for purposes of this Contract. The City Engineer shall have responsibility for this Project and shall undertake all duties, responsibilities, rights and authority, including specific actions and decisions, delegated to the Deputy Manager under the various terms and conditions of this Contract.

SC-6 LIQUIDATED DAMAGES

Should the Contractor fail to complete any Work Order within the Contract Time allocated in that Work Order, the Contractor shall become liable to the City and County of Denver for liquidated damages, and not as a penalty, **at the liquidated damages rate specified in that Work Order**, for each consecutive calendar day that the Contractor exceeds the period of performance specified in the Work Order, all in accordance with the provisions of General Contract Condition 602.

If the Contract fails to commence work within ten (10) consecutive calendar days of the date of issuance of a Notice to Proceed for a referenced Work Order, the Contractor shall become liable to the City and County of Denver for liquidated damages, and not as a penalty, at the liquidated damages rate specified in the fully executed Work Order, for each consecutive calendar day after the expiration of the initial ten (10) day period after issuance of a Notice to Proceed that

the contractor fails to commence Work on a fully executed Work Order issued by the City, all in accordance with provisions of General Contract Condition 602.

Representative hourly rates for the City administrative costs described in General Contract Condition 602.2 shall be as follows for this Project:

Project Manager	\$69 per hour
Project Engineer	\$63 per hour
Inspector	\$49 per hour
Surveying, if necessary	\$100 per hour

SC-7 SUBCONTRACTS

In accordance with General Contract Condition 501, SUBCONTRACTS, no limit shall apply to that percentage of the Work which may be sublet providing that the subcontractors receive prior approval in accordance with General Contract Condition 502, SUBCONTRACTOR ACCEPTANCE.

SC-6 BUILDING INSPECTION DIVISION PLAN REVIEW FEES

GC-317 of the General Contract Conditions shall apply to this Contract as supplemental by the following:

In addition to all permit and license fees required by GC-317, the Contractor is required to pay to the Building Inspection Division all plan review fees which may come due as a percentage of the Building Permit Fee in accordance with Chapter 1, Section 138.1 of the Denver Amendments to the Uniform Building Code (2009). For additional plan review fees that may be due as a result of the requirements of Denver Amendments Table 1-C footnote 4, the Contractor shall be entitled to compensation for the actual cost of all such fees paid, without any additional mark up, by execution of a change order in accordance with General Condition 1101.

SC-7 WAGE RATE SCHEDULE

General Contract Title 10 shall be amended by adding the following:

All work that has specialized skills or that has safety concerns shall be performed by the appropriate level tradesman including, but not limited to, work on energized, or potentially energized, electrical circuits until the circuit has been positively identified as having been de-energized; work on pressurized piping; work in potable waterlines; shoring and scaffolding; work involving handling refrigerants and hazardous materials; heavy equipment operation and work involving asbestos. Work not involving energized circuits, pressurized piping, etc. may be performed by personnel in demolition laborer classification.

Weekly, the Contractor and all of its Subcontractors shall pay all workers, mechanics, and laborers according to the rates and classifications established in the Contract Documents. Increases in prevailing wages subsequent to the date of the contract for a period not to exceed one (1) year shall not be mandatory on either the contractor or subcontractors. Future changes in prevailing wages on contracts whose period of performance exceeds one (1) year shall be mandatory for the contractor and subcontractors only on the yearly anniversary of the actual date of bid or proposal issuance, if applicable, or the date of the written encumbrance if no bid/proposal issuance date is applicable. Except as provided below, in no event shall any increases in prevailing wages over the amounts thereof as stated in such specifications result in any increased liability on the part of the city, and the possibility and risk of any such increase is assumed by all contractors entering into any such contract with the city. Notwithstanding the foregoing, the city may determine and may expressly provide in the context of specific agreements that the city will reimburse the contractor at the increased prevailing wage rate(s).

Date bid or proposal issuance was advertised April 19, 2023.

Contractor shall provide the Auditor with a list of all subcontractors providing any services under the contract.

Contractor shall provide the Auditor with electronically certified payroll records for all covered workers employed under the contract.

Contractor shall prominently post at the work site the current prevailing wage and fringe benefit rates. The posting must inform workers that any complaints regarding the payment of prevailing wages or fringe benefits may be submitted to the Denver Auditor by calling 720-913-5000 or emailing <u>auditor@denvergov.org</u>.

If Contractor fails to pay workers as required by the Prevailing Wage Ordinance, Contractor will not be paid until documentation of payment satisfactory to the Auditor has been provided. The City may, by written notice, suspend or terminate work if Contractor fails to pay required wages and fringe benefits.

SC-8 CONSTRUCTION INSPECTION BY THE CITY

General Condition 1701, CONSTRUCTION INSPECTION BY THE CITY, is modified as follows:

1702.1 Persons who are employees of the City or who are under contract to the City or the City as lessee will be assigned to inspect and test the Work. These persons may perform any tests and observe the Work to determine whether or not designs, materials used, manufacturing and construction processes and methods applied, and equipment installed satisfy the requirements of the drawings and specifications, accepted Shop Drawings, Product Data and Samples, and the General Contractor's warranties and guarantees. The General Contractor shall permit these inspectors unlimited access to the Work and provide means of safe access to the Work, which cost shall be included as a Cost of the Work without any increase to the Guaranteed Maximum Price. In addition, General Contractor shall provide whatever access and means of access are needed to off-site facilities used to store or manufacture materials and equipment to be incorporated into the Work and shall respond to any other reasonable request to further the inspector's ability to observe or complete any tests. Such inspections shall not relieve the General Contractor of any of its quality control responsibilities or any other obligations under the Contract. All inspections and all tests conducted by the City are for the convenience and benefit of the City may reject or accept any Work or materials at any time prior to the inspections pursuant to G.C. 2002, whether or not previous inspections or tests were conducted by the inspector or a City representative.

.2 Building Inspections will perform building code compliance inspections for structures designed for human occupancy. It is the General Contractor's responsibility to schedule and obtain these inspections. If a code compliance inspection results in identification of a condition which will be at variance to the Contract Documents, the General Contractor shall immediately notify the Project Manager and confirm such notification with formal correspondence no later than forty-eight (48) hours after the occurrence.

.3 When any unit of government or political subdivision, utility or railroad corporation is to pay a portion of the cost of the Work, its respective representatives shall have the right to inspect the Work. This inspection shall not make any unit of government or political subdivision, utility or railroad corporation a party to the Contract, and shall not interfere with the rights of either party.

SC-9 DISPOSAL OF NON-HAZARDOUS WASTE AT DADS

In accordance with the Landfill Agreement made between the City and Waste Management of Colorado, Inc., bidders will be required to haul dedicated loads (non-hazardous entire loads of waste) to the Denver-Arapahoe Disposal Site ("DADS") for disposal. DADS is located at Highway 30 and Hampden Avenue in Arapahoe County, Colorado. The City will pay all fees associated with such disposal but the bidder shall be responsible for the costs of transporting the loads. Non-hazardous waste is defined as those substances and materials not defined or classified as hazardous by the Colorado Hazardous Waste Commission pursuant to C.R.S. §25-15-207, as amended from time to time, and includes construction debris, soil and asbestos. Bidders shall not use Gun Club Road between I-70 and Mississippi Avenue as a means of access to DADS.

SC-10 PROHIBITION ON USE OF CCA-TREATED WOOD PRODUCTS

The use of any wood products pressure-treated with chromated copper arsenate (CCA) is prohibited. Examples of CCA-treated wood products include wood used in play structures, decks, picnic tables, landscaping timbers, fencing, patios, walkways and boardwalks.

SC-11 WAIVER OF: PART 8 OF ARTICLE 20 OF TITLE 13, COLORADO REVISED STATUTES

The Contractor specifically waives all the provisions of Chapter 8 of Article 20 of Title 13, Colorado Revised Statues regarding defects in the Work under this Construction Contract.

SC-12 PERIOD OF PERFORMANCE

The term or duration of this Agreement shall be three (3) years from the date of execution of this Agreement, unless extended by Contract amendment in accordance with the provisions of these Special Contract Conditions. With respect to any Work that is authorized by a Work Order issued prior to the contract completion date, but not completed by that date, the City shall have the option to terminate the Work in progress and pay only for that portion of the Work satisfactorily completed within the period of performance specified herein or to provide for, in writing, a limited extension of the contract completion date to complete the remaining Work at the prices agreed upon in the previously issued Work Order(s).

For each Proposal Pricing Request submitted to the Contractor for pricing, the Contractor agrees to review and price the Proposal Request within fourteen (14) consecutive calendar days of the date of such Proposal Request. In the event a Work Order is issued pursuant to a priced Proposal Request, the Contractor agrees to undertake the performance of the specified Work within ten (10) consecutive calendar days of the date of issuance of a Notice to Proceed for the referenced Work Order. The Contractor agrees to satisfactorily complete all work referenced in each Work Order within the agreed upon period of performance set forth in such Work Order or Notice to Proceed, plus such extension or extensions granted by the Executive Director in accordance with the provisions for Work Order Changes. For purposes of this Contract, "Contract Time", as used in the General Contract Conditions, shall mean the period of performance specified in each issued Work Order and shall run from the date of issuance of a Work Order Notice to Proceed to the date of Work Order Final Completion. Work Order Substantial Completion shall occur prior to Final Completion of any Work Order.

SC-13 PERFORMANCE OF WORK, AS DIRECTED BY THE CITY

Titles 1 and 3 of the General Contract Conditions shall generally apply to this Contract as supplemental by the following:

As described elsewhere in the Contract Documents, this Contract contemplates performance of construction services Work by the Contractor on a variety of, as yet to be identified, City construction Projects on an "as needed" or "on call" basis. Under the terms of this Contract, the City, in its sole discretion, will determine both the extent and nature of each scope of work or project it requires the Contractor to perform or complete and the specific terms and conditions under which it requires the Contractor to perform or complete this scope or project. Nothing contained herein, however, shall be construed by the Contractor as promise or guarantee of any minimum amount of Work or compensation hereunder.

In the event the City elects to direct the Contractor to perform work hereunder, the process by which both a specific work scope or project and specific performance terms or conditions shall be established prior to commencement of such work shall be as follows:

1. The City will identify a work scope or project for the Contractor to perform or complete and will issue to the Contractor a Proposal Pricing Request (in the format provided herein) containing, at a minimum, a detailed scope or project description, drawings, plans, specifications, the specific terms and conditions under which such project or scope must be performed and other pertinent materials.

2. In accordance with the terms and conditions of this Contract, the Contractor will review each Proposal Pricing Request and provide an itemized proposal with a not to exceed price to complete the work identified in the Proposal Pricing request utilizing the attached Proposal Request Pricing Worksheet. Contractor will also provide a project schedule responsive to each Proposal Pricing Request. The proposed price will include all costs necessary to complete the work.

3. If Contractor's proposal is accepted the Work will be authorized by issuance of a Work Order.

4. Upon receipt of the fully executed Work Order and a Work Order Notice to Proceed (in the format provided for herein), the Contractor shall have ten (10) consecutive calendar days to commence the performance.

5. With respect to each issued Work Order, the contractor shall furnish all tools, labor, supplies, equipment, materials and everything necessary to perform and complete the described scope of work or project contained in the Work Order.

6. During the course of performance of the Work authorized by each Work Order, the Contractor shall submit regular pay applications, in accordance with provisions of these Special Contract Conditions. The City shall issue payment for all satisfactorily completed Work authorized by Work Order, in accordance with the terms and conditions of the Contract Documents.

7. If additions, deletions or other modifications to the authorized Work scope or other terms or conditions are required or desired in the sole discretion of the City under a particular Work Order, a Work Order Change will be issued based on pricing prepared in the same manner as a Proposal Pricing Request and under the terms and conditions for issuance of a Change Order under the General Contract Conditions. The Work Order Change will identify any increase or decrease in the cost, change in the period of performance and any other modifications to the performance requirements for that particular Work Order.

8. Upon satisfactory completion, notice of Substantial Completion and Final Completion of the Work authorized and performed under each Work Order, Work Order Close-Out will occur, a Final Receipt for that Work Order will be issued, and final payment for the Work Order will be made.

9. Under this Contract, more than one Work Order may be issued and performed by the Contractor at the same time.

Given that under this Contract, the Contractor is committed to make available to the City and, as from time to time directed by the City under the process described, furnish all labor, tools, supplies, equipment, materials and everything necessary for and required to do, perform and complete each Work Order issued in accordance with the terms and conditions set forth herein, certain provisions, terms and conditions included in the General Contract Conditions either will not apply or will apply on a Work Order by Work Order basis rather than an overall Contract basis.

As such, the term Work, as issued in the Contract Documents shall mean the Contractor's equipment and physical plant, labor, management, administration, supervision, materials and supplies, and all other things needed to assemble, manufacture, complete or perform the various components into finished improvements pursuant to any Work Order issued pursuant to the Contract Documents. Unless otherwise specified or clearly inapplicable from the context of a given provision, each and every General Contract Condition contained or referenced in the Contract Documents shall apply to and control all Work performed hereunder.

SC-14 PERFORMANCE AND PAYMENT BOND

Title 15 of the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

A Performance and Payment Bond, in the form included in these Contract Documents, shall be furnished covering all Work Orders performed hereunder. An initial bond in the amount of **Fifty Thousand Dollars** (**\$50,000.00**) shall be provided at time of Contract Execution. In the event the dollar amount of Work to be performed exceeds this amount on any given Work Order, the Contractor shall provide properly executed bond Change Riders, also in the form included in these Contract Documents, in the amount(s) not less than 100% of all Work Orders issued.

SC-15 PROPOSAL REQUEST PRICING

Title 9 of the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

A. In order to initiate Work hereunder, the City must prepare and issue a Proposal Pricing Request, in the form included in these Contract Documents. For each Proposal Pricing Request submitted to the Contractor for pricing, the Contractor shall price the request and submit a completed Proposal Request Pricing Worksheet, in the form included in these Contract Documents and complying with the terms and conditions set forth on the form, to the Project Manager, with all supporting materials, generally within fourteen (14) consecutive calendar days of the date of issuance of such Proposal Pricing Request or as further detailed in the Proposal Request. The Contractor shall price each request and prepare the appropriate documentation in accordance with the requirements stated herein.

B. Prices – The City's policy is to award Work Orders by a mini-bid process. When possible, the City will invite the Contractors to a non-mandatory field scoping site visit. The City will provide a list of work items, units and estimated quantities for each work item associated with the Work Order. Project specific details and specifications may be included as part of the Cost Proposal Request. The Contractor will be required to provide unit prices for all costs associated with each work item in the Proposal Request Pricing Worksheet. All labor, material, equipment, overhead and profit costs shall be included in the unit prices for the listed items. Generally, the City will award the Work Order to the lowest responsive "Bid – Unit Price Total" in the Proposal Request Pricing Worksheet. The City reserves its right to select based on Best Value at the discretion of the Contract Manager.

SC-16 WORK ORDERS

With respect to Each Work Order Issued hereunder, the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

Upon review of any Proposal Request Pricing Worksheet completed by the Contractor pursuant to a Proposal Request, the City may, at its sole discretion, reject the pricing submittal, enter into further negotiations regarding uncovered work prices or may direct that the Work described in the Proposal Request and priced by the Contractor be completed by issuance of a Work Order, in the form included in these Contract Documents to the Contractor. The City reserves the right to issue such a Work Order, at the price and under the terms of the Contractor's pricing submittal, at any time before the expiration of 120 consecutive calendar days from the date the pricing submittal was received by the City. If no Work Order is issued and the pricing submittal is not rejected within this period, the Contractor's pricing submittal shall be deemed rejected by the City.

A Work Order shall not issue and no Work for a priced Request shall commence until such time as: The Work Order is executed by the Contractor and all designated City officials; the Contractor has submitted a Payment and Performance bond or Bond Change Rider for the Work satisfactory to the City Attorney; for the Work described in the Proposal Request; and all administrative requirements are met. Until all Work Order issuance requirements are met, the City shall have no obligation to compensate the Contractor for Work performed.

Upon issuance of a Work Order, the Contractor agrees to satisfactorily perform and complete all Work necessary or required to fully perform or otherwise complete the scope of work as described in each issued Work Order or any subsequently issued Work Order Change within the period of performance specified in the Work Order plus such extensions of time as may be granted by the Executive Director in accordance with the provisions of this Contract.

SC-17 WORK ORDER NOTICE TO PROCEED

GC-302 of the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

Following the issuance of any fully executed Work Order hereunder, a Work Order Notice to Proceed, in the form included in these Contract Documents for that particular Work Order will be issued by the Director. The Contractor agrees to commence the Work in accordance with that particular Work Order within ten (10) consecutive calendar days of the date of the Work Order Notice to Proceed. No Work Order Notice to Proceed will issue and no Work will commence until such time as the Contractor has complied with all administrative requirements for that particular Work Order under SC-15 PERFORMANCE AND PAYMENT BOND. Thereafter, the Contractor shall prosecute the Work to be accomplished under the Work Order at such time and place as the Work Order directs and shall fully complete in every detail all specified Work in accordance with the terms and conditions of the Work Order and the provisions of these General Contract Conditions and Special Contract Conditions.

SC-18 PROGRESS PAYMENTS FOR WORK ORDERS

The application for payment shall be submitted through Textura® Corporations Construction Management Website. Contractor recognizes and agrees that it shall be required to use the Textura Construction Payment Management System (CPMS) for this Project. Contractor further agrees that, to the fullest extent possible within the CPMS, the City shall be entitled to all non-Confidential records, reports, data and other information related to the project that are available to Contractor through the CPMS, including, but not limited to, information related to Contractor and subcontractor billings. To that end, Contractor agrees that it will activate any available settings within the CPMS that are necessary to grant the City access to such non-Confidential information related to the contract and the project. Applications for payment shall be based on the Contract Unit Prices or the approved Schedule of Values described in GC 903.1

In accordance with General Contract Condition 902, PAYMENT PROCEDURE, the party(ies) responsible for review of all Pay Applications shall be the Project Manager assigned to each Work Order:

In accordance with General Contract Condition 906, APPLICATIONS FOR PAYMENT, each Application submitted shall include the following:

1. The estimate of Work completed shall be based on the approved schedule of values or unit prices, as applicable, and the percent of the Work complete.

2. Each Application for Payment shall include each and every independent subcontractor's payroll information including pay dates and pay amounts.

3. The Contractor shall also submit to the Auditor and other appropriate officials of the City in a timely fashion, information required by General Contract Condition 1004, REPORTING WAGES PAID.

4. Starting with the second payment application, the payment applications shall be accompanied by a completed Contractors' Certification of Payment Form (CCP), listing all first tier subcontractors and suppliers and all certified subcontractors or suppliers that are listed for participation towards any assigned SMWDBE program goal. The final payment application must be accompanied by an executed Final Release and Certification of Payment Form and Certificate of Contract Release Form from the Contractor.

* If subcontractor or supplier payments are disbursed via Textura® CPMS, those systems generated Final/ Partial Release of Certification Form and CCP forms are acceptable.

Title 20, 2003 Final Settlement, section .2, item F is modified to read as follows:

F. At time of request for final payment, Contractor shall submit a complete and final, unconditional waiver or release of any and all lien and claim rights for all labor, equipment, and material used or furnished to complete the Work in the form and format generated within the Textura CPMS. Contractor shall also return an executed Certificate of Contract Release (above), upon request from the City.

SC-19 WORK ORDER CHANGES

Title 11 of the General Contract Conditions shall apply to this Contract, on a Work Order by Work Order basis, as supplemented by the following:

In accordance with all terms and conditions provided for standard change orders under Title 11 of the General Contract Conditions, the City may issue Work Order Changes providing for deletions, additions and modifications to the Work under a duly issued Work Order. Work Order Changes must be issued on the Work Order Change Form, in the form included in these Contract Documents.

Mark up for overhead and profit for Work Order Changes shall require completion of the Proposal Request Pricing Worksheet for Contractor and applicable Sub-Contractors.

SC-20 WORK ORDER CLOSE-OUT

Titles 19 and 20 of the General Contract Conditions shall apply to this Contract, on a Work Order by Work Order basis, as supplemented by the following:

Upon Substantial Completion of all Work performed under each Work Order in accordance with the Contract Documents, final close-out for that Work Order shall be made in accordance with the terms and conditions of Title 20 of the General Contract Conditions.

SC-21 CONTRACT CLOSE-OUT

Upon written notification from the City to the Contractor that no further Work Orders shall be issued hereunder and the completion of final close-out for any previously issued Work Orders in accordance with SC-20 WORK ORDER CLOSE-OUT, the Contract shall proceed to final close-out. The Contractor agrees to comply with all applicable Contract close-out procedures and requirements set forth in General Contract Condition 2002. In addition, the Contractor agrees to execute and deliver to the City a Final Receipt in the forms previously referenced and to provide to the City a consent of surety covering all Work performed hereunder. Until such time as all Contract close-out procedures are completed and each contract close-out requirement is satisfied, the City shall retain from amounts due the Contractor, in addition to any other withholdings provided for hereunder, a sum not greater than one percent (1%) of the maximum contract amount specified herein.

SC-22 ATTORNEY'S FEES

Colorado Revised Statute 38-26-107 requires that in the event any person or company files a verified statement of amounts due and unpaid in connection with a claim for labor and materials supplied on this project, the City shall withhold from payments to the Contractor sufficient funds to insure the payment of any such claims. Should the City and County of Denver be made a party to any lawsuit to enforce such unpaid claims or any lawsuit arising out of or relating to such withheld funds, the Contractor agrees to pay to the City its costs and a reasonable attorney's fee which cost shall be included as a Cost of the Work.

Because the City Attorney Staff does not bill the City for legal services on an hourly basis, the Contractor agrees a reasonable fee shall be computed at the rate of one hundred dollars per hour of City Attorney time.

SC-23 INSURANCE:

General Conditions: Contractor agrees to secure, at or before the time of execution of this (1) Agreement, the following insurance covering all operations, goods or services provided pursuant to this Agreement. Contractor shall keep the required insurance coverage in force at all times during the term of the Agreement, or any extension thereof, during any warranty period, and for eight (8) years after termination of the Agreement. The required insurance shall be underwritten by an insurer licensed or authorized to do business in Colorado and rated by A.M. Best Company as A-VIII or better. Each policy shall require notification to the City in the event any of the required policies be canceled or non-renewed before the expiration date thereof. Such written notice shall be sent to the parties identified in the Notices section of this Agreement. Such notice shall reference the City contract number listed on the signature page of this Agreement. Said notice shall be sent thirty (30) days prior to such cancellation or nonrenewal unless due to non-payment of premiums for which notice shall be sent ten (10) days prior. If such written notice is unavailable from the insurer, Contractor shall provide written notice of cancellation, nonrenewal and any reduction in coverage to the parties identified in the Notices section by certified mail. return receipt requested within three (3) business days of such notice by its insurer(s) and referencing the City's contract number. Contractor shall be responsible for the payment of any deductible or self-insured retention. The insurance coverages specified in this Agreement are the minimum requirements, and these requirements do not lessen or limit the liability of the Contractor. The Contractor shall maintain, at its own expense, any additional kinds or amounts of insurance that it may deem necessary to cover its obligations and liabilities under this Agreement.

(2) **Proof of Insurance: Contractor** may not commence services or work relating to the Agreement prior to placement of coverages required under this Agreement. Contractor certifies that the certificate of insurance attached in the Contract Documents, preferably an ACORD form, complies with all insurance requirements of this Agreement. The City requests that the City's contract number be referenced on the Certificate. The City's acceptance of a certificate of insurance or other proof of insurance that does not comply with all insurance requirements set forth in this Agreement shall not act as a waiver of Contractor's breach of this Agreement or of any of the City's rights or remedies under this Agreement. The City's Risk Management Office may require additional proof of insurance, including but not limited to policies and endorsements.

(3) Additional Insureds: For Commercial General Liability, Auto Liability, Contractors Pollution Liability (if required) and Excess Liability/Umbrella (if required), Contractor and subcontractor's insurer(s) shall include the City and County of Denver, its elected and appointed officials, employees and volunteers as additional insured.

(4) Waiver of Subrogation: For all coverages required under this Agreement, with the exception of Professional Liability - if required, Contractor's insurer shall waive subrogation rights against the City.

(5) Subcontractors and Subconsultants: All subconsultants, subcontractors, independent contractors, suppliers or other entities providing goods or services required by this Agreement shall be subject to all of the requirements herein. Contractor shall require all of its subcontractors and subconsultants of any tier to provide insurance coverage in types and amounts required by the Contractor, but in amounts of at least \$1,000,000 Commercial General Liability, Business Auto Liability insurance of \$1,000,000 combined single limit, statutory Workers' Compensation coverage, and \$1,000,000 professional liability for any subcontractor performing design or engineering work. Contractor agrees to provide proof of insurance for all such subcontractors, subconsultants, independent contractors, suppliers or other entities upon request by the City.

(6) Workers' Compensation and Employer's Liability Insurance: Contractor shall maintain the coverage as required by statute for each work location and shall maintain Employer's Liability insurance with minimum limits of \$100,000 per occurrence for each bodily injury claim, \$100,000 per occurrence for each bodily injury caused by disease claim, and \$500,000 aggregate for all bodily injuries caused by disease claims.

(7) **Commercial General Liability: Contractor** shall maintain a Commercial General Liability insurance policy with minimum limits of \$1,000,000 for each bodily injury and property damage occurrence, \$2,000,000 products and completed operations aggregate (if applicable), and \$2,000,000 policy aggregate.

(8) Business Automobile Liability: Contractor shall maintain Business Automobile Liability, or its equivalent, with minimum limits of \$1,000,000 combined single limit applicable to all owned, hired and non-owned vehicles used in performing services under this Agreement. If transporting wastes, hazardous material, or regulated substances, Contractor shall carry a pollution coverage endorsement and an MCS 90 endorsement on their policy. Transportation coverage under the Contractors Pollution Liability policy shall be an acceptable replacement for a pollution endorsement to the Business Automobile Liability policy.

(9) Builder's Risk or Installation Floater: Contractor shall maintain limits equal to the completed value of the project. Coverage shall be written on an all risk, replacement cost basis including coverage for soft costs, flood and earth movement, if in a flood or quake zone, and, if applicable, equipment breakdown including testing. The City and County of Denver, Contractor, and subcontractors shall be Additional Named Insureds under the policy. Policy shall remain in force until acceptance of the project by the City.

(10) Professional Liability (Errors & Omissions): Contractor shall maintain minimum limits of \$1,000,000 per claim and \$1,000,000 policy aggregate limit. The policy shall be kept in force, or a Tail policy placed, for three (3) years for all contracts except construction contracts for which the policy or Tail shall be kept in place for eight (8) years.

(11) Contractor's Pollution Liability: Contractor shall maintain minimum limits of \$1,000,000 per occurrence and \$2,000,000 policy aggregate. Policy to include bodily injury; property damage including loss of use of damaged property; defense costs including costs and expenses incurred in the investigation, defense or settlement of claims; and clean up costs. Policy shall include a severability of interest or separation of insured provision (no insured vs. insured exclusion) and a provision that coverage is primary and non-contributory with any other coverage or self-insurance maintained by the City.

(12) Additional Provisions:

(a) For claims-made coverage:

- (i) The retroactive date must be on or before the contract date or the first date when any goods or services were provided to the City, whichever is earlier
- (b) Contractor shall advise the City in the event any general aggregate or other aggregate limits are reduced below the required per occurrence limits. At their own expense, and where such general aggregate or other aggregate limits have been reduced below the required per occurrence limit, the Contractor will procure such per occurrence limits and furnish a new certificate of insurance showing such coverage is in force.

SC-24 CONTRACT FORMS

The following listed and attached "Contract Forms" shall be detached and utilized in accordance with the Contract Documents.

- 1. ACORD Certificate of Insurance
- 2. Payment and Performance Bond
- 3 Surety Authorization
- 4. Change Rider
- 5. Proposal Request
- 6. Proposal Request Pricing Worksheet
- 7. Sub-Contractor Worksheet for Proposal Requests
- 8. Work Order
- 9. Work Order Notice to Proceed
- 10. Work Order Change
- 11. Work Order Final Receipt
- 12. Instructions for Completing Contractor Certification of Payment form
- 13. Contractor Certification of Payment Form (sample)
- 14. Final/Partial Release and Certification of Payment
- 15. Prevailing Wage Rates

RULES AND REGULATIONS

REGARDING

EQUAL EMPLOYMENT OPPORTUNITY

Promulgated and adopted by the Executive Director of the Department of Transportation and Infrastructure pursuant to and by authority of Article III, Division 2, Chapter 28 of the Revised Municipal Code of the City and County of Denver, and for the purpose of insuring that contractors, subcontractors and suppliers soliciting and receiving compensation for contract work from or through the City and County of Denver provide equal opportunity in employment without regard to race, color, creed, sex, national origin, age, religion, marital status, political opinion or affiliation or mental or physical handicap and meet certain requirements for the hiring, training, promotion, and treatment during employment of members of ethnic groups subject to differential treatment, including persons of African descent (Black), Spanish-surnamed (Hispanic), Asian-American and American Indian Groups.

RULE I - DEFINITIONS

- A. "City" means the City and County of Denver.
- B. "Manager" shall mean the Executive Director of the Department of Transportation and Infrastructure for the City and County of Denver.
- C. "Contract" means a contract entered into with the City and County of Denver, financed in whole or in part by local resources or funds of the City and County of Denver, for the construction of any public building or prosecution or completion of any public work.
- D. "Contractor" means the original party to a contract with the City and County of Denver, also referred to as the "general" or "prime" contractor.
- E. "Director" means the Director of the Division of Small Business Opportunity.
- F. "Subcontractor" means any person, company, association, partnership, corporation, or other entity, which assumes by subordinate agreement some or all of the obligations of the general or prime contractor.
- G. The phrase "Bidding Specifications" as used in Article III, Division 2 of Chapter 28 of the Revised Municipal Code shall include BID CONDITION, INVITATION TO BID, and NOTICE OF PROPOSAL.
- H. "Affirmative Action Program" means a set of specific and result-oriented procedures or steps to which a contractor commits himself to apply every good faith effort to employ members of ethnic minority groups, to include persons of African descent (Black), Spanish surnamed (Hispanic), Asian-American, American Indians, and persons with mental or physical handicap.
- I. "Division of Small Business Opportunity" means the City agency established pursuant to Article III, Division 1 of Chapter 28 of the Denver Revised Municipal Code.

RULE II - NOTICE OF HEARING

When results of conciliation efforts are unsatisfactory to the Manager and he is informed in accordance with Article III, Division 2 of Chapter 28 of the Revised Municipal code that a contractor or subcontractor has apparently failed to meet affirmative action and equal employment opportunity requirements after a reasonable period of notice to correct deficiencies, the Manager will, prior to imposition of any sanctions, afford the general contractor a hearing in order to determine whether the contractor or his subcontractors have failed to comply with the affirmative action and

equal employment opportunity requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code or of the contract. Written notice of such hearing shall be delivered personally or sent by certified mail, return receipt requested, to the contractor and to any subcontractor involved, at least ten (10) days prior to the date scheduled for the hearing.

RULE III - HEARING

- A. Contractors will appear at hearings and may be represented by counsel, and may present testimony orally and other evidence.
- B. Hearings shall be conducted by one or more hearing examiners designated as such by the Manager.
- C. The Director of the Division of Small Business Opportunity may participate in hearings as a witness.
- D. Hearings shall be held at the place specified in the notice of hearing.
- E. All oral testimony shall be given under oath or affirmation and a record of such proceedings shall be made.
- F. All hearings shall be open to the public.
- G. The hearing officer shall make recommendations to the Manager who shall make a final decision.

REGULATIONS

REGULATION NO. 1 - ORDINANCE:

The Rules and Regulations of the Manager shall be inserted in the bidding specifications for every contract for which bidding is required.

REGULATION NO. 2 - EXEMPTIONS:

Each contract and subcontract, regardless of the dollar amount, shall be subject to affirmative action requirements unless specifically exempted in writing individually by the Manager. Exemptions apply only to "affirmative action" in equal employment opportunity, and are not to be construed as condonation in any manner of "discrimination" or "discriminatory practices" in employment because of race, color, creed, sex, age, national origin, religion, marital status, political opinion or mental or physical handicap.

REGULATION NO. 3 - DIRECTOR OF CONTRACT COMPLIANCE:

The Director of the Division of Small Business Opportunity shall perform the duties assigned to such official by Article III, Division 2 Chapter 28 of the Revised Municipal Code and by the Manager. (1) The Director of the Division of Small Business Opportunity or designated representatives shall inform bidders and contractors of affirmative action procedures, programs, and goals in accordance with the Ordinance at prebid and pre-construction conference; (2) make regular on-site inspections; (3) supply contractors and subcontractors with report forms to be completed by them when requested, and furnished to the Director of the Division of Small Business Opportunity; and (4) review payroll records, employment records and practices of general contractors and their subcontractors and suppliers during the performance of any contract. The Director of the Division of Small Business Opportunity shall promptly report apparent affirmative action deficiencies to the Manager.

REGULATION NO. 4 - GOALS AND TIMETABLES:

In general, goals and timetables should take into account anticipated vacancies and the availability of skills in the market place from which employees should be drawn. In addition, where discrimination in employment by a general contractor or any of his subcontractors is indicated, a corrective action program will take into account the need by the general contractor and his subcontractors to correct past discriminatory practices and

reach goals of minority manpower utilization on a timely basis through such recruiting and advertising efforts as are necessary and appropriate.

REGULATION NO. 5 - AWARD OF CONTRACTS:

It shall be the responsibility of the Director of the Division of Small Business Opportunity to determine the affirmative action capability of bidders, contractors and subcontractors and to recommend to the Manager the award of contracts to those bidders, contractors and subcontractors and suppliers who demonstrate the ability and willingness to comply with the terms of their contract.

REGULATION NO. 6 - PUBLICATION AND DUPLICATION:

Copies of these Rules and Regulations as amended by the Manager from time to time, shall as soon as practicable and after Notice being published will be made a part of all City Contracts.

REGULATION NO. 7 - NOTICE TO PROCEED:

Prior to issuance of the Notice to Proceed a sign-off will be required of the Director of the Division of Small Business Opportunity or his designee.

REGULATION NO. 8 - CONTRACTS WITH SUBCONTRACTORS:

To the greatest extent possible, the contractor shall make a good faith effort to contract with minority contractors, subcontractors and suppliers for services and supplies by taking affirmative actions, which include but are not limited to the following:

- 1. Advertise invitations for subcontractor bids in minority community news media.
- 2. Contact minority contractor organizations for referral of prospective subcontractors.
- 3. Purchase materials and supplies from minority material suppliers.

REGULATION NO. 9 - AGENCY REFERRALS:

It shall be no excuse that the union with which the contractor or subcontractor has an agreement providing for referral, exclusive or otherwise, failed to refer minority employees.

REGULATION NO. 10 - CLAUSES:

The Manager shall include the appropriate clauses in every contract and the contractor shall cause to be inserted in every subcontract the appropriate clauses:

- 1. APPENDIX A: City and County of Denver Equal Opportunity Clause ALL CONTRACTS funded only with City and County of Denver monies.
- 2. APPENDIX B: Equal Opportunity Clause (11246) ALL FEDERAL ASSISTED.
- 3. APPENDIX C: Section 3 Assurance of Compliance HUD ASSISTED PROJECTS.
- 4. APPENDIX D: Section 3 Clause HUD ASSISTED PROJECTS.

All amendments to the appendices shall be included by reference.

REGULATION NO. 11 - SHOW CAUSE NOTICES:

When the Manager has reasonable cause to believe that a contractor has violated Article III, Division 2 of Chapter 28 of the Denver Revised Municipal Code, he may issue a notice requiring the contractor to show cause, within fifteen (15) days why enforcement procedures, or other appropriate action to insure compliance, should not be instituted.

REGULATION NO. 12 - BID CONDITIONS - AFFIRMATIVE ACTION REQUIREMENTS - EQUAL EMPLOYMENT OPPORTUNITY:

1. APPENDIX E: The Bid Conditions - Affirmative Action Requirements - Equal Employment Opportunity as amended and published by the U.S. Department of Labor Employment Standards Administration, Office of Federal Contract Compliance, shall be inserted verbatim for bidding specification for every non-exempt contract involving the use of Federal funds.

2. APPENDIX F: The Bid Conditions - Affirmative Action Requirements - Equal Employment Opportunity as published by the Department of Transportation and Infrastructure, City and County of Denver, shall be inserted verbatim as bidding specifications for every non-exempt contract using City funds.

CITY AND COUNTY OF DENVER DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

APPENDIX A

CITY AND COUNTY OF DENVER EQUAL OPPORTUNITY CLAUSE -ALL CONTRACTS

- 1. The Contractor will not discriminate against any employee or applicant for employment because of race, creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical handicap. The Contractor will take affirmative action to ensure that applicants are employed, and that employees are treated during employment without regard to their race, creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical handicap. Such action shall include, but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination clause.
- 2. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard to race, creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical handicap.
- 3. The Contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding, a notice to be provided, advising the said labor union or workers' representatives of the contractor's commitments under this section, and shall post copies of the notice in conspicuous places available to employees and applicants for employment.
- 4. Each Contractor will comply with all provisions of Article III, Division 2 of Chapter 28 of the Revised Municipal Code, and the rules, regulations, and relevant orders of the Manager and the Director.
- 5. The Contractor will furnish all information and reports required by Article III, Division 2 of Chapter 28 of the Revised Municipal Code, and by rules, regulations and orders of the Manager and Director or pursuant thereto, and will permit access to his books, records, and accounts by the Manager, Director, or their designee for purposes of investigation to ascertain compliance with such rules, regulations, and orders.
- 6. In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with any of the said rules, regulations or orders, this contract may be canceled, terminated, or suspended in whole or in part and the Contractor may be declared ineligible for further City contracts in accordance with procedures authorized in Article III, Division 2, Chapter 28 of the Revised Municipal Code, or by rules, regulations, or order of the Manager.
- 7. The Contractor will include Regulation 12, Paragraph 2 and the provisions of paragraphs (1) through (6) in every subcontract of purchase order unless exempted by rules, regulations, or orders of the Manager issued pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, so that such provisions will be binding on each subcontractor or supplier. The Contractor will take such action with respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions, including sanctions for noncompliance.

The applicant further agrees to be bound by the above equal opportunity clauses with respect to its own employment practices when it participates in City contracts. The Contractor agrees to assist and cooperate actively with the Manager and the Director in obtaining compliance of subcontractors and suppliers with the

equal opportunity clause and the rules, regulations and relevant orders of the Manager, and will furnish the Manager and the Director such information as they may require for the supervision of compliance, and will otherwise assist the Manager and Director in the discharge of the City's primary responsibility for securing compliance. The Contractor further agrees to refrain from entering into any contract or contract modification subject to Article III, Division 2 of Chapter 28 of the Revised Municipal Code with a contractor debarred from, or who has not demonstrated eligibility for, City contracts.

The Contractor will carry out such sanctions and penalties for violation of the equal opportunity clause as may be imposed upon contractors and subcontractors by the Manager and Director. In addition, the Contractor agrees that failure or refusal to comply with these undertakings the Manager may take any or all of the following actions:

- A. Cancellation, termination, or suspension in whole or in part of this contract.
- B. Refrain from extending any further assistance to the applicant under the program with respect to which the failure occurred until satisfactory assurance of future compliance has been received from such applicant.
- C. Refer the case to the City Attorney for appropriate legal proceedings.

SUBCONTRACTS: Each prime Contractor or Subcontractor shall include the equal opportunity clause in each of its subcontracts.

CITY AND COUNTY OF DENVER DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

APPENDIX F

AFFIRMATIVE ACTION REQUIREMENTS

EQUAL EMPLOYMENT OPPORTUNITY

For All Non-Exempt Construction Contracts to Be Awarded by the City and County of Denver, Department of Transportation and Infrastructure.

NOTICE

EACH BIDDER, CONTRACTOR OR SUBCONTRACTOR (HEREINAFTER THE CONTRACTOR) MUST FULLY COMPLY WITH THE REQUIREMENTS OF THESE BID CONDITIONS AS TO EACH CONSTRUCTION TRADE IT INTENDS TO USE ON THIS CONSTRUCTION CONTRACT, AND ALL OTHER CONSTRUCTION WORK (BOTH CITY AND NON-CITY) IN THE DENVER AREA DURING THE PERFORMANCE OF THIS CONTRACT OR SUBCONTRACT. THE CONTRACTOR COMMITS ITSELF TO THE GOALS FOR MINORITY MANPOWER UTILIZATION, AS APPLICABLE, AND ALL OTHER REQUIREMENTS, TERMS AND CONDITION OF THESE BID CONDITIONS BY SUBMITTING A PROPERLY SIGNED BID.

THE CONTRACTOR SHALL APPOINT A COMPANY EXECUTIVE TO ASSUME THE RESPONSIBILITY FOR THE IMPLEMENTATION OF THE REQUIREMENTS, TERMS AND CONDITIONS OF THESE BID CONDITIONS.

/s/

Executive Director of Transportation and Infrastructure City and County of Denver

A. REQUIREMENTS - AN AFFIRMATIVE ACTION PLAN:

Contractors shall be subject to the provisions and requirements of these bid conditions including the goals and timetables for minority* and female utilization, and specific affirmative action steps set forth by the Office of Contract Compliance. The contractor's commitment to the goals for minority, and female utilization as required constitutes a commitment that it will make every good faith effort to meet such goals.

1. GOALS AND TIMETABLES:

The goals and timetables for minority and female participation, expressed in percentage terms for the contractor's aggregate workforce in each trade are as follows:

GOALS FOR	GOALS FOR
MINORITY PARTICIPATION	FEMALE PARTICIPATION
FOR EACH TRADE	FOR EACH TRADE
From January 1, 1982	From January 1, 1982
to	to
Until Further Notice	Until Further Notice
21.7% - 23.5%	6.9%

The goals for minority and female utilization above are expressed in terms of hours of training and employment as a proportion of the total number of hours to be worked by the contractor's aggregate workforce, which includes all supervisory personnel, in each trade, on all projects for the City and County of Denver during the performance of its contract (i.e., The period beginning with the first day of work on the City and County of Denver funded construction contract and ending with the last day of work).

The hours of minority and female employment and training must be substantially uniform throughout the length of the contract in each trade and minorities and females must be employed evenly on each of a contractor's projects. Therefore, the transfer of minority or female employees from contractor to contractor or from project to project for the purpose of meeting the contractor's goals shall be a violation of these Bid Conditions.

If the Contractor counts the nonworking hours of apprentices they must be employed by the Contractor during the training period; the Contractor must have made a commitment to employ apprentices at the completion of their training subject to the availability of employment opportunities; and the apprentices must be trained pursuant to training programs approved by the Bureau of Apprenticeship and Training.

* "Minority" is defined as including, Blacks, Spanish Surname Americans, Asian Americans, and American Indians, and includes both men and minority women.

2. SPECIFIC AFFIRMATIVE ACTION STEPS:

No contractor shall be found to be in noncompliance solely on account of its failure to meet its goals, but will be given an opportunity to demonstrate that the contractor has instituted all the specific affirmative action steps specified and has made every good faith effort to make these steps work toward the attainment of its goals within the timetables, all to the purpose of expanding minority and female utilization in its aggregate workforce. A contractor, who fails to comply with its obligation under the Equal Opportunity Clause of its contract and fails to achieve its commitments to the goals for minority and female utilization has the burden of proving that it has engaged in an Affirmative Action Program directed at increasing minority and female utilization and that such efforts were at least as extensive and as specific as the following:

a. The Contractor should have notified minority and female organizations when employment opportunities were available and should have maintained records of the organization's response.

- b. The Contractor should have maintained a file of the names and addresses of each minority and female referred to it by any individual or organization and what action was taken with respect to each such referred individual, and if the individual was not employed by the Contractor, the reasons. If such individual was sent to the union hiring hall for referral and not referred back by the union or if referred, not employed by the Contractor, the file should have documented this and their reasons.
- c. The Contractor should have promptly notified the Department of Transportation and Infrastructure, and the Division of Small Business Opportunity when the union or unions with which the Contractor has collective bargaining agreements did not refer to the contractor a minority or female sent by the contractor, or when the Contractor has other information that the union referral process has impeded efforts to meet its goals.
- d. The Contractor should have disseminated its EEO policy within its organization by including it in any employee handbook or policy manual; by publicizing it in company newspapers and annual reports and by advertising such policy at reasonable intervals in union publications. The EEO policy should be further disseminated by conducting staff meetings to explain and discuss the policy; by posting of the policy; and by review of the policy with minority and female employees.
- e. The Contractor should have disseminated its EEO policy externally by informing and discussing it with all recruitment sources; by advertising in news media, specifically including minority and female news media; and by notifying and discussing it with all subcontractors.
- f. The Contractor should have made both specific and reasonably recurrent written and oral recruitment efforts. Such efforts should have been directed at minority and female organizations, schools with substantial minority and female enrollment, and minority and female recruitment and training organizations within the Contractor's recruitment area.
- g. The Contractor should have evidence available for inspection that all tests and other selection techniques used to select from among candidates for hire, transfer, promotion, training, or retention are being used in a manner that does not violate the OFCCP Testing Guidelines in 41 CFR Part 60-3.
- h. The Contractor should have made sure that seniority practices and job classifications do not have a discriminatory effect.
- i. The Contractor should have made certain that all facilities are not segregated by race.
- j. The Contractor should have continually monitored all personnel activities to ensure that its EEO policy was being carried out including the evaluation of minority and female employees for promotional opportunities on a quarterly basis and the encouragement of such employees to seek those opportunities.
- k. The Contractor should have solicited bids for subcontracts from available minority and female subcontractors engaged in the trades covered by these Bid Conditions, including circulation of minority and female contractor associations.
- NOTE: The Director and the Division of Small Business Opportunity will provide technical assistance on questions pertaining to minority and female recruitment sources, minority and female community organizations, and minority and female news media upon receipt of a request for assistance from a contractor.

3. NON - DISCRIMINATION:

In no event may a contractor utilize the goals and affirmative action steps required in such a manner as to cause or result in discrimination against any person on account of race, color, religion, sex, marital status, national origin, age, mental or physical handicap, political opinion or affiliation.

4. COMPLIANCE AND ENFORCEMENT:

In all cases, the compliance of a contractor will be determined in accordance with its obligations under the terms of these Bid Conditions. All contractors performing or to perform work on projects subject to these Bid Conditions hereby agree to inform their subcontractors in writing of their respective obligations under the terms and requirements of these Bid Conditions, including the provisions relating to goals of minority and female employment and training.

B. CONTRACTORS SUBJECT TO THESE BID CONDITIONS:

In regard to these Bid Conditions, if the Contractor meets the goals set forth therein or can demonstrate that it has made every good faith effort to meet these goals, the Contractor shall be presumed to be in compliance with Article III, Division 2 of Chapter 28 of the Revised Municipal Code, the implementing regulations and its obligations under these Bid Conditions. In the event, no formal sanctions or proceedings leading toward sanctions shall be instituted unless the contracting or administering agency otherwise determines that the contractor is violating the Equal Opportunity Clause.

- 1. Where the Office of Contract Compliance finds that a contractor failed to comply with the requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code or the implementing regulations and the obligations under these Bid Conditions, and so informs the Manager, the Manager shall take such action and impose such sanctions, which include suspension, termination, cancellation, and debarment, as may be appropriate under the Ordinance and its regulations. When the Manager proceeds with such formal action it has the burden of proving that the Contractor has not met the goals contained in these Bid Conditions. The Contractor's failure to meet its goals shall shift to it the requirement to come forward with evidence to show that it has met the good faith requirements of these Bid Conditions.
- 2. The pendency of such proceedings shall be taken into consideration by the Department of Transportation and Infrastructure in determining whether such contractor can comply with the requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code, and is therefore a "responsible prospective contractor".
- 3. The Division of Small Business Opportunity shall review the Contractor's employment practices during the performance of the contract. If the Division of Small Business Opportunity determines that the Contractor's Affirmative Action Plan is no longer an acceptable program, the Director shall notify the Manager.

C. OBLIGATIONS APPLICABLE TO CONTRACTORS:

It shall be no excuse that the union with which the Contractor has a collective bargaining agreement providing for exclusive referral failed to refer minority or female employees. Discrimination in referral for employment, even if pursuant to provisions of a collective bargaining agreement, is prohibited by the National Labor Relations Act, as amended, Title VI of the Civil Rights Act of 1964, as amended, and Article III, Division 2 of Chapter 28 of the Revised Municipal Code. It is the policy of the Department of Transportation and Infrastructure that contractors have a responsibility to provide equal employment opportunity, if they wish to participate in City and County of Denver contracts. To the extent they have delegated the responsibility for some of their employment practices to a labor organization and, as a result, are prevented from meeting their obligations pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, such Contractors cannot be considered to be in compliance with Article III, Division 2, Chapter 28 of the Revised Municipal Code, or its implementing rules and regulations.

D. GENERAL REQUIREMENTS:

Contractors are responsible for informing their subcontractors in writing regardless of tier, as to their respective obligations. Whenever a Contractor subcontracts a portion of work in any trade covered by these

DocuSign Envelope ID: 661C916E-229E-4973-8341-4E076FFB0D29

Bid Conditions, it shall include these Bid Conditions in such subcontracts and each subcontractor shall be bound by these Bid Conditions to the full extent as if it were the prime contractor. The Contractor shall not, however, be held accountable for the failure of its subcontractors to fulfill their obligations under these Bid Conditions. However, the prime contractor shall give notice to the Director of any refusal or failure of any subcontractor to fulfill the obligations under these Bid Conditions. A subcontractor's failure to comply will be treated in the same manner as such failure by a prime contractor.

- 1. Contractors hereby agree to refrain from entering into any contract or contract modification subject to Article III, Division 2, Chapter 28 of the Revised Municipal Code with a contractor debarred from, or who is determined not to be a "responsive" bidder for the City and County of Denver contracts pursuant to the Ordinance.
- 2. The Contractor shall carry out such sanctions and penalties for violation of these Bid Conditions and the Equal Opportunity Clause including suspension, termination and cancellation of existing subcontracts and debarment from future contracts as may be ordered by the Manager pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code and its implementing regulations.
- 3. Nothing herein is intended to relieve any contractor during the term of its contract from compliance with Article III, Division 2, Chapter 28 of the Revised Municipal Code, and the Equal Opportunity Clause of its contract with respect to matters not covered in these Bid Conditions.
- 4. Contractors must keep such records and file such reports relating to the provisions of these Bid Conditions as shall be required by the Office of Contract Compliance.
- 5. Requests for exemptions from these Bid Conditions must be made in writing, with justification, to the Manager of the Department of Transportation and Infrastructure, 201 W. Colfax, Dept. 608, Denver, Colorado 80202, and shall be forwarded through and with the endorsement of the Director.

A		EDI	TIFICATE OF LIA				E [DATE (MM/DD/YYYY)
				DILII		UNANG		6/2	23/2023
C B	THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.								
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on									
	his certificate does not confer rights						equire an endorsemen	I. A 510	
	DUCER A, Inc Colorado Division			CONTACT NAME:	IMA Denve	er Team			
17	05 17th Street, Suite 100			PHONE (A/C, No, E E-MAIL	Ext): 303-534		FAX (A/C, No):		
De	enver CO 80202			ADDRESS		untTechs@im			
						SURER(S) AFFOR ol Assurance	DING COVERAGE		NAIC # 41190
	JRED		HALCCON				Insurance Company		71730
	lcyon Construction, Inc. 40 Highway 52, Suite F3			INSURER					
Fre	ederick, CO 80516			INSURER	D :				
				INSURER	E:				
<u> </u>	VERAGES CE		ATE NUMBER: 402907437	INSURER	F:		REVISION NUMBER:		
	HIS IS TO CERTIFY THAT THE POLICIE			VE BEEN	ISSUED TO			HE POL	ICY PERIOD
С	NDICATED. NOTWITHSTANDING ANY F ERTIFICATE MAY BE ISSUED OR MAY XCLUSIONS AND CONDITIONS OF SUCI	PERTA	AIN, THE INSURANCE AFFORD	ED BY TH	HE POLICIE	S DESCRIBED			
INSR			SUBR		POLICY EFF MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMI	rs.	
B B	X COMMERCIAL GENERAL LIABILITY	INSD	7036251028		12/5/2022	12/5/2023	EACH OCCURRENCE	\$ 1,000	,000
	CLAIMS-MADE X OCCUR						DAMAGE TO RENTED PREMISES (Ea occurrence)	\$ 100,0	00
	X PD DED: \$1,000	-					MED EXP (Any one person)	\$ 10,00	0
]	-					PERSONAL & ADV INJURY	\$1,000	
	GEN'L AGGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE	\$ 2,000	,
	OTHER:						PRODUCTS - COMP/OP AGG	\$2,000 \$,000
В			7036251014		12/5/2022	12/5/2023	COMBINED SINGLE LIMIT (Ea accident)	\$ 1,000	,000
	X ANY AUTO						BODILY INJURY (Per person)	\$	
	OWNED SCHEDULED AUTOS ONLY AUTOS Y HIRED Y						BODILY INJURY (Per accident) PROPERTY DAMAGE		
	X HIRED AUTOS ONLY X AUTOS ONLY						(Per accident)	\$ \$	
в	X UMBRELLA LIAB X OCCUR		7036251031		12/5/2022	12/5/2023	EACH OCCURRENCE	° \$ 5,000	000
	EXCESS LIAB CLAIMS-MAD	E			,		AGGREGATE	\$ 5,000	
	DED X RETENTION \$ 10,000							\$,
Α	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY		4160879		1/1/2023	1/1/2024	X PER OTH- STATUTE ER		
	ANYPROPRIETOR/PARTNER/EXECUTIVE N	N/A					E.L. EACH ACCIDENT	\$1,000	,
	(Mandatory in NH)	1					E.L. DISEASE - EA EMPLOYEE		
В	DÉSCRIPTION OF OPERATIONS below Contractor's Equipment		7036251028		12/5/2022	12/5/2023	E.L. DISEASE - POLICY LIMIT Limit	\$ 1,000 \$253,	200
							Deductible	\$1,00	0
Bui Effe \$3, \$5(CRIPTION OF OPERATIONS / LOCATIONS / VEHI ilders Risk Coverage: Policy #7036251 ective Dates: 12/05/22-12/05/23 Insur 000,000 Any One Location Limit; \$2,50 00,000 Temporary Location Limit; \$2,50 00,000 Transit Limit; \$2,500 Deductible)28 er B: Se 0 Dedu	ee Above uctible	ıle, may be a	attached if more	e space is require	ed)		
φ∠l	50,000 Transit Littin, 92,000 DeuuClible								
Se	e Attached								
CE	RTIFICATE HOLDER			CANCE					
City and County of Denver Department of Transportation & Infrastructure									
	201 West Colfax Avenue, Dept. 608 Denver CO 80202 Brunda Vinget								
					© 19	88-2015 AC	ORD CORPORATION.	All rial	nts reserved.

The ACORD name and logo are registered marks of ACORD

AGENCY CUSTOMER ID: HALCCON

LOC #:

ADDITIONAL REMARKS SCHEDULE

Page of 1

AGENCY IMA, Inc Colorado Division		NAMED INSURED Halcyon Construction, Inc. 3540 Highway 52, Suite F3		
POLICY NUMBER		Frederick, CÓ 80516		
CARRIER	NAIC CODE			
		EFFECTIVE DATE:		
ADDITIONAL REMARKS				
THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,				
FORM NUMBER: FORM TITLE: CERTIFICATE OF	LIABILITY IN	SURANCE		

FORM NUMBER: 25 Leased & Rented Equipment Coverage: Policy #7036251028 Effective Dates: 12/05/22-12/05/23 Insurer B: See Above \$352,000 Limit; \$1,000 Deductible

ACOR

Professional/Pollution Coverage: Policy #PEC005329504 Effective Dates: 12/01/22-12/01/23 Insurer: Indian Harbor Insurance Company Professional: \$1,000,000 Each Occurrence; \$1,000,000 Aggregate; \$25,000 SIR Pollution: \$2,000,000 Each Occurrence; \$2,000,000 Aggregate; \$25,000 SIR

RE: On-Call Civil Construction (SBE) Solicitation No. 202366919

As required by written contract, the City and County of Denver, its Elected and Appointed Officials, Employees and Volunteers are included as additional Insured with regard to the General Liability, Automobile Liability, and Umbrella Liability policies.

CITY AND COUNTY OF DENVER DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

PERFORMANCE AND PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned <u>Halcyon Construction, Inc.</u>, a corporation organized and existing under and by virtue of the laws of the State of <u>CO</u>, hereafter referred to as the "Contractor", and <u>Frankenmuth Insurance Company</u>, a corporation organized and existing under and by virtue of the laws of the State of <u>MI</u>, and authorized to transact business in the State of Colorado, as Surety, are held and firmly bound unto the CITY AND COUNTY OF DENVER, a municipal corporation of the State of Colorado, hereinafter referred to as the "City", in the penal sum of <u>Fifty Thousand Dollars and no Cents (\$50,000.00)</u>, lawful money of the United States of America, for the payment of which sum, well and truly to be made, we bind ourselves and our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents;

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:

WHEREAS, the above bounden Contractor has entered into a written contract with the aforesaid City for furnishing all labor and tools, supplies, equipment, superintendence, materials and everything necessary for and required to do, perform and complete the construction of Contract No. 202368836 – On-Call Civil Construction Services SBE, Denver, Colorado, and has bound itself to complete the project within the time or times specified or pay liquidated damages, all as designated, defined and described in the said Contract and Conditions thereof, and in accordance with the Plans and Technical Specifications therefore, a copy of said Contract being made a part hereof;

NOW, THEREFORE, if the said Contractor shall and will, in all particulars well and truly and faithfully observe, perform and abide by each and every Covenant, Condition and part of said Contract, and the Conditions, Technical Specifications, Plans, and other Contract Documents thereto attached, or by reference made a part thereof and any alterations in and additions thereto, according to the true intent and meaning in such case, then this obligation shall be and become null and void; otherwise, it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor shall satisfy all claims and demands incurred by the Contractor in the performance of said Contract, and shall fully indemnify and save harmless the City from all damages, claims, demands, expense and charge of every kind (including claims of patent infringement) arising from any act, omission, or neglect of said Contractor, its agents, or employees with relation to said work; and shall fully reimburse and repay to the City all costs, damages, and expenses which it may incur in making good any default based upon the failure of the Contractor to fulfill its obligation to furnish maintenance, repairs or replacements for the full guarantee period provided in the Contract Documents, then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if said Contractor shall at all times promptly make payments of all amounts lawfully due to all persons supplying or furnishing it or its subcontractors with labor and materials, rental machinery, tools or equipment used or performed in the prosecution of work provided for in the above Contract and that if the Contractor will indemnify and save harmless the City for the extent of any and all payments in connection with the carrying out of such Contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor fails to duly pay for any labor, materials, team hire, sustenance, provisions, provender, gasoline, lubricating oils, fuel oils, grease, coal, or any other supplies or materials used or consumed by said Contractor or its subcontractors in performance of the work contracted to be done, or fails to pay any person who supplies rental machinery, tools or equipment, all amounts due as the result of the use of such machinery, tools or equipment in the prosecution of the work, the Surety will pay the same in any amount not exceeding the amount of this obligation, together with interest as provided by law;

PROVIDED FURTHER, that the said Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract, or to contracts with others in connection with this project, or the work to be performed thereunder, or the Technical Specifications and Plans accompanying the same, shall in any way affect its obligation on this bond and it does hereby waive notice of any change, extension of time, alteration or addition to the terms of the Contract, or contracts, or to the work, or to the Technical Specifications and Plans.

IN WITNESS WHEREOF, said Contractor and said Surety have executed these presents as of this 3^{++} day of $20 3^{--}$.

Attest: By Secretar

Halcyon Construction, Inc.	
Contractor	
By: Bull Sullap President	
Frankenmuth Insurance Company	
Surety	60)
By: Necelet McClean	
Attorney-In-Fact Nicole L. McCollam	

(Accompany this bond with Attorney-in-Fact's authority from the Surety to execute bond, certified to include the date of the bond).

APPROVED AS TO FORM: Attorney for the City and County of Denver

By:

Assistant City Attorney

APPROVED FOR THE CITY AND COUNTY OF
DENVER // ///
By:
MAYOR /
no Alas -
By: Com Phan
EXECUTIVE DIRECTOR OF THE DEPARTMENT
OF TRANSPORTATION AND INFRASTRUCTURE

FRANKENMUTH INSURANCE COMPANY

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, that Frankenmuth Insurance Company (the "Company"), a corporation duly organized and existing under the laws of the State of Michigan, having its principal office at 1 Mutual Avenue, Frankenmuth, Michigan 48787, does hereby nominate, constitute and appoint:

Lindsey Minutillo, Michael Lischer Jr., Jennifer L. Clampert, Brandi J. Tetley, Nicole L. McCollam, Amy Coonts, Ashlea McCaughey, Desiree E. Westmoreland, Danielle Waring, Todd Alan Rambo, Myriah A. Valdivia, Tim Smith, Bret Burton, Monica F. Donatelli, Debra L. Walz, Morgan L. Wilkerson, Carolyn J. Johnson, Camille O. Parman, Katherine J. Breit

Their true and lawful attorney(s)-in-fact, each in their separate capacity if more than one is named above, to make, execute, seal, acknowledge and deliver any and all bonds, contracts and undertakings of suretyship, with the exception of Financial Guaranty Insurance, provided, however, that the penal sum of any one such instrument shall not exceed the sum of:

Fifty Million and 00/100 Dollars (\$50,000,000)

This Power of Attorney is granted pursuant to the following Resolution duly adopted at a meeting of the Board of Directors of Frankenmuth Insurance Company:

"RESOLVED, that the President, Senior Vice President or Vice President and each of them under their respective designations, hereby is authorized to execute powers of attorney, and such authority can be executed by use of facsimile signature, which may be attested or acknowledged by any officer of the Company, qualifying the attorney(s) named in the given power of attorney, to execute on behalf of, and acknowledge as the act and deed of Frankenmuth Insurance Company on all bonds, contracts and undertakings of suretyship, and to affix the corporate seal thereto."

IN WITNESS WHEREOF, the Company has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereuntio affixed this 15th day of December, 2022.



\$\$1

Frankenmuth Insurance Company

Frederick A. Edmond, Jr., President and Chief Executive Officer

Sworn to before me, a Notary Public in the State of Michigan, by Frederick A. Edmond, Jr., to me personally known to be the individual and officer described in, and who executed the preceding instrument, deposed and said the Corporate Seal and his signature are preceding were affixed and subscribed to said instrument by the authority of the Company.

IN TESTIMONY WHEREOF, I have set my hand, and affixed my Official Seal this 15th day of December, 2022

(Seal)

ion & Fresorall

Susan L. Fresorger, Notary Public Saginaw County, State of Michigan My Commission Expires: April 3, 2028

I, the undersigned, Executive Vice President of Frankenmuth Insurance Company, do hereby certify that the foregoing is a true, correct and complete copy of the original Power of Attorney; that said Power of Attorney has not been revoked or rescinded and is in full force and effect as of this date.

IN WITNESS WHEREOF, I have set my hand and affixed the Seal of the Company, this _____ day of _____,

500

Andrew H. Knudsen, Executive Vice President, Chief Operating Officer and Secretary

ALL CORRESPONDENCE RELATED TO BOND VALIDATION AND/OR A CLAIM SHOULD BE DIRECTED TO VP SURETY, 701 U.S. ROUTE ONE, SUITE 1, YARMOUTH, ME 04096



June 27, 2023

City and County of Denver, Colorado Assistant City Attorney 201 West Colfax Avenue, Dept. 1207 Denver, CO 80202

RE: Halcyon Construction, Inc. Performance and Payment Bond Surety Authorization

Contract No.:202368836Project Name:On-Call Civil Construction Services SBEContract Amount:\$50,000.00Performance and Payment Bond No.:SUR0004311

Dear Assistant City Attorney,

The Performance and Payment Bonds, Bond No. SUR0004311, covering the above captioned project were executed by this agency, through Frankenmuth Insurance Company as surety, on June 27, 2023.

We hereby Authorize the City and County of Denver to date all bonds and powers of attorney to coincide with the date of the contract.

If you should have any additional questions or concerns, please don't hesitate to give me a call at 303-615-7526.

Sincerely, MilolifMEdlam

Nicole L. McCollam Surety Account Manager

DocuSign Envelope ID: 661C916E-229E-4973-8341-4E076FFB0D29

	RIDER	
Work Order No.	<u>Contract No.</u>	
TO BE ATTACHED TO AND FORM	ART OF	
PERFORMANCE AND PAY (TYPE OF BOND)	ENT NO:	
IN FAVOR OF:CI		
ON BEHALF OF:	(OBLIGEE)	
	(PRINCIPAL)	
EFFECTIVE:	(ORIGINAL EFFECTIVE DATE)	
properly chargeable as a result of this r	of the original premium charged for this bond, and any additional premium that may r,, hereby gives is consent to:	y be
() INCREASE BOND PENA	Y () CHANGE THE NAME OF PRINCIPAL	
() DECREASE BOND PENA	TY () CHANGE THE ADDRESS OF THE PRINCIPAL	
() CHANGE THE EFFECTIV	DATE () CHANGE THE EXPIRATION DATE	
() OTHER:		

of the attached bond as described herein:

		NO.	AMOUNT (\$)
R1	WORK ORDERS / CHANGES ASSIGNED TO DATE		
R2	WORK ORDERS / CHANGES COMPLETED TO DATE **		
R3	PREVIOUS CURRENT WORK ORDER TOTAL (R1 – R2)		
R4	AMOUNT OF THIS WORK ORDER		
R5	NEW CURRENT WORK ORDER TOTAL (R3 + R4)		

PROVIDED, however, that the attached bond shall be subject to all its agreements, limitations, and conditions except as herein expressly modified, and that the liability of the Surety under the attached bond as changed by this rider shall not be cumulative. ** Note that in order for work orders to be considered "completed" and therefore removed from the "current" work order total, the City must have issued a Letter of Final Acceptance for each completed work order. SIGNED AND SEALED THIS ____ DAY OF _____ 20__.

INSURANCE COMPANY

(witness)

By: _____(Attorney-in-Fact) (Seal)

ACCEPTED BY OBLIGEE

By: _____

(witness)



CITY AND COUNTY OF DENVER Department of Transportation and Infrastructure

2023 General Civil On-Call Construction (SBE) [MASTER CONTRACT NO.]

BID DUE DATE: [Date and 3:00PM, MST]

CITY & COUNTY OF DENVER PROJECT MANAGER

[Name, Phone, Email]

BID SUBMITTAL

Email bids in PDF format to City and County of Denver Project Manager by [Date and 3:00PM. MST]

PRE-BID CONFERENCE

A pre-bid site visit is scheduled for bidders on [Date and Time]. The pre-bid conference will be held at the project location, [Address]. Contractors are encouraged to attend the pre-bid site visit to become familiar with the project scope and location.

QUESTIONS FROM BIDDERS

All questions must be submitted in writing to the Project Manager by [Date and Time].

STATEMENT OF WORK

The work includes all labor, material and equipment required to complete the work described in this proposal request, and the accompanying bid documents.

Scope of Work:

[Provide a detailed summary of what the work will entail. Reference the file name(s) of the Construction Documents, Technical Specifications and/or Project Manual from which the project will be bid.]

Contractor shall include the cost for all required permit fees in their bid. Permits will be reimbursed at cost, with no markup allowed.

Contractor will be required to haul dedicated loads (non-hazardous entire loads of waste) to the Denver Arapahoe Disposal Site (DADS) for disposal, and pay all fees associated with such disposal.

Per Executive Order No. 123, Chapter 5, the Contractor shall recycle construction and demolition when possible. Contractor shall provide proof of any recycling of materials.

Special Considerations:

Liquidated damages are to be set at \$XXX/Day on this project. This project needs to be complete prior to date XXXXXX.

PROPOSAL REQUIREMENTS

The bid submission shall include the Project Cost Proposal and Project Schedule as outlined below. **Bids will be evaluated and awarded based on cost**. The Project Manager will confirm that all bids address the complete scope of work before awarding and notifying firms.



In the event the Contractor includes terms and conditions and/or assumptions and/or exclusions in their Proposal that contradict the terms and conditions of the On-Call Master Contract, and/or contradict the requirements or scope defined in this Proposal Request and associated documents, the City may deem the Contractor's proposal non- responsive.

Project Cost Proposal

The Project Cost Proposal shall be submitted using the On-Call proposal worksheet.

Each Bid Alternate shall be priced on a separate On-Call proposal worksheet with the subcontractor backup provided.

Contractor shall provide a list of <u>ANY</u> assumptions and qualifications associated with their bid on a separate document titled "[Project Name] - Bid Assumptions and Qualifications."

Project Schedule

Provide a project schedule with the start date of [Date]. The project is expected to be substantially complete on [Date]. Provide durations of all activities, lead times for material not readily available, breakout of project phasing (if required) and enough detail to illustrate the overall plan to successfully execute the project. The Contractor can assume Working Hours are: [7AM- 5PM Monday through Friday]. The Contractor agrees to achieve the schedule as outlined. If for some reason the Contractor cannot meet the schedule as outlined, the bid submission must include a notification of such.

Execution of Documents

The Contractor understands that if the Bid is accepted, the bidder must provide the Bond Rider and Schedule of Values within fourteen (14) calendar days from the date of the notification of the bid results. Otherwise the Contractor will be considered non-responsive. Other bidders will not be notified of bid results until a Schedule of Values has been provided by the apparent low bidder, and the PM has reviewed and approved it.

DOCUMENTS AND BID INFORMATION AVAILABLE

The bid documents consisting of Drawings and Specifications are being distributed as PDFs attached to the email containing this Proposal Request. The PDF [file(s) is/are] titled, ["File Name"]. Please contact the Project Manager if you have any issues viewing the documents.

MINORITY AND WOMEN BUSINESS ENTERPRISE (MWBE) PARTICIPATION

Contractors shall comply with their respective On-Call Contract.

MISCELLANEOUS

Contracts for construction, reconstruction, and remodeling are subject to the City prevailing wage rate requirements established pursuant to Section 20-76, D.R.M.C. For questions related to prevailing wage rates, Contractor shall contact the Office of the Auditor.

As its best interest may appear, the City and County of Denver reserves the right to reject any or all bids, and to waive informalities in bids.

If you have any questions related to this Construction On-Call Proposal Request, please contact the Project Manager whose contact information is listed at the top of this proposal request. Your interest in assisting with this project is greatly appreciated.

WORK ORDER PRICING REQUEST WORKSHEET

ON CALL CONSTRUCTION SERVICES

INFRASTRUCTURE PROJECT MANAGEMENT

DOTI: CITY & COUNTY OF DENVER · 201 W. COLFAX AVE., DEPARTMENT 506 · DENVER, CO 80202 · (303) 913-4501 FAX (303) 913-4544

CONTRACTOR: PROJECT NO.: PROJECT NAME:

WORK ORDER PRICING REQUEST NO .:

DATE:

CERTIFICATIONS AND BASE BID

Base Bid Contract: The undersigned Bidder, having carefully examined the On-Call Construction Services Contract, General Contract Conditions, Special Contract Conditions, Work Order Pricing Request, Drawings, Specifications, and all subsequent Addenda, as prepared by the City and County of Denver and the City's Design Consultant(s), having visited the site, and being familiar with all conditions and requirements of the Work, hereby agrees to furnish all material, labor, equipment and services, including all scheduled allowances, necessary to complete the construction of the above- named project, according to the requirements, for the lump sum of:

1 _____ Dollars (\$

2 The above amount may be modified by amounts indicated by the Bidder on the "Alternates Form."

SUBCONTRACTORS

The following companies shall execute subcontracts for the portions of Work indicated:

Subcontractor 1:	M/WBE (Yes/No):
Subcontractor 2:	M/WBE (Yes/No):
Subcontractor 3:	M/WBE (Yes/No):
Subcontractor 4:	M/WBE (Yes/No):
Subcontractor 5:	M/WBE (Yes/No):
Subcontractor 6:	M/WBE (Yes/No):
Subcontractor 7:	M/WBE (Yes/No):
Subcontractor 8:	M/WBE (Yes/No):

ACKNOWLEDGEMENT OF ADDENDA

The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid.

Addendum No. 1: <u>Date:</u> Addendum No. 2: <u>Date:</u> Addendum No. 3: <u>Date:</u>

The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract Documents on a date specified in a written Notice to Proceed to be issued by the City and County of Denver, and shall fully complete the Work within _____ calendar days.

The undersigned Bidder hereby also represents and certifies to the City that it has received written commitments from the proposed subcontractors listed above to provide the work or materials specified at the prices indicated.

CONTRACTOR'S SIGNATURE

 DATE

The City's Project Manager has reviewed the Work Order Pricing Request Worksheet and associated backup documentation and finds the information provided to be aligned with the scope of work described in the Work Order Pricing Request and is within the project budget. The City's Project Manager recommends awarding the Work to the undersigned Bidder.

PROJECT MANAGER'S SIGNATURE

DATE



On-Call Construction Services Work Order

Project Name:		Master Contact Alfresco/Jaggaer #:
Project Manager:		Contractor/Supplier:
Work Order #:		Supplier #: SC-
Alfresco/Jaggaer # / Workday PO:	/ PO-	Supplier ID:
Workday Project ID(s): PRJ-		Bond Change Rider: Yes

It is mutually agreed that when this work order has been signed by the contracting and approving parties, the following described work shall be executed by the Contractor without changing the terms of the Master On-Call Contract. The Contractor agrees to furnish all materials and labor and perform all work required to complete the work order scope, as described below and within the attached proposal, in accordance with the requirements for similar work covered by the Contract:

Insert a very brief description of proposed work scope and attach a detailed Proposal from the Contractor. All text entered into this area should be formatted in font size 10 and Calibri font to match the entire document.

Accepted for Contractor By:		Title: Date:	
Printed Name	Signature		
WORK ORDER 0 SUMMARY		Approved by Executive Director	Date
Total Work Order Amount (Do Not Exceed):			
Work Order Duration: Calendar Days from			
Scope Includes M/W/S/D/EBE Participation: Yes	(M/WBE)	Approved by City Attorney – If Applicable	Date
Liquidated Damages \$ /Day		pp	
MASTER ON-CALL CONTRACT SUMMARY			
On-Call Contract Expiration Date:		Approved by Division Director	Date
M/W/S/D/EBE On-Call Participation Commitmer	nt: % (Goal Type)		2000
Total of All Work Orders Issued:			
Total Work Additions/Deductions (all changes):		Approved by Using Agency(s) – If Applicable	Date
This Work Order:	\$ 0.00	· · · · · · · · · · · · · · · · · · ·	
Total of All Work Orders & Changes Issued:	\$ 0.00		
Maximum On-Call Contract Capacity:		Approved by Group Manager	Date
Remaining On-Call Contract Capacity:	Ś 0.00		
	,		
		Approved by Project Manager	Date
		Approved by On-Call Contract Manager	Date

NOTE: No person shall authorize or perform any of the above work until the work order has all signatures and an NTP has been issued.

Distribution: prevailingwage@denvergov.org, dsbo@denvergov.org, PROJECT MGR EMAIL, ON-CALL CONTRACT MGR EMAIL ADDL DISTRIBUTION



ON-CALL CONSTRUCTION WORK ORDER NOTICE TO PROCEED

[Date]

[Vendor] Attn: [Vendor's Address]

RE: On-Call Contract No.: On-Call Contract Expiration Date: On-Call Contract Name: Work Order Contract No.: Work Order No.: Work Order Name: Purchase Order No.:

Dear [Vendor Contact]

In accordance with Section 302 of the Standard Specifications for Construction, General Contract Conditions, 2011 Edition, you are hereby authorized and directed to proceed on [Date] with the work described in the above referenced Work Order No: ______, in accordance with the terms and conditions of your On-Call Contract with the City and county of Denver, dated [Date].

The established period of performance for this Work Order is [Number of Days] consecutive calendar days; therefore, all work including Final Completion must be completed on or before [Date] in accordance with Title 20 of the General Contract Conditions. The not to exceed amount for this work order is \$[Dollar Amount], which includes all costs, fees and expenses.

The Project Manager for this work order is [Project Manager], phone [Phone Number]. Please contact the Project Manager with any questions regarding the above referenced work. If you have not already done so, please submit your construction schedule, in accordance with General Contract Condition 306.2.B to the Project Manager within 10 days from the date of this letter.

Please note, all invoices should be submitted through Textura.

Sincerely,

Deputy City Engineer

Distribution: DSBO, Prevailing Wage, DOTI Contracts

Reviewed by: On-Call Contract Manager _____ Project Manager _____ Supervisor ____

Group Manager_____ Division Director _____



On-Call Construction Services Work Order Change Request

Project Name:		Master Contact Alfresco/Jaggaer #:
Project Manager:		Contractor/Supplier:
Work Order #:		Supplier #: SC-
Alfresco/Jaggaer # / Workday PO: / F	PO-	Supplier ID:
Workday Project ID(s): PRJ-		Bond Change Rider: Yes

It is mutually agreed that when this work order change has been signed by the contracting and approving parties, the following described changes shall be executed by the Contractor without changing the terms of the Master On-Call Contract. The Contractor agrees to furnish all materials and labor and perform all work required to complete the work order change, as described below and within the attached change Proposal, in accordance with the requirements for similar work covered by the Contract:

Enter a brief description of the proposed work order change here. Attach a memo describing changes and a detailed Proposal outlining the changes from the Contractor. All text entered into this area should be formatted in font size 10 and Calibri font to match the entire document.

Accepted for Contractor By:		Title: Date:	
Printed Name	Signature		
WORK ORDER 0, CHANGE REQUEST 0 SUMMARY Original Work Order: Original Work Order Duration: Days Original Work Order Completion Date: Scope Includes M/W/S/D/EBE Participation: Yes (M/WBE)	Calendar	Approved by Executive Director	Date
Previous Work Order Additions/Deductions: This Work Order Change (+/-):		Approved by Division Director	Date
New Work Order Total (Do Not Exceed):	\$ 0.00		
Adjust the Work Order Completion By: Days New Work Order Completion Date:	Calendar	Approved by Using Agency(s) – If Applicable	Date
MASTER ON-CALL CONTRACT SUMMARY			
On-Call Contract Expiration Date: M/W/S/D/EBE On-Call Participation Commitment:		- Approved by Group Manager	Date
Total of All Work Orders Issued: Total Work Additions/Deductions (All Changes): This Work Order Change: Total of All Work Orders and Changes Issued:	<u>\$ 0.00</u> \$ 0.00	- Approved by Project Manager	Date
Maximum On-Call Contract Capacity: Remaining On-Call Contract Capacity:	\$ 0.00	- Approved by On-Call Contract Manager	Date

NOTE: No person shall authorize or perform any of the above work changes until this work order change form has all signatures.

Distribution: prevailingwage@denvergov.org, dsbo@denvergov.org, PROJECT MGR EMAIL ON-CALL CONTRACT MGR EMAIL ADDL DISTRIBUTION

WORK ORDER CHANGE REQUEST PRICING WORKSHEET

DocuSign Envelope ID: 661C916E-229E-4973-8341-4E076FFB0D29

GENERAL CONTRACTOR ON-CALL CONSTRUCTION SERVICES

INFRASTRUCTURE PROJECT MANAGEMENT

DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE | CITY & COUNTY OF DENVER | 201 W. COLFAX AVE. DENVER, CO 80202

CONTRACTOR NAME: PROPOSAL NO.: PROJECT NAME: DATE:

SUB CONTRACTOR WORK ITEMS (Refer to Sub-Contractor Worksheets) SUB CONTRACTOR - Labor + Materials + Equipment

Provide Subcontractor Work	ksheets for each subcontractor	TOT	TALS
S1		\$	-
S2		\$	-
S3		\$	-
S4		\$	-
S5		\$	-
S6		\$	-
S7		\$	-
S8		\$	-
S9		\$	-
S10		\$	-
S11		\$	-
S12	SUB-CONTRACTOR SUB TOTAL FOR LABOR + MATERIAL + EQUIPMENT	\$	-
S13	TOTAL OF SUB-CONTRACTOR O&P + TAX + PERMIT + BOND (SC Worksheets Line 21)	\$	-
S14	TOTAL FOR SUB-CONTRACTORS (SC Worksheets Line 22)	\$	-

GENERAL CONTRACTOR NON-UNIT PRICE WORK ITEMS (Refer to General Contractor Worksheets)

	LABOR	MATERIAL	EQUIPMENT	TOTALS
G1	\$ -	\$-	\$-	\$-
G2	\$ -	\$-	\$-	\$-
G3	\$ -	\$-	\$-	\$-
G4	\$ -	\$-	\$-	\$-
G5	\$ -	\$-	\$-	\$-
G6	\$ -	\$-	\$-	\$-
G7	\$ -	\$-	\$-	\$-
G8	\$ -	\$ -	\$-	\$-
G9 TOTAL (Lines G1 through G8)	\$ -	\$-	\$-	\$-
G10 GC O&P @ 13% of Line G9				\$-
G11 Sales Tax on Materials as of 01/01/21 @ 4.81%		\$-		\$-
G11a GC On-Site Reimbursable Costs				\$-
G12 Permit Costs (At Cost)				\$-
G13 GC SUB TOTAL (Sum of Lines G9 through G12)				\$-
G14 Sub-Contractor Total (Line S14)				\$-
G15 GC Markup of Sub Contractors (7% of Line S12)	\$-			\$-
G16 Subtotal (Sum of Lines G13, G14, & G15)				\$-
G17 Bond Costs (No greater than 2.5% of Line G16)				\$-
G18 Total Proposal Request (Lines G16 + G17)				\$-


CONTRACTOR'S TOTAL PROPOSED COST

\$

TIME TO COMPLETE THE WORK IN THIS PROPOSAL REQUEST _____ CALENDAR DAYS

CONTRACTOR'S SIGNATURE

DATE



COMP-REF-031

DocuSign Envelope ID: 661C916E-229E-4973-8341-4E076FFB0D29

CONTRACTOR'S CERTIFICATION OF PAYMENT (SAMPLE)

				ty and County of Denv sultant's Certification o				
Prime Contractor or Consultant:			1	Phone:	Project Manager:			
Pay Application #:			Pay Period:		Amount Requested:			
Contract #:			Project Name:					
Current Con un Date: Original Con. count: Prime/Suuculus oppier Name	Contracted to:	MV DE NC	nt Complete:	B C Contract An	Prepared Current Con C Requested Amount of this Pay Application	D mount Paid on the Previous Pav	E Vet Paid	F Paid % Achieved (G/II)
General Contractor	City of Denver	MBE						
Self Performed	n/a							
Subcontracted	n/a							
Sub1 - 1st Tier	General Contractor							
Sub2 - 1st Tier	General Contractor							
Self Performed	n/a							
Sub 1 - 2nd Tier	Sub 2 - 1st Tier							
Sub 3 - 1st Tier	General Contractor							
Self Performed	n/a							
Sub 2 - 2nd Tier	Sub 3 - 1st Tier							
Self Performed	n/a							
Sub 1 - 3rd Tier	Sub 2 - 2nd Tier							
								+
Totals			\$ -	\$-	\$-	\$-	\$ -	0%
	ormation contained in this document is ssary.	true, acc				sed on this project and	listed herein. Please	
Prepared By (Signature):					Date:			



Certificate of Contract Release [Contract No.] – 2023 General Civil On-Call Construction (SBE)

Current Date Name Street Address City, State, Zip

Upon receipt of the below stated amount from the City and County of Denver, as full and final payment of the cost of the improvements provided for in the foregoing contract, _______dollars and ______ cents (\$_____), in cash, being the remainder of the full amount accruing to the undersigned by virtue of said contract; said cash also covering and including full payment for the cost of all work, extra work and material furnished by the undersigned in the construction of said improvements, and all incidentals thereto, and the undersigned hereby releases said City and County of Denver from any and all claims or demands whatsoever, regardless of how denominated, growing out of said contract.

The Undersigned further certifies that each of the undersigned's subcontractors and suppliers that incurred or caused to be incurred, on their behalf, costs, charges or expenses in connection with the undersigned's Work effort on the above referenced Project have been duly paid in full. The undersigned further agrees to defend, indemnify and save and hold harmless the City, its officers, employees, agents and assigns and the above-referenced Contractor from and against all costs, losses, damages, causes of action, judgments under the subcontract and expenses arising out of or in connection with any claim or claims against the City or the Contractor which arise out of the Undersigned's performance of the Work effort and which may be asserted by the Undersigned or any of its suppliers or subcontractors of any tier or any of their representatives, officers, agents, or employees.

And these presents are to certify that all persons performing work upon or furnishing materials for said improvements under the foregoing contract have been paid in full and this payment to be made as described herein is the last or final payment.

Contractor's Signature

Date Signed

If there are any questions, please contact me by telephone at (###) ###-####. Please return this document to me via email at <u>DOTI.Procurement@denvergov.org</u>.

Sincerely,

Contract Administration

City and County of Denver Department of Transportation & Infrastructure 201 West Colfax Avenue, Dept 608 | Denver, CO 80202 www.denvergov.org/doti

311 | POCKETGOV.COM | DENVERGOV.ORG | DENVER 8 TV

DocuSign Envelope ID: 661C916E-229E-4973-8341-4E076FFB0D29

DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE FINAL/PARTIAL RELEASE AND CERTIFICATE OF PAYMENT (PRIME CONTRACTOR)

	Date:
Project No. and Name	Contract No.
	Current Progress Payment: \$
Name of Owner	Date:
	Total Paid to Date: \$
	Date of Last Work:

The Undersigned hereby certifies that all costs, charges or expenses incurred by the undersigned or on behalf of the undersigned for any work, labor or services performed and for any materials, supplies or equipment provided on the above referenced Project or used in connection with the above referenced Subcontract (the "Work Effort") have been duly paid in full.

The Undersigned further certifies that each of the undersigned's subcontractors and suppliers that incurred or caused to be incurred, on their behalf, costs, charges or expenses in connection with the undersigned's Work Effort on the above referenced Project have been duly paid in full.

In consideration of \$_______ representing the Current Progress Payment referenced above and in further consideration of the Total Paid to Date, also referenced above, and other good and valuable consideration received and accepted by the undersigned this day of _______, 20____, the Undersigned hereby releases and discharges the City and County of Denver (the "City"), the above referenced City Project, the City's premises and property and the above referenced Contractor from all claims, liens, rights, liabilities, demands and obligations, whether known or unknown, of every nature arising out of or in connection with the performance of the work effort.

As additional consideration for the payments referenced above, the undersigned agrees to defend, indemnify and save and hold harmless the City, its officers, employees, agents and assigns and the above-referenced Contractor from and against all costs, losses, damages, causes of action, judgments under the subcontract and expenses arising out of or in connection with any claim or claims against the City or the Contractor which arise out of the Undersigned's performance of the Work Effort and which may be asserted by the Undersigned or any of its suppliers or subcontractors of any tier or any of their representatives, officers, agents, or employees.

It is acknowledged that this release is for the benefit of and may be relied upon by the City and the referenced Contractor.

The foregoing shall not relieve the undersigned of any obligation under the provisions of the Undersigned's subcontract, as the subcontract may have been amended, which by their nature survive completion of the Undersigned's work effort including, without limitation, warranties, guarantees, insurance requirements and indemnities.

(Name of Contractor)

By:

Title:



TO: All Users of the City and County of Denver Prevailing Wage Schedules
FROM: Alex Marvin, Classification and Compensation Analyst Senior
DATE: April 10, 2023
SUBJECT: Latest Change to Prevailing Wage Schedules

The effective date for this publication will be **Friday, April 7, 2023,** and applies to the City and County of Denver for **HEAVY CONSTRUCTION PROJECTS** in accordance with the Denver Revised Municipal Code, Section 20-76(c).

General Wage Decision No. CO20230002 Superseded General Decision No. CO20220002 Modification No. 2 Publication Date: 4/7/2023 (9 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor (DOL). The employer and the individual apprentice must be registered in a program which has received prior approval by the DOL. Any employer who employs an apprentice and is found to be in violation of this provision shall be required to pay said apprentice the full journeyman scale.

Attachments as listed above.

*Career Service Board approved to adjust all Davis Bacon classifications under \$17.29 to comply with the city's minimum wage. The effective date is January 1, 2023. See page 10 for reference.

Office of Human Resources 201 W. Colfax Ave. Dept. 412 | Denver, CO 80202 p: 720.913.5751 | f: 720.913.5720 www.denvergov.org/humanresources "General Decision Number: CO20230002 04/07/2023

Superseded General Decision Number: CO20220002

State: Colorado

Construction Type: Heavy

Counties: Adams, Arapahoe, Boulder, Broomfield, Denver, Douglas, El Paso, Jefferson, Larimer, Mesa, Pueblo and Weld Counties in Colorado.

HEAVY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum wage rate required under Executive Order 14026 or Executive Order 13658. Please note that these Executive Orders apply to covered contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).

	If the contract is entered	•	Executive Order 14026
	into on or after January 30,		generally applies to the
	2022, or the contract is		contract.
	renewed or extended (e.g., an	.	The contractor must pay
	option is exercised) on or		all covered workers at
	after January 30, 2022:		least \$16.20 per hour (or
			the applicable wage rate
			listed on this wage

```
determination, if it is
                              | higher) for all hours
                                spent performing on the
                              contract in 2023.
                              |If the contract was awarded on|. Executive Order 13658
[or between January 1, 2015 and] generally applies to the
|January 29, 2022, and the | contract.
|contract is not renewed or |. The contractor must pay
allI
|extended on or after January | covered workers at least
|30, 2022:
                                $12.15 per hour (or the
                              applicable wage rate
                              listed|
                              | on this wage
determination,
                              | if it is higher) for all
                                hours spent performing on
                              | that contract in 2023.
```

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by one of the Executive Orders and a classification considered necessary for performance of work on the contract does not appear on this wage determination, the contractor must still submit a conformance request.

Additional information on contractor requirements and worker protections under the Executive Orders is available at http://www.dol.gov/whd/govcontracts. Modification Number Publication Date 01/06/2023 0 1 02/24/2023 2 04/07/2023 ASBE0028-001 03/01/2022 Fringes Rates Asbestos Workers/Insulator (Includes application of all insulating materials, protective coverings, coatings and finishings to all types of mechanical systems).....\$ 32.98 15.47 -----_____ ____ BRC00007-004 01/01/2022 ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS, JEFFERSON AND WELD COUNTIES Rates Fringes BRICKLAYER.....\$ 33.10 10.30 _____ BRC00007-006 05/01/2022 EL PASO AND PUEBLO COUNTIES Fringes Rates BRICKLAYER.....\$ 30.17 12.92 _____ _ _ _ _ _

ELEC0012-004 09/01/2021 PUEBLO COUNTY Rates Fringes ELECTRICIAN Electrical contract over \$1,000,000.....\$ 29.80 13.00+3% Electrical contract under \$1,000,000....\$ 24.85 13.00+3% _____ ____ ELEC0068-001 06/01/2022 ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS, JEFFERSON, LARIMER, AND WELD COUNTIES Rates Fringes ELECTRICIAN....\$ 41.30 17.87 _____ ____ ELEC0111-001 09/01/2022 Fringes Rates Line Construction: Groundman.....\$ 23.89 21.25%+7.35 Line Equipment Operator....\$ 38.61 21.25%+7.35 Lineman and Welder.....\$ 53.61 24.25%+7.35 _____ ____ ELEC0113-002 06/01/2022 EL PASO COUNTY Rates Fringes ELECTRICIAN.....\$ 34.90 17.25 _____ _ _ _ _ _

ELEC0969-002 06/01/2019

MESA COUNTY

	Rates	Fringes
ELECTRICIAN		10.06
ENGI0009-001 05/01/2022		
	Rates	Fringes
Power equipment operators: Blade: Finish Blade: Rough Bulldozer Cranes: 50 tons and unde Cranes: 51 to 90 tons Cranes: 91 to 140 tons Cranes: 141 tons and over Forklift Mechanic Oiler Scraper: Single bowl under 40 cubic yards Scraper: Single bowl, including pups 40 cubic yards and over and tandem bowls Trackhoe	\$ 33.14 \$ 33.14 r\$ 33.83 \$ 34.12 \$ 35.28 \$ 37.55 \$ 32.73 \$ 33.65 \$ 32.32 \$ 33.30	13.30 13.30 13.30 13.30 13.30 13.30 13.30 13.30 13.30 13.30 13.30 13.30
 * IRON0024-003 12/01/2022		
	Rates	Fringes
IRONWORKER, STRUCTURAL Structural	\$ 31.00	24.59
LABO0086-001 05/01/2009		·

Fringes

Laborers: Pipelayer....\$ 18.68 6.78 _____ PLUM0003-005 06/01/2022 ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS, JEFFERSON, LARIMER AND WELD COUNTIES Rates Fringes PLUMBER.....\$ 46.58 19.29 PLUM0058-002 07/01/2022 EL PASO COUNTY Rates Fringes Plumbers and Pipefitters.....\$ 42.20 16.69 _____ ____ PLUM0058-008 07/01/2022 PUEBLO COUNTY Rates Fringes Plumbers and Pipefitters.....\$ 42.20 16.69 _____ _ _ _ _ _ PLUM0145-002 07/01/2022 MESA COUNTY Rates Fringes Plumbers and Pipefitters.....\$ 36.47 14.82 _____

PLUM0208-004 06/02/2022

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS, JEFFERSON, LARIMER AND WELD COUNTIES

	Rates	Fringes
PIPEFITTER	\$ 42.65	16.97
SHEE0009-002 07/01/2022		
	Rates	Fringes
Sheet metal worker	\$ 37.17	20.05
 TEAM0455-002 07/01/2022		
	Rates	Fringes
Truck drivers: Pickup Tandem/Semi and Water		4.67 4.67
* SUCO2001-006 12/20/2001		
	Rates	Fringes
BOILERMAKER	\$ 17.60	
Carpenters: Form Building and Setting All Other Work	-	2.74 3.37
Cement Mason/Concrete Finisher	 \$ 17.31	2.85
IRONWORKER, REINFORCING	\$ 18.83	3.90
Laborers: Common Flagger Landscape	\$ 8.91 **	2.92 3.80 3.21

 Painters:
 Brush, Roller & Spray.....\$ 15.81 **
 3.26

 Power equipment operators:
 Backhoe.....\$ 16.36
 2.48

 Front End Loader.....\$ 17.24
 3.23

 Skid Loader.....\$ 15.37 **
 4.41

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Office of Human Resources Supplemental Rates (Specific to the Denver Projects) (Supp #74, Revised: 01-01-2023)

Classification		Base	Fringe
Ironworker	Ornamental	\$24.80	\$10.03
Laborer	Group 1	\$18.18	\$8.27
	Group 2	\$21.59	\$8.61
Laborer (Common)		\$17.29	\$2.92
Laborer (Flagger)		\$17.29	\$3.80
Laborer (Landscape)		\$17.29	\$3.21
Laborer (Janitor)	Janitor/Yardmen	\$17.68	\$8.22
Laborer (Asbestos)	Removal of Asbestos	\$21.03	\$8.55
Laborer (Tunnel)	Group 1	\$18.53	\$8.30
	Group 2	\$18.63	\$8.31
	Group 3	\$19.73	\$8.42
	Group 4	\$21.59	\$8.61
	Group 5	\$19.68	\$8.42
Line Construction	Lineman, Gas Fitter/Welder	\$36.88	\$9.55
	Line Eq Operator/Line Truck		
	Crew	\$25.74	\$8.09
Millwright		\$28.00	\$10.00
Power Equipment Operator	Group 1	\$22.97	\$10.60
	Group 2	\$23.32	\$10.63
	Group 3	\$23.67	\$10.67
	Group 4	\$23.82	\$10.68
	Group 5	\$23.97	\$10.70
	Group 6	\$24.12	\$10.71
	Group 7	\$24.88	\$10.79
Power Equipment Operator (Tunnels above and			
below ground, shafts and raises):	Group 1	\$25.12	\$10.81
	Group 2	\$25.47	\$10.85
	Group 3	\$25.57	\$10.86
	Group 4	\$25.82	\$10.88
	Group 5	\$25.97	\$10.90
	Group 6	\$26.12	\$10.91
	Group 7	\$26.37	\$10.94
Truck Driver	Group 1	\$18.42	\$10.00
	Group 2	\$19.14	\$10.07
	Group 3	\$19.48	\$10.11
	Group 4	\$20.01	\$10.16
	Group 5	\$20.66	\$10.23
	Group 6	\$21.46	\$10.31

Go to http://www.denvergov.org/Auditor to view the Prevailing Wage Clarification Document for a list of complete

classifications used.



TO: All Users of the City and County of Denver Prevailing Wage Schedules
FROM: Alex Marvin, Classification and Compensation Analyst Staff
DATE: March 2, 2023
SUBJECT: Latest Change to Prevailing Wage Schedules

The effective date for this publication will be **Friday, February 24, 2023,** and applies to the City and County of Denver for **HIGHWAY CONSTRUCTION PROJECTS** in accordance with the Denver Revised Municipal Code, Section 20-76(c).

General Wage Decision No. CO20230009 Superseded General Decision No. CO20220009 Modification No. 1 Publication Date: 02/24/2023 (7 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor (DOL). The employer and the individual apprentice must be registered in a program which has received prior approval by the DOL. Any employer who employs an apprentice and is found to be in violation of this provision shall be required to pay said apprentice the full journeyman scale.

Attachments as listed above.

*Career Service Board approved to adjust all Davis Bacon classifications under \$17.29 to comply with the city's minimum wage. The effective date is January 1, 2023. See page 7 for reference.

Office of Human Resources 201 W. Colfax Ave. Dept. 412 | Denver, CO 80202 p: 720.913.5751 | f: 720.913.5720 www.denvergov.org/humanresources

"General Decision Number: CO20230009 02/24/2023 Superseded General Decision Number: CO20220009 State: Colorado Construction Type: Highway Counties: Denver and Douglas Counties in Colorado. HIGHWAY CONSTRUCTION PROJECTS Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum wage rate required under Executive Order 14026 or Executive Order 13658. Please note that these Executive Orders apply to covered contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).

-	If the contract is entered	.	Executive Order 14026
	 into on or after January 30,	I	generally applies to the
	2022, or the contract is		contract.
	renewed or extended (e.g., an	.	The contractor must pay
	 option is exercised) on or		all covered workers at
	after January 30, 2022:		least \$16.20 per hour (or
		I	the applicable wage rate
			listed on this wage
			determination, if it is

higher) for all hours spent performing on the contract in 2023. |If the contract was awarded on|. Executive Order 13658 [or between January 1, 2015 and] generally applies to the |January 29, 2022, and the | contract. |contract is not renewed or |. The contractor must pay all |extended on or after January | covered workers at least |30, 2022: \$12.15 per hour (or the applicable wage rate listed | on this wage determination, | if it is higher) for all hours spent performing on that contract in 2023.

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by one of the Executive Orders and a classification considered necessary for performance of work on the contract does not appear on this wage determination, the contractor must still submit a conformance request.

Additional information on contractor requirements and worker

protections under the Executive Orders is available at http://www.dol.gov/whd/govcontracts.

Modification Number 0 1	Publication Date 01/06/2023 02/24/2023			
CARP9901-008 11/01/201	9			
	Rates	Fringes		
CARPENTER (Form Work On	nly)\$ 26.50	10.32		
ELEC0068-016 03/01/201	.1			
	Rates	Fringes		
	ution \$ 26.42 \$ 29.42	4.75%+8.68 4.75%+8.68		
TRAFFIC SIGNAL INSTALLE	R ZONE DEFINITIONS			
Zone 1 shall be a 35 mile radius, measured from the following addresses in each of the following cities: Colorado Springs - Nevada & Bijou Denver - Ellsworth Avenue & Broadway Ft. Collins - Prospect & College Grand Junction - 12th & North Avenue Pueblo - I-25 & Highway 50 All work outside of these areas shall be paid Zone 2 rates.				
 * ENGI0009-008 05/01/20	22			
	Rates	Fringes		
DOWER FOILDMENT ODERATO	NP •			

POWER EQUIPMENT OPERATOR: (3)-Hydraulic Backhoe

```
(Wheel Mounted, under 3/4
    yds), Hydraulic Backhoe
    (Backhoe/Loader
    combination), Drill Rig
    Caisson (smaller than
    Watson 2500 and similar),
    Loader (up to and
    including 6 cu. yd.).....$ 33.14
                                            13.30
    (3)-Loader (under 6 cu.
    yd.)
    Denver County.....$ 33.14
                                             13.30
    (3)-Motor Grader (blade-
    rough)
    Douglas County.....$ 33.14
                                             13.30
    (4)-Crane (50 tons and
    under), Scraper (single
    bowl, under 40 cu. yd).....$ 33.83
                                             13.30
    (4)-Loader (over 6 cu. yd)
    Denver County.....$ 33.30
                                             13.30
    (5)-Drill Rig Caisson
    (Watson 2500 similar or
    larger), Crane (51-90
    tons), Scraper (40 cu.yd
    and over),....$ 33.48
                                            13.30
    (5)-Motor Grader (blade-
    finish)
    Douglas County.....$ 33.65
                                            13.30
    (6)-Crane (91-140 tons)....$ 35.28
                                            13.30
 _____
* SUCO2011-004 09/15/2011
                             Rates
                                          Fringes
CARPENTER (Excludes Form Work)...$ 19.27
                                              5.08
CEMENT MASON/CONCRETE FINISHER
    Denver....$ 20.18
                                             5.75
    Douglas.....$ 18.75
                                             3.00
ELECTRICIAN (Excludes Traffic
Signal Installation).....$ 35.13
                                             6.83
FENCE ERECTOR (Excludes
```

Link/Cyclone Fence Erection)\$	13.02	* *	3.20
GUARDRAIL INSTALLER\$	12.89	* *	3.20
HIGHWAY/PARKING LOT STRIPING:Painter			
Denver\$ Douglas\$			3.21 3.21
IRONWORKER, REINFORCING (Excludes Guardrail			
Installation)\$	16.69		5.45
IRONWORKER, STRUCTURAL (Includes Link/Cyclone Fence Erection, Excludes Guardrail			
Installation)\$	18.22		6.01
LABORER			
Asphalt Raker\$			4.25
Asphalt Shoveler\$			4.25
Asphalt Spreader\$	18.58		4.65
Common or General	10 70		
Denver\$			6.77
Douglas\$			4.25
Concrete Saw (Hand Held)\$			6.14
Landscape and Irrigation\$	12.26	* *	3.16
Mason Tender-			
Cement/Concrete	1 6 0 6		4 0 4
Denver\$			4.04
Douglas\$	16.29		4.25
Pipelayer	10 55	-ll-	0 4 1
Denver\$		* *	2.41
Douglas\$			2.18
Traffic Control (Flagger)\$	9.55	* *	3.05
Traffic Control (Sets			
Up/Moves Barrels, Cones,			
Install Signs, Arrow			
Boards and Place			
Stationary Flags) (Excludes	10 40	Υ Τ	2
Flaggers)\$	12.43	^ ~	3.22
PAINTER (Spray Only)\$	16.99		2.87

POWER EQUIPMENT OPERATOR:

Asphalt Laydown	
Denver\$ 22.67	8.72
Douglas\$ 23.67	8.47
Asphalt Paver	
Denver\$ 24.97	6.13
Douglas\$ 25.44	3.50
Asphalt Roller	
Denver\$ 23.13	7.55
Douglas\$ 23.63	6.43
Asphalt Spreader\$ 22.67	8.72
Backhoe/Trackhoe	
Douglas\$ 23.82	6.00
Bobcat/Skid Loader\$ 15.37 **	4.28
Boom\$ 22.67	8.72
Broom/Sweeper	
Denver\$ 22.47	8.72
Douglas\$ 22.96	8.22
Bulldozer\$ 26.90	5.59
Concrete Pump\$ 21.60	5.21
Drill	
Denver\$ 20.48	4.71
Douglas\$ 20.71	2.66
Forklift\$ 15.91 **	4.68
Grader/Blade	
Denver\$ 22.67	8.72
Guardrail/Post Driver\$ 16.07 **	4.41
Loader (Front End)	
Douglas\$ 21.67	8.22
Mechanic	
Denver\$ 22.89	8.72
Douglas\$ 23.88	8.22
Oiler	
Denver\$ 23.73	8.41
Douglas\$ 24.90	7.67
Roller/Compactor (Dirt and	
Grade Compaction)	
Denver\$ 20.30	5.51
Douglas\$ 22.78	4.86
Rotomill\$ 16.22	4.41
Screed	
Denver\$ 22.67	8.38
Douglas\$ 29.99	1.40
Tractor\$ 13.13 **	2.95

TRAFFIC SIGNALIZATION:	
Groundsman	
	8.41
Douglas 7	.17
TRUCK DRIVER	
Distributor	
Denver	5.82
	5.27
Dump Truck	
Denver\$ 15.27 ** 5	5.27
	5.27
	5.27
	8.50
Multi-Purpose Specialty &	
Hoisting Truck	
Denver\$ 17.49 3	3.17
Douglas\$ 20.05 2	2.88
Pickup and Pilot Car	
	3.77
	8.68
	.13
	3.22
Water Truck	
Denver\$ 26.27 5	5.27
	2.58
-	

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Office of Human Resources Supplemental Rates (Specific to the Denver Projects) Revised 01/01/2023)

Classification		Base	Fringe
Guard Rail Installer		\$17.29	\$3.20
Highway Parking Lot Striping:			
Painter		\$17.29	\$3.21
Ironworker (Ornamental)		\$26.05	\$12.00
Laborer	Removal of Asbestos	\$21.03	\$8.55
Laborer (Landscape & Irrigation)		\$17.29	\$3.16
Laborer: Traffic Control (Flagger)		\$17.29	\$3.05
Laborer: Stationary Flags			
(excludes Flaggers)		\$17.29	\$3.22
Line Construction	Lineman, Gas Fitter/Welder	\$36.88	\$9.55
	Line Eq Operator/Line Truck Crew	\$25.74	\$8.09
Millwright		\$28.00	\$10.00
Pipefitter		\$30.45	\$12.85
Plumber		\$30.19	\$13.55
Power Equipment Operator			
(Tunnels Above and Below			
Ground, shafts and raises):	Group 1	\$25.12	\$10.81
	Group 2	\$25.47	\$10.85
	Group 3	\$25.57	\$10.86
	Group 4	\$25.82	\$10.88
	Group 5	\$25.97	\$10.90
	Group 6	\$26.12	\$10.91
	Group 7	\$26.37	\$10.94
Power Equipment Operator	Group 1	\$22.97	\$10.60
	Group 2	\$23.32	\$10.63
	Group 3	\$23.67	\$10.67
	Group 4	\$23.82	\$10.68
	Group 5	\$23.97	\$10.70
	Group 6	\$24.12	\$10.71
	Group 7	\$24.88	\$10.79
Truck Driver	Group 1	\$18.42	\$10.00
	Group 2	\$19.14	\$10.07
	Group 3	\$19.48	\$10.11
	Group 4	\$20.01	\$10.16
	Group 5	\$20.66	\$10.23
	Group 6	\$21.46	\$10.31
Truck Driver: Truck Mounted			
Attenuator		\$17.29	\$3.22

Go to <u>http://www.denvergov.org/Auditor</u> to view the Prevailing Wage Clarification Document for a list of complete classifications used.