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ON-CALL ENGINEERING, PLANNING, DESIGN, AND RELATED CONSULTING SERVICES 
AGREEMENT

THIS AGREEMENT is made between the CITY AND COUNTY OF DENVER (the "City"), a 
municipal corporation of the State of Colorado, and STANTEC CONSULTING SERVICES, INC., a 
New York corporation registered to do business in Colorado, with an address of 410 17th Street, Suite 1400 
Denver, CO 80202 (the "Design Consultant" or “Consultant” and referred to herein, together with the 
City, as the “Parties” or each individually as a “Party”). 

RECITALS

1. The City, through its Department of Transportation and Infrastructure, wishes to secure 
professional services and related services to support the Department’s Core Infrastructure and 
Transportation Administration on an "as needed" basis; and

2. The Consultant represents that it has the present capacity, experience and qualifications to 
perform professional services for the City in connection with the planning, design and construction, as 
applicable, of various City projects, as specified in this Agreement; and

3. In response to the City’s Request for Qualifications, the Consultant submitted a Proposal 
for specific categories and services to the City.  The Consultant and the City have negotiated a basic scope 
of categories and services, which includes the Consultant’s M/WBE participation commitment(s) 
established by the Division of Small Business Opportunity (“DSBO”), and Rates for such professional 
services.

NOW, THEREFORE, in consideration of the premises and the mutual covenants and obligations 
herein set forth, the Parties hereto mutually agree as follows:

SECTION 1 – ENGAGEMENT

1.01 Engagement. The City engages the Design Consultant with respect to the furnishing of 
professional design services under Exhibit A, attached hereto and incorporated herein, on an on-call basis 
and as set forth in this Agreement.  The Design Consultant accepts such engagement upon, subject to and 
in accordance with the terms, conditions and provisions of this Agreement.

1.02 Line of Authority for Contract Administration. The City’s Executive Director of the 
Department of Transportation and Infrastructure (“DOTI”) (“Executive Director”) is the City's 
representative responsible for authorizing and approving the work performed under this Agreement. The 
Executive Director shall designate a DOTI Project Manager (“Project Manager”) as the Executive 
Director’s authorized representative for the purpose of issuing a written Notice to Proceed and for purposes 
of administering, coordinating and final approval of the work performed by the Design Consultant under 
this Agreement.  The Project Manager shall be responsible for the day-to-day administration, coordination 
and approval of work performed by the Design Consultant, except for approvals which are specifically 
identified in this Agreement as requiring the Executive Director's approval.  The Executive Director 
expressly reserves the right to designate another authorized representative to perform on the Executive 
Director’s behalf by written notice to the Design Consultant.

1.03 Independent Contractor. The Design Consultant is an independent contractor retained to 
perform professional or technical services for limited periods of time. Neither the Design Consultant nor 
any of its employees are employees or officers of the City under Chapter 18 of the Denver Revised 
Municipal Code (D.R.M.C,), or for any purpose whatsoever. 
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1.04 Scope of Design Consultant’s Authority. The Design Consultant shall have no authority to 
act on behalf of the City other than as expressly provided in this Agreement.  The Design Consultant is not 
authorized to act as a general agent for or to undertake, direct or modify any contracts on behalf of the City.  
The Design Consultant lacks any authority to bind the City on any contractual matters.  Final approval of 
all contractual matters that purport to obligate the City must be executed by the City in accordance with the 
City’s Charter and the D.R.M.C. 

1.05 Task Order.  As the Executive Director determines the need and availability of funding for 
each Work Project, the City will issue a Task Order to the Design Consultant detailing the nature and extent 
of services to be provided and the timeframes for the Work Project, with a projected amount to be paid to 
the Design Consultant (the “Work Project Amount”) based on the Work items contained in the scope of 
services in Exhibit A. Exhibit B attached to this Agreement and incorporated herein by reference contains 
the Rate Schedules, which the Design Consultant acknowledges and affirms that the City may rely upon in 
the preparation of Task Orders as provided herein. Exhibit C attached to this Agreement and incorporated 
herein by reference substantially reflects the form of the Task Order to be issued by the City. Following 
receipt of the issued Task Order, the Design Consultant shall, within two (2) business days and in good 
faith, confirm the scope of services detailed therein and the associated Work Project Amount, all of which 
must be in accordance with the terms and conditions of this Agreement, and respond back to DOTI as to 
the Design Consultant’s ability to initiate and complete the Work Project in the timeframes specified in the 
Task Order. The Design Consultant assumes all responsibility and risks, including any additional work or 
additional costs, for failure to confirm the completeness and accuracy of the Task Order and the Work 
Project Amount, including any inquiries with the Project Manager as to any directions or specifications in 
the Task Order which are not clear. If the Design Consultant fails to contact DOTI within two (2) business 
days following receipt of the issued Task Order and state unequivocally that the Design Consultant is ready 
and willing to perform the Work Project in the manner and timeframes indicated on the Task Order, the 
City reserves the right to immediately withdraw the issued Task Order. Upon the Design Consultant 
executing the Task Order, the City shall finalize and execute the Task Order for the Work Project and return 
a copy of the executed Task Order to the Design Consultant. The City will not execute the Task Order 
unless any material changes proposed by the Design Consultant to the terms of the issued Task Order and/or 
additions to the Work Project Amount are deemed acceptable by the Executive Director and incorporated 
into the Task Order and until funding adequate to cover the entire Work Project Amount is available.

1.06 Task Order Change. If, after execution of a Task Order and commencement on the Work 
Project, additions, deletions or modifications to the Work described in the Task Order, along with any 
associated changes in the Work Project Amount, are required by the City or are requested by the Design 
Consultant and approved in advance by the Executive Director, a Task Order Change, in substantially the 
form as set forth in Exhibit D attached to this Agreement and incorporated herein by reference, may be 
issued in accordance to the same standards and procedures prescribed for Task Orders. The Design 
Consultant shall promptly and thoroughly review and respond to the proposed changes, in accordance with 
the same standards and procedures prescribed for Task Orders, and notify the Project Manager that the 
Design Consultant is ready and willing to perform the Work Project in the manner and timeframes as 
modified by the Task Order Change. The City will not execute the Task Order Change unless any material 
changes proposed by the Design Consultant to the terms of the issued Task Order and/or additions to the 
Work Project Amount are deemed acceptable by the Executive Director and incorporated into the Task 
Order Change and until funding adequate to cover the entire Work Project Amount, if modified, is available.

SECTION 2 – DESIGN CONSULTANT’S SERVICES

2.01 General. The Design Consultant shall provide professional design services for any assigned 
project, on an as-needed basis, in accordance with the terms and conditions of this Agreement. 
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2.02 Professional Responsibility; Project Requirements.

(a) All of the work performed by the Design Consultant under this Agreement shall 
be performed in accordance with the standards of care, skill and diligence provided 
by competent professionals who perform work of a nature similar to the Work 
described in this Agreement.

(b) The Design Consultant agrees to strictly conform to and be bound by written 
standards, criteria, budgetary considerations and memoranda of policy furnished 
to it by the City and further agrees to design each project in compliance with 
applicable laws, statues, codes, ordinances, rules and regulations, and industry 
standards.

(c) All professional services, plans and specifications and other work, or deliverables 
provided under this Agreement for the Project shall be adequate and sufficient for 
the proper construction of the Project and its intended purpose.

(d) All drawings, specifications and other products shall be prepared so the Work 
Project, when constructed in accordance with such drawings and specifications, is 
in compliance with all applicable laws, statutes, codes, ordinances, rules and 
regulations and executive orders of the City, the state and the federal government 
including the Americans with Disabilities Act (as may be amended).

(e) Any design changes required by changes in such applicable laws, statutes, codes, 
ordinances or rules and regulations of the City, the state or the federal government, 
which are enacted after the City’s acceptance of Construction Documents, defined 
herein, will be outside the scope of the Design Consultant’s basic services and 
basic fee, and will be compensated for approval as an additional service, subject to 
the additional services budget for that project.

(f) The Design Consultant shall prepare the plans, specifications and other materials 
for the Project in a format that complies with all City requirements as well as all 
state and federal requirements for the Project.  The Design Consultant shall prepare 
and complete design documents in AutoCAD Civil 3D, unless otherwise approved 
by the Director. No funds will be paid to the Design Consultant for the preparation 
of contract documents in a form other than that considered usual and customary by 
the Department of Transportation and Infrastructure. It shall be the responsibility 
of the Design Consultant to contact the reviewing agencies and determine the 
acceptable format for the final documents.  No documents will be considered final 
until approved by the City, even though any responsible federal and state agencies 
have approved such documents.

(g) Without limiting the foregoing, unless it is specifically directed otherwise in 
writing by the Executive Director, the Design Consultant shall comply with DOTI 
Standards for the final deliverable Record Documents. Final Payment will be held 
until the receipt of the Record Documents. 

(h) The City reserves the right to proceed with the construction of each project using 
either the City's standard general contractor bidding approach, on call contractors 
or using construction management techniques. The Design Consultant agrees to 
organize its Contract Documents for either construction technique and to 
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coordinate the Construction Documents into selected bid packages, as appropriate. 
The City will notify the Design Consultant prior to the completion of the 
Preliminary Design Phase which method will be used and the amount of work or 
the limits of construction to be included in the proposed bid package(s).  

(i) The reports, studies, drawings and specifications and other products prepared by 
the Design Consultant under this Agreement, when submitted by the Design 
Consultant to the Executive Director and the user agency for any identified phase 
of a project, must represent a thorough study and competent solution for the project 
as per usual and customary professional standards and shall reflect all architectural 
and engineering skills applicable to that phase of the project.

(j) The responsibilities and obligations of the Design Consultant under this 
Agreement shall not be relieved or affected in any respect by the presence on the 
site of any agent, consultant or subconsultant, or an employee of the City.

(k) The Design Consultant shall provide all professional services required by the City 
in defending all claims against the City which relate in any way to alleged default 
hereunder, errors or omissions of the Design Consultant or its subconsultants, 
without additional compensation.

2.03 Program and Budget.

(a) The Design Consultant agrees to review the City's program and budget for each 
assigned Task Order and further agrees, unless it has timely notified the City that 
the project cannot be accomplished within such budget, to accomplish the project 
within the intent of the program and established budget. Should the Design 
Consultant determine that an assigned Task Order cannot be accomplished within 
the established budget, the Design Consultant shall immediately notify the City, in 
writing, so that the project scope or project budget can be reviewed and modified 
if necessary.

(b) The term "Project Construction Cost" shall mean the estimated cost to the City 
of actually constructing an assigned project, but such cost shall not include any 
Design Consultant's or special consultant's fees or reimbursements or the cost of 
equipment installed by the City under separate contract, unless the Design 
Consultant is required by the City to prepare drawings and specifications for such 
equipment.  The initial Project Construction Cost for the project to which the 
Design Consultant is assigned shall be provided to the Design Consultant at the 
time the Design Consultant prepares its proposal for that project.  Such cost shall 
be subject to increase or decrease at the sole option of the Executive Director.

(c) If the City requires the Design Consultant to prepare a formal cost estimate for a 
particular Task Order, the Design Consultant agrees to design the project within 
the project’s estimated Project Construction Cost.  Should all responsive bids or 
proposals received for the project work provided for in the design exceed such 
cost, the Design Consultant agrees to redesign the Work Project at no additional 
cost to City and, in a manner acceptable to the City.

2.04 Coordination and Cooperation.
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(a) The Design Consultant agrees to perform under this Agreement in such a manner 
and at such times that the City or any Contractor who has work to perform, or 
contracts to execute, can do so without unreasonable delay.

(b) Coordination with the City and other involved agencies shall be a continuing work 
item through all phases of each assigned Task Order. Such coordination shall 
consist of regular progress and review meetings with the City, work sessions with 
DOTI, or as otherwise directed by the City.  Such coordination may also include 
field and office reviews of plans and documents as required during the 
development of the design for any specific project.  The Design Consultant shall 
document all such conferences and distribute notes to the City upon request.

2.05 Personnel Assignments.

(a) The Key Personnel identified in Exhibit B will be assigned by the Design 
Consultant or its subconsultants to perform the services required under this 
Agreement, as appropriate.

(b) The Design Consultant’s services shall be diligently performed by the regular 
professional and technical staff of the Design Consultant.  In the event the Design 
Consultant does not have as part of its regular staff certain professional consultants, 
then such consulting services shall be performed, with City approval, by practicing 
professional consultants outside of the employ of the Design Consultant.

(c) The Design Consultant agrees, at all times during the term of this Agreement, to 
maintain on its payroll or to have access to outside subconsultants, professional 
design personnel and technicians in sufficient strength to meet the requirements of 
the City.  Such personnel and technicians shall be of the classifications referenced 
in Exhibit B.  The hourly rates specified therein include all costs except those 
specifically referenced as reimbursables in the appropriate hourly rate schedule.

(d) Prior to designating an outside professional to perform subconsultant work, the 
Design Consultant shall submit the name of such subconsultant, hourly rates, and 
résumés of training and experience in work of like character and magnitude of the 
project being contemplated, and a conflict of interest statement (if applicable) 
pursuant to paragraph 2.05(h) to the Project Manager and receive prior approval in 
writing.

(e) It is the intent of the Parties hereto that all Key Personnel be engaged to perform 
their specialty for all such services required by this Agreement and that the Design 
Consultant's and the subconsultant's key professional personnel be retained for the 
life of this Agreement to the extent practicable and to the extent that such services 
maximize the quality of work performed hereunder.

(f) If the Design Consultant or a subconsultant decides to replace any of its key 
professional personnel, the Design Consultant shall notify the Project Manager in 
writing of the desired change.  No such changes shall be made until replacement 
personnel are recommended by the Design Consultant and approved in writing by 
the Project Manager, which approval shall not be unreasonably withheld.
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(g) If, during the term of this Agreement, the Executive Director determines that the 
performance of approved Key Personnel or a subconsultant is not acceptable, they 
shall notify the Design Consultant and give the Design Consultant the time which 
the Executive Director considers reasonable to correct such performance.  
Thereafter, they may require the Design Consultant to reassign or replace such key 
personnel.  If the Executive Director notifies the Design Consultant that certain of 
its key personnel or a subconsultant should be replaced, Design Consultant will 
use its best efforts to replace such key personnel or a subconsultant within ten (10) 
days from the date of the Executive Director's notice.

(h) Neither the Design Consultant nor any subconsultant shall have other interests 
which conflict with the interests of the City, including being connected with the 
sale or promotion of equipment or material which may be used on a Task Order to 
which they may be assigned, and the Design Consultant shall make written inquiry 
of all of its subconsultants concerning the existence of a potential for such conflict.  
In unusual circumstances, and with full disclosure to the City of such conflict of 
interest, the City, in its sole discretion, may grant a written waiver for the particular 
consultant or subconsultant.

(i) Actions taken by the City under this Article shall not relieve the Design Consultant 
of its responsibility for contractual or professional deficiencies, errors or 
omissions. 

(j) The Design Consultant shall submit to the Project Manager a list of any additional 
key professional personnel who will perform work under this Agreement within 
thirty (30) days after this Agreement has been executed, together with complete 
résumés, hourly rates, and other information describing their ability to perform the 
tasks which may be assigned. Such additional personnel must be recommended by 
the Design Consultant and approved by the Project Manager before they are 
assigned to a specific Task Order.

(k) The Project Manager shall respond to the Design Consultant's written notice 
regarding replacement of key professional personnel within fifteen (15) days after 
the Project Manager receives the list of changes.  If the Project Manager does not 
respond within that time, the changes shall be deemed to be approved.

2.06 Basic Services – General.

(a) The Design Consultant shall, under the general direction of and at the written 
request of the Executive Director, furnish experienced personnel to support 
DOTI’s existing personnel.  Subject to an express, agreed upon limitation of such 
duties set forth in any approved Task Order proposal for the particular project 
assigned to the Design Consultant under this Agreement, the Design Consultant 
agrees to perform all of the services and duties set forth in this Agreement in regard 
to each project to which it is assigned and its proposal is approved.

(b) When directed by the Executive Director to perform under this Agreement on a 
particular Task Order, the Design Consultant shall prepare a project-specific 
proposal in accordance with the provided scope or description of Work for that 
project.  A separate project-specific proposal shall be prepared for each Task Order 
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for which the Design Consultant’s services are required and shall set forth, at a 
minimum all of the following:

(1) The maximum fee for the Design Consultant’s basic services.

(2) The Supplemental Services budget (not to exceed 10% of the proposed fee), 
if any, for the Work Project.

(3) The budget for reimbursable expenses if applicable.

(4) A description of the project and requested scope of work (the “Work”).

(5) An agreed upon schedule for the Design Consultant’s performance.

(6) A lump sum maximum price for all of the Design Consultant’s Work.  

(7) An Itemized Hourly Estimate per the Key Personnel and Rate Schedule in 
Exhibit B, unless waived by the Executive Director.

(c) Upon approval by the Executive Director of a Task Order proposal, the approval 
and appropriation of funding for such Task Order, and the issuance of a written 
Notice to Proceed, the Design Consultant shall proceed to perform required Work.

(d) The assigned Work shall be performed in conformance with the approved Task 
Order-specific proposal upon approval of the proposal.

(e) The Design Consultant's basic services for each Task Order to which it is assigned 
may consist of any one or combination of the phases described below and shall 
include, but is not limited to planning, architectural, civil, structural, mechanical 
and electrical systems, materials, and any other project elements as appropriate to 
each phase of each project and the services described in Exhibit A.

(f) The Design Consultant shall obtain written authorization from the Project Manager 
before proceeding with each phase of each assigned Task Order.

(g) Nothing in this Agreement shall be construed as placing any obligation on City to 
proceed with any phase beyond the latest phase authorized in writing by City for 
each assigned Task Order.  Further, nothing in this Agreement shall be construed 
as guaranteeing the Design Consultant any minimum amount of Work or number 
of projects assigned under this Agreement.

(h) If a Task Order which is assigned to the Design Consultant under this Agreement 
is funded in whole or part by federal funds, each of the applicable terms set forth 
in any funding arrangement for such funds shall be, and by this reference is 
incorporated into the project-specific proposal for such project, and included in the 
Design Consultant's basic services responsibilities for such project.

(i) The responsibilities and obligations of the Design Consultant under this 
Agreement shall not be relieved or affected in any respect by the presence on the 
site of any agent, consultant, subconsultant, or employee of the City.
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2.07 Basic Services - Phase Specific. All of the services described in this Section 2.07, unless 
specifically noted as omitted in the project-specific proposal or Task Order for a specific project, are 
included in the Design Consultant Basic Fee for each project to which the Design Consultant is assigned. 
In the interest of tracking progress towards completion of all work items necessary to complete the Project 
specified herein, the required Basic Services tasks which must be performed on each element of the Project 
have been separated into phases.   As applicable for the Project, the Design Consultant shall satisfactorily 
complete all work necessary to complete each phase as specifically set out in Exhibit A.  To the extent 
applicable to the services to be provided by the Design Consultant as specified in Exhibit A, the Design 
Consultant shall comply with the following tasks based upon the applicable design phase: 

(a) Programming and Investigation Phase:

(1) The Design Consultant shall attend such meetings as may be required for a 
complete understanding of each project, and the Design Consultant shall 
document all such meetings, meeting notices, agendas, and distribute 
minutes to the City upon completion.

(2) If construction, design or document standards have been adopted by the City, 
the state, or the federal government for, or relevant to, the Work Project, the 
Design Consultant shall comply with all such standards when applicable.

(3) The Design Consultant shall perform all additional research or investigation 
it deems necessary to develop a complete understanding of the project.

(4) The Design Consultant shall review the needs and requirements of the City 
and affected agencies to determine the specific requirements of the specific 
project based on available information and as provided by the City.

(5) The Design Consultant shall review the project requirements with the City 
to confirm its understanding of the project program, budget and any potential 
modifications or limitations.

(6) The Design Consultant shall review and incorporate all available 
information provided by the City, including surveys, plats, special studies 
and engineering data as necessary to properly investigate and report on the 
project. 

(7) The Design Consultant shall review with the City alternate methods or 
approaches to the design and construction of the project and recommend 
those methods or approaches best suited to the project needs, schedule, and 
budget. 

(8) The Design Consultant shall also include as part of this phase all services 
necessary for successful completion of the applicable approved project-
specific proposal.

(9) Typical deliverables for the Programming and Investigation phase would 
include analyses, studies, surveys, reports and recommendations, as 
stipulated in the approved Task Order. 

(b) Planning/Concept Design Phase:

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



STANTEC CONSULTING SERVICES, INC.
DOTI- 202580815-00                                                9

(1) The Design Consultant shall not begin work on the Planning and Design 
Phase until written notice to proceed with such phase is received from the 
Project Manager.

(2) The Design Consultant shall, in response to the City's requirements, the 
budget restrictions of the project and the delivery method of design and 
construction approved by City, prepare schematic design documents 
including, but not limited to, drawings and other documents demonstrating 
and illustrating the scope and scale of the project and the relationship of the 
project components.  Such documents shall be in sufficient detail the City 
can make knowledgeable and informed decisions as to the selection of 
alternates and resolution of scope and budget questions.

(3) The Design Consultant shall provide a preliminary Statement of Probable 
Construction Cost of the project to the City, taking into account the City's 
project budget and provide recommendation for alternatives to keep the 
project within the stated project budget.

(4) The Design Consultant shall include as part of this phase all services 
necessary for successful completion of the approved project-specific 
proposal.

(5) Typical deliverables for the Schematic Design (30% complete) phase would 
include concept plans, alternatives, sketches, renderings, model sketches, 
analyses, Statement of Probable Cost, and recommendations, per the City’s 
standard submittal requirements and as stipulated in the approved Task 
Order. 

(c) Design Development Phase:

(1) Prior to beginning the Design Development Phase of each Task Order, the 
Design Consultant shall obtain written approval of its final Schematic 
Design documents and the Statement of Probable Cost.

(2) The Design Consultant shall prepare Design Development documents based 
upon the approved Schematic Design documents and any adjustments in the 
program and budget authorized by the Executive Director.

(3) The Design Development documents shall provide sufficient design 
graphics, data, information and supporting material to define the design 
solution for the project, including the shape, size and character of the project 
as to architectural, civil, structural, mechanical and electrical engineering, 
and any other project elements necessary for successful implementation of 
the  project scope and design.

(4) Design Consultant shall prepare Design Development drawings which shall 
include but not be limited to:

(i) Drawings which show existing topographic features and 
improvements affecting or relating to the proposed project.  The 
Consultant shall indicate revisions to be made to existing topographic 
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features and improvements such as grading and construction of 
drainage facilities.  Where drainage facilities are to be provided, the 
Consultant shall indicate direction of flow and point of discharge by 
appropriate symbol or notes.

(ii) Drawings setting forth the basic information necessary to establish 
space requirements and functional arrangement. 

(iii) Drawings which demonstrate the functional layout of mechanical, 
electrical and electronic features, special equipment, and plumbing 
and heating, where applicable. 

(iv) Drawings demonstrating the location, dimension, sections, areas and 
capacities applicable to parking areas, access roads, driveways, walks, 
and similar features.

(v) Drawings demonstrating the location and size of existing or proposed 
storm or sanitary sewers, water mains, gas mains and electrical 
services as needed for the construction of the project, as well as 
elevations of gravity lines and the location of proposed building 
connections with notations showing which of the necessary utility 
extensions or connections will be provided by others.

(vi) Drawings showing simplified schematic electrical diagrams for each 
electronic or instrumentation system for any required system 
functions. 

(5) The Design Consultant shall prepare preliminary specifications which shall 
include general requirements and special conditions (DOTI) standards and 
project specific needs.  

(6) The Design Consultant shall provide a proposed project time schedule, 
including key dates and milestones.  

(7) The Design Consultant shall prepare a Statement of Probable Construction 
Cost which shall be calculated by the Design Consultant to a uniform and 
detailed level, based on the drawings and the preliminary specifications 
reflecting estimated project construction costs and taking into account 
construction components utilized in the project design.

(8) The Design Consultant shall provide all services necessary for successful 
completion of the approved project-specific proposal.

(d) Construction Documents Phase:  

(1) Prior to beginning the Construction Documents Phase, the Design 
Consultant shall obtain acceptance in writing of the Design Development 
Documents and the accompanying Statement of Probable Construction Cost.  
Upon acceptance by the City, in writing, of the Statement of Probable 
Construction Cost, such statement shall become the City's Final Budget for 
Project Construction.  Acceptance of the Design Development Documents 

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



STANTEC CONSULTING SERVICES, INC.
DOTI- 202580815-00                                                11

shall not be construed as approval of the adequacy of the Design 
Development Documents and shall not relieve the Design Consultant of any 
liability for any defaults, deficiencies, errors or omissions contained therein.

(2) The Design Consultant shall prepare the Construction Documents from the 
approved Design Development documents and by addressing all comments 
received during the QA/QC review incorporation of any further changes 
authorized by the City and agreed to by the Design Consultant.  The 
Construction Documents shall set forth in detail the requirements for the 
completion of the entire project.  At a minimum, these documents must 
include complete information necessary to bid the project, for a competent 
construction contractor to construct the project, and shall contain complete 
bidding documents meeting all City and, as applicable, state and federal 
requirements. 

(3) The Construction Documents shall include, but not be limited to, complete 
drawings and specifications, compliant with the City’s Construction General 
Conditions, setting forth the requirements for the completion of the project 
in adequate, reasonable, reliable and final detail.

(4) The Design Consultant shall file all documents necessary and required for 
the approval of the project design by governmental authorities having 
jurisdiction over the project, including, but not limited to, CASDP, SUDP, 
and Floodplain permits.  The City will lend any required assistance, such as 
signing application(s).

(5) Acceptance of the Construction Documents shall not relieve the Design 
Consultant of any responsibility for design deficiencies, omissions or errors.

(6) All final plans and specifications shall bear the signature(s) and seal(s) of 
the Design Consultant and/or the responsible subconsultant, in conformity 
with the requirements of Articles 4 and 25 of title 12, C.R.S.   It is intended 
by the Parties that the Construction Documents, including all plans and 
specifications, will be signed and sealed, in whole or in part as appropriate, 
by the licensed engineer and/or architect in responsible charge of the 
preparation of such plans and specifications or parts thereof.  The Design 
Consultant shall be ultimately responsible for all design work provided 
under this Agreement.

(7) The Design Consultant shall make available for review, by the City, all 
design data forming the basis for drawings and specifications.

(8) The Design Consultant shall provide a list of long lead items to the Project 
Manager.

(9) The Design Consultant shall provide the City with a Final Opinion of 
Probable Construction Cost based upon the submitted Final Construction 
Documents for the City’s consideration.
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(10) The Design Consultant shall include as part of this phase all services 
included in the applicable portions of the applicable approved project-
specific proposal.

(11) If the Cost estimate indicates a budget shortfall, the Design Consultant shall 
assist the City by identifying items that could be bid as add alternates and 
identifying those items on the Construction Documents. The Final 
Construction Documents and Opinion of Probable Construction Cost shall 
include such bid alternates required and agreed upon as necessary to estimate 
the Base Bid to be at or below the Project budget. 

(e) Bidding Phase:

(1) Prior to beginning the Bidding Phase of the Task Order, the Design 
Consultant shall obtain the City's acceptance, in writing, of the Construction 
Documents.  Such acceptance shall not be construed as approval of the 
adequacy of the Construction Documents and shall not relieve the Design 
Consultant of the responsibility for design deficiencies, errors or omissions. 

(2) The time schedule for work under this phase shall be governed by the times 
shown in the printed project bid package(s), as modified by any addenda.  

(3) During this phase, the Design Consultant's duties shall include, but not be 
limited to:

(i) Preparing and submitting the project documents and bid documents 
for the written acceptance of the City prior to the advertising by the 
City and solicitation of bids.  Such acceptance shall not be construed 
as approval of the adequacy of the documents and shall not relieve the 
Design Consultant of the responsibility for design deficiencies, errors, 
or omissions;

(ii) Preparation and submittal to the City of a tentative pre-bid project 
schedule, in a form approved by the City, in sufficient detail to show 
the major completion milestones required by the City, and appropriate 
to the size, complexity and scope of the project;

(iii) Providing the City with bid documents in accordance with the format 
required by the City;

(iv) Assist the Project Manager with answering questions by bidders and 
approving “equals” to specified materials.  Lists of those materials 
approved as equals shall be prepared as an addendum item, with 
explanatory notes if necessary;

(v) Assist the Project Manager with the preparation of any necessary 
addenda; and participating in the pre-bid conference with prospective 
bidders;

(vi) Reviewing all bids for the reasonableness of the bid price and the 
qualifications of the lowest responsive bidders; and
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(vii) Performing all services included in the applicable portions of the 
applicable approved project-specific proposal.

(4) Value Engineering: The Design Consultant will lead the exercise to reduce 
costs by preparing a list of substitutions that can be accepted by the City to 
bring the project back into budget if there is a budget shortfall.

(f) Construction Administration Phase:

(1) The Construction Administration Phase shall commence with execution of 
the Construction Contract(s) and the issuance of the Notice to Proceed to the 
Project Contractor(s), or the first of them, by the City.

(2) The time schedule for the Design Consultant's Work under this phase shall 
be set and governed by the approved project schedule.  However, the Design 
Consultant's schedule for this phase may be changed due to project change 
orders or due to time extensions to such schedule, and will in any event be 
extended until all project documents (original and record drawings, 
specifications, test reports, punch lists, warranties, certifications, surveying 
notes, design calculations and other pertinent information) have been 
received by the City and the final payment for services is paid.  

(3) The Design Consultant shall assist at a pre-construction conference with the 
Contractor and shall take and distribute to the City and the Contractor, upon 
request, written minutes of the pre-construction conference and of all 
meetings conducted.

(4) The Design Consultant shall take written minutes of all project meetings and 
shall distribute such minutes to the City for review upon request.

(5) The Design Consultant shall attend meetings when requested by the Project 
Manager. The Design Consultant may be called upon to assist with 
procedures, job progress, construction problems, scheduling or other matters 
relating to the timely and successful completion of the project in accordance 
with the contract requirements.  

(6) When requested by the Project Manager, the Design Consultant shall keep 
the City informed through a monthly written report of the progress and 
quality of work.

(7) If, in the Design Consultant's opinion, the Contractor has fallen behind 
schedule, the Design Consultant shall immediately notify the City Project 
Manager.  If the Contractor refuses or fails to prosecute the work, or any part 
thereof, with such diligence as will ensure its completion within the time 
specified in the Contract Documents, or any extension thereof, or fails to 
complete said work within such time, or refuses to correct defective work, 
the Design Consultant shall immediately notify the City Project Manager 
and recommend a course of action.

(8) The Design Consultant will assist the City Project Manager with interpreting 
the requirements of the Project Plans and Specifications.  The Design 
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Consultant will render written interpretations within ten (10) days of receipt 
of any written request or within an agreed upon time limit.  

(9) The Design Consultant shall notify the City’s Project Manager of 
unacceptable work which, in the Design Consultant's opinion, does not 
conform to the Contract Documents.  The Design Consultant shall review 
and approve all shop drawings, mock-ups, samples and other required 
submissions of the Contractor in a timely manner.  Such general submissions 
shall be approved for use on the project only if, and when, the Design 
Consultant has ascertained that they are in conformance with the design 
concept of the project and in compliance with Contract Documents.  
Submissions of Contractor(s) shall be acted on and returned to the City and 
Contractor within ten (10) days of receipt thereof.  If review and return are 
delayed beyond the time set out above, the Design Consultant shall notify 
Contractor and City of such delay, in writing, before expiration of the 
approval date, stating the reason for the delay.  Resubmittals shall be acted 
on and returned to City and Contractor within five (5) days.  The Contractor 
shall submit to the City Project Manager and Design Consultant prior to the 
beginning of construction, a schedule of submittals.  No shop drawing or 
submittal will be approved prior to the receipt of the submittal schedule.

(10) The Design Consultant shall review and analyze all written requests for 
Change Orders, including any documents offered to substantiate such 
requests. The Design Consultant shall submit written recommendations to 
the City concerning all directions and/or requests for Change Orders.

(11) All Change Orders shall be on forms supplied by the City.  The Design 
Consultant shall keep a current record of all variations or departures from 
the drawings and specifications as originally approved and shall maintain 
careful supervision over all changes in final drawings in the course of the 
work.

(12) The City will transmit a copy of all completed change orders to the Design 
Consultant for use in checking shop drawings and compiling record 
drawings for project construction.

(13) The Design Consultant shall use reasonable efforts and professional 
judgement to ensure that no changes are made in the work, by any party, 
without prior written consent of the City except as hereinafter provided.  
Only the City may authorize changes in the work.  

(14) The Design Consultant shall observe and systematically review the 
performance of the work or in such a manner and at such times as is 
necessary to determine that the work has been or is being installed in 
conformance with the Contract Documents.   If any work is not in 
conformance with the Contract Documents, the Design Consultant shall 
immediately make an oral report of such nonconformance to the City Project 
Manager, followed by a written report of such nonconformance to both the 
nonconforming Contractor and the City. The Design Consultant, however, 
does not assume and is not responsible for any of the Contractor's 
construction means, methods, techniques, or safety programs in constructing 
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the project.  The on-site visits by the Design Consultant shall be made by 
members of the appropriate engineering or architectural discipline according 
to the status of the work and may vary with the progress of work from daily 
to weekly.  The frequency of on-site visits shall be that which the Project 
Manager considers necessary to safeguard the interests of the City through a 
determination that the Work is being performed in compliance with the 
Contract Documents, and with applicable laws, statutes, codes, ordinances, 
rules and regulations and standards.

(15) On each visit to the site, the Design Consultant shall make, and file within 
seven (7) days with the City, a written field observation report detailing their 
observations.

(16) If the Design Consultant knows or reasonably should have known that the 
Contractor or any subcontractor fails to comply with the Contract 
Documents, drawings, specifications, designs and plans prepared by the 
Design Consultant, the Design Consultant shall report such failure to the 
City's Project Manager immediately.  The Design Consultant shall notify the 
Project Manager of specific critical observations it intends to carry out 
during the various phases of the project.

(17) If the Design Consultant becomes aware of any condition or event 
constituting a material default by the Contractor or that otherwise justify 
termination of a Contractor for cause, the Design Consultant shall notify the 
City immediately.

(18) Upon the completion of the entire work or a designated portion thereof, the 
Design Consultant shall, in consultation with the City, recommend issuance 
of a Certificate of Substantial Completion in accordance with the provisions 
of the construction contract and its General and/or Special Contract 
Conditions.  The referenced document will be issued by the City.

(19) The Design Consultant shall, in consultation with the City, provide to the 
City a close-out program, including a comprehensive process to ensure 
timely, efficient and proper completion of all punch list items by the 
Contractor in accordance with the provisions of the Contract Documents.

(20) Prior to Final Inspection, the Design Consultant shall obtain the original 
"Marked-up As Built" drawings and a conformed copy of the Project 
Specifications from each Contractor.  Based on these documents, the Design 
Consultant shall prepare, as necessary, and deliver to the Project Manager 
Record Drawings and a conformed copy of the Project Specifications 
showing all changes made during construction.  Such Record Drawings shall 
reflect all known modifications to the original drawings and shall be made 
from the "Marked-up As Built" sets of drawings prepared by Contractor.  
The Record Drawings shall incorporate the Design Consultant's 
observations, shall be made in a professional manner and shall be stamped 
and signed by the Design Consultant as being Record Drawings.  These 
drawings shall be delivered electronically in PDF and DWG formats to the 
City Project Manager, together with all of the "Marked-up As Built" prints 
provided by the Contractor(s) from which they were derived. If requested by 
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the City, the unstamped reproducibles shall be transmitted to the City with a 
letter, sealed by the Design Consultant, stating that as of the date of such 
transmittal, the reproducible drawings are identical to the Record Drawings 
except for such seals and stamping.   The last five percent (5%) of the Design 
Consultant's basic services fee for each project will not be paid until such 
Record Drawings and all Record Documents required are received.

(21) When requested, the Design Consultant shall attend the Final Inspection 
with the City to ascertain that all work performed by the Contractor has been 
performed in accordance with the Contract Documents.  At the time of such 
Final Inspection, a final punch list shall be agreed to by the Design 
Consultant and the City, and made in sufficient detail to fully outline to the 
Contractor: (1) any work to be completed; (2) any work not in compliance 
with the drawings or specifications; and (3) any unsatisfactory work.

(22) Prior to final payment to the Contractor, the Design Consultant shall review 
final punch list work and shall prepare a written report outlining the deficient 
or outstanding work and making recommendations as to the ultimate 
disposition of such outstanding Work.

(23) One month prior to the expiration of the warranty or other correction of work 
period provided for in the General and/or Special Contract Conditions to the 
Contract Documents, the Design Consultant shall inspect the project for any 
deficiencies that may have become apparent.  Upon completion of such 
inspection, a written report of the inspection shall be furnished by the Design 
Consultant to the City.

(24) The Design Consultant shall include as part of this phase all services 
included in the applicable portions of the applicable approved project-
specific proposal and necessary for successful completion.

2.08 Surveying and Testing.

(a) The Design Consultant and its appropriate subconsultant shall review all survey 
and test results reports and shall follow the recommendation of the soils engineer 
or other subconsultant unless, in the exercise of appropriate professional judgment, 
the Design Consultant or appropriate subconsultant discovers, or should in the 
exercise of professional judgment discover, factors indicating the report or results 
are not reliable.

(b) If any such inadequacy or any inconsistency, based upon such exercise of 
professional judgment, is noted, the Design Consultant and/or its appropriate 
subconsultant shall report such inconsistency or inadequacy promptly to the City 
such that any inadequacy or inconsistency can be addressed by the soils engineer, 
testing laboratory or land surveyor before any further use is put to the data.

(c) It is understood and agreed that this Agreement does not include the investigation, 
sampling, testing, planning, abatement design, and remediation management of 
asbestos or other hazardous waste material.   Should the presence of asbestos or 
other hazardous waste material be known to exist on a specific project or if the 
Design Consultant shall observe the presence of asbestos or hazardous waste 
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material on any project site during its performance of services under this 
Agreement, the Design Consultant shall notify the City in writing immediately.

(d) The amount of surveying or testing, the cost, and the types of reports required must 
be approved by the Director prior to the Consultant actually ordering any such 
work to be accomplished.  Such approvals by the City shall be for purposes of 
compensation only and shall not relieve the Consultant of any responsibility for 
determining the scope and amount of surveying and testing necessary for the 
design of the project.

(e) Payment to the Consultant for such surveying, testing, and abatement shall not 
exceed the surveying and testing budget set forth in the project specific proposal 
for each project.

2.09 Compliance with M/WBE Requirements. 

(a) This Agreement is subject to Article III, Divisions 1 and 3 of Chapter 28, Denver Revised 
Municipal Code (“D.R.M.C.”), designated as §§ 28-31 to 28-40 and 28-51 to 28-90 (the 
“MWBE Ordinance”); and any Rules and Regulations promulgated pursuant thereto. The 
Consultant’s MWBE Participation Commitment(s) for this Agreement as stipulated in the 
Division of Small Business Opportunity’s (“DSBO”) Commitment to MWBE Participation 
Form(s) submitted by the Consultant is/are as follows:

CATEGORY DESCRIPTION MWBE 
COMMITMENT %

Category 3 Bridge Inspection No goal

Category 6 Transportation Planning and Design 15%

Category 7 Traffic Engineering 20%

Category 10 Green Infrastructure and Landscape 
Architecture

34%

Category 12 Sanitary Design 20%

Category 14 Stormwater and Open Channel 20%

(b) Under § 28-68, D.R.M.C., the Consultant has an ongoing, affirmative obligation to 
maintain for the duration of this Agreement, at a minimum, compliance with the MWBE 
participation upon which this Agreement was awarded, unless the City initiates a material 
modification to the scope of work affecting MWBEs performing on this Agreement 
through contract amendment, or other modification under § 28-70, D.R.M.C.  The 
Consultant acknowledges that:

(1) If directed by DSBO, the Consultant is required to develop and comply with a 
Utilization Plan in accordance with § 28-62(b), D.R.M.C. Along with the 
Utilization Plan requirements, the Consultant must establish and maintain records 
and submit regular reports, as directed by DSBO, which will allow the City to 
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assess progress in complying with the Utilization Plan and achieving the MWBE 
participation goal. The Utilization Plan is subject to modification by DSBO.

(2) If change orders or any other contract modifications are issued under the 
Agreement, the Consultant shall have a continuing obligation to promptly inform 
DSBO in writing of any agreed upon increase or decrease in the scope of work of 
such contract, upon any of the bases under § 28-70, D.R.M.C., regardless of 
whether such increase or decrease in scope of work has been reduced to writing at 
the time of notification of the change by the City. 

(3) If change orders or other amendments or modifications are issued under the 
contract that include an increase in the scope of work of this Agreement, which 
increases the dollar value of the contract, whether or not such change is within the 
scope of work designated for performance by an MWBE at the time of contract 
award, such or contract modification shall be promptly submitted to DSBO for 
notification purposes.

(4) Those amendments, change orders, force accounts or other contract modifications 
that involve a changed scope of work that cannot be performed by existing project 
subconsultants are subject to the original goal. The Consultant shall satisfy the goal 
with respect to such changed scope of work by soliciting new MWBEs in 
accordance with § 28-70, D.R.M.C. The Consultant must also satisfy the 
requirements under §§ 28-60 and 28-73, D.R.M.C., with regard to changes in 
scope or participation. The Consultant shall supply to the DSBO Director all 
required documentation under §§ 28-60, 25-70, and 28-73, D.R.M.C., with respect 
to the modified dollar value or work under the contract.

(5) If applicable, for contracts of one million dollars ($1,000,000.00) and over, the 
Consultant is required to comply with § 28-72, D.R.M.C., regarding prompt 
payment to MWBEs. Payment to MWBE subcontractors shall be made by no later 
than thirty-five (35) days after receipt of the MWBE 
subcontractor’s/subconsultant’s invoice.

(6) Failure to comply with these provisions may subject the Consultant to sanctions 
set forth in § 28-76 of the MWBE Ordinance.

(7) Should any questions arise regarding DSBO requirements, the Consultant should 
consult the MWBE Ordinance or may contact the Project’s designated DSBO 
representative at (720) 913-1999.

SECTION 3 – COMPENSATION, PAYMENT, AND FUNDING

The City shall compensate the Design Consultant for its services performed and expenses incurred under 
this Agreement as follows.

3.01 Basic Services. The City agrees to pay the Design Consultant, as compensation for any 
basic services rendered for a particular Project, either a maximum basic services fee, to be set forth in each 
approved Work Project proposal prepared prior to commencement of any work under this Agreement, or 
an amount based on the Design Consultant's periodic invoices, whichever is less.

3.02 Reimbursable Expenses. Unless expressly authorized by the City as part of any approved 
Task Order, the City will not compensate the Design Consultant for expenses such as postage, travel, 
mileage (if the project is within the City and County of Denver boundary), telephone, reproduction and 
messenger service costs incurred in connection with Work performed under this Agreement.  Such costs 
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are, in all such instances, included in the hourly rates paid by the City.  Reproduction of submittals requested 
by the City including such items as end-of-phase reports, drawings, bid documents, record drawing 
reproducibles, etc. are not included in the hourly rates, and will be itemized as part of each on-call Task 
Order as a not-to-exceed reproducible expense.

3.03 Supplemental Services. The Design Consultant shall be compensated for any additional 
services pre-approved in writing for any assigned Task Order, subject to the terms and conditions set forth 
herein and an additional services budget limits for that specific project.

3.04 Invoices. The Design Consultant shall invoice and be paid monthly in proportion to the 
progress of the Work on each assigned Task Order.  Such invoices shall reflect the Design Consultant's 
actual hours, rates, personnel, sub-consultant costs and reimbursable costs, and shall be based on the hourly 
rates or other rates for services contained in Exhibit B. The Design Consultant shall maintain hourly records 
of the time worked by its personnel and subconsultants, records of all allowable reimbursable expenses, 
and records of expendable supplies and services as necessary to support any audits by the City, and shall 
bill the City monthly for fees and costs accrued during the preceding month.  The Design Consultant's 
invoice shall be separated as necessary to show direct charges to specific projects and to distinguish fees 
and expenses.  Upon submission of such invoices to the City, and approval by the City, payment shall be 
issued.  Final payment to the Design Consultant, for each assigned Task Order, shall not be made until after 
the project is accepted, all guarantees, certificates of completion, and record drawings and reproducible 
copies are delivered to the City, and the duties agreed to in the approved project proposal for that project 
are otherwise fully performed by the Design Consultant.  No deductions shall be made from the Design 
Consultant's compensation on account of penalty, liquidated damages or other sums withheld from 
payments to any assigned project contractor. 

3.05 Maximum Contract Amount; Funding.  

(a) It is understood and agreed by the Parties hereto that payment or reimbursement 
of all kinds to the Design Consultant, for all Work performed under this 
Agreement, shall not exceed a maximum of ELEVEN MILLION FOUR 
HUNDRED FIFTY THOUSAND DOLLARS AND ZERO CENTS 
($11,450,000.00).  In no event shall the maximum payment to the Design 
Consultant, for all work and services performed throughout the entire term of this 
Agreement exceed the contract maximum amount set forth above.

(b) Notwithstanding any other term, provision, or condition herein, all payment 
obligations under this Agreement shall be limited to the funds duly and lawfully 
appropriated and encumbered or otherwise made available by the Denver City 
Council for the particular Task Orders assigned to the Design Consultant under 
this Agreement for the particular year(s) in which this Agreement is in effect and 
paid into the Treasury of the City.  As of the date of this Agreement, no funds have 
been appropriated for this Agreement.  Instead, it is the City's intent to appropriate 
the funds necessary to compensate the Design Consultant for the work it performs 
on any assigned Task Order, at the time it accepts each proposal for a specific 
project.  The Executive Director of DOTI, upon reasonable written request, will 
advise the Design Consultant in writing of the total amount of appropriated and 
encumbered funds which are or remain available for payment for all work by the 
Design Consultant on a specific project.

(c) The issuance of any form of order or directive by the City which would cause the 
aggregate amount payable to the Design Consultant for a specific Task Order to 
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exceed the amount appropriated for the Design Consultant's work on a specific 
project is expressly prohibited.  In no event shall the issuance of any change order 
or other form of order or directive by the City be considered valid or binding if it 
requires additional compensable work to be performed, which work will cause the 
aggregate amount payable for such work to exceed the amount appropriated and 
encumbered, unless and until such time as the Design Consultant has been advised 
in writing by the Executive Director of DOTI that a lawful appropriation sufficient 
to cover the entire cost of such additional work, has been made.  It shall be the 
responsibility of the Design Consultant to verify that the amounts already 
appropriated for the Design Consultant's Work on a project are sufficient to cover 
the entire cost of such Work, and any work undertaken or performed in excess of 
the amount appropriated is undertaken or performed in violation of the terms of 
this Agreement, without the proper authorization for such work, and at the Design 
Consultant's own risk and sole expense.

SECTION 4 – TERM AND TERMINATION

4.01 Term. The initial term of this Agreement shall commence upon execution and shall end 
three years thereafter; provided, however, that any work in progress that was initiated during the term of 
this Agreement shall continue and be paid for hereunder until the completion thereof.  All terms and 
conditions of the Agreement shall remain in full force and effect until such completion.   The term may be 
extended, at the sole option of the City by written amendment pursuant to Executive Order 8.  In no event, 
however, shall the Design Consultant’s performance under this Agreement, including any extension, exceed 
a five (5) year period ending on month and day of the execution of this Agreement.  In addition, nothing 
contained herein shall obligate the City to extend the Agreement beyond the initial term.

4.02 Termination.

(a) Nothing herein shall be construed as giving the Design Consultant the right to 
perform the services contemplated under this Agreement beyond the time when its 
services become unsatisfactory to the Executive Director.

(b) The Executive Director may terminate this Agreement for cause at any time if the 
Design Consultant's services become unsatisfactory, in the sole discretion of the 
Executive Director.  The City shall have the sole discretion to permit the Design 
Consultant to remedy the cause of a contemplated termination for cause without 
waiving the City's right to terminate the Agreement.

(c) In the event of a termination for cause, or in the event the Design Consultant 
becomes unable to serve under this Agreement, the City may take over work to be 
done under this Agreement and prosecute the work to the completion by contract 
or otherwise, and the Design Consultant shall be liable to the City for all reasonable 
costs in excess of what the City would have paid the Design Consultant had there 
been no termination for cause.

(d) The City may, for convenience, cancel and terminate this Agreement by giving not 
less than thirty (30) days' prior written notice to the Design Consultant, which 
notice shall state the date of cancellation and termination.

(e) If the Design Consultant's services are terminated, postponed or revised, or if the 
Design Consultant shall be discharged before all the work and services 
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contemplated have been completed, or if the project is, for any reason, stopped or 
discontinued, the Design Consultant shall be paid only for the portion of work or 
services which has been satisfactorily completed at the time of such dismissal, 
termination, cancellation, postponement, revision or stoppage.

(f) All drawings, specifications, and other documents relating to the design or 
administration of work completed or partially completed shall be delivered by the 
Design Consultant to the City in the event of any dismissal, termination, 
cancellation, postponement, revision or stoppage.  

(g) In the event of any dismissal, termination, cancellation, postponement, revision or 
stoppage, the Design Consultant shall cooperate in all respects with the City. Such 
cooperation shall include, but not be limited to, delivery of drawings, 
specifications, and other documents referred to herein, and assisting the City 
during a transition to another design consultant, if applicable.  Any and all use or 
modification of the instruments of service which were not complete upon 
termination of this Agreement in the City’s possession shall be used at the City’s 
sole risk and without liability to the Design Consultant.

SECTION 5 – GENERAL PROVISIONS

5.01 City’s Responsibilities.

(a) The City shall provide available information regarding its requirements for each 
Task Order, including related budgetary information, and shall cooperate fully 
with the Design Consultant at all times.   However, the City does not guarantee the 
accuracy of any such information and assumes no liability therefore.  The Design 
Consultant shall notify the City in writing of any information or requirements 
provided by the City which the Design Consultant believes to be inaccurate or 
inappropriate to the design or construction of the project.

(b) If the City observes or otherwise becomes aware of any fault or defect in the project 
or non-conformance with Contract Documents, it shall give prompt notice thereof 
to the Design Consultant.

5.02 Ownership of Documents.

(a) The City shall have title and all intellectual and other property rights, in and to all 
phased and final Contract Documents, and all data used in the development of the 
same, including the results of any tests, surveys or inspections at each project site, 
and all photographs, drawings, drafts, studies, estimates, reports, models, notes and 
any other materials or work products, whether in electronic or hard copy format, 
created by the Design Consultant pursuant to this Agreement, in preliminary and 
final forms and on any media whatsoever (collectively, the "Documents”), 
whether the project for which the Documents were created is executed or not.  The 
Consultant shall identify and disclose, as requested, all such Documents to the 
City.   Any reuse of the Documents outside of the scope of work for which it was 
prepared, or any alteration thereof without the Consultant’s review and approval, 
shall be at the City’s sole risk and without liability to the Consultant.
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(b) To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., as the 
same may be amended from time to time, the Documents are a “work made for 
hire,” and all ownership of copyright in the Documents shall vest in the City at the 
time the Documents are created.  To the extent that the Documents are not a “work 
made for hire,” the Design Consultant hereby assigns and transfers all right, title 
and interest in and to the Documents to the City, as of the time of the creation of 
the Documents, including the right to secure copyright, patent, trademark, and 
other intellectual property rights throughout the world and to have and to hold such 
copyright, patent, trademark, and other intellectual property rights in perpetuity. 

(c) The Design Consultant shall provide (and cause its employees and subcontractors 
to provide) all assistance reasonably requested in securing for the City’s benefit 
any patent, copyright, trademark, service mark, license, right or other evidence of 
ownership of such Documents, and shall provide full information regarding the 
Documents and execute all appropriate documentation in applying for or otherwise 
registering, in the City’s name, all rights to such Documents.

(d) The Design Consultant agrees to allow the City to review any of the procedures 
used in performing the work and services hereunder, and to make available for 
inspection the field notes and other documents used in the preparation for and 
performance of any of the services performed hereunder.

(e) The Design Consultant shall be permitted to retain reproducible copies of all of the 
Documents for the information and reference, and the originals of all of the 
Documents, including all CAD disks, CAD files, (AutoCAD .dwg format), PDF 
files of all drawings (flattened), specification, and reports shall be delivered to the 
City promptly upon completion thereof, or if authorized by the City’s Project 
Manager, upon termination or expiration of this Agreement.

(f) If the City reuses Design Documents prepared by the Design Consultant other than 
for their intended use or at a new location without the Design Consultant’s 
approval, the City will have no claim against the Design Consultant arising out of 
any alleged defects, deficiencies or flaws in the Design Documents.

5.03 Taxes and Licenses. The Design Consultant shall promptly pay, when they are due, all 
taxes, excises, license fees and permit fees of whatever nature applicable to the work and services which it 
performs under this Agreement, and shall take out and keep current all required municipal, county, state or 
federal licenses required to perform its services under this Agreement.  The Design Consultant shall furnish 
the Executive Director, upon request, duplicate receipts or other satisfactory evidence showing or certifying 
to the proper payment of all required licenses and/or registrations and taxes.  The Design Consultant shall 
promptly pay all owed bills, debts and obligations it incurs performing work under this Agreement and 
shall not allow any lien, verified claim, mortgage, judgment or execution to be filed against land, facilities 
or improvements owned or beneficially owned by the City as a result of such bills, debts or obligations.  

5.04 Examination of Records and Audit. Any authorized agent of the City, including the City 
Auditor or their representative, has the right to access, and the right to examine, copy and retain copies, at 
the City’s election in paper or electronic form, any pertinent books, documents, papers and records related 
to the Design Consultant’s performance pursuant to this Agreement, provision of any goods or services to 
the City, and any other transactions related to this Agreement.  The Design Consultant shall cooperate with 
City representatives and City representatives shall be granted access to the foregoing documents and 
information during reasonable business hours and until the latter of three (3) years after the final payment 
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under the Agreement or expiration of the applicable statute of limitations.  When conducting an audit of 
this Agreement, the City Auditor shall be subject to government auditing standards issued by the United 
States Government Accountability Office by the Comptroller General of the United States, including with 
respect to disclosure of information acquired during the course of an audit.  No examination of records and 
audits pursuant to this paragraph shall require the Design Consultant to make disclosures in violation of 
state or federal privacy laws. The Design Consultant shall at all times comply with D.R.M.C. 20-276.

5.05 Assignment and Subcontracting. The City is not obligated or liable under this Agreement 
to any party other than the Design Consultant named herein.  The Design Consultant understands and agrees 
that it shall not assign or subcontract with respect to any of its rights, benefits, obligations or duties under 
this Agreement except upon prior written consent and approval of the City to such assignment or 
subcontracting.  Any attempt by the Design Consultant to assign or subcontract its rights hereunder without 
such prior written consent of the City shall, at the option of the City, automatically terminate this Agreement 
and all rights of the Design Consultant hereunder.  Such consent may be granted or denied at the sole and 
absolute discretion of the City.  In the event any such subcontracting shall occur, with the City's approval, 
such action shall not be construed to create any contractual relationship between the City and such 
subcontractor, and the Design Consultant named herein shall in any and all events be and remain responsible 
to the City according to the terms of this Agreement. 

5.06 No Discrimination in Employment. In connection with the performance of work under this 
Agreement, the Design Consultant may not refuse to hire, discharge, promote or demote, or discriminate in 
matters of compensation against any person otherwise qualified, solely because race, color, religion, 
national origin, ethnicity, citizenship, immigration status, gender, age, sexual orientation, gender identity, 
gender expression, marital status, source of income, military status, protective hairstyle, or disability. The 
Consultant shall insert the foregoing provision in all subcontracts.

5.07 Insurance.

(a) General Conditions:  The Design Consultant agrees to secure, at or before the time 
of execution of this Agreement, the following insurance covering all operations, 
goods or services provided pursuant to this Agreement. The Design Consultant 
shall keep the required insurance coverage in force at all times during the term of 
the Agreement, including any extension thereof, and during any warranty period. 
The required insurance shall be underwritten by an insurer licensed or authorized 
to do business in Colorado and rated by A.M. Best Company as “A-VIII" or better. 
Each policy shall require notification to the City in the event any of the required 
policies be canceled or non-renewed before the expiration date thereof. Such 
written notice shall be sent to the Parties identified in the Notices section of this 
Agreement. Such notice shall reference the City contract number listed on the 
signature page of this Agreement. Said notice shall be sent thirty (30) days prior to 
such cancellation or non-renewal unless due to non-payment of premiums for 
which notice shall be sent ten (10) days prior. If such written notice is unavailable 
from the insurer, the Design Consultant shall provide written notice of 
cancellation, non-renewal and any reduction in coverage to the Parties identified 
in the Notices section by certified mail, return receipt requested within three (3) 
business days of such notice by its insurer(s) and referencing the City’s contract 
number. The Design Consultant shall be responsible for the payment of any 
deductible or self-insured retention. The insurance coverages specified in this 
Agreement are the minimum requirements, and these requirements do not lessen 
or limit the liability of the Design Consultant. The Design Consultant shall 
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maintain, at its own expense, any additional kinds or amounts of insurance that it 
may deem necessary to cover its obligations and liabilities under this Agreement. 

(b) Proof of Insurance: The Design Consultant may not commence services or work 
relating to this Agreement prior to placement of coverages required under this 
Agreement. The Design Consultant certifies that the certificate of insurance 
attached as Exhibit E, preferably an ACORD form, complies with all insurance 
requirements of this Agreement. The City requests that the City’s contract number 
be referenced on the certificate of insurance. The City’s acceptance of a certificate 
of insurance or other proof of insurance that does not comply with all insurance 
requirements set forth in this Agreement shall not act as a waiver of the Design 
Consultant’s breach of this Agreement or of any of the City’s rights or remedies 
under this Agreement. The City’s Risk Management Office may require additional 
proof of insurance, including but not limited to policies and endorsements. 

(c) Additional Insureds: For Commercial General Liability and Automobile Liability, 
the Design Consultant and subconsultant’s insurer(s) shall include the City and 
County of Denver, its elected and appointed officials, employees and volunteers 
as additional insured.

(d) Waiver of Subrogation: For all coverages required under this Agreement, the 
Design Consultant’s insurer shall waive subrogation rights against the City.   

(e) Subconsultants: The Design Consultant shall confirm and document that all 
subcontractors and subconsultants (including independent contractors, suppliers 
or other entities providing goods or services required by this Agreement) procure 
and maintain coverage as approved by the Design Consultant and appropriate to 
their respective primary business risks considering the nature and scope of 
services provided.

(f) Workers’ Compensation/Employer’s Liability Insurance: The Design Consultant 
shall maintain the coverage as required by statute for each work location and shall 
maintain Employer’s Liability insurance with limits of $100,000 per occurrence 
for each bodily injury claim, $100,000 per occurrence for each bodily injury 
caused by disease claim, and $500,000 aggregate for all bodily injuries caused by 
disease claims.

(g) Commercial General Liability: The Design Consultant shall maintain a 
Commercial General Liability insurance policy with minimum limits of 
$1,000,000 for each bodily injury and property damage occurrence, $2,000,000 
products and completed operations aggregate (if applicable), and $2,000,000 
policy aggregate.  

(h) Automobile Liability: The Design Consultant shall maintain Automobile Liability 
with minimum limits of $1,000,000 combined single limit applicable to all owned, 
hired and non-owned vehicles used in performing services under this Agreement.

(i) Professional Liability (Errors and Omissions): The Design Consultant shall 
maintain minimum limits of $1,000,000 per claim and $1,000,000 policy aggregate 
limit. The policy shall be kept in force, or a Tail policy placed, for three (3) years.
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5.08 Defense and Indemnification.

(a) To the fullest extent permitted by law, the Consultant agrees to defend, indemnify, 
reimburse and hold harmless the City, its appointed and elected officials, agents and 
employees for, from and against all liabilities, claims, judgments, suits or demands for 
damages to persons or property arising out of, resulting from, or related to the work performed 
under this Agreement that are attributable to the negligence or fault of the Design Consultant 
or the Design Consultant’s agents, representatives, subcontractors, or suppliers (“Claims”). 
This indemnity shall be interpreted in the broadest possible manner consistent with the 
applicable law to indemnify the City.  

(b) The Design Consultant's obligation to defend and indemnify may be determined after 
the Design Consultant's liability or fault has been determined by adjudication, alternative 
dispute resolution, or otherwise resolved by mutual agreement between the Parties. The 
Design Consultant's duty to defend and indemnify the City shall relate back to the time written 
notice of the Claim is first provided to the City regardless of whether suit has been filed and 
even if the Design Consultant is not named as a Defendant.

(c)  The Design Consultant will defend any and all Claims which may be brought or 
threatened against the City and will pay on behalf of the City any expenses incurred by reason 
of such Claims including, but not limited to, court costs and attorney fees incurred in defending 
and investigating such Claims or seeking to enforce this indemnity obligation. Such payments 
on behalf of the City shall be in addition to any other legal remedies available to the City and 
shall not be considered the City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen 
or limit the liability of the Design Consultant under the terms of this indemnification 
obligation. The Design Consultant shall obtain, at its own expense, any additional insurance 
that it deems necessary for the City’s protection

(e) This defense and indemnification obligation shall survive the expiration or 
termination of this Agreement. 

5.09 Colorado Governmental Immunity Act. The Parties hereto understand and agree that the 
City is relying upon, and has not waived, the monetary limitations (presently $150,000 per person, $600,000 
per occurrence) and all other rights, immunities and protection provided by the Colorado Governmental 
Immunity Act, C.R.S. § 24-10-101, et seq.

5.10 Contract Exhibits; Order of Precedence. This Agreement consists of Sections 1 through 5, 
which precede the signature page, and the following Exhibits, which are incorporated herein and made a 
part hereof by reference:

Exhibit A Scope of Work
Exhibit B
Exhibit C

Key Personnel and Rates 
Task Order Form 

Exhibit D
Exhibit E

Task Order Change Form
Certificate of Insurance

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed Exhibits, 
or between provisions of any attachments, such that it is impossible to give effect to both, the order of 
precedence to determine which provision shall control to resolve such conflict, is as follows, in descending 
order:
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Sections 1 through 5
Exhibit A
Exhibit B
Exhibit C
Exhibit D
Exhibit E

5.11 When Rights and Remedies Not Waived. In no event shall any payment by the City 
constitute a waiver of any breach of covenant or default which may then exist on the part of the Design 
Consultant.  No assent, expressed or implied, to any breach of the Agreement shall be held to be a waiver 
of any later or other breach.

5.12 Governing Law; Venue. This Agreement shall be construed and enforced in accordance 
with the laws of the State of Colorado, the Charter and Revised Municipal Code of the City and County of 
Denver, and the ordinances, regulations and Executive Orders enacted or promulgated pursuant to the 
Charter and Code, including any amendments.  The Charter and Revised Municipal Code of the City and 
County of Denver, as the same may be amended from time to time, are hereby expressly incorporated into 
this Agreement. Venue for any action arising hereunder shall be in the City and County of Denver, 
Colorado.

5.13. Conflict of Interest.

(a) The Parties agree that no employee of the City shall have any personal or beneficial 
interest in the services or property described herein, and the Design Consultant 
further agrees not to hire or contract for services with any employee or officer of 
the City which would be in violation of the Revised Municipal Code Chapter 2, 
Article IV, Code of Ethics or Denver City Charter provisions 1.2.9 and 1.2.12.

(b) The Design Consultant agrees that it will not engage in any transaction, activity or 
conduct that would result in a conflict of interest under this Agreement.  The 
Design Consultant represents that it has disclosed any and all current or potential 
conflicts of interest.  A conflict of interest shall include transactions, activities or 
conduct that would affect the judgment, actions or work of the Design Consultant 
by placing the Design Consultant’s own interests, or the interests of any party with 
whom the Design Consultant has a contractual arrangement, in conflict with those 
of the City.  The City, in its sole discretion, shall determine the existence of a 
conflict of interest and may terminate this Agreement in the event such a conflict 
exists after it has given the Design Consultant written notice which describes the 
conflict.  The Design Consultant shall have thirty (30) days after the notice is 
received to eliminate or cure the conflict of interest in a manner that is acceptable 
to the City. 

5.14 No Third-Party Beneficiaries. Enforcement of the terms and conditions of this Agreement, 
and all rights of action relating to such enforcement, shall be strictly reserved to the City and the Design 
Consultant, and nothing contained in this Agreement shall give or allow any claim or right of action by any 
other or third person under this Agreement.  It is the express intention of the Parties that any person other 
than the City or the Design Consultant receiving services or benefits under this Agreement shall be deemed 
to be an incidental beneficiary only.

5.15 Time is of the Essence. The Parties agree that in the performance of the terms, conditions 
and requirements of this Agreement by the Design Consultant, time is of the essence.
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5.16 Taxes, Charges and Penalties. The City and County of Denver shall not be liable for the 
payment of taxes, late charges, or penalties of any nature except as provided in the City’s Prompt Payment 
Ordinance.  

5.17 Proprietary or Confidential Information.

(a) City Information:  The Design Consultant acknowledges and accepts that, in 
performance of its work under the terms of this Agreement, the Design Consultant 
may have access to Proprietary Data or confidential information which may be 
owned or controlled by the City and that the disclosure of such data or information 
may be damaging to the City or third parties.  As such, the Design Consultant 
agrees that all information provided or otherwise disclosed by the City to the 
Design Consultant be held in confidence and used only in the performance of its 
obligations under this Agreement.  The Design Consultant shall exercise the same 
standard of care to protect such information as a reasonably prudent professional 
would to protect its own proprietary or confidential data.  “Proprietary Data” 
shall mean geographic materials or Geographic Information Systems (“GIS”) data 
owned by the City and County of Denver including but not limited to maps, 
computer programs, aerial photography, methodologies, software, diagnostics and 
documents; or any other materials or information which may be designated or 
marked “Proprietary” or “Confidential” and provided to or made available to the 
Design Consultant by the City.  Such Proprietary Data may be in hardcopy, printed, 
digital or electronic format.   

(b) Design Consultant’s Information:  The Parties understand that all the material 
provided or produced under this Agreement may be subject to the Colorado Open 
Records Act, C.R.S. § 24-72-201, et seq., and that in the event of a request to the 
City for disclosure of such information, the City shall advise the Design Consultant 
of such request in order to give the Design Consultant the opportunity to object to 
the disclosure of any of its proprietary or confidential material.  In the event of the 
filing of a lawsuit to compel such disclosure, the City will tender all such material 
to the court for judicial determination of the issue of disclosure and the Design 
Consultant agrees to intervene in such lawsuit to protect and assert its claims of 
privilege and against disclosure of such material or waive the same.  The Design 
Consultant further agrees to defend, indemnify and save and hold harmless the 
City, its officers, agents and employees, from any claim, damages, expense, loss 
or costs arising out of the Design Consultant’s intervention to protect and assert its 
claim of privilege against disclosure under this Article including, but not limited 
to, prompt reimbursement to the City of all reasonable attorney fees, costs and 
damages that the City may incur directly or may be ordered to pay by such court.

5.18 Use, Possession or Sale of Alcohol or Drugs. The Design Consultant, its officers, agents, 
and employees shall cooperate and comply with the provisions of Executive Order 94 and Attachment A 
thereto concerning the use, possession or sale of alcohol or drugs.  Violation of these provisions or refusal 
to cooperate with implementation of the policy can result in the City’s barring the Design Consultant from 
City facilities or participating in City operations.

5.19 Disputes. All disputes between the City and the Design Consultant regarding this 
Agreement shall be resolved by administrative hearing pursuant to the procedure established by D.R.M.C. 
§ 56-106(b), et seq. For the purposes of that procedure, the City official rendering a final determination 
shall be the Executive Director. 
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5.20 Waiver of C.R.S. § 13-20-802, et seq. The Design Consultant specifically waives all the 
provisions of the Colorado Construction Defect Action Reform Act (CDARA) and Chapter 8 of Article 20 
of Title 13, Colorado Revised Statutes (also designated C.R.S. § 13-20-802 et seq.) relating to design defects 
in any project under this Agreement.

5.21 Compliance With Denver Wage Laws: To the extent applicable to the Design Consultant’s 
provision of services hereunder, the Design Consultant shall comply with, and agrees to be bound by, all 
rules, regulations, requirements, conditions, and City determinations regarding the City’s Minimum Wage 
and Civil Wage Theft Ordinances, Sections 58-1 through 58-26 D.R.M.C., including, but not limited to, the 
requirement that every covered worker shall be paid all earned wages under applicable state, federal, and 
city law in accordance with the foregoing D.R.M.C. Sections. By executing this Agreement, the Design 
Consultant expressly acknowledges that the Design Consultant is aware of the requirements of the City’s 
Minimum Wage and Civil Wage Theft Ordinances and that any failure by the Design Consultant, or any 
other individual or entity acting subject to this Agreement, to strictly comply with the foregoing D.R.M.C. 
Sections shall result in the penalties and other remedies authorized therein.

5.22 Survival of Certain Contract Provisions. The Parties understand and agree that all terms 
and conditions of this Agreement, together with the exhibits and attachments hereto, which, by reasonable 
implication, contemplate continued performance or compliance beyond the termination of this Agreement, 
(by expiration of the term or otherwise), shall survive such termination and shall continue to be enforceable 
as provided herein.   Without limiting the generality of the foregoing, the Design Consultant’s obligations 
for the provision of insurance and to indemnify the City shall survive for a period equal to any and all 
relevant statutes of limitation, plus the time necessary to fully resolve any claims, matters, or actions begun 
within that period.

5.23 Advertising and Public Disclosure. The Design Consultant shall not include any reference 
to this Agreement or to services performed pursuant to this Agreement in any of its advertising or public 
relations materials without first obtaining the written approval of the Executive Director, which will not be 
unreasonably withheld. Any oral presentation or written materials related to services performed under this 
Agreement shall include only services that have been accepted by the City.  The Executive Director shall 
be notified in advance of the date and time of any such presentation.  Nothing in this provision shall preclude 
the transmittal of any information to officials of the City, including without limitation the Mayor, the 
Executive Director, City Council or the Auditor.  Notwithstanding the foregoing, upon completion of the 
Project, the Design Consultant shall have the right to accurately represent its role, contractual relationship, 
and work performed under this Agreement in client proposals for the purpose of establishing work 
experience.

5.24 Legal Authority. Design Consultant represents and warrants that it possesses the legal 
authority, pursuant to any proper, appropriate and official motion, resolution or action passed or taken, to 
enter into this Agreement.  Each person signing and executing this Agreement on behalf of Design 
Consultant represents and warrants that he has been fully authorized by Design Consultant to execute this 
Agreement on behalf of Design Consultant and to validly and legally bind Design Consultant to all the 
terms, performances and provisions of this Agreement.  The City shall have the right, in its sole discretion, 
to either temporarily suspend or permanently terminate this Agreement if there is a dispute as to the legal 
authority of either Design Consultant or the person signing the Agreement to enter into this Agreement.

5.25 Notices. Notices, bills, invoices or reports required by this Agreement shall be sufficiently 
delivered if sent in the United States mail, postage prepaid, to the Parties at the following addresses:
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To the City: Executive Director of Transportation and Infrastructure
201 West Colfax Avenue
Denver, Colorado 80202

To the Design Consultant: Stantec Consulting Services, Inc.
410 17th Street, Suite 1400
Denver, Colorado 80202

The addresses may be changed by the Parties by written notice. 

5.26 Severability. It is understood and agreed by the Parties hereto that, if any part, term, or 
provision of this Agreement, except for the provisions of this Agreement requiring prior appropriation and 
limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with any 
law of the State of Colorado, the validity of the remaining portions or provisions shall not be affected, and 
the rights and obligations of the Parties shall be construed and enforced as if the Agreement did not contain 
the particular part, term or provision held to be invalid.

5.27 Agreement as Complete Integration-Amendments. This Agreement is intended as the 
complete integration of all understandings between the Parties.  No prior or contemporaneous addition, 
deletion or other amendment shall have any force or effect, unless embodied herein in writing.  No 
subsequent novation, renewal, addition, deletion or other amendment hereto shall have any force or effect 
unless embodied in a written amendatory or other agreement executed by the Parties and signed by the 
signatories to the original Agreement.  This Agreement and any amendments shall be binding upon the 
Parties, their successors and assigns.

5.28 Electronic Signatures and Electronic Records. Design Consultant consents to the use of 
electronic signatures by the City.  The Agreement, and any other documents requiring a signature 
hereunder, may be signed electronically by the City in the manner specified by the City. The Parties agree 
not to deny the legal effect or enforceability of the Agreement solely because it is in electronic form or 
because an electronic record was used in its formation.  The Parties agree not to object to the admissibility 
of the Agreement in the form of an electronic record, or a paper copy of an electronic document, or a paper 
copy of a document bearing an electronic signature, on the ground that it is an electronic record or electronic 
signature or that it is not in its original form or is not an original. 
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Contract Control Number:  DOTI-202580815-00 
Contractor Name:   Stantec Consulting Services Inc. 
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of:   
 
 
 
SEAL CITY AND COUNTY OF DENVER: 

 
 
 

ATTEST: 
 
 
 
 
 
 

By:    
         
 
         
        

  
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED: 
 
Attorney for the City and County of Denver 
 
By:   
         
 
         

 
 
 
By:    
          
 
          
 
 
By:     
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         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
         Title: _____________________________________ 
         (please print) 
 
 
 
 
                    ATTEST: [if required] 
 
 
         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
 
         Title: _____________________________________ 
         (please print) 
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Senior Principal



 

 

Exhibit A 

Scope of Work 
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Category 3 - Bridge Inspection

Short Description:
Bridge inspection and asset management services for bridge, culvert, and retaining wall structures

Definition:
Work in this category is related to inspection and asset management services for existing roadway and
pedestrian bridges, culverts, and retaining walls. Inspection tasks include work necessary to perform
routine, special and emergency inspections, with data entry and reporting. Asset management tasks
may include planning and prioritizing bridge maintenance projects, forecasting short- and long-term
funding needs, and work to maintain and develop the structures asset management system.

Primary Scope Elements:
 Bridge Inspection

o Perform inspections in accordance with the National Bridge Inspection Standards
(NBIS) defined in Federal Regulation 23 CFR 650 Subpart C. Includes routine,
NSTM, special, underwater and emergency inspections.

 Bridge inspection services to include:
o Inspection data entry into asset management system.
o Prepare and submit final inspection reports in accordance with the CCD

Bridge Inspection Services Scope of Work.
o Conduct structure pin testing and other nondestructive testing (NDT) methods
o Prepare scour analysis, report, and Plan of Action (POA)
o Perform load ratings of vehicular and pedestrian bridges
o Identify and report on critical inspection findings and essential repair findings.

 Asset Management
o Analyze inspection data to assess conditions of structures.
o Provide support in the development of deterioration models.
o Plan and prioritize bridge repair, rehabilitation and replacement projects to

optimize annual budgets.
o Work to incorporate the Specifications for the National Bridge Inventory (SNBI)

into asset management system, and transition existing inspection data from the
Coding Guide to SNBI.

Secondary Scope Elements:
 General requirements required in the contract
 Staff augmentation
 Coordination with railroads, RTD, DTO, CDOT, Denver Water and other City departments.
 Obtain necessary permits for inspection access
 Traffic control
 Equipment rental
 QA/QC
 Project Management
 Collaborate directly with developer team of the asset management system
 Additional tasks as required

Skills and Requirements:
 Team of experienced NHI certified bridge inspectors, including a qualified Team Leader.
 Ability to perform non-standard inspections (railroad, underwater, confined

space, NSTM, and rope/climbing access).
 Certifications necessary for all potential inspection conditions listed above.
 Ability to coordinate and obtain access permits from CDOT, railroads, RTD/DTO and Denver Water.
 Inspection equipment and software necessary to perform the work.
 Knowledge on non-destructive testing methods (NDT) and ability to perform

inspections using various types of NDT (UT, GPR, MT, PT).
 Load rating analysis experience and software.
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 Familiarity with DOTI Bridge’s asset management system (Hexagon).
 Working knowledge of:

o Specifications for the National Bridge Inventory (Publication No. FHWAHIF-22-017)
o CCD Bridge Inspection Services Scope of Work
o Colorado Bridge Inspection Manual
o Colorado Structure Element Level Coding Guide
o Colorado SIA Item Coding Guide
o AASHTO Manual for Bridge Element Inspection
o AASHTO Manual for Bridge Evaluation
o FHWA Bridge Inspector’s Reference Manual (BIRM)
o FHWA Recording and Coding Guide for the Structure Inventory and Appraisal of

the Nation’s Bridges (Report No. FHWA-PD-96-001)
o NCHRP 14-26 Culvert and Storm Drain System Inspection Manual
o CDOT Bridge Rating Manual

 Knowledge on bridge deterioration modeling and optimization
 Verbal and written communication
 Technical writing

Category 6 - Transit Planning and Design

Short Description:
Planning and design services for transit programs, services, and projects

Definition:
Work in this category is related to planning, design & analysis for transit programs, services and
projects. Work will include short and long-term citywide transit planning, capital investment
corridor planning and design, transit service planning, transit infrastructure & amenity planning and
design, transit bus priority planning and design, transit procurement & grant writing support, and
transit program planning.

Primary Scope Elements:
 Short and Long-term Citywide Transit Planning

o Large scale city or network-wide long-range planning efforts including visioning,
conceptual design, outreach and implementation strategies

o Denver Moves Transit (DMT) Update
 Capital Investment Corridor Planning and Design

o Large-scale short and long-range planning efforts along key Capital Investment
Corridors to prepare for significant transit improvements. This can include
visioning, conceptual design, NEPA, outreach, modeling, traffic modeling, and
financial planning.

o Support for programmatic delivery of multiple transit-enhanced corridors
o Concept to 100% design and engineering plans for transit improvements
o AutoCAD drawings and plan sheets

 Transit Service Planning
o Transit Service planning for large-scale citywide efforts as well as smaller

neighborhood-scale service improvements. This can include visioning, outreach,
modeling, service planning, operational analysis and implementation strategies.

o Development of service models for the City in the context of regional providers such as RTD
o Development and support of tools the City can utilize in planning service development

 Transit Infrastructure & Amenity Planning and Design
o Bus Stop Inventory Update
o Passenger Amenity Program Update
o Mobility Hubs
o Can also include database development, outreach, prioritization planning, existing

conditions analysis, financing and funding, conceptual design, design, and
creative implementation strategies.
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 Transit Bus Priority Planning and Design
o Includes planning, conceptual design, design, outreach, and implementation strategies

 Transit Procurement & Grant Writing Support
 Transit Program Planning

o Transit infrastructure and amenity maintenance model development & forecasting

Secondary Scope Elements:
 General requirements required in the contract
 Staff augmentation
 Project Management
 Grant management
 Railroad coordination
 Permitting
 Real Estate
 Integration of Institute for Sustainable Infrastructure ENVISION Rating System

credits and sustainability requirements and support project award achievement
verification

 Additional tasks as required

Skills and Requirements:
 Urban Planning experience
 Transit planning and operations experience
 Design and engineering experience
 Technical writing

Category 7 - Traffic Engineering

Short Description:
Traffic engineering related projects including, design of traffic signal and intersection improvements,
signal timing, and traffic analysis/feasibility/safety studies.

Definition:
Work in this category is related to the design of new and replacement traffic signal infrastructure,
associated intersection improvements, corridor retiming, and traffic studies. Designs related
specifically to traffic control, signing, and striping are also included in this category. Tasks and
deliverables to support traffic engineering are included.

Primary Scope Elements:
 Signal design and timing (including signal work orders)
 Intersection design
 Corridor retiming design
 Signing and striping
 Traffic analysis/modeling
 Traffic data collection
 Preparation of traffic impact and warrant studies
 Traffic control design/construction phasing plans
 Design for ADA compliance
 Construction support, including shop drawing review
 Plan, specification, and cost estimate preparation
 Before/After Studies

Secondary Scope Elements:
 General requirements required in the contract
 Stakeholder Engagement
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 Agency Coordination (CDOT, RTD, railroad other municipalities, etc)
 General civil improvements associated with intersection and roadway work (ex. ramps,

sidewalks, curb and gutter, bulbouts and roadway widening, etc.)
 Development of Right of Way plans, Legal descriptions and ALTA survey
 Staff augmentation
 Erosion Control and Green Infrastructure design
 Floodplain modeling and analysis (MS4)
 Project Management
 Geotechnical investigations and pavement design
 Survey
 Environmental research and testing
 Utility engineering, utility relocation and coordination
 Denver Water plan development
 Minor storm and sanitary improvements
 Grant writing and management
 Permitting
 Public involvement
 State and Federal Process
 Additional tasks as required
 Construction Management/Constructability Review

Skills and Requirements:
 Traffic engineering experience including signal/corridor timing plans
 Road Safety analysis
 Expertise utilizing current traffic analysis/modeling software including Synchro, True

Traffic, VISSIM, and RODEL/SIDRA for traffic studies
 Experience with current design codes and standards

Category 10 - Green Infrastructure and Landscape Architecture

Short Description:
Planning and design of green infrastructure and landscape architecture projects

Definition:
Work in this category is related to the planning and design of green infrastructure and landscape
architecture projects and studies. The green infrastructure systems may range from smaller site-
scale applications to larger regional approaches. Design of these projects should effectively manage
stormwater while delivering a variety of co-benefits to the surrounding community. Landscape
architecture projects shall include planning and design for aesthetic and functional improvements
within the City’s Right of Way. This will include streetscape, urban design, irrigation, and park
improvement projects. Tasks and deliverables to support green infrastructure and landscape
architecture are included.
Primary Scope Elements:

 Planning that uses analytical decision support tools to optimize placement of green
infrastructure at watershed or neighborhood scales

 Creating innovative design guidelines for various scales of green infrastructure
suitable for urban environments that meet a variety of citywide objectives

 Designing site-scale and large-scale green infrastructure/water quality facilities
 Optimization of co-benefits in all planning and design efforts including community aesthetics,

placemaking, connectivity, urban heat mitigation, and climate change resiliency
 Measurement of project outcomes (including co-benefits) after construction
 Streetscape design
 Irrigation design
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 Design for ADA compliance
 Plan, specification and cost estimate preparation

Secondary Scope Elements:
 General requirements required in the contract
 Staff augmentation
 Project management
 Geotechnical investigations
 Survey
 Environmental research and testing
 Utility engineering and coordination
 Minor storm sewer improvements
 Limited roadway design
 Public engagement and facilitation of a human centered design process
 Grant writing and management, including economic and benefit cost analysis
 Permitting
 Real Estate
 Plan Review
 Policy support services, including revisions to Standard and details, technical design

standards, and Rules and Regulations
 CAD and drafting support
 Geospatial analysis, mapping, and dashboarding support
 Integration of Institute for Sustainable Infrastructure ENVISION Rating System credits and

sustainability requirements and support project award achievement verification
 Additional tasks as required

Skills and Requirements:
 Landscape design and architecture experience
 Experience with current design codes and standards
 Current stormwater design software
 Technical writing and advanced graphics production

Category 12 - Sanitary Design

Short Description:
Design of sanitary collection system components, including lift stations.

Definition:
Work in this category is related to the design of the sanitary collection system. This may include
small neighborhood scale projects, lift stations, as well as large arterial sanitary design within
confined urban corridors. The work may also include providing construction support. Tasks and
deliverables to support sanitary design are included. Projects that are primarily stormwater and/or
open channel focused will be delivered under a separate category.

Primary Scope Elements:
 Sanitary design, including alternatives analysis
 Plan, specification, and cost estimate preparation
 Project management
 Construction support

Secondary Scope Elements:
 General requirements required in the contract
 Staff augmentation
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 Structural (primarily underground) design
 By-pass pumping design
 Rehabilitation design
 Geotechnical investigations
 Ground water testing and treatment design
 Survey
 Environmental research and testing
 Utility engineering and coordination
 Railroad coordination
 Permitting
 Public involvement
 May include drainage or roadway components as needed to complete the project
 Additional tasks as required

Skills and Requirements:
 Sanitary experience
 Technical writing
 Hydraulic modeling
 Current industry standard design software
 Experience with current design codes and standards, specifically in Colorado

Category 14 - Stormwater and Open Channel Planning & Design

Short Description:
Plan and design of storm, waterway, open channel and water quality systems.

Definition:
Work in this category is related to the planning and design for storm, waterway, open channel, and
water quality systems. These systems will include small neighborhood systems, and large, complex,
multi-discipline focus basin systems within confined urban corridors. The work may also include
providing construction support. Tasks and deliverables to support stormwater planning and design
are included.

Primary Scope Elements:
 Storm master planning
 Storm design, including alternatives analysis
 Water quality planning and design
 Hydraulic and hydrologic planning and design
 Plan, specification, and cost estimate preparation
 Project management
 Construction support

Secondary Scope Elements:
 General requirements required in the contract
 Staff augmentation
 Landscape architecture and urban design
 Structural (primarily underground) design
 Geotechnical investigations
 Ground water testing and treatment design
 Survey
 Environmental research and testing
 Utility engineering and coordination
 Permitting
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 Public involvement
 Integration of Institute for Sustainable Infrastructure ENVISION Rating System

credits and sustainability requirements and support project award achievement
verification

 Additional tasks as required

Skills and Requirements:
 Storm and sanitary experience
 Technical writing
 Current industry standard stormwater design software
 Experience with current design codes and standards
 Current industry standard hydrologic and hydraulic modeling software, with InfoWorks ICM 2D a plus
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LIST OF KEY PERSONNEL – CATEGORY 3 

 

LIST OF KEY PERSONNEL – CATEGORY 6 

 

 

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL 

Sr. Principal Nick Cioffredi 

Sr. Project Manager Ryan Nataluk 

QA/QC Engineer I Adam Leith 

Sr. Team Leader Karen Bosworth 

Sr. Structural Engineer Jim Bader 

Sr. Engineer  Lisa Lauver 

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL 

Project Manager Rhonda Bell 

Sr. Planner Graeme Masterton 

Data Analyst II Johann Van Schaik  

Urban Planner II Austin Gibble 

Hg Consult - Engineer IV Nate Will 

STV – Senior Engineer III Zach Stone 
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LIST OF KEY PERSONNEL – CATEGORY 7 

 

LIST OF KEY PERSONNEL – CATEGORY 10 

 

 

 

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL 

Project Manager Victoria Edington  

Sr. Engineer Brent Hypnarowski 

QA/QC Engineer I Aaron Egbert 

Sr. Engineer Matt Wolf 

Sr. Engineer  Tom Fidler 

Sr. Engineer  Ben Weaver 

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL 

Landscape Architect I Madeline Goldkamp 

Sr. Urban Designer Nate Hawley 

Aschermann Consulting - Associate  Kelly Proulx 

Great Ecology, LLC – Director of Design Julie Johnstone 

Landscape Architect Adviser  Bernadette Callahan 

Principal Engineer / Scientist Kate Klavon  
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LIST OF KEY PERSONNEL – CATEGORY 12 

 

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL 

Sr. Principal Cody Charnas 

Sr. Project Manager  Regina Dennis 

Technical Advisor Russell Snow 

Technical Advisor Gerald Bauer 

Sr. Principal Carl Chan 

Principal Tim Ayvaz 

Principal Daniel Bredel 

 

LIST OF KEY PERSONNEL – CATEGORY 14 

 

PERSONNEL CLASSIFICATION NAME OF INDIVIDUAL 

Sr. Principal Cody Charnas 

 

 

Project Manager  Tom Lewis 

Technical Advisor Lin Liang 

Sr Engineer II Patrick Flynn 

Sr Engineer II Jordan Corby 

Sr Engineer II Lisa Lauver 
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Sr Engineer II Monica Chapman 
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

PRIME TEAM MEMBERS 

Prime: 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Administrative Administrative $138.00

Jr. Project Manager Asst. $155.00

Project Manager Asst I Administrative, contract/invoice preparation $171.00

Project Manager Asst II Administrative, contract/invoice preparation/program tracking $190.00 

Sr. Project Manager Asst. Contract review/preparation, program oversight $260.00

Jr. CADD Technician CADD, Preparation of Drawings, Maps, and Photographs $123.00

CADD Technician CADD, Preparation of Drawings, Maps and Photographs $150.00 

CADD Technician I  CADD, Preparation of Drawings, Maps and Photographs $165.00 

CADD Technician II CADD, Preparation of Drawings, Maps and Photographs $183.00

Sr. CADD Technician CADD, Preparation of Drawings, Maps and Photographs, project file setup $204.00 

Sr. CADD Technician II CADD, Preparation of Drawings, Maps and Photographs, project file setup, 
preparation and setup of complex projects

$210.00

CADD Manager Resource assignment, CADD standards oversight, preparation and setup of 
complex projects

$220.00

3D Modeling/BIM Technician Digital technology, 3D based model design, virtual design & const., CADD 
platforms, augmented and virtuals

$231.00

Sr. CADD Manager Resource assignment, CADD standards oversight, prep. and setup of complex 
projects

$260.00

Digital Practice Lead Digital technology, 3D based model design, virtual design & const., CADD 
platforms, augmented and virtual

$295.00

Technical Writing Professional Non-engineering, professional studies, and reports $138.00

Technical Writing Professional I  $155.00 

Technical Writing Professional II Non-engineering, professional studies, and reports $183.00

Sr. Technical Writing Professional Non-engineering, professional studies, and reports $210.00

Sr. Technical Editor Document Preparation, QC, standards, compliance $260.00

Engineering Intern I Design, Preparation of Engineering and Inspection Reports $138.00

Stantec Consulting Services Inc.

Administrative, internal process setup

Non-engineering, professional studies, and reports
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

PRIME TEAM MEMBERS 

Prime: 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Engineering Intern II Design, Preparation of Engineering, and Inspection Reports $155.00

Jr. Designer Design, Preparation of Engineering, and Inspection Reports $155.00  

Designer Design, Preparation of Engineering, and Inspection Reports $171.00

Jr. Engineer I - EIT Design, Preparation of Engineering, and Inspection Reports $183.00

Jr. Engineer II - EIT Design, Preparation of Engineering, and Inspection Reports $190.00

Sr. Designer Design, Preparation of Engineering, and Inspection Reports $204.00

Engineer Design, Preparation of Engineering, and Inspection Reports $204.00

Engineer I Design, Preparation of Engineering, and Inspection Reports $210.00

Engineer II Design, Preparation of Engineering, and Inspection Reports $220.00

Sr. Engineer Design, Preparation of Engineering, and Inspection Reports $231.00

Project Manager  Project management, scope and invoice prep., budget mgmt. $260.00

QA/QC Engineer I Oversight of complex project deliverables, QA/QC $260.00

Sr. Project Manager Project manager, scope and invoice prep., budget mgmt., QA/QC $295.00

Principal Resource allocation, contract management $295.00

QA/QC Engineer II Oversight of complex project deliverables, QA/QC $307.00

Sr. Principal Resource allocation, contract management $307.00

Technical Advisor Technical oversight of complex projects, QA/QC $313.00  

Vice President Resource allocation, contract and resolution mgmt. $313.00

Bridge Technician Structural Design, preparation of calculation $171.00

Design Engineer I Structural design, preparation of calculation $204.00

Design Engineer II Structural design, preparation of calculation $210.00 

Stantec Consulting Services Inc.
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

PRIME TEAM MEMBERS 

Prime: 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Design Engineer III Complex structural design, prep. of calculation, QA/QC $220.00

Structural Engineer Complex structural design, prep. of calculation, oversight of design $231.00

Sr. Structural Engineer 

QA/QC Engineer II 

Bridge Technician Inspection, mobilization, assistant inspector, prep. of reports $171.00

Team Assistant Inspection, mobilization, assistant inspector, prep. of  reports $183.00 

Team Assistant II Inspection, mobilization, assistant inspector, prep. of reports $190.00

Jr. Team Leader Inspection, mobilization, assistant inspector, prep. of  reports $190.00

Team Leader I Inspection team leader, prep. of reports $204.00

Sr. Bridge Technician Inspection team leader, prep. of reports $210.00 

Team Leader II 

Sr. Team Leader 

Sr. Team Leader II 

QA/QC Engineer II 

Stantec Consulting Services Inc.

$260.00

Structural design, prep. of calculation, oversight of complex design, QA/QC

Inspection, team leader, prep. of in-depth , QA/QC, scope development $220.00

Inspection, team leader, prep. of in-depth , QA/QC, scope development $231.00

Inspection, team leader, prep. of in-depth , QA/QC, scope development $260.00

Inspection, team leader, prep. of in-depth , QA/QC, scope development $307.00

Jr. Planner

Systems Specialist I ITS, Transit, Communication systems planning, design, estimating $190.00

Urban Planner II

Financial planning, forecasting, grant writing $210.00

Transportation Planner Design, preparation of planning reports $220.00

Sr. Urban Planner Urban planning, design, preparation of reports $220.00

Data Analyst $190.00

Design, preparation of planning reports

Analysis of data, preparation of reports

$171.00

Jr. Financial Planner

Urban planning, design, preparation of reports $204.00

Structural design, prep. of calculation, oversight of complex design, QA/QC

$307.00
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

PRIME TEAM MEMBERS 

Prime: 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Stantec Consulting Services Inc.

Systems Specialist II ITS, Transit, Communication systems planning, design, estimating $220.00

Data Analyst II Analysis and interpretation of data, travel demand modeling, preparation of reports $231.00

Sr. Data Analyst Process oversight, analysis and interpretation of data, travel demand modeling, preparation of reports $260.00

Financial Planner Financial planning, forecasting, grant writing $260.00

Sr. Planner Scope and project management, technical oversight, QC $307.00

Sr. Traffic Engineer Scope and project management, technical oversight, QC $307.00

Sr. Systems Specialist ITS, Transit, Communication systems planning, design, estimating $307.00

Sr. Financial Planner Financial planning, forecasting, grant writing $307.00

ITS Director ITS, Transit, Communication systems director $313.00

Landscape Architect Intern Urban design and landscape architecture support $171.00

Urban Design Intern Urban design and landscape architecture support $171.00

Lighting Design Intern Lighting design support $171.00

Landscape Architect I Landscape architecture services $190.00

Urban Designer I Urban design services $190.00

Lighting Designer I Lighting design services $190.00

Landscape Architect II Landscape architecture services $210.00

Urban Designer II Urban design services $210.00

Lighting Designer II Lighting design services $210.00

Sr. Landscape Architect Lead Landscape architecture services $231.00

Sr. Urban Designer Lead Urban design services $231.00

Sr. Lighting Designer Lead Lighting design services $231.00
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

PRIME TEAM MEMBERS 

Prime: 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Stantec Consulting Services Inc.

Sr. Sustainability Designer Lead sustainability planning and design services $231.00

Landscape Architect Advisor Landscape architecture advisory services $295.00

Urban Design Advisor Urban design advisory services $295.00

Lighting Design Advisor Lighting design advisory services $295.00

Sustainability Advisor Sustainable planning and design advisory services $295.00

Jr. Maintenance & Operations Technician Operations phasing, estimating, utility coordination $165.00

Jr. Construction Inspector On-site construction inspection, preparation of reports $171.00

Jr. Construction Inspector I On-site construction inspection, preparation of reports $190.00

Construction Inspector/Engineer I On-site construction inspection, preparation of reports $210.00

Construction Inspector/Engineer II On-site construction inspection, preparation of reports $220.00

Maintenance & Operations Technician Operations phasing, estimating, utility coordination $231.00

Sr. Construction Inspector/Engineer On-site construction inspection and management, preparation of reports, QA/QC $260.00

Sr. Maintenance & Operations Technician Operations phasing, estimating, utility coordination $260.00

Construction Management ManagerOversight of construction management staffing, resource allocation, QA/QC, contract review/mediation $307.00

GIS Technician GIS Services $155.00

Environmental Technician Environmental science, field services, engineering report preparation $165.00

Jr. Environmental Scientist Environmental science, field services, engineering report preparation $183.00

GIS Analyst GIS Services $190.00

Environmental Scientist Environmental science, field services, engineering report preparation $204.00

GIS Analyst/Programmer GIS services oversight, QA/QC $210.00

Environmental Scientist II Environmental science, field services, engineering report preparation $220.00
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

PRIME TEAM MEMBERS 

Prime: 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Stantec Consulting Services Inc.

GIS Analyst/Programmer GIS services oversight, QA/QC $210.00
Environmental Scientist II Environmental science, field services, engineering report preparation $220.00
Sr. Environmental Scientist Environmental science, field services, engineering report preparation $231.00
Sr. GIS Analyst/Programmer GIS services oversight, QA/QC $231.00
Principal Engineer/Scientist Environmental science, engineering report quality control, project management $260.00
Managing Engineer/Scientist Environmental science, engineering report quality control, project/contract management $295.00
Sr. Engineer II Design, preparation of engineering and inspection reports $260.00
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REIMBURSABLE EXPENSES 

Prime: 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes. 

Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

Stantec Consulting Services Inc. 

0
0
0
0
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SUB-CONSULTANT TEAM MEMBERS 

Firm Name: 

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

105 West, Inc.

Dir.of Survey/Mapping Project Principal/Perform Survey work and ROW work $180

Project Surveyor    

Survey Technician

Party Chief

Instrument Operator

Administrative

Survey Crew (1-Man)

Survey Crew (2-Man)

Survey Manager

Perform field work and coordination

Perform field work and coordination

Manage Projects/Perform Survey work and ROW work

Perform administrative duties

Assist Party Chief in performing field work/coordination

Perform field work and coordination

Perform all types of surveying required for completion $130

$120

$90

$95

$175

$210

$175

Manage Projects/day-to-day field operations & surveying $160

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed 
reproducible expense and will be reimbursed at actual cost.  
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REIMBURSABLE EXPENSES 

Sub-Consultant:  

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel/transportation costs shall not be reimbursable by the City for Prime Consultants.

Actual Costs 

Item Charge Rate
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 

Reproducibles $________/ page

105 West, Inc.

0.12
0.14
N/A

N/A
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SUB TEAM MEMBERS 
 

Sub Consultant:  ACL, Inc. 
 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their respective 
hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

Principal/President Assigning resources, QA/QC, coordination, client outreach, 
payments/budgets, design, studies, reports, specifications, QA/QC 

$202.00 

Principal/Vice President Assigning resources, QA/QC, coordination, client outreach, 
payments/budgets, design, studies, reports, specifications, QA/QC 

$199.00 

Engineering Specialist Project/task management, payment/budgets, design, studies, 
reports, specifications, QA/QC 

$197.00 

Senior Project Manager Project/task management, payment/budgets, design, studies, 
reports, specifications, QA/QC 

$194.00 

Project Manager Project/task management, payment/budgets, design, studies, 
reports, specifications, QA/QC 

$189.00 

Project Specialist Project/task management, payment/budgets, design, studies, 
reports, specifications, QA/QC 

$178.00 

Project Engineer Project/task management, payment/budgets, design, studies, 
reports, specifications, QA/QC 

$175.00 

Engineer V Design, drawings, studies, specifications, estimates, reports $170.00 

Engineer IV Design, drawings, studies, specifications, estimates, reports $164.00 

Engineer III Design, drawings, studies, specifications, estimates, reports $159.00 

Engineer II Design, drawings, studies, reports, data collection $146.00 

Senior Designer CADD, design plan production, drawings, exhibits, studies $145.00 

Designer II CADD, design plan production, drawings, exhibits $138.00 

Engineer I Design, drawings, studies, data collection $135.00 

Designer I CADD, design plan production  $132.00 

Technician II CADD, design plan production, drawings, exhibits, studies $130.00 

Technician I CADD, design plan production, drawings, exhibits $124.00 

Senior Administrative 
Assistant 

Administrative/office support $119.00 

EIT III CADD, design, drawings, reports, quantities, studies $116.00 

EIT II CADD, design, drawings, reports, quantities, studies $103.00 

EIT I CADD, design, drawings, reports, quantities, studies $90.00 

 
The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost. 

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



 

REIMBURSABLE EXPENSES 
 

Sub Consultant :  ACL, Inc. 
  

The additional expenses of the Consultant reimbursable by the City shall include the actual cost of reproduction of 
drawings and specifications requested by the City. Travel/transportation costs shall not be reimbursable by the City 
for Sub Consultant. 

 
 

Actual Costs 
 

Item Charge Rate 
Copies (8 1/2 x 11”)   Invoice Cost 
Copies (8 1/2 x 14”)   Invoice Cost 
Red-line copies   Invoice Cost 
Reproducibles   Invoice Cost 

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



SUB TEAM MEMBERS 

 

Sub:                                        
 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 
 

Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.    

ASCHERMANN CONSULTING

Principal Will be the civil principal-in-charge and provide project oversight and review.

Will be one of the civil project managers and act as the main point of contact. Will design and
review engineering elements and construction documents.Associate

Project Engineer

$135

$225

$250

Will maintain CAD base files and plan sets and design basic engineering elements for review by
the Principal or Associate.EIT II

Professional Engineer

Senior Project Engineer

CAD Tech $135

$210

$180

$150

Admin $100

Will maintain CAD base files and plan sets.

Will provide administrative assistance for project support

Will provide advanced engineering design calculations and CAD drafting for review by the
Principal or Associate.

Will be one of the civil project managers and act as the main point of contact. Will fully design
engineering elements and construction documents for review by the Principal or Associate.

Will assist to basic project management elements and produce advanced engineering design
elements for review by the Principal or Associate.

EIT III

Designer

Will maintain CAD base files and plan sets and design basic and advanced engineering elements
for review by the Principal or Associate.

Will maintain CAD base files and plan sets and design advanced engineering elements for review
by the Project Engineer.

$150

$140

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



REIMBURSABLE EXPENSES 

 
Sub:               

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 
 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 
 
 
 

0.0

ASCHERMANN CONSULTING

ASCHERMANN CONSULTING
DOES NOT ANTICIPATE
CHARING THE CITY FOR
REIMBURSABLE EXPENSES
DURING ON CALL
CONTRACTS.

0.0
0.0
0.0

ASCHERMANN CONSULTING
DOES NOT ANTICIPATE
CHARGING THE CITY FOR
REIMBURSABLE EXPENSES
DURING ON CALL
CONTRACTS.
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

 

SUB TEAM MEMBERS 

 
Sub:   

 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

All Traffic Data Services, LLC

Project Manager Oversees projects and reveiws deliverables $95.00
Field Manager Processes data and schedules project tasks $86.25

Technician Sets equipment to collect traffic data $72.00

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



 

REIMBURSABLE EXPENSES 
 
 

Sub:   

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

All Traffic Data Services, LLC

N/A

N/A

N/A
N/A

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

 

SUB TEAM MEMBERS 

 
Sub:   

 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

Sr. PI Manager
PI Coordinator

Leads the outreach effort. Main POC. $180.00
Supports the effort and creates the materials. $150.00

Awestruck Marketing & Design, LLC
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REIMBURSABLE EXPENSES 
 
 

Sub:   

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

1.00
1.25
N/A
.50

Large Format Boards

Translation Costs

$100 / per 24 x 36 board

Billed at cost. Varies depending on content length.

Awestruck Marketing & Design, LLC

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost.

SUB TEAM MEMBERS

Sub: 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr.

Axias, Inc

Cost Estimator Cost estimating $160

Sr. Scheduler Scheduling $150

Certified Value Specialist Value Engineering $205

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



REIMBURSABLE EXPENSES 

Sub: 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

Axias, Inc

0
0
0
0
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

 

SUB TEAM MEMBERS 

 
Sub:   

 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

Bridge Diagnostics, Inc. (BDI)

Senior Project Manager

Senior Engineer

Ropes Access Supervisor

Project Manager

Engineer

Project Coordinator 

Staff Engineer

Senior Analyst

Analyst

Steel Inspector

Field Manager

Senior Technician

Technician

Administrative

$299

$350

$280

$243

$280

$210

$210

$233

$210

$233

$210

$168

$140

$187

Project scope, schedule, and budget and client contact

Senior technical delivery

Oversight and safety for ropes access projects

Project scope, schedule, and budget and client contact

Technical delivery

Supporting project managers with project delivery

Technical delivery

Senior technical delivery, analysis

Technical delivery, analysis

Steel inspector

Supervisor for field activities

Senior technician

Technician

Project administration

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



 

REIMBURSABLE EXPENSES 
 
 

Sub:   

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

Bridge Diagnostics, Inc. (BDI)

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



SUB TEAM MEMBERS 
 

 
Sub:  Calderon Advertising & Public Relations  

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

Administrative Assistant Administrative Work  $105 

Audio/Video Producer Lead creative direction and content development for social 
media videos 

$190 

Stakeholder & Public 
Outreach Support - 
Bilingual 

Staff public meetings, events, and festivals $145 

Creative Director Provide creative direction and copywriting for public 
engagement and marketing collateral materials and website 

$165 

Graphic Design Design public engagement and marketing materials and web 
deisgn 

$145 

Media Relations Develop and distribute articles, social media content, media  
releases, media alerts, talking points, etc. 

$195 

Stakeholder & Public 
Outreach/Engagement 
Manager 

Plan and implement public engagement/public involvement 
and marketing campaigns; lead community outreach; manage 
partnerships 

$195 

Strategic Communications 
and Research Lead 

Provide high-level guidance and oversight in the 
development of strategic communications plans and research 
tools (including human centered design process); facilitate 
meetings and workshops; support mediation; and lead data 
collection and reporting efforts. 

$230 

Senior Strategic 
Communications and 
Research 
 

Implement strategic communications and research initiatives; 
provide input on planning and methodology; conduct 
research (including human centered design process), facilitate 
engagement activities, collect and analyze data, and 
contribute to reporting. 

$195 

Translator/Interpreter Provide Spanish written translations and oral interpretations 
(simultaneous and consecutive) 

$145 

   

   

   

   

   

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 
 

 
Sub: Calderon Advertising & Public Relations  

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Color Copies (8 1/2 x 11”) $ 0.80/ each 
Black & White Copies (8 1/2 x 11”) $ 0.26/ each 
Color Copies (8 1/2 x 14”) $ 0.89/ each 
Red-line copies $ N/A / S.F. 
Mounted Posters 24in x 36in $ $69.99/ board 
Mounted Posters 22in x 28in $ $63.99/ board 
Mounted Posters 36in x 48in $ $145.99/ board 
 

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



 

DOTI On-Call Professional Services - Solicitation #202579252 

SUB TEAM MEMBERS 
 

Sub:  Currie Consulting Group, LLC  (CCG)                                                     

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 
Principal-in-Charge (PIC) Client and project contact, develops 

engagement plan, strategy, approach, timeline, 
budget. Ensures CCG materials and services are 
high quality and responsive to client needs. 

$200.00 

Project Manager (PM) Primary project contact, implements project 
plan, responsible for tracking (on-time and on-
budget) delivery of program components, 
oversees engagement activities and 
development of project reports with PIC. 

$195.00 

Senior Associate  - Bilingual Leads facilitation for Spanish first engagement 
activities and supports bilingual community 
outreach efforts as a fully engaged and informed 
team member. 

$185.00 

Senior Associate  Supports implementation of engagement 
activities, leads interactive and social media 
components of plan, coordinates engagement 
activities, and on-site support in coordination 
with Admin Support. 

$170.00 

Project Coordinator (Admin 
Support)   

Responsible for coordination of all engagement 
activities to ensure projects benefit from a well-
planned, coordinated and executed community 
engagement process. 

$130.00 
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DOTI On-Call Professional Services - Solicitation #202579252 

 

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance 
by the Project Manager. Reproductions requested by the City such as end-of-phase reports, 
drawings, bid documents, record drawing reproductions, etc. are not included in the hourly rates 
will be itemized as a not-to-exceed expense, and will be reimbursed at actual cost. 

  

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



 

DOTI On-Call Professional Services - Solicitation #202579252 

REIMBURSABLE EXPENSES 

 

Sub:  Currie Consulting Group, LLC  (CCG)                                                     

The additional expenses reimbursable by the City shall include the actual cost to reproduce 
drawings and specifications requested by the City. Travel/transportation costs shall not be 
reimbursed by the City for Primes. 

 

Actual Costs  

Item    Charge Rate  

Copies (8 1/2 x 11”)   $_____________/ each  

Copies (8 1/2 x 14”)    $_____________/ each  

Red-line copies    $_____________/ S.F.  

Reproducibles   $_____________/ page 

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



SUB TEAM MEMBERS 

 

Sub:                                        
 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 
 

Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.    

David Evans and Associates, Inc.

Vice President

Project Director

Principal Engineer II

Principal Engineer

Sr Project Manager III

Sr Project Manager II

Senior Project Manager 

Engineering Task Mgr

Project Manager II

Project Manager

Senior Project Engineer

Senior Designer

Engineering Task Leader

Senior Engineer

Engineering Scientist

Project Engineer

CADD Manager

Engineer III

Engineer II

Engineer I

CADD Specialist

$365

$345

$330

$315

$302

$287

$272

$255

$239

$228

$218

$208

$203

$195

$188

$182

$180

$172

$166

$156

$152

Executive oversight; quality assurance; technical advisor

Project oversight; quality assurance; technical advisor

Quality control; technical advisor; project/task management

Quality control; technical advisor; project/task management

Quality control; technical advisor; project/task management

Quality control; technical advisor; project/task management

Quality control; technical advisor; project/task management

Quality control; technical advisor; project/task management

Quality control; technical advisor; project/task management

Quality control; technical advisor; project/task management

Design, drawings, studies, specs, estimates, reports

Design, drawings, studies, specs, estimates, reports

Design, drawings, studies, specs, estimates, reports

Design, drawings, studies, specs, estimates, reports

Design, studies, specs, estimates, reports

Design, drawings, studies, specs, estimates, reports

CADD, preparation of drawings, maps

Design, drawings, studies, specs, estimates, reports

Design, drawings, studies, specs, estimates, reports

Design, drawings, studies, specs, estimates, reports

CADD, preparation of drawings, maps, models

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



SUB TEAM MEMBERS 

 

Sub:                                        
 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 
 

Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.    

David Evans and Associates, Inc. (cont.)

Jr Engineer III

Jr Engineer II

Designer

Jr Engineer 

Engineering Technician

CADD Technician II

Jr Eng Technician II

CADD Technician

Jr Eng Technician

Jr CADD Technician

Planning Principal

Managing Planner II

Managing Planner

Planning Project Mgr II

Planning Project Mgr

Planning Task Leader

Sr Landscape Architect

Sr. Env Planner

Sr Transp Planner

Planner IV

Planner III

$148

$137

$135

$125

$120

$117

$112

$110

$104

$104

$302

$286

$270

$255

$235

$225

$215

$210

$203

$193

$185

Design, drawings, studies, reports, quantities

Design, drawings, studies, reports, quantities

Design, drawings, studies, reports, quantities

Design, drawings, studies, reports, quantities

Design, drawings, studies, reports, quantities

CADD, maps, drawings, models

Design, drawings, CADD

CADD, maps

Design, CADD

CADD, maps

Project/task mgmt; technical advisor; quality assurance

Project/task mgmt; technical advisor; quality assurance

Project/task mgmt; technical advisor; quality assurance

Project/task mgmt; technical advisor; quality control

Project/task mgmt; technical advisor; quality control

Project/task mgmt; technical advisor; quality control

Project/task mgmt; technical advisor; quality control

Project/task mgmt; technical advisor; quality control

Project/task mgmt; technical advisor; quality control

Transp./multimodal planning; document writing

Transp./multimodal planning; document writing
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SUB TEAM MEMBERS 

 

Sub:                                        
 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 
 

Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.    

David Evans and Associates, Inc. (cont.)

Planner II

Planner 

Environmental Planner

Transportation Planner I

Landscape Arch II

Junior Planner II

Junior Planner I

Landscape Designer

Senior GIS Specialist

GIS Specialist II

GIS Specialist

Jr GIS Specialist

Survey Manager II

Survey Manager

Principal Surveyor

Senior Project Surveyor

Project Surveyor II

Project Surveyor

Sr Survey Technician

GPS Surveyor

Survey Tech II

$177

$167

$162

$162

$156

$125

$120

$115

$173

$156

$136

$115

$250

$235

$220

$210

198

$182

$166

$146

$141

Transp./multimodal planning; document writing

Transp./multimodal planning; document writing

NEPA planning; document writing

Transp./multimodal planning; document writing

Landscape design

Transp./multimodal planning; document writing

Transp./multimodal planning; document writing

Landscape design

GIS analysis; macros; document layout

GIS databases; design/update maps; work with metadata

GIS databases; design/update maps; work with metadata

GIS databases; design/update maps; work with metadata

Project/task mgmt; technical advisor; quality control

Project/task mgmt; technical advisor; quality control

Project/task mgmt; technical advisor; quality control

Project/task mgmt; technical advisor; quality control

Drafting, calculations, property descriptions

Drafting, calculations, property descriptions

Drafting

Survey field work

Survey field work

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



SUB TEAM MEMBERS 

 

Sub:                                        
 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 
 

Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.    

David Evans and Associates, Inc. (cont.)

Survey Tech/Draftsman

Jr Survey Tech II

Jr Survey Tech

Sr Project Administrator

Project Accountant

Project Coordinator II

Project Coordinator

Sr Admin Assistant

Admin Assistant

Clerical

Sr Graphics Specialist

Graphics Specialist II

Graphics Specialist 

$130

$120

$110

$152

$146

$136

$130

$125

$120

$100

$167

$146

$125

Drafting

Drafting, field work

Drafting, field work

Deliverables; project coordination; accounting

Project accounting & coordination

Project accounting & coordination

Project accounting & coordination

Administrative support

Administrative support

Administrative support

Graphic design for project deliverables

Graphic design for project deliverables

Graphic design for project deliverables

Const. Project Engineer II

Const. Project Engineer I

Const. Inspector III

Const. Inspector II

Const. Inspector I

Jr. Const. Inspector III

Jr. Const. Inspector II

Jr. Const. Inspector I   

$210

$198

$177

$150

$136

$130

$115

$105  

Construction oversight; documentation; project management

Construction oversight; documentation; project management

Construction documentation; field inspection

Construction documentation; field inspection

Construction documentation; field inspection

Field inspection

Field inspection

Field inspection 
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REIMBURSABLE EXPENSES 

 
Sub:               

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 
 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 
 
 
 

David Evans and Associates, Inc. (cont.)

N/A
N/A
N/A
N/A
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SUB TEAM MEMBERS 

 

Sub:   Fox Tuttle Transportation Group                        
 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 
 

Title/Classification Responsibilities Rate/Hr. 

Principal III Client-service management; technical advisor; 
provide project direction and budget; overall 
quality control on all task orders 

$265 

Principal II Client-service management; technical advisor; 
provide project direction and budget; overall 
quality control on all task orders 

$255 

Principal I Client-service management; technical advisor; 
provide project direction and budget; overall 
quality control on all task orders 

$240 

Sr. Associate Client-service management; project 
management; quality control, senior advisor and 
mentoring 

$230 

Sr. 
Transportation 
Engineer 

Project management; technical design direction; 
oversight of team; performs planning and design 
tasks; review of deliverables 

$220 

Transportation 
Engineer II 

Design, analysis/modeling, engineering 
calculations technical services 

$205 

Transportation 
Engineer I 

Design, analysis/modeling, engineering 
calculations technical services 

$185 

Sr. 
Transportation 
Planner 

Project management, technical planning 
direction, outreach support, concept design, 
review of deliverables 

$205 

Transportation 
Planner II 

Technical planning direction; performs planning 
tasks and support 

$185 

Transportation 
Planner I 

Technical planning direction; performs planning 
tasks and support 

$145 

Engineering 
Technician 

Field studies; technical analysis and data 
processing support 

$145 

Administrative Clerical, operations, non-technical, and 
administrative support 

$110 

Field 
Technician 

Field surveys and studies, CAD support $100 

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.    
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REIMBURSABLE EXPENSES 

 
Sub: Fox Tuttle Transportation Group          

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 
 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $ 0.60____/ each 
Copies (8 1/2 x 14”) $ 0.75____/ each 
Red-line copies $ 5.00____/ S.F. 
Reproducibles  $ 0.25____/ page 
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Goodbee Title/Classification Responsibilities Rate/Hr.
DOTI Area of Expertise/Position Cross 

Over

President Directs all aspects of the firm’s operations $230 Project Management

Principal Project Manager

Principal Directs all aspects of the firm’s operations $230 Engineering 

Engineer IX

Landscape Architect (Principal) Leads and reviews technical work $180 Landscaping

Manager of Landscape Architecture

Landscape Architect III Leads and reviews technical work $160 Landscaping

Landscape Architect III

Landscape Architect II Leads and reviews technical work $150 Landscaping

Landscape Architect II

Landscape Architect I Leads and reviews technical work $140 Landscaping

Landscape Architect I (Entry Level)

Project Manager IV Leads and reviews technical work $170 Project Managers

Project Manger IV

Project Manager III Leads and reviews technical work $160 Project Managers

Project Manger III

Project Manager II Leads and reviews technical work $150 Project Managers

Project Manger II

Project Manager I Leads and reviews technical work $140 Project Managers

Project Manger I

Designer III Completes technical work under direction of a PM/LA $120 Cadd & Designers

Designer/Drafter III

Designer II Completes technical work under direction of a PM/LA $110 Cadd & Designers

Designer/Drafter II

Designer I Completes technical work under direction of a PM/LA $100 Cadd & Designers

Designer/Drafter I

SUE Technician III Leads and completes field work $130 Surveyors

Survey Manager

SUE Technician II Completes field work under direction of manager $110 Surveyors

Survey Technician II

SUE Technician I Completes field work under direction of manager $90 Surveyors

Survey Technician I

Intern I Supports tasks under direction of manager $80 Engingeers

Engineering Intern - Student

Administrator Bookkeeping and general administration $110 Accounting & Finance

Accounting Manager

Administrative Assistant General administration $80 Office

Administrative Assistant II

SUB-CONSULTANT 

Firm Name:   Goodbee & Associates, Inc.

List  ALL  potential  firm  personnel  titles/classifications  that  may  be  utilized  under  the Agreement, and their respective hourly 

rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as necessary.

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. Reproductions, if requested by the 

City, shall be reimbursed at actual cost if approved in advance by the Project Manager. Reproductions requested by the City such as 

end-of-phase reports, drawings, bid documents, record drawing reproductions, etc. are not included in the hourly rates will be 

itemized as a not-to-exceed expense, and will be reimbursed at actual cost.

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



Actual Costs

Item Charge Rate

Copies (8 1/2 x 11") $ at cost / each

Copies (8 1/2 x 14") $ at cost / each

Red-line copies $ at cost / each

Reproducibles $ at cost / each

Traffic control $ at cost / each

Potholing and restoration $ at cost / each

Utility Designating Supplies and Equipment  (use fee) $190 per day

Survey Equipment (use fee) $100 per day

REIMBURSABLE EXPENSES

Sub:   Goodbee & Associates, Inc.

The additional expense of the consultant reimbursable by the City shall include:

Actual cost of repoduction of drawings and specifications requested by the City.

Travel/transportation costs shall not be reimbursable by the City for Consultants.
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SUB-CONSULTANT TEAM MEMBERS 
 

Firm Name: Granite Engineering Group, Inc. 
 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

Principal A professional who oversees the design of engineering projects 
for the company, who is leader in the geotechnical industry and 
has advanced understanding of the discipline to manage 
projects and guide team members; 20+ years of experience. 

$205.00/hr 

Senior Project Manager A professional responsible for managing staff, providing 
leadership,  assessing project deadlines and financial 
expenditures, monitor projects' quality and safety for medium 
to large scale engineering projects; 15+ years of experience. 

$195.00/hr 

Construction Manager A professional responsible for leading and directing field 
service personnel including inspectors and technicians in 
specific construction projects; 12+ years of experience. 

$165.00/hr 

Project Manager A professional responsible for leading and directing 
geotechnical engineers/geologists in specific projects; 12+ 
years of experience. 

$165.00/hr 

Senior Project Engineer 
or Geologist 

A professional who works independently on small and large 
projects, as well as team member for more complex projects; 
Responsible to evaluate, select, specify, and engineer solutions 
for a project; 8+ years of experience. 

$155.00/hr 

Project Engineer or 
Geologist 

A professional who performs geotechnical analysis and study 
to assess project site condition; Plans and manages 
geotechnical exploration; 3-8 years of experience. 

$120.00/hr 

Staff Engineer or 
Geologist 

A professional who monitors drilling operations; Takes and 
analyzes soil samples, and classify soil and rocks; Assists 
project engineer in preparing analysis and reports; 0-3 years of 
experience. 

$100.00/hr 

CAD Technician A professional with specific experience in design, mapping, 
technical graphic, GIS and computer applications for 
transportation projects; 0-3 years of experience. 

$80.00/hr 

CAD Designer A professional with specific experience in design, mapping, 
technical graphic, GIS and computer applications for 
transportation projects; 3-15 years of experience. 

$125.00/hr 

Inspector I A professional to provide special inspection including drilled 
shaft installation, reinforcement, foundation excavation; 
familiar with material testing for concrete, soil and asphalt. 0-3 
years of experience 

$105.00/hr 

Inspector II A professional to provide special inspection including drilled 
shaft installation, reinforcement, foundation excavation; 
familiar with material testing for concrete, soil and asphalt. 3-6 
years of experience 

$117.00/hr 

Inspector III A professional to provide special inspection including drilled 
shaft installation, reinforcement, foundation excavation; 
familiar with material testing for concrete, soil and asphalt. 6 to 

$130.00/hr 
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12 years of experience 

Technician I A professional who test and analyze samples to determine their 
properties; Collect or prepare solid or fluid samples for testing; 
Present results to supervisor or engineer; Maintain and update 
database; 0+ years of experience. 

$65.00/hr 

Technician II A professional who test and analyze samples to determine their 
properties; Collect or prepare solid or fluid samples for testing; 
Present results to supervisor or engineer; Maintain and update 
database; 4-6 years of experience. 

$80.00/hr 

Technician III A professional who test and analyze samples to determine their 
properties; Collect or prepare solid or fluid samples for testing; 
Present results to supervisor or engineer; Maintain and update 
database; 6-12 years of experience. 

$95.00/hr 

Administrative Assistant Administrative assistants handle general office tasks and 
administrative duties, such as directing communications 
between colleagues and customers, organizing schedules and 
events, entering data, bookkeeping, maintaining office 
equipment and so on. 

$82.00/hr 

Lab Supervisor Supervise and assist in performing laboratory testing, maintain 
quality control of laboratory testing and results, review 
laboratory test results, and prepare results report for engineers. 

$105.00/hr 

   

   

   

 
 

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 
 

Sub-Consultant: Granite Engineering Group, Inc. 
 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes. 
 

Actual Costs 
 

Item Charge Rate 
Copies (8 1/2 x 11”) $ At Cost/ each 
Copies (8 1/2 x 14”) $ At Cost/ each 
Red-line copies $ At Cost/ S.F. 
Reproducibles $ At Cost/ page 
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

SUB TEAM MEMBERS 

Sub: Great Ecology, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Director of Design

Landscape architecture, design, planning

254

Senior Ecologist Ecological consulting, habitat restoration, soil science 226

Associate Landscape Architect/Designer

Landscape architecture, design, planning

198

Landscape Architect/Designer
Ecological consulting, habitat restoration, soil science 198Associate Ecologist

Landscape architecture, design, planning

Ecologist Ecological consulting, habitat restoration, soil science
173

173
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REIMBURSABLE EXPENSES 

Sub: Great Ecology, LLC

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

0
0
0
0
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SUB TEAM MEMBERS 

 
 

Firm Name:  H.C. Peck & Associates, Inc.  
 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 

respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 

sheets as necessary. 

 

Title/Classification Responsibilities Rate/Hr. 

Principal Overall project management; property analysis/cost estimates; 

acquisition of property rights; business and residential 

relocations 

265 

 

 

Sr. Project Manager Day to day project management; acquisition, relocation 185 

Project Manager Day to day project management; acquisition; relocation 162 

Sr. ROW Agent Acquisition; relocation 151 

ROW Agent III Acquisition; relocation 139 

ROW Agent II Acquisition; acquisition support; relocation 128 

ROW Agent I Acquisition support; relocation 116 

Admin/Support Staff Acquisition and relocation support 110 

Title Staff Title research; title commitments 180 

 

   

   

   

   

   

   

   

   

   

 

 

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. Reproductions, 

if requested by the City, shall be reimbursed at actual cost if approved in advance by Project Manager. 

Reproductions requested by the City such as end-of-phase reports, drawings, bid documents, record drawing 

reproductions, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed expense, and 

will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 

 
 

Sub-Consultant:  H.C. Peck & Associates, Inc.  

 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 

specifications requested by the City.  Travel/transportation costs shall not be reimbursed by the City for Primes 

 

Actual Costs 
 

Item Charge Rate 

Copies (8 1/2 x 11”) (Courthouse) $0.25/ each 

Copies (8 1/2 x 14”) (Courthouse) $0.25/ each 

SKLD document copies $6.00/each  

Red-line copies $ N/A / S.F. 

Reproducibles $ N/A / page 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
RFQ – On-Call Professional Services Sidewalks 
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SUB TEAM MEMBERS 

Sub:  HCL Engineering & Surveying, LLC  
List ALL potential personnel titles/classifications that may be utilized under the contract and their respective 
hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as 
necessary. 
 
Title/Classification Responsibilities Rate/Hr. 

Principal 
Oversee firm-wide strategy and operations, ensuring quality, profitability, and 
client satisfaction across departments. $298.00  

Manager of 
Surveying & 
Mapping 

Leads the surveying and mapping department, setting technical standards and 
managing staffing, scheduling, and high-level client coordination. 

$254.00  
Manager of Civil 
Engineering 

Leads the civil engineering division, overseeing project portfolios, staffing, 
business development, and quality assurance. $254.00  

Manager of 
Structural 
Engineering 

Oversees structural engineering practice, providing technical leadership, team 
management, and strategic growth planning. 

$254.00  
Senior Project 
Manager 

Directs large, complex projects from initiation to completion, managing budgets, 
teams, and client relationships. $254.00  

Project Manager 
Oversees day-to-day project execution, coordinating between teams, clients, and 
subcontractors to deliver projects on time and within budget. $239.00  

Senior Project 
Engineer 

Leads technical aspects of complex projects, coordinates multidisciplinary teams, 
and ensures deliverables meet codes and client needs. $239.00  

Senior Bridge 
Inspector 

Oversees complex bridge inspections, ensuring structural integrity, safety 
compliance, and leading reporting and maintenance recommendations. $239.00  

Lead Bridge 
Inspector 

Manages inspection teams, plans inspection schedules, and ensures adherence to 
engineering standards and regulatory guidelines. $194.00  

Bridge Inspector II 
Conducts intermediate-level inspections of bridges and related structures, 
documenting conditions and identifying needed repairs. $160.00  

Bridge Inspector I 
Assists in performing routine inspections under supervision, collecting data and 
supporting senior inspectors with condition assessments. $138.00  

Engineering Intern 
Supports bridge inspection teams by performing basic engineering tasks, 
collecting field data, and learning inspection protocols and reporting methods. $  94.00  

SUE Manager 
Manages Subsurface Utility Engineering operations, ensuring accurate utility 
detection, mapping, and conflict analysis for design teams. $221.00  

Field Coordinator 
Organizes field crew schedules, ensures equipment readiness, and manages 
logistics and safety compliance for survey operations. $188.00  

Senior Project 
Surveyor 

Leads survey tasks on significant projects, managing data quality, deliverables, 
and junior staff training. $183.00  

1-man Crew – Party 
Chief 

Conducts field surveys independently using GNSS and robotic instruments, 
ensuring accurate data collection and safety compliance. $183.00  

Project Surveyor 
Prepares survey documents, coordinates field work, and performs QA/QC on 
deliverables to meet project requirements. $166.00  

UAV Pilot 
Operates drones for aerial data collection, including photogrammetry, mapping, 
and inspection missions. $166.00  

Senior CAD 
Technician 

Produces complex survey drawings and models, mentors junior CAD staff, and 
ensures adherence to CAD standards. $160.00  

Utility Locator 
Uses geophysical tools to locate underground utilities and marks them in the field 
to prevent damage during construction. $160.00  

CAD Technician 
Prepares base maps and detailed drawings using CAD software based on survey 
and engineering input. $133.00  

Design Engineer II 
Performs design tasks with moderate supervision, contributes to reports, plans, 
and specs, and may mentor junior staff. $124.00  

Design Engineer I 
Entry-level engineer assisting with calculations, design drafting, and report 
preparation under close supervision. $115.00  
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Administrative 
Provides clerical and project support, including document control, scheduling, 
and communication with internal and external stakeholders. $100.00  

Instrument Operator 
Assists the crew chief in field data collection using total stations, GPS, and other 
survey instruments. $  94.00  

Project Analyst Analyzes in-project accounting tasks $133.00  
 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. Reproductions, 
if requested by the City, shall be reimbursed at actual cost if approved in advance by the Project Manager. 
Reproductions requested by the City such as end-of-phase reports, drawings, bid documents, record drawing 
reproductions, etc. are not included in the hourly rates will be itemized as a not- to-exceed expense, and will be 
reimbursed at actual cost.  
 
 

 REIMBURSABLE EXPENSES 
 
 
Sub:  HCL Engineering & Surveying, LLC  

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes. 

 

Actual Costs 
 
Item Charge Rate 
Copies (8 ½”  x 11”) $_0.10 / each 
Copies (11” x 17”) $_0.16 / each 
Red-line copies $_1.00 / S.F. 
Reproducibles $_6.00 / page 
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

SUB TEAM MEMBERS 

Sub: 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Hg Consult, Inc.

Engineering VP

Engineering Manager

Engineer IV

Engineer III

Engineer II

Engineer I

Planning Manager

Planner/Scientist III

Planner/Scientist II

Planner/Scientist I

Program Manager

Sr. Procure Specialist

Sr. Designer/Technician

Designer/Technician II

Designer/Technician I

Finance/Controls Mgr.

Project/Controls Analyst

$328.98

$283.64

$249.72

$190.95

$162.78

$145.43

$291.41

$215.76

$243.02

$123.49

$339.42

$368.19

$181.04

$149.66

$110.85

$259.55

$147.63

Responsible for a segment, discipline, business unit, geographic region, or project type. Typically has a 
bachelor's or master's degree, PE certification, and 12+ years of management-level experience.

Has on-site responsibility for day-to-day operations of a firm office or group. Responsibilities include 
divisional marketing, human resources (HR), and project production. Typically has a bachelor's or master's 
degree and 10+ years management experience. Requires a PE certification.
PE with full responsibility for large, complex projects or a number of large projects. Has project 
management duties. Typically has a bachelor's or master's degree and 19+ years of experience.
PE with major responsibility for technical performance on medium to large projects or multiple projects. 
Supervises other PEs, and may have project management duties. Typically has a bachelor's or master's 
degree and 14-18 years of experience.
PE with responsibility for technical performance on small to medium projects or designated tasks on large 
projects. May have some supervisory duties or work more independently. Typically has a bachelor's or master's 
degree and 9-13 years of experience. 
PE with responsibility for technical performance on small to medium projects or designated tasks on large 
projects. May have some supervisory duties or work more independently. Typically has a bachelor's 
or master's degree and 6-10 years of experience.
Has on-site responsibility for day-to-day operations of a firm office or group. Works independently and has 
supervisory responsibilities. Works on large/complex projects. Has bachelor's degree and certification with 
10+ years of management-level experience.

Works independently and/or has supervisory responsibilities. Works on planning aspects of large/complex 
projects. Has bachelor's degree and certification with 11+ years of experience.

Develops scope and cost estimates, and manages budgets and schedules. Performs planning tasks and analyses. 
May lead small teams. May have a bachelor’s degree or certification and 6-10 years of experience.

Develops scope and cost estimates, and manages budgets and schedules. Performs planning tasks and analyses. 
May have a bachelor’s degree or certification and 0–5 years of experience

Responsible for the organization’s financial information and administration. Supervises accounting, budgeting, 
and payroll functions. May be a strategic/tactical manager. Reports to CFO. Typically has a bachelor’s degree 
or higher with 7+ years of experience.
Analyzes past and present financial data of organization and estimates future revenues and expenditures, 
applying principles of finance. Aids organization with financial and control functions.  Typically has an 
associate or bachelor’s degree with 1+ years of experience.

Assists professionals in designing, planning, and execution of segments of major projects. May supervise 
others. Uses BIM, MEP, CADD, and other design software. May have associate degree or advanced 
technical training with 10+ years of experience.
Assists professionals in designing, planning, and execution of segments of major projects. May supervise 
others. Uses BIM, MEP, CADD, and other design software. May have associate degree or advanced 
technical training with 5+ years of experience.
Assists professionals in designing, planning, and execution of segments of projects. Uses BIM, MEP, 
CADD, and other design software. May have associate degree or advanced technical training with 1+ 
years of experience.

Responsible for a segment or key function within a program of delivery or projects. Typically has a 
bachelor's or master's degree, professional certification and 12+ years of management-level experience.

Responsible for a segment or key function within a procurement for a major alterntavie delivery project. 
Typically has a bachelor's or master's degree, professional certification and 12+ years of management-level 
experience.
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REIMBURSABLE EXPENSES 

Sub: 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

Hg Consult, Inc.

0.90
1.60
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SUB TEAM MEMBERS 
 
Sub:                                        
 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 
 

Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.    

HydroSystems*KDI, Inc.

Attend meetings; oversee designer; quality control 
checks on all designs, specifications and cost estimates 

Principal $155.00

Senior Associate/
Project Manager

Associate/Designer

Field Personnel/
Construction 
Observation

Main contact for all work/projects; oversee entire team; 
final quality control checks; attend meetings as needed; 
contract administration

Irrigation Design; create specifications; cost estimates

Site observation; submittal reviews; RFI responses

$140.00

$130.00

$120.00
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REIMBURSABLE EXPENSES 

 
Sub:               

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 
 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 
 
 
 

HydroSystems*KDI, Inc.

$0.25
$0.35
$3.10
$5.20
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

SUB TEAM MEMBERS 

Sub:  

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

   

 

   

Innovative Data Acquisitions LLC DBA IDAX Data Solutions

Principal Visioning, Project Approach, Quality Control $235
IT/Development Integration, Development, Visualization, Governance $220

Operations Manager Office Operations, Project Management, QC, 
Contracts, Business Developement $150

Project Manager Implementing & Coordinating Projects, Scoping, Scheduling
Quality Control, Data Processing $115

Field Technician Field Deployment, Field Collections $90
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REIMBURSABLE EXPENSES 

Sub:  

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

Innovative Data Acquisitions LLC DBA IDAX Data Solutions

3.00
4.00

3.00
2.00
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

 

SUB TEAM MEMBERS 

 
Sub:   

 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

Senior Principal 2 $317.31

Senior Principal 1 $253.85

Principal $222.12

Project Manager 2 $190.38

Project Manager 1 $158.65

Senior Planner $145.96

Planner 4 $126.92

Planner 3 $107.88

Planner 2 $95.19

Planner 1 $82.50

Intern 2 $69.81

Intern 1 $63.46

Strategic visioning, Executive oversight

Thought leadership, Quality control and consistency

Project delivery, analysis lead, technical oversight

Project oversight and delivery

Project oversight and delivery

Detailed technical analysis and planning

Basic support in research and logistics

Conducts analysis, research, and planning

Conducts analysis, research, and planning

Supports research and logistics

Supports analysis, research, and planning

Project delivery and technical leadership

Journey Mobility, LLC.

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



 

REIMBURSABLE EXPENSES 
 
 

Sub:   

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

Journey Mobility, LLC.
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SUB TEAM MEMBERS 

Sub: Lamb-Star Engineering 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Director Project Finance & Oversight $325 

Project Manager Project Operations $250 

Project Engineer Project Oversight & Review, Engineering Reports $275 

EIT CAD, Records Requests, Office Tasks $150 

Quality Manager SUE Data Quality Control $285 

Sr. CAD Operator CAD Management, Processing, Review $175 

Admin/Clerical Project Administration $120 

Utility Coordinator Utility Coordination $175 

Field Supervisor Field Management & Coordination $140 

2-Person Field Crew Field Data Collection, Designating, Survey $265 

2-Person Vacuum Crew Field Data Collection, Test Hole Excavation $365 

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 

Sub: 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

Actual Costs 

Item Charge Rate 
Vac Truck Mobilization  $7.50 / Mile 
QL-A Test Hole 0-4’ Deep $1,350 / Hole 
QL-A Test Hole 4-8’ Deep $1,550 / Hole 
QL-A Test Hole 8-12’ Deep $1,850 / Hole 
QL-A Vertical Feet (For Beyond 12’) $170 / Foot 
Test Hole Pavement Repair $325 / Each 
Traffic Control  Actual Cost 

Lamb-Star Engineering
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Title/Classification Responsibilities Rate/hour
Program Manager 1 Project Management 185.00$                
Program Manager 2 Project Management 235.00$                
Sr. Project Engineer/Program Manager 3 Project Management 285.00$                
Principal Sr. Program Manager 4 Project Management 325.00$                
Sr. Scheduler Scheduling Support 245.00$                
Cost Estimator Estimating Support 175.00$                
Sr. Cost Estimator Estimating Support 275.00$                
Document Controller Project Controls 135.00$                
Document Control Manager II Project Controls 165.00$                
Project Controls Manager Project Controls 195.00$                
Sr. Project Controls Manger Project Controls 245.00$                
Lead Project Manager - PM/CM Project Management 325.00$                
Quality/Risk/Procurement Manager Project Support 300.00$                
Inspector Construction Observation 155.00$                
Sr. Inspector Construction Observation 175.00$                
Construction Manager Project Management 175.00$                
Sr. Construction Manager Project Management 225.00$                
Sr. Bridge Engineer Project Management 285.00$                
Bridge Engineer/Inspector Project Management 120.00$                
ORAT Manager Project Management 225.00$                
Contract Administrator Supervisor Administration 175.00$                
Contract Administrator Administration 145.00$                
Administrative Assistant Administration 130.00$                

SUB TEAM MEMBERS

List ALL potential personnel titles/classifications that may be utilized under the contract and their respective
hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as
necessary.

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid documents, 
record drawing reproductions, etc. are not included in the hourly rates will be itemized as a notto-exceed
expense, and will be reimbursed at actual cost.

Subconsultant Name: LS Gallegos and Associates Inc.

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



Actual Costs
Item Charge Rate
Copies (8.5 x 11") $    0.50    / each
Copies (8.5 x 14") $    0.75    / each
Red-line copies $    N/A     / S.F.
Reproducibles $   1.00     / page

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

REIMBURSABLE EXPENSES

Subconsultant Name: LS Gallegos and Associates Inc.
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SUB TEAM MEMBERS 
 

 

 
Sub:  Marine Solutions, Inc.  

 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

Principal Contract management $325.00 

Associate 3 Contract management, quality control/quality assurance, project 
management 

$315.00 

Associate 2 Contract management, quality control/quality assurance, project 
management 

$305.00 

Associate 1 Contract management, quality control/quality assurance, project 
management 

$290.00 

Engineer Project Manager 3 Project management, inspection team leader, inspector $280.00 

Engineer Project Manager 2 Project management, inspection team leader, inspector $250.00 

Engineer Project Manager 1 Project management, inspection team leader, inspector $215.00 

Engineer 5 Inspection team leader, inspector, report writing, engineering 
analysis 

$295.00 

Engineer 4 Inspection team leader, inspector, report writing, engineering 
analysis 

$250.00 

Engineer 3 Inspection team leader, inspector, report writing, engineering 
analysis 

$215.00 

Engineer 2 Inspection team leader, inspector, report writing, engineering 
analysis 

$170.00 

Engineer 1 Inspector, report writing, engineering analysis $140.00 

Engineering Technician 3 Inspector, report writing $175.00 

Engineering Technician 2 Inspector, report writing $140.00 

Engineering Technician 1 Inspector, report writing $100.00 

Dive Senior Project 
Manager 

Diver operation project management, leads underwater  $185.00 

Dive Project Manager  $165.00 

Senior Dive Supervisor Leads underwater dive operations $145.00 

Commercial Diver Performs underwater dive operations, stand-by diver, tender $95.00 

Senior Technician Inspector, report writing $110.00 

Technician Inspector, report writing $90.00 

Surveyor 3 Survey data collection and processing $185.00 

Surveyor 2 Survey data collection and processing $175.00 

Surveyor 1 Survey data collection and processing $135.00 

Draftsperson 4 Preparing design and inspection CAD drawings $240.00 

Draftsperson 3 Preparing design and inspection CAD drawings $195.00 

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



SUB TEAM MEMBERS 
 

 
 

 
 
 
 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 

Title/Classification Responsibilities Rate/Hr. 

Draftsperson 2 Preparing design and inspection CAD drawings $160.00 

Draftsperson 1 Preparing design and inspection CAD drawings $115.00 

Administrator 3 General Administration - Report generation, printing, copies and 
shipping.  

$170.00 

Administrator 2 General Administration - Report generation, printing, copies and 
shipping.  

$135.00 

Administrator 1 General Administration - Report generation, printing, copies and 
shipping.  

$95.00 

Diving Hazard Surcharge 
(0-80 feet) 

Underwater diving hazard pay for depths up to 80 feet. Applies 
to each diving hour and are additional to the title/classification 
labor rate. 

$40 

Diving Hazard Surcharge 
(90-230 feet) 

Underwater diving hazard pay for depths greater than 80 ft. 
Applies to each diving hour and are additional to the 
title/classification labor rate. 

$60 

Penetration Surcharge (0 to 
50 feet) 

Underwater confined space penetration pay for up to 50 feet of 
penetration. Applies to each diving hour and are additional to the 
title/classification labor rate. 

2.00/ft/diver 

Penetration Surcharge (51 to 
100 feet) 

Underwater confined space penetration pay for 51 to 100 feet of 
penetration. Applies to each diving hour and are additional to the 
title/classification labor rate. 

3.00/ft/diver 

Penetration Surcharge (Over 
100 feet) 

Underwater confined space penetration pay for over 101 feet of 
penetration. Applies to each diving hour and are additional to the 
title/classification labor rate. 

4.00/ft/diver 

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- to-
exceed expense, and will be reimbursed at actual cost. 
 

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



REIMBURSABLE EXPENSES 
 

 
 

Sub:  Marine Solutions, Inc.  

 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 

Actual Costs 

 

Item Charge Rate 
Copies (8 1/2 x 11”) $ 0.75 / each 
Copies (8 1/2 x 14”) $ 0.85 / each 
Red-line copies $ 1.50 / S.F. 
Reproducibles $ 4.50 / page 
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SUBCONSULTANT TEAM MEMBER 
 

Subconsultant: Pinyon Environmental, Inc.  

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 
 
Title/Classification Responsibilities Rate/Hr. 
Assistant Technical 
Specialist Conducts research and field services in support of a technical field. $67 

Administration 

General office duties such as answering phones, preparing 
correspondence and reports, scheduling and maintaining calendars of 
appointments, setting up meetings, making travel arrangements, 
taking meeting minutes, etc. High school graduate with office training 
and 0–2 years of experience. 

$83 

Project Support General project administration, project support. $88 

Project Support I Same as above, but with additional/more complex duties, more 
experience, and less oversight. $93 

Project Support II Same as above, but with at least 2 years of relevant position 
experience.  $104 

Project Assistant Data management and administrative support, invoicing; maintain 
field equipment; administrative contract control. $114 

Project Assistant I 
Task-level implementation related to data management and project 
support in both the field and office; assists in contract administration 
including subcontractor management and detailed contract controls. 

$124 

Project Controller 

Oversee cost management for complex projects, conducting detailed 
cost analysis, forecasting, and risk assessment. Provides strategic 
guidance on cost optimization and mitigation strategies and may 
supervise Cost Managers and Engineers. 

$135 

CAD Assistant 

AutoCAD, floor plans, elevations, sections, scale drawings, layering 
and concept design for architects and engineers. Duties may include 
configuring and maintaining CAD libraries, engineering 
documentation management systems and CAD computer network 
systems.  

$93 

CAD Assistant I Same as above, but with at least 1 year of relevant position 
experience. $104 

CAD Assistant II Same as above but handles more complex requests and works more 
independently. $114 

CAD Specialist  

Responsible for maintaining CAD libraries, engineering 
documentation management systems and CAD computer network 
systems. Individual may possess knowledge of 3-D High-Tech 
Animation for software 3-D Studio Maxx or 3-D Studio VIZ.  

$129 

CAD Specialist I Same as above, but also responsible for supervising junior-level staff. $145 

CAD Specialist II Same as above, but with at least 6 years of relevant position 
experience.  $160 

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



 

Title/Classification Responsibilities Rate/Hr. 

CAD Specialist III Directs and manages the CAD team and workload. Responsible for 
overall deign delivery, strategies, scope, and timing of deliverables.  $176 

GIS Designer Utilizes programs such ESRI ArcGIS to graphically present data or 
create figures or maps.  $98 

GIS Designer I Same as above, but with at least 1 year of relevant position 
experience.  $109 

GIS Designer II Same as above, but handles more complex requests and works more 
independently.   $119 

GIS Specialist Conducts GIS data acquisition, input, conversion, documentation, 
mapping, and analysis on projects.  $135 

GIS Specialist I Same as above, but also responsible for supervising junior-level staff 
configuring and maintaining GIS libraries and computers.  $150 

GIS Specialist II Same as above, but responsible for more complex mapping requests. 
Positions needs at least 6 years of relevant position experience. $166 

GIS Specialist III 

Directs and gathers GIS data and prepares complex reporting and 
analysis. Oversight of technical products related to GIS project 
management support. Conducts GIS data conversion, documentation, 
mapping and analysis. Utilizes software such as ESRI ArcGIS, and 
interprets data for various technical disciplines (e.g., biology, 
economics, NEPA). Responsible for the technical completeness and 
competency of all GIS submissions and work performed. 

$181 

Assistant Historian/ 
Archaeology 
Technician 

Conducts research and field services in support of a technical lead.   $67 

Assistant Historian/ 
Archaeology 
Technician I 

Same as above, but with at least 1 year of relevant position 
experience.  $78 

Assistant Historian/ 
Archaeology 
Technician II 

Conducts research to support evaluation and development of 
recommendations for the significance, effect, and treatment of 
cultural resources.   

$88 

Assistant 
Historian/Archaeology 
Technician III 

Same as above, but with at least 1 year of relevant position 
experience.    $98 

Cultural Field 
Specialist 

Unearths archaeological sites, and documents, itemizes, and studies 
unearthed items. Researches, categorizes, and interprets artifacts, 
architectural features, and types of structures recovered by excavation 
in order to determine age and cultural identity.  

$109 

Cultural Field 
Specialist I 

Same as above, but with 2 or more years of relevant position 
experience.   $119 

Cultural Resource 
Specialist 

Implements initial evaluations and recommendations for significance, 
effect, and treatment of cultural resources, and writes descriptive 
technical reports. 

$129 

Cultural Resource 
Specialist I  

Same as above, but with 2 or more years of relevant position 
experience.  $145 
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Title/Classification Responsibilities Rate/Hr. 

Cultural Resource 
Specialist II 

Prepares complex reporting and analysis, including oversight of 
technical products related to historic, archeological, paleontological, 
Section 106 and Section 4(f) resources. Directs the implementation of 
initial evaluations and recommendations for significance, effect, and 
treatment of cultural resources.  

$160 

Cultural Resource 
Specialist III 

Same as above, but with 4 or more years of relevant position 
experience. $186 

Cultural Resource 
Specialist IV 

Responsible for technical completeness and competency of all 
submissions and work performed, including performance of junior- 
and mid-level archaeologists and historians; development of work 
plans, research designs, and mitigation proposals; adherence to 
professional standards; and integration of field data into comparative 
regional perspectives for analytical (evaluative) purposes. 

$212 

Regulated Materials 
Specialist  

Completes field services, including air clearances for asbestos/IH 
abatement or remediation projects, or field oversight for soil 
remediation projects such as asbestos with soil removal that requires 
an Air Monitoring Specialist. 

$98 

Regulated Materials 
Specialist I 

Completes more complicated tasks than the Regulated Materials 
Specialist, including small building inspection surveys, contractor 
oversight, and air clearances; will also complete or manage individual 
tasks assigned by others, and assemble data for reports.   

$109 

Regulated Materials 
Specialist II 

Same as above, but with less oversight and at least 2 years of relevant 
position experience.  $119 

Industrial Hygienist 
Completes field services, including Certified Asbestos Building 
Inspection surveys, contractor bid development and support, and 
complicated oversight and air quality clearances.   

$150 

Industrial Hygienist I 

Conducts industrial hygiene and/or hazardous materials (e.g., 
asbestos, lead paint, mold) assessments and investigations, asbestos 
sampling, asbestos in soil evaluations/monitoring, and design. Gathers 
and correlates data and evaluates information for preparation of 
technical reports.   

$160 

Industrial Hygienist II 

Prepares complex reporting and analysis, including oversight of 
technical products related to regulated materials and industrial 
hygiene, workplace safety, asbestos, mold and lead. Directs field 
surveys related to industrial hygiene studies, such as asbestos, lead, 
mold or other regulated materials.  Gathers and correlates data and 
evaluates information for preparation of technical reports.   

$197 

Industrial Hygienist III 

Responsible for technical completeness and competency of all 
submissions and work performed, including performance of junior- 
and mid-level industrial hygienists; development of work plans; 
complicated designs and mitigation; adherence to regulatory 
standards; and integration of field data into comprehensive 
documents. 

$238 

Landscape Designer 

Assist with site inventory and analysis, design development, 
construction documents, and written master plan/guideline  
documents. Develops illustrative graphics (maps, perspectives, 
sections), 3D modeling, and visualizations. 

$114 
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Title/Classification Responsibilities Rate/Hr. 

Landscape Designer I  

Conducts site inventory and analysis. Develops illustrative graphics, 
3D models, design development, construction documents, and written 
master plan/guideline documents. Assists with specifications and 
formal reports. 

$129 

Landscape Designer II Same as above, but with additional/more complex duties, more 
experience, and less oversight. $145 

Landscape Architect 

Develops project requirements, site investigations, programming 
requirements development, budget and programming  
support, analyses, and project execution. Responsible for project 
management, coordination with design team, client, and  
public. Directs and oversees site inventory and analysis, design 
development, construction documents, written master  
plan/guideline documents, graphics, and 3D modeling. Prepares 
technical project documents scope, fee, schedule, permitting,  
and master plan/guidelines. Conducts construction oversite on small 
projects. 

$155 

Landscape Architect I  Same as above, with but with 2+ years of related work experience.  $171 

Landscape Architect II 
Same as above, but responsible for project management on larger 
complex projects, coordination with design  
team, client, and public.  

$197 

Landscape Architect 
III 

Same as above, and responsible for the completeness of work 
including site inventory and analysis, design development, 
construction documents, written master plan/guideline documents, 
graphics, and 3D modeling. Conducts project management and  
construction oversite on complex projects. Conducts construction 
oversite on complex projects. 

$228 

Assistant Field 
Technician Conducts research and field services in support of a technical field. $67 

Assistant Field 
Support  Same as above but performs more complex tasks. $78 

Assistant Field 
Support I Same as above but performs responsibilities more independently. $88 

Assistant Field 
Support II Same as above, but with 1 year of relevant field experience. $104 

Field Specialist Task-level implementation related to data management and project 
support in both the field and office $114 

Field Specialist I Same as above, but responsible for lower staff members when 
conducting field work together.  $119 

Field Engineer/ 
Scientist 

Conducts routine field surveys to support General Professional levels, 
as well as compilation of scientific data collection and research. $129 

Field Engineer/ 
Scientist I 

Performs standardized or prescribed assignments involving a 
sequence of related operations. Conducts a variety of standardized 
tests; may prepare test specimen; sets up and operates standard test 
equipment; records test data. Extracts data from various prescribed 
sources; processes the data following well-defined methods; presents 
the data in prescribed form. 

$135 
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Title/Classification Responsibilities Rate/Hr. 

Field Engineer/ 
Scientist II  

Performs non-routine assignments of substantial variety and 
complexity. Receives objectives and technical advice from 
supervisor. May be assisted by lower-level Technicians. May conduct 
tests requiring selection and adaptation or modifications of equipment 
or procedures; records data; analyzes data and prepares reports. 

$140 

Field Engineer/ 
Scientist III 

Same as above, responsible for planning and coordinating field work 
and equipment. $150 

Engineer Conducts the collection and initial interpretation of engineering, and 
assists with the preparation of figures, exhibits, charts and data tables.   $160 

Engineer I 
Conducts data analysis and input, field data gathering, and 
miscellaneous field services related to environmental engineering, and 
writes descriptive technical reports.  

$176 

Engineer II 

Prepares complex reporting and analysis including oversight of 
technical products related to engineering studies, requirement 
development and programming, engineering site investigations and 
evaluation, facility criteria development, facility requirements 
development, budget and programming support, environmental 
analyses and program execution.  

$207 

Engineer III Same as above, but with 4-7 years of relevant position experience.  $259 

Engineer IV 
Fully competent engineer in all conventional aspects of subject matter 
or functional area of assignments. Independently performs most 
assignments with instruction only regarding general expected results.  

$280 

Engineer V 

Responsible for technical completeness and competency of all 
submissions and work performed, including performance of junior- 
and mid-level engineers; performing engineering studies; developing 
requirements and programming; engineering site investigations and 
evaluation; facility criteria development; facility requirements 
development, budget and programming support; and environmental 
analyses and program execution.  

$295 

Scientist  
Conducts the collection and initial interpretation of scientific data, 
such as soil logging, soil and groundwater sampling, water-level 
surveying, scientific data, noise or air measurements. 

$160 

Scientist I 
Conducts data analysis and input, field data gathering, miscellaneous 
field services related to NEPA, air quality, noise, geology, chemistry 
and environmental science, and writes descriptive technical reports.   

$176 

Scientist II Same as above, but with 4-7 years of relevant position experience.  $207 

Scientist III 

Directs the gathering of data and prepares complex reporting and 
analysis. Oversight of technical products and development of detailed 
studies related to NEPA, air quality, noise, environmental justice, 
biology, geology, chemistry and environmental science.  

$259 

Scientist IV 
Fully competent scientist in all conventional aspects of subject matter 
or functional area of assignments. Independently performs most 
assignments with instruction only regarding general expected results. 

$280 

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



 

Title/Classification Responsibilities Rate/Hr. 

Scientist V 

Responsible for technical completeness and competency of all 
submissions and work performed, including performance of junior- 
and mid-level planners and scientists. Conduct and supervise 
professional and technical staff to complete studies focused on 
planning, NEPA evaluations, air quality, noise, biology, geology, 
chemistry and environmental science.  

$295 

Task Manager Conducts task support to Project Managers or directly manages 
smaller-scale projects. $186 

Project Manager 

Project management on routine projects. Develops project 
requirements, site investigations, facility requirements development, 
budget and programming support, analyses, and project execution. 
Familiar with planning, supervising and overseeing the overall project 
tasks. 

$207 

Project Manager I 

Project management on moderately complex projects, including 
coordination of multi-disciplinary teams, preparing responses to 
agency questions, and facilitates project meetings with client and 
regulators. Develops project requirements, site investigations, facility 
requirements development, budget and programming support, 
analyses and project execution. 

$223 

Project Manager II 

Project management, including coordination of multi-disciplinary 
teams, negotiating complex solutions with regulatory agencies and 
stakeholders, leads public information meetings, and develops and 
implements complex project strategies.  

$238 

Program Manager 

Responsible for planning, scheduling and overseeing the overall 
program as well as directing and coordinating various project tasks. 
The Program Manager also maintains a productive and effective 
client relationship with the most senior levels of the client 
organization. 

$254 

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc., are not included in the hourly rates will be itemized as a 
not-to-exceed expense, and will be reimbursed at actual cost.  
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REIMBURSABLE EXPENSES 
 
Subconsultant: Pinyon Environmental, Inc.  

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”)    $0.15/ each 
Copies (8 1/2 x 14”)    $0.15/ each 
Red-line copies    $0.25/ S.F. 
Reproducibles    $0.25/ page 
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SUB TEAM MEMBERS 
 

 

Sub: PK Electrical, Inc.  

List ALL potential personnel titles/classifications that may be utilized under the contract and their 

respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 

sheets as necessary. 

 

Title/Classification Responsibilities Rate/Hr. 

Principal/Engineer of 

Record 

Oversees the entire project, manages clients, provides 

QA/QC reviews 

$270.00 

Engineering Manager Engineer in charge of design, standards, requirements, 

project management staff, and attends client meetings. 

$250.00 

Senior Project Engineer Engineer responsible for technical aspects of project, 

code reviews, oversees junior engineers and designers. 

$225.00 

Senior Project Manager Assists Project Engineer, manages staff, resources, 

schedule, budget 

$220.00 

Electrical/Technology 

Designer 3 

Designs low voltage systems, lighting and power 

systems, edits specifications 

$210.00 

Electrical/Technology 

Designer 2 

Designs low voltage systems, lighting and power 

systems, edits specifications 

$190.00 

Electrical/Technology 

Designer 1 

Designs low voltage systems, lighting and power 

systems, edits specifications 

$170.00 

Fire Alarm 

Engineer/Designer 

Design of fire alarm, mass notification, v-evac systems, 

and specifications 

$230.00 

Technology Manager Manages designers and designs for low voltage systems  

(DATA/voice, A/V, security, CCTV, infrastructure 

systems) 

$240.00 

Production/BIM 

Manager 

Manages production department and staff, assigns work, 

maintains drafting standards and drafting software 

$160.00 

Production/Drafter 3 MicroStation, BIM, CAD drafting and production $130.00 

Production/Drafter 2 MicroStation, BIM, CAD drafting and production $125.00 

Production/Drafter 1 MicroStation, BIM, CAD drafting and production $120.00 

Accounting Manager Finance accounts manager/bookkeeping $140.00 

Clerical/Administration Filing, document control, spec editing, general tasks $115.00 

   

   

   

 

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 

Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 

Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 

documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 

to-exceed expense, and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 
 

 

Sub: PK Electrical, Inc.  

 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 

specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 

Primes. 

 

Actual Costs 

Item Charge Rate 

Copies (8 1/2 x 11”) $0.06 / each 

Copies (8 1/2 x 14”) $0.30 / each 

Red-line copies $0.75 / S.F. 

Reproducibles $2.25 / page 
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

 

SUB TEAM MEMBERS 

 
Sub:   

 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

Principal Engineer       

Chief Engineer

Senior Engineer

Project Engineer 2

Project Engineer 1

Chief Designer

Engineering Intern

Engineering Technician

PE with 20+ years of post registration experience. Will perform
as an oversight role (over resources and team).   

PE with 15+ years of post registration experience. Will perform
as a technical discipline oversight role. 

PE with 10+  years of post registration experience. Individual is
not discipline lead – in production role.

PE with 5+ years of post-registration experience.

PE with 5+ years of post-registration experience.

20+ years of design experience, non-registered. Will perform
final production support.

Entry level w/ engineering degree; EI License required. Will
perform preliminary engineering and production support.

Entry level, with 0-4 years of experience. Will perform
preliminary production support.

$ 358.34

$ 330.11

$ 250.21

$ 202.78

$ 170.25

$ 141.33

$ 139.27

$ 122.56

Peters and Yaffee
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REIMBURSABLE EXPENSES 
 
 

Sub:   

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

0
0
0
0

Peters and Yaffee
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SUB TEAM MEMBERS 

Sub: R2O Consulting LLC 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Project Principal 
Project and task level management, programmatic input and 

guidance, fiscal and costing analysis, technical oversight, 

drawing review, deliverable review  

$  295 

Senior SME 
Subject matter specific technical input on approach and 

deliverables, technical language review; drawing review; field 

activity oversight 

$  275 

SME/Scientist V 

Subject matter specific technical input on approach and 

deliverables, internal review and support of technical work 

including modeling, data analyses, GIS products, and reporting; 

deliverable review; drawing review; field activity oversight 

 $  195 

Senior 

Engineer/Scientist IV 

Technical guidance, task management, internal review and 

support of technical work including modeling, data analyses, 

GIS products, and reporting; deliverable review; drawing 

review; field activity oversight 

 $  175 

Engineer/Scientist III 

Model support, task management and guidance, internal model 

review, hydraulic and hydrologic analyses, data analyses, 

deliverable preparation and review; CAD task management and 

guidance, CAD support 

 $  155 

Engineer/Scientist II 
Model support, hydraulic and hydrologic analyses, data 

analyses, deliverable preparation; CAD task management and 

guidance, CAD support 

 $  145 

Engineer/Scientist I 
Model support, hydraulic and hydrologic analyses, data 

analyses, documentation; CAD support 
 $  135 

Data Analyst/GIS 

Specialist II 

Flow Monitoring Program support and task management, data 

review oversight, technical review, GIS support, deliverable 

preparation and review 

 $  130 

Data Analyst/GIS 

Specialist I 

Flow Monitoring Program support, data review, technical 

support, model analyses, GIS support, deliverable 

preparation 
$  120 

Engineering Technician 
Model support, data review, data processing, GIS support, CAD 

support 
 $  110 

Field 

Engineer/Inspector 
Construction services, field services, inspection, documentation  $  105 

Contract Administrator 
Project management support, deliverable formatting and 

preparation, Invoicing 
 $  115 

Engineering Intern Data collection and review support, data entry, GIS support  $  70 
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SUB TEAM MEMBERS 

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 

Sub: 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

R2O Consulting LLC
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REIMBURSABLE EXPENSES 
 

Sub:  San Engineering, LLC   

 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and  

specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for  

Primes. 

 

Actual Costs 

  

Item             Charge Rate  

Copies (8.5 x 11”)         $0.15/each  

Copies (8.5 x 14”)         $0.25/each  

Red-line copies         $3.00/ S.F.   

Reproducible Materials       $25.00/page  
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SUB TEAM MEMBERS 

 

Sub: San Engineering, LLC  

List ALL potential personnel titles/classifications that may be utilized under the contract and their 

respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 

sheets as necessary. 

 

Title/Classification Responsibilities Rate/Hr. 

Civil Engineering Mgr. Design / Management $250 

Structural Engineering 

Mgr. 
Design / Management $250 

Group Manager Design / Management / Coordination $210 

Sr. Project Engineer Design / Coordination $195 

Staff Engineer Design / Production $185 

Sr. CAD/BIM Drafter Drafting / Design / Production $165.00 

Drafter Drafting $140.00 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 

Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 

Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 

documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 

to-exceed expense, and will be reimbursed at actual cost. 
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

SUB TEAM MEMBERS 

Sub: 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Project Manager

Project Engineer

S e v e r n s  C i v i l ,  L L C

Project oversight and administration $125

Independent Technical Reviews, QA/QC $115
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REIMBURSABLE EXPENSES 

Sub: 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

S e v e r n s C i v i l , L L C
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

 

SUB TEAM MEMBERS 

 
Sub:   

 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

Shrewsberry & Associates, LLC

Engineer 2 131.49
Engineer 6 220.99

Engineer 7 274.07
Engineer 8 281.08

Designer 5 165.01

Drainage Design Specialist

Roadway/Civil Design Lead and Quality Control

Drainage Design Engineer

Drainage Design Manager

Senior Drainage Designer

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



 

REIMBURSABLE EXPENSES 
 
 

Sub:   

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

Shrewsberry & Associates, LLC
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SUB TEAM MEMBERS 

Prime:  STV Incorporated    
 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Principal Secure and apply firm staffing and resources. Support PM. $420 

Engineering Director III Manages and coordinates technical resources and delivery. $411 

Engineering Director II Manages and coordinates technical resources and delivery. $366 

Engineering Director I Manages and coordinates technical resources and delivery $295 

Senior Engineer III Technical design, evaluation, & reviews. Task management. $300 

Senior Engineer II Technical design, evaluation, & reviews. Task management. $285 

Senior Engineer I Technical design, evaluation, & reviews. Task management. $270 

Project Manager III 
Team leadership. Owner communications. Manage daily project 
activities. Manage scope, schedule, budget, quality, and risk. 

$300 

Project Manager II 
Team leadership. Owner communications. Manage daily project 
activities. Manage scope, schedule, budget, quality, and risk. 

$250 

Project Manager I 
Team leadership. Owner communications. Manage daily project 
activities. Manage scope, schedule, budget, quality, and risk. 

$240 

Design Engineer III Technical design and production of plans, specs, & estimates. $195 

Design Engineer II Technical design and production of plans, specs, & estimates. $165 

Design Engineer I Technical design and production of plans, specs, & estimates. $145 

Intern Engineer II Technical design and production of plans, specs, & estimates. $140 

Intern Engineer I Technical design and production of plans, specs, & estimates. $120 

Senior Design 
Technician 

Limited design and production of plans, specs, & estimates. $170 

Design Technician II Production of plans, specs, & estimates. $125 

Design Technician I Production of plans, specs, & estimates. $100 

Senior Environmental 
Specialist 

NEPA/Environmental documentation, evaluation, and 
coordination. Permitting application and support. 

$265 

Environmental Specialist 
III 

NEPA/Environmental documentation, evaluation, and 
coordination. Permitting application and support. 

$195 

Environmental Specialist 
II 

Environmental reviews, evaluation, and documentation. $145 

Environmental Specialist 
I 

Environmental reviews, evaluation, and documentation. $115 

Digital Advisory 
Manager 

Data strategy and date integration. $254 
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

 
SUB TEAM MEMBERS (CONT.) 

Prime:  STV Incorporated    

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

Data Scientist III Advanced data analytics and dashboarding $193 

Senior GIS Analyst Geospatial data acquisition, analysis, mapping, & integration. $225 

GIS Analyst II Geospatial data acquisition, analysis, mapping, & integration. $145 

GIS Analyst I Geospatial data acquisition, analysis, mapping, & integration. $105 

Senior Construction 
Manager 

Manage and coordinate construction and related activities.  $340 

Construction Manager Manage and coordinate construction and related activities. $305 

Construction Inspector II Inspect and document construction activities. $170 

Construction Inspector I Inspect and document construction activities. $110 

Senior ADA Project 
Consultant 

Manage Accessibility projects and staff. Prepare reports. $150 

ADA Project Consultant Accessibility review, evaluation, reports, and field assessments. $110 

ADA Field Technician Accessibility review, evaluation, reports, and field assessments. $90 

Clerical/Administrative Project accounting, controls, invoicing, & administration. $130 
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REIMBURSABLE EXPENSES 
 

 

 
 

Prime:  STV Incorporated  
 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes. 

 

Actual Costs 
 

Item Charge Rate 
Copies (8 1/2 x 11”) $      0.20 / each 
Copies (8 1/2 x 14”) $      0.30 / each 
Red-line copies $       N/A / S.F. 
Reproducibles $       N/A / page 
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SUB TEAM MEMBERS 
 

1 
 

 
Sub: SurvWest, LLC.  

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 

Title/Classification Responsibilities Rate/Hr. 

Survey Division Manager Oversight of Survey Division company wide $302.40 

Survey Director Oversight of surveying, technical direction $266.56 

SUE Division Manager Oversight of SUE Division company wide $302.40 

SUE Engineering Director Oversight of engineering design and quality, technical design 
direction $266.56 

Project Manager IV Oversight of project schedule and budget, execution of scope $252.00 

Project Manager III Oversight of project schedule and budget, execution of scope $240.80 

Project Manager II Oversight of project schedule and budget, execution of scope $224.00 

Project Manager I Oversight of project schedule and budget, execution of scope $207.20 

EIT III Assist with the design & engineering calculations under the 
supervision of a licensed engineer $188.16 

EIT II Assist with the design & engineering calculations under the 
supervision of a licensed engineer $179.20 

EIT I Assist with the design & engineering calculations under the 
supervision of a licensed engineer $168.00 

Surveyor II Assist with the survey calculations under the supervision of a 
licensed surveyor $188.16 

Surveyor I Assist with the survey calculations under the supervision of a 
licensed surveyor $176.96 

Senior CAD Technician Performs drafting and technical drawings $173.60 

CAD Technician IV Performs drafting and technical drawings $151.20 

CAD Technician III Performs drafting and technical drawings $140.00 

CAD Technician II Performs drafting and technical drawings $132.16 

CAD Technician I Performs drafting and technical drawings 117.60 

Senior Field Surveyor Performs field surveying activities $140.00 

Junior Field Surveyor Performs field surveying activities $106.40 

Field Coordinator Oversight of designation process, directs fied staff, high level 
knowledge of equipment, conditions and technical expertise $173.60 

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 
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SUB TEAM MEMBERS 
 

2 
 

 
 
Title/Classification Responsibilities Rate/Hr. 

Senior Designator Oversight of designation process, directs fied staff, high level 
knowledge of equipment, conditions and technical expertise $147.84 

Junior Designator Performs designation activities, operates associated equipment $125.44 

Senior Vac Technician Performs test hole and locating activies, operates associated 
equipment $112.00 

Junior Vac Technician Performs test hole and locating activies, operates associated 
equipment $100.80 

Senior Utility Coordinator Performs utility coordination tasks $203.84 

Utility Coordinator Performs utility coordination tasks $184.80 

Administrative Performs administrative tasks $109.76 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

SurvWest, LLC continued 
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REIMBURSABLE EXPENSES 
 

3 
 

 
Sub: SurvWest, LLC.  

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $0.25 / each 
Copies (8 1/2 x 14”) $0.25 / each 
Red-line copies $0.85 / S.F. 
Reproducibles $0.25 / page 
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

SUB TEAM MEMBERS 

Sub: Theorem Design Group

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Roadway Engineer II

Senior Structural Engineer

Senior Roadway Engineer

Structural Engineer

Senior Drainage Engineer

Senior Project Manager

Project Manager

Program Manager

Design road/trail alignments, profiles, cross-sections, and intersections. Produce detailed 
drawings and specifications. Develop construction cost estimates.

Lead structural design and analysis. Review and approve calculations, drawings, and specifications. Oversee 
structural modeling and analysis. Conduct design checks and peer reviews to maintain accuracy and adherence
to standards.

Lead the design and development of roadway and multimodal projects. Review and approve engineering drawings, 
specifications, and calculations. Oversee preparation of plans, profiles, cross-sections, and cost estimates. 

Prepare detailed structural drawings and specifications.  Write structural reports, calculations, and design 
narratives.
Lead and manage drainage design components of infrastructure projects. Perform hydrologic and hydraulic 
(H&H) modeling. Develop floodplain analyses and drainage impact studies. Prepare design reports, drainage 
calculations, construction drawings, and technical specifications.
Lead complex civil engineering projects, guide multidisciplinary teams, manage high-level client 
relationships, and oversee strategic planning and risk management 

Manage design and coordination of civil infrastructure projects, verifying quality, budget adherence, and on-
time delivery through stakeholder collaboration.

Directs multiple civil engineering projects under a unified program, ensuring alignment with strategic 
goals, managing budgets, schedules, risks, and cross-functional teams. Oversees planning, design, and 
implementation phases while coordinating with stakeholders, agencies, and consultants to deliver 
integrated infrastructure solutions.

$191.42

$273.46

$214.21

$167.99

$273.46

$273.46

$214.21

$273.46
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REIMBURSABLE EXPENSES 

Sub: 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

Theorem Design Group

.40

.45
4.50

.45
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

PRIME TEAM MEMBERS 

Sub: TRS

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Principal

Project Manager

Sr Right of Way Agent

Right of Way Agent

Document Control

$180

$180

$150

$130

$85

Contracting / sub-contracting. Coordination with and oversight of project 
managers.
Principal point of contact with Client project teams. Oversight of work and schedules 
and status reporting to Client. Negotiations with high-risk property owners.

Preparation of value findings under appraisal waiver provisions and coordination 
of site inspections with appraisers. Negotiations with private property owners 
with complex and moderately complex acquisition issues, relocation advisory 
assistance to displaced occupants, title curative measures (releases / 
subordinations) and closing coordination.

Preparation of value findings under appraisal waiver provisions. Negotiations 
with private property owners with simple acquisition issues, relocation advisory 
assistance to displaced occupants, title curative measures (releases / 
subordinations).

Preparation of standard notice, offer, contract and conveyances on client provided 
form templates. Catalog of executed documents, maintenance of project status 
report.
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REIMBURSABLE EXPENSES 

Sub:

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes. 

Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

TRS
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

SUB TEAM MEMBERS 

Sub: 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Ulteig Operations, LLC

Principal Engineer

Senior Engineer

Lead Engineer

Engineer

Design Engineer

Graduate Engineer

Engineering Intern

Senior Designer

Lead Designer

Designer

Engineering Technician

Senior CADD Lead

CADD Lead

CADD Technician II

CADD Technician I

CADD Technician Intern

Senior Program Manager

Program Manager

Senior Project Manager

Project Manager

Associate Project Manager

$243

$233

$202

$181

$150

$140

$104

$181

$160

$150

$129

$140

$129

$129

$119

$93

$233

$228

$233
$202

$155

Oversees project execution, contract management client 
interaction, resource management, negotiates and signs contracts.
Manages and provides full responsibility for large, complex 
engineering projects or multiple projects, staff oversight.
Performs engineering analysis, calculations, design and drafting, 
and prepares engineering drawings, analysis, and reports.
Performs engineering analysis, calculations, design and drafting, 
and prepares engineering drawings, analysis, and reports. 
Performs engineering analysis, calculations, and design and 
drafting under the direction of a licensed professional engineer.
Performs engineering analysis, calculations, and design and 
drafting under the direction of a licensed professional engineer.
Performs engineering analysis, calculations, and design and 
drafting under the direction of a licensed professional engineer.
Provides CADD drafting, design, and production for engineering 
drawings.
Provides CADD drafting, design, and production for engineering 
drawings.
Provides CADD drafting, design, and production for engineering 
drawings.
Provides CADD drafting, design, and production for engineering 
drawings.
Provides CADD drafting, design, and production for engineering 
drawings.
Provides CADD drafting, design, and production for engineering 
drawings.
Provides CADD drafting, design, and production for engineering 
drawings.
Provides CADD drafting, design, and production for engineering 
drawings.
Provides CADD drafting, design, and production for engineering 
drawings.
Provides oversight on projects to track and manage scope, costs, 
and schedule. 
Provides oversight on programs to track and manage scope, costs, 
and schedule. 
Provides oversight on projects to track and manage scope, costs, 
and schedule. 
Provides oversight on projects to track and manage scope, costs, 
and schedule. 
Provides oversight on projects to track and manage scope, costs, 
and schedule.
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

SUB TEAM MEMBERS 

Sub: 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

  

  

  

  

  

  

  

  

  

 

  

  

  

  

  

  

  

  

  

  

  

Ulteig Operations, LLC

Sr. Project Controls Spec.

Project Controls Specialist

Senior Project Analyst

Project Analyst

Senior Project Coordinator

Project Coordinator

Senior GIS Analyst

Lead GIS Analyst

GIS Analyst

GIS Technician

Right-of-Way (ROW) Mgr.

Sr. ROW Specialist 

Lead ROW Specialist

ROW Specialist II

ROW Specialist I

ROW Document Specialist

Principal Land Surveyor

Senior Land Surveyor

Lead Land Surveyor

Land Surveyor

Land Surveyor-in-Training

Oversees project planning, scheduling, budgeting, and performance 
tracking to ensure projects are delivered on time and within budget.
Oversees project planning, scheduling, budgeting, and performance 
tracking to ensure projects are delivered on time and within budget.
Oversees project planning, scheduling, budgeting, and performance 
tracking to ensure projects are delivered on time and within budget.
Oversees project planning, scheduling, budgeting, and performance 
tracking to ensure projects are delivered on time and within budget.
Coordinates with the project team to track scope, costs, and schedule. 
Works with the project lead to prepare and create monthly invoices.
Coordinates with the project team to track scope, costs, and schedule. 
Works with the project lead to prepare and create monthly invoices.
Provides technical oversight and direction for GIS support and 
analysis.
Provides technical oversight and direction for GIS support and 
analysis.

Provides GIS support and analysis.

Provides GIS support and analysis.
Manages acquisition and support on projects, provides direction to 
the right of-way team.
Manages acquisition and support on projects, provides direction to 
the right of-way team.
Manages and provides direction for right-of-way acquisition services.

Provides right-of-way acquisition services.

Provides right-of-way acquisition services.

Provides right-of-way acquisition services support.
Leads land surveying projects, ensuring accurate measurements 
and regulatory compliance.
Leads land surveying projects, ensuring accurate measurements 
and regulatory compliance.
Leads land surveying projects, ensuring accurate measurements 
and regulatory compliance.
Performs land measurements and mapping to establish property 
boundaries. 
Assists with land measurements and survey data under supervision.

$217

$171

$160

$140

$145

$129

$186

$176

$150

$124

$233

$176

$155

$135

$119

$109

$243

$228

$181

$176

$155
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

SUB TEAM MEMBERS 

Sub:  

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

  

  

  

  

 

 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

Ulteig Operations, LLC

Survey Crew Chief

Senior Survey Technician

Lead Survey Technician

Survey Technician

Survey Technician Intern

Sr. Construction Manager

Construction Manager

Construction Inspector III

Construction Inspector II

Construction Inspector I

Prin Cult Resource Spec

Senior Cult Resource Spec

Lead Cult Resource Spec

Cultural Resource Spec

Cultural Resource Tech

Cultural Resource Intern

Senior Planner

Lead Planner

Planner

Senior Data Scientist

Lead Data Scientist

Leads survey crews in conducting field measurements and data collection.

Performs advanced survey data collection and supports project accuracy.

Leads survey technicians in field data collection and quality control.

Collects and records field survey data to support surveying projects.

Assists with field data collection and supports survey team tasks.
Oversees construction management and provides oversight and high-level 
technical expertise and reviews plans for constructability.
Construction engineer that oversees projects, conducts plan reviews, 
constructability reviews, and reviews construction schedule.
Performs inspections to ensure construction meets specifications and standards.

Performs inspections to ensure construction meets specifications and standards.

Performs inspections to ensure construction meets specifications and standards.

Leads cultural resource studies and ensures compliance with preservation laws.
Conducts and oversees cultural resource assessments and regulatory 
compliance.
Leads cultural resource projects and coordinates compliance with preservation 
laws.
Supports cultural resource surveys and ensures compliance with preservation 
regulations.
Assists with field surveys, data collection, and documentation of 
cultural resources.
Supports cultural resource fieldwork and documentation under supervision.
Conducts data collection, technical analysis, and prepares planning 
recommendations, graphics, and reports.
Conducts data collection, technical analysis, and prepares planning 
recommendations, graphics, and reports.
Conducts data collection, technical analysis, and prepares planning 
recommendations, graphics, and reports.
Leads data analysis projects, builds models, and delivers insights to support 
decision-making.
Oversees data science projects, guides teams, and develops 
advanced analytical solutions.

$150

$150

$135

$119

$93

$223

$176

$160

$140

$129

$228

$203

$155

$129

$104

$88

$228

$166

$145

$211

$193
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

SUB TEAM MEMBERS 

Sub: 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

  

  

  

  

  

  

  

  

  

  

Ulteig Operations, LLC

Data Scientist

Principal Env. Speciliast

Senior Env. Specialist

Lead Env. Specialist

Environmental Specialist

Environmental Technician

Environmental Intern

Principal

Staff Support

Clerical

$141

$240

$218

$171

$129

$104

$88

$259

$88

$67

Analyzes complex data sets to extract insights, build models, and 
support data-driven decision-making.
Leads environmental projects, ensures regulatory compliance, and 
provides expert guidance on complex environmental issues.
Oversees field data, provides technical support for reports and 
permitting, and manages NEPA studies.
Conducts field data collection and analysis including biological and 
wetland field mapping, prepares reports and permits.
Conducts field data collection and analysis including biological and 
wetland field mapping, prepares reports and permits.
Conducts field data collection and technical analysis including 
biological and wetland field mapping, prepares reports and permits.
Assists with data collection, research, and support tasks related to 
environmental projects and compliance.
Provides strategic leadership, oversees operations, and guides teams 
to achieve organizational goals.
Provides administrative and logistical assistance to support team 
operations and daily activities.

Provides clerical and administrative support.
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REIMBURSABLE EXPENSES 

Sub: 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

 0.65
 0.70
 3.50
 1.50

Ulteig Operations, LLC
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SUB TEAM MEMBERS 
 

 
Sub:  Y2K Engineering, LLC  

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

Designer / Drafter III • Develop signal design plans and coordinate with traffic 
engineers. 
• Draft signing and marking plans following MUTCD and local 
standards. 
• Prepare lighting design layouts for roadway and intersection 
projects. 
• Support Maintenance of Traffic (MOT) plans and temporary 
traffic control. 

 $165.00 

EIT I • Perform entry-level engineering work in support of 
transportation planning and design projects 
• Assist in data collection, analysis, and report preparation 
• Work under the supervision of a licensed engineer to develop 
technical plans, reports and recommendations 

$135.00 

EIT II • Perform entry-level engineering work in support of 
transportation planning and design projects 
• Assist in data collection, analysis, and report preparation 
• Work under the supervision of a licensed engineer to develop 
technical plans, reports and recommendations 

$150.00 

EIT III • Perform entry-level engineering work in support of 
transportation planning and design projects 
• Assist in data collection, analysis, and report preparation 
• Work under the supervision of a licensed engineer to develop 
technical plans, reports and recommendations 

$165.00 

Engineer I • Support traffic engineering studies through data analysis, 
modeling, and field observation 
• Conduct signal timing evaluations and assist with developing 
optimized timing plans 
• Prepare Synchro models and perform capacity and delay 
analyses at intersections and corridors 
• Analyze traffic volumes, turning movement counts, and crash 
data to identify operational issues 
• Draft technical memorandums and figures for traffic impact 
studies, warrant analyses, and corridor reviews 

$180.00 

Engineer II • Supervise analysts and junior engineers working on safety and 
multimodal transportation projects 
• Provide QA/QC review and guidance for Road Safety 
Assessments, Safe Routes to School plans, and corridor studies 
• Coordinate data analysis, mapping, and planning 
recommendations for transportation projects 
• Mentor staff in report development, client communication, and 
technical task execution 

$195.00 

Engineer III • Manage complex engineering tasks, develop design solutions, 
and oversee project implementation 
• Review engineering documents for compliance with standards 
and client requirements 
• Mentor junior engineers and lead coordination efforts with 
stakeholders 

$210.00 

Engineer III • Lead traffic engineering studies including signal warrant 
analysis, traffic impact assessments, signal timing plan 

$210.00 
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SUB TEAM MEMBERS 
 

development, and corridor operational reviews 
• Oversee development of Synchro/SimTraffic models and 
interpret output for planning and design recommendations 
• Supervise staff in conducting traffic engineering evaluations 
and studies 
• Review technical deliverables, ensure QA/QC, and support 
client presentations and coordination 
• Collaborate with design and planning teams to integrate 
operational analysis into multimodal project development 

Engineer IV • Manage design production for signals, signing/marking, 
lighting, and MOT plans 
• Oversee quality assurance reviews and redlines of construction 
plan sets 
• Provide training, technical guidance, and performance 
feedback to design team 
• Serve as primary point of contact for agency coordination and 
client meetings 
• Support proposal development and staff scheduling for 
engineering deliverables 

$230.00 

Engineering Intern – Student • Conduct fieldwork and data analysis for transportation 
planning and engineering projects. 
• Prepare figures and report content with oversight. 
• Support public involvement and client coordination as needed. 

$75.00 

Engineering Manager • Supervise analysts and junior engineers working on safety and 
multimodal transportation projects 
• Provide QA/QC review and guidance for Road Safety 
Assessments, Safe Routes to School plans, and corridor studies 
• Coordinate data analysis, mapping, and planning 
recommendations for transportation projects 
• Mentor staff in report development, client communication, and 
technical task execution 
• Support proposal writing, strategic outreach, and project 
scoping across multiple contracts 

$210.00 

Graphic Manager • Design public-facing materials including flyers, maps, social 
media graphics, and videos to support transportation projects 
• Collaborate with planners and engineers to visually convey 
technical content for community outreach 
• Format reports, presentations, and infographics that align with 
agency branding and accessibility guidelines 
• Support public meetings and engagement campaigns with 
compelling and informative visual tools 

$120.00 

Planner I • Develop GIS-based maps and spatial tools to analyze 
multimodal infrastructure and socioeconomic data 

$140.00 

Planner II • Lead SRTS planning efforts, including conducting school walk 
audits, student travel tallies, and parent surveys 
• Coordinate directly with school staff, crossing guards, and 
local agencies to assess safety and access concerns 
• Facilitate school workshops, community meetings, and safety 
education outreach 

$180.00 

Planner II • Support safety action plans and corridor studies with planning, 
land use, and performance monitoring 
• Assist with public engagement by creating visual materials and 
participating in outreach events 
• Summarize findings and prepare planning recommendations 
for draft reports and presentations 
• Collaborate across teams to ensure planning considerations 
align with design constraints 

$155.00 

Planner III/Manager • Lead strategic communication planning and execution for 
transportation safety, planning, and design projects 

$210.00 
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SUB TEAM MEMBERS 
 

• Create tailored engagement materials including websites, 
social media posts, videos, signage, and digital surveys 
• Coordinate with internal teams to ensure timely, inclusive, and 
accessible public outreach 
• Facilitate stakeholder meetings, pop-up events, workshops, and 
community presentations 
• Support report development and messaging to ensure clear, 
audience-specific communication of technical content 

Engineering VP • Lead overall strategic direction for transportation safety, 
planning, and design services 
• Oversee project scopes, quality assurance, staffing 
assignments, and client relations 
• Represent Y2K Engineering in municipal, regional, and 
professional meetings 
• Review key deliverables and ensure alignment with agency 
goals and funding requirements 
• Support team growth, business development, and mentorship 
across disciplines 

$265.00 

Software Engineer III • Develop custom tools and applications to streamline traffic 
engineering workflows (e.g., signal warrant calculators, data 
processing utilities) 
• Automate repetitive analysis tasks and enhance usability of 
modeling and data visualization tools 
• Collaborate with engineers and analysts to define software 
requirements and test performance 

$210.00 

Project Coordinator I • Coordinate traffic data collection by requesting counts and 
managing field services 
• Prepare scopes of work and fee estimates for small-scale 
studies and local traffic tasks 
• Support project managers with tracking budgets, preparing 
invoices, and organizing project documentation 

$120.00 

Project Manager II • Manage transportation planning and data inventory projects 
• Lead scheduling, budgeting, and coordination across internal 
teams and agency clients 
• Prepare scopes of work, data requests, and technical 
deliverables 
• Oversee volume and speed data analysis, system inventories, 
and tool development 

$210.00 

Project Manager III • Supervise planning team responsible for GIS analysis, planning 
studies, and public involvement 
• Provide strategic direction and coordination for cross-
functional transportation projects 
• Develop and review technical content for grant applications, 
corridor plans, and policy documents 
• Facilitate stakeholder meetings, pop-up events, workshops, and 
community presentations and ensure feedback is reflected in 
deliverables 
• Mentor planning staff and support agency/client 
communications 

$210.00 

Project Manager IV • Oversee production of signal, ADA, and civil engineering 
design projects 
• Provide expert review of signal infrastructure, and grading 
plans 
• Oversee project scopes, quality assurance, staffing 
assignments, and client relations 
• Coordinate with clients and internal teams to resolve technical 
and scheduling issues 
• Train junior staff and ensure design documentation meets 
agency requirements 

$235.00 
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SUB TEAM MEMBERS 
 

• Lead QA/QC efforts and support development of construction-
ready plan sets 

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 
 

 
Sub: Y2K Engineering, LLC  

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ 0.00 / each 
Copies (8 1/2 x 14”) $ 0.00 / each 
Red-line copies $ 0.00 / S.F. 
Reproducibles $ 0.00 / page 
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RFQ – CCD DOTI 2026 Category On-Call Professional Services  

SUB-CONSULTANT TEAM MEMBERS 

Sub-Consultant:  Yeh and Associates, Inc.  

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e., Project Manager). Provide additional 
sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

Principal Ensure project receives all needed support. Review Schedule, 
budget 

$260.00 

Senior Project Manager Responsible for day-to-day management of large projects $250.00 

Senior Project Specialist Performs specialized engineering/geological investigations $235.00 
Project Manager Responsible for day-to-day management of limited scope 

projects 
$225.00 

Senior Project Engineer /Geologist Performs engineering/geological investigations $195.00 
Project Engineer / Geologist Performs investigations, prepares reports $170.00 

Staff Engineer / Geologist Performs calculations, sketches, checks drawings supplied by 
others 

$155.00 

Engineer / Geologist Intern Performs calcs, sketches, and works with the supervision of an 
engineer 

$95.00 

Resident Construction Engineer Manage, schedule, and deliver construction projects, Licensed $240.00 
Construction Manager Management of limited scope projects, non-Licensed $220.00 
Construction Observer 3 Inspects construction, submits daily field reports $175.00 
Construction Observer 2 Provide Construction Inspection services, written field reports $160.00 
Construction Observer 1 Provide Construction Inspection services, written field reports $145.00 
Technician Leader/Supervisor Provides quality control for field project documentation $185.00 
Laboratory Supervisor Organizes and oversees all lab activities for materials testing $165.00 
Technician 3 Samples and tests asphalt, concrete, aggregate, and soils, 

Certified 
$140.00 

Technician 2 Samples and tests asphalt, concrete, aggregate, and soils, 
Certified 

$125.00 

Technician 1 Samples and tests asphalt, concrete, aggregate, and soils, 
Certified 

$115.00 

CAD Designer Prepares conceptual study graphics and CAD designs $175.00 
CAD Technician Assists in preparing CAD designs $115.00 

Project Controller Monthly B2G audit reporting, prompt payment, MWBE 
compliance 

$185.00 

Administrative Assistant Contract Coordination, Invoicing, audit reporting $115.00 

 
The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of submittals 
requested by the City including such items as end-of-phase reports, drawings, bid documents, record drawing 
reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible expense 
and will be reimbursed at actual cost. 
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RFQ – CCD DOTI 2026 Category On-Call Professional Services  

REIMBURSABLE EXPENSES 
 

Sub-Consultant:  Yeh and Associates, Inc.  
 

The additional expenses of the consultant reimbursable by the City shall include: 
 

1. Actual cost of reproduction of drawings and specifications requested by the City. 
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved 

by the DOTI PM. 
 

The consultant will be required to submit a complete list of pricing reimbursable items. 

Actual Costs 
 

Item Charge Rate 

Copies (8 1/2 x 11”) $0.00 / each 
Copies (8 1/2 x 14”) $0.00 / each 
Red-line copies $0.00 / S.F. 
Reproducibles $0.00 / page 
Mileage outside the Denver Metro area $ current IRS mileage rate 
Outside Materials / Services / Supplies Cost + 10% 
Subconsultants / Vendors Cost + 10% 
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Task Order Form 

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE



 
   

 
On-Call Professional Services 

Task Order 

                                                                                                                                                                                                                                         1/2023  (rev.1) 

   
Project Name:         Master Contract Alfresco/Jaggaer #:        
 
Project Manager:        Consultant/Supplier:           
 
Task Order #:         Supplier #:  SC-       
 
Alfresco/Jaggaer # / Workday PO:      / PO-      Supplier ID:        
               
Workday Project ID(s):  PRJ-            % Complete Invoicing Allowed:  No   
        
     
Upon this task order being signed by the approving parties, the following described task order shall be executed by the 
Consultant/Vendor without changing the terms of the Master On-Call Contract.  The Consultant/Vendor agrees to furnish all materials 
and labor and perform all work required to complete the task order, as described below and within the attached signed proposal, in 
accordance with the requirements for similar work covered by the Contract: 

 
ADD BRIEF SCOPE HERE 

 

 
      

 
TASK ORDER 0 SUMMARY 
This Task Order (Do Not Exceed):         
Task Order Duration:       Calendar Days from NTP 
Scope Includes M/W/S/D/EBE Participation: No  
 
                                      

 
                 
 
 

 
Approved by Deputy City Engineer                                     Date 
 
 
 
 
Approved by Director (PDA)                                                 Date 
 
 
 
 
Approved by Using Agency(s) – If Applicable                  Date 
 
 
 
 
Approved by Group Manager                                              Date 
 
 
 
 
Approved by Project Manager                                            Date 
 
 
 
 
Approved by On-Call Manager                                            Date 

MASTER ON-CALL CATEGORYSUMMARY  
 
TASK ORDER TYPE: _____ 
TASK ORDER CATEGORY (if applicable): N/A 
 
On-Call Contract Expiration Date:                                                               
M/W/S/D/EBE On-Call Participation Commitment:       
 
Total of All Task Orders Issued:                                  $0.00 
Total Task Additions/Deductions (all changes):            
This Task Order:                                                            0           
Total of All Task Orders & Changes Issued:            $   0.00
  
Maximum On-Call Category Capacity:                         $0.00  
Remaining On-Call Category Capacity:                       $   0.00  
 
 
(for category-based contracts) 
 
Maximum On-Call Contract Capacity:      $              
Remaining On-Call Contract Capacity:    $      
 

 
NOTE: No person shall authorize or perform any of the above work until the task order has all signatures and an NTP has been issued. 

 
Distribution: dsbo@denvergov.org, project manager name,  contract manager name       

Docusign Envelope ID: 694EF4FD-3F75-409B-9000-A4F7D049C7DE
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Task Order Change Form 
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On-Call Professional Services 

                                                                                                                                                                                                                                                             1/2023 (rev.1) 

Task Order Change Request #      
  

Project Name:         Master Contract Alfresco/Jaggaer #:        
 

Project Manager:            Consultant/Supplier:         
 

Task Order #:        Supplier #:  SC-       
 

Alfresco/Jaggaer # / Workday PO:       / PO-      Supplier ID:        
               

Workday Project ID(s):  PRJ-            % Complete Invoicing Allowed:  No   
        
     
It is mutually agreed that when this task order change has been signed by the approving parties, the following described changes shall 
be executed by the Consultant/Vendor without changing the terms of the Master On-Call Contract.  The Consultant/Vendor agrees to 
furnish all materials and labor and perform all work required to complete the task order change, as described below and within the 
attached signed proposal change, in accordance with the requirements for similar work covered by the Contract: 
   
Add Scope
 

 
TASK ORDER 0, CHANGE REQUEST 0 SUMMARY 
Original Task Order:   $0.00 
Original Task Order Duration:       Calendar Days  
Original Task Order Completion Date:        
Scope Includes M/W/S/D/EBE Participation: No  
 
Previous Task Order Additions/Deductions:            $0.00 
This Task Order Change (+/-):                                          
New Task Order Total (Do Not Exceed):                 $   0.00 
 
Adjust the Task Order Completion By:       Calendar Days 
New Task Order Completion Date:        
 
TASK ORDER CATEGORY (if applicable):       
Category Task Order Amount:            
Remaining Category Task Order Amount:        
MWBE On-Call Participation Commitment:                  
                                      

 
                
 
 
 
Approved by Deputy City Engineer                                   Date 
 
 
 
Approved by Director (PDA)                                               Date 
 
 
 
Approved by Using Agency(s) – If Applicable                  Date 
 
 
 
Approved by Group Manager                                              Date 
 
 
 
Approved by Project Manager                                            Date 
 
 
 

Approved by On-Call Manager                                              Date 

MASTER ON-CALL CONTRACT SUMMARY  
On-Call Contract Expiration Date:                                                               
M/W/S/D/EBE On-Call Participation Commitment: 0 
 
Total of All Task Orders Issued:                                        
Total Task Additions/Deductions (All Changes):            
This Task Order Change:                                              $   0.00           
Total of All Task Orders and Changes Issued:        $   0.00
  
Maximum On-Call Contract Capacity:                                
Remaining On-Call Contract Capacity:                       $   0.00     
 

 
NOTE: No person shall authorize or perform any of the above task changes until this task order change form has all signatures.   
 
Distribution: dsbo@denvergov.org, project manager name@denvergov.org, on-call contract manager name@denvergov.org       
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ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :
INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTED

CLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGG $JECT

OTHER: $
COMBINED SINGLE LIMIT $(Ea accident)

ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE $AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.
The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE

Lockton Companies, LLC
DBA Lockton Insurance Brokers, LLC in CA
CA license #0F15767
444 W. 47th St., Ste. 900
Kansas City MO 64112-1906
(816) 960-9000    kcasu@lockton.com

STANTEC CONSULTING SERVICES INC.
410 17TH STREET
SUITE 1400
DENVER CO 80202-4427

AIG Specialty Insurance Company 26883
Berkshire Hathaway Specialty Insurance Company 22276

XXXXXXX
XXXXXXX
XXXXXXX
XXXXXXX
XXXXXXX
XXXXXXX

XXXXXXX
XXXXXXX
XXXXXXX
XXXXXXX
XXXXXXX
XXXXXXX
XXXXXXX
XXXXXXX

XXXXXXX
XXXXXXX
XXXXXXX

Professional Liab

Contractors Pollution Liab

$3,000,000 PER CLAIM/AGG
INCLUSIVE OF COSTS

$3,000,000 PER LOSS/AGG

A 47-EPP-308810-07 10/1/2025 10/1/2026
A NO RETROACTIVE DATE

B CPO 8085428 10/1/2025 10/1/2027

NOT APPLICABLE

NOT APPLICABLE

NOT APPLICABLE

NOT APPLICABLE

10/1/2026

1414100

10/29/2025

N N

22329901

22329901 XXXXXXX

CITY OF DENVER
DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE
201 W. COLFAX AVENUE
DENVER CO 80202
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