CITY AND COUNTY OF DENVER STATE OF COLORADO



DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE

Contract Documents

Contract Number: 202475601

East 16th Avenue Storm Phase 2
September 3, 2024



NOTICE TO APPARENT LOW BIDDER

Iron Woman Construction & Environmental Services, LLC 5680 Emerson St.
Denver, CO 80216

The EXECUTIVE DIRECTOR OF THE DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE has considered the Bids submitted on **November 14**, **2024**, for work to be done and materials to be furnished in and for:

CONTRACT 202475601 - East 16th Avenue Storm Phase 2

as set forth in detail in the Contract Documents for the City and County of Denver, Colorado. It appears that your Bid is fair, equitable, and to the best interest of the City and County; therefore, said Bid is hereby accepted at the bid price contained herein, subject to the approval and execution of the Contract Documents by the City in accordance with the Charter of the City and County of Denver, and to your furnishing the items specified below. The award is based on the total bid items: Ninety Six (96) bid items (01-21.16.01 through 34-12.3a) and Seventy Eight (78) Add Alternate #1 bid items (01-21.16.02 through 02-22.1301) the total estimated cost thereof being: Twenty Million Three Hundred Fifty Two Thousand Four Hundred Sixty Six Dollars and Fifty Cents (\$20,352,466.50).

In accordance with the requirements set forth in the Contract Documents, you are required to furnish the following documents:

- a. Insurance Certificates: General Liability and Automotive Liability, Workman's Compensation and Employer Liability; and Builder's Risk or Installation Floater, and Contractor's Pollution Liability.
- b. Payment and Performance Bond along with One original Power of Attorney relative to Performance and/or Payment Bond.

All construction contracts made and entered into by the City and County of Denver are subject to Affirmative Action and Equal Opportunity Rules and Regulations, as adopted by the Manager of the Department of Transportation and Infrastructure, and each contract requiring payment by the City of one-half million dollars (\$500,000.00) or more shall first be approved by the City Council acting by ordinance or resolution and in accordance with Section 3.2.6 of the Charter of the City and County of Denver.

The Bid Security submitted with your Bid will be returned upon execution of the Contract and furnishing of the Performance Bond. In the event you should fail to furnish the Performance Bond or execute the contract within the time limit specified, said Bid Security will be retained by the City and County of Denver as liquidated damages, and not as a penalty for the delay and extra work caused thereby.

www.denvergov.org/doti Phone: 720-865-8630



NOTICE TO APPARENT LOW BIDDER

CONTRACT NO. 202475601 Page 2

Dated at Denver, Colorado this 11th day of December 2024.

CITY AND COUNTY OF DENVER

City Engine

Department of Transportation and Infrastructure

cc: Treasury, DSBO, PM, Prevailing Wage, PRO, File

Phone: 720-865-8630

CITY AND COUNTY OF DENVER STATE OF COLORADO



DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE

Bid Form Package

Contract Number: 202475601

East 16th Avenue Storm Phase 2
September 3, 2024

CITY AND COUNTY OF DENVER DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

TABLE OF CONTENTS FOR BID FORM AND SUBMITTAL PACKAGE

| BIDDER'S CHECKLIST | 2 |
|---|---|
| BID FORM AND SUBMITTAL PACKAGE ACKNOWLEDGMENT | |
| BID FORM | |
| A - LIST OF PROPOSED SUBCONTRACTORS, | |
| SUBCONSULTANTS, AND/OR SUPPLIERS | |
| COMMITMENT TO MWBE PARTICIPATION | |
| ETTER OF INTENT (LOI) | |
| BID BOND | |
| VORKFORCE COMMITMENT FORM | |



This Checklist is provided solely for the assistance of the bidders, and need <u>not</u> be returned by Bidders with your BID FORM PACKAGE.

BIDDER'S CHECKLIST

These forms comprise the Bid Form and Submittal Package. Please note that a copy of the executed Bid Bond is to be submitted via Rocky Mountain E-Purchasing ("BidNet") at the time of bid opening, and that the original Bid Bond must be sent and received within seven (7) calendar days after the bid due date.

Bidders must complete the Unit Item Pricing in the Documents & Items section of the solicitation in <u>BidNet</u>. The totals from the Item Pricing are required on page BF-7 of the Submittal Package.

| PAGE NO. | | ACTION ITEM(S) | COMPLETE |
|-------------|---|--|----------|
| | • | Use legal name, per Colorado Secretary of State (SOS). | 12 |
| BF-3 – BF-4 | • | Provide contact and signatory information. | |
| | • | Provide acknowledgment signature and attestation (if required). | |
| BF-5 | • | Use legal name, per Colorado Secretary of State (SOS). | Ţ, |
| | • | Write Total Base Bid Amount in words and figures in the space provided. | |
| BF-6 | • | If applicable, write out Add Alt amounts in words and figures. | |
| | • | Provide surety/bid guarantee information. | |
| BF-7 | • | List all subcontractors who are performing work on this project. | |
| | • | Complete DSBO Form 1A - List of Proposed Subcontractors, Subconsultants, | |
| BF-8 - BF-9 | | and/or Suppliers ('Base Bid Total' from BF-7 = 'Total Contract Value') (Required | |
| | | Form due with bid) | |
| DE 10 | • | Complete all blanks for bid acknowledgement. | |
| BF-10 | • | If Addenda have been issued, complete addenda acknowledgement. | 9 |
| DE 11 | • | Complete appropriate sections and include signature(s) as required. | |
| BF-11 | • | If bidder is a corporation, include corporate seal as required. | |
| BF-12 | • | Complete DSBO Commitment to Participation. (Required Form due with bid) | |
| DE 12 | • | Completed Letter of Intent for each certified firm, signed by the firm's | ITA |
| BF-13 | | representative. (Required Form due with bid) | |
| | • | Fill in all Bid Bond blank spaces. | Ŭ, |
| | • | Provide signatures as required. | |
| BF-14 | • | If bidder is a corporation, include corporate seal as required. | |
| | • | Attach Surety Agents Power of Attorney <u>OR</u> Certified or cashier's check made out to the Manager of Revenue referencing Bidder's Company and Contract Number. | ✓ |

CITY AND COUNTY OF DENVER DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

BID FORM AND SUBMITTAL PACKAGE ACKNOWLEDGMENT

CONTRACT NO. 202475601

EAST 16TH AVENUE STORM PHASE 2

| BIDDER: | Iron Woman Construction and Environmental Service |
|----------|--|
| | (Legal Name per Colorado Secretary of State) |
| ADDRESS: | 5680 Emerson St |
| | Denver, (0 80216 |
| | |
| | |
| | PERSON FOR ALL MATTERS RELATING TO THIS DOCUMENT |
| NAME: _ | Mane Turner TITLE: Estimator |
| EMAIL: _ | Thurnero ironwoman con. com PHONE NUMBER: 303 591 3449 |
| | |
| AUTHORIZ | ZED ELECTRONIC SIGNATORY |
| NAME: _ | steve Burns |
| EMAIL: _ | sburnse iron woman con. com |

The undersigned bidder states that the undersigned bidder has received and had an opportunity to fully and thoroughly examine a complete set of the Contract Documents for Contract No. 202475601 - East 16th Avenue Storm Phase 2, made available to the undersigned bidder pursuant to Notice of Invitation for Bids dated September 3, 2024.

The undersigned bidder acknowledges that a complete and final set of the Contract Documents for the referenced Project, the components of which are identified below, are bound and maintained as the record set of Contract Documents by the Contract Administration Division of the Department of Transportation and Infrastructure and that this Record Set is available for examination by the undersigned bidder.

The undersigned bidder, having thoroughly examined each of the components identified below and contained in Contract Documents, HEREBY SUBMITS THIS BID FORM AND SUBMITTAL PACKAGE, fully understanding that the Contract Documents, as defined in Paragraph 1 of the contract, including this executed Bid Form and Submittal Package, constitute all of the terms, conditions and requirements upon which this submission is based and further understanding that, by submission of this Bid Form and Submittal Package, the City shall rely on the representations and commitments of the undersigned bidder contained herein.

The following completed documents comprising this Bid Form and Submittal Package will be included with and, by this reference, are expressly incorporated into the Contract Documents specified at Paragraph 1 of the Contract:

Bid Form and Submittal Package Acknowledgment Form

Bid Form

List of Proposed Minority/Women Owned Business Enterprise(s)

Commitment to Minority/Women Owned Business Enterprise Participation

Minority/Women Owned Business Enterprise(s) of Intent

Letter of Intent

Bid Bond

Certificate of Insurance

The following designated documents constitute that portion of the Contract Documents made available by the Notice of Invitation for Bids, but not included in the Bid Form and Submittal Package:

Notice of Invitation for Bids

Instructions to Bidders

Addenda (as applicable)

Equal Employment Opportunity Provisions (Appendix A and Appendix F)

Contract Form

General Contract Conditions

Special Contract Conditions

Performance and Payment Bond

Notice to Apparent Low Bidder

Notice to Proceed

Contractor's Certification of Payment Form

Final/Partial Release and Certificate of Payment

Certificate of Contract Receipt

Change Orders (as applicable)

Federal Requirements (as applicable)

Prevailing Wage Rate Schedule(s)

Technical Specifications

Contract Drawings

Accepted Shop Drawings

The undersigned bidder expressly assumes responsibility for the complete contents of these designated documents as bound together with the Bid Form and Submittal Package submitted herewith and designated the Contract Documents.

IN WITNESS WHEREOF, the undersigned bidder has signed personally or by duly authorized officer or agent and duly attested.

| BIDDER: | ATTEST: | The state of the s |
|-----------------------------------|------------|--|
| Name: Iron Woman By: Kane Turner | By: Lindry | Loudo Maria |
| By: Kane Turner Title: Estimator | | SEAL] |
| | | 100 January |

Contract No. 202475601 E 16th Ph 2

BF-4

September 3, 2024

CITY AND COUNTY OF DENVER DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

BID FORM

CONTRACT NO. 202475601

EAST 16TH AVENUE STORM PHASE 2

BIDDER:

Iron Woman Construction and Environmental Services

(Legal Name per Colorado Secretary of State)

TO: The Manager of the Department of Transportation and Infrastructure

City and County of Denver c/o Contract Administration 201 West Colfax, Dept. 614 Denver, Colorado 80202

The Undersigned Bidder, having examined the plans, technical specifications, and remainder of the proposed Contract Documents as designated and enumerated in the General and Special Contract Conditions and any and all addenda thereto; having investigated the location of and conditions affecting the proposed Work; and being acquainted with and fully understanding the extent and character of the Work covered by this bid, and all factors and conditions affecting or which may be affected by Work, HEREBY SUBMITS THIS BID, pursuant to an advertisement of a Notice of Invitation for Bids as published on September 3, 2024, to furnish all required materials, tools, appliances, equipment and plant; to perform all necessary labor and to undertake and complete: Contract No. 202475601 - East 16th Avenue Storm Phase 2, in Denver, Colorado, in full accordance with and conformity to the Plans, Technical Specifications, and Contract Documents hereto attached or by reference made a part hereof, at and for the following price(s) set forth on this Bid Form.

The following documents, which taken as a whole constitute the Contract Documents for this Project, and which are incorporated herein, by reference, were made available to the Bidder as provided in the Advertisement of Notice of Invitation for Bids, were received by the bidder, and form the basis for this bid:

Advertisement of Notice of Invitation for Bids
Instructions to Bidders
Commitment to MWBE Participation
Article III, Divisions 1 and 3 of Chapter 28, D.R.M.C.
Bid Bond
Addenda (as applicable)
Equal Employment Opportunity Provisions (Appendix A and Appendix F)
Bid Form
Contract Form
General Contract Conditions
Special Contract Conditions

Performance and Payment Bond

Notice to Apparent Low Bidder
Notice to Proceed
Contractor's Certification of Payment Form
Final/Partial Release and Certificate of Payment
Certificate of Contract Receipt
Change Orders (as applicable)
Federal Requirements (as applicable)
Prevailing Wage Rate Schedule(s)
Technical Specifications
Contract Drawing
Accepted Shop Drawings
Certificate of Insurance

East 16th Ave. Storm Phase 2

365 days

Iron Woman Construction and Environmental Services, LLC: Hartford Fire Insurance Company

Contract No. 202475601

| Contract No. | ontract No. 202475601 | | | | | | Surance Company |
|--------------|---|-----------|------------------|-------------|--------------|--------------|-----------------|
| Bid Item | Description | Qty | Units | Unit Cost | Total Cost | Unit Bid | Total Bid |
| 01-21.16.01 | ALLOWANCE FOR TREE REMOVAL, TRIMMING/ REPLACEMENT AND DISPOSAL - SEE PRO | 1 | Lump-Sum | 50,000 | \$50,000.00 | \$50,000.00 | \$50,000.00 |
| 01-21.16.03 | ALLOWANCE FOR UNIFORMED TRAFFIC CONTROL (DPD) | 1 | Lump-Sum | 80,000 | \$80,000.00 | \$80,000.00 | \$80,000.00 |
| 01-21.26.02 | ALLOWANCE FOR GROUND WATER TREATMENT CONSUMABLES MONTHLY- SEE PROJEC | 1 | Lump-Sum | 500,000 | \$500,000.00 | \$500,000.00 | \$500,000.00 |
| 34-11.9 | Hobas Field Support | 1 | Lump-Sum | \$20,000.00 | \$20,000.00 | \$20,000.00 | \$20,000.00 |
| 01-52.13 | TEMPORARY OFFICE FACILITIES | 1 | Lump-Sum | \$40,000.00 | \$40,000.00 | \$165,757.00 | \$165,757.00 |
| 02-221301 | VIBRATION MONITORING AND PUBLIC OUTREACH | 1 | Lump-Sum | \$32,000.00 | \$32,000.00 | \$109,531.00 | \$109,531.00 |
| 02-221301a | PRE-CONSTRUCTION FACILITY CONDITION ASSESSMENT | 1 | Lump-Sum | \$25,000.00 | \$25,000.00 | \$32,930.00 | \$32,930.00 |
| 02-71.00.02 | GROUND WATER TREATMENT EQUIPMENT & OPERATIONS MONTHLY - SEE PROJECT SPE | 10 | Month | \$28,000.00 | \$280,000.00 | \$85,489.00 | \$854,890.00 |
| 12-1.1 | 6" CURB AND GUTTER 2' PAN (CDOT T2, IIB): Includes curb returns to driveways/alleys | 2,900.00 | Linear Foot/Feet | \$125.00 | \$362,500.00 | \$72.00 | \$208,800.00 |
| 12-1.8 | SIDEWALK ACCESSIBILITY CONCRETE CURB RAMP | 2,654.00 | Square Foot/Feet | \$35.00 | \$92,890.00 | \$30.00 | \$79,620.00 |
| 12-2.1 | CONCRETE SIDEWALK: 6" | 1,937.00 | Square Foot/Feet | \$23.00 | \$44,551.00 | \$21.00 | \$40,677.00 |
| 12-5.5 | CONCRETE ALLEY PAVING: 6" CONCRETE PAVING PER 10.1, includes driveway returns | 2,389.00 | Square Foot/Feet | \$32.00 | \$76,448.00 | \$21.00 | \$50,169.00 |
| 12-5.5 | CONCRETE ALLEY PAVING: 8" CONCRETE PAVING PER 10.1 | 1,950.00 | Square Foot/Feet | \$40.00 | \$78,000.00 | \$24.00 | \$46,800.00 |
| 12-6 | CONCRETE MEDIAN STRIP: Concrete Curb Ramp Triangles | 522 | Square Foot/Feet | \$22.00 | \$11,484.00 | \$21.00 | \$10,962.00 |
| 16-3 | CHAIN LINK FENCE: FOR USE WITH 01-56.39.03 | 1,500.00 | Linear Foot/Feet | \$12.00 | \$18,000.00 | \$34.00 | \$51,000.00 |
| 20-1 | ASPHALTIC TEMPORARY PATCHING: As Approved by Construction PM | 2,000.00 | Square Yard | \$11.00 | \$22,000.00 | \$13.50 | \$27,000.00 |
| 20-2be | ASPHALT SURFACE COURSE, SX, RAP 20%, N=75, 64-22. | 12,670.00 | Square Yard | \$15.00 | \$190,050.00 | \$9.50 | \$120,365.00 |
| 20-3be | ASPHALT BASE COURSE, S, RAP 20%, N=75, 64-22. | 30,844.00 | Square Yard | \$15.00 | \$462,660.00 | \$9.50 | \$293,018.00 |
| 2-1.2a | REMOVE 6" CONCRETE CURB AND/OR GUTTER: INCLUDES EXCAVATION BEHIND THE CU | 2,952.00 | Linear Foot/Feet | \$14.00 | \$41,328.00 | \$11.00 | \$32,472.00 |
| 2-1.4 | REMOVE SIDEWALK ACCESSIBILITY CONCRETE CURB RAMP | 2,375.00 | Square Foot/Feet | \$8.00 | \$19,000.00 | \$7.00 | \$16,625.00 |
| 2-11.1a | REMOVE EXISTING 8" SANITARY SEWER PIPE: EX. VCP | 317 | Linear Foot/Feet | \$120.00 | \$38,040.00 | \$18.00 | \$5,706.00 |
| 2-11.1h | REMOVE EXISTING 27" SANITARY SEWER PIPE: EX. CIPP VCP LINES | 661 | Linear Foot/Feet | \$150.00 | \$99,150.00 | \$20.00 | \$13,220.00 |
| 2-11.2c | REMOVE EXISTING 12" STORM SEWER PIPE: INCLUDES ABANDONED STORM SEWER PIPE | 213 | Linear Foot/Feet | \$140.00 | \$29,820.00 | \$44.00 | \$9,372.00 |
| 2-11.2d | REMOVE EXISTING 15" STORM SEWER PIPE | 49 | Linear Foot/Feet | \$140.00 | \$6,860.00 | \$49.00 | \$2,401.00 |
| 2-11.2e | REMOVE EXISTING 18" STORM SEWER PIPE | 315 | Linear Foot/Feet | \$140.00 | \$44,100.00 | \$44.50 | \$14,017.50 |
| 2-11.2m | REMOVE EXISTING 42" STORM SEWER PIPE: 39" STORM SEWER PIPE | 145 | Linear Foot/Feet | \$200.00 | \$29,000.00 | \$111.00 | \$16,095.00 |
| 2-11.2n | REMOVE EXISTING 48" STORM SEWER PIPE: INCLUDES 45" STORM SEWER PIPE | 526 | Linear Foot/Feet | \$200.00 | \$105,200.00 | \$136.00 | \$71,536.00 |
| 2-11.5c | ABANDON EXISTING 12" SEWER PIPE | 99 | Linear Foot/Feet | \$35.00 | \$3,465.00 | \$21.50 | \$2,128.50 |
| 2-12.1 | REMOVE EXISTING SANITARY MANHOLE | 4 | Each | \$5,500.00 | \$22,000.00 | \$2,590.00 | \$10,360.00 |
| 2-12.2 | REMOVE EXISTING STORM MANHOLE | 2 | Each | \$5,500.00 | \$11,000.00 | \$2,728.00 | \$5,456.00 |
| 2-13.1 | REMOVE EXISTING STORM INLET | 14 | Each | \$2,800.00 | \$39,200.00 | \$2,342.00 | \$32,788.00 |
| 2-17.3 | REMOVE AND REPLACE/RELOCATE SIGN: REMOVE AND RESET | 22 | Each | \$300.00 | \$6,600.00 | \$1,424.00 | \$31,328.00 |
| 2-2.1 | REMOVE CONCRETE SIDEWALK: INCLUDES MEDIAN PAVING | 2,134.00 | Square Foot/Feet | \$8.00 | \$17,072.00 | \$5.00 | \$10,670.00 |
| 2-2.2 | REMOVE CONCRETE DRIVEWAY PAVING | 2,205.00 | Square Foot/Feet | \$8.00 | \$17,640.00 | \$5.50 | \$12,127.50 |
| 22-1 | EARTHWORK: For Roadway Grading | 4,420.00 | Square Yard | \$10.00 | \$44,200.00 | \$8.00 | \$35,360.00 |

| 2-23 | REMOVE DECORATIVE LANDSCAPING: APPLIES TO EXISTING VEGETATION IN TEAR DROP | 1 Lump-Sum | \$8,000.00 | \$8,000.00 | \$5,031.00 | \$5,031.00 |
|-------------|---|---------------------------|--------------|----------------|----------------|----------------|
| | REMOVE CONCRETE ALLEY PAVING: INCLUDES ALLEY GUTTER, ALLEY GUTTER (ALLEY RET | 2,127.00 Square Foot/Feet | \$11.00 | \$23,397.00 | \$10.50 | \$22,333.50 |
| | EXISTING UTILITY LOCATION/COORDINATION/RELOCATION AND/OR ADJUSTMENT | 1 Lump-Sum | \$80,000.00 | \$80,000.00 | \$83,181.00 | \$83,181.00 |
| | ROCK EXCAVATION: PER WCPM STANDARD CONSTRUCTION SPECIFICATION 4.0.6.1 (only | 163 Cubic Yard | \$35.00 | \$5,705.00 | \$77.50 | \$12,632.50 |
| | 36" RPMP BY OPEN CUT (FOR SN & PN SEE ADDITIONAL NOTES) | 20 Linear Foot/Feet | \$2,500.00 | \$50,000.00 | \$1,245.00 | \$24,900.00 |
| | 90" RPMP BY OPEN CUT (FOR SN & PN SEE ADDITIONAL NOTES): 110.5" X 68" HOBAS, ne | 780 Linear Foot/Feet | \$4,000.00 | \$3,120,000.00 | \$5,122.00 | \$3,995,160.00 |
| 34-12.1a | 4' DIAMETER PRECAST MANHOLE WITH TYPE A BASE & CONCENTRIC CONE: Cast-In-Place | 4 Each | \$15,000.00 | \$60,000.00 | \$9,629.00 | \$38,516.00 |
| 34-12.1a | 4' DIAMETER PRECAST MANHOLE WITH TYPE A BASE & CONCENTRIC CONE: Precast Sani | 3 Each | \$12,000.00 | \$36,000.00 | \$11,284.00 | \$33,852.00 |
| 34-12.1c | 4' DIAMETER PRECAST MANHOLE WITH TYPE C BASE & CONCENTRIC CONE | 2 Each | \$12,000.00 | \$24,000.00 | \$10,748.00 | \$21,496.00 |
| 34-12.2a | 5' DIAMETER PRECAST MANHOLE WITH TYPE A BASE & CONCENTRIC CONE: Cast-In-Place | 1 Each | \$10,000.00 | \$10,000.00 | \$10,956.00 | \$10,956.00 |
| 34-12.2a | 5' DIAMETER PRECAST MANHOLE WITH TYPE A BASE & CONCENTRIC CONE: Precast Sani | 1 Each | \$10,000.00 | \$10,000.00 | \$13,461.00 | \$13,461.00 |
| 34-12.2c | 5' DIAMETER PRECAST MANHOLE WITH TYPE C BASE & CONCENTRIC CONE | 2 Each | \$15,000.00 | \$30,000.00 | \$12,002.00 | \$24,004.00 |
| 34-12.3c | 6' DIAMETER PRECAST MANHOLE WITH TYPE C BASE & CONCENTRIC CONE | 1 Each | \$18,000.00 | \$18,000.00 | \$17,106.00 | \$17,106.00 |
| 34-12.4a | CAST-IN-PLACE TYPE B MANHOLE WITH TYPE A TOP SLAB | 1 Each | \$45,000.00 | \$45,000.00 | \$31,532.00 | \$31,532.00 |
| 34-12.7 | CAST-IN-PLACE SPECIAL STRUCTURE: 4' DIAMETER RPMP MANHOLE SYSTEM | 7 Each | \$35,000.00 | \$245,000.00 | \$104,146.00 | \$729,022.00 |
| 34-12.7 | CAST-IN-PLACE SPECIAL STRUCTURE: 5' DIAMETER RPMP MANHOLE SYSTEM | 1 Each | \$40,000.00 | \$40,000.00 | \$26,637.00 | \$26,637.00 |
| 34-12.7 | CAST-IN-PLACE SPECIAL STRUCTURE: HOBAS NC 2-MITER ELBOW | 1 Each | \$80,000.00 | \$80,000.00 | \$52,923.00 | \$52,923.00 |
| 34-12.7 | CAST-IN-PLACE SPECIAL STRUCTURE: HOBAS NC 2-MITER TEE BASE | 1 Each | \$100,000.00 | \$100,000.00 | \$82,869.00 | \$82,869.00 |
| 34-12.7 | CAST-IN-PLACE SPECIAL STRUCTURE: HOBAS NC REDUCER | 1 Each | \$100,000.00 | \$100,000.00 | \$70,341.00 | \$70,341.00 |
| 34-15.1a | SANITARY SEWER TAP LOCATION AND VERIFICATION: LOCATE AND VERIFY SANITARY SE | 17 Each | \$1,200.00 | \$20,400.00 | \$949.00 | \$16,133.00 |
| 34-15.3 | UTILITY EXPLORATORY INVESTIGATION: As directed by City PM | 50 Each | \$800.00 | \$40,000.00 | \$949.00 | \$47,450.00 |
| 34-16.1a | #14 INLET (L=6') | 2 Each | \$20,000.00 | \$40,000.00 | \$14,276.00 | \$28,552.00 |
| 34-16.1b | #14 INLET (L=9') | 4 Each | \$25,000.00 | \$100,000.00 | \$16,995.00 | \$67,980.00 |
| 34-16.1c | #14 INLET (L=12') | 1 Each | \$30,000.00 | \$30,000.00 | \$20,609.00 | \$20,609.00 |
| 34-16.3a | DOUBLE #16 INLET WITH OPEN THROAT: Includes double bay of inlet 301B | 2 Each | \$35,000.00 | \$70,000.00 | \$16,169.00 | \$32,338.00 |
| 34-16.4a | TRIPLE #16 INLET WITH OPEN THROAT: Includes triple bays of inlets 306A, 306B, and 301 | 10 Each | \$40,000.00 | \$400,000.00 | \$19,892.00 | \$198,920.00 |
| 34-16.4C | Quadruple #16 Inlet with Open Throat | 4 Each | \$45,000.00 | \$180,000.00 | \$25,516.00 | \$102,064.00 |
| 34-17.08.20 | STORM SEWER BYPASS: INCLUDES ABANDONING FACILITIES AT THE END OF CONSTRUCT | 1 Lump-Sum | \$63,000.00 | \$63,000.00 | \$59,015.00 | \$59,015.00 |
| 34-17.30 | SANITARY BYPASS PUMPING: 341 LF OF 8", 696 LF OF 27" | 1 Lump-Sum | \$100,000.00 | \$100,000.00 | \$1,304,550.00 | \$1,304,550.00 |
| 34-18.2n | CLEANING OF 48" DIAMETER STORM SEWER PIPE: CLEAN OUT OF EXISTING INLETS AND | 1,410.00 Linear Foot/Feet | \$30.00 | \$42,300.00 | \$30.00 | \$42,300.00 |
| 34-2.3d | 15" DIAMETER C-76 RCP, CLASS III | 162 Linear Foot/Feet | \$400.00 | \$64,800.00 | \$193.00 | \$31,266.00 |
| 34-2.3e | 18" DIAMETER C-76 RCP, CLASS III | 159 Linear Foot/Feet | \$450.00 | \$71,550.00 | \$174.00 | \$27,666.00 |
| 34-2.3g | 24" DIAMETER C-76 RCP, CLASS III | 33 Linear Foot/Feet | \$750.00 | \$24,750.00 | \$221.00 | \$7,293.00 |
| 34-2.3k | 36" DIAMETER C-76 RCP, CLASS III | 60 Linear Foot/Feet | \$950.00 | \$57,000.00 | \$290.00 | \$17,400.00 |
| 34-2.3m | 42" DIAMETER C-76 RCP, CLASS III | 20 Linear Foot/Feet | \$1,000.00 | \$20,000.00 | \$352.00 | \$7,040.00 |
| 34-7.1a | 8" DIAMETER PVC PIPE: 8" Solid Wall PVC, ASTM D-3034 SDR 35, includes service reconn | 341 Linear Foot/Feet | \$300.00 | \$102,300.00 | \$600.00 | \$204,600.00 |
| 34-7.1h | 27" DIAMETER PVC PIPE: 27" Solid Wall PVC, ASTM F-679 PS46, includes service reconne | 696 Linear Foot/Feet | \$400.00 | \$278,400.00 | \$486.00 | \$338,256.00 |
| 3-7a | HEALTH & SAFETY PLAN | 1 Lump-Sum | \$4,000.00 | \$4,000.00 | \$5,902.00 | \$5,902.00 |
| 3-7b | MATERIAL MANAGEMENT PLAN | 1 Lump-Sum | \$10,000.00 | \$10,000.00 | \$5,902.00 | \$5,902.00 |

| 1 | | | | | | | |
|--|-----------|---|---------------------------------------|--------------------|------------------------|--------------|----------------------------|
| 40-6 DECORATIVE LANDSCAPING: Includes removal and replacement in tree lawns 1 Lump-Sum \$30,000.00 \$30,000.00 \$135,793.00 \$ 41-1 TRAFFIC CONTROL 1 Lump-Sum \$100,000.00 \$100,000.00 \$519,324.00 \$ 43-14 STORM WATER MANAGEMENT (SCENARIO 4) SEE SCS 23.0 1 Lump-Sum \$40,000.00 \$40,000.00 \$619,324.00 \$ 44-1 DEWATERING 1 Lump-Sum \$50,000.00 \$100,000.00 \$63,83.973.00 \$ 45-2 QUALITY CONTROL TESTING 1 Lump-Sum \$50,000.00 \$50,000.00 \$96,218.00 \$ 47-2 SURVEY MONUMENTATION: As needed 20 Each \$2,000.00 \$50,000.00 \$50,000.00 \$35,000.00 \$ 47-2 SURVEY MONUMENTATION: As needed 20 Each \$2,000.00 \$40,000.00 \$11,810.00 \$ 50-1 MOBILIZATION 1 Lump-Sum \$50,000.00 \$50,000.00 \$656,562.00 \$ 55-2a SUBGRADE MATERIAL (SELECT BACKRILL) 1 Lump-Sum \$200,000.00 \$50,000.00 \$656,562.00 \$ 58-8 CRUSHED GRAVEL BASE COURSE (COOT CLASS 6 ROAD BASE): ASSUMED TO BE PLACED \$4,000.00 Ton \$40.00 \$680,000.00 \$44,684.0 \$ 58-1.1b 6" DIP ANWA CLSS, CLASS 50 WATER LINE: INCLUDES CONNECTIONS TO EX. WATER LIN \$7 Lunes Foot/Feet \$350.00 \$244,684.0 \$66.50 \$ 58-1.1e 12" DIP ANWA CLSS, LCASS 50 WATER LINE: INCLUDES CONNECTIONS TO EX. WATER LIN \$7 Lunes Foot/Feet \$500.00 \$28,500.00 \$51,486.00 \$ 58-1.2e INSTALL 6" WATER VALVE \$200.00 \$25,600.00 \$25,600.00 \$25,600.00 \$ 58-1.3e INSTALL 6" WATER VALVE \$200.00 \$25,600.00 | 40-3 | SODDING | 3,125.00 Square Foot/Feet | \$3.00 | \$9,375.00 | \$2.50 | \$7,812.50 |
| 41-1 TRAFFIC CONTROL 1 Lump-Sum \$100,000.00 \$100,000.00 \$43,397.00 \$ 43-14 STORM WATER MANAGEMENT (SCENARIO 4) SEE SCS 23.0 1 Lump-Sum \$40,000.00 \$40,000.00 \$43,000.00 \$43,000.00 \$43,000.00 \$40,000 | 40-4b | RELOCATE EXISITING SPRINKLER LINE | 1,875.00 Linear Foot/Feet | \$35.00 | \$65,625.00 | \$14.50 | \$27,187.50 |
| 43-1d STORM WATER MANAGEMENT (SERNARIO 4) SEE SCS 23.0 1 Lump-Sum \$40,000.00 \$40,000.00 \$43,397.00 \$44.1 DEWATERING 1 Lump-Sum \$100,000.00 \$100,000.00 \$60,649.00 \$50,0649.00 \$25,000.00 \$2 | 40-6 | DECORATIVE LANDSCAPING: includes removal and replacement in tree lawns | 1 Lump-Sum | \$30,000.00 | \$30,000.00 | \$135,793.00 | \$135,793.00 |
| 1 | 41-1 | TRAFFIC CONTROL | 1 Lump-Sum | \$100,000.00 | \$100,000.00 | \$519,324.00 | \$519,324.00 |
| 45-2 QUALITY CONTROL TESTING 1 | 43-1d | STORM WATER MANAGEMENT (SCENARIO 4) SEE SCS 23.0 | 1 Lump-Sum | \$40,000.00 | \$40,000.00 | \$43,397.00 | \$43,397.00 |
| A7-1 CONSTRUCTION SURVEYING | 44-1 | DEWATERING | 1 Lump-Sum | \$100,000.00 | \$100,000.00 | \$60,649.00 | \$60,649.00 |
| 47-1 CONSTRUCTION SURVEYING 47-2 SURVEY MONUMENTATION: As needed 47-2 SURVEY MONUMENTATION: As needed 47-2 SURVEY MONUMENTATION: As needed 47-2 SUBGRADE MATERIAL (SELECT BACKFILL) 50-1 MOBILIZATION 51-2 SUBGRADE MATERIAL (SELECT BACKFILL) 52-8 SUBGRADE MATERIAL (SELECT BACKFILL) 53-8 CRUSHED GRAVEL BASE COURSE (CODT CLASS 6 ROAD BASE): ASSUMED TO BE PLACED U, 4,019.00 Ton 540.00 S680,000.00 \$565,600.00 \$564.50 \$5.80 \$6.114 \$6.115 \$6 | 45-2 | QUALITY CONTROL TESTING | 1 Lump-Sum | \$25,000.00 | \$25,000.00 | \$96,218.00 | \$96,218.00 |
| Subgrado Marterial (Select BackFill) 1 | 47-1 | CONSTRUCTION SURVEYING | 1 Lump-Sum | \$50,000.00 | \$50,000.00 | \$35,083.00 | \$35,083.00 |
| SUBGRADE MATERIAL (SELECT BACKFILL) 17,000.00 Ton \$40.00 \$5680,000.00 \$44.50 \$5.00 \$5. | 47-2 | SURVEY MONUMENTATION: As needed | 20 Each | \$2,000.00 | \$40,000.00 | \$1,181.00 | \$23,620.00 |
| Section Sect | 50-1 | MOBILIZATION | 1 Lump-Sum | \$200,000.00 | \$200,000.00 | \$656,620.00 | \$656,620.00 |
| Section Sect | 5-2a | SUBGRADE MATERIAL (SELECT BACKFILL) | 17,000.00 Ton | \$40.00 | \$680,000.00 | \$44.50 | \$756,500.00 |
| 8-1.1b 6" DIP AWWA C151, CLASS 50 WATER LINE: INCLUDES CONNECTIONS TO EX. WATER LIN 840 Linear Foot/Feet \$350.00 \$294,000.00 \$28,500.00 \$1,486.00 \$8-1.1e 12" DIP AWWA C151, CLASS 50 WATER LINE: INCLUDES CONNECTIONS TO EX. WATER LIN 57 Linear Foot/Feet \$500.00 \$28,500.00 \$1,486.00 \$1,48 | 5-8 | CRUSHED GRAVEL BASE COURSE (CDOT CLASS 6 ROAD BASE): ASSUMED TO BE PLACED U | 4,019.00 Ton | \$36.00 | \$144,684.00 | \$60.50 | \$243,149.50 |
| 8-1.1e 12" DIP AWWA C151, CLASS 50 WATER LINE: INCLUDES CONNECTIONS TO EX. WATER LII 57 Linear Foot/Feet \$500.00 \$28,500.00 \$1,486.00 \$1.20 INSTALL 6" WATER VALVE 2 Each \$2,500.00 \$25,000.00 \$2,148.00 \$2,148.00 \$3.40 INSTALL 12" WATER VALVE 2 Each \$5,200.00 \$10,400.00 \$5,601.00 \$3.40 INSTALL 12" WATER VALVE 2 Each \$5,200.00 \$10,400.00 \$5,601.00 \$3.40 INSTALL 12" WATER WALVE 2 Each \$5,200.00 \$10,400.00 \$5,601.00 \$3.40 INSTALL 12" WATER WALVE \$60.00 \$53,820.00 \$10,400.00 \$5,601.00 \$3.40 INSTALL 12" WATER WALVE MINE PLACEMENT, 2" ID: not anticipated, to be used if necessary at the 475 Linear Foot/Feet \$300.00 \$142,500.00 \$218.00 \$3.40 INSTALL PIRE HYDRANT ASSEMBLY: INCLUDES 6" GATE VALVE AND ABANDON 1 Each \$13,000.00 \$13,000.00 \$13,000.00 \$13,000.00 \$13,000.00 \$13,254.00 \$3.40 Imp-Sum \$13,000.00 | | · | · | | | - | \$216,720.00 |
| 8-1.2b INSTALL 6" WATER VALVE 10 Each \$2,500.00 \$25,000.00 \$2,148.00 \$ 8-1.2e INSTALL 12" WATER VALVE 2 Each \$5,200.00 \$10,400.00 \$5,601.00 \$ 8-1.4a 4" TEMPORARY WATER MAIN BYPASS: Includes temporary tap 897 Linear Foot/Feet \$60.00 \$53,820.00 \$150.00 \$ 8-1.5a LEAD SERVICE LINE REPLACEMENT, <2" ID: not anticipated, to be used if necessary at the 475 Linear Foot/Feet \$300.00 \$142,500.00 \$218.00 \$ 8-1.5a RESET OR INSTALL FIRE HYDRANT ASSEMBLY: INCLUDES 6" GATE VALVE AND ABANDON 1 Each \$13,000.00 \$13,000.00 \$13,200. | | · · · · · · · · · · · · · · · · · · · | | \$500.00 | | · | \$84,702.00 |
| 8-1.2e INSTALL 12" WATER VALVE 2 Each \$5,200.00 \$10,400.00 \$5,601.00 \$ 8-1.4a 4" TEMPORARY WATER MAIN BYPASS: Includes temporary tap 897 Linear Foot/Feet \$60.00 \$53,820.00 \$150.00 \$ 8-1.5a LEAD SERVICE LINE REPLACEMENT, <2" ID: not anticipated, to be used if necessary at the 475 Linear Foot/Feet \$300.00 \$142,500.00 \$218.00 \$ 8-3 RESET OR INSTALL FIRE HYDRANT ASSEMBLY: INCLUDES 6" GATE VALVE AND ABANDON 1 Each \$13,000.00 \$13,000.00 \$13,000.00 \$13,254.00 \$ 02_8216.10 Certified Asbestos Inspector (CABI)/Air Monitor 1 Lump-Sum \$13,000.00 \$13,000.00 \$23,606.00 \$ 3-2 HAULING OF CONTAMINATED MATERIALS TO DADS 100 Ton \$250.00 \$250.00.00 \$55,000.00 \$55.00 \$ 3-4-12.3a 6' DIAMETER PRECAST MANHOLE WITH TYPE A BASE & CONCENTRIC CONE 1 Each \$12,000.00 \$12,000.00 \$11,866.00 \$ Engineers Estimate of Base Bid Total: \$10,000.00 \$20,000.00 \$20,000.00 \$20,000.00 \$10,000.00 | | | · · · · · · · · · · · · · · · · · · · | \$2,500.00 | | | \$21,480.00 |
| 8-1.4a 4" TEMPORARY WATER MAIN BYPASS: Includes temporary tap 897 Linear Foot/Feet \$60.00 \$53,820.00 \$150.00 \$ \$ 8-1.5a LEAD SERVICE LINE REPLACEMENT, <2" ID: not anticipated, to be used if necessary at the 475 Linear Foot/Feet \$300.00 \$142,500.00 \$218.00 \$ \$ 8-3 RESET OR INSTALL FIRE HYDRANT ASSEMBLY: INCLUDES 6" GATE VALVE AND ABANDON 1 Each \$13,000.00 \$13,000.00 \$13,000.00 \$13,000.00 \$13,000.00 \$13,000.00 \$13,000.00 \$13,000.00 \$13,000.00 \$13,000.00 \$13,000.00 \$13,000.00 \$23,606.00 \$13,000.00 \$25,00 | | | | \$5,200.00 | | | \$11,202.00 |
| 8-1.5a LEAD SERVICE LINE REPLACEMENT, <2" ID: not anticipated, to be used if necessary at the 8-3 RESET OR INSTALL FIRE HYDRANT ASSEMBLY: INCLUDES 6" GATE VALVE AND ABANDON 1 Each \$13,000.00 \$13,000 | | | | \$60.00 | | | \$134,550.00 |
| REST OR INSTALL FIRE HYDRANT ASSEMBLY: INCLUDES 6" GATE VALVE AND ABANDON! 1 Each \$13,000.00 \$13,000.00 \$13,000.00 \$13,000.00 \$23,606.00 \$32,60 | | | · · · · · · · · · · · · · · · · · · · | \$300.00 | | | \$103,550.00 |
| 1 | | | | - | | · · | \$13,254.00 |
| 3-2 HAULING OF CONTAMINATED MATERIALS TO DADS 100 Ton \$250.00 \$25,000.00 \$55.00 \$34-12.3a 6' DIAMETER PRECAST MANHOLE WITH TYPE A BASE & CONCENTRIC CONE 1 Each \$12,000.00 \$12,000.00 \$11,866.00 \$11,866.00 \$12,000.00 \$12,000.00 \$11,866.00 \$12,000.00 \$12,0 | | | | | | | \$23,606.00 |
| Section Sect | _ | · · · · · · · | · | | | | \$5,500.00 |
| Stout Stou | | | | • | · | - | \$11,866.00 |
| ADD ALT #1 01-21.16.02 ALLOWANCE FOR TREE REMOVAL, TRIMMING/ REPLACEMENT AND DISPOSAL - SEE PRO 1 Lump-Sum \$20,000.00 \$2 | 0 . 12.00 | | | \$12,000.00 | | | \$11,000.00 |
| ADD ALT #1 01-21.16.02 ALLOWANCE FOR TREE REMOVAL, TRIMMING/ REPLACEMENT AND DISPOSAL - SEE PRO 1 Lump-Sum \$20,000.00 \$20,00 | | Engineers Estimate of Base Bla Fotal | | | \$10,014,704100 | _ | |
| 01-21.16.02 ALLOWANCE FOR TREE REMOVAL, TRIMMING/ REPLACEMENT AND DISPOSAL - SEE PRO 1 Lump-Sum \$20,000.00 \$20,000.00 \$20,000.00 01-21.16.03 ALLOWANCE FOR UNIFORMED TRAFFIC CONTROL (DPD) 1 Lump-Sum \$20,000.00 \$20,000.00 \$20,000.00 01-21.26.02 ALLOWANCE FOR GROUND WATER TREATMENT CONSUMABLES MONTHLY- SEE PROJEC 1 Lump-Sum \$15,000.00 \$15,000.00 \$15,000.00 02-22.13.01a PRE-CONSTRUCTION FACILITY CONDITION ASSESSMENT - MARION STREET SYSTEM, PHA 1 Lump-Sum \$8,000.00 \$8,000.00 \$12,511.00 02-71.00.02 GROUND WATER TREATMENT EQUIPMENT & OPERATIONS MONTHLY - SEE PROJECT SPI 5 Month \$28,000.00 \$140,000.00 \$64,072.00 \$12-1.1 6" CURB AND GUTTER 2' PAN (CDOT T2, IIB) 895 Linear Foot/Feet \$125.00 \$111,875.00 \$72.00 12-1.8 SIDEWALK ACCESSIBILITY CONCRETE CURB RAMP 729 Square Foot/Feet \$40.00 \$29,160.00 \$30.00 | | | | i i | BID ITEMS TOTAL AMOUNT | | \$14,156,154.00 |
| 01-21.16.02 ALLOWANCE FOR TREE REMOVAL, TRIMMING/ REPLACEMENT AND DISPOSAL - SEE PRO 1 Lump-Sum \$20,000.00 \$20,000.00 \$20,000.00 01-21.16.03 ALLOWANCE FOR UNIFORMED TRAFFIC CONTROL (DPD) 1 Lump-Sum \$20,000.00 \$20,000.00 \$20,000.00 01-21.26.02 ALLOWANCE FOR GROUND WATER TREATMENT CONSUMABLES MONTHLY- SEE PROJEC 1 Lump-Sum \$15,000.00 \$15,000.00 \$15,000.00 02-22.13.01a PRE-CONSTRUCTION FACILITY CONDITION ASSESSMENT - MARION STREET SYSTEM, PHA 1 Lump-Sum \$8,000.00 \$8,000.00 \$12,511.00 02-71.00.02 GROUND WATER TREATMENT EQUIPMENT & OPERATIONS MONTHLY - SEE PROJECT SPE 5 Month \$28,000.00 \$140,000.00 \$64,072.00 \$12-1.1 6" CURB AND GUTTER 2' PAN (CDOT T2, IIB) 895 Linear Foot/Feet \$125.00 \$111,875.00 \$72.00 12-1.8 SIDEWALK ACCESSIBILITY CONCRETE CURB RAMP 729 Square Foot/Feet \$40.00 \$29,160.00 \$30.00 | | | | | | | |
| 01-21.16.03 ALLOWANCE FOR UNIFORMED TRAFFIC CONTROL (DPD) 1 Lump-Sum \$20,000.00 \$20,000.00 \$20,000.00 \$15,000.00 \$20,000.00 <td< td=""><td></td><td></td><td></td><td></td><td></td><td></td><td></td></td<> | | | | | | | |
| 01-21.26.02 ALLOWANCE FOR GROUND WATER TREATMENT CONSUMABLES MONTHLY- SEE PROJEC 1 Lump-Sum \$15,000.00 \$15,000.00 \$15,000.00 \$15,000.00 \$15,000.00 \$15,000.00 \$15,000.00 \$15,000.00 \$15,000.00 \$15,000.00 \$15,000.00 \$15,000.00 \$15,000.00 \$15,000.00 \$15,000.00 \$15,000.00 \$15,000.00 \$15,000.00 \$10, | | | | | | | \$20,000.00 |
| 02-22.13.01a PRE-CONSTRUCTION FACILITY CONDITION ASSESSMENT - MARION STREET SYSTEM, PHA 1 Lump-Sum \$8,000.00 \$8,000.00 \$12,511.00 02-71.00.02 GROUND WATER TREATMENT EQUIPMENT & OPERATIONS MONTHLY - SEE PROJECT SPE 5 Month \$28,000.00 \$140,000.00 \$64,072.00 \$12-1.1 6" CURB AND GUTTER 2' PAN (CDOT T2, IIB) 895 Linear Foot/Feet \$125.00 \$111,875.00 \$72.00 12-1.8 SIDEWALK ACCESSIBILITY CONCRETE CURB RAMP 729 Square Foot/Feet \$40.00 \$29,160.00 \$30.00 | | ` ' | · | | | | \$20,000.00 |
| 02-71.00.02 GROUND WATER TREATMENT EQUIPMENT & OPERATIONS MONTHLY - SEE PROJECT SPE 5 Month \$28,000.00 \$140,000.00 \$64,072.00 \$12-1.1 12-1.1 6" CURB AND GUTTER 2' PAN (CD0T T2, IIB) 895 Linear Foot/Feet \$125.00 \$111,875.00 \$72.00 \$12-1.8 12-1.8 SIDEWALK ACCESSIBILITY CONCRETE CURB RAMP 729 Square Foot/Feet \$40.00 \$29,160.00 \$30.00 \$30.00 | | | | | | | \$15,000.00 \$12,511.00 |
| 12-1.1 6" CURB AND GUTTER 2' PAN (CD0T T2, IIB) 895 Linear Foot/Feet \$125.00 \$111,875.00 \$72.00 12-1.8 SIDEWALK ACCESSIBILITY CONCRETE CURB RAMP 729 Square Foot/Feet \$40.00 \$29,160.00 \$30.00 | | · | | | | | \$320,360.00 |
| 12-1.8 SIDEWALK ACCESSIBILITY CONCRETE CURB RAMP 729 Square Foot/Feet \$40.00 \$29,160.00 \$30.00 | | | | | | | \$64,440.00 |
| | | ` ' ' | | | | | \$21,870.00 |
| | 12-2.1 | CONCRETE SIDEWALK: 6" | 842 Square Foot/Feet | \$25.00 | \$21,050.00 | \$21.00 | \$17,682.00 |
| | | | | · | | | \$16,900.00 |
| | | | | | | | \$14,427.00 |
| 12-5.5 CONCRETE ALLEY PAVING: 8" CONCRETE PAVING PER 10.1 277 Square Foot/Feet \$40.00 \$11,080.00 \$30.50 | | | | | | | \$8,448.50 |
| 12-5.6 CONCRETE ALLEY RETURNS: INCLUDES DRIVEWAY RETURNS 49 Square Foot/Feet \$32.00 \$1,568.00 \$30.50 | | | | | | | \$1,494.50 |
| 12-6 CONCRETE MEDIAN STRIP: CONCRETE CURB RAMP TRIANGLES 255 Square Foot/Feet \$22.00 \$5,610.00 \$21.00 | 12-6 | | · | · | | \$21.00 | \$5,355.00 |
| 16-3 CHAIN LINK FENCE: ASSUMED REUSE OF FENCING. FOR USE WITH 01-56.39.03 1,000.00 Linear Foot/Feet \$40.00 \$40,000.00 \$7.00 | | CONCRETE MEDIAN STRIP: CONCRETE CURB RAMP TRIANGLES | 255 Square Foot/Feet | \$22.00 | \$5,610.00 | \$21.00 | 73,333.00 |
| 20-2be ASPHALT SURFACE COURSE, SX, RAP 20%, N=75, 64-22. 4,332.00 Square Yard \$15.00 \$64,980.00 \$9.50 | | | | | | | \$7,000.00 |

| 20.26- | ACDITALT DACE COLIDCE C DAD 200/ NL ZE CA 22 | 11.054.00 Causas Vand | Ć4F 00 | ¢170 310 00 | ĆO FO | Ć112 FC2 00 |
|-------------|--|---------------------------|-------------|----------------|--------------|----------------|
| | ASPHALT BASE COURSE, S, RAP 20%, N=75, 64-22. | 11,954.00 Square Yard | \$15.00 | \$179,310.00 | \$9.50 | \$113,563.00 |
| | REMOVE 6" CONCRETE CURB AND/OR GUTTER: Includes excavation behind the curb | 1,153.00 Linear Foot/Feet | \$13.00 | \$14,989.00 | \$11.50 | \$13,259.50 |
| | REMOVE SIDEWALK ACCESSIBILITY CONCRETE CURB RAMP | 948 Square Foot/Feet | \$9.00 | \$8,532.00 | \$8.00 | \$7,584.00 |
| | REMOVE EXISTING 8" SANITARY SEWER PIPE: Ex. VCP | 47 Linear Foot/Feet | \$120.00 | \$5,640.00 | \$27.00 | \$1,269.00 |
| | REMOVE EXISTING 27" SANITARY SEWER PIPE: EX. CIPP LINED VCP | 488 Linear Foot/Feet | \$150.00 | \$73,200.00 | \$20.00 | \$9,760.00 |
| | REMOVE EXISTING 12" STORM SEWER PIPE: INCLUDES ABANDONED STORM SEWER PIPE | 112 Linear Foot/Feet | \$140.00 | \$15,680.00 | \$46.00 | \$5,152.00 |
| | REMOVE EXISTING 24" STORM SEWER PIPE | 31 Linear Foot/Feet | \$160.00 | \$4,960.00 | \$56.00 | \$1,736.00 |
| 2-11.2h | REMOVE EXISTING 27" STORM SEWER PIPE | 134 Linear Foot/Feet | \$170.00 | \$22,780.00 | \$50.00 | \$6,700.00 |
| 2-11.2k | REMOVE EXISTING 36" STORM SEWER PIPE | 41 Linear Foot/Feet | \$185.00 | \$7,585.00 | \$52.00 | \$2,132.00 |
| 2-11.2m | REMOVE EXISTING 42" STORM SEWER PIPE: INCLUDES 39" STORM SEWER PIPE | 351 Linear Foot/Feet | \$200.00 | \$70,200.00 | \$49.00 | \$17,199.00 |
| | REMOVE EXISTING SANITARY MANHOLE | 2 Each | \$5,500.00 | \$11,000.00 | \$2,288.00 | \$4,576.00 |
| | REMOVE EXISTING STORM MANHOLE | 1 Each | \$5,500.00 | \$5,500.00 | \$2,728.00 | \$2,728.00 |
| 2-13.1 | REMOVE EXISTING STORM INLET | 4 Each | \$2,800.00 | \$11,200.00 | \$2,385.00 | \$9,540.00 |
| 2-17.3 | REMOVE AND REPLACE/RELOCATE SIGN: Remove and Reset | 6 Each | \$300.00 | \$1,800.00 | \$1,424.00 | \$8,544.00 |
| 2-2.1 | REMOVE CONCRETE SIDEWALK: Includes median paving | 799 Square Foot/Feet | \$8.00 | \$6,392.00 | \$5.00 | \$3,995.00 |
| 2-2.2 | REMOVE CONCRETE DRIVEWAY PAVING | 629 Square Foot/Feet | \$8.00 | \$5,032.00 | \$6.00 | \$3,774.00 |
| 22-1 | EARTHWORK: For Roadway Grading | 1,676.00 Square Yard | \$15.00 | \$25,140.00 | \$8.00 | \$13,408.00 |
| 2-23 | REMOVE DECORATIVE LANDSCAPING: APPLIES TO EXISTING VEGETATION IN TEAR DROP | 1 Lump-Sum | \$8,000.00 | \$8,000.00 | \$3,369.00 | \$3,369.00 |
| 2-3.3 | REMOVE CONCRETE ALLEY PAVING: INCLUDES ALLEY GUTTER, ALLEY GUTTER (ALLEY RET | 387 Square Foot/Feet | \$11.00 | \$4,257.00 | \$15.50 | \$5,998.50 |
| 33-05.26.01 | EXISTING UTILITY LOCATION/COORDINATION/RELOCATION AND/OR ADJUSTMENT | 1 Lump-Sum | \$4,000.00 | \$4,000.00 | \$33,273.00 | \$33,273.00 |
| 34-11.9y | 90" RPMP BY OPEN CUT (FOR SN & PN SEE ADDITIONAL NOTES): 110.5" X 68" HOBAS | 444 Linear Foot/Feet | \$4,000.00 | \$1,776,000.00 | \$5,018.00 | \$2,227,992.00 |
| 34-12.1a | 4' DIAMETER PRECAST MANHOLE WITH TYPE A BASE & CONCENTRIC CONE: CAST IN PLA | 3 Each | \$15,000.00 | \$45,000.00 | \$9,987.00 | \$29,961.00 |
| 34-12.1a | 4' DIAMETER PRECAST MANHOLE WITH TYPE A BASE & CONCENTRIC CONE: PRECAST | 2 Each | \$12,000.00 | \$24,000.00 | \$10,487.00 | \$20,974.00 |
| 34-12.1c | 4' DIAMETER PRECAST MANHOLE WITH TYPE C BASE & CONCENTRIC CONE | 1 Each | \$12,000.00 | \$12,000.00 | \$10,956.00 | \$10,956.00 |
| 34-12.2a | 5' DIAMETER PRECAST MANHOLE WITH TYPE A BASE & CONCENTRIC CONE: PRECAST | 1 Each | \$15,000.00 | \$15,000.00 | \$13,461.00 | \$13,461.00 |
| 34-12.2c | 5' DIAMETER PRECAST MANHOLE WITH TYPE C BASE & CONCENTRIC CONE | 2 Each | \$15,000.00 | \$30,000.00 | \$12,002.00 | \$24,004.00 |
| 34-12.4a | CAST-IN-PLACE TYPE B MANHOLE WITH TYPE A TOP SLAB | 1 Each | \$45,000.00 | \$45,000.00 | \$31,532.00 | \$31,532.00 |
| 34-12.7 | CAST-IN-PLACE SPECIAL STRUCTURE: 4' DIAMETER RPMP MANHOLE SYSTEM | 3 Each | \$35,000.00 | \$105,000.00 | \$104,371.00 | \$313,113.00 |
| 34-12.7 | CAST-IN-PLACE SPECIAL STRUCTURE: 5' DIAMETER MANHOLE SYSTEM | 1 Each | \$40,000.00 | \$40,000.00 | \$109,191.00 | \$109,191.00 |
| 34-15.1a | SANITARY SEWER TAP LOCATION AND VERIFICATION: LOCATE AND VERIFY SANITARY SE | 10 Each | \$1,200.00 | \$12,000.00 | \$949.00 | \$9,490.00 |
| 34-15.3 | UTILITY EXPLORATORY INVESTIGATION | 35 Each | \$800.00 | \$28,000.00 | \$949.00 | \$33,215.00 |
| | #14 INLET (L=15') | 1 Each | \$20,000.00 | \$20,000.00 | \$25,026.00 | \$25,026.00 |
| 34-16.3a | DOUBLE #16 INLET WITH OPEN THROAT | 3 Each | \$25,000.00 | \$75,000.00 | \$16,169.00 | \$48,507.00 |
| 34-16.4a | TRIPLE #16 INLET WITH OPEN THROAT | 2 Each | \$30,000.00 | \$60,000.00 | \$19,892.00 | \$39,784.00 |
| | Quadruple #16 Inlet with Open Throat | 1 Each | \$30,000.00 | \$30,000.00 | \$25,516.00 | \$25,516.00 |
| | STORM SEWER BYPASS: INCLUDES ABANDONING FACILITIES AT THE END OF CONSTRUCT | 1 Lump-Sum | \$30,000.00 | \$30,000.00 | \$23,606.00 | \$23,606.00 |
| | SANITARY BYPASS PUMPING: 55 LF OF 8", 463 LF OF 27" | 1 Lump-Sum | \$50,000.00 | \$50,000.00 | \$501,851.00 | \$501,851.00 |
| | CLEANING OF 18" DIAMETER STORM SEWER PIPE: CLEAN OUT OF EXISTING INLETS AND | 650 Linear Foot/Feet | \$30.00 | \$19,500.00 | \$18.00 | \$11,700.00 |
| 34-2.3d | 15" DIAMETER C-76 RCP, CLASS III | 81 Linear Foot/Feet | \$400.00 | \$32,400.00 | \$196.00 | \$15,876.00 |
| 34-2.3g | 24" DIAMETER C-76 RCP, CLASS III | 32 Linear Foot/Feet | \$750.00 | \$24,000.00 | \$204.00 | \$6,528.00 |
| 34-2.3i | 30" DIAMETER C-76 RCP, CLASS III | 32 Linear Foot/Feet | \$850.00 | \$27,200.00 | \$242.00 | \$7,744.00 |
| | 36" DIAMETER C-76 RCP, CLASS III | 33 Linear Foot/Feet | \$950.00 | \$31,350.00 | \$309.00 | |
| | 8" DIAMETER PVC PIPE: INCLUDES SERVICE RECONNECTIONS | 55 Linear Foot/Feet | \$300.00 | \$16,500.00 | \$2,625.00 | \$144,375.00 |
| | 27" DIAMETER PVC PIPE: INCLUDES SERVICE RECONNECTIONS | 463 Linear Foot/Feet | \$400.00 | \$185,200.00 | \$446.00 | \$206,498.00 |
| | HEALTH & SAFETY PLAN | 1 Lump-Sum | \$4,000.00 | \$4,000.00 | \$591.00 | \$591.00 |
| 40-3 | SODDING | 3,125.00 Square Foot/Feet | \$3.00 | \$9,375.00 | \$2.50 | \$7,812.50 |
| | | | | | | |
| 40-4b | RELOCATE EXISITING SPRINKLER LINE | 1,250.00 Linear Foot/Feet | \$35.00 | \$43,750.00 | \$14.50 | \$18,125. |

Contract No. 202475601 E 16th Ph 2

| 40-6 | DECORATIVE LANDSCAPING | 1 | Lump-Sum | \$10,000.00 | \$10,000.00 | \$78,171.00 | \$78,171.00 |
|--------------|--|----------|------------------|--------------|-----------------|--------------|-----------------|
| 41-1 | TRAFFIC CONTROL | 1 | Lump-Sum | \$265,069.86 | \$265,069.86 | \$236,057.00 | \$236,057.00 |
| 43-1d | STORM WATER MANAGEMENT (SCENARIO 4) SEE SCS 23.0 | 1 | Lump-Sum | \$30,000.00 | \$30,000.00 | \$21,246.00 | \$21,246.00 |
| 44-1 | DEWATERING | 1 | Lump-Sum | \$44,178.31 | \$44,178.31 | \$49,478.00 | \$49,478.00 |
| 45-2 | QUALITY CONTROL TESTING | 1 | Lump-Sum | \$7,000.00 | \$7,000.00 | \$54,401.00 | \$54,401.00 |
| 47-1 | CONSTRUCTION SURVEYING | 1 | Lump-Sum | \$15,000.00 | \$15,000.00 | \$15,481.00 | \$15,481.00 |
| 47-2 | SURVEY MONUMENTATION: As needed | 10 | Each | \$2,000.00 | \$20,000.00 | \$1,181.00 | \$11,810.00 |
| 50-1 | MOBILIZATION | 1 | Lump-Sum | \$265,069.86 | \$265,069.86 | \$232,732.00 | \$232,732.00 |
| 5-2a | SUBGRADE MATERIAL (SELECT BACKFILL) | 8,000.00 | Ton | \$40.00 | \$320,000.00 | \$44.50 | \$356,000.00 |
| 5-8 | CRUSHED GRAVEL BASE COURSE (CDOT CLASS 6 ROAD BASE): ASSUMED TO BE PLACED U | 1,482.00 | Ton | \$36.00 | \$53,352.00 | \$60.50 | \$89,661.00 |
| 8-1.1b | 6" DIP AWWA C151, CLASS 50 WATER LINE: INCLUDES CONNECTIONS TO EX. WATER LIN | 250 | Linear Foot/Feet | \$60.00 | \$15,000.00 | \$357.00 | \$89,250.00 |
| 8-1.2b | INSTALL 6" WATER VALVE | 4 | Each | \$2,500.00 | \$10,000.00 | \$2,148.00 | \$8,592.00 |
| 8-1.4a | 4" TEMPORARY WATER MAIN BYPASS: INCLUDES TEMPORARY TAP | 250 | Linear Foot/Feet | \$60.00 | \$15,000.00 | \$174.00 | \$43,500.00 |
| 8-1.5a | LEAD SERVICE LINE REPLACEMENT, <2" ID: IF NEEDED | 80 | Linear Foot/Feet | \$75.00 | \$6,000.00 | \$244.00 | \$19,520.00 |
| 01-52.13 | TEMP OFFICE FACILITIES | 1 | Lump-Sum | \$50,000.00 | \$50,000.00 | \$76,674.00 | \$76,674.00 |
| 02-22.1301 | VIBRATION MONITORING AND PUBLIC OUTREACH | 1 | Lump-Sum | \$50,000.00 | \$50,000.00 | \$41,912.00 | \$41,912.00 |
| | Total of Add Alt #1 | • | | | \$4,979,649.03 | | \$6,196,312.50 |
| | | | | | | | |
| TOTAL BID AN | IOUNT: INCLUDES BASE BID ITEMS AND ADD ALT 1 | | | | \$15,794,413.03 | | \$20,352,466.50 |
| | | | | | | | |

| one hundred fift | y four and no/00 Dollars (\$ 14,156,154.00) |
|--|--|
| | Dunars (# |
| Add Alt #1: | |
| | dd Alt #1 - <u>01-21.16.02 through 8-1.5a (Seventy-Eight [78]) bid items</u> : |
| | hundred ninety six thousand, |
| three hundred two | Dollars (\$ 6,196,312.50 |
| | |
| nount of this bid, executed b | roofs of insurance; and (iii) furnish the required bond or bonds in the sum of the ful y a surety company acceptable to the Manager. |
| mount of this bid, executed be the Hartford Fire on said bond. If such surety | |
| The Hartford Fire on said bond. If such surety furnished. Enclosed with this bid is a begin be paid to and become the propto be the best by the City; (ii) the Undersigned Bidder fails | y a surety company acceptable to the Manager. Linguistic (a corporation of the State of Connectical is hereby offered as Surety |
| amount of this bid, executed by the Hartford Fire on said bond. If such surety furnished. Enclosed with this bid is a byte paid to and become the property to be the best by the City; (ii) the Undersigned Bidder fails proofs of insurance, within five | y a surety company acceptable to the Manager. Listance, a corporation of the State of Lonnectical is hereby offered as Surety is not approved by the Manager, another and satisfactory surety company shall be id guarantee, as defined in the attached Instructions to Bidders, in the amount of The Undersigned Bidder agrees that the entire amount of this bid guarantee is to terty of the City as liquidated damages, and not as a penalty, if: (i) the bid is considered the City notifies the Undersigned Bidder that it is the Apparent Low Bidder; and (iii to execute the Contract in the form prescribed or to furnish the required bond and |
| amount of this bid, executed by the Hartford Fire on said bond. If such surety furnished. Enclosed with this bid is a byte paid to and become the property to be the best by the City; (ii) the Undersigned Bidder fails proofs of insurance, within five | y a surety company acceptable to the Manager. Linguistic |
| mount of this bid, executed by the Hartford Fire on said bond. If such surety turnished. Enclosed with this bid is a begin be the best by the City; (ii) the Undersigned Bidder fails the following persons, firms | y a surety company acceptable to the Manager. Listing a corporation of the State of Longe List is hereby offered as Surety is not approved by the Manager, another and satisfactory surety company shall be id guarantee, as defined in the attached Instructions to Bidders, in the amount of . The Undersigned Bidder agrees that the entire amount of this bid guarantee is to terty of the City as liquidated damages, and not as a penalty, if: (i) the bid is considered the City notifies the Undersigned Bidder that it is the Apparent Low Bidder; and (iii to execute the Contract in the form prescribed or to furnish the required bond and the (5) days after the date of such notification. |
| Enclosed with this bid is a be paid to and become the propto be the best by the City; (ii) the Undersigned Bidder fails proofs of insurance, within five The following persons, firms | The Undersigned Bidder agrees that the entire amount of this bid guarantee is to erry of the City as liquidated damages, and not as a penalty, if: (i) the bid is considered the City notifies the Undersigned Bidder that it is the Apparent Low Bidder; and (iii) to execute the Contract in the form prescribed or to furnish the required bond and the (5) days after the date of such notification. Name: Name: Name: |

The Undersigned Bidder proposes to subcontract the following Work in accordance with General Contract Conditions, Title 5, SUBCONTRACTS, and represents that, to the greatest degree practical, all subcontractors known at the time of bid submittal have been identified.

| Item of Work | Percent (%) of Total; Work | Proposed Subcontractor and Address |
|----------------------|-------------------------------------|--|
| Traffic Control | 3% | Legary Tro Afric Management - 957 Salida Wa |
| RIT Water Grandwater | 6% | Pl/ Water - 5800 xanthig 5t |
| Chality Asserance | 3/0 | Martine & Associates - Arvada, CO 8004 |
| Apphalt: Flat work | 7% | Chacon Paving - 1701 E 114th Pl, Northalenn, co 80233 |
| Vibration | 1 % | Detecht - 1583 N Rach View Rd Castle Rock, Co, 80108 |
| Trucking | 3% | CHOM Trucking - 4865 Paritay St CHOM Trucking - Denurs CO 80221 |
| Bypass | 11% | School Rentals - 285 CR 27 80603 |
| Survey | . 2% | Manhard - Greenwad Village XV Soll |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |



DIVISION OF SMALL BUSINESS OPPORTUNITY (DSBO) 1A - LIST OF PROPOSED SUBCONTRACTORS, SUBCONSULTANTS, AND/OR SUPPLIERS

| City & County of Denver Contract No.: | 202475601 |
|---------------------------------------|-----------|
| · · · · · · · · · · · · · · · · · · · | |

List ALL (certified and non-certified) firms the undersigned will utilize on this project. If additional pages are required, please copy and attach the second page. This form must be updated and submitted to DSBO when subcontractors, subconsultants, and/or suppliers are added throughout the contract duration.

| Contractor | /Consultant | |
|--|----------------------------|-----------------------------|
| Name of Firm: Iron Woman | □ MWBE (v) □ SBE | E (√) □ DBE (√) □ EBE (√) |
| Firm's Representative: Kane Turner | | |
| Signature: | Date: 11/14 | /24 |
| Address: 5680 Emerson St | | |
| City: Denver | State: CO | Zip: 80216 |
| Phone: 303 591 3449 | Email: kturner@ironw | omancon.com |
| Total Contract Value \$: 20,352,466.50 | Self-Performing Contract V | /alue \$: 16,000,000 |
| | | |
| | sultants, and/or Suppliers | |
| Name of Firm: Tom Calabrese Truck In | .c. ∑MWBE (√) ☐ BE | E (√) 🖎 DBE (√) 🗆 EBE (√) |
| Firm's Representative: Carol Calabrese | | |
| Address: 6441 Oceola St | | |
| City: Arvada | State: CO | Zip: 80003 |
| Phone: 303 487 8668 | Email: carol@calabre | esetrucking.com |
| Type of Service: trucking | Contract Value \$: 254,4 | 47.32 |
| Anticipated Start Date: 3/1/25 | Anticipated Completion Da | nte: 6/1/26 |
| | | |
| Name of Firm: Chacon Paving Inc. | MWBE (√) ☐ SBE | E (√) ☑ DBE (√) ☐ EBE (√) |
| Firm's Representative: Jose Chacon | | |
| Address: 1701 E 114th Pl | | |
| City: Northglenn | State: CO | Zip: 80233 |
| Phone: 303 450 0616 | Email: josef@chaconp | avinginc.com |
| Type of Service: paying / flatwork | Contract Value 5: 1,296 | .365.07 |

DSBO Version 4 Last Revised: August 9, 2022

Anticipated Completion Date: 6/1/26

4/1/25

Anticipated Start Date:



| Name of Firm: CHOM Trucking Inc. | MWBE (√) SBE (√) | ☑ DBE (√) ☑ EBE (√) |
|---------------------------------------|------------------------------|---------------------|
| Firm's Representative: Irasema Moreno | | |
| Address: 909 W 62nd Ave | | |
| City: Denver | State: CO | Zip: 80221 |
| Phone: 303 601 0169 | Email: imoreno@chomtr.c | om |
| Type of Service: trucking | Contract Value \$: 445,521. | 10 |
| Anticipated Start Date: 3/1/25 | Anticipated Completion Date: | 6/1/26 |

| Name of Firm: Detecht, LLC | MWBE (√) SBE (√) | ☑ DBE (√) ☑ EBE (√) |
|---------------------------------------|------------------------------|---------------------|
| Firm's Representative: Oana Meins | | |
| Address: 1583 N Rocky View Rd | | |
| City: Castle Rock | State: CO | Zip: 80108 |
| Phone: 575 518 4144 | Email: oana@detecht.com | 1 |
| Type of Service: vibration monitoring | Contract Value \$: 179,840. | 00 |
| Anticipated Start Date: 3/1/25 | Anticipated Completion Date: | 6/1/26 |

| Name of Firm: Legacy Traffic Managem | ent MWBE (√) SBE (√) | ☑ DBE (√) ☐ EBE (√) |
|--------------------------------------|-------------------------------|----------------------------|
| Firm's Representative: Jesse Leonard | | |
| Address: 957 Salida Way | | |
| City: Aurora | State: CO | Zip: 80011 |
| Phone: 720 708 6334 | Email: jesse@legacygt: | raffic.net |
| Type of Service: traffic | Contract Value \$: 784,869.00 | |
| Anticipated Start Date: 3/1/25 | Anticipated Completion Date: | 6/1/26 |

| Name of Firm: Martinez Associates | MWBE (√) SBE (√) | ☑ DBE (√) ☐ EBE (√) |
|--|------------------------------|----------------------------|
| Firm's Representative: Parker Eldredge | | |
| Address: 14025 W 66th Ave | | |
| City: Arvada | State: CO | Zip: 80004 |
| Phone: 303 459 2216 | Email: peldredge@martin | neztesting.com |
| Type of Service: testing / quality | Contract Value \$: 127,612. | 00 |
| Anticipated Start Date: 3/1/25 | Anticipated Completion Date: | 6/1/26 |

DSBO Version 4 Last Revised: August 9, 2022

The undersigned Bidder acknowledges the right of the City to reject any or all bids submitted, to waive informalities in bids and to re-advertise this Project for bids.

The undersigned certifies that it has carefully checked all works and figures and all statements made in these Bid Forms.

This bid is submitted upon the declaration that neither, I (we), nor, to the best of my (our) knowledge, none of the members of my (our) firm or company have either directly or indirectly entered into any agreement, participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this bid.

| Business Address of Bidder: 5680 Emerson St |
|---|
| City, State, Zip Code: Denver 5 CO , 80216 |
| Telephone Number of Bidder: 303 591 3449 |
| Fax No |
| Social Security or Federal Employer ID Number of Bidder: 81-0863272 |
| Name and location of the last work of this kind herein contemplated upon which the Bidder was engaged: 144 Sackson & Colorado Blud CCD Storm project |
| For information relative thereto, please refer to: |
| Name: Mali Farriss - CCD |
| Name: Mali Farriss - CCD Title: PM II |
| Address: 2000 W 3rd Ave , Denvers 60 80223 |
| The undersigned acknowledges receipt, understanding, and full consideration of the following addenda to the Contract Documents: |
| Addenda Number Date Date |
| Addenda Number Date II / 5/24 |
| Addenda Number Date |
| Dated this 14th day of November, 2024. |

| ature of Bidder: | | |
|-----------------------------------|----------------------------------|---------------------|
| If an Individual: | | doing business |
| | as | · |
| If a Partnership: | | |
| | by: | General Partner. |
| If a Corporation: | Woman Construction & Ex | nuironmental Senice |
| 0.00 | a Cologado | Corporation, |
| | by: | , its President. |
| | 1 | |
| Attest | | |
| Secretary | (Corporate Seal) | |
| | | |
| int Venture, signature of all Joi | nt Venture participants. | |
| Firm: | | |
| Corporation (), Partnership () | or () Limited Liability Company | |
| Ву: | | ion) |
| Title: | | |
| | Secretary | (Corporate Seal) |
| Firm: | | |
| Corporation (), Partnership () | or () Limited Liability Company | |
| Ву: | (If a Corporati | ion) |
| Title: | Attest: | |
| | Secretary | (Corporate Seal) |
| Firm: | | |
| Corporation (), Partnership () | or () Limited Liability Company | |
| Ву: | · · | ion) |
| Title: | Attest: | |
| 74 | Secretary | (Corporate Seal) |



MWBE COMMITMENT:

GOOD FAITH EFFORT:

28 of the D.R.M.C.

DIVISION OF SMALL BUSINESS OPPORTUNITY (DSBO) COMMITMENT TO MWBE PARTICIPATION

This page must be completed by all Bidders/Proposers to indicate their commitment towards satisfying the MWBE participation requirement with City and County of Denver certified MWBE firms. The commitment will be incorporated into the contract and thereby the selected Bidder/Proposer's will be held contractually to that commitment.

☐ The City and County of Denver has specified a 15 % MWBE Participation goal of the total contract value +/-

The Bidder/Proposer must make adequate and substantive good faith efforts to meet this goal to be deemed responsive by DSBO. The Bidder/Proposer must submit a detailed statement and documentation of their good faith efforts. Proposer shall provide documentation considered demonstrative of a "good faith" effort as outline in Chapter

changes on this contract. The Bidder/Proposer is committed to meeting a 15.18 % MWBE Participation

requirement of the total contract value +/- changes on this contract.

303 591 3449

| The undersigned Bidder/Proposer hereby agrees and un commitment sin this project in conformity with the R Procurement/Contract Language. Failure to comply is a maintenance of sanctions on the Contractor, as deemed appropriate to the contractor of sanctions on the Contractor. | equirements, Terms, aterial breach of the co | and Conditions of this MV | VBE |
|---|---|---------------------------|--------|
| Bidder/Proposer (Name of Firm): Troy Woman Co | instruction and | Environmental Si | ervice |
| Firm's Representative: Kane Turner | | | |
| Title: Estimator | | | |
| Signature (Firm's Representative): | 2 0 | ate: 11/14/21 | 1_ |
| Address: 5680 Emerson St | | | |
| City: Denver | State: | Zip: 80 2 | 216 |

September 3, 2024

Email: Kturnere iron woman con com

DSBO Version 5 Last Revised: April 6, 2023

Phone:



| Project/Contract No.: | Project Name: | | |
|--|--|--|--|
| if awarded the contract. Thi DBE. Certified self-performin | poser intends to engage the under is Letter of Intent Must be Signed ing Prime must complete both sec a completed and signed by the fire | by the Bidder/Proposer tions A and B. If the MW | and MWBE, SBE, EBE or /BE, SBE, EBE or DBE is a |
| Bidder/Proposer (Name of Firm): | Iron Woman | | Self-Performing: Self-Performing: No |
| Firm's Representative: Kane | Turner Title | : Estimator | |
| Signature (Firm's Representative): | CL > 2m | | /14/24 |
| Address: | | | |
| City: | | State: | Zip: |
| Phone: | | Email: | |
| | Be Completed by the MWBE, SBE, be performed and/or supply item | | |
| Name of Firm: Lom Cas | Labrese Trucking | Inc. | ☐ MWBE(v) ☐ SBE(v) ☐ EBE(v) ☐ DBE(v) |
| Firm's Representative: (aro) | Calabrese Title | : Prouder | |
| Signature: (| alohal | Date: | 1-12-24 |
| Address: 6441 O. | scela Street | | |
| City: Uwoda | | State: | Zip: 80003 |
| Phone: 303-487-86 | 068 | Email: Carolotca | labrese trucking-cor |
| Scope of Work: | | | |
| NAICS Code(s): | | | |
| The Bidder/Proposer intends to utilizabove. The cost of the total MWBE, \$ \$254,447.32 | | | |
| | ittad tianianat adiabat tian | | |
| C. Lower Tier Utilization: If the cert the Bidder/Proposer, please indica | A second and the seco | anna an aige ann achtar acean an aige ar Gaellacht achtar an an Airliain an aige il | ant, and or supplier to |
| Name of Firm: Martin Marietta Ma | | | |
| Firm's Representative: Eric Ashbroo | ok Title | :Sales Representative | |
| Signature: Tic Ashbrook | | Date: 11 | -12-24 |

If the above-named Bidder/Proposer is not determined to be the successful Bidder/Proposer by the City, this <u>Letter of</u>

Intent shall be null and void.



| Project/Contract No.: Project Name: | | |
|---|--|--|
| A. The undersigned Bidder/Proposer intends to engage the unif awarded the contract. This Letter of Intent Must be Signature DBE. Certified self-performing Prime must complete both lower tier, section C must be completed and signed by the | ned by the Bidder/Propose sections A and B. If the M | r and MWBE, SBE, EBE or WBE, SBE, EBE or DBE is a |
| Bidder/Proposer (Name of Firm): Iron Woman | | Self-Performing: Yes □ No |
| Firm's Representative: Kane Turner | Title: Estimator | |
| Signature (Firm's Representative): | Date: 1 | 1/14/24 |
| Address: | | |
| City: | State: | Zip: |
| Phone: | Email: | |
| B. The Following Section is To Be Completed by the MWBE, 9 work and NAICS code(s) to be performed and/or supply i DBE. | | |
| Name of Figure Marking Associates | | MWBE(V) SBE(V) |
| Name of Firm: Martinez Associates | | ☐ EBE(√) ☐ DBE(√) |
| 1 . 11 . | tle: Project Manager | 1 / - / - / |
| Signature: July 2hl | Date: | 10/29/24 |
| Address: 14025 W 66th Avenue | | |
| City: Arvada | State: CO | Zip: 80004 |
| Phone: 303-459-2216 | Email: peldredge@ma | rtineztesting.com |
| Scope of Work: Materials Testing, Vibration Monitoring | | |
| NAICS Code(s): 541330, 541350, 541380 | | |
| <u>The Bidder/Proposer</u> intends to utilize the aforementioned MWBE, above. The cost of the total MWBE, SBE, EBE or DBE bid amount is | | (2) 1.5 (1.5 1.5 1.5 1.5 1.5 1.5 1.5 1.5 1.5 1.5 |
| \$ \$127,612.00 | - | |
| C. Lower Tier Utilization: If the certified firm is <u>not</u> a direct first ti the Bidder/Proposer, please indicate the name of the firm that is | | ltant, and/or supplier to |
| Name of Firm: | | |
| | ïtle: | |
| Signature: | Date: | TO A STANDARD THE BOOK DESIGNATION OF THE STANDARD COLLAND TO THE STANDARD COL |

If the above-named Bidder/Proposer is not determined to be the successful Bidder/Proposer by the City, this <u>Letter of Intent</u> shall be null and void.



Project/Contract No.: Project Name:

A. The undersigned Bidder/Proposer intends to engage the undersigned MWBE, SBE, EBE or DBE to perform work if awarded the contract. This Letter of Intent Must be Signed by the Bidder/Proposer and MWBE, SBE, EBE or

DBE. Certified self-performing Prime must complete both sections A and B. If the MWBE, SBE, EBE or DBE is a

lower tier, section C must be completed and signed by the firm directly utilizing the certified firm.

| Bidder/Proposer (Name of Firm): Iron Woman | , , | Self-Performing: ▼Yes □ No |
|---|-------------------------|---|
| Firm's Representative: Kane Turner Title | : Estimator | |
| Signature (Firm's Representative): | 2 Date: 11 /1 | L4/24 |
| Address: | | |
| City: | State: | Zip: |
| Phone: | Email: | |
| B. The Following Section is To Be Completed by the MWBE, SBE, work and NAICS code(s) to be performed and/or supply item DBE. | | - |
| Name of Firm: Legacy Traffic Management | | ✓ MWBE(v) ✓ SBE(v) ✓ DBE(v) |
| Firm's Representative: Jesse Leonard Title | : Owner | |
| Signature: June / Januard | Date: 11/11 | /2024 |
| Address: 937 Salida Way | | |
| City: Aurora | State: CO | Zip: 80011 |
| Phone: 720.708.6334 | Email: jesse@legacytraf | fic.net |
| Scope of Work: Traffic Control | | |
| | | |
| NAICS Code(s): 561990 | | |
| <u>The Bidder/Proposer</u> intends to utilize the aforementioned MWBE, SB above. The cost of the total MWBE, SBE, EBE or DBE bid amount is (List) | - | |
| \$ \$784,869.00 | | |
| C. Lower Tier Utilization: If the certified firm is <u>not</u> a direct first tier s the Bidder/Proposer, please indicate the name of the firm that is uti | • | nt, and/or supplier to |
| Name of Firm: | | |
| Firm's Representative: Title | | |
| Signature: | Date: | |

If the above-named Bidder/Proposer is not determined to be the successful Bidder/Proposer by the City, this <u>Letter of</u>
<u>Intent</u> shall be null and void.



Project/Contract No.:

\$179,840.00

Signature:

DIVISION OF SMALL BUSINESS OPPORTUNITY (DSBO) LETTER OF INTENT (LOI)

Project Name:

| lower tier, section C must be completed and signed by the Iron Woman | he firm directly utilizing t | he certified firm. Self-Performing: |
|--|---|--|
| Bidder/Proposer (Name of Firm): | | Yes 🗆 No |
| Firm's Representative: | Title: Estimato | r |
| Signature (Firm's Representative): | Date: | 11/14/24 |
| Address: | | |
| City: | State: | Zip: |
| Phone: | Email: | |
| | | |
| Name of Firm: Detecht, LLC | | \blacksquare MWBE(\forall) \blacksquare SBE(\forall) \blacksquare DBE(\forall) |
| | Title: President | |
| Name of Firm: Detecht, LLC | | |
| Name of Firm: Detecht, LLC Firm's Representative: Oana Meins | | ■ EBE(V) ■ DBE(V) |
| Name of Firm: Detecht, LLC Firm's Representative: Oana Meins Signature: | | ■ EBE(V) ■ DBE(V) |
| Name of Firm: Detecht, LLC Firm's Representative: Oana Meins Signature: Address: 1583 N Rocky View Rd | Date | EBE(V) ■ DBE(V) 11/8/2024 Zip: 80108 |
| Name of Firm: Detecht, LLC Firm's Representative: Oana Meins Signature: Address: 1583 N Rocky View Rd City: Castle Rock | State: CO Email: oana@de | EBE(V) |
| Name of Firm: Detecht, LLC Firm's Representative: Oana Meins Signature: Address: 1583 N Rocky View Rd City: Castle Rock Phone: 575.518.4144 | State: CO Email: oana@de | EBE(V) |
| Name of Firm: Detecht, LLC Firm's Representative: Oana Meins Signature: Address: 1583 N Rocky View Rd City: Castle Rock Phone: 575.518.4144 Scope of Work: Bid items 02-22.1301 Vibration Monitoring | State: CO Email: oana@de g and Public Outreach | EBE(V) |

the Bidder/Proposer, please indicate the name of the firm that is utilizing the certified firm:

Name of Firm:

Firm's Representative:

Title:

C. Lower Tier Utilization: If the certified firm is not a direct first tier subcontractor, subconsultant, and/or supplier to

If the above-named Bidder/Proposer is not determined to be the successful Bidder/Proposer by the City, this <u>Letter of</u>
<u>Intent</u> shall be null and void.

DSBO Version 3 Last Revised: April 29, 2024

Date:



Project/Contract No.: 202475601 Project Name: East 16th Avenue Storm Phase 2

A. The undersigned Bidder/Proposer intends to engage the undersigned MWBE, SBE, EBE or DBE to perform work if awarded the contract. This Letter of Intent Must be Signed by the Bidder/Proposer and MWBE, SBE, EBE or DBE. Certified self-performing Prime must complete both sections A and B. If the MWBE, SBE, EBE or DBE is a lower tier, section C must be completed and signed by the firm directly utilizing the certified firm.

Self-Performing:

| Bidder/Proposer (Name of Firm): Iron Woman Construction & Environen | ntnal Services LLC | Self-Performing: ☐ Yes ☐ No | | |
|---|---------------------|---|--|--|
| Firm's Representative: Kane Turner Title: | Estimator | | | |
| Signature (Firm's Representative): Date: 11/14/24 | | | | |
| Address: | | | | |
| City: | State: | Zip: | | |
| Phone: | Email: | | | |
| B. The Following Section is To Be Completed by the MWBE, SBE, EBE or DBE, at any tier. Identify the scope of the work and NAICS code(s) to be performed and/or supply item that will be provided by the MWBE, SBE, EBE or DBE. | | | | |
| Name of Firm: CHOM Trucking Inc | | ✓ MWBE(√) ✓ SBE(√) ✓ DBE(√) | | |
| Firm's Representative: Irasema Moreno Title: Operations Manager | | | | |
| Signature: Trasema M/(eno (Nov 11, 2024 Lt.28 MST) Date: 11/11/2024 | | | | |
| Address: 909 W 62nd Ave | | | | |
| City: Denver | State: CO | zip: 80221 | | |
| Phone: 303-601-0169 | Email: imoreno@chom | tr.com | | |
| Scope of Work: | | | | |
| Trucking/Hauling | | | | |
| NAICS Code(s): 484220 | | | | |
| <u>The Bidder/Proposer</u> intends to utilize the aforementioned MWBE, SBE, EBE or DBE for the Work/Supply described above. The cost of the total MWBE, SBE, EBE or DBE bid amount is (List total amount for Suppliers/Brokers): | | | | |
| \$ \$445,521.10 | | | | |
| C. Lower Tier Utilization: If the certified firm is <u>not</u> a direct first tier subcontractor, subconsultant, and/or supplier to the Bidder/Proposer, please indicate the name of the firm that is utilizing the certified firm: | | | | |
| Name of Firm: | | | | |
| Firm's Representative: Title: | | | | |
| Signature: | Date: | | | |

If the above-named Bidder/Proposer is not determined to be the successful Bidder/Proposer by the City, this <u>Letter of</u>
<u>Intent</u> shall be null and void.



Project/Contract No.: Project Name:

A. The undersigned Bidder/Proposer intends to engage the undersigned MWBE, SBE, EBE or DBE to perform work if awarded the contract. This Letter of Intent Must be Signed by the Bidder/Proposer and MWBE, SBE, EBE or

| DBE. Certified self-performing Prime must complete both sections A and B. If the MWBE, SBE, EBE or DBE is a lower tier, section C must be completed and signed by the firm directly utilizing the certified firm. | | | | |
|--|----------------------------------|---|--|--|
| Bidder/Proposer (Name of Firm): Iron Woman | | Self-Performing: √Yes □ No | | |
| Firm's Representative: Kane Turner Title: | Estimator | | | |
| Signature (Firm's Representative): | | 14/24 | | |
| Address: | | | | |
| City: | State: | Zip: | | |
| Phone: | Email: | | | |
| B. The Following Section is To Be Completed by the MWBE, SBE, EBE or DBE, at any tier. Identify the scope of the work and NAICS code(s) to be performed and/or supply item that will be provided by the MWBE, SBE, EBE or DBE. | | | | |
| Name of Firm: Chacon Paving inc | | \square MWBE(\forall) \square SBE(\forall) \square DBE(\forall) | | |
| Firm's Representative: Chacon Morales, Jose F. Title: Estimator | | | | |
| Signature: Jose F. Chacon | Date: | 9/30/24 | | |
| Address: 1701 E. 114th place | | | | |
| City: Northglenn | State: CO | Zip: 80233 | | |
| Phone: 303-450-0616 | Email: JoseF@chaconpavinginc.com | | | |
| Scope of Work: Asphalt/concrete | | | | |
| · / Aprilate of the control of the c | | | | |
| NAICS Code(s): | | | | |
| <u>The Bidder/Proposer</u> intends to utilize the aforementioned MWBE, SBE, EBE or DBE for the Work/Supply described above. The cost of the total MWBE, SBE, EBE or DBE bid amount is (List total amount for Suppliers/Brokers): | | | | |
| \$ \$1,296,365.07 | | | | |
| C. Lower Tier Utilization: If the certified firm is <u>not</u> a direct first tier subcontractor, subconsultant, and/or supplier to the Bidder/Proposer, please indicate the name of the firm that is utilizing the certified firm: | | | | |
| Name of Firm: | | | | |
| Firm's Representative: Title: | | | | |
| Signature: | Date: | | | |

If the above-named Bidder/Proposer is not determined to be the successful Bidder/Proposer by the City, this <u>Letter of</u>
<u>Intent</u> shall be null and void.

CITY AND COUNTY OF DENVER DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

BID BOND

| KNOW ALL MEN BY THESE PRESENTS: | |
|--|---|
| THAT IRON WOMAN CONSTRUCTION AND ENVIRONMENT | TAL SERVICES, LLC as |
| Principal, and HARTFORD FIRE INSURANCE COMPANY | , a corporation organized and |
| existing under and by virtue of the laws of the State o | f Connecticut, and authorized to do business |
| within the State of Colorado, as Surety, are held and | firmly bound unto the City and County of Denver, Colorado, |
| as Obligee, in full and just sum of Five Percent (5%) of the | ne Total Amount of the Bid |
| | United States, for the payment of which sum, well and truly |
| to be made, we bind ourselves, our heirs, executors, | administrators, successors and assigns, jointly and severally, |
| firmly by these presents: | |
| William Co. d. C. | 1 - 101 - 10 1 1 1 1 1 1 1 1 1 1 1 1 1 1 |
| WHEREAS, the said Principal is herewith su | |
| | 01 - East 16th Avenue Storm Phase 2, as set forth in detail |
| • | y of Denver, Colorado, and said Obligee has required as a |
| - | posit specified bid security in the amount of not less than five work to be performed for the City, conditioned that in event |
| | for such construction and furnish required Performance and |
| | um be paid immediately to the Obligee as liquidated damages, |
| and not as a penalty, for the Principal's failure to perfe | |
| and not up appeared; tot the lime-part latter to perf | V.III. |
| The condition of this obligation is such that | t if the aforesaid Principal shall, within the period specified |
| therefore, on the prescribed form presented to him for | or signature, enter into a written contract with the Obligee in |
| accordance with his bid as accepted and give Perform | mance and Payment Bond with good and sufficient surety or |
| | or the faithful performance and the proper fulfillment of said |
| | thin the time specified, or upon the payment to the Obligee of |
| | ges and not as penalty, in the event the Principal fails to enter |
| | ayment Bond within the time specified, then this Obligation |
| shall be null and void, otherwise to remain in full for | ce and effect. |
| Signed, sealed and delivered this14th | day of November , 2024. |
| | |
| WITNESS | |
| XXXXXXX | IRON WOMAN CONSTRUCTION AND ENVIRONMENTAL SERVICES, LLC |
| | Principal |
| By | D X//// |
| Sieriotaky | Бу |
| www.erch. | Title: Vesident |
| | Title. |
| | HARTFORD FIRE INSURANCE COMPANY |
| | Superty |
| | |
| | By: |
| Seal if Bidder is Corporation | Douglas J Rothey, Attorney-in-Fact |
| (Attach Power-of-Attorney) | [SEAL] |
| | [1 |

Contract No. 202475601 E 16th Ph 2

POWER OF ATTORNEY

Direct Inquiries, Bond Authenticity
and Claims to:

THE HARTFORD BOND, T-14 One Hartford Plaza

Hartford, Connecticut 06155
Bond, Claims@thehartford.com

call: 888-266-3488 or fax: 860-757-5835

KNOW ALL PERSONS BY THESE PRESENTS THAT:

Agency Name: SURESCAPE INSURANCE SERVICES LLC

Agency Code: 34-344525

- Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, up to the amount of Unlimited:

Cynthia M. Burnett, Kimberly Payton, Douglas J. Rothey of LITTLETON, Colorado

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by \boxtimes , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 23, 2016 the Companies have caused these presents to be signed by its Assistant Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.









Physics A. Elark

Phyllis A. Clark, Assistant Secretary

Joelle L. LaPierre, Assistant Vice President

STATE OF FLORIDA

COUNTY OF SEMINOLE

ss. Lake Mary

On this 1st day of March, 2024, before me personally came Joelle L. LaPierre, to me known, who being by me duly sworn, did depose and say: that (s)he resides in Seminole County, State of Florida that (s)he is the Assistant Vice President of the Companies, the corporations described in and which executed the above instrument; that (s)he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that (s)he signed his/her name thereto by like authority.



Mariluz Arce My Commission HH 287363 Expires July 13, 2026

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of November 14, 2024.

Signed and sealed in Lake Mary, Florida.









Kerth Gozois

Keith D. Dozois, Assistant Vice President

WORKFORCE COMMITMENT FORM

Denver Construction Careers Program Workforce Commitment Form (Limited Requirements)

If selected, Contractor commits to satisfying all applicable requirements of the Workforce Ordinance, implementing rules and regulations and its approved workforce plan on an ongoing basis for the duration of the project. Requirements will include but are not limited to:

- 1. Identification of a designated Workforce Coordinator who will serve as point of contact for all workforce activities.
- 2. Recruitment commitments including posting of new positions via Connecting Colorado at www.connectingcolorado.com or additional platforms unique to employment within the organization.
- 3. Outreach commitments including coordination with DCCP and the City's designated workforce convener(s) to help increase outreach to Target Categories.
- 4. Reporting: Contractor will be responsible for the submittal of quarterly reports to DCCP that detail activities and progress toward workforce goal achievement.

Contractor will be required to submit, and obtain DCCP approval of, a Workforce Plan detailing how they will meet these requirements. Contractor is encouraged to review the requirements of the <u>Workforce Ordinance</u> with their attorney.

Date: _____

Signature:_

Typed Name: Tane

Title: Estimater

Company Name:

CITY AND COUNTY OF DENVER DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

TABLE OF CONTENTS FOR CONTRACT DOCUMENTS

| BID FORM AND SUBMITTAL PACKAGE Package (returned separately and incorporated as part of these contract documents) | PAGE |
|--|-------------|
| | DE 4 |
| BIDDER'S CHECKLIST | |
| BID FORM AND SUBMITTAL PACKAGE ACKNOWLEDGMENT | |
| BID FORM | |
| 1A - LIST OF PROPOSED SUBCONTRACTORS, SUBCONSULTANTS, AND/OR SUPPLIER | |
| COMMITMENT TO MWBE PARTICIPATION | |
| LETTER OF INTENT (LOI) | |
| BID BOND | |
| WORKFORCE COMMITMENT FORM | BF-15 |
| BID DOCUMENTS | |
| NOTICE OF INVITATION FOR BIDS | BDP-2 |
| INSTRUCTIONS TO BIDDERS | BDP-4 |
| EQUAL EMPLOYMENT OPPORTUNITY RULES AND REGULATIONS | BDP-14 |
| APPENDIX A | BDP-18 |
| APPENDIX F | BDP-20 |
| CONTRACT | BDP-30 |
| GENERAL CONTRACT CONDITIONS (INDEX) | BDP-36 |
| SPECIAL CONTRACT CONDITIONS | BDP-41 |
| CONTRACTOR'S CERTIFICATION OF PAYMENT (SAMPLE) | BDP-45 |
| PERFORMANCE AND PAYMENT BOND | BDP-52 |
| PERFORMANCE AND PAYMENT BOND SURETY AUTHORIZATION (SAMPLE) | BDP-54 |
| NOTICE TO APPARENT LOW BIDDER (SAMPLE) | BDP-55 |
| NOTICE TO PROCEED (SAMPLE) | BDP-57 |
| CERTIFICATE OF CONTRACT RELEASE (SAMPLE) | BDP-58 |
| FINAL/PARTIAL RELEASE AND CERTIFICATE OF PAYMENT (SAMPLE) | |
| PREVAILING WAGE RATE SCHEDULE | 10 pages |
| TECHNICAL SPECIFICATIONS | 1,048 pages |
| CONTRACT DRAWINGS | 119 pages |

CITY AND COUNTY OF DENVER

NOTICE OF INVITATION FOR BIDS FOR CONTRACT NO. 202475601

EAST 16TH AVENUE STORM PHASE 2

BID SCHEDULE: 11:00 a.m., Local Time October 15, 2024

Bids will be received and accepted via the online electronic bid service, Rocky Mountain E-Purchasing ("BidNet"). Bids must be submitted via <u>BidNet</u> no later than **October 15, 2024 at 11:00 a.m.** Prospective bidders must be on the plan holders list on BidNet for bids to be accepted. To access the electronic bid form, download the required documents from BidNet and complete the Unit Item Pricing in the Documents & Items section of the solicitation. All properly uploaded bids will then be opened, witnessed and read aloud.

GENERAL STATEMENT OF WORK:

The East 16th Avenue Storm Phase 2 project is the second phase of an effort to extend and upsize the storm system in the Montclair Basin to relieve frequent and significant flooding in the neighborhood. The downstream end of the project will tie into an existing box in Albion Street just south of East 17th Avenue that crosses Colorado Boulevard and outfalls into Ferril Lake. The new storm drain will extend east in Batavia via an elliptical Hobas pipe. Work will also include full roadway reconstruction, full utility reconstruction, and improvements to the existing system on Batavia Place between Colorado Boulevard and Albion Street. One alternate to the bid will continue the system east in Batavia from just east of Bellaire Street to just east of Clermont Street.

WORKFORCE DEVELOPMENT PROGRAM: Workforce development programs promote economic growth through the coordination of public, private, and nonprofit sector resources to support a combination of education and training services to prepare individuals for work and to help them improve their prospects for entering and succeeding in the labor market. To accomplish this, workforce development policies and programs may be focused on individual training and education, societal economic stability and growth, or skills training needed by employers to help organizations remain competitive in a global marketplace.

ESTIMATED CONSTRUCTION COST:

The estimated cost of construction for this project is between \$10,400,000.00 and \$11,200,000.00.

DOCUMENTS AND BID INFORMATION AVAILABLE:

Contract Documents complete with Technical Specifications and, if applicable, construction drawings will be available on the first day of publication at: www.work4denver.com. To download digital Contract Documents, please visit www.bidnetdirect.com/colorado/cityandcountyofdenverdoti and reference Solicitation No. **202475601**. Contact BidNet at 800-835-4603, select option 2 for assistance.

PRE-BID MEETING:

A virtual pre-bid meeting will be held for this Project at 2:00 p.m., local time, on September 17, 2024. The teleconference call-in number and conference ID can be found on the project page at www.work4denver.com.

DEADLINE TO SUBMIT QUESTIONS: September 24, 2024 by 2:00 p.m. local time.

PREQUALIFICATION REQUIREMENTS:

Each bidder must be prequalified in category **1E(4) PIPED SEWER** at or above the **\$12,000,000.00** monetary level in accordance with the City's Rules and Regulations Governing Prequalification of Contractors. Each bidder must have submitted a prequalification application a minimum of ten (10) calendar days prior to the response due date. Applications must be submitted via <u>B2Gnow</u>. To view the Rules and information on how to apply, please visit our website at <u>www.denvergov.org/prequalification</u>.

MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISE PARTICIPATION:

Article III, of Chapter 28 of the Denver Revised Municipal Code (D.R.M.C.) grants authority to the Division of Small Business Opportunity (DSBO) to establish participation requirements under the Minority and Women-Owned Business Enterprise (MWBE) Program as related to expenditures and related contracts by and through the City and County of Denver. The participation requirement for this project is:

15% Minority and Women-Owned Business Enterprise (MWBE)

The requirement must be met with certified firms, §§ 28-62, 28-66, D.R.M.C., or through the demonstration of a sufficient good faith effort. §§ 28-60, 28-64, D.R.M.C.

MISCELLANEOUS:

Contracts for construction, reconstruction, and remodeling are subject to the City prevailing wage rate requirements established pursuant to Section 20-76, D.R.M.C.

City contracts are subject to payment of City Minimum Wage established pursuant to Section 20-82 through 20-84 D.R.M.C.

As its best interest may appear, the City and County of Denver reserves the right to reject any or all bids and to waive informalities in bids.

Publication Dates: September 3, 4, 5, 2024
Published In: The Daily Journal

CITY AND COUNTY OF DENVER INSTRUCTIONS TO BIDDERS

IB-1 INSTRUCTION TO BIDDERS

These Instructions to Bidders are a part of the Contract Documents and are intended to serve as a guide to bidders. They are general in nature and may be amended or supplemented as needed to support any one specific invitation to bid. Each bidder shall prepare its bid in strict compliance with all requirements of the Contract Documents and by careful application of these instructions.

IB-2 BIDDING

The copy of the Contract Documents contains the Bid Form and Submittal Package for this Project, which must be used to submit a bid hereunder. The bidder must fully complete, execute and submit this Bid Form and Submittal Package, along with any other specified components of the Contract Documents, via <u>BidNet</u>'s electronic bidding platform as its bid for the referenced Project.

A bidder is not required to submit as part of its bid the entire set of Contract Documents distributed by the City pursuant to the Notice of Invitation for Bids, if the bidder executes and submits the Bidder Acknowledgment Form included with the Bid Form and Submittal Package as part of its bid. However, each bidder, by submitting its bid, shall be conclusively presumed to have received and reviewed all of the information contained in the Contract Documents as this term is further defined herein.

Bid guarantee will be accepted electronically as part of the Bid packet submitted via BidNet. The bid guarantee must be received by the City within seven calendar days following the bid opening date to:

Department of Transportation and Infrastructure Attention: Contract Administration 201 W. Colfax Ave. Dept. 614 Denver, CO 80202

IB-3 CONTRACT DOCUMENTS AS PUBLISHED BY CITY

Each bidder shall be responsible for, and shall be deemed to have received, all the information contained in the Contract Documents as distributed by the City pursuant to the Notice of Invitation for Bids, including addenda, whether or not such bidder has reviewed all or part of the Contract Documents in either its hard copy form or in any other format. If organizations or companies other than the City or its design professional distribute the City's Contract Documents for review by prospective bidders, whether in hard copy or via electronic or other media, neither the City nor its design professional shall be responsible for the content, completeness or accuracy of any information distributed or transmitted by any such organization or company.

IB-4 COMPLETING AND SIGNING THE BID FORMS

The bidder must complete the Bid Items in the Documents & Items section of the solicitation in BidNet, a unit price for each item for which a quantity is given for all the bidder's prices offered for the Work to be performed. All bid items must be fully and properly completed.

Each bidder must sign the Bid Form and give the bidder's current business address. If an individual, the signature must be of the individual offering the bid; if a partnership, the signature must be that of a general partner; and if a corporation, both the president and the secretary must sign and the seal of the corporation must be affixed to be visible via electronic format. Signatures of other persons may be acceptable if the bid contains sufficient evidence, satisfactory to the City in its sole discretion, to indicate that the other persons are authorized to bind the bidder.

IB-5 UNACCEPTABLE BIDS

The City will not accept bids from Bidders not prequalified with the City (if prequalification is required for this project), in arrears to the City upon debt or contract, or which are defaulters (as surety or otherwise) upon any obligation to the City.

IB-6 INFORMAL AND UNBALANCED BIDS

Any alteration, interlineations, erasure, omission, deletion or addition by the bidder to the Bid Form and Submittal Package or other parts of the Contract Documents submitted with the Bid Form and Submittal Package, as originally issued to the bidder, shall render the accompanying bid informal and may constitute cause for rejection.

Any unauthorized addition, conditional or alternate bids, failure to provide a unit price, lump sum amount or authorized alternate item specified or other irregularities of any kind which tend to render the bid incomplete, indefinite or ambiguous shall render the bid informal and may constitute cause for rejection.

Bids that are unbalanced so that each item does not reasonably carry its own proportion of cost or that contain inadequate or unreasonable prices for any item may be rejected. Bids, which have not acknowledged all addenda to the Contract Documents issued for this bid, may also be rejected.

The right is reserved by the City to reject any or all bids and to waive any informalities where it is deemed by the City to be in the best interests of the City to do so.

IB-7 ONLY ONE BID ACCEPTED

The City will accept only one bid for the same work from any one bidder. This includes bids that may be submitted under different names by one business enterprise.

IB-8 BID GUARANTEE

As a guarantee of good faith on the part of the bidder, each bid must be accompanied by a bid guarantee, consisting of either a certified or cashier's check made payable without condition to the order of the City and County of Denver or a bid bond written by an approved corporate surety in favor of the City and County of Denver. If the bid of a bidder is acceptable and the bidder is notified by the Manager that it is considered to be the Apparent Low Bidder and said bidder fails to execute a contract in the form prescribed or to furnish a performance and payment bond with a legally responsible and approved surety or to furnish the required evidence of insurance or satisfy all conditions precedent to contract execution within five (5) days after such notice is made by the City, said bid guarantee shall be forfeited to the City as liquidated damages and not as a penalty.

The bid guarantee shall be in the amount of five percent (5%) of the total bid unless otherwise specified in the Notice of Invitation for Bids and on the form appearing in the Contract Documents in the Bid Form and Submittal Package. Failure to submit a properly executed bid guarantee, on the form provided herein may, in the City's sole discretion, constitute cause for rejection.

Following award and execution of the Contract by the Apparent Low Bidder, or earlier in the sole discretion of the City, bid guarantees of all but the Apparent Low Bidder will be returned. When the Apparent Low Bidder executes the Contract and delivers to the City satisfactory performance and payment bonds, required insurance documentation, and has satisfied all conditions precedent to contract execution by the City, and after approval, if any, by the Council of the City of the proposed Contract with the Apparent Low Bidder, the bid guarantee of the Apparent Low Bidder shall be returned. Such return shall be made within one hundred twenty (120) days from date bids are opened unless otherwise specified in the Special Contract Conditions.

IB-9 SITE INSPECTION AND INVESTIGATIONS

Prior to submitting a bid, the bidder is invited to inspect the work site and its surroundings. Although the bidder is not required to make such an inspection before bidding, for purposes of the Contract it shall be conclusively presumed that by failing to make such an inspection, the bidder has waived the right to later claim additional compensation or time extensions for conditions which would have been evident had the site been inspected.

Drawings and Technical Specifications, defining the Work to be done, were prepared on the basis of interpretation by the design professionals of information derived from investigations of the work site. Such information and data are subject to sampling errors, and the interpretation of the information and data depends to a degree on the judgment of the design professional. In view of this, the bidder is invited to make such additional investigations as the bidder's judgment dictates the need for such investigations. Information about the degree of difficulty of the Work to be done cannot totally be derived from either the Drawings or Technical Specifications or from the Manager or his representatives.

Since the bid information cannot be guaranteed, the Contractor shall have assumed the risks attendant to successful performance of the Work and shall never make claim for additional compensation or time extensions on the grounds that the nature or amount of work to be done was not understood by the bidder at the time of the bidding.

IB-10 INCONSISTENCIES

Any seeming inconsistencies or ambiguities between different provisions of the Contract Documents or any point which the bidder believes requires a decision or interpretation by the City must be inquired into by the bidder by addressing a formal written communication to the Manager of the Department of Transportation and Infrastructure and sending or delivering it to the office advertising this Project for bid at least forty-eight (48) hours, excluding Saturdays, Sundays, and holidays, before the time set for the opening of bids.

Information about the decision or interpretation made in response to any inquiry will be posted on www.work4denver.com. If the matter raised requires, in the sole discretion of the Manager, that an addendum to the bid documents be issued, such addendum will be published, and each bidder shall be required to acknowledge the addendum by signing and identifying it in the Bid Form when submitting the bid.

After bids are opened, all bidders must abide by the formal response of the Manager, as to any interpretation. The City shall not be bound, and the bidder shall not rely on any oral communication, interpretation clarification or determination of the Contract Documents prior to bid opening.

IB-11 WITHDRAWAL OF BID

A bidder may withdraw its bid at any time prior to the time for receipt of bids set forth in the Notice of Invitation for Bids by making written request upon the Manager of the Department of Transportation and Infrastructure. After such time, no bid may be withdrawn or modified.

Such request must be signed by the persons authorized to bind the bidder as defined in IB-4, COMPLETING AND SIGNING THE BID FORMS.

IB-12 WEBSITE

It shall be conclusively presumed that the bidder has, before submitting any bid, read and shall take full responsibility for all addenda, posted decisions, and other information relevant to the bid posted by the City on the Work4Denver website.

IB-13 PRE-BID MEETING

Bidders are urged to attend the pre-bid meeting(s) scheduled for this Project. Attendance is not mandatory; however, bidders will be held responsible for all information presented at such meeting(s).

IB-14 ADDENDA

As its best interests may require, the City may issue addenda to the Contract Documents. Such addenda shall be made available to all persons having purchased a set of Contract Documents as set forth in the Notice of Invitation for Bids contained herein. All bidders must acknowledge receipt of all addenda on the Bid Form at the time of submission of the bid.

IB-15 VIRTUAL BID OPENING

Unless otherwise suspended, delayed or canceled by posted notice from the Manager, bid opening will occur via teleconference at the time designated in the Notice of Invitation for Bid.

IB-16 EVALUATION OF BIDS AND BASIS OF BID SELECTION

Bids will be evaluated after being read out loud on the date and at the time designated in the legal advertisement. All bids will be reviewed for responsiveness to the requirements of the Contract Documents and whether or not the bids contain irregularities which could give any bidder an unfair advantage.

The Base Bid Total shall include any applicable allowances and/or force accounts. Alternates, if any are included in the bid, will be selected in the priority shown on the Bid Form, subject to the limits of available funds. Selection will be made on the basis of the lowest, total, responsive, qualified base bid plus the total of any alternates set forth on the Bid Form and selected by the City during evaluation. Bid selection will be subject to all requirements and special bidder qualifications contained herein and subject to approval of such resulting Contract in accordance with the Charter and Revised Municipal Code of the City and County of Denver. In addition to all other specified requirements, the City will correct arithmetical errors in all bids and corrected totals only will be considered as the basis of selection.

Upon concluding that the bid is, in fact, the lowest, total, responsive bid to the bidding conditions and that of a responsible, qualified bidder, the City will notify the Apparent Low Bidder.

As its best interests may appear, the City and County of Denver reserves the right to waive informalities in bids, to reject any and all bids and to rebid the Project.

IB-17 NOTICE TO APPARENT LOW BIDDER

The Notice to Apparent Low Bidder, a form of which is included in the Contract Special Conditions Section of the Contract Documents, is issued by the City directly to the selected bidder and informs the bidder that the Manager intends to seek approval of the execution of the Contract by the City in accordance with the Charter and Revised Municipal Code of the City and County of Denver. Specifically, it informs the bidder of its obligations with respect to execution of the Contract and instructs the bidder on how to proceed toward execution of the Contract. The City reserves the right to notify the Apparent Low Bidder, at any time within one hundred twenty (120) days from the date of the opening of the bids, that approval to contract with the Apparent Low Bidder shall be sought in accordance with the Charter and Revised Municipal Code of the City and County of Denver.

In accordance with the terms and conditions contained in the Bid Form and Submittal Package and any additional requirements set forth in the Notice to Apparent Low Bidder or elsewhere in the Contract Documents, the Apparent Low Bidder shall execute the Contract Form contained in the Contract Documents made available by the City for execution in the appropriate number of counterparts. The Apparent Low Bidder shall return the fully executed Contract Document sets, along with any supplemental documents required herein, to the City and shall comply with all other conditions, precedent to Contract

execution within five (5) days of the date of issuance of the Notice to Apparent Low Bidder by the City. Failure to comply with each of these requirements within five (5) days of the date of issuance of the Notice to Apparent Low Bidder by the City shall render the bid nonresponsive and may constitute cause for rejection.

Issuance of such Notice shall not, however, constitute a commitment on the part of the City or create any rights in the Apparent Low Bidder to any contract with the City.

IB-18 EXECUTION OF CONTRACT

The process of executing a contract requires action by both the apparent low bidder and the City. After the City notifies the Apparent Low Bidder, the successful bidder shall provide certain supplemental documents for incorporation into the Contract Documents. These supplemental documents shall include: the properly executed Certificate of Insurance Forms evidencing the apparent low bidder's satisfactory compliance with the insurance requirements set forth in the Contract Documents; a properly executed Payment and Performance Bond Form and appropriate Power of Attorney evidencing the Apparent Low Bidder's satisfactory compliance with the bonding requirements set forth in the Contract Documents; and documentation of compliance with any other conditions precedent to execution of the Contract by the City set forth in the Contract Documents. The insurance and bond forms contained in the Contract Special Conditions Section of the Contract Documents must be used in satisfying these supplemental document requirements. The City will prepare the Contract Documents by incorporating all of the documents submitted by the Apparent Low Bidder into an executable contract, which the Apparent Low Bidder will sign electronically.

From here, all of the documents are forwarded to the City Attorney who will, if the insurance and bonding offered is acceptable and if all other elements of the Contract Documents are in order, recommend that the Manager and the Mayor approve the documents and, when required by the City Charter, prepare an ordinance for submittal to City Council authorizing the execution of the Contract. The City Attorney shall in all applicable instances submit the proposed contract and ordinance to City Council. After City Council approval, the Contract shall be reviewed by the City Attorney and routed for execution by the Mayor, the Clerk for attestation and the Auditor for countersignature and registration. When the total process of contract execution is complete, a Notice to Proceed will be issued and a single executed copy of the Contract will be delivered to the Contractor. Any work performed or a material purchased prior to the issuance of Notice to Proceed is at the Contractor's risk.

IB-19 BONDING REQUIREMENTS

In accordance with the provisions of General Contract Conditions, Title 15, PERFORMANCE AND PAYMENT BONDS, the minimum bonding requirements for this Contract are set forth in the form CITY AND COUNTY OF DENVER PERFORMANCE AND PAYMENT BOND contained in the Special Conditions Section of the Contract Documents. Upon receipt of Notice to Apparent Low Bidder, the apparent low bidder must cause this form bond to be purchased, executed and furnished, along with appropriate Powers of Attorney and a surety authorization letter (in form similar to the one attached), to the City in accordance with the instructions contained herein.

IB-20 INSURANCE REQUIREMENTS

The minimum insurance requirements for this Contract are set forth in the Special Conditions Section of the Contract Documents. Bidders are urged to consider, in preparing a bid hereunder, that each condition, requirement or specification set forth in the form certificate must be complied with by the Contractor and all subcontractors performing Work on the Project, unless such requirements are specifically accepted in writing by the City's Risk Management Office. The Contractor must either include all subcontractors performing work hereunder as insureds under each required policy or furnish a separate certificate for each

subcontractor. In either case, the Contractor shall insure that each subcontractor complies with all of the coverage requirements.

IB-21 PERMITS AND LICENSES

All permits, licenses and approvals required in the prosecution of the work shall be obtained and paid for by the Contractor.

IB-22 RESERVED

IB-23 PAYMENT OF CITY MINIMUM WAGE

Contractor shall comply with, and agrees to be bound by, all requirements, conditions, and City determinations regarding the City's Minimum Wage Ordinance, Sections 20-82 through 20-84 D.R.M.C, including, but not limited to, the requirement that every covered worker shall be paid no less than the City Minimum Wage in accordance with the foregoing D.R.M.C. Sections.

Instances in which a worker is covered by both Prevailing Wage rate requirements and City Minimum Wage rate requirements, Contractor shall pay every covered worker the greater of the two.

The services being requested in this solicitation may involve services that are covered pursuant to Division 3.75 of Article IV of Chapter 20 of the Denver Revised Municipal Code ("D.R.M.C."), which is designed to address the issue of wage equity and cost of living affordability in the City & County of Denver. Contractor agrees that any contract with the City shall include a requirement that Contractor will comply with the provisions of D.R.M.C. §§20-82 through 20-84, including, but not limited to, paying all covered workers no less than the City Minimum Wage for all covered services rendered in connection with the Contract. Additionally, Contractor agrees that the contract shall require compliance with all current and future federal and state laws and City ordinances.

IB-24 TAX REQUIREMENTS

General. Bidders are referred to the General Contract Condition 323, TAXES, as to taxes to which they may be subject in performing the Work under this Contract, including but not limited to sales and use taxes and the Denver Occupational Privilege Tax. The following instructions are to be considered along with the General Contract Conditions and not in lieu of them.

<u>Sales and Use Tax</u>. The City of Denver imposes consumer use tax on all construction and building materials used on any construction project located in Denver. Denver does not exempt governmental or charitable projects.

It is the responsibility of the Contractor and its subcontractors to apply to the Colorado Department of Revenue ("CDOR") for a certificate, or certificates, of exemption indicating that their purchase of construction or building materials is for a public project, and to deliver to the City copies of such applications as soon as possible after approval by the CDOR. Bidders shall include Denver sales/use tax, Occupational Privilege taxes, and shall not include in their bid amounts the exempt state, RTD, and Cultural Facilities District Sales and Use Taxes.

<u>Denver Occupational Privilege Tax</u>. Any employee working for a contractor, or a subcontractor, who earns \$500 or more working in Denver during a calendar month, is subject to the payment of the Employee Occupational Privilege Tax. The Contractor and any subcontractor must pay the Business Occupational Privilege Tax for each of its employees who are subject to such tax.

IB-25 WORKFORCE DEVELOPMENT PROGRAM

The Denver Construction Careers Program (DCCP) establishes workforce development requirements to increase outreach, training, job opportunities and employment of people in economically disadvantaged areas and populations. This procurement and any resulting *contract/work order* are governed by Article XI, of Chapter 28 of the Denver Revised Municipal Code (D.R.M.C) (the "Workforce Ordinance") and accompanying rules and regulations.

The DCCP has determined that an exclusion applies and therefore full workforce requirements will not apply to this contract/work order. The selected contractor will not be required to meet requirements for the number of hours worked by apprentices and people living in target neighborhoods.

The selected contractor will be required to submit a Limited Workforce Plan that outlines its approach to the meeting limited workforce requirements.

The Limited Workforce Plan will:

- 1. Identify a designated Workforce Coordinator who will serve as point of contact for workforce activities.
- 2. Describe contractor's outreach and engagement strategy, including:
 - a. Contractor's job recruitment approach: Posting of new positions via Connecting Colorado at www.connectingcolorado.com or additional platforms unique to employment within the organization.
 - b. Contractor's commitment to coordinate with DCCP and the city's designated workforce convener(s) to help increase outreach to Target Populations and Target Neighborhoods
- 3. Contractor's commitment to submit quarterly reports to DCCP that detail activities and progress toward workforce goal achievement.

IB-26 MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISE (MWBE) REQUIREMENTS

The Division of Small Business Opportunity (DSBO) has designated a Minority and Women-Owned Business Enterprise (MWBE) requirement for this project, bid requirements for which are set forth below. This procurement and resulting contract are governed by Article III, of Chapter 28 of the Denver Revised Municipal Code (D.R.M.C.) (the "DSBO Ordinance") and accompanying rules and regulations (collectively, the "MWBE Program"). Throughout the life of the contract, the awarded contractor/consultant (the "Contractor/Consultant") will be required to comply with the MWBE Program. Failure by the Contractor/Consultant to comply therewith during the performance of the contract is a material breach of the contract, which may result in the imposition of sanctions on the Contractor/Consultant, as deemed appropriate by DSBO.

The City and County of Denver's ("City") Minority and Women-Owned Business Enterprise (MWBE) policy is to ensure nondiscrimination in the award and administration of the City's construction contracts, professional services contracts, and in the procurement of common goods and services. The awarded contractor/consultant (the "Contractor/Consultant") shall comply with and implement requirements of Article III, of Chapter 28 of the Denver Revised Municipal Code (D.R.M.C.) (the "DSBO Ordinance") and accompanying rules and regulations (collectively, the "MWBE Program") in the award and administration of Subcontracts under any agreement resulting from this solicitation ("the Contract"). The Contractor/Consultant shall not discriminate on the basis of race, color, religion, national origin, sex, age, or disability in the administration and performance of the Contract. The Contractor/Consultant shall carry out MWBE Program requirements in the award and administration of its contracts as well as the flow down provisions of this MWBE Contract requirements to be incorporated in all MWBE subcontract agreements regardless of tier. It is the City's intention to create a level playing field on which MWBEs can compete fairly for City-funded contracts. Failure by the Contractor/Consultant to comply with or implement these requirements may be a material breach of the Contract, which may result in the termination of the Contract

or such other remedy as the City deems appropriate. These legal remedies may include but are not limited to: withholding monthly progress payments, assessing sanctions, liquidated damages, and/or disqualifying the Contractor/Consultant from future bidding. The City's commitment to the MWBE Program is not intended to and shall not be used as a justification to discriminate against any qualified company or group of companies.

City's Equity, Diversity, & Inclusion Values

The City is committed to advancing its vision of equity, diversity, inclusion, and sustainability through growing the capacity of historically underutilized businesses, which include MWBE firms, providing significant contracting opportunities, and ensuring they benefit from said contracts.

Counting MWBE Participation

For a firm's performance to count toward meeting the MWBE requirement, they must be MWBE certified by the City on or before execution of Contractor/Consultant's agreement with the MWBE firm and must be certified in the NAICS code(s) that coincide with the scope(s) of work that they will be performing. In instances of an MWBE Prime Contractor/Consultant, the MWBE Prime must be certified prior to executing their agreement with the City. DSBO maintains a MWBE Directory ("Directory"), which is a current listing of City-certified MWBEs and may be accessed via the DSBO website at https://www.denvergov.org/dsbo. Bidders are encouraged to use the Directory to assist in identifying MWBEs for the work and supplies required for the project. Bidders are reminded that changes may be made to the Directory at any time. MWBE certification or listing in the Directory is not a representation or warranty by the City regarding the qualifications of any listed MWBE. During performance, accounting of MWBE participation will be maintained for all purchase orders, task orders, and work orders, which participation will collectively be applied to the contract's overall MWBE participation attainment.

In utilizing the participation of an MWBE supplier, the degree to which their participation counts towards satisfaction of the MWBE requirement varies. If materials or supplies are obtained from a MWBE manufacturer, one hundred percent (100%) of the cost of the materials or supplies counts toward the requirement. Sixty percent (60%) of the value of the commercially useful function performed by MWBE regular dealers counts toward satisfaction of the requirement. Only the bona fide commissions earned by manufacturer representatives or brokers for their performance of a commercially useful function counts toward meeting the requirement. Therefore, Bidder must separate bona fide brokerage commissions from the actual cost of the supplies or materials provided to determine the actual dollar amount of participation that can be counted towards meeting the requirement.

Should any designated alternate be selected by the City for inclusion in the contract ultimately awarded, the MWBE requirement percentage level submitted at time of bid opening, on the base bid, will also apply to the selected alternates and must be maintained through the remaining term of the contract on the total contract amount, including any alternate work. Therefore, bidders are urged to consider participation in preparing bids for designated alternates.

MWBE Responsiveness Requirements

Award of this project will be determined, in part, on Bidder's commitment to strengthen the small, minority, and women-owned business community. Said commitment is shown through adherence to and thoughtful completion of the below-listed DSBO bid requirements, which are all conditions of responsiveness. Failure to submit a responsive bid constitutes cause for rejection thereof.

1. Non-Competition

Bidder shall not restrict an MWBE from providing subconsulting or subcontracting quotations to other Bidders. Any Bidder who does so shall cause their bid to be rejected. §§ 28-59(f), 28-63(f), D.R.M.C.

1. Joint Ventures

If Bidder is participating in a joint venture with a certified MWBE firm, bidder must submit the firm's Joint Venture Agreement to DSBO at least 10 working days prior bid. The Joint Venture must be approved by DSBO.

A Joint Venture is an association of an MWBE firm and one or more other firms to carry out a single, for-profit business enterprise, for which the parties combine their property, capital efforts, skills and knowledge, and in which the MWBE is responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest.

DSBO will count a portion of the total dollar value of the joint venture contract toward the MWBE requirement equal to the distinct, clearly defined portion of the work that the MWBE performs with its own forces in a NAICS code in which the firm is MWBE certified. The joint venture agreement MUST specify the services, dollar value, reporting structure, and details of the MWBE's performance requirements associated with their percent of the joint venture ownership.

2. Commitment to MWBE Participation

Bidder shall include with their bid a completed DSBO form, entitled "Commitment to MWBE Participation," stating their committed MWBE participation percent on this project. The committed participation level will be inserted into any resulting contract and the Contractor/Consultant must comply with that committed participation amount during the term of the contract.

In determining whether a bidder's committed level of participation meets the stated MWBE requirement, DSBO shall base its calculation of applicable dollar amounts and percentages on the total base bid amount. If a bid contains alternates, participation contained in any alternate will not count towards satisfaction of the requirement at time of bid opening.

3. Letter of Intent

Bidder shall include with their bid completed DSBO form(s), entitled "Letter of Intent" (LOI). The LOI evidences Bidder's understanding that they will enter into a contractual relationship with the listed MWBE firm or that Bidder's subcontractor(s), subconsultant(s), and/or supplier(s) will do so. A separate LOI is required for each MWBE subcontractor, subconsultant, and/or supplier at all tiers. Additionally, an MWBE Prime Bidder must submit a LOI for itself for self-performed work. The collective LOI amounts must be consistent with the total committed MWBE participation percent stated on the Commitment to MWBE Participation form.

4. List of Proposed Subcontractors, Subconsultants, and/or Suppliers

Bidder shall include with their bid a completed DSBO form, entitled "List of Proposed Subcontractors, Subconsultants, and/or Suppliers," which is a comprehensive list of all firms (MWBE and non-MWBE) with whom Bidder will contract for this project, at all tiers. Each MWBE firm's "contract value" listed on this form must be consistent with the amount listed on that firm's corresponding LOI.

5. Accurate, Complete, Consistent, and Executed

Bidder is urged to carefully review their DSBO forms before submission to ensure that the forms are accurate, complete, consistent as between one-another, and executed by the appropriate parties. Only the MWBE firms identified on the above-listed required DSBO forms and MWBE certified in relevant NAICS codes at the time of bid opening, and the precise levels of participation listed for each, will be considered in determining whether Bidder has committed to meet the designated MWBE requirement. Additional MWBE participation submitted after bid opening will not be considered in determining responsiveness.

6. Good Faith Effort

If Bidder cannot meet the MWBE requirement established by DSBO or is able to only meet part of the requirement, they shall furnish to DSBO, with their bid, a comprehensive statement of their good faith efforts to meet the requirement, along with supporting documentation demonstrative thereof. This means that Bidder must show that they took all necessary and reasonable steps to achieve the MWBE requirement which, by their scope, intensity, and appropriateness to the objective, could reasonably be expected to obtain sufficient MWBE participation, even if they were not fully successful.

The statement of good faith efforts should address each of the categories outlined in the DSBO Ordinance, §§ 28-60, 28-64, D.R.M.C., and any additional criteria established by rule or regulation. As part of their good faith efforts, Bidders are encouraged to solicit the support and assistance of DSBO by contacting the procuring agency's Contract Administrator (CA)/Buyer with specific questions; the CA/Buyer will coordinate with DSBO to reply thereto. All good faith efforts information must be complete, accurate, adequately documented, and submitted with the bid. Good faith efforts must be demonstrated to be substantive and not merely for formalistic compliance with the DSBO Ordinance.

To award a contract to a bidder that has failed to meet the MWBE requirement, DSBO will determine whether Bidder made good faith efforts to actively, effectively, and aggressively seek MWBEs to meet the MWBE requirement prior to bid submission. Failure of Bidder to show good faith efforts shall render their bid ineligible for further consideration with the City.

7. Authority

The DSBO Ordinance and rules and regulations promulgated pursuant thereto apply to this project and are incorporated into these solicitation documents by reference. Compliance with those, and any additional requirement contained herein, are conditions of responsiveness. The DSBO Ordinance, its accompanying rules and regulations, and additional MWBE guidance are available here: https://www.denvergov.org/dsbo. Bidder is encouraged to contact the procuring agency/Buyer with specific questions related to compliance therewith, who will coordinate with DSBO to reply to Bidder's questions.

IB-27 DISCLOSURE OF INFORMATION

All submissions and other materials provided or produced pursuant to this Invitation for Bids may be subject to the Colorado Open Records Law, C.R.S. 24-72-201, et seq. As such, bidders are urged to review these disclosure requirements and any exceptions to disclosure of information furnished by another party and, prior to submission of a bid to the City, appropriately identify materials that are not subject to disclosure. In the event of a request to the City for disclosure of such information, the City shall advise the bidder of such request to give the bidder an opportunity to object to the disclosure of designated confidential materials furnished to the City. In the event of the filing of a lawsuit to compel such disclosure, the City will tender all such material to the court for judicial determination of the issue of disclosure and each bidder agrees to intervene in such lawsuit to protect and assert its claims of privilege against disclosure of such material. Each bidder further agrees to defend, indemnify and save and hold harmless the City, its officers, agents and employees, from any claim, damages, expense, loss or costs arising out of the bidder's intervention to protect and assert its claims of privilege against disclosure under the Open Records Law including, but not limited to, prompt reimbursement to the City of all reasonable attorney fees, costs and damages that the City may incur directly or may be ordered to pay by such court.

IB-28 GENERAL BIDDING INFORMATION

Bidders are instructed to contact the Contract Administrator designated below for this Project for pre-bid, post-bid and general City bidding information. Bidders can also visit www.work4denver.com for information, both general and project specific. The Contract Administrator assigned to this project is Micaela Martinez who can be reached via email at DOTI.Procurement@denvergov.org.

RULES AND REGULATIONS REGARDING EQUAL EMPLOYMENT OPPORTUNITY

Promulgated and adopted by the Manager of Public Works pursuant to and by authority of Article III, Division 2, Chapter 28 of the Revised Municipal Code of the City and County of Denver, and for the purpose of insuring that contractors. Subcontractors and suppliers soliciting and receiving compensation for contract work from or through the City and County of Denver provide equal opportunity in employment without regard to race, color, creed, sex, national origin, age, religion, marital status, political opinion or affiliation or mental or physical handicap and meet certain requirements for the hiring' training promotion and treatment during employment of members of ethnic groups subjected to differential treatment, including persons of African descent (Black), Spanish-surnamed (Hispanic), Asian-American and American Indian groups.

RULE I DEFINITIONS

- A. "City" means the City and County of Denver.
- B. "Manager" shall mean the Manager of Public Works for the City and County of Denver.
- C. "Contract" means a contract entered into with the City and County of Denver, financed in whole or in part by local resources or funds of the City and County of Denver, for the construction of any public building or prosecution or completion of any public work.
- D. "Contractor" means the original party to a contract with the City and County of Denver, also referred to as the "general" or "prime" contractor.
- E. "Director" means the Director of the Mayor's Office of Contract Compliance.
- F. "Subcontractor" means any person company, association, partnership, corporation, or other entity which assumes by subordinate agreement some or all of the obligations of the general or prime contractor.
- G. The Phrase "Bidding Specifications" as used in Article III, Division 2 of Chapter 28 of the Revised Municipal Code shall include **BID CONDITION, INVITATION TO BID AND NOTICE OF PROPOSAL.**
- H. "Affirmative Action Program" means a set of specific and result-oriented procedures or steps to which a contractor commits himself to apply every good faith effort to employ members of ethnic minority groups, to include persons of African descent (Black), Spanish surnamed (Hispanic), Asian-American, American Indians, and persons with mental or physical handicap.
- I. "Mayor's Office of Contract Compliance" means the City agency established pursuant to Article III, Division 1 of Chapter 28 of the Denver Revised Municipal Code.

Revised: 10/19/93

EEO-2

RULE II NOTICE OF HEARING

When results of conciliation efforts are unsatisfactory to the Manager and he is informed in accordance with Article III, Division 2 of Chapter 28 of the Revised Municipal Code that a contractor or subcontractor has apparently failed to meet affirmative action and equal employment opportunity requirements after a reasonable period of notice to correct deficiencies, the Manager will, prior to imposition of any sanctions, afford the general contractor a hearing in order to determine whether the contractor or his subcontractors have failed to comply with the affirmative action and equal employment opportunity requirements of Article III, Division 2 of Chapter 28 of the Revised Municipal Code or of the contract. Written notice of such hearing shall be delivered personally or sent by certified mail return receipt requested, to the contractor and to any subcontractor involved at least ten days prior to the date scheduled for the hearing.

RULE III HEARING

- A. Contractors will appear at hearings and may be represented by counsel and may present testimony orally and other evidence.
- B. Hearings shall be conducted by one or more hearing examiners designated as such by the Manager.
- C. The Director of the Mayor's Office of Contract Compliance may participate in hearings as a witness.
- D. Hearings shall be held at the place specified in the notice of hearing.
- E. All oral testimony shall be given under oath or affirmation and a record of such proceedings shall be made.
- F. All hearings shall be open to the public.
- G. The hearing officer shall make recommendations to the Manager who shall make a final decision.

REGULATIONS

<u>REGULATION NO. 1</u>. **ORDINANCE:** The Rules and Regulations of the Manager shall be inserted in the bidding specifications for every contract for which bidding is required.

REGULATION NO. 2. EXEMPTIONS: Each contract and subcontract,

regardless of dollar amount, shall be subject to affirmative action requirements unless specifically exempted in writing individually by the Manager. Exemptions apply only to "affirmative action" in equal employment opportunity, and are not to be construed as condonation in any manner of "discrimination" or "discriminatory practices" in employment because of race, color, creed, sex, age, national origin, religion, marital status, political opinion or mental or physical handicap.

Revised: 10/19/93

EEO-3

REGULATION NO. 3. DIRECTOR OF CONTRACT COMPLIANCE: The Director of the Mayor's Office of Contract Compliance shall perform the duties assigned to such official by Article III, Division 2 of Chapter 28 of the Revised Municipal Code and by the Manager. (1) The Director of the Mayor's Office of Contract Compliance or designated representatives shall inform. bidders and contractors of affirmative action procedures, programs, and goals in accordance with the ordinance at pre-bid and pre-construction conference; (2) make regular on-site inspections; (3) supply contractors and subcontractors with report forms to be completed by them when requested, and furnished to the Director of the Mayor's Office of Contract Compliance; and (4) review payroll records, employment records and practices of general contractors and their subcontractors and suppliers during the performance of any contract. The Director of the Mayor's Office of Contract Compliance shall promptly report apparent affirmative action deficiencies to the Manager.

REGULATION NO. 4. GOALS AND TIMETABLES: In general, goals and timetables should take into account anticipated vacancies and the availability of skills in the market place from which employees should be drawn. In addition, where discrimination in employment by a general contractor or any of his subcontractors is indicated, a corrective action program will take into account the need by the general contractor and his subcontractors to correct past discriminatory practices and reach goals of minority manpower utilization on a timely basis through such recruiting and advertising efforts as are necessary and appropriate.

<u>REGULATION NO. 5</u>. AWARD OF CONTRACTS: It shall be the responsibility of the Director of the Mayor's Office of Contract Compliance to determine the affirmative action capability of bidders, contractors and subcontractors and to recommend to the Manager the award of contracts to those bidders, contractors and subcontractors and suppliers who demonstrate the ability and willingness to comply with the terms of their contract.

<u>REGULATION NO. 6</u>. PUBLICATION AND DUPLICATION: Copies of these Rules and Regulations as amended by the Manager from time to time, shall as soon as practicable and after Notice being published will be made a part of all City Contracts.

REGULATION NO. 7. **NOTICE TO PROCEED:** Prior to issuance of Notice to Proceed a sign-off will be required of the Director of the Mayor's Office of Contract Compliance or his designee.

REGULATION NO. 8. **CONTRACTS WITH SUBCONTRACTORS:** To the greatest extent possible the contractor shall make a good faith effort to contract with minority contractors, subcontractors and suppliers for services and supplies by taking affirmative actions which include but are not limited to the following:

- 1. Advertise invitations for subcontractor bids in minority community news media.
- 2. Contact minority contractor organizations for referral of prospective subcontractors.
- 3. Purchase materials and supplies from minority material suppliers.

Revised: 10/19/93

EEO-4

REGULATION NO. 9. **AGENCY REFERRALS:** it shall be no excuse that the union with which the contractor or subcontractor has an agreement providing for referral, exclusive or otherwise, failed to refer minority employees.

REGULATION NO. 10. **CLAUSES:** The Manager shall include the appropriate clauses in every contract and the contractor shall cause to be inserted in every subcontract the appropriate clauses:

- 1. **APPENDIX A:** City and County of Denver Equal Opportunity Clause-ALL CONTRACTS funded only with City & County of Denver monies.
- 2. **APPENDIX B:** Equal Opportunity Clause (11246)-ALL FEDERAL ASSISTED
- 3. **APPENDIX C:** Section 3-Assurance of Compliance-HUD ASSISTED PROJECTS.
- 4. **APPENDIX D:** Section 3-Clause-HUD ASSISTED PROJECTS.

All amendments to the appendices shall be included by reference.

<u>REGULATION NO. 11</u>. SHOW CAUSE NOTICES: When the Manager has reasonable cause to believe that a contractor has violated Article III, Division 2 of Chapter 28 of the Revised Municipal Code, he may issue a notice requiring the contractor to show cause, within fifteen days why enforcement procedures, or other appropriate action to insure compliance, should not be instituted.

REGULATION NO. 12. BID CONDITIONS-AFFIRMATIVE ACTION REQUIREMENTSEQUAL EMPLOYMENT OPPORTUNITY:

1. **APPENDIX E:**

The Bid Conditions-Affirmative Action Requirements-Equal Employment Opportunity as amended and published by the U.S. Department of Labor, Employment Standards Administration, Office of Federal Contract Compliance, shall be inserted verbatim for bidding specification for every non-exempt contract involving the use of Federal funds.

2. **APPENDIX F:**

The Bid Conditions-Affirmative Action Requirements-Equal Employment Opportunity as published by the Department of Public Works, City and County of Denver shall be inserted verbatim as bidding specifications for every non-exempt contract using City funds.

Revised: 04/12/91

EEO-5

APPENDIX A

CITY AND COUNTY OF DENVER EQUAL OPPORTUNITY CLAUSE-ALL CONTRACTS

- 1. The contractor will not discriminate against any employee or applicant for employment because of race creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical handicap. The contractor will take affirmative action to ensure that applicants are employed, and that employees are treated during employment without regard to their race, creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical handicap. Such action shall include, but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination clause.
- 2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard to race, creed, color, sex, age, national origin, religion, marital status, political opinion or affiliation, or mental or physical handicap.
- 3. The contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contract or understanding, a notice to be provided, advising the said labor union or workers' representatives of the contractor's commitments under this section, and shall post copies of the notice in conspicuous places available to employees and applicants for employment.
- 4. Each contractor will comply with all provisions of Article III, Division 2, Chapter 28 of the Revised Municipal Code, and the rules, regulations, and relevant orders of the Manager and Director.
- 5. The contractor will furnish all information and reports required by Article III, Division 2, Chapter 28 of the Revised Municipal Code, and by rules, regulations and orders of the Manager and Director or pursuant thereto, and will permit access to his books, records, and accounts by the Manager, Director or their designee for purposes of investigation to ascertain compliance with such rules, regulations, and orders.
- 6. In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with any of the said rules, regulations or orders this contract may be cancelled, terminated, or suspended in whole or in part and the contractor may be declared ineligible for further City contracts in accordance with procedures authorized in Article III, Division 2, Chapter 28 of the Revised Municipal Code, or by rules, regulations, or order of the Manager.

Revised: 09/28/90

EEO-A1

7. The contractor will include Regulation 12 Paragraph 2 and the provisions of paragraphs (1) through (6) in every subcontract or purchase order unless, exempted by rules, regulations, or orders of the Manager issued pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, so that such provisions will be binding upon each subcontractor or suppliers. The contractor will take such action with respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing such provisions, including sanctions for noncompliance.

The applicant further agrees to be bound by the above equal opportunity clauses with respect to its own employment practices when it participates in City contracts. The contractor agrees to assist and cooperate actively with the Manager and the Director in obtaining compliance of subcontractors and suppliers with the equal opportunity clause and the rules, regulations and relevant orders of the Manager, and will furnish the Manager and the Director such information as they may require for the supervision of compliance, and will otherwise assist the Manager and Director in the discharge of the City's primary responsibility for securing compliance. The contractor further agrees to refrain from entering into any contract or contract modification subject to Article III, Division 2, Chapter 28 of the Revised Municipal Code with a contractor debarred from, or who has not demonstrated eligibility for, City contracts.

The contractor will carry out such sanctions and penalties for violation of the equal opportunity clause as may be imposed upon contractors and subcontractors by the Manager and Director. In addition, the contractor agrees that failure or refusal to comply with these undertakings the Manager may take any or all of the following actions:

- (A) Cancellation, termination, or suspension in whole or in part of this contract.
- (B) Refrain from extending any further assistance to the applicant under the program with respect to which the failure occurred until satisfactory assurance of future compliance has been received from such applicant.
- (C) Refer the case to the City Attorney for appropriate legal proceedings.

<u>SUBCONTRACTS</u>: Each prime contractor or subcontractor shall include the equal opportunity clause in each of its subcontracts.

Revised: 10/02/90

EEO-A2

APPENDIX F **BID CONDITIONS** AFFIRMATIVE ACTION REQUIREMENTS **EQUAL EMPLOYMENT OPPORTUNITY**

For all Non-Exempt Construction Contracts to be Awarded by the City and County of Denver, Department of Public Works

NOTICE

EACH BIDDER, CONTRACTOR OR SUBCONTRACTOR (HEREINAFTER THE CONTRACTOR) MUST FULLY COMPLY WITH THE REQUIREMENTS OF THESE BID CONDITIONS AS TO EACH CONSTRUCTION TRADE IT INTENDS TO USE ON THIS CONSTRUCTION CONTRACT, AND ALL OTHER CONSTRUCTION WORK (BOTH CITY AND NON-CITY) IN THE DENVER AREA DURING THE PERFORMANCE OF THIS CONTRACT OR SUBCONTRACT. THE CONTRACTOR COMMITS ITSELF TO THE GOALS FOR MINORITY MANPOWER UTILIZATION, AS APPLICABLE, AND ALL OTHER REQUIREMENTS, TERMS AND CONDITION OF THESE BID CONDITIONS BY SUBMITTING A PROPERLY SIGNED BID.

THE CONTRACTOR SHALL APPOINT A COMPANY EXECUTIVE TO ASSUME THE RESPONSIBILITY FOR THE IMPLEMENTATION OF THE REQUIREMENTS, TERMS AND CONDITIONS OF THESE BID CONDITIONS.

> MICHAEL D. MUSGRAVE Manager of Public Works City and County of Denver

> > Revised: 10/19/93

A. **REQUIREMENTS --AN AFFIRMATIVE ACTION PLAN:**

Contractors shall be subject to the provisions and requirements of these bid conditions including the goals and timetables for minority' and female utilization, and specific affirmative action steps set forth by the Office of Contract Compliance. The contractor's commitment to the goals for minority, and female utilization as required constitutes a commitment that it will make every good faith effort to meet such goals.

1. **GOALS AND TIMETABLES:**

The goals and timetables for minority and female participation, expressed in percentage terms for the contractor's aggregate workforce in each trade are as follows:

GOALS FOR MINORITY PARTICIPATIONGOALS FOR FEMALE PARTICIPATION FOR EACH TRADE FOR EACH TRADE

From January 1, 1982 to 21.7% - 23.5% Until Further Notice From January 1, 1982 to 6.9% Until Further Notice

The goals for minority and female utilization above are expressed in terms of hours of training and employment as a proportion of the total number of hours to be worked by the contractor's aggregate workforce, which includes all supervisory personnel, in each trade, on all projects for the City and County of Denver during the performance of its contract (i.e., The period beginning with the first day of work on the City and County of Denver funded construction contract and ending with the last day of work).

¹"Minority" is defined as including, Blacks, Spanish Surname Americans, Asian-Americans, and American Indians, and includes both men and Minority women.

Revised: 10/02/90

EEO-F2

The hours of minority and female employment and training must be substantially uniform throughout the length of the contract in each trade and minorities and females must be employed evenly on each of a contractor's projects. Therefore, the transfer of minority or female employees from contractor to contractor or from project to project for the purpose of meeting the contractor's goals shall be a violation of these Bid Conditions.

If the contractor counts the nonworking hours of apprentices they must be employed by the contractor during the training period; the contractor must have made a commitment to employ apprentices at the completion of their training subject to the availability of employment opportunities; and the apprentices must be trained pursuant to training programs approved by the Bureau of Apprenticeship and Training.

2. SPECIFIC AFFIRMATIVE ACTION STEPS:

No contractor shall be found to be in noncompliance solely on account of its failure to meet its goals, but will be given an opportunity to demonstrate that the contractor has instituted all the specific affirmative action steps specified and has made every good faith effort to make these steps work toward the attainment of its goals within the timetables, all to the purpose of expanding minority and female utilization in its aggregate workforce. A contractor, who fails to comply with its obligation under the Equal Opportunity Clause of its contract and fails to achieve its commitments to the goals for minority and female utilization has the burden of proving that it has engaged in an Affirmative Action Program directed at increasing minority and female utilization and that such efforts were at least as extensive and as specific as the following:

Revised: 11/12/82

EEO-F3

- a. The contractor should have notified minority and female organizations when employment opportunities were available and should have maintained records of the organization's response.
- b. The contractor should have maintained a file of the names and addresses of each minority and female referred to it by any individual or organization and what action was taken with respect to each such referred individual, and if the individual was not employed by the contractor, the reasons. If such individual was sent to the union hiring hall for referred and not referred back by the union or if referred, not employed by the contractor, the file should have documented this and their reasons.
- C. The contractor should have promptly notified the Department of Public Works, and Mayor's Office of Contract Compliance when the union or unions with which the contractor has collective bargaining agreements did not refer to the contractor a minority or female sent by the contractor, or when the contractor has other information that the union referral process has impeded efforts to meet its goals.
- d. The contractor should have disseminated its EEO policy within its organization by including it in any employee handbook or policy manual; by publicizing it in company newspapers and annual reports and by advertising such policy at reasonable intervals in union publications. The EEO policy should be further disseminated by conducting staff meetings to explain and discuss the policy; by posting of the policy; and by review of the policy with minority and female employees.

Revised: 10/19/93

The contractor should have disseminated its EEO policy externally by informing and discussing it with all recruitment sources; by advertising in news media, specifically including minority and female news media; and by notifying and discussing it with all subcontractors.

- e. The contractor should have made both specific and reasonably recurrent written and oral recruitment efforts. Such efforts should have been directed at minority and female organizations, schools with substantial minority and female enrollment, and minority and female recruitment and training organizations within the contractor's recruitment area.
- f. The contractor should have evidence available for inspection that all tests and other selection techniques used to select from among candidates for hire, transfer, promotion, training, or retention are being used in a manner that does not violate the OFCCP Testing Guidelines in 41 CFR Part 60-3.
- g. The contractor should have made sure that seniority practices and job classifications do not have a discriminatory effect.
- h. The contractor should have made certain that all facilities are not segregated by race.
- i. The contractor should have continually monitored all personnel activities to ensure that its EEO policy was being carried out including the evaluation of minority and female employees for promotional

Revised: 10/19/93

EEO-F5

opportunities on a quarterly basis and the encouragement of such employees to seek those opportunities.

k. The contractor should have solicited bids for subcontracts from available minority and female subcontractors engaged in the trades covered by these Bid conditions, including circulation of minority and female contractor associations.

NOTE: The Director and the Mayor's Office of Contract Compliance will provide technical assistance on questions pertaining to minority and female recruitment sources, minority and female community organizations, and minority and female news media upon receipt of a request for assistance from a contractor.

- 3. <u>NON-DISCRIMINATION</u>: In no event may a contractor utilize the goals and affirmative action steps required in such a manner as to cause or result in discrimination against any person on account of race, color, religion, sex, marital status, national origin, age, mental or physical handicap, political opinion or affiliation.
- 4. <u>COMPLIANCE AND ENFORCEMENT:</u> In all cases, the compliance of a contractor will be determined in accordance with its obligations under the terms of these Bid Conditions. All contractors performing or to perform work on projects subject to these Bid Conditions hereby agree to inform their subcontractors in writing of their respective obligations under the terms and requirements of these Bid Conditions, including the provisions relating to goals of minority and female employment and training.

Revised: 10/19/93

A. Contractors Subject to these Bid Conditions:

In regard to these Bid Conditions, if the contractor meets the goals set forth therein or can demonstrate that it has made every good faith effort to meet these goals, the contractor shall be presumed to be in compliance with Article III, Division 2, Chapter 28 of the Revised Municipal Code, the implementing regulations and its obligations under these Bid Conditions. In the event, no formal sanctions or proceedings leading toward sanctions shall be instituted unless the contracting or administering agency otherwise determines that the contractor is violating the Equal Opportunity Clause.

- 1. Where the Office of Contract Compliance finds that a contractor failed to comply with the requirements of Article III, Division 2, Chapter 28 of the Revised Municipal Code or the implementing regulations and the obligations under these Bid Conditions, and so informs the Manager, the Manager shall take such action and impose such sanctions, which include suspension, termination, cancellation, and debarment, as may be appropriate under the Ordinance and its regulations. When the Manager proceeds with such formal action it has the burden of proving that the contractor has not met the goals contained in these Bid Conditions. The contractor's failure to meet its goals shall shift to it the requirement to come forward with evidence to show that it has met the good faith requirements of these Bid Conditions.
- 2. The pendency of such proceedings shall be taken into consideration by the Department of Public Works in determining whether such contractor can comply with the requirements of Article III, Division 2, Chapter 28 of the Revised Municipal Code, and is therefore a "responsible prospective contractor".

Revised: 09/26/90

3. The Mayor's Office of Contract Compliance shall review the contractor's employment practices during the performance of the contract. If the Mayor's Office of Contract Compliance determines that the contractor's Affirmative Action Plan is no longer an acceptable program, the Director shall notify the Manager.

B. **Obligations Applicable to Contractors:**

It shall be no excuse that the union with which the contractor has a collective bargaining agreement providing for exclusive referral failed to refer minority or female employees. Discrimination in referral for employment, even if pursuant to provisions of a collective bargaining agreement, is prohibited by the National Labor Relations Act, as amended, Title VI of the Civil Rights Act of 1964, as amended, and Article III, Division 2, Chapter 28 of the Revised Municipal Code. It is the policy of the Department of Public Works that contractors have a responsibility to provide equal employment opportunity, if they wish to participate in City and County of Denver contracts. To the extent they have delegated the responsibility for some of their employment practices to a labor organization and, as a result, are prevented from meeting their obligations pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code, such Contractors cannot be considered to be in compliance with Article III, Division 2, Chapter 28 of the Revised Municipal Code, or its implementing rules and regulations.

Revised: 10/19/93

C. General Requirements

Contractors are responsible for informing their subcontractors in writing regardless of tier, as to their respective obligations. Whenever a contractor subcontracts a portion of work in any trade covered by these Bid Conditions, it shall include these Bid Conditions in such subcontracts and each subcontractor shall be bound by these Bid Conditions to the full extent as if it were the prime contractor. The contractor shall not, however, be held accountable for the failure of its subcontractors to fulfill their obligations under these Bid Conditions. However, the prime contractor shall give notice to the Director of any refusal or failure of any subcontractor to fulfill the obligations under these Bid Conditions. A subcontractor's failure to comply will be treated in the same manner as such failure by a prime contractor.

- 1. Contractors hereby agree to refrain from entering into any contract or contract modification subject to Article III, Division 2, Chapter 28 of the Revised Municipal Code with a contractor debarred from, or who is determined not to be a "responsive" bidder for the City and County of Denver contracts pursuant to the Ordinance.
- 2. The contractor shall carry out such sanctions and penalties for violation of these Bid Conditions and the Equal Opportunity Clause including suspension, termination and cancellation of existing subcontracts and debarment from future contracts as may be ordered by the Manager pursuant to Article III, Division 2, Chapter 28 of the Revised Municipal Code and its implementing regulations.

Revised: 04/12/91

Nothing herein is intended to relieve any contractor during the term of its contract from compliance with Article III, Division 2, Chapter 28 of the Revised Municipal Code, and the Equal Opportunity Clause of its contract with respect to matters not covered in these Bid Conditions.

- 3. Contractors must keep such records and file such reports relating to the provisions of these Bid Conditions as shall be required by the Office of Contract Compliance.
- 4. Requests for exemptions from these Bid Conditions must be made in writing, with justification, to the Manager of Public Works, City and County Building, Room 379, Denver, Colorado 80202, and shall be forwarded through and with the endorsement of the Director.

Revised: 04/12/91

EEO-F10

CITY AND COUNTY OF DENVER CONTRACT NO. 202475601

EAST 16TH AVENUE STORM PHASE 2

CONTRACT

THIS CONTRACT AND AGREEMENT, made and entered into by and between the City and County of Denver, a municipal corporation of the State of Colorado, hereinafter referred to as the "City," party of the first part, and contractor listed below, hereinafter referred to as the "Contractor," party of the second part,

Iron Woman Construction & Environmental Services, LLC 5680 Emerson St.
Denver, CO 80216

WITNESSETH, commencing on September 3, 2024, and for at least three (3) days the City advertised that sealed bids would be received for furnishing all labor, tools, supplies, equipment, materials, and everything necessary and required for the following:

CONTRACT NO. 202475601

EAST 16TH AVENUE STORM PHASE 2

WHEREAS, bids pursuant to said advertisement have been received by the Manager of the Department of Transportation and Infrastructure, who has recommended that a Contract for said work be made and entered into with the above-named Contractor who was the lowest, responsive, qualified bidder therefore, and

WHEREAS, said Contractor is now willing and able to perform all of said work in accordance with said advertisement and its bid.

NOW THEREFORE, in consideration of the compensation to be paid the Contractor, the mutual agreements hereinafter contained, and subject to the terms hereinafter stated, it is mutually agreed as follows:

1. CONTRACT DOCUMENTS

It is agreed by the parties hereto that the following list of documents, instruments, technical specifications, plans, drawings and other materials which are attached hereto and bound herewith, incorporated herein by reference or otherwise referenced in these documents constitute and shall be referred to either as the "Contract Documents" or the "Contract," and all of said documents, instruments, technical specifications, Plans, Drawings and other materials taken together as a whole constitute the Contract between the parties hereto, and they are as fully a part of this agreement as if they were set out verbatim and in full herein:

Advertisement of Notice of Invitation for Bids
Instructions to Bidders
Commitment to MWBE Participation
Letters(s) of Intent
1A - List of Proposed Subcontractors, Subconsultants, and/or Suppliers
Article III, Divisions 1, 2, and 3 of Chapter 28, D.R.M.C.
Bid Bond
Addenda (as applicable)
Equal Employment Opportunity Provisions (Appendix A and Appendix F)

Bid Form Contract Form General Contract Conditions Special Contract Conditions Performance and Payment Bond Notice to Apparent Low Bidder Notice to Proceed Contractor's Certification of Payment Form Final/Partial Release and Certificate of Payment Certificate of Contract Release Change Orders (as applicable) Federal Requirements (as applicable) Prevailing Wage Rate Schedule(s) Technical Specifications Contract Drawings Accepted Shop Drawings

2. SCOPE OF WORK

The Contractor agrees to and shall furnish all labor, tools, supplies, equipment, materials and everything necessary for and required to do, perform and complete all of the Work described, drawn, set forth, shown and included in said Contract Documents.

3. TERMS OF PERFORMANCE

The Contractor agrees to undertake the performance of the Work under this Contract within ten (10) days after being notified to commence work by issuance of a Notice to Proceed in substantially the form contained herein from the Manager and agrees to fully complete said Work within 365 (Three Hundred Sixty-Five) consecutive calendar days from the effective date of said Notice, plus such extension or extensions of time as may be granted in accordance with the provisions of the General Contract Conditions and any applicable Special Contract Conditions.

4. TERMS OF PAYMENT

The City agrees to pay the Contractor for the performance of all of the Work required under this Contract, and the Contractor agrees to accept as the Contractor's full and only compensation therefore, such sum or sums of money as may be proper in accordance with the price or prices set forth in the Contractor's Bid Form hereto attached and made a part hereof for Ninety-Six (96) bid items (01-21.16.01 through 8-3), Seventy-Eight (78) Add Alternate #1 bid items (01-21-.16.02 through 8-1.5a), the total estimated cost thereof being Twenty Million Three Hundred Fifty Two Thousand Four Hundred Sixty Six Dollars and Fifty cents (\$20,352,466.50). Adjustments to said Contract Amount and payment of amounts due hereunder shall be made in accordance with the provisions of the General Contract Conditions and any applicable Special Contract Conditions.

5. NO DISCRIMINATION IN EMPLOYMENT

In connection with the performance of work under the Agreement, the Contractor may not refuse to hire, discharge, promote, demote, or discriminate in matters of compensation against any person otherwise qualified, solely because of race, color, religion, national origin, ethnicity, citizenship, immigration status, gender, age, sexual orientation, gender identity, gender expression, marital status, source of income, military status, protective hairstyle, or disability. The Contractor shall insert the foregoing provision in all subcontracts.

6. COMPLIANCE WITH MWBE REQUIREMENTS

This Contract is subject to all applicable provisions of Divisions 1 and 3 of Article III, of Chapter 28, Denver Revised Municipal Code (D.R.M.C.) referred to in this Contract as the "MWBE Ordinance" any corresponding Rules and Regulations, and any additional requirements contained herein. Without limiting the general applicability of the foregoing, the Contractor/Consultant acknowledges its continuing duty, pursuant to the D.R.M.C., to maintain throughout the duration of this Contract, and compliance with the MWBE commitment of **15.18%**, upon which the City approved the award of this Contract to the Contractor/Consultant. The Contractor/Consultant further acknowledges that failure to maintain such participation commitments or otherwise comply with the requirements of the MWBE Ordinance, any corresponding Rules and Regulations, and any additional requirements contained herein, shall subject the Contractor/Consultant to sanctions in accordance with Section 28-76 of the D.R.M.C. Nothing contained in this provision or in the MWBE Ordinance shall negate the City's right to prior approval of subcontractors, or substitutes therefore, under this Contract.

7. COMPLIANCE WITH DENVER WAGE LAWS

To the extent applicable to the Contractor's provision of Services hereunder, the Contractor shall comply with, and agrees to be bound by, all rules, regulations, requirements, conditions, and City determinations regarding the City's Minimum Wage and Civil Wage Theft Ordinances, Sections 58-1 through 58-26 D.R.M.C., including, but not limited to, the requirement that every covered worker shall be paid all earned wages under applicable state, federal, and city law in accordance with the foregoing D.R.M.C. Sections. By executing this Agreement, the Contractor expressly acknowledges that the Contractor is aware of the requirements of the City's Minimum Wage and Civil Wage Theft Ordinances and that any failure by the Contractor, or any other individual or entity acting subject to this Agreement, to strictly comply with the foregoing D.R.M.C. Sections shall result in the penalties and other remedies authorized therein.

8. APPLICABILITY OF LAWS

The Agreement between the Contractor and the City shall be deemed to have been made in the City and County of Denver, State of Colorado and shall be subject to, governed by, and interpreted and construed by or in accordance with the laws of the State of Colorado and the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders, Health Orders and fiscal rules of the City. As such, the Contractor shall at all times comply with the provisions of the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders and fiscal rules of the City, and those State of Colorado and Federal Laws, Rules and Regulations, which in any manner limit, control or apply to the actions or operations of the Contractor, any subcontractors, employees, agents or servants of the Contractor engaged in the Work or affecting the materials and equipment used in the performance of the Work, as the same may be, from time to time, promulgated, revised or amended. The Charter and Revised Municipal Code of the City and County of Denver, as the same may be amended from time to time, are hereby expressly incorporated into this Agreement as if fully set out herein by this reference. Without limiting the generality of the foregoing, the Contractor shall comply with any and all applicable public emergency or public health orders issued by any federal, state, municipal or local governmental entity, or any department or agency thereof, including the Colorado Department of Public Health & Environment (CDPHE) and the Denver Department of Public Health & Environment (DDPHE).

9. APPROPRIATION

The amount of money, which has been appropriated and encumbered for the purpose of this contract, to date, is equal to or in excess of the Contract Amount. The Manager, upon reasonable written request, will advise the Contractor in writing of the total amount of appropriated and encumbered funds, which remain available for payment for all Work under the Contract.

The issuance of any change order or other form or order or directive by the City which would cause the aggregate payable under the contract to exceed the amount appropriated for the contract is expressly

prohibited. In no event shall the issuance of any change order or other form of order or directive by the City be considered valid or binding if it requires additional compensable work to be performed, which work will cause the aggregate amount available under the Contract to exceed the amount appropriated and encumbered for this Contract, unless and until such time as the Contractor has been advised in writing by the Manager that a lawful appropriation, sufficient to cover the entire cost of such additional work, has been made.

It shall be the responsibility of the Contractor to verify that the amounts already appropriated for this Contract are sufficient to cover the entire cost of such work, and any work undertaken or performed in excess of the amount appropriated is undertaken or performed in violation of the terms of this contract, without the proper authorization for such work, and at the Contractor's own risk.

10. WORKFORCE REQUIREMENTS

Contractor shall submit a Limited Workforce Plan that addresses the following limited workforce requirements:

- a. Identify a designated Workforce Coordinator who will serve as point of contact for workforce activities.
- b. Describe contractor's outreach and engagement strategy, including:
 - i. Contractor's job recruitment approach: Posting of new positions via Connecting Colorado at www.connectingcolorado.com or additional platforms unique to employment within the organization.
 - ii. Contractor's commitment to coordinate with DCCP and the city's designated workforce convener(s) to help increase outreach to Target Populations and Target Neighborhoods
- c. Contractor shall submit quarterly reports to DCCP that detail Contractor's progress implementing its outreach and engagement strategy.

Contractor shall obtain DCCP approval of a final Limited Workforce Plan no later than 60 days after a notice to proceed is issued. Contractor shall comply with all applicable requirements of the Workforce Ordinance, the Rules and Regulations and its approved Limited Workforce Plan.

11. ASSIGNMENT

The Contractor shall not assign any of its rights, benefits, obligations or duties under this Contract except upon the prior written consent and approval of the Manager to such assignment.

12. DISPUTES RESOLUTION PROCESS

It is the express intention of the parties to this Contract that all disputes of any nature whatsoever regarding the Contract including, but not limited to, any claims for compensation or damages arising out of breach or default under this Contract, shall be resolved by administrative hearing pursuant to the provisions of Section 56-106, D.R.M.C., or, as applicable, Section 28-69 D.R.M.C. for Minority and Women-Owned Business Enterprise disputes. The Contractor expressly agrees that this dispute resolution process is the only dispute resolution mechanism that will be recognized by the parties for any claims put forward by the Contractor, notwithstanding any other claimed theory of entitlement on the part of the Contractor or its subcontractors or suppliers.

13. CONTRACT BINDING

It is agreed that this Contract shall be binding on and inure to the benefit of the parties hereto, their heirs, executors, administrators, assigns and successors.

14. PARAGRAPH HEADINGS

The captions and headings set forth herein are for convenience of reference only and shall not be construed so as to define or limit the terms and provisions hereof.

15. SEVERABILITY

It is understood and agreed by the parties hereto that, if any part, term, or provision of this Contract, except for the provisions of this Contract requiring prior appropriation and limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with any law of the State of Colorado, the validity of the remaining portions or provisions shall not be affected, and the rights and obligations of the parties shall be construed and enforced as if the Contract did not contain the particular part, term or provision held to be invalid.

16. ELECTRONIC SIGNATURES AND ELECTRONIC RECORDS

Contractor consents to the use of electronic signatures by the City. The Agreement, and any other documents requiring a signature hereunder, may be signed electronically by the City in the manner specified by the City. The Parties agree not to deny the legal effect or enforceability of the Agreement solely because it is in electronic form or because an electronic record was used in its formation. The Parties agree not to object to the admissibility of the Agreement in the form of an electronic record, or a paper copy of an electronic document, or a paper copy of a document bearing an electronic signature, on the ground that it is an electronic record or electronic signature or that it is not in its original form or is not an original.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]

| Contract Control Number: Contractor Name: | DOTI-202475601-00 Iron Woman Construction & Environmental Services, LLC | | |
|---|--|--|--|
| N WITNESS WHEREOF, the parti Denver, Colorado as of: | ies have set their hands and affixed their seals at | | |
| SEAL | CITY AND COUNTY OF DENVER: | | |
| ATTEST: | By: | | |
| | | | |
| APPROVED AS TO FORM: | REGISTERED AND COUNTERSIGNED: | | |
| Attorney for the City and County of D | Denver | | |
| By: | By: | | |
| | | | |
| | By: | | |

Contract Control Number: Contractor Name:

DOTI-202475601-00

Iron Woman Construction & Environmental Services, LLC

| Ву: | DocuSigned by: |
|--------|-------------------|
| | 5293FC3FD101407 |
| Name: | Steve Burns |
| | (please print) |
| Title: | President |
| | (please print) |
| ATTE: | ST: [if required] |
| Name: | (please print) |
| Title: | |
| _ | (please print) |

STANDARD SPECIFICATIONS FOR CONSTRUCTION GENERAL CONTRACT CONDITIONS (INDEX)

Page Number

| TITLE 1 - DEFINITIONS | | | |
|-----------------------|---|----|--|
| 101 | CITY | 1 | |
| 102 | CONTRACT | | |
| 103 | CONTRACT AMOUNT | | |
| 104 | CONTRACT DOCUMENTS | | |
| 105 | CONTRACT TIME | | |
| 106 | CONTRACTOR | | |
| 107 | CONTRACTOR PERSONNEL | | |
| 108 | DAYS | | |
| 109 | DEPUTY MANAGER | | |
| 110 | DESIGNER | | |
| 111 | FINAL COMPLETION | | |
| 112 | MANAGER | | |
| 113 | PRODUCT DATA | | |
| 114 | PROJECT | | |
| 115 | PROJECT MANAGER | | |
| 116 | SAMPLES | | |
| 117 | SHOP DRAWINGS | | |
| 118 | SUBCONTRACTOR | | |
| 119 | SUBSTANTIAL COMPLETION | | |
| 120 | SUPPLIER | | |
| 121 | WORK | 4 | |
| TITLE 4 CT | THE ADMINISTRATIVE ORGANIZATIONS A THE OF AUTHORITY | | |
| TITLE 2 - Cl | TY ADMINISTRATIVE ORGANIZATIONS; LINE OF AUTHORITY | | |
| 201 | DEPARTMENT OF AVIATION | | |
| 202 | MANAGER OF AVIATION | | |
| 203 | DEPARTMENT OF PUBLIC WORKS | | |
| 204 | MANAGER OF PUBLIC WORKS | | |
| 205 | BUILDING INSPECTION | | |
| 206 | ZONING | | |
| 207 | DIVISION OF SMALL BUSINESS OPPORTUNITY | | |
| 208 | CITY AUDITOR | | |
| 209 | MANAGER OF FINANCE | | |
| 210 | CITY ATTORNEY | | |
| 211 | OFFICE OF RISK MANAGEMENT | | |
| 212 | CITY'S CONTRACT ADMINISTRATION LINE OF AUTHORITY | | |
| 213 | CITY'S COMMUNICATIONS WITH THE CONTRACTOR | | |
| TITLE 2 CO | ONTRACTOR PERFORMANCE AND SERVICES | | |
| | | | |
| 301 | CONSIDERATION (CONTRACTOR'S PROMISE OF PERFORMANCE) | | |
| 302 | NOTICE TO PROCEED AND COMPLETION OF THE WORK | | |
| 303 | EXACT CONTRACTOR PERFORMANCE | | |
| 304 | SUBSTITUTED PERFORMANCE | | |
| 305 | WORK PERFORMED UNDER ADVERSE WEATHER CONDITIONS | | |
| 306 | WORKING HOURS AND SCHEDULE | | |
| 307 | CONTRACTOR'S SUPERINTENDENT | 10 | |
| | | | |

| 309 | | |
|--------------|---|----|
| | TO THE CITY | 10 |
| 310 | COMPENTENCE OF CONTRACTOR'S WORK FORCE | |
| 311 | NO EMPLOYMENT OF ILLEGAL ALIENS TO PERFORM WORK UNDER THE | |
| | CONTRACT | |
| 312 | CONDUCT OF CONTRACTOR'S PERSONNEL | |
| 313 | SUGGESTIONS TO CONTRACTOR | |
| 314 | WORK FORCE | 12 |
| 315 | CONSTRUCTION MACHINES AND STANBY EQUIPMENT | 13 |
| 316 | CUTTING AND PATCHING THE WORK | |
| 317 | PERMITS AND LICENSES | |
| 318 | CONSTRUCTION SURVEYS | |
| 319 | PRESERVATION OF PERMANENT LAND SURVEY CONTROL MARKERS | |
| 320 | TRADEMARKS, COPYRIGHTS AND PATENTED DEVICES, MATERIALS, | |
| | AND PROCESSES | 15 |
| 321 | PROJECT SIGNS | |
| 322 | PUBLICITY AND ADVERTISING | 16 |
| 323 | TAXES | 16 |
| 324 | DOCUMENTS AND SAMPLES AT THE SITE | 17 |
| 325 | CLEANUP DURING CONSTRUCTION | |
| 326 | SANITARY FACILITIES | |
| 327 | POWER, LIGHTING, HEATING, VENTILATING, AIR CONDITIONING AND | |
| | WATER SERVICES | |
| | | |
| TITLE 4 - C | ONTRACT DOCUMENTS (DRAWINGS AND SPECIFICATIONS) | 19 |
| | | |
| 401 | CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION | 19 |
| 402 | OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL | |
| | SPECIFICATIONS | 20 |
| 403 | CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO | |
| | THE CONTRACTOR | |
| 404 | REQUESTS FOR INFORMATION OR CLARIFICATION | |
| 405 | SHOP DRAWINGS, PRODUCT DATA AND SAMPLES | |
| 406 | SUBSTITUTION OF MATERIALS AND EQUIPMENT | 22 |
| | | |
| TITLE 5 - SI | UBCONTRACTS | 24 |
| 501 | SUBCONTRACTS | 24 |
| 502 | SUBCONTRACTOR ACCEPTANCE | |
| 502 | | |
| TITLE 6 - T | IME OF COMMENCEMENT AND COMPLETION | 27 |
| | | |
| | BEGINNING, PROGRESS AND TIME OF COMPLETION | |
| 602 | | |
| 603 | DELAY DAMAGES | 28 |
| | | |
| TITLE 7 - C | OOPERATION, COORDINATION AND RATE OF PROGRESS | 29 |
| 701 | COOPERATION WITH OTHER WORK FORCES | 29 |
| 702 | | |
| 703 | | 30 |
| 704 | | |
| 704 | MILD OF TROOKEDS | 50 |
| TITLE 8 - PI | ROTECTION OF PERSONS AND PROPERTY | 32 |
| IIILE 0 - F | | |
| 801 | SAFETY OF PERSONS | 32 |
| 802 | PROTECTIVE DEVICES AND SAFETY PRECAUTIONS | 33 |

| | 803 | PROTECTION OF PROPERTY AND WORK IN PROGRESS | |
|---------|---------|--|----|
| | 804 | PROTECTION OF MUNICIPAL, PUBLIC SERVICE OR UTILITY SYSTEMS | 34 |
| | 805 | PROTECTION OF STREET AND ROAD SYSTEM | |
| | 806 | PROTECTION OF DRAINAGE WAYS | |
| | 807 | PROTECTION OF THE ENVIRONMENT | 36 |
| | 808 | HAZARDOUS AND EXPLOSIVE MATERIALS OR SUBSTANCES | |
| | 809 | ARCHEOLOGICAL AND HISTORICAL DISCOVERIES | 37 |
| TITLE 9 | 9 - CO | MPENSATION | 38 |
| | 901 | CONSIDERATION (CITY'S PROMISE TO PAY) | 38 |
| | 902 | PAYMENT PROCEDURE | 38 |
| | 903 | SCHEDULE OF VALUES IN LUMP SUM CONTRACTS | 39 |
| | 904 | UNIT PRICE CONTRACTS | 39 |
| | 905 | PROGRESS PERIOD | 39 |
| | 906 | APPLICATIONS FOR PAYMENT | 40 |
| | 907 | RELEASES AND CONTRACTORS CERTIFICATION OF PAYMENT | 41 |
| | 908 | RETAINAGE | 41 |
| | 909 | ADDITIONAL WITHHOLDING OF PROGRESS PAYMENTS | 42 |
| | 910 | FINAL ESTIMATE AND PAYMENT | 43 |
| | 911 | ACCOUNTING OF COSTS AND AUDIT | 43 |
| TITLE | 10 - W | AGES | 45 |
| | 1001 | PREVAILING WAGE ORDINANCE | 45 |
| | | POSTING OF THE APPLICABLE WAGE RATES | |
| | | RATE AND FREQUENCY OF WAGES PAID | |
| | | REPORTING WAGES PAID. | |
| | | FAILURE TO PAY PREVAILING WAGES | |
| TITLE | 11 - C1 | HANGES IN THE WORK, CONTRACT PRICE OR CONTRACT TIME | 47 |
| | | | |
| | | CHANGE ORDER | |
| | | CITY INITIATED CHANGES | |
| | 1103 | CONTRACTOR CHANGE REQUEST | 48 |
| | | ADJUSTMENT TO CONTRACT AMOUNT | |
| | 1105 | TIME EXTENSIONS | 54 |
| TITLE | 12 - C | ONTRACTOR CLAIMS FOR ADJUSTMENT AND DISPUTES | 56 |
| | 1201 | NOTICE OF INTENT TO CLAIM | 56 |
| | | SUBMITTAL OF CLAIMS | |
| | | WAIVER OF CLAIMS | |
| TITLE | 13 - DI | SPUTES | 59 |
| | 1301 | DISPUTES | 59 |
| | | | |
| TITLE | | TE CONDITIONS | |
| | 1401 | DIFFERING SITE CONDITIONS | 60 |
| | 1402 | SITE INSPECTIONS AND INVESTIGATIONS | 60 |

| TITLE 15 | - PE | RFORMANCE AND PAYMENT BONDS | 62 |
|----------|------|---|----|
| 1: | 501 | SURETY BONDS | 62 |
| | | PERFORMANCE BOND | |
| 1: | 503 | PAYMENT BOND | 62 |
| TITLE 16 | - IN | SURANCE AND INDEMNIFICATION | 63 |
| 10 | 601 | INSURANCE | 63 |
| 10 | 602 | DEFENSE AND INDEMNIFICATION. | 63 |
| | | SPECTION AND DEFECTS | |
| | | CONSTRUCTION INSPECTION BY THE CITY | |
| | | AUTHORITY OF INSPECTORS | |
| - | 703 | | |
| | | DEFECTS - UNCOVERING WORK | |
| | | LATENT DEFECTS | |
| 1 | 706 | REMOVAL OF DEFECTIVE MATERIALS AND WORK | 65 |
| | | ARRANTIES, GUARANTEES AND CORRECTIVE WORK | |
| 18 | 801 | CONTRACTOR'S WARRANTIES, GUARANTEES AND CORRECTION OF WORK | |
| 18 | 802 | PERFORMANCE DURING WARRANTY PERIOD | 67 |
| TITLE 19 | - SU | BSTANTIAL COMPLETION OF THE WORK | 69 |
| 19 | 901 | CONTRACTOR'S NOTICE OF SUBSTANTIAL COMPLETION | 69 |
| 19 | 902 | INSPECTION AND PUNCH LIST | 69 |
| 19 | 903 | CERTIFICATE OF SUBSTANTIAL COMPLETION | 69 |
| 19 | 904 | RIGHT OF EARLY OCCUPANCY OR USE | 69 |
| TITLE 20 | - FI | NAL COMPLETION AND ACCEPTANCE OF WORK | 71 |
| | | CLEAN-UP UPON COMPLETION | |
| 20 | 002 | FINAL COMPLETION AND ACCEPTANCE OF THE WORK | 71 |
| 20 | 003 | FINAL SETTLEMENT | 71 |
| TITLE 21 | - SU | SPENSION OF WORK | 74 |
| 2: | 101 | SUSPENSION OF WORK | 74 |
| | | SUSPENSION OF THE WORK FOR THE CITY'S CONVENIENCE | |
| 2: | 103 | SUSPENSION BECAUSE OF ORDER OF CITY, STATE OR FEDERAL COURT | |
| | | OR AGENCY | 75 |
| 2 | 104 | SUSPENSION RESULTING FROM CONTRACTOR'S FAILURE TO PERFORM | 75 |
| TITLE 22 | - CI | TY'S RIGHT TO TERMINATE THE CONTRACT | 76 |
| 2 | 201 | TERMINATION OF CONTRACT FOR CAUSE | 76 |
| | | TERMINATION OF CONTRACT FOR CONVENIENCE OF THE CITY | |
| TITLE 23 | - M | ISCELLANEOUS PROVISIONS | 80 |
| 2 | 301 | PARTIES TO THE CONTRACT | 80 |
| | | FEDERAL AID PROVISIONS | |

| INDEX | | | i_iv |
|-------|------|--|------|
| | 2307 | STATUTE OF LIMITATIONS IN C.R.S. § 13-80-102(1)(h) | 81 |
| | 2306 | ABBREVIATIONS | 81 |
| | 2305 | GOVERNING LAW; VENUE | 80 |
| | 2304 | NO THIRD PARTY BENEFICIARY | 80 |
| | 2303 | NO WAIVER OF RIGHTS | 80 |

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]

CITY AND COUNTY OF DENVER

SPECIAL CONTRACT CONDITIONS

SC-1 CONSTRUCTION SPECIFICATIONS

Except as amended herein or in the attached/incorporated Technical Specifications, all Work performed under the terms of this Contract shall be governed by the applicable provisions of the following latest editions:

City and County of Denver:

Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS, (2011 Edition)

Transportation Standards and Details for the Engineering Division

City and County of Denver Traffic Standard Drawings

Wastewater Capital Projects Management

https://www.denvergov.org/content/denvergov/en/wastewater-management/capital-projects-management.html

Colorado Department of Transportation:

Standard Specifications for Road and Bridge Construction (Sections 200 through 700 of the 2019 Edition)

Federal Highway Administration:

Manual on Uniform Traffic Control Devices for Streets & Highways (MUTCD)

Building & Fire Codes:

Building Code of the City and County of Denver

(International Building Code 2018 Series, City and County of Denver Amendments 2019) https://www.denvergov.org/content/denvergov/en/denver-development-services/help-me-find-building-codes-and-policies.html

National Fire Protection Association Standards

(As referenced in the Building Code of the City and County of Denver)

The Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS is available at: https://www.denvergov.org/content/denvergov/en/contract-administration/contractor-resources.html
Transportation Standards and Details for the Engineering Division and the Wastewater Management Division – Standard Detail Drawings, are available at http://www.denvergov.org.

The "Colorado Department of Transportation Standard Specifications for Road and Bridge Construction" is available for review on CDOT's website at:

 $\frac{https://www.codot.gov/business/designsupport/cdot-construction-specifications/2021-construction-specifications/2021-specs-book.}{}$

The Manual on Uniform Traffic Control Devices for Streets & Highways is available for review at the Federal Highway Administration Website at: www.fhwa.dot.gov, The FHWA website also contains purchasing information.

SC-2 DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE (REPLACES GENERAL CONTRACT CONDITION 203)

As of January 1, 2020, the functions of Public Works are housed in the new Department of Transportation and Infrastructure. For purposes of this Contract all references (including, but not limited to, references appearing in the body of the contract, General Conditions, Special Conditions, Exhibits, Contract Documents or Policies and Procedures) to the Department of Public Works will have the same meaning as the Department of Transportation and Infrastructure.

Vested exclusively in the Department of Transportation and Infrastructure is the management and control of the design and construction of general and local public improvements undertaken by the City and County of Denver, except for: (i) work which is under the management and control of the Department of Aviation; (ii) that work performed by the Denver Board of Water Commissioners; (iii) any such work that the Mayor has specifically assigned to another department or agency; and (iv) work under the authority of the Department of Transportation and Infrastructure that is performed with the permission of the Manager of Transportation and Infrastructure by private entities at their own expense.

SC-3 MANAGER OF DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE (REPLACES GENERAL CONTRACT CONDITION 204)

General Condition 204 "Manager of Public Works" is hereby deleted in its entirety and replaced with the following:

As of January 1, 2020, the functions of Public Works are housed in the new Department of Transportation and Infrastructure. The Manager of Public Works / Executive Director of Public Works will become the Executive Director of Transportation and Infrastructure. Manager of Public Works, Executive Director of Public Works, Executive Director of Transportation and Infrastructure and Manager of Transportation and Infrastructure will have the same meaning for purposes of this Agreement.

SC-4 DEPUTY MANAGER / CITY ENGINEER

General condition 109 DEPUTY MANAGER is hereby deleted in its entirety and replaced with the following:

The "Deputy Manager" means the official who reports directly to the Manager and exercises supervisory responsibility in the City agency defined in Title 2 herein that is responsible for the Project. The Manager hereby designates the City Engineer as the Deputy Manager for purposes of this Contract. The City Engineer shall have responsibility for this Project and shall undertake all duties, responsibilities, rights and authority, including specific actions and decisions, delegated to the Deputy Manager under the various terms and conditions of this Contract.

SC-5 PROJECT DELIVERY ADMINISTRATION / CITY ENGINEER

Project Delivery Administration is a division of the Department of Transportation and Infrastructure and is supervised by the City Engineer, who is subordinate to the Manager of Transportation and Infrastructure. This Division is responsible for the planning, design, construction, operation and maintenance of all of the City's transportation facilities and the planning, design and construction of all of the City's wastewater facilities, except for the City's Municipal Airport System. All other references to the Transportation Division or the Deputy Manager of Public Works are deleted and replaced with references to the Engineering Division and the City Engineer, respectively.

SC-6 CITY DELEGATION OF AUTHORITY

With reference to General Contract Condition 109, DEPUTY MANAGER and General Contract Condition 212, CITY'S CONTRACT ADMINISTRATION LINE OF AUTHORITY, the Manager hereby designates the City Engineer as the City official responsible for those certain actions and decisions designated as the

responsibility of the Deputy Manager under the General Conditions and delegates to the City Engineer the authority necessary to undertake those responsibilities under this Contract. The City Engineer shall have supervisory responsibility over the Project Manager. Additionally, Contractor questions concerning the Plans and Technical Specifications shall be directed to:

Department of Transportation and Infrastructure:

Project ManagerTelephoneLauren Wulliman720-415-8787

ConsultantNameTelephoneMuller EngineeringAudrey Rogers303-268-0224

SC-7 PREVAILING WAGE REQUIREMENTS

General Contract Condition 1003 RATE AND FREQUENCY OF WAGES PAID (.2), is hereby deleted in its entirety and replaced with the following:

(.2) Contractor shall comply with, and agrees to be bound by, all requirements, conditions and City determinations regarding the Payment of Prevailing Wages Ordinance, Sections 20-76 through 20-79, D.R.M.C. including, but not limited to, the requirement that every covered worker working on a City owned or leased building or on City-owned land shall be paid no less than the prevailing wages and fringe benefits in effect on the date the bid or request for proposal was advertised. In the event a request for bids, or a request for proposal, was not advertised, Contractor shall pay every covered worker no less than the prevailing wages and fringe benefits in effect on the date funds for the contract were encumbered.

Date bid or request for qualifications/proposals was advertised September 3, 2024.

Prevailing wage and fringe rates will adjust on the yearly anniversary of the actual date of bid or proposal issuance, if applicable, or the date of the written encumbrance if no bid/proposal issuance date is applicable. Unless expressly provided for in this Agreement, Contractor will receive no additional compensation for increases in prevailing wages or fringe benefits.

Contractor shall provide the Auditor with a list of all subcontractors providing any services under the contract. Contractor shall provide the Auditor with electronically-certified payroll records for all covered workers employed under the contract.

Contractor shall prominently post at the work site the current prevailing wage and fringe benefit rates. The posting must inform workers that any complaints regarding the payment of prevailing wages or fringe benefits may be submitted to the Denver Auditor by calling 720-913-5000 or emailing auditor@denvergov.org.

If Contractor fails to pay workers as required by the Prevailing Wage Ordinance, Contractor will not be paid until documentation of payment satisfactory to the Auditor has been provided. The City may, by written notice, suspend or terminate work if Contractor fails to pay required wages and fringe benefits.

SC-8 LIQUIDATED DAMAGES

Should the Contractor fail to complete all Work within the Contract Time allocated under the Contract Form at Paragraph 3, TERMS OF PERFORMANCE, the Contractor shall become liable to the City and County of Denver for liquidated damages, and not as a penalty, at the rate of \$2,000.00 for each Day that the Contractor exceeds the time limits herein specified, all in accordance with provisions of General

Contract Condition 602, LIQUIDATED DAMAGES; ADMINISTRATIVE COSTS; ACTUAL DAMAGES.

Representative hourly rates for the City administrative costs described in General Contract Condition 602.2 shall be as follows for this Project:

Project Manager \$69 per hour Project Engineer \$63 per hour Inspector \$49 per hour Surveying, if necessary \$100 per hour

SC-9 SUBCONTRACTS

In accordance with General Contract Condition 501, SUBCONTRACTS, no limit shall apply to that percentage of the Work, which may be sublet providing that the subcontractors receive prior approval in accordance with General Contract Condition 502, SUBCONTRACTOR ACCEPTANCE.

SC-10 PAYMENTS TO CONTRACTORS

The application for payment shall be submitted in the format provided by the Project Manager. Contractor recognizes and agrees that it shall be required to pay all first tier subcontractors and suppliers and further record payment to all certified subcontractors or suppliers that are listed for participation towards any assigned SMWDBE program goal. Applications for payment shall be based on the Contract Unit Prices or the approved Schedule of Values described in GC 903.1

In accordance with General Contract Condition 902, PAYMENT PROCEDURE, the party(ies) responsible for review of all Pay Applications shall be:

Agency/FirmNameTelephoneDepartment of Transportation and InfrastructureMatt Fariss720-667-7052

In accordance with General Contract Condition 906, APPLICATIONS FOR PAYMENT, each Application submitted shall include the following:

- 1. The estimate of Work completed shall be based on the approved schedule of values or unit prices, as applicable, and the percent of the Work complete.
- 2. Each Application for Payment shall include each and every independent subcontractor's payroll information including pay dates and pay amounts.
- 3. The Contractor, and its subcontractors of all tiers who have performed work, shall also submit to the Auditor and other appropriate officials of the City prior to submitting the payment application, information required by General Contract Condition 1004, REPORTING WAGES PAID.
- 4. Starting with the second payment application, the payment applications shall be accompanied by a completed Contractors' Certification of Payment Form (CCP), listing all first tier subcontractors and suppliers and all certified subcontractors or suppliers that are listed for participation towards any assigned SMWDBE program goal. The final payment application must be accompanied by an executed Final/Partial Release and Certification of Payment Form and Certificate of Contract Release Form from the Contractor.

Title 20, 2003 Final Settlement, section .2, item F is modified to read as follows:

F. At time of request for final payment, Contractor shall submit a complete and final, unconditional waiver or release of any and all lien and claim rights for all labor, equipment, and material used or furnished to complete the Work (form included below). Contractor shall also return an executed Certificate of Contract Release (below), upon request from the City.

CONTRACTOR'S CERTIFICATION OF PAYMENT (SAMPLE)

| DENVER THE MILE HIGH CITY | | | City and County of Denver Contractor's/Consultant's Certification of Payment (CCP) | | | | | |
|---|--------------------|-----------------------|---|--|---|---|--------------------------|------------------------------|
| Prime Contractor or Consultant: | | | | Phone: | Project Manager: | | | |
| Pay Application #: | | | Pay Period: | | Amount Requested: | | | |
| Contract #: | | | Project Name: | | 1 | | | |
| Current Completion Date: | | | Percent Complete: | | Prepared By: | | | |
| Original Contract Amount: | | | | | Current Contract Amount: | | | |
| Onginal Contact Amount. | | | A | В | C | D | E | F |
| Prime/Subcontractor/Supplier Name | Contracted to: | M/W/S/ DBE/ NON | Original Contract Amount | Current Contract Amount including Amendments | Requested Amount of this Pay Application | Amount Paid on the Previous Pay Application # | Net Paid To Date | Paid % Achieved (G/II) |
| General Contractor | City of Denver | MBE | | | | | | |
| Self Performed | n/a | | | | | | | |
| Subcontracted | n/a | | | | | | | |
| Sub1 - 1st Tier | General Contractor | | | | | | | |
| Sub2 - 1st Tier | General Contractor | | | | | | | |
| Self Performed | n/a | | | | | | | |
| Sub 1 - 2nd Tier | Sub 2 - 1st Tier | | | | | | | |
| Sub 3 - 1st Tier | General Contractor | | | | | | | |
| Self Performed | n/a | | | | | | | |
| Sub 2 - 2nd Tier | Sub 3 - 1st Tier | | | | | | | |
| Self Performed | n/a | | | | | | | |
| Sub 1 - 3rd Tier | Sub 2 - 2nd Tier | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| Totals | | | \$ - | \$ - | \$ - | \$ - | \$ - | 0% |
| The undersigned certifies that the info additional form, if more space is nece | | s true, acci | urate and that the payments sh | own have been made to all su | bcontractors and suppliers u | sed on this project and | listed herein. Please us | se an |
| Prepared By (Signature): | | | - | | Date: | | | |

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]

SC-11 CONTRACT FORMS

In accordance with the terms and conditions of the Contract Documents, the City requires the use of certain form documents in complying with or satisfying various obligations, notifications and conditions in contracting with the City or performing Work hereunder. These form documents are referenced by title throughout the Contract Documents for mandatory use as directed. The following are the forms that shall be utilized in accordance with the Contract Documents:

- 1. Performance and Payment Bond (Sample)
- 2. Performance and Payment Bond Surety Authorization Letter (Sample)
- 3. Contractor's Certification of Payment (Sample)
- 4. Final/Partial Release and Certificate of Payment Form (Sample)
- 5. Notice to Apparent Low Bidder (Sample)
- 6. Notice to Proceed (Sample)
- 7. Certificate of Contract Release (Sample)

SC-12 CONSTRUCTION INSPECTION BY THE CITY

General Condition 1701, CONSTRUCTION INSPECTION BY THE CITY, is modified as follows:

- 1701.1 Persons who are employees of the City or who are under contract to the City or the City as lessee will be assigned to inspect and test the Work. These persons may perform any tests and observe the Work to determine whether or not designs, materials used, manufacturing and construction processes and methods applied, and equipment installed satisfy the requirements of the drawings and specifications, accepted Shop Drawings, Product Data and Samples, and the General Contractor's warranties and guarantees. The General Contractor shall permit these inspectors unlimited access to the Work and provide means of safe access to the Work, which cost shall be included as a Cost of the Work without any increase to the Guaranteed Maximum Price. In addition, General Contractor shall provide whatever access and means of access are needed to off-site facilities used to store or manufacture materials and equipment to be incorporated into the Work and shall respond to any other reasonable request to further the inspector's ability to observe or complete any tests. Such inspections shall not relieve the General Contractor of any of its quality control responsibilities or any other obligations under the Contract. All inspections and all tests conducted by the City are for the convenience and benefit of the City. These inspections and tests do not constitute acceptance of the materials or Work tested or inspected, and the City may reject or accept any Work or materials at any time prior to the inspections pursuant to G.C. 2002, whether or not previous inspections or tests were conducted by the inspector or a City representative.
- .2 Building Inspection will perform building code compliance inspections for structures designed for human occupancy. It is the General Contractor's responsibility to schedule and obtain these inspections. If a code compliance inspection results in identification of a condition which will be at variance to the Contract Documents, the General Contractor shall immediately notify the Project Manager and confirm such notification with formal correspondence no later than forty-eight (48) hours after the occurrence.
- .3 When any unit of government or political subdivision, utility or railroad corporation is to pay a portion of the cost of the Work, its respective representatives shall have the right to inspect the Work. This inspection shall not make any unit of government or political subdivision, utility or railroad corporation a party to the Contract, and shall not interfere with the rights of either party.

SC-13 DISPOSAL OF NON-HAZARDOUS WASTE AT DADS

In accordance with the Landfill Agreement made between the City and Waste Management of Colorado, Inc., bidders will be required to haul dedicated loads (non-hazardous entire loads of waste) to the Denver-Arapahoe Disposal Site ("DADS") for disposal. DADS is located at Highway 30 and Hampden Avenue in Arapahoe County, Colorado. The City will pay all fees associated with such disposal, but the bidder shall be responsible for the costs of transporting the loads. Non-hazardous waste is defined as those substances and materials not defined or classified as hazardous by the Colorado Hazardous Waste Commission

pursuant to C.R.S. §25-15-101(6), as amended from time to time, and includes construction debris, soil and asbestos. Bidders shall not use Gun Club Road between I-70 and Mississippi Avenue as a means of access to DADS.

SC-14 PROHIBITION ON USE OF CCA-TREATED WOOD PRODUCTS

The use of any wood products pressure-treated with chromated copper arsenate (CCA) is prohibited. Examples of CCA-treated wood products include wood used in play structures, decks, picnic tables, landscaping timbers, fencing, patios, walkways and boardwalks.

SC-15 WAIVER OF: PART 8 OF ARTICLE 20 OF TITLE 13, COLORADO REVISED STATUTES

The Contractor specifically waives all the provisions of Part 8 of Article 20 of Title 13, Colorado Revised Statutes regarding defects in the Work under this Construction Contract.

SC-16 ATTORNEY'S FEES

Colorado Revised Statute 38-26-107 requires that in the event any person or company files a verified statement of amounts due and unpaid in connection with a claim for labor and materials supplied on this project, the City shall withhold from payments to the Contractor sufficient funds to insure the payment of any such claims. Should the City and County of Denver be made a party to any lawsuit to enforce such unpaid claims or any lawsuit arising out of or relating to such withheld funds, the Contractor agrees to pay to the City its costs and a reasonable attorney's fee which cost shall be included as a Cost of the Work.

Because the City Attorney Staff does not bill the City for legal services on an hourly basis, the Contractor agrees a reasonable fee shall be computed at the rate of one hundred dollars per hour of City Attorney time.

SC-17 INSURANCE

General Condition 1601 is hereby deleted in its entirety and replaced with the following:

- **General Conditions:** Contractor agrees to secure, at or before the time of execution of this Agreement, the following insurance covering all operations, goods or services provided pursuant to this Agreement. Contractor shall keep the required insurance coverage in force at all times during the term of the Agreement, including any extension thereof, during any warranty period, and for eight (8) years after the termination of the Agreement. The required insurance shall be underwritten by an insurer licensed or authorized to do business in Colorado and rated by A.M. Best Company as A-VIII or better. Each policy shall require notification to the City in the event any of the required policies be canceled or non-renewed before the expiration date thereof. Such written notice shall be sent to the parties identified in the Notices section of this Agreement. Such notice shall reference the City contract number listed on the signature page of this Agreement. Said notice shall be sent thirty (30) days prior to such cancellation or non-renewal unless due to non-payment of premiums for which notice shall be sent ten (10) days prior. If such written notice is unavailable from the insurer, Contractor shall provide written notice of cancellation, non-renewal and any reduction in coverage to the parties identified in the Notices section by certified mail, return receipt requested within three (3) business days of such notice by its insurer(s) and referencing the City's contract number. Contractor shall be responsible for the payment of any deductible or self-insured retention. The insurance coverages specified in this Agreement are the minimum requirements, and these requirements do not lessen or limit the liability of the Contractor. The Contractor shall maintain, at its own expense, any additional kinds or amounts of insurance that it may deem necessary to cover its obligations and liabilities under this Agreement.
- **(2) Proof of Insurance:** Contractor may not commence services or work relating to this Agreement prior to placement of coverages required under this Agreement. Contractor certifies that the certificate of insurance, preferably an ACORD form, complies with all insurance requirements of this Agreement. The City requests that the City's contract number be referenced on the certificate of insurance. The City's acceptance of a certificate of insurance or other proof of insurance that does not comply with all

insurance requirements set forth in this Agreement shall not act as a waiver of Contractor's breach of this Agreement or of any of the City's rights or remedies under this Agreement. The City's Risk Management Office may require additional proof of insurance, including but not limited to policies and endorsements.

- (3) Additional Insureds: For Commercial General Liability, Auto Liability and Excess Liability/Umbrella (if required), Contractor and subcontractor's insurer(s) shall include the City and County of Denver, its elected and appointed officials, employees and volunteers as additional insured.
- (4) Waiver of Subrogation: For all coverages required under this Agreement, with the exception of Professional Liability, Contractor's insurer shall waive subrogation rights against the City.
- other entities providing goods or services required by this Agreement shall be subject to all of the requirements herein. Contractor shall require all of its subcontractors and subconsultants of any tier to provide insurance coverage in types and amounts required by the Contractor, but in amounts of at least \$1,000,000 Commercial General Liability, Business Auto Liability insurance of \$1,000,000 combined single limit, statutory Workers' Compensation coverage, and \$1,000,000 professional liability for any subcontractor performing design or engineering work. Contractor agrees to provide proof of insurance for all such subcontractors, subconsultants, independent contractors, suppliers or other entities upon request by the City.
- (6) Workers' Compensation and Employer's Liability Insurance: Contractor shall maintain the coverage as required by statute for each work location and shall maintain Employer's Liability insurance with limits of \$100,000 per occurrence for each bodily injury claim, \$100,000 per occurrence for each bodily injury caused by disease claim, and \$500,000 aggregate for all bodily injuries caused by disease claims.
- (7) Commercial General Liability: Contractor shall maintain a Commercial General Liability insurance policy with minimum limits of \$1,000,000 for each bodily injury and property damage occurrence, \$2,000,000 products and completed operations aggregate (if applicable), and \$2,000,000 policy aggregate.
- **(8) Business Automobile Liability:** Contractor shall maintain Business Automobile Liability, or its equivalent, with minimum limits of \$1,000,000 combined single limit applicable to all owned, hired and non-owned vehicles used in performing services under this Agreement. If transporting wastes, hazardous material, or regulated substances, Contractor shall carry a pollution coverage endorsement and an MCS 90 endorsement on their policy. Transportation coverage under the Contractors Pollution Liability policy shall be an acceptable replacement for a pollution endorsement to the Business Automobile Liability policy.
- **(9) Builder's Risk or Installation Floater**: Contractor shall maintain limits equal to the completed value of the project. Coverage shall be written on an all risk, replacement cost basis including coverage for soft costs, flood and earth movement, if in a flood or quake zone, and, if applicable, equipment breakdown including testing. The City and County of Denver, Contractor, and subcontractors shall be Additional Named Insureds under the policy. Policy shall remain in force until acceptance of the project by the City.
- (10) Contractor's Pollution Liability: Contractor shall maintain minimum limits of \$1,000,000 per occurrence and \$2,000,000 policy aggregate. Policy to include bodily injury; property damage including loss of use of damaged property; defense costs including costs and expenses incurred in the investigation, defense or settlement of claims; and cleanup costs. Policy shall include a severability of interest or separation of insured provision (no insured vs. insured exclusion) and a provision that coverage is primary and non-contributory with any other coverage or self-insurance maintained by the City.

(11) Additional Provisions:

(a) For claims-made coverage:

The retroactive date must be on or before the contract date or the first date when any goods or services were provided to the City, whichever is earlier.

(b) Contractor shall advise the City in the event any general aggregate or other aggregate limits are reduced below the required per occurrence limits. At their own expense, and where

such general aggregate or other aggregate limits have been reduced below the required per occurrence limit, the Contractor will procure such per occurrence limits and furnish a new certificate of insurance showing such coverage is in force.

SC-18 GREENPRINT DENVER REQUIREMENTS

In accordance with the City and County of Denver Executive Order 123: Greenprint Denver Office and Sustainability Policy, as amended, Contractor shall adhere to sections of Executive Order 123 pertinent to the construction of the built environment. This includes but is not limited to: all construction and renovation of buildings shall follow instructions and memorandum for high performance buildings; horizontal projects shall include the use of fly ash concrete and recycled aggregate where possible; and, all projects shall recycle construction and demolition waste, and install materials that contain recycled content whenever possible using the U.S. Green Building Council Leadership in Energy and Environmental Design (LEED) as guidance. Non-hazardous solid waste that is eligible for reuse or recycling is not subject to the DADS disposal requirement defined in SC-13.

A completed "Greenprint Denver Closeout Form for Construction Projects" shall be delivered to the Project Manager as a submittal requirement of Final Acceptance. https://www.denvergov.org/content/denvergov/en/contract-administration/contractor-resources.html

SC-19 RESERVED

SC-20 DEFENSE AND INDEMNIFICATION

Title 1602 is hereby deleted in its entirety and replaced with the following:

- (a) To the fullest extent permitted by law, the Contractor hereby agrees to defend, indemnify, reimburse and hold harmless City, its appointed and elected officials, agents and employees for, from and against all liabilities, claims, judgments, suits or demands for damages to persons or property arising out of, resulting from, or related to the work performed under this Agreement that are due to the negligence or fault of the Contractor or the Contractor's agents, representatives, subcontractors, or suppliers ("Claims"). This indemnity shall be interpreted in the broadest possible manner consistent with the applicable law to indemnify the City.
- (b) Contractor's duty to defend and indemnify City shall arise at the time written notice of the Claim is first provided to City regardless of whether suit has been filed and even if Contractor is not named as a Defendant.
- (c) Contractor will defend any and all Claims which may be brought or threatened against City and will pay on behalf of City any expenses incurred by reason of such Claims including, but not limited to, court costs and attorney fees incurred in defending and investigating such Claims or seeking to enforce this indemnity obligation. Such payments on behalf of City shall be in addition to any other legal remedies available to City and shall not be considered City's exclusive remedy.
- (d) Insurance coverage requirements specified in this Agreement shall in no way lessen or limit the liability of the Contractor under the terms of this indemnification obligation. The Contractor shall obtain, at its own expense, any additional insurance that it deems necessary for the City's protection.
- (e) This defense and indemnification obligation shall survive the expiration or termination of this Agreement.

SC-21 CONSTRUCTION SURVEYS

Hereby Replaces General Contract Condition 318 General Contract Condition 318 CONSTRUCTION SURVEYS is hereby deleted in its entirety and replaced with the following:

The City does not take responsibility for the accuracy of any survey data provided by the City. The Contractor must establish and validate the accuracy of all survey data and ensure that all elements of the Work are correctly located. The Contractor must accurately determine and transfer the survey control information to the points of application to ensure that all elements of the Work are correctly located.

Any Work that the Contractor begins before confirming the reference points may be rejected. Should any reference points be obliterated or dislodged by operations that the Contractor controls, the Contractor will replace them subject to consultation with and approval by the Project Manager.

SC-22 PRESERVATION OF PERMANENT LAND SURVEY CONTROL MARKERS

Hereby Replaces General Contract Condition 319 General Contract Condition 319 PRESERVATION OF PERMANENT LAND SURVEY CONTROL MARKERS is hereby deleted in its entirety and replaced with the following:

Throughout the City there exists an extensive system of benchmarks and monuments installed for the purpose of maintaining a land survey control grid. Prior to the commencement of work on the Project, the Contractor shall tie out each existing survey monument and benchmark so that it can be reestablished after completion of the Work should it be damaged. The Contractor shall maintain all ties during construction. The Contractor shall reset and rehabilitate all survey monuments and benchmarks that existed prior to construction, but that were damaged or destroyed during construction, in accordance with City and State requirements at no cost to the City.

SC-23 USE, POSSESSION OR SALE OF ALCOHOL OR DRUGS. The Contractor, its officers, agents, and employees shall cooperate and comply with the provisions of Executive Order 94 and Attachment A thereto concerning the use, possession or sale of alcohol or drugs. Violation of these provisions or refusal to cooperate with implementation of the policy can result in the City's barring the Contractor from City facilities or participating in City operations.

SC-24 Title 311 NO EMPLOYMENT OF ILLEGAL ALIENS TO PERFORM WORK UNDER THE CONTRACT is hereby deleted in its entirety.

SC-25 DISPUTES

General Contract Condition 1301 DISPUTES is hereby deleted in its entirety and replaced with the following:

1301 DISPUTES

- .1 It is the express intention of the parties that all disputes of any nature whatsoever regarding this Construction Contract including, but not limited to, any claims for compensation or damages arising out of breach or default under this Construction Contract, shall be resolved by administrative hearing pursuant to the provisions of Section 56-106, DRMC for Public Works Department Contracts, pursuant to the provisions of DRMC §5-17 for Department of Aviation contracts, or an alternative process that is established for a specific issue by the DRMC or associated rules and regulations.
- .2 When the DRMC, or rules and regulations promulgated pursuant to the DRMC, provide an alternative review or resolution process for specific disputes that may arise out of this Construction Contract the more specific process set forth in the DRMC and associated rules and regulations controls.

.3 The Contractor expressly agrees that these dispute resolution processes are the sole and only dispute resolution mechanisms that will be recognized and employed by the parties for any claims put forward by the Contractor, notwithstanding any other claimed theory of entitlement on the part of the Contractor or its Subcontractors or Suppliers.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]

Bond No. 34BCSJF4693

CITY AND COUNTY OF DENVER DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE

PERFORMANCE AND PAYMENT BOND

| KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned IRON WOMAN CONSTRUCTION AND ENVIRONMENTAL |
|--|
| SERVICES, LLC |
| a corporation organized and existing under and by virtue of the laws of the State of Colorado, |
| hereafter referred to as the "Contractor", and HARTFORD FIRE INSURANCE COMPANY, |
| a corporation organized and existing under and by virtue of the laws of the State of Connecticut, |
| and authorized to transact business in the State of Colorado, as Surety, are held and firmly bound unto the CITY |
| AND COUNTY OF DENVER, a municipal corporation of the State of Colorado, hereinafter referred to as the |
| "City", in the penal sum of TWENTY MILLION THREE HUNDRED FIFTY TWO THOUSAND FOUR HUNDRED SIXTY SIX AND |
| 50/100 |
| money of the United States of America, for the payment of which sum, well and truly to be made, we bind ourselves |
| and our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents; |

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:

WHEREAS, the above bounden Contractor has entered into a written contract with the aforesaid City for furnishing all labor and tools, supplies, equipment, superintendence, materials and everything necessary for and required to do, perform and complete the construction of Contract No. 202475601 - East 16th Avenue Storm Phase 2, Denver, Colorado, and has bound itself to complete the project within the time or times specified or pay liquidated damages, all as designated, defined and described in the said Contract and Conditions thereof, and in accordance with the Plans and Technical Specifications therefore, a copy of said Contract being made a part hereof;

NOW, THEREFORE, if the said Contractor shall and will, in all particulars well and truly and faithfully observe, perform and abide by each and every Covenant, Condition and part of said Contract, and the Conditions, Technical Specifications, Plans, and other Contract Documents thereto attached, or by reference made a part thereof and any alterations in and additions thereto, according to the true intent and meaning in such case, then this obligation shall be and become null and void; otherwise, it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor shall satisfy all claims and demands incurred by the Contractor in the performance of said Contract, and shall fully indemnify and save harmless the City from all damages, claims, demands, expense and charge of every kind (including claims of patent infringement) arising from any act, omission, or neglect of said Contractor, its agents, or employees with relation to said work; and shall fully reimburse and repay to the City all costs, damages, and expenses which it may incur in making good any default based upon the failure of the Contractor to fulfill its obligation to furnish maintenance, repairs or replacements for the full guarantee period provided in the Contract Documents, then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if said Contractor shall at all times promptly make payments of all amounts lawfully due to all persons supplying or furnishing it or its subcontractors with labor and materials, rental machinery, tools or equipment used or performed in the prosecution of work provided for in the above Contract and that if the Contractor will indemnify and save harmless the City for the extent of any and all payments in connection with the carrying out of such Contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor fails to duly pay for any labor, materials, team hire, sustenance, provisions, provender, gasoline, lubricating oils, fuel oils, grease, coal, or any other supplies or materials used or consumed by said Contractor or its subcontractors in performance of the work contracted to be done, or fails to pay any person who supplies rental machinery, tools or equipment, all amounts due as the result of the use of such machinery, tools or equipment in the prosecution of the work, the Surety will pay the same in any amount not exceeding the amount of this obligation, together with interest as provided by law;

PROVIDED FURTHER, that the said Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract, or to contracts with others in connection with this project, or the work to be performed thereunder, or the Technical Specifications and Plans accompanying the same, shall in any way affect its obligation on this bond and it does hereby waive notice of any change, extension of time, alteration or addition to the terms of the Contract, or contracts, or to the work, or to the Technical Specifications and Plans.

| IN WITNESS WHEREOF, said Contractor and | said Surety have executed these presents as of this day |
|---|---|
| of tanuary, 20 25. | 2 |
| 7 | IRON WOMAN CONSTRUCTION AND ENVIRONMENTAL SERVICES, LLC |
| | Contractor |
| Attest: By: Secretary Secretary | By: President |
| | HARTFORD FIRE INSURANCE COMPANY |
| | Surety |
| | By: Cynthia M. Burnott |
| | Attorney-In-Fact Combin M. Domini |

(Accompany this bond with Attorney-in-Fact's authority from the Surety to execute bond, certified to include the date of the bond).

POWER OF ATTORNEY

Direct Inquiries, Bond Authenticity and Claims to:

THE HARTFORD BOND, T-14 One Hartford Plaza

Hartford, Connecticut 06155 Bond.Claims@thehartford.com call: 888-266-3488 or fax: 860-757-5835

KNOW ALL PERSONS BY THESE PRESENTS THAT:

Agency Name: SURESCAPE INSURANCE SERVICES LLC

Agency Code: 34-344525

Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut

Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana

Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut

Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana

having their home office in Hartford, Connecticut, (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, up to the amount of Unlimited:

Cynthia M. Burnett, Kimberly Payton, Douglas J. Rothey of LITTLETON, Colorado

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by \boxtimes , and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 23, 2016 the Companies have caused these presents to be signed by its Assistant Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.









Thyelis A. Elarle

Phyllis A. Clark, Assistant Secretary

Joelle L. LaPierre, Assistant Vice President

STATE OF FLORIDA

COUNTY OF SEMINOLE

ss. Lake Mary

On this 1st day of March, 2024, before me personally came Joelle L. LaPierre, to me known, who being by me duly sworn, did depose and say: that (s)he resides in Seminole County, State of Florida that (s)he is the Assistant Vice President of the Companies, the corporations described in and which executed the above instrument; that (s)he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that (s)he signed his/her name thereto by like authority.



Mariluz Arce My Commission HH 287363 Expires July 13, 2026

Signed and sealed in Lake Mary, Florida.









Kerth Gogois

Keith D. Dozois, Assistant Vice President



Surescape Insurance Services 7800 S. Elati Street, Suite 100 Littleton, CO 80120

(303) 225-8030 Phone

(303) 225-8034 Fax

January 3, 2025

FAX NUMBER

(720) 913-3183

TELEPHONE NUMBER

(720) 913-3267

Assistant City Attorney City and County of Denver 201 West Colfax Avenue, Dept. 1207 Denver, Colorado 80202

Re:

IRON WOMAN CONSTRUCTION AND ENVIRONMENTAL SERVICES, LLC

Contract No.:

202475601

Project Name:

East 16th Avenue Storm Phase 2

Contract Amount:

\$20,352,466.50

Performance and Payment Bond No.:

Conthian Burntl

34BCSJF4693

The Performance and Payment Bonds covering the above-captioned project were executed by this agency, through Hartford Fire Insurance Company, on January 3, 2025.

We hereby authorize the City and County of Denver, the Department of Transportation and Infrastructure, to date all bonds and Powers of Attorney to coincide with the date of the contract.

If you should have any additional questions or concerns, please do not hesitate to give me a call at (303) 225-8030 and/or email cmb@surescapeins.com

Thank you.

Sincerely,

Cynthia M. Burnett Senior Vice President













IRONWOM

ACORD... CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 1/03/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

| and continued account any rights to the continued in hear | 51 Guoir Griudi Goria | |
|---|---|-------|
| PRODUCER | CONTACT NAME: | |
| USI Insurance Services, LLC | PHONE (A/C, No, Ext): 800 873-8500 FAX (A/C, No): | |
| 4600 S. Ulster Street, Suite 1200 | E-MAIL ADDRESS: den.contractors@usi.com | |
| Denver, CO 80237 | INSURER(S) AFFORDING COVERAGE | NAIC# |
| 800 873-8500 | INSURER A: XL Specialty Insurance Company | 37885 |
| INSURED | INSURER B : Endurance American Specialty Ins Co | 41718 |
| Iron Woman Construction | INSURER C : AXIS Surplus Insurance Company | 26620 |
| Environmental Services, LLC | INSURER D : | |
| 12503 E Euclid Drive, Suite 200 | INSURER E : | |
| Englewood, CO 80111 | INSURER F: | |

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

| | EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. | | | | | | | | |
|--|--|---|--------------|-------------|-----------------|----------------------------|----------------------------|--|-------------|
| INSR LTR | | TYPE OF INSURANCE | ADDL INSR | SUBR WVD | POLICY NUMBER | POLICY EFF (MM/DD/YYYY) | POLICY EXP (MM/DD/YYYY) | TYY) LIMITS | |
| A | Х | COMMERCIAL GENERAL LIABILITY | Х | Х | CGE7478003 | 10/01/2024 | 10/01/2025 | EACH OCCURRENCE | \$2,000,000 |
| | | CLAIMS-MADE X OCCUR | | | | | | DAMAGE TO RENTED PREMISES (Ea occurrence) | \$500,000 |
| | Х | BI/PD Ded:250000 | | | | | | MED EXP (Any one person) | \$25,000 |
| | | | | | | | | PERSONAL & ADV INJURY | \$2,000,000 |
| | GEN | L AGGREGATE LIMIT APPLIES PER: | | | | | | GENERAL AGGREGATE | \$4,000,000 |
| | | POLICY X PRO- JECT X LOC | | | | | | PRODUCTS - COMP/OP AGG | \$4,000,000 |
| | | OTHER: | | | | | | | \$ |
| Α | AUT | OMOBILE LIABILITY | Х | Х | CAX7478004 | 10/01/2024 | 10/01/2025 | COMBINED SINGLE LIMIT (Ea accident) | \$2,000,000 |
| | X | | | | | | | BODILY INJURY (Per person) | \$ |
| | | OWNED SCHEDULED AUTOS | | | | | | BODILY INJURY (Per accident) | \$ |
| | Х | HIRED AUTOS ONLY X NON-OWNED AUTOS ONLY | | | | | | PROPERTY DAMAGE (Per accident) | \$ |
| | | | | | | | | | \$ |
| В | | UMBRELLA LIAB X OCCUR | Х | Х | ELD30044923101 | 10/01/2024 | 10/01/2025 | EACH OCCURRENCE | \$3,000,000 |
| | Х | EXCESS LIAB CLAIMS-MADE | | | | | | AGGREGATE | \$3,000,000 |
| | | DED X RETENTION \$10,000 | | | | | | | \$ |
| Α | | RKERS COMPENSATION EMPLOYERS' LIABILITY | | Χ | CWD742907402 | 10/01/2024 | 10/01/2025 | X PER STATUTE ER OTH- | |
| | | PROPRIETOR/PARTNER/EXECUTIVE T / N | N/A | | | | | E.L. EACH ACCIDENT | \$1,000,000 |
| | (Mar | datory in NH) | | | | | | E.L. DISEASE - EA EMPLOYEE | \$1,000,000 |
| $ldsymbol{le}}}}}}}}$ | DES | s, describe under CRIPTION OF OPERATIONS below | | | | | | E.L. DISEASE - POLICY LIMIT | \$1,000,000 |
| C | C Pollution Liab | | | | ELZ656835012024 | 10/01/2024 | 10/01/2025 | \$5,000,000 Per Occu | ır |
| | Professional Liab | | | | | | | \$5,000,000 Aggregat | te |
| | | | | | | | | \$50,000 Deductible | |

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

RE: Contract 202475601 East 16th Avenue Storm Phase 2

As required by written contract, the City and County of Denver, its Elected and Appointed Officials, Employees and Volunteers are included as Additional Insured as respects General Liability and Auto Liability but only as respects work performed on behalf of the named insured. The General Liability, Auto Liability and Workers Compensation policy(s) provides a Blanket Waiver of Subrogation when required by (See Attached Descriptions)

| CERTIFICATE HOLDER | CANCELLATION |
|---|--|
| City and County of Denver 201 W. Colfax Ave. Denver, CO 80202 | SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. |
| | AUTHORIZED REPRESENTATIVE |
| | Les |

© 1988-2015 ACORD CORPORATION. All rights reserved.

| DESCRIPTIONS (Continued from Page 1) |
|---|
| written contract, except as prohibited by law. The General Liability, Auto Liability and Workers Compensation policy(s) includes an endorsement providing that 30 days notice of cancellation will be given to the Certificate Holder by the Insurance Carrier. |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |



NOTICE TO APPARENT LOW BIDDER (SAMPLE)

Name Address City, State Zip

The EXECUTIVE DIRECTOR OF THE DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE has considered the Bids submitted on **October 10**, **2024**, for work to be done and materials to be furnished in and for:

CONTRACT 202475601 - East 16th Avenue Storm Phase 2

as set forth in detail in the Contract Documents for the City and County of Denver, Colorado. It appears that your Bid is fair, equitable, and to the best interest of the City and County; therefore, said Bid is hereby accepted at the bid price contained herein, subject to the approval and execution of the Contract Documents by the City in accordance with the Charter of the City and County of Denver, and to your furnishing the items specified below. The award is based on the total bid items: (#) bid items (# through #) the total estimated cost thereof being: (Contract Written Amount) (\$_______).

In accordance with the requirements set forth in the Contract Documents, you are required to furnish the following documents:

- a. Insurance Certificates: General Liability and Automotive Liability, Workman's Compensation and Employer Liability; and,
- b. Payment and Performance Bond along with One original Power of Attorney relative to Performance and/or Payment Bond.

All construction contracts made and entered into by the City and County of Denver are subject to Affirmative Action and Equal Opportunity Rules and Regulations, as adopted by the Manager of the Department of Transportation and Infrastructure, and each contract requiring payment by the City of one-half million dollars (\$500,000.00) or more shall first be approved by the City Council acting by ordinance or resolution and in accordance with Section 3.2.6 of the Charter of the City and County of Denver.

The Bid Security submitted with your Bid will be returned upon execution of the Contract and furnishing of the Performance Bond. In the event you should fail to furnish the Performance Bond or execute the contract within the time limit specified, said Bid Security will be retained by the City and County of Denver as liquidated damages, and not as a penalty for the delay and extra work caused thereby.

NOTICE TO APPARENT LOW BIDDER

CONTRACT NO. 202475601 Page 2

Dated at Denver, Colorado this _____ day of ____ 20 .

CITY AND COUNTY OF DENVER

By____

Executive Director

Department of Transportation and Infrastructure



City and County of Denver Department of Transportation & Infrastructure
201 West Colfax Avenue, Dept 608 | Denver, CO 80202

www.denvergov.org/doti



NOTICE TO PROCEED (SAMPLE)

Current Date Name Company Street City/State/Zip CONTRACT NO. 202475601 - East 16th Avenue Storm Phase 2 In accordance with General Contract Condition 302 of the Standard Specifications for Construction, General Contract Conditions, 2011 Edition, you are hereby authorized and directed to proceed on _____ with the work of constructing contract number 202475601, as set forth in detail in the contract documents for the City and County of Denver. With a contract time of 365 calendar days, the project must be complete on or before If you have not already done so, you must submit your construction schedule, in accordance with General Contract Condition 306.2.B, to the Project Manager within 10 days. Additionally, you must submit your tax-exempt certificate, and copies of your subcontractors' certificates, in accordance with General Contract Condition 323.5, to the Project Manager as soon as possible. Failure to submit these certificates will delay processing of payment applications. Sincerely, City Engineer cc:



CERTIFICATE OF CONTRACT RELEASE (SAMPLE) 202475601 - East 16th Avenue Storm Phase 2

Upon receipt of the below stated amount from the City and County of Denver, as full and final payment of the cost of the

Current Date Name Street Address City, State, Zip

| improvements provided for in the foregoing contract, | dollars and | cents (\$ |), in cash, being | | | |
|---|--------------------------------|-----------------------|---------------------|--|--|--|
| the remainder of the full amount accruing to the undersigned | ed by virtue of said contract | ; said cash also cov | ering and including | | | |
| full payment for the cost of all work, extra work and m | aterial furnished by the ur | ndersigned in the c | onstruction of said | | | |
| mprovements, and all incidentals thereto, and the undersigned hereby releases said City and County of Denver from any and | | | | | | |
| all claims or demands whatsoever, regardless of how denon | ninated, growing out of said | contract. | | | | |
| The Undersigned further certifies that each of the undersigned | ~ | 11 | | | | |
| incurred, on their behalf, costs, charges or expenses in conn | · · | | | | | |
| Project have been duly paid in full. The undersigned furthe | | · · | • | | | |
| its officers, employees, agents and assigns and the above-r | | • | | | | |
| causes of action, judgments under the subcontract and exper the City or the Contractor which arise out of the Undersigne | | - | | | | |
| the Undersigned or any of its suppliers or subcontractors | • | | • | | | |
| employees. | er unity view or unity or unit | 1 - p1-2-2 | ermeers, agems, er | | | |
| | | | | | | |
| And these presents are to certify that all persons performin | g work upon or furnishing | materials for said in | mprovements under | | | |
| the foregoing contract have been paid in full and this payme | ent to be made as described | herein is the last or | final payment. | | | |
| | | | | | | |
| Contractor's Signature | | Date Signed | | | | |
| If there are any questions, please contact me by telephone a | t (###) ###-###. Please re | turn this document | to me via email at | | | |
| doti.procurement@denvergov.org. | | | | | | |
| Sincerely, | | | | | | |
| Contract Administration | | | | | | |
| Contract Administration | | | | | | |
| | | | | | | |

City and County of Denver Department of Transportation & Infrastructure 201 West Colfax Avenue, Dept 608 | Denver, CO 80202 www.denvergov.org/doti

Contract No. 202475601 BDP-58 September 3, 2024 E 16th Ph 2

DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE FINAL/PARTIAL RELEASE AND CERTIFICATE OF PAYMENT (SAMPLE) (PRIME CONTRACTOR)

| | Date: | , 20 |
|---|--|---|
| (PROJECT NO. and NAME) | | |
| | Contract #: | |
| (NAME OF OWNER) | | |
| | Contract Value: \$ Current Progress Paymen | <u>.</u> |
| ALL ME OF PRIVIE GOVER (GEOR) | Current Progress Paymen | nt: \$ |
| (NAME OF PRIME CONTRACTOR) | Date: Total Paid to Date: \$ | <u>.</u> |
| | Date of Last Work: | <u> </u> |
| The Undersigned hereby certifies that all costs, charges or expenses for any work, labor or services performed and for any materials, sup or used in connection with the above referenced Subcontract (the 'The Undersigned further certifies that each of the undersigned's incurred, on their behalf, costs, charges or expenses in connection Project have been duly paid in full. In consideration of \$ representing the Current Progres the Total Paid to Date, also referenced above, and other good undersigned this day of, 20, the Unde of Denver (the "City"), the above referenced City Project, the City's from all claims, liens, rights, liabilities, demands and obligations, or in connection with the performance of the work effort. As additional consideration for the payments referenced above, the harmless the City, its officers, employees, agents and assigns and losses, damages, causes of action, judgments under the subcontract or claims against the City or the Contractor which arise out of the may be asserted by the Undersigned or any of its suppliers or subcoagents, or employees. It is acknowledged that this release is for the benefit of and may be subcontract may have been amended, which by their nature survival. | oplies or equipment provided on to "Work Effort") have been duly possible subcontractors and suppliers the with the undersigned's Work Efforts and valuable consideration recognized hereby releases and discognized hereby releases and the awhether known or unknown, of the undersigned agrees to defend, in the above-referenced Contractors and expenses arising out of or in the Undersigned's performance of contractors of any tier or any of the under the provisions of the Undersigned ive completion of the Undersigned in the Undersigned's performance of the Undersigned upon by the City and the under the provisions of the Undersigned ive completion of the Undersigned upon by the Undersigned upon by the Undersigned upon the | the above referenced Project paid in full. at incurred or caused to be fort on the above referenced do in further consideration of the every and accepted by the charges the City and County above referenced Contractor of every nature arising out of the Work Effort and which the Work Effort and which their representatives, officers the referenced Contractor. The work Effort and which the work Effort and which the work Effort and which the referenced Contractor. The work Effort and which the referenced Contractor. |
| without limitation, warranties, guarantees, insurance requirements | and indemnities. | |
| | | |
| | | |
| | (Name of Contractor) | |
| D | | |
| ву: | | |
| Title: | | |
| | | |

CITY AND COUNTY OF DENVER STATE OF COLORADO



DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE

Prevailing Wage Rates

Contract Number: 202475601

East 16th Avenue Storm Phase 2
September 3, 2024

City and County of Denver



201 West Colfax Avenue, #705 • Denver, Colorado 80202 (720) 913-5000 • Fax (720) 913-5253 • denvergov.org/auditor

TO: All Users of the City and County of Denver Prevailing Wage Schedules

FROM: Luis Osorio Jimenez, Prevailing Wage Administrator

DATE: August 6, 2024

SUBJECT: Latest Change to Prevailing Wage Schedules

The effective date for this publication will be, **Tuesday August 6, 2024,** and applies to the City and County of Denver for **HEAVY CONSTRUCTION PROJECTS** (does not include residential construction consisting of single family homes and apartments up to and including 4 stories) in accordance with the Denver Revised Municipal Code, Section 20-76(c).

General Wage Decision No. CO 20240002 Superseded General Decision No. CO 20230002 Modification No. 4 Publication Date: 8/2/2024 (10 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor (DOL). The employer and the individual apprentice must be registered in a program which has received prior approval by the DOL. Any employer who employs an apprentice and is found to be in violation of this provision shall be required to pay said apprentice the full journeyman scale.

Attachments as listed above.

In accordance to the amendment of Section 20-76, Division 3, Article IV, Chapter 20 of the Denver Revised Municipal Code enacted on Aug 21st, 2023, the Prevailing Wage Administrator is authorized to approve and adjust all Davis Bacon classifications under \$18.29 to comply with the city's minimum wage.

"General Decision Number: CO20240002 08/02/2024

Superseded General Decision Number: CO20230002

State: Colorado

Construction Type: Heavy

Counties: Adams, Arapahoe, Boulder, Broomfield, Denver, Douglas, El Paso, Jefferson, Larimer, Mesa, Pueblo and Weld Counties in Colorado.

HEAVY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable minimum wage rate required under Executive Order 14026 or Executive Order 13658.

Please note that these Executive Orders apply to covered contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(1).

```
listed on this wage
                                 determination, if it is
                                 higher) for all hours
                                 spent performing on the
                                 contract in 2024.
| If the contract was awarded on | . Executive Order 13658
|or between January 1, 2015 and | generally applies to the
|January 29, 2022, and the | contract.
|contract is not renewed or |. The contractor must pay
|extended on or after January | covered workers at least
130, 2022:
                               | $18.29 per hour (or the
                                 applicable wage rate
listed
                               | on this wage
determination,
                               | if it is higher) for all
                               | hours spent performing on
                               | that contract in 2024.
```

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is covered by one of the Executive Orders and a classification considered necessary for performance of work on the contract does not appear on this wage determination, the contractor must still submit a conformance request.

Additional information on contractor requirements and worker protections under the Executive Orders is available at http://www.dol.gov/whd/govcontracts.

| Modification | Number | Publication | Date |
|--------------|--------|-------------|------|
| 0 | | 01/05/2024 | |
| 1 | | 02/23/2024 | |
| 2 | | 07/05/2024 | |
| 3 | | 07/19/2024 | |
| 4 | | 08/02/2024 | |

ASBE0028-001 07/01/2024

| | Rates | Fringes |
|----------------------------|-----------|---------|
| | | |
| Asbestos Workers/Insulator | | |
| (Includes application of | | |
| all insulating materials, | | |
| protective coverings, | | |
| coatings and finishings to | | |
| all types of mechanical | | |
| systems) | .\$ 34.98 | 16.47 |
| | | |

BRC00007-004 01/01/2024

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS, JEFFERSON AND WELD COUNTIES

| | Rates | Fringes |
|---|-----------|---------|
| BRICKLAYER | .\$ 42.37 | 12.86 |
| BRC00007-006 05/01/2024 EL PASO AND PUEBLO COUNTIES | | |
| | Rates | Fringes |

14.29

BRICKLAYER.....\$ 32.93

| ELEC0012-011 06/01/2024 | | |
|---|------------------------|----------|
| PUEBLO COUNTY | | |
| | Rates | Fringes |
| ELECTRICIAN | .\$ 31.65 | 15.45 |
| ELEC0068-001 06/01/2024 | | |
| ADAMS, ARAPAHOE, BOULDER, BROOMF JEFFERSON, LARIMER, AND WELD COU | | DOUGLAS, |
| | Rates | Fringes |
| ELECTRICIAN | • | 19.08 |
| ELEC0111-001 09/01/2023 | | |
| | Rates | Fringes |
| Line Construction: Groundman Line Equipment Operator Lineman and Welder | .\$ 39.77 .\$ 55.22 | |
| ELEC0111-007 01/01/2024 | | |
| MESA COUNTY | | |
| | Rates | Fringes |
| ELECTRICIAN | .\$ 35.20 | 13.86 |
| ELEC0113-002 06/01/2024 | · | |
| EL PASO COUNTY | | |

| | Rates | Fringes |
|---|--|---|
| ELECTRICIAN | .\$ 38.20 | 18.10 |
| * ENGI0009-001 05/01/2024 | | |
| | Rates | Fringes |
| Power equipment operators: Blade: Finish | \$ 34.05 \$ 34.05 \$ 34.77 \$ 35.07 \$ 36.27 \$ 38.63 \$ 34.58 \$ 35.58 \$ 34.14 | 15.20 15.20 15.20 15.20 15.20 15.20 15.20 15.20 15.20 |
| Trackhoe | | 15.20 |
| IRON0024-009 11/01/2023 | Rates | Fringes |
| IRONWORKER, STRUCTURAL/ORNAMENTAI | J \$37.23 | 12.79 |
| IRON00847- 7/01/2023 | Rates | Fringes |
| IRONWORKER, REINFORCING | \$ 55.25 | 3.65 |

LABO0086-001 05/01/2009

| | Rates | Fringes |
|--|----------|----------|
| Laborers: Pipelayer | | 6.78 |
| PLUM0003-005 06/01/2024 | | |
| ADAMS, ARAPAHOE, BOULDER, BROOM JEFFERSON, LARIMER AND WELD COU | | DOUGLAS, |
| | Rates | Fringes |
| PLUMBER | \$ 50.68 | 20.15 |
| PLUM0058-002 07/01/2024 | | |
| EL PASO COUNTY | | |
| | Rates | Fringes |
| Plumbers and Pipefitters | \$ 45.90 | 17.17 |
| PLUM0058-008 07/01/2024 | | |
| PUEBLO COUNTY | | |
| | Rates | Fringes |
| Plumbers and Pipefitters | | 17.17 |
| PLUM0145-002 07/01/2023 | | |
| MESA COUNTY | | |

Fringes

Rates

| Plumbers and Pipefitters\$ | 37.57 | 14.93 |
|--|----------------|------------------|
| PLUM0208-004 06/01/2024 | | |
| ADAMS, ARAPAHOE, BOULDER, BROOMFIE JEFFERSON, LARIMER AND WELD COUNTI | | DOUGLAS, |
| | Rates | Fringes |
| PIPEFITTER\$ | 46.01 | 20.84 |
| SHEE0009-002 07/01/2024 | | |
| Sheet metal worker\$ | Rates 39.47 | Fringes 21.83 |
| | | |
| * TEAM0455-002 05/01/2024 | Rates | Fringes |
| Truck drivers: | 0.6.01 | 4 00 |
| Pickup\$ Tandem/Semi and Water\$ | | 4.82 4.82 |
| * SUCO2001-006 12/20/2001 | | |
| | Rates | Fringes |
| BOILERMAKER\$ Carpenters: | 18.29 | |
| Form Building and Setting\$ | | 2.74 |
| All Other Work\$ | 18.29 ** | 2.74 |
| Cement Mason/Concrete Finisher\$ | 18.29 | 2.85 |
| Painters: | | |
| Brush, Roller & Spray\$ | 18.29 ** | 3.26 |
| Power equipment operators: | | |
| Backhoe\$ | | 2.48 |
| Front End Loader\$ Skid Loader\$ | | 3.23 4.41 |
| | | |
| | | |

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Office of the Prevailing Wage Administrator for Supplemental Rates (Specific to Denver projects) Revision Date 01-01-2024

| Classification | | Base | Fringe |
|---|-----------------------------|---------|---------|
| Laborer | Group 1 | \$18.29 | \$8.27 |
| | Group 2 | \$21.59 | \$8.61 |
| Laborer (Common) | | \$18.29 | \$2.92 |
| Laborer (Flagger) | | \$18.29 | \$3.80 |
| Laborer (Landscape) | | \$18.29 | \$3.21 |
| Laborer (Janitor) | Janitor/Yardmen | \$18.29 | \$8.22 |
| Laborer (Asbestos) | Removal of Asbestos | \$21.03 | \$8.55 |
| Laborer (Tunnel) | Group 1 | \$18.53 | \$8.30 |
| | Group 2 | \$18.63 | \$8.31 |
| | Group 3 | \$19.73 | \$8.42 |
| | Group 4 | \$21.59 | \$8.61 |
| | Group 5 | \$19.68 | \$8.42 |
| Line Construction | Lineman, Gas Fitter/Welder | \$36.88 | \$9.55 |
| | Line Eq Operator/Line Truck | | |
| | Crew | \$25.74 | \$8.09 |
| Millwright | | \$28.00 | \$10.00 |
| Power Equipment Operator | Group 1 | \$22.97 | \$10.60 |
| | Group 2 | \$23.32 | \$10.63 |
| | Group 3 | \$23.67 | \$10.67 |
| | Group 4 | \$23.82 | \$10.68 |
| | Group 5 | \$23.97 | \$10.70 |
| | Group 6 | \$24.12 | \$10.71 |
| | Group 7 | \$24.88 | \$10.79 |
| Power Equipment Operator (Tunnels above and | | | |
| below ground, shafts and raises): | Group 1 | \$25.12 | \$10.81 |
| | Group 2 | \$25.47 | \$10.85 |
| | Group 3 | \$25.57 | \$10.86 |
| | Group 4 | \$25.82 | \$10.88 |
| | Group 5 | \$25.97 | \$10.90 |
| | Group 6 | \$26.12 | \$10.91 |
| | Group 7 | \$26.37 | \$10.94 |
| Truck Driver | Group 1 | \$18.42 | \$10.00 |
| | Group 2 | \$19.14 | \$10.07 |
| | Group 3 | \$19.48 | \$10.11 |
| | Group 4 | \$20.01 | \$10.16 |
| | Group 5 | \$20.66 | \$10.23 |
| | Group 6 | \$21.46 | \$10.31 |

Go to http://www.denvergov.org/Auditor to view the Prevailing Wage Clarification Document for a list of complete classifications use

CITY AND COUNTY OF DENVER STATE OF COLORADO



DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE

Technical Specifications, Plans/Drawings,
Addendum

Contract Number: 202475601

East 16th Avenue Storm Phase 2

September 3, 2024

PLEASE NOTE: Documents listed above are incorporated by reference and filed with the Clerk and Recorder. File #: 20250006