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ON-CALL ENGINEERING, PLANNING, DESIGN, AND RELATED CONSULTING SERVICES
AGREEMENT

THIS AGREEMENT is made between the CITY AND COUNTY OF DENVER (the "City"), a
municipal corporation of the State of Colorado, and ATKINSREALIS USA INC,, a Florida corporation
registered to do business in Colorado, with an address of 4600 S. Ulster St., Suite 1100, Denver, CO 80237
(the "Design Consultant" or “Consultant” and referred to herein, together with the City, as the “Parties”
or each individually as a “Party”).

RECITALS

1. The City, through its Department of Transportation and Infrastructure, wishes to secure
professional services and related services to support the Department’s Core Infrastructure and
Transportation Administration on an "as needed" basis; and

2. The Consultant represents that it has the present capacity, experience and qualifications to
perform professional services for the City in connection with the planning, design and construction, as
applicable, of various City projects, as specified in this Agreement; and

3. In response to the City’s Request for Qualifications, the Consultant submitted a Proposal
for specific categories and services to the City. The Consultant and the City have negotiated a basic scope
of categories and services, which includes the Consultant’s M/WBE participation commitment(s)
established by the Division of Small Business Opportunity (“DSBO”), and Rates for such professional
services.

NOW, THEREFORE, in consideration of the premises and the mutual covenants and obligations
herein set forth, the Parties hereto mutually agree as follows:

SECTION 1 - ENGAGEMENT

1.01  Engagement. The City engages the Design Consultant with respect to the furnishing of
professional design services under Exhibit A, attached hereto and incorporated herein, on an on-call basis
and as set forth in this Agreement. The Design Consultant accepts such engagement upon, subject to and
in accordance with the terms, conditions and provisions of this Agreement.

1.02  Line of Authority for Contract Administration. The City’s Executive Director of the
Department of Transportation and Infrastructure (“DOTI”) (“Executive Director”) is the City's
representative responsible for authorizing and approving the work performed under this Agreement. The
Executive Director shall designate a DOTI Project Manager (“Project Manager”) as the Executive
Director’s authorized representative for the purpose of issuing a written Notice to Proceed and for purposes
of administering, coordinating and final approval of the work performed by the Design Consultant under
this Agreement. The Project Manager shall be responsible for the day-to-day administration, coordination
and approval of work performed by the Design Consultant, except for approvals which are specifically
identified in this Agreement as requiring the Executive Director's approval. The Executive Director
expressly reserves the right to designate another authorized representative to perform on the Executive
Director’s behalf by written notice to the Design Consultant.

1.03  Independent Contractor. The Design Consultant is an independent contractor retained to
perform professional or technical services for limited periods of time. Neither the Design Consultant nor
any of its employees are employees or officers of the City under Chapter 18 of the Denver Revised
Municipal Code (D.R.M.C,), or for any purpose whatsoever.
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1.04  Scope of Design Consultant’s Authority. The Design Consultant shall have no authority to
act on behalf of the City other than as expressly provided in this Agreement. The Design Consultant is not
authorized to act as a general agent for or to undertake, direct or modify any contracts on behalf of the City.
The Design Consultant lacks any authority to bind the City on any contractual matters. Final approval of
all contractual matters that purport to obligate the City must be executed by the City in accordance with the
City’s Charter and the D.R.M.C.

1.05  Task Order. As the Executive Director determines the need and availability of funding for
each Work Project, the City will issue a Task Order to the Design Consultant detailing the nature and extent
of services to be provided and the timeframes for the Work Project, with a projected amount to be paid to
the Design Consultant (the “Work Project Amount”) based on the Work items contained in the scope of
services in Exhibit A. Exhibit B attached to this Agreement and incorporated herein by reference contains
the Rate Schedules, which the Design Consultant acknowledges and affirms that the City may rely upon in
the preparation of Task Orders as provided herein. Exhibit C attached to this Agreement and incorporated
herein by reference substantially reflects the form of the Task Order to be issued by the City. Following
receipt of the issued Task Order, the Design Consultant shall, within two (2) business days and in good
faith, confirm the scope of services detailed therein and the associated Work Project Amount, all of which
must be in accordance with the terms and conditions of this Agreement, and respond back to DOTI as to
the Design Consultant’s ability to initiate and complete the Work Project in the timeframes specified in the
Task Order. The Design Consultant assumes all responsibility and risks, including any additional work or
additional costs, for failure to confirm the completeness and accuracy of the Task Order and the Work
Project Amount, including any inquiries with the Project Manager as to any directions or specifications in
the Task Order which are not clear. If the Design Consultant fails to contact DOTI within two (2) business
days following receipt of the issued Task Order and state unequivocally that the Design Consultant is ready
and willing to perform the Work Project in the manner and timeframes indicated on the Task Order, the
City reserves the right to immediately withdraw the issued Task Order. Upon the Design Consultant
executing the Task Order, the City shall finalize and execute the Task Order for the Work Project and return
a copy of the executed Task Order to the Design Consultant. The City will not execute the Task Order
unless any material changes proposed by the Design Consultant to the terms of the issued Task Order and/or
additions to the Work Project Amount are deemed acceptable by the Executive Director and incorporated
into the Task Order and until funding adequate to cover the entire Work Project Amount is available.

1.06  Task Order Change. If, after execution of a Task Order and commencement on the Work
Project, additions, deletions or modifications to the Work described in the Task Order, along with any
associated changes in the Work Project Amount, are required by the City or are requested by the Design
Consultant and approved in advance by the Executive Director, a Task Order Change, in substantially the
form as set forth in Exhibit D attached to this Agreement and incorporated herein by reference, may be
issued in accordance to the same standards and procedures prescribed for Task Orders. The Design
Consultant shall promptly and thoroughly review and respond to the proposed changes, in accordance with
the same standards and procedures prescribed for Task Orders, and notify the Project Manager that the
Design Consultant is ready and willing to perform the Work Project in the manner and timeframes as
modified by the Task Order Change. The City will not execute the Task Order Change unless any material
changes proposed by the Design Consultant to the terms of the issued Task Order and/or additions to the
Work Project Amount are deemed acceptable by the Executive Director and incorporated into the Task
Order Change and until funding adequate to cover the entire Work Project Amount, if modified, is available.

SECTION 2 — DESIGN CONSULTANT’S SERVICES

2.01  General. The Design Consultant shall provide professional design services for any assigned
project, on an as-needed basis, in accordance with the terms and conditions of this Agreement.

Atkinsrealis USA Inc.
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2.02  Professional Responsibility; Project Requirements.

(a)

(b)

(©)

(d)

(e)

¢

€]

(h)
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All of the work performed by the Design Consultant under this Agreement shall
be performed in accordance with the standards of care, skill and diligence provided
by competent professionals who perform work of a nature similar to the Work
described in this Agreement.

The Design Consultant agrees to strictly conform to and be bound by written
standards, criteria, budgetary considerations and memoranda of policy furnished
to it by the City and further agrees to design each project in compliance with
applicable laws, statues, codes, ordinances, rules and regulations, and industry
standards.

All professional services, plans and specifications and other work, or deliverables
provided under this Agreement for the Project shall be adequate and sufficient for
the proper construction of the Project and its intended purpose.

All drawings, specifications and other products shall be prepared so the Work
Project, when constructed in accordance with such drawings and specifications, is
in compliance with all applicable laws, statutes, codes, ordinances, rules and
regulations and executive orders of the City, the state and the federal government
including the Americans with Disabilities Act (as may be amended).

Any design changes required by changes in such applicable laws, statutes, codes,
ordinances or rules and regulations of the City, the state or the federal government,
which are enacted after the City’s acceptance of Construction Documents, defined
herein, will be outside the scope of the Design Consultant’s basic services and
basic fee, and will be compensated for approval as an additional service, subject to
the additional services budget for that project.

The Design Consultant shall prepare the plans, specifications and other materials
for the Project in a format that complies with all City requirements as well as all
state and federal requirements for the Project. The Design Consultant shall prepare
and complete design documents in AutoCAD Civil 3D, unless otherwise approved
by the Director. No funds will be paid to the Design Consultant for the preparation
of contract documents in a form other than that considered usual and customary by
the Department of Transportation and Infrastructure. It shall be the responsibility
of the Design Consultant to contact the reviewing agencies and determine the
acceptable format for the final documents. No documents will be considered final
until approved by the City, even though any responsible federal and state agencies
have approved such documents.

Without limiting the foregoing, unless it is specifically directed otherwise in
writing by the Executive Director, the Design Consultant shall comply with DOTI
Standards for the final deliverable Record Documents. Final Payment will be held
until the receipt of the Record Documents.

The City reserves the right to proceed with the construction of each project using
either the City's standard general contractor bidding approach, on call contractors
or using construction management techniques. The Design Consultant agrees to
organize its Contract Documents for either construction technique and to
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coordinate the Construction Documents into selected bid packages, as appropriate.
The City will notify the Design Consultant prior to the completion of the
Preliminary Design Phase which method will be used and the amount of work or
the limits of construction to be included in the proposed bid package(s).

The reports, studies, drawings and specifications and other products prepared by
the Design Consultant under this Agreement, when submitted by the Design
Consultant to the Executive Director and the user agency for any identified phase
of a project, must represent a thorough study and competent solution for the project
as per usual and customary professional standards and shall reflect all architectural
and engineering skills applicable to that phase of the project.

The responsibilities and obligations of the Design Consultant under this
Agreement shall not be relieved or affected in any respect by the presence on the
site of any agent, consultant or subconsultant, or an employee of the City.

The Design Consultant shall provide all professional services required by the City
in defending all claims against the City which relate in any way to alleged default
hereunder, errors or omissions of the Design Consultant or its subconsultants,
without additional compensation.

2.03 Program and Budget.

(a)

(b)

(©)

The Design Consultant agrees to review the City's program and budget for each
assigned Task Order and further agrees, unless it has timely notified the City that
the project cannot be accomplished within such budget, to accomplish the project
within the intent of the program and established budget. Should the Design
Consultant determine that an assigned Task Order cannot be accomplished within
the established budget, the Design Consultant shall immediately notify the City, in
writing, so that the project scope or project budget can be reviewed and modified
if necessary.

The term "Project Construction Cost" shall mean the estimated cost to the City
of actually constructing an assigned project, but such cost shall not include any
Design Consultant's or special consultant's fees or reimbursements or the cost of
equipment installed by the City under separate contract, unless the Design
Consultant is required by the City to prepare drawings and specifications for such
equipment. The initial Project Construction Cost for the project to which the
Design Consultant is assigned shall be provided to the Design Consultant at the
time the Design Consultant prepares its proposal for that project. Such cost shall
be subject to increase or decrease at the sole option of the Executive Director.

If the City requires the Design Consultant to prepare a formal cost estimate for a
particular Task Order, the Design Consultant agrees to design the project within
the project’s estimated Project Construction Cost. Should all responsive bids or
proposals received for the project work provided for in the design exceed such
cost, the Design Consultant agrees to redesign the Work Project at no additional
cost to City and, in a manner acceptable to the City.

2.04  Coordination and Cooperation.

Atkinsrealis USA Inc.
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(a)

(b)

The Design Consultant agrees to perform under this Agreement in such a manner
and at such times that the City or any Contractor who has work to perform, or
contracts to execute, can do so without unreasonable delay.

Coordination with the City and other involved agencies shall be a continuing work
item through all phases of each assigned Task Order. Such coordination shall
consist of regular progress and review meetings with the City, work sessions with
DOTI, or as otherwise directed by the City. Such coordination may also include
field and office reviews of plans and documents as required during the
development of the design for any specific project. The Design Consultant shall
document all such conferences and distribute notes to the City upon request.

2.05  Personnel Assignments.

(a)

(b)

(©)

(d)

(e)

®
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The Key Personnel identified in Exhibit B will be assigned by the Design
Consultant or its subconsultants to perform the services required under this
Agreement, as appropriate.

The Design Consultant’s services shall be diligently performed by the regular
professional and technical staff of the Design Consultant. In the event the Design
Consultant does not have as part of its regular staff certain professional consultants,
then such consulting services shall be performed, with City approval, by practicing
professional consultants outside of the employ of the Design Consultant.

The Design Consultant agrees, at all times during the term of this Agreement, to
maintain on its payroll or to have access to outside subconsultants, professional
design personnel and technicians in sufficient strength to meet the requirements of
the City. Such personnel and technicians shall be of the classifications referenced
in Exhibit B. The hourly rates specified therein include all costs except those
specifically referenced as reimbursables in the appropriate hourly rate schedule.

Prior to designating an outside professional to perform subconsultant work, the
Design Consultant shall submit the name of such subconsultant, hourly rates, and
résumés of training and experience in work of like character and magnitude of the
project being contemplated, and a conflict of interest statement (if applicable)
pursuant to paragraph 2.05(h) to the Project Manager and receive prior approval in
writing.

It is the intent of the Parties hereto that all Key Personnel be engaged to perform
their specialty for all such services required by this Agreement and that the Design
Consultant's and the subconsultant's key professional personnel be retained for the
life of this Agreement to the extent practicable and to the extent that such services
maximize the quality of work performed hereunder.

If the Design Consultant or a subconsultant decides to replace any of its key
professional personnel, the Design Consultant shall notify the Project Manager in
writing of the desired change. No such changes shall be made until replacement
personnel are recommended by the Design Consultant and approved in writing by
the Project Manager, which approval shall not be unreasonably withheld.
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If, during the term of this Agreement, the Executive Director determines that the
performance of approved Key Personnel or a subconsultant is not acceptable, they
shall notify the Design Consultant and give the Design Consultant the time which
the Executive Director considers reasonable to correct such performance.
Thereafter, they may require the Design Consultant to reassign or replace such key
personnel. If the Executive Director notifies the Design Consultant that certain of
its key personnel or a subconsultant should be replaced, Design Consultant will
use its best efforts to replace such key personnel or a subconsultant within ten (10)
days from the date of the Executive Director's notice.

Neither the Design Consultant nor any subconsultant shall have other interests
which conflict with the interests of the City, including being connected with the
sale or promotion of equipment or material which may be used on a Task Order to
which they may be assigned, and the Design Consultant shall make written inquiry
of all of its subconsultants concerning the existence of a potential for such conflict.
In unusual circumstances, and with full disclosure to the City of such conflict of
interest, the City, in its sole discretion, may grant a written waiver for the particular
consultant or subconsultant.

Actions taken by the City under this Article shall not relieve the Design Consultant
of its responsibility for contractual or professional deficiencies, errors or
omissions.

The Design Consultant shall submit to the Project Manager a list of any additional
key professional personnel who will perform work under this Agreement within
thirty (30) days after this Agreement has been executed, together with complete
résumés, hourly rates, and other information describing their ability to perform the
tasks which may be assigned. Such additional personnel must be recommended by
the Design Consultant and approved by the Project Manager before they are
assigned to a specific Task Order.

The Project Manager shall respond to the Design Consultant's written notice
regarding replacement of key professional personnel within fifteen (15) days after
the Project Manager receives the list of changes. If the Project Manager does not
respond within that time, the changes shall be deemed to be approved.

2.06  Basic Services — General.

(a)

(b)

Atkinsrealis USA Inc.
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The Design Consultant shall, under the general direction of and at the written
request of the Executive Director, furnish experienced personnel to support
DOTT’s existing personnel. Subject to an express, agreed upon limitation of such
duties set forth in any approved Task Order proposal for the particular project
assigned to the Design Consultant under this Agreement, the Design Consultant
agrees to perform all of the services and duties set forth in this Agreement in regard
to each project to which it is assigned and its proposal is approved.

When directed by the Executive Director to perform under this Agreement on a
particular Task Order, the Design Consultant shall prepare a project-specific
proposal in accordance with the provided scope or description of Work for that
project. A separate project-specific proposal shall be prepared for each Task Order
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for which the Design Consultant’s services are required and shall set forth, at a
minimum all of the following:

(1) The maximum fee for the Design Consultant’s basic services.

(2) The Supplemental Services budget (not to exceed 10% of the proposed fee),
if any, for the Work Project.

(3) The budget for reimbursable expenses if applicable.

(4) A description of the project and requested scope of work (the “Work™).
(5) An agreed upon schedule for the Design Consultant’s performance.

(6) A lump sum maximum price for all of the Design Consultant’s Work.

(7)  An Itemized Hourly Estimate per the Key Personnel and Rate Schedule in
Exhibit B, unless waived by the Executive Director.

Upon approval by the Executive Director of a Task Order proposal, the approval
and appropriation of funding for such Task Order, and the issuance of a written
Notice to Proceed, the Design Consultant shall proceed to perform required Work.

The assigned Work shall be performed in conformance with the approved Task
Order-specific proposal upon approval of the proposal.

The Design Consultant's basic services for each Task Order to which it is assigned
may consist of any one or combination of the phases described below and shall
include, but is not limited to planning, architectural, civil, structural, mechanical
and electrical systems, materials, and any other project elements as appropriate to
each phase of each project and the services described in Exhibit A.

The Design Consultant shall obtain written authorization from the Project Manager
before proceeding with each phase of each assigned Task Order.

Nothing in this Agreement shall be construed as placing any obligation on City to
proceed with any phase beyond the latest phase authorized in writing by City for
each assigned Task Order. Further, nothing in this Agreement shall be construed
as guaranteeing the Design Consultant any minimum amount of Work or number
of projects assigned under this Agreement.

If a Task Order which is assigned to the Design Consultant under this Agreement
is funded in whole or part by federal funds, each of the applicable terms set forth
in any funding arrangement for such funds shall be, and by this reference is
incorporated into the project-specific proposal for such project, and included in the
Design Consultant's basic services responsibilities for such project.

The responsibilities and obligations of the Design Consultant under this
Agreement shall not be relieved or affected in any respect by the presence on the
site of any agent, consultant, subconsultant, or employee of the City.



Docusign Envelope ID: 388FA4E6-BDFD-4702-B29F-09E07EB59CD4

2.07  Basic Services - Phase Specific. All of the services described in this Section 2.07, unless

specifically noted as omitted in the project-specific proposal or Task Order for a specific project, are
included in the Design Consultant Basic Fee for each project to which the Design Consultant is assigned.
In the interest of tracking progress towards completion of all work items necessary to complete the Project
specified herein, the required Basic Services tasks which must be performed on each element of the Project
have been separated into phases. As applicable for the Project, the Design Consultant shall satisfactorily
complete all work necessary to complete each phase as specifically set out in Exhibit A. To the extent
applicable to the services to be provided by the Design Consultant as specified in Exhibit A, the Design
Consultant shall comply with the following tasks based upon the applicable design phase:

(a) Programming and Investigation Phase:

(1)

2)

3)

4)

)

(6)

(7

(®)

)

The Design Consultant shall attend such meetings as may be required for a
complete understanding of each project, and the Design Consultant shall
document all such meetings, meeting notices, agendas, and distribute
minutes to the City upon completion.

If construction, design or document standards have been adopted by the City,
the state, or the federal government for, or relevant to, the Work Project, the
Design Consultant shall comply with all such standards when applicable.

The Design Consultant shall perform all additional research or investigation
it deems necessary to develop a complete understanding of the project.

The Design Consultant shall review the needs and requirements of the City
and affected agencies to determine the specific requirements of the specific
project based on available information and as provided by the City.

The Design Consultant shall review the project requirements with the City
to confirm its understanding of the project program, budget and any potential
modifications or limitations.

The Design Consultant shall review and incorporate all available
information provided by the City, including surveys, plats, special studies
and engineering data as necessary to properly investigate and report on the
project.

The Design Consultant shall review with the City alternate methods or
approaches to the design and construction of the project and recommend
those methods or approaches best suited to the project needs, schedule, and
budget.

The Design Consultant shall also include as part of this phase all services
necessary for successful completion of the applicable approved project-
specific proposal.

Typical deliverables for the Programming and Investigation phase would
include analyses, studies, surveys, reports and recommendations, as
stipulated in the approved Task Order.

(b) Planning/Concept Design Phase:

Atkinsrealis USA Inc.
DOTI-202580784-00
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(1

2

)

4)

)

The Design Consultant shall not begin work on the Planning and Design
Phase until written notice to proceed with such phase is received from the
Project Manager.

The Design Consultant shall, in response to the City's requirements, the
budget restrictions of the project and the delivery method of design and
construction approved by City, prepare schematic design documents
including, but not limited to, drawings and other documents demonstrating
and illustrating the scope and scale of the project and the relationship of the
project components. Such documents shall be in sufficient detail the City
can make knowledgeable and informed decisions as to the selection of
alternates and resolution of scope and budget questions.

The Design Consultant shall provide a preliminary Statement of Probable
Construction Cost of the project to the City, taking into account the City's
project budget and provide recommendation for alternatives to keep the
project within the stated project budget.

The Design Consultant shall include as part of this phase all services
necessary for successful completion of the approved project-specific
proposal.

Typical deliverables for the Schematic Design (30% complete) phase would
include concept plans, alternatives, sketches, renderings, model sketches,
analyses, Statement of Probable Cost, and recommendations, per the City’s
standard submittal requirements and as stipulated in the approved Task
Order.

Design Development Phase:

(1)

2)

)

4)

Prior to beginning the Design Development Phase of each Task Order, the
Design Consultant shall obtain written approval of its final Schematic
Design documents and the Statement of Probable Cost.

The Design Consultant shall prepare Design Development documents based
upon the approved Schematic Design documents and any adjustments in the
program and budget authorized by the Executive Director.

The Design Development documents shall provide sufficient design
graphics, data, information and supporting material to define the design
solution for the project, including the shape, size and character of the project
as to architectural, civil, structural, mechanical and electrical engineering,
and any other project elements necessary for successful implementation of
the project scope and design.

Design Consultant shall prepare Design Development drawings which shall
include but not be limited to:

(i) Drawings which show existing topographic features and
improvements affecting or relating to the proposed project. The
Consultant shall indicate revisions to be made to existing topographic
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features and improvements such as grading and construction of
drainage facilities. Where drainage facilities are to be provided, the
Consultant shall indicate direction of flow and point of discharge by
appropriate symbol or notes.

(ii)) Drawings setting forth the basic information necessary to establish
space requirements and functional arrangement.

(iii)) Drawings which demonstrate the functional layout of mechanical,
electrical and electronic features, special equipment, and plumbing
and heating, where applicable.

(iv) Drawings demonstrating the location, dimension, sections, areas and
capacities applicable to parking areas, access roads, driveways, walks,
and similar features.

(v) Drawings demonstrating the location and size of existing or proposed
storm or sanitary sewers, water mains, gas mains and electrical
services as needed for the construction of the project, as well as
elevations of gravity lines and the location of proposed building
connections with notations showing which of the necessary utility
extensions or connections will be provided by others.

(vi) Drawings showing simplified schematic electrical diagrams for each
electronic or instrumentation system for any required system
functions.

The Design Consultant shall prepare preliminary specifications which shall
include general requirements and special conditions (DOTI) standards and
project specific needs.

The Design Consultant shall provide a proposed project time schedule,
including key dates and milestones.

The Design Consultant shall prepare a Statement of Probable Construction
Cost which shall be calculated by the Design Consultant to a uniform and
detailed level, based on the drawings and the preliminary specifications
reflecting estimated project construction costs and taking into account
construction components utilized in the project design.

The Design Consultant shall provide all services necessary for successful
completion of the approved project-specific proposal.

Construction Documents Phase:

(1

Prior to beginning the Construction Documents Phase, the Design
Consultant shall obtain acceptance in writing of the Design Development
Documents and the accompanying Statement of Probable Construction Cost.
Upon acceptance by the City, in writing, of the Statement of Probable
Construction Cost, such statement shall become the City's Final Budget for
Project Construction. Acceptance of the Design Development Documents

10
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3)

“4)

)

(6)

(7

(®)

)

shall not be construed as approval of the adequacy of the Design
Development Documents and shall not relieve the Design Consultant of any
liability for any defaults, deficiencies, errors or omissions contained therein.

The Design Consultant shall prepare the Construction Documents from the
approved Design Development documents and by addressing all comments
received during the QA/QC review incorporation of any further changes
authorized by the City and agreed to by the Design Consultant. The
Construction Documents shall set forth in detail the requirements for the
completion of the entire project. At a minimum, these documents must
include complete information necessary to bid the project, for a competent
construction contractor to construct the project, and shall contain complete
bidding documents meeting all City and, as applicable, state and federal
requirements.

The Construction Documents shall include, but not be limited to, complete
drawings and specifications, compliant with the City’s Construction General
Conditions, setting forth the requirements for the completion of the project
in adequate, reasonable, reliable and final detail.

The Design Consultant shall file all documents necessary and required for
the approval of the project design by governmental authorities having
jurisdiction over the project, including, but not limited to, CASDP, SUDP,
and Floodplain permits. The City will lend any required assistance, such as
signing application(s).

Acceptance of the Construction Documents shall not relieve the Design
Consultant of any responsibility for design deficiencies, omissions or errors.

All final plans and specifications shall bear the signature(s) and seal(s) of
the Design Consultant and/or the responsible subconsultant, in conformity
with the requirements of Articles 4 and 25 of title 12, C.R.S. It is intended
by the Parties that the Construction Documents, including all plans and
specifications, will be signed and sealed, in whole or in part as appropriate,
by the licensed engineer and/or architect in responsible charge of the
preparation of such plans and specifications or parts thereof. The Design
Consultant shall be ultimately responsible for all design work provided
under this Agreement.

The Design Consultant shall make available for review, by the City, all
design data forming the basis for drawings and specifications.

The Design Consultant shall provide a list of long lead items to the Project
Manager.

The Design Consultant shall provide the City with a Final Opinion of

Probable Construction Cost based upon the submitted Final Construction
Documents for the City’s consideration.

11
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The Design Consultant shall include as part of this phase all services
included in the applicable portions of the applicable approved project-
specific proposal.

If the Cost estimate indicates a budget shortfall, the Design Consultant shall
assist the City by identifying items that could be bid as add alternates and
identifying those items on the Construction Documents. The Final
Construction Documents and Opinion of Probable Construction Cost shall
include such bid alternates required and agreed upon as necessary to estimate
the Base Bid to be at or below the Project budget.

Bidding Phase:

(1)

2)

3)

Prior to beginning the Bidding Phase of the Task Order, the Design
Consultant shall obtain the City's acceptance, in writing, of the Construction
Documents. Such acceptance shall not be construed as approval of the
adequacy of the Construction Documents and shall not relieve the Design
Consultant of the responsibility for design deficiencies, errors or omissions.

The time schedule for work under this phase shall be governed by the times
shown in the printed project bid package(s), as modified by any addenda.

During this phase, the Design Consultant's duties shall include, but not be
limited to:

(i)  Preparing and submitting the project documents and bid documents
for the written acceptance of the City prior to the advertising by the
City and solicitation of bids. Such acceptance shall not be construed
as approval of the adequacy of the documents and shall not relieve the
Design Consultant of the responsibility for design deficiencies, errors,
or omissions;

(i1) Preparation and submittal to the City of a tentative pre-bid project
schedule, in a form approved by the City, in sufficient detail to show
the major completion milestones required by the City, and appropriate
to the size, complexity and scope of the project;

(i) Providing the City with bid documents in accordance with the format
required by the City;

(iv) Assist the Project Manager with answering questions by bidders and
approving “equals” to specified materials. Lists of those materials
approved as equals shall be prepared as an addendum item, with
explanatory notes if necessary;

(v)  Assist the Project Manager with the preparation of any necessary
addenda; and participating in the pre-bid conference with prospective
bidders;

(vi) Reviewing all bids for the reasonableness of the bid price and the
qualifications of the lowest responsive bidders; and
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4)

(vii) Performing all services included in the applicable portions of the
applicable approved project-specific proposal.

Value Engineering: The Design Consultant will lead the exercise to reduce
costs by preparing a list of substitutions that can be accepted by the City to
bring the project back into budget if there is a budget shortfall.

Construction Administration Phase:

(1)

2

3)

4)

)

(6)

(7

®)

The Construction Administration Phase shall commence with execution of
the Construction Contract(s) and the issuance of the Notice to Proceed to the
Project Contractor(s), or the first of them, by the City.

The time schedule for the Design Consultant's Work under this phase shall
be set and governed by the approved project schedule. However, the Design
Consultant's schedule for this phase may be changed due to project change
orders or due to time extensions to such schedule, and will in any event be
extended until all project documents (original and record drawings,
specifications, test reports, punch lists, warranties, certifications, surveying
notes, design calculations and other pertinent information) have been
received by the City and the final payment for services is paid.

The Design Consultant shall assist at a pre-construction conference with the
Contractor and shall take and distribute to the City and the Contractor, upon
request, written minutes of the pre-construction conference and of all
meetings conducted.

The Design Consultant shall take written minutes of all project meetings and
shall distribute such minutes to the City for review upon request.

The Design Consultant shall attend meetings when requested by the Project
Manager. The Design Consultant may be called upon to assist with
procedures, job progress, construction problems, scheduling or other matters
relating to the timely and successful completion of the project in accordance
with the contract requirements.

When requested by the Project Manager, the Design Consultant shall keep
the City informed through a monthly written report of the progress and
quality of work.

If, in the Design Consultant's opinion, the Contractor has fallen behind
schedule, the Design Consultant shall immediately notify the City Project
Manager. Ifthe Contractor refuses or fails to prosecute the work, or any part
thereof, with such diligence as will ensure its completion within the time
specified in the Contract Documents, or any extension thereof, or fails to
complete said work within such time, or refuses to correct defective work,
the Design Consultant shall immediately notify the City Project Manager
and recommend a course of action.

The Design Consultant will assist the City Project Manager with interpreting
the requirements of the Project Plans and Specifications. The Design
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)

(10)

(11)

(12)

(13)

(14)

Consultant will render written interpretations within ten (10) days of receipt
of any written request or within an agreed upon time limit.

The Design Consultant shall notify the City’s Project Manager of
unacceptable work which, in the Design Consultant's opinion, does not
conform to the Contract Documents. The Design Consultant shall review
and approve all shop drawings, mock-ups, samples and other required
submissions of the Contractor in a timely manner. Such general submissions
shall be approved for use on the project only if, and when, the Design
Consultant has ascertained that they are in conformance with the design
concept of the project and in compliance with Contract Documents.
Submissions of Contractor(s) shall be acted on and returned to the City and
Contractor within ten (10) days of receipt thereof. If review and return are
delayed beyond the time set out above, the Design Consultant shall notify
Contractor and City of such delay, in writing, before expiration of the
approval date, stating the reason for the delay. Resubmittals shall be acted
on and returned to City and Contractor within five (5) days. The Contractor
shall submit to the City Project Manager and Design Consultant prior to the
beginning of construction, a schedule of submittals. No shop drawing or
submittal will be approved prior to the receipt of the submittal schedule.

The Design Consultant shall review and analyze all written requests for
Change Orders, including any documents offered to substantiate such
requests. The Design Consultant shall submit written recommendations to
the City concerning all directions and/or requests for Change Orders.

All Change Orders shall be on forms supplied by the City. The Design
Consultant shall keep a current record of all variations or departures from
the drawings and specifications as originally approved and shall maintain
careful supervision over all changes in final drawings in the course of the
work.

The City will transmit a copy of all completed change orders to the Design
Consultant for use in checking shop drawings and compiling record
drawings for project construction.

The Design Consultant shall use reasonable efforts and professional
judgement to ensure that no changes are made in the work, by any party,
without prior written consent of the City except as hereinafter provided.
Only the City may authorize changes in the work.

The Design Consultant shall observe and systematically review the
performance of the work or in such a manner and at such times as is
necessary to determine that the work has been or is being installed in
conformance with the Contract Documents. If any work is not in
conformance with the Contract Documents, the Design Consultant shall
immediately make an oral report of such nonconformance to the City Project
Manager, followed by a written report of such nonconformance to both the
nonconforming Contractor and the City. The Design Consultant, however,
does not assume and is not responsible for any of the Contractor's
construction means, methods, techniques, or safety programs in constructing
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(15)

(16)

(17)

(18)

(19)

(20)

the project. The on-site visits by the Design Consultant shall be made by
members of the appropriate engineering or architectural discipline according
to the status of the work and may vary with the progress of work from daily
to weekly. The frequency of on-site visits shall be that which the Project
Manager considers necessary to safeguard the interests of the City through a
determination that the Work is being performed in compliance with the
Contract Documents, and with applicable laws, statutes, codes, ordinances,
rules and regulations and standards.

On each visit to the site, the Design Consultant shall make, and file within
seven (7) days with the City, a written field observation report detailing their
observations.

If the Design Consultant knows or reasonably should have known that the
Contractor or any subcontractor fails to comply with the Contract
Documents, drawings, specifications, designs and plans prepared by the
Design Consultant, the Design Consultant shall report such failure to the
City's Project Manager immediately. The Design Consultant shall notify the
Project Manager of specific critical observations it intends to carry out
during the various phases of the project.

If the Design Consultant becomes aware of any condition or event
constituting a material default by the Contractor or that otherwise justify
termination of a Contractor for cause, the Design Consultant shall notify the
City immediately.

Upon the completion of the entire work or a designated portion thereof, the
Design Consultant shall, in consultation with the City, recommend issuance
of a Certificate of Substantial Completion in accordance with the provisions
of the construction contract and its General and/or Special Contract
Conditions. The referenced document will be issued by the City.

The Design Consultant shall, in consultation with the City, provide to the
City a close-out program, including a comprehensive process to ensure
timely, efficient and proper completion of all punch list items by the
Contractor in accordance with the provisions of the Contract Documents.

Prior to Final Inspection, the Design Consultant shall obtain the original
"Marked-up As Built" drawings and a conformed copy of the Project
Specifications from each Contractor. Based on these documents, the Design
Consultant shall prepare, as necessary, and deliver to the Project Manager
Record Drawings and a conformed copy of the Project Specifications
showing all changes made during construction. Such Record Drawings shall
reflect all known modifications to the original drawings and shall be made
from the "Marked-up As Built" sets of drawings prepared by Contractor.
The Record Drawings shall incorporate the Design Consultant's
observations, shall be made in a professional manner and shall be stamped
and signed by the Design Consultant as being Record Drawings. These
drawings shall be delivered electronically in PDF and DWG formats to the
City Project Manager, together with all of the "Marked-up As Built" prints
provided by the Contractor(s) from which they were derived. If requested by
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the City, the unstamped reproducibles shall be transmitted to the City with a
letter, sealed by the Design Consultant, stating that as of the date of such
transmittal, the reproducible drawings are identical to the Record Drawings
except for such seals and stamping. The last five percent (5%) of the Design
Consultant's basic services fee for each project will not be paid until such
Record Drawings and all Record Documents required are received.

(21) When requested, the Design Consultant shall attend the Final Inspection
with the City to ascertain that all work performed by the Contractor has been
performed in accordance with the Contract Documents. At the time of such
Final Inspection, a final punch list shall be agreed to by the Design
Consultant and the City, and made in sufficient detail to fully outline to the
Contractor: (1) any work to be completed; (2) any work not in compliance
with the drawings or specifications; and (3) any unsatisfactory work.

(22) Prior to final payment to the Contractor, the Design Consultant shall review
final punch list work and shall prepare a written report outlining the deficient
or outstanding work and making recommendations as to the ultimate
disposition of such outstanding Work.

(23) One month prior to the expiration of the warranty or other correction of work
period provided for in the General and/or Special Contract Conditions to the
Contract Documents, the Design Consultant shall inspect the project for any
deficiencies that may have become apparent. Upon completion of such
inspection, a written report of the inspection shall be furnished by the Design
Consultant to the City.

(24) The Design Consultant shall include as part of this phase all services
included in the applicable portions of the applicable approved project-
specific proposal and necessary for successful completion.

2.08  Surveying and Testing.

(a)

(b)

(©)

Atkinsrealis USA Inc.
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The Design Consultant and its appropriate subconsultant shall review all survey
and test results reports and shall follow the recommendation of the soils engineer
or other subconsultant unless, in the exercise of appropriate professional judgment,
the Design Consultant or appropriate subconsultant discovers, or should in the
exercise of professional judgment discover, factors indicating the report or results
are not reliable.

If any such inadequacy or any inconsistency, based upon such exercise of
professional judgment, is noted, the Design Consultant and/or its appropriate
subconsultant shall report such inconsistency or inadequacy promptly to the City
such that any inadequacy or inconsistency can be addressed by the soils engineer,
testing laboratory or land surveyor before any further use is put to the data.

It is understood and agreed that this Agreement does not include the investigation,
sampling, testing, planning, abatement design, and remediation management of
asbestos or other hazardous waste material. Should the presence of asbestos or
other hazardous waste material be known to exist on a specific project or if the
Design Consultant shall observe the presence of asbestos or hazardous waste
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2.09

(a)

material on any project site during its performance of services under this
Agreement, the Design Consultant shall notify the City in writing immediately.

(d) The amount of surveying or testing, the cost, and the types of reports required must
be approved by the Director prior to the Consultant actually ordering any such
work to be accomplished. Such approvals by the City shall be for purposes of
compensation only and shall not relieve the Consultant of any responsibility for
determining the scope and amount of surveying and testing necessary for the
design of the project.

(e) Payment to the Consultant for such surveying, testing, and abatement shall not
exceed the surveying and testing budget set forth in the project specific proposal
for each project.

Compliance with M/WBE Requirements.

This Agreement is subject to Article III, Divisions 1 and 3 of Chapter 28, Denver Revised
Municipal Code (“D.R.M.C.”), designated as §§ 28-31 to 28-40 and 28-51 to 28-90 (the
“MWBE Ordinance”); and any Rules and Regulations promulgated pursuant thereto. The
Consultant’s MWBE Participation Commitment(s) for this Agreement as stipulated in the
Division of Small Business Opportunity’s (“DSBO”’) Commitment to MWBE Participation
Form(s) submitted by the Consultant is/are as follows:

CATEGORY DESCRIPTION MWBE
COMMITMENT %

Category 13 Project/Program Management 24%

(b) Under § 28-68, D.R.M.C., the Consultant has an ongoing, affirmative obligation to

maintain for the duration of this Agreement, at a minimum, compliance with the MWBE
participation upon which this Agreement was awarded, unless the City initiates a material
modification to the scope of work affecting MWBEs performing on this Agreement
through contract amendment, or other modification under § 28-70, D.R.M.C. The
Consultant acknowledges that:

(D If directed by DSBO, the Consultant is required to develop and comply with a
Utilization Plan in accordance with § 28-62(b), D.R.M.C. Along with the
Utilization Plan requirements, the Consultant must establish and maintain records
and submit regular reports, as directed by DSBO, which will allow the City to
assess progress in complying with the Utilization Plan and achieving the MWBE
participation goal. The Utilization Plan is subject to modification by DSBO.

2) If change orders or any other contract modifications are issued under the
Agreement, the Consultant shall have a continuing obligation to promptly inform
DSBO in writing of any agreed upon increase or decrease in the scope of work of
such contract, upon any of the bases under § 28-70, D.R.M.C., regardless of
whether such increase or decrease in scope of work has been reduced to writing at
the time of notification of the change by the City.

3) If change orders or other amendments or modifications are issued under the
contract that include an increase in the scope of work of this Agreement, which
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increases the dollar value of the contract, whether or not such change is within the
scope of work designated for performance by an MWBE at the time of contract
award, such or contract modification shall be promptly submitted to DSBO for
notification purposes.

4) Those amendments, change orders, force accounts or other contract modifications
that involve a changed scope of work that cannot be performed by existing project
subconsultants are subject to the original goal. The Consultant shall satisty the goal
with respect to such changed scope of work by soliciting new MWBEs in
accordance with § 28-70, D.R.M.C. The Consultant must also satisfy the
requirements under §§ 28-60 and 28-73, D.R.M.C., with regard to changes in
scope or participation. The Consultant shall supply to the DSBO Director all
required documentation under §§ 28-60, 25-70, and 28-73, D.R.M.C., with respect
to the modified dollar value or work under the contract.

%) If applicable, for contracts of one million dollars ($1,000,000.00) and over, the
Consultant is required to comply with § 28-72, D.R.M.C., regarding prompt
payment to MWBEs. Payment to MWBE subcontractors shall be made by no later
than  thirty-five  (35) days  after receipt of the MWBE
subcontractor’s/subconsultant’s invoice.

(6) Failure to comply with these provisions may subject the Consultant to sanctions
set forth in § 28-76 of the MWBE Ordinance.

7 Should any questions arise regarding DSBO requirements, the Consultant should
consult the MWBE Ordinance or may contact the Project’s designated DSBO
representative at (720) 913-1999.

SECTION 3 — COMPENSATION, PAYMENT, AND FUNDING

The City shall compensate the Design Consultant for its services performed and expenses incurred under
this Agreement as follows.

3.01 Basic Services. The City agrees to pay the Design Consultant, as compensation for any
basic services rendered for a particular Project, either a maximum basic services fee, to be set forth in each
approved Work Project proposal prepared prior to commencement of any work under this Agreement, or
an amount based on the Design Consultant's periodic invoices, whichever is less.

3.02  Reimbursable Expenses. Unless expressly authorized by the City as part of any approved
Task Order, the City will not compensate the Design Consultant for expenses such as postage, travel,
mileage (if the project is within the City and County of Denver boundary), telephone, reproduction and
messenger service costs incurred in connection with Work performed under this Agreement. Such costs
are, in all such instances, included in the hourly rates paid by the City. Reproduction of submittals requested
by the City including such items as end-of-phase reports, drawings, bid documents, record drawing
reproducibles, etc. are not included in the hourly rates, and will be itemized as part of each on-call Task
Order as a not-to-exceed reproducible expense.

3.03  Supplemental Services. The Design Consultant shall be compensated for any additional
services pre-approved in writing for any assigned Task Order, subject to the terms and conditions set forth
herein and an additional services budget limits for that specific project.

3.04 Invoices. The Design Consultant shall invoice and be paid monthly in proportion to the
progress of the Work on each assigned Task Order. Such invoices shall reflect the Design Consultant's
actual hours, rates, personnel, sub-consultant costs and reimbursable costs, and shall be based on the hourly
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rates or other rates for services contained in Exhibit B. The Design Consultant shall maintain hourly records
of the time worked by its personnel and subconsultants, records of all allowable reimbursable expenses,
and records of expendable supplies and services as necessary to support any audits by the City, and shall
bill the City monthly for fees and costs accrued during the preceding month. The Design Consultant's
invoice shall be separated as necessary to show direct charges to specific projects and to distinguish fees
and expenses. Upon submission of such invoices to the City, and approval by the City, payment shall be
issued. Final payment to the Design Consultant, for each assigned Task Order, shall not be made until after
the project is accepted, all guarantees, certificates of completion, and record drawings and reproducible
copies are delivered to the City, and the duties agreed to in the approved project proposal for that project
are otherwise fully performed by the Design Consultant. No deductions shall be made from the Design
Consultant's compensation on account of penalty, liquidated damages or other sums withheld from
payments to any assigned project contractor.

3.05 Maximum Contract Amount; Funding.

(a) It is understood and agreed by the Parties hereto that payment or reimbursement
of all kinds to the Design Consultant, for all Work performed under this
Agreement, shall not exceed a maximum of FIVE MILLION DOLLARS AND
ZERO CENTS ($5,000,000.00). In no event shall the maximum payment to the
Design Consultant, for all work and services performed throughout the entire term
of this Agreement exceed the contract maximum amount set forth above.

(b) Notwithstanding any other term, provision, or condition herein, all payment
obligations under this Agreement shall be limited to the funds duly and lawfully
appropriated and encumbered or otherwise made available by the Denver City
Council for the particular Task Orders assigned to the Design Consultant under
this Agreement for the particular year(s) in which this Agreement is in effect and
paid into the Treasury of the City. As of the date of this Agreement, no funds have
been appropriated for this Agreement. Instead, it is the City's intent to appropriate
the funds necessary to compensate the Design Consultant for the work it performs
on any assigned Task Order, at the time it accepts each proposal for a specific
project. The Executive Director of DOTI, upon reasonable written request, will
advise the Design Consultant in writing of the total amount of appropriated and
encumbered funds which are or remain available for payment for all work by the
Design Consultant on a specific project.

(©) The issuance of any form of order or directive by the City which would cause the
aggregate amount payable to the Design Consultant for a specific Task Order to
exceed the amount appropriated for the Design Consultant's work on a specific
project is expressly prohibited. In no event shall the issuance of any change order
or other form of order or directive by the City be considered valid or binding if it
requires additional compensable work to be performed, which work will cause the
aggregate amount payable for such work to exceed the amount appropriated and
encumbered, unless and until such time as the Design Consultant has been advised
in writing by the Executive Director of DOTI that a lawful appropriation sufficient
to cover the entire cost of such additional work, has been made. It shall be the
responsibility of the Design Consultant to verify that the amounts already
appropriated for the Design Consultant's Work on a project are sufficient to cover
the entire cost of such Work, and any work undertaken or performed in excess of
the amount appropriated is undertaken or performed in violation of the terms of
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this Agreement, without the proper authorization for such work, and at the Design
Consultant's own risk and sole expense.

SECTION 4 — TERM AND TERMINATION

4.01  Term. The initial term of this Agreement shall commence upon execution and shall end
three years thereafter; provided, however, that any work in progress that was initiated during the term of
this Agreement shall continue and be paid for hereunder until the completion thereof. All terms and
conditions of the Agreement shall remain in full force and effect until such completion. The term may be
extended, at the sole option of the City by written amendment pursuant to Executive Order 8. In no event,
however, shall the Design Consultant’s performance under this Agreement, including any extension, exceed
a five (5) year period ending on month and day of the execution of this Agreement. In addition, nothing
contained herein shall obligate the City to extend the Agreement beyond the initial term.

4.02  Termination.

(a)

(b)

(©)

(d)

(e)

()

(2
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Nothing herein shall be construed as giving the Design Consultant the right to
perform the services contemplated under this Agreement beyond the time when its
services become unsatisfactory to the Executive Director.

The Executive Director may terminate this Agreement for cause at any time if the
Design Consultant's services become unsatisfactory, in the sole discretion of the
Executive Director. The City shall have the sole discretion to permit the Design
Consultant to remedy the cause of a contemplated termination for cause without
waiving the City's right to terminate the Agreement.

In the event of a termination for cause, or in the event the Design Consultant
becomes unable to serve under this Agreement, the City may take over work to be
done under this Agreement and prosecute the work to the completion by contract
or otherwise, and the Design Consultant shall be liable to the City for all reasonable
costs in excess of what the City would have paid the Design Consultant had there
been no termination for cause.

The City may, for convenience, cancel and terminate this Agreement by giving not
less than thirty (30) days' prior written notice to the Design Consultant, which
notice shall state the date of cancellation and termination.

If the Design Consultant's services are terminated, postponed or revised, or if the
Design Consultant shall be discharged before all the work and services
contemplated have been completed, or if the project is, for any reason, stopped or
discontinued, the Design Consultant shall be paid only for the portion of work or
services which has been satisfactorily completed at the time of such dismissal,
termination, cancellation, postponement, revision or stoppage.

All drawings, specifications, and other documents relating to the design or
administration of work completed or partially completed shall be delivered by the
Design Consultant to the City in the event of any dismissal, termination,
cancellation, postponement, revision or stoppage.

In the event of any dismissal, termination, cancellation, postponement, revision or
stoppage, the Design Consultant shall cooperate in all respects with the City. Such

20



Docusign Envelope ID: 388FA4E6-BDFD-4702-B29F-09E07EB59CD4

cooperation shall include, but not be limited to, delivery of drawings,
specifications, and other documents referred to herein, and assisting the City
during a transition to another design consultant, if applicable. Any and all use or
modification of the instruments of service which were not complete upon
termination of this Agreement in the City’s possession shall be used at the City’s
sole risk and without liability to the Design Consultant.

SECTION 5 — GENERAL PROVISIONS

5.01 City’s Responsibilities.

(a)

(b)

The City shall provide available information regarding its requirements for each
Task Order, including related budgetary information, and shall cooperate fully
with the Design Consultant at all times. However, the City does not guarantee the
accuracy of any such information and assumes no liability therefore. The Design
Consultant shall notify the City in writing of any information or requirements
provided by the City which the Design Consultant believes to be inaccurate or
inappropriate to the design or construction of the project.

If the City observes or otherwise becomes aware of any fault or defect in the project
or non-conformance with Contract Documents, it shall give prompt notice thereof
to the Design Consultant.

5.02  Ownership of Documents.

(a)

(b)

(©)

Atkinsrealis USA Inc.
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The City shall have title and all intellectual and other property rights, in and to all
phased and final Contract Documents, and all data used in the development of the
same, including the results of any tests, surveys or inspections at each project site,
and all photographs, drawings, drafts, studies, estimates, reports, models, notes and
any other materials or work products, whether in electronic or hard copy format,
created by the Design Consultant pursuant to this Agreement, in preliminary and
final forms and on any media whatsoever (collectively, the "Documents™),
whether the project for which the Documents were created is executed or not. The
Consultant shall identify and disclose, as requested, all such Documents to the
City. Any reuse of the Documents outside of the scope of work for which it was
prepared, or any alteration thereof without the Consultant’s review and approval,
shall be at the City’s sole risk and without liability to the Consultant.

To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., as the
same may be amended from time to time, the Documents are a “work made for
hire,” and all ownership of copyright in the Documents shall vest in the City at the
time the Documents are created. To the extent that the Documents are not a “work
made for hire,” the Design Consultant hereby assigns and transfers all right, title
and interest in and to the Documents to the City, as of the time of the creation of
the Documents, including the right to secure copyright, patent, trademark, and
other intellectual property rights throughout the world and to have and to hold such
copyright, patent, trademark, and other intellectual property rights in perpetuity.

The Design Consultant shall provide (and cause its employees and subcontractors

to provide) all assistance reasonably requested in securing for the City’s benefit
any patent, copyright, trademark, service mark, license, right or other evidence of
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ownership of such Documents, and shall provide full information regarding the
Documents and execute all appropriate documentation in applying for or otherwise
registering, in the City’s name, all rights to such Documents.

(d) The Design Consultant agrees to allow the City to review any of the procedures
used in performing the work and services hereunder, and to make available for
inspection the field notes and other documents used in the preparation for and
performance of any of the services performed hereunder.

(e) The Design Consultant shall be permitted to retain reproducible copies of all of the
Documents for the information and reference, and the originals of all of the
Documents, including all CAD disks, CAD files, (AutoCAD .dwg format), PDF
files of all drawings (flattened), specification, and reports shall be delivered to the
City promptly upon completion thereof, or if authorized by the City’s Project
Manager, upon termination or expiration of this Agreement.

® If the City reuses Design Documents prepared by the Design Consultant other than
for their intended use or at a new location without the Design Consultant’s
approval, the City will have no claim against the Design Consultant arising out of
any alleged defects, deficiencies or flaws in the Design Documents.

5.03  Taxes and Licenses. The Design Consultant shall promptly pay, when they are due, all
taxes, excises, license fees and permit fees of whatever nature applicable to the work and services which it
performs under this Agreement, and shall take out and keep current all required municipal, county, state or
federal licenses required to perform its services under this Agreement. The Design Consultant shall furnish
the Executive Director, upon request, duplicate receipts or other satisfactory evidence showing or certifying
to the proper payment of all required licenses and/or registrations and taxes. The Design Consultant shall
promptly pay all owed bills, debts and obligations it incurs performing work under this Agreement and
shall not allow any lien, verified claim, mortgage, judgment or execution to be filed against land, facilities
or improvements owned or beneficially owned by the City as a result of such bills, debts or obligations.

5.04 Examination of Records and Audit. Any authorized agent of the City, including the City
Auditor or their representative, has the right to access, and the right to examine, copy and retain copies, at
the City’s election in paper or electronic form, any pertinent books, documents, papers and records related
to the Design Consultant’s performance pursuant to this Agreement, provision of any goods or services to
the City, and any other transactions related to this Agreement. The Design Consultant shall cooperate with
City representatives and City representatives shall be granted access to the foregoing documents and
information during reasonable business hours and until the latter of three (3) years after the final payment
under the Agreement or expiration of the applicable statute of limitations. When conducting an audit of
this Agreement, the City Auditor shall be subject to government auditing standards issued by the United
States Government Accountability Office by the Comptroller General of the United States, including with
respect to disclosure of information acquired during the course of an audit. No examination of records and
audits pursuant to this paragraph shall require the Design Consultant to make disclosures in violation of
state or federal privacy laws. The Design Consultant shall at all times comply with D.R.M.C. 20-276.

5.05  Assignment and Subcontracting. The City is not obligated or liable under this Agreement
to any party other than the Design Consultant named herein. The Design Consultant understands and agrees
that it shall not assign or subcontract with respect to any of its rights, benefits, obligations or duties under
this Agreement except upon prior written consent and approval of the City to such assignment or
subcontracting. Any attempt by the Design Consultant to assign or subcontract its rights hereunder without
such prior written consent of the City shall, at the option of the City, automatically terminate this Agreement
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and all rights of the Design Consultant hereunder. Such consent may be granted or denied at the sole and
absolute discretion of the City. In the event any such subcontracting shall occur, with the City's approval,
such action shall not be construed to create any contractual relationship between the City and such
subcontractor, and the Design Consultant named herein shall in any and all events be and remain responsible
to the City according to the terms of this Agreement.

5.06  No Discrimination in Employment. In connection with the performance of work under this
Agreement, the Design Consultant may not refuse to hire, discharge, promote or demote, or discriminate in
matters of compensation against any person otherwise qualified, solely because race, color, religion,
national origin, ethnicity, citizenship, immigration status, gender, age, sexual orientation, gender identity,
gender expression, marital status, source of income, military status, protective hairstyle, or disability. The
Consultant shall insert the foregoing provision in all subcontracts.

5.07 Insurance.

(a) General Conditions: The Design Consultant agrees to secure, at or before the time
of execution of this Agreement, the following insurance covering all operations,
goods or services provided pursuant to this Agreement. The Design Consultant
shall keep the required insurance coverage in force at all times during the term of
the Agreement, including any extension thereof, and during any warranty period.
The required insurance shall be underwritten by an insurer licensed or authorized
to do business in Colorado and rated by A.M. Best Company as “A-VIII" or better.
Each policy shall require notification to the City in the event any of the required
policies be canceled or non-renewed before the expiration date thereof. Such
written notice shall be sent to the Parties identified in the Notices section of this
Agreement. Such notice shall reference the City contract number listed on the
signature page of this Agreement. Said notice shall be sent thirty (30) days prior to
such cancellation or non-renewal unless due to non-payment of premiums for
which notice shall be sent ten (10) days prior. If such written notice is unavailable
from the insurer, the Design Consultant shall provide written notice of
cancellation, non-renewal and any reduction in coverage to the Parties identified
in the Notices section by certified mail, return receipt requested within three (3)
business days of such notice by its insurer(s) and referencing the City’s contract
number. The Design Consultant shall be responsible for the payment of any
deductible or self-insured retention. The insurance coverages specified in this
Agreement are the minimum requirements, and these requirements do not lessen
or limit the liability of the Design Consultant. The Design Consultant shall
maintain, at its own expense, any additional kinds or amounts of insurance that it
may deem necessary to cover its obligations and liabilities under this Agreement.

(b) Proof of Insurance: The Design Consultant may not commence services or work
relating to this Agreement prior to placement of coverages required under this
Agreement. The Design Consultant certifies that the certificate of insurance
attached as Exhibit E, preferably an ACORD form, complies with all insurance
requirements of this Agreement. The City requests that the City’s contract number
be referenced on the certificate of insurance. The City’s acceptance of a certificate
of insurance or other proof of insurance that does not comply with all insurance
requirements set forth in this Agreement shall not act as a waiver of the Design
Consultant’s breach of this Agreement or of any of the City’s rights or remedies
under this Agreement. The City’s Risk Management Office may require additional
proof of insurance, including but not limited to policies and endorsements.
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5.08

(c) Additional Insureds: For Commercial General Liability and Automobile Liability,
the Design Consultant and subconsultant’s insurer(s) shall include the City and
County of Denver, its elected and appointed officials, employees and volunteers
as additional insured.

(d) Waiver of Subrogation: For all coverages required under this Agreement, the
Design Consultant’s insurer shall waive subrogation rights against the City.

(e) Subconsultants: The Design Consultant shall confirm and document that all
subcontractors and subconsultants (including independent contractors, suppliers
or other entities providing goods or services required by this Agreement) procure
and maintain coverage as approved by the Design Consultant and appropriate to
their respective primary business risks considering the nature and scope of
services provided.

€9} Workers’ Compensation/Employer’s Liability Insurance: The Design Consultant
shall maintain the coverage as required by statute for each work location and shall
maintain Employer’s Liability insurance with limits of $100,000 per occurrence
for each bodily injury claim, $100,000 per occurrence for each bodily injury
caused by disease claim, and $500,000 aggregate for all bodily injuries caused by
disease claims.

(2) Commercial General Liability: The Design Consultant shall maintain a
Commercial General Liability insurance policy with minimum limits of
$1,000,000 for each bodily injury and property damage occurrence, $2,000,000
products and completed operations aggregate (if applicable), and $2,000,000
policy aggregate.

(h) Automobile Liability: The Design Consultant shall maintain Automobile Liability
with minimum limits of $1,000,000 combined single limit applicable to all owned,
hired and non-owned vehicles used in performing services under this Agreement.

(1) Professional Liability (Errors and Omissions): The Design Consultant shall
maintain minimum limits of $1,000,000 per claim and $1,000,000 policy aggregate
limit. The policy shall be kept in force, or a Tail policy placed, for three (3) years.

Defense and Indemnification.

(a) To the fullest extent permitted by law, the Consultant agrees to defend, indemnify,
reimburse and hold harmless the City, its appointed and elected officials, agents and
employees for, from and against all liabilities, claims, judgments, suits or demands for
damages to persons or property arising out of, resulting from, or related to the work performed
under this Agreement that are attributable to the negligence or fault of the Design Consultant
or the Design Consultant’s agents, representatives, subcontractors, or suppliers (“‘Claims”).
This indemnity shall be interpreted in the broadest possible manner consistent with the
applicable law to indemnify the City.

(b) The Design Consultant's obligation to defend and indemnify may be determined after
the Design Consultant's liability or fault has been determined by adjudication, alternative
dispute resolution, or otherwise resolved by mutual agreement between the Parties. The
Design Consultant's duty to defend and indemnify the City shall relate back to the time written
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notice of the Claim is first provided to the City regardless of whether suit has been filed and
even if the Design Consultant is not named as a Defendant.

() The Design Consultant will defend any and all Claims which may be brought or
threatened against the City and will pay on behalf of the City any expenses incurred by reason
of such Claims including, but not limited to, court costs and attorney fees incurred in defending
and investigating such Claims or seeking to enforce this indemnity obligation. Such payments
on behalf of the City shall be in addition to any other legal remedies available to the City and
shall not be considered the City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen
or limit the liability of the Design Consultant under the terms of this indemnification
obligation. The Design Consultant shall obtain, at its own expense, any additional insurance
that it deems necessary for the City’s protection

(e) This defense and indemnification obligation shall survive the expiration or
termination of this Agreement.

5.09  Colorado Governmental Immunity Act. The Parties hereto understand and agree that the
City is relying upon, and has not waived, the monetary limitations (presently $150,000 per person, $600,000
per occurrence) and all other rights, immunities and protection provided by the Colorado Governmental
Immunity Act, C.R.S. § 24-10-101, et seq.

5.10  Contract Exhibits; Order of Precedence. This Agreement consists of Sections 1 through 5,
which precede the signature page, and the following Exhibits, which are incorporated herein and made a
part hereof by reference:

Exhibit A Scope of Work

Exhibit B Key Personnel and Rates
Exhibit C Task Order Form
Exhibit D Task Order Change Form
Exhibit E Certificate of Insurance

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed Exhibits,
or between provisions of any attachments, such that it is impossible to give effect to both, the order of
precedence to determine which provision shall control to resolve such conflict, is as follows, in descending
order:

Sections 1 through 5
Exhibit A
Exhibit B
Exhibit C
Exhibit D
Exhibit E

5.11  When Rights and Remedies Not Waived. In no event shall any payment by the City
constitute a waiver of any breach of covenant or default which may then exist on the part of the Design
Consultant. No assent, expressed or implied, to any breach of the Agreement shall be held to be a waiver
of any later or other breach.

5.12  Governing Law; Venue. This Agreement shall be construed and enforced in accordance
with the laws of the State of Colorado, the Charter and Revised Municipal Code of the City and County of
Denver, and the ordinances, regulations and Executive Orders enacted or promulgated pursuant to the
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Charter and Code, including any amendments. The Charter and Revised Municipal Code of the City and
County of Denver, as the same may be amended from time to time, are hereby expressly incorporated into
this Agreement. Venue for any action arising hereunder shall be in the City and County of Denver,
Colorado.

5.13. Conflict of Interest.

(a) The Parties agree that no employee of the City shall have any personal or beneficial
interest in the services or property described herein, and the Design Consultant
further agrees not to hire or contract for services with any employee or officer of
the City which would be in violation of the Revised Municipal Code Chapter 2,
Article IV, Code of Ethics or Denver City Charter provisions 1.2.9 and 1.2.12.

(b) The Design Consultant agrees that it will not engage in any transaction, activity or
conduct that would result in a conflict of interest under this Agreement. The
Design Consultant represents that it has disclosed any and all current or potential
conflicts of interest. A conflict of interest shall include transactions, activities or
conduct that would affect the judgment, actions or work of the Design Consultant
by placing the Design Consultant’s own interests, or the interests of any party with
whom the Design Consultant has a contractual arrangement, in conflict with those
of the City. The City, in its sole discretion, shall determine the existence of a
conflict of interest and may terminate this Agreement in the event such a conflict
exists after it has given the Design Consultant written notice which describes the
conflict. The Design Consultant shall have thirty (30) days after the notice is
received to eliminate or cure the conflict of interest in a manner that is acceptable
to the City.

5.14  No Third-Party Beneficiaries. Enforcement of the terms and conditions of this Agreement,
and all rights of action relating to such enforcement, shall be strictly reserved to the City and the Design
Consultant, and nothing contained in this Agreement shall give or allow any claim or right of action by any
other or third person under this Agreement. It is the express intention of the Parties that any person other
than the City or the Design Consultant receiving services or benefits under this Agreement shall be deemed
to be an incidental beneficiary only.

5.15  Time is of the Essence. The Parties agree that in the performance of the terms, conditions
and requirements of this Agreement by the Design Consultant, time is of the essence.

5.16  Taxes, Charges and Penalties. The City and County of Denver shall not be liable for the
payment of taxes, late charges, or penalties of any nature except as provided in the City’s Prompt Payment
Ordinance.

5.17  Proprietary or Confidential Information.

(a) City Information: The Design Consultant acknowledges and accepts that, in
performance of its work under the terms of this Agreement, the Design Consultant
may have access to Proprietary Data or confidential information which may be
owned or controlled by the City and that the disclosure of such data or information
may be damaging to the City or third parties. As such, the Design Consultant
agrees that all information provided or otherwise disclosed by the City to the
Design Consultant be held in confidence and used only in the performance of its
obligations under this Agreement. The Design Consultant shall exercise the same

Atkinsrealis USA Inc.
DOTI-202580784-00 26



Docusign Envelope ID: 388FA4E6-BDFD-4702-B29F-09E07EB59CD4

standard of care to protect such information as a reasonably prudent professional
would to protect its own proprietary or confidential data. “Proprietary Data”
shall mean geographic materials or Geographic Information Systems (“GIS”) data
owned by the City and County of Denver including but not limited to maps,
computer programs, aerial photography, methodologies, software, diagnostics and
documents; or any other materials or information which may be designated or
marked “Proprietary” or “Confidential” and provided to or made available to the
Design Consultant by the City. Such Proprietary Data may be in hardcopy, printed,
digital or electronic format.

(b) Design Consultant’s Information: The Parties understand that all the material
provided or produced under this Agreement may be subject to the Colorado Open
Records Act, C.R.S. § 24-72-201, et seq., and that in the event of a request to the
City for disclosure of such information, the City shall advise the Design Consultant
of such request in order to give the Design Consultant the opportunity to object to
the disclosure of any of its proprietary or confidential material. In the event of the
filing of a lawsuit to compel such disclosure, the City will tender all such material
to the court for judicial determination of the issue of disclosure and the Design
Consultant agrees to intervene in such lawsuit to protect and assert its claims of
privilege and against disclosure of such material or waive the same. The Design
Consultant further agrees to defend, indemnify and save and hold harmless the
City, its officers, agents and employees, from any claim, damages, expense, loss
or costs arising out of the Design Consultant’s intervention to protect and assert its
claim of privilege against disclosure under this Article including, but not limited
to, prompt reimbursement to the City of all reasonable attorney fees, costs and
damages that the City may incur directly or may be ordered to pay by such court.

5.18  Use, Possession or Sale of Alcohol or Drugs. The Design Consultant, its officers, agents,
and employees shall cooperate and comply with the provisions of Executive Order 94 and Attachment A
thereto concerning the use, possession or sale of alcohol or drugs. Violation of these provisions or refusal
to cooperate with implementation of the policy can result in the City’s barring the Design Consultant from
City facilities or participating in City operations.

5.19  Disputes. All disputes between the City and the Design Consultant regarding this
Agreement shall be resolved by administrative hearing pursuant to the procedure established by D.R.M.C.
§ 56-106(b), et seq. For the purposes of that procedure, the City official rendering a final determination
shall be the Executive Director.

520  Waiver of C.R.S. § 13-20-802, et seq. The Design Consultant specifically waives all the
provisions of the Colorado Construction Defect Action Reform Act (CDARA) and Chapter 8 of Article 20
of Title 13, Colorado Revised Statutes (also designated C.R.S. § 13-20-802 et seq.) relating to design defects
in any project under this Agreement.

5.21  Compliance With Denver Wage Laws: To the extent applicable to the Design Consultant’s
provision of services hereunder, the Design Consultant shall comply with, and agrees to be bound by, all
rules, regulations, requirements, conditions, and City determinations regarding the City’s Minimum Wage
and Civil Wage Theft Ordinances, Sections 58-1 through 58-26 D.R.M.C., including, but not limited to, the
requirement that every covered worker shall be paid all earned wages under applicable state, federal, and
city law in accordance with the foregoing D.R.M.C. Sections. By executing this Agreement, the Design
Consultant expressly acknowledges that the Design Consultant is aware of the requirements of the City’s
Minimum Wage and Civil Wage Theft Ordinances and that any failure by the Design Consultant, or any
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other individual or entity acting subject to this Agreement, to strictly comply with the foregoing D.R.M.C.
Sections shall result in the penalties and other remedies authorized therein.

5.22  Survival of Certain Contract Provisions. The Parties understand and agree that all terms
and conditions of this Agreement, together with the exhibits and attachments hereto, which, by reasonable
implication, contemplate continued performance or compliance beyond the termination of this Agreement,
(by expiration of the term or otherwise), shall survive such termination and shall continue to be enforceable
as provided herein. Without limiting the generality of the foregoing, the Design Consultant’s obligations
for the provision of insurance and to indemnify the City shall survive for a period equal to any and all
relevant statutes of limitation, plus the time necessary to fully resolve any claims, matters, or actions begun
within that period.

5.23  Advertising and Public Disclosure. The Design Consultant shall not include any reference
to this Agreement or to services performed pursuant to this Agreement in any of its advertising or public
relations materials without first obtaining the written approval of the Executive Director, which will not be
unreasonably withheld. Any oral presentation or written materials related to services performed under this
Agreement shall include only services that have been accepted by the City. The Executive Director shall
be notified in advance of the date and time of any such presentation. Nothing in this provision shall preclude
the transmittal of any information to officials of the City, including without limitation the Mayor, the
Executive Director, City Council or the Auditor. Notwithstanding the foregoing, upon completion of the
Project, the Design Consultant shall have the right to accurately represent its role, contractual relationship,
and work performed under this Agreement in client proposals for the purpose of establishing work
experience.

5.24  Legal Authority. Design Consultant represents and warrants that it possesses the legal
authority, pursuant to any proper, appropriate and official motion, resolution or action passed or taken, to
enter into this Agreement. Each person signing and executing this Agreement on behalf of Design
Consultant represents and warrants that he has been fully authorized by Design Consultant to execute this
Agreement on behalf of Design Consultant and to validly and legally bind Design Consultant to all the
terms, performances and provisions of this Agreement. The City shall have the right, in its sole discretion,
to either temporarily suspend or permanently terminate this Agreement if there is a dispute as to the legal
authority of either Design Consultant or the person signing the Agreement to enter into this Agreement.

5.25 Notices. Notices, bills, invoices or reports required by this Agreement shall be sufficiently
delivered if sent in the United States mail, postage prepaid, to the Parties at the following addresses:

To the City: Executive Director of Transportation and Infrastructure
201 West Colfax Avenue
Denver, Colorado 80202

To the Design Consultant: Atkinsrealis USA Inc.
4600 S. Ulster St., Suite 1100,
Denver, Colorado 80237

The addresses may be changed by the Parties by written notice.
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5.26  Severability. It is understood and agreed by the Parties hereto that, if any part, term, or
provision of this Agreement, except for the provisions of this Agreement requiring prior appropriation and
limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with any
law of the State of Colorado, the validity of the remaining portions or provisions shall not be affected, and
the rights and obligations of the Parties shall be construed and enforced as if the Agreement did not contain
the particular part, term or provision held to be invalid.

527  Agreement as Complete Integration-Amendments. This Agreement is intended as the
complete integration of all understandings between the Parties. No prior or contemporaneous addition,
deletion or other amendment shall have any force or effect, unless embodied herein in writing. No
subsequent novation, renewal, addition, deletion or other amendment hereto shall have any force or effect
unless embodied in a written amendatory or other agreement executed by the Parties and signed by the
signatories to the original Agreement. This Agreement and any amendments shall be binding upon the
Parties, their successors and assigns.

5.28  Electronic Signatures and Electronic Records. Design Consultant consents to the use of
electronic signatures by the City. The Agreement, and any other documents requiring a signature
hereunder, may be signed electronically by the City in the manner specified by the City. The Parties agree
not to deny the legal effect or enforceability of the Agreement solely because it is in electronic form or
because an electronic record was used in its formation. The Parties agree not to object to the admissibility
of the Agreement in the form of an electronic record, or a paper copy of an electronic document, or a paper
copy of a document bearing an electronic signature, on the ground that it is an electronic record or electronic
signature or that it is not in its original form or is not an original.

REMAINDER OF PAGE LEFT INTENTIONALLY BLANK
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Contract Control Number: DOTI-202580784-00
Contractor Name: ATKINSREALIS USA INC.

IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at
Denver, Colorado as of:

SEAL CITY AND COUNTY OF DENVER:
ATTEST: By:
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED:

Attorney for the City and County of Denver

By: By:
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Contract Control Number: DOTI-202580784-00
Contractor Name: ATKINSREALIS USA INC.

Signed by:

Seott Kiclur

AAAAAAAAAAAAA

Name: Scott Richrath

(please print)

Title: Vice President

(please print)

ATTEST: [if required]

By:

Name:

(please print)

Title:

(please print)
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Exhibit A

Scope of Work
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Category 13 - Program and Project Management

Short Description:
Development and implementation of project and program management best practices, procedures,
tools, and techniques.

Definition:

Work in this category will include provision of professional services related to the development and
implementation of industry best practices, procedures, tools, and techniques related to the
programmatic delivery of capital infrastructure projects. Work may also include providing project
management services in the form of staff augmentation and/or specialty support services. Qualified
firms must be able to provide program management, project management through all phases of a
project lifecycle, and construction management.

Primary Scope Elements:
e Program Management
o Provide strategic planning and guidance and/or analysis to support strategic planning
efforts
o Provide support throughout Program Lifecycle (From Set-Up through

Transition and Sustainment of Benefits and Closure) following DOTI Program
Management standards.

o Facilitate standup and implementation of program governance
Develop program escalation protocol with Governance
o Monitor and report on program goals, objectives, and KPIs to Stakeholders and
Governance at an agreed upon cadence, while remaining withing scope,
schedule, and budget
Track and communicate program goals, objectives, and key performance indicators
Coordinate program communications
Oversee program resources to ensure staffing to meet evolving City needs
Maintain lessons learned repository and archive during Program Closure
o Support and monitor project delivery strategies and overall project management
e Portfolio Coordination — general project oversight and coordination with City staff
regarding projects in development, design, and construction
o Support development and upkeep of project management plans and risk registers
o Support project leadership team meetings and content development
o Facilitate project closeout team meetings and content development
o Project tracking across project lifecycle
o Risk management support (identification, analysis, response planning, and monitoring)
o Gap Analysis and resource allocation support
e Controls/Technology/Communications — management of scope, schedule, budget, and
risk including change management, including development of new technology solutions

@)

O O O O

o Controls — Prepare monthly and quarterly reports, oversee budget, cost and
schedule data, coordinate program and project funding
o Technology — develop, improve, update, and maintain tracking tools for
program and project level decision making, including Excel and PowerBI
o Communications — facilitation of written, verbal, and electronic communication to
support city goal of increasing program awareness
e Project Management
o Provide staff augmentation with potential needs including:
= Design and preconstruction services
= Construction management, inspection, and materials testing
= Utility, railroad, RTD and other external agency coordination
=  Communications support
o Assist in the preparation of procurement documents, including requests for
qualifications, requests for proposals, boilerplate contract specifications and other
contract documents as requested by the City to support procurement activities
related to Project and Program implementation Provide contract compliance and
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administration

Professionally facilitated workshops for organizational development
Current state and “path forward” alternatives analysis
Strategy development
Implementation recommendations
Performing a “gap analysis” with a report and recommendations on how to bridge resource
shortfalls
Providing highly specialized staff to augment program delivery with roles in:

o Scheduling

o Costestimating

o Contracting and procurement

o Establishment of program document management procedures and systems
Integration of Institute for Sustainable Infrastructure ENVISION Rating System
credits and sustainability requirements and support project award achievement
verification
Construction Management and oversight (including construction administration and
inspection services)

Secondary Scope Elements:

General requirements required in the contract
Additional tasks as required

Skills and Requirements:

Program management experience that includes demonstrated experience as the
prime program management consultant on municipal government-led, integrated
capital improvement programs

Project management experience including the initiation, planning, execution,
monitoring, controlling and closeout of programs using industry best practices
Primavera P6 for development and maintenance of cost and resource-loaded schedules
Ability to perform independent cost estimates in accordance with AACE International
Recommended Practice

Ability to establish SharePoint sites and optimization of file structures

Experience in management of design and construction management consultants and
alternative delivery contracts (CMGC and design/build) as well as experience in serving
as an owner’s advisor

Experience in performing program audits and gap analysis and facilitation of workshops
and training session

Project management capabilities including cost, schedule, and stakeholder management
in a matrix- style management structure with coordination across multiple functional
groups

Experience with industry technology such as Enterprise Asset Management/Computerized
Maintenance Management Systems, Design & Construction Management software
(ProCore, PM4+, BlueBeam, BIM, etc.), Program Management programs (Cascade, etc.),
and Project Management software (MS Project, Primavera P6, etc.).
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Key Personnel/Rates
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LIST OF KEY PERSONNEL

PERSONNEL CLASSIFICATION

NAME OF INDIVIDUAL

Sr. Sector Manager

Scott Richrath

Program Manager

Ken Szeliga

Sr. Division Manager

Scott Reed, PE

Division Manager

Carolina Fuzetti, PMP

Sr. Project Director

Shawn Albert, PE, DBIA

Sr. Project Director

Amber Haines, LEED AP

Project Director Il

Stephen Harris, PE, ENV SP
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P89492.DEN.AM .6.2025

Envelope 2: Pricing

AtkinsRéalis

Prime: AtkinsRéalis USA, Inc.

PRIME TEAM MEMBERS

List ALL potential personnel titles/classifications that may be utilized under the contract and their respective hourly rate. Do not list names of personnel, only titles (i.e., Project Manager). Provide

additional sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Sr. Sector Manager Manages, directs and controls the operations of a Sector of a Business Unit of the firm. Provides leadership, direction and guidance to managers | $390.00
and Sector Managers.

Sector Manager Manages, directs and controls the operations of a Sector of a Business Unit of the firm. Provides leadership, direction and guidance to $365.00
managers.

Principal Manages, directs and controls the operations of a large operating unit of the firm. Provides leadership, direction and guidance to managers. $350.00

Program Manager Senior leader for entire program providing direction and supervision to all program staff. Responsible for directly reporting to client manager. $335.00

Sr. Division Manager Manages, directs and controls the operations of a Division of a Business Unit of the firm. Provides leadership, direction and guidance to $325.00
managers.

Division Manager Manages the operations of a Division of a Business Unit of the firm. Provides leadership, direction and guidance to managers. $310.00

Sr. Project Director Manages complex and unconventional technology or delivery systems for significant projects or portions of a program. Provides leadership, $300.00
direction, and technical guidance to managers.

Project Director II Manages complex and unconventional technology or delivery systems for multiple projects. Provides leadership, direction, and technical $290.00
guidance to managers.

Project Director I Manages complex and unconventional technology or delivery systems for a single significant project. Provides leadership, direction, and $270.00
technical guidance to managers.

Sr. Group Manager Supervises the staff and work production of a multiple technical work units. Provides leadership, direction and technical guidance to staff to $260.00
ensure that quality technical services are provided.

Group Manager II Supervises the staff and work production of a large technical work unit. Provides leadership, direction and technical guidance to staff to ensure $245.00
that quality technical services are provided.

Group Manager [ Supervises the staff and work production of a technical work unit. Provides leadership, direction and technical guidance to staff to ensure that $235.00
quality technical services are provided.

Sr. Project Manager Provides professional and project management expertise in the direction of highly unconventional projects requiring multiple technical units. $250.00

Project Manager I11 Applies technical expertise and project management experience to manage large project teams on conventional and unconventional projects. $225.00

Project Manager II Applies technical expertise and project management experience to manage project teams on conventional and unconventional projects. $215.00

Project Manager I Applies technical expertise and project management experience to manage project teams on conventional projects. $200.00

Associate Project Manager 1T Under supervision, applies technical competency and project production experience to manage project teams on conventional and $180.00
unconventional projects.

Associate Project Manager I Under supervision, applies technical competency and project production experience to manage project teams on conventional, non-complex and| $165.00

smaller projects.

Grant Specialist II

Sr. Engineer IV Serves as a recognized technical specialist providing advice on the resolution of major technical problems of marked importance. $220.00

Sr. Engineer IIT Applies technical competency and project production experience to manage project teams on conventional, non-complex and smaller projects. $195.00

Sr. Engineer II Provides expertise of a seasoned engineer to all conventional aspects of functional area and applies advanced concepts and techniques to $175.00
unconventional engineering problems.

Sr. Engineer I Applies full competency in conventional engineering work and broad knowledge of precedents in specialty area. $155.00

Engineer IV Applies technical professional proficiency to investigation of complex engineering problems, coordination of multiple project activities, and $145.00
prep of preliminary plans and documents.

Engineer 11T Applies technical professional proficiency to investigation of engineering problems, coordination of project activities, and prep of preliminary $130.00
plans and documents.

Engineer 11 Under supervision, applies technical professional proficiency to investigation of engineering problems, coordination of project activities, and $120.00
prep of preliminary plans and documents.

Engineer I Under supervision, performs routine engineering work while developing professional proficiency. $105.00

Serves as recognized specialist, providing strategic planning and oversight in grant application development, delivery, and monitoring activities.

$255.00

Grant Specialist T

Provides support for grant application development and delivery activities.

$230.00

Sr. Planner IV Serves as recognized planning specialist, providing advice on major technical areas, and may provide standards for diverse planning activities. $220.00
Sr. Planner IIT Functions as lead planner or technical consultant. $210.00
Sr. Planner 11 Provides the expertise of a seasoned planner, applying advanced concepts and techniques to unconventional problems. $180.00
Sr. Planner [ Applies full competency in conventional planning work and broad knowledge of precedents in functional area of assignment. $160.00
Planner II1 Applies technical professional proficiency to the solution of planning problems and the coordination of related project activities. $145.00
Planner IT Under supervision, applies technical professional proficiency to the solution of planning problems and the coordination of related project $120.00
activities.
Planner I Under supervision, performs routine planning assignments while developing professional proficiency. $105.00

Sr. Operations Coordinator Provide administrative and operations support to the manager of business operations. Act as extension of manager's authority in administrative $145.00
matters.
Operations Coordinator Provide administrative and operations support to the manager of a large technical operating unit. Act as extension of manager's authority in $135.00

administrative matters.

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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P89492.DEN.AM .6.2025

Prime: AtkinsRéalis USA, Inc.

PRIME TEAM MEMBERS

List ALL potential personnel titles/classifications that may be utilized under the contract and their respective hourly rate. Do not list names of personnel, only titles (i.e., Project Manager). Provide

additional sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Sr. Technical Coordinator Provide assistance to technical professional or technical manager by coordinating or performing complex technical duties requiring professional | $130.00
level technical knowledge and familiarity with engineering or related project work.

Technical Coordinator Provide assistance to technical professional or technical manager by coordinating or performing a variety of technical duties requiring $125.00
professional level technical knowledge and familiarity with engineering or related project work.

Sr. Program Assistant Provide program-related administrative support of a complex and confidential nature. Relieve Program Manager and staff of routine $120.00
administrative matters.

Program Assistant Provide routine administrative support under program-related work. $115.00

Sr. Project Assistant Provide project-related administrative support of a complex and confidential nature. Relieve Project Manager and staff of routine administrative | $110.00
matters.

Project Assistant Provide routine administrative support under project-related work. $100.00

Administrative Clerk IT Provide administrative support and other ad-hoc assignments as requested. $90.00

Administrative Clerk I Provide administrative support and other ad-hoc assignments as requested. $80.00

Intern 1 Provide routine administrative support. Under supervision, performs routine duties to develop professional proficiency. $65.00

Sr. GIS Analyst I Provides the expertise of a seasoned GIS Analyst, applying technical competency and experience to support project teams on unconventional $175.00
and complex projects.

Sr. GIS Analyst I Applies full competency in GIS studies related to functional area of assignment. Plans and conducts GIS work related to detailed phases of a $155.00
major project.

GIS Analyst I Under supervision, applies technical professional proficiency to support and coordinate project activities, and prep of preliminary plans and $130.00
documents.

GIS Analyst I Under supervision, performs standard GIS work while developing professional proficiency. $110.00

Sr. CAD Designer Provides design, production and coordination of construction plans and drawings in support of engineering projects. $155.00
CAD Designer Under general supervision, provides design, production and coordination of construction plans and drawings in support of engineering projects. | $130.00
Sr. CAD Design Technician Provides design, production and coordination of construction plans and drawings in support of engineering projects. $115.00
CAD Design Technician Under general supervision, provides expertise in the performance of computer-assisted design to support development, planning, transportation $95.00

and other technical services.

Sr. ROW Agent IIT Applies technical competency and project production experience to manage project teams and tasks on conventional, non-complex and smaller | $190.00
projects.

Sr. ROW Agent IT Provides expertise of a seasoned ROW Agent to all conventional aspects of functional area and applies advanced concepts and techniques to $170.00
address unconventional problems/issues.

Sr. ROW Agent I Applies full competency in conventional ROW work and broad knowledge of processes and procedures in specialty area. $165.00

ROW Agent IIT Under supervision, applies technical professional proficiency to coordinate and communicate project activities, and prepare/deliver project $155.00
related documentation.

ROW Agent II Under supervision, performs ROW Agent duties while developing professional proficiency. $145.00

ROW Agent | Under supervision, performs routine ROW Agent duties while developing professional proficiency. $135.00

ROW Technician Under supervision, performs routine ROW Technician duties to develop professional proficiency. $125.00

Sr. Field Representative I11 Applies strong technical skills of a highly experienced field representative on complex and non-conventional projects. Researches and interprets [ $165.00
contract requirements to inspect and/or determine whether construction work is proceeding in substantial compliance with plans, contracts,

Sr. Field Representative 11 Applies strong technical skills of a highly experienced field representative, researching and interpreting contract requirements to inspect and/or $155.00
determine whether construction work is proceeding in substantial compliance with plans, contracts, specifications and special provisions.

Sr. Field Representative I Applies strong technical skills of an experienced field representative, researching and interpreting contract requirements to inspect and/or $145.00
determine whether construction work is proceeding in substantial compliance with plans, contracts, specifications and special provisions.

Field Representative 11T Researches and interprets contract requirements to inspect and/or determine whether construction work is proceeding in substantial compliance | $135.00
with plans, contracts, specifications and special provisions.

Field Representative 1T Under general supervision, researches and interprets contract requirements to inspect and/or determine whether construction work is proceeding | $125.00
in substantial compliance with plans, contracts, specifications and special provisions.

Field Representative | Under general supervision, conducts routine research on contract requirements to inspect and/or determine whether construction work is $110.00

proceeding in substantial compliance with plans, contracts, specifications and special provisions.

Technology Director I1T Oversees delivery of technology and controls work products and systems on highly complex, large scale projects. Provides leadership, direction, | $335.00
and technical guidance to Technology Director I, Technology Managers and Analysts.

Technology Director 11 Oversees delivery of technology and controls work products and systems on highly complex, large scale projects. $305.00

Technology Director I Directs complex and unconventional technology and controls systems for significant projects or portions of a program. Establishes project $280.00
technology and systems requirements, dashboard development, and software implementation strategies.

Technology Manager 111 Applies technical expertise and experience to manage implementation and/or maintenance of project technology and controls systems. $255.00

Technology Manager 11 Applies technical expertise to manage implementation and/or maintenance of project technology and controls systems. $230.00

Technology Manager I Under supervision, applies technical expertise to manage implementation and/or maintenance of project technology and controls systems. $205.00

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING



Docusign Envelope ID: 388FA4E6-BDFD-4702-B29F-09E07EB59CD4

P89492.DEN.AM .6.2025

Prime: AtkinsRéalis USA, Inc.

PRIME TEAM MEMBERS

List ALL potential personnel titles/classifications that may be utilized under the contract and their respective hourly rate. Do not list names of personnel, only titles (i.e., Project Manager). Provide

additional sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Technology Analyst IT Provides technical support in deployment of project systems. Configures project deployment requirements in PMIS systems. Deploys project $125.00
dashboards based on project design documents.

Technology Analyst I Under supervision, provides technical support in deployment of project systems. Configures project deployment requirements in PMIS systems. | $115.00
Deploys project dashboards based on project design documents.

Sr. Architect Provides the expertise of a seasoned architect, applying advance concepts and techniques to unconventional problems. Includes Landscape $230.00
Architecture.

Architect 1T Provides the expertise of an architect, applying advance concepts and techniques to unconventional problems. Includes Landscape Architecture. | $145.00

Architect Under supervision, performs routine assignments in architecture while developing professional proficiency. Includes Landscape Architecture. $115.00

Sr. Estimator/Scheduler IT Applies technical competency and experience to support project teams on non-conventional and complex projects. $215.00

Sr. Estimator/Scheduler I Applies technical competency and experience to support project teams on conventional, non-complex and smaller projects. $190.00

Estimator/Scheduler II Applies technical professional proficiency to support and coordinate project activities, and prep of preliminary documents. $175.00

Estimator/Scheduler I Under supervision, applies technical professional proficiency to support and coordinate project activities, and prep of preliminary documents. $160.00

Senior Construction Manager 11 Provides leadership and direction in all conventional and unconventional aspects of construction engineering to manage project construction $195.00
observation and documentation activities, monitoring contractors' substantial compliance with contract.

Senior Construction Manager [ Provides direction in all conventional and unconventional aspects of construction engineering to manage project construction observation and $175.00
documentation activities, monitoring contractors' substantial compliance with contract.

Construction Manager I1 Provides direction in all conventional aspects of construction engineering to manage project construction observation and documentation $150.00
activities, monitoring contractors' substantial compliance with contract.

Construction Manager [ Applies technical proficiency to all conventional aspects of construction engineering to manage project construction observation and $135.00
documentation activities, monitoring contractors' substantial compliance with contract.

Associate Construction Manager Organizes field observation and monitoring of contractors' substantial compliance with contracts so that project quality, cost control and $125.00
established completion schedules are met by contractor

Construction Management Representative Il |Under supervision, observes the work of contractors involved in the construction of projects. Without a degree, twelve years related experience. | $115.00

Construction Management Representative I~ |Under supervision, observes the work of contractors involved in the construction of projects. Without a degree, ten years related experience. $100.00

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid documents, record drawing reproductions, etc. are not included in the hourly rates and will be itemized
as a not-to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Prime: AtkinsRéalis USA., Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes.

Actual Costs

Item

Black and White Copies (8 1/2 x 117)
Black and White Copies (8 1/2 x 14”)
Color Copies (8 1/2x 117)

Color Copies (8 1/2 x 147)

Red-line copies

Reproducibles

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING

Charge Rate
$0.05/ each

$0.05/ each
$0.18/ each
$0.18/ each
At cost/ S.F.
At cost/page



Docusign Envelope ID: 388FA4E6-BDFD-4702-B29F-09E07EB59CD4

All Traffic Data

SUB TEAM MEMBERS

Sub: All Traffic Data Services, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Project Manager Oversees projects and reveiws deliverables $95.00
Field Manager Processes data and schedules project tasks $86.25

Technician Sets equipment to collect traffic data $72.00

P89492.DEN.AM .6.2025

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: All Traffic Data Services, LLC

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ / each
Copies (8 1/2 x 147) $ / each
Red-line copies $ /S.F.
Reproducibles $ / page

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING



Docusign Envelope ID: 388FA4E6-BDFD-4702-B29F-09E07EB59CD4
BBH
SUB TEAM MEMBERS

Sub: BBH Management Solutions, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
PM VII Project Management of large complex projects or other tasks as assigned. $345
PM VI Project Management of large complex projects or other tasks as assigned. $330
PMV Project Management of large complex projects or other tasks as assigned. $315
PM 1V Project Management of large complex projects or other tasks as assigned. $290

P89492.DEN.AM .6.2025

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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REIMBURSABLE EXPENSES

Sub: BBH Management Solutions LLC

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) Y / each
Copies (8 1/2 x 147) $ 0 /each
Red-line copies $ 0 /SF
Reproducibles $ 0 /page

P89492.DEN.AM .6.2025
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CIG

SUB TEAM MEMBERS

Sub:  Communication Infrastructure Group (CIG)

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Principal Executive Oversight $226
Chief Creative Creative Oversight $205
Officer
Senior Executive Oversight $205
Counselor
Sr. Strategic Strategic Counsel $200
Director
Counselor 11 Project Oversight $179
Counselor [ Project Oversight and Coordination $148
Account Project Management $135
Supervisor
Creative Art Creative Project Management and Graphic $132
Director Design
Senior Project Management and Coordination $127
Associate
Associate Creative Projects Coordination and Graphic $121
% Creative Design
§ Director
§ Associate 11 Mid-Level Project Management and $104
2 Coordination
Graphic Design Graphic Design $100
Web Designer Web Design $88
Associate I Project Support $88
Specialist Entry-Level Project Support $71
Account Entry-Level Project Support $39
Coordinator

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.

P89492.DEN.AM .6.2025

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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P89492.DEN.AM .6.2025

REIMBURSABLE EXPENSES

Sub:  Communication Infrastructure Group (CIG)

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

Actual Costs

Item Charge Rate
Copies (8 172 x 117) $§ 25  /each
Copies (8 1/2x 14”) $ 25 / each
Red-line copies $ /S.F.
Reproducibles $ 25  /page

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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Docusign Envelope ID: 388FA4E6-BDFD-4702-B29F-09E07EB59CD4

Civil Technology

SUB TEAM MEMBERS

Sub: Civil Technology, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Project Manager [ Supports planning, design coordination, scheduling, reporting,
and closeout activities under senior supervision. Assists with 160
contractor coordination and document tracking.

Project Manager 11 IManages portions of planning, design, construction, and change (195
control. Oversees daily activities, prepares reports, and supports
closeout and stakeholder coordination.

Project Manager 111 Procurement, planning, design management, construction 214
implementation, change management, monitoring, supervising
and closeout process management, reports, business case.

Inspector I Performs routine field inspections, verifies compliance with 111
plans and specifications, and assists in documenting field
conditions and construction progress.

Inspector II Performs intermediate-level field inspections, verifies contractor 126
compliance with specifications, prepares daily reports, and
assists with issue resolution.

Inspector 111 Leads complex inspections, coordinates with contractors and 137
agencies, ensures quality control, documents field progress, and
mentors junior inspectors.

QA Manager / Senior Field inspection, QC management, Traffic Control Supervisor, (150
Project Inspector Sediment and Erosion Control Supervisor, field coordination.

Site Manager / Construction [Site management, construction management, constructability {156
Manager review, design review, material testing data management.

Contract Administration I  [Contract administration, correspondence, processing submittals, (101
RFTs, change documents, pay applications, QA/QC documents,
closeout, contract logs, meeting minutes.

Contract Administration II |Contract administration, correspondence, processing submittals, {109
RFIs, change documents, pay applications, QA/QC documents,
closeout, contract logs, meeting minutes.

Project Engineer Supports design development, technical analysis, submittal 120
reviews, field coordination, and preparation of reports, drawings,
and calculations.

P89492.DEN.AM .6.2025

Data Analyst Collects, analyzes, and visualizes project data to support 115
decision-making. Develops dashboards, reports, and metrics
tracking tools. Ensures data integrity and supports trend analysis
and forecasting.

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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P89492.DEN.AM .6.2025

SUB TEAM MEMBERS

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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P89492.DEN.AM .6.2025

REIMBURSABLE EXPENSES

Sub: Civil Technology, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate

Copies (8 1/2x 117) $ 0.15/ each
Copies (8 1/2x 147) $ 0.20/ each
Red-line copies $ 1.25/S/F.

Reproducibles $ 2.00/ page

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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Docusign Envelope ID: 388FA4E6-BDFD-4702-B29F-09E07EB59CD4
Coggins
SUB TEAM MEMBERS

<o CO9gins Consultants, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Senior Project Manager | Oversee projects as the owner's representative $240
Portfolio Mangager Oversee multiple projects as the owner's representative | $240
Procurement Manager Facilitate the procurement process for projects $240
Alternative Delivery Lead| Lead projects utilizing alternative project delivery $240
Risk Manager Manage risk management process for program/projects | $240

P89492.DEN.AM .6.2025

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING 15
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REIMBURSABLE EXPENSES

Sub: Coggins Consultants, LLC

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ / each
Copies (8 1/2 x 147) $ / each
Red-line copies $ /S.F.
Reproducibles $ / page

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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David Evans & Associates

SUB TEAM MEMBERS

Sub: David Evans and Associates, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Vice President Executive oversight; quality assurance; technical advisor $365
Project Director Project oversight; quality assurance; technical advisor $345
Principal Engineer I Quality control; technical advisor; project/task management $330
Principal Engineer Quality control; technical advisor; project/task management $315
Sr Project Manager 11l Quality control; technical advisor; project/task management $302
Sr Project Manager I Quality control; technical advisor; project/task management $287
Senior Project Manager Quality control; technical advisor; project/task management $272
Engineering Task Mgr Quality control; technical advisor; project/task management $255
Project Manager I Quality control; technical advisor; project/task management $239
Project Manager Quality control; technical advisor; project/task management $228
Senior Project Engineer Design, drawings, studies, specs, estimates, reports $218
Senior Designer Design, drawings, studies, specs, estimates, reports $208
Engineering Task Leader |Design, drawings, studies, specs, estimates, reports $203
Senior Engineer Design, drawings, studies, specs, estimates, reports $195
B Engineering Scientist Design, studies, specs, estimates, reports $188
% Project Engineer Design, drawings, studies, specs, estimates, reports $182
§ CADD Manager CADD, preparation of drawings, maps $180
a
§ Engineer lll Design, drawings, studies, specs, estimates, reports $172
&
: Engineer I Design, drawings, studies, specs, estimates, reports $166
Engineer | Design, drawings, studies, specs, estimates, reports $156
CADD Specialist CADD, preparation of drawings, maps, models $152

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING 17



Docusign Envelope ID: 388FA4E6-BDFD-4702-B29F-09E07EB59CD4

SUB TEAM MEMBERS

Sub: David Evans and Associates, Inc. (cont.)

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Jr Engineer Ill Design, drawings, studies, reports, quantities $148
Jr Engineer Il Design, drawings, studies, reports, quantities $137
Designer Design, drawings, studies, reports, quantities $135
Jr Engineer Design, drawings, studies, reports, quantities $125
Engineering Technician Design, drawings, studies, reports, quantities $120
CADD Technician Il CADD, maps, drawings, models $117
Jr Eng Technician I Design, drawings, CADD $112
CADD Technician CADD, maps $110
Jr Eng Technician Design, CADD $104
Jr CADD Technician CADD, maps $104
Planning Principal Project/task mgmt; technical advisor; quality assurance $302
Managing Planner Il Project/task mgmt; technical advisor; quality assurance $286
Managing Planner Project/task mgmt; technical advisor; quality assurance $270
Planning Project Mgr Il Project/task mgmt; technical advisor; quality control $255
B Planning Project Mgr Project/task mgmt; technical advisor; quality control $235
% Planning Task Leader Project/task mgmt; technical advisor; quality control $225
§ Sr Landscape Architect Project/task mgmt; technical advisor; quality control $215
a
§ Sr. Env Planner Project/task mgmt; technical advisor; quality control $210
&
: Sr Transp Planner Project/task mgmt; technical advisor; quality control $203
Planner IV Transp./multimodal planning; document writing $193
Planner 11l Transp./multimodal planning; document writing $185

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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Docusign Envelope ID: 388FA4E6-BDFD-4702-B29F-09E07EB59CD4

SUB TEAM MEMBERS

Sub: David Evans and Associates, Inc. (cont.)

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Planner Il Transp./multimodal planning; document writing 177
Planner Transp./multimodal planning; document writing $167
Environmental Planner NEPA planning; document writing $162
Transportation Planner | | Transp./multimodal planning; document writing $162
Landscape Arch Il Landscape design $156
Junior Planner Il Transp./multimodal planning; document writing $125
Junior Planner | Transp./multimodal planning; document writing $120
Landscape Designer Landscape design $115
Senior GIS Specialist GIS analysis; macros; document layout $173
GIS Specialist Il GIS databases; design/update maps; work with metadata $156
GIS Specialist GIS databases; design/update maps; work with metadata $136
Jr GIS Specialist GIS databases; design/update maps; work with metadata $115
Survey Manager I Project/task mgmt; technical advisor; quality control $250
Survey Manager Project/task mgmt; technical advisor; quality control $235
B Principal Surveyor Project/task mgmt; technical advisor; quality control $220
% Senior Project Surveyor Project/task mgmt; technical advisor; quality control $210
% Project Surveyor || Drafting, calculations, property descriptions 198
§ Project Surveyor Drafting, calculations, property descriptions $182
2
- Sr Survey Technician Drafting $166
GPS Surveyor Survey field work $146
Survey Tech I Survey field work $141

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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SUB TEAM MEMBERS

Sub: David Evans and Associates, Inc. (cont.)

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Survey Tech/Draftsman Drafting $130
Jr Survey Tech Il Drafting, field work $120
Jr Survey Tech Drafting, field work $110
Sr Project Administrator Deliverables; project coordination; accounting $152
Project Accountant Project accounting & coordination $146
Project Coordinator Il Project accounting & coordination $136
Project Coordinator Project accounting & coordination $130
Sr Admin Assistant Administrative support $125
Admin Assistant Administrative support $120
Clerical Administrative support $100
Sr Graphics Specialist Graphic design for project deliverables $167
Graphics Specialist Il Graphic design for project deliverables $146
Graphics Specialist Graphic design for project deliverables $125
Const. Project Engineer Il | Construction oversight; documentation; project management $210
; Const. Project Engineer | | Construction oversight; documentation; project management $198
% Const. Inspector llI Construction documentation; field inspection $177
§ Const. Inspector I Construction documentation; field inspection $150
§ Const. Inspector | Construction documentation; field inspection $136
: Jr. Const. Inspector llI Field inspection $130
Jr. Const. Inspector Il Field inspection $115
Jr. Const. Inspector | Field inspection $105

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

qgub: David Evans and Associates, Inc. (cont.)

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

Actual Costs

Item Charge Rate

Copies (8 1/2x 117) $ N/A / each
Copies (8 1/2 x 14”) $ N/A / each
Red-line copies $ N/A /S.F.
Reproducibles $ N/A / page

P89492.DEN.AM .6.2025
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Diversified Underground

SUB TEAM MEMBERS

Sub: ___Diversified Underground Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Operator Operate equipment & lead the jobsite $23-28/hr
Laborer Assist operator $20-23/hr
Project manager Ensure projects get done on time $30/40/hr

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a
not-to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: ___Diversified Underground Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

Actual Costs

Item Charge Rate

Copies (8 Yax 117) $- NA / each
Copies (8 Y2 x 14”) $- NA / each
Red-line copies $- NA/S.F.
Reproducibles $- NA / page

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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EES

SUB TEAM MEMBERS

sub: Entitlement and Engineering Solutions, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
President Oversight of technical merit, quality, schedule, and budget for all projects |  $321.30
Sr. Project Coordinator| Coordinate/oversee projects; proposal development $250.00
Associate/Sector Lead cr)’r:/:rzzigggrt‘rgn?tgf /eer:jc]?;\g?rirgégpvrc?jrekc;tgversight of design and $232.05
Sr. Project Manager 3 'It'ggli(wgigra]gdq%s;%{wydrgsicé\isg; oversight of team; performs design $244.26
Sr. Project Manager 2 'Eaegpgigggdqeus;%?y?’gsgwg; oversight of team; performs design $232.63
Sr. Project Manager 1 'I;:gﬂgigsgdqeus;%&iiersgwg; oversight of team; performs design $221 55
Project Manager 3 lTTq(i)I;isdtgr?eesSign direction; tracking of schedule, budget and project $225.74
Project Manager 2 Prrr]%isdtgr?eessign direction; tracking of schedule, budget and project $214.99
. Provide design direction; tracking of schedule, budget and project

Project Manager 1 milestones $204.75
Sr. Engineer 6 Responsible for design direction and technical merit; performs design $219.95
Sr. Engineer 5 Responsible for design direction and technical merit; performs design $209.48
Sr. Engineer 4 Responsible for design direction and technical merit; performs design $199.50
Sr. Engineer 3 Responsible for design direction and technical merit; performs design $190.00
Sr. Engineer 2 Responsible for design direction and technical merit; performs design $180.95
Sr. Engineer 1 Responsible for design direction and technical merit; performs design $172.34
Engineer 5 Performs design and engineering calculations $1 96.90
Engineer 4 Performs design and engineering calculations $187.53
Engineer 3 Performs design and engineering calculations $178.60
Engineer 2 Performs design and engineering calculations $170.10
Engineer 1 Performs design and engineering calculations $161.70

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING

24



Docusign Envelope ID: 388FA4E6-BDFD-4702-B29F-09E07EB59CD4

SUB TEAM MEMBERS

sub: Entitlement and Engineering Solutions, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
EIT 3 Engineering work performed under direction of higher-level engineers $169.01
EIT 2 Engineering work performed under direction of higher-level engineers $160.97
EIT1 Engineering work performed under direction of higher-level engineers $153.30
. Designer Designing, planning and execution of projects; advanced
Sr. DeS|gner 3 knovﬂedge of (glAD?oF\)/erseeglower-level Desigr?erJ $189.85
. Designer Designing, planning and execution of projects; advanced
Sr. Designer 2 knowledge of CAD; oversees lower-level Designer $180.81
. Designer Designing, planning and execution of projects; advanced
Sr. DeSlgner 1 knom?ledge of (QBAD?O‘\)/erseeglower-level Desigr?erJ $172.20
Designer 3 Design and execution of projects $180.59
Designer 2 Design and execution of projects $171.99
Designer 1 Design and execution of projects $163.80
] H Oversight, direction and management of non-technical tasks;
Sr. Administration 3 | aqVanced skl required 9 $240.79
. . Oversight, direction and management of non-technical tasks;
Sr. Administration 2 |advanced skill required $229.32
.. . Oversight, direction and management of non-technical tasks;
Sr. Administration 1 advanged skill required 9 $218.40
Administration 3 Document control; support of non-technical tasks $136.60
Administration 2 Document control; support of non-technical tasks $130.10
Administration 1 Document control; support of non-technical tasks $123.90

P89492.DEN.AM .6.2025

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Entitlement and Engineering Solutions, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $0.25 / each
Copies (8 1/2 x 14”) $0.30 / each
Red-line copies $ /S.F.
Reproducibles $ / page

P89492.DEN.AM .6.2025
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Fox Tuttle

SUB TEAM MEMBERS

Sub: Fox Tuttle Transportation Group

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Principal 111 Client-service management; technical advisor; $265
provide project direction and budget; overall
quality control on all task orders
Principal II Client-service management; technical advisor; $255
provide project direction and budget; overall
quality control on all task orders
Principal I Client-service management; technical advisor; $240
provide project direction and budget; overall
quality control on all task orders
Sr. Associate Client-service management; project $230
management; quality control, senior advisor and
mentoring
Sr. Project management; technical design direction; $220
Transportation oversight of team; performs planning and design
Engineer tasks; review of deliverables
Transportation Design, analysis/modeling, engineering $205
Engineer II calculations technical services
Transportation Design, analysis/modeling, engineering $185
Engineer | calculations technical services
Sr. Project management, technical planning $205
Transportation direction, outreach support, concept design,
Planner review of deliverables
Transportation Technical planning direction; performs planning $185
. Planner 11 tasks and support
S Transportation Technical planning direction; performs planning $145
¢ Planner | tasks and support
% Engineering Field studies; technical analysis and data $145
§ Technician processing support
3 Administrative Clerical, operations, non-technical, and $110
* administrative support
Field Field surveys and studies, CAD support $100
Technician

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Fox Tuttle Transportation Group

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 172 x 117) $0.60  /each
Copies (8 1/2 x 147) $0.75  /each
Red-line copies $.5.00 / S.F.
Reproducibles $0.25  /page

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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GBSM

SUB TEAM MEMBERS

Sub: GBSM, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
President/CEO Executive Counsel $430
Principal Strategic Communications and Engagement Manager $395
Director Strategic Communications and Engagement Specialist $350
Senior Associate Community Engagement Lead $275
Associate Community Engagement Coordinator $210
Client Coordinator Administrative and Project Support $100

P89492.DEN.AM .6.2025

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: GBSM, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ / each
Copies (8 1/2 x 147) $ / each
Red-line copies $ /S.F.
Reproducibles $ / page
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Geocal

Firm Name: Geocal

SUB-CONSULTANT TEAM MEMBERS

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their respective
hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).

Title/Classification

Responsibilities

Rate/Hr.

Principal-In-Charge/Project
Manager

Oversees contract execution and management, client interaction, overall quality
management and document control, ensures systems and processes are in-place, commits
resources, negotiates and signs agreements. Provides high-level expertise and oversees
specific task orders that involve technical expertise in geotechnical engineering.

250.00

Senior Project Manager

Manages geotechnical engineering projects for budget and technical content, helps author
reports with design recommendations, provides technical guidance for staff, and interacts
with the client for clarifications or additions to the scope of work.

200.00

Construction Manager

Construction engineer that provides plan reviews, analysis and approval of drawings,
design engineering review, resident engineer, reviews plans and documents prepared by
others, reviews construction schedule and pay requests.

167.00

Project Engineer

Technical position to provide analyses and report preparation for pavements, structures,
programming of lab tests, interpretation of results and providing recommendations to the

client on design and construction issues related to geotechnical and materials engineering.

Assists with cross-hole sonic logging, other sonic echo tests, PDA results, and other
technical procedures to ensure quality. Registered PE to oversee construction inspection
and materials testing.

140.00

Staff Engineer

Evaluates site characteristics, with respect to design and construction, identifies
geohazards and mitigation procedures, assists with site subsurface investigations,
laboratory analyses, engineering analyses, and report preparation.

120.00

Geologist

Conducts site subsurface investigations including staking borings, permitting, arranging
drilling and traffic control subcontractors, logging borings, researching site geology,
sampling soils, bedrock and groundwater, and assists with report preparation.

120.00

Operations Manager for
Construction Services

Oversees construction quality services including inspections, materials testing, local
agency documentation, checking resource allocation, calibration and field management.

135.00

Laboratory Manager

Oversees laboratory operations including AASHTO quality management, equipment
calibration, training & records, and application of ASTM and AASHTO procedures for
materials testing in the lab.

100.00

Construction Inspector

Provides onsite observations for traffic control, erosion control, material quantities,
conformance with project design and specifications, and review of field test results,
generally non-structural.

100.00

Senior Construction Inspector

Provides inspection of more complicated structures, batch plant inspections, pre-cast and
post-tensioning inspections, masonry and grout placement, fire proofing, caisson and pile
installations, mostly structural.

120.00

Materials Technician

Provides construction quality assurance testing, typically for soils, concrete, and asphalt,
but could include masonry prisms, grout, mortar, or other construction materials. Works
with the contractor to determine testing needs and schedule of activity.

90.00

Senior Materials
Technician/Technician
Supervisor

Provides review of quality assurance testing for soils, concrete, asphalt, and other
materials, interfaces with client and aids in troubleshooting material issues, interprets test
results for client. Schedules personnel, maintains resource allocation and assists with
calibrations.

100.00

GEOCAL DOES NOT CHARGE FOR REIMBURSABLE EXPENSES.

vi May 28, 2025
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Goodbee & Associates
SUB-CONSULTANT

Firm Name: Goodbee & Associates, Inc.

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their respective hourly
rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as necessary.

Goodbee Title/Classification Responsibilities Rate/Hr. DOTI Area of Exgevretrise/l)os“ion Cross
President Directs all aspects of the firm’s operations $230 Project Management
Principal Project Manager
Principal Directs all aspects of the firm’s operations $230 Engineering
Engineer IX
Landscape Architect (Principal) Leads and reviews technical work $180 Landscaping
Manager of Landscape Architecture
Landscape Architect Il Leads and reviews technical work $160 Landscaping
Landscape Architect Il
Landscape Architect Il Leads and reviews technical work $150 Landscaping
Landscape Architect Il
Landscape Architect | Leads and reviews technical work $140 Landscaping
Landscape Architect | (Entry Level)
Project Manager IV Leads and reviews technical work $170 Project Managers
Project Manger IV
Project Manager Il Leads and reviews technical work $160 Project Managers
Project Manger Il
Project Manager I Leads and reviews technical work $150 Project Managers
Project Manger |l
Project Manager | Leads and reviews technical work $140 Project Managers
Project Manger |
Designer IIl Completes technical work under direction of a PM/LA $120 Cadd & Designers
Designer/Drafter IlI
Designer Il Completes technical work under direction of a PM/LA $110 Cadd & Designers
Designer/Drafter Il
Designer | Completes technical work under direction of a PM/LA $100 Cadd & Designers
Designer/Drafter |
SUE Technician Il Leads and completes field work $130 Surveyors
Survey Manager
SUE Technician Il Completes field work under direction of manager $110 Surveyors
Survey Technician |l
SUE Technician | Completes field work under direction of manager $90 Surveyors
Survey Technician |
Intern | Supports tasks under direction of manager $80 Engingeers
Engineering Intern - Student
Administrator Bookkeeping and general administration $110 Accounting & Finance
Accounting Manager
Administrative Assistant General administration $80 Office
Administrative Assistant Il

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. Reproductions, if requested by the
City, shall be reimbursed at actual cost if approved in advance by the Project Manager. Reproductions requested by the City such as
end-of-phase reports, drawings, bid documents, record drawing reproductions, etc. are not included in the hourly rates will be
itemized as a not-to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES
Sub: Goodbee & Associates, Inc.

The additional expense of the consultant reimbursable by the City shall include:
Actual cost of repoduction of drawings and specifications requested by the City.

Travel/transportation costs shall not be reimbursable by the City for Consultants.

Actual Costs

ltem Charge Rate
Copies (8 1/2x 11") $ at cost / each
Copies (8 1/2 x 14") $ at cost / each
Red-line copies $ at cost / each
Reproducibles $ at cost / each
Traffic control $ at cost / each
Potholing and restoration $ at cost / each
Utility Designating Supplies and Equipment (use fee) $190 per day
Survey Equipment (use fee) $100 per day

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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Granite

SUB-CONSULTANT TEAM MEMBERS

Firm Name: Granite Engineering Group, Inc.

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets

as necessary.

Title/Classification

Responsibilities

Rate/Hr.

Principal

A professional who oversees the design of engineering projects
for the company, who is leader in the geotechnical industry and
has advanced understanding of the discipline to manage
projects and guide team members; 20+ years of experience.

$205.00/hr

Senior Project Manager

A professional responsible for managing staff, providing
leadership, assessing project deadlines and financial
expenditures, monitor projects' quality and safety for medium
to large scale engineering projects; 15+ years of experience.

$195.00/hr

Construction Manager

A professional responsible for leading and directing field
service personnel including inspectors and technicians in
specific construction projects; 12+ years of experience.

$165.00/hr

Project Manager

A professional responsible for leading and directing
geotechnical engineers/geologists in specific projects; 12+
years of experience.

$165.00/hr

Senior Project Engineer
or Geologist

A professional who works independently on small and large
projects, as well as team member for more complex projects;
Responsible to evaluate, select, specify, and engineer solutions
for a project; 8+ years of experience.

$155.00/hr

Geologist

analyzes soil samples, and classify soil and rocks; Assists
project engineer in preparing analysis and reports; 0-3 years of
experience.

Project Engineer or A professional who performs geotechnical analysis and study |$120.00/hr
Geologist to assess project site condition; Plans and manages

geotechnical exploration; 3-8 years of experience.
Staff Engineer or A professional who monitors drilling operations; Takes and $100.00/hr

CAD Technician

A professional with specific experience in design, mapping,
technical graphic, GIS and computer applications for
transportation projects; 0-3 years of experience.

$80.00/hr

CAD Designer

A professional with specific experience in design, mapping,
technical graphic, GIS and computer applications for
transportation projects; 3-15 years of experience.

$125.00/hr

Inspector I

A professional to provide special inspection including drilled
shaft installation, reinforcement, foundation excavation;
familiar with material testing for concrete, soil and asphalt. 0-3
years of experience

$105.00/hr

Inspector 11

A professional to provide special inspection including drilled
shaft installation, reinforcement, foundation excavation;
familiar with material testing for concrete, soil and asphalt. 3-6
years of experience

$117.00/hr

Inspector I1I

A professional to provide special inspection including drilled
shaft installation, reinforcement, foundation excavation;

familiar with material testing for concrete, soil and asphalt. 6 to

$130.00/hr
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12 years of experience

Technician I

A professional who test and analyze samples to determine their
properties; Collect or prepare solid or fluid samples for testing;
Present results to supervisor or engineer; Maintain and update
database; 0+ years of experience.

$65.00/hr

Technician II

A professional who test and analyze samples to determine their
properties; Collect or prepare solid or fluid samples for testing;
Present results to supervisor or engineer; Maintain and update
database; 4-6 years of experience.

$80.00/hr

Technician III

A professional who test and analyze samples to determine their
properties; Collect or prepare solid or fluid samples for testing;
Present results to supervisor or engineer; Maintain and update
database; 6-12 years of experience.

$95.00/hr

Administrative Assistant

Administrative assistants handle general office tasks and
administrative duties, such as directing communications
between colleagues and customers, organizing schedules and
events, entering data, bookkeeping, maintaining office
equipment and so on.

$82.00/hr

Lab Supervisor

Supervise and assist in performing laboratory testing, maintain
quality control of laboratory testing and results, review
laboratory test results, and prepare results report for engineers.

$105.00/hr

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs.
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible

expense and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub-Consultant: Granite Engineering Group, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes.

Actual Costs

Item Charge Rate

Copies (8 1/2x 117) $ At Cost/ each
Copies (8 1/2 x 147) $ At Cost/ each
Red-line copies $ At Cost/ S.F.

Reproducibles $ At Cost/ page

P89492.DEN.AM .6.2025
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HCL

SUB TEAM MEMBERS

Sub:  HCL Engineering & Surveying, LL.C

List ALL potential personnel titles/classifications that may be utilized under the contract and their respective
hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as

necessary.

Title/Classification Responsibilities Rate/Hr.
Oversee firm-wide strategy and operations, ensuring quality, profitability, and

Principal client satisfaction across departments. $298.00

Manager of Leads the surveying and mapping department, setting technical standards and

Surveying & managing staffing, scheduling, and high-level client coordination.

Mapping $254.00

Manager of Civil Leads the civil engineering division, overseeing project portfolios, staffing,

Engineering business development, and quality assurance. $254.00

Manager of Oversees structural engineering practice, providing technical leadership, team

Structural management, and strategic growth planning.

Engineering $254.00

Senior Project Directs large, complex projects from initiation to completion, managing budgets,

Manager teams, and client relationships. $254.00
Oversees day-to-day project execution, coordinating between teams, clients, and

Project Manager subcontractors to deliver projects on time and within budget. $239.00

Senior Project Leads technical aspects of complex projects, coordinates multidisciplinary teams,

Engineer and ensures deliverables meet codes and client needs. $239.00
Supports bridge inspection teams by performing basic engineering tasks,

Engineering Intern collecting field data, and learning inspection protocols and reporting methods. $ 94.00
Manages Subsurface Utility Engineering operations, ensuring accurate utility

SUE Manager detection, mapping, and conflict analysis for design teams. $221.00
Organizes field crew schedules, ensures equipment readiness, and manages

Field Coordinator logistics and safety compliance for survey operations. $188.00

Senior Project Leads survey tasks on significant projects, managing data quality, deliverables,

Surveyor and junior staff training. $183.00

I-man Crew — Party | Conducts field surveys independently using GNSS and robotic instruments,

Chief ensuring accurate data collection and safety compliance. $183.00
Prepares survey documents, coordinates field work, and performs QA/QC on

Project Surveyor deliverables to meet project requirements. $166.00
Operates drones for aerial data collection, including photogrammetry, mapping,

UAV Pilot and inspection missions. $166.00

Senior CAD Produces complex survey drawings and models, mentors junior CAD staff, and

Technician ensures adherence to CAD standards. $160.00
Uses geophysical tools to locate underground utilities and marks them in the field

Utility Locator to prevent damage during construction. $160.00
Prepares base maps and detailed drawings using CAD software based on survey

CAD Technician and engineering input. $133.00
Performs design tasks with moderate supervision, contributes to reports, plans,

Design Engineer 11 and specs, and may mentor junior staff. $124.00
Entry-level engineer assisting with calculations, design drafting, and report

Design Engineer | preparation under close supervision. $115.00
Provides clerical and project support, including document control, scheduling,

Administrative and communication with internal and external stakeholders. $100.00
Assists the crew chief in field data collection using total stations, GPS, and other

Instrument Operator | survey instruments. S 94.00

Project Analyst Analyzes in-project accounting tasks $133.00

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. Reproductions,
if requested by the City, shall be reimbursed at actual cost if approved in advance by the Project Manager.
Reproductions requested by the City such as end-of-phase reports, drawings, bid documents, record drawing

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING




Docusign Envelope ID: 388FA4E6-BDFD-4702-B29F-09E07EB59CD4

reproductions, etc. are not included in the hourly rates will be itemized as a not- to-exceed expense, and will be

reimbursed at actual cost.

REIMBURSABLE EXPENSES

Sub:  HCL Engineering & Surveying, LL.C

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes.

Actual] Costs

Item

Copies (8 27 x 117) $ 0.10/each
Copies (117 x 177) $ 0.16 16 / each
Red-line copies $_1.00
Reproducibles $ ﬂ/ page

P89492.DEN.AM .6.2025
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HG Consulting
SUB TEAM MEMBERS

Sub: Hg Consult, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

. . Responsible for a segment, discipline, business unit, geographic region, or project type. Typically has a
Englneerlng VP bachelor's or master's degree, PE certification, and 12+ years of management-level experience. $3 28.98

Has on-site responsibility for day-to-day operations of a firm office or group. Responsibilities include

: . divisional marketing, human resources (HR), and project production. Typically has a bachelor's or master's
Englneerlng Manager degree and 10+ years management experience. Requires a PE certification. $2 83 N 64

PE with full responsibility for large, complex projects or a number of large projects. Has project

Engineer IV management duties. Typically has a bachelor's or master's degree and 19+ years of experience. $249 ,72

PE with major responsibility for technical performance on medium to large projects or multiple projects.
: Supervises other PEs, and may have project management duties. Typically has a bachelor's or master's

Engineer 11 P Y have project mana ey $190.95

degree and 14-18 years of experience.
PE with responsibility for technical performance on small to medium projects or designated tasks on large

. projects. May have some supervisory duties or work more independently. Typically has a bachelor's or master's|

Englneer II degree and 9-13 years of experience. $ 1 62 . 78
PE with responsibility for technical performance on small to medium projects or designated tasks on large
Engineer I projects. May have some supervisory duties or work more independently. Typically has a bachelor's $ 1 4 5 43

or master's degree and 6-10 years of experience.
Has on-site responsibility for day-to-day operations of a firm office or group. Works independently and has

. supervisory responsibilities. Works on large/complex projects. Has bachelor's degree and certification with
Plannlng Manager 10+ years of management-level experience. $29 1 4 1

Works independently and/or has supervisory responsibilities. Works on planning aspects of large/complex

Planner/ Scientist III projects. Has bachelor's degree and certification with 11+ years of experience. $243 02
Develops scope and cost estimates, and manages budgets and schedules. Performs planning tasks and analyses.

Planner/ SClentlst II May lead small teams. May have a bachelor’s degree or certification and 6-10 years of experience. $2 1 5 76

. ) Develops scope and cost estimates, and manages budgets and schedules. Performs planning tasks and analyses.

Planner/Scientist I May have a bachelor’s degree or certification and 05 years of experience $ 123.49
Responsible for a segment or key function within a program of delivery or projects. Typically has a

PrOgI'am Manager bachelor's or master's degree, professional certification and 12+ years of management-level experience. $ 3 3 9 42
Responsible for a segment or key function within a procurement for a major alterntavie delivery project.

L Typically has a bachelor's or master's degree, professional certification and 12+ years of management-level

Sr. Procure Specialist experienee greep 4 ¢ $368.19

Assists professionals in designing, planning, and execution of segments of major projects. May supervise
: 1A others. Uses BIM, MEP, CADD, and other design software. May have associate degree or advanced
Sr' DeSIgner/TeChnl(:lan technical training with 10+ years of experience. $ 1 8 1 04

Assists professionals in designing, planning, and execution of segments of major projects. May supervise
others. Uses BIM, MEP, CADD, and other design software. May have associate degree or advanced $ 1 49 66
technical training with 5+ years of experience. °
Assists professionals in designing, planning, and execution of segments of projects. Uses BIM, MEP,
. . . CADD, and other design software. May have associate degree or advanced technical training with 1+
Designer/Technician I | yersof exoorionce. i i ¢ $110.85
Responsible for the organization’s financial information and administration. Supervises accounting, budgeting,
and payroll functions. May be a strategic/tactical manager. Reports to CFO. Typically has a bachelor’s degree
or higher with 7+ years of experience. $25 9 5 5
Analyzes past and present financial data of organization and estimates future revenues and expenditures,
applying principles of finance. Aids organization with financial and control functions. Typically has an
associate or bachelor’s degree with 1+ years of experience. $ 1 47 . 63

Designer/Technician 11

Finance/Controls Mgr.

Project/Controls Analyst

P89492.DEN.AM .6.2025

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Hg Consult, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $_090 /each
Copies (8 1/2 x 147) $ 1.60 /each
Red-line copies $ /S.F.
Reproducibles $ / page

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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SUB TEAM MEMBERS

Sub: Innovative Data Acquisitions LLC DBA IDAX Data Solutions

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Principal Visioning, Project Approach, Quality Control $235
IT/Development Integration, Development, Visualization, Governance| $220

. Office Operations, Project Management, QC,
Operations Manager | Contracts, Business Developement $150

Implementing & Coordinating Projects, Scoping, Scheduling $115
Quality Control, Data Processing

Field Technician Field Deployment, Field Collections $90

Project Manager

P89492.DEN.AM .6.2025

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Innovative Data Acquisitions LLC DBA IDAX Data Solutions

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) §3.00 / each
Copies (8 1/2 x 14”) $4.00 / each
Red-line copies $2.00 /S.F.
Reproducibles $3.00 / page

P89492.DEN.AM .6.2025
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Infrastructure Strategies

Consultant/Sub-Consultant Team Members
CONSULTANT TEAM MEMBERS

Prime/Sub-Consultant: Infrastructure Strategies LLC

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Principal Advisor Executive and strategic advisory services $415/Hr.
Sr. Advisor Director level strategy & advisory services $375/Hr.
Advisor Manages day-to-day strategy approach $325/Hr.
Sr. Program Manager | Senior program leader, directs all elements of the program $400/Hr.
Program Manager Program leader supporting program implementation $340/Hr.
Sr Project Manager Senior project leader, directs all elements of the project $310/Hr.
Project Manager Project leader supporting project execution $270/Hr.
Assistant Project Mgr. | Supports Project Manager with project execution $230/Hr.
Project Coordinator Coordinates day-to-day project execution $170/Hr.
Project Assistant Administrative support to projects $115/Hr.

P89492.DEN.AM .6.2025

Note: Rates applicable for the 3-year period of 2026-2028
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REIMBURSABLE EXPENSES

Sub: Infrastructure Strategies

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ / each
Copies (8 1/2 x 147) $ / each
Red-line copies $ /S.F.
Reproducibles $ / page

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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Insight

SUB TEAM MEMBERS

Sub: Insight Transportation Consulting Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Chief Planner Degree in planning or equivalent w/ 20+ years of experience $325.73
Engineer 2 PE w/ 5+ years of post registration experience $218.14
Transportation Data 5+ years of experience in data collection, data analysis, $153.89
Scientist data mining. data quality control in analyzing data .
Planner Degree in planning or equivalent w/ 1+ years of experience $107.58

P89492.DEN.AM .6.2025

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Insight Transportation Consulting, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ / each
Copies (8 1/2 x 147) $ / each
Red-line copies $ /S.F.
Reproducibles $ / page

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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IronStride Solutions

Sub: IronStride Solutions

SUB TEAM MEMBERS

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.*
Principal / Officer — Technical leadership, client interaction, compliance $350
Level IV oversight, quality assurance, risk management, or other

similar
Principal / Officer — Technical leadership, client interaction, compliance $330
Level IlI oversight, quality assurance, risk management, or other

similar
Principal / Officer — Technical leadership, client interaction, compliance $305
Level Il oversight, quality assurance, risk management, or other

similar
Principal / Officer — Technical leadership, client interaction, compliance $275
Level | oversight, quality assurance, risk management, or other

similar
Senior PM / Lead Quality control, project management, technical $330
Engineer / Tech Expert | engineering oversight, scoping, complex design, or
—Level V other similar
Senior PM / Lead Quality control, project management, technical $310
Engineer / Tech Expert | engineering oversight, scoping, complex design, or
— Level IV other similar
Senior PM / Lead Quality control, project management, technical $290
Engineer / Tech Expert | engineering oversight, scoping, complex design, or
— Level lll other similar
Senior PM / Lead Quality control, project management, technical $265
Engineer / Tech Expert | engineering oversight, scoping, complex design, or
—Level Il other similar
Senior PM / Lead Quality control, project management, technical $245
Engineer / Tech Expert | engineering oversight, scoping, complex design, or
—Level | other similar
Engineer / Planner — Design, planning, studies, analysis, project $240
Level IV management, construction oversight, or other similar
Engineer / Planner — Design, planning, studies, analysis, project $220
Level lll management, construction oversight, or other similar
Engineer / Planner — Design, planning, studies, analysis, project $195
Level Il management, construction oversight, or other similar
Engineer / Planner — Design, planning, studies, analysis, project $170
Level | management, construction oversight, or other similar
PM/CM/FM/OM - Project manager, construction manager, financial $250
Level V manager, office manager, or other similar
PM/CM/FM/OM - Project manager, construction manager, financial $225
Level IV manager, office manager, or other similar
PM/CM/FM/OM - Project manager, construction manager, financial $200
Level Ill manager, office manager, or other similar

*Hourly rates are effective through 12/31/2028.

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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Title/Classification Responsibilities Rate/Hr.*
PM/CM/FM/OM - Project manager, construction manager, $170
Level Il financial manager, office manager, or other

similar
PM/CM/FM/OM - Project manager, construction manager, $150
Level | financial manager, office manager, or other

similar
Designer / Inspector / Design support and CADD, engineering $175
EIT / GIS — Level IV support, construction observation, data

collection, data analysis, or other similar
Designer / Inspector / Design support and CADD, engineering $160
EIT / GIS — Level llI support, construction observation, data

collection, data analysis, or other similar
Designer / Inspector / Design support and CADD, engineering $145
EIT / GIS — Level Il support, construction observation, data

collection, data analysis, or other similar
Designer / Inspector / Design support and CADD, engineering $130
EIT/ GIS — Level | support, construction observation, data

collection, data analysis, or other similar
Technician / PP — Level | Graphics development, report writing, or other $170
\Y% general project support
Technician / PP — Level | Graphics development, report writing, or other $150
Il general project support
Technician / PP — Level | Graphics development, report writing, or other $130
Il general project support
Technician / PP — Level | Graphics development, report writing, or other $115
I general project support
Admin / Controls / Administrative support, graphics, document $165
Support — Level IV editing/review, project coordination and

communication, or other similar
Admin / Controls / Administrative support, graphics, document $140
Support — Level lll editing/review, project coordination and

communication, or other similar
Admin / Controls / Administrative support, graphics, document $120
Support — Level Il editing/review, project coordination and

communication, or other similar
Admin / Controls / Administrative support, graphics, document $95
Support — Level | editing/review, project coordination and

communication, or other similar
Intern As needed support $80

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-

*Hourly rates are effective through 12/31/2028.

to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: IronStride Solutions

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ 0 /each
Copies (8 1/2 x 14”) $ 0  /each
Red-line copies $ 0 /SF
Reproducibles $ 0  /page

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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Leadline

SUB TEAM MEMBERS

Sub: Leadline Project Management, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal-in-Charge Contract and project oversight, task order success, risk mitigation $230%*
customer management.

Senior Project Manager {::Zi(lis project management strategy, planning, and execution; Manages $195%*

Project Manager Plans & implements projects; mitigates risks; communicates progress $160*

Project Coordinator Coordinates project logistics, tracks project schedule; produces project $130*
status updates

Administrative Support Conducts adminstrative tasks such as file storage; contract $90*

administration; event set up; invoicing

P89492.DEN.AM .6.2025

* Subject to annual 5% increase
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Leadline Project Management, LLC

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ / each
Copies (8 1/2 x 147) $ / each
Red-line copies $ /S.F.
Reproducibles $ / page
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LS Gallegos

SUB TEAM MEMBERS

Subconsultant Name: LS Gallegos and Associates Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their respective
hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as

necessary.

Title/Classification Responsibilities Rate/hour
Program Manager 1 Project Management $ 185.00
Program Manager 2 Project Management $ 235.00
Sr. Project Engineer/Program Manager 3 Project Management $ 285.00
Principal Sr. Program Manager 4 Project Management $ 325.00
Sr. Scheduler Scheduling Support $ 245.00
Cost Estimator Estimating Support $ 175.00
Sr. Cost Estimator Estimating Support $ 275.00
Document Controller Project Controls $ 135.00
Document Control Manager 11 Project Controls $ 165.00
Project Controls Manager Project Controls $ 195.00
Sr. Project Controls Manger Project Controls $ 245.00
Lead Project Manager - PM/CM Project Management $ 325.00
Quality/Risk/Procurement Manager Project Support $ 300.00
Inspector Construction Observation $ 155.00
Sr. Inspector Construction Observation $ 175.00
Construction Manager Project Management $ 175.00
Sr. Construction Manager Project Management $ 225.00
Sr. Bridge Engineer Project Management $ 285.00
Bridge Engineer/Inspector Project Management $ 120.00
ORAT Manager Project Management $ 225.00
Contract Administrator Supervisor Administration $ 175.00
Contract Administrator Administration $ 145.00
Administrative Assistant Administration $ 130.00

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid documents,
record drawing reproductions, etc. are not included in the hourly rates will be itemized as a notto-exceed
expense, and will be reimbursed at actual cost.

P89492.DEN.AM .6.2025
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REIMBURSABLE EXPENSES

Subconsultant Name: LS Gallegos and Associates Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8.5x 11" $_0.50 /each
Copies (8.5 x 14") $_0.75 /each
Red-line copies $__N/A /SF
Reproducibles $_1.00 /page

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING
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OV Consulting

SUB TEAM MEMBERS

Sub: OV Consulting

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Principal Project Management, Transportation Management, Mobility $235
Planning, Design, Strategic Outreach
Senior Project Manager Project Management, Transportation & Urban Planning, $210
Transportation Engineering
Project Manager Project Management, Transportation & Urban Planning, $190
Transportation Engineering
Senior Engineer Transportation & Urban Engineering $200
Engineer II Transportation & Urban Engineering $175
Engineer | Transportation & Urban Engineering $145
Planning Manager Transportation & Urban Planning, Management $190
Senior Planner Transportation & Urban Planning $160
Planner II Transportation & Urban Planning $140
Planner I Transportation & Urban Planning $125
Planning Analyst Transportation & Urban Planning Analysis $105
Outreach Manager Communication and Outreach Management $185
Senior Outreach Specialist |Communication and Outreach $150
Outreach Specialist IT Communication and Outreach $135
o Outreach Specialist I Communication and Outreach $120
S
3 Outreach Analyst Communication and Outreach $95
=
<
& GIS Analyst GIS, Data Review $105
3 Graphic Designer Graphic design, meeting materials, web-based materials $105
CAD Technician CAD Drafting $105
Clerical/ 'Word processing & administrative organization $85
|Administrative
Data Collection Technician |Collect field data $50
Intern \Varying support tasks $50

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: OV Consulting

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate

Copies (8 1/2x 117) $_0.30 /each
Copies (8 1/2 x 147) $ 2.00 /each
Red-line copies $_7.00 /SF.

Reproducibles $ 1.00 /page
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Peak Engineering

SUB TEAM MEMBERS

Sub: Peak Consulting Group LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Top executive with final responsibility for planning and direction of all
Principal Project Manager aspects of the company’s operations $328 .00
Project Manager IV Efgr:, Cc:;ﬁier;a;ers(;jzrcl?s .oversees activities of entire projects including multiple $ 29500
Prject Manager | i, g s e s e 6 5
ProetManage || Lo s e s e i 50
Project Manager | rP;lliir::i,l :ﬁ;rggrfsz; arr)lrc(l) joe\::;sees activities of entire projects including small, 196.50
Provides support to Project Managers and takes on tasks as assigned to plan,
Assistant Project Manager | coordinate, and oversee activities of entire projects. $164.00
OIS Manager | gty ot it e sl v o 21— [s57,00
Planmer v e e toe__|$224.00
Planner IV i e s S g191,00
Pranmer I A S e e s g15g 50
Planner II Iljlearrtl’?lg;r;s ;ﬁﬁm :Sszi(;tsp ;)afc;t)ilsgsing assignments applying knowledge of $ 125.50
Planner | e s s 1593.00
Scientist v M S (523500
Scientist IV 1&522{1?5?52&2??85 directs studies, leads investigations, and advises $ 2 07 . 5 0
Scientist I e e M g175.00
Scientist || Performs a broad range of field studies and technical analyses. $ 142.00
Scientist | l()lr(:)rjlg;(:s field studies and technical analyses on smaller, less complex $ 10950
Under the direction of planning or environmental professionals,
Intern performs project assignments to acquire relevant work experience. $82 .00
Administrative Assistant | Provides a wide variety of administrative and staff support services. $1 04.00
Projoct Coordinator 11| eyt s e oo _|$163.50
Project CoOrdinator || rejet fom preiminary desen hrough consmcton s | $136.50

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Peak Consulting Group, LLC

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ / each
Copies (8 1/2 x 147) $ / each
Red-line copies $ /S.F.
Reproducibles $ / page
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Pinyon

SUBCONSULTANT TEAM MEMBER
Subconsultant: Pinyon Environmental, Inc.
List ALL potential personnel titles/classifications that may be utilized under the contract and their

respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Assistant Technical

L Conducts research and field services in support of a technical field. $67
Specialist

General office duties such as answering phones, preparing
correspondence and reports, scheduling and maintaining calendars of
Administration appointments, setting up meetings, making travel arrangements, $83
taking meeting minutes, etc. High school graduate with office training
and 0-2 years of experience.

Project Support General project administration, project support. $88

Same as above, but with additional/more complex duties, more

Project Support 1 experience, and less oversight. $93

Project Support 1T Same.as above, but with at least 2 years of relevant position $104
experience.

Project Assistant Data management and administrative support, invoicing; maintain $114

field equipment; administrative contract control.

Task-level implementation related to data management and project
Project Assistant I support in both the field and office; assists in contract administration $124
including subcontractor management and detailed contract controls.
Oversee cost management for complex projects, conducting detailed
cost analysis, forecasting, and risk assessment. Provides strategic
guidance on cost optimization and mitigation strategies and may
supervise Cost Managers and Engineers.

IAutoCAD, floor plans, elevations, sections, scale drawings, layering
and concept design for architects and engineers. Duties may include
CAD Assistant configuring and maintaining CAD libraries, engineering $93
documentation management systems and CAD computer network
systems.

Same as above, but with at least 1 year of relevant position
experience.

Same as above but handles more complex requests and works more
independently.

Responsible for maintaining CAD libraries, engineering
documentation management systems and CAD computer network
systems. Individual may possess knowledge of 3-D High-Tech
\Animation for software 3-D Studio Maxx or 3-D Studio VIZ.

CAD Specialist I Same as above, but also responsible for supervising junior-level staff. $145

Project Controller $135

CAD Assistant [ $104

P89492.DEN.AM .6.2025

CAD Assistant 11 $114

CAD Specialist $129

Same as above, but with at least 6 years of relevant position
experience.

CAD Specialist 11 $160
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Title/Classification Responsibilities Rate/Hr.
CAD Specialist III Directs aqd manages the CAD team and work}oqd. Respogs1ble for $176
overall deign delivery, strategies, scope, and timing of deliverables.
GIS Designer Utilizes programs such ESRI ArcGIS to graphically present data or $98
create figures or maps.
GIS Designer I Same.as above, but with at least 1 year of relevant position $109
experience.
GIS Designer II Same as above, but handles more complex requests and works more $119
independently.
GIS Specialist Condpcts GIS data af:qulsmor}, input, conversion, documentation, $135
mapping, and analysis on projects.
GIS Specialist I Same as .above, but .also. r.espon51b1.e for. supervising junior-level staff $150
configuring and maintaining GIS libraries and computers.
GIS Specialist IT Sarr}q as above, but responsible for more compk?x mapping requests. $166
Positions needs at least 6 years of relevant position experience.
Directs and gathers GIS data and prepares complex reporting and
analysis. Oversight of technical products related to GIS project
management support. Conducts GIS data conversion, documentation,
GIS Specialist 111 mapping and analysis. Utilizes software such as ESRI ArcGIS, and $181
interprets data for various technical disciplines (e.g., biology,
economics, NEPA). Responsible for the technical completeness and
competency of all GIS submissions and work performed.
|Assistant Historian/
|Archaeology Conducts research and field services in support of a technical lead. $67
Technician
Assistant Historian/ Same as above, but with at least 1 year of relevant position
IArchaeology . $78
. experience.
Technician I
Assistant Historian/  |[Conducts research to support evaluation and development of
|Archaeology recommendations for the significance, effect, and treatment of $88
Technician 11 cultural resources.
Assistant . ..
Historian/Archacology S;rréiizi élle:)ove, but with at least 1 year of relevant position $98
Technician 11 P '
Unearths archaeological sites, and documents, itemizes, and studies
Cultural Field unearthed items. Researches, categorizes, and interprets artifacts, $109
Specialist architectural features, and types of structures recovered by excavation
in order to determine age and cultural identity.
Cultural Field Same as above, but with 2 or more years of relevant position $119
Specialist I experience.
Cultural Resource Implements initial evaluations and recommendations for significance,
. effect, and treatment of cultural resources, and writes descriptive $129
Specialist ;
technical reports.
Cultural Resource Same as above, but with 2 or more years of relevant position $145

Specialist I

experience.
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Title/Classification

Responsibilities

Rate/Hr.

Cultural Resource
Specialist 11

IPrepares complex reporting and analysis, including oversight of
technical products related to historic, archeological, paleontological,
Section 106 and Section 4(f) resources. Directs the implementation of
initial evaluations and recommendations for significance, effect, and
treatment of cultural resources.

$160

Cultural Resource
Specialist 111

Same as above, but with 4 or more years of relevant position
experience.

$186

Cultural Resource
Specialist [V

IResponsible for technical completeness and competency of all
submissions and work performed, including performance of junior-
and mid-level archaeologists and historians; development of work
plans, research designs, and mitigation proposals; adherence to
professional standards; and integration of field data into comparative
regional perspectives for analytical (evaluative) purposes.

$212

Regulated Materials
Specialist

Completes field services, including air clearances for asbestos/IH
abatement or remediation projects, or field oversight for soil
remediation projects such as asbestos with soil removal that requires
an Air Monitoring Specialist.

$98

Regulated Materials
Specialist I

Completes more complicated tasks than the Regulated Materials
Specialist, including small building inspection surveys, contractor
oversight, and air clearances; will also complete or manage individual
tasks assigned by others, and assemble data for reports.

$109

Regulated Materials
Specialist 11

Same as above, but with less oversight and at least 2 years of relevant
osition experience.

$119

Industrial Hygienist

Completes field services, including Certified Asbestos Building
Inspection surveys, contractor bid development and support, and
complicated oversight and air quality clearances.

$150

Industrial Hygienist |

Conducts industrial hygiene and/or hazardous materials (e.g.,
asbestos, lead paint, mold) assessments and investigations, asbestos
sampling, asbestos in soil evaluations/monitoring, and design. Gathers
and correlates data and evaluates information for preparation of
technical reports.

$160

Industrial Hygienist 11

IPrepares complex reporting and analysis, including oversight of
technical products related to regulated materials and industrial
hygiene, workplace safety, asbestos, mold and lead. Directs field
surveys related to industrial hygiene studies, such as asbestos, lead,
mold or other regulated materials. Gathers and correlates data and
evaluates information for preparation of technical reports.

$197

Industrial Hygienist 111

Responsible for technical completeness and competency of all
submissions and work performed, including performance of junior-
and mid-level industrial hygienists; development of work plans;
complicated designs and mitigation; adherence to regulatory
standards; and integration of field data into comprehensive
documents.

$238

Landscape Designer

IAssist with site inventory and analysis, design development,
construction documents, and written master plan/guideline
documents. Develops illustrative graphics (maps, perspectives,
sections), 3D modeling, and visualizations.

$114
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Scientist [

equipment; records test data. Extracts data from various prescribed
sources; processes the data following well-defined methods; presents
the data in prescribed form.

Title/Classification Responsibilities Rate/Hr.
Conducts site inventory and analysis. Develops illustrative graphics,
I andscane Desiener I 3D models, design development, construction documents, and written $129
P & master plan/guideline documents. Assists with specifications and
formal reports.
Landscape Designer IT Same.as above, but with afidltlonal/more complex duties, more $145
experience, and less oversight.
Develops project requirements, site investigations, programming
requirements development, budget and programming
support, analyses, and project execution. Responsible for project
management, coordination with design team, client, and
Landscape Architect public. Directs and oversees site inventory and analysis, design $155
development, construction documents, written master
plan/guideline documents, graphics, and 3D modeling. Prepares
technical project documents scope, fee, schedule, permitting,
and master plan/guidelines. Conducts construction oversite on small
rojects.
Landscape Architect I [Same as above, with but with 2+ years of related work experience. $171
Same as above, but responsible for project management on larger
Landscape Architect II|complex projects, coordination with design $197
team, client, and public.
Same as above, and responsible for the completeness of work
including site inventory and analysis, design development,
Landscape Architect [construction documents, written master plan/guideline documents,
. . . $228
11 graphics, and 3D modeling. Conducts project management and
construction oversite on complex projects. Conducts construction
oversite on complex projects.
Ass1stgr’{t Field Conducts research and field services in support of a technical field. $67
Technician
Assistant Field Same as above but performs more complex tasks. $78
Support
Assistant Field Same as above but performs responsibilities more independently. $88
Support I
Assistant Field Same as above, but with 1 year of relevant field experience. $104
Support 11
. . Task-level implementation related to data management and project
Field Specialist support in both the field and office $114
Field Specialist T Same as above, but responsible for lower staff members when $119
conducting field work together.
Field Engineer/ Conducts routine field surveys to support General Professional levels, $129
Scientist as well as compilation of scientific data collection and research.
Performs standardized or prescribed assignments involving a
sequence of related operations. Conducts a variety of standardized
Field Engineer/ tests; may prepare test specimen; sets up and operates standard test $135
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Title/Classification

Responsibilities

Rate/Hr.

Field Engineer/
Scientist 11

Performs non-routine assignments of substantial variety and
complexity. Receives objectives and technical advice from
supervisor. May be assisted by lower-level Technicians. May conduct
tests requiring selection and adaptation or modifications of equipment
or procedures; records data; analyzes data and prepares reports.

$140

Field Engineer/
Scientist 111

Same as above, responsible for planning and coordinating field work
and equipment.

$150

Engineer

Conducts the collection and initial interpretation of engineering, and
assists with the preparation of figures, exhibits, charts and data tables.

$160

Engineer |

Conducts data analysis and input, field data gathering, and
miscellaneous field services related to environmental engineering, and
writes descriptive technical reports.

$176

Engineer 11

Prepares complex reporting and analysis including oversight of
technical products related to engineering studies, requirement
development and programming, engineering site investigations and
evaluation, facility criteria development, facility requirements
development, budget and programming support, environmental
analyses and program execution.

$207

Engineer 111

Same as above, but with 4-7 years of relevant position experience.

$259

Engineer [V

Fully competent engineer in all conventional aspects of subject matter
or functional area of assignments. Independently performs most
assignments with instruction only regarding general expected results.

$280

Engineer V

IResponsible for technical completeness and competency of all
submissions and work performed, including performance of junior-
and mid-level engineers; performing engineering studies; developing
requirements and programming; engineering site investigations and
evaluation; facility criteria development; facility requirements
development, budget and programming support; and environmental
analyses and program execution.

$295

Scientist

Conducts the collection and initial interpretation of scientific data,
such as soil logging, soil and groundwater sampling, water-level
surveying, scientific data, noise or air measurements.

$160

Scientist [

Conducts data analysis and input, field data gathering, miscellaneous
field services related to NEPA, air quality, noise, geology, chemistry
and environmental science, and writes descriptive technical reports.

$176

Scientist II

Same as above, but with 4-7 years of relevant position experience.

$207

Scientist 11T

Directs the gathering of data and prepares complex reporting and
analysis. Oversight of technical products and development of detailed
studies related to NEPA, air quality, noise, environmental justice,
biology, geology, chemistry and environmental science.

$259

Scientist [V

Fully competent scientist in all conventional aspects of subject matter
or functional area of assignments. Independently performs most

assignments with instruction only regarding general expected results.

$280
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Title/Classification

Responsibilities

Rate/Hr.

Scientist V

Responsible for technical completeness and competency of all
submissions and work performed, including performance of junior-
and mid-level planners and scientists. Conduct and supervise
professional and technical staff to complete studies focused on
planning, NEPA evaluations, air quality, noise, biology, geology,
chemistry and environmental science.

$295

Task Manager

Conducts task support to Project Managers or directly manages
smaller-scale projects.

$186

Project Manager

IProject management on routine projects. Develops project
requirements, site investigations, facility requirements development,
budget and programming support, analyses, and project execution.
Familiar with planning, supervising and overseeing the overall project
tasks.

$207

Project Manager [

IProject management on moderately complex projects, including
coordination of multi-disciplinary teams, preparing responses to
agency questions, and facilitates project meetings with client and
regulators. Develops project requirements, site investigations, facility
requirements development, budget and programming support,
analyses and project execution.

$223

Project Manager II

Project management, including coordination of multi-disciplinary
teams, negotiating complex solutions with regulatory agencies and
stakeholders, leads public information meetings, and develops and
implements complex project strategies.

$238

Program Manager

Responsible for planning, scheduling and overseeing the overall
program as well as directing and coordinating various project tasks.
The Program Manager also maintains a productive and effective
client relationship with the most senior levels of the client

organization.

$254

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.

Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the

Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid

documents, record drawing reproductions, etc., are not included in the hourly rates will be itemized as a

not-to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES
Subconsultant: Pinyon Environmental, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x117) $0.15/ each
Copies (8 1/2 x 14”) $0.15/ each
Red-line copies $0.25/ S.F.
Reproducibles $0.25/ page

P89492.DEN.AM .6.2025
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Ridgeview
SUB-CONSULTANT TEAM MEMBERS

Sub-Consultant: Ridgeview Data Collection

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal Project management and quality control $116

Project Manager Project Management $90

QC/Report Technician | Report preparation, quality control and MS2 $83

Field Technician On-site data collection $70

Data Analysis Tech Computer analysis of video and data $70
compilation

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone
costs. Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance
by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by the City.
Reproduction of submittals requested by the City including such items as end-of-phase reports, drawings,
bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will be itemized
as a not-to-exceed reproducible expense and will be reimbursed at actual cost.

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING

65



Docusign Envelope ID: 388FA4E6-BDFD-4702-B29F-09E07EB59CD4

REIMBURSABLE EXPENSES

Prime: Ridgeview Data Collection

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ NA /each
Copies (8 1/2 x 14”) $§ NA /each
Red-line copies ~_NA_/S'F.
Reproducibles $ NA /page

P89492.DEN.AM .6.2025
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San Engineering

SUB TEAM MEMBERS

Sub: San Engineering, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Civil Engineering Mgr. Design / Management $250
Structural Engineering Design / Management $250
Mgr.
Group Manager Design / Management / Coordination $210
Sr. Project Engineer Design / Coordination $195
Staff Engineer Design / Production $185
Sr. CAD/BIM Drafter Drafting / Design / Production $165.00
Drafter Drafting $140.00

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: San Engineering, LLC

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ / each
Copies (8 1/2 x 147) $ / each
Red-line copies $ /S.F.
Reproducibles $ / page
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Shannon & Wilson

SUB TEAM MEMBERS

Sub: Shannon & Wilson, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

President / Senior Vice QA/QC, specialized technical expertise, principal-in-charge on

P89492.DEN.AM .6.2025

President

technically complex projects.

$365

Vice President

Senior level review, principal-in-charge, project management.

$315

Senior Associate

Project management. Develop project scope, cost, and
schedule. Assign tasks, track progress, review deliverables, and
oversee other staff.

$265

IAssociate

Project management. Develop project scope, cost, and
schedule. Assign tasks, track progress, review deliverables, and
oversee other staff.

$240

Sr. Professional III

Geotechnical engineering design and preparation of reports.
May have project management responsibilities for routine
rojects.

$205

Sr. Professional II

Geotechnical engineering design and preparation of reports.
'Works independently with significant technical responsibilities.

$190

Sr. Professional I

Geotechnical engineering design and preparation of reports.
Prepare reports and calculations under supervision of more
senior staff.

$165

PProfessional IV

Geotechnical investigations, including soil borings and visual
classification of soils. May oversee portions of exploration
programs. May complete portions of geotechnical analysis and
reports under supervision of more senior staff.

$150

IProfessional 111

Geotechnical investigations, including soil borings and visual
classification of soils. May complete portions of geotechnical
analysis and reports under supervision of more senior staff.

$140

Professional 11

Geotechnical investigations, including soil borings and visual
classification of soils.

$125

Professional I

Geotechnical investigations, including soil borings and visual
classification of soils.

$115

Sr. Technician

Lead Inspector. Field inspection/testing of soil subgrade
preparation, asphalt, concrete, reinforcing steel, masonry, and
spray-applied fireproofing. Construction observation of drilled
caissons, driven piles, and other foundation elements.
Laboratory testing for soil properties. QA/QC for conformance
of materials to contract documents.

$140

Technician IV

Field inspection/testing of soil subgrade preparation, asphalt,

concrete, reinforcing steel, masonry, and spray-applied

fireproofing. Construction observation of drilled caissons, driven

piles, and other foundation elements. Laboratory testing for soil
roperties.

$130

Technician 111

Field inspection/testing of soil subgrade preparation, asphalt,
concrete, reinforcing steel, masonry, and spray-applied
fireproofing. Construction observation of drilled caissons,
driven piles, and other foundation elements. Laboratory testing
for soil properties.

$120

Technician II

Field inspection/testing of soil subgrade preparation, asphalt,

concrete, reinforcing steel, masonry, and spray-applied

$105
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SUB TEAM MEMBERS
fireproofing. Laboratory testing for soil properties.
Technician I Field inspection/testing of soil subgrade preparation, asphalt,
concrete, reinforcing steel, masonry, and spray-applied $90
fireproofing. Laboratory testing for soil properties.
Sr. Drafter Prepare complete plan sets. Review work of other drafters. $160
Drafter III/TV Prepare figures and plan sheets using CADD and GIS programs. $140
Drafter I/11 \Address redlines on CADD and GIS drawings provided by $120
others.
Senior Office Services / Prepare invoices. Track and prepare compliance reports. $150
Admin. V Review work of other administrative staff.
Admin. III/TV IFormat, print, and assemble technical reports and other $120
deliverables. Prepare routine invoices.
Admin. I/11 Format, print, and assemble technical reports and other
. $105
deliverables.

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.

P89492.DEN.AM .6.2025

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING



Docusign Envelope ID: 388FA4E6-BDFD-4702-B29F-09E07EB59CD4

P89492.DEN.AM .6.2025

REIMBURSABLE EXPENSES

Sub: Shannon & Wilson, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ 0.20 /each
Copies (8 1/2x 147) $_ 0.40 /each
Red-line copies $_ NA /SF
Reproducibles $  NA /page

CITY AND COUNTY OF DENVER | 2026 ON-CALL | ENVELOPE 2:PRICING

71



Docusign Envelope ID: 388FA4E6-BDFD-4702-B29F-09E07EB59CD4

P89492.DEN.AM .6.2025

SRF

SUB TEAM MEMBERS

sub: SRF Consulting Group, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.
Professional VII Senior Director 306.57
Professional V Project Manager 215.53
Professional IV Lead Planner 203.94
Professional V Project Manager 233.54
Professional VIIl | Vice President 313.06
Professional VI Project Director 313.06

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

sub:  SRF Consulting Group, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) §0 / each
Copies (8 1/2x 147) $0 / each
Red-line copies $0 /S.F.
Reproducibles $0 / page

P89492.DEN.AM .6.2025
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T2 Utility Engineers
SUB TEAM MEMBERS

Sub: T2 Utility Engineers

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Utility Investigator, 0-2 years experience

SUE Technician I $110
- . . Uzility Inwvestigator, 2-5 vears experience o n
SUE Technician II ' 5130
- . . Uctility Investigator, 5+ years experience
SUE Technician IIT ' : $145
- _ Oversee field staff, QRQC of field reports ——
SUE Manager ' 5201
. . . Draft SUE deliwverables 5130
CADD Technician I v
- - Draft SUE deliwerables, rsee other CAD techs, provide R
CADD Manager training and assist with CAD standards »i iU
. Coordinates field and CAD achedule, QAQC of deliverables
Project Manager $195
. - . C deliwverables, sign and seal 5SUE deliwverables, in direct
Professional Englneer ge of ASCE 38 investigation fz40
. records research, QRQC of SUE reports P
Assistant PM / EIT F130
. . ; Zdministrative tasks, reporting, and invoicing 5150
Administration My
. . . Available to review projects or answer guestions. Prowvide
Director / Principal |contract guidance $350
L . _ Regional resource for contract guidance or scheduling issuss
Regional Program Manager 5265
Senior Utility Advisor Utility conflict analysis, Utility Coordination leader 5120

P89492.DEN.AM .6.2025

Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: T2 Utility Engineers

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $ / each
Copies (8 1/2 x 147) $ / each
Red-line copies $ /S.F.
Reproducibles $ / page
Designation Truck TZue Truck and Geophysical Utility F.35/]
and Equipment Investigation Equipment wo2/0r
Zir Vacuum Truck TZ2ue Air Vacuum Truck for QLA Test Holing S95/hr
Multi-Channel Ground .o . .

anced Geophysics tool = -
Penetrating Radar Advance eophy “ $250/hn

P89492.DEN.AM .6.2025
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Triunity

SUB TEAM MEMBERS

Sub:  Triunity, Inc.

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional
sheets as necessary.

Title/Classification Responsibilities Rate/Hr
Executive Administration Support | Executive Administration and Clerical Support $130.00
Administration Support Administration and Clerical Support $90.00
Civil Engineer Lead Civil design $300.00
Civil Engineer 3 Civil design $260.00
Civil Engineer 2 Civil design $225.00
Civil Engineer 1 Civil design $190.00
Civil/Structural Inspector Lead Civil/Structural Field Inspections $160.00
Civil/Structural Inspector 2 Civil/Structural Field Inspections $140.00
Civil/Structural Inspector 1 Civil/Structural Field Inspections $120.00
Construction Manager Lead Construction Management $310.00
Construction Manager 2 Construction Management $275.00
Construction Manager 1 Construction Phasing, Constructability Reviews $240.00
Construction Safety Construction Field Safety $270.00
g_ Document Control Specialist 3 Document Control Specialist $250.00
§ Document Control Specialist 2 Document Control Specialist $210.00
§ Document Control Specialist 1 Document Control Specialist $170.00
- Document Control Support Document Control Support $120.00
Drafter 4 CAD & Drafting $195.00
Drafter 3 CAD & Drafting $165.00
Drafter 2 CAD & Drafting $135.00
Drafter 1 CAD & Drafting $105.00
Electrical Engineer 4 Electrical and Systems Engineering $305.00
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Electrical Engineer 3 Electrical and Systems Engineering $265.00
Electrical Engineer 2 Electrical and Systems Engineering $225.00
Electrical Engineer 1 Electrical and Systems Engineering $195.00
Electrical Inspector 3 Electrical Field Inspections $160.00
Electrical Inspector 2 Electrical Field Inspections $140.00
Electrical Inspector 1 Electrical Field Inspections $120.00
ITS/Traffic Senior Traffic and ITS Design and Analysis $330.00
ITS/Traffic Engineer 5 Traffic and ITS Design and Analysis $295.00
ITS/Traffic Engineer 4 Traffic and ITS Design and Analysis $255.00
ITS/Traffic Engineer 3 Traffic and ITS Design and Analysis $220.00
ITS/Traffic Engineer 2 Traffic and ITS Design and Analysis $190.00
ITS/Traffic Engineer 1 Traffic and ITS Design and Analysis $155.00
ITS/Traffic EIT Traffic and ITS Design and Analysis $135.00
Project Controls Manager 2 Project Management, Project Controls Lead $350.00
Project Controls Manager 1 Project Management, Project Controls Lead $295.00
Project Controls 2 Scheduling, Estimating, Contract Admin $250.00
Project Controls 1 Scheduling, Estimating, Contract Admin $210.00
Project Controls Support Scheduling, Estimating, Contract Admin $165.00
Chief Estimator Estimating $340.00
Estimator 4 Estimating $300.00
Estimator 3 Estimating $265.00
Estimator 2 Estimating $230.00
Estimator 1 Estimating $200.00
Project Manager Senior Project Management Functions $350.00
Project Manager 3 Project Management Functions $300.00
Project Manager 2 Project Management Functions $250.00
Project Manager 1 Project Management Functions $210.00
Assistant Project Manager Project Management Functions $165.00
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Utility Coordinator Lead Utility Coordination $230.00
Utility Coordinator 4 Utility Coordination $205.00
Utility Coordinator 3 Utility Coordination $185.00
Utility Coordinator 2 Utility Coordination $165.00
Utility Coordinator 1 Utility Coordination $150.00
Project Engineer Senior Project Engineering Functions $220.00
Project Engineer 4 Project Engineering Functions $205.00
Project Engineer 3 Project Engineering Functions $190.00
Project Engineer 2 Project Engineering Functions $175.00
Project Engineer 1 Project Engineering Functions $155.00
EIT 3 Entry Level Engineering Functions $150.00
EIT 2 Entry Level Engineering Functions $140.00
EIT1 Entry Level Engineering Functions $125.00
Principal Program Management Support and Oversight $420.00

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.

P89492.DEN.AM .6.2025
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REIMBURSABLE EXPENSES

Sub:  Triunity, Inc.

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

Actual Costs

Item Charge Rate

Copies (8 1/2x 117) § 0 / each
Copies (8 1/2 x 14”) § 0  /each
Red-line copies $§ 0 /SF
Reproducibles $§ 0  /page
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Y2K

SUB TEAM MEMBERS

Sub: Y2K Engineering, LLC

List ALL potential personnel titles/classifications that may be utilized under the contract and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional

sheets as necessary.

Title/Classification

Responsibilities

Rate/Hr.

Designer / Drafter II1

» Develop signal design plans and coordinate with traffic
engineers.

» Draft signing and marking plans following MUTCD and local
standards.

* Prepare lighting design layouts for roadway and intersection
projects.

» Support Maintenance of Traffic (MOT) plans and temporary
traffic control.

$165.00

EIT I

* Perform entry-level engineering work in support of
transportation planning and design projects

* Assist in data collection, analysis, and report preparation

» Work under the supervision of a licensed engineer to develop
technical plans, reports and recommendations

$135.00

EIT II

* Perform entry-level engineering work in support of
transportation planning and design projects

* Assist in data collection, analysis, and report preparation

» Work under the supervision of a licensed engineer to develop
technical plans, reports and recommendations

$150.00

EIT III

* Perform entry-level engineering work in support of
transportation planning and design projects

» Assist in data collection, analysis, and report preparation

» Work under the supervision of a licensed engineer to develop
technical plans, reports and recommendations

$165.00

[Engineer I

» Support traffic engineering studies through data analysis,
modeling, and field observation

» Conduct signal timing evaluations and assist with developing
optimized timing plans

* Prepare Synchro models and perform capacity and delay
analyses at intersections and corridors

* Analyze traffic volumes, turning movement counts, and crash
data to identify operational issues

* Draft technical memorandums and figures for traffic impact
studies, warrant analyses, and corridor reviews

$180.00

Engineer 11

* Supervise analysts and junior engineers working on safety and
multimodal transportation projects

* Provide QA/QC review and guidance for Road Safety
Assessments, Safe Routes to School plans, and corridor studies
» Coordinate data analysis, mapping, and planning
recommendations for transportation projects

* Mentor staff in report development, client communication, and
technical task execution

$195.00

[Engineer I1I

» Manage complex engineering tasks, develop design solutions,
and oversee project implementation

» Review engineering documents for compliance with standards
and client requirements

» Mentor junior engineers and lead coordination efforts with
stakeholders

$210.00

Engineer 111

» Lead traffic engineering studies including signal warrant

analysis, traffic impact assessments, signal timing plan

$210.00
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SUB TEAM MEMBERS

development, and corridor operational reviews

» Oversee development of Synchro/SimTraffic models and
interpret output for planning and design recommendations

» Supervise staff in conducting traffic engineering evaluations
and studies

» Review technical deliverables, ensure QA/QC, and support
client presentations and coordination

» Collaborate with design and planning teams to integrate
operational analysis into multimodal project development

[Engineer IV

» Manage design production for signals, signing/marking,
lighting, and MOT plans

» Oversee quality assurance reviews and redlines of construction
plan sets

» Provide training, technical guidance, and performance
feedback to design team

» Serve as primary point of contact for agency coordination and
client meetings

» Support proposal development and staff scheduling for
engineering deliverables

$230.00

[Engineering Intern — Student

» Conduct fieldwork and data analysis for transportation
planning and engineering projects.

* Prepare figures and report content with oversight.

* Support public involvement and client coordination as needed.

$75.00

Engineering Manager

» Supervise analysts and junior engineers working on safety and
multimodal transportation projects

* Provide QA/QC review and guidance for Road Safety
IAssessments, Safe Routes to School plans, and corridor studies
» Coordinate data analysis, mapping, and planning
recommendations for transportation projects

» Mentor staff in report development, client communication, and
technical task execution

» Support proposal writing, strategic outreach, and project
scoping across multiple contracts

$210.00

Graphic Manager

» Design public-facing materials including flyers, maps, social
media graphics, and videos to support transportation projects

» Collaborate with planners and engineers to visually convey
technical content for community outreach

» Format reports, presentations, and infographics that align with
agency branding and accessibility guidelines

» Support public meetings and engagement campaigns with
compelling and informative visual tools

$120.00

IPlanner I

» Develop GIS-based maps and spatial tools to analyze
multimodal infrastructure and socioeconomic data

$140.00

Planner II

» Lead SRTS planning efforts, including conducting school walk
audits, student travel tallies, and parent surveys

» Coordinate directly with school staff, crossing guards, and
local agencies to assess safety and access concerns

» Facilitate school workshops, community meetings, and safety
education outreach

$180.00

Planner II

* Support safety action plans and corridor studies with planning,
land use, and performance monitoring

» Assist with public engagement by creating visual materials and
participating in outreach events

» Summarize findings and prepare planning recommendations
for draft reports and presentations

» Collaborate across teams to ensure planning considerations
align with design constraints

$155.00

Planner I1I/Manager

» Lead strategic communication planning and execution for
transportation safety, planning, and design projects

$210.00
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SUB TEAM MEMBERS

* Create tailored engagement materials including websites,
social media posts, videos, signage, and digital surveys

+ Coordinate with internal teams to ensure timely, inclusive, and
accessible public outreach

» Facilitate stakeholder meetings, pop-up events, workshops, and
community presentations

» Support report development and messaging to ensure clear,
audience-specific communication of technical content

Engineering VP

* Lead overall strategic direction for transportation safety,
planning, and design services

» Oversee project scopes, quality assurance, staffing
assignments, and client relations

» Represent Y2K Engineering in municipal, regional, and
professional meetings

» Review key deliverables and ensure alignment with agency
goals and funding requirements

» Support team growth, business development, and mentorship
across disciplines

$265.00

Software Engineer 111

* Develop custom tools and applications to streamline traffic
engineering workflows (e.g., signal warrant calculators, data
processing utilities)

* Automate repetitive analysis tasks and enhance usability of
modeling and data visualization tools

» Collaborate with engineers and analysts to define software
requirements and test performance

$210.00

Project Coordinator I

» Coordinate traffic data collection by requesting counts and
managing field services

* Prepare scopes of work and fee estimates for small-scale
studies and local traffic tasks

» Support project managers with tracking budgets, preparing
invoices, and organizing project documentation

$120.00

Project Manager 11

» Manage transportation planning and data inventory projects
» Lead scheduling, budgeting, and coordination across internal
teams and agency clients

* Prepare scopes of work, data requests, and technical
deliverables

» Oversee volume and speed data analysis, system inventories,
and tool development

$210.00

Project Manager 111

* Supervise planning team responsible for GIS analysis, planning
studies, and public involvement

* Provide strategic direction and coordination for cross-
functional transportation projects

* Develop and review technical content for grant applications,
corridor plans, and policy documents

» Facilitate stakeholder meetings, pop-up events, workshops, and
community presentations and ensure feedback is reflected in
deliverables

» Mentor planning staff and support agency/client
communications

$210.00

Project Manager IV

* Oversee production of signal, ADA, and civil engineering
design projects

» Provide expert review of signal infrastructure, and grading
plans

» Oversee project scopes, quality assurance, staffing
assignments, and client relations

 Coordinate with clients and internal teams to resolve technical
and scheduling issues

* Train junior staff and ensure design documentation meets

agency requirements

$235.00
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SUB TEAM MEMBERS

» Lead QA/QC efforts and support development of construction-
ready plan sets

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES

Sub: Y2K Engineering, LLC

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for

Primes.

Actual Costs

Item Charge Rate
Copies (8 1/2x 117) $0.00 / each
Copies (8 1/2x 147) $0.00 / each
Red-line copies $0.00 /S.F.
Reproducibles $0.00 / page
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Yeh & Associates

SUB-CONSULTANT TEAM MEMBERS

Sub-Consultant: _Yeh and Associates. Inc.

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles (i.e., Project Manager). Provide additional

sheets as necessary.

Title/Classification Responsibilities Rate/Hr.

Principal Ensure project receives all needed support. Review Schedule, $260.00
budget

Senior Project Manager Responsible for day-to-day management of large projects $250.00

Senior Project Specialist Performs specialized engineering/geological investigations $235.00

Project Manager Responsible for day-to-day management of limited scope $225.00
projects

Senior Project Engineer /Geologist | Performs engineering/geological investigations $195.00

Project Engineer / Geologist Performs investigations, prepares reports $170.00

Staff Engineer / Geologist Performs calculations, sketches, checks drawings supplied by $155.00
others

Engineer / Geologist Intern Performs calcs, sketches, and works with the supervision of an $95.00
engineer

Resident Construction Engineer Manage, schedule, and deliver construction projects, Licensed $240.00

Construction Manager Management of limited scope projects, non-Licensed $220.00

Construction Observer 3 Inspects construction, submits daily field reports $175.00

Construction Observer 2 Provide Construction Inspection services, written field reports $160.00

Construction Observer 1 Provide Construction Inspection services, written field reports $145.00

Technician Leader/Supervisor Provides quality control for field project documentation $185.00

Laboratory Supervisor Organizes and oversees all lab activities for materials testing $165.00

Technician 3 Samples and tests asphalt, concrete, aggregate, and soils, $140.00
Certified

Technician 2 Samples and tests asphalt, concrete, aggregate, and soils, $125.00
Certified

Technician 1 Samples and tests asphalt, concrete, aggregate, and soils, $115.00
Certified

CAD Designer Prepares conceptual study graphics and CAD designs $175.00

CAD Technician Assists in preparing CAD designs $115.00

Project Controller Monthly B2G audit reporting, prompt payment, MWBE $185.00
compliance

Administrative Assistant Contract Coordination, Invoicing, audit reporting $115.00

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs.
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of submittals
requested by the City including such items as end-of-phase reports, drawings, bid documents, record drawing
reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible expense
and will be reimbursed at actual cost.

RFQ—CCD DOTI 2026 Category On-Call Professional Services
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REIMBURSABLE EXPENSES

Sub-Consultant: Yeh and Associates. Inc.

The additional expenses of the consultant reimbursable by the City shall include:
1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved
by the DOTI PM.

The consultant will be required to submit a complete list of pricing reimbursable items.

Actual Costs

Item Charge Rate

Copies (8 1/2x 117) $0.00 / each

Copies (8 1/2x 14”) $0.00 / each

Red-line copies $0.00 / S.F.
Reproducibles $0.00 / page

Mileage outside the Denver Metro area $ current IRS mileage rate
Outside Materials / Services / Supplies Cost + 10%
Subconsultants / Vendors Cost + 10%

P89492.DEN.AM .6.2025

RFQ—CCD DOTI 2026 Category On-Call Professional Services
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2 DENVER

' THE MILE HIGH CITY

On-Call Professional Services

Task Order
Project Name: Master Contract Alfresco/Jaggaer #:
Project Manager: Consultant/Supplier:
Task Order #: Supplier #: SC-
Alfresco/Jaggaer # / Workday PO: / PO- Supplier ID:
Workday Project ID(s): PRJ- % Complete Invoicing Allowed: No

Upon this task order being signed by the approving parties, the following described task order shall be executed by the
Consultant/Vendor without changing the terms of the Master On-Call Contract. The Consultant/Vendor agrees to furnish all materials
and labor and perform all work required to complete the task order, as described below and within the attached signed proposal, in
accordance with the requirements for similar work covered by the Contract:

ADD BRIEF SCOPE HERE

TASK ORDER 0 SUMMARY

This Task Order (Do Not Exceed):
Task Order Duration: Calendar Days from NTP Approved by Deputy City Engineer Date
Scope Includes M/W/S/D/EBE Participation: No

MASTER ON-CALL CATEGORYSUMMARY

Approved by Director (PDA) Date

TASK ORDER TYPE:
TASK ORDER CATEGORY (if applicable): N/A

On-Call Contract Expiration Date:
M/W/S/D/EBE On-Call Participation Commitment: Approved by Using Agency(s) — If Applicable Date

Total of All Task Orders Issued: $0.00
Total Task Additions/Deductions (all changes):
This Task Order:

Total of All Task Orders & Changes Issued:

Approved by Group Manager Date

wlo
o
o
o

Maximum On-Call Category Capacity: $0.00
Remaining On-Call Category Capacity: $ 0.00

Approved by Project Manager Date

(for category-based contracts)

Maximum On-Call Contract Capacity: $
Remaining On-Call Contract Capacity: $

Approved by On-Call Manager Date

NOTE: No person shall authorize or perform any of the above work until the task order has all signatures and an NTP has been issued.

Distribution: dsbo@denvergov.org, project manager name, contract manager name

1/2023 (rev.1)
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” DENVER

' THE MILE HIGH CITY

On-Call Professional Services
Task Order Change Request #

Project Name:

Project Manager:

Task Order #:

Alfresco/Jaggaer # / Workday PO: / PO-
Workday Project ID(s): PRJ-

Master Contract Alfresco/Jaggaer #:
Consultant/Supplier:

Supplier #: SC-

Supplier ID:

% Complete Invoicing Allowed: No

It is mutually agreed that when this task order change has been signed by the approving parties, the following described changes shall
be executed by the Consultant/Vendor without changing the terms of the Master On-Call Contract. The Consultant/Vendor agrees to
furnish all materials and labor and perform all work required to complete the task order change, as described below and within the
attached signed proposal change, in accordance with the requirements for similar work covered by the Contract:

Add Scope

TASK ORDER 0, CHANGE REQUEST 0 SUMMARY
Original Task Order: $0.00

Original Task Order Duration: Calendar Days
Original Task Order Completion Date:

Scope Includes M/W/S/D/EBE Participation: No

New Task Order Completion Date:

TASK ORDER CATEGORY (if applicable):
Category Task Order Amount:

Remaining Category Task Order Amount:
MWABE On-Call Participation Commitment:

Previous Task Order Additions/Deductions: $0.00
This Task Order Change (+/-):

New Task Order Total (Do Not Exceed): $ 0.00
Adjust the Task Order Completion By: Calendar Days

MASTER ON-CALL CONTRACT SUMMARY

On-Call Contract Expiration Date:
M/W/S/D/EBE On-Call Participation Commitment: 0

Total of All Task Orders Issued:

Total Task Additions/Deductions (All Changes):

This Task Order Change: $ 0.00
Total of All Task Orders and Changes Issued: S 0.00

Maximum On-Call Contract Capacity:

Remaining On-Call Contract Capacity: $ 0.00

Approved by Deputy City Engineer Date
Approved by Director (PDA) Date
Approved by Using Agency(s) — If Applicable Date
Approved by Group Manager Date
Approved by Project Manager Date
Approved by On-Call Manager Date

NOTE: No person shall authorize or perform any of the above task changes until this task order change form has all signatures.

Distribution: dsbo@denvergov.org, project manager name@denvergov.org, on-call contract manager name@denvergov.org

1/2023 (rev.1)
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DATE (MM/DD/YYYY)

ACORD’ CERTIFICATE OF LIABILITY INSURANCE 1011412025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONIACT
MARSH USA, LLC. PHONE FAX
TWO ALLIANCE CENTER (AIC, No, Ext): (AIC, No):
3560 LENOX ROAD, SUITE 2400 EbMéAFyéss-
ATLANTA, GA 30326 -
INSURER(S) AFFORDING COVERAGE NAIC #
CN102421774-Atkin-GAWU-25-26 NOC INSURER A :Starr Indemnity & Liability Company 38318
INSURED .
AtkinsRéalis USA Inc. INSURER B :
4030 West Boy Scout Blvd. Ste. 700 INSURER C :
Tampa, FL 33607-5713 INSURER D -
INSURER E :
INSURERF :
COVERAGES CERTIFICATE NUMBER: ATL-006075153-06 REVISION NUMBER: 1

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
A X | COMMERCIAL GENERAL LIABILITY 1000090872251 10/15/2025 10/15/2026 EACH OCCURRENCE $ 2,000,000
DAMAGE TO RENTED
CLAIMS-MADE | X | OCCUR PREMISES (Ea occurrence) $ 1,000,000
MED EXP (Any one person) $ 50,000
PERSONAL & ADV INJURY | $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 4,000,000
X | poLicY |:| S’ng |:| Loc PRODUCTS - COMP/OP AGG | $ 4,000,000
OTHER: $
COMBINED SINGLE LIMIT
A | AUTOMOBILE LIABILITY 1000679654251 10/15/2025 10/15/2026 Ea aocident $ 2,000,000
X | ANY AUTO BODILY INJURY (Per person) | $
OWNED SCHEDULED .
AUTOS ONLY - AUTOS BODILY INJURY (Per accident) | $
HIRED NON-OWNED PROPERTY DAMAGE $
AUTOS ONLY AUTOS ONLY Per accident)
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED ‘ ‘ RETENTION $ $
PER OTH-
A Xﬁg;ﬁﬁf SSEIVFI{PSIIEIEIal-ETl:_CI)TI\IY 1000003953 10/15/2025 10/15/2026 X | STATUTE ‘ ER
Y/N
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? N7A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 1,000,000
If yes, describe under 1.000.000
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ ,000,

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

RFQ Solicitation No. 202579252, 2026 Category On-Call Professional Services

City and County of Denver, its elected and appointed officials, employees and volunteers are included as additional insured (except workers’ compensation) where required by written contract. Waiver of
subrogation is applicable where required by written contract and subject to policy terms and conditions.

CERTIFICATE HOLDER CANCELLATION
City of Denver ] SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
Department of Transportation & Infrastructure THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
201 West Colfax Avenue, Dept 1110 ACCORDANCE WITH THE POLICY PROVISIONS.

Denver, CO 80202

AUTHORIZED REPRESENTATIVE
of Marsh USA LLC

| Conely~ Itnrmcaed

© 1988-2016 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
09/04/2025

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT
NAME:
MARSH USA, LLC. PHONE FAX
TWO ALLIANCE CENTER {EA{\/ICAI’TJ_O Ext): (A/C, No):
3560 LENOX ROAD, SUITE 2400 N .
ATLANTA, GA 30326 ADDRESS:
INSURER(S) AFFORDING COVERAGE NAIC #
CN102421774-SNC-EO-25-26 INSURER A : Lloyd Underwriters 32721
INSURED .
AtkinsRéalis USA Inc. INSURER B :
4030 West Boy Scout Blvd. Ste. 700 INSURER C :
Tampa, FL 33607-5713 INSURER D :
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: ATL-006075151-01 REVISION NUMBER: 1

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WWD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $
|:| DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) $
[ MED EXP (Any one person) $
PERSONAL & ADV INJURY $
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
POLICY S’ECOT' |:| LoC PRODUCTS - COMP/OP AGG | $
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea accident) $
ANY AUTO BODILY INJURY (Per person) | $
OWNED SCHEDULED ;
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
HIRED NON-OWNED PROPERTY DAMAGE $
AUTOS ONLY AUTOS ONLY (Per accident)
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED ‘ ‘ RETENTION $ $
WORKERS COMPENSATION PER ‘ OTH-
AND EMPLOYERS' LIABILITY VIN STATUTE ER
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICER/MEMBEREXCLUDED? N7A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $
A | Professional Liability BO0509FINPA2550076 04/30/2025 04/30/2026 Limit: Per Claim 1,000,000
(claims made policy) Annual Aggregate: 1,000,000

RFQ Solicitation No. 202579252, 2026 Category On-Call Professional Services

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

City of Denver

Department of Transportation & Infrastructure
201 West Colfax Avenue, Dept 1110

Denver, CO 80202

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
of Marsh USA LLC

Conely~ 3tornceed

ACORD 25 (2016/03)

© 1988-2016 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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AGENCY CUSTOMER ID: CN102421774

LOC #: Atlanta

. ’ ®
A‘COR, D ADDITIONAL REMARKS SCHEDULE Page 2 of 2
AGENCY NAMED INSURED
MARSH USA, LLC. AtkinsRéalis USA Inc.
4030 West Boy Scout Blvd. Ste. 700

POLICY NUMBER Tampa, FL 33607-5713
CARRIER NAIC CODE

EFFECTIVE DATE:

ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: 25 FORM TITLE: Certificate of Liability Insurance

Professional Liability:
Professional Liability placement was made by Marsh Canada. Marsh USA has only acted in the role of a consultant to the client with respect to the placement, which is indicated here for your convenience.

ACORD 101 (2008/01) © 2008 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD




		2025-11-05T05:28:03-0800
	Digitally verifiable PDF exported from www.docusign.com




