



DENVER
THE MILE HIGH CITY

EXECUTIVE SUMMARY

Contractor:NEW DESIGN CONSTRUCTION

Proposed Contract Amount:\$1,432,597.95

Project Title:COLFAX/GALAPAGO/WELTON INTERSECTION IMPROVEMENTS

Contract Control Number:201207581

Term of this proposed contract (start/end date): 300 DAYS

Selection process:

(a) Date of Bid process:10/19/2012

(b) How many proposals were received:THREE

(c) Range:1,504,171.76 Engineer's Estimate Low:1,432,597.97 High:1763883.78

DSBO Assigned Goals:15% DBE

DSBO Goals Commitment:15.07%

Council District:8

**Source of funds (CIP/BOND/GRANT/CDOT):34993/5011102/PZ03798_417 \$53,681.31
38255/5011102/PJ00609_100 \$698,916.64
37130/5011102/PI80208_103 \$680,000.00**

Background:Re-configuration of the Colfax/Galapago/Welton intersection by shifting Welton Street eastward to align with Galapago Street. The traffic signal will be rebuilt at the new location of the intersection. Colfax Avenue will be paved in concrete from the edge of existing concrete (east of Speer Boulevard) to the east side of Galapago Street. Key project elements include: new roadway construction, both concrete and asphalt paving, signing and striping, new signals, sidewalks, curb and gutter, landscaping and drainage work.



Protecting the Present & Building the Future
Accountability, Innovation, Empowerment, Performance, Integrity,
Diversity, Teamwork, Respect, Excellence, Safety