
M. ARTHUR GENSLER, JR. AND ASSOCIATES INC.
202368007-00

1

ON CALL PROFESSIONAL SERVICES AGREEMENT
between 

THE CITY AND COUNTY OF DENVER
and

M. ARTHUR GENSLER, JR. AND ASSOCIATES, INC.

Contract No. 202368007-00

THIS CONTRACT SERVICES AGREEMENT  (“Agreement”) is made and entered  
effective as of the date set forth on the City’s signature page below (“Effective Date”), by and 
between the CITY AND COUNTY OF DENVER (the "City"), a municipal corporation of the 
State of Colorado, and M. ARTHUR GENSLER, JR. AND ASSOCIATES,  INC. (the 
"Consultant"), a California corporation registered to do business in Colorado, whose address is 
45 Fremont Street., Suite 1500, San Francisco, CA 94105, US.

RECITALS

1. The City, through its Department of Transportation and Infrastructure, wishes to 
secure professional services and related services to support the Department’s Project Delivery 
Administration on an "as needed" basis; and

2. The Consultant represents that it has the present capacity, experience and 
qualifications to perform professional services for the City in connection with the planning, design 
and construction, as applicable, of various City projects, as specified in this Agreement; and

3. In response to the City’s Request for Qualifications, the Consultant submitted a 
Proposal for specific categories and services to the City.  The Consultant and the City have 
negotiated a basic scope of categories and services, which includes the committed MWBE 
participation goals (Exhibit A) established by the Division of Small Business Opportunity 
(“DSBO”), and Rates for such professional services (Exhibit B), copies of which are attached 
hereto.

NOW, THEREFORE, in consideration of the premises and the mutual covenants and 
obligations herein set forth, the parties hereto mutually agree as follows:

SECTION 1 – ENGAGEMENT

1.01 Engagement. The City engages the Consultant with respect to the furnishing of 
professional services on an on-call basis, as set forth in this Agreement.  The Consultant accepts 
such engagement upon, subject to and in accordance with the terms, conditions and provisions of 
this Agreement.
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1.02 Line of Authority for Contract Administration. The City's Executive Director of the 
Department of Transportation and Infrastructure (“Manager”) is the City's representative 
responsible for authorizing and approving the work performed under this Agreement. The Manager 
hereby designates the Manager of the Program Resource Office (“Manager Program Resource”) 
as the Manager’s authorized representative for the purpose of designating a Project Manager, to 
issue written Notice to Proceed and to administer, coordinate and approve the work performed by 
the Consultant under this Agreement.  The Project Manager shall be responsible for the day-to-
day administration, coordination and approval of work performed by the Consultant, except for 
approvals which are specifically identified in this Agreement as requiring the Director’s approval.  
The Director expressly reserves the right to designate another authorized representative to perform 
on the Director’s behalf by written notice to the Consultant.

1.03 Independent Contractor.  The Consultant is an independent contractor retained to 
perform professional or technical services for limited periods of time. Neither the Consultant nor 
any of its employees are employees or officers of the City under Chapter 18 of the Denver Revised 
Municipal Code, or for any purpose whatsoever. 

1.04 Scope of Consultant’s Authority.  The Consultant shall have no authority to act on behalf 
of the City other than as expressly provided in this Agreement.  The Consultant is not authorized 
to act as a general agent for or to undertake, direct or modify any contracts on behalf of the City.  
The Consultant lacks any authority to bind the City on any contractual matters.  Final approval of 
all contractual matters that purport to obligate the City must be executed by the City in accordance 
with the City’s Charter and the D.R.M.C. 

SECTION 2 – CONSULTANT’S SERVICES

2.01 General.  The Consultant shall provide professional services as assigned by written task 
order, on an as-needed basis, in accordance with the terms and conditions of this Agreement. 

2.02 Professional Responsibility; Project Requirements.
(a) All of the work performed by the Consultant under this Agreement shall be 

performed in accordance with the standards of care, skill and diligence provided by 
competent professionals who perform work of a nature similar to the Work 
described in this Agreement.

(b) The Consultant agrees to strictly conform to and be bound by written standards, 
criteria, budgetary considerations and memoranda of policy furnished to it by the 
City and further agrees to plan, design and/or engineer each project in compliance 
with applicable laws, statues, codes, ordinances, rules and regulations, and industry 
standards.

(c) All professional services, plans and specifications and other work, or deliverables 
provided under this Agreement shall be adequate and sufficient for their intended 
purpose.

(d) All drawings, specifications and other products shall be prepared so that the Project, 
when constructed in accordance with such drawings and specifications, is in 
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compliance with all applicable laws, statutes, codes, ordinances, rules, regulations 
and executive orders of the City, state and federal government.

(e) Any design changes required by changes in such applicable laws, statutes, codes, 
ordinances or rules and regulations of the City, state or federal government, which 
are enacted after the City’s acceptance of Construction Documents, will be outside 
the scope of the Consultant’s basic services and basic fee, and will be compensated 
for approval as an additional service, subject to the additional services budget for 
that project.

(f) The Consultant shall prepare the plans, specifications and other documents as 
requested in a format that complies with all City, state and federal requirements.  It 
shall be the Consultant’s responsibility to contact the reviewing agencies to 
determine the acceptable format for the final documents.  No documents will be 
considered final until approved by the City, even though any responsible federal 
and state agencies have approved such documents. The Consultant shall be 
responsible for correcting any errors or omissions found by the City at no cost to 
the City.  

(g) Without limiting the foregoing, unless it is specifically directed otherwise in 
writing, the Consultant shall produce plans and Record Documents using AutoCAD 
Civil 3D and comply with applicable CAD Standards. In addition, all deliverables 
shall be provided using established City supported tools and formats, or those that 
are defined in the task order scope of work. An electronic copy of all final project 
documents shall be delivered to the Project Manager on completion of the Work.  
Final payment may be held until the receipt of the Record Documents and electronic 
documents. The City reserves the right to proceed with the construction of each 
project using either the City's standard general contractor bidding approach, on call 
contractors or other construction management techniques. The Consultant agrees 
to organize its Contract Documents for the selected construction technique and 
coordinate the documents into selected bid packages, as appropriate. The City will 
notify the Consultant prior to the completion of the Preliminary Design Phase 
which method will be used and the amount of work or the limits of construction to 
be included in the proposed bid package(s).  

(h) The reports, studies, drawings and specifications and other products prepared by 
the Consultant under this Agreement, when submitted by the Consultant to the 
Director and the user agency must represent a thorough study and competent 
solution as per usual and customary professional standards and shall reflect all 
planning and engineering skills applicable to the assigned task.

(i) The responsibilities and obligations of the Consultant under this Agreement shall 
not be relieved or affected in any respect by the presence on the site of any 
employee, agent, consultant or subconsultant of the City.

(j) The Consultant shall provide all professional services required by the City in 
defending all claims against the City, which relate in any way to alleged default 
hereunder, errors or omissions of the Consultant or its subconsultants, without 
additional compensation.
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(k) The contractor shall provide value engineering. If the Contractor designs a project 
that exceeds the budget provided by the City, then the contractor shall, at no cost to 
the City, revise their design to fit the City’s scope and budget.

2.03 Program and Budget.
(a) The Consultant agrees to discuss the City's program and budget for each assigned 

task with the Project Manager and further agrees, unless it has notified the City in 
writing that the task cannot be accomplished within such budget, to accomplish the 
task within the intent of the program and final proposal cost. Should the Consultant 
determine that an assigned task cannot be accomplished within the final proposed 
cost, the Consultant shall immediately notify the Project Manager, in writing. 

(b) Consultant shall prepare a proposal with a maximum estimated fee for a particular 
task.  Consultant agrees to complete the task within the limits of the approved final 
proposal cost, unless otherwise modified by the City.  Should all task work exceed 
such cost, the Consultant agrees to complete the Task at no additional cost to City 
and, in a manner acceptable to the City.

2.04 Coordination and Cooperation.
(a) The Consultant agrees to perform under this Agreement in such a manner and at 

such times that the City or any Contractor who has work to perform, or contracts to 
execute, can do so without unreasonable delay.

(b) Coordination with the City and other involved agencies shall be a continuing work 
item through all phases of each assigned task. Such coordination shall consist of 
regular progress and review meetings with the City, work sessions with Project 
Managers, or as otherwise directed by the City.  Such coordination may also include 
field and office reviews of plans and documents as required during the development 
of the design for any specific task.  If requested, the Consultant shall document 
conferences and distribute notes to the City.

2.05 Personnel Assignments.
(a) The key professional personnel identified by category and reflected in Exhibit C, 

will be assigned by the Consultant or its subconsultants to perform the services 
required under this Agreement, as appropriate.

(b) The Consultant’s services shall be diligently performed by the regular professional 
and technical staff of the Consultant.  In the event the Consultant does not have as 
part of its regular staff certain professional consultants, then such consulting 
services shall be performed, with City approval, by practicing professional 
consultants outside of the employ of the Consultant.

(c) The Consultant agrees, at all times during the term of this Agreement, to maintain 
on its payroll or to have access to through subconsultants, professional design 
personnel in sufficient strength to meet the requirements of the City.  Such 
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personnel shall be of the classifications and rates referenced in Exhibit B. The 
hourly rates specified therein include all costs except those specifically referenced 
as reimbursables in the appropriate hourly rate schedule or authorized in advance 
by a fully executed written task order.

(d) Prior to designating an outside professional to perform subconsultant work, the 
Consultant shall submit the name of such subconsultant, together with a resume of 
training and experience in work of like character and magnitude of the task being 
contemplated, to the City and receive prior approval in writing.

(e) It is the intent of the Parties hereto that all key professional personnel be engaged 
to perform their specialty for all such services required by this Agreement and that 
the Consultant's and the subconsultant's key professional personnel be retained for 
the life of this Agreement to the extent practicable and to the extent that such 
services maximize the quality of work performed hereunder.

(f) If the Consultant or a subconsultant decides to replace any of its key professional 
personnel, the Consultant shall notify the Director in writing of the desired change.  
No such changes shall be made until replacement personnel are recommended by 
the Consultant and approved in writing by the Director, which approval shall not 
be unreasonably withheld.

(g) If, during the term of this Agreement, the Director determines that the performance 
of approved key personnel or a subconsultant is not acceptable, the Director shall 
notify the Consultant and give the Consultant the time which the Director considers 
reasonable to correct such performance.  Thereafter, the Director may require the 
Consultant to reassign or replace such key personnel.  If the Director notifies the 
Consultant that certain of its key personnel or a subconsultant should be replaced, 
Consultant will use its best efforts to replace such key personnel or a subconsultant 
within ten (10) days from the date of the Director's notice.

(h) Neither the Consultant nor any subconsultant shall have other interests which 
conflict with the interests of the City. Consultant shall make written inquiry of all 
of its subconsultants concerning the existence of a potential for such conflict.  In 
unusual circumstances, and with full disclosure to the City of such conflict of 
interest, the City, in its sole discretion, may grant a written waiver for the particular 
consultant or subconsultant.

(i) Actions taken by the City under this Article shall not relieve the Consultant of its 
responsibility for contractual or professional deficiencies, errors or omissions. 

(j) The Consultant shall submit to the Director a list of any additional key professional 
personnel who will perform work under this Agreement within thirty (30) days after 
this Agreement has been executed, together with complete resumes and other 
information describing their ability to perform the tasks which may be assigned. 
Such additional personnel must be recommended by the Consultant and approved 
by the Director before they are assigned to a specific task.

(k) The Director shall respond to the Consultant's written notice regarding replacement 
of key professional personnel within fifteen (15) days after the Director receives 
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the list of changes.  If the Director or her designated representative does not respond 
within that time, the changes shall be deemed to be approved.

2.06 Basic Services – General. 
(a) The Consultant shall, under the general direction of and at the written request of 

the Director, furnish experienced personnel to support the Department’s existing 
personnel.  Subject to an express, agreed upon limitation of such duties set forth in 
any approved task proposal for the particular task assigned to the Consultant under 
this Agreement, the Consultant agrees to perform all of the services and duties set 
forth in this Agreement in regard to each task to which it is assigned and its proposal 
is approved.

(b) When directed by the Director to perform a particular task or tasks, within the scope 
of the categories agreed upon and outlined within Exhibit A, attached hereto, the 
Consultant shall prepare a task specific proposal in accordance with the scope or 
description of Work for that task.  A separate task specific proposal shall be 
prepared for each task for which the Consultant’s services are required and shall set 
forth, at a minimum all of the following:

(1) A not to exceed maximum fee for the Consultant’s proposed services. 

(2) Itemized fee breakdown.  No markup will be allowed on basic services or 
reimbursables.

(3) The additional services budget, if any, for the task.

(4) Any reimbursable expenses approved pursuant to paragraph 3.02.

(5) A detailed description of the task and scope of work (the “Work”).

(6) A list of deliverables for the task.

(7) An agreed upon schedule for deliverables and completion of the Work.

(c) Upon approval by the Director of a task proposal, the approval and appropriation 
of funding for such task, and the issuance of a written Notice to Proceed, the 
Consultant shall proceed to perform the Work.

(d) The assigned task shall be performed in conformance with the approved task 
specific proposal.  The terms of this Agreement cannot be altered by task order.

(e) The Consultant's basic services for each task may consist of any one or combination 
of the anticipated services described below, in Exhibit A or services related to the 
services described in this Agreement.

(f) The Consultant shall not proceed with any Task until a Notice to Proceed is execute 
by the City and issued to the Consultant.  

(g) Nothing in this Agreement shall be construed as placing any obligation on City to 
proceed with any task beyond the latest task authorized in writing by City.  Further, 
nothing in this Agreement shall be construed as guaranteeing the Consultant any 
minimum amount of Work or number of tasks assigned under this Agreement.
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(h) If a task which is assigned to the Consultant under this Agreement is funded in 
whole or part by federal funds, or any other funding source, each of the applicable 
terms set forth in any funding arrangement for such funds shall be, and by this 
reference are incorporated into the task specific proposal for such task, and included 
in the Consultant's basic services responsibilities for such task.

(i) The responsibilities and obligations of the Consultant under this Agreement shall 
not be relieved or affected in any respect by the presence on the site of any agent, 
consultant, subconsultant, or employee of the City.

2.07 Basic Services - Specific. 
The services described in this Section may be assigned as awarded, negotiated and applicable, 
and are included in the agreed to fee for each task as referenced in the attached exhibits.

(a) Review and Assessment.  Assess and measure likelihood of Program financial 
success, and identify and propose improvements to ensure quality of financial 
information available.  Provide a review and assessment of the Program’s scope, 
progress, performance and financial status and forecasts as measured against 
baseline schedules and budgets.

(b) Risk Analysis.  Identify potential issues, risks and cost exposures, and provide early 
warning of issues in order to mitigate or minimize impacts.

(c) Reporting and Communication.  Report and communicate key issues and 
opportunities to interested agencies including but not limited to Department of 
Transportation and Infrastructure, Arts Venues Denver, the Mayor’s Office, Parks 
and Recreation, City Council members, and outside partners to manage 
expectations and needs of affected parties.

(d) Financial Tracking and Reporting.  Gather necessary data, prepare and deliver 
financial reports that meet the needs of the City and other stakeholders.  

(e) Support Financial Tracking.  Consultant will direct City staff on financial reporting 
requirements and compile financial information to prepare summary level data of 
project expenses (both projected and actual).  Consult will support “change 
management” practices to address needed project funding adjustments.

(f) Scheduling Support.    Consultant will compile necessary information to prepare 
summary level data of overall project schedules.  Consultant will support “change 
management” practices to address needed project schedule adjustments.

(g) Contract Support.  Consultant will support Intergovernmental Agreements (IGAs) 
and other contracts related to Program.

(h) Status Updates.  Provide ongoing formal and informal presentations to the City 
team, City Council, and outside partners on status of the Program, including details 
on project status and financials.

(i) Meetings.  The Consultant shall attend such meetings as may be required for a 
complete understanding of each task, and the Consultant shall document all such 
meetings and distribute minutes to the City within a week of the meeting.
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(1) The Consultant shall then, through a written report and informal 
presentation, review with the City alternate methods or approaches to the 
design and construction of the project and recommend those methods or 
approaches best suited to program needs and budget of the City.

(2) The Consultant shall also include as part of this phase all services included 
in the applicable portions of the approved project specific Proposal.

(j) Schematic Design or Planning Phase:

(1) The Consultant shall not begin work on the Schematic Design or Planning  
Phase of any project unless and until written notice to proceed with such 
phase is received from the Project Manager.

(2) During the Schematic Design or Planning Phase for each project, the 
Consultant shall, in response to the City's requirements, the budget 
restrictions of the project and the format of design and construction selected 
by City, prepare for the City's approval schematic design documents 
including, but not limited to, drawings and other documents demonstrating 
and illustrating the scope and scale of the project and the relationship of the 
project components.  Such documents shall be in sufficient detail so as to 
allow the City to make knowledgeable and informed decisions as to the 
selection of alternates and resolution of other scope and budget questions.

(3) The Consultant shall also provide a preliminary Opinion of Probable 
Construction Cost of the project, taking into account the City's project 
budget. 

(4) The Consultant shall also include as part of this phase all services included 
in the applicable portions of the approved project specific Proposal.

(k) Design Development Phase:

(1) Prior to beginning the Design Development Phase of each project, the 
Consultant shall obtain written approval of its final Schematic Design or 
Planning Documents and the Opinion of Probable Cost.

(2) The Consultant shall prepare Design Development Documents based upon 
the approved schematic design documents and any adjustments in the 
program and budget authorized by the Director.

(3) The Design Development Documents shall include but not be limited to 
sufficient data, information and material to define the scope of the project 
and to demonstrate the general design of the project, including the size and 
character of the project as to architectural, civil, structural, mechanical and 
electrical systems, materials, and any other project elements appropriate 
under each project scope and design.

(4) As required, the Consultant shall prepare Design Development drawings 
which shall include but not be limited to:
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(i) Drawings which show existing topographic features and 
improvements affecting or relating to the proposed project.  The 
Consultant shall indicate revisions to be made to existing 
topographic features and improvements such as grading and 
construction of drainage facilities.  Where drainage facilities are to 
be provided, the Consultant shall indicate direction of flow and point 
of discharge by appropriate symbol or notes.

(ii) Drawings setting forth the basic information necessary to establish 
space requirements and functional arrangement.

(iii) Drawings which demonstrate the functional layout of mechanical, 
electrical and electronic features, special equipment and, plumbing 
and heating, where applicable.

(iv) Drawings demonstrating the location, dimension, sections, areas 
and capacities applicable to parking areas, access roads, driveways, 
walks, and similar features.

(v) Drawings demonstrating the location and size of existing or 
proposed storm or sanitary sewers, water mains, gas main and 
electrical services as needed for the construction of the project, as 
well as elevations of gravity lines and the location of proposed 
building connections with notations showing which of the necessary 
utility extensions or connections will be provided by others. 

(vi) Drawings showing simplified schematic electrical diagrams for each 
electronic or instrumentation system for any required system 
functions.

(5) The Consultant shall also prepare preliminary specifications. The 
Consultant must ensure that existing standard details and technical 
specifications for specific requesting agencies are strictly followed.  
Alteration and editing of existing standards is not acceptable.  Project 
specific alterations which are necessary to existing standards must be 
addressed using revision sheets.    

(6) The Consultant shall provide a proposed project time schedule, including 
key dates and milestones.

(7) The Consultant shall then prepare a Opinion of Probable Construction Cost 
which shall be calculated by the Consultant to a uniform and detailed level, 
based on the drawings and the preliminary specifications for this phase of 
the project, reflecting the probable project construction costs and taking into 
account the building trades and construction components utilized in the 
project design.

(8) The Consultant shall provide, as part of this phase, all services included in 
applicable portions of the approved project specific Proposal.

(l) Construction Documents Phase: 
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(1) Prior to beginning the Construction Documents Phase, the Consultant shall 
obtain acceptance in writing of the Design Development Documents and 
the accompanying Opinion of Probable Construction Cost.  Upon 
acceptance by the City, in writing, of the Opinion of Probable Construction 
Cost, such opinion shall become the City's Final Budget for Project 
Construction.  Acceptance of the Design Development Documents shall not 
be construed as approval of the adequacy of the Design Development 
Documents and shall not relieve the Consultant of any liability for any 
defaults, deficiencies, errors or omissions contained therein.

(2) The Consultant shall prepare the Construction Documents from the 
approved Design Development Documents and by incorporation of any 
further changes authorized by the City and agreed to by the Consultant.  The 
Construction Documents shall set forth in detail the requirements for the 
completion of the entire project.  At a minimum, these documents must 
include complete information necessary to bid the project, and shall contain 
complete bidding documents meeting all City and, as applicable, state and 
federal requirements. 

(3) The Construction Documents shall include, but not be limited to, complete 
drawings and specifications setting forth the requirements for the 
completion of the project in adequate, reasonable, reliable and final detail.

(4) The Consultant shall file all documents necessary and required for the 
approval of the project design by governmental authorities having 
jurisdiction over the project.  The City will lend any required assistance 
such as signing application(s).

(5) Acceptance of the Construction Documents shall not relieve the Consultant 
of any responsibility for design deficiencies, omissions or errors.

(6) All final plans and specifications shall bear the signature(s) and seal(s) of 
Consultant and/or the responsible subconsultant, in conformity with the 
requirements of Articles 4 and 25 of title 12, C.R.S.   It is intended by the 
parties that the Construction Documents, including all plans and 
specifications, will be signed and sealed, in whole or in part as appropriate, 
by the licensed professional engineer, where applicable and/or architect in 
responsible charge of the preparation of such plans and specifications or 
parts thereof.  The Consultant shall be ultimately responsible for all design 
work provided under this Agreement.

(7) The Consultant shall make available for review, by the City, all design data 
forming the basis for drawings and specifications.

(8) The Consultant shall provide a list of long lead items to the City’s Project 
Manager.

(9) The Consultant shall provide the City with a Final Opinion of Probable 
Construction Cost based upon the submitted Design Documents for the 
City’s consideration.
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(10) The Consultant shall also include as part of this phase all services included 
in the applicable portions of the applicable approved project specific 
Proposal.

(11) If the Cost estimate indicates a budget shortfall, the Consultant shall assist 
the City by identifying items that could be bid as add alternates and 
identifying those items on the construction documents.

(m) Bidding Phase:

(1) Prior to beginning the Bidding Phase of the project, the Consultant shall 
obtain the City's acceptance, in writing, of the Construction Documents.  
Such acceptance shall not be construed as approval of the adequacy of the 
Construction Documents.

(2) The time schedule for work under this phase shall be governed by the times 
shown in the printed project bid package(s), as modified by any addenda.  
During this phase, the Consultant's duties shall include, but not be limited 
to:

(i) Preparing and submitting the project documents, bid documents, and 
the invitation for bids for the written acceptance of City prior to the 
advertising by the City and solicitation of bids.  Such acceptance 
shall not be construed as approval of the adequacy of the documents 
and shall not relieve the Consultant of the responsibility for design 
deficiencies, errors, or omissions;

(ii) Preparation and submittal to the City of a tentative pre-bid project 
schedule, in a form approved by the City, in sufficient detail to show 
the major completion milestones required by the City, and 
appropriate to the size, complexity and scope of the project;

(iii) Providing the City with bid documents in accordance with the 
format required by the City;

(iv) Assist the Project Manager with answering questions by bidders and 
approving “equals” to specified materials.  Lists of those materials 
approved as equals shall be prepared as an addendum item, with 
explanatory notes if necessary;

(v) Assist the Project Manager with the preparation of any necessary 
addenda;

(vi) Participating in the pre-bid conference with prospective bidders;

(vii) Reviewing all bids for the reasonableness of the bid price and the 
qualifications of the lowest responsive bidders; and

(viii) Performing all services included in the applicable portions of the 
applicable approved project specific Proposal.

(n) Construction Administration Phase:
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(1) The Construction Administration Phase shall commence with execution of 
the Construction Contract(s) and the issuance of the Notice to Proceed to 
the Project Contractor(s), or the first of them, by the City.

(2) The time schedule for Consultant's Work under this phase shall be set and 
governed by the approved project schedule.  However, the Consultant's 
schedule for this phase may be changed due to project change orders or due 
to time extensions to such schedule, and will in any event be extended until 
all project documents (original and record drawings, specifications, test 
reports, surveying notes, design calculations and other pertinent 
information) have been received by the City and the final payment for 
services is paid.  No additional compensation will be paid to the Consultant 
because of extensions of the Contractor's period of performance or other 
performance schedule revisions.

(3) The Consultant shall attend Owner, Architects, Contractor (OAC) meetings 
when requested by the Project Manager. The Consultant may be called upon 
to assist with procedures, job progress, construction problems, scheduling 
or other matters relating to the timely and successful completion of the 
project in accordance with the contract requirements.  

(4) Consultant shall keep the City informed through a monthly written report 
of the progress and quality of work.

(5) If, in the Consultant's opinion, the Contractor has fallen behind schedule, 
the Consultant shall immediately notify the Project Manager.  If the 
Contractor refuses or fails to prosecute the work, or any part thereof, with 
such diligence as will insure its completion within the time specified in the 
Contract Documents, or any extension thereof, or fails to complete said 
work within such time, or refuses to correct defective work, the Consultant 
shall immediately notify the City and recommend a course of action.

(6) The Consultant will assist the City Project Manager with interpreting the 
requirements of the Project Plans and Specifications.  The Consultant will 
render written interpretations within ten (10) days of receipt of any written 
request or within an agreed upon time limit.  

(7) The Consultant shall notify the City’s Project Manager of unacceptable 
work which, in the Consultant's opinion, does not conform to the Contract 
Documents.  The Consultant shall review and approve all shop drawings, 
samples and other required submissions of the Contractor in a timely 
manner.  Such general submissions shall be approved for use on the project 
only if, and when, the Consultant has ascertained that they are in 
conformance with the design concept of the project and in compliance with 
contract documents.  Submissions of Contractor(s) shall be acted on and 
returned to the Contractor within ten (10) days of receipt thereof.  If review 
and return are delayed beyond the time set out above, the Consultant shall 
notify Contractor and City of such delay, in writing, before expiration of the 
approval date, stating the reason for the delay.  Resubmittals shall be acted 
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on and returned to Contractor within five (5) days.  The Contractor shall 
submit to the City Project Manager and Consultant prior to the beginning 
of construction, a schedule of submittals.  No shop drawing or submittal 
will be approved prior to the receipt of the submittal schedule.

(8) The Consultant shall review and analyze all written requests for Change 
Orders, including any documents offered to substantiate such requests.  The 
Consultant shall submit written recommendations to the City concerning all 
requests for Change Orders.

(9) All change orders shall be on forms supplied by the City.  The Consultant 
shall keep a current record of all variations or departures from the drawings 
and specifications as originally approved and shall maintain careful 
supervision over all changes in final drawings in the course of the work.

(10) The City will transmit a copy of all completed change orders to the 
Consultant for use in checking shop drawings and compiling record 
drawings for project construction.

(11) The Consultant shall use reasonable efforts and professional judgement to 
ensure that no changes are made in the work, by any party, without prior 
written consent of the City except as hereinafter provided.  Only the City 
may authorize changes in the work.  

(12) The Consultant shall observe and systematically review the performance of 
the work or in such a manner and at such times as is necessary to determine 
that the work has been or is being installed in conformance with the Contract 
Documents.   If any work is not in conformance with the Contract 
Documents, the Consultant shall immediately make an oral report of such 
nonconformance to the City Project Manager, followed by a written report 
of such nonconformance to both the nonconforming Contractor and the 
City. The Consultant, however, does not assume and is not responsible for 
any of the Contractor's construction means, methods, techniques, or safety 
programs in constructing the project.  The on-site visits by the Consultant 
shall be made by members of the appropriate engineering or architectural 
discipline according to the status of the work and may vary with the progress 
of work from daily to weekly.  The frequency of on-site visits shall be that 
which the Project Manager considers necessary to safeguard the interests of 
the City through a determination that the Work is being performed in 
compliance with the Contract Documents, and with applicable laws, 
statutes, codes, ordinances, rules and regulations and standards.

(13) On each visit to the site, the Consultant shall make, and file within seven 
(7) days with the City, a written field observation report using the form(s) 
approved by the Project Manager for each individual project.

(14) If the Consultant knows or reasonably should have known that the work of 
the Contractor or any subcontractor fails to comply with the Contract 
Documents, drawings, specifications, designs and plans prepared by the 
Consultant, the Consultant shall report such failure to the City's Project 
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Manager immediately.  The Consultant shall notify the Project Manager of 
specific critical observations it intends to carry out during the various phases 
of the project.

(15) If the Consultant becomes aware of any condition or event constituting a 
material default by the Contractor or that otherwise justify termination of a 
Contractor for cause, the Consultant shall notify the City immediately.

(16) Upon the completion of the entire work or a designated portion thereof, the 
Consultant shall, in consultation with the City, recommend issuance of a 
Certificate of Substantial Completion in accordance with the provisions of 
the construction contract and its General and/or Special Contract 
Conditions.  The referenced document will be issued by the City.

(17) The Consultant shall, in consultation with the City, provide to the City a 
close-out program, including a comprehensive process to ensure timely, 
efficient and proper completion of all punch list items by the Contractor in 
accordance with the provisions of the Contract Documents.

(18) “As-Built Drawings” shall be defined as a revised set of drawings submitted 
by a consultant or contractor upon completion of a project or a particular 
job that reflect all changes made in the specifications and working drawings 
during the construction process, and locations of all elements of the work 
completed under the contract.  “As-Built Drawings” may also be referred to 
as “Record As-Built Drawings.” 

(19) Prior to Final Inspection, the Consultant shall obtain the original "Marked-
up As- Built" drawings and final survey, if applicable, as well as a 
conformed copy of the Project Specifications from each Contractor. Since 
the original construction drawings are signed and stamped by a Professional 
Engineer and/ or Architect, the submitted As-Built changes shall also be 
signed and stamped by the Professional Engineer or Architect of record. 
These drawings shall be delivered on a CD in PDF and DWG format to the 
City Project Manager, together with all of the "Marked-up As-Built" prints 
provided by the Contractor(s) from which they were derived. If requested 
by the City, the unstamped reproducibles shall be transmitted to the City 
with a letter, sealed by the Consultant, stating that as of the date of such 
transmittal, the reproducible drawings are identical to the Record Drawings 
except for such seals and stamping.   The last five percent (5%) of the 
Consultant's basic services fee for each project may not be paid until such 
As-Built Drawings and all Record Documents required are received by the 
City Project Manager and accepted by the City.  

(20) The Consultant shall attend the Final Inspection with the Contractor and the 
City to ascertain that all work performed by the Contractor has been 
performed in accordance with the Contract Documents.  At the time of such 
Final Inspection, a final punch list shall be agreed to by the Consultant and 
the City, and made in sufficient detail to fully outline to the Contractor: (1) 

DocuSign Envelope ID: 5B0C1D6D-4D4C-42B0-8FBA-1AAEBE2BDC4D



M. ARTHUR GENSLER, JR. AND ASSOCIATES INC.
202368007-00

15

any work to be completed; (2) any work not in compliance with the 
drawings or specifications; and (3) any unsatisfactory work.

(21) Prior to final payment to the Contractor, the Consultant shall review final 
punch list work and shall prepare a written report outlining the deficient or 
outstanding work and making recommendations as to the ultimate 
disposition of such outstanding Work.

(22) One month prior to the expiration of the warranty or other correction of 
work period provided for in the General and/or Special Contract Conditions 
to the Contract Documents, the Consultant shall inspect the project for any 
deficiencies that may have become apparent.  Upon completion of such 
inspection, a written report of the inspection shall be furnished to the City.

(23) The Consultant shall also include as part of this phase all services included 
in the applicable portions of the approved project specific Proposal.

2.08 Surveying and Testing

(a) The Consultant shall obtain all necessary surveying, tests and reports to 
properly design and administer the construction of each project, including, but not limited to, soils 
and hazardous materials testing.  The Consultant shall be responsible for the accuracy, adequacy 
and content of such tests, surveying and reports.

(b) The Consultant and its appropriate subconsultant shall review all survey and 
test results reports and shall follow the recommendation of the soils engineer or other 
subconsultant unless, in the exercise of appropriate professional judgment, the Consultant or 
appropriate subconsultant discovers, or should in the exercise of professional judgment discover, 
factors indicating the report or results are not reliable.

(c) If any such inadequacy or any inconsistency, based upon such exercise of 
professional judgment, is noted the Consultant and/or its appropriate subconsultant shall report 
such inconsistency or inadequacy promptly to the City and require such inadequacy or 
inconsistency to be addressed by the soils engineer, testing laboratory or land surveyor before any 
further use is put to the data.

(d) The Consultant shall require all surveying, engineering and testing entities 
it selects to carry and maintain Comprehensive Auto Liability and Property Damage Insurance, 
General Commercial Liability and Property Damage Insurance and Professional Errors and 
Omissions coverage as required by the City's Office of Risk Management which will adequately 
protect the interests of the City and third parties from the acts and omissions of the testing entity.

(e) The amount of surveying or testing, the cost, and the types of reports 
required must be approved by the Director prior to the Consultant actually ordering any such work 
to be accomplished.  Such approvals by the City shall be for purposes of compensation only and 
shall not relieve the Consultant of any responsibility for determining the scope and amount of 
surveying and testing necessary for the design of the project.

(f) It is understood and agreed that this Agreement does not include the 
investigation, sampling, testing, planning, abatement design, and remediation management of 
asbestos or other hazardous waste material.   Should the presence of asbestos or other hazardous 
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waste material be known to exist on a specific project or if the Consultant shall observe the 
presence of asbestos or hazardous waste material on any project site during its performance of 
services under this Agreement, the Consultant shall notify the City in writing immediately.

(g) Payment to the Consultant for such surveying, testing, and abatement shall 
not exceed the surveying and testing budget set forth in the project specific proposal for each 
project.

SECTION 3 – COMPENSATION, PAYMENT, AND FUNDING

The City shall compensate the Consultant for its services performed and expenses 
incurred under this Agreement and each Task Order as follows.

3.01 Compensation.  The City agrees to pay the Consultant, as compensation for any services 
rendered for a particular Task, either the maximum fee, to be set forth in each approved task order 
proposal, or an amount based on the Consultant's periodic invoices, whichever is less.

3.02 Reimbursable Expenses. Unless expressly authorized by the City as part of an approved 
task proposal or specified in Exhibit B, the City will not compensate the Consultant for expenses 
such as postage, travel, mileage, parking, telephone, copies or messenger service costs incurred in 
connection with Work performed under this Agreement.  Such costs are included in the hourly 
rates paid by the City.  The inclusion of rates for expenses in a proposal attached to a task order 
does not authorize reimbursable expenses unless the executed task includes a not to exceed 
maximum amount for reimbursable expenses.  

3.03 Additional Services.  The Consultant shall only be compensated for additional services if 
the additional services are approved in advance by written task order and subject to an additional 
services budget for that specific task.

3.04 Invoices.  The Consultant shall invoice and be paid monthly based on hours worked at 
hourly rates included in Exhibit B, reimbursable expenses and additional services all subject to 
the maximum task order amount and the Maximum Contract Amount.  Such invoices shall 
reflect the Consultant's actual hours, sub-consultant costs and reimbursable costs, and shall be 
based on the hourly rates or other rates for services contained in Exhibit B.  The rates contained 
in Exhibit B can be modified only by a written amendatory or other agreement executed by the 
parties and signed by the signatories to this Agreement in accordance with Section 6.27. The 
Consultant shall maintain contemporaneous hourly records of the actual hours worked by its 
personnel and subconsultants, records of all allowable reimbursable expenses, and records of 
expendable supplies and services as necessary to support any audits by the City, and shall bill the 
City monthly for fees and costs accrued during the preceding month.  The Consultant's invoice 
shall be separated by task order.  With each invoice, the Consultant shall also submit a completed 
Contractor/Consultant Certification of Payment form listing all first tier subconsultants and all 
MWBE certified firms whose participation will count towards any assigned program goal. The 
Consultant shall submit the requested information on the City’s current Contractor/Consultant 
Certification of Payment form at the time of invoicing and in the format requested by the City 
(e.g. PDF and/or Excel).  Upon submission of such invoices to the City Project Manager, and 
approval by the City, payment shall issue.  Final payment to the Consultant, for each assigned 
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task, shall not be made until after the task is accepted and deliverables are delivered to the City, 
and the duties agreed to in the approved task proposal for that task are otherwise fully performed 
by the Consultant.  

3.05 Maximum Contract Amount; Funding.  

(a) It is understood and agreed by the parties hereto that payment or reimbursement of 
all kinds to the Consultant, for all Work performed, which includes all categories 
selected under this Agreement, shall not exceed a maximum of FIVE MILLION 
DOLLARS AND NO CENTS ($5,000,000.00).  In no event shall the maximum 
payment to the Consultant, for all work and services performed throughout the 
entire term of this Agreement exceed the contract maximum amount set forth 
above.

(b) Notwithstanding any other term, provision, or condition herein, all payment 
obligations under this Agreement shall be limited to the funds duly and lawfully 
appropriated and encumbered or otherwise made available by the Denver City 
Council under this Agreement for the particular year(s) in which this Agreement is 
in effect, and paid into the Treasury of the City.  As of the date of this Agreement, 
no funds have been appropriated for this Agreement.  Instead, it is the City's intent 
to appropriate the funds necessary to compensate the Consultant for the work it 
performs on any assigned task, at the time it accepts each proposal for a specific 
task.  The Manager of Finance, upon reasonable written request, will advise the 
Consultant in writing of the total amount of appropriated and encumbered funds 
which are or remain available for payment for all work by the Consultant on a 
specific task.

(c) The issuance of any form of order or directive by the City which would cause the 
aggregate amount payable to the Consultant for a specific task to exceed the amount 
appropriated for the Consultant's work on a specific task is expressly prohibited.  In 
no event shall the issuance of any change order or other form of order or directive 
by the City be considered valid or binding if it requires additional compensable 
work to be performed, which work will cause the aggregate amount payable for 
such work to exceed the amount appropriated and encumbered, unless and until 
such time as the Consultant has been advised in writing by the Director that a lawful 
appropriation sufficient to cover the entire cost of such additional work, has been 
made.  It shall be the responsibility of the Consultant to verify that the amounts 
already appropriated for the Consultant's Work on a task are sufficient to cover the 
entire cost of such Work, and any work undertaken or performed in excess of the 
amount appropriated is undertaken or performed in violation of the terms of this 
Agreement, without the proper authorization for such work, and at the Consultant's 
own risk and sole expense.

3.06 Appropriation and Funding.  

(a) The City’s payment obligation, whether direct or contingent, extends only to funds 
appropriated annually by the Denver City Council, paid into the Treasury of the 
City, and encumbered for the purpose of the Agreement. The City does not by the 
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Agreement irrevocably pledge present cash reserves for payment or performance 
in future fiscal years, and the Agreement does not and is not intended to create a 
multiple-fiscal year direct or indirect debt or financial obligation of the City. 

(b) As of the date of this Agreement, no funds have been appropriated for this 
Agreement. Instead, it is the City's intent to appropriate the funds necessary to 
compensate the Consultant for the work it performs on any assigned Project, at the 
time it executes the Task Order for a Project. The applicable Director or her 
designee, upon reasonable written request, will advise the Consultant in writing of 
the total amount of appropriated and encumbered funds which are or remain 
available for payment for all work by the Consultant on an assigned Project.

SECTION 4 – TERM AND TERMINATION

4.01 Term.  The term of this Agreement runs from the Effective Date of this Agreement for a 
period of three (3) years or until the Maximum Contract Amount specified is expended, whichever 
is sooner; or unless this Agreement is terminated earlier as provide in this Agreement; or unless 
this Agreement is extended as provided in a separate amendment to this Agreement (“Term”).   
The Consultant shall complete any task orders in progress as of the expiration date of this 
agreement and the term will extend until the work is completed or earlier terminated by the 
Director. The term of this agreement may be extended for one additional year at the City’s sole 
discretion by written amendment.

4.02 Termination.
(a) Nothing herein shall be construed as giving the Consultant the right to perform the 

services contemplated under this Agreement beyond the time when its services 
become unsatisfactory to the Director.

(b) The Director may terminate this Agreement for cause at any time if the Consultant's 
services become unsatisfactory, in the sole discretion of the Director.  The City 
shall have the sole discretion to permit the Consultant to remedy the cause of a 
contemplated termination for cause without waiving the City's right to terminate 
the Agreement.

(c) In the event of a termination for cause, or in the event the Consultant becomes 
unable to serve under this Agreement, the City may take over work to be done under 
this Agreement and prosecute the work to the completion by contract or otherwise, 
and the Consultant shall be liable to the City for all reasonable cost in excess of 
what the City would have paid the Consultant had there been no termination for 
cause.

(d) Either City or Consultant may, for convenience, cancel and terminate this 
Agreement by giving not less than thirty (30) days' prior written notice to the other 
Party, which notice shall state the date of cancellation and termination.

(e) If the Consultant's services are terminated, postponed or revised, or if the 
Consultant shall be discharged before all the work and services contemplated have 
been completed, or if the task is, for any reason, stopped or discontinued, the 
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Consultant shall be paid only for the portion of work or services which has been 
satisfactorily completed at the time of such dismissal, termination, cancellation, 
postponement, revision or stoppage.

(f) All documents relating to the work completed or partially completed shall be 
delivered by the Consultant to the City in the event of any dismissal, termination, 
cancellation, postponement, revision or stoppage.

(g) In the event of any dismissal, termination, cancellation, postponement, revision or 
stoppage, the Consultant shall cooperate in all respects with the City. Such 
cooperation shall include, but not be limited to, assisting the City during a transition 
to another Consultant, if applicable.

SECTION 5 – COMPLIANCE WITH M/WBE REQUIREMENTS

5.01
(a.) This Agreement is subject to Article III, Divisions 1 and 3 of Chapter 28, Denver 

Revised Municipal Code (“D.R.M.C.”), designated as §§ 28-31 to 28-40 and 28-
51 to 28-90 (the “MWBE Ordinance”); and any Rules and Regulations 
promulgated pursuant thereto.  The contract goal for MWBE participation 
established for this Agreement by the Division of Small Business Opportunity 
(“DSBO”) is 14%.   

(b.) Under § 28-68, D.R.M.C., the Consultant has an ongoing, affirmative obligation to 
maintain for the duration of this Agreement, at a minimum, compliance with the 
MWBE participation upon which this Agreement was awarded, unless the City 
initiates a material modification to the scope of work affecting MWBEs performing 
on this Agreement through contract amendment, or other contract modifications 
under § 28-70, D.R.M.C.  The Consultant acknowledges that: 

(1.) If directed by DSBO, the Consultant is required to develop and comply with 
a Utilization Plan in accordance with § 28-63(c), D.R.M.C. Along with the 
Utilization Plan requirements, the Consultant must establish and maintain 
records and submit regular reports, as directed by DSBO, which will allow 
the City to assess progress in complying with the Utilization Plan and 
achieving the MWBE participation goal. The Utilization Plan is subject to 
modification by DSBO. 

(2.) If contract modifications are issued under the Agreement, the Consultant 
shall have a continuing obligation to promptly inform DSBO in writing of 
any agreed upon increase or decrease in the scope of work of such contract, 
upon any of the bases under § 28-70, D.R.M.C., regardless of whether such 
increase or decrease in scope of work has been reduced to writing at the 
time of notification of the change by the City.  

(3.) If amendments or other contract modifications are issued under the contract 
that include an increase in the scope of work of this Agreement, which 
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increases the dollar value of the contract, whether or not such change is 
within the scope of work designated for performance by an MWBE at the 
time of contract award, such amendments or modifications shall be 
promptly submitted to DSBO for notification purposes. 

(4.) Those amendments or other modifications that involve a changed scope of 
work that cannot be performed by existing project subconsultants are 
subject to the original goal. The Consultant shall satisfy the goal with 
respect to such changed scope of work by soliciting new MWBEs in 
accordance with § 28-70, D.R.M.C. The Consultant must also satisfy the 
requirements under §§ 28-64 and 28-73, D.R.M.C., with regard to changes 
in scope or participation. The Consultant shall supply to DSBO all required 
documentation under §§ 28-64, 25-70, and 28-73, D.R.M.C., with respect 
to the modified dollar value or work under the contract. 

(5.) If applicable, for contracts of one million dollars ($1,000,000.00) and over, 
the Consultant is required to comply with § 28-72, D.R.M.C., regarding 
prompt payment to MWBEs. Payment to MWBE subcontractors shall be 
made by no later than thirty-five (35) days after receipt of the MWBE 
subcontractor’s invoice. 

(6.) Termination or substitution of an MWBE subcontractor requires 
compliance with § 28-73, D.R.M.C.

(7.) Failure to comply with these provisions may subject the Consultant to 
sanctions set forth in § 28-76 of the MWBE Ordinance. 

Should any questions arise regarding DSBO requirements, the Consultant should consult 
the MWBE Ordinance or may contact the Project’s designated DSBO representative at 
(720) 913-1999. 

5.02 SPECIFIC REQUIREMENTS FOR COMPLIANCE WITH PROMPT PAYMENT

1. D.R.M.C. Sec. 28-72 – Contractor/Consultant prompt payment; MWBE 
subcontractors/subconsultants.  

(a) Each contractor/consultant on a city contract with certified MWBEs as 
subcontractors/subconsultants shall pay the respective subcontractors/ 
subconsultants any invoiced and undisputed amounts for accepted and completed 
work within thirty-five (35) days of the contractor’s/consultant’s receipt of the 
subcontractor’s/ subconsultants invoice. Payment to the subcontractor/ 
subconsultant shall be timely made as required under this section regardless of 
whether the contractor has been paid for the same work or payment period. For the 
purposes of the section 28-72, any subcontractor/subconsultant, regardless of 
whether that subcontractor/subconsultant holds a city contract, may be  required to 
make payments to MWBEs as set forth in this section.  
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(b) Contractor/consultant is required to provide written notice to its subcontractor/ 
subconsultant of either approval or rejection of the subcontractor’s/ subconsultant’s 
invoice within ten (10) days of receipt. If the invoice is rejected, the written notice 
to the subcontractor/subconsultant shall include the deficiencies or disputes 
regarding the invoice. 
(c) Failure to comply with the payment requirements in this section may be grounds 
for withholding of payment by the city to the contractor/consultant, and may be 
grounds for breach of the city contract.  
(d) The payment requirements under this section shall apply to MWBE 
subcontractors/subconsultants regardless of tier.  
(e) This section 28-72 shall apply only to city contracts in the amount of one million 
dollars ($1,000,000.00) or more based on the original contract amount before 
amendments or changes. 
(f) The Prime shall ensure that tiered subcontractors comply with this section. 

 SECTION 6 – GENERAL PROVISIONS

6.01 City’s Responsibilities.
(a) The City shall provide available information regarding its requirements for each 

task, including related budgetary information, and shall cooperate fully with the 
Consultant at all times.   However, the City does not guarantee the accuracy of any 
such information and assumes no liability therefore.  The Consultant shall notify 
City in writing of any information or requirements provided by the City which the 
Consultant believes to be inaccurate or inappropriate to the design or construction 
of the task.

(b) If the City observes or otherwise becomes aware of any fault or defect in the task 
or non-conformance with Contract Documents, it shall give prompt notice thereof 
to Consultant.

6.02 Ownership of Documents.
The City shall have title and all intellectual and other property rights, in and to all phased and final 
design documents and deliverables, and all data used in the development of the same, including 
the results of any tests, surveys or inspections at each project site, and all photographs, drawings, 
drafts, studies, estimates, reports, models, notes and any other materials or work products, whether 
in electronic or hard copy format, created by the Consultant pursuant to this Agreement, in 
preliminary and final forms and on any media whatsoever (collectively, the "Documents”), 
whether the task for which the Documents were created is executed or not.  The Consultant shall 
identify and disclose, as requested, all such Documents to the City.   

(a) To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., as the 
same may be amended from time to time, the Documents are a “work made for 
hire,” and all ownership of copyright in the Documents shall vest in the City at the 
time the Documents are created.  To the extent that the Documents are not a “work 
made for hire,” the Consultant hereby assigns and transfers all right, title and 
interest in and to the Documents to the City, as of the time of the creation of the 
Documents, including the right to secure copyright, patent, trademark, and other 

DocuSign Envelope ID: 5B0C1D6D-4D4C-42B0-8FBA-1AAEBE2BDC4D



M. ARTHUR GENSLER, JR. AND ASSOCIATES INC.
202368007-00

22

intellectual property rights throughout the world and to have and to hold such 
copyright, patent, trademark, and other intellectual property rights in perpetuity. 

(b) The Consultant shall provide (and cause its employees and subcontractors to 
provide) all assistance reasonably requested in securing for the City’s benefit any 
patent, copyright, trademark, service mark, license, right or other evidence of 
ownership of such Documents, and shall provide full information regarding the 
Documents and execute all appropriate documentation in applying for or otherwise 
registering, in the City’s name, all rights to such Documents.

(c) The Consultant agrees to allow the City to review any of the procedures used in 
performing the work and services hereunder, and to make available for inspection 
the field notes and other documents used in the preparation for and performance of 
any of the services performed hereunder.

(d) The Consultant shall be permitted to retain reproducible copies of all of the 
Documents for their information and reference, and the originals of all of the 
Documents, including all CAD disks, shall be delivered to the City promptly upon 
completion thereof, or if authorized by the City’s Project Manager, upon 
termination or expiration of this Agreement.

(e) If the City reuses Design Documents prepared by the Consultant other than for their 
intended use or at a new location without the Consultant’s approval, the City will 
have no claim against the Consultant arising out of any alleged defects, deficiencies 
or flaws in the Documents.

6.03 Taxes and Licenses.  The Consultant shall promptly pay, when they are due, any taxes, 
license fees of whatever nature applicable to the work and services which it performs under this 
Agreement, and shall take out and keep current all required municipal, county, state or federal 
licenses required to perform its services under this Agreement.  The Consultant shall furnish the 
Director, upon request, duplicate receipts or other satisfactory evidence showing or certifying to 
the proper payment of all required licenses and/or registrations and taxes.  The Consultant shall 
promptly pay all owed bills, debts and obligations it incurs performing work under this Agreement 
and shall not cause any lien, verified claim, mortgage, judgment or execution to be filed against 
land, facilities or improvements owned or beneficially owned by the City as a result of such bills, 
debts or obligations.  

6.04 Examination of Records and Audits. Any authorized agent of the City, including the City 
Auditor or his or her representative, has the right to access, and the right to examine, copy and 
retain copies, at City’s election in paper or electronic form, any pertinent books, documents, papers 
and records related to consultant’s performance pursuant to this Agreement, provision of any 
goods or services to the City, and any other transactions related to this Agreement.  Consultant 
shall cooperate with City representatives and City representatives shall be granted access to the 
foregoing documents and information during reasonable business hours and until the latter of three 
(3) years after the final payment under the Agreement or expiration of the applicable statute of 
limitations.  When conducting an audit of this Agreement, the City Auditor shall be subject to 
government auditing standards issued by the United States Government Accountability Office by 
the Comptroller General of the United States, including with respect to disclosure of information 
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acquired during the course of an audit.  No examination of records and audits pursuant to this 
paragraph shall require consultant to make disclosures in violation of state or federal privacy laws. 
consultant shall at all times comply with D.R.M.C. 20-276.     

6.05 Assignment and Subcontracting.  The City is not obligated or liable under this 
Agreement to any party other than the Consultant named herein.  The Consultant understands and 
agrees that it shall not assign or subcontract with respect to any of its rights, benefits, obligations 
or duties under this Agreement except upon prior written consent and approval of the City to such 
assignment or subcontracting.  Any attempt by the Consultant to assign or subcontract its rights 
hereunder without such prior written consent of the City shall, at the option of the City, 
automatically terminate this Agreement and all rights of the Consultant hereunder.  Such consent 
may be granted or denied at the sole and absolute discretion of the City.  In the event any such 
subcontracting shall occur, with the City's approval, such action shall not be construed to create 
any contractual relationship between the City and such subcontractor, and the Consultant named 
herein shall in any and all events be and remain responsible to the City according to the terms of 
this Agreement. 

6.06 No Discrimination in Employment.  In connection with the performance of work under 
the Agreement, the Consultant may not refuse to hire, discharge, promote or demote, or 
discriminate in matters of compensation against any person otherwise qualified, solely because of 
race, color, religion, national origin, ethnicity, citizenship, immigration status, gender, age, 
military status, sexual orientation, gender identity, gender expression, marital status, source of 
income, protective hairstyle, or disability. The Consultant shall insert the foregoing provision in 
all subcontracts. 

6.07 Insurance.
(a) General Conditions.  Consultant agrees to secure, at or before the time of execution 

of this Agreement, the following insurance covering all operations, goods or 
services provided pursuant to this Agreement.  Consultant shall keep the required 
insurance coverage in force at all times during the term of the Agreement, or any 
extension thereof, during any warranty period, and for three (3) years after 
termination of the Agreement. The required insurance shall be underwritten by an 
insurer licensed or authorized to do business in Colorado and rated by A.M. Best 
Company as “A-”VIII or better.  Each policy shall contain a valid provision or 
endorsement requiring notification to the City in the event any of the required 
policies be canceled or non-renewed before the expiration date thereof.  Such 
written notice shall be sent to the parties identified in the Notices section of this 
Agreement. Such notice shall reference the City contract number listed on the 
signature page of this Agreement.   Said notice shall be sent thirty (30) days prior 
to such cancellation or non-renewal unless due to non-payment of premiums for 
which notice shall be sent ten (10) days prior.  If such written notice is unavailable 
from the insurer, Consultant shall provide written notice of cancellation, non-
renewal and any reduction in coverage to the parties identified in the Notices 
section by certified mail, return receipt requested within three (3) business days of 
such notice by its insurer(s) and referencing the City’s contract number.  If any 
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policy is in excess of a deductible or self-insured retention, the City must be notified 
by the Consultant.  Consultant shall be responsible for the payment of any 
deductible or self-insured retention.  The insurance coverages specified in this 
Agreement are the minimum requirements, and these requirements do not lessen or 
limit the liability of the Consultant.  The Consultant shall maintain, at its own 
expense, any additional kinds or amounts of insurance that it may deem necessary 
to cover its obligations and liabilities under this Agreement.

(b) Proof of Insurance.  Consultant shall provide a copy of this Agreement to its 
insurance agent or broker.  Consultant may not commence services or work relating 
to the Agreement prior to placement of coverages required under this Agreement. 
Consultant certifies that the certificate of insurance attached as Exhibit D, 
preferably an ACORD certificate, complies with all insurance requirements of this 
Agreement.  The City requests that the City’s contract number be referenced on the 
Certificate.  The City’s acceptance of a certificate of insurance or other proof of 
insurance that does not comply with all insurance requirements set forth in this 
Agreement shall not act as a waiver of Consultant’s breach of this Agreement or of 
any of the City’s rights or remedies under this Agreement. The City’s Risk 
Management Office may require additional proof of insurance, including but not 
limited to policies and endorsements.  

(c) Additional Insureds. For Commercial General Liability, Auto Liability and Excess 
Liability/Umbrella (if required), Consultant and subcontractor’s insurer(s) shall 
include the City and County of Denver, its elected and appointed officials, 
employees and volunteers as additional insured.

(d) Waiver of Subrogation.  For all coverages required under this Agreement, with the 
exception of Professional Liability - if required, Consultant’s insurer shall waive 
subrogation rights against the City. 

(e) Subcontractors and Subconsultants.  All subcontractors and subconsultants 
(including independent contractors, suppliers or other entities providing goods or 
services required by this Agreement) procure and maintain coverage as approved 
by the Consultant and appropriate to their respective primary business risks 
considering the nature and scope of services provided. 

(f) Workers’ Compensation/Employer’s Liability Insurance.  Consultant shall 
maintain the coverage as required by statute for each work location and shall 
maintain Employer’s Liability insurance with limits of $100,000 per occurrence for 
each bodily injury claim, $100,000 per occurrence for each bodily injury caused by 
disease claim, and $500,000 aggregate for all bodily injuries caused by disease 
claims.  

(g) Commercial General Liability.  Consultant shall maintain a Commercial General 
Liability insurance policy with limits of $1,000,000 for each occurrence, 
$1,000,000 for each personal and advertising injury claim, $2,000,000 products and 
completed operations aggregate, and $2,000,000 policy aggregate.
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(h) Business Automobile Liability. Consultant shall maintain Business Automobile 
Liability with limits of $1,000,000 combined single limit applicable to all owned, 
hired and non-owned vehicles used in performing services under this Agreement.

(i) Professional Liability (Errors & Omissions).  Consultant shall maintain minimum 
limits of $1,000,000 per claim and $1,000,000 policy aggregate limit.  The policy 
shall be kept in force, or a Tail policy placed, for three (3) years for all contracts 
except construction contracts for which the policy or Tail shall be kept in place for 
eight (8) years.

6.08 Defense and Indemnification.

(a) To the fullest extent permitted by law, the Consultant agrees to defend, indemnify, 
reimburse and hold harmless City, its appointed and elected officials, agents and 
employees for, from and against all liabilities, claims, judgments, suits or demands for 
damages to persons or property arising out of, resulting from, or related to the work 
performed under this Agreement that are attributable to the negligence or fault of the 
Consultant or the Consultant’s agents, representatives, subcontractors, or suppliers 
(“Claims”). This indemnity shall be interpreted in the broadest possible manner consistent 
with the applicable law to indemnify the City. 

(b) Consultant’s obligation to defend and indemnify may be determined after Consultant’s 
liability or fault has been determined by adjudication, alternative dispute resolution, or 
otherwise resolved by mutual agreement between the parties. Consultant’s duty to defend 
and indemnify City shall relate back to the time written notice of the Claim is first 
provided to City regardless of whether suit has been filed and even if Consultant is not 
named as a Defendant.

(c) Consultant will defend any and all Claims which may be brought or threatened against 
City and will pay on behalf of City any expenses incurred by reason of such Claims 
including, but not limited to, court costs and attorney fees incurred in defending and 
investigating such Claims or seeking to enforce this indemnity obligation. Such payments 
on behalf of City shall be in addition to any other legal remedies available to City and 
shall not be considered City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen or 
limit the liability of the Consultant under the terms of this indemnification obligation. The 
Consultant shall obtain, at its own expense, any additional insurance that it deems 
necessary for the City’s protection.

(e) This defense and indemnification obligation shall survive the expiration or termination of 
this Agreement.

6.09 Colorado Governmental Immunity Act.  The parties hereto understand and agree that 
the City is relying upon, and has not waived, the monetary limitations (presently $150,000 per 
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person, $600,000 per occurrence) and all other rights, immunities and protection provided by the 
Colorado Governmental Immunity Act, C.R.S. § 24-10-101, et seq.

6.10 Contract Documents; Order of Precedence.  This Agreement consists of Sections 1 
through 6, which precede the signature page, and the following exhibits, which are incorporated 
herein and made a part hereof by reference:

Exhibit A Consultant’s Scope of Work
Exhibit B Consultant’s Rates 
Exhibit C Consultant’s Key Personnel
Exhibit D ACORD Insurance Certificate

In the event of an irreconcilable conflict between a provision of Sections 1 through 6 and the listed 
exhibits, or between provisions of any attachments, such that it is impossible to give effect to both, 
the order of precedence to determine which provision shall control to resolve such conflict, is as 
follows, in the following order:

Sections 1 through 6
Exhibit A
Exhibit B
Exhibit D
Exhibit C

6.11 When Rights and Remedies Not Waived.  In no event shall any payment by the City 
constitute a waiver of any breach of covenant or default which may then exist on the part of the 
Consultant.  No assent, expressed or implied, to any breach of the Agreement shall be held to be a 
waiver of any later or other breach.

6.12 Governing Law; Venue.  This Agreement shall be construed and enforced in accordance 
with the laws of the State of Colorado, the Charter and Revised Municipal Code of the City and 
County of Denver, and the ordinances, regulations and Executive Orders enacted or promulgated 
pursuant to the Charter and Code, including any amendments.  The Charter and Revised Municipal 
Code of the City and County of Denver, as the same may be amended from time to time, are hereby 
expressly incorporated into this Agreement. Venue for any action arising hereunder shall be in the 
City and County of Denver, Colorado.

6.13 Conflict of Interest. 
(a) The Consultant has a continuing duty to disclose, in writing, any actual or potential 

conflicts of interest including work the Consultant is performing or anticipates 
performing for other entities on the same or interrelated tasks.  In the event that 
Consultant fails to disclose in writing actual or potential conflicts, the Director, in 
his sole discretion, may terminate the applicable task order or the Agreement.

(b) The parties agree that no employee of the City shall have any personal or beneficial 
interest in the services or property described herein, and the Consultant further 
agrees not to hire or contract for services with any employee or officer of the City 
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which would be in violation of the Revised Municipal Code Chapter 2, Article IV, 
Code of Ethics or Denver City Charter provisions 1.2.9 and 1.2.12.

(c) The Consultant agrees that it will not engage in any transaction, activity or conduct 
that would result in a conflict of interest under this Agreement.  The Consultant 
represents that it has disclosed any and all current or potential conflicts of interest.  
A conflict of interest shall include transactions, activities or conduct that would 
affect the judgment, actions or work of the Consultant by placing the Consultant’s 
own interests, or the interests of any party with whom the Consultant has a 
contractual arrangement, in conflict with those of the City.  The City, in its sole 
discretion, shall determine the existence of a conflict of interest and may terminate 
this Agreement in the event such a conflict exists after it has given the Consultant 
written notice which describes the conflict.  The Consultant shall have thirty (30) 
days after the notice is received to eliminate or cure the conflict of interest in a 
manner that is acceptable to the City. 

(d) Consultants shall not use City resources for non-City business purposes.  City 
resources include computers, computer access, telephones, email accounts, copiers, 
printers, office space and other City facilities and equipment.  If, as a result of 
access to City resources or as a result of Consultant providing services pursuant to 
the Agreement, Consultant obtains information about potential City contracts 
before that information is publicly available, Consultant shall notify the City in 
writing.  The City, in its sole discretion, will determine if Consultant obtained an 
unfair advantage and is therefore disqualified from proposing or bidding.

6.14 No Third Party Beneficiaries.  Enforcement of the terms and conditions of this 
Agreement, and all rights of action relating to such enforcement, shall be strictly reserved to the 
City and the Consultant, and nothing contained in this Agreement shall give or allow any claim or 
right of action by any other or third person under this Agreement.  It is the express intention of the 
parties that any person other than the City or the Consultant receiving services or benefits under 
this Agreement shall be deemed to be an incidental beneficiary only.

6.15 Time is of the Essence.  The parties agree that in the performance of the terms, conditions 
and requirements of this Agreement by the Consultant, time is of the essence.

6.16 Taxes, Charges and Penalties.  The City and County of Denver shall not be liable for the 
payment of taxes, late charges, or penalties of any nature except as provided in the City’s Prompt 
Payment Ordinance.  

6.17 Proprietary or Confidential Information.
(a) City Information.  The Consultant acknowledges and accepts that, in performance 

of it work under the terms of this Agreement, the Consultant may have access to 
Proprietary Data or confidential information which may be owned or controlled by 
the City and that the disclosure of such data or information may be damaging to the 
City or third parties.  As such, the Consultant agrees that all information provided 
or otherwise disclosed by the City to the Consultant be held in confidence and used 
only in the performance of its obligations under this Agreement.  The Consultant 
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shall exercise the same standard of care to protect such information as a reasonably 
prudent Consultant would to protect its own proprietary or confidential data.  
“Proprietary Data” shall include, but not be limited to, geographic materials or 
Geographic Information Systems (“GIS”) data owned by the City and County of 
Denver including but not limited to maps, computer programs, aerial photography, 
methodologies, software, diagnostics and documents; or any other materials or 
information which may be designated or marked “Proprietary” or “Confidential” 
and provided to or made available to the Consultant by the City.  Such Proprietary 
Data may be in hardcopy, printed, digital or electronic format.   

(b) Consultant’s Information.  The Consultant understands that all the material 
provided or produced under this Agreement may be subject to the Colorado Open 
Records Act, C.R.S. 24-72-201, et seq., and that in the event of a request to the City 
for disclosure of such information, the City shall advise the Consultant of such 
request in order to give the Consultant the opportunity to object to the disclosure of 
any of its proprietary or confidential material.  In the event of the filing of a lawsuit 
to compel such disclosure, the City will tender all such material to the court for 
judicial determination of the issue of disclosure and the Consultant agrees to 
intervene in such lawsuit to protect and assert its claims of privilege and against 
disclosure of such material or waive the same.  The Consultant further agrees to 
defend, indemnify and save and hold harmless the City, its officers, agents and 
employees, from any claim, damages, expense, loss or costs arising out of the 
Consultant’s intervention to protect and assert its claim of privilege against 
disclosure under this Article including, but not limited to, prompt reimbursement 
to the City of all reasonable attorney fees, costs and damages that the City may 
incur directly or may be ordered to pay by such court.

6.18 Use, Possession or Sale of Alcohol or Drugs.  The Consultant, its officers, agents, and 
employees shall cooperate and comply with the provisions of Executive Order 94 and Attachment 
A thereto concerning the use, possession or sale of alcohol or drugs.  Violation of these provisions 
or refusal to cooperate with implementation of the policy can result in the City’s barring the 
Consultant from City facilities or participating in City operations.

6.19 Reserved

6.20 Disputes.  All disputes between the City and Consultant regarding this Agreement shall be 
resolved by administrative hearing pursuant to the procedure established by D.R.M.C. § 56-106(b), 
et seq. For the purposes of that procedure, the City official rendering a final determination shall be 
the Director. 

6.21 Waiver of C.R.S. 13-20-802, et seq.  The Consultant specifically waives all the provisions 
of Chapter 8 of Article 20 of Title 13, Colorado Revised Statutes (also designated C.R.S. 13-20-
802 et seq.) relating to design defects in any project under this Agreement.

6.22 Survival of Certain Contract Provisions.    The parties understand and agree that all 
terms and conditions of this Agreement, together with the exhibits and attachments hereto, which, 
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by reasonable implication, contemplate continued performance or compliance beyond the 
termination of this Agreement, (by expiration of the term or otherwise), shall survive such 
termination and shall continue to be enforceable as provided herein.   Without limiting the 
generality of the foregoing, the Consultant’s obligations for the provision of insurance and to 
indemnify the City shall survive for a period equal to any and all relevant statutes of limitation, 
plus the time necessary to fully resolve any claims, matters, or actions begun within that period.”

6.23 Advertising and Public Disclosure.  The Consultant shall not include any reference to 
this Agreement or to services performed pursuant to this Agreement in any of its advertising or 
public relations materials without first obtaining the written approval of the Director, which will 
not be unreasonably withheld.  Any oral presentation or written materials related to services 
performed under this Agreement shall include only services that have been accepted by the City.  
The Director shall be notified in advance of the date and time of any such presentation.  Nothing 
in this provision shall preclude the transmittal of any information to officials of the City, including 
without limitation the Mayor, the Director, City Council or the Auditor.

6.24 Legal Authority.  Consultant represents and warrants that it possesses the legal authority, 
pursuant to any proper, appropriate and official motion, resolution or action passed or taken, to 
enter into this Agreement.  Each person signing and executing this Agreement on behalf of 
Consultant represents and warrants that he has been fully authorized by Consultant to execute this 
Agreement on behalf of Consultant and to validly and legally bind Consultant to all the terms, 
performances and provisions of this Agreement.  The City shall have the right, in its sole discretion, 
to either temporarily suspend or permanently terminate this Agreement if there is a dispute as to 
the legal authority of either Consultant or the person signing the Agreement to enter into this 
Agreement.

6.25 Notices.  Notices, concerning the termination of this Contract, notices of alleged or actual 
violations of the terms or conditions of this Contract, and other notices of similar importance, 
including changes to the person to be notified or their addresses, shall be made:  

to the City: Executive Director 
Department of Transportation and Infrastructure
201 West Colfax Avenue, Dept. 601
Denver, Colorado 80202

with a copy to: Assistant City Attorney
201 West Colfax Avenue, Dept. 1207
Denver, Colorado 80202

to the Consultant: M. Arthur Gensler, JR. And Associates, Inc.
1225 17th St., Suite 150
Denver, Colorado 80202

DocuSign Envelope ID: 5B0C1D6D-4D4C-42B0-8FBA-1AAEBE2BDC4D



M. ARTHUR GENSLER, JR. AND ASSOCIATES INC.
202368007-00

30

All notices shall be in writing and provided by either personal delivery or certified mail, return 
receipt requested.  All notices are effective upon personal delivery or upon placing the notice in 
the United States mail.  The addresses may be changed by the Parties by written notice. 

6.26 Severability.  It is understood and agreed by the parties hereto that, if any part, term, or 
provision of this Agreement, except for the provisions of this Agreement requiring prior 
appropriation and limiting the total amount to be paid by the City, is by the courts held to be illegal 
or in conflict with any law of the State of Colorado, the validity of the remaining portions or 
provisions shall not be affected, and the rights and obligations of the parties shall be construed and 
enforced as if the Agreement did not contain the particular part, term or provision held to be 
invalid.

6.27 Agreement as Complete Integration-Amendments.  This Agreement is intended as the 
complete integration of all understandings between the parties.  No prior or contemporaneous 
addition, deletion or other amendment shall have any force or effect, unless embodied herein in 
writing.  No subsequent novation, renewal, addition, deletion or other amendment hereto shall 
have any force or effect unless embodied in a written amendatory or other agreement executed by 
the parties and signed by the signatories to the original Agreement.  This Agreement and any 
amendments shall be binding upon the parties, their successors and assigns.

6.28 Electronic Signatures.   Consultant consents to the use of electronic signatures by the 
City.  The Agreement, and any other documents requiring a signature hereunder, may be signed 
electronically by the City in the manner specified by the City. The Parties agree not to deny the 
legal effect or enforceability of the Agreement solely because it is in electronic form or because 
an electronic record was used in its formation.  The Parties agree not to object to the admissibility 
of the Agreement in the form of an electronic record, or a paper copy of an electronic document, 
or a paper copy of a document bearing an electronic signature, on the ground that it is an electronic 
record or electronic signature or that it is not in its original form or is not an original.

REMAINDER OF PAGE LEFT INTENTIONALLY BLANK
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Contract Control Number:  DOTI-202368007-00      
Contractor Name:   M. ARTHUR GENSLER, JR. AND ASSOCIATES, INC. 
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of:   
 
 
 
SEAL CITY AND COUNTY OF DENVER: 

 
 
 

ATTEST: 
 
 
 
 
 
 

By:    
         
 
         
        

  
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED: 
 
Attorney for the City and County of Denver 
 
By:   
         
 
         

 
 
 
By:    
          
 
          
 
 
By:     
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Contract Control Number:  DOTI-202368007-00 
Contractor Name:   M. ARTHUR GENSLER, JR. AND ASSOCIATES, INC. 
 
 
 
 
         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
         Title: _____________________________________ 
         (please print) 
 
 
 
 
                    ATTEST: [if required] 
 
 
         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
 
         Title: _____________________________________ 
         (please print) 
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Exhibit A 
 

Scope of Work 
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Category 1 – Architectural Design 
Architectural firms are asked to partner with sub-consultants creating a complete Design Team capable 
of providing full architectural and engineering services in response to numerous and varied projects 
arising within the City. The Agreement for On-Call Architectural and Technical Design Services will 
have a three-year term and will have a contract limit of $5,000,000.00. Projects will be initiated by 
issuing task orders to the contract with the aggregate fee for all task orders limited to $5,000,000.00. 
The City reserves the right to issue Proposal Requests to multiple On-Call Consultant Teams for a single 
Task Order.   

 
Task order scopes can include but will not be limited to:  
 

• Programming and design studies 
• Workplace strategy 
• Design 
• Architectural Design 
• Structural Engineering 
• Mechanical Engineering 
• Electrical Engineering 
• Plumbing Engineering 
• Civil Engineering 
• Landscape Architecture  
• As-built documentation 
• ADA and code evaluation and compliance 
• Roof design 
• Sustainability/Commissioning 
• Cost Estimating  
• Historic Preservation 
• Fire Protection and Life Safety 
• Peer Review 
• Public Engagement 
• Bridge, sidewalk, ROW elements, roadway design 
• Data Collection 
• Project Management / Staff Augmentation 
• Program Management / Staff Augmentation 
• Structural evaluations, studies, and designs 
• Construction administration 
• Facility Condition Assessment of existing facilities and building systems 
• ADA Measurement/Inspection and review 
• full architectural and engineering design services including programming, schematic design, 

design development, construction documents, bidding/negotiation, permit facilitation, and 
construction administration.  

 
For specific task orders requiring specialty consultants under the On-call Professional and Technical 
Design Services: Category 1- Architectural Design Agreement (the “Agreement), the Design 
Consultant may solicit a proposal from a sub consultant who is not listed as a Consultant Team Member 
in the Agreement. Participation from specialty sub-consultants added at the Task Order level who are 
not listed as a Consultant Team Member in the Agreement can count towards the M/WBE goal if they 
have an M/WBE Certification with the City. 

  

DocuSign Envelope ID: 5B0C1D6D-4D4C-42B0-8FBA-1AAEBE2BDC4D



To assist in expediting design services for task orders, consultant teams are encouraged to include more 
than one sub consultant for disciplines/firms often experiencing a back-log of work. The City expects 
its On-Call Design Service consultants to provide responsive customer service as it relates to project 
needs and requirements. Please note the prime consultant is responsible for managing the approach to 
meeting the prescribed M/WBE goal associated with the Agreement. 

 
State and local government facilities must follow the requirement of the 2010 ADA Standards for 
Accessible Design (2010 ADA Standards). Facilities that do not comply with the 2010 ADA Standards 
may prevent people with disabilities from fully and equally enjoying Denver’s services, programs, or 
activities and may constitute discrimination on the basis of disability. Any construction or alterations 
to Denver buildings and facilities by it or on its behalf will fully comply with the requirements of the 
2010 ADA Standards. Consultants are therefore responsible for ensuring architectural designs for 
construction and/or alterations are compliant with the 2010 ADA Standards. 

 

The Agreement is managed by Department of Transportation and Infrastructure, who has contract 
authority on behalf of the City. Department of Transportation and Infrastructure is contractually 
responsible for managing each task order, and a Project Manager within Department of Transportation 
and Infrastructure will be the Consultant Team’s direct point of contact for each task order issued. The 
awarded Consultant Teams shall ensure project communication between the Consultants and the End 
User is conveyed and managed through the Department of Transportation and Infrastructure Project 
Manager. In addition, the City would like the Design Consultant to identify a consistent point of contact 
who will become familiar with the contract language, forms, and requirements set forth in the 
Agreement, as well as fully understand the City’s process of doing business as it relates to the task 
orders and On-Call Agreement. 

 
The Consultant Team must possess the following capabilities. 
 

• Full Service Architectural Design including compliance with Americans with Disabilities 
Act (ADA) requirements and all applicable codes, regulations, and standards 

• Mechanical/Plumbing Engineering 
• Electrical Engineering 
• Structural Engineering 
• Civil Engineering 
• Landscape Architecture 
• Cost Estimating  

 
The Consultant Team is encouraged to provide the following specialty disciplines. 
 

• Roof Consulting 
• Low Voltage Consulting: Security, Access Controls, Voice & Data Telecommunications, 

Audio/Video, CATV 
• Sustainability / LEED Consulting 
• Americans with Disabilities Act (ADA) Consulting 
• Code Consulting  
• Acoustical Engineering 
• Commissioning 
• Cost Estimating (consultant) & Independent Cost Estimating (contractor) 
o ICE should have the skills and background required to prepare bottom-up, production-

based estimates, and the ability to independently analyze the labor, equipment, 
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production rates, and schedule required to construct the project.  The ICE is expected to 
know the local market and maintain a relationship with Subcontractors, certified firms, 
Minority, Woman and Disadvantaged Business Entity (SMWDBE’s), and other Subject 
Matter Experts to assist the ICE (if necessary) in validation of trade specific pricing and 
estimates.   

 
Below is a list of various design projects completed using past On-Call Design Services. The intent of 
providing this list is to provide examples of the types of projects the City may request the awarded 
Design Consultants to propose on as part of the On-Call Design Services Agreement: 

 
• Central Library Arcade Design Study – Design budget $22,000 
• Webb Excise & License Counter Renovation – Design Budget $8,500 
• Design Renovation of 4330 East 48th Ave. – Design budget $50,000 
• PAB, Ramp Design Project – Design budget $20,000 
• Central Library 6th Floor (Phase 3) – Design budget $65,000 
• DPD Gang Program Development – Design Budget $13,000 
• Red Rocks Trading Post Maintenance – Design Budget $70,500 
• DFD Station 27 Stucco Repair – Design Budget $10,500 
• Urban Farm Assessment – Design Budget $21,000 
• McNichols Master Plan – Design Budget $113,000 
• Blair Caldwell Security System – Design Budget $32,500 
• 11th and 12th Floor City Attorney’s Office Renovation – Design Budget $20,000 
• Eugene Field Parking Lot Improvements – Design Budget $60,500 
• Homeless Shelter Study – Design Budget $14,000 
• Community Rec Center Toilet Remodel – Design Budget $18,000 
• Red Rocks ADA Accessibility Study – Design Budget $50,000 
• DFD Kitchen Renovations – Design Budget $29,000 
• LFC Glazing Repairs – Design Budget $59,000 
• Roslyn Truck Wash Door – Design Budget $9,000 
• Webb Bldg. Floor 6 NDCC Design – Design Budget $40,000 
• Botanic Gardens Stair Repair – Design Budget $16,000 
• Wellshire Inn HVAC Study – Design Budget $11,000 
• DPD SWAT Program – Design Budget $41,000 
• Buell Façade & Structural – Design Budget $55,500 
• CDL Children’s Pavilion Waterproofing – Design Budget $24,000 
• Hadley Library Renovation – Design Budget $60,500 
• DPL – Camera Project – Design Budget $50,000 
• Smiley Library Waterproofing – Design Budget $155,000 
• Fire Arson Relocation – Design Budget $37,000 
• Denver Public Restrooms Project – Design Budget $20,000 
• Roslyn Building C Roof – Design Budget $20,000 

 
Work under the Agreement will be performed within facilities operated by, but not limited to, the 
following City Agencies: 
 

• Denver Parks and Recreation 
• Denver Arts and Venues 
• Denver Public Libraries 
• Denver Police Department 
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• Denver Fire Department 
• Denver Sheriff Department 
• Denver Department of General Services 
• Denver Zoo 
• Denver Department of Transportation and Infrastructure 
• Department of Housing Stability (HOST) 
• Climate Action, Sustainability & Resiliency (CASR) 
• Denver Real Estate/Department of Finance 
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64	

RFQ – On-Call Vertical Professional and Technical Services  Attachment 2  

Attachment 2 – Consultant/Sub-Consultant Team Members 
 

CONSULTANT TEAM MEMBERS 
 
Prime Consultant:             
 
List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their respective 
hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as necessary.  
 

Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. Reproduction, if 
requested by the City, shall be reimbursed at actual cost if approved in advance by Project Manager. Such costs are, 
in all such instances, included in the hourly rates paid by the City. Reproduction of submittals requested by the City 
including such items as end-of-phase reports, drawings, bid documents, record drawing reproducibles, etc. are not 
included in the hourly rates, and will be itemized as a not-to-exceed reproducible expense and will be reimbursed 
at actual cost.  

REIMBURSABLE EXPENSES 

 

TEAM QUALIFICATIONS: INDIVIDUAL KEY PERSONNEL

Gensler

Principal 1

Principal 2

Principal 3

Overall project leadership. Works closely with the team to guarantee a smooth design process that 
exceeds client expectations.

Overall project leadership. Works closely with the team to guarantee a smooth design process that 
exceeds client expectations.

Overall project leadership. Works closely with the team to guarantee a smooth design process that 
exceeds client expectations.

Fully engaged throughout the entire project. Lead the project management efforts by coordinating with 
the team to ensure that the design and engineering is integrated into the final product.

Fully engaged throughout the entire project. Lead the project management efforts by coordinating with 
the team to ensure that the design and engineering is integrated into the final product.

Fully engaged throughout the entire project. Lead the project management efforts by coordinating with 
the team to ensure that the design and engineering is integrated into the final product.

Provides quality control, quality assurance reviews for the project, work with the team to coordinate 
technical details, specifications writer.

Provides quality control, quality assurance reviews for the project, work with the team to coordinate 
technical details, specifications writer.

Fully engaged throughout the entire project. Lead the project management efforts by coordinating with 
the team to ensure that the design and engineering is integrated into the final product.

Responsible for ensuring the feasibility and documentation of the design solutions in order to provide a 
clear, well-documented design package.

Responsible documentation of the design solutions and a well-documented design package.

Engaged with project design team to provide environmental graphic design, signage and wayfinding and 
providing well documented drawings to the project team.

Responsible documentation of the design solutions and a well-documented design package.

Engaged with project design team to provide environmental graphic design, signage and wayfinding and 
providing well documented drawings to the project team.

Engaged with project design team to provide environmental graphic design, signage and wayfinding and 
providing well documented drawings to the project team.

Responsible for ensuring the feasibility and documentation of the design solutions in order to provide a 
clear, well-documented design package.

Responsible for ensuring the feasibility and documentation of the design solutions in order to provide a 
clear, well-documented design package.

Fully engaged throughout the entire project. Lead the project management efforts by coordinating with 
the team to ensure that the design and engineering is integrated into the final product.

Any administrative duties required throughout project duration.

$375

$350

$325

$250

$225

$200

$225

$200

$175

$175

$125

$225

$100

$100

$200

$175

$150

$125

$150

Senior Project Manager 1

Senior Project Manager 2

Senior Project Manager 3

Technical Coordinator 1

Technical Coordinator 2

Project Manager 1

Project Architect/Designer 1

Drafts Person/Jr. Designer 1

Graphic Designer 1

Drafts Person/Jr. Designer 2

Graphic Designer 2

Graphic Designer 3

Project Architect/Designer 2

Project Architect/Designer 3

Project Manager 2

Intern/Administrative
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Prime Consultant:  

The additional expenses of the Consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel/transportation costs shall not be reimbursable by the City for Prime Consultant.

The Consultant will be required to submit a complete list of pricing reimbursable items. 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 

Gensler

0.15
0.18
2.09
0.50

REIMBURSABLE EXPENSES
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RFQ – On-Call Vertical Professional and Technical Services Attachment 2

SUB-CONSULTANT TEAM MEMBERS 

Sub-Consultant:

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary.  

Title/Classification Responsibilities Rate/Hr.

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost.

Sr. Principal

Principal

Designer VI

Designer V

Designer IV

Designer III

DDeessiiggnneerr  IIIII

Admin/Marketing

DDeessiiggnneerr  III

Oversee contract, provide design leadership, oversee task 
order deliverables
Task order principal, design leader, oversee task team and 
deliverables
Task order project management, manage task order a team 
and deliverables 
Task order sr. landscape architect

Task order landscape architect

Task order landscape designer

Task order landscape designer

Task order landscape designer

Task order accounting, marketing, general overhead needs

$221.00

$188.00

$138.00

$130.00

$120.00

$110.00

$103.00

$98.00

$128.00

Dig Studio, Inc.
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REIMBURSABLE EXPENSES

Sub-Consultant: 

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved by the

DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items.

Actual Costs

Item Charge Rate
Copies (8 1/2 x 11”) $________/ each
Copies (8 1/2 x 14”) $________/ each
Red-line copies $________/ S.F.
Reproducibles $________/ page

Dig Studio, Inc.

.55
1.00
1.65

15 ($2.42/sf)
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SUB-CONSULTANT TEAM MEMBERS

Sub-Consultant:

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary. 

Title/Classification Responsibilities Rate/Hr.

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost.

Form+Works Design Group, LLC

Principal Project oversight, client coordination, consultant coordination, 
field documentation, quality control $175/hr

Project Manager / 
Project Architect

Consultant coordination, field documentation, REVIT model 
management, production of deliverables

$125/hr

Designer Field documentation, production of deliverables $110/hr

Architectural Intern $100/hrProduction of Deliverables
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REIMBURSABLE EXPENSES

Sub-Consultant: 

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved by the

DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items.

Actual Costs

Item Charge Rate
Copies (8 1/2 x 11”) $________/ each
Copies (8 1/2 x 14”) $________/ each
Red-line copies $________/ S.F.
Reproducibles $________/ page

Form+Works Design Group, LLC

0.08
0.50
0.10
0.60
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SUB-CONSULTANT TEAM MEMBERS

Sub-Consultant:

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary. 

Title/Classification Responsibilities Rate/Hr.

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost.

Group14 Engineering, PBC

Principal

Service Director
Team Leader, Sr. Engineer III

Sr. Proj. Mgr II, Sr. Engineer II

Sr. Proj. Mgr II, Engineer III

Proj. Mgr. II, Engineer III

Proj. Mgr I, Consultant III, Job Captain II

Engineer II, Consultant II, Job Captain

Engineer I, Consultant I

Tech Support

Admin Support

Oversight and quality control

Oversight and quality control
Project management - general project oversight

Project management - general project oversight
Project management - general project oversight

Project management - general project oversight
Project management - general project oversight

Consulting and support services
Consulting and support services

Technical support

Administrative support

$235

$215
$202

$192
$173

$155
$146

$137
$125

$101

$87

$247

$226

$212

$202

$182

$163

$153

$144

$131

$106

$91
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REIMBURSABLE EXPENSES

Sub-Consultant: 

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved by the

DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items.

Actual Costs

Item Charge Rate
Copies (8 1/2 x 11”) $________/ each
Copies (8 1/2 x 14”) $________/ each
Red-line copies $________/ S.F.
Reproducibles $________/ page

Group14 Engineering, PBC

0
0
0
0
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SUB-CONSULTANT TEAM MEMBERS

Sub-Consultant: HCL Engineering & Surveying, LLC

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary.

Title/Classification Responsibilities Rate/Hr. 
Principal Program Manager $  240.00 
Director of Civil Technical QC/QC review and project coordination/drainage/

water resources analysis and design.
$  220.00 

Director of Surveying Oversight of survey department. $  220.00 
Senior Project Manager Oversight of civil, structural, or architectural department.  $ 200.00
Project Manager Design team coordination/plan review/transportation design. $  185.00 
Project Engineer Drainage and water resources design and analysis/transportation 

design/technical specifications.
$  150.00 

Design Engineer II Responsible for roadway layout and geometric design, EOPC. $  135.00 
Design Engineer I Assists in drainage calculations transportation sheet production. $  120.00 
Senior CAD Technician Develops survey base sheets from field survey information for design 

purposes.
$  135.00 

CAD Technician Assists in plan production. $  125.00 
SUE Manager Gathers all utility information and prepares SUE plan set. $  190.00 
Senior Project Surveyor Prepares technical data and oversees the overall process of all field data 

processing for final deliverable, oversees QA/QC.
$  160.00 

Project Surveyor Manages survey production/survey QA/QC. $  135.00 
Utility Locator Locates existing underground utilities. $  135.00 
Field Coordinator Oversees all field survey operations. $  155.00 
Party Chief Organizes the efficiency of the field survey crew, calculates and records field 

data, reviews job specifications to determine best course to complete the 
fieldwork.

$  155.00 

Instrument operator Early career surveyor subject to supervision by Party Chief $    90.00 
UAV Pilot Conducts drone flights. $  135.00 
Administrative Support Coordinates billing, client database, project filing system, HR management, 

MWBE program.
$  115.00 

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost.
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REIMBURSABLE EXPENSES 

Sub-Consultant: HCL Engineering & Surveying, LLC 

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the City. Not applicable
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved by the

DOTI PM. Not applicable

The Consultant will be required to submit a complete list of pricing reimbursable items. Not applicable 

Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ 0 / each 
Copies (8 1/2 x 14”) $ 0 / each 
Red-line copies $ 0 / S.F. 
Reproducibles $ 0 / page 
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SUB-CONSULTANT TEAM MEMBERS

Sub-Consultant:

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary. 

Title/Classification Responsibilities Rate/Hr.

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost.

Principal Principal has a thorough knowledge of architecture and design, leading the 
development of design standards, while supervising / supporting the design department

$325.00

Senior Project Manager Manages multiple projects simultaneously. Leads the coordination of all project efforts 
across a multi-disciplinary team, ensuring efficient and effective project delivery. 

$225.00

Architect Licensed architect with sound and diverse knowledge of architecture principles and 
practices in a board array of assignments.

$225.00

Senior Designer
Responsible for BIM implementation and digital construction procedures at the 
design, construction and close out stages of project.

$175.00

Project Manager Manages multiple small/medium projects, coordinates all aspects of assigned projects, 
and estimates scope of work

$200.00

BIM Manager

Licensed architect with majority of responsibility. Executes and coordinates projects, 
and may oversee large staff of architects and technicians. 

$225.00

Iron Horse Architects, Inc.
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REIMBURSABLE EXPENSES

Sub-Consultant: 

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved by the

DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items.

Actual Costs

Item Charge Rate
Copies (8 1/2 x 11”) $________/ each
Copies (8 1/2 x 14”) $________/ each
Red-line copies $________/ S.F.
Reproducibles $________/ page

.10

.15

Oversized Copies BW up to11 x 17.15
Oversized Copies Color up to11 x 17 .25

Large Scale Drawings, Red Lines, and Reproducibles Cost + 10%

Iron Horse Architects, Inc.
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SUB-CONSULTANT TEAM MEMBERS

Sub-Consultant:

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary. 

Title/Classification Responsibilities Rate/Hr.

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost.

KDG Engineering, LLC

Prinicpal Engineer

Associate Principal
Engineer

Engineer Intern

Project Management, Quality Control and Quality
Assurance
Lead Engineer, will perform technical project
duties

Perform plan production with oversight from
Associate Principal Engineer

$170.00-$180.00

$155.00-$163.00

$67.00-$85.00

Structural Engineer $135.00-$145.0Perform technical project duties and design
structural elements
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REIMBURSABLE EXPENSES

Sub-Consultant: 

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved by the

DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items.

Actual Costs

Item Charge Rate
Copies (8 1/2 x 11”) $________/ each
Copies (8 1/2 x 14”) $________/ each
Red-line copies $________/ S.F.
Reproducibles $________/ page

KDG Engineering, LLC

1.50

0.25
0.30

5.00
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SUB-CONSULTANT TEAM MEMBERS

Sub-Consultant:

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary. 

Title/Classification Responsibilities Rate/Hr.

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost.

P rincipal 

A ssociate  

S enior Project Engineer  

P roject Engineer   

P rofessional Engineer   

 Engineer-in-Training II  

 Engineer-in-Training I 

S enior Designer   

D esigner     

T echnician III   

T echnician II   

T echnician I    

$254.00

$221.00

$200.00

   $167.00

$157.00

$135.00

$124.00

$167.00

$146.00

$130.00
$119.00

$108.00

O verall Contract Managemen                                                                   t. Principal-in-charge,
engineer-of-record, quality assurance, scheduling staff

S tructural or civil engineer                                                                   ing investigation, design,
consultation, and detailing for construction documen     ts

S tructural or civil engineering inv                                                                                        estigation, design, preparation of
construction documents, and construction administration services

S tructural or civil engineering inv                                                                                       estigation, design, preparation of
construction documents, and construction administration services

S tructural or civil engineer                                                                      ing investigation, design, and
construction administration support

D esigner position, supervises                                                                                  , directs, schedules, and manages 
Technician and Designer staff.

A ssists engineers as a para-Desig                                                                                    n Professional working with the 
model and developing drawings.

C omputer-aided dr                                                    afting and modeling

C omputer-aided dr                                                    afting and modeling

C omputer-aided dr                                                    afting and modeling

Martin/Martin, Inc. 

Project manager for individual task orders: manage engineering staff 
and internal survey crews

Structural or civil engineering investigation, design, 
preparation of construction documents, and construction administration support

S enior Building 
Envelope Specialist $200.00

Building Envelope Specialist    $162.00

Survey Crew (Two-Man)

Survey Crew (One-Man)

Professional Land Surveyor

Survey  T echnician I    

$254.00

$167.00

$151.00

$103.00

Collect design survey data in field. Collect evidence of boundary 
monumentation and ownership, and layout of design for construction.

Collect design survey data in field. Collect evidence of boundary monumentation 
and ownership, and layout of design for construction.
Determine boundaries based on field evidence and other evidence, 
write legal descriptions, and preparation of survey documents.
Process field survey data, prepare final drawing for design, boundary, and 
ALTA surveys including plotting of legal descriptions.

Building envelope investigation/design/construction.

Building envelope investigation/design/preparation of construction documents.

RFQ – On-Call Vertical Professional and Technical Services Attachment 2

SUB-CONSULTANT TEAM MEMBERS

Sub-Consultant:

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary.

Title/Classification Responsibilities Rate/Hr.

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs.
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible
expense and will be reimbursed at actual cost.

Administrative Assistant $85.00
Clerical duties, administrative requests, prepare reports

Martin/Martin, Inc.

RFQ – On-Call Vertical Professional and Technical Services Attachment 2

SUB-CONSULTANT TEAM MEMBERS

Sub-Consultant:

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary.

Title/Classification Responsibilities Rate/Hr.

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost.

Administrative Assistant $85.00
Clerical duties, administrative requests, prepare reports

Martin/Martin, Inc.
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REIMBURSABLE EXPENSES

Sub-Consultant: 

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved by the

DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items.

Actual Costs

Item Charge Rate
Copies (8 1/2 x 11”) $________/ each
Copies (8 1/2 x 14”) $________/ each
Red-line copies $________/ S.F.
Reproducibles $________/ page

$0.04
N/A
N/A
N/A

Martin/Martin, Inc. 

TRAVEL AND TRANSPORTATION EXPENSES
1. Reimbursement for actual travel and subsistence expenses paid to or on behalf of employees or
subconsultants not local to the project on business connected with the project at the multiple of 1.0 times cost
to Martin/Martin.
2. Fifty-eight and one half cents ($0.655) per mile for use of vehicles.
OUTSIDE SERVICES
Invoice cost of services and expenses charged to Martin/Martin by outside consultants, professional, or
technical firms engaged in connection with the order/project at a multiple of 1.0 times cost to Martin/Martin.

▪Photo copies $0.04/sheet
▪Color photo copies $0.25/sheet
▪Bond Sheets $0.10/SF
▪Mylars $3.40/SF
▪Color plots $6.00/SF
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SUB-CONSULTANT TEAM MEMBERS 

Sub-Consultant:                     

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary.  

Title/Classification Responsibilities Rate/Hr. 

 

 

 

 

 

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost.  

MCNAMARA SALVIA STRUCTURAL ENGINEERS

PRINCIPAL
ASSOCIATE
PROJECT MANAGER
PROJECT ENGINEER
DESIGN ENGINEER
MODELER PRODUCTION OF DRAWINGS $115.00

$125.00

$150.00

$170.00

$210.00

$300.00CONTINUAL REVIEW DRAWINGS & CALCULATIONS FOR FINAL APPROVAL/STAMPING

SMALLER DESIGN & ANALYSIS TASKS, PRODUCTION OF DRAWINGS

GENERAL DESIGN & ANALYSIS TASKS

GENERAL DESIGN & ANALYSIS TASKS, COORDINATION WITH OTHER DISCIPLINES

COORDINATION OF WORK LOAD DISTRIBUTION, COORDINATION WITH OTHER
DISCIPLINES, REVIEW OF DRAWINGS & CALCULATIONS FOR QUALITY ASSURANCE
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REIMBURSABLE EXPENSES 

Sub-Consultant:        

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved by the

DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items. 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 

MCNAMARA SALVIA STRUCTURAL ENGINEERS

0.10
0.15

0.75
0.75
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SUB-CONSULTANT TEAM MEMBERS

Sub-Consultant:

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary. 

Title/Classification Responsibilities Rate/Hr.

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost.

Mead & Hunt, Inc. dba Ambient Energy 

Sr. Client/ Project Manager $262.73
Cx Team Leader/ 
Sr. Project Manager $195.76

Cx Provider IV/ 
Project Manager

Sr. Cx Provider $180.30

$154.55
Cx Provider III/ 
Project Manager $144.24

Cx Provider II $133.94

Cx Provider I $113.33

Project Assistant $103.03

Administrative Assistant $92.73

Team/ resource allocation, QA/QC implementation, technical oversight 

Contract execution, client relations, invoicing oversight 

Commissioning services

Commissioning services, project and team management 

Commissioning services, project and team management 

Commissioning services

Commissioning services

Project set up and team support

Project set up and invoicing support

Sr. Building Performance 
Engineer $180.30

Building Performance Team 
Leader /  Project Manager Team/ resource allocation, QA/QC implementation, technical oversight $195.76

Building Performance 
Engineer I Energy modeling $108.18

Sr. Sustainability Consultant/  
Project Manager $154.55

Building PerformanceBuilding Performan  
Engineer IIEngineer II Energy modeling $1$139.09

Team/ resource allocation, QA/QC implementation, technical oversight 
Sustainability Team 
Leader/  Project Manager $195.76

Sustainability consulting, green building rating facilitation 

Sustainability consulting, green building rating facilitation 

Sustainability consulting, green building rating facilitation 

Sustainability Consultant II 

Sustainability Consultant I 

$128.79

$108.18

Energy modeling 
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REIMBURSABLE EXPENSES

Sub-Consultant: 

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved by the

DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items.

Actual Costs

Item Charge Rate
Copies (8 1/2 x 11”) $________/ each
Copies (8 1/2 x 14”) $________/ each
Red-line copies $________/ S.F.
Reproducibles $________/ page

Mead & Hunt, Inc. dba Ambient Energy

NA
NA
NA
NA
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SUB-CONSULTANT TEAM MEMBERS

Sub-Consultant:

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary. 

Title/Classification Responsibilities Rate/Hr.

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost.

Meeting the Challenge, Inc (MTC), A CP&Y Company

Sr. ADA Consultant Provide Senior Level Expertise on all things ADA $185.00

Project Manager Provide PM leadership/administration of Project  $145.00

Plan Designer Provide plan design and ADA reviews $100.00

Administration Support Provide support to contracts and invoicing $100.00
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REIMBURSABLE EXPENSES

Sub-Consultant: 

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved by the

DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items.

Actual Costs

Item Charge Rate
Copies (8 1/2 x 11”) $________/ each
Copies (8 1/2 x 14”) $________/ each
Red-line copies $________/ S.F.
Reproducibles $________/ page

Meeting the Challenge, Inc (MTC), A CP&Y Company

None

Depends on on site needs of PRIME.  If necessary, we will travel from Colorado Spring to Denver.  
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Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ___ _____. 

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. Reproduction 
costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project Manager. Such costs are, in all 
such instances, included in the hourly rates paid by the City. Reproduction of submittals requested by the City including such 
items as end-of-phase reports, drawings, bid documents, record drawing reproducibles, etc. are not included in the hourly rates, 
and will be itemized as a not-to-exceed reproducible expense and will be reimbursed at actual cost.  

SUB-CONSULTANT TEAM MEMBERS 

Firm Name:  PK Electrical, Inc.____________________________________ 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary.  

3.6201

Principal/EOR

Engineering Manager

Senior Project Engineer

Senior Project Manager

Engineering Designer 3

Engineering Designer 2

Engineering Designer 1

Technology Manager

Fire Alarm Engineer / Designer

Electrical Inspection Services

Production / BIM Manager

Production / Drafter 3

Production / Drafter 2

Production / Drafter 1

Accounting Manager

Clerical / Administration

$260

$240

$215

$210

$200

$180

$160

$230

$220

$185

$155

$120

$115

$110

$130

$110

Oversees entire project, manages client.  Provides QA/QC reviews.

Engineer in charge of design, standards, requirements, project management, staff, 
and attends client meetings.
Engineer responsible for technical aspects of project, code, reviews, oversees junior 
engineers and designers.
Assists Project Engineer, manages staff, resources, schedule, and budget.

Designs lighting, power, and low voltage systems and edits specifications.

Designs lighting, power, and low voltage systems and edits specifications.

Designs lighting, power, and low voltage systems and edits specifications.

Manages designers, and designs low voltage systems (DATA/Voice, A/V, security, 
CCTV, infrastructure systems)
Design of fire alarm, mass notification, V-Evac systems, and specifications.

Provides electrical inspection services

Manages production department and staff, assigns work, maintains drafting standards 
and drafting software
Microstation, BIM, CAD drafting and production

Microstation, BIM, CAD drafting and production

Microstation, BIM, CAD drafting and production

Finance accounts manager / bookkeeping

Filing, document control, spec editing, general tasks
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REIMBURSABLE EXPENSES

Sub-Consultant: 

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved by the

DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items.

Actual Costs

Item Charge Rate
Copies (8 1/2 x 11”) $________/ each
Copies (8 1/2 x 14”) $________/ each
Red-line copies $________/ S.F.
Reproducibles $________/ page

PK Electrical, Inc.

0.06
0.11
0.75
2.25
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SUB-CONSULTANT TEAM MEMBERS 

Sub-Consultant:  Rider Levett Bucknall

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary.  

Title/Classification Responsibilities Rate/Hr. 

Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: ________. 

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost.  

Executive Vice Principal

Associate Principal

Senior Project Manager

Associate

Senior Cost Manager

Cost Manager

Administrative Support

Oversees the entire project, determines the appropriate resources needed & 
allocates project assignments

Has expertise in project management and/or cost estimating functions
Project overseer & determines the appropriate resources needed & allocates 
assignments
Makes recommendations on the most effective use of funds, provides optimal 
project/program scheduling options
Provides supervision to Cost Estimators on all matters pertaining to the 
development of cost plans and estimates.
Under close supervision, prepares cost plans in order to estimate, plan and control 
construction costs
Performs various administrative functions including preparation of reports, 
maintains files, and produces correspondence

$300

$225

$225

$200

$170

$160

$90

3.11

DocuSign Envelope ID: 5B0C1D6D-4D4C-42B0-8FBA-1AAEBE2BDC4D



REIMBURSABLE EXPENSES 

Sub-Consultant:  Rider Levett Bucknall

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved by the

DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items. 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 

Rider Levett Bucknall does not require any reimbursable expenses at this time.
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RoofTech Consultants, Inc.

RoofTech does not require any reimbursable expenses at this time.
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SUB-CONSULTANT TEAM MEMBERS

Sub-Consultant:

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary. 

Title/Classification Responsibilities Rate/Hr.

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost.

Salas O'Brien

Principal MEP/FP Engineering
Vice President MEP/FP Engineering

MEP/FP Engineering

MEP/FP Engineering

MEP/FP Engineering

MEP/FP Engineering

MEP/FP Engineering

MEP/FP Engineering

MEP/FP Engineering

MEP/FP EngineeringTechnical Support

Drafter

Senior Drafter

Designer

Senior Designer

Engineer

Senior Engineer

Engineering Discipline Leader $175.00/hr

$280.00/hr

$220.00/hr

$85.00/hr

$90.00/hr

$95.00/hr

$105.00/hr

$115.00/hr

$130.00/hr

$155.00/hr
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REIMBURSABLE EXPENSES 

Sub-Consultant:   

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved by the

DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items. 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 

Salas O’Brien

Salas O’Brien does not require any reimbursable expenses at this time.
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SUB-CONSULTANT TEAM MEMBERS

Sub-Consultant:

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary. 

Title/Classification Responsibilities Rate/Hr.

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost.

Studio Campo

Principal

Project Manager

Designer

$200

Project management and client communication

Design production

Design direction

$160

$110
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REIMBURSABLE EXPENSES

Sub-Consultant: 

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved by the

DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items.

Actual Costs

Item Charge Rate
Copies (8 1/2 x 11”) $________/ each
Copies (8 1/2 x 14”) $________/ each
Red-line copies $________/ S.F.
Reproducibles $________/ page

Studio Campo

.18

.25

.98

.65

DocuSign Envelope ID: 5B0C1D6D-4D4C-42B0-8FBA-1AAEBE2BDC4D



	

SUB-CONSULTANT TEAM MEMBERS

Sub-Consultant:

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets 
as necessary. 

Title/Classification Responsibilities Rate/Hr. 

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed reproducible 
expense and will be reimbursed at actual cost.

Studio Completiva, Inc. 

Principal 

Project Manager

Project Architect

Job Captain 

Drafter

Admin

Provide project oversight and direction, as well as accountability

Provide organization, communications, and leadership 

Achieve project

Senior Project Manager

Senior Project Architect $234

$245

$270

$224

$204

$173

$143

$122

objectives through design and documentation 

Implement and advance design direction and documentation  

Execute design decisions; provide feedback 
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REIMBURSABLE EXPENSES

Sub-Consultant: 

The additional expenses of the consultant reimbursable by the City shall include:

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel cost may apply for sub consultants not local to the project. Travel shall be pre-approved by the

DOTI PM.

The Consultant will be required to submit a complete list of pricing reimbursable items.

Actual Costs

Item Charge Rate
Copies (8 1/2 x 11”) $________/ each
Copies (8 1/2 x 14”) $________/ each
Red-line copies $________/ S.F.
Reproducibles $________/ page

.12

.25

.25
.70

Studio Completiva 
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Exhibit C 
 

Key Personnel 
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Selected Project Experience
City and County of Denver, Architectural and Engineering 

On-call Services, Various Locations	 Various

GSA Building 53, Lakewood, CO	 200,000

1515 Arapahoe Lobby and Public Spaces, Denver, CO	 67,000

1740 Broadway Creative Office, Denver, CO	 80,000

The 410 Repositioning, Denver, CO	 13,400

The Link, Denver, CO	 250,000

Lodo Towers, Denver, CO	 13,500

4909 Pearl East New Building, Boulder, CO	 148,000

1700 Broadway, Denver, CO	 19,000

One Belleview Station, Denver, CO	 636,000

Watershed 3555 Brighton, Denver, CO	 155,000

Lenny Camargo
PROJEC T DIREC TOR /  POINT OF CONTAC T

Lenny’s solution-driven attitude, organization and effective 
communication allows him to successfully deliver large, 
complex projects across many sectors. Lenny has worked 
on various project types such as commercial office 
buildings, educational and campuses. His experience 
on such a range of project types has made him skillful 
in researching various building systems as well as code 
analysis.   
29  years experience  / joined Gensler 2004
Background
AIA, LEED BD+C

Bachelor of Architecture, University of Houston

Selected Project Experience
Denver Health & Hospital Authority Parking Garage, 

Denver, CO 	 422,500

GSA Building 53, Lakewood, CO	 200,000

RTD West Rail Line Sheridan Park-N-Ride, Denver, CO � 250,000

RTD West Rail Line Wadsworth Park-N-Ride, Lakewood, CO 296,000

Cherry Creek West Development Master Plan,  Denver, CO  1,500,000

9th & Colorado Redevelopment,  Denver, CO 	 467,300

HUB II, Denver, CO	 555,000

Lodo Towers, Denver, CO	 13,500

1740 Broadway Creative Office (General),  Denver, CO  	 80,000

One Belleview Station, Denver, CO	 636,000

Watershed 3555 Brighton, Denver, CO	 155,000

Jon Gambrill
PRINCIPAL- IN-CHARGE

As Co-Managing Director of Gensler’s Denver office, Jon 
has played a pivotal role in the firm’s continued growth 
and success. He has been instrumental in the delivery of 
a diverse range of projects in the U.S. and overseas. With 
a focus on high-performing design, Jon ensures that every 
project delivers on expectations and positively impacts the 
user experience.
26  years experience  / joined Gensler 2000
Background
AIA, NCARB, CDT, LEED AP

Master of Architecture, University of Illinois, Chicago, IL
Bachelor of Architecture, University of Cincinnati, OH
Construction Document Technologist (CDT) Certificate Construction 

Specifications Institute
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Selected Project Experience
Denver International Airport, Denver, CO

		Planning and Design On-call Agreement

Architecture/Engineering On-call Agreement 

Westin Hotel and Transit Center� 780,000  

FIS Renovation	 20,000

Restroom Design Guidelines

1515 Arapahoe, Denver, CO	 45,000

1700 Broadway, Denver, CO	 19,000

Jewish Colorado, Denver, CO	 18,000

LoDo Towers, Denver, CO	 14,000

One Belleview Station, Denver, CO	 636,000

Denver Place, Denver, CO	 1,100,000

Selected Project Experience
City and County of Denver, Architectural and Engineering 

On-call Services, Various Locations	 Various

Denver International Airport, Architecture/Engineering 

On-call Agreement, Denver, CO	 Various

Canyonlands Regional Airport On-call Services, Moab, UT	 Various

CBRE 17th Street Plaza On-call Services, Denver, CO	 Various

The AMP Repositioning, Denver, CO	 73,500

The Hub RiNo Station I, Denver, CO	 520,000

Primewest Block G, Denver, CO	 900,000

Jonas Philipsen
ARCHITEC TURAL DE SIGN DIREC TOR

Jonas is an award-winning designer with an ability to 
inspire both clients and project teams to think differently 
and balance passion with practical design solutions. His 
proven design skill, attention to detail, and ability too 
develop and manage projects from concept design to 
construction administration garner respect from project 
teams, colleagues and clients.
16  years experience  / joined Gensler 2007
Background
NCARB, LEED BD+C

Bachelor of Architecture, University of Texas, Austin, TX

Sarah Buscarello
ARCHITEC TURAL DE SIGN MANAGER

Sarah’s varied experiences from concept design to 
technical work to built product, bring a comprehensive 
insight to any phase of the architectural projects. She 
is driven by her love for people to create the best user 
experience within the context of the project and the 
owner’s goals.
9 years experience  / joined Gensler 2016
Background
Registered Architect, CO (00405635)

Master of Architecture, Kansas State University

Degree, School, City, State
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Emily Sandri
INTERIORS DE SIGN MANAGER

Emily approaches project management through 
her passion for customer service and attention to 
detail, which allows her to help bring designs to life and 
deliver successful projects. She operates efficiently and  
effectively through her organizational methods and open 
communication style. She is driven by her desire to create 
meaningful and honest relationships and prioritizes the 
client’s goals above all else. 
9  years experience  / joined Gensler 2021
Background
Bachelor of Science in Management and Marketing, Iowa State 

University, 2014

David Ritchey
TECHNICAL DIREC TOR

As a Technical Director, David guides design teams 
through all project phases including code analysis, project 
detailing, and construction ensuring quality and value.  
He works with developing global construction standards/
templates and prefabricated building elements for off site 
production.
24  years experience  / joined Gensler 2008
Background
Bachelor of Architecture, University of Idaho

Revit Architecture 2014 Certified Professional

USGBC LEED®-Accredited Professional

Registered Architect, CO

Selected Project Experience
GSA Building 53 Renovation, Denver, CO	 200,000

Medtronic Innovation Campus, Lafayette, CO	 500,000

HGST, Administration Building, San Jose, CA	 140,00

San Jose State University

Student Recreation & Aquatic Center	 120,000

	 Spartan Golf Complex, San Jose, CA	 10,000

Starz, Greenwood Village, CO	 100,000

The AMP Repositioning, Denver, CO	 73,500

San Francisco International Airport, T1 Expansion, 

San Francisco, CA 742,000

Confidential Tech Client, San Jose, CA	 650,000

Roku, San Jose, CA	 560,000

Selected Project Experience
Denver International Airport, Denver, CO

		 Architecture/Engineering On-call Agreement

GSA Building 53 Renovation, Denver, CO	 200,000

Medtronic Innovation Campus, Lafayette, CO	 500,000

Starz, Greenwood Village, CO	 100,000

S&P Global

 New York, NY 300,000

	 Southfield, MI 	 30,000

Gusto, Denver, CO 33,000

Physical Health Partners, Denver, CO 

United Airlines International Airport BW Club, Denver CO	 36,500

Confidential Tech Client Expansion, Littleton, CO	 50,000
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Harry Spetnagel
BRAND DE SIGN DIREC TOR

Harry has directed the design, documentation, and 
implementation of award-winning branded environments 
and wayfinding projects for a myriad of  local, national 
and international clients in the aviation, hospitality, retail, 
creative office, healthcare and entertainment industries. 
He collaborates with our clients to ensure designed 
outcomes are commercially viable, provide exceptional 
user experiences and are always delivered beautifully.
35  years experience  / joined Gensler 2006
Background
Bachelor of Fine Arts, Summa Cum Laude, University of Denver

Bachelor, Geography, Summa Cum Laude, University of Denver

Selected Project Experience
GSA Building 53 Renovation, Lakewood, CO

Denver International Airport 

Westin Hotel, Denver, CO

Transit Center Wayfinding, Denver, CO

United Airlines International Airport AW Club

Jackson Hole Airport, Terminal Expansion and Renovation, Jackson, WY

Town of Gilbert, Gilbert Municipal Graphics, Gilbert, AZ

U.S. Army Corps of Engineers

	 Army Cyber Command Headquarters at Fotritude Hall, GA

Children’s Hospital Colorado, Gary Pavilion, Aurora, CO

Denver Broncos Stadium Management Company, Mile High Fan Exp 

Concept, Denver, CO

Imperial Valley College, Master Sign Plan, Imperial, CA

Selected Project Experience
Adams County Government Center, Brighton, CO

Denver Art Museum, Exhibit/Special Event Graphics, Denver, CO

Colorado History Museum, Denver, CO

GSA Building 53 Renovation, Lakewood, CO

HUB RiNo Station, Denver, CO

HUB RiNo Station II, Denver, CO

Denver International Airport

Signage, Branding and Wayfinding Standards, Denver, CO

Westin Hotel, Denver, CO

Transit Center Wayfinding, Denver, CO

One Belleview Station, Denver, CO

Western Union Corporate Headquarters, Signage and Wayfinding, 

Greenwood Village, CO

Holly Grant
BRAND DE SIGN MANAGER

Holly approaches her Project Manager role with a 
detail-oriented outlook and embraces a collaborative 
design process. With her wide range of experience she 
has developed creative efficiencies and a streamlined 
process that make her an indispensable asset to any 
project team. Throughout her career Holly has developed 
donor recognition policies and procedures that are now 
considered best practices in the field of Donor Relations 
across all independent, freestanding pediatric hospitals. 
23  years experience  / joined Gensler 2015
Background
Bachelor of Arts, Communications, University of Colorado at Boulder
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Elizabeth Gehring
PRINCIPAL MECHANICAL ENGINEER

Elizabeth is an architectural engineer focused on 
mechanical engineering. She has over 35 years of 
experience developing construction documents and 
specifications that implement integrated building design 
concepts. Elizabeth has special skills in HVAC and 
plumbing design with a strong broad base knowledge in 
fire protection, acoustics, illumination, day lighting, and 
electrical, civil, structural and architectural design. 

Background
Masters of Science, Civil Engineering, Building Systems, University of 

Colorado

Bachelor of Architectural Engineering, Environmental Systems, 
Pennsylvania State University

Professional Engineer (PE)

Monica Thomas
PRINCIPAL ELEC TRICAL ENGINEER

Monica has over 35 years of experience developing 
construction documents and specifications which 
implement integrated building design concepts.  Monica is 
an architectural engineer focused in electrical consulting 
engineering. She has special skills in illumination 
lighting, electrical, and daylighting design with additional 
background in fire protection, acoustics, plumbing, HVAC, 
civil, structural and architectural design

Background
a Bachelor of Architectural Engineering from the Pennsylvania State 

University, Environmental Option, (electrical and HVAC)

Professional Engineer (PE)

Legacy LEED professional

Electric League, Member

Selected Project Experience
City and County of Denver, Denver, CO

Onyx/Dazzle Pre-function space at DCPA

Red Rocks Visitor Center Remodel and Electrification

Denver Crime Lab 	 60,000

CCD Denver Municipal Animal Shelter	 34,000

Graham/Bible House- Historic Renovation

20th St Gym - interior remodel

Evergreen Golf Club -Historic remodel

Denver Parks and Recreation

Rude Ballpark 

McNichols Park upgrade

Robinson Park upgrade 

Selected Project Experience
Denver Parks and Recreation

Rude Ballpark –Stadium LED lighting and power upgrade

McNichols Park upgrade

Robinson Park upgrade 

CCoD Denver Municipal Animal Shelter	 34,000

Hyland Hills Recreation Department - Water World	 3,150

Denver Housing Authority, S. Lowell Apartments	 99 keys

DHA - Horsebarn- Retrofit historic building

Lakota Ridge Senior Housing, New Castle, CO 

Spring Creek, Longmont , CO 

Germantown Cohousing Nashville, TN

Roaring Fork School District

GEHRING & ASSOCIATES MEP
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Mike Thompson
PRINCIPAL ,  REGIONAL DIREC TOR

Mike has served as a Principal of the firm for almost 
twenty years. Mike leads our Denver office, and loves to 
showcase the design excellence and quality of service that 
Salas O’Brien has to offer.  His expertise includes facility 
evaluations, master planning, commercial office buildings, 
tenant improvements, high-rise mixed use, hospitality, 
educational and healthcare facilities.

Background
Bachelor of Science, Electrical Engineering, Marquette University

Professional Engineer (PE)

John Hauge
VICE PRE SIDENT

John has 12 years of experience in the MEP building 
industry. He began his career as an analyst studying high 
performance buildings, collecting data on industry-leading 
building to create design best practice guides and working 
with the local utility to create incentive programs around 
those best practices.

Background
Mechanical Engineering California Polytechnic State University

Professional Engineer (PE)

Selected Project Experience
GSA Building 53 Renovation, Denver, CO	 200,000

GSA/ATF, Denver, CO	 25,000

Gusto, Denver, CO	 50,000

Education First, Denver, CO	 54,000

KTYG Build-out, Denver, CO	 14,000

Boys and Girls Club Support Center, Denver, CO	 11,000

1500 Blake Street, Denver, CO	

McDonald’s Corporate HQ, Chicago, IL	 480,000

WB Games, Chicago, IL	

Vitesse Oil, Denver, CO	 15,000

Selected Project Experience
GSA Building 53 Renovation, Denver, CO	 200,000

GSA/ATF, Denver, CO	 25,000

Gusto, Denver, CO	 50,000

Education First, Denver, CO	 54,00

Colorado Health Partners, Aurora, CO

First Floor Renovation	 17,000

Fifth Floor Renovation	 17,000

Medical Center of Aurora, Aurora, CO	 20,000

Vitesse Oil, Denver, CO	 15,000

SALAS O’BRIEN MEP
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BENJAMIN W. DOWNEY, PE

PRINCIPAL, STRUCTURAL ENGINEERING
Ben has provided structural oversight, project management, and design 
for a variety of facilities and clients, including civic, sports, governmental, 
residential, medical, office, and educational facilities. With 18 years 
of experience, he has substantial knowledge in the design of steel, 
reinforced concrete, post-tensioned concrete, reinforced masonry, and 
wood structures. Ben is passionate about providing client-centric service 
and thoughtful, creative design solutions on our projects.

Relevant Projects

City and County of Denver (CCD) 
Department of Transportation 
and Infrastructure (DOTI) 
Denver Fire Department 
Headquarters Entry  Denver, CO

CCD DOTI City Council Building 
Interior Improvements  
Denver, CO

CCD Police District 6 Station 
Replacement  Denver, CO

CCD Police District 5 Police 
Station Replacement Denver, CO

CCD Denver Fire Department 
Station 40  Denver, CO

CCD Homeless Shelter Kitchen 
Denver, CO 

CCD Denver County Jail 
Visitation Building Renovation  
Denver, CO 

CCD Denver County Jail 
Building 22 Shower Renovation
Denver, CO 

CCD Rude Recreation Center 
Renovations  Denver, CO 

Erie Town Hall Expansion  
Erie, CO

Denver Botanic Gardens Habitat 
Garden Renovation  Denver, CO

Arvada City Hall Expansion  
Arvada, CO

South Metro Fire Rescue 
Station 15  Centennial, CO

South Metro Fire Rescue Station 
35 Renovation  Centennial, CO

Adams County Coroner 
Renovation and Addition 
Brighton, CO

Experience

18 Years in Industry
18 Years with Martin/Martin

Education

BS, Architectural Engineering 
Kansas State University, 2004

MS, Architectural Engineering 
Kansas State University, 2004

Registrations

Professional Engineer
CO  No. 42134 
AR  No. 19889

Affiliations

American Institute of 
Steel Construction

Role/Responsibilities

Ben will be the structural 
principal-in-charge and 
will provide overall 
quality assurance/quality 
control (QA/QC) and project 
design reviews internally. He 
will oversee staffing needs and 
participate in critical and time-
sensitive decisions.

PETER S. BUCKLEY, PE

PRINCIPAL, CIVIL ENGINEERING
Peter has experience in site civil engineering design supporting vertical 
construction projects from development of conceptual plans to street 
layout and roadway design, site grading, sewage and waterline design, 
and preparation of final drainage reports. He has worked on several 
large projects in Denver and numerous City and County of Denver (CCD) 
projects. Peter is an organized manager focused on exceeding client 
expectations, professional document preparation, and delivery. He 
provides good judgment and coordinates resources to accomplish project 
goals on time and within budget. Peter also has long-term experience 
with the entitlement and permitting process for CCD projects.

Relevant Projects

CCD National Western Center 
Livestock Arena  Denver, CO

CCD National Western Center 
Equestrian Center  Denver, CO 

CCD Department of Human 
Services Castro Master Plan  
Denver, CO

CCD Wellington E. Webb 
Municipal Office Building  
Denver, CO

CCD Molly Brown House 
Museum Renovation  Denver, CO

CCD River North Promenade 
Phase 1  Denver, CO

Ralph L. Carr Colorado Judicial 
Center  Denver, CO

Ronald McDonald House  
Denver, CO

Denver Health Montbello Clinic 
Phase Two  Denver, CO

Denver Health Office of the 
Medical Examiner  Denver, CO

Experience

21 Years in Industry
21 Years with Martin/Martin

Education

BS, Civil Engineering 
University of Wollongong, 2001

Registrations

Professional Engineer
CO  No. 40671 

Affiliations

American Society of 
Civil Engineers

Role/Responsibilities

Peter will be the civil 
principal-in-charge and 
will provide overall 
quality assurance/quality 
control (QA/QC) and project 
design reviews internally. He 
will oversee staffing needs 
and participate in critical and 
time-sensitive decisions.

Benjamin W. Downey
PRINCIPAL /  STRUC TURAL ENGINEER

Ben has provided structural oversight, project 
management, and design for a variety of facilities and 
clients, including civic, sports, governmental, residential, 
medical, office, and educational facilities. With 18 years 
of experience, he has substantial knowledge in the 
design of steel, reinforced concrete, post-tensioned 
concrete, reinforced masonry, and wood structures. Ben 
is passionate about providing client-centric service and 
thoughtful, creative design solutions on our projects.

Background
BS, Architectural Engineering, Kansas State University

MS, Architectural Engineering, Kansas State University

Professional Engineer (PE)

Peter S. Buckley
PRINCIPAL /  CIVIL  ENGINEER

Peter has experience in site civil engineering design 
supporting vertical construction projects from 
development of conceptual plans to street layout and 
roadway design, site grading, sewage and waterline design, 
and preparation of final drainage reports. He has worked 
on several large projects in Denver and numerous City and 
County of Denver (CCD) projects. Peter is an organized 
manager focused on exceeding client expectations, 
professional document preparation, and delivery. 

Background
BS, Civil Engineering, University of Wollongong, 2001

Professional Engineer (PE)

Selected Project Experience
City and County of Denver (CCD), Denver, CO

Department of Transportation and Infrastructure (DOTI) Denver Fire 

Department Headquarters Entry 

DOTI City Council Building Interior Improvements 

Police District 6 Station Replacement 

Police District 5 Police Station Replacement 

Denver Fire Department Station 40 

Homeless Shelter Kitchen 

Denver County Jail Visitation Building Renovation 

Denver County Jail Building 22 Shower Renovation 

Rude Recreation Center Renovations 

Selected Project Experience
City and County of Denver (CCD), Denver, CO

National Western Center Livestock Arena 

National Western Center Equestrian Center 

Department of Human Services Castro Master Plan 

Wellington E. Webb Municipal Office Building 

Molly Brown House Museum Renovation 

River North Promenade Phase 1 

Ralph L. Carr Colorado Judicial Center Denver, CO

Ronald McDonald House Denver, CO

Denver Health Montbello Clinic Phase Two Denver, CO

Denver Health Office of the Medical Examiner Denver, CO

MARTIN/MARTIN STRUCTURAL & CIVIL ENGINEERING
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Neil Bohnen
DIREC TOR OF STRUC TURAL ENGINEER

Neal is a seasoned structural engineer who brings years of 
technical experience to encompass all phases of a building 
project. His resume includes a broad range of building 
types and framing systems. Specific to municipal projects, 
Neal has experience in over a dozen large-scale projects 
including police, fire, justice civic, airport and other 
government facilities.

Background
MS, Civil Engineering, Colorado State University

BS, Civil Engineering, Colorado State University

Professional Engineer (PE)

Byron Glenn
DIREC TOR OF CIVIL  ENGINEERING

Byron has more than three decades of multi-faceted 
civil engineering project management and design 
experience throughout the western U.S., ranging from 
land development to public works. His land development 
experience is vast and includes site feasibility, planning, 
entitlements site design and construction management for 
single and multi-family residential, mixed-use, recreation 
centers, commercial and industrial sites.

Background
BS, Civil Engineering, San Diego State University

MBA, University of Phoenix, AZ

Professional Engineer (PE)

Selected Project Experience
City and County of Denver (CCD), Denver, CO

Pauline Robinson Library Addition

	 Athmar Park Library Addition

National Western Complex Exterior Egress Stair Replacement Design, 

Denver, CO 

United Airlines Flight Training Center - Building H12 Expansion, Denver, 

CO

DPR Smith Road Maintenance Facility, Denver, CO

Selected Project Experience
DPR Smith Road Maintenance Facility, Denver, CO

Goat Hill Road and Drainage Improvements, Adams County, CO

Zuni Street and West 70th Avenue Roadway Improvements, Design

Alternatives, and Final Design, Adams County, CO

Denver Police District 5, Denver, CO

National Western Complex Central Utility Plant (CUP), Denver, CO

HCL ENGINEERING STRUCTURAL & CIVIL ENGINEERING
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STANLEY KOBAYASHI, PE
Managing Principal/ Structural Engineer

7220 W. Jefferson Ave.  Suite 406   Lakewood, CO 80235 O 720-420-9069

QUALIFICATIONS SUMMARY

Mr. Kobayashi has more than 45 years of experience
(13 with KDG) in the management and design of 
structural, civil, and transportation projects. Stan 
Kobayashi has provided structural engineering design 
and project management for municipal, private, and 
federal projects. He has worked on projects for Denver 
International Airport, Stapleton International Airport, and Buckley
National Guard Base.
Stan has designed and inspected all types of structures for various
agencies and developers including Arapahoe County, Boulder County, 
the Colorado Department of Transportation, Costilla County, the City 
and County of Denver, Denver International Airport, Douglas County, 

El Paso County, Jefferson County, Larimer County, the Regional Transportation District, and Pueblo 
County. The type of structures has included commercial buildings, bridges, retaining wall structures, and 
special drainage structures. Bridge structures have included box culverts, prestressed I-girders, prestressed 
double tees, reinforced and post-tensioned box girders, steel girders and curved boxes, and timber bridges. 
Denver International Airport 2018 On-Call Airside Civil Engineering. KDG provided AutoCAD 
services and cost estimating services.  KDG also evaluated the structural portion of new exhaust vents and
updated existing AutoCAD drawings to current BIM standards. Work included Taxiway F & G vaults and 
Runway 7L-25R revisions. 
Taxiway EE Structural and BIM Assistance – As a subconsultant to Jviation (Woolpert), KDG is
providing structural design and review services for underground structures such as an oversized type 2 inlet 
for aircraft loads.  KDG is also assisting Jviaton with the BIM modeling. 
Denver International Airport 2015 On-Call Civil Engineering. KDG provided the design of three jet fuel
valve vaults for the east extension of Concourse A, evaluated a gravity wall for Vandriver Street, and
provide AutoCAD work for new airfield signs at Taxiways F and F7.  KDG also provided the structural 
design of a communication manhole and an FAA manhole for aircraft loading.  Runway 7/25.  KDG
provided structural design for the retrofits of electrical and communication manholes. Client: Jviation 
Preliminary Design of the Replacement of the Twin Multi-Span Bridges Carrying SH2 over the Union
Pacific Railroad and Smith Road in Denver, Colorado – Served as lead bridge engineer for this project,
which used a three-phased construction plan to maintain traffic flow on SH2 during the construction of a
new single-span prestressed concrete bulb tee girder bridge. This project was turned over to the Colorado 
Department of Transportation for final design. This structure was also under the review of the City and
County of Denver since it was on the “gateway” approach used by dignitaries into the City.
( 
Denver International Airport South Terminal Redevelopment Construction Management Services.
KDG provided a construction inspector for the construction of all the bridges and roadways for this
redevelopment.  Work included field inspections, daily reports, and cross training with other disciplines. 
All work was performed per DIA standards.  Client: The Abo Group (DIA Parsons) 
Denver International Airport South Terminal Redevelopment Project Misc. Structures. KDG
provided the design and details for various structures as part of the Enabling portion of the project.  Work
included special manhole structures for the 66” jack and bore, soil nail walls for widening a road under a 
bridge, modifications to an outlet structure, light pole bases, and a traffic pole base. All work was 
performed per DIA standards.  Client: Jviation (DIA Parsons)

EDUCATION:
MS, Structural Engineering, 
University of Hawaii, 1976 

BS, Civil Engineering,  
University of Hawaii, 1973 

REGISTRATIONS:
PE, Colorado, 19188 
PE, Kansas, 12004
PE, Arizona, 35390
PE, Civil, California, C48369 
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Frank Affronti, PE
Structural/Bridge Engineer/Associate Principal

Page 1 of 1

QUALIFICATIONS SUMMARY
Frank Affronti has 5 years of experience in the
design of structural, civil, transportation projects,
and building projects and been with KDG since
October of 2021 (>1 year). Frank has provided 
technical design, coordination of multidisciplinary 
projects during all phases of structural design projects, 

including construction support. 
He has designed a multitude of structures for various agencies and
developers including DEN, the Colorado Department of Transportation,
Wyoming Department of Transportation, New York State Department of
Transportation, New York State Parks Department, and private agencies. 
Structures have included steel bridges, both steel and concrete building
design, substation design, drainage structures, and retaining walls. Duties 
have included making preliminary analysis, final design, shop drawing 
review, replying to request for information, and construction
management for post design services. 

Denver International Airport 2021 Airside and Landside On-Call Engineering. KDG is providing 
AutoCAD BIM and structural design services on multiple projects. Frank provides oversight for the BIM
work and design for the structural work.  Frank also was the structural engineer for the repair of the block
wall at the East Economy Parking Lot as well as the foundation designs for the relocation of the 70-ft.
light and five shuttle stop shelters. 
Denver International Airport 2018 On-Call Airside Civil Engineering. KDG provided AutoCAD 
services and cost estimating services. KDG also evaluated the structural portion of new exhaust vents and
updated existing AutoCAD drawings to current BIM standards. 
Bridge Inspections for Denver Transit Operators. Providing bridge inspections and reports for 45 
commuter rail bridges and 3 pedestrian bridges on a three-year contract for the commuter rail lines A
(Denver International Airport), B (Northwest), and G (Gold Line). Structures included prestressed girder 
bridges (bulb tees and boxes) and various box culverts. 
Envision Sustainability Training, Through ISI – Frank Completed the extensive course and 
examination to attain Envision Sustainability Profession Licensure and maintianed the credential for 3
years while using as a tracking tool for projects. He is currently undergoing the training again for
relicensure. 
First Buffalo Marina Harbor Improvement, Olin Landscaping, Buffalo, NY 2019-2020 – 
Responsible as Deputy Project Manager to delegate and track tasks during multiple stages of design. 
Served as project representative during client design meetings surrounding coordination between design
team and the prime. Oversight of the design of renovation plans for existing concrete Silo Structures to
accommodate openings throughout multiple bins and roof. Responsible for production of drawing 
packages reflecting these renovations involving steel framing to support these opening in Silo’s. The 
project also consisted of a new comfort station building, sheet pile design, and pedestrian bridge with 
span of 80ft. 
Shirley Chisholm State Park Phase 1, NYS Parks, New York, NY: Provided construction support for 
the designs produced during phase 1. Phase 1 of SCSP was a large-scale NYS Park Improvement project
that involved new docks for the public, pathways and trails, large overhead signage structures, and civil
improvements. Solutions to construction issues were designed and detailed for issuing of construction 
sketches. This involved solutions for Fountain Pier canopy erection and attachment to existing pier.

EDUCATION:
MS, Bridge Engineering, 
University at Buffalo, 
2018 
BS, Civil Engineering,  
Hofstra University, 2016 
REGISTRATIONS:
PE, New York, 105737
PE, Colorado, 61554 

RELEVANT 
TRAINING:
Envision Sustainability
Professional Training

Stanley Kobayashi
MANAGING PRINCIPAL /  STRUC TURAL ENGINEER

Mr. Kobayashi has more than 45 years of experience
(13 with KDG) in the management and design of 
structural, civil, and transportation projects. Stan
Kobayashi has provided structural engineering design and 
project management for municipal, private, and federal 
projects. He has worked on projects for Denver
International Airport, Stapleton International Airport, and 
Buckley National Guard Base.

Background
MS, Structural Engineering, University of Hawaii

BS, Civil Engineering, University of Hawaii

Professional Engineer (PE)

Frank Affronti
STRUC TURAL /  BRIDGE ENGINEER/ASSOCIATE 

PRINCIPAL

Frank Affronti has 5 years of experience in the design 
of structural, civil, transportation projects, and building 
projects and been with KDG since October of 2021 (>1 
year). Frank has provided technical design, coordination 
of multidisciplinary projects during all phases of structural 
design projects, including construction support.

Background
MS, Bridge Engineering, University at Buffalo

BS, Civil Engineering, Hofstra University

Professional Engineer (PE)

Selected Project Experience
DEN 2018 On-Call Airside Civil Engineering, Denver, CO

DEN 2015 On-Call Civil Engineering, Denver, CO

Preliminary Design of the Replacement of the Twin Multi-Span Bridges 

Carrying SH2 over the Union Pacific Railroad and Smith Road, 

Denver, CO

DEN South Terminal Redevelopment Construction Management 

Services, Denver, CO

DEN South Terminal Redevelopment Project Misc. Structures, Denver, 

CO

Denver Office of Transportation and Infrastructure Bridge Inspections

CDOT Bridge Load Ratings

Selected Project Experience
DEN 2021 Airside & Landside On-Call Engineering, Denver, CO

DEN 2018 On-Call Airside Civil Engineering, Denver, CO

Bridge Inspections for Denver Transit Operators

Envision Sustainability Training, Through ISI

First Buffalo Marina Harbor Improvement, Olin Landscaping, Buffalo, 

NY 2019-2020

Shirley Chisholm State Park Phase 1, NYS Parks, New York, NY

KDG ENGINEERING STRUCTURAL & CIVIL ENGINEERING
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Anne Stilson-Cope
PRE SIDENT AND OWNER

Anne Stilson-Cope is the President and Owner of Corey 
Electrical Engineering, Inc.  Anne will be directly involved 
with all project design and will be deeply involved in many 
aspects of the electrical design phases of your project.  
She is familiar with the design standards, specifications 
and guidelines for working at DEN, APS, DPS, LPS, Jeff 
Co, the City of Denver, City of Thornton, CDOT, RTD and 
numerous other areas of the city and municipalities. 

Background
University of Colorado at Denver, Electrical Engineering

LEED AP, CLEP

Alex Wolke
ELEC TRICAL PROJEC T MANAGER

Alex Wolke, PE, is one of our leading project managers and 
a Principal in our firm.  Alex has considerable and diverse 
project experience and has been with Corey for over 
eight years.  Alex will oversee this project with consistent 
interaction with team members and with our Project 
Engineer throughout the design and construction phases 
of this project.

Background
Bachelor of Science Degree, Electrical Engineering, Colorado State 

University

Professional Engineer (PE)

COREY ELECTRICAL ENGINEERING ELECTRICAL ENGINEERING
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Mike Greene
PROJEC T MANAGER

Mike has successfully managed $40 million to $1 billion 
public infrastructure projects and engineered electrical 
systems design for a variety of project types including 
roadway and multimodal transportation, airport and 
airfield, water and wastewater facilities, parks and 
recreation, municipalities, education, and healthcare. 
As Design Manager of our Denver office, Mike oversees 
designers/project managers, provides design assistance, 
and reviews plans for quality control and assurance.

Background
BS Architectural Engineering, University of Colorado, Boulder

Professional Engineer (PE)

Reid Poling
ELEC TRICAL DE SIGN ENGINEER

Reid is experienced in producing designs and managing 
projects in both the vertical and horizontal infrastructure 
markets. In his role as Electrical Designer, Reid is 
responsible for the design and specifications for electrical 
power and lighting systems in compliance with required 
electrical code; calculations for building electrical loads, 
voltage drop, photometrics, and equipment for short 
circuit ratings; and coordination and communication 
amongst the design team.

Background
MS Architectural Engineering, University of Kansas

BS Architectural Engineering, University of Kansas

Professional Engineer (PE)

LEED AP, BD+C, MS
Selected Project Experience
City and County of Denver (CCD), Denver, CO

Carla Madison Recreation Center	 68,000

Smith Road Maintenance Facility	 5,700

Denver 911 Communications Center	 43,000

Selected Project Experience
City and County of Denver (CCD), Denver, CO

Denver 911 Communications Center	 43,000

Facility Safety Improvements

Denver Fire Department HQ Entrance Design

PKE ELECTRICAL ENGINEERING & LOW VOLTAGE
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Red Rocks Amphitheater Accessibility Experience Enhancements – Morrison, CO
Visitors of all generations and needs will now have a unique and positive experience as they access 
this iconic music venue, nestled in the red rocks of Morrison, CO. Careful consideration to improve 
access and equity was a priority of this project. As Principal-In-Charge, and Design Principal, Kevin 
lead the team through critical design decisions at each step of the process, resulting in a thoughtful 
solution that went above and beyond minimum ADA requirements. 

NIST Stadard Reference Materials Program of Requirements – Gaithensburg, MD 
Founded in 1901, NIST is a federal agency within the U.S. Department of Commerce. NIST’s mission 
is to promote U.S. innovation and industrial competitiveness by advancing measurement science, 
standards, and technology in ways that enhance economic security and improve our quality of life. 
As the Design Architect, Kevin led the overall planning, programming and design detailed in the SRM 
documents. The final deliverable is a comprehensive roadmap for future campus development. 

DEN Ground Transportation Building, Denver, CO
The highly anticipated Ground Transportation (GT) building will be the new hub for all transit 
networked vehicles at DEN. As the Design Principal, Kevin led the programming and design for the 
proposed GT building which will include a large parking area for vehicle staging (600 stalls), offices 
for administrative operations, and break areas for drivers. The project is intended to be net-zero and 
is anticipated to achieve LEED-Gold certification. Sustainability features will include a mix of both 
passive and active strategies. The design for new GT building will be a pinnacle of DEN’s commitment 
to sustainability.

Denver International Airport Transit Center & Westin Hotel – Denver, CO*
Design Architect. The transit hub includes a covered train platform with a plaza connection to the 
terminal and new airport hotel and conference center. As Design Architect, working closely with 
the Calatrava organization and Parsons Program Management team, Kevin managed the efforts 
of the extensive Denver-based consultant team including programmers, subject matter experts, and 
estimators to oversee and monitor the development of the project program, planning and design 
documents, and cost control estimates. Kevin represented Santiago Calatrava and the program team 
at numerous stakeholder presenta-tions, public and professional outreach events, and with the DEN 
executive team.

KEVIN ASHBY AIA, LEED AP
PRINCIPAL / CHIEF DESIGN OFFICER

Mr. Ashby has proven expertise in planning, design, and project management. A highly collaborative 
and interactive design process with solutions focused on client’s goals and objectives has been a 
hallmark of his approach. Kevin’s notable and award-winning design projects include: the Goethals 
Bridge Replacement Project, New York/New Jersey; California High Speed Rail Package 1, 
including aerial structures and bridges in Fresno, California; the Denver International Airport South 
Terminal Redevelopment Project; Ford Field, an NFL stadium and associated mixed-use development 
in Detroit, Michigan; the planning of Metropolitan Gardens, a large-scale, mixed-use transit-oriented 
development in Denver, Colorado; and the Wayne State University Welcome Center Complex in 
Detroit, Michigan.

EDUCATION
Bachelor of Science, 
Architecture
University of Southern California

REGISTRATIONS
Registered Architect: CO 
(402769), MN (21583)

CERTIFICATIONS
Leadership in Energy & 
Environmental Design 
Accredited Professional 
(LEED-AP)

PROFESSIONAL
ORGANIZATIONS
American Institute of Architects 
(AIA), Member

*Projects we completed by 
employee while at a previous firm.

City and County of Denver Architectural On-Call – Denver, CO
Multiple projects over 6 years including: ADA/Facility upgrades to Red Rocks Amphitheatre and 
Colorado Convention Center, Denver Police Department Mounted Patrol Facility Renovation, Denver 
Police Department Firing Range Acoustics Study and Renovation, Scheitler Recreation Center HVAC 
Upgrade, Natatorium Envelope Structural Repair, Elections Building Renovations, St. Charles Rec 
Center Park Renovation. Contract completed in 2021.

City and County of Denver National Western Center (NWC) Equestrian Center and 
Parking Garage 
The NWC Equestrian Center and Parking Garage includes a 500,000+ SF equestrian facility and 
1,000 car single-story parking garage. Iron Horse is the Architect of Record for the parking garage as 
well as Associate Architect for the Equestrian Center. Iron Horse is also leading the entire team through 
the City and County of Denver Development Services approval process. 

Red Rocks Amphitheater Accessibility Experience Enhancements – Morrison, CO
As Project Manager, Tara is responsible for keeping the project team on task through each step of the 
process. Her acute attention to detail helps to provide a smooth project delivery, while coordinating 
the multidisplinary team. Careful consideration to improve access and equity was a priority of this 
project. Because of Tara’s timely and transparent communication approach, the Red Rocks team was 
able to make informed decisions at each step of the proces. Tara’s places an emphasis on ensuring 
client goals are met while delivering an on-time and in-budget project. 

Denver International Airport (DEN) Ground Transportation Building 
The DEN Ground Transportation Building is an approximately 9,000 SF landside building on DEN 
property designed to facilitate the functioning of the Taxi and TNC drivers at DEN. This design-build 
project was designed to LEED Gold and Net Zero Energy.

I-225 Corridor Light Rail Expansion - RTD
Project Manager, Project Architect. Ms. Burke managed the design, production and quality control 
for internal staff as well as coordination with other consultants in the delivery of five light rail stations 
as well as Building Information Modeling and spatial coordination of all eight stations for the 
Regional Transportation District (RTD) FasTracks project. These stations are comprised of platforms 
with canopies, transition plazas, vertical circulation, pedestrian bridges, and park-n-rides. Her role 
included extensive coordination & collaboration with contractors, owner, sub-consultants, and 
community stakeholders to deliver a cohesive, integrated project. Other responsibilities included 
quality assurance and control for the station design team, and coordination with all sub-consultants 
including track, train control, communication and security, utilities, civil, structural, and MEP engineers.

TARA BURKE RA, NCARB
ASSOCIATE PRINCIPAL | SENIOR PROJECT MANAGER

As an Associate Principal, Tara places an emphasis on elevating people’s experience as they navigate 
through the built environment. Her expertise ranges from transit-oriented design, to aviation and 
community-focused projects. Each project type varies in both complexities and scope, but people 
always remain at the basis of design. She is an exceptional team builder and excels at leading high-
performance teams. She has successfully led projects through various delivery methods including 
Design-Build, Design Bid Build, and CMGC. These projects range from very small in construction 
cost and scale, to massive, multi-billion dollar projects, making her well positioned to hit the ground 
running.

EDUCATION
Master of Architecture
University of Colorado, Denver

Bachelors of Environmental 
Design
University of Colorado, Boulder

REGISTRATIONS
Registered Architect:
CO (401975)

National Council of 
Architectural Registration 
Boards (NCARB)

PROFESSIONAL
ORGANIZATIONS
WTS Board Member, Present

Kevin Ashby
PRINCIPAL /  CHIEF DE SIGN OFFICER

Mr. Ashby has proven expertise in planning, design, 
and project management. A highly collaborative and 
interactive design process with solutions focused on 
client’s goals and objectives has been a hallmark of 
his approach.

Background
BS, Architecture, University of Southern California

AIA, LEED AP

Tara Burke
ASSOCIATE PRINCIPAL /  SENIOR PROJEC T MANAGER

As an Associate Principal, Tara places an emphasis on 
elevating people’s experience as they navigate through 
the built environment. Her expertise ranges from transit-
oriented design, to aviation and community-focused 
projects. Each project type varies in both complexities and 
scope, but people always remain at the basis of design. She 
is an exceptional team builder and excels at leading high-
performance teams.

Background
MA, Architecture, University of Colorado, Denver

RA, NCARB

Selected Project Experience
Red Rocks Amphitheater Accessibility Experience Enhancements, 

Morrison, CO

NIST Stadard Reference Materials Program of Requirements, 

Gaithensburg, MD

Denver International Airport Transit Center & Westin Hotel, Denver, 

CO*

*Projects completed by employee at a previous firm

Selected Project Experience
City and County of Denver Architectural On-Call, Denver CO

City and County of Denver National Wester Center, Equestrian Center 

and Parking Garage, Denver, CO

Red Rocks Amphitheater Accessibility Experience Enhancements, 

Morrison, CO

Denver International Airport Ground Transportation Building, Denver, 

CO

I-225 Corridor Light Rail Expansion, RTD, Denver, CO

IRON HORSE ARCHITECTURE
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YYoonngg CChhoo,, AIA
Principal-in-Charge

Education
• MArch, Yale School of Architecture, Yale 

University
• BA, Visual Studies, cum laude, Dartmouth 

College

Registrations
• Registered Architect, State of CO

Previous Experience
• Denver International Airport, Center for Equity

and Excellence in Aviation, Denver, CO
• Denver International Airport, DEN Great Hall

Renovation, Denver, CO
• City and County of Denver, Ruby Hill Bike 

Pavilion, Denver, CO
• City and County of Denver, City and County of

Denver On-Call, Denver, CO
• RTD, RTD On-Call, Denver, CO 
• Denver Housing Authority, Westridge Homes

Master Plan, Denver, CO

With more than 25 years of experience, Yong 
Cho is an experienced and talented planner and 
architect. As a designer, he has repeatedly
succeeded in designing elegant masterplans
and buildings based simplicity and economy. His
designs are marked by innovation and detail that
enriches the community. He has excellent
communication skills, able to quickly articulate 
the core of issues as well as listen. He has
received numerous research grants including 
the prestigious Graham and Xerox Grants. He 
has taught architecture at Yale University and 
currently teaches at the University of Colorado,
Denver.

As a principal of Studio Completiva, he has
developed a reputation as a leader in mixed-use,
mixed-income and mixed-construction type 
planning and design within complex site 
contexts, often city blocks involving a multitude 
of stakeholders and owners. His design work
has received numerous awards and continues to 
set a higher bar for quality design. He is a firm
believer in making design accessible and 
approachable—engaging clients and the 
community in building trust and confidence in his
work.

©Studio Completiva, Inc. 2023

KKaattjjaa HHaarrgguutthh,, LLEEEEDD AAPP BBDD++CC
Project Manager

Education
• Diplom Ingenieur, Architektur und 

Stadterneuerung (1997) (Master of Science,
Architecture and Urban Renewal)

Previous Experience
• Paloma Gardens, Colorado Spring, CO
• Montclair Envelope Improvements, Denver,

CO
• Smith Road Headquarters, Denver, CO
• Clara Brown Commons, Denver, CO

Katja has +20 years of international experience 
in the architectural profession, working in all
phases including planning, design, project
management, construction documentation, and 
construction administration. She has
successfully led interdisciplinary design teams
on their quest to collaborate on projects large 
and small, bringing projects in on time and on 
budget.

Katja, born and educated in Germany, has
designed and managed complex projects in 
Europe, South Africa and since 2000 in the 
Denver Area. She has been a licensed Architect
in Germany since 1999. Her diverse experience 
includes a wide range of projects from single 
family to high end multi–family,  mixed use,
office, large scale retail and senior living, and 
senior care projects. She is a motivated self-
starter, highly organized, and always looking for
opportunities to enhance her professional skills.

Yong Cho
PRINCIPAL- IN-CHARGE

With more than 25 years of experience, Yong Cho is 
an experienced and talented planner and architect. As 
a designer, he has repeatedly succeeded in designing 
elegant masterplans and buildings based on simplicity 
and economy. His designs are marked by innovation and 
detail that enriches the community. He has excellent 
communication skills, able to quickly articulate the core of 
issues as well as listen. He has received numerous research 
grants including the prestigious Graham and Xerox Grants.

Background
MA, Architecture, Yale School of Architecture, Yale University

BA, Visual Studies, cum laude, Dartmouth College

AIA, RA

Katja Harguth
PROJEC T MANAGER

Katja has more than 20 years of international experience 
in the architectural profession, working in all phases 
including planning, design, project management, 
construction documentation, and construction 
administration. She has successfully led interdisciplinary 
design teams on their quest to collaborate on projects 
large and small, bringing projects in on time and 
on budget.

Background
DiplomIngenieur, Architekturund Stadterneuerung (Master of Science, 

Architecture and Urban Renewal)

LEED AP BD+C

Selected Project Experience
Denver International Airport, Center for Equity and Excellence in 

Aviation, Denver, CO

Denver International Airport, DEN Great Hall Renovation, Denver, CO

City and County of Denver, Ruby Hill Bike Pavilion, Denver, CO

City and County of Denver On-Call, Denver, CO

RTD, RTD On-Call, Denver, CO

Denver Housing Authority, Westridge Homes Master Plan, Denver, CO

Selected Project Experience
Paloma Gardens, Colorado Spring, CO

Montclair Envelope Improvements, Denver, CO

Smith Road Headquarters, Denver, CO

Clara Brown Commons, Denver, CO

STUDIO COMPLETIVA ARCHITECTURE
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Jessica Reske
PRINCIPAL /  PRE SERVATION ARCHITEC T

Jessica Reske is the founding partner of form+works 
design group, LLC.  Her passion for historic preservation 
led her to start the firm, focusing on historic preservation 
projects throughout Colorado. Prior to Form+Works 
Design Group, Jessica was a Senior Associate and 
Preservation Architect in the Denver office of Hord Coplan 
Macht for over 10 years. 

Background
MA, Certificate in Historic Preservation, 

University of Wisconsin, Milwaukee

BA, Music, Valparaiso University

BS, Education, Valparaiso University

RA, LEED AP

Selected Project Experience
Altona Schoolhouse Historic Structure Assessment & Rehabilitation, 

Boulder, CO

Belvidere Theatre Historic Structure Assessment & Rehabilitation, 

Central City, CO

Berkeley Lake Park Bath House Historic Structure Assessment & Space 

Planning, Denver, CO

Bosler House Historic Structure Assessment & Exterior Rehabilitation, 

Denver, CO

Crested Butte Town Hall Historic Structure Assessment & 

Rehabilitation, Crested Butte, CO

Fox Theatre Historic Structure Assessment & Construction Documents, 

Walsenburg, CO

FORM+WORKS DESIGN GROUP HISTORICAL PRESERVATION
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Registrations
•Colorado, PLA #699
•LEED® Accredited Professional, 
USGBC

Education
•Bachelor of Landscape 
Architecture, Iowa State 
University

Throughout his career Paul has worked with both public and private clients 
nationwide, gaining valuable experience along the way. Paul is committed to 
working with each project to generate ideas, shape visions and craft designs 
that address the complex issues of human activity on the land. Paul’s focus 
emphasizes innovative yet realistic solutions based on the unique opportunities, 
specific program goals and the distinctive, complex characteristics of each site. 

ASLA, PLA, LEED AP
Principal Partner
Urban Designer / 
Landscape Architect 

Relevant Experience
•Platte Street Plaza, Denver, CO
•The Square on 21st, Denver Community Planning and Development & Denver Parks 
and Recreation, Denver, CO 

•Denver Urban Forest Analysis, Assessment & Recommendations, Denver, CO
•Vermijo + Sierra Madre Streetscape, City of Colorado Springs, Colorado Springs, CO

Paul Stewart

Allison is most inspired when science and culture are combined to create 
exciting spaces for users to inhabit. She understands the complex and 
interconnected nature of design, planning, engineering, public involvement, 
and the need for an integrated design process. She is committed to creative 
solutions that are responsive to environment and cultural identity.

PLA, LEED AP
Senior Associate
Landscape Architect

Allison Graham

Registration
•Colorado, RLA #818
•LEED® Accredited, 
Professional, USGBC

Education
•M.L.A., Landscape 
Architecture, University of 
Colorado, Denver

•B.S., Biology, Washington 
University in St Louis 

Relevant Experience
• Colfax-Federal Transformation, Denver, CO
• Brighton Boulevard Multi-Modal Streetscape, City of Denver, Denver, CO
• Morrison Road Corridor Improvements, Denver, CO
• West Colfax Pedestrian/Transit Improvements, Denver, CO

DigStudio.com         Denver | 1521 15th Street, Denver, CO 80202 T: 720.328.1986         Phoenix | 600 N. 4th Street, Suite D Phoenix, AZ 85004 T: 602.595.4101

Registrations
•Colorado, PLA #699
•LEED® Accredited Professional, 
USGBC

Education
•Bachelor of Landscape 
Architecture, Iowa State 
University

Throughout his career Paul has worked with both public and private clients 
nationwide, gaining valuable experience along the way. Paul is committed to 
working with each project to generate ideas, shape visions and craft designs 
that address the complex issues of human activity on the land. Paul’s focus 
emphasizes innovative yet realistic solutions based on the unique opportunities, 
specific program goals and the distinctive, complex characteristics of each site. 

ASLA, PLA, LEED AP
Principal Partner
Urban Designer / 
Landscape Architect 

Relevant Experience
•Platte Street Plaza, Denver, CO
•The Square on 21st, Denver Community Planning and Development & Denver Parks 
and Recreation, Denver, CO 

•Denver Urban Forest Analysis, Assessment & Recommendations, Denver, CO
•Vermijo + Sierra Madre Streetscape, City of Colorado Springs, Colorado Springs, CO

Paul Stewart

Allison is most inspired when science and culture are combined to create 
exciting spaces for users to inhabit. She understands the complex and 
interconnected nature of design, planning, engineering, public involvement, 
and the need for an integrated design process. She is committed to creative 
solutions that are responsive to environment and cultural identity.

PLA, LEED AP
Senior Associate
Landscape Architect

Allison Graham

Registration
•Colorado, RLA #818
•LEED® Accredited, 
Professional, USGBC

Education
•M.L.A., Landscape 
Architecture, University of 
Colorado, Denver

•B.S., Biology, Washington 
University in St Louis 

Relevant Experience
• Colfax-Federal Transformation, Denver, CO
• Brighton Boulevard Multi-Modal Streetscape, City of Denver, Denver, CO
• Morrison Road Corridor Improvements, Denver, CO
• West Colfax Pedestrian/Transit Improvements, Denver, CO

DigStudio.com         Denver | 1521 15th Street, Denver, CO 80202 T: 720.328.1986         Phoenix | 600 N. 4th Street, Suite D Phoenix, AZ 85004 T: 602.595.4101

Paul Stewart
PRINCIPAL PARTNER /  LANDSCAPE ARCHITEC T

Throughout his career Paul has worked with both public 
and private clients nationwide, gaining valuable experience 
along the way. Paul is committed to working with each 
project to generate ideas, shape visions and craft designs 
that address the complex issues of human activity on 
the land. Paul’s focus emphasizes innovative yet realistic 
solutions based on the unique opportunities, specific 
program goals and the distinctive, complex characteristics 
of each site.

Background
BA, Landscape Architecture, Iowa State University

ASLA, PLA, RA, LEED AP, USGBC

Allison Graham
SENIOR ASSOCIATE /  LANDSCAPE ARCHITEC T

Allison is most inspired when science and culture are 
combined to create exciting spaces for users to inhabit. 
She understands the complex and interconnected nature 
of design, planning, engineering, public involvement, 
and the need for an integrated design process. She is 
committed to creative solutions that are responsive to 
environment and cultural identity.

Background
M.L.A., Landscape Architecture, University of Colorado, Denver

BS Biology, Washington University in St Louis

PLA, LEED AP

Selected Project Experience
Platte Street Plaza, Denver, CO

The Square on 21st, Denver Community Planning and Development & 

Denver Parks and Recreation, Denver, CO

Denver Urban Forest Analysis, Assessment & Recommendations, 

Denver, CO

Vermijo + Sierra Madre Streetscape, City of Colorado Springs, Colorado 

Springs, CO

Selected Project Experience
Colfax-Federal Transformation, Denver, CO

Brighton Boulevard Multi-Modal Streetscape, City of Denver, Denver, 

CO

Morrison Road Corridor Improvements, Denver, CO

West Colfax Pedestrian/Transit Improvements, Denver, CO

DIG STUDIO LANDSCAPE ARCHITECTURE
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FOUNDING PRINCIPAL, STUDIO CAMPO

EDUCATION

Masters in Landscape 
Architecture, Harvard Graduate 
School of Design, 2014.

Bachelors of Art, Honors, Urban 
Studies, Brown University, 2008.

ACCREDITATION

• Licensed Landscape
Architect: Colorado,
Oregon

• Certified Urban Planner: 
AICP

• LEED Green Associate

• Construction Documents
Technologist: CDT

HONORS & AWARDS

ASLA National, Honor Award, 
Planning. Vancouver Parks and 
Recreation Service Master Plan, 
2020.

Council Member, Professional 
Community Advisory Board, 
Colorado State University, 
2018-2019.

ASLA National, Honor Award, 
Communications. Vancouver 
Parks and Recreation Service 
Master Plan, 2018.

ASLA National, Honor Award, 
Research. “Counterordinance:
a Manifesto on Maintenance” 
2015.

Cali is a landscape architect and urban 
planner with a passion for native flora 
and big-picture thinking. 

Cali’s design work has received national recognition from the American Society 
of Landscape Architects and has been featured in Landscape Architecture 
Magazine, Landscapes, the Denver Post, the Canadian Broadcast Corporation, 
and the Harvard Gazette. Cali was formerly an Associate at Design Workshop 
and Public Architecture. Cali has a background in design writing and publishing, 
including work for Harvard Design Magazine, Metropolis Books, and Next City. 
She views storytelling as an essential component of design and is committed 
to bringing a compelling narrative to each project. Her portfolio spans urban 
design, city-scale master planning and built work.

RELEVANT EXPERIENCE

Sun Valley EcoDistrict Master Plan—Denver, CO*

13th Ave Realignment—Denver, Colorado*

Speer Boulevard Beautification —Denver, Colorado*

Outdoor Downtown: Denver Parks & Public Space Master Plan—Denver, Colorado*

Platte to Park Hill Drainageway Design—Denver, CO*

Taza Parks & Open Space Master Plan—Tsuut’ina Nation, AB*

Taza District Planning & Streetscapes—Tsuut’ina Nation, AB*

Vancouver Parks & Recreation Services Master Plan—Vancouver, British Columbia* 

Vancouver Equity Mapping Methodology—Vancouver, British Columbia

Golden Discovery Center—Golden, Colorado

Rocky Mountain Land Library—Fairplay, Colorado

iCam Innovation Campus—Sheridan, Wyoming*

Town of Winter Park Downtown Plan—Winter Park, Colorado*

Yellowstone Club Beautification Plan—Big Sky, Montana* 

High Alpine Ranch—Big Sky, Montana *

Left Coast Estate—Rickreall, Oregon

*Indicates project completed prior to Studio Campo
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PRINCIPAL, STUDIO CAMPO

EDUCATION

Masters Landscape Architecture, 
University of Colorado Denver 
College of Architecture and 
Planning, 2010.

Bachelor of Arts, Honors. 
Comparative Literature, 
Washington University. St. Louis, 
1999.

ACCREDITATION

• LEED Green Associate

• Licensed Landscape
Architect Colorado

• Construction Document
Technologist: CDT

HONORS & AWARDS

Landscape Architecture 
National Olmsted Award 
Finalist, 2010.

ASLA National, Honor 
Award Vancouver Parks and 
Recreation Service Master Plan, 
Communications 2018 and 
Analysis and Planning 2021.

Downtown Denver Partnership 
Leadership Program-Urban
Forestry Initiative, 2019.

From crafting design guidelines for Rocky 
Mountain National Park to co-designing a 
playground with Swansea Elementary students, 
Amanda’s career is devoted to connecting people 
to green space and conserving nature.

Building off of seven years previous experience as operations manager for non-
profits, Amanda’s landscape architecture and planning work over the last decade 
has been recognized by the Landscape Architecture Foundation (LAF) and the 
American Society of Landscape Architects (ASLA). She founded Root landscape
architecture magazine at the University of Colorado, Denver in 2008 and has 
presented at the Society for Outdoor Recreation Professionals (SCORP) National 
Parks and Recreation Association (NRPA) annual conferences on topics related to 
managing urban green space. Her parks and open space master plan portfolio 
ranges from Front Range communities to British Columbia and her expertise 
includes project management, technical writing and community engagement using 
International Association of Public Participation (IAP2) best practices.

RELEVANT EXPERIENCE

Todos Activos! Swansea Park Playground—Denver, Colorado*

Pioneer Park Vision Plan and Renovation—Salt Lake City, Utah*

Barefoot Lakes Parks & Streetscapes—Firestone, Colorado*

GOGO Inspire Initiative: Out the Door Pikes Peak!—Colorado Springs, Colorado*

Salt Lake City Public Lands Master Plan—Salt Lake City, Utah*

Boulder Parks & Open Space Master Plan—Boulder, Colorado*

Vancouver Parks & Recreation Services Master Plan—Vancouver, British Columbia* 

Outdoor Downtown: Denver Parks & Public Space Master Plan—Denver, Colorado*

Rocky Mountain Land Library Master Plan—Fairplay, Colorado 

Trailborn Public Spaces Design and Construction Documents—Estes Park, Colorado

Arvada Parks & Open Space Master Plan—Arvada, Colorado*

Cheyenne Mountain Zoo Site Plan Studies —Colorado Springs, Colorado

Rocky Mountain National Park Design Guidelines and Accessibility Assessment—Estes Park, 
Colorado*

*indicates project completed prior to Studio Campo
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Cali Pfaff
FOUNDING PRINCIPAL /  LANDSCAPE ARCHITEC T

Cali’s design work has received national recognition 
from the American Society of Landscape Architects and 
has been featured in Landscape Architecture Magazine, 
Landscapes, the Denver Post, the Canadian Broadcast 
Corporation, and the Harvard Gazette. Cali was formerly 
an Associate at Design Workshop and Public Architecture.

Background
MA, Landscape, Architecture, Harvard Graduate School of Design

BA, Honors, Urban Studies, Brown University

PLA, AICP, LEED Green, CDT

Amanda Jeter
PRINCIPAL /  LANDSCAPE ARCHITEC T

Building off of seven years previous experience as 
operations manager for nonprofits, Amanda’s landscape 
architecture and planning work over the last decade 
has been recognized by the Landscape Architecture 
Foundation (LAF) and the American Society of Landscape 
Architects (ASLA). 

Background
MA, Landscape Architecture, University of Colorado Denver

Bachelor of Arts, Honors, Comparative Literature, Washington 
University, St. Louis

LEED Green, PLA, CDT

Selected Project Experience
Sun Valley EcoDistrict Master Plan, Denver, CO*

13th Ave Realignment, Denver, Colorado*

Speer Boulevard Beautification , Denver, Colorado*

Outdoor Downtown: Denver Parks & Public Space Master Plan, Denver, 

Colorado*

Platte to Park Hill Drainageway Design, Denver, CO*

Taza Parks & Open Space Master Plan, Tsuut’ina Nation, AB*

Taza District Planning & Streetscapes, Tsuut’ina Nation, AB*

Vancouver Parks & Recreation Services Master Plan, Vancouver, British 

Columbia*

Vancouver Equity Mapping Methodology, Vancouver, British Columbia

*Projects completed by employee at a previous firm

Selected Project Experience
Todos Activos! Swansea Park Playground, Denver, Colorado*

Pioneer Park Vision Plan and Renovation, Salt Lake City, Utah*

Barefoot Lakes Parks & Streetscapes, Firestone, Colorado*

GOGO Inspire Initiative: Out the Door Pikes Peak!, Colorado Springs, 

Colorado*

Salt Lake City Public Lands Master Plan, Salt Lake City, Utah*

Boulder Parks & Open Space Master Plan, Boulder, Colorado*

Vancouver Parks & Recreation Services Master Plan, Vancouver, British 

Columbia*

Outdoor Downtown: Denver Parks & Public Space Master Plan, Denver, 

Colorado*

*Projects completed by employee at a previous firm

STUDIO CAMPO LANDSCAPE ARCHITECTURE
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