

**CITY AND COUNTY OF DENVER
DEPARTMENT OF PARKS AND RECREATION**

CONTRACT NO. 201631142-00

On-Call Construction Services

CONTRACT

THIS CONTRACT AND AGREEMENT, made between the **CITY AND COUNTY OF DENVER**, a municipal corporation of the State of Colorado, hereinafter referred to as the "City," party of the first part, **CTM INC.**, hereinafter referred to as the "Contractor," party of the second part,

WITNESSETH, Commencing on June 8, 2016, and for at least three (3) days the City advertised a solicitation for qualifications and proposals from qualified general contractors to perform services for furnishing all labor, tools, supplies, equipment, materials, and everything necessary and required for the following:

ON-CALL SITE DEVELOPMENT, LANDSCAPE, AND IRRIGATION CONSTRUCTION SERVICES
--

WHEREAS, proposals pursuant to said advertisement have been reviewed, evaluated and ranked by a selection committee and a recommendation was made to the Executive Director of Public Works, who has recommended that a Contract for said work be made and entered into with the above named Contractor, and

WHEREAS, said Contractor is now willing, able and has the present capacity to perform all of said work in accordance with this Construction Contract, said advertisement and the referenced selection documents.

NOW THEREFORE, in consideration of the compensation to be paid the Contractor, the mutual agreements hereinafter contained, and subject to the terms hereinafter stated, it is mutually agreed as follows:

1. CONTRACT DOCUMENTS

It is agreed by the parties hereto that the following list of documents, instruments, technical specifications, plans, drawings and other materials which are attached hereto and bound herewith, incorporated herein by reference or otherwise referenced in these documents constitute and shall be referred to either as the "Contract Documents" or the "Contract," and all of said documents, instruments, technical specifications, Plans, Drawings and other materials taken together as a whole constitute the Contract between the parties hereto, and they are as fully a part of this agreement as if they were set out verbatim and in full herein:

*Notice of Availability of Requests for Proposals
Requests for Proposals*

Contractor Proposal
Compliance Plan (Attached as Exhibit A)
Article III, Divisions 1, 2, and 3 of Chapter 28, D.R.M.C.
Addenda (as applicable)
Equal Employment Opportunity Provisions (Attached as Exhibit B)
Contract Form
General Contract Conditions (incorporated by reference only)
Special Contract Conditions
Notice to Apparent Successful Proposer
ACORD Certificate of Insurance (Attached as Exhibit C)
Performance and Payment Bond (Attached as Exhibit D)
**Change Rider*
**Proposal Request*
**Proposal Request Pricing Worksheet*
**Work Order*
**Work Order Notice to Proceed*
**Contractor's Work Order Certification of Payment Form*
**Work Order Final/Partial Lien Release Form*
**Work Order Final Receipt*
**Work Order Change Orders (as applicable)*
Federal Requirements (as applicable)
Prevailing Wage Rate Schedule(s) (Attached as Exhibit E)
Technical Specifications (as applicable)
Work Order Contract Drawings (as applicable)
Work Order Scope of Work (as applicable)
Work Order Accepted Shop Drawings (as applicable)

*Forms attached to Special Conditions

2. SCOPE OF WORK

This Contract contemplates performance of site development, landscape and irrigation construction services by the Contractor on a variety of, as yet to be identified, City construction Projects on an “as needed” or “on call” basis. Work on any assigned Project may require completion within short time duration or may be of an emergency or time sensitive nature and prompt turnaround of Projects will be required. As such the Contractor shall have all necessary resources available, on an as-needed basis, to complete each such Project when directed by the City during the Term of the Contract, in accordance with the terms and conditions of this Contract. The Contractor agrees to price all Work described in any Proposal Pricing Request issued hereunder, in accordance with the prices for covered items and terms and conditions contained herein and further agrees to and shall furnish all labor, tools, supplies, equipment, materials and everything necessary for and required to perform and complete all of the Work described in any Work Order issued by the City in accordance with the terms and conditions set forth herein.

3. TERMS OF PERFORMANCE

For any proposal Pricing Request submitted to the Contractor by the City for pricing, the Contractor agrees to review and, in good faith, submit comprehensive prices for each such Request within fourteen (14) consecutive calendar days of the issuance of such Request. In the event the City elects, at its sole discretion, to issue a Work Order pursuant to such a Request, the Contractor agrees to undertake the performance of all work described or referenced in the Pricing Request and Work Order and all other work necessary to complete the project in accordance with all plans and specifications within ten (10) consecutive calendar days of the issuance of a Notice to Proceed for

the referenced Work Order. The Contractor agrees to satisfactorily perform and complete all Work or effort required to complete the scope of work or project described in each issued Work Order within the period of performance specified in the Work Order and Notice to Proceed, plus such extensions of time as may be granted by the Executive Director in accordance with the provision of the General Contract Conditions and Special Contract Conditions incorporated herein.

4. TERMS OF PAYMENT

The City agrees to pay the Contractor for the performance of all of the Work required under each authorized Work Order, in accordance with the provisions of the General Contract Conditions and any applicable Special Contract Conditions. In no event, however, shall the total amount of compensation paid to the Contractor by the City exceed the maximum contract amount specified herein.

5. NO DISCRIMINATION IN EMPLOYMENT

In connection with the performance of the Work under this Contract, the Contractor agrees not to refuse to hire, discharge, promote or demote, or to discriminate in matters of compensation against any person otherwise qualified, solely because of race, color, religion, national origin, gender, age, military status, sexual orientation, marital status, or physical or mental disability; and the Contractor further agrees to insert the foregoing provision in all subcontracts hereunder.

6. COMPLIANCE WITH M/WBE REQUIREMENT

This Construction Contract is subject to all applicable provisions of Divisions 1 and 3 of Article III, of Chapter 28, Denver Revised Municipal Code (D.R.M.C.), designated as Sections 28-31 – 29-36 and 28-52 – 28-90 D.R.M.C. and referred to in this Contract as the “M/WBE Ordinance”. In accordance with the requirements of the M/WBE Ordinance, the Contractor is committed to, at a minimum, meet the participation goal of **Seventeen Percent (17%)** established for this Project utilizing properly certified M/WBE subcontractors and suppliers. In addition to the applicable provisions of the M/WBE Ordinance, the Contractor agrees, as an express condition of its performance hereunder, to comply with the requirements of any approved Division of Small Business Opportunity Compliance Plan (attached and incorporated herein as **Exhibit A**). Such plan shall, at a minimum, include a narrative regarding compliance with the goal; a list of committed M/WBE participants along with dollar and percent participation for each evidencing compliance with the overall goal, and fully executed letters of intent for each listed participant, all in a form satisfactory to the City. Without limiting the general applicability of the foregoing, the Contractor acknowledges its continuing duty, pursuant to Sections 28-72, 28-73 and 28-75 DRMC and the M/WBE Program, to meet and maintain throughout the duration of this Construction Contract its participation and compliance commitments and to ensure that all Subcontractors subject to the M/WBE Ordinance or the M/WBE Program also maintain such commitments and compliance. Failure to comply with these requirements may result, at the discretion of the Director of the Division of Small Business Opportunity (“DSBO”), in the imposition of sanctions against the Contractor in accordance with Section 28-77, DRMC. Nothing contained in this Paragraph or in the referenced City ordinance shall negate the City’s right to prior approval of Subcontractors, or substitutes therefore, under this Construction Contract.

7. WAGE RATE REQUIREMENTS

In performance of all Work hereunder, the Contractor agrees to comply with and be bound by all requirements and conditions of the City’s Payment of Prevailing Wages Ordinance, Sections 20-76 through 20-79, D.R.M.C. and any determinations made by the City pursuant thereto.

8. APPLICABILITY OF LAWS

The Agreement between the Contractor and the City shall be deemed to have been made in the City and County of Denver, State of Colorado and shall be subject to, governed by, and interpreted and construed by or in accordance with the laws of the State of Colorado and the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders and fiscal rules of the City. As such, the Contractor shall at all times comply with the provisions of the Charter, Revised Municipal Code, Rules, Regulations, Executive Orders and fiscal rules of the City, and those State of Colorado and Federal Laws, Rules and Regulations, which in any manner limit, control or apply to the actions or operations of the Contractor, any subcontractors, employees, agents or servants of the Contractor engaged in the Work or affecting the materials and equipment used in the performance of the Work, as the same may be, from time to time, promulgated, revised or amended. The Charter and Revised Municipal Code of the City and County of Denver, as the same may be amended from time to time, are hereby expressly incorporated into this Agreement as if fully set out herein by this reference.

9. APPROPRIATION

The amount of money, which has been appropriated and encumbered for the purpose of this contract, to date, is equal to or in excess of the Contract Amount. The Executive Director, upon reasonable written request, will advise the Contractor in writing of the total amount of appropriated and encumbered funds, which remain available for payment for all Work under the Contract.

The issuance of any change order or other form or order or directive by the City which would cause the aggregate payable under the contract to exceed the amount appropriated for the contract is expressly prohibited. In no event shall the issuance of any change order or other form of order or directive by the City be considered valid or binding if it requires additional compensable work to be performed, which work will cause the aggregate amount available under the Contract to exceed the amount appropriated and encumbered for this Contract, unless and until such time as the Contractor has been advised in writing by the Executive Director that a lawful appropriation, sufficient to cover the entire cost of such additional work, has been made.

It shall be the responsibility of the Contractor to verify that the amounts already appropriated for this Contract are sufficient to cover the entire cost of such work, and any work undertaken or performed in excess of the amount appropriated is undertaken or performed in violation of the terms of this contract, without the proper authorization for such work, and at the Contractor's own risk.

10. APPROVALS

In the event this Contract calls for the payment by the City of five hundred thousand dollars (\$500,000.00) or more, approval by the City Council of the City and County of Denver, acting by ordinance, in accordance with Section 3.2.6 of the Charter of the City and County of Denver, is and shall be an express condition precedent to the lawful and binding execution and effect and performance of this contract.

11. ASSIGNMENT

The Contractor shall not assign any of its rights, benefits, obligations or duties under this Contract except upon the prior written consent and approval of the Executive Director to such assignment.

12. DISPUTES RESOLUTION PROCESS

It is the express intention of the parties to this Contract that all disputes of any nature whatsoever regarding the Contract including, but not limited to, any claims for compensation or damages arising out of breach or default under this Contract, shall be resolved by administrative hearing pursuant to the provisions of Section 56-106, D.R.M.C., or, as applicable, Section 28-33 D.R.M.C. for Small Business Enterprise disputes. The Contractor expressly agrees that this dispute resolution

process is the only dispute resolution mechanism that will be recognized by the parties for any claims put forward by the Contractor, notwithstanding any other claimed theory of entitlement on the part of the Contractor or its subcontractors or suppliers.

13. CONTRACT BINDING

It is agreed that this Contract shall be binding on and inure to the benefit of the parties hereto, their heirs, executors, administrators, assigns and successors.

14. PARAGRAPH HEADINGS

The captions and headings set forth herein are for convenience of reference only and shall not be construed so as to define or limit the terms and provisions hereof.

15. SEVERABILITY

It is understood and agreed by the parties hereto that, if any part, term, or provision of this Contract, except for the provisions of this Contract requiring prior appropriation and limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with any law of the State of Colorado, the validity of the remaining portions or provisions shall not be affected, and the rights and obligations of the parties shall be construed and enforced as if the Contract did not contain the particular part, term or provision held to be invalid.

16. MAXIMUM CONTRACT AMOUNT

Each Project will be assigned and authorized separately by Work Order and the maximum liability of the City for any one Project shall not exceed the sum of **Four Hundred Thousand Dollars and No Cents (\$400,000.00)**, including all authorized Work Order changes. The maximum amount to be paid by the City to the Contractor for satisfactory completion of all Work Orders authorized by the City and performed by the Contractor under this Contract shall in no event exceed the sum of **TWO MILLION FIVE HUNDRED THOUSAND DOLLARS AND NO CENTS (\$2,500,000.00)**, unless this Contract is modified to increase said amount by a duly authorized, written contract amendment mutually agreeable to and executed by the parties hereto.

17. TERM

The term of this agreement shall be from date of execution plus three years unless extended by mutually agreeable contract amendment initiated at the sole discretion of the City. In addition, nothing contained herein shall obligate the City to extend the Agreement beyond the initial term. If the term of any Work Order extends beyond the Term, this Agreement shall remain in full force and effect but only as to such Work Order, and only through the end of the Work Order's term, as may be extended by Change Order to such Work Order.

18. ELECTRONIC SIGNATURES AND ELECTRONIC RECORDS

Contractor consents to the use of electronic signatures by the City. The Agreement, and any other documents requiring a signature hereunder, may be signed electronically by the City in the manner specified by the City. The Parties agree not to deny the legal effect or enforceability of the Agreement solely because it is in electronic form or because an electronic record was used in its formation. The Parties agree not to object to the admissibility of the Agreement in the form of an electronic record, or a paper copy of an electronic document, or a paper copy of a document bearing an electronic signature, on the ground that it is an electronic record or electronic signature or that it is not in its original form or is not an original.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK

CITY AND COUNTY OF DENVER
Department of Public Works
General Contract Conditions

INDEX

TITLE 1

DEFINITIONS	1
101 CITY	1
102 CONTRACT	1
103 CONTRACT AMOUNT	1
104 CONTRACT DOCUMENTS	1
105 CONTRACT TIME	1
106 CONTRACTOR.....	2
107 CONTRACTOR PERSONNEL.....	2
108 DAYS.....	2
109 DEPUTY MANAGER.....	2
110 DESIGNER	2
111 FINAL COMPLETION	2
112 MANAGER.....	3
113 PRODUCT DATA	3
114 PROJECT.....	3
115 PROJECT MANAGER.....	3
116 SAMPLES.....	3
117 SHOP DRAWINGS	3
118 SUBCONTRACTOR.....	3
119 SUBSTANTIAL COMPLETION.....	3
120 SUPPLIER	4
121 WORK	4

TITLE 2

CITY ADMINISTRATIVE ORGANIZATIONS; LINE OF AUTHORITY	5
201 DEPARTMENT OF AVIATION	5
202 MANAGER OF AVIATION	5
203 DEPARTMENT OF PUBLIC WORKS	5
204 MANAGER OF PUBLIC WORKS	5
205 BUILDING INSPECTION	5
206 ZONING	5
207 DIVISION OF SMALL BUSINESS OPPORTUNITY	6
208 CITY AUDITOR	6
209 MANAGER OF FINANCE	6
210 CITY ATTORNEY	6
211 OFFICE OF RISK MANAGEMENT	6
212 CITY'S CONTRACT ADMINISTRATION LINE OF AUTHORITY	6
213 CITY'S COMMUNICATION WITH THE CONTRACTOR.....	7

TITLE 3

CONTRACTOR PERFORMANCE AND SERVICES.....	8
301 CONSIDERATION	
(CONTRACTOR'S PROMISE OF PERFORMANCE).....	8
302 NOTICE TO PROCEED AND COMPLETION OF THE WORK	8
303 EXACT CONTRACTOR PERFORMANCE.....	8
304 SUBSTITUTED PERFORMANCE	8
305 WORK PERFORMED UNDER ADVERSE	
WEATHER CONDITIONS	9
306 WORKING HOURS AND SCHEDULE	9

307	CONTRACTOR’S SUPERINTENDENT	10
308	COMMUNICATIONS.....	10
309	CONTRACTOR SUBMITTALS AND OTHER WRITTEN COMMUNICATIONS TO THE CITY	10
310	COMPETENCE OF CONTRACTOR’S WORK FORCE	11
311	NO EMP OF ILLEGAL ALIENS TO PERFORM WORK	11
312	CONDUCT OF CONTRACTOR’S PERSONNEL.....	12
313	SUGGESTIONS TO CONTRACTOR.....	12
314	WORK FORCE.....	12
315	CONSTRUCTION MACHINES AND STANDBY EQUIPMENT.....	13
316	CUTTING AND PATCHING THE WORK	13
317	PERMITS AND LICENSES.....	13
318	CONSTRUCTION SURVEYS.....	14
319	PRESERVATION OF PERMANENT LAND SURVEY CONTROL MARKERS.....	14
320	TRADEMARKS, COPYRIGHTS AND PATENTED DEVICES, MATERIALS, AND PROCESSES.....	15
321	PROJECT SIGNS	15
322	PUBLICITY AND ADVERTISING	16
323	TAXES.....	16
324	DOCUMENTS AND SAMPLES AT THE SITE.....	17
325	CLEANUP DURING CONSTRUCTION	17
326	SANITARY FACILITIES	18
327	POWER, LIGHTING, HEATING, VENTILATING, AIR CONDITIONING AND WATER SERVICES	18

TITLE 4

CONTRACT DOCUMENTS (DRAWINGS AND TECHNICAL SPECIFICATIONS)..... 19

401	CONTRACT DOCUMENTS - REVIEW AND INTERPRETATION	19
402	OWNERSHIP OF CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS	20
403	CONTRACT DRAWINGS AND TECHNICAL SPECIFICATIONS ISSUED TO THE CONTRACTOR.....	20
404	REQUESTS FOR INFORMATION OR CLARIFICATION.....	21
405	SHOP DRAWINGS, PRODUCT DATA AND SAMPLES.....	21
406	SUBSTITUTION OF MATERIALS AND EQUIPMENT.....	22

TITLE 5

SUBCONTRACTS..... 24

501	SUBCONTRACTS	24
502	SUBCONTRACTOR ACCEPTANCE.....	24

TITLE 6

TIME OF COMMENCEMENT AND COMPLETION 27

601	BEGINNING, PROGRESS AND TIME OF COMPLETION	27
602	LIQUIDATED DAMAGES; ADMINISTRATIVE COSTS; ACTUAL DAMAGES	27
603	DELAY DAMAGES	28

TITLE 7

COOPERATION, COORDINATION AND RATE OF PROGRESS 29

701	COOPERATION WITH OTHER WORK FORCES.....	29
702	COORDINATION OF THE WORK.....	30
703	COORDINATION OF PUBLIC CONTACT	30
704	RATE OF PROGRESS.....	30

TITLE 8

PROTECTION OF PERSONS AND PROPERTY 32
801 SAFETY OF PERSONS 32
802 PROTECTIVE DEVICES AND SAFETY PRECAUTIONS 33
803 PROTECTION OF PROPERTY AND WORK IN PROGRESS 33
804 PROTECTION OF MUNICIPAL, PUBLIC SERVICE
OR PUBLIC UTILITY SYSTEMS..... 34
805 PROTECTION OF STREET AND ROAD SYSTEM 35
806 PROTECTION OF DRAINAGE WAYS 36
807 PROTECTION OF THE ENVIRONMENT 36
808 HAZARDOUS AND EXPLOSIVE MATERIALS OR SUBSTANCES 37
809 ARCHAEOLOGICAL AND HISTORICAL DISCOVERIES..... 37

TITLE 9

COMPENSATION 38
901 CONSIDERATION (CITY’S PROMISE TO PAY) 38
902 PAYMENT PROCEDURE..... 38
903 SCHEDULE OF VALUES IN LUMP SUM CONTRACTS 39
904 UNIT PRICE CONTRACTS 39
905 PROGRESS PERIOD 39
906 APPLICATIONS FOR PAYMENT 40
907 RELEASES AND CONTRACTORS
CERTIFICATIONS OF PAYMENT 41
908 RETAINAGE..... 41
909 ADDITIONAL WITHHOLDING OF PROGRESS PAYMENTS..... 42
910 FINAL ESTIMATE AND PAYMENT 43
911 ACCOUNTING OF COSTS AND AUDIT 43

TITLE 10

WAGE 45
1001 PREVAILING WAGE ORDINANCE 45
1002 POSTING OF THE APPLICABLE WAGE RATES 45
1003 RATE AND FREQUENCY OF WAGES PAID 45
1004 REPORTING WAGES PAID..... 45
1005 FAILURE TO PAY PREVAILING WAGES 46

TITLE 11

CHANGES IN THE WORK, CONTRACT PRICE OR CONTRACT TIME47
1101 CHANGE ORDER.....47
1102 CITY INITIATED CHANGES.....47
1103 CONTRACTOR CHANGE REQUEST48
1104 ADJUSTMENT TO CONTRACT AMOUNT51
1105 TIME EXTENSIONS54

TITLE 12

CONTRACTOR CLAIMS FOR ADJUSTMENT AND DISPUTES.....56
1201 NOTICE OF INTENT TO CLAIM56
1202 SUBMITTAL OF CLAIMS.....56
1203 WAIVER OF CLAIMS.....58

TITLE 13

DISPUTES59
1301 DISPUTES59

TITLE 14	
SITE CONDITIONS.....	60
1401 DIFFERING SITE CONDITIONS	60
1402 SITE INSPECTIONS AND INVESTIGATIONS	60
TITLE 15	
PERFORMANCE AND PAYMENT BONDS.....	62
1501 SURETY BONDS.....	62
1502 PERFORMANCE BOND	62
1503 PAYMENT BOND	62
TITLE 16	
INSURANCE AND INDEMNIFICATION	63
1601 INSURANCE.....	63
1602 DEFENSE AND INDEMNIFICATION.....	63
TITLE 17	
INSPECTION AND DEFECTS.....	64
1701 CONSTRUCTION INSPECTION BY THE CITY	64
1702 AUTHORITY OF INSPECTORS	64
1703 OBSERVABLE DEFECTS	64
1704 DEFECTS - UNCOVERING WORK.....	64
1705 LATENT DEFECTS	65
1706 REMOVAL OF DEFECTIVE MATERIALS AND WORK.....	65
TITLE 18	
WARRANTIES, GUARANTEES AND CORRECTIVE WORK.....	66
1801 CONTRACTOR’S WARRANTIES, GUARANTEES AND CORRECTION OF WORK.....	66
1802 PERFORMANCE DURING WARRANTY PERIOD	67
TITLE 19	
SUBSTANTIAL COMPLETION OF THE WORK.....	69
1901 CONTRACTOR’S NOTICE OF SUBSTANTIAL COMPLETION	69
1902 INSPECTION AND PUNCH LIST	69
1903 CERTIFICATE OF SUBSTANTIAL COMPLETION	69
1904 RIGHT OF EARLY OCCUPANCY OR USE	69
TITLE 20	
FINAL COMPLETION AND ACCEPTANCE OF THE WORK	71
2001 CLEAN-UP UPON COMPLETION	71
2002 FINAL COMPLETION AND ACCEPTANCE OF THE WORK	71
2003 FINAL SETTLEMENT	71
TITLE 21	
SUSPENSION OF WORK.....	74
2101 SUSPENSION OF WORK	74
2102 SUSPENSION OF THE WORK FOR THE CITY’S CONVENIENCE.....	74
2103 SUSPENSION BECAUSE OF ORDER OF CITY, STATE OR FEDERAL COURT OR AGENCY.....	75
2104 SUSPENSION RESULTING FROM CONTRACTOR’S FAILURE TO PERFORM	75
TITLE 22	

CITY’S RIGHT TO TERMINATE THE CONTRACT	76
2201 TERMINATION OF CONTRACT FOR CAUSE.....	76
2202 TERMINATION OF CONTRACT FOR CONVENIENCE OF THE CITY.....	77

TITLE 23

MISCELLANEOUS PROVISIONS.....	80
2301 PARTIES TO THE CONTRACT	80
2302 FEDERAL AID PROVISIONS	80
2303 NO WAIVER OF RIGHTS	80
2304 NO THIRD PARTY BENEFICIARY	80
2305 GOVERNING LAW; VENUE	81
2306 ABBREVIATIONS.....	81
2307 STATUTE OF LIMITATIONS IN C.R.S. § 13-80-102(1)(h).....	81

**CITY AND COUNTY OF DENVER
DEPARTMENT OF PUBLIC WORKS**

SPECIAL CONTRACT CONDITIONS

SC-1 CONSTRUCTION SPECIFICATIONS

Except as amended herein or in the attached Technical Specifications, all Work performed under the terms of this Contract shall be governed by the applicable provisions of the following latest editions:

City and County of Denver:

Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS,
2011 Edition.

Transportation Standards and Details for the Engineering Division

City and County of Denver Traffic Standard Drawings

Wastewater Management Division

– *Standard Detail Drawings*

– *Public Works Wastewater Capital Projects Management Standard Construction Specifications*

Colorado Department of Transportation:

Standard Specifications for Road and Bridge Construction
(Sections 200 through 700 of the 2011 Edition)

Federal Highway Administration:

Manual on Uniform Traffic Control Devices for Streets & Highways (MUTCD)

Building & Fire Codes:

Building Code of the City and County of Denver

(International Building Code 2009 Series, City and County of Denver Amendments 2011)

National Fire Protection Association Standards

(As referenced in the Building Code of the City and County of Denver)

The aforementioned City and County of Denver documents are available for review at the Capital Projects Management Office, 201 W. Colfax Ave., Dept. 506, (5th floor), Denver, CO 80202. The *Standard Specifications for Construction, GENERAL CONTRACT CONDITIONS* is available at: http://www.denvergov.org/dpw_contract_admin/ContractAdministration/ContractorReferenceDocuments/ta/bid/440535/Default.aspx. *Transportation Standards and Details for the Engineering Division* and the Wastewater Management Division – *Standard Detail Drawings*, are available at <http://www.denvergov.org>.

The “*Colorado Department of Transportation Standard Specifications for Road and Bridge Construction*” is available for review on CDOT’s website at <http://www.coloradodot.info/> and can be purchased from the Colorado Department of Transportation.

The *Manual on Uniform Traffic Control Devices for Streets & Highways* is available for review at the Federal Highway Administration Website at: www.fhwa.dot.gov, The FHWA website also contains purchasing information.

SC-2 DEPUTY MANAGER / CITY ENGINEER

General condition 109 DEPUTY MANAGER is hereby deleted in its entirety and replaced with the following:

The "Deputy Manager" means the official who reports directly to the Executive Director and exercises supervisory responsibility in the City agency defined in Title 2 herein that is responsible for the Project. The Executive Director hereby designates the City Engineer as the Deputy Manager for purposes of this Contract. The City Engineer shall have responsibility for this Project and shall undertake all duties, responsibilities, rights and authority, including specific actions and decisions, delegated to the Deputy Manager under the various terms and conditions of this Contract.

SC-3 LIQUIDATED DAMAGES

Should the Contractor fail to complete any Work Order within the Contract Time allocated in that Work Order, the Contractor shall become liable to the City and County of Denver for liquidated damages, and not as a penalty, **at the liquidated damages rate specified in that Work Order**, for each consecutive calendar day that the Contractor exceeds the period of performance specified in the Work Order, all in accordance with the provisions of General Contract Condition 602.

If the Contract fails to commence work within ten (10) consecutive calendar days of the date of issuance of a Notice to Proceed for a referenced Work Order, the Contractor shall become liable to the City and County of Denver for liquidated damages, and not as a penalty, at the liquidated damages rate specified in the fully executed Work Order, for each consecutive calendar day after the expiration of the initial ten (10) day period after issuance of a Notice to Proceed that the contractor fails to commence Work on a fully executed Work Order issued by the City, all in accordance with provisions of General Contract Condition 602.

Representative hourly rates for the City administrative costs described in General Contract Condition 602.2 shall be as follows for this Project:

Project Manager	\$69 per hour
Project Engineer	\$63 per hour
Inspector	\$49 per hour
Surveying, if necessary	\$100 per hour

SC-4 SUBCONTRACTS

In accordance with General Contract Condition 501, SUBCONTRACTS, no limit shall apply to that percentage of the Work which may be sublet providing that the subcontractors receive prior approval in accordance with General Contract Condition 502, SUBCONTRACTOR ACCEPTANCE.

SC-5 BUILDING INSPECTION DIVISION PLAN REVIEW FEES

GC-317 of the General Contract Conditions shall apply to this Contract as supplemental by the following:

In addition to all permit and license fees required by GC-317, the Contractor is required to pay to the Building Inspection Division all plan review fees which may come due as a percentage of the Building Permit Fee in accordance with Chapter 1, Section 138.1 of the Denver Amendments to the Uniform Building Code (2009). For additional plan review fees that may be due as a result of the requirements of Denver Amendments Table 1-C footnote 4, the Contractor shall be entitled to compensation for the actual cost of all such fees paid, without any additional mark up, by execution of a change order in accordance with General Condition 1101.

SC-6 CONTRACT FORMS

In accordance with the terms and conditions of the Contract Documents, the City requires the use of certain form documents in complying with or satisfying various obligations, notifications and conditions in contracting with the City or performing Work hereunder. These form documents are referenced by title throughout the Contract Documents for mandatory use as directed. The following listed and attached forms shall be detached and utilized in accordance with the Contract Documents:

1. Notice to Successful Proposer (for Contract only)
2. Certificate of Insurance (for Contract only)
3. Notice to Proceed
4. Final Receipt
5. Partial/Final Lien Release

SC-7 WAGE RATE SCHEDULE

General Contract Title 10 shall be amended by adding the following:

All work that has specialized skills or that has safety concerns shall be performed by the appropriate level tradesman including, but not limited to, work on energized, or potentially energized, electrical circuits until the circuit has been positively identified as having been de-energized; work on pressurized piping; work in potable waterlines; shoring and scaffolding; work involving handling refrigerants and hazardous materials; heavy equipment operation and work involving asbestos. Work not involving energized circuits, pressurized piping, etc. may be performed by personnel in demolition laborer classification.

SC-8 CONSTRUCTION INSPECTION BY THE CITY

General Condition 1701, CONSTRUCTION INSPECTION BY THE CITY, is modified as follows:

1702.1 Persons who are employees of the City or who are under contract to the City or the City as lessee will be assigned to inspect and test the Work. These persons may perform any tests and observe the Work to determine whether or not designs, materials used, manufacturing and construction processes and methods applied, and equipment installed satisfy the requirements of the drawings and specifications, accepted Shop Drawings, Product Data and Samples, and the General Contractor's warranties and guarantees. The General Contractor shall permit these inspectors unlimited access to the Work and provide means of safe access to the Work, which cost shall be included as a Cost of the Work without any increase to the Guaranteed Maximum Price. In addition, General Contractor shall provide whatever access and means of access are needed to off-site facilities used to store or manufacture materials and equipment to be incorporated into the Work and shall respond to any other reasonable request to further the inspector's ability to observe or complete any tests. Such inspections shall not relieve the General Contractor of any of its quality control responsibilities or any other obligations under the Contract. All inspections and all tests conducted by the City are for the convenience and benefit of the City. These inspections and tests do not constitute acceptance of the materials or Work tested or inspected, and the City may reject or accept any Work or materials at any time prior to the inspections pursuant to G.C. 2002, whether or not previous inspections or tests were conducted by the inspector or a City representative.

.2 Building Inspections will perform building code compliance inspections for structures designed for human occupancy. It is the General Contractor's responsibility to schedule and obtain these inspections. If a code compliance inspection results in identification of a condition which will be at variance to the Contract Documents, the General Contractor shall immediately notify the Project Manager and confirm such notification with formal correspondence no later than forty-eight (48) hours after the occurrence.

.3 When any unit of government or political subdivision, utility or railroad corporation is to pay a portion of the cost of the Work, its respective representatives shall have the right to inspect the Work. This inspection shall not make any unit of government or political subdivision, utility or railroad corporation a party to the Contract, and shall not interfere with the rights of either party.

SC-9 DISPOSAL OF NON-HAZARDOUS WASTE AT DADS

In accordance with the Landfill Agreement made between the City and Waste Management of Colorado, Inc., bidders will be required to haul dedicated loads (non-hazardous entire loads of waste) to the Denver-Arapahoe Disposal Site ("DADS") for disposal. DADS is located at Highway 30 and Hampden Avenue in Arapahoe County, Colorado. The City will pay all fees associated with such disposal but the bidder shall be responsible for the costs of transporting the loads. Non-hazardous waste is defined as those substances and materials not defined or classified as hazardous by the Colorado Hazardous Waste Commission pursuant to C.R.S. §25-15-207, as amended from time to time, and includes construction debris, soil and asbestos. Bidders shall not use Gun Club Road between I-70 and Mississippi Avenue as a means of access to DADS.

SC-10 PROHIBITION ON USE OF CCA-TREATED WOOD PRODUCTS

The use of any wood products pressure-treated with chromated copper arsenate (CCA) is prohibited. Examples of CCA-treated wood products include wood used in play structures, decks, picnic tables, landscaping timbers, fencing, patios, walkways and boardwalks.

SC-11 WAIVER OF: PART 8 OF ARTICLE 20 OF TITLE 13, COLORADO REVISED STATUTES

The Contractor specifically waives all the provisions of Chapter 8 of Article 20 of Title 13, Colorado Revised Statutes regarding defects in the Work under this Construction Contract.

SC-12 PERIOD OF PERFORMANCE

The term or duration of this Agreement shall be three (3) years from the date of execution of this Agreement, unless extended by Contract amendment in accordance with the provisions of these Special Contract Conditions. With respect to any Work that is authorized by a Work Order issued prior to the contract completion date, but not completed by that date, the City shall have the option to terminate the Work in progress and pay only for that portion of the Work satisfactorily completed within the period of performance specified herein or to provide for, in writing, a limited extension of the contract completion date to complete the remaining Work at the prices agreed upon in the previously issued Work Order(s).

For each Proposal Pricing Request submitted to the Contractor for pricing, the Contractor agrees to review and price the Proposal Request within fourteen (14) consecutive calendar days of the date of such Proposal Request. In the event a Work Order is issued pursuant to a priced Proposal Request, the Contractor agrees to undertake the performance of the specified Work within ten (10) consecutive calendar days of the date of issuance of a Notice to Proceed for the referenced Work Order. The Contractor agrees to satisfactorily complete all work referenced in each Work Order within the agreed upon period of performance set forth in such Work Order or Notice to Proceed, plus such extension or extensions granted by the Executive Director in accordance with the provisions for Work Order Changes. For purposes of this Contract, "Contract Time", as used in the General Contract Conditions, shall mean the period of performance specified in each issued Work Order and shall run from the date of issuance of a Work Order Notice to Proceed to the date of Work Order Final Completion. Work Order Substantial Completion shall occur prior to Final Completion of any Work Order.

SC-13 PERFORMANCE OF WORK, AS DIRECTED BY THE CITY

Titles 1 and 3 of the General Contract Conditions shall generally apply to this Contract as supplemental by the following:

As described elsewhere in the Contract Documents, this Contract contemplates performance of construction services Work by the Contractor on a variety of, as yet to be identified, City construction Projects on an "as needed" or "on call" basis. Under the terms of this Contract, the City, in its sole discretion, will determine both the extent and nature of each scope of work or project it requires the Contractor to perform or complete and the specific terms and conditions under which it requires the Contractor to perform or complete this scope or project. Nothing contained herein, however, shall be construed by the Contractor as promise or guarantee of any minimum amount of Work or compensation hereunder.

In the event the City elects to direct the Contractor to perform work hereunder, the process by which both a specific work scope or project and specific performance terms or conditions shall be established prior to commencement of such work shall be as follows:

1. The City will identify a work scope or project for the Contractor to perform or complete and will issue to the Contractor a Proposal Pricing Request (in the format provided herein) containing, at a minimum, a detailed scope or project description, drawings, plans, specifications, the specific terms and conditions under which such project or scope must be performed and other pertinent materials.
2. In accordance with the terms and conditions of this Contract, the Contractor will review each Proposal Pricing Request and provide a price (in the Proposal Request Pricing Worksheet format provided herein) and a project schedule responsive to each Proposal Pricing Request. In preparing its price, the Contractor shall include all bid unit prices for any required or specified work that corresponds with any unit price description (covered work). All other scope or project work elements required to complete the project or otherwise fully perform the described scope shall be considered uncovered work and priced using the format and cost categories for labor, material and equipment specified herein.
3. Upon receipt of the completed and fully executed Proposal Request Pricing Worksheet from the Contractor, negotiation of uncovered work prices or sums and agreement on the Total Price (the total of covered and uncovered prices), schedule and any other specific requirements for the requested scope of Work, a Work Order (in the format

provided for herein) for the Work will be issued by the City authorizing the Work to proceed under the terms and conditions set forth in the Work Order and attachments. This Order shall also encumber funds for the performance of such Work Order.

4. Upon receipt of the fully executed Work Order and a Work Order Notice to Proceed (in the format provided for herein), the Contractor shall have ten (10) consecutive calendar days to commence the performance.

5. With respect to each issued Work Order, the contractor shall furnish all tools, labor, supplies, equipment, materials and everything necessary to perform and complete the described scope of work or project contained in the Work Order.

6. During the course of performance of the Work authorized by each Work Order, the Contractor shall submit regular pay applications, in accordance with provisions of these Special Contract Conditions. The City shall issue payment for all satisfactorily completed Work authorized by Work Order, in accordance with the terms and conditions of the Contract Documents.

7. If additions, deletions or other modifications to the authorized Work scope or other terms or conditions are required or desired in the sole discretion of the City under a particular Work Order, a Work Order Change will be issued based on pricing prepared in the same manner as a Proposal Pricing Request and under the terms and conditions for issuance of a Change Order under the General Contract Conditions. The Work Order Change will identify any increase or decrease in the cost, change in the period of performance and any other modifications to the performance requirements for that particular Work Order.

8. Upon satisfactory completion, notice of Substantial Completion and Final Completion of the Work authorized and performed under each Work Order, Work Order Close-Out will occur, a Final Receipt for that Work Order will be issued, and final payment for the Work Order will be made.

9. Under this Contract, more than one Work Order may be issued and performed by the Contractor at the same time.

Given that under this Contract, the Contractor is committed to make available to the City and, as from time to time directed by the City under the process described, furnish all labor, tools, supplies, equipment, materials and everything necessary for and required to do, perform and complete each Work Order issued in accordance with the terms and conditions set forth herein, certain provisions, terms and conditions included in the General Contract Conditions either will not apply or will apply on a Work Order by Work Order basis rather than an overall Contract basis.

As such, the term Work, as issued in the Contract Documents shall mean the Contractor's equipment and physical plant, labor, management, administration, supervision, materials and supplies, and all other things needed to assemble, manufacture, complete or perform the various components into finished improvements pursuant to any Work Order issued pursuant to the Contract Documents. Unless otherwise specified or clearly inapplicable from the context of a given provision, each and every General Contract Condition contained or referenced in the Contract Documents shall apply to and control all Work performed hereunder.

SC-14 PERFORMANCE AND PAYMENT BOND

Title 15 of the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

A Performance and Payment Bond, in the form included in these Contract Documents, shall be furnished covering all Work Orders performed hereunder. An initial bond in the amount of Two Million Dollars shall be provided at time of Contract Execution. In the event the dollar amount of Work to be performed exceeds this amount on any given Work Order, the Contractor shall provide properly executed bond Change Riders, also in the form included in these Contract Documents, in the amount(s) of any additional Work Orders issued hereunder.

SC-15 PROPOSAL REQUEST PRICING

Title 9 of the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

A. In order to initiate Work hereunder, the City must prepare and issue a Proposal Pricing Request. For each Proposal Pricing Request submitted to the Contractor for pricing, the Contractor shall price the request and submit a completed Lump Sum Bid Form or Proposal Request Pricing Worksheet, complying with the terms and conditions

set forth on the form, to the Project Manager, with all supporting materials, within fourteen (14) consecutive calendar days of the date of issuance of such Proposal Pricing Request. The Contractor shall price each request and prepare the appropriate documentation in accordance with the requirements stated herein.

B. **Prices** – The City’s policy is to award Work Orders by a mini-bid process. If a mini-bid process is used, Contractor may submit lump sum prices. Upon request Contractor will provide detailed pricing information. If the City determines that a mini-bid process is not appropriate, the Contractor will provide detailed pricing information, reference Proposal Request Pricing Worksheet.

Direct labor costs shall include only the cost associated with the workers who actually perform the Work (including fringe benefits and the Contractor’s actual cost for Worker’s Compensation, Social Security and Payroll taxes). The costs of supervision, management and field or office overhead costs shall not be included or calculated as direct labor cost. For shop or plant components of the Work, the direct labor cost shall include only those workers who work directly on the item being manufactured or the actual operators of the equipment being used to handle the items being manufactured.

Material costs shall include the direct costs of materials, supplies and equipment incorporated in or consumed by the Work. The costs shall be based on buying the material, supplies and equipment other than small tools, or equipment rental rates without markup or operator, as listed in the appropriate rental rate book currently in use by the Colorado Department of Transportation.

Equipment costs shall be the actual cost to the Contractor of owned and/or rented equipment other than small tools, or equipment rental rates without markup or operator, as listed in the appropriate rental rate book currently in use by the Colorado Department of Transportation.

C. **Markup for Overhead and Profit** – The Contractor shall be entitled to **10%** of markup on the direct cost of the subcontractor’s work, including labor, materials, and equipment. The Contractor shall not apply markup to subcontractor markup, bonds, taxes or insurance. The Contractor, subcontractor or sub-subcontractor who actually performs the Work shall be entitled to a markup of **15%** on the actual costs identified in item B, only, above. For terminology and methodology applicable to Work Order pricing, refer to General Contract Conditions (2011 Edition) Titles 9 and 11, Special Conditions 15 through 19, the Lump Sum Bid form and the Proposal Request Pricing Worksheet forms (attached) of this document. Bonds, insurance and sales tax are to be added **after** markup.

A supervising subcontractor, if any, shall not be entitled to a markup on the actual price charged to the subcontractor by the sub-subcontractor.

The general contractor’s percentage markup on subcontractor work shall be considered to support the full cost of office staff; document coordination; estimating; office equipment and supplies, telephone, fax, conformance to OSHA requirements, safety programs, and all other general contractor company expenses. These percentage markups shall be applied one time only for each Work Order or Work Order Change and shall not pyramid in any way.

D. **Bonds, Insurance, Permits and Taxes** shall be reimbursed at the actual cost associated with all required bond riders, insurance, permits, licenses, and sales, use or other taxes related to the Work.

E. A Total Price to perform or complete the Work Order, the sum of all covered and uncovered work amount, must be in each Work Order.

F. If it is later determined that the pricing was not correct due to inaccurate or incomplete pricing data by the Contractor or any subcontractor or supplier, the price shall be reduced accordingly and the Work Order cost modified by a Work Order Change.

SC-16 WORK ORDERS

With respect to Each Work Order Issued hereunder, the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

Upon review of any Proposal Request Pricing Worksheet completed by the Contractor pursuant to a Proposal Request, the City may, at its sole discretion, reject the pricing submittal, enter into further negotiations regarding uncovered work prices or may direct that the Work described in the Proposal Request and priced by the Contractor be completed by issuance of a Work Order, in the form included in these Contract Documents to the Contractor. The City reserves the right to issue such a Work Order, at the price and under the terms of the Contractor's pricing submittal, at any time before the expiration of 120 consecutive calendar days from the date the pricing submittal was received by the City. If no Work Order is issued and the pricing submittal is not rejected within this period, the Contractor's pricing submittal shall be deemed rejected by the City.

A Work Order shall not issue and no Work for a priced Request shall commence until such time as: The Work Order is executed by the Contractor and all designated City officials; the Contractor has submitted a Payment and Performance bond or Bond Change Rider for the Work satisfactory to the City Attorney; for the Work described in the Proposal Request; and all administrative requirements are met. Until all Work Order issuance requirements are met, the City shall have no obligation to compensate the Contractor for Work performed.

Upon issuance of a Work Order, the Contractor agrees to satisfactorily perform and complete all Work necessary or required to fully perform or otherwise complete the scope of work as described in each issued Work Order or any subsequently issued Work Order Change within the period of performance specified in the Work Order plus such extensions of time as may be granted by the Executive Director in accordance with the provisions of this Contract.

SC-17 WORK ORDER NOTICE TO PROCEED

GC-302 of the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

Following the issuance of any fully executed Work Order hereunder, a Work Order Notice to Proceed, in the form included in these Contract Documents for that particular Work Order will be issued by the Director. The Contractor agrees to commence the Work in accordance with that particular Work Order within ten (10) consecutive calendar days of the date of the Work Order Notice to Proceed. No Work Order Notice to Proceed will issue and no Work will commence until such time as the Contractor has complied with all administrative requirements for that particular Work Order under SC-15 PERFORMANCE AND PAYMENT BOND. Thereafter, the Contractor shall prosecute the Work to be accomplished under the Work Order at such time and place as the Work Order directs and shall fully complete in every detail all specified Work in accordance with the terms and conditions of the Work Order and the provisions of these General Contract Conditions and Special Contract Conditions.

SC-18 PROGRESS PAYMENTS FOR WORK ORDERS

In accordance with General Contract Condition 902, PAYMENT PROCEDURE, the party(ies) responsible for review of all Pay Applications shall be the Project Manager assigned to each Work Order:

In accordance with General Contract Condition 906, APPLICATIONS FOR PAYMENT, each Application submitted shall include the following:

1. The estimate of Work completed shall be based on the approved schedule of values or unit prices, as applicable, and the percent of the Work complete.
2. Each Application for Payment shall include each and every independent subcontractor's payroll information including pay dates and pay amounts.
3. The Contractor shall also submit to the Auditor and other appropriate officials of the City in a timely fashion, information required by General Contract Condition 1004, REPORTING WAGES PAID.

In accordance with General Contract condition 907, RELEASES AND CONTRACTORS CERTIFICATION OF PAYMENT, Applications for Payment must be accompanied by completed Partial or Final Claim Release Form, as appropriate, from EACH subcontractor and supplier, **AND/OR** the Contractors' Certification of Payment Form. Final Pay Applications must be accompanied by Final Claim Release Form(s) from all subcontractors and suppliers for that Work Order. The forms, Final/Partial Release and Certificate of Payment (Subcontractor/Supplier) and the Contractor's Certification of Payment, both of which must be used are attached.:

SC-19 WORK ORDER CHANGES

Title 11 of the General Contract Conditions shall apply to this Contract, on a Work Order by Work Order basis, as supplemented by the following:

In accordance with all terms and conditions provided for standard change orders under Title 11 of the General Contract Conditions, the City may issue Work Order Changes providing for deletions, additions and modifications to the Work under a duly issued Work Order. Work Order Changes must be issued on the Work Order Change Form, in the form included in these Contract Documents.

Mark up for overhead and profit for Work Order Changes shall require completion of the Proposal Request Pricing Worksheet for Contractor and applicable Sub-Contractors..

SC-20 WORK ORDER CLOSE-OUT

Titles 19 and 20 of the General Contract Conditions shall apply to this Contract, on a Work Order by Work Order basis, as supplemented by the following:

Upon Substantial Completion of all Work performed under each Work Order in accordance with the Contract Documents, final close-out for that Work Order shall be made in accordance with the terms and conditions of Title 20 of the General Contract Conditions.

SC-21 CONTRACT CLOSE-OUT

Upon written notification from the City to the Contractor that no further Work Orders shall be issued hereunder and the completion of final close-out for any previously issued Work Orders in accordance with SC-20 WORK ORDER CLOSE-OUT, the Contract shall proceed to final close-out. The Contractor agrees to comply with all applicable Contract close-out procedures and requirements set forth in General Contract Condition 2002. In addition, the Contractor agrees to execute and deliver to the City a Final Receipt in the forms previously referenced and to provide to the City a consent of surety covering all Work performed hereunder. Until such time as all Contract close-out procedures are completed and each contract close-out requirement is satisfied, the City shall retain from amounts due the Contractor, in addition to any other withholdings provided for hereunder, a sum not greater than one percent (1%) of the maximum contract amount specified herein.

SC-22 ATTORNEY'S FEES

Colorado Revised Statute 38-26-107 requires that in the event any person or company files a verified statement of amounts due and unpaid in connection with a claim for labor and materials supplied on this project, the City shall withhold from payments to the Contractor sufficient funds to insure the payment of any such claims. Should the City and County of Denver be made a party to any lawsuit to enforce such unpaid claims or any lawsuit arising out of or relating to such withheld funds, the Contractor agrees to pay to the City its costs and a reasonable attorney's fee which cost shall be included as a Cost of the Work.

Because the City Attorney Staff does not bill the City for legal services on an hourly basis, the Contractor agrees a reasonable fee shall be computed at the rate of one hundred dollars per hour of City Attorney time.

SC 23 INSURANCE:

General Condition 1601 is hereby deleted in its entirety and replaced with the following:

- (1) General Conditions: Contractor agrees to secure, at or before the time of execution of this Agreement, the following insurance covering all operations, goods or services provided pursuant to this Agreement. Contractor shall keep the required insurance coverage in force at all times during the term of the Agreement, or any extension thereof, during any warranty period, and for three (3) years after termination of the Agreement. The required insurance shall be underwritten by an insurer licensed or authorized to do business in Colorado and rated by A.M. Best Company as "A-"VIII or better. Each policy shall contain a valid provision or endorsement requiring notification to the City in the event any of the required policies be canceled or non-renewed before the expiration date thereof. Such written notice shall be sent to the parties identified in the Notices section of this Agreement. Such notice shall reference the City contract number listed

on the signature page of this Agreement. Said notice shall be sent thirty (30) days prior to such cancellation or non-renewal unless due to non-payment of premiums for which notice shall be sent ten (10) days prior. If such written notice is unavailable from the insurer, contractor shall provide written notice of cancellation, non-renewal and any reduction in coverage to the parties identified in the Notices section by certified mail, return receipt requested within three (3) business days of such notice by its insurer(s) and referencing the City's contract number. If any policy is in excess of a deductible or self-insured retention, the City must be notified by the Contractor. Contractor shall be responsible for the payment of any deductible or self-insured retention. The insurance coverages specified in this Agreement are the minimum requirements, and these requirements do not lessen or limit the liability of the Contractor. The Contractor shall maintain, at its own expense, any additional kinds or amounts of insurance that it may deem necessary to cover its obligations and liabilities under this Agreement.

(2) **Proof of Insurance:** Contractor shall provide a copy of this Agreement to its insurance agent or broker. Contractor may not commence services or work relating to the Agreement prior to placement of coverages required under this Agreement. Contractor certifies that the certificate of insurance attached as **Exhibit C**, preferably an ACORD certificate, complies with all insurance requirements of this Agreement. The City requests that the City's contract number be referenced on the Certificate. The City's acceptance of a certificate of insurance or other proof of insurance that does not comply with all insurance requirements set forth in this Agreement shall not act as a waiver of Contractor's breach of this Agreement or of any of the City's rights or remedies under this Agreement. The City's Risk Management Office may require additional proof of insurance, including but not limited to policies and endorsements.

(3) **Additional Insureds:** For Commercial General Liability, Auto Liability and Excess Liability/Umbrella (if required), Contractor and subcontractor's insurer(s) shall include the City and County of Denver, its elected and appointed officials, employees and volunteers as additional insured.

(4) **Waiver of Subrogation:** For all coverages required under this Agreement, Contractor's insurer shall waive subrogation rights against the City.

(5) **Subcontractors and Subconsultants:** All subcontractors and subconsultants (including independent contractors, suppliers or other entities providing goods or services required by this Agreement) shall be subject to all of the requirements herein and shall procure and maintain the same coverages required of the Contractor. Contractor shall include all such subcontractors as additional insured under its policies (with the exception of Workers' Compensation) or shall ensure that all such subcontractors and subconsultants maintain the required coverages. Contractor agrees to provide proof of insurance for all such subcontractors and subconsultants upon request by the City.

(6) **Workers' Compensation/Employer's Liability Insurance:** Contractor shall maintain the coverage as required by statute for each work location and shall maintain Employer's Liability insurance with limits of \$100,000 per occurrence for each bodily injury claim, \$100,000 per occurrence for each bodily injury caused by disease claim, and \$500,000 aggregate for all bodily injuries caused by disease claims. Contractor expressly represents to the City, as a material representation upon which the City is relying in entering into this Agreement, that none of the Contractor's officers or employees who may be eligible under any statute or law to reject Workers' Compensation Insurance shall effect such rejection during any part of the term of this Agreement, and that any such rejections previously effected, have been revoked as of the date Contractor executes this Agreement.

(7) **Commercial General Liability:** Contractor shall maintain a Commercial General Liability insurance policy with limits of \$1,000,000 for each occurrence, \$1,000,000 for each personal and advertising injury claim, \$2,000,000 products and completed operations aggregate, and \$2,000,000 policy aggregate.

(8) **Business Automobile Liability:** Contractor shall maintain Business Automobile Liability with limits of \$1,000,000 combined single limit applicable to all owned, hired and non-owned vehicles used in performing services under this Agreement

(9) Additional Provisions:

(a) For Commercial General Liability, the policy must provide the following:

- (i) That this Agreement is an Insured Contract under the policy;
- (ii) Defense costs are outside the limits of liability;
- (iii) A severability of interests or separation of insureds provision (no insured vs. insured exclusion); and
- (iv) A provision that coverage is primary and non-contributory with other coverage or self-insurance maintained by the City.

(b) For claims-made coverage:

- (i) The retroactive date must be on or before the contract date or the first date when any goods or services were provided to the City, whichever is earlier.

(c) Contractor shall advise the City in the event any general aggregate or other aggregate limits are reduced below the required per occurrence limits. At their own expense, and where such general aggregate or other aggregate limits have been reduced below the required per occurrence limit, the Contractor will procure such per occurrence limits and furnish a new certificate of insurance showing such coverage is in force.



City and County of Denver Contractor Certificate of Insurance

Contractors, please provide this sample certificate to your insurance agent or broker
Certificates must mirror this sample

Note the Additional Insured special instructions below

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Insurance Broker Name & Address	CONTACT NAME: _____ PHONE (A/C, No, Ext): _____ FAX (A/C, No): _____ E-MAIL: _____ ADDRESS: _____ INSURER(S) AFFORDING COVERAGE: _____ NAIC #: _____ INSURER A: _____ INSURER B: _____ INSURER C: _____ INSURER D: _____ INSURER E: _____ INSURER F: _____
--	--

INSURED
Contractor's Legal Name and Address

COVERAGES **CERTIFICATE NUMBER:** _____ **REVISION NUMBER:** _____

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADOL. SUBR. INSR. WVD	POLICY NUMBER	POLICY EFF. (MM/DD/YYYY)	POLICY EXP. (MM/DD/YYYY)	LIMITS
	GENERAL LIABILITY CLAIMS MADE / OCCUR					EACH OCCURRENCE DAMAGE TO RENTED PREMISES (EA occurrence) \$
	GEN'L. AGGREGATE LIMIT APPLIES PER POLICY / LOC					MED EXP (Any one person) PERSONAL & ADV INJURY PERSONAL ADWASTE PROCESSES - COMM OP AGG \$
	AUTOMOBILE LIABILITY ANY AUTO ALL OWNED AUTOS HIRE/RENTED AUTOS SCHEDULED AUTOS NON-OWNED AUTOS					COMBINED SINGLE LIMIT (Per accident) \$ BODILY INJURY (Per person) \$ PROPERTY DAMAGE (Per accident) \$
	UMBRELLA LIAB EXCESS LIAB	OCCUR CLAIMS-MADE				EACH OCCURRENCE \$ AGGREGATE \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/OWNER EXCLUDED? (Mandatory in NP) <input type="checkbox"/> Y <input type="checkbox"/> N <input type="checkbox"/> N/A If yes, describe the nature/DESCRIPTION OF OPERATIONS below	DED. RETENTION \$				WC STATUS: _____ OTH: _____ E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

Contract Name/Number
 As required by written contract, the City and County of Denver, its Elected and Appointed Officials, Employees and Volunteers are included as Additional Insured as respects the Commercial General Liability and Business Auto

CERTIFICATE HOLDER City and County of Denver Department of _____ (Address) _____ Dept. _____ Denver, Colorado _____	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE _____
--	--

Contractor's Legal Name →

Types of insurance required in contract →

If other insurance (Builders' Risk, Professional Liability, for example) is required, please list it here →

Only project/contract info and additional insured in this box* →

Verify correct address & contact information →

Policy limits must be same or greater than required in the contract →

Policy start date must be prior to effective date of the contract →

***The 'description' box must only contain project/contract detail such as the contract name and number and "As required by written contract, the City and County of Denver, its Elected and Appointed Officials, Employees and Volunteers are included as Additional Insured" with regards to the appropriate policies ONLY.**

QUALIFYING LANGUAGE SUCH AS "SUBJECT TO THE TERMS AND CONDITIONS OF THE POLICY" and "IF REQUIRED PER WRITTEN CONTRACT" CAN NOT BE ADDED.

DO NOT ATTACH ADDITIONAL INSURED ENDORSEMENTS OR POLICIES

If any additional language is added to this section, the certificate will be rejected. If the requirements can not be complied with, we reserve the option to move on to another contractor

SC-25 ON-CALL SPECIFIC CONTRACT FORMS

The following listed and attached “Contract Forms” shall be detached and utilized in accordance with the Contract Documents.

1. Performance and Payment Bond
2. Surety Authorization
3. Change Rider
4. Lump Sum Bid Form / Alternates Form
5. Proposal Request Pricing Worksheet
6. Sub-Contractor Worksheet for Proposal Requests
7. Work Order
8. Work Order Notice to Proceed
9. Work Order Change
10. Instructions for Completing Contractor Certification of Payment form
11. Contractor Certification of Payment Form (sample)
12. Final/Partial Release and Certification of Payment

RIDER

Work Order No. _____

Contract No. _____

TO BE ATTACHED TO AND FORM PART OF

_____ **PERFORMANCE AND PAYMENT** _____
(TYPE OF BOND)

NO: _____

IN FAVOR OF: _____ **CITY AND COUNTY OF DENVER** _____
(OBLIGEE)

ON BEHALF OF: _____
(PRINCIPAL)

EFFECTIVE: _____
(ORIGINAL EFFECTIVE DATE)

IT IS AGREED THAT, in consideration of the original premium charged for this bond, and any additional premium that may be properly chargeable as a result of this rider,

The Surety, _____, hereby gives is consent to:

- () INCREASE BOND PENALTY () CHANGE THE NAME OF PRINCIPAL
- () DECREASE BOND PENALTY () CHANGE THE ADDRESS OF THE PRINCIPAL
- () CHANGE THE EFFECTIVE DATE () CHANGE THE EXPIRATION DATE
- () OTHER: _____

of the attached bond as described herein:

		NO.	AMOUNT (\$)
R1	WORK ORDERS / CHANGES ASSIGNED TO DATE		
R2	WORK ORDERS / CHANGES COMPLETED TO DATE **		
R3	PREVIOUS CURRENT WORK ORDER TOTAL (R1 – R2)		
R4	AMOUNT OF THIS WORK ORDER		
R5	NEW CURRENT WORK ORDER TOTAL (R3 + R4)		

PROVIDED, however, that the attached bond shall be subject to all its agreements, limitations, and conditions except as herein expressly modified, and that the liability of the Surety under the attached bond as changed by this rider shall not be cumulative.

** Note that in order for work orders to be considered “completed” and therefore removed from the “current” work order total, the City must have issued a Letter of Final Acceptance for each completed work order.

SIGNED AND SEALED THIS _____ DAY OF _____ 20__.

_____ **INSURANCE COMPANY**

(witness)

By: _____
(Attorney-in-Fact) (Seal)

ACCEPTED BY OBLIGEE

(witness)

By: _____

LUMP SUM BID FORM
ON CALL CONSTRUCTION SERVICES
CAPITAL PROJECTS MANAGEMENT

DEPARTMENT OF PUBLIC WORKS - CITY & COUNTY OF DENVER - 201 W. COLFAX AVE., DEPARTMENT 506 - DENVER, CO 80202 - (303) 913-4501 FAX (303) 913-4544

CONTRACTOR: _____ PROPOSAL REQUEST NO.: _____

PROJECT NO.: _____

PROJECT NAME: _____ DATE: _____

CERTIFICATIONS AND BASE BID

Base Bid Contract: The undersigned Bidder, having carefully examined the On-Call Construction Services Contract, General Contract Conditions, Special Contract Conditions, Proposal Request, Drawings, Specifications, and all subsequent Addenda, as prepared by the City and County of Denver and the City's Design Consultant(s), having visited the site, and being familiar with all conditions and requirements of the Work, hereby agrees to furnish all material, labor, equipment and services, including all scheduled allowances, necessary to complete the construction of the above-named project, according to the requirements, for the lump sum of:

1 _____ Dollars (\$ _____)

2 The above amount may be modified by amounts indicated by the Bidder on the "Alternates Form."

SUBCONTRACTORS

The following companies shall execute subcontracts for the portions of Work indicated:

- Subcontractor 1: _____
- Subcontractor 2: _____
- Subcontractor 3: _____
- Subcontractor 4: _____
- Subcontractor 5: _____
- Subcontractor 6: _____
- Subcontractor 7: _____
- Subcontractor 8: _____

ACKNOWLEDGEMENT OF ADDENDA

The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid.

- Addendum No. 1: Date:
- Addendum No. 2: Date:
- Addendum No. 3: Date:

The undersigned Bidder proposes and agrees hereby to commence the Work of the Contract Documents on a date specified in a written Notice to Proceed to be issued by the City and County of Denver, and shall fully complete the Work within _____ calendar days.

CONTRACTOR'S SIGNATURE _____ DATE _____

ALTERNATES FORM

ON CALL CONSTRUCTION SERVICES

CAPITAL PROJECTS MANAGEMENT

DEPARTMENT OF PUBLIC WORKS- CITY & COUNTY OF DENVER - 201 W. COLFAX AVE., DEPARTMENT 506 - DENVER, CO 80202

CONTRACTOR: PROPOSAL REQUEST NO.:

PROJECT NO.: WORK ORDER NO.:

PROJECT NAME: DATE:

ALTERNATES

The undersigned Bidder proposes the amount below be added to or deducted from the Base Bid if particular alternates are accepted by Owner. Amounts listed for each alternate include costs of related coordination, modification, or adjustment.

Alternate No. 1: <Insert title of alternate>

1 ADD _____ DEDUCT _____ NO CHANGE _____

2 _____ Dollars (\$ _____)

Alternate No. 2: <Insert title of alternate>

1 ADD _____ DEDUCT _____ NO CHANGE _____

2 _____ Dollars (\$ _____)

Alternate No. 3: <Insert title of alternate>

1 ADD _____ DEDUCT _____ NO CHANGE _____

2 _____ Dollars (\$ _____)

Alternate No. 4: <Insert title of alternate>

1 ADD _____ DEDUCT _____ NO CHANGE _____

2 _____ Dollars (\$ _____)

PROPOSAL REQUEST PRICING WORKSHEET GENERAL CONTRACTOR ON CALL CONSTRUCTION SERVICES

CAPITAL PROJECTS MANAGEMENT
DEPARTMENT OF PUBLIC WORKS · CITY & COUNTY OF DENVER · 201 W. COLFAX AVE., DEPARTMENT 506 · DENVER, CO 80202

CONTRACTOR: _____ PROPOSAL REQUEST NO.: _____
PROJECT NO. _____ change ORDER NO.: _____
PROJECT NAME: _____ DATE: _____

SUBCONTRACTOR WORK ITEMS (refer to Subcontractors' Worksheets)
SUBCONTRACTORS - Labor + Materials + Equipment (Line 15 Amounts)

TOTALS

Provide Subcontractor Worksheets for each subcontractor

S1		-
S2		-
S3		-
S4		-
S5		-
S6		-
S7		-
S8		-
S9		-
S10		-
S11		-
S12	SUBCONTRACTORS' SUBTOTAL LABOR+MAT'L+EQUIP (Lines S1 through S11)	-
S13	SUM SUBCONTRACTORS' O&P, TAX, PERMIT, BOND (Sum Line 21 Amounts)	-
S14	TOTAL FOR SUBCONTRACTORS (Line S12 + S13)	-

NON-UNIT PRICES WORK ITEMS
GENERAL CONTRACTOR

LABOR MATERIAL EQUIPMENT **TOTALS**

G1		-	-	-	
G2		-	-	-	
G3		-	-	-	
G4		-	-	-	
G5		-	-	-	
G6		-	-	-	
G7		-	-	-	
G8		-	-	-	
G9	TOTAL (Lines G1 through G8)	-	-	-	-
G10	G. C. Overhead & Profit @ 13% of Line G9				-
G11	Sales Tax on materials 3.65%		-		-
G12	Permit Costs				-
G13	G.C. SUBTOTAL (Lines G9+G10+G11+G12)				-
G14	Subcontractor Total - Line S14				-
G15	G.C. Markup on subcontractors (7% of Line S12)				-
G16	Subtotal (Lines G13+G14+G15)				-
G17	Bond Cost (Not greater than 2.5% of Line G16)				-
G18	Total Proposal Request Lines G16 + G17				-

PROPOSAL REQUEST PRICE _____

TIME TO COMPLETE THE WORK IN THIS PROPOSAL REQUEST _____ CALENDAR DAYS

CONTRACTOR'S SIGNATURE _____ **DATE** _____

SUBCONTRACTOR WORKSHEET FOR PROPOSAL REQUEST ON CALL CONSTRUCTION SERVICES

CAPITAL PROJECTS MANAGEMENT

DEPARTMENT OF PUBLIC WORKS - CITY & COUNTY OF DENVER - 201 W. COLFAX AVE., DEPARTMENT 506 - DENVER, CO 80202

CONTRACTOR: _____ PROPOSAL REQUEST NO.: _____

PROJECT NO.: _____ WORK ORDER NO.: _____

PROJECT NAME: _____ DATE: _____

SUBCONTRACTOR NAME :

WORK ITEMS	LABOR	MATERIAL	EQUIPMENT	TOTALS
1	-	-	-	-
2	-	-	-	-
3	-	-	-	-
4	-	-	-	-
5	-	-	-	-
6				-
7				-
8				-
9				-
10				-
12				-
13				-
14				-
15	SUBTOTAL (Lines 1 through 14)			
16	-	-	-	-
16	Overhead & Profit @ 13% of line 15			
17		-		-
17	Sales Tax on materials 3.65%			
18				-
18	Permit Costs			
19	SUBTOTAL (Lines 15+16+17+18)			
20				-
20	Bond Cost (Only if applicable, not greater than 1.5% of Line 19)			
21			-	-
21	SUBTOTAL O&P, TAX,PERMIT,BOND (Lines 16+17+18+20)			

TOTAL SUBCONTRACTOR PROPOSAL REQUEST \$ -

TOTAL (Lines 19+20)



On-Call Construction Work Order
 Department of Public Works
 Engineering - Capital Projects Management
 201 W. Colfax Avenue, Dept 506, Denver, CO 80202

Contractor: _____ Business Unit: _____
 Vendor ID: _____ Project No.: _____
 Master Contract/Contract: _____ Project Name: _____
 Work Order No.: _____ Project Manager: _____
 Fund/Org/Acct: _____ Alfresco Number: _____

It is hereby mutually agreed that when this WORK ORDER has been signed by the contracting parties, the following described work order shall be executed by the contractor without changing the terms of the Contract except as herein stipulated and agreed:

The sum, as indicated above, constitutes full and complete consideration, payment and satisfaction to the Contractor for the above described scope of work, and the Contractor hereby agrees to make no further claims, demands, or requests of any kind whatsoever for further moneys, extensions of time or other consideration for the above described scope of work to the Contract.

THE CONTRACTOR AGREES to furnish all material and labor and perform all work required to complete the above described work in accordance with requirements for similar work covered by the Work Order, except as otherwise stipulated herein, for the following considerations:

The Sum of \$ _____

Work Order Duration time _____ Calendar Days

Completion Date: _____

Accepted for Contractor by _____ Title _____ Date _____

WORK ORDER NO. COST SUMMARY			
(By Project Manager)			
Original Work Order Amount	\$0.00	Approved – City Attorney	Date
Previous Work Order Additions	\$0.00		
SUB-TOTAL	\$0.00	Approved – Executive Director of Public Works	Date
Previous Work Order Change Deductions	\$0.00		
Net prior to this Work Order Change	\$0.00	Approved – Director, CPM	Date
This Work Order Change – Add <Deduct>	\$0.00		
REVISED TOTAL WORK ORDER AMOUNT	\$0.00	Approved – Using Agency (If non PW)	Date
COST SUMMARY FOR CONTRACT NO.			
Total of all Work Orders Issued	\$0.00	Approved – Project Supervisor	Date
Previous Additions/ Deductions	\$0.00		
Net Prior to this Change	\$0.00	Approved – Project Manager	Date
This Change – <input type="checkbox"/> Add or <input type="checkbox"/> Delete	\$0.00		
Revised Contract Amount	\$0.00		
Maximum Contract Amount	\$5,000,000.00		
Amount Available	\$5,000,000.00		

NOTE: No person shall authorize or perform any of the above work until the work order has all signatures and has been distributed. Distribution: Prevailing Wage: AUDPWPavRequest@denvergov.org; DSBO@ci.denver.co.us; Project Manager e-mail, Using Agency and pw.contracts@denvergov.org (for pre-encumbrance).



201 W. Colfax Avenue, Dept 608
Denver, CO 80202
P: 720-865-8630
F: 720-865-8795
www.denvergov.org/PublicWorks

ON CALL CONSTRUCTION SERVICES WORK ORDER NOTICE TO PROCEED

Date

Company
Attn: Name
Address
City, State, Zip Code

Re: On-Call Contract Name Official Project Name
Master On-Call Contract No.: On Call Contract Number
Work Order Name: Work Order Name
Work Order Contract No: Work Order Contract Number

Dear Name:

In accordance with General Contract Condition 302 in Title 3 of the Standard Specifications for Construction, General Contract Conditions, 2011 Edition, you are hereby authorized and directed to proceed on Date with the work described in the above referenced Work Order No. Work Order Number in accordance with the terms and conditions of your Contract (Contract Number) with the City and County of Denver.

The established Contract Time for this Work Order is Number of Calendar days consecutive calendar days, therefore, all work must be completed on or before Date. The not to exceed fee for this work order is \$ amount, including fees and reimbursable expenses.

The Project Manager for this work order is Project Manager name, PM phone. Please contact the Project Manager with any questions regarding the above referenced work. If you have not already done so, you must submit your construction schedule, in accordance with General Contract Condition, 306.2.B, to the Project Manager, within 10 days.

Sincerely,

Name of Authority per Contract
Department Name

cc: L. Thomas, City Engineering

Prevailing Wage Office – prevailingwage@denvergov.org
Division of Small Business Opportunity – dsbo@denvergov.org
Public Works Contract Office – pw.contracts@denvergov.org



Protecting the Present & Building the Future
Accountability, Innovation, Empowerment, Performance,

Diversity, Teamwork, Respect, Excellence, Safety

WORK ORDER CHANGE



On-Call Construction Work Order Change

Department of Public Works
 Engineering – Capital Projects Management
 201 W. Colfax Avenue, Dept 506, Denver, CO 80202

Contractor: _____ Business Unit: _____
 Vendor ID: _____ Project No.: _____
 Master Contract/Contract: _____ Project Name: _____
 Work Order No.: _____ Project Manager: _____
 Fund/Org/Acct: _____ Alfresco Number: _____

It is hereby mutually agreed that when this CHANGE ORDER has been signed by the contracting parties, the following described changes shall be executed by the contractor without changing the terms of the Contract except as herein stipulated and agreed:

The additional sum, as indicated above, constitutes full and complete consideration, payment and satisfaction to the Contractor for the above described changes to the Contract, and the Contractor hereby agrees to make no further claims demands, or requests of any kind whatsoever for further moneys, extensions of time or other consideration for the above described changes to the Contract.

THE CONTRACTOR AGREES to furnish all material and labor and perform all work required to complete the above described changes in accordance with requirements for similar work covered by the Contract, except as otherwise stipulated herein, for the following considerations:

Add or Subtract to the Contract the Sum of _____

Adjust the Contract completion by ____ Calendar Days

New Completion Date: _____

Accepted for Contractor by _____ Title _____ Date _____

WORK ORDER NO.	COST SUMMARY	
(By Project Manager)		
Original Work Order Amount	\$	
Previous Work Order Additions	\$	
SUB-TOTAL	\$	
Previous Work Order Change Deductions	\$	Approved – Executive Director of Public Works Date
Net prior to this Work Order Change	\$	
This Work Order Change – Add <Deduct>	\$	Approved – Director, CPM Date
REVISED TOTAL WORK ORDER AMOUNT	\$	
COST SUMMARY FOR CONTRACT NO.		
Total of all Work Orders Issued	\$	Approved – Using Agency (If non PW) Date
Previous Additions/ Deductions	\$	
Net Prior to this Change	\$	Approved – Project Supervisor Date
This Change – <input type="checkbox"/> Add or <input type="checkbox"/> Delete	\$	
Revised Contract Amount	\$	Approved – Project Manager Date
Maximum Contract Amount	\$5,000,000.00	
Amount Available	\$5,000,000.00	

NOTE: No person shall authorize or perform any of the above work until the change order has all signatures and has been distributed. Distribution: Prevailing Wage: AUDPWPayRequest@denvergov.org; Auditor: Aud_Import@denvergov.org; DSBO@ci.denver.co.us; Project Manager e-mail, Using Agency.



Instructions for Completing the Contractor/Consultant Certification of Payment Form

Office of Economic Development
Division of Small Business Opportunity
Compliance Unit
201 W. Colfax Ave., Dept. 907
Denver, CO 80202
Phone: 720-913-1999
Fax: 720-913-1803
dsbo@denvergov.org

Note: The attached Contractor/Consultant Certification of Payment form must be completed by the Contractor/ Subconsultant and all subcontractors/subconsultant or suppliers used on the project at **any tier** and submitted with each pay application. The Contractor/Consultant is responsible for the accuracy of all information provided and is required to have each subcontractor/subconsultant or supplier fill out the appropriate forms. Please be sure to complete all information requested at the top of the form, including the name of the person who prepared this form.

If you reproduce this form, you must continue to list each of the originally listed firms, as well as any additional firms used during the performance period of the contract work or task order.

If you have any questions, please call the Compliance Unit of DSBO at 720.913.1999.

Instructions for Completing the Contractor/Consultant Certification of Payment Form, per Column

Contractor/Subcontractor or Subconsultant/Supplier Name: In the space provided, list all subcontractors/ subconsultants and suppliers used on the project. For all M/W/S/E/DBEs use the exact name listed in the DSBO Directory.

M/W/S/E/DBE/NON: For each name listed, indicate whether the entity is a certified M/W/S/E/DBE.

Column A: Provide the contract amount, as listed at bid time, for the Contractor/Consultant and each subcontractor/subconsultant or supplier.

Column B: Provide the percentage portion of each listed subcontractor/subconsultant or supplier contract amount (Column A) compared to the total original contract amount in (I).

Column C: Provide the original contract amount (Column A) for each subcontractor/subconsultant or supplier plus any awarded alternate and/or change order amounts applicable. If an alternate/change order does not apply to the listed firm, re-enter the original contract amount (Column A).

Column D: Provide the percent portion of each listed subcontractor/subconsultant or supplier contract amount (Column C) compare to the current total contract amount in (II).

Column E: Provide the amount requested for work performed or materials supplied by each listed subcontractor/subconsultant or supplier for this pay application. The sum of the items in this column should equal the estimated amount requested for this pay application.

Column F: Provide the amount paid to each subcontractor/subconsultant or supplier on the previous pay application. Enter the previous pay application number in the column heading. The sum of the items listed in this column should equal the warrant amount paid to the Contractor/Consultant on the previous pay application. The amounts paid to the subcontractor/subcontractor or suppliers should be the actual amount of each check issued.

Column G: Provide the net paid to date for the Contractor/Subconsultant and each listed subcontractor/subconsultant or supplier.

Column H: Provide the percent portion of the net paid to date (Column G) for the Contractor/Subconsultant and each listed subcontractor/subconsultant or supplier of the current total contract amount in (II).

**DEPARTMENT OF PUBLIC WORKS
Engineering Division**

**FINAL/PARTIAL RELEASE AND CERTIFICATE OF PAYMENT
(SUBCONTRACTOR/SUPPLIER)**

(PROJECT NO. and NAME)	Date: _____, 20__.
(NAME OF CONTRACTOR)	Subcontract #: _____.
(NAME OF SUBCONTRACTOR/SUPPLIER)	Subcontract Value: \$ _____.
Check Applicable Box:	Last Progress Payment: \$ _____.
<input type="checkbox"/> M/WBE	Date: _____.
	Total Paid to Date: \$ _____.
	Date of Last Work: _____.

The Undersigned hereby certifies that all costs, charges or expenses incurred by the undersigned or on behalf of the undersigned for any work, labor or services performed and for any materials, supplies or equipment provided on the above referenced Project or used in connection with the above referenced Subcontract (the "Work Effort") have been duly paid in full.

The Undersigned further certifies that each of the undersigned's subcontractors and suppliers that incurred or caused to be incurred, on their behalf, costs, charges or expenses in connection with the undersigned's Work Effort on the above referenced Project have been duly paid in full.

In consideration of \$_____ representing the Last Progress Payment referenced above and in further consideration of the Total Paid to Date, also referenced above, and other good and valuable consideration received and accepted by the undersigned this ____ day of _____, 20__, the Undersigned hereby releases and discharges the City and County of Denver (the "City"), the above referenced City Project, the City's premises and property and the above referenced Contractor from all claims, liens, rights, liabilities, demands and obligations, whether known or unknown, of every nature arising out of or in connection with the performance of the work effort.

As additional consideration for the payments referenced above, the undersigned agrees to defend, indemnify and save and hold harmless the City, its officers, employees, agents and assigns and the above-referenced Contractor from and against all costs, losses, damages, causes of action, judgments under the subcontract and expenses arising out of or in connection with any claim or claims against the City or the Contractor which arise out of the Undersigned's performance of the Work Effort and which may be asserted by the Undersigned or any of its suppliers or subcontractors of any tier or any of their representatives, officers, agents, or employees.

It is acknowledged that this release is for the benefit of and may be relied upon by the City and the referenced Contractor.

The foregoing shall not relieve the undersigned of any obligation under the provisions of the Undersigned's subcontract, as the subcontract may have been amended, which by their nature survive completion of the Undersigned's work effort including, without limitation, warranties, guarantees, insurance requirements and indemnities.

STATE OF COLORADO) ss.
CITY OF _____)

(Name of Subcontractor)

Signed and sworn before me this
day of _____, 20__.

By: _____

Notary Public/Commissioner of Oaths
My Commission Expires

Title: _____

Work Order Mark Up Pricing Form

With regard to SC-15 in the On-Call Construction Agreement

Proposal Request Pricing

Title 9 of the General Contract Conditions shall generally apply to this Contract as supplemented by the following:

A. In order to initiate Work hereunder, the City must prepare and issue a Proposal Pricing Request, in the form included in these Contract Documents. For each Proposal Pricing Request submitted to the Contractor for pricing, the Contractor shall price the request and submit a completed Proposal Request Pricing Worksheet, in the form included in these Contract Documents and complying with the terms and conditions set forth on the form, to the Project Manager, with all supporting materials, within fourteen (14) consecutive calendar days of the date of issuance of such Proposal Pricing Request. The Contractor shall price each request and prepare the appropriate documentation in accordance with the requirements stated herein.

B. **Prices** – The City’s policy is to award Work Orders by a mini-bid process. If a mini-bid process is used, Contractor may submit lump sum prices. Upon request Contractor will provide detailed pricing information. If the City determines that a mini-bid process is not appropriate, the Contractor will provide detailed pricing information, reference Proposal Request Pricing Worksheet.

Direct labor costs shall include only the cost associated with the workers who actually perform the Work (including fringe benefits and the Contractor’s actual cost for Worker’s Compensation, Social Security and Payroll taxes). The costs of supervision, management and field or office overhead costs shall not be included or calculated as direct labor cost. For shop or plant components of the Work, the direct labor cost shall include only those workers who work directly on the item being manufactured or the actual operators of the equipment being used to handle the items being manufactured.

Material costs shall include the direct costs of materials, supplies and equipment incorporated in or consumed by the Work. The costs shall be based on buying the material, supplies and equipment other than small tools, or equipment rental rates without markup or operator, as listed in the appropriate rental rate book currently in use by the Colorado Department of Transportation.

Equipment costs shall be the actual cost to the Contractor of owned and/or rented equipment other than small tools, or equipment rental rates without markup or operator, as listed in the appropriate rental rate book currently in use by the Colorado Department of Transportation.

The Contractor shall be entitled to **10%** of markup on the direct cost of the subcontractor’s work, including labor, materials, and equipment. The Contractor shall not apply markup to Special Conditions, markup, or bonds, taxes or insurance. The Contractor, subcontractor or sub-subcontractor who actually performs the Work shall be entitled to a markup of **15%** on the actual costs identified in item B, only, above. For terminology and methodology applicable to Work Order pricing, refer to General Contract Conditions (2011 Edition) Titles 9 and 11, Special Conditions 15 through 19, and the Proposal Request Pricing Worksheet forms (attached) of this document. Bonds, insurance and sales tax are to be added **after** markup.

Contract Control Number:

IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at Denver, Colorado as of

SEAL

CITY AND COUNTY OF DENVER

ATTEST:

By _____

APPROVED AS TO FORM:

REGISTERED AND COUNTERSIGNED:

By _____

By _____

By _____



Contract Control Number: PARKS-201631142-00

Contractor Name: CTM INC



By: [Handwritten Signature]

Name: Shannon Curtis
(please print)

Title: CEO
(please print)

ATTEST: [if required]

By: [Handwritten Signature]

Name: Lynn Reynolds
(please print)

Title: office mgr.
(please print)



Exhibit A



201 W Colfax Ave, Dept 907
Denver, CO 80202
p: 720.913.1999
f: 720.913.1809
www.denvergov.org/dsbo

Denver International Airport
Airport Office Building, Suite 7810
8500 Pena Blvd
Denver, CO 80249
p: 303.342-2180
f: 303.342.2190
www.flydenver.com

January 28, 2016

MEMORANDUM

TO: Chris Martinez, Director – Division of Business Opportunity
FROM: Julie Wilson, Division of Small Business Opportunity
SUBJECT: Recommended M/WBE Goals

The Construction Goals Committee met via telephone conference call on January 26, 2016 at 1:30 p.m. The participating members recommended the following goal:

Project #	Project Description	Agency	Estimate
TBE	On-Call Landscape, Irrigation, and Site Construction Services	Parks & Rec	\$2,000,000

Recommended Goal

17% M/WBE*

Approve: Chris Martinez Date: 1-28-16
Disapprove: _____ Date: _____

*This goal is only valid through July 28, 2016 (6 months form date approved)



Office of Economic Development
Division of Small Business Opportunity

201 W. Colfax Ave, Dept. 907
Denver, CO 80202
p: 720-913-1999
f: 720-913-1809
www.denvergov.org/dsbo

Denver International Airport
Airport Office Building, Suite 7810
8500 Pena Blvd
Denver, CO 80249
p: 303.342-2180
f: 303.342.2190

October 5, 2016

Shannon Willis
Colorado Total Maintenance
2240 S Kalamath St
Denver, CO 80223

Re: TBD -On-Call Landscape Improvements and Irrigation Construction Services

The Division of Small Business Opportunity (DSBO) has reviewed the attached Compliance Plan submitted by (CTM) Colorado Total Maintenance on the above reference project and has determined that this plan complies with the MBE/WBE requirements according to Chapter 28, Article III, Division 3 of the Denver Revised Municipal Code (D.R.M.C.).

The Division of Small Business Opportunity approves the On- Call Services Construction Compliance Plan and the commitment to meet or exceed the **17% M/WBE** goal on each issued task order under the On-Call Construction Services contract.

Should there be questions, contact Cynthia Estes, Contract Compliance Analyst at 720-913-5063 or Cynthia.Estes@denvergov.org.

Sincerely,

A handwritten signature in black ink, appearing to read "Tanya Davis", with a long horizontal flourish extending to the right.

Tanya Davis
Manager, Division of Small Business Opportunity

CC: Cynthia Estes, Contract Coordinator
Michael Bouchard, PLA, Project Manager
Megan Allshop, Contract Administrator- PR

**CITY AND COUNTY OF DENVER
DIVISION OF SMALL BUSINESS OPPORTUNITY
CONSTRUCTION CONTRACT COMPLIANCE PLAN
FOR M/WBE PARTICIPATION**

CTM Inc.
On-Call Landscape Improvements and Irrigation Construction Services
OC # TBD

SECTION 1: INTRODUCTION 1
SECTION 2: KEY PERSONNEL 2
SECTION 3: STRUCTURING BID PACKAGES FOR M/WBE PARTICIPATION 2
SECTION 4: COMMUNITY OUTREACH EFFORTS AND ADVERTISING TO M/WBE
CERTIFIED FIRMS: 4
SECTION 5: M/WBE PARTICIPATION; MAINTAINING COMMITMENTS 5
SECTION 6: COMPLIANCE DOCUMENTS AND REPORTING 6
SECTION 7: PLAN ADMINISTRATION; MONITORING; CLOSEOUT 7
SECTION 8: NON-COMPLIANCE; SANCTIONS; REMEDIATION PLAN 8
SECTION 9: MEDIATION 8

**CITY AND COUNTY OF DENVER
DIVISION OF SMALL BUSINESS OPPORTUNITY
CONSTRUCTION CONTRACT COMPLIANCE PLAN
FOR M/WBE PARTICIPATION**

CTM Inc
On-Call Landscape Improvements and Irrigation Constructions Services
OC#TBD

SECTION 1: INTRODUCTION

- A. CTM Inc (the “Contractor”) submits this Compliance Plan to the Director of the Division of Small Business Opportunity (“Director”), as required by the Manager of Parks and Recreation, in accordance with §§ 28-51 to 28-83, D.R.M.C., and the implementing rules adopted by the Director (“Rules”).
- B. Under the City’s Ordinance No. 85, Series of 2014 (the “M/WBE Ordinance”), codified at §§ 28-51 to 28-83, D.R.M.C., the M/WBE participation goal for this contract is 17%. The good faith solicitation level is 100%
- C. The Contractor is committed to compliance with the M/WBE Ordinance in its performance of the Contract. The Contractor will continually pursue a level of M/WBE participation that equals or exceeds 17% of the total construction price under the Contract.
- D. Because of the delivery method used for this Project, the work was not ready for subcontracting at the time when the Contractor was awarded the Contract. Therefore this Compliance Plan provides for the M/WBE solicitation and subcontracting to be performed after contract formation. The process by which the Contractor will solicit, obtain, count and maintain participation by MBE and WBE firms for this Project under this Compliance Plan, will be same as the M/WBE Ordinance requires for “design-bid-build” construction contracts.
- E. This Compliance Plan describes how the Contractor will address the project goal at the point where the project work is sufficiently defined that the process of obtaining subcontractors and suppliers can begin, by committing to utilize MBE/WBEs for the Project work, using the good faith efforts as defined by the M/WBE Ordinance.
- F. The delivery method for this project under the Contract is On Call Construction Services.
- G. The Contractor will deliver the construction work in phases. Section 3 below describes the Contractor’s plan to meet the project goal as it relates to such phases.

SECTION 2: KEY PERSONNEL

Shannon Willis, 303-975-9399, Shannon@coloradototal.com, has been assigned as the Project manager for this Contract. The Project manager is responsible for the overall management of the Contractor’s performance of the Project.

Tammy Fromm, 303-975-9399, Tammy@coloradototal.com is the Project Manager Assistant, who reports to Shannon Willis and is responsible for compliance with this Compliance Plan, outreach and coordination activities, and maintaining appropriate records to ensure that goals are met.

Tammy Fromm, 303-975-9399, Tammy@coloradototal.com is the Project Manager Assistant, who will administer subcontracts and ensure that all documentation required by DSBO is prepared and maintained. Tammy will coordinate the collection of DSBO documentation and monthly payroll reports from all subcontractors and suppliers, including but not limited to M/WBEs.

SECTION 3: STRUCTURING BID PACKAGES FOR M/WBE PARTICIPATION

- A. The Contractor has identified preliminarily the following separate packages of work to be subcontracted:

GOALS SCHEDULE CHART

Workscope	Tier	Total Contract Scope Value		Estimated Potential MWBE Participation	
		Total Contract \$	Total Contract %	\$ of Listed Scope	% of Constr Services
Aggregates/Embankment	1				
Rebar – Furnish & Install	1				
Fencing	1				
Waterproof Membrane	1				
Concrete Flatwork	1				
Health & Safety Management	1				
Perm Signage – Roadway	1				
Perm Signage – Structures	1				
Metal Guardrail	1				
Asphalt Pavement	2				
Concrete Pavement	2				
Total – Potential MWBE Construction Services					

GOALS SCHEDULE CHART

AVAILABLE SUB-TRADE	APPROXIMATE DOLLAR AMOUNT	PERCENT-AGE OF TOTAL PROJECT	ASSIGNED MWBE GOAL PER SECTION	ANTICIPATED RESULTING MWBE PARTICIPATION
Earthwork/Site Demo				
Utilities				
Paving				
Landscape & Irrigation				
Concrete				
Masonry				
Metals				
Carpentry				
Thermal & Moisture				
Doors & Windows				
Finishes				
Specialties				
Mechanical				
Electrical				
SUBTOTAL				
Design				
Self-Performance	1,500,00.00	75%	75%	75%
TOTAL				

B. These packages will be reviewed and refined as the work for the Contract is further defined and ready for the process of subcontracting. Specifically, prior to advertising any package of work for bids or proposals, the Contractor will review the work in detail, to determine the types of work that can be performed by M/WBE firms, with reference to the DSBO's database and directory of certified M/WBE firms, and will adjust its subcontracting packages to maximize opportunities for M/WBE participation in such subcontracting, within economically feasible packages.

C. The Contractor has the following preliminary schedule for issuance of each bid package:

- 1) review bid for scope of work and potential subcontractors for work CTM does not self-perform.
- 2) if relevant, Prepare request for proposal
- 3) Call, Email or fax request for bid to contractors
- 4) review submitted bids for accuracy, completeness, compliance and inclusions vs exclusions
- 5) as needed speak directly to bidder for detailed information and qualifications
- 6) select contractor and draft a subcontract agreement for signatures.

- D. For Specialty work CTM will refer to the Denver database for firms who potentially perform such work.
- E. CTM as necessary will prequalify a potential subcontractor for scope that we do not perform. Contractor will have to be reputable, have good references, show ability to comply with all Denver agency regulations, have appropriate insurance coverage, and be able to perform within the given schedule of work. CTM will if needed train contractor on Denver agency compliance record keeping.
- F. The Contractor may pursue different percentage goals for M/WBE participation in each separate package of work put out for bids, based on the types of work and availability of certified M/WBE firms. However, the Contractor is committed to the overall goal of 17% M/WBE participation in the total construction work amount.
- G. The Contractor may consider, in order to maximize M/WBE participation, subcontracting the following types of work which it might ordinarily self-perform: Fencing.

SECTION 4: COMMUNITY OUTREACH EFFORTS AND ADVERTISING TO M/WBE CERTIFIED FIRMS:

The Contractor will conduct the following outreach efforts:

- A. Contractor will use the City's M/WBE directory and encourage all non-M/WBE subcontractors to use the directory when soliciting any of their own subcontractors or suppliers for the project.
- B. If during outreach efforts, Contractor locates a firm which appears to be eligible for City M/WBE certification but is not so certified, Contractor will direct the firm to DSBO and encourage the firm to pursue certification if eligible.
- C. When it has work packages ready for subcontracting, the Contractor will solicit through all reasonable means. Acceptable contact modes for solicitation shall be letters, facsimile transmissions, telephone communication and e-mail. Solicitation must be made at least 10 calendar days before bid date or proposal submission.
- D. Requirement to demonstrate appropriate steps to follow up initial solicitation: Appropriate steps may be demonstrated by second contact attempts by letter, facsimile transmission, telephone communication or e-mail, if bidder/proposer failed to make contact on its first attempt.
- E. CTM will initiate a second phone call or email to attempt contact.
- F. When bids are received CTM will review the contractors pricing, scope, their ability to perform work & process paperwork, insurance compliance and ability to comply with the

master schedule. If necessary, CTM will train company in Denver paperwork processes and procedures.

SECTION 5: M/WBE PARTICIPATION; MAINTAINING COMMITMENTS

- A. When issuing each work package for bid under the Contract, the Contractor will make a good faith effort to meet or exceed the goal percentage of M/WBE participation which it has identified for that package. The minimum level of these efforts is specified in § 28-62(b), D.R.M.C. and Rule VII(B). They may include, but will not be limited to, the outreach activities identified in Section 4 above.
- B. When requested by DSBO, the Contractor will submit bid packages to DSBO for review and comment. When requested by DSBO, the Contractor will submit bid tabulation sheets to DSBO for review.
- C. The Contractor will report to DSBO the total M/WBE participation obtained for each bid package. No later than 5 days after issuing Notice to Proceed for such work, the Contractor will submit to DSBO, for each M/WBE subcontractor or supplier with whom it contracts, a Letter of Intent and other documentation, in accordance with Section below.
- D. The Contractor will document its efforts to obtain M/WBE participation for each work package, and submit such documentation to DSBO upon request by DSBO at any time. The Contractor acknowledges that it may meet or exceed a percentage goal for M/WBE participation on one or more work packages, but fall short of meeting the participation goal for the total construction contract amount. Therefore the Contractor must be able to demonstrate its good faith effort, consistent with § 28-62(b), D.R.M.C., to obtain M/WBE participation for each bid package under the contract, except for bid packages which are subject to a “modified good faith effort” under § 28-75(c), D.R.M.C., in which case the Contractor must be able to demonstrate its compliance with the requirements of § 28-75(c), D.R.M.C. Sections 28-62(b) and 28-75(c), D.R.M.C., are attached to this Compliance Plan as Attachment 1, for convenient reference.
- E. The M/WBE participation percentage will be calculated by dividing the total value of the M/WBE participation by the total contract amount for the project, including all change orders. The Contractor will count M/WBE participation according to the M/WBE Ordinance, including § 28-63, D.R.M.C., and Rule VII(C).
- F. As required by D.R.M.C. § 28-73, the Contractor shall immediately inform the DSBO in writing of any agreed-upon increase or decrease in the scope of work of the Contract, regardless of whether it has been reduced to writing at the time of notification. Any increase in the scope of work which increases the dollar value of the contract, whether or not such change is within the scope of work designated for performance by an MBE or WBE under any subcontract, shall be contemporaneously submitted to the DSBO. Those changes to the scope of work that cannot be performed by existing project participants (the Contractor, subcontractors, suppliers, etc.) shall be subject to a goal for MBEs and

WBEs equal to the original committed goal. The Contractor shall satisfy the goal for the changed scope of work by soliciting new MBEs or WBEs in accordance with § 28-60, D.R.M.C, and it must show each element of modified good faith that is stated in § 28-75(c), D.R.M.C. The Contractor shall provide to the Director the documentation described in § 28-75(c) with respect to the increased dollar value of the contract..

- G. The Contractor will comply with the provisions of § 28-75 as to the replacement of a WBE or MBE on the Project.
- H. The Contractor acknowledges that it has a continuing duty, under D.R.M.C. §§ 28-72, 28-73, and 28-75, to maintain, throughout the duration of the contract, compliance with the level of MBE and WBE participation committed to under any approved compliance plan, and that such commitment is a material condition of the Contract.

SECTION 6: COMPLIANCE DOCUMENTS AND REPORTING

- A. The Contractor will submit the following documentation, properly completed and submitted monthly or when otherwise required by DSBO. Emails & Documentation must be sent to Cynthia.Estes@denvergov.org.

1. Prime contractor background information form*
2. DSBO Schedule of Work form*
3. Subcontractor background information form for all subcontractors*
4. M/WBE Letters of Intent
5. Monthly contractor's certification of payment forms (participation report)
6. DSBO change order forms
7. M/WBE final lien release forms
8. B2G online payment verification
 - a. Entering payments into B2G
 - b. Prime Payment verification
 - c. Prime Payment allocation to subs.

(*due at NTP + 5 days; revisions as required)

- B. The Contractor will document its progress in seeking and obtaining M/WBE participation as required by DSBO. Records of the Contractor's efforts to solicit M/WBE subcontractor and supplier participation, will be maintained and reported monthly to DSBO, or as otherwise required, including:

1. Dates of solicitation
2. Names, addresses and telephone numbers of all M/WBE firms contacted.
3. Description of efforts make to contact M/WBE firms.
4. Description of information provided to M/WBE firms.
5. Description of the process and outcome.

6. Advertisements soliciting bids from M/WBE firms in local community publications or construction industry related publications.
7. Schedules of prebid meetings to inform M/WBE and non-M/WBE subcontractors and suppliers of opportunities to participate.
8. Evidence that the Contractor provided M/WBE subcontractors and suppliers necessary access to and adequate time to review all project documents.
9. All other documentation required to establish the Contractor's compliance with the good faith efforts required by City ordinance, specifically the items enumerated in subsections 28-62(b)(2) through 28-62(b)(10). D.R.M.C.

SECTION 7: PLAN ADMINISTRATION; MONITORING; CLOSEOUT

- A. DSBO shall have prompt, full and complete access to all Contractor and subcontractor personnel, books and records required to monitor and assure performance of this Compliance Plan.
- B. The Contractor's personnel identified in Section 2 above, will be responsible for administering and monitoring the Contractor's performance of this Compliance Plan.
- C. Actual M/WBE participation will be calculated in accordance with the M/WBE Ordinance, including § 28-63, D.R.M.C., and applicable Rules. The Contractor will submit to DSBO a monthly tracking report demonstrating the M/WBE participation that has been achieved. .
- D. The following milestones for review and reconciliation of M/WBE participation will be observed during the contract: Proposal Submittal, Notice of Award, Allocation of Payment in B2G, and Application for Final Payment
- E. The Contractor acknowledges that the City may impose monetary penalties and/or withhold payment in the event of Contractor's non-compliance with the M/WBE Ordinance and this Compliance Plan.
- F. The Contractor will use the following methodology for final reconciliation of M/WBE participation performance achieved during the Contract term, measured against the established project goal. The Contractor will present copies of all signed DSBO Final Lien Release forms for MWBE firms utilized for participation on the Contract. DSBO will compare the Final Monthly Participation Report submitted by the Contractor to determine if the Final Lien Release dollar figures match what is contained within the Final Monthly Participation Report. Final Compliance shall be achieved when the Contractor establishes to the Director's satisfaction, that it has remitted payments to M/WBE firms utilized on the Project; that it utilized M/WBE firms in accordance with each such firm's Letter of Intent; and that the amount of payments to M/WBE firms equals or exceeds the assigned M/WBE goal for the total amount of the Contract. Failure to achieve final compliance may subject the Contractor to sanctions, in accordance with D.R.M.C, Section 28-77. As provided in such ordinance, sanctions may include, but are

not limited to, assessment by the Director of a monetary penalty against the Contractor in an amount not more than 150% of the contract amount for each MBE or WBE involved. Any such monetary penalty leveled by the Director shall be withheld from the final payment due to the Contractor, and any amount that remains due and owing to the City may be collected pursuant to D.R.M.C., Section 28-77. The Contractor may seek review of any such determination by the Director to levy sanctions through the dispute resolution process set forth in the Construction Contract.

SECTION 8: NON-COMPLIANCE; SANCTIONS; REMEDIATION PLAN

- A. At all times, DSBO shall monitor the Contractor's compliance with this Plan and the M/WBE Ordinance and Rules. The Contractor shall fully cooperate with DSBO's compliance monitoring and auditing efforts, including DSBO's investigation of any alleged or suspected non-compliance by the Contractor.
- B. If the Director has reason to believe that the Contractor is not in compliance with this Plan or with the M/WBE Ordinance, the Director shall give the Contractor written notice of non-compliance, citing the reasons why the Contractor is not in compliance, and giving the Contractor thirty (30) days in which to submit a remediation plan for the Director's review and acceptance. The remediation plan shall demonstrate how the Contractor will cure such non-compliance, and if such non-compliance consists of failure to obtain or maintain M/WBE participation at the committed level, that the Contractor's M/WBE participation level will again achieve the committed level, and that the Contractor will ultimately achieve the committed participation goal for the contract..
- C. The Contractor shall, within such thirty (30) day period, deliver to the Director a written remediation plan the Director's review and approval.
- D. The Director may issue a written determination of non-compliance and the sanction which the Director has elected to impose as a consequence:
 - (1) If the Contractor does not respond within the time allowed; or
 - (2) If the Contractor fails to submit a satisfactory remediation plan; or
 - (3) If a Contractor submits an acceptable remediation plan but thereafter fails to comply with the plan.
- E. The Contractor may contest a determination issued under Section 8(D), by requesting a hearing within 30 days after the date of such determination, as provided in § 28-33, D.R.M.C.

SECTION 9: MEDIATION

The Contractor will provide a process to resolve disputes that occur between a MBE or WBE and any non-M/WBE subcontractors or suppliers under the Contract. The Contractor will document such disputes and inform DSBO of the steps the Contractor plans to take to resolve the dispute. The Contractor may ask DSBO to assist in the resolution process it has developed. The Contractor will document and notify DSBO if those disputes have been resolved and inform DSBO of any disputes it was unable to resolve. DSBO will notify the Contractor of any complaints received by DSBO from M/WBE firms regarding a dispute they are experiencing with either a subcontractor or the Contractor.

IN WITNESS WHEREOF, Contractor has executed and agrees to abide by the terms of this Compliance Plan as of the 5th day of October, 2016.

Contractor

A handwritten signature in black ink, appearing to read 'Shannon Willis', written over a horizontal line.

By: CTM Inc Shannon Willis

ATTACHMENT 1

EXCERPTS FROM DENVER REVISED MUNICIPAL CODE

Sections 28-62(b) and 28-75(c), D.R.M.C

Sec. 28-62. Same--Good faith efforts.

(b) The statement of good faith efforts shall include a specific response and verification with respect to each of the following good faith effort categories, which may be further defined by rule or regulation. A bidder or proposer may include any additional information it believes may be relevant. Failure of a bidder or proposer to show good faith efforts as to any one (1) of the following categories shall render its overall good faith effort showing insufficient and its bid or proposal non-responsive:

- (1) If prebid or preselection meetings are scheduled by the city at which MBEs and WBEs may be informed of subcontracting or joint venture opportunities under a proposed contract to be bid, or procured pursuant to the competitive selection process, attendance at such prebid or preselection meetings is not mandatory; however, bidders and proposers are responsible for the information provided at these meetings.
- (2) The bidder or proposer must solicit through all reasonable and available means, the interest of all MBEs and WBEs certified in the scopes of work of the contract. The bidder or proposer must solicit the interest of such MBEs and WBEs within sufficient time, prior to the bid opening or date of final project-specific proposal in the case of a competitive selection process, to allow such MBEs and WBEs to respond to the solicitation. The bidder or proposer must determine with certainty if the MBEs and WBEs are interested by demonstrating appropriate steps to follow up initial solicitations.
- (3) The bidder or proposer must select portions of the work of the contract to be performed by MBEs and WBEs in order to increase the likelihood that the project goal will be achieved. This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate MBE and WBE participation as subcontractors or joint venturers, and for bidder or proposer self-performed work, as suppliers, manufacturers, manufacturer's representatives and brokers, all reasonably consistent with industry practice, even when the bidder or proposer would otherwise prefer to perform these work items with its own forces. The bidder or proposer must identify what portions of the contract will be self-performed and what portions of the contract will be opened to solicitation of bids, proposals and quotes from MBE and WBEs. All portions of the contract not self-performed must be solicited for MBE and WBE participation. The ability or desire of a bidder or proposer to perform the work of a contract with its own forces does not relieve the bidder or proposer of the responsibility to meet the project goal or demonstrate good faith efforts to do so.
- (4) The bidder or proposer, consistent with industry practice, must provide MBEs and WBEs at a clearly stated location with timely, adequate access to and information about the plans, specifications, and requirements of the contract, including bonding and insurance requirements, if any, to assist them in responding to a solicitation.

- (5) The bidder or proposer must negotiate in good faith with interested MBEs and WBEs and provide written documentation of such negotiation with each such MBE or WBE.
- (6) For each MBE or WBE which contacted the bidder or proposer or which the bidder or proposer contacted or attempted to subcontract or joint venture with, consistent with industry practice, the bidder or proposer must supply a statement giving the reasons why the bidder or proposer and the MBE or WBE did not succeed in negotiating a subcontracting, supplier, manufacturer, manufacturer's representative, broker or joint venture agreement, as applicable.
- (7) The bidder or proposer must provide verification that it rejected each non-utilized MBE and WBE because the MBE or WBE did not submit the lowest bid or it was not qualified. Such verification shall include a verified statement of the amounts of all bids received from potential or utilized subcontractors, suppliers, manufacturers, manufacturer's representatives, brokers or joint venturers on the contract, whether or not they are MBEs or WBEs. In making such a determination of not being qualified, the bidder or proposer shall be guided by the definition of qualified in section 28-54(42), but evidence of lack of qualification must be based on factors other than solely the amount of the MBE's or WBE's bid. For each MBE or WBE found not to be qualified by the bidder or proposer, the verification shall include a statement giving the bidder's or proposer's reasons for its conclusion. A bidder's or proposer's industry standing or group memberships may not be the cause of rejection of an MBE or WBE. A bidder or proposer may not reject an MBE or WBE as being unqualified without sound reasons based on a reasonably thorough investigation and assessment of the MBE's or WBE's capabilities and expertise.
- (8) If requested by a solicited MBE or WBE, the bidder or proposer must make reasonable efforts to assist interested MBEs and WBEs in obtaining bonding, lines of credit, or insurance as required by the city or by the bidder or proposer, provided that the bidder or proposer need not provide financial assistance toward this effort.
- (9) If requested by a solicited MBE or WBE, the bidder or proposer must make reasonable efforts to assist interested MBEs and WBEs in obtaining necessary and competitively priced equipment, supplies, materials, or related assistance or services for performance under the contract, provided that the bidder or proposer need not provide financial assistance toward this effort.
- (10) The bidder or proposer must use the DSBO MBE/WBE directories to identify, recruit, and place MBEs and WBEs.

~~~~~

**Sec. 28-75. Potential violations during contract performance.**

(c) The following modified good faith requirements shall apply to sections 28-72 and 28-73. In the event that a contractor or consultant must add or replace an MBE or WBE subcontractor, subconsultant, joint venturer, supplier, manufacturer, manufacturer's representative or broker or in the event that a new scope of work is added to the ongoing contract, and the contractor or consultant in such event is in non-compliance with maintenance of the original project goal upon which the contract was awarded, due to failure to utilize additional MBEs or WBEs, the following modified good faith efforts must be completed. Failure of a contractor or consultant to show

good faith efforts as to any one (1) of the following categories shall render its overall good faith efforts showing insufficient; and its contract performance in non-compliance with this division 3.

- (1) Verification in writing to the DSBO of the contractor's or consultant's intention to terminate or replace an MBE or WBE originally identified for participation in the bid, proposal or competitive selection process proposal upon which the contract was awarded. The reason for the termination or replacement must be stated and the type of work or services must be identified.
- (2) Verification that the contractor or consultant used the most current MBE and WBE directory from the DSBO in order to contact MBEs and WBEs that are certified in the applicable area of work or supply at the time of the modified good faith effort.
- (3) Verification of efforts to contact appropriate MBEs and WBEs within the same identified subcontractor, subconsultant, joint venturer, supplier, manufacturer, manufacturer's representative or broker area must be documented. Facsimile transmission, e-mail and telephone communication will be acceptable. The director may verify such contacts as he deems appropriate.
- (4) Documentation of the modified good faith efforts must be submitted to the DSBO prior to the payment to the contractor or consultant of the next progress or other partial payment or fund release under the contract.



# **Exhibit B**



# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)  
9/15/2016

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

**IMPORTANT:** If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

|                                                                                                     |                                                                                                                                               |                                   |
|-----------------------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------|
| <b>PRODUCER</b><br>Commercial Risk Solutions<br>6600 E Hampden Ave Ste 200<br>Denver CO             | <b>CONTACT NAME:</b> Stephanie Rodriguez, CISR<br><b>PHONE (A/C No, Ext):</b> 303-996-7852<br><b>E-MAIL ADDRESS:</b> srodriguez@crsdenver.com | <b>FAX (A/C No):</b> 303-757-7719 |
|                                                                                                     | <b>INSURER(S) AFFORDING COVERAGE</b>                                                                                                          |                                   |
| <b>INSURED</b><br>CTM, Inc. DBA Colorado<br>Total Maintenance<br>P.O. Box 118<br>Englewood CO 80151 | <b>INSURER A:</b> Continental Western Ins Co.                                                                                                 | <b>NAIC #</b><br>10804            |
|                                                                                                     | <b>INSURER B:</b> Pinnacol Assurance                                                                                                          | <b>NAIC #</b><br>41190            |
|                                                                                                     | <b>INSURER C:</b> The Travelers Companies                                                                                                     |                                   |
|                                                                                                     | <b>INSURER D:</b>                                                                                                                             |                                   |
|                                                                                                     | <b>INSURER E:</b>                                                                                                                             |                                   |

### COVERAGES

CERTIFICATE NUMBER: 1837105279

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.


| INSR LTR | TYPE OF INSURANCE                                                                                                                                                                                                                                                                                                                        | ADDL INSD | SUBR WVD | POLICY NUMBER | POLICY EFF (MM/DD/YYYY) | POLICY EXP (MM/DD/YYYY) | LIMITS                                                                                                                                                                                                                                   |
|----------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|----------|---------------|-------------------------|-------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| A        | <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY<br><input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR<br>GEN'L AGGREGATE LIMIT APPLIES PER:<br><input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC<br><input type="checkbox"/> OTHER: | Y         | Y        | CPA3060648    | 5/1/2016                | 5/1/2017                | EACH OCCURRENCE \$1,000,000<br>DAMAGE TO RENTED PREMISES (Ea occurrence) \$100,000<br>MED EXP (Any one person) \$5,000<br>PERSONAL & ADV INJURY \$1,000,000<br>GENERAL AGGREGATE \$2,000,000<br>PRODUCTS - COMP/OP AGG \$2,000,000<br>\$ |
| A        | <input checked="" type="checkbox"/> AUTOMOBILE LIABILITY<br><input checked="" type="checkbox"/> ANY AUTO<br><input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS<br><input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS                                     | Y         | Y        | CPA3060648    | 5/1/2016                | 5/1/2017                | COMBINED SINGLE LIMIT (Ea accident) \$1,000,000<br>BODILY INJURY (Per person) \$<br>BODILY INJURY (Per accident) \$<br>PROPERTY DAMAGE (Per accident) \$<br>\$                                                                           |
| A        | <input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR<br><input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE<br><input type="checkbox"/> DED <input checked="" type="checkbox"/> RETENTION \$None                                                                            | Y         |          | CPA3060648    | 5/1/2016                | 5/1/2017                | EACH OCCURRENCE \$4,000,000<br>AGGREGATE \$4,000,000<br>\$                                                                                                                                                                               |
| B        | <input checked="" type="checkbox"/> WORKERS COMPENSATION AND EMPLOYERS' LIABILITY<br>ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)<br>If yes, describe under DESCRIPTION OF OPERATIONS below                                                                                                               | Y/N<br>N  | N/A      | 4010532       | 5/1/2016                | 5/1/2017                | <input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER<br>E.L. EACH ACCIDENT \$1,000,000<br>E.L. DISEASE - EA EMPLOYEE \$1,000,000<br>E.L. DISEASE - POLICY LIMIT \$1,000,000                                   |
| C        | Inland Marine<br>Installation Floater                                                                                                                                                                                                                                                                                                    |           |          | 6608F331689   | 5/1/2016                | 5/1/2017                | Rented/Leased Equip 100,000<br>Any Location 100,000                                                                                                                                                                                      |

### DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

RE: Formal Proposal No. 4539645  
City and County of Denver, its elected and appointed officials, employees and volunteers are included as additional insured for ongoing and completed operations on the General Liability and included as additional insured on the Auto Liability with respect to operations of the named insured for the certificate holder as required by written contract. General Liability, Auto Liability, and Workers Compensation coverages include waivers of subrogation. Umbrella Liability follows form on the General Liability with respect to the additional insured. All policy terms, conditions and exclusions apply.

### CERTIFICATE HOLDER

### CANCELLATION

|                                                                                     |                                                                                                                                                                                                                                                                                         |
|-------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| Denver Parks and Recreation City Operations<br>4495 Jason Street<br>Denver CO 80211 | SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.<br><br>AUTHORIZED REPRESENTATIVE<br> |
|-------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|





**CITY AND COUNTY OF DENVER  
DEPARTMENT OF PARKS & RECREATION**

**PERFORMANCE AND PAYMENT BOND**

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned CTM, Inc., a corporation organized and existing under and by virtue of the laws of the State of Colorado, hereafter referred to as the "Contractor", and Developers Surety and Indemnity Company, a corporation organized and existing under and by virtue of the laws of the State of Iowa, and authorized to transact business in the State of Colorado, as Surety, are held and firmly bound unto the CITY AND COUNTY OF DENVER, a municipal corporation of the State of Colorado, hereinafter referred to as the "City", in the penal sum of Two Million Five Hundred Thousand Dollars (\$2,500,000.00), lawful money of the United States of America, for the payment of which sum, well and truly to be made, we bind ourselves and our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents;

**THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT:**

WHEREAS, the above bounden Contractor has on the \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_, entered into a written contract with the aforesaid City for furnishing all labor and tools, supplies, equipment, superintendence, materials and everything necessary for and required to do, perform and complete the construction of **CONTRACT NO. 201631142, ON-CALL SITE DEVELOPMENT, LANDSCAPE, AND IRRIGATION CONSTRUCTION SERVICES**, Denver, Colorado, and has bound itself to complete the project within the time or times specified or pay liquidated damages, all as designated, defined and described in the said Contract and Conditions thereof, and in accordance with the Plans and Technical Specifications therefore, a copy of said Contract being made a part hereof;

NOW, THEREFORE, if the said Contractor shall and will, in all particulars well and truly and faithfully observe, perform and abide by each and every Covenant, Condition and part of said Contract, and the Conditions, Technical Specifications, Plans, and other Contract Documents thereto attached, or by reference made a part thereof and any alterations in and additions thereto, according to the true intent and meaning in such case, then this obligation shall be and become null and void; otherwise, it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor shall satisfy all claims and demands incurred by the Contractor in the performance of said Contract, and shall fully indemnify and save harmless the City from all damages, claims, demands, expense and charge of every kind (including claims of patent infringement) arising from any act, omission, or neglect of said Contractor, its agents, or employees with relation to said work; and shall fully reimburse and repay to the City all costs, damages, and expenses which it may incur in making good any default based upon the failure of the Contractor to fulfill its obligation to furnish maintenance, repairs or replacements for the full guarantee period provided in the Contract Documents, then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if said Contractor shall at all times promptly make payments of all amounts lawfully due to all persons supplying or furnishing it or its subcontractors with labor and materials, rental machinery, tools or equipment used or performed in the prosecution of work provided for in the above Contract and that if the Contractor will indemnify and save harmless the City for the extent of any and all payments in connection with the carrying out of such Contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect;

PROVIDED FURTHER, that if the said Contractor fails to duly pay for any labor, materials, team hire, sustenance, provisions, provender, gasoline, lubricating oils, fuel oils, grease, coal, or any other supplies or materials used or consumed by said Contractor or its subcontractors in performance of the work contracted to be done, or fails to pay any person who supplies rental machinery, tools or equipment, all amounts due as the result of the use of such machinery, tools or equipment in the prosecution of the work, the Surety will pay the same in any amount not exceeding the amount of this obligation, together with interest as provided by law;

PROVIDED FURTHER, that the said Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract, or to contracts with others in connection with this project, or the work to be performed thereunder, or the Technical Specifications and Plans accompanying the same, shall in any way affect its obligation on this bond and it does hereby waive notice of any change, extension of time, alteration or addition to the terms of the Contract, or contract to the work, or to the Technical Specifications and Plans.

IN WITNESS WHEREOF, said Contractor and said Surety have executed these presents as of this \_\_\_\_\_ day of \_\_\_\_\_, 2016.



Attest: [Signature]  
Secretary

CTM, Inc.  
Contractor  
By: [Signature]  
President  
Developers Surety and Indemnity Company  
Surety  
By: [Signature]  
Attorney-In-Fact, Tim Mitchell

(Accompany this bond with Attorney-in-Fact's authority from the Surety to execute bond, certified to include the date of the bond).

APPROVED AS TO FORM:  
Attorney for the City and County of Denver  
By: [Signature]  
Assistant City Attorney

APPROVED FOR THE CITY AND COUNTY OF DENVER  
By: [Signature]  
Michael B. Hancock  
MAYOR

By: [Signature]  
ALLEGRA CHAPPY HAYNES  
MANAGER OF THE DENVER DEPT.  
OF PARKS & RECREATION

POWER OF ATTORNEY FOR  
DEVELOPERS SURETY AND INDEMNITY COMPANY  
PO Box 19725, IRVINE, CA 92623 (949) 263-3300

KNOW ALL BY THESE PRESENTS that except as expressly limited, DEVELOPERS SURETY AND INDEMNITY COMPANY, does hereby make, constitute and appoint:  
\*\*\*Scott Metzger, Scott White, Tim Mitchell, Ann Ritacco, Richaed Wayne Salmon, jointly or severally\*\*\*

as its true and lawful Attorney(s)-in-Fact, to make, execute, deliver and acknowledge, for and on behalf of said corporation, as surety, bonds, undertakings and contracts of suretyship giving and granting unto said Attorney(s)-in-Fact full power and authority to do and to perform every act necessary, requisite or proper to be done in connection therewith as each of said corporation could do, but reserving to each of said corporation full power of substitution and revocation, and all of the acts of said Attorney(s)-in-Fact, pursuant to these presents, are hereby ratified and confirmed.

This Power of Attorney is granted and is signed by facsimile under and by authority of the following resolution adopted by the Board of Directors of DEVELOPERS SURETY AND INDEMNITY COMPANY, effective as of January 1st, 2008.

RESOLVED, that a combination of any two of the Chairman of the Board, the President, any Executive Vice-President, Senior Vice-President or Vice-President of the corporation be, and that each of them hereby is, authorized to execute this Power of Attorney, qualifying the attorney(s) named in the Power of Attorney to execute, on behalf of the corporation, bonds, undertakings and contracts of suretyship; and that the Secretary or any Assistant Secretary of the corporation be, and each of them hereby is, authorized to attest the execution of any such Power of Attorney.

RESOLVED, FURTHER, that the signatures of such officers may be affixed to any such Power of Attorney or to any certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures shall be valid and binding upon the corporation when so affixed and in the future with respect to any bond, undertaking or contract of suretyship to which it is attached.

IN WITNESS WHEREOF, DEVELOPERS SURETY AND INDEMNITY COMPANY has caused these presents to be signed by its officers and attested by its Secretary or Assistant Secretary this January 29, 2015.

By: *Daniel Young*  
Daniel Young, Senior Vice-President  
By: *Mark Lansdon*  
Mark Lansdon, Vice-President



A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  
County of Orange

On January 29, 2015 before me, Lucille Raymond, Notary Public  
Date Here Insert Name and Title of the Officer  
personally appeared Daniel Young and Mark Lansdon  
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature *Lucille Raymond*  
Lucille Raymond, Notary Public



Place Notary Seal Above

CERTIFICATE

The undersigned, as Secretary or Assistant Secretary of DEVELOPERS SURETY AND INDEMNITY COMPANY or INDEMNITY COMPANY OF CALIFORNIA, does hereby certify that the foregoing Power of Attorney remains in full force and has not been revoked and, furthermore, that the provisions of the resolutions of the respective Boards of Directors of said corporations set forth in the Power of Attorney are in force as of the date of this Certificate.

This Certificate is executed in the City of Irvine, California, this \_\_\_\_\_ day of \_\_\_\_\_

By: *Cassie J. Bernisford*  
Cassie J. Bernisford, Assistant Secretary



RECIEVED

DEC 14 2016

P&R FINANCE

November 16, 2016

City & County of Denver  
Department of Parks & Recreation  
Contract Administrator  
201 W. Colfax Ave., Dept. 602  
Denver, CO 80202

Re: CTM Inc.

Proposal No: 4539645  
Project Name: On-Call Site Development, Landscape, and Irrigation Construction Services  
Contract Amount: \$2,500,000.00  
P&P Bond No.: 654338P

Dear Assistant City Attorney:

Enclosed are the Performance and Payment Bonds for the referenced project. Because the agreement date and contract number are not known, the bonds and powers have not been dated.

We hereby authorize the City and County of Denver, Parks and Recreation/Finance Office, to date all bonds and powers of attorney to coincide with the date of the contract.

Please forward a copy of the contract date for this project to complete our file to, [tmitchell@crsdenver.com](mailto:tmitchell@crsdenver.com).

Thank you.

Best Regards,

A handwritten signature in blue ink, appearing to read 'Tim Mitchell', is written over a light blue circular stamp.

Tim Mitchell  
Director of Surety  
CRS Insurance Brokerage, Inc.  
6600 E. Hampden Avenue



**Office of Human Resources**  
Denver's Human Resource Agency

201 W. Colfax, Department 412  
Denver, CO 80202  
p: 720.913.5751  
f: 720.913.5720  
[www.denvergov.org/csa](http://www.denvergov.org/csa)

TO: All Users of the City of Denver Prevailing Wage Schedules  
FROM: Alena Duran, Associate Human Resource Professional  
DATE: Tuesday, March 29 2016  
SUBJECT: Latest Change to Prevailing Wage Schedules

Please be advised, prevailing wage rates for some building, heavy, and highway construction trades have not been updated by the United States Department of Labor (DOL) since March 1, 2002. The Career Service Board, in their meeting held on April 21, 2011, approved the use of the attached supplemental wage rates until prevailing wage rates for these classifications of work are again published by the United States Department of Labor in accordance with the Davis-Bacon Act.

The effective date for this publication will be **Friday March 25, 2016** and applies to the City and County of Denver for **HEAVY CONSTRUCTION PROJECTS** in accordance with the Denver Revised Municipal Code, Section 20-76(c).

General Wage Decision No. CO160012  
Superseded General Decision No. CO20150012  
Modification No. 5  
Publication Date: 3/25/2016  
(8 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant to, and individually registered in, a bona fide apprenticeship program registered with the U.S. Department of Labor (DOL). The employer and the individual apprentice must be registered in a program, which has received prior approval, by the DOL. Any employer, who employs an apprentice and is found to be in violation of this provision, shall be required to pay said apprentice the full journeyman scale.

For questions please call (720) 913-5018

Attachments as listed above.

General Decision Number: CO160012 03/25/2016 CO12

Superseded General Decision Number: CO20150012

State: Colorado

Construction Type: Heavy

Counties: Adams, Arapahoe, Boulder, Broomfield, Denver, Douglas, El Paso, Jefferson, Larimer, Mesa, Pueblo and Weld Counties in Colorado.

HEAVY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage of \$10.15 for calendar year 2016 applies to all contracts subject to the Davis-Bacon Act for which the solicitation was issued on or after January 1, 2015. If this contract is covered by the EO, the contractor must pay all workers in any classification listed on this wage determination at least \$10.15 (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the contract in calendar year 2016. The EO minimum wage rate will be adjusted annually. Additional information on contractor requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.

| Modification Number | Publication Date |
|---------------------|------------------|
| 0                   | 01/08/2016       |
| 1                   | 01/15/2016       |
| 2                   | 01/22/2016       |
| 3                   | 03/11/2016       |
| 4                   | 03/18/2016       |
| 5                   | 03/25/2016       |

ASBE0028-001 10/01/2014

| Rates                                                                                                                                                                                  | Fringes |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------|
| Asbestos Workers/Insulator<br>(Includes application of all<br>insulating materials, protective<br>coverings, coatings and<br>finishings to all types of<br>mechanical<br>systems)..... | \$28.   |
| 83                                                                                                                                                                                     | 13.53   |

-----  
BRCO0007-004 01/01/2015

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS AND JEFFERSON COUNTIES

| Rates           | Fringes  |
|-----------------|----------|
| BRICKLAYER..... | \$ 24.50 |
|                 | 8.91     |

-----  
BRCO0007-006 05/01/2015

EL PASO AND PUEBLO COUNTIES

| Rates           | Fringes  |      |
|-----------------|----------|------|
| BRICKLAYER..... | \$ 24.44 | 8.90 |

-----  
 ELEC0012-004 09/01/2015

PUEBLO COUNTY

| Rates                     | Fringes  |          |
|---------------------------|----------|----------|
| ELECTRICIAN               |          |          |
| Electrical contract over  |          |          |
| \$1,000,000.....          | \$ 27.35 | 11.00+3% |
| Electrical contract under |          |          |
| \$1,000,000.....          | \$ 24.85 | 11.00+3% |

-----  
 ELEC0068-001 06/01/2015

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS,  
 JEFFERSON, LARIMER, AND WELD COUNTIES

| Rates            | Fringes  |       |
|------------------|----------|-------|
| ELECTRICIAN..... | \$ 33.15 | 13.46 |

-----  
 \* ELEC0111-001 01/01/2016

| Rates                        | Fringes  |                       |
|------------------------------|----------|-----------------------|
| Line Construction:           |          |                       |
| Groundman.....               | \$ 18.79 | 22.25%+\$5.45         |
| Line Equipment Operator..... | \$ 29.40 | 22.25%+\$5.45 Lineman |
| and Welder.....              | \$ 42.14 | 25.25%+\$5.45         |

-----  
 ELEC0113-002 06/01/2015

EL PASO COUNTY

| Rates            | Fringes  |       |
|------------------|----------|-------|
| ELECTRICIAN..... | \$ 30.00 | 14.95 |

-----  
 ELEC0969-002 06/01/2015

MESA COUNTY

| Rates            | Fringes  |      |
|------------------|----------|------|
| ELECTRICIAN..... | \$ 24.00 | 7.92 |

-----  
 ENGI0009-001 10/23/2013

| Rates                       | Fringes  |      |
|-----------------------------|----------|------|
| Power equipment operators:  |          |      |
| Blade: Finish.....          | \$ 25.04 | 9.15 |
| Blade: Rough.....           | \$ 24.73 | 9.15 |
| Bulldozer.....              | \$ 24.73 | 9.15 |
| Cranes: 50 tons and under.. | \$ 24.88 | 9.15 |



|                                      |      |
|--------------------------------------|------|
| Cranes: 51 to 90 tons.....\$ 25.04   | 9.15 |
| Cranes: 91 to 140 tons.....\$ 25.19  | 9.15 |
| Cranes: 141 tons and over...\$ 25.97 | 9.15 |

|                                                                                                     |      |
|-----------------------------------------------------------------------------------------------------|------|
| Forklift.....\$ 24.37                                                                               | 9.15 |
| Mechanic.....\$ 24.88                                                                               | 9.15 |
| Oiler.....\$ 24.01                                                                                  | 9.15 |
| Scraper: Single bowl<br>under 40 cubic yards.....\$ 24.88                                           | 9.15 |
| Scraper: Single bowl, including<br>pups 40 cubic yards and over and<br>tandem<br>bowls.....\$ 25.04 | 9.15 |
| Trackhoe.....\$ 24.88                                                                               | 9.15 |

-----  
IRON0024-003 11/01/2013

Rates                      Fringes

|                           |       |
|---------------------------|-------|
| Ironworkers:.....\$ 24.80 | 18.77 |
| Structural                |       |

-----  
LABO0086-001 05/01/2009

Rates                      Fringes

|                        |      |
|------------------------|------|
| Laborers:              |      |
| Pipelayer.....\$ 18.68 | 6.78 |

-----  
PLUM0003-005 07/01/2014

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS,  
JEFFERSON, LARIMER AND WELD COUNTIES

Rates                      Fringes

|                      |       |
|----------------------|-------|
| PLUMBER.....\$ 35.18 | 12.34 |
|----------------------|-------|

-----  
PLUM0058-002 07/01/2015

EL PASO COUNTY

Rates                      Fringes

|                                       |       |
|---------------------------------------|-------|
| Plumbers and Pipefitters.....\$ 34.30 | 14.38 |
|---------------------------------------|-------|

-----  
PLUM0058-008 07/01/2015

PUEBLO COUNTY

Rates                      Fringes

|                                       |       |
|---------------------------------------|-------|
| Plumbers and Pipefitters.....\$ 34.30 | 14.38 |
|---------------------------------------|-------|

-----  
PLUM0145-002 07/01/2013

MESA COUNTY

Rates                      Fringes

Plumbers and Pipefitters.....\$ 32.67 11.55

-----  
 PLUM0208-004 06/01/2015

ADAMS, ARAPAHOE, BOULDER, BROOMFIELD, DENVER, DOUGLAS,  
 JEFFERSON, LARIMER AND WELD COUNTIES

Rates Fringes

PIPEFITTER.....\$ 35.35 13.39

-----  
 SHEE0009-002 07/01/2015

Rates Fringes

Sheet metal worker.....\$ 32.85 14.63

-----  
 TEAM0455-002 07/01/2015

Rates Fringes

Truck drivers:

Pickup.....\$ 19.66 4.02

Tandem/Semi and Water.....\$ 20.29 4.02

-----  
 SUCO2001-006 12/20/2001

Rates Fringes BOILERMAKER.....\$ 17.60

Carpenters:

Form Building and Setting...\$ 16.97 2.74

All Other Work.....\$ 15.14 3.37

Cement Mason/Concrete Finisher...\$ 17.31 2.85

IRONWORKER, REINFORCING.....\$ 18.83 3.90

Laborers:

Common.....\$ 11.22 2.92

Flagger.....\$ 8.91 3.80

Landscape.....\$ 12.56 3.21

Painters:

Brush, Roller & Spray.....\$ 15.81 3.26

Power equipment operators:

Backhoe.....\$ 16.36 2.48

Front End Loader.....\$ 17.24 3.23

Skid Loader.....\$ 15.37 4.41

-----  
 WELDERS - Receive rate prescribed for craft performing  
 operation to which welding is incidental.

**Office of Human Resources Supplemental rates**  
**(Specific to the Denver Projects)(Supp #74. Date: 02-03-2012)**

| Classification             | Base    | Fringe  |
|----------------------------|---------|---------|
| Millwrights                | \$28.00 | \$10.00 |
| Line Construction:         |         |         |
| Lineman, Gas Fitter/Welder | \$36.88 | \$9.55  |

|                                                                                      |         |         |
|--------------------------------------------------------------------------------------|---------|---------|
| Line Eq Operator/Line Truck Crew                                                     | \$25.74 | \$8.09  |
| Power Equipment Operators<br>(Tunnels Above and Below<br>Ground, shafts and raises): |         |         |
| GROUP 1                                                                              | \$25.12 | \$10.81 |
| GROUP 2                                                                              | \$25.47 | \$10.85 |
| GROUP 3                                                                              | \$25.57 | \$10.86 |
| GROUP 4                                                                              | \$25.82 | \$10.88 |
| GROUP 5                                                                              | \$25.97 | \$10.90 |
| GROUP 6                                                                              | \$26.12 | \$10.91 |
| GROUP 7                                                                              | \$26.37 | \$10.94 |
| Power Equipment Operators:                                                           |         |         |
| GROUP 1                                                                              | \$22.97 | \$10.60 |
| GROUP 2                                                                              | \$23.32 | \$10.63 |
| GROUP 3                                                                              | \$23.67 | \$10.67 |
| GROUP 4                                                                              | \$23.82 | \$10.68 |
| GROUP 5                                                                              | \$23.97 | \$10.70 |
| GROUP 6                                                                              | \$24.12 | \$10.71 |
| GROUP 7                                                                              | \$24.88 | \$10.79 |
| Ironworkers (Ornamental)                                                             | \$24.80 | \$10.03 |
| Laborers:                                                                            |         |         |
| GROUP 1                                                                              | \$17.68 | \$8.22  |
| GROUP 2                                                                              | \$18.18 | \$8.27  |
| GROUP 3                                                                              | \$21.59 | \$8.61  |
| Laborers: (Tunnel)                                                                   |         |         |
| GROUP 1                                                                              | \$18.53 | \$8.30  |
| GROUP 2                                                                              | \$18.63 | \$8.31  |
| GROUP 3                                                                              | \$19.73 | \$8.42  |
| GROUP 4                                                                              | \$21.59 | \$8.61  |
| GROUP 5                                                                              | \$19.68 | \$8.42  |
| Laborers (Removal of Asbestos)                                                       | \$21.03 | \$8.55  |
| Truck Drivers:                                                                       |         |         |
| GROUP 1                                                                              | \$18.42 | \$10.00 |
| GROUP 2                                                                              | \$19.14 | \$10.07 |
| GROUP 3                                                                              | \$19.48 | \$10.11 |
| GROUP 4                                                                              | \$20.01 | \$10.16 |
| GROUP 5                                                                              | \$20.66 | \$10.23 |
| GROUP 6                                                                              | \$21.46 | \$10.31 |

**POWER EQUIPMENT OPERATOR CLASSIFICATIONS  
(TUNNELS ABOVE AND BELOW GROUND, SHAFTS, AND RAISES):**

- GROUP 1 - Brakeman
- GROUP 2 - Motorman
- GROUP 3 - Compressor
- GROUP 4 - Air Tractors; Grout Machine; Gunnite Machine; Jumbo Form
- GROUP 5 - Concrete Placement Pumps; Mucking Machines and Front End Loaders, Underground, Slusher; Mine Hoist Operator; Mechanic
- GROUP 6 - Mechanic Welder
- GROUP 7 - Mole

*NOTE: Any equipment listed below being used in tunnel work, below or above ground shall be paid not less than \$2.00 per hour above the listed wage rates.*

#### POWER EQUIPMENT OPERATOR CLASSIFICATIONS:

GROUP 1 - Air compressor, brakeman, drill operator - smaller than Watson 2500 and similar, operators of 5 or more light plants, welding machines, generators, single unit conveyor, pumps, vacuum well point system, tractor, under 70 hp with or without attachments compressors, 360 C.F.M. or less.

GROUP 2 - Conveyor, handling **building** materials, ditch witch and similar trenching machine, haulage motor man, pugmill, portable screening plant with or without a spray bar, screening plants, with classifier.

GROUP 3 - Asphalt screed, asphalt plant, backfiller, bituminous spreader or laydown machine; cableway signalman, caisson drill, William MF, similar or larger; C.M.I. and similar, concrete batching plants, concrete finish machine, concrete gang saw on concrete paving, concrete mixer, less than 1 yd., concrete placement pumps, under 8 inches, distributors, bituminous surfaces dozer, drill, diamond or core, drill rigs, rotary, churn, or cable tool, elevating graders, elevator operator, equipment, lubricating and service engineer, grout machine, gunnite machine, hoist, 1 drum, horizontal directional drill operator, sandblasting machine, single unit portable crusher, with or without washer, tie tamper, wheel mounted, tractor, 70 hp and over with or without attachments, trenching machine operator, winch on truck.

GROUP 4 - Cable operated power shovels, draglines, articulated truck operator, clamshells, and backhoes, 5 cubic yards and under, concrete mixer over 1 cubic yard, concrete paver 34E or similar, concrete placement pumps, 8 inches and over, grade checker, hoist, 2 drums, hydraulic backhoe, 3/4 yds and over, loader, over 6 cubic yards, mechanic, mixer mobile, multiple unit portable crusher, with or without washer; pile driver, tractor with side boom, roto- mill and similar, welder.

GROUP 5 - Cable operated power shovels, draglines, clamshells and backhoes over 5 cubic yards, caisson drill Watson 2500 similar or larger, hoist 3 drum or more, mechanic – welder (heavy-duty).

GROUP 6 - Cableway, derrick, quad nine push unit, wheel excavator, belt or elevating loader

GROUP 7 - tower cranes all types

#### LABORER CLASSIFICATIONS:

GROUP 1 - Janitors; Yardmen

GROUP 2 –Erosion Control, Dowel Bars; Fence Erectors; Gabion Basket and Reno mattresses; Signaling, Metal Mesh; Stake Caser; Traffic Control Devices; Tie Bars and Chairs in Concrete; Paving; Waterproofing Concrete; Air, Gas, Hydraulic Tools and Electrical Tool Operators; Barco Hammers; Cutting Torches; drill; diamond and core drills; Core, diamond, air track including but not limited to; Joy, Mustang, PR-143, 220 Gardner-**Denver**, Hydrosonic, and water blaster operator; Chuck Tender; Electric hammers; Jackhammers; Hydraulic Jacks; Tampers; Air Tampers; Automatic Concrete Power Curbing Machines; Concrete Processing Material; Concrete Tender; Operators of concrete saws on pavement (other than gangsaws); Power operated Concrete Buggies; Hot Asphalt Labor; Asphalt Curb Machines; Paving Breakers; Transverse Concrete Conveyor Operator; Cofferdams; Boxtenders; Caisson 8' to 12'; Caisson Over 12'; Jackhammer Operators in Caissons over 12'; Labor applicable to Pipe coating or Wrapping; Pipe Wrappers, Plant and Yard; Relining Pipe; Hydroliner (a plastic may be used to waterproof); Pipelayer on Underground Bores; Sewer, Water, Gas, Oil Conduit; Enamalers on Pipe, inside and out, Mechanical Grouters; Monitors; Jeep Holiday Detector Men; Pump Operators; Rakers; Vibrators; Hydro- broom, Mixer Man; Gunnite Nozzelmen; Shotcrete Operator; and chain saws, gas and electric; Sand Blaster; Licensed Powdermen; Powdermen and Blaster; Siphons; Signalmen; Dumpman/spotter; Grade Checker.

GROUP 3 - Plug and galleys in dams; Scalers; any work on or off Bridges 40' above the ground performed by Laborers working from a Bos'n Chair, Swing Stage, Life Belt, or Block and Tackle as a safety requirement.

#### TUNNEL LABORER CLASSIFICATIONS:

GROUP 1 - Outside Laborer - Above ground

GROUP 2 - Minimum Tunnel Laborer, Dry Houseman

GROUP 3 - Cable or Hose Tenders, Chuck Tenders, Concrete Laborers, Dumpmen, Whirley Pump Operators

GROUP 4 - Tenders on Shotcrete, Guniting and Sand Blasting; Tenders, core and Diamond Drills; Pot Tenders

GROUP 5 - Collapsible Form Movers and Setters; Miners; Machine Men and Bit Grinders; Nippers; Powdermen and Blasters; Reinforcing Steel Setters; Timbermen (steel or wood tunnel support, including the placement of sheeting when required); and all Cutting and Welding that is incidental to the Miner's work; Tunnel Liner Plate Setters; Vibrator Men, Internal and External; Unloading, stopping and starting of Moran Agitator Cars; Diamond and Core Drill Operators; Shotcrete operator; Gunitite Nozzlemen; Sand Blaster; Pump Concrete Placement Men.

Laborers (Removal of Asbestos) Removal or encapsulation of Asbestos Material (including removal of asbestos from mechanical systems that are going to be scraped) and work involving the removal, handling, or dealing with toxic or hazardous waste.

#### TRUCK DRIVER CLASSIFICATIONS:

GROUP 1 - Sweeper Truck, Flat Rack Single Axle and Manhaul, Shuttle Truck or Bus.

GROUP 2 - Dump Truck Driver to and including 6 cubic yards, Dump Truck Driver over 6 cubic yards to and including 14 cubic yards, Straddle Truck Driver, Liquid and Bulk Tankers Single Axle, Euclid Electric or Similar, Multipurpose Truck Specialty and Hoisting.

GROUP 3 - Truck Driver Snow Plow.

GROUP 4 - Cement Mixer Agitator Truck over 10 cubic yards to and including 15 cubic yards.

WELDERS: Receive rate prescribed for craft performing operation to which welding is incidental.



**Career Service Authority**  
Denver's Human Resource Agency  
201 W. Colfax, Department 411  
Denver, CO 80202  
p: 720.913.5753  
f: 720.913.5720  
[www.denvergov.org/csa](http://www.denvergov.org/csa)

TO: All Users of the City of Denver Prevailing Wage Schedules  
FROM: Seth Duhon-Thornton Staff HR Professional  
DATE: Tuesday, January 26, 2016  
SUBJECT: Latest Change to Prevailing Wage Schedules

Please be advised, prevailing wage rates for some building, heavy, and highway construction trades have not been updated by the United States Department of Labor (DOL) since March 1, 2002. The Career Service Authority Board, in their meeting held on April 21, 2011, approved the use of the attached supplemental wage rates until prevailing wage rates for these classifications of work are again published by the United States Department of Labor in accordance with the Davis-Bacon Act.

The effective date for this publication is **Friday January 8, 2016** and applies to the City and County of Denver for **HIGHWAY CONSTRUCTION PROJECTS** in accordance with the Denver Revised Municipal Code, Section 20-76(c).

General Wage Decision No. CO160019  
Superseded General Decision No. CO20150019  
Modification No. 0  
Publication Date: 1/8/2016  
(8 pages)

Unless otherwise specified in this document, apprentices shall be permitted only if they are employed pursuant to, and individually registered in, a bona fide apprenticeship program registered with the U.S. Department of Labor (DOL). The employer and the individual apprentice must be registered in a program, which has received prior approval, by the DOL. Any employer, who employs an apprentice and is found to be in violation of this provision, shall be required to pay said apprentice the full journeyman scale.

For questions call (720) 913-5018

Attachments as listed above.



General Decision Number: CO160019 01/08/2016 CO19

Superseded General Decision Number: CO20150019

State: Colorado

Construction Type: Highway

Counties: Denver and Douglas Counties in Colorado.

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage of \$10.15 for calendar year 2016 applies to all contracts subject to the Davis-Bacon Act for which the solicitation was issued on or after January 1, 2015. If this contract is covered by the EO, the contractor must pay all workers in any classification listed on this wage determination at least \$10.15 (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the contract in calendar year 2016. The EO minimum wage rate will be adjusted annually. Additional information on contractor requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number      Publication Date  
0                              01/08/2016

\* CARP9901-008 05/01/2013

|                                 |          |      |
|---------------------------------|----------|------|
| Rates                           | Fringes  |      |
| CARPENTER (Form Work Only)..... | \$ 25.00 | 5.39 |

-----  
ELEC0068-016 03/01/2011

|                             |          |                    |
|-----------------------------|----------|--------------------|
| Rates                       | Fringes  |                    |
| TRAFFIC SIGNALIZATION:      |          |                    |
| Traffic Signal Installation |          |                    |
| Zone 1.....                 | \$ 26.42 | 4.75%+8.68         |
| Zone 2.....                 | \$ 29.42 | 4.75%+8.68 TRAFFIC |

SIGNAL INSTALLER ZONE DEFINITIONS

Zone 1 shall be a 35 mile radius, measured from the following addresses in each of the following cities:  
Colorado Springs - Nevada & Bijou  
Denver - Ellsworth Avenue & Broadway  
Ft. Collins - Prospect & College  
Grand Junction - 12th & North Avenue  
Pueblo - I-25 & Highway 50  
All work outside of these areas shall be paid Zone 2 rates.

-----  
ENGI0009-008 10/23/2013

Rates                      Fringes

POWER EQUIPMENT OPERATOR:

|                                                                                                                                                                                                             |          |      |
|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|------|
| (3)-Hydraulic Backhoe (Wheel Mounted, under 3/4 yds), Hydraulic Backhoe (Backhoe/Loader combination), Drill Rig Caisson (smaller than Watson 2500 and similar), Loader (up to and including 6 cu. yd.)..... | \$ 24.73 | 9.15 |
| (3)-Loader (under 6 cu. yd.)                                                                                                                                                                                |          |      |
| Denver County.....                                                                                                                                                                                          | \$ 24.73 | 9.15 |
| (3)-Motor Grader (blade- rough)                                                                                                                                                                             |          |      |
| Douglas County.....                                                                                                                                                                                         | \$ 24.73 | 9.15 |
| (4)-Crane (50 tons and under), Scraper (single bowl, under 40 cu. yd).....                                                                                                                                  | \$ 24.88 | 9.15 |
| (4)-Loader (over 6 cu. yd)                                                                                                                                                                                  |          |      |
| Denver County.....                                                                                                                                                                                          | \$ 24.88 | 9.15 |
| (5)-Drill Rig Caisson (Watson 2500 similar or larger), Crane (51-90 tons), Scraper (40 cu.yd and over),.....                                                                                                | \$ 25.04 | 9.15 |
| (5)-Motor Grader (blade- finish)                                                                                                                                                                            |          |      |
| Douglas County.....                                                                                                                                                                                         | \$ 25.04 | 9.15 |
| (6)-Crane (91-140 tons).....                                                                                                                                                                                | \$ 25.19 | 9.15 |

-----  
SUCO2011-004 09/15/2011

| Rates                                                                                               | Fringes  |      |
|-----------------------------------------------------------------------------------------------------|----------|------|
| CARPENTER (Excludes Form Work)...                                                                   | \$ 19.27 | 5.08 |
| CEMENT MASON/CONCRETE FINISHER                                                                      |          |      |
| Denver.....                                                                                         | \$ 20.18 | 5.75 |
| Douglas.....                                                                                        | \$ 18.75 | 3.00 |
| ELECTRICIAN (Excludes Traffic Signal Installation).....                                             | \$ 35.13 | 6.83 |
| FENCE ERECTOR (Excludes Link/Cyclone Fence Erection).....                                           | \$ 13.02 | 3.20 |
| GUARDRAIL INSTALLER.....                                                                            | \$ 12.89 | 3.20 |
| HIGHWAY/PARKING LOT STRIPING:Painter                                                                |          |      |
| Denver.....                                                                                         | \$ 12.62 | 3.21 |
| Douglas.....                                                                                        | \$ 13.89 | 3.21 |
| IRONWORKER, REINFORCING (Excludes Guardrail Installation).....                                      | \$ 16.69 | 5.45 |
| IRONWORKER, STRUCTURAL (Includes Link/Cyclone Fence Erection, Excludes Guardrail Installation)..... | \$ 18.22 | 6.01 |
| LABORER                                                                                             |          |      |
| Asphalt Raker.....                                                                                  | \$ 16.29 | 4.25 |
| Asphalt Shoveler.....                                                                               | \$ 21.21 | 4.25 |
| Asphalt Spreader.....                                                                               | \$ 18.58 | 4.65 |



|                                                                                                                                            |          |      |
|--------------------------------------------------------------------------------------------------------------------------------------------|----------|------|
| Common or General                                                                                                                          |          |      |
| Denver.....                                                                                                                                | \$ 16.76 | 6.77 |
| Douglas.....                                                                                                                               | \$ 16.29 | 4.25 |
| Concrete Saw (Hand Held)....                                                                                                               | \$ 16.29 | 6.14 |
| Landscape and Irrigation....                                                                                                               | \$ 12.26 | 3.16 |
| Mason Tender- Cement/Concrete                                                                                                              |          |      |
| Denver.....                                                                                                                                | \$ 16.96 | 4.04 |
| Douglas.....                                                                                                                               | \$ 16.29 | 4.25 |
| Pipelayer                                                                                                                                  |          |      |
| Denver.....                                                                                                                                | \$ 13.55 | 2.41 |
| Douglas.....                                                                                                                               | \$ 16.30 | 2.18 |
| Traffic Control (Flagger)...                                                                                                               | \$ 9.55  | 3.05 |
| Traffic Control (Sets Up/Moves<br>Barrels, Cones, Install Signs,<br>Arrow Boards and Place<br>Stationary Flags)(Excludes<br>Flaggers)..... |          |      |
|                                                                                                                                            | \$ 12.43 | 3.22 |
| PAINTER (Spray Only).....                                                                                                                  | \$ 16.99 | 2.87 |
| POWER EQUIPMENT OPERATOR:                                                                                                                  |          |      |
| Asphalt Laydown                                                                                                                            |          |      |
| Denver.....                                                                                                                                | \$ 22.67 | 8.72 |
| Douglas.....                                                                                                                               | \$ 23.67 | 8.47 |
| Asphalt Paver                                                                                                                              |          |      |
| Denver.....                                                                                                                                | \$ 24.97 | 6.13 |
| Douglas.....                                                                                                                               | \$ 25.44 | 3.50 |
| Asphalt Roller                                                                                                                             |          |      |
| Denver.....                                                                                                                                | \$ 23.13 | 7.55 |
| Douglas.....                                                                                                                               | \$ 23.63 | 6.43 |
| Asphalt Spreader.....                                                                                                                      | \$ 22.67 | 8.72 |
| Backhoe/Trackhoe                                                                                                                           |          |      |
| Douglas.....                                                                                                                               | \$ 23.82 | 6.00 |
| Bobcat/Skid Loader.....                                                                                                                    | \$ 15.37 | 4.28 |
| Boom.....                                                                                                                                  | \$ 22.67 | 8.72 |
| Broom/Sweeper                                                                                                                              |          |      |
| Denver.....                                                                                                                                | \$ 22.47 | 8.72 |
| Douglas.....                                                                                                                               | \$ 22.96 | 8.22 |
| Bulldozer.....                                                                                                                             | \$ 26.90 | 5.59 |
| Concrete Pump.....                                                                                                                         | \$ 21.60 | 5.21 |
| Drill                                                                                                                                      |          |      |
| Denver.....                                                                                                                                | \$ 20.48 | 4.71 |
| Douglas.....                                                                                                                               | \$ 20.71 | 2.66 |
| Forklift.....                                                                                                                              | \$ 15.91 | 4.68 |
| Grader/Blade                                                                                                                               |          |      |
| Denver.....                                                                                                                                | \$ 22.67 | 8.72 |
| Guardrail/Post Driver.....                                                                                                                 | \$ 16.07 | 4.41 |
| Loader (Front End)                                                                                                                         |          |      |
| Douglas.....                                                                                                                               | \$ 21.67 | 8.22 |
| Mechanic                                                                                                                                   |          |      |
| Denver.....                                                                                                                                | \$ 22.89 | 8.72 |
| Douglas.....                                                                                                                               | \$ 23.88 | 8.22 |
| Oiler                                                                                                                                      |          |      |
| Denver.....                                                                                                                                | \$ 23.73 | 8.41 |
| Douglas.....                                                                                                                               | \$ 24.90 | 7.67 |
| Roller/Compactor (Dirt and Grade<br>Compaction)                                                                                            |          |      |
| Denver.....                                                                                                                                | \$ 20.30 | 5.51 |
| Douglas.....                                                                                                                               | \$ 22.78 | 4.86 |
| Rotomill.....                                                                                                                              | \$ 16.22 | 4.41 |
| Screed                                                                                                                                     |          |      |

|                                             |          |      |
|---------------------------------------------|----------|------|
| Denver.....                                 | \$ 22.67 | 8.38 |
| Douglas.....                                | \$ 29.99 | 1.40 |
| Tractor.....                                | \$ 13.13 | 2.95 |
| <b>TRAFFIC SIGNALIZATION:</b>               |          |      |
| Groundsman                                  |          |      |
| Denver.....                                 | \$ 17.90 | 3.41 |
| Douglas.....                                | \$ 18.67 | 7.17 |
| <b>TRUCK DRIVER</b>                         |          |      |
| Distributor                                 |          |      |
| Denver.....                                 | \$ 17.81 | 5.82 |
| Douglas.....                                | \$ 16.98 | 5.27 |
| Dump Truck                                  |          |      |
| Denver.....                                 | \$ 15.27 | 5.27 |
| Douglas.....                                | \$ 16.39 | 5.27 |
| Lowboy Truck.....                           | \$ 17.25 | 5.27 |
| Mechanic.....                               | \$ 26.48 | 3.50 |
| Multi-Purpose Specialty & Hoisting<br>Truck |          |      |
| Denver.....                                 | \$ 17.49 | 3.17 |
| Douglas.....                                | \$ 20.05 | 2.88 |
| Pickup and Pilot Car                        |          |      |
| Denver.....                                 | \$ 14.24 | 3.77 |
| Douglas.....                                | \$ 16.43 | 3.68 |
| Semi/Trailer Truck.....                     | \$ 18.39 | 4.13 |
| Truck Mounted Attenuator....                | \$ 12.43 | 3.22 |
| Water Truck                                 |          |      |
| Denver.....                                 | \$ 26.27 | 5.27 |
| Douglas.....                                | \$ 19.46 | 2.58 |

-----

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

**Office of Human Resources Supplemental rates**  
**(Specific to the Denver Projects) (Supp 35. Date: 01-13-2012)**

| <b>Classification</b>                                                                | <b>Base</b> | <b>Fringe</b> |
|--------------------------------------------------------------------------------------|-------------|---------------|
| Millwrights                                                                          | \$28.00     | \$10.00       |
| Line Construction:                                                                   |             |               |
| Lineman, Gas Fitter/Welder                                                           | \$36.88     | \$9.55        |
| Line Eq Operator/Line Truck Crew                                                     | \$25.74     | \$8.09        |
|                                                                                      |             |               |
| Power Equipment Operators<br>(Tunnels Above and Below<br>Ground, shafts and raises): |             |               |
| GROUP 1                                                                              | \$25.12     | \$10.81       |
| GROUP 2                                                                              | \$25.47     | \$10.85       |
| GROUP 3                                                                              | \$25.57     | \$10.86       |
| GROUP 4                                                                              | \$25.82     | \$10.88       |
| GROUP 5                                                                              | \$25.97     | \$10.90       |
| GROUP 6                                                                              | \$26.12     | \$10.91       |
| GROUP 7                                                                              | \$26.37     | \$10.94       |
|                                                                                      |             |               |
| Power Equipment Operators:                                                           |             |               |
| GROUP 1                                                                              | \$22.97     | \$10.60       |

|                                |         |         |
|--------------------------------|---------|---------|
| GROUP 2                        | \$23.32 | \$10.63 |
| GROUP 3                        | \$23.67 | \$10.67 |
| GROUP 4                        | \$23.82 | \$10.68 |
| GROUP 5                        | \$23.97 | \$10.70 |
| GROUP 6                        | \$24.12 | \$10.71 |
| GROUP 7                        | \$24.88 | \$10.79 |
|                                |         |         |
| Ironworkers (Ornamental)       | \$24.80 | \$10.03 |
| Laborers (Removal of Asbestos) | \$21.03 | \$8.55  |
| Plumbers                       | \$30.19 | \$13.55 |
| Pipefitters                    | \$30.45 | \$12.85 |
| Truck Drivers:                 |         |         |
| GROUP 1                        | \$18.42 | \$10.00 |
| GROUP 2                        | \$19.14 | \$10.07 |
| GROUP 3                        | \$19.48 | \$10.11 |
| GROUP 4                        | \$20.01 | \$10.16 |
| GROUP 5                        | \$20.66 | \$10.23 |
| GROUP 6                        | \$21.46 | \$10.31 |
|                                |         |         |

**POWER EQUIPMENT OPERATOR CLASSIFICATIONS  
(TUNNELS ABOVE AND BELOW GROUND, SHAFTS, AND RAISES):**

GROUP 1 - Brakeman GROUP

2 - Motorman GROUP 3 -

Compressor

GROUP 4 - Air Tractors; Grout Machine; Gunnite Machine; Jumbo Form

GROUP 5 - Concrete Placement Pumps; Mucking Machines and Front End Loaders, Underground, Slusher; Mine Hoist Operator; Mechanic

GROUP 6 - Mechanic Welder

GROUP 7 - Mole

*NOTE: Any equipment listed below being used in tunnel work, below or above ground shall be paid not less than \$2.00 per hour above the listed wage rates.*

**POWER EQUIPMENT OPERATOR CLASSIFICATIONS:**

GROUP 1 - Air compressor, brakeman, drill operator -smaller than Watson 2500 and similar, operators of 5 or more light plants, welding machines, generators, single unit conveyor, pumps, vacuum well point system, tractor, under 70 hp with or without attachments compressors, 360 C.F.M. or less

GROUP 2 - Conveyor, handling building materials, ditch witch and similar trenching machine, forklift, haulage motor man, pugmill, portable screening plant with or without a spray bar, screening plants, with classifier, self-propelled roller, rubber-tires under 5 tons.

GROUP 3 - asphalt plant, backfiller; cableway signalman; C.M.I. and similar, concrete batching plants, concrete finish machine, concrete gang saw on concrete paving, concrete mixer, less than 1 yd.,

under 8 inches, distributors, bituminous surfaces dozer, drill, diamond or core, elevating graders, elevator operator, lubricating and service engineer, grout machine, gunnite machine, hoist, 1 drum, horizontal directional drill operator, hydraulic backhoes; road stabilization machine, sandblasting Machine, single unit portable crusher, with or without washer, Tie tamper, wheel mounted, trenching machine operator, winch on truck.

GROUP 4 - Cable operated power shovels, draglines, articulated truck operator, clamshells, 5 cubic yards and under, concrete mixer over 1 Cubic yard, concrete pavers 34E or similar, grade Checker, hoist, 2 drums, mechanic, mixer mobile, Portable crusher, with or without washer; tractor with sideboom, roto-M ill and similar, welder.

GROUP 5 - Cable operated power shovels, draglines, clamshells and Backhoes over 5 cubic yards, caisson drill Watson 2500 similar or larger, motor grader blade-finish, hoist 3 drum or more.

GROUP 6 - Cableway, derrick, quad nine push unit, wheel excavator, belt or elevating loader.

GROUP 7 - tower cranes all types.

### TRUCK DRIVER CLASSIFICATIONS:

GROUP 1 - Greasemen, Servicemen and Ambulance Drivers, Battery Men, Shuttle Truck or Bus, Flat Rack Tandem Axle.

GROUP 2 - Fork Lift Driver, Straddle Truck Driver, Lumber Carrier, Liquid and Bulk Tankers Single Axle, Combination, Euclid Electric or Similar, Specialty and Hoisting, Truck Drivers Fuel Truck, Grease Truck, Combination Fuel and Grease.

GROUP 3 - Truck Driver Snow Plow, Truck Driver Dump or Type Jumbo and similar type equipment.

GROUP 4 - Cement Mixer Agitator Truck over 10 cubic yards to and including 15 cubic yards, Tire Man, Cab Operated Distributor Truck Driver.

GROUP 5 - Heavy Duty Diesel Mechanic, Body Man, Welders or Combination Men.

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.