



DENVER
THE MILE HIGH CITY

EXECUTIVE SUMMARY

Contractor:W.L. Contractors Inc.

Proposed Contract Amount:\$1,358,329.00

Project Title:SHE 2010 TRAFFIC SIGNAL UPGRADE

Contract Control Number:201205433

Term of this proposed contract (start/end date):210 (Two Hundred Ten Days)

Selection process:

(a) Date of Bid process:May 3, 2010

(b) How many proposals were received:One

(c) Range: Low:\$915,000.00 High:\$1,239,000.00

DSBO Assigned Goals:10% DBE

DSBO Goals Commitment:10.08%

Council District:Citywide

Source of funds (CIP/BOND/GRANT/CDOT):2008 Mill Levy

Background:Reconstruct and upgrade 5 existing traffic signals with the City and County of Denver. These traffic signals are located at (1) 1-70-East Bound off ramp and Colorado Blvd; (2) 1-225 South Bound off ramp and Tamarac Dr; (3) Alameda Ave and Pecos St; (4) Sheridan Blvd and Florida St; (5) Hampden Ave and Oneida St. The project scope is to remove the existing traffic signal equipment – poles, signal and pedestrian indications, controllers, cabinets, pull boxes, and associated equipment – at each of these intersections and replace them with a new traffic signal. All new signals shall be constructed in accordance with the current City and County of Denver – Traffic Engineering Services – standards. Civil upgrades and improvements such as ADA ramps and new sidewalks are also included in this project.



Protecting the Present & Building the Future
Accountability Innovation Empowerment Performance Integrity,
Safety