

**ORDINANCE/RESOLUTION REQUEST**

Please email requests to Angela Casias  
at [angela.casias@DenverGov.org](mailto:angela.casias@DenverGov.org) by **12:00 pm on Monday.**

*\*All fields must be completed.\*  
Incomplete request forms will be returned to sender which may cause a delay in processing.*

Date of Request: 6/29/2017

Please mark one:  Bill Request or  Resolution Request

1. Has your agency submitted this request in the last 12 months?

Yes  No

If yes, please explain:

2. Title: (Include a concise, one sentence description – please include name of company or contractor and contract control number - that clearly indicates the type of request: **grant acceptance, contract execution, contract amendment, municipal code change, supplemental request, etc.**)

Contract Execution  
Mill Levy 7A Traffic Signal Upgrade  
Sturgeon Electric Company, Inc.

3. Requesting Agency:  
Public Works: Transportation & Mobility

4. Contact Person: (With actual knowledge of proposed ordinance/resolution.)

- Name: Michael Finochio
- Phone: 720.913.0801
- Email: michael.finochio@denvergov.org

5. Contact Person: (With actual knowledge of proposed ordinance/resolution who will present the item at Mayor-Council and who will be available for first and second reading, if necessary.)

- Name: Angela Casias
- Phone: 720.913.8529
- Email: angela.casias@denvergov.org

6. General description/background of proposed ordinance including contract scope of work if applicable: To reconstruct and upgrade four (4) existing traffic signals within the City and County of Denver. These signals are located on Monaco St Pkwy at MLK and at Alameda, Broadway at Alameda, and Peoria at 47th. The scope of work is to rebuild the traffic signals - remove/replace the existing traffic signal equipment (poles, signal and pedestrian indications, and associated equipment) with new traffic signal equipment in accordance with the City and County of Denver standards. The new traffic signal equipment includes new mast arm traffic signal poles/mast arms, multiple 12-12-12 overhead and side mounted indications, 16" pedestrian signal face, and vehicle detection system. Additional project scopes include new signing and striping packages in accordance with ASTM Type 11 retroreflective sheeting and CCD/MUTCD criteria respectively, and intersection civil reconstruction (ADA handicap ramp, curb and gutter, and sidewalk).

**\*\*Please complete the following fields:** (Incomplete fields may result in a delay in processing. If a field is not applicable, please enter N/A for that field – please do not leave blank.)

- a. Contract Control Number: 201734986
- b. Contract Term: 210 days from NTP
- c. Locations: (1) Peoria St & 47th Ave/Albrook (2) Alameda Ave & Broadway (3) Monaco Pkwy & MLK Jr. Blvd (4) Louisiana Ave & Downing Ave
- d. Affected Council District: 5, 7 and 8
- e. Benefits: See 6.
- f. Contract Amount (indicate amended amount and new contract total): \$1,516,429.56

7. Is there any controversy surrounding this ordinance? (Groups or individuals who may have concerns about it?) Please explain. None that we are aware of.

To be completed by Mayor's Legislative Team:

SIRE Tracking Number: \_\_\_\_\_

Date Entered: \_\_\_\_\_