
 

To be completed by Mayor’s Legislative Team: 
 

Resolution/Bill Number:  _____________________ Date Entered:  __________________ 
 

Revised 7-15-2024 

ORDINANCE/RESOLUTION REQUEST 

Please email requests to the Mayor’s Legislative Team 

at MileHighOrdinance@DenverGov.org by 9 a.m. Friday. Contact the Mayor’s Legislative team with questions 

 

 

Date of Request:  03.17.2026 

Please mark one:   Bill Request  or   Resolution Request 
 

Please mark one: The request directly impacts developments, projects, contracts, resolutions, or bills that involve property 

and impact within .5 miles of the South Platte River from Denver's northern to southern boundary? (Check map HERE)   
 

  Yes     No 

1.  Type of Request: 

 

  Contract/Grant Agreement   Intergovernmental Agreement (IGA)   Rezoning/Text Amendment  

 

  Dedication/Vacation   Appropriation/Supplemental   DRMC Change  

 

 Other: 
 

2.  Title: (Start with approves, amends, dedicates, etc., include name of company or contractor and indicate the type of request: grant 

acceptance, contract execution, contract amendment, municipal code change, supplemental request, etc.) 

 

 Approves a contract with Inliner Solutions, LLC. for $4,866,681.50 for a term of NTP + 365 Days for the 2025 WMD Pipe and 

Manhole Rehabilitation Phase 3 that will rehabilitate deteriorating sanitary and storm pipes and manholes using trenchless 

methods. This project is part of the capital maintenance sub-program in the current 2022-2027 Six-Year Water Plan, citywide 

(DOTI-202582818). 
 

3.  Requesting Agency: DOTI Transportation and Infrastructure  

 

4.  Contact Person: 
 

Contact person with knowledge of proposed 

ordinance/resolution (e.g., subject matter expert) 

Contact person for council members or mayor-council 

Name:     Paula Stokes Name:     Alaina McWhorter                                                                

Email:     Paula.Stokes@denvergov.org                                                                   Email:     Alaina.McWhorter@denvergov.org                                                                  

 

 

5. General description or background of proposed request. Attach executive summary if more space needed: 

 Approves a contract with Inliner Solutions, LLC. Contract Capacity: $4,866,681.50. Contract Term: NTP + 365 Days. This 2025 

WMD Pipe and Manhole Rehabilitation Phase 3 will rehabilitate deteriorating sanitary and storm pipes and manholes using 

trenchless methods. This project is part of the capital maintenance sub-program in the current 2022-2027 Six-Year Water Plan. 

Project Location: Citywide. DOTI-202582818. 
  

 The purpose of this project is to rehabilitate deteriorating sanitary and storm pipes and manholes using trenchless methods. The 

manholes will be rehabilitated using approved lining methods and materials specified in accordance with the manhole rehabilitation 

specifications. The pipes will be rehabilitated using Cured-In-Place Pipe (CIPP). CIPP is a trenchless rehabilitation method used to 

extend the service life of deteriorated pipelines without full replacement. Rather than excavating and removing the old pipe, CIPP 

installs a resin-saturated liner inside the existing host pipe which cures in place to form a new, jointless, structurally sound pipe. 

Minor excavation may be required to install temporary bypass. Where above-ground piping is not feasible, small trenches 

(approximately 1 ft x 1 ft to 2 ft x 2 ft) may be excavated. For rehabilitation of pipes larger than 30 inches in diameter, the manhole 

cone may need to be removed for liner installation. No new infrastructure will be built with this project and therefore no fill or 

significant disturbance will impact existing infrastructure or its surroundings. There will be no changes to Base Flood Elevations. 

This project is part of the capital maintenance sub-program in the current 2022-2027 Six-Year Water Plan. 
 

 

6. City Attorney assigned to this request (if applicable): Not yet assigned 

 

7.  City Council District:     Citywide 

 

8.  **For all contracts, fill out and submit accompanying Key Contract Terms worksheet** 

 

mailto:MileHighOrdinance@DenverGov.org
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To be completed by Mayor’s Legislative Team: 
 

Resolution/Bill Number:  _____________________ Date Entered:  __________________ 
 

Revised 7-15-2024 

 

Key Contract Terms 

 
Type of Contract: (e.g. Professional Services > $500K; IGA/Grant Agreement, Sale or Lease of Real Property):     Construction 
 

 

Vendor/Contractor Name (including any dba’s):     Inliner Solutions, LLC 
 

 

Contract control number (legacy and new):     DOTI-202582818 
 
 

Location:     Citywide 
 
 

Is this a new contract?    Yes     No     Is this an Amendment?    Yes     No   If yes, how many? _____ 
 

 

Contract Term/Duration (for amended contracts, include existing term dates and amended dates):     NTP + 365 Days 
 

 

Contract Amount (indicate existing amount, amended amount and new contract total):     $4,866,681.50 
 

 

Current Contract Amount 

(A) 

Additional Funds 

(B) 

Total Contract Amount 

(A+B) 

$4,866,681.50 N/A $4,866,681.50 

 

Current Contract Term Added Time New Ending Date 

NTP + 365 Days N/A NTP + 365 Days 

 

 

Scope of work: The purpose of this project is to rehabilitate deteriorating sanitary and storm pipes and manholes using trenchless 

methods. The manholes will be rehabilitated using approved lining methods and materials specified in accordance with the manhole 

rehabilitation specifications. The pipes will be rehabilitated using Cured-In-Place Pipe (CIPP). CIPP is a trenchless rehabilitation method 

used to extend the service life of deteriorated pipelines without full replacement. Rather than excavating and removing the old pipe, 

CIPP installs a resin-saturated liner inside the existing host pipe which cures in place to form a new, jointless, structurally sound pipe. 

Minor excavation may be required to install temporary bypass. Where above-ground piping is not feasible, small trenches 

(approximately 1 ft x 1 ft to 2 ft x 2 ft) may be excavated. For rehabilitation of pipes larger than 30 inches in diameter, the manhole cone 

may need to be removed for liner installation. No new infrastructure will be built with this project and therefore no fill or significant 

disturbance will impact existing infrastructure or its surroundings. There will be no changes to Base Flood Elevations. This project is 

part of the capital maintenance sub-program in the current 2022-2027 Six-Year Water Plan. 
 
 

Was this contractor selected by competitive process?     YES  If not, why not? 
 

 

Has this contractor provided these services to the City before?    Yes     No 
 

   

Source of funds:  72400 ; C5061000 ; PZ711 ; PRJ-10005987 

   72700 ; C5061000 ; PZ710 ; PRJ-10006584 
 

 

Is this contract subject to:     W/MBE     DBE     SBE     XO101    ACDBE   N/A 
 

 

WBE/MBE/DBE commitments (construction, design, Airport concession contracts):     7% MWBE 
 

 

Who are the subcontractors to this contract? 

 Kammerlohr Underground and Federl Services LLC dba KUFS, LLC ; QP Services ; Sunbelt Rentals ; Traffic Control West, Inc.  


