



DENVER
THE MILE HIGH CITY

EXECUTIVE SUMMARY

Contractor: Navjoy Consulting Services, Inc.

Proposed Contract Amount: \$826,419

Project Title: Central Business District Signal Retiming

Contract Control Number: CE82012

Term of this proposed contract (start/end date): 11/30/2009 to 03/31/2012

Selection process:

- (a) **Date of Bid process:** 02/08/2008
- (b) **How many proposals were received:** 3
- (c) **Range:** N/A **Low:** N/A **High:** N/A

DSBO Assigned Goals: 0%

DSBO Goals Commitment: 0%

Council District: Concil Districts 8 & 9

Source of funds (CIP/BOND/GRANT/CDOT): DRCOG and CIP

Background: The purpose of this project is to improve existing multi-modal operations in the Denver Central Business District (CBD) area. The multi-modal modes of travel include: Auto, Transit (trains and buses), Bicycle, and Pedestrians. Retiming will allow 4-car trains to enter the downtown network, update all pedestrian timing to allow for a slower walking/crossing speed, and improve mall shuttle operations.