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ON-CALL ENGINEERING, PLANNING, DESIGN, AND RELATED CONSULTING SERVICES 
AGREEMENT

THIS AGREEMENT is made between the CITY AND COUNTY OF DENVER (the "City"), a 
municipal corporation of the State of Colorado, and WILSON & COMPANY, INC., ENGINEERS & 
ARCHITECTS, a Kansas corporation registered to do business in Colorado, with an address of 4401 
Masthead Street NE Suite 150, Albuquerque, NM 87109 (the "Design Consultant" or “Consultant” and 
referred to herein, together with the City, as the “Parties” or each individually as a “Party”). 

RECITALS

1. The City, through its Department of Transportation and Infrastructure, wishes to secure 
professional services and related services to support the Department’s Core Infrastructure and 
Transportation Administration on an "as needed" basis; and

2. The Consultant represents that it has the present capacity, experience and qualifications to 
perform professional services for the City in connection with the planning, design and construction, as 
applicable, of various City projects, as specified in this Agreement; and

3. In response to the City’s Request for Qualifications, the Consultant submitted a Proposal 
for specific categories and services to the City.  The Consultant and the City have negotiated a basic scope 
of categories and services, which includes the Consultant’s M/WBE participation commitment(s) 
established by the Division of Small Business Opportunity (“DSBO”), and Rates for such professional 
services.

NOW, THEREFORE, in consideration of the premises and the mutual covenants and obligations 
herein set forth, the Parties hereto mutually agree as follows:

SECTION 1 – ENGAGEMENT

1.01 Engagement. The City engages the Design Consultant with respect to the furnishing of 
professional design services under Exhibit A, attached hereto and incorporated herein, on an on-call basis 
and as set forth in this Agreement.  The Design Consultant accepts such engagement upon, subject to and 
in accordance with the terms, conditions and provisions of this Agreement.

1.02 Line of Authority for Contract Administration. The City’s Executive Director of the 
Department of Transportation and Infrastructure (“DOTI”) (“Executive Director”) is the City's 
representative responsible for authorizing and approving the work performed under this Agreement. The 
Executive Director shall designate a DOTI Project Manager (“Project Manager”) as the Executive 
Director’s authorized representative for the purpose of issuing a written Notice to Proceed and for purposes 
of administering, coordinating and final approval of the work performed by the Design Consultant under 
this Agreement.  The Project Manager shall be responsible for the day-to-day administration, coordination 
and approval of work performed by the Design Consultant, except for approvals which are specifically 
identified in this Agreement as requiring the Executive Director's approval.  The Executive Director 
expressly reserves the right to designate another authorized representative to perform on the Executive 
Director’s behalf by written notice to the Design Consultant.

1.03 Independent Contractor. The Design Consultant is an independent contractor retained to 
perform professional or technical services for limited periods of time. Neither the Design Consultant nor 
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any of its employees are employees or officers of the City under Chapter 18 of the Denver Revised 
Municipal Code (D.R.M.C,), or for any purpose whatsoever. 

1.04 Scope of Design Consultant’s Authority. The Design Consultant shall have no authority to 
act on behalf of the City other than as expressly provided in this Agreement.  The Design Consultant is not 
authorized to act as a general agent for or to undertake, direct or modify any contracts on behalf of the City.  
The Design Consultant lacks any authority to bind the City on any contractual matters.  Final approval of 
all contractual matters that purport to obligate the City must be executed by the City in accordance with the 
City’s Charter and the D.R.M.C. 

1.05 Task Order.  As the Executive Director determines the need and availability of funding for 
each Work Project, the City will issue a Task Order to the Design Consultant detailing the nature and extent 
of services to be provided and the timeframes for the Work Project, with a projected amount to be paid to 
the Design Consultant (the “Work Project Amount”) based on the Work items contained in the scope of 
services in Exhibit A. Exhibit B attached to this Agreement and incorporated herein by reference contains 
the Rate Schedules, which the Design Consultant acknowledges and affirms that the City may rely upon in 
the preparation of Task Orders as provided herein. Exhibit C attached to this Agreement and incorporated 
herein by reference substantially reflects the form of the Task Order to be issued by the City. Following 
receipt of the issued Task Order, the Design Consultant shall, within two (2) business days and in good 
faith, confirm the scope of services detailed therein and the associated Work Project Amount, all of which 
must be in accordance with the terms and conditions of this Agreement, and respond back to DOTI as to 
the Design Consultant’s ability to initiate and complete the Work Project in the timeframes specified in the 
Task Order. The Design Consultant assumes all responsibility and risks, including any additional work or 
additional costs, for failure to confirm the completeness and accuracy of the Task Order and the Work 
Project Amount, including any inquiries with the Project Manager as to any directions or specifications in 
the Task Order which are not clear. If the Design Consultant fails to contact DOTI within two (2) business 
days following receipt of the issued Task Order and state unequivocally that the Design Consultant is ready 
and willing to perform the Work Project in the manner and timeframes indicated on the Task Order, the 
City reserves the right to immediately withdraw the issued Task Order. Upon the Design Consultant 
executing the Task Order, the City shall finalize and execute the Task Order for the Work Project and return 
a copy of the executed Task Order to the Design Consultant. The City will not execute the Task Order 
unless any material changes proposed by the Design Consultant to the terms of the issued Task Order and/or 
additions to the Work Project Amount are deemed acceptable by the Executive Director and incorporated 
into the Task Order and until funding adequate to cover the entire Work Project Amount is available.

1.06 Task Order Change. If, after execution of a Task Order and commencement on the Work 
Project, additions, deletions or modifications to the Work described in the Task Order, along with any 
associated changes in the Work Project Amount, are required by the City or are requested by the Design 
Consultant and approved in advance by the Executive Director, a Task Order Change, in substantially the 
form as set forth in Exhibit D attached to this Agreement and incorporated herein by reference, may be 
issued in accordance to the same standards and procedures prescribed for Task Orders. The Design 
Consultant shall promptly and thoroughly review and respond to the proposed changes, in accordance with 
the same standards and procedures prescribed for Task Orders, and notify the Project Manager that the 
Design Consultant is ready and willing to perform the Work Project in the manner and timeframes as 
modified by the Task Order Change. The City will not execute the Task Order Change unless any material 
changes proposed by the Design Consultant to the terms of the issued Task Order and/or additions to the 
Work Project Amount are deemed acceptable by the Executive Director and incorporated into the Task 
Order Change and until funding adequate to cover the entire Work Project Amount, if modified, is available.
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SECTION 2 – DESIGN CONSULTANT’S SERVICES

2.01 General. The Design Consultant shall provide professional design services for any assigned 
project, on an as-needed basis, in accordance with the terms and conditions of this Agreement. 

2.02 Professional Responsibility; Project Requirements.

(a) All of the work performed by the Design Consultant under this Agreement shall 
be performed in accordance with the standards of care, skill and diligence provided 
by competent professionals who perform work of a nature similar to the Work 
described in this Agreement.

(b) The Design Consultant agrees to strictly conform to and be bound by written 
standards, criteria, budgetary considerations and memoranda of policy furnished 
to it by the City and further agrees to design each project in compliance with 
applicable laws, statues, codes, ordinances, rules and regulations, and industry 
standards.

(c) All professional services, plans and specifications and other work, or deliverables 
provided under this Agreement for the Project shall be adequate and sufficient for 
the proper construction of the Project and its intended purpose.

(d) All drawings, specifications and other products shall be prepared so the Work 
Project, when constructed in accordance with such drawings and specifications, is 
in compliance with all applicable laws, statutes, codes, ordinances, rules and 
regulations and executive orders of the City, the state and the federal government 
including the Americans with Disabilities Act (as may be amended).

(e) Any design changes required by changes in such applicable laws, statutes, codes, 
ordinances or rules and regulations of the City, the state or the federal government, 
which are enacted after the City’s acceptance of Construction Documents, defined 
herein, will be outside the scope of the Design Consultant’s basic services and 
basic fee, and will be compensated for approval as an additional service, subject to 
the additional services budget for that project.

(f) The Design Consultant shall prepare the plans, specifications and other materials 
for the Project in a format that complies with all City requirements as well as all 
state and federal requirements for the Project.  The Design Consultant shall prepare 
and complete design documents in AutoCAD Civil 3D, unless otherwise approved 
by the Director. No funds will be paid to the Design Consultant for the preparation 
of contract documents in a form other than that considered usual and customary by 
the Department of Transportation and Infrastructure. It shall be the responsibility 
of the Design Consultant to contact the reviewing agencies and determine the 
acceptable format for the final documents.  No documents will be considered final 
until approved by the City, even though any responsible federal and state agencies 
have approved such documents.

(g) Without limiting the foregoing, unless it is specifically directed otherwise in 
writing by the Executive Director, the Design Consultant shall comply with DOTI 
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Standards for the final deliverable Record Documents. Final Payment will be held 
until the receipt of the Record Documents. 

(h) The City reserves the right to proceed with the construction of each project using 
either the City's standard general contractor bidding approach, on call contractors 
or using construction management techniques. The Design Consultant agrees to 
organize its Contract Documents for either construction technique and to 
coordinate the Construction Documents into selected bid packages, as appropriate. 
The City will notify the Design Consultant prior to the completion of the 
Preliminary Design Phase which method will be used and the amount of work or 
the limits of construction to be included in the proposed bid package(s).  

(i) The reports, studies, drawings and specifications and other products prepared by 
the Design Consultant under this Agreement, when submitted by the Design 
Consultant to the Executive Director and the user agency for any identified phase 
of a project, must represent a thorough study and competent solution for the project 
as per usual and customary professional standards and shall reflect all architectural 
and engineering skills applicable to that phase of the project.

(j) The responsibilities and obligations of the Design Consultant under this 
Agreement shall not be relieved or affected in any respect by the presence on the 
site of any agent, consultant or subconsultant, or an employee of the City.

(k) The Design Consultant shall provide all professional services required by the City 
in defending all claims against the City which relate in any way to alleged default 
hereunder, errors or omissions of the Design Consultant or its subconsultants, 
without additional compensation.

2.03 Program and Budget.

(a) The Design Consultant agrees to review the City's program and budget for each 
assigned Task Order and further agrees, unless it has timely notified the City that 
the project cannot be accomplished within such budget, to accomplish the project 
within the intent of the program and established budget. Should the Design 
Consultant determine that an assigned Task Order cannot be accomplished within 
the established budget, the Design Consultant shall immediately notify the City, in 
writing, so that the project scope or project budget can be reviewed and modified 
if necessary.

(b) The term "Project Construction Cost" shall mean the estimated cost to the City 
of actually constructing an assigned project, but such cost shall not include any 
Design Consultant's or special consultant's fees or reimbursements or the cost of 
equipment installed by the City under separate contract, unless the Design 
Consultant is required by the City to prepare drawings and specifications for such 
equipment.  The initial Project Construction Cost for the project to which the 
Design Consultant is assigned shall be provided to the Design Consultant at the 
time the Design Consultant prepares its proposal for that project.  Such cost shall 
be subject to increase or decrease at the sole option of the Executive Director.
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(c) If the City requires the Design Consultant to prepare a formal cost estimate for a 
particular Task Order, the Design Consultant agrees to design the project within 
the project’s estimated Project Construction Cost.  Should all responsive bids or 
proposals received for the project work provided for in the design exceed such 
cost, the Design Consultant agrees to redesign the Work Project at no additional 
cost to City and, in a manner acceptable to the City.

2.04 Coordination and Cooperation.

(a) The Design Consultant agrees to perform under this Agreement in such a manner 
and at such times that the City or any Contractor who has work to perform, or 
contracts to execute, can do so without unreasonable delay.

(b) Coordination with the City and other involved agencies shall be a continuing work 
item through all phases of each assigned Task Order. Such coordination shall 
consist of regular progress and review meetings with the City, work sessions with 
DOTI, or as otherwise directed by the City.  Such coordination may also include 
field and office reviews of plans and documents as required during the 
development of the design for any specific project.  The Design Consultant shall 
document all such conferences and distribute notes to the City upon request.

2.05 Personnel Assignments.

(a) The Key Personnel identified in Exhibit B will be assigned by the Design 
Consultant or its subconsultants to perform the services required under this 
Agreement, as appropriate.

(b) The Design Consultant’s services shall be diligently performed by the regular 
professional and technical staff of the Design Consultant.  In the event the Design 
Consultant does not have as part of its regular staff certain professional consultants, 
then such consulting services shall be performed, with City approval, by practicing 
professional consultants outside of the employ of the Design Consultant.

(c) The Design Consultant agrees, at all times during the term of this Agreement, to 
maintain on its payroll or to have access to outside subconsultants, professional 
design personnel and technicians in sufficient strength to meet the requirements of 
the City.  Such personnel and technicians shall be of the classifications referenced 
in Exhibit B.  The hourly rates specified therein include all costs except those 
specifically referenced as reimbursables in the appropriate hourly rate schedule.

(d) Prior to designating an outside professional to perform subconsultant work, the 
Design Consultant shall submit the name of such subconsultant, hourly rates, and 
résumés of training and experience in work of like character and magnitude of the 
project being contemplated, and a conflict of interest statement (if applicable) 
pursuant to paragraph 2.05(h) to the Project Manager and receive prior approval in 
writing.

(e) It is the intent of the Parties hereto that all Key Personnel be engaged to perform 
their specialty for all such services required by this Agreement and that the Design 
Consultant's and the subconsultant's key professional personnel be retained for the 
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life of this Agreement to the extent practicable and to the extent that such services 
maximize the quality of work performed hereunder.

(f) If the Design Consultant or a subconsultant decides to replace any of its key 
professional personnel, the Design Consultant shall notify the Project Manager in 
writing of the desired change.  No such changes shall be made until replacement 
personnel are recommended by the Design Consultant and approved in writing by 
the Project Manager, which approval shall not be unreasonably withheld.

(g) If, during the term of this Agreement, the Executive Director determines that the 
performance of approved Key Personnel or a subconsultant is not acceptable, they 
shall notify the Design Consultant and give the Design Consultant the time which 
the Executive Director considers reasonable to correct such performance.  
Thereafter, they may require the Design Consultant to reassign or replace such key 
personnel.  If the Executive Director notifies the Design Consultant that certain of 
its key personnel or a subconsultant should be replaced, Design Consultant will 
use its best efforts to replace such key personnel or a subconsultant within ten (10) 
days from the date of the Executive Director's notice.

(h) Neither the Design Consultant nor any subconsultant shall have other interests 
which conflict with the interests of the City, including being connected with the 
sale or promotion of equipment or material which may be used on a Task Order to 
which they may be assigned, and the Design Consultant shall make written inquiry 
of all of its subconsultants concerning the existence of a potential for such conflict.  
In unusual circumstances, and with full disclosure to the City of such conflict of 
interest, the City, in its sole discretion, may grant a written waiver for the particular 
consultant or subconsultant.

(i) Actions taken by the City under this Article shall not relieve the Design Consultant 
of its responsibility for contractual or professional deficiencies, errors or 
omissions. 

(j) The Design Consultant shall submit to the Project Manager a list of any additional 
key professional personnel who will perform work under this Agreement within 
thirty (30) days after this Agreement has been executed, together with complete 
résumés, hourly rates, and other information describing their ability to perform the 
tasks which may be assigned. Such additional personnel must be recommended by 
the Design Consultant and approved by the Project Manager before they are 
assigned to a specific Task Order.

(k) The Project Manager shall respond to the Design Consultant's written notice 
regarding replacement of key professional personnel within fifteen (15) days after 
the Project Manager receives the list of changes.  If the Project Manager does not 
respond within that time, the changes shall be deemed to be approved.

2.06 Basic Services – General.

(a) The Design Consultant shall, under the general direction of and at the written 
request of the Executive Director, furnish experienced personnel to support 
DOTI’s existing personnel.  Subject to an express, agreed upon limitation of such 
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duties set forth in any approved Task Order proposal for the particular project 
assigned to the Design Consultant under this Agreement, the Design Consultant 
agrees to perform all of the services and duties set forth in this Agreement in regard 
to each project to which it is assigned and its proposal is approved.

(b) When directed by the Executive Director to perform under this Agreement on a 
particular Task Order, the Design Consultant shall prepare a project-specific 
proposal in accordance with the provided scope or description of Work for that 
project.  A separate project-specific proposal shall be prepared for each Task Order 
for which the Design Consultant’s services are required and shall set forth, at a 
minimum all of the following:

(1) The maximum fee for the Design Consultant’s basic services.

(2) The Supplemental Services budget (not to exceed 10% of the proposed fee), 
if any, for the Work Project.

(3) The budget for reimbursable expenses if applicable.

(4) A description of the project and requested scope of work (the “Work”).

(5) An agreed upon schedule for the Design Consultant’s performance.

(6) A lump sum maximum price for all of the Design Consultant’s Work.  

(7) An Itemized Hourly Estimate per the Key Personnel and Rate Schedule in 
Exhibit B, unless waived by the Executive Director.

(c) Upon approval by the Executive Director of a Task Order proposal, the approval 
and appropriation of funding for such Task Order, and the issuance of a written 
Notice to Proceed, the Design Consultant shall proceed to perform required Work.

(d) The assigned Work shall be performed in conformance with the approved Task 
Order-specific proposal upon approval of the proposal.

(e) The Design Consultant's basic services for each Task Order to which it is assigned 
may consist of any one or combination of the phases described below and shall 
include, but is not limited to planning, architectural, civil, structural, mechanical 
and electrical systems, materials, and any other project elements as appropriate to 
each phase of each project and the services described in Exhibit A.

(f) The Design Consultant shall obtain written authorization from the Project Manager 
before proceeding with each phase of each assigned Task Order.

(g) Nothing in this Agreement shall be construed as placing any obligation on City to 
proceed with any phase beyond the latest phase authorized in writing by City for 
each assigned Task Order.  Further, nothing in this Agreement shall be construed 
as guaranteeing the Design Consultant any minimum amount of Work or number 
of projects assigned under this Agreement.
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(h) If a Task Order which is assigned to the Design Consultant under this Agreement 
is funded in whole or part by federal funds, each of the applicable terms set forth 
in any funding arrangement for such funds shall be, and by this reference is 
incorporated into the project-specific proposal for such project, and included in the 
Design Consultant's basic services responsibilities for such project.

(i) The responsibilities and obligations of the Design Consultant under this 
Agreement shall not be relieved or affected in any respect by the presence on the 
site of any agent, consultant, subconsultant, or employee of the City.

2.07 Basic Services - Phase Specific. All of the services described in this Section 2.07, unless 
specifically noted as omitted in the project-specific proposal or Task Order for a specific project, are 
included in the Design Consultant Basic Fee for each project to which the Design Consultant is assigned. 
In the interest of tracking progress towards completion of all work items necessary to complete the Project 
specified herein, the required Basic Services tasks which must be performed on each element of the Project 
have been separated into phases.   As applicable for the Project, the Design Consultant shall satisfactorily 
complete all work necessary to complete each phase as specifically set out in Exhibit A.  To the extent 
applicable to the services to be provided by the Design Consultant as specified in Exhibit A, the Design 
Consultant shall comply with the following tasks based upon the applicable design phase: 

(a) Programming and Investigation Phase:

(1) The Design Consultant shall attend such meetings as may be required for a 
complete understanding of each project, and the Design Consultant shall 
document all such meetings, meeting notices, agendas, and distribute 
minutes to the City upon completion.

(2) If construction, design or document standards have been adopted by the City, 
the state, or the federal government for, or relevant to, the Work Project, the 
Design Consultant shall comply with all such standards when applicable.

(3) The Design Consultant shall perform all additional research or investigation 
it deems necessary to develop a complete understanding of the project.

(4) The Design Consultant shall review the needs and requirements of the City 
and affected agencies to determine the specific requirements of the specific 
project based on available information and as provided by the City.

(5) The Design Consultant shall review the project requirements with the City 
to confirm its understanding of the project program, budget and any potential 
modifications or limitations.

(6) The Design Consultant shall review and incorporate all available 
information provided by the City, including surveys, plats, special studies 
and engineering data as necessary to properly investigate and report on the 
project. 

(7) The Design Consultant shall review with the City alternate methods or 
approaches to the design and construction of the project and recommend 
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those methods or approaches best suited to the project needs, schedule, and 
budget. 

(8) The Design Consultant shall also include as part of this phase all services 
necessary for successful completion of the applicable approved project-
specific proposal.

(9) Typical deliverables for the Programming and Investigation phase would 
include analyses, studies, surveys, reports and recommendations, as 
stipulated in the approved Task Order. 

(b) Planning/Concept Design Phase:

(1) The Design Consultant shall not begin work on the Planning and Design 
Phase until written notice to proceed with such phase is received from the 
Project Manager.

(2) The Design Consultant shall, in response to the City's requirements, the 
budget restrictions of the project and the delivery method of design and 
construction approved by City, prepare schematic design documents 
including, but not limited to, drawings and other documents demonstrating 
and illustrating the scope and scale of the project and the relationship of the 
project components.  Such documents shall be in sufficient detail the City 
can make knowledgeable and informed decisions as to the selection of 
alternates and resolution of scope and budget questions.

(3) The Design Consultant shall provide a preliminary Statement of Probable 
Construction Cost of the project to the City, taking into account the City's 
project budget and provide recommendation for alternatives to keep the 
project within the stated project budget.

(4) The Design Consultant shall include as part of this phase all services 
necessary for successful completion of the approved project-specific 
proposal.

(5) Typical deliverables for the Schematic Design (30% complete) phase would 
include concept plans, alternatives, sketches, renderings, model sketches, 
analyses, Statement of Probable Cost, and recommendations, per the City’s 
standard submittal requirements and as stipulated in the approved Task 
Order. 

(c) Design Development Phase:

(1) Prior to beginning the Design Development Phase of each Task Order, the 
Design Consultant shall obtain written approval of its final Schematic 
Design documents and the Statement of Probable Cost.

(2) The Design Consultant shall prepare Design Development documents based 
upon the approved Schematic Design documents and any adjustments in the 
program and budget authorized by the Executive Director.
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(3) The Design Development documents shall provide sufficient design 
graphics, data, information and supporting material to define the design 
solution for the project, including the shape, size and character of the project 
as to architectural, civil, structural, mechanical and electrical engineering, 
and any other project elements necessary for successful implementation of 
the  project scope and design.

(4) Design Consultant shall prepare Design Development drawings which shall 
include but not be limited to:

(i) Drawings which show existing topographic features and 
improvements affecting or relating to the proposed project.  The 
Consultant shall indicate revisions to be made to existing topographic 
features and improvements such as grading and construction of 
drainage facilities.  Where drainage facilities are to be provided, the 
Consultant shall indicate direction of flow and point of discharge by 
appropriate symbol or notes.

(ii) Drawings setting forth the basic information necessary to establish 
space requirements and functional arrangement. 

(iii) Drawings which demonstrate the functional layout of mechanical, 
electrical and electronic features, special equipment, and plumbing 
and heating, where applicable. 

(iv) Drawings demonstrating the location, dimension, sections, areas and 
capacities applicable to parking areas, access roads, driveways, walks, 
and similar features.

(v) Drawings demonstrating the location and size of existing or proposed 
storm or sanitary sewers, water mains, gas mains and electrical 
services as needed for the construction of the project, as well as 
elevations of gravity lines and the location of proposed building 
connections with notations showing which of the necessary utility 
extensions or connections will be provided by others.

(vi) Drawings showing simplified schematic electrical diagrams for each 
electronic or instrumentation system for any required system 
functions. 

(5) The Design Consultant shall prepare preliminary specifications which shall 
include general requirements and special conditions (DOTI) standards and 
project specific needs.  

(6) The Design Consultant shall provide a proposed project time schedule, 
including key dates and milestones.  

(7) The Design Consultant shall prepare a Statement of Probable Construction 
Cost which shall be calculated by the Design Consultant to a uniform and 
detailed level, based on the drawings and the preliminary specifications 
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reflecting estimated project construction costs and taking into account 
construction components utilized in the project design.

(8) The Design Consultant shall provide all services necessary for successful 
completion of the approved project-specific proposal.

(d) Construction Documents Phase:  

(1) Prior to beginning the Construction Documents Phase, the Design 
Consultant shall obtain acceptance in writing of the Design Development 
Documents and the accompanying Statement of Probable Construction Cost.  
Upon acceptance by the City, in writing, of the Statement of Probable 
Construction Cost, such statement shall become the City's Final Budget for 
Project Construction.  Acceptance of the Design Development Documents 
shall not be construed as approval of the adequacy of the Design 
Development Documents and shall not relieve the Design Consultant of any 
liability for any defaults, deficiencies, errors or omissions contained therein.

(2) The Design Consultant shall prepare the Construction Documents from the 
approved Design Development documents and by addressing all comments 
received during the QA/QC review incorporation of any further changes 
authorized by the City and agreed to by the Design Consultant.  The 
Construction Documents shall set forth in detail the requirements for the 
completion of the entire project.  At a minimum, these documents must 
include complete information necessary to bid the project, for a competent 
construction contractor to construct the project, and shall contain complete 
bidding documents meeting all City and, as applicable, state and federal 
requirements. 

(3) The Construction Documents shall include, but not be limited to, complete 
drawings and specifications, compliant with the City’s Construction General 
Conditions, setting forth the requirements for the completion of the project 
in adequate, reasonable, reliable and final detail.

(4) The Design Consultant shall file all documents necessary and required for 
the approval of the project design by governmental authorities having 
jurisdiction over the project, including, but not limited to, CASDP, SUDP, 
and Floodplain permits.  The City will lend any required assistance, such as 
signing application(s).

(5) Acceptance of the Construction Documents shall not relieve the Design 
Consultant of any responsibility for design deficiencies, omissions or errors.

(6) All final plans and specifications shall bear the signature(s) and seal(s) of 
the Design Consultant and/or the responsible subconsultant, in conformity 
with the requirements of Articles 4 and 25 of title 12, C.R.S.   It is intended 
by the Parties that the Construction Documents, including all plans and 
specifications, will be signed and sealed, in whole or in part as appropriate, 
by the licensed engineer and/or architect in responsible charge of the 
preparation of such plans and specifications or parts thereof.  The Design 
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Consultant shall be ultimately responsible for all design work provided 
under this Agreement.

(7) The Design Consultant shall make available for review, by the City, all 
design data forming the basis for drawings and specifications.

(8) The Design Consultant shall provide a list of long lead items to the Project 
Manager.

(9) The Design Consultant shall provide the City with a Final Opinion of 
Probable Construction Cost based upon the submitted Final Construction 
Documents for the City’s consideration.

(10) The Design Consultant shall include as part of this phase all services 
included in the applicable portions of the applicable approved project-
specific proposal.

(11) If the Cost estimate indicates a budget shortfall, the Design Consultant shall 
assist the City by identifying items that could be bid as add alternates and 
identifying those items on the Construction Documents. The Final 
Construction Documents and Opinion of Probable Construction Cost shall 
include such bid alternates required and agreed upon as necessary to estimate 
the Base Bid to be at or below the Project budget. 

(e) Bidding Phase:

(1) Prior to beginning the Bidding Phase of the Task Order, the Design 
Consultant shall obtain the City's acceptance, in writing, of the Construction 
Documents.  Such acceptance shall not be construed as approval of the 
adequacy of the Construction Documents and shall not relieve the Design 
Consultant of the responsibility for design deficiencies, errors or omissions. 

(2) The time schedule for work under this phase shall be governed by the times 
shown in the printed project bid package(s), as modified by any addenda.  

(3) During this phase, the Design Consultant's duties shall include, but not be 
limited to:

(i) Preparing and submitting the project documents and bid documents 
for the written acceptance of the City prior to the advertising by the 
City and solicitation of bids.  Such acceptance shall not be construed 
as approval of the adequacy of the documents and shall not relieve the 
Design Consultant of the responsibility for design deficiencies, errors, 
or omissions;

(ii) Preparation and submittal to the City of a tentative pre-bid project 
schedule, in a form approved by the City, in sufficient detail to show 
the major completion milestones required by the City, and appropriate 
to the size, complexity and scope of the project;
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(iii) Providing the City with bid documents in accordance with the format 
required by the City;

(iv) Assist the Project Manager with answering questions by bidders and 
approving “equals” to specified materials.  Lists of those materials 
approved as equals shall be prepared as an addendum item, with 
explanatory notes if necessary;

(v) Assist the Project Manager with the preparation of any necessary 
addenda; and participating in the pre-bid conference with prospective 
bidders;

(vi) Reviewing all bids for the reasonableness of the bid price and the 
qualifications of the lowest responsive bidders; and

(vii) Performing all services included in the applicable portions of the 
applicable approved project-specific proposal.

(4) Value Engineering: The Design Consultant will lead the exercise to reduce 
costs by preparing a list of substitutions that can be accepted by the City to 
bring the project back into budget if there is a budget shortfall.

(f) Construction Administration Phase:

(1) The Construction Administration Phase shall commence with execution of 
the Construction Contract(s) and the issuance of the Notice to Proceed to the 
Project Contractor(s), or the first of them, by the City.

(2) The time schedule for the Design Consultant's Work under this phase shall 
be set and governed by the approved project schedule.  However, the Design 
Consultant's schedule for this phase may be changed due to project change 
orders or due to time extensions to such schedule, and will in any event be 
extended until all project documents (original and record drawings, 
specifications, test reports, punch lists, warranties, certifications, surveying 
notes, design calculations and other pertinent information) have been 
received by the City and the final payment for services is paid.  

(3) The Design Consultant shall assist at a pre-construction conference with the 
Contractor and shall take and distribute to the City and the Contractor, upon 
request, written minutes of the pre-construction conference and of all 
meetings conducted.

(4) The Design Consultant shall take written minutes of all project meetings and 
shall distribute such minutes to the City for review upon request.

(5) The Design Consultant shall attend meetings when requested by the Project 
Manager. The Design Consultant may be called upon to assist with 
procedures, job progress, construction problems, scheduling or other matters 
relating to the timely and successful completion of the project in accordance 
with the contract requirements.  
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(6) When requested by the Project Manager, the Design Consultant shall keep 
the City informed through a monthly written report of the progress and 
quality of work.

(7) If, in the Design Consultant's opinion, the Contractor has fallen behind 
schedule, the Design Consultant shall immediately notify the City Project 
Manager.  If the Contractor refuses or fails to prosecute the work, or any part 
thereof, with such diligence as will ensure its completion within the time 
specified in the Contract Documents, or any extension thereof, or fails to 
complete said work within such time, or refuses to correct defective work, 
the Design Consultant shall immediately notify the City Project Manager 
and recommend a course of action.

(8) The Design Consultant will assist the City Project Manager with interpreting 
the requirements of the Project Plans and Specifications.  The Design 
Consultant will render written interpretations within ten (10) days of receipt 
of any written request or within an agreed upon time limit.  

(9) The Design Consultant shall notify the City’s Project Manager of 
unacceptable work which, in the Design Consultant's opinion, does not 
conform to the Contract Documents.  The Design Consultant shall review 
and approve all shop drawings, mock-ups, samples and other required 
submissions of the Contractor in a timely manner.  Such general submissions 
shall be approved for use on the project only if, and when, the Design 
Consultant has ascertained that they are in conformance with the design 
concept of the project and in compliance with Contract Documents.  
Submissions of Contractor(s) shall be acted on and returned to the City and 
Contractor within ten (10) days of receipt thereof.  If review and return are 
delayed beyond the time set out above, the Design Consultant shall notify 
Contractor and City of such delay, in writing, before expiration of the 
approval date, stating the reason for the delay.  Resubmittals shall be acted 
on and returned to City and Contractor within five (5) days.  The Contractor 
shall submit to the City Project Manager and Design Consultant prior to the 
beginning of construction, a schedule of submittals.  No shop drawing or 
submittal will be approved prior to the receipt of the submittal schedule.

(10) The Design Consultant shall review and analyze all written requests for 
Change Orders, including any documents offered to substantiate such 
requests. The Design Consultant shall submit written recommendations to 
the City concerning all directions and/or requests for Change Orders.

(11) All Change Orders shall be on forms supplied by the City.  The Design 
Consultant shall keep a current record of all variations or departures from 
the drawings and specifications as originally approved and shall maintain 
careful supervision over all changes in final drawings in the course of the 
work.

(12) The City will transmit a copy of all completed change orders to the Design 
Consultant for use in checking shop drawings and compiling record 
drawings for project construction.
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(13) The Design Consultant shall use reasonable efforts and professional 
judgement to ensure that no changes are made in the work, by any party, 
without prior written consent of the City except as hereinafter provided.  
Only the City may authorize changes in the work.  

(14) The Design Consultant shall observe and systematically review the 
performance of the work or in such a manner and at such times as is 
necessary to determine that the work has been or is being installed in 
conformance with the Contract Documents.   If any work is not in 
conformance with the Contract Documents, the Design Consultant shall 
immediately make an oral report of such nonconformance to the City Project 
Manager, followed by a written report of such nonconformance to both the 
nonconforming Contractor and the City. The Design Consultant, however, 
does not assume and is not responsible for any of the Contractor's 
construction means, methods, techniques, or safety programs in constructing 
the project.  The on-site visits by the Design Consultant shall be made by 
members of the appropriate engineering or architectural discipline according 
to the status of the work and may vary with the progress of work from daily 
to weekly.  The frequency of on-site visits shall be that which the Project 
Manager considers necessary to safeguard the interests of the City through a 
determination that the Work is being performed in compliance with the 
Contract Documents, and with applicable laws, statutes, codes, ordinances, 
rules and regulations and standards.

(15) On each visit to the site, the Design Consultant shall make, and file within 
seven (7) days with the City, a written field observation report detailing their 
observations.

(16) If the Design Consultant knows or reasonably should have known that the 
Contractor or any subcontractor fails to comply with the Contract 
Documents, drawings, specifications, designs and plans prepared by the 
Design Consultant, the Design Consultant shall report such failure to the 
City's Project Manager immediately.  The Design Consultant shall notify the 
Project Manager of specific critical observations it intends to carry out 
during the various phases of the project.

(17) If the Design Consultant becomes aware of any condition or event 
constituting a material default by the Contractor or that otherwise justify 
termination of a Contractor for cause, the Design Consultant shall notify the 
City immediately.

(18) Upon the completion of the entire work or a designated portion thereof, the 
Design Consultant shall, in consultation with the City, recommend issuance 
of a Certificate of Substantial Completion in accordance with the provisions 
of the construction contract and its General and/or Special Contract 
Conditions.  The referenced document will be issued by the City.

(19) The Design Consultant shall, in consultation with the City, provide to the 
City a close-out program, including a comprehensive process to ensure 
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timely, efficient and proper completion of all punch list items by the 
Contractor in accordance with the provisions of the Contract Documents.

(20) Prior to Final Inspection, the Design Consultant shall obtain the original 
"Marked-up As Built" drawings and a conformed copy of the Project 
Specifications from each Contractor.  Based on these documents, the Design 
Consultant shall prepare, as necessary, and deliver to the Project Manager 
Record Drawings and a conformed copy of the Project Specifications 
showing all changes made during construction.  Such Record Drawings shall 
reflect all known modifications to the original drawings and shall be made 
from the "Marked-up As Built" sets of drawings prepared by Contractor.  
The Record Drawings shall incorporate the Design Consultant's 
observations, shall be made in a professional manner and shall be stamped 
and signed by the Design Consultant as being Record Drawings.  These 
drawings shall be delivered electronically in PDF and DWG formats to the 
City Project Manager, together with all of the "Marked-up As Built" prints 
provided by the Contractor(s) from which they were derived. If requested by 
the City, the unstamped reproducibles shall be transmitted to the City with a 
letter, sealed by the Design Consultant, stating that as of the date of such 
transmittal, the reproducible drawings are identical to the Record Drawings 
except for such seals and stamping.   The last five percent (5%) of the Design 
Consultant's basic services fee for each project will not be paid until such 
Record Drawings and all Record Documents required are received.

(21) When requested, the Design Consultant shall attend the Final Inspection 
with the City to ascertain that all work performed by the Contractor has been 
performed in accordance with the Contract Documents.  At the time of such 
Final Inspection, a final punch list shall be agreed to by the Design 
Consultant and the City, and made in sufficient detail to fully outline to the 
Contractor: (1) any work to be completed; (2) any work not in compliance 
with the drawings or specifications; and (3) any unsatisfactory work.

(22) Prior to final payment to the Contractor, the Design Consultant shall review 
final punch list work and shall prepare a written report outlining the deficient 
or outstanding work and making recommendations as to the ultimate 
disposition of such outstanding Work.

(23) One month prior to the expiration of the warranty or other correction of work 
period provided for in the General and/or Special Contract Conditions to the 
Contract Documents, the Design Consultant shall inspect the project for any 
deficiencies that may have become apparent.  Upon completion of such 
inspection, a written report of the inspection shall be furnished by the Design 
Consultant to the City.

(24) The Design Consultant shall include as part of this phase all services 
included in the applicable portions of the applicable approved project-
specific proposal and necessary for successful completion.

2.08 Surveying and Testing.

Docusign Envelope ID: 0DD1542A-BE2D-41C6-A6B6-69B087DBB944



WILSON & COMPANY, INC.
    ENGINEERS & ARCITECTS

DOTI- 202580822-00                                               17

(a) The Design Consultant and its appropriate subconsultant shall review all survey 
and test results reports and shall follow the recommendation of the soils engineer 
or other subconsultant unless, in the exercise of appropriate professional judgment, 
the Design Consultant or appropriate subconsultant discovers, or should in the 
exercise of professional judgment discover, factors indicating the report or results 
are not reliable.

(b) If any such inadequacy or any inconsistency, based upon such exercise of 
professional judgment, is noted, the Design Consultant and/or its appropriate 
subconsultant shall report such inconsistency or inadequacy promptly to the City 
such that any inadequacy or inconsistency can be addressed by the soils engineer, 
testing laboratory or land surveyor before any further use is put to the data.

(c) It is understood and agreed that this Agreement does not include the investigation, 
sampling, testing, planning, abatement design, and remediation management of 
asbestos or other hazardous waste material.   Should the presence of asbestos or 
other hazardous waste material be known to exist on a specific project or if the 
Design Consultant shall observe the presence of asbestos or hazardous waste 
material on any project site during its performance of services under this 
Agreement, the Design Consultant shall notify the City in writing immediately.

(d) The amount of surveying or testing, the cost, and the types of reports required must 
be approved by the Director prior to the Consultant actually ordering any such 
work to be accomplished.  Such approvals by the City shall be for purposes of 
compensation only and shall not relieve the Consultant of any responsibility for 
determining the scope and amount of surveying and testing necessary for the 
design of the project.

(e) Payment to the Consultant for such surveying, testing, and abatement shall not 
exceed the surveying and testing budget set forth in the project specific proposal 
for each project.

2.09 Compliance with M/WBE Requirements. 

(a) This Agreement is subject to Article III, Divisions 1 and 3 of Chapter 28, Denver Revised 
Municipal Code (“D.R.M.C.”), designated as §§ 28-31 to 28-40 and 28-51 to 28-90 (the 
“MWBE Ordinance”); and any Rules and Regulations promulgated pursuant thereto. The 
Consultant’s MWBE Participation Commitment(s) for this Agreement as stipulated in the 
Division of Small Business Opportunity’s (“DSBO”) Commitment to MWBE Participation 
Form(s) submitted by the Consultant is/are as follows:

CATEGORY DESCRIPTION MWBE 
COMMITMENT %

Category 1 General Civil/Roadway Design 16%

Category 14 Stormwater and Open Channel 16%
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(b) Under § 28-68, D.R.M.C., the Consultant has an ongoing, affirmative obligation to 
maintain for the duration of this Agreement, at a minimum, compliance with the MWBE 
participation upon which this Agreement was awarded, unless the City initiates a material 
modification to the scope of work affecting MWBEs performing on this Agreement 
through contract amendment, or other modification under § 28-70, D.R.M.C.  The 
Consultant acknowledges that:

(1) If directed by DSBO, the Consultant is required to develop and comply with a 
Utilization Plan in accordance with § 28-62(b), D.R.M.C. Along with the 
Utilization Plan requirements, the Consultant must establish and maintain records 
and submit regular reports, as directed by DSBO, which will allow the City to 
assess progress in complying with the Utilization Plan and achieving the MWBE 
participation goal. The Utilization Plan is subject to modification by DSBO.

(2) If change orders or any other contract modifications are issued under the 
Agreement, the Consultant shall have a continuing obligation to promptly inform 
DSBO in writing of any agreed upon increase or decrease in the scope of work of 
such contract, upon any of the bases under § 28-70, D.R.M.C., regardless of 
whether such increase or decrease in scope of work has been reduced to writing at 
the time of notification of the change by the City. 

(3) If change orders or other amendments or modifications are issued under the 
contract that include an increase in the scope of work of this Agreement, which 
increases the dollar value of the contract, whether or not such change is within the 
scope of work designated for performance by an MWBE at the time of contract 
award, such or contract modification shall be promptly submitted to DSBO for 
notification purposes.

(4) Those amendments, change orders, force accounts or other contract modifications 
that involve a changed scope of work that cannot be performed by existing project 
subconsultants are subject to the original goal. The Consultant shall satisfy the goal 
with respect to such changed scope of work by soliciting new MWBEs in 
accordance with § 28-70, D.R.M.C. The Consultant must also satisfy the 
requirements under §§ 28-60 and 28-73, D.R.M.C., with regard to changes in 
scope or participation. The Consultant shall supply to the DSBO Director all 
required documentation under §§ 28-60, 25-70, and 28-73, D.R.M.C., with respect 
to the modified dollar value or work under the contract.

(5) If applicable, for contracts of one million dollars ($1,000,000.00) and over, the 
Consultant is required to comply with § 28-72, D.R.M.C., regarding prompt 
payment to MWBEs. Payment to MWBE subcontractors shall be made by no later 
than thirty-five (35) days after receipt of the MWBE 
subcontractor’s/subconsultant’s invoice.

(6) Failure to comply with these provisions may subject the Consultant to sanctions 
set forth in § 28-76 of the MWBE Ordinance.

(7) Should any questions arise regarding DSBO requirements, the Consultant should 
consult the MWBE Ordinance or may contact the Project’s designated DSBO 
representative at (720) 913-1999.

SECTION 3 – COMPENSATION, PAYMENT, AND FUNDING
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The City shall compensate the Design Consultant for its services performed and expenses incurred under 
this Agreement as follows.

3.01 Basic Services. The City agrees to pay the Design Consultant, as compensation for any 
basic services rendered for a particular Project, either a maximum basic services fee, to be set forth in each 
approved Work Project proposal prepared prior to commencement of any work under this Agreement, or 
an amount based on the Design Consultant's periodic invoices, whichever is less.

3.02 Reimbursable Expenses. Unless expressly authorized by the City as part of any approved 
Task Order, the City will not compensate the Design Consultant for expenses such as postage, travel, 
mileage (if the project is within the City and County of Denver boundary), telephone, reproduction and 
messenger service costs incurred in connection with Work performed under this Agreement.  Such costs 
are, in all such instances, included in the hourly rates paid by the City.  Reproduction of submittals requested 
by the City including such items as end-of-phase reports, drawings, bid documents, record drawing 
reproducibles, etc. are not included in the hourly rates, and will be itemized as part of each on-call Task 
Order as a not-to-exceed reproducible expense.

3.03 Supplemental Services. The Design Consultant shall be compensated for any additional 
services pre-approved in writing for any assigned Task Order, subject to the terms and conditions set forth 
herein and an additional services budget limits for that specific project.

3.04 Invoices. The Design Consultant shall invoice and be paid monthly in proportion to the 
progress of the Work on each assigned Task Order.  Such invoices shall reflect the Design Consultant's 
actual hours, rates, personnel, sub-consultant costs and reimbursable costs, and shall be based on the hourly 
rates or other rates for services contained in Exhibit B. The Design Consultant shall maintain hourly records 
of the time worked by its personnel and subconsultants, records of all allowable reimbursable expenses, 
and records of expendable supplies and services as necessary to support any audits by the City, and shall 
bill the City monthly for fees and costs accrued during the preceding month.  The Design Consultant's 
invoice shall be separated as necessary to show direct charges to specific projects and to distinguish fees 
and expenses.  Upon submission of such invoices to the City, and approval by the City, payment shall be 
issued.  Final payment to the Design Consultant, for each assigned Task Order, shall not be made until after 
the project is accepted, all guarantees, certificates of completion, and record drawings and reproducible 
copies are delivered to the City, and the duties agreed to in the approved project proposal for that project 
are otherwise fully performed by the Design Consultant.  No deductions shall be made from the Design 
Consultant's compensation on account of penalty, liquidated damages or other sums withheld from 
payments to any assigned project contractor. 

3.05 Maximum Contract Amount; Funding.  

(a) It is understood and agreed by the Parties hereto that payment or reimbursement 
of all kinds to the Design Consultant, for all Work performed under this 
Agreement, shall not exceed a maximum of SEVEN MILLION FIVE 
HUNDRED THOUSAND DOLLARS AND ZERO CENTS ($7,500,000.00).  
In no event shall the maximum payment to the Design Consultant, for all work and 
services performed throughout the entire term of this Agreement exceed the 
contract maximum amount set forth above.

(b) Notwithstanding any other term, provision, or condition herein, all payment 
obligations under this Agreement shall be limited to the funds duly and lawfully 
appropriated and encumbered or otherwise made available by the Denver City 
Council for the particular Task Orders assigned to the Design Consultant under 
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this Agreement for the particular year(s) in which this Agreement is in effect and 
paid into the Treasury of the City.  As of the date of this Agreement, no funds have 
been appropriated for this Agreement.  Instead, it is the City's intent to appropriate 
the funds necessary to compensate the Design Consultant for the work it performs 
on any assigned Task Order, at the time it accepts each proposal for a specific 
project.  The Executive Director of DOTI, upon reasonable written request, will 
advise the Design Consultant in writing of the total amount of appropriated and 
encumbered funds which are or remain available for payment for all work by the 
Design Consultant on a specific project.

(c) The issuance of any form of order or directive by the City which would cause the 
aggregate amount payable to the Design Consultant for a specific Task Order to 
exceed the amount appropriated for the Design Consultant's work on a specific 
project is expressly prohibited.  In no event shall the issuance of any change order 
or other form of order or directive by the City be considered valid or binding if it 
requires additional compensable work to be performed, which work will cause the 
aggregate amount payable for such work to exceed the amount appropriated and 
encumbered, unless and until such time as the Design Consultant has been advised 
in writing by the Executive Director of DOTI that a lawful appropriation sufficient 
to cover the entire cost of such additional work, has been made.  It shall be the 
responsibility of the Design Consultant to verify that the amounts already 
appropriated for the Design Consultant's Work on a project are sufficient to cover 
the entire cost of such Work, and any work undertaken or performed in excess of 
the amount appropriated is undertaken or performed in violation of the terms of 
this Agreement, without the proper authorization for such work, and at the Design 
Consultant's own risk and sole expense.

SECTION 4 – TERM AND TERMINATION

4.01 Term. The initial term of this Agreement shall commence upon execution and shall end 
three years thereafter; provided, however, that any work in progress that was initiated during the term of 
this Agreement shall continue and be paid for hereunder until the completion thereof.  All terms and 
conditions of the Agreement shall remain in full force and effect until such completion.   The term may be 
extended, at the sole option of the City by written amendment pursuant to Executive Order 8.  In no event, 
however, shall the Design Consultant’s performance under this Agreement, including any extension, exceed 
a five (5) year period ending on month and day of the execution of this Agreement.  In addition, nothing 
contained herein shall obligate the City to extend the Agreement beyond the initial term.

4.02 Termination.

(a) Nothing herein shall be construed as giving the Design Consultant the right to 
perform the services contemplated under this Agreement beyond the time when its 
services become unsatisfactory to the Executive Director.

(b) The Executive Director may terminate this Agreement for cause at any time if the 
Design Consultant's services become unsatisfactory, in the sole discretion of the 
Executive Director.  The City shall have the sole discretion to permit the Design 
Consultant to remedy the cause of a contemplated termination for cause without 
waiving the City's right to terminate the Agreement.
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(c) In the event of a termination for cause, or in the event the Design Consultant 
becomes unable to serve under this Agreement, the City may take over work to be 
done under this Agreement and prosecute the work to the completion by contract 
or otherwise, and the Design Consultant shall be liable to the City for all reasonable 
costs in excess of what the City would have paid the Design Consultant had there 
been no termination for cause.

(d) The City may, for convenience, cancel and terminate this Agreement by giving not 
less than thirty (30) days' prior written notice to the Design Consultant, which 
notice shall state the date of cancellation and termination.

(e) If the Design Consultant's services are terminated, postponed or revised, or if the 
Design Consultant shall be discharged before all the work and services 
contemplated have been completed, or if the project is, for any reason, stopped or 
discontinued, the Design Consultant shall be paid only for the portion of work or 
services which has been satisfactorily completed at the time of such dismissal, 
termination, cancellation, postponement, revision or stoppage.

(f) All drawings, specifications, and other documents relating to the design or 
administration of work completed or partially completed shall be delivered by the 
Design Consultant to the City in the event of any dismissal, termination, 
cancellation, postponement, revision or stoppage.  

(g) In the event of any dismissal, termination, cancellation, postponement, revision or 
stoppage, the Design Consultant shall cooperate in all respects with the City. Such 
cooperation shall include, but not be limited to, delivery of drawings, 
specifications, and other documents referred to herein, and assisting the City 
during a transition to another design consultant, if applicable.  Any and all use or 
modification of the instruments of service which were not complete upon 
termination of this Agreement in the City’s possession shall be used at the City’s 
sole risk and without liability to the Design Consultant.

SECTION 5 – GENERAL PROVISIONS

5.01 City’s Responsibilities.

(a) The City shall provide available information regarding its requirements for each 
Task Order, including related budgetary information, and shall cooperate fully 
with the Design Consultant at all times.   However, the City does not guarantee the 
accuracy of any such information and assumes no liability therefore.  The Design 
Consultant shall notify the City in writing of any information or requirements 
provided by the City which the Design Consultant believes to be inaccurate or 
inappropriate to the design or construction of the project.

(b) If the City observes or otherwise becomes aware of any fault or defect in the project 
or non-conformance with Contract Documents, it shall give prompt notice thereof 
to the Design Consultant.

5.02 Ownership of Documents.
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(a) The City shall have title and all intellectual and other property rights, in and to all 
phased and final Contract Documents, and all data used in the development of the 
same, including the results of any tests, surveys or inspections at each project site, 
and all photographs, drawings, drafts, studies, estimates, reports, models, notes and 
any other materials or work products, whether in electronic or hard copy format, 
created by the Design Consultant pursuant to this Agreement, in preliminary and 
final forms and on any media whatsoever (collectively, the "Documents”), 
whether the project for which the Documents were created is executed or not.  The 
Consultant shall identify and disclose, as requested, all such Documents to the 
City.   Any reuse of the Documents outside of the scope of work for which it was 
prepared, or any alteration thereof without the Consultant’s review and approval, 
shall be at the City’s sole risk and without liability to the Consultant.

(b) To the extent permitted by the U.S. Copyright Act, 17 USC § 101 et seq., as the 
same may be amended from time to time, the Documents are a “work made for 
hire,” and all ownership of copyright in the Documents shall vest in the City at the 
time the Documents are created.  To the extent that the Documents are not a “work 
made for hire,” the Design Consultant hereby assigns and transfers all right, title 
and interest in and to the Documents to the City, as of the time of the creation of 
the Documents, including the right to secure copyright, patent, trademark, and 
other intellectual property rights throughout the world and to have and to hold such 
copyright, patent, trademark, and other intellectual property rights in perpetuity. 

(c) The Design Consultant shall provide (and cause its employees and subcontractors 
to provide) all assistance reasonably requested in securing for the City’s benefit 
any patent, copyright, trademark, service mark, license, right or other evidence of 
ownership of such Documents, and shall provide full information regarding the 
Documents and execute all appropriate documentation in applying for or otherwise 
registering, in the City’s name, all rights to such Documents.

(d) The Design Consultant agrees to allow the City to review any of the procedures 
used in performing the work and services hereunder, and to make available for 
inspection the field notes and other documents used in the preparation for and 
performance of any of the services performed hereunder.

(e) The Design Consultant shall be permitted to retain reproducible copies of all of the 
Documents for the information and reference, and the originals of all of the 
Documents, including all CAD disks, CAD files, (AutoCAD .dwg format), PDF 
files of all drawings (flattened), specification, and reports shall be delivered to the 
City promptly upon completion thereof, or if authorized by the City’s Project 
Manager, upon termination or expiration of this Agreement.

(f) If the City reuses Design Documents prepared by the Design Consultant other than 
for their intended use or at a new location without the Design Consultant’s 
approval, the City will have no claim against the Design Consultant arising out of 
any alleged defects, deficiencies or flaws in the Design Documents.

5.03 Taxes and Licenses. The Design Consultant shall promptly pay, when they are due, all 
taxes, excises, license fees and permit fees of whatever nature applicable to the work and services which it 
performs under this Agreement, and shall take out and keep current all required municipal, county, state or 
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federal licenses required to perform its services under this Agreement.  The Design Consultant shall furnish 
the Executive Director, upon request, duplicate receipts or other satisfactory evidence showing or certifying 
to the proper payment of all required licenses and/or registrations and taxes.  The Design Consultant shall 
promptly pay all owed bills, debts and obligations it incurs performing work under this Agreement and 
shall not allow any lien, verified claim, mortgage, judgment or execution to be filed against land, facilities 
or improvements owned or beneficially owned by the City as a result of such bills, debts or obligations.  

5.04 Examination of Records and Audit. Any authorized agent of the City, including the City 
Auditor or their representative, has the right to access, and the right to examine, copy and retain copies, at 
the City’s election in paper or electronic form, any pertinent books, documents, papers and records related 
to the Design Consultant’s performance pursuant to this Agreement, provision of any goods or services to 
the City, and any other transactions related to this Agreement.  The Design Consultant shall cooperate with 
City representatives and City representatives shall be granted access to the foregoing documents and 
information during reasonable business hours and until the latter of three (3) years after the final payment 
under the Agreement or expiration of the applicable statute of limitations.  When conducting an audit of 
this Agreement, the City Auditor shall be subject to government auditing standards issued by the United 
States Government Accountability Office by the Comptroller General of the United States, including with 
respect to disclosure of information acquired during the course of an audit.  No examination of records and 
audits pursuant to this paragraph shall require the Design Consultant to make disclosures in violation of 
state or federal privacy laws. The Design Consultant shall at all times comply with D.R.M.C. 20-276.

5.05 Assignment and Subcontracting. The City is not obligated or liable under this Agreement 
to any party other than the Design Consultant named herein.  The Design Consultant understands and agrees 
that it shall not assign or subcontract with respect to any of its rights, benefits, obligations or duties under 
this Agreement except upon prior written consent and approval of the City to such assignment or 
subcontracting.  Any attempt by the Design Consultant to assign or subcontract its rights hereunder without 
such prior written consent of the City shall, at the option of the City, automatically terminate this Agreement 
and all rights of the Design Consultant hereunder.  Such consent may be granted or denied at the sole and 
absolute discretion of the City.  In the event any such subcontracting shall occur, with the City's approval, 
such action shall not be construed to create any contractual relationship between the City and such 
subcontractor, and the Design Consultant named herein shall in any and all events be and remain responsible 
to the City according to the terms of this Agreement. 

5.06 No Discrimination in Employment. In connection with the performance of work under this 
Agreement, the Design Consultant may not refuse to hire, discharge, promote or demote, or discriminate in 
matters of compensation against any person otherwise qualified, solely because race, color, religion, 
national origin, ethnicity, citizenship, immigration status, gender, age, sexual orientation, gender identity, 
gender expression, marital status, source of income, military status, protective hairstyle, or disability. The 
Consultant shall insert the foregoing provision in all subcontracts.

5.07 Insurance.

(a) General Conditions:  The Design Consultant agrees to secure, at or before the time 
of execution of this Agreement, the following insurance covering all operations, 
goods or services provided pursuant to this Agreement. The Design Consultant 
shall keep the required insurance coverage in force at all times during the term of 
the Agreement, including any extension thereof, and during any warranty period. 
The required insurance shall be underwritten by an insurer licensed or authorized 
to do business in Colorado and rated by A.M. Best Company as “A-VIII" or better. 
Each policy shall require notification to the City in the event any of the required 
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policies be canceled or non-renewed before the expiration date thereof. Such 
written notice shall be sent to the Parties identified in the Notices section of this 
Agreement. Such notice shall reference the City contract number listed on the 
signature page of this Agreement. Said notice shall be sent thirty (30) days prior to 
such cancellation or non-renewal unless due to non-payment of premiums for 
which notice shall be sent ten (10) days prior. If such written notice is unavailable 
from the insurer, the Design Consultant shall provide written notice of 
cancellation, non-renewal and any reduction in coverage to the Parties identified 
in the Notices section by certified mail, return receipt requested within three (3) 
business days of such notice by its insurer(s) and referencing the City’s contract 
number. The Design Consultant shall be responsible for the payment of any 
deductible or self-insured retention. The insurance coverages specified in this 
Agreement are the minimum requirements, and these requirements do not lessen 
or limit the liability of the Design Consultant. The Design Consultant shall 
maintain, at its own expense, any additional kinds or amounts of insurance that it 
may deem necessary to cover its obligations and liabilities under this Agreement. 

(b) Proof of Insurance: The Design Consultant may not commence services or work 
relating to this Agreement prior to placement of coverages required under this 
Agreement. The Design Consultant certifies that the certificate of insurance 
attached as Exhibit E, preferably an ACORD form, complies with all insurance 
requirements of this Agreement. The City requests that the City’s contract number 
be referenced on the certificate of insurance. The City’s acceptance of a certificate 
of insurance or other proof of insurance that does not comply with all insurance 
requirements set forth in this Agreement shall not act as a waiver of the Design 
Consultant’s breach of this Agreement or of any of the City’s rights or remedies 
under this Agreement. The City’s Risk Management Office may require additional 
proof of insurance, including but not limited to policies and endorsements. 

(c) Additional Insureds: For Commercial General Liability and Automobile Liability, 
the Design Consultant and subconsultant’s insurer(s) shall include the City and 
County of Denver, its elected and appointed officials, employees and volunteers 
as additional insured.

(d) Waiver of Subrogation: For all coverages required under this Agreement, the 
Design Consultant’s insurer shall waive subrogation rights against the City.   

(e) Subconsultants: The Design Consultant shall confirm and document that all 
subcontractors and subconsultants (including independent contractors, suppliers 
or other entities providing goods or services required by this Agreement) procure 
and maintain coverage as approved by the Design Consultant and appropriate to 
their respective primary business risks considering the nature and scope of 
services provided.

(f) Workers’ Compensation/Employer’s Liability Insurance: The Design Consultant 
shall maintain the coverage as required by statute for each work location and shall 
maintain Employer’s Liability insurance with limits of $100,000 per occurrence 
for each bodily injury claim, $100,000 per occurrence for each bodily injury 
caused by disease claim, and $500,000 aggregate for all bodily injuries caused by 
disease claims.
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(g) Commercial General Liability: The Design Consultant shall maintain a 
Commercial General Liability insurance policy with minimum limits of 
$1,000,000 for each bodily injury and property damage occurrence, $2,000,000 
products and completed operations aggregate (if applicable), and $2,000,000 
policy aggregate.  

(h) Automobile Liability: The Design Consultant shall maintain Automobile Liability 
with minimum limits of $1,000,000 combined single limit applicable to all owned, 
hired and non-owned vehicles used in performing services under this Agreement.

(i) Professional Liability (Errors and Omissions): The Design Consultant shall 
maintain minimum limits of $1,000,000 per claim and $1,000,000 policy aggregate 
limit. The policy shall be kept in force, or a Tail policy placed, for three (3) years.

5.08 Defense and Indemnification.

(a) To the fullest extent permitted by law, the Consultant agrees to defend, indemnify, 
reimburse and hold harmless the City, its appointed and elected officials, agents and 
employees for, from and against all liabilities, claims, judgments, suits or demands for 
damages to persons or property arising out of, resulting from, or related to the work performed 
under this Agreement that are attributable to the negligence or fault of the Design Consultant 
or the Design Consultant’s agents, representatives, subcontractors, or suppliers (“Claims”). 
This indemnity shall be interpreted in the broadest possible manner consistent with the 
applicable law to indemnify the City.  

(b) The Design Consultant's obligation to defend and indemnify may be determined after 
the Design Consultant's liability or fault has been determined by adjudication, alternative 
dispute resolution, or otherwise resolved by mutual agreement between the Parties. The 
Design Consultant's duty to defend and indemnify the City shall relate back to the time written 
notice of the Claim is first provided to the City regardless of whether suit has been filed and 
even if the Design Consultant is not named as a Defendant.

(c)  The Design Consultant will defend any and all Claims which may be brought or 
threatened against the City and will pay on behalf of the City any expenses incurred by reason 
of such Claims including, but not limited to, court costs and attorney fees incurred in defending 
and investigating such Claims or seeking to enforce this indemnity obligation. Such payments 
on behalf of the City shall be in addition to any other legal remedies available to the City and 
shall not be considered the City’s exclusive remedy.

(d) Insurance coverage requirements specified in this Agreement shall in no way lessen 
or limit the liability of the Design Consultant under the terms of this indemnification 
obligation. The Design Consultant shall obtain, at its own expense, any additional insurance 
that it deems necessary for the City’s protection

(e) This defense and indemnification obligation shall survive the expiration or 
termination of this Agreement. 

5.09 Colorado Governmental Immunity Act. The Parties hereto understand and agree that the 
City is relying upon, and has not waived, the monetary limitations (presently $150,000 per person, $600,000 
per occurrence) and all other rights, immunities and protection provided by the Colorado Governmental 
Immunity Act, C.R.S. § 24-10-101, et seq.
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5.10 Contract Exhibits; Order of Precedence. This Agreement consists of Sections 1 through 5, 
which precede the signature page, and the following Exhibits, which are incorporated herein and made a 
part hereof by reference:

Exhibit A Scope of Work
Exhibit B
Exhibit C

Key Personnel and Rates 
Task Order Form 

Exhibit D
Exhibit E

Task Order Change Form
Certificate of Insurance

In the event of an irreconcilable conflict between a provision of Sections 1 through 5 and the listed Exhibits, 
or between provisions of any attachments, such that it is impossible to give effect to both, the order of 
precedence to determine which provision shall control to resolve such conflict, is as follows, in descending 
order:

Sections 1 through 5
Exhibit A
Exhibit B
Exhibit C
Exhibit D
Exhibit E

5.11 When Rights and Remedies Not Waived. In no event shall any payment by the City 
constitute a waiver of any breach of covenant or default which may then exist on the part of the Design 
Consultant.  No assent, expressed or implied, to any breach of the Agreement shall be held to be a waiver 
of any later or other breach.

5.12 Governing Law; Venue. This Agreement shall be construed and enforced in accordance 
with the laws of the State of Colorado, the Charter and Revised Municipal Code of the City and County of 
Denver, and the ordinances, regulations and Executive Orders enacted or promulgated pursuant to the 
Charter and Code, including any amendments.  The Charter and Revised Municipal Code of the City and 
County of Denver, as the same may be amended from time to time, are hereby expressly incorporated into 
this Agreement. Venue for any action arising hereunder shall be in the City and County of Denver, 
Colorado.

5.13. Conflict of Interest.

(a) The Parties agree that no employee of the City shall have any personal or beneficial 
interest in the services or property described herein, and the Design Consultant 
further agrees not to hire or contract for services with any employee or officer of 
the City which would be in violation of the Revised Municipal Code Chapter 2, 
Article IV, Code of Ethics or Denver City Charter provisions 1.2.9 and 1.2.12.

(b) The Design Consultant agrees that it will not engage in any transaction, activity or 
conduct that would result in a conflict of interest under this Agreement.  The 
Design Consultant represents that it has disclosed any and all current or potential 
conflicts of interest.  A conflict of interest shall include transactions, activities or 
conduct that would affect the judgment, actions or work of the Design Consultant 
by placing the Design Consultant’s own interests, or the interests of any party with 
whom the Design Consultant has a contractual arrangement, in conflict with those 
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of the City.  The City, in its sole discretion, shall determine the existence of a 
conflict of interest and may terminate this Agreement in the event such a conflict 
exists after it has given the Design Consultant written notice which describes the 
conflict.  The Design Consultant shall have thirty (30) days after the notice is 
received to eliminate or cure the conflict of interest in a manner that is acceptable 
to the City. 

5.14 No Third-Party Beneficiaries. Enforcement of the terms and conditions of this Agreement, 
and all rights of action relating to such enforcement, shall be strictly reserved to the City and the Design 
Consultant, and nothing contained in this Agreement shall give or allow any claim or right of action by any 
other or third person under this Agreement.  It is the express intention of the Parties that any person other 
than the City or the Design Consultant receiving services or benefits under this Agreement shall be deemed 
to be an incidental beneficiary only.

5.15 Time is of the Essence. The Parties agree that in the performance of the terms, conditions 
and requirements of this Agreement by the Design Consultant, time is of the essence.

5.16 Taxes, Charges and Penalties. The City and County of Denver shall not be liable for the 
payment of taxes, late charges, or penalties of any nature except as provided in the City’s Prompt Payment 
Ordinance.  

5.17 Proprietary or Confidential Information.

(a) City Information:  The Design Consultant acknowledges and accepts that, in 
performance of its work under the terms of this Agreement, the Design Consultant 
may have access to Proprietary Data or confidential information which may be 
owned or controlled by the City and that the disclosure of such data or information 
may be damaging to the City or third parties.  As such, the Design Consultant 
agrees that all information provided or otherwise disclosed by the City to the 
Design Consultant be held in confidence and used only in the performance of its 
obligations under this Agreement.  The Design Consultant shall exercise the same 
standard of care to protect such information as a reasonably prudent professional 
would to protect its own proprietary or confidential data.  “Proprietary Data” 
shall mean geographic materials or Geographic Information Systems (“GIS”) data 
owned by the City and County of Denver including but not limited to maps, 
computer programs, aerial photography, methodologies, software, diagnostics and 
documents; or any other materials or information which may be designated or 
marked “Proprietary” or “Confidential” and provided to or made available to the 
Design Consultant by the City.  Such Proprietary Data may be in hardcopy, printed, 
digital or electronic format.   

(b) Design Consultant’s Information:  The Parties understand that all the material 
provided or produced under this Agreement may be subject to the Colorado Open 
Records Act, C.R.S. § 24-72-201, et seq., and that in the event of a request to the 
City for disclosure of such information, the City shall advise the Design Consultant 
of such request in order to give the Design Consultant the opportunity to object to 
the disclosure of any of its proprietary or confidential material.  In the event of the 
filing of a lawsuit to compel such disclosure, the City will tender all such material 
to the court for judicial determination of the issue of disclosure and the Design 
Consultant agrees to intervene in such lawsuit to protect and assert its claims of 
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privilege and against disclosure of such material or waive the same.  The Design 
Consultant further agrees to defend, indemnify and save and hold harmless the 
City, its officers, agents and employees, from any claim, damages, expense, loss 
or costs arising out of the Design Consultant’s intervention to protect and assert its 
claim of privilege against disclosure under this Article including, but not limited 
to, prompt reimbursement to the City of all reasonable attorney fees, costs and 
damages that the City may incur directly or may be ordered to pay by such court.

5.18 Use, Possession or Sale of Alcohol or Drugs. The Design Consultant, its officers, agents, 
and employees shall cooperate and comply with the provisions of Executive Order 94 and Attachment A 
thereto concerning the use, possession or sale of alcohol or drugs.  Violation of these provisions or refusal 
to cooperate with implementation of the policy can result in the City’s barring the Design Consultant from 
City facilities or participating in City operations.

5.19 Disputes. All disputes between the City and the Design Consultant regarding this 
Agreement shall be resolved by administrative hearing pursuant to the procedure established by D.R.M.C. 
§ 56-106(b), et seq. For the purposes of that procedure, the City official rendering a final determination 
shall be the Executive Director. 

5.20 Waiver of C.R.S. § 13-20-802, et seq. The Design Consultant specifically waives all the 
provisions of the Colorado Construction Defect Action Reform Act (CDARA) and Chapter 8 of Article 20 
of Title 13, Colorado Revised Statutes (also designated C.R.S. § 13-20-802 et seq.) relating to design defects 
in any project under this Agreement.

5.21 Compliance With Denver Wage Laws: To the extent applicable to the Design Consultant’s 
provision of services hereunder, the Design Consultant shall comply with, and agrees to be bound by, all 
rules, regulations, requirements, conditions, and City determinations regarding the City’s Minimum Wage 
and Civil Wage Theft Ordinances, Sections 58-1 through 58-26 D.R.M.C., including, but not limited to, the 
requirement that every covered worker shall be paid all earned wages under applicable state, federal, and 
city law in accordance with the foregoing D.R.M.C. Sections. By executing this Agreement, the Design 
Consultant expressly acknowledges that the Design Consultant is aware of the requirements of the City’s 
Minimum Wage and Civil Wage Theft Ordinances and that any failure by the Design Consultant, or any 
other individual or entity acting subject to this Agreement, to strictly comply with the foregoing D.R.M.C. 
Sections shall result in the penalties and other remedies authorized therein.

5.22 Survival of Certain Contract Provisions. The Parties understand and agree that all terms 
and conditions of this Agreement, together with the exhibits and attachments hereto, which, by reasonable 
implication, contemplate continued performance or compliance beyond the termination of this Agreement, 
(by expiration of the term or otherwise), shall survive such termination and shall continue to be enforceable 
as provided herein.   Without limiting the generality of the foregoing, the Design Consultant’s obligations 
for the provision of insurance and to indemnify the City shall survive for a period equal to any and all 
relevant statutes of limitation, plus the time necessary to fully resolve any claims, matters, or actions begun 
within that period.

5.23 Advertising and Public Disclosure. The Design Consultant shall not include any reference 
to this Agreement or to services performed pursuant to this Agreement in any of its advertising or public 
relations materials without first obtaining the written approval of the Executive Director, which will not be 
unreasonably withheld. Any oral presentation or written materials related to services performed under this 
Agreement shall include only services that have been accepted by the City.  The Executive Director shall 
be notified in advance of the date and time of any such presentation.  Nothing in this provision shall preclude 
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the transmittal of any information to officials of the City, including without limitation the Mayor, the 
Executive Director, City Council or the Auditor.  Notwithstanding the foregoing, upon completion of the 
Project, the Design Consultant shall have the right to accurately represent its role, contractual relationship, 
and work performed under this Agreement in client proposals for the purpose of establishing work 
experience.

5.24 Legal Authority. Design Consultant represents and warrants that it possesses the legal 
authority, pursuant to any proper, appropriate and official motion, resolution or action passed or taken, to 
enter into this Agreement.  Each person signing and executing this Agreement on behalf of Design 
Consultant represents and warrants that he has been fully authorized by Design Consultant to execute this 
Agreement on behalf of Design Consultant and to validly and legally bind Design Consultant to all the 
terms, performances and provisions of this Agreement.  The City shall have the right, in its sole discretion, 
to either temporarily suspend or permanently terminate this Agreement if there is a dispute as to the legal 
authority of either Design Consultant or the person signing the Agreement to enter into this Agreement.

5.25 Notices. Notices, bills, invoices or reports required by this Agreement shall be sufficiently 
delivered if sent in the United States mail, postage prepaid, to the Parties at the following addresses:

To the City: Executive Director of Transportation and Infrastructure
201 West Colfax Avenue
Denver, Colorado 80202

To the Design Consultant: Wilson & Company, Inc., Engineers & Architects
990 South Broadway, Suite 220
Denver, Colorado 80209

The addresses may be changed by the Parties by written notice. 

5.26 Severability. It is understood and agreed by the Parties hereto that, if any part, term, or 
provision of this Agreement, except for the provisions of this Agreement requiring prior appropriation and 
limiting the total amount to be paid by the City, is by the courts held to be illegal or in conflict with any 
law of the State of Colorado, the validity of the remaining portions or provisions shall not be affected, and 
the rights and obligations of the Parties shall be construed and enforced as if the Agreement did not contain 
the particular part, term or provision held to be invalid.

5.27 Agreement as Complete Integration-Amendments. This Agreement is intended as the 
complete integration of all understandings between the Parties.  No prior or contemporaneous addition, 
deletion or other amendment shall have any force or effect, unless embodied herein in writing.  No 
subsequent novation, renewal, addition, deletion or other amendment hereto shall have any force or effect 
unless embodied in a written amendatory or other agreement executed by the Parties and signed by the 
signatories to the original Agreement.  This Agreement and any amendments shall be binding upon the 
Parties, their successors and assigns.

5.28 Electronic Signatures and Electronic Records. Design Consultant consents to the use of 
electronic signatures by the City.  The Agreement, and any other documents requiring a signature 
hereunder, may be signed electronically by the City in the manner specified by the City. The Parties agree 
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not to deny the legal effect or enforceability of the Agreement solely because it is in electronic form or 
because an electronic record was used in its formation.  The Parties agree not to object to the admissibility 
of the Agreement in the form of an electronic record, or a paper copy of an electronic document, or a paper 
copy of a document bearing an electronic signature, on the ground that it is an electronic record or electronic 
signature or that it is not in its original form or is not an original. 

REMAINDER OF PAGE LEFT INTENTIONALLY BLANK
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Contract Control Number:  DOTI-202580822-00 
Contractor Name:   WILSON & COMPANY, INC., ENGINEERS &  
 ARCHITECTS 
 
 
IN WITNESS WHEREOF, the parties have set their hands and affixed their seals at 
Denver, Colorado as of:   
 
 
 
SEAL CITY AND COUNTY OF DENVER: 

 
 
 

ATTEST: 
 
 
 
 
 
 

By:    
         
 
         
        

  
APPROVED AS TO FORM: REGISTERED AND COUNTERSIGNED: 
 
Attorney for the City and County of Denver 
 
By:   
         
 
         

 
 
 
By:    
          
 
          
 
 
By:     
          
 
          

 
  

Docusign Envelope ID: 0DD1542A-BE2D-41C6-A6B6-69B087DBB944



Contract Control Number:  DOTI-202580822-00 
Contractor Name:   WILSON & COMPANY, INC., ENGINEERS &  
 ARCHITECTS 
 
 
 
 
         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
         Title: _____________________________________ 
         (please print) 
 
 
 
 
                    ATTEST: [if required] 
 
 
         By: _______________________________________ 
 
 
 
         Name: _____________________________________ 
         (please print) 
 
 
         Title: _____________________________________ 
         (please print) 
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Senior Vice President

Scott Waterman



 

 

Exhibit A 

Scope of Work 
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Category 1 - General Civil and Roadway Design

Short Description:
Design for multi-disciplinary civil, sidewalk, trail, and/or roadway projects

Definition:
Work in this category is related to the design of multi-disciplinary civil, sidewalk, trail and/or
roadway widening or reconstruction projects. Multi-disciplinary projects will contain several
significant scope elements that prevent the use of a specific category. Significant sidewalk design
projects will be included in this category. Tasks and deliverables to support civil/roadway design
are included.

Primary Scope Elements:
 Design of multi-disciplinary projects. Could include roadway/intersection,

drainage, traffic, bridges, retaining walls, underpasses overpasses, etc.
 Design for roadway improvement projects
 Design of significant sidewalk improvement projects with Right of Way impacts or

other major site constraints
 Design of significant trail improvement projects. Could include trails adjacent to

waterways, rivers, and crossing structures.
 Design of median improvements
 Design for ADA compliance
 Plan, specification and cost estimate preparation
 Construction support and materials testing

Secondary Scope Elements:
 General requirements required in the contract
 Public Outreach and Stakeholder Engagement
 Agency coordination (CDOT, RTD, other counties, etc.)
 Staff augmentation
 Project Management
 NEPA and related environmental clearances
 Development of Right of Way plans, legal descriptions and exhibits, and ALTA Surveys
 Geotechnical and hazmat investigations, and pavement design
 Survey
 Structural design for retaining walls, seat walls, headwalls and other fixtures
 Erosion Control and Green Infrastructure design
 Storm and sanitary sewer design
 Floodplain modeling and analysis
 Lighting
 Environmental research, resource documentation, and testing (Phase 1 and MMP)
 Railroad coordination
 Grant writing and management
 Permitting
 Subsurface Utility Engineering (SUE) and utility relocation design and coordination
 Public involvement
 Life cycle cost assessment and cost benefit analysis
 Integration of Institute for Sustainable Infrastructure ENVISION Rating

System credits and sustainability requirements and support project award
achievement verification

 Additional tasks as required

Docusign Envelope ID: 0DD1542A-BE2D-41C6-A6B6-69B087DBB944



Skills and Requirements:
 General Civil or roadway design experience
 Current design software
 Experience with current design codes and standards
 Licensure and certifications commiserate with the work, per typical industry standards,

requirements, and expectations
 Expertise providing public and stakeholder outreach support for engineering projects
 Expertise in environmental analysis, NEPA clearances and permitting

Category 14 - Stormwater and Open Channel Planning & Design

Short Description:
Plan and design of storm, waterway, open channel and water quality systems.

Definition:
Work in this category is related to the planning and design for storm, waterway, open channel, and
water quality systems. These systems will include small neighborhood systems, and large, complex,
multi-discipline focus basin systems within confined urban corridors. The work may also include
providing construction support. Tasks and deliverables to support stormwater planning and design
are included.

Primary Scope Elements:
 Storm master planning
 Storm design, including alternatives analysis
 Water quality planning and design
 Hydraulic and hydrologic planning and design
 Plan, specification, and cost estimate preparation
 Project management
 Construction support

Secondary Scope Elements:
 General requirements required in the contract
 Staff augmentation
 Landscape architecture and urban design
 Structural (primarily underground) design
 Geotechnical investigations
 Ground water testing and treatment design
 Survey
 Environmental research and testing
 Utility engineering and coordination
 Permitting
 Public involvement
 Integration of Institute for Sustainable Infrastructure ENVISION Rating System

credits and sustainability requirements and support project award achievement
verification

 Additional tasks as required

Skills and Requirements:
 Storm and sanitary experience
 Technical writing
 Current industry standard stormwater design software
 Experience with current design codes and standards
 Current industry standard hydrologic and hydraulic modeling software, with InfoWorks

ICM 2D a plus
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Key Personnel/Rates 
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LIST OF KEY PERSONNEL

PERSONNEL CLASSIFICATION
(Rate Table Classification)

NAME OF INDIVIDUAL

Contract Manager/Category 1 Manager/Task Manager
(Engineer/Technical Specialist XXV) Marc Devos

Category 14 Manager/Task Manager
(Engineer/Technical Specialist XX) Brad Bettag

Task Manager/Civil Design
(Engineer/Technical Specialist XIX)
(Engineer/Technical Specialist XII)
(Engineer/Technical Specialist X)

Danny Zamarripa
Dylan Hesse
Kyra McCool

Task Manager/Structural Design
(Engineer/Technical Specialist XXIV) Mark Hildahl

Task Manager/Stormwater Design
(Engineer/Technical Specialist XIII)
(Engineer/Technical Specialist XVII)
(Engineer/Technical Specialist XIX)
(Engineer/Technical Specialist XI)
(Engineer/Technical Specialist XXV)
(Engineer/Technical Specialist XVII)

Elizabeth Jones
Jeff Holste
Dan Evans
Chase West
Cody Porter
Suleyman Akalin

Task Manager/Multimodal Planning and Design
(Principal 1)

Alicia Zimmerman

Quality Assurance Manager
(Engineer/Technical Specialist XXV) Scott Waterman

MWBE Compliance Officer
(Engineer/Technical Specialist XI) Marlo Grabsztul
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

Title/Classification Responsibilities*  Rate/Hr. 

Engineer/Technical Specialist XXV    Principal III $300.00

Engineer/Technical Specialist XXII     Proj Manager IV $270.00

$290.00

Engineer/Technical Specialist XXIII    Principal I, Proj Manager V, Constr Manager II              $280.00

Engineer/Technical Specialist XXIV   Principal II

Engineer/Technical Specialist XXI      Proj Manager III, Sr Engineer III, Environmental Lead III              $260.00

Engineer/Technical Specialist XX       Proj Manager II, Sr Engineer III                    $250.00

Engineer/Technical Specialist XIX  
Proj Manager I, Sr Professional, Sr Engineer III, 
Environmental Lead II   $240.00

Engineer/Technical Specialist XVIII   $230.00

Engineer/Technical Specialist XVII   $220.00

Engineer/Technical Specialist XVI    Sr Engineer II, Proj Manager I  $210.00

Engineer/Technical Specialist XV   Proj Manager I, Sr Engineer I, Prof Surveyor II   $200.00

Engineer/Technical Specialist XIV   Sr Engineer I, Engineer III, Constr Manager, Prof Surveyor III   $190.00

Engineer/Technical Specialist XIII  Sr Engineer I, Engineer III, Architect II   $180.00

Proj Manager I, Sr Engineer II, Constr Manager, Architect III

Engineer/Technical Specialist XII  Prof Surveyor II, Sr Engineer I, Engineer III   $170.00

Engineer/Technical Specialist XI  Engineer II, Prof Surveyor II   $160.00

Engineer/Technical Specialist X  Engineer II, Sr Graphics Designer, Proj Accounting   $150.00

Engineer/Technical Specialist IX 
 Biologist, Engineer I, Engineer II, Proj Accounting, 
Drafting/Design Tech III   $140.00

  Proj Manager II, Sr Engineer II, Sr Engineer III, Constr 
Manager I, Survey 

Engineer/Technical Specialist VIII  Hazardous Materials Specialist, Engineer I, Architect, 
Drafting/Design Tech III   $130.00

Engineer/Technical Specialist VII  Engineer I, Jr Engineer III, Drafting/Design Tech II, Party 
Chief III  $120.00

Engineer/Technical Specialist V  Jr Engineer III, Constr Observer II, Party Chief III, Proj
Accounting  $100.00

Engineer/Technical Specialist IV Jr Engineer II, Constr Observer I, Party Chief II, NEPA   $90.00

PRIME TEAM MEMBERS 

Prime: 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Wilson & Company, Inc., Engineers & Architects

* Responsibilities may change over the course of this contract through staff additions, subtractions, or promotions

Docusign Envelope ID: 0DD1542A-BE2D-41C6-A6B6-69B087DBB944



The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

Title/Classification Responsibilities*  Rate/Hr. 

Engineer/Technical Specialist III 
Jr Engineer I, Party Chief I, Constr Observer I, Social Media
Specialist, Admin  $80.00

Wilson & Company, Inc., Engineers & Architects

Engineer/Technical Specialist II Jr Engineer I  $70.00

Engineer/Technical Specialist I Jr Engineer I  $60.00

PRIME TEAM MEMBERS 

Prime: 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

* Responsibilities may change over the course of this contract through staff additions, subtractions, or promotions
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Wilson & Company, Inc., Engineers & Architects

REIMBURSABLE EXPENSES 

Prime: 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes. 

Actual Costs 

Charge Rate 
$ 
$ 
$ 
$ 

/ each 
/ each 
/ S.F. 
/ page 

Item 
Copies (8 1/2 x 11”) 
Copies (8 1/2 x 14”) 
Red-line copies 
Reproducibles 
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SUB-CONSULTANT TEAM MEMBERS 

Firm Name: 

List ALL potential firm personnel titles/classification that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

105 West, Inc.

Dir.of Survey/Mapping Project Principal/Perform Survey work and ROW work $180

Project Surveyor    

Survey Technician

Party Chief

Instrument Operator

Administrative

Survey Crew (1-Man)

Survey Crew (2-Man)

Survey Manager

Perform field work and coordination

Perform field work and coordination

Manage Projects/Perform Survey work and ROW work

Perform administrative duties

Assist Party Chief in performing field work/coordination

Perform field work and coordination

Perform all types of surveying required for completion $130

$120

$90

$95

$175

$210

$175

Manage Projects/day-to-day field operations & surveying $160

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone costs. 
Reproduction, if requested by the City, shall be reimbursed at actual cost if approved in advance by Project 
Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. Reproduction of 
submittals requested by the City including such items as end-of-phase reports, drawings, bid documents, record 
drawing reproducibles, etc. are not included in the hourly rates, and will be itemized as a not-to-exceed 
reproducible expense and will be reimbursed at actual cost.  
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REIMBURSABLE EXPENSES 

Sub-Consultant:  

The additional expenses of the consultant reimbursable by the City shall include: 

1. Actual cost of reproduction of drawings and specifications requested by the City.
2. Travel/transportation costs shall not be reimbursable by the City for Prime Consultants.

Actual Costs 

Item Charge Rate
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 

Reproducibles $________/ page

105 West, Inc.

0.12
0.14
N/A

N/A
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RFQ vi May 4, 2020  

SUB-CONSULTANT TEAM MEMBERS 
 

Firm Name: Biohabitats Inc.   Category: 10 and 12  
 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their respective 
hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). 

 
Title/Classification Responsibilities Rate/Hr. 

Senior Project Principal Provides high level technical advisory input and addresses any project 
performance issues. 

 $280.00  

Project Principal  Works with the project manager to ensure the client’s project goals 
and objectives are met. Provides input on strategic project direction 
and oversight. 

 $240.00  

Senior Project Manager Leads project delivery on large, complex projects, multi-year 
contracts, and on-call contracts. 
 

 $220.00  

Project Manager Leads project delivery on a range of work order types, sizes, and 
complexities. Manages client relationships, administers contracts, 
oversees the successful execution of our services, and coordinates 
overall resource allocation, scheduling and billing. 

 $200.00  

Senior Technical / 
Design Professional 

Supports the Project Manager in leading select technical and design 
project tasks and activities.  

 $175.00  

GIS / CADD 
Professional 

Geospatial data modeling and mapping for complicated projects. 
Preparation of CAD drawings. 

 $160.00  

Mid Technical / Design 
Professional 

Technical data evaluation and design input into concept and design 
development, QA/QC, and construction oversight. Specialize in 
ecological planning, nature-based design, and wastewater 
management and green stormwater infrastructure integration. 

 $155.00  

Technical / Design 
Professional 

Collection and analysis of ecological information include vegetation 
and wildlife habitat; report writing and completion. Construction 
oversight. Maintenance and adaptive management support. 

 $145.00  

Junior GIS / CADD 
Professional 

Geospatial data collection, processing, analysis and mapping. Support 
modelling. Preparation of CAD drawings. 

 $130.00  

Junior Technical / 
Design Professional 

Data collection and review for water, soil and natural resources.  $120.00  

Professional Writer  Assists with report writing, copyediting, and production.  $175.00  

Graphic Designer Graphic design and input into concept and design development  $130.00  

Administrative Assistant Supports meeting coordination and project related administrative 
tasks. 

 $110.00  

 
Multiplier, which when multiplied by the direct labor rate yields the above hourly billing rate: 3.25 average. 
All reimbursable expenses are subject to the review and approval of the City. The additional expenses of the Consultant 
reimbursable by the City shall include: 

(1) Mileage: Reimbursable at the current IRS Business Rate ONLY when Consultant is required to drive to a 
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RFQ vi May 4, 2020  

project located outside the City and County of Denver Boundary. 
(2) Actual cost of reproducing and printing reports, drawings, specifications and other work products, and the 

associated cost for shipping and handling. These reimbursable expenses pertain only to requests made to 
the Consultant from the City, and exclude intra-office printing, scanning and reproduction required by the 
Consultant to complete the work. 

(3) Actual cost for expendable supplies and services not normally used on a routine or normal basis in an 
architectural or engineering office (i.e. aerial photography) and which are provided especially under this 
Agreement for the benefit of the City. 
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SUB-CONSULTANT TEAM MEMBERS 

Sub: 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and 
their respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary.  

Title/Classification Responsibilities Rate/Hr. 

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.

Calibre Engineering, Inc.

Administrator 1 Administrative support $92

Administrator 2 Administrative support $132

CAD Designer 1 CAD design and drafting $132

CAD Designer 2 CAD design and drafting $146

CAD Designer 3 CAD design and drafting $172

Engineer 1 Civil, structural, or whitewater engineering $158

Engineer 2 Civil, structural, or whitewater engineering $172

Engineer 3 Civil, structural, or whitewater engineering $184

GIS Specialist GIS infrastructure mapping or database layers $158

Principal QA/QC or project oversight $274

Project Engineer 1 Civil, structural, or whitewater engineering by a licensed PE $184

Project Engineer 2 Civil, structural, or whitewater engineering by a licensed PE $195

Project Engineer 3 Civil, structural, or whitewater engineering by a licensed PE $198

Assistant Project ManagerProject management and facilitation $198

Project Manager 1 Project management and facilitation $212

Project Manager 2 Project management and facilitation $234

Project Manager 3 Project management and facilitation $268

Senior Principal QA/QC or project oversight $342
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REIMBURSABLE EXPENSES 

Sub:   

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes.

 Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 

Generally, Calibre incorporates reproducibles into our hourly rates, and we do not expect to 
charge for reproducibles unless previously agreed upon and discussed. 

Calibre Engineering, Inc.

0.25-0.50 

0.30-0.75

0.30-1.50
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SUB TEAM MEMBERS 

 

Sub:  Communication Infrastructure Group (CIG)        

 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 

respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 

sheets as necessary. 

 

Title/Classification Responsibilities Rate/Hr. 

Principal Executive Oversight $226 

Chief Creative 

Officer 

Creative Oversight $205 

Senior 

Counselor 

Executive Oversight $205 

Sr. Strategic 

Director 

Strategic Counsel $200 

Counselor II Project Oversight $179 

Counselor I Project Oversight and Coordination $148 

Account 

Supervisor 

Project Management $135 

Creative Art 

Director 

Creative Project Management and Graphic 

Design 

$132 

Senior 

Associate 

Project Management and Coordination $127 

Associate 

Creative 

Director 

Creative Projects Coordination and Graphic 

Design 

$121 

Associate II Mid-Level Project Management and 

Coordination 

$104 

Graphic Design Graphic Design $100 

Web Designer Web Design $88 

Associate I Project Support $88 

Specialist Entry-Level Project Support $71 

Account 

Coordinator  

Entry-Level Project Support  $39 
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 

Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 

Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 

documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-

to-exceed expense, and will be reimbursed at actual cost.    
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REIMBURSABLE EXPENSES 

 

Sub:  Communication Infrastructure Group (CIG)       

 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 

specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 

Primes. 

 

Actual Costs 

Item  Charge Rate 

Copies (8 1/2 x 11”) $____.25____/ each 

Copies (8 1/2 x 14”) $___.25_____/ each 

Red-line copies $________/ S.F. 

Reproducibles  $____.25____/ page 

 

 
 

Docusign Envelope ID: 0DD1542A-BE2D-41C6-A6B6-69B087DBB944



The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

 

SUB TEAM MEMBERS 

 
Sub:   

 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

Coggins Consultants, LLC

$240Senior Project Manager

Portfolio Mangager

Procurement Manager

$240

$240

Alternative Delivery Lead

Risk Manager

Oversee projects as the owner's representative

Oversee multiple projects as the owner's representative

Facilitate the procurement process for projects

Lead projects utilizing alternative project delivery

Manage risk management process for program/projects

$240

$240
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REIMBURSABLE EXPENSES 
 
 

Sub:   

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

Coggins Consultants, LLC
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SUB TEAM MEMBERS 
 

 
Sub: Dig Studio, Inc.  

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 

Title/Classification Responsibilities Rate/Hr. 

Principal P3 Principal $255 

Principal P2 Principal $235 

Principal P1 Principal $210 

Designer VI Designer $185 

Designer V Designer $170 

Designer IV Designer $155 

Designer III Designer $140 

Designer II Designer $132 

Designer I Designer $127 

Administration Administration $155 

   

   

   

   

   

   

   

   

   

   

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 
 

 
Sub: Dig Studio, Inc.  

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ 0.55 / each 
Copies (8 1/2 x 14”) $ 1.10 / each 
Red-line copies $ 1.65 / S.F. 
Reproducibles $ 16.50 / page 
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SUB TEAM MEMBERS 

 

Sub:   Fox Tuttle Transportation Group                        
 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 
 

Title/Classification Responsibilities Rate/Hr. 

Principal III Client-service management; technical advisor; 
provide project direction and budget; overall 
quality control on all task orders 

$265 

Principal II Client-service management; technical advisor; 
provide project direction and budget; overall 
quality control on all task orders 

$255 

Principal I Client-service management; technical advisor; 
provide project direction and budget; overall 
quality control on all task orders 

$240 

Sr. Associate Client-service management; project 
management; quality control, senior advisor and 
mentoring 

$230 

Sr. 
Transportation 
Engineer 

Project management; technical design direction; 
oversight of team; performs planning and design 
tasks; review of deliverables 

$220 

Transportation 
Engineer II 

Design, analysis/modeling, engineering 
calculations technical services 

$205 

Transportation 
Engineer I 

Design, analysis/modeling, engineering 
calculations technical services 

$185 

Sr. 
Transportation 
Planner 

Project management, technical planning 
direction, outreach support, concept design, 
review of deliverables 

$205 

Transportation 
Planner II 

Technical planning direction; performs planning 
tasks and support 

$185 

Transportation 
Planner I 

Technical planning direction; performs planning 
tasks and support 

$145 

Engineering 
Technician 

Field studies; technical analysis and data 
processing support 

$145 

Administrative Clerical, operations, non-technical, and 
administrative support 

$110 

Field 
Technician 

Field surveys and studies, CAD support $100 

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.    

Docusign Envelope ID: 0DD1542A-BE2D-41C6-A6B6-69B087DBB944



REIMBURSABLE EXPENSES 

 
Sub: Fox Tuttle Transportation Group          

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 
 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $ 0.60____/ each 
Copies (8 1/2 x 14”) $ 0.75____/ each 
Red-line copies $ 5.00____/ S.F. 
Reproducibles  $ 0.25____/ page 
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost.

SUB TEAM MEMBERS

 
Sub:   

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr.

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

Senior Consultant – 8

Senior Professional – 6

Senior Professional – 7

Senior Professional – 5

Project Professional – 4

GEI Consultants, Inc.

Project Professional – 3

Project Professional – 2

Project Professional – 1

Administrative

Perform field investigations or inspections. Conduct smaller engineering 
tasks such as calculations, drafting, or sub-sections to a larger deliverable.

Perform engineering calculations and primary authorship 
of major deliverables. Review engineering documents and assignments. 

Review deliverables for risk and quality. Manage small to
 large projects.

Review deliverables for risk and quality. Manage large projects.

Review deliverables for risk and quality.

Manage small to medium projects & tasks. Ensure engineering
consistency in documents.

Perform field investigations or inspections. Conduct smaller engineering 
tasks such as calculations, drafting, or sub-sections to a larger deliverable.

Assist with administrative tasks such as sample drop off, invoicing, or health & safety.

$336

$286

$257

$206

$168

$146

$137

$130

$120
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REIMBURSABLE EXPENSES 

Sub: 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

0

0

0

0
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Title/Classification Responsibilities Rate/Hr.

Principal-In-Charge/Project 
Manager

Oversees contract execution and management, client interaction, overall quality 
management and document control, ensures systems and processes are in-place, commits 
resources, negotiates and signs agreements. Provides high-level expertise and oversees 
specific task orders that involve technical expertise in geotechnical engineering.

 $               250.00 

Senior Project Manager
Manages geotechnical engineering projects for budget and technical content, helps author 
reports with design recommendations, provides technical guidance for staff, and interacts 
with the client for clarifications or additions to the scope of work. 

 $               200.00 

Construction Manager
Construction engineer that provides plan reviews, analysis and approval of drawings, 
design engineering review, resident engineer, reviews plans and documents prepared by 
others, reviews construction schedule and pay requests. 

 $               167.00 

Project Engineer

Technical position to provide analyses and report preparation for pavements, structures, 
programming of lab tests, interpretation of results and providing recommendations to the 
client on design and construction issues related to geotechnical and materials engineering. 
Assists with cross-hole sonic logging, other sonic echo tests, PDA results, and other 
technical procedures to ensure quality. Registered PE to oversee construction inspection 
and materials testing. 

 $               140.00 

Staff Engineer
Evaluates site characteristics, with respect to design and construction, identifies 
geohazards and mitigation procedures, assists with site subsurface investigations, 
laboratory analyses, engineering analyses, and report preparation. 

 $ 120.00 

Geologist
Conducts site subsurface investigations including staking borings, permitting, arranging 
drilling and traffic control subcontractors, logging borings, researching site geology, 
sampling soils, bedrock and groundwater, and assists with report preparation. 

 $ 120.00 

Operations Manager for 
Construction Services

Oversees construction quality services including inspections, materials testing, local 
agency documentation, checking resource allocation, calibration and field management. 

 $               135.00 

Laboratory Manager
Oversees laboratory operations including AASHTO quality management, equipment 
calibration, training & records, and application of ASTM and AASHTO procedures for 
materials testing in the lab.

 $ 100.00 

Construction Inspector
Provides onsite observations for traffic control, erosion control, material quantities, 
conformance with project design and specifications, and review of field test results, 
generally non-structural. 

 $ 100.00 

Senior Construction Inspector
Provides inspection of more complicated structures, batch plant inspections, pre-cast and 
post-tensioning inspections, masonry and grout placement, fire proofing, caisson and pile 
installations, mostly structural.

 $               120.00 

Materials Technician
Provides construction quality assurance testing, typically for soils, concrete, and asphalt, 
but could include masonry prisms, grout, mortar, or other construction materials. Works 
with the contractor to determine testing needs and schedule of activity. 

 $ 90.00 

Senior Materials 
Technician/Technician 
Supervisor

Provides review of quality assurance testing for soils, concrete, asphalt, and other 
materials, interfaces with client and aids in troubleshooting material issues, interprets test 
results for client. Schedules personnel, maintains resource allocation and assists with 
calibrations.

 $ 100.00 

GEOCAL DOES NOT CHARGE FOR REIMBURSABLE EXPENSES. 

vi May 28, 2025

SUB-CONSULTANT TEAM MEMBERS
Firm Name:    Geocal
 List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their respective 

hourly rate. Do not list names of personnel, only titles (i.e. Project Manager).
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Goodbee Title/Classification Responsibilities Rate/Hr.
DOTI Area of Expertise/Position Cross 

Over

President Directs all aspects of the firm’s operations $230 Project Management

Principal Project Manager

Principal Directs all aspects of the firm’s operations $230 Engineering 

Engineer IX

Landscape Architect (Principal) Leads and reviews technical work $180 Landscaping

Manager of Landscape Architecture

Landscape Architect III Leads and reviews technical work $160 Landscaping

Landscape Architect III

Landscape Architect II Leads and reviews technical work $150 Landscaping

Landscape Architect II

Landscape Architect I Leads and reviews technical work $140 Landscaping

Landscape Architect I (Entry Level)

Project Manager IV Leads and reviews technical work $170 Project Managers

Project Manger IV

Project Manager III Leads and reviews technical work $160 Project Managers

Project Manger III

Project Manager II Leads and reviews technical work $150 Project Managers

Project Manger II

Project Manager I Leads and reviews technical work $140 Project Managers

Project Manger I

Designer III Completes technical work under direction of a PM/LA $120 Cadd & Designers

Designer/Drafter III

Designer II Completes technical work under direction of a PM/LA $110 Cadd & Designers

Designer/Drafter II

Designer I Completes technical work under direction of a PM/LA $100 Cadd & Designers

Designer/Drafter I

SUE Technician III Leads and completes field work $130 Surveyors

Survey Manager

SUE Technician II Completes field work under direction of manager $110 Surveyors

Survey Technician II

SUE Technician I Completes field work under direction of manager $90 Surveyors

Survey Technician I

Intern I Supports tasks under direction of manager $80 Engingeers

Engineering Intern - Student

Administrator Bookkeeping and general administration $110 Accounting & Finance

Accounting Manager

Administrative Assistant General administration $80 Office

Administrative Assistant II

SUB-CONSULTANT 

Firm Name:   Goodbee & Associates, Inc.

List  ALL  potential  firm  personnel  titles/classifications  that  may  be  utilized  under  the Agreement, and their respective hourly 

rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as necessary.

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. Reproductions, if requested by the 

City, shall be reimbursed at actual cost if approved in advance by the Project Manager. Reproductions requested by the City such as 

end-of-phase reports, drawings, bid documents, record drawing reproductions, etc. are not included in the hourly rates will be 

itemized as a not-to-exceed expense, and will be reimbursed at actual cost.
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Actual Costs

Item Charge Rate

Copies (8 1/2 x 11") $ at cost / each

Copies (8 1/2 x 14") $ at cost / each

Red-line copies $ at cost / each

Reproducibles $ at cost / each

Traffic control $ at cost / each

Potholing and restoration $ at cost / each

Utility Designating Supplies and Equipment  (use fee) $190 per day

Survey Equipment (use fee) $100 per day

REIMBURSABLE EXPENSES

Sub:   Goodbee & Associates, Inc.

The additional expense of the consultant reimbursable by the City shall include:

Actual cost of repoduction of drawings and specifications requested by the City.

Travel/transportation costs shall not be reimbursable by the City for Consultants.
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DOTI On-Call Professional Services - Solicitation #202579252 

SUB TEAM MEMBERS 
 

Sub:  Group14 Engineering, PBC                                                         

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide 
additional sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 
Principal QA/QC, data analysis, meeting facilitation, 

project management. $278 
Service Director QA/QC, data analysis, meeting facilitation, 

project management. $260 
Team Leader, Sr. Engineer III QA/QC, data analysis, meeting facilitation, 

project management. $228 
Sr. Project Manager II, Sr. Engineer II QA/QC, data analysis, meeting facilitation, 

project management. $217 
Sr. Project Manager I, Sr. Engineer I QA/QC, data analysis, meeting facilitation, 

project management. $196 
Project Manager II, Engineer IV Project management, analysis, research, 

deliverable preparation $176 
Project Manager I, Engineer III Project management, analysis, research, 

deliverable preparation $165 
Engineer II, Consultant II Analysis, research, deliverable preparation 

$155 
Engineer I, Consultant I Analysis, research, deliverable preparation 

$141 
Tech Support Analysis, research, deliverable preparation 

$114 
Admin II, Accounting Support Administrative support 

$114 
Admin I Administrative support 

$98 
   

   

   

   

   

 

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance 
by the Project Manager. Reproductions requested by the City such as end-of-phase reports, 
drawings, bid documents, record drawing reproductions, etc. are not included in the hourly rates 
will be itemized as a not-to-exceed expense, and will be reimbursed at actual cost. 
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DOTI On-Call Professional Services - Solicitation #202579252 

REIMBURSABLE EXPENSES 

 

Sub:  Group14 Engineering, PBC   - n/a, no reimbursables                                                              

The additional expenses reimbursable by the City shall include the actual cost to reproduce 
drawings and specifications requested by the City. Travel/transportation costs shall not be 
reimbursed by the City for Primes. 

 

Actual Costs  

Item    Charge Rate  

Copies (8 1/2 x 11”)   $_____________/ each  

Copies (8 1/2 x 14”)    $_____________/ each  

Red-line copies    $_____________/ S.F.  

Reproducibles   $_____________/ page 
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SUB TEAM MEMBERS 

Sub:  HCL Engineering & Surveying, LLC  
List ALL potential personnel titles/classifications that may be utilized under the contract and their respective 
hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as 
necessary. 
 
Title/Classification Responsibilities Rate/Hr. 

Principal 
Oversee firm-wide strategy and operations, ensuring quality, profitability, and 
client satisfaction across departments. $298.00  

Manager of 
Surveying & 
Mapping 

Leads the surveying and mapping department, setting technical standards and 
managing staffing, scheduling, and high-level client coordination. 

$254.00  
Senior Project 
Manager 

Directs large, complex projects from initiation to completion, managing budgets, 
teams, and client relationships. $254.00  

Project Manager 
Oversees day-to-day project execution, coordinating between teams, clients, and 
subcontractors to deliver projects on time and within budget. $239.00  

SUE Manager 
Manages Subsurface Utility Engineering operations, ensuring accurate utility 
detection, mapping, and conflict analysis for design teams. $221.00  

Field Coordinator 
Organizes field crew schedules, ensures equipment readiness, and manages 
logistics and safety compliance for survey operations. $188.00  

Senior Project 
Surveyor 

Leads survey tasks on significant projects, managing data quality, deliverables, 
and junior staff training. $183.00  

1-man Crew – Party 
Chief 

Conducts field surveys independently using GNSS and robotic instruments, 
ensuring accurate data collection and safety compliance. $183.00  

Project Surveyor 
Prepares survey documents, coordinates field work, and performs QA/QC on 
deliverables to meet project requirements. $166.00  

UAV Pilot 
Operates drones for aerial data collection, including photogrammetry, mapping, 
and inspection missions. $166.00  

Senior CAD 
Technician 

Produces complex survey drawings and models, mentors junior CAD staff, and 
ensures adherence to CAD standards. $160.00  

Utility Locator 
Uses geophysical tools to locate underground utilities and marks them in the field 
to prevent damage during construction. $160.00  

CAD Technician 
Prepares base maps and detailed drawings using CAD software based on survey 
and engineering input. $133.00  

Administrative 
Provides clerical and project support, including document control, scheduling, 
and communication with internal and external stakeholders. $100.00  

Instrument Operator 
Assists the crew chief in field data collection using total stations, GPS, and other 
survey instruments. $  94.00  

Project Analyst Analyzes in-project accounting tasks $133.00  
 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. Reproductions, 
if requested by the City, shall be reimbursed at actual cost if approved in advance by the Project Manager. 
Reproductions requested by the City such as end-of-phase reports, drawings, bid documents, record drawing 
reproductions, etc. are not included in the hourly rates will be itemized as a not- to-exceed expense, and will be 
reimbursed at actual cost.  
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REIMBURSABLE EXPENSES 

 
 
Sub:  HCL Engineering & Surveying, LLC  

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes. 

 

Actual Costs 
 
Item Charge Rate 
Copies (8 ½”  x 11”) $_0.10 / each 
Copies (11” x 17”) $_0.16 / each 
Red-line copies $_1.00 / S.F. 
Reproducibles $_6.00 / page 
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

SUB TEAM MEMBERS 

Sub:  

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

   

 

   

Innovative Data Acquisitions LLC DBA IDAX Data Solutions

Principal Visioning, Project Approach, Quality Control $215
IT/Development Integration, Development, Visualization, Governance $200

Operations Manager Office Operations, Project Management, QC, 
Contracts, Business Developement $135

Project Manager Implementing & Coordinating Projects, Scoping, Scheduling
Quality Control, Data Processing $100

Field Technician Field Deployment, Field Collections $80
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REIMBURSABLE EXPENSES 
 
 

Sub:   

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ / each 
Copies (8 1/2 x 14”) $ / each 
Red-line copies $ / S.F. 
Reproducibles $ / page 

Innovative Data Acquisitions LLC DBA IDAX Data Solutions

2.00
3.00

2.00
1.00
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KDG Engineering LLC

Sr. Structural Engineer,PE Structural design of retaining walls, seat walls, headwall,
drainage structures, and other fixtures.

Structural Engineer, PE

Structural Engineer, EIT

$ 224.00

$ 214.00

$ 154.00

Structural design of retaining walls, seat walls, headwall,
drainage structures, and other fixtures.

Structural design of retaining walls, seat walls, headwall,
drainage structures, and other fixtures.
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KDG Engineering LLC

0.75
1.00
1.00
20.00
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SUB TEAM MEMBERS 
 

 
Sub: Lamb-Star Engineering  

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

Director Project Finance & Oversight $325 

Project Manager Project Operations $250 

Project Engineer Project Oversight & Review, Engineering Reports $275 

EIT CAD, Records Requests, Office Tasks $150 

Quality Manager SUE Data Quality Control $285 

Sr. CAD Operator CAD Management, Processing, Review  $175 

Admin/Clerical Project Administration  $120 

Utility Coordinator  Utility Coordination $175 

Field Supervisor Field Management & Coordination  $140 

2-Person Field Crew Field Data Collection, Designating, Survey $265 

2-Person Vacuum Crew Field Data Collection, Test Hole Excavation $365 

   

   

   

   

   

   

   

   

   

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 
 

 
Sub:   

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Vac Truck Mobilization  $7.50 / Mile 
QL-A Test Hole 0-4’ Deep $1,350 / Hole 
QL-A Test Hole 4-8’ Deep $1,550 / Hole 
QL-A Test Hole 8-12’ Deep $1,850 / Hole 
QL-A Vertical Feet (For Beyond 12’) $170 / Foot 
Test Hole Pavement Repair $325 / Each 
Traffic Control  Actual Cost 

 Lamb-Star Engineering 
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SUB TEAM MEMBERS 

 

Sub:  LindaWilsonGroup                                  
    
 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 
 

Title/Classification Responsibilities Rate/Hr. 

Project Manager  Client Relations, Communications Strategy, 

Community Outreach, Budgeting 

$128.00 

Account Associate Assist with day-to-day project outreach $ 88.00 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.    
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REIMBURSABLE EXPENSES 

 
Sub: LindaWilsonGroup           

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 
 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $________/ each 
Copies (8 1/2 x 14”) $________/ each 
Red-line copies $________/ S.F. 
Reproducibles  $________/ page 
 
Day-to-day copies are absorbed in hourly fee. Reproductions and other expenses such as meeting 
rooms for public meetings, if requested by the City, shall be reimbursed at actual cost if approved in 
advance by the Project Manager. 
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The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

SUB TEAM MEMBERS 

Sub:  

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

Livable Cities Studio

Principal 5

Principal 4

Principal 6

Principal 3
Principal 2

Principal 1

Senior Designer 4
Senior Designer 3

Senior Designer 2

Senior Designer 1
Designer 6

Designer 5

Designer 4
Designer 3

Designer 2
Designer 1
Administrative Support

Intern $75

$100

$80
$90

$100

$115

$130

$140

$145

$155

$165

$175

$160

$180

$200

$225

$250
$275Responsible for strategic direction, vision and overall leadership 

for the company. Company executive.

Responsible for strategic direction, vision and overall leadership for the company. 
Company executive.

Responsible for strategic direction, vision and overall leadership for the company. 
Company executive.

Responsible for strategic direction and company vision. A senior officer of the 
company; Project leadership. Extensive knowledge of design practices. 

A senior officer of the company; Lead project and development of content. 
Extensive knowledge of design practices

A senior officer of the company; Lead project and development of content. Lead 
project and development of content, complex project management.

Lead design and experienced project management. Develops scopes and budgets.
Provides day-to-day technical management.

Lead design and project management. Develops scopes and budgets. 
Provides day-to-day technical management.

Lead design and project management. Develops scopes and budgets. 
Provides day-to-day technical management.

Lead design and project management. Develops scopes and budgets. 
Provides day-to-day technical management. 

Project management. Develops scopes and budgets. Provides day-to-day technical management 
of task. Development of content and technical design.

Project management. Develops scopes and budgets. Provides day-to-day technical 
management of task. Development of content and technical design.

Project management. Development and advancement of design con-tent. 

Some project management, design production and technical design resolution. 

Design production. Research and design production. 

Performs design production work directed by mid and senior level staff.

Provides a wide variety of administrative and staff support services. 

Students in a design discipline who assists with project development 
under the direction of design professional. 
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REIMBURSABLE EXPENSES 

Sub: 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

Actual Costs 

Charge Rate 
$ / each 
$ / each 
$ / each 

Item 
Copies B&W (8 1/2 x 11”) 
Copies B&W (11 x 17”) 
Copies Color (8 1/2 x 11”) 
Copies Color (11 x 17”)

External Printing/Plots

$ / each 

Livable Cities Studio

0.12
0.24
0.80
1.60

Billed at cost
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SUB TEAM MEMBERS 

 

Sub:  Triunity, Inc.                                   
 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 
 

Title/Classification Responsibilities Rate/Hr 

Executive Administration Support Executive Administration and Clerical Support $130.00 

Administration Support Administration and Clerical Support $90.00 

Civil Engineer Lead Civil design $300.00 

Civil Engineer 3 Civil design $260.00 

Civil Engineer 2 Civil design $225.00 

Civil Engineer 1 Civil design $190.00 

Civil/Structural Inspector Lead Civil/Structural Field Inspections $160.00 

Civil/Structural Inspector 2 Civil/Structural Field Inspections $140.00 

Civil/Structural Inspector 1 Civil/Structural Field Inspections $120.00 

Construction Manager Lead Construction Management $310.00 

Construction Manager 2 Construction Management $275.00 

Construction Manager 1 Construction Phasing, Constructability Reviews $240.00 

Construction Safety Construction Field Safety $270.00 

Document Control Specialist 3 Document Control Specialist $250.00 

Document Control Specialist 2 Document Control Specialist $210.00 

Document Control Specialist 1 Document Control Specialist $170.00 

Document Control Support Document Control Support $120.00 

Drafter 4 CAD & Drafting $195.00 

Drafter 3 CAD & Drafting $165.00 

Drafter 2 CAD & Drafting $135.00 

Drafter 1 CAD & Drafting $105.00 

Electrical Engineer 4 Electrical and Systems Engineering $305.00 
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Electrical Engineer 3 Electrical and Systems Engineering $265.00 

Electrical Engineer 2 Electrical and Systems Engineering $225.00 

Electrical Engineer 1 Electrical and Systems Engineering $195.00 

Electrical Inspector 3 Electrical Field Inspections $160.00 

Electrical Inspector 2 Electrical Field Inspections $140.00 

Electrical Inspector 1 Electrical Field Inspections $120.00 

ITS/Traffic Senior Traffic and ITS Design and Analysis $330.00 

ITS/Traffic Engineer 5 Traffic and ITS Design and Analysis $295.00 

ITS/Traffic Engineer 4 Traffic and ITS Design and Analysis $255.00 

ITS/Traffic Engineer 3 Traffic and ITS Design and Analysis $220.00 

ITS/Traffic Engineer 2 Traffic and ITS Design and Analysis $190.00 

ITS/Traffic Engineer 1 Traffic and ITS Design and Analysis $155.00 

ITS/Traffic EIT Traffic and ITS Design and Analysis $135.00 

Project Controls Manager 2 Project Management, Project Controls Lead $350.00 

Project Controls Manager 1 Project Management, Project Controls Lead $295.00 

Project Controls 2 Scheduling, Estimating, Contract Admin $250.00 

Project Controls 1 Scheduling, Estimating, Contract Admin $210.00 

Project Controls Support Scheduling, Estimating, Contract Admin $165.00 

Chief Estimator Estimating $340.00 

Estimator 4 Estimating $300.00 

Estimator 3 Estimating $265.00 

Estimator 2 Estimating $230.00 

Estimator 1 Estimating $200.00 

Project Manager Senior Project Management Functions $350.00 

Project Manager 3 Project Management Functions $300.00 

Project Manager 2 Project Management Functions $250.00 

Project Manager 1 Project Management Functions $210.00 

Assistant Project Manager Project Management Functions $165.00 
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Utility Coordinator Lead Utility Coordination $230.00 

Utility Coordinator 4 Utility Coordination $205.00 

Utility Coordinator 3 Utility Coordination $185.00 

Utility Coordinator 2 Utility Coordination $165.00 

Utility Coordinator 1 Utility Coordination $150.00 

Project Engineer Senior Project Engineering Functions $220.00 

Project Engineer 4 Project Engineering Functions $205.00 

Project Engineer 3 Project Engineering Functions $190.00 

Project Engineer 2 Project Engineering Functions $175.00 

Project Engineer 1 Project Engineering Functions $155.00 

EIT 3 Entry Level Engineering Functions $150.00 

EIT 2 Entry Level Engineering Functions $140.00 

EIT 1 Entry Level Engineering Functions $125.00 

Principal Program Management Support and Oversight $420.00 

      

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not-
to-exceed expense, and will be reimbursed at actual cost.    
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REIMBURSABLE EXPENSES 

 

Sub:  Triunity, Inc.           

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 
 

Actual Costs 

Item  Charge Rate 
Copies (8 1/2 x 11”) $___0____/ each 
Copies (8 1/2 x 14”) $___0____/ each 
Red-line copies $___0____/ S.F. 
Reproducibles  $___0____/ page 
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Title/Classification Responsibilities Rate/hour
Program Manager 1 Project Management 185.00$                
Program Manager 2 Project Management 235.00$                
Sr. Project Engineer/Program Manager 3 Project Management 285.00$                
Principal Sr. Program Manager 4 Project Management 325.00$                
Sr. Scheduler Scheduling Support 245.00$                
Cost Estimator Estimating Support 175.00$                
Sr. Cost Estimator Estimating Support 275.00$                
Document Controller Project Controls 135.00$                
Document Control Manager II Project Controls 165.00$                
Project Controls Manager Project Controls 195.00$                
Sr. Project Controls Manger Project Controls 245.00$                
Lead Project Manager - PM/CM Project Management 325.00$                
Quality/Risk/Procurement Manager Project Support 300.00$                
Inspector Construction Observation 155.00$                
Sr. Inspector Construction Observation 175.00$                
Construction Manager Project Management 175.00$                
Sr. Construction Manager Project Management 225.00$                
Sr. Bridge Engineer Project Management 285.00$                
Bridge Engineer/Inspector Project Management 120.00$                
ORAT Manager Project Management 225.00$                
Contract Administrator Supervisor Administration 175.00$                
Contract Administrator Administration 145.00$                
Administrative Assistant Administration 130.00$                

SUB TEAM MEMBERS

List ALL potential personnel titles/classifications that may be utilized under the contract and their respective
hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional sheets as
necessary.

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs.
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid documents, 
record drawing reproductions, etc. are not included in the hourly rates will be itemized as a notto-exceed
expense, and will be reimbursed at actual cost.

Subconsultant Name: LS Gallegos and Associates Inc.
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Actual Costs
Item Charge Rate
Copies (8.5 x 11") $    0.50    / each
Copies (8.5 x 14") $    0.75    / each
Red-line copies $    N/A     / S.F.
Reproducibles $   1.00     / page

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for
Primes.

REIMBURSABLE EXPENSES

Subconsultant Name: LS Gallegos and Associates Inc.
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SUB TEAM MEMBERS 
 

 
Sub: OV Consulting  

 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

Principal Project Management, Transportation Management, Mobility 
Planning, Design, Strategic Outreach 

$235 

Senior Project Manager Project Management, Transportation & Urban Planning, 
Transportation Engineering 

$210 

Project Manager Project Management, Transportation & Urban Planning, 
Transportation Engineering 

$190 

Senior Engineer Transportation & Urban Engineering $200 

Engineer II Transportation & Urban Engineering $175 

Engineer I Transportation & Urban Engineering $145 

Planning Manager Transportation & Urban Planning, Management $190 

Senior Planner Transportation & Urban Planning $160 

Planner II Transportation & Urban Planning $140 

Planner I Transportation & Urban Planning $125 

Planning Analyst Transportation & Urban Planning Analysis $105 

Outreach Manager Communication and Outreach Management $185 

Senior Outreach Specialist Communication and Outreach $150 

Outreach Specialist II Communication and Outreach $135 

Outreach Specialist I Communication and Outreach $120 

Outreach Analyst Communication and Outreach $95 

GIS Analyst GIS, Data Review $105 

Graphic Designer Graphic design, meeting materials, web-based materials $105 

CAD Technician CAD Drafting $105 

Clerical/ 
Administrative 

Word processing & administrative organization $85 

Data Collection Technician Collect field data $50 

Intern Varying support tasks $50 

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

Docusign Envelope ID: 0DD1542A-BE2D-41C6-A6B6-69B087DBB944



REIMBURSABLE EXPENSES 
 

 
Sub: OV Consulting  

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $   0.30   / each 
Copies (8 1/2 x 14”) $   2.00   / each 
Red-line copies $   7.00   / S.F. 
Reproducibles $   1.00   / page 
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SUBCONSULTANT TEAM MEMBER 
 

Subconsultant: Pinyon Environmental, Inc.  

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 
 
Title/Classification Responsibilities Rate/Hr. 
Assistant Technical 
Specialist Conducts research and field services in support of a technical field. $67 

Administration 

General office duties such as answering phones, preparing 
correspondence and reports, scheduling and maintaining calendars of 
appointments, setting up meetings, making travel arrangements, 
taking meeting minutes, etc. High school graduate with office training 
and 0–2 years of experience. 

$83 

Project Support General project administration, project support. $88 

Project Support I Same as above, but with additional/more complex duties, more 
experience, and less oversight. $93 

Project Support II Same as above, but with at least 2 years of relevant position 
experience.  $104 

Project Assistant Data management and administrative support, invoicing; maintain 
field equipment; administrative contract control. $114 

Project Assistant I 
Task-level implementation related to data management and project 
support in both the field and office; assists in contract administration 
including subcontractor management and detailed contract controls. 

$124 

Project Controller 

Oversee cost management for complex projects, conducting detailed 
cost analysis, forecasting, and risk assessment. Provides strategic 
guidance on cost optimization and mitigation strategies and may 
supervise Cost Managers and Engineers. 

$135 

CAD Assistant 

AutoCAD, floor plans, elevations, sections, scale drawings, layering 
and concept design for architects and engineers. Duties may include 
configuring and maintaining CAD libraries, engineering 
documentation management systems and CAD computer network 
systems.  

$93 

CAD Assistant I Same as above, but with at least 1 year of relevant position 
experience. $104 

CAD Assistant II Same as above but handles more complex requests and works more 
independently. $114 

CAD Specialist  

Responsible for maintaining CAD libraries, engineering 
documentation management systems and CAD computer network 
systems. Individual may possess knowledge of 3-D High-Tech 
Animation for software 3-D Studio Maxx or 3-D Studio VIZ.  

$129 

CAD Specialist I Same as above, but also responsible for supervising junior-level staff. $145 

CAD Specialist II Same as above, but with at least 6 years of relevant position 
experience.  $160 
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Title/Classification Responsibilities Rate/Hr. 

CAD Specialist III Directs and manages the CAD team and workload. Responsible for 
overall deign delivery, strategies, scope, and timing of deliverables.  $176 

GIS Designer Utilizes programs such ESRI ArcGIS to graphically present data or 
create figures or maps.  $98 

GIS Designer I Same as above, but with at least 1 year of relevant position 
experience.  $109 

GIS Designer II Same as above, but handles more complex requests and works more 
independently.   $119 

GIS Specialist Conducts GIS data acquisition, input, conversion, documentation, 
mapping, and analysis on projects.  $135 

GIS Specialist I Same as above, but also responsible for supervising junior-level staff 
configuring and maintaining GIS libraries and computers.  $150 

GIS Specialist II Same as above, but responsible for more complex mapping requests. 
Positions needs at least 6 years of relevant position experience. $166 

GIS Specialist III 

Directs and gathers GIS data and prepares complex reporting and 
analysis. Oversight of technical products related to GIS project 
management support. Conducts GIS data conversion, documentation, 
mapping and analysis. Utilizes software such as ESRI ArcGIS, and 
interprets data for various technical disciplines (e.g., biology, 
economics, NEPA). Responsible for the technical completeness and 
competency of all GIS submissions and work performed. 

$181 

Assistant Historian/ 
Archaeology 
Technician 

Conducts research and field services in support of a technical lead.   $67 

Assistant Historian/ 
Archaeology 
Technician I 

Same as above, but with at least 1 year of relevant position 
experience.  $78 

Assistant Historian/ 
Archaeology 
Technician II 

Conducts research to support evaluation and development of 
recommendations for the significance, effect, and treatment of 
cultural resources.   

$88 

Assistant 
Historian/Archaeology 
Technician III 

Same as above, but with at least 1 year of relevant position 
experience.    $98 

Cultural Field 
Specialist 

Unearths archaeological sites, and documents, itemizes, and studies 
unearthed items. Researches, categorizes, and interprets artifacts, 
architectural features, and types of structures recovered by excavation 
in order to determine age and cultural identity.  

$109 

Cultural Field 
Specialist I 

Same as above, but with 2 or more years of relevant position 
experience.   $119 

Cultural Resource 
Specialist 

Implements initial evaluations and recommendations for significance, 
effect, and treatment of cultural resources, and writes descriptive 
technical reports. 

$129 

Cultural Resource 
Specialist I  

Same as above, but with 2 or more years of relevant position 
experience.  $145 

Docusign Envelope ID: 0DD1542A-BE2D-41C6-A6B6-69B087DBB944



 

Title/Classification Responsibilities Rate/Hr. 

Cultural Resource 
Specialist II 

Prepares complex reporting and analysis, including oversight of 
technical products related to historic, archeological, paleontological, 
Section 106 and Section 4(f) resources. Directs the implementation of 
initial evaluations and recommendations for significance, effect, and 
treatment of cultural resources.  

$160 

Cultural Resource 
Specialist III 

Same as above, but with 4 or more years of relevant position 
experience. $186 

Cultural Resource 
Specialist IV 

Responsible for technical completeness and competency of all 
submissions and work performed, including performance of junior- 
and mid-level archaeologists and historians; development of work 
plans, research designs, and mitigation proposals; adherence to 
professional standards; and integration of field data into comparative 
regional perspectives for analytical (evaluative) purposes. 

$212 

Regulated Materials 
Specialist  

Completes field services, including air clearances for asbestos/IH 
abatement or remediation projects, or field oversight for soil 
remediation projects such as asbestos with soil removal that requires 
an Air Monitoring Specialist. 

$98 

Regulated Materials 
Specialist I 

Completes more complicated tasks than the Regulated Materials 
Specialist, including small building inspection surveys, contractor 
oversight, and air clearances; will also complete or manage individual 
tasks assigned by others, and assemble data for reports.   

$109 

Regulated Materials 
Specialist II 

Same as above, but with less oversight and at least 2 years of relevant 
position experience.  $119 

Industrial Hygienist 
Completes field services, including Certified Asbestos Building 
Inspection surveys, contractor bid development and support, and 
complicated oversight and air quality clearances.   

$150 

Industrial Hygienist I 

Conducts industrial hygiene and/or hazardous materials (e.g., 
asbestos, lead paint, mold) assessments and investigations, asbestos 
sampling, asbestos in soil evaluations/monitoring, and design. Gathers 
and correlates data and evaluates information for preparation of 
technical reports.   

$160 

Industrial Hygienist II 

Prepares complex reporting and analysis, including oversight of 
technical products related to regulated materials and industrial 
hygiene, workplace safety, asbestos, mold and lead. Directs field 
surveys related to industrial hygiene studies, such as asbestos, lead, 
mold or other regulated materials.  Gathers and correlates data and 
evaluates information for preparation of technical reports.   

$197 

Industrial Hygienist III 

Responsible for technical completeness and competency of all 
submissions and work performed, including performance of junior- 
and mid-level industrial hygienists; development of work plans; 
complicated designs and mitigation; adherence to regulatory 
standards; and integration of field data into comprehensive 
documents. 

$238 

Landscape Designer 

Assist with site inventory and analysis, design development, 
construction documents, and written master plan/guideline  
documents. Develops illustrative graphics (maps, perspectives, 
sections), 3D modeling, and visualizations. 

$114 

Docusign Envelope ID: 0DD1542A-BE2D-41C6-A6B6-69B087DBB944



 

Title/Classification Responsibilities Rate/Hr. 

Landscape Designer I  

Conducts site inventory and analysis. Develops illustrative graphics, 
3D models, design development, construction documents, and written 
master plan/guideline documents. Assists with specifications and 
formal reports. 

$129 

Landscape Designer II Same as above, but with additional/more complex duties, more 
experience, and less oversight. $145 

Landscape Architect 

Develops project requirements, site investigations, programming 
requirements development, budget and programming  
support, analyses, and project execution. Responsible for project 
management, coordination with design team, client, and  
public. Directs and oversees site inventory and analysis, design 
development, construction documents, written master  
plan/guideline documents, graphics, and 3D modeling. Prepares 
technical project documents scope, fee, schedule, permitting,  
and master plan/guidelines. Conducts construction oversite on small 
projects. 

$155 

Landscape Architect I  Same as above, with but with 2+ years of related work experience.  $171 

Landscape Architect II 
Same as above, but responsible for project management on larger 
complex projects, coordination with design  
team, client, and public.  

$197 

Landscape Architect 
III 

Same as above, and responsible for the completeness of work 
including site inventory and analysis, design development, 
construction documents, written master plan/guideline documents, 
graphics, and 3D modeling. Conducts project management and  
construction oversite on complex projects. Conducts construction 
oversite on complex projects. 

$228 

Assistant Field 
Technician Conducts research and field services in support of a technical field. $67 

Assistant Field 
Support  Same as above but performs more complex tasks. $78 

Assistant Field 
Support I Same as above but performs responsibilities more independently. $88 

Assistant Field 
Support II Same as above, but with 1 year of relevant field experience. $104 

Field Specialist Task-level implementation related to data management and project 
support in both the field and office $114 

Field Specialist I Same as above, but responsible for lower staff members when 
conducting field work together.  $119 

Field Engineer/ 
Scientist 

Conducts routine field surveys to support General Professional levels, 
as well as compilation of scientific data collection and research. $129 

Field Engineer/ 
Scientist I 

Performs standardized or prescribed assignments involving a 
sequence of related operations. Conducts a variety of standardized 
tests; may prepare test specimen; sets up and operates standard test 
equipment; records test data. Extracts data from various prescribed 
sources; processes the data following well-defined methods; presents 
the data in prescribed form. 

$135 

Docusign Envelope ID: 0DD1542A-BE2D-41C6-A6B6-69B087DBB944



 

Title/Classification Responsibilities Rate/Hr. 

Field Engineer/ 
Scientist II  

Performs non-routine assignments of substantial variety and 
complexity. Receives objectives and technical advice from 
supervisor. May be assisted by lower-level Technicians. May conduct 
tests requiring selection and adaptation or modifications of equipment 
or procedures; records data; analyzes data and prepares reports. 

$140 

Field Engineer/ 
Scientist III 

Same as above, responsible for planning and coordinating field work 
and equipment. $150 

Engineer Conducts the collection and initial interpretation of engineering, and 
assists with the preparation of figures, exhibits, charts and data tables.   $160 

Engineer I 
Conducts data analysis and input, field data gathering, and 
miscellaneous field services related to environmental engineering, and 
writes descriptive technical reports.  

$176 

Engineer II 

Prepares complex reporting and analysis including oversight of 
technical products related to engineering studies, requirement 
development and programming, engineering site investigations and 
evaluation, facility criteria development, facility requirements 
development, budget and programming support, environmental 
analyses and program execution.  

$207 

Engineer III Same as above, but with 4-7 years of relevant position experience.  $259 

Engineer IV 
Fully competent engineer in all conventional aspects of subject matter 
or functional area of assignments. Independently performs most 
assignments with instruction only regarding general expected results.  

$280 

Engineer V 

Responsible for technical completeness and competency of all 
submissions and work performed, including performance of junior- 
and mid-level engineers; performing engineering studies; developing 
requirements and programming; engineering site investigations and 
evaluation; facility criteria development; facility requirements 
development, budget and programming support; and environmental 
analyses and program execution.  

$295 

Scientist  
Conducts the collection and initial interpretation of scientific data, 
such as soil logging, soil and groundwater sampling, water-level 
surveying, scientific data, noise or air measurements. 

$160 

Scientist I 
Conducts data analysis and input, field data gathering, miscellaneous 
field services related to NEPA, air quality, noise, geology, chemistry 
and environmental science, and writes descriptive technical reports.   

$176 

Scientist II Same as above, but with 4-7 years of relevant position experience.  $207 

Scientist III 

Directs the gathering of data and prepares complex reporting and 
analysis. Oversight of technical products and development of detailed 
studies related to NEPA, air quality, noise, environmental justice, 
biology, geology, chemistry and environmental science.  

$259 

Scientist IV 
Fully competent scientist in all conventional aspects of subject matter 
or functional area of assignments. Independently performs most 
assignments with instruction only regarding general expected results. 

$280 
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Title/Classification Responsibilities Rate/Hr. 

Scientist V 

Responsible for technical completeness and competency of all 
submissions and work performed, including performance of junior- 
and mid-level planners and scientists. Conduct and supervise 
professional and technical staff to complete studies focused on 
planning, NEPA evaluations, air quality, noise, biology, geology, 
chemistry and environmental science.  

$295 

Task Manager Conducts task support to Project Managers or directly manages 
smaller-scale projects. $186 

Project Manager 

Project management on routine projects. Develops project 
requirements, site investigations, facility requirements development, 
budget and programming support, analyses, and project execution. 
Familiar with planning, supervising and overseeing the overall project 
tasks. 

$207 

Project Manager I 

Project management on moderately complex projects, including 
coordination of multi-disciplinary teams, preparing responses to 
agency questions, and facilitates project meetings with client and 
regulators. Develops project requirements, site investigations, facility 
requirements development, budget and programming support, 
analyses and project execution. 

$223 

Project Manager II 

Project management, including coordination of multi-disciplinary 
teams, negotiating complex solutions with regulatory agencies and 
stakeholders, leads public information meetings, and develops and 
implements complex project strategies.  

$238 

Program Manager 

Responsible for planning, scheduling and overseeing the overall 
program as well as directing and coordinating various project tasks. 
The Program Manager also maintains a productive and effective 
client relationship with the most senior levels of the client 
organization. 

$254 

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc., are not included in the hourly rates will be itemized as a 
not-to-exceed expense, and will be reimbursed at actual cost.  
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REIMBURSABLE EXPENSES 
 
Subconsultant: Pinyon Environmental, Inc.  

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”)    $0.15/ each 
Copies (8 1/2 x 14”)    $0.15/ each 
Red-line copies    $0.25/ S.F. 
Reproducibles    $0.25/ page 
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SUB TEAM MEMBERS 
 

 

Sub: PK Electrical, Inc.  

List ALL potential personnel titles/classifications that may be utilized under the contract and their 

respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 

sheets as necessary. 

 

Title/Classification Responsibilities Rate/Hr. 

Principal/Engineer of 

Record 

Oversees the entire project, manages clients, provides 

QA/QC reviews 

$270.00 

Engineering Manager Engineer in charge of design, standards, requirements, 

project management staff, and attends client meetings. 

$250.00 

Senior Project Engineer Engineer responsible for technical aspects of project, 

code reviews, oversees junior engineers and designers. 

$225.00 

Senior Project Manager Assists Project Engineer, manages staff, resources, 

schedule, budget 

$220.00 

Electrical/Technology 

Designer 3 

Designs low voltage systems, lighting and power 

systems, edits specifications 

$210.00 

Electrical/Technology 

Designer 2 

Designs low voltage systems, lighting and power 

systems, edits specifications 

$190.00 

Electrical/Technology 

Designer 1 

Designs low voltage systems, lighting and power 

systems, edits specifications 

$170.00 

Fire Alarm 

Engineer/Designer 

Design of fire alarm, mass notification, v-evac systems, 

and specifications 

$230.00 

Technology Manager Manages designers and designs for low voltage systems  

(DATA/voice, A/V, security, CCTV, infrastructure 

systems) 

$240.00 

Production/BIM 

Manager 

Manages production department and staff, assigns work, 

maintains drafting standards and drafting software 

$160.00 

Production/Drafter 3 MicroStation, BIM, CAD drafting and production $130.00 

Production/Drafter 2 MicroStation, BIM, CAD drafting and production $125.00 

Production/Drafter 1 MicroStation, BIM, CAD drafting and production $120.00 

Accounting Manager Finance accounts manager/bookkeeping $140.00 

Clerical/Administration Filing, document control, spec editing, general tasks $115.00 

   

   

   

 

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 

Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 

Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 

documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 

to-exceed expense, and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 
 

 

Sub: PK Electrical, Inc.  

 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 

specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 

Primes. 

 

Actual Costs 

Item Charge Rate 

Copies (8 1/2 x 11”) $0.06 / each 

Copies (8 1/2 x 14”) $0.30 / each 

Red-line copies $0.75 / S.F. 

Reproducibles $2.25 / page 
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SUB-CONSULTANT TEAM MEMBERS 

Sub-Consultant: Ridgeview Data Collection 

List ALL potential firm personnel titles/classifications that may be utilized under the Agreement, and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

Title/Classification Responsibilities Rate/Hr. 

 Principal  Project management and quality control $116

 Project Manager  Project Management $90

 QC/Report Technician  Report preparation, quality control and MS2 $83

 Field Technician  On-site data collection $70

 Data Analysis Tech  Computer analysis of video and data 
 compilation 

$70

The City will not compensate the consultant for expenses such as postage, mileage, parking, or telephone 

costs. Reproduction costs, if requested by the City, shall be reimbursed at actual cost if approved in advance 

by Project Manager. Such costs are, in all such instances, included in the hourly rates paid by the City. 

Reproduction of submittals requested by the City including such items as end-of-phase reports, drawings, 

bid documents, record drawing reproducibles, etc. are not included in the hourly rates, and will be itemized 

as a not-to-exceed reproducible expense and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 

Prime: Ridgeview Data Collection 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for Primes. 

Actual Costs 

Item 
Copies (8 1/2 x 11”) 
Copies (8 1/2 x 14”) 
Red-line copies 
Reproducibles  

Charge Rate 
$___NA__/ each 
$___NA__/ each 
$___NA__/ S.F. 
$___NA__/ page 
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SUB TEAM MEMBERS 

 

Sub: San Engineering, LLC  

List ALL potential personnel titles/classifications that may be utilized under the contract and their 

respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 

sheets as necessary. 

 

Title/Classification Responsibilities Rate/Hr. 

Civil Engineering Mgr. Design / Management $250 

Structural Engineering 

Mgr. 
Design / Management $250 

Group Manager Design / Management / Coordination $210 

Sr. Project Engineer Design / Coordination $195 

Staff Engineer Design / Production $185 

Sr. CAD/BIM Drafter Drafting / Design / Production $165.00 

Drafter Drafting $140.00 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 

Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 

Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 

documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 

to-exceed expense, and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 
 

Sub:  San Engineering, LLC   

 

The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and  

specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for  

Primes. 

 

Actual Costs 

  

Item             Charge Rate  

Copies (8.5 x 11”)         $0.15/each  

Copies (8.5 x 14”)         $0.25/each  

Red-line copies         $3.00/ S.F.   

Reproducible Materials       $25.00/page  
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SUB TEAM MEMBERS 
 

 
Sub: Shannon & Wilson, Inc. 

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

President / Senior Vice 
President 

QA/QC, specialized technical expertise, principal-in-charge on 
technically complex projects. $365 

Vice President Senior level review, principal-in-charge, project management. $315 
Senior Associate Project management.  Develop project scope, cost, and 

schedule.  Assign tasks, track progress, review deliverables, and 
oversee other staff. 

$265 

Associate Project management.  Develop project scope, cost, and 
schedule.  Assign tasks, track progress, review deliverables, and 
oversee other staff. 

$240 

Sr. Professional III Geotechnical engineering design and preparation of reports. 
May have project management responsibilities for routine 
projects.   

$205 

Sr. Professional II Geotechnical engineering design and preparation of reports.  
Works independently with significant technical responsibilities.  $190 

Sr. Professional I Geotechnical engineering design and preparation of reports. 
Prepare reports and calculations under supervision of more 
senior staff. 

$165 

Professional IV Geotechnical investigations, including soil borings and visual 
classification of soils.  May oversee portions of exploration 
programs.  May complete portions of geotechnical analysis and 
reports under supervision of more senior staff. 

$150 

Professional III Geotechnical investigations, including soil borings and visual 
classification of soils.  May complete portions of geotechnical 
analysis and reports under supervision of more senior staff. 

$140 

Professional II Geotechnical investigations, including soil borings and visual 
classification of soils.   $125 

Professional I Geotechnical investigations, including soil borings and visual 
classification of soils.   $115 

Sr. Technician 
Lead Inspector. Field inspection/testing of soil subgrade 
preparation, asphalt, concrete, reinforcing steel, masonry, and 
spray-applied fireproofing.  Construction observation of drilled 
caissons, driven piles, and other foundation elements. 
Laboratory testing for soil properties.  QA/QC for conformance 
of materials to contract documents. 

$140 

Technician IV Field inspection/testing of soil subgrade preparation, asphalt, 
concrete, reinforcing steel, masonry, and spray-applied 
fireproofing. Construction observation of drilled caissons, driven 
piles, and other foundation elements.  Laboratory testing for soil 
properties. 

$130 

Technician III Field inspection/testing of soil subgrade preparation, asphalt, 
concrete, reinforcing steel, masonry, and spray-applied 
fireproofing.  Construction observation of drilled caissons, 
driven piles, and other foundation elements. Laboratory testing 
for soil properties. 
 

$120 

Technician II Field inspection/testing of soil subgrade preparation, asphalt, 
concrete, reinforcing steel, masonry, and spray-applied $105 
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SUB TEAM MEMBERS 
 

fireproofing.  Laboratory testing for soil properties. 

Technician I Field inspection/testing of soil subgrade preparation, asphalt, 
concrete, reinforcing steel, masonry, and spray-applied 
fireproofing.  Laboratory testing for soil properties. 

$90 

Sr. Drafter Prepare complete plan sets.  Review work of other drafters. $160 
Drafter III/IV Prepare figures and plan sheets using CADD and GIS programs. $140 
Drafter I/II Address redlines on CADD and GIS drawings provided by 

others. $120 

Senior Office Services / 
Admin. V 

Prepare invoices. Track and prepare compliance reports.  
Review work of other administrative staff. $150 

Admin. III/IV Format, print, and assemble technical reports and other 
deliverables.  Prepare routine invoices. $120 

Admin. I/II Format, print, and assemble technical reports and other 
deliverables. $105 

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 

Docusign Envelope ID: 0DD1542A-BE2D-41C6-A6B6-69B087DBB944



REIMBURSABLE EXPENSES 
 

 
Sub: Shannon & Wilson, Inc. 

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $ 0.20 / each 
Copies (8 1/2 x 14”) $ 0.40 / each 
Red-line copies $ NA / S.F. 
Reproducibles $ NA / page 
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SUB TEAM MEMBERS 

 
Sub: Valerian llc  

List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 

 
Title/Classification Responsibilities Rate/Hr. 

Principal 1  Primary Contact. Provides leadership and quality control   $175 

Principal 2 Primary Contact. Provides leadership and quality control   $170 

Associate Principal 1  Oversees and provides design, quality control and budget 
management 

  $165 

Associate Principal 2 Oversees and provides design, quality control and budget 
management 

  $160 

AICP Planner Oversees planning efforts, subconsultant and internal 
coordination 

  $165 

Irrigation Designer 1  Provides all irrigation design and coordination   $160 

Irrigation Designer 2  Provides all irrigation design support and coordination   $145 

Senior Associate 1  Provides oversight, leads design review, subconsultant 
coordination 

  $140 

Senior Associate 2  Provides oversight, leads design review, subconsultant 
coordination 

  $135 

Senior Associate 3  Provides oversight, leads design review, subconsultant 
coordination 

  $130 

Associate 1  Provides project design support, in-house project 
management, production oversight 

  $125 

Associate 2  Provides project design support, in-house project 
management, production oversight 

  $120 

Associate 3  Provides project design support, in-house project 
management, production oversight 

  $115 

Project Landscape Architect 1 Provides project design support, in-house project 
management, production oversight 

  $110 

Project Landscape Architect 2 Provides project design support, in-house project 
management, production oversight 

  $105 

Project Landscape Architect 3 Provides project design support, in-house project 
management, production oversight 

  $10 

Project Designer 1 Project support   $105 

Project Designer 2 Project support   $100 

Project Designer 3 Project support   $95 

Project Designer 4 Project support   $90 

Administrative Administrative and clerical duties   $80 

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a not- 
to-exceed expense, and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 
 
 

Sub: Valerian llc  

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings and 
specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $            .15/ each 
Copies (8 1/2 x 14”) $            .75/ each 
Red-line copies $            n/a/ S.F. 
Reproducibles $          4.50/ page 
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SUB TEAM MEMBERS 
 

 
Sub: Vivid Engineering Group, Inc. 
 
List ALL potential personnel titles/classifications that may be utilized under the contract and their 
respective hourly rate. Do not list names of personnel, only titles (i.e. Project Manager). Provide additional 
sheets as necessary. 
 

Title/Classification Responsibilities Rate/Hr. 

Principal Consultation, Engineering Analysis, QA/QC Review, 
Project Management $235.00 

Project Manager 1 Project Management, Field Investigation, Engineering 
Analysis, Report Prep. $125.00 

Project Manager 2 Project Management, Field Investigation, Engineering 
Analysis, Report Prep. $145.00 

Project Manager 3 Project Management, Field Investigation, Engineering 
Analysis, Report Prep. $185.00 

Project Manager 4 Project Management, Field Investigation, Engineering 
Analysis, Report Prep. $235.00 

Field Engineer/Geologist Field Investigation, Testing $95.00 

Staff Engineer/Geologist Field Investigation, Engineering Analysis, Report Prep. $110.00 

Project Engineer/Geologist Field Investigation, Engineering Analysis, Report Prep. $135.00 

Senior Engineer/Geologist Field Investigation, Engineering Analysis, Report Prep. $160.00 

Principal Engineer Consultation, Engineering Analysis, QA/QC Review, 
Project Management $235.00 

Laboratory Technician Sample Pickup, Prep, Testing, etc. $78.00 
In-house Laboratory Testing 

Hourly 
(no unit test fees charged)1) 

Sample Prep, Testing, Reporting $175.00 

Field Technician 1 Sample Pickup, Testing, Field Investigation Support $60.00 

Field Technician 2 Sample Pickup, Testing, Field Investigation Support $77.00 

Field Technician 3 Sample Pickup, Testing, Field Investigation Support $95.00 

Field Inspector 1 Inspection and Construction Observation $95.00 

Field Inspector 2 Inspection and Construction Observation $115.00 

Field Inspector 3 Inspection and Construction Observation $135.00 

Construction Manager 1 Inspection and Construction Observation $135.00 

Construction Manager 2 Inspection and Construction Observation $155.00 

Construction Manager 3 Inspection and Construction Observation $180.00 

CADD Operator/Draftsman Drafting, Figure/Report Prep $125.00 
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Title/Classification Responsibilities Rate/Hr. 

Project Administration Billing, Project Management Support, Administrative $95.00 
Notes:  

1) When Laboratory Testing Hourly rate above is utilized it is used in lieu of the following Laboratory Unit Fee Schedule (i.e., no 
unit test fees will be charged in addition). 

 
The City will not compensate for expenses such as postage, mileage, parking, or telephone costs. 
Reproductions, if requested by the City, shall be reimbursed at actual cost if approved in advance by the 
Project Manager. Reproductions requested by the City such as end-of-phase reports, drawings, bid 
documents, record drawing reproductions, etc. are not included in the hourly rates will be itemized as a 
not-to-exceed expense, and will be reimbursed at actual cost. 
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REIMBURSABLE EXPENSES 
 
 
Sub: Vivid Engineering Group, Inc. 

 
The additional expenses reimbursable by the City shall include the actual cost to reproduce drawings 
and specifications requested by the City. Travel/transportation costs shall not be reimbursed by the City for 
Primes. 

 
Actual Costs 

Item Charge Rate 
Copies (8 1/2 x 11”) $0/ each 
Copies (8 1/2 x 14”) $0/ each 
Red-line copies $0/ S.F. 
Reproducibles $0/ page 
 
Equipment Usage/Trip Charge (phone, computer, truck, test equipment) $70/ day 
Asphalt or Concrete Coring Equipment Usage $150/ day 
 
SOIL TESTING 
Standard Proctor $140/ each 
Modified Proctor $140/ each 
One Point Verification $65/ each 
Soil Moisture Content $20/ each 
Soil Moisture Content/Unit Weight $25/ each 
Sieve Analysis $75/ each 
Minus #200 $55/ each 
R-Value $350/ each 
Atterberg Limits/Plasticity Index $90/ each 
Swell/Consolidation Test $75/ each 
Water Soluble Sulfate Content $55/ each 
Corrosion Suite (Chloride, pH, Redox, Resistivity, Sulfate, Sulfide) $180/ each 
Unconfined Compressive Strength $60/ each 
Specific Gravity $45/ each 
 
ASPHALT TESTING 
Asphalt Content Furnace Mix Correction $300/ each 
Asphalt Content by Ignition Oven $250/ each 
Specific Gravity (bulk) & Thickness  $45/ each 
Maximum Theoretical Specific Gravity (Rice) $85/ each 
Lottman $400/ each 
Superpave Volumetric Properties $375/ each 
HVEEM Stability $260/ each 
Marshall – 3 Specimens with Stability and Flow $430/ each 
Asphalt Coring Equipment Usage $150/ day 
 
CONCRETE/MASONRY TESTING 
Cylinder Compression  $20/ each 
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Grout Compression $30/ each 
Mortar Compression  $20/ each 
Masonry Prism – Hollow Core $150/ each 
Masonry Prism – Grout Filled $195/ each 
Concrete Coring Equipment Usage $150/ day 
 
AGGREGATE TESTING 
Gradation – Pit Run $150/ each 
Sieve Analysis $75/ each 
Minus #200 $45/ each 
Fractured Faces $65/ each 
Sand Equivalent $90/ each 
LA Abrasion $175/ each 
Specific Gravity – Coarse or Fine $75/ each 
Additional Services Not Specified Call for Pricing 
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Task Order Form 
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On-Call Professional Services 

Task Order 

                                                                                                                                                                                                                                         1/2023  (rev.1) 

   
Project Name:         Master Contract Alfresco/Jaggaer #:        
 
Project Manager:        Consultant/Supplier:           
 
Task Order #:         Supplier #:  SC-       
 
Alfresco/Jaggaer # / Workday PO:      / PO-      Supplier ID:        
               
Workday Project ID(s):  PRJ-            % Complete Invoicing Allowed:  No   
        
     
Upon this task order being signed by the approving parties, the following described task order shall be executed by the 
Consultant/Vendor without changing the terms of the Master On-Call Contract.  The Consultant/Vendor agrees to furnish all materials 
and labor and perform all work required to complete the task order, as described below and within the attached signed proposal, in 
accordance with the requirements for similar work covered by the Contract: 

 
ADD BRIEF SCOPE HERE 

 

 
      

 
TASK ORDER 0 SUMMARY 
This Task Order (Do Not Exceed):         
Task Order Duration:       Calendar Days from NTP 
Scope Includes M/W/S/D/EBE Participation: No  
 
                                      

 
                 
 
 

 
Approved by Deputy City Engineer                                     Date 
 
 
 
 
Approved by Director (PDA)                                                 Date 
 
 
 
 
Approved by Using Agency(s) – If Applicable                  Date 
 
 
 
 
Approved by Group Manager                                              Date 
 
 
 
 
Approved by Project Manager                                            Date 
 
 
 
 
Approved by On-Call Manager                                            Date 

MASTER ON-CALL CATEGORYSUMMARY  
 
TASK ORDER TYPE: _____ 
TASK ORDER CATEGORY (if applicable): N/A 
 
On-Call Contract Expiration Date:                                                               
M/W/S/D/EBE On-Call Participation Commitment:       
 
Total of All Task Orders Issued:                                  $0.00 
Total Task Additions/Deductions (all changes):            
This Task Order:                                                            0           
Total of All Task Orders & Changes Issued:            $   0.00
  
Maximum On-Call Category Capacity:                         $0.00  
Remaining On-Call Category Capacity:                       $   0.00  
 
 
(for category-based contracts) 
 
Maximum On-Call Contract Capacity:      $              
Remaining On-Call Contract Capacity:    $      
 

 
NOTE: No person shall authorize or perform any of the above work until the task order has all signatures and an NTP has been issued. 

 
Distribution: dsbo@denvergov.org, project manager name,  contract manager name       
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Exhibit D 

Task Order Change Form 
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On-Call Professional Services 

                                                                                                                                                                                                                                                             1/2023 (rev.1) 

Task Order Change Request #      
  

Project Name:         Master Contract Alfresco/Jaggaer #:        
 

Project Manager:            Consultant/Supplier:         
 

Task Order #:        Supplier #:  SC-       
 

Alfresco/Jaggaer # / Workday PO:       / PO-      Supplier ID:        
               

Workday Project ID(s):  PRJ-            % Complete Invoicing Allowed:  No   
        
     
It is mutually agreed that when this task order change has been signed by the approving parties, the following described changes shall 
be executed by the Consultant/Vendor without changing the terms of the Master On-Call Contract.  The Consultant/Vendor agrees to 
furnish all materials and labor and perform all work required to complete the task order change, as described below and within the 
attached signed proposal change, in accordance with the requirements for similar work covered by the Contract: 
   
Add Scope
 

 
TASK ORDER 0, CHANGE REQUEST 0 SUMMARY 
Original Task Order:   $0.00 
Original Task Order Duration:       Calendar Days  
Original Task Order Completion Date:        
Scope Includes M/W/S/D/EBE Participation: No  
 
Previous Task Order Additions/Deductions:            $0.00 
This Task Order Change (+/-):                                          
New Task Order Total (Do Not Exceed):                 $   0.00 
 
Adjust the Task Order Completion By:       Calendar Days 
New Task Order Completion Date:        
 
TASK ORDER CATEGORY (if applicable):       
Category Task Order Amount:            
Remaining Category Task Order Amount:        
MWBE On-Call Participation Commitment:                  
                                      

 
                
 
 
 
Approved by Deputy City Engineer                                   Date 
 
 
 
Approved by Director (PDA)                                               Date 
 
 
 
Approved by Using Agency(s) – If Applicable                  Date 
 
 
 
Approved by Group Manager                                              Date 
 
 
 
Approved by Project Manager                                            Date 
 
 
 

Approved by On-Call Manager                                              Date 

MASTER ON-CALL CONTRACT SUMMARY  
On-Call Contract Expiration Date:                                                               
M/W/S/D/EBE On-Call Participation Commitment: 0 
 
Total of All Task Orders Issued:                                        
Total Task Additions/Deductions (All Changes):            
This Task Order Change:                                              $   0.00           
Total of All Task Orders and Changes Issued:        $   0.00
  
Maximum On-Call Contract Capacity:                                
Remaining On-Call Contract Capacity:                       $   0.00     
 

 
NOTE: No person shall authorize or perform any of the above task changes until this task order change form has all signatures.   
 
Distribution: dsbo@denvergov.org, project manager name@denvergov.org, on-call contract manager name@denvergov.org       
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ACORD Certificate of Insurance 

Docusign Envelope ID: 0DD1542A-BE2D-41C6-A6B6-69B087DBB944



ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

DATE (MM/DD/YYYY)

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTED

CLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-

POLICY LOC PRODUCTS - COMP/OP AGG $JECT

OTHER: $

COMBINED SINGLE LIMIT $(Ea accident)
ANY AUTO BODILY INJURY (Per person) $

OWNED SCHEDULED BODILY INJURY (Per accident) $
AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE $
AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE $

CLAIMS-MADE AGGREGATE $

DED RETENTION $ $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT $

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N

N / A
(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.
The ACORD name and logo are registered marks of ACORDACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE

Lockton Companies, LLC

DBA Lockton Insurance Brokers, LLC in CA

CA license #0F15767

444 W. 47th St., Ste. 900

Kansas City MO 64112-1906

(816) 960-9000    kcasu@lockton.com

WILSON & COMPANY, INC.,
ENGINEERS & ARCHITECTS
4401 MASTHEAD STREET NE, SUITE 150
ALBUQUERQUE, NM 87109

American Casualty Company of Reading, PA 20427
National Fire Insurance Co of Hartford 20478

Transportation Insurance Company 20494

Valley Forge Insurance Company 20508

X
X

1,000,000
1,000,000
10,000
1,000,000
2,000,000
2,000,000

X
1,000,000
XXXXXXX
XXXXXXX
XXXXXXX
XXXXXXX

XXXXXXX
XXXXXXX
XXXXXXX

N

X

1,000,000
1,000,000
1,000,000

B 7091833222 6/1/2025 6/1/2026

A 7091833236 6/1/2025 6/1/2026

C 7091833186 6/1/2025 6/1/2026
D 7091833205 6/1/2025 6/1/2026

NOT APPLICABLE

6/1/2026

4011

Y Y

Y Y

Y

8/22/2025

22319995

22319995 XXXXXXX

CITY OF DENVER, DEPARTMENT OF
TRANSPORTATION & INFRASTRUCTURE
201 WEST COLFAX AVE, DEPT 1110
DENVER,  CO 80202

RE: 2026 CATEGORY ON-CALL PROFESSIONAL SERVICES

***SEE ATTACHED***

X

See Attachments
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CONTINUATION DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS (Use only if more space is required)

ACORD 25 (2016/03)

CITY AND COUNTY OF DENVER, ITS ELECTED AND APPOINTED OFFICIALS, EMPLOYEES AND
VOLUNTEERS ARE ADDITIONAL INSUREDS AS RESPECTS GENERAL LIABILITY AND AUTOMOBILE
LIABILITY, AND THESE COVERAGES ARE PRIMARY AND NON-CONTRIBUTORY, IF REQUIRED BY WRITTEN
CONTRACT. WAIVER OF SUBROGATION IN FAVOR OF THE ADDITIONAL INSUREDS APPLIES AS RESPECTS
GENERAL LIABILITY, AUTOMOBILE LIABILITY AND WORKERS COMPENSATION/EMPLOYER’S LIABILITY,
IF REQUIRED BY WRITTEN CONTRACT AND WHERE ALLOWED BY LAW. COVERAGE IS SUBJECT TO THE
TERMS AND CONDITIONS OF THE POLICY. FOR CANCELLATION FOR ANY REASON OTHER THAN
NONPAYMENT OF PREMIUM, THE INSURER(S) WILL SEND 30 DAYS NOTICE OF CANCELLATION TO THE
CERTIFICATE HOLDER.

Certificate Holder ID: 22319995
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