ORDINANCE/RESOLUTION REQUEST

Please email requests to the Mayor's Legislative Team

at MileHighOrdinance@DenverGov.org by 9 a.m. Friday. Contact the Mayor's Legislative team with questions

Ple	ease mark one:	☐ Bill Request	; (or	⊠ Re	solution R	equest	Date of Request: 10-1	<u>17-2024</u>	
								esolutions, or bills that involve prope thern boundary? (Check map <u>HERE</u>		
				X Y	es	☐ No				
1.	Type of Request:									
	⊠ Contract/Gran	t Agreement	☐ Inter	gover	nmental .	Agreemen	t (IGA)	Rezoning/Text Amendment		
	☐ Dedication/Vac	ation	Appr	opriat	ion/Supp	lemental		☐ DRMC Change		
	Other:									
2.								ntractor and indicate the type of requests emental request, etc.)	: grant	
								Improvements, W. Virginia Ave. to W. contract capacity of \$8,152,300.00.	Bayaud	
3.	Requesting Agency	: Department of Tr	ransportati	on and	l Infrastru	cture				
4. Contact Person:										
	-	h knowledge of prop				Contact p	erson fo	or council members or mayor-council		
	Name: Mike Ha	n (e.g., subject matte	er expert)			Name:	Alaina	McWhorter		
	Email: Michael.	Harmer@denvergov	v.org			Email:	Alaına.	McWhorter@denvergov.org		
5. General description or background of proposed request. Attach executive summary if more space needed: (who, what, why) Approves a contract with AMES CONSTRUCTION, INC. for S. Platte River Drive Improvements, W. Virginia Ave. to									Bayaud	
	Ave., #DOTI-202474276 for the term between NTP and November 14, 2025, and a contract capacity of \$8,152,300.00.								·	
	Project goal is to realign and reconstruct South Platte River Drive from Virginia to a point South of Alameda, tying into the improvements constructed as a part of CDOT's Alameda 2.0 project, to increase the buffer between the regional trail and the roadway. The regional trail improvements from the Alameda 2.0 improvements to Bayaud Avenue will be reconstructed to current standard of a 12' concrete path with an attached 4' crusher fines path. The project will also construct connections from trail to local street network and Valverde Park to improve access.									
6.	City Attorney assigned to this request (if applicable): Not yet assigned.									
7.	City Council District: 7									
8.	**For all contracts, fill out and submit accompanying Key Contract Terms worksheet**									
			To be com	pleted	by Mayoi	·'s Legisla	tive Tea	ım:		
Re	solution/Bill Number		,	-			Date Er			

Key Contract Terms

Type of C	ontract: (e.g. Professional Service	ees > \$500K; IGA/Grant Agreement,	Sale or Lease of Real Property): Construction			
Vendor/C	ontractor Name (including any o	lba's): AMES CONSTRUCTION, I	NC.			
Contract	control number (legacy and new): DOTI-202474276				
Location:	Council District 7					
Is this a no	ew contract? Yes No	Is this an Amendment? Yes	No If yes, how many?			
Contract '	Term/Duration (for amended co	ntracts, include <u>existing</u> term dates a	and <u>amended</u> dates): NTP to November 14, 2025			
Contract A	Amount (indicate existing amou	nt, amended amount and new contra	ect total): \$8,152,300.00			
	Current Contract Amount (A)	Additional Funds (B)	Total Contract Amount (A+B)			
	\$8,152,300.00	N/A	\$8,152,300.00			
	Current Contract Term	Added Time	New Ending Date			
	NTP to 11-14-2025	N/A	NTP to 11-14-2025			
The region 12' concre and Valver	nal trail improvements from the Al	ameda 2.0 improvements to Bayaud Ar fines path. The project will also con	e buffer between the regional trail and the roadway. venue will be reconstructed to current standard of a struct connections from trail to local street network not, why not?			
was tills t	contractor selected by competitive	e process: 1es II	not, why not:			
Has this co	ontractor provided these service	s to the City before? Xes Xes	0			
Source of	38705 / RZ008 / C 72705 / PC708 / C 38820 / GR00002	C7010000 / PRJ-10004064 C7010000 / PRJ-10004064 C5061000 / PRJ-10004064 2202 / C5011000 / PRJ-10004064 2203 / C5011000 / PRJ-10004064				
Is this con	atract subject to: W/MBE	☑ DBE ☐ SBE ☐ XO101 ☐	ACDBE N/A			
WBE/MB	E/DBE commitments (construct	ion, design, Airport concession contr	eacts): 12% DBE			
Who are t		ct? Chato's Concrete, LLC, Rocky M	ountain Signing Company, Inc., Powell			
	7	To be completed by Mayor's Legislativ	e Team:			
Resolution	/Bill Number:	D:	ate Entered:			