

Key Contract Terms

Type of Contract: (e.g. Professional Services > \$500K; IGA/Grant Agreement, Sale or Lease of Real Property): Construction

Vendor/Contractor Name: STURGEON ELECTRIC COMPANY, INC.

Contract control number: 202263040

Location: The locations of these traffic signals are at the following intersections in Council District 9: 1. 14th Ave & Clarkson St, 2. 14th Ave & Washington St, 3. 14th Ave & Pearl St, 4. 13th Ave & Clarkson St, 5. 13th Ave & Corona St, 6. 13th Ave & Downing St; Council District 10: 7. 38th Ave & Arkins Ct, 8. 20th Ave & Downing St.

Is this a new contract? ☒ Yes ☐ No **Is this an Amendment?** ☐ Yes ☒ No **If yes, how many?**

Contract Term/Duration (for amended contracts, include existing term dates and amended dates): NTP + 365 days

Contract Amount (indicate existing amount, amended amount and new contract total): \$3,580,868.00

<i>Current Contract Amount</i>	<i>Additional Funds</i>	<i>Total Contract Amount</i>
<i>(A)</i>	<i>(B)</i>	<i>(A+B)</i>
\$3,580,868.00	N/A	\$3,580,868.00

<i>Current Contract Term</i>	<i>Added Time</i>	<i>New Ending Date</i>
NTP + 365 days	N/A	NTP + 365 days

Scope of work: This is the 2019-2021 Traffic Signal Upgrade – Mill Levy 16A, Mill Levy 17A & Mill Levy 38 Project. The overall objective of this project is the reconstruction of seven (7) traffic signals and installation of one (1) new signal within the City and County of Denver - total eight (8) traffic signals. The locations of these traffic signals are at the following intersections: 1. 14th Ave & Clarkson St, 2. 14th Ave & Washington St, 3. 14th Ave & Pearl St, 4. 13th Ave & Clarkson St, 5. 13th Ave & Corona St, 6. 13th Ave & Downing St, 7. 38th Ave & Arkins Ct, 8. 20th Ave & Downing St (new). In addition to the traffic signal upgrades, there will be improvements made to curb ramps, sidewalk, curb and gutters, curb returns, and damaged sidewalks, and curb and gutter at each intersection for enhanced pedestrian access. Ramp improvements will be constructed to current CCD standards and specifications. In addition, there are existing storm sewer inlets and manholes at the intersections requiring relocation or resetting.

Was this contractor selected by competitive process? Yes

If not, why not?

Has this contractor provided these services to the City before? ☒ Yes ☐ No

Source of funds: PRJ-10002665/34993/5011100/PZ037
PRJ-10003487/31025/5011100/PZ037
PRJ-10003575/31025/5011100/PZ037
PRJ-10003575/34993/5011100/PZ037

Is this contract subject to: ☒ MWBE ☐ DBE ☐ SBE ☐ XO101 ☐ ACDBE ☐ 17%

WBE/MBE/DBE commitments (construction, design, Airport concession contracts): 17.21% MWBE

Who are the subcontractors to this contract? Chato's Concrete, LLC: 17.21%

To be completed by Mayor's Legislative Team:

Resolution/Bill Number: _____

Date Entered: _____