## ORDINANCE/RESOLUTION REQUEST

Please email requests to the Mayor's Legislative Team

at MileHighOrdinance@DenverGov.org by 9 a.m. Friday. Contact the Mayor's Legislative team with questions

Please mark one:   Bill Request or	Date of Request: 12/26/2023 ☑ Resolution Request
1. Type of Request:	
	agreement (IGA) Rezoning/Text Amendment
☐ Dedication/Vacation ☐ Appropriation/Supple	emental DRMC Change
Other:	
acceptance, contract execution, contract amendment, mun	e <u>name of company or contractor</u> and indicate the type of request: grant icipal code change, supplemental request, etc.)  r on-call small business workforce parks installation, maintenance,
3. Requesting Agency: Parks & Recreation	
4. Contact Person:	
Contact person with knowledge of proposed ordinance/resolution	Contact person to present item at Mayor-Council and Council
Name: Kent Sondgerath	Name: Jesus Orrantia
Email: kent.sondgerath@denvergov.org	Email: jesus.orrantia@denvergov.org
	and other services at various locations throughout Denver on a continuing, and renovation work in City parks, and on structures and facilities asive list of work that contractor may do at parks.  Megan Waples
o. For an contracts, in out and submit accompanying	Key Contract Terms worksheet
Key C	ontract Terms
Type of Contract: (e.g. Professional Services > \$500K; IGA On-call	A/Grant Agreement, Sale or Lease of Real Property):
Vendor/Contractor Name: Wilderness Construction Co.	
To be completed b	ny Mayor's Legislative Team:
Resolution/Bill Number:	Date Entered:

Contract control number (legacy and new): PARKS-202371394			
Location: City	ywide		
Is this a new o	contract? 🛛 Yes 🗌 No 🏻 Is th	his an Amendment?   Yes   No	o If yes, how many?
Contract Terr	m/Duration (for amended contra	cts, include <u>existing</u> term dates and <u>a</u>	mended dates): effective date + 3 years
Contract Am	ount (indicate existing amount, a	mended amount and new contract to	tal): \$7,500,000
	Current Contract Amount (A)	Additional Funds (B)	Total Contract Amount (A+B)
	\$7,500,000	N/A	\$7,500,000
	C C T.	A 11. 17"	N E. P D
	Current Contract Term  effective date + 3 years	Added Time N/A	New Ending Date effective date + 3 years
			•
Source of fun	ds: CIP, Legacy, Bond  ct subject to: W/MBE 1	the City before? ⊠ Yes □ No  DBE ⊠ SBE □ XO101 □ ACI	
WBE/MBE/DBE commitments (construction, design, Airport concession contracts): n/a – SBE goal			
Who are the subcontractors to this contract? TBD			
		completed by Mayor's Legislative Tea	ım:
Resolution/Bil	ll Number:	Date E	ntered: